Details

RFx ID: 25507988

Tender Name: Mataikona Coastal Route - Single Stage Business Case (SSBC)

Reference #:

Open Date : Monday, 7 March 2022 4:30 PM (Pacific/Auckland UTC+13:00)

Close Date : Wednesday, 20 April 2022 4:00 PM (Pacific/Auckland UTC+12:00)

Tender Type: Request for Proposals (RFP)

Tender Coverage: Sole Agency [?]

Categories: - 81101500 - Civil engineering

- 81102200 - Transportation engineering

Regions: - Wellington

Exemption Reason: None Required Pre-qualifications: None

Contact: Anna Gilliand 063706269

Alternate Physical Delivery Address: Alternate Physical Fax Number:

Overview

Contract 11 - 2021/22

Masterton District Council (MDC) are inviting suitably qualified consultants to deliver a Single Stage Business Case (SSBC) identifying a resilient transport option(s) for the Mataikona Coastal Route.

The Mataikona route has been under pressure from erosion and coastal storms and needs and economic holistic solution for its continued protection into the future

This is a Contract for delivery of a combined single staged business case (SSBC) arriving at a preferred solution to address a resilience problem along the coastal Mataikona Road on behalf of the Masterton District Council and Waka Kotahi.

The successful team will have the required capability, resources, and motivation to deliver this project.

The SSBC comprises of the following:

Stage 1:

- Strategic case (including background, problems, benefits, evidence gathering, objectives, opportunities, constraints, and strategic outcomes).
- Alternative and option development (including identification of the recommended option for Stage 2 development, and stakeholder and public engagement feedback).
- Geotechnical, environmental, planning and traffic analysis to support evidence gathering and option development. Stage 2:
- Recommended option development and assessment (which is likely to include economic, financial and management cases, environmental and social responsibility screen, preliminary geotechnical appraisal, safety in design workshops/reviews and implementation strategies; and
- Final SSBC report (documenting and combining the work undertaken in Stages 1 and 2).