
 
 

 

 

 

 

 

GOVERNMENT OF TAMILNADU 

HR&CE DEPARTMENT 
 

The Secretary, Kovilur Arulmigu 

Periyanayagi Girls Higher Secondary School 

Muthupettai, Thiruthuraipoondi (Tk), 

 Thiruvarur (Dt). 

 

 

 

 

 

 

Name of work                                       :  Construction of  Toilet Block     

building (2 Numbers)  

Arulmigu Periyanayagi Girls 

                                                                    Highter Secondary  

                                                                    School Muthupettai,   

                                                                    Thiruthuraipoondi (Tk),   

                                                                    Thiruvarur (Dt).  

Total Number of pages in this  

tender Document 
: 68 Pages 

                                  Number of items  in schedule ” A”             :      42  Items including sub items 

Tender shall be submitting on or  before 

3.00 pm. 
:  21.04.2022

Tender  Document  sold up do :      21.04.2022   

12.00 noon 
 

 

                                                Secretary, 

               Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                  Muthupettai, Thiruthuraipoondi (Tk), 

                                                Thiruvarur (Dt). 



 

ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 

 
 

1. Name of the tenderer and address : 

 
 

2. Name of work 

 
3. Date of tender : 

 

4. Total value of tender (Basic Amount + 

GST (To be noted separently) : 

5. Details about E.M.D. enclosed for this 

tender and its validity (The EMD amount  

is inclusive of GST) : 

 
6. Registered class of the tenderer with 

monetary limit and department in which 

registered. Certified copy of the 

registration should be attached. : 

 

7. Recent work (details about name and 

place of work, value of the work etc., 

should be furnished) : 

 

8. Works under execution (details about 

name and place of work value of the 

work etc., should be furnished) : 

 
 

9. Command of labour in brief : 

 
10. Turnover of previous year (Particulars 

for a period of five consecutive years 

to be furnished) : 

 
11. Whether Income Tax clearance certificate 

valid for the current year is enclosed.  



12. (i)   TIN No. having validity & GST Registration No. : 
 

(ii) Whether Sales Tax clearance certificate is 

enclosed? (Ie. previous assessment year)  : 

 
 

13. In case of registered co-operative 

societies they should furnish name of 

the nominee with their credential details 

at the time of tender itself. They should 

also certify, that the nominee of the 

society is not a registered contractor 

in the Dept. : 
 

 
14. TECHNICAL ASSISTANT DETAILS 

 

1. Name : 

 
 

Qualification certificate 

Experience certificate : 

 
 

2. Name : 

 
 

Qualification certificate Experience certificate             : 

 
OR 

 
1. Name    : 
 

If retired Civil Engineer, Designation 

and date of retirement (copy to be 

enclosed                                                    : 

 
 

15. Income Tax SARAL for 3 years : 
16. Affidavit showing that the contracts not havebeen   
 terminated / rescinded due to breach of contracts  
 during the past five years : 
17. Any other details : 

 
 



Contracts Name of work Value of work Period of work Nomination of tender 

(1) (2) (3) (4) (5) 

Declaration to be given by the Unemployed Engineer 

 

 
1. Name : 

 

2. Address : 

 
 
 

 
3. Age : 

 
4. Native place : 

 
5. District : 

 
6. Qualification : 

 
7. Year of passing : 

 
8. No. of years of employment : 

 
9. Name of the Division in which 

registered as an unemployed Engineer : 

 
10. Date of registration : 

 

11. Class of contractor : 

Monetary Limit 

 
12. GST No. : 

 
13. Previous experience in year 

 

a) Irrigation b) Head works 

c) Building d) Bridges 

e) Others 
 

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet) 
 



13. Annual turnover for first three years : 

 
 

14. Solvency / Immovable / Cash : 

 
 
 
 
 
 
 
 
 

15. Tools and Plant owned : 

 
 
 

16. Was there any default in fulfilling terms 
 

of contract and result and penal action : 

 
 

17. Special remarks if any : 

 
 
 
 
 
 
 
 
 
 

Station   : Signature and name of the 

Date : Unemployed Engineer 



GOVERNMENT OF TAMILNADU 

HR&CE DEPARTMENT 

The Secretary, Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 
Muthupettai, Thiruthuraipoondi (Tk), 

Thiruvarur (Dt). 
 
       Name of work                  :   Construction of Toilet Block building (2 Numbers)   

                                                                   in Arulmigu Periyanayagi Girls Higher Secondary School 

                        Muthupettai, Thiruthuraipoondi (Tk), Thiruvarur (Dt). 

 
Last Date for receipt of tender : 21.04.2022. upto 03.00PM 

 

Date and time of opening : 21.04.2022 at 03.30PM 
 

E.M.D. to be remitted (Inclusive of GST amount @ 12 %) : Rs:38,950/- 

 

         Mode of E.M.D. to remitted            :  In the shape of Demand Draft of the any nationalized and 

                                                           Scheduled Banks drawn in favour of    Secretary/ Assisstant  

            Commissioner Kovilur Arulmigu Periyanayagi Girls Higher  

                                                                                               Secondary School,  Muthupettai payable at Thiruvarur. 

   

 

 
   
Note : 

 
1. The tender and E.M.D. should be enclosed in separate covers, both the covers should then be submitted In 

a common sealed cover. All the three covers should be sealed. Tenders not submitted In sealed cover will 
be summarily rejected. 

2. The rate In words and figures for each item of schedule should be furnished by the tenderer without fall In 
appropriate columns. Corrections scribbling overwriting and erasing (should be  avoided  as  far  as 
possible) should be attested by the contractor. 

 
3. The total value of each Item of work should be worked out and entered in the amount column. Proper care 

must be taken in working out the value of each item of work taking Into account the unit for which the rate is 
quoted and the quantity of work to be done under the Item. 

4. The  total  of  each   page   should   be   noted   at   the   end   of   each   page   and   carried   over   to   
next page. The grand total value of the tender should be worked out and furnished at the end, both In. 
words and figures. 

 
 
 

      CONTRACTOR                                                             Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 



FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration in P.W.D. as a contractor shall be attached with the tender. 

 
2. Tenderer should furnish “Income Tax SARAL” for the preceding Three years. 

 
3. Current Income Tax clearance certificate shall be enclosed with the tender, 

 
4. The tenderer should furnished the copy of Goods and service Tax Registration No.(GST) along 

with and Sales Tax clearance certificate. for the previous assessment year. 

 

5. E.M.D. will be accepted in the shape of Deposit at Call receipt, Demand Draft of the Nationalized 

and Scheduled banks drawn in the name Secretary/Assistant Commissioner Kovilur, Arulmigu 

Periyanayagi Girls Higher Secondary School, Muthupettai payable at Thiruvarur.and National 

Saving Script / Deposit / Indira Vikas Patras / Accounts of Postal Department pledged in favour of 

abovesaid Secretary/Assistant Commissioner are acceptable. The Tenderer should also give an 

undertaking to the  abovesaid Secretary/Assistant Commissioner  in writing that the Indira Vikas 

Patras bearing relevant register number are submitted as E.M.D. No other mode of payment will 

be accepted. 

6. The following particulars shall also be furnished by the contractor along with the tender. 

a) List of details of works executed by the contractor with their values during the past five years. 

b) A list of details of work under execution by the contractor with their values during the past five 
years. 

c) Annual turnover of the last five years (necessary certificate to the effect issued by the 

respective bank shall be attached) 

7. The lowest tenderer when informed that his tender is under consideration shall have to furnish 

PERT CHART in the proper form with in a week from the date of receipt of letter calling for PERT 

CHART. The PERT CHART should confirm to the department time schedule for the completion of 

the work furnished in the tender notice. If the PERT CHART is not received within a week from  

the date of communication, his tender will not be considered. 

8. The tender documents will be issued to the contractors registered in Public Works Department in 

the appropriate class. 

9. Affidavit furnished by the tenderer regarding that his / her / their contracts terminated / rescinded 

due to breach of contract during the past five years by any Agency. 

 
 
 

      CONTRACTOR                                                          Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 



SPECIAL INSTRUCTION TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all items. 
 

2. The rates should be filled in neatly in figures and in words and taking into account the metric 
units specified in the tender, scribbling, over writings and erasing should be avoided as far as 
possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in working out 

the amount of each item of work taking into account the unit for which the rate is quoted and the 

quantity of work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and  the  grand 

total value of work should be worked out and shown at the end. 

5. The tender should be submitted along with a covering letter giving full details, as called for in the 

tender notice together with the copy of letter registering them into the appropriate class. 

6. In case the tenderers who are eligible for concessional Earnest Money Deposit and accordingly they 

should furnish the reference No. and date in which the concession was granted to them A copy of 

the aforesaid reference may be enclosed along with the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the tender or 

the tender in which the Income Tax clearance certificate for the current year was submitted to this 

office should be specified. Tenderer should furnish “Income Tax SARAL” for the preceding One 

years. 

8. Details of previous work done by the Tenderers covering the cost of the work, the agreement, No. 
date, department in which the work was carried out, etc., should be furnished  so  as  to  
assess the previous experience of the tenderers. Year wise details should be furnished so as to 
see that these tenderers have minimum experience of major building. 

9. List of various machinery and other equipments at the tenderers disposal for use in the 

execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender. The  tenders  submitted  

without filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions. 

12. Tender from JOINT VENTURES are not acceptable. 

13. If the Tenderer is made by a sole Proprietary Firm, it shall be signed by the proprietor along with his 
full name, Name of the firm with it’s current address.  Documents about Registration as FIRM by the 
Registrar of Firms should be produced. 

14. Affidavit furnished by the tenderer authorized by Notary public regarding that his / her / their contracts 
terminated / rescinded due to breach of contract during the past five years by any Agency. 

 
 

      CONTRACTOR                                                                   Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 

 



 
15. If the Tenderer is a FIRM in partnership it shall be signed, by all the partners of the Firm with their full 

names with current address or by a PARTNER authorized by the Firm (either as per Articles of the Deed 
of Partnership or by Power of Attorney) for signing in Tenders, Agreements etc., In which case, certified 
copy of the Registered Deed of Partnership along with the current address of all the partners and a 
certified photocopy of the Registered Power of Attorney issued in favor of the Signatory, should be 
produced 

16. If the Tenderer is a “Limited Company” or a “Limited Corporation”, it shall be signed by a duly authorized 
person holding the power of attorney for signing the schedule, in which case, the certified copy of the 
power of attorney shall accompany the Qualification schedule.  Such limited company or Corporation shall 
also furnish satisfactory evidence of its existence along with the Qualification schedule. 

17. All the Signatures in the Tender documents and all the signatures in the Documents produced, shall be 
dated.  

18. All the original of the documentary evidences, shall be produced, if asked for, for verification at the time of 
opening of the schedule or subsequently.  

19. All pages of the tender should be signed by the Tenderer and corrections in rates should be duly attested 
be them.  

20. The rates/ percentage should be filled in neatly in figures and in words and taking into account the metric 
units specified in the tender, scribbling, over writings and erasings should be avoided as far as possible. 

 
 
 
 
 
 

      CONTRACTOR                                                           Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 



APPENDIX - 1 

TENDER NOTICE 

 

          On behalf of the Governor of Tamilnadu, Tenders will be received by the Secretary,     

                 Kovilur Arulmigu Periyanayagi Girls Higher Secondary School Muthupettai, Thiruthuraipoondi (Tk),    

                Thiruvarur (Dt).614 704 at his office upto 03.00PM on 21.04.2022 for  the work of Construction of 

              Toilet Blocks (2 Numbers) Kovilur Arulmigu Periyanayagi Girls Higher Secondary School  

                Muthupettai, Thiruthuraipoondi (Tk), Thiruvarur (Dt). The tenders should be in the prescribed  

              form obtainable Secretary, Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at  

                Muthupettai. The tenders will be opened by the Secretary at 03.30pm. on the same day at the   

              place aforementioned. 

 

The tenderers or their agents are expected to be present at the. time of opening of tenders. 
The tender receiving officer will on opening each tender prepare a statement of the attested and 
unattested corrections therein and hand it over to the tenderer concerned and initial all corrections 
in the presence of the tenderers. If any of the tenderers or their agents finds it inconvenient to be 
present at the time, then in such a case, the tender receiving officer will on opening the tender of 
the absentee tenderer, make out a statement of the unattested corrections and communicate it to 
him. The absentee tenderer shall then accept the statement of the corrections without any 
question whatsoever. 

 
2. Tenders must be submitted in sealed covers and should be addressed to the Secretary, 

                   Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. the name of the tenderer  

               and name of the work being noted on the Cover.  

 
3. Each tenderer must also send a certificate of Income Tax Verification from the appropriate Income 

Tax authority in the form prescribed therefore. The certificate will be valid for one year from the 
date of issue for all tenders submitted during the period. 

 

If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the current 
year had already been produced by him during the calendar year in which the tender is made, it 
will be sufficient, if particulars regarding the previous occasions on which the said certificate was 
produced, are given. 

 

All tenders received without a certificate aforementioned will be summarily rejected. 
 
 
 
 

CONTRACTOR                                                                            Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 



4. Each tender must pay an Earnest Money Deposit (including the GST Amount), a sum of Rs.38,950/- 
either in the form of N.S.C. pledged in favour of the Secretary,Kovilur Arulmigu Periyanayagi Girls Higher 
Secondary School at Muthupettai. This E.M.D. will be refunded to the unsuccessful tenderer on application 
after intimation is sent of rejection of the tender or at the expiration of three months from the date of 
tender whichever is earlier. The EMD will not carry any interest. It will be dealt with as provided in the 
tender. 

5. The tender will remain valid for a period of 90 days from the last date of receipt of tender. The 
validity period can be extended further if the contractor gives his consent in writing specifying the 
period of extension. 

i) The tenderer whose tender is under consideration, shall attend the Secretary  end of the period 
specified by written intimation to him. In case, the tenderer fails to attend the office before the end of 
the specified period, his tender will not be considered. He shall forthwith upon intimation being given 
to him of acceptance of his tender, by the officer duly authorized in his behalf under article 299 (1) 
of the constitution hereinafter called "The accepting authority," make security deposit of 2% of the 
value of contract in one of the forms prescribed in Tamilnadu Public Works Account Code (ie) by 
taking into account of the amount of EMD already deposited with the tender it would be sufficient to 
pay the balance amount to make up the 2% of the value of contract for the purpose of Security 
deposit. However, the security deposit of two percent of the estimate cost of work can be deposited 
as one time deposit by the contractor. The security deposit together with earnest Money Deposit 
and the amount withheld according to clause 64-1 of General conditions of Contract shall be 
retained as Security for the fulfillment of contract. 

ii) On receipt of written communication of acceptance of tender, if the tenderer fails to pay the 
requisite security deposit within the period specified in the written communication or backs 
out from the tender or withdraws his tender, the Earnest Money Deposit shall be forfeited. 

iii) If the contractor fails to carryout the contract, after paying requisite deposits, then he will be 
liable for the excess expenditure if any incurred to complete the work as contemplated in the 
General Conditions of Contract. 

 

(iv) It shall be expressly understood by the tenderer that on receipt of written communication of 
acceptance of tender from the accepting authority, by the tenderer there emerges a valid contract 
between the Governor of Tamil Nadu and the tenderer, for execution of the work without any 
separate written agreement. For this purpose the tender documents ie., tender notice, tender 
offered by the contractor, General Conditions of Contract, special conditions to the contract, 
Negotiation correspondences, written communication of acceptance of tender etc., shall constitute 
a valid contract and that will be foundation of the rights of the both the parties to the contract. 

Provided that it shall be open to the accepting authority to insist on execution of any written 
agreement by the tenderer, if administratively considered necessary or expedient,. 

6. The tenderer shall examine closely the Tamilnadu Building practice and also the General 
Conditions of Contract contained therein, and sign the divisional office copy of the Tamil Nadu 
Bldg., Practice and its addenda volume in token of such study before submitting his tender unit 
rates, which shall be for finished work in situ. He shall also carefully study the drawing and addl. 
specifications and all the documents connected with the contract. The Tamilnadu Bldg., practice 
and other connected documents with the contract such as specifications, plans, descriptive 
specifications sheet regarding materials etc. can be seen at any time between 10 .00 a.m. 
and 05.45p.m. on office days in Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at 
Muthupettai. A copy of the set of contract documents can also be had on payment of 
Rs16800/- for including each set and GST@18 % 

 
 

CONTRACTOR                                                                            Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 



7. The tenderers attention is directed to the requirement for materials under the clause "Materials 
and workmanship" in the General Conditions of Contract. Materials confirming to the ISI. 
Standards shall be used on the work, and the tenderer shall quote his rates accordingly. 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work'. He 
should also inspect the quarries and satisfy himself about the quality and availability of materials. 
The name of quarries and kiln etc. where from certain materials are to be obtained will be given in 
the descriptive specification sheet. The best class of materials to be obtained from the quarries or 
other source defined shall be used on the work. In every case the materials must comply with the 
relevant standard specification. Samples of materials as called for in the standard specification or 
in the tender notice or as required by the Executive Engineer shall be submitted for Executive 
Engineer's approval before the supply to site of work is begun. If the contractor after examination 
of the source of materials defined in the descriptive specification sheet is of the opinion that 
materials complying with the standard or other specification of the contract cannot be obtained in 
quality or sufficient quantity, from the source defined in the descriptive specification sheet, he shall 
so state in his tender and state where from he intends to obtain materials, subject to the approval 
of the Executive Engineer. 

The Dept. will not, however, after acceptance of contract rate pay any extra charges for lead or 

for any other reasons, in case the contractor is found later on to have misjudged the materials 
available. Attention of the contractor is directed to the "General Conditions of Contract" regarding 
payment of seignior age tolls etc. 

9. The tenderer's particular attention is drawn to the sections and clause in the General Conditions of 
Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 

2. Carriage 

3. Construction plant 

4. Water and Lighting 

5. Cleaning up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern the rates which he 
is tendering. 

 

10. A schedule of quantities accompanies this tender notice. It shall be definitely understood that the 
Department does not accept any responsibility for the correctness or completeness of this 
schedule and that this schedule is liable to alterations by omissions deduction or additions at the 
discretion of the Chief Engineer. HR & CE Commissionrate, Chennai -600034 as set forth in the 
conditions of contract. 

 

11. Tenderers offering a percentage deduction from or increase on the estimate amount except in the 
case of tender for maintenance and repair works called for specifically under percentage rate 
tender system and those not submitted in proper form or in due time will be rejected. No alteration 
which is made by the tenderer in the contract form the condition of contract ,the drawings, 
specifications or quantities accompanying same will be recognized and if any such alteration are 
made the tender will be void. 

 

 

CONTRACTOR                                                                            Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 

 

 



 

12. The tenderer should workout his own rates, without reference being made to the Public Works 
Dept. schedule of rates or the public works department estimate. However in case of tenders 
called for under % rate tender system the tenderer should workout his own rate but quote his 
percentage rate above or below the total estimated cost of the work of the department indicated in 
the tender schedule. 

 

 

13. The price at which and the sources from which certain particular materials shall be obtained by  
the contractor are given at the end of the schedule accompanying the tender form. Tenderer must 
accept the materials at these prices and shall quote their price for finished works accordingly. 
Notwithstanding any subsequent change in the market value for these materials, the charges to 
the contractor will remain as originally entered in the written contract. No centage or incidental 
charges will be borne by the department in connection with this supply. 

 

14. The attention of the tenderer is directed to the contract requirements as to the time of beginning of 
work the rate of progress and the dates for the completion of the whole work and several parts. 
The following rate of progress and proportionate value of works done from time to time as will be 
indicated by the Executive Engineer's certificates of the value of work done will be required. Date 
of commencement of the programme will be the date on which the site (or Premises) is handed 
over to the contractor. 

 
 

Period after date of commencement Total percentage of work to be completed 

First  Two Months 35 % 

Second One Month 35 % 

Third One Month 30 % 

      ----------- 

TOTAL 100% 

                                                                         ----------- 

Note : The period to be entered in col. 1 for the purpose of following the rate of progress may be fixed by the 

Secretary to suit each case. 

15. No part of the contract shall be sub-let without written permission of the Secretary nor shall 
transfer be made by power of attorney, authorizing others to receive payment on the contractor's 
behalf. 

16. If further necessary information is required the Secretary will furnish such but it must be clearly 
understood that tenders must be received in order and according to instructions. 

17. The Secretary or other sanctioning authority reserves the right to reject any tender or all the 
tenders . 

18. The tenderers who are themselves not professionally qualified shall undertake to employ Qualified 
technical men at their cost to look after the work. The tenderers should state in clear terms 
whether they are professionally qualified or whether they undertake to employ technical men 
required by the department specified in the schedule below for the work. In case the selected 
tenderer is professionally qualified or has undertaken to employ technical men under him, he 
should see that one of the technically qualified men is always at the site of the work during working 
hours personally checking all items of works and paying extra attention to such works as may 
demand special attention (e.g.) reinforced concrete works etc. 
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Employment of Technical Personnel 

 
1. From one to Rs. 5.00 Lakhs 1) One Diploma Holder in Civil Engineering 

(or) 
2) Not less than one retired Junior Engineer 

2. From Rs. 5 to 10 lakhs 1) One B.E., (Civil) 
(or) 

2) Equivalent Degree holder 

(or) 

3) Not less than one retired Sub Divisional 

Officer AEE / ADE 

(or) 

4) One Diploma Holder with three years 

experience. 

3. From Rs. 10 to 25 lakhs 1) One B.E., (Civil) with 3 years experience 

plus ONE DIPLOMA Holder in Civil Eng. 

(or) 

2) Equivalent Degree holder with 3 years 
experience plus one Diploma holder in 
Civil Eng. 

(or) 

3) Not less than one retired Sub-Divisional 
Officer plus one Diploma holder in Civil 
Eng. 

 
 
 

 
4. From Rs. 25 to 50 lakhs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONTRACTOR

                                                                             

 

 

(or) 

4) Two diploma holder in Civli Eng. with 3 
and 5 years experience respectively. 

 
1) One B.E., Civil with 3 years experience 

plus two diploma holders in Civil Eng. 

(or) 

2) One B.E., (Civil) with 3 years experience 
plus two retired Junior Engineers. 

(or) 

3) Equivalent degree holder with 3 years  
experience  plus   two   Diploma   holders   in  
Civil Eng. or Two retired Junior Engineers 

(or) 
4) One   retired   Sub    Divisional    Officer    (AEE 

or  ADE)  Plus  two  diploma  holders  in  Civil 
Eng.  or  one  retired  SDO  (AEE  or   ADE)   
Plus two retired Junior Engineers 

 
 
 

                     Secretary, 

 Kovilur Arulmigu Periyanayagi Girls Higher 

Secondary School at Muthupettai. 



 
 
 
 

 
 
 

5. Above Rs. 50 Lakes 1) To be examined in individual cases 
depending upon the nature of work and the 
technical skill involved and defined in the 
tender notice regarding the No. of qualified 
technical personnel to be employed by the 
contractor 
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19. A tenderer submitting a tender which the tender accepting authority considers excessive and/ or 
indicative of the insufficient knowledge of current prices or definite attempt at profiting will render 
himself liable to be debarred permanently from tendering or for such period as the tender 
accepting authority may decide. The tender rates should be based on the controlled price for 
materials - price permissible for the tenderer to charge a private purchaser under the provision of 
clauses 8 of hoarding and profiting prevention ordinance 1943 as amended from time to time and 
on similar principles in regard to labour and supervision in the construction. 

20. The contractor should offer employment to ex-toddy tappers as far as possible. The number 
 of ex-toddy tappers to whome he can so offer employment should be mentioned in the tender 
 and he should undertake in the agreement to offer such employment to such number. 

 

21. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 
contract and the competent authority, may at his discretion, cancel the contract or invoke any of 
the penalties for the breach of contract provided in the conditions of agreement. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the Act. Contractor shall, during the currency of the contract, ensure engagement of 
the apprentices in the categories mentioned below who may be assigned to him by the Director of 
Employment and Training/State Apprenticeship Adviser, Tamil Nadu. The contractor shall train 
them as required under the Apprentices Act 1961, and the rules made there under and shall be 
responsible for all obligations of the employer under said Act including the liability to make 
payments to the apprentices as required under the said Act. 

 

Value of contract Category 
No. to be 

appointed 

Rs. 1.0 lakh and up to Rs.3 Lakhs  Building constructor  

 Brick layer 

1 

1 

Above Rs. 3 Lakhs and up to Rs. 

10 lakhs 

 Building constructor  

 Brick layer 

Diploma holder in civil Engineering 

1 

1 

1 

Above Rs. 10 Lakhs and up to 

Rs. 50 lakhs 

1. Building constructor  

2. Brick layer 

3. B.E., (Civil) or Equivalent Degree 

holder  

1 

1 

1 

 

"Unless the contractor has been exempted from engagement of apprentices by the Director of 
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That 
contractor had discharged his obligation under the said Act, satisfactorily should be obtained from 
the Director of employment and Training/State Apprenticeship Adviser" and the same should be 
produced by the Contractor for final payment in the settlement of contract. 
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APPENDIX - II 
 

TENDER 
 

To 

 Secretary / Assistant Commissioner, 

 Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

 at Muthupettai. 

 

Sir, 
 

1. I/We ___________________________ do hereby tender and if this tender be accepted 
undertake to execute the following work viz, as shown in the drawings and described in the 
specification deposited in the office of the Division/Division with such variations by way of 
alterations or additions to and omission from the said works and method of payment as are 
provided for in the conditions of contract for the sum of Rupees (in figures and words) 
__________________________________________________ 
__________________________________ or such other sum as may be arrived at under the 
clause of the General Conditions of Contract relating to "Payment on lumpsum basis or by final 
measurements at unit prices" 

 

2. I/We ________________________________ have also completed the priced list or items in 
schedule "A" annexed (in words and figures) for which I/We agree to execute the work and 
receive payment on measured quantities as per the General Conditions of Contract and special 
conditions on implementation of GST. 

 

3. I/We __________________________________ do hereby distinctly and expressly declare and 
acknowledge that before the submission or my or our tender, I/We have carefully followed the 
instruction in the tender notice and have read the Tamilnadu Building Practice and the General 
Conditions of Contract there-in and the Tamilnadu Building Practice addenda volume, and that I/We 
have made such examination of the contract documents and of the plans, specifications, quantities 
and of the location, where the said work is to be done and such investigation of the work required to 
be done and in regard to the materials required to be furnished as to enable to thoroughly 
understand the intention of the same and requirement, covenants, stipulations and restrictions 
contained in the contract and in the said plans and specification, and distinctly agree that I/We will 
not hereafter make any claim or demand upon the Govt. based upon or arising out of any alleged 
misunderstanding or misconception or mistake on my/our part of the said requirements covenants 
stipulations restrictions and conditions. 

 

4. I/We _______________________________ enclose an income tax verification certificate. 
 

I/We being a registered PWD contractor have already produced an Income Tax verification 
certificate during the current calendar year in respect of (here particulars of the previous 
occasions in which the certificate was produced should be given) The legal address of the 
contractors for service of all letters and notices will be as follows. . 

 

5. (i) (a) I/We enclose herewith a chalan for the payment of the sum of Rs ........................... 
 

.................................................................................................................(to be entered in 
 

words and figures) as Earnest Money Deposit including GST not to bear interest. 
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5. (i) (b) l/ We have paid Rs.........................................(Rupees .................. , ....................... ...... 

...........................................as against the E.M.D. including GST  of Rs......... , ........... 

(Rupees .................................................................................................. )only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 

5, (i) (c) in lieu of a cash 

I/We................................................................................ have enclosed a....................... 

bearing No ...................................................... Date ............................... 

issued   by ......................................................................................................................... 

for  a  value  of Rs............................................................................................................... 

(including GST) drawn / enclosed /pledged in favour of the Secretary / 

Assistant Commissioner,.   

5.      (i)(d) I  am  /  We are   ..... 

.......................................................................................................... and hence exempted from 

payment of E.M.D. 

6. If my /our tender is not accepted this sum shall be returned to me/us on my/our applications 

when intimation is sent to me/us of rejection or at the expiration of three months from the date of 

this tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the 

Govt. as security for the due fulfillment of contract. If upon intimations being given to me/us by 

the authority authorized by the Governor under article 299 (1) of the constitution (hereinafter 

called the accepting authority) of acceptance of tender (I/We) fail to make the additional security 

Deposit, then I/We agree to the forfeiture of Earnest Money Deposit. Any notice required to be 

served on me or us hereunder shall be sufficiently served on me or us if delivered to me or us 

personally or forwarded to me or us by post (Registered or ordinary) or left at my or our address 

given herein. Such notice shall, if sent by post be deemed to have been served on me or us at 

the time when in due course of post it would be delivered at the address to which it is sent. 

 
7. I/We fully understand that on receipt of communication of acceptance of tender from the 

accepting authority, there emerges a valid contract between me/us and the Governor of 
Tamilnadu and the tender documents ie. Tender notice tender with schedules General 
Conditions of Contract and special conditions of the tender negotiation letters, communications 
of acceptance of tenders, shall constitute a contract for this purpose and be the foundation of 
rights of both the parties provided that it shall be open to accepting authority to insist on 
execution of any written Agreement by the tenderer, if administratively considered necessary or 
expedient. 

 

 

CONTRACTOR                                                                            Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 

 

 

 

 



8.  I/We have also signed the copy of Tamilnadu Building practice and addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the 

clauses of the General Conditions of Contract and all specifications for item of works described 

by a specification number in Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause of  

the General conditions of contract and special conditions on implementation of Goods and services 

TAX, relating to payment of lumpsum basis or by final measurement at unit prices I/We agree subject to 

said conditions to execute and complete the works shown upon the said drawing serially from number I to 

inclusive (Schedule - B) and described in the specifications (Schedule - C) and to the extent of probable 

quantities shown in (Schedule - A) with such variations by way of alterations additions to or deductions 

from the said work and method of payment therefor as are provided for in the said conditions. 

 
10.(i) The term "Executive Engineer" in the said condition shall mean the HR & CE Department officer in charge 

of the Region having jurisdiction for the time being over the work who shall be competent to exercise all 

the powers and privileges reserved herein in favour of the Govt. with the previous sanction of or subject to 

ratification by the competent authorities in case where such sanction or ratification may be necessary and 

who has been duly authorized under articles 299 (1) of the constitution. 

 
(ii) In the event of the work being transferred to any other  Division/division/sub  division,  the  Executive 

Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise  

the powers and privileges reserved in favour of Department. 

 
11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to 

commence the work as soon as this contract is accepted by the competent authority and the site (or 

premises) is handed over to me/us as provided for in the said conditions and agree to complete the work 

within Four months from the date of  such handing over of the site (or premises) and to show progress as 

defined in the tabular statement "rate of progress" subject nevertheless to the provisions for extension of 

time contained in clause 56 of the General Conditions of Contract appended to the Tamilnadu Building 

Practice 

 
12. I/We agree that upon the terms and conditions of this contract being fulfilled and performed to the 

satisfaction of Executive Engineer, the security deposited by me / us as herein before recited or such 

portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as provided in 

clause 64 of the General conditions of Contract. 
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13. I am/We are professionally qualified and my/our qualification are as follows. 
 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally 

checking all items of works and paying extra attention to such works „ as may require special attention 

(eg) reinforced cement concrete. 

 Name of technical staff 
proposed to be employed 

(1) 

Qualification 
(2) 

Experience 
(3) 

1. 

 
 
 

2. 

 
 
 

3. 

   

 

14.  I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the 

General Conditions of Contract shall be : 

 
1. Joint Commissioner, H.R. & C.E. Department, other than Nagapattinam  Region, in case  of 

value of claim does not exceed Rs.50,000/- 

2. In case of the value of the claim exceeding Rs.50.000/-and the matter will be dealt as per 

Arbitration proceedings being governed by the Arbitration and Conciliation (Amendment) Act 

2015. 

G.O.Ms. No. 1868, M.C. dated 6.9.1984 communicated in Chief Engineer (Buildings)’s circular 

endorsement No. CTO/A/155716/ 84 dated 24.9.1984. 

15. The above tender for a value of Rs. ……………………………………. (Rupees ………………………… 

……………………………………………….……………only) is accepted on this day ……………………………….of 

…………………..2022. 

Signature of the witness in  

full and address with name  

in Block letters   
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VIDE SHEETS ATTACHED SEPARATELY 

Unit  Amt 

Words figure 

Rate 

World Figure 

T.N.E.B.P No or 
other special 

specification no if 
any 

Class and 

Item No 
Probable 

Description 
Quantities 

work
 

SCHEDULE - A 

(Schedule of Rates and Approximate Quantities) 

 

A. The quantities here given are those upon which the lump sum tender cost of the work is based 

but they are subject to alterations, omissions, deductions or additions as provided for in the 

conditions of this contract and do not necessarily show the actual quantities of work to be done. 

The unit rates noted below are those governing payment of extras or deductions for omissions 

according to the conditions of the contract as set forth in the General Conditions of Contract in 

Tamilnadu Building Practice and other conditions specifications of this contract. 

 
B. It is to be expressly understood that the measured work is to be taken net (Not with standing any 

custom or practice to the contrary) according to the actual quantities when in place and finished 

according to the drawings or as may be ordered from time to time by the Executive Engineer and 

the cost calculated by measurement or weight at the respective prices (Basic rate) without any 

additional charge for any necessary and contingent works connected therewith. The rates 

quoted are for works in situ complete in every respect. 
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SCHEDULE –B 
 

LIST OF DRAWINGS SCHEDULE 

 
Construction of Toilet Blocks ( 2-Numbers ) Arulmigu Periyanayagi Girls Higher Secondary School,Kovilur,  Muhthupettai. 
 

 
 
 

Sl.No 

 

 
Drawing No 

 
 

Description 

(1) (2) (3) 

   

List of specifications for the various items of works supplementing those described in Schedule A by 

standard specification numbers 
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SCHEDULE -C 
 

List of specifications for the various items of works supplementing those described in Schedule A by 
standard specification numbers. 

 

1. The contractor shall employ the following technical staff for supervising the work and shall see that 
one of them always at site during working hours personally checking all items of work and paying 
extra attention to such works as may demand special attentions eg. reinforced cement concrete 
works etc. 

 

Name of the members of the technical staff to 
be employed 

Qualification 

  

 

 
 

 

 

 
 

 

 
 

 

 

Note 1 : In case the contractor Is himself professionally qualified the above specification should 
be suitably altered and In case In which the contractor selected has not given In undertaking to 
employ qualified men it should be scored out. 

 

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder be 
levied in case of default on the part of the contractors as per norms fixed by the Department for 
employment of Technical Assistant. 

 
3. The employment of Technical Assistant should be based only on the value of contract. 

Engineers with Mechanical Engineering qualification and retired from Civil Engineering 
Departments are also suitable to supervise the civil Engineering works because of their 
experience in Civil Engineering Field. 

4.  In case of the contractor who is professionally qualified is not in a position to remain always at 

the site of the work, he should see that one of the technically qualified men is always at the site 

of work during working hours, personally checking all items of works and paying extra attention 

to such works as may demand special attention eg. reinforced cement concrete works etc. 

5. A movement register should be maintained for Technical Assistants employed by the Contractor 
or for the technically qualified Contractor. The Technical Assistants or Technically qualified 
contractors should note the arrival and the departure timings every day along with-their initials. 
Such register should be produced during inspection of the Inspecting Officer. 

 

6. It will  not be  incumbent on the part of  the  contractor to employ  Technical Assistants when  
the work is  kept in abeyance due to  valid  reasons and  if  during  such period  in  the opinion  
of the Executive Engineer, the employment of Technical Assistants is not required for the due 
fulfillment of the contract. 

 

7.  
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8. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the 

Sub Contractors and others employed by the contractor in connection with the work such number of 

apprentices in the category mentioned, below and for such period, as may be required by the 

Engineer-in-charge. The Contractor shall train them as required under the Apprentices Act 1961 and 

the rules made there under and shall be responsible for all obligations of the employer under the said 

act including the liability to make payments to apprentice as required under that said act. 

 

SPECIAL CONDITIONS - GST ON WORKS CONTRACT 

 
I) GST – AN INTRODUCTION 

 

Goods and Services Tax (GST) is an Indirect Tax which was introduced in India on 

1st July 2017 and was applicable throughout India which replaced multiple 

cascading taxes levied by the central and state governments. 

 

It was introduced as “The Constitution (One Hundred and First Amendment) Act 

2017”, following the passage of Constitution 122nd Amendment Act Bill. The GST 

is governed by a GST Council and its Chairman is the Finance Minister of India. 

 

Under GST, all goods and services transacted in India are classified under the HSN 

code system or SAC Code system. Goods are classified under HSN Code and 

services are classified under SAC Code. 

 
 

II) TENDER EVALUATION - GST ACT 

 

The GST Laws required that all invoices should show the value of supply and 

GST separately. Act says taxes should be separated out in all invoices. 
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TAMIL NADU TRANSPARENCY IN TENDERS ACT, 1998 

 
Rule 14 (7) of the Tamil Nadu Transparency in Tender (TNTIT) Rules, 2000 

requires that financial bid quoted should be inclusive of taxes and duties. Tamil 

Nadu Tender Transparency Act, 1998 amended in G.O.Ms.No.215, dated 13.07.17 

stated that the evaluation of tender has to be made inclusive of GST (i.e. base Rate 

with GST). 

 

The above two Acts has to be adhered by the Government Departments in 

finalizing all Govt. Contracts. 
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III) NEW TENDER CONDITIONS UNDER IMPLEMENTATION OF GST 

 

GST RATES AT 12% FOR WORKS CONTRACT 
 

 

1. a)Government of India has notified vide Notification No. 20 / 2017 

Central Tax (Rate), dated 22nd August, 2017 and Notification 

No.24 / 2017 – Central Tax (Rate), dated 21st September, 2017, the concessional 

 

rate of the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is 

leviable for any Government Contract, whether Civil or Electrical, irrespective of the 

Goods and Services Tax (GST) rate applicable on purchase of goods used in the 

execution of Government Contract. 

 
b) And the GST amount will be calculated at 12% from the sum of total tendered 

value quoted by the tenderer for construction cost (excluding GST) specified in the 

BOQ, Subject to GST rate applicable from time to time as recommended by the 

GST Council 

2. INPUT TAX CREDIT (ITC) 
 

a) As per Notification 202, dated 29.06.2017 and as per sub-section 

 

(2) of Section 7 of the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 

19 of 2017), activities or transactions undertaken by State Government shall be 

treated neither as supply of goods nor a supply of service 

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, 

every registered persons may be entitled to take the credit of eligible input tax, as 

self-assessed, in his return and such amount shall be credited on a provisional 

basis to his electronic credit ledger. 

 

c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 8 (ix), 

the Contractor is eligible to get refund of excess tax paid over or liable to pay tax for 

this Contract Work. 
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3) The Tenderer should furnish the Copy of Goods and Services Tax 

(GST) Registration No. while submitting tender schedule. 

4) QUOTING RATES BY TENDERER EXCLUDING GST 
 

i)  The Tenderer shall quote the rates and prices (both in figures and words) 

for all the items of the Works described in the Bill of Quantities excluding 

GST along with sum of the quoted tender value excluding GST at the end 

(both in figures and words). 

ii ) All duties, taxes, and other levies except GST, payable by the contractor 

under the contract, or for any other cause shall be included in the rates, 

prices and total Bid Price submitted by the Bidder”. 

5) TOTAL TENDER PRICE 

 
The total tender price will be the cumulative of value quoted for construction (Total 

Basic Rate + GST). 

6) EARNEST MONEY DEPOSIT 
 

The amount of EMD is fixed at 1% of the contract value of work put to tender 

(including the GST Amount) 

7) SECURITY DEPOSIT 
 

The successful Bidder shall furnish a Security Deposit in one of the forms 

prescribed in Tamil nadu Account code in favour of .................. for an amount 

equivalent to 2% of the contract value including the GST Amount. 

 
8) RETENTION AMOUNT 

a) In addition to the aforesaid security deposit, retention amount shall be 
 

deducted from the running account bills, a sum equivalent to 5% (Five Percent) of 

the total value (including the Goods and Services Tax (GST) Amount for all the 

running account bill) of each bill as retention money. 
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b) Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value of 

the work so far executed will be released to the contractor on payment of final bill, 

and in the final bill, the Goods and Services Tax (GST) amount retained in previous 

payment has to be released to the contractor without interest and the balance 2½% 

will be retained for a period of one year reckoned from the date of completion of the 

work, as all defects shall have been made good according to the true intent and 

meaning hereof, whichever shall happen last. 

c) The retention money of 2½% including GST (Two and a Half Percent) of the 

total value of contract after deducting any amount due to the Department, 

shall be refunded to the Bidder without interest after the defects liabilities 

attached to the contract is over and on execution of Indemnity bond by the 

contractor for the further period of four years. 

 

9) MINIMUM CRITERIA FOR QUALIFICATION, 

 
The Applicant should produce Income Tax Clearance Certificate valid for the 

current period, “VAT” Verification Certificate (i.e. previous assessment year) and 

„TIN number having validity and copy of Goods and Services Tax (GST) 

Registration No. 

 
10) ) SCHEDULE OF RATES AND APPROXIMATE QUANTITIES: 

 

The quantities given here are those upon which the lump sum tender cost of 

the work is based, but they are subject to alternations, omissions, deductions 

or addition as provided for in the conditions of this contract and do not 

necessarily show the actual quantities of work to be done.  
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The unit rates excluding GST Amount, quoted below are those 

governing payment for extras or deductions or omissions according to the 

condition of the contract, as set forth in the Preliminary specification of the 

standard specifications for roads and bridges with the MORTH specifications 

and other condition of specifications of the contract. It is to be expressly 

understood that the measured work is to be taken net (Not withstanding any 

custom or practice to the contrary) according to the actual quantities. When 

in places and finished according to the drawings, or as may be ordered from 

time to time by the Collector and the cost calculated by measurement or 

weight at the respective prices, without any additional charge for any 

necessary or contingent works concerned therewith. The rates quoted 

excluding GST Amount are for the finished works in situ and complete in 

every respect. 

The Tenderers should quote their rates excluding GST for the quantity and 

units specified under metric units under Schedule shall be substituted. 

11) BILL OF QUANTITIES, PREAMBLE, 

 

The rates and prices tendered in the priced Bill of Quantities shall, except in 

so far as it is otherwise provided under the Contract, include all 

constructional plant, labour, supervision, materials, erection, maintenance, 

insurance, profit, taxes and duties (except GST), together with all general 

risks, liabilities and obligations set out in the Contract. The GST amount will 

be calculated at 12% of sum of the Bid value (excluding GST) quoted by the 

bidder for construction Cost specified in the BoQ. The BoQ should include 

GST (Goods and Services Tax) Amount”. 
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12) GOODS AND SERVICES TAX (GST) REGISTRATION AND ADDITION OF GST 

IN BILLS: 

The Contractor should be required to indicate their GST registration number under 

the Goods and Services Tax (GST) Act 2017 in the tender form. The Central Goods 

and Services (CGST) Act 2017, the Integrated Goods and Services (IGST) Act 

2017 and the Tamil Nadu Goods and Services (TNGST) Act 2017 have been 

enacted and enforced from 01.07.2017. Under the new tax regime, GST 

(comprising CGST, SGST and IGST) on works contracts for Government work was 

finally notified at 12 percent. As per the Tamil Nadu Goods and Services (TNGST) 

Act 2017, with effect from 01.07.2017. 

13) NEGOTIATIONS 
 

a)  Negotiation of rates will be made only with the lowest tenderer for 

reducing the quoted rates and the negotiation will be made for the 

rates quoted to the items in the construction part alone and not for 

GST amount. 

b) After negotiation with lowest tenderer, the GST amount will be recalculated 

at 12% of the sum of the Negotiated tender value (excluding GST) for 

construction Cost specified in the BOQ, subject to GST rate applicable 

from time to time as recommended by the GST Council. 

14) AWARD OF CONTRACT 

“The tender to be substantially responsive to the bidding documents and who has 

offered the lowest evaluated total tender price (Total Quoted Value including the 

Goods and Services Tax (GST) Amount) 

15) PAYMENT 
 

a) Part or complete Payment will be made only on satisfactory completion 

of work in full / part thereof and value of work executed shall be 

determined, based on the measurements and check measurements by 

the Engineer in the Measurement Book. 
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For every Bill, 12% of GST will be paid to the contractor based on the value of work 

done for Construction by the Employer. After the payment including 12% of GST, 

the Contractor should pay the GST Amount to Government through his GST 

Registration No. Also the contractor needs to submit the Material purchase bill 

mentioning the name of the work/s in the package and GST No. to the Employer. 

 

b) First Bill Payment:: 

 

At the time of payment for first running account bill, the contractor should 

produce the GST paid details on goods (Materials) to the Employer for ITC. 

c) Intermediate Bill Payment:: 

At the time of payment for next running account bills, the contractor should 

produce the GST paid details of services upto previous bill payment (i.e. 

GST paid detail for the previous work bill) along with Input Tax Credit (ITC) 

availed at the time of payment of intermediate bill to the employer. 

 
d) Final Bill Payment: 

 

The contractor should produce the GST paid details for all the 

materials used for construction work and GST paid details of services 

for the upto previous payment (i.e. GST paid detail for the upto 

previous work bill) to the Employer along with Input Tax Credit (ITC) 

availed at the time of payment of final bill to the employer. 

e) Submission of GST paid details of Final Bill: 

 
The GST paid details for the final work bill payment of construction 

work to be submitted by the contractor to the employer in few days 

after getting payment. 
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SPECIAL CONDITIONS 

 
 

1. Tenders with tampered seals will not be accepted. 

2. The unit rates should be written in figures and in words. In case of any discrepancy while 
expressing rates in words, the least of the two will only be taken into account. Tenders 

containing overwriting, corrections which are not attested by the tenderers will be liable for 
rejection. The tenderer shall quote the rates (both in figures and in words) for all the items 
of work described in the Bill of quantities excluding GST along with sum of the quoted 
tender value excluding GST at the end (Both in figures and in words) 

3. The total value price will be the cumulative of value quoted for construction.(Total Basic 
rate + GST) 

4. The contractor should satisfy himself about the availability of the various materials at the quarries 
specified in the tender schedule for the work before tendering. In case, the contractor feels any 
difficulty in procuring the material from the stipulated quarries he should make a special mention 
of the fact with details of the quarry / Quarries from which he proposes to bring the required 
materials for the work in the covering letter to accompany his tender. Any claim for payment of 
extra cost on account of increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the  
required materials from a quarry with lesser lead than that is specified. in the schedule, 
proportionate deductions will be made from the contractors rate of payment for the finished work 
for the respective item / items of work. 

5. With held amount / Retention money 

In the case of contracts for construction of buildings either permanent or semi permanent 
buildings, a sum equivalent to 2 1/2% of the value of work done will be retained with the Govt. for 
a period of one year reckoned from the date of completion of the work in order to enable the 
departmental officers to watch the effect of all seasons on the work done by the contractor. The 
amount so retained with the Govt. will be refunded only on the expiry of one year period referred 
to above and on execution of Indemnity bond by the contractor for a further period of four years. 
The contractor shall be liable to set right all the defects arising out of his faulty execution or sub 
standard work noticed during the above five years period at his cost. 

 
6. Percentage Tender Conditions : 

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is 
less than  5 to 15% of the value put to Tender, the contractor shall pay an additional 
security at 2% of the estimated value. If the tender discount exceeds 15% to 20% the 
contractor shall pay an additional, Security deposit of 50% of the difference between the 
quoted amount and estimate amount Failure to furnish the Additional Security Deposit 
within 15 days from the date of receipt  of Acceptance order and execute the Agreement 
shall entail cancellation of award of contract and forfeiture of E.M.D. furnished," 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 
G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. The irrevocable Bank Guarantee will be 
accepted towards Security Deposit in the prescribed form. An  affidavit in prescribed form is to be 
taken up the contractor on a non-judicial stamp paper before a Judicial Magistrate. 
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 A list consisting of statement giving particulars of equipment resources that will be put at the 
disposal of the work under the following classification should accompany the tender. 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organization 

(i) Technical & (ii) Unskilled 

 

8. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. to 
be specified in the tender) will receive preferential consideration. The tenderers are requested to 
report on their covering letter. 

 

9. The Executive Engineer reserves to himself the right of allotting the different sub works to the 
different contractors or to one and the same contractor as he may decide after the receipt of 
tenders. 

 
 

10. No seigniorage shall be charged where due for materials quarried from the PWD or other Govt. 
Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain 
access to quarries approved by the Executive Engineer. No plot rent will be charged for materials 
stocked on Govt. land during the course of construction provided all such materials are removed 
within one month after the work is completed. 

 

11. Seigniorage or charges due for the use of private quarries and private land shall be paid by the 
contractor. 

 

 
12. SPECIAL CONDITION ON ENGAGING CHILD LABOUR, 

a) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other occupations and processes. Employment of Child Labour 
is prohibited in Building and Construction Industry. 

b) The works contract assigned to the Contractors shall be cancelled if they engaged Child 
Labour in executing works and such contractors should be blacklisted for three years. 
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கககககக கககககககககககக கககககககககககக 

ககககக ககககககக கககககககககககக கககககககக 
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கககககககககககக 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
General Guidelines issued by Supreme Court of India 

 



(i) The owner of the land/premises, before taking any steps for constructing bore well/tube 

well must inform in writing at least 15 days in advance to the concerned authorities in the 

area, i.e., District Collector/ District Magistrate/ Sarpanch of the Gram Panchayat/ 

concerned officers of the Department of Ground Water/Public Health/ Municipal 

Corporation, as the case may be, about the construction of bore well/ tube well. 

(ii) Registration of all the drilling agencies, viz., Government / Semi Government / Private etc., 

should be mandatory with the district administration. 

(iii) Erection of signboard at the time of construction near the well with the following details:- 
 

(a) Complete address of the drilling agency at the time of construction/ rehabilitation of well. 
 

(b) Complete address of the user agency/ owner of the well. 

(iv) Erection of barbed wire fencing or any other suitable barrier around the well during 

construction. 

(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter 

above ground level and 0.30 meter below ground level) around the well casing. 

(vi) Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to 

the casing pipe with bolts & nuts. 

(vii) I n case of pump repair, the tube well should not be left uncovered. 
 

(viii) Filling of mud pits and channels after completion of works. 
 

(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings etc., from 

bottom to ground level. 

(x) On completion of the drilling operations at a particular location, the ground conditions are to be 

restored as before the start of drilling. 

(xi) District Collector should be empowered to verify that the above guidelines are being followed 

and proper monitoring check about the status of boreholes / tube wells are being taken 

care through the concerned state / Central Government agencies. 

 

CONTRACTOR                                                                            Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 



 

(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No. of wells in use, No. 

of abandoned bore wells/ tube wells found open, No. of abandoned bore wells / tube wells 

properly filled up to ground level and balance number of abandoned bore wells/ tube wells 

to be filled up to ground level is to be maintained at District Level. In rural areas, the 

monitoring of the above is to be done through Village Sarpanch and the Executive from the 

Agriculture Department. In case of urban areas, the monitoring of the above is to be done 

through Junior Engineer and the Executive from the concerned Department of Ground 

Water / Public Health/ Municipal Corporation etc., 

(xiii) If a bore well / tube well is ‘Abandoned’ at any stage, a certificate from the concerned 

department of Ground Water/ Public health / Municipal Corporation / Private contractor  

etc., must be obtained by the aforesaid agencies that the ‘Abandoned’ bore wells/ tube well 

is properly filled upto the ground level. Random inspection of the abandoned wells is also 

to be done by the Executive of the concerned agency/ department. Information on all such 

data on the above are to be maintained in the District Collector/ Block Development Office 

of the State. 
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III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings code and 
Tamilnadu Building Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all 
charges therefore. The special attention of the contractor is drawn to clause 36 of General 
Conditions of Contract regarding water and lighting. 

3. The rates specified in schedule for the different items of works are for the finished work. 

4. All minor baling and pumping incidental on the work shall be borne by the contractor, where 
heavy pumping  is  required the  baling will  be done  departmentally. If  the  contractor is asked  
to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the 
work will be the final authority to decide whether pumping is minor or heavy. 

 
5. The cement concrete for reinforced cement concrete works shall be machine mixed. 

6. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

 
7. More than 90 cm height of concrete should not be laid in one day. At the place where the 

concrete is stopped, it should end in the form of steps so as to facilitate receiving of the next 
length of concrete. Once a height of 90 cm of of concrete is laid, it should be cured for three 
days before further concrete is laid. 

 

8. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best quality and shall 
be subject to inspection and approval by Executive Engineer before use on the work. 

 
9. PAINTING : Paint used for the work shall be of approved brand and colour. 

 
10. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall 

be finished truly vertical or horizontal as the case may be. The rate for plastering shall include 
the cost of finishing.  No separate extra for finishing the corners edges of beams etc. will be  
paid. 

 

11. The planks for form work and centering for reinforced cement concrete works shall be well 
seasoned timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30. 
They must be made smooth and perfectly level at top so as to give smooth and even finish to the 
reinforced cement concrete ceilings. Alternatively, the contractor may use steel sheets over 
wooden frames provided the required finish to the underside of the slab is obtained. Mango 
Planks shall not be used under any circumstances. Centering form works shall be provided to 
the extent and area ordered by the Executive Engineer during the execution. 

 

12. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in 
accordance with the working drawing supplied. 

 
13. The Executive Engineer will be at liberty to carryout any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any 
reasons therefore to the contractor who is actually doing the work. The contractor is not entitled 
for any comprehension on account of the same. The contract will be only subject to this 
condition. 
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16. In the event of the work being transferred to any of the Division/Division/Sub-division the Suptg. 
Engineer/ Exe.Engineer/Asst. Exe.Engr. who is incharge of the Division/Division/Sub-division 
having jurisdiction over the work shall be competent to exercise all the powers and privileges 
reserved in favour of the Government. 

 
17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in 

urgent cases by the Masteries incharge of the work subject to the approval of the Section Officer. 
Earth should be removed only from the places marked and to the depth ordered by the above 
officer. 

18. The contractor should not enter any private lands for removal of earth there from without the 
prior written consent of the landowners. If he does unauthorisedelly, the contractor alone will be 
held fully responsible for consequences arising there from. 

 

IV. SUPPLY OF MATERIALS 

 
1. The contractor's rate for the different items of work involving the use of cement are inclusive of 

the cost of Cement 

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery of the cement 

from the dealer and to convey the same to his store shed at site of work. The stock of cement 

with contractors should be accessible to the Departmental Officers for verification at any time. 

4. To be procured from authorised stockiest and dealers with details of printing in the Cement bag 

as approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including 

OPC in black colour) 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institutions and Quasi Government institutions 

only by mentioning the name of work & period of contract and should not be from private 

institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 

Table - 19. 
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8a. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 

 
SI. 

 

No. 

Characteristics Requirements 

33 Grade IS: 
269-1989 

43 Grade IS: 
8112-1989 

53 Grade IS : 
12269-1989 

1. Minimum compressive strength in    

 N/ Sq. mm    

 3 days 16 23 27 
 7 days 22 33 37 

 28 days 33 43 53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes) 
   

 Initial - (minimum) 30 30 30 

 Final - (maximum) 600 600 600 

4. Soundness, Expansion 
   

 Le Chatleier - (maximum) m m 10 10 10 

 Autoclave Test (maximum) % 0.80 0.80 0.80 

 
 

9. Steel required for the work will be supplied by the Contractor himself 

 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The 
contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. 
Mild steel rods, should be cut and placed as reinforcements with proper care according to the 
available rods at site so as to ensure minimum possible wastage. 

 

11. To be procured from authorised dealers and test certificate for strength as well as for unit weight 
to be produced before use in order to ascertain the size of rod and quantum of Steel actually 
used in the work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specifications specified  in  Table  :  16  of  IS  : 456-
1978 as detailed below : 

a) Mild Steel - Grade I of IS : 432/Part 1/1966. ' 

b) HYSD bars - IS : 1786 - 1985/ 

c) Cold worked - IS : 786-1979 (Grade Fe 415) 
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16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since 
guarantee for the strength and quality is not certified by the authorised dealer or by the 
manufacturers. 

CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even 
though separate rate is called for, for centering work in the Schedule. 

18. The contractor will be held responsible for the proper safe custody of all the Departmental 
materials which are handed over to the contractor until they are finally used on the work or taken 
over by the Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 

 

V. Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe 
the following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted 
rock shall be arrived at by allowing a deduction of 40% for voids and compared with the pre- 
measured quantity and only the lesser of the Two shall be paid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kindsof 
rocks shall be stacked separately for measurement. The net measurement of two kinds of rock 
shall be compared with the pre-measured quantity and only the lesser of the Two shall be paid 
for. If the total of net measurement of the two kinds of rock exceeds (or) falls short of the 
measurements of mixture, the volume of mixture proposed to be paid shall be apportioned in the 
proportion of the net actual measurements of stacks of the Two kinds of rocks. 

 
Note : i) 40% deduction for voids shall be adopted for compact and proper stacking 

but such percentage of deduction shall be increased for loose (or) improper 
stacks. 

 
ii) The blasted rock material, stacked, measured and paid for shall become 

the property of the department. 
 

iii) I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and 
Civil Engineering of work. Part I "Earthwork" may be referred as and when 
necessary. 

 

VI MOSAIC FLOORING 

 

1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates 
and colouring materials where required by pressure process. During manufacture the tiles shall 
be subjected to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by 
weight. 

3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days 
and subsequently if necessary kept in moist for such a longer period that would ensure their 
conformity, to the requirements of Traverse strength, Resistance to wear and tear absorption 
and would minimize shrinkage and cracking. Tiles shall be stored under cove 

4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter. 
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Thickness of Wearing Layers 
 

Class of tiles Minimum thickness of 
wearing layer 

 (mm) 

Plain cement and plain coloured tiles for general duty 3 

Plain cement and plain coloured tiles for heavy duty 6 

(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 6mm (1/4") 

5 

(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 12 mm (1/2") 

 
5 

 
5. Colours and Appearance : The colour and texture of the wearing layer shall be uniform 

throughout its thickness. 

6. When specifying the tiles, the contractor should specifically indicate whether the chips to be 

used are from the smallest units 6mm from smallest upto 12mm or from the smallest upto 

200mm size. The officers of the department shall also specify size of chips by referring the 

approximate photograph given in figure 4 to figures 6 in Indian Standard 1237/1959. 

Test inspection and rejection of defective materials and works 

1) The contractor shall provide proper facilities at all for the testing of materials and inspection of the 

work by the Executive Engineer / Additional Divisional Engineer / Assistnat Engineer / Secretary, and the  

above all shall accordingly also have access at all times to the  places of storage of manufacture where 

materials are being made for use under the contract to determine that manufacture is proceeding in 

accordance with the drawings and specifications. 

2) The contractor shall, upon demand, also forward for the  Secretary inspection test certificate supplied 

by the vendors, when he is purchasing consignments of cement,   steel and other materials in respect of 

which certificates are usually available. 

3) The Secretary shall have power to reject at any stage, any work which be considered to be defective in 

quality of material or workmanship and be shall not be debarred from rejecting wrought materials by 

reasons of his having previously passed them in an unworked conditions. Any portion of the work or 

materials rejected or pronounced to be inferior to or not in accordance with the drawings and 

specifications, shall be taken down and removed from the work site at the contractor's expense, within 

24 hours after written instruction to that effect have been given by the  Secretary. Replacement shall at 

once be made in accordance with the specifications and drawings at the contractors’ expense. 

 

CONTRACTOR                                                                            Secretary, 

          Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                   at Muthupettai. 

 

 



 

4) In case of default on the part of the contractor to carry out such orders the Secretary  shall have power  

to employ  and  pay  other reasons     to     carry     out     the orders at the contractor’s risk and all 

expenses consequent thereon and incidental there to shall be borne by the contractor. 

 

5) In lieu of rejecting work not done in accordance with the contractor, the  Secretary may allow such 

work to remain and in that case shall make such  allowance     for     the difference in value, as in his 

opinion may be reasonable. 

 

6) Works opened for inspection. The contractor shall, at the request of the  Secretary, within such time as 

the Secretary shall name, open for inspection any work covered up and should the contractor refuse or 

neglect to comply with such a request the  Secretary may employ other workmen to open up the same.  

  If the said work has been covered up in contravention of the Secretary or his authorized 

representative Engineer's instructions or if on being opened up, it be found not in accordance with 

drawings and specifications or the written instructions of the Secretary the expenses of opening it and 

covering it up again whether done by or recovered from the contractor. If the work has not been covered 

up in contravention of such instructions or if on being opened up it be found to be in accordance with the 

drawings and specifications or the written instructions of the Secretary, the expenses aforesaid shall be 

borne by this Department and shall be added to the contract sum, provided always that in the case of 

foundations, or any other urgent works so opened up and requiring immediate attention the Secretary 

shall, within reasonable time after the receipt of a notice from the contractor that the work has been 

opened, make or cause the inspection there of to be made, and at the expiration of such time if such 

inspection shall not have been made, the contractor may cover up the same and shall  not be required     to 

open it up again for inspection except at the expense of this Department . 

 
II) Defects, shrinkages, etc, after completion 

 

1) Any defects, shrinkage or other faults which may appear within six months from the completion of the 

works arising, in the opinion of the  Executive Engineer from faulty materials or workmanship not in 

accordance with the drawings and specification or the instructions of the Executive Engineer shall, upon 

the directions in writing of the Secretary and within such reasonable time as shall be specified them, be 

amended and made good by the contractor at his own cost, unless the  Secretary  shall decide that the 

contractor ought to be paid for the same at the rates agreed on such reduced or other rates, as the 

Secretary may fix and incase of default, the Secretary may employ and pay other persons to amend and 

make good such defects, shrinkage or other faults or damage, and all expenses consequent thereon and 

incidental thereto shall be borne by the contractor. 
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2) The shrinkage period of six months referred to in main clause 26.1 above, will be five years in 

respect of all contracts for construction of original buildings either semi permanent or permanent to ensure 

structural stability of the building. (G.O.Ms. No. 181 PWD 28.1.86) 

3) Provided that in the event of Government taking over portions of the works as and when they are 

completed the liability of the contractor under this clause shall extend to a period of six months (or five 

years as the case may be) from the date of final taking over the of the work irrespective of the actual 

dates on which portion of the works were over. 

3.  Secretary Decision 

1) To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in 

matters regarding materials workmanship, removal of improper work, interpretation of the contact 

drawings and contract specifications, mode of procedure and the carrying out of the work, the 

decision of the Secretary shall be final and binding on the contractor and in any technical question 

which may arise touching the contract, the  Secretary decision shall be final and conclusive. 

4. Dismissal of workmen 

1) The contractor shall employ in and about the execution of the works only such persons as are careful, 

skilled and experienced in their several trades and callings and the  Secretary shall be at liberty to object 

to and request the . Contractor to remove from the works any person employed by the contractor in or 

about the execution of the works who in the opinion of the Secretary  misconducts himself or incompetent 

or negligent in the proper performance of his duties and such persons shall not be again employed upon 

the works without the permission of the Executive Engineer and Secretary. 
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 Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the followings. 

 
A. The contractor shall procure cement required for the works only from reputed cement factories 

(main producer of their authorized agents, manufacturing cement to ISI standard) acceptable to 
the Engineer-in-charge. The contractor shall be required to furnish to the Engineer-in-charge 
bills of payment and cost certificates issued by the manufactures or their authorized agents to 
authenticate procurement of quality cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The 
contractor shall make necessary arrangement at his own cost to the satisfaction of Engineer-in- 
charge for actual weightment of random sample from the available stock and shall conform with 
the specification laid down by the Indian Standards Institution as the case may be cement shall 
be got tested for all the tests including through destructive and non-destructive test materials 
etc, as directed by the Engineer-in-charge in advance before the use of cement bags. In case 
test results indicate that the cement arranged by the contractor does not conform to the 
relevant code, the same shall stand rejected and shall be removed from the site by the 
contractor at his own cost within a day's time of written order from the Engineer-in-charge to 
doso. 

C. The employer will furnish air recreating agents and admixtures required to the Contractor free 
of cost at the employer stores. The use of such admixtures and agents shall be made as per 
the instructions of the Engineer-in-charge. The cost of Cartage / Storage, handling, batching 
mixing shall be borne by the Contractor and shall be included by him to unit officers tendered 
for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the 
Engineers-in-charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be 
constructed by the Contractor at site of work, for which no extra payment shall be made. The 
Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at any 
time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by 
production or records and test book or by submission of returns and other proofs as directed 
that the cement is being used as tested and approved by the Engineer-in-charge for the 
purpose and the Contractor shall at all times, keeps his record up to date and enable the 
Engineers-in-charge to apply such checks as he may desire. 

 
 

G.  Cement which has been unduly long in storage with the Contractor or alternatively has 
deteriorated due to inadequate storage and thus become unfit for use on the works will be 
rejected by the Department and no claim will be entertained. The Contractor shall forth with 
remove from the work area any cement the Engineer-in-charge may disallow for use of work 
and replace it by cement complying with the relevant Indian Standards 
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ADDITIONAL SPECIAL CONDITION 
 

If the hid of the successful bidder is seriously unbalanced in relation to the 

departmental value put to tender of the cost of work to be performed under the contract the 

Executive Engineer may require the bidder to produce detailed price analysis for any or all 

items of the bill of quantities to demonstrate the internal consistence of these prices with the 

construction methods and schedule proposed. After evaluation of the price analysis, the 

Executive Engineer, may require that any amount of the performance of additional security be 

increased of the expense of the successful bidder to a level sufficient to protect the 

Government against financial loss in the event of default of the successful bidder under the 

contract. 
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SPECIAL CONDITIONS 

1. Clean fresh water and river sand shall be used in all cases. 

2. Only clean fresh water shall be used on the work.  The contractor shall make his own arrangements for 

water and shall meet all charges therefore. The special attention of the contractor is drawn to clause 36 

General conditions of contract regarding water and lighting.  

3. The broken stone for concrete and RCC works should be granted and passed by the Executive Engineer.  

4. All iron work or steel work of every kind except steel rods that are to be embedded in cement concrete shall 

immediately arrive at the site and properly scrapped with  wire brushed and given a priming  coat of 

approved lead painting without claiming for extra.  

5. Holes and charges of electric wiring, water supply and drainage etc., shall be provided as directed during 

progress of work without any claiming extra.  

6. The work will be carried out with the least hindrance to the adjoining building and officers and the 

contractor will be responsible for any damages, caused to the existing fixtures electric fittings etc., in the 

course of execution and the contractors shall make good of damage without claiming extra.  

7. T. BEAMS :  

In the of ‘T’ Beams and ELL beams the quantity given in the schedule is the quantity of the rib portion 

only.  The top flange portion will be always measured with the general slab portion and paid for at the slab 

portion only.  For all RCC works the rate shall include the treatment of bearing as per specification No. 30 of 

TNBP.  

8. CONCRETE WORKS : 

All exposed concrete surface will be required to be finished by cement plaster as per specification No. 

30E (a) of TNBP.  

9. PLASTERING  CONCRETE :  

All corners shall be finished sharp using C.M. 13 not exceeding 3 inch width on each side of the corner.  

So also the edges of beams of door and windows opening soffits, shall be finished sharp using rich mortar and 

finished truly vertical or horizontal as the case may be. The unit rate quoted by the contractor for plastering shall 

be inclusive of the cost of finishing as above and so separate claim for extra rate will not be entertained.  

However, the cement utilized for the work will be taken into consideration in the adequacy statement for issued 

of departmental cement to the contractor.  

10.   The projection if any to the masonry will be measured under the relevant items and no extra will be paid for 

finishing the same.  

11.   (i)   The works executed by the contractor under the contract shall be maintained at contractors’ risk  until 

the work  taken over  by the  School  Administration. The Contractor shall accordingly arrange his own 

insurance against fire, flood, volcanic eruption, earthquake, other convulsions  of nature and other natural 

calamities, risks arising out of acts of God. During such periods and that the Department shall not be liable for 

any loss or damage occasioned by or arising out any such acts of God.  

 

12. Concrete For R.C.C. works   

All cement concrete for RCC works shall be machine mixed and vibrated.  
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Additional specifications:  

1. The arrangements of M.S. Rods for reinforcement for such RCC works shall be in accordance with 

departmental drawing supplied. 

2. The planks for forms and centering for RCC works shall be of well seasoned timber approved by the 

authorized Engineer according to clause 8 of TNBP 30.  They must be made smooth and even 

perfectly level to top so as to give smooth and even finish to the RCC ceilings alternatively the 

contractor should use steel sheets over wooden firms centering and form work shall be provided to 

the extent and as ordered by the authorized Engineer during the execution.  

3. All time mortar shall be ground mixed in mortar and will be as per T.N.B.P. 

4. M.S. steel rods should be cut and placed as reinforcement with proper care according to the 

available rods at site so as to ensure the minimum possible wastage. 

5. Ordinary the contractor shall be responsible for the collection of all materials required for the work.  

6. The required G.I. Pipes if available will be supplied free of cost of site of work.  The Scurplus G.I. 

Pipes if any will be returned in good condition to the department failing which double the cost at 

market rate plus centage charges will be recovered form the contractor.  
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ADDITIONAL CONDITIONS : 1 

1. Paints of approved quality are to be procured by the contractor himself and used on the work . The  

paint tin must be opened in the presence of Assistant Engineer  and then only used on the work after 

getting the approval of the concerned officers. 

2. The contractor shall be responsible for the safe custody and storage of materials under any conditions of 

the places where the works are approved by the authorized Engineer.  

3. The contractor shall form his own approach road to the works site for which no extra will be due to him.  

On completion of work, the contractor shall not be permitted to remove the materials, laid for formation 

of road if the contractor, is allowed to used the existing road he shall maintain them in good condition at 

his own cost, throughout the period of the contract. 

4. Any surplus materials remaining at the site will not be generally taken over by the department whether 

before or after the completion or determination of contract. Such materials either which were originally 

produced by the contractor (or) were issued to them by the department and charged to their accounts 

are the property of the contractors and can however be taken over by the department if required for use 

on other which are in progress only the special arrangements and at the prevailing market rates viz., the 

rates at which the article or articles of a similar description can be procured at a given time from public 

market. 

5. If the materials were originally used by the departments the price allowed to the contractor on requisition 

shall not exceed the amount charged to the contractor excluding the cost of storage charges if any. 

6. The surplus materials which were originally issued to the contractor by the department for use in the 

work shall not be removed from the site of work without getting the written permission of the authorized 

Engineer. 

7. If night work  is required to fulfill the agreed rates of progress all arrangements shall be made by the 

contractors inclusive of lighting without any claim for extra rates. 

8. The contractor shall not employ the labour below the age of 18 years and shall also note that be must 

offer employment to Ex-servicemen ex toddy tappers and unemployed agricultural labourers as far as 

possible. 

9. Any of the item in the schedule may be omitted or radically altered.  No variation in rate shall become 

payable to contractor on account of such omissions (or) variation in quantities. 

10. References to TNBP in the schedule of quantities referred to printed.  1985 and 1988 and addenda and 

corrigenda issued thereafter. 
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11. The construction of building will be deemed to be completed only if any items of works including finishing 

items of works contemplated therein are executed. 

12. The contractor shall abide the contractor’s labour regulation or the P.W., Framed by the Tamilnadu 

Government. 

13. The GST clearance certificate in Form 3b should be furnished before the finalization of contract. 

 

10. Standard specifications:  

For detailed description of various items of works to be executed in addition to the brief description given 

in the schedule  A and for the rights and obligations of the contractors etc., the attention of the contractors is 

invited to Tamilnadu building practice which should be followed in all respect both in latter and sprit.  The 

materials used, the workmanship, the mode of execution of the work etc., should confirm the relevant 

specification on TNBNP.  

11. Safety code:  

The safety measures and all amenities for the labours shall be made by the contractor at his cost as 

indicated in the safety code vide appendix to general conditions to contract and clause 34,35 and 42-1 to 42-7 

of general conditions of contract.   

12. Recovery of dues under revenue recovery act:  

Any amount fallen due from the contractor on account of this contract even after recovering from the bills 

for this work and any other contract awarded to the contractor than the amount is liable to be recovered under 

the provision of Revenue Recovery Act.  

Additional condition of contract : II 

1. The contractor shall at his own expense provide arrangement for the provision of footwear for any labour 

doing cement mixing work and all other similar type of work involving the use of tar mortar etc, to the 

satisfaction of the engineer incharge and on his failure to do so Govt. shall be entitled to provide same 

and recover the cost from the contractor.  

2. when there are complaints of non payment of wages to the labour bills of the contractor may be with – 

held pending a clearance certificate from the labour department.  
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The Secretary, Kovilur Arulmigu Periyanayagi Girls Higher Secondary School Muthupettai, 

Thiruthuraipoondi (Tk), Thiruvarur (Dt). 

PERCENTAGE TENDER SYSTEM (Tender document) 

 
       Name of work                  :   Construction of Toilet Block building (2 Numbers)   

                                                                   in Arulmigu Periyanayagi Girls Higher Secondary School 

                        Muthupettai, Thiruthuraipoondi (Tk), Thiruvarur (Dt). 

 

Department value of 

work put to tender: 
Rs. Rs:57,86,666 /- (Rupees Fifty seven Lakhs Eighty 

six thousands Six hundred and Sixty Six only) 

 
 

I/We _  _   Agree 

to  execute   the   above   work   with   tender   percentage   of   (+)/(-) 

(in   words)   Plus/Minus  __ 

over/below the Departmental estimated value of work indicated above. In 

case of variation in quantity of various items of works during execution, 

I/We agree that the amount payable for individual items of work be as per 

the Departmental unit rates indicated in the Tender Schedule for the item 

as varied in accordance with the Tender Percentage and the total quantity 

of work 
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A. PREFACE 

GENERAL CONDITIONS OF CONTRACT 

accepts the conditions of contract (which include the 

I. Intent and reference to TamilNadu Building Practice 
It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used 

b. The method of execution of work and 
c. The contractor's responsibilities to the Public, 

Government and his workmen and general contract conditions 

which are to be accepted by every contractor who executes 

work entrusted to him by the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 

is used in the specifications or in estimates or contract 

documents, it shall refer to the relevant specification in the 

Tamilnadu Building Practice. 

 

1.3 The abbreviation "I.S.” shall mean 

'Indian Standard” 

2. Applicability of the Tamilnadu Building Practice 

It shall be unnecessary to include in any contract documents a 

specification for any item of work which is defined 

in the tender notice or in the contract schedule of work to be 

done by a Tamilnadu Building Practice number (TNBP No. ) 

The fact that the item is defined as speciation, shall mean that 

the contractor is to execute the work .according to such 

specification modified as may be necessary by an addendum 
specification for that particular item of work.  In  the absence  

of specification for any work or material in the T.N.B.P. such 

work should be carried out in accordance with the instruction 

given by the Executive Engineer. 

THESE GENERAL CONDITIONS OF CONTRACT SHALL 

APPLY TO ALL AGREEMENTS ENTERED INTO BY 

CONTRACTORS WITH THE PUBLIC WORKS 

DEPARTMENT OR HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an inseparable condition of 

contract and it shall not be necessary to append a copy of the 

same to the agreement. 

 

3. Contractor to sign in the Divisional 

(or the Sub- divisional) copy of the T.N.B.P. 
 

3.1 Every Contractor who executes work for the Public Works 

Department or the Highways and Rural Works Department 

shall carefully study the specification for all items of work 

which are included in the schedule for work to be done and his 

obligation under the "General Conditions of Contract" which 
apply to all agreements, and he shall sign in the Divisional 

Office copy of the T.N.B.P. (or the Sub-Divisional Office copy 

if so arranged by the Executive Engineer) as evidence that he 

understands clearly the conditions of contract governing his 

agreement and accepts the same. 

 
32 It shall not be necessary for the contractors to sign the 

Divisional Office copy of the T.N.B.P. for every contract 
awarded to him, but his signature therein will be evidence that 
he 

specifications) as detailed in the T.N.B.P. for every contract 
into which he enters. It shall also be the contractor's 

responsibility by frequent perusal of the Divisional Office (or 

the Sub Divisional Office) copy to become conversant with 

sanctioned alterations or additions made to the T.N.B.P. as 

soon as they are made. A separate volume of addenda to the 

T.N.B.P. will be maintained in each Division (or sub division 

office) as the case may be, in which will be entered all 

sanctioned corrections and additions. This must also be studied 

and signed by every contractor before executing an agreement. 

Interleaving corrections slips will not be made for this purpose. 

The .contractor should purchase copy of the T.N.B.P. for his 
reference while executing work. 

4. Sub-specifications 
 

Works of similar nature having many common clauses in their 

specifications are grouped under one specification number 

with a "General" preface thereto and the sub- specifications are 

therefore given an alphabetical affix. 

 

5. Additions and alterations to the T.N.B.P. 
 

Additions and alterations to the T.N.B.P. will be incorporated 

in the addenda volume as authorised by the Chief Engineer. 

 

6. Power of Executive Engineer and Executive 
Engineers to supplement or alter the T.N.B.P. 

 

Executive Engineer and Executive Engineer may alter the 

specification for any particular contract which is within their 

respective power of sanction, when such alteration is found 

necessary by attachment of a correction sheet to the contract 

form, bearing the T.N.B.P. number, the corrections and the 
signature of the Executive Engineer or the Executive Engineer 

as the case may be, together with the signature of the 

contractor. Similarly additional specifications for items for 

which there are no standard specifications will be made by 

attachment to the contract documents of addendum 

specifications sheets bearing the signature of the 

Superintending or the Executive Engineer as the case may be 

and the signature of the contractor. 

A-1. DEFINITIONS AND INTERPRETATIONS 

7. Definition of terms 
Wherever the words and expressions defined in this clause or 

pronouns used in their stead occur in contract documents 

(which includes the T.N.B.P) they shall have the meanings 

hereby assigned to them except where the context otherwise 

requires : 

a) "Executive Engineer" means the Executive Engineer 

for the time being in charge of the. concerned work under 

execution or such other departmental assistants or subordinates 

to whom the Executive Engineer may have delegated certain 

duties, acting severally within the scope of the particular duty 
entrusted to them. 

b. No delegation by 

 
 

CONTRACTOR                                                                  Secretary, 

           Kovilur Arulmigu Periyanayagi Girls Higher Secondary School 

                                                    at Muthupettai. 



b) No delegation by Executive Engineer which affects 

agreements 

it is however, to be distinctly understood that the Executive 

Engineer or the Executive Engineer or the higher  authority 

who is vested with the powers of acceptance of the particular 

agreement under reference will make no delegation of powers 

to such assistants or subordinates with in any way affects the 
agreement and its contract condition when such agreement is  

to be or has been accepted by the Executive Engineer or by the 

other higher authority respectively. The duties of such 

assistants or subordinates will be solely duties  of supervision 

to ensure compliance with contract conditions. 

c) "Contractor means the particular persons firm or 

corporation with whom an agreement has been made by the 

Executive Engineer or higher authority as the case may be, for 

executing work defined in the concerned agreement and for 

purpose of instructions regarding compliance with contract 

conditions, it shall include the contractor's authorised agent, 
who is maintained on the work by the contractor. 

d) Works or work means the works by or by virtue of 

the contractor contracted to be executed whether temporary or 

permanent and whether original, altered substituted or 

additional or connected with the supply repairs or carriage of 

tools. and plant and supply of manufacture of other stores. 

12 Works importing the singular only also include the plural 

and vice-versa where the context requires. 

NOTE: The terms section officer, Assitant Executive Engineer, 

Executive Engineer, Executive Engineer and Chief Engineer, 

used in the following clauses shall where the context so 

requires, be construed as also including officers of the 
corresponding grade in the Highways and Rural Works 

Department. 

8. Evidence of Experience 

Tenderers shall, if required, present satisfactory 

evidence to the Executive Engineer that they have been 

regularly engaged in constructing such works, as they propose 

to execute and that they are fully prepared with the necessary 

capital, machinery and materials to begin the work promptly 

and to conduct it as required by T.N.B.P. and the other 
specifications for the particular work if tendered for, in the 

event of their tender being accepted. 

9. Legal address Notices 

Tenderers should give in their tender their place of residence 

and postal address. The delivering at the above named place or 

posting in a post box regularly maintained by the Post Office 

Department or sending by letter registered for 

acknowledgement of any notice, letter or other communication 
to the contractor shall be deemed sufficient service thereof 

upon the contractor in writing as may be changed at any time 

by an instrument executed by the contractor, and delivered to 

the Executive Engineer. 

 

Nothing contained in the agreement and its contract conditions 

shall be deemed to preclude or render inoperative the service of 

any notice, letter or other communication upon the contractor 

personally. 
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B. STATEMENT OF APPROXIMATE QUANTITIES IN 

SCHEDULE – A 

10.1 The quantities mentioned in tender notices and in 

agreement schedule - A, are worked out from the relevant 

drawing in office and may or may not be the actuals required 
for execution. The Executive Engineer does not be the 

expressly or by implication agree that the actual amount of 

work to be done will correspond therewith but reserves the 

right to increase or decrees the quantity of any class or portion 

of the work as he deems necessary. 

102 Tenderers must satisfy themselves by a personal 

examination of the site of the proposed work, by examination 

of the plans and specifications and by others means as they 
prefer as to the accuracy and sufficiency of the statement of 

quantities and ail conditions affecting the work and shall not at 

any time after the submission of their tender, dispute or 

complain of such statement of’ quantities or assert, that there 

was any misunderstanding in regard to the nature or amount of 

the work to be done nor in consequence apply for extension of 

time for completion beyond the agreement date. 

11. Approximate not to mean deviation from drawings and 

specification 

This declaration of the approximate, nature of the statement of 

quantities in Schedule. A does not, however, in any way imply 
that the quantities will be increased for departure by the 

contractor from strict compliance with sanctioned drawings and 

specifications to suit his own convenience or reduce his costs. 

12. To compare tenders 

The quantities in Schedule - A are given for a uniform 

comparison of lump-sum tenders. 

 

C DRAWINGS AND SPECIFICATIONS 

13. Purpose 

The contract drawing if any, read together with the contract 
specifications are intended to show and explain the manner of 
executing the work and to indicate the type and class of 
materials to be used. 

14. Conformance 

The works shall be carried out in accordance with the drawings 

and specifications which form part of the contract and in 

accordance with such further drawings, details and 

instructions, supplementing or explaining the same as may 

from time to time be given by the Executive Engineer. 

142 If the work shown on any such further drawings or details, 

or other work necessary to comply with any such instructions, 

directions, or explanations, be in the opinion of the contractor, 

of a nature which the schedule rate in the contract does not 

legitimately cover he shall before proceeding with such work, 

give notice in writing to this effect to the Executive Engineer 

and contractor failing to agree as to whether or not there is any 

excess rate to be fixed and the Executive Engineer deciding 

that the contractor is to 
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carry out the said work, the contractor shall accordingly do so, 

and die question whether or not there is any excess and if so 

the amount there of, shall failing agreement, be settled by an 

arbitrator as provided in the arbitration clause, unless the 

subject is one which is left to the sole discretion of the 

Executive Engineer under the clauses of these conditions of 
contract and the contractor shall be paid accordingly.' 

14.3 It shall be the responsibility of the contractor to give 

timely notice to the Executive Engineer regarding anything 

shown on the drawings and not mentioned in the specification, 

or mentioned in the specifications and not shown in the 

drawings or any error or discrepancy in drawings or 

specifications and obtain his orders thereon. Figure dimensions 

are to be taken and not those obtained from scaling the 

drawings. In any discrepancy between drawings and 

specifications, the contractor shall forthwith apply to the 

Executive Engineer for such further instructions, drawings or 
specifications as he requires it, being understood that the 

subject to be dealt with under the building procedure of best 

modern practice. The Executive Engineer will furnish 

instructions, drawings or specifications if in his opinion, they 

are required by competent workmen, for the proper execution 

of the work. 

 

15. Variations by way of modifications, omissions or 

additions. 
For all modification, omissions from or additions to the 

drawings and specification, the Executive Engineer will issue 
revised plans, or written instructions or both and no 

modification, omissions or additions shall be noade unless so 

authorised and directed by the Executive Engineer in writing. 

152 The Executive Engineer shall have the privilege of 

ordering modifications, omissions or additions at any time 

before the completion of the work and such orders shall not 

operate to annual those portions of the specifications with 

which said changes do not conflict. 

15.3 The contractor shall submit to the Executive Engineer a 

statement giving details of the claims’ for any additional work 

writhing 30 days of the work and no claim for any such work 
will be considered which has not been included in the 

statement. 

 

16. Copies of Drawing and Specifications 
 

One copy of the available drawings and specifications (apart 

from the T.N.B.P. a copy of which the contractor should 

purchase for his reference) shall be furnished free of cost to the 

contractor for his own use. Such copies of supplementary 
details furnished by the Executive Engineer shall be kept  by 

the contractor on the work until the completion thereof, and the 

Executive Engineer shall at all times have access to them. 

 

17. Signed drawing - No authority to the Contractor 
 

No signed drawing shall be taken as in itself an order for 

variation, unless either it is entered in the agreement schedule 
of drawings under proper attestation of the contractor and the 

Executive Engineer or unless it has been sent to contractor by 

the Executive Engineer, with a covering letter confirming that 

the drawing is an authority variation of the contract under 

reference. 
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MATERIALS AND WORKMANSHIP 

18. To be the best quality 

All materials, articles and workmanship shall be the best of 

their respective kind for the class of work described in the 
contract specification and schedule materials being obtained 

from sources approved by the Executive Engineer. The word 

"best" as used in these specifications shall mean, that in the 

opinion of the Executive Engineer there is no other superior 

quality of materials or finish of articles on the market and that 

there is no better class of workmanship available for the nature 

of the particular item described in the contract schedule. The 

contractor shall, upon the request of the Executive Engineer, 

furnish him with the vouchers to prove that the materials are 

such as are specified. 

 

Samples of materials shall be furnished at the contractor's 

expense to the Executive Engineer when called for in the 

tender notice or ordered to be furnished by the Executive 
Engineer prior to execution of any work. 

19. Conversion for proportions 

Wherever the proportions are written by figures without further 

description and where the meaning is otherwise clear as to 

which figure is intended to apply to each material, then the 
usual conventions will be understood to apply. 

For example, 

1:2 Means 1 lime (or cement in accordance with the context) 

and 2 sand. 

1:2:4 Means 1 lime (or cement in accordance with the context) 

2 sand 4 broken stone (or other aggregate in accordance with 

the context). 

20. Measurement arid mixing 

In the case of loose materials such as lime sand, cement, 

broken stone, surki, motar, etc. the proportions demanded by 
the specifications must be measured in properly constructed 

measuring boxes or weighed or in such other manner as shall 

be instructed by the Executive Engineer. Measurement  is not 

to be done in loose heaps when intimate mixtures such  as 

motar concrete, etc., are to be formed. The mixing must always 

be done on closely constructed platform so that there will be  

no leakage of any of the materials through the floor of the 

platform and also that no foreign materials can be incorporated 

during the mixing. These platforms must be approved by the 

Executive Engineer. The cost of such measuring boxes and 

platforms and all the work referred to herein shall be borne by 

the contractor. ' .. 

21. Data 

The materials and labour utilized in the execution of work by 
the contractor shall not be less then that given in the Tamilnadu 
P.W.D Standard Data for the relevant item. 

 

NOTE In case the contractor considers that the materials and 

labour provided in the T.N.P. W.D Standard data for the 

execution of particular items of work are in excess, the 

contractor may furnish detailed data for such items along with 

tender with reasons for variations form P.W.D Standard Data. 
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22. Layout of materials stacks 

The contractor shall deposit materials for the purpose of the 

work on such parts only on the ground as may be approved by 

the Executive Engineer. He shall submit for the approval of the 

Executive Engineer before starting work, a detailed site survey 

clearly indicating positions and areas where materials shall be 

stacked and sheds buit. 

23. Source of purchase of materials and stores 
The Executive Engineer shall, during the progress of the work, 

have power to cause the contractor to purchase and use such 

materials or supplies from Government brick fields, stores or 

other sources as may be specified in the contract for the 

purpose therein specified. 

24. Contractor liable for materials supplied by 

Government 

The contractor shall be responsible for all materials and other 

articles and things which may be supplied by Government from 

the time he takes delivery thereof and shall make good any 

loss, damage wastage or undue wear and tear that may take 

place form whatever cause and pay to Government for such 
loss, damage, wastage or undue wear and tear such sum as the 

Executive Engineer may determine. 

242 If at any time subsequent to the execution of the 

agreement Government materials other than those specified in 

the Agreement are to be supplied to the contractor for use on 

work they will be charged at the market value prevailing at the 

time of supply or stock issue rate which - ever is greater. The 

contractor will be informed in writing the rate which he 

demands for finished work in view of the fact that he is to use 

Government materials. 
 

243 Deleted.. 

 

25. Test inspection and rejection of defective materials 

and works 

 

The contractor shall provide proper facilities at all times for the 

testing of materials and inspection of the work by the Executive 

Engineer / Additional Divisional Engineer / Assistant Engineer 

/ Secretary, and the All above shall accordingly also have 
access at all times to the places of storage or manufacture 

where materials are being made for use under the contract to 

determine that manufacture is proceeding in accordance with 

the drawings and specifications. 

 

252 The contractor shall, upon demand, also forward for the 

Executive Engineer's inspection test certificate supplied by the 

vendors, when he is purchasing consignments of cement, steel 
and other materials in respect of which certificates are usually 

available. 

 

253 The Executive Engineer shall have power to reject at 

any stage, any work which he considers to be defective in 

quality of materials or workmanship and he shall not be 

debarred from rejecting wrought materials by reasons of his 
having previously passed them in an unworked condition. Any 

portion of the work or materials rejected or pronounced to be 

inferior 
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or not in accordance with the drawing and specification, shall 

be taken down and removed from the work site at the 

contractor's expense, within 24 hours after written instructions 
to the effect have been given by the Executive Engineer. 

Replacement shall at once be made in accordance %vith the 

specifications and drawings at the contractors expense. 

In case of default on the part of the contractor to carry out such 

orders the Executive Engineer shall have power to employ and 

pay other persons to carry out the orders at the contractors risk 

and all expenses consequent thereon incidental thereto shall be 
borne by the contractor. 

In lieu of rejecting work not done in accordance with the 

contract, the Executive Engineer may allow such work to 

remain, and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 
 

Works opened for inspection:- The contractor shall, at the 

request of the Secretary / Executive Engineer, within such time 

as the Executive Engineer shall name, open for inspection any 

work covered up and should the contractor refuse or neglect to 

comply with such a request the Executive Engineer may 

employ other workmen to open up the same. If the said work 

has been covered up in contravention of the Executive 

Engineer's instructions or if on being opened up, it be found  

not in accordance with drawings and specifications or the 

written instructions of the Executive Engineer the expenses of 
opening it and covering it up again whether done by or 

recovered from the contractor. If the work has not been  

covered up in contravention of such instructions or if on being 

opened up it be found to be in accordance with the drawings 

and specifications or the written instructions of the Executive 

Engineer, the expenses aforesaid shall be borne by Government 

and shall be added to the contract sum,  provided always that  

in the case of foundations, or any other urgent works so opened 

up and requiring immediate attention the Executive Engineer 

shall, within reasonable time after the receipt of a notice from 

the contractor that the work has been opened, make or cause  

the inspection there of to be made, and at the expiration of  
such time if such inspection shall not have been made, the 

contractor may cover up the same, and shall hot  be  required  

to open it up again for inspection except at the expense of 

Government. 

26. Defects, shrinkages, etc, after completion 

Any defects, shrinkage or other faults which may apear within 

six months from the completion of the works arising, in the 

opinion of the Executive Engineer from faulty materials or 

workmanship not in accordance with the drawings and 

specification or the instructions of the Executive Engineer 
shall, upon the directions in writing of the Executive Engineer 

and within such reasonable time as shall be specified therm, be 

amended and made good by the contractor at his own cost, 

unless the Executive Engineer shall decide that the contractor 

ought to be paid for the same at the rates agreed on such 

reduced or other rates, as the Executive Engineer may fix and 

incase of default, the Secretary may employ and pay other 

persons to amend and make good such defects, shrinkage or 

other faults or damage, and all expenses consequent thereon 

and incidental thereto shall be borne by the contractor. 
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26.1 (A) The shrinkage period of six months referred to in 

main clause 26.1 above, will be five years in respect of all 

contracts for construction of original buildings either semi 

permanent or permanent to ensure structural stability of the 

building. 

(G.O.Ms. No. 181 PWD 28.1.86) 

262 Provided that in the event of Government taking over 

portions of the works as and when they are completed the 

liability of the contractor under this clause shall extend to a 

period of six months (or five years as the case may be) from 

the date of final taking over the of the work irrespective of the 

actual dates on which portion of the works were taken over. 

27. Executive Engineer's Decision 

To prevent disputes and litigation, it shall be accepted as an 

inseparable part of the contract that in matters regarding 

materials workmanship, removal of improper work, 

interpretation of the contact drawings and contract 

specifications, mode of procedure and the carrying out of the 
work, the decision of the Executive Engineer shall be final and 

binding on the contractor and in any technical question which 

may arise touching the contract, the Executive Engineer's 

decision shall be final and conclusive. 

28. Dismissal of workmen 

The contractor shall employ in and about the execution of the 

works only such persons as are careful, skilled and experienced 

in their several trades and callings and the Executive Engineer / 

Secretary shall be at liberty to object to and request the . 

contractor to remove from the works any  person employed by 
the contractor in or about the execution of the works who in the 

opinion of the Executive Engineer misconducts himself or 

incompetent or negligent in the proper performance of his 

duties and such persons shall not be again employed upon the 

works without the permission of the Executive Engineer. 

D.1 GENERAL OBLIGATIONS 

29. Contractor's maistri or agent and 

contractor's staff 

The contractor shall in his own absence keep constantly on the 

works a competent maistry or agent and any directions or 

explanations given by the Executive Engineer or his 

representatives to such maistri or agent shall be held to have 

been given to the contractor. The contractor shall further 

provide all staff which is necessary for the proper supervision, 
execution and measurement of the work to ensure full 

compliance with the terms of the contract. . 

 

30. Government Maistries or agents 

The Government may be represented oh the work by an agent 

clerk of the works, or maistri who is not borne on the official or 

officers and subordinates of the P.W.D. or Highways and Rural 

Works Department. He (if appointed) shall, in the absence of 

the Executive Engineer, furnish the contractor with 
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the Executive Engineer's or his representative's instructions of 

the works and the contractor shall duly comply with such 

instructions and directions to the progress and execution of the 
works and the contractor shall duly comply with such 

instructions and directions and shall on the the written 

requisition of the maistri clerks of works or agent, stay the 

further progress of any portion of the works which in his 

judgment is being constructed with unsound or improper 

material or workmanship, until the opinion and determination 

of the Executive Engineer shall be obtained thereon, but such 

maistri clerk of works or agent is to have no power whatever to 

order any extra works or deviation from the specifications and 

drawings. 

 

D. INCLUDED IN CONTRACT RATES 

3.1 Defining contract schedule rates 

31.1 The rate entered in a contract schedule for any class of 

work shall be for finished work in situ and shall include all 

contingent expenses whether direct construction expenses 

involved in the building in place in accordance with the 
drawings and specifications or whether they he expenses 

imposed by an outside authority such as local body. Such 

contingent expenses shall not entitle the contractor to claim an 

extra in respect thereof. 

32. Carriage 

Rates for finished work shall always include the cost of 

conveyance and all leads, lifts, loading unloading and stacking 

in the manner and at the place ordered by the officer in 

immediate charge of the work, unless  circumstances 
necessitate provisions for a separate schedule item, in which 

case for such will be specified in the tender notice or schedule. 

322 Wherever the term "carriage" of "conveyance" is used in a 

schedule item, it shall in the absence of other schedule 

provisions or modifying description in the specification, be 

taken to include all leads, lifts loading, unloading and stacking 
in uniform stacks to the satisfaction of the Executive Engineer 

with careful attention to close packing in case of materials 

which are to be measured in stacks as a basis of payment for 

finished work. 

NOTE 1: In the case of important leads and lifts as may occur 

in river conservancy and other such works where lifts over 

flood banks and long leads may be involved, it is ususl to make 

separate schedule item provision with a specification defining 
the exact work to be done for each tendered rate. 

NOTE 2 : Payment for carriage will ordinarily be by bulk for 

weight at a rate between specified place and on the basis of the 

metod adopted in the standard schedule of rates for carriage of 

materials. The distances will be measured by the nearest 
practicable and cheapest routes, whether metalled or 

unmetalled road or cart track. 

When cart or vehicles of any sort are engaged by the day, the 

quantity of materials to be conveyed, the distance to be 

traveled and the number of trips to be made shall, if he 

considers necessary be fixed by the Executive Engineer. 
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The contractor is responsible for making good all loss in 

transporting materials entrusted to him or his agents, whether 

caused by wastage, breakage, theft or any other cause. 

325. No payinens shall, in any case, be made for the return 
trips with carts empty. Where there are loads also for the return 
trip the agreement rates should allow for the reduced cost 
thereby on each set of materials so conveyed. 

33. Constructions plant 

The contractor shall include in his tendered price and shall 

provide and install all necessary construction plant and shall 

use such methods and appliances for the performance of all the 

operations connected with the work embraced under the 

contract as will secure a satisfactory quality of work and rate  

of progress which in the opinion of the Executive Engineer will 

ensure the completion of the work within the time specified. If 

at any time before the commencement, or during the progress 

of the work, or any part of it such methods or  appliances 

appear to the Executive Engineer to be insufficient or 

inappropriate for securing the quality of the work required or 
the said rate of progress, he may order the contractor to 

increase their efficiency or to improve their character, and the 

contractor shall comply with such orders, but the failure of the 

Executive Engineer to demands such increase of efficiency or 

improvement shall not relieve the contractor from his 

obligation to secure the quality of work and the rate of progress 

required by the contract and the contractor alone shall be 

responsible for the efficiency and safety of his plant,  

appliances and methods. 

 

It is however, open to Executive Engineer to lend or supply to 

the contractor any tools, implements, materials and machinery 

that the Executive Engineer may consider desirable but for any 

such tools, implements, materials and machinery that may be 

lent or supplied to contractor by Government, the contractor 

shall pay such deposit  and hire,  or  purchase price as may be 

determined by the Executive Engineer. All articles that may be 

so lent or hired to the contractor shall be returned in good 

serviceable condition by him to the Executive Engineer before 

the final bill for work is paid and any shortage or damage shall 

be recovered from the contractor in the final bill at such rate as 
may be determined by the Executive Engineer after making 

such allowance as he may consider suitable for fan- wear and 

tear. 

 

34. Scaffolding instructions 

34. All requisite scaffolding shall be provided at the 

contractor's expense and shall be double, i.e. it must have two 

sets of upright supports. Care must be taken to ensure the 

safety of the work people and the contractor must comply with 

such instructions as the Executive may issue to ensure such 

safety. The contractor will be entirely responsible for any 

damage or injuries to persons or property resulting from ill 

erected scaffolding, defective ladders, or otherwise arising out 

of his default in this respect. The contractor's attention also 

invited to the "safety code" 

35. Temporary structure 

The Contractor shall erect and maintain at his own cost 

temporary weather proof sheds at such places and in a manner 
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approved by the Executive Engineer for keeping materials 

under cover. The contractor shall also provide and maintain at 

his won expenses such temporary fences, guards, bridges and 
roads as may be necessary for the execution of his contract 

work or for safeguarding or accommodating the public. If the 

Executive Engineer shall order any departure from the 

arrangements made of the contractor, the contractor shall 

coraply with such orders as the Executive Engineer may issue 

to safeguard or accommodate the public Sheds for housing 

workmen shall be provided at the contractor's expense if, in the 

opinion of the Executive Engineer, such are necessary or 

desirable, 

36. Water and Lighting 

The contractor shall pay all fees and provide water and light as 

required from municipal mains or other sources and shall pay 

all charges therefore (including storage tanks, meters, etc) for 
the use of the work and workmen unless otherwise arranged 

and decided on in writing with the E.E. The water for the 

works shall be, so far as practicable, free from earthy vegetable, 

or organic matter and from salts or other substances likely to 

interfere with the setting of mortar or otherwise prove harmful 

to the work. 

37. Sun protection keeping dry and pumping 

The contractor shall at his own expense arrange all requisite 

protection of the work and materials against sun or rain effects 

and shall keep all portions of the work free from water to the 
satisfaction of the Executive Engineer and shall use his own 

plant for the purpose unless otherwise specifically provided in 

the contract specification. 

38. Tools and Seigniorage 

The contractor shall, unless otherwise specifically stated in the 

tender notice and subsequently on this basis in the contract be 

responsible for the payment wherever payable of  all import 

duties, tolls, octroi duties, seigniorages, quarry fees, etc. on all 
materials and articles that he may use. 

382, The contractor shall be solely responsible for the payment 

of GST under the GST Act 2017 in force for time being and 

the rates for the various items of the work shall remain 

unaffected by any change that may be made from time to time 
in the rate at which such tax is payable. 

Not withstanding anything’s contained in section 10 of the 

Indian Traffic Act, of 1894, the rates for items involving, the 

use cr supply of articles obtained' by the contractor from 

outside India shall remain unaffected by any changes that may 

be introduced in Customs duties. 

NOTE : For works carried out on behalf of the Government of 

India, Seigniorage fees, etc, referred to in this clause will have 

to be levied in every case. 

No seigniorage shall be charged where due for materials 
quarried from the P.W.D. or other Government quarries 
Assistance as necessary will be given to the contractor by the 
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department to obtain access to quarries approved by the 

Executive Engineer. No plot rent shall be charged for materials 

stacked on the Government lands during the course of 

construction provided all such materials are removed within 

one month after the work is completed. 

Seigniorage charges due for use of private quarries and private 

land shall be paid by the contractor. 

 

The contractor shall form his own approach road to the 

worksite for which no extra will be due to him. On completion 

the contractor shall not be permitted to remove the materials 

laid for formation of road. If the contractor is allowed  to use 

the existing roads he shall maintain them in good condition at 

his own cost through out the period of the contract. 

 

39. Setting out works 

The contractor shall be responsible for the true and proper 

setting out of the works and for the correctness of the position, 

levels, dimensions and alignment of all parts of the works and 

for the provision of all materials, staff and labour in connection 
therewith. 

40. Cleaning up during progress and for delivery 

All rubbish shall be burnt or removed from the site, as it 

accumulates. All floors, stairs, landing windows, surface and 

soil drains shall be cleaned down and put in a thoroughly 

complete clean, sound and workman like state to the 

satisfaction of the Executive Engineer before the work is 

finally handed over all rubbish and surplus materials not 

required by the Executive Engineer having first been removed 
by the Contractor. The contractor shall be give notice in 

writing to the Executive Engineer when the work is so ready to 

be handed over and shall be responsible for its maintenance 

until it is taken over by the Executive Engineer. 

E. RESPONSIBILITIES AND LIABILITIES OF THE 

CONTRACTOR 

41. Observance of laws, local regulations and notices, 

Attachments 

The contractor shall confirm to the regulations and bylaws of 

any local authority and or of any water or  lighting companies 

with those systems the structure is proposed to be connected 

and shall before making any variations from the drawings and 
specification that may be necessitated by so confirming, give to 

the Executive Engineer written notice., specifying the 

variations proposed to be made and the reasons for making 

them and apply for instructions, thereon. In  case  the contractor 

shall not received such instruction within seven days, he shall 

proceed with the work confirming to the provisions regulating 

or by-law in question and variation in the drawing or 

specifications so necessitated shall be dealt with under clause 

59. 

412 The contractor shall give all notices required by the said 

Act, regulations or by-laws and pay all fees in connection 

therewith unless otherwise arranged and decided on in writing 

with the Executive Engineer. He shall also ensure that no 
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attachments are made against materials of work forming part of 

or for the use of the contract. In every case referred to in this 

clause the contractor shall protect and indemnity Government 
against any claim or Liability arising from or based on the 

violation of any such law, ordinance, regulation order, decree, 

or attachment whether by himself or by his employees. 

42. Accidents - Hoarding - Lighting Observations – 

Watchmen 

When excavations have been made or obstacles have been put 

in public thorough fares or in places where there is any 

likehood of accidents, the contractor shall comply  with any 

requirement of law on the subject and shall provide suitable 

hoarding lighting and watchmen as necessary. 

 

It shall be contractor's sole responsibility to protect the public 

and his employees against accident from any cause and he shall 

indemnify Government against any claims  for damages for 

injury to person or property, resulting from any such accident 

and shall where the provisions of the Workmen's Compensation 

Act apply take steps to properly insure against any claims there 

under. 
 

On the occurrence of accident which results in the death of any 

of the workmen employed by the contractor or  which  so 

serious as to be likely to result in the death of any such 

workmen, the contractor shall within 24 hours of the happening 

of such accident, intimate in writing to the concerned section 

officer of Department the fact of such accident. The contractor 

shall indemnify Government against all loss or damage 

sustained by government resulting directly or indirectly from 

his failure to give intimation in the manner aforesaid including 

the penalties of fines if any payable by Government as a 
consequence of Government's failure to give notice under the 

Workmen's Compensation Act or otherwise confirm to the 

provisions of the said Act in regard to such accident. 

 

In the event of an accident in respect of which compensation 

may become payable under tne Workmen's Compensation Act 

VIII of the 1923 whether by the contractor or by the 

Government as principal it shall be lawful for the Executive 

Engineer to retain out of money due and payable to the 

contractor such sum or sums of money as may, in the opinion of 

the said Executive Engineer be sufficient to meet such liability. 

The opinion of the Executive Engineer shall be final in regard 

to all matters arising under this clause. 

The contractor shall indemnify Government from and against 
all claims and proceedings for or on account of infringement of 

any patent rights, design, trade mark, or name or other 

protected rights in respect of  any  constructional  plant, 

machine work or materials used for or in connection with the 

works or temporary works, or any of them and from and against 

all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof in relation thereto. 

In respect of all labour directly or indirectly employed in the 

works for the performance of the contractor's part of this 

agreement, the contractor shall comply with or cause to be 
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complied with all the rules framed by the Government from 

time to time for the provision of health and sanitary 

arrangements to workers employed by P.W.D. and Highways 

and Rural Works Department and their contractors (vide 

appendix) In case the contractor fails to make arrangements 

and provide necessary facilities as aforesaid the Executive 
Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

In respect of all labour directly or indirectly employed in the 

works for the performance of the contractor's part of this 

agreement, the contractor at his own expense shall arrange for 

the safety provisions as per "Safety Code" framed from  time  

to time and shall at his own expense provide for  all facilities  
in connection therewith. In case the contractor fails to make 

arrangements and provide facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

In respect of all labour directly or indirectly employed in the 

work for the performance of the contractors part of this 

agreement the contractor shall arrange to furnish in triplicate 

particulars for each work in the proforma Vide Appendix 

XXXVIII by the end every month to the Executive Engineer in 

charge of the work. 

43. Blasting 

Blasting executed by contractors in connection with 

Government works shall be carried out in the manner described 

under "Blasting operation - Instructions to Contractor" of the 

TNBP. 

44. Protection of Existing and Adjoining premises 

44. The contractor is to protect the whole of the adjoining and 

where necessary, the existing premises and all works and all 

fittings to all buildings on and adjoining the site against the 

structural and decorative damages caused by the execution of 

these works and make good in all respects all such damage 

done or occuring to the same, and leave such reinstatement in 
perfect order. He is also to make good any damage done in the 

execution of the work to existing public or to private footways 

or roadways. 

45. Permit other workmen – Co-operation - Afford 

Facilities 

The Executive Engineer shall have full power to send 

workmen upon the premises to execute fittings and  other 
works not included in the contact, for whose operations the 

contractor is to afford every reasonable facility during ordinary 

working hours, provided that such operations shall. be carried 

on in such a manner as not to impede the progress of the work 

included in the contract, but the contractor is not to be 

responsible for any damage which may happen to or be 

occasioned by any such fittings or other works, provided he 

complies with the Executive Engineer's instructions in 

connections therewith, and provided that the damage is not 

caused by himself or his workmen. 

452 The contractor shall, at all times co-operate assist, attend 

on, and afford facilities for such specialists as  maybe 

employed 
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by the Executive Engineer on other works in connection with 

the building, allowing them free of charge the use of all plant, 

light and water installed in the works. The contractor shall also 
cause such special work or protect it as instructed to avoid 

injury during progress of the works. For failure so to protect, 

the contractor must make good any damage caused. 

45.3 When two or more contractors are engaged on installation 

or construction work in the same vicinity the Executive 

Engineer shall have authority to direct the manner in which 

each shall conduct the work so far as it affects other 
contractors. 

46. Holes for water services, gas electrical and 

Sanitary fittings 

The contractor shall leave all holes in masonry and floors for 

the insertion of water services, gas and electrical connections 

and sanitary fittings in the exact positions indicated by the 

Executive Engineer during the progress of work. These holes 

must be properly built up in a workman like manner at the 

contractor's cost, as soon as the fittings have been installed in 

cases, where the installations are made during the constructions 

of the building and where in the opinion of the Executive 

Engineer, delays in settlement of accounts will not thereby 

occur. 

47. Contract's risk and insurance. 

The work in Public works Department (Buildings) and 

(irrigation) executed by the contractor under the contract shall 

be maintained at the contractor's risk until the work is taken 

over by the Executive Engineer. The contractor shall 

accordingly arrange his own insurance against fire, flood, 

volcanic eruption, earth quake, other convulsions of nature and 

all other natural calamities and risks arising out of acts of God 

during such period and that the Government shall not be liable 

for any loss or damages occasioned by or arising out of any 

such of God” 

472 Provided however, that the contractor, shall not be liable 
for all or any loss or damages occasioned by or arising out of 

acts of foreign enemies invasion, hostilities or war like 

operations (before or after declaration of war) rebellion 

military or usurped power. 

48. Holidays 

Subject to any provision to the contrary contained in the 

contract name of the permanent work shall save as hereinafter 

provided be carried on during the night or on Sundays and 

other holidays without the permission in writing of the 

Executive Engineer or of the officer in-charge of the work, 

save when the work is unavoidable or absolutely necessary for 

the safety of life or property or for the safety of the works in 

which case the contractor shall immediately advise the 

Executive Engineer. 

6. MISCELLANEOUS 

49. Sand and Gravel 

The contractor shall not make any excavations upon the site 

for the purpose of obtaining gravel, sand or soil other than that 

shown or implied by the drawings, except with the previous 

permission of the Executive Engineer. 
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50. Old Curiosities 

All old curiosities, relics, coins, minerla, etc., found in 

excavating or pulling down, shall be the property of the 

Government and be handed over to the Executive Engineer. 

Should any ancient masonry, or other old work of interest be 

opened up the Executive Engineer's attention shall be called to 

the same before demolition or removal. 

51. Assignment or sub-letting 

51.1. The contractor shall not without the written consent of 

the Executive Engineer assign the contract nor sub-let any 

portion of the same. Ordinarily no sub-letting will be 

permitted, but in case such should be permitted by the 

Executive Engineer, it shall in no way free the contractor from 
any of responsibilities under any clause of these "Conditions of 

Contract" or of the "Articles of Agreement" 

52. Specialists 

The Executive Engineer shall, during the progress of the work 

have powers to select, nominate or recommend tradesmen or 

specialists to supply material or execute such portion of the 

work as he may consider desirable in the interests of the 

Government. 

53. Ratification of the orders of the 

Executive Engineer 

 Should the acceptance of the tenders be beyond the authorised 

powers of the Executive Engineer as laid down the 

P.W.D. code, the orders and decisions of such Executive 

• Engineer with regard to 

(a) extension of time for completing the contract will be 

subject to the ratification of the Executive Engineer for all 

works for which tenders were accepted by the Engineers of 
Public Works Department including Executive Engineer, 

Chief Engineer / Board of Engineers and Government and 

 

(b) the termination of contract or of employment of 

specialists for certain portion of the works will be subject to  

the ratification of the Chief Engineer for all works for which 
tenders were accepted by Engineers of PWD including 

Executive  Engineer/Chief   Engineer/Board   of   Engineers 

and Government. 

54. Order Book 

An order book shall be kept at the P.W.D. Office on the site of 

the work. As far as possible, all orders regarding the work are 

to be entered in this book. All entries shall be signed and dated 

by the P.W.D. Officer in direct charge of the work and by the 

contractor or by his representative. In important cases, the 
Executive Engineer or the Executive Engineer will countersign 

the entries, which have been made. The order book shall not be 

removed from the work except with the written permission of 

the Executive Engineer. 

542 No photographs of the site or of the work or any part 

thereof shall be taken except with the permission in writing of 
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the Executive Engineer and no such photographs shall be 

published or otherwise circulated without the permission of the 

Chief Engineer. 

H. DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF WORK AND 

FORFEITURE 

55. Date of commencement and completion 

On notification of possession of the site (or premises) being 

given to the contractor by letter registered for 

acknowledgement as provided in clause 9.1 supra, he shall 
forthwith begin the work, shall regularly and continuously 

proceed with them, and shall complete the same (except for 

painting or other work which, in the opinion, of the Executive 

Engineer, it may be desirable to delay) by the date of 

completion, as defined in the "Articles of Agreement" subject 

nevertheless, to the provisions of extension of time mentioned 

in the next clause. The contractor shall under no circumstances 

be entitled to claim any damages from Government if he incurs 

any expenses or liabilities to payment under the contract before 

the date of commencement defined above. The contractor shall 

have the right to withdraw from the contract and obtain refund 

of his security deposit if such intimation of handing over the 
site is delayed by more than two months from the date of 

acceptance of the agreement by competent authority. 

56. Delays and extension of time 

No claim for compensation on account of delays or hindrances 

to the work from any cause whatever shall tie except as 
hereinafter defined. 

Reasonable extension of time will be allowed by the 

Executive Engineer or by the officer competent to sanction the 

extension for unavoidable delays, such as may result from 

causes which in the opinion of the Executive Engineer are 
undoubtedly beyond the control of the contractor. The 

Executive Engineer shall assess the period of delay or 

hindrance caused by any written instruction issued by him at 

twenty five percent in excess of the actual working period so 

lost. If at any time the Executive Engineer is of the opinion  

that there has been avoidable delays and the contractor fails to 

maintain the rate of progress specified in the articles of 

agreement, it shall be lawful for the Executive Engineer to 

impose penalty or order forfeiture from the Deposit and 

sanction the extension of time for such delays, provided 

however, the penalty and forfeiture shall be governed as per 
clause 57.2 and 57.3 

In the event of the Executive Engineer failing to issue 

necessary instructions and thereby causing delay and hindrance 

to the contractor the latter shall have the right to claim an 
assessment  of  such  delay  by  the  Executive  Engineer   of 

the Division. The contractor shall lodge in writing to the 

Executive Engineer a statement of claim for any delay or 

hindrance referred to above within fourteen days from its 

commencement otherwise no extension of time will be 

allowed. 
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Whenever, authorised alterations or additions made during the 

progress of the work are of such nature in the opinion of the 

Executive Engineer as to justify an extension of time in 
consequence thereof such extension of time will be granted in 

writing by the Executive Engineer or other competent authority 

when ordering such alterations or additions. 

AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95- 
l/dt.01.09.1996) 

In the said preliminary specifications after clause 

 the following clauses shall be inserted, namely: 

 In cases where the Government under the terms 

of the contract with the contractor are liable to supply any 

materials, article or things to the contractor for the  

performance by him of his part of the contract, the executive 

Engineer, may at his absolute discretion extend the time with 
in which such materials, articles or thing maybe supplied  

by the Government, and the Government. may supply to the 

contractor such materials, articles or  things  within  the time 

so extended without any liability on their part to 

compensate the contractor by reason of the extension of  

time for the supply of the materials, articles or things. 

 In cases where the Government under the terms of 

the contract are liable to supply any materials, articles or things 

to the contractor for the performance by him of his part of the 

contract and the Government for any reason are unable to 
supply such materials, articles or thighs either within the time 

specified in the contract or within the time extended under 

clause 56.4 the Executive Engineer may at his discretion or at 

the request of the contractor determine the whole or any part of 

the contract which cannot be performed by reason of the failure 

to supply such materials, articles or things and the contractor 

shall not be entitled to claim any damages or compensation in 

respect of such determination. The contractor shall however, be 

paid the value of the work already done by him and the cost of 

the materials articles or things if any collected by him up to the 

date of such determined and left unused on the work-spot 

(Which shall be taken over  by the Executive  Engineer either 
at the contract rates or at values deducted form the through 

rates included in the contract) when  the contract  is determined 

at the discretion of the Executive Engineer, he shall give notice 

in writing to the contractor and the decision of the Executive 

Engineer to determine the contract shall be final and binding  

on the contractor 

Explanation : The expression Through rules means the rate for 
the finished items of work or the allinrates that is to say, the 
rates for finished items of work inclusive of the cost of 
materials and labour 

56:6 If, at any time after the acceptance of tender the 

Government shall, for any reason what so ever not required  

the whole or any part of the works to be carried out, the 

Executive Engineer shall give notice in writing of the fact to the 

contractor who hare no claim to any compensation or other 

payments what so ever, on account of any profit or advantage he 

might have derived from the Execution of of the work in full but 

which he did not drive in consequence of the termination of the 

works, he shall be paid at contract rates, for the  work  

executed by him including any additional works such as 

clearing of site etc. may be rendered necessary by such 
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determination. He shall also be allowed a reasonable payment 

as decided by the authority which accepted the tender, for any 

expense incurred by him on account of labour and materials, 
articles or thing collected, but which could not be utilized on 

the works as verified by the Executive Engineer such decision 

shall be final and binding on both the parties and shall not be 

subject to arbitration under clause 

57. Delays in commencement or progress or neglect of work or 

suspension of works by the contractor and forfeiture of Earnest 

Money, Security Deposit and withheld amount 

Time shall be considered as the essence of the contract. If at 

any time the Executive Engineer shall be of the opinion that 

contractor is delaying commencement of the work neglecting 

or delaying the progress of work as defined in the tabular 
statement, "Rate of Progress" in the Articles of Agreement or 

the contractor fails to maintain the Rate of progress in the 

Articles of Agreement plus any extension of time or the 

contractor shall suspend the works, or sublet the work or a 

portion thereof without the sanction of the Executive Engineer 

or violates any of the provisions of the contract the Executive 

Engineer shall so advise the contractor and at the same time 

demand compliance. If the contractor neglects to comply with 

such demand within seven days after receipt of such notice, it 

shall then or at any time be lawful for the Executive Engineer 

to impose a penalty or forfeiture on this contractor from the 

deposit or to determine the contract. 

572  The penalty or  forfeiture referred  to in  Clause 57.  I  

shall not exceed 5% of the value of work executed and is 

imposed in cases where the contractor is allowed to proceed 

with the whole or part and complete the whole or such part of 
the works. The penalty or forfeiture imposed by the Executive 

Engineer under this clause is however subject to modification 

or waiver at the absolute discretion of any authority higher in 

rank than the Executive Engineer. 

 

573 It shall be a further right of the Executive Engineer  to  

give any part of the work to any other contractor at his 

discretion or have it done departmentally in order to maintain 
the rate of progress and the contract shall then be determined 

for only that portion of the work given to the other  contractor 

or done departmentally. The forfeiture under  clause 57.2 will 

in these circumstances be applied and any excess expenditure 

incurred on this account shall be recovered from the original 

contractor. 

 

Determination of the contract referred to in Clause 57.1 shall 

carry with it the forfeiture of the Security Deposit. After 

determining the contract, the Executive Engineer shall have the 
right to give any part of the work to any other contractor  in  

the unexecuted portion of contract, in which case any expenses 

which may be incurred in-excess of such amount which would 

have been paid to the original contractor if the whole work had 

been executed by him shall be borne and paid by the original 

contractor and may be deducted from  any money due to him 

by Government under this contract or any other amount what 

so ever Provided also that if the expenses incurred by the 

government are less than the amount payable to the contractor 

at his agreement rate? the difference will not be paid to the 

contractor. 
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In the event of anyone of the above clauses being adopted by 

the Executive Engineer, the contractor shall have no 

compensation for any loss sustained by him  by reason  of his 

having purchased or processed any materials or  entered into 

any engagements or made any advances on account or  with a 

view to the execution of the work or the performance of 
contract, and in case action is taken under any of the provisions 

aforesaid, the contractor shall not be entitled to be paid  any 

sum for any work actually performed under the contract unless 

and until the Executive Engineer has certified in writing the 

performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so 

certified. 

In the event of the Executive Engineer putting in force all or 

any of the powers vested in  him  under the clause 57.4  he may 

if he so desires after giving a notice in writing to the Contractor 

take possession of the works and site and all sue' plant and 
materials thereon (or any ground  contiguous there to) and all 

such plant and materials as above mentioned shall thereupon be 

at the .disposal of Government absolutely for the purpose of 

completing the work. After such notices shall have been given 

the contractor shall not be at liberty to remove from the site of 

works or from the ground contiguous thereto any plant or 

materials belonging to him which shall have been placed 

thereon for the purpose of the above work. Government shall 

not be liable to make any payment to the contractor on account 

of use of such plant for the completion of the works under the 

provisions herein before contained. On taking possession of the 

materials and stores belonging to the contractor or procured by 
the contractor and intended to be used for the execution of the 

work or any part thereof the contractor shall be paid for the 

same in account, at the contract rates, to be certified there of 

shall be final. Otherwise the Government may give notice in 

writing to the contractor to remove any of his plant or materials 

from the site and not required for completion of the works, if 

such plant and materials are not removed with fourteen days 

after notice and have been so given, Government may remove 

and sell the same holding the proceeds less the cost of removal 

and sale, to the credit of the contractor. The certificate of the 

Executive Engineer as to expense of any such removal and sale 
shall be final and binding on the contractor. 

 

1. PARTICULARS OF PAYMENT 

 

58. Payment on lumpsum basis or by final measurement in 

unit prices 

 
Final measurements need not be taken unless either the 

contractor or the Executive Engineer claims extras to or 
deductions from the quantities of schedule - A. 

In case final  measurements  are  claimed,  they  shall  be  

taken only for those items for which either the contractor or  

the Executive Engineer claims final measurements and the 

quantities of the remaining items in Schedule-A shall be 

accepted as correct. The lumpsum amount mentioned in the 

agreement will then be varied by adding thereto or deducting 

there from as the case may be, the difference (if any) between 

the amounts mentioned in Schedule-A for such items and the 

amounts arrived at by calculation at contract rates based on the 

revised quantities for the same, obtained by the final 

measurement aforesaid. 

58.3 It shall be accepted as a condition of the contract that the 
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payment of the final bill to the contractor less the withheld 

amounts and his acceptance thereof shall constitute a full and 

absolute release of Government from all further claims by the 
contractor under the contract. 

59. Payment for additions and deductions for 

omissions 

No authorised variation shall vitiate the contract, but additions 

and omissions shall be measured up and dealt with in 

accordance with clause 58.2' 

592 If there is no rate in Schedule A for additional work 

ordered to be carried out by the Executive Engineer, then prior 

to execution of the additional work, a rate for the additional 

work, shall be worked out in accordance with the methods 

indicated in 59.3 and with the rate agreed upon a supplemental 

agreement shall be entered in the proper departmental form 

signed and dated by the contractor and the Executive Engineer 

and or any other officer for the time being authorised to accept 

such agreement and supplemental agreement shall on such 

acceptance form part of the original agreement. A copy of the 

supplemental slip shall be given to the contractor. 

The rate for additional works shall be derived from the rate for 
similar items of work in the accepted agreement. 

In the case of works for which supplemental agreement is to be 

entered into during the period when the schedule of rates has 

not changed from the date of execution of the original 

agreement then the rates for supplemental agreements may be 

the prevailing schedule or rates plus or minus tender premium 

in case the rates" cannot be derived from the items in the 
original agreement. In other case, where the schedule or rates 

has changed in the intervening period, the rates prevailing as 

per the schedule of rates at the time of execution of 

supplemental items will be adopted with, no tender premium 

over this rate. 

If the rate for a particular item of work is not in the schedule of 

rates, the prevailing market rate when the work has done shall 

be adopted. , 

If the rates cannot be determined as above, the rates shall be 

fixed on the cost of lab our and materials plus 10 percent 

thereon, provided the vouchers shall have been delivered to the 

Executive Engineer within 7 days after such work is completed. 

If the Executive Engineer considers that the vouchers are 

unduly high, the Executive Engineer can valuate the work as 
reasonable and fair and make payment if the value of payment 

is less than Rs. 1,000. If the value of additional payment 

exceeds Rs. l",000 the contractor shall have the right to submit 

matter to arbitration. 

60. No payment for unsanctioned extras 

It shall be distinctly understood that no payment whatever will 

be made to the contractor for variations by way of extras, in 

cases where such variations have been" made within the written 

sanction of Executive Engineer. 

61. Accounts Receipts and Vouchers 
The contractor shall at any time upon the request of the 

Executive Engineer furnish him with all invoices account, 

receipts and other vouchers that he may require in connection 
with the contract. 
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62. Fraud, willful neglect or default 

No final or other certificate of payment or of completion, 

acceptance or settlement of account shall, in any 

circumstances, relieve the contractor from his liability for any 

fraud, or willful neglect or default in the execution of the 

contract or any willful or unauthorized deviations from 

drawings, specifications, instructions and directions for the 

time being binding upon him. 

63. Unfixed materials 

No payment or advance will be made for unfixed materials 
when the rates are finished work in situ. 

64. Payments and Certificate 

Payments will be made to the contractor under the certificates 

to be issued at reasonably frequent intervals by the Executive 

Engineer or the Sub-Divisional Officer, within 14 days of the 

date of each certificate an intermediate payment will be made 

by the Executive Engineer or the Sub-Divisional officer of a 

sum equal to 95 percent of the value of work, as so certified 
and the balance of 5 percent will be withheld and retained as 

security for the due fulfillment of the contract. Under the 

certificate to be issued by the Executive Engineer or Sub-

Divisional Officer on the completion of the entire works, the 

contractor will receive the final payment of all the money due 

or payable to him under or by virtue of the contract except 

security deposit and the withheld amount equal to 2 1/2 percent 

of the total value of the work done provided there is no 

recovery from or forfeiture by the contractor to be made under 

clause 57. The amount with held from the final bill will be 

retained under. Deposits and paid to the contractor together 
with the Security Deposit after one year reckoned from the date 

of completion of work or as soon after the expiration of such 

period of one year as all defects shall have been made good 

according to the true-intent and meaning thereof whichever 

shall last happen. In the event the final bill remains unpaid  

even after the period of one year aforesaid, the security deposit, 

which includes EMD and also 2 ½ % of the with held amount 

may be refunded under the sanction of the Executive Engineer, 

in the case of agreements accepted by the Executive Engineer 

and under the orders / sanction of Chief Engineer concerned, in 

the case of agreement accepted by the Executive Engineer, or a 

bill, if requested for, by the contractor in writing to the 
sanctioning authorities viz. the Executive Engineer and Chief 

Engineer, who while according sanction should review the 

cause for delay in payment of the final bill. 

No certificate of Executive Engineer or Sub- 

Divisional Officer shall be considered conclusive evidence  as 

to the sufficiency of any work or materials or correctness of 

measurements to which it relates nor shall it relieve the 

contractor from his liability to make good defects and provided 

by the contract. The contractor when applying for a certificate, 

shall prepare a sufficiently detailed bill based on the original 

figures of quantities and rates in the contract Schedule-A to the 
satisfaction of the Executive Engineer, to enable the Executive 

Engineer or the Sub-Divisional Officer to check the claims and 

issue the certificate. The certificates as to such of the claims 

mentioned in the application as are allowed by the Executive 

Engineer or the Sub-Divisional Officer shall be issued within 

fourteen days of the application. No application for a certificate 

shall be made within fourteen days of a previous application. 
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(A) Notwithstanding the above clause, the withheld amount of 

2 1/2% from the final bill in respect of contract for construction 

of original building, will be retained by the Govt. for a total 
period of one year in lieu of six months period referred to in 

clause 64.1 above and will be released after the expiry of one 

year period on execution of an indemnity bond  by the 

contractor to the satisfaction of the Exe. Engr. for a further 

period of four years to ensure structural stability of the building 

under clause 26.1 A 

When there are complaints from the labour Department about 

non-payment of wages to the labourers employed by the 

Contractor for the execution of works under agreement, the 

Executive Engineer, shall have full powers to withheld the bills 

claimed by the contractor pending clearance certificate from  

the Labour Department and to act as per  the direction  given  
by the Labour Department. 

65. Interest on money due to the contractor 
No omission by the Executive Engineer or the Sub- Divisional 

Officer to pay the amount due upon  certificates shall vitiate or 

make void the contract not shall the contractor be entitled to 

interest upon any guarantee fund or payments in arrear, nor 
upon any balance which may, on the  final settlement of his 

accounts, be found to be due to him. 

652 Whenever the withheld amount reaches Rs. 1,000 or a 

multiple thereof, the contractor may, at his option, deposit with 

the Executive Engineer an equal amount in sums of Rs. 1,000 

or a multiple thereof, in any of the forms of interest bearing 

securities recognized for the purpose by the T.N. Public Works 

Account Code and subject to the provisions thereof contained 

in which case the equivalent withheld amount shall be paid to 

him forth with. The contractor will be permitted to exercise the 

option in this clause, subject only to the condition that the rates 

of progress contained in the Articles of Agreement is properly 
maintained. 

66. Acceptance of final measurements 
The contractor agrees that before payment of the final bill shall 

be made on the contract, he will sign and deliver to the 

Executive Engineer, either in the measurement book or 

otherwise as demanded a valid release and discharge from any 

and all claims and demands whatsoever for all matters arising 

out of or connected with the contract and also produce a 

certificate from the Income Tax Authorities that all income tax 
payable by him upto-date has been duly paid provided that 

nothing in this clause shall discharge or release the contractor 

from his liabilities under the contract. It is further expressly 

agree that Executive Engineer in supplying the final 

measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurements, if any 

of the Executive Engineer shall be final conclusive and binding 

on the contractor. 

67. Recovery of money from contractor in certain 

cases 
In every case in which provision is made for recovery of money 

from the contractor, Government shall be entitled to retain or 

deduct the amount thereof from any money, that may be due or 

may become due to the contractor under these presents and or 

under any other contract or contracts or any other account what 

so ever. 
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 Recovery under Revenue Recovery AQ 

Whenever any amount has to be paid by the Contractor 

in view of the determination of the contract by virtue of clause 
57 or any amount that may be due from the contractor is under 

these presents and the contractor is not responding to the 

demands for the payment of the said amount, then die Govt. 

shall be entitled to recover the said amount under the 

provisions of the Revenue Recovery Act. 

68. Contractor dying becoming insolvent insane or 

imprisoned 

In the event of the death or insanity or insolvency or 

imprisonment of the contractor, or where the contractor being a 

partnership or firm becomes dissolved or being a corporation 

goes into liquidation voluntary' or otherwise, the contract may 

at the option of the Executive Engineer, be terminated by  
notice in writing posted at the site of the works and advertised 

in one issue of the local district Gazette and all accepted and 

acceptable works shall forthwith be measured up and paid for 

at the rates provided in the contract schedule where such apply, 

or otherwise, by the most recent schedule of rate of the division 

approved by competent authority to the person or persons 

entitled to receive and give a discharge for the payment. 

J. SETTLEMENT OF DISPUTES 

69. Arbitrations 

In case of any dispute or difference between the parties to the 

contract either during the progress or after - the completion of 
the works or after the determination, abandonment or breach of 

the contract, or as to any matter or thing arising hereunder 

except as to the matters left to the sole discretion of the 

Secretary under clauses 18,20,25-3,27,34,35 and 37 of 

"General conditions of contract" or as to the with holding by 

the Secretary of payment of any bill to which the contractor 

may. claim to be entitled, then either party shall forth with give 

to the other notice of such dispute of difference and such 

dispute or difference shall be and is hereby refeered  to the 

arbitration of the Joint Commissioner, HR & CE Department 

of region (herein after called the Arbitrator). The Arbitrator 

shall give  detailed reasons in their awards for their findings 
and conclusion. 

The arbitrator shall give detailed reasons in the awards  for 

their finding and conclusions. Subject as aforesaid to the 

provisions of the arbitration Act, 1940 or any statutory 

modification or re-enactment thereof and the rules made there 

under and for the time being in force shall apply to the 

Arbitration proceeding under this clause. 

 
Upon every and any such reference, the costs of and incidental 
to the reference and award respectively shall be discretion of 
the arbitrator, subject to the condition that the amount of such 

;osts to be awarded to either party shall not, in respect of a 

monetary claim exceed the percentage set out below of any 
such award irrespective of the actual fees, cost and expense 

incurred by either party provided that where a monetary claim 

is disallowed in full the said percentage shall be calculated on 

the amount of the claim. The arbitrator may determine the 

amount of the costs to be awarded or director the same to be 

fixed as between solictor and client or as party and shall direct 

by whom and to whom and in what manner the same shall be 

borne and paid. 

The percentage above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 10,000.3% on 
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the next Rs. 40,000 or any part thereof 2% on the next Rs. 

50,000 or any part thereof and 1% on any excess over Rs. 

1,00,000/- provided that the government shall not be liable to 
any claim in respect of any such dispute or difference until the 

liability and the amount thereof shall have been referred to and 

decided by the Arbitrator. 

The fees for Arbitrators shall be levied based on the value of 

claims referred to for arbitration. The fees shall  be calculated 

at 5% of the first Rs. 10000/- at 3% of the next Rs. 40000/- 

APPENDIX No. I. 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 

General Rules as to Scaffolds; 

1. Suitable scaffolds shall be provided for workman for all 

works that cannot be safely done from a ladder or by other 

means. When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and the ladder shall be  given  

an inclination not settper the o.25 to 1 (0.25 horizontal to 1 

vertical) When the ladder is used for carrying materials as well, 

suitable foot holds and hand holds shall be provided on the 

ladder., i 
 

2. A scaffold shall not be constructed taken down or 
substantially altered, except (a) under the supervision of 

competent and responsible person; and (b) as for as possible  

by competent workers possessing adequate experience in such 

work. , 

 

3. All scaffolds and appliance connected therewith and all 

ladders shall . 

a) be of sound material 

b) be of  adequate  strength  having  regard  to  the  load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more thatn 3.5 metres above the 

ground or floor shall have a guard rail properly attached, 

bolbraced and otherwise secured at least 0 metres above the 

floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends thereof with 

only such opening as may be necessary for delivery of 

materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

5. Scaffolds shall be so constructed that no part thereof  

can be displaced in consequence of normal use. 

6. Scaffolds shall not be overloaded and so far as 
practicable the load shall be evenly distributed. 

7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and stability  

of the scaffolds. 

8. Working platform, gangways and stairways should  be 

so constructed that to part there can save unduly or unequally. 

If the height or the platform or  the gangway or the stairways 

is more than 3.5 metres above ground level or floor level they 

should be closely boarded should have adequate width and 

should be suitably fenced as described in (4 above) 

9. Every opening in the floor of a building or in a working 
platform shall be provided with suitable fencing or railing for 
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a minimum height of 0.9 metre to prevent the fall of persons or 

material. 

10. Safe means of access shall be provided to all working 

platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 metres 

in length while the width between side rails in rung ladder shall 

in no case be less than 30cm for ladder uptb and including 3 

metres in length. For longer ladders this width should be 
increased atleast 20 mm for each additional metre of length. 

Uniform step spacing should not exceed 30 cm. Adequate 

precautions should be taken to prevent danger from electrical 

equipment. No materials on the site of work shall  be  so 

stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary 

fencing and lights to protect the Public from accidents  and 

shall be bound to bear the expenses of the defense of every  

suit, action or other proceedings at  law that  may be  brought 

by any persons for injury sustained owing of the defense of 

every suit, action or other proceedings at law that may be 
brought by any persons for injury sustained owing  to neglect 

of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings 

to any which may be awarded in any such suit, action or 

proceedings to any such persons or which may with the  

consent of the contractor be paid to compromise and claim by 

any such person. 

 

Excavation and trenching 

11. Trenches -1.2 metres or more in depth, shall at all 

times be supplied with atlease one ladder for each 30 metres in 

length or fraction thereof. Ladder shall be extended from 

bottom of the trench to at least 0.8 metre above the surface of 

the ground. The sides of trenches which are 1.5 metres or more 

in depth shall be stepped back to give suitable slope or hold 
securely by timber bracing, so as to avoid the danger  of sides 

to collapse. 

 

 

 
12. Demolition - Before any demolition is commenced and 

also during the process of the work - 

a) All roads and open areas adjacent to the work site 

shall either by closed or suitably protected. 

b) No electric cable or apparatus which  is liable to be  
a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall  be  taken  to prevent  danger 
to persons employed from risk or fire or explosion  or  flooding. 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Engineer shall be  kept  available  for 
the use of the person  employed  on  the site  and  maintained  in 
a condition suitable for immediate use and the contractor 
should take adequate steps to  ensure  proper use of equipment 
by those concerned. 
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Workers employed on mixing asphaltic materials cement and 

lime mortars shall be provided with protective footwear and 

protective gogles. 

a) Those engaged in white-washing and mining or 
stacking of cement bags or any. materials which is injurious to  
the eyes shall be provided with protective gogles. 

b) Those engaged in welding works shall have 
protective gogles and protective clothing and seated at 
sufficiently safe intervals. 

c) Those engaged in welding works shall be provided 

with welder's protective sight ligs. 

d) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated atleast  for  an 
hour before the workers are allowed to get into the manholes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

e) The contractor shall not employ  men  below  the age 
of 18 years and women on the work of painting with products 
containing  lead  in  any  form.  Wherever  men   above   the  age 
of 18 are employed on the work of lead painting, the following 
precautions shall be taken. 

(i) No paint containing lead and lead products shall be 
used except in the form of paste of ready-made paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and causality, adequate 
protection of the workers should be provided. 

14. When the work is done near any place where there is 

risk of drowning all necessary equipments should be  provided 

and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision 

should be made for prompt first aid treatments of all injuries 

likely to be sustained during the course of the works. 

15. a) Hoisting machines and tackle including their 

attachments anchorages and supports shall be good mechanical 

construction sound materials and adequate  strength  and  free 

from patent defect and shall be kept in good repair and in good 

working order. Every rope used  in  hoisting  or  lowering  materials 

or as a means of suspension shall be of suitable quality and 

adequate strength and free from patent defect. 

b) Every crane driver or hoisting appliance operator 

shall be properly qualified and no person under the age of 21 

years should be in control of any hoisting machine, including  

the scaffold winch or give signals to the operator. 
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c) In the case of every hoisting machine and of every 

chain ring hook shackle level and pully block  used  in hoisting 

or lowering or as a means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be plainly marked 

with the safe working load, in the case of hoisting machine 

having a variable safe working load, each safe  working load 

and the conditions under which it is applicable shall be clearly 

indicated. No part of any hoisting machine or of any gear 

referred to above in this paragraph shall be loaded  beyond  the 

safe working load except for the purpose of testing. 
 

16. Motors, gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliance shall be provided with 

efficient safeguards, Hoisting appliance shall be provided with 

such means as will request to a minimum the risk of the 

accidental descent of the load. Adequate precautions shall be 

taken to reduce to a minimum the risk of any part of a suspended 

load becoming accidentally displaced. 
 

When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel such 

as gloves, sleeves and boots as may be necessary should be 

provided. The workers and carry keys or other materials which 

are good conductors or electricity. 

17. These safety provisions should  be  brought  to the  notice 

of all concerned by display on a notice board at a prominent 

place at workshop.  The  person  responsible  for the compliance 

of the safety code shall be named by the contractor. 
 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the arrangements  

made by the contractor shall be open to inspection by the 

Labour Officer, Executive Engineer of the Department or other 

representative. 
 

19. Notwithstanding the above clauses (1) to (18) there is 

nothing in these to  exempt  the  contractor  from  the  operations 

of any other Act of rules in force in the Republic of India. 

 

Model Rules for provision of Health and Sanitary arrangements for 

workers employed by the P. W.D. and Highways and Rural works 

Department and their contractors 

The contractor's special attention is invited to relevant 

clauses of the "General conditions of contract" in the Tamilnadu 

Building Practice and he is requested to provide at his own 

expense the following amenities' to the satisfaction of the 

Executive Engineer. - < 

:, Application : These rules shall apply to all building and 

construction works in charge of P.W.D. 

2. Definition : (i) "Work place11 means a place at which an 

average fifty or more workers are employed in connection with 

construction work. • 

ii) "Large work place" means a place at which at an averaged 500 

or more workers are employed in connection with construction 

work. 
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First Aid : (a) At  the work  site there shall  be maintained  in  a 

readily accessible place, first aid appliance and medicines 

including an adequate supply of sterilized dressing. and 

sterilized cotton wool. The appliances shall be kept in good 

order. They shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not 

available within easy distance of  the works  first-aid  posts  shall 

be established and be run by a trained compounded. 

(c) Where large work places are remote from regular 

hospitals an in-door ward shall be provided with one bed  for 

every 250 employees. 

(d) Where large work places  are situated  in  cities  towns 

or in their suburbs and no beds are considered  necessary  

owing to the proximity of city or town hospitals, suitable 

transport shall be provided  to  facilitate  removal  of  urgent  cases  

to these hospitals. At other work places some conveyance 

facilities, such as a car shall be kept readily available to take 

injured persons or persons suddenly taken seriously ill to the 

nearest hospital. 

3. Drinking Water : 

a) Water of good quality fit for drinking purposes shall be 

provided for the work people on a scale of not less than 15 

litres per head per day. 

b) Where drinking water is obtained from an intermittent 

public water supply each work place shall be provided with 

storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not  

less than 15 metres from any latrine, drain or other source of 

pollutions. Where water has to be drawn from an existing well, 

which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking. All such wells shall be 

entirely closed in and be  provided  with  a trap  door  which  shall 

be dust and water proof. 

d) A reliable pump shall be fitted to each covered well the trap 
door shall be kept locked and opened only for cleaning or 
inspection which shall be done atleast once a month. 
4. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking water well. 
5. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the  accommodation,  separately  for  each 
of them, shall be on the following scale or on the scale so 
directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not 
exceed 50 2 seats 

(ii) Where the number of persons employed exceed  50 
but does not exceed 100 ............................... 3 seats 

(iii) For every additional 100 ..................... 3 seats 
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If women are employed separate latrines and urinals screened from those for men shall be provided on the same scale. 

Except in work places provided with water flushed latrines connected with a water borne sewage system, all latrines shall be 
provided with receptacle on a dry earth system  which shall be cleaned at least four times daily and at least twice during the working hours 
and kept in strictly sanitary conditions. The receptacles shall be tarred inside and outside atleast once a year. 

The excreta from the latrines shall be disposed off at the contractor's expense, in outway pits approved by the local Public Health 
Authority. The contractor shall also employ adequate number of scavengers and conservancy staff to keep the latrines and urinals in a 
clean condition. 

6. Shelters during rest : At every work site there shall be provided free of cost, two suitable sheds one for meals and the other for rest 
separately for men and women for the use of labourers. 

7. Creches: (a) At every workplace at which 50 or more women workers are ordinarily employed, there shall be provided  two  huts of 
suitable size for the use of children under age of 6  years belonging to such women, one hut shall be used for infants games and play 
and the other as a bed room. The huts shall not be constructed on a lower standard than the following 

 

i) Thatched roofs 

ii) mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

 

 

 

 

CONTRACTOR        Secretary, 

         Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. 



The huts shall be provided with suitable and sufficient opening for light and ventilation. There shall be adequate provision of 
sweepers to keep the places clean. There shall be  two Dais in attendance. Sanitary utensils shall be provided to the satisfaction of the 
Health Officer of the area concerned. 

 
The use of the huts shall be restricted to children, their attendants and mothers of the children. 

b) Where the number of Women workers is more than 25 hut less than 50, the contractor shall .provided atieast one hut and 
one Dai to look after the children of women workers. 

c) The size of crèche or crèches shall vary according  to number of women workers. 

d) The crèche of crèches shall be properly maintained and necessary equipment like toys, etc., shall be provided. 

8. Canteens : A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is considered 
expedient 

 
9. Sheds for workmen : The contractor should provide at his own expense shed? for housing his workmen. The.se sheds shall be 
on a standard not less than the cheap shelter type, to live in which the work people in the locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for two persons shall be provided. The sheds to be in rows with 1.3 metres 
clear space between sheds and a 9 metres clear space between rows if conditions permit. The work people's camp shall be laid out 
in units of 400 persons, each, each unit to have a clear space of 12 metres alround. 

 

 

      Secretary, 

CONTRACTOR   Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. 

  



 


	The Secretary, Kovilur Arulmigu Periyanayagi Girls Higher Secondary School Muthupettai, Thiruthuraipoondi (Tk),
	Thiruvarur (Dt).
	Name of work                                       :  Construction of  Toilet Block
	building (2 Numbers)
	Arulmigu Periyanayagi Girls
	Highter Secondary
	School Muthupettai,
	Thiruthuraipoondi (Tk),
	Thiruvarur (Dt). (1)
	Total Number of pages in this  tender Document
	Tender shall be submitting on or  before
	Tender  Document  sold up do :      21.04.2022
	12.00 noon

	Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School
	Muthupettai, Thiruthuraipoondi (Tk),
	Thiruvarur (Dt). (2)
	Declaration to be given by the Unemployed Engineer
	1. Name :

	The Secretary, Kovilur Arulmigu Periyanayagi Girls Higher Secondary School Muthupettai, Thiruthuraipoondi (Tk), (1)
	Thiruvarur (Dt). (3)
	Name of work                  :   Construction of Toilet Block building (2 Numbers)
	in Arulmigu Periyanayagi Girls Higher Secondary School
	Muthupettai, Thiruthuraipoondi (Tk), Thiruvarur (Dt).
	E.M.D. to be remitted (Inclusive of GST amount @ 12 %) : Rs:38,950/-

	Scheduled Banks drawn in favour of    Secretary/ Assisstant
	Commissioner Kovilur Arulmigu Periyanayagi Girls Higher
	Secondary School,  Muthupettai payable at Thiruvarur.
	CONTRACTOR                                                             Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (1)
	at Muthupettai.
	1. Proof of registration in P.W.D. as a contractor shall be attached with the tender.

	CONTRACTOR                                                          Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (2)
	at Muthupettai. (1)
	1. The Tenderer should carefully go through the tender schedule and quote their rates for all items.

	CONTRACTOR                                                                   Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (3)
	at Muthupettai. (2)
	CONTRACTOR                                                           Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (4)
	at Muthupettai. (3)
	APPENDIX - 1
	TENDER NOTICE


	On behalf of the Governor of Tamilnadu, Tenders will be received by the Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School Muthupettai, Thiruthuraipoondi (Tk),
	Thiruvarur (Dt).614 704 at his office upto 03.00PM on 21.04.2022 for  the work of Construction of
	Toilet Blocks (2 Numbers) Kovilur Arulmigu Periyanayagi Girls Higher Secondary School
	Muthupettai, Thiruthuraipoondi (Tk), Thiruvarur (Dt). The tenders should be in the prescribed
	form obtainable Secretary, Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at
	Muthupettai. The tenders will be opened by the Secretary at 03.30pm. on the same day at the
	place aforementioned.
	The tenderers or their agents are expected to be present at the. time of opening of tenders. The tender receiving officer will on opening each tender prepare a statement of the attested and unattested corrections therein and hand it over to the tender...

	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. the name of the tenderer
	and name of the work being noted on the Cover.
	CONTRACTOR                                                                            Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (5)
	at Muthupettai. (4)
	CONTRACTOR                                                                            Secretary, (1)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (6)
	at Muthupettai. (5)
	CONTRACTOR                                                                            Secretary, (2)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (7)
	at Muthupettai. (6)
	15. No part of the contract shall be sub-let without written permission of the Secretary nor shall transfer be made by power of attorney, authorizing others to receive payment on the contractor's behalf.

	CONTRACTOR                                                                            Secretary, (3)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (8)
	at Muthupettai. (7)
	1. From one to Rs. 5.00 Lakhs 1) One Diploma Holder in Civil Engineering

	CONTRACTOR
	Secretary, (1)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai.
	CONTRACTOR                                                                            Secretary, (4)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (9)
	at Muthupettai. (8)
	21. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and orders issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and the competent authority, may at his d...

	CONTRACTOR                                                                            Secretary, (5)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (10)
	at Muthupettai. (9)
	Secretary / Assistant Commissioner,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (11)
	at Muthupettai. (10)
	CONTRACTOR                                                                            Secretary, (6)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (12)
	at Muthupettai. (11)
	6. If my /our tender is not accepted this sum shall be returned to me/us on my/our applications when intimation is sent to me/us of rejection or at the expiration of three months from the date of this tender whichever is earlier. If tender is accepted...

	CONTRACTOR                                                                            Secretary, (7)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (13)
	at Muthupettai. (12)
	CONTRACTOR                                                                            Secretary, (8)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (14)
	at Muthupettai. (13)
	14.  I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General Conditions of Contract shall be :

	CONTRACTOR                                                                            Secretary, (9)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (15)
	at Muthupettai. (14)
	CONTRACTOR                                                                            Secretary, (10)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (16)
	at Muthupettai. (15)
	CONTRACTOR                                                                            Secretary, (11)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (17)
	at Muthupettai. (16)
	CONTRACTOR                                                                            Secretary, (12)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (18)
	at Muthupettai. (17)
	CONTRACTOR                                                                            Secretary, (13)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (19)
	at Muthupettai. (18)
	CONTRACTOR                                                                            Secretary, (14)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (20)
	at Muthupettai. (19)
	CONTRACTOR                                                                            Secretary, (15)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (21)
	at Muthupettai. (20)
	CONTRACTOR                                                                            Secretary, (16)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (22)
	at Muthupettai. (21)
	CONTRACTOR                                                                            Secretary, (17)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (23)
	at Muthupettai. (22)
	11) BILL OF QUANTITIES, PREAMBLE,

	CONTRACTOR                                                                            Secretary, (18)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (24)
	at Muthupettai. (23)
	12) GOODS AND SERVICES TAX (GST) REGISTRATION AND ADDITION OF GST IN BILLS:
	The Contractor should be required to indicate their GST registration number under the Goods and Services Tax (GST) Act 2017 in the tender form. The Central Goods and Services (CGST) Act 2017, the Integrated Goods and Services (IGST) Act 2017 and the T...


	CONTRACTOR                                                                            Secretary, (19)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (25)
	at Muthupettai. (24)
	CONTRACTOR                                                                            Secretary, (20)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (26)
	at Muthupettai. (25)
	3. The total value price will be the cumulative of value quoted for construction.(Total Basic rate + GST)
	4. The contractor should satisfy himself about the availability of the various materials at the quarries specified in the tender schedule for the work before tendering. In case, the contractor feels any difficulty in procuring the material from the st...


	CONTRACTOR                                                                            Secretary, (21)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (27)
	at Muthupettai. (26)
	CONTRACTOR                                                                            Secretary, (22)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (28)
	at Muthupettai. (27)
	CONTRACTOR                                                                            Secretary, (23)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (29)
	at Muthupettai. (28)
	CONTRACTOR                                                                            Secretary, (24)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (30)
	at Muthupettai. (29)
	CONTRACTOR                                                                            Secretary, (25)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (31)
	at Muthupettai. (30)
	CONTRACTOR                                                                            Secretary, (26)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (32)
	at Muthupettai. (31)
	CONTRACTOR                                                                            Secretary, (27)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (33)
	at Muthupettai. (32)
	VI MOSAIC FLOORING
	1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and colouring materials where required by pressure process. During manufacture the tiles shall be subjected to a pressure of not less than 140 kg. per. sqm....


	CONTRACTOR                                                                            Secretary, (28)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (34)
	at Muthupettai. (33)
	Test inspection and rejection of defective materials and works

	CONTRACTOR                                                                            Secretary, (29)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (35)
	at Muthupettai. (34)
	II) Defects, shrinkages, etc, after completion

	CONTRACTOR                                                                            Secretary, (30)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (36)
	at Muthupettai. (35)
	3.  Secretary Decision
	4. Dismissal of workmen

	CONTRACTOR                                                                            Secretary, (31)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (37)
	at Muthupettai. (36)
	CONTRACTOR                                                                            Secretary, (32)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (38)
	at Muthupettai. (37)
	CONTRACTOR                                                                            Secretary, (33)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (39)
	at Muthupettai. (38)
	CONTRACTOR                                                                            Secretary, (34)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (40)
	at Muthupettai. (39)
	CONTRACTOR                                                                            Secretary, (35)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (41)
	at Muthupettai. (40)
	CONTRACTOR                                                                            Secretary, (36)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (42)
	at Muthupettai. (41)
	CONTRACTOR                                                                            Secretary, (37)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (43)
	at Muthupettai. (42)
	The Secretary, Kovilur Arulmigu Periyanayagi Girls Higher Secondary School Muthupettai, Thiruthuraipoondi (Tk), Thiruvarur (Dt).
	Name of work                  :   Construction of Toilet Block building (2 Numbers) (1)
	in Arulmigu Periyanayagi Girls Higher Secondary School (1)
	Muthupettai, Thiruthuraipoondi (Tk), Thiruvarur (Dt). (1)
	Rs. Rs:57,86,666 /- (Rupees Fifty seven Lakhs Eighty six thousands Six hundred and Sixty Six only)

	CONTRACTOR                                                                         Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (44)
	at Muthupettai. (43)
	2. Applicability of the Tamilnadu Building Practice
	3. Contractor to sign in the Divisional (or the Sub- divisional) copy of the T.N.B.P.
	4. Sub-specifications
	5. Additions and alterations to the T.N.B.P.
	6. Power of Executive Engineer and Executive Engineers to supplement or alter the T.N.B.P.
	A-1. DEFINITIONS AND INTERPRETATIONS


	CONTRACTOR                                                                  Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School (45)
	at Muthupettai. (44)
	Secretary, (2)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (1)
	15. Variations by way of modifications, omissions or additions.
	16. Copies of Drawing and Specifications
	17. Signed drawing - No authority to the Contractor
	CONTRACTOR  MATERIALS AND WORKMANSHIP
	19. Conversion for proportions
	20. Measurement arid mixing
	21. Data

	Secretary, (3)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (2)
	22. Layout of materials stacks
	23. Source of purchase of materials and stores

	26. Defects, shrinkages, etc, after completion

	Secretary, (4)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (3)
	27. Executive Engineer's Decision
	28. Dismissal of workmen
	D.1 GENERAL OBLIGATIONS
	29. Contractor's maistri or agent and contractor's staff

	30. Government Maistries or agents
	D. INCLUDED IN CONTRACT RATES
	32. Carriage

	Secretary, (5)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (4)
	33. Constructions plant
	34. Scaffolding instructions
	35. Temporary structure
	36. Water and Lighting
	37. Sun protection keeping dry and pumping
	38. Tools and Seigniorage

	Secretary, (6)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (5)
	39. Setting out works
	40. Cleaning up during progress and for delivery

	Secretary, (7)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (6)
	44. Protection of Existing and Adjoining premises
	45. Permit other workmen – Co-operation - Afford Facilities

	Secretary, (8)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (7)
	50. Old Curiosities
	53. Ratification of the orders of the Executive Engineer
	56. Delays and extension of time

	Secretary, (9)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (8)
	Secretary, (10)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (9)
	60. No payment for unsanctioned extras
	61. Accounts Receipts and Vouchers

	Secretary, (11)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (10)
	62. Fraud, willful neglect or default
	63. Unfixed materials
	64. Payments and Certificate
	65. Interest on money due to the contractor
	66. Acceptance of final measurements

	67. Recovery of money from contractor in certain cases

	Secretary, (12)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (11)
	Secretary, (13)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (12)
	Secretary, (14)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (13)
	Secretary, (15)
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (14)
	CONTRACTOR        Secretary,
	Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai. (15)
	Secretary, (16)
	CONTRACTOR   Kovilur Arulmigu Periyanayagi Girls Higher Secondary School at Muthupettai.

