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CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

 

 

PUBLIC WORKS DEPARTMENT 
BUILDINGS (CONSTRUCTION AND MAINTENANCE) CIRCLE, COIMBATORE-01 

LUMPSUM CONTRACT -  ITEM WISE RATE 

SHORT TERM TENDER NOTICE  NIT.02/BC/C&M/CBE/2022-23,  Dated:05.04.2022  

                    For and on behalf of The Governor of Tamilnadu, sealed Tenders  will be received upto 3.00pm 
on 19.04.2022 from the PWD Registered Contractors by the Superintending Engineer, PWD, Buildings 
(Construction & Maintenance) Circle, Coimbatore – 641 001, for the following work and the Tender will 
be opened on the same day at 3.30 P.M.  

Sl
. N

o
. 

Name of Work 

Approximate 
Value of 

Work Rs in 
Lakhs 

Earnest 
Money 

Deposit in 
Rupees 

Period of 
Completion 

1 2 3 4 5 

1 Formation of internal Roads, Retaining wall for 
main approach and internal roads between block I & 
II, block III & IV, Main Entrance arch and Gate, 
Indoor stadium for shuttle court, UPVC Rain water 
gutter and PVC down fall pipes and Rain water 
harvesting arrangements for the work of Combined 
Court Buildings, Bar Association Buildings, 
Advocate's Clerk building and 49 Law chambers at 
Udhagamandalam in Nilgiris District. 

461.50 Rs.2,41,000/- 4 months 

2 Providing Steel Record Racks in property room and 
central record room, court hall corridor arch 
sunshade, Oranamental railing arrangements to 
block II, Finishing Elevation for portico in Block I & 
II and providing Domes, turrets & Elevation slab to 
Block I, II, III & IV, furniture arrangements to two 
court halls and 8 Judges Chambers and Additional 
Sump, Septic  Tank and Storm Water Drain, Roof 
Cover for OTS portion in Block II & III, providing 
power room and generator room, wall panelling in 
Judges Chambers and conference hall, vitrified tile 
floor finish, entrance grill door, weld mesh cover for 
record room and window for the work of combined 
court Buildings, Bar association Buildings 
,Advocate's Clerk building and 49 Law chambers at 
Udhagamandalam in Nilgiris district. 

447.85 Rs.2,34,000/- 4 months 

 
Note:    

1 Earnest Money Deposit For Sl. No.1 & 2: 
In favour of  
The Executive Engineer, PWD.,  
Buildings (C&M) Division, Udhagamandalam. 
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2 Cost of tender schedule +GST (Account Head 
Description) 

For Sl. Nos.1 & 2:Cost of Tender Schedule 
Rs.15000/- + Rs.1800/-(GST)Tender Schedule 
Head of account:DPC No.0059-80-800-AC-
22705 Miscellaneous Receipt to the credit of 
Executive Engineer, PWD, Buildings 
Construction and Maintenance Division, 
Udhagamandalam. GST User ID - 
33AAAGE0416M1D1 The cost of GST should be 
remitted through online in favour of The 
Executive Engineer, PWD, Buildings (C&M) 
Division, Udhagamandalam. 

3 Date of issue of Tender Schedules  08.04.2022 to 18.04.2022 upto 5.45 p.m. 

4 Contractors eligible Registered Contractors in PWD Buildings 
Orginisation, Water Resource Organisation or 
Electrical Circle in Class-I State Level (above 
Rs.75.00 lakhs) with Live Certificate. 

        Tender schedule can be downloaded at free of cost from the website https://tenders.tn.gov.in. 
Tender schedules can also be obtained directly from the office of the Superintending Engineer, P.W.D, 
Buildings (Construction and Maintenance) Circle, P.W.D., Campus, Coimbatore by remitting the schedule 
cost through bank or Treasury Chalan during office hours upto 5.45 P.M. from 08.04.2022 to 
18.04.2022 and the GST should be paid through online / Demand Draft in favour of respective officers 
address and receipt may be attached with their application.  
 
Phone No: 0422-2302611. 
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GOVERNMENT OF TAMILNADU 
PUBLIC WORKS DEPARTMENT 

Office of the Superintending Engineer, P.W.D., 

Buildings (Construction & Maintenance) Circle , 

Coimbatore. 

Name of work : Providing Steel Record Racks in property room 
and central record room, court hall corridor arch 
sunshade, Oranamental railing arrangements to 
block II, Finishing Elevation for portico in Block I 
& II and providing Domes, turrets & Elevation slab 
to Block I, II, III & IV, furniture arrangements to 
two court halls and 8 Judges Chambers and 
Additional Sump, Septic  Tank and Storm Water 
Drain, Roof Cover for OTS portion in Block II & III, 
providing power room and generator room, wall 
panelling in Judges Chambers and conference hall, 
vitrified tile floor finish, entrance grill door, weld 
mesh cover for record room and window for the 
work of combined court Buildings, Bar association 
Buildings ,Advocate's Clerk building and 49 Law 
chambers at Udhagamandalam in Nilgiris district. 

Number of items  in schedule ” A” :  

 

Tender shall be submit on or 
before 3.00 pm. on 

: 19.04.2022 
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Kf;fpa mwptpg;G 

 
 

Kd;itg;Gj; njhifia Njrpa Nrkpg;Gg; gj;jpuq;fshfj; 

jUtjha; ,Ue;jhy; nlz;lH mwptpg;gpy; njhptpj;jgb 

Fwpg;gplgl;Ls;s nraw;nghwpahsH ngaUf;F mlkhdk; 

nra;j gpd;dNu nlz;lUld; ,izf;f Ntz;Lk;. mlkhdk; 

nra;tjw;fhd tpz;zg;gj;jpy; ifnahg;gkpl;lhy; kl;Lk; 

NghjhJ. jtwpdhy; fz;bg;ghf nlz;lH fzf;fpy; vLj;Jf; 

nfhs;sg;glhJ> cldbahf js;Sgb nra;ag;gLk;. 
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ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 

 
1. Name of the tenderer and address :  

2. Name of work   

3. Date of tender :  

4. Total value of tender : 

5. Details about E.M.D. enclosed for this 

tender and its validity : 

 Including the Goods and Services Tax 

 (GST) Amount 

6. Registered class of the tenderer with  
monetary limit and department in which 
registered.  Certified copy of the 
registration should be attached. : 

 
7. Recent work (details about name and 

place of work, value of the work etc., 
should be furnished) : 

 
8. Works under execution (details about 

name and place of work value of the 
work etc., should be furnished) : 

 

9. Command of labour in brief : 
10. Turnover of previous year (Particulars 

for a period of three consecutive years 
to be furnished) : 

 
11. Whether Income Tax clearance certificate 

is enclosed.   If not when it will be  
produced? : 

12. (i)    GST Registration Number : 

(ii)   Whether GST clearance 
certificate is enclosed? If not, when  
 it will be produced? : 
 

13. In case of registered co-operative             
societies they should furnish name of 
the nominee with their credential details 
at the time of tender itself.  They should 
also certify, that the nominee of the 
society is not a registered contractor 
in the Dept.                                                :  
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14. TECHNICAL ASSISTANT DETAILS 

1. Name : 

 
Qualification certificate 

Experience certificate : 

 
2. Name : 

 
Qualification certificate Experience 

certificate  : 

 
OR 

1.    Name : 

If retired Civil Engineer, Designation  

and date of retirement (copy to be  

enclosed) : 

 
15. Any other details : 

 

NOTE :    The consent letter from the Technical Assistant proposed to be employed should be 
obtained and enclosed with the tender. 
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DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER 
 

1. Name : 

2. Address : 

3. Age : 

4. Native place : 

5. District : 

6. Qualification : 

7. Year of passing : 

8. No. of years of employment : 

9. Name of the Division in which  

registered as an unemployed Engineer        : 

10. Date of registration : 

11. Class of contractor : 

Monetary Limit  

12. Previous experience in year 

a) Irrigation        b)   Head works  

c) Building          d)  Bridges  

e)   Others 

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet) 

 

 

13. Annual turnover for first three years  : 

14. Solvency / Immovable / Cash : 

15. Tools and Plant owned : 

16. Was there any default in fulfilling terms   

of contract and result and penal action : 
 

17. Special remarks if any : 
 

 
Station   :        Signature and name of the 
Date      :            Unemployed Engineer  

Contracts Name of work Value of work Period of work         Nomination of tender 
 
      (1)                          (2)                           (3)                             (4)                                   (5) 
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO 

CONTRACT APPENDED WITH T.N.B.P. 

 

1.  POSTAL TENDERS : 

 

1.1) The contractor may have the option to present the tender directly or to send registered  

            post acknowledgement due; on or before the last date for receipt of tenders.  

1.2) In case of sending tenders by registered post acknowledgement due it is the responsibility  

          of the tender himself to dispatch the tender sufficiently early so as to reach the tender  

          opening authority before the date and time notified in the tender notice for opening of  

          tenders. 

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders by               

          post beyond the notified date and time or loss in transit etc. 

2.  E.M.D  

 

The acceptance of EMD in various approved forms duly pledge in favour of the Executive 

Engineer concerned is subject to the specific condition that the successful tenderer should pay 

the Security Deposit (including E.M.D) in the form of small savings scripts\ deposits \ 

Accounts in lieu of other mode of payment for E.M.D.  If offering Indravikas patras, the 

Contractor should note his name in the back side of the said patras and to furnish a letter 

stating that he is submitting the Indravikas patras of such Indira Vikas Patras will only be 

taken for calculation. 

3.  SECURITY DEPOSIT: 

 

         In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of 

contract minus the E.M.D. already remitted) will be collected at one time only equivalent to 2% of 

the contract value including GST Amount). The Security Deposit can be paid to the contractor 

asking them to invest the amount so paid in small savings scripts and to hand over to the 

Executive Engineer concerned by pledging them in his favour, subject to the condition that unless 

the contractor remit the security deposit in small savings scripts (which will be returned after 

observing the rules in force), their further bill to the work carried out by them will not be paid. 

 

Additional security deposit will have to paid by successful tenderer if called for, Irrevocable bank 

guaranty in the prescribed form shall be accepted towards security deposit retention money also 

(G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 

 

4. GST: 

      The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 

the Works described in the Bill of Quantities excluding GST along with sum of the quoted tender 

value excluding GST at the end (both in figures and words).  

5.  WITHHELD AMOUNT: 
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The withheld amount at 5% percent be recovered from each bill based on the value of 

work done. 

6.   CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO UNPRECEDENTED 

FLOODS AND OTHER ACTS OF GOD: 

 

The work executed by the contractor under this contract shall be maintained at the 

contractor’s risk until the work is taken over by the Executive Engineer.  The Government shall 

not be liable to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic 

eruption, earth quakes, other convulsions of nature and all other natural calamities, risks arising 

out of acts of God during such period and that the option whether to take insurance coverage or 

not to cover such risks is left to the contractor. 

 

7.  STANDARD SPECIFICATIONS: 

 

For detailed description of various items of work to be executed in addition to the brief 

description given in the schedule and for the rights and obligations of the Contractors etc, the 

attention of the contractors is invited to Tamil Nadu Building practice which should be followed in 

all respects both in letter and spirit.  The materials used, the workmanship, the mode of 

execution of the work etc., should conform to relevant specification of TNBP or Indian Standard 

Specifications as may be specified. 

 

8.  SAFETY CODE: 

 

The safety measures and all amenities for the labours shall be made by the Contractor at 

his cost as indicated in the safety code vide appendix to General Conditions to Contact and clause 

34,35 and 42.1 to 42.6 of General Conditions to Contract. 

 

9.  RETENTION OF 2½% FOR ONE YEAR: 

In case of contract for construction of building either permanent or semi Permanent 

buildings, a sum equivalent to 2½ % of the value of work done will retained with the Government 

for a period of one year reckoned from the date of completion of the work in order to enable the 

departmental officers to watch the effect of all seasons on the work done by the contractor.  The 

amount so retained with the Government will be refunded, only on expiry of one-year period 

referred to above and on execution of indemnity bond by the contractor for further period of four 

years.  

 

The contractor shall be liable to set right all defect arising out his faulty Execution of sub 

standard work notice during the above five years period at his cost (G.O.Ms.No.283/PW(G2) 

Dept. / Dt.21.05.99). 

           In addition to the aforesaid security deposit, retention amount shall be deducted from the 

running account bills, a sum equivalent to 5% (Five Percent) of the total value (including the 

Goods and Services Tax (GST) Amount for all the running account bill) of each bill as retention 

money  

Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value of the work so 

far executed will be released to the contractor on payment of final bill, and in the final bill, the 

Goods and Services Tax (GST) amount retained in previous payment has to be released to the 

contractor without interest. 

          And the balance 2½% will be retained for a period of one year reckoned from the date of 

completion of the work, as all defects shall have been made good according to the true intent and 

meaning hereof, whichever shall happen last   

The retention money of 2½% including GST (Two and a Half Percent) of the total value of 

contract after deducting any amount due to the Department, shall be refunded to the Bidder 

without interest after the defects liabilities attached to the contract is over. 
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10 PRICE ADJUSTMENT CLAUSE: 

 

Price adjustment clause (To account for rise or fall in the money value during the contract period) 

is applicable for this contract as per G.O. Ms. No. 60, Public Works Department, dated 14.3.2008 

and G.O.Ms.No.101 Public Works (G2) Department dated 10.06.2009. 

 NOT APPLICABLE 

 

Price Adjustment clause is eligible for this work subject to the following Conditions: 
 

Price adjustment on all the components is applicable, if the contract period is above 12  months 

as per specified formula. 
 

Price adjustment on cement, steel, bitumen and POL is applicable, if the contract period is 12 

months and below 
 

Price adjustment will apply only when the fluctuation of rates exceeds by 3% compared to the 

estimate rates (Reserve Bank of India – Index Price) 
 

Price adjustment will be calculated only on the estimated cost of work. Bitumen and POL will be 

considered on “Pass through” basis with payment of actual rates / price at the rates charged by 

Indian Oil Corporation. 
 

Price adjustment will be made for both increase and decrease in the cost of materials. 
 

Price variation will be calculated once in a quarter in respect of cement and steel as per specified 

formula from the date of agreement up to the end of agreement period. 
 

For the purpose of calculating price adjustment, the quarter would be reckoned with  reference to 

the quarter of the calendar year in which the agreement is signed. 
 

Price escalation will be calculated based on milestones fixed in physical terms and prefixed time 

lines for usage of inputs, which would clearly stipulate the nature and quantum of cement, steel 

and other inputs which would be utilized for the work in each time period between two 

milestones. 
 

Escalation will be given for only those quantities which would have been used had the contractor 

stuck to this original time line. 
 

If the contractor does a certain quantity of the work in the third quarter which he should have 

done in the second quarter, he can still claim escalation on the quantity at the rates as applicable 

in the second quarter. 

Price adjustment mechanism will cease to operate for the value of work executed beyond the 

agreement period. 

Agreement period shall include the “actual period” for which the work was “suspended officially” 

and extension of time permitted for any valid reasons, such as, war, natural calamities, like flood, 

earthquake and other risks arising out of acts of God during the agreement period; work delayed 

due to the land acquisition process; change in design, change in scope of work, etc., which is 

given in writing by the Tender Calling Officer of the respective work.  If the contractor fails to 

complete whole of the works (or) any part thereof (or) section of the works within the stipulated 

period of individual quarterly milestones, (including any bonaified extensions allowed by the 

Competent Authority without levying liquidated damages) the Executive Engineer concerned may 

without prejudice to any other method recovering may detect. 0.1% contract value per calendar 

day (or) part thereof for the period of delays occurred, subject to maximum of 10% of the 

contract value. 

 

11 BONUS –NOT APPLICABLE 

Bonus as an incentive for advance completion of work by not less than 10% of agreement period 

will be paid at 1% on the value of actual quantum of works executed at tendered rates. 
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PUBLIC WORKS DEPARTMENT 

Office of the Superintending Engineer, P.W.D., 

Buildings (Construction & Maintenance) Circle, Coimbatore – 641 001. 

 

Name of work :    Providing Steel Record Racks in property room and central record room, court hall 

corridor arch sunshade, Oranamental railing arrangements to block II, Finishing Elevation for portico in 

Block I & II and providing Domes, turrets & Elevation slab to Block I, II, III & IV, furniture arrangements to 

two court halls and 8 Judges Chambers and Additional Sump, Septic  Tank and Storm Water Drain, Roof 

Cover for OTS portion in Block II & III, providing power room and generator room, wall panelling in 

Judges Chambers and conference hall, vitrified tile floor finish, entrance grill door, weld mesh cover for 

record room and window for the work of combined court Buildings, Bar association Buildings ,Advocate's 

Clerk building and 49 Law chambers at Udhagamandalam in Nilgiris district. 
 

 

Last Date for receipt of tender           :   19.04.2022 upto 3.00 pm 

 

Date and time of opening           :   19.04.2022   at 3.30 pm  

 

E.M.D to be remitted           :  Rs.2,34,000/- (Rupees Two Lakhs and Thirty  

   Four Thousand only) including the Goods and  

   Services Tax (GST) Amount. 
 

 

Mode of E.M.D. to be remitted: In the shape of Demand draft of the Nationalized and 

Scheduled banks drawn in  favour of Executive Engineer concerned and National Saving script / 

Deposit / Accounts of postal Department  pledged in favour of the Executive Engineer concerned.  

Note : 

1. The tender document and E.M.D. should be enclosed and covered with sealed. Tenders not 

submitted in sealed cover will be summarily rejected. 

 

2. The rate In words and figures for each item of schedule should be furnished by the tenderer 

without fall In appropriate columns. Corrections scribbling overwriting and erasing (should be 

avoided as far as possible) should be attested by the contractor. 

 

3. The total value of each Item of work should be worked out and entered in the amount 

column.  Proper care must be taken in working out the value of each item of work taking Into 

account the unit for which the rate is quoted and the quantity of work to be done under the 

Item. 

 

4. The total of each page should be noted at the end of each page and carried over to 

next page. The grand total value of the tender should be worked out and furnished at the 

end, both in words and figures. 
 

5. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 

the Works described in the Bill of Quantities excluding GST along with sum of the quoted 

tender value excluding GST at the end (both in figures and words). 
 

6. The Tenderer shall quote the rates excluding GST for the quantity and units specified under 

metric units under schedule. 
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration in P.W.D. as a Civil & Electrical contractors shall be attached with the 

tender. 

 

2. Current Income Tax clearance certificate shall be enclosed with the tender, 

 

3. The Tenderer should furnish the Copy of Goods and Services Tax(GST) Registration No.  

 

4. E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of 

the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned 

and National Saving Scrip/Deposit/Accounts of Postal Department pledged in favor of the 

Executive Engineer concerned Indravikas patras are acceptable. The tenderer should write in 

the back   of Indrayikas Patra his   name   and   address.      He   should   also give an 

undertaking to the Executive Engineer in writing that the Indravikas patras bearing relevant 

register number are submitted as E.M.D. No other mode of payment will be accepted. 

 

5. The successful tenderer should convert the E.M.D. already deposited and additional security 

deposit if any required for the fulfillment of contract into National Savings Certificates / 

Accounts pledged in favour of the Executive Engineer concerned. 

6. The following particulars shall also be furnished by the contractor along with the tender. 

a) List of details of works executed by the contractor with their value. 

b) A list of details of work under execution by the contractor with their values. 

c) Annual turnover of the last one year (necessary certificate to the effect issued by the 

respective bank shall be attached) 

 

7. The tender documents will be issued to the contractors registered in Public Works 

Department in the appropriate class. 
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SPECIAL INSTRUCTION TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all 

items. 

2. The rates should be filled in neatly in figures and in words and taking into account the 

metric units specified in the tender, scribbling, over writings and erasing should be avoided as 

far as possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in working 

out the amount of each item of work taking into account the unit for which the rate is quoted 

and the quantity of work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and the 

grand total value of work should be worked out and shown at the end. And the Tenderer 

shall quote the rates and prices (both in figures and words) for all the items of the Works 

described in the Bill of Quantities excluding GST along with sum of the quoted tender value 

excluding GST at the end (both in figures and words). 

5. The tender should be submitted along with a covering letter giving full details, as called for in 

the tender notice together with the copy of letter registering them into the appropriate class. 

6. In case the tenderers who are eligible for confessional Earnest Money Deposit and accordingly 

they should furnish the reference No. and date in which the concession was granted to them 

A copy of the aforesaid reference may be enclosed along with the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the tender 

or the tender in which the Income Tax clearance certificate for the current year was submitted 

to this office should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the agreement, 

No. date, department in which the work was carried out, etc., should be furnished so as 

to assess the previous experience of the tenderers.  Year wise details should be furnished so 

as to see that these tenderers have minimum experience of major building. 

9. List of various machinery and other equipments at the tenderers disposal for use in the 

execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender.  The tenders submitted 

without filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions. 
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Add New Conditions for Goods and Services Tax (GST)  

 

              The Government of India has notified vide Notification No. 20 / 2017 – Central Tax 

(Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 – Central Tax (Rate), dated 

21st September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12% [CGST 

at 6% + SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical, 

irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used in 

the execution of Government Contract.  

         And the GST amount will be calculated at 12% from the sum of total tendered value quoted 

by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate 

applicable from time to time as recommended by the GST Council  

“All duties, taxes, and other levies except GST, payable by the contractor under the contract, or 

for any other cause shall be included in the rates, prices and total Bid Price submitted by the 

Bidder”  

INPUT TAX CREDIT (ITC)  

      a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the 

Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions 

undertaken by State Government shall be treated neither as supply of goods nor a supply of 

service.  

        b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every 

registered persons may be entitled to take the credit of eligible input tax, as self-assessed, in his 

return and such amount shall be credited on a provisional basis to his electronic credit ledger.  

    c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the 

Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract 

Work.  

TOTAL TENDER PRICE  

7. The total tender price will be the cumulative of value quoted for construction (Total Basic 

Rate + GST),  

The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST 

Amount)” 

NEGOTIATIONS  

 The lowest tenderer will be identified who quotes lowest total tender price which including GST 

as per the clause ……. Negotiation of rates will be made only with the lowest tenderer for reducing 

the quoted rates and the negotiation will be made for the rates quoted to the items in the 

construction part alone and not for GST amount.”  

“After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum 

of the Negotiated tender value (excluding GST) for construction Cost specified in the BOQ, 

subject to GST rate applicable from time to time as recommended by the GST Council  

AWARD OF CONTRACT  

              To be substantially responsive to the bidding documents and who has offered the 

lowest evaluated total tender price (Total Quoted Value including the Goods and Services Tax 

(GST) Amount). 

MINIMUM CRITERIA FOR QUALIFICATION  

         The Applicant should produce Income Tax Clearance Certificate valid for the current period, 

„VAT‟ Verification Certificate (i.e. previous assessment year) and „TIN‟ number having validity 

and copy of Goods and Services Tax (GST) Registration No. 

 



 

                      

                

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

APPENDIX - 1 

TENDER NOTICE  

(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85) 
 

                On behalf of the Governor of Tamilnadu, Tenders will be received by the 

Superintending Engineer, PWD, Buildings (Construction & Maintenance) Circle, Coimbatore – 641 

001, at his office upto 3.00 PM on 19.04.2022 for the work of “Providing Steel Record Racks in 
property room and central record room, court hall corridor arch sunshade, Oranamental railing 
arrangements to block II, Finishing Elevation for portico in Block I & II and providing Domes, 
turrets & Elevation slab to Block I, II, III & IV, furniture arrangements to two court halls and 8 
Judges Chambers and Additional Sump, Septic  Tank and Storm Water Drain, Roof Cover for OTS 
portion in Block II & III, providing power room and generator room, wall panelling in Judges 
Chambers and conference hall, vitrified tile floor finish, entrance grill door, weld mesh cover for 
record room and window for the work of combined court Buildings, Bar association Buildings, 
Advocate's Clerk building and 49 Law chambers at Udhagamandalam in Nilgiris district.” 
 

           The tenders should be in the prescribed form obtainable from the Superintending 

Engineer's office PWD, Buildings (Construction & Maintenance) Circle, P.W.D. 

Coimbatore – 641 001. The tenders will be opened by the Superintending Engineer at 

3.30 P.M. on the same day at the place   aforementioned. 
 

CONTRACTOR ELIGIBILITY 

           Registered Contractors in PWD Buildings Organization, Water Resource 

Organization or Electrical Circle in Class-I State Level (above Rs.75.00 lakhs) with Live 

Certificate. 

1. The tenderers or their agents are expected to be present at the. time of opening of 

tenders. The tender receiving officer will on opening each tender prepare a statement of 

the attested and unattested corrections therein and hand it over to the tenderer 

concerned and initial all corrections in the presence of the tenderers. If any of the 

tenderers or their agents finds it inconvenient to be present at the time, then in such a 

case, the tender receiving officer will on opening the tender of the absentee tenderer, 

make out a statement of the unattested corrections and communicate it to him. The 

absentee tenderer shall then accept the statement of the corrections without any question 

whatsoever. 

2. Tenders must be submitted in sealed covers and should be addressed to the 

Superintending Engineer, P.W.D. Buildings (Construction & Maintenance) Circle. 

Coimbatore – 641 001, the   name of the tenderer and name of the work being noted on 

the Cover. If the tender is made by an individual, it shall be signed with his full name and 

his address shall be given. If it is made by firm it shall be signed with the copartnership, 

name by a member of the firm who shall also sign his name and the name and address of 

each member of the firm shall be given. If the tender is made by a corporation it shall be 

signed by a duly authorised officer who shall produce with his tender, satisfactory 

evidence of his authorisation. Such tendering corporation may be required, before the 

contract is executed, to furnish evidence of its corporate existence. 

3. Each tenderer must also send a certificate of Income Tax Verification from the appropriate 

Income Tax authority in the form prescribed therefore. The certificate will be valid for one 

year from the date of issue for all tenders submitted during the period. 

4. In the case of proprietary or partner firm it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners as the case 

may be. 

5. If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the 

current year had already been produced by him during the calendar year in which the 

tender is made, it will be sufficient, if particulars regarding the previous occasions on 

which the said certificate was produced, are given. 

 

6. All tenders received without a certificate aforementioned will be summarily rejected. 



 

                      

                

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

 

Each tender must pay an Earnest Money, Deposit, a sum of Rs.2,34,000/-(Rupees Two Lakhs 

and Thirty Four Thousand only) including the Goods and service tax (GST) either in the 

form of N.S.C. pledged in favour of the Executive Engineer, P.W.D., Buildings (C&M) 

Division, Udhagamandalam or in any other form as may be approved by the State Govt. from 

time to time as per para 155 of T.N.P.W.D. Code. This E.M.D. will be refunded to the unsuccessful 

tenderer on application after intimation is sent of rejection of the tender or at the expiration of 

three months from the date of tender whichever is earlier. The refund will be authorized by the 

Superintending Engineer / Executive Engineer. The E.M.D. will not be received in cash or currency 

notes by the PWD Officers. 

1. The EMD should be remitted in the shape of Small savings scripts, Deposits, Pass Books 

NSC KVP. If the Earnest money is remitted in the shape of National savings certificates 

and KVP., it must be Pledged In favour of the concerned Exertive Engineer. If the EMD in 

the shape of NSC or KVP is not pledged in favour of Executive Engineers 

concerned, the tender will be summarily rejected. 

2. The EMD will not carry any interest. It will be dealt with as provided in the 

tender. 
 

3. The acceptance of EMD in various approved forms duly pledged in favour of the Executive 

Engineer concerned is subject to the specific condition that the successful tenderer should 

pay the Security Deposit including EMD in the form of small savings scrip. Deposits 

account in lie of other mode of payment made for EMD before acceptance of the tender. 
 

4. The tender will remain valid for a period of 90 days from the last date of receipt of tender. 

The validity period can be extended further if the contractor gives his consent in writing 

specifying the period of extension. The tenderer whose tender is under consideration, 

shall attend the Superintending Engineer's office before the end of the period specified by 

written intimation to him. In case, the tenderer fails to attend the office before the end of 

the specified period, his tender will not be considered. He shall forthwith upon intimation 

being given to him of acceptance of his tender, by the officer duly authorised in his behalf 

under article 299 (1) of the constitution hereinafter called "The accepting authority," make 

security deposit of 2% of the value of contract in one of the forms prescribed in Tamilnadu 

Public Works Account Code (ie) by taking into account of the amount of EMD already 

deposited with the tender it would be sufficient to pay the balance amount to make up the 

2% of the value of contract for the purpose of Security deposit. However, the security 

deposit of one percent of the estimate cost of work can be deposited as one time deposit 

by the  contractor. The security deposit together with earned Money Deposit and the 

amount withheld according to clause 64-1 of General conditions of Contract shall be 

retained as Security for the fulfilment of contract. It a cash Security Deposit is made by 

the contractor, he shall follow the procedure laid down in the proceeding paragraph for 

payment of Earnest Money Deposit and such deposit shall not bear interest. 

I.     An additional Security deposit of 1 % of the value of the contract in one of the forms 

prescribed above will be remitted by the successful tenderer, if called for by the tender 

finalising authority. 

II.     On receipt of written communication of acceptance of tender, if the tenderer fails to pay 

the requisite security deposit within the period specified in the written communication 

or backs out from the tender or withdraws his tender, the Earnest Money Deposit shall 

be forfeited to the Govt. 

III.     If the contractor fails to carryout the contract, after paying requisite deposits, then he 

will be liable for the excess expenditure if any incurred to complete the work as 

contemplated in the General Conditions of Contract. 

IV.     It shall be expressly understood by the tenderer that on receipt of written 

communication of acceptance of tender by the tenderer there emerges a valid contract 

between the Governor of Tamil Nadu and the tenderer, for execution of the work 

without any separate written agreement. For this purpose the tender documents ie., 

tender notice, tender offered by the contractor, General Conditions of Contract, special 

conditions to the contract, correspondence, written communication of acceptance of 



 

                      

                

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

tender etc., shall constitute a valid contract and that will be foundation of the rights of 

the both the parties to the contract. Provided that it shall be open to the accepting 

authority to insist execution of any written agreement by the tenderer, if 

administratively considered necessary or expedient. 

5. The tenderer shall examine closely the Tamilnadu Building practice and also the General 

Conditions of Contract contained therein, and sign the divisional office copy of the Tamil 

Nadu Bldg., Practice and its addenda volume in token of such study before submitting his 

tender unit rates, which shall be for finished work in situ. He shall also carefully study the 

drawing and addl. specifications and all the documents connected with the contract. The 

Tamilnadu Bldg., practice and other connected documents with the contract such as 

specifications, plans, descriptive specifications sheet regarding materials etc., can be seen 

at any time between 11.00 a.m. and 5.00 p.m. on office days in the office of           

Superintending. Engineer. P.W.D. Buildings (Construction & Maintenance) Circle,            

Coimbatore – 641 001. 

6. A copy of the set of contract documents can also be had on payment of Rs.16,800/- 

including the Goods and Service Tax(GST) for each set inclusive of Value Added Tax. 

7. The tenderers attention is directed to the requirement for materials under the clause 

"Materials and workmanship" in the General Conditions of Contract. Materials confirming 

to the ISI Standards shall be used on the work, and the tenderer shall quote his rates 

accordingly. Tender Schedule Head of Account: DPC No.0059-80-800-AC-22705 

Miscellaneous Receipt to the credit of Executive Engineer, PWD, Buildings 

Construction and Maintenance Division, Udhagamandalam. GST User 

ID.33AAAGE0416M1D1. The cost of GST should be remitted through online in 

favour of the Executive Engineer, PWD, Buildings (C&M) Division, 

Udhagamandalam. 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work'. He should also inspect the quarries and satisfy himself about the quality and 

availability of materials. The name of quarries and kiln etc. where from certain materials 

are to be obtained will be given in the descriptive specification sheet. The best class of 

materials to be obtained from the quarries or other source defined shall be used on the 

work.  In every case the materials must comply with the relevant standard specification.  

Samples of materials as called for in the standard specification or in the tender notice or 

as required by the Executive Engineer shall be submitted for Executive Engineer's 

approval before the supply to site of work is begun. If the contractor after examination of 

the source of materials defined in the descriptive specification sheet is of the opinion that 

materials complying with the standard or other specification of the contract cannot be 

obtained in quality or sufficient quantity, from the source defined in the descriptive 

specification sheet, he shall so state in his tender and state where from he intends to 

obtain materials, subject to the approval of the Executive Engineer. 

9. The Govt. will not, how ever, after acceptance of contract rate pay any extra charges for 

lead or for any other reasons, in case the contractor is found later on to have misjudged 

the materials available. Attention of the contractor is directed to the "General Conditions 

of Contract" regarding payment of seignior age tolls etc. 

10. The tenderer's particular attention is drawn to the sections and clause in the General 

Conditions of Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 
2. Carriage 
3. Construction plant 
4. Water and Lighting 
5. Cleaning up during progress and for delivery 
6. Accidents 
7. Delays 
8. Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern the rates 

which he is tendering. 



 

                      

                

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

11. A schedule of quantities accompanies this tender notice.   It shall be definitely understood 

that the Govt. does not accept any responsibility for the correctness or completeness of 

this schedule and that this schedule is liable to alterations by omissions deduction or 

additions at the discretion of the Executive Engineer Building Construction & 

Maintenance Division, Udhagamandalam or the Superintending Engineer. P.W.D. 

Buildings Construction & Maintenance Circle, Coimbatore, as set forth in the 

conditions of contract. The tenderer will, however base his lump sum tender on this 

schedule of quantities. He should quote specific rates for each item in the schedule and 

the rates should be in rupees and in sums of five paise.  The rates should be written both 

in words and figures and the units words.  The tenderer should also show the totals of 

each item and the grand total of the whole contract and quote in the tender a lumpsum of 

which he will undertake to do the whole work subject to the conditions of contract such 

lumpsum agreeing with the total amount of Schedule A.  The schedule accompanying the 

lumpsum tender shall be written legibly and free from erasures, over writings, or 

conversion of figures.  Corrections, where unavoidable should be made by crossing out, 

initialing dating and rewriting. 

12. Tenderers offering a percentage deduction from or increase on the estimate amount except in 
the case of tender for maintenance and repair works called for specifically under percentage 
rate tender system and those not submitted in proper form or in due time will be rejected.  

13. The tenderer should workout his own rates, without reference being made to the Public Works 
Dept. schedule of rates or the public works department estimate. However in case of tenders 
called for under % rate tender system the tenderer should workout his own rate but quote his 
percentage rate above or below the total estimated cost of the work of the department 
indicated in the tender schedule. 

14. The price at which and the sources from which certain particular materials shall be obtained 
by the contractor are given at the end of the schedule accompanying the tender form. 
Tenderer must accept the materials at these prices and shall quote their price for finished 
works accordingly. Notwithstanding any subsequent change in the market value for these 
materials, the charges to the contractor will remain as originally entered in the written contract.   
No cent age or incidental charges will be borne by Govt. in connection with this supply. 

15. The attention of the tenderer is directed to the contract requirements as to the time of 
beginning of work the rate of progress and the dates for the completion of the whole work and 
several parts. The following rate of progress and proportionate value of works done from time 
to time as will be indicated by the Executive Engineer's certificates of the value of work done 
will be required. Date of commencement of the programme will be the date on which the site 
(or Premises) is handed over to the contractor. 

 

Period after date of Commencement Percentage of work complete 

(Based on contract lump sum amount) 

               1st Two Months 50.00% 

2nd Two Months  50.00% 

TOTAL                       100.00% 

(Total FOUR Months) 
 

Note :   The period to be entered in col. 1 for the purpose of following the rate of progress may 

be fixed by the Superintending Engineers or Executive Engineer to suit each case. 
 

16. No part of the contract shall be sub-let without written permission of the Executive 

Engineer nor shall transfer be made by power of attorney, authorising others to receive 

payment on the contractor's behalf. 

17. If further necessary information is required the Executive Engineer of the division will 



 

                      

                

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

furnish such but it must be clearly understood that tenders must be received in order and 

according to instructions. 

18. The Superintending Engineer or other sanctioning authority reserves the right to reject 

any tender or all the tenders. 

19. The tenderers who are themselves not professionally qualified shall undertake to employ 

Qualified technical men at their cost to look after the work.   The tenderers should state in 

clear terms whether they are professionally qualified or whether they undertake to employ 

technical men required by the department specified in the schedule below for the work.  

In case the selected tenderer is professionally qualified or has undertaken to employ 

technical men under him, he should see that one of the technically qualified men is always 

at the site of the work during working hours personally checking all items of works and 

paying extra attention to such works as may demand special attention (e.g.) reinforced 

concrete works etc. (The norms for the employment of technical Assistant and penalty for 

non-employment of such technical Assistant etc, is furnished in the format below). 

ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 
 

The tenderer who himself is not professionally qualified should undertake to employ qualified 
technical men at his cost to look after the work. The tenderer should state in clear terms whether he 
undertakes to employ technical men required by the Department specified in the Schedule below for 
the work. In case the selected tenderer is professionally qualified or has undertaken to employ. 
Technical men under him he should see that one of the technically qualified men is always at the site 
of work during working hours, personally checking all items of works and paying extra attention to 
such works as may demand special attention eg., reinforced cement concrete works etc. 

Employment of Technical Personnel 

(GO Ms.No.1645 PWD dt.06.10.1981 & CE (B)’s No.CTO/(A) 172653/80 dt.08.08.1984  

GO Ms.No.181 PW (Gl) Dept.dt.16.05.2003 

 

Value of Contract 
 

Qualification and No. of Technical  
Assistant to be employed 

1.   Upto  1 Lakh 
 

1) No Technical Assistant need be 
employed if situation and nature of work 
warrants. 
i) A Diploma Holder in Civil Engineering 
(or)  
ii) A retired Junior Engineer may be 
employed. 
 
 
 
 
9 

2.   From one to Rs.5.00 Lakhs 
 

1) One Diploma Holder in Civil Engineering 
  (or) 
 2) Not less than one retired Junior Engineer 

 
 
 
 
 

3.   From Rs.5 to 10 lakhs 1) One B.E., (Civil) 

  (or) 

 2) Equivalent Degree holder 

  (or) 

 3) Not less than one retired Sub Divisional 

  Officer AEE / ADE 
 
 
 
 
 
 
 
  

                                                                                                             (or)  



 

                      

                

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

 4) One Diploma Holder with three years 

  
 

experience. 
 
 
 
 
 
 
  

4.   From Rs. 10 to 25 lakhs 1) One B.E., (Civil) with 3 years experience 

           plus ONE DIPLOMA Holder in Civil Engg. 
(or) 

2) Equivalent Degree holder with 3 years 
experience plus one Diploma holder in 
Civil Engg. 

(or) 
3) Not less than one retired AEE/ADE  plus one 

Diploma holder in Civil  Engg. 
(or) 
 

4) Two diploma holder in Civil Engg. with 3 
and 5 years experience respectively. 

  
          1)    One B.E., Civil with 3 years experience  

           plus two diploma holders in Civil Engg.  
(or) 

   2)    One B.E., (Civil) with 3 years experience 
           plus two retired Junior Engineers.  

(or) 
  3)     Equivalent degree holder with 3 years 
          experience plus two Diploma holders in 
          Civil Engg. /  Two retired Junior Enggs  

 

(or) 
 

  4)     One retired Sub Divisional Officer (AEE 
           or ADE) Plus two diploma holders in Civil 
           Engg.  

       (or) 
 

  5)     One retired SDO (AEE or ADE) 
           Plus two retired Junior Engineers  

     

                                                                        
6. Above Rs. 50 Lakhs                                  1)     To be examined in individual cases   
                                                                                 depending   upon the nature of work and the   
                                                                                 technical skill  involved and defined in the   
                                                                                 tender notice  regarding the No. of qualified   
                                                                                  technical personnel   to be employed by the 
         contractor.    
                                                                                            
6. A penalty of Rs.2,000/- PM for diploma holder and Rs.5,000/- PM for Degree Holder be levied in 

case of default on the part of contractors in the norms mentioned above. 

7. The employment of Technical Assistant should be based only on the value of contract. Engineers 

with Mechanical Engineering qualification and retired from Civil Engineering Departments are 

also suitable to supervise the Civil Engineering works because of their experience in Civil 

Engineering field. 

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the 

work is kept in abeyance due to valid reasons and during such period in the opinion of the 

Executive Engineer, the employment of Technical Assistant is not required for the due fulfillment 

5.   From Rs. 25 to 50 lakhs 
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Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

of the Contract. 

9. A movement register should be opened and maintained for Technical Assistants employed by the 
Contractor or for the Technically qualified contractor. The Technical Assistant or Technically 
qualified Contractor should note the arrival and the departure timings every day along with their 
initials. Such Register should be produced during inspection of the Inspecting Officers. 

10. Without prejudice to the generality of the above clause the contractor shall during the currency of 
the contract, when called upon by the Engineer-in-charge engage and also ensure engagement 
by the Sub Contractors and others employed by the contractor in connection with the work such 
number of apprentices in the category mentioned, below and for such period, as may be requited 
by the Engineer-in-charge.  The Contractor shall train them as required under the Apprentices Act 
1961 and the rules made thereunder and shall be responsible for all obligations of the employer 
under the said act including the liability to make payments to apprentice as required under that 
said act. 

11. Deleted. 
12. A tenderer submitting a tender which the tender accepting authority considers excessive and/ or 

indicative of the insufficient knowledge of current prices or definite attempt at profiteering will 
render himself liable to be debarred permanently from tendering or for such period as the tender 
accepting authority may decide. The tender rates should be based on the controlled price for 
materials - price permissible for the tenderer to charge a private purchaser under the provision of 
clauses 8 of hoarding and profiting prevention ordinance 1943 as amended from time to time and 
on similar principles in regard to labour and supervision in the construction. 

13. The contractor should offer employment to ex-toddy tappers as far as possible. 

Note: This paragraph should be scored out if the cost of work involved is less than Rs.10,000/- 
 

14. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 
contract and the competent authority, may at his discretion, cancel the contract or invoke any of 
the penalties for the breach of contract provided in the conditions of agreement. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the Act. Contractor shall, during the currency of the contract, ensure engagement of 
the apprentices in the categories mentioned below who may be assigned to him by the Director 
of Employment and Training/State Apprenticeship Adviser, Tamil Nadu. The contractor shall train 
them as required under the Apprentices Act 1961, and the rules made there under and shall be 
responsible for all obligations of the employer under said Act including the liability to make 
payments to the apprentices as required under the said Act. 

 

 

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and upto 
Rs. 3.00 lakhs 

1. 
2. 

Building Constructor 
Brick layer 

1
 
1 

Above Rs. 3.00 lakhs and upto 
10.00 lakhs 

1. 
2. 
3. 

Building Constructor 
Brick layer Diploma 
holder in Civil 
Engineering 

1
  
1 
1
\ 

Above Rs. 10 lakhs and upto 
50.00 lakhs 

1. 
2. 
 

Building Constructor Brick 
layer B.E., (Civil) or 
equivalent degree holder 

1
 
1 
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Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

15.  "Unless the contractor has been exempted from engagement of apprentices by the Director of 
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That 
contractor had discharged his obligation under the said Act, satisfactorily should be obtained 
from the Director of employment and Training/State Apprenticeship Adviser" and the same 
should be produced by the Contractor for final payment. 

16. "Unless the contractor has been exempted from engagement of apprentices by the Director of 
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That 
contractor had discharged his obligation under the said Act, satisfactorily should be obtained 
from the Director of employment and Training/State Apprenticeship Adviser" and the same 
should be produced by the Contractor for final payment. 

 

17. In the case of contracts for construction of buildings either permanent or semi permanent 
buildings, a sum equivalent to 2 1/2% of the value of work done will be retained with the Govt. for 
a period of one year reckoned from the date of completion of the work in order to enable the 
departmental officers to watch the effect of all seasons on the work done by the contractor.  The 
amount so retained with the Govt. will be refunded only on the expiry of one year period referred 
to above and on execution of Indemnity bond by the contractor for a further period of four years. 
The contractor shall be liable to set right all the defects arising out of his faulty execution or sub 
standard work noticed during the above five years period at his cost. 

 

18. A statement giving particulars of equipment resources that will be put at the disposal of the work 
under the following classification should accompany the tender. 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organisation 

      (i) Technical & (ii) Unskilled 

 

19. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. to 
be specified in the tender) will receive preferential consideration. The tenderers are requested to 
report on their covering letter. 

 

20. The Superintending Engineer reserves to himself the right of allotting the different sub works to 
the different contractors or to one and the same contractor as he may decide after the receipt of 
tenders. 

 

21. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the 
Works described in the Bill of Quantities excluding GST along with sum of the quoted tender 
value excluding GST at the end (both in figures and words). 

 

22. No seigniorage shall be charged where due for materials quarried from the PWD or other Govt. 
Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain 
access to quarries approved by the Executive Engineer.  No plotrent will be charged for materials 
stocked on Govt. land during the course of construction provided all such materials are removed 
within one month after the work is completed. 

23. Seigniorage or charges due for the use of private quarries and private land shall be paid by the 
contractor. 
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II.   TENDER 

To 

His Excellency the Governor of Tamilnadu,   
represented by the  
Superintending Engineer, PWD 
Buildings Construction & Maintenance Circle,  
Coimbatore – 641 001. 

Sir, 

1. I/We do hereby tender and if this tender be accepted undertake to execute the following work 
viz, as shown in the drawings and described in the specification deposited in the office of the 
Circle/Division with such variations by way of alterations or additions to and omission from the 
said works and method of payment as are provided for in the conditions of contract for the sum 
of Rupees (in figures and words) ________________________________________________ 
or such other sum as may be arrived at under the clause of the General Conditions of Contract 
relating to "Payment on lumpsum basis or by final measurements at unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and 
figures) for which I/We agree to execute the work and receive payment on measured quantities 
as per the General Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of 
my or our tender, I/We have carefully followed the instruction in the tender notice and have read 
the Tamilnadu Building Practice and the General Conditions of Contract there-in and the 
Tamilnadu Building Practice addenda volume, and that I/We have made such examination of 
the contract documents and of the plans, specifications, quantities and of the location, where 
the said work is to be done and such investigation of the work required to be done and in regard 
to the materials required to be furnished as to enable to thoroughly understand the intention of 
the same and requirement, covenants, stipulations and restrictions contained in the contract 
and in the said plans and specification, and distinctly agree that I/We will not hereafter make 
any claim or demand upon the Govt. based upon or arising out of any alleged misunderstanding 
or misconception or mistake on my/our part of the said requirements covenants stipulations 
restrictions and conditions. 

4. I/We enclose an income tax verification certificate. 

I/We being a registered PWD contractor have already produced an Income Tax verification 
certificate during the current calendar year in respect of  (here particulars of the previous 
occasions in which the certificate was produced should be given) The legal address of the 
contractors for service of all letters and notices will be as follows. . 

5. (i)  (a)    I/We enclose herewith a chalan for the payment of the sum of Rs ..........................  

  ............................................................................................................... (to be entered in 

words and figures) as Earnest Money not to bear interest. 

 

.         (i) (b)       l/ We have paid Rs ......................................... (Rupees ................... , ........................ ...... 

 ............................................. as against the E.M.D. of Rs. ................................. , ............  

(Rupees ................................................................................................................. )only. 



 

                      

                

Sd/--------- 
Superintending Engineer, P.W.D., 
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Since I am/We are eligible to pay the EMD, at concessional rates. 

      (i) (c)        in lieu of a cash 

I/We.................................................................................... have enclosed a ........................  

bearing No ......................................................... Date .................................  

issued by ...............................................................................................................................  

for a value of Rs ....................................................................................................................  

drawn/enclosed /pledged in favour of the Executive Engineer, PWD. 

5. (i)(d) I am / We are ....................................................................................................................  

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when 

intimation is sent to me/us of rejection or at the expiration of three months from the date of this 

tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. 

as security for the due fulfilment of contract. If upon intimations being given to me/us by the authority 

authorised by the Governor under article 299 (1) of the constitution (hereinafter called the accepting 

authority) of acceptance of tender (I/We) fail to make the additional security Deposit, then I/We 

agree to the forfeiture of Earnest Money Deposit. Any notice required to be served on me or us 

hereunder shall be sufficiently served on me or us if delivered to me or us personally or forwarded to 

me or us by post (Registered or ordinary) or left at my or our address given herein.   Such notice 

shall, if sent by post be deemed to have been served on me or us at the time when in due course of 

post it would be delivered at the address to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting 
authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the 
tender documents ie. Tender notice tender with schedules General Conditions of Contract and 
special conditions of the tender negotiation letters, communications of acceptance of tenders, shall 
constitute a contract for this purpose and be the foundation of rights of both the parties provided that 
it shall be open to accepting authority to insist on execution of any written Agreement by the 
tenderer, if administratively considered necessary or expedient. 

8.  I/We have also signed the copy of Tamilnadu Building practice and addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the clauses 

of the General Conditions of Contract and all specifications for item of works described by a 

specification number in Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause 

of the General conditions of contract, relating to payment of lumpsum basis or by final measurement 

at unit prices I/We agree subject to said conditions to execute and complete the works shown upon 

the said drawing serially from number I to inclusive (Schedule - B) and described in the 

specifications (Schedule - C) and to the extent of probable quantities shown in (Schedule - A) with 

such variations by way of alterations additions to or deductions from the said work and method of 

payment therefore as are provided for in the said conditions. 
 

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in 

charge of the Division having jurisdiction for the time being over the work who shall be competent to 

exercise all the powers and previleges reserved herein in favour of the Govt. with the previous sanction 

of or subject to ratification by the competent authorities in case where such sanction or ratification may 

be necessary and who has been duly authorised under articles 299 (1) of the constitution. 
 

(ii)  In the event of the work being transferred to any other circle/division/sub division, the Superintending 
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Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise 

the powers and previleges reserved in favour of Govt. 
 

11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to 

commence the work as soon as this contract is accepted by the competent authority as defined by the 

Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us as 

provided for in the said conditions and agree to complete the work within FOUR (4) Months from the 

date  of such handing over of the site(or premises) and to show progress as defined in the tabular 

statement "rate of progress" subject nevertheless to the provisions for extension of time contained in 

clause 56 of the General Conditions of Contract appended to the Tamilnadu Building Practice 
 

12. I/We agree that upon the terms and conditions of this contract being fullfilled and performed to the 

satisfaction of Executive Engineer, the security deposited by me/us as herein before recited or such 

portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as provided 

in clause 64 of the General conditions of Contract.  
 

13. I am/We are professionally qualified and my/our qualification are as follows.  

 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally 

checking all items of works and paying extra attention to such works „ as may require special attention 

(eg) reinforced cement concrete. 

 

 Name of technical staff 
proposed to be employed 

(1) 

Qualification 
(2) 

Experience  
(3) 

1. 
 
 

 

 

2.  
 

3. 

   

 

 
14.    I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the 

General Conditions of Contract shall be : The Superintending Engineer, WRD, of the 

Bhavani Basin Circle, Erode In case, the value of claim does not exceed Rs.50,000/- 
 

 

 

      Signature of the Contractor with Date 
 

15.    On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 

299 (1) of the 

constitution the above tender for a value of Rs ...................................................................  

is accepted on this day of ..................................................................  

Signature and Designation 
Signature of Witness in full 
and address with name in block letters 
 

SCHEDULE - A 

(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the work is based but 
they are subject to alterations, omissions, deductions or additions as provided for in the conditions of 
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this contract and do not necessarily show the actual quantities of work to be done. The unit rates 
noted below are those governing payment of extras or deductions for omissions according to the 
conditions of the contract as set forth in the General Conditions of Contract in Tamilnadu Building 
Practice and other conditions specifications of this contract. 

 

B. It is to be expressly understood that the measured work is to be taken net (Not with standing any 
custom or practice to the contrary) according to the actual quantities when in place and finished 
according to the drawings or as may be ordered from time to time by the Executive Engineer and the 
cost calculated by measurement or weight at the respective prices without any additional charge for 
any necessary and contingent works connected therewith. The rates quoted are for works in situ 
complete in every respect. 

 

Item 

No 

Probable 

Quantities 

Class and 

Description 

work 

T.N.E.B.P No or 

other special 

specification no if 

any 

Rate 

World Figure 

Unit 

Words 

Amt 

figure 

 

VIDE SHEETS ATTACHED SEPARATELY 

 

 

SCHEDULE –B 
 

 

LIST OF DRAWINGS 

Note: All drawings to be signed by the 

contractors as well as the officer entering 

into the contract. 

 

 

SUPPLEMENTAL LIST 

As referred to in the specification including 

the General Conditions of contract in 

Tamilnadu Building practice 

 
 

 
Sl.No 

 

 
Drawing 

No 
 

 
Description 

 

 
Sl.No 

 

 
Drawing 

No 
 

 
Description 

 

 
Date on 

which the 
drawing was 

supplied 
 

(1) (2) (3) (4) (5) (6) (7) 

      

NIL 

                  

 

Description Specification Sheet 
 

item Materials    

 

Size alternative to Std. 

Specification size or size 

prescribed Mortar and 

concrete 

Source from which 

item is to be 

obtained 

Approximate 

lead 
remarks 

 

DELETED 
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SCHEDULE -C 
 
List of specifications for the various items of works supplementing those described in Schedule A by 
standard specification numbers. 
 

The contractor shall employ the following technical staff for supervising the work and shall see 
that one of them always at site during working hours personally checking all items of work and paying 
extra attention to such works as may demand special attentions eg. Reinforced cement concrete 
works etc. 

 
Name of the members of the technical staff to 

be employed 
Qualification 

  

1) Project Manager – B.E 1 No. 
 
 2) Site Engineer – B.E 1 No. 
 

 3)  Site Engineer – D.C.E 2 Nos. 
 
 

 

B.E (Civil) 5 Years Experience 
 
B.E (Civil) 3 Years Experience 
 

DCE (Civil) 3 Years Experience  
 

 
Note 1 : In case the contractor Is himself professionally qualified the above specification should be 

suitably altered and In case In which the contractor selected has not given In undertaking to employ 

qualified men it should be scored out. 

2. A penalty of Rs.2,000/- per month for Diploma Holder and Rs.5,000/- p.m. for Degree holder be 

levied in case of default on the part of the contractors as per norms fixed by the Government for 

employment of Technical Assistant. 

3. The employment of Technical Assistant should be based only on the value of contract Engineers 

with Mechanical Engineering qualification and retired from Civil Engineering Departments are also 

suitable to supervise the civil Engineering works because of their experience in Civil Engineering 

Field. 

4. In case of the contractor who is professionally qualified is not in a position to remain always at the 

site of the work during hours personally checking all items of the work and paying extra attention to 

work as may demand special attention (eg) R.C.C. work etc. he should employ technically qualified 

men as prescribed for the works. 

5. A movement register should be maintained for Technical Assistants employed by the Contractor or 

for the technically qualified Contractor. The Technical Assistants or Technically qualified contractors 

should note the arrival and the departure timings every day along with-their initials. Such register 

should be produced during inspection of the Inspecting Officer. 

6. It will not be incumbent on the part of the contractor to employ Technical Assistants when 

the work is kept in abeyance due to valid reasons and if during such period in the opinion 

of the Executive Engineer, the employment of Technical Assistants is not required for the due 

fulfillment of the contract. 
 

7. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract, when called upon by the Engineer-in-charge engage and also ensure engagement by 

the Sub Contractors and others employed by the contractor in connection with the work such 

number of apprentices in the category mentioned, below and for such period, as may be requited by 

the Engineer-in-charge.  The Contractor shall train them as required under the Apprentices Act 1961 

and the rules made thereunder and shall be responsible for all obligations of the employer under the 

said act including the liability to make payments to apprentice as required under that said act. 
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Details of Technical personnel under regular employment of the tenderer who can be made 
available for the work of “Providing Steel Record Racks in property room and central record 
room, court hall corridor arch sunshade, Oranamental railing arrangements to block II, Finishing 
Elevation for portico in Block I & II and providing Domes, turrets & Elevation slab to Block I, II, III 
& IV, furniture arrangements to two court halls and 8 Judges Chambers and Additional Sump, 
Septic  Tank and Storm Water Drain, Roof Cover for OTS portion in Block II & III, providing power 
room and generator room, wall panelling in Judges Chambers and conference hall, vitrified tile 
floor finish, entrance grill door, weld mesh cover for record room and window for the work of 
combined court Buildings, Bar association Buildings ,Advocate's Clerk building and 49 Law 
chambers at Udhagamandalam in Nilgiris district.”. 
Sl. 
No. 

Designation Name Education
al 

Qualificati
on 

Under regular 
employment 
with tenderer 

since 

Total Span 
of 

experience 

Salary 
being paid 

Rem
arks 

1) Project Manager- 1 No.       

 (With B.E. (Civil) degree 
qualification with at least 5 
years experience) 

      

2) Site Engineers- 1 No.       

 (With B.E. Civil) degree 
qualification with at least 3 
years experience) 

      

3) Technical Assistant- 2 Nos. 
(With Diploma in Civil) 
qualification with at least 3 
years experience) 

      

 

 

 

II. TENDER 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any 
discrepancy while expressing rates in words, the rate whichever is advantageous to Govt. will only be 
taken into account. Tenders containing overwriting, corrections which are not attested by the 
tenderers will be liable for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries 
specified in the tender schedule for the work before tendering. In case, the contractor feels any 
difficulty in procuring the material from the stipulated quarries he should make a special mention of 
the fact with details of the quarry / Quarries from which he proposes to bring the required materials for 
the work in the covering letter to accompany his tender. Any claim for payment of extra cost on 
account of increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required 
materials from a quarry with lesser lead than that is specified. in the schedule, proportionate 
deductions will be made from the contractors rate of payment for the finished work for the respective 
item / items of work. 

5. A deduction of 2% will be made towards income Tax in every payment made to the contractor. 
6. The successful tenderer should convert the E.M.D. already deposited and additional security deposit 

if any required for the fulfillment of contract into National Savings Certificates / Accounts pledged in 
favour of the Executive Engineer concerned Bank Guarantee for the Security deposit may be 
furnished vide G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 
G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. 

8. Under Section 7F of T.N.G.S.T. Act 1999 and Notification dated 31.5.99 2% of deduction will be made 
for Civil work and 4% will deducted in respect of all other works 
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9. Percentage Tender Conditions : 

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 
5 to 15% of the value put to Tender, the contractor shall pay an additional security at 2% of the 
estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an 
additional, Security deposit of 50% of the difference between the quoted amount and estimate 
amount Failure to furnish the Additional Security Deposit within 15 days from the date of receipt 
of Acceptance order and execute the Agreement shall entail cancellation of award of contract 
and forfeiture of E.M.D. furnished," 

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. Chepauk, 
Chennai - 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99). 

 
CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER 

 
Sl.No.3:-  An irrecovable Bank Guarantee will be accepted towards Security Deposit in the 
prescribed form.  An affidavit in prescribed form is to be taken up the contractor on a non-judicial 
stamp paper before a Judicial Magistrate. 
 

Sl.No.4:-  As per GO Ms No.296, Finance (Salaries) Department, dt.09.10.2017, the entire GST of 
the supply will have to finally borne by the procuring entities. 
 
 

Sl.No.5:- In the case of contracts for the Construction of buildings either permanent or semi 
permanent buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done 
will be retained with the Government for a period of one year reckoned from the date of completion of 
the work in order to enable the departmental officers to watch the effect of all seasons on the work 
done by the contractor.  The amount so retained with the Government will be refunded only on expiry 
of one year period referred to above and on execution of Indemnity bond by the contractor for a 
further period of four years.  

 Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in 
lieu of retention money. 

III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu 
Building Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges 
therefore. The special attention of the contractor is drawn to clause 36 of General Conditions of Contract 
regarding water and lighting. 

3. The rates specified in schedule for the different items of works are for the finished work. 

4. All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where 
heavy pumping is required the baling will be done departmentally. If the contractor is asked 
to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the work will 
be the final authority to decide whether pumping is minor or heavy. 

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders and 
other such materials which shall not normally be used along with the earth for formation of bund. 

7. The cement concrete for reinforced cement concrete works shall be machine mixed. 
 

8. The lime mortar shall be ground in mortar mill as per T.N.B.P. 
 

9. More than 90 cm height of concrete should not be laid in one day.  At the place where the concrete is 
stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete.   
Once a height of 90 cm of concrete is laid, it should be cured for three days before further concrete is laid. 

 

10. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best qualityand shall be subject 
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to inspection and approval by Executive Engineer before use on the work. 

11. PAINTING : Paint used for the work shall be of approved brand and colour. 
 

12. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be 
finished truly vertical or horizontal as the case may be.   The rate for plastering shall include the cost of 
finishing.   No separate extra for finishing the corners edges of beams etc. will be paid. 

13. The planks for form work and centering for reinforced cement concrete works shall be well seasoned 

timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30.  They must be 

made smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement 

concrete ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the 

required finish to the underside of the slab is obtained.   Mango Planks shall not be used under any 

circumstances.   Centering form works shall be provided to the extent and area ordered by the Executive 

Engineer during the execution. 
 

14. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance 
with the working drawing supplied. 

 

15. The Executive Engineer will be at liberty to carryout any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons 

therefore to the contractor who is actually doing the work.  The contractor is not entitled for any 

comprehension on account of the same. The contract will be only subject to this condition. 

16. In the event of the work being transferred to any of the Circle/Division/Sub-division the Suptg. Engineer/ 

Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having jurisdiction over 

the work shall be competent to exercise all the powers and privileges reserved in favour of the 

Government. 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent 

cases by the Masteries incharge of the work subject to the approval of the Section Officer.  Earth should 

be removed only from the places marked and to the depth ordered by the above officer. 

18. (a)      The contractor should locate pits for earth work in open places away from the old pits. 

(b)  No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the 

height of the bund and the point not on the outside of the bund than three times in the height of the 

bund, unless specifically approved by the Executive Engineer. 

19. The contractor should not enter any private lands for removal of earth there from without the prior written 

consent of the landowners.  If he does unauthorisedelly, the contractor alone will be held fully responsible 

for consequences arising there from. 

20. No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two 

consecutive pits. When the pits are excavated for more than 2m in width longitudinal  thandus should be 

provided. 

21. The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should 
be put in the place and in such a manner as, may be directed by the officers in charge of the work.  If any 
such unauthorized pits are put, the contractor will have to fill up the pits at his own cost. 

22. A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and muttus 
respectively and the amount on account of this deduction will be paid after satisfactory removal of 
Thandus and muttus. If thandus and muttus are not removed within a month from the date of check 
measurement by the sub-divisional officer or Executive Engineer or within the period fixed at the 
discretion of the Executive Engineer, the 20% and 10% deductions will be final and will not be revoked. 

23. The contractor shall arrange for sectioning of the bank immediately after the work in each reach is 
completed.   The final sectioning must be completed within 15 days after the completion of the work in the 
entire reach. 

24. Payment for earthwork for New Banks 
Payment for earthwork for New Banks will be made as follows 
 (i)     Quantity as per pit measurement  
(ii)     Quantity of New bank after                      whichever is lesser  
consolidation  based on level       
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IV. SUPPLY OF MATERIALS 
 

1. The contractor's rate for the different items of work involving the use of cement are inclusive of 

the cost of  Cement  

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery of the cement 

from the dealer and to convey the same to his store shed at site of work. The stock of cement 

with contractors should be accessible to the Departmental Officers for verification at any time. 

4. To be procured from authorised stockiest and dealers with details of printing in the Cement bag 

as approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including 

OPC in black colour) 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institutions and Quasi Government institutions 

only by mentioning the name of work & period of contract and should not be from private 

institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 

Table - 19. 

8a.   TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 
 

SI. Characteristics Requirements 

No.  33 Grade IS: 
269-1989 

43 Grade IS: 
8112-1989 

53 Grade IS : 
12269-1989 

1. Minimum compressive strength in  
N/ Sq. mm  
3 days  
7 days  
28 days 
 
 

 
 

16 
22 
33 
 
 
 

 
 

23 
33 
43 

 
 

27 
37 
53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes)  
 Initial - (minimum)  
Final - (maximum) 

 
30 
600 

 
30 
600 

 
30 
600 

4. Soundness, Expansion  
Le Chatleier - (maximum) m m 
Autoclave Test (maximum) % 

 
10 

0.80 

 
10 

0.80 

 
10 

0.80 
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Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo 

No. AEE/TI/AE.l/40322/96,dt. 28.05.2002 

If the Tender of the successful tenderer is seriously unbalance in relation to the Engineers estimate of 
the real cost of work to be performed under the contract, the Government may require that the 
amount of performance security be increased at the expense of the successful tenderer to a level 
sufficient to protect the Government of Tamilnadu against financial loss in the event of subsequent 
default tenderer under the contract. 

 
8.b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the followings. 
 

A. The contractor shall procure cement required for the works only from reputed cement factories 
(main producer of their authorized agents, manufacturing cement to ISI standard) acceptable 
to the Engineer-in-charge. The contractor shall be required to furnish to the Engineer-in-
charge bills of payment and cost certificates issued by the manufactures or their authorized 
agents to authenticate procurement of quality cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The 
contractor shall make necessary arrangement at his own cost to the satisfaction of Engineer-
in-charge for actual weightment of random sample from the available stock and shall conform 
with the specification laid down by the Indian Standards Institution as the case may be cement 
shall be got tested for all the tests including through destructive and non-destructive test 
materials etc, as directed by the Engineer-in-charge in advance before the use of cement 
bags. In case test results indicate that the cement arranged by the contractor does not 
conform to the relevant code, the same shall stand rejected and shall be removed from the 
site by the contractor at his own cost within a day's time of written order from the Engineer-in-
charge to doso. 

C. The employer will furnish air recreating agents and admixtures required to the Contractor free 
of cost at the employer stores. The use of such admixtures and agents shall be made as per 
the instructions of the Engineer-in-charge. The cost of Cartage / Storage, handling, batching 
mixing shall be borne by the Contractor and shall be included by him to unit officers tendered 
for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the 
Engineers-in-charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be 
constructed by the Contractor at site of work, for which no extra payment shall be made. The 
Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at any 
time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by 
production or records and test book or by submission of returns and other proofs as directed 
that the cement is being used as tested and approved by the Engineer-in-charge for the 
purpose and the Contractor shall at all times, keeps his record up to date and enable the 
Engineers-in-charge to apply such checks as he may desire. 

G. Cement which has been unduly long in storage with the Contractor or alternatively has 
deteriorated due to inadequate storage and thus become unfit for use on the works will be 
rejected by the Department and no claim will be entertained. The Contractor shall forth with 
remove from the work area any cement the Engineer-in-charge may disallow for use of work 
and replace it by cement complying with the relevant Indian Standards 
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9. Steel required for the work will be supplied by the Contractor himself 

 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The 
contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. 
Mild steel rods, should be cut and placed as reinforcements with proper care according to the 
available rods at site so as to ensure minimum possible wastage. 

11. To be procured from authorised dealers and test certificate for strength as well as for unit weight 
to be produced before use in order to ascertain the size of rod and quantum of Steel actually 
used in the work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS : 
456-1978 as detailed below : 

a)   Mild Steel - Grade I of IS : 432/Part 1/1966. '      

b)   HYSD bars - IS : 1786 - 1985/ 

c)     Cold worked - IS : 786-1979 (Grade Fe 415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected 
since guarantee for the strength and quality is not certified by the authorised dealer or by the 
manufacturers. 

STEEL : 
 
 The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc., 
required for the works only from the main and secondary producers manufacturing steel or their 
authorized agents to the prescribed specifications Bureau or Indian Standards requirements and 
licensed to affix ISI or other equivalent certificates are to be produced to the Engineer before use of 
works.  
 
 The diameter and weight of steel should be as follows :- 
 

Sl.No. Diametre of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Milli metres 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 
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OFFICE OF THE ENGINEER-IN-CHIEF (BUILDINGS), CHIEF 
ENGINEER (BUILDINGS) CHENNAI REGION AND CHIEF 

ENGINEER (GENERAL), PWD., 
CHEPAUK, CHENNAI – 5 

 
Technical Circular No. AEE / T10 / 57017 , dated 12.07.2017 

 
1.0. In recent years, considerable emphasis has been made by the experts in the 

construction   industry   to   use   Manufactured   Sand   (M-Sand)   as   River   Sand   resources   

are exhausting very rapidly. It has also been proved that Good quality M-sand can be used as an 

alternative construction material to River sand. 

 

2.0.  Though  the  definition  of  Manufacturing Sand  (M-Sand) as  per  IS  383:2016  code 

refers to processed fine aggregates, the Crushed Stone Sand is commercially called as M-sand 

in the Market. 

 

3.0.  IS  383:2016  code  under  clause  3.1.2  defines  the  crushed  sand  as,  (1)  Crushed 

stone  sand  -  Fine  aggregate  produced  by  crushing  hard  stone.     (2)  Manufacturing  fine 

aggregate  (Manufactured  Sand)  -  Fine  aggregate  manufactured   from  other  than  natural 

sources, by processing materials, using thermal or other process such as separation, washing, 

crushing and scrubbing. 

 

4.0.   In   the   reference   circular   cited,   PWD   permitted   to   use   Crushed   Stone   

Sand hereafter called “CS-Sand” in the construction work as an alternate material to Natural 

Sand with  the  condition  that  it  should  comply  with  all  the  requirements  as  stipulated  by  

relevant codes of Bureau of Indian Standards. 

 

5.0.  However,  there  has  been  general  reluctance  to  use  the  CS-Sand  in  

construction works mainly due to lack of supply of good quality CS-Sand. It has been noticed 

that Quarry Dust which contains Flaky particles and higher percentage of Micro fines (particles 

less than 75 micron) is being supplied in  the name of CS-Sand and these properties affect 

the quality of concrete and other works. 

6.0.  Hence,  in  continuation  of  earlier  circular  instructions  issued,  to  bring  awareness 

about the use of good quality CS-Sand and to promote the use of the CS-Sand an alternate to 

River Sand, the following further circular instruction are issued in respect of quality checks to 

be carried out on CS-Sand and the manufacturing process of good quality CS-Sand. 

 

Quality checks on Crushed Stone Sand 

 
7.0. Following aspects help to assess the quality of CS-Sand. 

 
Carrying out Simple field tests for certain parameters. 
Testing  at  the  Laboratories  shall  be  in  accordance  with  IS  Bureau  of  Indian 
Standards. 
Inspection of CS-Sand production unit to ensure that the unit has the five stage 
processes established and practiced. 
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Field Tests on Crushed stone sand 
 

 
8.0. Keeping in  hand the   Crushed Stone Sand taken  from a heap and just by visual 

observation and rubbing it in between fingers, excess presence of quarry dust , flakiness , 

gradation , texture of crushed stone sand etc., is verified and quality can be ensured  based on 

the experience. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Testing of CS-Sand by “visual observation” and “rubbing with hand” 

to assess the presence of Quarry dust 
 
 
Shape test by visual observation 

 
9.0. Particles retained on 4.75mm and 2.36 mm can be verified visually for the particle 

shape. Additionally, an image taken with the help of Mobile camera that has resolution of 8 MP 

and more can be zoomed to verify the shape. 

 

 

Good quality CS-Sand (2.36mm) - Cubical          River Sand  (2.36mm) - Cubical 
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Poor Quality CS-Sand with Flaky Particles                      Good Quality CS-Sand 
 
 

 
 

VSI Crushed Sand - Cubical - Good Quality       JAW Crushed Sand - Flaky - Poor Quality 
 
 

Particle Size Distribution by Sieve Analysis 

 

10.0. Sieve Analysis can be carried out at site with the set of sieves as stipulated by 
 
BIS to find out the particle size distribution of CS-Sand across various size fractions. 

 
 
Particles less than 75 micron (Micro fines) 

 

This  test  is  done  by  “Wet  Sieving”  CS-Sand  sample  through  75  micron  sieve through which the 

presence of Micro fines can be measured. Though IS 383:2016 accepts 15% as upper limit for 

presence of Micro fines, according to Industry experts it is advisable to limit this upper value to 7%. 
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Cube test for compressive strength 
12.0.  After  the  use  of  CS-Sand,  to  test  the  compressive  strength  of  concrete,  the 

specimen of required numbers of standard cube of (150 mm x 150 mm x 150 mm) have to be casted 

and cured in water and tested for 3, 7 and 28 days and test results should comply the stipulated 

requirements of Bureau Indian Standards. 

 
Laboratory Tests on CS-Sand 

 

13.0. CS-Sand should adhere to the highest standards and must undergo the following 

quality tests 
 

1.        Sieve analysis 
 

2.        Specific gravity 
 

3.        Water absorption 
 

4.        Bulk density (loose and compact) 
 

5.        Alkali aggregate reaction 
 

6.        Soundness 
 

7.        Deleterious materials 
 

8.        Organic impurities 
 

9.        Micro fines content 
 

10.      Chloride and Sulphate Content 
 

11.      Petro graphical Analysis if Manufacturer does not possess. 
 

12.      Tests for Silt and clay 
 
 

14.0. List of few labs for conducting test on CS-Sand are furnished below : 
 
 1. National Test House, Government of India, Taramani, Chennai 

2. ICOMAT- The IIT incubated lab, Perungudi, Chennai 

3. Soil Mechanics and Research Lab, PWD, Taramani, Chennai 

4. Tamilaga Arasu Building Research Station, Taramani, Chennai 

5. Labs of various Engineering Colleges all over Tamilnadu 

Plastering   

15.0.  The  specialized  CS-Sand  of  particular  gradation  (as  called  Puuchchu  Manal) 
should alone be used for plastering with addition of super plasticiser at the rate of 100ml per 
bag of cement for better bonding and achieving the required strength of plaster. 

 
Caution 

 
16.0. By-products during crushing of rocks are not Crushed Stone Sand. A Crusher Dust 

(or  Quarry  Dust)  produced  from  fine  screening  of  quarry  crushing  cannot  be  called  
Crushed Stone Sand. 
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The fine particles obtained, as by-products during crushing of rocks to produce coarse aggregates  

(by  jaw  crusher  and/or  cone  crusher)  are  known  as  Quarry  Rock  Fines  /  Quarry Dust / Crusher 

Dust. These by-products are not suitable for concrete or mortar as they contain higher percentage of 

dusty, flaky particles of un-controlled sizes with high water absorbent property. If the crusher dust is flaky 

and angular in shape, the workability will be very difficult. There is no plasticity in the concrete and mortar 

which makes it even difficult for the mason to work,  whereas  if  it  is  cubical  in  shape  with  grounded  

edge,  superior  gradation  and  good plasticity to concrete will be obtained. 

 
17.0. Crushed Stone Sand (CS-Sand) manufacturing process 

 

 
Quarrying good Stones 

 

Jaw Crushers 
 

Cone Crushers 
 

Vertical shaft Impactor 
 

screening 
 

washing 
 

Crushed Stone Sand 
 

 
 
 
 
 
 

 
 

Jack Crusher                                               Cone Crusher 
 

 
18.0. Vertical Shaft Impact (VSI) Crusher 

 

This involves an important stage of using Tertiary crusher called Vertical Shaft Impact (VSI) 

Crusher which carries out a combined process of reducing coarser particles into finer particles and 
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shaping the fine particles by removing the flaky and weak edges. 

 

 

 

 

 

Adhering to the above mentioned Technical aspects and based on various studies conducted by 

Industry experts and also examination made by TNPED, use of Good quality Crushed stone sand with 

distinctive properties, manufactured following the above mentioned processes can be permitted in PWD for 

construction works as alternate material to River Sand. 

Further it s informed that, Good quality C.S-Sand provides greater durability and required strength to 

concrete by overcoming deficiencies like segregation, honey combing, voida and capillary action. 

The rates for crushed Stone San and River Sand are Provided vide page 19 of PWD Schedule of 

Rates for the Year 2017-2018. 
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CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even 
though separate rate is called for, for centering work in the Schedule. 

 

18. The contractor will be held responsible for the proper safe custody of all the Departmental materials 
which are handed over to the contractor until they are finally used on the work or taken over by the 
Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 

V.   Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the 
following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock 
shall be arrived at by allowing a deduction of 40% for voids and compared with the pre-measured 
quantity and only the lesser of the Two shall be paid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds 
of rocks shall be stacked separately for measurement. The net measurement of two kinds of rock shall 
be compared with the pre-measured quantity and only the lesser of the Two shall be paid for. If the 
total of net measurement of the two kinds of rock exceeds (or) falls short of the measurements of 
mixture, the volume of mixture proposed to be paid shall be apportioned in the proportion of the net 
actual measurements of stacks of the Two kinds of rocks. 
Note :    i)       40% deduction for voids shall be adopted for compact and proper stacking    
                       but such percentage of deduction shall be increased for loose (or) improper                      
                       stacks. 

ii)     The blasted rock material, stacked, measured and paid for shall become            
     the property of the department. 

iii)    I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and  
       Civil Engineering of work. Part I "Earthwork" may be referred as and when     
        necessary. 

VI MOSAIC FLOORING 
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be 
subjected to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by   
          weight. 
3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days and 

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, to 
the requirements of Traverse strength, Resistance to wear and tear absorption and would minimize 
shrinkage and cracking. Tiles shall be stored under cover. 

4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter. 
Thickness of Wearing Layers 

 

Class of tiles Minimum thickness of 
wearing layer 
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Plain cement and plain coloured tiles for general duty  
 

Plain cement and plain coloured tiles for heavy duty 
 

(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 6mm (1/4") 
 

(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 12 mm (1/2") 

(mm)    
      3 

     
      6 

    
      5 

 
 

      5 

 
5. Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 
 
6. When specifying the tiles, the contractor should specifically indicate whether the chips to be used are 

from the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size.  The 
officers of the department shall also specify size of chips by referring the approximate photograph 
given in figure 4 to figures 6 in Indian Standard 1237/1959. 

 

Test inspection and rejection of defective materials and works 
 

1)  The contractor shall provide proper facilities at all for the testing of materials and inspection of the work 
by the Executive Engineer, and the Executive Engineer shall accordingly also have access at all times to the 
places of storage of manufacture where materials are being made for use under the contract to determine 
that manufacture is proceeding in accordance with the drawings and specifications. 
  
2) The contractor shall, upon demand, also forward for the Executive Engineer's inspection test certificate 
supplied by the vendors, when he is purchasing consignments of cement, steel 
and other materials in respect of which certificates are usually available. 

3) The Executive Engineer shall have power to reject at any stage, any work which be considered to be 
defective in quality of material or workmanship and be shall not be debarred from rejecting wrought materials 
by reasons of his having previously passed them in an unworked conditions. Any portion of the work or 
materials rejected or pronounced to be inferior to or not in accordance with the drawings and specifications, 
shall be taken down and removed from the work site at the contractor's expense, within 24 hours after 
written instruction to that effect have been given by the Executive Engineer. Replacement shall at once be 
made in accordance with the specifications and drawings at the contractors expense. 
 
4) In case of default on the part of the contractor to carry out such orders the Executive Engineer shall have 
power to employ and pay other reasons to carry out the orders at the 
contractor’s risk and all expenses consequent thereon and incidental there to shall be borne by the 
contractor. 
 
5) In lieu of rejecting work not done in accordance with the contractor, the Executive Engineer may allow 
such work to remain and in that case shall make such allowance for the 
difference in value, as in his opinion may be reasonable. 
 
6) Works opened for inspection. The contractor shall, at the request of the Executive Engineer, within such 
time as the Executive Engineer shall name, open for inspection any work covered up and should the 
contractor refuse or neglect to comply with such a request the Executive Engineer may employ other 
workmen to open up the same. If the said work has been covered up in contravention of the Executive 
Engineer's instructions or if on being opened up, it be found not in accordance with drawings and 
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specifications or the written instructions of the Executive Engineer the expenses of opening it and covering it 
up again whether done by or recovered from the contractor. If the work has not been covered up in 
contravention of such instructions or if on being opened up it be found to be in accordance with the drawings 
and specifications or the written instructions of the Executive 
Engineer, the expenses aforesaid shall be borne by Government and shall be added to the contract sum, 
provided always that in the case of foundations, or any other urgent works so opened up and requiring 
immediate attention the Executive Engineer shall, within reasonable time after the receipt of a notice from 
the contractor that the work has been opened, make or cause the inspection there of to be made, and at the 
expiration of such time if such inspection shall not have been made, the contractor may cover up the same, 
and shall hot be required to open it up again for inspection except at the expense of Government. 
 
II)  Defects, shrinkages, etc, after completion 
 
1)  Any defects, shrinkage or other faults which may apear within six months from the completion of the 
works arising, in the opinion of the Executive Engineer from faulty materials or workmanship not in 
accordance with the drawings and specification or the instructions of the Executive Engineer shall, upon the 
directions in writing of the Executive Engineer and within such reasonable time as shall be specified therm, 
be amended and made good by the contractor at his own cost, unless the Executive Engineer shall decide 
that the contractor ought to be paid for the same at the rates agreed on such reduced or other rates, as the 
Executive Engineer may fix and incase of default, the Executive Engineer may employ and pay other 
persons to amend and make good such defects, shrinkage or other faults or damage, and all expenses 
consequent thereon and incidental thereto shall be borne by the contractor. 
 
2)    The shrinkage period of six months referred to in main clause 26.1 above, will be five years in respect 
of all contracts for construction of original buildings either semi permanent or permanent to ensure structural 
stability of the building. (G.O.Ms. No. 181 PWD 28.1.86) 

 
3)    Provided that in the event of Government taking over portions of the works as and when they are 
completed the liability of the contractor under this clause shall extend to a period of six months (or five years 
as the case may be) from the date of final taking over the of the work irrespective of the actual dates on 
which portion of the works were over. 
 
3.  Executive Engineer's Decision 
 
1)   To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in 
matters regarding materials workmanship, removal of improper work, interpretation of the contact drawings 
and contract specifications, mode of procedure and the carrying out of the work, the decision of the 
Executive Engineer shall be final and binding on the contractor and in any technical question which may 
arise touching the contract, the Executive Engineer's decision shall be final and conclusive. 

 
4.  Dismissal of workmen 
 
1)   The contractor shall employ in and about the execution of the works only such persons as are careful, 
skilled and experienced in their several trades and callings and the Executive Engineer shall be at liberty to 
object to and request the . Contractor to remove from the works any person employed by the contractor in or 
about the execution of the works who in the opinion of the Executive Engineer misconducts himself or 
incompetent or negligent in the proper performance of his duties and such persons shall not be again 
employed upon the works without the permission of the Executive Engineer. 
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GENERAL CONDITIONS OF CONTRACT 

 

A. PREFACE 

I. Intent and reference to Tamil Nadu Building Practice 

It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used   

 b. The method of execution of work and 

c. The contractor's  responsibilities to  the Public, 

Government and his workmen and general contract conditions 

which are to be accepted by every contractor who executes 

work entrusted to him by the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 

is used in the specifications or in estimates or contract 

documents, it shall refer to the relevant specification in the 

Tamilnadu Building Practice. 

 

1.3 The abbreviation "I.S.” shall mean 

'Indian Standard” 

2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any contract 

documents a specification for any item of work which is 

defined 

in the tender notice or in the contract schedule of work to be 

done by a Tamilnadu Building Practice number (TNBP No.     

) 

The fact that the item is defined as specification, shall mean 

that the contractor is to execute the work .according to such 

specification modified as may be necessary by an addendum 

specification for that particular item of work.  In the absence 

of specification for any work or material in the T.N.B.P. such 

work should be carried out in accordance with the instruction 

given by the Executive Engineer. 

2.2 THESE GENERAL CONDITIONS OF CONTRACT 

SHALL APPLY TO ALL AGREEMENTS ENTERED INTO 

BY CONTRACTORS WITH THE PUBLIC WORKS 

DEPARTMENT OR HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an inseparable condition of 

contract and it shall not be necessary to append a copy of the 

same to the agreement. 

 

3. Contractor to sign in the Divisional 

(or the Sub- divisional) copy of the T.N.B.P. 
 

3.1 Every Contractor who executes work for the Public Works 

Department or the Highways and Rural Works Department 

shall carefully study the specification for all items of work 

which are included in the schedule for work to be done and his 

obligation under the "General Conditions of Contract" which 

apply to all agreements, and he shall sign in the Divisional 

Office copy of the T.N.B.P. (or the Sub-Divisional Office 

copy if so arranged by the Executive Engineer) as evidence 

that he understands clearly the conditions of contract 

governing his agreement and accepts the same. 
 

3.2 It shall not be necessary for the contractors to sign the Divisional 

office copy of he T.N.B.P. for every contract awarded to him, but his 

signature therein will be evidence that he accepts the conditions of 

contract (which include the specifications) as detailed in the T.N.B.P. 

for every contract into which he enters. It shall also be the contractor's 

responsibility by frequent perusal of the Divisional Office (or the Sub 

Divisional Office) copy to become conversant with sanctioned 

alterations or additions made to the T.N.B.P. as soon as they are 

made. A separate volume of addenda to the T.N.B.P. will be 

maintained in each Division (or sub division office) as the case may 

be, in which will be entered all sanctioned corrections and additions. 

This must also be studied and signed by every contractor before 

executing an agreement. Interleaving corrections slips will not be 

made for this purpose. The .contractor should purchase copy of the 

T.N.B.P. for his reference while executing work. 

4.   Sub-specifications 

4.1 Works of similar nature having many common clauses in their 

specifications are grouped under one specification number with a 

"General" preface thereto and the sub-specifications are therefore 

given an alphabetical affix. 

5.  Additions and alterations to the T.N.B.P. 

5.1 Additions and alterations to the T.N.B.P. will be incorporated in 

the addenda volume as authorised by the Chief Engineer. 

6.  Power of Superintending Engineer and Executive Engineers to 

supplement or alter the T.N.B.P. 

6.1 Superintending Engineer and Executive Engineer may alter the 

specification for any particular contract which is within their 

respective power of sanction, when such alteration is found necessary 

by attachment of a correction sheet to the contract form, bearing the 

T.N.B.P. number, the corrections and the signature of the 

Superintending Engineer or the Executive Engineer as the case may 

be, together with the signature of the contractor. Similarly additional 

specifications for items for which there are no standard specifications 

will be made by attachment to the contract documents of addendum 

specifications sheets bearing the signature of the Superintending or 

the Executive Engineer as the case may be and the signature of the 

contractor. 

A-1.   DEFINITIONS AND INTERPRETATIONS 

7.  Definition of terms 

7.1 Wherever the words and expressions defined in this clause or 

pronouns used in their stead occur in contract documents (which 

includes the T.N.B.P) they shall have the meanings hereby assigned 

to them except where the context otherwise requires:a) "Executive 

Engineer" means the Executive Engineer for the time being in charge 

of the concerned work under execution or such other departmental 

assistants or subordinates to whom the Executive Engineer may have 

delegated certain duties, acting severally within the scope of the 

particular duty entrusted to them.    

  

 

b. No delegation by  
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b) No delegation by Executive Engineer which affects 
agreements 

 

it is however, to be distinctly understood that the Executive Engineer 

or the Superintending Engineer or the higher authority who is vested 

with the powers of acceptance of the particular agreement under 

reference will make no delegation of powers to such assistants or 

subordinates with in any way affects the agreement and its contract 

condition when such agreement is to be or has been accepted by the 

Executive Engineer or by the other higher authority respectively. The 

duties of such assistants or subordinates will be solely duties of 

supervision to ensure compliance with contract conditions. 

 

c) "Contractor means the particular persons firm or 

corporation with whom an agreement has been made by the 

Executive Engineer or higher authority as the case may be, for 

executing work defined in the concerned agreement and for 

purpose of instructions regarding compliance with contract 

conditions, it shall include the contractor's authorised agent, 

who is maintained on the work by the contractor. 

 

d) Works or work means the works by or by virtue of 

the contractor contracted to be executed whether temporary or 

permanent and whether original, altered substituted or additional or 

connected with the supply repairs or carriage of tools and plant and 

supply of manufacture of other stores. 

 

7.2 Works importing the singular only also include the plural and 

vice-versa where the context requires.  

 

NOTE: The terms section officer, Assistant Executive Engineer, 

Executive Engineer, Superintending Engineer and Chief Engineer, 

used in the following clauses shall where the context so requires, be 

construed as also including officers of the corresponding grade in the 

Highways and Rural Works Department. 

 

8.  Evidence of Experience 

 

Tenderers shall, if required, present satisfactory evidence to 

the Executive Engineer that they have been regularly engaged in 

constructing such works, as they propose to execute and that they are 

fully prepared with the necessary capital, machinery and materials to 

begin the work promptly and to conduct it as required by T.N.B.P. 

and the other specifications for the particular work if tendered for, in 

the event of their tender being accepted. 

 

9. Legal address Notices 

 

9.1 Tenderers should give in their tender their place of 

residence and postal address. The delivering at the above 

named place or posting in a post box regularly maintained by 

the Post Office Department or sending by letter registered for 

acknowledgement of any notice, letter or other communication 

to the contractor shall be deemed sufficient service thereof 

upon the contractor in writing as may be changed at any time 

by an instrument executed by the contractor, and delivered to 

 
9.2 Nothing contained in the agreement and its contract 

conditions shall be deemed to preclude or render inoperative 

the service of any notice, letter or other communication upon 

the contractor personally. 

B. STATEMENT OF APPROXIMATE QUANTITIES IN 

SCHEDULE – A 

 

10.1 The quantities mentioned in tender notices and in agreement 

schedule - A, are worked out from the relevant drawing in office and 

may or may not be the actuals required for execution. The Executive 

Engineer does not be the expressly or by implication agree that the 

actual amount of work to be done will correspond therewith but 

reserves the right to increase or decrease the quantity of any class or 

portion of the work as he deems necessary. 

 

102 Tenderers must satisfy themselves by a personal examination of 

the site of the proposed work, by examination of the plans and 

specifications and by others means as they prefer as to the accuracy 

and sufficiency of the statement of quantities and ail conditions 

affecting the work and shall not at any time after the submission of 

their tender, dispute or complain of such statement of' quantities or 

assert, that there was any misunderstanding in regard to the nature or 

amount of the work to be done nor in consequence apply for 

extension of time for completion beyond the agreement date. 

 

11. Approximate not to mean deviation from drawings and 

specification 

 

11.1     This declaration of the approximate, nature of the statement of 

quantities in Schedule. A does not, however, in any way imply that 

the quantities will be increased for departure by the contractor from 

strict compliance with sanctioned drawings and specifications to suit 

his own convenience or reduce his costs. 

 

12. To compare tenders 

 

12.1     The quantities in Schedule - A are given for a uniform 

comparison of lump-sum tenders. 

 

C DRAWINGS AND SPECIFICATIONS 

 

13. Purpose 

 

13.1 The contract drawing if any, read together with the contract 

specifications are intended to show and explain the manner of 

executing the work and to indicate the type and class of materials to 

be used. 

14. Conformance 

 

14.1 The works shall be carried out in accordance with the drawings 

and specifications which form part of the contract and in accordance 

with such further drawings, details and instructions, supplementing 

or explaining the same as may from time to time be given by the 

Executive Engineer. 

 

14.2 If the work shown on any such further drawings or details, or 

other work necessary to comply with any such instructions, 

directions, or explanations, be in the opinion of the contractor, of a 

nature which the schedule rate in the contract does not legitimately 

cover he shall before proceeding with such work, give notice in 

writing to this effect to the Executive Engineer and contractor 

failing to agree as to whether or not there is any excess rate to 

be fixed and the Executive Engineer    deciding     that    the     

contractor    is    to reference. carry out the said work, the 

contractor shall accordingly do so, and die question whether or 

not there is any excess and if so the amount there of, shall failing 

agreement, be settled by an arbitrator as provided in the arbitration 
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clause, unless the subject is one which is left to the sole discretion of 

the Executive Engineer under the clauses of these conditions of 

contract and the contractor shall be paid accordingly.' 

14.3 It shall be the responsibility of the contractor to give timely 

notice to the Executive Engineer regarding anything shown on the 

drawings and not mentioned in the specification, or mentioned in the 

specifications and not shown in the drawings or any error or 

discrepancy in drawings or specifications and obtain his orders there 

on. Figure dimensions are to be taken and not those obtained from 

scaling the drawings. In any discrepancy between drawings and 

specifications, the contractor shall forthwith apply to the Executive 

Engineer for such further instructions, drawings or specifications as 

he requires it, being understood that the subject to be dealt with under 

the building procedure of best modern practice. The Executive 

Engineer will furnish instructions, drawings or specifications if in his 

opinion, they are required by competent workmen, for the proper 

execution of the work. 

 

15. Variations by way of modifications, omissions or 

additions. 
15.1 For all modification, omissions from or additions to the 

drawings and specification, the Executive Engineer will issue revised 

plans, or written instructions or both and no modification, omissions 

or additions shall be made unless so authorised and directed by the 

Executive Engineer in writing. 

15.2 The Executive Engineer shall have the privilege of ordering 

modifications, omissions or additions at any time before the 

completion of the work and such orders shall not operate to annual 

those portions of the specifications with which said changes do not 

conflict. 

15.3 The contractor shall submit to the Executive Engineer a 

statement giving details of the claims for any additional work within 

30 days of the work and no claim for any such work will be 

considered which has not been included in the statement. 

 

16. Copies of Drawing and Specifications 
 

16.1 One copy of the available drawings and specifications (apart 

from the T.N.B.P. a copy of which the contractor should purchase for 

his reference) shall be furnished free of cost to the contractor for his 

own use. Such copies of suplementary details furnished by the 

Executive Engineer shall be kept by the contractor on the work until 

the completion thereof, and the Executive Engineer shall at all times 

have access to them. 

 

17. Signed drawing - No authority to the Contractor 

 

17.1 No signed drawing shall be taken as in itself an order for 

variation, unless either it is entered in the agreement schedule of 

drawings under proper attestation of the contractor and the Executive 

Engineer or unless it has been sent to contractor by the Executive 

Engineer, with a covering letter confirming that the drawing is an 

authority variation of the contract under. 

 

D. MATERIALS AND WORKMANSHIP 

 

18. To be the best quality 

 

18.1 All materials, articles and workmanship shall be the best 

of their respective kind for the class of work described in the 

contract specification and schedule materials being obtained 

from sources approved by the Executive Engineer. The word 

"best" as used in these specifications shall mean, that in the 

opinion of the Executive Engineer there is no other superior 

quality of materials or finish of articles on the market and that 

there is no better class of workmanship available for the nature 

of the particular item described in the contract schedule. The 

contractor shall, upon the request of the Executive Engineer, 

furnish him with the vouchers to prove that the materials are 

such as are specified. 

18.2 Samples of materials shall be furnished at the contractor's 

expense to the Executive Engineer when called for in the tender 

notice or ordered to be furnished by the Executive Engineer prior to 

execution of any work. 
 

19. Conversion for proportions 

19.1 Wherever the proportions are written by figures without further 

description and where the meaning is otherwise clear as to which 

figure is intended to apply to each material, then the usual 

conventions will be understood to apply. 

 

For example, 

1:2 Means 1 lime (or cement in accordance with the context) and 2 

sand. 

1:2:4 Means 1 lime (or cement in accordance with the context) 2 sand 

4 broken stone (or other aggregate in accordance with the context). 

20. Measurement arid mixing 
 

20.1 In the case of loose materials such as lime sand, cement, 

broken stone, surki, mortar, etc. the proportions demanded by 

the specifications must be measured in properly constructed 

measuring boxes or weighed or in such other manner as shall 

be instructed by the Executive Engineer. Measurement is not 

to be done in loose heaps when intimate mixtures such as 

mortar concrete, etc., are to be formed. The mixing must always 
be done on closely constructed platform so that there will be 

no leakage of any of the materials through the floor of the 

platform and also that no foreign materials can be incorporated 
during the mixing. These platforms must be approved by the 

Executive Engineer. The cost of such measuring boxes and 

platforms and all the work referred to herein shall be borne by 

the contractor. ' .. 

21. Data 

 

21.1 The materials and labour utilised in the execution of work by the contractor shall not 

be less then that given in the Tamilnadu P.W.D Standard Data for the relevant item. 
NOTE In case the contractor considers that the materials and labour provided 

in the T.N.P. W.D Standard data for the execution of particular items of work 

are in excess, the contractor may furnish detailed data for such items along 
with tender with reasons for variations form P.W.D Standard Data. 
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22. Layout of materials stacks 

 

22.1 The contractor shall deposit materials for the purpose of the 

work on such parts only on the ground as may be approved by the 

Executive Engineer. He shall submit for the approval of the 

Executive Engineer before starting work, a detailed site survey 

clearly indicating positions and areas where materials shall be 

stacked and sheds built. 

23. Source of purchase of materials and stores 

23.1 The Executive Engineer shall, during the progress of the work, 

have power to cause the contractor to purchase and use such materials 

or supplies from Government brick fields, stores or other sources as 

may be specified in the contract for the purpose therein specified. 

 

24. Contractor liable for materials supplied by  

Government 

 

24.1 The contractor shall be responsible for all materials and other 

articles and things which may be supplied by Government from the 

time he takes delivery thereof and shall make good any loss, damage 

wastage or undue wear and tear that may take place form whatever 

cause and pay to Government for such loss, damage, wastage or 

undue wear and tear such sum as the Executive Engineer may 

determine. 

242 If at any time subsequent to the execution of the 

agreement Government materials other than those specified in 

the Agreement are to be supplied to the contractor for use on 

work they will be charged at the market value prevailing at the 

time of supply or stock issue rate which - ever is greater. The 

contractor will be informed in writing the rate which he demands for 

finished work in view of the fact that he is to use Government 

materials. 

 

243 Deleted.. 

 

25. Test inspection and rejection of defective materials and 

works 

 

25.1 The contractor shall provide proper facilities at all times for the 

testing of materials and inspection of the work by the Executive 

Engineer, and the Executive Engineer shall accordingly also have 

access at all times to the places of storage or manufacture where 

materials are being made for use under the contract to determine that 

manufacture is proceeding in accordance with the drawings and 

specifications. 

 

252 The contractor shall, upon demand, also forward for the 

Executive Engineer's inspection test certificate supplied by the 

vendors, when he is purchasing consignments of cement, steel 

and other materials in respect of which certificates are usually 

available. 

 

253 The Executive Engineer shall have power to reject at 

any stage, any work which he considers to be defective in 

quality of materials or workmanship and he shall not be debarred 

from rejecting wrought materials by reasons of his having previously 

passed them in an un worked condition. Any portion of the work or 

materials rejected or pronounced to be inferioror not in accordance 

with the drawing and specification, shall be taken down and removed 

from the work site at the contractor's expense, within 24 hours after 

written instructions to the effect have been given by the Executive 

Engineer. Replacement shall at once be made in accordance %with 

the specifications and drawings at the contractors expense. 

 

25.4 In case of default on the part of the contractor to carry 

out such orders the Executive Engineer shall have power to 

employ and pay other persons to carry out the orders at the 

contractors risk and all expenses consequent thereon incidental 

thereto shall be borne by the contractor. 

 

25.5 In lieu of rejecting work not done in accordance with 

the contract, the Executive Engineer may allow such work to 

remain, and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 

 

25.6 Works opened for inspection:- The contractor shall, at 

the request of the Executive Engineer, within such time as the 

Executive Engineer shall name, open for inspection any work 

covered up and should the contractor refuse or neglect to 

comply with such a request the Executive Engineer may employ other 

workmen to open up the same. If the said work has been covered up 

in contravention of the Executive Engineer's instructions or if on 

being opened up, it be found not in accordance with drawings and 

specifications or the written instructions of the Executive Engineer 

the expenses of opening it and covering it up again whether done by 

or recovered from the contractor. If the work has not been covered up 

in contravention of such instructions or if on being opened up it be 

found to be in accordance with the drawings and specifications or the 

written instructions of the Executive 

Engineer, the expenses aforesaid shall be borne by Government 

and shall be added to the contract sum, provided always that 

in the case of foundations, or any other urgent works so opened 

up and requiring immediate attention the Executive Engineer 

shall, within reasonable time after the receipt of a notice from 

the contractor that the work has been opened, make or cause 

the inspection there of to be made, and at the expiration of 

such time if such inspection shall not have been made, the 

contractor may cover up the same, and shall hot be required 

to open it up again for inspection except at the expense of 

Government. 

 

26. Defects, shrinkages, etc, after completion 

 

26.1 Any defects, shrinkage or other faults which may apear within 

six months from the completion of the works arising, in the opinion 

of the Executive Engineer from faulty materials or workmanship not 

in accordance with the drawings and specification or the instructions 

of the Executive Engineer shall, upon the directions in writing of the 

Executive Engineer and within such reasonable time as shall be 

specified them, be amended and made good by the contractor at his 

own cost, unless the Executive Engineer shall decide that the 

contractor ought to be paid for the same at the rates agreed on such reduced 

or other rates, as the Executive Engineer may fix and incase of default, the 

Executive Engineer may employ and pay other persons to amend and make 
good such defects, shrinkage or other faults or damage, and all expenses 

consequent thereon and incidental thereto shall be borne by the contractor. 

26.1 (A) The shrinkage period of six months referred to in 

main clause 26.1 above, will be five years in respect of all 
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contracts for construction of original buildings either semi 

permanent or permanent to ensure structural stability of the 

building. 

(G.O.Ms. No. 181 PWD 28.1.86) 

 

26.2 Provided that in the event of Government taking over 

portions of the works as and when they are completed the 

liability of the contractor under this clause shall extend to a 

period of six months (or five years as the case may be) from 

the date of final taking over the of the work irrespective of the 

actual dates on which portion of the works were taken over. 

 

27.  Executive Engineer's Decision 

 

27.1 To prevent disputes and litigation, it shall be accepted as 

an inseparable part of the contract that in matters regarding 

materials workmanship, removal of improper work, 

interpretation of the contact drawings and contract 

specifications, mode of procedure and the carrying out of the 

work, the decision of the Executive Engineer shall be final and 

binding on the contractor and in any technical question which 

may arise touching the contract, the Executive Engineer's 

decision shall be final and conclusive. 

 

28. Dismissal of workmen 

 

28.1 The contractor shall employ in and about the execution of 

the works only such persons as are careful, skilled and 

experienced in their several trades and callings and the 

Executive Engineer shall be at liberty to object to and request 

the contractor to remove from the works any person employed 

by the contractor in or about the execution of the works who in 

the opinion of the Executive Engineer misconducts himself or 

incompetent or negligent in the proper performance of his 

duties and such persons shall not be again employed upon the 

works without the permission of the Executive Engineer. 

 

D.1   GENERAL OBLIGATIONS 

 

29. Contractor's maistri or agent and 

contractor's staff 

 

29.1 The contractor shall in his own absence keep constantly 

on the works a competent maistry or agent and any directions 

or explanations given by the Executive Engineer or his 

representatives to such maistry or agent shall be held to have 

been given to the contractor.  

29.2 The contractor shall further provide all staff which is 

necessary for the proper supervision, execution and 

measurement of the work to ensure full compliance with the 

terms of the contract. . 

 

30. Government Maistries or agents 

 

30.1 The Government may be represented oh the work by an 

agent clerk of the works, or maistry who is not borne on the 

official or officers and subordinates of the P.W.D. or 

Highways and Rural Works Department. He (if appointed) shall, in 

the absence of the Executive Engineer, furnish the contractor with 

 

the Executive Engineer's or his representative's instructions of 

the works and the contractor shall duly comply with such 

instructions and directions to the progress and execution of the 

works and the contractor shall duly comply with such 

instructions and directions and shall on the written requisition 

of the maistry clerks of works or agent, stay the further 

progress of any portion of the works which in his judgement is 

being constructed with unsound or improper material or 

workmanship, until the opinion and determination of the 

Executive Engineer shall be obtained thereon, but such maistry 

clerk of works or agent is to have no power whatever to order 

any extra works or deviation from the specifications and 

drawings. 

 

E.  INCLUDED IN CONTRACT RATES 

 

3.1 Defining contract schedule rates 

 

31.1 The rate entered in a contract schedule for any class of 

work shall be for finished work in situ and shall include all 

contingent expenses whether direct construction expenses 

involved in the building in place in accordance with the 

drawings and specifications or whether they he expenses 

imposed by an outside authority such as local body. Such 

contingent expenses shall not entitle the contractor to claim an 

extra in respect thereof. 

 

32. Carriage 

 

32.1 Rates for finished work shall always include the cost of 

conveyance and all leads, lifts, loading unloading and stacking 

in the manner and at the place ordered by the officer in 

immediate charge of the work, unless circumstances necessity 

provisions for a separate schedule item, in which case for such 

will be specified in the tender notice or schedule. 

 

322 Wherever the term "carriage" of "conveyance" is used in a 

schedule item, it shall in the absence of other schedule 

provisions or modifying description in the specification, be 

taken to include all leads, lifts loading, unloading and stacking 

in uniform stacks to the satisfaction of the Executive Engineer 

with careful attention to close packing in case of materials 

which are to be measured in stacks as a basis of payment for 

finished work. 

 

NOTE 1: In the case of important leads and lifts as may occur 

in river conservancy and other such works where lifts over 

flood banks and long leads may be involved, it is usual to 

make separate schedule item provision with a specification 

defining the exact work to be done for each tendered rate. 

 

NOTE 2 : Payment for carriage will ordinarily be by bulk for 

weight at a rate between specified place and on the basis of the 
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method adopted in the standard schedule of rates for carriage 

of materials. The distances will be measured by the nearest 

practicable and cheapest routes, whether metalled or 

unmetalled road or cart track. 

 

32.3 When cart or vehicles of any sort are engaged by the day, 

the quantity of materials to be conveyed, the distance to be 

travelled and the number of trips to be made shall, if he 

considers necessary be fixed by the Executive Engineer. 

32.4 The contractor is responsible for making good all loss in 

transporting materials entrusted to him or his agents, whether 

caused by wastage, breakage, theft or any other cause. 

 

325. No payments shall, in any case, be made for the return 

trips with carts empty. Where there are loads also for the 

return trip the agreement rates should allow for the reduced 

cost thereby on each set of materials so conveyed. 

 

33. Constructions plant 

 

33.1 The contractor shall include in his tendered price and 

shall provide and install all necessary construction plant and 

shall use such methods and appliances for the performance of 

all the operations connected with the work embraced under the 

contract as will secure a satisfactory quality of work and rate 

of progress which in the opinion of the Executive Engineer 

will 

ensure the completion of the work within the time specified. If 

at any time before the commencement, or during the progress 

of the work, or any part of it such methods or appliances 

appear to the Executive Engineer to be insufficient or 

inappropriate for securing the quality of the work required or 

the said rate of progress, he may order the contractor to 

increase their efficiency or to improve their character, and the 

contractor shall comply with such orders, but the failure of the 

Executive Engineer to demands such increase of efficiency or 

improvement shall not relieve the contractor from his 

obligation to secure the quality of work and the rate of 

progress required by the contract and the contractor alone shall 

be responsible for the efficiency and safety of his plant, 

appliances and  methods. 

 

33.2 It is however, open to Executive Engineer to lend or 

supply to the contractor any tools, implements, materials and 

machinery that the Executive Engineer may consider desirable 

but for any such tools, implements, materials and machinery 

that may be lent or supplied to contractor by Government, the 

contractor shall pay such deposit and hire, or purchase price 

as may be determined by the Executive Engineer. All articles 

that may be so lent or hired to the contractor shall be returned 

in good serviceable condition by him to the Executive 

Engineer 

before the final bill for work is paid and any shortage or 

damage shall be recovered from the contractor in the final bill 

at such rate as may be determined by the Executive Engineer 

after making such allowance as he may consider suitable for 

fan- wear and tear. 

 

34. Scaffolding instructions 

 

34. All requisite scaffolding shall be provided at the 

contractor's expense and shall be double, i.e. it must have two 

sets of upright supports. Care must be taken to ensure the 

safety of the work people and the contractor must comply with 

such instructions as the Executive may issue to ensure such 

safety. The contractor will be entirely responsible for any 

damage or injuries to persons or property resulting from ill 

erected scaffolding, defective ladders, or otherwise arising out 

of his default in this respect. The contractor's attention also 

invited to the "safety code" 

 

35. Temporary structure 

 

35.1 The Contractor shall erect and maintain at his own cost 

temporary weather proof sheds at such places and in a 

mannerapproved by the Executive Engineer for keeping 

materials under cover. The contractor shall also provide and 

maintain at his won expenses such temporary fences, guards, 

bridges and roads as may be necessary for the execution of his 

contract work or for safeguarding or accommodating the 

public. If the Executive Engineer shall order any departure 

from the arrangements made of the contractor, the contractor 

shall comply with such orders as the Executive Engineer may 

issue to safeguard or accommodate the public Sheds for 

housing workmen shall be provided at the contractor's expense 

if, in the opinion of the Executive Engineer, such are necessary 

or desirable, 

 

36. Water and Lighting 

 

36.1 The contractor shall pay all fees and provide water and 

light as required from municipal mains or other sources and 

shall pay all charges therefore (including storage tanks, meters, 

etc) for the use of the work and workmen unless otherwise 

arranged and decided on in writing with the E.E. The water for 

the works shall be, so far as practicable, free from earthy 

vegetable, or organic matter and from salts or other substances 

likely to interfere with the setting of mortar or otherwise prove 

harmful to the work. 

 

37. Sun protection keeping dry and pumping 

 

37.1 The contractor shall at his own expense arrange all 

requisite protection of the work and materials against sun or 

rain effects and shall keep all portions of the work free from 

water to the satisfaction of the Executive Engineer and shall 

use his own plant for the purpose unless otherwise specifically 

provided in the contract specification. 

 
 

38. Tools and Seignior age 
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38.1 The contractor shall, unless otherwise specifically stated 

in the tender notice and subsequently on this basis in the 

contract be responsible for the payment wherever payable of 

all import duties, tolls, octroi duties, seignior ages, quarry fees, 

etc. on all materials and articles that he may use. 

 

382, The contractor shall be solely responsible for the 

payment of sales tax under the provision of Madras General 

Sales Tax Act 1939 (Madras Act IX of 1939) as in force for 

time being and the rates for the various items of the work shall 

remain unaffected by any change that may be made from time 

to time in the rate at which such tax is payable. 

 

38.3 Notwithstanding anything’s contained in section 10 of 

the 

Indian Traffic Act, of 1894, the rates for items involving, the 

use or supply of articles obtained' by the contractor from 

outside India shall remain unaffected by any changes that may 

be introduced in Customs duties. 

 

NOTE : For works carried out on behalf of the Government of 

India, Seignior age fees, etc, referred to in this clause will have 

to be levied in every case. 

 

38.4 No seignior age shall be charged where due for materials 

quarried from the P.W.D. or other Government quarries 

Assistance as necessary will be given to the contractor by the 

 

department to obtain access to quarries approved by the 

Executive Engineer. No plot rent shall be charged for 

materials stacked on the Government lands during the course 

of construction provided all such materials are removed within 

one month after the work is completed. 

 

38.5 Seignior age charges due for use of private quarries and 

private land shall be paid by the contractor. 

 

38.6 The contractor shall form his own approach road to the 

worksite for which no extra will be due to him. On completion 

the contractor shall not be permitted to remove the materials 

laid for formation of road.  If the contractor is allowed to use 

the existing roads he shall maintain them in good condition at 

his own cost through out the period of the contract. 

 

39. Setting out works 

 

39.1 The contractor shall be responsible for the true and 

proper setting out of the works and for the correctness of the 

position, levels, dimensions and alignment of all parts of the 

works and for the provision of all materials, staff and labour in 

connection therewith. 

 

40. Cleaning up during progress and for delivery 

 

40.1 All rubbish shall be burnt or removed from the site, as it 

accumulates. All floors, stairs, landing windows, surface and 

soil drains shall be cleaned down and put in a thoroughly 

complete clean, sound and workman like state to the 

satisfaction of the Executive Engineer before the work is 

finally handed over all rubbish and surplus materials not 

required by the Executive Engineer having first been removed 

by the Contractor. The contractor shall be give notice in 

writing to the Executive Engineer when the work is so ready to 

be handed over and shall be responsible for its maintenance 

until it is taken over by the Executive Engineer. 

 

F.   RESPONSIBILITIES AND LIABILITIES OF THE 

CONTRACTOR 

 

41. Observance of laws, local regulations and notices, 

Attachments 

 

41.1 The contractor shall confirm to the regulations and by-

laws of any local authority and or of any water or lighting 

companies with those systems the structure is proposed to be 

connected and shall before making any variations from the 

drawings and specification that may be necessitated by so 

confirming, give to the Executive Engineer written notice., 

specifying the variations proposed to be made and the reasons 

for making them and apply for instructions, thereon. In case 

the contractor shall not received such instruction within seven 

days, he shall proceed with the work confirming to the 

provisions regulating or by-law in question and variation in the 

drawing or specifications so necessitated shall be dealt with 

under clause 59. 

 

41.2 The contractor shall give all notices required by the said 

Act, regulations or by-laws and pay all fees in connection 

therewith unless otherwise arranged and decided on in writing 

with the Executive Engineer.   He shall also ensure that 

noattachments are made against materials of work forming part 

of or for the use of the contract. In every case referred to in 

this clause the contractor shall protect and indemnity 

Government against any claim or Liability arising from or 

based on the violation of any such law, ordinance, regulation 

order, decree, or attachment whether by himself or by his 

employees. 

 

42. Accidents - Hoarding - Lighting Observations –

Watchmen 

 

42.1 When excavations have been made or obstacles have 

been put in public thorough fares or in places where there is 

any like hood of accidents, the contractor shall comply with 

any requirement of law on the subject and shall provide 

suitable hoarding lighting and watchmen as necessary. 

 

42.2 It shall be contractor's sole responsibility to protect the 

public and his employees against accident from any cause and 

he shall indemnify Government against any claims for 

damages for injury to person or property, resulting from any 
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such accident and shall where the provisions of the Workmen's 

Compensation Act apply take steps to properly insure against 

any claims there under. 

 

42.3 On the occurrence of accident which results in the 

death 

of any of the workmen employed by the contractor or which 

so serious as to be likely to result in the death of any such 

workmen, the contractor shall within 24 hours of the 

happening 

of such accident, intimate in writing to the concerned section 

officer of Department the fact of such accident. The contractor 

shall indemnify Government against all loss or damage 

sustained by government resulting directly or indirectly from 

his failure to give intimation in the manner aforesaid including 

the penalties of fines if any payable by Government as a 

consequence of Government's failure to give notice under the 

Workmen's Compensation Act or otherwise confirm to the 

provisions of the said Act in regard to such accident. 

 

42.4 In the event of an accident in respect of which 

compensation may become payable under the Workmen's 

Compensation Act VIII of the 1923 whether by the contractor 

or by the Government as principal it shall be lawful for the 

Executive Engineer to retain out of money due and payable to 

the contractor such sum or sums of money as may, in the 

opinion of the said Executive Engineer be sufficient to meet 

such liability. The opinion of the Executive Engineer shall be 

final in regard to all matters arising under this clause. 

 

42.5 The contractor shall indemnify Government from and 

against all claims and proceedings for or on account of 

infringement of any patent rights, design, trade mark, or name 

or other protected rights in respect of any constructional 

plant, machine work or materials used for or in connection 

with 

the works or temporary works, or any of them and from and 

against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof in relation 

thereto. 

 

42.6 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor shall comply with or cause to be 

complied with all the rules framed by the Government from 

time to time for the provision of health and sanitary 

arrangements to workers employed by P.W.D. and Highways 

and Rural Works Department and their contractors (vide 

appendix) In case the contractor fails to make arrangements 

and provide necessary facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

42.7 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor at his own expense shall arrange for 

the safety provisions as per "Safety Code" framed from time 

to time and shall at his own expense provide for all facilities 

in connection therewith.  In case the contractor fails to make 

arrangements and provide facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

42.8 In respect of all labour directly or indirectly employed 

in the work for the performance of the contractors part of this 

agreement the contractor shall arrange to furnish in triplicate 

particulars for each work in the proforma Vide Appendix 

XXXVIII by the end every month to the Executive Engineer in 

charge of the work. 

43. Blasting 

 

43.1 Blasting executed by contractors in connection with 

Government works shall be carried out in the manner 

described under "Blasting operation - Instructions to 

Contractor" of the TNBP. 

 

44. Protection of Existing and Adjoining premises 

 

44. The contractor is to protect the whole of the adjoining and 

where necessary, the existing premises and all works and all 

fittings to all buildings on and adjoining the site against the 

structural and decorative damages caused by the execution of 

these works and make good in all respects all such damage 

done or occurring to the same, and leave such reinstatement in 

perfect order. He is also to make good any damage done in the 

execution of the work to existing public or to private footways 

or roadways. 

 

45. Permit other workmen – Co-operation - Afford 

Facilities 

 

45.1 The Executive Engineer shall have full power to send 

workmen upon the premises to execute fittings and other 

works not included in the contact, for whose operations the 

contractor is to afford every reasonable facility during 

ordinary working hours, provided that such operations shall. 

be carried on in such a manner as not to impede the progress 

of the work included in the contract, but the contractor is not 

to be responsible for any damage which may happen to or be 

occasioned by any such fittings or other works, provided he 

complies with the Executive Engineer's instructions in 

connections therewith, and provided that the damage is not 

caused by himself or his workmen. 

 

452 The contractor shall, at all times co-operate assist, attend 

on, and afford facilities for such specialists as maybe 

employed 
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by the Executive Engineer on other works in connection with 

the building, allowing them free of charge the use of all plant, 

light and water installed in the works. The contractor shall also 

cause such special work or protect it as instructed to avoid 

injury during progress of the works. For failure so to protect, 

the contractor must make good any damage caused. 

 

45.3 When two or more contractors are engaged on installation 

or construction work in the same vicinity the Executive 

Engineer shall have authority to direct the manner in which 

each shall conduct the work so far as it affects other 

contractors. 

 

46. Holes for water services, gas electrical and 

sanitary fittings 

 

46.1 The contractor shall leave all holes in masonry and floors 

for the insertion of water services, gas and electrical 

connections and sanitary fittings in the exact positions 

indicated by the Executive Engineer during the progress of 

work. These holes must be properly built up in a workman like 

manner at the contractor's cost, as soon as the fittings have 

been installed in cases, where the installations are made during 

the constructions of the building and where in the opinion of 

the Executive Engineer, delays in settlement of accounts will 

not thereby occur. 

 

47. Contract's risk and insurance. 

 

47.1 The work executed by the contractor under the contract 

shall be maintained at the contractor's risk until the work is 

taken over by the Executive Engineer. The Govt. shall not be 

liable to pay for any loss or damages occasioned by or arising 

out of fire, flood, volcanic eruption, earth quake or other 

convulsions of nature and all other natural calamities and risks 

arising out of acts of God during such period and the option 

whether to take insurance coverage or not to cover and such 

loss or damages is left to the contractor. 

 

47.2 Provided however, that the contractor, shall not be liable 

for all or any loss or damages occasioned by or arising out of 

acts of foreign enemies invasions hostilities or warlike 

operations (before or after declaration of war) rebellion 

military or usurped power. 

 

48. Holidays 

 

48.1 Subject to any provision to the contrary contained in the 

contract name of the permanent work shall save as hereinafter 

provided be carried on during the night or on Sundays and 

other holidays without the permission in writing of the 

Executive Engineer or of the officer in-charge of the work, 

save when the work is unavoidable or absolutely necessary for 

the safety of life or property or for the safety of the works in 

which case the contractor shall immediately advise the 

Executive Engineer. 

 

 

 

6.   MISCELLANEOUS  

 

49. Sand and Gravel 

49.1 The contractor shall not make any excavations upon the 

site for the purpose of obtaining gravel, sand or soil other than 

that shown or implied by the drawings, except with the 

previous permission of the Executive Engineer. 

50. Old Curiosities 

 

50.1 All old curiosities, relics, coins, mineral, etc., found in 

excavating or pulling down, shall be the property of the 

Government and be handed over to the Executive Engineer. 

Should any ancient masonry, or other old work of interest be 

opened up the Executive Engineer's attention shall be called to 

the same before demolition or removal. 

 

51. Assignment or sub-letting 

 

51.1. The contractor shall not without the written consent of 

the Executive Engineer assign the contract nor sub-let any 

portion of the same. Ordinarily no sub-letting will be 

permitted, but in case such should be permitted by the 

Executive Engineer, it shall in no way free the contractor from 

any of responsibilities under any clause of these "Conditions 

of Contract" or of the "Articles of Agreement" 

 

52.  Specialists 

 

52.1 The Executive Engineer shall, during the progress of the 

work have powers to select, nominate or recommend 

tradesmen or specialists to supply material or execute such 

portion of the work as he may consider desirable in the 

interests of the Government. 

 

53. Ratification of the orders of the 

Executive Engineer 

 

      53.1 Should the acceptance of the tenders be beyond the 

authorised powers of the Executive Engineer as laid down the 

P.W.D. code, the orders and decisions of such Executive 

•      Engineer with regard to 

(a) extension of time for completing the contract will be 

subject to the ratification of the Superintending Engineer for 

all 

works for which tenders were accepted by the Engineers of 

Public Works Department including Superintending Engineer, 

Chief Engineer / Board of Engineers and Government and 

 

(b) the termination of contract or of employment of 

specialists for certain portion of the works will be subject to 

the ratification of the Chief Engineer for all works for which 

tenders were accepted by Engineers of PWD including 

Superintending Engineer/Chief Engineer/Board of Engineers 

and Government. 
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54. Order Book 

 

54.1 An order book shall be kept at the P.W.D. Office on the 

site of the work. As far as possible, all orders regarding the 

work are to be entered in this book. All entries shall be signed 

and dated by the P.W.D. Officer in direct charge of the work 

and by the contractor or by his representative. In important 

cases, the Executive Engineer or the Superintending Engineer 

will countersign the entries, which have been made. The order 

book shall not be removed from the work except with the 

written permission of the Executive Engineer. 

 

542 No photographs of the site or of the work or any part 

thereof shall be taken except with the permission in writing 

ofthe Executive Engineer and no such photographs shall be 

published or otherwise circulated without the permission of the 

Chief Engineer. 
 

H.   DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF WORK AND 

FORFEITURE 

 

55.   Date of commencement and completion 

 

55.1 On notification of possession of the site (or premises) 

being given to the contractor by letter registered for 

acknowledgement as provided in clause 9.1 supra, he shall 

forthwith begin the work, shall regularly and continuously 

proceed with them, and shall complete the same (except for 

painting or other work which, in the opinion, of the Executive 

Engineer, it may be desirable to delay) by the date of 

completion, as defined in the "Articles of Agreement" subject 

nevertheless, to the provisions of extension of time mentioned 

in the next clause. The contractor shall under no circumstances 

be entitled to claim any damages from Government if he 

incurs any expenses or liabilities to payment under the contract 

before the date of commencement defined above. The 

contractor shall have the right to withdraw from the contract 

and obtain refund of his security deposit if such intimation of 

handing over the site is delayed by more than two months 

from the date of acceptance of the agreement by competent 

authority. 

 

56.  Delays and extension of time 

 

56.1 No claim for compensation on account of delays or 

hindrances to the work from any cause whatever shall tie 

except as hereinafter defined. 

 

Reasonable extension of time will be allowed by the 

Executive Engineer or by the officer competent to sanction the 

extension for unavoidable delays, such as may result from 

causes which in the opinion of the Executive Engineer are 

undoubtedly beyond the control of the contractor. The 

Executive Engineer shall assess the period of delay or 

hindrance caused by any written instruction issued by him at 

twenty five percent in excess of the actual working period so 

lost. If at any time the Executive Engineer is of the opinion 

that there has been avoidable delays and the contractor fails to 

maintain the rate of progress specified in the articles of 

agreement, it shall be lawful for the Executive Engineer to 

impose penalty or order forfeiture from the Deposit and 

sanction the extension of time for such delays, provided 

however, the penalty and forfeiture shall be governed as per 

clause 57.2 and 57.3 

 

56.2 In the event of the Executive Engineer failing to issue 

necessary instructions and thereby causing delay and 

hindrance 

to the contractor the latter shall have the right to claim an 

assessment of such delay by the Superintending Engineer of 

the Circle. The contractor shall lodge in writing to the 

Executive Engineer a statement of claim for any delay or 

hindrance referred to above within fourteen days from its 

commencement otherwise no extension of time will be allowed 

56.3 Whenever, authorised alterations or additions made 

during the progress of the work are of such nature in the 

opinion of the Executive Engineer as to justify an extension of 

time in consequence thereof such extension of time will be 

granted in writing by the Executive Engineer or other 

competent authority when ordering such alterations or 

additions. 
 

57. Delays in commencement or progress or neglect of work 

or suspension of works by the contractor and forfeiture of 

Earnest Money, Security Deposit and withheld amount 

 

57.1 Time shall be considered as the essence of the contract. If 

at any time the Executive Engineer shall be of the opinion that 

contractor is delaying commencement of the work neglecting 

or delaying the progress of work as defined in the tabular 

statement, "Rate of Progress" in the Articles of Agreement or 

the contractor fails to maintain the Rate of progress in the 

Articles of Agreement plus any extension of time or the 

contractor shall suspend the works, or sublet the work or a 

portion thereof without the sanction of the Executive Engineer 

or violates any of the provisions of the contract the Executive 

Engineer shall so advise the contractor and at the same time 

demand compliance. If the contractor neglects to comply with 

such demand within seven days after receipt of such notice, it 

shall then or at any time be lawful for the Executive Engineer 

to impose a penalty or forfeiture on this contractor from the 

deposit or to determine the contract. 

 

572 The penalty or forfeiture referred to in Clause 57.  I 

shall not exceed 5% of the value of work executed and is 

imposed in cases where the contractor is allowed to proceed 

with the whole or part and complete the whole or such part of 

the works. The penalty or forfeiture imposed by the Executive 

Engineer under this clause is however subject to modification 

or waiver at the absolute discretion of any authority higher in 
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rank than the Executive Engineer. 

 

573 It shall be a further right of the Executive Engineer to 

give any part of the work to any other contractor at his 

discretion or have it done departmentally in order to maintain 

the rate of progress and the contract shall then be determined 

for only that portion of the work given to the other contractor 

or done departmentally. The forfeiture under clause 57.2 will 

in these circumstances be applied and any excess expenditure 

incurred on this account shall be recovered from the original 

contractor. 

 

57.4 Determination of the contract referred to in Clause 57.1 

shall carry with it the forfeiture of the Security Deposit. After 

determining the contract, the Executive Engineer shall have 

the 

right to give any part of the work to any other contractor in 

the unexecuted portion of contract, in which case any expenses 

which may be incurred in-excess of such amount which would 

have been paid to the original contractor if the whole work had 

been executed by him shall be borne and paid by the original 

contractor and may be deducted from any money due to him 

by Government under this contract or any other amount what 

so ever Provided also that if the expenses incurred by the 

government are less than the amount payable to the contractor 

at his agreement rate the difference will not be paid to the 

contractor. 

 

 

57.5 In the event of anyone of the above clauses being 

adopted by the Executive Engineer, the contractor shall have 

no compensation for any loss sustained by him by reason of 

his having purchased or processed any materials or entered 

into any engagements or made any advances on account or 

with a view to the execution of the work or the performance of 

contract, and in case action is taken under any of the 

provisions 

aforesaid, the contractor shall not be entitled to be paid any 

sum for any work actually performed under the contract unless 

and until the Executive Engineer has certified in writing the 

performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so 

certified. 

 

57.6 In the event of the Executive Engineer putting in force 

all or any of the powers vested in him under the clause 57.4 

he may if he so desires after giving a notice in writing to the 

Contractor take possession of the works and site and all sue' 

plant and materials thereon (or any ground contiguous there 

to) and all such plant and materials as above mentioned shall 

thereupon be at the .disposal of Government absolutely for the 

purpose of completing the work. After such notices shall have 

been given the contractor shall not be at liberty to remove 

from 

the site of works or from the ground contiguous thereto any 

plant or materials belonging to him which shall have been 

placed thereon for the purpose of the above work. Government 

shall not be liable to make any payment to the contractor on 

account of use of such plant for the completion of the works 

under the provisions herein before contained.    On taking 

possession of the materials and stores belonging to the 

contractor or procured by the contractor and intended to be 

used for the execution of the work or any part thereof the 

contractor shall be paid for the same in account, at the contract 

rates, to be certified there of shall be final.   Otherwise the 

Government may give notice in writing to the contractor to 

remove any of his plant or materials from the site and not 

required for completion of the works, if such plant and 

materials are not removed with fourteen days after notice and 

have been so given, Government may remove and sell the 

same holding the proceeds less the cost of removal and sale, to 

the credit of the contractor. The certificate of the Executive 

Engineer as to expense of any such removal and sale shall be 

final and binding on the contractor. 

 

1. PARTICULARS OF PAYMENT 

 

58.  Payment on lump sum basis or by final measurement in 

unit prices 

58.1 Final measurements need not be taken unless either the 

contractor or the Executive Engineer claims extras to or 

deductions from the quantities of schedule - A. 

In case final measurements are claimed, they shall be 

taken only for those items for which either the contractor or 

the Executive Engineer claims final measurements and the 

quantities of the remaining items in Schedule-A shall be 

accepted as correct. The lump sum amount mentioned in the 

agreement will then be varied by adding thereto or deducting 

there from as the case may be, the difference (if any) between 

the amounts mentioned in Schedule-A for such items and the 

amounts arrived at by calculation at contract rates based on 

the revised quantities for the same, obtained by the final 

measurement aforesaid. 

58.3 It shall be accepted as a condition of the contract that the 

payment of the final bill to the contractor less the withheld 

amounts and his acceptance thereof shall constitute a full and 

absolute release of Government from all further claims by the 

contractor under the contract. 

 

59.  Payment for additions and deductions for 

omissions 

 

59.1 No authorised variation shall vitiate the contract, but 

additions and omissions shall be measured up and dealt with 

in accordance with clause 58.2' 
 

592 If there is no rate in Schedule A for additional work 
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ordered to be carried out by the Executive Engineer, then prior 

to execution of the additional work, a rate for the additional 

work, shall be worked out in accordance with the methods 

indicated in 59.3 and with the rate agreed upon a supplemental 

agreement shall be entered in the proper departmental form 

signed and dated by the contractor and the Executive Engineer 

and or any other officer for the time being authorised to accept 

such agreement and supplemental agreement shall on such 

acceptance form part of the original agreement. A copy of the 

supplemental slip shall be given to the contractor. 

 

59.3.1 The rate for additional works shall be derived from the 

rate for similar items of work in the accepted agreement. 

 

59.3.2 In the case of works for which supplemental agreement 

is to be entered into during the period when the schedule of 

rates has not changed from the date of execution of the 

original 

agreement then the rates for supplemental agreements may be 

the prevailing schedule or rates plus or minus tender premium 

in case the rates" cannot be derived from the items in the 

original agreement. In other case, where the schedule or rates 

has changed in the intervening period, the rates prevailing as 

per the schedule of rates at the time of execution of 

supplemental items will be adopted with, no tender premium 

over this rate. 

 

59.3.3 If the rate for a particular item of work is not in the 

schedule of rates, the prevailing market rate when the work 

has 

done shall be adopted.       , 

 

59.3.4 If the rates cannot be determined as above, the rates 

shall be fixed on the cost of lab our and materials plus 10 

percent thereon, provided the vouchers shall have been 

delivered to the Executive Engineer within 7 days after such 

work is completed. If the Executive Engineer considers that 

the 

vouchers are unduly high, the Executive Engineer can valuate 

the work as reasonable and fair and make payment if the value 

of payment is less than Rs. 1,000.  If the value of additional 

payment exceeds Rs. l,000 the contractor shall have the right 

to submit matter to arbitration. 

 

60. No payment for unsanctioned extras 

 

60.1 It shall be distinctly understood that no payment whatever 

will be made to the contractor for variations by way of extras, 

in cases where such variations have been" made within the 

written sanction of Executive Engineer. 

61. Accounts Receipts and Vouchers 

 

The contractor shall at any time upon the request of the 

Executive Engineer furnish him with all invoices account, 

receipts and other vouchers that he may require in connection 

with the contract. 

 

62.  Fraud, willful neglect or default 

 

62.1 No final or other certificate of payment or of completion, 

acceptance or settlement of account shall, in any 

circumstances, relieve the contractor from his liability for any 

fraud, or willful neglect or default in the execution of the 

contract or any willful or unauthorized deviations from 

drawings, specifications, instructions and directions for the 

time being binding upon him. 

 

63.  Unfixed materials 

 

63.1 No payment or advance will be made for unfixed 

materials when the rates are finished work in situ. 

 

64.  Payments and Certificate 

 

64.1 Payments will be made to the contractor under the 

certificates to be issued at reasonably frequent intervals by the 

Executive Engineer or the Sub-Divisional Officer, within 14 

days of the date of each certificate an intermediate payment 

will be made by the Executive Engineer or the Sub-Divisional 

officer of a sum equal to 95 percent of the value of work, as so 

certified and the balance of 5 percent will be withheld and 

retained as security for the due fulfillment of the contract. 

Under the certificate to be issued by the Executive Engineer or 

Sub-Divisional Officer on the completion of the entire works, 

the contractor will receive the final payment of all the money 

due or payable to him under or by virtue of the contract except 

security deposit and the withheld amount equal to 2 1/2 

percent of the total value of the work done provided there is no 

recovery from or forfeiture by the contractor to be made under 

clause 57. The amount with held from the final bill will be 

retained under. Deposits and paid to the contractor together 

with the Security Deposit after one year reckoned from the 

date of completion of work or as soon after the expiration of 

such period of one year as all defects shall have been made 

good according to the true-intent and meaning thereof 

whichever shall last happen. In the event the final bill remains 

unpaid even after the period of one year aforesaid, the 

Executive Engineer shall refund the security deposit which 

included the E.M.D. and also the withheld amount on a 

separate bill if requested for by the contractor in writing. No 

certificate of Executive Engineer or Sub-Divisional Officer 

shall be considered conclusive evidence as to the sufficiency 

of any work or materials or correctness of measurements to 

which it relates nor shall it relieve the contractor from his 

liability to make good defects and provided by the contract. 

The contractor when applying for a certificate, shall prepare a 

sufficiently detailed bill based on the original figures of 

quantities and rates in the contract Schedule-A to the 

satisfaction of the Executive Engineer, to enable the Executive 
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Engineer or the Sub-Divisional Officer to check the claims and 

issue the certificate. The certificates as to such of the claims 

mentioned in the application  

 

 

 

 

 

as are allowed by the Executive Engineer or the Sub-

Divisional Officer shall be issued within fourteen days of the 

application. No application for a certificate shall be made 

within fourteen days of a previous application. 

 

64.1 (A)   Notwithstanding the above clause, the withheld 

amount of 2 1/2% from the final bill in respect of contract for 

construction of original building, will be retained by the Govt. 

for a total period of one year in lieu of six months period 

referred to in clause 64.1 above and will be released after the 

expiry of one year period on execution of an indemnity bond 

by the contractor to the satisfaction of the Exe. Engr. for a 

further period of four years to ensure structural stability of the 

building under clause 26.1 A 

 

64.2 When there are complaints from the labour Department 

about non-payment of wages to the labourers employed by the 

Contractor for the execution of works under agreement, the 

Executive Engineer, shall have full powers to withheld the 

bills 

claimed by the contractor pending clearance certificate from 

the Labour Department and to act as per the direction given 

by the Labour Department. 

 

65.  Interest on money due to the contractor 

 

65.1 No omission by the Executive Engineer or the Sub-

Divisional Officer to pay the amount due upon certificates 

shall vitiate or make void the contract not shall the contractor 

be entitled to interest upon any guarantee fund or payments in 

arrear, nor upon any balance which may, on the final 

settlement of his accounts, be found to be due to him. 

 

652 Whenever the withheld amount reaches Rs. 1,000 or a 

multiple thereof, the contractor may, at his option, deposit 

with the Executive Engineer an equal amount in sums of Rs. 

1,000 or a multiple thereof, in any of the forms of interest 

bearing securities recognized for the purpose by the T.N. 

Public Works Account Code and subject to the provisions 

thereof contained in which case the equivalent withheld 

amount shall be paid to him forth with. The contractor will be 

permitted to exercise the option in this clause, subject only to 

the condition that the rates of progress contained in the 

Articles of Agreement is properly maintained. 

 

66. Acceptance of final measurements 

 

66.1 The contractor agrees that before payment of the final bill 

shall be made on the contract, he will sign and deliver to the 

Executive Engineer, either in the measurement book or 

otherwise as demanded a valid release and discharge from any 

and all claims and demands whatsoever for all matters arising 

out of or connected with the contract and also produce a 

certificate from the Income Tax Authorities that all income tax 

payable by him upto-date has been duly paid provided that 

nothing in this clause shall discharge or release the contractor 

from his liabilities under the contract. It is further expressly 

agree that Executive Engineer in supplying the final 

measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurements, if any 

of the Executive Engineer shall be final conclusive and 

binding on the contractor. 

67. Recovery of money from contractor in 

certain cases 

 

67.1 In every case in which provision is made for recovery of 

money from the contractor, Government shall be entitled to 

retain or deduct the amount thereof from any money, that may 

be due or may become due to the contractor under these 

presents and or under any other contract or contracts or any 

other account what so ever. 

 

67.2 Recovery under Revenue Recovery Act 

 

Whenever any amount has to be paid by the Contractor 

in view of the determination of the contract by virtue of clause 

57 or any amount that may be due from the contractor is under 

these presents and the contractor is not responding to the 

demands for the payment of the said amount, then die Govt. 

shall be entitled to recover the said amount under the 

provisions of the Revenue Recovery Act. 

 

68. Contractor dying becoming insolvent insane or 

imprisoned 

 

68.1 In the event of the death or insanity or insolvency or 

imprisonment of the contractor, or where the contractor being 

a partnership or firm becomes dissolved or being a corporation 

goes into liquidation voluntary' or otherwise, the contract may 

at the option of the Executive Engineer, be terminated by 

notice in writing posted at the site of the works and advertised 

in one issue of the local district Gazette and all accepted and 

acceptable works shall forthwith be measured up and paid for 

at the rates provided in the contract schedule where such 

apply, or otherwise, by the most recent schedule of rate of the 

division approved by competent authority to the person or 

persons entitled to receive and give a discharge for the 

payment. 

 

J. SETTLEMENT OF DISPUTES 
 

69. Arbitrations 

 

69.1 In case of any dispute or difference between the parties to 
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the contract either during the progress or after - the completion 

of the works or after the determination, abandonment or 

breach of the contract, or as to any matter or thing arising 

there under except as to the matters left to the sole discretion 

of the Executive Engineer under clauses 18,20,25-3,27.1,34,35 

and 37 of "General conditions of contract" or as to the with 

holding by the Executive Engineer of payment of any bill to 

which the contractor may claim to be entitled, then either party 

shall forthwith give to the other notice of such dispute or 

difference shall be and is hereby referred to the arbitration of 

the Superintending Engineer of the nominated circle mention 

in the “Articles of Agreement” (herein after called the 

‘Arbitrator’) in cases where the value of claim is less than and 

upto Rs. 50,000/- in case where the value of claim is more 

than  Rs. 50000/- the parties will seek remedy through the 

competent civil court. (G.O. Ms.No. 253 PW dt: 24.02.81) 

           The Arbitrator shall give detailed reasons in their 

awards for their findings and conclusion. (G.O.Ms.No. 1844 

PW dt: 06.04.83) 

 

Subject as aforesaid to the provisions of the arbitration Act, 

1940 or any statutory modification or re-enactment thereof 

and the rules made there under and for the time being in force 

shall apply to the Arbitration proceeding under this clause. 

Upon every and any such reference, the costs of and incidental 

to the reference and award respectively shall be discretion of 

the arbitrator, subject to the condition that the amount of such 

costs to be awarded to either party shall not, in respect of a 

monetary claim exceed the percentage set out below of any 

such award irrespective of the actual fees, cost and expense 

incurred by either party provided that where a monetary claim 

is disallowed in full the said percentage shall be calculated on 

the amount of the claim. The arbitrator may determine the 

amount of the costs to be awarded or director the same to be 

fixed as between solicitor and client or as party and shall 

direct by whom and to whom and in what manner the same 

shall be borne and paid. 
 

The percentage above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 10,000 at 3% 

on the next Rs. 40,000 or any part thereof 2% on the next  

Rs. 50,000 or any part thereof and 1% on any excess over  

Rs. 1,00,000/- provided that the government shall not be liable 

to any claim in respect of any such dispute or difference until 

the liability and the amount thereof shall have been referred to 

and decided by the Arbitrator. 
 

69.2 The fees for Arbitrators shall be levied based on the value 

of claims referred to for arbitration. The fees shall be 

calculated at 5% of the fusty Rs. 10000/- at 3% of the next Rs. 

40000/- 

 

69.3 In cases where the value of claim is more than Rs. 50,000  

the parties will seek remedy through the competent civil court. 

 

APPENDIX No. I. 

 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 

 

General Rules as to Scaffolds; 

 

1. Suitable scaffolds shall be provided for workman for all 

works that cannot be safely done from a ladder or by other 

means.   When a ladder is used an extra Mazdoor shall be 

engaged for holding the ladder and the ladder shall be given 

an inclination not setter the o.25 to 1 (0.25 horizontal to 1 

vertical) When the ladder is used for carrying materials as 

well, 

suitable foot holds and hand holds shall be provided on the 

ladder. , i 

 

2. A scaffold shall not be constructed taken down or 

substantially altered, except (a) under the supervision of 

competent and responsible person; and (b) as for as possible 

by competent workers possessing adequate experience in such 

work. , 

 

3. All scaffolds and appliance connected therewith and all 

ladders shall . 
 

a) be of sound material 

b) be of adequate strength having regard to the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more that 3.5 metres above the 
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ground or floor shall have a guard rail properly attached, bo 

braced and otherwise secured at least 0 meter above the floor 

or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only 

such opening as may be necessary for delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent 

it from swaying from the building or structure. 

 

5. Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 
 

6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 
 

7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and stability 

of the scaffolds. 
 

8. Working platform, gangways and stairways should be 

so constructed that to part there can save unduly or unequally. 

If the height or the platform or the gangway or the stairways 

is more than 3.5 meters above ground level or floor level they 

should be closely boarded should have adequate width and 

should be suitably fenced as described in (4 above) 
 

9. Every opening in the floor of a building or in a working 

platform shall be provided with suitable fencing or railing for 

a minimum height of 0.9 meter to prevent the fall of persons or 

material. 
 

10. Safe means of access shall be provided to all working 

platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 

metres 

in length while the width between side rails in rung ladder 

shall 

in no case be less than 30cm for ladder upto and including 3 

metres in length.   For longer ladders this width should be 

increased at least 20 mm for each additional metre of length. 

Uniform step spacing should not exceed 30 cm.   Adequate 

precautions should be taken to prevent danger from electrical 

equipment.   No materials on the site of work shall be so 

stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary 

fencing and lights to protect the Public from accidents and 

shall be bound to bear the expenses of the defense of every 

suit, action or other proceedings at law that may be brought 

by any persons for injury sustained owing of the defense of 

every suit, action or other proceedings at law that may be 

brought by any persons for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings 

to any which may be awarded in any such suit, action or 

proceedings to any such persons or which may with the 

consent of the contractor be paid to compromise and claim by 

any such person. 

 

Excavation and trenching 

 

11. Trenches -1.2 meters or more in depth, shall at all 

times be supplied with at lease one ladder for each 30 meters 

in length or fraction thereof. Ladder shall be extended from 

bottom of the trench to at least 0.8 meter above the surface of 

the ground. The sides of trenches which are 1.5 meters or 

more in depth shall be stepped back to give suitable slope or 

hold securely by timber bracing, so as to avoid the danger of 

sides to collapse. 

 

12. Demolition - Before any demolition is commenced and 

also during the process of the work - 

a) All roads and open areas adjacent to the work site 

shall either by closed or suitably protected. 

b) No electric cable or apparatus which is liable to be 
a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger 
to persons employed from risk or fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Engineer shall be kept available for 
the use of the person employed on the site and maintained in 
a   condition suitable for immediate use and the contractor 
should take adequate steps to ensure proper use of equipment 
by those concerned. . 

a) Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any materials which is injurious to 
the eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall have 
protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided 

with welder's protective sight lags. 

e) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated at least for an 
hour before the workers are allowed to get into the manholes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age 

of 18 years and women on the work of painting with products 

containing lead in any form. Where ever men above the age 
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Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

of 18 are employed on the work of lead painting, the following 

precautions shall be taken. 

(i) No paint containing lead and lead products shall be 

used except in the form of paste of ready-made 

paint. 

(u) Suitable face masks should be supplied for use by the 

workers when paint is applied in the form of spray 

or a surface having lead paint dry rubbed and 

scrapped. 

(in) Overalls shall be supplied by the contractors to 

workmen and adequate facilities shall be provided to 

enable the working painters to wash during the 

cessation of work. 

(iv) When workers are employed in dangerous 

occupations like work with hot bitumen, drilling 

operations etc., which are likely to prove dangerous 

resulting in physical damage and casualty, adequate 

protection of the workers should be provided. 
 

14. When the work is done near any place where there is 

risk of drowning all necessary equipments should be provided 

and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision 

should be made for prompt first aid treatments of all injuries 

likely to be sustained during the course of the works. 

15. a)    Hoisting machines and tackle including their 

attachments anchorages and supports shall be good mechanical 

construction sound materials and adequate strength and free 

from patent defect and shall be kept in good repair and in good 

working order. Every rope used in hoisting or lowering materials 

or as a means of suspension shall be of suitable quality and 

adequate strength and free from patent defect. 
 

b) Every crane driver or hoisting appliance operator 

shall be properly qualified and no person under the age of 21 

years should be in control of any hoisting machine, including 

the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every 

chain ring hook shackle level and fully block used in hoisting 

or lowering or as a means of suspension, the safe working load 

shall be ascertained by adequate means.    Every hoisting 

machine and all gear referred to above shall be plainly marked 

with the safe working load, in the case of hoisting machine 

having a variable safe working load, each safe working load 

and the conditions under which it is applicable shall be clearly 

indicated.   No part of any hoisting machine or of any gear 

referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliance shall be provided with 

efficient safeguards, Hoisting appliance shall be provided with 

such means as will request to a minimum the risk of the 

accidental descent of the load. Adequate precautions shall be 

taken to reduce to a minimum the risk of any part of a suspended 

load becoming accidentally displaced. 

When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel 

such as gloves, sleeves and boots as may be necessary should be 

provided. The workers and carry keys or other materials which 

are good conductors or electricity. 

17. These safety provisions should be brought to the notice 

of all concerned by display on a notice board at a prominent 

place at workshop. The person responsible for the compliance 

of the safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the arrangements 

made by the contractor shall be open to inspection by the 

Labour Officer, Executive Engineer of the Department or other 

representative. 

19. Notwithstanding the above clauses (1) to (18) there is 

nothing in these to exempt the contractor from the operations 

of any other Act of rules in force in the Republic of India. 

Model Rules for provision of Health and Sanitary arrangements for 

workers employed by the P. W.D. and Highways and Rural works 

Department and their contractors 

The contractor's special attention is invited to relevant 

clauses of the "General conditions of contract" in the Tamilnadu 

Building Practice and he is requested to provide at his own 

expense the following amenities' to the satisfaction of the 

Executive Engineer. -      < 

:, Application : These rules shall apply to all building and 

construction works in charge of P.W.D. 

2. Definition: (i)  "Work place11 means a place at which an 

average fifty or more workers are employed in connection with 

construction work. • 

ii) "Large work place" means a place at which at an averaged 500 

or more workers are employed in connection with construction 

work. 

3. First Aid : (a) At the work site there shall be maintained in 

a readily accessible place, first aid appliance and medicines 

including an adequate supply of sterilized dressing. and 

sterilized cotton wool.  The appliances shall be kept in good 
order. They shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 
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Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
 

(b) At large work places where hospital facilities are not 

available within easy distance of the works first-aid posts shall 

be established and be run by a trained compounder. 

(c) Where large work places are remote from regular 

hospitals an in-door ward shall be provided with one bed for 

every 250 employees. 

(d) Where large work places are situated in cities towns 

or in their suburbs and no beds are considered necessary 

owing to the proximity of city or town hospitals, suitable 

transport shall be provided to facilitate removal of urgent cases 

to these hospitals.   At other work places some conveyance 

facilities, such as a car shall be kept readily available to take 

injured persons or persons suddenly taken seriously ill to the 

nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes shall be 

provided for the work people on a scale of not less than 15 

litres per head per day. 

b) Where drinking water is obtained from an intermittent 

public water supply each work place shall be provided with 

storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not 

less than 15 metres from any latrine, drain or other source of 

pollutions. Where water has to be drawn from an existing well, 

which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking.  All such wells shall be 

entirely closed in and be provided with a trap door which shall 

be dust and water proof.d) A reliable pump shall be fitted to each 

covered well the trap door shall be kept locked and opened only for 

cleaning or inspection which shall be done atleast once a month. 

5. Washing and bathing places : Adequate washing and 

bathing places should be provided, separately for men and 

women such places shall be kept in clean and drained condition. 

Bathing or washing should not be allowed in or near any 

drinking water well. 

6. Latrines and Urinals: There shall be provided within the 

precincts of every work place, latrines and urinals in an 

accessible place and the accommodation, separately for each 

of them, shall be on the following scale or on the scale so 

directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not 

exceed 50 ................................. 2 seats 

(ii) Where the number of persons employed exceed 50 

but does not exceed 100 .........................................3 seats 

(iii) For every additional 100 ........................... 3 seats 

If women are employed separate latrines and urinals screened 

from those for men shall be provided on the same scale. 

Except in work places provided with water flushed latrines 

connected with a water borne sewerage system, all latrines shall be 

provided with receptacle on a dry earth system which shall be cleaned at 

least four times daily and at least twice during the working hours and 

kept in strictly sanitary conditions. The receptacles shall be tarred inside 

and outside atleast once a year. 

The excreta from the latrines shall be disposed off at the 

contractor's expense, in out way pits approved by the local Public 

Health Authority. The contractor shall also employ adequate number of 

scavengers and conservancy staff to keep the latrines and urinals in a 

clean condition. 

7. Shelters during rest: At every work site there shall be 

provided free of cost, two suitable sheds one for meals and the 

other for rest separately for men and women for the use of 

labourers. 

8. Creches: (a) At every workplace at which 50 or more women 

workers are ordinarily employed, there shall be provided two 

huts of suitable size for the use of children under age of 6 

years belonging to such women, one hut shall be used for 

infants games and play and the other as a bed room. The huts 

shall not be constructed on a lower standard than the following 

i)  Thatched roofs 

ii) Mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitable and sufficient opening 

for light and ventilation. There shall be adequate provision of sweepers to 

keep the places clean. There shall be two Dais in attendance. Sanitary 

utensils shall be provided to the satisfaction of the Health Officer of the 

area concerned. 

The use of the huts shall be restricted to children, their attendants 

and mothers of the children. 

b) Where the number of Women workers is more than 

25 hut less than 50, the contractor shall .provided atleast one 

hut and one Dai to look after the children of women workers. 

c) The size of creche or creches shall vary according 

to number of women workers. 

d) The creche of creches shall be properly maintained 

and necessary equipment like toys, etc., shall be provided. 

9. Canteens: A cooked food canteen on a moderate scale shall be 

provided for the benefits of workers if it is considered expedient 

 

10. Sheds for workmen: The contractor should provide at his 

own expense shed? for housing his workmen. These sheds 

shall be on a standard not less than the cheap shelter type, to 

live in which the work people in the locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for two 

persons shall be provided. The sheds to be in rows with 1.3 metres 

clear space between sheds and a 9 metres clear space between rows 

if conditions permit. The work people's camp shall be laid out in 

units of 400 persons, each, each unit to have a clear space of 12 

metres alround. 
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                                        APPENDIX - IX – XXXVIII 

 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 

 

1. Name, location and type of work 

 

2. Name of Contractor 

 

3. Works engaged in 

(i) P.W.D, Work 

(ii) Government work other than PWD (iii) Other works 

 

4. Name and address of Manager(s) of works 

 

5. Value of contract 

 

6. Employment earnings 

 

Category Men Women Employees boys Girls 

1 2 3 4 5 

I. Total number of employees during months: 

 

II. Number of employees in the works on the last 

working day of the month: 
 

 

EL    Total wages paid for 

 

IV. Total numbers of working days during the month 

 

V. Length of normal wage period  

 

 

Date : Place :  

 

To 

Signature of the Contractor or Manager 

1. The Employment Officer, District Employment Office,  

2.The Executive Engineer, Division. 

 

Instruction to complete the Performa 

 

1. The Contractor means the person who has contracted to execute the works. 

2. Manager means any person who manages, supervises the work(s) on behalf of the contractor. 

3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of the Calendar 

month is a holiday, the working day immediately previous to the holiday Item 6 (ii) Wages means basic wage, 

dearness allowance project allowances etc. including work benefits paid in cash or kind. Item 6 (iii) Columns 2 

and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer to others not covered by 

columns 2 and 3. 

4. Returns should cover a calendar month. 

5. Completed returns to reach the employment exchanges concerned on or before 5th of the month 

Succeeding the month to which the return relates. 

 

 

                                     

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
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AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

In the said preliminary specifications after clause 56.3 the following clauses shall be inserted, namely: 

56.4 In cases where the Government under the terms of the contract with the contractor are liable to 

supply any materials, article or things to the contractor for the performance by him of his part of the contract, 

the executive Engineer, may at his absolute discretion extend the time with in which such materials, 

articles or thing maybe supplied by the Government, and the Government may supply to the contractor 

such materials, articles or things within the time so extended without any liability on their part to 

compensate the contractor by reason of the extension of time for the supply of the materials, articles or 

things. 

56.5 In cases where the Government under the terms of the contract are liable to supply any materials, 

articles or things to the contractor for the performance by him of his part of the contract and the Government for 

any reason are unable to supply such materials, articles or thighs either within the time specified in the contract 

or within the time extended under clause 56.4 the Executive Engineer may at his discretion or at the request of 

the contractor determine the whole or any part of the contract which cannot be performed by reason of the 

failure to supply such materials, articles or things and the contractor shall not be entitled to claim any damages or 

compensation in respect of such determination. The contractor shall however, be paid the value of the work 

already done by him and the cost of the materials articles or things if any collected by him up to the date of such 

determined and left unused on the work-spot (Which shall be taken over by the Executive  Engineer either at 

the contract rates or at values deducted form the through rates included in the contract) when the contract is 

determined at the discretion of the Executive Engineer, he shall give notice in writing to the contractor and the 

decision of the Executive Engineer to determine the contract shall be final and binding on the contractor 

Explanation: The expression through rules means the rate for the finished items of work or the allinrates that is 

to say, the rates for finished items of work inclusive of the cost of materials and labour 

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what so ever not 

required the whole or any part of the works to be carried out, the Executive Engineer shall give notice in 

writing of the fact to the contractor who hare no claim to any compensation or other payments what so ever, on 

account of any profit or advantage he might have derived from the Execution of of the work in full but which he 

did not drive in consequence of the termination of the works, he shall be paid at contract rates, for the work 

executed by him including any additional works such as clearing of site etc. may be rendered necessary by such 

determination. He shall also be allowed a reasonable payment as decided by the authority which accepted the 

tender, for any expense incurred by him on account of labour and materials, articles or thing collected, but which 

could not be utilized on the works as verified by the Executive Engineer such decision shall be final and 

binding on both the parties and shall not be subject to arbitration under clause 69 

 

AMENDMENT 

(G.O.Ms.No.309, Finance (Salaries), 17th October 2017, Purattasi 31, Hevilambi, Thiruvallur Andu – 2048) 

All the Contractors and Sub- Contractors hired by main contractors shall engage construction workers 

registered with the Construction Workers Welfare Board as required under the Building and Other Construction 

Workers (Regulation of Employment and Conditions of Service) Act, 1996 (Central Act 27 of 1996). 

 
 

                      

                

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR         Buildings (C&M) Circle, Coimbatore-1. 
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Foe;ij njhopyhsh; Kiwapid mfw;Wtjw;fhd cWjpnkhop   

 

 ,e;jpa murpayikg;G tpjpfspd;gb fy;tp ngWtJ Foe;ijfspd; 

mbg;gil chpik vd;gjhy; 14 taJf;Fw;gl;l Foe;ijfis xUNghJk; 

ve;jtpj gzpfspYk; <LgLj;j khl;Nld; vdTk; mth;fs; gs;spf;F nry;tij 

Cf;Ftpg;Ngd; vdTk; Foe;ij njhopyhsh; Kw;wpYkhf mfw;wpl rKjhaj;jpy; 

tpopg;Gzh;T Vw;gLj;JNtd; vd;Wk; jkpofj;ij Foe;ijj; njhopyhsh; mw;w 

khepykhf khw;Wtjw;F vd;dhy; ,ad;wtiu ghLgLNtd; vdTk; cskhw 

cWjp $WfpNwd;. 

 

Contractor                        Sd/---------------------- 

                                                                            Superintending Engineer, PWD,  

                                            Buildings (C&M) Circle  

                                       Coimbatore. 

 

ADDITIONAL SPECIAL CONDITION 
 

 

 If the hid of the successful bidder is seriously unbalanced in relation to the 

departmental value put to tender of the cost of work to be performed under the contract 

the Executive Engineer may require the bidder to produce detailed price analysis for any 

or all items of the bill of quantities to demonstrate the internal consistence of these 

prices with the construction methods and schedule proposed.  After evaluation of the 

price analysis, the Executive Engineer may require that any amount of the performance 

of additional security be increased of the expense of the successful bidder to a level 

sufficient to protect the Government against financial loss in the event of default of the 

successful bidder under the contract. 

                  Sd/------------------------------------- 

Contractor                  Superintending Engineer, PWD,  

                                            Buildings (C&M) Circle  

                                       Coimbatore. 
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G.O. (3D) No.14 Municipal Administration and Water Supply (GL) Dept. 

dt:01.06.10 
 

General Guidelines regarding the safety measures to be observed for the 

prevention of children being trapped and falling into bore wells and tube wells or 

abandoned wells as  follows. 

i. "The owner of the land/premises, before taking any steps for constructing bore 

well/tube well must inform in writing at least 15 days in advance to the concerned 

authorities in the area, i.e., District Collector / District Magistrate/  Sarpanch of the 

Gram Panchayat / concerned officers of  the Department of Ground Water / Public 

Health / Municipal Corporation, as the case may be, about the construction of bore well 

/ , tube well. 

ii. Registration o all the drilling agencies, viz., Government / Semi Government / Private 

etc., should be mandatory with the district administration. 

iii. Erection of signboard at the time of construction near the well with the following 

details: 

(a) Complete address of the drilling agency at the time of construction/ rehabilitation 

of well. 

(b) Complete address of the user agency / owner of the well. 

iv. Erection of barbed  wire fencing or any other suitable barrier around the well during 

construction. 

v. Construction of cement / concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30  

meter below ground level) around the well casing. 

vi. Capping of well assembly by welding  steel plate or by providing a strong cap to be 

fixed to the casing pipe with bolts & nuts. 

vii. In case of pump repair, the tube well should not be left uncovered. 

viii. Filling of mud pits and channels after completion of works. 

ix. Filling up abandoned bore wells by clay / sand / boulders / pebbles / drill cuttings etc., 

from bottom to ground level. 

x. On completion of the drilling operations at a particular location, the ground conditions 

are to be restored as before the start of drilling. 

xi. District Collector should be empowered to verify that the above guidelilnes are being 

following and proper monitoring check about the status of boreholes / tube wells are 

being taken care through the concerned State / central Government agencies. 

xii. District / Block / Village wise status of bore wells / tube wells drilled viz., No.of wells in 

use No. of abandoned bore wells / tube wells properly filled up to ground level   is to be 

maintained at District Level. In rural areas, the monitoring of the above is to be done 

through Village Sarpanch and the Executive from the Agriculture Department. 

xiii.  In case of urban areas. The monitoring of the above is to be done through Junior 

Engineer and the concerned Department of Ground Water/ Public Health /Municipal  

Corporation etc., 

xiv. If a bore well / tube well is 'Abandoned' at any stage, a certificate from the concerned 

department of Ground Water / Public health / Municipal Corporation / Private Contractor 

etc., must be obtained by the aforesaid agencies that the 'Abandoned' bore wells / tube 

well is properly filled up to the ground level. Random inspection of the abandoned wells 

is also to be done by the Executive  of the concerned agency / department. Information 

on all such data on the above are to be maintained in the District Collector / Block 

Development office of the State.            
               Sd/--------------------------------- 

Contractor             Superintending Engineer, PWD,  

                                      Buildings (C&M) Circle  

                               Coimbatore. 
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PRICE ADJUSTMENT CLAUSE  

G.O. MS. NO. 60 PW (G2) Dept   Dt:14.03.2008 and amended in  

G.O. MS. NO. 101 PW (G2) Dept  Dt : 10.06.2009. 

 

Price Adjustment Clause is eligible for this work subject to the following conditions: 

 
 

1. Price Adjustment Clause will be applicable for all works where value of work put to 

tender costing Rs.100.00 lakhs and above. However No Price Adjustment will be 

applicable for maintenance and repair works. 
 

2. The Full Price Adjustment on all the components including cement, steel, bitumen 

and Petroleum, Oil and Lubricants (POL) shall be applicable to the work with 

contract period of more than 12 months with all other conditions remaining the same 

as per rule 14(8) of 2000 Tamil Nadu Transparency in Tender rules. 
 

3. Full Price adjustment on cement, steel, bitumen and POL is applicable, if the 

contract period is 12 months and below. 
 

4. Contract Price shall be adjusted for increase or decrease in rates for cement, steel, 

bitumen and Petroleum, Oil and Lubricants (POL),Labour, Plant & Machinery spares 

components and local materials in accordance with the following principles and 

procedures and as per formula given in General Conditions of Contract and will be 

operated by the respective Executive Engineers. 
 

5. Price adjustment will be calculated only on the estimated cost of work. 
 

6. Price Adjustment will apply only when the fluctuation of rates exceed by 3% 

compared to the estimate rates (Reserve Bank of India – Index Price). 
 

7. Price adjustment will be made for both increase and decrease in the cost of 

materials. 
 

8. Bitumen and POL will be considered on ‘Pass through” basis with payment of actual 

rates / price at the rates charged by Indian Oil Corporation. 
 

9. Escalation will be given for only those quantities which would have been used had 

the contractor stuck to this original time line. 
 

Price adjustment mechanism will cease to operate for the value of work executed beyond 

the agreement period. 
                      

                

                    Sd/--------- 
      Superintending Engineer, P.W.D., 

CONTRACTOR  Buildings (C&M) Circle, Coimbatore-1. 
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10. Agreement period shall include the “actual period” for which the work was 

“suspended officially” and extension of time permitted for any valid reasons, such as 

war, natural calamities, like flood, earthquake and other risks arising out of acts of 

God during the agreement period; work delayed due to the land acquisition process; 

change in design, change in scope of work, etc., which is given in writing by the 

Tender Calling Officer of the respective work. 
 

      All works for which price Escalation / Variation is contemplated must have 

milestones fixed in physical terms and have a pre-fixed time-line for use of inputs clearly 

indicating the nature and quantum of eligible inputs to be used for the work for the relevant 

period between two milestones.  Price Escalation / Variation will be applicable for those 

quantities ‘actually’ used by the contractor including additional quantities if any, used or 

achieved ahead of the time line. However, if the contractor does a certain quantity of the 

work in third quarter which ought to / should have been done in the earlier quarter, Price 

Escalation / Variation will still be applicable on that quantity at the rates as applicable in the 

relevant quarter as per time-line or period of actual use whichever is less. 

Price variation will be calculated as per specified formula from the last date of 

submission of tender upto the end of agreement period provided, if the agreement is signed 

within the minimum specified time, failing which, the Price variation will be applicable from 

the date of agreement only, based on the wholesale Price Indexes of Reserve Bank of India. 

The quarter would be reckoned with reference to the quarter of the calendar year in which 

the last date on tender submission is fixed.  In case of delayed agreement, the quarter in 

which the agreement is signed will be reckoned for the purpose of calculation of price 

adjustments. 

The Formula for adjustment of prices are : 
 

R = Value of Work during the quarter under consideration. 

 

i. Adjustment of Cement Component: 

 

Price adjustment for increase or decrease in the cost of cement procured by the 

Contractor shall be paid in accordance with the following formula, if this component is 

involved in the work executed during the quarter under consideration. 

VC = 0.85 x PC / 100 x R x (C1 – C0) / C0 

where 

VC =  Increase or decrease in the cost of work during the quarter under consideration due 

to changes in the rate of Cement. 

C0 =  The RBI index for cement for the quarter during the date of opening of tenders 

provided if the tender is accepted within 90days or otherwise this date will be 

reckoned  only from the date of signing of agreement 
                                   

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR  Buildings (C&M) Circle, Coimbatore-1. 
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C1 =  The RBI index for cement for the quarter under consideration 

PC =  Percentage for the cement component of the work 

 

ii. Adjustment of Steel Component: 
 

Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula, if this component is 

involved in the work executed during the quarter under consideration. 
 

VS = 0.85 x PS / 100 x R x (S1 – S0) / S0 
 

where 

VS =  Increase or decrease in the cost of work during the quarter under consideration due 

to changes in the rate  of Steel. 

S0 =  The RBI index for Steel for the quarter during the date of opening of tenders 

provided if the tender is accepted within 90days or otherwise this date will be 

reckoned  only from the date of signing of agreement 

S1 =  The RBI index for Steel for the quarter under consideration 

PS =  Percentage for the Steel component of the work 

 

iii. Adjustment of Petroleum, Oil and Lubricants (POL) Component: 

 

Price adjustment for increase or decrease in the cost of Petroleum, Oil and Lubricants 

(POL) procured by the Contractor shall be paid in accordance with the following formula, if 

this component is involved in the work executed during the quarter under consideration. 

VF = 0.85 x PF / 100 x R x (F1 – F0) / F0 
 

where 

VF =  Increase or decrease in the cost of work during the quarter under consideration due 

to changes in the rates of Petroleum, Oil and Lubricants. 
F0 =  The average official retail price of High Speed Diesel (HSD) at the existing Consumer 

Pumps of IOC on the day thirty days prior to the date of opening of tenders provided 

if the tender is accepted within 90days or otherwise this date will be reckoned  only 

from the date of signing of agreement 

F1 =  The average official retail price of High Speed Diesel (HSD) at the existing Consumer 

Pumps of IOC for the 15th day of the middle calendar month for the quarter under 

consideration  

PF =  Percentage for the POL component of the work 

iv. Adjustment of Labour Component: 

 

Price adjustment for increase or decrease in the cost of Labour engaged by the 

Contractor shall be paid in accordance with the following formula, if this component is 

involved in the work executed during the quarter under consideration. 
 

VL = 0.85 x PL / 100 x R x (L1 – L0) / L0 

 

where 

VL =  Increase or decrease in the cost of work during the quarter under consideration due 

to changes in the rates of local Labour. 

L0 =  The average consumer price index for industrial workers for Chennai centre for 

quarter preceding the date of opening of bids as published by Labour Bureau 

provided if the tender is accepted within 90days or otherwise this date will be 

reckoned  only from the date of signing of agreement. 
 

Sd/--------- 
Superintending Engineer, P.W.D., 

CONTRACTOR  Buildings (C&M) Circle, Coimbatore-1. 
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L1 =  The average consumer price index for industrial workers for Chennai centre for the 

quarter under consideration as published by Labour Bureau.  
PL =  Percentage for the Labour component of the work 

 
 

v. Adjustment of Plant and Machinery Spares Component: 

 

Price adjustment for increase or decrease in the cost of Plant & Machinery spares 

procured by the Contractor shall be paid in accordance with the following formula, if this 

component is involved in the work executed during the quarter under consideration. 

VP = 0.85 x PP / 100 x R x (P1 – P0) / P0 
 

where 

VP =  Increase or decrease in the cost of work during the quarter under consideration due 

to changes in the rates of Plant & Machinery spares. 

P0 =  The average consumer price index Heavy Machinery and parts for quarter preceding 

the date of opening of bids as published by the Ministry of Industrial Development, 

Government of India provided if the tender is accepted within 90days or otherwise 

this date will be reckoned  only from the date of signing of agreement 
 

P1 =  The average consumer price index Heavy Machinery and parts for quarter under   

consideration as published by Ministry of Industrial Development, Government of 

India 

PP =  Percentage for the Plant & Machinery spares component of the work 

vi. Adjustment of Local Materials Component: 

Price adjustment for increase or decrease in the cost of Local Material procured by 

the Contractor shall be paid in accordance with the following formula, if this component is 

involved in the work executed during the quarter under consideration. 

VM = 0.85 x PM / 100 x R x (M1 – M0) / M0 

where 

VM =  Increase or decrease in the cost of work during the quarter under consideration due 

to changes in the rates of Local Material. 

M0 =  The average consumer price index for all commodities for quarter preceding the date 

of opening of bids as published by RBI, Government of India provided if the tender is 

accepted within 90days or otherwise this date will be reckoned  only from the date of 

signing of agreement 

M1 =  The average consumer price index for all commodities for quarter under   

consideration as published by RBI, Government of India. 

PM =  Percentage for the Local Material component of the work 

 

Bonus as an incentive for advance completion of work is considered.  If the work is 

completed in advance by not less than 10% of agreement period can be considered and 

bonus for 1% on the value of actual quantum of works executed at tendered rates may be 

paid. 
 

 
 

                                                                                                                            Sd/--------------------- 

Dated signature of the Applicant               Superintending Engineer, PWD.,                          
              With seal                  Buildings (C &  M) Circle,   
                                                                                        Coimbatore – 641 001. 


