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                                                                  Nit. 2/ 2022-2023 - 2 
 
 
 

Water Resources Department 

Trichirappalli Region, Trichirappalli. 

Lower Cauvery Basin Circle, Thanjavur.  

 

 

 

 
 

 

(Two Cover System - Price Tender) 
 

 
NAME OF WORK : Construction of a Check dam across 

Maharajasamudram River  in Sillathur  
Village of Orathanadu Taluk in 
Thanjavur District. 

LAST DATE FOR RECEIPT 
OF TENDER          

: 27.05.2022  up to  12.00 Noon 

 
 
 
 
 
 
 
 
 
 
 
 
 

TENDER SCHEDULE  
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WRD 

Lower Cauvery Basin Circle, Thanjavur 
 

ANNEXURE 

Particulars to be furnished by Tenderer 

 

1 Name of Tenderer :  

2 Name of work  : Construction of a Check dam 
across Maharajasamudram 
River in Sillathur Village of 
Orathanadu Taluk in Thanjavur 
District. 

3 Date of tender :  

a) In person :  

b) By Registered post :  

4 Total value of tender :  

5 Details about E.M.D. enclosed for this 
tender and its nature of remittance and 
validity  

:  

6 Registered Class of the tenderer with 
monetary limit and department in which 
registered (Certified copy of the            
live-registration order should be 
attached)  

:  

7 Recent works executed; details about 
name and place of work Agt. No. and 
value of works etc., should be given  

:  

8 Works under execution; details about 
name and place of work, Agt. No. & 
value of works, etc., should be furnished.  

:  
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9 Command of labour in brief  :  

10 Turnover of previous  years (Particulars for a 
period of five consecutive years are to be 
furnished)  

:  

11 Whether current Income - tax clearance 
Certificate saral form is enclosed? 

:  

12 Whether current GST Clearance Certificate is 
enclosed? 

:  

13 GST  Registration No. :  
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INSTRUCTIONS TO TENDERERS 

 
1) The tenderer shall inspect the site of work before tendering and satisfy 

himself as to the nature of work,  materials provided and their availability, 
quarry specified, etc.,  

 
2) The tendered work is a “Special work” to be completed in the scheduled time.  

The tenderer should furnish a letter along with his tender certifying that he 
has inspected the site of work and satisfied himself to the nature of work,  
materials provided and their availability,  quarry specified etc.,  

 
3) The tenderer may present his tender directly or send it by registered post with 

acknowledgement due or by courier on or before the last date of receipt of 
tenders.  Tenders received after the closure date and time fixed will not be 
considered, and liable for summarily rejection.   

 
4) a) If rate quoted system adopted,  the Tenderer should write his rate both in 

figures and in words one below the other for each item of work given in the 
Schedule A and if the rates written in figures and in words are different,  the 
lesser rate only will be taken into account for tender comparison purpose.  

 
b) While adopting the % tender system the tender should quote their tender.  
Percentage excess/less for Rs.    work with reference to the total estimate 
value put to tender in the tender Schedule – A. 

 
5) Tenders containing over writing or corrections which are not attested by the 

tenderer are liable for rejection.  
 
6) The Tenderer should put his full signature in each page of the tender 

schedule provided for that purpose in token of his acceptance of all the 
tender conditions and other details stipulated in the tender schedule.  

 
7) If rate quoted system adopted.  The lumpsum tendered amount  (excluding 

GST) for the whole work should be written both in figures and in words at the 
prescribed places in the tender Schedule ‘A’ and if the amount written in 
figure and in words are different, the lesser amount only will be taken into 
account for tender purposes.  

 
8) The tender submitted in person after the prescribed time on the notified date 

will not be accepted. 
 

9) The postal tender or by courier Tender received after due date and time fixed 
will also be rejected.  
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10) Tenders received without E.M.D. as prescribed shape in the tender notice will 
be summarily rejected.  

 
11) Tenders with tampered seal will not be accepted.  

 
 
12) The rates should be inclusive of all taxes payable to the Government by the 

tenderer. 
 

13) If any variation has been necessitated either in the schedule ‘A’ schedule of 
rates and approximate quantities or under special conditions as a result of 
tender process,  Special condition will be suitably amended or added before 
acceptance of the agreements or agreed to by both parties to the agreement.  
Under no circumstances the correspondences pertaining to tender 
processing will form part of the contract.  

 
14) For detailed description of various items of work to be executed in addition to 

the brief description given in the schedule ‘A’ and for the rights and 
obligations of the contractors etc.  the attention of the contractor is invited to 
Tamil Nadu Standard specification/Tamil Nadu Building practice which should 
be followed in all respects both in letter and spirit.  The materials used,  the 
workmanship, the mode of execution of the work etc., should confirm to 
relevant specifications of Tamil Nadu Building Practice (T.N.B.P.) or National 
Building code or Indian Standard Specification as may be specified.  
 

15) The tenderer shall quote  the rates and prices in figures for all the items 
of the works described in the bill of quantities excluding GST  

 

16) A copy of the tenderers registration in PWD as a contractor and live 
certificate shall be attached with the tender.  
 

The tenderer should furnish the copy of Goods and Service Tax (GST) 
Registration No.  
Current Income Tax clearance certificate shall be enclosed with the tender. 

 

INPUT TAX CREDIT (ITC) 
 

i)As per Notification 202, dated. 29.06.2017 and as per sub- section (2) of  

Section 7 f the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 

2017), activities or transactions undertaken by State Government shall be treated 

neither as supply of goods nor a supply of service. 
 
 

ii)As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 

2017, every registered persons may be entitled to take the credit of eligible input tax, 

as self- assessed, in his return and such amount shall be credited on a provisional 

basis to his electronic credit ledger 
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TOTAL TENDER PRICE 
 
  The total tender price will be the cumulative of value quoted for 

construction (Total Basic Rate + 12% of GST). 

 

NEGOTIATIONS 

  The lowest tenderer will be identified who quotes lowest total tender 

price which including GST as per the clause…Negotiation of rates will be  made only 

with the lowest tenderer for reducing the quoted rates and the negotiation will be 

made for the rates quoted to the items in the construction part alone and not for GST 

amount. 

  After negotiation with lowest tenderer, the GST amount will be 

recalculated at 12% of the sum of the Negotiated tender value (excluding GST) for 

construction Cost specified in the BOQ, subject to GST rate applicable from time to 

time as recommended by the GST Council. 

 

AWARD OF CONTRACT 

  To be substantially responsive to the bidding documents and who has 

offered the lowest evaluated total tender price (Total Quoted Value including the 

Goods and Services Tax (GST) Amount). 
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ADDITIONAL GENERAL CONDITIONS (I.E., IN ADDITION TO GENERAL 
CONDITIONS TO CONTRACT APPENDED WITH T.N.S.S.) 

 
 
 

1. Postal Tenders:-  
 

2. The Contractor may have the option to present the tender directly or to 
send it by registered post with acknowledgement due, or by courier.  
However the tender should reach this office on or before last date and 
time fixed for receipt of tender.  

 
3. In case of sending tenders by registered post with acknowledgement due,  

it is the responsibility of the tenderer himself to despatch the tender 
sufficiently early so as to reach the tender opening authority before the 
date and time notified in the tender notice for receipt of tenders.  

 
4. No representation / appeal of any kind will be allowed against belated 

receipt of tenders by post beyond the notified date and time or loss in 
transit etc.,  

 
5. Tenders offered in person before the last date and postal tenders 

received within time will be opened in a consolidated manner on the 
notified date for opening of tenders.  
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APPENDIX – I TENDER NOTICE 

 
(for L.S. Contract) 

 
 (As amended in G.O. Ms. No.618/P.W/ dated 30th April, 1985) 

 
On behalf of the Governor of Tamil Nadu, tenders will be received by the 
Superintending Engineer, PWD/WRO., Lower Cauvery Basin Circle, Thanjavur at his 
office at Thanjavur upto 12.00 Noon on 27.05.2022 for the work of “Construction 
of a Check dam across Maharajasamudram River in Sillathur Village of 
Orathanadu Taluk in Thanjavur District.” 

 
As per Tender Schedule ‘A’ 
 

 The tender should be in the prescribed form obtainable from the 
Superintending Engineer’s office.  The tenders will be opened by the Superintending 
Engineer, WRD., Lower Cauvery Basin Circle, Thanjavur at his office and at               
12.30 PM on  27.05.2022. 
 
2. Tenders must be submitted in sealed covers and should be addressed to the 
Superintending Engineer, WRD., Lower Cauvery Basin Circle,  Thanjavur,  the name 
of the tenderer and the name of the work being noted on the cover.  
 

(i) If the tender is made by an individual, it shall be signed with his full name 
and his address shall be given.  If it is made by a firm, it shall be signed with 
the co-partnership name by a member of the firm who shall also sign his own 
name and the name and address of each member of the firm shall be given.  
If the tender is made by a Corporation, it shall be signed by a duly authorised 
officer who shall produce with his tender, satisfactory evidence of his 
authorisation.  Such tendering corporation may be required, before the 
contract is executed, to furnish evidence of it’s corporate existence.  

  
3. Each tenderer must also send a certificate of income – tax verification from 
the appropriate income-tax authority in the form prescribed therefor.  The certificate 
will be valid for one year from the date of issue, of all tenderers submitted during the 
period. 
 

(i) In the case of proprietary or partnership firm,  it will be necessary to produce 
the certificate afore-mentioned for the proprietor or proprietors and for each of 
the partners as the case may be.  

 
 (ii) If the tenderer is a registered PWD.  Contractor and if a certificate for the 

current year had already been produced by him during the calendar year in 
which the tender is made,  it will be sufficient if particulars regarding the 
previous occasion on which the said certificate was produced, to be given.  
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 (iii) All tenders received without a certificate as afore-mentioned will be 

summarily rejected.  
 
4.  Each tenderer must pay, as Earnest Money, a sum of Rs.1,95,000/-            
(Rupees One  lakh and ninety five thousand  only)  into the branch of State Bank 
of India or in to the Government Treasury or sub-Treasury within the jurisdiction of 
the Executive Engineer concerned to the credit of revenue deposits on behalf of the 
Executive Engineer of the Division and enclose with his tender the chalan endorsed 
accordingly.  
 

The Earnest Money Deposit can also be paid in any other form as may be 
approved by the state Government from time to time as per Para 155 of T.N.P.W.D. 
code.  At present in at the Earnest Money Deposit can also be accepted in the form 
of National Savings Certificates / Small Savings Scripts / Deposits / Accounts / 
issued by the Post Office duly endorsed in favour of the Executive Engineer, WRD., 
Agniar Basin Division, Pattukkottai. In case, the Earnest Money Deposit is 
produced in form of demand draft issued by the National Banks and Scheduled 
Banks, the successful tenderer will have to replace the Earnest Money Deposit in the 
shape of National Savings Certificate duly pledged in favour of the Executive 
Engineer concerned vide G.O.Ms. No.143 / Finance / Small Savings Department 
dated 27th February 1986.  National Savings Certificates not pledged in favour of the 
Executive Engineer concerned will not be accepted. Irrevocable.  Bank guarantees 
will also be accepted.  This Earnest Money will be refunded to the unsuccessful 
tenderer on application, after intimation is sent for rejection of the tender or at the 
expiration of 90 days from the date of tender, whichever is earlier.  This refund will 
be authorised by the Superintending Engineer/ Executive Engineer by suitable 
endorsement on the Chalan.  The Earnest Money will not be received in cash or 
currency notes by the Public Works Department Officer,  say in exceptional cases,  
where there are no Treasuries or Banks  within the jurisdiction of the Officer calling 
for tenders.  When currency notes are given,  the tenderer should sign his name in 
full with date, on the back side of all the currency notes given by him whatever their 
denominations may be.  

 

The Earnest Money will be retained in the case of the successful tenderer 
and will not carry any interest.  It will be dealt with, as provided in the tender.  
 

a. On evaluation of Tender if it is found that if the overall quoted amount of 
the Tender is less than 5 to 15% of the value put to Tender, the contractor 
shall pay an additional security at 2% of the estimated value.  If the Tender 
Discount exceeds 15% of the contractor shall pay an additional security 
deposit of 50% of the difference between the quoted amount and estimate 
amount.  Failure to furnish the additional security deposit within 15 days from 
the date of receipt of acceptance order and execute the agreement shall 
entail cancellation of award of contract and forfeiture of E.M.D. furnished. 
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5.   The tender will remain valid for a period of 90 (ninety) days from the last date 
for receipt of tender.  The validity period can be extended further,  if the contractor 
gives his consent in writing,  specifying the period of extension.  
 

(i)  The tenderer whose tender is under consideration shall attend the 
Superintending Engineer’s Office before the end of the period specified by 
written intimation to him.  If the tenderer fails to attend the office before the 
end of the specified period, his tender will not be considered.  He shall 
forthwith, upon and intimation being given to him of acceptance of his tender 
by the officer duly authorised in this behalf under Article 299 (i) of the 
Constitution,  herein after called “ the accepting authority” make security 
deposit of 2 percent of the value of contract in one of the forms prescribed in 
Tamil Nadu Public Works Account Code (i.e. by taking into account of the 
amount of Earnest Money Deposit,  already deposited with the tender,  it 
would be sufficient to pay the balance amount to make up the 2 percent of 
the value of contract, for the purpose of security deposit)   

 

(ii) The security deposit together with earnest money deposit and amount 
withheld according to clause 64.1 of General conditions to the contract, shall 
be retained as security for due fulfillment of contract.  If a cash security 
deposit is made by the contractor,  he shall follow the procedure laid down in 
the preceding paragraph for payment of earnest money deposit and such 
deposit shall not bear any interest.  

 

(iii)  On receipt of written communication of acceptance of tender,   if the 
tenderer fails to pay the requisite security deposit within the period specified 
in the written communication or backs out from the tender or withdraws his 
tender, the earnest money deposit shall be forfeited and credited to the 
Government.  
 
(iv) If the contractor fails to carryout the contract, after paying the requisite 
deposits, then he will be liable for the excess expenditure if any incurred by 
the Department, to complete the work as contemplated in the General 
conditions to the contract.  
 

(v)   It shall be expressly understood by the tenderer, that on receipt of 
written communication of acceptance of tender firm the accepting authority,  
there emerges a valid contract between the Governor of Tamil Nadu and the 
tenderer, for execution of the work without any separate written agreement.  
Hence, for this purpose,  the tender documents, i.e., tender notice,  tender 
offered by the contractor,  General Condition to the Contract,  Special 
Conditions to the Contract,  negotiation correspondences written 
communication of acceptance of tender,  etc., shall constitute a valid contract 
and that will be the foundation of the rights of both the parties of the contract.  

 
Provided that, it shall be open to the accepting authority to insist execution of 

any written agreement by the tenderer,  if administratively considered necessary or 
expedient.  
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6. The tenderer shall examine clearly the Tamil Nadu Building Practice and also 
the general conditions to contract contained therein and sign the Divisional Office 
copy of the Tamil Nadu Building Practice and its addenda volume in token of such 
study before submitting his tender unit rates, which shall be for finished work insites.  
He shall also carefully study the drawings and additional specifications and all the 
documents connected with the contract.  The Tamil Nadu Building Practice and other 
connected documents with the contract, such as specifications, plans, descriptive 
specification sheet regarding materials, etc., can be seen at any time between 11.00 
a.m. and 5.00 p.m. on office working days in the office of the Superintending 
Engineer, WRD.,  Lower Cauvery Basin Circle, Thanjavur. 

 

 
7. The tenderer’s attention is directed to the requirements for material under the 
clause “Materials and Workmanship” in the “General Conditions to Contract”, 
Materials conforming to the I.S.I. standards shall be used on the work, and the 
tenderer shall quote his rates accordingly.  
 

 
8. Every tenderer is expected before quoting his rates,  to inspect the site of the 
proposed work.  He should also inspect the quarries and satisfy himself about the 
quality and availability of materials.  The names of quarries and kilns, etc., where 
from certain materials are to be obtained will be given in the Descriptive 
Specifications Sheet.  The best class of materials to be obtained from the quarries of 
other source, defined shall be used on the work.  In every case the materials must 
comply with the relevant Standard Specifications.  Samples of Materials as called for 
in the standard Specification or in this tender notice or as required by the Executive 
Engineer in any case shall be submitted for the Executive Engineer’s approval, 
before the supply to site of work is begun.  If the contractor,  after examination of the  
source of materials defined in the Descriptive Specification Sheet,  is of the opinion 
that materials complying with the standard or other specifications of the contract 
cannot be obtained in quality or sufficient quantity,  from the source defined in the 
Descriptive Specification Sheet,  he shall so state in his tender and state where from 
he intends to obtain materials, subject to the approval of the Executive Engineer 
concerned. 
 

(i) The Government will not, however, after acceptance of contract rate, pay 
any extra charges for lead or for any other reason, in case the contractor is 
found later on, to have mis-judged the materials available.  Attention of the 
contractor is directed to the “General Conditions to the Contract” regarding 
payments of seigniorage, tolls, etc.,  
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9. The tenderer’s particular attention is drawn to the sections and clauses in the 
General conditions to contract dealing with:  
 

1. Test, inspection and rejection of defective materials and work 
2. Carriage 
3. Construction Plant 
4. Water and lighting  
5. Cleaning up during progress and for delivery  
6. Accidents 
7. Delays 
8. Particulars of payment. 

 
(i) The contractor should closely peruse all the specification clauses 
which  govern the rates, which he is tendering.  

 
10. A schedule of quantities accompanies this tender notice, it shall be definitely 
understood that the Government does not accept any responsibility for the 
correctness or completeness of this schedule and this schedule is liable to 
alterations, by  omissions, deductions or additions at the discretion of the Executive 
Engineer, WRD., Agniar Basin Division, Pattukkottai or the Superintending 
Engineer, Water Resources Organisation, Lower Cauvery Basin Circle,  Thanjavur or 
as set-forth in the conditions of the contract.  The tenderer will, however base his 
lump-sum tender on this schedule of quantities.  He should quote specific rates for 
each item in the schedule and the rates should be in rupees and in sums of five 
paise.  The rates should be written both in words and in figures and the units in 
words.   

 
(i)  The tenderer should also show the total of each item and the grand total 
of the whole contract, and quote in the tender a lumpsum for which he will 
undertake to do whole work subject to the conditions of contract such 
lumpsum agreeing with the total amount of Schedule ‘A’.  This Schedule 
accompanying the lumpsum tender shall be written legibly and free from 
erasers, over writings or conversion of figures.  Corrections where 
unavoidable should be made by crossing out, initialing, dating and rewriting.  

 
11. Tenderers offering a percentage deduction from or increase the estimate 
amount and those not submitted in proper form or in due time will be rejected.  Rates 
for lumpsum amounts for items not called for shall not be included in the Tender.  No 
alteration which is made by the tenderer in the contract form, the conditions of 
contract, the drawings, specifications or quantities accompanying same will be 
recognized; and if any such alterations are made, the tender will be void.  
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12. The price at which and the source from which certain particular materials 
shall be obtained by the contractor are given at the end of the schedule 
accompanying the tender form.  Tenderers must accept the materials at these 
prices, and shall quote their price for finished work accordingly.  Not withstanding 
any subsequent change in the market value for these materials, the charge to the 
contractor will remain as originally entered in the written contract.  No centage or 
incidental charges will be borne by Government in connection with this supply.  
 
13. The attention of the tenderers is directed to the contract requirements as to 
the time of beginning work, the rate of progress and the dates for the completion of 
the whole work and its several parts.  The following rate of progress and 
proportionate value of work done from time to time as will be indicated by the 
Executive Engineer’s certificate of the value of work done. 
 

Date of commencement of this programme will be the date on which the site 
(or premises) is handed over to the Contractor. 
 
Period for completion of work  :  15 Months 

Mile Stone attached separately 

 
NOTE:- 
 The periods to be entered in column 1 for the purpose of defining the rate of 
progress may be fixed by the Executive Engineer/Superintending Engineer to suit 
each case. 
 
15.  No part of the contract shall be sub let without written permission of the 
Executive Engineer, WRD., Agniar Basin Division, Pattukkottai. nor shall 
transfer be made by power of attorney, authorising others to receive payments on 
the contractor’s behalf. 
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16.  If further necessary information is required, the Executive Engineer of the 
Division will furnish such, but it must be clearly understood that tenders must be 
received in order and according to instructions. 
 
17.  The Superintending Engineer or other sanctioning authority reserves the right 
to reject any tender or all the tenders without assigning any reasons therefore. 
 
18.  The tenderers who are themselves not professionally qualified shall 
undertake to employ qualified technical men at their cost to look after the work.  The 
tenders should state in clear terms whether they are professionally qualified or 
whether they undertake to employ technical men required by the department 
specified in the schedule below for the work.  Incase selected tenderer is 
professionally qualified or has undertaken to employ technical men under him,  he 
should see that one of the technically qualified men is always at the site of the work 
during working hours personally checking all items of work and paying extra 
attention to such works as may demand special attention (eg.) reinforced cement 
concrete works, etc. 
 

In the form at below:- the latest norms fixed by Government for employment 
of Technical Assistants from time to time and penalty for non-employment of such 
Technical Assistant etc., are incorporated.  

 
Scale and Qualification for Employment of Technical Assistant. 

 

Sl. 
No. 

Value of Contract 
Qualification and number of Technical Assistants to 

be employed 
1 2 3 
1 Upto Rs.1.00 lakh No Technical Assistant need be employed.  If 

situation and nature of work warrants, 
i) A Diploma holder in Civil Engineering. 

Or 
ii) A retired Junior Engineer may be employed. 

2 From Rs.1.00 lakh 
upto Rs.5.00 lakhs 

i) One Diploma holder in Civil Engineering. 
Or 

ii) Not less than one retired Junior Engineer. 

3 From Rs.5.00 lakhs 
upto Rs.10.00 lakhs 

i) One B.E. (Civil) 
Or 

ii) Equivalent degree holder 
Or 

iii) Not less than one retired  Assistant 
Executive Engineer / Assistant Divisional 
Engineer. 

Or 
iv) One Diploma holder with three years 

experience 
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4 From Rs10.00 lakhs 
upto Rs.25.00 lakhs 

i) One B.E., (Civil) with 3 years experience plus 
one diploma holder in Civil Engineering. 

Or 
ii) Equivalent degree holder with 3 years 

experience plus one diploma holder in Civil 
Engineering 

Or 
iii) Not less than one retired Assistant Executive 

Engineer / Assistant Divisional Engineer plus 
one diploma holder in Civil Engineering. 

Or 
iv) Two diploma holders in Civil Engineering with 

3 and 5 years experience respectively. 

5 From Rs25.00 lakhs 
upto 
 Rs.50.00 lakhs 

i) One B.E., (Civil) with 3 years experience plus 
two diploma holders in Civil Engineering. 

Or 
ii) One B.E., (Civil) with 3 years experience plus 

two retired Junior Engineers. 
Or 

iii) Equivalent degree holder with 3 years 
experience plus two diploma holders in Civil 
Engineering / two retired Junior Engineers. 

Or 
iv) One retired Assistant Executive Engineer / 

Assistant Divisional Engineer plus two 
diploma holders in Civil Engineering. 

Or 
v) One retired Assistant Executive Engineer / 

Assistant Divisional Engineer plus two retired 
Junior Engineers. 

6 Above Rs.50.00 
Lakhs 

(To be examined in individual cases depending upon 
the nature of work and the technical skill involved 
and defined in the Tender Notice regarding the 
number of qualified technical personnel to be 
employed by the contractor.) 
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Key Personnel:  
 
  The applicant shall have a Project Manager together with site 
Engineer with degree in civil Engineering, Diploma in civil Engineering with minimum 
field experience noted against each, available as given below, exclusively for this 
work. 
 

1. Project Manager : 1 No. (One  number) Degree in Civil  
Engineering,  with at least Five years 
Experience in executing similar works. 

 
2. Site Engineers  : a)  2 Nos. (Two numbers)  

Degree in Civil Engineering with at least 
five years Experience and 
 
b)  3 Nos. (Three numbers) Diploma in 
Civil Engineering with at least Three 
years experience. 
] 
 
 

 
 

 

If the tenderer, who is not professionally qualified, fails to employ the 
technical men as indicated above on the works, penalty shall be levied as followed 
during the period of non employment of technical men. 
 
NOTE: (1) Items 1,2,3,4,5 and 6 should be scored out in case, where not 

applicable to the particular work. 
 
NOTE: (2) A penalty of Rs. 2000 per month for diploma holder, Rs. 5000 per 

month for degree holder be levied in case of default on the part of 
contractors in following the norms laid down above. 

 
NOTE : (3) The employment of Technical Assistants could be based only on the 

value of  contract.  
 
NOTE : (4)   Engineers with Mechanical Engineering qualification and retired from 

Civil Engineering department are also suitable to supervise the Civil 
Engineering works because of their experience in Civil Engineering 
field. 

NOTE : (5) In case of contractor who is professionally qualified is not in a position 
to remain always at the site of work and to pay extra attention to such 
works  as may demand special attention (e.g). R.C.C works, etc. he 
should employ technically qualified men as prescribed above. 
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20. A tenderer submitting a quotation which the tender accepting authority  
considers excessive and or indicative of the insufficient knowledge of current prices 
of definite attempt at profiteering will render himself liable to be debarred 
permanently from tendering or for such period as the tender accepting authority may 
decide. The tender rates should be based on the controlled price for materials, price 
permissible for the tenderer to charge private purchaser, under the provision of 
clause 8 of hoarding and profiteering prevention ordinance 1943 as amended from 
time to time and on similar principles in regard to labour and supervision in the 
construction. 
 
 

21. The contractor should offer employment to ex–toddy tappers as far as 
possible. The number of ex–toddy tappers to whom he can and he should under 
take in the contract to offer such employment to such number. 
 
 
22. The contractor shall comply with the provisions in the apprentices act, 1961 
and the rules and orders issued there under from time to time. If he fails to do so his 
failure will be a breach of the contract and the competent authority may be at his 
discretion, cancel the contract or evoke any of the penalties for the breach of the 
contract provided in the conditions of contracts. The contractor shall also be liable to 
any pecuniary liability arising on account of any violation by him of the provisions of 
the act.  Contractor shall during the currency of the contract, ensure engagement of 
the apprentices in the categories mentioned below who may be assigned to him by 
the Director of Employment and Training / State Apprenticeship Adviser, Tamil 
Nadu.  
 

The contractor shall train them as required under the Apprentices act, 1961 
and the rules made there-under, and shall be responsible for all obligations of the 
employer under the said act including the liability to make payment to the 
apprentices as required under the said Act. 
 

Value of Contract Category 
Number to be 

appointed 

(1) (2) (3) 

One Lakh and  upto 
Rs.3.00 Lakhs 

1 
2 

Building Constructor 
Brick Layer 

1 
1 

Above Rs.3 Lakhs and 
up to Rs.10.00 Lakhs 

1 
2 
3 

Building Constructor 
Brick Layer 
Diploma holder in Civil 
Engineering  

1 
1 
1 

Above Rs.10.00 Lakhs 
and upto  
Rs.50.00 Lakhs 

1 
2 
3 

Building Constructor 
Brick Layer 
B.E. (Civil)or  Equivalent Degree 
Holder 

1 
1 
1 

 
 
Contractor 
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“Unless the contractor  has been exempted  from  engagement of  apprentices by 
the Director or Employment and  Training / State Apprenticeship  Advisor,   a 
Certificate to the effect that, the contractor had  discharged his obligation  under the 
said Act  satisfactorily should be obtained from the Director of  Employment and 
Training / State Apprenticeship Advisor and the  same  should be produced by the 
Contractor for final payment in the settlement of the  contract”. 

 
 

 
 
 
 
Contractor                         Superintending Engineer, WRD,  

  Lower Cauvery Basin Circle, Thanjavur.  
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APPENDIX II (A) TENDER 

(For L.S. Contract) 

(As amended in  G.O. Ms. No. 618 P.W. dated 30 th  April 1985) 
 
To        Date: 
 
His Excellency the Governor of Tamil Nadu 
represented by the Superintending Engineer,  
WRD., Lower Cauvery  Basin Circle, Thanjavur. 
 
Sir, 
 

 I / We do here by tender  and if  this tender be accepted  undertake to 
execute the following  work “.” as shown in the drawing and  described in the 
specification Construction of a Check dam across Maharajasamudram River  in 
Sillathur  Village of Orathanadu Taluk in Thanjavur District deposited in the  
Office of the Superintending  Engineer, Lower Cauvery Basin Circle, Thanjavur with 
such variations by  way of  alterations  or additions to and ommissions from the said  
works and method of  payments as are  provided for  in the “Conditions of Contract” 
for the sum of  Rs…………………….. (Rupees ……………………. 
…………………………………………………………… …………………Only) or such 
other sums as may be arrived at under the clause of  “General Conditions to the 
Contract” relating to payment on lumpsum basis or by final measurements at unit 
prices. 
 
2. I/ We have also complete  the  priced list of  items in Schedule ‘ A’ annexed 
(in words and  figures)  for  which  I/ We agree to execute the work and  receive 
payment on  measured   quantities as per the General Conditions to the Contract. 
 
3. I/ We  do hereby  distinctly and  expressly declare and  acknowledge that 
before the  submission of  my or our tender  I / We have carefully  followed  the   
instructions in the tender notice and have read the Tamil Nadu Building  practices 
and the General Conditions to the Contract  therein and the Tamil  Nadu Building  
Practice  addenda  Volume, and  that  I / We have made such examination  of the 
contract documents and of the plans, specifications, quantities and of the location, 
where the said work is to be done, and such investigation of the work required to be 
done, and in regard to the materials  required to be furnished as to enable    me / us, 
to thoroughly understand the intention of the same and the requirement, covenants, 
stipulations and  restrictions contained in the contract and on the said plans and 
specifications  and distinctly agree that  I / We will not thereafter make any  claim or 
demand upon the Government based upon or  arising out of any alleged 
misunderstanding or misconception of mistake on my /  our part of the said 
requirements, covenants, stipulation and restrictions and conditions. 
 
 
 
 
Contractor 
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4. I / We enclose an Income Tax  verification certificate. 
  
 I/ We being a  Registered  Public Works  Department  Contractor. 
 
 I / We have already produced an income Tax verification Certificate during 
the current  calender year in  respect of 
 
 
(here particulars of previous occasions  on which the certificate was produced 
should be given). The legal address of the contractors for service of all letters and 
notices will be as follows: 
 
5. (i) (a) I/ We enclose herewith a  Chalan for the payment of the  sum of  
Rs……………….../- (Rupees ……………………………………………………… 
…………………………………………………………………… Only) as Earnest Money 
Deposit not to bear interest. 
 
5. (i) (b)   I /We have paid Rs…………………./- (Rupees  …………….. 
…………………………………………………………………………………….. 
……….………………………Only) as against the E.M.D. of  Rs. ………………/- 
(Rupees …………………………………………………..………………………… 
………………………………………………………………………….…..…Only) Since I 
am / We are I am / We are ………………………….……………………… and eligible 
to pay the  E.M. D at concessional rates. 
 
 
5. (i) (c)  In lieu  of   Cash  Deposits  I / We have enclosed  a ………… 
……………………………………… bearing  No. ………………….. date ……………. 
issued by  …………………………….. for  a value of   Rs……………….. (Rupees 
…………………………………………… ………… … ………………. 
…………………………………..  only) 
 
drawn/ endorsed pledged in favour of the  Executive Engineer, WRD., Agniar 
Basin Division, Pattukkottai 
5. (i)  (d)     I am / We are ……………………………………………………... 
and hence exempted from payment of   E.M.D. 
 
6. If   my / our  tender is not accepted, this sum  shall be returned  to me / us on 
my / our application when intimation is sent to me / us rejection or at the expiration of 
two months from the date of this tender, which ever is earlier. If  My/ Our tender is 
accepted, the Earnest Money shall be retained by the Government as security for 
the  due  fulfilment of contract. If  upon  intimations  being given to me / us by the 
authority authorised by the Governor of Tamil Nadu under article 299 (i)  of    the  
Constitution (herein after called  “the accepting authority”) of acceptance of tender.  
 
 
Contractor 
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I / We fail to make the additional security deposit, then I / We agree to the 
forfeiture  of  earnest money deposit. Any notice required to be  served on me / us 
hereunder shall be  sufficiently served on me / us by post to (Registered or  
Ordinary) or left at my / our  address given herein my/our address Such notice shall if 
sent by post be deemed to have been served on me / us at the time when in due 
course of  post it would be delivered  at the  address to  which it is sent. 
 
7. I /We fully understand that on receipt of communication of acceptance  of   
tender from the  accepting  authority there emerges  a valid  contract between  me / 
us and the Governor of   Tamil  Nadu and the tender documents  (i.e). Tender  
Notice, Tender with Schedules, General Conditions to the Contract and Special 
Conditions of the Tender, negotiation letters, communication of  acceptance of 
tenders, shall constitute the contract for this purpose and be the foundation of   rights 
of both the parties, as defined in Clause IV of Tender Notice,  provided that, it shall 
be open to the accepting authority  to insist on execution  of  any written agreement 
by tenderer, if administratively considered necessary or expedient. 
 
8. I /We have also signed the copy of the Tamil Nadu Building Practice and 
National Building Code and Addenda Volume thereto, maintained in the Office, in 
acknowledgement of being bound by all conditions of the clauses of General 
Conditions to the Contract and all Specifications for items of work described by a 
specification number in Schedule ‘A’. 
 
9. In consideration of the payment of Rs. …………………….../- (Rupees … … 
……………………………………………………………………………Only) or such other  
sum as may be arrived at under the clause of the General conditions to the Contract, 
relating to payment on lumpsum basis or by final measurement at unit prices. 
 
  I / We agree subject to said conditions to execute and complete the works 
shown upon the said drawing serially from number 1 to 3 inclusive (Schedule-B) and 
described in the specification (Schedule ‘C’) and to the extent of probable quantities 
shown in (Schedule ‘A’) with such variations by way of addition or alterations,  
deductions from, the said work and method of payment therefore as are provided for 
in the said conditions. 
 
10. The term “ Executive Engineer” in the said conditions shall mean the Public 
Works Department Officer in charge of the Agniar Basin Division, Pattukkottai 
having jurisdiction for the time being over the work, who  shall be competent to 
exercise  all  the powers and privileges reserved, herein favour of the Government 
with the previous sanction of or subject to ratification by the competent authorities in 
case where such sanction of ratification may be necessary and who has been duly 
authorised under Article 299 (1) of the Constitution. 
 
 
 
 
 
Contractor 
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11. I/ We agree that the time shall be considered as the essence of this Contract 
and to commence the work as soon as this contract is accepted by the competent 
authority as defined by the Tamil Nadu Public Works Department Code and the site 
(or Premises) handed over to me / us as provided for in the said conditions and 
agree to complete the work within 15 months from the date of such handing over of 
the site ( or premises) and to show progress as defined in the tabular  statement 
“Rate of  Progress”  subject nevertheless to the provisions for extension of time 
contained in Clause 56 of the General  Conditions to the Contract appended to the 
Tamil Nadu Building Practice. 
 
12. I/ We agree that upon the terms and conditions of this contract being fulfilled  
and performed to the satisfaction of the Executive Engineer, WRD., Agniar Basin 
Division, Pattukkottai the Security Deposited by me / us as here in before recited 
or such portion thereof as I / We may be entitled to under the said conditions be paid 
back to me /  us provided in Clause 64 of the General Conditions to the Contract. 
 
13. I am / We are professionally  qualified  and  my / our qualifications are as 
follows 
 
 I / We in pursuance of clause of tender notice undertake to employ the 
following technical staff for supervising the work and will see that one of them is 
always at site during working hours personally checking all items of works and 
paying extra attention to such works as may require special attention (e.g.) 
reinforced cement concrete. 
 
 
Name of Technical Staff                        Qualifications                         Experience    
Proposed to be employed 
          1             2                      3 
 
1. 
 
2. 
 
3. 
 
4. 
 
14. I / We agree that the arbitrator for fulfilling the duties set forth in the 
arbitration clause of the General Conditions to the Contract shall be :- 
 
         (i) The superintending Engineer of the Vellar Basin Circle Cuddalore in case 
the value   of   claim is up to Rs.50,000/-  and (ii)  I / We agree that in case, the value 
of claim is  Rs.50,001/- and above the remedy will be through the competent Civil 
Court only. 
 
 
Date :                  Signature of the Contractor. 
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15. In pursuance of the  negotiation with the Superintending Engineer of Lower 
Cauvery Basin Circle, Thanjavur /   on ……………… 
 
  I /We agree to reduce the rates for the items, in the Schedule as 
follows: 
 
Serial   Item  Short Description  Reduced rate 
number  Number                                      per unit 
(1)   (2)   (3)    (4) 
 
 
 
 
 
Date :                    Signature of the Contractor. 
 
 
16. On behalf of the Governor of  Tamil Nadu and as duly authorised by the 
Governor under Article 299  (I) of the constitution the above tender for a value of Rs. 
……………………………… 
 
(Rupees ………………………………………………………………………. only) 
is accepted on this day ……………………….. of 
 
 
 
 
 
 
 
 
 
 
Signature of the Witness in full and           
address with name in block letters. 
 
 
                  Superintending Engineer, WRD,  
                                                                   Lower Cauvery Basin Circle, Thanjavur.  
 
 
 
 
 
 
 
 
Contractor 
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SCHEDULE – ‘A’ 
 
 
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES: 
 
a. The quantities given those upon which the lumpsum tender cost of the work 

is based but they are subject to alterations omissions, deductions or additions 
as provided, for  in the conditions of this contract and do not necessarily 
show the actual quantities of work to be done. The unit rates noted below are 
those governing payment of extras or deductions or omissions according to 
the conditions of the contract of the Tamil Nadu Building Practice and other 
conditions or specifications of this contract. 

 
b. It is to be expressly understood that the measured work is to be taken that 

(not withstanding any custom or practice to be contrary) according to the 
actual quantities when, in place and finished according to the drawings or as 
may be ordered from time to time by the Executive Engineer and the cost 
calculated by measurement or weight at the respective prices, without any 
additional charge for any necessary and contingent works connected 
therewith. The rates quoted are for works in site and complete in every 
respect. 

 

Sl 
No. 

Approximate 
quantity in 
figures and 
in words. 

Description 
of Work  

T.N.B.P 
SS. No. 

Rate 
Both in 
figures 
and in 
Words 

Unit of 
calculation 
in figures 

and in 
words. 

 Amount                         
Rs.     P. 

1 2 3 4 5 6 7 

(Vide Separate sheet enclosed) 

 
 
 
 
 
Signature of Contractor                         
Date  :       
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Name of Work: Construction of Check Dam across Maharajasamudram River in Sillathur Village of  
                          Orathanadu Taluk in Thanjavur District.  
 

Sl. 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.P/ 
SS. No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation 
in figures 

and in 
words. 

Amount                         
Rs.     P. 

1 80000.00 m2                        

(Eighty thousand 
square metre)           

Clearing Scrub jungle and destroying them effectively as directed 
by the departmental officers. 

  1 m2                  
(One square 

metre)   
 

2 5195.00 m3                   

(Five thousand 
one hundred and 
ninety five  cubic 

metre) 

Earth work open  excavation in all kinds of soils and sub soils and 
depositing on bank with an initial lead of 10 m and initial  lift of 2 m 
except hard rock requiring blasting to full depth as may be 
directed inclusive of shoring, strutting ,bailing out water wherever 
necessary as per standard specifications. 

23 & 24  1 m3                  
(One cubic 

metre)   

 

3 208.00 m3                

(Two hundred 
and eight cubic 

metre) 

Supplying and Filling with M-sand in layers of not more than 20cm 
thick well watered rammed and consolidated complying with 
standard specification etc., complete as directed by the 
departmental officers. 

  1 m3                  
(One cubic 

metre)   

 

4 
a)  

2010.00 m2                          

(Two thousand 
and ten  square 

metre)            

Supplying and erection of steel centering for sides and soffits 
without  strutting upto 3m height for plain surface with all cross 
bracings using mild steel sheets of size 90 X 60 cm.and thickness 
of B.G 10 stiffened with welded M.S. angles of size 25x25x3 mm 
for boarding laid over country wood joist of size 10cm x 6.5cm. 
Spaced at 90cm c/c and supported by casurina props of 10 to 
13cm dia (spaced at 75 cm ) c/c complying with standard 
specification and as directed by the Departmental Officers. 

30 & 86A  1 m2                  
(One square 

metre)   

 

b) 1140.00 m2            

(One thousand 
one hundred and 

forty square 
metre)            

Supplying and erection of steel centering for sides and soffits with   
strutting upto 3m height for plain surface with all cross bracings 
using mild steel sheets of size 90 X 60 cm.and thickness of B.G 
10 stiffened with welded M.S. angles of size 25x25x3 mm for 
boarding laid over country wood joist of size 10cm x 6.5cm. 
Spaced at 90cm c/c and supported by casurina props of 10 to 
13cm dia (spaced at 75 cm ) c/c complying with standard 
specification and as directed by the Departmental Officers. 

30 & 86A  1 m2                  
(One square 

metre)   
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Contractor  

                           
Sl. 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work  
T.N.B.P/ 
SS. No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation in 
figures and in 

words. 

 Amount                         
Rs.     P. 

1 2 3 4 5 6 7 
5 145.00 m3                  

(One hundred 
and forty five 
cubic metre) 

 

Plain Cement Concrete 1:3:6 (One cement, three sand and six 
aggregate) using 40 mm size hard broken stone jelly for 
foundation including dewatering  if found necessary and laid in 
layers of not more than 15 cm thick including ramming, 
watering and curing etc., complete complying with standard 
specifications and as directed by the Departmental Officers 

28  1 m3                  
(One cubic 

metre)   

 

6 376.00 m3             

(Three hundred 
and seventy six 

cubic metre) 
 

Plain cement concrete 1:2:4 (one cement two sand and four 
aggregate), (M15 grade)  using 20mm size hard granite stone 
jelly for foundation including cost  of materials, shoring, 
strutting  and dewatering wherever necessary  and laid in 
layers of not more than 15 cm thick consolidating and curing 
complying with standard specification etc., complete and as 
directed by the departmental officers. 

28  1 m3                  
(One cubic 

metre)   

 

7 2060.00 m3                  

(Two thousand 
and sixty cubic 

metre) 
 

Providing and placing Plain Cement Concrete 1:2:4 (One 
cement, two sand and four aggregate) using crusher broken 
hard granite coarse aggregate (well graded) using 60% of 
40mm and 40% of 20mm (To achieve the specified 
characteristic strength of 15N/mm2 in 28 days) and mixing the 
ingredients in approved mixer placing in layers and vibrating, 
water curing, finishing the surface with all leads and lifts etc., 
complete in all respects so as to attain the profile and strength 
specified in the approved drawing and specifications, as per 
the direction of the engineer in charge of works and complying 
with technical specifications. 

28  1 m3                  
(One cubic 

metre)   

 

 
 
Contractor   
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Sl. 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work  
T.N.B.P/ 
SS. No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation in 
figures and in 

words. 

 Amount                         
Rs.     P. 

1 2 3 4 5 6 7 
8 43.00 m3                        

(Forty three  
cubic metre) 

 

Providing and laying in position, standardised concrete mix 
M25 grade in accordance with IS:456-2000, using 20mm and 
down graded hard granite stone jelly for all RCC items of works 
with minimum cement content of 350kg /m3 and maximum 
water cement ratio of 0.5, including admixture (Plasticiser / 
super plasticiser) in recommended proportion as per IS:9103 to 
accelerate , retard setting of concrete, improve workability 
without impairing strength and durability with about (5.0 cu.m) 
7730kg of 20mm machine crushed stone jelly and with about 
(3.3 cu.m) 5156kg of 10-12mm machine crushed stone jelly 
and with about (4.79cu.m) 7670kg of sand , but excluding cost 
of reinforcement grill and fabricating charges , centering and 
shuttering and also including laying, vibrating with mechanical 
vibrator, finishing, curing , etc., complete complying with 
standard specification and as directed by the departmental 
officers. The coarse and fine aggregate to be used should 
comply with the requirements of IS standards.( No separate 
payment will be made by the Department for the excess usage 
of materials) 

28  1 m3                  
(One cubic 

metre)   

 

 
 
 
 
Contractor                                                                                                 
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Sl. 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.
P/ SS. 

No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation in 
figures and in 

words. 

Amount                         
Rs.     P. 

9 265.00 m3                        

(Two hundred 
and sixty five  
cubic metre) 

Providing and laying in position standardised concrete Mix M-20 
Grade in accordance with IS 456-2000 using 20mm and 
downgraded hard broken granite stone jelly for all RCC items of 
works with minimum cement content of 325 kg/m3 and 
maximum water cement ratio of 0.55 including admixture 
(Plasticizer/Super plasticizer) in recommended proportions as 
per IS 9103 to accelerate, retard setting of concrete, improve 
workability without impairing strength and durability with about 
(5 cu.m) 7730 kg of 20 mm machine crushed stone jelly and 
with about (4.79 cu.m) 7670 kg of sand, but excluding cost of 
reinforcement grill and fabricating charges, centering and 
shuttering and also including and laying, vibrating with 
mechanical vibrators, finishing, curing etc., complete complying 
with standard specifications and as directed by the 
departmental officers. 

28  1 m3                  
(One cubic 

metre)   

 

10 360.00 Qtl                     
(Three hundred 

and sixty quintal) 

Supplying, fabrication & placing in position of ribbed tor steel for 
steel grills for all RCC works including cost of steel & binding 
wire and labour charges for decoiling, cutting, bending & tying 
the coils etc., complete complying with standard specification 
and as directed by departmental officers. 

86 & 
86A 

 1 Qtl                     
( One quintal) 

 

11 125.00 m3                       

(One hundred 
and twenty five 

cubic metre) 

Supplying and filling below Cement Concrete Block with 40CM 
thick graded inverter filter provided in two or more layers (ie 
20,40 and 63mm ) size metal provided in two or more layers 
complying  with standard specification and as directed by 
departmental officers. 

  1 m3                  
(One cubic 

metre)   

 

12 31.00 m3                      

(Thirty one           
cubic metre) 

Supplying and filling of Gravel in between the gap of Cement 
Concrete Block with 75mm thick,etc..Complying with standard 
specification including stacking charges and labour charges and 
directed by the departmental engineers in charge of the work. 

  1 m3                  
(One cubic 

metre)   

 

 
Contractor 
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Sl. 
No.

. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.
P/ SS. 

No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation in 
figures and in 

words. 

Amount                         
Rs.     P. 

13 738.00 m3                      

(Seven hundred 
and thirty eight           
cubic metre) 

Supplying  and filling loose boulders of Size  more than 300mm 
and weight  more than 40kg in U/S  and D/S apron including 
conveyance, cost of materials etc. Complying with standard 
specification and as directed by the departmental Engineers 
incharge of the work. 

   1 m3                  
(One cubic 

metre)   

 

14 62.00 m3                          

(Sixty two           
cubic metre) 

Supplying and Fixing of Expansion Board for Walls (water proof) 
20mm thick including cost of required accessories @ suitable 
Interval as directed by the departmental officers. 

Special  1 m3                  
(One cubic 

metre)   

 

15 25.00 m2                           

(Twenty five 
square metre)         

Supplying and Fixing of Expansion Board for Floor (water proof) 
12mm thick including cost of required accessories @ suitable 
Interval as directed by the departmental officers. 

Special  1 m2                  
(One square 

metre)   

 

16 78.00 Rm.   
(Seventy eight 
Running metre) 

Supplying and Fixing of  PVC Water bar 150mm with single bulb 
including cost of required accessories as directed by the 
departmental officers.- Two layer 

Special  1 Rm.                          
( One running 

metre) 

 

17 61.00 Rm.      
(Sixty one 

running metre) 
 

Supplying and fixing in position of seepage pipes of 75 mm dia 
PVC pipe with standing working pressure of 6 Kg/cm2 required 
lengths with required filter media (excluding the cost of filter 
media) for abutment and wings including cost and conveyance 
of all materials to work site and labour charges for fixing etc., 
complete complying with standard specification as directed by 
the departmental officers. 

  1 Rm.                          
( One running 

metre) 

 

 
 
 
 
Contractor                
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Sl. 
No. 

 
Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.
P/ SS. 

No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation in 
figures and in 

words. 

Amount                         
Rs.     P. 

18 400.00 Hrs.                  
(Four hundred 

hours) 

Dewatering using 5HP pumpset including Hire charges of 
machineries fuel charges and operating personal including 
shifting the pumpset wherever necessary etc., complete as 
directed by departmental officers. 

  1 Hr.                       
(One hour) 

 

19 8027.10 m3                  

(Eight thousand 
and  twenty 

seven point one 
zero  cubic 

metre) 
 

Earth work in all soils except medium rock/hard rock requiring 
blasting and conveying for formation of bund with a lead of  2 
Km MR deploying earth moving machinery and tippers including 
benching, formation of bunds, breaking clods, sectioning and 
consolidating each layer with Power roller etc., complete 
complying with standard specification as directed by the 
departmental officers. 

23 & 24  1 m3                  
(One cubic 

metre)   

 

20 65.00 m3                          

(Sixty five         
cubic metre) 

Rough stone dry packing using new stones for apron , 
revetment, upstream and downstream return walls including 
cost of Rough stones, Conveyance and labour charges etc., 
complete as per standard specification and as directed by the 
departmental officers. 

  1 m3                  
(One cubic 

metre)    

21 37500.00 m3              

(Thirty seven 
thousand and 
five hundred  
cubic metre) 

Earth work in all soils except hard rock requiring blasting and 
conveying for formation of bund with lead of 0 to 100 metre 
deploying earth moving machinery and tippers including 
benching, formation of bunds, breaking clods, sectioning et., 
complete. 

23 & 24  1 m3                  
(One cubic 

metre)   

 

 
 
 
 
Contractor                 
 



   T-31 
  

 

Sl. 
No. 

 
Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.
P/ SS. 

No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation 
in figures 

and in 
words. 

Amount                         
Rs.     P. 

22 41870.00 m3              

(Forty one 
thousand eight 
hundred  and 
seventy cubic 

metre) 

Earth work excavation deploying earth moving machinery for 
desilting channel  having a width of more than 10m and forming 
bund on either sides and depositing the earth on banks 
including jungle clearance etc., complete complying with 
standard specification and as directed by the departmental 
officers. 

23 & 24  1 m3                  
(One cubic 

metre)   

 

23 2.00 MT               
(Two metric 

tonne) 
 

Design, fabrication, supply, erection and commissioning of 
embedded parts ( with top seal seat ) consisting of sill beam, 
wheel tracks, seal seats, guide rails, groove lining upto top etc., 
with all accessories for vertical lift roller gate for canal escape / 
regulator including cost of all materials, machinery, labour, 
cutting, aligning, anchoring, welding, finishing, cleaning, 
applying one coat of zinc rich epoxy primer and four coats of 
cold applied coal tar epoxy paint etc., complete as per 
specifications and approved drawings with lead upto 1 km and 
all lifts for structural steel components and all leads and lifts 
including  packing / forwarding charges for other materials 
Size of Vent : 1.00m x 1.20m 
L=1.00+0.50=1.50m 
H=1.20+0.20=1.40 m  
h= 32.530 – 30.000=2.53m 
Note:1. Wt of 1 set of embedded parts in tonnes 
=0.1332 x ( L2 x H x h )0.659 
(L) is length = Clear vent width in m + 0.50m 
(H) is height of gate in m =  Clear vent height in m + 0.20m 
(h) is head of water above sill of gate in m = FSL – Sill level 

  1 MT                    
( One 
metric 
tonne) 

 

 
 
Contractor                 
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Sl. 
No. 

 
Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.
P/ SS. 

No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation 
in figures 

and in 
words. 

Amount                         
Rs.     P. 

24 1.340 MT       
(One  point three 
four zero metric 

tonne) 
 

Design, fabrication, supply, erection, testing and commissioning 
of fixed wheel type vertical lift gate ( with top seal ) consisting of 
skin plate, stiffeners, horizontal and vertical girders, wheels, 
guide rollers, rubber seals etc., with all accessories for canal 
escape / regulator vent including cost of all materials, 
machinery, labour, cutting, aligning, welding, finishing, cleaning, 
applying one coat of zinc rich epoxy primer and three coats of 
cold applied coal tar epoxy paint, seal fixing etc., complete as 
per specifications and approved drawings with lead upto 1 km 
and all lifts for structural steel components and all leads and lifts 
including packing / forwarding charges for other materials.   
Size of Vent : 0.90m x 0.45m 
L=0.90+0.50=1.40m 
H=0.45+0.20=0.65 m  
h= 3.350+0.900=4.25m 
Note:1. Wt of 1 gate in tonnes 
=0.0888 x ( L2 x H x h )0.659 
(L) is length = Clear vent width in m + 0.50m 
(H) is height of gate in m =  Clear vent height in m + 0.20m 
(h) is head of water above sill of gate in m = FSL – Sill level 

  1 MT            
( One 
metric 
tonne) 
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Sl. 
No. 

Approximate 
quantity in 

figures and in 
words. 

Description of Work 
T.N.B.
P/ SS. 

No. 

Rate Both in 
figures and in 

Words 

Unit of 
calculation 
in figures 

and in 
words. 

Amount                         
Rs.     P. 

25 1.20 MT            
(One  point two 

zero metric 
tonne) 

 

Design, fabrication, supply, erection, testing and commissioning 
of adequate capacity screw type hoist consisting of supporting 
structure, platform, railing, ladder  etc., with all accessories for 
operating canal escape / regulator gate including cost of all 
materials, machinery, labour, cutting, aligning, anchoring, 
welding, finishing, cleaning, greasing, applying two coats of zinc 
chromate red oxide primer and three coats of approved synthetic 
enamel  paint etc., complete as per specifications and approved 
drawings with lead upto 1 km and all lifts for structural steel  
components and all leads and lifts including packing / forwarding 
charges for other materials. 
 

  1 MT              
( One 
metric 
tonne) 

 

26 
 

3.870 MT            
(Three  point 

eight seven zero 
metric tonne) 

Conveyance  charges for Structural Steel Portion from Salem 
Steel Plant (SAIL) to Sillathur Village with a lead of 215 Km      
etc., complete as directed by departmental officers. 
 

  1 MT              
( One 
metric 
tonne) 

 

  Total     
  GST  @ 12%     
  Grand Total     

                     
       Total Items : 26 ( Twenty six  items only ) 
 
 

  

 
 
 

 
 
Contractor                              Superintending  Engineer,WRD., 
                                                                                                                                                Lower Cauvery Basin Circle, Thanjavur. 
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SCHEDULE – ‘B’ 
 
LIST OF DRAWINGS     SUPPLEMENTAL LIST. 
 
Note: All drawings to be signed    As referred to in the specifications  
by the contactor as well as the    including the General Conditions  
officer entering into the contract. to the Contract of Tamil Nadu Building 

Practice. 
 
 

SI. 
No D

ra
w

in
g

 
N

u
m

be
r 

Description Remarks 

1 2 3  

1 1 Jurisdiction Map  

2 2 Sectional Plan  

 
 
 
 
 
 
 
Contractor                    Superintending   Engineer,  WRD,  

            Lower Cauvery Basin Circle, Thanjavur.  
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Name of Work: Construction of Check Dam across Maharajasamudram River in Sillathur Village of  
                          Orathanadu Taluk in Thanjavur District.    
 
       JURISDICTION MAP 
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Name of Work: Construction of Check Dam across Maharajasamudram River in Sillathur Village of  
                          Orathanadu Taluk in Thanjavur District.    
 
       SECTIONAL   PLAN 

 
 
 
 
        Contractor 
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SCHEDULE – ‘C’ 
 
List the specifications for the various items of works supplement those described in 
Schedule – ‘A’ by Standard Specification numbers 
 
1. The contractor shall employ the following Technical Staff supervising the work and 

shall see that one of them is always at site during working hours, personally checking 
all items of works and paying extra attention to such works as may demand special 
attention e.g. Reinforced Cement Concrete work, etc. 

 

Name and members of the 
Technical staff to be employed 

Qualifications Experience 

1 2 3 
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GENERAL CONDITIONS (PART – 1) 
 
1. The work shall be carried out in strict accordance with Tamil Nadu Building 
 Practice and its volumes. 
 
2. The contractor shall make his own arrangements for the procurement of cement, 

steel, binding wire and all other construction materials of the required specifications 
for the work. The rates for several items of work involving the cement and steel will 
be inclusive of the cost of cement steel, storage, centage, conveyance charges, 
taxes, sub charges and all other incidental charges. 

 
 Cement shall confirm to clause No. 4 of I.S. 456 – 1978 for the purpose of  

Specification. 
 
 For specification of Ordinary rapid hardening and low heat Portland cement  

I.S. 269 – 1989 and for Portland pozzalana cement I.S. 1489 – 1991 shall  
apply. 

 
 
3. In case where the contractor is required to procure Portland cement for the work, 

shall always purchase Portland cement as fresh as possible after manufacture,  and 
he shall on demand by the Executive Engineer, furnish a laboratory certificate of  a 
character material with the approval of the Executive Engineer. This should be 
demanded in every case where there is reason to believe that the cement has been 
long stored and may have thereby deteriorated in quality in the opinion of the 
Executive Engineer or his representative present on the site of work. 

 
 The quality of cement and steel procured shall be in confirming with I.S.I Standards. 

The quality test shall be conducted by the contractors at their own cost, before use 
on work in the technical education centre laboratories (or) in the Government 
approved testing laboratories (or) in the Laboratories of PWD if available at various 
stages. PWD has liberty to confirm the quality of the materials supplied by the 
contractor at various levels and stages at their own laboratory, at the cost of 
contractors. Random check by the officer incharge will be made for the each 
consignment and samples sent to Government authorised institution for testing at the 
cost of contractor. 

 
4. The Executive Engineer shall reject any cement which is proved to be not according 

to standards. 
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5. For storage of cement paragraph 5 of I.S 269 – 1967 shall apply. In case where the 
contractor required to procure Portland cement for the work, he shall notify the 
Executive Engineer on the arrival of each consignment of Portland cement on the 
work, informing him at the same time of the brand, agent from whom obtained and 
age of the cement. Transportation from the place of supplying to the batching plant, 
shall be whether by Flight, Rail, Cars, Trucks, conveyance and other means which 
will protect the cement completely from exposure and moisture. Immediately upon 
receipt at the job site, bulk cement shall be stored in dry-weather, Light, properly 
ventilated places until the cement is used on works. Cement which has become or 
perished by moisture or other causes shall on no account be used on the work. 

 
6. All storage facilities shall be subject to approval of Engineer in charge and shall be 

constructed at easy access for inspection and identification by the departmental 
officers. 

a. Avoid storage for long periods, do not store at all, if possible, during the rainy 
season. 

b. Prevent circulation of air through the cement by close packing and cover with a 
tarpaulin. 

c. For other precautions in this regard, I.S. 4082 – 1987  shall apply. 
d. Cement should be stored in a building or shed which is a leak proof and as moisture 

proof, as possible. 
e. Cement which has fully (or) partially set, shall not be used. 
 
f. Temporary store at site 
 
 Very   often  bags  of cement have to be stored in the work site out inthe open, for 
use on work for one or more days. In such cases the bags shall be laid on a dry platform 
made of wooden planks resting on brick masonry, concrete or dry sand or aggregate 
platform above 150mm above the ground. 
 
 The number of bags shall be kept to a minimum, preferable just sufficient for the 
day’s consumption. 
 
 Care shall be taken to see that every point in the pile is well covered by tarpaulin or 
polythene sheet and protected against the moisture in air. The Tarpaulin, must over lap each 
other properly. 

g. Non payment to wasted concrete 
 
 No payment will be made for wasted concrete in replacement of damaged or 
defective concrete or extra concrete required as a result of over excavation and excess 
concrete placed by the contractor intentionally, performed to facilitate the contractor’s 
operations, shall be borne by the contractor himself. No extra payment will be made to 
contractor for such additional quantity of cement. 
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h. Use of pozzalona cement on works 
 
  Ordinary Portland cement confirming to I.S. 269- 1989 shall be used for 
masonry work. Portland Pozzalona cement confirming to I.S. 1489 – 1991  may also be 
used for masonry work in the event of non – availability of ordinary Portland cement with the 
prior approval of Engineer – incharge. 
 
7. Departmental machinery to the extent available will be supplied to the contractor and 

the hire charges will be recovered for the machinery from the contractor’s bill at the 
rates that will be specified by the department, if hired. 

 
8. The contractors who are themselves not professionally qualified shall undertake to 

employ qualified Technical men at their cost to look after the work. The contractors 
would state in clear terms to employ Technical men required by Department 
specified in the schedule below for the work. In case the selected tenderer is 
professionally qualified or has undertaken to employ Technical men under him, he 
should see that Technical qualified men is always at the site of work during working 
hours professionally checking all the items of works and paying extra attention to 
such works as may demand special attention (e.g). reinforced cement concrete 
works, etc. 

 
Scale and Qualification for Employment of Technical Assistant. 

 
Sl. 
No. 

Value of Contract 
Qualification and number of Technical Assistants to be 

employed 
1 2 3 

1 Upto Rs.1.00 lakh No Technical Assistant need be employed.  If situation and 
nature of work warrants, 
iii) A Diploma holder in Civil Engineering. 

Or 
iv) A retired Junior Engineer may be employed. 

2 From Rs.1.00 lakh 
upto Rs.5.00 lakhs 

iii) One Diploma holder in Civil Engineering. 
Or 

iv) Not less than one retired Junior Engineer. 

3 From Rs.5.00 lakhs 
upto Rs.10.00 lakhs 

v) One B.E. (Civil) 
Or 

vi) Equivalent degree holder 
Or 

vii) Not less than one retired  Assistant Executive 
Engineer / Assistant Divisional Engineer. 

Or 
viii) One Diploma holder with three years experience 
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4 From Rs10.00 lakhs 
upto Rs.25.00 lakhs 

v) One B.E., (Civil) with 3 years experience plus one 
diploma holder in Civil Engineering. 

Or 
vi) Equivalent degree holder with 3 years experience 

plus one diploma holder in Civil Engineering 
Or 

vii) Not less than one retired Assistant Executive 
Engineer / Assistant Divisional Engineer plus one 
diploma holder in Civil Engineering. 

Or 
viii) Two diploma holders in Civil Engineering with 3 and 

5 years experience respectively. 
5 From Rs25.00 lakhs 

upto Rs.50.00 lakhs 
vi) One B.E., (Civil) with 3 years experience plus two 

diploma holders in Civil Engineering. 
Or 

vii) One B.E., (Civil) with 3 years experience plus two 
retired Junior Engineers. 

Or 
viii) Equivalent degree holder with 3 years experience 

plus two diploma holders in Civil Engineering / two 
retired Junior Engineers. 

Or 
ix) One retired Assistant Executive Engineer / Assistant 

Divisional Engineer plus two diploma holders in Civil 
Engineering. 

Or 
x) One retired Assistant Executive Engineer / Assistant 

Divisional Engineer plus two retired Junior 
Engineers. 

6 Above Rs.50.00 
Lakhs 

(To be examined in individual cases depending upon the 
nature of work and the technical skill involved and defined in 
the Tender Notice regarding the number of qualified 
technical personnel to be employed by the contractor.) 

 
If the tenderer  who  is  not   professionally   qualified    fails  to   employ Technical  men as 
indicated above, fine shall be levied as follows during the period of Non- employment of 
Technical men. 
 
 a. Rs. 2000/- per month for Diploma holder 
 b. Rs. 5000/- per month for Degree holder. 
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Note : In case the contractor who is professionally qualified is not in a position to remain 
always at the site work during working hours personally checking all items of work 
and paying extra attention to such works as may demand special attention (e.g. 
Reinforced Cement Concrete works etc.) he should employ technically qualified men 
as prescribed for the works above. 

 
 The employment of Technical Assistant should be based on the value of contract. 
Engineers with Mechanical Engineering Qualification and reputed from Civil Engineering 
Department are also suitable to supervise the Civil Engineering Works because of their 
experience in Civil Engineering field. 
 
 A movement register should be opened and maintained for Technical Assistants  
employed  by  the contractor (or) for the Technically qualified contractor.  The Technical 
Assistant or Technically qualified contractor should note the arrival and their departure 
timings every day along with their initials. Such register should be produced during the 
inspection of the inspecting officer. 
 
9. The contractor shall not employ the labour below the age of 18 years. 
 
10. He should offer employment to Ex–Servicemen, Ex- toddy tappers and unemployed 

agricultural labours as far as possible. 
 
11. Sufficient laboureres as may be required by the Executive Engineer shall be 

employed on the work so as to gear up the progress of the work and the contractor is 
bound to employ such extra labourers with out claiming extra. 

 
12. The contractor shall not claim for any loss due to unforeseen circumstances 

including suspension of work due to cause. 
 
13. Accident to people employed by the contractor resulting compensation to be paid as 

per the workmen ‘Compensation Act’ shall be on the contractor’s account. 
 
14. The contractor should make his own arrangements for the conveyance of materials 

to the work site from sources specified. 
 
15. The quary specified is the nearest one to the work spot, where one can use material 

as per specification required are now available, But, if the quarry containing similar of 
specification, happened to be at the nearer distance to the work spot, than that to the 
quarry in the schedule, the Executive Engineer shall have right to ask the contractor 
to quarry the required materials only from nearest quarry and to allow rates for the 
some based on the lesser lead during the time of execution of the work. 
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16. Payment will be made on detailed measurement. Any of the items in the schedule 
may be omitted or altered technically and no variation in the rate shall become 
payable to the contractor on account of the omission (or) variation in quantities. 

 
17. Before payment of final bills the contractor shall produce certificate from the Income 

Tax authority that all income – tax payable by him up to date has been paid and 
certificate from the sale tax authority that all the Sales Tax payable by him up to date 
has been paid. 

 
18. The tenderer shall fill in Column 7 of the schedule – A also. 
 
19. The rates should be inclusive of all taxes payable to the Government by the 

contractor. 
 
20. The rates will be for the finished items of work and no extra will be paid for 

seignorage charges 
 
21. Income Tax will be deducted as per rules in force for the work including cost of all 

materials such as cement, steel, etc., from the contractor’s bill at the time of 
payment. 

 
22. Tender with tampered seal will not be accepted. 
 
23. If rate quoted tender system adopted.  Tenders in which the rates are not written in 

words will summarily be rejected.  In case of any discrepancy while expressing the 
rates in words, the rate whichever is least  will only to be taken into account. 

 
24. Tenders containing overwriting or corrections which are not attested by the tenderer 

will be liable for rejection. 
 
25. Tenders received without full requisite E.M.D. will be summarily rejected. 
 
26. The site should be cleared by the contractor after completing the work, as required 

by the departmental Engineers, at his cost without claiming extra. 
 
27. The work shall be carried out without any hindrance or damage to the existing cross 

masonry works such as bridges, super passages, etc. 
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28. A deduction of 20% and 10% will be made in the quantity of earth work measured for 
thandoos and muttoos respectively and refund of amount on account of this 
deduction will be made only when the satisfactory removal of the thandoos and 
muttoos. If the thandoos and muttoos are not removed within 30 days from the date 
of check measurement or within the period  as fixed at the discretion of the Executive 
Engineer, the 20%and 10% deduction will not be revoked. 

 
29. The recovery towards hire charges of machineries will be made at the rates specified 

and for the time actually utilised by the contractor or for the time required as per the 
date considering the out turn which ever is higher. 

 
30. The sectioning of the bank should be done immediately after the work in the reach is 

completed. The final sectioning must be completed within 15 days after the 
completion of the work in the entire reach. 

 
31. The earth required for the work shall be normally selected by the Departmental 

Engineers and the contractor is to use the earth so selected for forming bank, etc. as 
directed by the Departmental Engineers. 

 
32. Payment for sand will be made for quantity of sand stacked after making necessary 

deduction for bulkage from the stacked quantity. 
 

     Gross stacked quantity x 100 
NET QUANTITY  =  --------------------------------- 
     100 + percentage of bulkage 

 
 The percentage of bulkage will be determined from the test conducted according to 
the procedure indicated in the Chief  Engineer’s circular Memo No.535-G/63 FP  dated 
9.9.93 on the undisturbed sample taken from the stacks. The rates to be quoted shall 
therefore be for one cubic metre of final quantity of sand  to be stacked after necessary 
deduction of bulkage. 
 
33. Measurement for rock blasting and  removal will be made on level basis and stack 

measurement also will be taken in to comparison allowing 40% voids and the lesser 
one will be considered for payment. No over  bulkage will be allowed in blasting. 

 
34. The contractor should prepare a bar chart for the works costing more than Rs. 500 

Lakhs and produce the same before starting the work to the Executive Engineer 
concerned for his approval. 
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35. For the purpose of payment for the earth work  for the formation of the bund where 
special consolidations done by mechanical roller or hand or power roller, the quantity 
as per the borrow pit measurement or the quantity of Earth work as per levels after 
consolidation with 15% allowances over the finished earth work, which ever is less 
will be taken as final quantity for making payment. 

 
36. In case of any dispute or difference between the parties to the contract either during 

the progress (or) after the completion of the works or after determination, 
abandonment or breach of the contract as to any other matter or thing arising there 
under, except as to matters left to the self discretion of the Executive Engineer of the 
clause 18,20, 25-3 , 27(1), 34, 35 and 37 of the General conditions of contract as to 
the contractor may claim to be entitled them party shall forthwith give to the other 
notice or such dispute or difference shall be and is hereby referred to the arbitration 
of the Superintending Engineer, of the nominated  circle, mentioned in the article of 
agreement herein after called ‘the arbitrator’.  In cases where the value of claim is 
more than Rs.50,000/- the parties will seek as specified, in tender notice. 

 
37. The contractor has to maintain the progress of work as per the percentage of  
 work specified in tender. 
 
 If the contractor fails to keep the rate of  progress as stipulated in the tender, penalty 
will be imposed on the contractor for his slow progress with reference to clause 57 of  Tamil 
Nadu Building Practice under preliminary specification. 
 
38. Similarly for lighting arrangements to do any right work, to keep up the accepted 

progress of work, the contractor has to take his own arrangements at his cost.  
Possible help to get power connections from the Tamil Nadu Electricity Board, etc., 
so as to complete the work within the accepted contract period will be made by this 
department. But concreting has to be done in day time. No extra payment will be 
paid for such works.  

 
39. The contractors are requested to inspect the site of work, the quarries for sand and 

metal and satisfy themselves about the adequacy of the provision made for lead and  
lift before tendering. The contractor will not be eligible for extra lead and lift even if it 
is actually involved during the course of the work. 

 
40. An amount of 2% in respect of civil works contract and 4% in respect of  other works 

of the value of work including cost of all materials such as cement, steel, etc., will be 
deducted from the contractors bill at the time of payment towards sales tax as per 
Tamilnadu General Sales Tax Act No.15 of 1999 (5th Amendment).  
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41. In the event of the death or insanity or insolvency or imprisonment of the contractor 
or where the contractor being a partnership or firm becomes dissolved or being a 
corporation goes into liquidation, voluntarily or otherwise, the contract may at the 
option of the Executive Engineer, WRD., Agniar Basin Division, Pattukkottai be 
terminated by notice in writing pasted at the site of the works and advertised in one 
issue of the local District Gazette and all acceptable works shall forthwith be 
measured up, and paid for, at the rates provided in the contract schedule where such 
apply, or otherwise, by the most recent schedule of rate of the Division approved by 
competent authority to the person or persons entitled to receive and give a discharge 
for the payment. 

 
 
 
 
 
 
 
 
 
Contractor          Superintending Engineer WRD,  

Lower Cauvery Basin Circle, Thanjavur.  
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GENERAL CONDITIONS (PART – II) 
 
1. Period of Completion   15 (Fifteen) months from date of Handing over of site 
 
2. The successful tenderer will be required to make a further security Deposit at the 

direction of the accepting authority.  Execution and completion of the work should be 
within the period specified in the tender notice form the date of commencement of 
work or handing over the site which ever is earlier. 

 
3. Specification for the various materials and the execution of all works shall be as per 

Tamilnadu Building Practice. 
 
4. It must be distinctly and specifically understood that work will be executed complying 

with the specification in metric system found by Tamil Nadu Building Practice Vol. I 
and II.  Payment will be made as per measurement recorded units only. 

 
5. Every tenderer before tendering is expected to inspect the proposed work site.  Any 

claim for extra cost on account of increase in lead of materials will not be accepted. 
 
6. The work shall be proceeded expeditiously from the date on which the site is handed 

over and completed as early as possible as required by the departmental officers. 
 
7. The contractor must make his own arrangement to form approach roads and ramps 

any other arrangements required therefore for the fulfillment of contractual 
obligations  at his own cost and maintain the same through out the period of contract. 
On permission for using existing roads, ramps, etc., if any, by the contractor must 
bear all charges to maintain for using the road. No extra cost on this account will be 
entertained by the Department. 

 
8. If night work is required to fulfill the agreed rate of progress all arrangements shall be 

made by the contractor including lighting the area without any additional claims. 
 
9. The plan and schedule of quantities are subject to alter during execution and 

payment shall be made as per actual measurement of works done.  No claims for 
any extra cost of works whatsoever shall be entertained for such revision of doing 
extra. 

 
10. The rates specified in the schedule for the different items of work are for the finished 

works and no extra will be paid for baling and pumping charges indented on the 
work. 
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11 The shed for storing the materials should be put up by the contractor at his own cost. 
The contractor’s special attention is invited to relevant clauses of the general 
conditions of contract of Tamil Nadu Building Practice and also required to provide at 
his own expenses sheds, latrine, water , lights, urinals, etc. 

 
12 Earth work and masonry work should be carried out simultaneously as required by 

the departmental officers. 
 
13. In case it is found by the Departmental officers that the contractor has brought any of 

the required materials from quarry with lesser lead than the specified in the schedule 
proportionate deduction will be made from the contractor’s rate of payment for 
finished work for the respective item. 

 
14. The contractor will be held responsible for the proper and safe custody of all the 

Departmental Materials which are handed over to the contractor until they are finally 
used on the work (or) taken over by the Department. 

 
15. The contractor rates are inclusive of GST payable by the contractor to the 

Government as amended from time to time. No enhanced rates will be payable to the 
contractor for any upward revision of GST during the currency of the contract. 

 
16. Contractors should obtain from the authorities concerned an Income Tax clearance 

certificate for the current year and submit it along with the tenders. 
 
 
17. The work executed by the contractor under the contract shall be maintained at the 

contractor’s risk until the work is taken over by the Executive Engineer. The 
Government shall not be liable to pay for any loss or damages occurred by or arising 
out of fire, flood, Volcanic eruption, earth quake, Tsunami other convulsions of nature 
and all other natural calamities, risks arising out of act of God during such period and 
that the option whether to take insurance coverage or not to cover such risks, is left 
to the contractors. 

 
18.    Insurance 
 

The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract Data for the following events which 
are due to the Contractor’s risks: 
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  (a) loss of or damage to the Works, Plant and Materials; 
  (b) loss of or damage to Equipment; 
  (c) loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
  (d) personal injury or death. 
 
  Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide 
for compensation to be payable in the types and proportions of currencies required  to rectify 
the loss or damage incurred. 
 

   If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid from payments otherwise due to the Contractor or, if 
no payment is due, the payment of the premiums shall be a debt due. 
 
  Alterations to the terms of an insurance shall not be made without the 
approval of the Engineer. 
 
  Both parties shall comply with any conditions of the insurance policies. 
  
Insurance requirements are as under:   [13] 
 
 
  

 Minimum Cover for 
Insurance 

Maximum deductible 
for Insurance 

(i) Works and Plant and 
Materials  
 

Value of plant and Material Rs.1.25/- per thousand 
per annum 

(ii) Loss or damage to 
Equipment 
 

Value of  Equipment Rs.0.50/- per hundred 
per annum 

(iii) Other Property Nil Nil 
(iv) Personal injury or death 

insurance: 
a) for other people; 

 
Rs.1,00,000/- per person 

 
Rs.500/- per person 

per annum 
 b) for Contractor’s 

Employees 
Rs.1,00,000/- per person Rs.60/- per person per 

annum 
 
 
18. If there are any dues from the contractor to the Government for this work, if it is not 

recoverable from the contractor under this contract or other contract, the dues will be 
recovered from the contractor by evoking  the provision of the Tamilnadu Revenue 
Recovery Act 1964 (Tamil Nadu Act V of 1964). 
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(i)  Recovery of dues under Revenue Recovery Act:- 
 
 Whenever any amount has to be paid by the contractor by virtue and clause 57.4 

General Condition to the Contract or any amount that may be due or may become 
due from the contractor made these presents and the contractor is not responding to 
the demands for payments against a said amount, then, the Government shall be 
entitled to recover the said amount under the provisions of the Tamil Nadu Revenue 
Recovery Act 1964 (Tamil Nadu Act V of  1964) G.O. Ms. No : 1318 P.W. 
dt.22.5.1986 amended in Government  letter No. 135130/Y2/88-3 dt.30.3.1990. 

 
19. The Executive Engineers will be at liberty to withdraw and carryout any portion of the 

work any time either Departmentally or through any other agency, in the interest of 
Government. 

 
20. In the event of the work being transferred to any other Circle / Division / Sub Division 

to Superintending Engineer / Executive Engineer / Assistant Executive Engineer who 
is incharge of Circle / Division / Sub Division having jurisdiction over the work shall 
be competent to exercise all the work and privileges reserved in favour of the 
Government. 

 
21. With Held Amount : 
 
 The withheld amount at 5% be recovered from each bill based on the value of work 

done. 
 
Retention of 2 ½ % for one year : 
 
  A sum equivalent to 2 ½ % of the value of work  done will be retained with the 

Government for a period of one  year reckoned from the date of completion of the work done 

by the contractor. The amount so retained with the Government will be refunded only on 

expiry of one year period referred to above and on execution of indemnity bond by the 

contractor for a further period of four years. 

 

 The contractor shall be liable to set right all defects arising out of his faulty execution 

(or) sub- standard work noticed during the above mentioned one year period at his cost. 
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In addition to the aforesaid security deposit, retention amount shall be deducted from 

the running account bills, a sum equivalent to 5% (Five percent) of the total value (including 

the Goods and Service Tax (GST) amount for all the running account bill) of each bill as 

retention money out of the 5% retention amount 2 ½% (Two and half Percent) of the total 

value of the work so far executed will be released to the contractor on payment of final bill, 

and in the final bill, the Goods and Services Tax (GST) amount retained in previous payment 

has to be released to the contractor without interest. 

 And the balance 2 ½ % will be retained for a period of one year reckoned from the 

date of completion of the work, as all defects shall have been made good according to the 

true intent and meaning hereof, whichever shall happen last. 

 The retention money of 2 ½ % including GST (Two and a Half Percent) of the total 

value of contract after deducting any amount due to the Department, shall be refunded to 

the Bidder without interest after the defects liabilities attached to the contract is over. 

 
22.   PRICE ADJUSTMENT CLAUSE 
 
  (a) The full price adjustment including cement, steel, bitumen and Petroleum, 
Oil and Lubricants (POL) shall be applicable to the works with all other conditions remaining 
the same subject to amendment for Rule 14 (8) of Tamil Nadu Transparency in Tenders 
Rules, 2000 which needs to be issued. 
 
  (i) Price adjustment clause will be applicable for select critical  construction 
inputs namely cement, steel, bitumen and POL  and that too for Capital / Plan works only. 
No price adjustments will applicable for repairs and maintenance works. 
 
 
  (ii) Price adjustment will apply only when the fluctuation of rates exceeds by 
3% compared to the estimate rates (RBI Index Price). Price adjustment shall be made for 
both increase and decrease in the cost of materials. 
 
  (iii) Price variation will be calculated once in a quarter in respect of cement 
and steel as per the specified formula from the date of agreement upto the end of 
agreement period based on Wholesale Price Indices of Reserve Bank of India.  The quarter 
would be reckoned with reference to the quarter of the calendar year in which the agreement 
is signed, for the purpose of calculation of price adjustment. 
 
  (iv) The price adjustment shall be calculate only on the departmental 
estimated cost of the work. 
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  (v) In respect of bitumen and POL, it may be considered on pass through 
basis with payment of actual rates / price at the rates charged by Indian Oil corporation. 
 
  (c) All works for which price escalation is contemplated must have milestones 
fixed in physical terms and have a pre – fixed timeline for usage of inputs which would 
clearly stipulate the nature and quantum of cement, steel and other inputs which would be 
utilized for the work in each time period between two milestones.  Escalation will be given for 
only those quantities which would have been used had the contractor stuck to this original 
timeline.  However, if the contractor does a certain quantity of the work in the third quarter 
which he should have done in the second quarter, he can still claim escalation on that 
quantity at the rates as applicable in the second quarter. 
 
  (d) Fine will be imposed on the contractor for the lapses / shortfall in 
achieving the rate of progress as per existing schedule as per clause 57 general conditions 
of contract.  
 
 
  (e) The price adjustment mechanism will cease to operate for value of work 
executed beyond the agreement period.  But agreement period shall include the “actual 
period” for which the work was “ suspended officially” and extension of time permitted for 
any valid reasons such as, war, natural calamities, like flood, earthquake and other risks 
arising out of acts of God during the agreement period ; work delayed due to the land 
acquisition process; change in design, change in scope of work, etc.,  which is given in 
writing by the Tender Calling Officer of the respective work. 
 
  (f) Price variation will be operated by the respective Executive Engineers. 
 
 
 
The formula(e) for adjustment of prices are:     
 
  R = Value of Contract.  
 
Adjustment for labour component 
 
  Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula: 
 
  L  =  0.85 x P1/100 x R x (Li- Lo)/Lo 
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 V L =  increase or decrease in the cost of work due to labour shall be paid in 
accordance with the rates for local labour.  

 
Lo  =  the average consumer price index for industrial workers for  
  Trichy center for the quarter  preceding the date of opining of  
  Bids as published by Labour Bureau, ministry of  
  Labour, Government of India. 
Li  =  The average consumer price index for industrial workers for  
  Trichy center for the quarter under consideration as published by  
  Labour Bureau, Ministry of Labour, Government of  India.  
 
Pi  =  Percentage of Labour component of the work. 

 
Adjustment for cement component 
 
     (ii) Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula. 
 
  Vc =  0.85 x Pc/100 x R x (Ci - Co)/Co 
 
  Vc  =  Increase or decrease in the cost of work during the quarter    
     under consideration due to changes in the rates for cement 
 
  Co =  The all India average wholesale price index for cement for the   
    quarter preceding the date of opening of Bids as published by  
     the Ministry of Industrial Development, Government of India,  
      New Delhi 
 
  Ci  =  The all India average wholesale price index for cement for the    
    quarter under consideration as published by Ministry of Industrial   
    Development, Government of India, New Delhi 
 
  Pc  =  Percentage of cement component of the work. 
 
Contractor 
Adjustment for steel component 
 
 (iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula: 
 
  Vs = 0.85 x Ps/100 x R x (Si - So)/So 
 
  Vs = Increase or decrease in the cost of work during the quarter under 

consideration due to changes in the rates for steel 
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  So = The all India average wholesale price index for steel (Bars and Rods) for 

the quarter preceding the date of opening of Bids as published by the 
Ministry of Industrial Development, Government of India, New Delhi 

 
  Si = The all India average wholesale price index for steel (Bars and Rods) for 

the quarter under consideration as published by Ministry of Industrial 
Development, New Delhi 

 
  Ps = Percentage of steel component of the work 
 
  Note: For the application of this clause, index of Bars and Rods has been 

chosen to represent steel group. 
 
 
Adjustment of Local materials 
 
 
 (iv) Price adjustment for increase or decrease in cost of local materials other than 
cement, steel, bitumen and POL procured by the contractor shall be paid in accordance with 
the following formula: 
 
 
  Vm = 0.85 x Pm/100 x R x (Mi - Mo)/Mo 
 
  Vm = Increase or decrease in the cost of work during the quarter under 

consideration due to changes in rates for local materials other than cement, 
steel, bitumen and POL. 

 
  Mo = The all India average wholesale price index (all commodities) for the 

quarter preceding the date of opening of Bids, as published by the Ministry 
of Industrial Development, Government of India, New Delhi. 

 
  Mi = The all India average wholesale price index (all commodities) for the 

quarter under consideration as published by Ministry of Industrial 
Development, Government of India, New Delhi. 

 
  Pm = Percentage of local material component (other than cement, steel, bitumen 

and POL) of the work. 
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 The following percentages will govern the price adjustment for the entire contract: 
 

1. Labour – PI                       32% 
2. Cement – PC                     19% 
3. Steel - PS                                            7% 
4. Other materials - Pm              26% 
5. POL                                   16% 

 

    Total                         100% 
 
 (In respect of bitumen and POL it may be considered on ‘ Pass through’ basis with 
payment of actual rates / price at the rates charged by Indian Oil corporation). 
 
 
23. Bonus for advance completion of work 
 
      Any work completed in advance by not less than 10% of agreement period will be 
considered and bonus of 1% on the value of actual quantum of works executed at tendered 
rate will be paid. 
 
 
 
 
 
 
Contractor          Superintending Engineer, WRD,  

Lower Cauvery Basin Circle, Thanjavur.  
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 



   T-56 
  

 

CONDITION  OF  THE  EARTH  WORK 
 

1. The  entire  earthwork  will be  carried  out  in accordance  with  the  relevant clauses 
of the Tamilnadu  Building  Practice  and  National  building  code  and  confirming  to  the 
special  specification set forth  here under. 

 
 

2. The site should be cleared before the excavation of  foundation  and  starting  of  
work. 

 
 

 

3. The rates specified in the schedule for the different items of works are for the 
finished work and no extra will be paid for incidental works  like shoring, strutting, planking, 
sheeting, etc, found necessary during excavation work. 

 
 

4. The excavation and depositing of excavated soils shall be carried out as per the 
direction of departmental officers. 

 
 

5. Each and every borrow pit will be  individually  marked  either by the section officer 
or by one Sub divisional officer and in urgent cases by the  Technical Assistants  incharge of 
the works subject to the approval of the  Section  officer.  Earth should be removed only 
from the places marked and to the depth ordered by the above officers. 

 
 

6. No borrow pits should be less than 0.5m in depth and a gap of not less than 0.5m  
should be left between any two  consecutive pits. The  length, width and depth of pits shall 
be decided to suit the  requirement of earth work. When they were excavated for more than 
3m in width, diagonal thandoos  should be provided.  In case the depth of the pit has kept 
lower than 0.5m as mentioned above, the prior approval of the Executive Engineer must be 
obtained. 

 
7. The contractor should not enter any private lands for removal of earth without prior 

written consent of the land owner and as per directions of the departmental officers . If he 
does so, for the unauthorised  entry by the contractor, he will be fully held responsible for 
any consequences. 

 
8. The contractor shall confine to the areas allotted to him in the borrow areas. Any 

borrow pit in a area not allotted to and in reach not specifically allotted to him and in reaches 
allotted to other contractor, will not be measured and the contractor shall have no claim to 
such earth work. 

 

9. In case of any dispute on classification of soils in earth work the decision of the 
Executive Engineer shall be final, binding on the contractor. 

 

10. The contractor’s responsibility is for excavating earth, loading into his lorries , 
transporting it and unloading in places shown by the departmental officers. 

 
11. Whenever the earth is to be conveyed in contractor’s lorries, the earth loaded into 

the lorries shall be transported and unloaded at the places shown by the departmental 
officers.  Any earth deliberately unloaded at any other place other than shown by the 
departmental officers will be measured separately and deducted from the contractors bill. 
The cost of conveying this earth will not be billed for. 
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SPECIAL CONDITIONS FOR STEEL 
 

A. MATERIALS : 
 

1) The contractor shall make his own arrangements to procure all materials like 
cement, steel , binding wire and other required for the work, at his own cost. 

 
2) In case where the contractor is required to procure steel for the work, he shall 

always purchase and use on works, high yield strength deformed (H.Y.S.D) Steel 
Bars of Grade Fe 415 confirming to I.S. 1786-1985 specification for high yield 
strength deformed steel bars and mixes for cement concrete (unless shown 
otherwise on the drawings the reinforced to be used). 

 
3) The contractor shall always purchase the steel rods as fresh as possible after 

manufacture and he shall on demand by the Executive Engineer, furnish a 
laboratory test certificate of a character material, with the approval of the 
consignment of steel rods and for each category of rods (each dia) Samples of 
rods will be selected for testing by department officer.  Each consignment and 
cost of testing at the Government authorised institution will be borne by the 
contractor. 

 
The quality of steel rods produced shall be with the I.S.I. standard.  The quality 

tests shall be conducted by the contractors at their own cost in the Government testing 
laboratories or in the laboratories of P.W.D. if available at various stages.  Public Works 
Department has liberty to confirm the quality of the materials supplied by the contractor at 
various levels and stages at their own laboratory at the cost of contractor. 

 
4) The Executive Engineer shall reject any cement and steel which is proved to be 

not according to standards. 
 

B. PLACING : 
1. The arrangement of steels rods for reinforcement for R.C.C. work shall be in 

accordance with departmental drawing supplied.  For anchoring the concrete to 
the land rock, provision of anchor rods is made in the drawing and the contractor 
shall place these anchor rods to the spacing and depth shown in the drawing. 

 
2. Reinforcement shall be bent and fixed in accordance with the procedure 

specified in I.S.2502-1963 (code of practice for bending and fixing of bars for 
concrete).  All reinforcement shall be placed and maintained in position as shown 
in the drawings. 
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3. The rates for fabricatioin works should include all operations such as bending 
rods, binding wires, fixing grills and placing in position.  The payment will be 
made on the basis of the weights of steel rods only.  The diameter and linear 
length of rods will be measured after grills are tied and its fixed in position unless 
otherwise prescribed.  Placement dimensions shall be to the centre line of bars. 

 
Reinforcement will be inspected for compliance with requirements as to size, 

shape, length, spacing, position after it has been placed but before laying concrete.  Before 
reinforcement is embedded in concrete, the surface of the bars shall be cleaned of heavy 
flaky rust, if opinion of the Engineer-in-charge are objectionable.   Heavy flaky rust that can 
be removed by firm rubbing with bulb. 

(or) 
 As specified in the clause 11.3 of I.S. 456-1978 unless otherwise specified by the 
Engineer-in-charge, reinforcement shall be placed with the following tolerances. 
 

a) For effective depth 20 mm or less, plus or minus 10 mm 
b) For effective depth more than 20 mm, plus or minus 15 mm 
 

           The cover, in no case be reduced by more than one-third of specified cover or 5 mm 
whichever is less.  Reinforcement shall be securely held in position so that it will not be 
displaced during placing of concrete.  Special care shall be exercised to prevent any 
disturbances of the reinforcement in concrete that has already been placed.  Welding of bars 
shall be done as directed by the Engineer-in-charge in conformity with the requirement of 
clause 11.4 of I.S. 456 – 1978.  Chairs, hangers, spacers and other supports for 
reinforcement shall be concrete in total or other approved materials.  Concrete shall be as 
shown in the drawings. 
 

C. MEASUREMENT : 
 

The diameter, linear length of rods will be measured when grills are tied and fixed in 
position.  The length measure will include overlaps.  But overlaps which are not authorised 
by the Engineer-in-charge will not be measured.  Overlaps on account of the contractor will 
not be measured.  The waste cut bits will not be measured.  The position on the overlaps 
should be got approved by the Engineer-in-Charge, before grills are tied.  The rates 
furnished are inclusive of binding wires and should be supplied by the contractor for which 
no extra payment will be given. 

 
The Engineer-in-charge will supply drawings of reinforcement details and bar 

bending schedules for adoption.   
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ADDITIONAL CONDITIONS 
I. CONCRETE: 
 

a) Only clean river sand, hard broken granite stones from the approved quarries 

specified in the tender schedule shall be used for the work.  The broken stone shall 

be thoroughly washed before use. 

b) All concrete for the work shall be machine mixed and vibrated. Hand mixing shall not 

be allowed. 

c) All concrete shall be protected against injury until final setting.  Concrete shall be 

kept moist continuously for not less than fourteen days. 

d) The contractor must be prepared to conduct test at his own cost, on materials used 

in the work in standard laboratories and produce test certificate to ensure quality of 

materials. 

2. STONE MASONRY : 

     A. Only clean river sand and good stone shall be used on the works. 

     B.  In all walls upto a width of 60 cms, bond stones running the wall shall be provided at 

an interval of 1.80 metres in a line of headers each header overlapping the other by 30 cms 

or more shall be provided from front to back at 1.80 M  interval in every course.  Care shall 

be taken not to place the bond stones of successive courses over each other.  The position 

of bond stones shall be marked on both the faces for identification and verification (Tar 

marking or plaster is to be applied will suffice). 

3. ROUGHSTONE AND GRAVEL FOR REVETMENT AND APRON : 
 

a) Rough stone and gravel should be stacked for premeasurement at the site of 

work, of the rough stone 110 cft.,   including 10% chips will be reckoned as 100 

cft., while 115 cft., of gravel are required for 100 cft., of finished work. 

b) Payment for these items will be restricted to quantity based on stack 

measurement or finished work whichever is less.  When the revetment should be 

built up to an uniform depth as directed by the departmental officers, each stone 

should run to the full depth of the revetment. 

c) The removal of old stone revetment should be stacked for premeasurements 

10/11 stacked quantity or the finished works whichever is less will be paid for. 

d) The new chips required for the revetment shall be stacked for premeasurements 

without any extra claim. 

 

Contractor’ 



   T-60 
  

 

SPECIAL CONDITIONS 
 
 

1. The contractor shall be responsible for the safe custody and storage of the 
materials under dry conditions at the places approved by the Executive Engineer. 

 
2. No royalty shall be charged for materials quarried from the Public Works 

Department (or) Government quarries.  Assistance as necessary will be given to 
the contractor by the department to obtain access to quarries approved  by the 
Executive Engineer.  Plot rent shall be charged for the materials stacked in the 
department land during the course of construction provided such materials are 
removed in a month after the works are completed. 

 
3. Royalty charges for use of private quarries and private land shall be paid by the 

contractor himself. 
 

4. The contractor should make his own arrangements for providing approach road 
to the work site for  which no extra  will be paid to him. On completion of the work 
the contractor shall not be permitted to remove the materials laid for formation of 
road.  If the contractor is allowed to use the existing roads, he shall maintain it in 
good condition at his own cost through out the period of the execution of work. 

 
5. Reference to Tamil Nadu Building Practice Vol. I & II of 1988 No. is regard to in 

the schedule of quantities. 
 

6. The contractor shall abide by the contract labour regulation of the Public Works 
Department framed by the Tamil Nadu Government. 

 
7. The contractor should bear his own expenses for providing footwear for any 

labourer during cement mixing work and all the types of works and on his failure 
to do so, Government shall be entitled to provide the same and cost will be 
recovered from the contractor. 

 
8. When there are any complaints of non-payment of wages, the labour bill of the 

contractor may be withheld pending clearance certificate obtained from the 
Labour Department. 

 
9. Any amount fallen due the from contactor even after recovery from his bill for this 

work and other works and due to the contractor will be arranged to be recovered 
from the contractor under provision of revenue recovery act. 
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10. The Executive Engineer or any officer of the Public Works Department, 

Government of Tamil Nadu duly authorised in this behalf or such Executive 
Engineer may put an end to the agreement at his option at any time.  

 
(i) Provided in respect of work costing above Rs.2500/-, a notice of 10 days 

shall be given before such termination of work or for subletting for the 
portion of the work for any other reason. 

 
(ii) And provided that in the case of said work (or) materials, action will be 

taken as provided in the clause 27.1 of General conditions of contract. 
 
11. When an agreement is terminated under the clause (9) above, the officer 

terminating the agreement shall have the option to take over any or all the 
materials and other equipments at a value assessed by him and if the contractor 
does not agree to this, he shall clear the site by removing at his own cost all such 
materials, equipment, etc., within 10 days from the termination of the agreement, 
failing which, the Government may remove and sell the same, holding the 
proceeds less the cost of removal and sale, to the credit of the contractor. 
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SCHEDULE – D. 

 
(Applicable to all cases of works other than those relating to roads, channels and canals 
when a minimum of fifty workers are employed) 
 
RULES FOR THE PROVISION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS. 
 
 The contractor’s special attention is invited to Appendix No.I of General conditions of 
contract of Tamil Nadu Building Practice and he is requested to provide at his own expense 
the following amenities to the satisfaction of the Executive Engineer. 
 
1.FIRST AID ; 
 
 a) At the work site there shall be maintained in a readily accessible place, first aid 
appliances and medicines including an adequate supply of sterilised dressings and sterilised 
cotton wool.  The appliance shall be kept in good order.  They shall be readily available 
during working hours. 
 
  b) Ambulance Facility : 
 
 Where large work places situated in cities, towns or in their suburbs and no beds are 
considered necessary owing to the proximity of city or town hospitals, suitable transport shall 
be provided to facilitate removal of urgent cases to these hospitals.  At other work places, 
some conveyance facilities, such as a car shall be kept readily available to take injured 
person or persons suddenly taken seriously ill, to the nearest hospital. 
 
 The contractor shall at his own expenses provide or arrange for the provisions of 
bottom wear for any labour doing cement mixing work and the works involving the use of tar, 
mortar, etc., to the satisfaction of the Engineer in charge and on his failure to do so, 
Government shall be entitled to provide the same and recover the cost from the contractor. 
 
2. DRINKING WATER : 
 

A. Water of good quality fit for drinking purpose shall be provided for the working 
people on a scale of not less than fifteen litres per head per day. 
 

B. Where drinking water is obtained from an intermittent public water supply 
each work place shall be provided with storage tank where such drinking water shall be 
stored.  
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C. Every water supply storage shall be at a distance of not less than fifteen metres from 
any latrine, drain or any other source of pollutions.  Where water has to be drawn from an 
existing well, the well shall be properly chlorinated before water is drawn from it for drinking.  
All such wells shall be entirely closed in and be provided with a trap door which shall be dust 
and water proof. 
 
3. WASHING AND BATHING PLACES: 
 
 Adequate washing and bathing places shall be provided separately for men and 
women.  Such places shall be kept in clean and drained condition.  Bathing or washing 
should not be allowed in or near any drinking water well. 
 
4. LATRINES AND URINALS : 
 
 These shall be provided within the limits of every places, latrines and urinals in an 
accessible place and the accommodation, separately for each of them, shall be on the 
following scale or so directed by the Executive Engineer in any particular case. 
 

1) Where the number of persons employed does not exceed 50  – 2  seats. 
2) Where the number of persons employed  

        exceeds 50 but not exceeds 100-          - 3 seats 
3) For every additional 100 persons        - 3 seats. 

 
  If women are employed, separate latrines and urinals, screened from those for men 
shall be provided on the same scale. 
 
 Except in work places provided with water, flushed latrines connected with a water 
borne sewage system, all latrines shall be provided with receptacle on dry earth system 
which shall be cleaned atleast four times daily and atleast twice during the working hours, 
and kept in strictly sanitary conditions.  The receptacles shall be tarred inside and outside 
atleast once a year. 
 
 The excreta from the latrines shall be disposed off at the contractor’s expense, in 
outway pits approved by the local Public Health Authority.  The contractor shall also employ 
adequate number of scavengers and conservancy staff to keep the latrines and urinals in a 
clean condition. 
 
5. SHELTERS DURING REST : 
 At every work site there shall be provided, free of cost, two suitable sheds one for 
meals and the other for rest separately for men and women for the use of labourers.   
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6. CRECHES : 
 

a) At every work place at which 50 or more women workers are ordinarily employed 
there shall be provided two huts on suitable size for the use of children under the age of 6 
years, belonging to such women, one hut shall be used for infants games and play and the 
other as their bed room.  The huts shall not be constructed on a lower standard than the 
following :- 
 
 1) thatched roofs  2) mud floors and walls   3)Planks spread over the mud floor and 
covered with matting. 
 
 The huts shall be provided with suitable and sufficient opening for light and 
ventilation.   There shall be adequate provision of sweepers to keep the places clean.  There 
shall be two aaya in attendance.  Sanitary utensils shall be provided to the satisfaction of  
the Health Officer of the area concerned; The use of the huts shall be restricted to children, 
their attendants and mothers of the children. 
 
 b) Where the number of women workers is more than 25 but less than 50, the 
contractor shall provide atleast one hut and one aaya to lookafter the children of women 
workers. 
 
 c) The size of crèche or crèches shall vary according to the number of women 
workers. 
 
 d) The crèche or crèches shall be properly maintained and necessary equipment like 
toys, etc., shall be provided. 
 
7. CANTEENS: 
 
 A cooked food canteen on a moderate scale shall be provided for the benefits of 
workers if it is considered expedient. 
 
 
8. SHEDS FOR WORKERS: 
 
 The contractor should provide at his own expense sheds for housing his workmen. 
The sheds shall be on a standard not less than the cheap shelter type, to live in which the 
work people in the locality are accustomed to.   
 
  A floor area of about 1.8m x 1.5m for two persons shall be provided.  The sheds to 
be in rows with 3 metres clear space between sheds and 9 metres clear space between 
rows if conditions permit.  The work people’s camp shall be laid out in units of 400 persons, 
each, each unit to have a space of 12 metres alround. 
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9. GENERAL RULES AS TO SCAFFOLDS: 
 

a) Suitable scaffoldings shall be provided for workmen for all works that cannot be 
safely done from ladder or by other means. 

 
b) Scaffold shall not be constructed, taken down or substantially altered except, 
 
i) Under the supervisions of a competent and responsible person and 
 
ii) As far as possible by competent workers possessing adequate experience in 

such. 
 

c) All scaffolds and appliances connected therewith and all ladders shall,  
be of sound materials. 
 

d) Scaffolds shall be so constructed that no part thereof can be displaced, shall  be 
evenly distributed. 
 

e) Scaffolds shall not be overloaded and so far as practicable to the load shall be 
evenly distributed. 

 
f) Before installing lifting gear on scaffolds special precautions shall be taken to ensure 

the strength and stability of the scaffolds. 
 

g) Before allowing scaffolds to be used by his workmen every employer shall ensure 
whether the scaffold has been operated by his workmen or not, steps to be taken to 
ensure that, scaffolding is complete fully with the requirements to this Article. 

 
10. WORKING PLATFORMS,  GANGWAYS AND STAIRWAYS SHOULD BE 
 

1. a) so constructed that no part there can save unduly or unequally 
 

b) be so constructed and maintained having regard to the prevailing conditions 
so as to reduce as far as practicable risks of persons tripling or slipping; 

 
c) be kept free from any unnecessary obstruction. 

 
2. In the case of working platforms gangway working places and stairways at a 

height exceeding that to be prescribed by national laws or regulations. 
 

a) Every working platform and every gangways shall be closely and boarded 
unless the adequate measures are taken to ensure safety. 
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b) Every working platform and every gangway shall have adequate width and 
every working platform gangway working place and stairway shall be fenced.  

 
4. a)   Every opening in the floor of a building or in a working platform      shall 

except and the extent required to allow the excess of persons or the transport 
of shifting of manufacture  provided with suitable means to prevent the fall of 
persons or materials. 

 
b)  When persons are employed on a roof where there is a danger of falling from 

a height exceeding, that to be prescribed, by National Laws of regulations, 
suitable precautions shall be taken to prevent the fall of person or materials. 

 
5. a) Some means of access shall be provided to all working platforms and     

    other working places. 
 

 (b) Every place where work is carried on and the means of approach,  
      there shall be adequately lightened. 

 
(c) Every ladder shall be securely lined one of such length to provide  
    secure handhold and foothold at every position at which it is used. 

 
(d) Adequate precautions shall be taken to prevent danger from electrical  
    equipment. 

 
(e) No materials on the site shall be so stacked or placed as to be caused  
    danger to any person. 

 
11. HOISTING APPLIANCES : 
 
1) Hoisting machines and shakle  including their attachments anchorages and supports 
shall, 
 

a) be of good mechanical construction, sound materials and adequate strength and free 
from patent defect; and  

 
b)  Be kept in good condition and in good working order.  
 

2) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
suitable quality and adequate strength and free from patent defect. 
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3)  Hoisting machines and shackle shall be examined and adequately tested after 
erection on the site and before use and shall be re-examined in position at intervals to be 
prescribed by national laws or regulations. 
 
4)  Every chain, ring, hook, shackle and pully block used in hoisting or lowering 
materials or as a means of suspension shall be periodically examined. 
 
5)  Every crane driver or hoisting appliance operator shall be properly trained. 
 
6)  No person of underage to be prescribed by National Laws of Regulations shall be in 
control of hoisting machine, including any scaffold, which are given signals to the operator. 
 
7)  In case of every hoisting machine and of every claimbing hock, shackle swivel and 
pully block are used in hoisting or lowering or as a means. 
 
8)  Every hoisting machine and all gears referred to in the preceeding paragraph shall 
be marked with paint the safe working load. 
 
9) In the case of a hoisting machine having a variable safe working load, each safe 
working load and the conditions under which it is applicable shall be clearly indicated. 

 
10) No part of any hoisting machine or of any gear referred to in paragraph seven above 
shall be loaded, beyond the safe working load, except for the purpose of testing. 
 
11) Motors gearing, transmissions, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguards. 
 
12) Hoisting appliances shall be provided with such means as will reduce to a minimum 
risk of the accidental descent of the load. 
 
13) Adequate precaution shall be taken to reduce to a minimum the risk of any part of 
the suspension load becoming accidentally displaced. 
 
12. SAFETY EQUIPMENT AND FIRST AID:. 
Safety Code:  
 
  The safety measures and all amenities for the labours shall be made by the 
contractor at his lost as indicated in the safety code, vide appendix to General Conditions to 
Contract and clause 34, 35 and 42-1 to 42-6 of General Condition to Contract.  
 
 
 
Contractor 
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1) All machinery, personal safety equipments shall be kept available for the use of the 
person  employed on the site and be maintained in a condition suitable for immediate use. 
2) The workers shall be required to use the equipment as provided and the employer shall 
take adequate steps to ensure proper use of the equipment by those concerned. 
 
3) When work is carried on, in proximity to any place where there is a risk of danger, all 
necessary equipment, shall be provided and kept ready for use, and all necessary steps 
shall be taken for the prompt rescue of any person in danger. 
 
4) Adequate provision shall be made for prompt first-aid treatment of all injuries likely to be 
sustained during the course of work. 
 
13. PAYMENT : 
 

1. When there are complaints for non-payment of wages, payment to contractor will be 
withheld pending clearance certificate from the Labour Department. 

 
2. All payment of wages shall be made on a working day, except when the work is 

completed before the expiry of the wage period, of which case final payment bill, 
beyond within 48 hours of the last working day.  The term working day means, a day 
on which the labourer is employed is in progress. 

 
3. Any person aggrieved by the decision of the Commissioner of Labour or the officers 

deputed by him to conduct enquiry may appeal against such decision of the Chief 
Engineer-in-charge of the building works.   The Commissioner of Labour shall be 
appellate authority in this regard. 

 
4. The contractor is bound to allow or cause to be allowed to the labourers directly or 

indirectly employed in the works one day rest for six days continuous work and pay 
wage at the same rate as for duty.  In the event of default the Executive Engineer or 
Sub Divisional Officer concerned shall have the right to deduct the sums not paid on 
account of wages for weekly holiday to any labourer and pay the same to the 
persons entitled thereto from any money due to the contractor. 

 
5. In case of an appeal made by the contractor under clause-3 above actual payment to 

labourers will be made by the Executive Engineers after the Commissioner of Labour 
has given his decision on such appeal. 

 
6. A workman shall be entitled  to be represented in any investigation or enquiry under 

those regulations by 
 
 
 
Contractor 
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(i) a) All officers registered under Trade Union of which he is a member 
 

b) An officer of a federation of trade which to which the trade union referred to in 
clause (a) is utilised. 

 
b) Where the employer is not member of any Association or by an officer an 
Association of employer connected with or by other employer engaged in the 
industry in which the employer is engaged 

 
ii) a) No part shall be entitled to be represented by a legal Practioner in any investigation 

enquiry under these regulations 
 

b) All fines realised from the workers shall be applied only to such purpose beneficial 
to the person employed by specific authority. 

 
c) Where the worker is not a member of any registered trade union or an officer of a 
registered trade union connected with or by any other workmen employed in the 
industry in which the worker is engaged.  

 
iii)   a) An officer of an Association of employers to which he is a member 

 
b)An officer of a federation of “Association of Employers to which the Association  
referred to in clause (a) above is affiliated. 

 
7. The contractors shall maintain in a wages in a wage register of each worker in such 

form as may be convenient, but at the same time it shall include the following 
particulars. 

 
a) Rate of daily or monthly wages, nature of work on which employed, total number 

of days worked during each wage period, all deduction from the wages with an 
indicator in each case of the ground for which deduction made and wages 
actually paid for each wage period. 

 
b) The contractor shall also maintain a wage card for each worker employed on the 

work.  The wage slips should also contain the particulars as in the above clause.  
Every contractor shall get the signature or thumb impression of every worker in 
wage books. 

 
 
 
Contractor                      Superintending Engineer, WRD,  

Lower Cauvery Basin Circle, Thanjavur.
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MILE STONE  

Name of Work : Construction of a Check dam across Maharajasamudram River  in Sillathur  Village of Orathanadu Taluk in Thanjavur District.   
 

 

                          
The following rate of progress and Proportionate value of work done from time as well be indicated by the Executive enginner's certificate of the value of work done will be required  
Date of commencement of this programme will be the date of which the site is handed over to the contractor 
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 Note:       Liquidated damages will be imposed at the rate of 0.05% per day on the short fall in  
                achievement  mile stone physical  programme relevant - financial commitment at the end of   
                each milestone. Total Liquidate damages  should be limited to 5% value of  completed work. 
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                   Superintending Engineer, WRD, 
               Lower Cauvery Basin Circle,Thanjavur. 

 

  

              
 
 

 


