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GOVERNMENT OF TAMILNADU

PUBLIC WORKS DEPARTMENT

 

 

OFFICE OF THE SUPERINTENDING ENGINEER, W.R.

THAMIRAPARANI BASIN CIRCLE , 

TIRUNELVELI – 2. 

 

Reconstruction of Bridge across Palayankal at 

Thirumalaikolunthupuram village, Melapattam village 

and Keelamuneerpallam village of Palayamkottai 

Taluk in Tirunelveli District & Reconstruction of 

Bridge across Tirunelveli channel near Arasadi 

Vinayagar Temple in Tirunelveli Town of Tirunelveli 

Taluk and District. 

NUMBER OF PAGES IN     33 (Thirty three ) Pages Only  

TENDER SHALL BE SUBMITTED ON OR BEFORE 3.00 PM   : 17.08.2022 

                                                                         Superintending Engineer, WRD., 
                                                                             Thamiraparani Basin Circle 
                                                                                     Tirunelveli - 627 002. 

TWO COVER SYSTEM 

GOVERNMENT OF TAMILNADU 

PUBLIC WORKS DEPARTMENT 

ENGINEER, W.R.D., 

 

Reconstruction of Bridge across Palayankal at 

Thirumalaikolunthupuram village, Melapattam village 

and Keelamuneerpallam village of Palayamkottai 

Taluk in Tirunelveli District & Reconstruction of 

Bridge across Tirunelveli channel near Arasadi 

Vinayagar Temple in Tirunelveli Town of Tirunelveli 

Superintending Engineer, WRD.,  
Thamiraparani Basin Circle , 

627 002.  
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FOR THE SPECIAL ATTENTION OF THE APPLICANTS 

 

 

1. Issuance of documents under two cover system i.e., Pre-qualification application 

and Price Tender to the applicant based on the basic document and information 

furnished along with the requisition for the Pre - Qualification application will 

not confer any right on the applicant for automatic Pre - Qualification for the 

work. 

 
2. Approval or otherwise of the Pre-qualification of the application will be strictly 

based on the  detailed evaluation done on the basis of the Documents / Records 

/ Evidences / Certificates produced by the Applicant along with the 

Qualification Application. 

 
                 Sd/ M.Sugumar  
                 Superintending Engineer, WRD 
              Thamiraparani Basin Circle ,  
                         Tirunelveli – 2.   
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TWO COVER SYSTEM PRE-QUALIFICATION TENDER APPLICATION  

 

 
From To 
 The Superintending Engineer, WRD.,  
 Thamiraparani Basin Circle , 
 Tirunelveli – 2. 
Sir, 
 
 Sub : Pre-qualification application under Two Cover Tender System for 

the work of “Reconstruction of Bridge across Palayankal at 

Thirumalaikolunthupuram village, Melapattam village 
and Keelamuneerpallam village of Palayamkottai Taluk 
in Tirunelveli District & Reconstruction of Bridge across 
Tirunelveli channel near Arasadi Vinayagar Temple in 

Tirunelveli Town of Tirunelveli Taluk and District.”Pre-
Qualification application Tender and Price Tender  – Regarding. 

 
 Ref : Tender Notice No:  03SE / T.B.C / TNY / 2022-2023 Dt. 05.07.2022 of  

Superintending Engineer, WRD., Thamiraparani Basin Circle, 
Tirunelveli - 2. 

 
 

1. Having examined the two cover system documents including scope of work,        

     Time Frame for construction and the criteria stipulated for Pre - qualification.  

 I / We hereby submit all necessary information and relevant documents for  

Pre – qualifying me/us, to offer my / our tender for the above mentioned 

work. 

 
2. The application is made by me / us on behalf of (Partnership firm / Private  

limited company / Public Limited Company) in the capacity of   

....................................................... duly authorized to submit the tender.  

3. Necessary evidence admissible in law in respect of authority assigned to me / us  

         on behalf of the Partnership Firm / Private Limited Company / Public Limited    

 Company, for applying for Pre - Qualification is attached herewith. 

 
4. I / We present my / our documents herewith taking into consideration all the  

  instructions in the Pre-qualification Application supplied to me / us, including  

  special instructions to Applicants, Criteria for Pre-qualification, Information and  

  Instruction in the detailed two cover Tender Notice etc., 



 
 

4 

 

5. The EMD amount is enclosed in the shape as notified in the qualification 
 application.  
 
 i)  
 
 ii) 
 
 iii) 
 
6. I / We understand that the Superintending Engineer, WRD.,  Thamiraparani 

Basin Circle , Tirunelveli - 627 002 reserves the right to reject any or all the Pre-

qualification application  without assigning any reason therefor or to drop the 

proposal altogether, as  detailed in the Tamilnadu Tender Transparency Tender 

Act - 1998. 

 
 
Date :          Signature of the Applicant including 
                      Title capacity in which Application is made, 
 
         Name : 
         (In Block Letters) 
 
Encl : 1.  Pre - Qualification Application 

 2. 

 3. 

 4. 

 5. 

  



 
 

5 

 

TENDER NOTICE 
PRE-QUALIFICATION & PRICE TENDER NOTICE 

 
FORM OF CONTRACT :LUMPSUM  CONTRACT SYSTEM (Item Rate) 
 
1. INVITATION 

   Tender under sealed two cover tender system i.e., Pre-qualification Tender & 

Price Tender (item rate tender) are invited on behalf of the Governor of Tamilnadu by 

the Superintending Engineer, WRD., Thamiraparani Basin Circle , Tirunelveli - 2. One 

cover contains Pre-qualification Tender along with the required EMD and other 

details on qualification and the second cover contains price tender schedule. The 

above two covers shall be put in to one sealed cover at the time of submission of 

tender. Tenders will be received upto 3.00 P.M.on 17.08.2022. 

2. FOR SPECIAL ATTENTION 
 (i) Only the Contractors registered with Tamilnadu State Public Works  

                Department under class I (as per revised classification) with monetary limit     

                above Rs.75.00 Lakhs (Rupees Seventy five Lakhs ) state level and with  

                proven record are only eligible. In such a case, the applicant should  

               furnish the following documents to satisfy the criteria. 

     (ii)  The Applicants in the same name and style should have been in the Civil    

Engineering Construction field at least for the Past " Five " Years. The 

tenderer should be well established and reputed Civil Engineering 

Contractor, Registered as a Legal entity in India for a minimum period of  

Five (5) years and having experience of minimum of Five (5) years.   

    (iii)  The Applicants should have completed atleast one work  of Similar nature with 

value not less than Rs. 107.50 Lakhs (Rupees One crore seven lakh and fifty 

thousand only) (Including the Goods and Services Tax (GST) Amount) 

under a “Single agreement” as a prime contractor in any one of  the preceding 

“Five” Years. 

     (iv) Annual turnover of the Applicant should not be less than Rs. 430.00 Lakhs 

(Rupees Four crore and thirty lakh only) (Including the Goods and Services 

Tax (GST) Amount) per year in any one of the preceding “Five” years. 
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 (v)   The applicant should have executed in any one year, the following minimum 

quantities [i.e.80 % of Schedule Quantity] of works as noted as a prime contractor 

in the preceding five years  

a. Earth work in both excavation [Embankment] and filling combined 

Quantities] 

b. Plain Cement Concrete / Reinforced Cement Concrete 

c. Supplying and fabricating Steel reinforcement.  

 

 (vi) Other minimum Criteria required are furnished in the Information and 
Instructions for Pre - Qualification. 

(vii) The Pre-qualification application and Price tender Schedule will be available for 

sale at a cost of Rs.15,000/- plus Rs.2700/- (GST Tax) in the office of the 

Superintending Engineer, WRD., Thamiraparani Basin Circle , Tirunelveli -2 

during office hours from 15.07.2022 to 16.08.2022. The price tender schedule will 

be issued along with the Pre-qualification Application Documents. 

3. DESCRIPTION OF THE PROJECT 

   “Reconstruction of Bridge across Palayankal at 

Thirumalaikolunthupuram village, Melapattam village and 

Keelamuneerpallam village of Palayamkottai Taluk in Tirunelveli District 

& Reconstruction of Bridge across Tirunelveli channel near Arasadi 

Vinayagar Temple in Tirunelveli Town of Tirunelveli Taluk and District.” 

 

4. SCOPE AND STATUS OF THE WORK UNDER THIS TENDER 
 
 During the demand for Grants for Water Resources Department held on 

23.08.2021, the Hon’ble Minister for Water Resources on the floor of the 

Assembly has announced Rehabilitation works for the year 2021-2022. Based 

on that the Government of Tamilnadu have accorded the administrative 

sanction for the work of “Reconstruction of the bridge across Palayankal in 

Thirumalaikolunthupuram Village, Melapattam Village and Keelamunnirpallam 

Village of Palayamkottai Taluk in Tirunelveli District & Reconstruction of 

Bridge across Tirunelveli channel near Arasaidi Vinayagar Temple in 

Tirunelveli Town of Tirunelveli Taluk and District”for an amount Rs.225.00 

lakh vide G.O.(4D)No.32 Water Resources (S2)Department Dated 28.04.2022 

and the work lies in Sl. No:9. 
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   Palayam channel is one of the major irrigation channel is takes 

from Palavoor Anicut 5th Anicut of Thamiraparani River.  The existing Bridges 

across Palayankal @ Thirumalaikolunthupuram, Keelamunnirpallam, 

Melapattam villages are used by the agriculturist and also by the public for 

the movement to the field. The age of the existing bridge is more than 100 

years, the same is in dilapidated condition. Hence the farmers and public 

have represented many times for the reconstruction of bridge through the 

District collector, Tirunelveli. The Bridge across Tirunelveli channel near 

Arasaidi Vinayagar Temple in Tirunelveli Town is also in dilapidated condition.  

By reconstructing the above bridges, the agriculturists having 3000 acres of 

irrigation lands under Palayam channel and public of 

Thirumalaikolunthupuram, Keelamunnirpallam, Melapattam Villages and 

Tirunelveli town will get benefited.  These bridges are the only path for the 

farmers to their nearby agricultural land and hence reconstructions of these 

bridges are inevitable.  

5. PERIOD OF COMPLETION 

   The period of completion shall be 9 (Nine months including rainy season) 

calendar months, which is inclusive of monsoon period from the date of handing over 

of the site to the successful contractor. 

6.  EARNEST MONEY DEPOSIT 

6.1   Earnest money deposit of Rs.1,18,000/- (Rupees  One lakh and eighteen thousand 
only) (Including the Goods and Services Tax (GST) Amount) must accompany 
the pre qualification schedule for this work. 

6.2 The Earnest Money Deposit to be produced in any one of the following forms: 

               (i) Demand Draft / Bankers Cheque issued by Nationalized or Scheduled  
Banks drawn in favour of the Executive Engineer, WRD, Thamiraparani 
Basin Division, Tirunelveli  

             (ii) Small Savings Scrips and Kisan Vikas Patras duly pledged in favour of  
the Executive Engineer, WRD, Thamiraparani Basin Division, Tirunelveli  

      (iii)   Indra Vikas Patras (at 100% of the Initial Sale value or 50% of the maturity  
             (Face) Value. 
Note :- Bank guarantee will not be accepted towards Earnest Money Deposit at any 

cost. 
6.3 Pre-qualification application not accompanied with Earnest Money Deposit will   

          be  rejected as Non - Responsive tender. 

6.4 If the tenderer withdraws his tender after the acceptance of tender or fails to pay   

         the requisite security deposit amount within the specified period of time, the         
 Earnest  Money Deposit paid with the tender will be forfeited. 
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6.5 Communication to the unsuccessful tenderer will be sent in 7 (Seven) days time    

         from   the date of communication sent to the successful tenderer. Within 15  

          days  from the  date of receipt of refund voucher duly stamped and signed, from   

         the unsuccessful  tenderer, refund of Earnest Money Deposit will be made. 

 
7. SECURITY DEPOSIT 
7.1 The successful tenderer shall furnish a Security Deposit in the form of or an 

amount equivalent to 2% of the contract value, (Including the Goods and 
Services Tax (GST) Amount) which includes the Earnest Money Deposit already 
paid,  within 15 days (Fifteen days) from the date of receipt of work order. If the 
successful tenderer fails to execute the contract (i.e. sign the agreement) within 
the aforesaid 15 days time, the Earnest Money Deposit amount paid with the pre 
qualification tender will be forfeited. 

 

8. VALIDITY OF PRICE TENDER 

   The price tender shall be valid for a period of 90 days (Ninety days) from the    

        last date  notified for submission of Pre qualification application and Price   

        tender. 

9. SUBMISSION OF PRE QUALIFICATION TENDER & PRICE TENDER 
9.1 Pre – Qualification tender and Price tender must be submitted separately in a wax 

sealed envelopes. These envelopes (called as inner envelopes) shall then be put 

inside one outer envelope. The inner and outer envelopes shall be addressed as :-  

 The Superintending Engineer, WRD.,Thambraparani Basin Circle, Tirunelveli-2"                

9.2 Tenderer should quote their rate both in figures and words for - each item per 
unit and amount for each item of work for full quantity. Grand total of the whole 
contract   should be furnished without fail in the last page of the “Schedule - A” 
of price tender. 

9.3 The two cover (i.e., Pre-qualification application and price tender) must be put    

         into the separate wax sealed cover and submitted with superscribed as   

         mentioned  below:-  

THE COVER NO.1: PRE – QUALIFICATION TENDER  - PART - A 

        Containing the Pre-qualification application, documents & Earnest Money      

Deposit .  

 

THE COVER NO.2: PRICE TENDER -  PART – B 

  Containing the Price tender schedule must   be superscribed as mentioned below 
and addressed to the tender calling  authority. 

  These two envelopes shall be put inside a sealed common cover and addressed  

  to the “Superintending Engineer, WRD., Thamiraparani Basin Circle ,  

  Tirunelveli – 2” 
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THE OUTER COVER AND INNER COVERS CONTAINING THE PRE – 

QUALIFICATION AND PRICE TENDER MUST BE SUPERSCRIBED AS 

MENTIONED BELOW :-  

 

 a. Pre-qualification / Price Tender 

  b. Name of work 

 c. Tender Notice No. 

 d. Due Date for Opening of Tender 

           e.    E.M.D. : Rs.1,18,000/- (Rupees  One lakh and eighteen thousand only) 
(Including the Goods and Services Tax (GST) Amount) (To be   furnished 
only with the pre qualification application) 

 f. Name of Contractor and Address. 

 

9.4 If the cover is not sealed and superscribed as instructed no responsibility will be  
  assumed for any misplacement of tender or premature opening of the envelope  
         or parcel. 

9.5 Tenders received late on any account or any reasons whatsoever will not be  
  opened and considered and will be returned to the tenderer unopened. 

9.6 Telegraphic tenders will not be accepted. 
 

10. OPENING OF PRE QUALIFICAITON & PRICE TENDER: 

   The Pre-qualification Tender Application will be opened by the 

Superintending Engineer, WRD.,   Thamiraparani Basin Circle , Tirunelveli – 2 on 

17.08.2022 at 3.30 P.M. on the notified date in the presence of the tenderers or their 

authorised representatives who choose to be present after detailed evaluation of 

qualification schedule. The Pre qualification tender received will be evaluated on a 

Pass or Fail basis.  

 The Price tender schedule (Cover 2) will be opened only to the qualified 

contractors those who satisfy the eligible criteria. The date and time of opening of 

price tender will be informed to the qualified tenderers by the Superintending 

Engineer later. EMD should be enclosed with the Pre qualification application 

document and not in price bid. The price tender cover of the unqualified tenderer 

will be returned to them unopened along with their E.M.D. 

11. NEGOTIATION :-  The Lowest tenderer will be identified who quotes lowest 

total tender price which including G.S.T.  Negotiation of rates will be made only with the 

lowest tenderer for reducing the quoted rates and the negotiation will be made for the 

rates quoted to the items in the construction part alone and not for G.S.T amount. 
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 After negotiation with lowest tenderer, the G.S.T amount will be recalculated at 

12% (Twelve Percentage) of the sum of the Negotiated tender value (excluding G.S.T) 

for construction Cost specified in the BOQ, subject to G.S.T rate applicable from time 

to time as recommended by the G.S.T Council. 

12. RATES AND PRICES :-  
12.1 Tenderer should quote rate and amount for each item of work and for full 

quantity excluding G.S.T. Grand total of the whole contract should be furnished without 

fail in the last page of schedule “A” of Price Tender excluding G.S.T and G.S.T amount 

should be quoted separately in the Tender Schedule – A. The total tender price will be the 

cumulative of value quoted for construction (Total Basic Value + G.S.T) 

12.2. BONUS FOR ADVANCE COMPLETION OF WORK 

 Bonus as an incentive for advance completion of work is considered. If the work is 

completed in advance by not less than 10 % of agreement period can be considered and 

bonus for 1 % on the value of actual quantum of works executed (including G.S.T) at 

tendered date may be paid. 

12.3. PENALTY CLAUSE   

 As per Clause 57, 57.1, 57.2, and 57.3 of General Conditions of Contract in Tamil 

Nadu Building Practice. 

13. REFUND OF EMD TO THE UN SUCCESSFUL TENDERER :- 

 Communication to the unsuccessful tenderers will be sent in 7 days time from the 

date of communication sent to the successful tenderers. Refund of Earnest Money 

Deposit will be made, within 15 days from the date of receipt of refund voucher duly 

stamped and signed, from the unsuccessful tenderer.  

14. FORFEITURE OF EMD :- If the tenderer withdraws his tender after the 

acceptance of tender or fails to pay the requisite security deposit amount within the 

specified period of time, the Earnest Money Deposit furnished with the tender will be 

forfeited. 
 

15. SECURITY DEPOSIT :-  
 

15.1 The successful tenderer shall furnish a security deposit for an amount equivalent 

to 2 % of the contract value (including G.S.T), which includes the earnest money deposit 

already paid within 15 days (Fifteen days) from the date of receipt of letter of acceptance.  

If the successful tenderer fails to execute the contract (sign the agreement) within the 
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aforesaid 15 days time the Earnest Money Deposit furnished with the Pre-qualification 

tender will be forfeited. 

 

15.2 The security deposit may be in any one form as detailed under Earnest Money 

Deposit in Pre - Qualification Tender notice. In addition the security deposit in the shape 

of irrevocable Bank guarantee will also be accepted. The Bank Guarantee in a form and 

by a Bank acceptable to the Superintending Engineer in amount and currencies as 

specified in letter of acceptance. The Bank Guarantee shall be valid until 28 days from the 

date of expiry of shrinkage period [Security deposit + additional security deposit for 

unbalanced tender]. All Bank Guarantee should be in favour of Executive Engineer     

Note :-Further details on Additional security deposit, Retention money, Shrinkage 

period, Refunds of security deposit and with held amount are available in the Price 

Tender schedule. Bank Guarantee will not be accepted towards Additional Security 

Deposit at any cost. 

16. All financial commitments in INDIAN RUPEE and Nationalized Bank or 

Scheduled bank in India only accepted 

17. WHOM TO CONTACT :- 

The Superintending Engineer, WRD., Thambaraparaani Basin Circle, Tirunelveli-02,                
(Phone No :- 0462 – 2574232 and email ID – setbctvl@gmail.com) may be contacted for 
further information in this matter. 
 
               Sd/ M.Sugumar 
Signature of Applicant with seal                    Superintending Engineer, WRD., 
                   Thamiraparani Basin Circle , 
                           Tirunelveli - 627 002. 
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INFORMATION AND INSTRUCTION FOR TENDERS  
UNDER TWO COVER SYSTEM 

I. FOR SPECIAL ATTENTION 

   Pre-qualification application hereunder is invited in accordance with the 

PWD Procedure for Qualification of Tenderers. 

 

II. MINIMUM CRITERIA FOR QUALIFICATION 
1. (A) The applicant in the same “NAME” and “STYLE” should have been in the 

Civil Engineering Construction, at least for the past " Five " years. The tenderer 

should be well established and reputed Civil Engineering Contractor, Registered as a 

Legal entity in India for a minimum period of Five ( 5 ) years and having experience 

of minimum of Five ( 5 ) years. 

 

EVIDENCE TO BE PRODUCED :- 
 

i). To vouchsafe the above conditionality, the individual applicant / contractors, 

partnership firms, private and public limited companies, shall produce the Audited 

Balance sheet of the preceding “ Five ” years duly authenticated and certified by a 

Chartered Accountant. 

 
ii). The partnership firms shall also produce the Registered deed of Partnership.  

 
iii). In case of private and public limited companies, they shall produce the 

Articles of Association and Memorandum of Association duly registered with the 

Registrar of Companies under the Company Act. 

  (B) The Applicant should be a registered contractor of Tamilnadu State Public 

Works Department under Class I, as per revised classification with monetary limit 

above Rs.75.00 Lakhs (Rupees Seventy Five Lakhs) state level and with proven track 

record. 

 

EVIDENCE TO BE PRODUCED 
i) Attested copy of the Order of the Registration issued by the Authority who passed  
    the orders of registration shall be produced invariably. 

 
ii).Attested copy of order for Renewal of Registration for the current year. 
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iii) However the contractors not registered in Tamil Nadu Water Resources Department / 

Public Works Department should get themselves registered in Class- I (State level), 

with monetary limit of Rs. 75.00 Lakhs and above before opening of   Pre-

Qualification tender. 

iv) Similarly, in cases of specialized works, the applicants / contractors / partnership 

firms / private public limited companies, shall produce solid proof for his / their 

track record in specialization and experience. 

C).The applicant shall be solvent at least for Rs.30.00 Lakh (Rupees thirty lakh  

     only ) duly possessing immovable property or estate. 

 
EVIDENCE TO BE PRODUCED 
i) The solvency of the applicant shall be evidenced by the production of certificate of 

Revenue Solvency ( In India ) on immovable properties to the tune of Rs.30.00 Lakh 

issued by the Tahsildar of the taluk concerned with latest Encumbrance certificate. 

D). The applicant should produce latest Income Tax Clearance Certificate valid for 

current year, Assessment order or their Income Tax returns, which is valid for the 

current period. VAT verification certificate (i.e., Previous Assessment Year) TIN no., 

having validity and copy of G.S.T Registration Certificate and Sales Tax Verification 

Certificate which also is valid for the current period. 

EVIDENCE TO BE PRODUCED 

i). An attested copy of the Income Tax clearance certificate / Income Tax Assessment 

 order issued by the competent Income Tax departmental official shall be produced. 

ii). The Income Tax clearance certificate shall indicate the details of income tax 

claimed and paid as well as the total contract amount received during the Past  

 “ Five “years    

iii). An attested copy of Registration certificate that is issued by the competent State / 

Central commercial tax department official and which is showing the TNGST / CST 

Number assigned by the concerned Commercial Tax Department shall be produced. 

iv). An attested photocopy of the Sales Tax verification certificate which is also issued 

 by the competent State / Central government official of the Commercial Tax 

 Department shall be produced for the current period.  

v). Copy of  G.S.T related documents after 01.07.2017 shall be produced. 
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E). The applicant should also furnish a comprehensive report containing the details of 

major Irrigation works and other civil works which  the applicant undertook on contract 

basis, executed and completed in the preceding “ Five ” years from the date of tender. 

The report shall, inter alia, contain the details listed below. 

1. Name of work 

2. Value of work 

3. Name of the Employer for whom the works were executed 

4. Agreement number 

5. Period of completion as stipulated in the agreement 

6. Actual period of execution & date of completion 

7. Reasons for delay, if any 

8. Type and nature of the work 

9.       Value of work completed 

10. List of major Irrigation works and other Civil Engineering Construction works 

completed in the past “ Five ” years with full and complete details as per 

schedule D1 appended. Necessary certificate issued by the Engineer – in – 

Charge (Not below the rank of Executive Engineer / equivalent officers) 

concerned on the satisfactory completion of the work should be furnished in 

support of the details furnished by the applicant.  Details furnished without 

supporting certificates will not be considered.. 

F)  The applicant should have satisfactorily completed atleast one work of similar 

nature with value not less than Rs. 107.50 Lakhs (Rupees One crore seven lakh 

and fifty thousand only) (Including the Goods and Services Tax (GST)  under a 

single agreement in as a prime contractor in any  one of the preceding “FIVE” 

years.  

EVIDENCE TO BE PRODUCED 
 
i). In support of the statement in this regard, applicant shall produce a Certificate 

issued by the Engineer – in – Charge (Not below the rank of Executive Engineer / 

equivalent officers) of the work clearly showing the details as per schedule 

appended in addition to specific assessment on the quality of execution of work by 

the applicant.  
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1. Name of work 

2. Location of the work ( Town / Taluk / State ) 

3. Name / Designation of the Employer with full postal address 

4. Value of work ( As per agreement ) 

5. Agreement number 

6. Stipulated period of contract as per agreement 

7. Date of commencement of work 

8. Date of actual completion of work 

9. Reasons for delay in completing the work, if any 

10. Actual value of work as per final payment made 

11. Type and nature of work 
 

Note :-The requirements on the type of items and their quantum can be decided 

according to the works to be entrusted 

 

G) Annual turnover of the applicant shall be not less than Rs. 430.00 Lakhs (Rupees 

Four crore and thirty lakh only) (Including the Goods and Services Tax (GST) 

Amount) in any one of the preceding “FIVE” years. Financial turnover of previous 

years shall be given weightage of 10% per year, based on the Rupees value to bring 

them to 2021-22 price level. 

 

EVIDENCE TO BE PRODUCED :- 

i) The applicant should produce the Audited Balance Sheet, Profit and Loss Account etc. 

duly certified and authenticated by the Chartered Accountant for the preceding “ Five 

” years with the condition that the total amount of contract (including G.S.T) received 

by the applicant from the Employer or Employers should have been reflected in the 

Income Tax clearance certificate also. 

ii) In cases of difference in the depicted contract amount of the balance sheets and  the 

amounts furnished in the Income Tax clearance certificate, the lesser of the two 

figures would be reckoned with. 

H) The applicant should furnish Liquid Assets or Credit facilities of not less than 

Rs.71.67 Lakhs (Rupees Seventy one lakh and sixty seven thousand only) 

(Certificate obtained from Banks to be enclosed) 
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EVIDENCE TO BE PRODUCED 

i) Certificate issued by Bank / Banks showing the amount available (on the date 

of submission of application) in the current Account / Savings Bank Account of 

the applicant. 

ii) Certificate issued by the Bank / Banks showing the limit up to which overdraft 
/ credit facilities is extended to applicant and the overdraft / Credit facility 
availed by the applicant up to date and the unutilized overdraft / credit facility 
available. 

iii) Certificate from any Nationalised Bank stating the limit upto which they will   
provide credit facility or overdraft facility, if the work is awarded to the bidder. 
 

NOTE : -  Fixed Deposits in the name of the “ APPLICANT ” will also be considered 
for the purpose of liquid assets on production of certificate issued by the respective 
Banks, clearly stating that the Fixed Deposits are available in the name of the “ 
APPLICANT ”  and the same are “ ENCUMBRANCE FREE ” and can be readily “ 
ENCASHABLE.” 
 

I) The information whether the applicant has any of his contracts terminated / rescinded 

due to breach of contract on the part of the applicant during the past " Five " years by 

any Employer. 

EVIDENCE TO BE PRODUCED 

i) The applicant, shall file a Sworn in affidavit duly stamped with a ten rupee 

Non – Judicial stamp paper and duly certified by a Notary Public is to be 

produced (specimen appended) in ten rupees Non – Judicial Stamp Paper. 

 

J) The applicant shall invariably employ a Project Engineer together with Site Engineers 

possessing a (B.E. Civil) Degree and Diploma (in Civil) holders with minimum field 

experience noted against each, available as given below exclusively for this work in 

respect of which he has offered his / her bid as now. 

1. Project Manager : 1 No.  (One Number) B.E., (Civil) Degree in Civil    
                                             Engineering with atleast Ten years experience in executing   
                                             similar works. 

2. Site Engineers : a. 2Nos. (Two Number) – B.E., Degree in Civil  
     Engineering with atleast five years experience. 
         : b. 4 Nos. (Four Numbers) Diploma in Civil Engineering  
     with atleast three years experience. 
Note :-The number of employees for each category shall be fixed in correlation with the 
value and nature of work for which pre-qualification tenders are invited. 
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DOCUMENTS TO BE PRODUCED :- 

i). List of Technically qualified personnel under permanent / Regular employment 

 available with the applicant with details as per schedule “H”. 

a. Name 

b. Qualification 

c. Total period of experience 

d. Length of regular service 

ii) List of Technical Personnel who are already in the pay roll of the applicant and are 

proposed to be deployed for the work under bidding alongwith their letters of 

willingness and attested Xerox copy of the testimonials in support of the Technical 

Qualification and experience. 

 

ii) If required number of Technical Personnel are not available under Regular 

Employment of the applicant, Names, Qualification, Experience etc. of the 

Technical personnel to be employed for this work alongwith their willingness and 

attested Xerox copy of the testimonials in support of the Qualification of the 

Technical Personnel proposed to be employed exclusively for this work should be 

furnished. 

 K) The applicant should have executed in any one year, the following minimum 

quantities  of works as noted as a prime contractor in the preceding five years  

Sl. No Description of work  Quantity 

1 Earth Work Excavation 2000 m³ 
2 Cement Concrete 2,250 m³ 
3. Steel  300 Qtl 

 
Note – Each of the above items of work of the above volume should have been executed 
under single agreement (and not necessary in the same project) 
 

EVIDENCE TO BE PRODUCED:- 

i. Certificate issued by the Engineer-in-Charge (not below rank of Executive 

Engineer or equivalent) clearly showing the Quantities of various items of work as 

detailed below: 

a. Name of the Project 

b. Value of the Project & completed value 
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c. Agreement Number 

d. Period of execution From…………………… to …………………. 

e. Quantities of work executed year wise if the work is executed in more than one 
financial year. 

Turned out 

i. Earth work in both excavation [Embankment] and filling combined Quantities] 

ii. Plain Cement Concrete / Reinforced Cement Concrete 

iii. Supplying and erecting centering 

iv. Supplying and fabricating Steel reinforcement.  

 If the physical achievements were made by the applicant, under single agreement 

in different projects, separate certificates issued by the Engineer-in-Charge of each of 

such Projects should be appended. 

 

L) 1. Audited Balance sheet, Profit and loss Account etc., duly certified by the 

 Chartered Accountant for the preceding “FIVE” years  

i) The total contract amount received as shown in the Balance Sheets should have 

been reflected in the Income Tax Clearance Certificate also. In case if there is 

difference in the contract amount received as depicted in the Balance sheets and 

as furnished in the Income Tax Clearance Certificate, lesser among the two 

figures alone will be taken for consideration.  

ii)   Audited Balance Sheet for the preceding five years duly certified by the  

   Chartered Accountant. 

 2. The amount indicated in the Audited Balance Sheets as 

  a. Paid up Share Capital in the Case of Private / Public Limited Company 

  b. Called up and subscribed share capital in the Case of Private / Public Limited  
   Company  
  c. Partner’s Capital Account in the case of Partnership firm 

  d. Individual Capital Account in the case of individual Contractors. 

 e. Reserves and Surplus Available in Capital account alone will be taken as   

            amount available as paid up share capital / called up share capital. 

      f. The applicant shall have working capital available atleast sufficient to finance 
one - month current activity on the assumption that this work is awarded to the 
applicant, on being qualified. 

 
  



 
 

19 

 

3. DEFINITION 
a. Should furnish Liquid Assets and or credit facilities of not less than Rs.71.67 

Lakhs (Rupees Seventy one lakh and sixty seven thousand only)  (Including 

the Goods and Services Tax (GST) Amount) 

      (A separate letter from the Banker should be obtained and enclosed upto date). 

  b. Working capital, Net cash plus unutilized bank credit (over draft) (unutilized   

         bank  credit is to be certified by the bank) 

  c. Net cash, cash @ bank, is to be certified by the bank. 

  d. Latest Audit balance sheets for the last five years from the Auditor certificates is  

         to be furnished as proof. 

    e. Working capital means the amount available in the Bank Accounts of the  
applicant on the date of submission of application plus the unutilized amount of   

 overdraft / credit facility extended to the applicant by the Nationalized /           
Scheduled Banks. 

  f.  One month current activity means, sum total of the value of the unfinished 
portion of works already committed by the applicant and being executed by the 
applicant (out standing value) divided by the balance period available for 
completion of each  of the  committed works under execution plus the value of 
the work for which the  Pre-qualification schedule & price tender is called for 
divided by the number of months stipulated for its completion. 

4. Outstanding value of committed works means the total value of each project  
under execution minus the value of work completed as on the date of submission 
of qualification application. 

M)  Tenderers who meet the above requirements will be qualified if their available  
tender capacity is more than the total tender value. The available tender capacity will 
be calculated as under.  

Assessed available tender capacity = (A x N x 1.5) - B 

Where      A  = maximum value of Civil Engineering works  
    executed in any one year during the last five  
    years (Updated 2021-2022 price level) taking  
                                                                  into account the completed as well as the  
                                                                  work  in progress.    

                  N = Number of years prescribed for completion   
                                                                  of the work for which tender is invite. 
                   B = Value @ 2022-2023 price level, of existing  
    commitments and on-going works to be 
    completed during  2023-2024 (Period                  
                                                                        of completion of the work or which tender is                        
                                                           called  for ) (Form D). 
Note:-  The statements showing the value of existing commitments and on – going works 
as well as the stipulated period of completion remaining for each of the works listed 
should be countersigned by the Engineer-in-charge (not below the rank of an Executive 
Engineer or equivalent). 
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EVIDENCE TO BE PRODUCED 

i. Sworn in affidavit duly certified by Notary Public, is to be produced    
(Specimen appended) – in ten rupee Non – Judicial Stamp Paper. 
 

N)  The applicant shall have the following minimum construction equipments Tools  
  and Plants exclusively available for this work – (Either own or under lease with  
  the applicant). 

1 Hydraulic Excavators 0.90m3 /1m 3  bucket capacity     4 Nos 

2 Pneumatic Vibrator 4 Nos. 

3 Water tank lorry 5000 Lit capacity    4  Nos 
4 Tipper/Truck   7.50 Ton capacity  8 Nos 
5 Mixer machine  10/7 Capacity    8 Nos 
6 Dewatering Pump (20HP )   4 Nos. 
7 Needle Vibrator  4 Nos. 

8 Transit Mixer  4 Cum capacity   2 Nos. 

 
 

DOCUMENTS TO BE PRODUCED  
i. Attested xerox Copy of the R.C. Books for the Machineries / Vehicles owned     
        by the applicant. 
 
ii. Sworn in Affidavit and Chartered Accountant’s Certificate stating the details    
        of equipments, tools and plants available with the applicant with make year   
        of purchase, capacity, present working condition of the equipment etc., 
 
iii. If the Tools and plants are proposed to be taken on lease or already on lease 

With the applicant, the source, from which the Tools and plants have been 
taken  on  lease or porposed to be taken on lease with proof, should be 
furnished in   addition to the particulars in item – ii - . 

NOTE 
1. If any of the information furnished by the applicant is found to be concealed            

or false at a later date, the contract will be terminated forthwith without 
prejudice to the rights thereon, consequent on termination and the contractor 
will be   banned from the business dealings. 
 

2. All the documentary evidences should be stitched neatly (Spiral Binding  
should be avoided) and the pages should be serially numbered. Index of the 
Documents produced should be prepared and reference to page number of 
the documents produced should be furnished in the index. 

3. The Pre-qualification Schedule evaluation shall be done on a PASS or FAIL     

basis against each of the above 9 (Nine) Criteria. 
  4. The evaluation will be done only based on the information, evidence,   
               documents, Records, particulars furnished by the applicant and hence the   
               applicants are advised to furnish adequate and relevant information along   
              with  requisite documentary evidences without any omission. 
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5    As far as possible, details shall be furnished in the schedules appended to   
this Application. If the space left is found insufficient, additional sheets may 
be attached to the schedules. 

  6. Photograph of the Similar Nature of works completed by the applicants may   

               be pasted in thick, white paper and produced along with the documents. 

  7. Brochures, Pamphlets etc., shall also be stitched along with the documents  
   volume. 

  8. All applicants are cautioned that the Pre-qualification schedule documents  
   containing any deviation from the contractual terms and conditions,  
   specifications or other requirements will be rejected as Non – Responsive and  
   low performance reliability. 

III.METHODS OF TENDERING 

 i. If the Pre-qualification application & price tender is made by an individual, it 

should be signed by the individual, with his full name and his current address. 

 
 ii. If the Pre-qualification application & price tender is made by a sole proprietary 

firm, it shall be signed by the proprietor along with his full name and full name 

of the firm with it’s current address. Documents with regard to registration as 

firm by the Registrar of Firms should be produced. 

 
 iii If the Pre-qualification application & price tender is made by a FIRM in 

partnership, it  shall be signed by all the partners of the firm with their full 

names and current address or by a partner authorised by the firm ( either as per 

Articles of the Deed of Partnership / by power of attorney) – for signing in 

Tenders, Agreements etc., In which case, certified copy of the Registered deed 

of Partnership along with the current address of all the partners and a certified 

photocopy of the Registered Power of Attorney issued in favour of the 

Signatory, should be produced. 

 

 iv. If the Pre-qualification application & price tender is made by a “Limited 

Company” or a “Limited Corporation”, it shall be signed by a duly authorised 

person holding the Power of attorney for signing the application, in which case, 

the certified copy of the power of attorney shall accompany the Pre-

qualification application. Such limited company or corporation shall also 

furnish satisfactory evidence of its’ existence along with the Pre-qualification 

Application. 
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I.  PRE-QUALIFICATION APPLICATION FROM JOINT VENTURES ARE  
  NOT ACCEPTABLE. 

II.  All the signatures in the Pre-qualification Application and all the signatures in the  

  Documents produced Shall be dated. 

 

III. All the originals of the documentary evidences shall be produced, if asked for, for  

  verification at the time of opening of Pre-qualification application. 

 

IV. CAPABILITY OF APPLICANT 

 The Applicant shall include with the Pre-qualification Application, details in the  

  prescribed proforma vide Schedule ‘A’ to ‘I’ 

  i. Schedule – ‘A’ : 

  ii. Schedule – ‘B’ :  

  iii. Schedule – ‘C’ : 

  iv. Schedule – ‘D1 & D2’ : 

  v. Schedule – ‘E’ : 

  vi. Schedule – ‘F’ : 

  vii. Schedule – ‘G’ : 

  viii. Schedule – ‘H’ : 

 ix. Schedule – ‘I’ : 

 V.  OPENING OF PRE – QUALIFICATION APPLICATION 
  (i) Pre-qualification application & price tender schedule will be put into separate  

               sealed cover and both housed in one single sealed cover will be received upto     

              3.00 P.M. on 17.08.2022 Pre-qualification  application  will  be opened on the  

             same day at 3.30 PM by the Superintending Engineer, WRD., Thambraparani 

Basin Circle,  Tirunelveli – 2 in the presence of the applicant or their 

authorized  representatives (who should produced the authorization  

             issued by the Firm /  Company) who choose to be present. 

(i) Then Pre-qualification application received in sealed cover will only be   
         opened and evaluated on a PASS or FAIL basis against each of the 9 (Nine)   
         Criteria in Para II above 
.  
(ii) The Pre-qualification application and Price Tender Schedule received   
          belatedly  on account of any reasons whatsoever will not be opened or   
          considered and will  be returned unopened to the applicant. 

(iii) Telegraphic applications will not be entertained. 

(iv) The Price Tender documents of the qualified applicants alone will be opened   

and processed. 
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(v) The date of opening of price tender will be notified to the qualified applicants   

       after  evaluation of qualification schedule well in advance. 
  
               Sd/ M.Sugumar  
Dated Signature of applicant         Superintending Engineer, WRD., 
        with seal                  Thambraparani Basin Circle,  
                      Tirunelveli – 2.  
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Schedule – C 
DETAILS OF CONSTRUCTION EQUIPMENTS, TOOLS AND PLANT S, VEHICLES, THAT COULD BE DEPLOYED EXCLUSIVELY FOR  THIS WORK 
 

Sl. 
No 

Name of equipment / Tools 
and plants / Vehicles 

Total 
requirement 
for this work 

Equipment owned by the 
applicant 

Equipment currently under lease 
available with the applicant 

Equipment proposed to be 
taken on lease 

Proposed  
to be  
purchased No Year of 

purchase, 
make and 
capacity 

Present 
working 

condition 

No Year of 
manufacture, 

make and 
capacity 

Present 
working 

condition 

No Year of 
manufacture, 

make and 
capacity 

Present 
working 

condition 

1 2 3 4 5 6 7 8 9 10 11 12 13 

1 
Hydraulic Excavators 
0.90m3 /1m 3  bucket 
capacity     

4 Nos 
                    

2 Pneumatic Vibrator 4 Nos.           

3 
Water tank lorry 5000 Lit 
capacity    

4  Nos 
                    

4 
Tipper/Truck   7.50 Ton 
capacity 

 8 Nos 
                    

5 
Mixer machine  10/7 
Capacity    

8 Nos 
                    

6 Dewatering Pump (20HP )   4 Nos.           
7 Needle Vibrator  4 Nos.           

8 
Transit Mixer  4 Cum 
capacity  

 2 Nos. 

          
 

Note :-  For the equipments currently under lease with the applicant date of expiry of lease period shall be furnished  
          
 Dated signature of applicant with seal       
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Water Resources Department  
         

Schedule - D - 1 

WORK EXPERIENCE LIST OF CIVIL ENGINEERING CONSTRUCT ION WORKS COMPLETED IN THE PRECEDING FIVE YEARS 

Name of Applicant :-           
Sl. 
No 

Name of work with 
location ( Town / 

State ) 

Value of 
the work 

as per 
Agreement 

Name of 
the 

employer  

Agreement 
No 

Period of 
completion 
stipulated 

in the 
agreement 

Time 
actually 
taken to 
complete 
the work 

Reason 
for 

delay  
( If  

any ) 

Type 
and 

nature 
of the 
work 

Value of 
work 

completed 

Remarks  

1 2 3 4 5 6 7 8 9 10 11 
                      
                      
                      
                      
                      
                      
                      
Note : - Details of original construction works alone should be furnished repairs / improvements to existing structures should not be included certificate 
issued by the Engineer incharge ( Not below the rank of Executive Engineer ) of each of the work is to be appended 

           

 
Dated signature of applicant with 
seal       
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Water Resources Department  

        
Schedule - D – 2 

 
DETAILS OF CIVIL WORKS COSTING MORE THAN Rs.107.50 LAKH UNDER SINGLE AGREEMENT COMPLETED IN  

THE PRECEDING FIVE YEARS 
Name of Applicant :-           
Sl. 
No 

Name of work  Location 
village  / 
town / 
taluk / 

district / 
state 

Value of 
the work 

as per 
agreement 

with No 

Name and 
designation 

of the 
employer / 

owner 

Stipulated 
period of 
contract 
as per 

agreement  

Date of 
commencement 

of work 

Date of 
actual 

completion 
of work 

Reason for 
delay in 

completion  
( If any ) 

Actual 
value of 

work 
executed 

as per 
final bill 

Quality  
of  

work  
done 

1 2 3 4 5 6 7 8 9 10 11 
                      
                      
                      
                      
                      
                      
                      
                      
         Note : - Certificate issued by the Engineer incharge ( Not below the rank of Executive Engineer ) of each of the work is to be appended 
           
           
 Dated signature of applicant with seal       
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Water Resources Department  
        

Schedule - D - 3 
DETAILS OF WORKS ALREADY COMMITTED BY THE APPLICANT  AND ARE IN PROGRESS 

   Name of Applicant :-           
Sl. 
No 

Name of 
work 
with 

location 

Nature / 
designation 

of the 
employer 
or owner 

Agreement 
No 

Total 
value of 
the work 

as per 
agreement  

Period of 
completion 
stipulated 

in the 
agreement 

Date of 
commencement 

of the work 

Balance 
period 

available 
for 

completing 
the 

remaining 
portion of 
the work 

Value of 
work so 

far 
completed  

Value of 
balance 
works to 

be 
completed  

Physical 
progress 
or stage 
of work 

   
   

   
   

 R
em

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11      
12 

                        
                        
                        
                        
                        
      Note : - Certificate for each of the committed works in progress, issued by the Engineer incharge ( Not below the rank of Executive Engineer )  
                   with all the above details should be appended 

            
 Dated signature of applicant with seal        
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SCHEDULE – “ E ” 
 

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING / EXPELLING 

OF APPLICANT OR ABANDONMENT OF WORK BY THE APPLICANT 

 
 
1) (a) Is the Applicant currently involved in any 

arbitration / litigation relating to the contract 
works  

 
 
: 

 
 

Yes / No. 
 

  
(b) 

 
If yes details thereon  

 
: 

 
 

 
2)  (a) Has the Applicant or any of it’s constituent 

partners been Debarred / Expelled by any 
agency during the last “ FIVE” Years 
 

 
 
: 

 
 

Yes / No. 

  
(b) 

 
If yes details thereon  

 
: 

 
 

 
3)  (a) Has the Applicant or any of it’s constituent 

partners failed to complete any contract work 
during the past “ FIVE” Years 
 

 
 
: 

 
 

Yes / No. 

  
(b) 

 
If yes details thereon  

 
: 

 
 

 
 
 
 
 
 
  Dated Signature of Applicant with Seal  
 
 
 
 
Note :  If any information in this schedule is found to be incorrect or concealed, the 

Pre – Qualification Application will be summarily rejected. 
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SCHEDULE – “F” 
(AFFIDAVIT) 

(TO BE FURNISHED IN TWENTY RUPEES NON – JUDICIAL STAMP PAPER 

DULY CERTIFIED BY NOTARY PUBLIC)  

1. I, the undersigned, solemnly declare that all the statements made in the 

documents, records etc. attached with this application are true and correct to the 

best of my knowledge. 

 

2. I, the undersigned, do hereby certify that neither our firm / company nor any of 

it’s constituent partners have abandoned any work / works of similar nature and 

magnitude in India, during the last “FIVE” years. 

 

3. I, the undersigned, do hereby certify that any of the contracts awarded to me / 

us has not been terminated / rescinded due to breach on my / our part, during the 

past " Five " years.  

 

4. I, the undersigned, authorise(s) and request(s) any Bank / Person / Firm, 

Corporation / Government departments to furnish Pertinent information deemed 

necessary and requested by the Superintending Engineer, WRD., Thamiraparani 

Basin Circle, Tirunelveli-2, to verify the statement made by me / us or to assess my / 

our competence and general reputation.  

 

5. I, the undersigned, understands that, further qualifying information / 

clarification on the statement made by me / us may be requested by the 

Superintending Engineer, WRD., Thamiraparani Basin Circle , Tirunelveli– 2. 

 

Dated signature of Applicant with seal 
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(To be signed by the Officer authorised by the Firm / Company to sign on behalf of 

the Firm / Company with Company’s seal) 

Note: In case of sole proprietary concern, affidavit should be signed only by the  

          sole proprietor. 

(Title of the Officer) 

(Name of the Firm / Company) 

(Date) 

 The above named deponent has understood the contents well and solemnly 

and sincerely declared and affirmed by the deponent in my presence at and signed 

before me on this day of  
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SCHEDULE – “ G ” 
 

UNDERTAKING 

(Undertaking should be furnished in Twenty Rupees Non – Judicial Stamp Paper 

and certified by Notary Public) 

 

   I / We, . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  the 

applicant, do hereby undertake that, I / We will abide by the terms and conditions if 

any modified by the Government in the contract conditions subsequent to 

submission of Pre – Qualification tender / Price tender or subsequent to execution of 

the agreement.  

 

Place : 

 

Date : 

 

Signature of the Applicant with Seal 

 

   The above named deponent has understood the contents well and 

solemnly and sincerely declared and affirmed by the deponent in my presence at . . . 

. . . . . . . . . . . . . . . . . . . . . . and signed before me on this day of . . . . . . . . . . . . . . . . . 

. . . . . . . . 

 

 

(Seal) 

 

(Signature of Notary Public) 
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Water Resources Department  

  
Schedule – H 

DETAILS OF TECHNICAL PERSONNEL UNDER REGULAR EMPLOY MENT OF THE APPLICANT WHO CAN BE MADE AVAILABLE 
EXCLUSIVELY FOR THIS WORK 

Name of Applicant :-  

Sl. 
No 

Designation  Name Educational 
qualification  

Under regular 
employment 

with applicant 
since 

Total span 
of 

experience 

Remarks  

1 2 3 4 5 6 7 
1. Project Manager  
 With degree ( In civil engineering ) qualification - 

1 No. with at least 10 years experience 

2 Site Engineers  
 With degree ( In civil engineering ) qualification - 

2 Nos . with at least 5 years experience           
 With diploma ( In civil engineering ) qualification 

- 4 Nos  with at least 3 years experience           
3 No of skilled workmen available           
4 No of unskilled workmen available           

Note :- For items 3 & 4 - Name and other details need not be furnished 
 
 

 Dated signature of applicant with seal  
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`SCHEDULE – I 
Sl. No Description of work  Quantity 

1 Earth Work Excavation 2000 m³ 
2 Cement Concrete 2,250 m³ 
3. Steel  300 Qtl 

   
Sl. 
No. 

Name of Project Work 
Name of  

Employer 

Total 
Quantity 

Quantities Done in Different Years 

2017-18 2018-19 2019-20 2020-21 2021-22 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 
 
 
 
 
 
 
 
 
 
 
 
 

        

 

Note :  Separate form should be used for each items given under item I (2) of information and instructions to applicants.  

   * Enclose a certificate obtained from the Engineer in charge (Not below the rank of Executive Engineer) 

  



 
 

 

GOVERNMENT OF TAMILNADU

PUBLIC WORKS DEPARTMENT

OFFICE OF THE SUPERINTENDING ENGINEER, W.R.

THAMIRAPARANI BASIN CIRCLE 

 
 

Name of work: Reconstruction of Bridge across Palayankal at 

Thirumalaikolunthupuram village, Melapattam village 

and Keelamuneerpallam village of Palayamkottai 
Taluk in Tirunelveli District & Reconstruction of 

Bridge across Tirunelveli channel near Arasadi 
Vinayagar Tem

Taluk and District

 
TOTAL NUMBER OF PAGES IN 
THIS TENDER DOCUMENTS 
 
NUMBER OF ITEMS IN SCHEDULE “A”  : 
 
TENDER SHALL BE SUBMITTED ON OR BEFORE 3.00 P.M. ON  :  
 
TENDER DOCUMENTS SOLD TO                
 
                                                             
                                                                             
                                                                                     

1 

 

PRICE TENDER

 
 
 

GOVERNMENT OF TAMILNADU

PUBLIC WORKS DEPARTMENT

 

OFFICE OF THE SUPERINTENDING ENGINEER, W.R.

THAMIRAPARANI BASIN CIRCLE , 

TIRUNELVELI – 2. 

 

 

Reconstruction of Bridge across Palayankal at 

Thirumalaikolunthupuram village, Melapattam village 

and Keelamuneerpallam village of Palayamkottai 
Taluk in Tirunelveli District & Reconstruction of 

Bridge across Tirunelveli channel near Arasadi 
Vinayagar Temple in Tirunelveli Town of Tirunelveli 

Taluk and District. 

IN  
 92 (Ninety two)  Pages only 

NUMBER OF ITEMS IN SCHEDULE “A”  : 20 (Twenty) Items Only  

TENDER SHALL BE SUBMITTED ON OR BEFORE 3.00 P.M. ON  :  17.08.2022 

                 

                                                                       Superintending Engineer, WRD.,  
                                                                             Thamiraparani Basin Circle , 
                                                                                     Tirunelveli - 627 002.  

 

PRICE TENDER 
 

GOVERNMENT OF TAMILNADU 

PUBLIC WORKS DEPARTMENT 

OFFICE OF THE SUPERINTENDING ENGINEER, W.R.D., 

 

Reconstruction of Bridge across Palayankal at 

Thirumalaikolunthupuram village, Melapattam village 

and Keelamuneerpallam village of Palayamkottai 
Taluk in Tirunelveli District & Reconstruction of 

Bridge across Tirunelveli channel near Arasadi 
ple in Tirunelveli Town of Tirunelveli 
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ANNEXURE 

 
PARTICULARS TO BE FURNISHED BY THE TENDERER 

 
 

1. Name of the tenderer and 
address 

:  

 

 

 

2. Name of Work :  

 

 

3. Date of tender :  

4. Total value of tender :  

5. Details about E.M.D. enclosed 
for this tender and its validity 

:  

6. Registered class of the 
tenderer with monetary limit 
and department in which 
registered.  Certified copy of 
the registration should be 
attached 

:  

 

 

7. Recent work (details about 
name and place of work, value 
of the work etc., should be 
furnished) 

:  

 

8. Works under execution (details 
about name and place of work 
value of the work etc., should 
be furnished) 

:  

 

 

9. Command of labour in brief :  

10. Turnover of previous years 
(Particulars for a period of 
three consecutive years to be 
furnished) 

:  

 

11. Whether Income Tax clearance 
certificate is enclosed.  If not 
when it will be produced? 

:  
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12. i. Sales Tax Registration 
Number 

:  

 ii. Whether Sales Tax 
clearance certificate is 
enclosed? If not, when it will 
be produced? 

:  

13. In case of registered co-
operative societies they should 
furnish name of the nominee 
with their credential details at 
the time of tender itself.  They 
should also certify, that the 
nominee of the society is not a 
registered contractor in the 
Department. 

:  

14. Technical Assistant Details 

 

:  

 1.Name :  

   Qualification Certificate :  

     Experience Certificate :  

 2.Name :  

   Qualification Certificate :  

   Experience Certificate :  

(OR) 

 1.Name  :  

  If retired Civil Engineer, 
Designation and date of 
retirement (copy to be 
enclosed) 

:  

 

15.     Any other details :  

 

 
 
Note : The consent letter from the Technical Assistant proposed to be employed  
   should be obtained and enclosed with the tender. 
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GOVERNMENT OF TAMILNADU 
PUBLIC WORKS DEPARTMENT  

OFFICE OF THE SUPERINTENDING ENGINEER, WRD., 
TAMBARAPARANI BASIN CIRCLE, TIRUNELVELI - 2.  

Name of work 

 

: Reconstruction of Bridge across Palayankal at 
Thirumalaikolunthupuram village, Melapattam 
village and Keelamuneerpallam village of 
Palayamkottai Taluk in Tirunelveli District & 
Reconstruction of Bridge across Tirunelveli 
channel near Arasadi Vinayagar Temple in 
Tirunelveli Town of Tirunelveli Taluk and 
District 

Last date for receipt of tender : 17.08.2022 upto 3.00 P.M  
Date and time of opening : On approval of Pre qualification application, 

Price tender opening will be intimated   
E.M.D. to be remitted : Rs.1,18,000/- (Rupees  One lakh and eighteen 

thousand only) (Including the Goods and 
Services Tax (GST) Amount) 

Mode of E.M.D. to be remitted : In the shape of challan, deposit at call receipt, 
Demand Draft of the Nationalised and Scheduled 
banks drawn in favour of the Executive Engineer 
concerned and National Saving Scrips / Deposits / 
NSC / KVP issued by  Accounts of Postal Department 
should be duly pledged in favour of the Executive 
Engineer, WRD., Thamiraparani Basin Division, 
Tirunelveli Indira Vikas Patras are acceptable 

  The tenderer should write in the back of the Indira 
Vikas Patra, his name and address.  He should also 
give an undertaking to the Executive Engineer in 
writing that the Indira Vikas Patras bearing relevant 
register number are submitted as E.M.D. 

Note:- 
1. The tender and E.M.D. should be enclosed in separate covers, both the covers should 

then be submitted in a common sealed cover. All the three covers should be sealed.  
Tenders not submitted in sealed cover will be summarily rejected. 

2. The rate in words and figures for each item of schedule should be furnished by the 
tenderer without fail in appropriate columns. Corrections scriblings, overwriting and 
erasing (should be avoided as far as possible) should be attested by the contractor. 

3. The total value of each item of work should be worked out and entered in the amount 
column.  Proper care must be taken in working out the value of each item of work 
taking into account the unit for which the rate is quoted and quantity of work to be done 
under the item. 

4. The total of each page should be noted at the end of each page and carried over to 
next page.  The grand total value of the tender should be worked out and furnished at 
the end, both in words and figures. 
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
 
 
1. Proof of registration in PWD as a contractor shall be attached with the tender. 
 
2. Current Income Tax clearance certificate shall be enclosed with the tender. 
 
3. Sales Tax Registration Number should be furnished and Sales Tax clearance  
  certificate should also be produced before finalisation of contract. 
 
4. E.M.D. will be accepted in the shape of Challan, Deposit at call receipt,  
  Demand Draft of the Nationalised and Scheduled banks drawn in the name of  
  Executive Engineers concerned and National Saving Scrip / Deposit / Accounts  
  of Postal Department pledged in favour of the Executive Engineer concerned  
  Indra vikas patras are acceptable. The tenderer should write in the back of  
  Indravikas Patra his name and address.  He should also give an undertaking to  
  the Executive Engineer in writing that the Indravikas patras bearing relevant  
  register numbers are submitted as E.M.D. No other mode of payment will be  
  accepted. 
 
5. The successful tenderer should convert the E.M.D. already deposited and  
  additional security deposit if any required for the fulfilment of contract into  
  National Savings Certificates / Accounts Pledged in favour of the Executive  
  Engineer concerned. 
 
6. The following particulars shall also be furnished by the Contractor along with  
  the tender. 
 
   a) List of details of works executed by the contractor with their value. 

   b) A list of details of work under execution by the contractor with their  
    values. 

   c) Annual turnover of the last Three years (necessary certificate to the effect  
    issued by the respective bank shall be attached) 

 
7. The lowest tenderer when informed that his tender is under consideration shall  
  have to furnish PERT CHART in the proper form within a week from the date of  
  receipt of letter calling for PERT CHART. The PERT CHART should conform to  
  the department time schedule for the completion of the work furnished in the  
  tender notice.  If the PERT CHART is not received within a week from the date  
  of communication, his tender will not be considered. 
 
8. The tender documents will be issued to the contractors registered in Public  
  Works Department in the appropriate class. 
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SPECIAL INSTRUCTIONS TO THE TENDERERS 
 

1. The Tenderers should carefully go through the tender schedule and quote their  
  rates for all items. 

2. The rates should be filled in neatly in figures and in words and taking into  
  account the metric units specified in the tender. Scriblings, overwriting and  
  erasing should be avoided as far as possible. 

3. The amount of each item of work should be worked out. Proper care must be  
  taken in working out the amount of each item of work taking into account the  
  unit for which the rate is quoted and the quantity of work to be done under the  
  item. 

4. The total for each page should be arrived at and, carried out to every page and  
  the grand total value of work should be worked out and shown at the end. 

5. The tender should be submitted along with a covering letter giving full details,  
  as called for in the tender notice together with the copy of letter registering  
  them into the appropriate class. 

6. In case the tenderers who are eligible for concessional Earnest Money Deposit  
  and accordingly they should furnish the reference No. and date in which the  
  concession was granted to them, a copy of the aforesaid reference may be  
  enclosed along with the tender for ready reference. 

7. Income Tax clearance certificate for the current year should be submitted along  
  with the tender or the tender in which the Income Tax Clearance certificate for  
  the current year was submitted to this office should be specified. 

8. Details of previous work done by the Tenderers covering the cost of work, the  
  agreement, No. date, department in which the work was carried out, etc.,  
  should be furnished so as to assess the previous experience of the tenderers.   
  Year wise details should be furnished so as to see these tenderers have  
  minimum experience of major works. 

9. List of various machinery and other equipments at the tenderers disposal for  
  use in the execution of the work, should be furnished. 

10. The TENDER form should be filled in all the columns while submitting the  
  tender. The tenders submitted without filling up the tender form are liable to be  
  rejected. 

11. The tender must be submitted in a sealed fool scape cover duly signed all the  
  conditions and all the pages. 

 
               Sd/ M.Sugumar  
                        Superintending Engineer, WRD., 

                    Tambaraparani Basin Circle,  
                Tirunelveli - 2. 
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APPENDIX - 1 

TENDER NOTICE 
(As amended in G.O. Ms. No.618/PW dated 30.04.85) 

 
1. On behalf of the Governor of Tamilnadu, Tenders will be received by the  

 Superintending Engineer, WRD, Thamiraparani Basin Circle ,  
 Tirunelveli-2 at his office upto 3.00 PM  on  17.08.2022 for the work of 
(Name of work) “Reconstruction of Bridge across Palayankal at 

Thirumalaikolunthupuram village, Melapattam village and 

Keelamuneerpallam village of Palayamkottai Taluk in Tirunelveli 
District & Reconstruction of Bridge across Tirunelveli channel near 

Arasadi Vinayagar Temple in Tirunelveli Town of Tirunelveli Taluk and 
District”. 

 
1.1 The tenders should be in the prescribed form obtainable from the  
  Superintending Engineer's Office, WRD, Thamiraparani Basin Circle ,  
  Tirunelveli - 2. The tenders will be opened by the Superintending Engineer at  
  3.30 PM on the same day at the place above mentioned. 
 
1.2 The tenderers or their agents are expected to be present at the time of  
  opening of tenders. The tender receiving officer will on opening each tender  
  prepare a statement of the attested and unattested corrections therein and  
  hand it over to the tenderer concerned and initial all corrections in the  
  presence of the tenderers. If any of the tenderers or their agents finds it  
  inconvenient to be present at the time, then in such a case, the tender  
  receiving officer will on opening the tender of the absentee tenderer, make out  
  a statement of the unattested corrections and communicate it to him.  The  
  absentee tenderer shall then accept the statement of the corrections without  
  any question whatsoever. 
 
2. Tenders must be submitted in sealed covers and should be addressed to the  

Superintending Engineer, WRD., Thamiraparani Basin Circle, Tirunelveli - 2,  
the name of the tenderer and name of the work being noted on the Cover. 

 
2.1 If the tender is made by an individual, it shall be signed with his full name and  
        his address shall be given. If it is made by firm it shall be signed with the co  
  partnership, name by a member of the firm who shall also sign with his name  
  and the name and address of each member of the firm shall be given.  If the  
  tender is made by a corporation it shall be signed by a duly authorised officer  
  who shall produce with his tender, satisfactory evidence of his authorisation.   
  Such tendering corporation may be required, before the contract is executed,  
  to furnish evidence of its corporate existence. 
 
3. Each tenderer must also send a certificate of Income Tax Verification from the  
  appropriate Income Tax authority in the form prescribed therefor. The  
  Certificate will be valid for one year from the date of issue for all tenders  
  submitted during the period. 
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3.1 In the case of proprietary or partner firm it will be necessary to produce the  
  certificate above mentioned for the proprietor or proprietors and for each of the  
  partners as the case may be. 

 
3.2 If the tenderer is a registered Public Works Department Contractor and if a  
  certificate for the current year had already been produced by him during the  
  calendar year in which the tender is made, it will be sufficient, if particulars  
  regarding the previous occasions on which the said certificate was produced,  
  are given. 
3.3 All tenders received without a certificate above mentioned will be summarily  
  rejected. 
 
4. Each tenderer must pay as Earnest Money, a sum of Rs.1,18,000/- (Rupees  
One lakh and eighteen thousand only) (Including the Goods and Services Tax 
(GST) Amount)  either in the form of N.S.C. pledged in favour of the Executive 
Engineer, WRD, Thamiraparani Basin Division, Tirune lveli or in any other form 
as may be approved by the State Government from time to time as per Para 155 of 
T.N.PW.D. Code. This E.M.D. will be refunded to the unsuccessful tenderer on 
application after intimation is sent of rejection of the tender or at the expiration of 
Three months from the date of opening of price tender whichever is earlier. The 
refund will be authorised by the Superintending Engineer / Executive Engineer. The 
E.M.D. will not be received in cash or currency notes by the WRD officers. 
 
   a) The EMD will not carry any interest.  It will be dealt with as provided in  
    the tender. 
   b) The acceptance of EMD in various approved forms duly pledged in favour  
    of the Executive Engineer concerned is subject to the specific condition  
    that the successful tenderer should pay the Security Deposit including  
    EMD in the form of Small Savings Scrip.  Deposits account in lieu of other  
    mode of payment made for EMD before acceptance of the tender. 
 
5. The tender will remain valid for a period of three calendar months (Ninety  
  days) from the last date of receipt of tender.  The validity period can be  
  extended further if the contractor gives his consent in writing specifying the  
  period of extension. 
   i) The tenderer whose tender is under consideration, shall attend the  
    Superintending Engineer's office before the end of the period specified by  
    written intimation to him.  In case, the tenderer fails to attend the office  
    before the end of the specified period, his tender will not be considered.   
    He shall forthwith upon intimation being given to him of acceptance of his  
    tender, by the officer duly authorised in his behalf under article 299 (1) of  
    the constitution hereinafter called "The accepting authority," make  
    security deposit of 2% of the value of contract in one of the forms  
    prescribed in Tamilnadu Public Works Account Code (ie) by taking into  
               account of the amount of EMD already deposited with the tender it would  
    be sufficient to pay the balance amount to make up the 2% of the value of  
    contract for the purpose of Security deposit. The security deposit together  
               with Earnest Money Deposit and the amount withheld according to clause  
               64-1 of General conditions of contract shall be retained as Security for the  
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fulfilment of contract. If a cash Security Deposit is made by the  
contractor, he shall follow the procedure laid down in the proceeding 
paragraph for payment of Earnest Money Deposit and such deposit 
shallnot bear interest. On evaluation of tender if it is found that if the 
overall quoted amount of the tender is less than 5% to 15% of the value 
put to tender, the contractor shall pay on additional security at 2% of 
theestimated value. If the tender discount exceeds 15% to 20% the 
contractor shall pay an additional security deposit of 50% of the 
differencebetween the quoted amount and estimated amount. Failure to 
furnish the additional security deposit within 15 days from the date of 
receipt of acceptance order and execute the agreement shall entail 
cancellation of award of contract and forefeiture of EMD furnished. 

 
   ii) An additional security deposit of 1% of the value of the contract in one of  
    the forms prescribed above will be remitted by the successful tenderer, if  
    called for by the tender finalising authority. 
 
   iii) On receipt of written communication of acceptance of tender, if the  
    tenderer fails to pay the requisite security deposit within the period  
    specified in the written communication or backs out from the tender or  
    withdraws his tender, the Earnest Money Deposit shall be forfeited to the  
    Government. If the contractor fails to carryout the contract, after paying  
               requisite deposits, then he will be liable for the excess expenditure if any  
               incurred to complete the work as  contemplated in the General Conditions  
               of Contract. 
 
   iv) It shall be expressly understood by the tenderer that on receipt of written  
    communication of acceptance of tender by the tenderer there emerges a  
    valid contract between the Governor of Tamilnadu and the tenderer, for  
    execution of the work without any separate written agreement.  For this  
    purpose the tender documents i.e., tender notice, tender offered by the  
    contractor, General Conditions of Contract, special conditions to the  
    contract, correspondence, written communication of acceptance of tender  
    etc., shall constitute a valid contract and that will be foundation of the  
    rights of the both the parties to the contract. Provided that it shall be open  
                to the accepting authority to insist execution of any written agreement by  
                the tenderer, if administratively considered necessary or expedient. 
 
6. The tenderer shall examine closely the Tamilnadu Building practice and also  
  the General Conditions of contract contained therein, and sign the divisional  
  office copy of the Tamilnadu Building Practice and its addenda volume in  
  token of such study before submitting his tender unit rates, which shall be for  
  finished work in situ.  He shall also carefully study the drawing and additional  
  specifications and all the documents connected with the contract.  The  
  Tamilnadu Building practice and other connected documents with the contract  
  such as specifications, plans, descriptive specifications sheet regarding  
  materials etc. can be seen at any time between 11.00 a.m. and 5.00 p.m. on  
  office, days in the office of the Superintending Engineer WRD,  
  Thamiraparani Basin Circle , Tirunelveli – 627 002. 
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  A copy of the set of contract documents can be had in person from office of 
  the Superintending Engineer, WRD., Thamiraparani Basin Circle ,  
  Tirunelveli – 2 on payment of Rs.15,000/- + Rs.2700/-  for each set inclusive  
  of GST Tax thereon. 
7. The tenderers attention is directed to the requirement for materials under the  
  clause "Materials and workmanship" in the General Conditions of contract.   
  Materials conforming to the ISI. Standards shall be used on the work, and the  
  tenderer shall quote his rates accordingly. 
 
8. Every tenderer is expected before quoting his rates, to inspect the site of the  
  proposed work. The name of quarries and kiln etc. wherefrom certain  
  materials are to be obtained will be given in the descriptive specification sheet.   
  The best class of materials to be obtained from the quarries or other source  
  defined shall be used on the work.  In every case the materials must comply  
  with the relevant standard specification.  Samples of materials as called for in  
   the standard specification or in the tender notice or as required by the  
  Executive Engineer shall be submitted for Executive Engineer's approval  
  before the supply to site of work is begun.   
 
8.1 The Government will not, however, after acceptance of contract rate pay any  
  extra charges for lead or for any other reasons, in case the contractor is found  
  later on to have misjudged the materials available.  Attention of the contractor  
  is directed to the "General Conditions of Contract" regarding payment of  
  seigniorage tolls etc. 
 
9. The tenderer's particular attention is drawn to the sections and clauses in the  
  General Conditions of Contract dealing with. 
   1. Test, Inspection and rejection of defective materials and work. 
   2. Carriage 
   3. Construction plant 
   4. Cleaning up during progress and for delivery 
   5. Accidents 
   6. Delays 
   7. Particulars of payment. 
9.1 The contractor should closely peruse all the specification clauses which  

  govern the rates which he is tendering. 
 
10. A Schedule of quantities accompanies this tender notice.  It shall be definitely  
  understood that the Government does not accept any responsibility for the  
  correctness or completeness of this schedule and that this schedule is liable to  
  alterations by omissions deduction or additions at the discretion of the  
  Executive Engineer or the Superintending Engineer, or as set forth in the  
  conditions of contract. The tenderer will, however base his lumpsum tender 
 on this schedule of quantities.  He should quote specific rates for each item in  
  the schedule and the rates should be in rupees and in sums of five paise.  The  
  rates should be written both in words and figures and the units words.  The  
  tenderer should also show the totals of each item and the grand total of the  
  whole contract and quote in the tender a lumpsum of which he will undertake  
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  to do the whole work subject to the conditions of contract such lumpsum  
  agreeing with the total amount of Schedule A.  The schedule accompanying  
  the lumpsum tender shall be written legibly and free from erasures,  
  overwrittings, or conversion of figures.  Corrections, where unavoidable should  
  be made by crossing out, initialling dating and rewriting. 
 
11. Tenderers offering a percentage deduction from or increase on the estimate  
  amount except in the case of tender for maintenance and repair works called  
  for specifically under percentage rate tender system and those not submitted  
  in proper form or in due time will be rejected. 
 
12. The tenderer should work out his own rates, without reference being made to  
  the Public Works Department schedule of rates or the public works  
  department estimate.  However in case of tenders called for under % rate  
  tender system the tenderer should workout his own rate but quote his  
  percentage rate above or below the total estimated cost of the work of the  
  department indicated in the tender schedule. 
 
13. The price at which and the sources from which certain particular materials  
  shall be obtained by the contractor are given at the end of the schedule  
  accompanying the tender form. Tenderers must accept the materials at these  
  prices and shall quote their price for finished works accordingly.   
  Notwithstanding any subsequent change in the market value for these  
  materials, the charges to the contractor will remain as originally entered in the  
  written contract. No centage or incidental charges will be borne by  
  Government in connection with this supply. 
 
14. The attention of the tenderer is directed to the contract requirements as to the  
  time of beginning of work the rate of progress and the dates for the completion  
  of the whole work and several parts. The following rate of progress and  
  proportionate value of works done from time to time as will be indicated by the  
  Executive Engineer’s certificates of the value of work done will be required.   
  Date of commencement of the programme will be the date on which the site  
  (or Premises) is handed over to the contractor. 

Period after date of 
commencement 

Total percentage of work to be completed 
based on contract lumpsum amount 

First Quarter 10% 

     Second Quarter 30% 

Third Quarter 100% 

Note : The period to be entered in Col. 1 for the purpose of following the rate of  
    progress may be fixed by the Superintending Engineers or Executive  
    Engineer to suit each case. 
15. No part of the contract shall be sub-let without written permission of the  
  Executive Engineer nor shall transfer be made by power of attorney,  
  authorising others to receive payment on the contractor’s behalf. 
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16. If further necessary information is required the Executive Engineer of the  
  division will furnish such but it must be clearly understood that tenders must be  
  received in order and according to instructions 
 
17. The Superintending Engineer or other sanctioning authority reserves the right  
  to reject any tender or all the tenders without assigning any reasons thereof 
 
18. The tenderers who are themselves not professionally qualified shall undertake  
  to employ qualified technical men at their cost to look after the work.  The  
  tenderers should state in clear terms whether they are professionally qualified  
  or whether they undertake to employ technical men required by the  
  department specified in the schedule below for the work.  In case the selected  
  tenderer is professionally qualified or has undertaken to employ technical men  
  under him, he should see that one of the technically qualified men is always at  
  the site of the work during working hours personally checking all items of  
  works and paying extra attention to such works as may demand special  
  attention (e.g.) reinforced concrete works etc.  
  The norms for the employment of technical Assistant and penalty for non-
employment of such technical Assistant etc, is furnished in the format below 
 
I.  From one to Rs.5.00 lakhs 1.  One Diploma Holder in Civil Engineering 

 Or 
 2.  Not less than one retired Junior Engineer 
II.  From Rs.5 to 10 lakhs 1.  One B.E. (Civil) 

 Or 
 2.  Equivalent Degree Holder 

 Or 
 3. Not less than one retired Sub Divisional  

      Officer AEE/ADE 
 Or 

 4. One Diploma Holder with three years  
       experience 

III.  From Rs.10 to 25 lakhs 1. One B.E. (Civil) with 3 years experience  
      plus one Diploma holder in Civil Engg. 

 Or 
 2.Equivalent Degreeholder with 3 years  

experience plus one Diploma holder in Civil       
Engg. 

 Or  
 3. Not less than one retired Sub Divisional  

     Officer plus one Diplomaholder in Civil     Engg. 
 Or 

 4. Two Diploma holder in Civil Engineering with 3  
     and 5 years experience respectively. 
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IV.  From Rs.25 to 50 lakhs 1. One B.E., Civil with 3 years experience plus  
     two diploma holders in Civil Engg. 

 Or 
 2. One B.E., (Civil) with 3 years experience plus  

     two retired Junior Engineers. 
 Or 

 3.Equivalent degreeholder with 3years experience 
plus two Diploma holders in Civil Engineering or 2 
retired Junior Engineers. 

 Or 
 4.  One retired sub Divisional Officers (AEE or  

      ADE) plus two Diploma holders in Civil  
      Engg. or one retired SDO (AEE or ADE)  
      plus two retired Junior Engineers. 

V.  Above Rs.50 lakhs To be examined in individual cases depending 
upon the nature of work and the technical skill 
involved and defined in the tender notice regarding 
the No. of qualified technical personnel to be 
employed by the contractor. 

 
  VI. A penalty of Rs.2000/- per month for Diploma holder and Rs.5,000/- per  
    month for Degree holder will be levied in case of default on the part of  
    contractors in the norms mentioned above. 
 
  VII. The employment of Technical Assistant should be based only on the  
    value of contract.  Engineers with Mechanical Engineering qualification  
    and retired from Civil Engineering Departments are also suitable to  
    supervise the Civil Engineering works because of their experience in Civil  
    Engineering field. 
 
  VIII. It will not be incumbent on the part of the contractor to employ Technical  
    Assistants when the work is kept in abeyance due to valid reasons and if  
    during such period in the opinion of the Executive Engineer, the  
    employment of Technical Assistant is not required for the due fulfilment of  
    the Contract. 
 
  IX. A movement register should be opened and maintained for Technical  
    Assistants employed by the Contractor or for the technically qualified  
    contractor. The Technical Assistant or Technically qualified Contractor  
    should note the arrival and the departure timings everyday along with  
    their initials. Such register should be produced during inspection of the  
    Inspecting Officers. 
 
  X.  Without prejudice to the generality of the above clause the contractor  
    shall during the currency of the contract, when called upon by the  
    Engineer-in-charge engage and also ensure engagement by the Sub  
    Contractors and others employed by the contractor in connection with the  
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    work, such number of apprentices in the category mentioned, below and  
    for such period, as may be required by the Engineer-in-charge.  The  
    Contractor shall train them as required under the Apprentices Act 1961  
    and rules made thereunder and shall be responsible for all obligations of  
    the employer under the said act including the liability to make payments  
    to apprentice as required under that said act. 
 
19. Tenderers who have not already registered themselves as PWD contractors  
  shall furnish evidence of good record and capacity to do works. 
 
20. A tenderer submitting a tender which the tender accepting authority considers  
  excessive and / or indicative of the insufficient knowledge of current prices or  
  definite attempt at profiteering will render him liable to be debarred  
  permanently from tendering or for such period as the tender accepting  
  authority may decide.  The tender rates should be based on the controlled  
  price for materials price permissible for the tenderer to charge a private  
  purchaser under the provision of clauses 8 of hoarding and profiting  
  prevention ordinance 1943 as amended from time to time and on similar  
  principles in regard to labour and supervision in the construction. 
 
21. The contractor should offer employment to ex-toddy tappers as far as  
  possible. 
 
Note : This paragraph should be scored out if the cost of work involved is less  

  than Rs.10,000/-. 
 
22. The Contractor shall comply with the provisions of the Apprentices Act 1961  
  and the rules and orders issued hereunder from time to time.  If he fails to do  
  so, his failure will be a breach of the contract and the competent authorities,  
  may at their discretion, cancel the contract or invoke any of the penalities for  
  the breach of contract provided in the conditions of agreement.  The contractor  
  shall also be liable for any pecuniary liability arising on account of any violation  
  by him of the provisions of the Act.  Contractor shall, during the currency of the  
  contract, ensure engagement of the apprentices in the categories mentioned  
  below who may be assigned to him by the Director of Employment and  
  Training / State Apprenticeship Adviser Tamilnadu.  The contractor shall train  
  them as required under the Apprentices Act 1961, and the rules made  
  hereunder and shall be responsible for all obligations of the employer under  
  the said Act including the liability to make payments to the apprentices as  
  required under the said Act. 
 

Value of Contract Category No. to be 
appointed 

Rs.1.00 lakh and upto 
Rs.3.00 lakh 

1. Building Constructor 
2. Brick Layer 

1 
1 

Above Rs.3.00 lakh 
and upto Rs.10.00 

1. Building Constructor 
2. Brick layer 
3.    Diploma holder in Civil  

1 
1 
1 
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   Engineering 
Above Rs.10.00 lakh 
and upto Rs.50.00 
lakh 

1. Building Constructor 
2. Brick Layer 
3.    B.E., (Civil) or equivalent  

   Degree holder 

1 
1 
1 

   
        “Unless the contractor has been exempted from engagement of apprentices 
by the Director of Employment and Training / State Apprenticeship Adviser, a 
certificate to the effect that “That contractor had discharged his obligation under the 
said Act, satisfactorily should be obtained from the Director of employment and 
Training/State Apprenticeship Adviser” and the same should be produced by the 
Contractor for final payment. 
 
23. In the case of contracts for construction of building either permanent or semi  
  permanent buildings, a sum equivalent to 21/2% of the value of work done will  
  be retained with Government for a period of two years reckoned from the date  
  of completion of the work in order to enable the departmental officers to watch  
  the effect of all seasons on the work done by the contractor.  The amount so  
  retained with the Government will be refunded only on the expiry of two year  
  period referred to above and on execution of Indemnity bond by the contractor  
  for a further period of three years.  The contractor shall be liable to set right all  
  the defects arising out of his faulty execution or sub standard work noticed  
  during the above five years period at his cost. 
 
24. A statement giving particulars of equipment resources that will be put at the  
  disposal of the work under the following classification should accompany the  
  tender. 
   a. Equipment (Transport of materials viz. lorries and carts, concrete mixers) 
   b. Organisation 
    (i) Technical 
    (ii) Unskilled 
 
25. The tender of the contractor who agrees to employ the maximum No. of  
  Ex Service Men (No. to be specified in the tender) will receive preferential  
  consideration.  The tenderers are requested to report on their covering letter. 
 
26. The Superintending Engineer reserves to himself the right of allotting the  
  different sub works to the different contractors or to one and the same  
  contractor as he may decide after receipt of tenders. 
 
27. All rates quoted in the tender shall be inclusive of Vat Tax, payable under  
  the Vat Tax act as amended from time to time (including amendment Act  
  38/34) and that the contractor is responsible to file the Sales Tax return and  
  pay the amount of Tax as amended  by Commercial Tax Department.  No  
  request for payment of Sales Tax separately in addition to the tendered rates  
  due to any plea of subsequent levy or increase in tax will be entertained vide  
  clause 38(2) of general conditions of contract. (Act No.150F 1999). 
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27F. Deduction of tax at source in works contract (1) not with standing anything 
contained in this Act. Every person responsible for paying any sum to any dealer 
for execution of works contract shall at the time of payment of such sum, deduct an 
amount calculated at the following rate namely :- 
 
   (i) Civil Works Contract    The rate of deduction is 1% when contract  
                                                     payments are made to individual and HUF and at  
                                                     2% from payments made to others.No surcharge  
                                                     and education cess are required to be charged on  
                                                   TDS amount, from 01.10.2009 onwards. vide                     
                                                    Income tax Dept. letter No.10/CIT(TDS/2009-10  
                                                     DT.10.7.2009 
 
Provideds that no deduction under sub-section (i) s hall be made where. 
 
  (a) No transfer of property in goods (whether as goods as or in some other  
    form) is involved in the execution of such works contract. 

Or 
  (b) The dealer produces a certificate from the assessing authority concerned  
    that he has no liability to pay or has paid the tax under section 3-B or  
    section 7-C. 

Or 
  (c) Declared goods are purchased from a registered dealer within the State  
    and used in the execution of works contract in the same form in which  
    such goods were purchased. 
 
  Provided further that no such deduction shall be made under this section 
where the amount or the aggregate of the amount paid or credited or likely to be 
paid or credited during the year by such person to the dealer for execution of the 
works contract including civil works contract does not or is not likely to, exceed one 
lakh rupees. 
 
28. No seigniorage shall be charged where due for materials quarried from the  
  PWD or other Government quarries.  Assistance as necessary shall be given  
  to the contractor by the Department to obtain access to quarries approved by  
  the Executive Engineer.  No plot rent will be charged for materials stocked on  
  Government land during the course of construction provided all such materials  
  are removed within one month after the work is completed. 
 
29. Seigniorage or charges due for the use of private quarries and private land  
  shall be paid by the contractor. 
                  Sd/ M.Sugumar 
                 Superintending Engineer, WRD. 
                            Tambaraparani Basin Circle,  
                        Tirunelveli - 2. 
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II. TENDER 
 
To 
 His Excellency the Governor of Tamilnadu, 
 Represented by the  
 Superintending Engineer, WRD.,  
  Thamiraparani Basin Circle , Tirunelveli – 627 002. 
 
Sir, 

1. I/We do hereby and if this tender be accepted undertake to execute the  
  following work viz, as shown in the drawings and described in the specification  
  deposited in the office of the Circle / Division with such variations by way of  
  alterations or additions to and omission from the said works and method of  
  payment as are provided for in the conditions of contract for the sum of  
  Rupees (in figures and words) 
 
   or such other sum as may be arrived at under the clause of the General 
Conditions of Contract relating to “Payment on lumpsum basis or by final 
measurements at unit prices” 
 
2. I/We have also completed the priced list or items in schedule “A” annexed (in  
  words and figures) for which I/We agree to execute the work and receive  
  payment on measured quantities as per the General Conditions of Contract. 
 
3. I/We do hereby distinctly and expressly declare and acknowledge that before  
  the submission of my or our tender, I/We have carefully followed the  
  instructions in the tender notice and have read the Tamilnadu Building  
  Practice and the General Conditions of Contract there-in and the Tamilnadu  
  Building Practice addenda volume, and that I/We have made such  
  examination of the contract documents and of the plans, specifications,  
  quantities and of the location, where the said work is to be done and such  
  investigation of the work required to be done and in regard to the materials  
  required to be furnished as to enable to thoroughly understand the intention of  
  the same and requirement, covenants, stipulations and restrictions contained  
  in the contract and in the said plans and specification, and distinctly agree that  
  I/We will not hereafter make any claim or demand upon the Government  
  based upon or arising out of any alleged misunderstanding or misconception  
  or mistake on my/our part of the said requirements covenants stipulations  
  restrictions and conditions. 
 
 4. I / We enclose an income tax verification certificate. 
 
  I / We being a registered PWD contractor have already produced an Income  
 Tax verification certificate during the current calendar year in respect of 
………………….. (Here particulars of the previous occasions in which the certificate 
was produced should be given) The legal address of the contractors for service of 
all letters and notices will be as follows. 
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5. (i) (a) I/We enclose herewith a challan for the payment of the sum of  
    Rs…………..……………………………………………………………… (to be  
    entered in words and figures) as Earnest Money not to bear interest. 
 
 
5. (i) (b) I/We have paid Rs……………… (Rupees ……………………………….  
    ………….………………………… as against the E.M.D. of Rs……………  
    (Rupees…..………………………………………………………………….)  
    only. Since I am/We eligible to pay the EMD, at concessional rates. 
 
5.  (i) (c) in lieu of a cash 

I / We ……………………………………. have enclosed a ………………….. 
bearing No.............................................. Date ....................................... 
issued by .......................................................... for a value of 
Rs................................................................................................. 
drawn/enclosed/pledged in favour of the Executive Engineer, PWD 

 
5. (i) (d) I am / We are ..........................................................................................  
    and hence exempted from payment of EMD 
 
6. If my/our tender is not accepted this sum shall be returned to me/us on my/our  
  applications when intimation is sent to me/us of rejection or at the expiration of  
  Three months from the date of this tender whichever is earlier.  If tender is  
  accepted, the Earnest Money shall be retained by the Government as security  
  for the due fulfilment of contract.  If upon intimations being given to me/us by  
  the authority authorised by the Governor under article 299 (1) of the  
  constitution (hereinafter called the accepting authority) of acceptance of tender  
  (I/We) fail to make the additional security Deposit, then I/We agree to the  
  forfeiture of Earnest Money Deposit.  Any notice required to be served on me  
  or us hereunder shall be sufficiently served on me or us if delivered to me or  
  us personally or forwarded to me or us by post (Registered or ordinary) or left  
  at my or our address given herein.  Such notice shall, if sent by post be  
  deemed to have been served on me or us at the time when in due course of  
  post it would be delivered at the address to which it is sent. 
 
7. I/We fully understand that on receipt of communication of acceptance of  
   tender from the accepting authority, there emerges a valid contract between  
  me/us and the Governor of Tamilnadu and the tender documents i.e. Tender  
  notice tender with schedules General Conditions of Contract and special  
  conditions of the tender negotiation letters, communications of acceptance of  
  tenders, shall constitute a contract for this purpose and be the foundation of  
  rights of both the parties provided that it shall be open to accepting to insist on  
  execution of any written Agreement by the tenderer, if administratively  
  considered necessary or expedient. 
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8. I / We have also signed the copy of Tamilnadu Building practice and  
……………………………………………….…………………………………………… 
 ……………................ addenda volume, thereto maintained in the Division office 
acknowledgement of being bound by all conditions of the clauses of the General 
Conditions of Contract and all specifications for item of works described by  a 
specification number in schedule A. 

 
9. In consideration of the payment of Rupees or such of the sum as may be  

  arrived at under the clause of the General conditions of contract,  relating to  

  payment of lump sum basis or by final measurement at unit prices I/We agree  

  subject to said conditions to execute and complete the works shown upon the  

  said drawing serially from number 1 to 5 inclusive (schedule – B) and  

  described in the specifications (schedule – C) and to the extent of probable  

  quantities shown in (schedule A) with such variations by way of alterations  

  additions to or deductions from the said work and method of payment  

  therefore as are provided for in the said conditions. 

 
10.  (i) The term “Executive Engineer” in the said condition shall mean the Public  
    Works Department officer in charge of the Division having jurisdiction for  
    the time being over the work who shall be competent to exercise all the  
    powers and privileges reserved herein in favour of the Government with  
    the previous sanction of or subject to ratification by the competent  
    authorities in case where such sanction or ratification may be necessary  
    and who has been duly authorized under articles 299 (1) of the  
    constitution. 
 
 (ii) In the event of work being transferred to any other circle / division / sub- 
    division, the Superintending Engineer / Executive Engineer / Assistant  
    Executive Engineer who is in charge of the work will exercise the powers  
    and privileges reserved in favour of Government. 
 
11. I/We agree that the time shall be considered as the essence of the contract 

and I/We hereby agree to commence the work as soon as this contract is 

accepted by the competent authority as defined by the Tamilnadu Works 

Department code and the site (or premises) is handed over to me/us as 

provided for in the said conditions and agree to complete the work within  

9(Nine ) months (including rainy season)  from the date of such handing over of 

the site (or premises) and to show progress as defined in the tabular        

statement “rate of progress” subject nevertheless to the provisions for 

extension of time contained in clause 56 of the general conditions of contract  

appended to the Tamilnadu Building Practice. 
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12. I/We agree that upon the terms and conditions of this contract being fulfilled  
  and performed to the satisfaction of Executive Engineer, the security  
  deposited by me/us as herein before recited or such portions thereof as I/We  
  may be entitled to under the said conditions be paid back to me/us provided in  
  clause 64 of the General Conditions of Contract. 
 
13. I am / we are professionally qualified and my/our qualification is as follows. 
  I/We in pursuance of clause 18 of tender notice undertake to employ the  
  following technical staff for supervising the work and will see that one of them  
  is always at site during working hours personally checking all items of works  
  and paying extra attention to such works as may require special attention  
  (eg.,) reinforced cement concrete. 
 

Sl. 
No. 

Name of technical staff proposed to be 
employed Qualification  Experience  

1.    

2.    

 
14. I / We agree that the arbitrator for fulfilling the duties set forth in the arbitration  
  clause of the General conditions of contract shall be: 
 
   The Superintending Engineer, WRD, Vaippar Basin Circle,  
Vairudhunagar in case, the value of claim does not exceed Rs.50,000/-. 
 
 
Superintending Engineer, WRD.,             Signatur e of the contractor with date 
 
 
15. On behalf of the Government of Tamilnadu and as duly authorized by the  
  Governor under article 299 (1) of the constitution the above tender for a value  
  of Rs………...……/- (Rupees ………………………………………………………  
  …………………………… accepted on this day of ………………………… 
 
 
 
                
 Signature and Designation 
 
 
Signature of Witness in full 
and address with name in block letters 
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SCHEDULE A 

 
(Schedule of Rates and Approximate Quantities) 

 
 
 
A. The quantities here given are those upon which the lump sum tender cost of  

  the work is based but they are subject to alterations, omissions, deductions or  

  additions as provided for in the conditions of this contract and do not  

  necessarily show the actual quantities of work to be done.  The unit rates  

  noted below are those governing payment of extras or deductions for  

  omissions according to the conditions of the contract as set forth in the  

  General Conditions of Contract in Tamilnadu Building Practice and other  

  conditions specifications of this contract. 

 
B. It is to be expressly understood that the measured work is to be taken nett 

  (Not with standing any custom or practice to the contrary) according to the  

  actual quantities when in place and finished according to the drawings or as  

  may be ordered from time to time by the Executive Engineer and the cost  

  calculated by measurement or weight at the respective prices without any  

  additional charge for any necessary and contingent works connected  

  therewith.  The rates quoted are for works in situ complete in every respect. 

 

Item 
No. 

Probable 
quantities  

Class and 
Description  

of work 

TNBP No. or 
other special 
specification 

No. if any 

Rate 
Words 
Figure 

Units 
words  

Amt. 
figures  

 
 
 

.......................... VIDE SHEETS ATTACHED SEPARATELY .......................... 
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SCHEDULE B 
 

LIST OF DRAWINGS 
 
 
 
Note : All drawings to be signed by the contractors as well as the officer entering  

    into the contract 

 
 
 

Sl. 
No. 

Drawing 
No. Description 

(1) (2) (3) 
 
 

………................ VIDE SHEETS ATTACHED SEPARATELY ………................ 
 
 

 
 
 
 
 
 

SUPPLEMENTAL LIST 
 
 
  As referred to in the specification including the General Conditions of contract 

in Tamilnadu Building practice. 

 
 

Sl. 
No. 

Drawing 
No. Description Date on which the 

drawing was supplied  
(1) (2) (3) (4) 

 
 

………................ VIDE SHEETS ATTACHED SEPARATELY ………................ 
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SCHEDULE C 
 
  List of specification for the various items of works supplementing those 
described in Schedule A by standard specification numbers. 
 
I. The Contractor shall employ the following technical staff for supervising the  
  work and shall see that one of them always at site during working hours  
  personally checking all items of work and paying extra attention to such works  
  as may demand special attentions eg., reinforced concrete works etc. 
 

Sl 
No. 

Name of the members of  the 
Technical Staff to be employed  Qualifications  Experience 

1. Project Manager                   1  No. B.E., (Civ il) 10 Years 

2. Civil Engineers B.E., -          2  Nos.  B.E., (Civil) 5 Years 

3. Civil Engineers (Diploma) – 4 Nos. D.C.E., 3 Yea rs 

Note : 

1. In case the contractor is himself professionally qualified the above  
  specification should be suitably altered and in case in which the contractor  
  selected has not given an undertaking to employ qualified men it should be  
  scored out. 

2. A penalty of Rs.2000/- per month for Diploma Holder and Rs.5000/- per month  
  for Degree Holder is levied in case of default on the part of the contractors as  
  per norms fixed by the Government for employment of Technical Assistant as  
  per G.O.Ms.No.181 PWD dated.16.05.2003. 

3. The employment of Technical Assistant should be based only on the value of  
  contract Engineers with Mechanical Engineering Departments are also  
  suitable to supervise the Civil Engineering works because of their experience  
  in Civil Engineering Field. 

4. In case of the contractor who is professionally qualified is not in a position to  
  remain always at the site of the work during working hours personally checking  
  all items of the work and paying extra attention to work as may demand  
  special attention (eg.,) R.C.C. work etc, he should employ technically qualified  
  men as prescribed for the works. 

5. A movement register should be maintained for Technical Assistants employed  
  by the Contractor or for the technically qualified Contractor.  The Technical  
  Assistants or Technically qualified contractors should note the arrival and the  
  departure timings every day along with their initials.  Such register should be  
  produced during inspection of the Inspecting Officer. 

6. It will not be incumbent on the contractor to employ Technical Assistants when  
  the work is kept in abeyance due to valid reasons and if during such period in  
  the opinion of the Executive Engineer, the employment of Technical  
  Assistants is not required for the due fulfilment of the contract. 
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II TENDER 
 
 
1. Tender with tampered seals will not be accepted. 
 
2. Tender in which the rates are not written in words will generally be rejected. In  
  case of any discrepancy while expressing rates in words, the rate whichever is  
  advantageous to Government will only be taken into account. Tenders  
  containing overwriting, corrections which are not attested by the tenderers will  
  be liable for rejection. 
 
3. Percentage Tender Conditions  

  On evaluation of Tender if it is found that if the overall quoted amount of the, 
Tender is less than 5% to 15% of the value put to Tender, the contractor shall pay 
an additional security at 2% of the estimated value. If the tender discount 
exceeds15% to 20% the contractor shall pay an additional, Security deposit of 50% 
of the difference between the quoted amount and estimate amount Failure to 
furnish the Additional Security Deposit within 15 days from the date of receipt of 
Acceptance order and execute the Agreement shall entail cancellation of award of 
contract and forfeiture of E.M.D. furnished”, 
 
  (As per the office of Engineer-in-Chief, WRO and Chief Engineer (General), 
PWD., Chepauk, Chennai – 5. Circular Memo No.H.D.O (A) / 65964 / 99.1, 
dated.02.12.1999) 
 
 
(III) EXECUTION OF WORK 
 
1. The entire work should be carried out as per specifications in the National  
  Buildings Code and Tamilnadu Building Practice. 
 
2. The contractor shall make his own arrangements for clean and fresh water  
  and shall meet all charges there for. The special attention of the contractor is  
  drawn to clause 36 of general conditions of contract regarding water and  
  lighting. 
 
3. The rates specified in schedule for the different items of works are for the  
  finished works. 
 
4. The contractor’s rates are inclusive of Sales Tax payable by the contractor to  
  Government as per the Tamilnadu General Sales Tax of 1939 as amended  
  from time to time.  No enhanced rates will be paid to the contractor for any  
  upward revision of Sales Tax during the currency of the contract. 
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5. All minor bailing and pumping incidental on the work shall be borne by the  
  contractor. Where heavy pumping is required the bailing will be done  
   departmentally. If the contractor is asked to do, the charges will be paid as per  
  actual plus 10%. The Executive Engineer in charge of the work will be the final  
  authority to decide whether pumping is minor or heavy. 
 
6. The payment for Earthwork will be made for embankment excluding the  
  quantity of pebbles, boulders and other such materials which shall not  
  normally be used along with the earth for formation of bund. 
 
7. The cement concrete for re-inforced cement concrete and all types of cement  
  mortar works shall be machine mixed. 
 
8. The lime mortar shall be ground in mortar mill as T.N.B.P. 
 
9. More than 90cm height of concrete should not be laid in one day.  At the place  
  where the concrete is stopped, it should end in the form of steps so as to  
  facilitate receiving of the next length of concrete.  Once a height of 90cm  
  of concrete is laid, it should be cured for three days before further concrete  
  is laid. 
 
10. The teakwood or country wood (Karimarudhu or Pillaimaradu) shall be of best  
  quality and shall be subject to inspection and approval by Executive Engineer  
  before use on the work. 
 
11. PAINTING :  Paint used for the work shall be of approved brand and colour. 

12. PLASTERING: All external corners “TEE”  beam edges and doors and  
  windows opening etc., shall be finished truly vertical or horizontal as the case  
  may be. The rate for plastering shall include the cost of finishing.  No separate  
  extra for finishing the corners edges of beams etc. will be paid. 
13. The planks for form work and centering for reinforced cement concrete works  
  shall be well seasoned timber approved by the Executive Engineer according  
  to clause 8 or T.N.B.P. No.30. They must be made smooth and perfectly level  
  at top so as to give smooth and even finish to the reinforced cement concrete  
  ceilings. Alternatively, the contractor may use steel sheets over wooden  
  frames provided the required finish to the underside of the slab is obtained.   
  Mango planks shall not be used under any circumstances.  Centering and  
        form works shall be provided to the extent and area ordered by the Executive  
  Engineer during the execution. 

14. The arrangements of steel rods for reinforcement for reinforced concrete  
  works shall be in accordance with working drawing supplied. 

15. The Executive Engineer will be at liberty to carryout any portion of the work at  
  any time either departmentally or through any other agency in the interest of  
  Government without assigning any reasons therefore to the contractor who is  
  actually doing the work.  The contractor is not entitled for any compensation  
  on account of the same.  The contract will be only subject to this condition. 
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16. In the event of the work being transferred to any of the Circle / Division / Sub  
  Division the Superintending Engineer / Executive Engineer / Assistant 
  Executive Engineer who is in charge of the Circle / Division / Sub Division  
  having jurisdiction over the work shall be competent to exercise all the powers  
  and privileges reserved in favour of the Government. 
 
17. Earth Work: Each and every borrow pit will be individually marked by the  
  Section Officer and in urgent cases by the Maistries in charge of the work  
  subject to the approval of the Section Officer.  Earth should be removed only  
  from the places marked and to the depth ordered by the above officer. 
 
18.  a) The contractor should locate pits for earth work in open places away from  
    the old pits. 
 
  b) No. excavation shall be made inside of the tank bund nearer to the toe of  
    the slope than twice the height of the bund at the point not on the outside  
    of the tank bund than three times in the height of the bund, unless  
    specifically approved by the Executive Engineer. 
 
19. The contractor should not enter any private lands for removal of earth there  
  from without the prior written consent of the landowners. If he does  
  unauthorisidelly, the contractor alone will be held fully responsible for  
  consequences arising there for. 
 
20. No borrow pit should be less than 45 cm deep.  Gap of 90 cm should be  
  allowed between any two consecutive pits.  When the pits are excavated for  
  more than 2 m in width longitudinal thandus should be provided. 
 
21. The contractor should not put in borrow pits for removal of earth on a  
  haphazard / fashion and they should be put in the place and in such a manner  
  as may be directed by the officers in charge of the work.  If any such  
  unauthorised pits are put, the contractor will have to fill up the pits at his own  
  cost. 
 
22. A deduction of 20% and 10% will be made in the quantity of earth work  
  measured for thandus and muttus respectively and the amount on account of  
  this deduction will be paid after satisfactory removal of Thandus and muttus.  If  
  thandus and muttus are not removed within a month from the date of check  
  measurement by the Sub Divisional Officer or Executive Engineer, or within  
  the period fixed at the discretion of the Executive Engineer the 20% and 10%  
  deductions will be final and will not be revoked. 
 
23. The contractor shall arrange for sectioning of the bank immediately after the  
  work in each reach is completed.  The final sectioning must be completed  
  within 15 days after completion of the work in the entire reach. 
 
  



 
 

27 
 

 

24. Payment for earthwork for New Bank. 
 
 Payment for earthwork for New Bank will be made as follows 

 i) Quantity as per pit measurement | 

 ii) Quantity of New bank after  |  whichever is lesser 
  Consolidation based on level  | 
 
IV. SUPPLY OF MATERIALS 
 
1. The contractor’s rate for the different items of work involving the use of cement  
  is inclusive of the cost of cement. 

2. The cement required for the work will be supplied by the contractor himself. 

3. The contractor should make his own arrangement at his own cost to take  
  delivery of the cement from the dealer and to convey the same to his store  
  shed at site of work.  The stock of cement with contractors should be  
  accessible to the Departmental Officers for verification at any time. 

4. To be procured from authorized stockists and dealers with details of printing in  
  the cement bag as approved by ISI (Pozzolona Cement printed in red colour  
  and other cement bags including OPC in black colour.) 

5. All cement quantity should be supplied in paper / jute bags only at site of work. 

6. The certificate to be obtained from Government Institutions and Quasi  
  Government and Government approved Institutions only by mentioning the  
  name of work and period of contract and should not be from Private  
  Institutions. 

7. The minimum content of cement is to be ensured in use for works as specified  
  in IS: 456-1978 Table 19. 

8.(i) TABLE – PHYSICAL CHARACTERISTIC REQUIREMENTS OF CE MENT  
  (OPC) 

Sl. 
No. 

Characteristics 

Requirements 

33 Grade 
IS: 269-1989 

43 Grade 
IS: 8112-

1989 

53 Grade 
IS: 12269-

1989 
1. Minimum compressive strength in 

N/Sq. mm 
   

 3 days 16 23 27 
 7 days 22 33 37 
 28 days 33 43 53 

2. Fineness (minimum) (sq.m/kg) 225 225 225 
3. Setting Time (minutes)    
 Initial – (minimum) 30 30 30 
 Final (maximum) 600 600 600 

4. Soundness, Expansion    
 LeChatlier – (maximum) mm 10 10 10 
 Autoclave Test (maximum) % 0.80 0.80 0.80 
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8.  (ii). Cement Conditions: The Procurement of cement of required specifications  
   for the works subject to the followings. 
 
 A. The Contractor shall procure cement required for the works only from  
    reputed cement factories (main producer of their authorised agents,   
    manufacturing cement to ISI standard) acceptable to the Engineer-in- 
    charge. The contractor shall be required to furnish to the Engineer-in- 
    charge bills of payment and cost certificates issued by the manufactures  
    or their authorised agents to authenticate procurement of quality cement  
    from the approved cement factory. 
 
  B. The contractor shall procure in standard packing of 50 Kg. per bearing  
    manufactures. The contractor shall make necessary arrangement at his  
    own cost to the satisfaction of Engineer-in-charge for actual weightment  
    of random sample from the available stock and shall conform with the  
    specification laid down by the Indian Standards Institution as the case  
    may be. Cement shall be got tested for all the tests including through  
    destructive and non-destructive test materials etc, as directed by the  
    Engineer-in-charge in advance before the use of cement bags.  In case  
    test results indicate that the cement arranged by the contractor does not  
    conform to the relevant code, the same shall stand rejected and shall be  
    removed from the site by the contractor at his own cost within a day's time  
    of written order from the Engineer-in-charge to do so. 
 
  C. The employer will furnish air recraing agents and admixtures required to  
    the contractor free of cost at the employer stores.  The use of such  
    admixtures and agents shall be made as per the instructions of the  
    Engineer-in-charge.  The cost of Cartage/Storage, handling, batching  
    mixing shall be borne by the Contractor and shall be included by him to  
    unit officers tendered for concrete. 
 
  D. The cement shall be brought at site in bulk of approximately 50 tonnes or  
    as decided by the Engineer-in-charge for large works. 
 
  E. The Cement godown of the capacity to store a minimum of 1000 bags of  
    cement shall be constructed by the Contractor at site of work, for which  
    no extra payment shall be made.  The Contractor shall facilitate  
    inspection of the Cement godown by the Engineer-in-charge at any time. 
 
  F. The contractor shall further at all times satisfy the Engineer-in-charge on  
    demand by production of records and test book or by submission of  
    returns and other proofs as directed that the cement is being used as  
    tested and approved by the Engineer-in-charge for the purpose and the  
    Contractor shall at all times, keeps his record upto date and enable the  
    Engineers-in-charge to apply such checks as he may desire. 
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  G. Cement which has been unduly long in storage with the contractor or  
    alternatively has deteriorated due to inadequate storage and thus become  
    unfit for use on the works will be rejected by the Department and no claim  
    will be entertained.  The contractor shall forth with remove from the work  
    area any cement the Engineer-in-charge may disallow for use of work and  
    replace it by cement complying with the relevant Indian Standards. 
 
9. Steel required for the work will be supplied by the Contractor himself. 
 
10. No separate charges will be paid to the contractor for straightening of mild  
  steel rods. The contractor shall make his own arrangements for cutting to  
  sizes, bending and tying grills etc., Mild steel rods, should be cut and placed  
  as reinforcements with proper care according to the available rods at site so  
  as to ensure minimum possible wastage. 
 
11. To be procured from authorised dealers and test certificate for strength as well  
  as for unit weight to be produced before use in order to ascertain the size of  
  rod and quantum of steel actually used in the work. 
 
12. Excessively rusted steel rods should be rejected. 
 
13. To be delivered at site of work and to be under the custody of contractor only. 
 
14. Use of steel rods shall conform to the structural designs approved for the  
  work. 
 
15. Steel supplied shall conform to standard specification specified in Table: 16 as  
  IS: 456-1978 as detailed below: 
 
 a) Mild Steel  - Grade I of IS : 432 / Part I / 1966. 
 b) HYSD bars  - IS : 1786-1985 
 c)  Cold worked  - IS : 786-1979 (Grade Fe 415) 
 
16. Steel manufactured from the waste steel through the process of re-rolling shall  
  be rejected since guarantee for the strength and quality is not certified by the  
  authorized dealer or by the manufacturers. 
 
 

V. CENTERING WORKS 
 
17. Payments for centering works for all R.C.C. items shall be made only after  
  concrete is laid, even though separate rate is called for, for centering work in  
  the Schedule. 
 
18. The contractor will be held responsible for the proper safe custody of all the  
  departmental materials which are handed over to the contractor until they are  
  finally used on the work or taken over by the Department. 
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19. The shed for storing materials should be put up by the contractor at his  
  own cost.  

  The cut bits in MS rods and RTS bars shall not be taken from the  
contractor. 

  The contractor shall be responsible for the safe custody and storage of the 
materials under dry conditions and the place near the work spot approved by the 
Executive Engineer. 

  The contractor shall see that only the required quantities of materials are got 
issued.  Any such materials remaining unused and in perfectly good conditions at 
the time of completion of work or termination of contract shall be returned to the 
Engineer-in-charge, at a place as directed by him or by a notice in writing if so 
required.  Credit for such materials will be given at the 100/105 of issue rate.  The 
returning of the surplus materials from and to the stores where from the materials 
were issued is the responsibility of the contractor. 
 
 

VI. SPECIAL CONDITIONS FOR EARTHWORK EXCAVATION IN 
HARD ROCK REQUIRING BLASTING  

 

  In the case of earthwork excavation in hard rock requiring blasting the tenderer 
should observe the following conditions. 

   a) The blasted rock shall be compactly stacked for measurement.  The net  
    quantity of blasted rock shall be arrived at by allowing a deduction of 40%  
    for voids and compared with the premeasured quantity and only the  
    lesser of the two shall be paid. 

 Where the rock other than hard rock is mixed upon ground, the two kinds of 
rocks shall be stacked separately for measurement.  The net measurement of the 
two kinds of rock shall be arrived at by applying 40% deduction for voids the total of 
the net measurement of two kinds of rock shall be compared with the pre-
measured quantity and only the lesser of the two shall be paid for.  If the total net 
measurement of the two kinds of rock exceeds (or) fails short of the measurements 
of mixture, the volume of mixture proposed to be parts shall be apportioned in the 
proportion of the net actual measurements of stacks of the two kinds of rocks. 
 
Note : 

 i)  40% deduction for voids shall be adopted for compact and proper  
    stacking but such percentage of deduction shall be increased for loose  
    (or) improper stacks. 

  ii)  The blasted rock material, stacked, measured and paid for shall become  
    the property of the department. 

  iii) I.S. code No.1200 (Part I) 1969 method of measurement of buildings and  
    Civil Engineering of work. Part I “Earthwork” may be referred as and when  
    necessary. 
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GENERAL CONDITIONS OF CONTRACT 

A. PREFACE 
 
1. Intent and reference to Tamilnadu Building Practice 
 
It is intended by this Tamilnadu Building Practice to describe: 
 
  a) The character of the materials to be used 

  b) The method of execution of work and  

  c)  The contractor’s responsibilities to the Public, Government and his  
    workmen and general contract conditions which are to be accepted by  
    every contractor who executes work entrusted to him by the Department. 
 
1.2 Wherever the term “Standard Specifications” of “Specifications” or the  
  abbreviation “T.N.B.P. No.” or “T.N.B.P.” is used in the specifications or in  
  estimates or contract documents, it shall refer to the relevant specification in  
  the Tamilnadu Building Practice. 
 
1.3 The abbreviation “I.S.” shall mean “Indian Standard” 
 
2. Applicability by the Tamilnadu Building Practice 
 
2.1 It shall be unnecessary to include in any contract documents a specification for  
  any item of work which is defined in the tender notice or in the contract  
  schedule of work to be done by a Tamilnadu Building Practice Number  
  (T.N.B.P. No.) The fact that the item is defined as specification, shall mean  
  that the contractor is to execute the work according to such specification  
  modified as may be necessary by an addendum specification for that particular  
  item of work.  In the absence of specification for any work or material in the  
  T.N.B.P. such work should be carried out in accordance with the instruction  
  given by the Executive Engineer. 
 
2.2 These general conditions of contract shall apply to all agreements entered into  
  by contractors with the Public Works Department or Highways and Rural  
  Works Department and shall form an inseparable conditions of contract and it  
  shall not be necessary to append a copy of the same to the agreement. 
 
3. Contractor to sign in the Divisional (or the Sub Divisional) copy of the T.N.B.P. 
 
3.1 Every contractor who executes work for the Public Works Department of the  
  Highways and Rural Works Department shall carefully study the specification  
  for all items of work which are included in the schedule for work to be done  
  and his obligation under the general “Conditions Of Contract” which apply to  
  all agreements, and he shall sign in the Divisional Office copy of the T.N.B.P.  
  (or the Sub Divisional Office copy if so arranged by the Executive Engineer) as  
  evidence that he understands clearly the conditions of contract governing his  
  agreement and accepts the same. 
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3.2 It shall not be necessary for the contractors to sign the Divisional Office copy  
  of the T.N.B.P. for every contract awarded to him, but his signature therein will  
  be evidence that he accepts the conditions of contract (which the  
  specifications) as detailed in T.N.B.P. for every contract into which he enters.   
  It shall also be the contractor’s responsibility by frequent perusal of the  
  Divisional Office (or the Sub Divisional Office) copy to become conversant with  
  sanctioned alternations or additions made to the T.N.B.P. as soon as they are  
  made. A separate volume of addenda to the T.N.B.P. will be maintained in  
  each Division (or Sub Division Office) as the case may be, in which will be  
  entered all sanctioned corrections and additions.  This must also be studied  
  and signed by every contractor before executing an agreement.  Inter leaving  
  correction slips will not be made for this purpose.  The contractor should  
  purchase copy of the T.N.B.P. for his reference while executing work. 
 
4. Sub specifications 
 
4.1 Works of similar nature having any common clauses in their specifications are  
  grouped under one specification number with a “General” preface thereto and  
  the sub specifications are therefore given an alphabetical affix. 
 
5. Additions and alternations to the T.N.B.P. 
 
5.1 Additions and alternations to the T.N.B.P. will be incorporated in the addenda  
  volume as authorized by the Chief Engineer. 
 
6. Power of Superintending Engineer and Executive Engineers to supplement or  
  alter the T.N.B.P. 
 
6.1 Superintending Engineer and Executive Engineer may alter the specifications  

  for any particular contract which is within their respective powers of sanction,  
  when such alteration is found necessary by attachment of a correction sheet to  
  the contract form, bearing the T.N.B.P. number, the corrections and the  
  signature of the Superintending Engineer or the Executive Engineer as the  
 case may be, together with signature of the contractor.  Similarly additional  
  specification for items for which there are no standard specifications will be  
  made by attachment to the contract documents of addendum specifications  
  sheets bearing the signature of the Superintending Engineer or the Executive  
  Engineer as the case may be and the signature of the contractor. 

 
A-1 DEFINITIONS AND INTERPRETATIONS 
 
7. Definition of terms 
 
7.1 Wherever the words and expressions defined in this clause or pronouns used  
  in their stead occur in contract documents (which includes T.N.B.P.) they shall  
  have the meanings hereby assigned to them except where the context  
  otherwise requires. 
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  a) Executive Engineer means the Executive Engineer for the time being in  
    charge of the concerned work under execution or such other  
    departmental assistants or subordinates to whom the Executive Engineer  
    may have delegated certain duties, acting severally within the scope of  
    the particular duty entrusted to them. 
 
   b) No. delegation by Executive Engineer which affects agreements. 
 
 It is however, to be distinctly understood that the Executive Engineer or the 
Superintending Engineer or the higher authority who is vested with the powers of 
acceptance of the particular agreement under reference will make no delegation of 
powers to such assistants or subordinates which in any way affects the agreement 
and its contract donitition when such agreement is to be or has been accepted by 
the Executive Engineer or by the other higher authority respectively.  The duties of 
such assistants or sub ordinates will be solely duties of supervision to ensure 
compliance with contract conditions. 
 
  c) “Contractor” means the particular persons firm or corporation with whom 
an agreement has been made by the Executive Engineer or higher authority as the 
case may be, for executing work defined in the concerned agreement, and for 
purpose of instructions regarding compliance with contract conditions, it shall 
include the contractor’s authorised agent, who is maintained on the work by the 
contractor. 
 
  d) Works or work means the works by or by virtue of the contractor 
contracted to be executed whether temporary or permanent and whether original, 
altered substituted, or additional or connected with the supply repairs carriage of 
tools and plants and supply or manufacture of other stores. 
 
7.2 Works importing the singular only also include the plural and vice-versa where  
  the context requires. 
 
Note : The terms Sub Divisional Officer, Assistant Executive Engineer,  
    Executive Engineer, Superintending Engineer and Chief Engineer, used  
    in the following clauses shall where the context so requires, be construed  
    as also including officers of the corresponding grade in the Highways and  
    Rural Works Department. 
 
8. Evidence of Experience 

  Tenders shall, if required, present satisfactory evidence to the Executive 
Engineer that they have been regularly engaged in constructing such works, as 
they propose to execute and that are fully prepared with the necessary capital, 
machinery and materials to begin the work promptly and to conduct it as required 
by the T.N.B.P. and the other specifications for the particular work if tendered for, in 
the event of their tender being accepted. 
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9. Legal address Notices 

9.1 Tenders should give in their tender their place of residence and postal  
  address. The delivering at the above named place or posting in a post box  
  regularly maintained by the Post Office Department or sending by letter  
  registered for acknowledgement of any notice, letter or other communication to  
  the contractor shall be deemed sufficient service thereof upon the contractor in  
  writing as may be changed at any time by an instrument executed by the  
  Contractor, and delivered to the Executive Engineer. 
 
9.2 Nothing contained in the agreement and its contract conditions shall be  
  deemed to preclude or render inoperative the service of any notice, letter or  
  other communications upon the contractor personally. 
 
B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE – A 
 
10.1 The quantities mentioned in tender notices and in agreement schedule – A,  
  are worked out from the relevant drawing in office and may or may not be the  
  actual required for execution.  The Executive Engineer does not expressly or  
  by implication agrees that the actual amount of work to be done will  
  correspond therewith but reserves the right to increase or decrease the  
  quantity of any class or portion of the work as he deems necessary. 
 
10.2 Tenders must satisfy themselves by a personal examination of the site of the  
  proposed work, by examination of the plans and specifications and by other  
  means as they prefer as to the accuracy and sufficiency of the statement of  
  quantities and all conditions affecting the work and shall not at any time after  
  the submission of their tender, dispute or complain of such statement of  
  quantities or assert, that there was any misunderstanding in regard to the  
  nature or amount of the work to be done nor in consequence apply for  
  extension of time for completion beyond the agreement date. 
 
11. Approximate not to mean deviation from drawings and specification 
 
11.1 This declaration of the approximate nature of the statement of quantities in  
  Schedule. A does not however, in any way imply that the quantities will be  
  increased for departure by the contractor from strict compliance with  
  sanctioned drawings and specifications to suit his own convenience or reduce  
  his costs. 
 
12. To compare tenders 
 
12.1 The quantities in Schedule – A are given for a uniform comparison of lumpsum  
  tenders. 
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C. DRAWINGS AND SPECIFICATIONS 
13.  Purpose 

13.1 The contract drawing if any, read together with the contract specifications are  
  intended to show and explain the manner of executing the work and to indicate  
  the type and class of materials to be used. 
 
14. Conformance 

14.1 The works shall be carried out in accordance with the drawings and  
  specifications which form part of the contract and in accordance with such  
  further drawings, details and instructions, supplementing or explaining the  
  same as may from time to time be given by the Executive Engineer. 
 
14.2 If the work shown on any such further drawings or details, or other work  
  necessary to comply with any such instructions, directions, or explanations, be  
  in the opinion of the contractor, of a nature which the schedule rate in the  
  contract does not legitimately cover he shall before proceeding with such  
  work, give notice in writing to this effect to the Executive Engineer.  In the  
  event of the Executive Engineer and contractor failing to agree as to whether  
  or not there is any excess rate to be fixed and the Executive Engineer deciding  
  that the contractor is to carry out the said work, the contractor shall  
  accordingly do so, and the question whether or not there is any excess and if  
  so the amount there of, shall failing agreement, be settled by a arbitrator as  
  provided in the arbitration clause, unless the subject is one which is left to the  
  sole discretion of the Executive Engineer under the clauses of these  
  conditions of contract and the contractor shall be paid accordingly. 
 
14.3 It shall be the responsibility of the contractor to give timely notice to the  
  Executive Engineer regarding anything shown on the drawings and not  
  mentioned in the specification, or mentioned in the specification, or mentioned  
  in the specifications and not shown in the drawings or any error discrepancy in  
  drawings or specifications and obtain his orders thereon.  Figure dimensions  
  are to be taken and not those obtained from sealing the drawings.  In any  
  discrepancy between drawings and specifications the latter shall prevail.  In  
  any such cases or in case any feature of the work is not fully described and  
  set forth in the drawings and specifications, the contractor shall forthwith apply  
  to the Executive Engineer for such further instructions, drawings or  
  specification as he requires it, being understood that the subject to be dealt  
  with under the building procedure of best modern practice. The Executive  
  Engineer will furnish the further instructions, drawings or specifications if in his  
  opinion; they are required by competent workmen, for the proper execution of  
  the work. 
15. Variations by way of modifications, omissions o r additions 

15.1 For all modification, omissions from or additions to the drawings and  
  specification, the Executive Engineer will issue revised plans, or written  
  instructions or both and no modifications, omissions or additions shall be  
  made unless so authorised and directed by the Executive Engineer in writing. 
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15.2 The Executive Engineer shall have the privilege or ordering modifications,  
  omissions or additions are any time before the completion of the work and  
  such orders shall not operate to annul those portions of the specifications with  
  which said changes do not conflict. 
 
15.3 The contractor shall submit to the Executive Engineer a statement giving  
  details of the claims for any additional work within 30 days of the order of the  
  work and no claim for any such work will be considered which has not been  
  included in the statement. 
 
16. Copies of Drawing and Specifications 

16.1 One copy of the available drawings and specifications (apart from the T.N.B.P. 
a copy of which the contractor should purchase for his reference) shall be furnished 
free of cost to the contractor for his own use.  Such copies and copies of 
supplementary details furnished by the Executive Engineer shall be kept by the 
contractor on the work until the completion thereof, and the Executive Engineer 
shall at all times have access to them. 
 
17. Signed drawing-No authority to the Contractor 

17.1 No signed drawing shall be taken as in itself an order for variation, unless  
  either is it entered in the agreement schedule of drawings under proper  
  attestation of the contract or and the Executive Engineer or unless it has been  
  sent to the contractor by the Executive Engineer, with a covering letter  
  confirming that the drawing is an authority for variation of the contract under  
  reference. 
D. Materials and workmanship 
 
18. To be the best quality 

18.1 All materials, articles and workmanship shall be the best of their respective  
  kind for the class of work described in the contract specifications and schedule  
  materials being obtained from sources approved by the Executive Engineer.   
  The work “best” as used in these specifications shall mean that in the opinion  
  of the Executive Engineer there is no other, superior quality of materials or  
  finish of articles on the market and that there is no better class of workmanship  
  available for the nature of the particular item described in the contract  
  schedule.  The contractor shall, upon the request of the Executive Engineer,  
  furnish him with the vouchers to prove that the materials are such as are  
  specified. 
18.2 Samples of materials shall be furnished at the contractor’s expense to the  
  Executive Engineer when called for in the tender notice or ordered to be  
  furnished by the Executive Engineer prior to execution of any work. 
 
19. Convention for proportions 
 
19.1 Wherever the proportions are written by figures without further description and  
  where the meaning is otherwise clear as to which figure is intended to apply to  
  each material, then the usual conventions will be understood to apply. 
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For example, 

1:2  means 1 lime (or cement in accordance with context) and 2 crushed stone  
  sand. 
 
1:2:4 means 1 lime (or cement in accordance with the context) 2 crushed stone  
  sand 4 broken stone (or other aggregate in accordance with the context) 
 
20. Measurements and mixing 

20.1 In the case of loose materials such as lime sand, cement, broken stone, surki,  
  mortar, etc., the proportions demanded by the specifications must be  
  measured in properly constructed measuring boxes or weighed or in such  
  other manner as shall be instructed by the Executive Engineer.  Measurement  
  is not to be done in loose heaps when intimate mixtures such as mortar  
  concrete, etc., are to be formed.  The mixing must always be done on closely  
  constructed platforms so that there will be no leakage of any of the materials  
  through the floor of the platform and also that no foreign materials can be  
  incorporated during the mixing.  These platforms must be approved by the  
  Executive Engineer.  The cost of such measuring boxes and platforms and all  
  the work referred to herein shall be borne by the contractor. 
 
21. Data 

21.1 The materials and labour utilised in the execution of work by the contractor  
  shall not be less than that given in the Tamilnadu PWD, Standard Data for the  
  relevant item. 

Note : In case the contractor considers that the materials and labour provided in  
    the T.N.P.W.D. Standard Data for the execution of particular items of  
    work are in excess, the contractor may furnish detailed data for such  
    items along with tender with reasons for variations from PWD Standard  
    Data. 
 
22. Layout of materials stacks 

22.1 The contractor shall deposit materials for the purpose of the work on such  
  parts only on the ground as may be approved by the Executive Engineer.  He  
  shall submit for the approval of the Executive Engineer before starting work, a  
  detailed site survey clearly indicating positions and areas where materials  
  shall be stacked and sheds built. 
 
23. Source of purchase of materials and stores 

23.1 The Executive Engineer shall, during the progress of the work, have power to  
  cause the contractor to purchase and use such materials or supplies from  
  Government brick fields, stores or other sources as may be specified in the  
  contract for the purpose therein specified. 
 
23.2. Contractor liable for materials supplied by Government 
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24.1 The Contractor shall be responsible for all materials and other articles and the  
  things which may be supplied by Government from the time he takes delivery  
  thereof and shall use them only for the purposes of this contract and shall  
  make good any loss, damage wastage or undue wear and tear that may take  
  place form whatever cause and pay to Government for such loss, damage,  
  wastage or under wear and tear such sum as the Executive Engineer may  
  determine. 
 
24.2 If at any time subsequent to the execution of the agreement Government  
  materials other than those specified in the Agreement are to be supplied to the  
  contractor for use on the work they will be charged at the market value  
  prevailing at the time of supply or stock issue rate whichever is greater.  The  
  contractor will be informed in writing of this change and he should intimate in  
  writing the rate which he demands for finished work in view of the fact that he  
  is to use Government materials. 
 
24.3 For any excess issue of cement beyond the allow able limit of 5 percent over  
  the practical requirement of cement recovery shall be made at double the  
  issue rate from contractor. 
 
25. Test inspection and rejection of defective mate rials and works 

25.1 The contractor shall provide proper facilities at all times for the testing of  
  materials and inspection of the work by the Executive Engineer, and the  
  Executive Engineer shall accordingly also have access at all times to the  
  places of storage or manufacture where materials are being made for use  
  under the contract to determine that manufacture is proceeding in accordance  
  with the drawings and specifications. 
 
25.2 The contractor shall, upon demand, also forward for the Executive Engineer’s  
  inspection test certificate supplied by the vendors, when he is purchasing  
  consignments of cement, steel and other materials in respect of which such  
  certificates are unusually available. 
 
25.3 The Executive Engineer shall have power to reject at any stage, any work  
  which be considers to be defective in quality of material or workmanship and  
   he shall not be debarred from rejecting wrought materials by reasons of his  
  having previously passed them in an unworked condition.  Any portion of the  
  work or materials rejected or pronounced to be inferior or not in accordance  
  with the drawings and specifications, shall be taken down and removed from  
  the work site at the contractor’s expense within 24 hours after written  
  instructions to that effect have been given by the Executive Engineer.   
  Replacement shall at once be made in accordance with the specifications and  
  drawings at the contractor’s expense. 
 
25.4 In case of default on the part of the contractor to carry out such orders the  
  Executive Engineer, WRO, PWD, shall have power to employ and pay other  
  persons to carry out the orders at the contractor’s risk and all expenses  
  consequent thereon incidental thereto shall be borne by the contractor. 
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25.5 In lieu of rejecting work not done in accordance with the contract, the  
  Executive Engineer may allow such work to remain, and in that case shall  
  make such allowance for the difference in value, as in his opinion may be  
  reasonable. 
 
25.6 Works opened for inspection: 

 The contractor shall, at the request of the Executive Engineer, within such time 
as the Executive Engineer shall name, open for inspection any work covered up 
and should the contractor refuse or neglect to comply with such a request the 
Executive Engineer may employ other workmen to open up the same.  If the said 
work has been covered up in contravention of the Executive Engineers instructions 
or if on being opened up, it be found not in accordance with drawings and 
specifications or the written instructions of the Executive Engineer the expenses of 
opening it and covering it up again whether done by the contractor or such other 
workmen, shall be borne by or recovered from the contractor.  If the work has not 
been covered up in contravention of such instructions or if on being opened up it be 
found to be in accordance with the drawings and specifications or the written 
instructions of the Executive Engineer, the expenses afore said shall be borne by 
Government and shall be added to the contract sum, provided always that in the 
case of foundations, or any other urgent works so opened up and requiring 
immediate attention the Executive Engineer shall, within reasonable time after the 
receipt of a notice from the contractor that the work has been opened, make or 
cause the inspection there of to be made, and at the expiration of such time if such 
inspection shall not have been made, the contractor may cover up the same, and 
shall not be required to open it up again for inspection except at the expenses of 
Government. 
 
26. Defects, shrinkages etc, after completion 

26.1 Any defects, shrinkage or other faults which may appear within six months  
  from the completion of the works arising, in the opinion of the Executive  
  Engineer from faulty materials or workmanship not in accordance with the  
  drawings and specifications or the instructions of the Executive Engineer shall  
  upon the directions in writing of the Executive Engineer and within such  
 reasonable time as shall be specified therein, be amended and made good by  
  the contractor at his own cost, unless the Executive Engineer shall decide that  
  the contract ought to be paid for the same at the rates agreed on such  
  reduced or other rates, as the Executive Engineer may fix and In case of  
  default, the Executive Engineer may employ and pay other persons to attend  
  amend and make good such defects shrinkage or other faults or damage, and  
  all expenses consequent thereon  and incidental thereto shall be borne by the  
  contractor. 
 
26.1 (A) The shrinkage period of six months referred to in main clause 26.1 above,  
    will be five years in respect of all contracts for construction of original  
    buildings either semi-permanent or permanent to ensure structural  
    stability of the building. (G.O. Ms. No.181 PWD 28-1-86)  
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26.2 Provided that in the event of Government taking over portions of the works as  
  and when they are completed the liability of the contractor under this clause  
  shall extend to a period six months (or five years as the case may be) from the  
  date of final taking over of the work irrespective of the actual dates on which  
  portion of the works were taken over. 
 
27. Executive Engineer’s Decision 

27.1 To prevent disputes and litigation, it shall be accepted as an inseparable part  
  of the contract that in matters regarding materials workmanship, removal of  
  improper work, interpretation of the contract drawings and contract  
  specifications, mode of procedure and the carrying out of the work, the  
  decision of the Executive Engineer shall be final and binding on the contractor  
  and in any technical question which may arise touching the contract, the  
  Executive Engineer’s decision shall be final and conclusive. 
 
28. Dismissal of workmen 

28.1 The contractor shall employ in or about the execution of the works only such  
  persons as are careful, skilled and experienced in their several trades and  
  callings and the Executive Engineer shall be at liberty to object to and request  
  the contractor in or about the execution of the works any person employed by  
  the contractor in or about the execution of the works who in the opinion of the  
  Executive Engineer misconducts himself or is incompetent or negligent in the  
  proper performance of his duties and such persons shall not be again  
  employed upon the works without the permission of the Executive Engineer. 
 
D-1 GENERAL OBLIGATIONS 
 
29. Contractor’s maistry or agent and contractor’s staff 

29.1 The contractor shall in his own absence keep constantly on the works a  
  competent maistry or agent and any directions or explanations given by the  
  Executive Engineer or his representatives to such maistri or agent shall be  
  held to have been given to the contractor. 
 
29.2 The contractor shall further provide all staff which is necessary for the proper  
  supervision, execution and measurement of the work to ensure full compliance  
  with the terms of the contract. 
 
30 Government Maistries or Agents 

30.1 The Government may be represented on the work by an agent clerk of the  
  works, or maistri who is not borne on the Official list or officers and  
  subordinates of the PWD or Highways and Rural Works Department.  He (if  
  appointed) shall, in the absence of the Executive Engineer, furnish the  
  contractor with the Executive Engineer’s or his representative’s instructions  
  and directions as to the progress and execution of the works and the  
  contractor shall duly comply with such instructions and directions and shall on  
  the written requisition of the maistri clerk of works or agent, stay the further  
  progress of any portion of the works which in his judgement is being  
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  constructed with unsound or improper material or workmanship, until the  
  opinion and determination of the Executive Engineer shall be obtained thereof,  
  but such maistri clerk of works or agent is to have no power whatever to order  
  any extra works or deviation from the specifications and drawings. 
 
E. Included in Contract rates 

31 Defining contract schedule rates 

31.1 The rate entered in a contract schedule for any class of work shall be for  
  finished work in situ and shall include all contingent expenses whether direct  
  construction expenses involved in the building in place in accordance with the  
  drawings and specifications or whether they be expenses imposed by an  
  outside authority such as a local body.  Such contingent expenses shall not  
  entitle the contractor to claim an extra in respect thereof. 
 
32. Carriage 

32.1 Rates for finished work shall always include the cost of conveyance and all  
  leads, lifts, loading unloading and stacking in the manner and at the place  
  ordered by the officer in immediate charge of the work, unless circumstances  
  necessitate provisions for a separate schedule item, in which case for such will  
  be specified in the tender notice or schedule. 
 
32.2 Wherever the terms ‘carriage’ or ‘conveyance’ is used in a schedule item, it  
  shall in the absence of other schedule provisions or modifying description in  
  the specification, be taken to include all leads, lifts loading, unloading and  
  stacking in uniform stacks to the satisfaction of the Executive Engineer with  
  careful attention to close packing in case of materials which are to be  
  measured in stacks as a basis of payment for finished work. 

Note : 1. In the case of important leads and lifts, as may occur in river  
     conservancy and other such works where lifts over flood banks and  
     long leads may be involved, it is usual to make separate schedule item  
     provision with a specification defining the exact work to be done for  
     each tendered rate. 
Note :  2. Payment for carriage will ordinarily be by bulk or weight at a rate  
     between specified places and on the basis of the method adopted in  
     the standard schedule of rates for carriage of materials.  The distances  
     will be measure by the nearest practicable and cheapest routes,  
     whether metalled or unmetalled road or cart tract. 
 
32.3 When carts or vehicles of any sort are engaged by the day, the quantity of  
  materials to be conveyed, and the distance to be travelled and the number of  
  trips to be made shall if he considers necessary be fixed by the Executive  
  Engineer. 

32.4 The contractor is responsible for making good all loss in transporting materials  
  entrusted to him or his agents, whether caused by wastage, breakage, theft or  
  any other cause. 
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32.5 No payment shall, in any case, be made for the return trips with carts empty.   
  Where there are loads also for the return trip the agreement rates should allow  
  for the reduced cost thereby on each set of materials so conveyed. 
 
33. Construction plant 

33.1 The contractor shall include in his tendered price and shall provide and install  
  all necessary construction plant and shall use such methods and appliances  
  for the performance of all the operations connected with the work embraced  
  under the contract as will secure as satisfactory quality of work and rate of  
  progress which in the opinion of the Executive Engineer will ensure the  
  completion of the work within the time specified.  If at any time before the  
  commencement, or during the progress of the work or any part of it such  
  methods or appliances appear to the Executive Engineer to be insufficient or  
  inappropriate for securing the quality of the work required or the said rate of  
  progress; he may order the contractor to increase their efficiency or to improve  
  their character, and the contractor shall comply with such orders but the failure  
  of the Executive Engineer to demand such increase of efficiency or  
  improvement shall not relieve the contractor from his obligation to secure the  
  quality of work and the rate of progress required by the contract and the  
  contractor alone shall be responsible for the efficiency and safety of his plant,  
  appliances and methods. 
 
33.2 It is however, open to the Executive Engineer to lend or supply to the  
  contractor any tools, implements, materials and machinery that the Executive  
  Engineer may consider desirable but for any such tools, implements, materials  
  and machinery that may be lent or supplied to contractor by Government, the  
  contractor shall pay such deposit and hire, or purchase price as may be  
  determined by the Executive Engineer.  All articles that may be so lent or hired  
  to the contractor shall be returned in good serviceable condition by him to the  
  Executive Engineer before the final bill for work is paid and any shortage of  
  damage shall be recovered from the contractor in the final bill at such rate as  
  may be determined by the Executive Engineer after making such allowance as  
  he may consider suitable for fair wear and tear. 
 
34 Scaffolding Instructions 

34. All requisite scaffolding shall be provided at the contractor’s expense and shall  
  be double, i.e., it must have two sets of upright supports.  Care must be taken  
  to ensure the safety of the work people and the contractor must comply with  
  such instructions as the Executive Engineer may issue to ensure such safety.   
  The contractor will be entirely responsible for any damage or injuries to  
  persons or property resulting from ill erected scaffolding, defective ladders, or  
  otherwise arising out of his default in his respect.  The contractor’s attention is  
  also invited to the ‘safety code’. 
 
35 Temporary Structure 

35.1 The contractor shall erect and maintain at his own cost temporary weather  
  proof sheds at such places and in a manner approved by the Executive  
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  Engineer for keeping materials under cover.  The contractor shall also provide  
  and maintain at his own expenses such temporary fences, guards, bridges  
  and roads as may be necessary for the execution of his contract work or for  
  safeguarding or accommodating the public.  If the Executive Engineer shall  
  order any departure from the arrangements made by the contractor, the  
  contractor shall comply with such orders as the Executive Engineer may issue  
  to safeguard or accommodate the public.  Sheds for housing workmen shall be  
  provided at the contractor’s expense if, in the opinion of the Executive  
  Engineer, such are necessary or desirable. 
 
36. Water and Lighting 

36.1 The contractor shall pay all fees and provide water and light as required from  
  municipal mains or other sources and shall pay all charges there for (including  
  storage tanks, meters, etc.) for the use of the work and workmen unless  
  otherwise arranged and decided on, in writing with the E.E.  The water for the  
  works shall be, so far as practicable, free from earthy vegetable or organic  
  matter and from salts or other substances likely to interfere with the setting of  
  mortar or otherwise prove harmful to the work. 
 
37. Sun protection, keeping dry and pumping 

37.1 The contractor shall at his own expense arrange all requisite protection of the  
  work and materials against sun or rain effects and shall keep all portions of the  
  work free from water to the satisfaction of the Executive Engineer and shall  
  use his own plant for the purpose unless otherwise specifically provided in the  
  contract specification. 
 
38. Tools and Seigniorage 

38.1 The contractor shall, unless otherwise specifically stated in the tender notice  
  and subsequently on this basis in the contract be responsible for the payment  
  wherever payable of all import duties, tolls, octori duties, seiniorages, quarry  
  fees, etc, on all materials and articles that he may use. 

 
38.2 The contractor shall be solely responsible for the payment of sales tax under  
  the provision of Madras General Sales Tax Act 1939 (Madras Act IX of 1939)  
  as in force for time being and the rates for the various items of the work shall  
  remain unaffected by any change that may be made from time to time in the  
  rate at which such tax is payable. 
 
38.3    Notwithstanding anything contained in section 10 of the Indian Traffic Act of 

1894, the rates for items involving, the use or supply of articles obtained by    
 the contractor from outside India shall remain unaffected by any changes  
 that may be introduced in Customs duties. 

 
Note : For, works carried out on behalf of the Government of India, Seigniorage  
    fees, etc, referred to in this clause will have to be levied in every case. 
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38.4 No. seigniorage shall be charged where due for materials quarried from the  
  PWD or other Government quarries Assistance as necessary will be given to  
  the contractor by the department to obtain access to quarries approved by the  
  Executive Engineer.  No plot rent shall be charged for materials stacked on the  
  Government land during the course of construction provided all such materials  
  are removed within one month after the work is completed. 
 
38.5 Seigniorage charges due for use of private quarries and private land shall be  
  paid by the contractor. 
 
38.6 The contractor shall form his own approach road to the work site for which no  
  extra will be due to him.  On completion the contractor shall not be permitted  
  to remove the materials laid for formation of road.  If the contractor is allowed  
  to use the existing roads he shall maintain them in good condition at his own  
  cost throughout the period of the contract. 
 
39 Setting out works 

39.1 The contractor shall be responsible for the true and proper setting out of the  
  works and for the correctness of the position, levels, dimensions and  
  alignment of all parts of the works and for provision of all materials, staff and  
  labour in connection therewith. 
 
40 Cleaning up during progress and for delivery 

40.1 All rubbish shall be burnt or removed from the site, as it accumulates.  All  
  floors, stairs, landing windows, surface and soil drains shall be cleaned down  
  and put in a thoroughly complete clean, sound and workman like state to the  
  satisfaction of the Executive Engineer before the work is finally handed over all  
  rubbish and surplus materials not required by the Executive Engineer having  
  first been removed by the contractor.  The contractor shall give notice in  
  writing to the Executive Engineer when the work so ready to be handed over  
  and shall be responsible for its maintenance until it is taken over by the  
  Executive Engineer. 
 
F. RESPONSIBILITIES AND LIABILITIES OF THE CONTRACT OR 
 
41 Observance of laws, local regulations and notice s, attachments 

41.1 The contractor shall confirm to the regulations and by laws of any local  
  authority and or of any water or lighting companies with those systems the  
  structure is proposed to be connected and shall before making any variations  
  from the drawings or specification that may be necessitated by so confirming  
  to the Executive Engineer written notice, specifying the variations proposed, to  
  be made and the reasons for making them and apply for instructions, thereon.   
  In case the contractor shall not receive such instruction within seven days, he  
  shall proceed with the work confirming to the provisions regulating or bye-law  
  in question and any variation in the drawing or specifications so necessitated  
  shall be dealt with under clause 59. 
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41.2 The contractor shall give all notices required by the said Act, regulation or by- 
  laws and pay all fees in connection therewith unless otherwise arranged and  
  decided on in writing with the Executive Engineer.  He shall also ensure that  
  no attachments are made against materials of work forming part of or for the  
  use of the contract.  In every case referred to in this clause the contractor shall  
  protect and indemnify Government against any claim or liability arising from or  
  based on the violation of any such law, ordinance, regulation order, decree or  
  attachment whether by himself or by his employees. 
 
42. Accidents – Hoarding – Lighting observations – Watchmen 

42.1 When excavations have been made or obstacles have been put in public  
  thorough fares or in places where there is any likehood of accidents, the  
  contractor shall comply with any requirement of law on the subject and shall  
  provide suitable hoarding lighting and watchmen as necessary. 

42.2 It shall be the contractor’s sole responsibility to protect the public and his  
  employees against accident from any cause and he shall indemnify  
  Government against any claims for damages for injury to person or property,  
  resulting from any such accident and shall where the provisions of the  
  Workmen’s Compensation Act apply, take steps to properly insure against any  
  claims hereunder. 

42.3 On the occurrence of accident which results in the death of any of the  
  workmen employed by the contractor or which is so serious as to be likely to  
  result in the death of any such workmen, the contractor shall, within 24 hours  
  of the happening of such accident, intimate in writing to the concerned section  
  officer of the Department the fact of such accident.  The contractor shall  
  indemnify Government against all loss or damage sustained by Government  
  resulting directly or indirectly from his failure to give intimation in the manner  
  aforesaid including the penalties of fines if any payable by Government as a  
  consequence of Government’s failure to give notice under the workmen’s  
  compensation act or otherwise conform to the provisions of the said Act in  
  regard to such accident. 
 
42.4 In the event of an accident in respect of which compensation may become  
  payable under the Workmen’s Compensation Act VII of 1923 whether by the  
  contractor or by the Government as principal it shall be lawful for the Executive  
  Engineer to retain out of money due and payable to the Contractor such sum  
  or sums of money as may, in the opinion of the said Executive Engineer be  
  sufficient to meet such liability.  The opinion of the Executive Engineer shall be  
  final in regard to all matters arising under this clause. 
 
42.5 The contractor shall indemnify Government from and against all claims and  
  proceedings for or on account of infringement of any patent rights, design,  
  trademark or name or other protected rights in respect of any constructional  
  plant, machine work or materials used for or in connection with the works or  
  temporary works, or any of them and from and against all claims, demands,  
  proceedings, damages, costs charges and expenses whatsoever in respect  
  thereof in relation thereto. 
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42.6 In respect of all labour directly or indirectly employed in the works for the 
  performance of the contractor’s part of this agreement, the contractor shall  
  comply with or cause to be complied with all the rules framed by the  
  Government from time to time for the provisions of health and sanitary  
  arrangements to workers employed by PWD and Highways and Rural  
  Department and their contractors (Vide appendix).  In case the contractor fails  
  to make arrangements and provide necessary facilities as aforesaid the  
  Executive Engineer shall be at liberty to make arrangements and provide  
  facilities as aforesaid and recover the costs incurred in that behalf from the  
  contractor. 
 
42.7 In respect of all labour directly or indirectly employed in the works for the  
  performance of the contractor’s part this agreement, the contractor at his own  
  expense shall arrange for the safety provisions as per “Safety Code” framed  
  from time to time and shall at his own expense provide for all facilities in  
  connection therewith.  In case the contractor fails to the make arrangements  
  and provide facilities as aforesaid the Executive Engineer shall be at liberty to  
  make arrangements and provide facilities as aforesaid the recover the costs  
  incurred in that behalf from the contractor. 
 
42.8 In respect of all labour directly or indirectly employed in the work for the  
  performance of the contractors part of this agreement the contractor shall  
  arrange to furnish in triplicate particulars for each work in the proforma vide  
  appendix XXXVIII by the end of every month to the Executive Engineer in  
  charge of the work. 
 
43 Blasting 

43.1 Blasting executed by contractors in connection with Government works shall  
  be carried out in the manner described under Blasting operation – Instructions  
  to contractor on blasting operations of the TNBP. 
 
44 Protection of Existing and Adjoining premises 

44.1 The contractor is to protect the whole of the adjoining and where necessary,  
  the existing premises and all works and all fittings to all buildings on and  
  adjoining the site against the structural and decorative damages caused by the  
  execution of these works and make good in all respects all such damage done  
  or occurring to the same and leave such reinstatement in perfect order.  He is  
  also to make good any damage done in the execution of the work to existing  
  public or to private footways or roadways. 
 
45 Permit other workmen – Co-operation – Afford Fac ilities 

45.1 The Executive Engineer shall have full power to send workmen upon the  
  premises to execute fittings and other works not included in the contact, for  
  whose operations the contractor is to afford every reasonable facility during  
  ordinary working hours, provided that such operations shall be carried on in  
  such a manner as not to impede the progress of the work included in the  
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  contractor, but the contractor is not to be responsible for any damage which  
  may happen to or be occasioned by any such fittings or other works, provided  
  he complies with the Executive Engineer’s instructions in connections  
  therewith and provided that the damage is not caused by himself or his  
  workmen. 

 
45.2 The contract shall, at all times co-operate assist, attend on and afford facilities  
  for such specialists as may be employed by the Executive Engineer or other  
  works in connection with the building, allowing them free of charge the use of  
  all plant, light and water installed in the works.  The contractor shall also cause  
  such special work or protect it as instructed to avoid injury during progress of  
  the works.  For failure so to protect, the contractor must make good any  
  damage caused. 
 
45.3 When two or more contractors are engaged on installation or construction  
  work in the same vicinity the Executive Engineer shall have the authority to  
  direct the manner in which each shall conduct the work so far as it affects  
  other contractors. 
 
46 Holes for water services, gas electrical and san itary fittings 
 
46.1 The contractor shall leave all holes in masonry and floors for the insertion of  
  water services, gas and electrical connections and sanitary fittings in the exact  
  positions indicated by the Executive Engineer during the progress of the work.   
  These holes must be properly built up in a workman like manner at the  
  contractor’s cost, as soon as the fittings have been installed in cases, where  
  the installations are made during the constructions of the building and where in  
  the opinion of the Executive Engineer, delays in settlement of accounts will not  
  thereby occur. 
 
47 Contractor’s risk and insurance 

47.1 The work in public works department (Buildings) and (irrigation) executed by  
  the contractor under the contract shall be maintained at the contractor’s risk  
  until the works is taken over by the Executive Engineer. The contractor shall  
  accordingly arrange his own insurance against fire, flood, volcanic eruption,  
  earthquake, other convulsions of nature and all other natural calamities, risks,  
  arising out of acts of God, during such period and that the Government shall  
  not be liable for any loss or damages occasioned by or arising out of any such  
  acts of God. 
 
47.2 Provided however that the contractor shall not be liable for all or any loss or  
  damages occasioned by or arising out of acts of foreign enemies, invasion,  
  hostilities or war like operations (before or after declaration of war) rebellion,  
  military or usurped power. (As amended in G.O.Ms.No.1400 PWD  
  dated.21.08.1981) 
 
  



 
 

48 
 

 

48 Holidays 

48.1 Subject to any provision to the contrary contained in the contract none of the  
  permanent work shall save as hereinafter provided be carried on during the  
  night or on Sundays and other holidays without the permission in writing of the  
  Executive Engineer or of the officer in charge of the work, save when the work  
  is unavoidable or absolutely necessary for the safety of life or property or for  
  the safety of the works in which case the contractor shall immediately advise  
  the Executive Engineer. 
 
G. MISCELLANCEOUS 
 
49 Crushed stone sand and Gravel 

49.1 The contractor shall not make any excavations upon the site for the purpose of  
  obtaining gravel, crushed stone sand or soil other than that shown or implied 
 by the drawings except with the previous permission of theExecutive Engineer. 
 
50 Old Curiosities 

50.1 All old curiosities, relics, coins, minerals, etc. found in excavating or pulling  
  down, shall be the property of the Government and be handed over to the  
  Executive Engineer.  Should any ancient masonry, or other old work of interest  
  be opened up the Executive Engineer’s attention shall be called to the same  
  before demolition or removal. 
 
51 Assignment or subletting 

51.1 The contractor shall not without the written consent of the Executive Engineer  
  assign the contractor nor sublet any portion of the same, Ordinarily no  
  subletting will be permitted, but in case such should be permitted by the  
  Executive Engineer, it shall in no way free the contractor from any of  
  responsibilities under any clause of these “Conditions of Contract” or of the  
  “Articles of Agreement”. 
52 Specialists 

52.1 The Executive Engineer shall, during the progress of the work have powers to  
  select, nominate or recommend tradesmen or specialists to supply material or  
  execute such portion of the work as he may consider desirable in the interests  
  of the Government. 
 
53 Ratification of the orders of the Executive Engi neer 

53.1 Should the acceptance of the tenders be beyond the authorised powers of the  
  Executive Engineer as laid down the PWD code, the orders and decisions of  
  such Executive Engineers with regard to? 

  (a)  Extension of time for completing the contract will be subject to the   
     ractification of the Superintending Engineer for all works for which  
     tenders were accepted by the Engineers of Public Works Department  
     including Superintending Engineer, Chief Engineer / Board of  
     Engineers and Government and 
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  (b)  The termination of contract or of employment of specialists for certain  
     portion of the work will be subject to the ratification of the Chief  
     Engineer for all works for which tenders were accepted by Engineers  
     of PWD including Superintending Engineer / Chief Engineer / Board of  
     Engineers and Government. 
 
54 Order Book 

54.1 An order book shall be kept at the PWD office on the site of the work.  As far  
  as possible, all orders regarding the work are to be entered in this book.  All  
  entries shall be signed and dated by the PWD officer in direct charge of the  
  work and by the contractor or by his representative.  In important cases, the  
  Executive Engineer or the Superintending Engineer will countersign the  
  entries, which have been made.  The order book shall not be removed from  
  the work except with the written permission of the Executive Engineer. 
 
54.2 No photographs of the site or of the work or any part thereof shall be taken  
  except with the permission in writing of the Executive Engineer and no such  
  photographs shall be published or otherwise circulated without the permission  
  of the Chief Engineer. 
 

H. DATE OF COMMENCEMENT COMPLETION, DELAYS EXTENSIO N, 
SUSPENSION OF WORK AND FORFEITURE 

 
55. Date of commencement and completion 

55.1 On notification of possession of the site (or premises) being given to the  
   contractor by letter registered for acknowledgement as provided in Clause 9.1  
   supra, he shall forthwith begin the work, shall regularly and continuously  
   proceed with them, and shall complete the same (except for painting or other  
   work, which in the opinion of the Executive Engineer, it may be desirable to  
   delay) by the date of completion, as defined in the “Articles of Agreement”  
   subject nevertheless, to the provisions of extensions of time mentioned in  
   the next clause.  The contractor shall under no circumstance be entitled to  
   claim any damages from Government if he incurs any expenses or liabilities  
   to payment under the contract before the date of commencement defined  
   above.  The contractor shall have the right to withdrawal from the contract   
    and obtain refund of his security deposit if such intimation of handing over  
   the site is delayed by more than two months from the date of acceptance of  
   the agreement by competent authority. 
 
56 Delays and extension of time 

56.1 No claim for compensation on account of delays or hindrance to the work from  
   any cause whatever shall lie except as hereinafter defined. 

     Reasonable extension of time will be allowed by the Executive  
  Engineer or by the officer competent to sanction the extension for unavoidable  
  delays, such as may result from causes which in the opinion of the Executive  
  Engineer are undoubtedly beyond the control of the contractor.  The Executive  
  Engineer shall assess the period of delay of hindrance caused by any written  
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  instruction issued by him at twenty-five percent in excess of the actual working  
  period so lost. If at any time the Executive Engineer is of the opinion that there  
  has been avoidable delays and the contractor fails to maintain the rate of  
  progress specified in the articles of agreement, it shall be lawful for the  
  Executive Engineer to impose penalty or order forfeiture from the Deposit and  
  sanction extension of time for such delays, provided however, the penalty and  
  forfeiture, shall be governed as per clause 57.2 and 57.3 

56.2 In the event of the Executive Engineer failing to issue necessary instructions  
   and thereby causing delay and hindrance to the contractor the latter shall have  
   the right to claim an assessment of such delay by the Superintending Engineer  
   of the Circle.  The contractor shall lodge in writing to the Executive Engineer a  
   statement of claim for any delay or hindrance referred to above within fourteen  
   days from its commencement otherwise no extension of time will be allowed. 

56.3 Whenever, authorised alterations or additions made during the progress of the  
   work are of such nature in the opinion of the Executive Engineer as to justify  
   an extension of time in consequence thereof such extension of time will be  
   granted in writing by the Executive Engineer or other competent authority  
   when ordering such alterations or additions. 

56.4 In cases where the Government under the terms of the contract with the  
  contractor are liable to supply any materials, article or things to the contractor  
  for the performance by him of his part of the contract, the executive Engineer,  
  may at his absolute discretion extend the time with in which such materials,  
  articles or thing may be supplied by the Government, and the Government  
  may supply to the contractor such materials, articles or things within the time  
  so extended without any liability on their part to compensate the contractor by  
  reason of the extension of time for the supply of the materials, articles or  
  things. 
56.5 In cases where the Government under the terms of the contract are liable to  
  supply any materials. Articles or things to the contractor for the performance  
  by him of his part of the contract and the Government for any reason are  
  unable to supply such materials, articles or things either within the time  
  specified in the contract or within the time extended under clause 56.4 the  
  Executive Engineer may at his discretion or at the request of the contractor  
  determine the whole or any part of the contract which cannot by performed by  
  reason of the failure to supply such materials, articles or things and the  
  contractor shall not be entitled to claim any damages or compensation in  
  respect of such determination. The contractor shall however, be paid the value  
  of the work already done by him and the cost of the materials articles or things  
  if any collected by him up to the date of such determined and left unused on  
  the work-spot (Which shall be taken over by the Executive Engineer either at  
  the contract rates or at values deducted form the through rates included in the  
  contract) when the contract is determined at the discretion of the Executive  
  Engineer he shall give notice in writing to the contractor and the decision of  
  the Executive Engineer to determine the contract shall be final and binding on  
  the contractor. 
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Explanation : The expression Through rules means the rate for the finished  
      items of work or the alienates that is to say, the rates for finished  
      items of work inclusive of the cost of materials and labour. 
 
56.6 If, at any time after the acceptance of tender the Government shall, for any  
  reason what so ever not required the whole or any part of the works to be  
  carried out, the Executive Engineer shall give notice in writing of the fact to the  
  contractor who hare no claim to any compensation or other payments what so  
  ever, on account of any profit or advantage he might have derived from the  
  Execution of the work in full but which he did not drive in consequence of the  
  termination of the works. He shall be paid at contract rates, for the work  
  executed by him including any additional works such as clearing of site etc.  
  may be rendered necessary by such termination. He shall also be allowed a  
  reasonable payment as decided by the authority which accepted the tender,  
  for any expense incurred by him on account of labour and materials, articles or  
  thing collected, but which could not be utilised on the works as verified by the  
  Executive Engineer such decision shall be final and binding on both the parties  
  and shall not be subject to arbitration under clause 69. (As amended in  
  Government Letter No.2163/Y2/95-1/dated.19.09.1996) 
 
57 Delays in commencement or progress neglect of wo rk or suspension  
  of works by the contractor and forfeiture of Earn est Money, Security  
  Deposit and withheld amount. 

57.1 Time shall be considered as the essence of the contract.  If at any time the  
   Executive Engineer shall be of the opinion that contractor is delaying  
   commencement of the work, neglecting or delaying the progress of work as  
   defined in the tabular statement, “Rate of Progress” in the Article of Agreement  
   or the contractor fails to maintain the Rate of Progress in the Articles of              
  Agreement plus any extension of time or the contractor shall suspend the  
   works, or sublet the work or a portion thereof without the sanction of the  
   Executive Engineer or violates any of the provisions of the contract the  
   Executive Engineer shall so advise the contractor and at the same time  
   demand compliance.  If the contractor neglects to comply with such demand  
   within seven days after receipt of such notice, it shall then or any time is  
   lawful for the Executive Engineer to impose a penalty or forfeiture on this  
   contractor from the deposit or to determine the contractor. 
 
57.2 The penalty or forfeiture referred to in Clause 57.1 shall not exceed 5% of the  
  value of the work executed and is imposed in cases where the contractor is  
  allowed to proceed with the whole or part and complete the whole or such part  
  of the works.  The penalty or forfeiture imposed by the Executive Engineer  
  under this clause is however subject to modification or waiver at the absolute  
  discretion of any authority higher in rank than the Executive Engineer. 
 
57.3 It shall be a further right of the Executive Engineer to give any part of the work  
  to any other contractor at his discretion or have it done departmentally in order  
  to maintain the rate of progress and the contract or done departmentally.  The  
  forfeiture under clause 57.2 will in these circumstances be applied and any  
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  excess expenditure incurred on this account shall be recovered from the  
  original contractor. 
 
57.4 Determination of the contract referred to in Clause 57.1 shall carry with it the  
  forfeiture of the Security Deposit.  After determining the contract, the Executive  
  Engineer shall have the right to give any part of the work to any other  
  contractor in the unexecuted portion of contract, in which case any expenses  
  which may be incurred in excess of such amount which would have been paid  
  to the original contractor if the whole work had been executed by him shall be  
  borne and paid by the original contractor and may be deducted from any  
  money due to him by Government under this contract or any other amount  
  what so ever provided also that if the expenses incurred by the Government  
  are less than the amount payable to the contractor at his agreement rates the  
  difference will not be paid to the contractor. 
 
57.5 In the event of anyone of the above clauses being adopted by the Executive  
  Engineer, the contractor shall have no compensation for any loss sustained by  
  him by reason of his having purchased or processed any materials or entered  
  into any engagements or made any advances on account or with a view to the  
  execution of the work or the performance of contract, and in case action is  
  taken under any of the provisions aforesaid, the contractor shall not be entitled  
  to be paid any sum for any work actually performed under the contract unless  
  and until the Executive Engineer has certified in writing the performance of  
  such work and the value payable in respect thereof and he shall only be  
  entitled to be paid the value so certified. 
57.6 In the event of the Executive Engineer putting in force all or any of the powers  
  vested in him under the clause 57.4 he may if he so desires after giving a  
  notice in writing to the contractor take possession of the works and site and  
  such plants and materials thereon (or any ground contiguous there to) and all  
  such plant and materials as above mentioned shall thereupon be at the  
  disposal of Government absolutely for the purpose of completing the work.   
  After such notices shall have been given the contractor shall not be at liberty  
  to remove from the site of works or from the ground contiguous thereto any  
  plant or materials belonging to him which shall have been placed thereon for  
  the purpose of the above work.  Government shall not be liable to make any  
  payment to the contractor on account of use of such plant for the completion of  
  the works under the provision herein before contained.  On taking possession  
  of the materials and stores belonging to the contractor or procured by the  
  Contractor and intended to be used for the execution of the work or any part  
  thereof the contractor shall be paid for the same in account,  at the contract  
  rates, to be certified thereof shall be final.  Otherwise the Government may  
  give notice in writing to the contractor to remove any of his plant or materials  
  from the site and not required for completion of the works, if such plant and or  
  materials are not removed within fourteen days after notice and have been so  
  given, Government may remove and sell the same holding the proceeds less  
  the cost of removal and sale, to the credit of the contractor.  The certificate of  
  the Executive Engineer as to expense of any such removal and sale shall be  
  final and binding on the contractor. 
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J PARTICULARS OF PAYMENT 
 
58 Payment on lump sum basis or by final measuremen t at unit prices. 

58.1 Final measurements need not be taken unless either the contractor or the  
  Executive Engineer claims extras to or deductions from the quantities of  
  Schedule A 
 
58.2 In case final measurement are claimed, they shall be taken only for those  
  items for which either the contractor or the Executive Engineer claims final  
  measurements and the quantities of the remaining items in Schedule A shall  
  be accepted as correct.  The lump sum amount mentioned in the agreement  
  will then be varied by adding thereto or deducting therefore as the case may  
  be, the difference (if any) between the amounts mentioned is Schedule A for  
  such items and the amounts arrived at by calculation at contract rates based  
  on the revised quantities for the same, obtained by the final measurement  
  aforesaid. 
 
58.3 It shall be accepted as condition of the contract that the payment of the final  
  bill to the contractor less the with held amount and his acceptance thereof  
  shall constitute a full and absolute release of Government from all further  
  claims by the contractor under the contract. 
 
59 Payment for additions and deductions for omissio ns 

59.1 No authorised variation shall vitiate the contract, but additions and omissions  
  shall be measured up and dealt with in accordance with clause 58.2 
 
59.2 If there is no rate in Schedule A for additional work ordered to be carried out  
  by the Executive Engineer, then prior to execution of the additional work, a  
  rate of the additional work, shall be worked out in accordance with the  
  methods indicated in 59.3 and with the rate agreed upon supplemental  
  agreement shall be entered in the proper departmental form signed and dated  
  by the contractor and the Executive Engineer and or any other officer for the  
  time being authorised to accept such agreement and supplemental agreement  
  shall on such acceptance form part of the original agreement.  A copy of the  
  supplemental slip shall be given to the contractor. 
 
59.3.1 The rate for additional works shall be derived from the rate for similar items  
   of work in the accepted agreement. 
 
59.3.2 In the case of works for which supplemental agreement is to be entered into  
   during the period when the schedule of rates has not changed from the date  
   of execution of the original agreement then the rate for supplemental  
   agreements may be the prevailing schedule or rates plus or minus tender  
   premium in case the rate cannot be arrived, the rates prevailing as per the  
   schedule of rates at the time of execution of supplemental items will be  
   adopted with no tender premium over this rate. 
 



 
 

54 
 

 

59.3.3 If the rate for a particular item of work is not in the schedule of rates, the  
   prevailing market rate when the work was done shall be adopted. 
 
59.3.4 If the rates cannot be determined as above, the rates shall be fixed on the  
   cost of labour and materials plus 10 percent thereon, provided the vouchers  
   shall have been delivered to the Executive Engineer within 7 days after such  
   work is completed. If the Executive Engineer considers that the vouchers are  
   unduly high, the Executive Engineer can valuate the work as reasonable and  
   fair and make payment if the value of payment is less than Rs.1,000.  If the  
   value of additional payment exceeds Rs.1,000/- the contract and shall have  
   the right to submit the matter to arbitration. 
 
60 No payment for unsanctioned Extras 

60.1 It shall be distinctly understood that no payment whatever will be made to  
  contractor for variations by way of extras, in cases where such variations have  
  been made without the written sanction of the Executive Engineer. 
 
61. Accounts Receipts and Vouchers 

61.1 The contractor shall at any time upon the request of the Executive Engineer  
  furnish him with all invoices account, receipts and other vouchers that he may  
  require in connection with contract. 
 
62 Fraud, wilful neglect or default 

62.1 No final or other certificate of payment or of completion, acceptance or  
  settlement of account shall, in any circumstances, relieve the contractor from  
  his liability for any fraud, or wilful neglect or default in the execution of the  
  contract or any wilful or unauthorized deviations from drawings, specifications,  
  instructions and directions for the time being binding upon him. 
 
63 Unfixed materials 

63.1 No payment or advance will be made for unfixed materials when the rates are  
  for finished work in situ. 
 
64 Payments and Certificate 

64.1 Payments will be made to the contractor under the certificates to be issued at  
  reasonably frequent intervals by the Executive Engineer or the Sub Divisional  
  Officer, within 14 days of the date of each certificate and intermediate payment  
  will be made by the Executive Engineer or the Sub Division Officer of a sum  
  equal to 95 percent of the value of work, as so certified and the balance of 5  
  percent will be with held and retained as security for the due fulfilment of the  
  contract. 
 
  Under the certificate to be issued by the Executive Engineer or Sub 
Divisional Officer on the completion of the entire works, the contractor will receive 
the final payment of all the money due or payable to him under or by virtue of the 
contract except security deposit and the with held amount equal to 5% of the total 
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value of the work done provided there is no recovery from or forfeiture by the 
contractor to be made under clause 57. The amount with held from the final bill will 
be retained under.  ‘Deposits’ and paid to the contractor together with the Security 
Deposit after six months reckoned from the date of completion of work or as soon 
after the expiration of such period of six months as all defects shall have been 
made good according to the true – intent and meaning thereof whichever shall last 
happen. In the event, the final bill remains unpaid even after the period by six 
months aforesaid, the security deposit, which includes EMD and also 5% of the 
with held amount may be refunded under the sanction of the Superintending 
Engineer in the case of agreements accepted by the Executive Engineer and under 
the orders / sanction of the Chief Engineer concerned, in the case of agreement 
accepted by the Superintending Engineer on a bill, if requested for, by the 
contractor in writing to the sanctioning authorities viz., the Superintending Engineer 
and Chief Engineer, who while according sanction should review the cause for 
delay in payment of the final bill No certificate of Executive Engineer or Sub 
Divisional Officer shall be considered conclusive evidence as to the sufficiency of 
any work or materials or correctness of measurements to which it relates nor shall 
it relieve the contractor from his liability to make good defects and provided by the 
contract.  The contract or when applying for certificate, shall prepare a sufficiently 
detailed bill based on the original figures of quantities and rates in the contract 
Schedule A to the satisfaction of the Executive Engineer, to enable the Executive 
Engineer or Sub Divisional Officer to check the claims and issue the certificate.   
The certificates as to such of the claims mentioned in the application as are 
allowed by the Executive Engineer or the Sub Divisional Officer shall be issued 
within fourteen days of the application. No application for a certificate shall be 
made within fourteen days of a previous application. (As amended in the 
Government Letter No.19923/Y2/90-11 dated.14.10.1991) 
 
64.1 (A) Notwithstanding the above clause, the withheld amount 2.5% from the  
    final bill in respect of contract for construction of original building, will be  
    retained by the Government for a total period of two years in lieu of six  
    months period referred to in clause 64-1 above and will be released after  
    the expiry of two years period on execution of an indemnity bond by the  
    contractor to the satisfaction of the Executive Engineer for a further period  
    of three years to ensure structural stability of the building under clause  
    26.1 A. 
64.2 When there are complaints from the labour Department about non-payment of  
  wages to the labourers employed by the Contractor for the execution of works  
  under agreement, the Executive Engineer shall have full powers to withhold  
  the bills claimed by the contractor pending clearance certificate from the  
  Labour Department and to act as per the direction given by the Labour  
  Department. 
65 Interest on money due to the contractor 

65.1 No omission by the Executive Engineer or the Sub Divisional Officer to pay the  
  amount due upon certificates shall vitiate or make void the contract nor shall  
  the contractor be entitled to interest upon any guarantee fund or payments in  
  arrear, nor upon any balance, which may, on the final settlement of his  
  accounts, be found due to him. 
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65.2 Whenever the with held amount reaches Rs.1000 or a multiple thereof, the  
  contractor may, at his option, deposit with Executive Engineer an equal  
  amount in sums of Rs.1000 or a multiple thereof, in any of the forms of interest  
  bearing securities recognised for the purpose by the T.N. Public works  
  account code and subject to the provisions thereof contained in which case  
  the equivalent withheld amount shall be paid to him forth with.  The contractor  
  will be permitted to exercise the option in the clause; subject only to the  
  condition that the rates of progress contained in the Articles of Agreement is  
  properly maintained. 
 
66 Acceptance of final measurements 

66.1 The contractor agrees that before payment of the final bill shall be made on  
  the contract, he will sign and deliver to the Executive Engineer either in the  
  measurement book or otherwise as demanded a valid release and discharge  
  from any and all claims and demands whatsoever for all matters arising out of  
  or connected with the contract and also produce a certificate from the Income 
 Tax Authorities that all income tax payable by him upto date has been duly  
  paid provided that nothing in this liabilities under the contract.  It is further  
  expressly agreed that Executive Engineer in supplying the final measurements  
  certificate need not be bound by the proceeding measurements and  
  payments.  The final measurements, if any of the Executive Engineer shall be  
  final conclusive and binding on the contractor. 

67. Recovery of money from contractor in certain ca ses 

67.1 In every case in which provision is made for recovery of money from the  
  contractor, Government shall be entitled to retain or deduct the amount thereof  
  from any money, that may be due or may become due to the contractor under  
  these presents and or under any other contract or contracts or any other  
  account what so ever. 

67.2 Recovery under Revenue Act 

  Whenever any amount has to be paid by the contractor in view of deter-
mination of the contract by virtue of clause 57 or any amount that may be due from 
the contractor is under these presents and the contractor is not responding to the 
demands for the payment of the said amount, then the Government shall be 
entitled to recover the said amount under the provisions of the Revenue Recovery 
Act. 

68 Contractor dying becoming insolvent insane or im prisoned 

68.1 In the event of the death or insanity or insolvency or imprisonment of the  
  contractor being a partnership or firm becomes dissolved or being a  
  corporation goes into liquidation voluntary or otherwise, the contract may at  
  the option of the Executive Engineer, be terminated by notice in writing posted  
  at the site of the works and advertised in one issue of the local district Gazette  
  and all accepted and acceptable works shall forthwith be measured up and  
  paid for at the rates provided in the contract schedule where such apply, or  
  otherwise, competent authority to the persons entitled to receive and give a  
  discharge for the payment. 
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J. SETTLEMENT OF DISPUTES 

69. Arbitrations 

69.1 In case of any dispute of difference between the parties to the contract either  
  during the progress of after the completion of the works or after the  
  determination, abandonment or breach of the contract, or as to any matter or  
  thing arising hereunder except as to matter left to the sole discretion of the  
  Executive Engineer under clauses 18, 20, 25-3, 27, 34, 35 and 37 of ‘General  
  conditions of Contract’ or as to the with holding by the Executive Engineer of  
  payment of any bill to which the contractor may claim to be entitled, then either  
  party shall forthwith give to the other notice of such dispute for difference and  
  such dispute or difference, shall or be and is hereby referred to the  
  Superintending Engineer of the nominated circle (Arbitrator) in case where the  
  value of claim is less than and upto Rs.50,000.  The Arbitrator shall give  
  detailed reasons in their awards for their findings and conclusion. 
  Subject as aforesaid to the provisions of the Arbitration Act, 1940, or any 
statutory modification or re-enactment thereof and the rules made hereunder and 
for the time being in force shall apply to the Arbitration proceeding under this 
clause. 
 
  Upon every and any such reference, the costs of the incidental to the 
reference and award respectively shall be discretion of the arbitrator, subject to the 
condition that the amount of such costs to be awarded to either party shall not, in 
respect of a monetary claim exceed the percentage set out below of any such 
award irrespective of the actual fees, cost any expense incurred by either party 
provided that where a monetary claim is disallowed in full the said percentage shall 
be calculated on the amount of the costs to be awarded or direct the same to be 
taxed as between solicitor and client or as party and party and shall direct by whom 
and to whom and in what manner the same, shall be borne and paid. 
 
  The percentage above referred to in this clause are 5% on any such monetary 
award which does not exceed Rs.10,000, 3% on the next Rs.40,000 or any part 
thereof provided that the government shall not be liable to any claim in respect of 
any such dispute or difference until the liability and the amount thereof shall have 
been referred to and decided by the Arbitrator. 
 
69.2 The fees for Arbitrators shall be levied based on the value of claims referred to  
  for arbitration.  The fees shall be calculated at 5% of the first Rs.10,000/- at  
  3% of the next Rs.40,000/-. 

                                                                                                               
          Sd/ M.Sugumar 
              Superintending Engineer, WRD. 
                Tambaraparani Basin Circle,  
                 Tirunelveli - 2. 
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SPECIAL CONDITIONS  - GST ON WORKS CONTRACT  

 

 I) GST – AN INTRODUCTION 
               Goods and Services Tax (GST) is an Indirect Tax which was introduced in 

India on 1st July 2017 and was applicable throughout India which replaced multiple 

cascading taxes levied by the central and state governments.It was introduced as “The 

Constitution (One Hundred and First Amendment) Act 2017”, following the passage of 

Constitution 122nd Amendment Act Bill. The GST is   governed by a GST Council and 

its Chairman is the Finance Minister of India.Under GST, all goods and services 

transacted in India are classified under the HSN code system or SAC Code system. 

Goods are classified under HSN Code and services are classified under SAC Code. 

 
II)TENDER EVALUATION  -  GST ACT 

  The GST Laws required that all invoices should show the value of supply and GST 

separately. Act says taxes should be separated out in all invoices 

TAMIL NADU TRANSPARENCY IN TENDERS ACT, 1998 

              Rule 14 (7) of the Tamil Nadu Transparency in Tender (TNTIT) Rules, 2000 

requires that financial bid quoted should be inclusive of taxes and duties. Tamil Nadu 

Tender Transparency Act, 1998 amended in G.O.Ms.No.215, dated 13.07.17 stated that 

the evaluation of tender has to be made inclusive of GST (i.e. base Rate with GST). The 

above two Acts has to be adhered by the Government Departments in finalising   all 

Govt. Contracts. 

III) NEW TENDER CONDITIONS   UNDER IMPLEMENTATION OF GST 

GST RATES AT 12% FOR WORKS CONTRACT  

        1. a)Government of India has notified vide Notification No. 20 / 2017 Central Tax 

 (Rate), dated 22nd August, 2017 and Notification 

No.24 / 2017 – Central Tax (Rate), dated 21st September, 2017, the 

concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% + 

SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical, 

irrespective of the Goods and Services Tax (GST) rate applicable on purchase of 

goods used in the execution of Government Contract. 

b) And the GST amount will be calculated at 12% from the sum of total tendered 

value quoted by the tenderer for construction cost (excluding GST) specified in 

the BOQ, Subject to GST rate applicable from time to time as recommended by 

the GST Council 
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           2. INPUT TAX CREDIT (ITC) 

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 

of the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), 

activities or transactions undertaken by State Government shall be treated neither 

as supply of goods nor a supply of service 

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, 

every registered persons may be entitled to take the credit of eligible input tax, as 

self-assessed, in his return and such amount shall be credited on a provisional 

basis to his electronic credit ledger. 

c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 8 

(ix), the Contractor is eligible to get refund of excess tax paid over or liable to pay 

tax for this Contract Work. 

       3)  The Tenderer should furnish the Copy of Goods and Services Tax (GST) 

 Registration No. while submitting tender schedule.  

    4)  QUOTING RATES BY TENDERER EXCLUDING GST 

i) The  Tenderer shall quote the rates and prices (both in figures and words)   for all  

the items of the Works described in the Bill of Quantities excluding  GST along with 

sum of the quoted tender value excluding GST at the end (both in figures and 

words). 

ii )  All duties, taxes, and other levies except GST, payable by the contractor       

under the contract, or for any other cause shall be included in the rates, prices and 

total Bid Price submitted by the Bidder”. 

     5)   TOTAL TENDER PRICE 

                 The total tender price will be the cumulative of value quoted for construction     

            (Total  Basic Rate + GST). 

         6)  EARNEST MONEY DEPOSIT 

The amount of EMD is fixed at 1% of the contract value of work put to tender 

(including the GST Amount) 

7) SECURITY DEPOSIT 

       The successful Bidder shall furnish a Security Deposit in  one of the forms 

prescribed in Tamilnadu Account code in favour of Executive Engineer, WRD., 

Thamiraparani Basin Division, Tirunelveli  for an amount equivalent to 2% of 

the contract value including the GST Amount. 
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8)    RETENTION AMOUNT         

a) In addition to the aforesaid security deposit, retention amount shall be deducted 

from the running account bills, a sum equivalent to 5% (Five Percent)  of the total 

value (including the Goods and Services Tax (GST) Amount  for all the running 

account bill) of each bill as retention money. 

b) Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value of 

the work so far executed will be released to the contractor on payment of final bill, 

and in the final bill, the Goods and Services Tax (GST) amount retained in 

previous payment has to be  released to the contractor without interest and the 

balance 2½% will be retained for a period of  one year reckoned from the date of 

completion of the work, as all defects shall have been made good according to 

the true intent and meaning hereof, whichever shall happen last.   

c) The retention money of 2½% including GST (Two and a Half Percent) of the total 

value of contract after deducting any amount due to the Department, shall be 

refunded to the Bidder without interest after the defects liabilities attached to the 

contract is over and on execution of Indemnity bond by the contractor for the 

further period of four years. 

9) MINIMUM CRITERIA FOR QUALIFICATION, 

The Applicant should produce Income Tax Clearance Certificate valid for the 

current period, “VAT” Verification Certificate (i.e. previous assessment year) and 

TIN  number having validity and copy of Goods and Services Tax (GST) 

Registration No. 

10) SCHEDULE OF RATES AND APPROXIMATE QUANTITIES:  

The quantities given here are those upon which the lump sum tender cost of the 

work is based, but they are subject to alternations, omissions, deductions or 

addition as provided for in the conditions of this contract and do not necessarily 

show the actual quantities of work to be done. The unit rates excluding GST 

Amount, quoted below are those governing payment for extras or deductions or 

omissions according to the condition of the contract, as set forth in the 

Preliminary specification of the standard specifications for roads and bridges with 

the MORTH specifications and other condition of specifications of the contract. It 

is to be expressly understood that the measured work is to be taken net (Not 

withstanding any custom or practice to the contrary) according to the actual 

quantities. When in places and finished according to the drawings,or as may be 

ordered from time to time by the Collector and the cost calculated by 
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measurement or weight at the respective prices, without any additional charge for 

any necessary or contingent works concerned therewith. The rates quoted 

excluding GST Amount are for the finished works in situ and complete in every 

respect. The Tenderers should quote their rates excluding GST for the quantity 

and units specified under metric units under Schedule shall be substituted. 

        11) BILL OF QUANTITIES, PREAMBLE, 

The rates and prices tendered in the priced Bill of Quantities shall, except in so 

far as it is otherwise provided under the Contract, include all constructional plant, 

labour, supervision, materials, erection, maintenance, insurance, profit, taxes and 

duties (except GST), together with all general risks, liabilities and obligations set 

out in the Contract. The GST amount will be calculated at 12% of sum of the Bid 

value (excluding GST) quoted by the bidder for construction Cost specified in the 

BoQ. The BoQ should include GST (Goods and Services Tax) Amount”. 

12) GOODS AND SERVICES TAX (GST) REGISTRATION AND A DDITION OF 

GST IN BILLS: 

The Contractor should be required to indicate their GST registration number 

under the Goods and Services Tax (GST) Act 2017 in the tender form. The 

Central Goods and Services (CGST) Act 2017, the Integrated Goods and 

Services (IGST) Act 2017 and the Tamil Nadu Goods and Services (TNGST) Act 

2017 have been enacted and enforced from 01.07.2017. Under the new tax 

regime, GST (comprising CGST, SGST and IGST) on works contracts for 

Government work was finally notified at 12 percent. As per the Tamil Nadu Goods  

and Services (TNGST) Act 2017, with effect from 01.07.2017. 

13) NEGOTIATIONS 

a) Negotiation of rates will be made only with the lowest tenderer for reducing 

the quoted rates and the negotiation will be made for the rates quoted to the 

items in the construction part alone and not for GST     amount. 

b) After negotiation with lowest tenderer, the GST amount will be recalculated at 

12% of the sum of the Negotiated tender value (excluding GST) for construction 

Cost specified in the BOQ, subject to GST rate applicable from time to time as 

recommended by the GST Council. 
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14)  AWARD  OF CONTRACT 

“The tender to be substantially responsive to the bidding documents and who has 

offered the lowest evaluated total tender price (Total Quoted Value including the 

Goods and Services Tax (GST) Amount) 

15)   PAYMENT 

a) Part or complete Payment will be made only on satisfactory completion of 

work in full / part thereof and value of work executed shall be determined, 

based on the measurements and check measurements by the Engineer in the 

Measurement Book.For every Bill, 12% of GST will be paid to the contractor 

based  on the value   of workdone  for Construction by the Employer.  After 

the payment including 12% of GST, the Contractor should pay the GST 

Amount to Government through his GST Registration No. Also the contractor 

needs to submit the Material purchase bill mentioning the name of the work/s 

in the package and GST No. to the Employer. 

b) First Bill Payment:: 

              At the time of payment for first running account bill, the contractor should 

produce the GST paid details on goods (Materials) to the Employer for ITC. 

c) Intermediate Bill Payment:: 

At the time of payment for next running account bills, the contractor should 

produce the GST paid details of services upto previous bill payment (i.e. GST 

paid detail for the previous work bill) along with Input Tax Credit (ITC) availed at 

the time of payment of intermediate bill to the employer. 

d) Final Bill Payment: 

The contractor should produce the GST paid details for all the materials used for 

construction work and GST paid details of services for the upto previous payment 

(i.e. GST paid detail for the upto previous work bill) to the Employer along with 

Input Tax Credit (ITC) availed at the time of payment of final bill to the employer. 

e) Submission of GST paid details of Final Bill: 

    The GST paid details for the final work bill payment of construction work to be submitted 

by the contractor to the employer in few days after getting payment. 

                    
                                                                                Sd/ M.Sugumar 
              Superintending Engineer, WRD. 
                Tambaraparani Basin Circle,  
                 Tirunelveli - 2. 
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CONTRACT DATA 

Sl. 
No. 

Description of 
Work 

Total 
Quantity 

I 
Mile stone 

(First 3 
months) 

Quantity to be 
completed 

II 
Mile stone 
(Second 3 
months) 

Quantity to be 
completed 

III 
Mile stone 

(Last 3 
months) Total 
Quantity to be 

completed 

1 
Dismantling  brick or stone masonry 
in lime mortar  

255 Cum 255 255 255 Cum 

2 Dismantling cut stone slabs  85 Cum 85 85 85 Cum 

3 Dismantling  lime concrete  59 Cum 59 59 59 Cum 

4 

Earthwork excavating and depositing 
on bank with initial lead of 10m & 
initial lift of 2m in Hard stiff clay, for 
DRESSING THE BED UP TO SILL 
LEVEL. 

499 Cum 100 260 499 Cum 

5 
Earthwork for foundation  OF 
ABUTMENTS, PIERS AND RETURN. 

468 Cum 110 260 468 Cum 

6 
Earthwork for foundation SDR - (Not 
Requiring Blasting) 

1065 
Cum 

300 600 1065 Cum 

7 
Plain Cement concrete of M-10   of 
40mm  

124 Cum 40 80 124 Cum 

8 
Plain Cement concrete of M-15  of 
60% of 40mm hard broken stone and 
40% of 20mm  

595 Cum 110 245 595 Cum 

9 
Plain Cement concrete of grade M20 
using 40mm  down graded  (70% 
40mm and 30%20mm ) 

1101 
Cum 

126 366 1101 Cum 

10 
Plain Cement concrete of M-20 using 
20mm 

33 Cum -- 10 33 Cum 

11 
Providing and Placing Reinforced  
Cement Concrete of grade M30  using 
20mm 

320.80 
Cum 

-- -- 320.80 Cum 

12 
Providing and fixing seepage pipes of 
100mm dia. PVC pipes  

120 Rm -- 36 120 Rm 

13 Providing and fixing KRAFT PAPER  56 Sqm -- 25 56 Sqm 

14 Providing filter media  125 Cum -- 0 125 Cum 

15 
Supplying, Fabricating and placing in 
position of ribbed steel bars  

365 Qtl -- 100 365 Qtl 

16 
Plain Cement concrete of M-30 using  
20mm  

40 Cum -- -- 40 Cum 

17 

Supplying and erecting water tight 
steel centering for sides and sofits 
including supports and strutting upto 
3.29M height  

 --   

a Without Stutting. 913 Sqm 90 300 913Sqm 

b With Stutting  2227 Sqm 175 665 2227 Sqm 

18 
Supplying and fixing 300mm wide 
PVC EXPANSION JOINT in the 
20mm  

93 Rm -- -- 93 Rm 

19 
Supplying and fixing DRAINAGE 
SPOUTS 100MM dia  

18 Nos -- -- 18 Nos 

20 
Providing and fixing seepage pipes of 
110mm PVC pipes  

338 Rm -- 100 338 Rm 
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MILE STONE (PHYSICAL)  

Sl. 
No. 

Description of 
Work 

Total 
Quantity 

I 
Mile stone 

(First 3 
months) 

Quantity to 
be completed 

II 
Mile stone 
(Second 3 
months) 

Quantity to be 
completed 

III 
Mile stone 

(Last 3 
months) Total 
Quantity to be 

completed 

1 
Dismantling  brick or stone masonry in 
lime mortar  

255 Cum 255 255 255 Cum 

2 Dismantling cut stone slabs  85 Cum 85 85 85 Cum 

3 Dismantling  lime concrete  59 Cum 59 59 59 Cum 

4 

Earthwork excavating and depositing 
on bank with initial lead of 10m & 
initial lift of 2m in Hard stiff clay, for 
DRESSING THE BED UP TO SILL 
LEVEL. 

499 Cum 100 260 499 Cum 

5 
Earthwork for foundation  OF 
ABUTMENTS, PIERS AND RETURN. 

468 Cum 110 260 468 Cum 

6 
Earthwork for foundation SDR - (Not 
Requiring Blasting) 

1065 
Cum 

300 600 1065 Cum 

7 
Plain Cement concrete of M-10   of 
40mm  

124 Cum 40 80 124 Cum 

8 
Plain Cement concrete of M-15  of 60% 
of 40mm hard broken stone and 40% of 
20mm  

595 Cum 110 245 595 Cum 

9 
Plain Cement concrete of grade M20 
using 40mm  down graded  (70% 
40mm and 30%20mm ) 

1101 
Cum 

126 366 1101 Cum 

10 
Plain Cement concrete of M-20 using 
20mm 

33 Cum -- 10 33 Cum 

11 
Providing and Placing Reinforced  
Cement Concrete of grade M30  using 
20mm 

320.80 
Cum 

-- -- 320.80 Cum 

12 
Providing and fixing seepage pipes of 
100mm dia. PVC pipes  

120 Rm -- 36 120 Rm 

13 Providing and fixing KRAFT PAPER  56 Sqm -- 25 56 Sqm 

14 Providing filter media  125 Cum -- 0 125 Cum 

15 
Supplying, Fabricating and placing in 
position of ribbed steel bars  

365 Qtl -- 100 365 Qtl 

16 
Plain Cement concrete of M-30 using  
20mm  

40 Cum -- -- 40 Cum 

17 

Supplying and erecting water tight 
steel centering for sides and sofits 
including supports and strutting upto 
3.29M height  

 --   

a Without Stutting. 913Sqm 90 300 913Sqm 

b With Stutting  2227 Sqm 175 665 2227 Sqm 

18 
Supplying and fixing 300mm wide 
PVC EXPANSION JOINT in the 20mm  

93 Rm -- -- 93 Rm 

19 
Supplying and fixing DRAINAGE 
SPOUTS 100MM dia  

18 Nos -- -- 18 Nos 

20 
Providing and fixing seepage pipes of 
110mm PVC pipes  

338 Rm -- 100 338 Rm 

The Penalty / Liquidated damages are as per Clause 57.2 of Conditions of 
Contract. 
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SPECIAL CONDITION – I 

 
1. The Tamilnadu Transparancy in Tender Act No.43 of 1998 and the Tamilnadu  

  Transparency in Tender Rules 2000 are applicable for this contract. 

 
2. Materials used by the contractor at site such as cement, steel, crushed stone 

sand, 40mm & 20mm metals should be tested in the Quality Control 

Laboratory of an Engineering College and the copies of test results should be 

made available at the site of work by the inspecting Offciers. The cost for the 

testing should be borne by the Contractor. 

 
3. The Engineer in charge of the work will make concrete cubes wherever  

  necessary for Quality Control tests. All materials, concrete samples and  

  cubes should be tested by the Engineer incharge and test results be made  

  available at site for the inspection of the officers. 

 
4. Needle Vibrators should be used compulsorily for consolidating the concrete. 

               
Special Condition-II 

The safety measures to be observed for the prevention of children being trapped 
and falling into bore wells and tube wells or abandoned wells as follows:- 
 

i) The owner of  the land /premises, before taking any steps for constructing 
bore well/tube well must inform in writing at least 15 days in advance to 
the concerned authorities in the area, ie. District Collector/District 
Magistrate/Sarpanch of the Gram Panchayat/ Concerned officers of the 
Department of Ground Water/ Public Health /Municipal Corporation, as 
the case may be, about the construction of bore well/tube well.  

ii) Registration of all the drilling agencies, viz., Government/Semi 
Government/Private etc., should be mandatory with the District 
Administration. 

iii) Erection of signboard at the time of construction near the well with the 
following details. 
a) Complete address of the drilling agency at the time of     
    construction/rehabilitation of well. 
b) Complete address of the user agency/owner of the well. 
 

     iv)    Erection of barbed wire fencing or any other suitable barrier around the  
             well during construction. 
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v)      Construction of cement /concrete platform measuring 0.50x0.50x0.60.  
metre  (0.30 meter above ground level and 0.30 meter below ground 
level) around the    well casing. 
 

      vi)    Capping of well assembly by welding steel plate or by providing a strong   
cap to  be fixed to the casing pipe with bolts & nuts. 

 
vii)     In case of pump repair, the tube well should not be left uncovered. 
 
viii)    Filling of mud pits and channels after completion of works. 
 
 ix)  Filling up abandoned bore wells by clay/crushed stone sand /boulders/ 

pebbles/drill  cutting etc., from bottom to ground level. 
 
  x)     On completion of the drilling operations at a particular  location, the  
          ground conditions are to be restored as before the start of drilling. 
 
xi)     District collector should be empowered to verify that the above guidelines  
         are  being followed and proper monitoring check about the status of  
         boreholes /  tube wells are being taken care through the concerned state/  
         Central   Government agencies. 
 
xii)   District/Block/ Village wise status of bore wells/ tube wells drilled viz. No. of    
        wells  in use, No, of abandoned bore wells/ tube wells found  open, No. of    
        abandoned bore wells/ tube wells properly filled up to ground level and  
        balance    number of abandoned bore wells/ tube wells to be filled up to  
        ground level is to be maintained at District level. In rural areas, the        

monitoring of the above is to be  done through village Sarpanch and the         
Executive from the Agriculture Department.In case of urban areas, the         
monitoring of the above is to be done through Junior  Engineer and the         
Executive from the concerned Department of  Ground Water /  Public 
Health/ Municipal Corporation etc., 

 
Xiii)     If a bore well/ tube well  is ‘Abandoned’ at any stage, a certificate from the  
            concerned department of Ground Water/Public health/ Municipal           

Corporation/Private contractor etc., must be obtained by the aforesaid            
agencies that the  ‘Abandoned’ bore wells/ tube well is properly filled upto            
the ground level.  Random inspection of the concerned agency/ department.            
Information on all such  data on the above are to be maintained in the            
District Collector/ Block   Development  Office of the State. 

 

 SPECIAL CONDITION – III  

 
1. Risk 

  All risks of loss of or damage to works, physical property and of 
personal injury and death which arise during and in consequence of the 
performance of the Contract are the responsibility of the Contractor. 
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2. Insurance 

 i)     The Contractor shall provide, in the joint names of the Engineer and  
    the Contractor, insurance cover from the Start Date to six months 

       from  the completion of the work and deductibles stated in the  
    following  events which are due to the Contractor’s risks: 

 
              (a) loss of or damage to the Works, Plant and Materials; 

 (b) loss of or damage to Equipment; 

 (c) loss of or damage of property (except the Works, Plant, Materials and  
    Equipment) in connection with the Contract; and 

 (d) personal injury or death. 
 
 ii) Policies and certificates for insurance shall be delivered by the  
                   Contractor to the Engineer for the Engineer’s verification before the  
                   Start Date. All such insurance shall provide for compensation to be  
                   payable in the types and  proportions of currencies required  to rectify  
                   the loss or damage incurred. 
 
 iii) Alterations to the terms of an insurance shall not be made without the  
   approval of the Engineer.  
  

iv)    Both parties shall comply with any conditions of the insurance policies. 
 
 
               Sd/ M.Sugumar 
               Superintending Engineer, WRD  
                               Tambaraparani Basin Circle,  
                 Tirunelveli - 2. 
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APPENDIX No.1 
 

PUBLIC WORK DEPARTMENT SAFETY CODE 
General Rules as to Scaffolds 

1. Suitable scaffolds shall be provided for workmen for all works that cannot be  
  safely done from a ladder or by other means.  When a ladder is used an extra  
  Mazdoor shall be engaged for holding the ladder and the ladder shall be given  
  an inclination not steeper than 0.25 to 1 (0.25) horizontal to 1 vertical). When  
  the ladder is used for carrying materials as well, suitable foot holds and hand  
  holds shall be provided on the ladder. 
 
2. A scaffold shall not be constructed, taken down or substantially altered, except  
  (a) under the supervision of competent and responsible person; and (b) as for  
  as possible by competent workers possessing adequate experience in such  
  work. 
 
3. All scaffolds and appliance connected therewith and all ladders shall ….. 

   a) be of sound material 
   b) be of adequate strength having regard to the load strain to which they will  
    be subjected and 
   c) be maintaining in proper condition. 
 
4. Scaffolding or staging more than 3.5 metres above the ground or floor shall  
  have a guard rail properly attached, boll-braced and otherwise secured at least  
  0 metres above the floor on platform of such scaffolding or staging and  
  extending along the entire length of the outside and ends thereof with only  
  such opening as may be necessary for delivery of materials.  Such scaffolding  
  or staging shall be so fastened as to prevent it from swaying from the building  
  or structure. 
  
5. Scaffolds shall not be so constructed that no part thereof can be displaced in  
  consequence of normal use. 
 
6. Scaffolds shall not be overloaded and so far as practicable the load shall be  
  evenly distributed. 
 
7. Before installing lifting gear of scaffolds special precautions shall be taken to  
  ensure the strength and stability of the scaffolds. 
 
8. Working platform, gangways and stairways should be so constructed that no  
  part there can save unduly or unequally.  If the height or the platform or the  
  gangway or the stairways is more than 3.5 metres above ground level or floor  
  level they should be closely boarded should have adequate width and should  
  be suitably fenced as described in (4 above) 
9. Every opening in the floor of a building or in a working platform shall be  
  provided with suitable fencing or railing for a minimum height of 0.9 metre to  
  prevent the fall of persons or material. 
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10. Safe means of access shall be provided to all working platforms and other  
  working places.  Every ladder shall be securely fixed.  No portable single  
  ladder shall be over 9 metres in length while the width between side rails in  
  rung ladder shall in no case be less than 30 cm for ladder-upto and including  
  3  metres in length.  For longer ladders this width should be increased at least  
  20 mm for each additional metre of length uniform step spacing should not  
  exceed 30 cms. Adequate precautions should be taken to prevent danger from  
  electrical equipment.   No materials on the site of work shall be so stacked or  
  placed as to cause danger or inconvenience to any person or the public.  The  
  contractor shall provided all necessary fencing and lights to protect the Public  
  from accidents and shall be bound to bear the expenses of the defence to  
  every suit, action or other proceedings at law that may be brought by any  
  persons for injury sustained owing to neglect of the above precautions and to  
  pay any damages and cost which may be awarded in any such suit, action or  
  proceedings to any such persons or which may with the consent of the  
  contract be paid to compromise and claim by any such person. 
 

Excavation and Trenching 
 
11. Trenches – 1.2 metres or more in depth shall at all times be supplied with at  
  least one ladder for each 30 metres in length or fraction thereof.  Ladder shall  
  be extended from bottom of the trench to at least 0.8 metre above the surface  
  of the ground.  The sides of the trenches which are 1.5 metres or more in  
  depth shall be stepped back to give suitable slope or hold securely by timber  
  bracing, so as to avoid the danger of sides to collapse. 
 
12. Demolition before any demolition is commenced and also during the process  
  of the work  
   a) All roads and open areas adjacent to the work site shall either be closed  
    or suitably protected. 

  b) No electric cable or apparatus which is liable to be a source of danger  
    over a cable or apparatus used by the operator shall remain electrically  
    charged. 

   c) All practical steps shall be taken to prevent danger to persons employed  
    from risk or fire or explosion or flooding. No. floor, roof or other part of the  
    building shall be so overloaded with debris or materials as to render it  
    unsafe. 
13. All necessary personal safety equipment as considered adequate by the  
  Executive Engineer shall be kept available for the use of the person employed  
  on the site and maintained in a condition suitable for immediate use and the  
  contractor should take adequate steps to ensure proper use of equipment by  
  those concerned. 

    a) Workers employed on mixing asphalted materials cement and lime  
     mortars shall be provided with protective footwear and protective  
     goggles. 
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    b) Those engaged in white – washing and mining or stacking of cement  
     bags or any material which is injurious to the eyes shall be provided  
     with protective goggles. 

    c) Those engaged in welding works shall be provided with welder’s  
     protective sight ligs. 

    d) Those engaged in welding works shall be provided with welder’s  
     protective sight ligs. 

    e) When workers are employed in sewers and man holes which are in  
     use, the contractor shall ensure that the manholes, covers are opened  
     and are ventilated at least for an hour before the workers are allowed  
     to get into the manholes and the manholes so opened shall be  
     cordoned off with suitable railing and provided with warning signals or  
     boards to prevent accident to the public. 

    f) The contractor shall not employ men below the age of 18 years and  
     women on the work of painting with products containing lead in any  
     form.  Wherever men above the age of 18 are employed on the work  
     of lead painting, the following precautions shall be taken. 
 
i) No paint containing lead and lead products shall be used except in the form  
  of paste or ready made paint. 
ii) Suitable face masks should be supplied for use by the workers when paint is  
  applied in the form of spray or a surface having lead paint dry rubbed and  
  scrapped. 
 
iii) Overalls shall be supplied by the contractors to workmen and adequate  
  facilities shall be provided or enable the working painters to wash during the  
  cessation of work. 
 
iv) When workers are employed in dangerous occupations like work with hot  
  bitumen, drilling operations etc, which are likely to prove dangerous resulting  
  in physical damage causality, adequate protection of the workers should be  
  provided. 
 
14. When the work is done near any place where there is risk of drowning all  
  necessary equipments should be provided and kept ready for use and all  
  necessary steps taken for prompt rescue of any person in danger and  
  adequate provision should be made for prompt first treatments of all injuries  
  likely to sustain during the course of the works. 
 
15. a) Hoisting machines and tackle including their attachments anchorages and  
    good mechanical construction sound materials and adequate strength  
    and free from patent defects and shall be in good repair and in good  
    working order. Every rope used in   hoisting or lowering materials or as a  
    means of suspension shall be of suitable quality and adequate strength  
    and free from patent defect. 
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  b) Every crane driver or hoisting appliance operator shall be properly  
    qualified and no persons under the age of 21 years should be in control of  
    any hoisting machine, including the scaffold which or give signals to the  
    operator. 
 c)  In case of every hoisting machine and of every chain hook shackle level  
    and pully block used in hoisting or lowering or as a means of suspension,  
    the safe working load shall be ascertained by adequate means.  Every  
    hoisting machine and all gear referred to above shall be plainly marked  
    with the safe working load, in the case of a hoisting machine having a  
    variable safe working load, each safe working load and the conditions  
    under which it is applicable shall be clearly indicated.  No part of any  
    hoisting machine or any gear referred to above in this paragraph shall be  
    loaded beyond the safe working load except for the purpose of testing. 
 
16. Motors, gearing transmission, electric wiring and other dangerous parts of  
  hosing appliance shall be provided with efficient safeguards, hosting appliance  
  shall be provided with such means as will request to a minimum the risk of the  
  accidental decent of the load.  Adequate precautions shall be taken to reduce  
  to a minimum the risk of any part of a suspended load becoming accidentally  
  displaced. 
 
  When workers are employed on electrical installations which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves and boots as 
may be necessary should be provided.  The workers and carry keys or other 
materials which are good conductors of electricity. 
 
17. These safety provisions should be brought to the notice of all concerned by  
  display on a notice board at a prominent place at workshop.  The person  
  responsible for the compliance of the safety code shall be named by the  
  contractor. 
 
18. To ensure effective enforcement of the rules and regulations relating to safety  
  precautions, the arrangements made by the contractor shall be open  
  inspection by the Labour Officer, Executive Engineer of the Department or  
  other representative. 
 
19. Notwithstanding the above clauses (1) to (18) there is nothing in these to  
  exempt the contract from the operations of any other Act of rules in force in the  
  Republic of India. 
 
  Model Rules for provision of Health and Sanitary arrangements for workers 
employed by the PWD and Highways and Rural Works Department and their 
contractors. 
 
  The Contractor’s special attention is invited to relevant clauses of the “General 
Conditions of Contract” in the Tamilnadu Building Practice and he is requested to 
provide at his own expense the following amenities to the satisfaction of the 
Executive Engineer. 
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1. Application 

  These rules shall apply to all building and construction works in charge of  
PWD. 
 
2. Definition 

 (i) “Work that means a place a which an average fifty or more workers are  
    employed in connection with construction work. 
  (ii) “Large work place” means a place at which, at an averaged 500 or more  
    workers are employed in connection with construction work. 
 
3. First-Aid 

  a) At the work site there shall be maintained in a readily accessible place,  
    first aid appliance and medicines including an adequate supply sterilized  
    dressing and sterilised cotton wool.  The appliances shall be kept in good  
    order. They shall be placed under the charge a responsible person who  
    shall be readily available during working hours. 

  b) At large work places where hospital facilities are not available within easy  
    distance of the works first aid posts shall be established and be run by a  
    trained compounder. 

  c)  Where large work places are remote from regular hospitals an in-door  
    ward shall be provided with one bed for every 250 employees. 

  d)  Where large work places are situated in cities towns or in their suburbs  
    and no beds are considered necessary owing to the proximity of city or  
    town hospitals, suitable transport shall be provided to facilitate removal of  
    urgent cases to these hospitals. At other work places some conveyance  
    facilities, such as a car shall be kept readily available to take injured  
    persons or persons suddenly taken seriously ill to the nearest hospital. 
4. Drinking water 

  a) Water of good quality fit for drinking purposes shall be provided for the  
    work people on a scale of not less than 15 litres per head per day. 

  b) Where drinking water is obtained from an intermittent public water supply  
    each work place shall provided with storage tank where such drinking  
    water shall be stored. 

  c)  Every water supply storage shall be at a distance of not less than 15  
    metres from any latrine, drain or other source of pollutions.  Where water  
    has to be drawn from an existing well which is within such proximity of  
    latrine, drain or any other source of pollution, the well shall be properly  
    chlorinated before water is drawn from it for drinking.  All such wells shall  
    be entirely closed in and be provided with a trap door which shall be dust  
    and water proof. 

  d) A reliable pump shall be fitted to each covered well, the trap door shall be  
    kept locked and opened only for cleaning or inspection which shall be  
    done at least once a month. 
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5. Washing and bathing places – Adequate washing and bathing places  
  should be provided, separately for men and women. Such places to be  
  kept in clean and drained condition.  Bathing or washing should not be  
  allowed in or near any drinking water well. 
 
6. Latrines and Urinals 

   There shall be provided within the precints of every work place, latrines and 
urinals in an accessible place and the accommodation, separately for each of them, 
shall be on the following scale or on the scale so directed by the Executive 
Engineer in any particular case. 

    i.) Where the number of persons employed does not exceed 50-2. 

    ii) Where the number of persons employed exceeds 50 but does not  
     exceed 100-3 

    iii) For every additional 100 ….. ….. 3 
 
  If women are employed separate latrines and urinals, screened from those for 
men shall be provided on the same scale. 
 
  Except in work places provided with water flushed latrines connected with a 
water borne sewage system, all latrines shall be provided with receptacle on a dry 
earth system which shall be cleaned at least four times daily and at least twice 
during the working hours and kept in strictly sanitary conditions.  The receptacles 
shall be tarred inside and outside at least once a year. 
 
  The excreta from the latrines shall be disposed off at the contractor’s expense, 
in outway pits approved by the local Public Health authority.  The Contractor shall 
also employ adequate number of scavengers and conservators staff to keep the 
latrines and urinals in a clean condition. 
7. Shelters during rest 

  At every work site there shall be provided free of cost, two suitable sheds one 
for meals and the other for rest separately for men and women for the use of 
labourers. 
 
8. Creches: 

  a) At every work places at which 50 or more women workers are ordinarily  
    employed, there shall be provided two huts of suitable size for the use of  
    children under the age of 6 years belonging to such women, one but shall  
    be used for infants games and play and the other as a bed room.  The  
    huts shall not be constructed on a lower standard than the following: 

     i) thatched roofs 
     ii) mud floors and walls 
     iii) Planks spread over the mud floor and covered with matting. 
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 The huts shall be provided with suitable and sufficient opening for light and 
ventilation. There shall be adequate provision of sweepers to keep the places 
clean. There shall be two dais in attendance. Sanitary utensils shall be provided to 
the satisfaction of the Health Officer of the area concerned. The use of the huts 
shall be restricted to children their attendants and mothers of the children. 

  b) Where the number of women workers is more than 25 but less than 50,  
    the contractor shall provide at least one hut and the one dai to look after  
    the children of women workers. 
  c)  The size of crèche or chreches shall vary according to number of women  
    workers. 
  d) The creche or chreches shall be properly maintained and necessary  
    equipment like toys, etc, shall provide. 
 
9. Canteens 

  A cooked food canteen on the moderate scale shall be provided for the 
benefits of workers if it is considered expedinct. 
 
10. Sheds for workmen 

  The contractor should provide at own expense sheds for housing his 
workmen. These sheds shall be on a standard not less than the cheap shelter type, 
to live in which the work people in the locality are accustomed to. 

  A floor area of about 1.8 metres x 1.5 metres for two persons shall be 
provided.  The sheds to be in rows with 1.3 metres clear space between rows if 
conditions permit. The work people’s camp shall be laid out in units of 400 persons, 
each, each unit to have a clear space of 12 metres around. 
 
                     Sd/ M.Sugumar 
                     Superintending Engineer, WRD.  
                Tambaraparani Basin Circle,  
                 Tirunelveli - 2. 
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APPENDIX - IX - XXXVIII 

 
Monthly Report of Construction Employees under Cont ractors 

Return for the Month Ending 
 

1. Name, location and type of work    : 
 
 
2. Name of Contractor      : 

3. Works engaged in       : 

 (i) P.W.D. Work      : 

 (ii) Government work other than PWD   : 

 (iii) Other works      : 
 
 
4. Name and address of Manager(s) of works  : 
 
 
 
5. Value of contract      : 

6. Employment earnings      : 
 

Category   Employees  
 Men Women  Boys  Girls  

(1) (2) (3) (4) (5) 
 
I. Total number of employees during months  : 

II. Number of employees in the works on the 
      last working day of the month    : 

III. Total wages paid for      : 

IV. Total numbers of working days during 
       the month       : 

V. Length of normal wage period    : 
 
Date  : 

Place : 
              Signature of the Contractor 
                        or Manager 
To 

  1.   The Employment Officer, District Employment Office, 
  2.   The Executive Engineer, PWD/WRD., ………………………………..Division. 
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INSTRUCTIONS TO COMPLETE THE PROFORMA 
 
 
1. The contractor means that has constricted to execute the works. 
 
2. Manager means any person who manages, supervises the work(s) on behalf  
  of the contractor. 
 
3. Item – 6  

   i) The cumulative total of daily employment on all days in calendar month, if  
    the last day of the calendar month is a holiday, the working day  
    immediately previous to the holiday. 

   ii) Wages means basic wage, dearness allowance project allowances etc.  
    including work benefits paid in cash or kind. 
 
4. Returns should cover a calendar month. 
 
5. Completed returns to reach the employment exchanges concerned on or  
  before 5th of the month succeeding the month to which he return relates. 
 
 
Bonus for Advance Completion of Work 
 
  Bonus as an incentive for any work completed in advance by not less than 10% 

agreement period can be considered and Bonus of 1% on the value of actual 

quantum of works executed at tendered rate may be paid. 

        
                                       Sd/ M.Sugumar 
                     Superintending Engineer, WRD. 
                Tambaraparani Basin Circle,  
                 Tirunelveli - 2. 
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SCHEDULE  ‘A’ 

NAME OF  WORK: Reconstruction of Bridge across Palayankal at Thirumalaikolunthupuram village, Melapattam 

village and Keelamuneerpallam village of Palayamkottai Taluk in Tirunelveli District & 
Reconstruction of Bridge across Tirunelveli channel near Arasadi Vinayagar Temple in 

Tirunelveli Town of Tirunelveli Taluk and District. 

EMD : Rs. 1,18,000/-                               Tender Date : 17.08.2022 

Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

1 255.00 Cum 
(Two hundred 
and fifty five 
cubic metre) 

Dismantling clearing away and carefully slacking 
materials useful for reuse for any thickness of walls in 
brick/ stone masonry in lime mortar walls under 3 
height as directed by the Departmental officers 
compling with standard specification. 

   

1 M3 
(One 
cubic 

metre) 
 

2. 85.00Cum 
(Eighty five 
cubic metre) 

Dismantling clearing away and carefully slacking 
materials useful for reuse for removal of cutstone 

slabs etc. as directed by the Departmental officers 
compling with standard specification.. 

   

1 M3 
(One 
cubic 

metre) 

 

3. 59.00 Cum 
(Fifty nine cubic 

metre) 

Dismantling clearing away and carefully slacking 
materials useful for reuse for dismantling lime 

concrete as directed by the Departmental officers 
compling with standard specification.. 

   

1 M3 
(One 
cubic 

metre) 
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

4. 499.00 Cum 
(Four hundred 
and ninety nine 

cubic metre) 

Earth work Excavaction in hard stiff clay, stiff black cotton 
soil, hard red earth, shales, murram, gravel, stoney earth 
and earth mixed small size boulders and hard grvelly soil 
and depositing on bank with an initial lead of 10metres 
and initial lift of 2 metres and clearing, levelling the site 
etc.,  complete complying with standard specification and 
as directed by the departmental officers. (for open 
excavation) 

SS 20B   

1 m3 

(One cubic 
metre) 

 

5. 468.00Cum 
(Four hundred 
and sixty eight 

cubic metre) 

Earth work Excavaction for foundation  in hard stiff clay, 
stiff black cotton soil, hard red earth, shales, murram, 
gravel, stoney earth and earth mixed small size blouders 
and hard grvelly soil and depositing on bank including 
shoring, strutting and bailing out water wherever 
necessary, well rammed, consolidated and deposting the 
surplus earth in places as shown by the departmental 
officers with an initial lead of 10metres and initial lift of 2 
metres and clearing, levelling the site etc.,  complete 
complying with standard specification and as directed by 
the departmental officers. 

SS 20B   

1 m3 

(One cubic 
metre) 

 

6. 1065.00 Cum 
(One thousand 
and sixty five 
cubic metre) 

Earth work for foundation SDR (Not Requiring Blasting) 
excavating and depositing on bank with initial lead of 10m 
and initial lift of 2m in soft disintegrated rock, laterite, soft 
rock or kankar, not requiring blasting, depositing on bank 
including shoring strutting and bailing out water wherever 
necessary, well rammed consolidated and depositing the 
surplus earth in places as shown etc., complete complying 
with standard specification and as directed by the 
departmental officers. 

SS 20   

1 m3 

(One cubic 
metre) 
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

7. 124.00 Cum 
(One hundred 

and twenty 
four cubic 

metre) 

Providing and placing in position Plain Cement 
concrete of M-10  using broken  hard granite coarse 
aggregate (well graded) of nominal maximum size of 
40mm and down graded to IS specified using crushed 
stone sand(m-sand) ( to achieve the specified 
characteristic strength of 10 N / mm² in 28 days ) and 
mixing the incredients in approved mixer including 
dewatering of the placement site by baling/pumping 
and diverting wherever necessary placing in layers 
and watering, curing, finishing the surface with all 
leads and lifts etc., complete in all respects so as to 
attain the profile and strength as specified in the 
approved drawings and specification etc., complete 
complying with standard specifications and as 
directed by the Engineer incharge of work. 

SS 28   1 m3 

(One cubic 
metre) 

 

8.  595.00 Cum 
(Five hundred 

and ninety 
five cubic 

metre) 

Providing and placing in position Plain Cement 
concrete of mix M-15 Graded mix using broken 
hardgranite coarse aggregate (well graded)  60% of  
nominal maximum size of 40mm metal and 40% of 
nominal maximum size of 20mm  and down graded  
to I.S. specified grading using crushed stone sand(m-
sand) (to achieve the specified characteristic strength 
of 15N/mm²  in 28 days ) and mixing the ingredients 
in approved mixture including dewtering of the 
placement site by baling / pumping and diverting 
wherever necessary placing in layers  and vibrating , 

SS 28   1 m3 

(One cubic 
metre) 
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

  watering, curing, finishing this surface with all leads 
and lifts etc., complete in all respects so as to attain 
the profile and strength as specified in the approved 
drawings and specifications etc., complete complying 
with standard specification and as directed by the 
Engineer in charge of work. 

     

9. 1101.00 Cum 
(One thousand 
one hundred 
and one cubic 

metre) 

Providing and placing in position Plain Cement 
concrete of M-20 using broken  hard granite coarse 
aggregate (well graded) of nominal maximum size of 
40mm and down graded (70% 40mm and 30% 
20mm) to L.S specified grading using crushed stone 
sand(m-sand) ( to achieve the specified characteristic 
strength of 20 N/mm² in 28 days ) and mixing the 
incredients in approved mixer including dewatering 
of the placement site by baling/pumping and 
diverting wherever necessary placing in layers and 
watering, curing, finishing the surface with all leads 
and lifts etc., complete in all respects so as to attain 
the profile and strength as specified in the approved 
drawings and specification etc., complete complying 
with standard specifications and as directed ny the 
Engineer incharge of work.  

SS 28   1 M3 
(One 
cubic 

metre) 
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

10. 33.00 Cum 
(Thirty three 
cubic metre) 

Providing and placing in position of Plain Cement 

Concrete M20 using hard broken granite course aggregate 
(well graded) of nominal maximum size of 20mm graded 

to I.S. Specificaiton grading using crushed stone 
sand(m-sand) ( to achieve the specified characteristic 

strength of 20 N / mm2 at 28 days ) and mixing the 
ingredients in by using mixer machine including 
dewatering of the placement site by bailing / pumping and 
dewatering wherever necessary laying the concrete in 
layers as directed and in bays compacting and vibrating 

watering curing finishing the surface with all leads and 
lifts so as to attain the profile and strength as 
specified in the approved drawings and specification 
for various depth and height below and above 
ground level etc.,  complete complying with standard 
specification and as directed by the departmental 
officers. ( with vibrator) 

SS 28   1 m3 

(One cubic 
metre) 

 

11. 320.80 Cum 
(Three hundred 

and twenty 
point eight zero 

cubic metre) 

Providing and placing in position of Reinforced 

Cement Concrete M30 using hard broken granite 
course aggregate (well graded) of nominal maximum 
size of 20mm graded to I.S. Specificaiton grading 
using crushed stone sand(m-sand) ( to achieve the 
specified characteristic strength of 30 N / mm2 at 28 
days ) and mixing the ingredients in by using mixer 
machine including dewatering of the placement site 
by bailing / pumping and dewatering wherever 
necessary laying the concrete in layers as directed 

SS 28   1 m3 

(One cubic 
metre) 
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

  and in bays compacting and vibrating watering 
curing finishing the surface with all leads and lifts so 
as to attain the profile and strength as specified in the 
approved drawing and specification for various 
depth and height below and above ground level   etc.,  
complete complying with standard specification and 
as directed by the departmental officers. (with 
Vibrator) 

     

12. 120.00 Rm 
(One hundred 

and twenty 
running metre) 

Providing and fixing seepage pipes of 100mm dia 

PVC pipes of required lengths for abutments and 
wings including cost and conveyance of all materials 
to work site. Cost of labour for 900mm dia. Semi – 
Spherical back brocken granite chips at the periphery 
and labours charges for fixing etc. to drain of the back 
fill in the abutments and wings etc.,  complete 
complying with standard specification and as 
directed by the departmental officers.  

Special   

1 Rm 
(One 

running 
metre) 

 

13. 56.00 Sqm 
(Fifty six square 

metre) 

Supplying and fixing KRAFT PAPER for full width 
of seating of deck slab and including cost and 
conveyance to work site, labour for fixing the same in 
correct position and all other incidential charges etc.,  
complete complying with standard specification and 
as directed by the departmental officers.  

Special   1 m2 

(One 
square 
metre)  
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

14. 125.00 Cum 
(One hundred 

and twenty five 
cubic metre) 

Providing filter media behind the abutments and 
wings with clean III graded material 53mm to 5.6mm 
to 600mm thick and well compacted in layers with 
smaller sized towards the soil and bigger size 
towards the wall including cost and conveyance to 
work site including all labours and other incidental 
charges for tools and plants employed etc. For filter 
media as per MOST’s (Road wings) specification for 
roads and bridges “fourth revision ci 309 -3-2-13  and 
305-4-4  etc.,  complete complying with standard 
specification and as directed by the departmental 
officers. 

Special   

1 m3 

(One 
cubic 

metre) 

 

15. 365.00 Qtl 
(Three hundred 
and sixty five 

quintal) 

Supplying, fabricating and placing in position of steel 
reinforcement using mild steel or ribbed tor steel rods 
of various diameter for all Reinforced Cement 
Concrete works as per the design given including 
cost of steel, binding wire labour charges for cutting, 
bending tying the grills and laying in position for 
various depths and heights below and above ground 
level etc., complete complying with standard 
specification and as directed by the departmental 
officers.   

SS 30, 86 & 86 
A & B 

  

1 Qtl 
(One 

quintal) 
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

16. 40.00 Cum 
(Forty cubic 

metre) 

Providing and placing in position of Cement 
Concrete M30 using hard broken granite coarse 
aggregate (well graded) of nominal maximum size of 
20mm graded to I.S. Specificaiton grading using 
crushed stone sand(m-sand) ( to achieve the specified 
characteristic strength of 30 N / mm2 at 28 days ) and 
mixing the ingredients in by using mixer machine 
including dewatering of the placement site by bailing 
/ pumping and dewatering wherever necessary 
laying the concrete in layers as directed and in bays 
compacting and  vibrating watering curing finishing 
the surface with all leads and lifts so as to attain the 
profile and strength as specified in the approved 
drawing and specification for various depth and 
height below and above ground level   etc.,  complete 
complying with standard specification and as 
directed by the departmental officers. (with Vibrator) 

SS 28   1 m3 

(One cubic 
metre) 

 

17.  Supplying and erecting water tight steel centering for 
sides and soffits including necessary supports and 
strutting upto 3.29 m hight for plain surfaces such as 
R.C.C.slabs, vertical slabs, side slabs of R.C.C.  works 
with all cross bracings using mild steel B.G.10 gauge 
sheets of size 90cm x 60cm stiffened with welded 
mild steel angles of size 25mm x 25mm x 3mm for 
boarding laid over silver oak (country wood) joists of 
size 10cm x6.5cm spaced at about 90cm centre to 

SS 30    
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

  centre and supported by casurina props of 10cm to 
13cm dia spaced at 75cm centre to centre etc., complete 
complying with standard specification and as directed 
by the departmental officers. (The retrieved materials 
should be taken back by the contractor). The payment  
should be made after the concrete is laid. 

   

 

 

a 913.00 Sqm 
(Nine hundred 

and thirteen 
square metre) 

Centering without strutting 

   

1 m2 

(One 
square 
metre) 

 

b. 2227.00 sqm 
(Two thousand 
two hundred 
and twenty 

seven square 
metre) 

Centering with strutting 

   

1 m2 

(One 
square 
metre)  

18. 93.00 Rm 
(Ninety three 

running metre) 

Supplying and fixing 300mm wide PVC EXPANSION 
JOINT in the 20mm expansion gap provided in 
between decks over piers and dirt wall over abutment 
as shown in the drawing including cost and conveyance 
of expansion joints including Shalimar pad and joint 
sealant  etc.,  complete complying with standard 
specification and as directed by the departmental 
officers. 

Special   

1 Rm 
(One 

running 
metre) 
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Item 
No. 

Probable 
quantities  in 
figures and  

in words 

Description of work 

TNBP No. 
and other 

special 
specificat 

-ion if any. 

Rate in words 
Rate in 
figures 

Unit 
in words 

Amount in 
figures 

19. 18.00 Nos. 
(Eighteen 
numbers) 

Supplying and fixing GI DRAINAGE SPOUTS 100mm 
dia as per GOI drawing SD/205 with grating 
arrangements at top as shown in the drawing and 
100mm dia drainage spout projecting atleast 300mm 
beyond the bottom of deck slab as shown in the 
drawing, including cost and conveyance of galvanised 
iron pipes and flats and fixing them in position etc., 
complete complying with standard specification and as 
directed by the departmental officers. As per cl2705 of 
MORT & specification (Revision) 

Special   1 No. 
(Each) 

 

20. 338.00 Rm 
(Three hundred 
and thirty eight 
running metre) 

Providing and fixing seepage pipes of 110mm dia PVC 
pipes of required lengths for abutments and wings 
including cost and conveyance of all materials to work 
site. Cost of labour for 900mm dia. Semi – Spherical 
back brocken granite chips at the periphery and labours 
charges for fixing etc. to drain of the back fill in the 
abutments and wings etc.,  complete complying with 
standard specification and as directed by the 
departmental officers.  

Special   

1 Rm 
(One 

running 
metre) 

 

 Total Basic Value  

Add GST @ 12%  

Grand Total Value of Tender  

The Schedule contains 20 (Twenty)  Items only.   
                                                                  Sd/ M.Sugumar 
                                Superintending Engineer, WRD.,  

             Thamiraparani Basin Circle ,  
                                                Tirunelveli.  
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SCHEDULE B 
 

LIST OF DRAWINGS 
 
 
Note : All drawings to be signed by the contractors as well as the officer   

               entering  into the contract 

 
Sl. 
No. 

Drawing 
Sheet No.  Description Nos. 

1. 1. Site plan 1 No 

2. 2. Cross section of Bridge Melapattam village 1 No. 

3. 3. Cross section of Bridge Keelamunneerpallam 
village 1 No. 

4. 4. Cross section of Bridge 
Thirumalaikolunthupuram village 1 No. 

5. 5. Cross section of Bridge Arasaradivinayagar 
temple, Tirunelveli town 1 No. 
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