GOVERNMENT OF TAMILNADU

LOWER VAIGAI BASIN CIRCLE,
SIVAGANGAI

TENDER SCHEDULE
(ITEM RATE SYSTEM LUMPSUM CONTRACT)

NAME OF Standardisation of Karuvi Ex-Zamin Tank in
WORK: Kallangudi Village of Sakkottai Block in
Karaikudi Taluk of Sivagangai District




TENDER SCHEDULE

Issued to Thiru/ Thirumathi / Thiruvalargal

Number of Pages in the Schedule : 75 (Seventy Five Only)

Number of items in the Schedule : 31 (Thirty One) Items.

Superintending Engineer, WRD.,
Lower Vaigai Basin Circle, Sivagangai.




TENDER NOTICE
(For ITEM RATE Lump sum Contract)

(as amended in G.O.M.S.618PW dt.30.4.85.,1660PWD dt.12.1088 and 813 PWD dt.28.4.89)

1. On behalf of the Governor of TamilNadu, tenders will be received by the
Superintending Engineer, Lower Vaigai Basin Circle, Sivagangai at his office at Sivagangai
up to 3.00 P.M. on 26.07.2022 and opened on the same day at 3.30 PM for the work of
“Standardisation of Karuvi Ex-Zamin Tank in Kallangudi Village of Sakkottai
Block in Karaikudi Taluk of Sivagangai District*“

1.1. The tenders should be in the prescribed form obtainable from the Superintending
Engineer, office. The tenders will be opened by the Superintending Engineer, Lower Vaigai
Basin Circle, Sivagangai at 3.30 PM at the place and the date afore mentioned.

1-2. The tenderers or their agents are expected to be present at the time of opening of
tenders. The tender receiving office will on opening each tender, prepare a statement of the
attested and unattested corrections therein and hard it over to the tenderer concerned and
initial all corrections in the presence of the tenderers. If any of the tenderers or their agents
finds it inconvenient to be present at the time, then in such a case, the tender receiving
officer will on opening the tender of the absentee tenderer, make out a statement of the
unattested corrections and communicate it to them. The absentee tenderer shall then accept
the statement of the corrections without any question whatsoever

2. Tenders must be submitted in sealed covers and should be addressed to the
Superintending Engineer, Lower Vaigai Basin Circle, Sivagangai the name and address of
the tenderer and the name of the work being noted on the cover.

2-1. If the tender is made by an individual, it shall be signed with his full name and his
address shall be given. If it is made by a firm, it shall be signed with the co-partnership
name by a member of the firm, who shall also sign his own name and the name and address
of each member of the firm shall be given. If the tender is made by a Corporation, it shall be
signed by a duly authorised officer who shall produce with his tender, satisfactory evidence
of his authorisation. Such tendering Corporation may be required before the contract is
executed to furnish evidence of its corporate existence.

3. Each tenderer must also send a Certificate of income tax verification from the appropriate
income tax authority in the form prescribed therefore. The certificate will be valid for one
year from the date of issue, for all tenders submitted during the period.

3-1. In the case of proprietary of partnership firm, it will be necessary to produce the
certificate aforementioned for the proprietor or proprietors and for each of the partner as
the case may be.

3-2. If the tenderer is a registered Public Works Department Contractor and if a certificate
for the current year had already been produced by him during the calendar year in which the
tender is made, it will be sufficient if particulars regarding the previous occasion on which
the said certificate was produced, are given.

3-3. All tenders received without certificate as afore mentioned will be summarily rejected.

4. Each tenderer must pay, as earnest money, a sum of Rs.46000/-(Rupees Forty Six
Thousand only) on behalf of the Executive Engineer, WRD Ex Zamin Tanks
Standardisation Division, Karaikudi, and enclose with his tender. The earnest money
deposit can also be paid in any other form as may be approved by the State Government
from time to time, as per Para 155 of T.N.P.W.D. Code. This earnest money will be refunded
to the unsuccessful tenderer on application, after intimation is sent of rejection of the
tender or at the expiration of three months from the date of tender, whichever is earlier.
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This refund will be authorised by Executive Engineer of suitable endorsement. The earnest
money will not be received in cash or currency notes by the WRD Officers.

4-1 The earnest money will be retained in the case of the successful tenderer and will not
carry any interest. It will be dealt with as provided in the tender.

5. (i) The tender will remain valid for a period of ninety days from the last date for receipt of
tender. The validity period can be extended further, if the contractor gives his consent in
writing, specifying the period of extension.

(if) The tenderer whose tender is under consideration shall attend the Superintending
Engineer’s before the end of the period specified by written intimation to him. If the tenderer
fails to attend the office before the end of the specified period, his tender will not be
considered. He shall forthwith, upon and intimation being given to his of acceptance, of his
tender by the officer duly authorised in his behalf under article 299(1) of the constitution,
herein after called “ the accepting authority” make security deposit of 2 % of the value of
contract in one of the forms prescribed in Tamilnadu Public Works Account code (ie,) by
taking into account of the amount of earnest deposit already deposited with the tender, it
would be sufficient to pay the balance amount to make up to 2% of the value of contract for
the purpose of security deposit. The Security Deposit together with earnest money deposit
together with earnest money deposit and the amount withheld according to clause 64-1 of
General conditions of the Contract, shall be retained as Security for due fulfilment of
contract,

(iii) On receipt of written communication of acceptance of the, if the tenderer failed to pay
requisite security deposit within the period specified in the written communication or backs
out from the tender withdrawn his tender, the earnest money deposit shall be forfeited to
the Government. If the Contractor fails to carry out the contract, after paying the requisite
deposits, then he will be liable for the excess expenditure if an incurred to complete the
work as contemplated in the General Conditions to the Contract.

(iv) It shall be expressly understood by the tenderer that on receipt of written
communication of acceptance of tender by the tenderer, there emerges a valid contract
between the Governor of TamilNadu and the tenderer, for execution of the work without any
separate written agreement. Hence, for this purpose, the tender documents i.e. tender
notice, tender offered by the Contractor, General conditions to the Contract, special
conditions to the contract, negotiation correspondences, written communication of
acceptance of tender etc., shall constitute a valid contract and that will be foundation of the
rights of both the parties to the contract.

Provided that it shall be open to the accepting authority to insist execution of any
written agreement by the tenderer if administratively considered necessary or expedient.

6. The tenderer shall examine clearly the Tamilnadu Building Practice and also the General
conditions to Contract contained therein and sign the divisional office copy of the
TamilNadu Building practice and its addenda volume, in token of such study before
submitting his tender unit rates, which shall be for finished work in — situ. He shall also
carefully study the drawings and additional specifications and all the documents connected
with the contract. The TamilNadu Building Practice and other connected documents with the
contract such as specifications, plan, descriptive specification sheet regarding materials
etc. can be seen at any time between 10.00 A.M. and 5.45 P.M. on office days in the
office of the Superintending Engineer Lower Vaigai Basin Circle Sivagangai.

7. The tenderers attention is directed to the requirements for materials under the clause
“materials Workmanship” in the General conditions to the Contract. Materials conforming to
the 1.S.1. Standards shall be used on the work and the tenderer shall quote his rates
accordingly.

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed
work. He should also inspect the quarries and satisfy himself about the quality and
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availability of materials. The best class of materials to be obtained from the quarries or
other sources defined shall be used on the work. In every cause the materials must comply
with the relevant standard specification. Samples of materials as called for in the standard
specification or in this tender notice or as required by the Executive Engineer in any case
shall be submitted for the Executive Engineer’s approval, before the supply to site of work
is begun. If the contractor after examination of the source of materials defined in the
Descriptive Specification sheet is of the opinion that materials complying with the standard
or other specifications of the contract cannot be obtained inequality our sufficient quantity
from the source defined in the descriptive specification sheet, he shall so state in his tender
and state where from he intends to obtain materials, subject to the approval of the
Executive Engineer,

8-1. The Government will not, however after acceptance of contract rate, pay any extra
charges for lead or for any other reason in case the contractor is found later on to have mis
— judges the materials available. Attention of the contractor is directed to the “General
Conditions to the Contract” regarding payment of seignorage, tools etc.

9. The Tenderer’s particular attention is drawn to the sections and clauses in the General
Conditions to the Contract dealing with:

1. Test, inspection, and rejection of 5 clearing up during progress and for
defective materials and work. delivery

2. 2Carriage 6 Accidents

3. 3.Construction plant 7 Delays

4. Water and lighting. 8 Particulars of payment

9-1. The Contractor should closely peruse all the specification clauses, which govern the
rates which he is tendering.

10. A. Schedule of quantities accompanies this tender notice, It shall be definitely
understood that the Government does not accept any responsibility for the Correctness or
completeness of this schedule and that this schedule is liable to alterations by omissions,
deductions of the Executive Engineer, WRD., Ex Zamin Tanks Standardisation Division,
Karaikudi of the Superintending Engineer Lower Vaigai Basin Circle Sivagangai as set forth
in the conditions of contract. The tender will, however, base his lump sum tender on this
schedule of Quantities. He should quote specific rates for each item in the schedule and the
rates should be in rupees and in sums of five paisa. The rates should be written both in
words and figures and the units in words.

The tender should also show the totals of each item and the grant total of the whole
contract and quote in the tender, a lump sum for which he will undertake to do the whole
work, subject to the conditions of contract, such lump sum agreeing with the total amount of
schedule-A. This schedule accompanying the lump sum tender shall be written legibly and
free from erasures, over writings or conversion of figures. Corrections where unavoidable
should be made by crossing out, initialling dating and rewriting.

10.1. In the event of the work being transferred to any other Circle/ Division/ Sub Division,
the Superintending Engineer/ Executive Engineer/ Assistant Executive Engineer who is in
charge of Circle/ Division/ Sub Division having jurisdiction over the work shall be competent
to exercise all the powers and privileges reserved in favour of Government.

11. Tenders offering a percentage deduction from or increase on the estimate amount
(Except in the case of tender for maintenance and repaired work, called for specifically
under percentage rate tender system) and those not submitted in proper form or in due time
will be rejected.

12. The tenderer should work out his own rates, without reference being made to the Public
works Department current schedule rates or the Public works Department estimate. However
in case of tenders called for under percentage rate tender system, the tenderer should work




out his own rate, but quote his percentage rate above or below the total estimated cost of
work of the department indicated in the tender schedule.

13. The price at which and the sources from which certain particular materials shall be
obtained by the Contractor are given at the end of the schedule accompanying the tender
form. Tenderer must accept the materials at these prices and shall quote their price for
finished work accordingly. Notwithstanding any subsequent change in the market value for
these materials, the charge to the contractor will remain as originally entered in the written
contract. No centage or incidental charge will be borne by Government in connection with
this supply.

14. The attention of the tenderer is directed to the contract requirements as to the time of
beginning work, the rate of progress and the dates for the completion of the whole work an
its several parts. The following rates of progress an proportionate value of work done from
time to time as will be indicated by the Executive Engineer’s Certificates of the Value of
work done, will be required. Date of commencement of this programme will be the date on
which the site (or premises) is handed over to the contractor.

Period after date of commencement Percentage of work completed based on
contract lump sum amount.
First Three months 30%
Second Four months 70%
Total Six (07) months 100%

Note: The period to be entered in column 1 for the purpose of defining the rate of progress
may be fixed by the Superintending Engineer or Executive Engineer to suit each case.

15. No part of the contract shall be sub-let without written permission of the
Executive Engineer, nor shall transfer be made by power of attorney, authorising others to
receive payment on the contractor’s behalf.

16. If, further necessary information is required, the Executive Engineer of the
Division will furnish such, but it must be clearly understood that tenders must be received in
order and according to instructions.

17. The Superintending Engineer / Executive Engineer or other sanctioning authority
reserves the right to reject any tender or all the tenders without assigning any reason
therefore.

18. The tenderer who are themselves not professionally qualified shall undertake to
employ qualified technical men at their cost to look after the work. The tenderer should
state in clear terms whether they are professionally qualified or whether they undertake to
employ technical men required by the department, specified in the schedule below for the
work. In case the selected tenderer is professionally qualified or has undertake to employ
technical men under him, he should see that one of the technically qualified man is always
at the site of the work during working hours, personally checking all items of works and
paying extra attention to such works as may demand special attention (e.g.,) reinforced
concrete work etc.

Value of Contract Qualification and No. of Technical Assistant to be
employed
1 From one lakh to 1)One Diploma holder in Civil Engineering
Rs.5.00 lakhs (OR)

2)Not less than one retired Junior Engineer

2 From Rs.5.00 lakhs to | 1)One B.E. (Civil) (OR)

10.00 lakhs 2)Equivalent degree holder (OR)

3)Not less than one retired AEE / ADE (OR)
4)One diploma holder with three years experience

3 From Rs.10.00 lakhs 1) One B.E (Civil) with 3 years experience plus One




to 25.00 lakhs diploma holder in Civil Engineering. (OR)

2)Equivalent degree holder with 3 years Experience plus
one diploma holder In Civil Engineering (OR)

3)Not less than One retired AEE/ A.D.E plus one
diploma holder in Civil Engineering (OR)

4) Two diploma holders in Civil Engineering with 3 and 5
years experience respectively.

4 From Rs.25.00 lakhs 1) One B.E (Civil) with 3 years experience plus two

to 50.00 lakhs diploma holder in Civil Engineering. (OR)

2)One B.E (Civil) with 3 years experience plus two retired
Junior Engineers (OR)

3) Equivalent degree holder with 3 years experience
plus one diploma holders In Civil Engineering or two
retired Junior Engineers. ((OR)

4)One retired AEE or ADE Plus two diploma holders in
Civil Engineer (OR)

5) One retired AEE or ADE Plus two retired Junior
Engineer.

5 Above Rs.50.00 lakhs Project Manager 1 No- B.E (Civil) with 5 years
Experience
Site Engineer 2 No- B.E (Civil) with 3 years
experience
Superviser 3 Nos - diploma holders In Civil
Engineering S5year Experience

Note: A penalty of Rs.2,000/- per month, for diploma holder and Rs.5,000/- per month for
degree holder be levied in case f default on the part of contractors in following the norms
laid down above.

(iii) Note: The employment of Technical Assistant could be based only on the value of
contract.

(a) Engineers with mechanical engineering qualification, retired from civil engineering
qgualification, retired from civil engineering department are also suitable to supervise the
civil engineering works, because of their experience in civil engineering field.

(iv) Note: In case the contractor who is professionally qualified is not in a position to remain
always at the site of work and to pay extra attention to such work as may demand special
attention, he should employ technically qualified man as prescribed above.

(v) Note: It will not be incumbent on the part of the contract or to employ Technical
assistant when the work is kept in abeyance due to valid reasons and if during such period,
in the opinion of the Executive Engineer, the employment of Technical Assistant/ Assistant
is not required for the due fulfilment of the contract.

19. Tenderer who have already registered themselves as P.W.D. Contractors shall
furnish evidence of good record and capacity to do works.

20. A Tenderer submitting a quotation which the tender acceptation authority
considers excessive and / or indicative of the insufficient knowledge of current prices or
definite attempt to p[profiteering will render himself liable to be debarred permanently from
tendering or for such period as the tender accepting authority may decide. The tender rates
should be based on the controlled price of materials. Price permissible for the tenderer to
charge a private purchaser, under the provision of clause 8 of hoarding and profiteering
prevention ordinance 1943 as amended from time to time and on similar principles in regard
to labour and supervision in the construction.

21. The contractor should after employment to ex-toddy tappers as far as possible.
The number of ex-toddy tappers to whom he can so offer employment should be mentioned



in the tender and he should undertake in the agreement to offer such employment to such
number

Note: This paragraph should be scored out if the cost of the work involved is less than
10,000/-

22. The Contractors shall comply with the provisions of the Apprentices Act 1961 and
the rules and orders issued there under from time to time. If he fails to do so, his failure
will be a breach of the contract and the competent authority, may at his discretion, a cancel
the contract or invoke any of the penalties for the breach of contract provides in the
agreement. The contractor shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions of the Act contractor shall, during the
currency of the contract ensure engagement of the apprentices in the categories mentioned
below who may be assigned to him by the Director of Employment and Training/ state
Apprenticeship Adviser Tamilnadu. The contractor shall train them as required under the
Apprentices Act 1961, and the rules made there under and shall be responsible for all
obligations of the employer under the said Act including the liability to make payments to
the apprentices as required under the said Act.

Value of Contract Category No.to be appointed
Rs.1l.Lakhs and up to 1.Building Constructor 1
Rs.3.00Lakhs 2.Birck layer 1
Above Rs.3.00 Lakhs and Up | 1. Building Constructor 1
to 10.00 Lakhs 2. Brick layer 1
3.Diploma holder in Civil 1
Engg.
Above Rs.10.00 Lakhs and 1
Up to 50.00 Lakhs 1. Building Constructor 1
2. Brick layer 1
3.B.E. Civil or equivalent
degree holder

22.1 Unless the contractor has been exempted from engagement of apprentices by the
director of employment and Training / State Apprenticeship advisor, a Certificate to the
effect that “The Contractor had discharged his obligation under the said Act, satisfactorily”
should be obtained from the Director of Employment and Training / State Apprenticeship
Advisor and the same should be produced by the Contractor for final payment in the
settlement of the contract.

23. In case of contracts for construction of buildings either permanent or semi-permanent
buildings, a sum equivalent to 50 % of the value of work done will be retained with the
Government for a period of two years reckoned from the date of completion of the work in
order to enable the departmental officers to watch the effect of all seasons on the work
done by the contractor. The Amount so retained with the Government will be refunded only
on the expiry of two year period referred to above and on execution on Indemnity Bond by
the Contractor for a further period of three years. The contractor shall be liable to set right
all defects arising out his faulty execution or substandard work noticed during the above
five year period at his cost.

Station: Superintending Engineer, WRD
Date: Lower Vaigai Basin Circle, Sivagangai.







SPECIAL CONDITIONS.
(Accompanying Tender Notice)
1. Postal Tender:

11.1 The contractors may have the option to present the tender directly or to send it
by registered post, acknowledgment due, on or before the last date for receipt
of tenders.

11.2 In case of sending tenders by registered post, acknowledgement due, it is the
responsibility of the tenderer himself to despatch the tender sufficiently early,
so as to reach the tender opening authority before the date and time notified in
the tender notice for opening of tenders.

11.3 No representation appeal of any kind will be allowed against belated receipt of
tenders by post beyond the notified date and time or loss in transit etc.

2. Earnest Money Deposit:

2.1 The earnest money deposit can also be paid in any form as may be approved by
the State Government, from time to time as per Para 155 of TN PWD code (i.2.,) Deposit at
call receipt, Demand Draft of the Nationalised and schedule Banks drawn in favour of the
Executive Engineer, WRD, Ex Zamin Tanks Standardisation Division, Karaikudi
Demand Draft payable at Karaikudi.

Subject to the Specific condition that the successful tender should pay the security
deposit (including E.M.D) in the form of small saving scripts/ deposits/ accounts duly
pledged in favour of Executive Engineer in lieu of other mode of payment made for E.M.D.

Particulars of Earnest Money Deposit Produced.

SI. Details of IVP/NSC/ Other Form Denomination No.of Total

No. ( Purchase value) Scrips | Amount Rs.
Rs.

01

02

03

3. The tenderer should furnish the following details without any omission:

1. Consent letter from the Technical Assistant.

2. The residential/ official address of the technical Personnel.

3. The qualification and the year in which the technical personnel passed the required
examination (along with attested copy of certificate).

4. Attested copy of experience certificate of the technical personnel.

Contractor
TENDER.
(for Item Rate L.S. Contract)
(As amended inG.O0.M.sNo0.618 PW dated.30.04.85 and 660 PWD dt.12.10.88)
To.
His Excellency the Governor of TamilNadu
represented by the Superintending Engineer, WRD.,
Lower Vaigai Basin Circle, Sivagangai.
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Sir,

I/'we do hereby tender and if this tender be accepted, undertake to execute the
following works, viz Standardisation of Karuvi Ex-Zamin Tank in Kallangudi Village of
Sakkottai Block in Karaikudi Taluk of Sivagangai District as shown in the drawings and
describing in the specifications prescribed by the Superintending Engineer/ Executive
Engineer of Lower Vaigai Basin Circle/ Division with such variations by way of alterations or
additions to , and omission from the said works and method of payment as are provided for
in the “ Conditions of Contract “ for the sum of Rs.

or such other sums as may be arrived at under the clause of the General conditions to the
contract relating to payment n lump sum basis or by final measurements at unit prices.

2. I/we have also completed the priced list of items in schedule “A” annexed (in words and
figures) for which I/we agree to execute the work and receive payment on measured
gquantities as per the General conditions to the Contract.

3. I/we do hereby distinctly and expressly declare and acknowledge that, before the
submission of may or out tender, I/we have carefully followed the instructions in the tender
notice and have read the TamilNadu Building practice and the General Conditions to the
Contract therein and the TamilNadu Building practice addenda volume and that I/we have
made such examination of the contract documents and of the plans, specification quantities
and of the locations, where the said work is to be done, and such investigation of the work
required to be done, and in regard to the materials required to be furnished as to enable
me/us to thoroughly understand the intention of same and the requirement , covenants,
stipulations and restrictions contained in the contract and in the said plans and
specifications and distinctly agree that I/we will not hereafter make any claim or demand
upon the Government, based upon or arising out of any alleged misunderstanding or
misconception or mistake on my/our part of the said requirements, covenants, stipulations,
restrictions and conditions.

4.1/We enclose an income tax verification certificate

I/We being a registered Public Works Department contractors _
I/We have already produced an income tax verification certificate during the current
calendar year in respect of 2012 - 2013 (here particulars of the previous occasions on which
the certificate was produced should be given). The illegal address of the contractors for
service of all letters and notices will be as follows

5(i) I/we enclose herewith the Patras for the payment of the sum of
Rs........................earnest money.

5,(i)(b)lI/we have paid Rs.. (Rupees .. ..only) against the E.M.D. of
Rs.. .since I am /we are. and eI|g|bIe to pay the E.M.D
CONCESSIONAL RATES

(I)( ) In lieu of cash deposits, l/we...........................have enclosed a
. bearing No....................date........................issued
by foravalue of
Rs.. (Rupees . ..only)drawn
endorsed/ pledged in favour of the Executlve Englneer D|V|S|on
5(i)(d) lam /we are..................and hence exempted from payment of E.M.D.

6. If my / our tender is not accepted, this sum shall be returned to me/us on
my/our applications when intimation is sent to me/us of rejection or at the expiration of two
months from the date of this tender, whichever is earlier. If my/our tender is accepted the
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earnest money shall be retained by the Government as security deposit for the due
fulfilment of contract. If upon intimation being given to me/us by the authority authorised by
the Governor under Article 299(1) of the constitution (hereinafter called “the accepting
authority”) of acceptance of tender I/we fail to make the additional security deposit, then,
I/'we agree to the forfeiture of earnest money deposit. Any notice required to be served on
me/us hereunder shall be sufficiently served on me/us if delivered to me/us personally or
forwarded to me/us by post (registered or ordinary) or left at my/our address given herein.
Such notice shall, if sent by post be deemed to have been served on me/us at the time when
in due course of post it would be delivered at the address to which it is sent.

7. I/we fully understand that on receipt of communication of acceptance of tender from
the accepting authority, there emerges a valid contract between me/us and the Governor of
TamilNadu and the tender documents. i.e. tender notice, tender with schedule, General
conditions to the contract and special conditions of the tender, negotiation letter,
communication of acceptance of tenders, shall constitute the contract for this purpose and
be the foundation of rights of both the parties, as defined in clause 5. (iv) of tender notice,
provided that, it shall be open to the accepting authority to insist on execution of any
written agreement by tenderer, if administratively considered necessary or expedient

8.1/we have also signed the copy of the TamilNadu Building practice and National
Building code and addenda volume thereto, maintained in the Lower Vaigai Basin Circle
office, in acknowledgement of being bound by all conditions of the clauses of the General
Conditions to the contract and all specifications for items of works described by a
specification “A”

9. In consideration of the payment of Rs.

or such other sum as may be arrived at under the clause of the General to the Contract,
relating to payment on lump sum basis or by final measurement at unit prices. I/we agree
subject to said conditions to execute and complete the works shown up on the said drawing
serially from Number 1 to 20 inclusive (Schedule B) and described in the specification

( Schedule C) and to the extent of probable quantities shown in( Schedule A) with such
variations by way of additions to or alternations, deductions from, the said works and
method of payment therefore as are provided for in the said conditions.

10.1. The term “ “Executive Engineer” in the said conditions shall mean the public
works officer in charge of the divisions having jurisdiction for the time being over the work,
who shall be competent to exercise all the powers and privileges reserved herein in favour
of the Government with the previous sanction of or subject to ratification by the competent
authorities in case where such sanction or ratification my be necessary and who has been
authorised under article 299 (1) of the constitution.

10.2. In the event of the work being transferred to any other Circle/Division/ Sub
Division, the superintending Engineer/ Executive Engineer/ Assistant Executive Engineer
who is in charge of Circle/ division/ Sub Division having jurisdiction over the work shall be
competent to exercise all the powers and privileges reserve in favour of the Government.

11.1 |/we agree that the time shall be considered as the essence of this contract
and to commence the works as soon as this contract is accepted by the Competent authority
as defined by the TamilNadu Public works Department code and the site ( or premises ) is
handed over to me/us as provided for in the said conditions and agree to complete the work
within Seven (07) months from the date of such handing over of the site(or Premises and to
show progress as defined in the tabular statement “ rate of Progress” Subject nevertheless
to the Provision for extension of time contained in clause 56 of General conditions to the
Contract appended to the Tamil Nadu Building Practice.

12. I/we agree that upon the terms and conditions of this contract being fulfilled
and performed. to the satisfaction of the Executive Engineer, the security deposited by
me/us as herein before recited or such portion thereof as I/we may been entitled to, under
the sand conditions be paid back to me/us as provided in clause 64 of the General
conditions to the contract.
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13. | am /we are professionally qualified and my/our qualifications are as follows. l/we
in pursuance of clause 18 of tender notice undertake to employ the following technical Staff
for supervising the work and will see that one of them is always at site during working
hours personally checking all items of works and paying extra attention to such works as
may require special attention (e.g.,) reinforced cement concrete.

Sl. Name of technical staff Proposed to Qualification Experience
No. be employed

1 2 3 4

1

2

3

14. l/we agree that the arbitrator for fulfilling the duties set for the in the
arbitration clause of the General conditions to the contractor shall be the Superintending
Engineer of the Periyar Vaigai Basin Circle, Madurai in case the value of claim does not
exceed Rs.50,000/- (Rupees fifty thousand only)

Signature of the contractor with date
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Acceptance order

On behalf of the Governor of TamilNadu and as duly authorised by the Governor
under Article 299 (1) of the constitution the above tender for a value of
Rs.

is accepted on thisday..........c.coo i i e e e @fter negotiation.

Signature and Designation
Signature of the witness
in full and address with
name in block letters

ARTICLES OF AGREEMENT

AGREEMENT made this ........................day oo, 2013
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between the Executive Engineer/Superintending Engineer on behalf of Governor of Tamil
Nadu (here in after called the Governor which expression shall where the context so admits

include his successors in-office and assigns) of the one part and *

(here in after called the Contractor which expression shall where the context so admits
include his heirs, executors administration and legal representatives) of the other part.

WHEREAS the Government of Tamil Nadu (Here in after called the
Government) are desirous of Standardisation of Karuvi Ex-Zamin Tank in Kallangudi Village
of Sakkottai Block in Karaikudi Taluk of Sivagangai District and have caused an estimate of
probable quantities contained in schedule A, drawings and specifications describing the
work to be done to be prepared.

AND WHEREAS the contractor has agreed to the retention by the Government
of the earnest money of Rupees, paid by him when he submitted his tender as security for
the due fulfilment of the contract to the satisfaction of the Executive Engineer, WRD, Ex
Zamin Tanks Standardisation Division, Karaikudi (hereinafter referred to as “ the

Executive engineer”)

And whereas the Contractor has deposited with the Executive Engineer, the
sum of Rs. (Rupees only) in
the shape of One year Term Deposit and 5 years IVP as additional security for the due

fulfilment of the contract to the satisfaction of the Executive Engineer.

And whereas the contractor has agreed to executive upon and subject to the
conditions set forth in the General conditions of the contract of the Tamil Nadu Building
Practice such other conditions as are contained in all the specifications forming part of this
contract ( here referred to as ; the said conditions”) the works shown upon the drawings and
described in the said specifications and set for the in Schedule A as the “ Probable
gquantities” and comply with rate of progress noted at the end of this Articles of Agreement

for a sum of Rupees”

or such other sum as may be arrived at under the clause of the General Conditions of the

contract relating to “ Payment on lump-sum basis or by final measurement at unit prices”

| withess whereof the Contractor

has here unto set his hard and Superintending Engineer of Lower Vaigai Basin Circle at
Sivagangai on behalf of any by the order and direction of His Excellency the Governor of

Tamil Nadu has hereunto set his hard the day and year first above written.

Signed by Contractor.
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Address.

In the presence of Witness

signed by on behalf of Government
designation —

In the presence of witness.

* Contractor’s Name

** Contractor’s legal address for registered letters and notices.
*** Name of work and locality.

****Name of the officer.
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SCHEDULE A
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES
(Enclosed Separately)

a) The Quantities here given are these upon which the lump sum tender cost of the
work is based but they are subject to alterations, omissions, deductions or additions as
provided for in the conditions of this contract and do not necessarily show the actual
quantities of work to be done. The unit rates noted below are those governing payment of
extras or deductions or omissions according to the conditions of the contract as set for the
in the General conditions the contract of Tamil Nadu Building Practice and other conditions
or specifications of this contract.

b) It is to be expressly understood that the measured work is to be taken net (not
withstanding any custom or practice to the contrary) according to the actual quantities when
in place and finished according to the drawings or as may be ordered from time by the
Executive Engineer and the cost calculated by measurement or weight at the respective
prices, without any additional charge for any necessary and contingent works connected
therewith. The rates quoted are for works inside and complete in every respect.
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SCHEDULE - B

LIST OF DRAWING SUPPLEMENTAL LIST OF DRAWINGS
Note : All drawings to be signed by the as referred to in the

contractor as well as the officer specifications including the general
entering in to the contract conditions to the Contract of

TamilNadu Building Practice.

SI.No. Description NOIOf
Drawings.
1 No.
1. Index Map
. . 1 No.
2. Typical Cross Section for Tank Bund
3. Typical Section for Sluice 1No.
4. Typical Drawing for Weir 1 No.
5. Typical section for Field Channel 1 No.
. . 1 No.
6. Typical section for Supply Channel
7 Typical Plan of Recharge Shaft, Typical Cross 1 No
' Section of Recharge Shaft, Details of Circular Wall. ’




SCHEDULE - A

Name of work Standardisation of Karuvi Ex-Zamin Tank in Kallangudi Village of Sakkottai Block in Karaikudi Taluk of

Sivagangai District

S Quantity onit of Rate Amount
: calculation .
z (Both in L . (Both in
. Description of works (Both in : .
€ | figures and , figures and in
o : figures and
= in words) : words)
in words)
1 49210.00 M? | Clearing juliflora jungle without uprooting and distroying them 1 Mm?
(Forty Nine | effectively as directed by the Engineer incharge of work. (One
Thousand square
Two Hundred metre)
and Ten
square
metres)
2 60.90 M3 Dismantling without damaging the near by structures if any, 1 M3
(Sixty Point | clearing away and carefully stacking materials useful for reuse for | (One cubic
Nine Zero any thickness of wall in Brick or stone masonry in cement mortar metre)
cubic walls under 3 m high etc., complete complying with standard
metres) specification and as directed by the departmental officers (B14)
3 46.70 M3 Dismantling without damaging the near by structures if any, 1 M3
(Forty Six clearing away and carefully stacking materials useful for reuse for | (One cubic
Point Seven | any thickness of Plain cement concrete complete complying with metre)
Zero Cubic | standard specification and as directed by the Engineer in charge of
metres) work. (B35)
Unit of Rate
) , calculation (Both in figures
S Q;atnhtllty (Both in and in words) Amount
e f.( ° md Description of works figures and
£ igures an in words)
= in words)
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4 870.00 M3 Earth work excavating and depositing on bank with a initial lead of 1 M3
(Eight 10 m & initial lift of 2 m in Hard stiff clay, stiff black cotton, hard | (One cubic
Hundred and | red earth, shales, murram, gravel, stoney earth and earth mixed metre)
Seventy with small size of boulders hard gravelly soil complying with
cubic standard specification and as directed by the departmental officers.
metres) (62-SS20B)
5 1500.00 M?® | Earthwork in all kinds of soils except hard rock requiring blasting 1 Mm3
(One deploying earth moving machineries for desilting channel and | (One cubic
Thousand forming bund on either side and depositing the earth on banks metre)
Five including jungle clearance etc. complete. (Having width upto 3 m)
Hundred
cubic
metres)
6 220.50 M3 Earthwork excavation for foundation in hard stiff clay, stiff black cotton, 1 M3
(Two hard red earth, shales, murram, gravel, stoney earth and earth mixed | (One cubic
hundred and | with small size of boulders hard gravelly soil inclusive of shoring to full metre)
Twenty depth strutting and bailing out water wherever necessary and refilling the
Point Five sides of foundation with excavated soil other than sand in layers of not
Zero cubic more than 15 cm thick, well rammed, consolidated and depositing the
metres) 'su'r.plus earth in places as shown by .th.e. departmental officers with an
initial lead of 10 (Ten) metres and initial lift of 2 (Two) metres and
clearing, levelling the site etc., complete complying with standard
specification and as directed by the departmental officers.
Unit of Rate
. i calculation (Both in
= ?;ftnh“itg o (Both in figures and in Amount
£ | figures and Description of works figures and words)
g in words) in words)
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7 13000.00 M?® | Earthwork in all soils except hard rock requiring blasting and 1 m3
(Thirteen conveying with a lead of 0 to 100 m by deploying earth moving | (One cubic
Thousand machineries and tippers for formation of bund in layers of suitable metre)
cubic thickness, depending upon type of compaction equipment deployed,
metres) and not exceeding 23 cm thickness, benching of slopes prior to
placement of earth fill, including extra earth filling, breaking clods,
watering to OMC and compaction of each layer to 95% of Proctor
density through deployment of appropriate compaction equipment 8-10
tonne power roller; vibratory power roller; short width (+/- 0.90 m
width drum) power roller or vibratory power roller ensuring compaction
of designed bund section and also ensuring compaction of earth fill
and side slopes through the deployment of hydraulic excavators with
steel plate fixtures attached to their booms / heavy power rollers
capable of climbing 1.5 (Horizontal) : 1.00 (Vertical) slope including
side slopes as directed by the engineer in charge of works and as per
technical specifications.
8 23.00 M3 Earth work open well excavation complying with relevant clauses of 1 M3
(Twenty T.N.D.S.S. Well sinking and with lead upto 10 metre in hard stiff clay, | (One cubic
Three cubic | stiff black cotton soil, hard red earth, shales, murram, gravel, stoney metre)
metres) earth and earth mixed with small size boulders hard gravelly soil etc.,
complete complying with standard specification and as directed by the
Engineer in charge of the work. (width upto 2m)
9 3.60 M3 Earth work open well excavation complying with relevant clauses of 1 M3
(Three Point | T.N.D.S.S. Well sinking and with lead upto 10 metre in hard stiff clay, | (One cubic
Six Zero stiff black cotton soil, hard red earth, shales, murram, gravel, stoney metre)
cubic earth and earth mixed with small size boulders hard gravelly soil etc.,
metres) complete complying with standard specification and as directed by the
Engineer in charge of the work. (width 2m to 4m)
Unit of Rate
. i calculation (Both in
= ?;;nh“itg o (Both in figures and in Amount
£ | figures and Description of works figures and words)
2 in words) in words)
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10 70.20 M3 Collection and Supply of Sand gravel mix 1:1 (one sand and one 1 m3
(Seventy gravel) ratio for basement / filter zone including stacking, mixing and | (One cubic
Point Two spreading the sand gravel mix in layers of not exceeding in 150 mm metre)
Zero cubic |thickness over properly prepared surface, watering and consolidating
metres) the same with approved type of compaction equipment including
stacking for pre-measurement etc., complete complying with the
standard specification and as directed by the Engineer in charge of
the work.
11 45.40 M3 Supplying and filling with M. sand in layers of not merethan 15 cm 1 m3
(Forty Five |thick well rammed watered and compacted etc. complete complying | (One cubic
Point Four | with standard specifications. metre)
Zero cubic
metres)
12 114.50 M® | Providing and placing in position of Plain Cement Concrete M15 using 1 M3
(One hard broken granite course aggregate (well graded) of nominal | (One cubic
hundred and | maximum size of 40 mm graded to |.S. Specificaiton grading and metre)
Fourteen mixing the ingredients in by using mixer machine including dewatering
Point Five of the placement site by bailing / pumping and dewatering wherever
Zero cubic | necessary laying the concrete in layers as directed and in bays
metres) compacting and vibrating watering curing finishing the surface with all
leads and lifts so as to attain the profile and strength as specified in
the approved drawing and specification for various depth and height
below and above ground level etc., complete complying with
standard specification and as directed by the departmental officers.
(Without Vibration)
Unit of Rate
. ; calculation (Both in
= ((?;c?tnh“itg o (Both in figures and in Amount
£ | figures and Description of works figures and words)
2 in words) in words)
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13 407.40 M3 | Providing and placing in position of Plain Cement Concrete of M 15 1 m3
(Four Graded Mix using hard broken granite coarse aggregate (well graded) | (One cubic
Hundred and | 60% of nominal maximum size of 40mm and 40% of nominal maximum metre)
Seven Point | size of 20mm to |I.S Specification grading (to achieve the specified
Four Zero characteristic strength of 15 N/ mm2 at 28 days) and mixing the
cubic ingredients by using mixer machine including dewatering of the
metres) placement site by bailing / pumping and dewatering wherever
necessary, laying in concrete in layers as directed and in bays
compacting and vibrating, watering, curing, finishing the surface with
all leads and lifts so as to attain the profile and strength as specified
in the approved drawings and specification for various depth and
height below and above ground level etc., complete complying with
standard specification and as directed by the departmental officers.
(With vibration)
14 25.70 M3 Providing and placing in position of Plain Cement Concrete M15 using 1 M3
(Twenty hard broken granite course aggregate (well graded) of nominal | (One cubic
Five Point | maximum size of 20mm graded to [|.S.Specificaiton grading ( to metre)
Seven Zero | achieve the specified characteristic strength of 15 N/ mm2 at 28 days
cubic ) and mixing the ingredients in by using mixer machine including
metres) dewatering of the placement site by bailing / pumping and dewatering
wherever necessary laying the concrete in layers as directed and in
bays compacting and vibrating watering curing finishing the surface
with all leads and lifts so as to attain the profile and strength as
specified in the approved drawing and specification for various depth
and height below and above ground level etc., complete complying
with standard specification and as directed by the departmental
officers. (With Vibration)
Unit of Rate
. ; calculation (Both in
= ((?;c?tnh“itg o (Both in figures and in Amount
£ | figures and Description of works figures and words)
2 in words) in words)
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15 7.10 M3 Supplying and filling with the 40 mm H.B.G.S. jelly cost and 1 M3
(Seven point | conveyance materials etc., complete complying with the standard | (One cubic
One zero specification and as directed by the Engineer in charge of the works. metre)
cubic
metres)
16 7.10 M3 Supplying and filling with the 20 mm H.B.G.S. jelly cost and 1 M3
(Seven point | conveyance materials etc., complete complying with the standard | (One cubic
One zero specification and as directed by the Engineer in charge of the works. metre)
cubic
metres)

17 26.90 M3 Providing and placing in position Plain Cement Concrete of M20 using 1 m3
(Twenty Six | hard broken granite coarse aggregate (well graded) of nominal | (One cubic
point Nine maximum size of 20mm and down graded to |.S specification grading ( metre)
zero cubic |to achieve the specified characteristic strength of 20 N/ mm2 at 28

metres) days ) and mixing the ingredients in by using mixer machine including

dewatering of the placement site by bailing / pumping and dewatering

wherever necessary, laying the Concrete in layers as directed and in

bays compacting and vibrating , watering, curing, finishing the surface

with all leads and lifts so as to attain the profile and strength as

specified in the approved drawing and specification for various depth

and height below and above ground level etc., complete complying

with standard specification and as directed by the departmental

officers. (Without Vibration)

Unit of Rate

. Quantity calculation (Both in figures
S (Both in (Both in and in words) Amount
e figures and Description of works figures and
© i in words)
= in words)

18 1.60 M3 Supplying and fixing cut stone roughly dressed to size all faces and 1 M3
(One Point | set in cement mortar 1:3 (One cement and three sand) including all | (One cubic

Six Zero incidental charges such as finishing and curing etc., complete metre)

cubic metres)

complying with standard and as

departmental officers.

specification directed by the
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19 12.00 Nos | Supplying and fixing edge stone fully dressed to size 0.15x0.15x0.45m 1 No
(Twelve in all faces including all incidental charges such as finishing and (One
Numbers) |curing etc. complete complying with standard specification and as | Number)

directed by the departmental officers.

20 Supplying and erecting centering for sides and soffits including

necessary supports and strutting upto 3.29m height for Plane surfaces
as detailed below in all floors with all cross bracings using mild steel
sheets of size 90 x 60 cm and 10 BG stiffened with welded mild steel
angle, of size 25 mm x 25 mm x 3 mm for boarding laid over silver oak
joist of size 10cm x 6.5 cm spaced at about 90 cm centre to centre
and supported by casurina props of 10cm to 13 cm dia spaced at not
more than 75 cm centre to centre etc., complete complying with
standard specification and as directed by the departmental officers.
(payment for centering shall be given after the concrete has been laid)

a) 43.30 M2 Centering without strutting (up to basement) 1 M?
(Forty Three (One
Point Three square
Zero square metre)

metres)

; Quantity Unit o.f Rate_
§ (Both in o calculat_lon (Both_ln figures Amount
c figures and Description of works _(Both in and in words)
© . figures and
= in words) .

in words)

b) 555.60 M? | Centering with strutting 1 M?

( Five (One

Hundred and square

Fifty Five metre)
Point Six

Zero square

25




metres)

c) 13.20 M? Circular Centering 1 M?
( Thirteen (One
Point Two square
Zero square metre)
metres)
21 50.00 RM Supplying, Laying, Jointing and fixing in position of R.C.C. Hume 1 Rm
(Fifty pipes of NP 3 class of 900 mm. Dia with suitable collars including (One
Running labour charges and jointing materials, etc., complete complying with Running
Metres) standard specification and as directed by the departmental officers. Metre)
22 13.00 Qtl Supplying, fabricating & placing in position of ribbed tor steel grills for 1 Qtl
(Thirteen Reinforcement of RCC works including cost of steel and binding wire (One
Quintal) and labour charges for decoiling, cutting, bending and tying the grills Quintal)
complete complying with standard specification. Steel and binding
wire will be at the contractor's own cost.
Unit of Rate
. ; calculation (Both in
= ?;gtnhtlitg o (Both in figures and in Amount
£ | figures and Description of works f,gures and words)
g in words) in words)
23 581.00 M? Supplying and erecting water tight steel centering for sides and soffits 1 M?
(Five including necessary supports with all cross bracings using Mild Steel (One
Hundred and | BG 10 gauge sheets of size 90 x 60 cm stiffened with welded mild square
Eighty One | steel angles of size 25 x 25 x 3 mm laid over silver oak (country wood) metre)
square joists of size 75 x 5 cm spaced at about 45 cm c/c and supported by
metres) casurina props of 10 cm to 13 cm dia spaced at 75 cm c/c for vertical

plain concrete etc., complying with standard specification and as
directed by the departmental officers (The retrived materials should be
taken back by the contractor) the payment for centering shall be given
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after the concrete is laid for field bothies and flow measuring device

24 4.00 Nos Fabricating and supply of country wood plug size of 40 x 40 cm 1 No
(Four and 45 cm to 60 cm height. The plug rod with 20 mm dia mild steel (One
Numbers) | o4 size of 3.0 m to 4.50 m height. The plug top side, middle, | Number)
centre and bottom side covered iron strap - 3 nos. Plate thickness
size 3 mm steel plate. The plug hole size 10 cm to 25 cm dia. etc.,
including cost of rod, wrought and put up and fixing in correct
alignment in position. The plug painted with two coats of Varnish,
the rod painted with two coats of best anti-corrosive paint and
conveyance to the work site including loading, unloading. The rates
should be inclusive of all taxes and duties and including fixing
charges etc., complete complying specification and as directed by
the Engineer.
. : Unit of Rate
S ((gBuc?tnh“itg calculation (Both in Amount
£ | figures and Description of works _(Both in figures and in
o 9 figures and words)
= in words) :
in words)
25 405.00 M3 Refilling with excavated earth (other than sand) with all leads and 1 M3
(Four lifts for filling the open cut wherever necessary in layers including | (One cubic
Hundred and | yreaking clods watering and compaction using Power Roller to metre)
F::]/zt?;st))lc atleast 95% of Proctor Density at OMC in each layer and sectioning
etc as directed by the Engineer in charge of work.
26 32.00 Nos Supplying demarcation R.C.C. pre cast posts in Cement concrete of 1 No
(Thirty Two | grade M20 with well graded aggregates and the nominal maximum size (One
Numbers) of coarse aggregate of size 20 mm of size 0.23 x 0.23 x 1.05 m and Number)

fixing the post 40 cm depth below ground level, the post includes
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using 4 numbers of 8 mm RTS main rod to a length of 1.00 m, using 6
mm MS 8 numbers as stirrups with steel centering and painting the
post with enamel paint to a height of 0.45 m around the post etc.,
complete and conveying the post to the site of demarcation boundary
such as tank bund and foreshore including earth work excavation for
foundation in HSC having the base plain cement concrete of 15 cm of
grade M10 concrete using 40 mm, and the post embedded by using
Cement concrete of grade M15 with well graded aggregates and the
nominal maximum size of coarse aggregate of 20 mm for a height of
60 cm etc., complete as directed by the Engineer in charge of works
and as per the technical specifications.

27 Drilling of Borewells anywhere in Tamilnadu including transportation
from one place to another within Tamilnadu in alluvial soil sedimentary
strata of clay and sand stone shale pebbles boulders etc. By first
taking a pilot bore of 140 mm/150mm dia and then enlarging to
required dia (200mm) direct or reverse rotary mud circulation method
using rotary rigs, fuel, labour and drilling bentonite and water required
for drilling at site including construction of mud pit as directed by the
Departmental Officers.
. Quantit Unit of Rate
S ty calculation (Both in Amount
(Both in S . . :
. Description of work (Both in figures and in
€ figures and .
m . figures and words)
= in words) :
in words)
a 60.00 RM Drilling of 140 / 150 mm dia Pilot bore upto 60m depth ending 1 Rm
(Sixty below ground level. (One
Running Running
Metres) Metre)
b 60.00 RM Reaming 140 / 150 mm dia to 300 mm dia bore to 300 mm dia bore 1 Rm
(Sixty upto 60m Depth ending from ground level. (One
Running Running
Metres) Metre)
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C 30.00 RM 150 mm dia PVC Casing Pipe as per IS 12818/2010 - CS (Casing 1 Rm
(Thirty Shallow depth upto 80 m) (One
Running Running
Metres) Metre)
d 30.00 RM 150 mm dia PVC Casing Pipe as per IS 12818/2010 - RS ( Ribbed 1 Rm
(Thirty Screen Pipe) (One
Running Running
Metres) Metre)
e 1.00 No 160 mm dia PVC End Cap as per IS 10124/1982 1 No
(One (One
Number Number)
Only)
28 60.00 RM Labour Charges for inserting PVC Casing pipes assembly (with slots M
(Sixty or without slots) in the drilled hole including jointing the pipes with | (One Metre)
Running PVC Couplers with Cement paste etc., complete, supply and packing
Metres) the annular space with pebbles of size and quality as directed by the
departmental officers - 150 mm dia Casing pipes assembly
. Quantity Unit of Rate
S (Both in calculation (Both in Amount
£ | figures and Description of work _(Both in figures and in
g
o . figures and words)
= in words) :
in words)
29 3.18 M3 Supply delivery of natural Pebbles filter media for Filter bed operation 1 M3
(Three Point | & sedimentary bore well of spherical in shape and allow even | (One cubic
One Eight distribution in support bed with good flow. The media should be metre)
cubic double washed, screened, kiln dried and classified into various sizes
metres) to meet specification including all incidental charges, conveyance,
loading & unloading etc., as directed by the Departmental Officers
Size 5mm to 20mm.
30 1.00 No Supply and delivery of 150 / 200 mm dia MS clamp set 1 No
(One (One
Number) Number)
31 8.00 Hrs Charges for developing the Borewell with air compressor of 600 CFM 1 Hr
(Eight capacity (Minimum 8 Hours) including transportation, labour and fuel | (One Hour)
Hours) charges for compressor as directed by the departmental officers and
conducting yield test by "V" notch method.
Total
GST @ 12%
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Grand Total

Say Rs

Total No. of items: 31 (Thirty One only)

Rupees only)
Superintending Engineer, WRD.,
Contractor Lower Vaigai Basin Circle, Sivagangai.
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STANDARDISATION OF KARUVT EX-ZAMIN TANK IN KALLANGUDI VILLAGE OF SAKKOTTAI BLOCK IN KARAIKUDI

TALUK OF SIVAGANGAI DISTRICT
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STANDARDISATION OF KARUVI EX-ZAMIN TANK IN KALLANGUDI VILLAGE OF SAKKOTTAI BLOCK IN KARA

DISTRICT
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STANDARDISATION OF KARUVI EX-ZAMIN TANK IN KALLANGUDI VILLAGE OF
SAKKOTTAI BLOCK IN KARAIKUDI TALUK OF SIVAGANGAI DISTRICT

DETAILS OF FIELD CHANNEL LINING
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STANDARDISATION OF KARUVI EX-ZAMIN TANK IN KALLANGUDI VILLAGE OF

SAKKOTTAI BLOCK IN KARAIKUDI TALUK OF SIVAGANGAI DISTRICT
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SCHEDULE “C”

List of Specifications for the various items of works supplementing those described in
Schedule — A by standard specification numbers.

1.

The Contractor shall employ the following technical staff for supervising the work
and shall see that one of them in always at site, during working hours, personally
checking all items of work and paying extra attention to such works as may demand
special attention (e.g.) reinforced cement concrete work. etc.

SI.
No.

Name of technical staff Proposed to Qualification Experience
be employed
2 3 4

Note (i) in case the contractor is himself professionally qualified the above specification
should be suitably altered and in cases in which the contractor selected has not given an
undertaking to employ qualified man it should be scored out.

Note (ii) Additional specifications if any, which have to be entered in schedule C Should be
entered below item (I) above and numbered continuously.

Special conditions

(i.e, in addition to General Conditions to Contract appended with TNBP)
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1.Sales Tax:

a) All rates quoted in the tender shall be inclusive of sales tax payable under
General Sales Tax Act, as amended from time to time (including amended Act of 28/84) and
the contractor is responsible to file the sales tax return and pay the amount of tax as
demanded by the Commercial Tax Department. No request for payment of sales tax separately
in addition to tendered rates due to plea of sub sequent levy or increase in tax will be
entertained vide also clause 38(2) of General Conditions to Contract,

b) The contractors should indicate their registration number TamilNadu General
Sales Tax Act in the tender form, and produce sales tax clearance certificate issued by the
Commercial Taxes Department of TamilNadu State before final settlement of the bills,(Chief
Engineer (GL) vide No.C.T.O (A)/168056/84/ dt 10.4.94.

2) Claims of Contractors on account of losses due to unprecedented floods and other acts of

God.

The Work in PWD (Building and irrigation) executed by the contractor under the
contract shall be maintained at the contractor’s risk until the work is takeover by the Executive
Engineer. The contractors shall accordingly arrange his own insurance against fire, flood,
volcanic eruption, earth quake other convulsions of nature and all other natural calamities,
risk arising out of acts of god, during such period and that the Government shall not be liable
for any loss or damages occasioned by or arising out of any such acts of god.

Provided however that the contractor shall not be liable for all loss or damages
occasioned by or arising out of acts of foreign enemies, invasion, hostilities or war like
operation( before or after declaration of war) rebellion, military or usurped power.

3) Standard Specifications:

For detailed description of various items of work to be executed in addition to the
brief description given in the schedule and for the rights and obligations of the contractors
etc., the attention of the contractors is invited to TamilNadu Building Practice which should be
followed in all respects both in letter and sprit. The materials used the Work man ship, the
mode of execution of the work etc., should confirm to relevant specification of TNBP or Indian
Standard Specification as may be specified.
4.Safety Code

The safety measures and all amenities for the labours shall be made by the
contractor at his cost as indicated on the safety code vide appendix to General Conditions to
Contract and clause, 34, 35 and 42-1to 42-6 of General Conditions to Contract.

5.Recovery of dues under Revenue Recovery Act.

Whenever any amount has to be paid by the contractor in view of determinations of
the contractor by virtue of clause 57(4) or any amount that may be due or become due from the
contractor under these presents and the contractor is not responding to the demands for the
payment of the said amount then the Government shall be entitled to recover the said amount
under the provision of the Revenue Recovery Act.

6.Department Supply of the Materials
Deleted

7.Reinforced Cement Contract Works:

7.1 Centering
Payment for centering works for all R.C.C items shall be made only after concrete is
laid, even though separate rate is called for, for centering work in the schedule.

7.2 Concrete for R.C.C Works:

39



All cement concrete for R.C.C. Works shall be machine mixed and vibrated.

8.Employment of technical assistant:

a)For more than one work:

One technical assistant be employed by the contractor for more than one work situated
with in one kilometre, provided that monetary limit prescribed for the nature of technical staff
to be employed is adhered to by one and the same contractor.

b) Movement register:

A movement register may be maintained for technical assistant employed by the
contractor, if the contractor has agreed to such employment or for the technically qualified
contractor. The technical assistant or technically qualified contractor may note their arrival
and departure timings everyday in that register along with initials. Such register should be
produced during inspection.

c) Other engineering qualification:

The contractors who possess a degree in mechanical or chemical engineering may
also have to appoint technical assistants as in the case of registered contractors with degree
in electrical engineering, when they are entrusted with civil works by the department.

9.Ban on Employment of child labour:

The contractor shall not employ the labour below the age of 12 years and shall note that
he must offer employment to Ex-Servicemen, Ex-toddy tappers, unemployed agricultural
labourers, and Burma, Malaya and Ceylon repatriates as for as possible.

10.Hold fasts:

Iron hold fasts shall be fixed in the walls at the time of construction with cement
concrete 1:3:6 using 20 mm gauge broken granite stone jelly for proper anchorage and
binding. No separate rate for such pockets of concrete filling at hold fasts points will be
allowed, and this will be measured as masonry along with adjacent masonry.

11.Wood:

Teak wood shall be best Indian teak Wood only and shall be subject to inspection and
approved by the Executive Engineer before use on the work. Country-wood where specified
shall be Karumarudhu, Pillaimarudhu , Kongu, Venteak for scantling and Manja Kadambu, lyini
for planks, as may be specified and approved by the Executive Engineer.
12.Beams:

In the case of Tee Beams all EIl Beams, the quantity given in the schedule is the
quantity of rib portion only.

13.Plastering Corners:

All corners shall be finished sharp using C.M.1:3 not exceeding 7.50 cm width on each
side of the corner. So also the edges of beams, edges of doors and window openings, soffits,
shall be finished sharp using rich mortal and finished truly vertical or horizontal as the case
may be. The unit rate quoted by the contractor for plastering shall include the cast of finishing
as above and no separate claim for extra rate will be entertained. However, the cement
utilized for the work will be taken into consideration in the adequacy statements for issue of
department cement to the contractor.

14: Works in different floors:

If separate rate is not called for, for execution of similar items of work in different
floors, then, the single rate quoted will alone be entertained uniformly for execution of such
items of works in different floors. No claim for extra rate will be entertained under any
circumstances.

15.Employment of qualified Plumber:
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The contractor should employ qualified plumber in the execution of sanitary and water
supply works.

16.Earth work for Irrigation Work:

16.1 Each and every borrow pit will be individually marked either by the section officers
or by the Sub Division Officers and in urgent case, by the work inspectors in charge of the
work, subject to the approval of the Section Officer. Earth should be removed only form the
places marked and to the depth ordered by the above officers.

16.2The contractor should not put borrow pits for removal of earth in a haphazard
fashion and they should only be put in the place and in such a manner, as may be directed by
the officers in charge of the work. If any such unauthorized pits are put in the contractor will
have to fill up the pits at his own cost.

16.3 A deduction of 20% and 10% will be made in the quantity of earth work measured
for thardus and muttus respectively and the amount on account of this deduction will be paid
after satisfactory removal of thardus and muttus. If thardus and muttus are not removed within
a month from the date of check measurement by the Sub Divisional Officer or the Executive
Engineer or within the period fixed at the discretion of the Executive Engineer, the 20% and
10% deduction be final and will not be revoked.

16.4 The Contractors shall arrange for sectioning of the bank immediately after the work
on reach is completed. The final sectioning must be completed within 15 days, after the
completion of the work in the entire reach.

16.5 While comparing the quantities for measurement in borrow area and formed, where
special consolidation is done using mechanical roller or hard or power roller an increase of
15% (Fifteen percent) of the finished quantity may be added and the final quantity arrived at as
indicated below.

1) The quantity as per borrow pit measurement.

2) The quantity of earth work as per levels (i.e) after consolidation with 15% allowance
for consolidation.

The lesser of the above two shall be taken as final quantity of earth work done for the

purpose payment.

17)Forming of bunds and Embankments:

17.1. Payment for earth work for forming bund and embankment will be made excluding the
quantity of pebbles, boulders and other such materials which shall not be used along with
the earth work the formation of bund.

17.2. Department machinery if possible will be supplied to the Contractor and the hire charge
will be recovered at the rates which will be fixed then and there.

18.Hard rock requiring blasting:

18.1 In the case of earthwork excavation in hard rock requiring blasting, the tender should
observe the following conditions:

a) The blasted rock shall compactly stacked for measurement. The net quantity of
blasted rock shall be arrived at by allowing a deduction of 40 % for voids and
compared with the pre measured quantity and only the lesser of the two shall
be paid.

b) Where the rock other than hard rock and are mixed up on ground the two kinds
of rocks shall be stacked separately for measurement. The net measurement
of the two mind of rock shall be arrived by applying 40 % deductions for void s.
The total of the net measurement of two kinds of rock shall be compared with
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the premeasured quantity and only the lesser of the two shall be paid for. If
the total of net measurements of the two kinds of rock exceeds (or) falls short
of the measurement of mixture, the volume of mixture proposed to be paid shall
be apportioned in the proportion of the net actual measurement of stacks of the
two kinds of rocks.
NOTE:
i) 40 % deduction for voids shall be adopted for compact and proper stacking but such
percentage shall be increased loose (or) improper stacks.

li) The blasted rock material, stacked, measured and paid for shall become the property of
the department.

iii) 1.S. Code No 1200(Part, 1) 1969 method of measurement of building and Civil
Engineering work, Part. | Earth Work’ any be referred as and when necessary.

19)Deduction of In Come Tax at Source from payments to contractors(SEC 194C).

19.1 Consideration in excess of Rs.20, 000 /- Tax deduction:

19.2 No tax is to be deducted at source in respect of a Contract the consideration for which
does not exceed Rs.20, 000. Where payments are made under several contracts during a
financial year and the consideration for any individual contract does not exceed Rs.20,000 ,no
deduction is required to be made under this section though the total payment exceed
Rs.20,000/-

19.3 Rate of tax deduction- during the financial year in respect of payments to
Contractors/Sub-Contractors

Payment to Individuals 1%
Payment to Contractors, Proprietorships and Partnership Firms 2%

Special Condition for GST

The Contractor should furnish the “copy of Goods and Services Tax (GST) Registration
Number.
GST RATES AT 12% FOR WORKS CONTRACT

7. Government of India has notified vide Notification No.20/ 2017- Central Tax (Rate),
Dated: 22"9 August 2017 and NotificationNo.24/ 2017- Central Tax (Rate), dated:
21st September 2017, the concessional rate of the Goods and Services Tax (GST)
at 12% [CGST at 6% + SGST at 6%] is leviable for any Government Contract,
whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) rate
applicable on purchase of goods used in the execution of Government Contract.

And the GST amount will be calculated at 12% from the sum of total
tendered value quoted by the tenderer for construction cost/ electrical works cost
(excluding GST) specified in the Bill of Quantities, subject to GST rate applicable
from time to time as recommended by the GST Council.

INPUT TAX CREDIT (ITC)

19. (a) As per Notification 202, dated: 29.06.2017 and as per sub-section (2) of section
7 of the Tamil Nadu Goods and Services Act 2017, (Tamil Nadu Act 19 of 2017)
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activities or transactions undertaken by State Government shall be treated neither
as supply of goods nor a supply of service.

(b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act
2017, every registered persons may be entitled to take the credit of eligible input
tax, as self-assessed, in his return and such amount shall be credited on a
provisional basis to his electronic credit register.

( ¢ ) As per Revised Schedule of Rates for 2017- 2018 dated: 21.10.2017, under
General Not 8 (ix), the contractor is eligible to get refund of excess tax paid or
liable to pay tax for this Contract Work.

TOTAL PRICE

20. The total price will be the cumulative of value quoted for construction/ providing
(Total Basic Price + GST).

44. PAYMENT

Part or complete Payment will be made only on satisfactory completion of work in full / part thereof
and value of work executed shall be determined, based on the measurements and check measurements
by the Engineer in the Measurement Book.

For every Bill, 12% of GST will be paid to the contractor based on the value of work done for Construction
by the Employer. After the payment including 12% of GST, the Contractor should pay the GST Amount to
Government through his GST Registration No. Also the contractor needs to submit the Material purchase
bill mentioning the name of the work/s in the package and GST No. to the Employer.

b) First Bill Payment:

“At the time of payment for first running account bill, the contractor should produce the GST paid details
on goods (Materials) to the Employer for ITC.”

¢) Intermediate Bill Payment:

“At the time of payment for next running account bills, the contractor should produce the GST paid details
of services upto previous bill payment (i.e. GST paid detail for the previous work bill) along with Input Tax
Credit (ITC) availed at the time of payment of intermediate bill to the employer.”

d) Final Bill Payment:

“The contractor should produce the GST paid details for all the materials used for construction work and
GST paid details of services for the upto previous payment (i.e. GST paid detail for the upto previous
work bill) to the Employer along with Input Tax Credit (ITC) availed at the time of payment of final bill to
the employer.”

e) Submission of GST paid details of Final Bill

“The GST paid details for the final work bill payment of construction work to be submitted by the
contractor to the employer in few days after getting payment”,
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Sl
No

1)

Para

1(a)

AMENDMENT TO SPECIAL CONDITION

For

SALES TAX

All rates quoted in the tender
shall be inclusive of sales tax
payable under General Sales
Tax Act as amended from time
to time (including amended
Act of 26/84) and the
Contractor is responsible to
file the sales tax return and
pay the amount of tax as
demanded by the commercial
tax Department. No
requested for payment of
sales tax separately in
addition to tendered rates due
to any plea of subsequent
levy or increase in tax will be
entertained vide also clause
38(2) of General conditions of
Contract.

Read

All the rates quoted in the
tender shall be inclusive of sale tax
payable under General Sales Tax
Act as amended from time to time
(including amended Act of 28/84)
and the contractor is responsible to
file the sales tax return and an
amount of 2 % of the total amount
payable to the contractor against
this contract will be deducted from
the contractor’s bills at the time of
payment towards TamilNadu
General Sales Tax as per TNGST
Act 15/°99. No request for payment
of sales tax separately in addition
to tendered value due to any plea of
sub sequent levy or increase in tax
will be entertained vide also
clause 38(2) of General conditions
to contract.

ADDITIONAL SPECIAL CONDITION
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1) The contractor should not enter any private land for removal of earth there from,
without the prior written consent of the land owner. If he does so unauthorized, the contractor
will be held fully responsible for any consequences arise there from.

2) If night work is required to fulfil the agreed rates of progress all arrangements shall
be made by the contractor including lightning without any claim for extra rate.

3) Payment will be made on detailed measurements. Any of the item in the schedule
may be omitted or altered radically no variation in the rate shall become payable to the
contractor on account of such omission or variation in quantities.

4) The shed for storing materials should be put up by the contractor at his own cost.

5) The Executive Engineer will be entitled to carry out any portion of the work at any
time either departmentally or through any other agency in the interest of Government work
without assigning any reasons to the contractor who is actually doing the work. The contractor
is not on titled for any compensation on account of the same. The contract will be only subject
to this condition.

6) Tenderers with in tampered seals will not be accepted

7) Sufficient labourers as may be required by the Executive Engineer shall be employed
on the work so as to increase the progress of work.

8) Mango plank shall not be used for centering of R.C.C works under any
circumstances, Centering and forms shall be provided to the extend and area ordered by the
Executive Engineer during the execution. If wooden centering is used the junction of two
planks shall be provided with G.l sheets of approved the thickness and width.

9)The RTS / mild steel sections such as rods etc., Used on the work shall be measured
based on the standard section weights and dimensions per unit, length as per the latest
revision of the 1.S.I. had book for structural Engineers.

10) Casurina posts shall be used for strutting for plain surfaces of all R.C.C works.

11) No additional work shall be executed without prior approval of the competent
authority.

12) The Contractor shall prepare a pert chart for works costing more than Rs.5.00Lakhs
and produce the same before starting the work.

13) Earth work and masonry work should be started simultaneously if so required by the
Department Officers.

14) The rates specified in the schedule for the different items of work are for the
finished work only.

15) The revetment should be built up to a uniform depth as directed by the Department
Officers. Each stone should run to the full depth of the revetment.

16) Departmental machineries if possible will be supplied to the contractor and the hire
charges will be recovered at the rates which will be fixed then and there for the machines from
the contractor.

17)CEMENT AND STEEL

The contractor shall make his own arrangements for the procurement of cement and
steel in open market to required specification and required quantity for the works.

The contractor shall make his own arrangements to test the steel and Cement as to
whether they conform to I.S. Specification and produce test certificate to the P.W.D field
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Engineers. The test may be conducted at his own cost in the Government Laboratory (or)
Laboratory approved by the Government.

The quantity of materials supplied by the contractor to the works will be confirmed by
periodical test by the Department in the Government Laboratory (or) Laboratory approved by
the Government.

18)CEMENT:

A) Generally Cement shall conform to clause 4 of I.S 456-1978 for the purpose of
specification. Cement used shall be any of the following with the prior approval of the
Department Engineer.

The provisions of this paragraph apply to Cement for use in cost in place concrete
required under these specifications. Port land cement required for items such as concrete
pipes, precast concrete structural members and other precast concrete products for grout and
mortar and for other items is provided for in the applicable paragraph of these specifications
covering the items for which such Portland Cement is required.

b) Acceptance of Cement Tested cement will be supplied by the contractor according to
Clauses 10.1 of I.S. 269-1976.

19) REINFORCEMENT

a)General: The contractor shall furnish, cut bend and place steel reinforcement
including roads or mild steel and for steel as indicated in drawings as directed by the
department Engineer.

All steel used for reinforcement shall be clean free from oil , grease , paints, dust,
mortar, scales, kinks, rust or any rolling defects or directions of the Department Engineer,

Mild steel high tensile steel bars and hard drawn steel wire confirming in I.S. 432-1960
as revised from time to time.

i) Structural steel sections confirming to IS 226-1955 as revised from time to time.

ii) Cold twisted steel bars complying with the required of 1.S 1786-1966 as amended
from time to time.

Binding wire used shall be of soft annealed steel of 16 S.W.C. and shall have an
ultimate strength of not less than 5600 kg .per square cm. and a yield point of not less than
3850 kg. Per square cm.

20) On evaluation of tender if it is found that if the overall quoted amount of the tender
is less than 5 to 15% of the value put to tender, the contractor shall pay an additional security
at 2%of the estimated value. If the tender discount exceeds 15% to 20%, the contractor shall
pay an additional security deposit of 50% of the difference between the quoted amount and
estimate amount. Failure to furnish the additional Security Deposit within 15 days from the
date of receipt of acceptance order and execute the agreement shall entail cancellation of
award of contract and forfeiture of E.M.D. furnished.

Additional special conditions vide Govt Lr. No 2163/Y2/95-4/Dt 19.9.96.(PWD) and
CE(GL)Memo No CTO/A/470/Dt 8.10.96

AMENDMENT OT GENERAL CONDITIONS OF CONTRACT

In the said preliminary specification after clauses 56 the following clauses shall be
inserted namely.

56-4 In cases where the Government under the terms of the contract with the
contractor are liable to supply any materials article of things to the contractor for the
performance by him of his part of the contract. The Executive Engineers, may at his
absolute discretion extend the time with in which such materials, articles or things may be
supplied by the Government and the Government may supply to the contractor without any
liability on their part of compensate the contractor by reasons of the extension of time for
the supply of the materials, articles of things.
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56-5 In cases where the Government under the terms of the contract are liable to
supply any materials , articles or things to the contract and the contractor for the
performance by him or his part of the contract and the Government for any reasons are
unable to supply such materials, articles or things either within the time specified in the
contract or within the time extended under clauses 56-4 the Executive Engineer may at his
discretion or at the request of the contractor determine the whole or any part of the
contract which cannot be performed by reason of the failure to supply such materials,
articles or things and the contractor shall not be entitled to claim any damages or
Compensation in respect of such determination. The contractor, shall however, be paid
the value of the work already done by him and the cost of the materials articles or things
if any collected buy him up to the date of such determination and left unused on the work-
spot (Which shall be taken over by the Executive Engineer either at the contract rates or at
values deduced from the through rates included in the contract) When the contract is
determined at the discretion of the Executive Engineers, he shall give notice in writing to
the contractor and the decision of the Executive Engineer to determine the contract shall
be final and binding on the contractor.

EXPLANATION: The Expression Through rates means the rate for the finished
items of works or the all in rates that is to say the rates for finished items of works
inclusive of the cost of materials and labour.

56-6 if at any time after the acceptance of the tender the Government shall for
any reason whatsoever not required the whole or any part of the works to be carried out,
the Executive Engineers shall give notice in writing of the fact to the contractor, who shall
have no claim to any compensation or other payments whatsoever on account of any profit
or advantage he might have derived from the executive of the work in full but which he did
not derive in consequence of the termination of the works, he shall be paid at contract
rates, for the work executed by him including any additional works such as clearing of site
etc., that may be rendered necessary by such termination. He shall also be allowed a
reasonable payment as decided by the authority next higher in rank to the authority which
accepted the tender, for any expense incurred by him on account of labour and materials,
articles or things collected, but which could not be utilised on the works as verified by the
Executive Engineer such decision shall be final and binding on both the parties and shall
not be subject to arbitration under clause 69.

Superintending Engineer, WRD
Lower Vaigai Basin Circle, Sivagangai.

GENERAL CONDITIONS (PART - 1)

The work shall be carried out in strict accordance with Tamilnadu Building
Practice and its volumes.

The contractor shall make his own arrangements for the procurement of cement,
steel, binding wire and all other construction materials of the required
specifications for the work. The rates for several items of work involving the
cement and steel will be inclusive of the cost of cement steel, storage, centage,
conveyance charges, taxes, sub charges and all other incidental charges.

Cement shall confirm to clause No. 4 of I.S. 456 — 1978 for the purpose of
Specification.
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For specification of Ordinary rapid hardening and low heat Portland cement
I.S. 269 — 1989 and for Portland pozzalana cement I.S. 1489 — 1991 shall

apply.

3. In case where the contractor is required to procure Portland cement for the work,
shall always purchase Portland cement as fresh as possible after manufacture,
and he shall on demand by the Executive Engineer, furnish a laboratory
certificate of a character material with the approval of the Executive Engineer.
This should be demanded in every case where there is reason to believe that the
cement has been long stored and may have thereby deteriorated in quality in the
opinion of the Executive Engineer or his representative present on the site of
work.

The quality of cement and steel procured shall be in confirming with 1.S.I
Standards. The quality test shall be conducted by the contractors at their own
cost, before use on work in the technical education centre laboratories (or) in the
Government approved testing laboratories (or) in the Laboratories of PWD if
available at various stages. PWD has liberty to confirm the quality of the
materials supplied by the contractor at various levels and stages at their own
laboratory, at the cost of contractors. Random check by the officer incharge will
be made for the each consignment and samples sent to Government authorised
institution for testing at the cost of contractor.

4. The Executive Engineer shall reject any cement which is proved to be not
according to standards.

Contractor

5. For storage of cement paragraph 5 of I.S 269 — 1967 shall apply. In case where
the contractor required to procure Portland cement for the work, he shall notify
the Executive Engineer on the arrival of each consignment of Portland cement on
the work, informing him at the same time of the brand, agent from whom obtained
and age of the cement. Transportation from the place of supplying to the batching
plant, shall be whether by Flight, Rail, Cars, Trucks, conveyance and other
means which will protect the cement completely from exposure and moisture.
Immediately upon receipt at the job site, bulk cement shall be stored in dry-
weather, Light, properly ventilated places until the cement is used on works.
Cement which has become or perished by moisture or other causes shall on no
account be used on the work.

6. All storage facilities shall be subject to approval of Engineer in charge and shall
be constructed at easy access for inspection and identification by the
departmental officers.

a. Avoid storage for long periods, do not store at all, if possible, during the rainy
season.

b. Prevent circulation of air through the cement by close packing and cover with a
tarpaulin.
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C. For other precautions in this regard, I.S. 4082 — 1987 shall apply.

d. Cement should be stored in a building or shed which is a leak proof and as
moisture proof, as possible.
e. Cement which has fully (or) partially set, shall not be used.

f. Temporary store at site

Very often bags of cement have to be stored in the work site out inthe open,
for use on work for one or more days. In such cases the bags shall be laid on a dry
platform made of wooden planks resting on brick masonry, concrete or dry sand or
aggregate platform above 150mm above the ground.

The number of bags shall be kept to a minimum, preferable just sufficient for the
day’s consumption.

Care shall be taken to see that every point in the pile is well covered by tarpaulin
or polythene sheet and protected against the moisture in air. The Tarpaulin, must over
lap each other properly.

g. Non payment to wasted concrete

No payment will be made for wasted concrete in replacement of damaged or
defective concrete or extra concrete required as a result of over excavation and excess
concrete placed by the contractor intentionally, performed to facilitate the contractor’s
operations, shall be borne by the contractor himself. No extra payment will be made to
contractor for such additional quantity of cement.

Contractor

h. Use of pozzalona cement on works

Ordinary Portland cement confirming to 1.S. 269- 1989 shall be used for
masonry work. Portland Pozzalona cement confirming to I.S. 1489 — 1991 may also be
used for masonry work in the event of non — availability of ordinary Portland cement
with the prior approval of Engineer — incharge.

7. Departmental machinery to the extent available will be supplied to the contractor
and the hire charges will be recovered for the machinery from the contractor’s bill
at the rates that will be specified by the department, if hired.

8. The contractors who are themselves not professionally qualified shall undertake
to employ qualified Technical men at their cost to look after the work. The
contractors would state in clear terms to employ Technical men required by
Department specified in the schedule below for the work. In case the selected
tenderer is professionally qualified or has undertaken to employ Technical men
under him, he should see that Technical qualified men is always at the site of
work during working hours professionally checking all the items of works and
paying extra attention to such works as may demand special attention (e.g).
reinforced cement concrete works, etc.

Note : In case the contractor who is professionally qualified is not in a position to
remain always at the site work during working hours personally checking all items
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of work and paying extra attention to such works as may demand special
attention (e.g. Reinforced Cement Concrete works etc.) he should employ
technically qualified men as prescribed for the works above.

The employment of Technical Assistant should be based on the value of contract.
Engineers with Mechanical Engineering Qualification and reputed from Civil
Engineering Department are also suitable to supervise the Civil Engineering Works
because of their experience in Civil Engineering field.

A movement register should be opened and maintained for Technical Assistants
employed by the contractor (or) for the Technically qualified contractor. The
Technical Assistant or Technically qualified contractor should note the arrival and their
departure timings every day along with their initials. Such register should be produced
during the inspection of the inspecting officer.

9. The contractor shall not employ the labour below the age of 18 years.

10. He should offer employment to Ex-Servicemen, Ex- toddy tappers and
unemployed agricultural labours as far as possible.

Contractor

11. Sufficient laboureres as may be required by the Executive Engineer shall be
employed on the work so as to gear up the progress of the work and the
contractor is bound to employ such extra labourers with out claiming extra.

12. The contractor shall not claim for any loss due to unforeseen circumstances
including suspension of work due to cause.

13. Accident to people employed by the contractor resulting compensation to be paid
as per the workmen ‘Compensation Act’ shall be on the contractor’s account.

14. The contractor should make his own arrangements for the conveyance of
materials to the work site from sources specified.

15. The quary specified is the nearest one to the work spot, where one can use
material as per specification required are now available, But, if the quarry
containing similar of specification, happened to be at the nearer distance to the
work spot, than that to the quarry in the schedule, the Executive Engineer shall
have right to ask the contractor to quarry the required materials only from nearest
quarry and to allow rates for the some based on the lesser lead during the time of
execution of the work.

16. Payment will be made on detailed measurement. Any of the items in the schedule
may be omitted or altered technically and no variation in the rate shall become
payable to the contractor on account of the omission (or) variation in quantities.

17. Before payment of final bills the contractor shall produce certificate from the
Income Tax authority that all income — tax payable by him up to date has been
paid and certificate from the sale tax authority that all the Sales Tax payable by
him up to date has been paid.
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18. The tenderer shall fill in Column 7 of the schedule — A also.

19. The rates should be inclusive of all taxes payable to the Government by the
contractor.

20. The rates will be for the finished items of work and no extra will be paid for
seignorage charges

21. Income Tax will be deducted as per rules in force for the work including cost of
all materials such as cement, steel, etc., from the contractor’s bill at the time of
payment.

22. Tender with tampered seal will not be accepted.

Contractor

23. If rate quoted tender system adopted. Tenders in which the rates are not written
in words will summarily be rejected. In case of any discrepancy while expressing
the rates in words, the rate whichever is least will only to be taken into account.

24. Tenders containing overwriting or corrections which are not attested by the
tenderer will be liable for rejection.

25. Tenders received without full requisite E.M.D. will be summarily rejected.

26. The site should be cleared by the contractor after completing the work, as
required by the departmental Engineers, at his cost without claiming extra.

27. The work shall be carried out without any hindrance or damage to the existing
cross masonry works such as bridges, super passages, etc.

28. A deduction of 20% and 10% will be made in the quantity of earth work measured
for thandoos and muttoos respectively and refund of amount on account of this
deduction will be made only when the satisfactory removal of the thandoos and
muttoos. If the thandoos and muttoos are not removed within 30 days from the
date of check measurement or within the period as fixed at the discretion of the
Executive Engineer, the 20%and 10% deduction will not be revoked.

29. The recovery towards hire charges of machineries will be made at the rates
specified and for the time actually utilised by the contractor or for the time
required as per the date considering the out turn which ever is higher.

30. The sectioning of the bank should be done immediately after the work in the

reach is completed. The final sectioning must be completed within 15 days after
the completion of the work in the entire reach.
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31.

32.

The earth required for the work shall be normally selected by the Departmental
Engineers and the contractor is to use the earth so selected for forming bank,
etc. as directed by the Departmental Engineers.

Payment for sand will be made for quantity of sand stacked after making
necessary deduction for bulkage from the stacked quantity.

Gross stacked quantity x 100
NET QUANTITY = coommmmmmmmmmm oo
100 + percentage of bulkage

Contractor

The percentage of bulkage will be determined from the test conducted according

to the procedure indicated in the Chief Engineer’s circular Memo No0.535-G/63 FP
dated 9.9.93 on the undisturbed sample taken from the stacks. The rates to be quoted
shall therefore be for one cubic metre of final quantity of sand to be stacked after
necessary deduction of bulkage.

33.

34.

35.

36.

37.

Measurement for rock blasting and removal will be made on level basis and
stack measurement also will be taken in to comparison allowing 40% voids and
the lesser one will be considered for payment. No over bulkage will be allowed in
blasting.

The contractor should prepare a bar chart for the works costing more than Rs.
500 Lakhs and produce the same before starting the work to the Executive
Engineer concerned for his approval.

For the purpose of payment for the earth work for the formation of the bund
where special consolidations done by mechanical roller or hand or power roller,
the quantity as per the borrow pit measurement or the quantity of Earth work as
per levels after consolidation with 15% allowances over the finished earth work,
which ever is less will be taken as final quantity for making payment.

In case of any dispute or difference between the parties to the contract either
during the progress (or) after the completion of the works or after determination,
abandonment or breach of the contract as to any other matter or thing arising
there under, except as to matters left to the self discretion of the Executive
Engineer of the clause 18,20, 25-3 , 27(1), 34, 35 and 37 of the General
conditions of contract as to the contractor may claim to be entitled them party
shall forthwith give to the other notice or such dispute or difference shall be and
is hereby referred to the arbitration of the Superintending Engineer, of the
nominated circle, mentioned in the article of agreement herein after called ‘the
arbitrator’. In cases where the value of claim is more than Rs.50,000/- the
parties will seek as specified, in tender notice.

The contractor has to maintain the progress of work as per the percentage
of work specified in tender.
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If the contractor fails to keep the rate of progress as stipulated in the tender,
penalty will be imposed on the contractor for his slow progress with reference to
clause 57 of Tamil Nadu Building Practice under preliminary specification.

38. Similarly for lighting arrangements to do any right work, to keep up the accepted
progress of work, the contractor has to take his own arrangements at his cost.
Possible help to get power connections from the Tamil Nadu Electricity Board,
etc., so as to complete the work within the accepted contract period will be made
by this department. But concreting has to be done in day time. No extra payment
will be paid for such works.

Contractor

39. The contractors are requested to inspect the site of work, the quarries for sand
and metal and satisfy themselves about the adequacy of the provision made for
lead and lift before tendering. The contractor will not be eligible for extra lead
and lift even if it is actually involved during the course of the work.

40. An amount of 2% in respect of civil works contract and 4% in respect of other
works of the value of work including cost of all materials such as cement, steel,
etc., will be deducted from the contractors bill at the time of payment towards
sales tax as per Tamilnadu General Sales Tax Act No.15 of 1999 (5"
Amendment).

41. In the event of the death or insanity or insolvency or imprisonment of the
contractor or where the contractor being a partnership or firm becomes dissolved or
being a corporation goes into liquidation, voluntarily or otherwise, the contract may at
the option of the, Superintending Engineer, WRD, Lower Vaigai Basin Circle,
Sivagangai be terminated by notice in writing pasted at the site of the works and
advertised in one issue of the local District Gazette and all acceptable works shall
forthwith be measured up, and paid for, at the rates provided in the contract schedule
where such apply, or otherwise, by the most recent schedule of rate of the Division
approved by competent authority to the person or persons entitled to receive and give a
discharge for the payment.

Superintending Engineer, WRD,
Lower Vaigai Basin Circle, Sivagangai

Contractor
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GENERAL CONDITIONS (PART - 11)
Period of Completion 7 (Seven ) months from date of Handing over of site

The successful tenderer will be required to make a further security Deposit at the
direction of the accepting authority. Execution and completion of the work should
be within the period specified in the tender notice form the date of
commencement of work or handing over the site which ever is earlier.

Specification for the various materials and the execution of all works shall be as
per Tamilnadu Building Practice.

It must be distinctly and specifically understood that work will be executed
complying with the specification in metric system found by Tamil Nadu Building
Practice Vol. | and Il. Payment will be made as per measurement recorded units
only.

Every tenderer before tendering is expected to inspect the proposed work site.
Any claim for extra cost on account of increase in lead of materials will not be
accepted.

The work shall be proceeded expeditiously from the date on which the site is
handed over and completed as early as possible as required by the departmental
officers.

The contractor must make his own arrangement to form approach roads and
ramps any other arrangements required therefore for the fulfillment of contractual
obligations at his own cost and maintain the same through out the period of
contract. On permission for using existing roads, ramps, etc., if any, by the
contractor must bear all charges to maintain for using the road. No extra cost on
this account will be entertained by the Department.

If night work is required to fulfill the agreed rate of progress all arrangements
shall be made by the contractor including lighting the area without any additional
claims.

The plan and schedule of quantities are subject to alter during execution and
payment shall be made as per actual measurement of works done. No claims for
any extra cost of works whatsoever shall be entertained for such revision of
doing extra.
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10.

The rates specified in the schedule for the different items of work are for the
finished works and no extra will be paid for baling and pumping charges indented
on the work.

Contractor

11

12

13.

14.

15.

16.

17.

The shed for storing the materials should be put up by the contractor at his own
cost. The contractor’s special attention is invited to relevant clauses of the
general conditions of contract of Tamil Nadu Building Practice and also required
to provide at his own expenses sheds, latrine, water , lights, urinals, etc.

Earth work and masonry work should be carried out simultaneously as required
by the departmental officers.

In case it is found by the Departmental officers that the contractor has brought
any of the required materials from quarry with lesser lead than the specified in
the schedule proportionate deduction will be made from the contractor’s rate of
payment for finished work for the respective item.

The contractor will be held responsible for the proper and safe custody of all the
Departmental Materials which are handed over to the contractor until they are
finally used on the work (or) taken over by the Department.

The contractor rates are inclusive of GST payable by the contractor to the
Government as amended from time to time. No enhanced rates will be payable to
the contractor for any upward revision of GST during the currency of the contract.

Contractors should obtain from the authorities concerned an Income Tax
clearance certificate for the current year and submit it along with the tenders.

The work executed by the contractor under the contract shall be maintained at
the contractor’s risk until the work is taken over by the Executive Engineer. The
Government shall not be liable to pay for any loss or damages occurred by or
arising out of fire, flood, Volcanic eruption, earth quake, Tsunami other
convulsions of nature and all other natural calamities, risks arising out of act of
God during such period and that the option whether to take insurance coverage
or not to cover such risks, is left to the contractors.
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Contractor

18.

Insurance

The Contractor shall

provide,

in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of the Defects Liability
in the Contract Data for the
following events which are due to the Contractor’s risks:

Period, in the amounts and deductibles stated

(a) loss of or damage to the Works, Plant and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage of property (except the Works, Plant, Materials and

Equipment) in connection with the Contract; and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.
If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Alterations to the terms of an insurance shall not be made without the approval of

Insurance requirements are as under: [13]
Minimum Cover for Maximum
Insurance deductible for
Insurance
(i) | Works and Plant and Value of plant and Rs.1.25/- per
Materials Material thousand per
annum
(i) | Loss or damage to Value of Equipment Rs.0.50/- per
Equipment hundred per annum
(iiiy | Other Property Nil Nil
(iv) | Personal injury or death
insurance: Rs.1,00,000/- per Rs.500/- per
a) for other people; person person per annum
b) for Contractor's Rs.1,00,000/- per Rs.60/- per person
Employees person per annum
Contractor
18. If there are any dues from the contractor to the Government for this work, if it is

not recoverable from the contractor under this contract or other contract,

the

57



dues will be recovered from the contractor by evoking the provision of the
Tamilnadu Revenue Recovery Act 1964 (Tamil Nadu Act V of 1964).

(i) Recovery of dues under Revenue Recovery Act:-

Whenever any amount has to be paid by the contractor by virtue and clause 57.4
General Condition to the Contract or any amount that may be due or may become
due from the contractor made these presents and the contractor is not responding
to the demands for payments against a said amount, then, the Government shall
be entitled to recover the said amount under the provisions of the Tamil Nadu
Revenue Recovery Act 1964 (Tamil Nadu Act V of 1964) G.O. Ms. No : 1318
P.W. dt.22.5.1986 amended in Government letter No. 135130/Y2/88-3
dt.30.3.1990.

19. The Executive Engineers will be at liberty to withdraw and carryout any portion of
the work any time either Departmentally or through any other agency, in the
interest of Government.

20. In the event of the work being transferred to any other Circle / Division / Sub
Division to Superintending Engineer / Executive Engineer / Assistant Executive
Engineer who is incharge of Circle / Division / Sub Division having jurisdiction
over the work shall be competent to exercise all the work and privileges reserved
in favour of the Government.

21. With Held Amount :

The withheld amount at 5% be recovered from each bill based on the value of
work done.

Retention of 2 ¥2 % for one year :
A sum equivalent to 2 ¥» % of the value of work done will be retained with the

Government for a period of one year reckoned from the date of completion of the work
done by the contractor. The amount so retained with the Government will be refunded
only on expiry of one year period referred to above and on execution of indemnity bond
by the contractor for a further period of four years.

The contractor shall be liable to set right all defects arising out of his faulty
execution (or) sub- standard work noticed during the above mentioned one year period

at his cost.

Contractor

In addition to the aforesaid security deposit, retention amount shall be deducted
from the running account bills, a sum equivalent to 5% (Five percent) of the total value

(including the Goods and Service Tax (GST) amount for all the running account bill) of
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each bill as retention money out of the 5% retention amount 2 %% (Two and half
Percent) of the total value of the work so far executed will be released to the contractor
on payment of final bill, and in the final bill, the Goods and Services Tax (GST) amount
retained in previous payment has to be released to the contractor without interest.

And the balance 2 %2 % will be retained for a period of one year reckoned from
the date of completion of the work, as all defects shall have been made good according
to the true intent and meaning hereof, whichever shall happen last.

The retention money of 2 %2 % including GST (Two and a Half Percent) of the
total value of contract after deducting any amount due to the Department, shall be
refunded to the Bidder without interest after the defects liabilities attached to the

contract is over.

Contractor Superintending Engineer, WRD,
Lower Vaigai Basin Circle, Sivagangai

CONDITION OF THE EARTH WORK

1. The entire earthwork will be carried out in accordance with the relevant
clauses of the Tamilnadu Building Practice and National building code and
confirming to the special specification set forth here under.

2. The site should be cleared before the excavation of foundation and starting of
work.

3. The rates specified in the schedule for the different items of works are for the
finished work and no extra will be paid for incidental works like shoring, strutting,
planking, sheeting, etc, found necessary during excavation work.
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4. The excavation and depositing of excavated soils shall be carried out as per the
direction of departmental officers.

5. Each and every borrow pit will be individually marked either by the section
officer or by one Sub divisional officer and in urgent cases by the Technical Assistants
incharge of the works subject to the approval of the Section officer. Earth should be
removed only from the places marked and to the depth ordered by the above officers.

6. No borrow pits should be less than 0.5m in depth and a gap of not less than 0.5m
should be left between any two consecutive pits. The length, width and depth of pits
shall be decided to suit the requirement of earth work. When they were excavated for
more than 3m in width, diagonal thandoos should be provided. In case the depth of
the pit has kept lower than 0.5m as mentioned above, the prior approval of the
Executive Engineer must be obtained.

7. The contractor should not enter any private lands for removal of earth without
prior written consent of the land owner and as per directions of the departmental
officers . If he does so, for the unauthorised entry by the contractor, he will be fully
held responsible for any consequences.

8. The contractor shall confine to the areas allotted to him in the borrow areas. Any
borrow pit in a area not allotted to and in reach not specifically allotted to him and in
reaches allotted to other contractor, will not be measured and the contractor shall have
no claim to such earth work.

9. In case of any dispute on classification of soils in earth work the decision of the
Executive Engineer shall be final, binding on the contractor.

10. The contractor’s responsibility is for excavating earth, loading into his
lorries , transporting it and unloading in places shown by the departme ntal officers.

11. Whenever the earth is to be conveyed in contractor’s lorries, the earth
loaded into the lorries shall be transported and unloaded at the places shown by the
departmental officers. Any earth deliberately unloaded at any other place other than
shown by the departmental officers will be measured separately and deducted from the
contractors bill. The cost of conveying this earth will not be billed for.

Contractor

SPECIAL CONDITIONS FOR STEEL

A. MATERIALS :

1) The contractor shall make his own arrangements to procure all materials like
cement, steel , binding wire and other required for the work, at his own cost.

2) In case where the contractor is required to procure steel for the work, he shall
always purchase and use on works, high yield strength deformed (H.Y.S.D)
Steel Bars of Grade Fe 415 confirming to I.S. 1786-1985 specification for high
yield strength deformed steel bars and mixes for cement concrete (unless
shown otherwise on the drawings the reinforced to be used).

3) The contractor shall always purchase the steel rods as fresh as possible after

manufacture and he shall on demand by the Executive Engineer, furnish a
laboratory test certificate of a character material, with the approval of the
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consignment of steel rods and for each category of rods (each dia) Samples of
rods will be selected for testing by department officer. Each consignment and
cost of testing at the Government authorised institution will be borne by the
contractor.

The quality of steel rods produced shall be with the [.S.l. standard. The
quality tests shall be conducted by the contractors at their own cost in the Government
testing laboratories or in the laboratories of P.W.D. if available at various stages.
Public Works Department has liberty to confirm the quality of the materials supplied by
the contractor at various levels and stages at their own laboratory at the cost of
contractor.

4) The Executive Engineer shall reject any cement and steel which is proved to
be not according to standards.

B. PLACING :

1. The arrangement of steels rods for reinforcement for R.C.C. work shall be in
accordance with departmental drawing supplied. For anchoring the concrete
to the land rock, provision of anchor rods is made in the drawing and the
contractor shall place these anchor rods to the spacing and depth shown in
the drawing.

2. Reinforcement shall be bent and fixed in accordance with the procedure
specified in 1.5.2502-1963 (code of practice for bending and fixing of bars for
concrete). All reinforcement shall be placed and maintained in position as
shown in the drawings.

Contractor

3. The rates for fabrication works should include all operations such as bending
rods, binding wires, fixing grills and placing in position. The payment will be
made on the basis of the weights of steel rods only. The diameter and linear
length of rods will be measured after grills are tied and its fixed in position
unless otherwise prescribed. Placement dimensions shall be to the centre line
of bars.

Reinforcement will be inspected for compliance with requirements as to size,
shape, length, spacing, position after it has been placed but before laying concrete.
Before reinforcement is embedded in concrete, the surface of the bars shall be cleaned
of heavy flaky crust, if opinion of the Engineer-in-charge are objectionable. Heavy
flaky rust that can be removed by firm rubbing with bulb.

(or)
As specified in the clause 11.3 of I.S. 456-1978 unless otherwise specified by the
Engineer-in-charge, reinforcement shall be placed with the following tolerances.

a) For effective depth 20 mm or less, plus or minus 10 mm
b) For effective depth more than 20 mm, plus or minus 15 mm
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The cover, in no case be reduced by more than one-third of specified
cover or 5 mm whichever is less. Reinforcement shall be securely held in position so
that it will not be displaced during placing of concrete. Special care shall be exercised
to prevent any disturbances of the reinforcement in concrete that has already been
placed. Welding of bars shall be done as directed by the Engineer-in-charge in
conformity with the requirement of clause 11.4 of I.S. 456 — 1978. Chairs, hangers,
spacers and other supports for reinforcement shall be concrete in total or other
approved materials. Concrete shall be as shown in the drawings.

C. MEASUREMENT :

The diameter, linear length of rods will be measured when grills are tied and
fixed in position. The length measure will include overlaps. But overlaps which are not
authorised by the Engineer-in-charge will not be measured. Overlaps on account of the
contractor will not be measured. The waste cut bits will not be measured. The position
on the overlaps should be got approved by the Engineer-in-Charge, before grills are
tied. The rates furnished are inclusive of binding wires and should be supplied by the
contractor for which no extra payment will be given.

The Engineer-in-charge will supply drawings of reinforcement details and bar
bending schedules for adoption.

Contractor

ADDITIONAL CONDITIONS

I. CONCRETE:

a) Only clean river sand, hard broken granite stones from the approved quarries
specified in the tender schedule shall be used for the work. The broken stone
shall be thoroughly washed before use.

b) All concrete for the work shall be machine mixed and vibrated. Hand mixing shall
not be allowed.

c) All concrete shall be protected against injury until final setting. Concrete shall be
kept moist continuously for not less than fourteen days.

d) The contractor must be prepared to conduct test at his own cost, on materials
used in the work in standard laboratories and produce test certificate to ensure
quality of materials.

2. STONE MASONRY :

A. Only clean river sand and good stone shall be used on the works.

B. In all walls up to a width of 60 cms, bond stones running the wall shall be
provided at an interval of 1.80 meters in a line of headers each header overlapping the
other by 30 cms or more shall be provided from front to back at 1.80 M interval in
every course. Care shall be taken not to place the bond stones of successive courses
over each other. The position of bond stones shall be marked on both the faces for

identification and verification (Tar marking or plaster is to be applied will suffice).
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3. ROUGHSTONE AND GRAVEL FOR REVETMENT AND APRON :

a)

b)

d)

Rough stone and gravel should be stacked for pre measurement at the site of
work, of the rough stone 110 cft., including 10% chips will be reckoned as
100 cft., while 115 cft., of gravel are required for 100 cft., of finished work.
Payment for these items will be restricted to quantity based on stack
measurement or finished work whichever is less. When the revetment should
be built up to an uniform depth as directed by the departmental officers, each
stone should run to the full depth of the revetment.

The removal of old stone revetment should be stacked for pre measurements
10/11 stacked quantity or the finished works whichever is less will be paid for.
The new chips required for the revetment shall be stacked for pre

measurements without any extra claim.

Contractor

SPECIAL CONDITIONS

The contractor shall be responsible for the safe custody and storage of the
materials under dry conditions at the places approved by the Executive
Engineer.

No royalty shall be charged for materials quarried from the Public Works
Department (or) Government quarries. Assistance as necessary will be given
to the contractor by the department to obtain access to quarries approved by
the Executive Engineer. Plot rent shall be charged for the materials stacked
in the department land during the course of construction provided such
materials are removed in a month after the works are completed.

Royalty charges for use of private quarries and private land shall be paid by
the contractor himself.

The contractor should make his own arrangements for providing approach
road to the work site for which no extra will be paid to him. On completion of
the work the contractor shall not be permitted to remove the materials laid for
formation of road. If the contractor is allowed to use the existing roads, he
shall maintain it in good condition at his own cost throughout the period of the
execution of work.

Reference to Tamil Nadu Building Practice Vol. | & Il of 1988 No. is regard to
in the schedule of quantities.

The contractor shall abide by the contract labour regulation of the Public
Works Department framed by the Tamil Nadu Government.

63



The contractor should bear his own expenses for providing footwear for any
labourer during cement mixing work and all the types of works and on his
failure to do so, Government shall be entitled to provide the same and cost
will be recovered from the contractor.

When there are any complaints of non-payment of wages, the labour bill of the
contractor may be withheld pending clearance certificate obtained from the
Labour Department.

Any amount fallen due the from contactor even after recovery from his bill for
this work and other works and due to the contractor will be arranged to be
recovered from the contractor under provision of revenue recovery act.

Contractor

10.

11.

The Executive Engineer or any officer of the Public Works Department,
Government of Tamil Nadu duly authorised in this behalf or such Executive
Engineer may put an end to the agreement at his option at any time.

(1) Provided in respect of work costing above Rs.2500/-, a notice of 10
days shall be given before such termination of work or for subletting for
the portion of the work for any other reason.

(i) And provided that in the case of said work (or) materials, action will be
taken as provided in the clause 27.1 of General conditions of contract.

When an agreement is terminated under the clause (9) above, the officer
terminating the agreement shall have the option to take over any or all the
materials and other equipments at a value assessed by him and if the
contractor does not agree to this, he shall clear the site by removing at his
own cost all such materials, equipment, etc., within 10 days from the
termination of the agreement, failing which, the Government may remove and
sell the same, holding the proceeds less the cost of removal and sale, to the
credit of the contractor.

Superintending Engineer, WRD,
Lower Vaigai Basin Circle, Sivagangai

Contractor
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SCHEDULE - D.

(Applicable to all cases of works other than those relating to roads, channels and
canals when a minimum of fifty workers are employed)

RULES FOR THE PROVISION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS.

The contractor’'s special attention is invited to Appendix No.l of General
conditions of contract of Tamil Nadu Building Practice and he is requested to provide at
his own expense the following amenities to the satisfaction of the Executive Engineer.

1.FIRST AID ;

a) At the work site there shall be maintained in a readily accessible place, first
aid appliances and medicines including an adequate supply of sterilised dressings and
sterilised cotton wool. The appliance shall be kept in good order. They shall be readily
available during working hours.

b) Ambulance Facility :

Where large work places situated in cities, towns or in their suburbs and no beds
are considered necessary owing to the proximity of city or town hospitals, suitable
transport shall be provided to facilitate removal of urgent cases to these hospitals. At
other work places, some conveyance facilities, such as a car shall be kept readily
available to take injured person or persons suddenly taken seriously ill, to the nearest
hospital.

The contractor shall at his own expenses provide or arrange for the provisions of
bottom wear for any labour doing cement mixing work and the works involving the use
of tar, mortar, etc., to the satisfaction of the Engineer in charge and on his failure to do
so, Government shall be entitled to provide the same and recover the cost from the
contractor.

2. DRINKING WATER :

A. Water of good quality fit for drinking purpose shall be provided for the
working people on a scale of not less than fifteen liters per head per day.
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B. Where drinking water is obtained from an intermittent public water supply
each work place shall be provided with storage tank where such drinking water shall be
stored.

Contractor

C. Every water supply storage shall be at a distance of not less than fifteen metres
from any latrine, drain or any other source of pollutions. Where water has to be drawn
from an existing well, the well shall be properly chlorinated before water is drawn from
it for drinking. All such wells shall be entirely closed in and be provided with a trap
door which shall be dust and water proof.
3. WASHING AND BATHING PLACES:

Adequate washing and bathing places shall be provided separately for men and
women. Such places shall be kept in clean and drained condition. Bathing or washing
should not be allowed in or near any drinking water well.

4. LATRINES AND URINALS :
These shall be provided within the limits of every places, latrines and urinals in

an accessible place and the accommodation, separately for each of them, shall be on
the following scale or so directed by the Executive Engineer in any particular case.

1) Where the number of persons employed does not exceed 50 — 2 seats.
2) Where the number of persons employed

exceeds 50 but not exceeds 100- } - 3 seats
3) For every additional 100 persons - 3 seats.

If women are employed, separate latrines and urinals, screened from those for
men shall be provided on the same scale.

Except in work places provided with water, flushed latrines connected with a
water borne sewage system, all latrines shall be provided with receptacle on dry earth
system which shall be cleaned at least four times daily and at least twice during the
working hours, and kept in strictly sanitary conditions. The receptacles shall be tarred
inside and outside at least once a year.

The excreta from the latrines shall be disposed off at the contractor’s expense, in
out way pits approved by the local Public Health Authority. The contractor shall also
employ adequate number of scavengers and conservancy staff to keep the latrines and
urinals in a clean condition.

5. SHELTERS DURING REST :
At every work site there shall be provided, free of cost, two suitable sheds one

for meals and the other for rest separately for men and women for the use of labourers.

Contractor
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6. CRECHES :

a) At every work place at which 50 or more women workers are ordinarily
employed there shall be provided two huts on suitable size for the use of children under
the age of 6 years, belonging to such women, one hut shall be used for infants games
and play and the other as their bed room. The huts shall not be constructed on a lower
standard than the following :-

1) Thatched roofs 2) Mud floors and walls 3)Planks spread over the mud floor
and covered with matting.

The huts shall be provided with suitable and sufficient opening for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.
There shall be two ayah in attendance. Sanitary utensils shall be provided to the
satisfaction of the Health Officer of the area concerned; The use of the huts shall be
restricted to children, their attendants and mothers of the children.

b) Where the number of women workers is more than 25 but less than 50, the
contractor shall provide at least one hut and one aaya to look after the children of
women workers.

c) The size of créche or créches shall vary according to the number of women
workers.

d) The creche or creches shall be properly maintained and necessary equipment
like toys, etc., shall be provided.

7. CANTEENS:

A cooked food canteen on a moderate scale shall be provided for the benefits of
workers if it is considered expedient.

8. SHEDS FOR WORKERS:

The contractor should provide at his own expense sheds for housing his
workmen. The sheds shall be on a standard not less than the cheap shelter type, to live
in which the work people in the locality are accustomed to.

A floor area of about 1.8m x 1.5m for two persons shall be provided. The sheds
to be in rows with 3 meters clear space between sheds and 9 meters clear space
between rows if conditions permit. The work people’s camp shall be laid out in units of
400 persons, each, each unit to have a space of 12 meters alround.

Contractor
9. GENERAL RULES AS TO SCAFFOLDS:

a) Suitable scaffoldings shall be provided for workmen for all works that cannot be
safely done from ladder or by other means.
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b) Scaffold shall not be constructed, taken down or substantially altered except,

i) Under the supervisions of a competent and responsible person and
i) As far as possible by competent workers possessing adequate experience in
such.

c) All scaffolds and appliances connected therewith and all ladders shall,
be of sound materials.

d) Scaffolds shall be so constructed that no part thereof can be displaced, shall be
evenly distributed.

e) Scaffolds shall not be overloaded and so far as practicable to the load shall be
evenly distributed.

f) Before installing lifting gear on scaffolds special precautions shall be taken to
ensure the strength and stability of the scaffolds.

g) Before allowing scaffolds to be used by his workmen every employer shall ensure
whether the scaffold has been operated by his workmen or not, steps to be taken
to ensure that, scaffolding is complete fully with the requirements to this Article.

10. WORKING PLATFORMS, GANGWAYS AND STAIRWAYS SHOULD BE
1. a) so constructed that no part there can save unduly or unequally

b) be so constructed and maintained having regard to the prevailing conditions
so as to reduce as far as practicable risks of persons tripling or slipping;

c) be kept free from any unnecessary obstruction.

2. In the case of working platforms gangway working places and stairways at a
height exceeding that to be prescribed by national laws or regulations.

a) Every working platform and every gangways shall be closely and boarded
unless the adequate measures are taken to ensure safety.

Contractor

b) Every working platform and every gangway shall have adequate width and
every working platform gangway working place and stairway shall be
fenced.

3. a) Every opening in the floor of a building or in a working platform shall
except and the extent required to allow the excess of persons or the transport
of shifting of manufacture provided with suitable means to prevent the fall of
persons or materials.
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b) When persons are employed on a roof where there is a danger of falling
from a height exceeding, that to be prescribed, by National Laws of
regulations, suitable precautions shall be taken to prevent the fall of
person or materials.

4. a) Some means of access shall be provided to all working platforms and
other working places.

(b) Every place where work is carried on and the means of approach,
there shall be adequately lightened.

(c) Every ladder shall be securely lined one of such length to provide
secure handhold and foothold at every position at which it is used.

(d) Adequate precautions shall be taken to prevent danger from electrical
equipment.

(e) No materials on the site shall be so stacked or placed as to be caused
danger to any person.

11. HOISTING APPLIANCES :

1) Hoisting machines and shackle including their attachments anchorages and supports
shall,

a) be of good mechanical construction, sound materials and adequate strength and
free from patent defect; and

b) Be keptin good condition and in good working order.

2) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of suitable quality and adequate strength and free from patent defect.

Contractor

3) Hoisting machines and shackle shall be examined and adequately tested after
erection on the site and before use and shall be re-examined in position at intervals to
be prescribed by national laws or regulations.

4) Every chain, ring, hook, shackle and pulley block used in hoisting or lowering
materials or as a means of suspension shall be periodically examined.

5) Every crane driver or hoisting appliance operator shall be properly trained.
6) No person of underage to be prescribed by National Laws of Regulations shall be

in control of hoisting machine, including any scaffold, which are given signals to the
operator.
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7) In case of every hoisting machine and of every climbing hock, shackle swivel and
pully block are used in hoisting or lowering or as a means.

8) Every hoisting machine and all gears referred to in the preceding paragraph shall
be marked with paint the safe working load.

9) In the case of a hoisting machine having a variable safe working load, each
safe working load and the conditions under which it is applicable shall be clearly
indicated.

10) No part of any hoisting machine or of any gear referred to in paragraph seven
above shall be loaded, beyond the safe working load, except for the purpose of testing.

11) Motors gearing, transmissions, electric wiring and other dangerous parts of
hoisting appliances shall be provided with efficient safeguards.

12) Hoisting appliances shall be provided with such means as will reduce to a
minimum risk of the accidental descent of the load.

13) Adequate precaution shall be taken to reduce to a minimum the risk of any part of
the suspension load becoming accidentally displaced.

12. SAFETY EQUIPMENT AND FIRST AID:.
Safety Code:

The safety measures and all amenities for the labours shall be made by the
contractor at his lost as indicated in the safety code, vide appendix to General
Conditions to Contract and clause 34, 35 and 42-1 to 42-6 of General Condition to
Contract.

Contractor

1) All machinery, personal safety equipments shall be kept available for the use of
the person employed on the site and be maintained in a condition suitable for
immediate use.

2) The workers shall be required to use the equipment as provided and the employer
shall take adequate steps to ensure proper use of the equipment by those concerned.

3) When work is carried on, in proximity to any place where there is a risk of danger, all
necessary equipment, shall be provided and kept ready for use, and all necessary steps

shall be taken for the prompt rescue of any person in danger.

4) Adequate provision shall be made for prompt first-aid treatment of all injuries likely
to be sustained during the course of work.

13. PAYMENT :
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1. When there are complaints for non-payment of wages, payment to contractor will
be withheld pending clearance certificate from the Labour Department.

2. All payment of wages shall be made on a working day, except when the work is
completed before the expiry of the wage period, of which case final payment bill,
beyond within 48 hours of the last working day. The term working day means, a
day on which the labourer is employed is in progress.

3. Any person aggrieved by the decision of the Commissioner of Labour or the
officers deputed by him to conduct enquiry may appeal against such decision of
the Chief Engineer-in-charge of the building works. The Commissioner of Labour
shall be appellate authority in this regard.

4. The contractor is bound to allow or cause to be allowed to the labourers directly
or indirectly employed in the works one day rest for six days continuous work and
pay wage at the same rate as for duty. In the event of default the Executive
Engineer or Sub Divisional Officer concerned shall have the right to deduct the
sums not paid on account of wages for weekly holiday to any labourer and pay
the same to the persons entitled thereto from any money due to the contractor.

Contractor

5. In case of an appeal made by the contractor under clause-3 above actual payment
to

labourers will be made by the Executive Engineers after the Commissioner of
Labour has

given his decision on such appeal.

6. A workman shall be entitled to be represented in any investigation or enquiry
under those
regulations by

a) All officers registered under Trade Union of which he is a member

b) An officer of a federation of trade which to which the trade union referred to in
clause (a) is utilised.

b) Where the employer is not member of any Association or by an officer an

Association of employer connected with or by other employer engaged in the
industry in which the employer is engaged
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ii) a) No part shall be entitled to be represented by a legal Practitioner in any
investigation enquiry under these regulations

b) All fines realised from the workers shall be applied only to such purpose
beneficial to the person employed by specific authority.

c) Where the worker is not a member of any registered trade union or an officer
of a registered trade union connected with or by any other workmen employed in
the industry in which the worker is engaged.

iii) a) An officer of an Association of employers to which he is a member

b)An officer of a federation of “Association of Employers to which the Association
referred to in clause (a) above is affiliated.

1. The contractors shall maintain in a wages in a wage register of each worker in
such form as may be convenient, but at the same time it shall include the
following particulars.

Contractor

a) Rate of daily or monthly wages, nature of work on which employed, total
number of days worked during each wage period, all deduction from the wages
with an indicator in each case of the ground for which deduction made and
wages actually paid for each wage period.

b) The contractor shall also maintain a wage card for each worker employed on
the work. The wage slips should also contain the particulars as in the above
clause. Every contractor shall get the signature or thumb impression of every
worker in wage books.

Superintending Engineer, WRD,
Lower Vaigai Basin Circle, Sivagangai
Contractor
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