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CHANDIGARH INTERNATIONAL AIRPORT LIMITED 

 
General Guidelines 

 

Name of Work: Re-Carpeting of Perimeter Road in Operational Area from Gate 
no.2 to H Link at Chandigarh International Airport (Mohali Side). 

 
First Important Step to Bidder fore-tender: 

 

(CPP e-Procurement portal reference: https://etenders.gov.in/eprocure/app) 
 

Bidders have to read the instructions to the bidders given in the e-tender portal of 
CPP and take immediate steps to: 

a) Register for bid to participate in tendering. 
b) Obtain digital signature well in advance which takes minimum 24 to 30 hours. 
c) Make sure availability of all required software in your PC as instructed under 

bidders’ instruction head of e-procurement portal of CPP. 
 

Correspondence on tender documents: - 
 

a) Tender Document:- The prospective bidder shall download the tender documents 
on-line from CPP’s e-Procurement portal and upload digitally signed entire tender 
document on CPP e-tender portal. Besides, wherever tenderer signatures are 
earmarked in the tender documents shall put his signature and upload scan copies 
of the same. 

 
b) Amendment to Tender Document: - At any time, prior to scheduled date of 

submission of bids, CHIAL if it deems appropriate to revise any part of this tender 
or to issue additional date to clarify the interpretation of provisions of this tender, 
it may issue addendum/corrigendum to this tender. Any such Addendum/ 
Corrigendum shall be deemed to be incorporated by this reference into this tender 
and binding on the bidders. Addendum/Corrigendum will be notified through CPP’s 
Website/Portal only. 

 
c) Clarifications of Tender Document: - Bidder, requiring any clarifications of the 

tender document, may submit their queries, if any, through provision of CPP’s 
Website/Portal on as per the critical dates given on Notice Inviting E-Tender. 
Replies to queries by CHIAL will be uploaded through CPP’s e-Procurement portal. 
The bidders are advised to visit CPP’s Website/Portal regularly. 

 
d) No correspondence shall be entertained from the tenderer after opening of tenders, 

other than asked by CHIAL for any clarifications if required. 

 
 
 

 
i 

https://etenders.gov.in/eprocure/app
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CHANDIGARH INTERNATIONAL AIRPORT LIMITED 

Notice Inviting E-Tender 

Ref. No : CHIAL/CHD/ENGG(C)/Perimeter Road/2022 

Tender ID : 2022_AAI_113191_1 

1. Item rate tenders are invited through the e-tendering portal by Asstt. Gen. Manager 

(Engg-C), Chandigarh International Airport, New Civil Air Terminal, Chandigarh-140306 

(Ph. - 0172-2242401, 433) on behalf of Chairman, Chandigarh International Airport 

Limited (CHIAL),(Bid Manager) from the eligible contract for the work of “Re-Carpeting of 

Perimeter Road in Operational Area from Gate no.2 to H Link at Chandigarh International 

Airport (Mohali Side).” at an estimated cost of Rs. 46.68 Lacs (excluding GST) with period of 

completion 45 (forty five) days. 

The tendering process is online at e-portal URL address https://etender.gov.in/eprocure/app 

or www.aai.aero. Aspiring bidders may downloads and go through the tender document. 

Prospective Tenderers are advised to get themselves register at CPP-Portal, obtain ‘Login ID’ & 

‘Password’ and go through the instruction available in the Home Page after log in to the CPP- 

portal. https://etender.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital 

Signature Certificate (DSC) in parallel which is essentially required for submission of their 

application. The process normally takes 03 days’ time. The tenderer may also take guidance from 

CHIAL Help desk Support through path CHIAL.aero/tender/e-tender/help desk support. 

 

i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details 

are as below: - 

Tel: 0120-4200462, 0120-4001002, Mobile: 91 8826246593, 

E-mail: support-eproc@nic.in 

Bidders are requested to kindly mention the URL of the Portal and Tender ID in the subject while 

emailing any issue along with the contact details. 

For any further technical assistance with regard to functioning of CPP portal the bidder may 

contact to the following CHIAL help desk numbers on all working days only between 
 

ii) 08.00   hrs to 20.00 hrs (Mon-Sat)- 011-24632950, Ext-3512 (Six Lines), E-Mail: - 

eprochelp@aai.aero. 
 

iii) 09.30 hrs to 18.00 hrs (Mon-Fri)- 011-24632950Ext-3523,E-Mail: etendersupport@aai.aero, 

sanjeevkumar@aai.aero and snita@aai.aero. 
 

iv) 09.30 hrs to 18.00 hrs (Mon-Fri) – 01124657900, E=Mail:-gmitchq@aai.aero 

https://etender.gov.in/eprocure/app
http://www.aai.aero./
https://etender.gov.in/eprocure/app
http://www.aai.aero/
mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero
mailto:etendersupport@aai.aero
mailto:sanjeevkumar@aai.aero
mailto:snita@aai.aero
mailto:-gmitchq@aai.aero
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Tender processing fee of Rs. 1180.00 One Thousand One Hundred Eighty Only/- (i/c GST) non 

refundable will be required to be paid online in the form of RTGS/NEFT in favour of HDFC Bank of 

Chandigarh International Airport Limited with Bank Account No. 50200045008946 & IFSC Code:- 

HDFC0000450 Bank Branch Address: SCO 382, Sector-37D, Chandigarh- 160036. The scanned copy 

of RTGS/ NEFT/ Deposit Receipt should be uploaded into the Technical Bid. (Envelope- I) by the date as 

specified in the Critical Data Sheet of Tender Document. 

1. Following 2 envelopes shall be submitted through online at CPP-portal by the bidder 
as per the following schedule: - 

CRITICAL DATA SHEET 

Publishing Date 18.04.2022 from 1800 hrs. 

Bid Document Download / Sale Start Date (Next 

Day of Publishing Date) 

19.04.2022 from 0900 hrs. 

Clarification Start Date 19.04.2022 from 0900 hrs. 

Clarification End Date 06.05.2022 upto 1500 hrs. 

Bid Submission Start Date 19.04.2022 from 0900 hrs. 

Bid Submission End Date 10.05.2022 upto 1500 hrs. 

Tender Fee & EMD shall be deposited to the CHIAL 

Bank Account as per details given & Scanned copy of 

RTGS/NEFT/Deposit Receipt should be uploaded 

into the Technical Bid. (Envelope-I) 

10.05.2022 upto 1500 hrs. in the 
HDFC Bank of Chandigarh 
International Airport Limited with 
Bank Account No. 50200045008946 
& IFSC Code:- HDFC0000450 
Bank Branch Address: SCO 382, 
Sector-37D, Chandigarh- 160036 

Bid Opening Date (Envelope- I) 11.05.2022 at 1500 hrs. 

Bid Opening Date (Envelope- II) 16.05.2022 at 1500 hrs. (Change if any 
will be intimated through CPP Portal.) 

Tender Processing Fee shall be deposited to the CHIAL 
Bank Account as per details given & Scanned copy of 
RTGS/NEFT/Deposit Receipt should be uploaded into 
the Technical Bid. (Envelope-I) & it is non-refundable. 

Rs.1180 (i/c GST) Non-refundable. 

Earnest Money Deposit (EMD) shall be deposited to 
the CHIAL Bank Account as per details given & 
Scanned copy of RTGS/NEFT/Deposit Receipt should 
be uploaded into the Technical Bid. (Envelope-I) 

Rs.93,360/- (Rs. Ninety Three 
Thousand Three Hundred and Sixty 
only) 

Envelope-I (Tender processing Fee, Technical Bid and Pre-qualification):- 

Bid containing following: 

A. Tender processing fee & EMD: - 

i. Scanned Copy of RTGS/NEFT/Deposit Receipt against Tender Processing Fee & EMD 

B. Technical Bid containing the following: 

i) Scanned copy of Permanent Account Number (PAN), GST Registration Number and GST 

undertaking (as per Annexure-2). 

ii) Scanned copy of Unconditional Acceptance of CHIAL’s Tender Conditions. (as per Annexure-3) 

iii) Details of Earnest Money (EMD) (Annexure 4). 

iv) Scanned copy of Affidavit regarding minimum wages (as per Annexure-5) 

v) Scanned copy of ‘Undertaking’ regarding Blacklisting/Debarment on Company’s 

Letter Head. (as per Annexure-6). 
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vi) Tenderer should deploy sufficient plant and machinery as per the requirement of work in 
consultation with the Engineer-in-Charge (EIC) to achieve the milestones/targets and overall 
completion within the time period. Tenderer shall submit scanned copy of ‘Undertaking’ on 
Company’s Letter Head. 

vii) Companies other than propriety firm shall submit, scanned copy of Authorization Letter/Power 
of Attorney along with copy of Certificate of Incorporation of the Company under Companies Act 
showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding 
Authority to assign Power of Attorney. 

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only if the 
tender is processed by a person other than proprietor. 

viii) PQ Performa duly filled (as per Annexure-1). Agency should fill PQ performa with due 
care as the details mentioned in the duly filled performa will be checked while scrutiny. 
No other documents/detail will be entertained which is not filled in PQ performa by 
agency.  

C. Qualifying requirements of Contractor/tenderers containing the following:- 

(i) Should have satisfactorily completed (# Phase/Part completion of the scope of work in a contract 

shall not be considered, however pre-determined phasing of the work will be accepted) 

three works, each of Rs.18.67 Lakhs (excluding GST) or two works, each of Rs. 23.34 Lakhs 

(excluding GST) or one work of Rs. 37.34 Lakhs (excluding GST) in single contract of similar 

nature i.e. “Flexible Pavement Work in Airfield Pavement or National Highways or 

Expressways or State Highways or City Roads” during- last seven years ending on last date of 

submission of bid in India.  

“The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum, calculated from the date of 

completion to the last date of submission of bid”. 

Client certificate for experience should show the nature of work done, the value of work, date of 

start, date of completion as per agreement, actual date of completion and satisfactory completion 

of work. The completion certificates with levy of compensation attributed to agency shall not be 

considered. Tenderers showing work experience certificate from non- government/non-

PSU organizations should submit copy of tax deduction at sources (TDS) certificate(s) 

along with a certificate issued by registered Chartered Accountant, clearly specifying the 

name of work, total payment received against the work and TDS amount for the work. 

(ii) Note: For the experience certificate of works completed pre GST era, completion amount 

will be divided by 1.12 (to exclude pre GST tax of VAT 12%) to make it at par with 

experience certificates of post GST era but excluding GST. 

(iii) Should have annualized average financial turnover of Rs. 14.00 Lakhs against works executed 

during last three years ending 31st March 2021. As a proof, copy of Abridged Balance Sheet 

along with Profit and Loss Account Statement of the firm should be submitted along with the 

application. Firms showing continuous losses during the last three years in the balance sheet 

shall be summarily rejected. The UDIN no. of Chartered Accountant should be clearly 

mentioned on documents i.e. balance sheets, turnover certificates. 

(iv) The tenderer should have a minimum net worth of Rs. 7.00 Lacs as on 31.03.2021 issued by 

certified Chartered Accountant as per Performa - I. The UDIN no. of Chartered Accountant 
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should be clearly mentioned on the net worth certificate. 

(v) The tenderer should submit working capital certificate (works done during last 5 financial years 

and works in hand). The UDIN no. of Chartered Accountant should be clearly mentioned on 

the working capital certificate. 
 

NOTE: “Tenderers have to submit UDIN generated documents like balance sheets, 

turnover certificate, working capital certificate (works done during last 5 financial years 

and works in hand.), networth certificate, tax deduction at source (TDS) certificates for 

non-govt works etc. as per NIT conditions duly certified by C.A. and having UDIN. The 

documents submitted by bidder without UDIN shall not be entertained.” 

Scanned copy of all the Documents of Envelope-I mentioned above shall be submitted on the CPP 

portal. Hard copy of all the documents should be submitted by lowest bidder before award 

of work. 
 

Envelope-II: - The Financial e-Bid through CPP portal. 
 

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid 

has been given as a standard BOQ format with the tender document, then the same is to be 

downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ file, 

open it and complete the white coloured (unprotected) cells with their respective financial quotes 

and other details (such as name of the tenderer). No other cells should be changed. Once the details 

have been completed, the tenderer should save it and submit it online, without changing the 

filename. If the BOQ file is found to be modified by the tenderer, the bid will be rejected. 
 

2. Bid Submission: - 
 

The tenderer shall submit their application only at CPP portal 

https://etender.gov.in/eprocure/app Tenderer/Contractor are advised to follow the instruction 

provided in the tender document for online submission of bids. Tenderers are required to upload 

the digitally signed file of scanned documents as per Para 2. Bid documents may be scanned with 

100 dpi with black and white option which helps in reducing size of the scanned document. 
 

Uploading of application in location other than specified above shall not be considered. Hard copy 

of application shall not be entertained. 
 

3. Not more than one tender shall be submitted by one tenderer or tenderers having business 

relationship. Under no circumstances will father and his son(s) or other close relations who have 

business relationship with one another (i.e. when one or more partner(s)/director(s) are 

common) be allowed to tender for the same contract as separate competitors. A breach of this 

condition will render the tenders of both parties liable to rejection. 

4. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) website 

http://etenders.gov.in/eprocure/app , shall not tamper/modify the tender form including 

downloaded price bid template in any manner. In case if the same is found to be 

tampered/modified in any manner, tender will be completely rejected and tenderer is liable to be 

banned from doing business with CHIAL. 
 

5. Bids Opening Process is as below:- 

Envelope-I (Tender processing Fee, Technical bid and Pre-qualification): 

https://etender.gov.in/eprocure/app
http://etenders.gov.in/eprocure/app
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Envelope-I containing documents as per para 2 (A), (B) and (C) (uploaded by the tenderers) shall 

be opened on date & time mentioned in CRITICAL DATA SHEET. 

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 

Clarification’ on CPP portal to seek clarifications. No other means of communication in this regards 

shall be entertained. 

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in 

Envelope – I, he will be asked to provide it through CPP portal. The tenderer shall upload the 

requisite clarification/documents within time specified by CHIAL, failing which it shall be 

presumed that bidder does not have anything to submit and bid shall be evaluated accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 

through CPP portal. 

Envelope-II (Financial Bid): 
 

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria 

and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA 

SHEET. (In case the date and time for opening of Envelope –II (Financial Bid) is required to 

be changed, the same shall be intimated through CPP Portal). 

 
6. CHIAL reserves the right to accept or reject any or all applications without assigning any reasons. 

CHIAL also reserves the right to call off tender process at any stage without assigning any reason. 

7. CHIAL reserve the right to disallow the working agencies whose performance at ongoing 

project(s) is below par and usually poor and has been issued letter of 

restrain/Temporary/Permanent debarment/black listing by any department of AAI/CHIAL or 

Central/State Govt. Depts./PSUs/World Bank/ADB etc. CHIAL reserve the right to verify the 

credential submitted by the tenderer at any stage (before or after the award the work). If 

at any stage, any information /documents submitted by the applicant is found to be 

incorrect/false or have some discrepancy which disqualifies the tenderer then CHIAL shall 

take the following action: 

a) Forfeit the entire amount of EMD submitted by the tenderer. 

b) The tenderer shall be liable for debarment from tendering in AAI/CHIAL, including 

termination of the contract apart from any other appropriate contractual/legal action. 

8. Consortium /JV companies shall not be permitted. No single firm shall be permitted to submit two 
separate applications. 

 

9. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive 

of Govt. of India prevalent on the date of acceptance. 
 

10. The benefits of concessions to Indian Micro & Small Enterprises (MSEs) units shall not be extended 

to this work. 

For and on behalf of CEO, CHIAL 
 

Signature: 

Designation: AGM (Engg-C) 

Date: 
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Annexure-1 
Pre-Qualification Performa (Check List) 

 

Tender ID: 2022_AAI_113191_1 
 

TO BE UPLOADED BY APPLICANTS ALONG WITH TENDER 
APPLICATION IN PRE- QUALIFICATION BID (Envelope - I). 

Name of Work: Re-Carpeting of Perimeter Road in Operational Area from Gate no.2 to H Link 

at Chandigarh International Airport (Mohali Side). 
 

1 2 3 4 

S. 
 

No. 

Qualifying criterion Supporting Document must have the 

following salient information which 

CHIAL would like to note 

Enclosure 

Check-list 

Scanned copy 

uploaded & 

mention no. 

of pages 

1.0 General 

1.1 Name and registered office 

address of the Applicant 

Contractor / Firm 

  

Yes / No 

 Telephone , Fax & E-mail   

1.2 Authorized Signatory ( Name & 

Designation) 

  
Yes / No 

1.3 Envelope –I Shall contain scanned copy of :  

a) Details of Tender Fees & EMD ( 
To be submitted in CHIAL Bank 
Account) 

Yes / No  

b) Permanent Account No.(PAN)  

Yes / No 
 

c) GST undertaking (as per 
Annexure-2). 

 

Yes / No 
 

d) CHIAL’s Unconditional Acceptance 
Letter (Annexure-3) 

 

Yes / No 
 

e) Details of EMD (Annexure 4). Yes / No  
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f) Scanned copy of Affidavit regarding 
minimum wages (as per Annexure- 
5) 

Yes / No  

g) Scanned copy of ‘Undertaking’ 
regarding Blacklisting/Debarment 
on Company’s Letter Head. (as per 
Annexure-6) 

Yes / No  

h) Undertaking regarding plant & 
machinery. 

Yes / No  

 
 

 
 Experience details: Works experience in Similar nature of work  

 Should have satisfactorily 
completed the specified work i.e. 

A) Certificate of completion of the Three / 

Two / One work(s) for meeting eligibility 

criteria as applicable 

 

 i) Three works of (Amount as per 
NIT) each in single contract 
detailed as per NIT criteria 

Work No. 1 
 

-Name of work : 
 

-Nature of work done: 

 

Yes / 
No 

-Value of work: 

-Date of start: 

-Date of Completion as per agreement: 

-Actual Date of Completion : 

-Satisfactory completion of work: 

-EOT granted (if any) up to …………. 

with/ without levy of compensation. 

Work No. 2  

Yes / 
No 

-Name of work : 

-Nature of work done: 

-Value of work: 

-Date of start: 

-Date of Completion as per agreement: 

-Actual Date of Completion : 

-Satisfactory completion of work: 

-EOT granted (if any) up to …………. 

with/ without levy of compensation. 
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  Work No. 3 
 

-Name of work : 
 

-Nature of work done: 
 

-Value of work: 
 

-Date of start: 
 

-Date of Completion as per agreement: 
 

-Actual Date of Completion : 
 

-Satisfactory completion of work: 
 

-EOT granted (if any) up to …………. 

with/ without levy of compensation. 

 

Yes / No 

 ii) Two works of (Amount as per 
NIT) each in single contract 
detailed as per NIT criteria. 

Work No. 1 
 

-Name of work : 

 

Yes / No 

-Nature of work done: 

-Value of work: 

-Date of start: 

-Date of Completion as per agreement: 

-Actual Date of Completion : 

-Satisfactory completion of work: 

-EOT granted (if any) up to …………. 

with/ without levy of compensation. 

Work No. 2  

Yes / No -Name of work : 

-Nature of work done: 

-Value of work: 

-Date of start: 

-Date of Completion as per agreement: 

-Actual Date of Completion : 

-Satisfactory completion of work: 

-EOT granted (if any) up to …………. 
with/ without levy of compensation. 
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 iii) one work of (Amount as per 
NIT) each in single contract 
detailed as per NIT criteria. 

Work No. 1 
 

-Name of work : 
 

-Nature of work done: 
 

-Value of work: 
 

-Date of start: 
 

-Date of Completion as per agreement: 
 

-Actual Date of Completion : 
 

-Satisfactory completion of work: 
 

-EOT granted (if any) up to… ..............with/ 

without levy of compensation. 

 

Yes / No 

(b) Whether experience from Govt. 

organizations or private clients? 

Govt. Organization / Pvt. Clients. (Tick 

whichever is applicable). TDS certificate 

from client to be enclosed. 

TDS certificate 

enclosed: 

Yes / No 
 TURNOVER   

1.4 Annualized average financial Year Turnover (In Lakhs) (Necessary detail 

turnover of not less than 
(Amount as per NIT) against 
works executed during last three 
financial years. 

in this regards to 

be submitted) 2018-19  

As a proof, copy of Abridged 
Balance Sheet of the firm with 
profit and loss account shall be 
submitted along with the 
application. 

 

2019-20  Proof of turn over 

supported with 

abridged balance 

sheets and profit 

&    loss    account 

2020-21  

Average: 

 enclosed: 

 
Yes / No 

1.5 The tenderer should have a 
minimum net worth of ( Amount 
as per NIT)
 issued by certified                       Chartered 
Accountant as per Performa - I 

Signed and 

uploaded. 

scanned copy to be 
Yes / No 

1.6 Working Capital Certificate 
(Works done during last 5 
financial years and works in 
hand) as per NIT 

Signed and 

uploaded. 

scanned copy to be 
Yes / No 

 

 
2.1 Digitally signed Tender 

Document 
 Yes / No 

2.2 Authorization letter / power of 
attorney (if any). 

 Yes / No 

2.3 Annexures 2-6 as per attachment 
with PQ performa 

 Yes / No 

3. Envelope-II (Financial Bid)   
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 BOQ.xls file File to be uploaded digitally in the price 

bid section after quoting the rates. 
Yes / No 

4. Any other information  

5. Remarks  

 

Place: 
 

Date: 
 

SIGNATURE WITH STAMP 

Authorized signatory of the Firm 

 
 
 
 
 

 
DECLARATION 

 

I/WE    

hereby declare that the documents uploaded / enclosed are true and correct. In case any document 

at any stage found fake / incorrect, action as deemed fit by CHIAL can be taken against me/us. 

Place: 

 
Date: 

 
Authorized Signatory 

of the contractor/ Firm With Seal 

 

Signature 
 

NOTE: 
 
1. Agency should fill PQ performa with due care as the details mentioned in the duly filled 

performa will be checked while scrutiny. No other documents/detail will be entertained 

which is not filled in PQ performa by agency. 
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Annexure- 2 
 
 
 

UNDERTAKING TO BE PUT IN 
ENVELOPE-II (TO BE PRINTED ON 

COMPANY’S LETTER HEAD) 
 

 

Date:………… 

Asst. Gen. Manager Engg. (C) 
Chandigarh International Airport Ltd., 
Project Office, Village- Jhurehri, 
Mohali-140306 

 
Sir, 

 

UNDERTAKING REGARDING GOODS AND SERVICE TAX (GST) 
 
 

I/we here by submit and undertaking that: 
 

1. My/ Our company/ firm is registered under GST and is complying of GST 
provisions. 

 
2. In case of non-compliance of GST provisions and blocking of any 

input credit, I/we shall be responsible to indemnify CHIAL. 
 

3. That all input credit shall be passed on to CHIAL by me/us. 
 
 

Thanking you, 
Yours faithfully, 

 
 

 

Date: (Signature of the tenderer) 
With rubber stamp 
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Annexure- 3 
 

UNDERTAKING TO BE PUT IN ENVELOPE-II 

(TO BE PRINTED ON COMPANY’S LETTER HEAD) 

 

Date:……..…….. 
 

Asst. Gen. Manager Engg. (C) 
Chandigarh International Airport 
Ltd., Project Office, Village- 
Jhurehri, Mohali-140306 

 

 

Sir, 
 

ACCEPTANCE OF CHIAL’S TENDER CONDITIONS 
 

 

1. The tender documents for the work “Re-Carpeting of Perimeter Road in Operational 

Area from Gate no.2 to H Link at Chandigarh International Airport (Mohali Side).” for 

an estimated cost of Rs.46.68 Lakhs (excluding GST) have been sold to me/us by CHIAL 

and I/we hereby certify that I/we have inspected the sites and read the entire terms and 

conditions of the tender documents made available to me/us on CPP portal 

:https://etenders.gov.in/eprocure/app which shall form part of the contract agreement and 

I/We shall abide by the conditions/clauses contained there in. 

 

2. I/We hereby unconditionally accept the tender conditions of CHIAL’s tender documents 

in its entirety for the above work. 

 

3. The contents of Notice Inviting Tender of the Tender Document have been noted wherein 

it is clarified that after unconditionally accepting the tender conditions in its entirety, it is 

not permissible to upload any additional file or put any remarks/conditions (except 

unconditional rebate on quoted rates, if any) in the tender uploaded in envelope- I & II. In 

case, any condition(s) are found in Envelope I then Envelope –II (i.e. Financial Bid) shall 

not be opened, or if any condition found in envelope –II (i. e. Financial Bid) the tender shall 

be rejected and CHIAL shall without prejudice to any other right or remedy be at liberty 

to forfeit the 10% of Earnest Money. 

 
4. I/We declare that I/We have not paid and will not pay any bribe to any officer of CHIAL for 

awarding this contract at any stage during its execution or at the time of payment of bills, 

and further if any officer of CHIAL asks for bribe / gratification, I/We will immediately report 

it to the appropriate authority in CHIAL. 

https://etenders.gov.in/eprocure/app
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5. I/We hereby submit the required earnet money of Rs.93,360/- (Rupees Ninety Three 
Thousand Three Hundred and Sixty only) for the above mentioned work in form of 
RTGS/NEFT/ Deposit Receipt. 

6. The required Tender Fee and Earnest Money for this work has been submitted and the 
scanned copy is attached along with duly filled and signed Proforma (Annexure 4). 

 
7. I/We agree that “If at any stage, any information / documents submitted by us are found to 

be false, we shall be liable for debarment from tendering in CHIAL, apart from any other 
appropriate / Legal action”. 

 
 

Thanking you, 
 

Yours faithfully, 
 
 

 

Date: (Signature of the tenderer) 
 

With rubber stamp 
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Annexure-4 

 

ENVELOPE – I 
 

CHANDIGARH INTERNATIONAL AIRPORT LTD. 
 
 

DETAILS OF EARNEST MONEY DEPOSIT 
 

 
RTGS/NEFT/Deposit 
Receipt 

 

:  

 No. ……………………………………………………… 

  Dated…………………………………………………… 

 

Name of the 
Issuing Bank 

 

: 
 

………………………………………………………….. 

  ………………………………………………………….. 

  ………………………………………………………….. 

  ………………………………………………………….. 

 
Payable at 

 
: 

 
…………………………………………………………. 

 
Payee’s Name 

 
: 

 
………………………………………………………….. 

 
Amount 

 
: 

 
Rs .…………………………………………………….. 

 
Remarks 

 
: 

 
…………………………………………………………. 

  ………………………………………………………… 
 
 
 
 
 

 

SIGNATURE OF THE 
TENDERER WITH 
COMPANY SEAL 
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Annexure- 5 
 
 

 

AFFIDAVIT 
 
 

 

I………………..……… (Name), aged …… years, s/o 

…………………………………. (Name), Proprietor/ Managing Partner/ 

Managing Director of ……………………………… (Name of the Agency) 

…………………. (Address of the company) do hereby solemnly affirm and 

state as follows: 

 
I am competent to swear this affidavit on behalf of ……………………. 

(Name of the agency), and hereby confirm that I am fully complying with the 

legal obligations with regard to payment of minimum wages as per the 

Minimum Wages Act-1948 and deduction of Provident Fund Authorities as per 

EPF & MP Act-1952 and Contract Labour (Regulation & Abolition) Act-1970. 

 

 
DEPONENT 

 
 
 

 

 
Note: This affidavit is to be attested by a First Class Magistrate / Notary 
Public on non- judicial stamp paper of Rs.100/-.
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Annexure-6 

AFFIDAVIT 

UNDERTAKING REGARDING BLACKLISTING/DEBARMENT 

(TO BE PRINTED ON COMPANY’S LETTER HEAD) 

 

 

 
 

I/We……………………………………..(name and post of authorized signatory) on 

behalf of………………………..(name of firm) do here by solemnly affirm and declare 

as follows: 

 
 

i) Our firm is not restrained/ debarred/ blacklisted by AAI/CHIAL or Central/State Govt. 

Depts./PSU’s/World Bank/ADB etc. and the debarment is not in force as on last date 

of submission of proposal.  

 

ii) None of the Proprietor /Partners /Board Members /Director of M/s…………………….. 

(Name of firm) has remained Proprietor /Partner /Board Member /Director in any firm 

which stands debarred /blacklisted by AAI/CHIAL or Central/State Govt. 

Depts./PSU’s/World Bank/ADB etc. and the debarment is not in force as on last date 

of submission of proposal. 

 

iii) Our firm understand that at any stage, if above statements are found to be false, our 

frim shall be liable for debarment from bidding in AAI/CHIAL, apart from any other 

appropriate contractual legal action including debarment/blacklisting, termination of 

the contract etc. as deemed fit. 

 
 
 
 
 

Date: (Signature and Name of the 
 

authorized signatory of the firm) 
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PERFORMA - I 
 

CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 
 
 
 

“It is to certify that as per the audited balance sheet and Profit & Loss 

account during the   financial   year   2020-21, the   Net   Worth                                                      

of M/s.………………………………. (Name & Registered Address of 

individual/firm/company), as on 31.03.2021 is 

Rs……………………………………………………………after 

considering all liabilities. It is further certified that the Net Worth of the 

company has not eroded by more than 30% in the last three years ending 

on 31.03.2021. 

 
 
 

Signature of Chartered Accountant 
……………………………………….. 

 
Name of Chartered Accountant 

……………………………………….. 
 

Membership No. of ICAI 
……………………………………….. 

 
Date and Seal 

………………………………………… 
UDIN No. 

……………………………………….. 
 
 
 

Note:  
 

1. If the agency has net worth certificate as per audited balance sheet for the FY-
2021-22 ending on 31.03.2022, will be considered. 
 

2. Any change in the prescribed format shall be summarily rejected.
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CHANDIGARH INTERNATIONAL AIRPORT LTD. (CHIAL) 

NOTICE INVITING TENDER 

Ref No.: CHIAL/CHD/ENGG(C)/Perimeter Road/2022 
 

Tender ID: 2022_AAI_113191_1 

 
1. Item rate Tenders are invited through e-tendering CPP Portal on behalf of the Chairman, 

CHIAL for the work of “Re-Carpeting of Perimeter Road in Operational Area from Gate 

no.2 to H Link at Chandigarh International Airport (Mohali Side).” from the eligible 

contractors and have valid Permanent Account Number (PAN). The estimated cost of the 

work is Rs.46.68 Lacs for a period of 45 (Forty Five) days. 

 

2. The Tenders shall be in the prescribed Form are invited in two bid system: 

 

i) 1st Bid Envelope - I : Tender Fees, EMD, Unconditional 

acceptance, Pre-qualification Bid (as per 

PQ Performa  Annex- 1, Annexure-2-6 & 

Performa-I) 

i) 2nd Bid Envelope - II : Financial/ Price Bid. 

3. Not more than one Tender shall be submitted by a contractor or by a firm. No two or more 

concerns in which an individual is interested, as Proprietor and/or partner shall tender for 

the execution of the same works. If they do so, all such Tenders shall be liable to be 

rejected. 

 

4. The Accepting Authority as mentioned in schedule-F 2(viii), shall be the Accepting Officer 

hereinafter, referred to as such for the purpose of this contract. Tender documents may be 

downloaded from CPP portal: https://etenders.gov.in/eprocure/app. 
 

5. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf 

by a person holding a power-of-attorney authorizing him to do so. Such power of attorney 

to be uploaded with the tender, and it must disclose that the firm is duly registered under 

the Indian Partnership Act,1952. 

6. Tender documents consisting of plans, specifications, Schedule of quantities of the work 

to be done, the conditions of contract and other necessary documents can be downloaded 

from the CPP e-tendering portal. Tender fee (Non-Refundable) of 1180/- incl. GST) will be 

required to be paid to CHIAL Bank account as detailed in Web NIT. 

7. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground & sub-soil form 

the nature of the site, the means of access to the site, the accommodation they may require, 

working conditions including space for stacking of materials, rates of various materials to 

be incorporated in works. 

 

8. Applicability of taxes & duties, conditions affecting accommodation and movement of 

labours etc. and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or effect their Tender. A 

https://etenders.gov.in/eprocure/app


(C-NIL I-NIL O- NIL) 

B-2 
 

Tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 

and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

 

9. Submission of a e-tender by a Tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 

works to be done and of conditions and rates at which stores, tools and plant, etc. will be 

issued to him by CHIAL, local conditions, local material rates and other factors bearing on 

the execution of the works. 

 

10. All rates shall be quoted in the Price Bid by downloading the excel file and quoting the 

rates and upload the same in the Financial/ Price Bid folder. All rates shall be quoted Indian 

Rupees in the CPP portal: https://eprocure.gov.in/eprocure/app. 
 

11. As this tender is a Item rate Tender, rates for all items quoted shall only be considered. 

Any Tender containing only percentage below/above the total estimated cost is liable to be 

rejected. Tenderers which propose any alteration in the works specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain any 

other conditions of any sort including conditional rebates will be summarily rejected. 

 
Tenders shall be received through CPP e-tendering portal, the dates are as per critical date 

sheet in web NIT and the date of opening of Envelope-II shall be intimated through CPP 

Portal. 
 

12. The tenderer should study the complete tender document. In order to facilitate CHIAL to 

prepare responses, the interested tenderers are requested to submit their queries if any, in 

CPP Portal only in the seek clarification section, up till the stipulated date and time. The 

tenderers queries will be replied through CPP-portal only. 

13. Power of attorney/authorization for signing tender: 
 

a) Only the Power of Attorney/Authorization holder of the tenderer on whose name the tender 

has been issued shall sign the Tender documents. 

b) The name and designation of the person or persons of the company who is authorized to 

sign shall be clearly indicated in the authority letter. 

c) In the event of the tender submitted by a partnership firm, it must be signed separately by 

each partner thereof, or in the event of the absence of any partner, it must be signed on 

his behalf by a person holding a Power-of-Attorney authorizing him to do so by the partners. 

A certified copy of the Power-of- Attorney issued by the company/partnership firm shall be 

produced with the tender along with evidence of registration of partnership firm /company. 

 
14. Notification of Award of contract will be made in writing to the successful bidder by the 

Accepting Authority or his representative. The contract will normally be awarded to the 

qualified and responsive Bidder offering lowest evaluated bid in conformity with the 

requirements of the specifications and contract documents and the Accepting Authority 

shall be the sole judge in this regard. The Accepting Authority does not bind himself to 

https://eprocure.gov.in/eprocure/app
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accept the lowest or, any tender or to give any reason for his decision. A responsive 

bidder is one who submits priced Tender and accepts all terms and conditions of the 

specifications and contract documents. A Tenderer shall submit a responsive bid, failing 

which his Tender will be liable to be rejected. 

 
15. The Accepting Authority does not bind itself to accept lowest or any tender and reserves to 

himself the right of accepting the whole or any part of the Tender and Tenderer shall be 

bound to perform the same at his quoted rates. No claim whatsoever will be entertained on 

this account. 

 
16. The Tenderer shall not be permitted to tender for works in CHIAL, Engineering Department, 

responsible for award and execution of contracts, in which his near relative is posted as 

Manager (Finance & Accounts) or Sr. Officer or as an engineer in any capacity. He shall 

also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any officer in CHIAL. Any 

breach of this condition by the contractor would render him liable to be debarred from 

Tendering for next 2 years. 

 
17. The contractors shall give a list of CHIAL employees related to him. 

 
18. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of CHIAL/Govt. of India is allowed to 

work as a contractor for a period of two years of his retirement from CHIAL/ Government 

service, without the prior permission of CHIAL/Govt. of India. The contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such 

a person who had not obtained the permission of CHIAL/Govt. of India as aforesaid before 

submission of the Tender or engagement in the contractor’s service. 

 
19. The Tender for the work shall remain open for acceptance for a period of Ninety days 

(90) days from the date of opening of Price Bid (i.e. envelope-II). If any Tenderer 

withdraws his tender before the said period or makes any modifications in the terms and 

conditions of the Tender which are not acceptable to the Department, then CHIAL shall 

without prejudice to any other right or remedy, be at liberty to forfeit the full said earnest 

money absolutely. 

20. On acceptance of the Tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-Charge 

shall be communicated to the Engineer-in-Charge within 30 days of acceptance of tender. 

 
21. A tenderer shall submit the tender which satisfies each and every condition laid down in 

this notice failing which the Tender will be liable to be rejected. Also if the credential 

submitted by the firm found to be incorrect or have some discrepancy which disqualifies 

the firm then the CHIAL shall take the following action: 

 
a) Debar the firm for minimum one year to tender for CHIAL in any name/style apart from any 

other appropriate contractual/legal actions. 

 
22. a) All tendered Rates to be quoted by the parties, should be inclusive of all taxes, duties, 
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cess, fee, royalty charges etc. levied under any statute but Exclusive of GST. However, 

pursuant to the Constitution (46th Amendment) Act. 1982, if any further tax or levy is 

imposed by Statute, after the last stipulated date for the receipt of tender including 

extensions if any and the contractor thereupon necessarily and properly pays such taxes 

/ levies, the contractor shall be reimbursed the amount so paid, provided such payments, 

if any, is not, in the opinion of the Engineer-In-Charge (whose decision shall be final and 

binding on the contractor) attributable to delay in execution of work within the control of the 

contractor. 

b) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by 

a duly authorized representative of CHIAL and / or Engineer-In-Charge and further shall 

furnish such other information/document as the Engineer-In-Charge may require from time 

to time. 

 
c) The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy, pursuant to the Constitution (46th amendment) Act 1982, give a written notice thereof 

to the Engineer-In-Charge that the same is given pursuant to this condition, together with 

all necessary information relating thereto. 

 
d) In case of change in rate of Tax or any provision relating to levy of Tax resulting in increase 

in burden of Tax on the contractor, the contractor shall be entitled to receive any 

compensation for such increase in quantum of Tax payable by the contractor, Similarly 

recovery shall be made from the contractor on account of decrease of rate of Tax or any 

provision relating to levy of Tax. 

 
23. MODE OF SUBMISSION & OPENING OF TENDERS: 

Tender for the present work shall be submitted online through CPP e-tendering portal in 

two packs (i.e. Envelope I & II) system as detailed below: 

 
Envelope-I (Tender processing Fee, Technical Bid and Pre-qualification):- 

Bid containing following: 
 

A. Tender processing fee:- 

i. Scanned Copy of Tender Processing Fee. 
 

B. Technical Bid containing the following:- 

i. PQ Performa duly filled (as per Annexure-1) 

ii. Scanned copy of Permanent Account Number (PAN) and GST Registration Number and 
GST undertaking (as per Annexure-2). 

iii. Scanned copy of Unconditional Acceptance of CHIAL’s Tender Conditions. (as per 
Annexure-3) 

iv. Details of EMD (Annexure 4). 

v. Scanned copy of Affidavit regarding minimum wages (as per Annexure-5) 

vi. Scanned copy of ‘Undertaking’ regarding Blacklisting/Debarment on Company’s Letter 
Head. (as per Annexure-6).` 

vii. Tenderer should deploy sufficient plant and machinery as per the requirement of work in 
consultation with the Engineer-in-Charge (EIC) to achieve the milestones/targets and 
overall completion within the time period. Tenderer shall submit scanned copy of 
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‘Undertaking’ on Company’s Letter Head. 

viii. Companies other than propriety firm shall submit, scanned copy of Authorization 
Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company 
under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of 
Board Resolution regarding Authority to assign Power of Attorney. 

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only 

if the tender is processed by a person other than proprietor. 

 
C. Qualifying requirements of Contractor/tenderers containing the following 

 

Signed on the Agency’s letter head as per Annexure-3 along with power of Attorney, if 

applicable (in case of Firm). 

The bidders shall submit their applications as per “Pre- Qualification Performa” (Annex-

1), and Annexures 2-6 & Performa - I in the tender document. The bidder shall download 

the PQ Performa, fill the required information, scan and upload the same along with all 

the required documents including firm’s bio-data in support of their meeting each criteria 

in the technical bid/ Attachment section in the portal. Uploading the digitally signed 

documents in location other than specified above not shall be considered. Hard copy of 

application shall not be entertained. 

The intimation regarding eligible/ non-eligible for participation in the tendering will be 

intimated through system generated mails/ messages to the agencies through e- 

tendering CPP portal. 

The date of opening of Envelope-II shall be intimated through CPP Portal. 
 

Envelope-II: - The Financial e-Bid through CPP portal. 

Item Rates to be quoted in the BOQ.xls file in Price Bid of Envelope-II. The agency 

should download the BOQ.xls file and upload the same after quoting the item rates. 

The price bid of those bidders shall be opened who meet the Technical Criteria under 

envelope –I on date & time as per critical data sheet, the changes in the dates if any 

shall be intimated through e-tender portal. 

The tender will be evaluated including All Inclusive Comprehensive Maintenance quote 

as described in schedule of quantities and scope of work. 

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & 

a bid summary will be displayed with the bid no. and the date & time of submission of 

the bid with all other relevant details. 

NOTE: The bidders who have cleared envelope I, their envelopes II shall be opened as 

per the date and time intimated through CPP e-portal. 

 
24. Queries, Replies & Clarifications 

If the bidder has any query related to the Tender Document of the work they should use 

‘Clarification’ tab in CPP-tendering portal to seek clarifications. No other means of 

communication in this regard shall be entertained. Last date and time for making query is 

as stipulated in the critical data sheet of Tender Document. 
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If any document is needed by CHIAL for resubmission from the bidder in respect to his 

uploaded documents in Envelope –I, he will be asked to resubmit the same though Shortfall 

Document section of CPP e-tendering portal. The bidder have to upload the requisite 

clarification/documents within specified time as mentioned in such request from CHIAL, 

failing which tender will not be considered for the subsequent stages. 

Once the bidder has submitted the digitally signed documents as per NIT along with 

unconditional acceptance as an attachment, he is not permitted to upload any additional 

file or put any remark(s)/ conditions(s) in / along with the Tender Document. 

Issues faces queries of the bidders pertaining to Technical Support on E-Portal for 

submission of Tender Documents should normally be addressed to CHIAL Help-Desk 

Support (details mentioned in the Web-NIT). In case of technical support regarding E- 

Tender portal, if the CHIAL Help-desk support is non-responsive, the Bid- Manager Sr. 

Mgr., Engg. (Civil), Chandigarh International Airport, New Civil Air Terminal, Chandigarh- 

140306 (Ph. - 0172-2242400, 2242433) 

In case condition 26 above is found violated, the tender shall be rejected. 
 
25. COMPARISON AND EVALUATION OF TENDER 

 
Prior to detailed evaluation, CHIAL will determine the substantial responsiveness of Tender 

document. A substantial responsive Tender is one, which confirms to all the terms and 

conditions of the Tender. 

 
a) A tender is determined as not responsive, if tender is submitted incomplete, annexure are 

not filled and uploaded, unconditional acceptance letter and power of attorney not found 

in proper form, such tenders are liable to be rejected by CHIAL. 

 
b) Once the contractor has uploaded the digitally signed file of tender document along with 

unconditional acceptance as an attachment, he is not permitted to upload any additional 

file or put any remark(s)/ conditions(s) in / along with the Tender Document. 

 
c) In case if any condition is found violated after opening Technical Bid, the tender shall be 

summarily rejected and CHIAL shall, without prejudice to any other remedy, be at liberty to 

forfeit the 10% of said earnest money. 

 
Only those tenderers whose Technical Bid documents are acceptable to CHIAL will be 

examined and their techno-commercial bid shall be evaluated to determine whether they 

are complete, meets tender requirements, free from computational errors, whether the data 

have been properly filled up, and whether the requisite documents as detailed have been 

submitted in conformity to the Tender specifications, drawings and conditions. 

 
26. Price bid (Envelope-II) :The Price Bid through e-portal. 

The date for opening of Price bids of the vendors found to be meeting the eligibility and 

technical criteria shall be intimated through e-portal. 

a) Tenderer should download the BOQ (excel) file from the CPP e-tendering portal under the 

cover name “Finance/Price Bid” and after quoting the Item rates the same shall be 

uploaded with digital signature on the portal. 

b) Item rates to be quoted upto two decimal places only. In case no rate has been quoted 
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for any item / items, it will be presumed that the contractor has included the cost of this / 

these item(s) in other item(s) and rate for such item(s) will be considered as zero and work 

will be required to be executed accordingly. 

 
27. REJECTION OF TENDER: - 

 
a. CHIAL reserves the right to reject all the tenders or any of the tender or any part of tender 

without assigning any reason. 

 
b. CHIAL reserves the right at its sole discretion not to award any work under this tender. 

CHIAL shall not pay any costs or loss incurred by the tenderers in the preparation and 
submission of any requisite tender or technical proposal or to procure contract for any of 
the items described herein. 

c. If the tenderer deliberately gives wrong information or suppress any information in his 
Tender, CHIAL reserves the right to reject such tender at any stage or to cancel the 
contract, if awarded, and to forfeit the Earnest Money, absolutely, in addition to any other 
appropriate/legal action. 

 
d. Canvassing in any form in connection with the tenders is strictly prohibited and the tenders 

submitted by firms who resort to canvassing are liable for rejection. 
 

e. Any deviation in the Tender submission procedure will be considered as non- responsive 
bid and liable to be rejected. 

 
f. A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be 

rejected. 
 

g. Tender in which any of the particulars and prescribed information are missing or are 
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be 
considered non-responsive and is liable to be rejected. 

 
h. The tenderer is expected to examine the tender document including all instructions, forms, 

terms, specifications, drawings, etc. Failure to furnish all information required as per the 
tender documents or submission of a tender not substantially responsive to the tender 
document in any respect may result in the rejection of the tender. 

 
i. A Tenderer shall submit the Tender which satisfies each and every condition laid down in 

this notice failing which the Tender will be liable to be rejected. 
 

j. Any tender not accompanied with Earnest Money (EMD) in the prescribed form will be 
considered non responsive and rejected. 

 
28. This notice of Tender shall form part of the contract documents. The successful 

Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall within 
15-days from the date of award of work, sign the contract consisting of Notice inviting 
Tenders, General conditions of contract, special/additional conditions, General and 
particular specifications, Tender conditions, as issued at the time of invitation of Tender 
and acceptance thereof with any correspondence like Queries and replies etc. leading 
thereto. 

 

29. The tender for the work shall not be witnessed by a contractor or contractors who himself 
/ themselves has/have tendered or who may have tendered for the same work. Failure to 
observe this condition would render tender of the contractor tendering as well as 
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witnessing the tender, liable to summarily rejection. 
 
30. Tenderer are advised to inspect and examine the site and its surroundings before 

submitting the tenders so as to access the nature of the work. 

 
31. CHIAL shall be the sole judge in the matter of evaluating & accepting Pre-qualification bids, 

technical bids, Price bids and award of contract and decision of CHIAL shall be final & 
binding. 

 
32. Purchase preference to the Central Public Sector Undertakings shall be given, as 

applicable, on the date of opening of tender. 

33. The successful tenderer after acceptance of this tender shall submit an affidavit for 
minimum wages as per Performa given as Annexure-6 on non judicial stamp paper of 
Rs.100/- before signing the agreement. This shall become the part of agreement. 

 
34. The CHIAL reserves the right to ask for submission of sample in respect of material for 

which the tenderer has quoted his rates before the tender can be considered for 
acceptance. If the tenderer who is called upon to do so does not submit samples within 7 
(Seven) days of written order to do so, CHIAL shall be at liberty to forfeit 100% of the said 
earnest money absolutely. 

 
35. STANDARD PRINTED CONDITIONS 

 

Standard printed conditions of the tenderer if any submitted along with the offer will not be 
accepted. 

 
 

For and on behalf of 

CEO, CHIAL 

Signature: 

Designation: 

Date: 

 
 
 
 

Signature of Witness Signature of Tenderer 

 
Address Date 
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GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both 

types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 

the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases depending 

on whether this is used for percentage rate tenders or item rate tenders 
 

 

2. Notice Inviting Tender, Schedules A to F, special 

conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with 

the Tender Documents but the same shall form part of the agreement 

to be drawn and signed by both parties after acceptance of tender. 
 

 

3. All blanks are confined to Notice Inviting Tender and Schedules A 

to F. 
 

 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all 

the blanks in Notice Inviting Tender and in Schedules B to F before 

issue of Tender documents. 
 

 

5. The intending bidders will quote their rates in Schedule A. 
 

 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 
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CHANDIGARH INTERNATIONAL AIRPORT LIMITED 
 

 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport : Chandigarh International Airport Ltd. (CHIAL) 

 

Branch : Civil Engineering Office of : AGM (Engg-Civil) 

 
 

(A) Tender for the work of:- Re-Carpeting of Perimeter Road in Operational Area from Gate no.2 
to H Link at Chandigarh International Airport (Mohali Side). 
 
(i) To be submitted/ uploaded upto as per critical data sheet in NIC CPP Portal. 

 

(ii) To be opened in presence of tenders who may be present on at 

  hrs. in the office of     
 

Issued to * 

Signature of officer issuing documents  * 

Designation  * 

Date of issue  * 

 

*(ii) Not applicable for e-tendering 
 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

I / We hereby tender for the execution of the work specified for the Chairman CHANDIGARH 

INTERNATIONAL AIRPORT LIMITED within the time specified in Schedule 'F', viz., schedule of 

quantities and in accordance in all respects with the referred to in Rule-1 of General Rules and Directions 

and in Clause 11 of the Conditions of contract and with such material as are provided for, by and in 

respects in accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 

bid system and not to make any modifications in its terms and conditions. 

 

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 

back to back basis through another contractor. Further that, if such a violation comes to the notice of 

CHIAL, then I/We shall accept the decision of CHIAL if we are debarred for tendering in CHIAL in 

future works. Also, if such a violation comes to the notice of CHIAL before date of start of work, the 

Engineer- in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance 

Guarantee. 

 

I / We further undertake and confirm that information/ documents submitted by us are genuine, and if 

at any stage such documents/ information found false, then we shall be liable for debarment from 

tendering in CHIAL, and any other appropriate legal action. 
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A sum of Rs.93,360-/ (Rupees Ninety Three Thousand Three Hundred Sixty only) is here by 
submitted as per NIT in favour of “Chandigarh International Airport Ltd” payable at Chandigarh/Mohali 

(Punjab). If I/we, fail to furnish the prescribed performance bank guarantee within prescribed period, 

I/we agree that the said Chairman, CHIAL or his successors in office shall without prejudice to any 
other right or remedy, be at liberty to take appropriate action as per terms of contract. Further, if I/ we 
fail to commence work as specified, I/we agree that Chairman, CHIAL or his successors in office shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest 
money absolutely, otherwise the said earnest money shall be retained by CHIAL towards security deposit 
to execute all the works referred to in the tender documents upon the terms and conditions contained or 
referred to therein and to carry out such deviations as may be ordered, upto maximum of the percentage 
mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance 
with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case 

of forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I / We hereby declare that I/we shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/we am/are authorized to communicate the same or use 

the information in any manner prejudicial to the safety of the State. 

(* To be deleted which are not applicable) 
 

Date : Signatures of Contractor : 

 

Witness: Postal Address 
 

Occupation: 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

competent authority on behalf of the Chairman, CHANDIGARH INTERNATIONAL AIRPORT 

LIMITED for sum of Rs. 
  (Rupees ). 

 

The letters referred to below shall form part of this contract Agreement:- 
 

(i) 

(ii) 

(iii)  

For & on behalf of CEO, CHIAL 
Signature   

 

Designation  

Date    



General Rules & Directions 
AIRPORTSAUTHORITY OFINDIA 

Page 5 C……I…….O……. CHIAL 

 

 

 

CHANDIGARH INTERNATIONAL AIRPORT LIMITED 

 

General Rules & Directions 
 

1. General 

Rules 

& Directions 

All work proposed for execution by contract are notified in a form of invitation to 

tender pasted in public places /NIC CPP Portal and signed by the officer inviting 

tender or by publication in Newspapers and posted on AAI web-site and NIC CPP 

Portal http://etenders.gov.in and www.aai.aero (for reference only). 
 

This form will state the work to be carried out, as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work, also the amount 

of earnest money to be deposited with the tender, and the amount of the security 

deposit and Performance guarantee to be deposited by the successful tenderer and 

the percentage, if any, to be deducted from bills. Copies of the specifications, 

designs and drawings and any other documents required in connection with the 

work signed for the purpose of identification by the officer 

inviting tender shall also be open for inspection by the contractor at the office of 
Officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed 
separately by each partner thereof or in the event of the absence of any partner, it 
must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture / consortium agreement in the specified proforma defining the lead 
partner should be submitted. The lead partner shall sign all the documents in 
respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 

also be signed by all the partners, except where contractors are described in their 

tender as a firm, in which case the receipts must be signed in the name of the firm 

by one of the partners, or by some other person having due authority to give 

effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable 

for item 

Rate Tender 

only. 

Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenderers, which propose any 

alteration in the work specified in the said form of invitation to tender, or in the 

time allowed for carrying out the work, or which contain any other conditions of 

any sort, including conditional rebates, will be summarily rejected. No single tender 

shall include more than one work, but contractors who wish to tender for two or 

more works shall submit separate tender for each. Tender shall have the name and 

number of the works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 

Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more contractors is same, then such lowest 

contractors will be asked to submit revised offer quoting rate of each item of the 

schedule of quantity for all sub sections/sub heads as the case may be, but the 

revised quoted rate of each item of schedule of quantity for all sub sections/sub 

heads should not be higher than their respective original rate quoted already at the 
time of submission of tender. The lowest tender shall be decided on the basis of 

http://etenders.gov.in/


General Rules & Directions 
AIRPORTSAUTHORITY OFINDIA 

Page 6 C……I…….O……. CHIAL 

 

 

 

  revised offer. 
If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more contractors received in revised offer is again found to be 

equal, then the lowest tender, among such contractors, shall be decided by draw of 

lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / Sr. Manager 

(Engg) in-Charge of major and minor component(s) work and the lowest 

contractors those have quoted equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item 

more than their respective original rate quoted earlier at the time of submission of 

tender, then such revised offer shall be treated invalid. Such case of revised offer 

of the lowest contractor or case of refusal to submit revised offer by the lowest 

contractor shall be treated as withdrawal of his tender before acceptance and 50% 

of his earnest money shall be forfeited. 

In case all the lowest contractors those have same tendered amount (as a result of 

their quoted rate of individual items), refuse to submit revised offers, then tenders 

are to be recalled after forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised 

offer, or quoting higher revised rate(s) of any item(s) than their respective original 

rate quoted already at the time of submission of his bid shall not be allowed to 

participate in the retendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from 
tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 

for 

Percentage 

Rate Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 

stating at what percentage below/above (in figures as well as in words) the total 

estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to 

execute the work. The tender submitted shall be treated as invalidif; 

1. The contractor dose not quote percentage above/below on the total amountof 

tender or any section/sub-head of the tender. 

2. The percentage above / below is not quoted in figures & words both on the 

total amount of tender or any section / sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words onthe 

total amount of tender or any section / sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort including conditional rebates, will be 

summarily rejected. 

No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit separate tender for each. Tender shall 

have the name and number of the works to which they refer, written on the 

envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below) of two or more bidders is same, such lowest bidders 

will be asked to submit revised offer in the form of letter mentioning percentage 

above/ below on estimated cost of tender including all sub sections/sub heads as 

the case may be, but the revised percentage quoted above / below on tendered cost 

or on each sub section/ sub head should not be higher than the percentage quoted 

at the time of submission of tender. The lowest tender shall be decided on the basis 

of revised offers. In case any of such contractor refuses to submit revised offer, 

then it shall be treated as withdrawal of his tender before acceptance and 50% of 

earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is 

again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / 
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  Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have quoted 

equal amount of their tenders. In case all the lowest bidders those have quoted same 

tendered amount, refuse to submit revised offers, then tenders are to be recalled 

after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below) of two or more contractor is same, such lowest 

contractor will be asked to submit sealed revised offer in the form of letter 

mentioning percentage above/below on estimated cost of tender including all sub 

section/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section /sub head should not be higher 

than the percentage quoted at the time or submission of tender. The lowest tender 

shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated 

as withdrawal of his tender before acceptance and 50% of earnest money shall be 

forfeited. 

If the revised tendered amount of two more contractors received in revised offers 

is again found to be equal, the lowest tender, among such contractor, shall be 

decided by draw of lots in the presence of Jt.GM (Engg) / DGM (Engg), AGM 

(Engg) / Sr. Manager (Engg) in -Charge of major & minor component(s) of work 

& the lowest bidders those who have quoted same tendered amount of their tenders. 

In case all the lowest contractors those have quoted same tendered amount, refuse 

to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD 

of each bidder. 

Bidders, whose earnest money is forfeited because of non- submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 

in the presence of any intending bidders who may be present at the time, and will 

enter the amounts of the several tenders in a comparative statement in a suitable 

form. In the event of a tender being accepted, a receipt for the earnest money shall 

thereupon be given to the contractor who shall thereupon for the purpose of 

identification sign copies of the specifications and other documents mentioned in 

Rule – I. 
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 
tender fee will not be considered as any acknowledgement or payment to the 
officer inviting tender and the bidder shall be responsible for seeing that he 
procures a receipt signed by the officer inviting tender or a duly authorised 
cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied 

by the department and their issue-rates, shall be filled and completed in the office 

of the officer inviting tender before the tender form is issued. If a form is issued to 

an intending bidder without having been so filled in and incomplete, he shall 

request the officer to have this done before he completes and delivers his tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the 
drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 
tender is liable for rejection. If there is any correction it should be cut with a 
straight line and should be initialed and cello tape to be provided on all the rates 
quoted in case of physical tenders. 

10. Applicable 

for Item 

Rate Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below / above the rates quoted is liable to be rejected. Rates 

quoted by the bidder in item rate tender in figures and words shall be accurately 

filled in so that there is no discrepancy in the rates written in figures and words. 

However, 

i. If a discrepancy is found between rates in figures and in words, then the rates 

which correspond with the amount worked out by the bidder shall unless 

otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 

correspond with the rates written either in figures or in words, then the rates 

quoted by the contractor in words shall be taken ascorrect. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will 

unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both 

in figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) 

but the amount corresponding to the item(s) is worked out by the bidder and 

added to the grand total, then rate(s) of the items(s) shall be derived from the 

amount(s) quoted by the contractor against suchitem(s). 
v. In event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s), and amount blank, it will be presumed that the bidder has 
included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed 
accordingly. 

vi. Sub Para i to iv above shall not be applicable in case ofe-tendering. 

 Applicable 

for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 

Any tender containing item rates is liable to be rejected Percentage quoted by the 

bidder in percentage rate tender shall be accurately filled in figures and words, so 

that there is no discrepancy. 

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the bidder 

shall, unless otherwise proved, be taken as correct. 

ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then the 

percentage quoted by the bidder in words shall be taken ascorrect. 
iii. Where the percentage quoted by the bidder in figures and in words tally but 

the amount is not worked out correctly, the percentage quoted by thebidder 
will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

12. Applicable 

for Item 

Rate Tender 

only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well as in words and the amount in figures only, in such a way 
that interpolation is not possible. The total amount should be written both in 
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  figures and in words. In case of figures, the word ‘Rs’ should be written before the 

figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in 

case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be 

written at the end. Unless the rate is in whole rupees and followed by the word 

‘only’ it should invariably be upto two decimal places. While quoting the rate in 

schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 

for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 

(quoting of rates in Paise is not applicable in e-tenders) 

13 Acceptance 

of 

abnormally 

low quoted 

bid (Capital 

& Revenue 

Expenditure 

Contract) 

Wherever the price of the lowest bidder is lower than the justified cost by more 

than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB). 

Processing of such bid shall be as follows: 

i) The bid processing Manager shall seek from lowest bidder, a Bank Guarantee 

amounting to 10% of the difference between 75% of the justified cost and the 

cost quoted by the bidder. This bank guarantee shall be termed as Quality 

Protection Bank Guarantee (QPBG) and shall be over and above the normal 

bank guarantee and shall be valid up to the completion of the work. 

ii) The lowest bidder has to submit the QPBG within 10 days of issue of letter 

from Bid Manager. 

iii) On receipt of QPBG from the lowest bidder, the bid processing Manager shall 

submit the case to the officer competent to accept the tender as per delegation 

of powers. 

iv) In case of Percentage Rate Tenders, QPBG shall be asked for 10% of the 

difference between 75% of the justified cost and the corresponding cost 

worked out on the basis of percentage quoted by lowest bidder. 

v) This QPBG for any tender shall be a fixed amount as one time measure and 

will not vary at any stage during the currency of the work or contract. 

vi) The justified cost worked out by CHIAL shall be final and binding on the 

contractor. 

vii) In case of labour intensive ALQB like MESS, Annual Maintenance Contract 

for supply of labourers, Operation & Maintenance Contract and other similar 

works, contractor shall transfer / deposit salary of the individual worker to 

their bank account which should be linked with AADHAR and a statement is 

to be submitted to CHIAL along with each running and final bill. 

viii) In case the lowest bidder fails to submit QPBG within stipulated time, as 

decided by Bid Manager or contractor does not transfer / deposit salary of the 

individual worker to his / her bank account which should be linked with 

AADHAR and do not submit statement to CHIAL as the case may be the 

tender shall be rejected / foreclosed and EMD / SD collected till date shall be 

forfeited. 

ix) In case of non-execution / completion of the work, QPBG and EMD /SD 

collected till date shall be forfeited. 
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13A  In case the contractor does not carry out the work on ALQ items as per schedule 

or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 

contractor to comply its obligations as per NIT, for ALQ items. Engineer-in- 

charge shall also give one reminder after 10 days of 1st letter and if contractor still 

do not start the work on ALQ items, then bank guarantee i.e. QPBG should 
be encashed and work should be got executed through another agency at his risk 
and cost. 

14  i. The bidder, whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period 

specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 

Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 

Gramin Bank, in accordance with the prescribed form, provided confirmatory 

advice is enclosed. 
 

ii. The bidder, whose tender is accepted, will also be required to furnish by way of 

Security Deposit for the fulfillment of his contract, an amount equal to 5% of 

the contract amount of the work. 

 

iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be deducted. 

 

iv. The Security deposit (under ii & iii above) will be collected by deductions from 

the running bills of the contractor at the rates mentioned above and the earnest 

money deposited at the time of tenders, will be treated as a part of the Security 

Deposit. 

 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank 
in accordance with the prescribed form, provided confirmatory advice is 
enclosed. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- 

Charge shall be communicated in writing to the Engineer-in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive ofGST 

for all the items. 
 

2. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply / services / construction rendered by the agency to CHIAL, against a 

valid GST invoice as per terms and conditions of the contract. 

 

3. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 

CHIAL by utilizing EPCG license / Duty Credit Scrip under service Export 

from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of CHIAL employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors / 
bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 
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19. The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, 

electrical work, horticulture work, roads and paths etc. The tenderer apart from 

being a registered contractor (B&R) of appropriate class, must associate himself 

with agencies of appropriate class which are eligible to tender for sanitary and 

water supply drainage, electrical and horticulture works in the compositetender. 
20. The contrac r shall s bmlis   t of works o ed in last 5 years*as well 

as which ar 
capacity of t 

(in progr   e f llowin t for assessing bidding 
rs:- 

Name of work 

 
 

1 

Name and particulars 

of Office where work 

is being executed 
2 

Value of work 

 
 

3 

Position of 

in progress 
 

4 

works Remarks 

 
 

5 

21 The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he fails to 

do so, his failure will be a breach of the contract and the Executive Director 

(Engg.)may in his discretion, without prejudice to any other right or remedy 

available in law, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of 

the said Act. 

22 If complete site is available for work, the work shall be completed in the manner 

specified here in special condition of contract and NIT specifications. 
 

Note: In such case para 23 below may be deleted by NIT approving authority 

23 If complete site is not available for taking up the work, the same shall be made 

available in phases. The scope of work covered in each phase, time for completion 

of work in each phase and methodology of taking over completed work in phased 

manner has been specified under special conditions of contract. The completion 

time for each phase shall be applicable as indicated in tender documents. The work 

shall also be taken over by Engineer-In-Charge in phases. The warranty for the 

works executed in each phase shall be applied independently 

w.e.f. date of completion /taking over of individual phase. 
 

Note: In such case para 22 above may be deleted by NIT approving authority 

ot r/  
  

e idd 
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Definitions: 

CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof and the forma 

agreement / agreements executed between the competent authority(s) on behalf of the 

Chairman, CHANDIGARH INTERNATIONAL AIRPORT LIMITED and the Contractor 

together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer 

in-Charge and all these documents taken together, shall be deemed to form one contract 

two contracts and shall be complimentary to one another. Contractor has to sign two 

agreements, one consisting BOQ for Civil works and another one for SITC and O&M /AMC 

/ AICMC part. Engineer-in charge could be common for both the agreements. Separate 

invoices for the civil /construction works and SITC / O&M / AICMC / AMC works have to 

be raised by the agency referring to the respective agreements to facilitate CHIAL to claim 

input tax credit on such SITC / O&M / AICMC / AMC works as mentioned in Schedule 'F 

para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 
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  i. The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works 

by or by virtue of the contract contracted to be executed whether temporary or 

permanent, and whether original, altered, substituted oradditional. 

ii. The site shall mean the land / or other places on, into or through which work is to 
be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street which 
may be allotted or used for the purpose of carrying out thecontract. 

iii. The Contractor / tenderer / bidder shall mean the individual, firm or company 

whether incorporated or not, Joint Venture / Consortium undertaking the works and 

shall include the legal personal representative of such individual or the persons 

constituting such firm or company, or the successors of such firm or company and 

the permitted assignees of such individual, firm orcompany. 

iv. The Chairman means the Chairman CHANDIGARH INTERNATIONAL 
AIRPORT LIMITED and his Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 
be incharge of the work and who shall sign the contract on behalf of the Chairman, 
CHANDIGARH INTERNATIONAL AIRPORT LIMITED as mentioned in 
Schedule ‘F’ hereunder. 

vi. CHIAL or CHANDIGARH INTERNATIONAL AIRPORT LIMITED shall 

mean the Chairman CHANDIGARH INTERNATIONAL AIRPORT LIMITED. 

vii. The terms Member (Planning) means the head of Department of Engineering, 
CHANDIGARH INTERNATIONAL AIRPORT LIMITED. 

viii. Accepting Authority shall mean the authority mentioned in Schedule‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 

usurped power, any acts of CHANDIGARH INTERNATIONAL AIRPORT 

LIMITED, damages from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods, and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely due to use or 

occupation by CHANDIGARH INTERNATIONAL AIRPORT LIMITED of the 

part of the works in respect of which a certificate of completion has been issued or 

a cause solely due to CHANDIGARH INTERNATIONAL AIRPORT LIMITED’s 

faulty design ofworks. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis 
of the prevailing cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads 
and profits. Provided that no extra overheads and profits shall be payable on the 
parts of works assigned to other agency(s) by the contractor as per terms of contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the 

government mentioned in Schedule ‘F’ hereunder, with the amendments 

thereto issued upto the date of receipt of the tender. 

xii. Department means CHANDIGARH INTERNATIONAL AIRPORT 

LIMITED, which invites tender on behalf of Chairman, CHANDIGARH 

INTERNATIONAL AIRPORT LIMITED. 
xiii. Tendered value means the value of the entire work as stipulated in the letter 

of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming 

part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works. The descriptions given in the 
Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 
include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as 

aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 
and 
Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 

iv. C P W D Specifications. 

v. Indian Standard Specifications of B I S / IRC Code of Practice / ASTM 

standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 
omission therefrom shall not vitiate the Contract or release the Contractor from 
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in 

two or more subheads, then the lowest of the rates quoted shall only be 

considered for payments during execution of work. In case of deviation of 

quantity of such item, payments shall be made at the lowest quoted rate for 

quantity executed upto the deviation limit specified in the contract. Beyond 

the deviation limit the rate shall be derived as per relevant contract provision. 

9. Reverse 

Auction for 

purchase 
tenders 

CHIAL may opt for reverse auction in case of purchase tender if value of 

supplies put to tender is more than Rs.2Cr. 

10. Signing of 

Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, shall 

sign either single or Two agreements, as the case may be, one consisting BOQ 

for Civil works and another one for SITC and O&M / AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and acceptance 

thereof together with any correspondence leading there to. 
 

ii. Standard CHIAL Form as mentioned in Schedule ‘F’ consisting of: 
 

a. Various standard clauses with corrections upto the date stipulated in 

Schedule ‘F’ along with annexures thereto. 

 

b. CHIAL Safety Code. 

 

c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by CHIAL or its contractors. 

 

d. CHIAL Contractor’s Labour Regulations. 

 

e. List of Acts and omissions for which fines can be imposed. 

 

iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 

CLAUSE 1 
 

 Performance 
Guarantee 

This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the Tendered amount in addition to other deposits mentioned 
elsewhere in the contract for his proper performance of the contract 

agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of award letter. This guarantee shall be in the form of Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co- 
operative or Gramine bank in accordance with the form annexed 
hereto.(Appendix-XI) In case a fixed deposit receipts of any Bank is 
furnished by the contractor to the CHIAL as part of the performance 
guarantee and the Bank is unable to make payment against the said fixed 
deposit receipts or Guarantee Bonds, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional 
security to make good the deficit. 

  ii Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within 
the stipulated period, no payment will be released to the contractor for the 
work done in respect of 1st running account bill. Moreover, interest @10% 
per annum on performance guarantee amount would be levied (non- 
refundable) for delayed period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of 
work gets enlarged, the contractor shall get the validity of Performance 

Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. However, in case of contracts involving maintenance of 
buildings and services / any other work thereafter, 50%  of Performance 
Guarantee shall be retained as Security Deposit as per contract conditions. 
The same shall be returned on successful completion of commitment year 
wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the CHIAL is entitled under the 

contract (not withstanding and/or without prejudice to any other provisions in 

the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in- 

Charge may claim the full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, CHIAL any amount due, 
either as agreed by the contractor or determined under any of the 
Clauses / Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of 
any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, CHIAL. 
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CLAUSE 1 A 

 
 Recovery of 

Security 

Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit CHIAL at the time of making any payment to him for work 

done under the contract to deduct a sum at the rate of 5% of the gross amount of 

each running and final bill till the sum deducted along with the sum already 

deposited as earnest money, will amount to security deposit of 5% of the tendered 

value of the work. Earnest money shall be adjusted first in the security deposit and 

further recovery of security deposit shall commence only when the update amount 

of security deposit starts exceeding the earnest money. Such deductions will be 

made and held by way of Security Deposit unless he/they has/have deposited the 

amount of Security at the rate mentioned above in the form of fixed deposit receipts 

or guarantee bonds of any Scheduled Bank but not Co-operative or Gramin Bank. 

In case a fixed deposit receipts or Guarantee Bonds of any Bank is furnished by the 

contractor to the CHIAL as part of the security deposit and the Bank is unable to 

make payment against the said fixed deposit receipt or Guarantee Bond, the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the CHIAL to make good the deficit. In 

works where condition of submission of performance guarantee is not applicable, 

the security deposit at the rate of 10% (Ten Percent) of gross amount of each 

running bill shall be deducted instead of 5%, till the sum along with the sum already 

deposited as earnest money will amount to security deposit of 10% of the contract 

value of work. Other conditions shall remain same as stated above. All 

compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part 

of his security deposit or from the interest arising therefrom, or from any sums 

which may be due to or may become due to the contractor by CHIAL on any 

account whatsoever and in the event of his Security Deposit being reduced by 

reason of any such deductions or sale as aforesaid, the contractor shall within 10 

days make good in fixed deposit receipts or Guarantee Bonds tendered by the 

Scheduled Banks (but not any Co-operative or Gramin bank) (if deposited for more 

than 12 months) endorsed in favour of the CHIAL, any sum or sums which may 

have been deducted from, or raised by sale of his security deposit or any part 

thereof. The security deposit shall be collected from the running bills of the 

contractor at the rates mentioned above and the Earnest money deposited at the 

time of tenders will be treated as part of the Security Deposit. The security deposit 

as deducted above can be released against bank guarantee issued by any Scheduled 

Bank (but not from Co- operative / Gramin Bank), on its accumulations to a 

minimum of Rs. 5 lakh subject to the condition that amount of such bank 

guarantee, except last one, shall not be less than Rs. 5lakh. 

Note 1: Provided further that the validity of Bank Guarantee including the one 

given against the earnest money shall be in conformity with provisions contained 

in the clause 17 which shall be extended from time to time depending upon 

extension of contract under provision of Clause 2 & Clause5. 
Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 2 
 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the Work and clear the site on or before the contract or justified 
extended date of completion as per clause 5(excluding any extension under clause 
5.5) as well as any extension granted under clause 12 and 15, he shall, without 
prejudice to any other right or remedy available under the law to the CHIAL on 
account of such breach, pay as compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘F’ may decide on the 
amount of Tendered Value of the work for every completed day/month (as 

determined) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for 
which a separate period of completion has been specified. 

i) Compensation for delay 

of work 

If the completion of work is delayed due to reasons 

attributed to contractor, CHIAL shall be entitled for 

compensation for delay as detailed below : 

i. For works costing upto Rs. 20.00 Lac: 

1.0% (one percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of contract value. 

ii For the works costing more than Rs 20 Lac 

a. For the works having completion period less 

than 2 years 

0.5% (half percent) of tendered value per 

week of delay or lesser amount as decided by 

the competent authority subject to a 

maximum of 10% of the tendered value. 

b. For the works having completion period 

more than 2 years 

0.5% of tendered value per fortnight of delay 

or lesser amount as decided by the competent 

authority subject to a maximum of 10% of the 

tendered value. 

  Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10% of the Tendered Value of work or of the 

Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for 

which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule ‘F’ during 
the progress of work, this shall be no waiver of right to levy compensation by the 
said authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor 

shall be liable to pay compensation for such extended period. If any variation in 
amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for while deciding the 
period for levy of compensation. However, during such further extended period 
beyond the justified extended period, if any delay occurs by events under sub 
clause 5.2, the contractor shall be liable to pay compensation for such delay. 
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  Provided that compensation during the progress of work beyond the justified 

extended date of completion for delay under this clause shall be for non- 

achievement of sectional completion or part handing over of work on stipulated / 

justified extended date for such part work or if delay affects any other works / 

services. This is without prejudice to right of action by Engineer-in- Charge under 

clause 3 for delay in performance and claim of compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain post 

determination of contract but levy of compensation shall be for days the progress 

is behind the schedule on date of determination, as assessed by the authority in 

schedule ‘F’, after due consideration of justified extension. The compensation for 

delay, if not decided before the determination   of contract, shall be decided after 

of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable 

to the’ Contractor under this or any other contract with CHIAL. In case, the 

contractor does not achieve a particular milestone mentioned in schedule F, or the 

re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied as 

above. With-holding of this amount on failure to achieve a milestone, shall be 

automatic without any notice to the contractor. However, if the contractor catches 

up with the progress of work on the subsequent milestone(s), the withheld amount 

shall be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also 

shall be withheld. However, no interest, whatsoever, shall be payable on such 

withheld amount. 

 

Clause 2A 
 

 Incentive for 

early 

completion 

In case, the contractor completes the work ahead of stipulated date of completion, 
a bonus @ 1 % (one per cent) of the tendered value per month computed on per day 
basis, shall be payable to the contractor, subject to a maximum limit of 5% (five per 

cent) of the tendered value. The amount of bonus, if payable, shall be paid along 
with final bill after completion of work. Provided always that provision of the 
Clause 2A shall be applicable only when so provided in ‘Schedule F’. This clause 
shall be applicable for the work which estimated cost put to tender is Rs. 50.00 
Cr. and above for pavement work and Rs.100.00 Cr. and above for building work. 

 
Clause 2B 

 

 Release of 

withheld 

amount against 

compensation 

for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 

can be released against Bank Guarantee (on the format given at Appendix-1) or in 
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 
not Co-operative or Gramin Bank, pending finalization of case of extension of 
time by competent authority as per delegation of powers. Concerned Executive 
Director (Engg) will authorize such action on receipt of proposal from the 
Engineer-In-Charge through proper channel. 

 

Clause 3 
 

 When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workmanship, any claims for  damages and / or 
any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely determine the 
contract in 
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  any of the following cases: 
i.  If the contractor having been given a notice by the Engineer-in-Charge in 

writing to rectify, reconstruct or replace any defective work or that the work 

is being performed in an inefficient or otherwise improper or un-workman like 

manner shall omit to comply with the requirement of such notice for a period 

of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence and continues 

to do so after a notice in writing of seven days from the Engineer- in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual 

date of completion on or before the stipulated or justified extended date on 

or before such date of completion, and the Engineer in Charge without any 

prejudice to any other right or remedy under any other provision in the contract 

has given further reasonable time in a notice given in writing in that behalf as 

either mutually agreed or in absence of such mutual agreement by his own 

assessment making such time essence of contract and in the opinion of 

Engineer in Charge, the contractor will be unable to complete the same or does 

not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the 

contract and / or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in CHIAL 

service or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of this 

or any other contract for CHIAL. 

vi. If the contractor shall enter into a contract with CHANDIGARH 

INTERNATIONAL AIRPORT LIMITED in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, 

unless the particulars of any such commission and the terms of payment 

thereof have been previously disclosed in writing to the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with CHIAL as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits 

any breach of Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose 

of amalgamation or reconstruction) under any Insolvency Act   for the time 

being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors   or purport so to 

do, or if any application be made under any Insolvency Act for the time being 

in force for the sequestration of his estate or if a trust deed be executed by him 

for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on 

behalf of a creditor shall be appointed or if circumstances shall arise which 

entitle the court or the creditor to appoint a receiver or a manager or which 

entitle the court to make a winding up order. 

x.  If the contractor shall suffer an execution being levied on his goods and allow 

it to be continued for a period of 21 days. 
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  xi.  If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials not 

to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written approval 

of the Engineer-in-Charge. When the contractor has made himself liable for 

action under any of the cases aforesaid, the Engineer-in-Charge on behalf of 

the Chairman, CHIAL shall have powers : 

a. To determine the contract as aforesaid so far as performance of work by 

the Contractor of work is concerned (of which determination notice in 

writing to the contractor under the hand of the Engineer-in-Charge shall 

be conclusive evidence). Upon such determination, the Earnest Money 

Deposit, Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely 

at the disposal of the CHIAL. 

b.  After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as shall 

be un-executed out of his hands and to give it to another contractor or any 

other means to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering 

process for the balance work. In the event of above courses being adopted 

by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or 

made any advances on account or with a view to the execution of the work 

or the performance of the contract. And in case action is taken under any 

of the provision aforesaid, the contractor shall not be entitled to recover 

or be paid any sum for any work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in writing 

the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 

 

CLAUSE 3 A 
 

  In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month 

whichever is higher, either party may close the contract by giving notice to the other 

party stating the reasons. In such eventuality, the Earnest Money Deposit and the 

Performance Guarantee of the contractor shall be refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 
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CLAUSE 4 

 
 Contractor 

liable to pay 

compensation 

even if action 

not taken under 

Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 

Clause-3 thereof, shall have become exercisable and the same are not exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions hereof 

and such powers shall notwithstanding be exercisable in the event of any future case 

of default by the contractor and the liability of the contractor for compensation shall 

remain unaffected. In the event of the Engineer- in-Charge putting in force all or 

any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole 

discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work/ 

or any part thereof, paying or allowing for the same in account at the contract rates, 

or, in the case of these not being applicable, at current market rates to be certified 

by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on 

the contractor, clerk of the works, foreman or other authorised agent to remove 

such tools, plant, materials, or stores from the premises (within a time to be 

specified in such notice) in the event of the contractor failing to comply with any 

such requisition, the Engineer- in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor and his 

risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 

of any such removal and 
the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor. 

 
CLAUSE 5 

 
 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or 
the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule ‘F’ or from the date of handing over of the site whichever 
is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, CHIAL shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance 
guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time 

and Progress Chart for each mile stone and get it approved by the Engineer-in-

charge. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the works. It shall indicate the 

forecast of the dates of commencement and completion of various trades of 

sections of the work and may be amended as necessary by agreement between the 

Engineer-in-Charge and the Contractor within the limitations of time imposed in 

the contract documents, and further to ensure good progress during the execution 

of the work, the contractor shall in all cases in which the time allowed for any 

work, exceeds one month (save for special jobs for which a separate programme 

has been agreed upon) complete the work as per   mile stones given in Schedule 

‘F’. 
Project Management shall be done. 
a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 

Software like Primavera / MS Project or any other software with the 

approval of Engineer-in-charge. 
c. Contractor shall submit monthly progress reports (2 copies) highlighting 

status of various activities and physical completion of work. 
 

PROGRAMME CHART 

 
i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all activities 

from the start of work to completion, with details of manpower, equipment and 

machinery required for the fulfillment of the programme within the stipulated 

period or earlier and submit the same for approval to the Engineer-in- Charge 

within fifteen days of award of the contract. A recovery of Rs. 2500/- (for works 

costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than Rs. 5.00 

Crores) shall be made on per day basis in case of delay in submission of the 

aboveprogramme. 
ii. The programme chart should include the following: 

a. Descriptive note explaining sequence of the variousactivities. 

b. Network (PERT / CPM / BAR CHART). 

c. Programme for procurement of materials by the contractor. 

Programme for deployment of machinery / equipment’s having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. In addition to above, to achieve the 

progress of work as per programme, the contractor must bring at site adequate 

shuttering material required for cement concrete and R.C.C. works etc. for 

three floors within one month from the date of start of work till the completion 

of RCC work as per requirement of work. The contractor shall submit 

shuttering schedule adequate to complete structure work within laid down 

physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 

rescheduling of milestones, the contractor shall produce a revised programme 

within 7 (seven) days, showing the modifications to the approved programme 

to ensure timely completion of the work. The modified schedule of programme 

shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for 

works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing more than 

Rs.5.00 Crores) shall be made on per day basis in case of delay in submission 

of the modifiedprogramme. 

iv. The submission for approval by the Engineer-in-Charge of such programme or 

such particulars shall not relieve the contractor of any of the duties or 

responsibilities under the contract. This is without prejudice to the right of 

Engineer-in-Charge to take action against the contractor as per terms and 

conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project / Primavera 
software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each month 
failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / 
Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on per 
day basis in case of delay in submission of the monthly progress report. 
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5.2  If the work(s) be delayed by:- 
i. Force majeure, or an act of terrorism 

ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 
any of the trades employed on the work, or 

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- 

Charge for executing work not forming part of the Contract, or 

vi. Non-availability of stores, which are the responsibility of CHIAL to supplyor 

vii. Non-availability or break down of tools and Plant to besupplied or supplied 

by CHIAL or 

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-charge to proceed with the works. 
All correspondence with the agency and concerned stakeholders during 
execution of works will be taken into consideration for evaluation of 
hindrances causing delay, for grant of extension of time by the Competent 
Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated 

in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 

the Milestones for completion of work. Such extension or re- scheduling of the 

milestone shall be communicated to the contractor by the Engineer-in-charge in 

writing, within 1 month or 4 weeks of the date of receipt of such request 

respectively. Non-application by the contractor for extension of time / re- 

scheduling of milestones shall not be a bar for giving a fair and reasonable 

extension / re-scheduling of milestones by the Engineer-in-charge with the 
approval of authority indicated in schedule ‘F’ and this shall be binding on the 
contractor. 

 

 
CLAUSE 6 

 Measurements 

of Work 

Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine 

by measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained 

of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or 

his authorised representative and by the contractor or his authorised representative 

from time to time during the progress of the work and such measurements shall 

be signed and dated by the Engineer-in-Charge and the contractor or their 

representatives in token of their acceptance. If the contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason and signed 

by both the parties. 
If for any reason the contractor or his authorised representative is not available 
and the work of recording measurements is suspended by the Engineer-in- 



Clauses of Contract 
AIRPORTSAUTHORITY OFINDIA 

Page 25 C……I…….O……. CHIAL 

 

 

 

  Charge or his representative, the Engineer-in-Charge and the Department shall not 

entertain any claim from contractor for any loss or damages on this account. If the 

contractor or his authorised representative does not remain present at the time of 

such measurements after the contractor or his authorised representative has been 

given a notice in writing three (3) days in advance or fails to countersign or to 

record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer- in- Charge or his 

representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom. In the case of items which 

are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available, then a mutually agreed 

method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in- 

Charge or his authorised Representative of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same 

is covered up or placed beyond the reach of measurement and shall not cover up 

and place beyond reach of measurement any work without consent in writing of 

the Engineer-in-Charge or his authorised representative of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurements without such notice 

having been given or the Engineer-in- Charge’s consent being obtained in writing, 

the same shall be uncovered at the Contractor’s expense, or in default thereof no 

payment or allowance shall be made for such work or the materials with which the 

same was executed. 

Engineer-in-Charge or his authorised representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall 

be applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

 

 
Clause 6 A 

 

 Computerize 

d 

Measurement 

Book 

Computerized measurement is mandatory for works costing more than Rs 5.00 

Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 
Charge may decide for adopting computerized measurement if required, except as 
otherwise provided, ascertain and determine by measurement the value of work 
done in accordance with the contract. All measurements of all items having 
financial value shall be entered by the contractor and compiled in the shape of the 
Computerized Measurement Book having pages of A-4 size asper 
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  the format of the department so that a complete record is obtained of all the 

items of works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorised 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorised 

representative as per interval or program fixed in consultation with Engineer-in- 

Charge or his authorised representative. After the necessary corrections made by 

the Engineer-in- Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer-

in-Charge for the dated signatures by the Engineer-in-Charge and the contractor 

or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may 

be done during these checks/test checks in his draft computerized measurements, 

and submit to the department a computerized measurement book, duly bound, and 

with its pages machine numbered. The Engineer-in-Charge and/or his authorised 

representative would thereafter check this MB, and record the necessary 

certificates for their checks / test checks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no cutting 

or overwriting in the measurements would thereafter be allowed. If at all any error 

is noticed, the contractor shall have to submit a fresh computerized MB with its 

pages duly machine numbered and bound, after getting the earlier MB cancelled 

by the department. Thereafter, the MB shall be taken in the records of Engineer-

in-charge, and allotted a number as per the Register of Computerized MBs. This 

should be done before the corresponding bill is submitted to the Engineer-in-

charge for payment. The contractor shall submit two spare copies of such 

computerized MB’s for the purpose of reference and record by the various officers 

of the department. 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the “bill. Thereafter, this 

bill will be processed by the Engineer-in-charge and allotted a number as per the 

computerized record in the same way as done for the measurement book meant 

for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements / 

levels by the Engineer-in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general of local custom. In the case of item which 

are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in- 
Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test checked 
and correct dimensions thereof be taken before the same is covered up or placed 
beyond the reach of checking and / or test checking measurement and shall not 
cover up and place beyond reach of measurement any work without 
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  consent in writing of the Engineer-in-charge or his authorized representative of 

the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of checking and 

/ or test checking measurements without such notice having been given or the 

Engineer-in charge’s consent being obtained in writing the same shall be 

uncovered at the contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same 

was executed. 
  Engineer-in-charge or his authorised representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

by contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment 

in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 

 

CLAUSE 7 

 
 Payment on 

Intermediate 

Certificate to be 

regarded as 

Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till 

after the whole of the work shall have been completed and certificate of 

completion given. For works estimated to cost over Rs. One lac, the interim or 

running account bills shall be submitted by the contractor for the work executed 

on the basis of such recorded measurements on the format of the Department in 

triplicate on or before the date of every month fixed for the same by the Engineer-

in-Charge. The contractor shall not be entitled to be paid any such interim payment 

if the gross work done together with   net payment/ adjustment of advances for 

material collected, if any, since the last such payment   is less than the amount 

specified in Schedule ‘F’, in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. Engineer-in- 

Charge shall arrange to have the bill verified by taking or causing to be taken, 

where necessary, the requisite measurements of the work. In the event of the 

failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or 

cause to be prepared such bills in which event no claims whatsoever due to delays 

on payment including that of interest shall be payable to the contractor. Payment 

on account of amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer-in- Charge. The amount 

admissible shall be paid by 10th working day after the day of presentation of the 

bill by the Contractor to the Engineer-in-Charge or his Asstt. Manager / Manager 

(Engg.) together with the account of the material issued by the department, or 

dismantled materials, if any. In the case of works outside the headquarters of the 

Engineer- in-Charge, the period of ten working days will be extended to fifteen 

working days. 

All such interim payments shall be regarded as payment by way of advances 

against final payment only and shall not preclude the requiring of bad, unsound 

and imperfect or unskilled work to be rejected, removed, taken away and 

reconstructed or re-erected. Any certificate given by the Engineer-in-charge 

relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the 

final certificate and shall not by itself be conclusive evidence that any work or 

materials to which it relates is are in accordance with the contract and 
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  specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine of affect in any way powers of the Engineer-in- 

charge under the contract or any of such payments be treated as final settlement 

and adjustment of accounts or in any way vary or affect the contract. 

Pending consideration or extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the 

department to take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by the 

competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from 

the Asstt Manager / Manager (Engg) to the effect that the work has been 

completed up to the level in question make interim advance payments without 

detailed measurements for work done (other than foundations, items to be 

covered under finishing items) up to lintel level (including sunshade etc.) and 

slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill by taking 

detailed measurements thereof. 

CLAUSE 8 
 

 Completion 

Certificate and 

Completion 

Plans 

Within ten days of the completion of the work, the contractor shall give notice 

of such completion to the Engineer-in-Charge and within thirty days of the receipt 

of such notice, the Engineer-in-Charge shall inspect the work and if there is no 

defect in the work, shall furnish the contractor with a final certificate of 

completion, otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which payment will be 

made at reduced rates, shall be issued. But no final certificate of completion shall 

be issued, nor shall the work be considered to be complete for ‘Civil Construction 

Works’ until the contractor shall have removed from the premises on which the 

work shall be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in connection 

with the execution of the works as shall have been erected or constructed by the 

contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, 

floor or other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the 

execution; thereof, and not until the work shall have been measured by the 

Engineer-in-charge. If the contractor shall fail to comply with the requirements of 

this Clause as to removal of scaffolding, surplus materials and rubbish and all huts 

and sanitary arrangement as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of work, the Engineer-in- charge may at the expense of 

the contractor remove such scaffolding, surplus materials and rubbish etc., and 

dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 

completion certificate : 
Submits completion plan, maintenance manual, manufactures catalogue and 
gives performance test for system. 

b.  For repair works: The performance of the repaired system has been tested 

and found satisfactory. 

c. For AMC work: The system has been tested for its performance / 
completeness and taken over by CHIAL / next agency for operation and 
maintenance. 
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CLAUSE 8 A 

 

 Contractor to 

keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes 

and droppings from white washing colour washing, painting etc., on walls, floor, 

windows etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises 

etc. 

Where the work is done without waiting for the actual completion of all the 

other items of work in the contract, in case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-charge shall have the right to get this 

work done at the cost of the contractor either departmentally or through any 
other agency. Before taking such action, the Engineer-in-charge shall give ten 

days notice in writing to the contractor. 

 
CLAUSE 8 B 

 
 Completion 

Plans to be 

Submitted by 

the Contractor 

The contractor shall submit completion plan as required vide General 

Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 

1994 or latest available specifications, as applicable within thirty days of the 

completion of the work. 

The contractor shall submit completion plan for building works, all services, and 

obtain occupancy certificate from local bodies on the basis of completion 

drawings within a period of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and maintenance 

manual for the complete E & M systems. If contractor fails to submit completion 

plans of all works, he shall be liable to pay compensation @ 0.5% of the tendered 

value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 

0.25% for works costing more than Rs. 5 crores subject to 
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall be 
final and binding on the contractor. 

 
CLAUSE 9 

 

Payment of The corrected final bill shall be submitted by the contractor in the same manner 
final bill  as specified in interim bills within three months of physical completion of the 

work or within one month of the date of the final certificate of completion 

furnished by the Engineer-in-charge whichever is earlier. No further claims shall 

be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items of the bill 

in respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by Engineer-in- charge, will, as far as possible be made within 

the period specified herein under, the period being reckoned from the date of 

receipt of the bill by the Engineer-in charge or his authorised Asstt. Manager / 

Manager (Engg.), complete with account of materials issued by the Department 

and dismantled materials. 
Sl. Value of work Time limit 

  1 If the Tendered value of work is up to Rs. 50 2 months 
 lac  

2 If the Tendered value of work is more than 3 months 
 Rs.50 lac and up to Rs. 2.5 Crore:  

3 If the Tendered value of work exceeds Rs. 
2.5 Crore: 

6 months 



Clauses of Contract 
AIRPORTSAUTHORITY OFINDIA 

Page 30 C……I…….O……. CHIAL 

 

 

 

  In case of delay in payment of final bills after prescribed time limit, a simple 

interest @ 5% per annum shall be paid to the contractor from the date of expiry 

of prescribed time limit which will be compounded on yearly basis, provided the 

final bill submitted by the contractor found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 

(excluding Extra Items based on market rate) and payment shall be made on the 

basis of lower of the two. 

 

CLAUSE 9 A 
 

 Payment of 

contractor’s 

bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired by 

him and wherever possible in banks be made through electronic payment 

mechanism instead of direct to him, provided that the contractor furnishes to the 

Engineer-in- Charge. 

i. Informations as per proforma attached. 

ii. An authorization in the form of a legally valid document such as power of 
attorney conferring authority on the bank to receive payments and 

iii.  His own acceptance of the correctness of the amount made out as being due 

to him by Authority or his signature on the bill or other claim preferred against 

Authority before settlement by the Engineer-in-charge of the account or claim 

by payment to the bank. While the receipt given by such banks shall 

constitute a full and sufficient discharge for the payment, the contractor shall 

whenever possible present his bills duly receipted and discharged through his 

bank. 

Nothing herein contained shall operate to create in favour of the bank any rights 

or equities vis-à-vis the CHANDIGARH INTERNATIONAL AIRPORT 
LIMITED. 

 
 

CLAUSE 10 

 
 Materials 

supplied by 

Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 

contractor shall be bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for 

the completion of work as per clause 5 of this contract and shall give his estimates 

of materials required on the basis of drawings/ or schedule of quantities of the 

work. The contractor shall give in writing his requirement   to the Engineer-in-

charge, which shall be issued to him keeping in view the progress of work as 

assessed by the Engineer-in- Charge in accordance with the agreed phased 

programme of work indicating monthly requirements of various materials. The 

contractor shall place his indent in writing for issue of such materials at least 7 

days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value 

of the materials so supplied at the rates specified in the aforesaid schedule shall 

be set off or deducted, as and when materials are consumed in items of work 

(including normal wastage) for which payment is being made to the contractor, 

form any sum then due or which may therefore become due to the contractor under 

the contract or otherwise or from the security deposit. At the time of submission 

of bills, the contractor shall certify that balance of materials supplied is available 

at site in original good condition. 
The contractor shall submit along with every running bill (on account or interim 
bill) material-wise reconciliation statements supported by complete calculations 
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  reconciling total issue, total consumption and certified balance (diameter / 

section-wise in the case of steel) and resulting variations and reasons thereof. 

Engineer-in-charge shall (whose decision shall be final and binding on the 

contractor) be within his rights to follow the procedure of recovery in clause 42 at 

any stage of the work if reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, 

transporting to site, unloading, storing under cover as required, cutting assembling 

and joining the several parts together as necessary. Notwithstanding anything to 

the contrary contained in any other clause of the contract and all stores / materials 

so supplied to the contractor or procured with the assistance of the CHIAL shall 

remain the absolute property of Authority and the contractor shall be the trustee 

of the stores/ materials, and the said stores/ materials shall not be removed/ 

disposed off from the site of the work on any account and shall be at all times open 

to inspection by the Engineer-in-charge or his authorised agent. Any such stores / 

materials remaining unused shall be returned to the Engineer- in-charge in as good 

a condition in which they were originally supplied at a place directed by him, at 

a place of issue or any other place specified by him as he shall require, but in case 

it is decided not to take back the stores / materials the contractor shall have no 

claim for compensation on any account of such stores / materials so supplied to 

him as aforesaid and not used by him or for any wastage in or damage to in such 

stores / materials. 

On being required to return the stores / materials, the contractor shall hand over 

the stores/ materials on being paid or credited such price as the Engineer-in- 

charge shall determine, having due regard to the condition of the stores / materials. 

The price allowed for credit to the contractor, however, shall be at the prevailing 

market rate not exceeding the amount charged to him, excluding the storage 

charge, if any. The decision of the Engineer-in-charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall 

in addition to throwing himself open to account for contravention of the terms of 

the licenses or permit and / or for criminal breach of trust, be liable to Authority 

for all advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach. Provided that the contractor shall in no 

case be entitled to any compensation or damages on account of any delay in supply 

or non-supply thereof all or any such materials and stores provided further that 

the contractor shall be bound to execute the entire work if the materials are 

supplied by the Authority within the original scheduled time for completion of the 

work plus 50% thereof or schedule time plus 6 months whichever is more if the 

time of completion of work exceeds 12 months, but if a part of the materials only 

has been supplied within the aforesaid period, then the contractor shall be bound 

to do so much of the work as may be possible with the materials and stores 

supplied in the aforesaid period. For the completion of the rest of the work, the 

contractor shall be entitled to such extension of time as may be determined by the 

Engineer-in-charge whose decision in this regard shall be final and binding on the 

contractor. 

The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good / original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 
 

 Materials to be 

provided by the 

contractor 

and Mandatory 

Tests 

1. The contractor shall, at his own expense, provide all materials, required for 

the works other than those which are stipulated to be supplied by the 

Authority. 

2. The contractor shall, at his own expense and without delay; supply to the 

Engineer in- charge samples of materials to be used on the work and shall get 

these approved in advance. All such materials to be provided by the 

contractor shall be in conformity with the specifications laid down or referred 

to in the contract. The contractor shall, if requested by the Engineer-in-charge 

furnish proof, to the satisfaction of the Engineer-in- charge that the materials 

so comply. The Engineer-in-charge shall within thirty days of supply of 

samples or within such further period as he may require intimate to the 

Contractor in writing whether samples are approved by him or not. If samples 

are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in charge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be 

tested in accordance with specifications, approval of the Engineer-in-charge 

shall be issued after the test results are received. 

3. The contractor shall at his risk and cost submit the samples of materials to be 

tested or analyzed and shall not make use of or incorporate in the work any 

materials represented by the samples until the required tests or analysis have 

been made and materials finally accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract are 

required to be carried out at the instance of CHIAL or any other advisory 

body, to ensure conformity of the item to the contract specifications, the cost 

of such tests shall be borne by CHIAL. In case the material / equipment fails 

in the above tests, the expenditure incurred by CHIAL on testing of such 

material or equipment along with incidental charges borne by CHIAL (if any) 

shall be recovered from the dues of the contractor and action shall be taken 

under Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either 

arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Engineer-in-charge may require for collecting 

and preparing the required number of samples for such tests at such time and 

to such place or places as may be directed by the Engineer-in-charge and 

bear all charges and cost of testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. The Engineer-in- charge or his 

authorised representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials 

manufactured, articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in obtaining the 

right to suchaccess. 

7. The Engineer-in-charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance with 

the specifications and in case of default, the Engineer-in-charge shall be at 

liberty to employ at the expense of the contractor, other persons to remove 

the same without being answerable or accountable for any loss or damage 

that may happen or arise to such materials. The Engineer-in-charge 
shall also have full powers to require other proper materials to be substituted 
thereof and in case of default, the Engineer-in-charge may cause 
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  the same to be supplied and all costs which may be attracted for such 

removal and substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at the 

site for conducting routine field tests. The lab shall be equipped at least with 

the testing equipment as specified in Schedule F. 
9. Details in respect of all mandatory tests shall be maintained in the desired 

format and attached with each Running Account Bill. 
 

CLAUSE 10 B 

 

(1) Secured 

Advance on 

Nonperishable 

materials 

1. The Contractor, on signing an indenture in the form to be specified by the 

Engineer-in- charge, shall be entitled to be paid during the progress of the 

execution of the work upto 75% of the assessed value of any materials 

which are in the opinion of the Engineer-in-charge nonperishable, non- 

fragile and noncombustible and are in accordance with the contract and which 

have been brought on the site in connection therewith and are adequately 

stored and / or protected against damage by weather or other causes but which 

have not at time of advance been incorporated in the works. When materials 

on account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be recovered/ 

deducted from the next payment made under any of the clause or clauses of 

this contract. 

Such secured advance shall also be payable on other items of perishable 

nature, fragile and combustible with the approval of the Engineer-in-charge 

provided the contactor provides a comprehensive insurance cover for the 

full cost of such materials. The decision of the Engineer-in-charge shall be 

final and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

The secured advance shall also be payable against items brought at site for 

use in electrical and mechanical systems. Such secured advance shall be paid 

on submission of Collateral Bank Guarantee submitted by the vendor against 

the payment in case equipment / system fails to perform on testing and 

commissioning. Normally secured advance is paid up to 75% of the assessed 

value of items but in any case it shall not exceed 80% of cost of items 

indicated for supply of equipment. 

(II) Mobilization 

Advance 

2. Mobilization advance not exceeding 10% of the tendered value shall be paid 

for the works costing more than Rs 5.00 Cr, subject to the availability of 

funds and if requested by the contractor in writing within period as indicated 

below. 

a.  For the works costing between Rs. 5 crores – Rs.100 crores the 

application for the issue of mobilization advance must be received in 

writing within 30 days of handing over of the site. 

b.  For the works costing more than Rs. 100 crores the application for the 

issue of mobilization advance must be received in writing within 45 days 

of handing over of the site. 

c. The contractor shall execute a Bank Guarantee Bond from any 
Scheduled Bank but not Co-operative or Gramin Bank as specified by 
Engineer-in-charge for 110% of value of installment of mobilization 
advance before such advance is released. The first installment should 
not exceed Rs.20.00 Cr. for the work for which the estimated cost is 
kept as Rs.500.00 Cr. or more. The No. of installments shall be 
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  decided by CHIAL depending on progress of work and 

availability of funds. 
d. The second and subsequent installments shall be released by the 

Engineer-in-charge only after the contractor furnishes a proof of the 
satisfactory utilization of the earlier install ent to the entire 
satisfaction of the Engineer-in-charge. Provided provision of Clause 
10B (II) shall be applicable only when so pr ded in Schedule ‘F’. 

The contractor shall accordingly submit Bank Guarantee in parts for 
release of corresponding mobilization advance nd alidity of BG 
shall be for a extended period of 3 onths beyond stipulated date of 
completion. 

 Interest on 

Mobilization 

advance 

3. The mobilization advance bear simple   terest at the rate of 10% per annum and 

shall be calculated from the date of payment to the date of recovery, both 

days inclusive, on the outstanding amount of advance. 

a. However, in rare cases, wherein prog ess of work is delayed beyond stipulated 

period of completion due to reasons beyond control of contractor, deferment 

in recovery of mobilization advance with accumulated interest thereon may 

be considered by CHIAL. In such case of deferred recovery, an enhanced rate 

of terest i.e 15% per annum shall be payable with recovery of outstanding 

mobilization amount @ 50% of gross value of running account bill(s), subject 

to Engineer-In- Charge certifying that deferment towards ecovery of 

outstanding advance is proposed in the overall interest of the pr ject and is 

necessitated to improve the progress 
of work. 

 Recovery of 

Mobilization 

advance 

4. Recovery of such advanced of sums against above and the interest thereon 

shall be made by deduction from (the contractor’s bill) the on-account 

payments i suitable percentage in relation to the stipulated period of 

completion as detailed below : 

a. 25% of the amount advanced plus interest due upto 1/4th of the 

stipulated per od of he completion. 

b. 60% of the amount advanced plus interest due upto ½ of the stipulated 

period of th completion. 

c. 100% of the amount advanced plus interest due upto 3/4th of the 

stipulated per od of the completion or 80% of the progress of work 

whichever is earlier. 

d. Wherein progress of work is delayed beyond stipulated period of 

completio due to reasons beyond control, deferment in recovery of 

mobilization advance with accumulated interest thereon may be 

considered at an enhanced rate of interest i.e. 15% per annum with 

recover of outstanding mobilization advance @50% of gross value of 

running account bill. 

e. In case requisite amount as recoverable above is not available in on- 
account payments mentioned above, the agency shall deposit the 
same within 7 days of its due otherwise all Bank Guarantees 
submitted by the agency towards mobilization advance shall be 
encashed by the Engineer-in-charge. 
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CLAUSE 10 C 
 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

If after submission of the tender, the price of any material incorporated in the 

works (excluding the materials covered under Clause 10CA and not being a 

material supplied from the Engineer-in-charge’s stores in accordance with Clause 

10 thereof) and/ or wages of labour increases as a direct result of the coming into 

force of any fresh law or statutory rule or order (but not due to any variation of 

rates in GST applicable on such materials being considered under this clause) 

beyond the prices / wages prevailing at the time of last stipulated date for receipt 

of the tenders including extensions, if any, for the work, during contract period 

including the justified period extended under the provisions of the Clause 5 of the 

Contract without any action under Clause 2, then the amount of the contract shall 

accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the 

works (excluding the material covered under clause 10CA and not being a 

material supplied from the Engineer-in-charge’s stores in accordance with clause 

10 thereof) and / or wages of labour as prevailing at the time of last stipulated date 

of receipt of tender including extensions, if any, is decreased as a direct result of 

the coming into force of any fresh law or statutory rule or order (not due to any 

changes in GST /Custom duty). Authority shall in respect of materials 

incorporated in the works (excluding the material covered under  clause 10CA 

and not being materials supplied from the Engineer-in-charge’s stores in 

accordance with Clause 10 hereof) and/ or labour engaged on the execution of the 

work after the date of coming into force of such law, statutory rule or order be 

entitled to deduct from the dues of the contractor, such amount as shall be 

equivalent to the difference between the prices of the materials and/ or wages as 

prevailed at the time of the last stipulated date for receipt of tenders including 

extensions if any for the work and the prices of materials and/ or wages of labour 

on the coming into force of such law, statutory rule or order. This will be 

applicable for the contract period including the justified period extended under 

the provisions of clause 5 of the contract without any action under clause 2. 

Engineer-in-charge shall call books of account and other relevant documents from 

the contractor to satisfy himself about reasonability of increase in prices of 

materials and wages. The contractor shall, within a reasonable time of his 

becoming aware of any alteration in the price of any such materials and/ or wages 

of labour, give notice thereof to the Engineer-in-charge stating that the same is 

given pursuant to this condition together with all information relating thereto 

which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work  executed 
during period under consideration shall not exceed the percentage as specified in 
Schedule F, and the increase / decrease in labour shall be  considered on the 
minimum daily wages in rupees of any unskilled mazdoor, fixed under any law, 

statutory rule or order. 
The cost of work for which escalation applicable (w) is same as cost of work done 
as worked out as indicated in clause 10 CC minus the amount of full 
assessed value of secured advances. 

CLAUSE 10 CA 

 
 Payment   du 

to variation i 

prices of 

materials after 
receipt of tender 

If after submission of the tender, the price of materials specified in Schedule-F 
ncreases/ decreases beyond the base price(s) as indicated in schedule F for the 
wor then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of contract 
including the justified period extended under the provisions of clause 5 of the 

contract without any action under Clause 2. 
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  However for work done/ during the justified period extended as above, it will be 

limited to indices prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (Extra time to be calculated on pro-rata basis 

only as cost of extra work X stipulated period / tendered cost). 
 

The increase / decrease in prices of cement, steel rein orce ent, structural steel, 

Bitumen and POL shall be determined by the Price indices issued by the Director 

General, CPWD. For other items provided in   he Schedule ‘F’, this shall be 

determined by the All India Wholesale Price Indice of materials as published by 

Economic Advisor to Government of India, Ministry of Commerce and Industry. 

Base price for cement, steel rei forcement, structural steel and POL shall be as 

issued under authority of Direc or General, CPWD applicable for Delhi including 

Noida, Gurgaon, Fari abad and Ghaziabad and for other places as issued under the 

authority of Zonal C ief Engineer, CPWD and base price of other materials issued 

by concerned Zona Chief Engineer and as indicated in Schedule ‘F’. In case, pr   e 

index of a particular material is not issued by Ministry of Commerce and ndustry 

then the price index of nearest similar material as indicated in Schedule F shall b 

owed. 

The amount of the contract shall accordingly be varied for all such materials 

worked out as per the formula given below for i dividual material: 

Adjustment for component of indi dual material. 

V = P x Q x Cl-Cl0 
Cl0 

where, 

 

V = Variation in m erial cost i.e. i crease or decrease in the amount in rupees 
to be paid or recovered 

 

P = Base price of material sue under authority of DG, CPWD or concerned 
Zonal Chief Enginee CPWD and as indicated in Schedule ‘F’. 

 

For Projects and original works 

 

Q = Quanti of material brought at site for bonafide use in the works since previous 

bill excluding any such quantity consumed in the deviated quantity of items 

beyond deviation limit and extra/substituted item, paid/to be pa d at rates 

rived on the basis of market rates under clause 12.2 

 

For maintenance w rks 

 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated quantity 

of items beyond deviation limit paid at agreement rates and 

extra/substituted item being scheduled items, but excluding nonscheduled 

extra/substituted item paid/to be paid at market rates under clause 12.2 
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  Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL 

as issued by the DG, CPWD and corresponding to the time of base price of 

respective material indicated in schedule ‘F’. For er i ems, if any 

provided in Schedule ‘F’, All India Wholesale Price Index for the material 

as published by the Economic Advisor to Governm  f India, Ministry 

of Industry and Commerce and corresponding to he ime of base price of 

respective material indicated in Schedule ‘F . 

Cl = Price index for cement, steel reinforcement rs, st uctural steel and POL 

as issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, pr ded in Schedule ‘F’ All India 

Wholesale Price Index for the material or the period nder consideration 

as published by Economic Advisor to Government of India, Ministry of 

Industry and Commerce. 
If actual purchase price of mater l is les than base price P and 

CI ≥ CIo then, this clause shall not be app able. 
Note: 

i. In respect of justified period extended under the provisions of Clause 5 of 

the contract without any action under clause 2, the index prevailing at the 

time of updated stipulated date o   completion considering the effect of extra 

work (extra time to be ca culated on prorata basis only as cost of extra work 

X stipulated period/ tendered cost) shall be considered. 

Provided always that p ovi ons of e preceding Clause 10 C shall not be 

applicable in respect of material covered in this Clause. 

 

ii. If during progress of work or at the time of completion of work, it is noticed 

that any mater al broug at s te is in excess of requirement, then amount of 

escalation f paid earlier on such excess quantity of material shall be 

recovered on the basis of cost indices as applied at time of payment of 

scalation or as prevailing at the time of effecting recovery, whichever is her. 

iii. Cement mentioned wherever in this clause includes cement component used 

in RMC brought at site from outside approved RMC plants, if any. 

iv. The date se record of ready mix concrete shall be kept in a register and cemen 
consumption for the same shall be calculated accordingly. 

f buil -up steel i ems are brought at site from workshop, than the variation 

shal   be paid f      structural steel up-to the period when the built-up 

i finished p oduct is brought at site. 
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Clause 10CC 
 

 Payment due 

to 

Increase/ 

Decrease in 

Prices / 

Wages 

(excluding 

material 

covered 
under 

If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the Department in accordance with clause 10 & 34 thereof) and/ or 

wages of labour required for execution of work increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount of 

the contract shall accordingly be varied, subject to the condition that such 

compensation for escalation in prices and wages shall be available only for the work 

done during the stipulated period of the contract including the justified period 

extended under the provisions of clause 5 of he contract without any action under 

clause 2. 

clause 10CA) 

after Receipt 

of 

Tender for 

works. 

No such compensation shall be payable for a work for w ch t   stipulated period 

of completion is equal to or less than the time as specified in Schedule ‘F’. Such 

compensation for escalation in the prices of mater als and abour, when due, shall 

be worked out based on the following provisions: 

 i. The base date for working out such escalation shall be the last stipulated date 
of the receipt of tenders including extensio , if ny. 

ii.  The cost of work on which escalation will be payable shall be reckoned as 

below: 
a. Gross value of work done upto this quarter ( 

b. Gross value of work done upto the last quarter (B) 

c. Gross value of work done since previous quarter (A-B) (C) 

d. Full assessed value of secured advance (excluding material covered 
under clause 10CA) fresh paid in this quarter (D) 

e. Full assessed value of secured advance (excluding material covered 

under clause 10CA) recovered in this quarter (E) 
f. Full assessed value of secured advance for which escalation is payable 

In this quarter (D-E) (F) 
g. Advance payment made during thi quarter (G) 
h. Advance payment recovered during his quarter (H) 

 i. Advance paymen for which esc ation is payable in this quarter (G-H) 

(I) 
j.  Extra items/ deviated qu ies of items paid as per clause 12 based (J) 

on prevailing market r es during this quarter: 
Then, M=(C+F+I-J) 
N= 0.85 M 

 k. Less cost of material supplied by the department as per clause 10 and 

recovered du ng the quarter (K) 

l. Less cost of ervices rendered at fixed charges as per Clause 34 and 

recovered du ing the quarter (L) 

 
m. Less cost of Engineering Consultancy Services render afixed 

charges per BOQ and paid the quarter (X). 

Cost of work for which escalation is applicable W=N-(K+L+X) 

  iii.  Components for materials, (except Bitumen, cement, reinforcement bars, 

structural steel or others material covered under clause 10CA) labour, P.O.L. 

etc. shall be pre-determined for every work and incorporated in the conditions 

of contract attached to the tender papers included in Schedule F. The decision 

of the Engineer-in charge in working out such percentage shall be binding on 

the contracts. 
iv. The compensation for escalation for other materials (except Bitumen, cement, 
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  reinforcement bars, structural steel or others material covered under clause 

10CA) and P.O.L. shall be worked as per the fo a(m & n) given below: 

a. Adjustment for civil component (except Bitumen, cement, reinforcement bars, 

structural steel and others material covered under clause 10CA) / electrical 

component of construction. 

 Materials m. Formula for adjustment in material cost 
 

Vm = W x Xm x Ml-Ml0 

100 Ml0 

Vm = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

W = Cost of work done, worked out as i dicated in sub para (ii)of Clause 10 

CC 

Xm = Component of ‘materials’ (exce t cement, structural steel, reinforcement 
bars, POL and o her materia covered under clause10 CA) expressed as percent of 
the total v ue of wor . 

 

Ml = All India wholesal   price index for ci il component/ electrical component* 

of construction material as worked ou on t e basis of All India Wholesale Price 

Index for Individual Commodities / Group Items for the period under consideration 

as published by the Economic Advisor to Government   of India, Ministry of 

Indust y & Commerce and applying weightage to the Individual Commodities/ 

Group Items(in respect to the justified period extended under the provisions of 

ause 5 f the contract without any action under Clause 2, the index prevailing at 

the time of updated stipulated date of completion considering the effec   f ext a wo 

k(extra time to be calculated on prorate basis only as cost of extra work stipu ated 

period/tendered cost, shall be considered.) 

 

Ml0 = All India wholesale pri e index for civil component/ electrical component* 

of construc ion materia as w ked out on the basis of All India Wholesale Price Index 

for Individual Com   odities / Group Items valid on the last stipulated date of receipt 

of ender ncluding extensions, if any, as published by the Economic Advisor to 

Government of ndia, Ministry of Industry and Commerce and applying weightag 

to the Individual Commodities / Group Items. 

* Note: relevant component only will be applicable 

 POL n. Formula for ad ustment in POL cost 

V   = W x Z x Fl-Fl0 

Fl0 

VF Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 
amount n rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC 

Z = Component of Fuel, Oil and Lubricant expressed as a percentage of the total 
value of the work 

Fl =      India wholesale price index for Fuel, Oil and Lubricant for the period under 
consideration as published by the Economic   Advisor to Government of India, 
Ministry of Industry & Commerce (in respect to the justified period extended 
under the provisions of clause 5 of the contract without   any action under 
Clause 2, the index prevailing at the time of updated stipulated date of 
completion or the prevailing index of the period under consideration, 
whichever is less, shall be considered) 

Fl0 = All India wholesale price index for Fuel, Oil and Lubricant valid on the last 
stipulated date of receipt of tenders including extensions, if any. 
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v. The following principles shall be followed while working out the indices 

mentioned in above Para 

a. The compensation for escalation shall be worked out at quarterly intervals 

and shall be with respect to the cost of work done as per bills paid during 

the three calendar months of the said quarter. The dates of preparation of 

bills as finally entered in the measurement book/date of submission of bill 

finally by the contractor to the dep ment in case of computerized 

measurement book shall be the guiding factor to decide the bills relevant to 

the quarterly interval. The first such p yment shall be made at the end of 

three months after the month (exclud ng th month in which the tender was 

accepted) and thereafter at three months’ interval. At the time of 

completion of the work, the last period for payment might become less than 

3 months depending on the actua dat ofcompletion. 

b. The index (MI/FI etc.) relevant to any quarter/ period for which such 

compensation is paid shall be the a thmetical average of the indices 

relevant to the three calendar months. If the period up to date of 

completion after the quarter cover by the last such installment of 

payment is less than t ee months, he index MI and FI shall be the 

average of the indices or the months falling within that period. 

 Labour vi Formula for adjustment in Labou cost 

The compensation for escalation for labour shall be worked out as per the 

formula given be : 

Vl   = W x   Y    x    Ll-Ll              
100 Ll0 

Vl = Variation in abour cost i.e. amount of increase or decreasein 
rupees to be paid or recovered 

W = Value of work done, worked out as indicated in sub para (ii) above 

Y = Component of labour expressed as a percentage of the total value of the 

work 

Ll = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the quarter 

evious to the one under consideration (in respect to the justified period 

extended under the provisions of clause 5 of the contract without any action 

under Clause 2, the minimum wage prevailing on the last date of 

quarter us to the quarter pertaining to updated stipulated date of 

completion considering the effect of extra work (extra time to be calculated 

on pr ate basis only as cost of extra work x stipulated period/tendered cost, 

shall be considered.) 

Ll0 = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of receipt 

of tender including extension if any. 
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  vii. The following principles will be followed while working out the 

compensation as per sub para (vi) above: 

a. The minimum wage of an unskilled male mazdoor mentioned in sub para 

(vi) above shall be the higher of the wage notified by Government of India, 

Ministry of Labour and that notified by the local administration both 

relevant to the place of work and the period of reckoning. 

b. The escalation for labour also shall b paid at the same quarterly intervals 

when escalation due to increase in cost of materials and/ or P.O.L. is paid 

under this clause. If such revision of m nimum wages take place during any 

such quarterly intervals, the escalat on compensation shall be payable at 

revised rates only for work done in subsequent quarters. 

c. Irrespective of variations in minimum wages of any category of labour, for 

the purpose of this clause, the variation in the rate for an unskilled male 

mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labour component. 

viii. In the event the price of materi ls and/ or wages of labour required for 

execution of the work dec ease/s, the e shall be a downward adjustment of the 

cost of work so that such price of materials and/ or wages of labour shall be 

deductible from the cost of work under this contract and in this regard the 

formula herein before stated under this Clause 10CC shall mutatis mutandis 

apply, provided that: 

a. No such adjustment for the decrease in the price of materials and/or wages 

of labour aforementioned would be made in case of contracts in which the 

stipula ed period of completion of the work is equal to or less than the time 

as specified in Schedule F. 

b.  The Engineer-in cha e shall otherwise be entitled to lay down the 

procedure by which the provision of this sub clause shall be implemented 

from me o time and the decision of the Engineer-in- charge n th s behal 

shall be final and binding on thecontractor. 

ix. Provided always hat : 

a. Where prov sions of clause 10CC are applicable, provisions of clause 10 

C l not be applicable but provisions of clause 10CA will be applicable. 

b. Where provisions of clause 10CC are not applicable, provisions of Clause 

10C and 10CA will becomeapplicable. 

 
Note: Updated stipulated date of completion ( period of completion plus extra time 

for extra work for compensation under clause 10C, 10CA and 10CC, the 
f or of 1.25 taken into account for calculating the extra time under clause 

12.1 f extra time shall not be considered while calculating the updated st 

pulated date of completion for this purpose in clause 10C. clause 10 CA, and 

clause 10CC. 

The date of preparation of bill shall be as finally entered in the measurement 

book by AM / Mgr. / SM / AGM or the date of submission of bill by the 

contractor to the Department. This shall be the guiding factor to decide the 

bill relevant to that period in case of computerized billing. 

 

CLAUSE 10 D 
 Dismantled 

Material 

CHIAL 

Property 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work etc. as property of CHIAL and such materials shall 

be disposed of to the best advantage of Authority according to the instructions in 

writing issued by the Engineer-in-charge. 
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CLAUSE 11 

 

 Work to be 

executed in 

accordance 

with 

specifications, 

drawings, 

orders etc. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in 

every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design, drawings and instructions in 

writing in respect to the work signed by the Engineer in charge and the contractor 

shall be furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in the 

standard specifications of Central Public Works Department specified in Schedule 

F or in any Bureau of Indian Standard or any other published standard or code or 

Schedule of Rates or any other printed publication referred to elsewhere in the 

contract. The contractor shall comply with the provisions of the contract and with 

the care and diligence execute and maintain the works and provide all labour and 

materials, tools and plants including for measurements and supervision of all works, 

structural plans and other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for providing these, is specified 

or is reasonably inferred from the contract. The contractor shall take full 

responsibility for adequacy suitability and safety of all the works and methods of 

construction. 

 
CLAUSE 12 

 
 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress 

of the work, and (ii) to omit a part of the works in case of non-availability of a 

portion of the site or for any other reasons and the contractor shall be bound to carry 

out the works in accordance with any instructions given to him in writing signed by 

the Engineering- charge and such alterations, omissions, additions or substitutions 

shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor 

on the same conditions in all respects including price on which he agreed to do the 

main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations resulting 

in additional cost over the tendered value being ordered, be extended, if requested 

by the contractor, as follows: 

i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

ii.  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by theengineer-in-charge. 

12.2 Deviation, 

Extra Items 

and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the items 
contained in the contract) the contractor may within fifteen days of receipt of order 
or occurrence of the item(s) claim rates, supported by proper analysis, for the work 
and the Engineer-in-charge shall within Six weeks of the receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 
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 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial substitution 

or in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the followingpara. 

(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so increased to the extent of the difference between 

the market rates of substituted item and the agreement item (to be 

substituted). 

(ii) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in schedule F, the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of the 

rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities, the Engineer-in-Charge shall within 

prescribed time limit of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine 

the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates sodetermined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 

the rates of items for the work in excess of the limits laid down in Schedule F, 

and the Engineer-in-Charge shall after giving notice to the contractor within 

one month of occurrence of the excess and after taking into consideration any 

reply received from him within fifteen days of the receipt of the notice, revise 

the rates for the work in question within one month of the expiry of the said 

period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an 

upto date account giving complete details of all claims for additional payments 

to which the contractor may consider himself entitled and of all additional work 

ordered by the Engineer-in-Charge, which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right. 

However, the Executive Director Engineering may authorize consideration of 

such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as 

works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 

1 level whichever is lower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the bed 

level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and other elevated structures: All works up to 1.2 m above 

the ground level. 
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  iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC 

and including treatment of sub-base. 
v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 

1.2 meters above the ground level. 
vi. For basement: All works up to 1.2 m above ground level or up to floor 1 

level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra 
shall be admissible for such operations. 

 

CLAUSE 13 

 
 Foreclosure of 

contract due 

to 

Abandonment 

or Reduction 

in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work the 

purpose or object for which the work is being done changes due to any supervening 

cause and as a result of which the work has to be abandoned or reduced in scope 

the Engineer-in-Charge shall give notice in writing to that effect to the contractor 

and the contractor stating the decision as well as the cause for such decision 

and the contractor shall act accordingly in the matter. The contractor shall have 

no claim to any payment of compensation or otherwise whatsoever, on account of 

any profit or advantage which he might have derived from the execution of the 

works in full but which he did not derive in consequence of the foreclosure of the 

whole or part of the works. The contractor shall be paid at contract rates, full 

amount for works executed at site and, in addition, a reasonable amount as 

certified by the Engineer-in-Charge for the items hereunder mentioned which 

could not be utilized on the work to the full extent in view of the foreclosure; 
 

i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

 

ii. CHIAL shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 

accept delivery from suppliers (for incorporation in or incidental to the 

work) provided, however CHIAL shall be bound to take over the materials 

or such portions thereof as the contractor does not desire to retain. For 

materials taken over or to be taken over by CHIAL, cost of such materials 

as detailed by Engineer-in- Charge shall be paid. The cost shall, however, 

take into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of 

the contractor. 

 

iii. If any materials supplied by CHIAL are rendered surplus, the same except 

normal wastage shall be returned by the contractor to CHIAL at rates not 

exceeding those at which these were originally issued, less allowance for 

any deterioration or damage which may have been caused whilst the 

materials were in the custody of the contractor. In addition, cost of 

transporting such materials from site to CHIAL stores, if so required by 

CHIAL, shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 
 

v.  Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 

of account, wage books, time sheets and other relevant documents and evidence 

as may be necessary to enable him to certify the reasonable amount payable under 

this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 

of 2% of the cost of the work remaining incomplete on the date of closure, i.e. total 

stipulated cost of the work as per accepted tender less the cost of work actually 

executed under the contract and less the cost of contractor’s materials at site taken 

over by the CHIAL as per item (ii) above. Provided always that against any 

payments due to the contractor on this account or otherwise, the Engineer- in-

Charge shall be entitled to recover or be credited with any outstanding balances 

due from the contractor for advance paid in respect of any tool, plants and 

materials and any other sums which at the date of termination were recoverable by 

the CHIAL from the contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in 

the same manner and at the same rate for the balance tendered amount and initially 

valid upto the extended date the completion or stipulated date of completion if no 

extension has been granted plus 180 days beyond that. 

Wherever, such a fresh Performance Guarantee is furnished by the contractor, 
the Engineer in Charge may return the previous Performance Guarantee. 

 

CLAUSE 14 
 

 Carrying out 

part Work at 

risk & cost 

of contractor 

a. If contractor: 

i.  At any time makes default during currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a notice 

in writing of 7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 

7 days even after a notice in writing is given in that behalf by the Engineer- 

in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete 

them within the period specified in the notice given in writing in that behalf 

by the Engineer-in-Charge. 

 
b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to CHIAL, by a notice in writing to take the part 

work / part incomplete work of any item(s) out of his hands and shall have 

powers to: 

i. Take possession of the site and any materials, constructionalplant, 

implements, stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 
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 Suspension 

of Work 

c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from 

the contractor for completion of the part work/ part incomplete work of any 

item(s) taken out of his hands and executed at the risk and cost of the contractor, 

the liability of contractor on account of loss or damage suffered by CHIAL 

because of action under this clause shall not exceed 10% of the tendered value 

of the work. 
 

d. In determining the amount, credit shall be given to the contractor with the value 

of work done in all respect in the same manner and at the same rate as if it had 

been carried out by the original contractor under the terms of his contract, the 

value of contractor's materials taken over and incorporated in the work and use 

of plant and machinery belonging to the contractor. The certificate of the 

Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the department are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the 

contractor. 

e. Any excess expenditure incurred or to be incurred by CHIAL in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by CHIAL as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available to 

CHIAL in law or per as agreement be recovered from any money due to the 

contractor on any account, and if such money is insufficient, the contractor 

shall be called upon in writing and shall be liable to pay the same within 30 

days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors' unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there remains 

any balance outstanding, it shall be recovered in accordance with the provisions 

of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 

CLAUSE 15 

 
 Suspension 

of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 

Charge, (whose decision shall be final and binding on the contractor) suspend 

the progress of the works or any part thereof for such time and in such manner 

as the Engineer-in- Charge may consider necessary so as not to cause any 

damage or injury to the work already done or endanger the safety thereof for 

any of the followingreasons: 
a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other thanthe 

default of the contractor; or 
c. For safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25% for completion of the item or group of 

items of work for which a separate period of completion is specified in the 

contract and of which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of 

items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to 

such compensation as the Engineer-in-Charge may consider reasonable in 

respect of salaries and/or wages paid by the contractor to his employees and 

labour at site, remaining idle during the period of suspension, adding thereto 

2% to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in- Charge within 

fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 

Charge for more than three months at a time, except when suspension is 

ordered for reasons (a) in sub-para (i) above, the contractor may after receipt 

of such order serve a written notice on the Engineer-in-Charge requiring 

permission within fifteen days from receipt by the Engineer-in- charge of 

the said notice, to proceed with the work or part thereof in regard to which 

progress has been suspended and if such permission is not granted within 

that time, the contractor, if he intends to treat the suspension, where it affects 

only a part of the works as on omission of such part by CHIAL or where it 

affects whole of the works, as an abandonment of the works by CHIAL, 

shall within ten days of expiry of such period of 15 days give notice in 

writing of his intention to the Engineer- in-Charge. In the event of the 

contractor treating the suspension as an abandonment of the contract by 

CHIAL, he shall have no claim to payment of any compensations on account 

of any profit or advantage which he might have derived from the execution 

of the work in full but which he could not derive in consequence of the 

abandonment. He shall, however, be entitled to such compensation, as the 

Engineer-in-Charge may consider reasonable, in respect of salaries and/or 

wages paid by him to his employees and labour at site, remaining idle in 

consequence adding to the total thereof 2% to cover indirect expenses of the 

contractor provided the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within 30 days of the expiry of the period of 3 months. 

 

 
CLAUSE 15 A 

 
 Compensatio 

n in case of 

delay due to 

late supply of 

stipulated 

material by 

CHIAL. 

The contractor shall not be entitled to claim any compensation from CHIAL for the 

losses suffered by him on account of delay by CHIAL in the supply of materials in 

Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 

wagons, force majeure or any reasonable cause beyond the control of CHIAL. 
 

This clause 15 A will not be applicable for works where no material is stipulated 

for issue by CHIAL. 
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CLAUSE 16 

 

 Action in 

case Work 

not done as 

per 

Specifications 

All works under or in course of execution or executed in pursuance of the contract, 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-in-Charge, his authorize subordinates in charge of the work and all the 

superior officers, officer of the Quality Assurance Unit of the CHIAL or any 

organization engaged by the Department of Quality Assurance and of the Chief 

technical Examiner’s Office, and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such 

officers has been given to the contractor, either himself be present to receive orders 

and instructions or have a responsible agent duly accredited in writing, present for 

that purpose. Orders given to the Contractor’s agent shall be considered to have the 

same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge 

of the work or to the Executive Director-In-charge of quality assurance or his 

subordinate officers or the officers of the organization engaged by the CHIAL for 

quality Assurance or to the Chief Technical Examiner or his subordinate officers, 

that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the execution of the 

work which are unsound or of a quality inferior to that contracted or otherwise not 

in accordance with the contract, the contractor shall, on demand in writing which 

shall be made within twelve months (six months in the case of work costing 

Rs.10 lac and below except road work) of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to 

pay compensation at the same rate as under clause 2 of the contract (for non-

completion of the work in time) for this default. 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule ‘F’ may considered reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject 
the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 

 

 
CLAUSE 17 

 
 Contractor 

Liable for 

Damages, 

defects 

during 

maintenance 

period 

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 
or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 
on which the work or any part is being executed, or if any damage shall happen to 
the work while in progress, from any cause whatever or if any defect, shrinkage or 
other faults appear in the work within twelve months (six months in the case of 
work costing Rs. Ten lacs and below except road work) after a certificate final or 
otherwise of its completion shall have been given by the 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf 

make the same good at his own expense or in default the Engineering- charge cause 

the same to be made good by other workmen and deduct   the expense from any 

sums that may be due or at any time thereafter may become due to the contractor, 

or from his security deposit or the proceeds of sale thereof or of a sufficient portion 

thereof. The security deposit of the contractor shall not be refunded before the 

expiry of twelve months (six months in the case of work costing Rs. Ten lacs and 

below except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever is 

later. Provided that in the case of road work, if in the opinion of the Engineer-in-

charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after 

six months and the remaining half after twelve months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed whichever 

is later. 

In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 

 

CLAUSE 18 

 
 Contractor 

to Supply 

Tools & 

Plants etc. 

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 

in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specifications 

or other documents forming part of the contract or referred to in these conditions 

or not, or which may be necessary for the purpose of satisfying or   complying with 

the requirements of the Engineer-in charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together 

with carriage therefor to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and assisting 

the measurement for examination at any time and from time to time of the work or 

materials. Failing his so doing, the same may be provided by the Engineer-in-

charge at the expense of the contractor and the expenses may be deducted, from any 

money due to the contractor, under this contract or otherwise 
and / or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

 
CLAUSE 18 A 

 
 Recovery of 

Compensatio 

n 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, of 

the Workmen’s Compensation Act, 1923, CHIAL is obliged to pay compensation 

to a workman employed by the contractor, in execution of the works, CHIAL will 

recover from the contractor, the amount of the compensation so paid, and, without 

prejudice to the rights of the CHIAL under sub-section(2) of Section 12, of the said 

act, CHIAL shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by CHIAL to the 
contractor whether under this contract or otherwise.   CHIAL shall not be bound 
to 
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  contest any claim made against it under subsection(1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to 
CHIAL 
full security for all costs for which CHIAL might become liable in consequence 
of contesting such claim. 

 

CLAUSE 18 B 

 
 Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, CHIAL is obliged to pay any amounts of wages 

to a workman employed by the contractor in execution of the works, or to incur any 

expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the rules under Clause 19H or under the CHIAL 

Contractor’s Labour Regulations or under the Rules framed by CHIAL from time 

to time for the protection of health and sanitary arrangements for workers employed 

by CHIAL Contractors, CHIAL will recover from the contractor the amount of 

wages so paid or the amount of expenditure so incurred and without prejudice to 

the rights of the CHIAL under sub section (2) of Section 20, sub section (4) of 

Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, CHIAL 

shall be at liberty to recover such amount or any part thereof by deducting it from 

the security deposit or from any sum due by CHIAL to the contractor whether under 

this contract or otherwise CHIAL shall not be bound to contest any claim made 

against it under sub section (1) of Section 20, sub section (4) of Section 21, of the 

said Act, 
except on the written request of the contractor and upon his giving to the CHIAL 
full security for all costs for which CHIAL might become liable in contesting such 
claim. 

CLAUSE 19 
 

 Labour 

laws to be 

complied 

by the 

Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 

1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

before the commencement of the work, and continue to have a valid license until 

the completion of the work. The contractor shall also abide by the provisions of the 

Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other 

construction workers (Regulation of Employment & Conditions of Service) Act, 

1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non execution of the work. 

 

CLAUSE 19 A 

 
  No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19 B 
 

 Payment of 

wages 

Payment of wages: 

i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the CHIAL 

Contractor’s Labour Regulation or as per the provisions of the Contract Labour 

(Regulation and Abolition) act, 1970 and the contract labour (Regulation and 

Abolition) Central Rules, 1971 wherever applicable. 
ii The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
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  including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with the CHANDIGARH INTERNATIONAL 

AIRPORT LIMITED contractor’s Labour Regulations made by CHIAL from 

time to time in regard to payment of wages wage period, deductions from wages 

recovery of wages not paid and deductions unauthorisedly made, maintenance 

of wage books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 
iv. The following deductions shall be permissible to be made by the Engineer-in- 

Charge. 

a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be required 

for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract for the benefit of the workers, 

non-payment of wages or of deductions made from his or their wages which 

are not justified by their terms of the contract or non- observance of the 

Regulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the contractor 

is bound to allow to the labours directly or indirectly employed in the works 

one day rest for 6 days continuous work and pay wages at the same rate as 

for duty. In the event of default, the Engineer-in-charge shall have the right 

to deduct the sum or sums not paid on account of wages for weekly holidays 

to any labours and pay the same to the persons entitled thereto from any 

money due to the contractor by the Engineer-in-charge concerned. 
 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 

daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 

time are inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 
 

v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits 

Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, 

or the modifications thereof or any other laws relating thereto and the rule made 

thereunder from time totime. 

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid and 

the CHIAL Contractor’s Labour Regulations without prejudice to his right to 

claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable 
is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise. 
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  ix. The contractor shall ensure that no 

otherwise is deducted or recovered 
workmen. 

amount 

by the 

by way 

Jamadar 

of commission 

from the wage 

or 

of 

 

CLAUSE 19 C 
 

  In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per CHIAL Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 
200/- for each default and in addition, the Engineer-in charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 
CLAUSE 19 D 

 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- 

in charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month respectively: 
i. the number of labourers employed by him on the work, 
ii. their working hours, 

iii. the wages paid to him, 

iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and injury 

caused by them, and 
v.  the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to CHIAL, a sum not exceeding Rs. 200/- for 

each default or materially incorrect statement. The decision of the Engineer- in-
charge shall be final in deducting from any bill due to the contractor; the amount 
levied as fine and shall be binding on the contractor. 

 
CLAUSE 19 E 

 

  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by CHIAL from time to time 
for the protection of health and sanitary arrangements for workers employed by 
the CHIAL and its contractor. 

 
CLAUSE 19 F 

 

  Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks following thatday. 

ii. In the case of miscarriage - upto 3 weeks from the date ofmiscarriage. 

2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate 

of women’s average daily earnings, calculated on total wages earned on the 

days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects to 

be confined or at the rate of Rupee one only a day whichever isgreater. 
ii. In the case of miscarriage – leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was done 

during a period of three months immediately preceding the date of such 

miscarriage. 
 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 

the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the place 
of work. 

 

CLAUSE 19 G 

 
  In the event of the contractor (s) committing a default or breach of any of the 

provisions of the CHANDIGARH INTERNATIONAL AIRPORT LIMITED 

Contractor’s Labour Regulations and Model Rules for the protection of health and 

sanitary arrangements for the workers as amended from time to time or furnishing 

any information or submitting or filling any statement under the provisions of the 

above Regulations and Rules which is materially incorrect, he / they shall, without 

prejudice to any other liability, pay to the CHIAL a sum not exceeding Rs.200/- for 

every default, breach or furnishing, making, submitting, filing such materially 

incorrect statements and in the event of the contractor(s) defaulting continuously in 

this respect, the penalty may be enhanced to Rs.200/- per day for each day of default 

subject to a maximum of 5 per cent of the estimated cost of the work put to tender. 

The decision of the Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the CHIAL Contractor’s 

Labour Regulations and Model Rules and the provisions of the Contract Labour 

(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 

Rules 1971, for the protection of health and sanitary arrangements for work – 

people employed by the contractor (s) (hereinafter referred as “the said Rules”) the 

Engineer-in-Charge shall have power to give notice in writing to the contractor 
(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor (s) shall fail within the period specified in the notice 
to comply with and/ observe the said Rules and to provide the amenities to the 
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor (s). The 
contractor (s) shall erect, make and maintain at his / their own expense and to 
approved standards all necessary huts and sanitary arrangements required for his / 
their work –people on the site in connection with the execution of the works, and 
if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-Charge shall have power to give notice in writing to 
the contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved standards, and if the 
contractor (s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct 
such huts and sanitary arrangements according to approved standards at thecost 

of the contractor (s). 
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CLAUSE 19 H 
 

  The contractor (s) shall at his / their own cost provided his / their labour with a 

sufficient number of huts (hereinafter referred to as the camp) on the following 

specifications on a suitable plot of land to be approved the Engineer-in-Charge. 
i. Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and 

the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for 

each member of the worker’s family staying with the labourer. 
b. The contractor shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each 
family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per each one 

hundred of the total strength, separate latrines and urinals being provided 

for women. 

d. The contractor (s) shall construct sufficient number of bathing and washing 

places one unit for every 25 persons residing in the camp. These bathing and 

washing places shall be suitablyscreened. 
ii. Specifications 

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 

Charge in case of sun-dried bricks, the walls should be plastered with mud 

gobri on both sides. The floor may be kutcha but plastered with mud gobri 

and shall be at least 15 cm (6”) above the surrounding ground. The roofs 

shall be laid with the thatch or any other materials as may be approved by 

the Engineer-in-Charge and the contractor shall ensure that throughout the 

period of their occupation, the roofs remain water – tight. 
b. The contractor (s) shall provide each hut with proper ventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back to 

back construction will be allowed. 
iii. Water Supply 

The contractor (s) shall provided adequate supply of water for the use of labourers. 

The provisions shall not be less than two gallons of pure and wholesome water per 

head per day for drinking purposes and three gallons of clean water per head per 

day for bathing and washing purposes. Where piped water supply is available 

supply shall be at stand posts and where the supply is from wells or river, tanks 

which may be of metal or masonry, shall be provided. The contractor (s) shall also 

at his / their own cost make arrangements for laying pipe lines for water supply to 

his / their labour camp from the existing mains wherever available and shall pay all 

fees and charges therefor. 
iv. The site selected for the camp shall be high ground, removed fromjungle. 
v. Disposal of Excreta: 

The contractor (s) shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make arrangements for the 
removal of the excreta through the Municipal Committee / authority and inform it 
about the number of labourers employed so that arrangements may be made by 
such Committee / authority for the removal of excreta. All charges on this 
account shall be borne by the contractor and paid direct by him to the 
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  Municipality / authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 
vi. Drainage 

The contractor (s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping thecamp 

area sufficiently lighted to avoid accidents to theworkers. 

viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 

CLAUSE 19 I 

 
  The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 

who may be incompetent or misconduct himself and the contractor shall forthwith 

comply with such requirements. In respect of maintenance/repair or renovation 

works etc. where the labour have an easy access to the individual work premises, 

the contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such 

labour. Assistant Manager/Junior Executive will display a list of contractors 

working in the colony/Blocks on the notice board in the colony and 
also at the service center, to apprise the residents about the same. 

 
CLAUSE 19 J 

 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the General Manager Engg. Whose 
decision shall be final both with regard to the justification and quantum and be 
binding on the contractor. However, the Executive Director Engg., through a 
notice may require the contractor to remove the illegal occupation any time on or 
before construction and delivery. 

 

CLAUSE 19 K 

 
 Employment 

of skilled / 

semiskilled 

workers 

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 

who are qualified and possess certificate in particular trade from CPWD Training 

Institute / Industrial Training Institute/National Institution of Construction 

Management and research (NICMAR) National Academy of Construction, CIDC 

or any similar reputed and recognized Institute managed / certified by State / 

Central Government. The number of such qualified tradesmen shall not be less than 

20% of total skilled / semi-skilled workers required in each trade at any stage of 

work. The contractor shall submit number of man days required in respect of each 

trade, its scheduling and the 
list of qualified tradesmen along with requisite certificate from recognized Institute 
to Engineer in charge for approval. Notwithstanding such approval, if the 
tradesmen are found to have inadequate skill to execute the work of 
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  respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer –in- Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 

a compensation to be paid by contractor at the rate of Rs.100 per such tradesman 

per day. Decision of Engineer in Charge as to whether particular tradesman 

possesses requisite skill and amount of compensation in case of default shall be final 

and binding. 

Provided always, that the provision of this clause shall not be applicable for works 

with estimated cost put to tender being less than Rs.5 crores. 

 

 
CLAUSE 19 L 

 
 Registration 

with EPFO 

and ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer 
paid by the contractor shall be reimbursed by the Engineer-in-charge to the 
contractor on actual basis. 

 

CLAUSE 19 M 

 
 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the construction 

site and any violation of such guidelines will be in his account. 

 

 
CLAUSE 20 

 
 Minimum 

Wages 

Act to be 

Complied 

with 

The contractor shall comply with all the provision of the Minimum Wages Act, 

1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 

time to time and rules framed thereunder and other labour laws affecting contract 

labour that may be brought into force from time to time. 

 

CLAUSE 20(A) 

 
 Employees 

Provident 

Fund & 
Miscellaneous 

Provision Act 

1952/Jammu 

& Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneous 

s Provisions) 

Act, 1961and 

State 

Insurance 

(ESI) Act, 

1948. 

The Contractor shall comply with all the provisions of the Employees Provident 

Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 

Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended from 

time to time and rules framed thereunder. Some of the provisions are given below: 

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after award 

of work and shall continue to have valid PF Account Code No. and ESI 

Registration No. till actual completion of thecontract. 

b. The contractor shall provide a list of contract Workers engaged for contract 

work along with their PF Account No. & ESI Registration No. 

c. The contractor by 20th of every month shall provide a monthly statement 

showing recoveries of contribution and proof of remittance of provident fund 

contribution to RPFC and ESI contributions to ESI Corporation in respect of 

Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 

contributions in respect of contract workers engaged for contract work on month 

to month basis. 
CHIAL reserves the right to withhold minimum amount as detailed under, from 
the 
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  running account payments, if PF / ESI contributions are not paid by the contractor 
and proof to that effect have not been produced regularly on due dates. To 
withhold 3% for building work & 1.5% for road/pavement work of the total 
amount of work done during the period considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall be 
reimbursed on actual basis on submission of documentary evidence. 

 

CLUASE 21 
 

 Work not to 

be sublet. 

Action in 

case of 

insolvency 

The contract shall not be assigned or sublet without the written approval of 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency proceedings 

or make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or 

any of his servants or agent to any public officer or person in the employ of CHIAL 

in any way relating to his office or employment, or if any such officer or person 

shall become in any way directly or indirectly interested in the contract, the 

Engineers in Charge on behalf of the CHIAL shall have power to adopt the course 
specified in Clause 3 hereof in the interest of CHIAL and in the event of such 

course being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLUASE 22 

 
  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of CHIAL 

without 
reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

 
CLAUSE 23 

 
 Changes in 

firm’s 

Constitution 

to 
be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership agreement where under 
the partnership firm would have the right to carry out the works hereby 
undertaken by the contractor. If previous approval as aforesaid is not obtained, 
the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken and the same consequences shall ensue 
as provided in the said Clause 21. 

 
CLAUSE 24 

 
  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
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CLAUSE 25 
 

 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, design, drawings and instruction here-in before 

mentioned and as to the quality of workmanship or materials used on the work or 

as to any other question , claim, right, matter or thing whatsoever, in any way 

arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the work 

or the execution or failure to execute the same whether arising during the progress 

of the work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as mentioned hereinafter: 

i. If the contractor considers any work demanded of him to be outside the 

requirement of the contract, or disputes any drawing, record or decision given 

in writing by the Engineer-in-Charge or if the Engineer in Charge considers any 

act or decision of the contractor on any matter in connection with or arising out 

of the contract or carrying out of the work, to be unacceptable and is disputed 

such party shall promptly within 15 days of the arising of the disputes request 

the Executive Director (Engg.)/Regional Executive Director/Member (Plg) 

/Chairman, CHIAL as the case may be, who shall refer the dispute to Dispute 

Redressal Committee (DRC) within 15 days along with a list of disputes with 

amounts claimed if any, in respect of each such disputes. The Dispute Redressal 

Committee (DRC) shall give the opposing party two weeks for written response, 

and give its decision within a period of 60 days extendable by 30 days by consent 

of both the parties from the receipt of reference from the Executive Director 

(Engg.)/Regional Executive Director/Member (Plg) /Chairman, CHIAL. 

Provided that no party shall be represented before the Dispute Redressal 

Committee by an advocate / legal counsel etc. 

If the Dispute Redressal Committee (DRC) fails to give its decision within 

aforesaid period or any party is dis-satisfied with the decision of Dispute 

Redressal Committee (DRC) or expiry of time limit given above, then either 

party may within a period of 30 days from the receipt of the decision of Dispute 

Redressal Committee (DRC), give notice to the Executive Director 

(Engg.)/Regional Executive Director/Member (Plg) /Chairman, CHIAL as the 

case may be for appointment of Arbitrator on prescribed proforma as per 

Appendix-XVII. under intimation to the other party. 

It is also a term of contract and each party invoking Arbitration must exhaust 

the aforesaid mechanism of settlement of claims/disputes prior to invoking 

Arbitration. 

The Executive Director (Engg.)/Regional Executive Director/Member (Plg) 

/Chairman, CHIAL shall in such case appoint the sole arbitrator or one of the 

three arbitrators as the case may be within 30 days of receipt of such a request 

and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists 

of three Arbitrators, the contractor shall appoint one arbitrator within 30 days of 

making request for arbitration or of receipt of request by Engineer in Charge 

to Executive Director (Engg.)/Regional Executive Director/Member (Plg) 

/Chairman, CHIAL for appointment of arbitrator, as the case may be, and two 

appointed arbitrators shall appoint the third arbitrator, who shall act as the 

presiding arbitrator. In the event of : 

a. A party fails to appoint the second arbitrator, or 

b. The two appointed arbitrators fail to appoint the Presiding Arbitrator, 
then Member (Plg) / Chairman, CHIAL shall appoint the second or 
Presiding Arbitrator as the case may be. 
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  ii Disputes or difference shall be referred for adjudication through arbitration by 

a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or 

less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shall consist 

of three arbitrators as above. The requirements of the arbitration and the 

conciliation act, 1996 (26 of 1996) and further modified Act in 2015 and any 

further statutory modifications or reenactment thereof and the rules made 

thereunder and for the time being in force shall beapplicable. 
 

It is a term of this contract that the party invoking Arbitration shall give a list 

of disputes with amounts, claimed, if any, in respect of each such disputes along 

with the notice for appointment of Arbitrator and giving reference to the 

decision of the DRC. 

It is also term of this contract that any member of   Arbitration Tribunal shall be 

a graduate engineer with experience in handling public works, engineering 

contracts at a level not lower than Chief Engineer. This shall be treated as 

mandatory qualification to be appointed as Arbitrator. 

Parties, before or at the time of appointment of Aarbitral Tribunal may agree 

in writing for fast track arbitration as per the Arbitration and Conciliation Act, 

1996 (26 of 1996) as amended in 2015. 

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) 

as amended in 2015 whereby the counter claims if any can be directly filed 

before the arbitrator without any requirement of reference by the Appointing 

Authority, the Arbitrator shall adjudicate on only such disputes as are referred 

to him by the appointing authority and give separate award against each disputes 

and claim referred to him and in all cases where the total amount of the claims 

by any party exceed Rs. 1,00,000/-, the Arbitrator shall give reasons for the 

award. 

It is also a term of the contract that if any fees are payable to the arbitrator, these 

shall be paid as per the Act. It is also a term of the contract that the arbitrator 

shall be deemed to have entered on the reference on the date he issues notice to 

both the parties calling them to submit their statement of claims and counter 

statement of claims. 

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is 

no mention of place of arbitration, the Arbitral Tribunal shall determine the 

place of arbitration. The venue of the arbitration shall be such place as may be 

fixed by the Arbitral Tribunal in consultation with both the parties. Failing any 

such agreement, then the Arbitral Tribunal shall decide the venue. 

CLAUSE 26 
 

 Contractor to 

indemnify 

CHIAL 

against 

Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman CHIAL 

against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay and royalties which 

may be payable in respect of any article or part thereof included in the contract. In 

the event of any claims made under or action brought against CHIAL in respect of 

any such matters as aforesaid, the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the CHIAL if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an order 

passed by the Engineer-in-Charge in this behalf. 
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CLAUSE 27 
 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items ,or if the part of work in question is 
not, in the opinion of the Engineer-in-Charge payable of measurement, the 
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall befinal 
and conclusive against the contractor with regard to any sum or sums payable to 

him under the provision of the clause. 

 

CLAUSE 28 

 

 Action where 

no 

specifications 

are specified 

In the case of any class of work for which there is no such specifications as referred 

to in Clause 11, such work shall be carried out in accordance with the Bureau of 

Indian Standards Specifications. In case there are no such specifications in Bureau 

of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications. 
In case there are no such specifications as required above, the work shall be carried 
out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 

 
CLAUSE 29 

 
 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i.    Whenever any claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the CHIAL shall 

be entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any deposited by the contractor and for the 

purpose aforesaid, the Engineer-in-Charge or the CHIAL shall be entitled to 

withhold the security deposit if any, furnished as the case may be and also have 

a lien over the same pending finalization or adjudication of any such claim. In 

the event of the security being insufficient to cover the claimed amount or 

amounts or if no security has been taken from the contractor, the Engineer-in-

Charge or the CHIAL shall be entitled to withhold and have lien to retain to the 

extent of such claimed amount or amounts referred to above from any sum or 

sums found payable or which may at any time thereafter become payable to the 

contractor under the same contract or any other contract with the Engineer-in 

Charge of the CHIAL or any contracting person through the Engineer-in-

Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above by the Engineer-in- Charge or 

CHIAL will be kept withheld or retained as such by the Engineer- in- Charge 

or CHIAL till the claim arising out of or under the contract is determined by the 

arbitrator. (if the contract is governed by the arbitration clause) or by the 

competent court, as the case may be and that the contractor will have no claim 

for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as 

such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Engineer-in- Charge or the CHIAL 

shall be entitled to   withhold and   also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company as the case may be, whether in his individual 
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  capacity or otherwise. 

ii. CHIAL shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, 

abstract, etc,. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in 

respect of any work done by contractor under the contract or any work claimed 

to have been done by the him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over payment 

and it shall be lawful for CHIAL to recover the same from him in the manner 

prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was 

due to him under the contract in respect of any work executed by him under it, 

the amount of such under payment shall be duly paid by CHIAL to the 

contractor, without any interest thereon whatsoever. 

Provided that the CHIAL shall not be entitled to recover any sum overpaid, 
nor the contractor shall be entitled to payment of any sum paid short where 
such payment has been agreed upon between the Executive Director 
Engineering / General Manager Engineering on the one hand and the 
contractor on the other under any term of the contract permitting payment for 
work after assessment by the Executive Director Engineering / General 
Manager Engineering. 

 

CLAUSE 29 A 

 
 Lien in respect 

of claims in 

other Contracts 

i. Any sum of money due and payable to the contractor (including the security 

deposit refundable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or the CHIAL or any other contracting 

person or persons through Engineer-in-Charge against any claim of the 

Engineer-in-Charge or CHIAL or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made by 

the contractor with the Engineer-in-Charge or the CHIAL or with such other 

person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the CHIAL will be kept 

withheld or retained as such by the Engineer-in-Charge or the CHIAL or till his 

claim arising out of the same contract or any other contract is either mutually 

settled or determined by the arbitration clause or by the competent court, as the 

case may be and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any 
sum of money withheld or retained under this clause and duly notified as such 
to the contractor. 

 
CLAUSE 30 

 
 Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever or in connection with the work or recruit labour 

from area within a radius of 32 km (20 miles) of the controlled area. Subject as 

above the contractor shall employ imported labour only i.e., deposit imported 

labour or labour imported by contractors from area, from which import is 

permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees not more than that ceiling price shall be paid to the labour 

by the contractor. 
iii. The contractor shall immediately remove any labourer who may be pointed 
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  out by the Engineer-in-Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to CHIAL a 

sum calculated at the rate of Rs.10/- per day per labourer. The certificate of the 

Engineer-in –Charge about the number of coal mining or controlled area 

labourer and the number of days for which they worked shall be final and 

binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this 

clause is one in which the public are interested within the meaning of the 

exception in Section 74 of Indian Contract Act, 1872. 
Explanation :- 

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of 
Bilaspur. Any other area which may be declared a Controlled Area by or with 
the approval of the Central Government. 

 

CLAUSE 31 

 
 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required for the 

work and nothing extra will be paid for the same. This will be subject to the 

following conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of 
water at the risk and cost of contractor (s) if the arrangements made by the 
contractor (s) for procurement of water are in the opinion of the Engineer-in- 
Charge, unsatisfactory. 

 
CLAUSE 31A 

 
 Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department subject to 
the following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work done. 

ii. The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water and 

it will be incumbent on the contractor (s) to make alternative arrangements for 

water at his/their own cost in the event of any temporary break down in the 

CHIAL’s water main so that the progress of his/their work is 
not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 

 
 

CLAUSE 32 

 
 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the CHIAL, no charge 

shall be recovered from the contractor or that account. The contractor shall, 

however, draw water at such hours of the day that it does not interfere with the 

normal use for which the hand pumps and well are intended. He will also be 

responsible for all damage and abnormal repairs arising out of his use, the cost 

of which shall be recoverable from him. The Engineer-in-Charge shall be 
the final authority to determine the cost recoverable from the 
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  contractor on this account and his decision shall be binding on the contractor. 
ii. The contractor shall be allowed to construct temporary wells in CHIAL land 

for taking water for construction purposes only after he has got permission of 
the Engineer-in-Charge in writing. No charges shall be recovered from the 
contractor on this account but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 

CLAUSE 33 
 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

CHIAL either by issue from CHIAL stocks or purchase made under orders or 

permits or licenses issued by CHIAL, the contractor shall hold the said materials 

economically and solely for the purpose of the contract and not dispose of them 

without the written permission of the CHIAL and return, if required by the engineer-

in-Charge, all surplus or unserviceable materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on being 

paid or credited such prices as the Engineer-in-Charge shall determine having due 

regard to the condition of the materials. The price allowed to the contractor 

however shall not exceed the amount charged to him excluding the element of 

storage charges. The decision of the Engineer-in-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to action for contravention of the terms of the 

license or permit and / or for criminal breach of trust, be liable to CHIAL for all 

moneys, advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. 

 
CLAUSE 34 

 

 Hire of plant & 

Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work 

except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue 

to the contractor. If the contractor requires any item of T&P on hire from the 

T&P available with the CHIAL over and above the T&P stipulated for issue, the 

CHIAL will, if such item is available, hire it to the contractor at rates to be agreed 

upon between him and the Engineer-in-charge. In such a case, all the conditions 

hereunder for issue of T & P shall also be applicable to such T&P as is agreed to 

be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 

be made over and taken back at the departmental equipment yard / shed shown 

in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place 

of issue to the site of work and back. The contractor shall be responsible to return 

the plant and machinery with condition in which it was handed over to him, and 

he shall be responsible for all damage caused to the said plant and machinery at 

the site of work or elsewhere in operation and otherwise during transit including 

damage to or loss of plant and for all losses due to his failure to return the same 

soon after the completion of the work for which it was issued. The Engineer-in-

charge shall be the sole judge to determine the liability of the contractor and its 

extent in this regard and his decision shall be final and binding on the contractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when available 

and if required by the contractor. The contractor shall arrange his programme of 

work according to the availability of the plant and machinery and no claim, 

whatsoever, will be entertained from him for any delay in supply by the 

department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of 

the date the plant and machinery made over upto and inclusive of the date of the 

return in good order even though the same may not have been working for any 

cause except major breakdown due to no fault of the contractor or faulty use 

requiring more than three working days continuously (excluding intervening 

holidays and Sundays) for bringing the plant in order. The contractor shall 

immediately intimate in writing to the Engineer-in-charge when any plant or 

machinery gets out of order requiring major repairs as aforesaid. The Engineer-

in- charge shall record the date and time of receipt of such intimation in the log 

sheet of the plant or machinery. Based on this if the breakdown before lunch 

period or major breakdown will be computed considering half a day’s 

breakdown on the day of complaint. If the breakdown occurs in the post lunch 

period of major breakdown will be computed starting from the next working day. 

In case of any dispute under this clause, the decision of the Executive Director 

(Engg) /General Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 

hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply 

of lubricating oil and stores for cleaning purposes. Power fuel of approved type, 

firewood, kerosene oil etc. for running the plant and machinery and also the full 

time chowkidar for guarding the plant and machinery against any loss or damage 

shall be arranged by the contractor who shall be fully responsible for the 

safeguard and security of plant and machinery. The contractor shall on or before 

the supply of plant and machinery sign an agreement indemnifying the 

Department against any loss or damage caused to the plant and machinery either 

during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 

inclusive of one hour lunch break. In case of an urgent work however, the 

Engineer-incharge may, at his discretion, allow the plant and machinery to 

be worked for more than normal period of 8 hours a day. In that case, the 

hourly hire charges for overtime to be borne by the contractor shall be 50% 

more than the normal proportionate hourly charges (1/8th of the daily charges) 

subject to a minimum of half day’s normal charges on any particular day. For 

working out hire charges for over time, a period of half an hour and above 

will be charged as one hour and a period of less than half an hour will be 

ignored. 

viii. The contractor shall release the plant and machinery every seventh day for 

periodical servicing and / or wash out which may take about three to four hours 

or more. Hire charges for full day shall be recovered from the contractor for 

the day of servicing / wash out irrespective of the period employed in 

servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by 

him on account of lack of arrangements of labour and materials, etc. on his 

part, the same will be returned only when they are required for major repairs 

or when in the opinion of the Engineer-in-charge, the work or a portion of work 

for which the same was issued is completed. 

x. Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department 
and will be countersigned by the contractor or his authorised agent daily. In 
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  case the contractor contests the correctness of the entries and / or fails to sign 

the Log Book, the decision of the Engineer-in-charge shall be final and binding 

on him. Hire charges will be calculated according to the entries in the Log 

Book and will be binding on the contractor. Recovery on account of hire 

charges for road rollers shall be made for the minimum number of days worked 

out on the assumption that a roller can consolidate per day and maximum 

quantity of materials or area surfacing as noted against each in the annexed 

statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 

cleaned and the drum washed at the close of the work each day or each 

occasion. (a) In case rollers for consolidation are employed by the contractor 

himself, log book for such rollers shall be maintained in the same manner as 

is done in case of departmental rollers, maximum quantity of any items to be 

consolidated for each roller-day shall also be same as in Annexure to Clause 

34(x). For less use of rollers, recovery for the less roller days shall be made at 

the stipulated issue rate. 

xii.  The contractor shall be responsible to return the plant and machinery in the 

condition in which it was handed over to him and he shall be responsible for 

all damage caused to the said plant and machinery at the site of work or 

elsewhere in operation or otherwise or during transit including damage to or 

loss of parts, and for all losses due to his failure to return the same soon after 

the completion of the work for which it was issued. The Engineer-in-charge 

shall be the sole judge to determine the liability of the contractor and its extent 

in this regard and his decision shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number 

of days he is called upon in writing by the Engineer-in-charge to suspend 

execution of the work, provided CHIAL’s plant and machinery in question 

have, in fact, remained idle with the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery 

issued by CHIAL though not stipulated for issue in Schedule ‘C’ any time after 

taking delivery at the place of issue, he may return it after two days written 

notice or at any time without notice if he agrees to pay hire charges for two 

additional days without, in any way, affecting the right of the Engineer-in- 
charge to use the said plant and machinery during the said period of two days 
as he likes including hiring out to a third party. 

 

CLAUSE 35 
 

 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the tar or bitumenused. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the 

work as per standard formula, before the process of painting is started and 

shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains 

unused on completion of the work on account of lesser use of materials in 

actual execution of for reasons other than authorised changes of specifications 

and abandonment of portion of work, a corresponding deduction equivalent to 

the cost of unused materials as determined by the Engineer-in-Charge shall be 

made and the material return to the contractors. Although the materials are 

hypothecated to CHIAL, the contractor undertakes the responsibility for their 

proper watch, safe custody and protection against all risks. The materials shall 

not be removed from site of work without the consent of the Engineer-in-

Charge in writing. 
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  iii. The contractor shall be responsible for rectifying defects noticed within a 

year from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this 
period. 

 

 
CLAUSE 36 

 
 Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 

the obligations under the contract. 
 

The Contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the 

Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 

and other particulars along with certificates, of the principal technical 

representative to be charge of the work and other technical representative (s) 

who will be supervising the work. Minimum requirement of such technical 

representative (s) and their qualifications and experience shall not be lower 

than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days 

of receipt of such communication intimate in writing his approval or otherwise 

of such a representative (s) to the contractor. Any such approval may at any 

time be withdrawn and in case of such withdrawal, the contractor shall appoint 

another such representative (s) according to the provisions of this clause. 

Decision of the tender accepting authority shall be final and binding on the 

contractor in this respect. Such a principal technical representative and other 

technical representative (s) shall be appointed by the contractor soon after 

receipt of the approval from Engineer-in-charge and shall be available at site 

before start of work. 

 

All the provisions applicable to the principal technical representative under the 

clause will also be applicable to other technical representative(s). The 

principal technical representative and other technical representative (s) shall 

be present at the site of work for supervision at all times when any construction 

activity is in progress and also present himself/themselves, as required to the 

Engineer-in-Charge and / or his designated representative to take instructions. 

Instructions given to the principal technical representative or other technical 

representative (s) shall be deemed to have the same force as if these have been 

given to the contractor. The Principal Technical Representative and other 

technical representatives shall be actually available at site fully during all 

stages of execution work, during recording / checking 

/ test checking of measurements of works whenever so required by the 

Engineer-in-Charge and shall also note down instructions conveyed by the 

Engineer-in-Charge or his designated representative (s) in the site order book 

and shall affix his/their signature in token of noting down the instructions 

and in token of acceptance of measurements / checked measurements / test 

checked measurements. The representative (s) shall not look after any other 

work. Substitutes, duly approved by engineer – in-Charge of the work in 

similar manner as aforesaid shall be provided in event of absence of any of 

the representative (s) by more than two days. If the Engineer–in–Charge, 

whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative (s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this 

clause, a recovery (non-refundable) shall be effected from the contractoras 
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  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 

recorded in the site order book and measurement recorded checked/test 

checked in Measurement Books shall be final and binding on the contractor. 

Further if the contractor fails to appoint suitable technical Principal technical 

representative and / or other technical representative (s) and if such appointed 

persons are not effectively present or are absent by more than two days without 

duly approved substitute or do not discharge their responsibility satisfactorily, 

the Engineer–in–Charge shall have full powers to suspend the execution of 

the work until such date as suitable other technical representative (s) is / are 

appointed and the contractor shall be held responsible for the delay so caused 

to the work. The contractor shall submit a certificate of employment of the 

technical representative (s) (in the form of copy of Form- 16 or CPF deduction 

issued to the Engineer employed by him) along with every running account 

bill / final bill and shall produce evidence if at any times so required by the 

Engineer–in–Charge. 
 

ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 

foremen and supervisory staff as are competent to give proper supervision to 

the work. The contractor shall provide and employ skilled, semi-skilled and 

unskilled labour as is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the 

contractor to remove from the works any person who in his opinion 

misconducts himself, or is incompetent or negligent in the performance of his 

duties or whose employment is otherwise considered by the Engineer-in 

Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer-in-Charge and the persons 

so removed shall be replaced as soon as possible by competent substitutes. 

 

iii. The contractor shall not change his engineer/supervisory staff after approval 
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due 
to unavoidable circumstances, he will seek permission of Engineer-In- Charge 
indicating reasons for such change, qualification and experience of the 
alternative employee suggested by him. The qualification and experience of 
the alternative staff shall not be inferior to the person employed earlier. 

 

CLAUSE 37 
 

 Levy/Taxes/ 

Royalty/ Land 

License fee 

payable by 

Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 

GST for all the items 

b. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply / services / construction rendered by the agency to CHIAL, against 

a valid GST invoice as per terms and conditions of the contract. 

c. In case supplies / services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 

CHIAL by utilizing EPCG license / Duty Credit Scrip under Service Export 

from India Scheme (SEIS) of Govt. of India. 
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2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by CHIAL. The 

contractor shall deposit royalty and obtain necessary permit for collection 

of stone, sand, red bajri, kankar etc. from the local authority in the matter 

and will abide by the notification issued by Central Govt. / State 

Government / Local State Authorities as applicable from time to time in 

this regard. The contractor is also bound to allow deduction from his bills 

any difference in statutory taxes/royalty and penalty proposed by Local 

State Authorities to CHIAL till finalization of settlement of all demands in 

this regard by Central / State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the CHIAL and does not any time become 

payable by the contractor to the State Government. Local authorities in 

respect of any material used by the contractor in the works then in such a 

case, it shall be lawful to the CHIAL and it will have the right and be 

entitled to recover the amount paid in the circumstances as aforesaid from 

dues of the contractor. 
3. License fee for land 

a. The contractor shall be liable to pay license fee for the land allotted by 

CHIAL for installation of plants, labour camp, cement godown and site 

office at CHIAL prevailing rates of license fee for unpaved land at the 

time of call of tender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form of 

DD/BG shall also be deposited by the contractor. In case   contractor do 

not deposit security deposit same shall be deducted from Ist Running 

Account Bill. 

c. Such security deposit shall be released only after allotted land has been 

fully vacated by the contractor to entire satisfaction of Engineer-in- 

Charge. 

 

CLAUSE 38 
 

 Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 

fee, royalty charges etc. levied under any statute applicable on last stipulated 

date of receipt of tender including extension if any but exclusive of GST. No 

adjustment i.e. increase or decrease shall be made for any variation in the rate of 

GSI Building and Other Construction Workers Welfare Cess or any tax, levy or 

Cess applicable on inputs. 
 

However, effect of variation, as per Govt. order after the last date of receipt of 

tender including extension if any, in rates of GST or Building and Other 

Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 

or Cess applicable on output of the works contract shall be adjusted on either side, 

increase or decrease. 

 

Provided further that for Building and Other Construction Workers Welfare Cess 

or any tax (other than GST), levy or Cess varied or imposed after the last date of 

receipt of tender including extension if any, any increase shall be reimbursed to 

the contractor only if the contractor necessarily and properly pays such increased 

amount of taxes / levies / Cess. 
 

Provided further that such increase in tax / levy / Cess including GST shall not 
reimbursed if made in the extended period of contract for which the contractor 
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  alone is responsible for delay as determined by authority for extension of time 

under Clause 5 in Schedule F. 
 

2. The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorised representative of CHIAL or the Engineer-in- 

Charge and further shall furnish such other information /document as the 

Engineer-in- Charge may require from time to time. 

 

3. The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or Cess, give a written notice thereof to the Engineer-in- 

charge that the same is given pursuant to the condition, together with all 

necessary information / documents relating thereto. 

 

CLAUSE 39 
 

 Termination of 

contract on 

death of 

contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge on behalf of the CHIAL shall have the 

option of terminating the contract without compensation to the contractor. 

 

CLAUSE 40 

 
 If relative 

working in 

CHIAL then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in CHIAL wherein his 

near relative is posted as an Officer responsible for award and execution of work. 

He shall also intimate the names of persons who are working with him in any 

capacity or / are subsequently employed by him and who are near relatives to any 

officer of CHIAL. Any breach of this condition by the Contractor would render 

him, the contract liable to be rejected at anystage. 
 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand 

parents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 
CLAUSE 41 

 
 No any officer 

in Department 

of Engineering 

to work as 

contractor 

within one year 

of retirement 

Engineer or any officer employed in engineering or administrative duties in an 

engineering department of CHIAL shall not work as a contractor or employee of 

contractor for a period of one year after his retirement from CHIAL service 

without the prior permission of CHIAL in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to 

be such a person who had not obtained the permission of CHIAL as aforesaid, 

before submission of the tender or engagement in the contractor’s service, as the 

case may be. 
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CLAUSE 41(a) 

 

 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 

with tender documents. CHIAL shall appoint Independent External Monitor(s) to 

oversee effective implementation of Integrity Pact for such works / supplies. For 

this purpose, a panel of Independent External Monitors shall be constituted by the 

Authority in concurrence with Central Vigilance Commission (CVC). 

i. The Contractor / Supplier shall have to act in accordance with theconditions 

laid down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder Con racto in 

this procurement / bid process the signed original pact to be send to 

the office of Bid Manager and should reach before the due date 

mentioned in NIT. 

b.   The Bidder / contractor shall commit it to ensure taking all 

measures necessary to prevent corrupt act s, unfair means and 

illegal activities during any stage of its bid o du ng any pre-contract 

or post-contract stage as specified in section of the integrity pact. 

c. Any breach of the aforesaid prov ions by the Bidder  or any one 

employed by it or acting on its behalf (whether with or without the 

knowledge of the Bidder) sha l en itle the authority to take all or any 

one of the action as specified in ection 6 of the integritypact. 

ii. In case any violation of abov conduct is established, CHIAL reserves 

right to take following actions. 

a. If contractor commits a vi ation of its commitments and obligations 

under the Integ y Pact Program during bidding process, he shall be liable 

squal icat on from tender process and forfeiture of his Earnest Money 

Deposit / Bid Security. 

b. In case violat on of the Integrity Pact after award of the contract, 

Authority s entitled to terminate the contract and shall be entitled to 

demand and recover from the contractor damages equivalent to 5% of 

he contract value or the amount equivalent to Security Deposit or 

Performance Bank Guarantee, whichever is higher. 
c. Authority may initiate appropriate proceedings against thecontractor. 

d.  ontractor will be liable to pay damages as determined by the 

Authority. 

e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier again commits a violation, the 

Authority is entitled to debar such contractor for future tender / contract 

processes for a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along- 
with Independent External Monitor’s recommendations / suggestions 
that no reasonable doubt exist in the matter. 

iii. Person signing IP shall not approach the Courts while representingthe 
matters to IEMs and he / she will await their decision in the matter. 
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CLAUSE42 
 

 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event 

of non-reconciliation of materials issued, consumed and in balance – (see 

Clause 10), Theoretical quantity of materials issued by the CHIAL for use in 

the work shall be calculated on the basis and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of quantity 

of cement & bitumen required for different items of work as shown in the 

Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed 

for which standard co-efficient for the consumption of cement or bitumen 

are not available in the above mentioned schedule / statement or cannot be 

derived from the same shall be calculated on the basis of standard formula 

to be laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections shall 

be taken as the quantity required as per design or as authorised by 

Engineer-in- Charge, including authorised lappages, chairs etc. plus 3% 

wastage due to cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues each diameter-wise, 

section wise and category wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 

cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 

required and measures plus 5% for wastage due to cutting into pieces 

(except in the case of G.I./M.S. sheets it shall be 10%), such determination 

& comparison being made diameter-wise & category- wise. 
d. For any other material as per actual requirements. 

ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 

material actually issued to the contractor and the theoretical quantities 

including such authorised variation, if not returned by the contractor or if not 

fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 

days of the issue of written notice by the Engineer-in-Charge to this effect shall 

be recovered at the rates specified in Schedule ‘F’, without prejudice to the 

provision of the relevant conditions regarding return of materials governing 

the contract. Decision of Engineer-in-Charge in regard to theoretical quantities 

of materials, which should have been actually used as per the Annexure of the 

standard schedule of rates and recovery at rates specified in Schedule ‘F’ shall 

be final and binding on the contractor. For non scheduled items, the decision 

of the Engineer – in - charge regarding theoretical quantities of materials which 

should have been actually used, shall be final and binding on thecontractor. 

i. The said action under this clause is without prejudice to the right of the CHIAL 

to take action against the contractor under any other conditions of contract for 

not doing the work according to the prescribedspecifications. 

ii. For materials brought by the contractor for use in item of work at site, similar 

theoretical consumption shall be prepared and submitted to the Engineer-in-

Charge for verification. If it is found that material consumed in the work is less 

than the theoretical consumption after taking into account 
permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE 43 

 

 Compensation 

during warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools and 

plants scaffolding, temporary buildings and other things connected therewith shall 

be at the risk of the contractor until the work has been delivered to the Engineer-in-

Charge and a certificate from him to that effect obtained. In the event of the work 

or any materials properly brought to the site for incorporation in the work being 

damaged or destroyed in consequence of hostilities or warlike operation or act of 

terrorism, the contractor shall when ordered (in writing) by the Engineer-in-Charge 

to remove any debris from the site, collect and properly stack or remove in store all 

serviceable materials salvaged from the damaged work and shall be paid at the 

contract rates in accordance with the provision of this agreement for the work of 

clearing the site of debris, stacking or removal of serviceable material and for 

reconstruction of all works ordered by the Engineer- in-Charge, such payments 

being in addition to compensation upto the value of the work original executed 

before being damaged or destroyed and not paidfor. 

In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 

the Executive Director Engg. concerned for a higher amount. The contractor shall 

be paid for the damages / destruction suffered and for restoring the material at the 

rate based on analysis of rates tendered for in accordance with the provision of the 

contract. The certificate of the Engineer-in- Charge regarding the quality and 

quantity of materials and the purpose for which they were collected shall be final 

and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or warlike operation (a) unless the contractor had taken all such 

precautions against air raid as are deemed necessary by the A.R.P. Officers or the 

Engineer-in- Charge (b) for any material etc. not on the site of the work or for any 

tools plant, machinery, scaffolding, temporary building and other things not 

intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer – in - charge. 

 

CLAUSE 44 
 

 Apprentices 

Act provisions 

to be complied 

with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 

the rules and orders issued thereunder from time to time. If he fails to do so, his 

failure will be a breach of the contract and the Executive Director Engg. / General 

Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him 

of the provisions of the said Act. 

CLAUSE 45 

 

 Release of 

security deposit 

after labour 

clearance 

Security Deposit of the work shall not be refunded till the contractor produces a 

clearance certificate from the Labour Officer. As soon as the work is virtually 

complete the contractor shall apply for the clearance certificate to the Labour 

Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 

receipt of the said communication, shall write to the Labour Officer to intimate if 

any complaint is pending against the contractor in respect of the work. If no 

complaint is pending, on record till after 3 months after completion of the work and 

/ or no communication is received from the Labour Officer to this effect till 
six months after the date of completion, it will be deemed to have received the 

clearance certificate and the Security Deposit will be released if otherwise due. 
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CLAUSE 46 
 

 Contractor’s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall take 

full responsibility for the case thereof and for taking precautions to prevent 

loss or damage and to minimize loss or damage to the greatest extent possible 

and shall be liable for any damage or loss that may happen to the Works or 

any part thereof and all AA l’s T & P from any cause whatsoever (save and 

except the Excepted Risks) and shall at his own cost repair and make good the 

same so that at completion, the Works and all CHIAL’s T & P shall be in 

good order and condition and in conformity in every respect with the 

requirements of the Contract and instructions of the Engineer-in- Charge. 
 

ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 

the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as shall 

have been damaged, taking to CHIAL’s store such CHIAL’s T & P, 

articles and/or materials as may be directed; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 

Charge, proceed with the erection and completion of the Works under 

and in accordance with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the 

above provisions in respect of so much loss or damage as has been occasioned 

by any failure on his part to perform his obligation under the Contract or not 

taking precautions to prevent loss or damage or minimize the amount of such 

loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 

General Conditions of Contracts ,the contractor at his own cost shall insure 

,in the joint name of CHIAL and the contractor, against all losses or damages 

from whatever cause, arising (other than the accepted risks )for which he is 

responsible under the terms of the contract and in such manner that the CHIAL 

and the contractor are covered during the period of construction of works and 

any loss or damage occasioned by the contractor in the course of any operation 

carried out by them for the purpose of complying with its obligations of defects 

liability clause hereof; 

a. All works including temporary works to their full value executed from 
time to time. 

b. The construction materials and equipments to their full value brought on 

to the site by the contractor. 

v. The Contractor shall indemnify and keep indemnified CHIAL against all 

losses and claims for injuries or damage to any persons or any property 

whatsoever which may arise out of or in consequence of the construction and 

maintenance of Works and against all claims, demands proceedings, damage 

costs, charges and expenses whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 

any way limiting his obligations and responsibilities under this condition, 

insure at his own cost against any damage, loss or injury which may occur to 

any CHIAL property, or to any person for at least the minimum amount of Rs. 

1.00 lakh with unlimited no. of occurences (including any employee of 

CHIAL) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify CHIAL against all claims, damages 
or compensation under the provisions of Payment or Wages Act, 1936, 
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  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity 

Benefit Act, 1961 or any modifications thereof or any other law relating 

thereto and rules made there under from time to time or as a consequence of 

any accident or injury to any workman or other persons in or about the Works, 

whether in the employment of the Contractor or not, his agents or servants, 

and also against all costs, charges and expenses of any suit, action or 

proceedings arising out of such accident or injury and against all sum or sums 

which may with the consent of the Contractor be paid to compromise or 

compound any claim. Without limiting his obligations and liabilities as above 

provided, the Contractor shall insure against all claims, damages or 

compensation payable under the Workmen’s Compensation Act, 1923 or any 

modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 

General Insurance Company of India or by a company approved by the 

Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 

cancelled till the Engineer-in-Charge has agreed to their cancellation in 

writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. A self-certified copy of such policies is required to be 

submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims   or losses to 

CHIAL resulting from their failure to obtain adequate insurance protection in 

connection thereof. The contractor shall produce or cause to be produced by 

his subcontractor (if any) as the case may be, the relevant policy or policies 

and premiums receipts as and when required by the Engineer-in- Charge. A 

self-certified copy of such policies is required to be submitted to the Engineer-

in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep 

in force the insurance referred to above or any other insurance which he/they 

may be required to effect under the terms of the Contract then and in any such 

case CHIAL may, without being bound to, effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by CHIAL from any 

moneys due or which may become due to the Contractor or recover the same 

as a debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 

CHIAL and Contractor for full tendered value along with third party liability 

(max of 10% of tendered value or as applicable as per Insurance Regulatory 

Authority of India) then there is no requirement for taking separate insurance 

by sub-contractors. 
However, workmen compensation policy is required to be taken separately 

by main contractor and sub-contractor for workers employed by them. 
 

CLAUSE 47 

 

 Composite 

Contract and 

responsibilities 

of main agency 

i. The tenders have been called for composite work consisting of civil 
construction and other associated specialized works. The pre-qualification 
criteria shall be applicable for each subhead of work independently. The 
agency meeting PQ criteria for the main work shall be considered for 
execution of composite work. However the agency shall be allowed to 
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  execute only those specialized subheads of works for which bidder meet PQ 

criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered 

under one or more subhead) for which he meets all requirements of pre- 

qualification including financial, technical and technological requirement 

specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized 

works under various subheads for which he himself has failed to meet PQ 

criteria. In such case he will appoint his associate for the execution of each 

specialized work with the approval of the NIT approving authority. The main 

contractor shall intimate the names of only those agencies who fully meet the 

PQ criteria for each specialized work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in 
the course of execution of work. If change of agency is inevitable then a 
request shall be submitted to the engineer-in-charge in writing giving full 
justification for change of agency. The proposal should include name of the 
alternate agency along with his financial, technical capabilities and work 
experience in the appropriate field. Such change shall be allowed onlyafter 
receiving approval from the competent authority. 

 

 Composite 

contract- 

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 

execution of work with specialised agencies for all works covered in various 

subhead of works on receipt of work order but specifications, preferred makes 

of materials and performance of system shall remain as specified in tender 

document. 

ii. The main contractor shall arrange an agreement between department, main 

contractor and associated agencies for all subheads on receipt of work order 

from the engineer-in-charge. Main contractor and expert agency shall be jointly 

responsible for quality of work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized work 

within 1/12th of stipulated completion period or within one month from issue 

of work order whichever is later along with documentary evidence for financial 

soundness, technical capabilities and their experience for executing similar 

specialized works along with his application seeking acceptance for the name 

of associated agency. Approval / rejection for the name of associated agency 

shall be accorded thereafter by NIT approving authority within a period of 15 

days each subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 
format provided by CHIAL within 2/12th of stipulated completion period or 60 
days whichever is later for acceptance and signature of department. The 
extension of time for signing of this agreement shall not be generally 
permitted. The signing time shall only be extended if handing over of site is 
delayed due to reasons beyond control of the contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 
ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment of 

mobilization advance shall be corresponding to the value of work which shall 

be executed by the main contractor. The subsequent mobilization advances 

corresponding to value of work covered in each subhead shall be released on 

signing of each Tripartite Agreement with expert agency for the same. 
iii. The security deposit shall be deducted from the running bills of main 
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  contractor after adjustment of full earnest money. 
iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be levied 

on the main contractor only. 

v. The coordination meetings called by CHIAL or its representative shall be 
attended by associated expert agencies as and when required. Expert agency 
shall be responsible for technical soundness, quality of work and adherence to 
tender specifications. The main contractor as well as associated agency shall 
be responsible for rectification of deficiencies noticed in specializedwork. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 

the execution of works covered under all subheads of NIT and get the tripartite 

agreements signed as per NIT requirement at   an early date. The main 

contractor shall not be paid for value of work covered under second running 

bill & subsequent bills till all Tripartite Agreements are signed by all agencies 

concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 

direct payment to the expert agency and to the main contractor for each subhead 

of work in schedule F. This ratio may also be indicated in tripartite agreement. 

Thus direct payment to each expert agency shall be released in the same ratio 

from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms and 

conditions of the contract. All deductions like security deposit, income tax and 

part rate for incomplete work or due to any other reason shall be made as per 

contract conditions from each running bill. In case the ratio as desired under 

(ii) is not filled by the main contractor CHIAL will make payment of 
75% of the net payable amount to the expert agency directly and balance 25% 
shall be paid to the main contractor. 

 

Clause 48 

 
 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be made 

only through Escrow Account opened by the contractor. However for works 

costing less than Rs.500 Cr., it shall be at the discretion of Technical 

Sanctioning authority to opt for Escrow account or not. The bank charges for 

Escrow Account shall be borne by contractor. The detailed conditions of 

Escrow Account shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 

machinery shall be credited directly to the escrow account opened for this 

contract through bank transfer as per terms and condition of contract. The 

agency shall be able to utilize 25% (or as decided by TS authority) of each 

installment of mobilization advance to meet minor expenses like construction 

of site office, purchase of office equipment and other minor works, while 

release of balance 75% fund shall be regulated by the department. The 

contractor shall seek prior concurrence of Engineer-in Charge for release of 

payment to the supplier etc. through Escrow Account by the Bank. Funds 

against cheque issued by contractor shall be released by Bank on receipt of 

written consent from Engineer-in Charge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 

directly by the contractor for minor expenses like salary, stationary, office 

expenses etc. CHIAL shall exercise control for release of payment by 

contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in- 
Charge/Authority for utilization of funds made available by CHIAL 
(75% 
against each RA bill) 
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a. Name of agency for whom payment is proposed to bereleased. 

b. Details of work executed/material supplied by agency to whom he 

intends to release payment. 

c. Nature of advance payment if any, has to be released to the supplier 

for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full / part of such payments as 

per agency’s request within maximum of three working days. The terms and 

condition of Escrow Account shall be finalized with bank according to terms 

and conditions of contract. Bank shall release payment against such cheques 

only after written consent of authorised officer of CHIAL is received. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 

payment for the work/project or on receipt of letter for foreclosure of work 

by the CHIAL. All balances and liabilities against this Escrow Account shall 

be left at the disposal of the contractor. 

 

Note : In case of difference or ambiguity in Hindi and English version anywhere, the 

English version will prevail. 
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CHANDIGARH INTERNATIONAL AIRPORT LIMITED 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 

horizontal and 1 vertical). 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding on staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2)above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while 

the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for 

ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be increased 

at least ¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not more than 

30cm shall be kept. Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the site or work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the expenses of 

defence of every suit, action or other proceedings at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings to any such person on which 

may, with the consent of the contractor, be paid to compensate any claim by any suchperson. 

 

6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 

shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. 

The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to 

give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of 

the trench or half of the depth of the trench whichever is more. Cutting shall be done from 

top to bottom. Under no circumstances, undermining or undercutting shall be done. 



CHIAL Safety 
AIRPORTSAUTHORITY OFINDIA 

Page 79 C……I…….O……. CHIAL 

 

 

 
 

b. Safety Measures for digging bore holes: - 
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to 

avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer-in-charge of thework; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 

point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 

Mtr above ground level and 0.60 Mtr below ground level should be constructed around 

the well casing; 

v. After the completion of the bore well, the contractor should cap the bore well properly 

by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs 

over the soil. This should be done even while repairing thepump; 

vi. After the bore well is drilled the entire site should be brought to the ground level; 
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 

work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electricallycharged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded 

with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. The following safety equipment shall invariably 

be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protectivegoggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 

hour before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public. In addition, the contractor shall ensure that the following 

safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 

Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for workinginside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of theirpresence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 

kit. 

e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out 

during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 
g) No smoking or open flames shall be allowed near the blocked manhole beingcleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker 

may be allowed to work continuously inside the manhole. 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these 

shall be vapour proof and of totally enclosed type. Non sparking gas engines also could be 

used but they should be placed at least 2 meters away from the opening and on the leeward 

side protected from wind so that they will not be a source of friction on any inflammable 

gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 

to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 18 

are employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work. 
 

9. An additional clause (viii)(i) of CHIAL Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 

wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready foruse. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down andscraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

v) Overall shall be worn by working painters during the whole of workingperiod. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of CHIAL. 
viii) CHIAL may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken   for prompt rescue of 

any person in danger and adequate provision, should be made for prompt first aid treatment of 

all injuries likely to be obtained during the course of thework. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards orconditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained 

by adequate means. Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of a hoisting machine having a variable safe 

working load each safe working load and the condition under which it is applicable shall be 

clearly indicated. No part of any machine or any gear referred to above in this paragraph 

shall be loaded beyond the safe working load except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery 

to site of work and get it verified by the electrical Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which 

are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided. The worker should not wear any rings, watches and carry 

keys or other materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 

code shall be named therein by thecontractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in- Charge of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 
EMPLOYED BY CHIAL OR ITS CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of CHIAL in which 

twenty or more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in 

progress. 

 

3. FIRST-AID FACILITIES 
(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not   less than one box for 

150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 

Each first –aid box shall contain the following equipments: 
1. 6 small sterilized dressings 
2. 3 medium size sterilized dressings 

3. 3 large size sterilized dressings 

4. 3 large sterilized burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 
indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 
1. 12 small sterilized dressings. 
2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings 

4. 6 large size sterilized burn dressings. 

5. 6 (15 gms) packets sterilized cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
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14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aidbox. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the workplace. 

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 

to the nearest hospital. 

 
4. DRINKING WATER 

 

i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall bestored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing   well which 

is within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely 

closed in and be provided with a trap door which shall be dust andwaterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 

 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 
 

i) Latrines shall be provided in every work place on the following scalenamely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
 

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if there 

is one latrine for 25 males or females as the case may be upto the first 100, and one for every 

50 thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year, Latrines shall not be of a standard lower than borehole system. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers “For 

Men only” or “For Women Only” as the case may be. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as the 

case may be exceeds 500, it shall be sufficient if there is one urinal for every 50   males or 

females upto the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained ina clean 

and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 
 

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessiblein 

or near the latrines and urinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 

by means of a suitable incinerator. Alternately excreta may be disposed of   by putting a 

layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it with 

a 15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight 

(when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter shall 

not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These shall be 

kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that 

the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under 

construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 
 

i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 

(ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the placesclean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women workers 

exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of the children. 
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9. CANTEENS 
 

i) In every work place where the work regarding the employment of contractor labour is likely 

to continue for six months and where in contract labour numbering one hundred or more 

are ordinarily employed, an adequate canteen shall be provided by the contractor for the use 

of such contract labour. 
ii) The canteen shall be maintained by the contractor in an efficient manner. 

iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access toit. 

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime 

washed or colour washed at least once in each year. Provided that the inside walls of the 

kitchen shall be lime washed every four months. 
vi) The premises of the canteen shall be maintained in a clean and sanitarycondition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner 

to be accommodated as prescribed in sub-Rule (ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. (b) Washing places for women shall be 

separate and screened to secureprivacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any 

other equipment necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely:- 
a) The rent of land and building. 

b) The depreciation and maintenance charges for the building andequipments 

provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been dug 

by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders andshall 

form an integral part of thecontracts. 

 
 

12. AMENDMENTS 
 

CHIAL may, from time to time, add to or amend these rules and issue directions - it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration 

thereof. 
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1. SHORT TITLE 

CHANDIGARH 

INTERNATIONAL 

AIRPORT LIMITED 

Contractor’s Labour Regulations 

These regulations may be called the CHIAL Contractors Labour Regulations. 

 
2. DEFINITIONS 

(i) Workman means any person employed by CHIAL or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the CHIAL to do any skilled, 

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 

whether the terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees 

per mensem or exercises either by the nature of the duties attached to the office or by reason 

of powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. No person below the age of 14 years 

shall be employed to act as a workman. 
 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than 

a mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working 

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 

than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act ornot. 

b) Where the minimum wages prescribed by the Central/State Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 

to rest day wages at the rate applicable to the next preceding day, provided he has worked under 

the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 

of the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority 

of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix’ VIII’. 
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5. PAYMENT OF WAGES 
(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage period 

in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 
(vii) All wages shall be paid in current coin or currency or in both. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 

acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 

Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will be 

required to be present at the place and time of disbursement of wages by the contractor to 

workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 

of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown incolumn No .................... has been paid to the workman 
concerned in my presence on …………..at .......................... ” 

 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period 

for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where 

such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 
e) Any other deduction which the Central Government may from time to timeallow. 

 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission inrespect. 

of which it was imposed. 

 
7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (AppendixVII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by himon 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following particulars : 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 
(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation wasassessed. 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 

1971 (Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XVI). 

 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employedby 

him in the specimen form at(Appendix-IX) 
(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually startswork. 
(iv) The card shall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 
at the time of disbursement of wages and retain the card withhimself. 

 
9. EMPLOYMENT CARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker(Appendix-X). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL(R&A) Central Rules 1971. 
 

11. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 

for a period of three years from the date of last entries made in them and shall be made available 

for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by 

the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance 

of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to such 

provision. 

 
13. REPORT OF LABOUR OFFICER 

 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to 

which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 

case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 

to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 

on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 

the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Engineer-in-Charge concerned 

within 30 days from the date of decision, but subject to such appeal, the decision of the officer 

shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a registered 

trade union, connected with the industry in which the worker is employed or by any other 

workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry underthese 

regulations by : 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 

any other employer, engaged in the industry in which the employer is engaged. 
 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour Officer 

or any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 
18. AMENDMENTS 

The Central Government/CHIAL may from time to time add to or amend the regulations and 

on any question as to the application/interpretation or effect of those regulations the decision of 

the General Manager (Engg.) concerned shall be final. 



Various Formats to be maintained (Appendix ) 
AIRPORTSAUTHORITY OFI NDIA 

Page 93 C……I…….O……. CHIAL 

 

 

 

APPENDIX-I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 
 

[Refer Clause 1A and 2B] 
 

To 
The CHANDIGARH INTERNATIONAL AIRPORT LIMITED 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “CHIAL” which expression shall unless repugnant to the subject or 

context include its administrator, successors and assigns) having agreed under the terms and 

condition   of   Contract   Agreement    No.   ………………………dated .................... made 
between……….and CHIAL in connection with the work of .................................. (hereinafter 

called the said contract) to accept Deed of Guarantee as herein provided for 

Rs…………………….(Rupees… ................. only) from a Nationalized Bank in lieu of the 

Security deposit to be made by the contractor or lieu of the amount withheld towards 

compensation for delay pending final extension of time to be made from the contractors 

contained in the said Contractor. We, the ....................... bank (hereinafter referred to as “the 
said Bank” and having our registered office at ................................. do hereby undertake and 

agree to identify and keep indemnified CHIAL from time to time to the extent of 

Rs…………………… (Rupees… ................................only) against any loss or damage, cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by CHIAL 

by reason of any breach or breaches by the said Contractor of any of the terms and condition 

contained in the said contract and to unconditionally pay the amount claimed by CHIAL on 

demand and without demur to the extent aforesaid. 

 

2. We ................................................. Bank, further agree that CHIAL shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms and 

conditions of the said contract and the extent of loss, damage, costs, charges and expenses 

caused to or suffered by or that may be caused to or suffered by CHIAL on account thereof and 

the decision of CHIAL that the said Contractor has committed such breach and breaches and as 

to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of 

that may be caused to or suffered by CHIAL from time to time shall be final and binding on us. 
 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 

till all the dues of CHIAL under the said contract or by virtue of any of the terms and conditions 

governing the said contract including compensation for delay if any as decided by CHIAL, have 

been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 

contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, 

however that CHIAL shall have no claim under this Guarantee after 90(Ninety) days from the 

date of expiry of the defects Liabilities periods or Final /Extension of Time grated by CHIAL 

as provided available in agreements clause no ..................................................................... as 

provided in the said Contract, i.e……….(date) or from the date of cancellation of the said 

contract, as the case may be, unless a notice of the claim under this Guarantee has been served 

on the Bank before the expiry of the period in which case the same shall be enforceable against 

the Bank notwithstanding the fact, that the same is enforced after the expiry of the said period. 
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4. CHIAL shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 

said contract or to extend time of performance by the said Contractor or to postpone for any 

time and form time to time any of the powers exercisable by it against the said Contractor and 

either to enforce or forbear from enforcing any of terms and conditions governing the said 

contract or securities available to CHIAL and the said Bank shall not be released from its 

liability under these present by any exercise by CHIAL of any liberty with reference to the 

matters aforesaid or by reason of time being given to the said contractor or any other 

forbearance, act or omission on the part by CHIAL or any indulgence by CHIAL to the said 

Contractor or any other matter or thing whatsoever which under the law relating to sureties 

would but for this provision have the effect of so releasing the Bank from its suchliability. 

 

5. It shall not be necessary for CHIAL to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 

notwithstanding any security which CHIAL may have obtained or obtain from the Contractor at 

the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of CHIAL in writing and agree that any charge in the Constitution of the 

said Contract or the said Bank shall not discharge our liabilityhereunder. 
 

In presence of 
 

WITNESS 

1. 

 

2. 

 
Dated this Day of    

 

 

 

For and on behalf of (The Bank) 

Signature    

Name & Designation     

Authorization No.      

Name & Place    

Bank’s Seal      
 

The above Guarantee is accepted by CHANDIGARH 
INTERNATIONAL AIRPORT LIMITED. For and on behalf of 
CHANDIGARH INTERNATIONAL AIRPORT LIMITED 

Signature   

Name   

Designation   

Dated    
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS,   contractor (Name of contractor) (hereinafter called “the 

contractor”) has submitted his tender dated  (date) for the construction of “ 
  ” (name of work) (hereinafter called “the TENDER”). 

 

KNOW ALL PEOPLE by these presents that we (name of bank) having our 

registered   office at (hereinafter called “the bank”) are bound unto 

  (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 

sum of Rs.  (Rs. In words ) for which payment well truly to 

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 

presents. 
 

SEALED with the Common Seal of the Bank this day of 20 . 

THE CONDITIONS of this obligation are: 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 

 

(2) If the contractor having been notified of the acceptance of his tender by theengineer-in-charge. 

 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 

contractor, if required – 
OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor, 
OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 
OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 

 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt 

of his first return demand, without the engineer-in-charge having to substantiates his demand, provided 

that in his demand the engineer-in-charge will note that the amount claimed by him is due to him owing 

to the concurrence of one or any of the above conditions, specifying the occurred condition or conditions. 

This guarantee will remain in force up to and including the date* after the deadline for 

submission of tender as such deadline is stated in the instructions to contractor or as it may be extended 

by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in 

respect of this guarantee should reach the bank not later than the abovedate. 
 

 

 

 
DATE ……………………….. SIGNATURE OF THE BANK 

WITNESS ……………………….. SEAL 
(SIGNATURE NAME AND ADDRESS)  

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt oftender. 
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APPENDIX-II 

 
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNT BILLS 
 

Name of work ....................................................................................Name of 
Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill 
 

No………………………..…… 
 

 
Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency 

as per 

Specification 

No. of 

Tests 

Required 

Upto 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

 
Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

Signature of Sudt. (Engg) 

 
 

Signature of Engineer-in-Charge. Signature of Manager / AM (Engg) 
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APPENDIX-III 

 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the 

contractor………………………………………………………………………… 

 
Name and location of the 
work……………………………………………………………………………… 

 

 
Name of the 

employee 

 
Father’s/husband’s 

name 

 
Nature of 

employment 

 
Period of 
actual 
employment 

 
Date on which 
notice of 
confinement given 

1 2 3 4 5 

     

     

 
 

Date on which maternity leave commenced and ended 

 
 

Date of 

delivery/miscarriage 

 

In case of delivery 

 

Commenced Ended 

 

In case of delivery 

 

Commenced Ended 

6 7 8 9 10 

     

     

 

Leave Pay paid to the employee 

In case of delivery In case of miscarriage 
 

Remark 

Rate of leave pay Amount paid Rate of leave 

pay 

Amount 

paid 

 

11 12 13 14 15 

 

 

 

 
 



Various Formats to be maintained (Appendix ) 
AIRPORTSAUTHORITY OFI NDIA 

Page 98 C……I…….O……. CHIAL 

 

 

 

 
APPENDIX-IV 

 
SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN 

CHANDIGARH INTERNATIONAL AIRPORT LIMITED WORKS(CLAUSE19F) 
 

Nameandaddress of thecontractor     

Nameandlocationofthe work   
 

1) Name of the woman and her husband's name 
 

2) Designation 

 

3) Date of appointment 

 

4) Date with months and years in which she is employed. 

 

5) Date of discharge/dismissal, if any 

 

6) Date of production of certificates in respect of pregnancy. 

 

7) Date on which the woman informs about the expected delivery. 

 

8) Date of delivery/miscarriage/death. 

 

9) Date of production of certificate in respect of delivery/miscarriage. 

 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 

11) Date with amount of subsequent payment of maternity benefit 

 

12) Name of the person nominated by the woman to receive the payment of the maternitybenefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in theregister. 

 

15) Remarks column for the use of Inspection Officer. 
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Name of work 

 
Labour Board 

APPENDIX-V 

Name of Contractor      

  Address of Contractor    
 

 

Name and address of A. A. I. Division     

Name of A. A. I. Labour Officer      

Address of A. A. I. Labour Officer      

Name of A.A.I Labour Officer   

Sl. No. Category Minimum 
wage fixed 

Actual wage 
paid 

Number 
present 

Remark 

 

 
 

Weekly holiday      

Wage period                                                                                                                    

Date of payment of wages                                                                                            

Working hours                                                                                                             

Rest interval    



Page 
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Form-XIII APPENDIX-VI 
[See rule 2(1)] 

[Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 

Name and address ofcontractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carriedon…………………………………………………... 

Name and location ofwork……………………………………………………………………………………………. 

Name and address of PrincipalEmployer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 

Code 

Name Surname Gender Father’s/Spouse 

Name 

Date of Birth# Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 

Category 

Address 
*(HS/S/SS/US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 

Bank Branch 

(IFSC) 

Present 

Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 
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AIRPORTS AU THORITY OFIND IA 
 
 
 
 
 

 

APPENDIX-VII 
 

 
Form-XVI 

[See Rule 78(1) (a) (i)] 

 
Muster Roll 

 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of 

work……………………………………………………………………………………………. 

 

Name and address of Principal Employer ........................................................ For the month of 

fortnight……………. 

 

Sl. 
1 

Name 
of 
work 
Man 
2 

Se x 

3 

Father’s/ 

Husband’s 

4 

Date Remark 
 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 

 
FORMAT FOR WAGE REGISTER 

 

Name and address ofcontractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carriedon…………………………………………………... 

 

Name and location ofwork……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month offortnight……………. 

 

 
APPENDIX-VIII 

 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment Name of Owner LIN Wage period 

From To  (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. in 

Employee 

register 

Name Rate of 

Wage 

No. of Days 

worked 

Overtime 

hours 

worked 

Basic Special 

Basic 

DA Payments 

Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 

Employer Share 

PF Welfare Found 
PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 
 

Receipt by Employee/Bank 

Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C  

FORMAT OF REGISTER OF LOAN/ RECOVERIES 
 

Name of Establishment LIN   
 

Sl. Number In Employee 

register 

Name Recovery Type 

(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 

issued* 

Explanation heard in 

presence of* 

Number of 

Installments 

First Month/Year Last Month/Year Date of Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2) (a)] 

 
Register of wages 

 

 
Name and address ofcontractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carriedon…………………………………………………... 

 

Name and location ofwork……………………………………………………………………………………………. 

 
Amount of wages  

 

S. 

No 

 

Name of 

workman 

 

Serial no 

in the 

register 

of 

workman 

 

Descript 

ion/ 

nature 

of work 

don 

 

No. of 

days 

worked 

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage 

s 

 

Dearness 

Allowanc 

e 

 

Over- 

time 

 

Other 

cash 

payme 

nt nt. 

(indic 

ate 

nature 

) 

 

Total 
 

Deduc 

tion if 

any 

(indic 

ate 

nature 

) 

 

Net 

amou 

nt 

paid 

 

Sig. or 

thumb 

impres 

sion 

of the 

work 

men 

 

Initial 

contract 

or his 

represe 

ntative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

               

Name and address of Principal Employer……………………………………For the month offortnight……………. 
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APPENDIX-VIIIA 
WAGE CARD 

 

Wages Card No………………………… 

 

Name and Address of Contractor……………………Date ofissue……………………….. 

 

Name and location ofwork………………………….Designation………………………… 

 

Name ofworkman………………………………….Month/Fortnight…………………….. 

 

Rate of Wages………………………………………… 

 
1 2 3 4 5 6 7 8 9 1 

  0  
1 
1 

1 
2 

1 
3 

1 
4 

1 
5 

1 
6 

1 
7 

1 
8 

1 
9 

2 
0 

2 
1 

2 
2 

2 
3 

2 
4 

2 
5 

2 
6 

2 
7 

2 
8 

2 
8 

3 
0 

31 

Morning 
                             

Rate 

 
 

Evening 

                              
 

Amount 

 

Initial 

                              

 

 

 

Received from…………………………………….the sumof Rs… ............................................................ on account of my wages 

Signature 

The Wage Card is valid for one month from the date of issue 



Various Formats to be maintained (Appendix) 
AIRPORTSAUTHORITY OFINDIA 

Page 106 CHIAL C……I…….O……. 

 

 

 

19/Form-XIX APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 
 

Wages Slip 

 
 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name ofworkman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Monthending…………………………………………………….. 

 
 

1. No. of daysworked…………………………………………………………………… 

 
 

2. No. of units worked in case of piece rate workers……………………………………. 

 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV 

[See rule 76] 

Employment Card 

 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which iscarried………………………………. 

 

Name of work and location ofwork………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 
 

1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature ofemployment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piecework)………………………….. 

 
5. Wageperiod………………………………………………………………………… 

 
6. Tenure ofemployment……………………………………………………………… 

 
7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

Signature of Contractor 
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APPENDIX-XI 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 
(On Non-Judicial Stamp Paper of Rs100/-) 

 

1. In consideration of the Chairman, CHIAL (hereinafter called “CHIAL”) having offered to 

accept the terms and conditions of the 
proposed agreement between 

……………………………………………………………………………………………… 

[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 

“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in 

the said agreement. 
We ................................................ (Indicate the name of the Bank) (hereinafter referred to as 

“the Bank”) hereby undertake to pay to the Chairman, CHIAL an amount not exceeding Rs. 

………………… (Rupees ..............................only) on demand by CHIAL. 

 

2. We ................................................. (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand from 

CHIAL stating that the amount claimed is required to meet the recoveries due or likely to be due 

from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the Bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs. ……………….. 

(Rupees ..................................... only). 

 

3. We, the said Bank, further undertake to pay the Chairman, CHIAL any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being 

absolute and unequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 

4. We .............................................. (Indicate the name of bank) further agree that theguarantee 

herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the dues 

of CHIAL under or by virtue of the said agreement have been fully paid and its claims satisfied 

or discharged or till Engineer-In-Charge on behalf of CHIAL certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges this guarantee. 

 

5. We ............................ (indicate the name of the bank) further agree with CHIAL that CHIAL 

shall have the fullest liberty without our consent and without effecting in any manner our 

obligations hereunder to vary any of terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or 

from time to time any of the powers exercisable by CHIAL against in the said contractor(s) 

and to forebear and enforce any of the terms and conditions relating to the said agreement and 

we shall not be relieved from our liability by reason of any such variation, or extensions being 

granted to the said contractor(s) or for any forbearance, act of omission on the part of CHIAL 

or any indulgence by the CHIAL to the said contractor(s) or by any such matter or thing 

whatsoever which under the law relating to securities would, but for this provision, have effect 

of so relieving us. 



Various Formats to be maintained (Appendix) 
AIRPORTSAUTHORITY OFINDIA 

Page 109 CHIAL C……I…….O……. 

 

 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
 

7. We ........................................ (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of CHIAL in writing. 

 

8. This guarantee shall be valid upto ............................................... unless extended on demand by 

CHIAL. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing 

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharged. 
 

In presence of 

 

Witness 

1. 

2. 

 
Dated this Day of 

 

 

For and on behalf of (The Bank) 

Signature 

Name & Designation 

Authorization No. 

Name & Place 

Bank’s Seal 
 

The above Guarantee is accepted by CHANDIGARH INTERNATIONAL AIRPORT LIMITED. 

For and on behalf of CHANDIGARH INTERNATIONAL AIRPORT LIMITED 

Signature   

Name   

Designation   

Dated    

Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 

Format for Letter of undertaking from the Depositor to Bank 

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

CHANDIGARH INTERNATIONAL AIRPORT 
LIMITED) 

(To be submitted in the Letter head of the firm) 
 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 

 

Sir, 

 

The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 

awarded by M/s CHANDIGARH INTERNATIONAL AIRPORT LIMITED to me / us. 

 

I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 

 

Signature of the Depositor 

 
 

Place: 

Date: 
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APPENDIX-XII 

 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 
 

In accordance with rule 7(v) of the CHIAL Contractor's Labour Regulations to be displayed promi 
nently at the site of work both in English and local Language. 

 
 

1. Wilful insubordination or disobedience, whether alone or in combination withother. 

 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

CHIAL. 

3. Taking or giving bribes or any illegal gratifications 

 

4. Habitual late attendance. 

 

5. Drunkenness lighting, riotous or disorderly or indifferent behavior 

 

6. Habitual negligence. 

 

7. Smoking near or around the area where combustible or other materials arelocked 

 

8. Habitual Indiscipline 

 

9. Causing damage to work in the progress or to property of the CHIAL or of the contractor. 

 

10. Sleeping on duty. 

 

11. Malingering or slowing down work. 

 

12. Giving of false information regarding name, age, father's name, etc. 

 

13. Habitual loss of wage cards supplied by the employer's 

 

14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is notapproved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

 

17. Engaging on trade within the premises of the establishments. 

 

18. Any unauthorized divulgence of business affairs of theemployees. 
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19. Collection or canvassing for the collection ofany money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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APPENDIX-XIII 

 

 
Form-XVII [See Rule 78 (2) (d)] 

 
Register of Fines 

 

Name and address ofcontractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carriedon…………………………………………………... 

 

Name and location ofwork……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. No. Name of 

workman 

Father’s/ 

Husband’ 

s 
Name 

Designatio 

n n nature 

of 

employmen 

t t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed 

Date on 

which 

fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 

 

 
Form-XVII 

[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. 
No. 

Name 

of 

workma 

n n 

Father’s 

Husband’ 

s Name 

Designation 

/nature of 

employmen 

t t 

Particular 

of 

Damages 

or Loss 

Date of 

damag 

es or 

loss 

Whether 

workman 

showed 

cause 

against 

deductio 
n n 

Name of 

person in 

whose 

presence 

employee’s 

explanation 
was heard 

Amount 

of 

deductio 

n n 

imposed 

No. of 

install 

ments 

Date of 
recovery 

 

 

Remark 
First 

Instal 

lment 

Last 

Instal 

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 

 

 
Form-XXII 

[See Rule 78 (2) (d)] 

Register of Advances 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. 
No. 

Name 

of 

workma 

n n 

Father’s 

Husband’ 

s Name 

Designation 

/nature of 

employmen 

t t 

Wage 

period 

and 

wages 

payable 

Date 

and 

amount 

of 

advanc 

e e 

paid 

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme 

nt repaid 

Date 

on 

which 

last 

install 

ment 
was 
repaid 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 
 
 

Form-XXIII [See Rule 78 (2) (e)] 

 
Register of Overtime 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S. 

N 
o 

Name of 

workme 

n 

Father’s/ 

Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 

which 
overtime 
worked 

Total overtime 

worked at 
project in case 
of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim 

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 

……………………………….. 

……………………………….. 

……………………………….. 
 

Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 
 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 
12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

 
 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

 

1. Statement of claims with amount ofclaims. 

2. 

3. 

4. 
 

Yours faithfully 

 
 

(Signature) 

 

Copy to: 

1. The Engineer-in-charge .................................., 

………………………… 
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APPENDIX -XVIII 
 

 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

“This Pact made this .......... day of …… between CHANDIGARH INTERNATIONAL 

AIRPORT LIMITED, a body corporate constituted by the Central Government under 

the CHANDIGARH INTERNATIONAL AIRPORT LIMITED Act,1994 and having 

its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at .................. in 

India, hereinafter called the Authority (which term shall unless excluded by or is 

repugnant to the context, be deemed to include its Chairman, or Member, Executive 

Directors, Airport Directors, officers or any of them specified by the Chairman in this 

behalf, and shall also include its successors and assigns) of the one part 

 
AND 

 

……represented by ……… of the other part, hereinafter called the “Bidder/Contractor 

“(which term shall unless excluded by or is repugnant to the context be deemed to 

include its heirs, representatives, successors and assigns of the Bidder/ Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, 
tender/ contract for ................................................. The Authority, while discharging its 

functions on business principles, values proper compliance with all relevant laws and 

regulations, and the principles of natural ,justice, ethics, equity, fairness and 

transparency in its relations with the Bidders/ Contractors. 

 

WHEREAS the Authority is desirous to make its business mechanism more transparent, 

thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby 

adopts the instrument developed by the renowned international non‐ governmental 

organization “Transparency International” (T I ) headquartered in Berlin ( Germany ). 

The Authority will appoint an Independent External Monitor (IEM) who will monitor 

the tender process and the execution of the contract for compliance with the principles 

mentioned above. 

 

AND WHEREAS   the Bidder   is   submitting a tender to the Authority for 

……………………. In response to the NIT (Notice Inviting Tender) dated ……… 

Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 

forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to Enabling the Authority to obtain the desired 

said stores/equipment/execution of works at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and Enabling Authority to abstain from bribing or 

indulging in any corrupt practice in order to secure the contract by providing assurance 

to them that their competitors will also abstain from bribing and other corrupt practices 

and the Authority will commit to prevent corruption, in any form, by its officials by 

following transparent procedures. The parties hereto hereby agree to enter into this 

Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 

 

1.1 The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 

material or immaterial benefit or any other advantage from the BIDDER, either for 

themselves or for any person, organization or third party related to the contract in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract. 

 

1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERs. 
 

1.3 All the officials of the Authority will report to the appropriate authority officeany 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

 

1.4 In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the Authority with full and verifiable facts and the same is prima 

facie found to be correct by the Authority, necessary disciplinary proceedings, or 

any other action as deemed fit, including criminal proceedings may be initiated by 

the Authority and such a person shall be debarred from further dealings related to 

the contract process. In such a case while an enquiry is being conducted by the 

Authority the proceedings under the contract would not be stalled. 

 
1. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent 

corrupt practice, unfair means and illegal activities during any stage of its bid or 

during any pre‐contract or post‐contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following. 

 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

Authority, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

 

2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the Authority or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to the obtaining or execution 

of the contract or any other contract with the Authority for showing or 
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forbearing to show favour or dis favour to any person in relation to the contract or 
any other contract with the Authority. 

 

2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specification, certifications, subsidiary contracts, 

submission or non‐submission of bids or any actions to restrict competitiveness or 

to introduce cartelization in the bidding process. 

 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address 

of agents and representatives and Indian BIDDERs shall disclose their foreign 

principals or associates. 

 

2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 

any other intermediary, in connection with this bid/contract. 

 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government sponsored 

export entity of the stores and has not engaged any individual or firm or company 

whether Indian or foreign to intercede, facilitate or in any way to recommend to the 

Authority or any of its functionaries, whether officially or unofficially to the award 

of the contract to the BIDDER, nor has any amount been paid, promised or intended 

to be paid to any such individual, firm or company in respect of any such 

intercession, facilitation or recommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has made 

or has committed to or intends to make to officials of the Authority or their family 

members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments. 

 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract 
to impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 
 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as 

part of the business relationship, regarding plans, technical proposals and business 

details, including information contained in any electronic data carrier. The Bidder / 

Contractor also under takes to exercise due and adequate care lest any such 

information is divulged. 

 

2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

 

i) If he receives demand for an illegal/undue payment / benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 

 

iii) If he makes any payment to any Authority’s associate(s) 

 
2.12 The Bidder/Contactor commits to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable facts. 

 

2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative 

of any of the officers of the Authority, or alternatively, if any relative of an officer 

of the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the 

same shall be disclosed by the Bidder/Contractor at the time filing of tender. The 

term ‘relative’ for this purpose would be as defined in Section 6 of the Companies 

Act 1956. 

 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee of 

the Authority. 

 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed   a transgression 

in violation of section 2 or in any other form such as to put his reliability or 

credibility as Bidder/Contractor into question, the Authority is entitled to disqualify 

him from the tender process or to terminate the contract for such reason and to debar 

the BIDDER from participating in future bidding processes. 

 
2. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 

company in any country in respect of any corrupt practices envisaged hereunder 

or with any Public Sector Enterprise in India or any Government Department in 

India that could justify Bidders’s exclusion from the tender process. 

 

3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 

can be terminated for such reason and he may be considered for debarment for 

future tender/contract processes. 

 

3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 

(Rupees zero point five Cr.) and to submit the same to the Authority along-with the 

tender document/ contract before contract signing. 

 

3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 

contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 

before doing/ performing any act/ function by such subcontractor(s) / associate(s) 

in relation to the contract/ work. 
 

3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 

policy of authority 

 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails 

to get this Pact signed in terms of policy of authority. Authority will terminate the 

contract and initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 

Guarantee/Bond. 

 

While submitting bid, the BIDDER shall deposit an EMD / SD / BG / DRAFT / 
PAY ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., 
which is 

as per terms and conditions and details given in NIT / tender documents sold to the 

Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 

 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by 

it or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall entitle the Authority to take all or any one of the following actions, wherever 

required: 

 

i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) would continue. 

 

ii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender process 

prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit 

the earnest money deposited/bid security. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 

Lending Rate of State Bank of India, while in case of a BIDDER from a 

country other than India with interest thereon at 2% higher than the LIBOR. 

If any outstanding payment is due to the BIDDER from the Authority in 

connection with any other contract or any other stores, such outstanding 

payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 

bond, if furnished by the BIDDER, in order to recover the payments, already 

made by the BUYER, along with interest. 
 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss or damage to the Authority resulting 

from such cancellation/rescission and the Authority shall be entitled to deduct 

the amount so payable from the money(s) due to the BIDDER. 

 

vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 

discretion of the Authority. 

 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

 

ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the Authority with the BIDDER, the same shall not be 

opened. 

 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 

the same without assigning any reason for imposing sanction for violation of 

this Pact. 

 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or 

if the Authority is entitled to terminate the contract under section 2 or 3 or 

4, the Authority shall be entitled to demand and recover from the contractor 

damages equivalent to 5% of the contract value or the amount equivalent to 

security deposit or performance bank guarantee, whichever is higher. 

 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 

Bidder/Contractor can prove and establish to the satisfaction of the Authority 

that the disqualification / debarment of the bidder from the tender process or 

the termination of the contract after award of the contract has caused no 

damage to the Authority. 

 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 

5.1 above. 

 

5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 

BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 

or Prevention of Corruption Act, 1988 or any other statute enacted for prevention 

of corruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 

the debarment and proves to the satisfaction of the Authority that he has installed 

a suitable and effective corruption prevention system and also restored/recouped 

the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 

debarment prematurely considering the facts and circumstances of the case, and 

the documents/evidence adduced by the Bidder/Contractor for first time default. 

 

5.5 That a transgression is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along with Independent 

External Monitor’s recommendations/suggestions that no reasonable doubt is 

possible in the matter. 

 

5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 

BIDDER. However, the BIDDER can approach the Independent External 

Monitor(s) appointed for the purpose of this Pact. 

 
6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 

That if the Authority receives any information of conduct of a Bidder/ Contractor 

or Sub- Contractor or of an employee or a representative or an associate of the 

Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 

Authority has substantive suspicion in this regard, the Authority will inform the 

Vigilance Department for appropriate action. 

 

7. Independent External Monitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 
Monitor(s) for this Pact. 

 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. He will also 

enquire into any complaint alleging transgression of any provision of this Pact 

made by the Bidder, Contractor or Authority. 

 

7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report 

to the Chairperson of the Board of the Authority. 

 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 

provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation including minutes of meeting. 

The same is applicable to Sub - Contractors and Associates. The Monitor is under 

obligation to treat the information and documents of the Authority and Bidder/ 

Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
he will so inform the management of the Authority and request the management 
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to discontinue or heal the violation, or to take other relevant action. The Monitor(s) 

can in this regard submit his recommendations/ suggestions. Beyond this, the 

Monitor(s) has no right to demand from the parties that they act in a specific 

manner, refrain from action or tolerate action. 

 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could have 

an impact on the contractual relations between the Authority and the Contractor / 

Bidder. The parties offer to the Monitor(s) the option to participate in such 

meetings. 

 

7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 

of the Authority within 2 weeks from the date of reference or intimation to him 

by the Authority and, should the occasion arise, submit proposals for correcting 

problematic situations. 

 

7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against 

such offence or reported it to the Vigilance Department, the Monitor may also 

transmit this information directly to the Central Vigilance Commissioner, 

Government of India. 

 

7.9 The word ‘Monitor’ would include singular and plural. 

 

8. Facilitation of Investigation. 

 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER shall 

provide necessary information and documents in English and shall extend all 

possible help for the purpose of such Examination. 

 

9. Law and Place of Jurisdiction. 

 

That this Pact is subject to provisions under Indian Law. The place of performance 

and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of 

the Authority, as applicable. 

 

10. Other Legal Actions 

 

10.1 That the changes and supplements as well as termination notice need to be made 
in writing. 

 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorized 

representatives. 
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11. Pact duration (Validity) 

 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, and 

for all other Bidders 3 months after the contract is awarded. 

 

11.2. That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless 

it is discharged/determined by Chairman of the Authority. 

 

11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 

 
12. Company Code of Conduct 

 

Bidders are also advised to have a company code of conduct (clearly rejecting the 

use of bribes and other unethical behavior) and a compliance program for the 

implementation of the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at   on 
 

Buyer 

Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 
 

1.      
 

2.   
 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1.    
 

2.    
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APPENDIX-XIX 
 

 

(To be filled by Contractor) 

(CLAUSE-47) 
 

Ratio of direct payment to the specialized : … % of the net payment to be made to 

Specialized agency in case of composite contract agency 
 

 

 

 
Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 
1 Sub-head I   

    

    

    

 

 
Note: 

 
1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of allsub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 

of the net payment admissible as per CHIAL for the subhead under consideration shall be paid 

directly to specialized agency in case of compositecontract. 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 
 

SCHEDULE ̀ A’ 
 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 

given as a standard BOQ format at page no. BOQ-1 to BOQ-2 with the tender document, then the same is 

to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open 

it and complete the white coloured (unprotected) cells with their respective financial quotes and other details 

(such as name of the bidder). No other cells should be changed. Once the details have been completed, the 

bidder should save it and submit it online, without changing the File name. if the BOQ file is found to be 

modified by the bidder, the bid will be rejected and EMD shall be forfeited. 

 
 

SCHEDULE ̀ B’ 
 

Schedule of materials to be issued to the contractor. 
 

 
Sl. No. Description of Item Quantity Rates in figures & 

words at which the 

material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE ̀ C’ 
 

Tools and plants to be hired to the contractor. 
 

 
Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 

    

 
 

SCHEDULE ̀ D’ 

 
 

Extra schedule for specific requirements/ documents for the work, if any. 

 
SCHEDULE ̀ E’ 

Reference to General Condition of contract 

Name of work:- Re-Carpeting of Perimeter Road in Operational Area from Gate 

no.2 to H Link at Chandigarh International Airport (Mohali Side). 

Estimated cost of work Rs 46.68 Lacs (Excluding GST) 

 

i. Earnest Money Rs.93,360/- 

 

ii Performance Guarantee N/A 

 

iii Security deposit: 10% of contract value 
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SCHEDULE `F’ 

GENERAL RULES & DIRECTION 
 

Officer inviting tender : AGM (Engg-Civil.), CHIAL 

 
Maximum percentage for quantity of items of 

work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 
12.3 

a: 30% (Overall) 
 

b: 100% ( for foundation Items) 

 
Definitions: 

Office inviting tender : AGM (Engg-Civil), CHIAL 

 

2(v) Engineer-in-Charge : HOD (Engg-Civil), CHIAL 

2(viii) Accepting Authority As per CHIAL DOP. 
2(x) Percentage on cost materials & 

Labour to cover all overheads & 
 Profits 15% 

2(xi) Standard schedule of rates DSR 2021 with up to date correction slips as on last date of 
  submission of tenders & market rates. 

2(xii) Department CHIAL, Engineering (Civil) 

 
Clause 1 

 
(i) Time allowed for submission of 

Performance Guarantee from the date of 

issue of letter of acceptance 

 
N/A 

(ii) Maximum allowable period of extension N/A 

 
Clause 2 

 
 Authority for fixing compensation under 

Clause 2 

HOD (Engg-Civil) 

 

 

Clause 2A 
 

 Whether Clause 2A shall be applicable NOT APPLICBLE 
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Clause 5 

 
 Number of days from the date of issue of 

letter of acceptance for reckoning date of 
start 

 

10 Days 

 
Mile Stone(s) as per table given below: 

 

 
Sl.No. Description of Milestones (Physical) Time allowed in 

days (from date 
of start) 

Amount to be withheld in 

case of non achievement of 

milestone 
 As per approved programme chart. As per approved 

programme chart. 
Amount shall be withheld 
by comparing/ confirming 
the actual progress with 
the approved programme 
chart. 

 

Time allowed for execution of work. : 45 Days 

Authority to decide: 
i. Extension of time        - HOD (Engg-Civil) 

ii Rescheduling of milestone       - HOD (Engg-Civil) 

iii Shifting of date of start in case of delay in handing over of site-HOD (Engg-Civil). 

Clause 6, 6A 
 

Clause applicable – (6 or 6A) : 6A 

Clause 7 
 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 
being eligible to interim payment. 

 

N/A 
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Clause 10A 

 
Testing equipment to be provided by the contractor at site lab 
All the Testing equipments required for conducting test for building/ pavement works as per CPWD, 

Morth, IRC and CHIAL specifications as applicable. 

 
Clause 10 B(II) 

 
 Whether Clause 10B(II) shall be 

applicable 
NOT APPLICABLE 

 

Clause 10C: Applicable 

 
Component of labour expressed as percent of value of work:  5 % 

Clause 10 CA : N o t Applicable 

Materials covered under this 

clause 

Nearest Material (other than 

cement*, reinforcement bars, 

structural steel & Bitumen) 

for which All India 
Wholesale Price index is to be 
followed 

Base price and its 

corresponding period of all the 

materials covered under clause 

10CA 

1. Cement (OPC/ PPC)  Base price for cement and 
reinforcement steel to be 
determined as issued under 
authority of DG (Works). 
CPWD or concerned Zonal 
Chief Engineer, CPWD as on 

2. Reinforcement steel bars 
(TMT) 

3. Structural Steel last date of receipt of tender. In 
case base price for cement, 
reinforcement  steel and 
Bitumen as to be issued by 
CPWD is not available 
concerned ED (Engg) 
empowered to determine the 
same. 

4. Bitumen 

 

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, ifany. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 

by adopting latest base price and its correspondingperiod. 

 

 
Clause 10 CC - Not Applicable 

 

 
Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

NOT APPLICABLE 
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Schedule of component of other materials, Labour, POL etc. for price escalation. 

 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 

express as percentage total value of work …………. ……Xm …….%. 

 

Component of labour, expressed as % of total value of work………Y ............. %. 

 

Component of POL, expressed as % of total value of work…………Z ............. % 
 

Note: Xm ....... % should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel and 

Other materials specified in clause 10 CA + component of labour + component of POL). 
 

Clause 11 
 

Specification to be followed for execution of work a) “CPWD Specification 2019, Vol. I to II with upto 

date correction slips, MORTH or other 

specification as applicable. 
b) Technical specification. 
c) Manufacturer’s Specification. 

 
 

Clause 12 

 
12.2 
& 

12.3 

Deviation limit beyond which clauses 12.2 
& 12.3 shall apply for building 
pavements and all other works above 
foundation level. 

 

± (Plus/Minus) 30% (Thirty Percent) 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 
work 

 

± (Plus/Minus) 100% (Hundred 

Percent) 

 

 
Clause 16 

 

 
 Competent Authority for deciding 

reduced rates 

HOD (Engg-C) 

 

Clause 18 

 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 
 

Clause 25 
 

Place of Arbitration: Chandigarh. 
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Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 

Agency will deploy technical representative of specialized agency 
as per their requirement who will ensure all quality parameters 

and nothing shall be deducted/paid on this account 
 

Sl. 

No. 
Minimum 

Qualification 

of Technical 

Representative 

Discipline Designation 

(Principal 

Technical 

representative) 

M
in

im
u

m
 

E
x

p
er

ie
n

ce
 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 
contractor in the event of 
not fulfilling provision of 

    clause 36 (per day) 

    Figures Words 

    Rs.  

1. Diploma Civil 

Engg. 

Engineer 03 

years 

01 Rs.1000/- Rupees 
One 

thousand 
only 

 

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 

can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 

condition that such diploma holder should not exceed 50% of requirement of degree engineers 

 

 
Clause 37 
Licence Fee for unpaved land : as per clause 7 of SCC 

 
Clause 41(b) 
Integrity Pact applicable : Not applicable. 

 
Clause 42 

 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 

DSR 2018 printed by C.P.W.D with up- 

to-date correction slips till last date of 

submission of tender, technical 

specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to 
tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

 
Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor 

  Excess beyond permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement 
 

  

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at 
stipulated fixed price 

  

 

* Provided work is cons dered technically sound. Otherwise work has to be re-executed as per 

direction of Engineer-in-charge 

 

 
Clause 48 

 

Escrow Account: Not applicable. 
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Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 

working out minimum period for which hire charges of road roller are to be recovered. 

 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2 or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 

per m2 or 

 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 
Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 

or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

mailto:S-90@2.25
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 

nominal size per 100 m2 and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
quantities. 

930 Sq.m 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 

nominal size per 100 m2and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
Quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 

(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 

and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 

Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 

mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

750 Sq.m. 

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 

nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 

6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 

mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 

9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 

to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar, 

370 Sq.m. 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sq.m. 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL 
 

1.1 Special conditions of Contract shall be read in conjunction with General 
Conditions of Contract, Technical Specifications, Drawings and any other 
documents forming part of this contract wherever the context so requires. 

 
1.2 Notwithstanding the sub-division of the documents into these separate 

sections and volume every part of each shall be deemed to be supplementary 
to and complementary to every other part and shall be read with and into the 
CONTRACT so far as it may be practicable to do so. 

 
1.3 Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears, the provisions of the Special Conditions of 
Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or 
variations, prevail. 

 

2. COMPLETION SCHEDULE 
 

2.1 The works shall be executed strictly as per time schedule mentioned in NIT. 
The period of completion given includes the time required for mobilisation as 
well as testing, rectifications, if any, re-testing and completion in all respects 
to the entire satisfaction of Engineer-in-Charge. 

 
2.2 The contractor shall furnish within 15 days of letter of award Bar/PERT chart 

showing the mile stones for completion of work within the stipulated time and 
as per conditions of the contract. 

 

2.3 Contractor is expected to mobilize and employ sufficient resources as per 
the bar/PERT chart to achieve the progress within the broad frame work of 
accepted methods of working and safety. No additional payment shall be 
made to the contractor for any multiple shift work or other incentive methods 
contemplated by him in his work schedule even though the time schedule is 
approved by the Engineer-in-Charge. 

 

2.4 During the progress of the work the contractor is expected to adhere to the 
time schedule on mile stones and total completion and this adherence will 
be a part of Contractor's performance under the contract. 

 
2.5 The Engineers-in-Charge can hold the payment till such time, the contractor 

does not submit BAR/PERT chart etc. The Contractor will be fully responsible 
to submit BAR/PERT Chart in consultation with Engineer-in- Charge to 
complete the work within stipulated time. 
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3. BILL OF QUANTITIES 

3.1 The Bill of Quantities shall be read in conjunction with General Conditions of 
Contract, Special Conditions of Contract, Technical Specifications, Drawings 
and any other Document forming a part of this tender. The quantities shown 
against the various items are only approximate and subject to variations as 
made in General Conditions of the Contract. 

4. PAYMENTS 

4.1 The bill shall be submitted in the prescribed format and GST tax invoice. The 
contractor shall submit all the bills on the Performa prescribed by the 
Engineer-in-Charge, preferably through computerized billing in triplicate. 

4.2 The payment due to the contractor shall be made within 30 days of the 
submission of the bill by the contractor subject to measurements verified by 
the Engineer-in-Charge or his representative within 10 working days of 
submission of the bill. 

 
4.3 The bill shall not be entertained if the gross amount of the work done including 

secured advance payable is less than Rs. 5.00 lakhs except Final Bill. 

5. INCOME TAX 
5.1 Income Tax deductions shall be made from all payments made to the 

Contractor as per the rules and regulations in force in accordance with the 
Income Tax Act prevailing from time to time. 

6. CONTRACT AGREEMENT 

6.1 The contract agreement shall be executed on a non-judicial stamp paper of 
value Rs.100/- and cost of the stamp paper shall be borne by the Contractor. 

6.2 Contractor's tender including the letters of clarifications between the 
contractor and the CHIAL prior to the award of contract shall form a part of 
the Contract Agreement to the extent they have been accepted by CHIAL. 

 
7. LICENSE FEE FOR LAND ALLOTTED BY CHIAL 

7.1 The contractor shall not be permitted to enter in (other than for inspection purpose)or 

take possession of the site until instructed to do so by the Engineer-in- Charge in 

writing. The portion of the site to be occupied by the contractor shall be defined 

and/or marked on the site plan, failing which these shall be indicated by the Engineer-

in-Charge at site and the contractor shall on no account be allowed to extend his 

operations beyond these areas. In respect of any land allotted to the contractor for 

purpose of or in connection with the contract, the contractor shall be issued a license 

subject to the following and such other terms and conditions as may be imposed by 

the licenser:- 

 

a) No land will be allotted by CHIAL for installation of Plants, Cement Godown, 

Labour Camp etc in the vicinity of airport. However, if request received by agency 

for store, site office can be provided on chargeable basis with license fee for land @ 

Rs. 714/- per sqm per annum. A security deposit of Rs. 500/Sqm in the form of 

Cash/DD/BG is also to be obtained from the contractor for this purpose. This 

security deposit can be released only after ensuring that allotted land has been 

vacated and Engineer-in- charge to certify this fact in the final bill. The allotment of 

land for purpose of or in connection with the contract subject to the following and 

such other terms and conditions as may be 
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imposed by the licenser. 

 

b) Site for stacking of material will be provided free of cost. 

 

c) Agency should quote their rates accordingly. 

 

d) That such use or occupation shall not confer any right of tenancy of the land to the 

contractor. 

 

e) That the contractors shall be liable to vacate the land on demand by the Engineer- 

in-Charge. 

 

f) That the contractor shall have no right to any construction over this land without 

the written permission of the Engineer-in- Charge. In case, he is allowed to construct 

any structure he shall have to demolish & clear the same before handing over the 

completed work unless agreed to the contrary. 

 
7.2 The contractor shall provide, if necessary or if required on the Site, all temporary access 

there to and shall alter, adapt and maintain the same as required from time to time and 

shall take up and clear them away a sand when no longer required and as and when ordered 

by the Engineer-in- Charge and make good all damage done to the Site. 

7.3 Land for Labour Camps: The contractor shall make the necessary arrangements at his 

own cost for setting labour camp in CHIAL land with prior approval of the Engineer-in- 

Charge at prescribed charges. 

 

8. TEMPORARYWORKS 

i) The Tenderer should see the approaches to the site of work and conditions of the 

same. If any approach from main road is required to be made at site or existing 

approach is to be maintained for cartage of materials etc. by the Contractor, the 

same shall be provided, improved and maintained by the Contractor at his own cost. 

Nothing extra will be paid on this account. 

 

ii) All temporary and ancillary works required for execution of the main work shall be the 

responsibility of the Contractor and the quoted rate for the work is assumed to be inclusive 

of all such works and noting extra is payable on this account. 

 

9. PAYMENTS 

i) For the work done by the agency, R/A bill are to be processed every month. These monthly 

bills shall be prepared based on joint measurements on a prefixed date. If the contractor 

or his authorized representative does not present/associates for joint measurements, ex- 

parte measurements of the work done since previous bill shall be recorded by the 

Engineer-in-charge or his authorized representative for the purpose of monthly 

bill/payments. The bills shall be submitted on the format prescribed by the Engineer-in-

Charge, through computerized billing in triplicate. 

ii) The payment due to the contractor shall be made within 15 days of the submission of the 

bill by the contractor and the measurements shall be verified by the Engineer-in- 

Chargeorhisrepresentativewithin10daysof submission of the bill. The payment shall be 

made from the Chandigarh Airport through ERP/SAP system. 
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10. INCOME TAX AND LABOURCESS 

i) Income Tax deductions shall be made from all payments made to the Contractor as per 

the rules and regulations in force in accordance with the Income Tax Act prevailing from 

time to time. 

ii) Labour cess as per rules and regulations in force shall be deducted from the bills of the 

contractors and deposited with designated authorities. 

 

11. WATER 

 
Contractor shall make his own arrangements for water supply for the work and his staff and 

workmen. The testing charges for water shall be borne by the contractor. Wherever 

CHIAL’s source of water is used by the contractor, 1% (one percent) of gross bill 

amount (Work Done) shall be deducted from his bills. 
 

12. POWERSUPPLY 

 
Contractor shall make his own arrangements for power supply for the execution of the work. 

If available, power may be supplied by CHIAL to contractor on chargeable basis. 

 

13. CONTRACTAGREEMENT 

 
i. The contract agreement shall be executed on a non-judicial stamp paper of value Rs. 100/- 

to be provided by the Contractor. 

 

ii. Contractor's tender including the letters of clarifications between the contractor and the 

CHIAL prior to the award of contract shall form a part of the Contract Agreement to the 

extent they have been accepted by CHIAL. 

 

14. INSURANCE OF WORKS ETC 
 

i. Without limiting its obligations and responsibilities under Clause 15 of Special Conditions 

of Contract the contractor or issued by CHIAL to the contractor shall insure in the joint 

name of CHIAL and the contractor against all losses or damages from what ever cause 

arising (other than the accepted risks) for which he is responsible under the terms of the 

contract and in such manner that the CHIAL and the contractor are covered during the 

period of construction of works and also damage arising   from a cause occurring prior to 

the commencement of the defect liability period any loss or damage occasioned by the 

contractor in the course of any operation carried out by them for the purpose of 

complying with its obligations of defect liability clause hereof:- 
 

a) The work and the temporary works to the full value of such works executed from time to 

time. 

b) The materials construction equipment and other things brought on to the site by the 

contractor or issued by CHIAL to the contractor othe full value of such materials, 

construction plant and other things. Also the insurance policies for the workers and staff 

shall be taken. 

c) Such insurance shall be effected with any subsidiary of the General Insurance Company 

of India or by a company approved by the Insurance Regulatory Authority of India and 

the contractor shall whenever required, produce to the CHIAL the policy or the policies 

of insurance and the receipts for payments of the premiums. 
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d) In case there is any repetition/duplication of insurance cover already mentioned in GCC 

clause 46 or sub clause thereof than insurance cover shall be as per SCC clause. 

 
15. DAMAGE TO PERSON AND PROPERTY 

The Contractor shall indemnify and keep indemnified CHIAL against all losses and claims 

for injuries or damage to any person or any property what so ever, which may arise out of 

or inconsequence of the construction and maintenance of the works by them and against 

all claims, demands, proceedings of or in relation thereof. 

 
16. THIRD PARTY INSURANCE 

 

Before commencing the execution of the works the contractor (But without limiting his 

obligations and responsibilities) shall insure against any damage, loss or injury which may 

occur to any property (including that of the Employer) or to any person, including any 

employee of the employer by or arising out of the execution of the works or temporary 

works or in carrying out of the contract. 

 

17. MINIMUM AMOUNT OF THIRD PARTY INSURANCE 

 

i. Such insurance shall be effected with any subsidiary of the General Insurance Company 

of India or by a company approved by the Insurance Regulatory Authority of India and 

for at least the minimum amount of Rs. 1 Lakh with unlimited no. of occurrences. Whenever 

required the contractor shall produce to the CHIAL the policy or policies of Insurance and 

the receipts for payments of the premiums. 
 

ii. If the Contractor could not effect a comprehensive insurance cover against risks which he 

may be required to effect under the terms of this clause, then he shall give his attention to 

get the best insurance cover available and even in case of effecting a wider insurance cover 

than the one which the subsidiary of the General Insurance Company or by a company 

approved by the Insurance Regulatory Authority of India  could offer, such an Insurance 

is ought to be done after the CHIAL's approval, byor through the subsidiary of the General 

Insurance Company. 

 

18. DRAWINGS 

 
Tentative drawing is attached at page no. PIC-1. If any other generalized, detailed 
drawing is to be prepared it will be prepared by contractor as per the site 
requirement complete to full satisfaction of Engineer-in-charge. Nothing extra will 
be paid for this. 

 

19. CONSTRUCTION EQUIPMENT 
 

19.1 The contractor shall without prejudice to his overall responsibility to execute 
and complete the work as per specifications and time schedule, progressively 
deploy adequate equipment’s and tools and tackles and augment the same 
as decided by the Engineer-in-Charge depending on the exigencies of the 
work so as to suit the construction schedule. 
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19.2 In the interest of progress of work, if early deployment of any 
machinery/equipment is desired by Engineer-in-Charge then the contractor 
shall deploy the same as per the direction of Engineer-in-Charge. For such 
early deployment no claim whatsoever shall be entertained. 

 

20. SITE ORGANISATION 

20.1 Subject to the provisions in the tender document and without prejudice to 
contractors’ liabilities and responsibilities to provide adequate qualified and 
skilled personnel on the work. Contractor shall deploy site organization and 
augment the same as decided by the Engineer-in-Charge depending on the 
exigencies of work. No engineering personnel deployed at site shall be 
removed from the site without prior approval of the Engineer-in-charge. 

 
21. INSPECTION OF SITE ANDTESTING 
i) The Engineer-in-Charge or his authorized representative shall have full power 

to inspect any portion of the work, examine the materials and workmanship at 
the contractor’s works or at any other place from where the material is 
obtained. Acceptance of any material shall in no way relieve the contractor of 
his responsibility for meeting the requirement of the specifications. 

 
ii) The Engineer-in-Charge or his authorized representative may submit the site 

samples of material used for construction to the approved laboratory for 
testing. The cost of such material, transport, cost of testing etc. shall be borne 
by the contractor. 

 

22. STORES AND MATERIALS 

22.1 No storage accommodation will be arranged by CHIAL, Contractor shall make 
all such arrangements at his own cost after getting approval from Engineer- 
in-Charge. 

 

23. BYE-LAWS 
 

23.1 The contractor shall comply with all bye-laws and regulations of local and 
statutory authorities having jurisdiction over the works and shall be 
responsible for payment of all fees and other charges and for giving and 
receiving of all necessary notices and keeping the Engineer-in-Charge, 
informed of the said compliance with the bye-laws, payments made, notices 
issued and received. 

 
24. The contractor shall take all precautions to avoid all accidents by exhibiting 

necessary day & night caution boards, speed limit boards, red flags, red lights 
and providing barriers. He shall be responsible for all damages and accidents 
caused due to negligence on his part. No hindrances shall be caused to traffic 
during execution of work. 

 

25. No payment will be made to the contractor for damage caused by rains or 
other natural calamities during the execution of the works and no such claim 
on this account will be entertained. 
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26. The contractor shall remove the labour huts, temporary barricades etc. on 
completion of the work and leave the site in a neat and tidy state. The payment 
of final bill will be subject to the compliance of this condition by the contractor. 

27. MATERIALS AT SITE 
 

(a) Materials brought to the site by the contractor shall be stored by the contractor 
in a safe/dry storage space. The contractor shall be responsible for safe 
custody of materials at site till such time; the installation is commissioned and 
handed over to the Engineer-in- Charge. 

 

28. ARRANGEMENT TO BE MADE BY THE CONTRACTOR ATSITE 
 

28.1 Necessary registers and stationeries required for entering data and test 
results shall be provided by the contractor duly printed at his own cost as 
directed by the Engineer-in-Charge. 

 

29. DEPLOYMENT OF SPECIALIZED SUPERVISORY MANPOWER AND 
SAFETY DEVICES TO FIELD ENGINEERS / TECHNICIANS / WORKERS 
ATSITE. 
a) Agency is required to deploy the following manpower 
essentially at the work site in order to execute, supervise, taking 
measurements and other data pertaining to ongoing works including keeping 
records etc., and to assists the CHIAL officers posted on site. Agency is 
required to furnish the details of the Engineers to be employed at site as per 
table –1 given below to the Engineer- in-charge within 10 days of taking over 
of the site in the performa given at Table-2. No Engineer should be shifted 
from site or allowed on leave without prior permission of the Engineer-In-
Charge. 
b) The agency shall also arrange the instruments like dumpy 
level, theodolite and other measuring instrument required for the site at its 
own cost and nothing extra shall be paid on this account. 

 
Table :-1 - Details of Technical Staff required to deploy at Site 

 
Sl.No. Details Nos. 

1 Engineer (Diploma) 1 

 

Table :– 2 – Form for submitting the details of Technical Staff 
 

1. Name of employee  

2. Father's Name  

3. Residential Address  

4. Date of appointment  

5. Educations qualifications and 
Experience 

 

6. Copy of appointment letter  

7. Details of pay and allowances.  
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RECOVERIES 
 

i) Recoveries will be made as per schedule. 

 

30. Final Bill Payment 
 

30.1 The total amount of final bill worked out at the accepted tender rates, if found 
to be more than the amount worked out at the quoted rates of second lowest, 
the contractor shall be paid lower of the two. 

 

31. E-Payment 
 

31.1 The payments to the contractor shall be made through State Bank of India 
e- banking services. The contractor shall open an account in any of the 
Nationalized Bank having core banking facility for this purpose & shall intimate 
his account number, Name of branch with code number, PAN No. and other 
relevant details to CHIAL. 

 
31. ADMISSION TO SITE 

 

31.1  For the works falling within the restricted area, execution shall be restricted to 
operational requirement. The contractor is expected to finish the work before 
each break by adequate planning with suitable constructions joints etc. as per 
the satisfaction of Engineer-in-charge. All men & vehicles shall be permitted to 
enter the aerodrome operational area only on possession of the security passes 
issued by CHIAL / Security agencies on the recommendations of Engineer-in-
charge. The contractor shall apply in writing in advance of the commencement of 
work for issue of security passes and shall submit a list of personal concerned 
with their addresses and shall satisfy the Engineer-in-charge who shall at his 
discretion, have the right to recommend the issue of passes to control the 
admission of contractor, his agents, his staff and workmen. The contractor shall 
ensure that his men shall work in areas / zones allotted to them. Passes shall be 
deposited with the Engineer-in-charge on demand and in any case immediately 
after completion of work. The contractor’s staff/workmen shall observe all the 
rules promulgated from time to time by the concerned authorities such as 
prohibition of smoking & lighting, search of persons on entry and exit, keeping 
to specified routs etc. Any person found violating the security rules laid down 
by the authorities will be expelled from the area without assigning any reason 
whatsoever and contractor shall have no claim on this account. No time 
extension shall be granted and nothing extra shall be payable by CHIAL on 
account of restriction due to non-operational hours and working in restricted 
working conditions. For entry of any person inside the airport operational area a 
separate temporary entry permit shall be issued, and the same will be charged 
as per CHIAL existing fee as applicable from time to time. Nothing extra shall be 
paid to contractor/agency on this account. 

Work is to be executed in operational area and hence necessary 
passes have to be made by the agency. No extra payment will be done for 
this purpose. All the persons should have police verification, adhaar card etc. 
for making of passes. There will be no responsibility of the department for 
making of passes and any delay on this account will be the responsibility of 
the contractor. 

Airport is in operation and agency may have to work after operational 
hours as per requirement of operations. 
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For entry of any vehicle inside the airport operational area a separate temporary 
vehicle entry permit shall be issued, and the same will be charged as per CHIAL 
existing fee as applicable from time to time. Nothing extra shall be paid to 
contractor/agency on this account. 

 
Besides levying charges on entry of vehicles in operational area, it has been decided 
to levy charges on the issuance of Airfield Driving Permit (ADP) after according 
necessary training. The charges for issuance of ADP shall be as per rates prevalent at 
that time. 

 
It may also be noted that, in addition to the aforesaid charges for vehicle permit, 
GST at the prevalent rate will also be charged as per the Govt. policy. 

 
ISSUANCE OF VEHICLE PERMITS 

 

Vehicle Entry Permit is required to be issued to vehicles which are required to 
operate on airside area. 

 

Documents required: 
✓ Notification from the employer / owner of vehicle regarding requirement of vehicle in 

operational area. 
✓ Copy of Registration Certificate. 

✓ Copy of Insurance policy of vehicle. 
✓ Copy of Pollution check certificate of vehicle. 

Vehicle inspection before issuance of Vehicle Entry Permit 
The vehicle inspection is required to be carried out by safety officer before 
issuance of vehicle entry permit. The following aspects to be ensured: - 

• Vehicle is in road worthy condition 

• Obstacle lights in accordance with CAR wherever night operation / low visibility 
operations take place. 

• Vehicle marking ensured: - logo of company / agency. 

Speed governors to restrict speed of vehicle. 
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TECHNICAL SPECIFICATIONS 
 

1.00 PREAMBLE 
 

These technical specifications shall be read in conjunction with the various other 
documents forming the contract, namely Notice Inviting Tender & Instructions to 
Tenderers, Conditions of Contract, Special Conditions of Contract, Bill of 
Quantities and other related documents, together with any addenda thereto 
issued. 

 
2.00 SCOPE OF WORK 

2.01 The work to be carried out under this contract shall consist of various items as 
per description of works contained in the Bill of Quantities. Any discrepancy 
between the details given in Bill of Quantities and that provided in Technical 
Specifications of the corresponding items, the provisions of the Bill of Quantities 
shall take precedence. 

2.02 The item rates quoted by the Contractor shall, unless otherwise specified also 
include compliance with/supply of the following:- 

 

a) General works such as setting out, clearance of site before setting out and 
clearance of works after completion. 

b) Samples of various materials proposed to be used on the work for conducting 
tests thereon is required as per the provisions of the contract. 

 

3.00 OBLIGATIONS OF THE CONTRACTOR 
 

3.01 In order to ensure that the contract work is executed strictly in accordance with 
this Agreement and in time, the Contractor shall have the following obligations at 
no extra cost to the Engineer-in-Charge in addition to such other obligations 
and responsibilities as have been specified elsewhere in this Contract. 

i) Provision of adequate number of constructional Plant and machinery for 
mechanized system of construction, handling and transportation. 

ii) Fulfill all the Contractor's labour regulations i.e fair wages, display of notices 
regarding wages, payment of wages, labor records, attendance cards-cum- wage 
slips, labour welfare etc. as per standard practices and norms applicable at site; 

 

3.02 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of 
value, of antiquity and structures and other remains/things of geological or 
archaeological interest discovered on the site of the works shall be notified by the 
Contractor immediately to the Engineer-in-Charge for onward information to the 
concerned authorities. 

 

3.03 The Contractor shall take all reasonable precaution to prevent his workmen or 
any other person from removing or damaging any such article(s) or thing(s) and 
protect the same till the removal as per the instructions of the Engineer-in- 
Charge. 

 

3.04 Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary 
structures, plant and machinery, scaffoldings and filling of all pits, excavation and 
hand over the site in a tidy and cleaned condition. 
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4.00 GENERAL 
 

4.01 The works will be executed as indicated in the nomenclature of each item and 
technical specifications as given hereunder as made applicable to this contract. 

 

4.02 In the absence of any definite provision in the technical specifications contained 
herein, reference may be made to the latest CPWD, MOST, IRC, ICAO 
Specifications and IS codes, in that order. Wherever these are silent, the 
construction and completion of the works shall conform to sound engineering 
practice and in case of any dispute arising out of the interpretation of the above, 
the decision of the Engineer-in-Charge shall be final and binding on the 
Contractor. 

 

4.03 In addition, the abbreviations CPWD, IRC, MOST, IS, BS, ICAO ASTM, AASHTO 
shall be considered to have the following meaning:- 

 
CPWD : Central Public Works 

Department IRC : Indian Road 

Congress 

MOST : Ministry of Surface & Transport (Road 
Wing) 

Government of India 

IS : Indian Standard of the 
Bureau of 

Indian Standards. 

BS : British Standard of the 

British Standard ICAO : International Civil Aviation 

Organisation 

ASTM : American Standards of the American 
Society 

of Testing Materials 

AASHTO : American Association of State Highway 
and 

Transportation Officials. 

 
4.04 All the codes of practice, standards and specifications applicable shall be the 

latest editions with upto date correction slips etc. or as directed by the Engineer-
in-Charge. 

 

5.00 TESTING 

5.01 It is made clear that cost of testing, cost of material for testing, all field apparatus 
required for sampling and testing as per CPWD/IS codes and manpower incident 
to such testing will be provided along with necessary transport arrangement to 
and fro to the approved testing agency or laboratory by the Contractor during 
the construction phase of the work and defect liability period. The expenditure in 
this regard shall be borne by the Contractor and nothing extra shall be payable 
by CHIAL on this account. Field laboratory with all the required apparatus and 
staffs shall be established by the Contractor at site of work at his cost for carrying 
out field tests at stipulated frequencies. 
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6.00 SAMPLING AND TESTING 

6.01 The Contractor or his accredited representative shall be present during 
sampling/testing and signify his concurrence for sampling/ testing carried out by 
signing the test records. The Contractor shall be liable of all actions consequent 
to the test and their results as if he himself attended to the tests. The Contractor 
is duly advised to be present himself for sampling and testing or in the alternative, 
have fully qualified duly authorized Engineer for this purpose. 

7.00 GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED 
IN THE TENDER DOCUMENTS. 

7.01 The following IRC standards and IS, ASTM, British Standards, Codes and CPWD 
Specifications have generally been adopted in the tender documents. This list 
however does not limit the use of any other relevant code or standards by the 
Engineer-in-Charge solely at his discretion either referred to in the tender 
documents or not, to achieve the desired quality of work. All the codes practice, 
standards and specifications applicable shall be the latest edition with all 
correction slips, etc, or as directed by the Engineer-in-Charge. 

 
NUMBER/DESIGNATION TITLE 

IRC SPECIFICAITON  

IRC:10 Recommended Practice for Borrow pits for Road 
Embankment Constructed by Manual Operation. 

IRC:19 Standard Specification and Code Practice for Water Bound 
Macadam (Second Revision) 

IRC:SP 11 Hand Book of Quality Control for Construction of Roads and 
Runways (First Revision) 

INDIANSTANDARDS  

IS: 838 Coarse and fine aggregates from natural sources for 
concrete. 

IS:456 Code of practice for plain and reinforced concrete. 
IS:460 
(Part I to III) 

Testing Sieves 

IS:516 Methods of test for strength of concrete. 

IS:1124 Method of test for water absorption, apparent specific 
gravity and porosity of Natural Building 
Stone. 

IS:1199 Methods of sampling and analysis of concrete. 
IS:2386 Methods of test for aggregate for concrete :- 

(Part-I) Particle size and shape 

(Part-II) Estimation of deleterious materials and organic impurities. 

(Part-III) Specific gravity, density, voids, absorption and bulking. 

(Part-IV) Mechanical Properties 

(Part-V) Soundness 

 ASTM/BS STANDARDS/SPECIFICATIONS  

BS : 410 Test Sieves. 

MOST 
Specification 

"Specifications for Road and Bridge Works" fourth 
revision reprinted in September,2004. Issued by 
Ministry of Surface Transport (Roads Wing) and 
published by Indian Roads Congress. 

ICAO's Annex 14 Annexure 14 of the convention on International Civil 
Aviation. 
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SPECIAL CONDITIONS 
 

1. Agency may visit the site before quoting their rates. 
 

2. The entire work site lies in operational area of Airport. The necessary police verification 
etc. as required for entry passes will be the responsibility of the contractor. All expenditure 
towards arranging security passes shall be borne by the Agency and nothing extra shall be 
paid on this account. 

 

a) If required, agency has also to obtain security clearance from BCAS by applying online 
at e-sahaj portal. Agency should ensure security check within 30 days from award of work. 
The agencies already have security clearance from Chandigarh Airport, they not required 
further security clearance. All the persons should have police verification, adhaar card etc. 
for making of passes. There will be no responsibility of the department for making of passes 
/ Security clearance and any delay on this account will be the responsibility of the 
contractor. 
b) Airport is in operation and working hours are limited, hence, agency shall arrange their 
manpower & machinery accordingly. 
c) All expenditure towards arranging security passes of workers, labours, vehicles shall be 
borne by the Agency and nothing extra shall be paid on this account. 
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TENTATIVE VIEW SHOWING REPAIR WORK 
 



 

BOQ 1  

Schedule of Quantities 
Name of work : - Carpeting of Perimeter Road in Operational Area from Gate no.2 

to H Link at Chandigarh International Airport (Mohali Side). 

*RATES TO BE QUOTED EXCLUDING GST. GST SHALL BE PAID EXTRA AS PER ACTUAL 

Sr. 

No.  
Description of Item. Unit  Qty. 

1 Earth work in excavation by mechanical means (Hydraulic excavator)/ manual 

means over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm 

on plan) including getting out and disposal of excavated earth lead upto 50 m and 

lift upto 1.5 m, as directed by Engineer-in-charge. 

(a) All kinds of soil 

cum 190.00 

2 Clearing grass and removal of the rubbish up to a distance of 50 m outside the 

periphery of the area cleared. sqm 1100.00 

3 Scarifying metalled (water-bound) road surface including disposal of rubbish, 

lead upto 50 m and consolidation of the aggregate received from scarifying with 

power road roller of 8 to 10 tonne capacity. 
sqm 375.00 

4 Demolishing cement concrete manually/ by mechanical means including 

disposal of material within 50 metres lead as per direction of Engineer - in - 

charge. 

(a) Nominal concrete 1:3:6 or richer mix (i/c equivalent design mix) 

cum 40.00 

5 Dismantling of flexible pavement (bituminous courses) by mechanical means 

and disposal of dismantled material up to a lead of 1 kilometre, as per direction 

of Engineer-in-charge. 
cum 200.00 

6 Providing and applying tack coat using bitumen emulsion conforming to 

IS:8887, using emulsion pressure distributer including preparing the surface & 

cleaning with mechanical broom.  

(a) With medium setting bitumen emulsion:  

 i. On W.B.M / W.M.M. @ 0.4kg/sqm 

sqm 380.00 

7 Providing and applying tack coat using hot straight run bitumen of grade VG - 

10, including heating the bitumen, spraying the bitumen with mechanically 

operated spray unit fitted on bitumen boiler, cleaning and preparing the existing 

road surface as per specifications:        

(a) On bituminous surface @ 0.50 Kg / sqm 

sqm 4000.00 

8 Construction of granular sub-base by providing close graded Material 

conforming to specifications, mixing in a mechanical mix plant at OMC, carriage 

of mixed material by tippers to work site, for all leads & lifts, spreading in 

uniform layers of specified thickness with motor grader on prepared surface and 

compacting with vibratory power roller to achieve the desired density, complete 

as per specifications and directions of  Engineer-in-Charge. 

(a) With material conforming to Grade-II (size range 53 mm 

to 0.075 mm ) having CBR Value-25   

cum 90.00 



 

BOQ 2  

9 Providing, laying, spreading and compacting graded stone aggregate (size range 

53 mm to 0.075 mm) to wet mix macadam (WMM) specification including 

premixing the material with water at OMC in for all leads & lifts, laying in 

uniform layers with mechanical paver finisher in sub- base / base course on well 

prepared surface and compacting with vibratory roller of 8 to 10 tonne capacity 

to achieve the desired density, complete as per specifications and directions of 

Engineer-in-Charge. 

cum 95.00 

10 Providing and laying Dense Graded Bituminous Macadam using crushed stone 

aggregates of specified grading, premixed with bituminous binder and filler, 

transporting the hot mix to work site by tippers, laying with paver finisher 

equiped with electronic sensor to the required grade, level and alignment and 

rolling with smooth wheeled, vibratory and tandem rollers as per specifications 

to achieve the desired compaction and density, complete as per specifications and 

directions of Engineer-in-Charge. 

(a) 50 to 100 mm average compacted thickness with bitumen of grade VG-30 @ 

5% (percentage by weight of total mix) and lime filler @ 2% (percentage by 

weight of Aggregate) prepared in Batch Type Hot Mix Plant of 100-120 TPH 

capacity. 

NOTE:  

1. This item includes design mix by IIT/NIT/Govt. Engineering College and the 

charges shall be borne by agency. The quoted rate of agency should inclusive of 

designing, taking the samples to and fro the testing lab and all incidental charges, 

nothing extra shall be paid on this account. 

2. The bitumen content in above item is considering @ 5% by weight of total 

mix. Any variation + / – w.r.t. design mix will be paid/deducted accordingly.  

cum 60.00 

11 Providing and laying Bituminous concrete using crushed stone aggregates of 

specified grading, premixed with bituminous binder and filler, transporting the 

hot mix to work site by tippers, laying with paver finisher equipped with 

electronic sensor to the required grade, level and alignment and rolling with 

smooth wheeled, vibratory and tandem rollers to achieve the desired compaction 

and density as per specification, complete and as per directions of Engineer-in-

Charge. 

(a) 40/50 mm compacted thickness with bitumen of grade VG-30 @ 5.5% 

(percentage by weight of total mix) and lime filler @ 3% (percentage by weight 

of Aggregate) prepared in Batch Type Hot Mix Plant of 100-120 TPH capacity. 

NOTE:  

1. This item includes design mix by IIT/NIT/Govt. Engineering College and the 

charges shall be borne by agency. The quoted rate of agency should inclusive of 

designing, taking the samples to and fro the testing lab and all incidental charges, 

nothing extra shall be paid on this account. 

2. The bitumen content in above item is considering @ 5.5% by weight of total 

mix. Any variation + / – w.r.t. design mix will be paid/deducted accordingly.  

cum 223.00 

12 Painting road surface marking with adequate nos of coats to give uniform finish 

with ready mixed road marking paint conforming to IS : 164, on bituminous 

surface in white/yellow shade, including cleaning the surface of all dirt, scales, 

oil, grease and foreign material etc. complete. 

(a) New work (Two or more coats) 

sqm 230.00 

 


