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INDIAN AVIATION ACADEMY 

DEPARTMENT OF ENGINEERING 
 

TENDER DOCUMENTS 
 

 Name of work : Comprehensive Maintenance Contract 
of Sewage Treatment Plant and Water 
Treatment Plant (STP & WTP) (2 x 15 
KLD) System at Indian Aviation 
Academy & Hostel Block, Vasant Kunj, 
New Delhi.  

1 Estimated Cost Put to 
Tender  

: Rs. 38,51,430/- (excluding GST) 
 

2 Earnest Money : Rs. 77,029/- to be paid offline 
In Favour of INDIAN AVIATION ACADEMY 
(NIAMAR SOCIETY) 
 

3 Time Period : 24 months  
 

4 Cost of Tender Document 
 

: Rs. 1,180/-(i/c GST ) non refundable 
In Favour of INDIAN AVIATION ACADEMY 
(NIAMAR SOCIETY) 
 

5 Published Date : 20.04.2022 from 1200 hrs.
 

6 Bid Document Download/  
Sale Start Date 
 

: 21.04.2022 from 0900 hrs.

7 Clarification start date : 21.04.2022 from 0900 hrs.
 

8 Clarification end date : 03.05.2022 up to 1800 hrs. 
 

 
9 Bid submission Start Date : 21.04.2022 from 0900 hrs.

10 
 

11 

Bid submission End Date 
 
Last date and time of 
submission of Original 
Demand Draft against 
Tender processing fee and 
EMD along with Uncondi-
tional Acceptance Letter as 
per Annexure – 2 Page No 
30. 

: 
 
: 

09.05.2022 up to 1800 hrs. 
 
12.05.2022 up to 1800 hrs.
 
 

11 Bid Opening Date 
(Envelope-I) 
 

: 13.05.2022 at 1100 hrs.
 
 

12 Date of opening of Financial 
Bids (Envelope-II) 

: To Be Intimated Later on CPP Portal 
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INDIAN AVIATION ACADEMY 
DIRECTORATE OF ENGINEERING 

TENDER DOCUMENT 
 

Name of Work: Comprehensive Maintenance Contract of Sewage Treatment Plant and 
Water Treatment Plant (STP & WTP) (2 x 15 KLD) System at Indian 
Aviation Academy & Hostel Block, Vasant Kunj, New Delhi.  

INDEX 
Sr. 
No. 

Particulars  Page Nos. 

1 Cover Page CP-1 
2 Index INDEX-1 
3 General Instruction for Online Bid Submission G-1 – G-4 
4 Notice Inviting e-Tender for website A-1 – A-6 
5 General Guidelines for Bidders (DE - 6) A-7 – A-17 
6 Pre-Qualification Proforma A-18 – A-22 
7 Annexure-2: Unconditional Acceptance Letter 

of AAI Tender 
A-23 

8 Annexure-3: Undertaking for Deployment of 
T&P 

A-24 

9 Annexure-4: Declaration Regarding Blacklisting/ 
Debarring of Firm 

A-25 

10 Annexue-5: Certificate of Net Worth A-26
11 General Conditions of Contract (GCC)  GCC-34- GCC-176
12 Special Condition of Contract SCC-1 – SCC-12
13 BOQ BOQ-01

 

This tender document contains 186 pages.
        

 
   

BID MANAGER 
 
 

         Engineer-In-Charge (E-C), 
        Indian Aviation Academy,  

        Vasant Kunj, New Delhi – 110070. 
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Annexure-AA 

General Instructions for Online Bid Submission: 

 

The bidders are required to submit soft copies of their bids electronically on the 
CPP Portal, using valid Digital Signature Certificates. The instructions given 
below are generally meant to assist the bidders in registering on the CPP Portal, 
prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be 
obtained at: http://etenders.gov.in/eprocure/app 

 

REGISTRATION 

 

1) Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by 
clicking on the link “Online bidder Enrollment” on the CPP Portal which is 
free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile 
numbers as part of the registration process. These would be used for any 
communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) 
issued by any Certifying Authority recognized by CCA India (e.g. Sify/  nCode 
/ eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  

 

1) There are various search options built in the CPP Portal, to facilitate bidders 
to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is 
also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form 
of Contract, Location, Date, Other keywords etc. to search for a tender 
published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP 
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Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the 
Helpdesk.  

 

PREPARATION OF BIDS 

 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids.  

2) Please go through the tender advertisement and the tender document 
carefully to understand the documents required to be submitted as part of 
the bid. Please note the number of covers in which the bid documents have 
to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in 
PDF / XLS / RAR / DWF formats. There is no limit on the size of the file 
uploaded at the server end. However, the upload is decided on the Memory 
available at the Client System as well as the Network bandwidth available at 
the client side at that point of time. In order to reduce the file size, bidders 
are suggested to scan the documents in 75-100 DPI so that the clarity is 
maintained and also the size of file also gets reduced. This will help in quick 
uploading even at very low bandwidth speeds. 

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders 
can use “My Space” or ‘’Other Important Documents’’ area available to them 
to upload such documents. These documents may be directly submitted 
from the “My Space” area while submitting a bid, and need not be uploaded 
again and again. This will lead to a reduction in the time required for bid 
submission process. 

 

SUBMISSION OF BIDS 

 

1) Bidder should log into the site well in advance for bid submission so that 
they can upload the bid in time i.e. on or before the bid submission time. 
Bidder will be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one 
by one as indicated in the tender document. 

3) Bidder has to upload; Scanned Copy of DD against Tender processing fee, 
Scanned copy of DD against EMD. 

4) Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If 
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the price bid has been given as a standard BOQ format with the tender 
document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BOQ file, open it and 
complete the white coloured (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the 
BoQ file is found to be modified by the bidder, the bid will be rejected.  

 

5) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for 
submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data 
entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. Data storage encryption of 
sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers/bid 
openers public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers. 

8) The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and 
the date & time of submission of the bid with all other relevant details.  

10) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass 
for any bid opening meetings. 

 
 

 

ASSISTANCE TO BIDDERS  

 

Any bid related issue/ query pertaining to technical support or otherwise on CPP 
portal (URL:-https//etender.gov.in/eprocure/app) for submission of tender 
documents should be addressed to AAI Help Desk Support (details also 
mentioned in the web-NIT) as below: 

(i) Call Helpdesk.  24 x 7 Help Desk Number 0120-4200462, 0120-4001002, 
Mobile: 91-8826246593 or can send e-mail at: support-eproc@nic.in  
Bidders are requested to mention the URL of the Portal and Tender ID in 
the e-mail sent along with their contact details. 
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(ii) For any further technical assistance with regard to functioning of CPP 
portal, the bidder should contact personnel at following AAI help desk 
numbers on all working days as below: 

 08.00 hrs. to 20.00 hrs. (Mon – Sat)  
011-24632950, Ext – 3512 (Six Lines), e-mail – eprochelp@aai.aero 
0930 hrs. to 1800 hrs. (Mon – Fri)  
011-24632950, Ext – 3523, e-mail: 
etenderssupport@aai.aero,sanjeevkumar@aai.aero,snita@aai.aero 

 0930 hrs. to 1800 hrs. (Mon – Fri) 

 011-24657900, e-mail: gmitchq@aai.aero 

 

In case of technical support regarding e-tender portal, if the AAI Help 
Desk is non-responsive the Bid Manager can be contacted as below on all 
working days from 0930 hrs. to 1800 hrs.

Name   : Chetan Kumar Verma
E-mail ID  : ckv@aai.aero

 

All bid procedure related queries be referred to HELP DESK as above and 
then to Bid Manager only.   

 

Please note that under no circumstances bid procedure related 

queries shall be referred to the Independent External Monitors 

(IEMs). 
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INDIAN AVIATION ACADEMY 
 
Ref No.: - IAA/STP-WTP/2022                                      Date: -19.04.2022 
 

NOTICE INVITING e-TENDER (2 BOT- 2 Envelope Open Tender) 
 

TENDER ID: - 2022_AAI_113256_1
 

Item rate e-tenders are invited through the e-tendering CPP portal by Engineer-In-Charge (Engg-
C), Indian Aviation Academy, Vasant Kunj New Delhi - 110070(Bid Manager) on behalf of 
Director, IAA from the eligible contractors for the work of “Comprehensive Maintenance 
Contract of Sewage Treatment Plant and Water Treatment Plant (STP & WTP) (2 x 15 KLD) 
System at Indian Aviation Academy & Hostel Block, Vasant Kunj, New Delhi” at an estimated 
cost of Rs. 38,51,430.(excluding GST) with period of completion 24 (Twenty Four) months 

 

The tendering process is online at CPP Portal URL address 
http://etenders.gov.in/eprocure/app or www.aai.aero.  Prospective Tenders may download 
and go through the tender document. 

 Prospective Tenderers are advised to get themselves registerat CPP- portal, obtain ‘Login 
ID’ & ‘Password’ and go through the instructions available in the Home Page after log in to 
the CPP-portal http://etenders.gov.in/eprocure/app or www.aai.aero. They should also 
obtain Digital Signature Certificate (DSC) in parallel which is essentially required for 
submission of their application. The process normally takes 03 days of time. The tenderer 
may also take guidance from AAI Help Desk Support through path aai.aero/tender/e-
tender/help desk support.  

(i) For any technical related queries please call the helpdesk. The 24 X 7 Help Desk 
details are as below: - 
Tel:  0120-4200462, 0120-4001002, Mobile: +91 8826246593,  
Email: support-eproc@nic.in 

 
Tenderers are requested to kindly mention the URL of the portal and Tender ID in the 
subject while emailing any issue along with the contact details. 
 

 For any further technical assistance with regard to functioning of CPP portal the Tenderer 
may contact to the following AAI help desk no. on all working days only between :- 
(ii) 08.00 hrs to 20.00 hrs (Mon-Sat)- 

  011-24632950, Ext- 3512 (Six lines), E-mail: - eprochelp@aai.aero,  
(iii) 09.30 hrs to 18.00 hrs (Mon- Fri)- 

  011-24632950, Ext- 3523, E-mail: - etendersupport@aai.aero, 
sanjeevkumar@aai.aero and snita@aai.aero.  

(iv) 09.30 hrs to 18.00 hrs (Mon-Fri)- 
   011-24657900, E-mail: - gmitchq@aai.aero,  

 

1.1. Tender processing fee of ₹ 1,180/- (i/c GST) Non-refundable i) to be paid 
offline through DD in favour of Indian Aviation Academy (Niamar Society).  

1.2. EMD Fee of Rs.77,029/- to be paid offline through DD in favour of Indian 
Aviation Academy (Niamar Society). 

1.3. The settlement of the tender processing Fee, as per case will be executed to 
bidder through offline mode. 
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1. Following 2 envelopes shall be submitted through online at CPP portal by the Tenderer as per
the following schedule:-

CRITICAL DATA SHEET

Publishing Date 
20.04.2022 from 1200 hrs.

 

Bid Document Download / Sale Start Date  
21.04.2022 from 0900 hrs.

 

12.05.2022 up to 1800 hrs

Clarification Start Date 21.04.2022 from 0900 hrs.

Clarification End Date 03.05.2022 up to 1800 hrs.

Bid Submission Start Date 21.04.2022 from 0900 hrs.

Bid Submission End Date 09.05.2022 up to 1800 hrs

Last date and time of submission of Original
Demand Draft against Tender processing fee and
EMD along with Unconditional Acceptance Letter
as per Annexure – 2 page no.30.
Bid Opening Date (Envelope- I) 13.05.2022 at 1100 hrs.
Bid Opening Date (Envelope- II) To Be Intimated Later on CPP

Portal 
Tender Fee (Non-refundable) (to be paid offline) Rs. 1180/- (i/c GST)
Earnest Money Deposit (EMD) (to be paid offline) Rs. 77,029/-

 
Envelope-I (Tender processing Fee, EMD, Technical Bid and Pre-qualification):- Bid 
Containing following:- 

A. Tender Processing fee and EMD: 
i) Tender Processing Fee of Rs. 1180.00 to be paid offline through DD. 
ii) EMD Fee of Rs.77,029/-to be paid offline through DD. 

B. Technical Bid containing the following: - 
i) Scanned Copy of Unconditional Acceptance of IAA’s Tender Conditions (As 

per Annexure 1 on page A-23). 
ii) Scanned Copy of Permanent Account Number (PAN) and GST Registration 

Number. 
iii) Tenderer should deploy sufficient plant and machinery as per the requirement of 

work in consultation with the Engineer-in- Charge to achieve the 
milestones/targets and overall completion within the time period. Tenderer shall 
submit scanned copy of ‘Undertaking’ on Firm/Company’s Letter Head (As 
per Annexure 2 on page A-24). 

iv) Scanned Copy of ‘Undertaking’ regarding Blacklisting/Debarment on 
Firm/Company’s Letter Head. (As per Annexure 3 on page A-25). 

v) Companies other than propriety firm shall submit, scanned copy of 
Authorization Letter / Power of Attorney along with copy of certificate of 
Incorporation of the Company under Companies Act showing 
CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution 
regarding Authority to assign Power of Attorney. 
Proprietary firm shall submit scanned copy of Authorization Letter / Power 
of Attorney only if the tender is processed by a person other than 
proprietor. 
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vi) Prequalification Proforma duly filled. 
 

C. Qualifying requirements of contractors/tenderers containing the following:- 
 

i) Should have satisfactorily completed (# Phase/Part completion of the scope of work in a 
contract shall not be considered, however pre-determined phasing of the work will be 
accepted) Three works, each of Rs. 15,40,572/- or Two works, each of Rs.19,25,715/-
or One work of Rs. 30,81,144/- in single contract of similar nature of work during last 
seven years ending on last date or extended date of submission of bid. The cost of 
completed works as referred in para are inclusive of all taxes but exclusive of GST. 
 
NOTE:  
1) The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, calculated 
from the date of completion to the last date or extended date of submission of bid. 
 
2) The experience certificate of works completed pre-GST era, Completion amount 
will be divided by 1.12 (to exclude pre-GST tax of VAT 12%) to make it at par with 
experience certificates of post GST era but excluding GST. 
 

3) For experience certificate of works completed in post GST era, completion cost of 
work shall be considered excluding GST. If it is not specified in the certificate 
whether the completion cost is inclusive/ exclusive of GST, an undertaking in this 
regard shall be submitted by the bidder on their letterhead clearly mentioning that 
the completion cost is inclusive/ exclusive of GST. In case no such clarification is 
submitted by the bidders, the cost mentioned in experience certificate shall be 
deemed to be inclusive of GST and GST component shall be deducted from the 
same. The value of work arrived after deducting the GST shall only be considered 
for qualifying requirement as per NIT.  
 

 
Client certificate for experience should show the nature of work done, the value of work, 
date of start, date of completion as per agreement, actual date of completion and 
satisfactorily completion of work. Tenderers showing work experience certificate 
from non-government / non-PSU organizations should submit copy of tax deduction 
at sources (TDS) certificate(s) along with a certificate issued by registered 
Chartered Accountant, clearly specifying the name of work, total payment received 
against the work and TDS amount for the work. 
 

ii) Should have annualized average financial turnover of Rs. 11,55,429/-against works 
executed during last three years ending 31st March of the previous financial year. As a 
proof, copy of Abridged Balance sheet along with Profit & Loss Account Statement of 
the tenderer should be submitted along with the application. Tenderers showing 
continuous losses during the last three years in the balance sheet shall be summarily 
rejected. 
 

iii) The Tenderers should have a minimum net worth of Rs. 5,77,714/-on the date of 
NIT published issued by the certified Chartered Accountants. (As per Annexure 4 
on page A-26) 
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Tenderers have to submit UDIN generated documents like Balance Sheet / 
Turnover certificate, Working Capital Certificate (works done during last 5 
financial years & works in hand), Net worth Certificate, Tax Deduction at Source 
(TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly certified by 
CA and having UDIN. The documents submitted by bidders without UDIN shall 
not be entertained. 
Scanned copy of all the Documents of Envelope-I mentioned above shall be submitted 
on the CPP portal. Tender processing fee and Earnest Money Deposit is required to be 
submitted only offline. The tenderer, whose Tender processing fee, and Earnest Money 
Deposit & Unconditional Acceptance are not received, then their tenderers will be liable 
to be rejected. 
 
 

Envelope –II :- The Financial e-Bid through CPP Portal. 
All rates shall be quoted in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BOQ format with the tender document, then the 
same is to be downloaded and to be filled by all the tenderers. Tenderers are required to 
download the BOQ file, open it and complete the blue coloured (unprotected) cells with 
their respective financial quotes and other details (such as name of the tenderer). No 
other cells should be changed. Once the details have been completed, the tenderer should 
save it and submit it online, without changing the filename. If the BOQ file is found to 
be modified by the tenderer, the bid will be rejected. 

 
 

2. Bid Submission:- 
The tenderer shall submit their application only at CPP Portal: 
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the 
instructions provided in the tender document for online submission of bids.  Tenderers 
are required to upload the digitally signed file of scanned documents as per Para 2. Bid 
documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document. 
 
Uploading of application in location other than specified above shall not be considered. 
Hard copy of application shall not be entertained. 

 
3. Not more than one tender shall be submitted by one tenderer or tenderers   having 

business relationship. Under no circumstance   will father and his son(s) or other close 
relations who have business relationship   with one another [i.e, when one or more 
partner(s)/director(s) are common) be allowed   to tender   for the same contract as 
separate competitors.  A breach of this condition will render the tenders of both parties 
liable to rejection. 
 

4. Tenderer who has downloaded the tender f r o m  Central Public Procurement Portal 
(CPPP) website http.//etenders.gov.in/ eprocure  /app, shall not tamper/modify the 
tender form including downloaded p r ic e  bid template i n  any manner.  Incase if the 
same is found to be tamper/modified   in any manner, tender will be completely 
rejected and tenderers  is liable to be banned from doing business with IAA/AAI. 
 

6 Bid Opening Process is as below :- 
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Envelope- I (Tender Processing fee, EMD, Technical bid and pre-qualification) :  
Envelope-I containing documents as per Para 2 (A), (B) and (C) (uploaded by the 
tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET. 
 
 
If the bidder has any query related to the Bid Document of the work, they should use 
‘Seek Clarification’ on CPP portal to seek clarifications. No other means of 
communication   in this regard shall be entertained. 
 
If any clarification is needed from the tenderer about the deficiency in his uploaded 
documents in Envelope - I, he will be asked to provide it through CPP portal or email if 
required.  The tenderer shall upload the requisite clarification/documents within time 
specified by AAI, failing which it shall be presumed that bidder does not have anything 
to submit and bid shall be evaluated accordingly. 
 
The intimation regarding acceptance/rejection of their bids will be intimated to the 
tenderers through CPP portal. 
 
 

 
Envelope- II (Financial Bid):   
 
Envelope-II containing financial bid of the tenderers found to be meeting   the technical   
criteria and qualifying requirements shall be opened on date &time mentioned in 
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II 
(Financial   bid) is required    to be changed, the same shall be intimated through 
CPP Portal). 
 

7.  AAI reserves the right to accept or reject any or all applications without assigning any 
reasons.  IAA also reserves the right to call off tender   process at any stage without 
assigning any reason. 

 
8. AAI reserves   the right to disallow the working agencies whose performance   at 

ongoing project (s) is below par and usually poor and has been issued letter of 
restrain/Temporary or Permanent debarment/blacklisting by any department   of AAI or 
Central/State    Govt. Depts./PSUs/World   Bank/ ADB etc. AAI reserves the right to 
verify the credential submitted by the tenderer at any stage (before or after the 
award the work). If at any stage, any information/documents submitted by the 
applicant is found to be incorrect/false or have some discrepancy which disqualifies 
the tenderer    then AAI shall take the following action: 

 
a) The tenderer shall be liable for debarment from tendering in AAI, 

including termination of the contract apart from any other appropriate 
contractual/legal action. 
 

9.  Consortium/JV companies shall not be permitted. 
 
10. PurchasepreferencetoCentralPublicSectorUndertakingshallbeapplicableasper the 

directive of Govt. of India prevalent on the date of acceptance. 
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11. Concessions to Indian Micro & Small Enterprises (MSEs)units registered with 
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as 
per the provisions of Public Procurement PolicyforMSEsorder2012 with upto date 
amendments, shall be applicable for tenders of supply/services and shall not be 
extended to construction work. 

 
 

 
 

Engineer-In-Charge (Engg-C),  
Indian Aviation Academy,  

Vasant Kunj, New Delhi – 110070. 
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(DE-6) 
 

INDIAN AVIATION ACADEMY 
General Guidelines for Bidders 

 
1. Item Rate e-tenders are invited through the e-tendering CPP Portal by 

Engineer-In-Charge (Engg-Civil), Indian Aviation Academy, Vasant Kunj New 
Delhi – 110070.-on behalf of The DirectorIAA, from the eligible contractors 
for the work of "Comprehensive Maintenance Contract of Sewage Treatment 
Plant and Water Treatment Plant (STP & WTP) (2 x 15 KLD) System at Indian 
Aviation Academy & Hostel Block, Vasant Kunj, New Delhi."at an estimated 
cost of Rs. 38,51,430(excluding GST) with period of completion 24 (Twenty-
Four) months. 

2. The Tenders shall be in the prescribed Form are invited in two bid system: 
 
i) 1st Bid Envelope-I : Tender processing fee, EMD, Technical Bid 

and Pre-qualification 
ii) 2nd Bid Envelope-II : Price Bid 

 
3. Not more than one Tender shall be submitted by a contractor or by a firm. 

No two or more concerns in which an individual is interested, as 
Proprietor and/or partner shall tender for the execution of the same 
works. If they do so, all such Tenders shall be liable to be rejected. 

 
4. The Accepting Authority as mentioned in Schedule “F”/2(viii), shall be the 

Accepting Officer hereinafter, referred to as such for the purpose of this 
contract. 
 

5. In the event of the tender being submitted by a firm, it must be signed 
separately by each partner thereof or in the event of the absence of any 
partner, it must be signed on his behalf by a person holding a power-of-
attorney authorizing him to do so. Such power of attorney to be uploaded 
in Envelope-I, and it must disclose that the firm is duly registered under 
the Indian Partnership Act, 1952.   
 

6. Tender documents can be downloaded from the CPP e-tendering portal.  
Tender processing fee of Rs. 1,180/- (i/c GST) Non-refundable  to be paid 
offline through DD in favour of INDIAN AVIATION ACADEMY (NIAMAR 
SOCIETY). The last date of submission of bid is as mentioned in Critical 
Data Sheet of Notice Inviting Tender. 

 
7. Tenderers are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their bids as to the 
nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they 
may require and in general shall themselves obtain all necessary 
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information as to risks, contingencies and other circumstances which may 
influence or affect their bid. The bidders shall be responsible for arranging 
and maintaining at his own cost all materials, tools &plants, water, 
electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the 
contract documents.  

 
8. Submission of a bid by a bidder implies that he has read this notice and all 

other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by Airports Authority of 
India, local conditions and other factors having a bearing on the execution 
of the work. A bidder shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. 
 

9.  All rates shall be quoted in the respective Section in CPP e-tender Portal 
(Price Bid i.e. Envelope-II). 

 
10. As this tender is an Item rate Tender, rates for all items quoted shall only 

be considered. Any Tender containing percentage below/above the total 
estimated cost is liable to be rejected. Tenderers which propose any 
alteration in the works specified in the said form of invitation to tender, or 
in the time allowed for carrying out the work, or which contain any other 
conditions of any sort including conditional rebates will be summarily 
rejected.  In case above conditions are found violated, the tender shall be 
rejected and IAA shall, without prejudice to any other remedy, be at liberty 
to debar tenderer from tendering in IAA, including termination of the 
contract apart from any other appropriate contractual/legal action. 

 
11. Tenders shall be received through CPP e-tendering portal as per the dates 
 in critical data sheet of NIT. 
 
12. The tenderer should study the complete tender document. In order to 

facilitate IAA to prepare responses, the interested tenderers are requested 
to submit their queries (if any), in CPP e-tender portal only, as per time 
schedule specified in NIT. The tenderers queries shall be replied through 
e-portal only. 

 
13. Earnest Money Deposit (EMD): 
 

EMD Fee of Rs. 77,029/-  to be paid offline through DD. 
14. Power of attorney/authorization for signing tender: 

a)  Only the Power of Attorney/Authorization holder of the tenderer on 
whose name the tender has been uploaded shall sign the Tender 
documents. 
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b)  The name and designation of the person or persons of the company 
who is authorized to sign shall be clearly indicated in the authority 
letter. 

c)  In the event of the tender submitted by a firm, it must be signed by a 
person holding a power-of-attorney to sign the tender document. 
Such power of attorney to be uploaded in Envelope-I, and it must 
disclose that the firm is duly registered under the Indian 
Partnership Act, 1952. 
 

15. Notification of Award of contract will be made in writing to the successful 
bidder by the Accepting Authority or his representative. The contract will 
normally be awarded to the qualified and responsive Bidder offering 
lowest evaluated bid in conformity with the requirements of the 
specifications and contract documents and the Accepting Authority shall 
be the sole judge in this regard. The Accepting Authority does not bind 
himself to accept the lowest or, any tender or to give any reason for his 
decision. A responsive bidder is one who submits priced Tender and 
accepts all terms and conditions of the specifications and contract 
documents. A Tenderer shall submit a responsive bid, failing which 
his Tender will be liable to be rejected. 
 

16. The Accepting Authority does not bind itself to accept lowest tender or any 
tender and reserves to himself the right of accepting the whole or any part 
of the tender and tenderer shall be bound to perform the same at his 
quoted rates. No claim whatsoever will be entertained on this account 
 

17. The Tenderer shall not be permitted to tender for works in Airports 
Authority of India Engineering Department, responsible for award and 
execution of contracts, in which his near relative is posted as Manager 
(Finance & Accounts) or Sr. Officer or as an engineer in any capacity. He 
shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives 
to any officer in Airports Authority of India. Any breach of this condition 
by the contractor would render him liable to be debarred from Tendering 
for next 2 years.  
 

18. The contractors shall give a list of IAA employees related to him. 
 

19. No Engineer of Gazetted rank or other Gazetted Officer employed in 
Engineering or Administrative duties in an Engineering Department of 
Airports Authority of India/Govt. of India is allowed to work as a 
contractor for a period of two years of his retirement from Airports 
Authority of India/ Government service, without the prior permission of 
Airports of India/Govt. of India. The contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of Airports Authority 
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of India/Govt. of India as aforesaid before submission of the Tender or 
engagement in the contractor’s service. 
 

20. The Tender for the work shall remain open for acceptance for a 
period of Ninety days (90) days from the date of opening of Financial 
Bid (Envelope-II). If any Tenderer withdraws his tender before the 
said period or makes any modifications in the terms and conditions 
of the Tender which are not acceptable to the Department, then 
Airports Authority of India shall without prejudice to any other right 
or remedy, be at liberty to debar tenderer from tendering in IAA, 
including termination of the contract apart from any other 
appropriate contractual/legal action. 

 
 

21. The site for the work shall be made available in phases.  Agencies are
advised to visit site in detail, before submission of the bid.
 

22. On acceptance of the Tender, the name of the accredited 
representative(s) of the contractor who would be responsible for 
taking instructions from the Engineer-in-Charge shall be 
communicated to the Engineer-in-Charge within 10 days of 
acceptance of tender. 
 

23. A tenderer shall submit the tender which satisfies each and every 
condition laid down in this notice failing which the Tender will be liable to 
be rejected. Also if the credential submitted by the firm found to be 
incorrect/false or have some discrepancy which disqualifies the firm then 
the IAA shall take the following action: 

 a) Debar the firm for minimum three years to tender in IAA in any 
name/style. 

 
24. Taxes  

i)  All tendered rates should be inclusive of all taxes, duties, cess, 
fee, royalty charges etc. levied under any statute but exclusive of 
GST (Goods & Service Tax).  Wherever supplies/ services involve 
imports, the same should be identified separately.  Basic Custom 
Duty will be paid by IAA by utilising EPCG license/ duty scrip under 
SEI scheme of Govt.  GST shall be paid to bidder for any taxable 
supply/ services against a valid Tax invoice. 
ii) An understanding should be submitted for registration under 
GST and compliance of GST provisions. 
iii) In case of non-compliance of GST provisions and blockage of 
any input credit the bidder shall be responsible to indemnify IAA. 
 

25. a) If any further tax or levy is imposed by Statute, after the last 
stipulated date for the receipt of tender including extensions if any and 
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the contractor thereupon necessarily and properly pay such taxes/ 
levies, the contractor shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of the Engineer-In-Charge 
(whose decision shall be final and binding on the contractor) 
attributable to delay in execution of work within the control of the 
contractor. 
a) The contractor shall keep necessary books of accounts and other 
documents for the purpose of this condition as may be necessary and 
shall allow inspection of the same by a duly authorized representative of 
Airports Authority of India and / or Engineer-In-Charge and further 
shall furnish such other information/document as the Engineer-In-
Charge may require from time to time. 
b) The contractor shall, within a period of 30 days of the imposition of 
any such further tax or levy, pursuant to the Constitution (46th 
amendment) Act 1982, give a written notice thereof to the Engineer-In-
Charge that the same is given pursuant to this condition, together with 
all necessary information relating thereto. 
 

MODE OF SUBMISSION OF TENDERS:  
Tender for the present work shall be submitted online through e-
tendering portal in two bids (i.e. Envelope I& II) system as detailed below:  
Envelope-I (Tender processing fee, EMD, Technical Bid and Pre-
qualification): Bid containing scanned copy of following documents: 
 
A. Tender Processing Fee, EMD 

i) Tender Processing Fee of Rs. 1180.00 to be paid offline through DD. 
ii) EMD Fee of Rs. 77,029/- to be paid offline through DD. 

B. Technical Bid containing the following: 
i) Scanned Copy of Unconditional Acceptance of IAA’s Tender 

Conditions (As per Annexure 1 on page A-23). 
ii) Scanned Copy of Permanent Account Number (PAN) and GST 

Registration Number.  
iii) Tenderer should deploy sufficient plant and machinery as per 

the requirement of work in consultation with the Engineer-in- 
Charge to achieve the milestones/targets and overall completion 
within the time period. Tenderer shall submit scanned copy of 
‘Undertaking’ on Firm/Company’s Letter Head (As per 
Annexure 2 on page A-24). 

iv) Scanned Copy of ‘Undertaking’ regarding 
Blacklisting/Debarment on Firm/Company’s Letter Head. (As 
per Annexure 3 on page A-25). 

v) Companies other than propriety firm shall submit, scanned copy 
of Authorization Letter / Power of Attorney along with copy of 
certificate of Incorporation of the Company under Companies Act 
showing CIN/LLPIN/Name of Directors of the Company & Copy 
of Board Resolution regarding Authority to assign Power of 
Attorney. Proprietary firm shall submit scanned copy of 
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Authorization Letter / Power of Attorney only if the tender is 
processed by a person other than proprietor. 

vi) Prequalification Proforma duly filled. 
 

C. Qualifying requirements of contractors/ tenderers containing the 
following: - 

i) Should have satisfactorily completed (Phase/Part completion of the 
scope of work in a contract shall not be considered, however pre-
determined phasing of the work will be accepted) Three works, each of 
Rs. 15,40,572/- or Two works, each of Rs. 19,25,715/- or One work of Rs. 
30,81,144/- in single contract of similar nature of work during last seven years 
ending on last date or extended date of submission of bid. The cost of 
completed works as referred in para are inclusive of all taxes but exclusive of 
GST. 
 
NOTE:  
1) The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, 
calculated from the date of completion to the last date or extended date of 
submission of bid. 
 
2) The experience certificate of works completed pre GST era, Completion 
amount will be divided by 1.12 (to exclude pre GST tax of VAT 12%) to 
make it at par with experience certificates of post GST era but excluding 
GST. 

3) For experience certificate of works completed in post GST era, completion 
cost of work shall be considered excluding GST. If it is not specified in the 
certificate whether the completion cost is inclusive/ exclusive of GST, an 
undertaking in this regard shall be submitted by the bidder on their 
letterhead clearly mentioning that the completion cost is inclusive/ exclusive of 
GST. In case no such clarification is submitted by the bidders, the cost 
mentioned in experience certificate shall be deemed to be inclusive of GST and 
GST component shall be deducted from the same. The value of work arrived 
after deducting the GST shall only be considered for qualifying requirement 
as per NIT.  
Client certificate for experience should show the nature of work done, the value of 
work, date of start, date of completion as per agreement, actual date of completion 
and satisfactorily completion of work. Tenderers showing work experience 
certificate from non-government / non-PSU organizations should submit 
copy of tax deduction at sources (TDS) certificate(s) along with a certificate 
issued by registered Chartered Accountant, clearly specifying the name of 
work, total payment received against the work and TDS amount for the 
work. 

 

ii) Should have annualized average financial turnover of Rs. 11,55,429/-
against works executed during last three years ending 31st March of 
the previous financial year. As a proof, copy of Abridged Balance Sheet 
along with Profit and Loss Account Statement of the tenderer should be 
submitted along with the application. Tenderers showing continuous 
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losses during the last three years in the balance sheet shall be 
summarily rejected. 
 

 

iii) The Tenderer should have a minimum net worth of Rs. 5,77,714/- on the 
date of NIT published, issued by certified Chartered Accountant (as per 
Annexure-4 on pageA-26) 
 

Tenderers have to submit UDIN generated documents like Balance Sheet / 
Turnover certificate, Working Capital Certificate (works done during last 5 
financial years & works in hand), Net worth Certificate, Tax Deduction at 
Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions 
duly certified by CA and having UDIN. The documents submitted by bidders 
without UDIN shall not be entertained. 

 

The bidders shall submit their applications as per “Pre-qualification 
Performa”, in the tender document and fill up the required information 
and upload the digitally signed file of scanned documents and firm’s 
bio-data in support of their meeting each criterion in the technical bid/ 
attachment section in the portal. Uploading of application in location 
other than specified above not shall be considered.  Hard copy of 
application shall not be entertained. 

 

 
The bidder shall only upload/ submit the above-mentioned 
documents. The tender document containing General Conditions of 
Contract, Special Conditions of contract, Technical Specifications and 
all other contents in the tender document for the work is not 
required to be uploaded. 
 

(iii) Envelope-II (Price Bid) 
 
Rates to be quoted (exclusive of GST) in the respective Section only in 
“Envelope-II”/ Price Bid where brief indicative description of item & unit 
have been given. Full description of Item & unit is available in Schedule 
“A” of GCC. Before quoting rates in respective section in Price bid, the 
bidders are advised to read the full description of respective item & Unit 
from Schedule “A”. No other format is acceptable. 

 
 

Tenders shall be processed as below 

Envelope-I: Containing Tender processing fee, EMD declaration, Technical 
bid and Pre-qualification Documents (Uploaded by the contractors/ firms) 
shall be opened on as mentioned in CRITICAL DATA SHEET.  The 
intimation regarding acceptance/ rejection of their bids will be intimated 
to the contractors / firms through CPP e-tendering portal. 
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Envelope-II: Containing financial bid of the tenderers found to be meeting 
the technical criteria and qualifying requirements shall be opened on date 
& time mentioned in CRITICAL DATA SHEET. (In case the date and time for 
opening of Envelope-II (Financial bid) is required to be changed, the same 
shall be intimated through CPP Portal).  
 
Note: Once the bidder has submitted the digitally signed file of 
Unconditional Acceptance of IAA’s Tender Conditions, he is not permitted 
to upload any additional file or put any remark(s)/conditions(s) 
 
IAA reserves the right to accept or reject any or all applications without 
assigning any reasons.  IAA also reserves the right to call off tender 
process at any stage without assigning any reason. 
 
Clarifications: If the bidder has any query related to the Tender 
Document of the work they should use ‘Clarification’ tab in CPP-tendering 
portal to seek clarifications. No other means of communication in this 
regards shall be entertained. Last date and time for raising query shall be 
as stipulated in NIT.  
 
If any clarification is needed by IAA from the bidder about the deficiency in 
their uploaded documents in Envelope-I, they will be asked to provide it 
though CPP-tendering portal. The bidder shall upload the requisite 
clarification/documents within specified time by IAA failing which tender 
will be liable for rejection. 
 
In case above conditions are found violated, the tender shall be rejected.  
 

27. COMPARISON AND EVALUATION OF TENDER 
a) Prior to detailed evaluation, IAA will determine the substantial 

responsiveness of Tender document. A substantial responsive Tender 
is one, which confirms to all the terms and conditions of the Tender.  
 

b) A tender is determined as not responsive, if tender is submitted 
incomplete, Annexures are not filled up, unconditional acceptance 
letter minimum wages affidavit, integrity pact and power of attorney 
not found in proper form etc. etc. as described above such tenders are 
liable to be rejected by IAA. 
 

c) In case if any condition is found violated after opening Envelope-I i.e. 
Technical Bid, the tender shall be summarily rejected and IAA shall, 
without prejudice to any other remedy, be at liberty to forfeit the 10% 
of said earnest money.   

 
Only those tenderers whose Technical Bid documents are acceptable to 
IAA will be examined and their techno-commercial bid shall be 
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evaluated to determine whether they are complete, meets tender 
requirements, free from computational errors, whether the data have 
been properly filled up, and whether the requisite documents as 
detailed have been submitted in conformity to the Tender 
specifications, drawings and conditions. 
 

28. Price bid:- 
The Price e-Bid through CPP e-portal. 
a)  Tenderer should download the “Tender Document” file along with BOQ 

from the CPP e-tendering portal and upload the digitally signed BOQ 
file along with desired documents in Envelope-I. 

b)  Rates to be quoted in the column mentioned for rate only. 
c) The offer from those contractors who’s digitally signed required 

documents are not found in “Envelope-I” will not be considered and 
will stand rejected and Envelope-II (financial bid) of such contractors 
shall not be opened. 

d) Price bid shall only be accepted in the desired format. No other format 
shall be accepted. 

e)  In case, the condition 28 (d) above is found violated, the tender shall 
be rejected. 

 
29. REJECTION OF TENDER: - 

a. Airports Authority of India reserves the right to reject all the tenders or 
any of the tender or any part of tender without assigning any reason.  

b. IAA reserves the right at its sole discretion not to award any work 
under this tender. IAA shall not pay any costs or loss incurred by the 
tenderers in the preparation and submission of any requisite tender or 
technical proposal or to procure contract for any of the items described 
herein. 

c. If the tenderer deliberately gives wrong information or suppress any 
information in his Tender, IAA reserves the right to reject such tender 
at any stage or to cancel the contract, if awarded, in addition to any 
other appropriate/legal action.  

d. Canvassing in any form in connection with the tenders is strictly 
prohibited and the tenders submitted by firms who resort to 
canvassing are liable for rejection. 

e. Any deviation in the Tender submission procedure will be considered 
as non-responsive bid and liable to be rejected. 

f. A Tenderer shall submit a responsive bid, failing which his Tender will 
be liable to be rejected.  

g. Tender in which any of the particulars and prescribed information are 
missing or are incomplete, in any respect and/or prescribed conditions 
are not fulfilled, shall be considered non-responsive and is liable to be 
rejected. 

h. The tenderer is expected  to examine the tender document  including 
all instructions, forms, terms, specifications, drawings, etc. Failure to 
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furnish all information required as per the tender documents or 
submission  of  a  tender not substantially responsive to the tender 
document in any respect may result in the rejection of the tender. 

i A Tenderer shall submit the Tender which satisfies each and every 
condition laid down in this notice failing which the Tender will be liable 
to be rejected. 

30. This notice of Tender shall form part of the contract documents. The 
successful Tenderer/contractor, on acceptance of his Tender by the 
Accepting Authority, shall within 15-days from the stipulated date of 
start of work, sign the contract consisting of Notice inviting Tenders, 
General conditions of contract, special/additional condition, General and 
particular specifications, Tender conditions as issued at the time of 
invitation of Tender and acceptance thereof with any correspondence 
leading there to.  

31. The tender for the work shall not be witnessed by a contractor or 
contractors who himself / themselves has/have tendered or who may 
have tendered for the same work. Failure to observe this condition would 
render tender of the contractor tendering as well as witnessing the tender, 
liable to summarily rejection. 

32. IAA shall be the sole judge in the matter of evaluating & accepting 
technical bids, Price bids and award of contract and decision of IAA shall 
be final & binding. 

33. IAA reserve the right to verify the credential submitted by the agency at 
any stage (before or after the award of work) If at any stage, any 
information / documents submitted by the applicant is found to be 
incorrect / false or have some discrepancy which disqualifies the firm then 
IAA shall take the following action: 
a. The agency shall be liable for debarment from tendering for minimum 

three years in IAA in any name/style, apart from any other appropriate 
contractual / legal action. 

34. IMPLEMENTATION OF INTEGRITY PACT 
a)  Signing of Integrity Pact (Appendix-XVIII on page GCC-169 to GCC-

178) is mandatory for every Bidder/ contractor in this procurement/ 
bid process.  Scanned copy of the integrity pactshall be uploaded in 
the Envelope-I in e-tender portal. 

b)  The Bidder/ contractor shall commit itself to ensure taking all 
measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract 
or post-contract stage as specified in Section 3 of the integrity pact. 

c)  Any breach of the aforesaid provisions by the bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any 
one of the action as specified in Section 6 of the integrity pact. 

d) The duties responsibilities and powers of IEM are detailed in section 8 
of the IP Act. 

e) The Independent External Monitor (IEM) for this work will be:  
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Shri J.K. Khanna, 
IPS (Retd.), 
A-102, Sector-55, 
Noida-201307 (UP) 
Phone No. +91-9810940403 
Email: jkkhannaips@yahoo.com 

Shri RamabhadranRamanujam, 
IAS (Retd.) 
Residential Address: 44/24, 
Third Trust Cross Street,  
Mandavelipakkam,  
Chennai- 600028 
Tel. No: +91- 9495511954 
Email: raamaanuj@gmail.com 

 
f) Any query related to tender document or problem in e-bidding process 

should normally be addressed to bid manager as mentioned in General 
Instruction for Online bid submission (Annexure-AA)in para 
“Assistance to Bidders” on page G-1 to G-4 of tender document. 
 
No bid procedure related query shall be referred to Independent 
External Monitor (IEM). 
 

g)  Update with regard Integrity Pact may please be seen on IAA Website 
by following the access path www.IAA.aero>Vigilance>Vigilance 
Events>Integrity Pact 

h) The Consequence of Integrity Pact may be perused on the website. 
http://www.IAA.aero/ 
 

35. STANDARD PRINTED CONDITIONS 
 Standard printed conditions of the tenderer if any submitted along with 

the offer will not be accepted.   
 

For and on behalf of  
Airports Authority of India 
Signature: 
Designation: 
Date:  

 
Signature of Witness      Signature of Tenderer 
     
Address          Date 
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PRE-QUALIFICATION PROFORMA – ENVELOPE-I 
 

To be filled & uploaded by applicants along with tender documents 
 

 

Name of Work:Comprehensive Maintenance Contract of Sewage 
Treatment Plant and Water Treatment Plant (STP & 
WTP) (2 x 15 KLD) System at Indian Aviation Academy & 
Hostel Block, Vasant Kunj, New Delhi. 

 

S.N. Qualifying criterion Supporting Document 
must have the following 

salient information which 
AAI would like to note 

Enclosure 
Check-list 

1.0 Details of Agency 
1.1 Name and registered office 

address of the Applicant 
Contractor/ Firm 
 

Details to be filled.  
 

2.0 Details of tender fee Tender fee for an amount of Rs. 
1180/- to be paid offline 

Details to be 
filled. 

Copy uploaded: 
Yes / No 

3.0 EMD EMD for an amount of Rs. 
77,029/- to be paid offline 

Details to be 
filled. 

Copy uploaded: 
Yes / No 

4.0 Scanned copy of 
Unconditional Acceptance 
of IAA’s tender conditions 
(Annexure 1 on page A-23) 

 Details to be 
filled. 

Copy uploaded: 
Yes / No 

5.0 Qualifying Criteria  
 Should have satisfactorily completed (Phase/Part completion of the scope of 

work in a contract shall not be considered, however pre-determined phasing 
of the work will be accepted) Three works, each of Rs. 15,40,572/- or Two works, 
each of Rs. 19,27,715/-or One work of Rs. 30,81,144/- in single contract of similar nature 
of work during last seven years ending on last date or extended date of submission of 
bid. The cost of completed works as referred in para are inclusive of all taxes but 
exclusive of GST. 

 Should have satisfactorily 
completed the specified 
work. 

Certificate of completion of 
the Three/ Two/ One 
work(s) for meeting 
eligibility criteria as 
applicable. 

 

 One work of Rs.15,40,572/-

in a single contract of 
similar nature of work 
during last seven years 
ending last date or 
extended date of 

Work No. 1 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as per 

 
Details to be 

filled. 
 
 

Copy    of 
certificate 
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submission of Bid. agreement: 
-Actual Date of Completion: 
-Satisfactory completion of 
work: 
-EOT granted (if any) up to 
…………. With/ without levy 
of compensation. 
- Whether experience from 
Govt. organizations or 
private clients? 

uploaded: 
 

Yes / No 
 

 
 
 

TDS certificate 
enclosed: 
YES / NO 

 Two works of Rs. 
19,25,715/- (each in 
single contract) of similar 
nature of work during last 
seven years ending last 
date or extended date of 
submission of Bid. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Work No. 1 
-Name of work : 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as per 
agreement: 
-Actual Date of Completion: 
-Satisfactory completion of 
work: 
-EOT granted (if any) up to 
…………. With/ without levy 
of compensation. 
- Whether experience from 
Govt. organizations or 
private clients? 

 
Details to be 

filled. 
 
 
 

Copy  of 
certificate 
uploaded: 

 
Yes / No 

 
 
 

TDS certificate 
uploaded: 
YES / NO 

Work No. 2 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as per 
agreement: 
-Actual Date of Completion: 
-Satisfactory completion of 
work: 
-EOT granted (if any) up to 
…………. With/ without levy 
of compensation. 
- Whether experience from 
Govt. organizations or 
private clients? 

Copy                of 
certificate 
enclosed: 

Yes / No 
 

 
 
 
 
 
 
 
 
 

TDS certificate 
enclosed: 
YES / NO 

 Three works of                       
Rs. 30,81,144/- (each in 
single contract) of similar 

Work No. 1 
-Name of work: 
-Nature of work done: 
- Value of contract: 

 
Details to be 
filled.  
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nature of work during last 
seven years ending last 
date or extended date of 
submission of Bid. 
 
 
 
 
 
 
 
  
 
 

-Value of work done: 
-Date of start: 
-Date of Completion as per 
agreement: 
-Actual Date of Completion: 
-Satisfactory completion of 
work: 
-EOT granted (if any) up to 
…………. With/ without levy 
of compensation. 
- Whether experience from 
Govt. organizations or 
private clients? 

 
 
Copy of certificate 
uploaded:  

 
Yes / No 
 

 
 
TDS certificate 
enclosed:  
YES / NO 

Work No. 2 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as per 
agreement: 
-Actual Date of Completion: 
-Satisfactory completion of 
work: 
-EOT granted (if any) up to 
…………. With/ without levy 
of compensation. 
- Whether experience from 
Govt. organizations or 
private clients? 

 
Details to be 
filled.  
 
 
 
Copy    of 
certificate 
uploaded:  

 
Yes / No 
 
 
 

TDS certificate 
enclosed:  
YES / NO 

Work No. 3 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as per 
agreement: 
-Actual Date of Completion: 
-Satisfactory completion of 
work: 
-EOT granted (if any) up to 
…………. With/ without levy 
of compensation. 
- Whether experience from 
Govt. organizations or 
private clients? 

Copy                of 
certificate 
enclosed:  

Yes / No 
 
 
 
 
 
 
 
 
 
 

TDS certificate 
enclosed:  

YES / NO 
    

27



IAA  C-NIL I-NIL O-NIL A-21 
 

TURNOVER 
6.0 Annualized average 

financial turnover of not 
less than Rs. 11,55,429/-
against works executed 
during last three financial 
years i.e. ending on 
31.03.2021.  As a proof, 
copy of Abridged Balance 
Sheet along with profit and 
loss account statement of 
the firm for last three years 
shall be submitted along 
with the application  
 

Year Turnover  
(In Lakhs) 

Proof of turn 
over supported 
with abridged 
balance sheets 
and profit & loss 
account 
uploaded:  

YES / NO 
 

2019-20  

2020-21  

2021-22  

Average:  

7.0 Scanned copy of 
Undertaking for 
deployment of T & P  
(Annexure-2 on page A-
24) 

 Uploaded: Yes/No 

8.0 Scanned copy of 
declaration regarding 
blacklisting/ debarring of 
firm submitting tender 
(Annexure-3 on page A-
25) 

 Uploaded: Yes/No 

9.0 Scanned copy of Minimum 
net worth of Rs. 5,77,714/-

Lakh on the date of NIT 
published, issued by 
certified Chartered 
Accountants (Annexure-4 
on A-26) Tenderers have to 
submit UDIN generated 
documents like Balance Sheet 
/ Turnover certificate, 
Working Capital Certificate 
(works done during last 5 
financial years & works in 
hand), Net worth Certificate, 
Tax Deduction at Source 
(TDS) Certificates for Non- 
Govt. works etc. as per NIT 
conditions duly certified by 
CA and having UDIN. The 
documents submitted by 
bidders without UDIN shall 

 Uploaded: Yes/No 
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not be entertained. 

 
10.0 a) Scanned copy of 

Permanent Account No. 
(PAN) 

Details to be filled.  
 

Copy of PAN 
uploaded:  
Yes/ No 

    

11.0 Any other information 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Place:                                                                                               SIGNATURE WITH STAMP 
Date:                                                                                      Authorized signatory of the Firm 
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Annexure-1 
 

UNDERTAKING TO BE PUT IN COVER ‘I’ FOR UNCONDITIONAL ACCEPTANCE 
ON COMPANY’S LETTER HEAD. 
             

Engineer-In-Charge Engg (Civil),       Date: 
Indian Aviation Academy, 
Vasant Kunj, New Delhi-110070.  
 

Sir, 
ACCEPTANCE OF IAA’S TENDER CONDITIONS 

 

1. The tender documents for the work “Comprehensive Maintenance Contract of 
Sewage Treatment Plant and Water Treatment Plant (STP & WTP) (2 x 15 KLD) 
System at Indian Aviation Academy & Hostel Block, Vasant Kunj, New Delhi.”  
have been sold to me/us by Airports Authority of India and I/we hereby 
certify that I/we have inspected the sites and read the entire terms and 
conditions of the tender documents made available to me/us on CPP portal 
which shall form part of the contract agreement and I/We shall abide by the 
conditions/clauses contained therein. 

 

2. I/We hereby unconditionally accepts the tender conditions of IAA’s tender 
documents in its entirety for the above work. 

 

3.  The contents of clause 26 of General Guidelines for the Bidders (DE-6) of the 
Tender Documents have been noted wherein it is clarified that after 
unconditionally accepting the tender conditions in its entirety, it is not 
permissible to upload any additional file or put any remark(s)/conditions(s) 
(except unconditional rebate on quoted rates if any) in/ along with the 
Tender Document and the same has been followed in the present case. In case, 
this provision of the tender if found violated after opening of tender, I/We 
agree that the tender shall be rejected and IAA shall without prejudice to 
any other right or remedy be at liberty to debar us from tendering in 
IAA, including termination of the contract apart from any other 
appropriate contractual/legal action. 

 

4.  ‘That, I/We declare that I/We have not paid and will not pay any bribe to 
any officer of IAA for awarding this contract at any stage during its 
execution or at the time of payment of bills, and further if any officer of 
IAA asks for bribe/gratification, I will immediately report it to the 
Appropriate Authority in IAA’. 

 

 
 
 

Yours Faithfully 
 
 

Date:                          (Signature of the tenderer)
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Annexure-2 
 

 
UNDERTAKING FOR DEPLOYMENT OF T&P 

(on Agency/ Firms letter head) 
 

Name of work:  Comprehensive Maintenance Contract of Sewage Treatment Plant 
and Water Treatment Plant (STP & WTP) (2 x 15 KLD) System at 
Indian Aviation Academy & Hostel Block, Vasant Kunj, New Delhi.  

 
Name of Contractor / Firm: 
 

I / we have applied for issue of tender for the work of “Comprehensive 
Maintenance Contract of Sewage Treatment Plant and Water Treatment Plant (STP & 
WTP) (2 x 15 KLD) System at Indian Aviation Academy & Hostel Block, Vasant Kunj, 
New Delhi.” and hereby undertake that: - 
 

 I / we have gone through the tender documents and drawings in its 

entirety, visited the site and have understood the nature of work to be 

executed. 

 I / we will deploy adequate T&P in working condition with adequate 

standby arrangement for efficient / timely execution of the work. 

 I / we have submitted the details of T&P owned by us and undertake to 

procure or take on lease the balance T&P for the work as per requirement 

of the work matching with the work programme. 

 I / we will abide by any instructions by IAA for such procurement / 

arrangement of T&P on lease as is considered necessary for efficient / 

timely execution of work. 

 

 

Date: Signature of Contractor: 

Witness:  
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Annexure-3 
 

DECLARATION REGARDING BLACKLISTING/ DEBARRING OF FIRM 
 

(To be submitted on Letter Head of Company) 
 
Name of Work: Comprehensive Maintenance Contract of Sewage Treatment Plant 
and Water Treatment Plant (STP & WTP) (2 x 15 KLD) System at Indian Aviation 
Academy & Hostel Block, Vasant Kunj, New Delhi. 
 
I/We _______________________________________(name and post of authorized signatory) 
on behalf of ___________________(Name of firm) do hereby solemnly affirm and state 
as follows: 
 

(i) Our firm is not restrained/ debarred/ blacklisted by IAA or Central/State 
Govt. Depts./PSUS/World Bank/ ADB etc. and the debarment is not in 
force as on last date of submission of proposal.  
 

(ii) None of Proprietor /Partners /Board Members/Directors of M/s…………. 
(Name of firm) has remained Proprietor /Partner /Board Member 
/Director in any firm which stands debarred /blacklisted by IAA or 
Central /State Govt. Depts/PSUs/World Bank/ ADB etc and the 
debarment is not in force as on last date of submission of proposal 

 
 

(iii) Our firm understands that at any stage, if above statements are found 
to be false, our firm shall be liable for debarment from bidding in IAA, 
apart from any other appropriate contractual legal action including 
debarment/ blacklisting, termination of the contract etc. as deemed fit. 

 
 
 
Date: 

(Signature and name of the 
authorized signatory of the firm) 

 
Place: 
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Annexure-4 
 

CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 
 

"It is to certify that as per the audited balance sheet and profit & loss account 
during the financial year ............................. , the Net Worth of M/s ....................................... 
(Name & Registered Address of individual/firm/company), as on                                     
......................................... (the relevant date) is Rs ............................. after considering all 
liabilities. It is further certified that the Net Worth of the company has not eroded 
by more than 30% in the last three years ending on (the relevant date)." 

 
 
 

Signature of Chartered Accountant _________________ 
 

Name of Chartered Accountant ____________________ 
 

Membership No. of ICAI ________________________ 
 

Date and Seal _________________________________   
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AIRPORTS AUTHORITY OF INDIA 

 
 
 
 
 

GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 
the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tenders or item 
rate tenders 

 
 

2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings only will be issued to 
intending bidders. The standard form will not be issued along with 
the Tender Documents but the same shall form part of the agreement 
to be drawn and signed by both parties after acceptance of tender. 

 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A 
to F. 

 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 
all the blanks in Notice Inviting Tender and in Schedules B to F 
before issue of Tender documents. 

 
 

5. The intending bidders will quote their rates in Schedule A. 
 
 

6. The Performa for registers and Schedules A to F are only for 
information and guidance. These are not to be filled in the Standard 
Form. The Schedules with all blanks, duly filled, shall be separately 
issued to all in tending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 
 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport: IAA, New Delhi 
 

Branch: Civil Engineering Office of: EIC (E-C), IAA 
 
 

(A) Tender for the work of: Comprehensive Maintenance Contract of Sewage Treatment Plant 
and Water Treatment Plant (STP & WTP) (2 x 15 KLD) System at Indian Aviation 
Academy & Hostel Block, Vasant Kunj, New Delhi. to be submitted/uploaded up to 09.05.2022
18:00 hours on NIC CPP Portal.

 
(i) To be opened in presence of tenders who may be present on 13.05.2022 at11:00hrs.

In the office of Engineer-In-Charge, Civil

Issued to ------------------------------------------------------------------------------------ *

Signature of officer issuing documents ------------------------------------------------ *

Designation --------------------------------------------------------------------------------- *

Date of issue -------------------------------------------------------------------------------- *

 
*(ii) Not applicable for e-tendering 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of 
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 
Conditions of contract and with such material as are provided for, by and in respects in accordance 
with, such conditions so far as applicable. 

 
We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 
bid system and not to make any modifications in its terms and conditions. 

 
I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 
back to back basis through another contractor. Further that, if such a violation comes to the notice of 
AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- 
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance 
Guarantee. 

 
I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if 
at any stage such documents/ information found false, then we shall be liable for debarment from 
tendering in AAI, and any other appropriate legal action. 
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I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the State. 
(* To be deleted which are not applicable) 

 
Date: Signatures of Contractor: 

 
Witness: Postal Address 

 

Occupation:  
ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
competent authority on behalf of the Chairman, Airports   Authority   of   India   for   sum   of Rs.
 (Rupees ). 

 
The letters referred to below shall form part of this contract Agreement: - 

 

(i) 
(ii) 
(ii)  

For & on behalf of Chairman, Airports 
Authority of India 
Signature---------------------- 

 
Designation-------------------- 
Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 
 

General Rules & Directions 
 

1. General 
Rules 
& Directions 

All work proposed for execution by contract are notified in a form of invitation to 
tender pasted in public places /NIC CPP Portal and signed by the officer inviting 
tender or by publication in Newspapers and posted on AAI web-site and NIC 
CPP Portal http://etenders.gov.inand www.aai.aero(for reference only). 

 
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of 
Officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed 
separately by each partner thereof or in the event of the absence of any partner, it 
must be signed on his behalf by a person holding a power-of-attorney authorizing 
Him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture / consortium agreement in the specified Performa defining the lead 
partner should be submitted. The lead partner shall sign all the documents in 
Respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the firm 
by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
Transfer. 

4. Applicable 
for item 
Rate Tender 
only. 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who 
wish to tender for two or more works shall submit separate tender for each. 
Tender shall have the name and number of the works to which they refer, written 
on the envelopes. 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest  
contractors will be asked to submit revised offer quoting rate of each item of the 
schedule of quantity for all sub sections/sub heads as the case may be, but the 
revised quoted rate of each item of schedule of quantity for all subsections/sub 
heads should not be higher than their respective original rate quoted already at the 
time of submission of tender. The lowest tender shall be decided on the basis of 
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  Revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more contractors received in revised offer is again 
found to be equal, then the lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM 
(Engg)/ Sr. Manager (Engg) in-Charge of major and minor component(s) work 
and the lowest contractors those have quoted equal amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate of any item 
more than their respective original rate quoted earlier at the time of submission of 
tender, then such revised offer shall be treated invalid. Such case of revised offer 
of the lowest contractor or case of refusal to submit revised offer by the lowest 
contractor shall be treated as withdrawal of his tender before acceptance and 50% 
of his earnest money shall be forfeited. 
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractor. 
Contractor, whose earnest money is forfeited because of non-submission of 
revised offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be 
allowed to participate in the retendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from 
tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 
for 
Percentage 
Rate Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 
to execute the work. The tender submitted shall be treated as invalidif; 
1. The contractor dose not quote percentage above/below on the total amount of 

tender or any section/sub-head of the tender. 
2. The percentage above/below is not quoted in figures & words both on the 

total amount of tender or any section/sub-head of thetender. 
3. The percentage quoted above/below is different in figures and words on the 

total amount of tender or any section/sub-head of the tender. 
Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as 
the case may be, but the revised percentage quoted above/below on tendered cost 
or on each sub section/ sub head should not be higher than the percentage quoted 
at the time of submission of tender. The lowest tender shall be decided on the 
basis of revised offers. In case any of such contractor refuses to submit revised 
offer, then it shall be treated as withdrawal of his tender before acceptance and 
50% of earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/  
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  Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have 

quoted equal amount of their tenders. In case all the lowest bidders those have 
quoted same tendered amount, refuse to submit revised offers, then tenders are to 
be recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 
from tenderers forming the tie shall be obtained and procedure prescribed 
for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more contractor is same, such lowest 
contractor will be asked to submit sealed revised offer in the form of letter 
mentioning percentage above/below on estimated cost of tender including all sub 
section/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section /sub head should not be 
higher than the percentage quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offers 
is again found to be equal, the lowest tender, among such contractor, shall be 
decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM 
(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s) of work 
& the lowest bidders those who have quoted same tendered amount of their 
tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non- submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money 
shall thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in 
Rule –I. 
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 
tender fee will not be considered as any acknowledgement or payment to the 
officer inviting tender and the bidder shall be responsible for seeing that he 
procures a receipt signed by the officer inviting tender or a duly authorized 
cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed in 
the office of the officer inviting tender before the tender form is issued. If a form 
is issued to an intending bidder without having been so filled in and incomplete, 
he shall request the officer to have this done before he completes and delivers his 
tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the 
drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 
tender is liable for rejection. If there is any correction it should be cut with a 
straight line and should be initialed and cello tape to be provided on all the rates 
quoted in case of physical tenders. 

10. Applicable 
for Item 
Rate Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 
tender containing percentage below / above the rates quoted is liable to be 
rejected. Rates quoted by the bidder in item rate tender in figures and words shall 
be accurately filled in so that there is no discrepancy in the rates written in figures 
and words. However, 
i. If a discrepancy is found between rates in figures and in words, then the 

rates which correspond with the amount worked out by the bidder shall 
unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the 
rates quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both 
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and 
word(s) but the amount corresponding to the item(s) is worked out by the 
bidder and added to the grand total, then rate(s) of the items(s) shall be 
derived from the amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder 
has included the cost of this/these item(s) in other items and rate for such 
item(s) will be considered as zero and work will be required to be executed 
accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 
 Applicable 

for 
percentage 
rate tender 
only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy. 
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct. 
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 
the percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

12. Applicable 
for Item 
Rate Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well as in words and the amount in figures only, in such away 
That interpolation is not possible. The total amount should be written both in 
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  figures and in words. In case of figures, the word ‘Rs’ should be written before 

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed by the word 
‘only’ it should invariably be upto two decimal places. While quoting the rate in 
schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 
for 
percentage 
rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paise is not applicable in e-tenders) 

13 Acceptance 
of 
abnormally 
low quoted 
bid (Capital 
& Revenue 
Expenditure 
Contract) 

Wherever the price of the lowest bidder is lower than the justified cost by more 
than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB). 
Processing of such bid shall be as follows: 

i) The bid processing Manager shall seek from lowest bidder, a Bank 
Guarantee amounting to 10% of the difference between 75% of the justified 
cost and the cost quoted by the bidder. This bank guarantee shall be termed 
as Quality Protection Bank Guarantee (QPBG) and shall be over and above 
the normal bank guarantee and shall be valid up to the completion of the 
work.  

ii) The lowest bidder has to submit the QPBG within 10 days of issue of letter 
from Bid Manager. 

 

iii) On receipt of QPBG from the lowest bidder, the bid processing Manager 
shall submit the case to the officer competent to accept the tender as per 
delegation of powers. 

 

iv) In case of Percentage Rate Tenders, QPBG shall be asked for 10% of the 
difference between 75% of the justified cost and the corresponding cost 
worked out on the basis of percentage quoted by lowest bidder.    

 

v) This QPBG for any tender shall be a fixed amount as one time measure and 
will not vary at any stage during the currency of the work or contract. 

 

vi) The justified cost worked out by AAI shall be final and binding on the 
contractor. 

 

vii) In case of labour intensive ALQB like MESS, Annual Maintenance Contract 
for supply of labourers, Operation & Maintenance Contract and other 
similar works, contractor shall transfer / deposit salary of the individual 
worker to their bank account which should be linked with AADHAR and a 
statement is to be submitted to AAI along with each running and final bill. 

 

viii) In case the lowest bidder fails to submit QPBG within stipulated time, as 
decided by Bid Manager or contractor does not transfer / deposit salary of 
the individual worker to his / her bank account which should be linked with 
AADHAR and do not submit statement to AAI as the case may be the 
tender shall be rejected / foreclosed and EMD / SD collected till date shall 
be forfeited. 

 

ix) In case of non-execution / completion of the work, QPBG and EMD /SD 
collected till date shall be forfeited. 
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13A  In case the contractor does not carry out the work on ALQ items as per schedule 
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in- 
charge shall also give one reminder after 10 days of 1stletter and if contractor 
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should 
been cashed and work should be got executed through another agency at his risk 
and cost. 

14  i. The bidder, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period 
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 
Gramin Bank, in accordance with the prescribed form, provided confirmatory 
advice is enclosed. 
 

ii. The bidder, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for the fulfillment of his contract, an amount equal to 5% 
of the contract amount of the work. 

 
iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be 
deducted. 

 
iv. The Security deposit (under ii & iii above) will be collected by deductions 

from the running bills of the contractor at the rates mentioned above and the 
earnest money deposited at the time of tenders, will be treated as a part of the 
Security Deposit. 

 
v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank 
in accordance with the prescribed form, provided confirmatory advice is 
enclosed. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in- 
Charge shall be communicated in writing to the Engineer-in-Charge. 
 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of GST 
for all the items. 
 

2. However GST, as applicable, shall be paid to the contractor, for any taxable 
supply / services / construction rendered by the agency to AAI, against a valid 
GST invoice as per terms and conditions of the contract. 
 

3. In case supplies /services / works involve imports; the same should be 
identified separately. Basic Custom Duty & IGST will be paid directly by AAI 
by utilizing EPCG license/ Duty Credit Scrip under service Export from India 
Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ 
bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 
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19.  The tender for composite work includes, in addition to building work, all other 
works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 
as which are in hand (in progress) in the following format for assessing bidding 
capacity of the bidders:- 

Name of work Name and particulars 
of Office where work 
is being executed 

Value of work Position of  works 
in progress 

Remarks 

1 2 3 4 5 
21  The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg.) may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 

22  If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications. 

 
Note: In such case para 23 below may be deleted by NIT approving authority 

23  If complete site is not available for taking up the work, the same shall be made 
available in phases. The scope of work covered in each phase, time for 
completion of work in each phase and methodology of taking over completed 
work in phased manner has been specified under special conditions of contract. 
The completion time for each phase shall be applicable as indicated in tender 
documents. The work shall also be taken over by Engineer-In-Charge in phases. 
The warranty for the works executed in each phase shall be applied independently 
w.e.f. date of completion /taking over of individual phase. 

 
Note: In such case para 22 above may be deleted by NIT approving authority 
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Definitions: 

CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof and 
the formal agreement / agreements executed between the competent authority(s) on 
behalf of the Chairman, Airports Authority of India and the Contractor, together 
with the documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one 
contract / two contracts and shall be complimentary to one another. Contractor has 
to sign two agreements, one consisting BOQ for Civil works and another one for 
SITC and O&M /AMC / AICMC part. Engineer-in charge could be common for 
both the agreements. Separate invoices for the civil /construction works and SITC / 
O&M / AICMC / AMC works have to be raised by the agency referring to the 
respective agreements to facilitate AAI to claim input tax credit on such SITC / 
O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them: 
i. The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean 
the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent, and whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to 
be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company 
whether incorporated or not, Joint Venture / Consortium undertaking the works 
and shall include the legal personal representative of such individual or the 
persons constituting such firm or company, or the successors of such firm or 
company and the permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 
be incharge of the work and who shall sign the contract on behalf of the 
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ here under. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority 
of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, 
Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 
usurped power, any acts of Airports Authority of India, damages from aircraft, 
acts of God, such as earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as such by the 
Accepting Authority or causes solely due to use or occupation by Airports 
Authority of India of the part of the works in respect of which a certificate of 
completion has been issued or a cause solely due to Airports Authority of India’s 
faulty design of works. 

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 
the prevailing cost of materials and labour at the site where the work is to be executed 
plus the percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. 
Provided that no extra overheads and profits shall be payable on the parts of works 
assigned to other agency(s) by the contractor as per terms of contract. 

46



Conditions of Contract 
AIRPORTS AUTHORITY OFINDIA 

 

 

  xi. Schedule(s) referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers or the standard Schedule of Rates 
of the government mentioned in Schedule ‘F’ hereunder, with the 
amendments thereto issued upto the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 
behalf of Chairman, Airports Authority of India. 

Tendered value means the value of the entire work as stipulated in the letter of 
award. 
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3. Scope and 

Performance 
Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works. The descriptions given in the 
Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 
include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 
and 
Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed: 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 
iv. C P W D Specifications. 
v. Indian Standard Specifications of B I S / IRC Code of Practice / ASTM 

standards. 
vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 
Omission there from shall not vitiate the Contractor release the Contractor from 
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 Payment for 
similar items 
with different 
quoted rates 
in different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in 
two or more subheads, then the lowest of the rates quoted shall only be 
considered for payments during execution of work. In case of deviation of 
quantity of such item, payments shall be made at the lowest quoted rate for 
quantity executed upto the deviation limit specified in the contract. 
Beyond the deviation limit the rate shall be derived as per relevant contract 
provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 
put to tender is more than Rs.2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, shall 
sign either single or Two agreements, as the case may be, one consisting BOQ 
for Civil works and another one for SITC and O&M / AMC / AICMC part.  
 

i)  i. The notice inviting tender, all the documents including drawings, if any, 
forming the tender as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 
 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 
 

a. Various standard clauses with corrections upto the date stipulated in 
Schedule ‘F’ along with annexure thereto. 

 
b. AAI Safety Code. 

 
c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 
 

d. AAI Contractor’s Labour Regulations. 
 

e. List of Acts and omissions for which fines can be imposed. 
 
iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 
CLAUSE 1 

 
 Performance 

Guarantee 
This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 3% 
(Three percent) of the Tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of award letter. This guarantee shall be in the form of Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co- 
operative or Gramin bank in accordance with the form annexed 
hereto.(Appendix-XI) In case a fixed deposit receipts of any Bank is 
furnished by the contractor to the AAI as part of the performance guarantee 
and the Bank is unable to make payment against the said fixed deposit 
receipts or Guarantee Bonds, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional 
security to make good the deficit. 

  ii Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within 
the stipulated period, no payment will be released to the contractor for the 
work done in respect of 1

st running account bill. Moreover, interest @10% 
per annum on performance guarantee amount would be levied (non- 
refundable) for delayed period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of 
work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. However, in case of contracts involving maintenance of 
buildings and services / any other work thereafter, 50% of Performance 
Guarantee shall be retained as Security Deposit as per contract conditions. 
The same shall be returned on successful completion of commitment year 
wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance 
guarantee except for amounts to which the AAI is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the 
contract agreement) in the event of: 
a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in- 
Charge may claim the full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, 
either as agreed by the contract or determined under any of the 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of 
any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, AAI. 
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CLAUSE 1 A 
 

 Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running and final bill till the sum deducted along with the sum already 
deposited as earnest money, will amount to security deposit of 5% of the tendered 
value of the work. Earnest money shall be adjusted first in the security deposit 
and further recovery of security deposit shall commence only when the update 
amount of security deposit starts exceeding the earnest money. Such deductions 
will be made and held by way of Security Deposit unless he/they has/have 
deposited the amount of Security at the rate mentioned above in the form of fixed 
deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative 
or Gramin Bank. In case a fixed deposit receipts or Guarantee Bonds of any Bank 
is furnished by the contractor to the AAI as part of the security deposit and the 
Bank is unable to make payment against the said fixed deposit receipt or 
Guarantee Bond, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the AAI to 
make good the deficit. In works where condition of submission of performance 
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent) 
of gross amount of each running bill shall be deducted instead of 5%, till the sum 
along with the sum already deposited as earnest money will amount to security 
deposit of 10% of the contract value of work. Other conditions shall remain same 
as stated above. All compensations or the other sums of money payable by the 
contractor under the terms of this contract may be deducted from, or paid by the 
sale of a sufficient part of his security deposit or from the interest arising 
therefrom, or from any sums which may be due to or may become due to the 
contractor by AAI on any account whatsoever and in the event of his Security 
Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in fixed deposit receipts or Guarantee 
Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin 
bank) (if deposited for more than 12 months) endorsed in favour of the Airports 
Authority of India, any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any part thereof. The security deposit 
shall be collected from the running bills of the contractor at the rates mentioned 
above and the Earnest money deposited at the time of tenders will be treated as 
part of the Security Deposit. The security deposit as deducted above can be 
released against bank guarantee issued by any Scheduled Bank (but not from Co- 
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh 
subject to the condition that amount of such bank guarantee, except last one, shall 
not be less than Rs. 5 lakh. 
Note 1: Provided further that the validity of Bank Guarantee including the one 
given against the earnest money shall be in conformity with provisions contained 
in the clause 17 which shall be extended from time to time depending upon 
extension of contract under provision of Clause 2 & Clause5. 
Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 2 
 

 Compensation 
for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the Work and clear the site on or before the contract or justified 
extended date of completion as per clause 5(excluding any extension under clause 
5.5) as well as any extension granted under clause 12 and 15, he shall, without 
prejudice to any other right or remedy available under the law to the AAI on 
account of such breach, pay as compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘F’ may decide on the 
amount of Tendered Value of the work for every completed day/month (as 
determined) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for 
which a separate period of completion has been specified. 
i) Compensation for  delay 

of work 
If the completion of work is delayed due to 
reasons attributed to contractor, AAI shall be 
entitled for compensation for delay as detailed 
below: 

 
i. For works costing upto Rs. 20.00 Lac: 

1.0% (one percent) of tendered value per 
week of delay or lesser amount as decided 
by the competent authority subject to a 
maximum of 10% of contract value. 

ii For the works costing more than Rs 20Lac 
a. For the works having completion period less 

than 2 years 
0.5% (half percent) of tendered value per 
week of delay or lesser amount as decided 
by the competent authority subject to a 
maximum of 10% of the tendered value. 

 
b. For the works having completion period 

more than 2years 
0.5% of tendered value per fortnight of delay 
or lesser amount as decided by the 
competent authority subject to a maximum 
of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed 10% of the Tendered Value of work or of the 
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for 
which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule ‘F’ during 
the progress of work, this shall be no waiver of right to levy compensation by the 
said authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor 
shall be liable to pay compensation for such extended period. If any variation in 
amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for while deciding the 
period for levy of compensation. However, during such further extended period 
beyond the justified extended period, if any delay occurs by events under sub 
clause 5.2, the contractor shall be liable to pay compensation for such delay. 
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  Provided that compensation during the progress of work beyond the justified 

extended date of completion for delay under this clause shall be for non- 
achievement of sectional completion or part handing over of work on 
stipulated/justified extended date for such part work or if delay affects any other 
works/services. This is without prejudice to right of action by Engineer-in- 
Charge under clause 3 for delay in performance and claim of compensation under 
that clause. 
In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain post 
determination of contract but levy of compensation shall be for days the progress 
is behind the schedule on date of determination, as assessed by the authority in 
schedule ‘F’, after due consideration of justified extension. The compensation for 
delay, if not decided before the determination of contract, shall be decided after 
of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum payable 
to the’ Contractor under this or any other contract with AAI. In case, the 
contractor does not achieve a particular milestone mentioned in schedule F, or the 
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied as 
above. With-holding of this amount on failure to achieve a milestone, shall be 
automatic without any notice to the contractor. However, if the contractor catches 
up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, what so ever shall be 
payable on such withheld amount. 

 

Clause2A 
 

 Incentive for 
early 
completion 

In case, the contractor completes the work ahead of stipulated date of completion,  
a bonus @ 1 % (one per cent) of the tendered value per month computed on per 
day basis, shall be payable to the contractor, subject to a maximum limit of 5% 
(five per cent) of the tendered value. The amount of bonus, if payable, shall be 
paid along with final bill after completion of work. Provided always that 
provision ofthe Clause 2A shall be applicable only when so provided in 
‘Schedule F’. This clause shall be applicable for the work which estimated cost 
put to tender is Rs. 50.00 Cr. and above for pavement work and Rs.100.00 Cr. 
and above for building work. 

 
Clause2B 

 

 Release of 
withheld 
amount against 
compensation 
for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 
can be released against Bank Guarantee (on the format given at Appendix-1) or in 
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 
not Co-operative or Gramin Bank, pending finalization of case of extension of 
time by competent authority as per delegation of powers. Concerned Executive 
Director (Engg) will authorize such action on receipt of proposal from the 
Engineer-In-Charge through proper channel. 

 
Clause 3 

 

 When Contract 
can be 
Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workman ship, any claims for damages and/ or any 
other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine the contract in 
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  any of the following cases: 

i.  If the contractor having been given a notice by the Engineer-in-Charge in 
writing to rectify, reconstruct or replace any defective work or that the work 
is being performed in an inefficient or otherwise improper or un-workman 
like manner shall omit to comply with the requirement of such notice for a 
period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence and continues 
to do so after a notice in writing of seven days from the Engineer- in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual 
date of completion on or before the stipulated or justified extended date on 
or before such date of completion, and the Engineer in Charge without any 
prejudice to any other right or remedy under any other provision in the 
contract has given further reasonable time in a notice given in writing in that 
behalf as either mutually agreed or in absence of such mutual agreement by 
his own assessment making such time essence of contract and in the opinion 
of Engineer in Charge, the contractor will be unable to complete the same or 
does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the 
contract and / or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf 
by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI 
service or to any other person on his behalf any gift or consideration of any 
kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of 
this or any other contract for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 
connection with which commission has been paid or agreed to be paid by 
him or to his knowledge, unless the particulars of any such commission and 
the terms of payment thereof have been previously disclosed in writing to 
the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong 
tendering or other non- bonafide methods of competitive tendering or 
commits any breach of Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings 
for liquidation or composition (other than a voluntary liquidation for the 
purpose of amalgamation or reconstruction) under any Insolvency Act for 
the time being in force or make any conveyance or assignment of his effects 
or composition or arrangement for the benefit of his creditors or purport so 
to do, or if any application be made under any Insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be executed 
by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

x.  If the contractor shall suffer an execution being levied on his goods and 
allow it to be continued for a period of 21days. 
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  xi.  If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 
(engagement of labour on a piece-work basis or of labour with materials not 
to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written 
approval of the Engineer-in-Charge. When the contractor has made himself 
liable for action under any of the cases aforesaid, the Engineer-in-Charge on 
behalf of the Chairman, AAI shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by 
the Contractor of work is concerned (of which determination notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall 
be conclusive evidence). Upon such determination, the Earnest Money 
Deposit, Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely 
at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as shall 
be un-executed out of his hands and to give it to another contractor or 
any other means to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering 
process for the balance work. In the event of above courses being 
adopted by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the 
work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge 
has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 

 

CLAUSE 3 A 
 

  In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one 
month whichever is higher, either party may close the contract by giving notice to 
the other party stating the reasons. In such eventuality, the Earnest Money 
Deposit and the Performance Guarantee of the contractor shall be refunded within 
30 days. 
Neither party shall claim any compensation for such eventuality. This clause is 
not applicable for any breach of the contract by either party. 
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CLAUSE4 
 

 Contractor 
liable to pay 
compensation 
even if action 
not taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any 
future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the Engineer-in-Charge 
putting in force all or any of the powers vested in him under the preceding clause 
he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be 
final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to 
the contractor, or procured by the contractor and intended to be used for the 
execution of the work/ or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge, whose certificate 
thereof shall be final, and binding on the contractor, clerk of the works, foreman 
or other authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer- in-Charge 
may remove them at the contractor’s expense or sell them by auction or private 
sale on account of the contractor and his risk in all respects and the certificate of 
the Engineer-in-Charge as to the expenses of any such removal and the amount of 
the proceeds and expenses of any such sale shall be final and Conclusive against 
the contractor. 

 
CLAUSE5 

 
 Time and 

Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or 
the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule ‘F’ or from the date of handing over of the site whichever 
is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, AAI shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance 
guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a 
Time and Progress Chart for each mile stone and get it approved by the 
Engineer-in-charge. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement 
between the Engineer-in-Charge and the Contractor within the limitations of 
time imposed in the contract documents, and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which the 
time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per mile 
stones given in Schedule ‘F’. 
Project Management shall be done. 
a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 

Software like Primavera /MS 
Project or any other software 
with the approval of 
Engineer-in-charge. 

c. Contractor shall submit monthly progress reports (2 copies) highlighting 
status of various activities and physical completion of work. 

 
PROGRAMME CHART 

 
i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier and submit the same for approval to the 
Engineer-in- Charge within fifteen days of award of the contract. A recovery 
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works 
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of 
delay in submission of the above programme. 

ii. The programme chart should include the following: 
a. Descriptive note explaining sequence of the various activities. 
b. Network (PERT / CPM / BARCHART). 
c. Programme for procurement of materials by the contractor. 

 
Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. works 
etc. for three floors within one month from the date of start of work till the 
completion of RCC work as per requirement of work. The contractor shall 
submit shuttering schedule adequate to complete structure work within laid 
down physical milestone. 

 
iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 
rescheduling of milestones, the contractor shall produce a revised 
programme within 7 (seven) days, showing the modifications to the 
approved programme to ensure timely completion of the work. The modified 
schedule of programme shall be approved by the Engineer in Charge. A 
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- 
(for works costing more than Rs.5.00 Crores) shall be made on per day basis 
in case of delay in submission of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such programme 
or such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera 
software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each 
month failing which a recovery Rs. 2500/- (for works costing upto Rs. 5.00 
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be 
made on per day basis in case of delay in submission of the monthly 
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  progress report. 
5.2  If the work(s) be delayed by: 

i. Force majeure, or an act of terrorism 
ii. Abnormally bad weather, or 
iii. Serious loss or damage by fire, or 
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge for executing work not forming part of the Contract, or 
vi. Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or supplied 

by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 
then upon the happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge 
but shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-charge to proceed with the works.  
All correspondence with the agency and concerned stakeholders during 
execution of works will be taken into consideration for evaluation of 
hindrances causing delay, for grant of extension of time by the Competent 
Authority.   

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated 
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 
the Milestones for completion of work. Such extension or re- scheduling of the 
milestone shall be communicated to the contractor by the Engineer-in-charge in 
writing, within 1 month or 4 weeks of the date of receipt of such request 
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable 
extension/ re-scheduling of milestones by the Engineer-in-charge with the 
approval of authority indicated in schedule ‘F’ and this shall be binding on the 
contractor. 

 
 

CLAUSE 6 
 Measurements 

of Work 
Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine 
by measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
his authorised representative and by the contractor or his authorised 
representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the contractor 
objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 
If for any reason the contractor or his authorised representative is not available 
and the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall 

not entertain any claim from contractor for any loss or damages on this account. 
If the contractor or his authorised representative does not remain present at the 
time of such measurements after the contractor or his authorised representative 
has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer- 
in- Charge or his representative shall be deemed to be accepted by the 
Contractor. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general or local custom. In the case of 
items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, 
then a mutually agreed method shall befollowed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in- 
Charge or his authorisedRepresentative of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of measurement and shall not cover up 
and place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorised representative of the work who shall 
within the aforesaid period of seven days inspect the work, and if any work shall 
be covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in- Charge’s consent being obtained in 
writing, the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials 
with which the same wasexecuted. 
Engineer-in-Charge or his authorised representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements or 
levels. 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

 
 

Clause 6 A 
 

 Computerize
d 
Measurement 
Book 

Computerized measurement is mandatory for works costing more than Rs 5.00 
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 
Charge may decide for adopting computerized measurement if required, except 
as otherwise provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. All measurements of all items 
having financial value shall be entered by the contractor and compiled in the 
Shape of the Computerized Measurement Book having pages of A-4 size as per 
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  the format of the department so that a complete record is obtained of all the 

items of works performed under the contract. 
  All such measurements and levels recorded by the contractor or his authorised 

representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorised 
representative as per interval or program fixed in consultation with Engineer-in- 
Charge or his authorised representative. After the necessary corrections made by 
the Engineer-in- Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the 
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft  computerized 
measurements, and submit to the department a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in-Charge 
and/or his authorised representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100%correct, and no cutting 
or overwriting in the measurements would thereafter be allowed. If at all any 
error is noticed, the contractor shall have to submit a fresh computerized MB 
with its pages duly machine numbered and bound, after getting the earlier MB 
cancelled by the department. Thereafter, the MB shall be taken in the records of 
Engineer-in-charge, and allotted a number as per the Register of Computerized 
MBs. This should be done before the corresponding bill is submitted to the 
Engineer-in-charge for payment. The contractor shall submit two spare copies of 
such computerized MB’s for the purpose of reference and record by the various 
officers of the department. 
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the “bill. Thereafter, 
this bill will be processed by the Engineer-in-charge and allotted a number as 
per the computerized record in the same way as done for the measurement book 
meant for measurements. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements / 
levels by the Engineer-in-charge or his representative. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general of local custom. In the case of 
item which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available 
then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in- 
Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and/or test checking measurement and 
shall  not  cover  up and place  beyond reach of  measurement  any work without 
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  consent in writing of the Engineer-in-charge or his authorized representative of 

the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of checking and 
/ or test checking measurements without such notice having been given or the 
Engineer-in charge’s consent being obtained in writing the same shall be 
uncovered at the contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same 
was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves 
or through another officer of the department to check the measurements 
recorded by contractor and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment 
in the interim, on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 

 

CLAUSE 7 
 

 Payment on 
Intermediate 
Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till 
after the whole of the work shall have been completed and certificate of 
completion given. For works estimated to cost over Rs. One lac, the interim or 
running account bills shall be submitted by the contractor for the work executed 
on the basis of such recorded measurements on the format of the Department in 
triplicate on or before the date of every month fixed for the same by the 
Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net payment/ adjustment 
of advances for material collected, if any, since the last such payment is less 
than the amount specified in Schedule ‘F’, in which case the interim bill shall be 
prepared on the appointed date of the month after the requisite progress is 
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or 
causing to be taken, where necessary, the requisite measurements of the work.  
In the event of the failure of the contractor to submit the bills, Engineer-in- 
Charge shall prepare or cause to be prepared such bills in which event no claims 
whatsoever due to delays on payment including that of interest shall be payable 
to the contractor. Payment on account of amount admissible shall be made by 
the Engineer-in-Charge certifying the sum to which the contractor is considered 
entitled by way of interim payment at such rates as decided by the Engineer-in- 
Charge. The amount admissible shall be paid by 10th working day after the day 
of presentation of the bill by the Contractor to the Engineer-in-Charge or his 
Asstt. Manager / Manager (Engg.) together with the account of the material 
issued by the department, or dismantled materials, if any. In the case of works 
outside the headquarters of the Engineer- in-Charge, the period of ten working 
days will be extended to fifteen working days. 
All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, unsound 
and imperfect or unskilled work to be rejected, removed, taken away and 
reconstructed or re-erected. Any certificate given by the Engineer-in-charge 
relating to the work done or materials delivered forming part of such payment, 
may be modified or corrected by any subsequent such certificate(s) or by the 
final certificate and shall not by itself be conclusive evidence that any work or 
materials  to   which   it   relates  is  are  in   accordance   with  the  contract and 
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  specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine of affect in any way powers of the Engineer-in- 
charge under the contract or any of such payments be treated as final settlement 
and adjustment of accounts or in any way vary or affect the contract. 
Pending consideration or extension of date of completion, interim payments 
shall continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from 
the Asstt Manager / Manager (Engg) to the effect that the work has been 
completed up to the level in question make interim advance payments without 
detailed measurements for work done (other than foundations, items to be 
covered under finishing items) up to lintel level (including sunshade etc.) and 
slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill by taking 
detailed measurements thereof. 

 

CLAUSE 8 
 

 Completion 
Certificate and 
Completion 
Plans 

Within ten days of the completion of the work, the contractor shall give notice 
of such completion to the Engineer-in-Charge and within thirty days of the 
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there 
is no defect in the work, shall furnish the contractor with a final certificate of 
completion, otherwise a provisional certificate of physical completion indicating 
defects (a) to be rectified by the contractor and/or (b) for which payment will be 
made at reduced rates, shall be issued. But no final certificate of completion 
shall be issued, nor shall the work be considered to be complete for ‘Civil 
Construction Works’ until the contractor shall have removed from the premises 
on which the work shall be executed all scaffolding, surplus materials, rubbish 
and all huts and sanitary arrangements required for his/their work people on the 
site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, 
doors, windows, walls, floor or other parts of the building, in, upon, or about 
which the work is to be executed or of which he may have had possession for 
the purpose of the execution; thereof, and not until the work shall have been 
measured by the Engineer-in-charge. If the contractor shall fail to comply with 
the requirements of this Clause as to removal of scaffolding, surplus materials 
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off 
dirt on or before the date fixed for the completion of work, the Engineer-in- 
charge may at the expense of the contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realized 
by the sale thereof. 
a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 
completion certificate: 
Submits completion plan, maintenance manual, manufactures catalogue and 
gives performance test for system. 

b.  For repair works: The performance of the repaired system has been tested 
and found satisfactory. 

c. For AMC work: The system has been tested for its performance/ 
completeness and taken over by AAI/ next agency for operation and 
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  maintenance. 

 

CLAUSE 8A 
 

 Contractor to 
keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing colour washing, painting etc., on walls, floor, 
windows etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises 
etc. 
Where the work is done without waiting for the actual completion of all the 
other items of work in the contract, in case the contractor fails to comply with 
the requirements of this clause, the Engineer-in-charge shall have the right to get 
this work done at the cost of the contractor either departmentally or through any 
other agency. Before taking such action, the Engineer-in-charge shall give ten 
days notice in writing to the contractor. 

 
CLAUSE 8B 

 
 Completion 

Plans to be 
Submitted by 
the Contractor 

The contractor shall submit completion plan as required vide General 
Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 
1994 or latest available specifications, as applicable within thirty days of the 
completion of the work. 
The contractor shall submit completion plan for building works, all services, and 
obtain occupancy certificate from local bodies on the basis of completion 
drawings within a period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and maintenance 
manual for the complete E & M systems. If contractor fails to submit 
completion plans of all works, he shall be liable to pay compensation @ 0.5% of 
the tendered value of works costing up to Rs. 5 Crores subject to maximum of 
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to 
maximum of Rs.1.5.Lac. The decision of Project-in-charge in this regard shall 
be final and binding on the contractor. 

 
CLAUSE 9 

  
 Payment of 

Final Bill 
The corrected final bill shall be submitted by the contractor in the same manner  
as specified in interim bills within three months of physical completion of the 
work or within one month of the date of the final certificate of completion 
furnished by the Engineer-in-charge whichever is earlier. No further claims shall 
be made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities 
and rates as approved by Engineer-in- charge, will, as far as possible be made 
within the period specified herein under, the period being reckoned from the 
date of receipt of the bill by the Engineer-in-charge or his authorized Asstt. 
Manager / Manager (Engg.), complete with account of materials issued by the 
Department and dismantled materials. 

Sl Value of work Time 
limit 

1. If the Tendered value of work is up to Rs. 50 Lac 2 months 
2. If the Tendered value of work is more than Rs.50 lac 

and up to Rs. 2.5 Crore: 
3 months 

3. If the Tendered value of work exceeds Rs. 2.5 crore 6 months 
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In case of delay in payment of final bills after prescribed time limit, a simple 
interest @ 5% per annum shall be paid to the contractor from the date of expiry 
of prescribed time limit which will be compounded on yearly basis, provided the 
final bill submitted by the contractor found to be in order. 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 
(excluding Extra Items based on market rate) and payment shall be made on the 
basis of lower of the two. 

 

CLAUSE 9 A 
 

 Payment of 
contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired 
by him and wherever possible in banks be made through electronic payment 
mechanism instead of direct to him, provided that the contractor furnishes to the 
Engineer-in-Charge. 
i. Information’s as per proforma attached. 
ii. An authorization in the form of a legally valid document such as power of 

attorney conferring authority on the bank to receive payments and 
iii.  His own acceptance of the correctness of the amount made out as being  

due to him by Authority or his signature on the bill or other claim preferred 
against Authority before settlement by the Engineer-in-charge of the account 
or claim by payment to the bank. While the receipt given by such banks 
shall constitute a full and sufficient discharge for the payment, the contractor 
shall whenever possible present his bills duly receipted and discharged 
through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights 
or equities vis-à-vis the Airports Authority of India. 

 
 

CLAUSE 10 
 

 Materials 
supplied by 
Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
The contractor shall be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalise the programme for 
the completion of work as per clause 5 of this contract and shall give his 
estimates of materials required on the basis of drawings/ or schedule of 
quantities of the work. The contractor shall give in writing his requirement to 
the Engineer-in-charge, which shall be issued to him keeping in view the 
progress of work as assessed by the Engineer-in- Charge in accordance with the 
agreed phased programme of work indicating monthly requirements of various 
materials. The contractor shall place his indent in writing for issue of such 
materials at least 7 days in advance of hisrequirement. 
Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid schedule 
shall be set off or deducted, as and when materials are consumed in items of 
work (including normal wastage) for which payment is being made to the 
contractor, form any sum then due or which may therefore become due to the 
contractor under the contract or otherwise or from the security deposit. At the 
time of submission of bills, the contractor shall certify that balance of materials 
supplied is available at site in original good condition. 
The contractor shall submit along with every running bill (on account or interim 
bill) material-wise reconciliation statements supported by complete calculations 
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  reconciling total issue, total consumption and certified balance (diameter/ 

section-wise in the case of steel) and resulting variations and reasons thereof. 
Engineer-in-charge shall (whose decision shall be final and binding on the 
contractor) be within his rights to follow the procedure of recovery in clause 42 
at any stage of the work if reconciliation is not found to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting 
assembling and joining the several parts together as necessary. Notwithstanding 
anything to the contrary contained in any other clause of the contract and all 
stores / materials so supplied to the contractor or procured with the assistance of 
the AAI shall remain the absolute property of Authority and the contractor shall 
be the trustee of the stores/ materials, and the said stores/ materials shall not be 
removed/ disposed off from the site of the work on any account and shall be at 
all times open to inspection by the Engineer-in-charge or his authorised agent. 
Any such stores/ materials remaining unused shall be returned to the Engineer- 
in-charge in as good a condition in which they were originally supplied at a 
place directed by him, at a place of issue or any other place specified by him as 
he shall require, but in case it is decided not to take back the stores/ materials  
the contractor shall have no claim for compensation on any account of such 
stores/ materials so supplied to him as aforesaid and not used by him or for any 
wastage in or damage to in such stores/materials. 
On being required to return the stores/ materials, the contractor shall hand over 
the stores/ materials on being paid or credited such price as the Engineer-in- 
charge shall determine, having due regard to the condition of the stores/ 
materials. The price allowed for credit to the contractor, however, shall be at the 
prevailing market rate not exceeding the amount charged to him, excluding the 
storage charge, if any. The decision of the Engineer-in-charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor shall 
in addition to throwing himself open to account for contravention of the terms of 
the licenses or permit and/ or for criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. Provided that the contractor shall in no 
case be entitled to any compensation or damages on account of any delay in 
supply or non-supply thereof all or any such materials and stores provided 
further that the contractor shall be bound to execute the entire work if the 
materials are supplied by the Authority within the original scheduled time for 
completion of the work plus 50% thereof or schedule time plus 6 months 
whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the 
contractor shall be bound to do so much of the work as may be possible with the 
materials and stores supplied in the aforesaid period. For the completion of the 
rest of the work, the contractor shall be entitled to such extension of time as may 
be determined by the Engineer-in-charge whose decision in this regard shall be 
final and binding on the contractor. 
The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 
 

 Materials to be 
provided by the 
contractor 
and Mandatory 
Tests 

1. The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by the 
Authority. 

2. The contractor shall, at his own expense and without delay; supply to the 
Engineer in- charge samples of materials to be used on the work and shall 
get these approved in advance. All such materials to be provided by the 
contractor shall be in conformity with the specifications laid down or 
referred to in the contract. The contractor shall, if requested by the 
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- 
charge that the materials so comply. The Engineer-in-charge shall within 
thirty days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are approved 
by him or not. If samples are not approved, the Contractor shall forthwith 
arrange to supply to the Engineer-in charge for his approval, fresh samples 
complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-charge shall be issued after the test results are 
received. 

3. The contractor shall at his risk and cost submit the samples of materials to 
be tested or analyzed and shall not make use of or incorporate in the work 
any materials represented by the samples until the required tests or analysis 
have been made and materials finally accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract 
are required to be carried out at the instance of AAI or any other advisory 
body, to ensure conformity of the item to the contract specifications, the 
cost of such tests shall be borne by AAI. In case the material / equipment 
fails in the above tests, the expenditure incurred by AAI on testing of such 
material or equipment along with incidental charges borne by AAI (if any) 
shall be recovered from the dues of the contractor and action shall be taken 
under Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall 
provide all facilities as the Engineer-in-charge may require for collecting 
and preparing the required number of samples for such tests at such time 
and to such place or places as may be directed by the Engineer-in-charge 
and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer-in- 
charge or his authorised representative shall at all times have access to the 
works and to all workshops and places where work is being prepared or 
from where materials manufactured, articles or machinery are being 
obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance 
with the specifications and in case of default, the Engineer-in-charge shall 
be at liberty to employ at the expense of the contractor, other persons to 
remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-charge 
shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-charge may cause 
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  the same to be supplied and all costs which may be attracted for such 

removal and substitution shall be borne by the Contractor. 
8. The contractor shall at his own expense, provide a material testing lab at 

the site for conducting routine field tests. The lab shall be equipped atleast 
with the testing equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired 
format and attached with each Running Account Bill. 

 

CLAUSE 10 B 
 

(1) Secured 
Advance on 
Nonperishable 
materials 

1. The Contractor, on signing an indenture in the form to be specified by the 
Engineer-in- charge, shall be entitled to be paid during the progress of the 
execution of the work upto 75% of the assessed value of any materials 
which are in the opinion of the Engineer-in-charge nonperishable, non-
fragile and noncombustible and are in accordance with the contract and 
which have been brought on the site in connection therewith and are 
adequately stored and/ or protected against damage by weather or other 
causes but which have not at time of advance been incorporated in the 
works. When materials on account of which an advance has been made 
under this sub-clause are incorporated in the work, the amount of such 
advance shall be recovered/ deducted from the next payment made under 
any of the clause or clauses of this contract. 

 
Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive insurance cover for the 
full cost of such materials. The decision of the Engineer-in-charge shall be 
final and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 
The secured advance shall also be payable against items brought at site for 
use in electrical and mechanical systems. Such secured advance shall be 
paid on submission of Collateral Bank Guarantee submitted by the vendor 
against the payment in case equipment/system fails to perform on testing 
and commissioning. Normally secured advance is paid up to 75% of the 
assessed value of items but in any case it shall not exceed 80% of cost of 
items indicated for supply of equipment. 

(II) Mobilization 
Advance 

2. Mobilization advance not exceeding 10% of the tendered value shall be paid 
for the works costing more than Rs 5.00 Cr, subject to the availability of 
funds and if requested by the contractor in writing within period as 
indicated below. 
a.  For the works costing between Rs. 5 crores – Rs.100 crores the 

application for the issue of mobilization advance must be received in 
writing within 30 days of handing over of the site. 

b.  For the works costing more than Rs. 100 crores the application for the 
issue of mobilization advance must be received in writing within 45 
days of handing over of the site. 

c. The contractor shall execute a Bank Guarantee Bond from any 
Scheduled Bank but not Co-operative or Gramin Bank as specified by 
Engineer-in-charge for 110% of value of installment of mobilization 
advance before such advance is released. The first installment should 
not exceed Rs.20.00 Cr. for the work for which the estimated cost is 
kept as Rs.500.00 Cr. or more. The No. of installments shall be 
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  decided by AAI depending on progress of work and availability of 

                   funds. 
d. The second and subsequent installments shall be released by the 

Engineer-in-charge only after the contractor furnishes a proof of the 
satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-charge. Provided provision of Clause 
10B(II) shall be applicable only when so provided in Schedule ‘F’. 
The contractor shall accordingly submit Bank Guarantee in parts for 
release of corresponding mobilization advance and validity of BG 
shall be for a extended period of 3 months beyond stipulated date of 
completion. 

 Interest on 
Mobilization 
advance 

3. The mobilization advance bear simple interest at the rate of 10% per annum 
and shall be calculated from the date of payment to the date of recovery, 
both days inclusive, on the outstanding amount of advance. 

a. However, in rare cases, wherein progress of work is delayed beyond 
stipulated period of completion due to reasons beyond control of 
contractor, deferment in recovery of mobilization advance with 
accumulated interest thereon may be considered by AAI. In such case of 
deferred recovery, an enhanced rate of interest i.e 15% per annum shall be 
payable with recovery of outstanding mobilization amount @ 50% of gross 
value of running account bill(s), subject to Engineer-In- Charge certifying 
that deferment towards recovery of outstanding advance is proposed in the 
overall interest of the project and is necessitated to improve the progress of 
work. 

 Recovery of 
Mobilization 
advance 

4. Recovery of such advanced of sums against above and the interest thereon 
shall be made by deduction from (the contractor’s bill) the on-account 
payments in suitable percentage in relation to the stipulated period of 
completion as detailed below: 
a. 25% of the amount advanced plus interest due upto 1/4thof the 

stipulated period of the completion. 
b. 60% of the amount advanced plus interest due upto ½ of the stipulated 

period of the completion. 
c. 100% of the amount advanced plus interest due upto 3/4th of the 

stipulated period of the completion or 80% of the progress of work 
whichever is earlier. 

d. Wherein progress of work is delayed beyond stipulated period of 
completion due to reasons beyond control, deferment in recovery of 
mobilization advance with accumulated interest thereon may be 
considered at an enhanced rate of interest i.e. 15% per annum with 
recovery of outstanding mobilization advance @50% of gross value 
of running account bill. 

e. In case requisite amount as recoverable above is not available in on- 
account payments mentioned above, the agency shall deposit the 
same within 7 days of its due otherwise all Bank Guarantees 
submitted by the agency towards mobilization advance shall be 
encashed by the Engineer-in-charge. 
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CLAUSE 10 C 
 

 Payment on 
Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 

If after submission of the tender, the price of any material incorporated in the 
works (excluding the materials covered under Clause 10CA and not being a 
material supplied from the Engineer-in-charge’s stores in accordance with 
Clause 10 thereof) and/ or wages of labour increases as a direct result of the 
coming into force of any fresh law or statutory rule or order (but not due to any 
variation of rates in GST applicable on such materials being considered under 
this clause) beyond the prices / wages prevailing at the time of last stipulated 
date for receipt of the tenders including extensions, if any, for the work, during 
contract period including the justified period extended under the provisions of 
the Clause 5 of the Contract without any action under Clause 2, then the amount 
of the contract shall accordingly be varied. 
If after submission of the tender, the price of any material incorporated in the 
works (excluding the material covered under clause 10CA and not being a 
material supplied from the Engineer-in-charge’s stores in accordance with 
clause 10 thereof) and / or wages of labour as prevailing at the time of last 
stipulated date of receipt of tender including extensions, if any, is decreased as a 
direct result of the coming into force of any fresh law or statutory rule or order 
(not due to any changes in GST /Custom duty). Authority shall in respect of 
materials incorporated in the works (excluding the material covered under 
clause 10CA and not being materials supplied from the Engineer-in-charge’s 
stores in accordance with Clause 10 hereof) and/ or labour engaged on the 
execution of the work after the date of coming into force of such law, statutory 
rule or order be entitled to deduct from the dues of the contractor, such amount 
as shall be equivalent to the difference between the prices of the materials and/ 
or wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of materials and/ or 
wages of labour on the coming into force of such law, statutory rule or order. 
This will be applicable for the contract period including the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause2. 
Engineer-in-charge shall call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. The contractor shall, within a reasonable time of his 
becoming aware of any alteration in the price of any such materials and/ or 
wages of labour, give notice thereof to the Engineer-in-charge stating that the 
same is given pursuant to this condition together with all information relating 
thereto which he may be in position to supply. 
For this purpose, the labour component of 85% of the value of the work 
executed during period under consideration shall not exceed the percentage as 
specified in Schedule F, and the increase / decrease in labour shall be  
considered on the minimum daily wages in rupees of any unskilled mazdoor, 
fixed under any law, statutory rule or order. 
The cost of work for which escalation applicable (w) is same as cost of work 
done as worked out as indicated in clause 10 CC minus the amount of full 
assessed value of secured advances. 

CLAUSE 10 CA 
 

 Payment due 
to variation in 
prices of 
materials after 
receipt of tender 
 

If after submission of the tender, the price of materials specified in Schedule-F 
increases/ decreases beyond the base price(s) as indicated in schedule F for the 
work, then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of contract 

  including the justified period extended under the provisions of clause 5 of the     
  contract without any action under Clause 2. 
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However for work done/ during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (Extra time to be calculated on pro-rata 
basis only as cost of extra work X stipulated period/ tendered cost). 

 
The increase/ decrease in prices of cement, steel reinforcement, structural steel, 
Bitumen and POL shall be determined by the Price indices issued by the 
Director General, CPWD. For other items provided in the Schedule ‘F’, this 
shall be determined by the All India Wholesale Price Indices of materials as 
published by Economic Advisor to Government of India, Ministry of Commerce 
and Industry. Base price for cement, steel reinforcement, structural steel and 
POL shall be as issued under authority of Director General, CPWD applicable 
for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other 
places as issued under the authority of Zonal Chief Engineer, CPWD and base 
price of other materials issued by concerned Zonal Chief Engineer and as 
indicated in Schedule ‘F’. In case, price index of a particular material is not 
issued by Ministry of Commerce and Industry then the price index of nearest 
similar material as indicated in Schedule F shall be followed. 
The amount of the contract shall accordingly be varied for all such materials 
worked out as per the formula given below for individual material: 

Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 
Cl0 

where, 
 
V = Variation in material cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered 
 
P = Base price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 
 
For Projects and original works 

 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 
quantity of items beyond deviation limit and extra/substituted item, paid/to 
be paid at rates derived on the basis of market rates under clause12.2 

 
For maintenance works 
 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated quantity 
of items beyond deviation limit paid at agreement rates and 
extra/substituted item being scheduled items, but excluding nonscheduled 
extra/substituted item paid/to be paid at market rates under clause12.2 
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  Cl0= Price index for cement, steel reinforcement bars, structural steel and POL 
as issued by the DG, CPWD and corresponding to the time of base price of 
respective material indicated  in  schedule  ‘F’.  For  other  items,  if  any 
provided in Schedule ‘F’, All India Wholesale Price Index for the material 
as published by the Economic Advisor to Government of India, Ministry 
of Industry and Commerce and corresponding to the time of base price of 
respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL 
as issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule ‘F’ All India 
Wholesale Price Index for the material for the period under consideration 
as published by Economic Advisor to Government of India, Ministry of 
Industry and Commerce. 
If actual purchase price of material is less than base price P and              
CI ≥ CIo then, this clause shall not be applicable. 

Note: 
i. In respect of justified period extended under the provisions of Clause 5 of 

the contract without any action under clause 2, the index prevailing at the 
time of updated stipulated date of completion considering the effect of 
extra work (extra time to be calculated on pro rata basis only as cost of 
extra work X stipulated period/ tendered cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of materials covered in this Clause. 

 
ii. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then 
amount of escalation if paid earlier on such excess quantity of material 
shall be recovered on the basis of cost indices as applied at time of 
payment of escalation or as prevailing at the time of effecting recovery, 
whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component 
used in RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and 
cement consumption for the same shall be calculated accordingly. 
If built-up steel items are brought at site from workshop, than the variation 
shall be paid for structural steel up-to the period when the built-up 
item/finished product is brought at site. 
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Clause 10CC 
 

 Payment due 
to 
Increase/ 
Decrease in 
Prices / 
Wages 
(excluding 
material 
covered 
under 
clause 10CA) 
after Receipt 
of 
Tender for 
works. 

If the prices of materials (not being materials supplied or services rendered at 
fixed prices by the Department in accordance with clause 10 & 34 thereof) and/ 
or wages of labour required for execution of work increase, the contractor shall 
be compensated for such increase as per provisions detailed below and the 
amount of the contract shall accordingly be varied, subject to the condition that 
such compensation for escalation in prices and wages shall be available only for 
the work done during the stipulated period of the contract including the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause2. 

 
No such compensation shall be payable for a work for which the stipulated period 
of completion is equal to or less than the time as specified in Schedule ‘F’. Such 
compensation for escalation in the prices of materials and labour, when due, shall 
be worked out based on the following provisions: 

 
i. The base date for working out such escalation shall be the last stipulated date 

of the receipt of tenders including extension, ifany. 
ii.  The cost of work on which escalation will be payable shall be reckoned as 

below: 
a. Gross value of work done upto this quarter(A) 
b. Gross value of work done upto the last quarter(B) 
c. Gross value of work done since previous quarter (A-B)(C) 
d. Full assessed value of secured advance (excluding material covered  

under clause 10CA) fresh paid in this quarter(D) 
e. Full assessed value of secured advance (excluding material covered  

under clause 10CA) recovered in this quarter(E) 
f. Full assessed value of secured advance for which escalation is payable   

In this quarter (D-E)(F) 
g. Advance payment made during this quarter(G) 
h. Advance payment recovered during this quarter(H) 
i. Advance payment for which escalation is payable in this quarter (G-H)  

(I) 
j.  Extra items/ deviated quantities of items paid as per clause 12 based (J) 

on prevailing market rates during thisquarter: 
Then, M=(C+F+I-J) 
N= 0.85 M 

k. Less cost of material supplied by the department as per clause 10 and 
recovered during the quarter(K) 

l. Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter(L) 

 
Cost of work for which escalation is applicable 
W=N-(K+L) 

  iii.  Components for materials, (except Bitumen, cement, reinforcement bars, 
structural steel or others material covered under clause 10CA) labour, P.O.L. 
etc. shall be pre-determined for every work and incorporated in the 
conditions of contract attached to the tender papers included in Schedule F. 
The decision of the Engineer-in charge in working out such percentage shall 
be binding on thecontracts. 

iv. The compensation for escalation for other materials (except Bitumen, cement, 
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  reinforcement bars, structural steel or others material covered under clause 

10CA) and P.O.L. shall be worked as per the formula(m & n) given below: 
a. Adjustment for civil component (except Bitumen, cement, reinforcement bars, 

structural steel and others material covered under clause 10CA)/electrical 
component of construction. 

 Materials m. Formula for adjustment in material cost 
 
Vm  = W x Xm x Ml-Ml0 

 

100 Ml0 

Vm= Variation in material cost i.e. increase or decrease in the amount in 
rupees to be paid orrecovered. 

W = Cost of work done, worked out as indicated in sub para (ii)of Clause 10 
CC 

Xm = Component of ‘materials’ (except cement, structural steel, 
reinforcement bars, POL and other materials covered under clause10 CA) 
expressed as percent of the total value ofwork. 

 
Ml = All India wholesale price index for civil component/ electrical component* 
of construction material as worked out on the basis of All India Wholesale Price 
Index for Individual Commodities/ Group Items for the period under 
consideration as  published  by  the  Economic  Advisor  to  Government  of 
India, Ministry of Industry & Commerce and applying weightage to the 
Individual Commodities/ Group Items(in respect to the justified period extended 
under the provisions of clause 5 of the contract without any action under Clause 
2, the index prevailing at the time of updated stipulated date of completion 
considering the effect of extra work(extra time to be calculated on prorate basis 
only as cost of extra work x stipulated period/tendered cost, shall beconsidered.) 

 
Ml0 = All India wholesale price index for civil component/ electrical component* 
of construction material as worked out on the basis of All India Wholesale Price 
Index for Individual Commodities/ Group Items valid on the last stipulated date 
of receipt of tenders including extensions, if any, as published by the Economic 
Advisor to Government of India, Ministry of Industry and Commerce and 
applying weightage to the Individual Commodities/ GroupItems. 
* Note: relevant component only will be applicable 

 POL n. Formula for adjustment in POLcost 
 

VF =W x Z x Fl-Fl0 

100 Fl0 

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 
amount in rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC 
Z = Component of Fuel, Oil and Lubricant expressed as a percentage of the total 

value of the work 
Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period 

under consideration as published by the Economic Advisor to Government 
of India, Ministry of Industry & Commerce (in respect to the justified period 
extended under the provisions of clause 5 of the  contract  without  any 
action under Clause 2, the index prevailing at the time of updated stipulated 
date of completion or the prevailing index of the period under consideration, 
whichever is less, shall beconsidered) 

Fl0 = All India wholesale price index for Fuel, Oil  and  Lubricant  valid  on the 
last stipulated date of receipt of tenders including extensions, ifany. 
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v. The following principles shall be followed while working out the indices 
mentioned in abovePara 

a. The compensation for escalation shall be worked out at quarterly intervals 
and shall be with respect to the cost of work done as per bills paid during 
the three calendar months of the said quarter. The dates of preparation of 
bills as finally entered in the measurement book/date of submission of bill 
finally by the contractor to the department in case of computerized 
measurement book shall be the guiding factor to decide the bills relevant 
to the quarterly interval. The first such payment shall be made at the end 
of three months after the month (excluding the month in which the tender 
was accepted) and thereafter at three months’ interval. At the time of 
completion of the work, the last period for payment might become less 
than 3 months depending on the actual date ofcompletion. 

b. The index (MI/FI etc.) relevant to any quarter/ period for which such 
compensation is paid shall be the arithmetical average of the indices 
relevant to the three calendar months. If the period up to date of 
completion after the quarter covered by the last such installment of 
payment is less than three months, the index MI and FI shall bethe 
average of the indices for the months falling within that period. 

 Labour vi Formula for adjustment in Labourcost 
 

The compensation for escalation for labourshall be worked out as per the 
formula given below: 

Vl   =W x Y x Ll-Ll0   

100 Ll0 
 

Vl = Variation in labour cost i.e. amount of increase or  decrease  in 
rupeesto be paid orrecovered 

 
 

W = Value of work done, worked out as indicated in sub para (ii)above 

Y = Component of labour expressed as a percentage of the total value of the 
work 

 

Ll = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 
any law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration (in respect to the justified period 
extended under the provisions of clause 5 of the contract without any action 
under Clause 2, the  minimum  wage  prevailing  on  the  last  date  of 
quarter previous to the quarter pertaining toupdated stipulated date of 
completion considering the effect of extra work(extra time to be calculated 
on prorate basis only as cost of extra work x stipulated period/tendered cost, 
shall be considered.)  

Ll0 = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as on the last stipulated date of receipt 
of tender including extension if any. 
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  vii. The following principles will be followed while working out the 
compensation as per sub para (vi)above: 

a. Theminimumwageofanunskilledmalemazdoormentionedinsubpara 
(vi) above shall be the higher of the wage notified by Government of 
India, Ministry of Labour and that notified by the local administration 
both relevant to the place of work and the period of reckoning. 

b. The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials and/ or P.O.L. is paid 
under this clause. If such revision of minimum wages take place during 
any such quarterly intervals, the escalation compensation shall be payable 
at revised rates only for work done in subsequentquarters. 

c. Irrespective of variations in minimum wages of any category of labour, 
for the purpose of this clause, the variation in the rate for an unskilled 
male mazdoor alone shall form the basis for working out the escalation 
compensation payable on the labourcomponent. 

viii. In the event the price of materials and/ or wages of labour required for 
execution of the work decrease/s, there shall be a downward adjustment of 
the cost of work so that such price of materials and/ or wages of labour shall 
be deductible from the cost of work under this contract and in this regard the 
formula herein before stated under this Clause 10CC shall mutatis mutandis 
apply, providedthat: 

a. No such adjustment for the decrease in the price of materials and/or 
wages of labour aforementioned would be made in case of contracts in 
which the stipulated period of completion of the work is equal to or less 
than the time as specified in ScheduleF. 

b.  The Engineer-in-charge shall otherwise be entitled to lay down the 
procedure by which the provision of this sub clause shall be 
implemented from time to time and the decision of the Engineer-in- 
charge in this behalf shall be final and binding on thecontractor. 

ix. Provided always that: 

a. Where provisions of clause 10CC are applicable, provisions of clause 10 
C will not be applicable but provisions of clause 10CA will be 
applicable. 

b. Where provisions of clause 10CC are not applicable, provisions of 
Clause 10C and 10CA will becomeapplicable. 

 
Note: Updated stipulated date of completion ( period of completion plus extra time 

for extra work for compensation under clause 10C, 10CA and 10CC, the 
factor of 1.25 taken into account for calculating the extra time under clause 
12.1 for extra time shall not be considered while calculating the updated 
stipulated date of completion for this purpose in clause 10C. clause 10CA, 
and clause 10CC. 
The date of preparation of bill shall be as finally entered in the measurement 
book by AM / Mgr. / SM / AGM or the date of submission of bill by the 
contractor to the Department. This shall be the guiding factor to decide the 
bill relevant to that period in case of computerized billing.  

 

CLAUSE 10 D 
 Dismantled 

Material 
AAI 
Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as property of AAI and such materials shall 
be disposed of to the best advantage of Authority according to the instructions in 
writing issued by the Engineer-in-charge. 
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CLAUSE11 
 

 Work to be 
executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall 
also conform exactly, fully and faithfully to the design, drawings and instructions 
in writing in respect to the work signed by the Engineer in charge and the 
contractor shall be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department 
specified in Schedule F or in any Bureau of Indian Standard or any other 
published standard or code or Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. The contractor shall comply with the 
provisions of the contract and with the care and diligence execute and maintain 
the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from 
the contract. The contractor shall take full responsibility for adequacy suitability 
and safety of all the works and methods of construction. 

 
CLAUSE12 

 
 Deviations / 

variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 
from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of 
non-availability of a portion of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineering- charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may 
be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects including price 
on which he agreed to do the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value being ordered, be extended, if 
requested by the contractor, as follows: 
i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 
ii.  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 
Extra Items 
and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractor  may within fifteen days  of receipt  
of order or occurrence of the item(s) claim rates, supported by proper analysis, for 
the work and the Engineer-in-charge shall within Six weeks of the receipt of the 
claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates so determined. 
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 Deviation, 

substituted 
items pricing 

In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para. 
(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

(ii) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within 
fifteen days of receipt of order or occurrence of the excess, claim revision of 
the rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the schedule of quantities, the Engineer-in-Charge shall 
within prescribed time limit of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Schedule F, 
and the Engineer-in-Charge shall after giving notice to the contractor within 
one month of occurrence of the excess and after taking into consideration any 
reply received from him within fifteen days of the receipt of the notice, revise 
the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 
an upto date account giving complete details of all claims for additional 
payments to which the contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge, which he has executed 
during the preceding quarter failing which the contractor shall be deemed to 
have waived his right. However, the Executive Director Engineering may 
authorize consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated 
as works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 
1 level whichever is lower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the 
bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs/tanks and other elevated structures: All works up to 1.2 m above 
the ground level. 
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  iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC 

and including treatment of sub-base. 
v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 

1.2 meters above the ground level. 
vi. For basement: All works up to 1.2 m above ground level or up to floor 1 

level whichever is lower. 
12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra 
shall be admissible for such operations. 

 

CLAUSE 13 
 

 Foreclosure of 
contract due 
to 
Abandonment 
or Reduction 
in 
Scope of Work 

If at any time after acceptance of the tender or during the progress of work the 
purpose or object for which the work is being done changes due to any 
supervening cause and as a result of which the work has to be abandoned or 
reduced in scope the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor stating the decision as well as the 
cause for such decision and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. The contractor 
shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the 
items hereunder mentioned which could not be utilized on the work to the full 
extent in view of the foreclosure; 

 
i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 
accommodation and water storage tanks. 

 
ii. AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the 
work) provided, however AAI shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain. For 
materials taken over or to be taken over by AAI, cost of such materials as 
detailed by Engineer-in- Charge shall be paid. The cost shall, however, 
take into account purchase price, cost of transportation and deterioration 
or damage which may have been caused to materials whilst in the custody 
of the contractor. 

 
iii. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 
exceeding those at which these were originally issued, less allowance for 
any deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to AAI stores, if so required by AAI, 
shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. 

 
v.  Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents and 
evidence as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 
of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 
total stipulated cost of the work as per accepted tender less the cost of work 
actually executed under the contract and less the cost of contractor’s materials at 
site taken over by the AAI as per item (ii) above. Provided always that against 
any payments due to the contractor on this account or otherwise, the Engineer- 
in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were 
recoverable by the AAI from the contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of work, 
the contractor may furnish fresh Performance Guarantee on the same conditions, 
in the same manner and at the same rate for the balance tendered amount and 
initially valid upto the extended date the completion or stipulated date of 
completion if no extension has been granted plus 180 days beyond that. 
Wherever, such a fresh Performance Guarantee is furnished by the contractor, 
the Engineer in Charge may return the previous Performance Guarantee. 

 

CLAUSE 14 
 

 Carrying out 
part Work at 
risk & cost 
of contractor 

a. If contractor: 
i.  At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even after a 
notice in writing of 7 days in this respect from the Engineer-in- Charge; or 

ii. Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 
7 days even after a notice in writing is given in that behalf by the Engineer- 
in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete 
them within the period specified in the notice given in writing in that 
behalf by the Engineer-in-Charge. 

 
b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to AAI, by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 
i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., there on and/or 
ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 
any item(s) taken out of his hands and executed at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by 
AAI because of action under this clause shall not exceed 10% of the tendered 
value of the work. 

 
d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as if 
it had been carried out by the original contractor under the terms of his 
contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under 
this clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than the 
amount payable to the contractor at his agreement rates, the difference shall 
not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by AAI as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to AAI in law or 
per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contractor shall be called upon 
in writing and shall be liable to pay the same within 30days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 

CLAUSE 15 
 

 Suspension 
of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 
Charge, (whose decision shall be final and binding on the contractor) suspend 
the progress of the works or any part thereof for such time and in such manner 
as the Engineer-in- Charge may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for 
any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
c. For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 
of every such suspension PLUS 25% for completion of the item or group 
of items of work for which a separate period of completion is specified in 
the contract and of which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding 
thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within fifteen days of the expiry of the period of 30days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 
Charge for more than three months at a time, except when suspension is 
ordered for reasons (a) in sub-para (i) above, the contractor may after 
receipt of such order serve a written notice on the Engineer-in-Charge 
requiring permission within fifteen days from receipt by the Engineer-in- 
charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as on omission of 
such part by AAI or where it affects whole of the works, as an 
abandonment of the works by AAI, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer- 
in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by AAI, he shall have no claim to payment  
of any compensations on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his 
employees and labour at site, remaining idle in consequence adding to the 
total thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within 30 days of the expiry of the period of 3 months. 

 
 

CLAUSE 15 A 
 

 Compensatio
n in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 
losses suffered by him on account of delay by AAI in the supply of materials in 
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 
wagons, force majeure or any reasonable cause beyond the control of AAI. 

 
This clause 15 A will not be applicable for works where no material is stipulated 
for issue by AAI. 
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CLAUSE16 
 

 Action in 
case Work 
not done as 
per 
Specifications 

All works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection and 
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 
work and all the superior officers, officer of the Quality Assurance Unit of the 
AAI or any organization engaged by the Department of Quality Assurance and of 
the Chief technical Examiner’s Office, and the contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the contractor, either himself be 
present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been given to the 
contractor himself. 
If it shall appear to the Engineer-in -charge or his authorized subordinates in 
charge of the work or to the Executive Director-In-charge of quality assurance or 
his subordinate officers or the officers of the organization engaged by the AAI for 
quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of 
the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract, the contractor shall, on demand in 
writing which shall be made within twelve months (six months in the case of 
work costing Rs.10 lac and below except road work) of the completion of the 
work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials 
or articles at his own charge and cost. In the event of the failing to do so within a 
period specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under clause 2 
of the contract (for non-completion of the work in time) for this default. 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule ‘F’ may considered reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject 
the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 

 
 

CLAUSE17 
 

 Contractor 
Liable for 
Damages, 
defects 
during 
maintenance 
period 

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 
or wires, trees, grass or grassland, or cultivated ground contiguous to the 
premises on which the work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within twelve months (six months in 
the  case  of  work costing Rs.  Ten  lacs  and  below  except  road  work)  after a 
certificate  final  or  otherwise  of  its  completion  shall  have  been  given  by the 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that 
behalf make the same good at his own expense or in default the Engineering- 
charge cause the same to be made good by other workmen and deduct the 
expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale thereof 
or of a sufficient portion thereof. The security deposit of the contractor shall not 
be refunded before the expiry of twelve months (six months in the case of work 
costing Rs. Ten lacs and below except road work) after the issue of the certificate 
final or otherwise, of completion of work, or till the final bill has been prepared 
and passed whichever is later. Provided that in the case of road work, if in the 
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to 
meet all liabilities of the contractor under this contract, half of the security 
deposit will be refundable after six months and the remaining half after twelve 
months of the issue of the said certificate of completion or till the final bill has 
been prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 

 

CLAUSE 18 
 

 Contractor 
to Supply 
Tools & 
Plants etc. 

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 
in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in charge as to any matter as to  which 
under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefor to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing 
and assisting the measurement for examination at any time and from time to time 
of the work or materials. Failing his so doing, the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise 
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

 
 

CLAUSE 18 A 
 

 Recovery of 
Compensatio
n 
paid to 
Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, of 
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 
a workman employed by the contractor, in execution of the works, AAI will 
recover from the contractor, the amount of the compensation so paid, and, 
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 
the said act, AAI shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by AAI to the 
contractor whether under this contractor otherwise. AAI shall not be bound to 
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  contest any claim made against it under subsection (1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to AAI 
full security for all costs for which AAI might become liable in consequence of 
contesting such claim. 

 
 

CLAUSE 18 B 
 

 Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor 
fails 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the AAI 
Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
time for the protection of health and sanitary arrangements for workers employed 
by AAI Contractors, AAI will recover from the contractor the amount of wages 
so paid or the amount of expenditure so incurred and without prejudice to the 
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by AAI to the contractor whether under this 
contract or otherwise AAI shall not be bound to contest any claim made against it 
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
except on the written request of the contractor and upon his giving to the AAI full 
security for all costs for which AAI might become liable in contesting such claim. 

 
CLAUSE 19 

 
 Labour 

laws to be 
complied 
by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non execution of the work. 

 
CLAUSE 19A 

 
  No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19B 

 
 Payment of 

wages 
Payment of wages: 
i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 
Contractor’s Labour Regulation or as per the provisions of the Contract 
Labour (Regulation and Abolition) act, 1970 and the contract labour 
(Regulation and Abolition) Central Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
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  including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 
iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the Airports Authority of India 
contractor’s Labour Regulations made by AAI from time to time in regard to 
payment of wages wage period, deductions from wages recovery of wages not 
paid and deductions unauthorisedly made, maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the 
like nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in- 
Charge. 
a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the 
contractor is bound to allow to the labours directly or indirectly employed 
in the works one day rest for 6 days continuous work and pay wages at the 
same rate as for duty. In the event of default, the Engineer-in-charge shall 
have the right to deduct the sum or sums not paid on account of wages for 
weekly holidays to any labours and pay the same to the persons entitled 
thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

 
In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would notarise. 

 
v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 
payments to be made under and for the observance of the laws aforesaid and 
the AAI Contractor’s Labour Regulations without prejudice to his right to 
claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable   
is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise. 
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  ix. The contractor shall ensure that no 

Otherwise is deducted or recovered 
workmen. 

amount 
by the 

by way 
Jamadar 

of commission 
from the wage 

or 
of 

 

CLAUSE 19C 
 

  In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per AAI Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 
200/- for each default and in addition, the Engineer-in charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 
CLAUSE 19D 

 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- 
in charge a true statement showing in respect of the second half of the preceding 
month and the first half of the current month respectively: 
i. the number of labourers employed by him on the work, 
ii. their working hours, 
iii. the wages paid to him, 
iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

v.  the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Engineer- 
in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and shall be binding on the contractor. 

 
CLAUSE 19E 

 

  In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time 
for the protection of health and sanitary arrangements for workers employed by 
the AAI and its contractor. 

 
CLAUSE 19F 

 

  Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate 
of women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 

ii. In the case of miscarriage– leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 
miscarriage. 

 
3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the 
place of work. 

 

CLAUSE 19 G 
 

  In the event of the contractor (s) committing a default or breach of any of the 
provisions of the Airports Authority of India Contractor’s Labour Regulations 
and Model Rules for the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above Regulations 
and Rules which is materially incorrect, he / they shall, without prejudice to any 
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this 
respect, the penalty may be enhanced to Rs.200/- per day for each day of default 
subject to a maximum of 5 per cent of the estimated cost of the work put to 
tender. The decision of the Engineer-in-Charge shall be final and binding on the 
parties. 
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI Contractor’s 
Labour Regulations and Model Rules and the provisions of the Contract Labour 
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 
Rules 1971, for the protection of health and sanitary arrangements for work – 
people employed by the contractor (s) (hereinafter referred as “the said Rules”) 
the Engineer-in-Chargeshallhavepowertogivenoticeinwritingtothecontractor 
(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor (s) shall fail within the period specified in the notice 
to comply with and/ observe the said Rules and to provide the amenities to the 
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 
the amenities hereinbefore mentioned at the cost of the contractor (s). The 
contractor (s) shall erect, make and maintain at his / their own expense and to 
approved standards all necessary huts and sanitary arrangements required for his / 
their work –people on the site in connection with the execution of the works, and 
if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-Charge shall have power to give notice in writing to 
the contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved standards, and if the 
contractor (s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct 
such huts and sanitary arrangements according to approved standards at the cost 
of the contractor (s). 
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CLAUSE 19 H 
 

  The contractor (s) shall at his / their own cost provided his / their labour with a 
sufficient number of huts (hereinafter referred to as the camp) on the following 
specifications on a suitable plot of land to be approved the Engineer-in-Charge. 
i. Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for 
each member of the worker’s family staying with the labourer. 

b. The contractor shall in addition construct suitable cooking places having a 
minimumareaof1.80mx1.50m(6’x5’) adjacent to the hut for each 
family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 
use of the labourers each on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided 
for women. 

d.  The contractor (s) shall construct sufficient number of bathing and 
washing places one unit for every 25 persons residing in the camp. These 
bathing and washing places shall be suitably screened. 

ii. Specifications 
a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 
Charge in case of sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6”) above the surrounding ground. The roofs 
shall be laid with the thatch or any other materials as may be approved by 
the Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water –tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to 
back construction will be allowed. 

iii. Water Supply 
The contractor (s) shall provided adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of 
clean water per head per day for bathing and washing purposes. Where piped 
water supply is available supply shall be at stand posts and where the supply is 
from wells or river, tanks which may be of metal or masonry, shall be provided. 
The contractor (s) shall also at his / their own cost make arrangements for laying 
pipe lines for water supply to his / their labour camp from the existing mains 
wherever available and shall pay all fees and charges therefor. 
iv. The site selected for the camp shall be high ground, removed from jungle. 
v. Disposal of Excreta: 
The contractor (s) shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make arrangements for the 
removal of the excreta through the Municipal Committee / authority and inform it 
about the number of labourers employed so that arrangements may be made by 
such Committee / authority for the removal of excreta. All charges on this 
account shall be borne by the contractor and paid direct by him to the 
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  Municipality / authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 
vi. Drainage 
The contractor (s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 
vii. The contractor (s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 

CLAUSE 19I 
 

  The Engineer-in-Charge may require the contractor to dismiss or remove from the 
site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual work premises, 
the contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 
labour. Assistant Manager/Junior Executive will display a list of contractors 
working in the colony/Blocks on the notice board in the colony and 
also at the service center, to apprise the residents about the same. 

 
CLAUSE 19J 

 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the General Manager Engg. Whose 
decision shall be final both with regard to the justification and quantum and be 
binding on the contractor. However, the Executive Director Engg., through a 
notice may require the contractor to remove the illegal occupation any time on or 
before construction and delivery. 

 
CLAUSE 19 K 

 
 Employment 

of skilled / 
semiskilled 
workers 

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute / Industrial Training Institute/National Institution of Construction 
Management and research (NICMAR) National Academy of Construction, CIDC 
or any similar reputed and recognized Institute managed / certified by State / 
Central Government. The number of such qualified tradesmen shall not be less 
than 20% of total skilled / semi-skilled workers required in each trade at any 
stage of work. The contractor shall submit number of man days required in 
respect of each trade, its scheduling and the 
list of qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer in charge for approval. Notwithstanding such approval, if 
the tradesmen are found to have inadequate skill to execute the work of 
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  respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer –in- Charge. Failure on the part of contractor to 
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 
will attract a compensation to be paid by contractor at the rate of Rs.100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default 
shall be final and binding. 
Provided always, that the provision of this clause shall not be applicable for 
works with estimated cost put to tender being less than Rs.5 crores. 

 
 

CLAUSE 19 L 
 

 Registration 
with EPFO 
and ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer 
paid by the contractor shall be reimbursed by the Engineer-in-charge to the 
contractor on actual basis. 

 
CLAUSE 19 M 

 
 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the 
construction site and any violation of such guidelines will be in his account. 

 
 

CLAUSE 20 
 

 Minimum 
Wages 
Act to be 
Complied 
with 

The contractor shall comply with all the provision of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 
time to time and rules framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time. 

 
CLAUSE 20(A) 

 
 Employees 

Provident 
Fund 
&Miscellaneou
s Provision 
Act 
1952/Jammu 
& Kashmir 
Employees 
Provident 
Funds (and 
Miscellaneous 
s Provisions) 
Act, 1961and 
State 
Insurance 
(ESI) Act, 
1948. 

The Contractor shall comply with all the provisions of the Employees Provident 
Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 
Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended 
from time to time and rules framed thereunder. Some of the provisions are given 
below: 
a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after 
award of work and shall continue to have valid PF Account Code No. and ESI 
Registration No. till actual completion of the contract. 

b. The contractor shall provide a list of contract Workers engaged for 
contract work along with their PF Account No. & ESI Registration No. 

c. The contractor by 20th of every month shall provide a monthly statement 
showing recoveries of contribution and proof of remittance of provident fund 
contribution to RPFC and ESI contributions to ESI Corporation in respect of 
Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 
contributions in respect of contract workers engaged for contract work on 
month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from the 
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  running account payments, if PF / ESI contributions are not paid by the contractor 

and proof to that effect have not been produced regularly on due dates. To 
withhold 3% for building work & 1.5% for road/pavement work of the total 
amount of work done during the period considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall be 
reimbursed on actual basis on submission of documentary evidence. 

 

CLUASE21 
 

 Work not to 
be sublet. 
Action in 
case of 
insolvency 

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings 
or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of AAI 
in any way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the 
Engineers in Charge on behalf of the AAI shall have power to adopt the course 
specified in Clause 3 hereof in the interest of AAI and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall ensue. 

 
CLUASE22 

 
  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without 
reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

 
CLAUSE23 

 
 Changes in 

firm’s 
Constitution 
to 
be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership agreement where under 
the partnership firm would have the right to carry out the works hereby 
undertaken by the contractor. If previous approval as aforesaid is not obtained, 
the contract shall be deemed to have been assigned in contravention of Clause21 
hereof and the same action may be taken and the same consequences shall ensue 
as provided in the said Clause 21. 

 
CLAUSE24 

 
  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
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CLAUSE 25 
 

 Dispute 
Resolution 
Mechanism 
and 
Arbitration 

Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, design, drawings and instruction 
here-in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question , claim, right, matter or thing whatsoever, 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

i. If the contractor considers any work demanded of him to be outside the 
requirement of the contract, or disputes any drawing, record or decision given 
in writing by the Engineer-in-Charge or if the Engineer in Charge considers 
any act or decision of the contractor on any matter in connection with or 
arising out of the contract or carrying out of the work, to be unacceptable and 
is disputed such party shall promptly within 15 days of the arising of the 
disputes request the Executive Director (Engg.)/Regional Executive 
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer 
the dispute to Dispute Redressal Committee (DRC) within 15 days along with 
a list of disputes with amounts claimed if any, in respect of each such disputes. 
The Dispute Redressal Committee (DRC) shall give the opposing party two 
weeks for written response, and give its decision within a period of 60 days 
extendable by 30 days by consent of both the parties from the receipt of 
reference from the Executive Director (Engg.)/Regional Executive 
Director/Member (Plg) /Chairman, AAI. Provided that no party shall be 
represented before the Dispute Redressal Committee by an advocate / legal 
counsel etc. 

If the Dispute Redressal Committee (DRC) fails to give its decision within 
aforesaid period or any party is dis-satisfied with the decision of Dispute 
Redressal Committee (DRC) or expiry of time limit given above, then either 
party may within a period of 30 days from the receipt of the decision of 
Dispute Redressal Committee (DRC), give notice to the Executive Director 
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the 
case may be for appointment of Arbitrator on prescribed proforma as per 
Appendix-XVII under intimation to the other party. 

It is also a term of contract and each party invoking Arbitration must exhaust 
the aforesaid mechanism of settlement of claims/disputes prior to invoking 
Arbitration. 
The Executive Director (Engg.)/ Regional Executive Director/Member (Plg) 
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the 
three arbitrators as the case may be within 30 days of receipt of such a request 
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists 
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days 
of making request for arbitration or of receipt of request by Engineer in 
Charge to Executive Director (Engg.)/Regional Executive Director/Member 
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and 
two appointed arbitrators shall appoint the third arbitrator, who shall act as the 
presiding arbitrator. In the event of: 

a. A party fails to appoint the second arbitrator, or 
b. The two appointed arbitrators fail to appoint the Presiding Arbitrator, 

then Member (Plg)/Chairman, AAI shall appoint the second or Presiding 
Arbitrator as the case may be. 
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  ii Disputes or difference shall be referred for adjudication through arbitration by  

a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or 
less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shall consist 
of three arbitrators as above. The requirements of the arbitration and the 
conciliation act, 1996 (26 of 1996) and further modified Act in 2015 and any 
further statutory modifications or reenactment thereof and the rules made 
thereunder and for the time being in force shall be applicable. 

 
It is a term of this contract that the party invoking Arbitration shall give a list 
of disputes with amounts, claimed, if any, in respect of each such disputes 
along with the notice for appointment of Arbitrator and giving reference to the 
decision of the DRC. 
It is also term of this contract that any member of Arbitration Tribunal shall  
be a graduate engineer with experience in handling public works, engineering 
contracts at a level not lower than Chief Engineer. This shall be treated as 
mandatory qualification to be appointed as Arbitrator. 

Parties, before or at the time of appointment of Arbitral Tribunal may agree in 
writing for fast track arbitration as per the Arbitration and Conciliation Act, 
1996 (26 of 1996) as amended in 2015. 

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) 
as amended in 2015 whereby the counter claims if any can be directly filed 
before the arbitrator without any requirement of reference by the Appointing 
Authority, the Arbitrator shall adjudicate on only such disputes as are referred 
to him by the appointing authority and give separate award against each 
disputes and claim referred to him and in all cases where the total amount of 
the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give 
reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator, 
these shall be paid as per the Act. It is also a term of the contract that the 
arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties calling them to submit their statement of 
claims and counter statement of claims. 

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is 
no mention of place of arbitration, the Arbitral Tribunal shall determine the 
place of arbitration. The venue of the arbitration shall be such place as may be 
fixed by the Arbitral Tribunal in consultation with both the parties. Failing any 
such agreement, then the Arbitral Tribunal shall decide the venue. 

 

CLAUSE 26 
 

 Contractor to 
indemnify 
AAI against 
Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 
against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay and royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claims made under or action brought against AAI in 
respect of any such matters as aforesaid, the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expense, to settle 
any dispute or to conduct any litigation that may arise there from, provided that 
the contractor shall not be liable to indemnify the AAI if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an 
order passed by the Engineer-in-Charge in this behalf. 
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CLAUSE27 
 

 Lump sum 
Provisions 
in Tender 

When the estimate on which a tender is made, includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items ,or if the part of work in question is 
not, in the opinion of the Engineer-in-Charge payable of measurement, the 
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 
and conclusive against the contractor with regard to any sum or sums payable to 
him under the provision of the clause. 

 
CLAUSE28 

 
 Action where 

no 
specifications 
are specified 

In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there are no such 
specifications in Bureau of Indian Standards, the work shall be carried out as per 
manufacturers’ specifications. 
In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-Charge. 

 
CLAUSE29 

 
 With-holding 

and lien in 
respect of 
sums due from 
contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the AAI shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole 
or in part from the security, if any deposited by the contractor and for the 
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to 
withhold the security deposit if any, furnished as the case may be and also 
have a lien over the same pending finalization or adjudication of any such 
claim. In the event of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from the contractor, the 
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to 
retain to the extent of such claimed amount or amounts referred to above  
from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other 
contract with the Engineer-in Charge of the AAI or any contracting person 
through the Engineer-in-Charge pending finalization of adjudication of any 
such claim. 
It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by the Engineer-in- 
Charge or AAI will be kept withheld or retained as such by the Engineer-in- 
Charge or AAI till the claim arising out of or under the contract is determined 
by the arbitrator. (if the contract is governed by the arbitration clause) or by 
the competent court, as the case may be and that the contractor will have no  
claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as 
such to the contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company, the Engineer-in-Charge or the AAI 
shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable 
To any partner/ limited company as the case may be, whether in his individual 
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  capacity or otherwise. 

ii. AAI shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, 
abstract, etc,. to be made after payment of the final bill and if as a result of 
such audit and technical examination any sum is found to have been overpaid 
in respect of any work done by contractor under the contract or any work 
claimed to have been done by the him under the contract and found not to 
have been executed, the contractor shall be liable to refund the amount of 
over payment and it shall be lawful for AAI to recover the same from him in 
the manner prescribed in sub-clause (i) of this clause or in any other manner 
legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by AAI to 
the contractor, without any interest there on whatsoever. 
Provided that the AAI shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment 
by the Executive Director Engineering / General Manager Engineering. 

 
 

CLAUSE 29 A 
 

 Lien in respect 
of claims in 
other Contracts 

i. Any sum of money due and payable to the contractor (including the security 
deposit refundable to him) under the contract may be withheld or retained by 
way of lien by the Engineer-in-Charge or the AAI or any other contracting 
person or persons through Engineer-in-Charge against any claim of the 
Engineer-in-Charge or AAI or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made 
by the contractor with the Engineer-in-Charge or the AAI or with such other 
person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or the AAI or till his 
claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as 
the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any 
sum of money withheld or retained under this clause and duly notified as such 
to the contractor. 

 
CLAUSE 30 

 
 Employment of 

coal mining or 
controlled area 
labour not 
permissible 

i. The contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever or in connection with the work or recruit 
labour from area within a radius of 32 km (20 miles) of the controlled area. 
Subject as above the contractor shall employ imported labour only i.e., 
deposit imported labour or labour imported by contractors from area, from 
which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional 
Labour Committees not more than that ceiling price shall be paid to the 
labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed 
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  out by the Engineer-in-Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to AAI a 
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of 
the Engineer-in –Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in 
this clause is one in which the public are interested within the meaning of the 
exception in Section 74 of Indian Contract Act, 1872. 

Explanation :- 
Controlled area mean the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of 
Bilaspur. Any other area which may be declared a Controlled Area by or with 
the approval of the Central Government. 

 

CLAUSE 31 
 

 Unfiltered 
water supply 

The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to the 
following conditions. 
i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 
ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the 
contractor(s) for procurement of water are in the opinion of the Engineer-in- 
Charge, unsatisfactory. 

 
CLAUSE 31A 

 
 Departmental 

water supply, if 
available 

Water if available may be supplied to the contractor by the department subject to 
the following conditions:- 
i. The water charges @1% shall be recovered on gross amount of the work 

done. 
ii. The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 
iii. The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor (s) to make alternative 
arrangements for water at his/their own cost in the event of any temporary 
break down in the AAI’s water main so that the progress of his/their work is 
not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 

 
 

CLAUSE 32 
 

 Alternate water 
arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the 
contractor from the wells or hand pump constructed by the AAI, no charge 
shall be recovered from the contractor or that account. The contractor shall, 
however, draw water at such hours of the day that it does not interfere with the 
normal use for which the hand pumps and well are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost 
of which shall be recoverable from him. The Engineer-in-Charge shall be the 
final authority to determine the cost recoverable from the 
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  contractor on this account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for 
taking water for construction purposes only after he has got permission of the 
Engineer-in-Charge in writing. No charges shall be recovered from the 
contractor on this account but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 

CLAUSE33 
 

 Return of 
Surplus 
materials 

Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of  
AAI either by issue from AAI stocks or purchase made under orders or permits or 
licenses issued by AAI, the contractor shall hold the said materials economically 
and solely for the purpose of the contract and not dispose of them without the 
written permission of the AAI and return, if required by the engineer-in-Charge, 
all surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination for any reason whatsoever on 
being paid or credited such prices as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed to the 
contractor however shall not exceed the amount charged to him excluding the 
element of storage charges. The decision of the Engineer-in-Charge shall be final 
and conclusive. In the event of breach of the aforesaid condition, the contractor 
shall in addition to throwing himself open to action for contravention of the terms 
of the license or permit and/ or for criminal breach of trust, be liable to AAI for 
all moneys, advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. 

 
CLAUSE34 

 

 Hire of plant & 
Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 
issue to the contractor. If the contractor requires any itemof T&P on hire from 
the T&P available with the AAI over and above the T&P stipulated for issue, 
the AAI will, if such item is available, hire it to the contractor at rates to be 
agreed upon between him and the Engineer-in-charge. In such a case, all the 
conditions hereunder for issue of T & P shall also be applicable to such T&P 
as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 
be made over and taken back at the departmental equipment yard / shed shown 
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 
place of issue to the site of work and back. The contractor shall be responsible 
to return the plant and machinery with condition in which it was handed over 
to him, and he shall be responsible for all damage caused to the said plant and 
machinery at the site of work or elsewhere in operation and otherwise during 
transit including damage to or loss of plant and for all losses due to his failure 
to return the same soon after the completion of the work for which it was 
issued. The Engineer-in-charge shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision shall be 
final and binding on the contractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery 
and no claim, whatsoever, will be entertained from him for any delay in supply 
by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive 
of the date the plant and machinery made over upto and inclusive of the date of 
the return in good order even though the same may not have been working for 
any cause except major breakdown due to no fault of the contractor or faulty 
use requiring more than three working days continuously (excluding 
intervening holidays and Sundays) for bringing the plant in order. The 
contractor shall immediately intimate in writing to the Engineer-in-charge 
when any plant or machinery gets out of order requiring major repairs as 
aforesaid. The Engineer-in- charge shall record the date and time of receipt of 
such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed 
considering half a day’s breakdown on the day of complaint. If the breakdown 
occurs in the post lunch period of major breakdown will be computed starting 
from the next working day. In case of any dispute under this clause, the 
decision of the Executive Director (Engg) /General Manager (Engg) shall be 
final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 
hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply 
of lubricating oil and stores for cleaning purposes. Power fuel of approved 
type, firewood, kerosene oil etc. for running the plant and machinery and also 
the full time chowkidar for guarding the plant and machinery against any loss 
or damage shall be arranged by the contractor who shall be fully responsible 
for the safeguard and security of plant and machinery. The contractor shall on 
or before the supply of plant and machinery sign an agreement indemnifying 
the Department against any loss or damage caused to the plant and machinery 
either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-in charge may, at his discretion, allow the plant and machinery to 
be worked for more than normal period of 8 hours a day. In that case, the 
hourly hire charges for overtime to be borne by the contractor shall be 50% 
more than the normal proportionate hourly charges (1/8th of the daily 
charges) subject to a minimum of half day’s normal charges on any 
particular day. For working out hire charges for over time, a period of half 
an hour and above will be charged as one hour and a period of less than half 
an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for 
periodical servicing and / or wash out which may take about three to four 
hours or more. Hire charges for full day shall be recovered from the 
contractor for the day of servicing / wash out irrespective of the period 
employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned 
by him on account of lack of arrangements of labour and materials, etc. on 
his part, the same will be returned only when they are required for major 
repairs or when in the opinion of the Engineer-in-charge, the work or a 
portion of work for which the same was issued is completed. 

x. Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department 
and will be countersigned by the contractor or his authorised agent daily. In 
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  case the contractor contests the correctness of the entries and / or fails to sign 

the Log Book, the decision of the Engineer-in-charge shall be final and 
binding on him. Hire charges will be calculated according to the entries in 
the Log Book and will be binding on the contractor. Recovery on account of 
hire charges for road rollers shall be made for the minimum number of days 
worked out on the assumption that a roller can consolidate per day and 
maximum quantity of materials or area surfacing as noted against each in the 
annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each 
occasion. (a) In case rollers for consolidation are employed by the contractor 
himself, log book for such rollers shall be maintained in the same manner as 
is done in case of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to Clause 
34(x). For less use of rollers, recovery for the less roller days shall be made 
at the stipulated issue rate. 

xii.  The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for 
all damage caused to the said plant and machinery at the site of work or 
elsewhere in operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure to return the same soon after 
the completion of the work for which it was issued. The Engineer-in-charge 
shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the 
contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-charge to 
suspend execution of the work, provided AAI’s plant and machinery in 
question have, in fact, remained idle with the contractor because of the 
suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery 
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 
taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-in- 
charge to use the said plant and machinery during the said period of two 
days as he likes including hiring out to a third party. 

 

CLAUSE 35 
 

 Condition 
relating to use 
of asphaltic 
materials 

i. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for 
the work as per standard formula, before the process of painting is started 
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 
remains unused on completion of the work on account of lesser use of 
materials in actual execution of for reasons other than authorised changes of 
specifications and abandonment of portion of work, a corresponding 
deduction equivalent to the cost of unused materials as determined by the 
Engineer-in-Charge shall be made and the material return to the contractors. 
Although the materials are hypothecated to AAI, the contractor undertakes 
the responsibility for their proper watch, safe custody and protection against 
all risks. The materials shall not be removed from site of work without the 
consent of the Engineer-in-Charge inwriting. 
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  iii. The contractor shall be responsible for rectifying defects noticed within a  

year from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this 
period. 

 
 

CLAUSE 36 
 

 Employment of 
Technical Staff 
and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i.   The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 
the obligations under the contract. 

 
The Contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 
and other particulars along with certificates, of the principal technical 
representative to be charge of the work and other technical representative (s) 
who will be supervising the work. Minimum requirement of such technical 
representative (s) and their qualifications and experience shall not be lower 
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days 
of receipt of such communication intimate in writing his approval or 
otherwise of such a representative (s) to the contractor. Any such approval 
may at any time be withdrawn and in case of such withdrawal, the contractor 
shall appoint another such representative (s) according to the provisions of 
this clause. Decision of the tender accepting authority shall be final and 
binding on the contractor in this respect. Such a principal technical 
representative and other technical representative (s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and 
shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under 
the clause will also be applicable to other technical representative(s). The 
principal technical representative and other technical representative (s) shall 
be present at the site of work for supervision at all times when any 
construction activity is in progress and also present himself/themselves, as 
required to the Engineer-in-Charge and / or his designated representative to 
take instructions. Instructions given to the principal technical representative 
or other technical representative (s) shall be deemed to have the same force 
as if these have been given to the contractor. The Principal Technical 
Representative and other technical representatives shall be actually available 
at site fully during all stages of execution work, during recording/checking 
/ test checking of measurements of works whenever so required by the 
Engineer-in-Charge and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative (s) in the site order book 
and shall affix his/their signature in token of noting down the instructions 
and in token of acceptance of measurements / checked measurements / test 
checked measurements. The representative (s) shall not look after any other 
work. Substitutes, duly approved by engineer – in-Charge of the work in 
similar manner as aforesaid shall be provided in event of absence of any of 
the representative (s) by more than two days. If the Engineer–in–Charge, 
whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative (s) is/are effectively 
appointed  or  is/are  effectively attending or  fulfilling the  provision  of this 
clause, a recovery (non-refundable)  shall  be  effected from the contractor as 
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  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 

recorded in the site order book and measurement recorded checked/test 
checked in Measurement Books shall be final and binding on the contractor. 
Further if the contractor fails to appoint suitable technical Principal technical 
representative and / or other technical representative (s) and if such 
appointed persons are not effectively present or are absent by more than two 
days without duly approved substitute or do not discharge their 
responsibility satisfactorily, the Engineer–in–Charge shall have full powers 
to suspend the execution of the work until such date as suitable other 
technical representative (s) is / are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit 
a certificate of employment of the technical representative (s) (in the form of 
copy of Form- 16 or CPF deduction issued to the Engineer employed by 
him) along with every running account bill / final bill and shall produce 
evidence if at any times so required by the Engineer–in–Charge. 

 
ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to 
the work. The contractor shall provide and employ skilled, semi-skilled and 
unskilled labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer-in 
Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the 
persons so removed shall be replaced as soon as possible by competent 
substitutes. 

 
iii. The contractor shall not change his engineer/supervisory staff after approval 

of the Engineer-In-Charge. If Contractor wants to replace any of his staff  
due to unavoidable circumstances, he will seek permission of Engineer-In- 
Charge indicating reasons for such change, qualification and experience of 
the alternative employee suggested by him. The qualification and experience 
of the alternative staff shall not be inferior to the person employed earlier. 

 

CLAUSE 37 
 

 Levy/Taxes/ 
Royalty/ Land 
License fee 
payable by 
Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items  

b. However GST, as applicable, shall be paid to the contractor, for any 
taxable supply / services / construction rendered by the agency to AAI, 
against a valid GST invoice as per terms and conditions of the contract. 

c. In case supplies /services / works involve imports; the same should be 
identified separately. Basic Custom Duty & IGST will be paid directly by 
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 
from India Scheme (SEIS) of Govt. of India. 
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2. Royalty: 
a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by AAI. The 
contractor shall deposit royalty and obtain necessary permit for 
collection of stone, sand, red bajri, kankar etc. from the local authority in 
the matter and will abide by the notification issued by Central Govt. / 
State Government / Local State Authorities as applicable from time to 
time in this regard. The contractor is also bound to allow deduction from 
his bills any difference in statutory taxes/royalty and penalty proposed by 
Local State Authorities to AAI till finalization of settlement of all 
demands in this regard by Central / State Govt. 

b. This will also be applicable to forest produce. 
c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 
payable by the contractor to the State Government. Local authorities in 
respect of any material used by the contractor in the works then in such a 
case, it shall be lawful to the AAI and it will have the right and be 
entitled to recover the amount paid in the circumstances as aforesaid 
from dues of the contractor. 

3. License fee for land 
a. The contractor shall be liable to pay license fee for the land allotted by 

AAI for installation of plants, labour camp, cement godown and site 
office at AAI prevailing rates of license fee for unpaved land at the time 
of call of tender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form 
of DD/BG shall also be deposited by the contractor. In case contractor 
do not deposit security deposit same shall be deducted from Ist Running 
Account Bill. 

c. Such security deposit  shall be released only after  allotted land has  been 
fully vacated by the contractor to entire satisfaction of Engineer-in- 
Charge. 

 

CLAUSE 38 
 

 Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 
fee, royalty charges etc. levied under any statute applicable on last stipulated 
date of receipt of tender including extension if any but exclusive of GST. No 
adjustment i.e. increase or decrease shall be made for any variation in the rate of 
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or 
Cess applicable on inputs. 

 
However, effect of variation, as per Govt. order after the last date of receipt of 
tender including extension if any, in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 
or Cess applicable on output of the works contract shall be adjusted on either side, 
increase or decrease. 

 
Provided further that for Building and Other Construction Workers Welfare Cess 
or any tax (other than GST), levy or Cess varied or imposed after the last date of 
receipt of tender including extension if any, any increase shall be reimbursed to 
the contractor only if the contractor necessarily and properly pays such increased 
amount of taxes / levies / Cess. 

 
Provided further that such increase in tax / levy / Cess including GST shall not 
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reimbursed if made in the extended period of contract for which the contractor 
alone is responsible for delay as determined by authority for extension of time 
under Clause 5 in Schedule F. 
 

2. The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorised representative of AAI or the Engineer-in-Charge 
and further shall furnish such other information /document as the Engineer-in- 
Charge may require from time to time. 
 

3. The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all 
necessary information / documents relating thereto. 

 
 

CLAUSE39 
 

 Termination of 
contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 
of terminating the contract without compensation to the contractor. 

 
CLAUSE40 

 
 If relative 

working in AAI 
then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 
relative is posted as an Officer responsible for award and execution of work. He 
shall also intimate the names of persons who are working with him in any 
capacity or / are subsequently employed by him and who are near relatives to any 
officer of AAI. Any breach of this condition by the Contractor would render him, 
the contract liable to be rejected at any stage. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 
parents, children and grandchildren, brothers and sisters, uncles, aunts and 
cousins and their corresponding in-laws. 
 

 
CLAUSE41 

 
 No any officer 

in Department 
of Engineering 
to work as 
contractor 
within one year 
of retirement 

Engineer or any officer employed in engineering or administrative duties in an 
engineering department of AAI shall not work as a contractor or employee of 
contractor for a period of one year after his retirement from AAI service without 
the prior permission of AAI in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of AAI as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case 
may be. 
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CLAUSE 41(a) 
 

 Integrity Pact 
and 
Independent 
External 
Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 
with tender documents. AAI shall appoint Independent External Monitor(s) to 
oversee effective implementation of Integrity Pact for such works/supplies. For 
this purpose, a panel of Independent External Monitors shall be constituted by the 
Authority in concurrence with Central Vigilance Commission (CVC). 

i. The Contractor/Supplier shall have to act in accordance with the conditions 
laid down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 
this procurement/bid process the signed original pact to be send to the 
office of Bid Manager and should reach before the due date 
mentioned inNIT. 

b. The Bidder/contractor shall commit itself to ensure taking all 
measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract 
or post-contract stage as specified in section 3 of the integrity pact. 

c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any 
one of the action as specified in section 6 of the integrity pact. 

ii. In case any violation of above conduct is established, AAI reserves right to 
take following actions. 

a. If contractor commits a violation of its commitments and obligations 
under the Integrity Pact Program during bidding process, he shall be 
liable for disqualification from tender process and forfeiture of his 
Earnest Money Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract, 
Authority is entitled to terminate the contract and shall be entitled to 
demand and recover from the contractor damages equivalent to 5% of 
the contract value or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 
d. Contractor will be liable to pay damages as determined by the 

Authority. 
e. Contractor against whom an action for violation of its commitments 

and obligations has been taken earlier again commits a violation, the 
Authority is entitled to debar such contractor for future tender/ 
contract processes for a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along- 
with Independent External Monitor’s recommendations /suggestions 
that no reasonable doubt exist in the matter. 

iii. Person Signing IP Shall not approach the courts while representing the matter  
to IEMs and he/she will await their decision in the matter. 
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CLAUSE42 
 

 Return of 
material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the event 
of non-reconciliation of materials issued, consumed and in balance – (see 
Clause 10), Theoretical quantity of materials issued by the AAI for use in the 
work shall be calculated on the basis and method given hereunder; 
a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any 
item is executed for which standard co-efficient for the consumption of 
cement or bitumen are not available in the above mentioned schedule / 
statement or cannot be derived from the same shall be calculated on the 
basis of standard formula to be laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections 
shall be taken as the quantity required as per design or as authorised by 
Engineer-in- Charge, including authorized lappages, chairs etc. plus 3% 
wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter-wise, 
section wise and category wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 
required and measures plus 5% for wastage due to cutting into pieces 
(except in the case of G.I./M.S. sheets it shall be 10%), such 
determination & comparison being made diameter-wise &category-wise. 

d. For any other material as per actual requirements. 
ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities 
including such authorised variation, if not returned by the contractor or if not 
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 
days of the issue of written notice by the Engineer-in-Charge to this effect 
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 
the provision of the relevant conditions regarding return of materials 
governing the contract. Decision of Engineer-in-Charge in regard to 
theoretical quantities of materials, which should have been actually used as 
per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule ‘F’ shall be final and binding on the contractor. For 
non scheduled items, the decision of the Engineer – in - charge regarding 
theoretical quantities of materials which should have been actually used, 
shall be final and binding on the contractor. 

g. The said action under this clause is without prejudice to the right of the AAI 
to take action against the contractor under any other conditions of contract 
for not doing the work according to the prescribed specifications. 

h. For materials brought by the contractor for use in item of work at site, 
similar theoretical consumption shall be prepared and submitted to the 
Engineer-in-Charge for verification. If it is found that material consumed in 
the work is less than the theoretical consumption after taking into account 
permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE43 
 

 Compensation 
during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools 
and plants scaffolding, temporary buildings and other things connected therewith 
shall be at the risk of the contractor until the work has been delivered to the 
Engineer-in-Charge and a certificate from him to that effect obtained. In the event 
of the work or any materials properly brought to the site for incorporation in the 
work being damaged or destroyed in consequence of hostilities or warlike 
operation or act of terrorism, the contractor shall when ordered (in writing) by the 
Engineer-in-Charge to remove any debris from the site, collect and properly stack 
or remove in store all serviceable materials salvaged from the damaged work and 
shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer- 
in-Charge, such payments being in addition to compensation upto the value of the 
work original executed before being damaged or destroyed and not paid for. 
In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
the Executive Director Engg. concerned for a higher amount. The contractor shall 
be paid for the damages / destruction suffered and for restoring the material at the 
rate based on analysis of rates tendered for in accordance with the provision of 
the contract. The certificate of the Engineer-in- Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final 
and binding on all parties to this contract. 
Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operation (a) unless the contractor had taken 
all such precautions against air raid as are deemed necessary by the A.R.P. 
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the 
work or for any tools plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer – in - charge. 

 
CLAUSE44 

 
 Apprentices 

Act provisions 
to be complied 
with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the rules and orders issued thereunder from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Executive Director Engg. / General 
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 

CLAUSE45 
 

 Release of 
security deposit 
after labour 
clearance 

Security Deposit of the work shall not be refunded till the contractor produces a 
clearance certificate from the Labour Officer. As soon as the work is virtually 
complete the contractor shall apply for the clearance certificate to the Labour 
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
receipt of the said communication, shall write to the Labour Officer to intimate if 
any complaint is pending against the contractor in respect of the work. If no 
complaint is pending, on record till after 3 months after completion of the work 
and / or no communication is received from the Labour Officer to this effect till 
six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 
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CLAUSE 46 
 

 Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall take 
full responsibility for the case thereof and for taking precautions to prevent 
loss or damage and to minimize loss or damage to the greatest extent 
possible and shall be liable for any damage or loss that may happen to the 
Works or any part thereof and all AA l’s T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and 
make good the same so that at completion, the Works and all AAI’s T & P 
shall be in good order and condition and in conformity in every respect with 
the requirements of the Contract and instructions of the Engineer-in-Charge. 

 
ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 
the following provisions shall have effect: 
a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as 
shall have been damaged, taking to AAI’s store such AAI’s T & P, 
articles and/or materials as may be directed; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 
Charge, proceed with the erection and completion of the Works under 
and in accordance with the provisions and Conditions of the Contract; 
and 

iii. Provided always that the Contractor shall not be entitled to payment under 
the above provisions in respect of so much loss or damage as has been 
occasioned by any failure on his part to perform his obligation under the 
Contract or not taking precautions to prevent loss or damage or minimize the 
amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 
General Conditions of Contracts, the contractor at his own cost shall insure 
,in the joint name of AAI and the contractor, against all losses or damages 
from whatever cause, arising (other than the accepted risks )for which he is 
responsible under the terms of the contract and in such manner that the AAI 
and the contractor are covered during the period of construction of works 
and any loss or damage occasioned by the contractor in the course of any 
operation carried out by them for the purpose of complying with its 
obligations of defects liability clause hereof; 
a. All works including temporary works to their full value executed from 

time to time. 
b. The construction materials and equipments to their full value brought on 

to the site by the contractor. 
v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 
which may arise out of or in consequence of the construction and 
maintenance of Works and against all claims, demands proceedings, damage 
costs, charges and expenses whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 
any way limiting his obligations and responsibilities under this condition, 
insure at his own cost against any damage, loss or injury which may occur to 
any AAI property, or to any person for at least the minimum amount of 
Rs.1.00 lakh with unlimited number of occurrences (including any employee 
of AAI) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages 
or compensation under the provisions of Payment or Wages Act,1936, 
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  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the  

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 
Maternity Benefit Act, 1961 or any modifications thereof or any other law 
relating thereto and rules made there under from time to time or as a 
consequence of any accident or injury to any workman or other persons in or 
about the Works, whether in the employment of the Contractor or not, his 
agents or servants, and also against all costs, charges and expenses of any 
suit, action or proceedings arising out of such accident or injury and against 
all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all claims, 
damages or compensation payable under the Workmen’s Compensation Act, 
1923 or any modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 
General Insurance Company of India or by a company approved by the 
Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 
cancelled till the Engineer-in-Charge has agreed to their cancellation in 
writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects 
Liability Period. A self-certified copy of such policies is required to be 
submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by 
his subcontractors (if any) and shall be responsible for any claims or losses 
to AAI resulting from their failure to obtain adequate insurance protection in 
connection thereof. The contractor shall produce or cause to be produced by 
his subcontractor (if any) as the case may be, the relevant policy or policies 
and premiums receipts as and when required by the Engineer-in-Charge. A 
self-certified copy of such policies is required to be submitted to the 
Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and  
keep in force the insurance referred to above or any other insurance which 
he/they may be required to effect under the terms of the Contract then and in 
any such case AAI may, without being bound to, effect and keep in force 
any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by AAI 
from any moneys due or which may become due to the Contractor or recover 
the same as a debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 
AAI and Contractor for full tendered value along with third party liability 
(max of 10% of tendered value or as applicable as per Insurance Regulatory 
Authority of India) then there is no requirement for taking separate insurance 
by sub-contractors. 
However, workmen compensation policy is required to be taken separately 
by main contractor and sub-contractor for workers employed by them. 

 

CLAUSE 47 
 

 Composite 
Contract and 
responsibilities 
of main agency 

i. The tenders have been called for composite work consisting of civil 
construction and other associated specialized works. The pre-qualification 
criteria shall be applicable for each subhead of work independently. The 
agency meeting PQ criteria for the main work shall be considered for 
execution of composite work.  However  the  agency  shall  be  allowed to 
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  execute only those specialized subheads of works for which bidder meet PQ 

criteria individually. 
ii. The main contractor shall be permitted to execute only those works (covered 

under one or more subhead) for which he meets all requirements of pre- 
qualification including financial, technical and technological requirement 
specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of 
specialized works under various subheads for which he himself has failed to 
meet PQ criteria. In such case he will appoint his associate for the execution 
of each specialized work with the approval of the NIT approving authority. 
The main contractor shall intimate the names of only those agencies who 
fully meet the PQ criteria for each specialized work for the acceptance of the 
department. 

iv. Main contractor shall not be permitted to change their associate agencies in 
the course of execution of work. If change of agency is inevitable then a 
request shall be submitted to the engineer-in-charge in writing giving full 
justification for change of agency. The proposal should include name of the 
alternate agency along with his financial, technical capabilities andwork 
experience in the appropriate field. Such change shall be allowed only after 
receiving approval from the competent authority. 

 

 Composite 
contract- 
Tripartite 
agreement 

This clause is applicable for the works for which the estimated cost put to 
tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 
execution of work with specialised agencies for all works covered in various 
subhead of works on receipt of work order but specifications, preferred 
makes of materials and performance of system shall remain as specified in 
tender document. 

ii. The main contractor shall arrange an agreement between department, main 
contractor and associated agencies for all subheads on receipt of work order 
from the engineer-in-charge. Main contractor and expert agency shall be 
jointly responsible for quality of work and performance of thesystem. 

iii. Main contractor shall submit list of associated agency for each specialized 
work within 1/12thof stipulated completion period or within one month from 
issue of work order whichever is later along with documentary evidence for 
financial soundness, technical capabilities and their experience for executing 
similar specialized works along with his application seeking acceptance for 
the name of associated agency. Approval / rejection for the name of 
associated agency shall be accorded thereafter by NIT approving authority 
within a period of 15 days each subheadwise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 
format provided by AAI within 2/12thof stipulated completion period or 60 
days whichever is later for acceptance and signature of department. The 
extensionoftimeforsigningofthisagreementshallnotbegenerally 
permitted. The signing time shall only be extended if handing over of site is 
delayed due to reasons beyond control of the contractor. 

 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnestmoney. 
ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment 
of mobilization advance shall be corresponding to the value of work which 
shall be executed by the main contractor. The subsequent mobilization 
advances corresponding to value of work covered in each subhead shall be 
released on signing of each Tripartite Agreement with expert agency for the 
same. 

iii. The security deposit shall be deducted from the running bills ofmain 
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  contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 
schedule indicated in the NIT. The compensation for the delay shall be levied 
on the main contractoronly. 

v. The coordination meetings called by AAI or its representative shall be 
attended by associated expert agencies as and when required. Expert agency 
shall be responsible for technical soundness, quality of work and adherence to 
tenderspecifications.Themaincontractoraswellasassociatedagencyshall 
be responsible for rectification of deficiencies noticed in specialized work. 

 Payment 
Conditions for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 
the execution of works covered under all subheads of NIT and get the 
tripartite agreements signed as per NIT requirement at an early date. The 
main contractor shall not be paid for value of work covered under second 
running bill & subsequent bills till all Tripartite Agreements are signed by all 
agenciesconcerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 
direct payment to the expert agency and to the main contractor for each 
subhead of work in schedule F. This ratio may also be indicated in tripartite 
agreement. Thus direct payment to each expert agency shall be released in the 
same ratio from the net payment (after alldeductions). 

iii. The running bill for specialized work shall be processed as per terms and 
conditions of the contract. All deductions like security deposit, income tax 
and part rate for incomplete work or due to any other reason shall be made as 
per contract conditions from each running bill. In case the ratio as desired 
under (ii) is not filled by the main contractor AAI will make payment of75% 
of the net payable amount to the expert agency directly and balance 25% 
shall be paid to the maincontractor. 

 

Clause 48 
 

 Escrow 
Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 
made only through Escrow Account opened by the contractor. However for 
works costing less than Rs.500 Cr., it shall be at the discretion of Technical 
Sanctioning authority to opt for Escrow account or not. The bank charges for 
Escrow Account shall be borne by contractor. The detailed conditions of 
Escrow Account shall be drawn in consultation with associatedbank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 
machinery shall be credited directly to the escrow account opened for this 
contract through bank transfer as per terms and condition of contract. The 
agency shall be able to utilize 25% (or as decided by TS authority) of each 
installment of mobilization advance to meet minor expenses like 
construction of site office, purchase of office equipment and other minor 
works, while release of balance 75% fund shall be regulated by the 
department. The contractor shall seek prior concurrence of Engineer-in 
Charge for release of payment to the supplier etc. through Escrow Account 
by the Bank. Funds against cheque issued by contractor shall be released by 
Bank on receipt of written consent from Engineer-inCharge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 
directly by the contractor for minor expenses like salary, stationary, office 
expenses etc. AAI shall exercise control for release of payment by contractor 
for balance75%. 

iv. The Contractor shall submit his proposal to theEngineer-in- 
Charge/Authority for utilization of funds made available by AAI (75% 
against each RA bill) 
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a. Name of agency for whom payment is proposed to bereleased. 

b. Details of work executed/material supplied by agency to whom he 
intends to releasepayment. 

c. Nature of advance payment if any, has to be released to the supplier 
for supply of material for the projectonly. 

d. Documentary evidence in support of hisclaim. 

v. Engineer –in-charge will examine and approve full/part of such payments as 
per agency’s request within maximum of three working days. The terms and 
condition of Escrow Account shall be finalized with bank according to terms 
and conditions of contract. Bank shall release payment against such cheques 
only after written consent of authorised officer of AAI isreceived. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 
payment for the work/project or on receipt of letter for foreclosure of work 
by the AAI. All balances and liabilities against this Escrow Account shall be 
left at the disposal of thecontractor. 

 

Note :In case of difference or ambiguity in Hindi and English version anywhere, the English 
version will prevail. 
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SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1 (¼ horizontal and 1vertical). 

 
2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside 
and ends thereof with only such opening as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2)above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90cm.(3ft.) 

 
5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width 
should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the site or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor  
shall provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person on which may, with the consent of the contractor, be paid to 
compensate any claim by any such person. 

 
6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of 
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) 
of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances, undermining or undercutting 
shall be done. 
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b. Safety Measures for digging bore holes:- 
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 
of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 
point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 
Mtr above ground level and 0.60 Mtr below ground level should be constructed 
around the well casing; 

v. After the completion of the bore well, the contractor should cap the bore well properly 
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny 
shrubs over the soil. This should be done even while repairing the pump; 

vi. After the bore well is drilled the entire site should be brought to the ground level; 
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 
work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. The following safety equipment shall invariably 
be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. In addition, the contractor shall ensure that the following 
safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 
Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night orday. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba. 
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a 
worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 meters away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 
vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 
viii) AAI may require, when necessary medical examination of workers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 
i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having a 
variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to above 
in this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any 
machinery to site of work and get it verified by the electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

115



AAI Safety Code 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

14. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or their representatives. 
 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress. 

 
3. FIRST-AIDFACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 
Each first –aid box shall contain the following equipments: 

1. 6 small sterilized dressings 
2. 3 medium size sterilized dressings 
3. 3 large size sterilized dressings 
4. 3 large sterilized burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
7. 1 snake bite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical anti septic solution. 
(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 
1. 12 small sterilized dressings. 
2. 6 medium size sterilized dressings. 
3. 6 large size sterilized dressings 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms) packets sterilized cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 
13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
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14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the workplace. 
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 
(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

 
4. DRINKINGWATER 

 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 
ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 
which is within such proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 
be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHINGFACILITIES 

 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 

6. LATRINES ANDURINALS 
 

i) Latrines shall be provided in every work place on the following scale namely: 
a) Where female are employed, there shall be at least one latrine for every 25females. 
b) Where males are employed, there shall be at least one latrine for every 25males. 

 
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one  
for every 50thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than borehole system. 

118



Model Rules 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men only” or “For Women Only” as the case maybe. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time, provided that where the number of male or female workmen, as 
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 
or females upto the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 
ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURINGREST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

 
8. CRECHES 

 
i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 
as their bedroom. The rooms shall be constructed with specifications as per clause19H 
(ii) a,b& c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bedroom. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children. 
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9. CANTEENS 
 

i) In every work place where the work regarding the employment of contractor labour is 
likely to continue for six months and where in contract labour numbering one hundred or 
more are ordinarily employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year. Provided that the inside walls of 
the kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in sub-Rule(ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 
any other equipment necessary for the efficient running of the canteen. 
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 
and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely:- 
a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
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10. ANTI-MALARIALPRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 
 
 

12. AMENDMENTS 
 

AAI may, from time to time, add to or amend these rules and issue directions - it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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1. SHORTTITLE 

AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

These regulations may be called the AAI Contractors Labour Regulations. 
 

2. DEFINITIONS 
(i) Workman means any person employed by AAI or its contractor directly or indirectly 
through a subcontractor with or without the knowledge of the AAI to do any skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 
whether the terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 
by reason of powers vested in him, functions mainly of managerial nature :or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 
by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out either 
in the home of the out worker or in some other premises, not being premises under the 
control and management of the principal employer. No person below the age of 14 years 
shall be employed to act as a workman. 

 
(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 
(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 
over more than 12 hours on anyday. 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week, he shall be paid over time for the extra hours put in by him at double 
the ordinary rate of wages. 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 
time irrespective of whether such worker is governed by the Minimum Wages Act or not. 
b) Where the minimum wages prescribed by the Central/State Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he 
has worked under the same contractor for a continuous period of not less than 6days. 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one  
of the five days immediately before or after the normal weekly holiday and pay wages to such 
worker for the work performed on the normal weekly holiday at overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGESETC. 

The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition in 
conspicuous places on the work, notices in English and in the local Indian languages spoken 
by the majority of the workers giving the minimum rates of wages fixed under Minimum 
Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 
wages periods, dates of payments of wages and other relevant information as per Appendix’ 
VIII’. 
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5. PAYMENT OFWAGES 
(i) The contractor shall fix wage periods in respect of which wages shall be payable. 
(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working 
day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 
this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 
will be required to be present at the place and time of disbursement of wages by the contractor 
to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 
“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presence on …………..at ......................... ” 

 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms of 
his employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent. 
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default. 
d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advances granted shall be entered in a register. 
e) Any other deduction which the Central Government may from time to time allow. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII. 

123



AAI Contractor’s Labour Regulations 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines 
or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it was imposed. 

 
7. LABOURRECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in Hospital 
(h) Date of discharge from the Hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed. 
(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 
1971(Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971(Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971(Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971(Appendix-XVI). 

 
 

8. ATTENDANCE CARD-CUM-WAGESLIP 
 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 
him in the specimen form at(Appendix-IX) 

(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 
(iv) The card shall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 
prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 
at the time of disbursement of wages and retain the card with himself. 

 
9. EMPLOYMENTCARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X). 

 
10. SERVICECERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other 
officers authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or subcontractor 
in regard to such provision. 

 
13. REPORT OF LABOUROFFICER 

 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal. 
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 
the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe. 

 
14. APPEAL AGAINST THE DECISION OF LABOUROFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER 

 
(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 
 

a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with the industry in which the worker is employed or by any 
other workman employed in the industry in which the worker is employed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) is affiliated. 
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 
 

16. INSPECTION OF BOOKS ANDSLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OFRETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of 
the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1Aand 2B] 

To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 
context include its administrator, successors and assigns) having agreed under the terms and 
condition    of    Contract    Agreement  No.    ………………………dated ......................made 
between……….and AAI in connection with the work of ........................................(hereinafter 
called the said contract) to accept Deed of Guarantee as herein provided for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor. We, the… .................... bank (hereinafter referred to as “the 
said Bank” and having our registered office eat ................................ do hereby undertake and 
agree to identify and keep indemnified AAI from time to time to the extent of 
Rs…………………… (Rupees… ............................... only) against any loss or damage, cost, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 
by reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid. 

 
2. We ................................................. Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms 
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 
the decision of AAI that the said Contractor has committed such breach and breaches and as 
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered 
of that may be caused to or suffered by AAI from time to time shall be final and binding on 
us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 
governing the said contract including compensation for delay if any as decided by AAI, have 
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 
contract certifies that the terms and condition and accordingly Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this guarantee subject, 
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 
provided available in agreements clause no……………..as provided in the said Contract, 
i.e……….(date) or from the date of cancellation of the said contract, as the case may be, 
unless a notice of the claim under this Guarantee has been served on the Bank before the 
expiry of the period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor and 
either to enforce or forbear from enforcing any of terms and conditions governing the said 
contract or securities available to AAI and the said Bank shall not be released from its  
liability under these present by any exercise by AAI of any liberty with reference to the 
matters aforesaid or by reason of time being given to the said contractor or any other 
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said 
Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 
the said Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of 
 

WITNESS 
1. 

 
2. 

 
Dated this Day of  

 
 
 

For and on behalf of (The Bank) 
Signature

 
Name & Designation  
 

Authorization No.    
 
Name & Place 
 

Bank’s Seal   
  

 

The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 

Signature   
Name   
Designation  
Dated   
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS, contractor_______________________(Nameofcontractor)(hereinaftercalled“the 
Contractor”)   has   submitted   histender dated______________________(date) forthe construction of 
“ ” (name of work) (hereinafter called “theTENDER”). 

 
KNOWALLPEOPLEbythesepresentsthatwe (name of bank)having our 
registered  office  at  (hereinafter   called   “the   bank”)   are   bound  unto 
 (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sumof Rs.  (Rs. Inwords ) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of theBankthis dayof 20. 
THE CONDITIONS of this obligationare: 
(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form ofTender. 
 

(2) If the contractor having been notified of the acceptance of his tender by theengineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required– 

OR 
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions tocontractor, 
OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions tocontractor, 

OR 
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award ofcontract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 
or conditions. 
This guarantee will remain in force up to and includingthedate* after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 
demand in respect of this guarantee should reach the bank not later than the abovedate. 

 
 
 

 
DATE ……………………….. SIGNATURE OF THE BANK 

WITNESS……………………….. SEAL 
(SIGNATURE NAME AND ADDRESS)  

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt oftender. 
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APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 
ACCOUNT BILLS 

 
Name of work: ...................................................... Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 
Sl. 
No. 

Item Quantities 
as per 

Agreement 

Frequency 
as per 

Specification 

No. of 
Tests 

Required 

Upto 
date 

Quantity 

No. of 
Tests 

Required 

No. of 
Tests 

actually 
done 

Remarks 

1 2 3 4 5 6 7 8 9 
         

 
 

Note: If the number of tests done are less than required, then reasons shall be recorded. 
 
 
 

Signature of Sudt. (Engg) 
 
 

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 
 

Name and address of the 
contractor………………………………………………………………………… 

 
Name and location of the 
work……………………………………………………………………………… 

 

 
 

Name of the 
employee 

Father’s/husband’s 
name 

Nature of 
employment 

Period of 
actual 
employment 

Date on which 
notice of 
confinement given 

1 2 3 4 5 
     

     

 
 

Date on which maternity leave commenced and ended 

 
 
Date of 
delivery/miscarriage 

 
In case of delivery 

 
 
Commenced Ended 

 
In case of delivery 

 
 

Commenced Ended 
6 7 8 9 10 

     

     

 
Leave Pay paid to the employee 

In case of delivery In case of miscarriage 
 

Remark 

Rate of leave pay Amount paid Rate of leave 
pay 

Amount 
paid 

 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSION TO THE CONTRACTOR'S LABOUR IN 

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 
 

Name and address of the contractor------------------------------------------------------------------------------- 
Name and location of the work------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------ 
1) Name of the woman and her husband's name 

 
2) Designation 

 
3) Date of appointment 

 
4) Date with months and years in which she is employed. 

 
5) Date of discharge/dismissal, if any 

 
6) Date of production of certificates in respect of pregnancy. 

 
7) Date on which the woman informs about the expected delivery. 

 
8) Date of delivery/miscarriage/death. 

 
9) Date of production of certificate in respect of delivery/miscarriage. 

 
10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 
11) Date with amount of subsequent payment of maternity benefit 

 
12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entries in the register. 
 

15) Remarks column for the use of Inspection Officer. 
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Name of work 

 
Labour Board 

APPENDIX-V 

Name of Contractor------------------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------Address of Contractor-------------------------- 
------------------------------------------------------------------------------------------------------------------------------------- 
Name and address of A. A. I. Division -------------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------------------------------------------------------- 
Name of A. A. I. Labour Officer --------------------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------------------------------------------------------- 
Address of A. A. I. Labour Officer ------------------------------------------------------------------------------------------ 
------------------------------------------------------------------------------------------------------------------------------------- 
Name of A.A.I Labour Officer------------------------------------------------------------------------------------------------ 

 
Sl.No. Category Minimum 

wage fixed 
Actual wage 

paid 
Number 
present 

Remark 

 
 

Weekly holiday----------------------------------------------------------------------------------- 
Wage period-------------------------------------------------------------------------------------- 
Date of payment ofwages----------------------------------------------------------------------- 
Working hours----------------------------------------------------------------------------------- 
Rest interval--------------------------------------------------------------------------------------- 
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Form-XIII APPENDIX-VI 
[See rule 2(1)] 

[Part-A: For all Establishments] 
Register of Workmen Employed by Contractor 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 
Code 

Name Surname Gender Father’s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 

Category 
Address 

*(HS/S/SS/US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 
Number 

Bank Branch 
(IFSC) 

Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 
Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 
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APPENDIX-VII 
 
 

Form-XVI 
[See Rule 78(1) (a) (i)] 

 
Muster Roll 

 
 

Name and address of 
contractor………………………………………………………………………………………. 

 
Name and address of establishment which contractor is carried 
on…………………………………………………... 

 
Name and location of 
work……………………………………………………………………………………………. 

 
Name and address of Principal Employer ....................................................... For the month of 
fortnight……………. 

 
Sl. 
1 

Name 
of 
work 
Man 
2 

Se x 
3 

Father’s/ 
Husband’s 
4 

Date Remark 
 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 
 APPENDIX-VIII 

FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment Name of Owner LIN 

From To(Monthly/ Fortnightly/ Weekly/ Daily/ Piece Rated) 

Wage period 

 

Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 
Employer Share 
PF Welfare Found 

PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 
 
 
 

Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 
Name of Establishment LIN  

 

Sl. Number In Employee 
register 

Name Recovery Type 
(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 
issued* 

Explanation heard in 
presence of* 

Number of 
Installments 

First Month/Year Last Month/Year Date of Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2)(a)] 
 

Register of wages 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

 Amount of wages  

 
S. 
No 

 
Name of 
workman 

 
Serial no 
in the 
register 
of 
workman 

 
Descript 
ion/ 
nature 
of work 
done 

 
No. of 
days 
worked 

 
Units 
of 
work 
done 

 
Daily 
rates of 
wages/ 
piece rate 

 
Basic 
wage 
s 

 
Dearness 
Allowanc
e 

 
Over- 
time 

 
Other 
cash 
payme
nt nt. 
(indic
ate 
nature 
) 

 
Total 

 
Deduc
tion if 
any 
(indic
ate 
nature 
) 

 
Net 
amou
nt 
paid 

 
Sig. or 
thumb 
impres
sion of 
the 
work 
men 

 
Initial 
contract 
or his 
represe
ntative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 
WAGE CARD 

 

Wages Card No………………………… 
 

Name and Address of Contractor……………………Date of issue……………………….. 
 

Name and location of work………………………….Designation………………………… 
 

Name of workman………………………………….Month/ Fortnight…………………….. 
 

Rate of Wages………………………………………… 
 

1 2 3 4 5 6 7 8 9 1 
 0 

1 
1 

1 
2 

1 
3 

1 
4 

1 
5 

1 
6 

1 
7 

1 
8 

1 
9 

2 
0 

2 
1 

2 
2 

2 
3 

2 
4 

2 
5 

2 
6 

2 
7 

2 
8 

2 
8 

3 
0 

31 

Morning 
                             

Rate 

 
 
Evening 

                              
 

Amount 

 
 
Initial 

                              

 
 
 
 

Received from…………………………………….the sum of Rs… .......................................................... on account of my wages 
Signature 

The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX 
78 (2) 

[See rule 78 (1) (b)] 
 
 

Wages Slip 
 
 

Name and address of contractor…………………………………………………………… 
 
Name and Father’s/Husband name of workman…………………………………………... 

 
Name and location of work………………………………………………………………... 

 
For the week/Fortnight/Month ending…………………………………………………….. 

 
 
1.    No. of days worked…………………………………………………………………… 

 
 
2. No. of units worked in case of piece rate workers……………………………………. 

 
3. Rate of daily wages/piece rate………………………………………………………… 

 
4. Amount of overtime wages…………………………………………………………… 

 
5. Gross wages payable…………………………………………………………………. 

 
6. Deduction, if any……………………………………………………………………… 

 
7. Net amount of wages paid……………………………………………………………. 

 
 

Initials of the contractor or his representative 

141



Various Formats to be maintained (Appendix) 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

APPENDIX-X 
 

14/Form-XIV 
[See rule 76] 

Employment Card 
 
 
Name and address of contractor…………………………………………………………… 

 
Name and address of establishment under which is carried………………………………. 

 
Name of work and location of work………………………………………………………. 

 
Name and address of Principal Employee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/ designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5.    Wage period………………………………………………………………………… 

 
6.    Tenure of employment……………………………………………………………… 

 
7.  Remark……………………………………………………………………………… 

 
 
 
 
 
 

 
Signature of Contractor 
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APPENDIX-XI 
 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 
1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 
……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement. 
We .................................................. (Indicate the name of the Bank) (hereinafter referred to as 
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
…………………(Rupees ..............................only) on demand by AAI. 

 
2. We ................................................. (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 
from AAI stating that the amount claimed is required to meet the recoveries due or likely to 
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs.……………….. 
(Rupees ..................................... only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We .............................................. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of AAI under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms  
and conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. 

 
5. We ............................ (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our 
obligations hereunder to vary any of terms and conditions of the said agreement or to extend 
time of performance by the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by AAI against in the said contractor(s) and 
to forebear and enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation, or extensions being 
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 
which under the law relating to securities would, but for this provision, have effect of so 
relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI inwriting. 
 
8. This guarantee shall be valid upto .............................................. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in 
writing is lodged within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

 

In presence of 
 
Witness 
1. 
2. 

 
Dated this Day of  

 
 

For and on behalf of (The Bank) 
Signature Name & Designation 

Authorization No.  

Name & Place 

Bank’s Seal 
 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 
Signature   
Name   
Designation  
Dated   
Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank 
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 
(To be submitted in the Letter head of the firm) 

 
The Branch Manager, 
………………..Bank, 
……………………. 

 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 
 
Sir, 

 
The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 
awarded by M/s Airports Authority of India to me / us. 

 
I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 

 
Signature of the Depositor 

 
 
Place: 

Date: 
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APPENDIX-XII 
 
 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 
 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 

 
 
1. Wilful insubordination or disobedience, whether alone or in combination with other. 

 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications 
 
4. Habitual late attendance. 

 
5. Drunkenness lighting, riotous or disorderly or in different behavior 

 
6. Habitual negligence. 

 
7. Smoking near or around the area where combustible or other materials are locked 

 
8. Habitual Indiscipline 

 
9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

 
10. Sleeping on duty. 

 
11. Malingering or slowing down work. 

 
12. Giving of false information regarding name, age, father's name, etc. 

 
13. Habitual loss of wage cards supplied by the employer's 

 
14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the workplace 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to under take rectifications. 

16. Making false complaints and/or misleading statements. 
 
17. Engaging on trade within the premises of the establishments. 

 
18. Any unauthorized divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 
 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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APPENDIX-XIII 
 
 

Form-XVII [See Rule 78 (2)(d)] 
 

Register of Fines 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. No. Name of 
workman 

Father’s/ 
Husband’ 
s 
Name 

Designatio
n n nature 
of 
employmen
t t 

Act or 
action for 
which 
fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against fine 

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard 

Wage 
period 
and 
wages 
payable 

Amount 
of the 
imposed 

Date on 
which 
fine 
realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 
 
 

Form-XVII 
[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. 

Name of 
workman 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employmen
t t 

Particular 
of 
Damages 
or Loss 

Date of 
damag
es or 
loss 

Whether 
workman 
showed 
cause 
against 
deductio
n n 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Amount 
of 
deductio
n n 
imposed 

No. of  
installments 

Date of 
recovery 

 
 

Remark 
First 
Instal
lment 

Last 
Instal
lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 
 
 

Form-XXII 
[See Rule 78 (2) (d)] 

Register of Advances 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. 

Name of 
workman 

Father’s 
Husband’ s 

Name 

Designation 
/nature of 

employmen
t t 

Wage 
period and 

wages 
payable 

Date and 
amount of 
advance e 

paid 

Purpose 
for which 
advance 

paid 

Number of 
installment 
by which 

advance to 
be repaid 

Date and 
amount 
of each 

installme
nt repaid 

Date on 
which last 
installment 
was repaid 

 
 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 
 
 

Form-XXIII [See Rule 78 (2)(e)] 
 

Register of Overtime 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

S. 
N 
o 

Name of 
workmen 

Father’s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employment 

Date on 
which 
overtime 
worked 

Total overtime 
worked at 
project in case 
of piece rate 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Over 
time 
earning 

Rate on which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 
……………………………….. 
……………………………….. 
……………………………….. 

 

Dear Sir, 
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 
 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd.Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitrator sought. 
5. Name of the office which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of initiation of work. 
9. Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claim made. 
12. Total amount claimed. 
13. Date of intimation of final bill (if work is completed). 
14. Date of payment of final bill (if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to ED for decision. 
17. Date of receipt of ED’s decision. 
18. Date of appeal. 
19. Date of receipt of decision on our appeal. 

 
 

Specimen signature of the applicant 
(Only the person/authority who 
Signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents. 

 
1. Statement of claims with amount of claims. 
2. 
3. 
4. 

 
Yours faithfully 

 
 

(Signature) 
 

Copy to: 
1. The Engineer-in-charge ............................. , 

………………………… 
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APPENDIX -XVIII 
 
 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 
 

“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of 
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, 
and offices at ………….in India, hereinafter called the Authority (which term shall 
unless excluded by or is repugnant to the context, be deemed to include its Chairman, 
or Member, Executive Directors, Airport Directors, officers or any of them specified 
by the Chairman in this behalf, and shall also include its successors and assigns) of  
the one part 

 
AND 

 
……represented by ……… of the other part, hereinafter called the  
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the 
context be deemed to include its heirs, representatives, successors and assigns of the 
Bidder/Contractor) 
WHEREAS the Authority intends to award, under laid down organizational 
procedures, tender/ contract for ............................ The Authority, while discharging its 
functions on business principles, values proper compliance with all relevant laws and 
regulations, and the principles of natural ,justice, ethics, equity, fairness and 
transparency in its relations with the Bidders/ Contractors. 

 
WHEREAS the Authority is desirous to make its business mechanism more 
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the 
Authority hereby adopts the instrument developed by the renowned international 
non‐governmental organization “Transparency International” (T I ) headquartered in 
Berlin ( Germany ). The Authority will appoint an Independent External Monitor 
(IEM) who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

 
AND  WHEREAS  the  Bidder  is  submitting  a  tender  to  the  Authority  for 
…………………….In response to the NIT(Notice Inviting Tender)dated……… 
Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 
forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to Enabling the Authority to obtain the desired 
said stores/equipment/execution of works at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and Enabling Authority to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing 
assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by 
its officials by following transparent procedures. The parties hereto hereby agree to 
enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 
 

1.1 The Authority undertakes that no official of the Authority, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, either 
for themselves or for any person, organization or third party related to the 
contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract. 

 
1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and 

will provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other Bidders. 

 
1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

 
1.4 In case any such preceding misconduct on the part of such official(s) is reported 

by the BIDDER to the Authority with full and verifiable facts and the same is 
prima facie found to be correct by the Authority, necessary disciplinary 
proceedings, or any other action as deemed fit, including criminal proceedings 
may be initiated by the Authority and such a person shall be debarred from 
further dealings related to the contract process. In such a case while an enquiry is 
being conducted by the Authority the proceedings under the contract would not 
be stalled. 

 
1. Commitments of Bidders/Contractor. 

 
The Bidder/Contractor commits itself to take all measures necessary to prevent 
corrupt practice, unfair means and illegal activities during any stage of its bid or 
during any pre‐contract or post‐contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following. 

 
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Authority or otherwise in procuring the Contract 
or forbearing to do or having done any act in relation to the obtaining or 
executionofthecontractoranyothercontractwiththeAuthorityforshowingor 
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Forbearing to show favour or dis favour to any person in relation to the contract or 
any other contract with the Authority. 

 
2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specification, certifications, subsidiary contracts, 
submission or non‐submission of bids or any actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 
2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 
foreign principals or associates. 

 
2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

 
2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government 
sponsored export entity of the stores and has not engaged any individual or firm 
or company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the Authority or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has 
made or has committed to or intends to make to officials of the Authority or their 
family members, agents, brokers or any other intermediaries in connection with 
the contract and the details of services agreed upon for such payments. 

 
2.8 The Bidder/Contractor will not collude with other parties interested in the 

contract to impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 

 
2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information provided by the Authority as 
part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data carrier. 
The Bidder / Contractor also under takes to exercise due and adequate care lest 
any such information is divulged. 

 
2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

 
i) If he receives demand for an illegal/undue payment/benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 
 

iii) If he makes any payment to any Authority’s associate(s) 
 

2.12 The Bidder/Contactor commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 

 
2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 
 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a 
relative of any of the officers of the Authority, or alternatively, if any relative of 
an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s 
firm, the same shall be disclosed by the Bidder/Contractor at the time filing of 
tender. The term ‘relative’ for this purpose would be as defined in Section 6 of 
the Companies Act1956. 

 
2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee 
of the Authority. 

 
2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression 
in violation of section 2 or in any other form such as to put his reliability or 
credibility as Bidder/Contractor into question, the Authority is entitled to 
disqualify him from the tender process or to terminate the contract for such reason 
and to debar the BIDDER from participating in future bidding processes. 

 
2. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged hereunder 
or with any Public Sector Enterprise in India or any Government Department in 
India that could justify Bidders’s exclusion from the tender process. 

 
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason and he may be considered for debarment for 
future tender/contract processes. 

 
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 
(Rupees zero point five Cr.) and to submit the same to the Authority along-with 
the tender document/ contract before contract signing. 

 
3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 
contributionexceedsRs0.5Cr.(RupeesZeropointfiveCr.)willberequiredto 
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Sign this Pact by the Contractor, and the same will be submitted to the Authority 
before doing/ performing any act/ function by such subcontractor(s) / associate(s) 
in relation to the contract/ work. 

 
3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 
policy of authority 

 
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or 

fails to get this Pact signed in terms of policy of authority. Authority will 
terminate the contract and initiate appropriate action against such Contractor(s). 

 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 
Guarantee/Bond. 

 
While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is 
as per terms and conditions and details given in NIT / tender documents sold to 
the Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 
 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the Authority to take all or any one of the following actions, 
wherever required: 

 
i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 
proceedings with the other BIDDER(s) would continue. 

 
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 
 

iii) If the Authority has disqualified / debarred the Bidder from the tender 
process prior to the award under section 2 or 3 or 4, the Authority is entitled 
to forfeit the earnest money deposited/bid security. 

 
iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank of India, while in case of a BIDDER from a 
country other than India with interest thereon at 2% higher than the LIBOR. 
If any outstanding payment is due to the BIDDER from the Authority in 
connection with any other contract or any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 
bond, if furnished by the BIDDER, in order to recover the payments, 
already made by the BUYER, along with interest. 

 
vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 
resulting from such cancellation/rescission and the Authority shall be 
entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

 
vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 
discretion of the Authority. 

 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 
 

ix) In case where irrevocable Letters of Credit have been received in respect of 
any contract signed by the Authority with the BIDDER, the same shall not 
be opened. 

 
x) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

 
xi) That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 
or 4, the Authority shall be entitled to demand and recover from the 
contractor damages equivalent to 5% of the contract value or the amount 
equivalent to security deposit or performance bank guarantee, whichever is 
higher. 

 
xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 
Bidder/Contractor can prove and establish to the satisfaction of the 
Authority that the disqualification / debarment of the bidder from the tender 
process or the termination of the contract after award of the contract has 
caused no damage to the Authority. 

 

5.2 The Authority will been titled to take all or any of the actions mentioned at para 
5.1 above. 

 
5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 
the debarment and proves to the satisfaction of the Authority that he has installed 
a suitable and effective corruption prevention system and also restored/recouped 
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 
debarment prematurely considering the facts and circumstances of the case, and 
the documents/evidence adduced by the Bidder/Contractor for first time default. 

 
5.5 That a transgression is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along with 
Independent External Monitor’s recommendations/suggestions that no reasonable 
doubt is possible in the matter. 

 
5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent External 
Monitor(s) appointed for the purpose of this Pact. 

 
6. Allegations against Bidders/Contractors/ Sub‐Contractors/Associates: 

 
That if the Authority receives any information of conduct of a Bidder/ Contractor 
or Sub- Contractor or of an employee or a representative or an associate of the 
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 
Authority has substantive suspicion in this regard, the Authority will inform the 
Vigilance Department for appropriate action. 

 
7. Independent External Monitor(s), 

 
7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 
 

7.2 The task of the Monitor(s) is to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Pact. He will 
also enquire into any complaint alleging transgression of any provision of this 
Pact made by the Bidder, Contractor or Authority. 

 
7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will 
report to the Chairperson of the Board of the Authority. 

 
7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation including minutes of meeting. 
The same is applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and Bidder/ 
Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
he will so inform the management of the Authority and request the management 
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to discontinue or heal the violation, or to take other relevant action. The 
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 
this, the Monitor(s) has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 

 
7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 
have an impact on the contractual relations between the Authority and the 
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
such meetings. 

 
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 

of the Authority within 2 weeks from the date of reference or intimation to him 
by the Authority and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
7.8 That if the Monitor(s) has reported to the Chairperson of the Board a 

substantiated suspicion of an offence under relevant Anti- Corruption Laws of 
India and the Chairperson has not, within reasonable time, taken visible action to 
proceed against such offence or reported it to the Vigilance Department, the 
Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 

 
7.9 The word ‘Monitor’ would include singular and plural. 

 
8. Facilitation of Investigation. 

 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend all 
possible help for the purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 

 
That this Pact is subject to provisions under Indian Law. The place of 
performance and jurisdiction is the Corporate Headquarter /the Regional 
Headquarter / office of the Authority, as applicable. 

 
10. Other Legal Actions 

 
10.1 That the changes and supplements as well as termination notice need to be made 

inwriting. 
 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must 
be signed by all the partners and consortium members or their authorized 
representatives. 
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11. Pact duration (Validity) 
 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 
the Contractor 12 months after the final payment under the respective contract, 
and for all other Bidders 3 months after the contract is awarded. 

 
11.2. That if any claim is made / lodged during this period, the same shall be binding 

and continue to be valid despite the lapse of this Pact as specified herein before, 
unless it is discharged/determined by Chairman of the Authority. 

 
11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
12. Company Code of Conduct 

 
Bidders are also advised to have a company code of conduct (clearly rejecting the 
use of bribes and other unethical behavior) and a compliance program for the 
implementation of the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at  on 
 
 

Buyer 
Name of the Officer 
Designation 
Deptt./Ministry/PSU 
Witness 

 
1.     

 

2.  
 

Bidder 
 

CHIEF EXECUTIVE OFFICER 
Witness 
1.   

 

2.  
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APPENDIX-XIX 
 
 

(To be filled by Contractor) 
(CLAUSE-47) 

 
Ratio of direct payment to the specialized : …% of the net payment to be made to Specialized 
agency in case of composite contract agency 

 
 
 

 
Sl. Sub-head Nature of work % of the net payment to  be 

made to Specialized agency 
1 Sub-head I   

    

    

    

 
 

Note: 
 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 
The bidder must indicate percentage payable to specialized agency in case of all sub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 
of the net payment admissible as per AAI for the subhead under consideration shall be paid 
directly to specialized agency in case of composite contract. 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 
 

SCHEDULE `A’ 
 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 
given as a standard BOQ format at page no. BOQ 01 with the tender document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it 
and complete the white colored (unprotected) cells with their respective financial quotes and other details 
(such as name of the bidder). No other cells should be changed. Once the details have been completed, the 
bidder should save it and submit it online, without changing the File name. If the BOQ file is found to be 
modified by the bidder, the bid will be rejected and EMD shall be forfeited. 

 
 

SCHEDULE `B’ 
 

Schedule of materials to be issued to the contractor. 
 
 

Sl. No. Description of Item Quantity Rates in figures & 
words at which the 

material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 
 

Tools and plants to be hired to the contractor. 
 
 

Sl.No. Description Hire charges per day Place of Issue 
1 2 3 4 

    

 
 
 

SCHEDULE `D’ 
 
 

Extra schedule for specific requirements/ documents for the work, if any.  
Special Condition of contract at Page no. SCC 01 to SCC 12 
 

 
SCHEDULE `E’ 

 
Reference to General Condition of contract 

Name of work:  Comprehensive Maintenance Contract of 
Sewage Treatment Plant and Water 
Treatment Plant (STP & WTP) (2 x 15 KLD) 
System at Indian Aviation Academy & Hostel 
Block, Vasant Kunj, New Delhi 

 
Estimated cost of work   Rs. 38,51,430.00(Excluding GST) 
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i. Earnest Money   77,029/- 
 

ii Performance Guarantee:   N/A 
 

iii Security deposit:   10% of contract value  
 

SCHEDULE `F’ 
 
 

GENERAL RULES & DIRECTION 
 

Officer inviting tender : Engineer-In-Charge, (E-C)– IAA 
 
 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2& 
12.3 

a: 30% (Overall) 
 
b: 100% ( for foundation Items) 

 

Definitions: 
Office inviting tender :  Engineer-In-Charge, (E-C) - IAA 

 
2(v) Engineer-in-Charge Manager (E-C) 
2(viii) Accepting Authority As per IAA DOP 

 
2(x) Percentage on cost materials &  

 Labour to cover all overheads &  
 Profits 15% 
2(xi) Standard schedule of rates Market Rates 

   
2(xii) Department IAA, Engineering 

 
 

Clause 1 
 

(i) Time allowed for submission of 
Performance Guarantee from the date of 
issue of letter of acceptance 

 
N/A 

(ii) Maximum allowable period of extension N/A 

 
Clause 2 

 
 Authority for fixing compensation under 

Clause 2 
GM, IAA/ ED, IAA. 

 
 

Clause 2A 
 Whether Clause 2A shall be applicable                      Not Applicable 
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Clause 5 
 

 Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start 

10 Days or as per actual whichever is earlier. 

 
Mile Stone(s) as per table given below: 

 
 

S.No. Description of Milestones (Physical) Time allowed 
in days (from 
date of start) 

Amount to be 
withheld in caseof 
non achievement of 
milestone 

 As per clause 5 of GCC and Special   

 Conditions mentioned in this Tender   

 Document   
 

Time allowed for execution of work  :24 months (including four monsoon months) 
Authority to decide: 
i. Extension of time… ......................... Engg in charge/ GM, IAA 
ii. Rescheduling of milestone .............. GM, IAA 
iii. Shifting of date of start in case of 

delay in handing over of site…: ED, IAA 
 

 
Clause 6, 6A 

 

Clause applicable – (6or6A) : 6 A 
 

Clause 7 
 

Gross work to be done together with net 
payment/adjustment of advances for material 
Collected, if any since the last such payment for 
being eligible to interim payment. 

 
Rs. 50,000.00 

 
Clause 10A 

 
Testing equipment to be provided by the contractor at site lab 
All the Testing equipment’s required for conducting test for building/ pavement works as per CPWD, 
Morth, IRC and AAI specifications as applicable. 

 
Clause 10 B(II) 

 
 Whether Clause 10B(II) shall be 

applicable 
No 

 
Clause10C: Applicable/ Not Applicable 

Component of labour expressed as percent of valueofwork:25%Clause 10 
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CA 

 
Materials covered under this 
clause 

Nearest Material (other than 
cement*, reinforcement 
bars, structural steel & 
Bitumen) for which All India 
Wholesale Price index is to be 
followed 

Base price and its 
corresponding period of all the 
materials covered under clause 
10CA 

1. Cement (OPC/ PPC)  Base price for cement and 
reinforcement steel to be 
determined as issued under 
authority of DG (Works). 
CPWD or concerned Zonal 
Chief Engineer, CPWD as on 
last date of receipt of tender. 
In case base price for cement, 
reinforcement steel and 
Bitumen as to be issued by 
CPWD is not available 
concerned ED (Engg) 
empowered to determine the 
Same. 

2. Reinforcement steel bars 
(TMT) 

3. Structural Steel 
4. Bitumen 

 
 

*Note: 
1. Includes cement component used in RMC brought at site from outside approved RMC plants, ifany. 
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 
by adopting latest base price and its corresponding period. 

 
 

Clause 10 CC 
 
 

Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

18 Months 

 

Schedule of component of other materials, Labour, POL etc. for price escalation. 
 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 
express as percentage total value of work …………. ……Xm …….%. 

 
Component oflabour, expressed as % of total valueofwork………Y ............... %. 

 
Component of POL, expressed as % of total valueofwork…………Z .............. % 

 
Note:Xm ........ %shouldbeequalto(100)–(materialcoveredunderclause10CAi.e.cement,steeland 
Other materials specified in clause 10 CA + component of labour + component of POL). 
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Clause11 
 

Specification to be followed for execution of work a) “CPWD Specification 2019, Vol. I to II with up 
to date correction slips, MORTH or other 
specification as applicable. 

b) Agreement Technical specification. 
c) Manufacturer’s Specification. 

 
 

Clause12 
 

12.2 
& 

12.3 

Deviation   limit   beyond   which clauses 
12.2 & 12.3 shall apply for buildings, 
pavements and all other works above 
foundation level. 

 
30% (Thirty Percent) 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 
work 

 
100% ( Hundred Percent) 

 
 

Clause16 
 
 

  
Competent Authority for deciding 
reduced rates 

 
DGM(E-C)/J.G.M(E-C) 

 

Clause18 
 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 
 
 

Clause 25 
 

Place of Arbitration   : New Delhi 
 

  Authority appointment DRC  : ED, IAA 
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Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 
 

Sl. 
No. 

Minimum 
Qualification of 

Technical 
Representative 

Discipline Designation 
(Principal 
Technical 

representative) 

M
in

im
um

 
E

xp
er

ie
nc

e 

N
um

be
r 

Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 36 

Figures 
Rs. 

Words 

 

 1 Diploma 
Civil 

Engineering 
Field Surveyor 2 year  01 

Rs 1500/- 
per day 

Rs. One  
Thousand five 
hundred per 

day 

2 Graduate 
Engineer 

Civil 
Engineering 

Senior Engineer 2 year 01 
Rs 1000/- 
per day 

Rs. One  
Thousandper 

day 
 

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 
condition that such diploma holder should not exceed 50% of requirement of degree engineers. 

 
Clause 37 

License Fee  N/A. 
 

Clause 41(b) 
Integrity Pact applicable                      N/A 

 
Clause 42 

 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 
Schedule of Rates 

DSR 2018 printed by C.P.W.D with up- 
to-date correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to tender 
not more than Rs.5lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 
d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 
 

Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 
made from the contractor 

  Excess beyond permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at 
stipulated fixed price 

  

 

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 
direction of Engineer-in-charge 

 
 

Clause 48 
 

Escrow Account: Not applicable. 
 

Annexure to clause 34 (x) 
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 
working out minimum period for which hire charges of road roller are to be recovered. 

 
Sl.No. Material of surfacing Quantity or areas 
1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sq.m. 

8. Painting two coats using  
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 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 
per m2or 

 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 
Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 
or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 
10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 

nominal size per 100 m2 and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
quantities. 

930 Sq.m 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 
nominal size per 100 m2and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
Quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen overa 
tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen overa 
tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen overa 
tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

750 Sq.m. 
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17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand2.5Cu.m.per100Sq.m.andhotcutbackbitumenoveratack 
coat of hot cut back bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominalsize 
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coatof 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominalsize 
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 
to12.5mmnominalsize1.83Cu.m.per100Sq.m.andsealcoatof 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar, 

370 Sq.m. 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sq.m. 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITION OF CONTRACT FOR COMPREHENSIVE MAINTENANCE CONTRACT OF SEWAGE 
TREATMENT PLANT (STP, 2 X 15 KLD) AND WATER TREATMENT PLANT (WTP) AT INDIAN AVIATION 
ACADEMY & HOSTEL BLOCK VASANT KUNJ, NEW DELHI. 

These special conditions of contract shall be read in conjunction with Indian Aviation Academy 
General conditions of contract, if there are any provisions in the special conditions of contract which 
are at variance with the provisions of general conditions of contract, the provision in these special 
conditions shall take precedence. 

 
1. General Scope of Work: The Scope of work covers the following items: - 
  

  Overhauling of 2 X 15 KLD STP and associated accessories. 
  Cleaning and up keeping of all STP/WTP tank. 
  Supply of softener resign, MGF media, ACF media along with engineer services. 
  Water testing for the NOC from the DPCC/CPCB (Central Pollution Control Board). 
  Comprehensive Maintenance of Water Treatment Plant and Sewage Treatment Plant 
    (2X 15 KLD). 
  Running Operation and routine maintenance of STP (2 X 15 KLD) & WTP on all days. 
  Supply and charging of salt & chlorine etc. 
  Maintain log book of water TDS, salt, chlorine charging and other required log books.  
  Other Item/Job as per SOQ. 

 
2. Period of Contract: The service contract shall be for a period of 24 months from the date of 

handing over of site. The contract period can be extended for further period of 06 months on the 
same terms and conditions of the agreement. IAA reserves the right to terminate the contract 
fully or partially by giving 30 days’ notice in writing to the contractor. If in the opinion of the 
Engineer-in-Charge, it is observed that the contractor is not doing the works satisfactorily as per 
the terms and conditions of contract and then the contract can be terminated with immediate 
effect without giving any reasons thereof. 

 
3. Entry Pass: The work site lies in restricted area. The contractor shall apply in writing in advance 

for issue of necessary entry passes of workmen engaged by him. The office/airport premises is an 
essential service covered under the maintenance of essential service Act and hence disruption of 
services rendered will be a statutory offence. The necessary police verification etc. as required 
for entry passes will be the responsibility of the contractor. All expenditure towards arranging 
security passes shall be borne by the Agency. 

 
4. Security: The contractor and his employees shall abide by security regulation framed by IAA/ 

BCAS or Police Authorities. Any worker of the contractor, whose presence is found undesirable in 
IAA premises, shall not be allowed to work. The Contractor shall be fully responsible for the 
satisfactorily working of his staff. 

 
“If Contractor or his authorized representative or his employed workers are found violating any 
of security regulations, suitable action shall be taken by IAA as per prevailing rules”. 
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All men and vehicles shall be permitted to enter the restricted / office area only on possession of 
the security passes. The contractor shall apply in writing in advance before commencement of 
work for issue of security passes and shall submit a list of personnel concerned with their 
addresses. The contractor shall ensure that his men are deployed only in those area where the 
security passes issued is valid for. Passes shall be deposited back with Engineer-In-Charge on 
demand and in any case immediately after completion of work. The contractor or his 
staff/workmen shall observe all the rules promulgated from time to time by the concerned 
authorities. Any person found violating the security rules laid down by the authority will be 
expelled from the area without assigning any reason whatsoever and contractor shall have no 
claim on this account. 
 

5. CONFORMITY TO STANDARDS 
 
i)  The work shall be carried out in conformity to latest I.E. rules and regulations and 

 necessary statutory requirement at site such as First Aid Box, Shock Treatment Chart, 
 Insulated Shoes, Safety helmet, Safety belt and Gloves etc., shall be provided by the 
 contractor without any extra cost. 
 

ii) Labour Rules: Successful tenderer shall follow all Labour laws applicable/ enforced from 
time to time. Any violation of not following the Labour law shall be responsibility of the 
successful tenderer. The statutory provisions of Provident Fund, Group Insurance etc., as 
applicable shall be provided and proof of the compliance shall be submitted to the 
Engineer-in-Charge. EPF shall be paid by the contractor to the concerned department and 
it (contribution of employer) will be reimbursed by IAA after satisfying that it has been 
actually paid by the contractor. 

 
 

6. COMPLETION TIME: 
The completion period allowed for this work is 24 (Twenty Four) Months. And as per schedule 
from the 10th day of the date of placing the work order or as per date of site taken over by 
agency whichever is earlier any delay beyond this period shall attract penalty as agreed and 
mentioned in the contract. 
 

7. DEFECTS LIABILITY PERIOD: 
The materials/workmanship shall be guaranteed for a period of 06 (six) months from the date of 
completion of work. Any defects noticed during the guarantee period shall be rectified / replaced 
in part or in full by the firm free of cost without charging anything extra to IAA. The contractor 
shall guarantee that all the material, machinery and components supplied, fabricated, designed 
and installed by him shall be free from defects due to faulty design material and/or 
workmanship. 

 
8. Statutory & Regulatory Clauses: - 

The contractor has to discharge all the obligations as provided under various statutory 
enactment including the EPF/ ESI/ Contract Labour (Regulation and abolition)/ Minimum Wages / 
Payment of Wages / Payment of Bonus /Payment of Gratuity / Workmen's compensation / 
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Works Contract and other relevant Acts, Rules and Regulations in force and as amended from 
time to time in the State, as applicable. 
The engagement and employment of workers and payment of wages to them as per existing 
provisions of various labour laws and regulations is the sole responsibility of the contractor and 
any breach of such laws or regulations shall be deemed to be violation of this contract. IAA may 
ask the contractor to produce documents to verify that these provisions/laws are complied by 
the contractor. 

 
The contractor has to follow the local security/safety rules & regulations and such instructions on 
restricted hours of work as may be imposed on him by the department / local authorities, while 
working in security restricted zones and no claim whatsoever on account of this, will be 
entertained. 

 
The contractor has to deploy their staff to run the system on all days (365 days) including 
Sundays and Gazetted holidays in shift as per BOQ for which nothing extra shall be paid. 

 
Contractor has to submit the details of staff such as, qualification documents and experience 
letters of the staff, the CV and passport size coloured photograph along with copy of police 
verification (not older than six months on the date of start of work) before engaging them on  
work. All the documents should be self-attested by each worker and signed and stamped by 
contractor/ agency. The decision of Engineer-in-charge, to accept or reject any candidate on the 
basis of lack of experience, qualification, lack of skills required for job, will be final and binding on 
the Agency. 

 
9. Uniform:- The contractor/ agency has to provide every year during the currency of the contract,  

2 sets of uniform ( pant and shirt), 1 pair of shoes & 3 pair of socks and a sweater (for winter 
stations only) to his staff of approved colour during the contract period, (within one month from 
the date of award) failing which, IAA recover an amount of Rs 200/- per person per week till the 
compliance of the same from the contractor’s running/final bill. In the event of non-compliance 
of wearing uniform & shoes by workers on daily basis a recovery of Rs. 50/-per day per person 
shall be made from running bills. The workers should wear a badge on the left pocket of the shirt 
mentioning company’s name. 
 

10. No accommodation shall be arranged by the IAA for the staff / workers of the contractor. It is the 
responsibility of contractor to make his own arrangements for the facilities. 

 
11. Rates: - The prices quoted shall be inclusive of all taxes but excluding GST and PF/ ESI & Bonus. 

PF & ESI amount paid to the statutory authorities by the contractor shall be reimbursed on actual 
basis throughout the contract period on submission of the 

documentary evidence in next bill or after the final bill. No other charges i/c contractor’s profit, 
overhead expenses etc. shall be payable on this account 

 
 

12. INSPECTION OF SITE:  
 

The bidder is advised to inspect and examine the site/installations and satisfy himself about the 
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nature and scope of work involved before quoting the rates. The bidder is deemed to have the 
full knowledge of the site, whether the bidder inspected the site or not and no extra claim 
consequent to any misunderstanding or otherwise shall be allowed. 
 

13. PF & ESIC Contribution:- 
 

(i) The contractor shall register himself with Labour Licensing Authority and obtain Labour 
License Number in this regard. 

(ii) The contractor shall have to register with PF & ESIC ( where ever applicable) for workmen 
engaged for the work & challans / deposit receipts of PF & ESI contribution shall be 
submitted in IAA office for verification/ reimbursement, at the time of submission of bill. 

 
(iii) The PF dues (including EDLI and administrative charges) in respect of workers engaged by 

the contractor for IAA works to be deposited by the contractor every month by a challan 
and the documentary evidence in support of such payments along-with employee wise 
details of the PF contribution (both Employee’s share and the employer’s contribution) 
needs to be submitted to the Engineer in charge for the work/ contract. 

 
(iv) ESI (where ever applicable) & EPF amount (contractor’s contribution & administrative 

charges) paid to the statutory authorities by the contractor shall be reimbursed on actual 
basis on submission of documentary evidence. 

 
(v) If ESI not applicable, the agency shall provide Rs. 2.0 lacs Mediclame policy to each 

person engaged at the site. 
 

(vi) The contractor has to deposit PF & ESI as applicable, failing which recovery/ with- held @ 
26 % and 6 % against PF and ESI respectively from their R.A bills/ Final Bill shall be made. 

 
 

14. Labour Wages: 
 

(i) The contractor has to pay the prevailing minimum wages issued by the office of Regional 
Labour Commissioner/ Chief Labour Commissioner ( whichever is higher), from time to 
time. However, the difference in minimum wages based on actual payment made to the 
labour and wages applicable at the time of submission of tender will be reimbursed 
including difference in EPF and ESI payment to the contractor on revision of minimum 
wages and no additional amount such as contractor’s overhead & profit will be paid on this 
account In this regard the successful bidder shall submit an affidavit on non-judicial stamp 
paper of Rs.100 as per Annexure before award of the work. 

(ii) For the purpose of admitting the claim for reimbursement of statutory increase in wages 
paid by him, the contractor has to produce the required documentary evidence to the 
satisfaction of Engineer-In-Charge. 

(iii) The payment to the workmen’s engaged by the contractor is to be paid through NEFT/ 
RTGS/ Cheque on or before 7th of every month irrespective of Saturday, Sunday and bank 
holidays. If any violation with respect to payment of wages for any two months in a 
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contract period, necessary action for cancellation of contract, debarring of the agency for 
participating in future contracts in IAA shall be initiated. The agency will not be allowed 
to participate in any of the tendering process in IAA till finalization of the decision. 

 
Payment on Account of Increase in Wages due to Statutory Order(s) shall be varied as per 
Clause 10 C of GCC. 

 
15. BONUS PAYMENT 

Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever is higher will be paid 
the deployed manpower by the contractor and the same shall be reimbursed on actual basis 
throughout the contract period on submission of the documentary evidence in next bill or after 
the final bill. In case of non-payment of bonus necessary recovery/withheld against bonus from 
their RA Bill/Final Bill shall be made as decided by engineer in charge. 

 
16. JOB NATURES-: 

As mentioned in technical Specification. 
 

17. During the contract period if any new installations are added / replaced or modified the existing 
ones in these areas, which do not warrant any additional manpower, the maintenance services 
for these installations are also to be provided by the contractor without any extra cost. 

 
18. Qualification & Wages of Staff:- The contractor should depute the persons as per the 

qualification given below for maintenance works. Each shift should be covered with highly skilled, 
skilled, Semi-skilled, Un- skilled persons as required as per BOQ. 

 
(i) Highly skilled manpower (Sr. Supervisor) - shall be Diploma holders with 04 year experience 

(Preferable) or Graduate engineer with min. 02 yrs of similar experience for overall 
supervision and administration of the contract and shall be paid extra allowance of Rs. 4000/- 
per month in addition to the minimum wages. 

 
(ii) Highly skilled manpower (Supervisor) - shall be Diploma holders with 02 years experience 

/Graduate with 01year experience (Preferable) or ITI Holder in Electrician 
/wireman/refrigeration/fitter trade with 10 years’ experience for supervision of manpower & 
works and shall be paid extra allowance of Rs. 2000/- per month in addition to the minimum 
wages. 

 
(iii) Skilled manpower - shall be I.T.I. holder in Electrician/ Wireman/fitter with minimum 1 years 

experience in similar works or wireman trade license with minimum 2 year experience in 
similar works / field and shall be paid as per minimum wages. 

 
(iv) Semi-Skilled manpower - shall have ITI/ wireman license in similar works or 10th  pass with 

five year experience of similar works and shall be paid as per minimum wages. 
 

(v) Unskilled manpower- Shall be min. VIIIth Class pass with good physique & shall have basic 
knowledge of similar electrical works and shall be paid as per minimum wages. 

178



 

SCC                                                                              C-Nil       I-Nil     O-Nil Page 6  

(vi) Highly skilled manpower (Computer Operator)- shall have Graduation with min. 2 years of 
work experienced with sound computer skills and shall be paid extra allowance of Rs. 2000/- 
per month in addition to the minimum wages. 

However, E-I-C reserve the rights to relax above mentioned educational requirement and 
experience criteria for any specialized skilled person suitable to site requirements only after 
taking approval in writing from one rank higher than TS authority. 

 
19. In case of absence of staff from duty recovery will be made by the department at the following 

rates, which shall be binding on the contractor. 
  
Semi Skilled-:         Minimum wages rules as per labour ministry. 
Un-Skilled-:            Minimum wages rules as per labour ministry. 
 

 

But apart from daily wages, an amount of Rs. 100/- will be recovered from the agency per 
person per shift for absenteeism of any worker as a penalty. 
The EIC has full rights to instruct the agency of expel/ replace the person with the regular habit 
of taking unauthorized leaves frequently or continuously absent without proper justification, 
which may impact the morale of co-workers. 

 
20. The complete details of the installations and Preventive Maintenance Schedule under the 

scope of work are attached in Annexure “A”. 
 

21. It is the responsibility of the contractor to maintain and ensure 100% serviceability of the 
equipment’s / installations under this contract, except for the reasons beyond the control of the 
contractor. The decision of engineer-in-charge is final and binding on the contractor in respect of 
establishment & “the reason beyond the control of the contractor”. If the failure to maintain the 
serviceability of installations attributed to the contractors / agency, penalty to be imposed on the 
contractor as deemed fit by the Engineer in Charge. 

 
22. In case the agency is not able to attend/ rectify fault in the system within the stipulated time 

period, IAA reserves the rights to engage outside agency to check / inspect the faulty system. If 
the system is rectified by the outside agency or third party, the amount of checking, rectification 
along with suitable penalty towards delay in attending breakdown shall be recovered from the 
agency. Who otherwise is responsible for the up keeping of this equipments. 

 
23. There shall be no liability on the part of the IAA to pay any compensation arising out of the 

labour dispute, accident etc. at site. The contractor will be fully responsible for safety, security 
and coordination of the workers deployed at IAA site. Noting extra will be paid to the Agency on 
this account. 

24. Contractor or his authorized representative shall visit the site at least once in one month and as 
and when called by the Engineer-in-Charge or his representative and will report about 
satisfactory working of all equipment. 

 
25. Any material taken out for the purpose of repair/ rectification/ replacement from the building or 

work premises shall have necessary permission from the EIC and security personnel/ competent 
authority in the form of a Gate pass. 
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26. The timings of operation & maintenance/ upkeep work etc. shall be as decided by Engineer-in- 
charge from time to time depending upon operational & technical requirement. 

27. If agency is doing any maintenance work as per schedule then they have to take prior approval 
for the same from EIC and also have coordination with other entities/ wings (ATC/CNS/Airlines 
etc.) as required. 

 
 

28. Handing/ Taking over of the Equipment/ Machines after contract:- 
 

i) For CMC Contract 

For items under Comprehensive Maintenance Contract (if any), the agency will check the 
installations thoroughly at the time of taking over and any defect found will be intimated to IAA 
in writing. 

List of defects, If any, notified during contract period shall be rectified by the agency before the 
closure of the contract. If the agency failed to rectify the defects, notified to him (during 
contract period) the EIC shall rectified the defects at the contractors risk & cost. The decision of 
EIC in this regard will be final & binding on the agency. 

29. For delay in attending maintenance schedules:- 

i. All the critical complaints of STP & WTP plant must be attended within 24 hours of the 
complaint being forwarded to the agency. If the STP & WTP plant is unserviceable 
which results in damage of any other equipment, then recovery @ 2500/- per day or 
as deemed suitable by the E-I-C will be made from the running/final bill of the agency. 

 
ii. If any of the individual equipment remains unserviceable for more than 3 days, 

recovery will be made as per following rates:- 

a. @ Rs. 1000/- per day per Machine/equipments  exceeding 3 days for pumps, CT’s 
etc. 

 
iii. All the preventive maintenance works shall be done as per schedule and complete 

records in those regards has to be prepared and submitted to IAA engineers, failing 
which recovery of Rs. 5,000/- for monthly checks, Rs. 10,000/- for quarterly 
maintenance, Rs. 15,000/- for half yearly maintenance and Rs. 20,000/- for yearly 
maintenance shall be made from the bills for each set/system of installations, subject 
to the shut down provided by IAA, which shall be Co- ordinate by the agency. 

 

30. The contractor has to deploy their staff to run the system on all days as per BOQ. If there are 
some labour under a court case that need to be deployed by the agency as directed by E-I-C. 

 
31. The work shall be carried out as per specifications and relevant applicable standard including 

ISI/CPWD specification. 

32. Safety & availability of Material: - 
(i) The firm/agency shall submit test certificates, wherever applicable as per CPWD/IS/ 
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manufacturers practice and the department reserves the right to get them independently 
checked for the material supplied by contractor as required. 
 

(ii) All debris due to works shall be removed and site shall be cleared by the contractor as soon 
as the task is completed. Non-removal of debris from site will attract a penalty of Rs. 500/- 
per day from the running bill/final bill. 

 
 

(iii) Issue of materials stipulated in the tender will be regulated to the actual needs from time to 
time. Unused materials shall be returned to the department failing which the recovery will 
be made at the penal rate i.e. double the market rate. Any damage caused to the materials 
during transit or under storage will be to the contractor’s account. 

 
(iv) If there is any requirement of material at site which is not available in IAA store then 

contractor has to procure from market as per approved makes with EIC permission and close 
the complaint as soon as possible. Contractor will provide the tax invoice/ bill for the same 
and the payment for such material will be given along with 15% OH & CP in running / final 
bill as an extra item. 

 
33. Guarantee: - In case of supply of any material, the tenderer shall guarantee the equipment/ 

material against all defects as per manufacturer. Any defects arising during the guarantee period 
shall be rectified by the Tenderer at his own expenses to the satisfaction of the E-I-C. The Defect 
Liability Period is 06 months from the actual date of completion. 

 
34. Water, Electricity and Enquiry Room: -The IAA will provide an enquiry room, water & electricity 

for maintenance purpose, free of cost. 
 

35. Make of Items: - The contractor shall use / supply the material as per approved make of IAA or as 
per schedule of quantities or exact replacement of existing material suitable to site after taking 
permission from EIC/authorized representative in writing in case makes are not defined for 
particular material and the department reserves the right to accept or reject any other makes 
offered by the contractor. 

 
The contractor has to supply the materials as and when reqd. /ordered by the Engineer-in-charge 
or his representative during the currency of the contract. 

 
36. Terms of payment:- 

The Running payments for the work done shall be released Quarterly by IAA only after salary 
payments to all workers & submitting the proof of disbursement and deducting the applicable 
taxes. The Security Deposit @ 10% shall be deducted from the running bills, which shall be 
released after successful completion of Defects Liability Period. 

 
The following documents as applicable shall be produced and self-attested photo copy shall be 
submitted by the contractor during each running bills:- 

 Delivery challan / copy of invoice of all the material supplied. 
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 Test Certificate to confirm that the materials meet the contract specification and  
 Relevant standard in all respects. 
 Monthly Challans of E.P.F. and E.S.I. deposits up to previous Month.  
 Wages register signed by workers of each month. 
 Bonus details received and signed by workers.  
 Log books & attendance register. 
 

Final Bill Payment: -The total amount of final bill worked out at the accepted tender rates, if 
found to be more than the amount worked out at the quoted rate of second lowest, the 
contractor shall be paid lower of the two. 

 
The agency shall submit final bill along with all the documents related with PF, ESIC & Bonus 
to IAA in addition to all maintenance schedule registers, documents etc. related to the work . 
The agency also formally hand over the list of equipments in good working condition, 
without any damage as handed over to them by IAA. 

 
37. The contractor shall be responsible for any damage caused to any equipment’s /building of IAA 

due to the negligence of the staff. The same shall be made good by the contractor at his cost. 
 

38. Agency has to submit the Preventive Maintenance Activity Plan within 15 days of award of work 
in line with the Preventive Maintenance Schedule, considering site requirement for approval of 
Engineer-In-Charge or his authorized representative. 

 
39. The agency shall provide minimum 01 no. mobile phone with active SIM to the site in charge 

/authorized representative for official use during the currency of the contract ,nothing extra will 
be paid on this account. 

 
40. Dismantled materials : 

(i) The contractor shall make entry of all the materials issued for the work, time to time in the 
material issue register (to be separately maintained by the contractor). 

(ii) After completion of the work necessary entries shall also be made in the register indicating 
the location where the materials are installed and the balance materials left out need to 
deposited to IAA store after completion of work. 

(iii) The dismantled materials shall be duly handed over to Engineer in charge or his authorized 
representative and necessary endorsement shall be obtained in both material issue register 
and also the dismantled material register. 

 
 

41.  Equipment’s For Night Working : 

In case, it appears, at any stage that the work may not be completed within the stipulated period 
due to restricted working hours in  the  day  in  view  of any  reasons,  the contractor shall 
execute the work during the night as and when required. Nothing extra shall be payable to 
contractor for working in night time. 
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42. Consumables: - All the consumables such as insulation tape, Test Lamps, cotton waste, soap, 

dusters, grease, Petroleum jelly, hack-saw blade, etc. will be provided by the contractor. 
Stationeries such as log books, work diaries to workmen, printed maintenance records, logbook 
of various installations, various registers, preventive maintenance schedules as per IAA format 
and as per the instructions of Engineer-in-charge will be provided within the 15 days of award of 
contract and maintained by the contractor at the site. Reserve Stock quantity to be decided by 
the EIC & nothing extra payment will be made in this regard and the agency has to keep 
minimum quantity of consumables for one month in stock depending on the actual requirement 
failing which the material will be arranged by the IAA and the expenditure will be recovered from 
the agency with 15% over head. 
 

43. LOG BOOKS/DOCUMENTATION:  
The contractor shall arrange to maintain the under mentioned minimum registers at his own cost 
as per the direction of Engineer-in-Charge and shall be produced daily by him or his Supervisor 
for checking or authenticating by IAA Engineer failing to do so will attract a penalty of Rs. 500/- 
per Register per Month will be made from bills. 
 

i. Maintain log book of water TDS, salt, chlorine charging and other required log books. 

ii. Water testing report of STP & WTP in regular interval of time from authorised lab as per site 
requirement. 

iii. Breakdown Root Cause Analysis Register. 

iv. Any other required log book as per E-I-C instruction. 

 
The contractor shall be responsible to ensure that all the test as mentioned above for the 
installations entrusted in contract are carried out, failing which a recovery of Rs. 5000/- per test 
per schedule will be made from bills. 
 
 

44. Tools And Tackles: 
All the minimum tools and plants (Serviceable) required shall be provided by the contractor. The 
rate quoted by the contractor will be deemed as inclusive of all these items and no extra will be 
paid by IAA in this regard. All the other spares & materials shall be provided by IAA. Recovery @ 
Rs. 3000/- per month will be made for not providing the minimum tools. 

 

45. Guidance To Tenderer : 
The contractor shall quote the tender based on the expenditure towards providing of manpower 
(based on minimum wages) Tool & Plants, Uniform to workers, Statutory items, PIC Charges Cost 
of consumables, miscellaneous expenses, taxes & duties etc. 

46. Penalty Clause: 
No total Breakdown is acceptable. In case of total Breakdown due to negligence of the contractor 
or his workmen, suitable recovery proposed by Engineer-In-Charge will be final and binding on 
the contractor. Special care is required in attending the faults for the equipments where no 
standby is available. 
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Note: - In any case the total penalty at any point of time on account of any or all the categories 
put together shall not exceed 15 % of the total contract value per month. 

 
If any equipments damaged due to the negligence of the manpower, the agency shall repair the 
same and nothing extra shall be paid on this account by the IAA. 

 
Once the total penalty reaches this limit, the contract shall be liable for review / rescind as per 
the provisions of the contract agreement and the decision of Engineer-in-Charge in this regard 
shall be final and binding on the contractor. 

 
 
 
 

Annexure-A 
PREVENTIVE MAINTENANCE SCHEDULES 
 
(A) Schedule of Maintenance Check for Pumping System 

S. No Description 
 

1 
2 
3 

Daily 
Check for glands of Pumps for any water leakage. 
Check general cleanliness of the installation and its surroundings. 
Check the system pressure if pressurized system. 

 
1 

Monthly 
Check the operation of jockey pump by releasing some pressure from the line 
Check automatic stoppage of jockey pump after building up of the pressure. 
Check auto and manual operation of main pump and Diesel engine operated 
pump. Check abnormal noise or vibration & condition of coupling in all the motor-
pump set. Inspect shaft, shaft sleeves/bearings, bearing housing 
lubrication/greasing by grease gun. 
Check abnormal heating of motor & pump/shaft/bearing during test runs. 
Tighten at the cables and terminations at motors i/c proper positioning of cable gland 
cover/boxes. 
Tighten all the earth connection and terminations. 
Check all the hydrants are equipped with real, hose pipe & locked (key available with 
Eng. And fire deptt.) 
Check the battery of DG set regularly for termination & tightness, application of 
petroleum jelly and battery charging arrangement i/c water pouring etc. 

2 
3 
4 
5 

6 
7 

8 
9 

  10 

 
1 

Quarterly 
Carry out dummy test run of the system to check operation of the system as a whole. 

Carry out periodical maintenance of Diesel Engine as per engine manufacturer's 
manual. 

2 
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1 

Half Yearly 
Carry out periodical maintenance of Diesel Engine as per engine manufacturer's 
manual. 

 Yearly 
1 Carry out periodical maintenance of Diesel Engine as per engine manufacturer's 

 manual. 
2 Measure & record IR value of incoming cable and outgoing cables of Elect. Panel. 

3 Check for painting requirements. 
Note:  

1 These activities and periodicity are minimum 
2 Any missing activities can be incorporated and implemented. 
3 The periodicity of maintenance depends on the number of hours of airport operation, 

life 
 of the equipment and the climatic conditions. Hence, based on these the periodicity 
 could be further improved, if found necessary. 

4 On checking the individual parameters deficiency found shall be rectified immediately 
in 

 a time bound manner 
 
 

LIST OF VITAL INSTALLATIONS AT IAA. 
 

  Sl. No. Details of Equipments Qty. 

1 STP 15 KLD  02 

2 WTP system (Capacity 50,000 Ltr./Day) 01 

3 Other Item/Job as per SOQ. - 
 
 

  Note: - This list is indicative only. The items and quantity may vary at site. It is suggested that the 
  bidder must visit the site before bidding. 
 
  All the works will be carried out as per existing Govt. Rules applicable for that work in consultant 
  with Engineer-In-Charge. 
 
 
 
 
 
 
 
                        Signature of Agency                                                                              Engineer-In-Charge (E-C), IAA                      
                        With seal                                                                                                Vasant Kunj, New Delhi.  
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Name of the 
Bidder/ Bidding 
Firm / Company 
:

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units BASIC RATE In 
Figures To be 
entered by the 

Bidder 
Rs.      P

TOTAL AMOUNT    in
Rs.      P

TOTAL AMOUNT In Words

1 2 4 5 7 8 10
1 Comprehensive Maintenance of Sewage Treatment Plant of Capacity  2X 15 KLD including motors, Pumps, Blowers, electrical panel, 

consumable spares/ materials on monthly basis and cleaning and upkeeping the STP as per site requirement alongwith carrying out the 
quarterly testing of treatedwater for BOD,COD,pH, TSS & other Physical and Chemical Parameters from CSPCB approved lab to meet 
the requirements as per the environmental consent complete etc as required as per the terms and special conditions of the contract. 

24.00 Month 0.00 INR Zero Only

2 Comprehensive Maintenance of Water Treatment Plant including supply of salt and chlorine  and replacement of  softener resins, 
activated carbon, multigrade-filter media  to achieve the desired value as specified and replacement of mechanical seal, impeller, valve 
as & when required  complete etc as required as per the terms and special conditions of the contract. 

24.00 Month 0.00 INR Zero Only

3 Running Operation and routine maintenance of STP (2 X 15 KLD) & WTP on all days round the clock in three shift. 
Shift duty shall be performed by 3 nos. Pump Operators (Semi skilled labour) in A, B and C shifts & 1 no. Helper (unskilled labour) in 
General shift including reliever, sunday and holidays etc. as per below mentioned shift:
A shift - 0600 to 1400 IST
B shift - 1400 to 2200 IST
C shift - 2200 to 0600 IST
General Shift - 0800 to 1600 IST

3.1 Pump Operator (Semi-Skilled) 24.00 Month 0.00 INR Zero Only
3.2 Helper (Unskilled) 24.00 Month 0.00 INR Zero Only
4 Engagement of Extra Manpower in case of exigencies etc. as required.

4.1 Semi-Skilled 50.00 Hour 0.00 INR Zero Only
4.2 Unskilled 50.00 Hour 0.00 INR Zero Only
5 Cleaning and upkeeping of all the STP tanks 2X15 KLD by empting all the material including sludge and all with the help of vaccum truck 

(sewage carrying truck) or pump set or manually as required and dump the same etc. as and when required.
8.00 Job 0.00 INR Zero Only

6 Cleaning and upkeeping of 4 nos. tanks by empting and thereafter deep cleaning of all walls/floors of these tanks 1 job included all four 
tanks cleaning and upkeeping works, Four tanks are  fire tank 1, fire tank 2, Raw water tank & filter water tank (50,000 ltr. capacity) as 
and when required.

6.00 Job 0.00 INR Zero Only

7 Site visit of Engineering & other civic authority  during the inspection by CPCC/DPCC officers as and when it is required for NOC (Legal 
Compliance with DPCC/CPCC) and routine CPCC/DPCC officials or other civic authorities official visit at IAA & Hostel block. This work 
includes follow up for NOC & get NOC as and when required.

4.00 Visit 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: Engineer-In-Charge, (E-C), IAA

Name of Work: Comprehensive Maintenance Contract of Sewage Treatment Plant and Water Treatment Plant (STP & WTP) (2 X 15 KLD)  System at Indian Aviation Academy & Hostel block Vasant Kunj, New Delhi.

Contract No:   IAA/STP-WTP/2022

Validate Print Help
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