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YR fdau= Uifeidur JAIRPORTS AUHTORITY OF INDIA
SuiifaRT @by (Rifde) / ENGINEERING WING (CIVIL)
fava a1 gats g, Jdl/BIRSA MUNDA AIRPORT, RANCHI
NOTICE INVITING e-TENDER (2 BOT - 2 Envelope Open Tender)

1. Item Rate e-tenders are invited through the e-tendering CPP portal by Asstt. General
Manager (Engg.-Civil), AAI, B.M. Airport, Ranchi-834002, Ph. No. 9870016709 (Bid Manager)
on behalf of Chairman, A.A.I from the eligible contractors for the work of “Introduction of
Master Concession Facility for F & B and General Retail service. (SH: Extension of SHA by
demolition of wall to accommodate Restaurant and associated areas, at B.M. Airport, Ranchi.)

” at an estimated cost of Rs. 11,25,779.00 (Excluding GST) with completion period of Three
(03) months.

The tendering process is online at CPP-portal URL address

https://etenders.gov.infeprocure/app or www.aai.aero. Prospective Tenderers may download
and go through the tender document.

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain ‘Login ID’
& ‘Password’ and go through the instructions available in the Home Page after log in to the
CPP-portal https:/etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain
Digital Signature Certificate (DSC) in parallel which is essentially required for submission of
their application. The process normally takes 03 days’ time. The tenderer may also take
guidance from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk
support.

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are

as below:-

Tel: 0120-4200462, 0120-4001002, 0120-4001005 and 0120-6277787.

E-mail: support-eproc@nic.in

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details.

For any further technical assistance with regard to functioning of CPP portal the tenderer may
contact to the following AAI help desk numbers on all working days only between

(ii) 08.00 hrs to 20.00 hrs. (Mon-Sat)-

011-24632950, Ext-3512 (Six Lines), E-mail: - eprochelp@aai.aero

(iii) 09.30 hrs to 18.00 hrs (Mon-Fri)-

011-24632950 Ext-3523, E-mail:- etendersupport@aai.aero sanjeevkumar@aai.aero

(iv) 09.30 hrs to 18.00 hrs (Mon-Fri)-

011-24657900, E-Mail:- E-Mail:- gmitchg@aai.aero.

Tender Processing fee of Rs. 1180/- (i/c. GST) Non-refundable will be required to be paid
by way of online through Payment Gateway of State Bank of India, Integrated with Central
Procurement Portal (CPP Portal).
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2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as
per the following schedule:-

CRITICAL DATA SHEET

Publishing Date Date 03.06.2022 at 1800 hrs.

Bid Document Download/ Sale Start DateDate 04.06.2022 from 0930 hrs.
(Next Day of Publishing Date)

Clarification Start Date Date 04.06.2022 from 0930 hrs.
Clarification End Date Date 16.06.2022 upto 1800 hrs.
Bid Submission Start Date Date 04.06.2022 from 0930 hrs.
Bid Submission End Date Date 27.06.2022 upto 1800 hrs.
Bid Opening Date (Envelope- I) Date 29.06.2022 at 1100 hrs.
Bid Opening Date (Envelope- II) Date of opening shall be

intimated through CPP Portal)

Tender Processing Fee to be paid online Rs. 1180.00/- (i/c. 18% GST)
through payment gateway on CPP portal.

(Non-refundable)

Earnest Money Deposit (EMD) Rs.22,516.00 (excluding GST) to be paid
declaration

online through payment gateway on CPP

portal

Envelope-I (Tender processing fee, EMD, Technical Bid and Pre-qualification):-
Bid containing following:
A. Tender processing fee, EMD :

i. Scanned copy of successful online payment against Tender processing fee.
ii. Scanned copy of successful online payment against Earnest Money Deposit (EMD).
B. Technical Bid containing the following: -

iv.

V.

Vi.

Vil.

viii.

Scanned copy of Unconditional Acceptance of AAl's Tender Conditions as per Annexure-1
on page no.PR-1.
Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

Scanned copy of 'Declaration' regarding payment of minimum wages on Company’s
letter head as per Annexure-8 on page no.PR-15.

Scanned copy of 'Undertaking' regarding Blacklisting/ Debarment on Company's letter
head as per Annexure-7 on page no.PR-14.

Scanned copy of Balance sheets and Profit & Loss accounts as on 31.03.2022,
31.03.2021 & 31.03.2020.

Scanned copy of Certificate of net worth from chartered accountant as per
Annexure-12 on page no.PR-19.

Scanned copy of work experience/Completion certificates of works of requisite
value.

Digitally signed tender document.

Scanned copy of EPF & ESIC registration documents.
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X. Tenderer should deploy sufficient plant and machinery as per the requirement of work
in consultation with the Engineer-in-Charge (EIC) to achieve the milestones/targets and
overall completion within the time period. Tenderer shall submit scanned copy of
‘Undertaking' on Company's Letter Head.

Xi. Companies other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company &Copy of Board Resolution regarding Authority to assign Power of Attorney.
Proprietary firm shall submit scanned copy of Authorization Letter /Power of Attorney
only if the tender is processed by a person other than proprietor.

Xii. PQ Performa duly filled

xiii.  All documents issued by Charter accountant should have UDIN.

C. Qualifying requirements of contractors / tenderers containing the following: -

i) Should have satisfactorily completed (# Phase/Part completion of the scope of work in a
contract shall not be considered, however pre-determined phasing of the work will be
accepted) three works, each of Rs. 4,50,312.00 (excluding GST) or two works, each of Rs.
5,62,890.00 (excluding GST) or one work of Rs.9,00,623.00 (excluding GST) in single contract of
similar nature of building work during last seven years ending on last date (extended date, if
any) of submission of Bid .

The experience certificates of works completed pre-GST era, completion amount will be
divided by 1.12 (to exclude pre-GST tax of VAT 12%) to make it at par with experience
certificates of post GST era but excluding GST.

“The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of completion
to the last date (extended date, if any) of submission of bid.”

Client certificate for experience should show the nature of work done, the value of work, date
of start, date of completion as per agreement, actual date of completion and satisfactory
completion of work. Tenderers showing work experience certificate from non-
government/non-PSU organizations should submit copy of tax deduction at sources (TDS)
certificate(s) along with a certificate issued by registered Chartered Accountant, clearly
specifying the name of work, total payment received against the work and TDS amount for
the work.

if) Should have annualized average financial turnover of Rs. 3,37,734.00 (Excluding GST)

against works executed during last three years ending 31st March of the previous financial
year i.e.31.03.2022. As a proof, copy of Abridged Balance Sheet along with Profit and Loss
Account Statement of the tenderer should be submitted along with the application. Tenderers
showing continuous losses during the last three years in the balance sheet shall be summarily
rejected.

iii) The tenderers should have a minimum net worth of Rs.1,68,867.00 issued by certified
Chartered Accountants as per annexure 11 page no.PR-18 and should have UDIN as per
Annexure -11.

Scanned copy of all the Documents of Envelope-I mentioned above shall be submitted on the
CPP portal.
EMD of the value Rs.22,516.00 shall be paid online through payment gateway on CPP portal.
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Envelope-II: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the price
bid has been given as a standard BOQ format with the tender document, then the same is to
be downloaded and to be filled by all the tenderers. Tenderers are required to download the
BOQ file, open it and complete the blue coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the tenderer). No other cells should be
changed. Once the details have been completed, the tenderer should save it and submit it
online, without changing the file name. If the BOQ file is found to be modified by the tenderer,
the bid will be rejected.

3. Bid Submission: -

The  tenderer shall submit  their  application only at CPP  Portal:
https://etenders.gov.infeprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid documents
may be scanned with 100 dpi with black and white option which helps in reducing size of the
scanned documents.

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

4. Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relations who
have business relationship with one another (i.e. when one or more partner(s)/director(s) are
common) be allowed to tender for the same contract as separate competitors. A breach of this
condition will render the tenders of both parties liable to rejection.

5. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form
including downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAIL

6. Bids Opening Process is as below:-

Envelope-I (Tender processing fee, EMD, Technical bid and Pre-qualification):

Envelope-I containing documents as per Para 2 (A), (B) and (C) (uploaded by the

tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek
Clarification” on CPP portal to seek clarifications. No other means of communication in this
regards shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his uploaded documents
in Envelope - I, he will be asked to provide it through CPP portal or email if required. The
tenderer shall upload the requisite clarification/documents within time specified by AAI,
failing which it shall be presumed that bidder does not have anything to submit and bid shall
be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers
through CPP portal.
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Envelope-II (Financial Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria
and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA
SHEET. (In case the date and time for opening of Envelope-II (Financial Bid) is required to
be changed, the same shall be intimated through CPP Portal).

7. AAI reserves the right to accept or reject any or all applications without assigning any
reasons. AAI also reserves the right to call off tender process at any stage without assigning
any reason.

8. AAI reserves the right to disallow the working agencies whose performance at ongoing
project (s) is below par and usually poor and has been issued letter of restrain/ Temporary or
Permanent debarment/black listing by any department of AAI or Central/State Govt.
Depts./PSUs/World Bank/ ADB etc. AAI reserves the right to verify the credential
submitted by the tenderer at any stage (before or after the award the work). If at any stage,
any information /documents submitted by the applicant is found to be incorrect/false or
have some discrepancy which disqualifies the tenderer then AAI shall take the following
action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment from tendering in AAI including termination
of the contract apart from any other appropriate contractual /legal action.

9. Consortium /JV companies shall not be permitted.

10. Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

11. Concessions to Indian Micro & Small Enterprises (MSE’s) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicrafts and Handloom etc., to be given as per the
provision of Public procurement policy for MSE’s order 2020 with up to date amendments,
shall be applicable for tenders of Supply/Services and shall not be extended to construction
work.

12. “Tenderers have to submit UDIN generated documents like Balance Sheet/ Turnover
certificate, Working Capital Certificate (works done during last 5 financial years & works
in hand), Net worth Certificate, Tax Deduction at Source (TDS) Certificates for Non- Govt.
works etc. as per NIT conditions duly certified by CA and having UDIN. The documents
submitted by bidders without UDIN shall not be entertained.”

Asstt. General Manager (E-C)
(For and on behalf of the Chairman
Airports Authority of India).

B.M. Airport, Ranchi - 834002
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AIRPORTS AUTHORITY OF INDIA
INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the
CPP Portal, using valid Digital Signature Certificates. The instructions given below
are meant to assist the bidders in registering on the CPP Portal, prepare their bids
in accordance with the requirements and submitting their bids online on the CPP
Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at etenders.gov.in

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e- Procurement module of the Central
Public Procurement Portal at etenders.gov.in by clicking on the link “Online
bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers
as part of the registration process. These would be used for any
communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class II or Class III Certificates with signing key usage)
issued by any Certifying Authority recognized by CCA India (e.g. Sify / nCode /
eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their
user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

There are various search options built in the CPP Portal, to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, Organization Name, Location, Date, Value, etc. There is also an
option of advanced search for tenders, wherein the bidders may

combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal
to intimate the bidders through SMS / e-mail in case there is any corrigendum
issued to the tender document.
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3)

The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document carefully
to understand the documents required to be submitted as part of the bid.
Please note the number of covers in which the bid documents have to be
submitted, the number of documents - including the names and content of each
of the document that need to be submitted. Any deviations from these may lead
to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi
with black and white option which helps in reducing size of the scanned
document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy, annual
reports, auditor certificates etc.) has been provided to the bidders. Bidders can
use “My Space” or “Other Important Documents” area available to them to
upload such documents. These documents may be directly submitted from the
“My Space” area while submitting a bid, and need not be

uploaded again and again. This will lead to a reduction in the time required for
bid submission process.

SUBMISSION OF BIDS

1)

2)

3)

Bidder should log into the site well in advance for bid submission so that they
can upload the bid in time i.e. on or before the bid submission time. Bidder will
be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.

Bidder has to select the payment option as “online” to pay the tender fee as
applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender
document. h o .- h O a laro givan in a h o

Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If the
price bid has been given as a standard BOQ format with the tender document,
then the same is to be downloaded and to be filled by all the
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bidders. Bidders are required to download the BOQ file, open it and complete
the blue coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be
changed. Once the details have been completed, the bidder should save it and
submit it online, without changing the filename. If the BOQ file is found to be
modified by the bidder, the bid will be rejected.

6) The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission
of the bids by the bidders, opening of bids etc. The bidders should follow this
time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128 bit
encryption technology. Data storage encryption of sensitive fields is done. Any
bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid openers public keys.
Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

8) The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze
Bid Submission” in the portal), the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for
any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries
relating to CPP Portal in general may be directed to the 24x7 CPP Portal
Helpdesk.
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1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number
0120-4200462, 0120-4001002, 0120-4001005, and 0120-6277787. International Bidders
are requested to prefix 91 as country code.

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject
while emailing any issue along with the Contact details. For any issues/ clarifications relating the
tender(s) published kindly contact the respective Tender Inviting Authority.

Tel: 0120-4001002, 0120-4001005, 0120-6277787
E-Mail: support-eproc@nic.in
2. For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry
of Finance.

E-Mail: cppp-doe@nic.in

3. For any technical Issues / Clarifications relating to the publishing and submission of AAI
tender(s)

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk services
have been launched between 0800-2000 hours for the CPPP under GePNIC https://etenders.gov.in.
The help desk services shall be available on all working days (ExceptSunday and Gazetted
Holiday) between 0800-2000 hours and shall assist users on issues related to the use of Central
Public Procurement Portal(CPPP). b. Before submitting queries, bidders are requested to follow
the instructions given in “Guidelines to Bidders” and get their computer system configured
according to the recommended settings as specified in the portal at “System Settings for CPPP”. 4.
In case of any technical issues faced, the escalation matrix is as mentioned below:

b. Before submitting queries, bidders are requested to follow the instructions given in “Guidelines
to Bidders” and get their computer system configured according to the recommended settings as
specified in the portal at “System Settings for CPPP”.

4. In case of any technical issues faced, the escalation matrix is as mentioned below:

SL. [SupportPersons |Escalation Matrix |[E-Mail Address Contact Timings*
No. Numbers
1. Technical Help [nstant Support |eprochelp@aai.aero 011- 0800-2000 Hrs.
Desk Team 24632950, (MON - SAT)
Ext-3512
2. Sh. Sanjeev Kumar, |After 4 Hrs. of  |etendersupport@aai.aero |011- 0930-1800 Hrs.
Sr. Mgr.(IT) [ssue or 24632950, (MON-FRI)
sanjeevkumar@aai.aero |Ext-3523
3. Sh. Dharmendra  |After 12 Hrs. dkumar@aai.aero 011-246329500930-1800 Hrs.
Kumar Ext. 3527 (MON-FRI)
Jt.GM(IT)
4. General After 03 Days mitchg@aai.aero 011-24657900{0930-1800 Hrs.
Manager(IT) ’g (MON-FRI)

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

5. The above mentioned help desk numbers are intended only for queries related to the issues on e-
procurement portal and help needed on the operation of the portal. For queries related to the

tenders published on the portal, bidders are advised to contact concerned Bid Manager of AAL
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AIRPORTS AUTHORITY OF INDIA
GENERAL GUIDELINES FOR THE BIDDERS

The e-tenders are invited on behalf of the Airports Authority of India for the
work as mentioned at Page No. 130 of GCC. The estimated cost of the work
is mentioned at Page No. 130 of GCC. This estimate, however, is given merely
as rough guide.

The Tenders shall be in the prescribed Form.

The works are required to be completed within the period as mentioned at
Page No.-132 of GCC.

Not more than one Tender shall be submitted by a contractor or by a firm
of contractors.

No two or more concerns in which an individual is interested, as Proprietor
and/or partner shall tender for the execution of the same works. If they do
so, all such Tenders shall be liable to be rejected.

The Accepting Authority as mentioned at Page No.-131 of GCC shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this
contract.

Tender documents consisting of plans, specifications, Schedule(s) of
quantities of the various classes of work to be done, the conditions of
contract and other necessary documents will be open for inspection in the
office of the Asstt. General Manager (E-C), Airports Authority of India, B.
M. Airport, Ranchi - 834002, between hours of 11.00 am & 4.00 pm every
day except Saturday, Sunday and Public Holidays. Tender document can be
downloaded from the CPP portal without paying any tender fees. However,
to participate in the tender/to submit the tender document, the Bidders must
pay stipulated tender fee (Non- refundable) of Rs. 1180.00 (i/c. 18% GST).

Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their Tenders, nature of the site, the
means of access to the site, the accommodation they may
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10.

11.

12.

13.

require, working conditions including space for stacking of materials,
installation of T&P, rates of various materials to be incorporated in works,
conditions affecting accommodation and movement of labours etc. and in
general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or effect their
Tender. A bidder shall be deemed to have full knowledge of the site whether
he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed.

Submission of a Tender by a bidder implies that he has read this notice and
all other contract documents and has made himself aware of the scope and
specifications of the works to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by Airports Authority of
India, local conditions, local material rates and other factors bearing on the
execution of the works.

All rates shall be quoted in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender document, then
the same is to be downloaded and to be filled by all the bidders. Bidders are required
to download the BOQ file, open it and complete the blue coloured (Unprotected) cells
with their respective financial quotes and other details (Such as name of the bidder).No
other cells should be changed .Once the details have been completed, the bidder should
save it and submit it online, without changing the filename. If the BOQ file is found to
be modified by the bidder, the bid will be rejected.

In the case of item rate Tenders only rates quoted shall be considered. Any
Tender containing percentage below/above the rates quoted is liable to be
rejected.

Tenders shall be uploaded by the bidder up to the date and time as mentioned
in CRITICAL DATA SHEET at page e-NIT-2 and shall be opened on the date
and time as mentioned therein.

Earnest money for an amount of Rs. 22,516.00 (Rupees Twenty Two
Thousand Five Hundred Sixteen only) in online through payment
gateway of CPP portal

Notification of Award of contract will be made in writing to the successful
Bidder by the Accepting Authority or his representative. The contract will
normally be awarded to the qualified and responsive Bidder offering lowest
evaluated bid in conformity with the requirements of the specifications and
contract documents and the Accepting Authority shall be the sole judge in
this regard. The Accepting Authority does not bind himself to accept the
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13.1

13.2

13.3

13.4

14.

15.

16.

17.

lowest or any tender or to give any reason for his decision.

Aresponsive bidder is one who submits the financial bid and accepts all the
terms and conditions of the tender document.

A major modification is one which affects in any way the quality, quantity
and period of completion of the work or which limits in any way the
responsibilities or liabilities of the Bidder or any right of AAI, as required in
the specifications and contract documents. Any modification in the terms and
conditions of the Tender which are not acceptable to AAl shall also be treated
as a major modification.

A Bidders shall submit a responsive bid, failing which his Tender will be liable
to be rejected.

The Accepting Authority reserves to himself the right of accepting the whole
or any part of the Tender and Bidders shall be bound to perform the same at
his quoted rates.

On acceptance of Tender earnest money will be treated as part of the security
deposit.

Airports Authority of India will return the earnest money where applicable
to every unsuccessful bidder except as provided in the Tender documents.

Canvassing in connection with Tenders is strictly prohibited and the Tenders
submitted by the bidders who resort to canvassing will be liable to rejection.

The Bidders shall not be permitted to tender for works in Airports Authority
of India, Engineering Department, responsible for award and execution of
contracts, in which his near relative is posted as Manager Finance & Accounts
or Sr. Officer or as an engineer in any capacity. He shall also intimate the
names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any officer in
Airports Authority of India. Any breach of this condition by the contractor
would render him liable to be debarred from Tendering for next 2 years.
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18.

19.

20.

21.

22.

23.

The contractors shall give a list of AAl employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of
Airports Authority of India/Govt. of India is allowed to work as a contractor
for a period of one year of his retirement from Airports Authority of India/
Government service, without the previous permission of Airports of
India/Govt. of India. The contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person
who had not obtained the permission of Airports Authority of India/Govt. of
India as aforesaid before submission of the Tender or engagement in the
contractor’s service.

The Tender for works shall remain open for acceptance for a period of 90
(Ninety) days from the date of opening of financial bid. If any bidder
withdraws his Tender before the said period or makes any modifications in
the terms and conditions of the Tender which are not acceptable to the
Department, then Airports Authority of India shall without prejudice to any
other right or remedy, be at liberty to forfeit the full said earnest money
absolutely.

On acceptance of the Tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the
Engineer-in-Charge shall be communicated to the Engineer-in-Charge.

If at any stage, any information /documents submitted by the applicant is
found to be incorrect/false or have some discrepancy which disqualifies the
firm then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the firm.

b) The agency shall be liable for debarment from tendering in AAI
including termination of the contract apart from any other appropriate
contractual / legal action.

The site for the work may be made available in full or in parts as per
the NOTAM and as decided by Engineer-In-Charge. Agencies are
advised to visit site in detail before submission of the bid.
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24.

25.

26.

The successful Tender/contractor, on acceptance of his Tender by the
Accepting Authority, shall within 30 days from the date of award of work
sign the contract consisting of Notice Inviting Tenders, General Conditions
of Contract, Special/additional condition, General and technical
specifications, Tender conditions as issued at the time of invitation of
Tender and acceptance thereof with any correspondence leading there to.

Submission of Bank Guarantee

The agency shall advise the branch of the bank issuing bank guarantee to
send the original Bank guarantee directly to the Airports Authority of
India (AAI) under Registered Post (A.D). However, in exceptional cases as
in case of EMD, where the guarantee is to be handed over directly to the
AAI for any genuine reasons, the branch shall immediately send by
Registered Post (A.D) an unstamped duplicate copy of the guarantee
directly to the AAI with a covering letter with request to compare the
same with the original received from their customer and confirm that it is
in order. The agency shall also advise the issuing bank branch to
incorporate the address etc. of the Regional/Controlling Branch of the
issuing Branch in a suitable space in the Bank Guarantee.

The agency shall also advise the issuing bank branch that whenever any
letter is issued by AAI to the concerned Bank Branch for confirmation of
having issued the guarantee, Branch must send the confirmation letter to
the concerned authorities promptly.

Once the bidder has submitted the digitally signed documents as per NIT
along with unconditional acceptance as an attachment, he is not
permitted to upload any additional file or put any
remark(s)/conditions(s) in / along with the Tender Document (Except
unconditional rebate on quoted rates i.e. header discount (%) if any).

Asstt. General Manager (Engg. -Civil)
(For and on behalf of the Chairman
Airports Authority of India),
B. M. Airport, Ranchi - 834002
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PRE-QUALIFICATION PROFORMA

NAME OF WORK: Introduction of Master Concession Facility for F & B and General Retail service. (SH:
Extension of SHA by demolition of wall to accommodate Restaurant and associated areas, at B.M.
Airport, Ranchi.)

1

2

3

4

SI.No.

Qualifying criterion/parameter/
supporting document

Supporting document must have
the following salient information
which AAI would like to note

Reference to the documents
submitted in support to column 3

General

11

Name, Address of the firm/
Contractor

Copy Enclosed: YES/NO

1.2

Telephone, Fax, Email

13

Authorized Signatory (name &
designation)

Envelope-I

(Technical Bid and Pre-qualification) shall contain scanned copy of

Tender Processing Fee, EMD, Unconditional letter of acceptance:-

Details of tender processing Fee

Tender Processing fee of amount
Rs. 1180 /-(i/c GST) through
payment gateway provided on CPP
portal.

Copy Enclosed: YES/NO

Details of Earnest Money

Rs.22516.00 /- to be paid online
through payment gateway on CPP
portal.

Copy Enclosed: YES/NO

Scanned copy of unconditional
acceptance letter

Annexure-1 Page no. PR-1

Copy Enclosed: YES/NO

Scanned copy of PAN No. of the
firm & GST registration

Copy Enclosed: YES/NO

Scanned copy of 'Declaration’
regarding payment of minimum
wages on Company’s letter head

Annexure-8 Page no. PR-15

Copy Enclosed: YES/NO

Vi.

Scanned copy of 'Undertaking'
regarding Blacklisting/ Debarment
on Company's letter head

Annexure-7 Page no. PR-14

Copy Enclosed: YES/NO

Vii.

Digitally signed tender document

Copy Enclosed: YES/NO

vii.

Authorization letter/ Power of
Attorney/ Undertaking if the
agency is a proprietary concerned
or companies

Copy Enclosed: YES/NO

Scanned copy of EPF & ESIC
registration documents

Copy Enclosed: YES/NO

Scanned copy of Transmission of
Bank Guarantee Cover Message

Annexure-14 Page no. PR-21

Copy Enclosed: YES/NO

Xi.

Scanned copy of all documents
signed by C.A. having UDIN.

Copy Enclosed: YES/NO

Xii.

Scanned copy of required
documents for Company other
than proprietary firm

Technical Bid sl.no.xi page
no.ENIT-3

Copy Enclosed: YES/NO

Pre-Qualifying requirements of Cont

ractors

Experience certificate

i(a)

Work No.1

Copy Enclosed: YES/NO

(a) Name of work

(b) Nature of work done

(c) Date of Start

Ranchi (C-NIl,
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(d) Date of completion as per
Agreement

(e) Actual date of Completion

(f) Actual completion cost

(g)Details of TDS Amount

i(b) | (d) Date of completion as per

Work No.2 Copy Enclosed: YES/NO

(a) Name of work

(b) Nature of work done

(c) Date of start

Agreement

(e) Actual date of completion

(f) Actual completion cost

(g) Details of TDS Amount

() (c) Date of start

Work No.3 Copy Enclosed: YES/NO

(a) Name of work

(b) Nature of work done

(d) Date of completion as per
agreement

e) Actual date of completion

f) Actual completion cost

g) Details of TDS Amount

Annual Financial Turnover

Copy of Abridged Balance Sheet
along with Profit and Loss
IAccount statement of the firm for,
financial year

ii. @) (2) Year 2019-20 Copy Enclosed: YES/NO
b) Year 2020-21 Copy Enclosed: YES/NO
c) Year 2021-22 Copy Enclosed: YES/NO
d) Average
Continuous losses for the last
three financial year under profit
and loss account statement of

ii. (b) [palance sheet, if any
a) Year 2019-20 Copy Enclosed: YES/NO
b) Year 2020-21 Copy Enclosed: YES/NO
c) Year 2021-22 Copy Enclosed: YES/NO
Net worth certificate issued by

iii. (c) (certified Chartered AccountantSAnnexure-12 Page no. PR-19 Copy Enclosed: YES/NO

and should have UDIN

3.Envelope-ll (Financial bid)

Financial Bid - Shall contain

ii. Financial Bid Submitted : Yes/No
Place:
Date: Signature
(Authorized Signatory of the Firm)
Declaration
I ( ) hereby declare that the document submitted/uploaded/enclosed are true

and correct. In case any document at any stage found fake / incorrect, my EMD may be forfeited
and action as deemed fit by AAI can be taken against me.

Signature
(Authorized Signatory of the Firm)

Ranchi (C-Nil, I-Nil, O-Nil) PQP-2
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General Guidelines \)A“R“—*

GENERAL GUIDELINES

1. This book of “General Conditions of Contract” is applicable to both

types of tenders i.e.” Percentage rate tenders and Item rate
tenders”.

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or
item rate tenders

Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the
agreement to be drawn and signed by both parties after acceptance
of tender.

 Allblanl fined to Notice lnviting Tend | chedulas /

E

puthor g theNoticetaviting Tenders(NIT)-shall-fillup-al

he blanks in Notica lnviting Tond Lin Schedules B to E bef
issye of Tenderdocuments:

5. The intending bidders will quote their rates in Schedule A.

6. The proforma for registers and Schedules A to F are only for

information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AA.L
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Tender forms e

AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/ Item Rate Tender & Contract for Work

Airport : Ranchi
Branch : Engineering
Office of : Asstt. General Manager (Engg.-Civil)

(A) Tender for the work of: - Introduction of
Master Concession Facility for F&B and (As per CRITICAL DATA SHEET)
General Retail service. [SH: Extension of SHA
by demolition of wall to accommodate
Restaurant and associated areas, at B.M.
Airport, Ranchi.]

(B)

(C) (i) To be submitted/ uploaded upto .................. hours on
................... in NIC CPP Portal.
(i) To be opened in presence of tenderer who may be present on at  (As per CRITICAL DATA
SHEET)
hrs. in the office of Asstt.General Manager (Engg.-Civil)
Issued to *
Signature of officer issuing documents *
Designation *
Date of issue *

*(ii) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of contract, Special
conditions, Schedule of Rates & other documents and Rules referred to in the conditions of contract and all
other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of India within
the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all respects with the referred
to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with such material
as are provided for, by and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 bid system
and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on back to
back basis through another contractor. Further that, if such a violation comes to the notice of AAl, then I/We
shall accept the decision of AAl if we are debarred for tendering in AAl in future works. Also, if such a violation
comes to the notice of AAl before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire
amount of Earnest Money Deposit / Rerfermance-Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if at any
stage such documents/ information found false, then we shall be liable for debarment from tendering in AAl,
and any other appropriate legal action.

AA.l (C-Nil...I-Nil...0-Nil) GCC- 3



Tender forms

A sum of Rs. 22,516.00(Rupees Twenty Two Thousand Five Hundred Sixteen only) is here by submitted as
Demand Draft/FDR/Bank Transfer/ RTGS/BG* of a Nationalized or any scheduled bank (but not from co-
operative or gramin bank) as earnest money- If I/we, fail to furnish the prescribed performance bank guarantee
within prescribed period, |/we agree that the said Chairman, A.A.l. or his successors in office shall without
prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of contract. Further,
if 1/ we fail to commence work as specified, I/we agree that Chairman, A.A.l. or his successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money
absolutely, otherwise the said earnest money shall be retained by AAl towards security deposit take appropriate
action as per terms of contract and earnest money declaration to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such deviations as
may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender
form. Further, I/We agree that in case of forfeiture of earnest money or Perfermance-Guarantee or both Earnest
Money & Performance-Guarantee as aforesaid, |/We shall be debarred for participation in the re-tendering
process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any
person other than a person to whom I/we am/are authorized to communicate the same or use the information
in any manner prejudicial to the safety of the State. (* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by competent
authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement: -

(i)

(ii)

(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature----------------------

Designhation--------------------
Date

AA.L (C-Nil...I-Nil...0-Nil) GCC- 4



General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting

tender or by publication in Newspapers and posted on AAl web-site and NIC CPP Portal
http://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Perfermanceguarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must

2.(A)

disclose that the firm is duly registered under the Indian Partnership Act, 1952.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable

for item Rate
Tender

only.

Any person who submits a tender shall fill up the usual printed form, stating at

what rate he is willing to undertake each item of the work. Tenderers, which

propose any alteration in the work specified in the said form of invitation to

tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort, including conditional rebates, will be summarily rejected. No
single tender shall include more than one work, but contractors who wish to tender for
two or more works shall submit separate tender for each. Tender shall have the name
and number of the works to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees
by ignoring 50 paise and considering more than 50 paise as Rupee one. In case the
lowest tendered amount (worked out on the basis of quoted rate of Individual items) of
two or more contractors is same, then such lowest contractors will be asked to submit
revised offer quoting rate of each item of the schedule of quantity for all sub
sections/sub heads as the case may be, but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub heads should not be higher than their
respective original rate quoted already at the time of submission of tender. The lowest
tender shall be decided on the basis of

AA.L
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General Rules & Directions 7451_;

revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work

and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4. (A) Applicable In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
for stating at what percentage below/above (in figures as well as in words) the total
Percentage estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
Rate Tender to execute the work. The tender submitted shall be treated as invalid if;
only. 1. The contractor dose not quote percentage above/below on the total

amount of tender or any section/sub-head of the tender.
2. The percentage above/below is not quoted in figures & words both on the
total amount of tender or any section/sub-head of the tender.
3. The percentage quoted above/below is different in figures and words on

the total amount of tender or any section/sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above/below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the
basis of revised offers. In case any of such contractor refuses to submit revised
offer, then it shall be treated as withdrawal of his tender before acceptance and
50% of earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal, the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr
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General Rules & Directions

AN

Manager (Engg) in-Charge of work & the lowest bidders those who have quoted
equal amount of their tenders. In case all the lowest bidders those have quoted
same tendered amount, refuse to submit revised offers, then tenders are to be
recalled after forfeiting 50% of EMD of each bidder.
Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure
prescribed for “Restricted call of tenders” shall be adopted.

4.(B)

In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more contractor is same, such lowest
contractor will be asked to submit sealed revised offer in the form of letter
mentioning percentage above/below on estimated cost of tender includi
section/sub heads as the case may be, but the revised percentage @ ed
above/below on tendered cost or on each sub section /sub head sk t be
higher than the percentage quoted at the time or submission of 5. The lowest
tender shall be decided on the basis of revised offers. /

In case any of such contractor refuses to submit revised , Then it shall be
treated as withdrawal of his tender before accept@ 0% of earnest money

shall be forfeited.

If the revised tendered amount of two more ¢ Ctors received in revised offers
ong such contractor, shall be

is again found to be equal, the lowest tep”s

decided by draw of lots in the presnc. M(Engg)/DGM (Engg), AGM
(Engg)/Sr. Manager (Engg) in -Ch{ p, ajor & minor component(s) of work
& the lowest bidders those who e quoted same tendered amount of their

tenders. &
In case all the lowest tors those have quoted same tendered amount, refuse
to submit revise then tenders are to be recalled after forfeiting 50% of
EMD of eac

Bidders, wh earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule —1.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorized
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

AA.L
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General Rules & Directions

The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liable to be
rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

i if a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii. Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv. In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi. Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

i The percentage which corresponds with the amount worked out by the
bidder shall, unless otherwise proved, be taken as correct.

ii. If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then
the percentage quoted by the bidder in words shall be taken as correct.

iii. Where the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable

for Item Rate
Tender

only.

All rates shall be quoted on the tender form. The amount for each item should be

worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such a way

that interpolation is not possible. The total amount should be written both in
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figures and in words. In case of figures, the word ‘Rs’ should be written before

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and

in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A). Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to execute the work. He
percentage shall also work out the total amount of his offer and the same should be written in
rate tender figures as well as in words in such a way that no interpolation is possible. In case
only. of figures, the word ‘Rs’ should be written before the figure of rupees and work
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)
13 IAcceptance of |Wherever the price of the lowest bidder is lower than the justified cost by more
labnormally than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB).
low quoted bid | Processing of such bid shall be as follows:
(Capital & (i) The bid processing manager shall seek from lo
Revenue Guarantee amounting to 10% of the difference b
Expenditure justified cost and the cost quoted by the bidder. This ba
Contract) be termed as Quality Protection Bank Gu
and above the normal bank guarantee and alid
completion of the work. x
(i) The lowest bidder has to submit the QPBG Odays_of jssue of letter
from Bid Manager.
(ii) On receipt of QPBG from the lowest bjdde essing manager shall
submit the case to the officer
delegation of powers
(iii)  In case of Percentage Rat& Tendé \ . ¢ asked for 10% of the
difference between 75% of the j Land’the corresponding cost
worked out on the basis of e ed by the lowest bidder.
ount as one time measure and
cy of the work or Contract
y AdYshall be final and binding on the
like MESS, Annual Maintenance Contract for|
/ Operatipn & Waintenance Contract and other similar
deposit salary of the individual worker to
should be linked with AADHAR and a statement is
tted to AAfalong with each running bill and final bill
keNqwest bidder fails to submit QPBG within stipulated time, as
de ded b\\Bid Manager or Contractor does not transfer / deposit salary of
lal worker to his / her bank account which should be linked with
and do not submit statement to AAl as the case may be, the
tendexshall be rejected / foreclosed and EMD / SD collected till date shall
(ix) InYase of non-execution / completion of the work, QPBG and EMD / SD
collected till date shall be forfeited.
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13A

In case the contractor does not carry out the work on
or as per NIT specifications, the Engineer-in-charge
contractor to comply its obligations as per NI
charge shall also give one reminder af;

items as per schedule
sue a letter to the

Q items. Engineer-in-

s of 15 letter and if contractor

tey
still do not start the work on ALQ j n bank guarantee i.e. QPBG should
be encashed and work should b executed through another agency at his risk
and cost.

14

i. The bidder, whose tender js

accepted, will be required to furnish performance

guarantee of 3% (Threg# =f ent) of the tendered amount within the period

advice is er

ii. The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 10%
of the contract amount of the work.

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.

v. Security deposit will also be accepted in form of Demand Draft /

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.

should be inclusive Rates to be quoted by the parties of all taxes, duties, CESS, fee,
royalty charges etc. levied under any statute but exclusive of GST for all the items.

However GST, as applicable, shall be paid to the contractor, for any taxable supply
/ services / construction rendered by the agency to AAI, against a valid GST
invoice as per terms and conditions of the contract.

In case supplies /services / works involve imports; the same should be identified
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG
license/ Duty Credit Scrip under service Export from India Scheme (SEIS) of Govt. of
India.

17.

The contractor/ bidder shall give a list of AAl employees related to him.
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18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

20.

The contractor/ bidder shall submit list A works completed in last 5 years*as well
as which are in hand (in progress) i IIowing format for assessing bidding
capacity of the bidders:- “

Name of work Name and particulars

is being executed

LS work Position of works Remarks
of Office where work % in progress
Q

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority.

23

If complete site is not available for taking up_the work, the same shall be made
available in phases. The scope of work \\\ ed in each phase, time for
6dology of taking over completed

documents. The work shall 2 Pxtaken over by Engineer-In-Charge in phases.
The warranty for the worj Q\ pted in each phase shall be applied independently
king over of individual phase.

w.e.f. date of comple‘%
Note: In such case para’22 above may be deleted by NIT approving authority.
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Definitions :

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance thereof and the formal agreement executed
between the competent authority(s) on behalf of the Chairman, Airports Authority of India and the Contractor,
together with the documents referred to therein including these conditions, the specifications, designs, drawings
and instructions issued from time to time by the Engineer-in-Charge and all these documents taken together, shall be
deemed to form one contract /two contracts and shall be complimentary to one another. Contractor has to sign two
agreements, one consisting BOQ for civil works and another one for SITC and O&M/AMC/AICMC part, Engineer-in-
charge could be common for both the agreements. Separate invoices for the civil/construction works and
SITC/0&M/AICMC/AMC works have to be raised by the agency referring to the respective agreements to facilitate
AAI to claim input tax credit on such SITC/O&M/AICMC/AMC works as mentioned in Schedule’ F’para2(v)

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

i The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted
or additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
land, path or street which may be allotted or used for the purpose of carrying
out the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative of
such individual or the persons constituting such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

iv.  The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be inchage of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in
Schedule ‘F’ hereunder.

vi.  AAl or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member(Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely
due to use or occupation by Airports Authority of India of the part of the
works in respect of which a certificate of completion has been issued or a
cause solely due to Airports Authority of India’s faulty design of works.

X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F* hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and

Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to
carried out

be

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B1S./ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for If the contractor has quoted different rates for the same item appearing in
similar items two or more subheads, then the lowest of the rates quoted shall only be
with different considered for payments during execution of work. In case of deviation of
suo'ted rates guantity of such item, payments shall be made at the lowest quoted rate for
in different quantity executed upto the deviation limit specified in the contract.
subheads of e .
Beyond the deviation limit the rate shall be derived as per relevant contract
the contract o
agreement provision.
9. Reverse AAI may opt for reverse auction in case of purchase tender if value of supplies
Auction for put to tender is more than Rs.2Cr.
purchase
tenders
10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall, within 15 days from the stipulated date of start of the work, shall sign
either single or Two agreements, as the case may be, one consisting BOQ for Civil works
and another one for SITC and O&M / AMC / AICMC part.

i) i. The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAl Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.
b. AAI Safety Code.
¢. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAl or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to ten
is more than Rs.5 crores.

{ additional

contractor and the contractor shall forthwith gn de an

security to make good the deficit.
ii Performanceguarantee should be fur@j wi hmk&d%ys of issue of award
b parformance antee within

letter. In case the contractor fails to
the stipulated period, no paym
work done in respect of 1St runni AQreover, interest @10%
per annum on

iii. The Performance-Guarantee shall be initially WalidAipto the stipulated date of
completion plus 180 days beyond(that. se'the time for completion of

time for completion of work.
for the work by the competent

Guarantee extended to cover s
After recording of the
authority, the pe Aran % A%

without any interest

b Railure\by the contractor to pay the Chairman, AAl any amount due,
her as agreed by the contractor or determined under any of the

By, InXthe event of the contract being determined or rescinded under provision of

any/of the Clause/Condition of the agreement, the perfermanceguarantee

shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAI.
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted ( after called the
contractor) shall permit AAl at the time of making any pa o him for work
done under the contract to deduct a sum at the rate ¢f the gross amount of
each running and final bill till the sum deducted W -
depesited-as-earnestmoney will amount to secur e tendered
| e ARoReY Ad =‘.t-‘54 A—tAe - —E&epo
ard-fu o o ! depo \V : upda

arreuntofsecurity-depo arts-exceediRg phe-earnest-money- Such deductions
will be made and held by way of @ Deposit unless he/they has/have
te mentioned above in the form of f+xed

or Gramin Bank. In case a fixe ,.'f Guarantee Bonds of any Bank
is furnished by the contrét{;%r 0 the AAI as part of the security deposit and the
Bank is unable to yment against the said fixed—deposit—receipt—or
Guarantee Bond, @ caused thereby shall fall on the contractor and the
contractor sha ith on demand furnish additional security to the AAl to

make good the ¥gficit{ In works where condition of submission of performance

guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent)

of gross amount of each running bill shall be deducted instead of 5%, till the sum
along with the sum already deposited as earnest money will amount to security
deposit of 10% of the contract value of work. Other conditions shall remain same
as stated above. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAl on any account whatsoever and in the event of his Security

Deposit being reduced by reason of any such deductions or sale as aforesaid, the

contractor shall within 10 days make good in fixed-depesitreceipts-er Guarantee

Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin

bank) (if deposited for more than 12 months) endorsed in favour of the Airports

Authority of India, any sum or sums which may have been deducted from, or

raised by sale of his security deposit or any part thereof. The security deposit

shall be collected from the running bills of the contractor at the rates mentioned

above and the Earnest money deposited at the time of tenders will be treated as
part of the Security Deposit. The security deposit as deducted above can be
released against bank guarantee issued by any Scheduled Bank (but not from Co-
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh

subject to the condition that amount of such bank guarantee, except last one, shall

not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
given against the earnest money shall be in conformity with
provisions contained in the clause 17 which shall be extended from
time to time depending upon extension of contract under provision of
Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAl on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F* may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for

which a separate period of completion has been specified.

i) Compensation for delay If the completion of work is delayed due to
of work reasons attributed to contractor, AAIl shall be
entitled for compensation for delay as detailed
below :

i For works costing upto Rs. 20.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a

maximum of 10% of contract value.

ii For the works costing more than Rs 20 Lac

a. For the works having completion period less

than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

b. For the works having completion period
more than 2 years
0.5% of tendered value per fortnight of delay
or lesser amount as decided by the
competent authority subject to a maximum
of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F'for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F'during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified extended
date of completion for delay under this clause shall be for non-achievement of sectional
completion or part handing over of work on stipulated/justified extended date for such
part work or if delay affects any other works/services. This is without prejudice to right of
action by Engineer- in-Charge under clause 3 for delay in performance and claim of
compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule
on date of determination, as assessed by the authority in schedule ‘F’, after due
consideration of justified extension. The compensation for delay, if not decided before the
determination of contract, shall be decided after of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the’
Contractor under this or any other contract with AAI. In case, the contractor does not
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s)
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied as above. With-holding of this amount on failure
to achieve a milestone, shall be automatic without any notice to the contractor. However,
if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable
on such withheld amount.

Clause 2A A
Incentive for In case, the contractor completes tha \i‘&%ead of updated stipulated date of
early completion or justified extended d * ompletion as determined under clause
completion 5.3,12 & 15,abonus @ 1 % ent) of the tendered value per month computed on
per day basis, shall be pa the contractor, subject to a maximum limit of 5% (five
per cent) of the tende ue. Provided that justified time for extra work shall be
calculated on pro — 6 sis as cost of extra work x stipulated period/tendered value.
The amount of b ayable, shall be paid along with final bill after completion of
work. Provid@d always that provision of the Clause 2A shall be applicable only when so
provide idule F’. This clause shall be applicable for the work which estimated cost
put t §er is Rs. 50.00 Cr. and above for pavement work and Rs.100.00 Cr. and above
for bu g work
Clause 2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in
amount against the form of fixed-depesitreceiptsor guarantee bonds of any Scheduled Bank but
compensation not Co-operative or Gramin Bank,pending finalization of case of extension of time
for delay. by competent authority as per delegation of powers. Concerned Executive Director (Engg)
will authorize such action on receipt of proposal from the Engineer-In-Charge through
proper channel.
Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,

without prejudice to his any other rights or remedy against the contractor in

respect of any delay, inferior workmanship, any claims for damages and/or any other
provisions of this contract or otherwise, and whether the date of completion has or has
not elapsed, by notice in writing absolutely determine the contract in
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any of the following cases:

vi.

vii.

viii.

If the contractor having been given a notice by the Engineer-in-Charge in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner shall
omit to comply with the requirement of such notice for a period of seven days
thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence and continues to do so
after a notice in writing of seven days from the Engineer-in-Charge.

If the contractor fails to complete the work or section of work with individual date

of completion on or before the stipulated or justified extended date on or before
such date of completion, and the Engineer in Charge without any prejudice to any
other right or remedy under any other provision in the contract has given further
reasonable time in a notice given in writing in that behalf as either mutually agreed
or in absence of such mutual agreement by his own assessment making such time
essence of contract and in the opinion of Engineer in Charge, the contractor will be
unable to complete the same or does not complete the same within the period
specified.

If the contractor persistently neglects to carry out his obligations under the contract
and / or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAl service or to
any other person on his behalf any gift or consideration of any kind as an inducement
or reward for doing or forbearing to do or for having done or forborne to do any act
in relation to the obtaining or execution of this or any other contract for AAI.

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him or to
his knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Engineer-in-
charge.

If the contractor shall obtain a contract with AAIl as a result of wrong tendering or
other non-bonafide methods of competitive tendering or commits any breach of
Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of
a creditor shall be appointed or if circumstances shall arise which entitle the court
or the creditor to appoint a receiver or a manager or which entitle the court to make
a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to
be continued for a period of 21 days.
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Xi.

If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the
contractor as per terms of contract), transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the entire works or any portion thereof
without the prior written approval of the Engineer-in-Charge. When the contractor
has made himself liable for action under any of the cases aforesaid, the Engineer-in-
Charge on behalf of the Chairman, AAl shall have powers:

a. To determine the contract as aforesaid so far as performance of work by the

Contractor of work is concerned (of which determination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination;-the Earnest Money Deposit, Security
Deposit already recovered and Rerfermance-Guarantee under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the AAI.

b. After giving notice to the contractor to measure up the work of the contractor and

to take such whole, or the balance or part thereof, as shall be un-executed out of
his hands and to give it to another contractor or any other means to complete the
work. The contractor, whose contract is determined as above, shall not be allowed
to participate in the tendering process for the balance work. In the event of above
courses being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made
any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum for
any work thereof or actually performed under this contract unless and until the
Engineer-in-Charge has certified in writing the performance of such work and the
value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the contractor

within 1/8th of the stipulated time for completion of work or one month whichever is

higher, either party may close the contract by giving notice to the other party stating the
reasons. In such eventuality, the Earnest Money Deposit and the Rerfermance-Guarantee

of the contractor shall be refunded within 30 days.

Neither party shall claim any compensation for such eventuality. This clause is not

applicable for any breach of the contract by either party.
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CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAl shall without prejudice to any other right or remedy
Qvailable in law, be at liberty to forfeit the earnest money-&—performance

5.1

guarantee absolutely.
Nfror the C - lod_within 15 days, the C eubrmi
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5.2

53

5.4

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or
his authorized representative and by the contractor or his authorised
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall not
entertain any claim from contractor for any loss or damages on this account. If the
contractor or his authorized representative does not remain present at the time of such
measurements after the contractor or his authorized representative has been given a
notice in writing three (3) days in advance or fails to countersign or to record objection
within a week from the date of the measurement, then such measurements recorded in
his absence by the Engineer-in- Charge or his representative shall be deemed to be
accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available, then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or
his authorized representative of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured
and correct dimensions thereof be taken before the same is covered up or placed beyond
the reach of measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-Charge or his
authorized representative of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach
of measurements without such notice having been given or the Engineer-in-Charge’s
consent being obtained in writing, the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of the department to check the measurements recorded jointly
or otherwise as aforesaid and all provisions stipulated herein above shall be applicable
to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in
the measurement book and/or its payment in the interim, on account or final bill shall
not be considered as conclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability period.

Clause 6 A

Computerised
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00

Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-

Charge may decide for adopting computerized measurement if required, except as
otherwise provided, ascertain and determine by measurement the value of work done
in accordance with the contract. All measurements of all items having financial value
shall be entered by the contractor and compiled in the shape of the Computerized
Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the items of
works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got checked
by the contractor from the Engineer-in-Charge or his authorised representative as per
interval or program fixed in consultation with Engineer-in-Charge or his authorised
representative. After the necessary corrections made by the Engineer-in- Charge, the
measurement sheets shall be returned to the contractor for incorporating the
corrections and for resubmission to the Engineer-in-Charge for the dated signatures by
the Engineer-in-Charge and the contractor or their representatives in token of their
acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got checked/test
checked from the Engineer-in-Charge and/or his authorized representative. The
contractor will, thereafter, incorporate such changes as may be done during these
checks/test checks in his draft computerised measurements, and submit to the
department a computerised measurement book, duly bound, and with its pages machine
numbered. The Engineer-in-Charge and/or his authorised representative would
thereafter check this MB, and record the necessary certificates for their checks/test
checks.

The final, fair, computerised measurement book given by the contractor, duly bound,
with its pages machine numbered, should be 100% correct, and no cutting or overwriting
in the measurements would thereafter be allowed. If at all any error is noticed, the
contractor shall have to submit a fresh computerized MB with its pages duly machine
numbered and bound, after getting the earlier MB cancelled by the department.
Thereafter, the MB shall be taken in the records of Engineer-in-charge, and allotted a
number as per the Register of Computerized MBs. This should be done before the
corresponding bill is submitted to the Engineer-in-charge for payment. The contractor
shall submit two spare copies of such computerized MB’s for the purpose of reference
and record by the various officers of the department.

The contractor shall also submit to the department separately his computerized Abstract
of Cost and the bill based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed
by the Engineer-in-charge and allotted a number as per the computerized record in the
same way as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements / levels by the
Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure setforth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general of local custom. In the case of item which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or
his authorized representative of the work before covering up or otherwise placing
beyond the reach of checking and / or test checking the measurement of any work in
order that the same be checked and / or test checked and correct dimensions thereof
be taken before the same is covered up or placed beyond the reach of checking and /
or test checking measurement and shall not cover up and place beyond reach of
measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative

of the work who shall within the aforesaid period of seven days inspect

the work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-in-charge’s consent being obtained in writing the same
shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor

shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Engineer- in-Charge, the period of ten working
days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from

the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realised
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAl / next agency for operation and

AA.L

(C-Nil...I-Nil...0-Nil) GCC- 27




Clauses of Contract

maintenance.

CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls,

floor, windows etc. shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual rooms, quarters or
premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8 B

Completion
Plans to be
Submitted by
the Contractor

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in- charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-incharge or his authorised Asstt.
Manager / Manager (Engg.), complete with account of materials issued by the
Department and dismantled materials.
Sl Value of work Time limit
1 If the Tendered value of work is up to Rs. 50 2 months
lac
2 If the Tendered value of work is more than 3 months
Rs.50 lac and up to Rs. 2.5 Crore:
3 If the Tendered value of work exceeds Rs.2.5 Crore : 6 months
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In case of delay in payment of final bills after prescribed time limit, a simple interest @
5% per annum shall be paid to the contractor from the date of expiry of prescribed time
limit which will be compounded on yearly basis, provided the final bill submitted by the
contractor found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding
Extra Items based on market rate) and payment shall be made on the basis of lower of
the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired
contractor’s by him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.
i. Informations as per proforma attached.
ii. An authorisation in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.
CLAUSE 10
Materials
supplied by
Authority
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CLAUSE10A

Materials to be
provided by the
contractor

and Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.
2. The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
icharge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
drrange to supply to the Engineer-incharge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
pproval of the Engineer-in-charge shall be issued after the test results are
received.
3. The contractor shall at his risk and cost submit the samples of materials to
be tested or analysed and shall not make use of or incorporate in the work
Any materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.
1. If any additional tests apart from mandatory tests specified in the contract
are required to be carried out at the instance of AAl or any other advisory
body, to ensure conformity of the item to the contract specifications, the
cost of such tests shall be borne by AAL. In case the material / equipment
fails in the above tests, the expenditure incurred by AAl on testing of such
Imaterial or equipment along with incidental charges borne by AAlI (if any)
shall be recovered from the dues of the contractor and action shall be taken
under Clause 16 and other relevant clauses of the contract.
5. The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.
6. The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The Engineer-in-
icharge or his authorised representative shall at all times have access to the
works and to all workshops and places where work is being prepared or
from where materials manufactured, articles or machinery are being
obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to such access.
7. The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be

substituted thereof and in case of default, the Engineer-in-charge may cause
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the same to be supplied and all costs which may be attracted for such removal
and substitution shall be borne by the Contractor.

8. The contractor shall at his own expense, provide a material testing lab at the site
for conducting routine field tests. The lab shall be equipped atleast with the
testing equipment as specified in Schedule F.

9. Details in respect of all mandatory tests shall be maintained in the desired format
and attached with each Running Account Bill.

CLAUSE 10 B

(1)

Secured
Advance on
Nonperishable
materials

1. The Contractor, on signing an indenture in the form to be specified by the
Engineer-in- charge, shall be entitled to be paid during the progress of the
execution of the work upto 75% of the assessed value of any materials

Wwhich are in the opinion of the Engineer-in-charge nonperishable,
nonfragile and noncombustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are
bdequately stored and/ or protected against damage by weather or other
icauses but which have not at time of advance been incorporated in the works. When
materials

on account of which an advance has been made

under this sub-clause are incorporated in the work, the amount of such
bdvance shall be recovered/ deducted from the next payment made under
any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the
full cost of such materials. The decision of the Engineer-in-charge shall be
final and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

The secured advance shall also be payable against items brought at site for
use in electrical and mechanical systems. Such secured advance shall be
pbaid on submission of Collateral Bank Guarantee submitted by the vendor
bgainst the payment in case equipment/system fails to perform on testing
and commissioning. Normally secured advance is paid up to 75% of the
bssessed value of items but in any case it shall not exceed 80% of cost of
items indicated for supply of equipment.

(I
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CLAUSE10C
Payment on If after submission of the tender, the price of any material incorporated in the
Account of works (excluding the materials covered under Clause 10CA and not being a
Increase in material supplied from the Engineer-in-charge’s stores in accordance with
Prices/ Clause 10 thereof) and/ or wages of labour increases as a direct result of the
Wages due coming into force of any fresh law or statutory rule or order (but not due to any
to Statutory variation of rates in GST applicable on such materials being considered under
Order(s) this clause) beyond the prices / wages prevailing at the time of last stipulated

date for receipt of the tenders including extensions, if any, for the work, during
contract period including the justified period extended under the provisions of
the Clause 5 of the Contract without any action under Clause 2, then the amount
of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works (excluding the material covered under clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
clause 10 thereof) and / or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a
direct result of the coming into force of any fresh law or statutory rule or order
(not due to any changes in GST /Custom duty). Authority shall in respect of
materials incorporated in the works (excluding the material covered under
clause 10CA and not being materials supplied from the Engineer-in-charge’s
stores in accordance with Clause 10 hereof) and/ or labour engaged on the
execution of the work after the date of coming into force of such law, statutory
rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/
or wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of materials and/ or
wages of labour on the coming into force of such law, statutory rule or order.
This will be applicable for the contract period including the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of the value of the work
executed during period under consideration shall be the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
considered on the minimum daily wages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order. The cost of work for

which escalation applicable (w) is same as cost of work done as

worked out as indicated in clause 10 CC minus the amount of full

assessed value of secured advances

CLAUSE 10 CA

Payment due

to-variation-in——i
pricesof —— 1w

materialsafter ——
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receipt of tender
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CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAl and such materials shall
AAl be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
A.A.l
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CLAUSE 11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not included in the
standard specifications of Central Public Works Department specified in Schedule F or in
any Bureau of Indian Standard or any other published standard or code or Schedule of
Rates or any other printed publication referred to elsewhere in the contract. The
contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants
including for measurements and supervision of all works, structural plans and other things
of temporary or permanent nature required for such execution and maintenance in so far
as the necessity for providing these, is specified or is reasonably inferred from the
contract. The contractor shall take full responsibility for adequacy suitability and safety of
all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions

from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii. 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates
and

the contractor shall be paid in accordance with the rates so determined.
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(ii) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the

rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,

after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engieer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works upt to 1.2 metres above ground level or up to

floor 1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the

bed level.

For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv. For roads, apron, runway & taxitrack all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.

vi. For basement: All works up to 1.2 m above ground level or up to floor 1

level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that

effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii. AAl shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAl shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAl are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAl at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAl stores, if so required by AAl,
shall be paid.
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iv.  Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of
account, wage books, time sheets and other relevant documents and evidence as may
be necessary to enable him to certify the reasonable amount payable under this
condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated
cost of the work as per accepted tender less the cost of work actually executed under
the contract and less the cost of contractor’s materials at site taken over by the AAl as
per item (ii) above. Provided always that against any payments due to the contractor on
this account or otherwise, the Engineer-in-Charge shall be entitled to recover or be
credited with any outstanding balances due from the contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the date of
termination were recoverable by the AAI from the contractor under the terms of the
contract.
In the event of action being taken under clause 13 to reduce the scope of work, the
contractor may furnish fresh Perfermanee—Guarantee on the same conditions, in the
same manner and at the same rate for the balance tendered amount and initially valid
upto the extended date the completion or stipulated date of completion if no extension
has been granted plus 180 days beyond that. Wherever, such a fresh Rerfermance
Guarantee is furnished by the contractor, the Engineer in Charge may return the previous
Performance-Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:
i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or
ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or
jii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
dccrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:
i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or
ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item(s) taken
out of his hands and executed at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by AAI because of action under this
clause shall not exceed 10% of the tendered value of the work.

d. In determining the amount, credit shall be given to the contractor with the value of
work done in all respect in the same manner and at the same rate as if it had been
carried out by the original contractor under the terms of his contract, the value of
contractor's materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to
the value of work done shall be final and conclusive against the contractor provided
always that action under this clause shall only be taken after giving notice in writing to
the contractor. Provided also that if the expenses incurred by the department are less
than the amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAl in completing the part work/
part incomplete work of any item(s) or the excess loss of damages suffered or may be
suffered by AAIl as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to AAl in law or per as agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the same within 30
days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused
materials, constructional plant, implements, temporary building at site etc. and adjust
the proceeds of sale thereof towards the dues recoverable from the contractor under
the contract and if thereafter there remains any balance outstanding, it shall be
recovered in accordance with the provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance
of the contract.

CLAUS!

15

Suspension
of Work

The contractor shall, on receipt of the order in writing of the Engineer-in-

Charge, (whose decision shall be final and binding on the contractor) suspend the

progress of the works or any part thereof for such time and in such manner as the

Engineer-in- Charge may consider necessary so as not to cause any damage or injury

to the work already done or endanger the safety thereof for any of the following

reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Engineer-
in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not
attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25% for completion of the item or group of items of
work for which a separate period of completion is specified in the contract and of
which the suspended work forms a part, and;

b. If the total period of all such suspensions in respect of an item or group of items
or work for which a separate period of completion is specified in the contract
exceeds thirty days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in-Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and labour at site,
remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-Charge within fifteen days of the expiry of
the period of 30 days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-Charge
for more than three months at a time, except when suspension is ordered for
reasons (a) in sub-para (i) above, the contractor may after receipt of such order
serve a written notice on the Engineer-in-Charge requiring permission within
fifteen days from receipt by the Engineer-in-charge of the said notice, to proceed
with the work or part thereof in regard to which progress has been suspended
and if such permission is not granted within that time, the contractor, if he intends
to treat the suspension, where it affects only a part of the works as on omission
of such part by AAIl or where it affects whole of the works, as an abandonment of
the works by AAl, shall within ten days of expiry of such period of 15 days give
notice in writing of his intention to the Engineer-in-Charge. In the event of the
contractor treating the suspension as an abandonment of the contract by AAl, he
shall have no claim to payment of any compensations on account of any profit or
advantage which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall,
however, be entitled to such compensation, as the Engineer-in-Charge may
consider reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the total
thereof 2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in-Charge within 30 days
of the expiry of the period of 3 months.

CLAUSE 15 A

Compensation
in case of
delay due to
late supply of
stipulated
material by
AAl.
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CLAUSE 16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
per work and all the superior officers, officer of the Quality Assurance Unit of the

Specifications

AAl or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F* may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17
Contractor If the contractor or his working people or servants shall break, deface, injure or
Liable for destroy any part of building in which they may be working, or any building, road,
Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
defects or wires, trees, grass or grassland, or cultivated ground contiguous to the
during premises on which the work or any part is being executed, or if any damage shall

maintenance
period

happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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AN

Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineer-in-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in-charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying

with the requirements of the Engineer-incharge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensations
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAl is obliged to pay compensation to

a workman employed by the contractor, in execution of the works, AAl will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAl under sub-section(2) of Section 12, of
the said act, AAl shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAl to the
contractor whether under this contract or otherwise. AAl shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAl will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAl shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAl shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19 A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through sub
contractors, wages not less than fair wages as defined in the AAI Contractor’s Labour
Regulation or as per the provisions of the Contract Labour (Regulation and Abolition) act,
1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 wherever

applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the contrary,

cause to be paid fair wage to labour indirectly engaged on the work,
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iv.

including any labour engaged by his sub contractors in connection with the said

work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the Airports Authority of India contractor’s Labour Regulations made
by AAl from time to time in regard to payment of wages wage period, deductions from
wages recovery of wages not paid and deductions unauthorisedly made, maintenance
of wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters of
the like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)

The following deductions shall be permissible to be made by the Engineer-in-Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the moneys
due to the contractor or any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of the workers, nonpayment of wages or
of deductions made from his or their wages which are not justified by their terms
of the contract or non-observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is
bound to allow to the labours directly or indirectly employed in the works one-day
rest for 6 days continuous work and pay wages at the same rate as for duty. In the
event of default, the Engineer-in-charge shall have the right to deduct the sum or
sums not paid on account of wages for weekly holidays to any labours and pay the
same to the persons entitled thereto from any money due to the contractor by the
Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily
wages fixed under Notification of the Delhi Administration

No.
incl

F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are
usive of wages for the weekly day of rest, the question of extra payment for weekly

holiday would not arise.

V.

Vi.

Vii.

viii.

The contractor shall comply with the provisions of the Payment of wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity
Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating thereto
and the rule made thereunder from time to time.
The contractor shall indemnify and keep indemnified Authority against payments to
be made under and for the observance of the laws aforesaid and the AAI Contractor’s
Labour Regulations without prejudice to his right to claim indemnity from his sub
contractors.
The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.
Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct
or recover any amount from the minimum wage payable to the workmen as and by
way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 19 C

In respect of all labour directly or indirectly employed in the work for the performance of
the contractor’s part of this contract, the contractor shall at his own expense arrange for
the safety provisions as per AAl Safety Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay
a penalty of Rs. 200/- for each default and in addition, the Engineer-incharge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the rules framed by AAI from time to time for the protection of health
and sanitary arrangements for workers employed by the AAI and its contractor.

CLAUSE 19 F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto and
including the day of delivery and 4 weeks following that day.

ii. Inthe case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days when
full time work was done during a period of three months immediately preceding the
date on which she gives notice that she expects to be confined or at the rate of Rupee
one only a day whichever is greater.

ii. Inthe case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the date
on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
as shown in appendix — lll and 1V, and the same shall be kept at the place of work.

CLAUS

19G

In the event of the contractor (s) committing a default or breach of any of the provisions
of the Airports Authority of India Contractor’s Labour Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as amended from time to
time or furnishing any information or submitting or filling any statement under the
provisions of the above Regulations and Rules which is materially incorrect, he / they shall,
without prejudice to any other liability, pay to the AAl a sum not exceeding Rs.200/- for
every default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this respect,
the penalty may be enhanced to Rs.200/- per day for each day of default subject to a
maximum of 5 per cent of the estimated cost of the work put to tender. The decision of
the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly
observing and complying with the provision of the AAI Contractor’s Labour Regulations
and Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) Act
1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health and
sanitary arrangements for work — people employed by the contractor (s) (hereinafter
referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in
writing to the contractor

(s) requiring that the said Rules be complied with and the amenities prescribed therein
be provided to the work-people within a reasonable time to be specified in the notice. If
the contractor (s) shall fail within the period specified in the notice to comply with and/
observe the said Rules and to provide the amenities to the work-people as aforesaid, the
Engineer-in-Charge shall have the power to provide the amenities hereinbefore
mentioned at the cost of the contractor (s). The contractor (s) shall erect, make and
maintain at his / their own expense and to approved standards all necessary huts and
sanitary arrangements required for his / their work —people on the site in connection with
the execution of the works, and if the same shall not have been erected or constructed,
according to approved standards, the Engineer-in-Charge shall have power to give notice
in writing to the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the contractor
(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-in-Charge shall
have the power to remodel or reconstruct such huts and sanitary arrangements according
to approved standards at the cost of the contractor (s).
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CLAUSE 19 H

The contractor (s) shall at his / their own cost provided his / their labour with a sufficient
number of huts (hereinafter referred to as the camp) on the following specifications on a
suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the
floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each
member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family.
c. The contractor(s) shall also construct temporary latrines and urinals for the use

of the fabourers each on the scale of not Iess than four per each one hundred of
the total strength, separate latrines and urinals being provided for women.

d. The contractor (s) shall construct sufficient number of bathing and washing places
one unit for every 25 persons residing in the camp. These bathing and washing
places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or

other suitable local materials as may be approved by the Engineer-in-Charge in
case of sun-dried bricks, the walls should be plastered with mud gobri on both
sides. The floor may be kutcha but plastered with mud gobri and shall be at least
15 cm (6”) above the surrounding ground. The roofs shall be laid with the thatch
or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation, the roofs
remain water — tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves for
security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows of
huts which may be reduced to 6m (20 ft.) according to the availability of site with
the approval of the Engineer-in-Charge. Back to back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of labourers. The
provisions shall not be less than two gallons of pure and wholesome water per head per
day for drinking purposes and three gallons of clean water per head per day for bathing
and washing purposes. Where piped water supply is available supply shall be at stand
posts and where the supply is from wells or river, tanks which may be of metal or masonry,
shall be provide. The contractor (s) shall also at his / their own cost make arrangements
for laying pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta from the
latrines by trenching or incineration which shall be according to the requirements laid
down by the Local Health Authorities. If trenching or incineration is not allowed, the
contractor (s) shall make arrangements for the removal of the excreta through the
Municipal Committee / authority and inform it about the number of labourers employed
so that arrangements may be made by such Committee / authority for the removal of
excreta. All charges on this account shall be borne by the contractor and paid direct by
him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight seats
in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage water
so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the labour
camps according to the rules of the Local Public Health and Medical Authorities.

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of
the work any person or persons in the contractors’ employ upon the work who may be
incompetent or misconduct himself and the contractor shall forthwith comply with such
requirements. In respect of maintenance/repair or renovation works etc. where the
labour have an easy access to the individual work premises, the contractor shall issue
identity cards to the labourers, whether temporary or permanent and he shall be
responsible for any untoward action on the part of such labour. Assistant Manager/Junior
Executive will display a list of contractors working in the colony/Blocks on the notice board
in the colony and also at the service centre, to apprise the residents about the same.

It shall be the responsibility of the contractor to see that the building under construction
is not occupied by any body unauthorized during construction, and is handed over to the
Engineer-in-Charge with vacant possession of complete building. If such building though
completed is occupied illegally, then the Engineer-in-Charge shall have the option to
refuse to accept the said building/buildings in that position. Any delay in acceptance on
this account will be treated as the delay in completion and for such delay, a levy upto 5%
of tendered value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on the
contractor. However, the Executive Director Engg., through a notice may require the
contractor to remove the illegal occupation any time on or before construction and
delivery.

CLAUSE 191

CLAUSE 191

CLAUSE 19 K
Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen

who are qualified and possess certificate in particular trade from CPWD Training

Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC or any
similar reputed and recognized Institute managed / certified by State / Central
Government. The number of such qualified tradesmen shall not be less than 20% of total
skilled / semi skilled workers required in each trade at any stage of work. The contractor
shall submit number of man days required in respect of each trade, its scheduling and the
list of qualified tradesmen alongwith requisite certificate from recognized Institute to
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are
found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen

will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause, shall not be applicable for

works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L
Registration The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the

contractor on actual basis.

CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with

CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Fund & Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended

Miscellaneous
Provision Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneou
s Provisions)
Act, 1961and
State
Insurance
(ESI) Act,
1948.

from time to time and rules framed thereunder. Some of the provisions are given

below:

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
Commissioner and ESI Registration No. allotted by ESI Corporation after
award of work and shall continue to have valid PF Account Code No. and ESI
Registration No. till actual completion of the contract.

b. The contractor shall provide a list of contract Workers engaged for contract

work along with their PF Account No. & ESI Registration No.

c. The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of
Workers engaged in contract work.

d. The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on
month to month basis.

AAl reserves the right to withhold minimum amount as detailed under, from the
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running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To
withhold 3% for building work & 1.5% for road/pavement work of the total
amount of work done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE 21
Work not to The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAl and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAl without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be

be intimated

obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,

the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instruction

here-in before mentioned and as to the quality of workmanship or materials used

on the work or as to any other question, claim, right, matter or thing whatsoever,

in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or
the execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall be
dealt with as mentioned hereinafter:

i. If the contractor considers any work demanded of him to be out side the requirement
of the contract, or disputes any drawing, record or decision given in writing by the
Engineer-in-Charge or if the Engineer in Charge considers any act or decision of the
contractor on any matter in connection with or arising out of the contract or carrying
out of the work, to be unacceptable and is disputed such party shall promptly within
15 days of the arising of the disputes request the Executive Director (Engg.)/Regional
Executive Director/Member (Plg) /Chairman, AAl as the case may be, who shall refer
the dispute to Dispute Redressal Committee (DRC) within 15 days along with a list of
disputes with amounts claimed if any, in respect of each such disputes. The Dispute
Redressal Committee (DRC) shall give the opposing party two weeks for written
response, and give its decision within a period of 60 days extendable by 30 days by
consent of both the parties from the receipt of reference from the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAIl. Provided that no
party shall be represented before the Dispute Redressal Committee by an advocate /
legal counsel etc.

If the Dispute Redressal Committee (DRC) fails to give its decision within aforesaid
period or any party is dis-satisfied with the decision of Dispute Redressal Committee
(DRC) or expiry of time limit given above, then either party may within a period of 30
days from the receipt of the decision of Dispute Redressal Committee (DRC), give
notice to the Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI as the case may be for appointment of Arbitrator on prescribed
proforma as per Appendix-XVIl.under intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust the
aforesaid mechanism of settelement of claims/disputes prior to invoking Arbitration.
The Executive Director (Engg.)/Regional Executive Director/Member (Plg) /Chairman,
AAl shall in such case appoint the sole arbitrator or one of the three arbitrators as the
case may be within 30 days of receipt of such a request and refer such disputes to
arbitration. Wherever the Arbitral Tribunal consists of three Arbitrators, the
contractor shall appoint one arbitrator within 30 days of making request for arbitration
or of receipt of request by Engineer in Charge to Executive Director (Engg.)/Regional
Executive Director/Member (Plg) /Chairman, AAl for appointment of arbitrator, as the
case may be, and two appointed arbitrators shall appoint the third arbitrator, who
shall act as the presiding arbitrator. In the event of :
a. A party fails to appoint the second arbitrator, or
b. The two appointed arbitrators fail to appoint the Presiding Arbitrator, then
Member (Plg)/Chairman,AAl shall appoint the second or Presiding Arbitrator
as the case may be.
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ii. Disputes or difference shall be referred for adjudication through arbitration by a
Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or less. Where
tendered value is more than Rs. 300.00 Cr., Tribunal shall consist of three arbitrators as
above. The requirements of the arbitration and the conciliation act, 1996 (26 of 1996) and
further modified Act in 2015 and any further statutory modifications or reenactment
thereof and the rules made thereunder and for the time being in force shall be applicable.

Itis a term of this contract that the party invoking Arbitration shall give a list of disputes
with amounts, claimed, if any, in respect of each such disputes along with the notice
for appointment of Arbitrator and giving reference to the decision of the DRC.

It is also term of this contract that any member of Arbitration Tribunal shall be a
graduate engineer with experience in handling public works, engineering contracts at
a level not lower than Chief Engineer. This shall be treated as mandatory qualification
to be appointed as Arbitrator.

Parties, before or at the time of appointment of Aarbitral Tribunal may agree in writing
for fast track arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996)
as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as
amended in 2015 whereby the counter claims if any can be directly filed before the
arbitrator without any requirement of rerefernce by the Appointing Authority, the
Arbitrator shall adjudicate on only such disputes as are referred to him by the
appointing authority and give separate award against each disputes and claim referred
to him and in all cases where the total amount of the claims by any party exceed Rs.
1,00,000/-, the Arbitrator shall give reasons for the award.

Itis also a term of the contract that if any fees are payable to the arbitrator, these shall
be paid as per the Act. It is also a term of the contract that the arbitrator shall be
deemed to have entered on the reference on the date he issues notice to both the
parties calling them to submit their statement of claims and counter statement of
claims.

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is no
mention of place of arbitration, the Arbitral Tribunal shall determine the place of
arbitration. The venue of the arbitration shall be such place as may be fixed by the
Arbitral Tribunal in consultation with both the parties. Failing any such agreement,
then the Arbitral Tribunal shall decide the venue.

CLAUSE

26

Contractor to
indemnify
AAl against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAl
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against AAl in respect of any such
matters as aforesaid, the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAl if the infringement of the patent
or design or any alleged patent or design right is the direct result of an order passed by
the Engineer-in-Charge in this behalf.
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CLAUSE 27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of
Provisions parts of the work, the contractor shall be entitled to payment in respect of the
in Tender items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.
CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAl shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAl shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the even of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAl shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAl till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by the
competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI

shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
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capacity or otherwise.

AAl shall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract, etc,. to be
made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
contractor under the contract or any work claimed to have been done by the him
under the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over payment and it shall be lawful for AAl to recover
the same from him in the manner prescribed in sub-clause (i) of this clause or in any
other manner legally permissible; and if it is found that the contractor was paid less
than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by AAl to the
contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Executive Director Engineering / General
Manager Engineering on the one hand and the contractor on the other under any
term of the contract permitting payment for work after assessment by the Executive
Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security

deposit refundable to him) under the contract may be withheld or retained by

way of lien by the Engineer-in-Charge or the AAIl or any other contracting person or
persons through Engineer-in-Charge against any claim of the Engineer-in-Charge or
AAl or such other person or persons in respect of payment of a sum of money arising
out of or under any other contract made by the contractor with the Engineer-in-
Charge or the AAI or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained
under this clause by the Engineer-in-Charge or the AAl will be kept withheld or
retained as such by the Engineer-in-Charge or the AAI or till his claim arising out of
the same contract or any other contract is either mutually settled or determined by
the arbitration clause or by the competent court, as the case may be and that the
contractor shall have no claim for interest or damages whatsoever on this account or
on any other ground in respect of any sum of money withheld or retained under this
clause and duly notified as such to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

The contractor shall not employ coal mining or controlled area labour falling

under any category whatsoever or in connection with the work or recruit

labour from area within a radius of 32 km (20 miles) of the controlled area.

Subject as above the contractor shall employ imported labour only i.e.,

deposit imported labour or labour imported by contractors from area, from

which import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional Labour
Committees not more than that ceiling price shall be paid to the labour by the
contractor.

The contractor shall immediately remove any labourer who may be pointed
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out by the Engineer-in-Charge as being a coal mining or controlled area labourer.
Failure to do so shall render the contractor liable to pay to AAl a sum calculated at
the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in —Charge
about the number of coal mining or controlled area labourer and the number of days
for which they worked shall be final and binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in this
clause is one in which the public are interested within the meaning of the exception
in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana
Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any
other area which may be declared a Controlled Area by or with the approval of the
Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

The water charges @1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main source of supply.

iii. The Department do not guarantee to maintain uninterrupted supply of water

and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI's water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

Where there is no piped water supply arrangement and the water is taken by
the contractor from the wells or hand pump constructed by the AAI, no
charge shall be recovered from the contractor or that account. The contractor
shall, however, draw water at such hours of the day that it does not interfere
with the normal use for which the hand pumps and well are intended. He will
also be responsible for all damage and abnormal repairs arising out of his use,
the cost of which shall be recoverable from him. The Engineer-in-Charge

shall be the final authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.

The contractor shall be allowed to construct temporary wells in AAl land for taking
water for construction purposes only after he has got permission of the Engineer-in-
Charge in writing. No charges shall be recovered from the contractor on this account
but the contractor shall be required to provide necessary safety arrangements to
avoid any accidents or damage to adjacent buildings, roads and service lines. He shall
be responsible for any accidents or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original

condition after the wells are dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AAl either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAl and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and / or for criminal breach of trust, be liable to AAI for
all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE 34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAl over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.
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The plant and machinery as stipulated above will be issued as and when available and

if required by the contractor. The contractor shall arrange his programme of work
according to the availability of the plant and machinery and no claim, whatsoever, will be
entertained from him for any delay in supply by the department.

iv.

Vi.

Vii.

The hire charges shall be recovered at the prescribed rates from and inclusive of the
date the plant and machinery made over upto and inclusive of the date of the return
in good order even though the same may not have been working for any cause except
major breakdown due to no fault of the contractor or faulty use requiring more than
three working days continuously (excluding intervening holidays and Sundays) for
bringing the plant in order. The contractor shall immediately intimate in writing to the
Engineer-in-charge when any plant or machinery gets out of order requiring major
repairs as aforesaid. The Engineer-in- charge shall record the date and time of receipt
of such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed considering half
a day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working day. In
case of any dispute under this clause, the decision of the Executive Director (Engg)
/General Manager (Engg) shall be final and binding on the contractor.
The hire charges shown above are for each day of 8 hours (inclusive of the one hour
lunch break) or part thereof.
Hire charges will include service of operating staff as required and also supply of
lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood,
kerosene oil etc. for running the plant and machinery and also the full time chowkidar
for guarding the plant and machinery against any loss or damage shall be arranged by
the contractor who shall be fully responsible for the safeguard and security of plant
and machinery. The contractor shall on or before the supply of plant and machinery
sign an agreement indemnifying the Department against any loss or damage caused to
the plant and machinery either during transit or at site of work.
Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive
of one hour lunch break. In case of an urgent work however, the Engineer-incharge
may, at his discretion, allow the plant and machinery to be worked for more than
normal period of 8 hours a day. In that case, the hourly hire charges for overtime to
be borne by the contractor shall be 50% more than the normal proportionate hourly
charges (1/8th of the daily charges) subject to a minimum of half day’s normal
charges on any particular day. For working out hire charges for over time, a period
of half an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

viii. The contractor shall release the plant and machinery every seventh day for periodical

servicing and / or wash out which may take about three to four hours or more. Hire
charges for full day shall be recovered from the contractor for the day of servicing /
wash out irrespective of the period employed in servicing.

The plant and machinery once issued to the contractor shall not be returned by him
on account of lack of arrangements of labour and materials, etc. on his part, the same
will be returned only when they are required for major repairs or when in the opinion
of the Engineer-in-charge, the work or a portion of work for which the same was
issued is completed.

Log Book for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained by the Department and will be
countersigned by the contractor or his authorised agent daily. In
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Xi.

Xii.

xiii.

Xiv.

case the contractor contests the correctness of the entries and / or fails to sign the
Log Book, the decision of the Engineer-in-charge shall be final and binding on him.
Hire charges will be calculated according to the entries in the Log Book and will be
binding on the contractor. Recovery on account of hire charges for road rollers shall
be made for the minimum number of days worked out on the assumption that a
roller can consolidate per day and maximum quantity of materials or area surfacing
as noted against each in the annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each occasion.
(a) In case rollers for consolidation are employed by the contractor himself, log book
for such rollers shall be maintained in the same manner as is done in case of
departmental rollers, maximum quantity of any items to be consolidated for each
roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers,
recovery for the less roller days shall be made at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for all
damage caused to the said plant and machinery at the site of work or elsewhere in
operation or otherwise or during transit including damage to or loss of parts, and for
all losses due to his failure to return the same soon after the completion of the work
for which it was issued. The Engineer-in-charge shall be the sole judge to determine
the liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.

The contractor will be exempted from levy of any hire charges for the number of
days he is called upon in writing by the Engineer-in-charge to suspend execution of
the work, provided AAl’s plant and machinery in question have, in fact, remained
idle with the contractor because of the suspension.

In the event of the contractor not requiring any item of plant and machinery issued
by AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery
at the place of issue, he may return it after two days written notice or at any time
without notice if he agrees to pay hire charges for two additional days without, in
any way, affecting the right of the Engineer-in-charge to use the said plant and
machinery during the said period of two days as he likes including hiring out to a
third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAl, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.
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The contractor shall be responsible for rectifying defects noticed within a year from
the date of completion of the work and the portion of the security deposit relating
asphaltic work shall be refunded after the expiry of this period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution

of the work and all along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the tender
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name (s), qualifications experience, age, address (s) and other particulars
along with certificates, of the principal technical representative to be charge of the
work and other technical representative (s) who will be supervising the work.
Minimum requirement of such technical representative (s) and their qualifications
and experience shall not be lower than specified in schedule ‘F”. The Engineer-in-
Charge shall within 3 days of receipt of such communication intimate in writing his
approval or otherwise of such a representative (s) to the contractor. Any such
approval may at any time be withdrawn and in case of such withdrawal, the
contractor shall appoint another such representative (s) according to the provisions
of this clause. Decision of the tender accepting authority shall be final and binding
on the contractor in this respect. Such a principal technical representative and other
technical representative (s) shall be appointed by the contractor soon after receipt
of the approval from Engineer-in-charge and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The principal
technical representative and other technical representative (s) shall be present at
the site of work for supervision at all times when any construction activity is in
progress and also present himself/themselves, as required to the Engineer-in-Charge
and / or his designated representative to take instructions. Instructions given to the
principal technical representative or other technical representative (s) shall be
deemed to have the same force as if these have been given to the contractor. The
Principal Technical Representative and other technical representatives shall be
actually available at site fully during all stages of execution work, during recording /
checking

/ test checking of measurements of works whenever so required by the Engineer-
in-Charge and shall also note down instructions conveyed by the Engineer-in-Charge
or his designated representative (s) in the site order book and shall affix his/their
signature in token of noting down the instructions and in token of acceptance of
measurements / checked measurements / test checked measurements. The
representative (s) shall not look after any other work. Substitutes, duly approved by
engineer —in-Charge of the work in similar manner as aforesaid shall be provided in
event of absence of any of the representative (s) by more than two days. If the
Engineer—in—Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a
recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as recorded in
the site order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor. Further if the
contractor fails to appoint suitable technical Principal technical representative and /
or other technical representative (s) and if such appointed persons are not
effectively present or are absent by more than two days without duly approved
substitute or do not discharge their responsibility satisfactorily, the Engineer—in—
Charge shall have full powers to suspend the execution of the work until such date
as suitable other technical representative (s) is / are appointed and the contractor
shall be held responsible for the delay so caused to the work. The contractor shall
submit a certificate of employment of the technical representative (s) (in the form
of copy of Form- 16 or CPF deduction issued to the Engineer employed by him)
alongwith every running account bill / final bill and shall produce evidence if at any
times so required by the Engineer— in—Charge.

The contractor shall provide and employ on the site only such technical assistants as
are skilled, and experienced in their respective fields and such foremen and
supervisory staff as are competent to give proper supervision to the work. The
contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work. The Engineer-in-Charge shall
be at liberty to object to and require the contractor to remove from the works any
person who in his opinion misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the
Engineer-in Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after approval of the
Engineer-In-Charge. If Contractor wants to replace any of his staff due to
unavoidable circumstances, he will seek permission of Engineer-In-Charge indicating
reasons for such change, qualification and experience of the alternative employee
suggested by him. The qualification and experience of the alternative staff shall not
be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land
Licence fee
payable by a. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
Contractor fee, royalty charges etc. levied under any statute but exclusive of GST for all the
items
b. However GST, as applicable, shall be paid to the contractor, for any taxable supply
/ services / construction rendered by the agency to AAI, against a valid GST invoice
as per terms and conditions of the contract.
c.
In case supplies /services / works involve imports; the same should be identified
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG
license/ Duty Credit Scrip under service Export from India Scheme (SEIS) of Govt.
of India.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for the
works other than those which are to be supplied by AAI. The contractor shall
deposit royalty and obtain necessary permit for collection of stone, sand, red
bajri, kankar etc. from the local authority in the matter and will abide by the
notification issued by Central Govt. / State Government / Local State Authorities
as applicable from time to time in this regard. The contractor is also bound to
allow deduction from his bills any difference in statutory taxes/royalty and
penalty proposed by Local State Authorities to AAI till finalization of settlement
of all demands in this regard by Central / State Govt.

b. This will also be applicable to forest produce.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the AAI and does not any time become payable by the
contractor to the State Government. Local authorities in respect of any material
used by the contractor in the works then in such a case, it shall be lawful to the
AAl and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor.

3. License fee for land

a. The contractor shall be liable to pay license fee for the land allotted by AAI for
installation of plants, labour camp, cement godown and site office at AAI
prevailing rates of license fee for unpaved land at the time of call of tender.

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form of
DDB/BG shall also be deposited by the contractor. In case contractor do not
deposit security deposit same shall be deducted from Ist Running Account Bill.

c. Such security deposit shall be released only after allotted land has been fully
vacated by the contractor to entire satisfaction of Engineer-in-Charge.

CLAU

SE 38

Conditions for
reimbursement of
levy/taxes if levied

after receipt of

tenders

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee,
royalty charges etc. levied under any statute applicable on last stipulated date of
receipt of tender including extension if any but exclusive of GST. No adjustment i.e.
increase or decrease shall be made for any variation in the rate of GSI Building and
Other Construction Workers Welfare Cess or any tax, levy or Cess applicable on
inputs.

However, effect of variation, as per Govt. order after the last date of receipt of

tender including extension if any, in rates of GST or Building and Other Construction

Workers Welfare Cess or imposition or repeal of any other tax, levy or Cess

applicable on output of the works contract shall be adjusted on either side, increase

or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess or

any tax (other than GST), levy or Cess varied or imposed after the last date of receipt

of tender including extension if any, any increase shall be reimbursed to the
contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not

reimbursed if made in the extended period of contract for which the contractor

AALL

(C-Nil...I-Nil...O-Nil) GCC- 67




Clauses of Contract

alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorised representative of AAl or the Engineer-in-Charge and further shall furnish
such other information /document as the Engineer-in- Charge may require from time to
time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-charge that
the same is given pursuant to the condition, together with all necessary information /
documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAl wherein his near
working in AAI relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAI. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAl shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAIl service without
the prior permission of AAl in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAl as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.
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CLAUSE42

Return of
material and
recovery for
excess material
issued.
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CLAUSE 43

AN

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools

and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
guantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer —in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied
with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by

him of the provisions of the said Act.

CLAUSE 45

Release of
security deposit
after labour
clearance

Security Deposit of the work shall not be refunded till the contractor produces a
Clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work
and / or no communication is received from the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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Vi.

vii.

i. From commencement to completion of the Works, the Contractor shall take

full responsibility for the case thereof and for taking precautions to prevent

loss or damage and to minimize loss or damage to the greatest extent

possible and shall be liable for any damage or loss that may happen to the

Works or any part thereof and all AA I's T & P from any cause whatsoever

(save and except the Excepted Risks) and shall at his own cost repair and

make good the same so that at completion, the Works and all AAI's T & P

shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or toany T & P,
to any material or articles at the Site from any of the Excepted Risks the following
provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the Site any debris and so much of the works as shall have been
damaged, taking to AAI’s store such AAI's T & P, articles and/or materials as may
be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the erection and completion of the Works under and in
accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under the

above provisions in respect of so much loss or damage as has been occasioned by

any failure on his part to perform his obligation under the Contract or not taking
precautions to prevent loss or damage or minimize the amount of such loss or
damage.

Without limiting its obligations and responsibilities under other clauses of General

Conditions of Contracts ,the contractor at his own cost shall insure ,in the joint name

of AAl and the contractor, against all losses or damages from whatever cause, arising

(other than the accepted risks )for which he is responsible under the terms of the

contract and in such manner that the AAIl and the contractor are covered during the

period of construction of works and any loss or damage occasioned by the contractor
in the course of any operation carried out by them for the purpose of complying with
its obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from time to
time.

b. The construction materials and equipments to their full value brought on to
the site by the contractor.

The Contractor shall indemnify and keep indemnified AAl against all losses and
claims for injuries or damage to any persons or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of Works and
against all claims, demands proceedings, damage costs, charges and expenses
whatsoever in respect of or in relation thereto.
Before commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, insure at his own
cost against any damage, loss or injury which may occur to any AAIl property,or to
any person for at least the minimum amount of Rs. 1.00 lakh with unlimited number
of occurrences (including any employee of AAl) by or arising out of carrying out of
the Contract.

The contractor shall at all times indemnify AAI against all claims, damages or

compensation under the provisions of Payment or Wages Act, 1936,

CLAUSE 46
Contractor’s
Liability and
Insurance of
Works
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viii.

Xi.

Xii.

xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit
Act, 1961 or any modifications thereof or any other law relating thereto and rules
made there under from time to time or as a consequence of any accident or injury
to any workman or other persons in or about the Works, whether in the employment
of the Contractor or not, his agents or servants, and also against all costs, charges
and expenses of any suit, action or proceedings arising out of such accident or injury
and against all sum or sums which may with the consent of the Contractor be paid
to compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims, damages
or compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the General
Insurance Company of India or by a company approved by the Insurance Regulatory
Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be cancelled
till the Engineer-in-Charge has agreed to their cancellation in writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that he has
taken out all the insurance policies referred to above and has paid the necessary
premiums for keeping the policies alive till expiry of the Defects Liability Period. A
self-certified copy of such policies are required to be submitted to the Engineer-in-
charge.

The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to AAI
resulting from their failure to obtain adequate insurance protection in connection
thereof. The contractor shall produce or cause to be produced by his subcontractor
(if any) as the case may be, the relevant policy or policies and premiums receipts as
and when required by the Engineer-in-Charge. A self-certified copy of such policies
are required to be submitted to the Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and keep in force
the insurance referred to above or any other insurance which he/they may be
required to effect under the terms of the Contract then and in any such case AAI
may, without being bound to, effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and from time to
time deduct the amount so paid by AAI from any moneys due or which may become
due to the Contractor or recover the same as a debt due from the Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAIl and
Contractor for full tendered value alongwith third party liability (max of 10% of
tendered value or as applicable as per Insurance Regulatory Authority of India) then
there is no requirement for taking separate insurance by sub contractors.

However, workmen compensation policy is required to be taken separately by main
contractor and sub contractor for workers employed by them.

CLAUSE 47

Composite

Contract and

Responsibilities
of main agency

The tenders have been called for composite work consisting of civil
construction and other associated specialized works. The pre-qualification
criteria shall be applicable for each subhead of work independently. The

agency meeting PQ criteria for the main work shall be considered for execution of

composite work. However the agency shall be allowed to
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execute only those specialized subheads of works for which bidder meets PQ
criteria individually.

ii. The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirements of pre-
qualification including financial, technical and technological requirement
specified in the PQ criteria.

iii. Main contractor will associate expert agencies for the execution of
specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution
of each specialized work with the approval of the NIT approving authority.
The main contractor shall intimate the names of only those agencies who
fully meet the PQ criteria for each specialized work for the acceptance of the
department.

iv. Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite
contract-
Tripartite
agreement

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

i The main contractor shall finalise his rates, terms and conditions and mode of
execution of work with specialised agencies for all works covered in various
subhead of works on receipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tender document.

ii.  The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of the system.

iii.  Main contractor shall submit list of associated agency for each specialized
work within 1/12th of stipulated completion period or within one month from
issue of work order whichever is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated agency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days each subhead wise.

iv.  The main contractor shall submit duly signed tripartite agreement on the
format provided by AAl within 2/12th of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be generally
permitted. The signing time shall only be extended if handing over of site is
delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

ii.  The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first installment
of mobilization advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

iii. The security deposit shall be deducted from the running bills of main
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contractor after adjustment of full earnest money.

iv.  Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractor only.

v.  The coordination meetings called by AAIl or it's representative shall be

attended by associated expert agencies as and when required. Expert agency
shall be responsible for technical soundness, quality of work and adherence to
tender specifications. The main contractor as well as associated agency shall
be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

i It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT and get the
tripartite agreements signed as per NIT requirement at an early date. The
main contractor shall not be paid for value of work covered under second
running bill & subsequent bills till all Tripartite Agreements are signed by all
agencies concerned.

ii.  The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to the main contractor for each
subhead of work in schedule F. This ratio may also be indicated in tripartite
agreement. Thus direct payment to each expert agency shall be released in the
same ratio from the net payment (after all deductions).

iii. The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be made as
per contract conditions from each running bill. In case the ratio as desired
under (ii) is not filled by the main contractor AAl will make payment of 75%
of the net payable amount to the expert agency directly and balance 25%
shall be paid to the main contractor.

Clause 48

Escrow
Account

i. All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However for
works costing less than Rs.500 Cr., it shall be at the descretion of Technical
Sanctioning authority to opt for Escrow account or not. The bank charges for
Escrow Account shall be borne by contractor. The detailed conditions of
Escrow Account shall be drawn in consultation with associated bank.

ii. Mobilization advance for mobilisation of resources and purchase of plant &
machinery shall be credited directly to the escrow account opened for this
contract through bank transfer as per terms and condition of contract. The
agency shall be able to utilize 25% (or as decided by TS authority) of each
installment of mobilisation advance to meet minor expenses like construction
of site office, purchase of office equipment and other minor works, while
release of balance 75% fund shall be regulated by the department. The
contractor shall seek prior concurrence of Engineer-in Charge for release of
payment to the supplier etc. through Escrow Account by the Bank. Funds
against cheque issued by contractor shall be released by Bank on receipt of
written consent from Engineer-in Charge.

iii. Payment received and credited against each RA Bill, can be utilized 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAl shall exercise control for release of payment by contractor
for balance 75%.

iv. The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilization of funds made available by AAI (75%
against each RA bill)
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Vi.

d.

Name of agency for whom payment is proposed to be released.

Details of work executed/material supplied by agency to whom he intends
to release payment.

Nature of advance payment if any, has to be released to the supplier for
supply of material for the project only.

Documentary evidence in support of his claim.

Engineer —in-charge will examine and approve full/part of such payments as per
agency’s request within maximum of three working days. The terms and condition
of Escrow Account shall be finalised with bank according to terms and conditions of
contract. Bank shall release payment against such cheques only after written consent
of authorised officer of AAl is received.

Contractor shall be permitted to close Escrow Account on receipt of final payment
for the work/project or on receipt of letter for foreclosure of work by the AAI. All
balances and liabilities against this Escrow Account shall be left at the disposal of the
contractor.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and
the ladder shall be given an inclination not steeper than % to 1 (% horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached or bolted,
braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding
on staging and extending along the entire length of the outside and ends there of with only such
opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag unduly
or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.)
above ground level or floor level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means
to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height
shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width
between side rails in rung ladder shall in no case be less than 29 cm. (11 % “) for ladder upto and
including 3m. (10ft.) in length. For long ladders, this width should be increased at least %” for each
additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the site
or work shall be so stacked or placed as to cause danger or inconvenience to any person or the public.
The contractor shall provide all necessary fencing and lights to protect the public from accident and
shall be bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions and to
pay any damages and cost which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to compensate any claim by any such
person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied
with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder shall extend from
bottom of the Trench to at least 90cm (3fts) above the surface of the ground. The side of the trenches
which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give suitable slope or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated material shall not be
placed within 1.5 m. (5 ft.) of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances, undermining or
undercutting shall be done.
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b. Safety Measures for digging bore holes : -

i If the bore well is successful, it should be safely capped to avoid caving and collapse of the
bore well. The failed and the abandoned ones should be completely refilled to avoid caving
and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the drilling
contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the installation
of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to
avoid entry of people/animals;

iv.  After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr above
ground level and 0.60 Mtr below ground level should be constructed around the well casing;

v.  After the completion of the borewell, the contractor should cap the borewell properly by

welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over the
soil. This should be done even while repairing the pump;

vi. After the borewell is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the work,

i)
i)

i)

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used
by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be
kept available for the use of the person employed on the site and maintained in a condition suitable
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment
by those concerned. The following safety equipment shall invariably be provided.

a)
b)

c)

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated atleast for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals or boards to prevent accident to
the public. In addition, the contractor shall ensure that the following

safety measures are adhered to:-

Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.

Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

f)

i)
k)

o)

p)

(vi)

b)

c)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
Oxygen is found inside the sewer line, workers should be sent only with oxygen kit.

Safety belt with rope should be provided to the workers. While working inside the manholes, such
rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any kind.
Proper warning signs should be displayed for the safety of the public whenever cleaning works are
undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge may decide the time upto which a worker may be allowed
to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these shall be
vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they
should be placed at least 2 metres away from the opening and on the leeward side protected from
wind so that they will not be a source of friction on any inflammable gas that might be present.
The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non
sparking tools safety lights and gas masks and portable air blowers (when necessary). They must
be supplied with barrier cream for anointing the limbs before working inside the sewer lines.
Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.
If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual
case will be final.

The Contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever men above the age of 18 are employed on
the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and men
below the age of 18 on the work of painting with product containing lead in any form, wherever men
above the age of 18 are employed on the work of lead painting, the following principles must be
observed for such use:

i)
ii)

White lead, sulphate of lead or product containing these pigment, shall not be used in

painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the application
of a paint in the form of spray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused
by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation
of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled
by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by competent authority of AAI.

viii) AAl may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments should
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to
be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform

to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or
give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of a hoisting machine having a variable safe working load each safe working
load and the condition under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-
in-Charge. As regards contractor’s machines the contractors shall notify the safe working load of
the machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get
it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are
good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.
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These safety provisions should be brought to the notice of all concerned by display on a notice board

at a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-
Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor
from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY AAIOR ITS

CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAl in which twenty or more
workers are ordinarily employed or are proposed to be employed in any day during the period during
which the contract work is in progress.

DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work on any day during the period during which the contract work is in progress.

FIRST-AID FACILITIES

(i)

(ii)

I A S

0 ® N

11.
12.
13.

(b)
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© ®

10.
11.
12.

13.

At every work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50 Each
first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated
on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box shall
contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration indicated
on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and
Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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(iii)

(iv)
(v)

(vi)

(vii)

(viii)

AA.L

14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

a person in charge of the First-aid box shall be a person trained in First-aid treatment in the work
places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital facilities
are not available within easy distance from the works. First-aid posts shall be established and run by
a trained compounder. The compounder shall be on duty and shall be available at all hours when the
workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor transport
shall be kept readily available to carry injured person or person suddenly taken ill to the nearest
hospital.

DRINKING WATER

iv)

In every work place, there shall be provided and maintained at suitable places, easily accessible to
labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place shall
be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened
only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i)

i)
i)

In every work place adequate and suitable facilities for washing shall be provided and maintained
for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female workers.
Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

LATRINES AND URINALS

i)

iii)

Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25 females.
b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter.
Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-
resisting nonabsorbent materials and shall be cement washed inside and outside at least once a year,
Latrines shall not be of a standard lower than borehole system.
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v)

vi)

vii)

viii)

ix)

(a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine
and urinal, a notice in the language understood by the majority of the workers

“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty
employed at a time, provided that where the number of male or female workmen, as the case may
be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females upto the first
500 and one for every 100 or part thereafter.

(a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply with
the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.
Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of
a pucca tank prepared for the purpose and covering it with a 15 cm. Layer of waste or refuse and
then covering it with a layer of earth for a fortnight (when it will turn to manure).
The contractor shall at his own expense, carry out all instructions issued to him by the Engineerin-
Charge to effect proper disposal of night soil and other conservancy work in respect of the
contractor’s workmen or employees on the site. The contractor shall be responsible for payment of
any charges which may be levied by Municipal or Cantonment Authority for execution of such on his
behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two
for rest separately for the use of men and women labour. The height of each shelter shall not be less than
3 metres (10 ft) from the floor level to the lowest part of the roof. These shall be kept clean and the space
provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that the Engineer-in-Charge may
permit subject to his satisfaction, a portion of the building under construction or other alternative
accommodation to be used for the purpose.

CRECHES

ii)
i)
iv)

v)

AA.L

At every work place, at which 20 or more women workers are ordinarily employed, there shall be
provided two rooms of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a play room for the children and the other as their bedroom. The
rooms shall be constructed with specifications as per clause 19 H (ii) a,b & c.

The rooms shall be provided with suitable and sufficient openings for light and ventilation. There
shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the play room and sufficient
number of cots and beddings in the bed room.

The contractor shall provide one ayaa to look after the children in the creche when the number of
women workers does not exceed 50 and two when the number of women workers exceed 50.
The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.
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9. CANTEENS

i) In every work place where the work regarding the employment of contractor labour is likely to
continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such
contract labour.

ii) The canteen shall be maintained by the contractor in an efficient manner.

iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places
separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime washed
or colour washed at least once in each year. Provided that the inside walls of the kitchen shall be
lime washed every four months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii)  Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

viii)  Suitable arrangements shall be made for the collection and disposal of garbage.

ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time.

X) The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be
accommodated as prescribed in sub-Rule (ix).

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number. (b) Washing places for women shall be separate and
screened to secure privacy.

xii)  Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule (ix).

xiii)  (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other
equipment necessary for the efficient running of the canteen.
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning
of utensils and equipments.

xiv)  The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

xv)  The charges for food stuffs, beverages and any other items served in the canteen shall be based
on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi)  In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided for
the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

xvii)  The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

11.

12.

AA.L

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form
an integral part of the contracts.

AMENDMENTS

AAIl may, from time to time, add to or amend these rules and issue directions - it may consider necessary
for the purpose of removing any difficulty which may arise in the administration thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAIl or its contractor directly or indirectly through a

subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or unskilled

manual, supervisory, technical or clerical work for hire or reward, whether the terms of employment

are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of
powers vested in him, functions mainly of managerial nature : or

€c) Who is an out worker, that is to say, person to whom any article or materials are given out by or
on behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished,
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the
principal employers and the process is to be carried out either in the home of the out worker or in
some other premises, not being premises under the control and management of the principal
employer. No person below the age of 14 years shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the provisions
of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other than a
mere supply of goods or articles of manufacture through contract labour or who supplies contract
labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall
be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on
any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than

48 hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of
whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the Minimum Wages
Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the next preceding day, provided he has worked under the same
contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages to such worker for the work
performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clear and legible condition in conspicuous places on the
work, notices in English and in the local Indian languages spoken by the majority of the workers giving
the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours
of work for which such wage are earned, wages periods, dates of payments of wages and other relevant
information as per

Appendix'VIII'.
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(i)
(ii)
(iii)

(iv)

(vi)
(vii)
(viii)
(ix)

(x)

(xi)

(i)

(ii)

AA.L

PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor where
less than one thousand such persons are employed shall be paid before the expiry of seventh day and
in other cases before the expiry of tenth day after the last day of the wage period in respect of which
the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages earned
by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the working
time and on a date notified in advance and in case the work is completed before the expiry of the wage
period, final payment shall be made within 48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in this
behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of Wages Act
1956.

A notice showing the wages period and the place and time of disbursement of wages shall be displayed
at the place of work and a copy sent by the contractor to the Engineer-in-Charge under
acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the Senior
Superintendent Engg. or authorised representative of the Engineer-in-Charge who will be required to
be present at the place and time of disbursement of wages by the contractor to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the Engineer-
in-Charge a certificate under his signature at the end of the entries in the “Register of Wages” or the
“Wage-cum-Muster Roll” as the case may be in the following form:

“Certified that the amount shown in column No. ............ has been paid to the workman concerned in
my presence on .............. =] S

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of bank
statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the

following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period for
which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody,
or for loss of money or any other deduction which he is required to account, where such damage or
loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances

granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his part as
have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-
XIl.
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages
until the worker has been given an opportunity of showing cause against such fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage
period.

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty
days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. of
which it was imposed.

7. LABOUR RECORDS

(i) The contractor shall maintain a Register of persons employed on work on contract
in Form Xlll of the CL(R&A) Central Rules 1971 (Appendix VI)
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as

may be convenient at the work place but the same shall include the following particulars:

Full particulars of the labourers who met with accident.

Rate of Wages

Sex

Age

Nature of accident and cause of accident

Time and date of accident

Date and time when admitted in Hospital

Date of discharge from the Hospital

Period of treatment and result of treatment

Percentage of loss of earning capacity and disability as assessed by Medical officer
Claim required to be paid under Workmen’s Compensation Act.

Date of payment of compensation

Amount paid with details of the person to whom the same was paid

Authority by whom the compensation was assessed.

Remarks

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971

(Appendix-XIl).

The contractor shall display in a good condition and in a conspicuous place of work the approved list
of acts and omissions for which fines can be imposed (Appendix-XlI)

OS5 3ITATTIR MO Q0 T

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)
(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules

1971 (Appendix-XV)
(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

8. ATTENDANCE CARD-CUM-WAGE SLIP

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in
the specimen form at (Appendix-IX)
(ii) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
(iv) The card shall remain in possession of the worker during the wage period under reference.
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(v)
(vi)

10.

11.

12,

13.

14.

15.

(i)

b)

AA.L

The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to
the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the
time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to
each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman
whose services have been terminated, a Service certificate in Form XV of the CL(R&A) Central Rules
1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a
period of three years from the date of last entries made in them and shall be made available for
inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry
of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have power
to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage
Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the
default made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor’s bill be made
and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the
contractor under Clause 13 of these regulations, actual payment to labourers will be made by the
Engineer-in-Charge after G.M. Engg. has given his decision on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so
authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 days from
the date of decision, but subject to such appeal, the decision of the officer shall be final and binding
upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these regulations
by :

An officer of a registered trade union of which he is a member.
An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c)

(ii)

(iii)

16.

17.

18.

AA.L

Where the employer is not a member of any registered trade union, by an officer of a registered trade
union, connected with the industry in which the worker is employed or by any other workman
employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in Clause(a) is
affiliated.

Where the employers is not a member of any association of employers, by an officer of association of
employer connected with the industry in which the employer is engaged or by any other employer,
engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his
agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAl may from time to time add to or amend the regulations and on any
question as to the application/interpretation or effect of those regulations the decision of the General
Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT WITHHIELD
AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT (on Non-Judicial Stamp

To

Paper of Rs.100/-)

[Refer Clause 1A and 2B]

The Airports Authority of India

AA.L

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context include
its administrator, successors and assigns) having agreed under the terms and condition of Contract

Agreement NO. ...cocoevveveveiveiceennne dated..............made

between.......... and AAl in connection with the work of .........................(hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RS (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards compensation
for delay pending final extension of time to be made from the contractors contained in the said

Contractor. We, the................. bank (hereinafter referred to as “the said Bank” and having our
registered office at .........ccceeeunne. do hereby undertake and agree to identify and keep indemnified AAI
from time to time to the extent of

RSueieieeierirrereenes (RUpe€es......ccvveerruerrerennens only) against any loss or damage, cost,, charges and expenses

caused to or suffered by or that may be caused to or suffered by AAIl by reason of any breach or
breaches by the said Contractor of any of the terms and condition contained in the said contract and
to unconditionally pay the amount claimed by AAlI on demand and without demur to the extent
aforesaid.

WE vt Bank, further agree that AAI shall be the sole judge of and as to whether the
said Contractor has committed any breach or breaches of any of the terms and conditions of the said
contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that
may be caused to or suffered by AAl on account thereof and the decision of AAl that the said Contractor
has committed such breach and breaches and as to the amount or amounts of loss, damage, costs,
charges and expenses caused to or suffered of that may be caused to or suffered by AAl from time to
time shall be final and binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said contracts and till all the
dues of AAl under the said contract or by virtue of any of the terms and conditions governing the said
contract including compensation for delay if any as decided by AAIl, have been fully paid and its claims
satisfied or discharged and till the Accepting Authority of the contract certifies that the terms and
condition and accordingly Contract have been fully and properly carried out by the said contractor and
accordingly discharges this guarantee subject, however that AAI shall have no claim under this
Guarantee after 90(Ninety) days from the date of expiry of the defects Liabilities periods or Final
/Extension of Time grated by AAl as provided available in agreements clause no................. as provided in
the said Contract, i.e..........(date) or from the date of cancellation of the said contract, as the case may
be, unless a notice of the claim under this Guarantee has been served on the Bank before the expiry of
the period in which case the same shall be enforceable against the Bank notwithstanding the fact, that
the same is enforced after the expiry of the said period.
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AAI shall have the fullest liberty without affecting in any way the liability of the bank under this
Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said contract
or to extend time of performance by the said Contractor or to postpone for any time and form time to
time any of the powers exercisable by it against the said Contractor and either to enforce or forbear
from enforcing any of terms and conditions governing the said contract or securities available to AAI
and the said Bank shall not be released from its liability under these present by any exercise by AAl of
any liberty with reference to the matters aforesaid or by reason of time being given to the said
contractor or any other forbearance, act or omission on the part by AAl or any indulgence by AAl to the
said Contractor or any other matter or thing whatsoever which under the law relating to sureties would
but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against the Bank
and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding any
security which AAl may have obtained or obtain from the Contractor at the time when proceedings are
taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of AAl in writing and agree that any charge in the Constitution of the said Contract or
the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

For and on behalf of (The Bank)

Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AA.L
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT
WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”) has
submitted his tender dated (date) for the construction of
“ ”(name of work) (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our

registered office at (hereinafter called “the bank”) are bound unto
Airports Authority of India through its “ Bid Manager / Engineer-in-charge/ AAl’s Authorized
representative “ ( designation with address) ( hereinafter called the “Bid Manager/ Engineer-in-charge /
AAl’s Authorized representative”, as the case may be which expression shall unless repugnant to the
subject or contract includes its administrators, successors and assigns) in the sum of Rs.
(Rs. In words ) for which payment will truly to be made to the said “ Bid Manager / Engineer-
in-charge/ AAI's Authorized representative” the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender
(including extended validity of tender) specified in the Form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the “Bid Manager / Engineer-
in-charge/ AAI's Authorized representative “.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor,
if required —
OR
b) Fails or refuses to furnish the perfermance-guarantee, in accordance with the provisions of tender
document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions
to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against
security deposit after award of contract.

We undertake to pay to the “Bid Manager / Engineer-in-charge/ AAl's Authorized representative “ either up
to the above amount or part thereof upon receipt of his first written demand, without the “Bid Manager /
Engineer-in-charge/ AAIl's Authorized representative “ having to substantiates his demand, provided that in
his demand the “Bid Manager / Engineer-in-charge/ AAl's Authorized representative “will note that the
amount claimed by him is due to him owing to the concurrence of one or any of the above conditions, specifying
the occurred condition or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended by the
“Bid Manager / Engineer-in-charge/ AAl's Authorized representative “, notice of which extension (s) to the
bank is hear by waived. Any demand in respect of this guarantee should reach the bank not later than the above
date.

DATE e

SIGNATURE OF THE BANK

WITNESS ..o SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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N

=

APPENDIX-II
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT BILLS
Name of WOork:......cceeceveeevercernecnenceenennnnennens Name of
Contractor......ueiveeissnnncsenisnenisnnnenns
Contract Agreement No. and Date....ccorvreermennrreesensenns R/A Bill
[\ Lo N
Sl. Item Quantities Frequency No. of Upto No. of No. of Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification Required Quantity Required actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge.

AALL

Signature of Manager / AM (Engg)

(C-Nil...I-Nil...0-Nil)
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APPENDIX-IlI
REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
CONTIACTON ittt et sttt et ettt et ebe st b sassan s sanens
Name and location of the
WOT K. ittt et ettt et cae s e e ere st et e e saesansesbesesesaeserbenne one
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment  confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15

AA.l (C-Nil...I-Nil...0-Nil) GCC-96
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSION TO THE CONTRACTOR'S

LABOUR IN AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor Name and

location of the work

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)

12)

13)

14)

15)

AA.L

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/miscarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery

Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit after
the death.

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

Signature of the contractor authenticating entires in the register.

Remarks column for the use of Inspection Officer.

(C-Nil...I-Nil...0-Nil) GCC-97
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APPENDIX-V
Labour Board
Name of work
Name of Contractor
Address of Contractor ---------------
Name and address of A. A. I. Division
Name of A. A. I. Labour Officer
Address of A. A. I. Labour Officer
Name of A.A.l Labour Officer
Sl. No. Category Minimum Actual wage Number Remark
wage fixed paid present
Weekly holiday
Wage period
Date of payment of wages
Working hours
Rest interval
AA.L (C-Nil...I-Nil...0-Nil) GCC-98



Name and address of contractor
Name and address of establishment which contractor is carried on

Name and location of work

Various Formats to be maintained (Appendix )

Form-XIll
[See rule 2(1)]

[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

APPENDIX-VI

1] ———
Name of the Establishment------------------- Name of Owner----—---------- s
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR Bank A/c Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31
*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the
remarks Column.
A.A.lL (C-Nil...I-Nil...0-Nil) GCC-99
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APPENDIX-VII
Form-XVI
[See Rule 78(1) (a) (i)]
Muster Roll
Name and address of
[ol0] 0] 4 =Tt o] SR OO T T TPt
Name and address of establishment which contractor is carried
Lo o PO
Name and location of
WOTK ittt ettt e e e et e e b b st e st e sbesren
Name and address of Principal Employer.........c.ccouveveceveeeierineeneen. For the month of
fortnight................
Sl. Name of Sex Father’s/ Date Remark
No. work Husband’s
Man 1 2 3 5
1 2 3 4 5
AA.l (C-Nil...I-Nil...0-Nil) GCC-100
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

FORM B
[See Rule 78 (1) (a)(i)]

FORMAT FOR WAGE REGISTER

APPENDIX-VIII

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 10 11 12
AA.l (C-Nil...I-Nil...0-Nil) GCC-101
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Deduction Net Employer Share
Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
AA.l (C-Nil...I-Nil...0-Nil) GCC- 102
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
(Damage/loss/fine/advance/loan
register s
1 2 3 4 5 6

Whether show cause Explanation heard in | Number of Installments First Month/Year Last Month/Year Date of Complete Remarks

issued* presence of* Recovery

7 8 9 10 11 12 13
*Applicable only in case of damage/loss/fine
A.A.lL (C-Nil...I-Nil...0-Nil) GCC-103
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2) (a)]

Register of wages

Amount of wages
Sl. Name of Serial no Descript No. of Units Daily Basic | Dearness Over- Other | Total | Deduc-| Net Sig. or Initial
No. | workman in the ion/ days of rates of wages | Allowance | time cash tionif | Amou-| thumb | contract
register nature worked | work wages/ Payme- any nt Impre- or his
of of work done | piece rate nt. (indic- paid ssion | Represe-
workman done (indic- ate of the ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
(C-Nil...I-Nil...0-Nil) GCC- 104
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APPENDIX-VIIIA
WAGE CARD

Wages Card No

Name and Address of Contractor..........cceeeeuee.. Date of issue

Name and location of work.........cccccevevrevnnenne. Designation.........ceceeeeveveevnenne

Name of workman

Rate of Wages

0 1 2 3 4 5 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from......cccvveeieve e, the sum Of RS....ouiieiieeceee e on account of my wages

Signature
The Wage Card is valid for one month from the date of iss

AA.l (C-Nil...I-Nil...0-Nil) GCC- 105
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip
Name and address of CONtIraCLOr........cvevevi v e
Name and Father’s/Husband name of Workman............ccoceeeeeiveveveceeerieeceenerenens
Name and 10cation of WOrK.......ccccevveinnnein e e
For the week/Fortnight/Month ending..........ccceveeeneririnineneiesine s
1. NO. of days WOIrKEM........ceueiirieece ettt sttt s eren e
2. No. of units worked in case of piece rate workers........cccecoveiveeerinecrcinenne
3. Rate of daily Wages/piece rate.......ccuvrerrereeeosneseernneeeee e seessee s
4. Amount of OVErtime Wages.......cccccueereeeecieeei et eaer e st
5. Gross Wages Payable........cc i rnerineneieree e s
6.  Deduction, if @NY.....c et et b
7. Net amount of Wages Paid.......ccccueereerere et e

Initials of the contractor or his representative

AA.l (C-Nil...I-Nil...0-Nil) GCC- 106
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card

Name and address of CONTractor.........coevevevirieneeeenerie et
Name and address of establishment under which is carried...........cccecoeiiriennnnnee.
Name of work and location of WOrk..........cceeevircnnnecnir e,
Name and address of Principal EMPIOYEE.......ccceeeeeceeerinrireee e
1. Name of the Workman......ccocceeo i e
2. SL. No. in the register of workman employed.........cccocovevrninerennneiccnennenenn
3. Nature of employment/designation..........ccocceeeieeineeceneiereee e
4. Wage rate (with particulars of unit in case of piece Work).........cccevvveeeeeveenens
5. WaABE PEIIOA... et sttt st e ere e eer e
6. Tenure of emMpPloyMENt.....cccooiireeereiirecrerc e
7o REMAIK ettt st s s e

Signature of Contractor

AA.l (C-Nil...I-Nil...0-Nil) GCC- 107
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AA.L

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAl”) having offered to accept the
Terms and conditions of the proposed agreement between

[hereinafter called the said contractor(s)] for the work .......ccovvieireeenee (hereinafter “the said
agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. .....ccccceeveveininnnene
(RUPEES ...ooveeeereerererrnen only) as a security / guarantee from the contractor(s) for compliance of his
obligations in accordance with the terms and conditions in the said agreement.

WE ot (Indicate the name of the Bank) (hereinafter referred to as “the Bank”) hereby
undertake to pay to the Chairman, AAl an amount not exceeding Rs.

..................... (Rupees ..................... only) on demand by AAI.

WE et (Indicate the name of the Bank) do hereby undertake to pay the amounts due

to payable under this Guarantee without any demure, merely on a demand from AAI stating that the
amount claimed is required to meet the recoveries due or likely to be due from the said contractor(s).
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs. .......ccceeeuneee.
(RUPEES ..ot only).

We, the said Bank, further undertake to pay the Chairman, AAl any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending
before any court or tribunal relating thereto, our liability under this present being absolute and
unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there
under and the contractor(s) shall have no claim against us for making such payment.

WEe...ooverreretiereeeeeaes (Indicate the name of bank) further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of the
said agreement and that it shall continue to be enforceable till all the dues of AAl under or by virtue of
the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-In-Charge
on behalf of AAI certified that the terms and conditions of the said agreement have been fully and
properly carried out by the said contractor(s) and accordingly discharges this guarantee.

We...ereene (indicate the name of the bank) further agree with AAIl that AAI shall have the fullest
liberty without our consent and without effecting in any manner our obligations hereunder to vary any
of terms and conditions of the said agreement or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by AAIl against in the said contractor(s) and to forebear and enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by reason of
any such variation, or extensions being granted to the said contractor(s) or for any forbearance, act of
omission on the part of AAl or any indulgence by the AAl to the said contractor(s) or by any such matter
or thing whatsoever which under the law relating to securities would, but for this provision, have effect
of so relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. WEe..oooeerrreee e (Indicate the name of the bank) lastly undertake not to revoke this guarantee

except with the previous consent of AAl in writing.

8. This guarantee shall be valid upto ......iievecciinnene. unless extended on demand by AAIl
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
.................... (Rupees .........cce......... Only) and unless a claim in writing is lodged within six months of the

date of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee
shall stand discharged.

In presence of
Dated this _ Day of
Witness
1.
2.
For and on behalf of (The Bank)
Signaure
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports Authority of
India
Signature
Name
Designation

Dated

Note : * Date of validity should be schedule date of completion + Six months.

AA.l (C-Nil...I-Nil...0-Nil) GCC- 109
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Perfermanee
Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount.......

Issued in favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of
Security Deposit / Earnest Money / Perfermanece-Guarantee on account of contract
awarded / to be awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit
is made to close the subject Bank Guarantee before maturity/ on maturity toward
adjustment of dues without any reference /consent /notice from me / our side and
the bank is fully discharged by making the payment to Airport Authority of India.

Signature of the
Depositor

Place:

Date:

AA.l (C-Nil...I-Nil...0-Nil) GCC- 110
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently at the
site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

AA.L

Willful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of AAI.
Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behaviour

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAl or of the contractor.

Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name, etc.

Habitual loss of wage cards supplied by the employer's

Unauthorized use of employer's property of manufacturing or making of unauthorized particles at the
work place

Bad workmanship in construction and maintenance by skilled workers which is not approved by the
Department and for which the contractors are compelled to undertake rectifications.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorised divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an establishment
unless authorised by the employer.
20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the premises.

AA.l (C-Nil...I-Nil...0-Nil) GCC-112
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Name and address of contractor

Name and address of establishment which contractor is carried on

Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2) (d)]

APPENDIX-XIII

SI. No. Name of Father’s/ Designation Act or Date of Whether Name of person Wage Amount Date on Remarks
workman | Husband’s nature of action for | Offence workman in whose period of the which
Name employment which showed presence and imposed fine
fine cause employee’s wages realised
imposed against fine | explanation was payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
A.A.lL (C-Nil...I-Nil...0-Nil) GCC-113
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APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
Name and address Of CONTIACTON........cccciviiiii ettt er bbb e e neen
Name and address of establishment under which contract is carried ON.........cccoevvieveeveeiivieceveeeeeeenes

NamMe and 10CATION OF WOTK....ociiveiiee ittt ettt st b s s s sas e b b st sres

Name and address of PrinCipal EMPIOYET ..ottt st st s ee e s

SI. Name Father’s Designation [Particular Date of | Whether Name of Amount No. of | Date of
No. of Husband’ /nature of of damag | workman person in of install recovery
workman| s Name employment |Damages es or showed whose deduction | ments First Last
or Loss loss cause presence Instal | Instal Remark
against employee’s imposed Iment | Iment
deduction | explanation
was heard
1 2 3 4 5 6 7 8 9 10 11 12 13

A.A.lL (C-Nil...I-Nil...0-Nil) GCC-114
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APPENDIX-XV

Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

Name and address of contractor

Name and address of establishment under which contract is carried on

Name and location of work

Name and address of Principal Employer

SI. Name Father’s Designation Wage Date Purpose Number of Date and Date
No. of Husband’s /nature of period and for which installment amount on
workman Name employment and amount | advance by which of each which
wages of paid advance to installme last Remark
payable | advance be repaid nt repaid install
paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11

AA.l (C-Nil...I-Nil...0-Nil) GCC- 115
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Name and address of contractor

Name and address of establishment under which contract is carried on

Name and location of work

Name and address of Principal Employer

Form-XXIll

Register of Overtime

APPENDIX-XVI

[See Rule 78 (2) (e)]

AA.L

(C-Nil...I-Nil...O-Nil)

SI. Name of Father’s/ Sex Designation/ Date on Total overtime Normal Overtime | Overtime | Rate on which Remarks
No. | workmen Husbands nature of which worked at rate of rate of Earning | overtime paid
Name employment overtime project in case wages wages
worked of piece rate
1 2 3 5 6 7 8 9 10 11 12
GCC- 116
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice
to you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant

Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.

Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.

Contract amount in the work.

Date of contract.

Date of initiation of work.

Stipulated date of completion of work.

10. Actual date of completion of work (if completed).

11. Total number of claim made.

12. Total amount claimed.

13. Date of intimation of final bill (if work is completed).

14. Date of payment of final bill (if work is completed).

15. Amount of final bill (if work is completed).

16. Date of request made to ED for decision.

17. Date of receipt of ED’s decision.

18. Date of appeal.

19. Date of receipt of decision on our appeal.

LN AEWNR

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. |/We enclose
following documents.

1. Statement of claims with amount of claims.

2.
3.
4,
Yours faithfully
(Signature)
Copy to:

1. The Engineer-in-charge .......ccccuuu..... )

AA.L (C-Nil...I-Nil...0-Nil) GCC- 117
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INTEGRITY PACT

corporate constituted by the Central Government under the™j
India Act,1994 and having its Corporate Office at Rajiv Gandbhi

one part

...... represented by ... of
“Bidder/Contractor “(which term shal
context be deemed to include its heirg
Bidder/ Contractor)

functions on business principles, valug
regulations, and the principles q

AND WHERE i is submitting a tender to the Authority for
....................... . ponse to the NIT (Notice Inviting Tender) dated .........

into thisMgtegrity Pact and agree as follows:

AA.l (C-Nil...I-Nil...0-Nil) GCC-118
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1. Commitments of the Authority;
1.1 The Authority undertakes that no official of the Authority, connected directly or

indirectly with the contract, will demand, take a promise for or accept, directly

1.2 The Authority will, during the pre-contact stage, treatall

will provide to all BIDDERs the same information and wi
information to any particular BIDDER which could affgrea

1.3 All the officials of the Authority will report to the approf iate@Jt ofity office any

any substantial suspicion of such a breach.
1.4 In case any such preceding miscond t§

and the same is
ecessary disciplinary

1.
~ asures necessary to prevent
activities during any stage of its bid or
age in order to secure the contract or
2.1
2.2

obtaining or execution of the contract or any other contract with the Authority
for showing

AA.l (C-Nil...I-Nil...0-Nil) GCC- 119
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contract or
any other contract with the Authority.

2.3 into
any undisclosed agreement or understanding, whethex forpfal or

submission or non-submission of bids or any actions toestrict
or
to introduce cartelization in the bidding process.

qpetitjveness

2.4 The Bidder/Contractor shall, when presenting his discl
address of agents and representatives and Indian B{QDERs
foreign principals or associates.

se thesgame and
@II djsclose their

2.5 The Bidder/Contactor shall when pres

2.6 The Bidder/Contractor further con{i
BIDDER is the original manufacture
sponsored export entity of the store as not engaged any individual or firm

recommend to the Authority/or anfu ctionaries, whether officially or

unofficially to the award of thexcontrastto the BIDDER, nor has any amount been
‘ Ay such individual, firm or company in

recommendation.

2.7 The Bidder/Cantractoryeithe e presentiyg the bid or during pre-contract

sdetails, including information contained in any electronic data
he Bidder / Contractor also under takes to exercise due and adequate
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2.12

2.13

2.14

2.15

2.16

3.1

3.2

AA.L

ii) If he comes to know of any unethical or illegal payment/benefit.

iii)  If he makes any payment to any Authority’s associate(s)
The Bidder/Contactor commit to refrain from giving any cg
through any other manner without supporting it wit

The Bidder/Contactor shall not instigate or cause to instig
commit any of the actions mentioned above.

acting on behalf of the Bidder/ Contractor, either di irectly, is a relative
of any of the officers of the Authority, or alternati if any relative of an officer
same shall be disclosed by the Bidder/Contrdctorat the titme fling of tender. The

6 of the Companies
Act 1956.

The Bidder/Contractor shall ngfNend to or horrgw aky money from or enter into
any monetary dealings or traf i ar indirectly, with any employee

of the Authority.

The Bidder/Conxactoragrees that if it makes incorrect statement on this
sirkject,

efo point five Cr.) and to submit the same to the Authority along-with
ender document/ contract before contract signing.
-contractor(s)/ associate(s) engaged by the Contractor, with the

the Authority after signing of the contract, and whose value of the work
ontribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to
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sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) /
associate(s)

in relation to the contract/ work.

35 That the Authority will disqualify from the tender process all Bidg
sign this Pact or violate its provisions or fails to get this Pact signed
policy of authority

3.6 That if the Contractor(s) does/ do not sign this Pact or Vi

ORDER ETC I/C WARRANTY PERIOD,
terms and conditions and details gi
Bidders.
5. Sanctions for Violations/Disqualifics
from future Contacts.

ender dociments sold to the

process and exclusion

5.1 Any breach of the aforesaid provigions by the E or any one employed by it
or acting on its behalf (whether/with ithoyt the knowledge of the BIDDER)
shall entitle the Authority to takesall or any one of the following actions, wherever

required:

i)

= her contract or any other stores, such outstanding payment
d also be utilized to recover the aforesaid sum and interest.
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v)  To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments, already
made by the BUYER, along with interest.

vi)  To cancel all or any other Contracts with the B

BIDDER.

vii) To debar the BIDDER from participating in
minimum period of three years, which
discretion of the Authority.

viii) To recover all sums paid in violation of thi

ix) In case where irrevocable
any contract signed by the
opened.

X) Forfeiture of Performance Box
the same without assigning
Pact.

BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or
Prevention of Corruption Act, 1988 or any other statute enacted for prevention
oRcorruption.
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That if the Bidder/Contractor applies to the Authority for premature revocation
5.4 of the debarment and proves to the satisfaction of the Authority that he has
Installed a suitable and effective corruption prevention system and alsg

Bidder, Contractor or Sub- Contractor
Authority has substantive suspicion ja-thj

That the Authority has appoi
Monitor(s) for this Pact.

managemgnt
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7.6

1.7

7.8

7.9

10.
10.1

10.2

AA.L

to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties thaf they actin
specific manner, refrain from action or tolerate action. b

That the Authority will provide to the Monitor(s) sufficient i
meetings among the parties related to the project prQvided-st
have an impact on the contractual relations between the AutkQ
the Contractor / Bidder. The parties offer to the Moniter(s) to to
participate in such meetings.

of the Authority within 2 weeks fromythe date irfimation to him
by the Authority and, should the oc % LISk dosals for correcting
That if the Monitor(s) has reported
substantiated suspicion of an offence-u

That if the Bidde
be signed by
representatives.

/ Contractor are a partnership or a consortium, this Pact must
the partners and consortium members or their authorized
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11. Pact duration (Validity)

11.1 That this Pact comes into force when both the parties havg

11.2. That if any claim is made / lodged during this perjod,

11.3 That should one or several provisions of this Pag

12, Company Code of Conduct

Bidders are also advised to have
use of bribes and other unethic
implementation of the code of con

ance program for the
e company.

on

13. The parties hereby sign this ntegrity
Buyer
Name of the Officer

Designation Deptt.

/Ministry/PSU

Witness

) X

i \</\/

Bidder

CHIEF E FICER

Wltnes
NN
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Ratio of direct payment to the specialized

(To be filled by Contractor)

(CLAUSE-47)

:A.L\

=

APPENDIX-XIX

...% of the net payment to be made to specialized

agency in case of composite contract agency

Sl. | Sub-head Nature of work % of the net payment to be

made to Specialized agency

1 Sub-head |

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The
bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the net
payment admissible as per AAl for the subhead under consideration shall be paid directly to specialized
agency in case of composite contract.
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Schedules
@A MEW $T IQ@F / SKETCH OF CEMENT GODOWN
A.C. ORG.Il. ORANY OTHER
WEATHER PROOF ROOF THAT
THE CONTRACTOR MAY BUILD
ANY KIND T
OF WALL o T0 BAGS HEIGHT
2400 8 1400
v J
- i — — — — — WOODEN PLANKS OVER
. L4 LT . .;. e T T VO —— WOODEN BATTENS
77 NN\
- 150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH
SECTION AB
S 600 4600
CEMENT IN BAGS
=
S &)
= <«
wn
A » B
;S < SR .
=¥
TOTALQUANTITY OF CEMENT
INTHE GODOWN 30 TONNES
L | l 1
00 T400 " 600 ' 1400 ' 600
] DOOR I
ALL DIMENSIONS IN MM PLAN
SKETCH OF CEMENT GODOWN
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Schedules 74‘!\‘*

SCHEDULES

SCHEDULE “A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been given as
astandard BOQ format at page no. BOQ - 1 to BOQ -5 with the tender document, then the same is to be downloaded
and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete the white
coloured (unprotected) cells with their respective financial quotes and other details (such as name of the bidder).
No other cells should be changed. Once the details have been completed, the bidder should save it and submit it
online, without changing the File name. if the BOQ file is found to be modified by the bidder, the bid will be rejected
and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

Sl. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the

material will be
charged to the <\

contractor

; > 3 4 @/\Sfyv :
@@

AN
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Schedules TA K
SCHEDULE *C’

Tools and plants to be hired to the contractor.

SI.No. Description Hire charges per day Place of Issue

1 2 3

PN 4

@
) @@
%%
< 0

A%
SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, ifany. ool

SCHEDULE °F’

Reference to General Condition of contract “Introduction of Master Concession Facility for F&B

Name of work : and General Retail service.[SH: Extension of SHA
by demolition of wall to accommodate Restaurant
and associated areas, at B.M. Airport, Ranchi.]

Rs. 11,25,779.00
Estimated Cost put to tender

i. Earnest Money ! Rs.22,516.00

i PerformanceGuarantee N/A

A.A.l
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Schedules 74“"\‘*
iii  Security deposit: 10% of contract value

SCHEDULE °F

GENERAL RULES & DIRECTION

Officer inviting tender . AGM (Engg.-Civil), AAI, Ranchi
Maximum percentage for quantity of items of a: 30% (Overall)
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & b: 100% ( for foundation Items)
12.3
Definitions:
Office inviting tender : O/o AGM (Engg. -Civil)

AAl, B.M. Airport, Ranchi-834002.

2(v) Engineer-in-Charge : AGM (E-C)
2(viii) Accepting Authority : As per AAI’'s DOP.
2(x) Percentage on cost materials &
Labour to cover all overheads & Profits: 15%

DSR 2021 with up-to-date correction slips as on last date of

2(xi) Standard schedule of rates submission of tenders & Market Rates.
2(xii) Department: AAl, Engineering (Civil).
Clause 1
(i) Time  allowed for Submission of
Performance-Guarantee from the date of N/A
issue of letter of acceptance
(ii) Maximum allowable period of extension As per clause 1
Clause 2
Authority for fixing compensation under As per AAl's DOP
Clause 2
Clause 2A
| Whether Clause 2A shall be applicable | No

AA.l (C-Nil...I-Nil...0-Nil) GCC-131




Schedules

Clause 5

Number of days from the date of issue of

letter of acceptance for reckoning date of 10 days
start
Mile Stone(s) as per table given below:
S ne. | L o £ a il (Physical T | A T
in-days (£ . e ¢
dateofstart} | ronochievermentotf
rmilestone
i 0% ot ContractValue-to-beexecuted A-Ponth 2%-of Forgeted-mitestoneomount
2 25%-of ContractValue-to-beexecuted 02 Monrths 2%-of Forgeted-mitestoneomount
3 50%-of Contract Value-to-be-exeeuted P4-Months 2%-of Fargeted-milestoneamount
4 /5% of Contract Value to-be-executed pS-Meonths 2%-of Fargeted-milestoneamount
5 100%-of ContractValue to-be-executed 07-Months 2%-of Targeted-milestoneamount
Time Allowed for Execution of Work. : 03 Months
Authority to decide:
i. Extension of time.......c.cccccuvnu.... As per AAI's DOP
ii. Rescheduling of milestone ........... GM(Engg).
iii. Shifting of date of start in case of
delay in handing over of site........  GM(Engg).
Clause 6, 6A
Clause applicable — (6 or 6A) 6A
Clause 7
Gross work to be done together with net
payment/adjustment of advances for material Rs. 05 lakhs

collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Clause 10 B(ll)

Whether Clause 10B(ll) shall be NO
applicable
Clause 10C: Applicable/ Noet-Applicable

Component of labour expressed as percent of value of work: 5%

AA.L

(C-Nil...I-Nil...0-Nil)
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Clause 10 CA

Materials covered under this| Nearest Material (other than| Base price and its
clause cement*, reinforcement| corresponding period of all the
bars, structural steel & | materials covered under clause
Bitumen) for which All India 10CA
Wholesale Price index is to be
followed
Basepricefor comentand

concerned EB {Engg}
empowered to determine the

Clause 10 CC Not Applicable.

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the
period shown in next column

Component of POL, expressed as % of total va

Note : Xm .....% should be equal to (100) —Awaterial covered under clause 10 CA i.e. cement, steel and
other materials specified in clause 10 CA # ponent of labour + component of POL).

AA.l (C-Nil...I-Nil...0-Nil) GCC-133
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Clause 11

Specification to be followed for execution of work

(b) CPWD Specification 2009, Vol. | to Il with
upto date correction slips, MORTH or other
specification as applicable.

(c) Technical specification.

(d) Manufacturer’s Specification.

Clause 12
12.2 | Deviation limit beyond which clauses
& |12.2 & 12.3 shall apply for 30% (Thirty Percent)
12.3  Jouildings, pavements and all other
works above foundation level.
12.5 [Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation 100% (Hundred Percent)
work
Clause 16
Competent Authority for deciding DGM / Jt. GM (Engg.)
reduced rates
Clause 18

Mandatory machineries, tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: As decided by the Competent Authority .

AA.L
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Clause 36(1)
Requirement of Technical Representative(s) and recovery rate
SI. Minimum Discipline Designation Rate at which recovery
No.| Qualification of (Principal Minimum shall be made from the
Technical Technical Experience No. | contractor in the event of
Representative representative) not fulfilling provision of
clause 36
Figures Words
Rs.
1. Diploma Civil Site Engineer 3 Years 1 Rupees One
Engineering Rs.1000.00 per | Thousand per
day day.

Clause 37

License Fee for unpaved land

Clause 41(b)
Integrity Pact applicable NO.

Clause 42

25% of prevailing AAI land rates with annual
compound escalation w.e.f. 1% April of every
year or as amended/ decided by AAI from time
to time.

(i) | Schedule/statement for
quantity of cement & bitumen on the basis of Delhi
Schedule of Rates

determining theoretical

DSR 2021 printed by C.P.W.D with up-
to-date correction slips till last date of
Submission of tender, technical
Specifications & BOQ.

(i) | Vvariations permissible on theoretical quantities

a. Cement for works with estimated cost put to
tender not more than Rs.5 lakhs.

3% plus/minus

For works with estimated cost put to tender more
than Rs.5 lakhs

2% plus/minus

b. Steel Reinforcement and structural steel section for
each diameter, section and category

2% plus/minus

C. Bitumen

2.5% plus only & NIL on minus side

d. All other materials

AA.l (C-Nil...I-Nil...0-Nil)
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Schedules
AIRPORTSOi%JJIFD—lIgRITY
RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION
Sl. Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible Less use beyond the
variation permissible variation*
1. Cement N/A Not Permitted
2. Steel reinforcement N/A Not Permitted
3. Structural Sections N/A Not Permitted
4. Bitumen issued free N/A Not Permitted
5. Bitumen issued at
stipulated fixed price N/A Not Permitted
* Provided work is considered technically sound. Otherwise work has to be re-executed as per direction of

Engineer-in-charge

Clause 48

Escrow Account : Not applicable.
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SPECIAL CONDITIONS OF CONTRACT

Name of Work: : Introduction of Master Concession Facility for F&B and General Retail service.
[SH: Extension of SHA by demolition of wall to accommodate Restaurant and
associated areas, at B.M. Airport, Ranchi.]

GENERAL

1.1 Special conditions of Contract shall be read in conjunction with General Conditions of
Contract, Technical Specifications, Drawings, BOQ and any other documents forming part of
this contract wherever the context so requires.

1.2 Notwithstanding the sub-division of the documents into these separate sections and volume
every part of each shall be deemed to be supplementary to and complementary of every other
part and shall be read with and into the CONTRACT so far as it may be practicable to do so.

1.3 Where any portion of the General Condition of Contract is repugnant to or at variance with
any provisions of the Special Conditions of Contract, unless a different intention appears, the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions
of the General Conditions of Contract and shall to the extent of such repugnancy, or
variations, prevail.

1.4 Nothing extra shall be payable on account of various activities to be performed as per Special
Conditions of Contract except where so specified.

2. COMPLETION SCHEDULE

2.4 No additional payment shall be made to the contractor for any multiple shift of working or any
other methods contemplated by him in his work schedule even though the time schedule is
approved by the Engineer-in-Charge.

AA.lL (C-Nil...I-Nil...O-Nil) scc-1



2.7
2.7.1

2.7.2

2.7.3

For Monitoring of Project

The contractor shall submit within 15 days from date of acceptance of the letter, Bar Chart.
The same shall be got approved from the Engineer-in-Charge before starting of the works and
shall be binding on the contractor. In case of non-submission of the Bar Chart by the
contractor within fifteen days as stated above, AAl shall get it done from any consultant at
the risk and cost of the contractor and the programme / Bar Chart so prepared shall be binding
on the contractor.

Contractor shall submit fortnightly progress reports (2 copies) highlighting status of various
activities and physical completion of work.

Contractor shall give every day report on category wise labour and with the progress equipment
deployed along of work done on previous day in the proforma prescribed by the Engineer-in-
Charge.

2.7.4 PERFORMANCE

3.1

a. The contractor shall perform all works in substantial and acceptable manner in accordance
with the plans and specification and in accordance with such further explanatory drawings,
details and instructions as may from time to time be given by the Engineer-in-Charge. The
work must be proceeded within such sections and such times as directed by the Engineer-in-
Charge.

b. The contractor shall provide and do everything necessary for the proper execution of the
works according to the true intent and meaning of the drawing and specification taken together
the same may or not be particularly shown on the provided that the same can be reasonably
inferred there from. Figured dimensions to be followed in preference to scale dimensions and
all particulars to be taken from the actual work.

c. It must be clearly understood that the whole of the conditions are intended to be strictly
enforced and that no extra changes in respect of extra work will be allowed unless they are
clearly outside the spirit and meaning of the conditions or unless such works shall have been
ordered in writing by the Engineer-in-Charge.

SCOPE OF WORK:

Works to be carried out as per the Bill of Quantities/Structural details and design as approved
by AAI and any other related works considered necessary.

AA.lL (C-Nil...I-Nil...O-Nil) scc-2



4.1

4.2

4.3

6.1

(i)
(iii)
(iv)

(v)

DRAWINGS AND DOCUMENTS

The Tender drawings/BOQ accompanying the tender documents are of indicative nature and
issued for tendering purpose with the purpose to enable the tenderer to make an offer in line
with the requirements of the AAI.

The execution of work shall be as per the “Approved Drawings” and detailed specifications. No
claim whatsoever, shall be entertained for variation in the approved for construction drawings and
tender drawings, if any.

However, no extra claim whatsoever, shall be entertained for variation in the "Approved for
Construction™ and "Tender drawings™ regarding any changes. The execution of work shall be as
per approved drawings and detailed specifications.

BILL OF QUANTITIES

The Bill of Quantities shall be read in conjunction with General Conditions of Contract, Special
Conditions of Contract, Technical Specifications, CPWD, AAl & MoRTH specifications,
Drawings and any other Document forming a part of this tender. The quantities shown against
the various items are only approximate and subject to variations as made in General Conditions

of the Contract.
LICENSE FEE FOR LAND ALLOTTED BY AAI

The contractor shall not be permitted to enter in (other than for inspection purpose) or take possession
of the site until instructed to do so by the Engineer-in-Charge in writing.

The portion of the site to be occupied by the contractor shall be defined and/or marked on the site plan,
failing which these shall be indicated by the Engineer-in-Charge at site and the contractor shall on no
account be allowed to extend his operations beyond these areas. In respect of any land allotted to the
contractor for purpose of or in connection with the contract, the contractor shall be issued a license
subject to the following and such other terms and conditions as may be imposed by the licenser: -

That he shall pay a nominal license fee for land allotted by AAI for installation of plants, labour camp
(if Provided), Cement godown and site office, license fee from contractor is chargeable per sqm per
annum @ rate of 25% of prevailing AAI land rates with annual compound escalation w.e.f.1% April of
every year (or as amended/decided by AAI from time to time). A security deposit of Rs. 500/ Sgm in
the form of Cash/BB/BG is also to be obtained from the contractor for this purpose. This security
deposit can be released only after ensuring that allotted land has been vacated and Engineer-in-charge
to certify this fact in the final bill. Land used for stacking of material to the extent available is, however,
provided at free of cost, with the approval of Project/Airport In-charge. Land used for site office for
AAT’s use will be free of cost. The allotment of land for purpose of or in connection with the contract
subject to the following and such other terms and conditions as may be imposed by the licenser:

That such use or occupation shall not confer any right of tenancy of the land to the contractor.
That the contractors shall be liable to vacate the land on demand by the Engineer-in-Charge.

That the contractor shall have no right to any construction over this land without the written
permission of the Engineer-in-Charge. In case, he is allowed to constructany  structure he shall
have to demolish & clear the same before handing over the completed work unless agreed to the
contrary.

The site for stacking of construction materials required for the work shall give free of cost.

AA.LL (C-Nil....I-Nil...O-Nil) scc-3



6.2

6.3

7.2

7.3

7.4

7.5

8.2

The contractor shall provide, if necessary or if required on the Site, all temporary access thereto and shall
alter, adapt and maintain the same as required from time to time and shall take up and clear them away as
and when no longer required and as and when ordered by the Engineer-in-Charge and make good all damage
done to the Site.

Land for Labour Camps:

No Labour camps will be permitted within the operational area and the contractor shall make the necessary
arrangements, at his own cost with prior approval of the Engineer-in-Charge in setting the camps outside
operational area in AAI land if available at prescribed charges.

TEMPORARY WORKS:

The tenderer should see the approaches to the site of work and conditions of the same. If any approach
from main road is required to be made at site or existing approach is to be maintained for cartage of
materials etc. by the Contractor, the same shall be provided, improved and maintained by the Contractor
at his own cost.

The contractor shall segregate the site of work from other area, if required, in the Terminal Building by
providing wooden/steel barricades of appropriate height with proper framing, keeping the aesthetic view of
building and safety of passengers in mind as directed by the Engineer-in-Charge to avoid inconvenience to
the passenger. The contractor shall provide and display the informatory sign boards like “Work in Progress”,
“Inconvenience cause is regretted” & “way finding” etc. with AAI logo as directed by Engineer-In-Charge.
After completion of the work these shall be removed and taken away by the contractor. Cost of providing
the barricades, sign boards etc. shall be borne by the contractor and nothing extra shall be paid on this
account.

All Temporary and ancillary works including enabling works connected with the work shall be responsibility
of the Contractor and the price quoted by them shall be deemed to have included the cost of such works
which shall be removed by the contractor at his cost, immediately after completion of the work.

Site clearance (as per the requirements) shall be arranged by the contractor at his own cost and nothing extra
shall be payable on this account. All the salvageable materials received after demolitions, if any, are to be
stacked properly and handed over to Engineer-in-Charge. These dismantled materials shall be the property
of the Airports Authority of India.

""The compliance of safety issues during execution of work shall be the responsibility of the Contractor
and the price quoted by them shall be deemed to have included the cost of all such works. safety
measures like Temporary filling with sand bags, Temporary marking, providing obstruction lights etc,
are included. Cost for providing sand bags including transportation filling, stitching, placing,
removing etc , in accordance with the requirements along with the progress of work at different stage
of execution etc. to meet the safety requirement as per guidelines and as per instructions of EIC ,shall
be borne by the Contractor and nothing shall be paid extra on this account. The sand bags/sand shall
be removed and taken away by the Contractor at his cost after completion of the work."

PAYMENTS

For the work done by the agency, R/A bill are to be processed as per Schedule ‘F’ Clause-7. These bills shall
be prepared based on joint measurements on a monthly intervals or prefixed date fixed by Engineer-in-
charge. If the Contractor or his authorized representative does not present/associates for joint measurements,
ex-parte measurements of the work done since previous bill shall be recorded by the Engineer-in-charge or
his authorized representative for the purpose of bill/payments. The bills shall be submitted on the format
prescribed by the Engineer-in-charge, through computerized billing in triplicate.

The payment due to the contractor shall be made within 15 days of the submission of the bill by the contractor
and the measurements shall be verified by the Engineer-in-Charge or his representative within10 days of
submission of the bill. The payment shall be made from the AAI office at Ranchi through ERP/SAP system.
The payment shall be made from the AAI Office at concerned Airport or from Regional Head quarter, Eastern
region, AAl.
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9. Income Tax and Labour Cess
9.1 Income Tax deductions shall be made from all payments made to the Contractor as per the rules and
regulations in force in accordance with the Income Tax Act prevailing from time to time.

9.2 Labour cess as per rules and regulations in force shall be deducted from the bills of the Contractors
and deposited with designated authorities.

10. WATER
The contractor shall make his own arrangement of suitable water for construction and his staff and
work men at his own cost. The testing charges for water shall be borne by the contractor. Wherever
AAT’s source of water is used by the contractor, 1% (one percent) of gross bill amount (Work Done)
shall be deducted from his bills.

11. POWER SUPPLY.

11.1  Generally power required for the work shall not be given by department and same has to be arranged
by the contractor. In case AAI electricity source is available near the work site and electricity can be
spared to the contractor as per direction of E.I.C, the contractor may draw electricity from the AAI
source as approved by E.I.C.

11.2  Necessary meter and connection from the source as approved by E.I.C shall be arranged by the
contractor. No extra payment towards meter and connection arrangement shall be paid by the AAI.

11.3  Wherever AAl electricity source used by the contractor, prevailing rate of electricity charge applicable
for Ranchi Airport as fixed by the local electricity board / authority whichever is higher including AAI
service charge based on per unit of meter reading shall be recovered from the RA &final bill of the
contractor.

12. CONTRACT AGREEMENT:

12.1  The contract agreement shall be executed on a non- judicial stamp paper of value of Rs.100/-and the
cost of the stamp paper shall be borne by the contractor.

12.2  Contractor’s tender including the letters of clarifications between the contractor and the AAI prior to
the award of contract shall form a part of the Contract Agreement to the extent they have been accepted
by AAL.

13 CONSTRUCTION EQUIPMENT

13.1  The contractor shall without prejudice to his overall responsibility to execute and complete the work
as per specifications and time schedule, progressively deploy adequate equipments, tools, tackles and
augment the same as decided by the EIC depending on the exigencies of the work so as to suit the
construction schedule.

NOTE:
1. The contractor is required to deploy additional T&P if required and directed by EIC to ensure
timely completion of work.
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13.2

13.3

14
14.1

15

15.1

15.2

15.3

AA.L

In the interest of progress of work, if early deployment of any machinery/equipment is desired by EIC
then the contractor shall deploy the same as per the direction of EIC. For such early deployment no
claim whatsoever shall be entertained.

EQUIPMENTS FOR NIGHT WORKING:

In case, it appears, at any stage that the project may not be completed within the stipulated period
due to restricted working hours in the day in view of operational reasons, the contractor shall execute
the work during the night as and when asked by the Engineer-in-Charge in writing. Nothing extra
shall be payable to contractor for working in night time. For proper execution, the work site shall be
properly illuminated by the contractor at his own expenses.

No Construction equipment shall be supplied by the AAI.

SITE ORGANISATION

Subject to the provisions in the tender document and without prejudice to contractors’ liabilities and
responsibilities to provide adequate qualified and skilled personnel on the work, contractor shall also
ensure site organization and augment the same as decided by the Engineer-in-Charge depending on
the exigencies of work. No engineering personnel deployed at site shall be removed from the site
without prior approval of the Engineer-in-charge.

FIELD LABORATORY

B- SURVEY-INGINSTRUMENTS
B Adte-levelingastramentwith-statt 1-Set

In additional to tools, equipments, apparatus and instruments as directed above, if any, additional
tool equipment apparatus and instrument is required for laboratory and execution of work as per
technical specification of NIT the same shall be provide by contractor. Nothing extra shall be payable
to contractor on this account.

The Engineer-In-Charge, may at his discretion, check the test results obtained at contractors
laboratory by independent tests at an approved laboratory. The cost of such material, transport, cost
of testing etc. shall be borne by the contractor.
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16. CLOSING DAY’S WORK

16.1 After the closure of day's work, all equipment and materials must be placed at a location, approved by
Engineer-in-charge.

12. INSPECTION OF SITE AND TESTING

(vi) The Engineer-in-Charge or his authorized representative shall have full power to inspect
any portion of the work, examine the materials and workmanship at the contractor’s works
or at any other place from where the material is obtained. Acceptance of any material shall
in no way relieve the contractor of his responsibility for meeting the requirement of the
specifications.

(vii) All branded materials shall be supplied with manufacturer’s certificate. If AAl wants to carry
out any test on the material supplied by the contractor through an outside laboratory to verify
any of the parameters, the testing charges for such tests shall be borne by AAI. In case of
failure to meet the test/specifications criteria, testing charges of such samples shall be
recovered from the contractor. The defective material shall be replaced by the contractor
with suitable material and the contractor shall be liable to carry out such tests thorough an
outside laboratory as the Engineer-In-Charge may decide to verify important parameters of
the specifications of the material.

(viii) The cost of all site tests as above by way of cost of sample, transportation, freight (inclusive
of taxes if any) shall be borne by the contractor.

13. ADMISSION TO SITE

13.1 The work site belongs to AAI. For the works falling within the restricted area, execution shall be
restricted to non-operational hours. The contractor is expected to finish the work before each break by
adequate planning with suitable construction joints etc. as per the satisfaction of Engineer-in-Charge.
All men and vehicles shall be permitted to enter the aerodrome operational area only on possession of
the security passes issued by airport in-charge or his authorized representative. The contractor shall
apply in writing in advance of the commencement of work for issue of security passes and shall submit
list of personnel concerned with their addresses and shall satisfy the Engineer-in-Charge who shall, at his
discretion, have the right to recommend the issue of passes to control the admission of contractor, his
agents, his staff and workmen. The contractor shall ensure that his men shall work in areas/zones
allotted to them. Passes shall be deposited with the Engineer-in-Charge on demand and in any case
immediately after completion of work. The contractor's staff/workmen shall observe all the rules
promulgated from time to time by the concerned authorities such as prohibition of smoking & lighting,
search of persons on entry and exit, keeping to specified routes etc. Any person found violating the
security rules laid down by the authorities will be expelled from the area without assigning any reason
whatsoever and contractor shall have no claim on this account.

For entry of any vehicle inside the airport operational area a separate temporary vehicle entry permit
shall be issued, and the same will be charged as per AAI existing fee as applicable from time to time.
Nothing extra shall be paid to contractor /agency on this account. Besides levying charges on entry
of vehicles in operational area, it has been decided to levy charges on the issuance of Airfield Driving
Permit (ADP) after according necessary training. The charges for issuance of ADP shall be as per
rates prevalent at that time.
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It may also be noted that, in addition to the aforesaid charges for vehicle permit, GST at the prevalent
rate will also be charged as per the Govt. policy.

Note:- Security Clearance- The contractor shall apply for security clearance after the award of
work. It is the responsibility of contractor to take security clearance from concerned department
(AAI/BCAS) within required time frame (One month) as well as after security clearance, security
programme shall also be approved from concerned department.

ISSUANCE OF VEHICLE PERMITS

Vehicle Entry Permit is required to be issued to vehicles which are required to operate on airside

area.

Documents required:

v Notification from the employer / owner of vehicle regarding requirement of wvehicle in
operational area.

v Copy of Registration Certificate.

v Copy of Insurance policy of vehicle.

v Copy of Pollution check certificate of vehicle.

Vehicle inspection before issuance of Vehicle Entry Permit
The vehicle inspection is required to be carried out by safety officer before issuance of vehicle entry
permit. The following aspects to be ensured: -
« Vehicle is in road worthy condition
»  Obstacle lights in accordance with CAR wherever night operation / low visibility
operations take place.
»  Vehicle marking ensured: - logo of company / agency.

Speed governors to restrict speed of vehicle.

STORES AND MATERIALS
No storage accommodation will be arranged by AAI. Contractor shall make all such arrangements at
his own cost to the satisfaction of Engineer-in-Charge.

SITE FOR STACKING OF MATERIALS, MACHINES,
INSTALLATIONS OF T&P AND CONSTRUCTION OF TEMPORARY
HUTMENTS.

The contractor shall be allowed to install plants and machineries, store and stack the material within
airport premises. The contractor shall not be permitted to enter on (other than for inspection purpose)
or take possession of the site until instructed to do so by the Engineer-in-Charge in writing. The
portion of the site to be occupied by the contractor shall be defined and/or marked on the site plan,
failing which these shall be indicated by the Engineer-in-Charge at site and the contractor shall on
no account be allowed to extend his operations beyond these areas.

The contractor shall co-operate with any other agency working on the same project, compare plans,
specifications and the time schedule and so arrange his work that there will be no interference. The
contractor shall forward to the Engineer-in-Charge all correspondence and drawings so exchanged.
Failure to check plans for conditions will render the contractor responsible for bearing the cost of
any subsequent change found necessary, contractor should co-ordinate in such a way that on no
account there should be any disturbance to the work. No claim on this account shall be entertained

by AAL.
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18.
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STANDARD OF WORKMANSHIP

To determine the acceptable standard of workmanship, the contractor shall execute portion of
the item of work as sample for approval of the Engineer-in-Charge, before taking up the actual
execution of the particular item of work.

BYE-LAWS

The contractor shall comply with all bye-laws and regulations of local and statutory authorities
having jurisdiction over the works and shall be responsible for payment of all fees and other charges
and for giving and receiving of all necessary notices and keeping the Engineer-in-Charge, informed
of the said compliance with the bye-laws, payments made, notices issued and received.

The contractor shall indemnify the AAI against all claims in respect of patent rights, design,
trademarks of name or other protected rights in respect of any plant, machine, work or materials
used for or in connection with the work or temporary works and from and against all claims,
demands proceedings, cost, charges and expenses whatsoever in respect of or in relation thereto.
The contractor shall defend all actions arising from such claims and shall himself pay all royalties,
license fees, damages, costs and charges of all and every sort that may be legally incurred in respect
thereto.

SITE PRECAUTIONS
i) Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-
Charge shall be removed by the Engineer-in-Charge at the risk and cost of the contractor.

ii) With regard to construction safety measures, the contractor shall adhere to various Indian
Standard Codes of Practice, ICAQ guidelines, requirements of Provincial Government and
local Municipal Authority wherever the provisions of the latter two agencies shall be more
stringent than the provisions of the former. When these codes do not exist, the contractor
shall adhere to such safety measures as directed by the Engineer-in-Charge.

iii) The contractor shall be responsible for any damage, resulting from his operations, either to
buildings, structures, airport fixtures such as underground cable, lights, hard surface areas,
water mains, other operational installations, Airport roads etc. The contractor shall restore,
replace or repair any such damage to the complete satisfaction of the Engineer-in-Charge
and in default the Engineer-in-Charge may cause the same to be made good by any other
means and deduct the expenses from any sums due to contractor.

iv) The construction equipment / vehicle deployed inside operational area shall be
accompanied by an initial certificate of pavement / road worthiness and fitness issued by
the manufacturer. Subsequently, after expiry of the initial certificate, manufacturer or his
authorized agency shall issue fitness certificate including servicing and calibration on
yearly basis for the safe operation of the construction equipment in operational area. The
Engineer-in-charge and his authorized representatives shall ensure to check the validity of
the fitness certificate of the construction equipment.

The contractor shall take all precautions to avoid accidents by exhibiting necessary day & night
caution boards, speed limit boards, red flags, red lights, providing barriers and safety tapes. He shall
be responsible for all damages and accidents caused due to negligence on his part. No hindrances
shall be caused to traffic during execution of work.

(C-Nil...I-Nil...O-Nil) SCC-9



20. No payment will be made to the contractor for damage caused by rains or other natural calamities
during the execution of the works and no such claim on this account will be entertained.

21. The contractor shall remove the labour huts, temporary barricades etc. on completion of the work
and leave the site in a neat and tidy state. The payment of final bill will be subject to the compliance
of this condition by the contractor.

22. MATERIAL AT SITE

(a) Materials brought to the site by the contractor shall be stored by the contractor in a
safe/dry storage space. The contractor shall be responsible for safe custody of materials
at site till such time, the installation is commissioned and handed over to the Engineer-
in-Charge.

(b) Cement bags shall be stored in separate godowns to be constructed by Contractor at his
own cost with weather proof roofs and walls. Bulk cement should be stored in silos.

(© The contractor is required to submit the bill receipt for steel, cement, Bitumen, paint and any
item incorporated in work for which Engineer-In-Charge directs.

23. WORKING IN RESTRICTED AREA AND RESTRICTED TIME

For the work to be carried out in restricted area, the Contractor shall have to coordinate with the AAI
for locating T&P and stacking of materials etc. Nothing extra shall be paid to the Contractor on this
account.

In case, it appears, at any stage that the project may not be completed within the stipulated
period due to restricted working hours in day time, the contractor shall execute the work during
the night as and when asked by the Engineer-in-Charge in writing. Nothing extra shall be
payable to contractor for working in night time. For proper execution, the work site shall be
properly illuminated and arrangement shall be made by the contractor at his own expenses.

24, ARRANGEMENT TO BE MADE BY THE CONTRACTOR ATSITE

24.1 Contractor has to arrange required T&P and machinery for execution of work. Rent of
land to be used for T & P, Contractor’s site office, Labour huts etc. by the contractor shall
be charged at rates, annual escalation & security deposit as per SCC. Necessary registers and
stationeries required for entering data and test results shall be provided by the contractor at
his own cost as directed by the Engineer- in-Charge.

24.2 Necessary diesel/petrol/fuel & lubricants etc. for smooth running of all the equipments,

vehicles and machineries deployed for the work shall be provided by the contractor at his
own expense. In the event of any break down of the plant, vehicles and machineries deployed
for the work, the contractor shall take prompt remedial measure to put them back in working
condition and nothing extra will be paid. To minimize break down period, necessary spare
parts shall be kept readily available at site by the contractor at his own expense.
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25.

26.

24.3 The equipment required for execution of work should be positioned as per instructions
of Engineer-in-charge. No rent or security deposit of land shall be charged for stacking of
material/ movable machinery required for execution of work in available land in consultation
with Engineer-in-charge.

24.4 Necessary registers and stationery required for entering data and test results shall be
provided by the contractor at his own cost as directed by the Engineer- in- Charge.

24.5 The agency is also required to provide safety devices to the other manpower
(male/female) deployed at site for the work as detailed below:-

(i) Safety helmets, safety jackets and foot wears are to be provided as per requirement
and nature of job to all male/female workers.

(i) Safety belts, protective Goggles, Hand gloves etc are to be provided as per
requirement and nature of job to all male/female workers.

APPARITIONING OF WORK
The Airports Authority of India reserves the right to apparition the work at different levels
amongst not more than two contractors, by negotiations if necessary.

USE OF READY-MIX CONCRETE

i) The contractor is allowed to use Ready Mix Concrete/Bitumen (RMC) from the batching plant
as approved by the Engineer-in-Charge subjected to meeting Technical Specification of respective
item. Also, the contractor can use admixture to increase the workability of the concrete. However,
nothing shall be paid extra for using RMC, admixture and transportation to site of work in transit
mixer for all leads etc., reason what so ever. The concrete shall be paid into the respective item.
ii) In order to encourage use of fly ash as per Govt. of India guidelines, Portland Pozzolana Cement
(PPC) of approved grade shall be used for the work. It shall be ensured that the percentage of fly
ash is printed on each bag of cement (PPC) by the manufacturer. In case, it is not printed on each
bag, a certificate from the PPC manufacturer indicating the same shall be obtained before allowing
such cement in works.

iii) In case OPC is used by the agency, Engineer-In-Charge may permit use of the same.

iv) In case the contractor uses OPC, he must use 43 grade OPC. The contractor is allowed to use
53 grade OPC only in case of non-availability of 43 grade OPC wherever possible with prior
approval of Engineer-In-Charge. However nothing shall be paid extra to contractor on this account.
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217. PERFORMANCE

The contractor shall perform all works in substantial and acceptable manner in accordance with the
plans and specifications and in accordance with explanatory drawings, details and instructions as may
be given by the Engineer-in-Charge from time to time.

The contractor shall provide and take all necessary actions for the proper execution of the works
according to the true intent and meaning of the drawing and specifications taken together.

28. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND
LOWEST BIDDER

28.1  Final bill will be worked out at the accepted tender rates and also with quoted rates of second lowest.
The amount of final bill to be paid will be restricted to the lowest of the two.

The contractor shall intimate his PF account code no. allotted by regional PF commissioner and ESI
registration no. allotted by ESI Corporation after award of work and shall continue to have valid PF
account code no. and ESI registration no. till actual completion of the contract.

29. PRICES

The rates quoted shall be in Indian Rupees only and inclusive of cost of material, all taxes (except GST),

duties, levies, labour cess, applicable customs duty in case of imported items, labour, tools & plants,
packing, freight / transportation of items from factory up to the installation site, Octroi & insurance up to
the site, loading, unloading and hoisting arrangement for installation, fee(s) for testing, inspection
documents including the fee(s) payable for obtaining statutory license / approval etc. from concerned
department .

30. SOURCE OF MATERIAL

30.1 Aggregate shall be procured from approved quarries subject to fulfillment of test criteria as specified
in BOQ items / Technical Specifications and approval of Engineer-In- Charge.

30.2 No crushing of aggregate will be allowed within AAI premises and its vicinity.

31. SITE CONDITIONS, REQUIREMENTS AND SOURCES OF MATERIALS.

a) The contractor shall be responsible for the true and proper setting out of the work and for
the correctness of the positions levels and dimensions and alignments of all parts of the
works and for the provisions of all necessary applications and labour in connections
therewith.

b) If any time during the progress of the work any error may appear or arise in the position,
levels, dimension or alignments of any part of the work the contractor is required to rectify
the same at his own expenses to the satisfaction of the Engineer-in-Charge.

c) The checking or any setting out of any line by the Engineer-in-Charge or his representative
shall not relieve in any way the contractor of responsibility for the correctness thereof.

d) The contractor should ensure establishment of reference points for coordinates, bench
marks, center of pillars etc. for performing all the functions/uses till the physical completion
of work.

e) The contractor shall also keep proper record of such permanent bench marks established
denoting therein their correct levels.
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f) The work establishing all such bench marks shall be carried out only by experienced staff
of the contractor with the help of precision instrument suitable for this type of work. The
instruments shall be checked/calibrated for their accuracy and for permanent adjustment
before the commencement of the work and also frequent intervals during the progress of the
work.

g) All such bench marks established by the contractor shall be subjected to check and approval
of the Engineer-in-Charge or his authorized representative and variations noticed in the
work as a result of improper establishment or maintenance of such bench marks shall be
made proper by the contractor at his own expense.

h) The contractor has to adjust his work and progress to work in co-ordination with other
agencies working at site.

i) The materials such as Good Earth, Moorum, Coarse and Fine aggregates etc. shall be
brought to site only after approval of the quarry / source by the Engineer-in-Charge.

32. NUISANCE:
The Contractor shall not at any time do, cause or permit any nuisance on the Site or do anything
which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of other
properties near the Site and to the Public generally.

33. WATCH AND WARD OF SITE:
The Contractor shall provide and maintain round the clock security of the site at his own expense
including area lighting and deployment of adequate security staff for the protection of the Works or
for the safety and convenience of those employed on the Works.

34, DUTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-IN-

CHARGE

The duties of the representative of the Engineer-in-Charge, are to watch and supervise the
Works and to test and examine any materials to be used or workmanship employed in
connection with the Works. He shall have no authority to order any work involving any extra
payment by AAI or to make any variation in the works.

34.1 The Engineer-in-Charge may from time to time in writing delegate to his Representative any
of the powers and authorities vested in the Engineer-in- Charge and shall furnish to the
Contractor a copy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the Representative of the Engineer-in-Charge to the
Contractor within the terms of such delegations shall bind the Contractor and AAI as if it had
been given by the Engineer-in-Charge.

34.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials
shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or
materials and to order the pulling down, removal or breaking up thereof.

34.3 If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-
in-Charge he shall be entitled to refer the matter to the Engineer-in Charge who shall
thereupon confirm, reverse or vary such decision.

35. WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:

Subject to any provisions to the contrary contained in the Contract, works shall be carried out during
night or on Sundays or on authorized holidays with the permission of the Engineer-in-Charge.
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36.

TESTS:

The various tests as indicated in the CPWD specifications, BIS, particular / Technical
specification, MORTH specification as considered necessary by the Engineer-in-Charge
shall be carried out in the laboratory as approved by the Engineer-in-Charge. The contractor
shall bear the entire cost of samples, testing charges, carriage and any other incidental
expenditure incurred, thereon. The result shall be final and binding on the contractor.

37. For the civil works the work shall in general conform to the CPWD specification 2009

Vol. | & Il with correction slips issued up to date and MORTH Specification with correction
slips / amendments upto date. Should there be any difference in the provision of the said
specifications for any item of work and the description of the item given in the schedule of
guantities, the latter shall prevail. If any item is not covered in CPWD specifications, any
other related specifications or printed publication on general specifications refer to
elsewhere in the contract with up-to-date correction slips shall be followed.

38. All the materials to be used on the work shall be of best quality available and shall
have the approval of Engineer-in-Charge before use.

39. The contractor shall arrange to provide portable lights and markings with the luminous
paint to indicate the areas under construction or repairs as per the direction of Engineer-in-
Charge. These lights shall be of the approved colour and capacity and shall be operated
throughout the night and during bad weather. In addition to these markings, lights, cone
markers painted with luminous paints shall also be put.

40. The contractor will remove the labour huts on completion of the work. The payment
of final bill will be subject to the compliance of this condition by the contractor.

41. The contractor shall provide suitable temporary diversion arrangement for flow of
water in the existing drain, pumping and bailing out water from the drain, if required, for
proper execution of the works, at his own cost & as per directions of Engineer-in-Charge.

42. The contractor shall make necessary arrangement for all machinery, equipment etc.
considered necessary by the Engineer-in-Charge for completion of works within the
stipulated time. The rates quoted by the contractor shall include the cost of providing /
running all such machinery, equipment etc. Nothing extra shall be paid on this account.

43. The contractor shall regulate the movement of vehicles in accordance with the
regulations of local traffic authority and shall provide necessary roads, diversions etc. for
access of vehicles to the site of work. Nothing extra over and above quoted by him shall be
paid on this account.

44. SAMPLING AND TESTING

AA.lL

a. The contractor shall provide proper facilities at all times for the inspection and testing
of materials and the Engineer-in-Charge shall have access at all times to the place of stores
or manufacture. The contractor shall give sufficient advance notice of placing order so as
to permit test to be completed before the material is incorporated in the work and shall
afford such facilities as the Engineer-in-Charge may require for collection and forwarding
samples and making inspection. The contractor shall not make use of or incorporate in the
work the materials represented by the samples, until tests have been made and materials
found to be in accordance with the specifications.

b. b. All tests of materials furnished by the contractor shall be made in accordance with
commonly recognized methods of Indian or of other international organization or such
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other method and test as are prescribed in the specification or are in use in conformity with
standard practice of the department and all charges will be borne by the contractor.

c. Field tests of materials will be carried out by the Engineer-in-Charge as deemed
necessary and these tests shall be made in accordance with the standard practices of the
department. The cost involved in all such field tests will be borne by the contractor.

d. The various tests as indicated in the specifications or as considered necessary by the
Engineer-in-Charge shall be carried out in the laboratory as approved by the Engineer-in-
Charge. The contractor shall bear the entire cost of samples, testing charge, carriage and
other incidental expenditure incurred thereof. The result shall be final and binding on the
contractor.

e. The contractor shall submit certified true copies of the vouchers for verification of actual
purchase of any materials whenever directed by the Engineer-in-Charge.

f. The contractor shall not be entitled for any extra payment whatsoever on account of the
above special conditions of contract until and unless specified otherwise.

45. If any additional tests apart from mandatory tests specified in the Contract are required to
be carried out at the instance of AAI or Chief Technical Examiners Organisation, to ensure
conformity of the item to the Contract specifications, the cost of such tests shall be borne by
Airports Authority of India. In case the material / equipment fails in the above tests, the
expenditure incurred by AAI on testing of such material or equipment along with incidental
charges borne by AAI (if any) shall be recovered from the dues of the contractor and action
shall be taken under Clause 16 of GCC and other relevant clauses of the contract.

46. Advisory: For Applicant and its BG Issuing Bank Branch.

It is to be noted that along with physical BG; we have also activated an online facility to view the issued
BG cover message transmitted to ICICI Bank through SFMS platform.

For availability of BG in this platform, it is necessary that BG issuing/amending bank send the BG advice
in the form of message format IFN 760COV (BG Issuance) / IFN 767COV (BG Amendment) via SFMS
(Structured Financial Messaging System) as provided by RBI.

In the event of BG issuing/amending bank not sending the message IFN 760COV/ IFN 767CQOV or
committing any error while capturing the details at least in the below field, BG confirmation through
online portal would not be updated.

Request you to notify your bank (BG issuing bank) to update below details at time of submission of BG
issuance/amendment request to their respective banks:

BG advising message -IFN 760COV/ IFN 767COV via SFMS

Bank Details:-
CORPORATE NAME - AIRPORTS AUTHORITY OF INDIA
BANK NAME - ICICI BANK
IFSC CODE - 1C1C0000007
BG ADVISING MESSAGE :-IFN 760COV (BG ISSUE)
IFN 767COV (BG AMENDMENT)

Field Number unique identifier Code

7037 AAIRANCHI

Please note that the issuing bank while issuing/amending the BG, should ensure that the above
information is correctly captured in the message i.e. IFN 760COV/ IFN 767COV.

The indicative request letter format as per Annexure-13 Page no. PR-20 to be sent to issuing
bank for ensuring transmission of BGs through SFMS.
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TECHNICAL SPECIFICATION (CIVIL)

1.0 PREAMBLE

These technical specifications shall be read in conjunction with the various other documents forming the contract,
namely Notice Inviting Tender & Instructions to Tenderers, Conditions of Contract, Special Conditions of
Contract, Bill of Quantities and other related documents, together with any addendum issued thereto.

1.01 Absence of terms such as providing, supplying, laying, installing, fixing etc. in the description does not even
remotely suggest that the contractor is absolved of such providing, supplying etc. unless an explicit stipulation is
made in this contract. The owner shall bear no costs of materials, equipment’s duties, taxes, royalties etc.

1.03 The classification of various items of work for purpose of measurements and payments shall be as per bills
of quantities (BOQ). Except where distinguished by the BOQ, the rates apply to all heights, depths, sizes, shapes
and locations. They also cater for all cuts and wastages.

1.04 The specifications may have been divided in different sections/sub-head for convenience only. They do
not restrict any cross-reference. The Contractor shall take in to account inter-relations between various parts of
works/trades. No claim shall be entertained on basis of compartment interpretations.

2.0 OBLIGATIONS OF THE CONTRACTOR

2.1 In order to ensure that the contract work is executed strictly in accordance with this Agreement and in
time, the Contractor shall have the following obligations at no extra cost to AAI in addition to such other
obligations and responsibilities as have been specified elsewhere in this Contract.

i) Provision of adequate number of constructional Plant and machinery for mechanized system of
construction, handling and transportation;

i) Fulfill all the Contractor's labour regulations i.e. fair wages, display of notices regarding wages, payment
of wages, labour records, attendance cards-cum-wage slips, labour welfare etc. as per standard practices and norms
applicable at site;

2.2 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, of antiquity and
structures and other remains/ things of geological or archaeological interest discovered on the site of the works
shall be notified™ by the Contractor immediately to the Engineer-in-Charge for onward information to the
concerned authorities.

2.3 The Contractor shall take all reasonable precaution to prevent his workmen or any other person from
removing or damaging any such article(s) or thing(s) and protect the same till the removal as per the instructions
of the Engineer-in-Charge.
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2.4 Clearance of the site of all rubbish, debris, materials, temporary structures, plant and machinery, scaffoldings
and filling of all pits, excavation and hand over the site in a tidy and clean condition after completion of the work.

2.5 Opening up of covered work, if instructed by the Engineer, if such covering was done before inspection by
the Engineer or without permission/ approval from the Engineer-in- Charge.

3.0 GENERAL

3.1 The works will be executed as indicated in the nomenclature of each item and technical specifications as
given hereunder as made applicable to this contract.

3.2 In the absence of any definite provision in the technical specifications contained herein, reference may be
made to the latest CPWD, MORTH, IRC, ICAO Specifications and IS codes, in that order. Wherever these are
silent, the construction and completion of the works shall conform to sound engineering practice and in case of
any dispute arising out of the interpretation of the above, the decision of the Engineer-in-Charge shall be final and
binding on the Contractor.

3.3 Inaddition, the abbreviations CPWD, IRC, MORTH, IS, BS, ICAO ASTM, AASHTO shall be considered to
have the following meaning: -

CPWD Central Public Works Department

IRC Indian Road Congress

MoRTH Ministry of Road Transport and Highways, Government of India

IS Standards Indian Standard of the Bureau of Indian

BS British Standard of the British Standard

ICAO International Civil Aviation Organization

ASASTM American Standards of the American Society of Testing Materials
ASSHTO American Association of State Highway and Transportation Officials

3.4 All the codes of practice, standards and specifications applicable shall be the latest editions with up to date
correction slips etc. or as directed by the Engineer-in-Charge.

3.5 All the mix design shall be got designed by the agency from the laboratory approved by AAI and the cost of
mix design shall be borne by the agency and nothing extra is payable on this account.

4.0 SUBMISSION AND APPROVAL OF DESIGN & DRAWINGS:

There is provision to provide detailed design / structural and architectural drawings specified in various items
before commencement of that item. The Contractor shall submit the design and drawings along with anticipated
quantity of item(s) as per relevant code of practice, standards and specifications to Engineer-in-charge for his
approval. The Contractor will revise the same, in case any modification is suggested by the Engineer-in-charge,
before his approval. Nothing shall be paid extra on this account.

Fhis-decumentconsists-of technical specifications-of-items-listed-below- Contractor to note that execution of all
other items included in the tender shall be carried out in accordance with latest CPWD, MORTH, IRC, ICAO

Specifications and IS codes, in that order. Wherever these are silent, the construction and completion of the
works shall conform to sound engineering practice and in case of any dispute arising out of the interpretation of
the above, the decision of the Engineer-in-Charge shall be final and binding on the Contractor
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LIST OF APPROVED MANUFACTURERS AND BRAND NAMES FOR BROUGHT OUT
ITEM AND OTHER MATERIALS.(CIVIL)

Annex-A1

F PREF F ' R|
(To be read in conjunction with footnote mentioned at page-10-11 of the list)

Sr. no. Description of materiat Prop i Brands/makes/Manufacturers Remarks

1 Cement (20) ACC Ltd. Preference  shall be given (o
Ultra Tech makes/brands manufactured near the

vicinity of site of work having production
Shree Cement capacity not less than One Million
Ambuja tonnes per annum.

Jaypee

Century

J.K. Laxmi /JK Cement

Lafarge

Dalmiya Cement Ltd.

Birla A1 {Orient Cement Ltd.)

Star Cement

PENNA

Max Cement

Ramco Cement

Chettinad Cement

Wonder

Emami Cement

ISW Cement

Zuari Cement

Prism Cement

OR any other reputed cement manufacturers
having a preduction capacity not less than One
Million tonnes per annum as approved by
ED(Engg) for CHQ schemes / GM(Engg). for RHQ
schemes.

2 Admixtures / Water Proofing  |Pidilite Industries Ltd
compound / Liquid membrane (FGSROC Chemicals (India) Py, Lid.
/Self adhesive membrane (18) CICO Technologies Ltd

Sika India Pvt. Ltd

BASF India Ltd.

MC Bauchemie

Ardex Endura (India) Pvt. Ltd.
STP Ltd.

Choksey Chemicals Pvt. Ltd.

MYK Laticrete/Laticrete

Mapei

Chryso India Pvt, Ltd.

Maruti Bitumen Pvt, Ltd.
Penetron India Pvt. Ltd.
Supreme Bituchem India Pvt. Ltd.
Asian Paints Ltd.

IWL India Ltd.

TP Buildtech Pvt. Ltd.

3 Bipolar  Corrosion  Inhibitor|STP Ltd.

Admixture (5) Sika India Pvt. Ltd

BASF India Ltd.

Chryso India Pvt. Ltd.

Supreme Bituchem India Pvt. Ltd.
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2020

(To be read in conjunction with footnote mentioned at page-10-11 of the list)

Description of material

Proposed Brands/makes/Manufacturers

Remarks

4 TMT Reinforcement Steel (6)

SAIL

RINL (VIZAG Steel)

TATA Stee!

JSW Steel Ltd. / JSPL

Shyam Steel Industries Ltd.

Electrosteel Steels Ltd.

For RCC work component costing upto
Rs.15 crores only,

5 Reinforcement coupler (4)

Dextra

G-Tech

Hi-Tech Engineering solutions

Sanfleld (India) Ltd.

6 Hardware Fitting (15)

Dorma India Pvi. Ltd.

Q-Railing India Pvt. Ltd. (formerly D-Line)

Hafele India Pvt. Ltd.

GEZE GmbH

Linox Technology Pty Ltd.

Assa Abloy

Kich Architectural Products Pvt. Ltd.

Godrej & Boyce

LGF Sysmac India Pvt. Ltd.

Rinox Kaufmann Ltd.

Ozone India Pvt. Ltd.

Everite

Define

Hardyn

Arkay

7 Steel / Wood Fire Resistant
Shutter (7)

Navair Ltd.

Promat International Ltd.

Shakti Hormann Pvt, Ltd. (formerly Shakti Met-
Dor Ltd.)

Sukri Paints & Chemicals

Iclean

Signum Fire Protection

Pacific

8 Laminates / Laminated Particle
Board / Prelaminated Board /
MDF / Ply Board / Flush Door
(11)

Greenlam Industries Ltd

Merino Industries Ltd

Century Plyboards () Ltd.

National Ply

Archidply

Kitply Industries

Novapan

Duro

Mayur Doors

Greenply

ASIS

9 Gypsum Board Partition (5)

Saint Gobain Gyproc India Ltd.

USG Boral {formerly Boral Gypsum)

Armstrong World Industries (India) Pvt. Ltd.

Knauf AMF India Pvt. Ltd.

Vans Gypsum

10 Bamboo wood products (2)

Epitome

Eco Products International Ltd.
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020

{To be read in conjunction with footnote mentioned at page-10-11 of the lis)

Srn

0. Description of material

Proposed Brands/makes/Manufacturers

Remarks

11

Structural Steel - MS Tubular
Section (Circular, Square,
Rectangular) for Columns,
Truss, MS Pipes, Flats, Angles,
Beams, Channels, Strips, etc.
(10)

SAIL

RINL

TISCO (TATA Steel)

JSW Steel Ltd. / JSPL

APL Apallo Tubes Ltd.

Surya Roshni Ltd,

Nezone Tubes Ltd.

Jotindra Steel & Tubes Ltd.

Utkarsh Tubes & Pipes Ltd.

Hi-Tech Pipes Ltd.

For works costing upto Rs.15 crores

only,

Fasteners (6)

Hilti

Fischer

BOSCH

Fasteners India

Mungo

Raw! Plug

13

Vitrified / Ceramic Tiles (15)

H &R Johnson (India) Ltd.

NITCO Tlles Ltd.

Somany Tiles Ltd

Orient Bell Ltd.

Oracle Granito Ltd

Kajaria Ceramics Ltd.

RAK Ceramics

Asian Granito India Ltd. (AGL)

Qasis Vitrified Tiles

Varmora Granito Pvt. Ltd,

Qutone Ceramic Pvt. Ltd.

Belf Granito Ceramica Ltd.

Ambani Vitrified Pvt. Ltd,

Simpolo Vitrified Pvt. Ltd,

Pavit Ceramics Pvt. Lid.

14

Wooden Laminated Flooring /|
Vinyl Flooring (7)

Pergo Ltd.

Action Tesa

Unitex

Armstrong World Industries (India) Ltd.

Epitome

Scheit

Responsive Industries Ltd.

15

Epoxy /PU Flooring (10)

STP Ltd.

Sika India Pvt. Ltd

BASF India Ltd.

FOSROC Chemicals (India) Pvt. Ltd.

Flowcrete India Pyvt. Ltd,

Cipy Polyurethanes Pvt. Ltd.

NITCO Tiles Corp.

Maruti Bitumen Pvt. Ltd,

Supreme Bituchem India Pvt. Ltd.

Chryso India Pvt. Ltd.

)
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RED MAKES RKS 28
(To be read in conjunction with footnots mentioned at page-18-11 of the list)

Sr. no.

Description of material

Proposed Brands/makes/Manufacturers

Remarks

16

Tile Joint Filler, Tite / AAC
Block / Stone fixing adhesive /
Solid epoxy grout (8)

Ardex Endura (India) Pvt. Ltd.

Ferrouscrete India Pvt, Lid.

MYK Laticrete/Laticrete

Pidilite Industries Ltd

FOSROC Chemicals (India) Pvt. Ltd.

BASF India Ltd.

Fairmate

STP Ltd.

Floor Hardener {9)

STP Ltd.

Sika India Pvt. Ltd

BASF India Ltd.

Pidilite Industries Ltd

FOSROC Chemicals (India) Pvt. Ltd.

Ironite

Mapei

Chryso India Pvt. Ltd.

Supreme Bituchem Incia Pvt. Lid.

18

Aluminium  Standing Seam
Roofing Sheet (Top & Bottom)
3

KALZIP

Kingspan

Bemo Systems GmbH

No processor/installer to be added.

Poly Carbonate Sheet (7)

Lexan

Dan Pal

Polygal India Pvt. Ltd

Sabic (GE Plastics)

Gallina India Pvt. Ltd.

Coxwell Domes

Tuflite

20

Calcium Silicate / Mineral Fiber
False Ceiling Tiles / Gypsum
False Ceiling Boards /Partition
Boards (12}

Saint Gobain Gyproc India Pvt. Ltd.

Lloyd Insulations India Ltd

Armstrong Word Industries (India) Lid.

Aerolite Ceiling Systems

USG Boaral (formerly Boral Gypsum)

Hilux

Gridline

Everest

Dexune

Knauf AMF India Pvt. Ltd.

Vans Gypsum

New Age False Ceiling Pvt. Ltd.

21

Fiber Cement Board / Cement
Board (4)

Bison

Hicem

Everest

Visaka Industries Ltd.

22

Rock wool / Glass wool
Insulation (6)

UP Twiga

Roxul-Rockwool

Rockloyd

Rockwool India

Lloyd Insulations India Ltd.

Polybond Insulation Pvt. Lid.
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LIST OF

(To be read in conjunction with footnote mentioned at page-10-11 of the list)

S F AAT WO

(o] er

Sr. no. Description of material

Proposed Brands/makes/Manufacturers

Remarks

23 Metal ceiling tile / Baffle ceiling
(11)

Hunter Douglas India Pvt, Ltd.

Durlum India Pvt. Ltd.

SAS International

Lindner AG

Gordon Inc.

Saint Gobain Gyproc India Ltd.

Armstrong World Industries (India) Pyt. Ltd.

Dexune

New Age False Ceiling Pvt. Ltd.

USG Boral (formerly Beral Gypsum)

Ceiflo Technologies Pvt, Ltd.

24 Galvalume / Steef sheet roofing
(Top & Bottom) over M.S.
structure (3)

Tata Bluescope Steel Ltd.

Jindal Steel

Dongbu Steel Co. Ltd.(Korea)

No pracessorinstaller to be added.

25 Paints for steel structure

Akze Nobel India Pvt. Lid.

(Epoxy paint) / PU Paint /

Jenson & Nicholson

Water Proof Cement Paint /

Oikos India Pvt. Ltd.

Primer/ Distemper / Texture
finish Paint /Synthetic Enamel
Paint /Fire Retardant Paint
(10)

Asian Paints Ltd.

Berger Paints

Nerolac

Acro Paints Ltd.

Snowcem India Ltd.

Shalimar

Jotun

26 |wall Putty (6)

J.K. Cement

Toyo Ferrouscrete India Pyvt. Ltd.

Birla White

Dalmia Magic Premium Skim coat

Asian Paints Ltd.

NCL Buildtek Pvt, Ltd.

27 Expansion Joint filler board /
Joint covers (16)

Vexcolt International Ltd (U.K)

Construction Specialities (USA)

The Supreme Industries Ltd

STP Ltd.

Dupont

Sanfield

Hercules

Z-Tech

Deevin

M.M Systems

Kantaflex-Balco
Mapei

Migua

Insuboard

Soprema

Supreme Bituchem India Pvt. Ltd.
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REFERRED MAKES ORKS n 28 O;
(To be read in conjunction with footnote mentioned at page-10-11 of the list)

Sr. no.

Description of material

Proposed Brands/makes/Manufacturers Remarks

28

Glassgrid for bituminous works
@)

Saint Gobain ADFORS

Maccaferri Environmental Solutions Ltd,

Techfab Industries Ltd.

Giridhar Techfab Pvt. Lid.

Terrain Infratech

Flexituff International Ltd.

Supreme Nonwoven Industries Pvt. Ltd.

29

Runway marking paint (Water
based) (5)

Nerolac

Berger Paints

Asian Paints Ltd.

ITS Coatings Pvt. Ltd.

Supreme Bituchem India Pvt. Ltd.

30

Sanitary ware / Fixtures /
Fittings (13)

Kohler Co. {(USA) Preference shall be given to makes

Jaquar & Co. Ltd. having Service centre at/near the work

American Standard site.

Hindware

Parryware Roca Pvt. Ld.

Grohe AG (Germany)

Franke (Switzerland)

Bobrick Washroom Equipment Inc.

Euronics

Duravit

Marc

H&R Johnson (India) Ltd.

Cera Sanitaryware Ltd

31

Glass Mirror (6)

Saint Gobain Glass India Ltd.

Pilkington

AIS Glass Solutions Ltd.

Modi Guard

Atul Ltd.

Glaverbe!

32

SS Sink (5)

Nirali

Jayna

Franke

Prayag

Cera Sanitaryware Ltd.

33

Specially-abled Fitting (2)

Pressalit Ltd.

Hindustan

34

G.1. Pipe (9)

Tata Steel Ltd.

Jindal Pipes Ltd.

Surya Roshni

APL Apollo Tubes Ltd.

Zenith

Utkarsh Pipes & Tubes Ltd.

Nezone Tubes Ltd.

Hi-Tech Pipes Ltd.

Jotindra Steel & Tubes Ltd.

35

Stainless Steel sheet for
cladding (2)

SAIL (Salem Steel)

Jindal

g
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(To be read in conjunction with footncte mentioned at page-10-11 of the list)

Sr. no.

Description of material

Proposed Brands/makes/Manufacturers

Remarks

36

GI Pipe Fittings (7) Unik

Zoloto

Leader Valves Ltd.

Surya

R-Brand

KS

SS

37

Sluice Valve / Pressure

Sant Valves Pvt. Ltd.

Reducing vaive / Non-Return  [Zojoto

valve (CI/Gun Metal) (8)

Audco (L&T)

Castle

Leader Valves Ltd.

Kartar

Honeywell

IVC

UPVC / CPVC Pipes & Fittings

The Supreme Industries Ltd,

(12)

Finolex Industries Ltd.

Savoir Faire Manufacturing Co. Ltd.

AKG

Surya Roshni

Astral

Prince

Ori-plast

Ashirvad

Vectus

Prayag

Balco

39

Soil Waste & Vent Pipes & Fittings and Water Supply Pipes.

a) Sand Cast Iron S&S / NECO

Centrifugalty Cast (Spun) S&S /(g

Hubless Centrifugally Cast RIF
Spun Iron Pipe (8)

Electro Steel Castings Lid.

SKF

Kapilansh

Saint Gobain

Heepco

b) Centrifugaily (Spun) CI Kesoram

Pipes Class 'LA' / Ductile Tron

Electro Steel Castings Ltd,

Pipe (7) NECO

BIC

TATA

RIF

SAIL
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(To be read in conjunction with footnote mentioned at page-10-11 of the list)

Sr. no.

Description of material

Proposed Brands/makes/Manufacturers

Remarks

CI Manhole Covers & CI
Grating (9)

NECO

BIC

RIF

Electro Steel Castings Ltd.

SKF

Kesoram

Kapilansh

Kartar

Heepco

41

HDPE Pipes (6)

Geberit

Saint Gobain

Savoir Faire Manufacturing Co. Ltd.

Jain Irrigation

Ori-plast

East Hooghly Agro Plantation Pvt, Ltd.

42

Aluminium Composite Panels
(ACP) / Honeycomb Composite
Panels / Zinc Composite Panels
(12)

Alucobond (3A Composites India Pvt. Ltd.)

Alpolic

Detailed technical specification including
type of product i.e., FR, etc. is to be

Reynobond (France)

mentioned in the item & technical

Alubond DACS India Pvt. Ltd.

Alcomax-Dongshin Engg Corpn. (South Korea)

Alstrong Enterprises India Pvt. Ltd.

Aludecor Lamination Pvt. Ltd.

Euro Panel Products Pvt. Ltd. (formerly Eurobond
Industries Pvt. Ltd.)

Durabuild Technologies Pvt. Ltd.

Alstone

VIVA

Alutech

standards.

specification to conform to quality

43

Structural / Weather Sealant
for structural glazing / ACP (2)

Dow Corning

Sika India Pvt. Ltd

44

Silicone sealant (11)

Wacker

Dow Corning

G.E. Plastics

Pidilite Industries Ltd

FOSROC Chemicais (India) Pvt. Ltd.

BASF India Ltd.

STP Ltd.

Rawl Plug

Choksey Chemicals Pvt. Ltd.

Supreme Bituchem India Pvt. Ltd.

Maruti Bitumen Pvt, Ltd.

45

.
2% 1012020

GreETR)

3t

Aluminium extrusions
/Structural members (4)

Hindalco Industries Ltd.

Jindal Aluminium Ltd.

Bhoruka

NALCO
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(To be read in conjunction with footncte mentioned at page-10-11 of the list)

ES FO! WORKS

r 2020

Description of material

Propased Brands/makes/Manufacturers

Remarks

(14)

Polysulphide Sealant for Joints

FOSROC Chemicals (India) Pvt. Ltd,

Choksey Chemicals Pyt Ltd.

Pidilite Industries Ltd

Sika India Pvt. Ltd

Dow Corning

Laticrete

Tuffseal

‘Wacker

G.E.

STP Ltd.

BASF India Ltd.

Maruti Bitumen Pvt. Lid.

Chryso India Pvt. Ltd.

Supreme Bituchem India Pvt, Ltd,

47

Float Glass (8)

Saint Gobain Glass India Ltd,

Emirates Glass LLC

AIS Gfass Solutions Ltd.

Pilkington

Modi Guard

Glaverbel

Guardian (USA)

48

High Performance Glass (7)

Saint Gobain Glass India Ltd.

Pilkington

Guardian (USA)

AlS Glass Solutions Ltd.

Emirates Glass LLC

Glaverbel

Modi Guard

49

Modular S.S. / Glass Railing (9)

Dorma India Pvt. Ltd

Jindal Architecture Ltd.

GEZE GmbH

Q-Railing India Pvt. Ltd. (formerly D-Line)

Linox Technology Pty. Lid,

Kich Architectural Products Pvt. Ltd.

Ozone India Pvt. Ltd.

Assa Abloy

Rinox Kaufmann Ltd.

Compact Laminate Toilet
Cubical / Urinal partitions (6)

Green Sturdo

Merino Industries Ltd

Bobrick Washroom Equipment Inc,

Dorma India Pvt. Ltd

Trespa

T-Line

Solid Acrylic Surface boards (5)

Dupont

LG-Himacs

Hanex

GMGR India (Samsung Staron)

Neonnex

Tensile Fabric (3)

Mehler Texnologies India Pvt. Ltd,

Serge Ferrari India Pvt. Lid.

Sattler PRO-TEX
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(To be read in conjunction with footnote mentioned at page-10-11 of the list)

Sr. no.

Description of material

Proposed Brands/makes/Manufacturers

Remarks

53

Autoclaved Aerated Cement
(AAC) Blocks (13)

Magicrete Building Solutions

Finecrete Eco-Blocks Pvt. Ltd,

Aerocon

Bilt Technologies Ltd.

K

Instablock

Max Blocks

RS Green Infra (India) Pvt. Ltd,

Siporex

Kataria Ecotech. Pvt. Ltd.

Krrish White Bricks LLP

Jindal AiR

NCL Buildtek Pvt. Ltd.

54

Automatic Revolving /Sliding
/Swing Door (7)

Dorma India Pvt. Ltd.

Hafele India Pvt. Ltd.

GEZE GmbH

Gilgen Doar Systems AG

Linox Technology Pty Ltd

Assa Abloy

Autoingers

55

Walkways /Fall protection
system (7)

WULMET

Latchways

Capital Safety

Honeywell

Kartosar

Checkmate

Karam

Roof Hatch (4)

NYSTROM

BABENKO

BILCO

Checkmate

57

UPVC Doors & Windows (5)

Okotech

Finesta

Aparna Venster

Aluplast

NCL Veka

Gypsum plaster /Polymer
modified self curing mortar
(6)

Ferrouscrete India Pvt. Ltd.

UltraTech

Saint Gobain Gyproc India Pvt, Ltd.

Dow Construction Chemicals

BASF India Ltd.

Asian Paints Ltd.

59

Curing compound (Resin
based & wax basad) (4)

FOSROC Chemicals (India) Pvt. Ltd.

Sika India Pvt. Ltd

BASF India Ltd.

Supreme Bituchem India Pvt. Ltd.

60

Decorative Films /Safety Films

)

3M

Avery Dennison

Deck

61

Steel Nano coat (3)

Four Solutions Pvt. Ltd.

Meta-Chem Paints & Adhesives Pvt. Ltd.

Advanced Lab.

This product

environment.

structures directly exposed to harsh

can be considered for steel

Note: 1) The preferred list of makes shall be made available to the PMC/Engg. consultant for any particular project. As per
Works Manual, the PMC/Engg. consultant shall provide best available/technically feasible option of makes having price
variation of + 10% for any particular project based on qualitative requirement and uses for Passenger terminal building

considering factors like Domestic /International /Low cost (RTS) JResidental quarters / other stroctures like Carge /
ATC Tower passenger capacity. Terminals with high passenger rapaclt;\nomlally used with richer specifications.
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ANNEXURE-1

ACCEPTANCE LETTER
(As per General Guidelines for the Bidders)

To

Asstt. General Manager (Engg. -Civil)
Airports Authority of India,

Birsa Munda Airport,

Ranchi - 834002.

Sir,

21

ACCEPTANCE OF AAI'S TENDER CONDITIONS

. The tender documents for the work “Introduction of Master Concession Facility for F&B

and General Retail service. [SH: Extension of SHA by demolition of wall to
accommodate Restaurant and associated areas, at B.M. Airport, Ranchi]” have been sold
to me/us by Airports Authority of India and I/we hereby certify that [/we have inspected
the site and read the entire terms and conditions of the tender documents which shall form

part of the contract agreement and I/We shall abide by the conditions/clauses contained
therein.

[/We hereby unconditionally accept the tender conditions of AAI's tender documents in
its entirety for the above work.

The contents of clause 26 of General Guidelines for the Bidders of the Tender
Documents have been noted wherein it is clarified that after unconditionally accepting
the tender conditions in its entirety, it is not permissible to upload any additional file or
put any remark(s)/conditions(s) (except unconditional rebate on quoted rates if any)
in/ along with the Tender Document and the same has been followed in the present case.
In case, this provision of the tender if found violated after opening of tender, I/We agree
that the tender shall be rejected and AAI shall without prejudice to any other right or
remedy be at liberty to forfeit the 10% of earnest money.

‘That, I/We declare that I/We have not paid and will not pay any bribe to any
officer of AAI for awarding this contract at any stage during its execution or at the
time of payment of bills, and further if any officer of AAI asks for
bribe/gratification, I will immediately report it to the Appropriate Authority in
AAT'.

. The required scanned copy of earnest money declaration as specified in e-NIT para

2A(ii)for this work is attached herewith.

Yours Faithfully

Date: (Signature of the tenderer)
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ANNEXURE-2

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN INDIVIDUAL

CONTRACT
(On Non-Judicial Stamp Paper)

[Refer clause No.1A & 2(B) of GCC]
To

The Airports Authority India

1. In consideration of the Airports Authority India having its head office at New
Delhi (hereinafter called the “AAI” which expression shall unless repugnant to
the subject or context include its administrators, successors and assigns) having
agreed under the terms and conditions of Contract Agreement No.

dated made between and AAI in connection
with the work of (hereinafter called the said contract), to
accept Deed of Guarantee as herein provided’ for Rs.
(Rupees only) from a Nationalized Bank in lieu of the Security

deposit to be made by the contractor or in lieu of the deduction to be made from
the contractor’s bills, for the due fulfillment by the said Contractor of the term
and conditions contained in the said Contract. We, the bank
(hereinafter referred to as “the said

Bank” and having our registered office at do hereby undertake and agree to
indemnify and keep indemnified AAI from time to time to the extent of Rs.
(Rupees only) against any loss or
damage, costs, charges and expenses caused to or suffered by or that may be
caused to or suffered by AAI by reason of any breach or breaches by the said
Contractor of any of the terms and conditions contained in the said contract and
to unconditionally pay the amount claimed by AAI on demand and without
demur to the extent aforesaid.

2. We, the Bank, further agree that AAI shall be the sole judge of
and as to whether the said Contractor has committed any breach or breaches of
any of the terms and conditions of the said contract and the extent of loss,
damage, costs, charges and expenses caused to or suffered by or that may be
caused to or suffered by AAI on account thereof and the decision of AAI that the
said Contractor has committed such breach or breaches and as to the amount or
amounts of loss, damage, costs, charges and expenses caused to or suffered by or
that may be caused to or suffered by AAI from time to time shall be final and
binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
said Contracts and till all the dues of AAI under the said Contract or by virtue of any
of the terms and conditions governing the said Contract have been fully paid and its
claims satisfied or discharged and till the Accepting Authority of the contract
certifies that the terms and conditions of the said Contract have been fully and
properly carried out by the said Contractor and
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accordingly discharges this guarantee subject, however that AAI shall have no
claim under this Guarantee after 90 (Ninety) days from the date of expiry of the
Defects Liability Period as provided in the said Contract, i.e., (date)
or from the date of cancellation of the said Contract, as the case may be, unless a
notice of the claim under this Guarantee has been served on the Bank before the
expiry of the said period in which case the same shall be enforceable against the
Bank notwithstanding the fact, that the same is enforced after the expiry of the
said period.

AAI shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee or Indemnity from time to time to vary any of the
terms and conditions of the said contract or to extend time of performance by the
said Contractor or to postpone for any time and from time to time any of the
powers exercisable by it against the said Contactor and either to enforce or
forbear from enforcing any of terms and conditions governing the said Contract
or securities available to AAI and the said Bank shall not be released from its
liability under these presents by any exercise by AAI of any liberty with reference
to the matters aforesaid or by reason of time being given to the said Contractor
or any other forbearance, act or omission on the part of AAI or any indulgence by
AAI to the said Contractor or any other matter or thing whatsoever which under
the law relating to sureties would but for this provisions have the effect of so
releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank, notwithstanding any security which AAI may have
obtained or obtain from the Contractor at the time when proceedings are taken
against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of AAI in writing and agree that any
change in the Constitution of the said Contractor or the said Bank shall not
discharge our liability hereunder.

Address of Regional / Controlling branch of the issuing branch of bank
GUATaNtee S ==rmmmmmmmmemomce e e e e e

In presence of: Dated this Day of

WITNESS

1.

For and on behalf of (The Bank)

Signature
Name & Designation

Authorization No.
Name & Place
Bank’s Seal
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The above Guarantee is accepted by Airports Authority
of India. For and on behalf of Airports Authority of India.
Signature
Name
Designation
Dated

Note:
*For Proprietary Concerns

Shri son of’ resident of

carrying on business under the name
and style of at (hereinafter called “the said Contractor” which
expression shall unless the context requires otherwise include his heirs, executors,
administrators and legal representatives).

For Partnership Concerns

1. Shri son of resident of
2. Shri son of resident of carrying on
business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression shall unless the
context requires otherwise include each of them and their respective heirs, executors
administrators and legal representatives).

For Companies

M/s a Company registered under the Companies Act, 1956 and
having its registered office in the State of (Hereinafter called “the said Contractor” which
expression shall unless the context requires otherwise include its administrators,
successors and assigns).
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To

ANNEXURE - 3

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM ADVANCE
(On Non-Judicial Stamp Paper)

[Refer clause No. 10B of GCC]

The Airports Authority India

1.

In consideration of the Airports Authority India having its head office at New
Delhi (hereinafter called “AAI” which expression shall unless repugnant to the
subject or context include its administrators, successors and assigns) having
agreed under the terms and conditions (Contract Agreement No.

dated made between * and AAI in connection with the
work of (hereinafter called “the said contract”), to make at the request of the
Contractor a lump-sum advance of Rs. (Rupees only) for

utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable
for AAI we, the Bank (hereinafter referred to as “the said Bank”) and having our
registered office at do hereby guarantee the due recovery by AAI of the said advance
with interest thereon -as provided according to the terms and conditions of the
Contract. If the said Contractor fails to utilize the said advance for the purpose of the
Contract and/or the said advance together with interest thereon as aforesaid is not
fully recovered by AAI we, the Bank hereby unconditionally and
irrevocably undertake to pay to AAI on demand and without demur to the extent of
the said sum of Rs (Rupees

only) any claim made by AAI on us for the loss or
damage caused to or suffered by AAI by reason of not being able to recover in full
the said sum of Rs (Rupees only) with
interest, as aforesaid.

We, the Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has not utilized the said advance or any part
thereof for the purpose of the Contract and the extent of loss or damage caused
to or suffered by AAI on account of the said advance together with interest not
being recovered in full and the decision of AAI that the said Contractor has not
utilized the said advance or any part thereof for the purpose of the Contract and
as to the amount or amounts loss or damage caused to or suffered by AAI shall
be final and binding on us.

We, the said Bank, further agree that the Guarantee therein contained shall
remain in full force and effect during the period that would be taken for the
performance of the said Contract and till the said advance with interest has been
fully recovered and its claims satisfied or discharged and till the Accepting
Authority of the contract certifies that the said advance with interest has been
fully recovered from the said Contractor, and accordingly on discharges this
guarantee subject, however, that AAI shall have no claim under this Guarantee
after 90 (Ninety) days from the date of completion of the said contract, i.e.,

(date) or from the date of cancellation of the said Contract, as the
case may be, unless a notice of the claim under this Guarantee has been served
on the Bank before the expiry of the said period in which case the same shall be
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enforceable against the Bank notwithstanding the fact, that the same is
enforced after the expiry of the said period.

4, AAI shall have the fullest liberty without effecting in any way the liability of the
Bank under this Guarantee or Indemnity, from time to time to vary any of the
terms and conditions of the said Contract or the advance or to extend time of
performance by the said Contractor or to postpone for any time and from time to
time any of the powers exercisable by it against the said Contactor and either to
enforce a forbear from enforcing any of the terms and conditions governing the
said Contract or the advance or securities available to AAl and the said Bank shall
not be released from its liability under these presents by any exercise by AAI of
the liberty with reference to the matters aforesaid or by reason of time being
given to the said Contractor or any other forbearance, act or omission on the part
of AAI or any indulgence by AAI to the said Contractor or of any other matter or
thing whatsoever after I which under the law relating to sureties would but for
this provisions have the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the Contractor before
proceeding against the Bank if and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding any security which AAI may have
obtained or obtain from the Contractor shall at the time when proceedings are
taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of AAI in writing and agree that any
change in the Constitution of the said Contractor or the said mess Bank shall not
discharge our liability hereunder.

7. Address of Regional / Controlling branch of the issuing branch of bank
GUATANTEE 1S —-m- - mmm oo oo o o o o
In presence of: Datedthis____Dayof____ 200_
WITNESS
1. For and on behalf of (The Bank)
Signature
2. Name & Designation

Authorization No.
Name & Place
Bank’s Seal
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The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India.

Signature
Name & Designation

Dated

Note:
*For Proprietary Concerns

Shri son of’ resident of
carrying on business under the name and style
of at (hereinafter called “the said Contractor” which expression

shall unless the context requires otherwise include his heirs, executors, administrators
and legal representatives).

For Partnership Concerns

1. Shri son of resident of
2. Shri son of resident of carrying on
business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression shall unless the
context requires otherwise include each of them and their respective heirs, executors
administrators and legal representatives).

For Companies

M/s a Company registered under the Companies Act, 1956 and
having its registered office in the State of (Hereinafter called “the said Contractor” which
expression shall unless the context requires otherwise include its administrators,
successors and assigns).
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ANNEXURE -5

WORK DIAR
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ANNEXURE -6

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF SPECIALIZED WORKS

(SAMPLE COPY)

(Separate Warranty / Guarantee Agreements shall be made for different specialized
jobs based on descriptions provided in the Technical/CPWD Specifications)

The Agreement made this day of
-- one thousand nine hundred and ---------------- between
SON Of -------mmmmmmmmmeeeae of (hereinafter called the Guarantor of

the one part) and the Chairman, AAI (hereinafter called the Authority of other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the
Contract) dated----------------------- and made between the GUARANTORY OF THE ONE
PART and the Chairman, AAI, whereby the Contractor, inter-alia undertook to render the
buildings and structures in the said contract recited completely water and leak proof /.

AND WHEREAS THE GURANTOR agreed to give a guarantee to the effects that
the said structures will remain water and leak proof for five years from the date of giving of
water proofing treatment.

NOW THE GUARANTOR herby guarantees that water proofing treatment given by
him will render the structures completely leak proof and minimum life of such water proofing
treatment shall be five years to be reckoned from the date after the maintenance period
prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake
or structural defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the
roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in
parts.

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-
charge at his cost and shall commence the work such rectification within 7days from the date
of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects
failing which the work shall be got done by the department by some other contractor at the
GUARANTOR’s cost and risk. The decision of the Engineer-in-charge as to the cost, payable
by the Guarantor should be final and binding.
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That if Guarantor fails to execute the water proofing or commits breach there under then the
Guarantor will indemnify the Principal and the successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reasons of any default on the part of
the GUARANTOR in performance and observance of this supplementary agreement. As to
the amount of loss and / or damage and / or cost incurred by the Government the decision of
the Engineer-in-charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator -------
- and by and for an on behalf of the Chairman, AAI on the day,
month and year first above written.

SIGNED, SEALED AND delivered by OBLIGATOR IN THE PRESENCE OF:-

SIGNED FOR AND ON BEHALF OF CHAIRMAN, AAl --------m-nmmemmee IN THE
PRESENCE OF:-
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Annexure - 7

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING

I/We oo i, (name and post of authorized signatory)
on behalf of (Name of firm) do here by solemnly affirm and declare as follows:

(i) Our firm is not restrained / debarred/ blacklisted by MI or Central / State
Govt.Depts./PSUs/World Bank/ ADB etc. and the debarment is not in force as
on last date of submission of proposal.

(i) None of Proprietor /Partners /Board Members /Directors of M/s
.............................................. (Name of firm) has remained Proprietor /
Partner / Board Member / Director in any firm which stands debarred /
blacklisted by Ml or Central /State Govt. Depts. / PSUs / World Bank /
ADB etc. and the debarment is not in force as on last date of submission of
proposal.

(1i1) Our firm understands that at any stage, if above statements are found to be
false, our firm shall be liable for debarment from bidding in AAI, apart from
any other appropriate contractual legal action including debarment/ blacklisting,
termination of the contract etc. as deemed fit.

Date: [Signature and name of the
authorized signatory of the firm]

Place:

Note: Above undertaking is to be given on company’s letter head.
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Annexure - 8

DECLARATION REGARDING PAYMENT OF MINIMUM WAGES (AS PER CLAUSE NO. 20 OF GCC)

Name of work: “Introduction of Master Concession Facility for F&B and General Retail
service. [SH: Extension of SHA by demolition of wall to accommodate

Restaurant and associated areas, at B.M. Airport, Ranchi]”

Name of Contractor / Firm:

With reference to clause no. 20 of General Condition of Contract it is herby confirmed that:

i. 1/We shall comply with all the provision of the Minimum Wages Act, 1948, and Contract
Labour (Regulation and Abolition) Act, 1970 amended from time to time and rules framed
there under and other labour laws affecting contact labour that may be brought into force

from time to time.

Date: (Signature of Contractor)
With seal

Note: This Declaration/Undertaking is to be submitted on Company’s Letter head.
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ANNEXURE -9

DECLARATION REGARDING PAYMENT OF GST

To,
The Asst. General Manager (Engg. Civil)
Airports Authority of India,
B.M. Airport, Ranchi-834002.

Name of work: Introduction of Master Concession Facility for F&B and General Retail service.
[SH: Extension of SHA by demolition of wall to accommodate Restaurant and
associated areas, at B.M. Airport, Ranchi.]

Name of Contractor / Firm:

It is herby confirmed that:

I. I/We shall comply with the requirements of payment of GST applicable to the work
contract as on date as well as with any changes implemented by Govt. of India from time
to time during the period of the contract. Also necessary documents/vouchers/purchase
bill etc. indicating payment of GST shall be submitted to AAl as and when desired by EIC.

Date: (Signature of Contractor)
With seal

C-Nil...I-Nil...O-Nil) PR-16



Annexure - 10

AFFIDAVIT
R (Name), aged ...... VEAIS, S/0 sttt
(Name), Proprietor/ Managing Partner/Managing Directorof ........................... (Name of

the Agency) do hereby solemnly affirm and state as follows:

I am competent to swear this affidavit on behalf of ............................ ... (Name of
agency). | state that, in the event of work is awarded to our agency; the wages to be paid to the
workers engaged shall not be less than the minimum wages determined by appropriate Gowt.
Authorities from time to time.

Dated this, the ................. dayof............ month ................ Year.

DEPONENT

Place:
Date:
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Annexure-11
UNDERTAKING FOR DEPLOYMENT OF T&P

Name of Work:

Name of Contractor / Firm :

I / we have participated in tender for the work of “......................

d hereby undertake that: -

I /we have gone through the tender documents and drawings in its entirety, visited the
site and have understood the nature of work to be executed.

I / we will deploy adequate machinery, T&P in working condition with adequate
standby arrangement for efficient / timely execution of the work.

I / we have submitted the details of machinery, T&P owned by us and undertake to
procure or take on lease / hire the balance machinery, T&P for the work as per
requirement of the work matching with the work programme.

I / we will abide by any instructions by AAI for such procurement / arrangement of
machinery, T&P on lease as is considered necessary for efficient / timely execution of
work.

Date: Signature of Contractor
(With Seal)
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Annexure-12

CERTIFCATE OF NET WORTH FROM CHARTERED ACCOUNTANT

“ It is to certify that as per the audited balance sheet and profit & loss account during the
financial VAT iiiiiiiiiiieeea, , the Net Worth of M/s
........................................ (Name & Registered Address of Individual / firm/
company),as o) o K PP (the relevant date) is
RS after considering all liabilities .It is
further certified that the Net Worth of the company has not eroded by more than 30% in

the last three years ending on...................

Signature of Chartered Accountant

Name of Chartered Accountant

Membership No. of ICAI

Date & Seal
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Annexure-13

SIGNATURE OF THE CONTRACTOR(S)
COMPANY SEAL
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Annexure-14

Request Letter: Transmission of Bank Guarantee Cover Message
(to be submitted by applicant to BG issuing bank)

Date:

The Manager,
(Bank),
(Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages
where beneficiary bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir/Ma'am,

[/We, , request you to include unique identifier AAI RANCHI in
field 7037 of the SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for
BG amendment) while transmitting the same to the beneficiary bank (ICICI Bank-IFSC
ICIC0000007).

Thanking You,

(Vendor/Customer/Concessionaire)
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Tender Inviting Authority: AGM (Engg.-Civil), AAl, B.M. Airport, Ranchi.

Name of Work:

Contract No:

“Introduction of Master Concession Facility for F&B and General Retail service. [SH: Extension of SHA by demolition of wall to
accommodate Restaurant and associated areas, at B.M. Airport, Ranchi]”

Name of
the Bidder/
Bidding
Firm /
Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be
rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)

NUMBER # TEXT # NUMBER TEXT # NUMBER # NUMBER TEXT #
# #
Sl. Item Description Quantity Units RATE In TOTAL TOTAL AMOUNT
No. Figures AMOUNT | In Words
(Exclusive Exclusive
of GST) To of GST in
be entered Rs. P.
by the
Bidder
Rs. P.
2 4 5 13 53 55

Note: The tender rate should be inclusive of all taxes,
duties, cess, fee, royalty charges etc. levied under any

statute but exclusive of GST.
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1.01

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth|
level: 1:2:4 (1 cement: 2 coarse sand (zone-III) : 4 graded stone aggregate
20 mm nominal size).

11.588

Cum

0.00

INR Zero Only

1.02

Providing and laying in position specified grade of reinforced cement
concrete, excluding the cost of centering, shuttering, finishing and
reinforcement - All work up to plinth level:

1:1.5:3 (1 cement: 1.5 coarse sand (zone-III): 3 graded stone aggregate
20 mm nominal size).

1.000

Cum

0.00

INR Zero Only

1.03

Providing and laying vitrified floor tiles in different sizes (thickness to|
be specified by the manufacturer) with water absorption less than 0.08 %
and conforming to IS: 15622, of approved make, in all colours and|
shades, laid on 20mm thick cement mortar 1:4 (1 cement: 4 coarse sand),
jointing with grey cement slurry @ 3.3 kg/ sqm including grouting the|
joints with white cement and matching pigments etc., complete.

Size of Tile 600x600 mm.

260.250

Sqm

0.00

INR Zero Only

1.04

Providing and laying Vitrified tiles in different sizes (thickness to be|
specified by manufacturer), with water absorption less than 0.08 % and
conforming to 1.S. 15622, of approved make, in all colours & shade, in|
skirting, riser of steps, over 12 mm thick bed of cement mortar 1:3 (1
cement: 3 coarse sand), jointing with grey cement slurry @ 3.3 kg/ sqm|
including grouting the joint with white cement & matching pigments|
etc. complete.

Size of Tile 600x600 mm.

4.673.00

Sqm

0.00

INR Zero Only

1.05

Providing and fixing Gl Clip in Metal Ceiling System of 600x600 mm|
module which includes providing and fixing 'C' wall angle of size
20x30x20 mm made of 0.5 mm thick pre painted steel along the|
perimeter of the room with help of nylon sleeves and wooden screws at
300 mm center to centre, suspending the main C carrier of size 10x38x10)
mm made of G.I steel 0.7 mm thick from the soffit with help of soffit
cleat 37x27x25x1.6 mm, rawl plugs of size 38x12 mm and C carrier|
suspension clip and main carrier bracket at 1000 mm c/c. Inverted
triangle shaped Spring Tee having height of 24 mm and width of 34 mm|
made of Gl steel 0.45 mm thick is then fixed to the main C carrier and in|
direction perpendicular to it at 600 mm centers with help of suspension|
brackets. Wherever the main C carrier and spring T have to join, C
carrier and spring T connectors have to be used. All sections to be
galvanized @ 120 gms/sqm (both side inclusive), fixing with clip in tiles|

into spring T with :

BOQ-2




GI Metal Ceiling Clip in plain Beveled edge global white color tiles of
size 600x600 and 0.5 mm thick with 25 mm height, made of G I sheet]
having galvanizing of 100 gms/ sqm (both sides inclusive) and 20%
perforation area with 1.8 mm dia holes and having NRC of 0.5, electro|
statically polyester powder coated of thickness 60 microns (minimum),
including factory painted after bending and perforation.

71.250

Sqm

0.00

INR Zero Only

1.06

Finishing with Deluxe Multi surface paint system for interiors and|
exteriors using Primer as per manufacturers specifications:

Two or more coats applied on walls @ 1.25 ltr/10 sqm over and
including one coat of Special primer applied @ 0.75 Itr /10 sqm.

69.300

Sqm

0.00

1.07

Dismantling W.C. Pan of all sizes including disposal of dismantled
materials i/c malba all complete as per directions of Engineer-in|
Charge.

2.000

Each

0.00

1.08

Dismantling 15 to 40 mm dia G.I. pipe including stacking of dismantled|
pipes (within 50 metres lead) as per direction of Engineering-Charge.
(a) Internal Work- Exposed on wall.

10.000

Meter

0.00

1.09

Demolishing cement concrete manually/ by mechanical means
including disposal of material within 50 metres lead as per direction of]
Engineer - in - charge.

1.00

Cum

0.00

1.10

[Demolishing R.C.C. work manually/ by mechanical means including|
stacking of steel bars and disposal of unserviceable material within 50
metres lead as per direction of Engineer - in- charge.

2.885.00

Cum

0.00

111

Demolishing brick work manually/ by mechanical means including|
stacking of serviceable material and disposal of unserviceable material
within 50 metres lead as per direction of Engineer-in-charge.

In cement mortar.

34.700

Cum

0.00

1.12

Dismantling tile work in floors and roofs laid in cement mortar|
including stacking material within 50 metres lead.
IFor thickness of tiles 10 mm to 25 mm.

199.920

Sqm

0.00

1.13

Dismantling stone slab flooring laid in cement mortar including
stacking of serviceable material and disposal of unserviceable material
within 50 metres lead.

91.857

Sqm

0.00

1.14

Dismantling cement asbestos or other hard board ceiling or partition|
walls including stacking of serviceable materials and disposal of]
unserviceable materials within 50 metres lead.

29.960

Sqm

0.00

BOQ-3




1.15

Dismantling of flushing cistern of all types (C.I./PVC/Vitreous China)
including stacking of useful materials near the site and disposal of]
unserviceable materials within 50 metres lead.

2.000

Each

0.00

1.16

Dismantling aluminium/ Gypsum partitions, doors, windows, fixed|
glazing and false ceiling including disposal of unserviceable material
and stacking of serviceable material within 50 meters lead as directed
by Engineer-in-charge.

95.750

Sqm

0.00

1.17

Dismantling of old S.W. pipes including breaking of joints and bed|
concrete stacking of useful materials near the site within 50 m lead and|
disposal of unserviceable materials into municipal dumps.

100 mm diameter

10.000

Meter

0.00

1.18

Providing and fixing aluminium work for doors, windows, ventilators|
and partitions with extruded built up standard tubular sections/
appropriate Z sections and other sections of approved make conforming|
to IS: 733 and IS: 1285, fixing with dash fasteners of required dia and|
size, including necessary filling up the gaps at junctions, i.e. at top,
bottom and sides with required EPDM rubber/ neoprene gasket etc|
IAluminium sections shall be smooth, rust free, straight, mitred and|
jointed mechanically wherever required including cleat angle)
IAluminium snap beading for glazing / paneling, C.P. brass / stainless|
steel screws, all complete as per architectural drawings and the
directions of Engineer-in-charge. (Glazing, paneling and dash fasteners|
to be paid for separately): For fixed portion

IAnodised aluminium (anodised transparent or dyed to required shade|
according to IS: 1868, Minimum anodic coating of grade AC 15) .

78.500

Kg

0.00

1.19

Providing and fixing glazing in aluminium door, window, ventilator|
shutters and partitions etc. with EPDM rubber / neoprene gasket etc.
complete as per the architectural drawings and the directions of]
engineer-in-charge. (Cost of Aluminium snap beading shall be paid in|
basic item): With float glass panes of 5 mm thickness (weight not less|
than 12.50 kg/ sqm) .

29.820

Sqm

0.00

1.20

Removing existing Structural Glazing and its fittings upto Height of 10|
metre. Removed glass Panels Shall be Stocked at appropriate location|
upto lead of 200 metre complete as per direction of Engineer-in-charge|
The rates shall includes removing of glass panel, frame work, fittings|
and fixtures, scaffolding, tools, plants, and labour involved in all the|

operations described above including lead and lifts etc.

130.020

Sqm

0.00
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Installation of EXISTING suspended Spider Glazing system. The joints|
between glass panels (6 to 8 mm) and gaps at the perimeter & in U
channel of the assembly to be filled with non-staining weather sealant,
so as to make the entire system fully water proof & dust proof.

The rate shall include, fixing of existing spider glazing including]
fittings, fixtures, scaffolding, tools and labour involved in all the
operations described above including lead and lifts etc.

130.020

Sqm

0.00

1.22

Fixing of column/wall/ Facia cladding with 4mm thick aluminium|
composite panel including Aluminium framework, at required places|
and all heights. The rate shall include ACP, Aluminium framework all
tools and plants weather sealant, gasket, foam, backer rod, necessary
screws, bonding tape, all machineries, chemicals and all kinds of taxes,
including scaffolding all complete as per directions and satisfaction of]
Engineer in charge

4.800

Sqm

0.00

1.23

Removal of existing cubicles and refixing the same within terminal
building premises. Up to plan area 5.10 m2

1.000

Each

0.00

1.24

Erection of aluminum frame work in doors, windows & partition after|
necessary cutting of available aluminium sections, glazing, boards etc|
according to the required size I/c fixing glazing, boards & snap beading|
wherever required.

( Material shall be made available from the department).

24.500

Sqm

0.00

1.25

Deduct for taking away of C.P. brass/Brass bib cock, stop cock, long|
body bib cock, long nose bib cock, angle valve, ball valve, close hole
basin mixer, C.P. waste in basin/ sink and the like received from|
dismantling. The material so received shall be the property of contractor|
after dismantling duly weighed/measured before removing from the
site in the presence of Engineer-in-charge or his authorized|
representative all complete.

5.000

Kg

0.00

1.26

Disposal of building rubbish / malba / similar unserviceable)
dismantled or waste materials by mechanical means, including loading,
transporting, unloading to approved municipal dumping ground or as|
approved by Engineer-in-charge, beyond 50 m initial lead, for all leads|
including all lifts involved.

50.000

Cum

0.00

Total
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