
 

 

 
 

 
 

 
 

 

DEPARTMENT OF ENGINEERING 
SRINAGAR INTERNATIONAL AIRPORT 

SRINAGAR-190007 

 

TENDER DOCUMENT 

 

 

 

Name of Work: Provision of Passenger Facility Announcer Signages 

at Srinagar Int’l Airport. 

 

 

START DATE OF SALE OF TENDER                 : 07.07.2022 from 0930hrs. 
 
LAST DATE OF SUBMISSION OF BID         :28.07.2022 up to 1800 Hrs. 
 
OPENING OF ENVELOPE-I             :01.08.2022 up to 1100 Hrs. 
                                                                                 
OPENING OF ENVELOPE-II (Financial)                       :05.08.2022 up to 1100 Hrs. 
 
ESTIMATED COST    :  Rs. 4,99,446 /- (Excl. GST) 
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AIRPORTS AUTHORITY OF INDIA 
  SRINAGAR INT’L AIRPORT 

 
NOTICE INVITING e-TENDER (eNIT) - (2 Bid open Tender) 

Tender ID: 2022_AAI_121361 

 
Ref. AAI/SNR/ENGG (E)/Signages/ 2022-23       Date:-06.07.2022 
 

Item rates e-tenders are invited through the e-tendering CPP portal by Asstt. Gen. Manager 
Engg(E), AAI, (Bid Manager) Srinagar Int‟l Airport, Srinagar-190007 on behalf of Chairman, AAI 
from eligible contractors for the work of “Provision of Passenger Facility Announcer Signages 
at Srinagar Int’l Airport .”at an estimated cost of 4,99,446/- (excluding GST) with completion 
period of 03 (Three) Months. 

 

The tendering process is online at CPP-portal URL address 
https://etenders.gov.in/eprocure/appor www.aai.aero. Prospective Tenderers may download and 
go through the tender document. 
Prospective tenderers are advised to get themselves register at CPP-portal, obtain „Login ID‟ and 
„Password‟ and go through the instructions available in the Home Page after login to the CPP- 
portal https://etenders.gov.in/eprocure/appor www.aai.aero. They should also obtain Digital 
Signature Certificate (DSC) in parallel which is essentially required for submission of their 
application. The process normally takes 03 days‟ time. The tenderer may also take guidance from 
AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support. 

 

For any technical related queries please call the Helpdesk.The 24x7 Help Desk details are as below:-  

 

Tel: 0120-4200462, 0120 - 4001002,0120-4001005 and 0120-6277787, Mobile: +91 8826246593, 
E-mail: support-eproc@nic.in. International bidder are requested to prefix 91 as country 
code. 

 

For any Policy related matter / Clarifications Please contact Dept of Expenditure, 
Ministry of Finance.  E-Mail: cppp-doe@nic.in 

 

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the subject 
while emailing any issue along with the contact details. For any issues / clarifications relating the 
tender published kindly contact the respective tender inviting authority. 
 

Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to 
Bidders” and get their computer system configured according to the recommended settings as 
specified in the portal at “System Settings for CPPP”.  

 

For any further technical assistance with regard to functioning of CPP portal the tenderer 
may contact to the following AAI help desk numbers on all working days (Except Sunday 
and Gazetted Holidays) between 0800-2000 Hours 

 

SL.  

No.  

Support  

Persons  

Escalation 

Matrix  
E-Mail Address  

Contact 

Numbers  
Timings*  

 

 

1. 

Technical Help Desk 

Team 

 

 

 

Instant 

Support 

 

eprochelp@aai.aero 

 

011-24632950,  

3512 

011-24632950, 

Ext-3512 

 

 

0800-2000 

0800-2000 Hrs. 

(MON - SAT) 

https://etenders.gov.in/eprocure/app
http://www.aai.aero/
https://etenders.gov.in/eprocure/app
http://www.aai.aero/
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:eprochelp@aai.aero


2 
eNIT (C-NIL; I-NIL; O-NIL) 

 

2. 

Sh. Sanjeev Kumar,  

Sr.Mgr.(IT) 

 

After 4 

Hrs. of 

Issue 

etendersupport@aai.aeroor 

sanjeevkumar@aai.aero 

 

011-24632950, 

3523 

011-24632950, 

Ext-3523 

 

0930-1800  

0930-1800 Hrs. 

(MON-FRI) 
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Sh. Dharmendra Kumar 

Jt.GM(IT) 

 

 

 

After 12 Hrs. 

 

 

dkumar@aai.aero 

 

011-24632950 

एक्सटेंशन3527 

011-24632950 

Ext. 3527 

 

0930-1800 

0930-1800 Hrs. 

(MON-FRI) 

4. 

 

General 

Manager(IT) 

 

 

After 03 

Days 
gmitchq@aai.aero 011-24657900 

0930-1800 

0930-1800 Hrs. 

(MON-FRI) 

 

The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 
 

 
 

Tender processing fee of Rs.1180/- (i/c GST) non-refundable will be required to be paid online 
through payment gateway provided on CPP portal. FDR/BG/DD shall not be accepted. 

 
 

1. Following 02(Two) envelopes shall be submitted through online at CPP portal by the tenderer as per 
the following schedule:- 

 

CRITICAL DATA SHEET 

Publishing Date 06/07/2022 at (1600 Hrs.) 

Bid Document Download/Sale Start Date (Next day of 
Publishing Date) 

07/07/2022 From (09:30 Hrs.) 

Clarification  Start Date 07/07/2022 From (09:30Hrs.) 

Clarification End Date 22/07/2022 Upto (1800 Hrs.) 

Bid submission Start Date 07/07/2022 From (09:30 Hrs.) 

Bid Submission End Date 28/07/2022 at (1800 Hrs.) 

Bid   Opening Date (Envelope-I) 
01/08/2022 at (1100 Hrs.) 

Bid Opening Date (Envelope-II) 
05/08/2022 at (1100 Hrs.) 

Tender Processing Fee (Non-refundable) (Online 
Only) 

Rs.1180/- (i/c GST) Non-refundable will 
be required to be paid online through 
payment gateway provided on CPP 
Portal. FDR/BG/DD shall not be 
accepted.   

 

बयाना  Earnest Money Deposit (EMD) (Online Only) Rs. 9989/- will be required to be paid 
online through payment gateway 
provided on CPP Portal. FDR/BG/DD 
shall not be accepted. 

 
 

mailto:etendersupport@aai.aero
mailto:sanjeevkumar@aai.aero
mailto:dkumar@aai.aero
mailto:gmitchq@aai.aero
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2. Envelope- I (Tender processing fee, EMD, Technical Bid and Pre-qualification):- 

Bid containing following: 
 
 

A. Tender processing fee, EMD: 
 

i. Online Payment of Tender Fee/EMD through payment gateway provided on CPP portal. 
FDR/BG/DD shall not be accepted. 

 
 

B. Technical Bid containing the following:- 
 

 

i. Scanned copy of Unconditional Acceptance of AAI‟s Tender Conditions on Company‟s 
Letter Head (as per performa PR-I of tender document). 

ii. Scanned copy of Permanent Account Number (PAN) and GST Registration Number. 
iii. Scanned copy of „Undertaking‟ regarding Blacklisting/Debarment on Company‟s Letter 

Head (as per performa PR-V of tender document). 
iv. Companies other than propriety firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company 
under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of 
Board Resolution regarding Authority to assign Power of Attorney.   

v. Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney 
only if the tender is processed by a person other than Proprietor.  

vi. PQ Performa duly filled (as per ANNEXURE–A). 
vii. Scanned copy of valid EPF & ESIC registration number. 
viii. Scanned copy of duly signed Affidavit for payment of Minimum Wages on non-judicial 

stamp paper of Rs. 100/- (Performa given in PR-II of Tender Document)   
ix. Scanned copy of „Undertaking‟ regarding GST on Company‟s Letter Head (as per 

performa PR-IV of tender document). 
x. Scanned copy of Digitally Signed Tender Document. 
xi. Tenderer should deploy sufficient plant and machinery as per the requirement of work in 

consultation with Engineer-In-Charge (EIC) to achieve the milestones/targets and overall 
completion within the time period. Tenderer shall submit scanned copy of „Undertaking‟ 
on Company Letter Head(as per performa PR-IX of tender document). 

. 

C. Qualifying requirements of Contractors/ tenderers containing the following:- 
 

Should have satisfactorily completed (Phase/ Part completion of the scope of work in a contract 
shall not be considered, however pre-determined phasing of the work will be accepted) three 

works, each of Rs. 1,99,778/- or two works, each of Rs. 2,49,723/- or one work of Rs. 3,99,557/- 

in single contract of similar nature of work i.e. “SITC of Illuminated Signages”during last seven 
years ending last date (extended date, if any) of submission of bid.  

“The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to the last date of submission of bid”.   

 

       Client certificate for experience should show the nature of work done, the value of work, date of 
start, date of completion as per agreement, actual date of completion and satisfactory completion 
of work. Tenderers showing work experience certificate from non-government/ non-PSU 
organizations should submit copy of tax deduction at sources (TDS) certificate(s) along 
with a certificate issued by registered Chartered Accountant, clearly specifying the name of 
work, total payment received against the work and TDS amount for the work. 

 

 

Should have annualized average financial turnover of Rs. 1,49,834/- against work executed 
during last three years ending 31st march of the previous financial year. As a proof, copy of 
Abridged Balance Sheet along with profit and loss account statement of the tenderers should be 
submitted along with the application. Tenderers showing continuous losses during the last three 
years in the balance sheet shall be summarily rejected. 

 
 

The tenderer should have a minimum net worth of Rs.74,917/- issued by certified Chartered 

Accountants. (As per performa PR-VI of tender document) 
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Scanned copy of all the documents of Envelope-I mentioned above shall be submitted on the CPP 
portal. Tender fee is required to be submitted online only (FDR/BG/DD shall not be accepted) 
through payment gateway provided on CPP portal on or before date & time mentioned in 
CRITICAL DATA SHEET. The tenderer, whose Tender processing fee are not found to receive on 
CPP portal by the date & time mentioned in critical data sheet, then their tenders will be liable to 
be rejected.  
 

EMD of the value of Rs.9989/- (Rupees Nine Thousand Nine Hundred Eighty Nine Only) 
shall be accepted online through payment gateway provided on CPP Portal. FDR/BG/DD 
shall not be accepted. 

 

Refund of EMD 
 

The refund of EMD to tenderers who fail to qualify in the eligibility/technical criteria, shall be 
initiated within 7 days of their rejection. For all tenderers who qualify and their financial bids are 
opened, the refund of EMD of all such tenderers except L-1 shall be processed within 7 days of 
opening of the financial bid.  

 

 

Envelope-II (Financial Bid): - The Financial e-bid through CPP Portal. 
 

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid 
has been given as a standard BOQ format with the tender document, then the same is to be 
downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ 
file, open it and complete the blue coloured (unprotected) cells with their respective financial 
quotes and other details (such as name of the tenderer). No other cells should be changed. Once 
the details have been completed, the tenderer should save it and submit it online, without 
changing the filename. If the BOQ file is found to be modified by the tenderer, the bid will be 
rejected.   
 

3. Bids Submission: - 
 

i. The tenderer shall submit their application only at CPP Portal: 
https://etenders.gov.in/eprocure/app. Tenderer/ Contractor are advised to follow the 
instructions provided in the tender document for online submission of bids. Tenderer are 
required to upload the digitally signed file of scanned documents as per Para 2. Bid documents 
may be scanned with 100 dpi with black and white option which helps in reducing size of the 
scanned document. 

ii. Uploading of application in location other than specified above shall be not be considered. 
Hard copy of application shall not be entertained. 

 

4. Not more than one tender shall be submitted by one tenderer or tenderers having business 
relationship. Under no circumstance will father and his son(s) or other close relations who have 
business relationship with one another (i.e. when one or more partner(s)/ director(s) are common) 
be allowed to tender for the same contract as separate competitors. A breach of this condition will 
render the tenders of both parties liable to rejection. 

 

5. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) website 
http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including downloaded 
price bid template in any manner. In case if the same is found to be tampered/modified in any 
manner, tender will be completely rejected and EMD would be forfeited and tenderer is liable to be 
banned from doing business with AAI. 

 

6. Bids opening Process is as below:-   

Envelope-I (Tender processing fee, EMD, Technical Bid and Pre-qualification): 
 

Envelope-I containing documents as per Para 2 (A), (B) and (C) (uploaded by the tenderers) shall 
be opened on date & time mentioned in CRITICAL DATA SHEET. 

 

If the bidders has any query related to the Bid Document of the work, they should use „Seek 
Clarification‟ on CPP portal to seek clarifications. No other means of communication in this 
regards shall be entertained. 

http://etenders.gov.in/eprocure/app
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If any clarification is needed from the tenderer about the deficiency in his uploaded documents in 
Envelope-I, he will be asked to provide it through CPP Portal or email if required. The tenderer 
shall upload the requisite clarification/ documents within time specified by AAI, failing which it 
shall be presumed that bidder does not have anything to submit and bid shall be evaluated 
accordingly. 
The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 
through CPP portal. 

 

Envelope-II (Financial bid): 

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria and 
qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. 
(In case the date and time for opening of Envelope-II (Financial bid) is required to be 
changed, the same shall be intimated through CPP Portal). 

 
 

7. AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI 
also reserves the right to call off tender process at any stage without assigning any reason. 

 

 

8. AAI reserves the right to disallow the working agencies whose performances at ongoing project (s) 
is below par and usually poor and has been issued letter of restrain/ temporary or permanent 
debarment/black listing by any department of AAI or Central/ State Govt. Depts./ PSUs/World 
Bank/ ADB etc. AAI reserves the right to verify the credential submitted by the tenderer at any 
stage (before or after the award the work). If at any stage, any information/documents submitted 
by the applicant is found to be incorrect/false or have some discrepancy which disqualifies the 
tenderer then AAI shall take the following action: 

 

i. Forfeit the entire amount of EMD submitted by the tenderer. 

ii. The tenderer shall be liable for debarment from tendering in AAI, including termination of 

the contract apart from any other appropriate contractual/legal action.  

9. Consortium / JV Companies shall not be permitted. 

10. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive 
of Govt. of India prevalent on the date of acceptance 

11. Concession to Indian Micro Small and Medium Enterprises (MSEs) units registered with 
DIC/NSIC/KVIC/KVIB/ Directorate of Handicraft and handloom etc.  to be given as per the 
provisions of public procurement policy for MSEs order 2012, MSEs with upto date amendments, 
shall be applicable. 

12. Note: - If there is any discrepancy observed in Hindi and English version, the English version shall 
be considered.  

13. Tenderers have to submit UDIN generated documents like Balance Sheet/ Turnover certificate, 
Working Capital Certificate (works done during last 5 financial years & works in hand), Net worth 
Certificate, Tax Deduction at Source (TDS) Certificates for Non- Govt. works etc. as per NIT 
conditions duly certified by CA and having UDIN. The documents submitted by bidders without 
UDIN shall not be entertained. 

 

 
------------------S/d-------- 

Asstt. General Manager (Engg-E) 
For & on behalf of Chairman 

Airports Authority of India 
Srinagar Int’l Airport 
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AIRPORTS AUTHORITY OF INDIA 

E-NOTICE INVITING TENDER 

 

1. Item rate e-tenders are invited on behalf of the Airports Authority of India for the work as 

mentioned at Page No. 130 of GCC. The estimated cost of the work is mentioned at Page 

No. 130 of GCC. This estimate, however, is given merely as rough guide. 

 

2. The works are required to be completed within the period as mentioned at Page No. 132 of 

GCC. This period shall be reckoned after the 10th day after the date on which the 

Engineer-In-Charge issues written order to commence the work or from the date of handing 

over of the site whichever is later, in accordance with phasing, if any, indicated by AAI in 

the Tender documents. 

 

3. The Tenders shall be in the prescribed Form, are invited in two envelopes system through 

CPP portal : 

 

(a) Packet/Envelope I :  Tender processing fee, EMD, Technical bid and pre-

                                                             qualification as per Web-NIT). 

 

(b) Packet/Envelope II :  Finance (Price) (Item Rate BOQ). 

 

4. Should have satisfactorily completed (*Phase/Part completion of the scope of work in a 

contract shall not be considered, however, pre-determined phasing of the work will be 

accepted). Three works, each of 40% or Two works, each of @ 50% or One work @ 80% 

of an amount of . 4,99,446/- in single contract of similar nature of Work during last seven 

years ending calculated from the date of completion to the last date of submission of Bid . 

“The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at single rate of 7% per annum, calculated from the date of completion 

to the last date (extended date, if any) of submission of Bid”.      

 

5. Not more than one Tender shall be submitted by a contractor or by a firm of contractors. 

No two or more concerns in which an individual is interested, as Proprietor and/or partner 

shall tender for the execution of the same works. If they do so, all such Tenders shall be 

liable to be rejected. 

 

6. The Accepting Authority as mentioned at Page No. 131 of GCC shall be the Accepting 

Officer hereinafter, referred to as such for the purpose of this contract. 
 

7. Tender documents consisting of plans, specifications, Schedule(s) of quantities of the 

various classes of work to be done, the conditions of contract and other necessary 

documents can be downloaded from the CPP Portal: 

http://etenders.gov.in/eprocure/app.  
 

However, to participate in the tender/to submit the tender document, the tenderer must pay 

tender fee online through payment gateway provided on CPP portal (FDR/BG/DD shall not 

be accepted) by stipulated date and time as specified in the Web NIT/CRITICAL DATA 

SHEET. 

 

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub soil (so 

far as is practicable), the form and nature of the site, the means of access to the site, the 

http://etenders.gov.in/eprocure/app
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  A.A.I C-NIL        I-NIL      O-NIL E-NIT Tender-2 

            

 

accommodation they may require, working conditions including space for stacking of 

materials, installation of T&P, rates of various materials to be incorporated in works, 

conditions affecting accommodation and movement of labours etc. and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or effect their Tender. A Tenderer shall be deemed to 

have full knowledge of the site whether he inspects it or not and no extra charges 

consequent on any misunderstanding or otherwise shall be allowed. 

 

9. Submission of a Tender by a Tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 

works to be done and of conditions and rates at which stores, tools and plant, etc. will be 

issued to him by Airports Authority of India, local conditions, local material rates and other 

factors bearing on the execution of the works. 
 

10. All rates (INR) (exclusive of GST, EPF, ESIC & Bonus) shall be quoted by the bidder 

against each item along with type of Tax/HSN code and GST Rate (in %age) against the 

respective columns (Blue Coloured Unprotected Cell) of Item Rate of BOQ in CPP 

Portal : http://etenders.gov.in/eprocure/app. 

 

Rates to be quoted in the portal, upto two decimal places only. In case no rate has been 

quoted for any item / items, it will be presumed that the contractor has included the cost of 

this / these item(s) in other item(s) and rate for such item(s) will be considered as zero and 

work will be required to be executed accordingly. 
 

11. In the case of item rate Tenders only rates quoted shall be considered. Any Tender 

containing percentage below/above the rates quoted is liable to be rejected. 
 

12. Tenders shall be received through CPP e-tendering portal upto the date and time as 

mentioned Web NIT / Critical Data Sheet in Tender document and shall be opened on 

the date and time as mentioned in Critical Data Sheet.  The dates are also mentioned in 

the Critical Data Sheet. 
 

13. The tenderer should study the complete tender document. In order to facilitate AAI to prepare 

responses, the interested tenderers are requested to submit their queries if any, in e-tender portal 

only, up till the stipulated date and time. The tenderers queries will be replied through e-portal only. 

 

14. Notification of Award of contract will be made in writing to the successful Bidder by the 

Accepting Authority or his representative. The contract will normally be awarded to the 

qualified and responsive Bidder offering lowest evaluated bid in conformity with the 

requirements of the specifications and contract documents and the Accepting Authority 

shall be the sole judge in this regard. The Accepting Authority does not bind himself to 

accept the lowest or, any tender or to give any reason for his decision.  
 

14.1. A responsive bidder is one who submits priced Tender and accepts all terms and 

conditions of the specifications and contract documents.  
 

14.2. A major modification is one which affects in any way the quality, quantity and period of 

completion of the work or which limits in any way the responsibilities or liabilities of the 

Bidder or any right of AAI, as required in the specifications and contract documents. Any 

modification in the terms and conditions of the Tender which are not acceptable to AAI 

shall also be treated as a major modification. 

 

14.3. A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be 

rejected. 

http://etenders.gov.in/eprocure/app
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14.4. The Accepting Authority reserves to himself the right of accepting the whole or any part of 

the Tender and Tenderer shall be bound to perform the same at his quoted rates. 

 

15. Earnest Money of amount as mentioned at GCC (Page No. 130) /Notice Inviting E-

Tender shall be accepted online only through payment gateway provided on CPP-Portal. 

FDR/BG/DD shall not be accepted. 
 
 AAI will return the EMD where applicable to every unsuccessful tenderer except as 

provided in the tender document. 

 

No interest or any other expenses, whatsoever on the EMD will be payable by AAI. 

 

16. On acceptance of the Tender, the earnest money will be treated as part of the security 

deposit. The EMD of the successful tenderer will be returned if the tenderer furnishes the 

security deposit. 

 

17. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by 

the Tenderers who resort to canvassing will be liable to rejection. 

 

18. The Tenderer shall not be permitted to tender for works in Airports Authority of India 

Engineering Department, responsible for award and execution of contracts, in which his 

near relative is posted in Finance & Accounts or any officer or as an engineer in any 

capacity. He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any officer in 

Airports Authority of India. Any breach of this condition by the contractor would render 

him liable to be debarred from Tendering for a period as decided by the Competent 

Authority. 

 

19. The contractors shall give a list of AAI employees related to him. 

 

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Airports Authority of India/Govt. 

of India is allowed to work as a contractor for a period of two years of his retirement from 

Airports Authority of India/ Government service, without the previous permission of 

Airports Authority of India/Govt. of India. The contract is liable to be cancelled if either 

the contractor or any of his employees is found at any time to be such a person who had not 

obtained the permission of Airports Authority of India/Govt. of India as aforesaid before 

submission of the Tender or engagement in the contractor‟s service. 

 

20. The Tender for works shall remain open for acceptance for a period of 90 (Ninety) days 

from the date of opening of financial bid.  

 

If any Tenderer withdraws his Tender before the said period or makes any modifications in 

the terms and conditions of the Tender which are not acceptable to the Department, then 

Airports Authority of India shall without prejudice to any other right or remedy, be at 

liberty to forfeit the full said earnest money absolutely. 

 

21. On acceptance of the Tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated to the Engineer-in-Charge. 
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22. A tenderer shall submit the tender which satisfies each and every condition laid down in 

this notice failing which the Tender will be liable to be rejected. Also if the credential 

submitted by the firm found to be incorrect or false or have some discrepancy which 

disqualifies the firm then the AAI shall take the following action: 

 

a) Forfeit the entire amount of EMD submitted by the tenderer. 

b) The tenderer shall be liable for debarment from tendering in AAI, including 

termination of contract apart from any other appropriate contractual/legal 

action. 

 

23. (a)  All tendered rates should be inclusive of all taxes, duties, cess, fees, royalty charges 

etc. levied under any statute  but exclusive of GST, EPF, ESIC & Bonus. However, the 

agency has to quote the type of Tax/HSN code and GST Rate (in %age) against each items. 

Wherever supplies / services involve imports, the same should be identified separately.  

Basic custom duty will be paid by AAI by utilizing EPCG license / duty credit scrip under 

SEI scheme of GoI.  GST shall be paid to bidder for any taxable supply/services against a 

valid Tax Invoice as per terms and conditions of the contract. 
 

The rate should be inclusive of basic price, Freight and any other taxes, duties, levied under 

any statute upto site destination, loading, unloading and insurance etc. except GST, ESIC, 

EPF & Bonus. ESIC, EPF paid to the Statutory Authorities & Bonus amount paid to 

workers by the contractor shall be reimbursed by AAI on actual basis on submission of 

documentary evidences. The rates shall be remained firm throughout the contract period or 

extended period of contract (if any). 
   

In case of change in rate of tax or any provision relating to levy of tax resulting in increase 

in burden of tax on the contractor, the contractor shall be entitled to receive any 

compensation for such increase in quantum of tax payable by the contractor. Similarly, 

recovery shall made from the contractor on account of decreases of rate of Tax or any 

provision relating to levy of Tax. 
 

(b) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by a 

duly authorized representative of Airports Authority of India and / or Engineer-In-Charge 

and further shall furnish such other information/document as the Engineer-In-Charge may 

require from time to time. 
 

The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy, pursuant to the Constitution (46th amendment) Act 1982, give a written notice 

thereof to the Engineer-In-Charge that the same is given pursuant to this condition, 

together with all necessary information relating thereto. 

 

24. The site for the work is available. 

 

25. MODE OF SUBMISSION OF TENDERS:   Tender for the present work shall be 

submitted online through CPP e-tendering portal in Packet/Envelope I & II system as 

detailed below: 

 

25.1 (a) Following 2 Packets / Envelopes shall be submitted through online at e-portal by 

the bidder.  Last date and time of submission of bids mentioned in the Portal and also in the 

Critical dates in Tender Documents / NIT.  
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  A.A.I C-NIL        I-NIL      O-NIL E-NIT Tender-5 

            

 

Envelope-I (Tender processing fee, EMD, Technical bid and pre-qualification): 

Envelope-I containing documents as per Para 2(A), (B) and (C) of e-NIT {uploaded 

by the tenderers} shall be opened on date & time mentioned in CRITICAL DATA 

SHEET.  

 

If the bidder has any query related to the Bid Document of the work, they should 

use „Seek Clarification‟ on CPP portal to seek clarifications. No other means of 

communication in this regard shall be entertained. 

If any clarification is needed from the tenderer about the deficiency in his uploaded 

documents in Envelope-I, he will be asked to provide it through CPP portal or email 

if required. The tenderer shall upload the requisite clarification / documents within 

time specified by AAI, failing which it shall be presumed that bidder does not have 

anything to submit and bid be evaluated accordingly. 

 

The intimation regarding acceptance/rejection of their bids will be intimated to the 

tenderers through CPP portal 

 

  Packet / Envelope-II:   Financial Bid.   

 

Envelope-II containing financial bid of the tenderers found to be meeting the 

technical criteria and qualifying requirement shall be opened on date & time 

mentioned in CRITICAL DATA SHEET. {In case the date & time for opening of 

Envelope-II (Financial Bid) is required to be changed, the same shall be intimated 

through CPP Portal}.  

 

25.2 Once the contractor has uploaded the digitally signed file of tender document along with 

unconditional acceptance as an attachment, he is not permitted to upload any additional file 

or put any remark(s)/ conditions(s) in / along with the Tender Document (Except 

unconditional rebate on quoted rates.  

 

26. This notice of Tender shall form part of the contract documents. The successful 

Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall within 

10 days from the date of award of work/or as specified in the work order, sign the contract 

consisting of Notice inviting Tenders, General conditions of contract, special/additional 

condition, General and particular specifications, Tender conditions as issued at the time of 

invitation of Tender and acceptance thereof with any correspondence leading there to.  

 

28. Tenderer should download the Tender Document file from the CPP e-tendering portal and 

upload the digitally signed file of the same along with unconditional acceptance (given in 

as PR-I). 

 

 

29.  Clarifications 
 

If the bidder has any query related to the Bid Document of the work, they should use „Seek 

Clarification‟ on CPP portal to seek clarifications. No other means of communication in 

this regard shall be entertained. 

 

If any clarification is needed from the tenderer about the deficiency in his uploaded 

documents in Envelope-I, he will be asked to provide it through CPP portal or email if 
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required. The tenderer shall upload the requisite clarification / documents within time 

specified by AAI, failing which it shall be presumed that bidder does not have anything to 

submit and bid be evaluated accordingly. 
 

30.  Airports Authority of India reserves the right to reject all the tenders or any of the tender or 

any part of tender without assigning any reason. 

 

31. AAI reserves the right at its sole discretion not to award any work under this tender. AAI 

shall not pay any costs or loss incurred by the tenderers in the preparation and submission 

of any requisite tender or technical proposal or to procure contract for any of the items 

described herein. 

 
32. If the tenderer deliberately gives wrong information or suppress any information in his 

Tender, AAI reserves the right to reject such tender at any stage or to cancel the contract, if 

awarded, and to forfeit the Earnest Money, absolutely, in addition to any other 

appropriate/legal action.  

 

33. Any deviation in the Tender submission procedure will be considered as nonresponsive bid 

and liable to be rejected. A Tenderer shall submit a responsive bid, failing which his 

Tender will be liable to be rejected.  

 

34. Tender in which any of the particulars and prescribed information are missing or are 

incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be 

considered non-responsive and is liable to be rejected. 

 
35. PURCHASE PREFERENCE TO PUBLIC ENTERPRISES 

 

The Accepting Authority reserves to himself the right to allow to the public enterprises 

purchase preference facilities as admissible under the existing policy on the date of opening 

of tender. 

 

36. The AAI reserves the right to ask for submission of sample in respect of material for which 

the tenderer has quoted his rates before the tender can be considered for acceptance. If the 

tenderer who is called upon to do so does not submit samples within 7 (Seven) days of 

written order to do so, AAI shall be at liberty to forfeit 100% of the said earnest money 

absolutely. 
 

37. Concession to Indian Micro Small and Medium Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/ Directorate of Handicraft and handloom etc.  to be given as per 

the provisions of public procurement policy for MSEs order 2012, MSEs with upto date 

amendments, shall be applicable for tenders of supply/services and shall not be extended to 

construction work.  
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ANNEXURE-A 

CHECK LIST 
 

(TO BE UPLOADED BY THE BIDDER ALONG WITH TENDER APPLICATION) 

 
Name of Work: - Provision of Passenger Facility Announcer Signage’s at Srinagar Int’l 

Airport. 

 
 

S. No. Particulars ATTACHMENTS/ ENCLOSURES CHECK LIST (To be 
uploaded /enclosed) 

1. Name   & registered office 
Address of the Applicant. 

 

2. Name, address, telephone, 
Fax No., e mail address of 
the authorized contact 
person of the agency for 
further communication. 

Name: 

Address: 

Ph. No.: 

Mobile No.: 

Fax No.: 

E-Mail ID: 

3. ENVELOPE-I: (Tender processing fee, EMD, Technical Bid and Pre-qualification) 

a) Tender Fee of amount Rs. 
1180/- through payment 
gateway provided on CPP-
Portal 

 YES/NO 

b) EMD  Rs. 9989/- will be 
required to be paid 
online through 
payment gateway 
provided on CPP 
Portal. FDR/BG/DD 
shall not be accepted. 

YES/NO  

c) Unconditional Acceptance 
Letter 

Format given at Page- 

PR-1 (PR-I), PRof 

Tender document as 
per e-NIT. 

Scanned copy of duly signed 
& stamped Unconditional 
Acceptance Letter uploaded 
YES/NO 

d) Details of PAN card  Enclose documentary 
proof of PAN card 

Scanned copy of PAN Card 
uploaded 
YES/NO 

e) Details of GST No. Enclose documentary 
proof of GST No. 

Scanned copy of GST 
Registration No. uploaded 
YES/NO 

f) Details of Electrical License Enclose documentary 
proof of Electrical 
License 

Scanned copy of Electrical 
License uploaded 
YES/NO 



 
 

 

_______________________________________________________________________________________________ 

A.A.I C-NIL    I-NIL       O-NIL PQQ-Check List-2 
_______________________________________________________________________________________________ 

g) Details of ESI & EPF 
Registration 

Enclose documentary 
proof of ESI & EPF 
registration 

Scanned copy of ESI & EPF 
registration uploaded 
YES/NO 

h) Undertaking regarding 
compliance of Minimum 
Wages on non-judicial stamp  
paper of Rs. 100/- 

Format given at Page- 
PR-2 (PR-II), of 
Tender document as 
per e-NIT. 

Scanned copy of Undertaking 
uploaded. 

YES/NO 

Note:-The L-1 bidder has to 
submit the Affidavit regarding 
compliance of Minimum 
Wages on Rs. 100/- stamp 
paper (dully Notarized) before 
award of work.  

ii) Undertaking regarding GST 
on Company Letter head 

Format given at Page- 
PR-4 (PR-IV), of 
Tender document as 
per e-NIT. 

Scanned copy of Undertaking 
uploaded. 

YES/NO 

 

jj) Undertaking regarding 
compliance of black listing/ 
debarment on company 
letter head. 

Format given at Page- 

PR-5 (PR-V), of Tender 

document as per e-
NIT. 

Scanned copy of undertaking 
of blacklisting of debarment 
uploaded. 

YES/NO 

kk)  Authorization letter/ Power of 
Attorney along with copy of 
certificate of incorporation of 
Company other than 
propriety firm. 

Enclose documentary 
proof as per clause 
2B(v). 

Certificate uploaded 
YES/NO 

ll)  Authorization letter/ Power of 
Attorney of propriety firm. 

Enclose documentary 
proof as per clause 
2B(iv). 

Documentary proof uploaded 
YES/NO 

mm) Certificate from clients of 
having satisfactorily 
completed 

Three works of .1,99,778/- 
each    

OR 

Two work of . 2,49,723/- 
each    

OR 

One work of . 3,99,557/-  of 
similar nature of work i.e.  
“SITC of Illuminated 
Signages” during last seven 
years ending last date 
(extended date, if any) of 
submission of bid. 

 Completion Certificates with 
PO and BOQ / Documents in 
support   of e-NIT Self-attested 
copy uploaded 

YES/NO 
 

  



 
 

 

_______________________________________________________________________________________________ 
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_______________________________________________________________________________________________ 

(i) Name of client :-  

 

Name of work :- 

 

 

 

Work Order Value: -  

Completion Value:  -  

Date of Start :-  

Date of completion as per 
agreement :- 

 

Actual Date of completion of 
work :- 

 

 

(ii) 

Name of client :-  

 

Name of work :-  

 

Work Order Value:-  

Completion Value:  -  

Date of Start :-  

Date of completion as per 
agreement :- 

 

Actual Date of completion of 
work:- 

 

 
(iii) 

Name of client :-  
 

Name of work :-  
 

Work Order Value:-  

Completion Value:  -  

Date of Start :-  

Date of completion as per 
agreement :- 

 

Actual Date of completion of 
work :- 

 
 



 
 

 

_______________________________________________________________________________________________ 

A.A.I C-NIL    I-NIL       O-NIL PQQ-Check List-4 
_______________________________________________________________________________________________ 

n) Whether experience from 
private clients? 

Non-Government/ Non 
PSU organizations as 
per e-NIT. 

Scanned copy of TDS 
certificates along with a 
certificate issued by 
registered Chartered 
Accountant, specifying the 
name of work, total payment 
received against the work 
and TDS amount for the 
work uploaded. 

YES/NO 

oo) 

 

Annualized average financial 
turnover details (Abridged 
Balance Sheet and Profit & 
Loss Account) equivalent to 
Indian Rupees in Lakhs 
during last three financial 
years minimum 
Rs.1,49,834/-  and Net worth 

of Rs. 74,917/- 

Abridged Balance Sheet 
and Profit & Loss account 
for last three financial 
year as per e-NIT & 
Certificate of Net Worth 
from Chartered 

Accountant. Format 

given at Page- PR-6 (PR-
VI), of Tender document 

as per e-NIT. 

Scanned copy of Annual 
Report i.e. Abridged 
Balance Sheet along with 
Profit & Loss Account for the 
last three years uploaded 
and Certificate of Net worth. 
YES/NO 

pp) 

 

Check List Duly filled Check List.  Signed Scanned copy 
uploaded 

YES/NO 

qq) UNDERTAKING FOR 
DEPLOYMENT OF T&P 

 

Format given at Page- 

PR-11 (PR-IX), of Tender 

document as per e-NIT. 

Signed Scanned copy 
uploaded 

YES/NO 

r) Digitally Signed Tender 
Document 

 Digitally Signed Tender 
Document uploaded 
YES/NO 

4. ENVELOPE-II (Financial Bid) 

a) Price/Financial e- Bid To be quoted online 
through CPP portal  
http://etenders.gov.in/epr
ocure/app 

 

 

Declaration 

 
I, (______________________________________) hereby declare that the documents 

submitted / enclosed are true and correct. In case any document at any stage found fake 

/ incorrect, my EMD may be forfeited. 

Place: 

Date 

Signature with stamp 

Authorized Signatory of the Agency 

http://etenders.gov.in/eprocure/app
http://etenders.gov.in/eprocure/app
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GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to both 

types of tenders i.e.” Percentage rate tenders and Item rate tenders”. 

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 

the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases  

depending on whether this is used for percentage rate tenders or item 

ratetenders 

 
 

2. Notice Inviting Tender, Schedules A to F, special 

conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with 

the Tender Documents but the same shall form part of the agreement 

to be drawn and signed by both parties after acceptance oftender. 

 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A  

toF. 

 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 

all the blanks in Notice Inviting Tender and in Schedules B to F 

before issue of Tenderdocuments. 

 
 

5. The intending bidders will quote their rates in Schedule-A. 

 
 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intendingtenderers. 
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AIRPORTS AUTHORITY OF INDIA 

 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport :Srinagar Int‟l Airport 

 
Branch: Engineering Electrical Office of:Asstt. General Manager 

 

 

(A) Tender for the work of:- Provision of Passenger Facility Announcer Signage’s at  
Srinagar Int’l Airport . 

 

 
(i) To be submitted/uploadeduptoas mentioned in CRITICAL DATA SHEETgiven at page no. E-NIT-

2, in NIC CPPPortal. 
 

(ii) Tobeopenedinpresenceoftenderswhomaybepresenton at 

 hrs. in the officeof  
 

Issuedto ------------------------------------------------------------------------------------- * 

Signature of officerissuingdocuments -------------------------------------------------- * 

Designation ---------------------------------------------------------------------------------- * 

Dateofissue ---------------------------------------------------------------------------------- * 

 
*(ii) Not applicable for e-tendering 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work.  

 
I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of 

India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 

respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of contract and with such material as are provided for, by and in respects in accordance 

with, such conditions so far as applicable. 

 
WeagreetokeepthetenderopenforNinety(90)daysfromthedateofopening of financial bidin3/2 bid 

system and not to make any modifications in its terms andconditions. 

 

I/Weundertakeandconfirmthatforeligibilityofsimilarwork(s)has/havenotbeengotexecutedon back to 

back basis through another contractor. Further that, if such a violation comes to the notice of AAI, 

then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 

works.Also,ifsuchaviolationcomestothenoticeofAAIbeforedateofstartofwork,theEngineer- in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.  

 
I/Wefurtherundertakeandconfirmthatinformation/documentssubmittedbyusaregenuine,andif at any 

stage such documents/ information found false, then we shall be liable for debarment from tendering 

in AAI, and any other appropriate legalaction. 
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A sum of Rs. 9989/- (Rupees Nine Thousand Nine Hundred Eighty Nine) is here by 

submitted through online payment gateway provided on CPP Portal as earnest money. 

FDR/BG/DD shall not be accepted. If I/we, fail to furnish the prescribed performance bank 

guarantee within prescribed period, I/we agree that the said Chairman, A.A.I. or his successors in 

office shall without prejudice to any other right or remedy, be at liberty to take appropriate action 

as per terms of contract. Further, if I/ we fail to commence work as specified, I/we agree that 

Chairman,A.A.I.orhissuccessorsinofficeshallwithoutprejudicetoanyotherrightorremedyavailablei

nlaw, be at liberty to forfeit the said earnest money absolutely, otherwise the said earnest money 

shall be retained by AAI towards security deposit to execute all the works referred to in the 

tender documents uponthetermsandconditionscontainedorreferredtothereinandtocarryoutsuchdevi

ationsasmay be ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in 

excess of that limitattheratestobedeterminedinaccordancewiththeprovisioncontainedinClause12.2

and12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or 

Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We 

shall be debarred for participation in the re-tendering process of the work. 
 

I/WeherebydeclarethatI/weshalltreatthetenderdocumentsdrawingsandotherrecordsconnected with 

the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/we am/are authorized to communicate the 

same or use the information in any manner prejudicial to the safety of the State. 

(* To be deleted which are not applicable) 

 
Date: Signatures of Contractor: 

 
Witness: PostalAddress 

 

Occupation: 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs. 

 (Rupees ). 
 

The letters referred to below shall form part of this contract Agreement:- 
 

(i) 

(ii) 

(iii)  

For & on behalf of Chairman, 

Airports Authority of India 

Signature---------------------- 

 
Designation-------------------- 

Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 

 

General Rules & Directions 
 

1. General 

Rules 

& Directions 

Allworkproposedforexecutionbycontractarenotifiedinaformofinvitationto tender 

pasted in public places /NIC CPP Portal and signed by the officer inviting tender 

or by publication in Newspapers and posted on AAI web-site and NIC 

CPPPortalhttp://etenders.gov.inandwww.aai.aero(forreferenceonly). 

 

This form will state the work to be carried out, as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work, also the 

amount of earnest money to be deposited with the tender, and the amount of the 

security deposit and Performance guarantee to be deposited by the successful 

tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in 

connection with the work signed for the purpose of identification by the officer 

invitingtendershallalsobeopenforinspectionbythecontractorattheofficeof 
Officer inviting tender during officehours. 

2.  Intheeventofthee-tenderbeingsubmittedbyafirm,itmustbedigitally signed. 

Suchtenderwillbetreatedassignedtender.Forphysicaltenderitmustbesigned 

separatelybyeachpartnerthereoforintheeventoftheabsenceofanypartner,it 

mustbesignedonhisbehalfbyapersonholdingapower-of-attorneyauthorizing him 

to do so, such power of attorney to be produced with the tender, and itmust 

disclose that the firm is duly registered under the Indian Partnership Act, 1952.  

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 

venture / consortium agreement in the specified proforma defining the lead 

partner should be submitted. The lead partner shall sign all the documents in 

respect of the works. The documents signed by any other person or firm other 

than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 

also be signed by all the partners, except where contractors are described in their 

tenderasafirm,inwhichcasethereceiptsmustbesignedinthenameofthefirm by one 

of the partners, or by some other person having due authority to give 

effectualreceiptsforthefirm.Bankdetailsshallbefurnishedbythefirmthrough 

anapplicationdulysignedbyallpartnersforpaymenttothefirmthroughbank 

transfer. 

4. Applicable 

for item 

Rate Tender 

only. 

Any person who submits a tender shall fill up the usual printed form, stating at 

what rate he is willing to undertake each item of the work. Tenderers, which 

propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any 

other conditions of any sort, including conditional rebates, will be summarily 

rejected. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the works to which they refer,written 

on theenvelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 

Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more contractors is same, then such lowest 

contractors will be asked to submit revised offer quoting rate of each item of the 

schedule of quantity for all sub sections/sub heads as the case may be, but the 

revised quoted rate of each item of schedule of quantity for all sub sections/sub 

headsshouldnotbehigherthantheirrespectiveoriginalratequotedalreadyatthe 

time of submission of tender. The lowest tender shall be decided on the basis of 

http://etenders.gov.in/
http://www.aai.aero/
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  revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more contractors received in revised offer is again 

found to be equal, then the lowest tender, among such contractors, shall be 

decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM 

(Engg) / Sr. Manager (Engg) in-Charge of major and minor component(s) work 

and the lowest contractors those have quoted equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item 

morethantheirrespectiveoriginalratequotedearlieratthetimeofsubmissionof 

tender, then such revised offer shall be treated invalid. Such case of revised offer 

of the lowest contractor or case of refusal to submit revised offer by the lowest 

contractorshallbetreatedaswithdrawalofhistenderbeforeacceptanceand50% of his 

earnest money shall beforfeited. 

Incaseallthelowestcontractorsthosehavesametenderedamount(asaresultof 

theirquotedrateofindividualitems),refusetosubmitrevisedoffers,thentenders 

aretoberecalledafterforfeiting50%ofEMDofeachlowestcontractors. 

Contractor, whose earnest money is forfeited because of non-submission of 

revisedoffer,orquotinghigherrevisedrate(s)ofanyitem(s)thantheirrespective 

original rate quoted already at the time of submission of his bid shall not be 

allowed to participate in the retendering process of thework. 

Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 

“Restricted call of tenders” shall be adopted (fore-tenders). 

4. (A) Applicable 

for 

Percentage 

Rate Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 

stating at what percentage below/above (in figures as well as in words) the total 

estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 

to execute the work. The tender submitted shall be treated as invalid if; 

1. Thecontractordosenotquotepercentageabove/belowonthetotalamountof 

tender or any section/sub-head of thetender. 

2. Thepercentageabove/belowisnotquotedinfigures&wordsbothonthe 

totalamountoftenderorany section/sub-headofthetender. 

3. Thepercentagequotedabove/belowisdifferentinfiguresandwordsonthe 

totalamountoftenderorany section/sub-headofthetender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort including conditional rebates, will be 

summarily rejected. 

No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit separate tender for each. Tender shall 

have the name and number of the works to which they refer, written on the 

envelopes. 

Incasethelowesttenderedamount(estimatedcost+amountworkedonthebasis of 

percentage above/below) of two or more bidders is same, such lowest bidders 

will be asked to submit revised offer in the form of letter mentioning percentage 

above/ below on estimated cost of tender including all sub sections/sub heads as 

the case may be, but the revised percentage quoted above / below on tendered 

cost or on each sub section/ sub head should not be higher than the percentage 

quotedatthetimeofsubmissionoftender.Thelowesttendershallbedecidedon the 

basis of revised offers. In case any of such contractor refuses to submit revised 

offer, then it shall be treated as withdrawal of his tender before acceptance and 

50% of earnest money shall beforfeited. 

If the revised tendered amount of two more bidders received in revised offer is 

again found to be equal , the lowest tender, among such bidders, shall bedecided 

bydrawoflotsinthepresenceofJt.GM(Engg)/DGM(Engg)/AGM(Engg)/ 
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  Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have 

quoted equal amount of their tenders. In case all the lowest bidders those have 

quotedsametenderedamount,refusetosubmitrevisedoffers,thentendersareto be 

recalled after forfeiting 50% of EMD of eachbidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure prescribed 

for “Restricted call of tenders” shall be adopted. 

4. (B)  Incasethelowesttenderedamount(estimatedcost+amountworkedonthebasis of 

percentage above/below) of two or more contractor is same, such lowest 

contractor will be asked to submit sealed revised offer in the form of letter 

mentioning percentage above/below on estimated cost of tender including allsub 

section/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section /sub head should not be 

higherthanthepercentagequotedatthetimeorsubmissionoftender.Thelowest tender 

shall be decided on the basis of revisedoffers. 

In case any of such contractor refuses to submit revised offer, then it shall be 

treated as withdrawal of his tender before acceptance and 50% of earnest money 

shall be forfeited. 

If the revised tendered amount of two more contractors received in revisedoffers 

is again found to be equal, the lowest tender, among such contractor, shall be 

decided by draw of lots in the presence of Jt.GM (Engg) / DGM (Engg), AGM 

(Engg)/Sr.Manager(Engg)in-Chargeofmajor&minorcomponent(s)ofwork & the 

lowest bidders those who have quoted same tendered amount of their tenders. 

Incaseallthelowestcontractorsthosehavequotedsametenderedamount,refuse to 

submit revised offers, then tenders are to be recalled after forfeiting 50% of 

EMD of eachbidder. 

Bidders, whose earnest money is forfeited because of non- submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  Theofficerinvitingtenderorhisdulyauthorizedrepresentative,willopentenders 

inthepresenceofanyintendingbidderswhomay bepresentatthetime,andwill enter 

the amounts of the several tenders in a comparative statement in a suitable form. 

In the event of a tender being accepted, a receipt for the earnest money shall 

thereupon be given to the contractor who shall thereupon for the purpose of 

identification sign copies of the specifications and other documents mentionedin 

Rule –I. 

In the event of a tender being rejected, the earnest money shall thereupon be 

returned to the contractor remitting the same, without any interest. 

6.  Theofficerinvitingtendersshallhavetherightofrejectingalloranyofthe 
tendersandwillnotbeboundtoacceptthelowestoranyothertender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 

tender fee will not be considered as any acknowledgement or payment to the 

officer inviting tender and the bidder shall be responsible for seeing that he 

procuresareceiptsignedbytheofficerinvitingtenderoradulyauthorised 
cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by the department and their issue-rates, shall be filled and completed in 

the office of the officer inviting tender before the tender form is issued. If a form 

is issued to an intending bidder without having been so filled in and incomplete, 

heshallrequesttheofficertohavethisdonebeforehecompletesanddelivershis tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

withtheworkgiventothem.Theunsuccessfulbiddersshallreturnallthe drawings 

given tothem. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 

tender is liable for rejection. If there is any correction it should be cut with a 

straightlineandshouldbeinitialedandcellotapetobeprovidedonalltherates quoted in 

case of physicaltenders. 

10. Applicable 

for Item 

Rate Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 

tender containing percentage below / above the rates quoted is liable to be 

rejected.Ratesquotedbythebidderinitemratetenderinfiguresandwordsshall 

beaccuratelyfilledinsothatthereisnodiscrepancyintherateswritteninfigures and 

words.However, 

i. If a discrepancy is found between rates in figures and in words, then the 

rates which correspond with the amount worked out by the bidder shall 

unless otherwise proved be taken ascorrect. 

ii. If the amount of an item is not worked out by the bidder or it does not 

correspond with the rates written either in figures or in words, then the 

ratesquotedbythecontractorinwordsshallbetakenascorrect. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will 

unlessotherwiseprovedbetakenascorrectandnottheamount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both 

in figure(s) and word(s) or cancelled the quoted rate in figure(s), and 

word(s) but the amount corresponding to the item(s) is worked out by the 

bidder and added to the grand total, then rate(s) of the items(s) shall be 

derivedfromtheamount(s)quotedbythecontractoragainstsuchitem(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s), and amount blank, it will be presumed that the bidder 

has included the cost of this/these item(s) in other items and rate for such 

item(s)willbeconsideredaszeroandworkwillberequiredtobeexecuted 

accordingly. 
vi. SubParaitoivaboveshallnotbeapplicableincaseofe-tendering. 

 Applicable 

for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 

AnytendercontainingitemratesisliabletoberejectedPercentagequotedbythe 

bidderinpercentageratetendershallbeaccuratelyfilledinfiguresandwords,so that 

there is nodiscrepancy. 

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken ascorrect. 

ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 

thepercentagequotedbythebidderinwordsshallbetakenascorrect. 

iii. Wherethepercentagequotedbythebidderinfiguresandinwordstallybut 

theamountisnotworkedoutcorrectly,thepercentagequotedbythebidder 

will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable to 

providesatisfactoryexplanation,suchatenderisliabletobedisqualifiedand rejected. 

12. Applicable 

for Item 

Rate Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be 

workedoutandrequisitetotalsgiven.Specialcareshouldbetakentowritethe 

rates in figures as well as in words and the amount in figures only, in such away 
thatinterpolationisnotpossible.Thetotalamountshouldbewrittenbothin 
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  figures and in words. In case of figures, the word „Rs‟ should be written before 

the figure of rupees and word „P‟ after the decimal figures, e.g. „Rs. 2.15 P‟ and 

in case of words, the word „Rupees‟ should precede and the word „Paise‟ should 

bewrittenattheend.Unlesstherateisinwholerupeesandfollowedbytheword „only‟ it 

should invariably be upto two decimal places. While quoting the ratein 

schedule of quantities, the word „only‟ should be written closely following the 

amount and it should not be written in the next line. 

12(A). Applicable 

for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 

figures as well as in words) at which he will be willing to execute the work. He 

shall also work out the total amount of his offer and the same should be written in 

figures as well as in words in such a way that no interpolation is possible. In case 

of figures, the word „Rs‟ should be written before the figure of rupees and work 

„P‟ after the decimal figures, e.g. „Rs. 2.15 P‟ and in case of words, the word 

„Rupees‟ should precede and the word „Paise‟ should be written at the end.  

(quoting of rates in Paise is not applicable in e-tenders) 

13 Acceptance 

of 

abnormally 

low quoted 

bid (Capital 

& Revenue 

Expenditure 

Contract) 

Whereverthepriceofthelowestbidderislowerthanthejustifiedcostbymore than 

25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB). 

Processing of such bid shall be asfollows: 

i) The bid processing Manager shall seek from lowest bidder, a Bank 

Guaranteeamountingto10%ofthedifferencebetween75%ofthejustified cost 

and the cost quoted by the bidder. This bank guarantee shall be termed as 

Quality Protection Bank Guarantee (QPBG) and shall be over and above 

the normal bank guarantee and shall be valid up to the completion of the 

work. 

ii) The lowest bidder has to submit the QPBG within 10 days of issue of letter 

from BidManager. 

  iii) On receipt of QPBG from the lowest bidder, the bid processing Manager 

shall submit the case to the officer competent to accept the tender as per 

delegation of powers. 

  iv) In case of Percentage Rate Tenders, QPBG shall be asked for 10% of the 

difference between 75% of the justified cost and the corresponding cost 

worked out on the basis of percentage quoted by lowest bidder. 

  v) This QPBG for any tender shall be a fixed amount as one time measure and 

will not vary at any stage during the currency of the work or contract. 

  vi) The justified cost worked out by AAI shall be final and binding on the 

contractor. 

  vii)IncaseoflabourintensiveALQBlikeMESS,AnnualMaintenanceContract for 

supply of labourers, Operation & Maintenance Contract and other similar 

works, contractor shall transfer / deposit salary of the individual worker to 

their bank account which should be linked with AADHAR and a 

statementistobesubmittedtoAAIalongwitheachrunningandfinalbill. 

  viii) In case the lowest bidder fails to submit QPBG within stipulated time, as 

decided by Bid Manager or contractor does not transfer / deposit salary of 

the individual worker to his / her bank account which should be linked with 

AADHAR and do not submit statement to AAI as the case may be the 

tender shall be rejected / foreclosed and EMD / SD collected till date shall 

be forfeited. 

  ix) In case of non-execution / completion of the work, QPBG and EMD /SD 

collected till date shall be forfeited. 
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13A  IncasethecontractordoesnotcarryouttheworkonALQitemsasperschedule or as 

per NIT specifications, the Engineer-in-charge shall issue a letter to the 

contractor to comply its obligations as per NIT, for ALQ items. Engineer-in- 

charge shall also give one reminder after 10 days of 1stletter and if contractor 

stilldonotstarttheworkonALQitems,thenbankguaranteei.e.QPBGshould 

beencashedandworkshouldbegotexecutedthroughanotheragencyathisrisk 
andcost. 

14  i. The bidder, whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period 

specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 

Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 

Gramin Bank, in accordance with the prescribed form, provided confirmatory 

advice isenclosed. 

 
ii. The bidder, whose tender is accepted, will also be required to furnish by way 

of Security Deposit for the fulfillment of his contract, an amount equal to 5% 

of the contract amount of thework. 

 

iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be 

deducted. 

 

iv. The Security deposit (under ii & iii above) will be collected by deductions 

from the running bills of the contractor at the rates mentioned above and the 

earnest money deposited at the time of tenders, will be treated as a part of the 

SecurityDeposit. 

 
v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 

GuaranteeBondsofanyScheduledBankbutnotco-operativeorGraminBank 

inaccordancewiththeprescribedform,providedconfirmatoryadviceis 

enclosed. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractorwhowouldberesponsiblefortakinginstructionsfromtheEngineer-in- 

Charge shall be communicated in writing to theEngineer-in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS,fee,royaltychargesetc.leviedunderanystatutebutexclusiveofGST for 

all theitems. 

 

2. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply/services/constructionrenderedbytheagencytoAAI,againstavalid GST 

invoice as per terms and conditions of thecontract. 

 

3. In case supplies /services / works involve imports; the same should be 

identifiedseparately.BasicCustomDuty&IGSTwillbepaiddirectlybyAAI 

byutilizingEPCGlicense/DutyCreditScripunderserviceExportfromIndia 

Scheme (SEIS) of Govt. ofIndia. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors / 

bidders who himself / themselves has / have tendered or who may and has / have 

tendered for the same work. Failure to observe this condition would render, 

tenders of the contractors tendering, as well as witnessing the tender, liable to 

summary rejection. 
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19. The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, 

electrical work, horticulture work, roads and paths etc. The tenderer apart from 

being a registered contractor (B&R) of appropriate class, must associate himself 

with agencies of appropriate class which are eligible to tender for sanitary and 

watersupplydrainage,electricalandhorticultureworksinthecompositetender. 

20. The contract 

as whichare 

capacity oft 

er shall s 

(in progr 

ers:- 

t of works c 

he followin 

ed in last 5 years*as well 

t for assessing bidding 

Name of work 

 
 

1 

Name andparticulars 

of Office wherework 

is beingexecuted 

2 

Value of work 

 
 

3 

Positionof 

inprogress 

 

4 

works Remarks 

 
 

5 

21 The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he fails to 

do so, his failure will be a breach of the contract and the Executive Director 

(Engg.)may in his discretion, without prejudice to any other right or remedy 

available in law, cancel the contract. The contractor shall also be liable for any 

pecuniaryliabilityarisingonaccountofanyviolationbyhimoftheprovisionsof the 

saidAct. 

22 Ifcompletesiteisavailableforwork,theworkshallbecompletedinthemanner 

specifiedhereinspecialconditionofcontractandNITspecifications. 

 

Note: In such case para 23 below may be deleted by NIT approving authority 

23 If complete site is not available for taking up the work, the same shall be made 

available in phases. The scope of work covered in each phase, time for 

completion of work in each phase and methodology of taking over completed 

work in phased manner has been specified under special conditions of contract. 

The completion time for each phase shall be applicable as indicated in tender 

documents. The work shall also be taken over by Engineer-In-Charge in phases. 

Thewarrantyfortheworksexecutedineachphaseshallbeappliedindependently 

w.e.f. date of completion /taking over of individual phase. 

 

Note: In such case para 22 above may be deleted by NIT approving authority 
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Definitions: 

CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof and 

theformalagreement/agreementsexecutedbetweenthecompetentauthority(s)on 

behalf of the Chairman, Airports Authority of India and the Contractor, together 

with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the 

Engineer-in-Charge and all these documents taken together, shall be deemed to 

form one contract / two contracts and shall be complimentary to one another. 

Contractor has to sign two agreements, one consisting BOQ for Civil works and 

another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could be 

common for both the agreements. Separate invoices for the civil /construction 

works and SITC / O&M / AICMC / AMC works have to be raised by the agency 

referring to the respective agreements to facilitate AAI to claim input tax credit on 

suchSITC/O&M/AICMC/AMCworksasmentionedinSchedule'F'para2(v). 

2.  Inthecontract,thefollowingexpressionsshall,unlessthecontextotherwise 
requires,havethemeanings,herebyrespectivelyassignedtothem:- 

  i. The expression works or work shall, unless there be something either in the 

subjectorcontextrepugnanttosuchconstruction,beconstruedandtakentomean the 

works by or by virtue of the contract contracted to be executed whether 

temporaryorpermanent,andwhetheroriginal,altered,substitutedoradditional.  

ii. The site shall mean the land / or other places on, into or through which work is to 

be executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land, path or street 

whichmaybeallottedorusedforthepurposeofcarryingoutthecontract. 

iii. The Contractor / tenderer / bidder shall mean the individual, firm or company 

whether incorporated or not, Joint Venture / Consortium undertaking the works 

and shall include the legal personal representative of such individual or the 

persons constituting such firm or company, or the successors of such firm or 

companyandthepermittedassigneesofsuchindividual,firmorcompany. 

iv. The Chairman means the Chairman Airports Authority of India and his 

Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 

be incharge of the work and who shall sign the contract on behalf of the 

Chairman,AirportsAuthorityofIndiaasmentionedinSchedule„F‟hereunder.  

vi. AAIorAirportsAuthorityofIndiashallmeantheChairmanAirportsAuthority 

ofIndia. 

vii. The terms Member (Planning) means the head of Department of Engineering, 

Airports Authority ofIndia. 

viii. AcceptingAuthorityshallmeantheauthoritymentionedinSchedule„F‟. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor‟s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 

usurped power, any acts of Airports Authority of India, damages from aircraft, 

acts of God, such as earthquake, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as such by the 

Accepting Authority or causes solely due to use or occupation by Airports 

Authority of India of the part of the works in respect of which a certificate of 

completion has been issued or a cause solely due to Airports Authority of India‟s 

faulty design ofworks. 

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the prevailing cost of materials and labour at the site where the work is to be executed 

plus the percentage mentioned in Schedule „F‟ to cover, all overheads and profits. 

Provided that no extra overheads and profits shall be payable on the parts of works 

assigned to other agency(s) by the contractor as per terms of contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 

of the government mentioned in Schedule „F‟ hereunder, with the 

amendmentstheretoissueduptothedateofreceiptofthetender. 

xii. Department means Airports Authority of India, which invites tender on 

behalf of Chairman, Airports Authority ofIndia. 

xiii. Tenderedvaluemeansthevalueoftheentireworkasstipulatedintheletter 
of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the 

pluralandviceversa.Anyreferencetomasculinegendershallwheneverrequired 

include feminine gender and viceversa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 

deemedtoformpartthereoforbetakenintoconsiderationintheinterpretationor 
construction thereof or of thecontract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming 

part of the tender papers. None of these documents shall be used for any purpose 

other than that of this contract. 

6. Works to be 

carried out 

TheworktobecarriedoutundertheContractshall,exceptasotherwiseprovided in 

these conditions, include all labour, materials, tools, plants, equipment and 

transport which may be required in preparation of and for and in the full and 

entire execution and completion of the works. The descriptions given in the 

Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 

include wastage on materials, carriage and cartage, carrying and return of 

empties,hoisting,setting,fittingandfixinginpositionandallotherlabours 

necessary in and for the full and entire execution and completion of the work as 

aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 

and 

Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

smallscaledrawingandfigureddimensionsinpreferencetoscaleandspecial conditions 
in preference to GeneralConditions. 

8.1  InthecaseofdiscrepancybetweentheScheduleofQuantities,theSpecifications 

and/ortheDrawings,thefollowingorderofpreferenceshallbeobserved:- 

  i. Description of Schedule ofQuantities. 

ii. Particular/ technical Specification and Special Condition, ifany. 

iii. Drawings. 

iv. C P W DSpecifications. 

v. IndianStandardSpecificationsofBIS/IRCCodeofPractice/ASTM 

standards. 

vi. SoundEngineeringpracticeasdirectedbytheEngineer-in-charge,whose 

decisioninthisregardshallfinalandbindingonthecontractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 

regardtotheintentionofthedocumentandhisdecisionshallbefinalandbinding on 
thecontractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 

omission therefrom shall not vitiate the Contract or release the Contractor from 
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  theexecutionofthewholeoranypartoftheworkscomprisedthereinaccording 

todrawingsandspecificationsorfromanyofhisobligationsunderthecontract. 

8.4 Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in 

two or more subheads, then the lowest of the rates quoted shall only be 

considered for payments during execution of work. In case of deviation of 

quantity of such item, payments shall be made at the lowest quoted rate for 

quantity executed upto the deviation limit specified  in  the  contract.  

Beyond the deviation limit the rate shall be derived as per relevant contract 

provision. 

9. Reverse 

Auction for 

purchase 

tenders 

AAImayoptforreverseauctionincaseofpurchasetenderifvalueofsupplies put to 

tender is more thanRs.2Cr. 

10. Signing of 

Contract 

Thesuccessfultenderer/contractor,onacceptanceofhistenderbytheAccepting 

Authority,shall,within15daysfromthestipulateddateofstartofthework,shall 

signeithersingleorTwoagreements,asthecasemaybe,oneconsistingBOQ 

forCivilworksandanotheroneforSITCandO&M/AMC/AICMCpart. 

i)  i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 

acceptancethereoftogetherwithanycorrespondenceleadingthereto. 

 

ii. StandardAAIFormasmentionedinSchedule„F‟consistingof: 

 
a. Variousstandardclauseswithcorrectionsuptothedatestipulatedin 

Schedule „F‟ along with annexuresthereto. 

 

b. AAI SafetyCode. 

 
c. ModelRulesfortheprotectionofhealth,sanitaryarrangementsfor 

workers employed by AAI or itscontractors. 

 

d. AAI Contractor‟s LabourRegulations. 

 
e. ListofActsandomissionsforwhichfinescanbeimposed. 

 
iii. No payment for the work done will be made unless contract in form of 

agreement is signed by thecontractor. 
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CLAUSES OF CONTRACT 

CLAUSE 1 

 

 Performance 

Guarantee 

Thisclauseisapplicablefortheworksforwhichtheestimatedcostputtotender is more 
than Rs.5crores. 

  i.ThecontractorshallsubmitanirrevocablePerformanceGuaranteeof5%(Five 

percent) of the Tendered amount in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract 

agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule „F‟ from the 

date of issue of award letter. This guarantee shall be in the form of Fixed 

Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co- 

operative or Gramine bank in accordance with the form annexed 

hereto.(Appendix-XI) In case a fixed deposit receipts of any Bank is 

furnished by the contractor to the AAI as part of the performance guarantee 

and the Bank is unable to make payment against the said fixed deposit 

receipts or Guarantee Bonds, the loss caused thereby shall fall on the 

contractorandthecontractorshallforthwithondemandfurnishadditional 

security to make good the deficit. 

  ii Performance guarantee should be furnished within 30 days of issue of award 

letter. In case the contractor fails to deposit performance guarantee within 

the stipulated period, no payment will be released to the contractor for the 

work done in respect of 1strunning account bill. Moreover, interest @10% 

perannumonperformanceguaranteeamountwouldbelevied(non- 

refundable) for delayed period ofsubmission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 180 days beyond that. In case the time for completion of 

work gets enlarged, the contractor shall get the validity of Performance 

Guarantee extended to cover such enlarged time for completion of work. 

After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, 

withoutanyinterest.However,incaseofcontractsinvolvingmaintenanceof 

buildings and services / any other work thereafter, 50% of Performance 

GuaranteeshallberetainedasSecurityDepositaspercontractconditions. 

Thesameshallbereturnedonsuccessfulcompletionofcommitmentyear wise 
proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance 

guaranteeexceptforamountstowhichtheAAIisentitledunderthecontract (not 

withstanding and/or without prejudice to any other provisions in the 

contract agreement) in the eventof: 

a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in- 

ChargemayclaimthefullamountofthePerformanceGuarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, 

either as agreed by the contractor or determined under any of the 

Clauses/Conditionsoftheagreement,within30daysoftheserviceof 

notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of 

any of the Clause/Condition of the agreement, the performance guarantee 

shallstandforfeitedinfullandshallbeabsolutelyatthedisposalofthe 
Chairman,AAI. 
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CLAUSE 1 A 

 

 Recovery of 

Security 

Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit AAI at the time of making any payment to him for work 

done under the contract to deduct a sum at the rate of 5% of the gross amount of 

each running and final bill till the sum deducted alongwith the sum already 

depositedasearnestmoney,willamounttosecuritydepositof5%ofthetendered value 

of the work. Earnest money shall be adjusted first in the security deposit and 

further recovery of security deposit shall commence only when the update 

amount of security deposit starts exceeding the earnest money. Such deductions 

will be made and held by way of Security Deposit unless he/they has/have 

depositedtheamountofSecurityattheratementionedaboveintheformoffixed deposit 

receipts or guarantee bonds of any Scheduled Bank but not Co-operative 

orGraminBank.IncaseafixeddepositreceiptsorGuaranteeBondsofanyBank is 

furnished by the contractor to the AAI as part of the security deposit and the 

Bank is unable to make payment against the said fixed deposit receipt or 

Guarantee Bond, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the AAI to 

make good the deficit. In works where condition of submission of performance 

guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent) 

ofgrossamountofeachrunningbillshallbedeductedinsteadof5%,tillthesum along 

with the sum already deposited as earnest money will amount to security 

depositof10%ofthecontractvalueofwork.Otherconditionsshallremainsame as 

stated above. All compensations or the other sums of money payable by the 

contractor under the terms of this contract may be deducted from, or paid by the 

sale of a sufficient part of his security deposit or from the interest arising 

therefrom, or from any sums which may be due to or may become due to the 

contractor by AAI on any account whatsoever and in the event of his Security 

Deposit being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in fixed deposit receipts or Guarantee 

Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin 

bank) (if deposited for more than 12 months) endorsed in favour of the Airports 

Authority of India, any sum or sums which may have been deducted from, or 

raised by sale of his security deposit or any part thereof. The security deposit 

shall be collected from the running bills of the contractor at the rates mentioned 

above and the Earnest money deposited at the time of tenders will be treated as 

part of the Security Deposit. The security deposit as deducted above can be 

releasedagainstbankguaranteeissuedbyanyScheduledBank(butnotfromCo- 

operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh 

subjecttotheconditionthatamountofsuchbankguarantee,exceptlastone,shall not be 

less than Rs. 5lakh. 

Note 1: Provided further that the validity of Bank Guarantee including the one 

givenagainsttheearnestmoneyshallbeinconformitywithprovisionscontained in the 

clause 17 which shall be extended from time to time depending upon extension 

of contract under provision of Clause 2 & Clause5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 2 

 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the Work and clear the site on or before the contract or justified 

extendeddateofcompletionasperclause5(excludinganyextensionunderclause 5.5) 

as well as any extension granted under clause 12 and 15, he shall, without 

prejudice to any other right or remedy available under the law to the AAI on 

account of such breach, pay as compensation the amount calculated at the rates 

stipulated below as the authority specified in schedule „F‟ may decide on the 

amount of Tendered Value of the work for every completed day/month (as 

determined)thattheprogressremainsbelowthatspecifiedinClause5orthatthe 

work remains incomplete. This will also apply to items or group of items for 

which a separate period of completion has been specified. 

 i) Compensation for delay 

of work 

If the completion of work is delayed due to 

reasons attributed to contractor, AAI shall be 

entitled for compensation for delay as detailed 

below : 

 
i. For works costing uptoRs. 20.00 Lac: 

1.0% (one percent) of tendered value per 

weekofdelayorlesseramountasdecided by 

the competent authority subject to a 

maximum of 10% of contractvalue. 

ii FortheworkscostingmorethanRs20Lac 

a. For the works having completion period less 

than 2 years 

0.5% (half percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of the tendered value. 

 
b. For the works having completion period 

more than 2 years 

0.5% of tendered value per fortnight ofdelay 

or lesser amount as decided by the 

competent authority subject to a maximum 

of 10% of the tenderedvalue. 

  Providedalwaysthatthetotalamountofcompensationfordelaytobepaidunder this 

condition shall not exceed 10% of the Tendered Value of work or of the 

Tendered Value of the Sectional part of work as mentioned in schedule „F‟ for 

which a separate period of completion is originallygiven. 

IncasenocompensationhasbeendecidedbytheauthorityinSchedule„F‟during 

theprogressofwork,thisshallbenowaiverofrighttolevycompensationbythe said 

authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer in Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor 

shall be liable to pay compensation for such extended period. If any variation in 

amount of contract takes place during such extended period beyond justified 

extendeddateandthecontractorbecomesentitledtoadditionaltimeunderclause 12, 

the net period for such variation shall be accounted for while deciding the 

periodforlevyofcompensation.However,duringsuchfurtherextendedperiod 

beyondthejustifiedextendedperiod,ifanydelayoccursbyeventsundersub 
clause5.2,thecontractorshallbeliabletopaycompensationforsuchdelay. 
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  Provided that compensation during the progress of work beyond the justified 

extended date of completion for delay under this clause shall be for non- 

achievement of sectional completion or part handing over of work on stipulated / 

justified extended date for such part work or if delay affects any other works / 

services.ThisiswithoutprejudicetorightofactionbyEngineer-in-Chargeunder 

clause3fordelayinperformanceandclaimofcompensationunderthatclause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain post 

determination of contract but levy of compensation shall be for days theprogress 

is behind the schedule on date of determination, as assessed by the authority in 

schedule„F‟,afterdueconsiderationofjustifiedextension.Thecompensationfor 

delay, if not decided before the determination of contract, shall be decided after 

of determination ofcontract. 

The amount of compensation may be adjusted or set-off against any sumpayable 

to the‟ Contractor under this or any other contract with AAI. In case, the 

contractordoesnotachieveaparticularmilestonementionedinscheduleF,orthe re-

scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied as 

above. With-holding of this amount on failure to achieve a milestone, shall be 

automaticwithoutanynoticetothecontractor.However,ifthecontractorcatches up 

with the progress of work on the subsequent milestone(s), the withheld amount 

shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, shall be 

payable on such withheldamount. 

 

Clause2A 
 

 Incentive for 

early 

completion 

Incase,thecontractorcompletestheworkaheadofstipulateddateofcompletion, a 

bonus @ 1 % (one per cent) of the tendered value per month computed on per 

day basis, shall be payable to the contractor, subject to a maximum limit of 5% 

(five per cent) of the tendered value. The amount of bonus, if payable, shall be 

paid along with final bill after completion of work. Provided always that 

provision of the Clause 2A shall be applicable only when so provided in 

„Schedule F‟. This clause shall be applicable for the work which estimated cost 

put to tender is Rs. 50.00 Cr. and above for pavement workand Rs.100.00 Cr. 

and above for building work. 

 
Clause2B 

 

 Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 

withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in 

amount against the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 

compensation not Co-operative or Gramin Bank, pending finalization of case of extension of 

for delay. time by competent authority as per delegation of powers. Concerned Executive 
 Director (Engg) will authorize such action on receipt of proposal from the 
 Engineer-In-Charge through proper channel. 

 
Clause 3 

 

 When Contract 

can be 

Determined 

Subjecttootherprovisionscontainedinthisclause,theEngineer-in-Chargemay, 

without prejudice to his any other rights or remedy against the contractor in 

respect of any delay, inferior workmanship, any claims for damages and / or  

any other provisions of this contract or otherwise, and whether the date of 

completion has or has not elapsed, by notice in writing absolutelydetermine the 

contract in 
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  any of the following cases: 

i.  If the contractor having been given a notice by the Engineer-in-Charge in 

writing to rectify, reconstruct or replace any defective work or that the work 

is being performed in an inefficient or otherwise improper or un-workman 

like manner shall omit to comply with the requirement of such notice for a 

period of seven daysthereafter. 

ii. Ifthecontractorhas,withoutreasonablecause,suspendedtheprogressofthe 

workorhasfailedtoproceedwiththeworkwithduediligenceandcontinues 

todosoafteranoticeinwritingofsevendaysfromtheEngineer-in-Charge. 

iii. Ifthecontractorfailstocompletetheworkorsectionofworkwithindividual date of 

completion on or before the stipulated or justified extended date on or 

before such date of completion, and the Engineer in Charge without any 

prejudice to any other right or remedy under any other provision in the 

contracthasgivenfurtherreasonabletimeinanoticegiveninwritinginthat behalf 

as either mutually agreed or in absence of such mutual agreement by his 

own assessment making such time essence of contract and in theopinion 

ofEngineerinCharge,thecontractorwillbeunabletocompletethesameor does 

not complete the same within the periodspecified. 

iv. If the contractor persistently neglects to carry out his obligations under the 

contract and / or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedyitwithin7daysafteranoticeinwritingisgiventohiminthatbehalf by 

theEngineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI 

service or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of 

this or any other contract forAAI. 

vi. IfthecontractorshallenterintoacontractwithAirportsAuthorityofIndiain 

connection with which commission has been paid or agreed to be paid by 

him or to his knowledge, unless the particulars of any such commission and 

the terms of payment thereof have been previously disclosed in writing to 

theEngineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits any breach of IntegrityPact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings 

for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for 

the time being in force or make any conveyance or assignment of his effects 

or composition or arrangement for the benefit of his creditors or purport so 

to do, or if any application be made under any Insolvency Act for the time 

beinginforceforthesequestrationofhisestateorifatrustdeedbeexecuted by him 

for benefit of hiscreditors. 

ix. If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a 

managerorwhichentitlethecourttomakeawindinguporder. 

x.  If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21days. 
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  xi.  If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials not 

to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written 

approval of the Engineer-in-Charge. When the contractor has made himself 

liableforactionunderanyofthecasesaforesaid,theEngineer-in-Chargeon 

behalf of the Chairman, AAI shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by 

the Contractor of work is concerned (of which determination notice in 

writing to the contractor under the hand of the Engineer-in-Charge shall 

be conclusive evidence). Upon such determination, the Earnest Money 

Deposit,SecurityDepositalreadyrecoveredandPerformanceGuarantee 

under the contract shall be liable to be forfeited and shall be absolutely 

at the disposal of theAAI. 

b.  After giving notice to the contractor to measure up the work of the 

contractorandtotakesuchwhole,orthebalanceorpartthereof,asshall be un-

executed out of his hands and to give it to another contractor or 

anyothermeanstocompletethework.Thecontractor,whosecontractis 

determined as above, shall not be allowed to participate in the tendering 

process for the balance work. In the event of above courses being 

adoptedbytheEngineer-in-Charge,thecontractorshallhavenoclaimto 

compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagementsor 

made any advances on account or with a view to the execution of the 

work or the performance of the contract. And in case action is taken 

under any of the provision aforesaid, the contractor shall not be entitled 

to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer-in-Charge 

hascertifiedinwritingtheperformanceofsuchworkandthevalue 

payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 
 

CLAUSE 3 A 

 

  In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one 

monthwhicheverishigher,eitherpartymayclosethecontractbygivingnoticeto the 

other party stating the reasons. In such eventuality, the Earnest Money 

DepositandthePerformanceGuaranteeofthecontractorshallberefundedwithin 

30days. 

Neither party shall claim any compensation for such eventuality. This clause is 

not applicable for any breach of the contract by either party. 
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CLAUSE4 

 

 Contractor In any case in which any of the powers conferred upon the Engineer-in-Charge 

liable to pay by Clause-3 thereof, shall have become exercisable and the same are not 

compensation exercised, the non-exercise thereof shall not constitute a waiver of any of the 

even if action conditions hereof and such powers shall notwithstanding be exercisable in the 

not taken under event of any future case of default by the contractor and the liability of the 

Clause-3 contractor for compensation shall remain unaffected. In the event of the 
 Engineer-in-Charge putting in force all or any of the powers vested in him under 
 the preceding clause he may, if he so desires after giving a notice in writing to the 
 contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 
 which shall be final and binding on the contractor) use as on hire (the amountof 
 the hire money being also in the final determination of the Engineer-in-Charge) 
 all or any tools, plant, materials and stores, in or upon the works, or the site 
 thereof belonging to the contractor, or procured by the contractor and intended to 
 be used for the execution of the work/ or any part thereof, paying or allowing for 
 the same in account at the contract rates, or, in the case of these not being 
 applicable, at current market rates to be certified by the Engineer-in-Charge, 
 whose certificate thereof shall be final, and binding on the contractor, clerk of the 
 works, foreman or other authorised agent to remove such tools, plant, materials, 
 or stores from the premises (within a time to be specified in such notice) in the 
 event of the contractor failing to comply with any such requisition, the Engineer- 
 in-Charge may remove them at the contractor‟s expense or sell them by auction 
 or private sale on account of the contractor and his risk in all respects and the 
 certificate of the Engineer-in-Charge as to the expenses of any such removal and 
 the amount of the proceeds and expenses of any such sale shall be final and 
 conclusive against the contractor. 

 
CLAUSE5 

 

 Time and 

Extension for 

Delay 

ThetimeallowedforexecutionoftheWorksasspecifiedintheSchedule„F‟or 

theextendedtimeinaccordancewiththeseconditionsshallbetheessenceofthe 

Contract. The execution of the works shall commence from such time period as 

mentionedinschedule„F‟orfromthedateofhandingoverofthesitewhichever is 

later. If the Contractor commits default in commencing the execution of the 

workasaforesaid,AAIshallwithoutprejudicetoanyotherrightorremedy 

availableinlaw,beatlibertytoforfeittheearnestmoney&performance 

guaranteeabsolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a 

Time and Progress Chart for each mile stone and get it approved by the 

Engineer-in-charge. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of 

time imposed in the contract documents, and further to ensure good progress 

during the execution of the work, the contractor shall in all cases in which the 

timeallowedforanywork,exceedsonemonth(saveforspecialjobsforwhicha 

separate programme has been agreed upon) complete the work as per mile 

stones given in Schedule„F‟. 

Project Management shall be done. 
a. For works costing uptoRs. 5.00 Cr. -- CPM/ PERT Chart 
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  b. WorkscostingmorethanRs.5.00Cr.--ByusingProjectManagement 

Software like Primavera / MS 

Project or any other software 

with the approval of 

Engineer-in-charge. 
c. Contractorshallsubmitmonthlyprogressreports(2copies)highlighting 

status of various activities and physical completion of work. 

 
PROGRAMME CHART 

 

i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, 

equipment and machinery required for the fulfillment of the programme 

withinthestipulatedperiodorearlierandsubmitthesameforapprovaltothe 

Engineer-in- Charge within fifteen days of award of the contract. A recovery 

ofRs.2500/-(forworkscostinguptoRs.5.00Crores)/Rs.5000/-(forworks costing 

more than Rs. 5.00 Crores) shall be made on per day basis in case of delay 

in submission of the aboveprogramme. 

ii. The programme chart should include thefollowing: 

a. Descriptive note explaining sequence of the variousactivities. 

b. Network (PERT / CPM / BARCHART). 

c. Programme for procurement of materials by thecontractor. 

 
Programme for deployment of machinery / equipment‟s having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. In addition to above, to achieve the 

progress of work as per programme, the contractor must bring at site 

adequate shuttering material required for cement concrete and R.C.C. works 

etc. for three floors within one month from the date of start of work till the 

completion of RCC work as per requirement of work. The contractor shall 

submit shuttering schedule adequate to complete structure work within laid 

down physical milestone. 

 

iii. Ifatanytime,itappearstotheEngineer-in-Chargethattheactualprogressof work 

does not conform to the approved programme referred above or after 

rescheduling of milestones, the contractor shall produce a revised 

programme within 7 (seven) days, showing the modifications to the 

approvedprogrammetoensuretimelycompletionofthework.Themodified 

schedule of programme shall be approved by the Engineer in Charge. A 

recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- 

(forworkscostingmorethanRs.5.00Crores)shallbemadeonperdaybasis in case 

of delay in submission of the modifiedprogramme. 

iv. The submission for approval by the Engineer-in-Charge of such programme 

or such particulars shall not relieve the contractor of any of the duties or 

responsibilities under the contract. This is without prejudice to the right of 

Engineer-in-Charge to take action against the contractor as per terms and 

conditions of theagreement. 

v. The contractor shall submit the progress report using MS Project / Primavera 

software with base line programme referred above for the work doneduring 

previous month to the Engineer-in-charge on or before 5th day of each 

month failing which a recovery Rs. 2500/ - (for works costing uptoRs.5.00 

Crores)/Rs.5000/-(forworkscostingmorethanRs.5.00Crores)shallbe 

madeonperdaybasisincaseofdelayinsubmissionofthemonthly 
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  progress report. 

5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act ofterrorism 

ii. Abnormally bad weather,or 

iii. Serious loss or damage by fire,or 

iv. Civilcommotion,localcommotionofworkmen,strikeorlockout,affecting any 

of the trades employed on the work,or 

v. DelayonthepartofothercontractorsortradesmenengagedbyEngineer-in- 

Charge for executing work not forming part of the Contract, or 

vi. Non-availabilityofstores,whicharetheresponsibilityofAAItosupplyor 

vii. Non-availabilityorbreakdownoftoolsandPlanttobesuppliedorsupplied by 

AAIor 

viii. Anyothercausewhich,intheabsolutediscretionoftheEngineer-in-Charge is 

beyond the Contractor‟scontrol. 

then upon the happening of any such event causing delay, the contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge 

but shall nevertheless use constantly his best endeavors to prevent or make 

good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-charge to proceed with the works. 

All correspondence with the agency and concerned stakeholders during 
execution of works will be taken into consideration for evaluation of 
hindrances causing delay, for grant of extension of time by the Competent 
Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration,shallbemadebythecontractorinwritingwithinfourteendaysof 

thehappeningoftheeventcausingdelayontheprescribedformtotheauthority 

indicatedinschedule„F‟.Thecontractormayalso,ifpracticable,indicatein such 

a request the period for which extension isdesired. 

5.4  InanysuchcasetheEngineer-in-Chargewiththeapprovalofauthorityindicated 

inSchedule„F‟maygiveafairandreasonableextensionoftimeandreschedule the 

Milestones for completion of work. Such extension or re- scheduling of the 

milestone shall be communicated to the contractor by the Engineer-in-charge in 

writing, within 1 month or 4 weeks of the date of receipt of such request 

respectively. Non-application by the contractor for extension of time / re- 

scheduling of milestones shall not be a bar for giving a fair and reasonable 

extension / re-scheduling of milestones by the Engineer-in-charge withthe 

approval of authority indicated in schedule „F‟ and this shall be binding on the 

contractor. 

 

 

CLAUSE 6 

 Measurements 

of Work 

Done 

Engineer-in-chargeshall,exceptasotherwiseprovided,ascertainanddetermine 

bymeasurement,thevalueinaccordancewiththecontractofworkdone. 

All measurement of all items having financial value shall be entered in 

MeasurementBookand/orlevelfieldbooksothatacompleterecordisobtained of all 

works performed under thecontract. 

AllmeasurementsandlevelsshallbetakenjointlybytheEngineer-in-Chargeor his 

authorised representative and by the contractor or his authorised representative 

from time to time during the progress of the work and such measurements shall 

be signed and dated by the Engineer-in-Charge and the contractor or their 

representatives in token of their acceptance. If the contractor objects to any of 

the measurements recorded, a note shall be made to that effect with reason and 

signed by both theparties. 

If for any reason the contractor or his authorised representative is not available 

and the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall 

notentertainanyclaimfromcontractorforanylossordamagesonthisaccount. If the 

contractor or his authorised representative does not remain present at the time 

of such measurements after the contractor or his authorised representative has 

been given a notice in writing three (3) days in advance or fails to countersign 

or to record objection within a week from the date of the 

measurement,thensuchmeasurementsrecordedinhisabsencebytheEngineer- in- 

Charge or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

Exceptwhereanygeneralordetaileddescriptionoftheworkexpresslyshowsto the 

contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general or local custom. In the case of 

items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available, 

then a mutually agreed method shall befollowed. 

The contractor shall give, not less than seven days‟ notice to the Engineer-in- 

Charge or his authorised Representative of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 

samemaybemeasuredandcorrectdimensionsthereofbetakenbeforethesame 

iscovereduporplacedbeyondthereachofmeasurementandshallnotcoverup and 

place beyond reach of measurement any work without consent in writingof the 

Engineer-in-Charge or his authorised representative of the work who shall 

withintheaforesaidperiodofsevendaysinspectthework,andifanyworkshall be 

covered up or placed beyond the reach of measurements without such notice 

having been given or the Engineer-in- Charge‟s consent being obtained in 

writing, the same shall be uncovered at the Contractor‟s expense, or in default 

thereof no payment or allowance shall be made for such work or the materials 

with which the same wasexecuted. 

Engineer-in-Charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulatedhereinaboveshallbeapplicabletosuchcheckingofmeasurementsor 

levels. 

It is also a term of this contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the contractor from 

liabilitiesfromanyovermeasurementordefectsnoticedtillcompletionofthe 

defects liabilityperiod. 

 

 
Clause 6 A 

 

 Computerize Computerized measurement is mandatory for works costing more than Rs 5.00 

d Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 

Measurement Charge may decide for adopting computerized measurement if required, except  

Book as otherwise provided, ascertain and determine by measurement the value of 
 work done in accordance with the contract. All measurements of all items 
 having financial value shall be entered by the contractor and compiled in the 
 shape of the Computerized Measurement Book having pages of A-4 size as per 
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  theformatofthedepartmentsothatacompleterecordisobtainedofallthe items of 

works performed under thecontract. 

  All such measurements and levels recorded by the contractor or his authorised 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorised 

representativeasperintervalorprogramfixedinconsultationwithEngineer-in- 

Chargeorhisauthorisedrepresentative.Afterthenecessarycorrectionsmadeby the 

Engineer-in- Charge, the measurement sheets shall be returned to the contractor 

for incorporating the corrections and for resubmission to the Engineer-in-

Charge for the dated signatures by the Engineer-in-Charge and the contractor 

or their representatives in token of theiracceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may 

be done during these checks/test checks in his draft computerized 

measurements,andsubmittothedepartmentacomputerizedmeasurementbook, 

duly bound, and with its pages machine numbered. The Engineer-in-Charge 

and/or his authorised representative would thereafter check this MB, and record 

the necessary certificates for their checks / testchecks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no 

cuttingoroverwritinginthemeasurementswouldthereafterbeallowed.Ifatall any 

error is noticed, the contractor shall have to submit a fresh computerized MB 

with its pages duly machine numbered and bound, after getting the earlier MB 

cancelled by the department. Thereafter, the MB shall be taken in the records 

of Engineer-in-charge, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding bill is 

submitted to the Engineer-in-charge for payment. The contractor shall submit 

two spare copies of such computerized MB‟s for the purpose of reference and 

record by the various officers of thedepartment. 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the “bill. Thereafter, 

this bill will be processed by the Engineer-in-charge and allotted a number as 

perthecomputerizedrecordinthesamewayasdoneforthemeasurementbook meant 

formeasurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements / 

levels by the Engineer-in-charge or his representative. 

Exceptwhereanygeneralordetaileddescriptionoftheworkexpresslyshowsto the 

contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general of local custom. In the case of 

item which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available 

then a mutually agreed method shall befollowed. 

The contractor shall give not less than seven days‟ notice to the Engineer-in- 

Charge or his authorized representative of the work before covering up or 

otherwise placing beyond the reach of checking and / or test checking the 

measurement of any work in order that the same be checked and / or test 

checked and correct dimensions thereof be taken before the same is covered up 

or placed beyond the reach of checking and / or test checking measurementand 
shallnotcoverupandplacebeyondreachofmeasurementanyworkwithout 
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  consent in writing of the Engineer-in-charge or his authorized representative of 

the work who shall within the aforesaid period of seven days inspect the work, 

andifanyworkshallbecovereduporplacedbeyondthereachofcheckingand 

/ or test checking measurements without such notice having been given or the 

Engineer-in charge‟s consent being obtained in writing the same shall be 

uncovered at the contractor‟s expense, or in default thereof no payment  

or allowance shall be made for such work or the materials with which the same 
was executed. 

  Engineer-in-chargeorhisauthorisedrepresentativemaycauseeitherthemselves or 

through another officer of the department to check the measurements recorded 

by contractor and all provisions stipulated herein above shall be applicable to 

such checking of measurements orlevels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment 

in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor 

shall it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period. 
 

CLAUSE 7 

 

 Payment on No payment shall be made for work, estimated to cost Rs. One lac or less till  

Intermediate after the whole of the work shall have been completed and certificate of 

Certificate to be completion given. For works estimated to cost over Rs. One lac, the interim or 

regarded as running account bills shall be submitted by the contractor for the work executed 

Advances on the basis of such recorded measurements on the format of the Department in 
 triplicate on or before the date of every month fixed for the same by the 
 Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
 interim payment if the gross work done together with net payment/ adjustment 
 of advances for material collected, if any, since the last such payment is less 
 than the amount specified in Schedule „F‟, in which case the interim bill shall be  
 prepared on the appointed date of the month after the requisite progress is 
 achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or 
 causing to be taken, where necessary, the requisite measurements of the work. 
 In the event of the failure of the contractor to submit the bills, Engineer-in- 
 Charge shall prepare or cause to be prepared such bills in which event no claims 
 whatsoever due to delays on payment including that of interest shall be payable 
 to the contractor. Payment on account of amount admissible shall be made by 
 the Engineer-in-Charge certifying the sum to which the contractor is considered 
 entitled by way of interim payment at such rates as decided by the Engineer-in- 
 Charge. The amount admissible shall be paid by 10th working day after the day 
 of presentation of the bill by the Contractor to the Engineer-in-Charge or his 
 Asstt. Manager / Manager (Engg.) together with the account of the material 
 issued by the department, or dismantled materials, if any. In the case of works 
 outside the headquarters of the Engineer- in-Charge, the period of ten working 
 days will be extended to fifteen working days. 
 All such interim payments shall be regarded as payment by way of advances 
 against final payment only and shall not preclude the requiring of bad, unsound 
 and imperfect or unskilled work to be rejected, removed, taken away and 
 reconstructed or re-erected. Any certificate given by the Engineer-in-charge 
 relating to the work done or materials delivered forming part of such payment, 
 may be modified or corrected by any subsequent such certificate(s) or by the 
 final certificate and shall not by itself be conclusive evidence that any work or 
 materials to which it relates is are in accordance with the contract and 
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  specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine of affect in any way powers of the Engineer-in- 

charge under the contract or any of such payments be treated as final settlement 

and adjustment of accounts or in any way vary or affect the contract. 

Pending consideration or extension of date of completion, interim payments 

shallcontinuetobemadeashereinprovidedwithoutprejudicetotherightofthe 

department to take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by the 

competentauthority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from 

the Asstt Manager / Manager (Engg) to the effect that the work has been 

completed up to the level in question make interim advance payments without 

detailed measurements for work done (other than foundations, items to be 

covered under finishing items) up to lintel level (including sunshade etc.) and 

slablevel,foreachfloorworkingoutat75%oftheassessedvalue.Theadvance 

payments so allowed shall be adjusted in the subsequent interim bill by taking 

detailed measurementsthereof. 

CLAUSE 8 
 

 Completion 

Certificate and 

Completion 

Plans 

Within ten days of the completion of the work, the contractor shall give notice 

of such completion to the Engineer-in-Charge and within thirty days of the 

receiptofsuchnotice,theEngineer-in-Chargeshallinspecttheworkandifthere is no 

defect in the work, shall furnish the contractor with a final certificate of 

completion,otherwiseaprovisionalcertificateofphysicalcompletionindicating 

defects(a)toberectifiedbythecontractorand/or(b)forwhichpaymentwillbe made at 

reduced rates, shall be issued. But no final certificate of completion shall be 

issued, nor shall the work be considered to be complete for „Civil Construction 

Works‟ until the contractor shall have removed from the premises on which the 

work shall be executed all scaffolding, surplus materials, rubbish and all huts 

and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood work, 

doors, windows, walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had possession for 

the purpose of the execution; thereof, and not until the work shall have been 

measured by the Engineer-in-charge. If the contractor shall fail to comply with 

the requirements of this Clause as to removal of scaffolding, surplus materials 

and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in- 

charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and clean off 

such dirt as aforesaid, and the contractor shall have no claim in respect of 

scaffoldingorsurplusmaterialsasaforesaidexceptforanysumactuallyrealized by 

the salethereof. 

a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 

completion certificate: 

Submitscompletionplan,maintenancemanual,manufacturescatalogueand 

gives performance test forsystem. 

b.  For repair works: The performance of the repaired system has been tested 

and foundsatisfactory. 

c. ForAMCwork:Thesystemhasbeentestedforitsperformance/ 

completeness and taken over by AAI / next agency for operation and 
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  maintenance. 

 

CLAUSE 8A 

 

 Contractor to 

keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes 

anddroppingsfromwhitewashingcolourwashing,paintingetc.,onwalls,floor, 

windows etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises 

etc. 

Where the work is done without waiting for the actual completion of all the 

other items of work in the contract, in case the contractor fails to comply with 

therequirementsofthisclause,theEngineer-in-chargeshallhavetherighttoget 

thisworkdoneatthecostofthecontractoreitherdepartmentallyorthroughany 

otheragency.Beforetakingsuchaction,theEngineer-in-chargeshallgiveten 

days notice in writing to the contractor. 

 
CLAUSE 8B 

 

 Completion The contractor shall submit completion plan as required vide General 

Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 

Submitted by 1994 or latest available specifications, as applicable within thirty days of the 

the Contractor completion of the work. 
 The contractor shall submit completion plan for building works, all services, and 
 obtain occupancy certificate from local bodies on the basis of completion 
 drawings within a period of 30 days from the date of completion. 
 The contractor shall also submit catalogues of all equipment‟s and maintenance  
 manual for the complete E & M systems. If contractor fails to submit 
 completion plans of all works, he shall be liable to pay compensation @ 0.5% of 
 the tendered value of works costing up to Rs. 5 Crores subject to maximum of 
 Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to 
 maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall 
 be final and binding on the contractor. 

. 

 
CLAUSE 9 

 

 Payment of 

final bill 

The corrected final bill shall be submitted by the contractor in the samemanner 

as specified in interim bills within three months of physical completion of the 

work or within one month of the date of the final certificate of completion 

furnishedbytheEngineer-in-chargewhicheverisearlier.Nofurtherclaimsshall be 

made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items of the 

bill in respect of which there is no dispute and of items in dispute, forquantities 

and rates as approved by Engineer-in- charge, will, as far as possible be made 

within the period specified herein under, the period being reckoned from the 

date of receipt of the bill by the Engineer-in charge or his authorisedAsstt. 

Manager / Manager (Engg.), complete with account of materials issued by the 

Department and dismantledmaterials. 

Sl. Valueofwork Timelimit 

  1 IftheTenderedvalueofworkisuptoRs.50 2months 

lac 

2  IftheTenderedvalueofworkismorethan 3 months 

Rs.50 lac and up to Rs. 2.5Crore: 

3 IftheTenderedvalueofworkexceedsRs. 6months 
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  2.5 Crore: 

 
In case of delay in payment of final bills after prescribed time limit, a simple 

interest @ 5% per annum shall be paid to the contractor from the date of expiry 

ofprescribedtimelimitwhichwillbecompoundedonyearlybasis,providedthe final 

bill submitted by the contractor found to be inorder. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 

(excluding Extra Items based on market rate) and payment shall be made onthe 

basis of lower of thetwo. 
 

CLAUSE 9 A 

 

 Payment of 

contractor‟s 

bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired 

by him and wherever possible in banks be made through electronic payment 

mechanisminsteadofdirecttohim,providedthatthecontractorfurnishestothe 

Engineer-in-Charge. 

i. Informations as per proformaattached. 

ii. Anauthorizationintheformofalegallyvaliddocumentsuchaspowerof 

attorneyconferringauthorityonthebanktoreceivepaymentsand 

iii.  His own acceptance of the correctness of the amount made out as being 

due to him by Authority or his signature on the bill or other claim preferred 

againstAuthoritybeforesettlementbytheEngineer-in-chargeoftheaccount or 

claim by payment to the bank. While the receipt given by such banks 

shallconstituteafullandsufficientdischargeforthepayment,thecontractor shall 

whenever possible present his bills duly receipted and discharged through 

hisbank. 

Nothinghereincontainedshalloperatetocreateinfavourofthebankanyrights or 

equities vis-à-vis the Airports Authority ofIndia. 

 
 

CLAUSE 10 

 

 Materials 

supplied by 

Authority 

Materials which Authority will supply are shown in Schedule „B‟ which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 

The contractor shall be bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for 

the completion of work as per clause 5 of this contract and shall give his 

estimates of materials required on the basis of drawings/ or schedule of 

quantities of the work. The contractor shall give in writing his requirement to 

the Engineer-in-charge, which shall be issued to him keeping in view the 

progressofworkasassessedbytheEngineer-in-Chargeinaccordancewiththe agreed 

phased programme of work indicating monthly requirements of various 

materials. The contractor shall place his indent in writing for issue of such 

materials at least 7 days in advance of hisrequirement. 

Such materials shall be supplied for the purpose of the contract only and the 

valueofthematerialssosuppliedattheratesspecifiedintheaforesaidschedule shall 

be set off or deducted, as and when materials are consumed in items of work 

(including normal wastage) for which payment is being made to the contractor, 

form any sum then due or which may therefore become due to the contractor 

under the contract or otherwise or from the security deposit. At the time of 

submission of bills, the contractor shall certify that balance of materials 

supplied is available at site in original goodcondition. 

Thecontractorshallsubmitalongwitheveryrunningbill(onaccountorinterim 

bill)material-wisereconciliationstatementssupportedbycompletecalculations 
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  reconciling total issue, total consumption and certified balance (diameter / 

section-wise in the case of steel) and resulting variations and reasons thereof. 

Engineer-in-charge shall (whose decision shall be final and binding on the 

contractor) be within his rights to follow the procedure of recovery in clause 42 

at any stage of the work if reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, 

transporting to site, unloading, storing under cover as required, cutting 

assembling and joining the several parts together as necessary.Notwithstanding 

anything to the contrary contained in any other clause of the contract and all 

stores/materialssosuppliedtothecontractororprocuredwiththeassistanceof the 

AAI shall remain the absolute property of Authority and the contractorshall be 

the trustee of the stores/ materials, and the said stores/ materials shall not be 

removed/ disposed off from the site of the work on any account and shall be at 

all times open to inspection by the Engineer-in-charge or his authorised agent. 

Any such stores / materials remaining unused shall be returned to the Engineer- 

in-charge in as good a condition in which they were originally supplied at a 

place directed by him, at a place of issue or any other place specified by him as 

he shall require, but in case it is decided not to take back the stores / materials 

the contractor shall have no claim for compensation on any account of such 

stores / materials so supplied to him as aforesaid and not used by him or forany 

wastage in or damage to in such stores /materials. 

On being required to return the stores / materials, the contractor shall hand over 

the stores/ materials on being paid or credited such price as the Engineer-in- 

charge shall determine, having due regard to the condition of the stores/ 

materials.Thepriceallowedforcredittothecontractor,however,shallbeatthe 

prevailing market rate not exceeding the amount charged to him, excluding the 

storage charge, if any. The decision of the Engineer-in-charge shall be final and 

conclusive.Intheeventofbreachoftheaforesaidcondition,thecontractorshall 

inadditiontothrowinghimselfopentoaccountforcontraventionofthetermsof 

thelicensesorpermitand/orforcriminalbreachoftrust,beliabletoAuthority for all 

advantages or profits resulting or which in the usual course would have 

resultedtohimbyreasonofsuchbreach.Providedthatthecontractorshallinno case be 

entitled to any compensation or damages on account of any delay in supply or 

non-supply thereof all or any such materials and stores provided further that the 

contractor shall be bound to execute the entire work if the materials are 

supplied by the Authority within the original scheduled time for completion of 

the work plus 50% thereof or schedule time plus 6 months 

whicheverismoreifthetimeofcompletionofworkexceeds12months,butifa 

partofthematerialsonlyhasbeensuppliedwithintheaforesaidperiod,thenthe 

contractorshallbeboundtodosomuchoftheworkasmaybepossiblewiththe 

materials and stores supplied in the aforesaid period. For the completion of the 

restofthework,thecontractorshallbeentitledtosuchextensionoftimeasmay be 

determined by the Engineer-in-charge whose decision in this regard shall be 

final and binding on thecontractor. 

The contractor shall see that only the required quantities of materials are got 

issued. Any such material remaining unused and in perfectly good / original 

condition at the time of completion or determination of the contract shall be 

returnedtotheEngineer-in-chargeatthestoresfromwhichitwasissuedorata place 

directed by him by a notice in writing. The contractor shall not beentitled 

forloadingtransporting,unloadingandstackingofsuchunusedmaterialexcept 

fortheextralead,ifanyinvolved,beyondtheoriginalplaceofissue. 
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CLAUSE 10 A 

 

 Materials to be 

provided by the 

contractor 

and Mandatory 

Tests 

1. Thecontractorshall,athisownexpense,provideallmaterials,requiredfor the 

works other than those which are stipulated to be supplied by the 

Authority. 

2. The contractor shall, at his own expense and without delay; supply to the 

Engineer in- charge samples of materials to be used on the work and shall 

get these approved in advance. All such materials to be provided by the 

contractor shall be in conformity with the specifications laid down or 

referred to in the contract. The contractor shall, if requested by the 

Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- 

charge that the materials so comply. The Engineer-in-charge shall within 

thirty days of supply of samples or within such further period as he may 

require intimate to the Contractor in writing whether samples are approved 

by him or not. If samples are not approved, the Contractor shall forthwith 

arrange to supply to the Engineer-in charge for his approval, fresh samples 

complying with the specifications laid down in the contract. When 

materials are required to be tested in accordance with specifications, 

approval of the Engineer-in-charge shall be issued after the test results are 

received. 

3. The contractor shall at his risk and cost submit the samples of materials to 

be tested or analyzed and shall not make use of or incorporate in the work 

anymaterialsrepresentedbythesamplesuntiltherequiredtestsoranalysis 

havebeenmadeandmaterialsfinallyacceptedbytheEngineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract 

are required to be carried out at the instance of AAI or any other advisory 

body, to ensure conformity of the item to the contract specifications, the 

cost of such tests shall be borne by AAI. In case the material / equipment 

fails in the above tests, the expenditure incurred by AAI on testing of such 

material or equipment along with incidental charges borne by AAI (if any) 

shall be recovered from the dues of the contractor and action shall betaken 

under Clause 16 and other relevant clauses of thecontract. 

5. The contractor shall not be eligible for any claim or compensation either 

arising out of any delay in the work or due to any corrective measures 

requiredtobetakenonaccountofandasaresultoftestingofmaterials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Engineer-in-charge may require for collecting 

and preparing the required number of samples for such tests at such time 

and to such place or places as may be directed by the Engineer-in-charge 

and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-in- 

charge or his authorised representative shall at all times have access to the 

works and to all workshops and places where work is being prepared or 

from where materials manufactured, articles or machinery are being 

obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to suchaccess. 

7. The Engineer-in-charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance 

with the specifications and in case of default, the Engineer-in-charge shall 

be at liberty to employ at the expense of the contractor, other persons to 

remove the same without being answerable or accountable for any loss or 

damagethatmayhappenorarisetosuchmaterials.TheEngineer-in-charge 

shallalsohavefullpowerstorequireotherpropermaterialstobe 

substituted thereof and in case of default, the Engineer-in-charge may cause 
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  thesametobesuppliedandallcostswhichmaybeattractedforsuch 

removal and substitution shall be borne by theContractor. 

8. The contractor shall at his own expense, provide a material testing lab at 

the site for conducting routine field tests. The lab shall be equipped atleast 

with the testing equipment as specified in ScheduleF. 

9. Detailsinrespectofallmandatorytestsshallbemaintainedinthedesired 
format and attached with each Running Account Bill. 

 

CLAUSE 10 B 

 

(1) Secured 

Advance on 

Nonperishable 

materials 

1. The Contractor, on signing an indenture in the form to be specified by the 

Engineer-in- charge, shall be entitled to be paid during the progress of the 

execution of the work upto 75% of the assessed value of any materials 

which are in the opinion of the Engineer-in-charge nonperishable, non- 

fragile and noncombustible and are in accordance with the contract and 

which have been brought on the site in connection therewith and are 

adequately stored and / or protected against damage by weather or other 

causes but which have not at time of advance been incorporated in the 

works. When materials on account of which an advance has been made 

under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered/ deducted from the next payment made under 

any of the clause or clauses of this contract. 

  
Such secured advance shall also be payable on other items of perishable 

nature,fragileandcombustiblewiththeapprovaloftheEngineer-in-charge 

provided the contactor provides a comprehensive insurance cover for the 

full cost of such materials. The decision of the Engineer-in-charge shall be 

finalandbindingonthecontractorinthismatter.Nosecuredadvance,shall 

however,bepaidonhigh-riskmaterialssuchasordinaryglass,sand,petrol, 

dieseletc. 

  
The secured advance shall also be payable against items brought at site for 

use in electrical and mechanical systems. Such secured advance shall be 

paid on submission of Collateral Bank Guarantee submitted by the vendor 

against the payment in case equipment / system fails to perform on testing 

and commissioning. Normally secured advance is paid up to 75% of the 

assessed value of items but in any case it shall not exceed 80% of cost of 

items indicated for supply of equipment. 

(II) Mobilization 

Advance 

2. Mobilizationadvancenotexceeding10%ofthetenderedvalueshallbepaid for 

the works costing more than Rs 5.00 Cr, subject to the availability of 

funds and if requested by the contractor in writing within period as 

indicatedbelow. 

a.  For the works costing between Rs. 5 crores – Rs.100 crores the 

application for the issue of mobilization advance must be received in 

writing within 30 days of handing over of thesite. 

b.  For the works costing more than Rs. 100 crores the application for the 

issue of mobilization advance must be received in writing within 45 

days of handing over of thesite. 

c. The contractor shall execute a Bank Guarantee Bond from any 

Scheduled Bank but not Co-operative or Gramin Bank as specified by 

Engineer-in-charge for 110% of value of installment of mobilization 

advance before such advance is released. The first installment should 

notexceedRs.20.00Cr.fortheworkforwhichtheestimatedcostis 
kept as Rs.500.00 Cr. or more. The No. of installments shall be 
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  decidedbyAAIdependingonprogressofworkandavailabilityof 

funds. 

d. The second and subsequent installments shall be released by the 

Engineer-in-charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier installment to the entire 

satisfaction of the Engineer-in-charge. Provided provision of Clause 

10B (II) shall be applicable only when so provided in Schedule „F‟. 

The contractor shall accordingly submit Bank Guarantee in parts for 

release of corresponding mobilization advance and validity of BG 

shall be for a extended period of 3 months beyond stipulated date of 

completion. 

 Interest on 

Mobilization 

advance 

3. The mobilization advance bear simple interest at the rate of 10% per annum 

and shall be calculated from the date of payment to the date of recovery, 

both days inclusive, on the outstanding amount of advance. 

a. However, in rare cases, wherein progress of work is delayed beyond 

stipulated period of completion due to reasons beyond control of 

contractor, deferment in recovery of mobilization advance with 

accumulated interest thereon may be considered by AAI. In such case of 

deferred recovery, an enhanced rate of interest i.e 15% per annum shall be 

payablewithrecoveryofoutstandingmobilizationamount@50%ofgross 

value of running account bill(s), subject to Engineer-In- Charge certifying 

that deferment towards recovery of outstanding advance is proposed inthe 

overall interest of the project and is necessitated to improve the progress 

of work. 

 Recovery of 

Mobilization 

advance 

4. Recovery of such advanced of sums against above and the interest thereon 

shall be made by deduction from (the contractor‟s bill) the on-account 

payments in suitable percentage in relation to the stipulated period of 

completion as detailed below: 

a. 25% of the amount advanced plus interest due upto 1/4thof the 

stipulated period of thecompletion. 

b. 60%oftheamountadvancedplusinterestdueupto½ofthestipulated 

period of thecompletion. 

c. 100% of the amount advanced plus interest due upto 3/4th of the 

stipulated period of the completion or 80% of the progress of work 

whichever isearlier. 

d. Wherein progress of work is delayed beyond stipulated period of 

completion due to reasons beyond control, deferment in recovery of 

mobilization advance with accumulated interest thereon may be 

considered at an enhanced rate of interest i.e. 15% per annum with 

recovery of outstanding mobilization advance @50% of gross value 

of running accountbill. 

e. In case requisite amount as recoverable above is not available in on- 

account payments mentioned above, the agency shall deposit the 

same within 7 days of its due otherwise all Bank Guarantees 

submitted by the agency towards mobilization advance shall be 

encashed by theEngineer-in-charge. 
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CLAUSE 10 C 

 

 Payment on If after submission of the tender, the price of any material incorporated in the  

Account of works (excluding the materials covered under Clause 10CA and not being a 

Increase in material supplied from the Engineer-in-charge‟s stores in accordance with 

Prices/ Clause 10 thereof) and/ or wages of labour increases as a direct result of the 

Wages due coming into force of any fresh law or statutory rule or order (but not due to any 

to Statutory variation of rates in GST applicable on such materials being considered under 

Order(s) this clause) beyond the prices / wages prevailing at the time of last stipulated 
 date for receipt of the tenders including extensions, if any, for the work,during 
 contract period including the justified period extended under the provisions of 
 the Clause 5 of the Contract without any action under Clause 2, then the amount 
 of the contract shall accordingly be varied. 
 If after submission of the tender, the price of any material incorporated in the  
 works (excluding the material covered under clause 10CA and not being a 
 material supplied from the Engineer-in-charge‟s stores in accordance with 
 clause 10 thereof) and / or wages of labour as prevailing at the time of last 
 stipulated date of receipt of tender including extensions, if any, is decreased as a  
 direct result of the coming into force of any fresh law or statutory rule or order 
 (not due to any changes in GST /Custom duty). Authority shall in respect of 
 materials incorporated in the works (excluding the material covered under 
 clause 10CA and not being materials supplied from the Engineer-in-charge‟s 
 stores in accordance with Clause 10 hereof) and/ or labour engaged on the 
 execution of the work after the date of coming into force of such law, statutory 
 rule or order be entitled to deduct from the dues of the contractor, such amount 
 as shall be equivalent to the difference between the prices of the materials and/ 
 or wages as prevailed at the time of the last stipulated date for receipt of tenders 
 including extensions if any for the work and the prices of materials and/ or 
 wages of labour on the coming into force of such law, statutory rule or order. 
 This will be applicable for the contract period including the justified period 
 extended under the provisions of clause 5 of the contract without any action 
 under clause 2. 
 Engineer-in-charge shall call books of account and other relevant documents 
 from the contractor to satisfy himself about reasonability of increase in prices of  
 materials and wages. The contractor shall, within a reasonable time of his 
 becoming aware of any alteration in the price of any such materials and/ or 
 wages of labour, give notice thereof to the Engineer-in-charge stating that the 
 same is given pursuant to this condition together with all information relating 
 thereto which he may be in position to supply. 
 For this purpose, the labour component of 85% of the value of the work 
 executed during period under consideration shall not exceed the percentage as 
 specified in Schedule F, and the increase / decrease in labour shall be 
 considered on the minimum daily wages in rupees of any unskilled mazdoor, 
 fixed under any law, statutory rule or order. 
 Thecostofworkforwhichescalationapplicable(w)issameascostofwork 
 doneasworkedoutasindicatedinclause10CCminustheamountoffull 
 assessed value of secured advances. 

 

CLAUSE 10 CA 

 

 Payment due If after submission of the tender, the price of materials specified in Schedule-F 

to variation in increases/ decreases beyond the base price(s) as indicated in schedule F for the 

prices of work, then the amount of the contract shall accordingly be varied and provided 
materials after further that any such variations shall be effected for stipulated period of contract 

receipt of tender including the justified period extended under the provisions of clause 5 of the 

 contract without any action under Clause 2. 
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  Howeverforworkdone/duringthejustifiedperiodextendedasabove,itwillbe 

limitedtoindicesprevailingatthetimeofupdatedstipulateddateofcompletion 

considering the effect of extra work (Extra time to be calculated on pro-rata 

basisonlyascostofextraworkXstipulatedperiod/tenderedcost). 

 
Theincrease/decreaseinpricesofcement,steelreinforcement,structuralsteel, 

Bitumen and POL shall be determined by the Price indices issued by the 

Director General, CPWD. For other items provided in the Schedule „F‟, this 

shall be determined by the All India Wholesale Price Indices of materials as 

publishedbyEconomicAdvisortoGovernmentofIndia,MinistryofCommerce and 

Industry. Base price for cement, steel reinforcement, structural steel and POL 

shall be as issued under authority of Director General, CPWD applicable for 

Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other places 

as issued under the authority of Zonal Chief Engineer, CPWD and base price of 

other materials issued by concerned Zonal Chief Engineer and as indicated in 

Schedule „F‟. In case, price index of a particular material is not issued by 

Ministry of Commerce and Industry then the price index of nearest similar 

material as indicated in Schedule F shall befollowed. 

The amount of the contract shall accordingly be varied for all such materials 

workedoutaspertheformulagivenbelowforindividualmaterial: Adjustment 

for component of individualmaterial. 

V = P x Q x Cl-Cl0 

Cl0 
where, 

 
V=Variationinmaterialcosti.e.increaseordecreaseintheamountinrupees to be 

paid orrecovered 

 

P=BasepriceofmaterialasissuedunderauthorityofDG,CPWDorconcerned Zonal 

Chief Engineer CPWD and as indicated in Schedule„F‟. 

 

For Projects and original works 

 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 

quantity of items beyond deviation limit and extra/substituted item, paid/to 

be paid at rates derived on the basis of market rates under clause 12.2 

 
For maintenance works 

 
Q = Quantity of material brought at site for bonafide use in the works since 

previousbillincludinganysuchquantityconsumedinthedeviatedquantity of 

items beyond deviation limit paid at agreement rates and 

extra/substituteditembeingscheduleditems,butexcludingnonscheduled 

extra/substituted item paid/to be paid at market rates under clause 12.2 
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  Cl0=Priceindexforcement,steelreinforcementbars,structuralsteelandPOL 

asissuedbytheDG,CPWDandcorrespondingtothetimeofbasepriceof 

respective material indicated in schedule „F‟. For other items, if any 

providedinSchedule„F‟,AllIndiaWholesalePriceIndexforthematerial as 

published by the Economic Advisor to Government of India, Ministry of 

Industry and Commerce and corresponding to the time of base price of 

respective material indicated in Schedule„F‟. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL 

as issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, provided in Schedule „F‟ All India 

Wholesale Price Index for the material for the period under consideration 

as published by Economic Advisor to Government of India, Ministry of 

Industry and Commerce. 

If actual purchase price of material is less than base price  P and    

CI ≥ CIo then, this clause shall not beapplicable. 

Note: 

i. In respect of justified period extended under the provisions of Clause 5 of 

the contract without any action under clause 2, the index prevailing at the 

time of updated stipulated date of completion considering the effect of 

extra work (extra time to be calculated on prorata basis only as cost of 

extraworkXstipulatedperiod/tenderedcost)shallbeconsidered. 

 

ProvidedalwaysthatprovisionsoftheprecedingClause10Cshallnotbe 

applicable in respect of materials covered in thisClause. 

 

ii. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then 

amount of escalation if paid earlier on such excess quantity of material 

shall be recovered on the basis of cost indices as applied at time of 

payment of escalation or as prevailing at the time of effecting recovery, 

whichever ishigher. 

iii. Cement mentioned wherever in this clause includes cement component 

usedinRMCbroughtatsitefromoutsideapprovedRMCplants,ifany. 

iv. The date wise record of ready mix concrete shall be kept in a register and 

cementconsumptionforthesameshallbecalculatedaccordingly. 

If built-up steel items are brought at site from workshop, than the variation 

shall be paid for structural steel up-to the period when the built-up 

item/finished product is brought at site. 
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Clause 10CC 
 

 Payment due 

to 

Increase/ 

Decrease in 

Prices / 

Wages 

(excluding 

material 

covered 

under 

clause 10CA) 

after Receipt 

of 

Tenderfor 

works. 

If the prices of materials (not being materials supplied or services rendered at 

fixed prices by the Department in accordance with clause 10 & 34 thereof) and/ 

or wages of labour required for execution of work increase, the contractor shall 

be compensated for such increase as per provisions detailed below and the 

amount of the contract shall accordingly be varied, subject to the condition that 

such compensation for escalation in prices and wages shall be available only for 

the work done during the stipulated period of the contract including the justified 

period extended under the provisions of clause 5 of the contract without any 

action under clause 2. 

 
Nosuchcompensationshallbepayableforaworkforwhichthestipulatedperiod of 

completion is equal to or less than the time as specified in Schedule „F‟. Such 

compensationforescalationinthepricesofmaterialsandlabour,whendue,shall be 

worked out based on the followingprovisions: 

 
i. Thebasedateforworkingoutsuchescalationshallbethelaststipulateddate of the 

receipt of tenders including extension, ifany. 

ii.  Thecostofworkonwhichescalationwillbepayableshallbereckonedas 

below: 

a. Gross value of work done upto this quarter(A) 

b. Gross value of work done upto the last quarter(B) 

c. Gross value of work done since previous quarter (A-B)(C) 

d. Fullassessedvalueofsecuredadvance(excludingmaterialcovered 

under clause 10CA) fresh paid in this quarter(D) 

e. Fullassessedvalueofsecuredadvance(excludingmaterialcovered 

under clause 10CA) recovered in this quarter(E) 

f. Fullassessedvalueofsecuredadvanceforwhichescalationispayable In 

this quarter (D-E)(F) 

g. Advance payment made during this quarter(G) 

h. Advance payment recovered during this quarter(H) 

i. Advancepaymentforwhichescalationispayableinthisquarter(G-H) (I) 

j.  Extraitems/deviatedquantitiesofitemspaidasperclause12based(J) on 

prevailing market rates during thisquarter: 

Then, M=(C+F+I-J) 

N= 0.85 M 

k. Lesscostofmaterialsuppliedbythedepartmentasperclause10and 

recovered during the quarter(K) 

l. LesscostofservicesrenderedatfixedchargesasperClause34and 

recovered during the quarter(L) 

 
Cost of work for which escalation is applicable 

W=N-(K+L) 

  iii.  Components for materials, (except Bitumen, cement, reinforcement bars, 

structuralsteelorothersmaterialcoveredunderclause10CA)labour,P.O.L. etc. 

shall be pre-determined for every work and incorporated in the conditions 

of contract attached to the tender papers included in Schedule F. The 

decision of the Engineer-in charge in working out such percentageshall be 

binding on thecontracts. 

iv. Thecompensationforescalationforothermaterials(exceptBitumen,cement, 
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  reinforcementbars,structuralsteelorothersmaterialcoveredunderclause 

10CA)andP.O.L.shallbeworkedaspertheformula(m&n)givenbelow: 

a.Adjustmentforcivilcomponent(exceptBitumen,cement,reinforcementbars, 

structural steel and others material covered under clause 10CA) / electrical 

component ofconstruction. 

 Materials m. Formula for adjustment in material cost 
 

Vm = W x Xmx Ml-Ml0 
 

100 Ml0 

Vm= Variationinmaterialcosti.e.increaseordecreaseintheamountin 

rupees to be paid orrecovered. 

W  = Costofworkdone,workedoutasindicatedinsubpara(ii)ofClause10 CC 

Xm = Component of „materials‟ (except cement, structural steel, 

reinforcement bars, POL and other materials covered under clause10 CA) 

expressed as percent of the total value ofwork. 

 

Ml = All India wholesale price index for civil component/ electrical component* 

of construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities / Group Items for the period under 

consideration as published by the  Economic  Advisor  to  Government  of  

India, Ministry of Industry & Commerce and applying weightage to the 

Individual Commodities/ Group Items(in respect to the justified period extended 

under the provisions of clause 5 of the contract without any action under Clause 

2, the index prevailing at the time of updated stipulated date of completion 

considering the effect of extra work(extra time to be calculated on prorate basis 

onlyascostofextraworkxstipulatedperiod/tenderedcost,shallbeconsidered.) 

 
Ml0=AllIndiawholesalepriceindexforcivilcomponent/electricalcomponent* of 

construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities / Group Items valid on the last stipulated date 

of receipt of tenders including extensions, if any, as published by the Economic 

Advisor to Government of India, Ministry of Industry and Commerce and 

applying weightage to the Individual Commodities / GroupItems. 

* Note: relevant component only will be applicable 

 POL n. Formula for adjustment in POLcost 
 

VF   = W    xZx Fl-Fl0 

100 Fl0 

VF=VariationincostofFuel,Oil&Lubricanti.e.increaseordecreaseinthe amount 

in rupees to be paid orrecovered. 

W=Costofworkdone,workedoutasindicatedinsubpara(ii)ofClause10CC 

Z=ComponentofFuel,OilandLubricantexpressedasapercentageofthetotal 

value of the work 

Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period 
under consideration as published by the Economic Advisor to Government 
ofIndia,MinistryofIndustry&Commerce(inrespecttothejustifiedperiod 
extended under the provisions of clause 5 of the contract without any  
actionunderClause2,theindexprevailingatthetimeofupdatedstipulated 
dateofcompletionortheprevailingindexoftheperiodunderconsideration, 
whichever is less, shall beconsidered) 

Fl0 = All India wholesale price index for Fuel, Oil and Lubricant valid on the 
last stipulated date of receipt of tenders including extensions, if any. 
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v. Thefollowingprinciplesshallbefollowedwhileworkingouttheindices 

mentioned in abovePara 

a. Thecompensationforescalationshallbeworkedoutatquarterlyintervals and 

shall be with respect to the cost of work done as per bills paidduring the 

three calendar months of the said quarter. The dates of preparation of 

billsasfinallyenteredinthemeasurementbook/dateofsubmissionofbill 

finally by the contractor to the department in case of computerized 

measurement book shall be the guiding factor to decide the bills relevant 

to the quarterly interval. The first such payment shall be made at the end 

ofthreemonthsafterthemonth(excludingthemonthinwhichthetender was 

accepted) and thereafter at three months‟ interval. At the time of 

completion of the work, the last period for payment might become less 

than 3 months depending on the actual date ofcompletion. 

b. The index (MI/FI etc.) relevant to any quarter/ period for which such 

compensation is paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to date of 

completion after the quarter covered by the last such installment of 

payment is less than three months, the index MI and FI shall be the 

averageoftheindicesforthemonthsfallingwithinthatperiod. 

 Labour vi Formula for adjustment in Labour cost 

Thecompensationforescalationforlabourshallbeworkedoutasperthe 

formula givenbelow: 

Vl   = W  x    Y    x  Ll-Ll0   

100 Ll0 

Vl = Variation in labour cost i.e. amount of increase or decrease in 

rupeesto be paid orrecovered 

W = Value of work done, worked out as indicated in sub para (ii) above 

Y = Component of labour expressed as a percentage of the total value of the 

work 

Ll = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the quarter 

previous to the one under consideration (in respect to the justified period 

extended under the provisions of clause 5 of the contract without any action 

under Clause 2, the minimum wage  prevailing  on  the  last  date  of  

quarter previous to the quarter pertaining to updated stipulated date of 

completion considering the effect of extra work (extra time to be calculated 

on prorate basis only as cost of extra work x stipulated period/tenderedcost, 

shall beconsidered.) 

Ll0 = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date ofreceipt 

of tender including extension if any. 
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  vii. The following principles will be followed while working out the 

compensation as per sub para (vi)above: 

a. The minimum wage of an unskilled male mazdoor mentioned in subpara 

(vi) above shall be the higher of the wage notified by Government of 

India, Ministry of Labour and that notified by the local administration 

both relevant to the place of work and the period of reckoning. 

b. The escalation for labour also shall be paid at the same quarterlyintervals 

whenescalationduetoincreaseincostofmaterialsand/orP.O.L.ispaid under 

this clause. If such revision of minimum wages take place during 

anysuchquarterlyintervals,theescalationcompensationshallbepayable at 

revised rates only for work done in subsequentquarters. 

c. Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rate for an unskilled 

male mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labourcomponent. 

viii. In the event the price of materials and/ or wages of labour required for 

execution of the work decrease/s, there shall be a downward adjustment of 

thecostofworksothatsuchpriceofmaterialsand/orwagesoflabourshall 

bedeductiblefromthecostofworkunderthiscontractandinthisregardthe 

formula herein before stated under this Clause 10CC shall mutatis mutandis 

apply, providedthat: 

a. No such adjustment for the decrease in the price of materials and/or 

wages of labour aforementioned would be made in case of contracts in 

which the stipulated period of completion of the work is equal to or less 

than the time as specified in ScheduleF. 

b.  The Engineer-in-charge shall otherwise be entitled to lay down the 

procedure by which the provision of this sub clause shall be 

implemented from time to time and the decision of the Engineer-in- 

chargeinthisbehalfshallbefinalandbindingonthecontractor. 

ix. Provided always that: 

a. Where provisions of clause 10CC are applicable, provisions of clause 10 

C will not be applicable but provisions of clause 10CA will be 

applicable. 

b. Where provisions of clause 10CC are not applicable, provisions of 

Clause 10C and 10CA will becomeapplicable. 

 
Note:Updatedstipulateddateofcompletion(periodofcompletionplusextratime for 

extra work for compensation under clause 10C, 10CA and 10CC, the 

factorof1.25takenintoaccountforcalculatingtheextratimeunderclause 

12.1 for extra time shall not be considered while calculating the updated 

stipulated date of completion for this purpose in clause 10C. clause 10 CA, 

and clause 10CC. 

Thedateofpreparationofbillshallbeasfinallyenteredinthemeasurement book 

by AM / Mgr. / SM / AGM or the date of submission of bill by the 

contractortotheDepartment.Thisshallbetheguidingfactortodecidethe 

bill relevant to that period in case of computerized billing. 

 

CLAUSE 10 D 

 Dismantled The contractor shall treat all materials obtained during dismantling of a structure, 

Material excavation of the site for a work etc. as property of AAI and such materials shall 

AAI be disposed of to the best advantage of Authority according to the instructions in 

Property writing issued by the Engineer-in-charge. 
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CLAUSE11 

 

 Work to be The contractor shall execute the whole and every part of the work in the most 

executed in substantial and workmanlike manner both as regards materials and otherwise in 

accordance every respect in strict accordance with the specifications. The contractor shall  

with also conform exactly, fully and faithfully to the design, drawings and instructions 

specifications, in writing in respect to the work signed by the Engineer in charge and the 

drawings, contractor shall be furnished free of charge one copy of the contract documents 

orders etc. together with specifications, designs, drawings and instructions as are not 
 included in the standard specifications of Central Public Works Department 
 specified in Schedule F or in any Bureau of Indian Standard or any other 
 published standard or code or Schedule of Rates or any other printed publication 
 referred to elsewhere in the contract. The contractor shall comply with the 
 provisions of the contract and with the care and diligence execute and maintain 
 the works and provide all labour and materials, tools and plants including for 
 measurements and supervision of all works, structural plans and other things of 
 temporaryorpermanentnaturerequiredforsuchexecutionandmaintenanceinso 
 far as the necessity for providing these, is specified or is reasonably inferred from 
 the contract. The contractor shall take full responsibility for adequacy suitability 

 and safety of all the works and methods of construction. 

 
CLAUSE12 

 

 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of 

non-availabilityofaportionofthesiteorforanyotherreasonsandthecontractor 

shallbeboundtocarryouttheworksinaccordancewithanyinstructionsgivento 

himinwritingsignedbytheEngineering-chargeandsuchalterations,omissions, 

additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may 

be directed to do in the manner specified above as part of the works, shall be 

carriedoutbythecontractoronthesameconditionsinallrespectsincludingprice 

onwhichheagreedtodothemainworkexceptashereafterprovided. 

12.1  The time for completion of the works shall, in the event of any deviations 

resultinginadditionalcostoverthetenderedvaluebeingordered,beextended,if 

requested by the contractor, asfollows: 

i. Intheproportionwhichtheadditionalcostofthealtered,additionalor 

substituted work, bears to the original tendered valueplus 

ii.  25%ofthetimecalculatedin(i)aboveorsuchfurtheradditionaltimeas may 

be considered reasonable by theengineer-in-charge. 

12.2 Deviation, 

Extra Items 

and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractormay within fifteen days  of receipt of 

order or occurrence of the item(s) claim rates, supported by proper analysis, for the 

work and the Engineer-in-charge shall within Six weeks of the receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates sodetermined.  
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 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial 

substitution or in lieu of items of work in the contract), the rate for the 

agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payableto 

the contractor for the substituted item shall be the rate for theagreement 

item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

besubstituted). 

(ii) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payableto 

thecontractorforthesubstituteditemshallbetheratefortheagreement item 

(to be substituted) so decreased to the extent of the difference between 

the market rates of substituted item and the agreement item (to 

besubstituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

Inthecaseofcontractitems,substituteditems,contractcumsubstituteditems, 

which exceed the limits laid down in schedule F, the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of 

the rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the 

rates specified in the schedule of quantities, the Engineer-in-Charge shall 

within prescribed time limit of receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the 

contractorshallbepaidinaccordancewiththeratessodetermined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 

theratesofitemsfortheworkinexcessofthelimitslaiddowninScheduleF, and the 

Engineer-in-Charge shall after giving notice to the contractor within 

onemonthofoccurrenceoftheexcessandaftertakingintoconsiderationany 

replyreceivedfromhimwithinfifteendaysofthereceiptofthenotice,revise the 

rates for the work in question within one month of the expiry of the said 

period of fifteen days having regard to the marketrates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 

an upto date account giving complete details of all claims for additional 

payments to which the contractor may consider himself entitled and of all 

additional work ordered by the Engineer-in-Charge, which he has executed 

during the preceding quarter failing which the contractor shall be deemed to 

have waived his right. However, the Executive Director Engineering may 

authorize consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated 

asworksrelatingtofoundationunless&otherwisedefinedinthecontract: 

i. ForBuildings:Allworksupto1.2metersabovegroundleveloruptofloor 1 level 

whichever islower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the 

bedlevel. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanksandotherelevatedstructures:Allworksupto1.2mabove the 

groundlevel. 
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  iv. Forroads,apron,runway&taxitrackallitemsofexcavation,fillingGSBC and 

including treatment ofsub-base. 

v. Forreservoirs/tanks(otherthanoverheadreservoirs/tanks):Allworksupto 

1.2 meters above the ground level. 

vi. Forbasement:Allworksupto1.2mabovegroundleveloruptofloor1 level 

whichever islower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing, tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or 

not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the tenderer 

ortherategiveninthesaidscheduleofrates,asthecasemaybe.Nothingextra shall be 

admissible for suchoperations. 
 

CLAUSE 13 

 

 Foreclosure of 

contract due 

to 

Abandonment 

or Reduction 

in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work the 

purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned or 

reduced in scope the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the contractor stating the decision as well as the 

cause for such decision and the contractor shall act accordingly in the matter. 

Thecontractorshallhavenoclaimtoanypaymentofcompensationorotherwise 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he did not derive in 

consequenceoftheforeclosureofthewholeorpartoftheworks.Thecontractor shall 

be paid at contract rates, full amount for works executed at site and, in addition, 

a reasonable amount as certified by the Engineer-in-Charge for the items 

hereunder mentioned which could not be utilized on the work to the full extent 

in view of theforeclosure; 

 
i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

 
ii. AAI shall have the option to take over contractor‟s materials or any part 

thereofeitherbroughttositeorofwhichthecontractorislegallyboundto accept 

delivery from suppliers (for incorporation in or incidental to the 

work)provided,howeverAAIshallbeboundtotakeoverthematerialsor such 

portions thereof as the contractor does not desire to retain. For materials 

taken over or to be taken over by AAI, cost of such materials as detailed 

by Engineer-in- Charge shall be paid. The cost shall, however, take into 

account purchase price, cost of transportation and deterioration 

ordamagewhichmayhavebeencausedtomaterialswhilstinthecustody of 

thecontractor. 

 
iii. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 

exceeding those at which these were originally issued, less allowance for 

any deterioration or damage which may have been caused whilst the 

materials were in the custody of the contractor. In addition, cost of 

transportingsuchmaterialsfromsitetoAAIstores,ifsorequiredbyAAI, shall 

bepaid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor‟s 

permanentstoresortohisotherworks,whicheverisless.IfT&Parenot 

transported to either of the said places, no cost of transportation shall be 

payable. 

 

v.  Reasonable compensation for repatriation of contractor‟s site staff and 

imported labour to the extentnecessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents and 

evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 

of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 

total stipulated cost of the work as per accepted tender less the cost of work 

actuallyexecutedunderthecontractandlessthecostofcontractor‟smaterialsat site 

taken over by the AAI as per item (ii) above. Provided always that against any 

payments due to the contractor on this account or otherwise, the Engineer- in-

Charge shall be entitled to recover or be credited with any outstanding balances 

due from the contractor for advance paid in respect of any tool, plants and 

materials and any other sums which at the date of termination were 

recoverablebytheAAIfromthecontractorunderthetermsofthecontract. 

In the event of action being taken under clause 13 to reduce the scope of work, 

thecontractormayfurnishfreshPerformanceGuaranteeonthesameconditions, in 

the same manner and at the same rate for the balance tendered amount and 

initially valid upto the extended date the completion or stipulated date of 

completion if no extension has been granted plus 180 days beyond that. 

Wherever, such a fresh Performance Guarantee is furnished by the contractor, 

theEngineerinChargemayreturnthepreviousPerformanceGuarantee. 

 

CLAUSE 14 

 

 Carrying out 

part Work at 

risk & cost 

of contractor 

a. Ifcontractor: 

i.  At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even aftera 

noticeinwritingof7daysinthisrespectfromtheEngineer-in-Charge;or 

ii. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 

7daysevenafteranoticeinwritingisgiveninthatbehalfbytheEngineer- in-

Charge;or 

iii. Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete 

them within the period specified in the notice given in writing in that 

behalf by theEngineer-in-Charge. 

 
b. TheEngineer-in-Chargewithoutinvokingactionunderclause3may,without 

prejudicetoanyotherrightorremedyagainstthecontractorwhichhaveeither 

accrued or accrue thereafter to AAI, by a notice in writing to take the part 

work / part incomplete work of any item(s) out of his hands and shall have 

powersto: 

i. Takepossessionofthesiteandanymaterials,constructionalplant, 

implements, stores, etc., thereon;and/or 

ii. Carryoutthepartwork/partincompleteworkofanyitem(s)byany means 

at the risk and cost of thecontractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 

any item(s) taken out of his hands and executed at the risk and cost of the 

contractor,theliabilityofcontractoronaccountoflossordamagesufferedby AAI 

because of action under this clause shall not exceed 10% of the tendered 

value of thework. 

 

d. In determining the amount, credit shall be given to the contractor with the 

valueofworkdoneinallrespectinthesamemannerandatthesamerateasif it had 

been carried out by the original contractor under the terms of his 

contract,thevalueofcontractor'smaterialstakenoverandincorporatedinthe work 

and use of plant and machinery belonging to the contractor. The certificate of 

the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this 

clause shall only be taken after giving notice in writing to the contractor. 

Providedalsothatiftheexpensesincurredbythedepartmentarelessthanthe amount 

payable to the contractor at his agreement rates, the difference shall not be 

payable to thecontractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages 

suffered or may be suffered by AAI as aforesaid after allowing such credit 

shallwithoutprejudicetoanyotherrightorremedyavailabletoAAIinlawor per as 

agreement be recovered from any money due to the contractor on any 

account, and if such money is insufficient, the contractor shall be called upon 

inwritingandshallbeliabletopay thesamewithin30days. 

f. Ifthecontractorfailstopaytherequiredsumwithintheaforesaidperiodof30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the 

contractors' unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there 

remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract/ provisions oflaw. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagementsormadeanyadvanceonanyaccountorwithaviewtothe 

execution of the work or the performance of thecontract. 
 

CLAUSE 15 

 

 Suspension 

of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 

Charge, (whose decision shall be final and binding on the contractor) suspend 

theprogressoftheworksoranypartthereofforsuchtimeandinsuchmanner as the 

Engineer-in- Charge may consider necessary so as not to cause any damage 

or injury to the work already done or endanger the safety thereof for any of 

the followingreasons: 

a. on account of any default on the part of the contractoror; 

b. forproperexecutionoftheworksorpartthereofforreasonsotherthanthe 

default of the contractor;or 

c. For safety of the works or partthereof. 

 
The contractor shall, during such suspension, properly protect and secure the 

workstotheextentnecessaryandcarryouttheinstructionsgiveninthatbehalf by 
theEngineer-in-Charge. 
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  ii. Ifthesuspensionisorderedforreasons(b)and(c)insub-para(i)above(but not 

attributed tocontractor): 

 

a. the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25% for completion of the item or group 

of items of work for which a separate period of completion is specified in 

thecontractandofwhichthesuspendedworkformsapart,and; 

b. If the total period of all such suspensions in respect of an item or groupof 

itemsorworkforwhichaseparateperiodofcompletionisspecifiedinthe 

contractexceedsthirtydays,thecontractorshall,inaddition,beentitledto such 

compensation as the Engineer-in-Charge may consider reasonablein 

respect of salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of suspension, adding 

thereto 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in- 

Chargewithinfifteendaysoftheexpiryoftheperiodof30days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 

Charge for more than three months at a time, except when suspension is 

ordered for reasons (a) in sub-para (i) above, the contractor may after 

receipt of such order serve a written notice on the Engineer-in-Charge 

requiring permission within fifteen days from receipt by the Engineer-in- 

charge of the said notice, to proceed with the work or part thereof in 

regardtowhichprogresshasbeensuspendedandifsuchpermissionisnot 

granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as on omission of 

such part by AAI or where it affects whole of the works, as an 

abandonmentoftheworksbyAAI,shallwithintendaysofexpiryofsuch period 

of 15 days give notice in writing of his intention to the Engineer- in-

Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by AAI, he shall have no claim to payment 

of any compensations on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, however, 

beentitledtosuchcompensation,astheEngineer-in-Chargemayconsider 

reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding tothe 

total thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in- 

Chargewithin30daysoftheexpiryoftheperiodof3months. 

 

 
CLAUSE 15 A 

 

 Compensatio

n in case of 

delay due to 

late supply of 

stipulated 

material by 

AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 

losses suffered by him on account of delay by AAI in the supply of materials in 

Schedule „B‟ where such delay is covered by the difficulties relating to supplyof 

wagons,forcemajeureoranyreasonablecausebeyondthecontrolofAAI. 

 

This clause 15 A will not be applicable for works where no material is stipulated 

for issue by AAI. 
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CLAUSE16 

 

 Action in All works under or in course of execution or executed in pursuance of the 

case Work contract, shall at all times be open and accessible to the inspection and 

not done as supervisionoftheEngineer-in-Charge,hisauthorizesubordinatesinchargeofthe 

per work and all the superior officers, officer of the Quality Assurance Unit of the 

Specifications AAI or any organization engaged by the Department of Quality Assurance and of 
 the Chief technical Examiner‟s Office, and the contractor shall, at all times,  
 during the usual working hours and at all other times at which reasonable notice 
 of the visit of such officers has been given to the contractor, either himself be 
 present to receive orders and instructions or have a responsible agentduly 
 accredited in writing, present for that purpose. Orders given to the Contractor‟s  
 agent shall be considered to have the same force as if they had been given to the 
 contractor himself. 
 If it shall appear to the Engineer-in -charge or his authorized subordinates in 
 charge of the work or to the Executive Director-In-charge of quality assurance or 
 hissubordinateofficersortheofficersoftheorganizationengagedbytheAAIfor 
 quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
 that any work has been executed with unsound, imperfect, or unskillful 
 workmanship, or with materials or articles provided by him for the execution of 
 the work which are unsound or of a quality inferior to that contractedor 
 otherwise not in accordance with the contract, the contractor shall, on demand in 
 writing which shall be made within twelve months (six months in the case of 
 work costing Rs.10 lac and below except road work) of the completion of the 
 work from the Engineer-in-Charge specifying the work, materials or articles 
 complained of notwithstanding that the same may have been passed, certified and 
 paid for forthwith rectify, or remove and reconstruct the work so specified in 
 whole or in part, as the case may require or as the case may be, remove the 
 materials or articles so specified and provide other proper and suitable materials 
 or articles at his own charge and cost. In the event of the failing to do so within a 
 period specified by the Engineer-in-Charge in his demand aforesaid, then the 
 contractor shall be liable to pay compensation at the same rate as under clause 2 
 of the contract (for non-completion of the work in time) for this default. 
 In such case the Engineer-in-Charge may not accept the item of work at the rates 
 applicable under the contract but may accept such items at reduced rates as the 
 authority specified in schedule „F‟ may considered reasonable during the  
 preparation of on account bills or final bill if the item is so acceptable without 
 detriment to the safety and utility of the item and the structure or he may reject 
 the work outright without any payment and/or get it and other connected and 
 incidental items rectified, or removed and re-executed at the risk and cost of the 
 contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
 respect of the same will be final and binding on the contractor. 

 
 

CLAUSE17 

 

 Contractor If the contractor or his working people or servants shall break, deface, injure or 

Liable for destroy any part of building in which they may be working, or any building, road, 

Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post  

defects or wires, trees, grass or grassland, or cultivated ground contiguous to the 

during premises on which the work or any part is being executed, or if any damage shall 

maintenance happen to the work while in progress, from any cause whatever or if any defect, 

period shrinkage or other faults appear in the work within twelve months (six months in 
 the case of work costing Rs. Ten lacs and below except road work) after a 
 certificate final or otherwise of its completion shall have been given by the 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that 

behalf make the same good at his own expense or in default the Engineering- 

charge cause the same to be made good by other workmen and deduct the 

expense from any sums that may be due or at any time thereafter may become 

due to the contractor, or from his security deposit or the proceeds of sale thereof 

or of a sufficient portion thereof. The security deposit of the contractor shall not 

be refunded before the expiry of twelve months (six months in the case of work 

costingRs.Tenlacsandbelowexceptroadwork)aftertheissueofthecertificate final or 

otherwise, of completion of work, or till the final bill has been prepared and 

passed whichever is later. Provided that in the case of road work, if in the 

opinion of the Engineer-in-charge, half of the security deposit is sufficient, to 

meet all liabilities of the contractor under this contract, half of the security 

deposit will be refundable after six months and the remaining half after twelve 

months of the issue of the said certificate of completion or till the final bill has 

been prepared and passed whichever islater. 

In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from contractors shall be refunded within one month from the 

dateoffinalpaymentorwithinonemonthfromthedateofcompletionofthe 
maintenance contract whichever isearlier. 

 

CLAUSE 18 

 

 Contractor The contractor shall provide at his own cost all materials (except such special 

to Supply materials, if any, as may in accordance with the contract be supplied from the 

Tools & Engineer-incharge‟sstores)machinery,tools&plantsasspecifiedinScheduleF. 

Plants etc. in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
 scaffolding and temporary works required for the proper execution of the work, 
 whether original, altered or substituted and whether included in the specifications 
 or other documents forming part of the contract or referred to in these conditions 
 or not, or which may be necessary for the purpose of satisfying or complying 
 with the requirements of the Engineer-in charge as to any matter as to which 
 under these conditions he is entitled to be satisfied, or which he is entitled to 
 require together with carriage therefor to and from the work. The contractor shall  
 also supply without charge the requisite number of persons with the means and 
 materials, necessary for the purpose of setting out works, and counting, weighing 
 and assisting the measurement for examination at any time and from time to time 
 of the work or materials. Failing his so doing, the same may be provided by the 
 Engineer-in-charge at the expense of the contractor and the expenses may be 
 deducted, from any money due to the contractor, under this contract or otherwise 
 and / or from his security deposit or the proceeds of sale thereof, or of a sufficient 
 portions thereof. 

 
 

CLAUSE 18 A 

 

 Recovery of In every case in which by virtue of the provisions sub-section(i) of Section 12, of 

Compensatio the Workmen‟s Compensation Act, 1923, AAI is obliged to pay compensation to  

n a workman employed by the contractor, in execution of the works, AAI will 

paid to recover from the contractor, the amount of the compensation so paid, and, 

Workmen without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 
 the said act, AAI shall be at liberty to recover such amount or any part thereof by 
 deducting it from the security deposit or from any sum due by AAI to the 
 contractor whether under this contract or otherwise. AAI shall not be bound to 
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  contest any claim made against it under subsection(1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to AAI 

fullsecurityforallcostsforwhichAAImightbecomeliableinconsequenceof 

contesting suchclaim. 

 

 
CLAUSE 18 B 

 

 Ensuring In every case in which by virtue of the provisions of the Contract Labour 

Payment and (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 

Amenities to Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 

Workers if workman employed by the contractor in execution of the works, or to incur any 

Contractor expenditure in providing welfare and health amenities required to be provided 

fails under the above said Act and the rules under Clause 19H or under the AAI 
 Contractor‟s Labour Regulations or under the Rules framed by AAI from time to 
 time for the protection of health and sanitary arrangements for workers employed 
 by AAI Contractors, AAI will recover from the contractor the amount of wages 
 so paid or the amount of expenditure so incurred and without prejudice to the 
 rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 
 21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
 liberty to recover such amount or any part thereof by deducting it from the 
 security deposit or from any sum due by AAI to the contractor whether under this 
 contract or otherwise AAI shall not be bound to contest any claim made against it  
 under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
 except on the written request of the contractor and upon his giving to the AAI full 
 security for all costs for which AAI might become liable in contesting such claim. 

 
CLAUSE 19 

 

 Labour The contractor shall obtain a valid license under the contract labour (R&A) Act, 

laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

complied before the commencement of the work, and continue to have a valid license until 

by the the completion of the work. The contractor shall also abide by the provisions of 

Contractor the Child Labour (Prohibition and Regulation) Act, 1986. 
 The contractor shall also comply with the provisions of the building and other 
 construction workers (Regulation of Employment & Conditions of Service) Act, 
 1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
 Any failure to fulfill these requirements shall attract the penal provisions of this 
 contract arising out of the resultant non execution of the work. 

 

CLAUSE 19A 

 
  No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19B 

 
 Payment of 

wages 

Payment of wages: 

i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 

Contractor‟s Labour Regulation or as per the provisions of the Contract 

Labour (Regulation and Abolition) act, 1970 and the contract labour 

(RegulationandAbolition)CentralRules,1971whereverapplicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on thework, 
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  includinganylabourengagedbyhissub-contractorsinconnectionwiththe 

saidwork,asifthelabourhadbeenimmediatelyemployedbyhim. 

iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor‟s part of this contract, the contractor shall 

comply with or cause to be complied with the Airports Authority of India 

contractor‟s Labour Regulations made by AAI from time to time in regard to 

paymentofwageswageperiod,deductionsfromwagesrecoveryofwagesnot paid 

and deductions unauthorisedly made, maintenance of wage books or wage 

slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the 

like nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, whereverapplicable. 

iv. The following deductions shall be permissible to be made by theEngineer-in- 

Charge. 

a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by 

reasonofnon-fulfillmentoftheconditionsofthecontractforthebenefitof the 

workers, non-payment of wages or of deductions made from his or their 

wages which are not justified by their terms of the contract or non- 

observance of theRegulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the 

contractor is bound to allow to the labours directly or indirectly employed 

intheworksonedayrestfor6dayscontinuousworkandpaywagesatthe same 

rate as for duty. In the event of default, the Engineer-in-charge shall have 

the right to deduct the sum or sums not paid on account of wages for 

weekly holidays to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-charge 

concerned. 

 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 

daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 

time are inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would notarise. 

 

v. ThecontractorshallcomplywiththeprovisionsofthePaymentofwagesAct, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits 

Act, 1961, and the Contractor‟s Labour (Regulation and Abolition) Act 

1970, or the modifications thereof or any other laws relating thereto and the 

rule made thereunder from time totime. 

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid and 

the AAI Contractor‟s Labour Regulations without prejudice to his right to 

claim indemnity from hissub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 

breachthereofshallbedeemedtobeabreachofthiscontract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable  

is higher than such wage, such wage shall be paid by the contractor to the 

workmendirectlywithouttheinterventionofJamadarandthatJamadarshall not 

be entitled to deduct or recover any amount from the minimum wage 

payabletotheworkmenasandbywayofcommissionorotherwise. 
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  ix. The contractor shall ensure that no 

otherwise is deducted or recovered 

workmen. 

amount 

by the 

by way 

Jamadar 

of commission 

from the wage 

or 

of 

 

CLAUSE 19C 
 

  In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor‟s part of this contract, the contractor shall at his 

own expense arrange for the safety provisions as per AAI Safety Code framed 

from time to time and shall at his own expense provide for all facilities in 

connection therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 

200/-foreachdefaultandinaddition,theEngineer-inchargeshallbeatlibertyto 

makearrangementandprovidefacilitiesasaforesaidandrecoverthecosts 
incurred in that behalf from thecontractor. 

 
CLAUSE 19D 

 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- 

in charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month respectively: 

i. the number of labourers employed by him on thework, 

ii. their workinghours, 

iii. the wages paid tohim, 

iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them,and 

v.  the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 

contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 

each default or materially incorrect statement. The decision of theEngineer- 

in-charge shall be final in deducting from any bill due to the contractor; the 

amount levied as fine and shall be binding on the contractor. 

 
CLAUSE 19E 

 

  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor‟s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by AAI from time to time 

fortheprotectionofhealthandsanitaryarrangementsforworkersemployedby the 
AAI and itscontractor. 

 
CLAUSE 19F 

 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

i.  Inthecaseofdelivery-maternityleavenotexceeding8weeks,4weeks 

uptoandincludingthedayofdeliveryand4weeksfollowingthatday. 

ii. Inthecaseofmiscarriage-upto3weeksfromthedateofmiscarriage. 

2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate 

of women‟s average daily earnings, calculated on total wages earned on the 

days when full time work was done during a period of three months 

immediatelyprecedingthedateonwhichshegivesnoticethatsheexpectsto 

beconfinedorattherateofRupeeoneonlyadaywhicheverisgreater. 

ii. In the case of miscarriage – leave pay at the rate ofaverage daily earning 
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  calculated on the total wages earned on the days when full time work was 

doneduringaperiodofthreemonthsimmediatelyprecedingthedateofsuch 

miscarriage. 

 

3. Conditions for the grant of MaternityLeave: 

Nomaternityleavebenefitshallbeadmissibletoawomanunlessshehasbeen 

employed for a total period of not less than six months immediatelypreceding 

the date on which she proceeds onleave. 

4. ThecontractorshallmaintainaregisterofMaternity(Benefit)inthePrescribed 

Form as shown in appendix – III and IV, and the same shall be kept at the 

place of work. 
 

CLAUSE 19 G 

 

  In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor‟s Labour Regulations 

and Model Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information or 

submittingorfillinganystatementundertheprovisionsoftheaboveRegulations and 

Rules which is materially incorrect, he / they shall, without prejudice to any 

other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 

breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously in this 

respect, the penalty may be enhanced to Rs.200/- per day for each day of default 

subject to a maximum of 5 per cent of the estimated cost of the work put to 

tender. The decision of the Engineer-in-Charge shall be final and binding on the 

parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the AAI Contractor‟s 

Labour Regulations and Model Rules and the provisions of the Contract Labour 

(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 

Rules 1971, for the protection of health and sanitary arrangements for work – 

people employed by the contractor (s) (hereinafter referred as “the said Rules”) 

the Engineer-in-Charge shall have power to give notice in writing to the 

contractor 

(s) requiring that the said Rules be complied with and the amenities prescribed 

thereinbeprovidedtothework-peoplewithinareasonabletimetobespecifiedin the 

notice. If the contractor (s) shall fail within the period specified in the notice to 

comply with and/ observe the said Rules and to provide the amenities to the 

work-peopleasaforesaid,theEngineer-in-Chargeshallhavethepowertoprovide the 

amenities hereinbefore mentioned at the cost of the contractor (s). The 

contractor (s) shall erect, make and maintain at his / their own expense and to 

approvedstandardsallnecessaryhutsandsanitaryarrangementsrequiredforhis/ their 

work –people on the site in connection with the execution of the works,and if the 

same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-Charge shall have power to give notice in writing to 

the contractor (s) requiring that the said huts and sanitary arrangementsbe 

remodeled and / or reconstructed according to approved standards, and if the 

contractor (s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the 

notice,theEngineer-in-Chargeshallhavethepowertoremodelorreconstruct 

such huts and sanitary arrangements according to approved standards at the cost 

of the contractor (s). 
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CLAUSE 19 H 

 

  The contractor (s) shall at his / their own cost provided his / their labour with a 

sufficient number of huts (hereinafter referred to as the camp) on the following 

specifications on a suitable plot of land to be approved the Engineer-in-Charge. 

i. Facility to beprovided 

a. Theminimumheightofeachhutattheeaveslevelshallbe2.10m(7ft.)and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for 

eachmemberoftheworker‟sfamilystayingwiththelabourer. 

b. The contractor shall in addition construct suitable cooking places havinga 

minimum area of 1.80m x 1.50m (6‟ x 5‟) adjacent to the hut for each 
family. 

  c. Thecontractor(s)shallalsoconstructtemporarylatrinesandurinalsforthe use 

of the labourers each on the scale of not less than four per each one 

hundred of the total strength, separate latrines and urinals beingprovided 

forwomen. 

d.  The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. These 

bathing and washing places shall be suitablyscreened. 

ii. Specifications 

a. Allthehutsshallhavewallsofsun-driedorburnt-brickslaidinmudmortar or 

other suitable local materials as may be approved by the Engineer-in- 

Chargeincaseofsun-driedbricks,thewallsshouldbeplasteredwithmud 

gobrionbothsides.Thefloormaybekutchabutplasteredwithmudgobri and 

shall be at least 15 cm (6”) above the surrounding ground. The roofs shall 

be laid with the thatch or any other materials as may be approved by the 

Engineer-in-Charge and the contractor shall ensure that throughoutthe 

period of their occupation, the roofs remain water –tight. 

b. Thecontractor(s)shallprovideeachhutwithproperventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves 

for securitypurposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back to 

back construction will beallowed. 

iii. WaterSupply 

The contractor (s) shall provided adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons of 

clean water per head per day for bathing and washing purposes. Where piped 

water supply is available supply shall be at stand posts and where the supply is 

from wells or river, tanks which may be of metal or masonry, shall be provided. 

The contractor (s) shall also at his / their own cost make arrangements for laying 

pipe lines for water supply to his / their labour camp from the existing mains 

wherever available and shall pay all fees and charges therefor. 

iv. Thesiteselectedforthecampshallbehighground,removedfromjungle. 

v. Disposal ofExcreta: 

The contractor (s) shall make necessary arrangement for the disposal of excreta 

from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or 

incineration is not allowed, the contractor (s) shall make arrangements for the 

removaloftheexcretathroughtheMunicipalCommittee/authorityandinformit about 

the number of labourers employed so that arrangements may be made by 

suchCommittee/authorityfortheremovalofexcreta.Allchargesonthis 

account shall be borne by the contractor and paid direct by him to the 
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  Municipality/authority.Thecontractorshallprovideonesweeperforeveryeight seats 

in case of drysystem. 

vi. Drainage 

Thecontractor(s)shallprovideefficientarrangementsfordrainingawaysullage water 

so as to keep the camp neat andtidy. 

vii. Thecontractor(s)shallmakenecessaryarrangementsforkeepingthecamp area 

sufficiently lighted to avoid accidents to theworkers. 

viii. Sanitation 

Thecontractor(s)shallmakearrangementsforconservancyandsanitationinthe 

labourcampsaccordingtotherulesoftheLocalPublicHealthandMedical 

Authorities. 
 

CLAUSE 19I 

 

  TheEngineer-in-Chargemayrequirethecontractortodismissorremovefromthe site 

of the work any person or persons in the contractors‟ employ upon the work 

whomaybeincompetentormisconducthimselfandthecontractorshallforthwith 

comply with such requirements. In respect of maintenance/repair or renovation 

worksetc.wherethelabourhaveaneasyaccesstotheindividualworkpremises, the 

contractor shall issue identity cards to the labourers, whether temporary or 

permanentandheshallberesponsibleforanyuntowardactiononthepartofsuch labour. 

Assistant Manager/Junior Executive will display a list of contractors working in 

the colony/Blocks on the notice board in the colonyand 
also at the service center, to apprise the residents about the same. 

 
CLAUSE 19J 

 

  It shall be the responsibility of the contractor to see that the building under 

constructionisnotoccupiedbyanybodyunauthorizedduringconstruction,andis 

handed over to the Engineer-in-Charge with vacant possession of complete 

building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, a levy upto 5% of 

tendered value of work may be imposed by the General Manager Engg. Whose 

decision shall be final both with regard to the justification and quantum and be 

bindingonthecontractor.However,theExecutiveDirectorEngg.,througha 

noticemayrequirethecontractortoremovetheillegaloccupationanytimeonor before 
construction anddelivery. 

 
CLAUSE 19 K 

 

 Employment The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 

of skilled / who are qualified and possess certificate in particular trade from CPWD Training 

semiskilled Institute / Industrial Training Institute/National Institution of Construction 

workers Management and research (NICMAR) National Academy of Construction, CIDC 
 or any similar reputed and recognized Institute managed / certified by State /  
 Central Government. The number of such qualified tradesmen shall not be less 
 than 20% of total skilled / semi-skilled workers required in each trade at any 
 stage of work. The contractor shall submit number of man days required in 
 respect of each trade, its scheduling and the 
 list of qualified tradesmen along with requisite certificate from recognized 
 Institute to Engineer in charge for approval. Notwithstanding such approval, if 
 the tradesmen are found to have inadequate skill to execute the work of 
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  respectivetrade,thecontractorshallsubstitutesuchtradesmenwithintwodaysof 

written notice from Engineer –in- Charge. Failure on the part of contractor to 

obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 

willattractacompensationtobepaidbycontractorattherateofRs.100persuch 

tradesman per day. Decision of Engineer in Charge as to whether particular 

tradesmanpossessesrequisiteskillandamountofcompensationincaseofdefault shall 

be final andbinding. 

Provided always, that the provision of this clause shall not be applicable for 

works with estimated cost put to tender being less than Rs.5 crores. 

 

 
CLAUSE 19 L 

 
 Registration 

with EPFO 

and ESIC 

TheESIandEPFcontributionsonthepartofemployerinrespectofthiscontract shall be 

paid by the contractor. These contributions on the part of the employer 

paidbythecontractorshallbereimbursedbytheEngineer-in-chargetothe 

contractor on actual basis. 

 
CLAUSE 19 M 

 

 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the 

constructionsiteandanyviolationofsuchguidelineswillbeinhisaccount. 

 
 

CLAUSE 20 

 

 Minimum The contractor shall comply with all the provision of the Minimum Wages Act, 

Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 

Act to be time to time and rules framed thereunder and other labour laws affecting contract 

Complied labour that may be brought into force from time to time. 

with  

 
CLAUSE 20(A) 

 

 Employees 

Provident 

Fund 

&Miscellaneo

us Provision 

Act 

1952/Jammu 

& Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneous 

s Provisions) 

Act, 1961and 

State 

Insurance 

(ESI) Act, 

1948. 

The Contractor shall comply with all the provisions of the Employees Provident 

Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 

Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended 

from time to time and rules framed thereunder. Some of the provisions are given 

below: 

a. ThecontractorshallintimatehisPFAccountCodeNo.allottedbyRegionalPF 

Commissioner and ESI Registration No. allotted by ESI Corporation after 

awardofworkandshallcontinuetohavevalidPFAccountCodeNo.andESI 

Registration No. till actual completion of thecontract. 

b. ThecontractorshallprovidealistofcontractWorkersengagedforcontract 

workalongwiththeirPFAccountNo.&ESIRegistrationNo. 

c. The contractor by 20th of every month shall provide a monthly statement 

showing recoveries of contribution and proof of remittance of provident fund 

contribution to RPFC and ESI contributions to ESI Corporation in respect of 

Workers engaged in contractwork. 

d. The contractor shall provide copies of PF & ESI challans of monthly 

contributions in respect of contract workers engaged for contract work on 

month to monthbasis. 
AAI reserves the right to withhold minimum amount as detailed under, from the 
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  runningaccountpayments,ifPF/ESIcontributionsarenotpaidbythecontractor 

andprooftothateffecthavenotbeenproducedregularlyonduedates.To 

withhold3%forbuildingwork&1.5%forroad/pavementworkofthetotal amount of 

work done during the periodconsidered. 

  ESI&EPFamountpaidtothestatutoryauthoritiesbythecontractorshallbe 

reimbursedonactualbasisonsubmissionofdocumentaryevidence. 

 

CLUASE21 

 

 Work not to The contract shall not be assigned or sublet without the written approval of 

be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 

Action in attempt to do so, or become insolvent or commence any insolvency proceedings 

case of or make any composition with his creditors or attempt to do so, or if any bribe, 

insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
 either directly or indirectly, be given, promised or offered by the contractor, or 
 any of his servants or agent to any public officer or person in the employ of AAI 
 in any way relating to his office or employment, or if any such officer or person 
 shall become in any way directly or indirectly interested in the contract, the 
 Engineers in Charge on behalf of the AAI shall have power to adopt the course 
 specified in Clause 3 hereof in the interest of AAI and in the event of such course 
 being adopted, the consequences specified in the said Clause 3 shall ensue. 

 
CLUASE22 

 

  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without 

referencetotheactuallossordamagesustainedandwhetherornotanydamage shall 

have beensustained. 

 
CLAUSE23 

 

 Changes in Where the contractor is a partnership firm, the previous approval in writing of the 

firm‟s Engineer-in-Charge shall be obtained before any change is made in the 

Constitution constitution of the firm. Where the contractor is an individual or a Hindu 

to undivided family business concern such approval as aforesaid shall likewise be 

be intimated obtained before the contractor enters into any partnership agreement where under 
 the partnership firm would have the right to carry out the works hereby 
 undertaken by the contractor. If previous approval as aforesaid is not obtained, 
 the contract shall be deemed to have been assigned in contravention of Clause 21 
 hereof and the same action may be taken and the same consequences shall ensue 
 as provided in the said Clause 21. 

 
CLAUSE24 

 

  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 

entitledtodirectatwhatpointorpointsandinwhatmannertheyaretobe commenced, 
and from time to time carriedon. 
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CLAUSE 25 

 

 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instruction 

here-in before mentioned and as to the quality of workmanship or materials used 

ontheworkorastoanyotherquestion,claim,right,matterorthingwhatsoever, in any 

way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the 

work or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, 

completionorabandonmentthereofshallbedealtwithasmentionedhereinafter: 

 i. If the contractor considers any work demanded of him to be outside the 

requirement of the contract, or disputes any drawing, record or decisiongiven 

in writing by the Engineer-in-Charge or if the Engineer in Charge considers 

any act or decision of the contractor on any matter in connection with or 

arising out of the contract or carrying out of the work, to be unacceptable and 

is disputed such party shall promptly within 15 days of the arising of the 

disputes request the Executive Director (Engg.)/Regional Executive 

Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer 

the dispute to Dispute Redressal Committee (DRC) within 15 days alongwith 

alistofdisputeswithamountsclaimedifany,inrespectofeachsuchdisputes. The 

Dispute Redressal Committee (DRC) shall give the opposing party two 

weeks for written response, and give its decision within a period of 60 days 

extendable by 30 days by consent of both the parties from the receipt of 

reference from the Executive Director (Engg.)/Regional Executive 

Director/Member (Plg) /Chairman, AAI. Provided that no party shall be 

represented before the Dispute Redressal Committee by an advocate / legal 

counsel etc. 

 If the Dispute Redressal Committee (DRC) fails to give its decision within 

aforesaid period or any party is dis-satisfied with the decision of Dispute 

Redressal Committee (DRC) or expiry of time limit given above, then either 

party may within a period of 30 days from the receipt of the decision of 

Dispute Redressal Committee (DRC), give notice to the Executive Director 

(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the 

case may be for appointment of Arbitrator on prescribed proforma as per 

Appendix-XVII. under intimation to the other party. 

 It is also a term of contract and each party invoking Arbitration must exhaust 

the aforesaid mechanism of settlement of claims/disputes prior to invoking 

Arbitration. 

The Executive Director (Engg.)/Regional Executive Director/Member (Plg) 

/Chairman, AAI shall in such case appoint the sole arbitrator or one of the 

threearbitratorsasthecasemaybewithin30daysofreceiptofsucharequest and 

refer such disputes to arbitration. Wherever the Arbitral Tribunal consists of 

three Arbitrators, the contractor shall appoint one arbitrator within 30 days of 

making request for arbitration or of receipt of request by Engineer in Charge 

to Executive Director (Engg.)/Regional Executive Director/Member (Plg) 

/Chairman, AAI for appointment of arbitrator, as the case may be, and 

twoappointedarbitratorsshallappointthethirdarbitrator,whoshallactasthe 

presiding arbitrator. In the event of: 

a. A party fails to appoint the second arbitrator,or 

b. The two appointed arbitrators fail to appoint the PresidingArbitrator, 

thenMember(Plg)/Chairman,AAIshallappointthesecondorPresiding 

Arbitrator as the case maybe. 
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  ii Disputes or difference shall be referred for adjudication through arbitration by 

a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or 

less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shallconsist 

of three arbitrators as above. The requirements of the arbitration and the 

conciliation act, 1996 (26 of 1996) and further modified Act in 2015 and any 

further statutory modifications or reenactment thereof and the rules made 

thereunder and for the time being in force shall beapplicable. 

 

It is a term of this contract that the party invoking Arbitration shall give a list 

of disputes with amounts, claimed, if any, in respect of each such disputes 

alongwiththenoticeforappointmentofArbitratorandgivingreferencetothe 

decision of theDRC. 

It is also term of this contract that any member of Arbitration Tribunal shall 

be a graduate engineer with experience in handling public works, engineering 

contracts at a level not lower than Chief Engineer. This shall be treated as 

mandatory qualification to be appointed as Arbitrator. 
 

Parties, before or at the time of appointment of Aarbitral Tribunal may agree 

inwritingforfasttrackarbitrationaspertheArbitrationandConciliationAct, 1996 

(26 of 1996) as amended in2015. 

SubjecttoprovisionintheArbitrationandConciliationAct,1996(26of1996) as 

amended in 2015 whereby the counter claims if any can be directly filed 

before the arbitrator without any requirement of reference by the Appointing 

Authority,theArbitratorshalladjudicateononlysuchdisputesasarereferred to 

him by the appointing authority and give separate award against each 

disputes and claim referred to him and in all cases where the total amount of 

the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give 

reasons for theaward. 

It is also a term of the contract that if any fees are payable to the arbitrator, 

these shall be paid as per the Act. It is also a term of the contract that the 

arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. 

Theplaceofthearbitrationshallbementionedinschedule„F‟.Incasethereis no 

mention of place of arbitration, the Arbitral Tribunal shall determine the 

placeofarbitration.Thevenueofthearbitrationshallbesuchplaceasmay be 

fixedbytheArbitralTribunalinconsultationwithboththeparties.Failingany such 

agreement, then the Arbitral Tribunal shall decide thevenue. 

 

CLAUSE 26 

 

 Contractor to 

indemnify 

AAI against 

Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay and royalties 

which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against AAI in 

respect of any such matters as aforesaid, the contractor shall be immediately 

notifiedthereofandthecontractorshallbeatliberty,athisownexpense,tosettle any 

dispute or to conduct any litigation that may arise there from, provided that 

thecontractorshallnotbeliabletoindemnifytheAAIiftheinfringementofthe 

patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 
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CLAUSE27 

 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of 

parts of the work, the contractor shall be entitled to payment in respect of the 

itemsofworkinvolvedorthepartoftheworkinquestionatthesameratesasare payable 

under this contract for such items ,or if the part of work in question is not, in the 

opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-

Charge may at his discretion pay the lump- sum amount entered in 

theestimate,andthecertificateinwritingoftheEngineer-in-Chargeshallbefinal 

and conclusive against the contractor with regard to any sum or sums payable to 
him under the provision of the clause. 

 
CLAUSE28 

 

 Action where In the case of any class of work for which there is no such specifications as 

no referred to in Clause 11, such work shall be carried out in accordance with the 

specifications Bureau of Indian Standards Specifications. In case there are no such 

are specified specifications in Bureau of Indian Standards, the work shall be carried out as per 
 manufacturers‟ specifications. 
 In case there are no such specifications as required above, the work shall be 
 carried out in all respects in accordance with the instructions and requirements of 
 the Engineer-in-Charge. 

 
CLAUSE29 

 

 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under 

thecontractoragainstthecontractor,theEngineer-in-ChargeortheAAIshall be 

entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any deposited by the contractor and for the 

purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to 

withhold the security deposit if any, furnished as the case may be and also 

have a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security being insufficient to cover the claimed 

amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to 

retain to the extent of such claimed amount or amounts referred to above 

from any sum or sums found payable or which may at any time thereafter 

become payable to the contractor under the same contract or anyother 

contract with the Engineer-in Charge of the AAI or any contracting person 

through the Engineer-in-Charge pending finalization of adjudication of any 

suchclaim. 

It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in- 

Charge or AAI will be kept withheld or retained as such by the Engineer-in- 

ChargeorAAItilltheclaimarisingoutoforunderthecontractisdetermined by the 

arbitrator. (if the contract is governed by the arbitration clause) or by the 

competent court, as the case may be and that the contractor will have no 

claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as 

suchtothecontractor.Forthepurposeofthisclause,wherethecontractorisa 

partnership firm or a limited company, the Engineer-in-Charge or the AAI 

shallbeentitledtowithholdandalsohavealientoretaintowardssuch 

claimed amount or amounts in whole or in part from any sum found payable 
to any partner/limited company as the case may be, whether in hisindividual 
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  capacity or otherwise. 

ii. AAI shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, 

abstract, etc,. to be made after payment of the final bill and if as a result of 

suchauditandtechnicalexaminationanysumisfoundtohavebeenoverpaid in 

respect of any work done by contractor under the contract or any work 

claimed to have been done by the him under the contract and found not to 

have been executed, the contractor shall be liable to refund the amount of 

over payment and it shall be lawful for AAI to recover the same from him in 

the manner prescribed in sub-clause (i) of this clause or in any other manner 

legally permissible; and if it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by AAIto 

the contractor, without any interest thereonwhatsoever. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor 

the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Executive Director Engineering/ 

GeneralManagerEngineeringontheonehandandthecontractorontheother 

underanytermofthecontractpermittingpaymentforworkafterassessment 
bytheExecutiveDirectorEngineering/GeneralManagerEngineering. 

 

 
CLAUSE 29 A 

 
 Lien in respect 

of claims in 

other Contracts 

i. Any sum of money due and payable to the contractor (including the security 

deposit refundable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or the AAI or any other contracting 

person or persons through Engineer-in-Charge against any claim of the 

Engineer-in-Charge or AAI or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made 

by the contractor with the Engineer-in-Charge or the AAI or with such other 

person orpersons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the AAI will be kept 

withheld or retained as such by the Engineer-in-Charge or the AAI or till his 

claimarisingoutofthesamecontractoranyothercontractiseithermutually settled 

or determined by the arbitration clause or by the competent court, as the case 

may be and that the contractor shall have no claim for interest or 

damageswhatsoeveronthisaccountoronanyothergroundinrespectofany 

sumofmoneywithheldorretainedunderthisclauseanddulynotifiedassuch to 
thecontractor. 

 
CLAUSE 30 

 

 Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever or in connection with the work or recruit 

labour from area within a radius of 32 km (20 miles) of the controlled area. 

Subject as above the contractor shall employ imported labour only i.e., 

deposit imported labour or labour imported by contractors from area, from 

which import ispermitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees not more than that ceiling price shall be paid to the 

labour by thecontractor. 

iii. Thecontractorshallimmediatelyremoveanylabourerwhomaybepointed 
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  out by the Engineer-in-Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to AAI a 

sum calculated at the rate of Rs.10/- per day per labourer. The certificate of 

the Engineer-in –Charge about the number of coal mining or controlled area 

labourer and the number of days for which they worked shall be final and 

binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in 

this clause is one in which the public are interested within the meaning ofthe 

exception in Section 74 of Indian Contract Act,1872. 

Explanation :- 

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under 

SanthalParganaCommissionery,DistrictofBankuara,Birbhum,Burdwan,Distri

ctof 

Bilaspur.AnyotherareawhichmaybedeclaredaControlledAreabyorwith the 
approval of the CentralGovernment. 

 

CLAUSE 31 

 

 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required for 

the work and nothing extra will be paid for the same. This will be subject to the 

following conditions. 

i. Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposes to the 

satisfaction of theEngineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

waterattheriskandcostofcontractor(s)ifthearrangementsmadebythe 

contractor (s) for procurement of water are in the opinion of the Engineer-in- 
Charge, unsatisfactory. 

 
CLAUSE 31A 

 

 Departmental 

water supply, if 

available 

Waterifavailablemaybesuppliedtothecontractorbythedepartmentsubjectto the 

followingconditions:- 

i. The water charges @1% shall be recovered on gross amount of the work 

done. 

ii. The contractor(s) shall make his/their own arrangement of water connection 

andlayingofpipelinesfromexistingmainofsourceofsupply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor (s) to make alternative 

arrangements for water at his/their own cost in the event of any temporary 

break down in the AAI‟s water main so that the progress of his/their workis  

notheldupforwantofwater.Noclaimofdamageorrefundofwatercharges will be 
entertained on account of such breakdown. 

 
 

CLAUSE 32 

 

 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the AAI, no charge 

shall be recovered from the contractor or that account. The contractor shall, 

however, draw water at such hours of the day that it does not interfere with the 

normal use for which the hand pumps and well are intended. He will also be 

responsible for all damage and abnormal repairs arising out of his use, the cost 

of which shall be recoverable from him. The Engineer-in-Charge shall be 

the final authority to determine the cost recoverable from the 
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  contractor on this account and his decision shall be binding on the contractor.  

ii. The contractor shall be allowed to construct temporary wells in AAI land for 

takingwaterforconstructionpurposesonlyafterhehasgotpermissionofthe 

Engineer-in-Charge in writing. No charges shall be recovered from the 

contractor on this account but the contractor shall be required to provide 

necessary safety arrangements to avoid any accidents or damage to adjacent 

buildings,roadsandservicelines.Heshallberesponsibleforanyaccidentsor 

damage caused due to construction and subsequent maintenance of thewells 

andshallrestorethegroundtoitsoriginalconditionafterthewellsare 
dismantled on completion of thework. 

 

CLAUSE33 
 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

AAIeitherbyissuefromAAIstocksorpurchasemadeunderordersorpermitsor 

licenses issued by AAI, the contractor shall hold the said materials economically 

and solely for the purpose of the contract and not dispose of them without the 

written permission of the AAI and return, if required by the engineer-in-Charge, 

all surplus or unserviceable materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on 

being paid or credited such prices as the Engineer-in-Charge shall determine 

having due regard to the condition of the materials. The price allowed to the 

contractor however shall not exceed the amount charged to him excluding the 

elementofstoragecharges.ThedecisionoftheEngineer-in-Chargeshallbefinal and 

conclusive. In the event of breach of the aforesaid condition, the contractor 

shallinadditiontothrowinghimselfopentoactionforcontraventionoftheterms of the 

license or permit and / or for criminal breach of trust, be liable to AAI for 

allmoneys,advantagesorprofitsresultingorwhichintheusualcoursewould 

have resulted to him by reason of such breach. 

 
CLAUSE34 

 

 Hire of plant & 

Machinery 

i. TheContractorshallarrangeathisownexpensealltools,plant,machineryand 

equipment(hereinafter referred to as T&P) required for execution of the work 

except for the Plant & Machinery listed in Schedule „C‟ and stipulated for 

issuetothecontractor.IfthecontractorrequiresanyitemofT&Ponhirefrom the 

T&P available with the AAI over and above the T&P stipulated for issue, the 

AAI will, if such item is available, hire it to the contractor at rates to be 

agreed upon between him and the Engineer-in-charge. In such a case, all the 

conditions hereunder for issue of T & P shall also be applicable to such T&P 

as is agreed to beissued. 

ii. Plant&MachinerywhensuppliedonhirechargesshowninSchedule„C‟shall 

bemadeoverandtakenbackatthedepartmentalequipmentyard/shedshown in 

Schedule „C‟ and the contractor shall bear the cost of carriage from the 

placeofissuetothesiteofworkandback.Thecontractorshallberesponsible to 

return the plant and machinery with condition in which it was handed over to 

him, and he shall be responsible for all damage caused to the said plant and 

machinery at the site of work or elsewhere in operation and otherwise during 

transit including damage to or loss of plant and for all losses due to his failure 

to return the same soon after the completion of the work for which it was 

issued. The Engineer-in-charge shall be the sole judge to determine the 

liability of the contractor and its extent in this regard and his decision shall be 

final and binding on thecontractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 

programme of work according to the availability of the plant and machinery 

andnoclaim,whatsoever,willbeentertainedfromhimforanydelayinsupply by 

thedepartment. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive 

ofthedatetheplantandmachinerymadeoveruptoandinclusiveofthedateof the 

return in good order even though the same may not have been working for 

any cause except major breakdown due to no fault of the contractor or faulty 

use requiring more than three working days continuously (excluding 

intervening holidays and Sundays) for bringing the plant in order. The 

contractor shall immediately intimate in writing to the Engineer-in-charge 

when any plant or machinery gets out of order requiring major repairs as 

aforesaid. The Engineer-in- charge shall record the date and time of receipt of 

such intimation in the log sheet of the plant or machinery. Based on this if the 

breakdown before lunch period or major breakdown will be computed 

consideringhalfaday‟sbreakdownonthedayofcomplaint.Ifthebreakdown occurs 

in the post lunch period of major breakdown will be computed starting from 

the next working day. In case of any dispute under this clause, the decision of 

the Executive Director (Engg) /General Manager (Engg) shall be final and 

binding on thecontractor. 

v. Thehirechargesshownaboveareforeachdayof8hours(inclusiveoftheone hour 

lunch break) or partthereof. 

vi. Hirechargeswillincludeserviceofoperatingstaffasrequiredandalsosupply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, 

firewood, kerosene oil etc. for running the plant and machinery and also the 

full time chowkidar for guarding the plant and machinery against any loss or 

damage shall be arranged by the contractor who shall be fully responsible for 

the safeguard and security of plant and machinery. The contractor shall on or 

before the supply of plant and machinery sign an agreement indemnifying the 

Department against any loss or damage caused to the plant and machinery 

either during transit or at site ofwork. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 

inclusive of one hour lunch break. In case of an urgent work however, the 

Engineer-incharge may, at his discretion, allow the plant and machinery to 

be worked for more than normal period of 8 hours a day. In that case, the 

hourly hire charges for overtime to be borne by the contractor shall be 50% 

more than the normal proportionate hourly charges (1/8th of the daily 

charges) subject to a minimum of half day‟s normal charges on any 

particular day. For working out hire charges for over time, a period of half 

an hour and above will be charged as one hour and a period of less than half 

an hour will beignored. 

viii. The contractor shall release the plant and machinery every seventh day for 

periodical servicing and / or wash out which may take about three to four 

hours or more. Hire charges for full day shall be recovered from the 

contractor for the day of servicing / wash out irrespective of the period 

employed inservicing. 

ix. The plant and machinery once issued to the contractor shall not be returned 

by him on account of lack of arrangements of labour and materials, etc. on 

his part, the same will be returned only when they are required for major 

repairs or when in the opinion of the Engineer-in-charge, the work or a 

portion of work for which the same was issued iscompleted. 

x. LogBookforrecordingthehoursofdailyworkforeachoftheplantand 

machinerysuppliedtothecontractorwillbemaintainedbytheDepartment 

andwillbecountersignedbythecontractororhisauthorisedagentdaily.In 
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  casethecontractorconteststhecorrectnessoftheentriesand/orfailstosign the 

Log Book, the decision of the Engineer-in-charge shall be final and binding 

on him. Hire charges will be calculated according to the entries in 

theLogBookandwillbebindingonthecontractor.Recoveryonaccountof hire 

charges for road rollers shall be made for the minimum number of days 

worked out on the assumption that a roller can consolidate per day and 

maximumquantityofmaterialsorareasurfacingasnotedagainsteachinthe 

annexed statement (see attachedannexure). 

xi. Inthecaseofconcretemixers,thecontractorsshallarrangetogetthehopper 

cleaned and the drum washed at the close of the work each day or each 

occasion.(a)Incaserollersforconsolidationareemployedbythecontractor 

himself, log book for such rollers shall be maintained in the same manneras 

isdoneincaseofdepartmentalrollers,maximumquantityofanyitemstobe 

consolidatedforeachroller-dayshallalsobesameasinAnnexuretoClause 34(x). 

For less use of rollers, recovery for the less roller days shall be made at the 

stipulated issuerate. 

xii.  The contractor shall be responsible to return the plant and machinery inthe 

conditioninwhichitwashandedovertohimandheshallberesponsiblefor all 

damage caused to the said plant and machinery at the site of work or 

elsewhere in operation or otherwise or during transit including damage to or 

lossofparts,andforalllossesduetohisfailuretoreturnthesamesoonafter the 

completion of the work for which it was issued. The Engineer-in-charge 

shall be the sole judge to determine the liability of the contractor and its 

extent in this regard and his decision shall be final and binding on the 

contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 

number of days he is called upon in writing by the Engineer-in-charge to 

suspend execution of the work, provided AAI‟s plant and machinery in 

question have, in fact, remained idle with the contractor because of the 

suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery 

issued by AAI though not stipulated for issue in Schedule „C‟ any time after 

taking delivery at the place of issue, he may return it after two days written 

notice or at any time without notice if he agrees to pay hire charges for two 

additionaldayswithout,inanyway,affectingtherightoftheEngineer-in- 

charge to use the said plant and machinery during the said period of two 
days as he likes including hiring out to a third party. 

 

CLAUSE 35 

 

 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the 

work by the firm supplying the tar or bitumenused. 

ii. The contractor shall collect the total quantity of tar or bitumen required for 

the work as per standard formula, before the process of painting is started 

and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 

remains unused on completion of the work on account of lesser use of 

materials in actual execution of for reasons other than authorised changes of 

specifications and abandonment of portion of work, a corresponding 

deduction equivalent to the cost of unused materials as determined by the 

Engineer-in-Charge shall be made and the material return to the contractors. 

Although the materials are hypothecated to AAI, the contractor undertakes 

the responsibility for their proper watch, safe custody and protection against 

all risks. The materials shall not be removed from site of work without the 

consent of the Engineer-in-Charge inwriting. 
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  iii. The contractor shall be responsible for rectifying defects noticed within a 

year from the date of completion of the work and the portion of the security 

deposit relating asphaltic work shall be refunded after the expiry of this 

period. 

 

 
CLAUSE 36 

 

 Employmentof 

Technical Staff 

andemployees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i.The contractor shall provide all necessary superintendence during execution of 

theworkandallalongthereafterasmaybenecessaryforproperfulfillingof the 

obligations under thecontract. 

 

The Contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the 

Engineer-in-Charge,thename(s),qualificationsexperience,age,address(s) and 

other particulars along with certificates, of the principal technical 

representativetobechargeoftheworkandothertechnicalrepresentative(s) who 

will be supervising the work. Minimum requirement of such technical 

representative (s) and their qualifications and experience shall not be lower 

than specified in schedule „F”. The Engineer-in-Charge shall within 3 days 

of receipt of such communication intimate in writing his approval or 

otherwise of such a representative (s) to the contractor. Any such approval 

mayatanytimebewithdrawnandincaseofsuchwithdrawal,thecontractor shall 

appoint another such representative (s) according to the provisions of this 

clause. Decision of the tender accepting authority shall be final and binding 

on the contractor in this respect. Such a principal technical 

representativeandothertechnicalrepresentative(s)shallbeappointedbythe 

contractor soon after receipt of the approval from Engineer-in-charge and 

shall be available at site before start ofwork. 

 
All the provisions applicable to the principal technical representative under 

the clause will also be applicable to other technical representative(s). The 

principal technical representative and other technical representative (s) shall 

be present at the site of work for supervision at all times when any 

construction activity is in progress and also present himself/themselves, as 

required to the Engineer-in-Charge and / or his designated representative to 

take instructions. Instructions given to the principal technical representative 

or other technical representative (s) shall be deemed to have the same force 

as if these have been given to the contractor. The Principal Technical 

Representativeandothertechnicalrepresentativesshallbeactuallyavailable 

atsitefullyduringallstagesofexecutionwork,duringrecording/checking 

/ test checking of measurements of works whenever so required by the 

Engineer-in-Charge and shall also note down instructions conveyed by the 

Engineer-in-Chargeorhisdesignatedrepresentative(s)inthesiteorderbook and 

shall affix his/their signature in token of noting down the instructions and in 

token of acceptance of measurements / checked measurements / test 

checked measurements. The representative (s) shall not look after any other 

work. Substitutes, duly approved by engineer – in-Charge of the work in 

similar manner as aforesaid shall be provided in event of absence of any of 

the representative (s) by more than two days. If the Engineer–in–Charge, 

whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative (s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this 
clause, a recovery (non-refundable) shall be effected from the contractoras 
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  specified in Schedule „F‟ and the decision of the Engineer–in- Charge as 

recorded in the site order book and measurement recorded checked/test 

checked in Measurement Books shall be final and binding on thecontractor. 

FurtherifthecontractorfailstoappointsuitabletechnicalPrincipaltechnical 

representative and / or other technical representative (s) and if such 

appointedpersonsarenoteffectively presentorareabsentbymorethantwo days 

without duly approved substitute or do not discharge their responsibility 

satisfactorily, the Engineer–in–Charge shall have full powers to suspend the 

execution of the work until such date as suitable other 

technicalrepresentative(s)is/areappointedandthecontractorshallbeheld 

responsible for the delay so caused to the work. The contractor shall submit 

acertificateofemploymentofthetechnicalrepresentative(s)(intheformof copy 

of Form- 16 or CPF deduction issued to the Engineer employed by him) 

along with every running account bill / final bill and shall produce 

evidenceifatanytimessorequiredbytheEngineer–in–Charge. 

 
ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 

foremenandsupervisorystaffasarecompetenttogivepropersupervisionto the 

work. The contractor shall provide and employ skilled, semi-skilled and 

unskilledlabourasisnecessaryforproperandtimelyexecutionofthework. The 

Engineer-in-Charge shall be at liberty to object to and require the contractor 

to remove from the works any person who in his opinion misconducts 

himself, or is incompetent or negligent in the performance of his duties or 

whose employment is otherwise considered by the Engineer-in Charge to be 

undesirable. Such person shall not be employed again atworks site without 

the written permission of the Engineer-in-Charge and the persons so 

removed shall be replaced as soon as possible by competent substitutes. 

 
iii. The contractor shall not change his engineer/supervisory staff afterapproval 

of the Engineer-In-Charge. If Contractor wants to replace any of his staff 

due to unavoidable circumstances, he will seek permission of Engineer-In- 

Charge indicating reasons for such change, qualification and experience of 

thealternativeemployeesuggestedbyhim.Thequalificationandexperience 

of the alternative staff shall not be inferior to the person employed earlier. 

 

CLAUSE 37 

 

 Levy/Taxes/ 

Royalty/Land 

License fee 

payableby 

Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 

GST for all theitems 

 b. However GST, as applicable, shall be paid to the contractor, for any 

taxable supply / services / construction rendered by the agency to AAI, 

against a valid GST invoice as per terms and conditions of the contract. 

 c. In case supplies /services / works involve imports; the same should be 

identifiedseparately.BasicCustomDuty&IGSTwillbepaiddirectlyby AAI 

by utilizing EPCG license/ Duty Credit Scrip under service Export from 

India Scheme (SEIS) of Govt. ofIndia. 



Page 67 A.A.I. C-NIL, I-NIL, O-NIL 

Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

 

 

 
  

2. Royalty: 

a. Thecontractorshallathisownexpense,provideallmaterialsrequiredfor the 

works other than those which are to be supplied by AAI. The contractor 

shall deposit royalty and obtain necessary permit for 

collectionofstone,sand,redbajri,kankaretc.fromthelocalauthorityin the 

matter and will abide by the notification issued by Central Govt. / State 

Government / Local State Authorities as applicable from time to time in 

this regard. The contractor is also bound to allow deductionfrom 

hisbillsanydifferenceinstatutorytaxes/royaltyandpenaltyproposedby 

Local State Authorities to AAI till finalization of settlement of all 

demands in this regard by Central / StateGovt. 

b. Thiswillalsobeapplicabletoforestproduce. 

c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 

payable by the contractor to the State Government. Local authorities in 

respectofanymaterialusedbythecontractorintheworkstheninsucha case, it 

shall be lawful to the AAI and it will have the right and be entitled to 

recover the amount paid in the circumstances as aforesaid from dues of 

thecontractor. 

3. License fee forland 

a. The contractor shall be liable to pay license fee for the land allotted by 

AAI for installation of plants, labour camp, cement godown and site 

office at AAI prevailing rates of license fee for unpaved land at the time 

of call oftender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form 

of DD/BG shall also be deposited by the contractor. In case contractor 

do not deposit security deposit same shall be deducted from Ist Running 

AccountBill. 

c. Such security deposit shall be released only after allotted land has been 

fully vacated by the contractor to entire satisfaction of Engineer-in- 

Charge. 

 

CLAUSE 38 
 

 Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

1.Ratestobequotedbythepartiesshouldbeinclusiveofalltaxes,duties,CESS, fee, 

royalty charges etc. levied under any statute applicable on last stipulated date 

of receipt of tender including extension if any but exclusive of GST. No 

adjustmenti.e.increaseordecreaseshallbemadeforanyvariationintherateof 

GSIBuildingandOtherConstructionWorkersWelfareCessoranytax,levyor Cess 

applicable oninputs. 

 
However, effect of variation, as per Govt. order after the last date of receipt of 

tender including extension if any, in rates of GST or Building and Other 

ConstructionWorkersWelfareCessorimpositionorrepealofanyothertax,levy 

orCessapplicableonoutputoftheworkscontractshallbeadjustedoneitherside, 

increase or decrease. 

 
ProvidedfurtherthatforBuildingandOtherConstructionWorkersWelfareCess 

oranytax(otherthanGST),levyorCessvariedorimposedafterthelastdateof receipt of 

tender including extension if any, any increase shall be reimbursed to 

thecontractoronlyifthecontractornecessarilyandproperlypayssuchincreased 

amount of taxes / levies /Cess. 

 
Providedfurtherthatsuchincreaseintax/levy/CessincludingGSTshallnot 

reimbursedifmadeintheextendedperiodofcontractforwhichthecontractor 
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  aloneisresponsiblefordelayasdeterminedbyauthorityforextensionoftime under 

Clause 5 in ScheduleF. 

 

2. Thecontractorshallkeepnecessarybooksofaccountsandotherdocumentsfor 

thepurposeofthisconditionasmaybenecessaryandshallallowinspectionof 

thesamebyadulyauthorisedrepresentativeofAAIortheEngineer-in-Charge 

andfurthershallfurnishsuchotherinformation/documentastheEngineer-in- 

Charge may require from time totime. 

 

3. Thecontractorshall,withinaperiodof30daysoftheimpositionofanysuch further 

tax or levy or Cess, give a written notice thereof to the Engineer-in- charge 

that the same is given pursuant to the condition, together with all necessary 

information / documents relatingthereto. 

 

CLAUSE39 

 

 Termination of 

contract on 

death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractordies,theEngineer-in-chargeonbehalfoftheAAIshallhavetheoption of 

terminating the contract without compensation to thecontractor. 

 
CLAUSE40 

 

 If relative 

working in AAI 

then the 

contractor not 

allowed to 

tender. 

ThecontractorshallnotbepermittedtotenderforworksinAAIwhereinhisnear relative 

is posted as an Officer responsible for award and execution of work. He shall 

also intimate the names of persons who are working with him in any 

capacityor/aresubsequentlyemployedbyhimandwhoarenearrelativestoany 

officerofAAI.AnybreachofthisconditionbytheContractorwouldrenderhim, the 

contract liable to be rejected at anystage. 

 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 

parents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 
CLAUSE41 

 

 No any officer Engineer or any officer employed in engineering or administrative duties in an 

in Department engineering department of AAI shall not work as a contractor or employee of 

of Engineering contractor for a period of one year after his retirement from AAI service without  

to work as the prior permission of AAI in writing. This contract is liable to be cancelled if 

contractor either the contractor or any of his employees is found at any time to be such a 

within one year person who had not obtained the permission of AAI as aforesaid, before 

of retirement submission of the tender or engagement in the contractor‟s service, as the case 

 may be. 
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CLAUSE 41(a) 

 

 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 

with tender documents. AAI shall appoint Independent External Monitor(s) to 

oversee effective implementation of Integrity Pact for such works/supplies. For 

thispurpose,apanelofIndependentExternalMonitorsshallbeconstitutedbythe 

Authority in concurrence with Central Vigilance Commission(CVC). 

 i. The Contractor/Supplier shall have to act in accordance with the conditions 

 laid down in the integrity pact. 

 a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 

 this procurement/bid process the signed original pact to be send to the 

 office of Bid Manager and should reach before the due date 

 mentioned in NIT. 

 b. The Bidder/contractor shall commit itself to ensure taking all 

 measures necessary to prevent corrupt practices, unfair means and 

 illegal activities during any stage of its bid or during any pre-contract 

 or post-contract stage as specified in section 3 of the integrity pact. 

 c. Any breach of the aforesaid provisions by the Bidder or any one 

 employed by it or acting on its behalf (whether with or without the 

 knowledge of the Bidder) shall entitle the authority to take all or any 

 one of the action as specified in section 6 of the integrity pact. 

 
ii. In case any violation of above conduct is established, AAI reserves right to 

 take following actions. 

 a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be 

liable for disqualification from tender process and forfeiture of his 

Earnest Money Deposit/ BidSecurity. 

b. In case of violation of the Integrity Pact after award of the contract, 

Authority is entitled to terminate the contract and shall be entitled to 

demand and recover from the contractor damages equivalent to 5% of 

the contract value or the amount equivalent to Security Deposit or 

Performance Bank Guarantee, whichever ishigher. 

c. Authoritymayinitiateappropriateproceedingsagainstthecontractor. 

d. Contractor will be liable to pay damages as determined by the 

Authority. 

e. Contractor against whom an action for violation of its commitments 

and obligations has been taken earlier again commits a violation, the 

Authority is entitled to debar such contractor for future tender/ 

contract processes for a period as deemedfit. 

f. A violation is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submittedalong- 

withIndependentExternalMonitor‟srecommendations/suggestions 
that no reasonable doubt exist in thematter. 
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CLAUSE42 

 

 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event 

of non-reconciliation of materials issued, consumed and in balance – (see 

Clause10),TheoreticalquantityofmaterialsissuedbytheAAIforuseinthe 

workshallbecalculatedonthebasisandmethodgivenhereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 

shown in the Schedule of Rates mentioned in Schedule „F‟. In case any 

item is executed for which standard co-efficient for the consumption of 

cement or bitumen are not available in the above mentioned schedule / 

statement or cannot be derived from the same shall be calculated on the 

basisofstandardformulatobelaiddownbytheEngineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections 

shall be taken as the quantity required as per design or as authorised by 

Engineer-in- Charge, including authorisedlappages, chairs etc. plus 3% 

wastage due to cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues each diameter-wise, 

section wise and category wiseseparately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 

cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 

required and measures plus 5% for wastage due to cutting into pieces 

(except in the case of G.I./M.S. sheets it shall be 10%), such 

determination & comparison being made diameter-wise & category- 

wise. 

d. For any other material as per actualrequirements. 

ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule „F‟. The difference in the net quantities of 

material actually issued to the contractor and the theoretical quantities 

includingsuchauthorisedvariation,ifnotreturnedbythecontractororifnot fully 

reconciled to the satisfaction of the Engineer-in-Charge within fifteen days 

of the issue of written notice by the Engineer-in-Charge to this effect 

shallberecoveredattheratesspecifiedinSchedule„F‟,withoutprejudiceto the 

provision of the relevant conditions regarding return of materials governing 

the contract. Decision of Engineer-in-Charge in regard to theoretical 

quantities of materials, which should have been actually used as per the 

Annexure of the standard schedule of rates and recovery at rates specified 

in Schedule „F‟ shall be final and binding on the contractor. For non 

scheduled items, the decision of the Engineer – in - charge regarding 

theoretical quantities of materials which should have been actually used, 

shall be final and binding on thecontractor. 

g. The said action under this clause is without prejudice to the right of theAAI 

to take action against the contractor under any other conditions of contract 

fornotdoingtheworkaccordingtotheprescribedspecifications. 

h. For materials brought by the contractor for use in item of work at site, 

similar theoretical consumption shall be prepared and submitted to the 

Engineer-in-Charge for verification. If it is found that material consumed in 

theworkislessthanthetheoreticalconsumptionaftertakingintoaccount 

permissibleminusvariation,therecoveryforcorrespondingmaterialshallbe 

effected as per rates specified in schedule „F‟ under Clause42.  
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CLAUSE43 

 

 Compensation The work (whether fully constructed or not) and all materials, machines, tools 

during warlike and plants scaffolding, temporary buildings and other things connected therewith 

situations / act shall be at the risk of the contractor until the work has been delivered to the 

of terrorism Engineer-in-Chargeandacertificatefromhimtothateffectobtained.Intheevent 
 of the work or any materials properly brought to the site for incorporation in the 
 work being damaged or destroyed in consequence of hostilities or warlike 
 operation or act of terrorism, the contractor shall when ordered (in writing) by the 
 Engineer-in-Charge to remove any debris from the site, collect and properly stack 
 or remove in store all serviceable materials salvaged from the damaged work and 
 shall be paid at the contract rates in accordance with the provision of this 
 agreement for the work of clearing the site of debris, stacking or removal of 
 serviceable material and for reconstruction of all works ordered by the Engineer- 
 in-Charge, such payments being in addition to compensation upto the value of the 
 work original executed before being damaged or destroyed and not paid for. 
 Incaseofworksdamagedordestroyedbutnotalreadymeasuredandpaidfor,the 
 compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
 the Executive Director Engg. concerned for a higher amount. The contractor shall 
 be paid for the damages / destruction suffered and for restoring the material at the 
 rate based on analysis of rates tendered for in accordance with the provision of 
 the contract. The certificate of the Engineer-in- Charge regarding the quality and 
 quantity of materials and the purpose for which they were collected shall be final 
 and binding on all parties to this contract. 
 Provided always that no compensation shall be payable for any loss in 
 consequence of hostilities or warlike operation (a) unless the contractor had taken 
 all such precautions against air raid as are deemed necessary by the A.R.P. 
 Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the 
 work or for any tools plant, machinery, scaffolding, temporary building and other 
 things not intended for the work. 
 In the event of the contractor having to carry out reconstruction as aforesaid, he 
 shall be allowed such extension of time for its completion as is considered 
 reasonable by the Engineer – in - charge. 

 
CLAUSE44 

 

 Apprentices The contractor shall comply with the provisions of the Apprentices Act, 1961 and 

Act provisions the rules and orders issued thereunder from time to time. If he fails to do so, his 

to be complied failurewillbeabreachofthecontractandtheExecutiveDirectorEngg./General 

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall  
 also be liable for any pecuniary liability arising on account of any violation by 
 him of the provisions of the said Act. 

CLAUSE45 

 

 Release of Security Deposit of the work shall not be refunded till the contractor produces a 

security deposit clearance certificate from the Labour Officer. As soon as the work is virtually 

after labour complete the contractor shall apply for the clearance certificate to the Labour 

clearance Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
 receipt of the said communication, shall write to the Labour Officer to intimate if 
 any complaint is pending against the contractor in respect of the work. If no 
 complaint is pending, on record till after 3 months after completion of the work 
 and / or no communication is received from the Labour Officer to this effect till 
 six months after the date of completion, it will be deemed to have received the 
 clearance certificate and the Security Deposit will be released if otherwise due.  
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CLAUSE 46 

 

 Contractor‟s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall take 

full responsibility for the case thereof and for taking precautions to prevent 

loss or damage and to minimize loss or damage to the greatest extent 

possible and shall be liable for any damage or loss that may happen to the 

Works or any part thereof and all AA l‟s T & P from any cause whatsoever 

(save and except the Excepted Risks) and shall at his own cost repair and 

make good the same so that at completion, the Works and all AAI‟s T & P 

shall be in good order and condition and in conformity in every respect with 

therequirementsoftheContractandinstructionsoftheEngineer-in-Charge. 

 
ii. IntheeventofanylossordamagetotheWorksoranyPartthereofortoany T & P, to 

any material or articles at the Site from any of the Excepted Risks the 

following provisions shall haveeffect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as 

shall have been damaged, taking to AAI‟s store such AAI‟s T & P, 

articles and/or materials as may bedirected; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 

Charge, proceed with the erection and completion of the Works under 

and in accordance with the provisions and Conditions of the Contract; 

and 

iii. Provided always that the Contractor shall not be entitled to payment under 

the above provisions in respect of so much loss or damage as has been 

occasioned by any failure on his part to perform his obligation under the 

Contractornottakingprecautionstopreventlossordamageorminimizethe 

amount of such loss ordamage. 

iv. Without limiting its obligations and responsibilities under other clauses of 

General Conditions of Contracts ,the contractor at his own cost shallinsure 

,in the joint name of AAI and the contractor, against all losses or damages 

from whatever cause, arising (other than the accepted risks )for which he is 

responsible under the terms of the contract and in such manner that the AAI 

and the contractor are covered during the period of construction of works 

and any loss or damage occasioned by the contractor in the course of any 

operation carried out by them for the purpose of complying with its 

obligations of defects liability clause hereof; 

a. All works including temporary works to their full value executed from 

time totime. 

b. Theconstructionmaterialsandequipmentstotheirfullvaluebroughton to 

the site by thecontractor. 

v. The Contractor shall indemnify and keep indemnified AAI against alllosses 

andclaimsforinjuriesordamagetoanypersonsoranypropertywhatsoever which 

may arise out of or in consequence of the construction and 

maintenanceofWorksandagainstallclaims,demandsproceedings,damage 

costs,chargesandexpenseswhatsoeverinrespectoforinrelationthereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 

any way limiting his obligations and responsibilities under this condition, 

insureathisowncostagainstanydamage,lossorinjurywhichmayoccurto any 

AAI property, or to any person for at least the minimum amount of  Rs. 

1.00 lakh with unlimited number of occurrences (including any 

employeeofAAI)byorarisingoutofcarryingoutoftheContract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages 

or compensation under the provisions of Payment or Wages Act,1936, 
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  Minimum Wages Act, 1948, Employer‟s Liability Act, 1938, the 

Workmen‟s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 

Maternity Benefit Act, 1961 or any modifications thereof or any other law 

relating thereto and rules made there under from time to time or as a 

consequenceofanyaccidentorinjurytoanyworkmanorotherpersonsinor about 

the Works, whether in the employment of the Contractor or not, his agents 

or servants, and also against all costs, charges and expenses of any suit, 

action or proceedings arising out of such accident or injury and against all 

sum or sums which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his obligations and 

liabilities as above provided, the Contractor shall insure against all claims, 

damagesorcompensationpayableundertheWorkmen‟sCompensationAct, 

1923oranymodificationthereoforanyotherlawrelatingthereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 

General Insurance Company of India or by a company approved by the 

Insurance Regulatory Authority ofIndia. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 

cancelled till the Engineer-in-Charge has agreed to their cancellation in 

writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. A self-certified copy of such policies is required to be 

submitted to theEngineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by 

his subcontractors (if any) and shall be responsible for any claims or losses 

toAAIresultingfromtheirfailuretoobtainadequateinsuranceprotectionin 

connection thereof. The contractor shall produce or cause to be produced by 

his subcontractor (if any) as the case may be, the relevant policy or policies 

and premiums receipts as and when required by the Engineer-in-Charge. A 

self-certified copy of such policies is required to be submitted to the 

Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and 

keep in force the insurance referred to above or any other insurance which 

he/theymayberequiredtoeffectunderthetermsoftheContractthenandin any 

such case AAI may, without being bound to, effect and keep in force 

anysuchinsuranceandpaysuchpremiumorpremiusasmaybenecessary for that 

purpose and from time to time deduct the amount so paid by AAI 

fromanymoneysdueorwhichmaybecomeduetotheContractororrecover the 

same as a debt due from theContractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 

AAI and Contractor for full tendered value along with third party liability 

(max of 10% of tendered value or as applicable as per Insurance Regulatory 

AuthorityofIndia)thenthereisnorequirementfortakingseparateinsurance 

bysub-contractors. 

However, workmen compensation policy is required to be taken separately 
by main contractor and sub-contractor for workers employed by them. 

 

CLAUSE 47 

 

 Composite 

Contract and 

responsibilities 

of main agency 

i. The tenders have been called for composite work consisting of civil 

construction and other associated specialized works. The pre-qualification 

criteria shall be applicable for each subhead of work independently. The 

agency meeting PQ criteria for the main work shall be considered for 
execution of composite work. However the agency shall be allowed to 
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  executeonlythosespecializedsubheadsofworksforwhichbiddermeetPQ 

criteriaindividually. 

ii. Themaincontractorshallbepermittedtoexecuteonlythoseworks(covered under 

one or more subhead) for which he meets all requirements of pre- 

qualification including financial, technical and technological requirement 

specified in the PQcriteria. 

iii. Main contractor will associate expert agencies for the execution of 

specialized works under various subheads for which he himself has failed to 

meet PQ criteria. In such case he will appoint his associate for theexecution 

of each specialized work with the approval of the NIT approving authority. 

The main contractor shall intimate the names of only those agencies who 

fullymeetthePQcriteriaforeachspecializedworkfortheacceptanceofthe 

department. 

iv. Main contractor shall not be permitted to change their associate agencies in 

the course of execution of work. If change of agency is inevitable then a 

request shall be submitted to the engineer-in-charge in writing giving full 

justification for change of agency. The proposal should include name of the 

alternate agency along with his financial, technical capabilities and work 

experienceintheappropriatefield.Suchchangeshallbeallowedonlyafter 

receiving approval from the competent authority. 
 

 Composite 

contract- 

Tripartite 

agreement 

Thisclauseisapplicablefortheworksforwhichtheestimatedcostputto tender 

is more than Rs.500.00crores. 

i. Themaincontractorshallfinalisehisrates,termsandconditionsandmodeof 

execution of work with specialised agencies for all works covered in various 

subhead of works on receipt of work order but specifications, preferred 

makes of materials and performance of system shall remain as specified in 

tenderdocument. 

ii. The main contractor shall arrange an agreement between department, main 

contractor and associated agencies for all subheads on receipt of work order 

from the engineer-in-charge. Main contractor and expert agency shall be 

jointlyresponsibleforqualityofworkandperformanceofthesystem. 

iii. Main contractor shall submit list of associated agency for each specialized 

work within 1/12thof stipulated completion period or within one month from 

issue of work order whichever is later along with documentary evidence for 

financial soundness, technical capabilities and their experience for executing 

similar specialized works along with his application seeking acceptance for 

the name of associated agency. Approval / rejection for the name of 

associated agency shall be accorded thereafter by NIT approving authority 

within a period of 15 days each subheadwise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 

format provided by AAI within 2/12thof stipulated completion period or 60 

days whichever is later for acceptance and signature of department. The 

extension of time for signing of this agreement shall not be generally 

permitted.Thesigningtimeshallonlybeextendedifhandingoverofsiteis 

delayed due to reasons beyond control of the contractor. 

 Conditions of 

composite 

contract 

i. Maincontractorshallberesponsibleforsubmissionofearnestmoney. 

ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment 

of mobilization advance shall be corresponding to the value of work which 

shall be executed by the main contractor. The subsequent mobilization 

advances corresponding to value of work covered in each subhead shall be 

released on signing of each Tripartite Agreement with expert agency for the 

same. 

iii. The security deposit shall be deducted from the running bills ofmain 
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  contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 

scheduleindicatedintheNIT.Thecompensationforthedelayshallbelevied on the 

main contractoronly. 

v. The coordination meetings called by AAI or its representative shall be 

attended by associated expert agencies as and when required. Expert agency 

shallberesponsiblefortechnicalsoundness,qualityofworkandadherenceto 

tender specifications. The main contractor as well as associated agency shall 
be responsible for rectification of deficiencies noticed in specialized work. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 

the execution of works covered under all subheads of NIT and get the 

tripartite agreements signed as per NIT requirement at an early date. The 

main contractor shall not be paid for value of work covered under second 

runningbill&subsequentbillstillallTripartiteAgreementsaresignedbyall 

agenciesconcerned. 

ii. Themaincontractormustfilltheratioofworkwhichshallgoverntheratioof direct 

payment to the expert agency and to the main contractor for each subhead of 

work in schedule F. This ratio may also be indicated in tripartite 

agreement.Thusdirectpaymenttoeachexpertagencyshallbereleasedinthe same 

ratio from the net payment (after alldeductions). 

iii. The running bill for specialized work shall be processed as per terms and 

conditions of the contract. All deductions like security deposit, income tax 

andpartrateforincompleteworkorduetoanyotherreasonshallbemadeas per 

contract conditions from each running bill. In case the ratio as desired 

under(ii)isnotfilledbythemaincontractorAAIwillmakepaymentof75% 

ofthenetpayableamounttotheexpertagencydirectlyandbalance25% 

shall be paid to the main contractor. 
 

Clause 48 

 

 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 

made only through Escrow Account opened by the contractor. However for 

works costing less than Rs.500 Cr., it shall be at the discretion of Technical 

SanctioningauthoritytooptforEscrowaccountornot.Thebankchargesfor 

Escrow Account shall be borne by contractor. The detailed conditions of 

EscrowAccountshallbedrawninconsultationwithassociatedbank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 

machinery shall be credited directly to the escrow account opened for this 

contract through bank transfer as per terms and condition of contract. The 

agency shall be able to utilize 25% (or as decided by TS authority) of each 

installment of mobilization advance to meet minor expenses like 

construction of site office, purchase of office equipment and other minor 

works, while release of balance 75% fund shall be regulated by the 

department. The contractor shall seek prior concurrence of Engineer-in 

Charge for release of payment to the supplier etc. through Escrow Account 

by the Bank. Funds against cheque issued by contractor shall be released by 

Bank on receipt of written consent from Engineer-inCharge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 

directly by the contractor for minor expenses like salary, stationary, office 

expensesetc.AAIshallexercisecontrolforreleaseofpaymentbycontractor for 

balance75%. 

iv. The Contractor shall submit his proposal to theEngineer-in- 

Charge/AuthorityforutilizationoffundsmadeavailablebyAAI(75% 

against each RAbill) 
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a. Nameofagencyforwhompaymentisproposedtobereleased. 

b. Detailsofworkexecuted/materialsuppliedbyagencytowhomhe 

intends to releasepayment. 

c. Natureofadvancepaymentifany,hastobereleasedtothesupplier for 

supply of material for the projectonly. 

d. Documentary evidence in support of hisclaim. 

v. Engineer –in-charge will examine and approve full / part of such payments 

as per agency‟s request within maximum of three working days. The terms 

and condition of Escrow Account shall be finalized with bank according to 

terms and conditions of contract. Bank shall release payment against such 

chequesonlyafterwrittenconsentofauthorisedofficerofAAIisreceived. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 

payment for the work/project or on receipt of letter for foreclosure of work 

bytheAAI.AllbalancesandliabilitiesagainstthisEscrowAccountshallbe left at 

the disposal of thecontractor. 

 

Note :In case of difference or ambiguity in Hindi and English version anywhere, the 

English version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safelyfromladders.Whenaladderisused,anextramazdoorshallbeengagedforholdingthe 

ladderandiftheladderisusedforcarryingmaterialsaswellsuitablefootholdsandhand-hold 

shallbeprovidedontheladderandtheladdershallbegivenaninclinationnotsteeperthan¼ to 1 (¼ 

horizontal and 1vertical). 

 
2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung orsuspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding on staging and extending along the entire length of the outside 

and ends thereof with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building orstructure. 

 
3. Workingplatforms,gangwaysandstairwaysshouldbesoconstructedthattheyshouldnotsag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

haveadequatewidthandshouldbesuitablyfastenedasdescribedin(2)above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width 

should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 

spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the site or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the public. The contractor 

shall provide all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit, action or 

proceedings to any such person on which may, with the consent of the contractor, be paid to 

compensate any claim by any suchperson. 

 

6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 

LaddershallextendfrombottomoftheTrenchtoatleast90cm(3fts)abovethesurfaceof the 

ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the danger 

of sides collapsing. The excavated material shall not be placed within 1.5 m. (5ft.) of the 

edges of the trench or half of the depth of the trench whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances, undermining or undercutting shall 

bedone. 
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b. Safety Measures for digging bore holes: - 

 
i. If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to 

avoid caving andcollapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer-in-charge of thework; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 

point of drilling to avoid entry ofpeople/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 

Mtr above ground level and 0.60 Mtr below ground level should be constructed 

around the wellcasing; 

v. Afterthecompletionoftheborewell,thecontractorshouldcaptheborewellproperly by 

welding steel plate, cover the bore well with the drilled wet soil and fix thorny 

shrubsoverthesoil.Thisshouldbedoneevenwhilerepairingthepump; 

vi. Aftertheborewellisdrilledtheentiresiteshouldbebroughttothegroundlevel; 

 
7. Demolition – Before any demolition work is commenced and also during the progress of the 

work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electricallycharged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render itunsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

properuseofequipmentbythoseconcerned.Thefollowingsafetyequipmentshallinvariably 

beprovided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protectivegoggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

whichisinjurioustotheeyesshallbeprovidedwithprotectivegoggles. 

iii) Thoseengagedinweldingworksshallbeprovidedwithwelder‟sprotectiveeye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safeintervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 

hourbeforetheworkersareallowedtogetintothemanholes,andthemanholessoopened 

shallbecordonedoffwithsuitablerailingandprovidedwithwarningsignalsorboardsto prevent 

accident to the public. In addition, the contractor shall ensure that the following safety 

measures are adheredto:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 

Superintendent (Engg.) or any other higherofficer. 

b) Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3 

hoursbeforeanymanisallowedtoenterintothemanholeforworkinginside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 

whichchangescolourinthepresenceofsuchgasesandgivesindicationoftheirpresence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 

kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be 

pulled out duringemergency. 

f) Theareashouldbebarricadedorcondonedoffbysuitablemeanstoavoidmishapsofany kind. 

Proper warning signs should be displayed for the safety of the public whenever cleaning 

works are undertaken during night orday. 

g) Nosmokingoropenflamesshallbeallowedneartheblockedmanholebeingcleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

beimmediatelyremovedtoavoidaccidentsonaccountofslipperynatureofthemalba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a 

worker may be allowed to work continuously inside themanhole. 

j) GasmaskswithOxygenCylindershouldbekeptatsiteforuseinemergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 

these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 

could be used but they should be placed at least 2 meters away from the opening and on 

the leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might bepresent. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 

before allowing to work in themanhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewerlines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the 

rung fixed to manholewell. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided tohim. 

p) The extent to which these precautions are to be taken depend on individual situation but 

thedecisionoftheEngineer-in-Chargeregardingthestepstobetakeninthisregardinan 

individual case will befinal. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 

ofpaintingwithproductscontainingleadinanyform.Wherevermenabovetheageof18 

areemployedontheworkofleadpainting,thefollowingprecautionshouldbetaken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 

readymadepaint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 

theformofsprayorasurfacehavingleadpaintisdryrubbedandscrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 

beprovidedtoenabletheworkingpainterstowashduringandonthecessationofwork. 

 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

andmenbelowtheageof18ontheworkofpaintingwithproductcontainingleadinanyform, wherever 

men above the age of 18 are employed on the work of lead painting, the following principles 

must be observed for suchuse: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

paintingoperationexceptintheformofpastesorpaintreadyforuse. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form ofspray. 
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iii) Measuresshallbetaken,whereverpracticable,topreventdangerarisingoutoffromdust caused 

by dry rubbing down andscraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation ofwork. 

v) Overallshallbewornbyworkingpaintersduringthewholeofworkingperiod. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by paintingmaterials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequentlyverifiedbymedicalmanappointedbycompetentauthorityofAAI. 

viii) AAI may require, when necessary medical examination ofworkers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to workingpainters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

firstaidtreatmentofallinjurieslikelytobeobtainedduringthecourseofthework. 

 
11. Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupportsshall 

conform to the following standards orconditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

(b)Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbe of 

durable quality and adequate strength, and free from patentdefects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 

any scaffolding winch or give signals tooperator. 

iii) Incaseofeveryhoistingmachineandofeverychainringhook,shackleswivelandpulley block 

used in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above 

shallbeplainlymarkedwiththesafeworkingload.Incaseofahoistingmachinehavinga variable 

safe working load each safe working load and the condition under which it is 

applicableshallbeclearlyindicated.Nopartofanymachineoranygearreferredtoabove in this 

paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

iv) Incaseofdepartmentalmachines,thesafeworkingloadshallbenotifiedbytheElectrical 

Engineer-in-Charge.Asregardscontractor‟smachinesthecontractorsshallnotifythesafe 

working load of the machine to the Engineer-in-Charge whenever he brings any 

machinerytositeofworkandgetitverifiedbytheelectricalEngineerconcerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

providedwithsuchmeansaswillreducetotheminimumtheriskofaccidentaldescentofthe 

load.Adequateprecautionsshouldbetakentoreducetotheminimumtheriskofanypartofa 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not wear any 

rings,watchesandcarrykeysorothermaterialswhicharegoodconductorsofelectricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintainedinsafeconditionandnoscaffold,ladderorequipmentshallbealteredorremoved 

whileitisinuse.Adequatewashingfacilitiesshouldbeprovidedatornearplacesofwork. 
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14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by thecontractor. 

 
15. Toensureeffectiveenforcementoftherulesandregulationsrelatingtosafetyprecautionsthe 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in- Charge of the department or theirrepresentatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractorfromtheoperationsofanyotherActorRulesinforceintheRepublicofIndia. 
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MODEL RULES FOR THE  PROTECTION  OF 

HEALTH AND SANITARY ARRANGEMENTSFOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which 

twenty or more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 

 

3. FIRST-AIDFACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarilyemployed. 

(ii) Thefirst-aidboxshallbedistinctlymarkedwitharedcrossonwhitebackgroundand shall 

contain the followingequipment. 

(a) Forworkplacesinwhichthenumberofcontractlabouremployeddoesnotexceed50 Each 

first –aid box shall contain the followingequipments: 

1. 6 small sterilizeddressings 

2. 3 medium size sterilizeddressings 

3. 3 large size sterilizeddressings 

4. 3 large sterilized burndressings 

5. 1(30ml)bottlecontainingatwopercentalcoholicsolutionofiodine. 

6. 1(30ml)bottlecontainingsalvolatilehavingthedoseandmodeofadministration 

indicated on thelabel. 

7. 1 snakebitelancet. 

8. 1 (30 gms) bottle of potassium permanganatecrystals. 

9. 1 pairscissors. 

10. 1copyofthefirst-aidleafletissuedbytheDirectorGeneral,FactoryAdviceService and 

Labour Institute, Government ofIndia. 

11. 1 bottle containing 100 tablets (each of 5 gms) ofaspirin. 

12. Ointment forburns. 

13. A bottle of suitable surgical antisepticsolution. 

(b) Forworkplacesinwhichthenumberofcontractlabourexceed50.Eachfirst-aidbox shall 

contain the followingequipments. 

1. 12 small sterilizeddressings. 

2. 6 medium size sterilizeddressings. 

3. 6 large size sterilizeddressings 

4. 6 large size sterilized burndressings. 

5. 6 (15 gms) packets sterilized cottonwool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solutioniodine. 

7. 1(60ml)bottlecontainingsalvolatilehavingthedoseandmodeofadministration 

indicated on thelabel. 

8. 1 roll of adhesiveplaster. 

9. 1 snake bitelancet. 

10. 1 (30 gms) bottle of potassium permanganatecrystals. 

11. 1 pairscissors. 

12. 1copyofthefirst-aidleafletissuedbytheDirectorGeneralFactoryAdviceService and 

Labour Institute / Government ofIndia. 

13. A bottle containing 100 tablets (each of 5 gms) ofaspirin. 
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14. Ointment forburns. 

15. A bottle of suitable surgical antisepticsolution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aidbox. 

(v) Thefirst-aidboxshallbekeptinchargeofaresponsiblepersonwhoshallalwaysbereadily 

available during the working hours of the workplace. 

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

workplaceswherethenumberofcontractlabouremployedis150ormore. 

(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

establishedandrunbyatrainedcompounder.Thecompoundershallbeondutyandshallbe 

available at all hours when the workers are atwork. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly takenill 

to the nearesthospital. 

 

4. DRINKINGWATER 

 

i) In every work place, there shall be provided and maintained at suitable places, easily 

accessibletolabour,asufficientsupplyofcoldwaterfitfordrinking. 

ii) Wheredrinkingwaterisobtainedfromanintermittentpublicwatersupply,eachworkplace 

shallbeprovidedwithstoragewheresuchdrinkingwatershallbestored. 

iii) Everywatersupplyorstorageshallbeatadistanceofnotlessthan50feetfromanylatrine drain or 

other source of pollution. Where water has to be drawn from an existing well which is 

within such proximity of latrine, drain or any other source of pollution, the well 

shallbeproperlychlorinatedbeforewaterisdrawnfromitfordrinking.Allsuchwellsshall 

beentirelyclosedinandbeprovidedwithatrapdoorwhichshallbedustandwaterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

openedonlyforcleaningorinspectionwhichshallbedoneatleastonceamonth. 

 
5. WASHINGFACILITIES 

 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employedtherein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 
6. LATRINES ANDURINALS 

 

i) Latrinesshallbeprovidedineveryworkplaceonthefollowingscalenamely: 

a) Wherefemaleareemployed,thereshallbeatleastonelatrineforevery25females. 

b) Wheremalesareemployed,thereshallbeatleastonelatrineforevery25males. 

 
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one 

for every 50thereafter. 

iii) Everylatrineshallbeundercoverandsopartitionedoffastosecureprivacy,andshallhave a proper 

door andfastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resistingnonabsorbentmaterialsandshallbecementwashedinsideandoutsideatleast 

onceayear,Latrinesshallnotbeofastandardlowerthanboreholesystem. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 

“For Men only” or “For Women Only” as the case maybe. 

(b)Thenoticeshallalsobearthefigureofamanorofawoman,asthecasemaybe. 

vi) Thereshallbeatleastoneurinalformaleworkersupto50andoneforfemaleworkersupto fifty 

employed at a time, provided that where the number of male or female workmen, as the 

case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 

orfemalesuptothefirst500andonefor every100orpartthereafter. 

vii) (a)Thelatrinesandurinalsshallbeadequatelylightedandshallbemaintainedinaclean and 

sanitary condition at alltimes. 

(b)Latrinesandurinalsotherthanthoseconnectedwithaflushsewagesystemshallcomply with 

the requirements of the Public HealthAuthorities. 

 

viii) Watershallbeprovidedbymeansoftaporotherwisesoastobeconvenientlyaccessiblein or near 

the latrines andurinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn tomanure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor‟s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on hisbehalf. 

 
7. PROVISION OF SHELTER DURINGREST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per 

head.Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of 

the building under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

 

i) Ateveryworkplace,atwhich20ormorewomenworkersareordinarilyemployed,there shall be 

provided two rooms of reasonable dimensions for the use of their children under 

theageofsixyears.Oneroomshallbeusedasaplayroomforthechildrenandtheother 

astheirbedroom.Theroomsshallbeconstructedwithspecificationsasperclause19H 

(ii) a, b &c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation.Thereshallbeadequateprovisionofsweeperstokeeptheplacesclean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bedroom. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed50. 

v) Theuseoftheroomsearmarkedascrèchesshallberestrictedtochildren,theirattendants and 

mothers of thechildren. 
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9. CANTEENS 

 

i) In every work place where the work regarding the employment of contractor labour is 

likely to continue for six months and where in contract labour numbering one hundred or 

moreareordinarilyemployed,anadequatecanteenshallbeprovidedbythecontractorfor the 

use of such contractlabour. 

ii) The canteen shall be maintained by the contractor in an efficientmanner. 

iii) Thecanteenshallconsistofatleastadininghall,kitchen,storeroom,pantryandwashing places 

separately for workers andutensils. 

iv) Thecanteenshallbesufficientlylightedatalltimeswhenanypersonhasaccesstoit. 

v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashedorcolourwashedatleastonceineachyear.Providedthattheinsidewallsof the 

kitchen shall be lime washed every fourmonths. 

vi) Thepremisesofthecanteenshallbemaintainedinacleanandsanitarycondition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause anuisance. 

viii) Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage. 

ix) Thedininghallshallaccommodateatatime30percentofthecontractlabourworkingat atime. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 

diner to be accommodated as prescribed in sub-Rule(ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 

forwomenworkersinproportiontotheirnumber.(b)Washingplacesforwomenshallbe 

separate and screened to secureprivacy. 

xii) Sufficienttablesstools,chairsorbenchesshallbeavailableforthenumberofdinerstobe 

accommodated as prescribed in sub-Rule(ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

anyotherequipmentnecessaryfortheefficientrunningofthecanteen. 

2.Thefurnitureutensilsandotherequipmentshallbemaintainedinacleanandhygienic condition. 

(b)1.Suitablecleanclothesfortheemployeesservinginthecanteenshallbeprovided 

andmaintained. 

2. Aservicecounter,ifprovided,shallhavetopofsmoothandimperviousmaterial. 

3. Suitablefacilitiesincludinganadequatesupplyofhotwatershallbeprovidedforthe 

cleaning of utensils andequipments. 

xiv) Thefoodstuffsandotheritemstobeservedinthecanteenshallbeinconformitywiththe normal 

habits of the contractlabour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

basedon„NoProfit,Noloss‟andshallbeconspicuouslydisplayedinthecanteen. 

xvi) Inarrivingatthepriceoffoodstuffs,andotherarticleservedinthecanteen,thefollowing items 

shall not be taken into consideration as expenditure namely:- 

a) The rent of land andbuilding. 

b) Thedepreciationandmaintenancechargesforthebuildingandequipments 

provided for thecanteen. 

c) Thecostofpurchase,repairsandreplacementofequipmentsincludingfurniture, 

crockery, cutlery andutensils. 

d) Thewaterchargesandotherchargesincurredforlightingandventilation. 

e) Theinterestandamountsspentontheprovisionandmaintenanceofequipments 

provided for thecanteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants andauditors. 
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10. ANTI-MALARIALPRECAUTIONS 

 

Thecontractorshallathisownexpense,conformtoallanti-malarialinstructionsgiventohim by the 

Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 

him. 

 

11. Theaboverulesshallbeincorporatedinthecontractsandinnoticesinvitingtendersandshall form 

an integral part of thecontracts. 

 
 

12. AMENDMENTS 

 

AAI may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

1. SHORTTITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

 
2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the AAI to do any skilled, 

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 

whetherthetermsofemploymentareexpressedorimpliedbutdoesnotincludeanyperson:- 

a) Who is employed mainly in a managerial or administrative capacity:or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupeespermensemorexerciseseitherbythenatureofthedutiesattachedtotheofficeor 

byreasonofpowersvestedinhim,functionsmainlyofmanagerialnature:or 

c) Whoisanoutworker,thatistosay,persontowhomanyarticleormaterialsaregivenout by or on 

behalf of the principal employers to be made up cleaned, washed, altered, ornamental 

finished, repaired adopted or otherwise processed for sale for the purpose of the trade or 

business of the principal employers and the process is to be carried out either in the 

home of the out worker or in some other premises, not being premises under the control 

and management of the principal employer. No person below the age of 14 years shall be 

employed to act as aworkman. 

 
(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time totime. 

(iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes asubcontractor. 

(iv) WagesshallhavethesamemeaningasdefinedinthePaymentofWagesAct. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 

over more than 12 hours on anyday. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week, he shall be paid over time for the extra hours put in by him at double 

the ordinary rate ofwages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 

timeirrespectiveofwhethersuchworkerisgovernedbytheMinimumWagesActornot. 

b) Where the minimum wages prescribed by the Central/State Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shallbeentitledtorestdaywagesattherateapplicabletothenextprecedingday,providedhe 

hasworkedunderthesamecontractorforacontinuousperiodofnotlessthan6days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 

ofthefivedaysimmediatelybeforeorafterthenormalweeklyholidayandpaywagestosuch 

workerfortheworkperformedonthenormalweeklyholiday atovertimerate. 

 

4. DISPLAY OF NOTICE REGARDING WAGESETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages spoken 

by the majority of the workers giving the minimum rates of wages fixed under Minimum 

Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 

wages periods, dates of payments of wages and other relevant information as per Appendix‟ 

VIII‟. 
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5. PAYMENT OFWAGES 

(i) Thecontractorshallfixwageperiodsinrespectofwhichwagesshallbepayable. 

(ii) No wage period shall exceed onemonth. 

(iii) Thewagesofeverypersonemployedascontractlabourinanestablishmentorbyacontractor where 

less than one thousand such persons are employed shall be paid before the expiry of seventh 

day and in other cases before the expiry of tenth day after the last day of the wage period in 

respect of which the wages arepayable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wagesearnedby himshallbepaidbeforetheexpiry ofthesecondworkingdayfromthedate on 

which his employment isterminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working 

day. 

(vi) Wagesduetoeveryworkershallbepaidtohimdirectortootherpersonauthorisedbyhimin 

thisbehalf. 

(vii) All wages shall be paid in current coin or currency or inboth. 

(viii) WagesshallbepaidwithoutanydeductionsofanykindexceptthosespecifiedbytheCentral 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 

underacknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 

willberequiredtobepresentattheplaceandtimeofdisbursementofwagesbythecontractor 

toworkmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Chargeacertificateunderhissignatureattheendoftheentriesinthe“Register of 

Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“CertifiedthattheamountshownincolumnNo. ........................ has been paid to theworkman 

concerned in my presenceon…………..at ........................... ” 

 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES 

(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthe 

following: 

a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

hisemploymentheisrequiredtowork.Theamountofdeductionshallbeinproportiontothe period 

for which he wasabsent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where 

such damage or loss is directly attributable to his neglect ordefault. 

d) Deductionforrecoveryofadvancesorforadjustmentofoverpaymentofwages,advances 

granted shall be entered in aregister. 

e) AnyotherdeductionwhichtheCentralGovernmentmayfromtimetotimeallow. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief LabourCommissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-XII. 
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(iii) Nofineshallbeimposedonaworkerandnodeductionfordamageorlossshallbemadefrom 

hiswagesuntiltheworkerhasbeengivenanopportunityofshowingcauseagainstsuchfines 

ordeductions. 

(iv) Thetotalamountoffinewhichmaybeimposedinanyonewageperiodonaworkershallnot 

exceedanamountequaltothreepaiseinarupeeofthetotalwages,payabletohiminrespect of that 

wageperiod. 

(v) Nofineimposedonanyworkershallberecoveredfromhimbyinstallment,orafterthe expiry 

of sixty days from the date on which it wasimposed. 

(vi) Everyfineshallbedeemedtohavebeenimposedonthedayoftheactoromissioninrespect. of which 

it wasimposed. 

 

7. LABOURRECORDS 

(i) ThecontractorshallmaintainaRegisterofpersonsemployedonworkoncontractinForm XIII 

of the CL(R&A) Central Rules 1971 (AppendixVI) 

(ii) ThecontractorshallmaintainaMusterRollregisterinrespectofallworkmenemployedby 

himontheworkunderContractinFormXVIoftheCL(R&A)Rules1971(AppendixVII). 

(iii) ThecontractorshallmaintainaWageRegisterinrespectofallworkmenemployedbyhimon 

theworkundercontractinFormXVIIoftheCL(R&A)Rules1971(AppendixVIII) 

(iv) Registerofaccident-Thecontractorshallmaintainaregisterofaccidentsinsuchformas 

maybeconvenientattheworkplacebutthesameshallincludethefollowingparticulars: 

(a) Full particulars of the labourers who met withaccident. 

(b) Rate ofWages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause ofaccident 

(f) Time and date ofaccident 

(g) Date and time when admitted inHospital 

(h) Date of discharge from theHospital 

(i) Period of treatment and result oftreatment 

(j) PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalofficer 

(k) Claim required to be paid under Workmen‟s CompensationAct. 

(l) Date of payment ofcompensation 

(m) Amountpaidwithdetailsofthepersontowhomthesamewaspaid 

(n) Authority by whom the compensation wasassessed. 

(o) Remarks 

(v) ThecontractorshallmaintainaRegisterofFinesintheFormXIIoftheCL(R&A)Rules 

1971(Appendix-XIII). 

Thecontractorshalldisplayinagoodconditionandinaconspicuousplaceofworkthe 

approvedlistofactsandomissionsforwhichfinescanbeimposed(Appendix-XII) 

(vi) ThecontractorshallmaintainaRegisterofdeductionsfordamageorlossinFormXXof the CL 

(R&A) Rules 1971(Appendix-XIV) 

(vii) ThecontractorshallmaintainaRegisterofAdvancesinFormXXIIIoftheCL(R&A)Rules 

1971(Appendix-XV) 

(viii) ThecontractorshallmaintainaRegisterofOvertimeinFormXXIIIoftheCL(R&A)Rules 

1971(Appendix-XVI). 

 
 

8. ATTENDANCE CARD-CUM-WAGESLIP 

 

(i) ThecontractorshallissueanAttendancecard-cum-wagesliptoeachworkmanemployedby him 

in the specimen form at(Appendix-IX) 

(ii) The card shall be valid for each wageperiod. 

(iii) Thecontractorshallmarktheattendanceofeachworkmanonthecardtwiceeachday,onceat 

thecommencementofthedayandagainaftertherestinterval,beforeheactuallystartswork. 

(iv) Thecardshallremaininpossessionoftheworkerduringthewageperiodunderreference. 
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(v) Thecontractorshallcompletethewageslipportiononthereverseofthecardatleastaday 

priortothedisbursementofwagesinrespectofthewageperiodunderreference. 

(vi) Thecontractorshallobtainthesignatureorthumbimpressionoftheworkeronthewageslip 

atthetimeofdisbursementofwagesandretainthecardwithhimself. 

 
9. EMPLOYMENTCARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules1971toeachworkerwithinthreedaysoftheemploymentoftheworker(Appendix-X). 

 

10. SERVICECERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorised by the Ministry of Urban Development in this behalf. 

 
12. POWEROFLABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or subcontractor 

in regard to such provision. 

 

13. REPORT OF LABOUROFFICER 

 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 

hisinvestigationorenquirytotheEngineer-in-Chargeconcernedindicatingtheextent,ifany, to 

which the default has been committed with a note that necessary deductions from the 

contractor‟s bill be made and the wages and other dues be paid to the labourers concerned.In 

caseanappealismadebythecontractorunderClause13oftheseregulations,actualpayment to 

labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 

on suchappeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 

thereceiptofthereportfromtheLabourOfficerortheG.M.Engineerasthecasemaybe. 

 

14. APPEAL AGAINST THE DECISION OF LABOUROFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Engineer-in-Charge concerned 

within30daysfromthedateofdecision,butsubjecttosuchappeal,thedecisionoftheofficer shall be 

final and binding upon thecontractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER 

 
(i) Aworkmanshallbeentitledtoberepresentedinanyinvestigationorenquiryunderthese 

regulations by: 

 

a) An officer of a registered trade union of which he is amember. 

b) AnofficerofafederationoftradeunionstowhichthetradeunionreferredtoinClause(a)is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 

registeredtradeunion,connectedwiththeindustryinwhichtheworkerisemployedorbyany 

otherworkmanemployedintheindustryinwhichtheworkerisemployed. 

 
(ii) Anemployershallbeentitledtoberepresentedinanyinvestigationorenquiryunderthese 

regulations by: 

a) An officer of an association of employers of which he is amember. 

b) Anofficerofafederationofassociationsofemployerstowhichassociationreferredtoin Clause 

(a) isaffiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 

anyotheremployer,engagedintheindustry inwhichtheemployerisengaged. 

 

(iii) Nopartyshallbeentitledtoberepresentedbyalegalpractitionerinanyinvestigationor 

enquiry under theseregulations. 

 
16. INSPECTION OF BOOKS ANDSLIPS 

Thecontractorshallallowinspectionofalltheprescribedlabourrecordstoanyofhisworkers or to 

his agent at a convenient time and place after due notice is received or to the Labour 

Officeroranyotherperson,authorisedbytheCentralGovernmentonhisbehalf. 

 

17. SUBMISSION OFRETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 
18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on 

any question as to the application/interpretation or effect of those regulations the decision of 

the General Manager (Engg.) concerned shall be final. 



Page 92 A.A.I. C-NIL, I-NIL, O-NIL 

Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

APPENDIX-I 

 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELDAGAINSTCOMPENSATIONFORDELAYININDIVIDUALCONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

To 
The Airports Authority of India 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 

context include its administrator, successors and assigns) having agreed under the termsand 

condition    of    Contract    Agreement No.  ………………………dated ....................... made 

between……….and AAI in connection with theworkof ......................................... (hereinafter 

called the said contract) to accept Deed of Guarantee as herein provided for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 

Security deposit to be made by the contractor or lieu of the amount withheld towards 

compensation for delay pending final extension of time to be made from the contractors 

containedinthesaidContractor.We,the…...................bank(hereinafterreferredtoas“the said 

Bank” and having our registered office at ................................ do hereby undertake and 

agree to identify and keep indemnified AAI from time to time to the extent of 

Rs……………………(Rupees ..................................... only)againstanylossordamage,cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 

byreasonofanybreachorbreachesbythesaidContractorofanyofthetermsandcondition 

contained in the said contract and to unconditionally pay the amount claimed by AAI on 

demand and without demur to the extentaforesaid. 

 
2. We ...................................................Bank, further agree that AAI shall be the sole judgeof and 

as to whether the said Contractor has committed any breach or breaches of any of the terms 

andconditionsofthesaidcontractandtheextentofloss,damage,costs,chargesandexpenses caused 

to or suffered by or that may be caused to or suffered by AAI on account thereof and the 

decision of AAI that the said Contractor has committed such breach and breaches and as to 

the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of 

that may be caused to or suffered by AAI from time to time shall be final and binding on us. 

 
3. We,thesaidBank,furtheragreethattheGuaranteehereincontainedshallremaininfullforce 

andeffectduringtheperiodthatwouldbetakenfortheperformanceofthesaidcontractsand till all 

the dues of AAI under the said contract or by virtue of any of the terms and conditions 

governing the said contract including compensation for delay if any as decided by AAI, have 

been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 

contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, 

however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 

date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 

provided available in agreements clause no……………..as provided in the said Contract, 

i.e……….(date) or from the date of cancellation of the said contract, as the case may be, 

unless a notice of the claim under this Guarantee has been served on the Bank before the 

expiry of the period in which case the same shall be enforceable against the Bank 

notwithstandingthefact,thatthesameisenforcedaftertheexpiryofthesaidperiod. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 

said contract or to extend time of performance by the said Contractor or to postpone for any 

timeandformtimetotimeanyofthepowersexercisablebyitagainstthesaidContractorand either to 

enforce or forbear from enforcing any of terms and conditions governing the said contract or 

securities available to AAI and the said Bank shall not be released from its liability under 

these present by any exercise by AAI of any liberty with reference to the matters aforesaid or 

by reason of time being given to the said contractor or any other forbearance, act or omission 

on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or 

thing whatsoever which under the law relating to sureties 

wouldbutforthisprovisionhavetheeffectofsoreleasingtheBankfromitssuchliability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 

notwithstanding any security which AAI may have obtained or obtain from the Contractor at 

thetimewhenproceedingsaretakenagainsttheBankhereunderbeoutstandingorunrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 

thesaidContractorthesaidBankshallnotdischargeourliabilityhereunder. 
 

In presence of 

 
WITNESS 

1. 

 
2. 

 
Datedthis Dayof  

 

 

 
 

Forandonbehalfof(TheBank)Si

gnature  

Name&Designation  

 A

uthorizationNo.   

 N

ame&Place 

 B

ank‟sSeal     
 

The above Guarantee is accepted by Airports Authority of India. 

For and on behalf of Airports Authority of India 

Signature   

Name   

Designation  

Dated  
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APPENDIX-1A                                                                                               

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS, contractor (Name of contractor) (hereinafter called “the 

contractor”)   has   submitted his tenderdated  (date)fortheconstructionof“ 

 ” (name of work) (hereinafter called “theTENDER”). 
 

KNOW ALL  PEOPLE by  thesepresents thatwe (name of bank) having our 

registered office at (hereinafter   called   “the   bank”) are boundunto 

 (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 

sumofRs.  (Rs.Inwords )forwhichpaymentwelltrulyto be 

made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 

presents. 

 
SEALEDwiththeCommonSealoftheBankthis dayof 20 

.THE CONDITIONS of this obligationare: 

(1)  IfaftertenderopeningtheContractorwithdraws,histenderduringtheperiodofvalidityof 

tender(includingextendedvalidityoftender)specifiedintheFormofTender. 

 

(2) Ifthecontractorhavingbeennotifiedoftheacceptanceofhistenderbytheengineer-in-charge. 

 
a) FailsorrefusestoexecutetheformofAgreementinaccordancewiththeinstructionsto 

contractor, if required– 

OR 

b) Failsorrefusestofurnishtheperformanceguarantee,inaccordancewiththeprovisionsof 

tender document and instructions tocontractor, 

OR 

c) Failsorrefusestostartthework,inaccordancewiththeprovisionsofthecontractand 

instructions tocontractor, 

OR 

d) Failsorrefusestosubmitfreshbankguaranteeofanequalamountofthisbankguarantee against 

security deposit after award ofcontract. 

 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 

receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 

providedthatinhisdemandtheengineer-in-chargewillnotethattheamountclaimedbyhimisdueto 

himowingtotheconcurrenceofoneoranyoftheaboveconditions,specifyingtheoccurredcondition 

orconditions. 

Thisguaranteewillremaininforceuptoandincluding thedate* after the deadlinefor 

submission of tender as such deadline is stated in the instructions to contractor or as it may be 

extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 

demandinrespectofthisguaranteeshouldreachthebanknotlaterthantheabovedate. 

 

 

 
 

DATE ……………………….. SIGNATURE OF THEBANK 

 

WITNESS……………………….. SEAL 

(SIGNATURE NAME ANDADDRESS) 

 
 Datetobeworkedoutonthebasisofvalidityperiodof6monthsfromlastdateofreceiptoftender. 



Page 95 A.A.I. C-NIL, I-NIL, O-NIL 

Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

 

 

 

 
APPENDIX-II 

 
PROFORMAFORMANDATORYTESTSTOBEATTACHEDWITHRUNNING 

ACCOUNTBILLS 

 

Nameofwork .......................................................... Nameof 

Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 

Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency 

as per 

Specification 

No. of 

Tests 

Required 

Upto 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

 
Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 
 

Signature of Sudt. (Engg) 

 

 
 

SignatureofEngineer-in-Charge. Signature of Manager / AM(Engg) 
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APPENDIX-III 

 

 
REGISTEROFMATERNITYBENEFITS(Clause19F) 

 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 

work……………………………………………………………………………… 
 

 
 

Name of the 

employee 

 

Father‟s/husband‟s 

name 

 

Nature of 

employment 

 

Period of 

actual 

employment 

 

Date on which 

notice of 

confinement given 
 

1 2 3 4 5 
 

 

 

 
 

 

 
 

Date on which maternity leave commenced and ended 

 

 
 

Date of 

delivery/miscarriage 

 
In case of delivery 

 
 

Commenced Ended 

 
In case of delivery 

 
 

Commenced Ended 
 

6 7 8 9 10 
 

 

 

 
 

 

 

Leave Pay paid to the employee 
 

In caseofdelivery In caseofmiscarriage Remark 
 

Rate ofleavepay Amountpaid Rate ofleave 

pay 

Amount 

paid 

11 12 13 14 15 
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APPENDIX-IV 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN 

AIRPORTSAUTHORITYOFINDIAWORKS(CLAUSE19F) 

 

Name and address  of the contractor -------------------------------------------------------------------------------  

Name  and location of the  work------------------------------------------------------------------------------------  

------------------------------------------------------------------------------------  

1) Name of the woman and her husband'sname 

 
2) Designation 

 
3) Date ofappointment 

 
4) Date with months and years in which she isemployed. 

 
5) Date of discharge/dismissal, ifany 

 
6) Date of production of certificates in respect ofpregnancy. 

 
7) Date on which the woman informs about the expecteddelivery. 

 
8) Date ofdelivery/miscarriage/death. 

 
9) Date of production of certificate in respect ofdelivery/miscarriage. 

 
10) Datewiththeamountofmaternity/deathbenefitpaidinadvanceofexpecteddelivery 

 
11) Date with amount of subsequent payment of maternitybenefit 

 
12) Nameofthepersonnominatedbythewomantoreceivethepaymentofthematernitybenefit after 

thedeath. 

13) Ifthewomandies,thedateofherdeath,thenameofthepersontowhommaternitybenefit amount 

was paid, the month thereof and the date in theregister. 

14) Signature of the contractor authenticating entires in theregister. 

 
15) Remarks column for the use of InspectionOfficer. 
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Name of work 

 
Labour Board 

APPENDIX-V 

Name of Contractor---------------------------------------------------------------------------------------------------  

--------------------------------------------------------------------------------Address of Contractor --------------- 

--------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------- 

Name and address of A. A. I. Division ----------------------------------------------------------------------------  

------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------ 

Address of A. A. I. Labour Officer --------------------------------------------------------------------------------  

----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 
 

Sl.No. Category  Minimum 
wagefixed 

Actual wage 
paid 

Number 
present 

Remark 

 

 
 

Weekly holiday -----------------------------------------------------------------------------------  

Wage   period --------------------------------------------------------------------------------------  

Date of payment  of wages ----------------------------------------------------------------------- 

Working   hours -----------------------------------------------------------------------------------  

Rest    interval--------------------------------------------------------------------------------------- 



 

 

 

Various Formats to be maintained (Appendix) 

 
 
 
 

 

 
AIRPORTS AUTHORITY OFINDIA 

 

Form-XIII APPENDIX-VI 

[See rule 2(1)] 

[Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 

Name  and  address  of  contractor………………………………………………………………………………………. 

Nameandaddressofestablishmentwhichcontractoriscarriedon…………………………………………………...  

Name   and  location  of work……………………………………………………………………………………………. 

Name  and  address  of  Principal Employer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 
Code 

Name Surname Gender Father‟s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 

Category 
Address 

*(HS/S/SS/US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 
Number 

Bank Branch 
(IFSC) 

Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note:Incasetheageisbetween14to18years,mentionthenatureofwork,dailyhoursofworkandIntervalsofrestintheremarks Column.  
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APPENDIX-VII 

 

 
Form-XVI 

[See Rule 78(1) (a) (i)] 

 
Muster Roll 

 
 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of 

work……………………………………………………………………………………………. 

 

NameandaddressofPrincipalEmployer .............................................................For the monthof 

fortnight……………. 

 

Sl. 

1 

Name 

of 

work 

Man 
2 

Se x 

3 

Father‟s/ 

Husband‟s 

4 

Date Remark 
 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 

 
FORMAT FOR WAGE REGISTER 

 

Name  and  address  of  contractor………………………………………………………………………………………. 

 
Nameandaddressofestablishmentwhichcontractoriscarriedon…………………………………………………...  

 
Name   and   location   ofwork……………………………………………………………………………………………. 

 
NameandaddressofPrincipalEmployer……………………………………Forthemonthoffortnight…………….  

 

 

APPENDIX-VIII 

 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name oftheEstablishment NameofOwner LIN 

From To (Monthly/Fortnightly/Weekly/Daily/PieceRated) 

Wage period 

 

Sl. No. in 
Employee 

register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 

Employer Share 

PF Welfare Found 
PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 
Receipt by Employee/Bank 

Transaction ID 
Date of Payment Remarks 

23 24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

NameofEstablishment LIN  
 

Sl. Number In Employee 

register 

Name Recovery Type 

(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 

issued* 

Explanation heard in 

presence of* 

Number of 

Installments 

First Month/Year Last Month/Year Date of Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2)(a)] 

 
Register of wages 

 
 

Name   and  address   ofcontractor………………………………………………………………………………………. 

 
Nameandaddressofestablishmentwhichcontractoriscarriedon…………………………………………………...  

 
Name  and  location  of  work……………………………………………………………………………………………. 

 
NameandaddressofPrincipalEmployer……………………………………Forthemonthoffortnight…………….  

 
 Amount of wages  

 

S. 

No 

 

Name of 

workman 

 

Serial no 

in the 

register 

of 

workman 

 

Descript 

ion/ 

nature 

of work 

done 

 

No. of 

days 

worked 

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage 

s 

 

Dearness 

Allowanc

e 

 

Over- 

time 

 

Other 

cash 

payme

nt nt. 

(indic 

ate 

nature 

) 

 

Total 

 

Deduc

tion if 

any 

(indic 

ate 

nature 

) 

 

Net 

amou

nt 

paid 

 

Sig. or 

thumb 

impress

ion of 

the 

work 

men 

 

Initial 

contract 

or his 

represen

tative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 
 

Wages Card No………………………… 

 
NameandAddressofContractor……………………Dateofissue……………………….. 

 
Name  and  location  of work………………………….Designation………………………… 

 
Name    of workman………………………………….Month/Fortnight…………………….. 

 
Rate of Wages………………………………………… 

 
 

1 2 3 4 5 6 7 8 9 1 

0 

1 1 1 1 1 1 

1   2   3   4   5  6 

1 1 1 2 2 

7   8   9   0  1 

2 2 2 2 2 

2   3   4   5  6 

2 2 2 

7   8  8 

3 31 

0 
 

Morning Rate 

 

 

 
 

Evening Amount 

 

 

 

Initial 

 

 

 

Receivedfrom…………………………………….thesumofRs ................................................................... on account of mywages 

Signature 

The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 
 

Wages Slip 

 
 

Name  and  address  ofcontractor…………………………………………………………… 

 
Name  and  Father‟s/Husband name  ofworkman…………………………………………... 

 
Name  and  location  ofwork………………………………………………………………... 

 
For  the  week/Fortnight/Month ending…………………………………………………….. 

 
 

1. No.   of daysworked…………………………………………………………………… 

 
 

2. No.  of units  worked in case of piece  rateworkers……………………………………. 

 
3. Rate  of  daily  wages/piecerate………………………………………………………… 

 
4. Amount of overtime wages…………………………………………………………… 

 
5. Gross wages payable…………………………………………………………………. 

 
6. Deduction, if any……………………………………………………………………… 

 
7. Net amount of wagespaid……………………………………………………………. 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV 

[See rule 76] 

Employment Card 

 
 

Name and address of contractor……………………………………………………………  

 
Nameandaddressofestablishmentunderwhichiscarried……………………………….  

 
Nameofworkandlocationofwork………………………………………………………. 

 
NameandaddressofPrincipalEmployee………………………………………………… 

 
1. Name of the workman………………………………………………………………...  

 
2. SI. No. in the register of workmanemployed………………………………………...  

 
3. Nature    of employment/designation………………………………………………….. 

 
4. Wagerate(withparticularsofunitincaseofpiecework)…………………………..  

 
5. Wage   period………………………………………………………………………… 

 
6. Tenure    ofemployment……………………………………………………………… 

 
7.      Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

Signature of Contractor 
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APPENDIX-XI 

 

 
FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 

 
1. InconsiderationoftheChairman,AAI(hereinaftercalled“AAI”)havingofferedtoacceptthe terms

 and conditions of the proposed agreement between 

……………………………………………………………………………………………… 

[hereinaftercalledthesaidcontractor(s)]forthework……………………………(hereinafter 

“thesaidagreement”)havingagreedtoproductionofairrevocableBankGuaranteeforRs.  

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s)forcomplianceofhisobligationsinaccordancewiththetermsandconditionsin the 

saidagreement. 

We..................................................(IndicatethenameoftheBank)(hereinafterreferredtoas “the 

Bank”) hereby undertake to pay to the Chairman, AAI an amount notexceeding Rs.  

…………………(Rupees .............................. only) on demand byAAI. 

 
2. We .................................................. (IndicatethenameoftheBank)doherebyundertaketopay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 

from AAI stating that the amount claimed is required to meet the recoveries due or likely to 

beduefromthesaidcontractor(s).AnysuchdemandmadeontheBankshallbeconclusiveas 

regardstheamountdueandpayablebytheBankunderthisGuarantee.However,ourliability 

underthisguaranteeshallberestrictedtoanamountnotexceedingRs.………………..  

(Rupees ...................................... only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being 

absolute andunequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 

4. We ............................................... (Indicatethenameofbank)furtheragreethattheguarantee 

hereincontainedshallremaininfullforceandeffectduringtheperiodthatwouldbetakenfor the 

performance of the said agreement and that it shall continue to be enforceable till all the dues 

of AAI under or by virtue of the said agreement have been fully paid and its claims satisfied 

or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges thisguarantee. 

 
5. We ............................. (indicatethenameofthebank)furtheragreewithAAIthatAAIshall 

have the fullest liberty without our consent and without effecting in any manner our 

obligations hereunder to vary any of terms and conditions of the said agreement or to extend 

timeofperformancebythesaidcontractor(s)fromtimetotimeortopostponeforanytimeor from 

time to time any of the powers exercisable by AAI against in the said contractor(s) and 

toforebearandenforceanyofthetermsandconditionsrelatingtothesaidagreementandwe shall not 

be relieved from our liability by reason of any such variation, or extensions being granted to 

the said contractor(s) or for any forbearance, act of omission on the part of AAI or 

anyindulgencebytheAAItothesaidcontractor(s)orbyanysuchmatterorthingwhatsoever which 

under the law relating to securities would, but for this provision, have effect of so 

relievingus. 
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6. ThisguaranteewillnotbedischargedduetothechangeintheconstitutionoftheBankorthe 

contractor(s). 

 

7. We ......................................... (Indicatethenameofthebank)lastlyundertakenottorevoke 

this guarantee except with the previous consent of AAI in writing. 

 
8. This guarantee shall bevalidupto ..................................................unless extended on demandby 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in 

writingislodgedwithinsixmonthsofthedateofexpiryortheextendeddateofexpiryofthis guarantee 

all our liabilities under this guarantee shall standdischarged. 
 

In presence of 

 
Witness 

1. 

2. 

 
Datedthis Dayof  

 

 
 

Forandonbehalfof(TheBank)Si

gnature  

Name&Designation     

AuthorizationNo.   

 Na

me&Place 

 Ba

nk‟sSeal     
 

TheaboveGuaranteeisacceptedbyAirportsAuthorityofIndia.ForandonbehalfofAirports Authority 

ofIndia 

Signature   

Name   

Designation  

Dated  

Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 

Format for Letter of undertaking from the Depositor to Bank 

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The  BranchManager, 

………………..Bank, 

……………………. 

 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 

 

Sir, 

 
The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 

awarded by M/s Airports Authority of India to me / us. 

 
I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority ofIndia. 

 

Signature of the Depositor 

 
 

Place: 

Date: 
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APPENDIX-XII 

 

 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 
 

Inaccordancewithrule7(v)oftheAAIContractor'sLabourRegulationstobedisplayedprominently at the 

site of work both in English and localLanguage. 

 
 

1. Wilfulinsubordinationordisobedience,whetheraloneorincombinationwithother. 

 
2. Theftfraudordishonestyinconnectionwiththecontractorsbesideabusinessorpropertyof AAI. 

3. Taking or giving bribes or any illegalgratifications 

 
4. Habitual lateattendance. 

 
5. Drunkenness lighting, riotous or disorderly or indifferentbehavior 

 
6. Habitualnegligence. 

 
7. Smokingnearoraroundtheareawherecombustibleorothermaterialsarelocked 

 
8. HabitualIndiscipline 

 
9. CausingdamagetoworkintheprogressortopropertyoftheAAIorofthecontractor. 

 
10. Sleeping onduty. 

 
11. Malingering or slowing downwork. 

 
12. Giving of false information regarding name, age, father's name,etc. 

 
13. Habitual loss of wage cards supplied by theemployer's 

 
14. Unauthorizeduseofemployer'spropertyofmanufacturingormakingofunauthorized 

particles at the workplace 

15. Badworkmanshipinconstructionandmaintenancebyskilledworkerswhichisnotapproved 

bytheDepartmentandforwhichthecontractorsarecompelledtoundertakerectifications. 

16. Making false complaints and/or misleadingstatements. 

 
17. Engaging on trade within the premises of theestablishments. 

 
18. Any unauthorized divulgence of business affairs of theemployees. 
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19. Collectionorcanvassingforthecollectionofanymoneywithinthepremisesofan 

establishment unless authorised by theemployer. 

20. Holdingmeetinginsidethepremiseswithoutprevioussanctionoftheemployers. 

 
21. Threateningorintimidatinganyworkmanoremployerduringtheworkinghourswithinthe 

premises. 
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APPENDIX-XIII 

 

 
Form-XVII [See Rule 78 (2)(d)] 

 
Register of Fines 

 
 

Name  and  address  of  contractor………………………………………………………………………………………. 

 
Nameandaddressofestablishmentwhichcontractoriscarriedon…………………………………………………...  

 
Name   and  location  of work……………………………………………………………………………………………. 

 
Name  and  address  of  Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father‟s/ 

Husband‟ 

s 

Name 

Designatio 

n n nature 

of 

employmen

t t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee‟s 

explanation was 

heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed 

Date on 

which 

fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 

 

 
Form-XVII 

[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 
 

Name and address of contractor……………………………………………………………………………………….  

 
Name and address of establishment under which contract is carried on…………………………………………………...  

 
Name and location of work…………………………………………………………………………………………….  

 
Name and address of Principal Employer……………………………………………………………….…………….  

 

SI. 

No. 

Name 

of 

workma

n n 

Father‟s 

Husband‟ 

s Name 

Designation 

/nature of 

employmen

t t 

Particular 

of 

Damages 

or Loss 

Date of 

damage

s or loss 

Whether 

workman 

showed 

cause 

against 

deductio 

n n 

Name of 

person in 

whose 

presence 

employee‟s 

explanation 

was heard 

Amount 

of 

deductio

n 

nimpose

d 

No. of 

install 

ments 

Date of 

recovery 
 

 
 

Remark 
First 

Instal

lment 

Last 

Instal

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 

 

 
Form-XXII 

[See Rule 78 (2) (d)] 

Register of Advances 

 
 

Name and address of contractor………………………………………………………………………………………. 

 
Name and address of establishment under which contract is carried on…………………………………………………...  

 
Name and location of work…………………………………………………………………………………………….  

 
Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name 

of 

workma

n n 

Father‟s 

Husband‟ 

s Name 

Designation 

/nature of 

employmen

t t 

Wage 

period 

and 

wages 

payable 

Date 

and 

amount 

of 

advanc 

e e 

paid 

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme

nt repaid 

Date 

on 

which 

last 

install 

ment 

was 

repaid 

 

 
 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

 

 

 
Form-XXIII [See Rule 78 (2)(e)] 

 
Register of Overtime 

 
 

Name and address of contractor………………………………………………………………………………………. 

 
Name and address of establishment under which contract is carried on…………………………………………………...  

 
Name and location of work…………………………………………………………………………………………….  

 
Name and address of Principal Employer……………………………………………………………….……………. 

 

S. 

N 

o 

Name of 

workme 

n 

Father‟s/ 

Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 

which 

overtime 
worked 

Total overtime 

worked at 

project in case 
of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 

……………………………….. 

……………………………….. 

……………………………….. 
 

Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 
you to appoint an arbitrator for settlement of disputes mentioned below: 

 

1. Name ofapplicant 

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd.Co. 

3. Full address of theapplicant. 

4. Name of the work and contract number in which arbitratorsought. 

5. Name of the office which entered intocontract. 

6. Contract amount in thework. 

7. Date ofcontract. 

8. Date of initiation ofwork. 

9. Stipulated date of completion ofwork. 

10. Actual date of completion of work (ifcompleted). 

11. Total number of claimmade. 

12. Total amountclaimed. 

13. Date of intimation of final bill (if work iscompleted). 

14. Date of payment of final bill (if work iscompleted). 

15. Amount of final bill (if work iscompleted). 

16. Date of request made to ED fordecision. 

17. Date of receipt of ED‟sdecision. 

18. Date ofappeal. 

19. Date of receipt of decision on ourappeal. 

 
 

Specimen signature of theapplicant 

(Only the person/authority who 

Signed the contract shouldsign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

 

1. Statement of claims with amount of claims. 
2. 

3. 

4. 
 

Yoursfaithfully 

 
 

(Signature) 
 

Copy to: 

1.  TheEngineer-in-charge ............................... , 

………………………… 
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APPENDIX -XVIII 
 
 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 
“This  Pactmadethis ............. day of …… between Airports Authority of India, abody 

corporate constituted by the Central Government under the  Airports  Authority  of  

India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, 

and offices at ………….in India, hereinafter called the Authority (which term shall 

unless excluded by or is repugnant to the context, be deemed to include its Chairman,   

or Member, Executive Directors, Airport Directors, officers or any  of them specified  

by the Chairman in this behalf, and shall also include its successors and assigns) of     

the onepart 

 

AND 

 

……represented by ……… of the other part,  hereinafter  called  the  

“Bidder/Contractor “(which term shall unless excluded by or is repugnant to  the  

context be deemed to include its heirs, representatives, successors and assigns of the 

Bidder/Contractor) 

WHEREAS the Authority intends to award, under laid down  organizational  

procedures, tender/contractfor. ................................ The Authority, while dischargingits 

functions on business principles, values proper compliance with all relevant laws and 

regulations, and the principles of natural ,justice, ethics, equity, fairness and 

transparency in its relations with the Bidders/Contractors. 

 

WHEREAS the Authority is desirous to make its business  mechanism  more 

transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the 

Authority hereby adopts the instrument developed by the renowned international 

non‐governmental organization “Transparency International” (T I ) headquartered in 

Berlin ( Germany ). The Authority will appoint an Independent  External  Monitor 

(IEM) who will monitor the tender process and the execution of the contract for 

compliance with the principles mentionedabove. 

 

AND  WHEREAS  the  Bidder  is  submitting  a  tender  to  the  Authority  for 

…………………….InresponsetotheNIT(NoticeInvitingTender)dated……… 

Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 

forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to Enabling the Authority to obtain the desired 

said stores/equipment/execution of  works at a competitive price in conformity  with   

the defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and Enabling Authority to abstain from bribing or 

indulging in any corrupt practice in order to secure the  contract  by  providing  

assurance to them that their competitors will also abstain from bribing and  other  

corrupt practices and the Authority will commit to prevent corruption, in any form, by 

its officials by following transparent procedures. The parties hereto hereby  agree to 

enter into this Integrity Pact and agree asfollows: 
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1. Commitments of theAuthority; 

 

1.1 The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 

material or immaterial benefit or any  other advantage from the BIDDER, either   

for themselves or for any person, organization or third party  related  to  the  

contract in exchange for an advantage in the bidding process, bid evaluation, 

contracting or implementation process related to thecontract. 

 

1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and     

will provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to otherBIDDERs. 

 

1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such abreach. 

 

1.4 In case any such preceding misconduct on the part of such official(s) is reported    

by the BIDDER to the Authority with full and verifiable facts and the same is  

prima facie found to be correct by the Authority, necessary disciplinary 

proceedings, or any other action as deemed fit, including  criminal  proceedings 

may be initiated by the Authority and such a person shall  be  debarred  from  

further dealings related to the contract process. In such a case while an enquiry is 

being conducted by the  Authority  the proceedings under the contract  would not  

be stalled. 

 

1. Commitments ofBidders/Contractor. 
 

The Bidder/Contractor commits itself to take all measures necessary to prevent 

corrupt practice, unfair means and illegal activities during any stage of its bid or 

during any pre‐contract or post‐contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following. 

 

2.1 The Bidder/Contractor will not offer, directly or through  intermediaries,  any  

bribe, gift, consideration, reward, favour, any material or immaterial benefit or  

other advantage, commission, fees, brokerage or inducement to any official of the 

Authority, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the contract in exchange forany 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

 

2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the Authority or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to  the  obtaining  or  

execution of the contract or any other contract with the Authority for showingor 
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forbearing to show favour or dis favour to any person in relation to the contract or 

any other contract with the Authority. 

 

2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specification, certifications, subsidiary contracts, 

submission or non‐submission of bids or any actions to restrict competitiveness or 

to introduce cartelization in the biddingprocess. 

 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 

foreign principals orassociates. 

 

2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 

any other intermediary, in connection with thisbid/contract. 

 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/  authorized  government  

sponsored export entity of the stores and has not engaged any individual or firm     

or company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to the Authority or any of its functionaries, whether officially or 

unofficially to the award of the contract to the BIDDER, nor has any amount been 

paid, promised or intended to be paid to any such individual, firm or company in 

respect of any such intercession, facilitation orrecommendation. 

 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has  

made or has committed to or intends to make to officials of the Authority or their 

family  members, agents, brokers or any other intermediaries in connection with  

the contract and the details of services agreed upon forsuch payments. 

 

2.8 The Bidder/Contractor will not collude with other parties  interested  in  the  

contract to impair the transparency, fairness and progress of the bidding process,  

bid evaluation, contracting and implementation of thecontract. 

 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegalactivities. 

 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as 

part of the business relationship, regarding  plans,  technical  proposals  and 

business details, including information contained in any electronic data  carrier.  

The Bidder / Contractor also under takes to exercise due and adequate care lest    

any such information isdivulged. 

 

2.11 The Bidder/Contractor will inform to the Independent ExternalMonitor. 

 
i) If he receives demand for an illegal/undue payment /benefit. 
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ii) If he comes to know of any unethical or illegalpayment/benefit. 

 

iii) If he makes any payment to any Authority‟sassociate(s) 

 
2.12 The Bidder/Contactor commits to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiablefacts. 

 

2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentionedabove. 

 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly,  is  a  

relative of any of the officers  of the Authority, or alternatively, if any  relative of  

an officer of the Authority has financial interest/stake in the Bidder‟s/Contractor‟s 

firm, the same shall be disclosed by the Bidder/Contractor at the time filing of 

tender. The term „relative‟ for this purpose would be as defined in Section 6 of     

the Companies Act1956. 

 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into  

any monetary dealings or transactions, directly  or indirectly, with  any  employee 

of theAuthority. 

 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression     

in violation of section 2 or in any other form such as to put his reliability or 

credibility as Bidder/Contractor into question, the Authority is  entitled  to 

disqualify him from the tender process or to terminate the contract for such reason 

and to debar the BIDDER from participating in future biddingprocesses. 

 

2. PreviousTransgression 
 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 

company in any country in respect of any corrupt practices envisaged hereunder    

or with any Public Sector Enterprise in India or any Government Department in 

India that could justify Bidders‟s exclusion from the tenderprocess. 

 

3.2 The Bidder/Contractor agrees that if it  makes incorrect statement on this subject,  

he can be disqualified from the tender process or the contract, if already awarded, 

can be terminated for such reason and he may be considered for debarment for 

future tender/contractprocesses. 

 

3.3 ThattheBidder/ContractorundertakestogetthisPactsignedbythesubcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 

(Rupees zero point five Cr.) and to submit the same to the Authority along-with   

the tender document/ contract before contractsigning. 

 

3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval   

of the Authority after signing of the contract, and whose value of the work 

contributionexceedsRs0.5Cr.(RupeesZeropointfiveCr.)willberequiredto 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 

before doing/ performing any act/ function by such subcontractor(s) / associate(s)  

in relation to the contract/work. 

 

3.5 That the Authority will disqualify from the tender process all Bidder(s) who don‟t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 

policy ofauthority 

 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or    

fails to get this Pact signed in terms of policy of  authority.  Authority  will 

terminate the contract and initiate appropriate action against suchContractor(s). 

 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 

Guarantee/Bond. 

 

While submitting bid, the BIDDER shall deposit an EMD / SD / BG / DRAFT / 

PAY ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., 

which is 

as per terms  and conditions and details given in NIT / tender documents sold to   

theBidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from futureContacts. 

 

5.1 Any  breach  of the aforesaid provisions  by the BIDDER or any one employed by  

it or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall entitle the Authority to take all or any one of  the  following  actions,  

wherever required: 

 

i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) wouldcontinue. 

 

ii) To immediately cancel the contract, if already signed, without giving any 

compensation to theBIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender  

process prior to the award under section 2 or 3 or 4, the Authority is entitled 

to forfeit the earnest money deposited/bidsecurity. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 

Lending Rate of State Bank of India, while in case of a BIDDER from a 

country other than India with interest thereon at 2% higher than the LIBOR.  

If any outstanding payment is due to the BIDDER from the Authority in 

connection with any other contract or any other stores, such outstanding 

payment could also be utilized to recover the aforesaid sum andinterest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty  

bond, if furnished by the BIDDER, in order to recover  the  payments,  

already made by the BUYER, along withinterest. 

 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall  

be liable to pay compensation for any loss or damage to the Authority 

resulting from such cancellation/rescission and the Authority shall  be  

entitled to deduct the amount so payable from the money(s) due to the 

BIDDER. 

 

vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 

discretion of theAuthority. 

 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing thecontract. 

 

ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by  the Authority with the BIDDER, the same shall not  

beopened. 

 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 

violation of thisPact. 

 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4   

or if the Authority is  entitled to terminate the contract under section 2 or  3  

or 4, the Authority shall be entitled to demand and recover from the 

contractor damages equivalent to 5% of the contract value or the amount 

equivalent to security deposit or performance bank guarantee, whichever is 

higher. 

 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 

Bidder/Contractor can prove and establish to the satisfaction  of  the 

Authority that the disqualification / debarment of the bidder from the tender 

process or the termination of the contract after award of the contract has 

caused no damage to theAuthority. 

 

5.2 The Authority will be entitled to take all or any of the actions mentionedat para 

5.1 above. 

 
5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 

the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 

1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 

prevention of corruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 

the debarment and proves to the satisfaction of the Authority that he has installed    

a suitable and effective corruption prevention system and also restored/recouped  

the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 

debarment prematurely considering the facts and circumstances of the case, and   

thedocuments/evidenceadducedbytheBidder/Contractorforfirsttimedefault. 

 

5.5 That a transgression is considered to have occurred if the Authority is fully  

satisfied with the available documents and evidence submitted along with 

Independent External Monitor‟s recommendations/suggestions that no reasonable 

doubt is possible in thematter. 

 

5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 

BIDDER. However, the BIDDER can approach the Independent External 

Monitor(s) appointed for the purpose of thisPact. 

 

6. Allegations against Bidders/Contractors/ Sub‐Contractors/Associates: 

 

That if the Authority receives any information of conduct of a Bidder/ Contractor  

or Sub- Contractor or of an employee or a representative or an associate of the 

Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 

Authority has substantive suspicion in this regard, the Authority will inform the 

Vigilance Department for appropriateaction. 

 

7. Independent ExternalMonitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for thisPact. 

 

7.2  The task of the Monitor(s) is to review independently  and objectively, whether   

and to what extent the parties comply with the obligations under this Pact. He will 

also enquire into any complaint alleging  transgression of any  provision of this  

Pact made by the Bidder, Contractor orAuthority. 

 

7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He  will  

report to the Chairperson of the Board of theAuthority. 

 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 

provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation including minutes of meeting. 

The same is applicable to Sub - Contractors and Associates. The Monitor is under 

obligation to treat the information and documents of the Authority and Bidder/ 

Contractor / Sub- Contractors/ Associates withconfidentiality. 

7.5.  That as soon as the Monitor notices, or believes to notice, a violation of this Pact,  

he will so inform the management of the Authority and request themanagement 



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

Page 125 A.A.I. C……I…….O……. 

 

 

 

to discontinue or heal the violation, or to take other relevant action.  The  

Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 

this, the Monitor(s) has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerateaction. 

 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 

have an impact on the contractual relations between the Authority and the 

Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 

suchmeetings. 

 

7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board    

of the Authority within 2 weeks from the  date of reference or intimation  to  him  

by the Authority and, should the occasion arise, submit proposals for correcting 

problematicsituations. 

 
7.8 That if the Monitor(s) has reported to the Chairperson  of  the  Board  a 

substantiated suspicion of an offence under relevant Anti- Corruption Laws  of 

India and the Chairperson has not, within reasonable time, taken visible action to 

proceed against such offence or reported it to the Vigilance Department, the 

Monitor may also transmit this information directly to the Central Vigilance 

Commissioner, Government ofIndia. 

 

7.9 The word „Monitor‟ would include singular andplural. 

 
8. Facilitation ofInvestigation. 

 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER   

shall provide necessary information and documents in English and shall extend all 

possible help for the purpose of suchExamination. 

 

9. Law and Place of Jurisdiction. 

 

That this Pact is subject to provisions under Indian Law.  The  place of performance 

and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of 

the Authority, asapplicable. 

 

10. Other LegalActions 

 

10.1 That the changes and supplements as well as  termination notice need to  be  made 

in writing. 

 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact  must    

be signed by all the partners and consortium members or their authorized 

representatives. 
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11. Pact duration(Validity) 

 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract,    

and for all other Bidders 3 months after the contract isawarded. 

 

11.2. That if any claim is made / lodged during this period, the same shall be binding   

and continue to be valid despite the lapse of this Pact as specified herein before, 

unless it is discharged/determined by Chairman of theAuthority. 

 

11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive  to 

come to an agreement to their originalintentions. 

 
12. Company Code ofConduct 

 

Bidders are also advised to have a company code of conduct (clearly rejecting the 

use of bribes and other unethical behavior) and a compliance program for the 

implementation of the code of conduct throughout the company. 

 
13. The parties hereby sign this Integrity Pact at  on 

 
 

Buyer 

Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1.    
 

2.  
 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1.  
 

2.   
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APPENDIX-XIX 
 
 

(To be filled by Contractor) 

(CLAUSE-47) 

 

Ratioofdirectpaymenttothespecialized : …%ofthenetpaymenttobemadeto 

Specialized agency in case of composite contractagency 

 

 

 

 
Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 

1 Sub-head I   

    

    

    

 

 
Note: 

 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

Thebiddermustindicatepercentagepayabletospecializedagencyincaseofallsub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 

of the net payment admissible as per AAI for the subhead under consideration shall be paid 

directly to specialized agency in case of compositecontract. 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 
 

SCHEDULE `A‟ 

 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 

given as a standard BOQ format at page no.BOQ– 01 to BOQ– 01with the tender document, then the 

same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ 

file, open it and complete the white coloured (unprotected) cells with their respective financial quotes and 

other details (such as name of the bidder). No other cells should be changed. Once the details have been 

completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file 

is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited. 

 
 

SCHEDULE `B‟ 

 

Schedule of materials to be issued to the contractor. 
 

 
Sl. No. Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C‟ 

 

Tools and plants to be hired to the contractor. 
 

 

Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 

    

 

 

SCHEDULE `D‟ 
 

Extra schedule for specific requirements/ documents for the work,ifany. Not Applicable 

 

SCHEDULE `E‟ 
 

Reference to General Condition of contract 

 

Name of work “Provision of Passenger Facility Announcer Signages at 
Srinagar Int’l Airport .” 

 

Estimated cost of work Rs. 4,99,446/-(Excl GST)  

 

i. Earnest Money Rs. 9989/- 

ii. Performance Guarantee: 5% of contract value 

iii. Security deposit: 10%of contract value 
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a: 30% (Overall) 

 

b: 100% ( for foundation Items) 

 

SCHEDULE `F‟ 

 

 

GENERAL RULES & DIRECTION 
 

Officer inviting tender : Asstt. General Manager Engg.- Elect. 
 

 

Definitions: 

Officer inviting tender :   Asstt. General Manager Engg.- Elect. 
 

2(v) Engineer-in-Charge  Jt. General Manager Engg.- Elect. 

2(viii) Accepting Authority  As per AAI‟s Delegation of Power. 

2(x)  Percentage on cost materials &Labour 
to cover all overheads & Profits 15% 

2(xi) Standard schedule of rates DSR-18, with up to date correction slips as on last date of 

Submission of tenders & market rates. 

2(xii) Department AAI,Engineering Electrical 

 

 

Clause1 

 

(i) Time allowed for submission of 

Performance Guarantee from the date of 

issue of letter of acceptance 

 

within 30 Days 

Not Applicable 

(ii) Maximum allowable period of extension As per Clause 1 
Not Applicable 

 

Clause2 

 
 Authority for fixing compensation under 

Clause 2 
As per AAI‟s Delegation of Power. 

 
 

Clause 2A 

 
 Whether Clause 2A shall be applicable Yes/No 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 

12.3 
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Running bill/Final Bill 

 

Clause 5 

 
 Number of days from the date of issue of 

letter of acceptance for reckoning date of 
start 

 

10 days/ As per work order 

 

Mile Stone(s) as per table given below: 
 

 
Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 

date of start) 

Amount to be 

withheld in caseof 

non achievement of 

milestone 
    

    

    

    

 

Time allowed for execution of work.   : 03 (Three) 

Authority to decide: 

i. Extension of time ............................. Engineer-in-Charge. 

ii. Rescheduling of milestone .............. As per DOP. 

iii. Shifting of date of start in case of 

delay in handing over of site… ..... As per DOP. 

  

Clause 6, 6A 

Months 

 

 

 

Clause applicable – (6or6A) : 6A 
 

Clause 7 
 

 

Clause 10A 

 

Testing equipment to be provided by the contractor at site lab- N/A 

All the Testing equipment required for conducting test for building/ pavement works as per CPWD, 

Morth, IRC and AAI specifications as applicable. 

 

Clause 10 B(II) 

 
 Whether Clause 10B(II) shall be 

applicable 
Yes/No 

 

Clause10C: Applicable/ Not Applicable 

Component of labour expressed as percent of value of work: As per Actual/ SOQ

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any since the last such payment for 

being eligible to interim payment. 
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Clause 10 CA 

 

Materials covered under this 

clause 

Nearest Material (other than 

cement*, reinforcement 

bars, structural steel & 

Bitumen) for which All India 

Wholesale Price index is to be 

followed 

Base price and its 

corresponding period of all the 

materials covered under clause 

10CA 

1. Cement (OPC/ PPC)  Base price for cement and 

reinforcement steel to be 

determined as issued under 

authority of DG (Works). 

CPWD or concerned Zonal 

Chief Engineer, CPWD as on 

last date of receipt of tender. 

In case base price for cement, 

reinforcement steel and 

Bitumen as to be issued by 

CPWD is not available 

concerned ED(Engg) 

empowered to determine the 
same. 

2. Reinforcement steel bars 
(TMT) 

3. Structural Steel 

4. Bitumen 

 
 

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, ifany. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 

by adopting latest base price and its correspondingperiod. 
 
 

Clause 10 CC 
 

 

 

Schedule of component of other materials, Labour, POL etc. for price escalation. 

 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 

express as percentage total value of work …………. ……Xm …….%. 

 

Component of labour, expressed as % of total valueofwork………Y .............. %. 

 

Component of POL, expressed as % of total valueofwork…………Z .............. % 

 

Note:Xm ........ %shouldbeequalto(100)–(materialcoveredunderclause10CAi.e.cement,steeland 

Other materials specified in clause 10 CA + component of labour + component of POL). 

Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 
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a) As per latest CPWD Specification/ Indian 

Electricity Rules with up to date amendment. 
b) Technicalspecification of the Work 

 

Clause11 
 

 

 

Clause12 

 

12.2 
& 

12.3 

Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for buildings, 

pavements and all other works above 

foundation level. 

 

30% (Thirty Percent) 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 

work 

 

100% ( Hundred Percent) 

 
 

Clause16 
 

 
  

Competent 

reduced rates 

 

Authority 
 

for 
 

deciding 
 

DGM/ Jt.GM(Engg) 

 
 

Clause18 

 
 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 

 
 

Clause 25 

 

Place of Arbitration: Airports Authority of India, New Delhi 

Appointment Authority of DRC &Arbitration:-As per DOP 

 

Specification to be followed for execution of work 
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Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 

 

Sl. 

No. 
Minimum 

Qualification of 

Technical 

Representative 

Discipline Designation 

(Principal 

Technical 

representative) 

M
in

im
u

m
 

E
x

p
er

ie
n

ce
 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36 

Figures 
Rs. 

Words 

1. As per Special Condition of Contract 

 

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 

can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 

condition that such diploma holder should not exceed 50% of requirement of degree engineers 

 

Clause 37 

License Fee for unpaved land Not Applicable 
 

Clause 41(b) 

Integrity Pact applicable Yes/No 

 

Clause 42 

 

(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 

DSR 2016 printed by C.P.W.D with up- 

to-date correction slips till last date of 

submission of tender, technical 

specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to 

tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 

than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

 
Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor 
  Excess beyond permissible 

variation 
Less use beyond the 
permissible variation* 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at 
stipulated fixed price 

  

 

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction ofEngineer-in-charge 

 
 

Clause 48 

 

EscrowAccount: Applicable / Notapplicable. 
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Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 

working out minimum period for which hire charges of road roller are to be recovered. 

 
Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2 or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 

per m2or 

 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 

Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 

or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 

nominal size per 100 m2 and binder including tack coat, the binder 

being hot cut back bitumen or bitumen emulsion in specified 
quantities. 

930 Sq.m 

 

mailto:S-90@2.25
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11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 

nominal size per 100 m2and binder including tack coat, the binder 

being hot cut back bitumen or bitumen emulsion in specified 
Quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 

and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 

(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 

and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 

(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 

and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 

Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 

100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bit mastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 

mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 

sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

750 Sq.m. 

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 

nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 

sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominalsize 
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 

mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coatof 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 

the binder being hot bitumen or tar as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 

to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar, 

370 Sq.m. 

20. 4cm. thick premix macadam surfacing using stone aggregate 25 mm 

nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sq.m. 

21. 5cm. thick premix macadam surfacing using stone aggregate 25 mm 

nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumen binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 

Cu.m. per 100 Sq.m. 

460 Sq.m. 

 

 



 

 

 

PROFORMA 



PERFORMA 
 

(C-NIL, I-NIL, O-NIL)  PR- 1 
 

PR-I 

 

ACCEPTANCE LETTER 

 

 
To 

Asstt. General Manager Engg.(E),   

Airports Authority of India,  

Srinagar Int’l Airport,  

Srinagar-190007. 

 

ACCEPTANCE OF AAI’S TENDER CONDITIONS 

 

1. The tender documents for the work “Provision of Passenger Facility Announcer Signage’s at 

Srinagar Int’l Airport .” have been sold to me/us by Airports Authority of India and I/we hereby 

certify that I/we have inspected the site and read the entire terms and conditions of the tender 

documents made available to me/us in the office of Asstt. General Manager Engg.(E), Airports 

Authority of India, Srinagar Int’l Airport, Srinagar-190007 which shall form part of the contract  

agreement and I/We shall abide by the conditions/clauses contained therein. 

2.  I/We hereby unconditionally accepts the tender conditions of AAI’s tender documents in its entirety 

for the above work. 
 

3.  The contents of Notice Inviting Tender of the Tender Documents have been noted wherein it is 

clarified that after unconditionally accepting the tender conditions in its entirety, it is not permissible 

to upload any additional file or put any remark(s)/conditions(s) (except unconditional rebate on 

quoted rates if any) in/ along with the Tender Document and the same has been followed in the 

present case. In case, this provisions of the tender if found violated after opening of tender, I/We 

agree that the tender shall be rejected and AAI shall without prejudice to any other right or remedy be 

at liberty to forfeit the 100% of earnest money.  
 

4.  ‘That, I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills, and 

further if any officer of AAI asks for bribe/gratification, I will immediately report it to the 

Appropriate Authority in AAI’. 
 

5. The required earnest money as specified in Page no. 130 of GCC under Schedule-E for this work has 

been submitted through online payment getaway provided on CPP E-Tender Portal. 

 

Yours Faithfully 

 

 

 

 

        (Signature of the Contractor/firm) 

With Rubber Stamp  

(To be submitted on Company’s Letter head) 
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PR-II 

 AFFIDAVIT 

 

I………………..……… (Name), aged …… years, s/o …………………………………. (Name), Proprietor/ 

Managing Partner/ Managing Director of ……………………………… (Name of the Agency) 

……………………………………….. (Address of the company) do hereby solemnly affirm and state as 

follows: 

 

I am competent to swear this affidavit on behalf of ……………………. (Name of the agency), and hereby 

confirm that I am fully complying with the legal obligations with regard to payment of minimum 

wages as per the Minimum Wages Act-1948 and deduction of Provident Fund Authorities as per EPF 

& MP Act-1952 and Contract Labour (Regulation & Abolition) Act-1970. 

 

 Dated this, the ………………….. day of ………………… month …………………. Year. 

 

 

 

          DEPONENT 

Place: 

Date: 

Note:   

1. Scanned copy of undertaking shall be submitted in Envelop-1 on company’s letter head. 

2. L-1 bidder has to submit this affidavit attested by a First Class Magistrate / Notary Public on 

non-judicial stamp paper of Rs. 100/-, before award of work. 
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PR-III 

 

E PAYMENT FORMAT 

To, 

 _________________________ 

 __________________________ 

 ___________________________ 

Sub:- Request for E-Payment. 

Sir, 

 The following particulars are given for effecting E-Payment in respect of our Claim / 

Bill. 

 

i) Name of the Company    : 

ii) Address      : 

iii) Bank Account No.    : 

iv) Bank / Branch Name and Address.  : 

v) Branch Code.     : 

vi) IFSC Code of the Bank    : 

vii) Permanent Account No. of the Company  : 

 

 

We also enclosed herewith a cheque duly cancelled of our above Bank A/c. 

 

  Thanking you, 

Yours faithfully, 

 

  (             ) 

Authorized Signatory. 
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PR-IV 

 

 

 

Undertaking for GST(on company’s letter head) 

 

 

1. I/we………………………….……….hereby by undertake that I/we are registered under GST vide 

registration no……………………………………… and compliant of GST provision. 

 

2. In the case of non-compliance of GST provision and blockage of any input credit, I/we shall 

be responsible to indemnify AAI. 

 

3. That all input credits have been passed on to AAI by the bidder. 

 

Place: 

Date:                                                                           

 

 

Signature with stamp 

Authorized Signatory of the contractor 
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PR-V 

 

UNDERTAKING REGARDING DEBARMENT / BLACKLISTING) 
(GIVEN IN COMPANY’S LETTER HEAD) 

 
(TO BE UPLOADED IN E-COVER-I) 

 
I/We ………………………… (Name and Designation of Authorized Signatory) on behalf of M/s. 
………………………. (Name of Firm) do hereby solemnly affirm and declare as follows: 
 

(i) M/s. ………………………………Our firm is not restricted / debarred /  blacklisted by AAI or Central / 
State Govt. Depts. / PSUs / World Bank / ADB etc. and the debarment is not in force as on last date 
of submission of proposal 

(ii) None of proprietor / Partners / Board Member / Directors of 
M/s.…………………………………………………. (Name of the firm) has remained Proprietor / 
Partners / Board Member / Directors in any firm which stands debarred / blacklisted by AAI or central 
/ State Govt. Depts. / PSUs / World Bank / ADB etc. and debarment is not in force as on last date of 
submission of proposal. 

(iii) M/s. ………………………………. (Name of firm) understands that at any stage, if above statements 
are found to be false, M/s. ……………………… (Name of firm) shall be liable for debarment from 
bidding in AAI, apart from any other appropriate contractual legal action including debarment / 
blacklisting, termination of the contract etc., as demand fit. 
 

 
 
 

 

 

Date:                                                                                                          (Signature and name of the    

                                                                                                          authorized signatory of the firm) 

              Place: 
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PR-VI 

 

Certificate of Net Worth from Chartered Accountant 

 

It is certify that as per the audited balance sheet and profit & loss account during the 

financial year …………………………, the Net Worth of M/s …………………………………… (Name & 

Registered Address of individual/ firm/ company), as on ……………………………… (the relevant 

date) is Rs…………………… after considering all liabilities. It is further certified that the Net 

Worth of the company has not eroded by more than 30% in the last three years ending on 

(the relevant date). 

 

 

 

Signature of Chartered Accountant 

……………………………………………….. 

 

Name of Chartered Accountant 

………………………………………………. 

 

Membership No. of ICAI 

……………………………………………… 

 

Date and Seal 
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PR-VII 

 

 

Format forLetterof undertaking fromthe Depositorto Bank 
(To besubmitted along with Quality Protection BankGuaranteeto 

Airports AuthorityofIndia) 

(To besubmittedintheLetterheadofthe firm) 
 
To, 

 

TheBranch Manager, 

………………..Bank, 

……………………. 

 
Sub:-My/ OurBank GuaranteebearingNo……..dated ……. Foramount…….Issued in 

favourofAirports AuthorityofIndiaA/c…………… 

 
Sir, 

 
The subjectBankGuarantee isobtainedfromyour bankfor the purpose ofQuality 

Protection BankGuarantee (ALQI Bank Guarantee)onaccountof contractawarded/tobe 

awarded byM/s.AirportsAuthorityofIndia to me/ us. 

 

Iherebyauthorized the Airports AuthorityofIndiain whosefavourthe depositis made 

tolosethesubjectBankGuaranteebeformaturity/onmaturity towardadjustmentofdues 

withoutanyreference/consent/noticefromme/oursideandthebankisfully dis-chargedby makingthe 

payment to Airport AuthorityofIndia. 

 

 

 

Signatureof theDepositor 

 

Place:  

Date: 
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PR-VII(B) 

 
 

FORM OF QUALITY PROTECTION BANK GUARANTEE FOR ALQI 

(On Non-Judicial Stamp Paper of .100/-) 

 

To, 

The Airports Authority of India 

……………………………………. 

 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to 

accept the terms and conditions of the proposed agreement between Airports, Authority of 

India and ……………………………..  [herein after called the said Contractor(s)] for the work 

“………………………………………………………….(Hereinafter “the said agreement”) 

having agreed to production of a irrevocable Bank Guarantee for Rs. ……………….. (Rupees 

……………………………. only) as a security/guarantee from the contractor(s) for compliance 

of his obligations in accordance with the terms and conditions in the said agreement.  

 

2. We …………………………… (indicate the name of the nationalized bank) (Hereinafter 

referred to as “the Bank”) hereby undertake to pay to the Chairman, AAI an amount not 

exceeding Rs. ………….. (Rupees …………………………………. only)  on demand by AAI.  

 

3. We ………………………………. (Indicate the name of the nationalized bank) do 

hereby undertake to pay the amounts due and payable under this Guarantee without any demure, 

merely on a demand from AAI stating that the amount claimed is required to meet the recoveries 

due or likely to be due from the said contractor(s). Any such demand made on the Bank Shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs. ………….. 

(Rupees …………………………………. only). 

 

4.  We, the said Bank, further undertake to pay to the Chairman, AAI any money so 

demanded notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 

proceeding pending before any court or tribunal relating thereto, our liability under this present 

being absolute and unequivocal.  

 

The payment so made by us under his bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment.  

 

5.  We………………….. (Indicate the name of the nationalized bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would be 

taken for the performance of the said agreement and that it shall continue to be enforceable till 

all the dues of AAI under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-in-charge on behalf of AAI certified that the terms and 
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conditions of the said agreement have been fully and properly carried out by the said contactor(s) 

and accordingly discharges this guarantee.  

 

6.  We ……………………… (indicate the name of the nationalized bank) further agree with 

AAI that AAI shall have the fullest liberty without our consent and without effecting in any 

manner our obligations hereunder to vary any of terms and conditions of the said agreement or to 

extend time of performance by the said contractor(s) from time to time or to postpone for any 

time or from time to time any of the powers exercisable by AAI against in the said contractors (s) 

and to forebear or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relived from our liability by reason of any such variation, or extensions being 

granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any 

indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which 

under the law relating to sureties would, but for this provision, have effect of so relieving.  

 

7 This guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor(s).  

 

8. We…………………………… (Indicate the name of the nationalized bank) lastly 

undertake not to revoke this guarantee except with the previous consent of AAI in writing.  

 

9.  This guarantee shall be valid up-to …………………. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 

to Rs. ………….. (Rupees …………………………………. only) or the extended date of expiry 

of this guarantee all our liabilities under this guarantee shall stand discharged.  

 

In presence of:       Dated this _____ Day of 

_____________  

 

WITNESS  

 

1   .………………………………   For and on behalf of (The Bank)  

Signature              :  …………………… 

2.……………………………….   Name & Designation  :  …………………… 

       Authorization No. :  ……………………  

Name & Place             : …………………… 

Bank’s Seal   :  …………………… 

The above Guarantee is accepted by Airports Authority of India.  

For and on behalf of Airports Authority of India.  

 

 

Signature :  …………………… 

Name  :  …………………… 

Designation :  …………………… 

Dated  :  ……………………  
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PR-VIII 

 

 

PROFORMA FOR EARNEST MONEY DECLARATION 

 

(To be submitted on contractor’s letter head) 

 

 

Whereas, I/We……………………(name of agency)………………….have submitted bid for 

…………………………..(name of work)……………………………… 

 

(1) If after opening of tender, I/We withdraw of modify my/ our bid during the period of 

validity of tender (including extended validity of tender) specified on the tender 

documents, 

OR 

 

(2) If, after award of work, I/We fail to sign the contract, or to submit performance guarantee 

before the deadline in the tender documents, 

 

I/We shall be suspended for one year and shall not be eligible to bid for AAI tenders from date of 

issue of suspension order. 

 

 

 

 

Signature of the contractor(s)  
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PR-IX 

 

 

UNDERTAKING FOR DEPLOYMENT OF T&P 

(on Agency/ Firms letter head) 

 

 

Name of work: Provision of Passenger Facility Announcer Signage’s at Srinagar Int’l 

Airport. 
 

I/we---------------------------------------------- hereby undertake that in case the work is awarded to 

me/us, we will provide the required Tools/equipment as stipulated in the tender document. I/We 

also undertake that any additional Tools/T&P as and when required at site, as per work 

requirements will be deployed by purchase/lease hold/ hire and the same will be deployed 

without claiming any extra cost from AAI. Deployment shall be as per requirement at site and 

decided by the Engineer-In-Charge 

 

 

 

Date:  

Signature of Contractor:  

 

 

 

Witness: 

 



 

SPECIAL 

CONDITIONS 

OF 

CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT  
 
GENERAL 

Special conditions of contract shall be read in conjunction with General Conditions of 
Contract, Technical specification, Drawing and any other documents forming part of 
this contract wherever the context so requires. 

Notwithstanding the sub-division of the document into these separate sections and 
volume every part of each shall be deemed to be supplementary, to and 
complementary to every other part and shall be read with into the CONTRACT so far 
as it may practicable to do so. 

Wherever any portion of the General Condition of contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, unless a different 
intension appears, the provisions of the special conditions of contract shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall to 
the extent of such repugnancy or variations, prevail. 

The work shall be carried out as per enclosed specifications and relevant AAI/CPWD/ 
IS code/ specifications and IE rules amended upto date. 

Contractor is advised to visit the site before quoting the rates so that he must be 
aware of the site conditions. All the works in operational area, working time shall be 
restricted as per direction of AAI.  

1.  SCOPE OF WORK: 

   The scope of work in this Tender covers‐  

 SITC of illuminated signages including all the activities from fabrication to 
installation. 

 Internal wiring and connection of signages are required. 

 Laying of foundation for signages including all activities like excavation, PCC 
base layer etc as required. 

 Supply and installation of other accessories as per site requirement. 

2. PRICES:  

Prices shall be quoted in INR and shall be inclusive of any taxes, duties, cess, fee and 
charges etc levied under any statute but excluding Goods & Service Tax (GST).  GST 
shall be paid to contractor for any taxable supply / services / works against a valid tax 
invoice as per prevailing norms/terms and conditions of the contract. 

                The other duty levied by Custom Authorities in respect of import of any materials or 
any other tax on material, labour, services or contract in respect of this work contract 
including payment to local/Govt./Statutory authorities shall be payable by the 
contractor and Airports Authority of India will not entertain any claim whatsoever in 
this respect. Statutory deductions i.e. Income tax, TDS GST etc will be deducted at the 
time of making payment of running account bill applicable as per government law 
during payment made to the Contractor. Nothing extra will be paid by AAI in this 
respect. 
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a) Price shall be firm throughout the contract period or any extended period of 
completion. 

b) The tenderer is responsible for ascertaining all relevant information and making due 
allowance in his tender for any factors likely to affect his contract works.   The 
contractor shall be deemed to have examined the tender documents, detailed 
specification, data etc. and to have visited the site or ascertained all relevant details 
for offering suitable equipment / installation. 

d) The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the schedule of quantities or in bills of Quantities which rates and prices 
shall, except and otherwise provided, cover all his obligations under the contract and 
all matters and things necessary for the proper completion and commissioning of the 
works. 

3.  Completion Period: The completion period of the contract is 03 (Three) Months 
which shall be reckoned from 10th day after the date of issue of award letter. 

4.  Security Pass: 

a)   Work is to be carried out in restricted area of the airport, necessary entry & security 
passes shall be obtained by the contractor for himself & his authorized 
representative, workers, supervisors, vehicle, tools & plants etc from the concerned 
authority. The AAI shall make no extra payment in this regard. The Contractor shall 
apply in writing in advance for issue of necessary entry passes to workmen engaged 
by him.  

b)  The submission of applications for Temporary Photo Identification Cards (PICs) in 
advance along with Certificate of Police Verification etc. as per the prevailing practice 
and regulations of BCAS/ AAI will be the responsibility of contractor. Any financial 
expenditure involved such as fees for PICs, Photos, fees for Police Verification if 
anything will be borne by the contractor. The PICs has to be re–validated in advance 
to ensure that the employees are always in possession of their valid entry passes. No 
employee will be permitted in the terminal buildings and operational areas without 
valid PICs/Entry Passes.  

c)   The contractor and his employees shall abide by security regulations framed by AAI 
and BCAS and the Police Authorities. Any worker of the contractor, whose presence is 
found undesirable due to security reasons, shall not be allowed to work in airport.  

d)    The contractor shall be fully responsible for all activities of his working staff.  

5.  Compliance of the provisions of statutory requirements: The contractor shall comply 
with all necessary rules & regulations of central/ local state government related to 
the contract and the contractor shall be responsible to maintain all requisite 
documents for reference to statutory authorities and AAI as & when asked for any 
expenditure in compliance with the statutory requirements related to the contract 
shall be borne by the contractor. 

  6.  Difference between first lowest bidder and other bidders: All the time of 
preparation of final bill, the full bill value shall be prepared for both agencies who 
had quoted L1 & L2 rates. The final bill shall be paid as per lowest of the two final 
bills. 



.                                         (C-NIL; I-NIL; O-NIL)                                                     SCC-3 
 

7.  Issue of Instructions: Engineer-in-charge or his authorized representative of AAI 
shall be competent to issue the instructions to the contractor/supervisor for the 
performance of work. 

8. Precedence of Conditions of Contract: These conditions of the contract shall be 
read in conjunction with the “General Conditions of Contract document issued 
together with the amendments, corrections, enclosures, etc. along with the tender 
document and the provision of this condition shall take precedence over the general 
conditions. 

9.  Safety measure & responsibilities: It shall be the responsibility of the contractor 
that all necessary safety measures and precautions are invariably ensured while 
performance of the contract work and AAI shall not be responsible for any injuries / 
accidents suffered by contract labour. The workers are required to follow the safety 
rules while working. The sufficient no. of safety gadgets such as, safety shoes, 
gumboots, earplugs, helmets, safety belts & HT/LT hand gloves etc. are to be made 
available to them. The agency is required to provide First Aid Box with all 
accessories at suitable location during contract period. 

10.  Payment terms– No advance payment will be made to the contractor. However, the 
payment will be made as per the following terms:  

a) For supply, Installation, testing & commissioning items: 
i. 70 % of the item rate on pro-rata basis on Delivery of material at site. 
ii. 20 % of the item rate on pro-rata basis on installation of items. 
iii. 10 % of the item rate on pro-rata basis on testing & commissioning, handing 

over, completion drawing. 
 

b) For Purely Supply items: 
i.        90% of the item rate on pro-rata basis against supply of item.  
ii.        10% of the item rate on pro-rata basis against testing, commissioning & 

handing over 
 

c) For ITC items: 
  i.        90% of the item rate on pro- rata basis on installation. 
 ii.        10% of the item rate on testing, Commissioning & handing over. 
 

  All above payments shall be made only on submission of documentary proof 
towards the remittance of PF/ ESI/ other statutory dues of the workers engaged, if 
applicable, for the work and subject to deduction of security deposit / Income Tax/ 
liquidated damages/Penalty or Recovery (if any) etc. as per contract and other 
statutory requirements. 

   
11.  Income Tax / Cess Deduction/GST TDS: The taxes will be recovered from each 

running bill of the contractor as per the prevailing government rules at the time of 
payment. 

12.  AAI reserves right to terminate contract in case the work is not found satisfactory or 
for any unforeseen circumstances arisen. 
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13.  The contractor shall be responsible for any damage caused to any 
equipment’s/building of AAI due to the negligence of the contractor workers. The 
same shall be made good by the contractor at his cost. 

14.  The contractor has to comply with necessary statutory requirement on contract 
labour regulations and abolition act 1970. Any violation for not following the labour 
laws/ shall be contractors responsibility. A certificate to that effect shall be 
furnished by contractor. 

15.  The work shall be executed as per the requirement at site hence the tenders shall 
inspect the site and well-versed before quoting the rate in the Schedule of 
quantities. 

16.  The drawing shall be submitted (wherever applicable) before execution of the work 
for approval from Engineer-in-charge. 

17.  The contract agreement shall be executed on a non-judicial stamp paper of value of 
Rs.100/- and the cost of the same shall be borne by the contractor. 

18.  The work has to be carried out within the passenger/ operational area of the 
Airport. The contractor should obtain the entry passes from the competent 
authority. The contractor’s staff working in the passenger/ operational area will 
obey the instructions of the official in clearing the site before flight lands/ takes off. 
The number of working hours in the area might be restricted due to operational 
reason and contractor will not have any claim for extra payment on this account. 
Also prior permission has to be obtained before taking of materials in the 
operational area. No work shall be done on Sunday/Holiday without the prior 
sanction in writing from the Engineers-in-charge.  

19.  The Contractor or his authorized representative will have to sign the site order book 
and comply with the remarks therein every now and then. 

20.  In the event of any dispute of any kind related to the works, decision of the 
Engineer-in charge shall be final and binding. The Engineer-in-charge shall mean the 
Jt.GM (Engg.-Elect) of the concerned station and the site-in-charge concerned is the 
authorized officer to carry out general supervision, issue day-to-day instruction and 
approve materials and workmanship. 

21.  The contractor shall be responsible for any damage resulting from his negligence to 
existing fixture and will be liable to replace or repair any such damage to the 
complete satisfaction of the Engineer-in-charge. The contractor is also fully 
responsible for any breakage or damage to the fitting/materials supplied to him by 
the department for installation. Engineer-in-charge’s decision for recovery on this 
account shall be binding on the contractor and such amounts shall be adjusted from 
his bills.  

22.  The contractor shall be provided with the storage space at some place in the 
Airport, depending on the availability, for keeping the construction items but the 
entire watch ward shall be his responsibility until the items are installed, tested, 
commissioned and handed over to the department. The contractor shall stock the 
material at the site of the work strictly as per the instructions of Engineer-in-charge 
keeping in view of the passenger/ Operational requirement of AAI. 
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23.  The makes of the materials shall strictly be as given in the Schedule of 
Quantities/Particulars Specifications or as per Approved makes list of tender 
document. 

24.  The work shall be strictly carried out as per specifications given in the Schedule of 
Quantities, Special Conditions of Contract, TSC, Particulars Specifications or as the 
general specification of respective work AAI, CPWD or IS code or as per prevailing 
practice. The decision of the Engineer-in-charge in this regard shall be final and 
binding on the contractor. 

25.  The Contractor shall follow the local by-laws/regulation/rules for inspection on the 
matter of erection/testing and commissioning of the items and shall obtain 
clearance from these authorities before commencement/ after installation as 
applicable, not- withstanding the fact that the Engineer-in-charge has approved any 
drawing/ equipment’s work, the contractor shall be truly responsible to ensure 
adherence of these drawing/ specification / work to the local by-laws/ rule etc. and 
obtain necessary certificate of clearance/ inspection/ and obtain satisfactory co-
operation from local bodies. No complaint/ claim whatsoever will be entertained 
from the contractor on account of failure to comply with this provision and 
necessary to make subsequent addition/ alternation to the installations already 
provided by him to make them conform to local regulations.  

 

26.  The firm shall submit test certificate, wherever applicable as per CAR, CPWD, IS, 
manufacturer’s practice and the department reserves the right to get them 
independently checked.  

27.  Approval of the Engineer-in-charge shall be taken well in advance for all materials to 
be supplied by the successful tenderer. The sample of each item to be got approved 
before supplying the material at site. Materials will not be accepted without 
approving the samples. The contractor has to submit the required catalogues/ 
literature/ test certificate / technical information etc. wherever applicable along 
with the samples, if so desired by the Engineer-in-charge. 

28.  AAI reserves the right to inspect the materials at site/ works. All inspecting 
arrangements shall be responsibility of the contractor. 

29. TESTING/INSPECTION OF MATERIALS 

 AAI reserves the right to inspect the material at factory before dispatch. If 
inspection equipment at the factory is to be done, 10 days prior intimation should 
be given in advance. All arrangements for conducting the inspection/testing at the 
factory shall be the responsibility of the contractor. 

The traveling and daily allowance for the 1st inspection at factory will be borne by 
AAI. In case the material /test is not ready or the test fails during the 1st inspection 
the TA/DA for the AAI staff for the 2nd  inspection shall be borne by the contractor. 

For visual/destructive tests of materials, the Contractor shall provide samples of all 
the materials free of cost well in advance. 

30.  All debris due to work shall be removed and site shall be cleared by the contractor 
as soon as work is completed. 
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31. The agency has to depute a qualified & experienced supervisor during execution of 
work at site for co-ordination /liaising and to receive the instructions issued by AAI 
engineers & their timely implementation. 

 If the agency fails to deploy the above said supervisor during the execution of work 
at site, a recovery @ Rs. 1000 /- per day of absence will be made from the 
contractors’ bill. 

 

 
 

32.    GUARANTEE  

The entire installation shall be guaranteed for proper operation and functioning for 
a period of One Year from the actual date of Completion of work.  All defects during 
the above period should be attended by the firm immediately as per priority and 
urgency, decided by the Engineer-in-charge In case of major breakdown, and the 
repair/ replacement is beyond the control of the contractor, the time period can be 
suitably extended by the Engineer-in-charge whose decision shall be final and 
binding. For this purpose, the contractor should keep sufficient spare parts/ 
consumable with him in stock or ensure their availability at short notice. 

 

33.   SECURITY DEPOSIT 

 The total amount of security deposit at the rate of 10% of the quoted cost/work 
done so   deducted shall be refunded after expiry of defect liability period of one 
year without any interest there upon. The defect liability period shall be 01 Year 
from the actual date of completion. 

 

34.   THIRD PARTY INSURANCE 
  

Before commencing the execution of works, the contractor (but without limiting his 
obligations and responsibilities) shall insure against all damage, loss or injury which 
may occur to any property (including that of the employer) or to any person, 
including any employee of the employer by or arising out of the execution of the 
work or temporary works or in carrying out of the contract.  This insurance cover 
shall be for the period up to system acceptance by AAI upon issue of completion 
certificate. 



 

 

Technical 

Specifications 



Technical Specifications for Provision of Passenger Facility Announcer Signages 

at Srinagar Int’l Airport 
 

Introduction and Specification: - 

 
 

The scope of work covered under this tender and as per the technical specifications, design intent 

drawings and schedule of quantities etc. given in this tender and as described below and elsewhere 

in the tender; 

 
 General Scope of Fabrication, Supply and Installation of Signages and Graphics including all 

transportation, loading and unloading, etc. is as below: 

 
The contractor will procure materials, fabricate, finish, print, assemble, execute illumination, and 

install and erect the signage at the building and in the Airport campus within the  specified time 

based on designs specifications and details provided by the Signage Design. 

 
1.    Material: Procurement of all materials as specified for  sign including color vinyl films, 

Aluminum extrusions, Stainless steel sections, electrical, luminaries (LED's), finishing and 

assembly accessories, structural steel etc to be done by the Contractor with approval of the EIC . 

For all other material required for the works, The approval of the engineer incharge shall be 

obtained by the contractor prior to the use of the material in the works. 

 Acrylic: - White Cast acrylic sheets with 40% light transmission shall be used as face of 

illuminated signs. The acrylic should have excellent weather-ability and UV stability for 

min 10 years. Thickness of sheet should be more than 8mm. 

 Vinyl Films Block out vinyl films: - Cast films should to provide complete light 

blocking characteristics with less than 0.001% light transmission. A luster/matt finish 

colour matching to specified Pantone colours on the outside and uniformly white on the 

adhesive side. A cast vinyl face film of thickness between 0.1mm to0.13mm, with clear 

acrylic based permanent pressure sensitive adhesive. The film shall provide strong 

adhesion to a wide variety of substrates with perfect dimensional stability and perform 

well as second surface media. The films should have self-extinguishable property. 

 Aluminum Sections: - Aluminum plates and sections shall conform to Aluminum alloy 

of grade 63400 WP of IS- 733.Thickness of aluminum sheet should be more than 3mm.

 

 

2. Fabrication: Fabrication of the signage based on the provided design intent drawings and 

material specifications to the sizes. Fabrication to include all the supporting elements like 

brackets, suspenders, frameworks, covers, inside structural details, etc. The surface shall be 

effectively prepared to receive the retro- reflective sheeting. The aluminum sheet shall be de-

greased either by acid or hot alkaline etching and all scale/dust removed to obtain a smooth plan 

surface. If surface is not smooth, approved surface primer may be used. 

 

 

3.   Finishing: Finishing of the signs including their internal structures and paneling should be as per 

specifications for colours etc. Protection against damage also required during handling, 

transportation, loading, unloading and installation. 
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4.    Illumination: Internal illumination of signs to the specified light and specifications including all 

electrical accessories, connections, and installation inside the casings to be provided. Signage 

contractor shall provide all the cabling and ducting connecting to the nearest designated point 

provided with in a range limited to 2 Mtrs from the sign and the cos the same shall be included in 

the rate quoted by the contractor in the signage item. Where ever the electrical point is more than 

2 Mtrs, the same shall measure and paid extra, however the signage contractor shall execute the 

same as per the specifications and item description given in the Schedule of the Quantities. The 

LEDs to be high powered high efficiency of OSRAM or Equivalent Make with THD less 10%. 

The driver or power controller should be not less than IP 65 with thermal heat sink and with 

facility for replacement for the same without use of special tools. The efficiency of LEDs to be 

not less than 105 W/Lumen and having life not less than 50000 burning hours. Approved make of 

LEDs shall be OSRAM/Cree/Nichia. The power factor of the signage with the LEDs and the 

controller should not be less than 0.95 and the signage should have surge protection and internal 

9KA, SP/DP MCB or RCB Protection. The LED drivers or power controllers should be 

guaranteed for a period of minimum 5 years . During the period of 5 years, any drivers or power 

controllers became defective should be      replaced free of cost. 

 

 

5. Wiring for illuminated Signs :- The contractor shall also ensure that all the connections inside 

the sign are made through Bakelite connectors and thimbles & screws are used for end 

terminations of wires. Thimbles wherever installed shall be properly covered with insulated 

sleeves and no temporary taping is done at any point. All the connectors shall be ISI marked. 

All connectors and joints shall be mounted or fixed to the internal structures of signs with 

insulating fixtures. The interconnecting wiring between light fixtures within the sign shall 

not be less than 1.5 Sq.mm and shall be FRLS, PVC insulated 1.1 KV grade, with multi-

stranded copper conductor. An earth terminal shall be provided on each of the lit sign which 

shall be connected with the earthling conductor  laid along with incoming circuit  wiring. All 

wiring within the sign enclosure shall be covered with flexible conduit which shall be 

properly fixed with clamps, saddles etc. in such a way that no shadow is cast on the 

illuminated surfaces. In no case any loose wiring shall be left inside the sign enclosure. 

Wiring for all type of sign needs to be concealed and out of public reach and sight. No conduit 

shall have joint in the floor where it is exposing to humidity or water seepage. All Suitable 

protecting MCBs are to be provided at the tap off or incoming point of power supply at all signage 

boards. 

 

6.   Structural and civil work: Contractors scope includes final detailing for fabrication of structural 

steel work in signs requiring structural support and providing foundations of external direction 

and identification signs including HD bolts and other necessary fixings. The design for the 

structure in the design drawings is indicative. The vendor shall be responsible for the internal 

structure design for its detailing, selection of members and stability. Mounting details for signs for 

fixing on structures at site shall be detailed and prototyped by the contractor and a sample shall be 

approved before execution. 

 
7.   Installation of signs: Finishing and final assembly of signs at identified locations using the 

specified fixings. It is recommended that the vendor does a site visit to understand the onsite 

conditions and get a fair idea on installation and plan the resources accordingly. 
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8.   Coordination: Signage contractor to coordinate with consultant through AAI for Signage Design 

and for the interface for civil works, electrical, system and other requirements during installation 

at sites. Care should be taken while excavation at site for sign installation to stay clear of any 

undergrounds services and not damaging it. 

 
9.   Shop Drawing: Contractors will submit the drawing of sign for approval of EIC, only after the 

approval of EIC, execution will start. 

 

 

10. Testing and commissioning: Contractors may be required to produce test results of manufactured 

signs to demonstrate the quality and correctness of materials used for fabrication, finishing and 

assembly. 

 
11. Defects liability period: The signage contractor shall provide guarantees against material defects, 

bad workmanship, and incorrect installation and shall also be liable for replacement of complete 

signs or any part of the signs installed in campus, for a period of one year from the date of 

handover to AAI. 

 
12. Warranties and guarantees - Contractors shall provide the standard warranty and the invoices 

from the all the material manufacturers covering all the their used for the project. 

 
 

13. Bill of quantities (BOQ): The quantities of items shown in the Bill of Quantities are 

approximate, and liable to vary during the actual execution of the Work. The Contractor shall be 

bound to carry out and complete the stipulated work / group of works, irrespective of the 

variations in individual items or group of items, specified in the Bill of Quantities. The 

adjustments in the quantities will be adjusted for final billing and the rates for the same shall be 

derived as per the details given in the general conditions of the contract. 

 
14. Extra items not in the bill of quantities: If any item of work not provided for in the accepted 

Bill of Quantities is to be executed, the Contractor on receipt of instructions from the Engineer, 

shall be bound to carry out such works at the rates basis following procedure followed for 

Derivation of rates for extra items of work and the rates for the same shall be derived as per the 

general conditions of the contract. 

 

15. Dimension and Drawing :  various Dimension of signages and other technical specification are 

mentioned below :-
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16. Sample photographs :- Final structure of Signs will look like below sample pictures :- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Sample Picture-01 
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Sample Picture-02 
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Sample Picture-03 

 



 

 

LIST OF 

APPROVED 

MAKES 

 



1 
LAM C-Nil/ I-Nil/O-Nil 

PANNEX-A2 
 LIST OF APPROVED MAKESFOR ELECTRICAL WORKS                     

S. 
NO 

ITEMS APPROVED MAKES 
(W.E.F. 28.10.2020) 

CATEGORY 
OF TEST 

CERTIFICATE/ 
INSPECTION 

A. PANEL, SWITCHGEARS AND RELATED ITEMS:   

1 LT PANEL (TTA)  
(FOR INCOMER ABOVE 250 
AMPs)  

CAT-A&B EAP/ TRICOLITE/SUDHIR/ L&T/ ADLEC/ LEGRAND/ABB/ 
C&S/ SIEMENS/ NEPTUNE/ MEpowerR/  SCHNEIDER/ 
RITTAL/RRISPAT/ADVANCE/KEPL/PEATON/RISHA/STERLI
NG GENERATORS/HAROLD/NITYA/TRISQUARE/ 
SPCELECTROTECH/BCH/MILESTONE/GEPOWER(SPECTRA
)*/UNILEC*/JAKSON*/ GODREJ* / INCOTECH* subject to 
having valid CPRI/ERDA Certificate of required fault Level 
& IP Level protection. 

CATEGORY-1 

2 LT PANEL (PTTA) (FOR INCOMER 
UP TO & BELOW 250 AMPs) 

CAT-A EAP/  TRICOLITE/ SUDHIR/  L&T/ ADLEC/ C&S/ SIEMENS/ 
NEPTUNE/PYROTECH/ MEpowerR/  
SCHNEIDER/HENSEL/NEGINEERS & 
ENGINEERS/ADVANCE/KEPL/PEATON/RISHA/STERLING 
GENERATORS/HAROLD/NITYA/TRISQUARE/CMKL/SPC 
ELECTROTECH/BCH/ MILESTONE*/ GODREJ/GEPOWER 
(SPECTRA)*/ UNILEC*/ JACKSON*/INCOTECH* subject to 
having valid CPRI/ERDA Certificate of required fault Level 
& IP Level protection. 

CATEGORY-1 

CAT-B DIGIDRIVES/ AMBIT/ELINS/JAKSON/ZENIYA/EVA &ALL 
MAKES IN CAT-A 

3 AIR CIRCUITE BREAKERS CAT-A L&T/ LEGRAND / ABB /C&S/ SIEMENS / HAVELLS/ 
SCHNEIDER/ GE POWER* 

CATEGORY-2 

CAT-B CHINT &  ALL MAKES IN CAT-A 

4 MOULDED CASE CIRCUIT 
BREAKERS (MCCB) 

CAT-A L&T/ LEGRAND / ABB /C&S/ SIEMENS / ANDREW YULE/ 
HAVELLS/ SCHNEIDER/ BENLO/ INDO ASIAN/HPL/ GE 
POWER* 

CATEGORY-2 

CAT-B CHINT/ GE POWER*/ STANDARD*/BCH* & ALL MAKES IN 
CAT-A 

5 CHANGE OVER SWITCH/FUSE 
DISCONNECTOR SWITCH/SWITCH 
FUSE UNITS 

CAT-A&B SOCOMEC/L&T/ LEGRAND/ C&S/  SIEMENS / 
BENLO/HPL/ HH ELCON*/ INDO ASIAN/ HAVELLS*/ GE 
POWER*/ ABB* /   STANDARD*/  SCHNEIDER* 

CATEGORY-2 

6 AMMETER/ 
VOLTMETER/KWH/KWAH/PF/FRE
QUENCY/METER/DIGITAL 
INTELLIGENT MULTI FUNCTIONAL 
METER/ TRIVECTOR METER 

CAT-A&B MEGGER/ FINDER/ RISHABH/L&T/  SIEMENS/NEPTUNE/                                   
SCHNEIDER/SOCOMEC/ BENLO/HPL/AE*/MECO*/ 
IMP*/UNIVERSAL*/ TRINTY*/ BHEL*/ELMEASURE*/ 
CONSERVE*/ HPK*/HAVELLS*/ SIMCO*/JAIPUR 
METERS*/ INDIA METER*/ 
AREVA*/MOTWANI*/SECURE*/SONCO* 

CATEGORY-3 

7 SELECTOR SWITCH, PUSH 
BUTTON SWITCH/EMERGENCY 
SWITCH 

CAT-A L&T /C&S/SIEMENS /EATON/BCH/ KAY CEE*/ GE 
POWER*/ SCHENIDER8/ ROCKWELL (ALLEN BRADELY)*/ 
TEKNIC* 

CATEGORY-4 

CAT-B HENSEL/HAGER& ALL MAKE IN CAT-A 

8 CT’s/ PT’s CAT-A MEGAWIN/SELEC/NEWTEK ELECTICALS/AE*/KAPPA*/ 
UNIVERSAL*/KAYCEE*/IMP */ C&S*/ L&T*/ MECO*/ 
KAPCO*/ CROMPTON GREAVES* / PRAGATI*/ 
INSTRANS*  

CATEGORY-3 
 
 
 
 CAT-B ANANT POWER/HAGER &ALL MAKE IN CAT-A 
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9 PROTECTIVE RELAYS (ALL TYPE) CAT-A CG POWER(CGPSL)/ L&T/ C&S/ SIEMENS/ MEGAWIN/ 
AREVA* / ABB*/ EASUN REYROLLE* 

CATEGORY-2 

CAT-B ALL MAKE IN CAT-A 

10 CONTRACTORS CAT-A L&T/ LEGRAND / ABB /TDK(EPCOS)/C&S/ SIEMENS / 
ANDREW YULE/ HAVELLS/ SCHNEIDER/ GE POWER*/ 
BCH*/ TC* 

CATEGORY-3 

CAT-B CHINT &  ALL MAKES IN CAT-A 

11 TIMERS/ TIME SWITCH CAT-A FINDER/ L&T/LEGRAND/ABB/C&S/SIEMENS/SELEC/ 
BCH/INDO ASIAN*/SCHNEIDER*/ADVANI ORLIKON*/GE* 

CATEGORY-3 

CAT-B HAGER &ALL MAKES IN CAT-A 

12 HRC FUSES L&T/ GE POWER/SIEMENS/ABB/C&S/INDO ASIAN/ HAVELLS/ 
STANDARD 

CATEGORY-4 

13 LED INDICATIONS LAMPS CAT-A C&S /AE*/ VINAY LED*/EASUN*/ CONCORD*/ KAY CEE*/ 
SIEMENS*/ VAISHNOV* / L&T*/ SCHENIDER*/ 
ROCKWELL* (ALLEN BRADLEY) / PREFIFINE* / BCH* (T.S. 
Authority may add makes considering the local 
availability and quality. The approved OEM of HT/LT 
Panel manufacturer) 

CATEGORY-3 

CAT-B HAGER & ALL MAKES IN CAT-A  

B SUBSTATION RELATED ITEMS.   

14 TRANSFORMER UP TO 500 KVA 
(DRY/OIL) 

CAT-A&B SUDHIR/ABB/ANDREW YULE/ 
SCHNEIDER/KOTSONS/VOLTAMP/CG 
POWER/(CGPISL)/AREVA*/KIRLOSKAR* /INDO 
TECH*/BHARAT BIJLI*/TELK*/BHEL* 

CATEGORY-1 

15 TRANSFORMER MORE THAN 500 
KVA (DRY/OIL) 

CAT-A&B SUDHIR/ABB/ANDREW YULE/ SCHNEIDER/KOTSONS/ 
VOLTAMP/CG POWER/(CGPISL)/AREVA*/KIRLOSKAR* 
/SIEMENS*/ BHARAT BIJLEE*/ BHEL* 

CATEGORY-1 

16 HT PANEL  CAT-A&B EAP/ CG POWER (CGPISL)/ TRICOLITE/ SUDHIR/  L&T/ 

ADLEC/ ABB/ C&S/ NITYA/PSI/TRISQUARE/ANDREW 
YULE/ MEGAWIN/ MEpowerR/  
SCHNEIDER/MILESTONE/EATON/ADVANCE/STERLING 
GENERATORS/ MEI*/ SOTHERN SWITCH GEARS*/BIECO 
LAWRIE*/ NGEF*/ JYOTI*/KIRLOSKER*/ AREVA/ SIE*/ 
SIEMENS*/ BHEL* 

CATEGORY-1 

17 SANDWICH BUS DUCT CAT-A&B EAP/ L&T/ LEGRAND/ C&S/ RR KABEL /EAE/ SCHNEIDER / 
GODREJ/POWER DUCTS (TRICOLITE)* /MOELLAR 
(Imported)*/ HONIKOWN (Imported)*/ GE POWER* 

CATEGORY-2 

18 H.T/L.T TERMINATION & 
JOINTING KIT 

CAT-A&B ANDREW YULE/COMPAQ/RAY CHEM*/M-SEAL*/ CAB 
SEAL*/DENSON*/ MAHINDRA*/ BIRLA-3M* 

CATEGORY-3 

19 POWER CABLE ABOVE 1.1 KV CAT-A&B CRYSTAL/ KEI/ WORLDCAB/ RAVIN/ DYNAMIC/ RHINO/ 
CMI/POLYCAB/ UNICAB/ AVOCAB/ GEMSCAB/ HAVELLS/ 
GLOSTER/UNIVERSAL*(Satna)/CCI* (Bangalore) RPG* 
(ASIAN) (Mumbai) / TORRENT* (Nadiad) I NICCO* 
(Shyam Nagar, WB) / ICL* (Rajpura) /FINOLEX* (Pune)/ 
INDUSTRIAL CABLES* (Rajpura) 

CATEGORY-1 
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20 POWER CABLE UP TO AND 
INCLUDING 1.1 KV 

CAT-A&B CRYSTAL/ RALLISON/KEI/ WORLDCAB/ RAVIN/DELTON/ 
DYNAMIC/ RHINO/ CMI/POLYCAB/ UNICAB/ AVOCAB/ 
RRKABLE/GEMSCAB/HAVELLS/BONTON/CORDS/ 
/GLOSTER/CCI*(Bangalore)/NICCO*(Shyam Nagar, WB) 
/UNIVERSAL(Satna)/RPG*(ASIAN)(Mumbai)/INDUSTRIAL 
CABLE*(Rajpura)/TORRENT(Nadiad)/HINDUSTAN VIDYUT 
PRODUCT LTD*(Faridabad)/FINOLEX (Pune)/ EKTA (New 
Delhi)/ SKYTONE* (Faridabad)  

CATEGORY-1 

21 CONTROL CABLES CAT-A&B CRYSTAL/RALLISON/KEI/WORLDCAB/RAVIN/DELTON/TA
MRA/FINECAB/ DYNAMIC/ RHINO/ CMI/POLYCAB/ 
UNICAB/ AVOCAB/ RR 
KABLE/GEMSCAB/HAVELLS/BATRA/CORDS/GLOSTER/CCI
*(Bangalore)/NICCO*(Shyam Nagar, WB) /UNIVERSAL 
(Satna) /RPG* (ASIAN) (Mumbai) /TORRENT* (Nadiad) 
/FINOLEX (Pune) / HINDUSTAN VIDYUT PRODUCT 
LTD*(HVP) (Faridabad) /LAPP*/ ALOKE*(ANKUR 
TECHNOCRAT)*/(Ahmedabad) / EKTA (New Delhi)/ 
SKYTONE* (Faridabad) 

CATEGORY-1 

22 TELEPHONE CABLE CAT-A&B RALLISON/DELTON/CMI /POLYCAB/ RR KABLE/ 
SKYTONE*/ NATIONAL*/ NICCO* 

CATEGORY-2 

23 CO-AXIAL/ INSTRUMENTATION/ 
FIBER OPTIC/CAT-6 CABLES 

CAT-A&B RALLISON/ DELTON / RHINO /CMI/ 
POLYCAB/LEGRAND/UNICAB/AVOCAB/ RR KABEL/ 
GEMSCAB/CORDS/ SCHNEIDER/ BHANSALI*/ SKYTONE*/ 
RPG*/ UNIVERSAL* 
UNIFLEX*/AMP*/AVAYA*/METRO*/SKYLINE*/ 
DELTRON*  

CATEGORY-2 

24 CABLE MANAGEMENT SYSTEM 
(PRE FABRICATED CABLE TRAY/ 
WIRE MESH SYSTEM ETC.) 

CAT-A&B MEM/ L&T/LEGRAND/RMCON/BEC/RR ISPAT/RATAN’S/ 
STERLING DURO/OBO/BETTERMANNI/ PILCO*/ 
INDIANA*/VENUS*/ STEELITE*/SADHANA/ENG* 
/TECHNAD ENG*/ MM ENGG*/POWER CAB*/ 
NEPTUNE*/ RICO  STEEL*/PROFAB ENGG*/ SLOTCO* 

CATEGORY-3 

25 CAPACITORS CAT-A&B SHREEM/L&T/ LEGRAND/ ABB/TDK/EPCOS/NEPTUNE/ 
SCHENEIDER/ GE POWER*/VOLTAS*/ BHEL*/ KHATAU 
ZANKAR*/ USHA*/ MATRIX* 

CATEGORY-2 

26 APFC PANEL CAT-A EAP/TRICOLITE/SHREEM/L&T/ 
ADLEC/LEGRAND/EPCOS/C&S / NEPTUNE/ SCHENEIDER 

CATEGORY-1 

CAT-B AMBIT & ALL MAKES IN CAT-A 

27 LIGHTENING  PROTECTION 
SYSTEM 

CAT-A&B ABB/DEHN/ TERCEL/ERICO*/PHEONIX*/ 
INDELEC*/DUVAL MASSIAN*/ FRANKLIN* 

CATEGORY-3 

28 EARTHING SYSTEM 
(DIGITAL/CHEMICAL/PORTABLE 
EARTHING) 

CAT-A&B JMV/RATAN’S/CAPE/APS/PROTEC-DHRUVA/OBO 
BETTERMANN 

CATEGORY-3 

29 SURGE PROTECTION DEVICES CAT-A FINDER/L&T/LEGRAND/DEHN/TERCEL/JV/MERSEN/CAPE
/EATON/PHOENIXCONTACT/OBO BETTERMANN 

CATEGORY-3 

CAT-B ALLIED/PROTEC/SECOM/ITE/CITEL & ALL MAKES IN CAT-
A 

30 SCADA ( Hardware & Software 
except Computer & Accessories)   

CAT-A&B ABB/SIEMENS/SCHNEIDER/ALLEN BRADELY*/ GE 
FANUC*/ JOHNSON CONTROLS* (METASYS MS)/ 
LALNDIS & STEAEFA/ HONEYWELL* 

CATEGORY-2 

31 SF6 CIRCUIT BREAKER CAT-A&B L&T/ ABB/ C&S/BHEL* CROMPTON 
GREAVES*/KIRLOSKER*/ SIEMENS*/ SCHNEIDER* 

CATEGORY-2 

32 VACUUM CIRCUIT BREAKER CAT-A CG POWER/L&T /ABB C&S/ANDREW YULE/ MEGAWIN/ 
SCHNEIDER/SIEMENS* 

CATEGORY-2 
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CAT-B CHINT & ALL MAKES IN CAT-A 

33 
 
 

SERVO STABLIZER CAT-A CONSUL NEOWATT/ANDREW YULE CATEGORY-2 

CAT-B P2 POWER &ALL MAKES IN CAT-A 

34 AUTO TRANSFER SWITCH CAT-A SOCOMEC/L&T/ LEGRAND/ ABB/HAVELLS/ASCO 
(SCHNEIDER) 

CATEGORY-2 

CAT-B HAGER/ALL MAKES IN CAT-A 

35 COMPACT SUB STATION CAT-A L&T /ABB/ C&S/ SCHNEIDER CATEGORY-1 

36 EMERGENCY LIGHT – LED 
(PORTABLE) 

CAT-A&B ABB/ LIFE-GUARD/PROLITE/BPL*/SANYO* CATEGORY-3 

37 CABLE GLANDS COMET/DOWELL/ELECTROMAC/SIEMENS/BRACO/HMI/MCI/(METAL
/CRAFT) 

CATEGORY-3 

38 LUGS & THIMBLES DOWELLS/ JOHNSONS/ COMET/ASCON CATEGORY-4 

39 SYNTHETIC INSULATING MATS CPRI Certified for required voltage level. CATEGORY-2 

40 LIGHTNING ARRAESTORS CAT-A&B JMV/CAPE/APS/PROTEC-DHRUVA/OBO 
BETTERMANN/LAMCO*/ELARO*/ ATLAS*/ 
INTERNATIONAL*/AREVA*/OBLUM*/ALPRO*/WS 
IND*/JAIPURIA*/JAYSHREE* 

CATEGORY-2 

41 INSULATION TAPE (HT/LT) CAT-A&B BENLO/ANCHOR/BCH CATEGORY-4 

C DG SETS & RELATED ITEMS   

42 DIESEL ENGINE ABOVE 250 KVA CAT-A&B CUMMINS /KOEL/ CATERPILAR/MAHINDRA/PERKINS/ 
GREAVES COTTON/ ASHOK LEYLANDBAUDOUIN / MTU*/ 
VOLVO PENTA* 

CATEGORY-1 

43 DIESEL ENGINE UPTO AND 
INCLUDING 250 KVA 

CAT-A&B CUMMINS /KOEL/ CATERPILAR/MAHINDRA/ ASHOK 
LEYLAND/ GREAVES COTTON/ MTU*/ VOLVO PENTA* 

CATEGORY-1 

44 ALTERNATOR CAT-A&B KIRLOSKAR/LEROY-SOMER/STAMFORD/CROMPTON 
GREAVES/ JYOTI*/NGEF*/KEL* 

CATEGORY-1 

45 BATTERIES CAT-A&B KIRLOSKAR/EXIDE*/AMCO*/PRESTOLITE*/AMARON*/GE
NPRO*/ STANDARD FURUKAWA*/LUCAS*/HBNIFE* 

CATEGORY-3 

46 BATTERY CHARGER CAT-A&B VERTIV/DELTA CATEGORY-2 

47 UPS-ABOVE 10KVA CAT-A MICROTEK/SOCOMEC/GREEN/NUMERIC/RIELLO/AUTO
METERS/CONSUL/NEOWATT/ABB/SCHNEIDER/VERTIV 
(EMERSON) /APC*/ DBPOWER* 

CATEGORY-3 

CAT-B EATON/ All MAKES IN CAT-A 

48 UPS-UPTO 10KVA CAT-A MICROTEK/POWER-ONE/SOCOMEC/GREEN/NUMERIC/ 
SCHNEIDER/VERTIV (EMERSON) / DBPOWER* / APC* 

CATEGORY-3 

CAT-B DELTA/EATON & ALL MAKES IN CAT-A 

D INTERNAL WIRING RELATED ITEMS,  

49 MCB/ ISOLATOR/MCBOB/RCCB 
/RCBO/ELCB 

CAT-A L&T/ INDO ASIAN/C&S/LEGRAND/HPL/BENLO/ 
ANCHOR/EATON/GM/ABB/MK HONEYWELL/ 
POLYCAB/MITSUBISHI/BCH/ SIEMENS*/SCHNEIDER*/ 
STANDARD* /HAVELLS*/ GE* 

CATEGORY-2 

CAT-B HAGER/ALL MAKES IN CAT-A 

50 MS CONDUIT CAT-A RMCON/BEC/SUPER CATEGORY-3 

CAT-B JPC PIPES & ALL MAKES IN CAT-A 

51 PVC CONDUIT CAT-A BEC/AKG/ANCHOR/GM/POLYPACK*/PRICISION*/MIHIR* CATEGORY-3 

CAT-B JPC PIPES & ALL MAKES IN CAT-A 

52 INDUSTRIAL SOCKET IN SHEET 
STEEL ENCLOSURE WITH MCB 

CAT-A C&S/LEGRAND/HPL/NEPTUNE-BALS/BCH/INDO 
ASIAN*/CROMPTION*/SCHNEIDER*/HAVELLS* 

CATEGORY-4 

CAT-B HAGER/ALL MAKES IN CAT-A 
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53 PVC INSULATED COPPER WIRE CAT-A KEI/PARAMOUNT/BONTON/RAJINI 
GANDHA/CMI/ANCHOR/MESCAB/ALOKE/GOLD/MEDAL/
APAR/GRANDLAY/GM/RALLISON/BATRA/HENLAY/ZENIU
M/RR 
KABEL/BHANSALI/GLOSTER/NATCAB/PARAGON/BCH/SK
YLINE*/PLAZA/V GUARD*/FINOLEX*/HAVELLS*/INDO 
ASIAN*/ CRYATAL*/POLYCAB*/KDK EVERSHINE*/ 
FINECAB*/ CAPCAB*/STANDARD* 

CATEGORY-2 

CAT-B GALAXY CONCAB & ALL MAKES IN CAT-A 

54 SWITCHES/SOCKETS/TELEPHONE
/TV/DATA SOCKET/BOXES 
(MODULAR/PIANO TYPE) 

CAT-A BENLO/INDO/ASIAN/C&S/SIMON/ANCHOR/L&T/GOLD/
MEDAL/LEGRAND/GM/HPL/ABB/MK/HONEYWELL/POLY
CAB/BCH/SSKAY*/HAVELLS*/NORTH WEST*/CLIPSAL*/ 
WESTERN VEGA* 

CATEGORY-3 

CAT-B HAGER/ALL MAKES IN CAT-A 

  E FIRE ALARM EQUIPMENTS  

55 FIRE/ SMOKE DETECTOR CAT-A APPOLO/EDWARDS/ (UTC)/ 
SIEMENS/BOSCH/NOTIFIRE/TYCO SIMPLEX/G+M 
SCHRACK/HONEWELL/SYSTEM SENSOR*/ MORLEY IAS* 

CATEGORY-2 

CAT-B KIDDE (UTC)/GST (UTC) & ALL MAKES IN CAT-A 

56 FIRE ALARM PANEL/ REPEATER 
PANEL 

CAT-A APPOLO/AUTRONICA (UTC)/ EDWARDS/ (UTC)/ 
SIEMENS/BOSCH/ NOTIFIRE /TYCO SIMPLEX/G+M 
SCHRACK/HONEWELL/SYSTEM SENSOR*/ MORLEY 
IAS*/GROUP4*/ MATHER & PLATT*/ MINIMAX* 

CATEGORY-2 

CAT-B KIDDE (UTC)/GST (UTC) & ALL MAKES IN CAT-A 

57 HOOTER / MANUAL CALL POINT/ 
RESPONSE INDICATOR 

CAT-A APPOLO/EDWARDS/ (UTC)/ SIEMENS/BOSCH/ NOTIFIRE 
/TYCO SIMPLEX/ G+M SCHRACK/HONEWELL/ MORLEY 
IAS*/SYSTEM SENSOR*/ GROUP4*/ MINIMAX* 

CATEGORY-2 

CAT-B GST (UTC) & ALL MAKES IN CAT-A 

58 PA SYSTEM FOR FIRE ALARM 
SYSTEM 

CAT-A&B APPOLO/SIEMENS/BOSCH/TYCO SIMPLEX/ G+M 
SCHRACK/HONEWELL/AHUJA*/PHILIPS*/MOTWANE* 

CATEGORY-3 

59 FIRE SURVIVAL CABLE CAT-A CMI/KEI/BONTON/POLYCAB/BATRA HENLAY/RR 
KABLE/WREXHAM 

CATEGORY-2 

CAT-B FUSION POLYMER & ALL MAKES IN CAT-A 

60 FIRE ESCAPE/ EXIT SIGNAGES CAT-A LIFE-GUARD/PROLITE/DELITE CATEGORY-3 

F LED LIGHT FIXTURE AND FANS  

61 TERMINAL / ANCILLARY / 
RESIDENTIAL BUILDING  

AS PER SPECIFICATION CATEGORY-2 

62 AVIATION WARNING LIGHT 
/OBSTRUCTION LIGHT 
(LOW/MEDIUM/HIGH INTENSITY) 

MANUFACTURERS WHO MEET ICAO REQUIREMENTS CATEGORY-3 

63 LAMPS FOR FITTING (NON-LED) PHILIPS/GE/BAJAJ/OSRAM/WIPRO/CROMPTON/THORN/SCHREDER/
REGENT/REGGIANI/TRILUX/GEWISS/REGIOLUX/AEOC/LIGHT (DURLU 
M)/C&S GROUP/ SOLAR/HAVELLS/ HALONIX/ ORTON/SURYA 

CATEGORY-4 

64 CEILING/WALL FAN CAT-A&B ANCHOR/HALONIX/GM/RR/ORIENT*/GEC*/POLAR*/USH
A*/CROMPTON*/BAJAJ*/KHAITAN*/ALMONARD*/HAVE
LLS* 

CATEGORY-2 

65 EXHAUST/FRESH AIR FAN CAT-A&B ANCHOR/HALONIX/GM/RR/GEC*/CROMPTON*/KHAITA
N*/ALMONARD*/BAJAJ* 

CATEGORY-2 

G AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES  

66 G.I./M.S. PIPES CAT-A&B PRAKASH SURYA/ITL-INDUS/BEC/RR ISPAT/JINDAL CATEGORY-2 
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STAR/TATA* /HSL*/SAIL*/ 

67 VALVES (BUTTERFLY/ SLUICE / 
CHECK/ NRV/ FOOT / GATE/ 
GLOBE ETC.) 

CAT-A ZOLOTO/CRANE/JOHNSON CONTROL/DANFOSS/ 
VTM/EMERALD/ADVANCE/CASTLE/SANT/KIRLOSKAR*/L
EADER*/KILBURN*/AUDCO*/SARKAR*/DIVINE*/C&R* 
 

CATEGORY-2 

CAT-B VENUS & ALL MAKES IN CAT-A 

68 SUCTION/POT/ Y-STRAINER CAT-A&B VTM/ENERGY/EMERALD/SANT/LEADER* CATEGORY-2 

69 SPRINKLER/FLEXIBLE 
CONNECTION FOR SPRINKLER 

CAT-A&B LIFE-GUARD/EXFLAME/SAFEFIRE/TYCO/AQUAMIST/ 
NEWAGE/SPRAY SAFE*/HD* 

CATEGORY-2 

70 FIRE HYDRANT LANDING VALVES, 
FIRE BRIGADE CONNECTION 

CAT-A FIRESHIELD/LIFE-GUARD/SWASTIK/SHOOTFIRE/EXFLAME 
/SAFEFIRE/TYCO/NEWAGE/MINIMAX*/SAFEX*/VIJAY*/ 
SAFE GUARD*  

CATEGORY-2 

CAT-B VENUS & ALL MAKES IN CAT-A 

71 INSTALLATION VALVE (ISI 
MARKED) 

CAT-A&B LIFE-GUARD/TYCO/SPRAY SAFE*/HD* CATEGORY-3 

72 FIRE HOSE PIPES, /FIRST AID 
HOSE REEL 

CAT-A&B FIRESHIELD/LIFE-GUARD/SWASTIK/SHOOTFIRE/EXFLAME 
/SAFEFIRE/CHEMGUARD/SKUM/NEWAGE/MINIMAX*/ 
SAFEX* 

CATEGORY-2 

73 BRANCH PIPE, NOZZLE AND 
COUPLINGS 

CAT-A FIRESHIELD/LIFE-GUARD/SWASTIK/SHOOTFIRE/EXFLAME 
/SAFEFIRE/TYCO/ANSUL/GRINELL/NEWAGE/MINIMAX*/
SAFEX* 

CATEGORY-2 

CAT-B VENUS & ALL MAKES IN CAT-A 

74 FIRE EXTINGUISHERS CAT-A&B KANEX/FIRESHIELD/LIFE-
GUARD/SUPREMEX/SWASTIK/SHOOTFIRE/ EXFLAME 
/SAFEFIRE/ANSUL/SKUM/ 
CHEMGAURD/MINIMAX*/SAFEX*/ SAFEGUARD* 

CATEGORY-2 

75 FIRE SUPRESSION SYSTEM CAT-A LIFE-GUARD/SUPREMEX/SHOOTFIRE/ANSUL/LPG/ 
HYGOOD 

CATEGORY-2 

CAT-B FOAMTECH/FIRETREX & ALL MAKES IN CAT-A 

76 DIESEL ENGINE DRIVEN PUMP 
FOR FIRE FIGHTING 

CAT-A MAHINDRA/CATERPILLAR/ASHOK LEYLAND*/KIRLOSKAR 
OIL* 

CATEGORY-2 

CAT-B GRUNDFOS & ALL MAKES IN CAT-A 

77 PUMPS/SUBMERSIBLE/SEWAGE 
PUMPS (VERTICAL/HORIZONTAL) 

CAT-A&B GRUNDFOS/ANDRITZ/XYLEM/AQUA_ANS/KSB/KIRLOSKA
R*/BEACONS*/MATHER & PLATT*/ CROMPTON*/  
WASP*/ JYOTI*/BE*/VOLTAS*/GREAVES*/ AMRUT*/ 

PEC*/ SUGUNA*/KALAMA*(for pumps only) 

CATEGORY-2 

78 MOTORS CAT-A&B BHARAT BIJLEE/GRUNDFOS/BCH/KIRLOSKAR* ALSTOM*/ 
SIEMENS*/ JYOTHI*/ ABB*/ CROMPTON*/NGEF* 

CATEGORY-2 

79 MOTOR/ PUMP STARTER CAT-A ABB/C&S/SIEMENS/SCHNEIDER/L&T/BENLO/GRUNDFOS
/PHOENIX CONTRACT/BCH/EATON/CUTLER 
HAMMER*/GE POWER*/ ABS* 

CATEGORY-2 

CAT-B VIDHYUT CONTROL/MOTOVARIO & ALL MAKES IN CAT-A 

80 SINGLE PHASING PREVENTOR/ 
OVER LOAD PROTECTION UNIT 

CAT-A SELEC/BCH/L&T*/GE POWER*/SIEMENS*/MINILEC*/ 
ABB* 

CATEGORY-3 

CAT-B HAGER ALL MAKES IN CAT-A 

81 PRESSURE SWITCH CAT-A&B DANFOSS/EMERALD/SWIZER* CATEGORY-2 

82 G.I SHEETS. CAT-A&B RUSKIN TITUS/JINDAL/TATA*/HSL*/SAIL* CATEGORY-2 

83 GRILLS/DIFFUSERS. CAT-A RUSKIN TITUS/CARYAIRE/MAPRO/GREENHECK/ 
CRYSATAL/ AIRMASTER*/ 
VINAYAGA*/CORPORATION*/AJANTA*/RAVI STAR* 

CATEGORY-3 
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CAT-B TRISTAR/ CONAIRE/CAYAIRE & ALL MAKES IN CAT-A 

84 INSULATION MATERIAL (a) Rock 
Wool/ Glass Wool/ Nitrile Rubber 

CAT-A TWIGA/ ARMAFLEX/ALF AEROFLEX/ K-FLEX/ LLOYDS/ 
INSUFLEX/PILKINGTON*/ BEARDSELL* 

CATEGORY-3 

CAT-B PARAMOUNT ALL MAKES IN CAT-A 

(b) XLPE/EPDM CAT-A TROCELLEN/ALP AEROFLEX/INSUFLEX/K-FLEX CATEGORY-3 

CAT-B PARAMOUNT ALL MAKES IN CAT-A 

85 PRE-FABRICATED GI DUCT CAT-A ROLASTAR/DUCTOFEB/ADVANCE/WAVES/ZECO CATEGORY-3 

CAT-B REFROTECH &ALL MAKES IN CAT-A 

86 FIRE DAMPERS CAT-A MAPRO/GREENHECK/ RUSKIN/CARYAIRE CATEGORY-2 

CAT-B TRISTAR /CONAIRE & ALL MAKES IN CAT-A 

87 AIR CURTAINS. CAT-A&B MITZVAH/TECHNOCRAT/ALMONARD*/ BECON*/ 
TECHNOMECH*/RUSSEL*/ AERODYNAMICS* 

CATEGORY-2 

88 MODULATING MOTOR CAT-A ANERGY/SIEMENS/GRUNDFOS/HONEYWELL*/JOHNSON
*/STEFA CONTROL*/RAPID/COOL* 

CATEGORY-2 

CAT-B CONAIRE & ALL MAKES IN CAT-A 

89 MODULATING/ 
SOLENOID/BALANCING VALVE 
FOR AHU 

CAT-A&B DANFOR/VTM/ANERGY/SIEMENS/CASTLE/SANT/ADVAN
CE/AZBIL/JOHNSON CONTROL*/RAPID COOL*/ 
HONEYWELL* 

CATEGORY-2 

90 REFRIGERENT VALVE CAT-A&B BRASMATIC/SANT CATEGORY-2 

91 FILTERS CAT-A HUMIDIN/DYNA*/KIRLOSKAR*/PUROMATIC*/PURAFIL*/
THERMODYNE*/ PURE AIR* 

CATEGORY-3 

CAT-B USHA FILTERS & ALL MAKES IN CAT-A 

92 THERMOSTAT CAT-A FINDER/ DANFOSS/HONEY WELL*/HOHNSONS*/LANDIS 
& STEAEFA*/PENN*/ INDFOSS*/ESCORTS*/ 
DASSPASS*/SWIZER*  

CATEGORY-3 

CAT-B ALL MAKES IN CAT-A 

93 HP/LP/OFF SWITCH 
THERMOSTATS/HUMIDISTATS 
STRIP HEATERS. 

CAT-A&B DANFOSS/ANERGY CATEGORY-3 

94 ENERGY SAVING DEVICES CAT-A&B P2 POWER/FINDER/TDK (EPCOS) CATEGORY-3 

95 THERMOMETERS CAT-A&B WIKA/EMERALD/JAPSIN*/FIEBIG*/GURU* CATEGORY-3 

96 PROPORTIONAL THERMOSTATE HONEY WELL/ JOHNSONS/ LANDIS & STEAEFA CATEGORY-3 

97 PRESSURE GAUGE H.GURU/FIEBIG/JASPIN/BESTOBELL/GENERAL INSTRUMENTS CATEGORY-3 

98 BUILDING MANAGEMENT 
SYSTEM (Hardware & software, 
Except Computer & Accessories) 

CAT-A&B JOHNSON CONTROL/DELTA (LOYTEC) /L&T/TRANE/ 
TRIDIUM/SIEMENS/AZBIL/HONEYWELL 

CATEGORY-3 

99 VFD DRIVE CAT-A&B DELTA/L&T/BHARAT BIJLEE/GRUNDFOS/MITSUBISHI/ 
SCHNEIDER/ABB/DANFOSS*/ALAN BRADLEY*/ 
SIEMENS* 

CATEGORY-3 

100 FIRE DAMPER MOTORS BALEMO/JUVANTO/SIEMENS CATEGORY-2 

101 MIXING VALVE WITH MOTOR SIEMENS/ JHONSON CONTROL/HONEYWELL/RAPID COOL CATEGORY-2 

H A/C PLANTS, A/C UNITS  EQUIPMENTS  

102 A/C UNITS 
(SPLIT/WINDOW/CASSETTE/TOW
ER TYPE) 

CAT-A&B HITACHI/SAMSUNG/CARRIER/HAIRE/LG/BLUE 
STAR/DAIKIN/MITSUBISHI/VOLTAS*(Split AC only) 

CATEGORY-2 

103 PRECISION AIR CONDITIONER CAT-A&B STULZ/CLIMAVENTA/SWEGON BLUE BOX/VERTIV/ 
SIDWAL 

CATEGORY-3 

104 PACKAGED AIRCONDITIONER CAT-A HITCHI/TRANE/ CARRIER /SIDWAL/LG/VOLTAS*/BLUE 
STAR*/ 

CATEGORY-2 

CAT-B DAIKIN & ALL MAKE IN CAT-A 
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105 CHILLERS/A.C. PLANTS CAT-A DAIKIN/KIRLOSKER/TRANE/LG/YORK/CLIVET/BLUE STAR/ 
CLIMAVENETA / DUNHAMBUSH/VOLTAS/CARRIER 

CATEGORY-1 

CAT-B CRISTOPIA & ALL MAKES IN CAT-A 

106 AIR HANDLING UNITS (AHU) CAT-A EDGETECH/STULZ/TRANE/CARRIER/HUMIDIN/ZECO/WA
VES/CRYSTAL 

CATEGORY-1 

CAT-B TRISTAR& ALL MAKES IN CAT-A 

107 FAN COIL UNIT (FCU) CAT-A EDGETECH/DAIKIN/TRANE/YORK/CARYAIRE/CARRIER CATEGORY-2 

CAT-B TRISTAR& ALL MAKES IN CAT-A 

108 VRV/VRF AIRCONDITIONING  
SYSTEM 

CAT-A&B HITACHI/SAMSUNG/CARRIER/HAIRE/VOLTAS/LG/DAIKIN
/TRANE/BLUE STAR/TOSHIBA 

CATEGORY-2 

109 
 

COOLING TOWER UP TO 200 TR. CAT-A&B  BELL/ MIHIR*/PAHARPUR*/ ADVANCE* /SOUTHERN 
COOLING TOWERS* 

CATEGORY-2 

COOLING TOWER ABOVE 200 TR. CAT-A&B BELL/ MIHIR*/PAHARPUR*/ ADVANCE* CATEGORY-2 

110 FAN (AXIAL FLOW 
/INLINE/VENTILATION/ 
PROPELLAR 

CAT-A VOLTER/AIRFLOW/GREENHECK/RR/ELTA/CRYSTAL/NICO
TRA/GEC*/ALMONARD*/KHAITAN*/ACCEL*/CROMPTO
N* 

CATEGORY-2 
 

CAT-B CARYAIRE &ALL MAKES IN CAT-A 

111 RO SYSTEM/ WATER SOFTENING 
PLANT 

CAT-A ZERO B CATEGORY-3 
CAT-B VENZA & ALL MAKES IN CAT-A CATEGORY-3 

112 WATER COOLER CAT-A&B ZERO B/ SIDWAL CATEGORY-3 

I PA SYSTEM   CATEGORY-3 

113 AMPLIFIERS CAT-A&B YAMAHA/NEXO/HEINRICH/HONEYWELL/BOSCH*/BOSE* CATEGORY-2 

114 ANNOUNCEMENT 
MICROPHONES/CAR CALL 
CONSOLES 

CAT-A&B YAMAHA/NEXO/HEINRICH/HONEYWELL/BOSCH*/BOSE* CATEGORY-2 

115 CONTROLLERS CAT-A&B YAMAHA/NEXO/HEINRICH/HONEYWELL CATEGORY-3 

116 SPEAKER CAT-A&B YAMAHA/NEXO/HEINRICH/HONEYWELL/APOLLO/EDWA
RDS (UTC)/SIEMENS/BOSCH/NOTIFIRE/BOSE* 

CATEGORY-3 

  J MISCELLANEOUS ITEMS.  

117 CCTV CAMERA CAT-A&B SIEMENS/TYCO-ILLUSTRA/HONEYWELL/BOSCH*/ 
ULTRAK*/PELCO* 

CATEGORY-2 

118 DVR CAT-A&B SIEMENS/TYCO-ILLUSTRA/HONEYWELL/BOSCH*/ 
ULTRAK*/PELCO* 

CATEGORY-2 

119 LCD/LED/PLASMA/MONITOR CAT-A&B SAMSUNG/LG/SONY/JVC/PANASONIC/BOSCH*/ 
ULTRAK*/PELCO* 

CATEGORY-2 

120 COMPUTER/PC/ACCESSORIES HP/DELL/WIPRO/IBM CATEGORY-2 

121 HAND DRIER CAT-A&B TECHNOCRAT/ANAND AUTOMATIC SYTEM*/KOPAL* CATEGORY-3 

122 HDPE/DOUBLE WALL 
CORRUGATED HDPE PIPE 

CAT-A&B NARAYANI POLYPIPES/BEC/GEMINI/GANGOTRI 
/TELEREX/ DURALINE/HIMALYAN* 

CATEGORY-3 

123 HDPE TANK ISI MARK CATEGORY-3 

124 AOTOMATIC GLASS DOOR CAT-A&B AUTOINGRESS/NEPTURE (FAAC)/GODREJ CATEGORY-3 

125 BOLLARD CAT-A&B BROSIS/NEPTURE (FAAC) CATEGORY-3 

126 BOOM BARRIER CAT-A&B AUTOINGRESS/NEPTURE (FAAC)/GODREJ CATEGORY-3 

127 TROLLY GATE CAT-A&B AUTOINGRESS CATEGORY-3 

128 TYRE KILLER CAT-A&B BROSIS/NEPTUNE (FAAC) CATEGORY-3 

129 POLES/HIGH MAST/DECORETIVE 
POLES 

CAT-A RR ISPAT/SGS/VALMONT/BAJAJ/SUMIP CATEGORY-3 

CAT-B TWINKLE & ALL MAKES IN CAT-A 

130 SMU/STRING COMBINER BOX CAT-A&B HENSEL/ADVANCE CATEGORY-3 

131 SOLAR INVERTER CAT-A&B SUNGROW/DELTA/POWER ONE & ANY MANUFACTURER 
APPROVED BY MNRE/BIS. 

CATEGORY-2 
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132 SOLAR MODULES CAT-A&B JAKSON ENGINEERS/HHV SOLAR TECHNOLOGIES (HHV 
ST) & ANY MANUFACTURER APPROVED BY MNRE/BIS 

CATEGORY-2 

133 DC CABLES CAT-A&B KEI/BONTON/CMI/ALOKE/APAR/BHANSALI/GLOSTER CATEGORY-2 

134 ALUMINIUM 
LADDERS/HYDRAULIC LADDERS 

CAT-A SUMER CATEGORY-2 

CAT-B PARAS/VARDHMAN & ALL MAKES IN CAT-A 

135 DASH FASTNERS CAT-A&B HILTI/MUNGO CATEGORY-4 

  K GROUND LIGHTING ITEMS.  

 FOR CAT-III LIGHTING SYSTEM, ONLY FAA CERTIFIED INSET LIGHT, CCR, ISOLATING TRANSFORMER, 
PLUG & RECEPTACLES AND AGL CABLE SHALL BE USED AS PER AVIALIBILITY. 

 

136 ELEVATED RUNWAY/ 
TAXIWAY/APPROACH LIGHT  
FITTINGS 

MANUFACTURERS WHO MEET ICAO REQUIREMENT FOR ISO 
CANDELA AS SPECIFIED IN ANNEXURE-14 

CATEGORY-1 

137 LED BASED TAXIWAY FITTINGS 
(INSET/ ELEVATED) 

MANUFACTURERS WHO MEET ICAO REQUIREMENT FOR ISO 
CANDELA AS SPECIFIED IN ANNEXURE-14 

CATEGORY-1 

138 INSET TYPE LIGHT FITTINGS MANUFACTURERS WHO MEET ICAO REQUIREMENT FOR ISO 
CANDELA AS SPECIFIED IN ANNEXURE-14 

CATEGORY-1 

139 PAPI AMA/MANUFACTURES WHO MEET ICAO  REQUIREMENT CATEGORY-1 

140 LENSES/FILTERS THORN/IDAM-OY/CEGELEC/ADB/ERNI/YOUYANG OR AS RECOMMED 
BY OEM 

CATEGORY-1 

141 LAMPS (T-14,T-10, SPERICAL) JS LAMPS/KOILITE/PHILIPS CATEGORY-3 

142 LAMPS (HALOGEN) OSRAM/PHILIPS/YOUYANG OR AS RECOMMED BY OEM CATEGORY-3 

143 ISOLATING TRANSFORMERS CAT-A BILDAL/AMA/ELECTROMACH/THORN/IDMAN-
OY/CEGELEC/ADB/YOUYANG 

CATEGORY-1 

CAT-B CTC & ALL MAKES IN CAT-A  

144 CONSTANT CURRENT 
REGULATORS 

CAT-A&B HONEYWELL/HINDRECTIFIER/AMA/NASU/THORN/IDMA
N-OY/CEGELEC/ADB/YOUYANG 

CATEGORY-1 

145 5KV GRADE AIRFIELD LIGHTING 
CABLE 

CAT-A&B KEI/ALOKE/RALLISION/BHANSAL/GLOSTER/DYNAMIC & 
MANAUFCTURER HAVING 11KV GRADE BIS/FAA 
CERTIFIED CABLES 

CATEGORY-1 

146 PLUGS & RECEPTACLE CAT-A&B AMA/BIDAL/ALOKE/BCH/NEPTUNE-BALS/VASANTH/ 
YOUYANG 

CATEGORY-2 

 

* Shall be considered subject to enlistment of Item/Product as per terms & conditions, criteria etc. of 
Expression of Interest (EOI) of AAI at CHQ level, before supply of Item/Product. 

CATEGORY REQUIREMENT OF TEST CERTIFICATE/INSPECTION 

CATEGORY-1: 
a) Type test certificate for similar item done. If not, one of the items offered is to be type 
tested. 
b) OEMs routine test certificate. 
c) Acceptance test to be conducted in the presence of AAI representative at OEMs factory 
CATEGORY-2: 
a) Type test certificate for similar item done. If not, one of the items offered is to be type tested 
b) OEMs routine test certificate. 
c) Visual and functional check by AAI official at AAI airport site. 
CATEGORY-3: 
a) OEM/Dealer/Contractor routine test certificate. 
b) Visual and functional check by AAI official at AAI airport site 
CATEGORY-4: 
a) Visual and functional check by AAI official at AAI airport site. 
 



 

 

SCHEDULE OF 

QUANTITY 

 



Name of the 

Bidder/ 

Bidding Firm 

/ Company :

NUMBER # TEXT # NUMBE

R #

TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description QTY. Units BASIC RATE In 

Figures To be entered 

by the Bidder 

Rs.      P

TOTAL AMOUNT  TOTAL AMOUNT In 

Words

1 2 4 5 13 54 55

1.1 Facility Announcer – Passenger Amenities

Sign type 2.2g1 Size 900 X 900 X 900 MM (Triangle) X 2,400 MM Height

Providing and fixing illuminated signs including all

operations from fabrication to installation all complete as per drawings, technical specifications, signage schedule and to the satisfaction of the Engineer-in-

Charge

Sign Box (On Top)

Providing and fixing sign box with laser cut Bent Fabrication in 8mm thick clear acrylic with pantone yellow C Vinyl pasted on it. Complete box excluding

bottom side is illuminated with internal LED lighting. Acrylic fabrication shall have transparent structural supports for obstruction free lighting. Box to be

directly mounted on the sign structure.Text in opaque black vinyl to match RAL 9011

Sign Face

Providing and fixing sign face panels 3 mm thick Aluminium sheet fabrication, Aluminium sheet fixed to sign structure with black colour RAL 9011 with a

provision of through and through laser cutting for information panel and text. Backlit Text with 8mm thick milky white acrylic flushed with the sign face.

Sign Structure

Providing and fixing MS square post 50x50mm fabrication, and fixed to the ground. Frame to receive the sign faces. The actual structural design of the sign

for its stability shall be responsibility of the EPC contactor. Secret fixing methods should be used to fix parts together.

Desk 

300 MM Desk provided on 4 sides for keeping Telephone & Desk to be fixed sign structure with suitable SS Clamps.

Crash Guard 

Providing and fixing Protection for sign from trollies ,wheeled baggage in 50 mm outer dia stainless steel pipe brush finished fixed with 8 mm thick SS plate

bracket.

LIghtining

All internal illumination shall be using Power LED Lights 1.44 watts per modules from LT technology with electronic controllers, having even spread and

overlaps to avoid banding and dark spots. Cost to include all internal connections and Wiring, terminating and connecting the incoming cable laid by Airport

contractor at the site.

Foundation

Providing and laying foundation for the sign including its compaction and all activities like Excavation, PCC base layer, providing and fixing in position

electrical connection wherever applicable and finished as per drawing. The item cost includes cutting and opening the floor finish at location,

and making good the location to the match the original finish after fixing and installation of sign

Accessories: Providing and fixing all accessories such as thimbles, end connectors, nut-inserts, screws , rivets, bolts, washers, nuts, etc. complete as per

drawing.

2 Each 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Figures Select 0.0000  Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder 

Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: AGM (ENGG-ELECT), AAI, SRINAGAR INTERNATIONAL AIRPORT, SRINAGAR, J&K-190007.

Name of Work:   Provision of Passenger Facility Announcer Signage’s at Srinagar Int’l Airport.

Validate Print Help 


