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MINISTRY OF NATIONAL INFRASTRUCTURE AND COMMUNITY DEVELOPMENT  
(NATIONAL DEVELOPMENT UNIT)

Open National Bidding 

Exploratory Services for Drainworks in City Centre Region, Port Louis

[bookmark: _Hlk12368675]Procurement Reference No: NDU/Q/2/2022-2023/ONB

A pre-bid meeting has been scheduled for: Wednesday 20th July 2022 at 10.00 hrs
Point of meeting: CAB Monneron, Port Louis

Closing Date:   Monday 08th  August 2022 at latest 13.30 hrs.


Ministry of National Infrastructure and community Development 
(National Development Office)
Level 11, Citadelle Mall
Cnr, Sir Virgil Naz, Louis Pasteur and Dr. Eugene Laurent Street
Port louis







Issued in July 2022
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Section I: Instruction to Bidders

1.	Introduction
The Ministry of National Infrastructure and Community Development (National Development Unit) also referred as the Employer, invites eligible local contractors to submit their bid for the works described in detail hereunder. Any resulting contract shall be subject to the terms and conditions referred to in this document. 
The Works are Exploratory Services for Drainworks in City Centre Region, Port Louis
 
           Participation is limited to citizens of Mauritius or entities incorporated in Mauritius. Joint Ventures should be among entities incorporated in Mauritius
 
1.1      Clarifications, if any, should be addressed to:
           The Chairman
           Departmental Bid Committee
             Ministry of National Infrastructure and Community Development,
             (National Development Unit)  
             Level 11, Citadelle Mall, Cnr Louis   Pasteur, Dr Eugene Laurent and Sir Virgil Naz St 
             Port Louis.

		The NDU will respond in writing to any request for clarification, provided that such 		request is received 10 days prior to the deadline for submission of bids. 
The NDU shall respond to such request at latest 5 days prior to the deadline set    for submission of bids. 
1.2    Bidders are advised to carefully read the complete Bidding document, including the Particular Conditions of Contract in Section IV, before preparing their bids. The standard forms in this document may be retyped for completion but the Bidder is responsible for 	their accurate reproduction. 
2.	Validity of Bids
The bid validity period shall be 90 days from the date of bid submission deadline.
3.	Works Completion Period
The Intended Completion period is four (4) weeks from start date of works. Deviation in completion period shall not be accepted.

4.        Site Visit
 Bidders or their designated representatives are invited to attend a pre-bid meeting on Wednesday 20th July 2022 at 10.00 hrs at CAB Monneron, Port Louis
 The purpose of the pre-bid meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage. 

5.	Sealing and Marking of Bids
		Bids should be sealed in a single envelope, clearly marked with the Procurement 	Reference Number, addressed to the Public Body with the Bidder’s name at the back of the envelope.
6.	Submission of Bids
	Bids should be deposited in the Bid Box located at National Development Unit, Level 11, Citadelle Mall, Cnr Louis   Pasteur, Dr Eugene Laurent and Sir Virgil Naz St ,Port Louis not later than Monday 08th August  2022 at 13.30 at latest . 

Bids by post or hand delivered should reach the above mentioned address by the same date and time at latest.

 Late bids will be rejected. Bids received by e-mail will not be considered.
7.	Bid Opening
	Bids will be opened by the “Public body” at: National Development Unit, 
             Ministry of National Infrastructure and Community Development, Level 11, Citadelle Mall, 
             Cnr Louis Pasteur, Dr Eugene Laurent and Sir Virgil Naz St 
             Port Louis.
            Date: Monday 08th August  2022 at 13 45 hrs. 
            Bidders or their representatives may attend the Bid Opening if they choose to do so.

8.	Evaluation of Bids
	The Public Body shall have the right to request for clarification during evaluation. Offers that are substantially responsive shall be compared on the basis of evaluated cost to determine the lowest evaluated bid.
9.	Eligibility Criteria
	 
	To be eligible to participate in this bidding exercise, Bidder should:
(a) have the legal capacity to enter into a contract to execute the works;
(b)  be duly registered with the CIDB under the grade that would allow him to perform the value of works for which he is submitting his bid. (Note 1)
(c) not be insolvent, in receivership, bankrupt, subject to legal proceedings for any of    these circumstances or in the process of being wound up; 
(d) not have had your business activities suspended;
(e)   not be under a declaration of ineligibility by the Government of Mauritius in accordance with applicable laws at the date of the deadline for bid submission or appearing on the ineligibility lists of African Development Bank, Asian Development Bank, European Bank for Reconstruction and Development, Inter-American Development Bank Group and World Bank Group;
(f) not have a conflict of interest in relation to this procurement requirement; and
(g) have a valid Business Registration Card.

Note 1 Sub-contractors undertaking works are also subject to registration with CIDB as     applicable to Contractors.




10.	Qualification and Experience Criteria 
	Bidders should have the following minimum qualifications and experience:
(a) Bidder must be qualified and have the experience of executing works of the same nature and    complexity. Similar nature means Ground Penetrating Radar (GPR) Survey;

(b) Bidder must have qualified key resource persons on site for execution of the works;
 
             (i)   A site agent or manager having at least a Diploma in Civil Engineering from either an academic university or a vocational training centre with a minimum of two (2) years of work experience in the construction industry; and 
                           
                              (ii)    A general foreman having at least five (5) years of experience and having worked on a project of similar nature. (Ground Penetrating Radar (GPR) Survey)
 11          Technical Compliance
(a) Bidders must submit a scanned copy of the Specification and Compliance Sheet at section V in respect of specifications of the works to be carried out; and 
(b)   Where no specifications are defined Bidders must comply with good standard practice in the industry
			
12.	Contents of bid
	The Bid shall comprise the following:
(a)	duly filled Bid Submission Form; 
(b)	duly filled Priced Bill of Quantities; 
(c)	duly filled Qualification Information Form and attachments required;
           	(d)		Valid Registration certificate with the CIDB, as applicable;
		(e)		Signed C.V of site agent or manager and general foreman; and
(f) Any other documents deemed necessary as per the requirements of this bidding   document

13.   Joint Venture
Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements:
i. the Bid shall include all the information required as per the Qualification 	Information form for each joint venture partner;
			ii. the Bid shall be signed so as to be legally binding on all partners;
			iii. the Bid shall include a copy of the agreement entered into by the joint venture partners defining the division of assignments to each partner and establishing that all partners shall be jointly and severally liable for the execution of the Contract in accordance with the Contract terms; alternatively, a Letter of Intent to execute a joint venture agreement in the event of a successful bid shall be signed by all 	partners and submitted with the bid, together with a copy of the proposed agreement;

			iv.one of the partners shall be nominated as being in charge, authorized to 	incur liabilities, and receive instructions for and on behalf of any and all partners of the joint venture; and

			v. the execution of the entire Contract, including payment, shall be done 	exclusively with the partner in charge.
14.	Prices and Currency of Payment
	Bidders should quote for the whole works. Prices for the execution of works shall be quoted and fixed in Mauritian Rupees. Items for which no rate or price is entered by Bidders, shall not be paid for by the Public Body when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.

	Bids shall cover all costs of labour, materials, equipment, overheads, profits and all associated costs for performing the works, and shall include all duties. The whole cost of performing the works shall be included in the items stated, and the cost of any incidental works shall be deemed to be included in the prices quoted.  Bidders are required to submit their bid prices exclusive of VAT.
15.	Bid Securing Declaration 
Bidders are required to subscribe to a Bid Securing Declaration in the Bid Submission Form.
16.	Margin of Preference
	Margin of Preference shall not apply. 
17. 	Award of Contract
	The Bidder having submitted the lowest evaluated responsive bid and qualified to perform the works shall be selected for award of contract. Award of contract shall be by issue of a Letter of Acceptance in accordance with terms and conditions contained in Section IV: General Conditions of Contract and Particular Conditions of Contract.
18.	Performance Security.
	 Within twenty-eight (28) days of the receipt of the Letter of Acceptance from the Employer, the successful Bidder shall furnish a Performance Security, in the amount equal to 10% of the Bid price (exclusive of VAT), in accordance with the conditions of contract, using for that purpose the Performance Security Form included in Section V Contract Forms. 
	The contract agreement shall be signed within 28 days after the successful bidder receives the letter of acceptance unless the parties agree otherwise.
	Failure of the successful Bidder to submit the above-mentioned Performance Security or sign the contract within the required time may constitute sufficient grounds for the annulment of the award.
 
19.	Notification of Award and Debriefing
	Prior to the expiration of the period of bid validity, the Employer shall, for contract amount above Rs 1 million, notify the selected bidder of the proposed award and accordingly notify unsuccessful bidders. Subject to Challenge and Appeal, the Employer shall notify the selected Bidder, in writing, by a Letter of Acceptance for award of contract. Until a formal contract is prepared and executed, the notification of award shall constitute a binding Contract.
	The Public Body shall after award of contract, exceeding Rs 1 million and up to Rs 15 million, promptly inform all unsuccessful bidders in writing of the name and address of the successful bidder and the contract amount.
Furthermore, the Public Body shall attend to all requests for debriefing for contract exceeding Rs 1 million, made in writing within 30 days the unsuccessful bidders are informed of the award.
20. 	Advance Payment 
The Public Body shall provide an Advance Payment on the Contract Price as stipulated in the General Conditions of Contract. The Advance Payment shall be guaranteed by an Advance Payment Security as per the format contained in Section V.
	The Advance Payment shall be limited to 10% percent of the Contract Price, less any provisional and contingencies sums.
21.	Integrity Clause 
The Public Body commits itself to take all measures necessary to prevent corruption and ensures that none of its staff, personally or through his/her close relatives or through a third party, will in connection with the bid for, or the execution of a contract, demand, take a promise for or accept, for him/herself or third person, any material or immaterial benefit which he/she is not legally entitled to.
22. 	Rights of Public Body	
	The NDU reserves the right:
To accept or reject any bid or to cancel the bidding process and reject all bids at any time prior to contract award without incurring any liability to the Public body. 
23. 	Challenge and Appeal	
	Unsatisfied bidders shall follow procedures prescribed in Regulations 48, 49 and 50 of the 	Public Procurement Regulations 2008 to challenge procurement proceedings and award of procurement contracts or to file application for review at the Independent Review Panel.  
The address, Tel. & Fax No... & Email address to file Challenges in respect of this procurement is: 

The Supervising Officer
National Development Unit,
Level 11,
Citadelle Mall
Cnr. Louis Pasteur, Sir Virgil Naz and Dr Eugène Laurent Streets
Port Louis
Tel : +230 4050700


The address to file Application for Review is: 
The Chairperson
Independent Review Panel,
5th Floor, 
Belmont House
Intendence Street
Port Louis 
	Tel : +230 2602228	
Emal : irp@govmu.org
	








































Section II: Bidding Forms

Note: Bidders are required to fill all the forms in this section and submit as part of their bid. Non-submission of any form may lead to rejection of the bid
[bookmark: _Toc261774244]Bid Submission Form

	Date: _______________
	Bid’s Reference No.: _______________
	Procurement Reference No:……………………

To:	

We, the undersigned, declare that: 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued;
(b) We offer to execute in conformity with the Bidding Documents the following Works: ____________________________________________________________; 
(c) The total price of our Bid excluding VAT is: _____________________(MUR): 
(d) Our bid shall be valid for a period of 90 days from the date fixed for the bid submission deadline in accordance with the Bidding Documents. and it shall remain binding upon us and may be accepted at any time before the expiration of that period;
(e) We hereby confirm that we have read and understood the content of the Bid Securing Declaration attached hereto and subscribe fully to the terms and conditions contained therein, if required. We understand that non-compliance to the conditions mentioned may lead to disqualification; 
(f) If our bid is accepted, we commit to obtain a Performance Security in accordance with the Bidding Document;
(g) We, including any subcontractors or suppliers for any part of the contract, do not have any conflict of interest in accordance with ITB 8; 
(h) We are not participating, as a Bidder in more than one bid in this bidding process;
(i) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the contract, has not been declared ineligible under the laws of Mauritius;
(j) We have taken steps to ensure that no person acting for us or on our behalf will engage in any type of fraud and corruption as per the principles described hereunder, during the bidding process and contract execution:

i. We shall not, directly or through any other person or firm, offer, promise or give to any of the Public Body’s employees involved in the bidding process or the execution of the contract or to any third person any material or immaterial benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the contract.
ii. We shall not enter with other Bidders into any undisclosed agreement or understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelisation in the bidding process.
iii. We shall not use falsified documents, erroneous data or deliberately not disclose requested facts to obtain a benefit in a procurement proceeding. 
We understand that transgression of the above is a serious offence and appropriate actions will be taken against such bidders.

(k) We understand that this bid, together with your written acceptance, shall constitute a binding contract between us, until a formal contract is prepared and executed; 
(l) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may receive; and
(m) If awarded the contract, the person named below shall act as Contractor’s Representative: 
	Name:
	

	In the capacity of:
	

	Signed:
	

	Duly authorized to sign the Bid for and on behalf of:
	

	Date:
	

	Seal of  Company
	
























Appendix to Bid Submission Form


BID SECURING DECLARATION

By subscribing to the undertaking in the Bid Submission Form: 
I/We accept that I/we may be disqualified from bidding for any contract with any Public Body for the period of time that may be determined by the Procurement Policy Office under section 35 of the Public Procurement Act, if I am/we are in breach of any obligation under the Bid conditions, because I/we:
(a) have modified or withdrawn my/our bid after the deadline for submission of  bids during  the period of bid validity specified by the Bidder in the Bid Submission Form; or
(b) have refused to accept a correction of an error appearing on the face of the bid; or
(c) having been notified of the acceptance of our bid during the period of bid validity, (i) have failed or refused to execute the Contract, if required, or (ii) have failed or refused to furnish the Performance Security, in accordance with the Instructions to Quote.
I/We understand this Bid Securing Declaration shall cease to be valid (a) in case I/we am/are  the successful bidder, upon our receipt of copies of the contract signed by you and the Performance Security issued to you by me/us ; or (b) if I am/we are not the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our bid.
In case of a Joint Venture, all the partners of the Joint Venture shall be jointly and severally liable.





[bookmark: _Toc491864550][bookmark: _Toc516133989][bookmark: _Toc520696526]









[bookmark: _Toc261774245]Qualification Information 
[The information to be filled in by bidders in the following pages shall be used for purposes of post-qualification or for verification of prequalification as provided for in ITB Clause 6.  This information shall not be incorporated in the Contract.  Attach additional pages as necessary.  Pertinent sections of attached documents should be translated into English.  If used for prequalification verification, the Bidder should fill in updated information only.]


	1.	Individual Bidders or Individual Members of Joint Ventures
	1.1	Constitution or legal status of Bidder: [attach copy]
Place of registration: [insert]
Principal place of business: [insert]



1.2	Bidder shall provide two of works of a nature and amount similar to the Works performed as Contractor over the last 5 years.  

	Project/Contract name and country
	Name of client and contact person
	Type of work performed and year of completion
	Value of contract
(national currency )

	(a)

(b)
	
	
	


					
	
	
1.3	Proposed subcontracts and firms involved.  Refer to General Conditions of Contract Clause 7.



	Sections of the Works
	Value of subcontract
	Subcontractor
(name and address)
	Experience in similar work

	(a)

(b)
	
	
	








[Bidders have to ascertain that sub-contractors executing works are duly registered with the CIDB in accordance with CIDB Act 2008.


1.4	Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if contacted by the Public Body.




2. Additional 	2.1 Bidders should provide any additional information Requirements                           	requested in the Bidding Document.
	
	



Bill of quantities 
This text hereunder is a guidance for the preparation of the Bill of Quantities and should not form part of the final document.

Objectives
The objectives of the Bill of Quantities are:
(a)	to provide sufficient information on the quantities of Works to be performed to enable bids to be prepared efficiently and accurately; and
(b)	when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works executed.
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish between the different classes of Works, or between Works of the same nature carried out in different locations or in other circumstances which may give rise to different considerations of cost.  Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible.
Provisional Sums
A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases should be provided as a provisional sum in the Summary priced Bill of Quantities.  The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises.  Where such provisional sums or contingency allowances are used, the Particular Conditions of Contract should state the manner in which they shall be used, and under whose authority (usually the Employer’s Representative).
The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors (refer to GCC Clause 8) should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description.  A separate procurement procedure is normally carried out by the Public Body to select such specialized contractors.  To provide an element of competition among the bidders in respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and convenience of the specialist contractors, each related provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc.



BILL OF QUANTITIES

Procurement Reference Number: NDU/Q/2/2022-2023/ONB

	SN
	CODE
	DESCRIPTION
	UNIT
	QTY
	RATE (RS)
	AMOUNT
(Rs)

	Bill No 1
	NIL
	PROVISIONAL AND GENERAL ITEMS
	NIL
	0
	 
	 

	1.1
	NIL
	Allow for the Insurance of the Works and Contractor's Plant and Equipment
	Sum
	1
	 
	 

	1.2
	NIL
	Allow for the Third Party Insurance
	Sum
	1
	 
	 

	1.3
	NIL
	Allow for Insurance in respect to Contractor's Personnel
	Sum
	1
	 
	 

	1.4
	NIL
	Allow for setting up of storage yards and for all necessary plant, labour and materials for storing of materials
	Sum
	1
	 
	 

	1.5
	NIL
	Allow for supply, erection, maintenance and removal of all necessary offices, first-aid, welfare and other accommodation for the Contractor's staff and employees throughout the duration of the Contract and all other labour costs not included elsewhere in the Contract Price
	Sum
	1
	 
	 

	1.6
	NIL
	Allow for all temporary access roads and all other works, constructional plant and charges of any nature whatsoever required for the completion of the Contract and not included elsewhere in the Contract Price
	Sum
	1
	 
	 

	1.7
	NIL
	Allow for the setting out of the Works including all labour, instruments, tools and materials
	Sum
	1
	 
	 

	1.8
	NIL
	Allow for mobilisation, superitendence and demobilisation of plant and equipment, materials, stores, site clearance etc for works under Bill No.2 
	Sum
	1
	 
	 

	1.9
	NIL
	Allow for providing and maintaining of all lighting, protection, fencing and security equipment for the proper performance of the works
	Sum
	1
	 
	 

	1.10
	NIL
	Allow for all necessary Police Assistance and all lighting, signage and the likes for road diversions where required by the Authorities
	Sum
	1
	 
	 

	1.11
	NIL
	Allow for all necessary measures for minimum disruption to the road users (pedestrians and vehicular) and inhabitants and commerical building owners, with respect to access to their properties and supply of water, electricity and telecom. Amount to include for necessary permits and approvals from the relevant authorities (Road Development Authority, Traffic Management and Road Safety Unit, Municipality of Port Louis, Line Barracks and the Police.
	Sum
	1
	 
	 

	1.12
	NIL
	Allow for photographic survey prior to start of Works
	Sum
	1
	 
	 

	1.13
	NIL
	Allow for progress photographs 
	Sum
	1
	 
	 

	1.14
	NIL
	Allow for Public Relations during the construction period
	Sum
	1
	 
	 

	1.15
	NIL
	Allow for clearance of the site on Completion of the Works
	Sum
	1
	 
	 

	1.16
	NIL
	Allow for making good any damage to the works during the Defect Notification Period
	Sum
	1
	 
	 

	1.17
	NIL
	Allow for temporary access for the public during refurbishment, demolition, construction and re-construction of all footpaths/drains
	Sum
	1
	 
	 

	1.18
	NIL
	Allow for liaison with and presence of representatives of local authorities during the execution of the Works. ( To insert Rs 200,000.00)
	P Sum
	1
	 
	 

	1.19
	NIL
	Allow for repair of damaged services to be carried out by respective authorities. ( To insert Rs 200,000.00)
	P Sum
	1
	 
	 







	SN
	CODE
	DESCRIPTION
	UNIT
	QTY
	RATE (Rs)
	AMOUNT
(Rs)

	Bill No 2
	NIL
	BILL NO.2 -  EXPLORATORY PITS:                      Lord Kitchener Street (Full Road Width)
	NIL
	0
	 
	 

	2.1
	NIL
	Location of existing services and buildings’ foundations (may be carried out on other streets as well) through trial pits or any other method such as Ground Penetrating Radar (GPR) Survey, etc. as appropriate. The rate to also include for photographic survey and preparation and submission of a factual report
	Sum
	1
	 
	 

	2.2
	NIL
	Exploratory pits of depth between 0 - 1.5m including (a) shoring strutting of sides for access, inspection of the bottom, (b) dewatering when necessary and (c) backfilling of trial pits in well compacted layers in suitable materials (including crusher run) approved or instructed by the Engineer
	m3
	5
	 
	 

	2.3
	NIL
	Include for reinstatement with 60mm thick asphaltic concrete. Rate to include for prime coat and tack coat, where necessary.
	m2
	10
	 
	 

	A
	NIL
	Lord Kitchener Street (Stone/Asphalt/Concrete Pavement)
	NIL
	0
	 
	 

	2.4
	NIL
	Location of existing services and buildings’ foundations (may be carried out on other streets as well) through trial pits or any other method such as Ground Penetrating Radar (GPR) Survey, etc. as appropriate. The rate to also include for photographic survey and preparation and submission of a factual report
	Sum
	1
	 
	 

	2.5
	NIL
	Exploratory pits of depth between 0 - 1.5m including (a) shoring strutting of sides for access, inspection of the bottom, (b) dewatering when necessary and (c) backfilling of trial pits in well compacted layers in suitable materials approved or instructed by the Engineer and reinstatement to original condition
	m3
	5
	 
	 

	B
	NIL
	Raoul Rivet Street
	NIL
	0
	 
	 

	2.6
	NIL
	Location of existing services and buildings’ foundations (may be carried out on other streets as well) through trial pits or any other method such as Ground Penetrating Radar (GPR) Survey, etc. as appropriate. The rate to also include for photographic survey and preparation and submission of a factual report
	Sum
	1
	 
	 

	B 1
	NIL
	Exploratory pits on full road width to following depths including (a) shoring strutting of sides for access, inspection of the bottom, (b) dewatering when necessary and (c) backfilling of trial pits in well compacted layers in suitable materials (including crusher run) approved or instructed by the Engineer 
	NIL 
	 0
	 
	 

	2.7
	NIL
	Depth 0-1.5m
	m3
	5
	 
	 

	2.8
	NIL
	Depth 1.5-2.0m
	m3
	5
	 
	 

	2.9
	NIL
	Include for reinstatement with 60mm thick asphaltic concrete. Rate to include for prime coat and tack coat, where necessary.
	m2
	10
	 
	 

	B 2
	NIL
	Raoul Rivet Street (Stone/Asphalt/Concrete Pavement)
	NIL
	0
	 
	 

	2.10
	NIL
	Location of existing services and buildings’ foundations (may be carried out on other streets as well) through trial pits or any other method such as Ground Penetrating Radar (GPR) Survey, etc. as appropriate. The rate to also include for photographic survey and preparation and submission of a factual report
	Sum
	1
	 
	 

	2.11
	NIL
	Exploratory pits of depth between 0 - 1.5m including (a) shoring strutting of sides for access, inspection of the bottom, (b) dewatering when necessary and (c) backfilling of trial pits in well compacted layers in suitable materials approved or instructed by the Engineer and reinstatement to original condition
	m3
	5
	 
	 

	2.12
	NIL
	Preparation and submission of a factual report
	No 
	1
	 
	 




BID SUMMARY
	SN
	DESCRIPTION
	AMOUNT(RS)

	A
	SUMMARY
	

	1
	Bill No 1- Preliminary & General
	

	2
	Bill No 2- Exploratory Pits
	

	3
	Sub Total (Exc VAT)
	

	4
	Less  Discount if Any,
	

	5
	Grand Total (Exc VAT)
	









Bill of Quantities Authorised By:

	Name:
	
	Signature:
	

	Position:
	
	Date:
	

	Authorised for and on behalf of:
	Company
	



[bookmark: _Toc467075351][bookmark: _Toc530388536][bookmark: _Toc5974570]







Section III: Statement of Requirements

A. SCOPE OF WORKS, SPECIFICATIONS AND PERFORMANCE REQUIREMENTS


Bidders shall fill in the data in response to their compliance.

	S.N.
	Item description
	Compliance Response
	Details of non-compliance , if applicable


	
	
	
	

	1
	GPR Survey
	
	

	2
	Excavation works
	
	

	3
	Reinstatement works
	
	

	
	
	
	




1. [bookmark: _Toc352131346][bookmark: _Toc352132114][bookmark: _Toc352132285][bookmark: _Toc497019935][bookmark: _Toc261593402]GENERAL

1.1. Location of Works

The Geotechnical Investigation Works included in this Contract are to be carried out at Lord Kitchener and Raoul Rivet Streets, Port Louis and as indicated in Drawing M232/GeoT/EP/T/LA/01. The Works will consist of excavation of exploratory pits, location and position of existing services, location and position of building foundations photographs and submission of a factual report.

1.2. [bookmark: _Toc352131347][bookmark: _Toc352132115][bookmark: _Toc352132286][bookmark: _Toc497019936][bookmark: _Toc261593404]Description of the Works

The Works under this Contract shall comprise the following items:

1. Ground Penetrating Radar – on road (inclusive of full road width) and off-road (earth, masonry, concrete and other finishes pavements and drains)
2. Wherever required, excavation of exploratory pits – on road (inclusive of full road width) and off-road (earth, masonry, concrete and other finishes pavements and drains)
3. Location and position of existing services, including type of materials, levels and sizes 
4. Location and position of foundation of buildings
5. Photographs of the services and foundations encountered
6. Preparation and submission of a factual report.
	
1.3. [bookmark: _Toc400360279][bookmark: _Toc32924910]Contract Duration
The geotechnical investigations shall be completed within the time mentioned in the Appendix to Bid.

1.4. [bookmark: _Toc400360280][bookmark: _Toc32924911]Contract Drawings
Approximate locations of the exploratory pits are presented in Drawing M232/GeoT/EP/T/LA/02.

Bidders shall note that the depths, number and locations of field investigations are provisional, and the Engineer may vary the quantities and locations.

1.5.  Programme and Plan of Operations
The Works to be executed by the Contractor under this Contract shall be completed within the times stated in the Appendix to Bid.

The Contractor shall, in accordance with Clause 7.2 of the Conditions of Contract and before commencing work on Site submit to the Engineer a full detailed programme showing the order of procedure and method by which he proposes to carry out the Works and completion of the Works, and particulars of the organisation and staff proposed to direct and administer the performance of the Contract. 

The Works shall be carried forward to completion with the greatest possible expedition, to the satisfaction of the Engineer, in accordance with the programme.

In the event of the Contractor requiring any road closures for execution of the Works, he shall make his own arrangements and comply with the requirements of the relevant authorities.  The Contractor shall provide for all diversion arrangements and all warning and diversion signposting.

1.6. [bookmark: _Toc400360281][bookmark: _Toc32924912]Use of Site and Contractor’s Area
Unless otherwise provided in the Contract or permitted by the Engineer, the Contractor shall confine his offices, workshops and stores for materials and plant (other than materials and plant required for immediate use in the Works) at a location to be agreed with the Engineer.

The Contractor shall use the Site only for the purposes of the Contract.

The Contractor shall not permit any of his employees, or those of any sub‑contractor, to live or sleep on the site or on any unlicensed site in the vicinity.

1.7. [bookmark: _Toc400360282][bookmark: _Toc32924913]Health and Safety at Work
The Contractor will be required to conduct his activities so that the equipment, working conditions and methods are safe and without risk to the health of his own and the Employer's employees as well as of any other persons who may be affected by any act or omission of the Contractor or his employees.

In particular, but without prejudice to the general principles of the foregoing paragraph, the Contractor will be required to comply with the following conditions:

· All employees of the Contractor and any sub‑contractor must be trained in site working practices and systems of work.

· The Contractor should forward copies of his Employer’s liability and public liability insurance which should provide cover for the duration of the project.

· The Contractor shall comply with the Labour Clauses in Worker’s Right Act 2019.  The Contractor shall also abide by all the health and safety regulations.

1.8. [bookmark: _Toc400360283][bookmark: _Toc32924914]Danger of Working in Confined Spaces
Attention is drawn to the dangers of working in confined spaces and below ground level.  These shall be treated as potentially hazardous cases and adequate safety precautions must be taken in accordance with current good practice and appropriate local safety ordinances and regulations.

1.9. Access Routes
The Contractor is deemed to have visited the Site and satisfied himself regarding the available access routes to the site for his proposed plant and vehicles for the Works.

The Contractor shall obtain all approvals and wayleaves for the access routes he proposes to use where not specified.

1.10. [bookmark: _Toc400360284][bookmark: _Toc32924915]Special Requirements
The Contractor shall comply with the Special Requirements in relation to statutory or other bodies and with the requirements of all the following authorities, amongst others:

1. Central Electricity Board 
2. Central Water Authority 
3. Road Development Authority
4. Traffic Management and Road Safety Unit
5. Municipal Council of Port Louis
6. Police
7. Wastewater Management Authority
8. Emtel
9. Mauritius Telecom
10. MTML

The list above is not exhaustive.
Compliance with such Special Requirements shall not relieve the Contractor of any of his other obligations and liabilities under the Contract and fulfilment of such other obligations and liabilities shall not relieve him of his responsibility to comply with the said requirements.

The Contractor is deemed to have considered all the requirements of the above authorities and included same in his working hours. He shall also ensure that the authorities are notified of the start date of the Works at least 7 days prior to the start of the Works. 

1.11. [bookmark: _Toc400360285][bookmark: _Toc32924916]Professional Attendance on Site
The Contractor shall provide full time on site for the duration of the Contract suitably qualified and experienced professional staff (technicians, operators and superintendents) for the execution and superintendence of the Works.  The Contractor shall provide full details of the qualifications and experience of the professional staff he proposes to use to the Engineer and changes shall not be made without the written agreement to the Engineer.

1.12. [bookmark: _Toc32834271][bookmark: _Toc32915720][bookmark: _Toc32924917][bookmark: _Toc31975226][bookmark: _Toc31975354][bookmark: _Toc32137110][bookmark: _Toc400360286][bookmark: _Toc32924918]Site Electricity Supply
The Contractor shall make arrangements for the supply of electricity required on Site at the locations where it is required and shall issue all notices, and shall pay all fees, dues, charges and costs incurred thereby and these shall be deemed to be included in his rates.

Such installations shall comply with all appropriate statutory requirements and with the Regulations set by the Central Electricity Board.

As soon as any of the Contractor's installation is no longer required for the carrying out of the Works the Contractor shall disconnect and remove the same.

1.13. [bookmark: _Toc400360287][bookmark: _Toc32924919]Site Water Supply
The Contractor shall make his own arrangements for a suitable and adequate supply of fresh water to cover all his requirements in connection with the execution of the Works and shall issue all notices and pay all fees, dues, charges and other costs incurred hereby and these shall be deemed to be included in his rates.

1.14. [bookmark: _Toc400360288][bookmark: _Toc32924920]Site Working Conditions
Throughout the period of execution of the Works the Contractor shall maintain the whole area of his operations in a clean, tidy and safe condition by arranging his materials in an orderly manner.  All rubbish, waste materials, debris and the like shall be systematically cleared off the working areas as it accumulates and removed directly off the Site, unless otherwise agreed by the Engineer.  It shall not be allowed to enter, contaminate or pollute any existing drain or watercourse or the sea.

The Contractor shall take all necessary precautions to ensure that oil or other deleterious matter shall not be spilled or enter any existing drainage system or watercourse or foreshore and shall not by his operations pollute or injuriously affect the same.  Any liquids contaminated by oil or other deleterious matter however arising shall be passed through approved interceptors to remove contamination.

		All local statutory regulations shall apply to this Contract.

The Works are located in a highly trafficked area consisting of high volume of vehicular and pedestrian traffic. 

		As such, the Contractor must allow in his methods of working the necessity to ensure safety of the public, to minimise nuisance to road users, to provide vehicular accesses to the residents and the commercial buildings as well as the through traffic. In this respect, the requirements of the traffic authorities such as the RDA, the TMRSU, the NTA, and the Traffic Superintendent as well as the Municipality of Port Louis, Line Barracks and the Police etc., must be checked before bidding, included in the bid price and respected during the execution stage. No additional payment will be made to the Contractor for measures to be taken for complying with the requirements of the authorities.

1.15. [bookmark: _Toc400360289][bookmark: _Toc32924921]Removal of Plant, Rubbish and Temporary Works
On completion of the Works, the Contractor shall clear and remove from the Site all plant, 
rubbish and Temporary Works of every kind, except for any protective measures such as 
fences, covers and the like and timbering which the Engineer may order to be left in place. 
The Contractor shall leave all working areas clean and tidy and shall reinstate them to the 
Engineer’s instructions.

1.16. [bookmark: _Toc400360290][bookmark: _Toc32924922]Location and Position of Existing Services
The Contractor shall establish the positions of all services, if any, and shall take all reasonable 
precautions to avoid damage to any of the services and must adequately protect and support 
them to the satisfaction of the Engineer and of the local authorities.

The Contractor shall make such provisions as may be required by the authorities concerned for 
the support and protection of any water main, sewer, telephone cable, power cable or other services met with on the Site. The contractor shall also ensure that a representative of authorities and service providers are present while undertaking the excavation works for the exploratory pits and an emergency response team from each authority/service providers are active on site and well-equipped with the necessary resources (fittings and accessories) on their nearby Plant, in case of any damage to the services during excavation. A bill item has been included in the Bill of Quantities to this effect. The Contractor shall also ensure that he has obtained all As-made drawings from the authorities prior to start of the excavation works. 

Records of existing and diverted services shall be maintained to the satisfaction of the Service  
Authorities.
	
1.17. Damage to Public Services/ Buildings 
Prior to the start of the Works, the Contractor shall carry out a photographic survey of the existing buildings, footpaths, pavements and any other structures found at the site in the vicinity of the Works. The photographs should be properly located, dated and indexed. Any other existing issues found at the time of survey (e.g., existing cracks, damaged footpaths, etc.) should be properly highlighted.

The Contractor is required to perform the Works carefully, taking maximum precautions to prevent damage to existing public services.

In the event of the Contractor damaging water, sewerage, electricity, telephone, telecommunication services or existing buildings, whether these have been marked or not, the Contractor shall immediately inform the authority or owner concerned. 

The authority concerned will carry out the repairs and shall inform the Contractor through the Engineer in writing of the damage and repairs carried out. A provisional sum has been included in the Bill of Quantities to this effect. 

With regards to any damage caused to existing buildings, the Contractor shall repair same at his own expenses. This is deemed to have been included in the rates entered in the Bill of Quantities and no additional cost will be paid to the Contractor for such an event occurring during the execution of the Works.
1.18. Liaison with Police and Other Officials
The Contractor shall keep in close contact with the Police and other officials of the areas concerned regarding their requirements in the control of workmen, movement of traffic, or other matters and shall provide all assistance or facilities which may be required by such officials in the execution of their duties.

The Contractor shall liaise with the Municipalities, the District Councils, the Police, the Ministry of Public Infrastructure, Land Transport and Shipping, the National Transport Authority, the Telecommunication Department, the Central Electricity Board and other interested Authorities and shall comply with their requirements.

1.19. Liaison with Commercial and Residential Premises
The Contractor shall liaise with commercial and residential users of the area prior to start of works and shall give 7 days’ notice to the occupiers prior to start of the works.

1.20. [bookmark: _Toc400360292][bookmark: _Toc32924924]Work Not Required
Any clauses in this Specification which relate to work or materials not required in the Contract, shall be deemed not to apply.

1.21. [bookmark: _Toc400360294][bookmark: _Toc32924926]Survey and Setting Out
All records shall be related to National Grid Co‑ordinates and all levels shall be AMSL.

1.22. [bookmark: _Toc400360295][bookmark: _Toc32924927]Accuracy of Records
The Contractor shall measure, record and report all reduced levels to an accuracy of 0.01m.

1.23. [bookmark: _Toc400360296][bookmark: _Toc32924928]Written Instructions to Site Staff
The Contractor shall give written instructions to his site staff on all relevant aspects in the 
Specification such as sampling frequency, ground water records, and the procedure 
required for dealing with obstructions.

1.24. Obstruction of Streets and Footpaths
All work affecting traffic on public roads shall be in a manner acceptable to the traffic
authorities, the police and the Engineer.  Before commencing work the Contractor shall
produce an agreed phased programme for such work.

The Contractor shall not occupy or obstruct by his operations more than half of the width 
of any main road in which Works are being executed, and he will include in his rates for 
removing excavated spoil to an approved tip and return when required for backfilling.

Permission to close any street or road to vehicular through traffic must be requested from 
the relevant authorities in writing.

When roads are closed to traffic or traffic is otherwise restricted the Contractor shall 
supply, erect and maintain, for the duration of the Works, adequate warning and diversion 
signs and any other signs or control light signals which may be considered necessary.

The Contractor must advise and obtain the consent of the Engineer before commencing 
excavation in carriageways.  The Contractor will be responsible for notifying the Municipal 
Council, the Traffic Superintendent, the Ministry of Public Infrastructure, Land Transport 
and Shipping, the National Transport Authority and any other interested authority of his 
intention to carry out excavation in carriageways and shall comply with all instructions of 
such authorities. Such notice shall reach the relevant authority at least 7 days before 
excavation is to commence, with copy to the Engineer.

The cost of providing all diversions, lights, signs, signal operators, flagmen and the like 
will be at the Contractor's expense and shall be deemed to be included in the rates 
entered in the Bill of Quantities.
2. [bookmark: _Toc32137145][bookmark: _Toc32137146][bookmark: _Toc32137147][bookmark: _Toc32137148][bookmark: _Toc32137149][bookmark: _Toc32137150][bookmark: _Toc32137151][bookmark: _Toc32137152][bookmark: _Toc403476300][bookmark: _Toc414266209][bookmark: _Toc415555655][bookmark: _Toc32924955][bookmark: _Hlk95213095]TRIAL PITS
2.1. [bookmark: _Toc403476301][bookmark: _Toc414266210][bookmark: _Toc415555656][bookmark: _Toc32924956]Excavation of Trial Pits 
Given the nature of the Works and presence of some old existing services at the location of the Works, the exploratory pits shall be hand excavated. The pits shall be excavated on road and on concrete pavement besides existing building. The contractor shall take all measures to protect the existing services and buildings from any damage.

Any damage caused to the services and buildings shall be reinstated to the original conditions, as per the requirements of the authorities.

Prior to excavation, if the trial pits are to be carried out in asphaltic concrete surfaced roads, the area of the trial pit shall be saw cut to form straight edges.

2.2. [bookmark: _Toc403476302][bookmark: _Toc414266211][bookmark: _Toc415555657][bookmark: _Toc32924957]Photographing of Trial Pits
The Contractor shall photograph the exploratory pits prior to logging display the trial pit number and showing the depth of exploratory pit by vertical staff, including the position of the existing services and foundations encountered.  A print of good quality in colour shall be submitted of each photograph for the approval of the Engineer and for his retention.

2.3. [bookmark: _Toc403476303][bookmark: _Toc414266212][bookmark: _Toc415555658][bookmark: _Toc32924958]Recording of Ground Water Levels
Water levels shall be recorded to the nearest 10mm, the depth of the trial pit, and the time of day.

2.4. [bookmark: _Toc403476304][bookmark: _Toc414266213][bookmark: _Toc415555659][bookmark: _Toc32924959]Trial Pit Backfilling and Reinstatement
After completion of visual examination and recording, the trial pits shall be backfilled as per the requirements of the local authorities and as directed by the Engineer. 

 
[bookmark: _Toc31975273][bookmark: _Toc31975401][bookmark: _Toc32137163][bookmark: _Toc31975274][bookmark: _Toc31975402][bookmark: _Toc32137164][bookmark: _Toc31975275][bookmark: _Toc31975403][bookmark: _Toc32137165][bookmark: _Toc31975276][bookmark: _Toc31975404][bookmark: _Toc32137166][bookmark: _Toc31975277][bookmark: _Toc31975405][bookmark: _Toc32137167][bookmark: _Toc31975278][bookmark: _Toc31975406][bookmark: _Toc32137168][bookmark: _Toc31975279][bookmark: _Toc31975407][bookmark: _Toc32137169][bookmark: _Toc31975280][bookmark: _Toc31975408][bookmark: _Toc32137170][bookmark: _Toc31975288][bookmark: _Toc31975415][bookmark: _Toc32137177][bookmark: _Toc31975289][bookmark: _Toc31975416][bookmark: _Toc32137178][bookmark: _Toc31975290][bookmark: _Toc31975417][bookmark: _Toc32137179][bookmark: _Toc31975291][bookmark: _Toc31975418][bookmark: _Toc32137180][bookmark: _Toc31975292][bookmark: _Toc31975419][bookmark: _Toc32137181][bookmark: _Toc31975293][bookmark: _Toc31975420][bookmark: _Toc32137182][bookmark: _Toc31975294][bookmark: _Toc31975421][bookmark: _Toc32137183][bookmark: _Toc31975295][bookmark: _Toc31975422][bookmark: _Toc32137184][bookmark: _Toc31975296][bookmark: _Toc31975423][bookmark: _Toc32137185][bookmark: _Toc31975297][bookmark: _Toc31975424][bookmark: _Toc32137186][bookmark: _Toc31975298][bookmark: _Toc31975425][bookmark: _Toc32137187][bookmark: _Toc31975299][bookmark: _Toc31975426][bookmark: _Toc32137188][bookmark: _Toc31975300][bookmark: _Toc31975427][bookmark: _Toc32137189][bookmark: _Toc31975301][bookmark: _Toc31975428][bookmark: _Toc32137190]
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3. [bookmark: _Toc400360334][bookmark: _Toc32924972]RECORDS AND PROGRESS REPORTS
3.1. [bookmark: _Toc400360335][bookmark: _Toc32924973]Daily Journals
Daily journals in duplicate shall be submitted to the Engineer before noon of the following day.  The journals shall give full details of drilling progress, breakdown of operation times, performance summary, list of lost or damaged equipment, types, variations, sequences, depths of strata, in-situ tests, water levels in boreholes and where applicable, duration of standing time.  An activity forecast for the next 24 hours is also required.

3.2. [bookmark: _Toc400360336][bookmark: _Toc32924974]Weekly Progress Reports
The Contractor shall submit a weekly Progress Report to the Engineer during the progress of the investigation, up till his submission of the draft Factual Report.

The Progress Report shall include a detailed bar chart of the Contractor's programme and works completed in relation to that programme, a summary of staff and major items of plant on site during the previous week and proposed plan of staff e.g. plant and work activities for the forthcoming week.


4. [bookmark: _Toc400360341][bookmark: _Toc32924978]REPORTING
4.1. [bookmark: _Toc400360342][bookmark: _Toc32924979][bookmark: _Hlk31803914]Contents of Factual Report
The Contractor shall prepare a Factual Report on the exploratory pits carried out and the location and position of the types of services detected. This shall also consist of the type of service, materials and dimensions.

Position and location of foundations to buildings shall also be indicated.

4.2. [bookmark: _Toc400360343][bookmark: _Toc32924980]Submission
A complete draft of the Factual Report shall be submitted in duplicate to the Engineer for comments after the completion of the site works.

The Engineer shall issue his comments to the Contractor within 1 week after receiving the draft factual report.

Five copies of the complete final Factual Report shall be submitted to the Engineer within one week after the issue of comments on the draft report by the Engineer.

4.3. [bookmark: _Toc400360344][bookmark: _Toc32924981]Digital Copies of Drawings and Photographs
After submission and approval of the Reports the Contractor shall submit to the Engineer 2 Nos digital copies of the report, drawings and photographs to enable the Engineer to reproduce copies of the documents.  

The copyright of all reports and drawings shall be vested in the Employer.

	





















 
	
B.	DRAWINGS



Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached to this section or annexed in a separate folder.
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Section IV:  General Conditions of Contract and Particular Conditions of Contract

Any resulting contract shall be placed by means of a Letter of Acceptance and shall be subject to the General Conditions of Contract (GCC), 
(Ref: W/GCC10/)[footnoteRef:1]*, for the Procurement of Works (available on website ppo.govmu.org) except where modified by the Particular Conditions of Contract below. [1:  * Public Body to insert complete reference of the document applicable as at this date by consulting PPO’s website.] 

Procurement Reference Number:	NDU/Q/2/2022-2023/ONB
The clause numbers given in the first column correspond to the relevant clause number of the General Conditions of Contract. 
Particular Conditions of Contract
	A. General

	GCC 1.1 (r)
	The Employer is National Development Unit

	GCC 1.1 (v)
	[bookmark: _GoBack]The Intended Completion Date for the whole of the Works shall be 4 weeks


	GCC 1.1 (y)
	The Project Manager is: GIBB (Mauritius) Ltd

	GCC 1.1 (aa)
	The Site is located at port Louis and is defined in the drawings.

	GCC 1.1 (dd)
	The Start Date shall be: 14 days from award of contract

	GCC 1.1 (hh)
	The Works consist of: Exploratory Services for drain works.

	GCC 3.1 
	The language of the contract is English
The law that applies to the Contract is the law of Mauritius.

	GCC 5.1
	The Project Manager shall obtain specific approval from the Employer before carrying out any of his duties under the Contract which in the Project Manager’s opinion will cause the amount finally due under the Contract to exceed the Contract Price or will give entitlement to extension of time. This requirement shall be waived in an emergency affecting safety of personnel or the Works or adjacent property.

	GCC 13.1
	Except for the cover mentioned in (d)(i) hereunder, the other insurance covers shall be in the joint names of the Contractor and the Employer and the minimum insurance amounts shall be:

	(a)for the Works, Plant and fees:  The sum stated in the Agreement
					plus 15%
 
		(b)	for loss or damage to Equipment: Full replacement cost  

		(c)	 for loss or damage to property (except the Works, Plant, Materials, and Equipment) in connection with Contract for an amount representing the value of the properties that are exposed to the action of the contractor in the execution of the works. It will extend to the property of the Procuring Entity as well).

		(d)	for personal injury or death: 
(i) of the Contractor’s employees: of the Contractor’s employees: Rs 10 million per any one event
 
(ii) Third Party injury to persons and damage to property:  Rs 5 million per occurrence with the number of accidents unlimited
 
 
(e)	for loss or damage to materials on-site and for which payment have been included in the Interim Payment Certificate, where applicable. 

The Contractor shall choose to take the insurance covers indicated above as separate covers or a combination of the Contractor’s All Risks coupled with the Employer’s liability and First Loss Burglary, after approval of the Employer. All insurance covers shall be of nil or the minimum possible deductibles at sole expense of the contractor.


	GCC 20.1
	The Site Possession Date shall be: 14 Days after letter of acceptance

	GCC 23.1 &
GCC 23.2
	Appointing Authority for the Adjudicator:  No Adjudicator shall be appointed for this Contract. 

	GCC 24.
	In case a dispute of any kind arises between the Employer and the Contractor in connection with, or arising out of, the contract or the execution of works or after completion of works and whether before or after repudiation or other termination of Contract, including any dispute as to any opinion, instruction, determination, certificate or valuation of the Employer’s Representative, the matter in dispute shall, in the first place, be referred in writing to the employer’s representative, with a copy to the other party.
The Employer and the Contractor shall make every effort to resolve the dispute amicably by direct informal negotiation. If, after twenty-eight (28) days, the parties have failed to resolve their dispute or difference by such mutual consultation, 
then either the Public Body or the Contractor may give notice to the other party of its intention to refer the matter to
 “ the competent courts of Mauritius”  

	
B. Time Control

	GCC 25.1
	The Contractor shall submit for approval a Program for the Works within 7 days from the date of the Letter of Acceptance..

	GCC 25.3
	The period between Program updates is fourteen days.


	C. Quality Control

	GCC 33.1
	The Defects Liability Period is:365 days.

	GCC 34.1
	Delete sub-clause 34.1 and replace by the following:
Should any defect arise during the contractual period and up to the end of the Defects Liability Period and the Contractor fails to correct the Defect within the time specified in the Project Manager’s notice, this shall constitute a breach of the Contractor’s obligations under the contract. The Project Manager shall assess the cost of having the defect corrected and recover the money from monies due to the contractor.

	GCC 39.7
	Interim Payment for Plant and Material on site is not applicable. 

	D. Cost Control

	GCC 43.1
	The currency of the Employer’s country is:  Mauritian Rupees.

	GCC 44.1
	The Contract is not subject to price adjustment.

	GCC 46.1
	The liquidated damages for the whole of the Works are  MUR 5,000 per day

The maximum amount of liquidated damages for the whole of the Works is 10 % of the Contract price. 

	GCC 48.1
	No advance payment shall be made.

	GCC 49.1
	The Performance Security amount is 10% of the Contract amount.


	E. Finishing the Contract

	GCC 56.1
	“As built” drawings or operating and maintenance manuals 

	GCC 57.2 (g)
	The maximum number of days is: 4 weeks

	GCC 59.1
	
The percentage to apply to the value of the work not completed, representing the Employer’s additional cost for completing the work is 25%    








Section V- Contract forms


















































[bookmark: _Toc41971555][bookmark: _Toc78273066][bookmark: _Toc111009244][bookmark: _Toc261774163][bookmark: _Toc23238064][bookmark: _Toc41971556][bookmark: _Toc78273067][bookmark: _Toc111009245][bookmark: _Toc261774164][bookmark: _Toc438907197][bookmark: _Toc438907297]Letter of Acceptance


[ on letterhead paper of the Employer]

. . . . . . . [date]. . . . . ..

To:	. . . . . . . . ..  [ name and address of the Contractor] . . . . . . . . ..   

Subject:	. . . . . . . . ..   [Notification of Award Contract No].  . . . . . . . . . .   


This is to notify you that your Bid dated . . . . [insert date] . . . .  for execution of the . . . . . . . . . .[insert name of the contract and identification number, as given in the Appendix to Bid] . . . . . . . . . . for the Accepted Contract Amount of .Rs . . . . . . . .[insert amount in numbers and words and name of currency], exclusive of VAT, as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by (insert name of Public Body).

You are requested to furnish the Performance Security in accordance with the General Conditions of Contract, using for that purpose of the Performance Security Form included in Section   V (Contract Forms) of the Bidding Document.



Authorized Signature:  	


Name and Title of Signatory:  	


Name of Agency:  	







Contract Agreement
THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . [name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . [name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part:
WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . .should be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these Works and the remedying of any defects therein, 
The Employer and the Contractor agree as follows:
1.	In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.
2.	The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents. 
0. the Letter of Acceptance
0. the Bid 
0. the Addenda Nos . . . . . [insert addenda numbers if any]. . . . .
0. the Appendix to the General Conditions of Contract 
0. the General Conditions of Contract;
0. the Specification
0. the Drawings; and
0. the completed Schedules, 
3.	In consideration of the payments to be made by the Employer to the Contractor as indicated in this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.
4.	The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Mauritius on the day, month and year indicated above.
	Signed by:
	
	Signed by:
	

	for and on behalf of the Employer
	for and on behalf the Contractor

	in the presence of:
	
	in the presence of:
	

	Witness, Name, Signature, Address, Date
	Witness, Name, Signature, Address, Date


[bookmark: _Toc23238065][bookmark: _Toc41971557][bookmark: _Toc78273068][bookmark: _Toc111009246][bookmark: _Toc261774165][bookmark: _Toc428352207][bookmark: _Toc438907198][bookmark: _Toc438907298]
Performance Security

...............................Bank/Insurance Company’s Name and Address of Issuing Branch or Office….....................................................

Beneficiary: .............................................Name and Address of Public Body................................................................
Date..............
PERFORMANCE GUARANTEE No.: ..........................................................................................
We have been informed that ..................................[name of the Contractor] ............................ (hereinafter called "the Contractor") has entered into Contract No.............[reference number of the Contract] ............ dated........ with you, for the execution of ......................................[name of Contract and brief description of Works] ....................(hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a performance security is required.

At the request of the Contractor, we ................................. [name of Bank/Insurance Company] ..................hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of .......... [amount in figures (amount in words)] ........................................... such sum being payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the sum specified therein. 

This guarantee shall expire and returned to us not later than twenty- one days from the date of issuance of the Defects Liability Certificate, calculated based on a copy of such Certificate which shall be provided to us, or on the................................day of .................................., .................., whichever occurs first.  Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date.



………....................................................Seal of bank/Insurance Guarantee and 




Signature(s).............................................................
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