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ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.
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PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF REFURBISHMENT OF STORE 234 FLOOR 200 FOR
TEMPORARY CLINIC FACILITIES, JOHANNESBURG CARLTON CENTRE.

CLOSING
BID NUMBER: | TPIR/JHB/881 (T) CIDB CLOSING DATE: | 14 December 2021 | TIME: 12:00

THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC FACILITY AT
DESCRIPTION | SENTRARAND, JOHANNESBURG.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Transnet Property
150 Commissioner Street
Carlton Centre

Johannesburg
2001
BIDDING PROCEDURE ENQUIRIES MAY BEDIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT
CONTACT PERSON Mphasha Kgare PERSON Mphasha Kgare
TELEPHONE 011 308 1002 TELEPHONE 011 308 1002
NUMBER NUMBER
FACSIMILE N/A
FACSIMILENUMBER | N/A NUMBER
E-MAIL Mphasha.kgare@transnet.net
E-MAIL ADDRESS Mphasha,kgare@transnet.net ADDRESS
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE
NUMBER CODE NUMBER
CELLPHONE
NUMBER
FACSIMILE
NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX COMPLIANCE CENTRAL UNIQUE REGISTRATION
COMPLIANCE SYSTEM PIN: OR SUPPLIER REFERENCE NUMBER:
STATUS DATABASE
No: MAAA:
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
LEVEL SWORN AFFIDAVIT
VERIFICATION
CERTIFICATE []Yes [ ] No []Yes []No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ARE YOU A FOREIGN

ACCREDITED BASED SUPPLIER FOR

REPRESENTATIVE S aoohe [lves CINo
IN SOUTH AFRICA | [JYes CINo e o ORKS

FOR THE GOODS sehecioee [IF YES, ANSWER THE
ISERVICES /WORKS | [IF YES ENCLOSE PROOF] ' QUESTIONNAIRE BELOW]
OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] YES []

1
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NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES ]
NO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
[J YES [INO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES
[INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES ]
NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 1.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.

1.3.

1.4.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7).

TAX COMPLIANCE REQUIREMENTS

21
2.2

2.3

24
25

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS
PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID

INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDERWHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

PREQUALIFICATION CRITERIA

ONLY RESPONDENTS MEETING THE FOLLOWING REQUIREMENTS MAY RESPOND TO
THIS REQUEST FOR PROPOSAL

BIDDERS ARE TO SUBMIT THE FOLLOWING:

1 PROOF OF A VALID CIDB GRADE 3GB AND 2EB (2EB CAN BE SUBCONTRACTED)

2 A CERTIFIED COPY OF QUALIFICATIONS FOR THE PROJECT MANAGER - MINIMUM NATIONAL
DIPLOMA IN BUILT ENVIRONMENT OR ENGINEERING

3 A CERTIFIED COPY OF INSTALLATION ELECTRICIAN LICENSE FOR AN ELECTRICIAN

4 A CERTIFIED COPY OF GOOD STANDING (COIDA) CERTIFICATE FROM THE DEPARTMENT OF
LABOUR AND EMPLOYMENT OR ITS AGENCIES.

5 PROOF OF PUBLIC LIABILITY INSURANCE AT MINIMUM OF R1 MILLION.
6 A CERTIFIED COPY OF SIGNED JOINT VENTURE AGREEMENT (IF APPLICABLE)

7 A CERTIFIED COPY OF VALID BBBEE CERTIFICATE (MINIMUM LEVEL 4) OR BBBEE ORIGINAL
SWORN AFFIDAVIT.

8 FULLY COMPLETED C1.1: OFFER PORTION OF FORM OF OFFER & ACCEPTANCE
9 FULLY COMPLETED C2. PRICING DATA ( C2.2 PRICE LIST, C2.3 LABOUR RATES,)

10 TENDERS MUST BE SUBMITTED ON TIME AT THE CORRECT ADDRESS.

NO LATE TENDERS SHALL BE ACCEPTED

All above requirements are mandatory.
Bidders who fail to submit all required information/documents shall be immediately
disqualified.

Page 1 of 5
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC

FACILITY AT SENTRARAND, JOHANNESBURG.

TECHNICAL EVALUATION CRITERIA

Pre-qualifying Sub- Maximum
Quality criteria Sub-Criteria Crl_terla NumI_Jer
Point of Points
Allocation

Management Experiences: Site/Project Manager 20
and CVs of Key No CV submitted 0
Persons

Construction/Engineering  project management

experience (related to the works) between 2 and 3 4

years

Construction/Engineering project management

experience (related to the works) between 4 and 6

5 years

Construction/Engineering project management

experience (related) to the works, more than 5 10

years

Experience: Site Supervisor

No CV submitted 0

Construction/Engineering site supervision

experience (related to the works) between 2 and 3 4

years

Construction/Engineering site supervision

experience (related to the works) between 4 and 6

5 years

Construction/Engineering site supervision

experience (related) to the works, more than 5 10

years
Quality Plan No QMS submitted 0 10
(QMS) : ;

QMS without all six (6) mandatory procedures 4

QMS with the six (6) mandatory procedures 6

ISO 9001 Certificate Provided 10
Risk Risks, mitigations, tolerance matrix in line with 0 20
assessment activities not identified
(Specific to Risks identified, mitigations and tolerance matrix
Works) ; 5

not provided

Risks identified, mitigations provided, tolerance 10

matrix not provided

All major risks identified, mitigation provided, and 20

tolerance matrix provided

Page 2 of 5
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC

FACILITY AT SENTRARAND, JOHANNESBURG.

Pre-qualifying Sub- Maximum
Quality criteria I Criteria Number
i Point of Points
Allocation
Previous No evidence provided or 0 20
Experience Bidder has successfully completed < 2 similar
Projects (similar projects include design and
construction or refurbishment of existing building)
(Proof of
experience Bidder has successfully completed =2 and </= 3 5
attached in the | Similar Projects (similar projects include design and
form of signed | construction or refurbishment of existing building)
client letter head | Bigder has successfully completed =4 and </= 5 10
indicating at | similar Projects (similar projects include design and
minimum the | construction or refurbishment of existing building)
client contact
details,  project | Bidder has successfully completed =6 and </= 8
title, period and | Similar Projects (similar projects include design and 15
description of | construction or refurbishment of existing building).
works.) Bidder has successfully completed >8 similar
Projects (similar projects include design and 20
construction or refurbishment of existing building).
Method No methodology submitted. 0 20
Statement ] . :
Methodology submitted is without detail 5
(Specific to Detailed methodology submitted, no sequential 10
Works) approach, no standards applicable mentioned
Detailed methodology submitted, with sequential 15
approach, no standards applicable mentioned
Detailed methodology submitted, with sequential
approach and standards applicable mentioned 20
Locality Company based outside of the Gauteng 0 10
Company based in Gauteng.
(Please provide proof in the form of municipality/ 5
utility bill/ lease agreement)
Company based within the City of Ekurhuleni
Metropolitan Municipality, 10
(Please provide proof in the form of municipality/
utility bill/ lease agreement)
Total Weighting: 100
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TRANSNET PROPERTY
ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

TRANSNETD

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC

FACILITY AT SENTRARAND, JOHANNESBURG.

EVALUATION METHODOLOGY

Transnet will utilise the following methodology and criteria in selecting a preferred Service Provider, if so required:

T 1 T T 1
1 | 1 ! |
1 | 1 ! |
Stage 1 | Stage 2 ! Stage 3 i | Stage 4 | Stage 5 '| Stage 6
1 1 1 1 1
Administrative Substantive | 80 points | Weighted 1 ' o
Responsivenessi Responsiveness | Minimum i Scoring / 100 E. Eg;gtiaﬂo;end%; :;\ifaﬂmt?::ﬁg ?gf
1 1
i ! Threshold | i applicable) 'conditions  of
i ' : ! requesting best & |contract
| ! | + final offer. lincluding SD,
| ! | e Final evaluation |B-BBEE
: | | +interms of 80/20 | Improvement
i ! : ) | 'Plan with
: : ' = Price (80) ! X ' successful
1 1 1 | i
I::> I:: > I:: > ' B- [ > & B) | bidder
! i : = B-BBEE (20) : ﬁ-ﬁ 57
! ! ' Scorecard || !
1 | 1 ! |
e e e i e
RETURNABLE ! ! ! POGSJ TENBER :
DOCUMENTS ! PRE- : | WEIGHTED | NEGOTIATION&
& SCHEDULES ! QUALIFICATION ! TECHNICAL ! SCORE ! FINAL WEIGHTED ,
! : ! ! SCORE :
NB: Evaluation of the various stages will normally take place in a sequential manner. However, in order to

1.1

1.2

expedite the process, Transnet reserves the right to conduct the different stages of the evaluation process
in parallel. In such instances the evaluation of bidders at any given stage must not be interpreted to mean
that bidders have necessarily passed any previous stage(s).

STAGE ONE: Test for Administrative Responsiveness

The test for administrative responsiveness will include the following:

Administrative responsiveness check

Whether all Mandatory Returnable Documents and/or schedules [where applicable] were completed

The test for administrative responsiveness [Stage One] must be passed for a Respondent’s
Proposal to progress to Stage Two for further pre-qualification

STAGE TWO: Test for Substantive Responsiveness to RFP

The test for substantive responsiveness to this RFP will include the following:

Check for substantive responsiveness

Verify the validity of mandatory returnable documents

The test for substantive responsiveness [Stage Two] must be passed for a Respondent’s
Proposal to progress to Stage Three for further evaluation

Page 4 of 5
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TRANSNET PROPERTY
ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC

FACILITY AT SENTRARAND, JOHANNESBURG.

1.3 STAGE THREE: Minimum Threshold 80% for Technical Criteria

The test for the Technical and Functional threshold will include the following:

Technical Criteria

% Weightings

Management and CVs of Key Persons 20
Quality Plan 10
Risk 20
Previous experience 20
Method statement 20
Locality 10
100%
80 points

The test for substantive responsiveness [Stage Three] must be passed for a
Respondent’s Proposal to progress to Stage Three for further evaluation

1.4 STAGE FOUR Evaluation and Final Weighted Scoring
a) Price and BBBEE Criteria [Weighted score 80/20 points]:

Evaluation Criteria

% Weightings

. Price 80
e BBBEE 20
Total 100

Page 5 of 5
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TRANSNETD

TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

T1.1 TENDER NOTICE AND INVITATION TO TENDER

SECTION 1: NOTICE TO TENDERERS

1. INVITATION TO TENDER

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons,
companies, close corporations or enterprises [hereinafter referred to as a Tenderer].

THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
DESCRIPTION FACILITY AT SENTRARAND, JOHANNESBURG.

Alternatively, this RFP may be purchased at RO [inclusive of VAT] for
copies for those Tenderers that require a copy from Transnet rather than
downloading from the website. Tenderers are however encouraged to
download the RFP from the National Treasury eTender Portal instead. If
a Copy of the RFP is required, prior arrangements must be made

one (1) day in advance with the contact person listed below.

TENDER FEE AND
BANKING DETAILS RFP may be collected during work hours.

NOTE:

1. Itisthe responsibility of the tenderer to ensure downloading or receipt
of a complete RFP, all specifications, drawings and annexures.

Applicable collection address:
Transnet Property

150 Commissioner Street
Carlton Centre
Johannesburg

COLLECT COPY OF | 2001
THE RFP FROM:

13 November 2021 to 13 December 2021
Contact Person: Mphasha Kgare

Transnet Property

TPIR/JHB/881 (T) CIDB

Email address: mphasha.kgare@transnet.net

CPM 2020 Rev01 Part T1: Tendering procedures
Page 1 of 6 T 1.1: Tender Notice and Invitation
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

ISSUE DATE AND | Between 09:00 and 15:00 from (2021/11/13) until (2021/12/13)

COLLECTION DATE | Note: If a tender fee is applicable, payment must be effected prior to the
DEADLINE deadline for collection.

There will be no Compulsory Tender Clarification Meeting to be conducted
for this enquiry. For any Clarification on this tender, tenderers are
encouraged to send a written enquiry to the Transnet contact person listed
below; Mphasha.kgare@transnet.net

A Site visit/walk, tenderers are to note:

e Prior arrangement must made for any site visit with Transnet and
permission must be granted before the tenderers can come to
Transnet facility.

e Tenderers are required to wear safety shoes, goggles, long sleeve
shirts, high visibility vests and hard hats.

SITE VISIT /| « Tenderers without the recommended PPE will not be allowed on the

INSPECTION site walk.

e Tenderers and their employees, visitors, clients and customers
entering Transnet Offices, Depots, Workshops and Stores will have to
undergo and follow COVID-19 regulations and screening.

e All forms of firearms are prohibited on Transnet properties and
premises.

e The relevant persons attending the meeting must ensure that their
identity documents, passports or drivers licences are on them for
inspection at the access control gates.

12:00pm on (2021/12/14)

Tenderers must ensure that tenders are delivered timeously to the correct
CLOSING DATE
address. If a tender is late or delivered to the incorrect address, it will not
be accepted for consideration.

TENDER SUBMISSION

Tender Offers must be sealed and addressed as follows:
The Secretariat, Acquisition Council
RFP No: TPIR/JHB/881 (T) CIDB

Description: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

Closing date and time: 14 December 2021 at 12:00
Closing address: [Refer to options in paragraph 3 below]

All submissions must reflect the return address of the Tenderer on the reverse side.

CPM 2020 Rev01 Part T1: Tendering procedures
Page 2 of 6 T 1.1: Tender Notice and Invitation
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TRANSNETD

TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

3. DELIVERY INSTRUCTIONS FOR TENDER

3.1 Delivery by hand

If delivered by hand, the sealed submission must be deposited in the tender box which is
located at the address of the Transnet tender box location at the Upper Ground Floor.

and must be addressed as follows:
TENDER BOX AT

Transnet Property

150 Commissioner Street

Carlton Centre

Johannesburg

2001

RFP No: TPIR/JHB/881 (T) CIDB

Description: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC FACILITY AT
SENTRARAND, JOHANNESBURG.

Closing date and time: 14 December 2021 at 12:00
Closing address:

Transnet Property

150 Commissioner Street

Carlton Centre

Johannesburg

2001

The measurements of the "tender slot" are 400mm wide x 100mm high, and Tenderers must please
ensure that tender documents or files are no larger than the above dimensions. Tenders which are
too bulky [i.e. more than 100mm thick] must be split into two or more files, and placed in separate
envelopes, each such envelope to be addressed as required in paragraph 2 above.

3.2 Dispatch by courier

CPM 2020 Rev01 Part T1: Tendering procedures
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

If dispatched by courier, the envelope must be addressed as follows and delivered to the
Office of The Secretariat,

TENDER BOX AT 150 COMMISSIONER STREET, CARLTON CENTRE, JOHANNESBURG,
2001

RFP No: TPIR/JHB/881 (T) CIDB

Description: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC FACILITY
AT SENTRARAND, JOHANNESBURG.

Closing date and time: 14 December 2021 at 12:00
Closing address:
TENDER BOX AT 150 COMMISSIONER STREET, CARLTON CENTRE, JOHANNESBURG, 2001

3.3 The tender offers to this tender will be opened as soon as possible after the closing date
and time. Transnet shall not, at the opening of tenders, disclose to any other company
any confidential details pertaining to the Tender Offers / information received, i.e. pricing,
delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers

upon request.

3.4 Submissions must not contain documents relating to any Tender other than that shown

on the submission.

4. CONFIDENTIALITY
All information related to this RFP is to be treated with strict confidentiality. In this regard

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure
Agreement. All information related to a subsequent contract, both during and after completion
thereof, will be treated with strict confidence. Should the need however arise to divulge any
information gleaned from provision of the Works, which is either directly or indirectly related to

Transnet’s business, written approval to divulge such information must be obtained from Transnet.

5. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result
of its issuance of this Tender and/or its receipt of a tender offer. In particular, please note that

Transnet reserves the right to:

5.1.  Award the business to the highest scoring Tenderer/s unless objective criteria justify the

award to another tenderer.

CPM 2020 Rev01 Part T1: Tendering procedures
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

5.2 Not necessarily accept the lowest priced tender or an alternative Tender;
5.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable;

5.4. Should the Tenderers be awarded business on strength of information furnished by the
Tenderer, which after conclusion of the contract is proved to have been incorrect, Transnet

reserves the right to terminate the contract;

5.5. Request audited financial statements or other documentation for the purposes of a due

diligence exercise;

5.6. Not accept any changes or purported changes by the Tenderer to the tender rates after

the closing date;

5.7.  Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s

hereby irrevocably grant the necessary consent to the Transnet to do so;

5.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage
must therefore not be interpreted to mean that Tenderers have necessarily passed any
previous stage(s);

5.9.  Unless otherwise expressly stated, each tender lodged in response to the invitation to
tender shall be deemed to be an offer by the Tenderer. The Employer has the right in its

sole and unfettered discretion not to accept any offer.

5.10. Not be held liable if tenderers do not provide the correct contact details during the
clarification session and do not receive the latest information regarding this RFP with the

possible consequence of being disadvantaged or disqualified as a result thereof.

5.11. Transnet reserves the right to exclude any Tenderer from the tender process who has
been convicted of a serious breach of law during the preceding 5 [five] years including
but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers
are required to indicate in tender returnable [clause 12 on T2.2-20], [Breach of Law]
whether or not they have been found guilty of a serious breach of law during the past 5
[five] years.

6. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in
connection with this Tender, whether or not the Tenderer is awarded a contract.

CPM 2020 Rev01 Part T1: Tendering procedures
Page 5 of 6 T 1.1: Tender Notice and Invitation



TRANSNETD

TRANSNET PROPERTY
ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

.7. NATIONAL TREASURY'’S CENTRAL SUPPLIER DATABASE

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD)
which has been established to centrally administer supplier information for all organs of state and
facilitate the verification of certain key supplier information. The CSD can be accessed at
https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order to
enable it to verify information on the CSD:

Supplier NUMDbEr.......ccveeiieeceeecee e, and Unique registration reference
.............................................................................. (Tender Data)

Transnet urges its clients, suppliers and the general public
to report any fraud or corruption to

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com

CPM 2020 Rev01 Part T1: Tendering procedures
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Construction Procurement, first published in Board Notice 62 of 2004 in
Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of
2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government
Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823
of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010,
Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of
2019 in Government Gazette No 42622 of 8 August 2019.

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette
42622 of 8 August 2019. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to Tender data for detail that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left-hand column to the clause in the
Standard Conditions of Tender to which it mainly applies.

Clause Data

C.11 The Employeris Transnet SOC Ltd
(Reg No. 1990/000900/30)

C.1.2 The tender documents issued by the Employer comprise:
Part T: The Tender

Part T1: Tendering procedures T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2 : Returnable documents T2.1 List of returnable documents
T2.2 Returnable schedules

Part C: The contract

Part C1: Agreements and contract data  C1.1 Form of offer and acceptance
C1.2 Contract data (Part 1 & 2)
C1.3 Form of Securities

Tender Data CPM 2020 Rev 02 Page 1 of 7 Part 1: Tendering Procedures
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DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

Clause Data
Part C2: Pricing data C2.1 Pricing instructions
C2.2 Bill of Quantity
Part C3: Scope of work C3.1 Works Information
Part C4: Site information C4.1 Site information
Cl14 The Employer’s agent is: Procurement Officer
Name: Mphasha Kgare.
Address: Transnet Property

150 Commissioner Street
Carlton Centre

Johannesburg
2001
Tel No. n/a
E — mail Mphasha.kgare@transnet.net
C.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit

tenders:

1. Stage One - Pre-qualification criteria

1. Minimum valid proof of CIDB Grade 3GB and 2EB (this can be subcontracted).

2. Recently certified copy of qualification for the project manager minimum
national diploma in Built Environment or Engineering

3. Valid recently certified copy of Installation Electrician License for an electrician

4. Valid Letter of Good Standing (COIDA) from Department of Labour and
Employment

5. Valid Letter of Good Standing (COIDA) from the Department of Labour and
Employment or its agencies.

6. Submit valid public liability insurance minimum of R1 million.

Tender Data CPM 2020 Rev 02 Page 2 of 7 Part 1: Tendering Procedures
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TRANSNETD

7. Signed copy of Joint Venture agreement (if applicable)

8. Submit valid copy of BBBEE certificate (Minimum Level 4) or BBBEE Original
Sworn affidavit.

9. Fully completed C1.1: Offer portion of Form of Offer & Acceptance

10. Fully completed C2. Pricing Data ( C2.2 Price List, C2.3 Labour Rates,)

11. No late tenders will be accepted

2. Stage two: these schedules will be utilised for evaluation purposes:

T2.2-4
T2.2-5
T2.2-6
T2.2-7
T2.2-8
T2.2-9

Evaluation Schedule
Evaluation Schedule
Evaluation Schedule

Evaluation Schedule:

Evaluation Schedule
Evaluation Schedule

: Management & cv's
: Quality plan.

: Previous experience
Locality

: Method Statement

: Risk

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be
regarded as an unacceptable tender.

3. Stage Three - Functionality:
Only those tenderers who obtain the minimum qualifying score for functionality will be
evaluated further in terms of price and the applicable preference point system. The
minimum qualifying for score for functionality is 80 points.

The evaluation criteria for measuring functionality and the points for each criteria and,
if any, each sub-criterion are as stated in C.3.11.3 below.

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be
regarded as an unacceptable tender.

Tender Data CPM 2020 Rev 02
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ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB
DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

C.2.7 No Tender clarification meeting will held for this tender.

C.2.12 No alternative tender offers will be considered.

C.2.13.3 Parts of each tender offer communicated on paper shall be as an original, one (1)
copy and a clearly marked electronic version (compact disc or memory stick) in
the same format as the original submission which shall be in the English Language.

C.2.13.5 The Employer's details and address for delivery of tender offers and identification

C2.15.1 details that are to be shown on each tender offer package are:

Location of tender box

Physical address:

Identification details:

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.

C.2.15 The closing time for submission of tender offers is:

Time: 12:00pm on the 14 December 2021

Location:

Transnet Property

150 Commissioner Street

Carlton Centre

Johannesburg

2001

NO LATE TENDERS WILL BE ACCEPTED

C.2.16 The tender offer validity period is 120 working days after the closing date.
Tenderers are to note that they may be requested to extend the validity period of
their tender, on the same terms and conditions, if Transnet’s internal evaluation and
governance approval processes has not been finalised within the validity period.

C.2.23 The tenderer is required to submit with his tender:

1. A valid Tax Clearance Certificate issued by the South African Revenue Services.
Tenderers also to provide Transnet with a TCS PIN to verify Tenderers
compliance status.

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South
African Accreditation System [SANAS], or a sworn affidavit confirming annual
turnover and level of black ownership in case of all EMEs and QSEs with 51% black
ownership or more together with the tender;

3. Proof of registration on the Central Supplier Database;

Tender Data CPM 2020 Rev 02 Page 4 of 7 Part 1: Tendering Procedures
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4. Letter of Good Standing with the Workmen’s compensation fund by the tendering
entity or separate Letters of Good Standing from all members of a newly constituted
V.

Note: Refer to Section T2.1 for List of Returnable Documents

C3.11 The minimum number of evaluation points for functionality is: 80

The procedure for the evaluation of responsive tenders is Functionality, Price and
Preference:

Only those tenderers who attain the minimum number of evaluation points
for Functionality will be eligible for further evaluation, failure to meet the
minimum threshold will result in the tender being disqualified and removed
from any further consideration.

Functionality Criteria

The functionality criteria and maximum score in respect of each of the criteria are as
follows:

(Please see CIDB Compiler guidance note T1.2 — Tender Data).

Functionality shall be scored independently by not less than 3 (three) evaluators and
averaged in accordance with the following schedules:

Note: Any tender not complying with the above mentioned requirements,
will be regarded as non-responsive and will therefore not be considered for
further evaluation. This note must be read in conjunction with Clause C.2.1.

C.3.11.  Only tenders that achieve the minimum qualifying score for functionality will be
evaluated further in accordance with the 80/20 or 90/10 preference points systems as
described in Preferential Procurement Regulations 6 and 7.

80 points where the financial value of one or more responsive tenders received have a
value equal to or below R50 million, inclusive of all applicable taxes,

Up to 100 minus W; tender evaluation points will be awarded to tenderers who
complete the preferencing schedule and who are found to be eligible for the preference
claimed. Should the BBBEE rating not be provided, tenderers with no
verification will score zero points for preferencing.

Tender Data CPM 2020 Rev 02 Page 5 of 7 Part 1: Tendering Procedures
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Note: Transnet reserves the right to carry out an independent audit of the tenderers
scorecard components at any stage from the date of close of the tenders until
completion of the contract.

C.3.13 Tender offers will only be accepted if:

1. The tenderer or any of its directors/shareholders is not listed on the Register
of Tender Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the
public sector;

2. the tenderer does not appear on Transnet’s list for restricted tenderers and
National Treasury’s list of Tender Defaulters;

3. the tenderer has fully and properly completed the Compulsory Enterprise
Questionnaire and there are no conflicts of interest which may impact on the
tenderer’s ability to perform the contract in the best interests of the Employer
or potentially compromise the tender process and persons in the employ of
the state.

4. Transnet reserves the right to award the tender to the tenderer who scores the
highest number of points overall, unless there are objective criteria which will
justify the award of the tender to another tenderer. Objective criteria include
but are not limited to the outcome of a due diligence exercise to be conducted.
The due diligence exercise may take the following factors into account inter alia;

the tenderer:

a) is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that
he or she possesses the professional and technical qualifications, professional
and technical competence, financial resources, equipment and other physical
facilities, managerial capability, reliability, experience and reputation, expertise
and the personnel, to perform the contract,

¢) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in
chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his
affairs administered by a court or a judicial officer, has suspended his business
activities, or is subject to legal proceedings in respect of any of the foregoing,

Tender Data CPM 2020 Rev 02 Page 6 of 7 Part 1: Tendering Procedures
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e) complies with the legal requirements, if any, stated in the tender data and

f) is able, in the option of the employer to perform the contract free of conflicts

of interest.
C.3.17 The number of paper copies of the signed contract to be provided by the Employer is
1 (one).
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DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC FACILITY AT
SENTRARAND, JOHANNESBURG.

TRANSNET

T2.1 List of Returnable Documents

2.1.1 These schedules are required for pre-qualification and eligibility purposes:

T2.2-2 Stage One as per CIDB: Eligibility Criteria Schedule - Valid Copy of CIDB Grade 3GB and

2EB (This can be subcontracted, and agreement should also be attached signed by both

parties).

T2.2-3 Stage Two as per CIDB: Eligibility Criteria Schedule

o MINIMUM VALID PROOF OF CIDB GRADE 3GB AND 2EB (THIS CAN BE SUBCONTRACTED)

o RECENTLY CERTIFIED COPY OF QUALIFICATION FOR THE PROJECT MANAGER MINIMUM NATIONAL
DIPLOMA IN BUILT ENVIRONMENT OR ENGINEERING

o VALID RECENTLY CERTIFIED COPY OF INSTALLATION ELECTRICIAN LICENSE FOR AN ELECTRICIAN.

e VALID LETTER OF GOOD STANDING (COIDA) FROM DEPARTMENT OF LABOUR AND EMPLOYMENT

e MINIMUM PUBLIC LIABILITY INSURANCE R 2 000 000.00

e SUBMIT FULLY COMPLETED FORM OF OFFER & ACCEPTANCE.

e SUBMIT FULLY COMPLETED PRICING DATA (C2.2 PRICE LIST, C2.3 LABOUR RATES).

2.1.2 Stage Three as per CIDB: these schedules will be utilised for evaluation purposes:

T2.2-4
T2.2-5
T2.2-6
T2.2-7
T2.2-8
T12.2-9

Evaluation Schedule:
Evaluation Schedule:
Evaluation Schedule:
Evaluation Schedule:
Evaluation Schedule:
Evaluation Schedule:
Evaluation Schedule:

2.1.3 Returnable Schedules:

General:

T2.2-10
T2.2-11
T2.2-13
T2.2-14
T2.2-15

Program

Quality Management
Previous experience
Management & CV’s
Method Statement
Risk Elements
Locality

Availability of equipment and other resources

Site Establishment requirements

Schedule of proposed Subcontractors (if subcontract in terms of PPPFA is not eligibility)
Authority to submit tender
Record of addenda to tender documents

Agreement and Commitment by Tenderer:
T2.2-16: CIDB SFU ANNEX G Compulsory Enterprise Questionnaire

CPM 2020 — Rev 01

Part T2: Returnable Documents
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T2.2-17: Capacity and Ability to meet Delivery Schedule
T2.2-18: Certificate of Acquaintance with Tender Document
T2.2-19 Health and Safety Questionnaire

T2.2-20 RFP - Breach of Law

T2.2-21  Service Provider Integrity Pact

T2.2-22  Supplier Code of Conduct

T2.2-23: Non-Disclosure Agreement

T2.2-25 RFP Declaration Form

1.3.2 Bonds/Guarantees/Financial:
T2.2-28 Three (3) years audited financial statements

1.3.3 Transnet Vendor Registration Form:
T2.2-24  Transnet Vendor Registration Form

2.2 C1.1 Offer portion of Form of Offer & Acceptance
2.3 C1.2 Contract Data

2.4 C1.3 Forms of Securities

2.5 C2.1 Pricing Instructions (Activity Schedule)

2.6 C2.2 Activity Schedule

2.7 Valid Tax Clearance Certificate

Part T2: Returnable Documents
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T2.2-3 Letter/s of Good Standing with the Workmen’'s
Compensation Fund

Attached to this schedule is the Letter/s of Good Standing.
1.

2
3.
4

Name of Company/Members of Joint Venture:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-4: Evaluation Schedule - Management & CV’s of Key Personnel

The tender must be able to demonstrate that the project personnel have sufficient knowledge,
experience and qualifications to provide the required services and submit the following documents as

a minimum with the tender:

1. The experience of assigned key persons in relation to the scope of work will be evaluated from
three different points of view, namely:
Relevant experience — general maintenance experience related to the works for a minimum
number of 3 years.
The education, training and skills of the assigned staff in the specific sector, field, subject,
etc. which is directly linked to the Scope of Works. Proof of education and training must be
attached to the C.V.

2. Comprehensive CV’'s should be attached to this schedule:
As a minimum each CV should address the following, but not limited to;

i.  Personal particulars
a. Name
b. Place (s) of tertiary education and dates associated therewith
c. Professional awards

ii. Qualifications (degrees, diplomas, grades of membership of professional societies and

professional registrations)
iii. Name of current employer and position in enterprise
iv.  Overview of post graduate experience (year, organization and position)

v. Outline of recent assignments / experience that has a bearing on the Scope of Works

List of Key Persons assigned to the above disciplines

No. | Key Persons Name and Surname CV attached (Yes/No)

1

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Index of documentation attached to this schedule:
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T2.2-5: Evaluation Schedule — Quality Management

Attached submissions to this schedule:

The scoring of the Quality Management will be as follows:
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T2.2-6: Evaluation Schedule: Previous Experience

Index of documentation attached to this schedule

DOCUMENT NAME

CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-8: Evaluation Schedule: Method Statement

Please note: Tenderers are required to provide detailed method statements for the
categories as listed above. Each sub-category as listed will be scored based on the
linear scale below, and will be averaged and weighed to provide a final score.
Tenderers to note that they will not achieve an “acceptable” score should they not
provide the information as required in this Returnable.

The table below will be used as guidelines for scoring / evaluating the method statement
submitted by the Tenderer:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-9: Risk Elements (Evaluation Criteria)

Tenders to note: Notwithstanding this information, all costs related to risk elements which are
at the Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices.
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T2.2-10: Availability of Equipment and Other Resources

The Tenderer to submit a list of all Equipment and other resources that will be used to execute

the works as described in the Works Information.

Equipment Type and Availability — Hourly Rate | Number of Details of
Description Equipment Ownership
CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-10: Availability of Equipment
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T2.2-11: Site Establishment Requirements

Tenderers to indicate their Site establishment area requirements:
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Page 1 of 1 T2.2-11: Site Establishment



TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB
DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

T2.2-13: Schedule of Proposed Subcontractors

TRANSNETD

The tenderer is required to provide details of all the sub-contractors that will be utilised in the

execution of the works.
Note to tenderers:

e In terms of PPPFA Regulation 6 (5), A tenderer may not be awarded points for B-BBEE
status level of contributor if the tender documents indicate that the tenderer intends
subcontracting more than 25% of the value of the contract to any other person not
qualifying for at least the points that the tenderer qualifies for, unless the intended
subcontractor is an EME that has the capability to execute the subcontract.

e In terms of PPPFA Regulation 12 (3), A person awarded a contract may not subcontract
more than 25% of the value of the contract to any other enterprise that does not have
an equal or higher B-BBBEE status level of contributor that the person concerned, unless
the contract is subcontracted to an EME that has the capability and ability to execute

the contract.

Tenderer to note that after award, any deviations from this list of proposed sub-
contractors will be subject to acceptance by the Project Manager in terms of the

Conditions of Contract.

Provide information of the Sub-contractors below:

Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities R“;iza:;‘:ﬁ;z's;’ﬁ::sed v“:'t';t;r:s
O O O O O O O
Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities R“::L/a‘:/'“:zws;’:i':ged v’:'t':::s
O O O O O O O
CPM 2020 — Rev 01 Part T2: Returnable Schedules
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Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities Ru;a:-le/als,;1$§w:;’:il;ged Vh:l:l:r?ar:s
O O O O O O O

Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities Ru::a/als’?fli'ce)w:‘s’:il:ged vl:;l;t;r:s
O O O O O O O
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T2.2-14: Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must
complete the certificate set out below for his category of organisation or alternatively attach a
certified copy of a company / organisation document which provides the same information for

the relevant category as requested here.

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE | D - SOLE PROPRIETOR

A. Certificate for Company

I, chairperson of the board of directors

, hereby confirm that by resolution of the

board taken on (date), Mr/Ms p

acting in the capacity of , was authorised to sign all

documents in connection with this tender offer and any contract resulting from it on behalf of

the company.

Signed Date
Name Position Chairman of the Board of Directors
CPM 2020 Rev 01 Part T2: Returnable Schedules
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B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/Ms

acting in the capacity of , to sign all documents in

connection with the tender offer for Contract and any

contract resulting from it on our behalf.

Name Address Signature Date

NOTE: This certificate is to be completed and signed by the full number of Partners necessary

to commit the Partnership. Attach additional pages if more space is required.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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C. Certificate for Joint Venture
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

Mr/Ms , an authorised signatory of the company

, acting in the capacity of lead

partner, to sign all documents in connection with the tender offer for Contract

and any contract resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised
signatories of all the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which
incorporates a statement that all partners are liable jointly and severally for the execution of
the contract and that the lead partner is authorised to incur liabilities, receive instructions and
payments and be responsible for the entire execution of the contract for and on behalf of any
and all the partners.

Authorising signature,
Name of firm Address name (in caps) and
capacity
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D. Certificate for Sole Proprietor

I, , hereby confirm that I am the sole owner of the

business trading as

Signed Date

Name Position Sole Proprietor
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T2.2-15: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the
Employer before the submission of this tender offer, amending the tender documents, have
been taken into account in this specific tender offer:

Date Title or Details

10

11

12

13

14

15

CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-17: Capacity and Ability to meet Delivery Schedule

Note to tenderers:

The Tenderer is required to demonstrate to the Employer that the tenderer has sufficient current and future
capacity to carry out the work as detailed in the Works Information and that the tenderer has the capacity and
plans in place to meet the required delivery schedule as required. To this end, the following must be provided by
the Tenderer:

A schedule detailing the following:

e Maximum quantity of work concurrently performed by the Tenderer in the recent past in order to illustrate his
potential capacity to design, fabricate and/or construct work of a similar nature;

e Current and future work on his order book, showing quantity and type of equipment;
e Quantity of work for which the Tenderer has tenders in the market or is currently tendering on;

e The work as covered in this Works Information, planned and scheduled as per the Tenderer’s capacities and

methods but meeting the required delivery schedule.

Index of documentation attached to this schedule:

Part T2: Returnable Schedules
CPM 2020 Rev 01 Page 1 of 1 T2.2-17: Capability and Ability to meet
Delivery Schedule



TRANSNETD

TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

T2.2-18: Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves
thoroughly familiar with, and agree with all the conditions governing this RFP. This
includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-
Disclosure Agreement etc. contained in any printed form stated to form part of the

documents thereof, but not limited to those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for
relief based on an allegation that I/we overlooked any tender/contract condition or failed

to take it into account for the purpose of calculating my/our offered prices or otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is

found not to be true and complete in every respect.

4, For the purposes of this Certificate and the accompanying Tender, I/we understand that
the word “competitor” shall include any individual or organisation, other than the

Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on

their qualifications, abilities or experience; and

C) provides the same Services as the Tenderer and/or is in the same line of business

as the Tenderer

5. The Tenderer has arrived at the accompanying Tender independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium will not be construed

as collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no
consultation, communication, agreement or arrangement with any competitor

regarding:

a) prices;
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b) geographical area where Services will be rendered [market allocation]
c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a tender which does not meet the specifications and conditions
of the tender; or

f) Tendering with the intention not winning the tender.

7. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the Services to which this tender relates.

8. The terms of the accompanying tender have not been, and will not be, disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the

official tender opening or of the awarding of the contract.

0. I/We am/are aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to tenders and contracts, tenders that are
suspicious will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for
criminal investigation. In addition, Tenderers that submit suspicious tenders may be
restricted from conducting business with the public sector for a period not exceeding 10
[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of
2004 or any other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER
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T2.2-19: Health and Safety Questionnaire
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Health, Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A. Injury Experience / Historical Performance - Alberta
Use the previous three years injury and illness records to complete the following:
Year

Number of medical treatment cases
Number of restricted work day cases
Number of lost time injury cases
Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker manhours

1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment
provided under the direction of a physician

2 — Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft
jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one
day

4 — Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by
200,000 then divided by total manhours

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours

1B. Workers’ Compensation Experience
Use the previous three years injury and illness records to complete the following (if applicable):
Industry Code: | Industry Classification:

Year

Industry Rate

Contractor Rate

% Discount or Surcharge
Is your Workers’ Compensation account in good L] Yes
standing? ] No

(Please provide letter of confirmation)

2. CITATIONS

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental
Legislation in the last 5 years?

] Yes [ No

If yes, provide details:

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another
Country, Region or State?
] Yes [] No

If yes, provide details:

3. CERTIFICATE OF RECOGNITION
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Does your company have a Certificate of Recognition?

[ ] Yes [ ] No If Yes, what is the Certificate No. Issue Date
4. SAFETY PROGRAM

Do you have a written safety program manual? L] Yes [ ] No

If Yes, provide a copy for review

Do you have a pocket safety booklet for field distribution? []Yes [ No

If Yes, provide a copy for review

Does your safety program contain the following elements:

YES No YES No
CORPORATE SAFETY POLICY ] []  EQUIPMENT MAINTENANCE ] ]
INCIDENT NOTIFICATION POLICY ] [] EMERGENCY RESPONSE ] ]
RECORDKEEPING & STATISTICS ] []  HAZARD ASSESSMENT ] ]
REFERENCE TO LEGISLATION ] [l  SAFE WORK PRACTICES ] ]
GENERAL RULES & REGULATIONS ] []  SAFE WORK PROCEDURES ] ]
PROGRESSIVE DISCIPLINE POLICY ] []  WORKPLACE INSPECTIONS ] ]
RESPONSIBILITIES ] [ ]  INVESTIGATION PROCESS ] ]
PPE STANDARDS ] []  TRAINING POLICY & PROGRAM ] ]
ENVIRONMENTAL STANDARDS ] [] COMMUNICATION PROCESSES ] ]
MODIFIED WORK PROGRAM ] ]
5. TRAINING PROGRAM
5A. Do you have an orientation program for new hire employees? [] Yes ] No
If Yes, include a course outline. Does it include any of the following:
YES No YES No
GENERAL RULES & REGULATIONS ] []  CONFINED SPACE ENTRY ] ]
EMERGENCY REPORTING ] []  TRENCHING & EXCAVATION ] ]
INJURY REPORTING ] []  SIGNS & BARRICADES ] ]
LEGISLATION ] [] DANGEROUS HOLES & OPENINGS ] ]
RIGHT TO REFUSE WORK ] [ ]  RIGGING & CRANES ] ]
PERSONAL PROTECTIVE EQUIPMENT ] [ ]  MOBILE VEHICLES ] ]
EMERGENCY PROCEDURES ] []  PREVENTATIVE MAINTENANCE ] ]
PROJECT SAFETY COMMITTEE ] [ ] HaND & POWER TOOLS ] ]
HOUSEKEEPING ] [ ]  FIRE PREVENTION & PROTECTION ] ]
LADDERS & SCAFFOLDS ] []  ELECTRICAL SAFETY ] ]
FALL ARREST STANDARDS ] []  CoMPRESSED GAS CYLINDERS ] ]
AERIAL WORK PLATFORMS ] []  WEATHER EXTREMES ] ]
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TRANSNEI

5B. Do you have a program for training newly hired or promoted supervisors? [ ] Yes [] No

(If Yes, submit an outline for evaluation. Does it include instruction on the following:

Yes No Yes No
EMPLOYER RESPONSIBILITIES ] [l  SAFETY COMMUNICATION ] ]
EMPLOYEE RESPONSIBILITIES ] [l  FIRST AID/MEDICAL PROCEDURES ] ]
DUE DILIGENCE ] [l NEw WORKER TRAINING ] ]
SAFETY LEADERSHIP ] [] ENVIRONMENTAL REQUIREMENTS ] ]
WORK REFUSALS ] [] HAZARD ASSESSMENT ] ]
INSPECTION PROCESSES ] [l PRE-JOB SAFETY INSTRUCTION ] ]
EMERGENCY PROCEDURES ] [] DRUG & ALCOHOL PoLicy ] ]
INCIDENT INVESTIGATION ] [l PROGRESSIVE DISCIPLINARY POLICY ] ]
SAFE WORK PROCEDURES ] [ SAFEWORK PRACTICES ] ]
SAFETY MEETINGS ] [] NOTIFICATION REQUIREMENTS ] ]

6. SAFETY ACTIVITIES
Do you conduct safety inspections? Yes No Weekly Monthly Quarterly
0o o [] [] [
Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).
Who follows up on inspection action items?
Do you hold site safety meetings for field employees? If Yes, how often?
Yes No Daily = Weekly Biweekly
O o [ [] [
Do you hold site meetings where safety is addressed with management and field supervisors?
Yes No Weekly Biweekly Monthly
O o [ [ [
Is pre-job safety instruction provided before to each new task? ] Yes[] No
Is the process documented? ] Yes[] No
Who leads the discussion?
Do you have a hazard assessment process? [] Yes[] No
e Are hazard assessments documented? If yes, how are hazard assessments communicated and
implemented on each project? Who is responsible for leading the hazard assessment process?
Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?
[] Yes[] No
How does your company measure its H&S success?
e Attach separate sheet to explain
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7. SAFETY STEWARDSHIP
7A Are incident reports and report summaries sent to the following and how often?
Yes No Monthly Quarterly  Annually
Project/Site Manager O O ] Il U]
Managing Director ] U] O] U] [
Safety Director/Manager O 0O O] U] [
IChief Executive Officer O O ] ] ]
7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthly  Quarterly  Annually
Incidents totaled for the entire company O O ] ] ]
Incidents totaled by project ] ] U] Il ]
e Subtotaled by superintendent O 0O ] Il Ol
e Subtotaled by foreman O 0O U] Il O]
7C How are the costs of individual incidents kept? How often are they reported internally?
Yes No Monthly  Quarterly  Annually
Costs totaled for the entire company O O U] ] ]
Costs totaled by project O O ] ] ]
e Subtotaled by superintendent U] U] U] Il O]
e Subtotaled by foreman/general foreman O 0O ] Il Ol
7D Does your company track non-injury incidents?
Yes No Monthly Quarterly  Annually
Near Miss O 0O O] Il ]
Property Damage O O ] ] L]
Fire U] U] U] Il ]
Security O 0O ] Il Ol
Environmental ] U] U] ] []
8 PERSONNEL
List key health and safety officers planned for this project. Attach resume.
Name Position/Title Designation
Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and environment?
Name Address Telephone Number
Other responsibilities:
9 REFERENCES
List the last three company’s your form has worked for that could verify the quality and management
commitment to your occupational Health & Safety program
Name and Company Address Phone Number
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T2.2-20: REQUEST FOR PROPOSAL — BREACH OF LAW
NAME OF COMPANY:

I/We do hereby
certify that I/we have/have not been found guilty during the preceding 5 (five) years of a
serious breach of law, including but not limited to a breach of the Competition Act, 89 of
1998, by a court of law, tribunal or other administrative body. The type of breach that the
Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g.
traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any
Tenderer from the tendering process, should that person or company have been found guilty
of a serious breach of law, tribunal or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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T2.2-22 : Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods
and obtaining services. This however must be done in an open and fair manner that supports
and drives a competitive economy. Underpinning our process are several acts and policies that

any supplier dealing with Transnet must understand and support. These are:
o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply
Chain Management): fair, equitable, transparent, competitive and cost effective;

o The Public Finance Management Act (PFMA);

. The Broad Based Black Economic Empowerment Act (BBBEE)

o The Prevention and Combating of Corrupt Activities Act (PRECCA); and
o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers
of Transnet’s expectations regarding behaviour and conduct of its Suppliers.

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise,
actively competing in the logistics industry. Our aim is to become a world class, profitable,
logistics organisation. As such, our transformation is focused on adopting a performance culture

and to adopt behaviours that will enable this transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it

expects its suppliers to act in a similar manner.

o Transnet and its employees will follow the laws of this country and keep accurate
business records that reflect actual transactions with, and payments to, our

suppliers.

. Employees must not accept or request money or anything of value, directly or

indirectly, from suppliers.
. Employees may not receive anything that is calculated to:

- Illegally influence their judgement or conduct or to ensure the desired outcome

of a sourcing activity;
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3.

- Win or retain business or to influence any act or decision of any person involved

in sourcing decisions; or
- Gain an improper advantage.

There may be times when a supplier is confronted with fraudulent or corrupt
behaviour of Transnet employees. We expect our Suppliers to use our “Tip-offs
Anonymous” Hot line to report these acts. (0800 003 056).

Transnet SOC Limited is firmly committed to the ideas of free and competitive

enterprise.

Suppliers are expected to comply with all applicable laws and regulations regarding

fair competition and antitrust practices.

Transnet does not engage with non-value adding agents or representatives solely

for the purpose of increasing BBBEE spend (fronting).

Transnet’s relationship with suppliers requires us to clearly define

requirements, to exchange information and share mutual benefits.

Generally, suppliers have their own business standards and regulations. Although
Transnet cannot control the actions of our suppliers, we will not tolerate any illegal

activities. These include, but are not limited to:

- Misrepresentation of their product (origin of manufacture, specifications,

intellectual property rights, etc);
- Collusion;

- Failure to disclose accurate information required during the sourcing activity

(ownership, financial situation, BBBEE status, etc.);
- Corrupt activities listed above; and

- Harassment, intimidation or other aggressive actions towards Transnet

employees.

Suppliers must be evaluated and approved before any materials, components,
products or services are purchased from them. Rigorous due diligence is conducted
and the supplier is expected to participate in an honest and straight forward manner.

Suppliers must record and report facts accurately, honestly and objectively.

Financial records must be accurate in all material respects.

CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 2 of 3 T2.2-22: Supplier Code of Conduct

EFWAAI Nl B e d




TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to
influence) the ability to act in the best interests of Transnet SOC Limited.

. Doing business with family members.

. Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts.
To the extent such terms are not included in contractual obligations and any of the above code

is breached, then Transnet reserves its right to review doing business with these suppliers.

I, of

(insert name of Director or as per (insert name of Company)
Authority Resolution from Board of

Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in

the “Transnet Supplier Code of Conduct.”

Signed this on day at
Signature
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T2.2-23: NON-DISCLOSURE AGREEMENT
[01 JULY 2020]
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised
signatory:

THIS AGREEMENT is made effective as of ........... day of ..oovvviiiiiiiiiciiieees 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its
principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, Midrand, 1662, South Africa

and

(Registration NO. ......ccevvirvrirrvieiiirin, ),a private company incorporated and existing under the laws of South
Africa having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may
from time to time receive Information relating to the other in respect thereof. In consideration of each party making
available to the other such Information, the parties jointly agree that any dealings between them shall be subject to
the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender

Document.
IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors,

or any Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for
Proposal [RFP] or Request for Quotation [RFQ], as the case may be;

1.3 Confidential Information means any information or other data relating to one party [the Disclosing
Party] and/or the business carried on or proposed or intended to be carried on by that party and which
is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by
the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other
information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its
Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise,
including any information, analysis or specifications derived from, containing or reflecting such information

but excluding information which:
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1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result
of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement];

or

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its
written records or other reasonable evidence] free of any restriction as to its use or disclosure prior

to its being so disclosed; or

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be
demonstrated by its written records or other reasonable evidence] from a source other than the
Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly

or indirectly, to the Disclosing Party in relation to such information;

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either
party; and
1.5 Information means all information in whatever form including, without limitation, any information

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and

business affairs whether in writing, conveyed orally or by machine-readable medium.

2. CONFIDENTIAL INFORMATION

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other
party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not,
without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in
writing or orally or in any other manner] Confidential Information to any other person other than in

accordance with the terms of this Agreement.

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and
commercial discussions between the parties in relation to the Tender or for the subsequent performance
of any contract between the parties in relation to the Tender.

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information:

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose
set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are
made aware prior to the disclosure of any part of the Confidential Information that the same is
confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party
shall at all times remain liable for any actions of such Agents that would constitute a breach of this

Agreement; or

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause
2.4 below.
2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing
Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing

Party may reasonably take to challenge the validity of such requirement.
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as
permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights
or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing
Party of such event and if requested take such steps [including the institution of legal proceedings] as
shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised

copying, disclosure or use.

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not
confer on the Receiving Party any rights, including intellectual property rights over the Confidential

Information whatsoever, beyond those contained in this Agreement.

3. RECORDS AND RETURN OF INFORMATION
3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of
the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable,
of the location of such Confidential Information and any copies thereof.

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
3.3.1 return all written Confidential Information [including all copies]; and
3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device

whatsoever into which it was copied, read or programmed by the Company or on its behalf.

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the

requirements of clause 3.3.2 above.

4. ANNOUNCEMENTS

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest

in the Tender without the prior written consent of the other party.

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings
with the other party for publicity or marketing purposes without the prior written consent of the other
party.

5. DURATION
The obligations of each party and its Agents under this Agreement shall survive the termination of any
discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of

5 [five] years.

6. PRINCIPAL
Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and
that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and
in complying with the terms of this Agreement.
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7. ADEQUACY OF DAMAGES
Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any
other remedies available to it, either at law or in equity, for any such threatened or actual breach of this

Agreement, including specific performance, recovery of damages or otherwise.

8. PRIVACY AND DATA PROTECTION

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section
14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe
the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any

regulations made pursuant thereto.

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational
measures in place against unauthorised or unlawful processing of data relating to the Tender and against

accidental loss or destruction of, or damage to such data held or processed by them.

9. GENERAL

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior
written consent of the other, save that Transnet may assign this Agreement at any time to any member

of the Transnet Group.

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver
of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right,
power or privilege under this Agreement or otherwise.

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a
court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable,

and the remaining provisions shall remain enforceable to the fullest extent permitted by law.

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf

of each party.

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between
the parties.
9.6 This Agreement will be governed by and construed in accordance with South African law and the parties

irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer
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T2.2-24 SUPPLIER DECLARATION FORM

Transnet Vendor Management has received a request to load / change your company details onto
the Transnet vendor master database. Please return the completed Supplier Declaration Form (SDF)
together with the required supporting documents as per Appendix A to the Transnet Official who is
intending to procure your company’s services / products, to enable us to process this request. Please
only submit the documentation relevant to your request.

Please Note: all organisations, institutions and individuals who wish to provide goods and/or services
to organs of the State must be registered on the National Treasury’s Central Supplier Database (CSD).
This needs to be done via their portal at https://secure.csd.gov.za/ before applying to Transnet.

General Terms and Conditions:

Please Note: Failure to submit the relevant documentation will delay the vendor creation / change
process.

Where applicable, the respective Transnet Operating Division processing your application may request
further or additional information from your company.

The Service Provider warrants that the details of its bank account (“the nominated account”)
provided herein, are correct and acknowledges that payments due to the Supplier will be made into
the nominated account. If details of the nominated account should change, the Service Provider
must notify Transnet in writing of such change, failing which any payments made by Transnet into
the nominated account will constitute a full discharge of the indebtedness of Transnet to the Supplier
in respect of the payment so made. Transnet will incur no liability for any payments made to the
incorrect account or any costs associated therewith. In such an event, the Service Provider
indemnifies and holds Transnet harmless in respect of any payments made to an incorrect bank
account and will, on demand, pay Transnet any costs associated herewith.

Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates (Large
Enterprises and QSEs less than 51% black owned) as well as sworn affidavits in the case of EMEs
and QSEs with more than 51% black ownership as per Appendices C and D.
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In addition, please take note of the following very important information:

1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of
Good Practice, you are classified as an Exempted Micro Enterprise (EME). If your company is classified
as an EME, please include in your submission a sworn affidavit confirming your company’s most recent
annual turnover is less than R10 million and percentage of black ownership and black female
ownership in the company (Appendix C) OR B-BBEE certificate issued by a verification agency
accredited by SANAS in terms of the EME scorecard should you feel you will be able to attain a better
B-BBEE score. It is only in this context that an EME may submit a B-BBEE verification certificate.
These EME sworn affidavits must be accepted by the . Government introduced this mechanism
specifically to reduce the cost of doing business and regulatory burden for these entities and the
template for the sworn affidavit is available at no cost on the website www.thedti.gov.za or EME
certificates at CIPC from www.cipic.co.za.

The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited
verification professional is when it wishes to maximise its B-BBEE points and move to a higher B-
BBEEE recognition level, and that must be done use the QSE Scorecard”.

2. If your annual turnover is between R10 million and R50 million, then in terms of the DTI
codes, you are classified as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% black
owned, is required to submit a sworn affidavit confirming their annual total revenue of between R10
million and R50 million and level of black ownership (Appendix D). QSE ‘that does not qualify for 51%
of black ownership, are required to submit a B-BBEE verification certificate issued by a verification
agency accredited by SANAS their QSEs are required to submit a B-BBEE verification certificate issued
by a verification agency accredited by SANAS.

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating
agency (e.g. SANAS Member).

3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are
classified as a Large Enterprise. Large Enterprises are required to submit a B-BBEE level verification
certificate issued by a verification agency accredited by SANAS.

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating
agency (e.g. SANAS Member).

4. The supplier to furnish proof to the procurement department as required in the Fourth
Schedule of the Income Tax Act. 58 of 1962 whether a supplier of service is to be classified as

an “employee”, “personal service provider” or “labour broker”. Failure to do so will result in the
supplier being subject to employee’s tax.
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5. No payments can be made to a vendor until the vendor has been registered / updated, and
no vendor can be registered / updated until the vendor application form, together with its supporting
documentation, has been received and processed. No payments can be made to a vendor until the
vendor has met / comply with the procurement requirements.

6. It is in line with PPPFA Regulations, only valid B-BBBEE status level certificate issued by an
unauthorised body or person OR a sworn affidavit as prescribed by the B-BBEE Codes of Good
Practice, OR any other requirement prescribed in terms of the Broad- Based Black Economic
Empowerment Act.

7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that
have been issues by verification agencies or professionals who are not accredited by South African
National Accreditation Systems ("SANAS) as such B-BBEE certificates are invalid for lack of authority
and mandate to issue them. A list of SANAS Accredited agencies is available on the SANAS website
at www.sanas.co.za.

8. Presenting banking details. Please note: Banks have decided to enable the customers and
provide the ability for customers to generate Account Confirmation/Bank Account letters via their
online platform; this is a digital approach to the authentication of banking details.
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SUPPLIER DECLARATION FORM

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or
services to organs of the State must be registered on the National Treasury Central Supplier
Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before
applying to Transnet.

CSD Number (MAAA XXXXXXX): \

Company Trading Name
Company Registered Name
Company Registration No Or ID
No If a Sole Proprietor
Company Income Tax Number
. . Sole
CC Trust Pty Ltd Limited Partnership Proprietor
?ﬁgg’,go;'rt Personal State National Provincial Local Govt
Form of Entity NPC) Liability Co | Owned Co Govt Govt
Edu;altlon Speccllallse Financial Joint Foreign Foreign
N . Institution Venture International | Branch Office
Institution | Profession
Did your company previously operate under another name? | Yes \ | No \
If YES state the previous details below:
Trading Name
Registered Name
Company Registration No Or ID
No If a Sole Proprietor
. . Sole
CcC Trust Pty Ltd Limited Partnership Proprietor
?ﬁ;g;oglrt Personal State National Provincial Local Govt
Form of Entity NPC) Liability Co | Owned Co Govt Govt
Eduz?tlon Speccllallse Financial Joint Foreign Foreign
o . Institution Venture International | Branch Office
Institution | Profession
Your Current Company’s VAT Registration Status
VAT Registration Number
If Exempted from VAT
registration, state reason and
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submit proof from SARS in
confirming the exemption status
If your business entity is not VAT Registered, please submit a current original sworn affidavit (see
example in Appendix I). Your Non VAT Registration must be confirmed annually.

Company Banking Details Bank Name
Bank Account
Number

Universal Branch Code

Company Physical Address | Code |

Company Postal Address | Code |

Company Telephone number
Company Fax Number
Company E-Mail Address
Company Website Address

Company Contact Person Name
Designation

Telephone

Email

Is your company a Labour Broker? | Yes | [No |
Main Product / Service Supplied e.g. Stationery /
Consulting / Labour etc.

How many personnel does the business employ? | Full Time | | Part Time |

Please Note: Should your business employ more than 2 full time employees who are not connected
persons as defined in the Income Tax Act, please submit a sworn affidavit, as per Appendix II.

>R50Millio
. . , <R10Millio >R10Million n
_PFISrsrfol'\f:eCfnt Financial Year’s Annual n <R50Million Large
EME QSE Enterpris
e
Does your company have a valid proof of B-BBEE status? | Yes \ | No |
Please indicate your Broad Based BEE status (Level 11213lal5/6l7!/8!09
1to9)
Majority Race of Ownership
% Black Women % Black Disabled % Black
% Black .
Ownership Ownership person(s) Youth
Ownership Ownership
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% Black
Unemployed

% Black People
Living in Rural
Areas

% Black Military
Veterans

Please Note: Please provide proof of B-BBEE status as per Appendix C and D:

e Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE
certificate and detailed scorecard from an accredited rating agency;

e EMEs and QSEs with at least 51% black ownership may provide an affidavit using the
templates provided in Appendix C and D respectively;

e Black Disabled person(s) ownership will only be accepted if accompanied with a certified
letter signed by a physician on the physician’s letterhead confirming the disability;

e A certified South African identification document will be required for all Black Youth
Ownership.

Supplier Development Information Required
EMPOWERING SUPPLIER

YES O NO O
An Empowering Supplier is a B-BBEE compliant Entity which
complies with at least three criteria if it is a large Entity, or one
criterion if it is a Qualifying Small Enterprise ("QSE"), as
detailed in Statement 400 of the New Codes.

In terms of the requirements of an Empowering Supplier,
numerous companies found it challenging to meet the target of
25% transformation of raw materials or beneficiation including
local manufacturing, particularly so, if these companies
imported goods or products from offshore. The matter was
further compounded by the requirement for 25% of Cost of
Sales, excluding labour cost and depreciation, to be procured
from local producers or suppliers.

FIRST TIME SUPPLIER

YES O NO @)
A supplier that we haven't as yet Traded within Transnet and
will be registered via our database for the 1%t time.

SUPPLIER DEVELOPMENT PLAN
YES O NO ©)
Supplier Development Plan is a plan that when we as Transnet
award a supplier a long term contract depending on the
complexity of the Transaction. We will negotiate supplier
development obligations that they must meet throughout the
contract duration. e.g. we might request that they (create jobs
or do skills development or encourage procurement from
designated groups. (BWO, BYO & BDO etc.).

DEVELOPMENT PLAN DOCUMENT YES O NO O
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Agreed plan that will be crafted with the supplier in regards to
their development (It could be for ED OR SD in terms of their
developmental needs they may require with the company.

*If Yes- Attach supporting
documents

ENTERPRISE DEVELOPMENT BENEFICIARY

A supplier that is not as yet in our value chain that we are
assisting in their developmental area.

YES O NO O

SUPPLIER DEVELOPMENT BENEFICIARY

A supplier that we are already doing business with or
transacting with and we are also assisting them assisting them
in their developmental area e.g. (They might require training
or financial assistance etc.)

YES O NO O

GRADUATION FROM ED TO SD BENEFICIARY

When a supplier that we assisted with as an ED beneficiary
then gets awarded a business and we start Transacting with.

YES O NO O

ENTERPRISE DEVELOPMENT RECIPIENT

A supplier that isn't in our value chain as yet but we have
assisted them with an ED intervention

YES O NO O

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of

firm / organisation and that all information contained herein and attached herewith are

true and correct
Name and Surname

Designation

Signature Date
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APPENDIX B
Affidavit or Solemn Declaration as to VAT registration status
Affidavit or Solemn Declaration
I, solemnly swear/declare
that is not a registered VAT

vendor and is not required to register as a VAT vendor because the combined value of taxable supplies
made by the provider in any 12 month period has not exceeded or is not expected to exceed R1million

threshold, as required in terms of the Value Added Tax Act.

Signature:

Designation:

Date:

Commissioner of Oaths

Thus signed and sworn to before me at on this the

day of 20 ,

the Deponent having knowledge that he/she knows and understands the contents of this Affidavit,
and that he/she has no objection to taking the prescribed oath, which he/she regards binding on
his/her conscience and that the allegations herein contained are all true and correct.

Commissioner of Oaths
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APPENDIX C

SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE — GENERAL

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act
on its behalf:

Enterprise
Name:
Trading Name
(If
Applicable):
Registration
Number:
Enterprise
Physical
Address:
Type of Entity
(CC, (Pty)
Ltd, Sole Prop
etc.):

Nature of
Business:

Definition of As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
"Black People” Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —
(a) who are citizens of the Republic of South Africa by birth or descent;
or
(b) who became citizens of the Republic of South Africa by naturalisationi-
i. before 27 April 1994; or
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ii. on or after 27 April 1994 and who would have been entitled to

acquire citizenship by naturalization prior to that date;”

Definition of Black Designated Groups means:
DBeIgi;ﬁate d (a) unemployed black people not attending and not required by law to

Groups” attend an educational institution and not awaiting admission to an
educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the Code of
Good Practice on employment of people with disabilities issued under
the Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;"

3. I hereby declare under Oath that:

e The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

e The Enterprise is % Black Female Owned as per Amended Code Series 100
of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

e The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act
No 53 of 2003 as Amended by Act No 46 of 2013,

e Black Designated Group Owned % Breakdown as per the definition stated above:
e Black Youth % = %

e Black Disabled % = %

e Black Unemployed % = %

e Black People living in Rural areas % = %
e Black Military Veterans % = %
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e Based on the Financial Statements/Management Accounts and other information available
on

the latest financial year-end of , the annual Total Revenue was
between

R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),

e Please confirm on the table below the B-BBEE level contributor, by ticking the applicable

box.
100% Black Owned Level One (135% B-BBEE procurement recognition
level)
At Least 51% black owned Level Two (125% B-BBEE procurement recognition
level)

4. T know and understand the contents of this affidavit and I have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which I represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date

Commissioner of Oaths
Signature & stamp
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APPENDIX D

SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE — GENERAL

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on
its behalf:

Enterprise

Name:

Trading Name
(If Applicable):

Registration

Number:

Enterprise
Physical
Address:

Type of Entity
(CC, (Pty) Ltd,
Sole Prop etc.):

Nature of

Business:
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Definition of As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
“Black Amended by Act No 46 of 2013 “Black People” is a generic term which
People” means Africans, Coloureds and Indians -

(a) who are citizens of the Republic of South Africa by birth or
descent;
or
(b) who became citizens of the Republic of South Africa by
naturalisation-
i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been entitled to

acquire citizenship by naturalization prior to that date;”

Definition of “Black Designated Groups means:

“Black (a) unemployed black people not attending and not required by law to
Designated attend an educational institution and not awaiting admission to an
Groups” educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the
Code of Good Practice on employment of people with disabilities
issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran
in terms of the Military Veterans Act 18 of 2011;"

3. I hereby declare under Oath that:

e The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

e The Enterprise is % Black Female Owned as per Amended Code Series 100
of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,
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e The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act
No 53 of 2003 as Amended by Act No 46 of 2013,

e Black Designated Group Owned % Breakdown as per the definition stated above:
e Black Youth % = %

e Black Disabled % = %

¢ Black Unemployed % = %

e Black People living in Rural areas % = %
e Black Military Veterans % = %

e Based on the Financial Statements/Management Accounts and other information available
on the latest financial year-end of , the annual Total Revenue was
R10,000,000.00 (Ten Million Rands) or less

¢ Please Confirm on the below table the B-BBEE Level Contributor, by ticking the
applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition
At least 51% Black Level Two (125% B-BBEE procurement recognition
Owned level)
Less than 51% Black Level Four (100% B-BBEE procurement recognition
Owned level)

4. T know and understand the contents of this affidavit and I have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the Owners of the

Enterprise which I represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Part T2: Returnable Schedules
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB
DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

Date

Commissioner of Oaths

Signature & stamp

VENDOR REGISTRATION DOCUMENTS CHECKLIST

Please note that you will have to provide the first two documents on the list
(highlighted in red) and the rest will be provided by the supplier:

Yes No

1.

Complete the "“Supplier Declaration Form” (SDF)
(commissioned). See attachment.

Complete the “Supplier Code of Conduct” (SCC). See
attachment.

Copy of cancelled cheque OR letter from the bank
verifying banking details (with bank stamp not older
than 3 Months & sign by Bank Teller).

Certified (Not Older than 3 Months) copy of Identity
document of Shareholders/Directors/Members (where
applicable).

Certified copy of certificate of incorporation, CM29 /
CM9 (name change).

Certified copy of share Certificates of Shareholders, CK1
/ CK2 (if CC).

A letter with the company’s letterhead confirming both
Physical and Postal address.

Original or certified copy of SARS Tax Clearance
certificate and Vat registration certificate.

TRANSNETD

Part T2: Returnable Schedules
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

9. BBBEE certificate and detailed scorecard from a SANAS
Accredited Verification Agency and/or Sworn Certified
Affidavit.

10. Central Supplier Database (CSD) Summary Registration
Report.

Part T2: Returnable Schedules
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TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

T2.2-25: RFP DECLARATION FORM

NAME OF COMPANY:

We do hereby certify that:

1.  Transnet has supplied and we have received appropriate tender offers to any/all questions

(as applicable) which were submitted by ourselves for tender clarification purposes;
2.  we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of this
tender from Transnet sources, other than information formally received from the

designated Transnet contact(s) as nominated in the tender documents;

4.  we are satisfied, insofar as our company is concerned, that the processes and procedures
adopted by Transnet in issuing this tender and the requirements requested from tenderers

in responding to this tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member
and/or an owner / member / director / partner / shareholder (unlisted companies) of our
company and an employee or board member of the Transnet Group as indicated below:
[Respondent to indicate if this section is not applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to
the disqualification of your response and may preclude a Respondent from
doing future business with Transnet]

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 3 T2.2-25: RFP Declaration Form
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ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

We declare, to the extent that we are aware or become aware of any relationship between
ourselves and Transnet (other than any existing and appropriate business relationship with
Transnet) which could unfairly advantage our company in the forthcoming adjudication
process, we shall notify Transnet immediately in writing of such circumstances.

6.  We accept that any dispute pertaining to this tender will be resolved through
the Ombudsman process and will be subject to the Terms of Reference of the
Ombudsman. The Ombudsman process must first be exhausted before judicial
review of a decision is sought. (Refer “Important Notice to respondents”

below).

7. We further accept that Transnet reserves the right to reverse a tender award
or decision based on the recommendations of the Ombudsman without having

to follow a formal court process to have such award or decision set aside.

8.  We have acquainted ourselves and agree with the content of T2.2-31 “Service

Provider Integrity Pact”.

For and on behalf of

duly authorised thereto

Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS

e Transnet has appointed a Procurement Ombudsman to investigate any material complaint
in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a
Tenderer have any material concern regarding an tender process which meets this value
threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further
investigation.

¢ Itis incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference
for the Transnet Procurement Ombudsman, details of which are available for review at
Transnet’s website www.transnet.net.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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¢ An official complaint form may be downloaded from this website and submitted, together
with any supporting documentation, within the prescribed period, to
procurement.ombud@transnet.net

e For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint

may be lodged with the Chief Procurement Officer of the relevant Transnet Operating
Division.

¢ All Tenderers should note that a complaint must be made in good faith. If a complaint is

made in bad faith, Transnet reserves the right to place such a tenderer on its List of
Excluded Bidders.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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SBD 6.2

T2.2-26: Pre-qualification Criteria Schedule: Declaration of Certificate for Local
Production and Content for Designated Sectors

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and serves
as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in
respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African Bureau
of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the
Calculation of Local Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local
Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local
production and content.

1.2. Regulation 8.(1) prescribes that in the case of designated sectors, where in the award of bids local production
and content is of critical importance, such bids must be advertised with the specific bidding condition that only
locally produced goods, services or works or locally manufactured goods, with a stipulated minimum threshold
for local production and content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may be followed,
where the first stage involves a minimum threshold for local production and content and the second stage
price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that
the local production and content of the overall value of the contract is reduced to below the stipulated
minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the
SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate
published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid as
indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: Summary
Schedule) are not submitted as part of the bid documentation;

2. Definitions
2.1. “bid"” includes written price quotations, advertised competitive bids or proposals;
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT);

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state;

CPM 2020 Rev 01 Page 1 of 5 Part T2: Returnable Schedules
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2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

“designated sector” means a sector, sub-sector or industry that has been designated by the Department of
Trade and Industry in line with national development and industrial policies for local production, where only
locally produced services, works or goods or locally manufactured goods meet the stipulated minimum
threshold for local production and content;

“duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief Financial
Officer or other legally responsible person nominated in writing by the Chief Executive, or senior member /
person with management responsibility(close corporation, partnership or individual).

“imported content” means that portion of the bid price represented by the cost of components, parts or
materials which have been or are still to be imported (whether by the supplier or its subcontractors) and
which costs are inclusive of the costs abroad (this includes labour or intellectual property costs), plus freight
and other direct importation costs, such as landing costs, dock duties, import duty, sales duty or other similar
tax or duty at the South African port of entry;

“local content” means that portion of the bid price which is not included in the imported content, provided
that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as determined by the
Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing another
person to support such primary contractor in the execution of part of a project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS
1286:2011) for this bid is/are as follows:
Description of services, works or goods Stipulated minimum threshold
e Steel Substation Structures and Street Light Steel Poles; 100%
e Electrical and Telecom Cables; 90%
e Transformers and Shut Reactors Class 1 80%
e Valves Products and Actuators 70%
e  Steel Value-Added Products 100%
e  Plastic Pipes 100%
e  Furniture Products: Office Furniture 85%
4. Does any portion of the services, works or goods offered have any imported content?
(Tick applicable box)
| ves | | no | |
4.1. If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph
1.5 of the general conditions must be the rate(s) published by SARB for the specific currency at 12:00 on the
date of advertisement of the bid.
The relevant rates of exchange information is accessible on www.reservebank.co.za
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of
SATS 1286:2011):
Currency Rates of exchange
US Dollar
Pound Sterling
CPM 2020 Rev 01 Page 2 of 5 Part T2: Returnable Schedules
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Euro
Yen
Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

5. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for
local content the dti must be informed accordingly in order for the dti to verify and in consultation with the
AO/AA provide directives in this regard.
CPM 2020 Rev 01 Page 3 of 5 Part T2: Returnable Schedules
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. TPIR/JHB/881 (T) CIDB

ISSUED BY: TRANSNET PROPERTY ON BEHALF OF TRANSNET SOC LTD

NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C,
D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first
complete Declaration D. After completing Declaration D, bidders should complete Declaration E and then
consolidate the information on Declaration C. Declaration C should be submitted with the bid
documentation at the closing date and time of the bid in order to substantiate the declaration
made in paragraph (c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to continuously update
Declarations C, D and E with the actual values for the duration of the contract.

I, the undersigned, ........ccccieiieieiie e e s (full names), do hereby declare, in my
CAPACILY @S .ooveirveeieieeieee e e o] PR (name of bidder
entity), the following:

(@)  The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum
local content requirements as specified in the bid, and as measured in terms of SATS 1286:2011; and

(c)  The local content percentage (%) indicated below has been calculated using the formula given in clause 3
of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained
in Declaration D and E which has been consolidated in Declaration C:

Price of the Designated commodity .........ccieiiiiiiimiininnri s Ex VAT R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

Price of the Designated commodity .........ccceevviiiiiiiiiiiiiin e, Ex Vat [R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

Price of the Designated commodity .........cccoceeeiiiiiiiriiiinnieric e Ex Vat R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

Price of the Designated commodity ........cccovveiiiiiiiininn s Ex Vat ‘ R ‘
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Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

Price of the Designated commodity .......ccccceeviiiiiiiii e, Ex Vat |R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

Price of the Designated commodity .........ccceeeiiiiiiiiiiiice e, Ex Vat |R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

Price of the Designated commodity .........cccovvieiiiiiiiiiiiin s Ex Vat |R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained in
Declaration C shall be used instead of the table above. The local content percentages for each
product has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of
exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the local content be
verified in terms of the requirements of SATS 1286:2011.

(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this
application. I also understand that the submission of incorrect data, or data that are not verifiable as
described in SATS 1286:2011, may result in the Procurement Authority / Institution imposing any or all of
the remedies as provided for in Regulation 13 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:

NOTE TO TENDERERS: FAILURE TO FULLY COMPLETE, DECLARE, SIGN & DATE THIS SBD6.2
DECLARATION AS WELL AS THE ACCOMPANYING ANNEXURE C “LOCAL CONTENT DECLARATION -
SUMMARY SCHEDULE” WILL RESULT IN THE TENDER SUBMISSION BEING NON-RESPONSIVE AND
DISQUALIFIED FROM ANY FURTHER EVALUATION.
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T2.2-27: Three (3) years audited financial statements

Attached to this schedule is the last three (3) years audited financial statements of the
single tenderer/members of the Joint Venture.

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-27: Three (3) Years of financial statements
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ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

C1.1: Form of Offer & Acceptance

Offer
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

The tenderer, identified in the Offer signature block, has

either | examined the documents listed in the Tender Data and addenda thereto as listed in the
Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

or examined the draft contract as listed in the Acceptance section and agreed to provide
this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document including the Schedule of Deviations (if
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the
conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name & Date
signature of
witness

CPM 2020 Rev01 Page 1 of 4 C1.1 Form of Offer and Acceptance
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Tenderer’s CIDB registration number:

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due
in accordance with the conditions of contract identified in the Contract Data. Acceptance of the
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms
and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed
by the tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No
amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the Contract Data
at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any).

CPM 2020 Rev01 Page 2 of 4 C1.1 Form of Offer and Acceptance
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies
the Employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the Transnet SOC Ltd
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

CPM 2020 Rev01 Page 3 of 4 C1.1 Form of Offer and Acceptance
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Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer &
Acceptance would not be required if the contract has been developed by negotiation between
the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the
tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. Atenderer’s covering letter must not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement
reached during the process of Offer and Acceptance, the outcome of such agreement shall
be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. | Subject Details

v A W N =

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer
agreed by the tenderer and the Employer during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the tenderer of a
completed signed copy of this Form shall have any meaning or effect in the contract between the
parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) Transnet SOC Ltd
of

Name &
signature
of witness

Date
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C1.2 Contract Data

Part one - Data provided by the Employer

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option

A: Priced contract with Activity Schedule
dispute resolution Option Wi1: Dispute resolution procedure
and secondary Options

X2 Changes in the law

X7: Delay damages

X16: Retention

X18: Limitation of liability

Z: Additional conditions of contract
of the NEC3 Engineering and
Construction  Contract June 2005
(amended June 2006 and April 2013)!
10.1 The Employeris: Transnet SOC Ltd

(Registration No. 1990/000900/30)

Address Registered address:
150 Commissioner street
Carlton Centre
Johannesburg
2001

Having elected its Contractual Address Transnet Property

for the purposes of this contract as: 150 Commissioner street
Carlton Centre
Johannesburg
2001

Postal Address:

P O Box 1048
Johannesburg
South Africa 2000

Tel No.

10.1 The Project Manageris: (Name) Buhle Mtongana

1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009

PAGE 1 Part C1: Contract Data
September 2016 Contract Data provided by the Employer



TRANSNED

TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

Address Upper Ground Floor
9 Country Business Estate
Waterfall
Midrand
1662
Tel
e-mail Buhle.Mtongana@transnet.net
10.1 The Supervisoris: (Name) Nkosinathi Ntombela
Address 150 Commiissioner street
Carlton Centre
Johannesburg
2001
Tel No.
e-mail Nkosinathi.Ntombela@transnet.net
11.2(13) The works are The Refurbishment, Alteration, Standardization, and

Commissioning of Bellville clinic at the Western Cape in
Transnet Property.

11.2(14) The following matters will be included in

the Risk Register None
11.2(15) The boundaries of the site are Nation-Wide, South Africa
11.2(16) The Site Information is in Part C4
11.2(19) The Works Information is in Part C3
12.2 The /aw of the contractis the law of the Republic of South Africa subject to the jurisdiction

of the Courts of South Africa.

13.1 The /language of this contract is English
13.3 The period for reply is 2 weeks
2 The Contractor's main No additional data is required for this section of the

responsibilities conditions of contract.
3 Time
11.2(3) The completion date for the whole of the 6 months from the contract start date

WoOrKks is
30.1 The access dates are Part of the Site Date

i i
3 i

31.1 The Contractor is to submit a first 2 weeks of the Contract Date.

programme for acceptance within
31.2 The starting dateis. ?2?2?2?
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32.2 The Contractor ~ submits  revised
programmes at intervals no longer than 2 weeks.

35.1 The Employer is not willing to take over
the works before the Completion Date.
4 Testing and Defects
42.2 The defects dateis 52 (fifty two) weeks after Completion of the whole of
the works.
43.2 The defect correction period is 2 weeks
5 Payment
50.1 The assessment interval is monthly on 25t (twenty fifth) day of each successive month.
the
51.1 The currency of this contractis the South African Rand.
51.2 The period within which payments are Payment will be effected on or before the last day of
made is the month following the month during which a valid
Tax Invoice and Statement were received.
51.4 The interest rate is the prime lending rate of the Standard Bank of South
Africa.
6 Compensation events

60.1(13) The weather measurements to be
recorded for each calendar month are, the cumulative rainfall (mm)

the number of days with rainfall more than 10 mm

the number of days with minimum air temperature
less than 0 degrees Celsius

the number of days with snow lying at 08:00 hours
South African Time

and these measurements: Johannesburg

The place where weather is to be
recorded (on the Site ) is: The Contractor’s Site establishment area

The weather data are the records of past
weather  measurements for  each
calendar month which were recorded at: Cape Town

and which are available from: South African Weather Service 012 367 6023 or
info3@weathersa.co.za.

7 Title No additional data is required for this section of the
conditions of contract.

8 Risks and insurance

80.1 These are additional £mployer's risks NONE

84.1 The Employer provides these insurances

from the Insurance Table
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1 Insurance against:
Cover / indemnity:
The deductibles are:

2 Insurance against:

Cover / indemnity

The deductibles are

Loss of or damage to the works, Plant and Materials is
as stated in the Insurance policy for Contract Works/
Public Liability.

to the extent as stated in the insurance policy for
Contract Works / Public Liability

as stated in the insurance policy for Contract Works /
Public Liability

Loss of or damage to property (except the works,
Plant and Materials & Equipment) and liability for
bodily injury to or death of a person (not an employee
of the Contractor) arising out of or in connection with
the performance of the Contract as stated in the
insurance policy for Contract Works / Public Liability

Is to the extent as stated in the insurance policy for
Contract Works / Public Liability

as stated in the insurance policy for Contract Works /
Public Liability

84.1 3 Insurance against:

Cover / indemnity

The deductibles are:

4  Insurance against:

Cover / indemnity

The deductibles are

Loss of or damage to Equipment (Temporary Works
only) as stated in the insurance policy for contract
Works and Public Liability

Is to the extent as stated in the insurance policy for
Contract Works / Public Liability

As stated in the insurance policy for Contract Works /
Public Liability

Contract Works SASRIA insurance subject to the
terms, exceptions and conditions of the SASRIA
coupon

Cover / indemnity is to the extent provided by the
SASRIA coupon

The deductibles are, in respect of each and every theft
claim, 0,1% of the contract value subject to a
minimum of R2 500 and a maximum of R25 000.

Note:

The deductibles for the insurance as stated above are
listed in the document titled “Confirmation of
Insurance: Transnet (SOC) Limited Principal
Controlled Insurance” appended to Part One of this
Contract Data (Date Provided by the Employer).

84.1 The minimum limit of indemnity for
insurance in respect of death of or bodily
injury to employees of the Contractor
arising out of and in the course of their
employment in connection with this
contract for any one event is

The Contractor must comply at a minimum with the
provisions of the Compensation for Occupational
Injuries and Diseases Act No. 130 of 1993 as
amended.

September 2016
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The Contractor provides these additional 1 Where the contract requires that the design of any

Insurances part of the works shall be provided by the
Contractor the Contractor shall satisfy the
Employer that professional indemnity insurance
cover in connection therewith has been affected

2 Where the contract involves manufacture, and/or
fabrication of Plant & Materials, components or
other goods to be incorporated into the works at
premises other than the site, the Contractor shall
satisfy the Employer that such plant & materials,
components or other goods for incorporation in the
works are adequately insured during manufacture
and/or fabrication and transportation to the site.

3 Should the Employer have an insurable interest in
such items during manufacture, and/or fabrication,
such interest shall be noted by endorsement to the
Contractor’s policies of insurance as well as those
of any subcontractor

4 Motor Vehicle Liability Insurance comprising (as a
minimum) "Balance of Third Party" Risks including
Passenger and Unauthorised Passenger Liability
indemnity with a minimum indemnity limit of R
5 000 000.
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5 The insurance coverage referred toin 1, 2, 3, and 4
above shall be obtained from an insurer(s) in terms
of an insurance policy approved by the Employer.
The Contractor shall arrange with the insurer to
submit to the Project Manager the original and the
duplicate original of the policy or policies of
insurance and the receipts for payment of current
premiums, together with a certificate from the
insurer or insurance broker concerned, confirming
that the policy or policies provide the full coverage
as required. The original policy will be returned to
the Contractor

6 The level of insurance will be kept under review by
the Employer, on an annual basis, to ensure its
adequacy, provided that any variation to the level
of such insurance shall be entirely at the discretion
of the Contractor.

7 The Contractor shall arrange insurance with
reputable insurers and will produce to the
Employer evidence of the existence of the policies
on an annual basis within 30 [thirty] calendar days
after date of policy renewals.

10 23.3 Subject to clause 23.4 below, if the
Supplier fails to effect adequate insurance under
this clause 23, it shall notify Transnet in writing as
soon as it becomes aware of the reduction or
inadequate cover and Transnet may arrange or
purchase such insurance. The Supplier shall
promptly reimburse Transnet for any premiums
paid provided such insurance protects the
Supplier’s liability. Transnet assumes no
responsibility for such insurance being adequate to
protect all of the Supplier’s liability.

84.2 The minimum limit of indemnity for
insurance in respect of loss of or damage Whatever the Contractor requires in addition to the
to property (except the works, Plant, amount of insurance taken out by the Employer for
Materials and Equipment) and liability for the same risk.

bodily injury to or death of a person (not
an employee of the Contractor) caused
by activity in connection with this
contract for any one event is

84.2 The insurance against loss of or damage As stated in the Principal Controlled Insurance
to the works, Plant and Materials as policy for Contract Work
stated in the insurance policy for
contract works and public liability
selected from:
Principal Controlled Insurance (PCI) or Principal Controlled Insurance
Project Specific Insurance.

9 Termination There is no additional Contract Data required for this
section of the conditions of contract.
10 Data for main Option clause
B Priced contract with Dbill of
quantities
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TRANSNED

60.6 The method of measurement is published by and amended as stated in
the preambles to the bill of quantities.
11 Data for Option W1
Wi1.1 The Adjudicatoris Both parties will agree as and when a dispute arises.
If the parties cannot reach an agreement on the
Adjudicator, the chairman of the Association of
Arbitrators will appoint an Adjudicator.
W1.2(3) The Adjudicator nominating body is: The Chairman of the Association of Arbitrators
(Southern Africa)
If no Adjudicator nominating body is
entered, it is: the Association of Arbitrators (Southern Africa)
W1.4(2) The tribunalis: Arbitration
W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of the
Association of Arbitrators (Southern Africa)
The place where arbitration is to be held Durban, Kwazulu Natal, South Africa
is
The person or organisation who will
choose an arbitrator
- if the Parties cannot agree a choice
or The Chairman of the Association of Arbitrators
- if the arbitration procedure does not (Southern Africa)
state who selects an arbitrator, is
12 Data for secondary Option clauses
X2 Changes in the law No additional data is required for this Option
X7 Delay damages (but not if Option X5
is also used)
X7.1 Delay damages for Completion of the
whole of the works are R 1000.00 per day up to 10% of the contract value
X16 Retention (not used with Option F)
X16.1 The retention free amount is NIL
The retention percentage is 5% on all payments certified.
X18 Limitation of liability

September 2016
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X18.1 The Contractor's liability to the Employer

for indirect or consequential loss is

limited to: The Total of the Prices
X18.2 For any one event, the Contractor’s

liability to the Employer for loss of or
damage to the Employer’s property is

limited to: The deductible of the relevant insurance policy
X18.3 The Contractor’s liability for Defects due

to his design which are not listed on the

Defects Certificate is limited to: The cost of correcting the Defect
X18.4 The Contractor’s total liability to the

Employer for all matters arising under or
in connection with this contract, other

than excluded matters, is limited to: The Total of the Prices
X18.5 The end of liability date is Five (5) years after Completion of the whole of the
works
z Additional conditions of contract

The additional conditions of contract are:

Obligations in respect of Supplier
Z1 Development Programme (SDP)

Z1.1 It will be a material term of this contract that the Contractor
contributes to the Supplier Development Programme
promoted by the Department of Public Enterprises of the
Government of South Africa, as applied by the Employer. In
response to this requirement, the Contractor undertakes to
implement the Supplier Development (SD) initiatives as per
the Contractor’s Supplier Development Plan.

Z21.2 The Contractor’s SD Plan constitutes an offer to perform all
its SD commitments to a minimum of __% of the total of the
Prices and within the time period/s (every three months),
identified by the SD Milestone Dates, indicated in Returnable
schedule, Annexure B, and will constitute a binding
agreement.

Z1.3 In order to prevent any doubt, the Contractors SD
obligations shall not constitute a separate activity in the
activity schedule. The value of the Contractors SD
commitments shall be included in the total of the Prices to
Provide the Works. No specific payment for SD will
therefore be made by the Employer.
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Z1.4 The milestones for the implementation of SD targets will be
every six months after Contract Date. The Employer’s Agent
will verify the exact dates, constituting the milestones for
SD, by instruction after Contract Date. This instruction will
not constitute a compensation event. The Contractor shall
in its SD Plan state the Condition (completed value of its
total SD commitment) to be met by each SD Milestone Date
(every three months).

Z1.5 The Contractor shall provide TP with Supplier Development
Implementation Plan within 45 days from the signature date
of the Contract setting out the nature, extent and monetary
value of the Contractor’'s commitments which the Contractor
shall undertake, as well as the mechanisms to allow for
access to information and verification of the Principal
Controlled Insurance compliance with the Implementation
Plan, as shall be agreed with the Employer. The Contractor
shall deliver and action its SD commitments as outlined in
the SD Implementation Plan, which progress will be reported
by the Contractor to the Employer on a monthly basis during
the term of the Contract.

Z1.6 Money shall be retained in line with X16 by the Employer for
its due performance of its SD commitments, at no additional
cost to the Employer.

The retention for SD shall be 2.5% of the total of the prices.
The Employer reserves the right to stipulate additional
measures from the Contractor to ensure that overall
contractual SD commitments are achieved.

21.7 The Employer will be entitled to recover any shortfall
between the SD retention amount and Non-compliance
Penalty imposed by increasing the overall percentage
retained on payments certified (X16) in lieu of payment of
the remaining shortfall, or deduct (set) amounts not paid to
the Contractor from the account of the Contractor in the
ensuing month.

The Contractor shall provide to the Employer, upon

Z1.8 receiving an instruction to do so, any documentation and/or
evidence required by the Employer which in the Employer’s
opinion would be necessary to verify whether the Contractor
has met the Condition of any SD Milestone. The Contractor
shall provide the said documentation and/or evidence within
the period stated in the instruction. Where the Contractor
fails to provide the documentation and/or evidence within
the period stated, it will be deemed that the Contractor has
failed in full to meet the Condition of the SD Milestone Date
in question. The provision of the documentation and/or
evidence shall not constitute a compensation event.

Z1.9 If the Contractor fails to achieve any SD milestone the
Employer shall deduct a non-compliance penalty from
retention to the value of the full outstanding amount each
SD milestone Date Condition not fully met plus an additional
percentage. Please refer to Annexure A for the applicable
penalties in this regard.
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Z21.10 The Contractor shall provide the Employer with a credit note
for the amount due under this clause within 10 days after
receipt of an invoice from the Employer, failing which the
Employer shall, without prejudice to any other rights of the
Employer under this Agreement, be entitled to:

e deduct the amount due for the non-compliance
penalty under the retention clause and

e  Claim payment of the remaining amount due of the
non-compliance penalty from the Contractor. The
Employer is entitled to deduct this amount not paid
by the Contractor from the SD retention
percentage.

Z1.11 In addition to the Supplier Development and B-BBEE
commitments that the Contractor makes, the Contractor has
in its tender provided with the Employer with an
understanding of the Contractor’s position with regard to
issues such a waste disposal, recycling and energy
conservation.

Z21.12 Reporting Obligations for Supplier Please see Annexure D
Development

z2 Additional clause relating to
Performance Bonds and/or
Guarantees

Z2.1 The Performance Guarantee under X13 above shall be an
irrevocable, on-demand performance guarantee, to be
issued exactly in the form of the Pro Forma documents
provided for this purpose under C1.3 (Forms of Securities),
in favour of the Employer by a financial institution
reasonably acceptable to the Employer with a long term
international credit rating (international institutions) and
long term national credit rating (local institutions) (by
Moody’s Investors Services Limited or Fitch Ratings Limited
or any other successor to their respective ratings business
or any other ratings agency approved by the Employer) of
at least A — (in the case of Fitch Ratings Limited) and A3 (in
the case of Moody’s Investor Services Limited) and
otherwise acceptable to the Employer (in its sole and
absolute discretion). In any event if the credit rating of the
issuer of the guarantee falls below the required minimum
before the expiry date, the guarantee should be replaced at
the cost of the Contractor with an issuer that complies with
the minimum required credit rating.

Z3 Obligations in respect of Joint
Venture Agreements
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Insert the additional core clause 27.5

27.5. In the instance that the Contractor is a joint venture,
the Contractor shall provide the employer with a certified
copy of its signed joint venture agreement, and in the
instance that the joint venture is an ‘Incorporated Joint
Venture,” the Memorandum of Incorporation, within 4 (four)
weeks of the Contract Date.

The Joint Venture agreement shall contain but not be
limited to the following:

e A brief description of the Contract and the
Deliverables;

e The name, physical address, communications
addresses and domicilium citandi et executandi of
each of the constituents and of the Joint Venture;

e  The constittuents’ intrests;

e A schedule of the insurance policies, sureties,
indemnities and guarantees which must be taken
out by the Joint Venture and by the individual
constituents;

e  Details of an internal dispute resolution procedure;

e Written confirmation by all of the constituents:

i of their joint and several liability to the
Employer to Provide the Works;

ii. identification of the leader in the joint
venture confirming the authority of the
leader to bind the joint venture through
the Contractor’s representative;

iii. Identification of the roles and
responsibilities of the constituents to
Provide the Works.

e  Financial requirements for the Joint Venture:

i. the working capital requirements for the Joint
Venture and the extent to which and manner
whereby this will be provided and/or
guaranteed by the constituents from time to
time;

ii. the names of the auditors and others, if any,
who will provide auditing and accounting
services to the Joint Venture

Insert additional core clause 27.6

27.6. The contractor shall not alter its composition or legal
status of the Joint Venture without the prior approval of the
Employer.

Additional obligations in respect of
Termination
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Z24.1 The following will be included under core clause 91.1:
In the second main bullet, after the word ‘partnership’ add
‘joint venture whether incorporate or otherwise (including
any constituent of the joint venture)’ and

Under the second main bullet, insert the following additional
bullets after the last sub-bullet:

e commenced business rescue proceedings (R22)
e  repudiated this Contract (R23)

4.2 Termination Table The following will be included under core clause 90.2
Termination Table as follows:

Amend “A reason other than R1 — R21” to “A reason other
than R1 — R23"

Z4.3 Amend “R1 — R15 or R18"” to “"R1 — R15, R18, R22 or R23.”
Z6 Local Content Obligations
26.1 In terms of Annexure A (SBD 6.2) and Annexure C of the

RFP, the Contractor has undertaken to implement the local
content and production requirements set by National
Treasury for Electrical and telecommunication cables sector
(“local content undertaking”). It is recorded that the local
content undertaking was a prequalification criterion of the
RFP and it is therefore mandatory for the Contractor to
comply with Annexures A and C in order for it to fulfil its
local content obligations.

26.2 The Contractor is required to note that the Employer, the
Department of Trade and Industry [DTI] and/or the body
appointed by the DTI as the verification authority for local
content may conduct compliance audits with regard to the
local content requirements as prescribed in Regulation 9 of
the Preferential Procurement Regulations, 2011 issued in
terms of the Preferential Procurement Policy Framework Act

26.3 The Contractor is required to continuously update
Declarations C, D and E of the Local Content Declaration
templates with the actual local content values for the
duration of the contract.

26.4 Breach of Local Content obligations also provides the
Employer cause to terminate the contract in certain cases
where material non-compliance with Local Content
requirements are not achieved.

26.5 Non-compliance Penalties for Local The Contractor must refer to Annexure C of the Contract
Content Data with regards to non-compliance penalties applicable to
Local Content, and to note that penalties will be deducted
from the retention amount allocated to local content as
shown in clause X16.

Z26.6 Reporting Obligations for Local
Content

Please see Annexure D
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27 Right Reserved by Transnet to

Conduct Vetting through SSA

27.1 Transnet reserves the right to conduct vetting through State
Security Agency (SSA) for security clearances of any
Contractor who has access to National Key Points for the
following without limitations:

1. Confidential — this clearance is based on any
information which may be used by malicious,
opposing or hostile elements to harm the
objectives and functions of an organ of state.

2. Secret — clearance is based on any information
which may be used by malicious, opposing or
hostile elements to disrupt the objectives and
functions of an organ of state.

3. Top Secret — this clearance is based on information
which may be used by malicious, opposing or
hostile elements to neutralise the objectives and
functions of an organ of state.

Z8 Additional Clause Relating to
Collusion in the Construction
Industry
The contract award is made without prejudice to any rights
the Employer may have to take appropriate action later with
regard to any declared bid rigging including blacklisting.
29 Protection of Personal Information The Employer and the Contractor are required to process
Act information obtained for the duration of the Agreement in a

manner that is aligned to the Protection of Personal
Information Act.

September 2016
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C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering contractor is advised to read both the NEC3 Engineering and Construction Contract - June 2005 (with
amendments June 2006 and April 2013) and the relevant parts of its Guidance Notes (ECC3-GN)? in order to understand
the implications of this Data which the tenderer is required to complete. An example of the completed Data is provided
on pages 156 to 158 of the ECC3 Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause Statement Data

10.1 The Contractoris (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(18) The working areas are the Site and

24.1 The Contractor's key persons are:
1 Name:
Job:

Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:
Qualifications:
Experience:

CV's (and further key persons data including CVs)
are appended to Tender Schedule entitled.

11.2(3) The completion date for the whole of the works
is

11.2(14) The following matters will be included in the
Risk Register

11.2(19) The Works Information for the Contractor's
design is in:

2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009

PAGE 1 Part C1: Contract Data
September 2016 Contract Data provided by the Employer



TRANSNED

TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

31.1 The programme identified in the Contract Data
is
B Priced contract with bill of quantities

11.2(21) The bill of quantities is in
11.2(31) The tendered total of the Prices is (in figures)

(in words), excluding VAT

B Priced contract with bill of quantities Data for the Shorter Schedule of Cost Components

41 in SSCC The percentage for people overheads is: %

21in SSCC The published list of Equipment is the last
edition of the list published by

The percentage for adjustment for Equipment

in the published list is %o (state plus or minus)
22 in SSCC The rates of other Equipment are: Equipment Size or | Rate
capacity

61 in SSCC The hourly rates for Defined Cost of design
outside the Working Areas are Category of employee Hourly rate
62 in SSCC The percentage for design overheads is %

63 in SSCC The categories of design employees whose
travelling expenses to and from the Working
Areas are included in Defined Cost are:
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Annexure C — Non-compliance Penalties for Local Content

Non-compliance Penalties for Local Content:

a) Should the DTI provide exemption, the Contractor shall be entitled to provide the goods at the lower
local content threshold set by DTI. In such event, the Parties shall in good faith renegotiate the
milestone targets or local content undertaking to ensure that the lowered local content thresholds are
achieved.

b) Should DTI not provide the necessary exemption, the Contractor shall be obliged to meet each
milestone target as stated in the Local Content Plan or the local content undertaking.

¢) Should the Contractor fail to meet any milestone target or the local content undertaking, the following

remedies shall apply without limiting any of the Employer’s other rights in law:

i. The Employer shall afford the Contractor a period of thirty (30) days to remedy its non-

compliance.

ii. Should the Contractor fail to meet its obligations within the further 30 day period, the
Contractor shall pay a Non-Compliance penalty (*“Non-compliance Penalty”) to the Employerin
respect of such Non-compliance as set out in clause iv below. The penalties shall be imposed
per milestone measurement for non-delivery of committed values in the case of a Local
Content Plan or shall be imposed against the non-delivery of committed values where local

content undertakings must be met immediately.

iii. To the extent that the Actual Local Content Spend3 is lower than the Required Local Content
Spend* (or the Adjusted Required Local Content Spend?, as the case may be), the Contractor
shall be liable for Penalties which is the difference in value between the Actual Local Content
Spend and the Required Local Content Spend (or the Adjusted Required Local Content Spend,
as the case may be) plus an additional percentage of such difference. Such Non-compliance
Penalties shall be calculated and levied at the relevant milestones as stipulated in the Local
Content Plan or shall be imposed against the non-delivery of committed values where local

content undertakings must be met immediately, in accordance with clause iv below.

iv. Non-compliance penalties shall apply at the following rate: the difference in value between
the Required Local Content Spend and the Actual Local Content Spend, plus 5% of such

difference.

v. In order to guarantee that the Contractor meets its obligations in terms of the Local Content
Plan or its committed local content undertaking, the Employer shall be entitled to retain a
Non-compliance Penalty at the rate of 1.5% of every monthly payment due by the Employer
to the Contractor over the contract period (“the Local Content Retention Amount”). The Local

3 Actual Local Content Spend means the monetary value of local content initiatives actually delivered by the Supplier during the
period under review.

4 Required Local Content Spend means the monetary value of local content obligations that the Supplier has agreed to deliver
during the period under review.

5 Adjusted Required Local Content Spend means any adjustment to the Required Local Content Spend as prescribed by DTI
through the process of exemption referred to in clause c) above and as agreed to between the parties, reduced to writing and
signed by the parties.
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Content Retention Amount shall be set off against any penalties payable by the Contractor at

any milestone assessment.

d) Should no penalties be imposed during the duration of the contract, the Employer shall refund the full
value of the Local Content Retention Amount to the Contractor at the end of the contract period.

e) Should any unpaid penalties remain at the end of the contract period, then without limiting other
rights that the Employer may have in law, the Contractor shall forfeit the Local Content Retention
Amount and shall have no further claim against the Employer for the repayment of such amount.

Non-compliance Penalty Certificate:

f) If any Non-compliance Penalty arises, the Supplier Development Manager shall issue a Non-compliance
Penalty Certificate on the last day of each month during such Non-compliance indicating the Non-

compliance Penalties which have accrued during that period.

g) A Non-compliance Penalty Certificate shall be prima facie proof of the matters to which it relates. If
the Contractor disputes any of the amounts set out in a Non-compliance Penalty Certificate:

e the dispute shall be resolved in accordance with the provisions of the Contract; and

e if pursuant to that referral, it is determined that the Contractor owes any amount to the
Employer pursuant to the Non-compliance Penalty Certificate, then the Contractor shall pay
such amount to the Employer within 10 (ten) Business Days of the determination made

pursuant to such determination and an accompanying valid Tax Invoice.
Payment of Non-compliance Penalties:

h) Subject to Clause i) above, the Contractor shall pay the Non-compliance Penalty indicated in the Non-
compliance Penalty Certificate within 10 (ten) Business Days of the Employer issuing a valid Tax
Invoice to the Contractor for the amount set out in that certificate. If the Employer does not issue a
valid Tax Invoice to the Contractor for Non-compliance Penalties accrued during any relevant period,

those Non-compliance Penalties shall be carried forward to the next period.

i) The Contractor shall pay the amount due within 10 (ten) days after receipt of a valid Tax Invoice from
the Employer, failing which Transnet shall, without prejudice to any other rights of the Employer under
this Agreement, be entitled to call for payment which may be in any form the Employer deems

reasonable and appropriate.

j) It is agreed that the Employer, the DTI, the South African Bureau of Standards and/or any of their
appointed agents shall be entitled to monitor, evaluate and audit the Contractor’s compliance with its
obligations under the Local Content Plan. To this end, the Contractor shall provide its full cooperation
to the respective bodies referred to in this clause to ensure that effective monitoring, evaluation and

auditing takes place.

k) The Non Compliance Penalties set forth in this Clause are stated exclusive of VAT. Any VAT payable on

Non Compliance Penalties will be for the account of the Contractor.
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Annexure D — Reporting

Reporting

a) The Contractor shall monitor, audit, and record in an auditable manner, its own implementation and
compliance with its Local Content obligations, the B-BBEE Improvement Plan and the Supplier
Development Implementation Plan and provide the Employer’s Agent with such information as the
Employer’s Agent may reasonably request concerning its Local Content obligations, the

implementation of the B-BBEE Improvement Plan and the Supplier Development Implementation Plan.

b) The Contractor shall, on a monthly basis from the Commencement Date and within 7 (seven) calendar
days of the end of the previous calendar month, provide the Employer with a report (for monitoring
purposes only) in respect of each of its Local Content obligations, the B-BBEE Improvement Plan and

the Supplier Development Implementation Plan.

c) The Employer, through its Supplier Development division, shall, every 3 (three) months from the
Commencement Date, review and verify the Contractor’s undertakings stipulated in this clause with

respect to B-BBEE and Supplier Development commitments, based on the Contractor’s report.

d) The Contractor shall provide adequate proof to enable the £mployer to verify compliance with its Local
Content undertakings, the B-BBEE Improvement Plan and Supplier Development Implementation
Plan. Such proof shall include, but not be limited to, the following:

e) Post verification of the submitted report to the Employer, the Employer shall engage with the
Contractor on the findings. The Contract Manager, assisted by the relevant specialist from Transnet'’s
Supplier Development division, must report to the Contractor at the end of every 3 (Three) months as
to whether or not the Contract Manager and/or the Contractor Development specialist reasonably
considers, based on the information available to it, that the Contractor has during such time complied
with its Local Content undertakings, the B-BBEE Improvement Plan and the Supplier Development
Implementation Plan and the extent, if any, to which the Contractor has not so complied.

f)  Without prejudice to the Employer’s rights under this Contract:

i if the Contract Manager and/or the Employer’s Supplier Development specialist reasonably
considers that the Conftractor is not at any time complying with its Local Content
undertakings, B-BBEE Improvement Plan and/or the Supplier Development Implementation
Plan, the Contract Manager and/or the Supplier Development specialist may make such
recommendations as is considered reasonably appropriate to the Contractor as to the steps
he reasonably considers should be taken by the Contractor in order for the Contractor to
remedy such non-compliance and the time period within which such steps must be taken;

i.  If such recommendations are not implemented by the Contractor in accordance with
such recommendations, then the provisions in Annexure A, B and C shall apply;

and

iii. The Employer may at any time request a meeting with the Contractor to consider any non-

compliance reported to it by the Supplier Development specialist of the Employer and/or the
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Contract Manager or which otherwise comes to its attention. Both Parties must attend such
a meeting and negotiate in good faith with a view to reach agreement on the steps or

actions that the Contractor must undertake in order to remedy that non-compliance.

g) In the event the Contractor is found not to have met its Local Content undertakings, the B-BBEE
and/or Supplier Development requirements agreed upon in the B-BBEE Improvement Plan and the
Supplier Development Implementation Plan, and/or is found to be fraudulent in submitting the

reports, then the Employer shall impose a hon-compliance penalty as provided for in Annexures A, B
and/or C or shall be entitled to terminate the contract.

h) For the sake of completion of its contractual obligations, the Contractor shall be obliged to complete all
the undertakings made under the B-BBEE Improvement Plan and the Supplier Development
Implementation Plan 3 to 6 months before the Termination Date.
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C2.1 Pricing instructions: Option A

1. The conditions of the contract

1.1. How the contract prices work and assess it for progress payments

Clause 11 in NEC3 Engineering and Construction Contract, June 2005, (with amendments June 2006 and
April 2013) (ECC) Option A states:

Identified 11
and defined (20) The Activity Schedule is the activity schedule unless later changed in
terms 11.2  accordance with this contract.

(22) Defined Cost is the cost of the components in the Shorter Schedule of Cost
Components whether work is subcontracted or not excluding the cost of preparing
guotations for compensation events.

(27) The Price for Work Done to Date is the total of the Prices for
e each group of completed activities and

e each completed activity which is not in a group

A completed activity is one which is without Defects which would either delay or be
covered by immediately following work.

(30) The Prices are the lump sums for each of the activities on the Activity Schedule
unless later changed in accordance with this contract.

1.2. Measurement and Payment

1.2.1 The Activity Schedule provides the basis of all valuations of the Price for Work Done to Date,
payments in multiple currencies, price adjustments for inflation and general progress monitoring.

1.2.2 The amount due at each assessment date is based on completed activities and/or milestones as
indicated on the Activity Schedule.

1.2.3 The Activity Schedule work breakdown structure provided by the Contractor is based on the Activity
Schedule provided by the Employer. The activities listed by the Employer are the minimum activities
acceptable and identify the specific activities which are required to achieve Completion. The activity
schedule work breakdown structure is compiled to the satisfaction of the Project Manager with any
additions and/or amendments deemed necessary.

1.2.4 The Contractor’s detailed Activity Schedule summates back to the Activity Schedule provided by the
Employer and is insufficient detail to monitor completion of activities related to the Accepted
Programme in order that payment of completed activities may be assessed.

1.2.5 The short descriptions in the Activity Schedule are for identification purposes only. All work
described in the Works Information is deemed included in the activities.

1.2.6 The Activity Schedule is integrated with the Prices, Accepted Programme and where required the
forecast rate of the payment schedule.

H500000-TEM-0025-ZA01 REV.0
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1.2.7 Activities in multiple currencies are separately identified on both the Activity Schedule and the
Accepted Programme for each currency.

1.2.8 The tendered total of the prices as stated in the Contract Data is obtained from the Activity Schedule
summary. The tendered total of the prices includes all direct and indirect costs, overheads, profits,
risks, liabilities and obligations relative to the Contract.

1.3. Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation Unit

% percent

h hour

kwh Kilowatt hour
A Ammeter

A Ampere

\" Voltage

C Current

CT Current Transformers
kw kilowatt

m metre

mm millimetre

m? square metre
m?2-pass square metre pass
No. number

Prov sum? provisional sum
PC-sum prime cost sum
R/only Rate only

sum Lump sum

t ton (1000kg)
W/day Work day

1 Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and
associated bill items for the most likely scope of work, and then change later using the compensation
event procedure if necessary. This is because tenderers cannot programme effectively for unknown
scopes of work

H500000-TEM-0025-ZA01 REV.0
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C2.2 Activity Schedule

The Tenderer details his Activity Schedule below or makes reference to his Activity Schedule and attaches it
to this schedule.

The details given below serve as guidelines only and the Tenderer may split or combine the activities to suit
his particular methods.

Note: This Activity Schedule is only indicative, a thorough Activity Schedule will be determined by the
contract after a thorough assessment of all of the Transnet Property residential and commercial properties.

Activity
No
Al Preliminaries and Generals

Price of each

Activity Description Unit Rate Quantity activity

The review of concept designs Sum 1
and design development of the
concept drawings to fully
detailed drawings,

specifications, various

Al.l schedules, to drawings to be
issued for construction including
design presentations, squad
checks and approvals(not limited
to submission to local authorities
for approval, etc.)

Allow amount for Health and Sum 1
Safety, Environmental, and
Quality compliance, including
preparation of Occupational
health and safety file by
professionals including
monitoring for the duration of
the contract.

A2 Contractor’s design (C3 Scope of Works (2.2.1)

Design and Build Ramps at the Sum 1
entrance of the building as
A2.1 indicated on the Floor layout
plan(according to SANS 10400)
to accommodate PWD
The design, supply and Sum 1
installation of all electrical
A2.2 infrastructure, including testing ,
commissioning and issue COC,
etc.

Al.2

Contract PAGE 4 Cc2.2
Part C2: Pricing Data Activity Schedule



TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB
DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

TRANSNETD

Activity
No

Activity Description

Unit

Rate

Quantity

Price of each
activity

A2.3

The design, supply and
installation of all water and
sewer reticulation infrastructure,
including testing, commissioning
and issue COC, etc. (to be
intergared to the existing
system on the adgacent
buildings or network)

A2.4

The design, supply, and
installation of split HVAC unit
systems

Sum

A2.5

The design, supply,
construction, installation,
commissioning and testing of a
water back up storage tank fit
for purpose, etc. (minimum

10 000 litre)

Sum

A2.6

Design, supply, install, test and
commission stand-by generator

Sum

A2.7

Design, supply, installation, test
and commissioning of portable
fire extinguishers complete with
mounting board, bracket, fire
protection doors and emergency
signs as per SANS10400-T to
suit the layout plan.

A3

Glazing and doors Supply and

Installation

A3.1

Supply and Install new
aluminium double doors at the
entrance of the building as
indicated in the Floor layout plan
and Burglar Bars including mad-
lock system for access control
and handles

Sum

A4

DRYWALL PARTITION SYSTEMS

A4.1

Design,Supply, construction and
Installation of the Partition walls
and between Waiting and
Reception area as indicated on
the floor layout plan. Boards
shall be fixed in strict
accordance with the
manufacturer’s instructions and
all joints shall be taped and
jointed( finished to receive new
painting)

Sum

Contract
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Activity o — . . Price of each
No Activity Description Unit Rate Quantity activity

Design,Supply,construction and Sum 1
Install Partition walls at
Test/Consult room including new
aluminium doors as indicated on
A4.2 the floor layout. Boards shall be
fixed in strict accordance with
the manufacturer’s instructions
and all joints shall be taped and
jointed

Supply and Install Hand basin Sum 1
inside the Toilets/ Consulting
rooms as indicated on the floor
layout plan including all water
and waste reticulation, ALL NEW
HAND BASINS SHALL HAVE
BEHIND SPLASH BACK WHITE
TILES

A4.3

A5 Ablution Facilities

Supply and install New Male Sum 1
Urinals + flush master +
peetrap outlet as indicated on
floor plan layout

Supply and Install New closed Sum 1
couple toilets complete with a
A5.2 toilet paper olders,paper towel
dispense, hand dryer, signage
etc.

Build New PWD Toilet with toilet Sum 1
partitions system complete with
A5.3 all doors, handles, signage, etc.
(Fully installed as indicated on
the floor layout plan)

Supply and Install Disabled Sum 1
Toilet Basin & Mixer
Sanitary wares, Hygiene pedal Sum 1
type Sanitary Bins in female
toilets DIMENSIONS e Capacity:
23 Litres

A6. Floor Covering

Prepare floors including levelling Sum 1
A6.1 screed finish to recive new floor
covering

The design, supply, construction Sum 1
and installation of all floor
A6.1 coverings (Vinyl, tiles, carpert,
wall lining, skirtings , etc.)

A5.1

A5.4

A5.5

A7. Mechanical

Contract PAGE 6 Cc2.2
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Activity
No

Activity Description

Unit

Rate

Quantity

Price of each
activity

A7.1

Supply, Install, Test and
Commission the Air-Conditioning
system as per the Contractor’s
designs sanctioned by the
Employer

Sum

1

A8

Electrical

A8.1

Supply, Install, Test and
Commission the Electrical
rectification as per the
Contractor’s designs sanctioned
by the Employer (to be
intergared to the existing
system on the adgacent
buildings or network)

Sum

A 8.2

Supply and install T5 (600x600)
lights including motion sensors
to suit proposed layout plan

Sum

A8.3

The design, supply, installation,
commissioning and testing of a
standby generator and
intergrate to the power supply
network for the building with
maximum lag time of 5min, etc.

Sum

A8.4

Supply and install a 10ltr
Hydroboil in the kitchen

Sum

A8.5

Design, supply and install a
geyser system for hot tap water

Sum

A9

General Building Works

A9.1

Removal of existing garage
doors and construction of brick
walls including plastering to
close out garage door openings
as per layout drawing

Sum

A9.2

Demolision of brick wall for
doors, windows and passage
openings including plastering to
receive painting

Sum

A9.3

Paintwork for all existing and
new walls,

Sum

A94

Waterproofing and painting the
existing roof including new
rainwater goods

Sum

A9.5

Plastering of all face brick walls
to finish

Sum

A9.6

Removal of existing ruble inside
the garages

Sum

A10

Fire Detection, Suppression
and Protection

Contract
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Price of each
activity

Activity

No Activity Description Unit Rate Quantity

The design, supply, construction Sum 1
and installation of all fire
A 10.1 detection, fire alarms and
suppression including fire
control systems, etc.
All Sighage

Supply and install external door Sum 1
signs for the clinic, fire
extinguishers, directional, fire
All.1 escape routes, emergency doors
to the clinic and reception area
and Male/Female/PWD toilets
signs

Al12 Blinds & Curtains

Design, Supply, Test and Sum 1
Commisioning of Horizontal
Blinds for all windows

Al2.1 (50mm wide wood type)
Various sizes, refer to window
schedule; excludes toilet
windows

Al13 Emergency Water Supply
The design, supply, Sum 1
construction, installation,
Al3.1 commissioning and testing of a
water back up storage tank fit
for purpose, etc.

A14 Branding

The design, supply, construction Sum 1
and installation of all clinic
Al4.1 signage, branding and posters in
accordance to Transnet Brand
Guidelines, etc.

The design, supply, construction Sum 1
Al4.2 and installation of all
paperhanging, etc.
The design, supply, construction Sum 1
and installation of all other
furniture other than supplied by
the OH service provider, etc.

A 15 Rainwater Goods

Supply and install new gutters Sum 1
and downpipes including all
fixings, bends, joint and shoe
fittings

A 16 Parking

Provision for shaded cloth Sum 1
Al6.1 parking for the staff

A14.3

A15.1

Total Price to be carried over to the Form of Offer & Acceptance

Contract PAGE 8 Cc2.2
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SECTION 1

1 Description of the works

1.1 Executive overview

The Works that the Contractoris to perform involve electrical, mechanical, civil and general building
works for the upgrading of a building to serve as the clinic space within Transnet’s Centrarand Yard.
The scope of works includes the following:

e Refurbishment of existing structures including partial demolition, additions, alterations,
and construction of new partition walls for clinic operations, kitchen, and bathrooms
according to the desired layout plan and the bill of quantities provided.

e Design,supply,install, test and commissioning glass front door and burgler bars to suite
the proposed layout.

e Floor covering, Plumbing, and Painting

e Design, supply, install, test and commissioning the Electrical LV infrastructure and
equipment to suit the proposed layout, including intergrating the electrical reticulation to
the available stand-by power supply.

e Design, supply,installation, test and commissioning of Air-conditioning split units as per
SANS1238 within the space to suit desired layout plan.

e Design, supply,installation, test and commissioning of portable fire extinguishers complete
with mounting board, bracket, and emergency signs as per SANS10400-T to suit the layout
plan.

e Design,supply, installation, test and commissioning of fire proctection doors as per SANS
1253:2016 to suit the layout plan.

e Design, supply, installation, test and commissioning of back-up water storage tank system
as per Transnet’s requirements.

e Design, supply and Install ICT equipment allowance to suit the proposed layout.

e Branding of the building as per Transnet’s requirements.

1.2 Employer’s objectives
The Employer’s objective is to consolidate National clinics to accommodate all the employees for
Transnet. These clinics will be standardized to comply with legislative requirements (SASOM) and
to meet a minimum requirement of occupational health centers. The incorporation of the clinics

will benefit the ongoing support to the employees that include the followings;

» Establishment of standard and uniform procedures

» Lowering overhead expenses
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* Compliance with legislative requirements

« Improvement of clinic services utilization

* Provision of proactive employees’ health management

* Reducing cost through economies of scale Interpretation and terminology

The following abbreviations are used in this Works Information:

Abbreviation The meaning is given to the abbreviation

DP Data Pack

GA General Arrangement Drawing

NCR Non-conformance report

PQP Project Quality Plan

QcCp Quality Control Plan

SANS South African National Standards previously South African Bureau of
Standards (SABS)

SHE Safety, Health & Environment

TP Transnet Property

2 Engineering and

2.1 Employer’s design

2.1.1 The Employer supplies

e  Works Informa
e Transnt Office
e SASOM Guideli

the Contractor’s design

the following:

tion.
Hand over Checklist

ne For Building a Clinic

e General Arrangement Drawings.

2.1.2 The Employer grants the Contractor a license to use the copyright in design data presented to
the Contractor for the works ONLY.

2.2 Parts of the works which the Contractoris to design.

2.2.1 The Contractor is to design the following parts of the works:
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e MV and LV electrical reticulation, includes sockets, lights, circuit breakers, distribution
boards, isolators, etc. as per SANS 10142-1/2.

e Mechanical services, includes split units Air-conditioning, fire protection, etc.

e Wet services reticulation, includes but not limited to potable, sewer system, back-up
water storage tanks, etc.

e Stand-by intergration with the electrical reticulation with existing diesel generator.

All designs are not approved unless so sanctioned by the Employer.
2.3 Procedure for submission and acceptance of Contractor’s design

2.3.1 The Contractor shall address the following procedures:

All designs are not approved unless so sanctioned by the Employer.
The Contractor undertakes design safety reviews as stated by the Employer.
2.3.1 Documentation Submission

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform and
adhere to the requirements of the *Contractor Document Submittal Requirements’ as stated by
the Employer.

2.4 Review and Acceptance of Contractor Documentation
2.4.1 The Contractor submits documentation as the ‘Works Information’ requires to the Project
Manager for review and acceptance.

2.4.2 In undertaking the ‘Works' (including all incidental services required), the Supplier shall
conform and adhere to the requirements of the * Contractor Document Submittal Requirements’
as stated by the Employer.

2.5 Other requirements of the Contractor’s design

2.5.1 The Contractor's design complies with the following:

All designs are not approved unless so sanctioned by the Employer.
2.6 Use of Contractor’s design

2.6.1 The Contractor grants the Employer a licence to use the copyright in all design data presented
to the Employerin relation to the works for any purpose in connection with the construction,
re-construction, refurbishment and extension of the works with such licence being capable of
transfer to any third party without the consent of the Contractor.

2.6.2 The Contractor vests in the Employer full title guarantee in the intellectual property and
copyright in the design data created in relation to the works conducted on the Carlton Centre
Precinct.

2.7 As-built drawings, operating manuals and maintenance schedules

2.7.1 The as-built drawings, operating manuals and maintenance schedules must be submitted in a
soft copy format and hard copy drawings and all other requirements needed to enable the
works to function.

2.7.2 The Contractor provides the following:

The as-built drawings, operating manuals and maintenance schedules must be submitted in a
soft copy format, hard copy drawings and all other requirements needed to enable the works to
function.

NEC3 CONTRACT Part C3: Scope of Work
FORM: PRO-FAT-0222 Rev04 Page 6 of 41



TRANSNET PROPERTY
ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB
DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC

FACILITY AT SENTRARAND, JOHANNESBURG.

2.7.3

2.7.4

2.8

2.8.1

As-Built/Final Documentation

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall
conform and adhere to the requirements of the * Contractor Document Submittal Requirements’
as stated by the Employer.

Installation, Maintenance and Operating Manuals and Data Books

In undertaking the "Works’ (including all incidental services required), the Supplier shall conform
and adhere to the requirements of the ‘Data Books and Manuals’ and the ‘Contractor
Documentation Submittal Requirements’ as stated by the Employer.

Approval of Contractors’s design

The Contractor shall appoint a qualified and registered Engineer and professional architect to
approve all designs respectively.

3 Construction

3.1 Temporary works, Site services & construction constraints

3.1.1

Employer’s Site entry and security control, permits, and Site regulations:

The Site is located within an operational area of the Employer and the Contractor shall ensure
the safe operations to and around the Site at all times. This shall entail the provision of protective

barriers, signs, etc. for the protection and direction of people within the precinct.

The Contractor shall organize the work to cause the least possible inconvenience to other
construction activities or operations at the Site or surrounding. The Site is located within a
designated Secure Area, and accordingly, all access into the area will be through a gate with
access control. The Contractor shall keep the access gates/doors locked at all times. If any

security problems are noticed, the Contractor shall immediately notify the Project Manager.

The Contractor shall obtain the necessary entry permits for all staff working within the area per
the access control requirements of the Employer and shall issue each personnel member with an

appropriate identification card.

All costs incurred in providing construction personnel with ID cards and access permits shall be

borne by the Contractor.

The site establishment area shall be signposted and be compliant with the relevant safety
regulations and restrictions that might be in place until the Contractor has de-established from
the site and comply with OHS Act 85 of 1993.
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3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

The Contractor is responsible for the security of the Works until completion and hand-over and
must make his arrangements for security and the safekeeping of his property. The Contractor's

watchmen are allowed on Site for this purpose.

The fullest collaboration between the Contractor, the Employer's Operations/ Services Manager,

and the Project Manager is essential regarding the continued operations of the Employer.

Housing of the Contractor's people on site is not permitted.

The Contractor shall comply with the following requirements of the Employer.
As per paragraph 3.1.1 above.

People restrictions on Site; hours of work, conduct, and records:

The working hours shall be under the requirements of the Department of Labour or with the
agreement of the relevant trade unions. This information relating to working hours shall be
supplied to the Project Manager before the commencement of the proposed working hours.

The contractor's staff shall be confined to the working area and defined access routes and shall
not be allowed to be present in other areas of the Employer. Contractor staff found disobeying

this instruction will be subject to disciplinary action.

The Contractor keeps daily records of his people engaged on the Site and Working Areas
(including Sub-Contractors) with access to such daily records available for inspection by the

Project Manager at all reasonable times.

The Contractor keeps daily records of his people engaged on the Site and Working Areas
(including Subcontractors) with access to such daily records available for inspection by the Project

Manager at all reasonable times.
Health and safety facilities on Site:

At all times during construction, the Contractor is responsible for the safety of all persons on the
Site and on the equipment and shall have the necessary systems and procedures in place to
effectively manage this to H & S requirements in addition to those of the OHSA Act and Regulation
(85 of 1993, CR 2014.

Environmental controls, fauna & flora, dealing with objects of historical interest:

The Contractor shall perform the Works and all construction activities within the Site and Working

Areas having due regard for the environment and environmental management practices.

Title to Materials from demolition and excavation
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3.1.8

3.1.9

3.1.10

Clause 73.2 states that the Contractor has title to Materials from excavation and demolition only

as stated in the Works Information.

The Contractor has title to all Materials arising from excavation and demolition in the performance
of the works. The Project Manager shall instruct the Contractor how to label, mark, set aside,

and/or dispose of such Materials for the benefit of the Employer under ECC Clause 73.1.

Cooperating with and obtaining acceptance of others

During the contract, departments of Transnet, Tenants, and other Contractors may be working
in the general area surrounding the working area. The Contractor must make allowance for the
necessity to interface with the activities of Others, and to allow for safe access and working

conditions.

At least some of the Site work may take place while the adjacent areas will be in operation. The
Contractor shall take all necessary steps for his Works not to interfere with operations and to

ensure that normal traffic flow of the operational terminal is not obstructed.

The success of the project depends on the effective co-operation of all Contractors on site, and
the Contractor, if necessary, must discuss his program on a day-to-day basis with the Project

Manager to ensure effective coordination.

Publicity and progress photographs

The Contractor treats all information gained through his appointment on this project as strictly
confidential. The Contractor is not allowed to prepare or present any paper, publish an article in
a technical journal, or derive publicity for his business which makes any reference to any aspect
of the work on this project unless the Employer grants special permission, in writing, for the

purpose.

The Contractor provides a comprehensive photographic record of the progress of the Works by
taking photographs at weekly intervals. The initial photographs are to be taken at the start of
the project, immediately before the commencement of any work. As far as possible each set of

photographs shall be taken from the same locations as the previous set.

The areas to be photographed and the number of photographs in each area will be determined

by the Project Manager.
Progress photographs of all manufacturing work carried out off-site are also required.

Photographs are to be submitted in JPEG format, with a minimum resolution of 1200 x 800. Each

set of photographs must be accompanied by an index showing:
o Contract reference

o Photograph file reference
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o Date of Photograph
o Subject matter.

3.1.11 The Contractordoes not advertise the contract or the project to any third party, nor communicate
directly with the media (in any jurisdiction) whatsoever without the express written notification

and consent of the Project Manager-

3.1.12 Contractor's Equipment

All Equipment supplied and used by the Contractor on Site shall be selected and operated in such
a way that design loadings of the particular areas are not exceeded and that damage to all
existing surfaces and services are avoided. The Contractor will be required to repair, at his own
cost and to the satisfaction of the Project Manager, any such damage caused by him.

The Contractor shall keep daily records of all Equipment used on Site and the Working Areas with
access to such daily records available for inspection by the Project Manager at all reasonable

times.

All equipment necessary for the Works shall be provided and allowed for by the Contractor.

3.1.13 The Contractor keeps daily records of his Equipment used on Site and the Working Areas
(distinguishing between owned and hired Equipment) with access to such daily records available

for inspection by the Project Manager at all reasonable times.
3.1.14 Equipment provided by the Employer

No Equipment will be provided by the Employer.
3.1.15 Site services and facilities:

When required in terms of the delivery methodology, a Site will be made available to the

Contractor as erection Site and for all his Working Areas.

An electric supply point is available to the Contractor at this site, but the Contractor is responsible

for connecting up and for cabling in the working area.

A potable water supply point is available to the Contractor at this site, but the Contractor is

responsible for connecting up in the working area.

The Contractor shall make his arrangements for the supply of other services such as fire

protection, lighting, and all other services required for undertaking the Works.

Wherever the Employer provides facilities for the Contractor's use within the Working Areas and
the Contractor adapts such facilities for use, then the Contractor makes good and provides full
reinstatement to the area (including all apparatus of the Employer and Others in, on or under
the land) and surrounding areas to its original standard upon dismantling of such facilities and

hand-back to the Employer.

3.1.16 Facilities provided by the Contractor:
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3.1.17

3.1.18

3.1.19

The Contractor submits the following drawings to the Project Manager for acceptance before

commencing with the establishment of the site facilities:
o Layout drawing of the proposed facilities

The Contractor must ensure that the working area is well lit and obstacles and hazards are

marked.

The Contractor must maintain the working area in a neat and tidy condition to the satisfaction of

the Project Manager.

The Contractor must make his arrangements for the disposal of sewerage and wastewater.

Sewerage may not be disposed of on-site. Transnet facilities may not be used.

The Contractor must make his arrangements for telecommunication facilities, if required, for his

use during the execution of the Works.

The Contractor, within fourteen days after completion, must completely remove from the site all
his plant, materials, equipment, stores, or any other asset belonging to him and leaves the site
in a tidy condition to the satisfaction of the Project Manager. No excess or discarded materials,

plants, or stores may be buried or dumped within the Employer's boundaries.

Unless expressly stated as a responsibility of the Employer, Site services, and facilities, all residual
requirements for the provision of facilities and all items of equipment necessary for the Contractor

to Provide the Works remains the responsibility of the Contractor.

Wherever the Contractor provides facilities (either his own or for the Project Manager and/or
Supervisor) and all items of Equipment, involving, /nter alia, offices, accommodation,
laboratories, Materials storage, compound areas, etc., within the Working Areas, then the
Contractor makes good and provides full reinstatement to the area (including all apparatus of
the Employer and Others in, on or under the land) and surrounding areas to its original standard,

upon dismantling of such facilities and items of Equipment.

Unless expressly stated as a responsibility of the Employer, Site services, and facilities, all residual
requirements for the provision of facilities and all items of equipment necessary for the Contractor

to Provide the Works remains the responsibility of the Contractor.
Existing premises, an inspection of adjoining properties and checking work of Others

The Contractorwill be held responsible for any damage to existing structures and services caused
by him during the execution of this Contract, fair wear and tear excluded, and shall repair damage

to the satisfaction of the Project Manager before completion of the Works.

For this purpose, a joint inspection with the Project Manager and the Contractor will be carried
out before occupation of the Works and any existing damage noted. Repair work to damaged

existing structures and services may be carried out during the contract period or the defect
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3.1.20

3.1.21

3.1.22

3.1.23

3.1.24

correction period if so authorized. The Contractor will be required to conduct a photographic
site survey of the occupied area showing existing structures and services. This report must be
submitted to the Project Manager for approval and will be used in assessing the damages to

structures and services if applicable.

Survey control and setting out of the works

Immediately after the starting date, and before final design, the Contractor shall survey the
complete site of final operation of the equipment or, if the site of final operation is not completed
yet, obtain the necessary site arrangement and interface drawings from the Project Manager.
This survey serves to confirm dimensions and relative positions of all things, existing or to be
supplied by Others, that will interface with the equipment, for example, location of electrical

power supply points.

It is the Contractor's responsibility to ensure that the equipment supplied in terms of the contract

interfaces successfully with all existing infrastructure.

Any deviation from the data supplied by the Employerin the Works Information must be brought
under the attention of the Project Manager and discussed and finalized with the Project Manager

before the final design of the equipment.
Other existing services, cable and pipe trenches and covers

The Contractor must, in collaboration with the Supervisor, ascertain whether or not the service

is live. The Contractor shall not uplift any such service unless he is instructed to do so.

The Contractor shall be held responsible for any damage to known services and he
shall take all necessary measures to protect them. In the event of a service being
damaged, the Contractor shall immediately notify the Supervisor. The Contractor
shall not repair any such service unless he is instructed to do so.

Where the Contractor encounters other existing services / existing services cables/pipe, the

Contractor should notify the Project Manager.

Control of noise, dust, water, and waste

All Site activities must comply with the relevant parts of legislation.

The Contractor notifies the Project Manager of the elements of the works which are to be covered
up.

3.2 Completion and correction of Defects

3.2.1 The workto be done by the Completion Date
On or before the Completion Date the Contractor shall have done everything required to Provide
the Works including the work listed below which is to be done before the Completion Date and
in any case before the dates stated. The Project Manager cannot certify Completion until all the
NEC3 CONTRACT Part C3: Scope of Work
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work listed below has been done and is also free of Defects, which would have, in his opinion,

prevented the Employer from using the works and Others from doing their work.

3.2.2 Use of the works before Completion has been certified

In terms of Clause 35.2 in ECC the Employer may use any part of the works before Completion
has been certified.

3.2.3 The Contractor ensures that the Project Manager has a full and accurate dossier of As-built
documents that represent the status of the completed works (to include Plant within the works)

to present to the Employer.

3.2.4  Access given by the Employer for correction of Defects
Clause 43.4 requires that the Project Manager arrange for the Employer to allow the Contractor
access to and use of a part of the works, which has been taken over if needed to correct a Defect.
After the works have been put into operation, the Employer may require the Contractor to

undertake certain procedures before such access can be granted.

3.2.5 The Contractor complies with the following constraints and procedures of the Employer where

the Project Manager arranges access for the Contractor after Completion:

Where the Contractor has to return to Site after Completion to rectify notified Defects, the Employer
may either impose the same Site access/egress restrictions as communicated elsewhere under
C3.1 Employer’s Works Information at the starting date/access date stated under Contract Data -
Part One, or as the works are now in use or the Employers occupation of the Site may be
incrementally or substantially changed post Completion, there may be further access/egress

restrictions stated here at paragraph 3.2.13 of C3.1 Employer’s Works Information.
4 Plant and Materials Standards and Workmanship

4.1 Building works

4.1.1 Description of works
The Contractor is required to but not limited to perform the following works as per scope works
information :
1. Demolish/remove existing walls, floor covering, doors, and old water goods where applicable
and dispose off to an approved dump site.
2. Remove existing emergence doors and supply, install and commissioning fire protection doors
as per layout.
3. Construct new brick walls for bathrooms and closing of old garage doors as per new layout
plan.

4. Supply and install new doors as per layout including door frames and ironmongery.

5. Supply,install, test and commissioning all plumbing fittings required in bathrooms and the
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kitchen including consulting rooms etc.

6. Supply and install carpentry required in the new kitchen, reception, dispensary and storage
as per lay-out.

7. Supply,install, test and commissioning new drywalling partions complete to finish and prepare
surfaces to recive paint as per layout plan.

8. Painting of walls with minimum three coats (1 x undercoat and 2x colour coats) using SABS
approved pant, colour to be decided by the client.

9. Supply,install, test and commissioning glazing including aluminium frames where required as
per layout plan, sizes to be confirmed by Architect as per fenestration calculation to meet
the required building standards.

10. Supply and install ceiling where required as per layout plan.

11. Supply and install vinyl floor covering and carperts as indicated including vinly upskirts and
aluminium skirting where applicable, not limited to provide screed, repairs to the floor to
receive new floor covering.

12. Supply and install floor and wall and floor tiling including floor skirting where required.

13. Provide the Employer with the As-built drawings of the complete works inclufing O&M

Manuals and warranties where applicable.

4.2 Employer specifications

4.2.1 South African National Standard
The application of the National Building Regulations (SANS 10400) is to be strictly adhered to.

4.2.2 Manufacturer’s instructions and specifications
All materials and products shall be used and installed in strict accordance with the manufacturer’s
instructions and specifications

4.2.3 Use of locally manufactured materials and products
Materials and products manufactured in South Africa shall be used in carrying out the work to
which this specification refers, unless an imported product is prescribed specifically, or when no
suitable locally manufactured product for the specific use is available.

4.2.4 Samples
The Contractor shall furnish samples and/or certificates as called for or may be called for by the
Project manager. Materials and/or workmanship not corresponding with approved samples may
be rejected. Samples for approval shall be required for paint colours, joinery with associated
finishes, furniture, wall finishes, ceiling finishes, floor finishes, windows, shopfronts, and face
brick sample wall (2m 2). These approved samples shall remain on site for the duration of the
Worts.

4.2.5 Mortar Joints

NEC3 CONTRACT Part C3: Scope of Work
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4.2.6

4.2.7

4.2.8

4.2.9

4.2.10

Mortar joints to face brickwork generally shall be 10mm in thickness (unless otherwise specified)
with level bedding joints, vertical perpends. Half round recessed and shall be well rubbed with a
standard jointing tool of suitable size to ensure that the entire exposed surface on the joint

presents a smooth and polished appearance.

Glazing

All laminated safety glass shall carry the Manufacturer’s warranty against all manufacturing
defects and discoloration for a minimum period of 5 years. A SANS-approved stencil mark is to

appear in a prominent place on all types of safety glass.
Shopfronts and windows

Installation certificate by AAMSA approved contractor is required for all shopfront installations.

Installations to comply with SANS 10400 XA

The drawings provide a guideline to the type of shopfront and window systems that are to be

designed by the Contractor. (See also Part 2.2 of this document; design by contractor)

Partitions

Fire rating certificate to be provided.

Protection of works

The Contractor shall provide all necessary dust sheets, hoarding, etc. and shall exercise all
necessary care to prevent marking surfaces, walls, floors, glass, electrical fittings, etc. and shall
keep all parts of the works perfectly clean and free at all times from spotting, accumulation of
rubbish, debris of dirt arising from the operations. Any surface disfigured or otherwise damaged
shall be completely renovated or replaced as necessary by the Contractor at his own expense to

the Supervisor’s approval. The premises shall be left clean and fit for occupation after the work.

Demolition

The Contractor shall carefully remove, clean, and store material that has been demolished for
re-use in the construction works. Any floors, walls, and surfaces damaged shall be made good
by the Contractor.

4.3 Electrical Works

43.1

Executive Overview
The Electrical Lighting and Power scope of work covers, but is not limited to the following:

Electrical Site Works

43.1.1 Design, Supply, Installation, Test, Commissioning and issuing Certificate of
Compliance for Low voltage equipment, e.g. sockets (normal power and emergency

power), isolators, power skirting, circuit breaker, etc.
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4.3.1.2

4.3.1.3

4.3.1.4

Approval of installation design by the Professional Engineer registered with the
Engineering Council of South Africa (ECSA)

Provide the Employer with the As-builts drawings of the installation signed and
approved by the Professional Engineer registered with the Engineering Council of
South Africa (ECSA).

Contractor shall submit the following drawings/calculations signed and approved by
the Professional Engineer registered with the Engineering Council of South Africa:

e Asingle line of the distribution board,

e Small Power (Normal and Emergency Power Sockets) layout

¢ Lighting layout

e Fault current calculation to the distribution board

e Voltage drop calculation to all new circuits from the distribution board

4.3.2 Standard of Work, Equipment, and Materials

1.

The electrical installation shall conform to the requirements of the latest edition and
amendments of SANS 10142 — 1 Code of Practice for the Wiring of Premises and any
additional requirements thereto, described in this specification.

The contractor shall provide a valid LV wireman's license before commencement

All equipment and material used shall be of high quality and the work shall be of a high
standard of workmanship carried out by qualified staff under proper supervision by
experienced and competent officers.

All equipment and material shall comply with the relevant National or International
standard specification. Where equipment does not comply it shall be submitted to the
Employer for approval before installation.

All installation, testing, and terminations must be approved by the Employer prior to

commissioning.

4.3.3 Particular specifications

The following publications and specifications (latest edition) shall apply:

CODES OF PRACTICE

SANS Specifications (latest editions)

SANS 10313 Code of Practice for Protection of Buildings against Lightning

SANS 10064: Code of Practice for the Preparation of Steel Flush for Coating

OHS Act, 1993 Occupational Health and Safety Act (Electrical Installation
regulations)
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SANS Specifications (latest editions)

SANS 10142-1 Code of Practice for the Wiring of Premises

Part 1: Low-voltage installations and including 3 000 kW

installed capacity

SANS 1019 The design and Installation of Earth Electrodes
SANS 1063:2010 Earth Rods, couplers, and connections
SANS 62305-4 Protection against lightning

Electrical and Electronic systems within structures

SANS 152 Low Voltage Air Break Switches, Connectors, Switch

Disconnectors, Fuse Combination Units

SANS 1253:2016 Fire Door and Fire Shutter design and installation

SANS 156 Moulded Case Circuit Breakers

SANS 6069-2-1 Wall and Appliance Switches

SANS 60269: Low Voltage Fuses

SANS 61008-1 Earth Leakage Protection Units

SANS 1091 National Colour Standards for Paints

SANS 1180 Electrical Distribution Boards

SANS 1507 Electric Cables with Extruded Solid Dielectric Installation for

Fixed Installations

SANS 1973 Low Voltage Switchgear

4.4 Mechanical Engineering and Fire Protection

4.41 Scope Of Work

a) This specification covers the design, supply, delivery, installation and commissioning,
testing, and handing over in complete working order ready for immediate use of the HVAC
and Fire Protection.

b) Principal Items of work include:

e The supply, delivery, installation, and commissioning of Fire Extinguishers under SANS
10400T.

e Modification of sprinkler positioning to suit floor design layout.
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e Supply and install split HVAC units to suit the floor design layout and provide the
HVAC layout drawing.

e Commissioning and testing of the installations herein specified.

4.4.2 Materials And Workmanship

a) The contract works shall be executed under the specified standards and level of
workmanship, to the satisfaction of the Employer.

b) All materials shall be of the quality specified and the Contractor shall, upon request of the
Employer, furnish him with proof to his satisfaction that the materials are of the specified

c) All materials and equipment used for the installations shall be new and undamaged. The
Contractor shall, if requested by the Employer, provide samples of material and equipment
for approval. If judged necessary by the Employer, such samples may only be returned
after the completion of the installation, in order to ensure that the quality of the installed
product is the same as that of the approved sample

d) Material for which an SABS specification exists, shall be in accordance with such a
specification, and shall bear the SABS mark.

e) For fire protection equipment, all equipment used shall originate from suppliers which have
been certified in accordance with SABS ISO 9001 (ISO 9001) or SABS ISO 9002 (ISO 9002)
for Quality assurance. Copies of certificates of approval shall be provided by the tenderers
with their tenders. Equipment designed to BS 5446, Fire systems for residential premises,

or similar other standards, are not acceptable.

4.4.3 Design And Drawings

a) Design Responsibilities

e The Contractor is responsible for the system design. In the execution of the design,

the Contractor is responsible to ensure that:

o Equipment is positioned and installed in such a way as to ensure proper access for
service and maintenance. That all control panels, wiring and components of the
electrical installation forming part of this sub-contract comply with all applicable

safety codes standards and regulations.

o The Contractor shall comply with all acts of parliament and all regulations and by-
laws of local or other authorities having jurisdiction regarding the execution of the
works. The Contractor shall be responsible for non-Compliance where this results

from the System Design.
b) Equipment Supports

e The Contractor shall be responsible for the design of supports, stands, hangers

suspended platforms for machinery, tanks or other equipment. Where such elements

NEC3 CONTRACT Part C3: Scope of Work
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involve major structural design which is beyond the capability of the Contractor than

these shall be referred to a suitably qualified person for design.
c) Workshop Drawings

e Preparation of complete shop drawings is the responsibility of the Contractor. The

shop drawings must be prepared on the basis of:
o The latest drawings regarding co-ordination and layout.

4.4.4 Responsibilities Of The Contractor

a) Sub-Contractors

e Any work which Tenderers intend subcontracting must be listed in the Tender showing
the names of the intended Contractor. If these are deemed suitable then no deviation

will be permitted without the authorization of the Employer.

b) Ordering of Equipment and Materials

e The Contractor shall be responsible to ensure that the project programme is adhered
to and that no delays are caused by late deliveries of equipment and materials. All
other activities which must proceed with the placing of orders must be taken into

account when the Contractor schedules his activities.

c) Storage of Materials and Equipment

e The Contractor shall be responsible for the proper storage of all materials and
equipment on site to ensure protection against the elements, damage by impact, dirt,
builder’s rubble dust theft etc.

d) Protection of the Works

e The Contractor shall programme his work to avoid damage by other Trades and shall
be responsible for the protection of the works against such damage until handover to
the Client.

e) Accessibility

e The Contractor shall plan suitable accessibility for thermometers, gauges, controls,
dampers and other devices which require reading adjustment, inspection, repair

removal or replacement.

4.45 Reference Specification And Standards

a) The latest revision of any Specification referred to in this specification, shall be applicable.
b) Where a specification or standard is not specifically referred to, it shall be assumed that
the relevant SANS, ISO, BSS, DIN or equivalent American standard, listed in order of

preference shall apply.
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c) The SI ("Le Systeme International d” Unites”) — Metric System of Units shall apply. Refer
to SANS — M33A: The International Metric System: Guide to the use of the SI in South
Africa.

d) The entire new installation shall be carried out in accordance with the following standards:

SANS Specifications (latest editions)

SANS 10400 The Application of the National Building Regulations
Categorisation and Conformity Assessment Criteria for all Pressure
SANS 347:2012
Equipment
SANS 62 Steel pipes - Part 1 and 2
SANS 10142 Code of Practice for the Wiring of Premises
SANS 1424 Filters for use in Air-conditioning and General Ventilation
Other Specifications
API 5L Welded and Seamless pipe
Standard Specification for Zinc Coating (Hot Dip) on Iron and Steel
ASTM A153
Hardware
Government Notice Pressure Equipment Regulations, 2009

The General Electrical Specification for the Provincial
Administration of the Republic of South Africa Part 2E

The Municipal Fire Regulations.

The Municipal by laws and any special requirements of the Supply

Activities of the area or district concerned.

The Occupational Health and Safety Act No 85 of 1993

4.4.6 Mechanical Equipment

e The mechanical equipment designed, supplied and installed by the Contractor shall comply

with the requirements set out in this document as well as all relevant SANS requirements.

a) Air-conditioning split units

NEC3 CONTRACT Part C3: Scope of Work
FORM: PRO-FAT-0222 Rev04 Page 20 of 41



TRANSNETD

TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

e Each unit shall be selected in accordance with the manufacturer's recommendations
to be capable of passing the specified air quantity without creating excessive

resistance, noise or local draughts.
4.4.7 Fire Protection System
a) Equipment

e Material for which an SABS specification exists, shall be in accordance with such a

specification, and shall bear the SABS mark.

e All equipment used shall originate from suppliers which have been certified in
accordance with SABS ISO 9001 (ISO 9001) or SABS ISO 9002 (ISO 9002) for Quality
assurance. Copies of certificates of approval shall be provided by the tenderers with

their tenders.

e Equipment designed to BS 5446, Fire systems for residential premises, or similar other
standards, are not acceptable.

b) Fire Hose Reels

e The fire hose reels shall rotate around a spindle, consist of five discs with a maximum
diameter of not more than 700mm and inside drum with a minimum diameter of not
less than 200mm. the hose reels shall comply with the latest edition of the SANS 543
standard.

e The hose shall be semi-rigid, of nhominal bore 20mm and shall be 30m long. The hose
shall comply with the latest editions of the EN 694, EN 854, SANS 1086 and SANS
2398 standards.

e The hose shall terminate in a shut-off nozzle which shall have the following settings:
o Shut
o Spray
o Jet
e All hose reels shall be fitted with a manual inlet stop valve.
c) Portable Fire Extinguishers

e The portable fire extinguishers shall be 5Kg and 9Kg carbon dioxide extinguishers with
an aluminium casing and shall comply with the latest edition of the SANS 1567

standard.

e The total mass of the fully equipped, fully charged extinguisher (excluding the
bracket) shall not exceed 23Kg and shall be equal to that marked on the extinguisher

with @ maximum tolerance allowed of +-5%.
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All plastics components used in the extinguisher shall comply with the latest edition
of the EN 3-8: 2006 standard. However, no components under working pressure shall

be manufactured from plastics materials.

The extinguishers shall be equipped with a discharge hose assembly of minimum
length of 400mm.

All discharge horns shall comply with the latest edition of the EN 3-7 standard.

The extinguishers shall be fitted with a handgrip on the discharge horn constructed
of a thermally insulated material that will protect the operator’s hand from the freezing

effects of the discharge.

The extinguishers shall have suitable handles for carrying purposes as well as fittings
and brackets that shall enable them to be effectively mounted and allow easy removal
from the bracket.

4.4.8 Testing, Commissioning & Balancing

The testing of the systems shall be done in the presence and to the satisfaction of an
authorised representative of the Employer. The test results shall be forwarded to the

Project Manager for acceptance.

Commissioning shall be done by an ECSA registered Professional Engineer who shall be
provided by the Contractor. The Engineer provided shall have reasonable experience in

the commissioning of similar types of systems.

4.4.9 Operating & Maintenance Manuals

a)
b)

<)

d)

Sets of Operating and Maintenance Manuals shall be provided by the Contractor.

Plant schematic and wiring diagrams shall be the latest revision.

A concept copy of the Operating Manual(s) shall be submitted to the Employer, at least
two (2) weeks prior to the anticipated first hand-over of the installation, for scrutiny and
possible amendment.

Operating and Maintenance Manuals shall consist of the following sections:

Descriptive Information

This section shall comprise at least the following:

o General Description
o Design Parameters
o Installed Capacities

o Principal Components
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o Electrical Board Schematics
o Control Schematics
e Equipment Data Comprising

This section shall comprise at least the following:

o Equipment Designation
o Manufacturer and Model
o Size and Rating
o Pressure, Speed and Temperature Limitations
o Manufactures Local Representative.
e Operating Instructions

Complete instructions for all equipment including:

o Starting and Stopping Procedures.
o Seasonal Adjustments.
o Normal Operation and Tripped Conditions.
o Logs and Records to be kept.
e Inspection and Maintenance

o Inspection Schedules and Checklist.

o

Routine Replacements, Adjustments and Calibrating.

o Routine Cleaning, Painting and Protection.

o Inspection and Maintenance Logs and Records to be kept.
e Reference Documents

Reference documents to include:

o Tender Specification & Drawing List
o As built Record Drawings
o Test Reports
o Commissioning Reports
e Equipment: Manufacturers Data

This part of the Manual shall consist of manufacturer’s data including:

o Descriptive Literature

= Catalogue Cuts, Brochures or Shop Drawings

NEC3 CONTRACT Part C3: Scope of Work
FORM: PRO-FAT-0222 Rev04 Page 23 of 41



TRANSNETD

TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

»= Dimensioned Drawings
= Materials of Construction
= Parts Designations
o Operating Characteristics
= Performance Tables and Charts
» Performance Curves

= Pressure, Temperature, and Speed Limitations

Safety Devices

o Operating Instructions

Pre-start Checklist
= Start-up Procedures
= Inspection during Operation
= Adjustment and Regulation
= Testing
= Detection of Malfunction
= Precautions
o Inspection Instructions and Procedures
= Normal and Abnormal Operating Temperature, Pressure and Speed Limits.
= Schedule and Manner of Operation
= Detection Signals
o Maintenance Instructions and Procedures
= Schedule of Routine Maintenance.
» Procedures.
* Troubleshooting Chart.
o Parts List
o Service Contract

4410 Guarantee

a) The selected subcontractor shall guarantee the materials, apparatus and workmanship
delivered and installed by him. The guarantee shall be valid for a period of twelve months

starting on the date when the practical completion certificate is issued, the complete
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installation shall be guaranteed against defects as a result of patent and latent defects of

the apparatus, as well as against faulty materials and workmanship. Fair wear and tear is

excluded from the guarantee.

b) The guarantee shall provide all parts, spares and appurtenances which become defective

during the guarantee period, to be replaced free of charge to the client. All costs of labour,

out-of-town town allowances, materials and transportation required to replace such part

of a defective installation shall be borne by the selected subcontractor and shall be included

in his guarantee. The selected subcontractor shall cede to the client the remainder of any

equipment guarantee which he has received from his suppliers and which may extend

beyond the period of twelve months mentioned herein.

c) Where certain equipment have supplier’'s standard guarantee clauses of which

do not correspond with the guarantee clause 22.1 the selected subcontractor

shall allow in the tender price for the extensions of guarantees and additional

charges thereof, in order to comply with guarantee clause.

4.5 Structural Engineering

1.2.1. Concrete, Formwork and Reinforcement

This section covers the construction of all new works and alterations associated with concrete works

required

Particular specifications for concrete

The following specifications shall apply:

NB: Allin situ concrete work (mass and reinforced) shall comply with SANS Specification 1200G

("8 Measurement and Payment” is not applicable) supplemented by the clauses in this section.

Where SANS Specification 1200G and the clauses in this section conflict the clauses in this

section shall take precedence.

Also the "Model Preambles for Trades" as recommended and published by the Association of

South African Quantity Surveyors, 1999 Edition, shall be read in conjunction with and shall apply
to all items in the Bill of Quantities not covered by the 'SANS Standardised Specifications' SANS

1200 Series

Where the term “plain concrete” appears in SANS Specification 1200G it shall be read as “mass

concrete”.

SANS Specifications (latest editions)

SANS 1200 G

Concrete
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SANS Specifications (latest editions)

SANS 2001: CC1

Construction Works: Concrete Works (Structural)

SANS 1083: 2006

Aggregates from natural sources

SANS 10100-2:2000

The Structural use of concrete — Part 2: Materials and execution

of work

SANS 50197-1:2000

Cement — composition, specifications and conformity criteria. Part

1: Common cements

SANS 1491-1:2005

Portland cement extenders — Part 1 Ground granulated blast

furnace slag

SANS 1491-2:2005

Portland cement extenders — Part 2 Fly ash

SANS 1491-3:2006

Portland cement extenders — Part 3 Condensed Silica Fume

S437 (Transnet)

Concrete Pavement

46 Wet Services (Potable and sewer reticulation, including polyetheylene back-up water

storage tank) or equivalent approved by Transnet

e Water back-up tank should be place on top of concrete plantform

approve by the Engineer

e Supply and install-+ 1000L water back —up tank accordance with

Transnet Property approval

5 List Of Drawings

5.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which

apply to this contract.

Note: Some drawings may contain both Works Information and Site Information.

Description

Drawing No. Revision | Description

BLE0345 PROPOSED ALTERATION TO SENTRARAND
CLINIC
(02BEE23C)
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SECTION 2

6 Management and start up

6.1 Management meetings

Regular meetings of a general nature may be convened and chaired by the Employer as follows:

Title and purpose | Approximate Location Attendance by:
time & interval

Risk register and | Weekly TBA Project Manager (and appropriate

compensation .

events delegates) and Contractor (appropriate
key persons)

Overall contract | Weekly TBA Project Manager (and appropriate

progress and .

feedback delegates) and Contractor (appropriate
key persons)

SHE meetings Monthly TBA Project Manager (and appropriate

delegates) and Contractor (appropriate

key persons)

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information

or if not so specified by persons and at times and locations to suit the Parties, the nature and the

progress of the works. Records of these meetings are to be submitted to the Project Manager by

the person convening the meeting within five days of the meeting.

All meetings are to be recorded using minutes or a register prepared and circulated by the person

who convened the meeting. Such minutes or registers are not to be used to confirm actions or

instructions under the contract as these are to be done separately by the person identified in the

conditions of contract to carry out such actions or instructions.

6.2 Documentation Control

In undertaking the ‘Works’ all documentation and data prepared and submitted by the Consultant
shall conform and adhere to the requirements of:-
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‘Documentation Submittal Requirements’ Standard (DOC-STD-0001) included in Annexure 01
Programme CAD Standards (ENG-STD-0001) Annexure 02

Note:

A ‘Starter Kit’ containing the standard Project drawing templates shall only be issued upon
Contract Award in electronic ‘native’ format under cover of the Project Transmittal Note.

Each supplier of documentation and data to the Project is responsible for ensuring that all
documentation and data submitted conforms to the Project Standards and data Quality
requirements in terms of numbering, uniqueness, quality, accuracy, format, completeness and
currency of information. Data not meeting the Project Standards and data Quality requirements
will be cause for rejection and returned to the Consultant for corrective action and re-submission.

Should any change be made to documentation or data, which has already been submitted to the
Project, then new or revised documentation or data shall be issued to replace the outdated
information.

All drawings supplied shall comply with the Programme CAD Standards, i.e. ENG-STD-0001.

It is the responsibility of all Project Participants undertaking work on the Project to ensure they
obtain and comply with the relevant requirements to suit their deliverables and Scope of Work.

The Consultant is to ensure that the latest versions of the required application software and a
suitable ‘IT’ Infrastructure are in place to support the electronic transmission of documentation.

Electronic files submitted to the Project shall be clear of known viruses and extraneous “macros”.
The supplier of documentation is required to have, at all times, the latest generation of virus
protection software and up-to-date virus definitions.

All documentation and data created for the Project shall be numbered and named according to
the TCP Codification Procedure. Such numbering is only available from the Project's Document
Control Group.

The Consultant shall, before acceptance of a Purchase Order/Contract, determine that he can
satisfy the requirements for documentation and data as specified within the standards, i.e. DOC-
STD-0001: ‘Contractor Documentation Submittal Requirements’ and ENG-STD-0001: Programme
CAD Standards.

The Consultant shall be responsible for the supply of all Sub-Supplier/Consultant/Manufacturer,
etc. documentation and data related to their package of work, and shall ensure that these Sub-
Suppliers can supply the necessary documentation and data in the required time-frame and
quality as outlined in the specified standards before awarding sub-orders.

The required format of documentation and data shall as a minimum be as follows: -

Pre-Construction - Hard Copy (full size), PDF and *Native’ file format
Construction - Hard Copy (full size), PDF and ‘Native’ file format
Red Lined - Hard Copy (full size) and PDF format

Certified As-Built/Final Hard Copy (full size), PDF and ‘Native’ file format

The required number of copies of documentation and data shall be specified in the * Contractor
Documentation Schedule’ (CDS). The required number of copies shall as a minimum be four (4)
hard copies, with the corresponding PDF and ‘Native’ file formats upon final submission, unless
otherwise specified in the *Contractor Documentation Schedule’ (CDS).

The Consultant shall apply “wet signatures” to the original Documentation before scanning the
signed original and prior to formal submission to the Project.

Final issues of all documentation shall be supplied to the Project in “wet signature” format along
with the associated corresponding electronic ‘native files’ and PDF renditions.
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The Consultant shall ensure adequate resources are available to manage and execute the
Document Control function as per the requirements of the Project.

The Consultant shall retain copies of all documentation issued in connection with the Project for
a minimum period of five years after the completion of the Construction Phase of the Project.

6.3 Safety risk management

6.3.1 Classification and Registration of Personnel

All personnel shall be classified as either occupationally exposed persons or non-occupationally
exposed persons according to the definitions and requirements in Sections 8.2 of Annexure D.

The Contractor shall ensure the full registration procedures are adhered to.
6.3.2 Personnel Protective Measures Shall include:

e Area Designation and Signposting
e Access/Egress Control
¢ Personal protective Equipment Personnel Monitoring and Decontamination
e Contamination Control in the Workplace
e Prohibited Practices
» Eating, drinking and smoking.
= Storage of food, beverages, cigarettes inside the shed
» Entering shed with open wound and minor cuts and abrasions etc.
e Records
¢ Health Records
e Training records
o Dose Register
e Personal Medical Files.

e Retention of Records and retention period.

Self-Risk Assessments
e It shall be the responsibility of the Contractor's Safety Officer to ensure that all employees
are familiar with performing Self Risk Assessments which shall be performed prior to starting
any job. Self-Risk Assessments should not take longer than three minutes to perform. It
shall be the responsibility of the Site Supervisor to ensure that Self Risk Assessments become

a way of life and are carried out before commencing work.

The question the employee must ask himself:
e What work am I about to do?
e Are the tools and equipment I am using correct for the job?

e Is the work I am about to perform is safe?
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o If not safe, what actions must I take to make it safe?

e What precautions must I take to prevent injury to myself or my colleagues?

Self-Risk Assessments shall be carried out when:
e Starting a new job.
o At the start of the shift.
o After tea or lunch breaks.

¢ When the work routine changes or area of work changes.

Reminders
e The Site Supervisor shall remind all employees at the end of the Tool Box Talks to perform
Self Risk Assessments before commencing work.
e The Self Risk Assessment is meant to create an awareness of the work area and surrounding

conditions that may influence safety and working conditions at the workplace.

Toolbox Talks
e Before commencement of any work on-site each day, the Contractor's Supervisor shall
inspect the Works; take note of all probable safety and environmental hazards. He shall make
amendments to Risk Assessment if required to, and hold Toolbox Talks with all his personnel,
explicitly explaining the dangers, environmental, and safety precautions required for that
particular area.
e Minutes of the briefing session shall be taken and names of all attendees recorded and signed

(by attendees) to be made available to the Project Manager.

Health and Safety Requirements
The Contractor and his employees shall have valid safety induction and medical certificates
from a registered Occupational Health Medical Practitioner when accessing or working on site.
Copies of which shall be submitted to the Project Manager at the commencement of the

contract.

Personal Protective Equipment
The following personal protective equipment shall be worn at the Works.
e Full overalls
e Hard hats
e Respirators to protect against inhalation of dust.
o Acceptable Hearing Protection to eliminate the amplified sound, jackhammering or associated

concrete breaking/cutting/ equipment
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e Provision of Safety Glasses/Goggles whichever offers the better protection against dust
entering the eyes.
o Sufficient fresh drinking water to replace body fluids and prevent dehydration.

o All persons working within the site shall wear reflective safety vests.

C2.3. O.H.S. ACT COMPLIANCE

e The terms and conditions contained with-in the O.H.S Act 85 of 1993 and applicable
Regulations shall be strictly complied with.

e The Contractor shall ensure that all staff on site has a valid Medical Certificate from a
Registered Occupational Health Medical Practitioner.

e The Contractor shall ensure that all staff has the relevant P.P.E including reflective vests for
visibility and that such P.P.E is in good condition and is worn as appropriate.

e Any person found contravening these provisions may be removed from site. Continued

breach of these regulations may result in action being taken against the Contractor.

The following additional Risks have been identified:
e Construction activity will be in an operational mall — A dedicated entry and exit point to the
Works area must be demarcated and signposted
e The wearing of appropriate Personal Protective Equipment is compulsory.
e Controlled entry into the Works to prevent entry by authorized persons.
The above risks must be included in the Risk Assessment and included in the Daily Toolbox
talks.

The Contractor must take cognisance of the following site conditions:
e All persons entering and working within the construction area must wear the correct Personal

Protective Equipment for the site conditions and reflective vests.

6.4 Environmental constraints and management

6.4.1 The Contractor complies with the following ENV-STD-002 Rev02 (SES):
The Contractor performs the works and all construction activities within the Site and Working

Areas having due regard to the environment and to environmental management practices.

Waste Management Objective

To ensure that all waste generated during construction and commissioning of the facilities is

properly disposed of.
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The Contractor is responsible for the removal from Site of all waste generated through the
Contractor's activities. The Contractorshall ensure that all waste is removed to appropriate licensed

waste management facilities.

6.5 Quality assurance requirements

6.5.1 The Contractor's Quality Management System shall conform to International Standard I1SO 9001

(or an equivalent standard acceptable to the Project Manager).

6.5.2 The Quality Plan means the Contractor's statement, which outlines strategy, methodology,
resources allocation, QA and Quality Control co-ordination activities to ensure that the works

meet the standards stated in the Works Information.

6.6 Programming constraints

6.6.1 General

The Contract programme, progress reports, subsequent updates, revisions and supplementary
programmes as detailed in this section are an essential part of the project control system used
by the Employer for managing the Works and in monitoring the progress of the work under the
Contract. Key Dates and Completion Dates as defined in the Contract Data are incorporated into
the programme.

The Contractor’s Detailed Programme, which complies with the requirements as indicated in the

Works Information, shall be submitted to the Project Manager prior to commencement of works.

6.6.2 Progress monitoring and review

Monitoring and review of the progress of work under the Contract shall consist of an assessment

of all activities currently in progress. The following shall be determined:

o percentage complete;
o forecast completion date;
o deviations from the baseline programme; and

o actions required to remedy any deviations.

Weekly progress assessment shall be conducted by the Contractor to assist with control of the
work under the Contract. The Contractor shall provide this information upon request from the
Project Manager; however any identified deviations shall be automatically reported to the Project
Manager.

6.7 Contractor’'s management, supervision and key people
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6.7.1 The Contractor provides an Organogram of all his key people (both as required by the Employer
and as independently stated by the Contractor under Contract Data Part Two).

6.8 Insurance provided by the Employer

The insurance provided by the Employer with the applicable limits and deductibles required by the
conditions of contract (if any) is given in the Contract Data. The Employer's insurance is applicable
to work undertaken on the site only, and the Contractor provides insurance for the Works for the

period up to delivery to the site. This includes insurance during transit and off loading at the site.

The Employer advises that the following exclusions apply to the insurance which the Employer

provides for Loss of or damage to the Works, Plant and Materials:

Loss of monies or the like;

Aircraft, waterborne vessels or craft;

Losses discovered by taking of routine inventory;

Defective workmanship / defective design, re-design betterment or improvement;
Consequential loss;

Delay damages or penalties for delay;

Guarantees for performance or efficiency;

Air transit outside territorial limits;

v o N ok WD

Ocean transit or whilst in storage thereafter (unless inspected by an independent third party

after off-loading);

10. Maintenance and/or low performance damages;

11. Defects;

12.  Wear, tear or gradual deterioration;

13. Electrical and mechanical breakdown or explosion to Plant after Completion tests have been
satisfied;

14. Damage to any property insured due to ingress of mud, silt, water, debris unless pipe ends

have been sealed at the end of each working day; and

15. Damage to any property exposed or in excess of 10,000 metres of open trench.

The Employer advises that the following exclusions apply to the insurance which the Employer
provides for Liability for loss of or damage to property (except the Works, Plant and Materials
and Equipment) and liability for bodily injury to or death of a person (not an employee of the

Contractor) caused by activity in connection with this contract:

1. Death or injury to the Contractor’s employees;
2. Motor vehicle cover;

3. Aircraft / watercraft ownership cover;

4. Delay damages or penalties for delay;

5. Guarantees for performance or efficiency;
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6.8.1

6.9
6.9.1
6.10

6.10.1

6.10.2

6. Defective workmanship;

7. Gradual pollution and contamination;

8. Vibration cover;

9. Contractual liabilities;

10. SASRIA risks (inter alia riot, strike, political malicious damage)
11. Punitive damages;

12. War, nuclear risks; and

13. Removal of support in excess of R5,000,000

Where the Works involve the assembly, erection and installation of Plant, the Contractor declares
the full replacement value and not the value included in the NEC3 contract.

The Contractor liaises with the Employer and the Project Manager when a claim is made and
assists in completing the Claims Advice Form.

Insurance provided by the Employeris contained in the Contract Data — Part 1.

Contract change management
No additional requirements apply to ECC Clause 60 series.
Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be
provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3,

Sureties.

The Contractor provides a bond or guarantee as required by the conditions of contract

concurrently with the execution by the Parties of the form of agreement for the ECC contract.

The Employer may withhold payment of amounts due to the Contractor until the bond or
guarantee required in terms of this contract has been received and accepted by the person
notified to the Contractor by the Project Manager to receive and accept such bond or guarantee.
Such withholding of payment due to the Contractor shall not affect the Employer's right to

termination stated in this contract.

7 Procurement

7.1 Code of Conduct
Transnet aims to achieve the best value for money when buying or selling goods and obtaining
services. This however must be done openly and fairly that supports and drives a competitive
economy. Underpinning our process are several acts and policies that any Contractor dealing with
Transnet must understand and support. These are:

NEC3 CONTRACT Part C3: Scope of Work

FORM: PRO-FAT-0222 Rev04 Page 34 of 41

TRANSNETD




TRANSNET PROPERTY
ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB
DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC

FACILITY AT SENTRARAND, JOHANNESBURG.

The Transnet Procurement Procedures Manual (PPM);

Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain

Management): fair, equitable, transparent, competitive, and cost-effective;
The Public Finance Management Act (PFMA);

The Broad-Based Black Economic Empowerment Act (B-BBEE); and

The Anti-Corruption Act.

This code of conduct has been included in this contract to formally apprise Transnet Contractors

of Transnet’s expectations regarding the behavior and conduct of its Contractors.

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise,

actively competing in the logistics industry. We aim to become a world-class, profitable, logistics

organization. As such, our transformation is focused on adopting a performance culture and

adopting behaviours that will enable this transformation.

1. Transnet will not participate in corrupt practices and therefore expects its Contractors to act
similarly.
e Transnet and its employees will follow the laws of this country and keep accurate business
records that reflect actual transactions with and payments to our Contractors.
e Employees must not accept or request money or anything of value, directly or indirectly,
to:
- Tllegally influence their judgment or conduct to ensure the desired outcome of a
sourcing activity;
- Win or retain business or to influence any act or decision of any decision
stakeholders involved in sourcing decisions; or
- Gain an improper advantage.
e There may be times when a Contractor is confronted with fraudulent or corrupt behavior
of Transnet employees. We expect our Contractors to use our “Tip-offs Anonymous” Hot
line to report these acts. (0800 003 056).
2. Transnet is firmly committed to the ideas of free and competitive enterprise.
- Contractors are expected to comply with all applicable laws and regulations
regarding fair competition and antitrust.
- Transnet does not engage with non-value adding agents or representatives solely
to increase B-BBEE spend (fronting)
3. Transnet’s relationship with Contractors requires us to clearly define requirements, exchange
information and share mutual benefits.
NEC3 CONTRACT Part C3: Scope of Work

FORM: PRO-FAT-0222 Rev04 Page 35 of 41

TRANSNETD




TRANSNET PROPERTY
ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB
DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC

FACILITY AT SENTRARAND, JOHANNESBURG.

Generally, Contractors have their own business standards and regulations. Although

Transnet cannot control the actions of our Contractors, we will not tolerate any illegal

activities. These include, but are not limited to:

Misrepresentation of their product (origin of manufacture, specifications,

intellectual property rights, etc.);
Collusion;

Failure to disclose accurate information required during the sourcing activity

(ownership, financial situation, B-BBEE status, etc.);
Corrupt activities listed above; and

Harassment, intimidation or other aggressive actions towards Transnet

employees.

Contractors must be evaluated and approved before any materials, components, products

or services are purchased from them. Rigorous due diligence is conducted and the

Contractor is expected to participate in an honest and straight forward manner.

Contractors must record and report facts accurately, honestly and objectively. Financial

records must be accurate in all material respects.

Conflicts of Interest

1. A conflict of interest arises when personal interests or activities influence (or appear to

influence) the ability to act in the best interests of Transnet.

Doing business with family members

Having a financial interest in another company in our industry.

7.2 The Contractor’s Invoices

7.2.1

7.2.2

7.2.3

When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment

date, the Contractor complies with the Employer’s procedure for invoice submission.

The invoice must correspond to the Project Manager’s assessment of the amount due to the

Contractor as stated in the payment certificate.

The invoice states the following:

Invoice addressed to Transnet SOC Ltd;

Transnet SOC Limited’s VAT No: 4720103177,

Invoice number;

The Contractor's VAT Number; and

The Contract number.

The invoice contains the supporting detail.

NEC3 CONTRACT
FORM: PRO-FAT-0222 Rev04 Page 36 of 41

Part C3: Scope of Work

TRANSNETD




TRANSNET PROPERTY

ENQUIRY NUMBER: TPIR/JHB/881 (T) CIDB

DESCRIPTION OF THE WORKS: THE UPGRADE OF AN EXISTING BUILDING TO BE USED AS A TRANSNET CLINIC
FACILITY AT SENTRARAND, JOHANNESBURG.

7.2.4 The invoice is presented either by post or by hand delivery.
7.2.5 Invoices submitted by post are addressed to:

Transnet Property

150 Commissioner street

Carlton Centre

Johannesburg

2000

For the attention of The Project Manager, Transnet Property
7.2.6 Invoices submitted by hand are presented to:

Transnet Property

150 Commissioner street

Carlton Centre

Johannesburg

2000

For the attention of The Project Manager, Transnet Property

7.2.7 The invoice is presented as an original.
7.3 People

7.3.1 Minimum requirements of people employed on the Site

The Contractor shall ensure that all his people on the site work under the South African Basic
Conditions of Employment Act, 75 of 1997 and the Basic Conditions of Employment Amendment Act,
11 of 2002, irrespective of being a local or overseas employee.

The Contractor shall ensure that all the necessary work permits are obtained and available for his

overseas employees on the site.

7.3.2 The Contractor complies with the following PIRPMP.

7.3.2.1 CONTRACTOR LIABILITY

1.1. The Contractor warrants that it will be liable to Transnet for any loss or damage caused by
strikes, riots, lockouts or any labour disputes by and/or confined to the Contractor’s employees,

which loss will include any indirect or consequential damages;

1.2. The Contractor warrants that no negotiations or feedback meetings by the Contractor’s

employees shall take place on Transnet premises, whether owned or rented by Transnet.

1.3. The Contractor shall give notice to Transnet of any industrial action by the Contractor’s

employees immediately upon becoming aware of any actual or contemplated action that is or
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may be carried out on Transnet’s premises, whether owned or rented, and shall notify Transnet

of all matters associated with such action that may potentially affect Transnet.

1.4. The Contractor is responsible for educating its employees on relevant provisions of the Labour

Relations Act which deal with industrial action processes, and the risks of non-compliance.

1.5. The Contractor is required to develop a Contingency Strike Handling Plan, which plan the

Contractor is obliged to update on a three-monthly basis. The Contractor must provide Transnet

with this plan and all updates to the Plan. The Contractor is responsible to communicate with

its employees on-site details of the plan.

2. INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES

2.1. In the event of any industrial action by the Contractor’s employees, the Contractor is required

to provide competent contingency resources permitted in law to carry out any of the duties that

are or could potentially be interrupted by industrial action in delivering the Service.

2.2. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in

providing additional security to deal with any industrial action by the Contractor’s employees.

2.3. In the event of any industrial action by the Contractor’s employees, the Contractor is obliged:

2.3.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of

industrial action an Industrial Action Report. If the industrial action persists the

Contractor is required to deliver the report at 8h30 each day.

2.3.2. The Industrial Action Report must provide at least the following information:

2.3.2.1.
2.3.2.2.
2.3.2.3.
2.3.2.4.
2.3.2.5.
2.3.2.6.

The industrial incident report,
Attendance register,
Productivity/progress to schedule reports,
Operational contingency plan,

Site security report,

Industrial action intelligence gathered.

2.3.3. The final Industrial Action Report is to be delivered 24 hours after the finalization of the

industrial action.

2.3.4. The management of the Contractor is required to hold a daily industrial action

teleconference with personnel identified by Transnet to discuss the industrial action,
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2.4.

2.5.

7.3.3

7.3.4

7.3.5

7.3.6

7.3.7

7.3.8

7.3.9

7.3.10

settlement of the industrial action, security issues, and the impact on delivery under the

contract.

The resolution of any disputes or industrial action by the Contractor’s employees is the sole

responsibility of the Contractor.

Access to Transnet premises by the Contractor and its employees is only provided for purposes
of the Contractor delivering its services to Transnet. Should the Contractor and its employees
not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny
access onto its premises and unless otherwise authorized; such person will be deemed to be

trespassing.

The Contractor performs the works having due regard to the PLA that are negotiated between

the Employer and the appropriate trade unions on this contract.

The Contractor complies with the requirements of the IRCC involving the engineering

construction Contractors engaged (including all future Contractors) by the Employer.

The roles and responsibilities of the various personnel acting on behalf of the Project Manager

concerning IR issues are stated in the paragraphs following:

The PIRM is responsible for ensuring that the Contractor complies with the PIRPMP. The PIRM
acts on behalf of the Project Manager.

The PIRM specific tasks are:

e To complete the PLA before the Contract Date; and

e To assign specific duties to the PSIRM.

The PSIRM is responsible for IR (to include the PLA) on the Site and Working Areas and reports

to the Project Manager.

The SIRM is responsible, /inter alia, for day-to-day IR on the Site and Working Areas through the
implementation of the PIRPMP. The SIRM reports directly to the PSIRM and the Project Manager.
The SIRM specific tasks are:

e To liaise with the Contractor prior to the commencement of construction activities (as per the
Contractor’s programme accepted by the Project Manager) with respect to IR issues under
the SIP.

B-BBEE and preferencing scheme

Points will be awarded to tenderers based on preferencing using the balanced Department of Trade and
Industry (DTI) scorecard. The application of the Broad-Based Black Economic Empowerment recognition
levels and score preferencing points are as follows:
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Contribution Qualification Points on the | Broad-Based BEE | Preferencing
Level generic scorecard Recognition Points Scored
Level
Level 1 Greater than or equal to 100 points | 135% 20
Level 2 Greater than or equal to 95 points | 125% 18
but less than 100 points
Level 3 Greater than or equal to 90 points | 110% 16
but less than 95 points
Level 4 Greater than or equal to 80 points | 100% 12
but less than 90 points
Level 5 Greater than or equal to 75 points | 80% 8
but less than 80 points
Level 6 Greater than or equal to 70 points | 60% 6
but less than 75 points
Level 7 Greater than or equal to 55 points | 50% 4
but less than 70 points
Level 8 Greater than or equal to 40 points | 10% 2
but less than 55 points
Level 9 Less than 40 points 0% 0

On the basis the tenderer with a B-BBEE recognition level of 135% will achieve 20 points, and the points
will be allocated accordingly on a pro-rata basis as per the table above.

In addition to the above, provision is made for the case where a tenderer has greater than 50% black
ownership. In this instance, provided the requisite documentary evidence is supplied, the tenderer will
then be awarded preference points one level above that awarded based on the DTI scorecard. For
example, a tenderer with > 50% black ownership obtaining a Level 6 contribution equating to 6 points
will be awarded 8 preferencing points (Level 5).

Tenderers claiming Preference Points must submit together with the tender document their generic
scorecard, evaluated by an independent accreditation agency. Transnet therefore requires tenderers to
have been accredited by one of the various Accreditation Agencies in accordance with the latest relevant
Codes of Practice applicable not more than 3 months prior to the date of tender. Should the B-BBEE
rating not be provided, Transnet reserves the right to award no points. Transnet also reserves the right
to carry out an independent audit of the tenderers scorecard components at any stage from the date of
close of the tenders until completion of the contract.

Tenderers with no accreditation will score zero points for preferencing.

7.4 Subcontracting

7.4.1 Preferred subcontractors

The Contractor shall submit his schedule of proposed sub-Contractors for the acceptance of the
Project Manager prior to their appointment. This list shall not deviate from the tender schedule

of proposed sub-Contractors, unless discussed with, and accepted by, the Project Manager.

7.4.2 Where the Contractor employs a Subcontractor who constructs or installs part of the works or
who supplies Plant and Materials for incorporation into the works which involves a Subcontractor
operating on the Site and/or Working Areas, then the Contractor ensures that any such
Subcontractor complies with the CEMP, SES and PES (described under paragraph 2.4 of the

Works Information) as appropriate and that the subcontract documentation places back-to-back
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7.4.3

7.4.4

7.4.5

obligations on the Subcontractor which reflect the Contractor's obligations under the CEMP, SES
and PES, all within the Contractor's Quality Management System as per paragraph 2.5 of the
Works Information.

Where the Contractor employs a Subcontractor who constructs or installs part of the works or
who supplies Plant and Materials for incorporation into the works which involves a Subcontractor
operating on the Site and/or Working Areas, then the Contractor ensures that any such
Subcontractor complies with the PIRPMP (described under paragraph 4.1.1 of the Works
Information) as appropriate and that the subcontract documentation places back-to-back
obligations on the Subcontractor which reflect the Contractor's obligations under the PIRPMP, all
within the Contractor's Quality Management System as per paragraph 2.5 of the Works
Information.

Limitations on subcontracting
The Contractor shall not appoint or bring sub-Contractors onto site without the prior approval of

the Project Manager, and all sub-Contractors will be required to conform to the requirements as

set out herein as if they were employees of the Contractor.

The Contractor shall not deviate from the approved sub-Contractors list without prior approval
of the Project Manager.

Attendance on Subcontractors

The Contractor shall ensure that the quality assurance requirements placed on him under this

Contract are transferred into any subcontracts.

Quality system requirements shall be applied on all subcontracts to the point where the
acceptability of supplies can be demonstrated solely by the conduct of inspection and/or

examination of goods upon receipt at the designated point of delivery.

The Contractor must notify the Project Manager of all inspections at his sub-Contractors at least 3

working days in advance of such inspections. The Contractor must ensure that his sub-Contractor

has the relevant quality management plans available at such inspections. The Supervisor will give

the Contractor 24 hour notice in writing of his intention to be present at the inspections.
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1 SOLE AGREEMENT
Unless otherwise agreed in writing, these terms [Terms and each Term] and Transnet's
purchase order(s) [Order or Orders] represent the only conditions upon which Transnet SOC
Ltd [Transnet] procures Goods/Services [the Goods/Services] specified in the Order from
the person to whom the Order is addressed [the Supplier/Service Provider]. Transnet does
not accept any other conditions which the Supplier/Service Provider may specify, unless
otherwise agreed to by Transnet in writing. In the event of any inconsistency between these

Terms and any Order, these Terms shall take precedence.

2 CONFORMITY WITH ORDER
Goods/Services shall conform strictly with the Order. The Supplier/Service Provider shall not
vary the quantities specified and/or the specification, if any, stipulated in the Order, without the
prior written consent of Transnet. The Supplier/Service Provider warrants that the

Goods/Services shall be fit for their purpose and of satisfactory quality.

3 DELIVERY AND TITLE

3.1 The delivery dates and addresses are those in the Order. Time shall be of the essence in

respect of the Supplier/Service Provider’s obligations under the Order.

3.2 The Supplier/Service Provider will not be excused for delay in delivery or performance
except due to circumstances outside its control and then only subject to the
Supplier/Service Provider having notified Transnet in writing on becoming aware of such
circumstances. Transnet may terminate an Order, in whole or in part, without incurring
any liability to the Supplier/Service Provider if such a delay becomes, in Transnet's

absolute opinion, significant.

3.3 If on delivery, the Goods/services do not conform to the Order, Transnet may reject the
Goods/Services and the Supplier/Service Provider shall promptly rectify any defects or in
Transnet's opinion, supply appropriate replacement Goods/Services at the
Supplier/Service Provider's expense within the specified delivery times, without any

liability due by Transnet.

4 PRICE AND PAYMENT
4.1 Prices specified in an Order cannot be increased. Payment for the Goods/Services shall
be made by Transnet against an original undisputed invoice(s) [a Tax Invoice], supporting
documentation and month-end statement from the Supplier/Service Provider. Tax
Invoices plus supporting documentation shall be posted to the address shown in the
Order.

4.2 Payment of the Supplier/Service Provider’s valid Tax Invoice(s) will be made by Transnet
in the South African currency and on the terms stated in the Order, the standard payment
terms being 30 [thirty] days from date of receipt by Transnet of a month-end statement,

unless otherwise agreed to in writing. Transnet shall arrange for payment of such Tax
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Invoices and any pre-authorised additional expenses incurred, provided that the
authorised expenses are supported by acceptable documentary proof of expenditure
incurred [where this is available]. Any amounts due in terms of these Terms shall be paid
to the Supplier/Service Provider, taking into account any deduction or set-off and bank

charges.

5 NON-COMPLIANCE PENALTIES FOR SUBCONTRACTING

a) Breach of subcontracting obligations provides Transnet cause to terminate the contract

in certain cases where there is a material Non-compliance.

b) If the Supplier/Service Provider fails to achieve its subcontracting commitments as per
their bid submission (“a Non-Compliance”), the Supplier/Service Provider shall pay a
Non-Compliance penalty (“"Non-compliance Penalty”) to Transnet in respect of such Non-

compliance.

C) Such penalty shall be calculated based on the difference in value between the
committed and delivered subcontracting value (i.e. 100% of the undelivered

subcontracting value) plus an additional 10% (ten per cent) of such difference.
Non-compliance Penalty Certificate:

d) If any Non-compliance Penalty arises, the Supplier Development Manager shall issue a
Non-compliance Penalty Certificate 90 business days before the expiry of the contract

indicating the Non-compliance Penalties which have accrued during that period.

€) A Non-compliance Penalty Certificate shall be prima facie proof of the matters to which
it relates. If the Supplier/Service Provider disputes any of the amounts set out in a Non-

compliance Penalty Certificate:

e the dispute shall be resolved in accordance with the provisions of the Agreement;
and

e if pursuant to that referral, it is determined that the Supplier/Service Provider owes
any amount to Transnet pursuant to the Non-compliance Penalty Certificate, then
the Supplier/Service Provider shall pay such amount to Transnet within 10 (ten)
Business Days of the determination made pursuant to such determination and an
accompanying valid Tax Invoice.

Payment of Non-compliance Penalties:

f) Subject to Clause (e) above, the Supplier/Service Provider shall pay the Non-compliance
Penalty indicated in the Non-compliance Penalty Certificate within 10 (ten) Business
Days of Transnet issuing a valid Tax Invoice to the Supplier/Service Provider for the
amount set out in that certificate. If Transnet does not issue a valid Tax Invoice to the
Supplier/Service Provider for Non-compliance Penalties accrued during any relevant

period, those Non-compliance Penalties shall be carried forward to the next period.

g) The Supplier/Service Provider shall pay the amount due within 10 (ten) days after

receipt of a valid Tax Invoice from Transnet, failing which Transnet shall, without
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prejudice to any other rights of Transnet under this Agreement, be entitled to call for

payment which may be in any form Transnet deems reasonable and/or appropriate.

h) Should the Supplier/Service Provider fail to pay any Non Compliance Penalties within the
time indicated above (as applicable), Transnet shall be entitled to deduct (set off) the
amount not paid by the Supplier/Service Provider from the account of the

Supplier/Service Provider in the ensuing month.

i) The Non Compliance Penalties set forth in this Clause are stated exclusive of VAT. Any
VAT payable on Non Compliance Penalties will be for the account of the Supplier/Service

Provider.

6 PROPRIETARY RIGHTS LIABILITY
If any allegations should be made or any claim asserted against Transnet that ownership of, or
any act or omission by Transnet in relation to Goods/Services or any written material provided
to Transnet relating to any Goods/Services or pursuant to an Order being a violation or
infringement of any third party’s contractual, industrial, commercial or intellectual property
rights including but not limited to any patent, registered design, design right, trade mark,
copyright or service mark on any application thereof, the Supplier/Service Provider hereby
indemnifies Transnet against and hold it harmless from any and all losses, liabilities, costs,
claims, damages and expenses [including any legal fees] arising directly or indirectly from such
allegation or claim provided that this indemnity shall not apply where the allegation or claim
arises solely as a result of the Supplier/Service Provider following a design or process originated

and furnished by Transnet. The Supplier/Service Provider shall either
a) procure for Transnet the right to continue using the infringing Goods/Services; or
b) modify or replace the Goods/services so that they become non-infringing,

provided that in both cases the Goods/services shall continue to meet Transnet’s requirements
and any specifications stipulated in the Order. Should neither option be possible, the
Supplier/Service Provider may remove, with Transnet's prior written consent, such
Goods/services and will pay to Transnet a sum equivalent to the purchase price. If Transnet
refuses to give such consent, the Supplier/Service Provider shall have no liability in respect of
any continued use of the infringing Goods/services after Supplier/Service Provider’s prior written

request to remove the same.

7 PROPRIETARY INFORMATION
All information which Transnet has divulged or may divulge to the Supplier/Service Provider and
any information relating to Transnet’s business which may have come into the Supplier/Service
Provider’s possession whilst carrying out an Order, and the existence of the Order, shall be
treated by the Supplier/Service Provider as confidential information and shall not, without
Transnet’s prior written consent, be disclosed to any third party, or be used or copied for any

purposes other than to perform the Order. This clause does not apply to information which is
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public knowledge or available from other sources other than by breach of this Term. Upon
request by Transnet, the Supplier/Service Provider shall return all materials issued pursuant to
the Order and, pending this, shall protect Transnet’s rights in any such materials. Such

confidential information shall at all material times be the property of Transnet.

8 PROTECTION OF PERSONAL INFORMATION
a) The following terms shall bear the same meaning as contemplated in Section 1 of the
Protection of Personal Information Act 4 of 2013 (“"POPIA™):

consent; person; personal information; processing; record; Regulator as well as any terms
derived from these terms of the POPIA

b) Transnet will process all information by the Respondent in terms of the requirements
contemplated in Section 4(1) of the POPIA:

Accountability; Processing limitation; Purpose specification; Further processing limitation;

Information quality; Openness; Security safeguards and Data subject participation.

c) Transnet agrees that in submitting any information or documentation requested in the RFP
and in this Agreement, the Supplier/Service Provider consents to the processing of their
personal information for the purpose of, but not limited to, risk assessment, contract award,
contract management, auditing, legal opinions/litigation, investigations (if applicable),
document storage, destruction, de-identification and publishing of personal information by

Transnet and/or its authorised appointed third parties.

d) The Parties agree that they may obtain and have access to personal information for the
fulfilment of the rights and obligations contained herein. In performing the obligations as set
out in this Agreement, the Parties shall at all times ensure that:

i. they process personal information only for the express purpose for which it was

obtained;

ii. once processed for the purposes for which it was obtained, all personal information will
be destroyed to an extent that it cannot be reconstructed to its original form, subject to

any legal retention requirements;

iii. Personal information is provided only to authorised personnel who strictly require the
personal information to carry out the Parties’ respective obligations under this

Agreement;

iv. they do not disclose personal information of the other Party, other than in terms of this

Agreement;

v. they have all reasonable technical and organisational measures in place to protect all

personal information from unauthorised access and/or use;

vi. they have appropriate technical and organisational measures in place to safeguard the
security, integrity and authenticity of all information in their possession or under their

control in terms of this Agreement;
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vii. they identify all reasonably foreseeable internal and external risks to personal
information in their possession or under their control; establish and maintain
appropriate safeguards against the risks identified; regularly verify that the safeguards
are effectively implemented; and ensure that the safeguards are continually updated in

response to new risks or deficiencies in previously implemented safeguards;

viii.  such personal information is protected against unauthorised or unlawful processing,

accidental loss, destruction or damage, alteration, disclosure or access.

9.1. The Parties agree that if personal information will be processed for additional purposes
beyond the original purpose for which it was obtained, explicit consent must be obtained

beforehand from those persons whose information will be subject to such processing.

9.2. Should it be necessary for either Party to disclose or otherwise make available the personal
information to any third party (including sub-contractors and employees) that is not already
consented to, it may do so only with the prior written consent of the other Party. The Party
requiring such consent shall require of all such third parties, appropriate written undertakings
to be provided, containing similar terms to that set forth in this clause, and dealing with that
third party's obligations in respect of its processing of the personal information. Following
approval by the other Party, the Party requiring consent agrees that the provisions of this
clause shall mutatis mutandis apply to all authorised third parties who process personal

information.

9.3. The Parties shall ensure that any persons authorized to process information on their behalf
(including employees and third parties) will safeguard the security, integrity and authenticity
of all information. Where necessary to meet this requirement, the Parties shall keep all
personal information and any analyses, profiles, or documents derived therefrom logically

separated from all other information and documentation held by it.

9.4. The Parties shall carry out regular assessments to identify all reasonably foreseeable internal
and external risks to the personal information in its possession or under its control. The
Parties shall implement and maintain appropriate safeguards against the risks which it
identifies and shall also regularly verify that the safeguards which it has in place have been

effectively implemented.

9.5. The Parties agree that they will promptly return, destroy or de-identify any personal
information in their possession or control which belongs to the other Party once it no longer
serves the purpose for which it was collected in relation to this Agreement, subject to any
legal retention requirements. This may be at the request of the other Party and includes
circumstances where a person has requested the Parties to delete all instances of their
personal information. The information will be destroyed or de-identified in such a manner
that it cannot be reconstructed to its original form, linking it to any particular individual or

organisation.

9.6. Personal Information security breach:

Standard Terms and Conditions for the supply/provision of Goods/Services to Transnet SOC Ltd Page 7 of 13



a) Each Party shall notify the other party in writing as soon as possible after it becomes
aware of or suspects any loss, unauthorised access or unlawful use of any personal
information and shall, at its own cost, take all necessary remedial steps to mitigate the
extent of the loss or compromise of personal information and to restore the integrity of
the affected personal information as quickly as is possible. The Parties shall also be
required to provide each other with details of the persons affected by the compromise
and the nature and extent of the compromise, including details of the identity of the

unauthorised person who may have accessed or acquired the personal information.

b) The Parties shall provide on-going updates on the progress in resolving the compromise

at reasonable intervals until such time as the compromise is resolved.

c) Where required, the Parties must notify the South African Police Service; and/or the State
Security Agency and the Information Regulator and the affected persons of the security
breach. Any such notification shall always include sufficient information to allow the
persons to take protective measures against the potential consequences of the

compromise.

d) The Parties undertake to co-operate in any investigations relating to security which is
carried out by or on behalf of the other including providing any information or material in

its possession or control and implementing new security measures.

9 PUBLICITY
The Supplier/Service Provider shall not name Transnet or use its trademarks, service marks
[whether registered or not] or Goods in connection with any publicity without Transnet's prior

written consent.

10 TERMINATION OF ORDER
10.1  Notwithstanding the date of signature hereof, the commencement date of this Order is

wasssnssnnmsnnns. ANA Will €XPIre ON massssssssssssss|, UNlESS:

e this Order is terminated by either Party in accordance with the provisions
incorporated herein or in any schedules or annexures appended hereto, or otherwise

in accordance with law or equity; or

o this Order is extended at Transnet’s option for a further period to be agreed by the

Parties; or
e the allocated maximum contract value is depleted before the contract expiry date.

10.2  Transnet may cancel this Order in whole or in part at any time upon at least 30 [thirty]
days’ written notice to the Supplier/Service Provider, or when there is a change in
control of the Supplier/Service Provider or the Supplier/Service Provider commits any
serious breach or any repeated or continued material breach of its obligations under

these Terms and/or Order or shall have been guilty of conduct tending to bring itself
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into disrepute, on written notice to the Supplier/Service Provider when such work on the

Order shall stop.

10.3  Transnet shall pay the Supplier/Service Provider a fair and reasonable price for justified
work in progress, where such price reflects only those costs not otherwise recoverable
by the Supplier/Service Provider, at the time of termination, and the Supplier/Service
Provider shall give Transnet full assistance to check the extent of such work in progress.
Payment of such price shall be in full and final satisfaction of any claims arising out of
such termination and upon such payment the Supplier/Service Provider shall deliver to
Transnet all work, including any materials, completed or in progress. The sum payable
to the Supplier/Service Provider under this clause will not in any event exceed the total
amount that would have been payable to the Supplier/Service Provider had the Order

not been terminated.

10.4 In the event of termination the Supplier/Service Provider must submit all claims within 2
[two] months of termination after which time claims will only be met in what Transnet

considers exceptional circumstances.

10.5 If the Goods/services are not provided in accordance with an Order, the Order shall be
deemed terminated and the Supplier/Service Provider shall compensate Transnet for any
costs incurred in obtaining substitute Goods/services or any damage caused due to the

failure or delay in the delivery.
10.6  Both parties to this agreement reserve the right to terminate this agreement:

12.6.1. If the other commits a material breach of this contracts and fails to remedy

such breach within a stipulated time frame or within a reasonable time;
12.6.2. There is non-performance from either of the parties; or

12.6.3. If the other party is unable to perform its obligations under this agreement.

11 ACCESS
The Supplier/Service Provider shall be liable for the acts, omissions and defaults of its personnel
or agents who, for the purposes of the Order, shall be treated as if they are the Supplier/Service
Provider’s employees. The Supplier/Service Provider shall ensure that any such personnel or
agents, whilst on Transnet’s premises, shall comply with Transnet’s health and safety, security

and system security rules and procedures as and where required.

12 WARRANTY
The Supplier/Service Provider warrants that it is competent to supply the Goods/services in
accordance with these Terms to the reasonable satisfaction of Transnet and that all
Goods/services delivered under the Order: (a) conform and comply in all relevant legislation,
standards, directives and orders related to [inter alia] the Goods/services in force at the time of
delivery, and to any specifications referred to in the Order; (b) will not cause any deterioration

in the functionality of any Transnet equipment; and (c) do not infringe any third party rights of
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any kind. The Supplier/Service Provider hereby indemnifies Transnet against all losses,
liabilities, costs, claims, damages, expenses and awards of any kinds incurred or made against

Transnet in connection with any breach of this warranty.

13 INSOLVENCY
If the Supplier/Service Provider shall have a receiver, manager, administrator, liquidator or like
person appointed over all or any part of its assets or if the Supplier/Service Provider compounds
with its creditors or passes a resolution for the writing up or administration of the
Supplier/Service Provider, Transnet is at liberty to terminate the Order or Orders forthwith, or at

its option, to seek performance by any such appointed person.

14 SUBCONTRACTING
14.1  The Supplier/Service Provider may only enter into a subcontracting arrangement with
the approval of Transnet. If the Supplier subcontracts a portion of the contract to
another person without declaring it to Transnet, Transnet must penalise the Supplier up

to 10% of the value of the contract.

14.2  Should Transnet approve the Supplier's/Service Provider's subcontracting arrangement,
the Supplier/Service Provider and not the sub-contractor will at all times be held liable

for performance in terms of its contractual obligations.

14.3  The Supplier/Service Provider may not subcontract in such a manner that the local
production and content of the overall value of the contract is reduced to below the

stipulated minimum threshold.

14.4  The Supplier/Service Provider may not subcontract more than 25% of the value of the
contract to any other enterprise that does not have an equal or higher B-BBEE status
level of contributor than the Supplier, unless the contract is subcontracted to an
Exempted Micro Enterprise (EME) that has the capability and ability to execute the

subcontract.

15 PAYMENT TO SUB-CONTRACTORS
15.1 Transnet reserves the right, in its sole discretion, to make payment directly to the sub-

contractor of the Supplier/Service Provider, subject to the following conditions:
a) Receipt of an undisputed invoice from the sub-contractor; and

b) Receipt of written confirmation from the Supplier/Service Provider that the
amounts claimed by the sub-contractor are correct and that the services for which
the sub-contractor has requested payment were rendered to the satisfaction of

the Supplier/Service Provider, against the required standards.

15.2  Nothing contained in this clause must be interpreted as bestowing on any sub-contractor
a right or legitimate expectation to be paid directly by Transnet. Furthermore, this

clause does not bestow any right or legitimate expectation on the Supplier/Service
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provider to demand that Transnet pay its sub-contractor directly. The decision to pay

any sub-contractor directly, remains that of Transnet alone.

15.3  The Supplier/Service Provider remains liable for its contractual obligations under the

Agreement, including all services rendered by the sub-contractor.

15.4  This clause does not establish any contractual relationship between Transnet and any

sub-contractor of the Supplier/Service Provider, whatsoever.

16 ASSIGNMENT
The Supplier/Service Provider shall not assign its obligations under an Order without Transnet’s

prior written consent, which consent shall not be unreasonably withheld or delayed.

17 SUPPLIER INTEGRITY PACT
The Supplier/Service Provider shall observe and ensure compliance with all requirements and
objectives of the Transnet Supplier Integrity Pact as agreed to in response to the RFQ. The
general purpose of the Supplier Integrity Pact is to agree to avoid all forms of dishonesty, fraud
and corruption by following a system that is fair, transparent and free from any undue influence
prior to, during and subsequent to the currency of the procurement event leading to this

Agreement and this Agreement itself;

18 DATABASE OF RESTRICTED SUPPLIERS
The process of restriction is used to exclude a company/person from conducting future business
with Transnet and other organs of state for a specified period. No Bid shall be awarded to a
Bidder whose name (or any of its members, directors, partners or trustees) appear on the
Register of Tender Defaulters kept by National Treasury, or who have been placed on National
Treasury’s List of Restricted Suppliers. Transnet reserves the right to withdraw an award, or
cancel a contract concluded with a Bidder should it be established, at any time, that a bidder

has been restricted with National Treasury by another government institution.

19 NOTICES
Notices under these Terms shall be delivered by hand to the relevant addresses of the parties in
the Order or may be served by facsimile or by email, in which event notice shall be deemed

served on acknowledgement of receipt by the recipient.

20 LAW
Orders shall be governed by and interpreted in accordance with South African law and any
disputes arising herein shall be subject to South African arbitration under the rules of the
Arbitration Foundation of South Africa, which rules are deemed incorporated by reference in this
clause. The reference to arbitration shall not prevent Transnet referring the matter to any
South African courts, having jurisdiction, to which the Supplier/Service Provider hereby
irrevocably submits but without prejudice to Transnet’s right to take proceedings against the

Supplier/Service Provider in other jurisdictions and/or obtaining interim relief on an urgent basis
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22

from a court of competent jurisdiction pending the decision in other courts or from instituting in
any court of competent jurisdiction any proceedings for an interdict or any other injunctive
relief. If the Supplier/Service Provider does not have a registered office in the South Africa it will
at all times maintain an agent for service of process in South Africa and shall give Transnet the

name and address of such agent as such may be amended, in writing, from time to time.

GENERAL

Completion or termination of an Order shall be without prejudice to any Term herein which by
its nature would be deemed to continue after completion or termination, including but not
limited to clauses 5, 6, 7, 8 and 10. Headings are included herein for convenience only. If any
Term herein be held illegal or unenforceable, the validity or enforceability of the remaining
Terms shall not be affected. No failure or delay by Transnet to enforce any rights under these
Terms will operate as a waiver thereof by Transnet. All rights and remedies available to either
party under these Terms shall be in addition to, not to the exclusion of, rights otherwise

available at law.

COUNTERPARTS
These Terms and conditions may be signed in any number of counterparts, all of which taken
together shall constitute one and the same instrument. Any party may enter into this agreement

by signing any such counterpart.
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Thus signed by the Parties and witnessed on the following dates and at the following places:

SIGNED for and on behalf of
Transnet SOC Ltd

duly authorised hereto

SIGNED for and on behalf of

duly authorised hereto

Registration Number 1990/000900/30

Registration Number _

SIgNAtUIe ..o SIgNAtUIE ...
| Name: hnseeseenes. Name:
| POSItON: fesseeassasnnees Position:
Date: Date:
R Place:
AS WITNESS: AS WITNESS:
SIGNALUIE ..o SIGNALUIE ..o
NAME Lo NAME o e
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