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BID DOCUMENT 
 

PROCUREMENT OF CIVIL WORKS 
UNDER  

NATIONAL SHOPPING PROCEDURES 
 

(For Works valued less than equivalent of $ 100,000 each) 
 
 

NAME OF WORK
  

: Working Estimate for On Farm Development 
Works including Flow Measuring Devices to 
Kidaripatti and A.Vallalapatti Clusters 
(CLUSTER NO - XIII and XIV) Covered in 
Periyar Main Canal Sluices from 39 to 51 of 
Kidaripatti Water Users Association (MDU - 
10) of Uppar Sub Basin (Package No.01) in 
Melur taluk of Madurai District. 

 
 

MADURAI REGION, MADURAI 
PERIYAR VAIGAI BASIN CIRCLE, MADURAI 
PERIYAR MAIN CANAL DIVISION, MELUR 

TAMIL NADU – SOUTH INDIA 
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TNIAM PROJECT 

INVITATIONS FOR QUOTATIONS. 

NATIONAL SHOPPING PROCEDURE FOR SMALL WORKS 

 
     
    

Name of Work:  Working Estimate for On Farm Development Works including 

Flow Measuring Devices to Kidaripatti and A.Vallalapatti 

Clusters (CLUSTER NO - XIII and XIV) Covered in Periyar Main 

Canal Sluices from 39 to 51 of Kidaripatti Water Users 

Association (MDU - 10) of Uppar Sub Basin (Package No.01) in 

Melur taluk of Madurai District. 

RFQ No. 01 / TN IAMP / WRD / UPR /   OFD Kidaripatti and A.Vallalapatti Clusters 

(CLUSTER NO - XIII and XIV)- 11 / Works / Phase II / 2021-2022 

Date :- 31.03.2022 
 

Applicable Procurement Guidelines / Regulations Date: July 2016 

 
To 
 ___________________________________ 
 ___________________________________ 
 ___________________________________ 
 
Dear Sirs, 
 

Sub : Invitation for quotations for Name of Work: Working Estimate for 
On Farm Development Works including Flow Measuring Devices 
to Kidaripatti and A.Vallalapatti Clusters (CLUSTER NO - XIII 
and XIV) Covered in Periyar Main Canal Sluices from 39 to 51 of 
Kidaripatti Water Users Association (MDU - 10) of Uppar Sub 
Basin (Package No.01) in Melur taluk of Madurai District. 

Package No. 01 / TN IAMP / WRD / UPR /   OFD Kidaripatti and       
A.Vallalapatti Clusters (CLUSTER NO - XIII and XIV)- 11 / Works / 
Phase II / 2021-2022 
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1.You are invited to submit your most competitive quotation for the following works 
 

Brief Description of the Works 
Approximate 

value of Works 
(Rs.) 

Period of 
Completion 

Working Estimate for On Farm Development 
Works including Flow Measuring Devices to 
Kidaripatti and A.Vallalapatti Clusters 
(CLUSTER NO - XIII and XIV) Covered in Periyar 
Main Canal Sluices from 39 to 51 of Kidaripatti 
Water Users Association (MDU - 10) of Uppar 
Sub Basin (Package No.01) in Melur taluk of 
Madurai District. 

20,99,455 /- 
Inclusive of 12% 

GST 
6 Months 

 

1. The Government of India has received a loan from the International Bank for 

Reconstruction & Development towards the cost of Tamil Nadu Irrigated 

Agriculture Modernization (TNIAM) Project and intends to apply a part of the 

funds to cover eligible payments under the contracts for construction of works as 

detailed below. Bidding is open to all bidders from eligible source countries as 

defined in the IBRD Guidelines for Procurement. Bidders from India should, 

however, be registered with the Government of Tamil Nadu or other State 

Governments/Government of India, or State/Central Government Undertakings. 

Bidders are advised to note the minimum qualification criteria specified in 

Clause 2 of the Instructions to Bidders to qualify for the award of the 

contract. In addition, please refer to paragraphs 3.14 and 3.21-3.23 of the World 

Bank’s procurement regulation July 2016 setting forth the World Bank’s policy on 

conflict of interest and eligibility. 
 

 
2. The Executive Engineer PWD, WRD.,Periyar Main Canal Division, Melur invites 

sealed quotations for the construction of works detailed in the above table.  The 

bidders may submit quotation for all of the works. 
 

3. Quotation can be download from the website “www.tenders.tn.gov.in” at free of 

cost. In such cases the bidder would be responsible for ensuring that any addenda 

available in website is also downloaded and incorporated. Following documents 

are included the Quotation: 
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 i.  Layout Drawings of the works; 
 ii. Structural Details; 
 iii. Detailed Bill of Quantities, with estimated rates and prices; 
 iv. Technical Specifications; 
 v. Instructions to Bidders; 
 vi. Qualification Information; 
 vii. Format for Submission of Quotation; 
 viii. Criteria for Evaluation and Award of Contract; 
 ix. Relevant Forms; and 
 x. Draft Contract Agreement format which will be used for finalizing the 

agreement for this Contract. 
 

4. Quotation must be delivered to the The Executive Engineer PWD,WRD.,Periyar 

Main Canal Division, Melur on or before 15.00 hours on 19th  April 2022. 
 

 
5. Quotations will be opened in the presence of Bidders or their representatives 

who choose to attend at 15.30 hours ( IST) on 19.04.2022  in the office of  The 

Executive Engineer PWD, WRD., Periyar Main Canal Division, Melur. 

 
 

6.         If the office happens to be closed on the date of receipt of the quotations as             
            specified, the bids will be received and opened on the next working day at    

           the same time and venue. 
 

 

 
7. We look forward in receiving your quotations and thank you for your interest in 

this project. 

 
  
       

                                                      Name:  Er. M. Pavazhakkannan,M.Tech.,  
 

                                                     Address:         Executive  Engineer, WRD., 
                                                                            Periyar Main Canal Division , 
                                                                            Melur. 
                                                        Tel. No: 0452 - 2415902 
                                                        Email.Id:     eepmcmelur2002@yahoo.co.in 
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Instructions to Bidders 

 
 
 

SECTION - A 
 

1. Scope of Works 
 

 The Executive Engineer PWD, WRD., Periyar Main Canal Division, Melur invites 
quotations for the construction of works as detailed in the table given below. 

 
 

Brief Description 
of the Works 

Approximate 
value 

of Works 
(Rs.) 

Period of 
Completion 

 

Working Estimate for On Farm Development Works 
including Flow Measuring Devices to Kidaripatti and 
A.Vallalapatti Clusters (CLUSTER NO - XIII and 
XIV) Covered in Periyar Main Canal Sluices from 39 
to 51 of Kidaripatti Water Users Association (MDU 
- 10) of Uppar Sub Basin (Package No.01) in Melur 
taluk of Madurai District. (Package No. 01 / TN IAMP / 
WRD / UPR /   OFD Kidaripatti and       A.Vallalapatti 
Clusters (CLUSTER NO - XIII and XIV)- 11 / Works / 
Phase II / 2021-2022) 

 

20,99,455 /- 
Inclusive of 
12% GST 

6 Months  

 The successful bidder will be expected to complete the works by the intended 
completion date specified above.  

 
2. Qualification of the Bidder 
2.1. Qualification Information to be provided by the Bidder: the bidder shall 

provide information on his qualification which shall include:-  
 

(a) Total monetary value of works executed by him for each year of the last 3 
years; 

 

(b) List of works (similar to the works described in Para 1) completed 
satisfactorily as a prime contractor during the last 3 years, enclosing 
certificates from the respective Employers in support of experience 
claimed along with the Employers’ contact numbers; 

 

(c)  Report on his financial standing, along with last 3 years’ financial 
statements/Profit and Loss Statements; and   

(d)  Details of any litigation, during the last 3 years in which the bidder is 
involved, the parties concerned, and disputed amount or award in each 
case (Give details of both completed and pending cases). 
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2.2 Qualification Criteria: To qualify for award of the contract the bidder:- 
(a) should have satisfactorily completed as a prime contractor at least one 

similar work of value not less than Rs.16,79,564/-(@2021-22 Price level) 
in the last three years. 
 

(b) should have achieved in at least one year an annual financial turnover (in 
civil engineering construction works of similar nature only) of value not 
less than Rs.83,97,820/- (@2021-22 Price level) in the last three years. 

(c) Availability (either owned or leased or by procurement against mobilization 
advances) of the following Key and critical equipment for this work.  

 

Sl. 
No. 

Equipment Qty. 

1 Hydraulic Excavator (Pocklain/ JCB/ Hitachi) 1 No 

2 Water Tank 10000 ltr. Capacity 1 No 

3 Lorry / Tipper 8 to 10 ton Capacity 1 No. 

4 Mixer Machine 10/7 Cft. 1 No 

5 Concrete Vibrators  5 Nos. 

 
 

 Based on the studies, carried out by the Engineer the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the above list. The bidders should, however, 
undertake their own studies and furnish with their bid, a detailed construction planning 
and methodology supported with layout and necessary drawings and calculations to 
allow the employer to review their proposals.  The numbers, types and capacities of 
each plant/equipment shall be shown in the proposals along with the cycle time for each 
operation for the given production capacity to match the requirements. 
 

(d) availability for this work of a Project Manager with not less than Five years 
experience in construction of similar civil engineering works and other key 
personnel with adequate experience as required; and 

 

 

  1.  Project Manager B.E., ( Civil)        – 5 years experience  - 1 no. 

                  2.  Site Engineer DCE., ( Civil)           – 3 years experience - 2 nos. 

 

 
(e) should not have been temporarily suspended or debarred by the World 

Bank Group in compliance with the Bank’s Anti-Corruption Guidelines and 
its Sanctions Framework under Procurement Regulations. 
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3. Eligibility - Conflict of Interest 
 

 Any Bidder found to have a conflict of interest shall be disqualified.  A Bidder may 
be considered to have a conflict of interest for the purpose of this bidding process, 
if the Bidder:  

i. directly or indirectly controls, is controlled by or is under common control with 
another Bidder; or 

ii. receives or has received any direct or indirect subsidy from another Bidder; or 

iii. has the same legal representative as another Bidder; or 

iv. has a relationship with another Bidder, directly or through common third 
parties, that puts it in a position to influence the bid of another Bidder, or 
influence the decisions of the Employer regarding this bidding process; or 

v. any of its affiliates has been hired (or is proposed to be hired) by the Employer 
or Borrower as Engineer for the Contract implementation; 

vi. has a close business or family relationship with the concerned professional 
staff of the project implementing agency 

 

4. Quotation Price 
 
a) The contract shall be for the whole works as described in the Bill of 

quantities, drawings and technical specifications.  Corrections, if any, shall 
be made by crossing out, initialing, dating and rewriting. 

 
b) All duties, taxes and other levies payable by the contractor under the 

contract shall be included in the total price.(GST should be shown 
separately) 

 
c) The rates quoted by the bidder shall be fixed for the duration of the 

contract and shall not be subject to adjustment on any account. 
 
d) The Bidder shall fill in rates and prices and line item total for all items of 

the Works described in the Bill of Quantities along with total bid price (both 
in figures and words). Items for which no rate or price is entered by the 
Bidder shall be deemed covered by the other rates and prices in the Bill of 
Quantities. 

 

e) The rates should be quoted in Indian Rupees only. 
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5. Submission of Quotations 
 
 
 
 
 

5.1 The bidder is advised to visit the site of works at his own expense and obtain all 
information that may be necessary for preparing the quotation. 

 
5.2 Each bidder shall submit only one quotation. Bidders should not contact other 

competing bidders in matters relating to this bid. 
 
5.3 The quotation submitted by the bidder shall comprise the following :- 
 
 (a) Quotation in the format given in Section B.  
 (b) Signed Bill of Quantities; and  
 (c) Qualification information form given in Section B duly completed. 
 
5.4 The bidder shall seal the quotation in an envelope addressed to the The 

Executive Engineer PWD,WRD,Periyar Main Canal Division, Melur.The envelope 
will also bear the following identification :-  

 
 

Working Estimate for On Farm Development Works including Flow Measuring 
Devices to Kidaripatti and A.Vallalapatti Clusters (CLUSTER NO - XIII and 
XIV) Covered in Periyar Main Canal Sluices from 39 to 51 of Kidaripatti Water 
Users Association (MDU - 10) of Uppar Sub Basin (Package No.01) in Melur 
taluk of Madurai District. (Package No. 01 / TN IAMP / WRD / UPR /   OFD 
Kidaripatti and       A.Vallalapatti Clusters (CLUSTER NO - XIII and XIV)- 11 / 
Works / Phase II / 2021-2022). Do not open before 15.30 hours on 19th  April 
2022. 

 

5.5 Quotations must be received in the office of the Executive Engineer PWD, 
WRD.,Periyar Main Canal Division, Melur not later than the deadline for 
submission of quotations viz. time 15.00 hours and date 19th  April 2022. If the 
specified date is declared a holiday, quotations shall be received upto the 
appointed time on the next working day. 

 

5.6 Signing of Quotations: The name and position held by each person signing the 
quotation and related documents must be typed or printed below the signature. 

 
5.7 Deadline for submission of Quotations: 
 

Any quotation received by the Executive Engineer PWD, WRD.,Periyar Main 
Canal Division, Melur  after the deadline for submission of quotations will be 
rejected and returned unopened to the bidder. 

 

6. Validity of Quotation 
 

 Quotation shall remain valid for a period not less than 45 days after the deadline 
date specified for submission.  
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7. Opening of Quotations 
 

 Quotations will be opened in the presence of bidders or their representatives who 
choose to attend on the date and time and at the place specified in the letter of 
invitation. 

 

8. Information relating to evaluation of quotations and recommendations for the 
award of contract shall not be disclosed to bidders or any other persons not 
officially concerned with the process until the award to the successful bidder is 
announced. 

 

9. Evaluation of Quotations  
 

9.1 Correction of Arithmetical Errors 
 
 Bids determined to be substantially responsive shall be checked for any arithmetic 

errors. Errors shall be corrected as follows: 

(a) where there is a discrepancy between the amounts in figures and in words, 
the amount in words shall govern; 

(b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, unit rate as quoted shall 
govern; and 

(c) the amount stated in the Bid shall be adjusted in accordance with the above 
procedure for the correction of errors 

 If the Bidder does not accept the corrected amount, the Bid shall be rejected. 
  
9.2 The Employer will evaluate and compare the quotations determined to be 

substantially responsive i.e. which  
 

 (a)  meet the qualification criteria specified in clause 2 above;  
 

 (b) are properly signed ; and  
(c)  confirm to the terms and conditions, specifications and drawings without 

material deviations. 
10.  Award of contract 
 
 The Employer will award the contract to the bidder whose quotation has been 

determined to be substantially responsive and who has offered the lowest 
evaluated quotation price and who meets the specified qualification criteria. 

 
10.1 Notwithstanding the above, the Employer reserves the right to accept or reject 

any quotations and to cancel the bidding process and reject all quotations at any 
time prior to the award of contract. 

 
10.2 The bidder whose quotation is accepted will be notified of the award of contract 

by the Employer prior to expiration of the quotation validity period. 
 
 



10 
 

 

11. Performance Security  
 

 Within 15 days of receiving letter of acceptance, the successful bidder shall 
deliver to the Executive Engineer PWD,WRD, Periyar Main Canal Division, 
Melur  the performance security (either a bank guarantee or a bank draft in 
favour of  the Employer) for an amount equivalent of 3 % of the contract price. 
The Performance Security shall be valid till the expiry of the period of 
maintenance of the work, specified in clause 12.Failure of the successful Bidder 
to furnish performance security and to sign the agreement within the period 
stipulated shall constitute sufficient grounds for annulment of award and 
debarring the bidder from participation in bidding for works by the Employer for a 
period of one year, in which case the Employer may make the award to the next 
lowest evaluated bidder or seek quotations afresh. 

 
12. Period of Maintenance: 
 

 The “Period of Maintenance” for the work is Twelve months from the date of 
taking over possession or one full monsoon season whichever occurs later. 
During the period of maintenance, the contractor will be responsible for 
rectifying any defects in construction free of cost to the Employer.  

 

  
13. Purchase   of all   construction   materials   including   cement and steel as per 

the specifications (ISI certification marked goods wherever available) shall be the 
responsibility of the contractor. 

 

14. Fraud and Corruption  
  The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines 

and its prevailing sanctions policies and procedures as set forth in the WBG’s 
Sanctions Framework, as set forth in Section C.  In further pursuance of this 
policy, bidders shall permit and shall cause their agents (whether declared or 
not), sub-contractors, sub-consultants, service providers, suppliers and their 
personnel, to permit the Bank to inspect all accounts, records and other 
documents relating to any prequalification process, bid submission, and contract 
performance (in the case of award), and to have them audited by auditors 
appointed by the Bank. 
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SECTION - B 
 
 

1. Format for Qualification Information. 
 
2. Format for Submission of Quotation. 
 
3. Format for Letter of Acceptance. 
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QUALIFICATION  INFORMATION 
 

1 For Individual Bidders 
 

 

1.1 Principal place of business:   ______________________________ 
 

 Power of attorney of signatory of Quotation. 
 [Attach copy] 
 
1.2 Total value of Civil Works                2019-20   ___________________ 
 construction work performed in the last 2020-21   ___________________ 
 three years (in Rs. Lakh)   2021-22 ____________________ 
 

 
1.3 Work performed as prime contractor (in the same name) on works of a similar 

nature over the last three years.  
 

 
Project 
Name 

 
Name of 
Employer 

 
Description 

of work 

 
Contract 

No. 

 
Value of 
contract 

(Rs. 
Lakhs) 

 
Date 

of 
issue 

of 
work 
order 

 
Stipulate
d period 

of 
comple-

tion 

 
Actual 
date of 
comple-

tion 

 
Remarks 
explaining 
reasons for 
delay and 

work 
completed 

 
 
 
 
 
 
 

  
 
 
 
 
 
 
 

      

 
Existing commitments and on-going works: 
 

 
Description 

of Work 
 
 

(1) 

 
Place 

& 
State 

 
 

(2) 

 
Contract 

No. & Date 
 
 

(3) 

 
Value of 
Contract 

(Rs. Lakh) 
 

(4) 

 
Stipulated 
period of 

completion 
 

(5) 

 
Value of 
works* 

remaining to 
be completed 
(Rs. Lakhs) 

(6) 

 
Anticipated 

date of 
completion 

 
(7) 

 
 
 
 
 

 
 
 
 
 
 
 

     

 
* Enclose a certificate from Engineer concerned for completion as well as value of 
pending works. 
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1.4 Proposed subcontracts and firms involved. 
  

 
Sections of the 

works 

 
Value of Sub-

contract 

 
Sub-contractor 

(name & 
address) 

 
Experience in 
similar work 

 

 
 

 
 
 

  

             
1.5 Evidence of access to financial resources to meet the requirements of working 

capital: cash in hand, lines of credit, etc. List them below and attach copies of 
support documents. 

 
1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers 

who may provide references if contacted by the Employer. 
 
 
1.7 Information on litigation history in which the Bidder is involved. 
 

 
Other 
party 
(ies) 

 
Employer 

 
Cause of 
dispute 

 
Amount 
involved 

 
Remarks 
showing 

present status 
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QUOTATION 
 

* 
Description of the Works: Working Estimate for On Farm Development Works 
including Flow Measuring Devices to Kidaripatti and A.Vallalapatti Clusters 
(CLUSTER NO - XIII and XIV) Covered in Periyar Main Canal Sluices from 39 to 51 of 
Kidaripatti Water Users Association (MDU - 10) of Uppar Sub Basin (Package 
No.01) in Melur taluk of Madurai District. (Package No 01 / TN IAMP / WRD / UPR /   
OFD Kidaripatti and       A.Vallalapatti Clusters (CLUSTER NO - XIII and XIV)- 11 / 
Works / Phase II / 2021-2022) 

 
To:  
The Executive Engineer PWD,WRD., 
Periyar Main Canal Division,  
Melur. 
 

Subject: Working Estimate for On Farm Development Works including 
Flow Measuring Devices to Kidaripatti and A.Vallalapatti 
Clusters (CLUSTER NO - XIII and XIV) Covered in Periyar Main 
Canal Sluices from 39 to 51 of Kidaripatti Water Users 
Association (MDU - 10) of Uppar Sub Basin (Package No.01) in 
Melur taluk of Madurai District. (Package No. 01 / TN IAMP / WRD / 
UPR /   OFD Kidaripatti and       A.Vallalapatti Clusters (CLUSTER 
NO - XIII and XIV)- 11 / Works / Phase II / 2021-2022) 

 

Reference : Letter No.................................... dated...................... from ............. 
Sir, 
 
We offer to execute the Works described in your letter referred to above in accordance 
with the Conditions of Contract enclosed therewith at ......... percentage above / below 
the estimated rates, i.e., for a total Contract Price of -  
Rs.** _________________________________________________  [ in figures ] 
Rs.    _________________________________________________  [ in words  ]. 
 
In submitting our Quotation, we make the following declarations: 
 
(a)  No reservations: We have examined and have no reservations to the RFQ 

document; 
 
(b)  Conformity: We offer to execute the subject work in conformity with the RFQ 

document and in accordance with the Period of Completion specified in Section A.; 
 
(c)   Quotation Validity Period: Our Quotation shall be valid for the period of 45 days, 

from the deadline fixed for the Quotation submission; 
 
(d)  Eligibility: We meet the eligibility requirements and have no conflict of interest, we 

are not participating in more than one quotation in this bidding process, and we 
have not been temporarily suspended or debarred by the World Bank. 
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(e) Fraud and Corruption: We hereby certify that we have taken steps to ensure that 

no person acting for us or on our behalf will engage in any type of corrupt, 
fraudulent, collusive, coercive, or obstructive practices. 

 
(f) ESHS/GBV Compliance: We hereby undertake to comply with (i) the applicable 

Laws/ Rules/ Regulations for protection of environment, public health and safety; (ii) 
the regulatory authority conditions (if any) attached to any permits or approvals for 
the project; and (iii) the Management Strategies and Implementation Plan (MSIP) to 
manage the Environmental, Social (including sexual exploitation and abuse (SEA) 
and gender based violence (GBV)), Health and Safety (ESHS) risks, and ESHS 
Code of Conduct, (if any prescribed by the Employer ), that will apply to us, our 
employees and all subcontractors. 

 
 
This quotation and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any 
quotation you receive. 
 
  
 
 
Yours faithfully, 
 
Authorized Signature   :     Date: 
______________ 
 
Name & Title of Signatory : _____________________________________________ 

Name of Bidder  : _____________________________________________ 

Address   : _____________________________________________ 

 

* To be filled in by the Employer before issue of the Letter of Invitation. 
** To be filled in by the Bidder, together with his particulars and date of submission 

at the bottom of this Form. 
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LETTER OF ACCEPTANCE 
CUM NOTICE TO PROCEED WITH THE WORK 

 
From 
The Executive Engineer PWD,WRD., 
Periyar Main Canal Division, 
Melur. 

To, 

 
Lr.No. 

 
 

Dear Sirs, 
 
 This is to notify you that your Quotation dated ____________________ for 
execution of the 
_____________________________________________________________ for the 
contract price of Rupees __________________________________________ [amount 
in words and figures], is hereby accepted by us. 
 
 You are hereby requested to furnish performance security for an amount of                 
Rs. ____________________ (equivalent to 3% of the contract price) within 15 days 
of the receipt of the letter.  The Performance Security in the form of Bank guarantee or a 
Bank draft in favour of Executive Engineer, PWD, WRD, Periyar Main Canal Division, 
Melur shall be valid till the expiry of the period of maintenance i.e. upto 
______________________.  Failure to furnish the Performance Security will entail 
cancellation of the award of contract. 
 
 You are also requested to sign the agreement form and proceed with the work 
not later than ____________________________ under the instructions of the Engineer, 
____________________________ and ensure its completion within the contract period. 
 
 With the issuance of this acceptance letter and your furnishing the Performance 
Security, contract for the above said work stands concluded. 
 
 Yours faithfully, 

 
 
 

                                                                                Executive Engineer PWD, WRD., 
                                                                              Periyar Main Canal Division, Melur. 
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DRAFT AGREEMENT FORM FOR  

PROCUREMENT THROUGH NATIONAL 

SHOPPING  
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Draft Agreement form for  
Procurement through National Shopping  

 
ARTICLES OF AGREEMENT  

 

 

This deed of agreement is made in the form of agreement on  ________ day 
_______________ month ____________ 2022 ___, between the Executive Engineer 
PWD,WRD, Periyar Main Canal Division, Melur or his authorized representative 
(hereinafter referred to as the first party) and _____________________ (Name of the 
Contractor),  S/O _______________ resident of ______________  (hereinafter referred 
to as the second party), to execute the work of Working Estimate for On Farm 
Development Works including Flow Measuring Devices to Kidaripatti and 
A.Vallalapatti Clusters (CLUSTER NO - XIII and XIV) Covered in Periyar Main Canal 
Sluices from 39 to 51 of Kidaripatti Water Users Association (MDU - 10) of Uppar 
Sub Basin (Package No.01) in Melur taluk of Madurai District. (Package 01 / TN IAMP 
/ WRD / UPR /   OFD Kidaripatti and       A.Vallalapatti Clusters (CLUSTER NO - XIII 
and XIV)- 11 / Works / Phase II / 2021-2022) (hereinafter referred to as works) on the 
following terms and conditions. 

 
2. Cost of the Contract  
 
 The total cost of the works (hereinafter referred to as the “total cost”) is                           
Rs. ____      as reflected in Annexure - 1. 
 
3.1 Payments under its contract: 
 
1.  Payment Certificates 

  
1.1 The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously along with 
details of measurement of the quantity of works executed in a tabulated form as 
approved by the Engineer. 
 
1.2 The Engineer shall check the details given in the Contractor's monthly statement 
and within 14 days certify the amounts to be paid to the Contractor after taking into 
account any credit or debit for the month in question in respect of materials for the 
works in the relevant amounts and under conditions set forth in sub-clause 51(3) of the 
Contract Data (Secured Advance). 
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1.3 The value of work executed shall be determined by the Engineer after due check 
measurement of the quantities claimed as executed by the contractor. 

  
1.4 The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed.. 
 
1.5 The value of work executed shall include the valuation of Variations and 
Compensation Events.  
 
1.6 The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 
 
2. Payments 
 
2.1 Payments shall be adjusted for deductions for advance payments, retention, other 
recoveries in terms of the contract and taxes, at source, as applicable under the law.  
The Employer shall pay the Contractor the amounts certified by the Engineer within 28 
days of the date of each certificate. If the Employer makes a late payment, the 
Contractor shall be paid interest on the late payment in the next payment. Interest shall 
be calculated from the date by which the payment should have been made up to the 
date when the late payment is made at 8% per annum. 

 
2.2 If an amount certified is increased in a later certificate or as a result of an award by 
the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute. 
 

  
3.2 Payments at each stage will be made by the first party: 
 
 (a)  On the second party submitting an invoice for an equivalent amount ; 
 

(b)  On certification of the invoice (except for the first installment) by the 
engineer nominated by the first party with respect to quality of works in the 
format in Annexure – 2  

 
 

4. Notice by Contractor to Engineer 
 
 The second party, on the works reaching each stage of construction, issue a 

notice to the first party or the Engineer nominated by the first party (who is 
responsible for supervising the contractor, administering the contract, certifying 
the payments due to the contractor, issuing and valuing variations to the contract, 
awarding extensions of time etc.), to visit the site for certification of stage 
completion.  Within 15 days of the receipt of such notice, the first party or the 
engineer nominated by it, will ensure issue of stage completion certificate after 
due verification.    
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5. Completion time 
 
 The works should be completed in 6 months from the date of this Agreement. In 

exceptional circumstances, the time period stated in this clause may be extended 
in writing by mutual consent of both the parties.  

 

6. If any of the compensation events mentioned below would prevent the work 
being completed by the intended completion date, the first party will decide on 
the intended completion date being extended by a suitable period: 

 
a) The first party does not give access to the site or a part thereof by the 

agreed period.  
 
b) The first party orders a delay or does not issue completed drawings, 

specifications or instructions for execution of the work on time. 
 
c) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issue of letter of acceptance and from 
information provided to second party or from visual inspection of the site. 

 
d) Payments due to the second party are delayed without reason. 
 
e) Certification for stage completion of the work is delayed unreasonably. 

 
7. Any willful delay on the part of the second party in completing the construction 

within the stipulated period as specified in Mile stone enclosed in Schedule A will 
render him liable to pay liquidated damages @ Rs. 0.05% of contract value per 
day which will be deducted from payments due to him. The first party may cancel 
the contract and take recourse to such other action as deemed appropriate once 
the total amount of liquidated damages exceeds 10 % of the contract amount.  

 
Liquidated Damages 

Liquidated damages will be imposed on the Contractor for the lapses/ short fall in 

achieving the rate of progress as per Milestone. 

The liquidated damages for the whole of the works Rs.1050/- per day  (Rupees 

One thousand and Fifty only) 

For mile stone I - Rs.1050/- per day  (Rupees One thousand and Fifty only)                                                      

 
8. Duties and responsibilities of the first party 
 
8.1 The first party shall be responsible for providing regular and frequent supervision 

and guidance to the second party for carrying out the works as per specifications. 
This will include written guidelines and regular site visit of the authorized 
personnel of the first party, for checking quality of material and construction to 
ensure that it is as per the norms. 
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8.2 The first party shall supply 3 sets of drawings, specifications and guidelines to 
the second party for the proposed works. 

 
8.3 Possession of the site will be handed over to the second party within 10 days of 

signing of the agreement. 
 
8.4 The Engineer or such other person as may be authorized by the first party shall 

hold meeting once in a month where the second party or his representative at 
site will submit the latest information including progress report and difficulties if 
any, in the execution of the work. The whole team may jointly inspect the site on 
a particular day to take stock of activities. 

 
8.5 The Engineer shall record his observations/instructions at the time of his site visit 

in a site register maintained by the second party.  The second party will carry out 
the instructions and promptly rectify any deviations pointed out by the engineer.  
If the deviations are not rectified, within the time specified in the Engineer’s 
notice, the first party as well as the engineer nominated by it, may instruct 
stoppage or suspension of the construction.  It shall thereupon be open to the 
first party or the engineer to have the deviations rectified at the cost of the 
second party.    

 

 
9. Duties and responsibilities of the second party 
 

9.1 The second party shall: 
 
a) take up the works and arrange for its completion within the time period 

stipulated in clause 5; 
 
b) employ suitable skilled persons to carry out the works ; 
 
c) regularly supervise and monitor the progress of work ; 
 
d) abide by the technical suggestions / direction of supervisory personnel 

including engineers etc. regarding building construction ; 
 
e) be responsible for bringing any discrepancy to the notice of the 

representative of the first party and seek necessary clarification : 
f) ensure that the work is carried out in accordance with specifications, 

drawings and within the total of the contract amount without any cost 
escalation ; 

 
g) keep the first party informed about the progress of work ; 
 
h) correct the notified defects within the length of time specified by the Field 

Engineer; 
 

i) be responsible for all security and watch and ward arrangements at site till 
handing over of the building to the first party ; 
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j) maintain necessary insurance against loss of materials/cash, etc. or 

workman disability compensation claims of the personnel deployed on the 
works as well as third party claims. 

 
 k) Pay all duties, taxes and other levies payable by construction agencies as 

per law under the contract (First party will effect deduction from running 
bills in respect of such taxes as may be imposed under the law). 

 
 (l) abide by all labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local 
authority; 

 
(m) abide by all enactments on environmental protection and rules made there 

under, regulations, notifications and by-laws of the Sate or Central 
Government, or local authorities; 

 
(n) be responsible for the safety of all activities on the Site. 
 

10. Variations / Extra Items 
 
 The works shall be carried out by the second party in accordance with the 

approved drawings and specifications.  However, if, on account of site conditions 
or any other factors, variations are considered necessary, the following 
procedure shall be followed:- 

 

a) The second party shall provide the Engineer with a quotation for carrying 
out the Variation when requested to do so by the Engineer.  The Engineer 
shall assess the quotation, which shall be given within seven days of the 
request before the Variation is ordered. 

b) If the quotation given by the second party is unreasonable, the Engineer 
may order the Variation and make a change to the Contract Price which 
shall be based on Engineer’s own forecast of the effects of the Variation 
on the Contractor’s costs. 

c) The second party shall not be entitled to additional payment for costs 
which could have been avoided by giving early warning. 

11. Securities 
 

 The Performance Security (Bank Guarantee from a Nationalized or Scheduled 
Bank in India in the format attached) shall be provided to the Executive Engineer, 
PWD, WRD,  Periyar Main Canal Division, Melur no later than the date specified 
in the Letter of Acceptance and shall be issued in an amount and form and by a 
bank or surety acceptable to the Executive Engineer, PWD, WRD,  Periyar Main 
Canal Division, Melur. The Performance Security shall be valid until a date 28 
days from the date of issue of the Certificate of Completion in the case of a Bank 
Guarantee. 
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12. Termination 
 

12.1 The Executive Engineer / Employer may terminate the Contract if the 
other party causes a fundamental breach of the Contract. 

 
12.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 
 

 (a) the contractor stops work for 28 days and the stoppage has not 
been authorized by the Engineer; 

 
 (b) the Contractor has become bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 
 
 (c) the Engineer gives Notice that failure to correct a particular Defect 

is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the 
Engineer; 

 
 (d) the Contractor does not maintain a security which is required; 

 
12.3 Notwithstanding the above, the Executive Engineer /  Employer may 

terminate the Contract for convenience. 
 

12.4 If the Contract is terminated the Contractor shall stop work immediately, 
make the Site safe and secure and leave the Site as soon as reasonably 
possible. 

 
13. Payment upon Termination 

13.1 If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Engineer shall issue a certificate for the value of the 
work done less advance payments received up to the date of the issue of 
the certificate, less other recoveries due in terms of the contract, less 
taxes due to be deducted at source as per applicable law. 

 
13.2 If the Contract is terminated at the Executive Engineer / Employer’s 

convenience, the Engineer shall issue a certificate for the value of the 
work done, the reasonable cost of removal of Equipment, repatriation of 
the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries 
due in terms of the contract and less taxes due to be deducted at source 
as per applicable law. 
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14. Dispute settlement   
 
 If over the works, any dispute arises between the two parties, relating to any 

aspects of this Agreement, the parties shall first attempt to settle the dispute 
through mutual and amicable consultation. 

 In the event of agreement not being reached, the matter will be referred for 
arbitration by a Sole Arbitrator not below the level of retired Chief Engineer / 
Superintending Engineer, (not connected in part or whole with this Project in his 
service) to be appointed by the first party. The Arbitration will be conducted in 
accordance with the Arbitration and Conciliation Act, 1996.  The decision of the 
Arbitrator shall be final and binding on both the parties. The Arbitrator shall give 
his award/decision within 60 days of start of proceedings. 

 
15. Fraud and Corruption  
 
  The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and 
its prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions 
Framework, as set forth in Section C. In further pursuance of this policy, the Contractor 
shall permit and shall cause its sub-contractors and sub-consultants to permit the Bank 
and/or persons appointed by the Bank to inspect the Site and/or the accounts and 
records relating to the performance of the Contract and the submission of the bid, and 
to have such accounts and records audited by the Bank, if requested by the Bank.The 
Priced Bill of Quantities (Annexure 1), Format of Certificate (Annexure 2) and 
Specification and Drawings (Annexure 3) are attached. 
 
Signed and delivered by Sri. ________________________ ______________ for and on 
behalf of the Contractor 
In the presence of the Witness: 
 
i) 
 
ii) 

SIGNATURE 
 
Signed and delivered by Executive Engineer, PWD, WRD, Periyar Main Canal Division, 

Melur for and on behalf of the Government. 

 
In the presence of the Witness: 

SIGNATURE 
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Schedule - A 
 

Milestone 
 

Sl. 
No 

Description of 
item 

Agreement 
Qty 

unit 

Mile stone I               
(From 

commencement 
to  Sixth Month) 

Qty 

1 
Dismantling Clearing 
away and carefully 
stacking Materials  

24.00 M3 24.00 

2 Dismantling Plain 
Cement Concrete  27.50 M3 27.50 

3 Earth work for 
Foundation 185.00 M3 185.00 

4 Supplying and Filling 
M Sand 80.50 M3 80.50 

5 
Plain Cement 
Concrete M15 , 
40mm  

82.00 M3 82.00 

6. 
Plain Cement 
Concrete M15 Grade 
20mm   

102.00 M3 102.00 

7. 
Plain Cement 
Concrete M20 Grade 
20mm   

21.00 M3 21.00 

8. Supplying and 
Fabrication of Steel  22.40 Qtl 22.40 

9. 

Fabrication, 
Supplying of Steel  
level gauge of size 
100mm x 450mm.  

23.00 Nos 23.00 

 
 
 
 
 
 
 
 
 
 
 



 

GENERAL CONDITIONS 
 

1) The work shall be carried out in strict accordance with Tamilnadu Building practicing 
and  its volumes. 
 
2) The Contractor shall make his own arrangements for the procurement of cement, 
steel, binding wire and all other construction materials to the required specifications 
required for the work. The rates for several items of work involving the cement and steel 
will be inclusive of the cost of cement steel, storage, centage, conveyance charges. 
Cement shall confirm to clause No 4 of I.S.456 – 1978 for the purpose of Specification. 
For specification of Ordinary rapid hardening and low heat Portland cement I.S.269-1989  
and for Portland Pozzolana cement I.S.1489 – 1991 shall apply. 
 
3)  In case where the Contractor is required to procure Portland cement for the work, 
shall  always purchase Portland cement as fresh as possible  after manufacture, and he 
shall on demand by the Executive Engineer , furnish a laboratory  certificate of the 
character material with the approval of the Executive Engineer . This should be 
demanded in every case where there is reason to believe that the cement has been long 
stored and may have hereby deteriorated in quality. 
The quality of cement and steel procured shall be in confirmation with B.S.I standards. 
The quality test shall be conducted by the Contractors at their own cost, in the technical 
education centre laboratories(or) in the Government approved testing laboratories (or) in 
the Laboratories of Public Works Department if available at various stages Public Works 
Department has liberty to confirm the quality of the materials supplied by the Contractor 
at various levels and stages at their own laboratory, at the cost of Contractors, Random 
check by the officer incharge will be made for the each consignment and samples sent to 
Government authorised institution for testing at the cost of Contractor.  
 
4) The Executive Engineer shall reject any cement which is proved to be not according to 
standards. 
 
5)  For storage of cement paragraph 5 of I.S.269-1967 shall apply. In case where the 
Contractor required to procure Portland cement for the work, he shall notify the Executive 
Engineer on the arrival of each consignment of Portland cement on the work, informing 
him at the same time of the brand, agent from whom obtained and age of the cement. 
Transporation from the place of supplying to the batching plant shall be whether Flight, 
Rail, Cars, Trucks, conveyance and other means which will protect the cement 
completely from exposure and moisture. Immediately upon receipt at the job site, bulk 
cement shall be stored in dry-Weather Light, properly ventilated places until the cement is 
used on works. Cement which has become hard or perished by moisture or other causes 
on no account be used on the work. 
 



 

 

6)  All storage facilities shall be subject to approval of Engineer in charge and shall be 
constructed to permit easy access for inspection and identification by the departmental 
officers. 
a) Avoid storage for long periods, do not store at all, if possible, during the rainy season 
b) Prevent circulation of air through the cement by close packing and cover with a 

tarpaul 
c)  For other precautions in this regard, I.S.4082-1987 shall apply 
d)  Cement should be stored in a building or shed which is a leak proof and as moisture 
proof   as possible. 
e)   Cement which has fully (or) partially set, shall not be used. 
 
f. Temporary Store at Site 
 
 Very often bags of cement have to be stored in the work site out in the open, for 
use on work for one or more days. In such cases the bags shall be laid on a dry platform 
made of wooden planks resting on brick masonry, concrete or dry sand or aggregate 
platform above 150 mm above the ground. 
 
 The number of bags shall be kept to a minimum, preferable just sufficient for the 
day’s consumption  
 
  Care shall be taken to see that every point in the pile is well covered by tarpaulin 
or polythene sheet and protected against the moisture in air. The Tarpaulin over lap each 
other properly. 
 
g. Non Payment to wasted Concrete  
 
  No payment will be made for wasted concrete in replacement of damaged or defective 
concrete or extra concrete required as a result of over excavation and excess concrete 
placed by the Contractor intentionally, performed to facilitate the Contractor’s operations, 
shall be borne by the Contractor himself, No extra payment will be made to Contractor for 
such additional quantity of cement. 
 
h.   Use of Pozzalona cement on works 
 
 Ordinary Portland cement confirming to I.S.269 – 1989 shall be used for masonry 
work.  Portland Pozzalona cement confirming to I.S.1489 – 1991 may also be used for 
masonry work in the event of non – availability of ordinary Portland cement with the prior 
approval of Engineer – in Charge. 
 
7. Departmental machinery to the extent available will be supplied to the Contractor and 
the hire charges will be recovered for the machinery from the Contractor's bill at the rates 
that will be specified by the department, if hired 
 
8.The Contractors who are themselves not professionally qualified shall undertake to 
employ qualified Technical personnel at their cost to look after the work.  The Contractors 
would state in clear terms to employ Technical personnel required by Department 
specified in the schedule below for the work.  In case the selected tenderer is 
professionally qualified or has undertaken to employ Technical personnel  under him, he 
should see that Technical qualified personnel is always at the site of work during working 



 

hours professionally checking all the items of works and paying extra attention to such 
works as may demand special attention (e.g.) reinforced cement concrete works, etc., 
  
8 (A)   The Details of Technical Assistants to be Employed 
 
 The applicant shall have a Project Manager, Site Engineers with degree in civil 
Engineering,  Diploma in civil Engineering with minimum field experience noted against 
each, available as given below, exclusively for this work. 
 
                  1.  Project Manager B.E., ( Civil)        – 5 years experience  - 1 no. 

                  2.  Site Engineer DCE., ( Civil)           – 3 years experience - 2 nos. 

 
8 (B) If the tenderer who is not professionally qualified fails to employ technical personnel 
as indicated above, fine shall be levied as follows during the period of Non-employment 
of technical personnel. 
 

            a.  Rs.2000/- Per month for Diploma holder 
b. Rs.5000/- Per month for  Degree holder 
 

 

Note: 
 In case the Contractor who is professionally qualified is not in a position to remain 

always at the site work during working hours personally checking all items of work and 
paying extra attention to such works as may demand special attention (e.g. Reinforced 
cement concrete works etc) he should employ technically qualified personnel as 
prescribed for the works above. 
 

 The employment of Technical Assistant should be based on the value of contract. 
Engineers with Mechanical Engineering Qualification and reputed from Civil Engineering 
Department are also suitable to supervise the Civil Engineering Works because of their 
experience in Civil Engineering field. 
 

A movement register should be opened and maintained for technical assistants  
employed  by the Contractor (or) for the technically qualified Contractor. The Technical 
Assistant or Technically qualified Contractor should note the arrival and their departure 
timings every day along with their initials. Such register should be produced during the 
inspection of the inspecting officer. 
 

1) One I.T.I trained mason for every ten masons or part thereof should be 
employed. 
 

2) The Contractor shall not employ the labour below the age of 18 years. 
 

11) He should offer employment to Ex-Serviceman, Ex-toddy tappers and unemployed 
agricultural labours as far as possible. 

 

12) Sufficient labourers as may be required by the Executive Engineer shall be 
employed on the work so as to gear up the progress of the work and the Contractor is 
bound to employ such extra labourers without claiming extra. 



 

 

 
13) The Contractor shall not claim for any loss due to unforeseen circumstances 
including suspension of work due to nature cause. 

14) Accident to people employed by the Contractor resulting compensation to be paid as 
per the workmen Compensation Act shall be on the Contractor’s account. 
 

15) The Contractor should make his own arrangements for the conveyance of materials 
to the work site from sources specified. 
 

16) The quarry specified is the nearest one to the work spot, where one use material as 
per specification required are now available, but if the quarry containing similar 
specification, happened to be at the nearer distance of the work spot than to the quarry in 
the schedule, the Executive Engineer shall have right to ask the Contractor to quarry the 
required materials only from nearest quarry and to allow rates for the same based on the 
lesser lead during the time of execution of the work. 
 
17) Payment will be made on detailed measurement. Any of the items in the schedule 
may be omitted or altered technically and no variation in the rate shall become payable to 
the Contractor on account of the omission (or) variation in quantities. 
 
18) Before payment of final bills the Contractor shall produce certificate from the Income 
Tax authority that all income – tax payable by him up to date has been paid and 
certificate from the sale tax authority that all the Sales Tax payable by him up to date has 
been paid. 
 
19) The Executive Engineer will be at liberty to with draw any portion of work or to 
carryout any portion of the work at any time either Departmentally or through other 
agency in the interest of Government without assigning any reasons to the Contractor 
who is actually doing the work and the Executive Engineer’s decision will be final and 
binding on the contract and Contractor is not entitled for any compensation on account of 
the same. 

 
20)  In the event of work being transferred to any other Circle/ Division/ Sub- Division, 
the Superintending Engineer / Executive Engineer / Assistant Executive Engineer who is 
incharge of the Circle/ Division/ Sub- Division having jurisdiction over the work shall be 
competent to exercise all the powers and privileges reserved in favour of the 
Government. 

 
21) The rates should be inclusive of all taxes payable to the Government by the 
Contractor. 

 
22) The rates will be for the finished items of work and no extra will be paid for  
seignorage   charges. 
 

23) An amount of 2% of the value of the work including cost of all materials such as 
cement, steel, etc, will be deducted from the Contractor’s bill at the time of payment 
towards  income tax. 
 



 

 

24) The site should be cleared by the Contractor after completing the work, as required  
by the departmental Engineers, at his cost without claiming extra. 
 
25) The work shall be carried out without any hindrance or damage to the existing cross 
masonry works such as bridges, super passages etc. 
 
26) A deduction of 20% and 10% will be made in the quantity of earthwork measured for 
thandoos and muttoos  respectively and refund of amount on account of this deduction 
will be made only when the satisfactory removal of the thandoos and muttoos. If the 
thandoos and muttoos are not removed within 30 days from the date of check 
measurement or within the period as fixed at the discretion of the Executive Engineer, the 
20% and 10% deduction will not be revoked. 
 
27) The recovery towards hire charges of machineries will be made at the rates specified 
and for the time actually utilised by the Contractor or for the time required as per the date 
considering the out turn whichever is higher. 
 
28) The sectioning of the bank should be done immediately after the work in the reach is 
completed. The final sectioning must be completed within 15 days after the completion of 
the work in the entire reach. 
 
29) The earth required for the work shall be normally selected by the Department 
Engineers and the Contractor is to use the earth so selected for forming bank, etc. as 
directed by the Departmental officers. 
 
30) Payment for sand will be made for quantity of sand stacked after making necessary 
deduction for bulkage from the stacked quantity. 
 
                                    Gross stacked quantity x 100 
                        NET QUANTITY =    ------------------------------------- 
                                     100 + percentage of bulkage 
 
 The percentage of bulkage  will be determined from the test conducted according 
to the procedure indicated in the Chief Engineer‘s circular Memo No.535-G/63 FP 
Dt.9.9.93 on the undisturbed sample taken from the stacks. The rates to be quoted shall 
therefore be for one cubic meter of final quantity of sand to be stacked after necessary 
deduction of bulkage. 
 
31)  Measurement for rock blasting and removal will be made on level basis and stack 
measurement also will be taken into comparison allowing 40% voids and the lesser one  
will be considered for payment. No over  bulkage will be allowed in blasting. 
 
32) The Contractor should prepare a bar chart for this work and produce the same before 
starting the work to the Executive Engineer for his approval. 
 
 

33) For the purpose of payment for the earth work for the formation of the bund where 
special consolidations done by mechanical roller or hand or power roller, the quantity as 
per the borrow pit measurement or the quantity of Earth work as per levels after 
consolidation with 15 % allowances over the finished earth work, whichever is less will be 
taken as final quantity for making payment. 



 

 
34) In case of any dispute or difference between the parties to the contract either during 
the progress (or) after the completion of the works or after determination, abandonment 
or breach of the contract as to any other matter or thing arising there under, except as to 
matters left to the self discretion of the Executive Engineer  of the clause 18,20, 25-3, 
27(1), 34, 35 and 37 of the  General conditions of contract as to the Contractor may claim 
to be entailed them party shall forthwith give to the other notice or such dispute or 
difference shall be and is hereby referred to the arbitration of the Superintending 
Engineer of the nominated circle, mentioned in the article of agreement herein after 
called “the arbitrator”. In cases where the value of claim is more than Rs.50,000/- the 
parties will seek as specified in tender notice. 
 
35) The Contractor has to maintain the progress of work as per the percentage of work 
specified in tender. If the Contractor fails to keep the rate of progress as stipulated in the 
tender, penalty will be imposed on the Contractor for his slow progress with reference to 
clause 57 of Tamil Nadu Building Practice under preliminary specification. 
 
36) Similarly for lighting arrangements to do any work, to keep up the accepted progress 
of work, the Contractor has to take his own arrangements at his cost. Possible help to get 
power connections from the Tamil Nadu Electricity Board, etcso as to complete the work 
within the accepted contract period will be made by this department. But concreting has 
to be done in day time. No extra  payment will be paid for such works. 
 
37)  The leads and lifts involved for the various materials as well as finished works are 
clearly furnished in the schedule. However the Contractors are requested to inspect the 
places of work, the quarries for sand and metal and satisfy themselves about the 
adequacy of the provision made for lift and lead before tendering. The Contractor will not 
be eligible for extra lead and lift even if it is actually involved during the course of the 
work. 

 
38)  An amount of 2% in the respect of civil works contract and 4% in respect of other 
works of the value of work including cost of all materials such as cement, steel etc, will be 
deducted from the Contractors bill at the time of payment towards sales tax. 

 

 
39) In the event of the death or insanity or insolvency or imprisonment of the 
Contractor or where the Contractor being a partnership or firm becomes dissolved or 
being a corporation goes into liquidation, voluntarily or otherwise, the contract may at the 
option of the Executive Engineer, be terminated by notice in writing pasted at the site of 
the works and advertised in one issue of the local District Gazette and all acceptable 
works shall forth with be measured up and paid for at the rates provided in the contract 
schedule where such apply, or otherwise, by the most recent schedule of rate of the 
Division approved by competent authority to the person or persons entitled to receive and 
give a discharge for the payment. 

 
 



 

 

GENERAL CONDITIONS 
 

1. Period of Completion is  6 Months  (Including Monsoon & Irrigation Period) 
 
2. Execution and completion of the work should be within the period specified in the 
tender  notice from the date commencement of work or handing over of site whichever is 
earlier.                

3. It must be distinctly and specifically understood that work will be executed complying 
with the specification in metric system found by Tamil Nadu Building Practice Vol. I and II.  
Payment will be made as per measurement recorded units only.  

4. During the contract period inclusive of water flowing period for irrigation if the Canal is 
damaged due to rain or floods, rock slips etc., it is the responsibility of the successful 
tenderer to rectify the damages on giving top priority at his own cost without claiming any 
extra. 

5. It is the responsibility of the successful tenderer to keep the Canal in a complete shape 
in the portion where he is taking up the rehabilitation works as per specifications and as 
directed by the departmental  officers at the times of releasing water in the canal so that it 
can carry the specified Quantum of water conveyed for irrigation without any hindrance.                                                                                                                               

6.  The work shall be proceeded with expeditiously from the date on which the site is 
handed over and completed as early as possible as required by the departmental 
officers.  

7.  The Contractor must make his own arrangement to form approach roads and ramps, if 
any, required at his own cost and maintain the same throughout the period of contract.  
On permission for using existing roads, if any, by the Contractor must bear all charges to 
maintain for using the road.  No extra cost on this account will be entertained by the 
Department.           

8. If night work is required to fulfill the agreed rate of progress all arrangements shall be 
made by the Contractor including lighting the area without any additional claims.                                            

9. The rates specified in the schedule for the different items of work are for the finished 
works and no extra will be paid for baling and pumping charges indented on the work.                                         

10. The shed for storing the materials should be put up by the Contractor at his own cost.  
The Contractor's special attention is invited to relevant clauses of the general conditions 
of contract of Tamil Nadu Building Practice and also required to provide at his own 
expenses sheds, latrine, water, lights, urinals, etc.,                                                                   

11. Earth work and masonry work should be constructed simultaneously as required by 
the departmental officers.               



 

 

12. The Contractor will be held responsible for the proper and safe custody of all the 
Departmental Materials which are handed over to the Contractor until they are finally 
used on the work (or) taken over by the Department.  

12 (A) For slow progress action will taken by the Executive Engineer as per the clause 
57.1, 57.2 and 57.3 of General Conditions of Contract of T.N.B.P. The Contractor rates 
are inclusive of Sales Tax payable by the Contractor to the Government as per the 
Tamilnadu General Sales Tax Act 1989 as amended from time to time. No enhanced rate 
will be payable to the Contractor for any upward revision of Sales Tax during the currency 
of the contract. 
13. The GST amount will be calculated at 12% from the sum of total tendered value 
quoted by the tenderer for construction cost (excluding GST) specified in the BOQ, 
Subject to GST rate applicable from time to time as recommended by the GST Council. 
TOTAL TENDER PRICE: The total tender price will be the cumulative of value quoted for 
construction (Total Basic Rate + GST).i.e., Total basic rate plus GST @ 12%. 

14. Contractors should obtain from the authorities concerned an Income Tax Clearance   
Certificate and GST Clearance certificate for the current year and submit it along with the 
tenders. 
15.The work executed by the Contractor under the contract shall be maintained at the 
Contractor’s risk until the work is taken over by the Executive Engineer .The Government 
shall not be liable to pay for any loss or damages occurred by or arising out of fire, flood, 
Volcanic eruption, earth quake, other convulsions of nature and all other calamities, risks 
arising out of acts of God during such period and that the option whether to take 
insurance coverage or not to cover such risks, is left to the Contractors. 

 

16. If there are any dues from the Contractor to the Government for this work, if it is not 
recoverable from the Contractor under this contract or other contract, the dues will be 
recovered from the Contractor by evoking the provision of the Tamilnadu Revenue 
Recovery Act 1964 (Tamilnadu Act V of 1964). 
 

17. Recovery under Revenue Recovery Act 
 

  Whenever any amount has to be paid by the Contractor by virtue and clause 57.4 
General condition to the contract or any amount that may be due or may become due 
from the Contractor made those presents and the Contractor is not responding to the 
demands for payments against a said amount, then, the Government shall be entitled to 
recover the said amount under the provisions of the Tamil Nadu Revenue Recovery Act 
1964 (Tamilnadu Act V of 1964) G.O.Ms.No.1318 PW Dt.22.5.1986 amended in 
Government letter No. 135130/Y2/88-3/dt.30.3.1990 
 



 

 

BUILDING AND OTHER CONSTRUCTION WORKERS ACT: 
 

The following acts are applicable to this contract.  

 1. Building and other Construction workers (Regulation of the employment and 
conditions of service) Act 1996 and TamilNadu Rules 2006- Employing 10 or more 
workers either Directly or through a contractor. 
 2. Contract labour (Regulation & Abolition) Act 1970 and the TamilNadu Rules 
1975- Employing 20 or more workers through a contractor. 
 3.   Interstate Migrant Workermen (Regulation of  Employment and conditions of 
Service) Act 1979 and the TamilNadu Rules 1983-Employing 5 or more other state 
workers through a contractor.                          
 Both the Executive Engineer and Contractor of the concerned  work should follow 
the required legal formalities as per the above acts and as directed by the  Joint Director 
(BOCW), Industrial safety and Health, Madurai -625020  without any lapse. 
 

 
 
 
 
 
 
 



 

 

CHAPTER II 

SITE OF WORK 

SECTION 2.1 DISCHARGE RECORDS 
 
2.1.1 DISCHARGE RECORDS 
 

 The Hydrological data, pertaining to the Canal and the streams crossing the 
canal furnished in the relevant report and drawings, are for information of bidders 
and contractors. It should be noted that the data used in preparing these 
particulars were recorded at locations different from the work site. The 
Government (that is Government of Tamil Nadu) does not guarantee the reliability 
or accuracy of any of the Data and shall assume no responsibilities for any 
conclusions or interpretations that may be made from them. The Contractor shall 
undertake at his expense such studies as are necessary to assess the reliabilities 
and accuracy of the information presented in the Data. 

 
SECTION 2.2 CLEARING AND GRUBBING 
 
2.2.1 Clearing and Leveling Site 

 The portion of the right-of-way where required for constructing the work 
under these specifications shall be cleared of all trees, bushes, rubbish and other 
objectionable matter. Trees designated by the Engineer-in-Charge shall not be cut 
and shall be protected from injury. Such cleared material shall be disposed off, as 
provided in sub-paragraph said below or removed from the site of work before the 
date of completion of the contract as approved by the Engineer-in-Charge. The 
clearing operation shall be in accordance with clauses 4.1, 4.1.1, 4.2 and 4.3 of 
I.S. 4701-1982 Indian Code of Practice for earth work in canals. Surface boulders 
either loose or partly embedded in the ground will have to be removed and 
stacked as directed. 
 

 

2.2.2 Grubbing 
 The area described or shown on the relevant site plan shall be cleared of all 
obstructions, loose stones, non-required materials and rubbish of all kinds. All 
brushwood shall be cleared and the roots grubbed up. No trees shall be cut down 
and removed without the instructions of the Engineer-in-Charge. Those which are 
cut down shall be grubbed up. The same remarks apply to jungle clearance. Trees 
to be preserved will be designated by the Engineer-in-Charge. 
 
 The products of the clearing shall be stacked in such place and manner as 
may be ordered by the Engineer-in-Charge and the ground shall be left in a 
perfectly clean conditions. All products of the clearing shall be the property of 
Government and shall be disposed of as the Engineer-in-Charge may direct. 
 
 All holes or hollows, whether originally existing or produced by digging up 
roots shall be carefully filled up with earth, well rammed to the design density and 
leveled off, as may be directed. 



 

 

Preparation of pit 
 Ant hills shall be completely dug out before earth work is started. In the 
absence of any separate contract schedule provision for removal of shrubs, loose 
stone and digging of any hills involved in the preparation of bed, the contract rate 
for earth work shall be deemed to include all the work to be done in accordance 
with this clause. In cases where the work preparation of bed is rather extensive the 
Engineer-in-Charge will usually provide a separate schedule provision, the 
contractor shall understand that his lender rate is inclusive of all such work without 
extra charge. The contract shall therefore examine the site before tendering and 
provide for all items to be done under his earth work tender rate. Old bunds will be 
benched or sloped as directed by Engineer-in-Charge before addition of earth, the 
benches being 500mm x 500mm unless other sizes are specified. The benches or 
slope shall be inspected by the Engineer-in-Charge designated for the purpose 
and approved before new earthwork is keyed into them. 

 
2.2.3 Disposal of Cleared and Grubbed Material 

 The disposal of cleared and grubbed material shall be in accordance with 
clause 4.1.1 of I.S 4701-1982 code of Practice for earth work on canals. All waste 
materials to be burnt shall be piled nearly and when in suitable condition shall be 
burnt completely to ashes. Piling of waste material for burning shall be done at 
such a location and in such a manner as would not cause any fire risk. Necessary 
precautions shall be taken to prevent spreading of fires to areas beyond the limits 
of cleared areas. Suitable materials and equipment for prevention and suppression 
of fire shall be kept available at all times. 
 

 The material to be disposed off may be buried for which Para 1. 2 and 2 of 
specification 16 of TNBP shall apply. 

 
2.2.4 Payment 

 For the clearance of light jungle, heavy jungle with or without uprooting 
etc.., payment will be made as provided for in the tender documents. Separate 
payment will not be made for clearing of site and grubbing including disposal of the 
cleared and grubbed material required under the above paras unless and 
otherwise specified in the contract document. The contractor shall include the cost 
thereof in the prices bid in the bill of quantities of the contract for the relevant 
finished item of work for which clearing and grubbing as mentioned in the above 
Para are required. No payment towards removal of small stones and boulders of 
size less than 0.01 cubic metres will be made, and the rate quoted for excavation 
will be considered to include this item. However, payment will be made for the 
removal of surface boulders of sizes greater than 0.01 cubic metre but less than 3 
cubic metres, either loose or partly embeddable in the ground, at the rate quoted 
in bill of quantities for the actual quantity so removed, based on stack 
measurement applicable for the relevant strata classification after deducting 40% 
towards voids. 
 Benching will be paid as separate item, per 1 (one) running metre of bench 
at the provided for in the tender documents. 
 



 

 

2.3.1 Setting out of the Work 
 There are permanent Bench Marks fixed by Survey of India and Tamil Nadu 
Water Resources Organization, Temporary Bench Marks shall be set up by the 
Department at every 0.5km interval of convenient locations along the canal to 
serve as reference levels. The Contractor shall establish additional reference 
Bench Marks as may be needed at his own cost for facilitating the setting out and 
taking levels for measurement of work, with the approval of the Engineer-in-
Charge. The Bench Mark shall be marked on a concrete pillar 30cm (1) x 30 cm 
(b) x 75 cm (d) which shall be embedded 55 cm into firm ground and projecting 20 
cm above the ground. The Bench Mark pillar shall be constructed in plain cement 
concrete of 1:4:8. The pillar shall be well protected from being disturbed. The RL 
of bench mark shall be conspicuously carved and painted on the pillar. 
 

2.3.2 Before starting any work and during execution (if required), the Contractor shall 
erect reference Bench Marks, reference lines and profiles of convenient location 
as per the direction of the Engineer-in-Charge. The centre line of the canal and the 
reference line for all alignments for demarcation purpose shall be laid by dig-
belling on the ground. The reference line shall comprise the base line properly dig 
belled on the ground with the numbered concrete/masonry R.D. pillars suitably 
spaced. 
 

2.3.3 All important levels and all reference points with respect to bench marks and 
reference lines shall be fixed and co-related by the contractor as per the directions 
of the Engineer-in-Charge. 
 

2.3.4 All materials and labour for setting out works included construction of reference 
bench mark, reference line, check profiles and surveys, as may be required at the 
various stages of the construction shall be supplied by the Contractor at his own 
cost. The cost of such works shall be deemed to have been included in the cost of 
the items in schedule. 
 

2.4 Monsoon Damages 
 Damages due to rain or flood either in cutting or in banks shall have to be 
made by the contractor till the work is handed over to the department. The 
responsibility for desilting and making good the damages due to ram or flood rests 
with the contractor. No extra cost is payable for such operations and the contractor 
shall therefore have to take all necessary precautions to protect the work done 
during the construction period. 

 
2.5 Removal of silt and water 

 Accumulated silt and water in the canal and structures for the works partly 
done by the Contractor in this of previous seasons should be removed and no 
extra payment will be made, for such removal of silt and water. The unit rate of 
exact of excavation is deemed to include cost for removal of such silt and water.  



 

 

2.6 Use of Water 
2.6.1 Water for Dust Abatement 

a. General 
 The Contractor shall procure and apply water for dust abatement have been 
included in the concerned unit pace bid to the bill of quantities of the contract for 
the relevant finished item of work for which water for dust abatement is required. 
 So also the cost of procuring and applying water required for the work shall 
be included in the price bid in the bill of quantities for the items of such for which 
the water is used. 

 
2.7 Site Drainage 
2.7.1 Cross Drainage 

 The contractor shall handle all flows from natural drainage channel 
intercepted by the work under these specifications performed any additional 
excavation and grading for drainage as directed and provide and maintain any 
temporary construction required to bypass of otherwise cause the flows to be 
harmless to the work and properly. When the temporary construction is no longer 
needed and prior to acceptance of the work the contractor shall remove the 
temporary construction and restore the site to its original condition as approved by 
the Engineer-in-Charge. The cost of all work and materials required by this 
paragraph shall be included by the contractor in the unit prices quoted in the bill of 
quantities and no separate payment will be made for the same.      
 

2.7.2 In addition to cross drains, longitudinal drains may be considered necessary for 
proper drainage. The drainage system will be consisting of network of cross and 
longitudinal drains led into out fall drains to prevent stagnation of water at the 
place of construction. The drains shall be constructed to the sections design, and 
shall be either open or filled up with material to ensure free flow of water without 
clogging of the filled materials. 
 Water applied for dust abatement will not be eligible for payment. The cost 
of procuring and applying water included all expenses for all means of conveying 
water, to the point of use, their collection, usage, and all other incidental expenses 
will not be paid separately included creation of source of water and the cost shall 
be deemed to have been included in the concerned unit price bid in the bill of 
quantities of the contract for the relevant finished item of work for which water for 
dust abatement is required. 
 So also the cost of procuring and applying water required for the work shall 
be included in the price bid in the bill of quantities for the items of work for which 
the water is used.     

 



 

 

SPECIAL CONDITIONS 
 

1. The Contractor shall be responsible for the sole custody and storage of the 
material under dry conditions at the places approved by the Executive 
Engineer.  

2. No royalty shall be charged where due for materials quarried from the Public 
Works Department (or) Government quarries. Assistance as necessary will be 
given to the Contractor by the department to obtain access to quarries 
approved by the Executive Engineer. Plot rent shall be charged for the 
materials stacked in the department land during the course of construction 
provided such materials are removed in a month after the works are 
completed. 

3. Royalty charges for use of private quarries and private land shall be paid by the 
Contractor himself. 

4. The Contractor should make his own arrangements for providing approach 
road to the work site for which no extra will be paid to him . On completion of 
the work the Contractor shall be permitted to remove the materials laid for 
formation of road. If the Contractor is allowed to use the existing roads, he shall 
maintain it in good condition at his own cost throughout the period of the 
execution of work. 

5. Reference shall be made to Tamil Nadu Building Practice No. in the schedule 
of quantities referred to Vol. I and II of 1988. 

6. The Contractor shall abide by the contract labour regulation of the Public 
Works Department framed by the Tamil Nadu Government  

7. The Contractor should bear his own expenses for providing footwear for any 
labour during cement mixing work and all the types of works and on his failure 
to do so, Government shall be entitled to provide the same and cost will be 
recovered from the Contractor. 

8. When there are complaints of nonpayment of wages, the labour bill of the 
Contractor may be withheld pending clearance certificate obtained  from the 
Labour Department 

9. The Executive Engineer or any officer of the Public Works Department 
Government of Tamil Nadu duly authorised in this behalf or such Executive 
Engineer may put an end to the agreement at his option at any time. 
a) Provided in respect of work costing above Rs.2500/- a notice of 10 days 

shall be given before such termination of work or for subletting for the 
portion of the work for any other reason. 

b) And provided that in the case of said work (or) materials, action will be 
taken as provided in the clause 27.1 of General conditions of contract. 

10. When an agreement is terminated under the clause (9) above, the officer 
terminating the agreement shall have the option to take over any or all the 
materials and other equipments at a value assessed by him and if the 
Contractor does not agree to this  he shall  clear the site by removing at his 
own cost all such materials, equipment etc. within 10 days from the termination 
of the agreement, failing which, the Government may remove and sell the 
same, holding the proceeds less the cost of removal and sale, to the credit of 
the Contractor. 



 

 

 
 

11. Claims of Contractors on account of Losses due to unprecedented floods 
and other acts of God. 

   The works executed by the Contractor under the contract shall be maintained at 
the contractor’s risk until the work is taken over by the Executive Engineer. The 
Government shall not be liable to pay for any losses or damages accessioned by or 
arising out of fire, flood, volcanic eruption, earthquake, other convulsions of nature and all 
other natural calamities, risk arising out of acts of God during such period and that the 
option whether to take an insurance cover or not to cover such risks, is left to the 
Contractors. 

 

SCHEDULE – D 
(Applicable to all cases of works other than those relating to roads, channels and canals 
when a minimum of fifty workers are employed) 
 

RULES FOR THE PROVISION OF HEALTH AND SANITARY  

ARRANGEMENTS FOR WORKERS. 

 The Contractor’s special attention is invited to relevant clauses of the General 
conditions of contract in the Tamil Nadu Building Practice and he is requested to provide 
at his own expense the following amenities to the satisfaction of the Executive Engineer . 
 

1. FIRST AID 
 

a) At the work site there shall be maintained in a readily accessible place, first aid 
appliances and medicines including an adequate supply of sterilised dressings and 
sterilised cotton wool. The appliances shall be kept in good order. They shall be 
readily available during working hours. 

b) At large work places, where hospital facilities are not available within easy 
distance of the works. First aid posts shall be established and be run by a  trained 
compounder. 

c) Where large work places are remote from regular hospitals an indoor ward shall 
be provided with one bed for every 250 employees. 

d) Where large work places are situated in cities, towns or in their suburbs and no 
beds are considered necessary owing to the proximity of city or town hospitals, 
suitable transport shall be provided to facility removal of urgent cases to these 
hospitals. At other work places, some conveyance facilities, such as a car shall be 
kept readily available to take injured person or persons suddenly taken seriously 
ill, to the nearest hospital. 
 

2. DRINKING WATER 
 

a) Water of good quality fit for drinking purposes shall be provided for the work 
people on a scale of not less than fifteen litres per head per day. 

b) Where drinking water is obtained from an intermittent public water supply each 
work place shall be provided with storage tank where such drinking water shall be 
stored. 

c) Every water supply storage shall be at a distance of not less than fifteen meters 
from any latrine, drain or other source of pollutions. Where water has to be drawn 
from an existing well, which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 



 

from it for drinking. All such wells shall be entirely closed in and be provided with a 
trap door which shall be dust and water proof. 

d) A reliable pump shall be fitted to each covered well, the trap door shall he kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
 

3. WASHING AND BATHING PLACES 
 
Adequate washing and bathing places should be provided, separately for men and 
women. Such places shall be kept in clean and drained condition. Bathing or washing 
should not be allowed in or near any drinking water well. 
 

 

4. LATRINES AND URINALS; 
 
There shall be provided within the presents of every work place, latrines and urinals in 
an accessible place and the accommodation, separately for each of them, shall be on 
the following scale or so directed by the Executive Engineer in any particular cases. 

i) Where the number of persons employed does not exceed 50                                                                             
- 2 seats 
 

ii) Where the number of persons employed exceed 
50 but not exceed 100     - 3 seats 

 iii)  For every additional 100     - 3 seats 
 
 If women are employed, separate latrines and urinals, screened from those for 
men shall be provided on the same scale. 

 Except in work places provided with water, flushed latrines connected with a water 
borne sewage, all latrines shall be provided with receptacle on dry earth system which 
shall be cleaned at least four items daily and at least twice during the working hours, and 
kept in strictly sanitary conditions. The receptacles shall be tarred inside and outside at 
least once a year. 
 The excretia from the latrines shall be disposed off at the Contractor’s expense, in 
out way pits approved by the local Public Health Authority. The Contractor shall also 
employ adequate number of scavengers and conservancy staff to keep the latrines and 
urinals in a clean condition. 
 
 

5. SHELTERS DURING REST 
At every work site there shall be provided, free of cost, two suitable sheds one for 
meals and the other for rest separately for men and women for the use of labourers. 
 

6. CRECHES : 
 
a) At every work place at which 50 or more women workers are ordinarily employed 

there shall be provided two huts of suitable size for the use of children under the 
age of 6 years belonging to such women, one hut shall be used for infants, games 
and play and the other as their bed room. The huts shall not be constructed on a 
lower standard than the following. 
i) Thatched roofs ii) mud floors and walls  iii) Planks spread over the mud floor and 
covered with matting. 



 

 

 
 

 The huts shall be provided with suitable and sufficient opening for light and 
ventilation. There shall be adequate provision of sweepers to keep the places 
clean. There shall be two days in attendance. Sanitary utensils shall be provided 
to the satisfaction of the Health Officer of the area concerned. The use of the huts 
shall be restricted to children, their attendants and mothers of the children. 
 

b) Where the number of women workers is more than 25 but less than 50, the 
Contractor shall provide at least one hut and one day to look after the children of 
women workers. 

c) The size of Creche or Creches shall very according to the number of women 
workers. 

d) The Creche or Creches shall be properly maintained and necessary equipment 
like toys, etc., shall be provided. 
 

7. CANTEENS 
 

   A cooked food canteen on a moderate scale shall be provided for the benefits of 
workers if it is considered expedient. 
 

 

8. SHEDS FOR WORKMAN 
 

The Contractor should provide at his own expense sheds, for housing his 
workmen. The sheds shall be on a standard not less than the cheap shelter type, to 
live in which the work people in the locality are accustomed to. 
 A floor area of about 1.8m x 1.5m two persons shall be provided. The sheds to be 
in rows with 3 meters clear space between sheds and 9 meters clear space between 
rows if conditions permit. The work people’s camp shall be laid out in units of 400 
persons, each, each unit to have a space of 12 meters alround. 
 

9. GENERAL RULES AS TO SCAFFOLDS 
 

i) Suitable scaffold shall be provided for workmen for all works that cannot be safely 
done from a ladder or by other means. When a ladder is used an extra mazdoor shall 
be engaged for holding the ladder and the ladder shall be given an inclination not 
steeper than 0.25 to 1 (0.25 horizontal to 1 Vertical) when the ladder is used for 
carrying materials as well, suitable foot holds and hand holds shall be provided on the 
ladder. 

 

i) Scaffold shall not be constructed, taken down or substantially altered except. 
a)   Under the supervisions of a competent and responsible person and 
b)   As far as possible by competent workers possessing adequate experience  
in  such work 

ii )  All scaffolds and appliances connected therewith and all ladders shall be  
of  sound   materials 

a) Be of adequate strength having regard to the load strain to which they will be  
subjected and  be maintained in  proper condition.      

iii). Scaffolding or staging more than 3.5 metres above the ground or floor shall 
have a guard rail properly attached, ball braced and otherwise secured at least 0.3 
meters above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as 



 

may be necessary for the delivery of materials. Such scaffolding or staging shall 
be fastened as to prevent it from swaying from the building or structure. 
v)   Scaffolds shall be so constructed that no part thereof can be displaced in  
consequence of  normal use. 
vi)  Scaffolds shall not be overloaded and so far as practicable the load shall be 
evenly distributed. 
v) Before installing lifting gear or scaffolds special precautions shall be taken 

to ensure the strength and stability of the scaffolds. 
vi) Working  platform gangways and stairways should be constructed that no 

part there can severe, unduly or unequally. If the height of the platform or 
the gangway or the stairway is more than 3.5 meters above ground level or 
floor level they should be closely boarded, should have adequate width and 
should be suitably fenced as described in (4) above. 

vii) Every opening in the floor of a building or in a working platform shall be 
provided with suitable fencing or railing for a minimum height of 0.9 meters 
to prevent the fall of persons or materials. 

viii) Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed.  No portable single 
ladder shall be over 9 meters in length while the width between side rails in 
rung ladder shall in no case be less than 30cm for ladder up to and 
including 3 meters in length.  

 

For longer ladders this width should be increased at least 20mm. for each 
additional meter of length. Uniform step spacing should not exceed 30cm. 
Adequate precautions should be taken to prevent danger from electrical 
equipment. No materials on the site of work shall be so stacked or placed as to 
cause danger or inconvenience to any person of the public. The Contractor shall 
provided all necessary fencing and lights to protect the public from accidents and 
shall be bound to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any persons for injury sustained owing 
to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any such suit, action or proceedings to any such persons or which 
may with the consent of the Contractor be paid to compromise any claim by any 
such person. 
 

10. WORKING PLATFORMS, CANGWAYS AND STAIRWAYS SHOULD BE SO 
CONSTRUCTED THAT NO PART THERE CAN SAVE UNDULY OR UNEQUALLY 

 
 

So constructed that no part there can sever unduly or unequally. 
 

1. The Contractor must be prepared to conduct test at his own cost, on materials 
used in the work in standard laboratories and produce test certificates to ensure quality of 
materials 
 

a) be so constructed and maintained having regard to the prevailing conditions as 
to reduce as far as practicable risks of persons tripling or slipping 

b) be kept free from any unnecessary obstruction. 



 

 

2. In the case of working platforms gangway working places and stairways at a 
height exceeding that to be prescribed by national laws or regulations. 

a) Every working platform gangway working places and stairways at a height    
boarded unless the adequate measures are taken o ensure safety. 

b) Every working platform and every gangway shall have adequate width and 
every working platform gangway working place and stairway shall be fenced. 

3. Every opening in the floor of a building or in a working platform shall except and 
the extent required to allow the excess of persons or the transport of shifting of 
manufacture provided with suitable means to prevent the fall of persons or materials. 
 When persons are employed on a roof, where there is a danger of falling from a height 
exceeding, that to be prescribed, by National Laws of regulations, suitable precautions shall be 
taken to prevent the fall of person or materials. 

4 a)  Some means of access shall be provided to all working platforms and other  
working places 

b)  Every place where work is carried on and the means of approach, there shall 
be    adequately lightened. 
c) Every ladder shall be securely fined one of such length to provide secure 

handhold and foothold at every position at which it is used. 
d) Adequate precautions shall be taken to prevent danger from electrical 

equipment 
e) No materials on the site shall be so stacked or placed as to be caused danger 

to any person. 
 

11)  HOISTING APPLIANCES 
 

a) Hoisting machines and tackle including their attachments, anchorages and 
supports shall be good mechanical construction, sound materials and adequates 
strength and free from patent defect and shall be kept in good repair and in good 
working order. Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of suitable quality and adequate strength and free from patent 
defect. 
 

 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in control of any hoisting machine 
including the scaffold which or give signals to the operator. 

 

c) In the case of every hoisting machine and of every chain ring, hook shackle level 
and pulley block used in hoisting or lowering or as a means of suspension, the 
safe working load shall be ascertained by adequate means. Every hoisting 
machine and all ear referred to above shall be plainly marked with the safe 
working load, in the case of a hoisting machine having a variable safe working 
load, each safe working load and the conditions under which it is applicable shall 
be clearly indicated. No part of any hoisting machine or of any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for 
the purpose of testing. 

d) Motors, gearing, transmissions, electric wiring and other dangerous parts of 
hoisting appliance shall be provided with efficient safeguards. Hoisting appliances 
shall be provided with such means as will request to a minimum the risk of the 
accidental descent of the load. Adequate precaution shall be taken to reduce to a 
minimum the risk of any part of a suspended load becoming accidentally 
displaced. 
 



 

 
 
When workers are employed on electrical installations which are already 

energised. Insulating mats, wearing apparel such as gloves, sleeves and boots as 
may be necessary should be provided. The workers and carry keys or other materials 
which are good conductors of electricity. 
 

12. SAFETY EQUIPMENT AND FIRST AID 
 

1) These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place at workshop.  The person responsible for 
the compliance of the safety  code shall be named by the Contractor. 

2) To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the Contractor shall be open to inspection 
by the Labour Officer, Executive Engineer of the Departmental or other 
representative. 

3) All machinery personal safety equipment shall be kept available for the use of the 
person employed on the site and be maintained in a condition suitable for 
immediate use. 

4) The workers shall be required to use the equipment as provided and the employer 
shall take adequate steps to ensure proper use of the equipment by those 
concerned. 

5) When work is carried on in approximate to any place where there is a risk of 
drawing all necessary equipment, shall be provided and kept ready for use and all 
necessary steps shall be taken for the prompt rescue of any person in danger. 

6) Adequate provision shall be made for prompt first-aid treatment of all injuries likely 
to be sustained during the course of work. 

 

The Contractor has to make his own arrangements for proper lighting and 
ventilation for the labours working inside the tunnels duly paying more attention to their 
safety. 

 

13. PAYMENT 
 

1 When there are complaints for non-payment of wages, payment will be withheld 
pending clearance certificate from the Labour Department. 
 

2 All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period of which case final payment bill 
beyond within 48 hours of the last working day. The term working day means a 
day on which the labourer is employed is in progress. 
 

3 Any person aggrieved by the decision of the Commissioner of Labour or the 
officers deputed by him to conduct enquiry may appeal against such decision of 
the Chief Engineer –in-Charge of the building works. The Commissioner of Labour 
shall be appellate authority in this regard. 

 

4 The Contractor is bound to allow or cause to be allowed to the labourers directly or 
indirectly employed in the works one day rest for six days continuous work and 
pay wage at the same rate as for duty. In the event of default the Executive 
Engineer or Sub Divisional Officer concerned shall have the right to deduct the 
sums not paid on account of wages for weekly holiday to any labourer and pay the 
same to the persons entitled there to from any money due to the Contractor. 

 



 

5 In case of an appeal made by the Contractor under clause-3 above actual 
payment to labourers will be made by the Executive Engineers after the 
Commissioner of Labour has given his decision on such appeal. 
 

6 A Workman shall be entitled to be  represented in any investigation or enquiry 
under those regulations by 
 

a) All officers registered under Trade Union of which he is a member 
b) An officer of a federation of trade which to which the trade union referred to in 

clause (a) is utilized. 
a) Where the employer is not member of any Association or by an officer an 

Association of employer connected with or by other employer engaged in 
the industry in which the employer is engaged. 

 

ii) a) No part shall be entitled to be represented by a legal Fractioned in any 
 investigation  enquiry under those regulations. 
 

b) All fines realised form the workers shall be applied  only to such purpose 
beneficial   
to the person employed by specific authority. 

c) Where the worker is not a member of any registered trade union or an 
officer of a registered trade union connected with or by any other workmen 
employed in the industry in which the worker. 

iii) a)  An officer of an Association of employers to which he is a member 
                  b)  An officer of a federation of “Association of Employers to which the  
Association referred to in clause (a) above is affiliated. 
 

7) The Contractors shall maintain in a wages register of each worker in such from as 
may be convenient, but at the same time it shall include the following particulars.                                                

 

a) Rate of daily or monthly wages, nature of work on which employed,, total 
number of days worked during each wage period, all deduction from the wages 
with an indicator in each case of the ground for which deduction made and 
wages actually paid for each wage period. 

 

b) The Contractor shall also maintain a wage card for each worker employed on 
the work.  

 

  The wage slips should also contain the particulars as in the above clause. Every    
Contractor shall get the signature or thumb impression of every worker in wage books. 
 
PREPARATION OF SUBGRADE IN EXPANSIVE SOIL 
 
 In case of expansive soils, a cohesive non swelling layer of soil will be used for 
bedding.  The thickness of C.N.S layer shall be designed according to swelling pressure 
of soil or as directed by the Engineer in charge. The bedding materials shall generally be 
1000 mm in thickness and 600 thick  cohesive non swelling materials in canal section 
whose discharges is more than 1.5 cumecs and less than 1.5 cumecs respectively 
conforming broadly to following gradation and Index  properties. 
 

 Also, the CNS material shall be laid and compacted to 0.45 m beyond the finished  
profile ( as directed by the Engineer). This will provided a horizontal width of about 2.25 
m corresponding to the canal slope of 1:5:1 which is the optimum width  required for 
compaction by the power driven  8 to 10 T rollers  the extra width so laid shall be trimmed 
to the required profile and the material reused. 
 



 

 

GRADATION 
1. Clay      ( less than 2 microns ) 
2. Silt        ( 0.06 mm – 0.002 mm) 
3. Sand     ( 2mm – 0.06 mm 0) 
4. Gravel   ( Greater than 2 mm) 

 
INDEX PROPERTIES 
 
  Liquid limit less than 55% but greater than 30% plasticity Index less than 30% but 
greater than 15%. The thickness of CNS in table 1 of IS  9451 - 1985  
( reproduced below) 
 
SWELLING  PRESSURE OF SOIL  THICKNESS OF CNS MATERIAL 

KN / Sqm      Millimeters 
  50 to 150        750  to 850 
200 to 300       900   to 1000 
350 to 500      1050  to 1250 
 
Making due to allowance for field control and variation in the properties of CNS  

material in the field an optimum thickness of 1000 mm / 600 of CNS shall generally be 
adopted on bed and sides ( normal to slopes) in canal sections whose discharge is more 
than 1.5 cumecs and less than 1.5 cumecs respectively. 
 The Contractor shall place test sections of selected bedding material at times and 
place designated by the Engineer – in – charges to show the adequacy of his 
construction procedures for laying the bedding material. The test sections shall confirm to 
clause 4.5.2 of  I.S 3873 – 1978. 
 Suitable material trimmed from the canal shall be used to complete canal 
embankments to construct road embankments for back fill above structures or for 
selected bedding material. Where material suitable for selected bedding materials as 
determined by the Engineer –in-charge is encountered during trimming operations and 
cannot be placed in one continuous operation. Such materials shall be stock  fitted along 
the right of way where designated by the Engineer in Charge. 
 

 All material required for preparing foundation shall be furnished by the Contractor. 
 
SPECIAL CONDITION 
1. The following special conditions of contract shall supplement the conditions of 

contract. Wherever there is a conflict the provision herein shall prevail over the 
conditions of contract and/or those elsewhere. 

2. The bidder should inspect the site and quarries and satisfy himself about the 
availability of the quality and quantity of materials required for the work and leads for 
the materials. 

3. The contractor shall make his own arrangement to procure all materials required for 
the work. 

4. The contractor should make his own arrangement for water supply, for works and 
drinking purpose, at his own cost. 

5. The contractor shall make his own arrangements to obtain electricity for his 
consumption on the works, at his own cost. 

INCOME TAX 
6. During the course of contract period deduction of I.T. shall be made at 2% of the 

gross amount of each bill or as directed by the I.T. department from time to time. 



 

 

7. CONDITIONS FOR GOODS AND SERVICES TAX (GST) 
  GST RATES AT 12%FOR WORKS CONTRACT  

Government of India has notified vide Notification No.20/2017– Central Tax (Rate), 
dated 22nd August, 2017 and Notification No.24/2017–CentralTax (Rate), dated 21st 
September, 2017, the concessional rate of the Goods and Services Tax (GST)at 
12% [CGSTat 6% +SGSTat6%] is liable for any Government Contract, whether Civil 
or Electrical, irrespective of the Goodsand Services Tax (GST) rate applicable on 
purchase of goods used in the execution of Government Contract. And the GST 
amount will be calculated at 12% from the sum of total tendered value quoted by the 
tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST 
rate applicable from time to time as recommended by the GST Council. 

INPUT TAX CREDIT (ITC)  
 

a) As per Notification 202,dated 29.06.2017and as per sub-section (2) of Section 7 
of the TamilNadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 
2017),activities or transactions undertaken by State Government shall be treated 
neither as supply of goods nor a supply of service. 

b) As per  Chapter IX (Section 41) of  the  Tamil Nadu  Goods and 
ServicesAct,2017,every registered persons may be entitled to take the credit of 
eligible input tax, as self-assessed, in his return and such amount shall be 
credited on a provisional basis to his electronic credit ledger. 

c) As per PWD  Revised SOR (2020-21), dated 20.04.2020, under General 
Note,8(ix),the Contractor is eligible to get refund of excess tax paid over or liable 
to pay tax for this Contract Work.  

TOTAL TENDER PRICE: The total tender price will be the cumulative of value quoted 

for construction (Total Basic Rate + GST).i.e., Total basic rate plus GST @ 12%. 

12. Fundamental Breach of contract (G.C.C 59.2) 
 (i)         The contractor becoming insane or imprisoned shall be deemed as a 

fundamental breach of contract. 
(ii) The contractor shall employ project Manager and other key personnel as 

furnished in clause 4.5 B(b) of the Instructions to Bidders. 
 Recovery for non employment of key personnel :- 
 Failure to employ project Manager and other key personnel will attract 

penalty at the rate of Rs. 5000/- (Rupees five thousand only) per month for 
Degree holder and Rs.2000/ ((Rupees Two thousands only) for Diploma 
holder. 

Working Season. 
15. The contract period includes Irrigation, monsoon and non-monsoon seasons 

without any break. South west monsoon (June to September) and North East 
Monsoon (October to December). 
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Annexure I 
 

 BILL OF QUANTITIES  
 

The approximate Bill of Quantities is indicated below to give an idea of the work which should be executed in accordance with the 
approved drawings and specifications to enable the bidder to furnish the lump sum price.  Bidders may, however, note that no variations 
in the lump sum cost is acceptable (except where extra items are ordered by the Engineer). 
 

Sl. 
No. 

Approximate 
Quantity in Figures 

& in Words 
Description of Work 

Rate in Figures & 
In words.(Rs.) 

Unit 
measurement 
in Figures & 

In words. 

Amount 
Rs. 

1. 
24.00 M3 

(Twenty Four Cubic 
Metre only.) 

Dismantling, clearing away and carefully 
stacking material and without disturbing  
nearby structure useful for reuse for any 
thickness of brick or stone masonry in 
Cement Mortar walls under 3 (Three) meters 
high etc, complete as directed by the 
Engineer in charge of works and as per the 
technical specifications  
 

Rs.221.90 
(Rupees Two 
hundred and 

Twenty One and 
Paise Ninety only). 

1 M3                           

(One Cubic 
Meter only). 

5325.60 

2. 

27.50  M3 

(Twenty Seven point 
Five Zero cubic 

metre only). 

Dismantling, clearing away and carefully 
stacking material and without disturbing nearby 
structure Plain Cement Concrete etc, complete 
as directed by the Engineer in charge of works 
and as per the technical specifications.                            

Rs.381.00 
(Rupees Three 
hundred and 

Eighty one only). 

1 M3                           

(One Cubic 
Meter only). 

10477.50 



 

3. 

185.00 M3 

(One hundred and 
Eighty Five Cubic 

Metre only) 

Earth work excavation for foundation and 
Depositing of on bank with initial lead of 10m 
and initial lift of 2m in hard stiff clay, stiff black 
cotton, hard red earth, shales, murram, 
gravel, stoney earth and earth mixed with 
small size boulders ets., complete as directed 
by the Engineer in charge of works and as 
per the technical specifications etc complete 
as per specification. 

Rs.107.70 
(Rupees One 
hundred and 

Seven and paise 
Seventy only). 

1 M3                           

(One Cubic 
Meter only). 

19924.50 

4. 

80.50 M3 

(Eighty point Five 
zero Cubic Metre 

only) 

Supplying and filling with M sand of each 
layer not more than 15 cm thick including 
consolidation etc complete as directed by the 
Engineer in charge of works and as per the 
technical specifications etc complete as per 
specification.  
 

Rs.1573.40 
(Rupees One 
thousand Five 
hundred and 

Seventy Three and 
paise Forty only). 

1 M3                           

(One Cubic 
Meter only). 

126658.70 



 

5. 
82.00 M3 

(Eighty Two  Cubic 
Metre only) 

Providing and placing in position of plain Cement 
concrete of grade M15 using hard well graded 
aggregates with  the nominal maximum size of coarse 
aggregate of 40mm weigh batching the ingredients 
and mixing in approved mixers/batching plant (to 
produce concrete of the specified characteristic 
strength of 15 N/mm2 at 28days) including dewatering 
the placement site by bailing/pumping and by diverting 
wherever necessary; laying the concrete in layers of 
not exceeding 15 cm thick and in bays;,  compacting 
and finishing the surface with all leads and lifts; 
watering curing complete so as to attain the profile and 
strength specified in the approved drawing & 
specifications  complete as directed by the Engineer in 
charge of works and as per the technical 
specifications. (Without Vibration) 

Rs.5242.00  
(Rupees Five 
thousand Two 

hundred and Forty 
Two only). 

1 M3                           

(One Cubic 
Meter only). 

429844.00 

6. 

102.00 M3 

(One Hundred and 
Two Cubic Metre 

only) 

Cement concrete M15 grade design Mix  with well 
graded aggregates and the nominal maximum size of 
coarse aggregate of size 20mm weigh batching the 
ingredients and mixing in approved mixers/batching 
plant (to produce concrete of the specified 
characteristic strength of 15N/mm2 at 28days) 
including dewatering the placement site by 
bailing/pumping and by diverting wherever necessary 
laying the concrete in layers and in bays vibrating, 
compacting and   finishing the surface water curing so 
as to attain the profile and strength specified in the 
approved drawing and including the cost component of 
providing rigid and smooth centering for soffits of 
concrete slab for plain surface including shuttering 
wherever necessary for various depths below ground 
level and various heights above ground level using MS 
sheets of size 90 x 60 cm and BG 10 gauge stiffened 
with MS Angles of size 25 x 25 x 3 mm laid over silver 
oak joist of size 7.50 x 5 cm, spaced at 90 cm C/C and 
supported by  casurina  props of size 10 to 13 cm dia, 
etc., complete as directed by the Engineer in charge of 
works and as per the technical specifications. 
(With Vibration) 

Rs.8211.46 
(Rupees Eight 

thousand and Two 
Hundred and 

Eleven and paise 
Forty Six only). 

1 M3                           

(One Cubic 
Meter only). 

837568.92 



 

7. 

22.40 Qtl 

(Twenty Two point 
Four zero Quintal 

only) 

Supplying, fabricating and placing in position 
of HYSD (High Yield Strength) bars  for all 
reinforced cement concrete works including 
cost of binding wire, steel rods, conveyance 
charges and labour charges etc., complete, 
complying with standard specifications and 
as directed by the Engineer in - charge of 
work. 
 
 

Rs.7839.80 
(Rupees Seven 
thousand Eight 

hundred and Thirty 
Nine and paise 
Eighty  only). 

1 Qtl 

(One Quintal 
only). 

175611.52 

8. 
21.00 M3 

(Twenty One Cubic 
Metre only) 

Providing and placing in position of Cement 
Concrete of grade M 20 using hard well 
graded aggregates with  the nominal 
maximum size of coarse aggregate of 20mm; 
weigh batching the ingredients and mixing in 
approved mixers/batching plant (to produce 
concrete of the specified characteristic 
strength of 20N/mm2 at 28days) including 
dewatering of placement site by 
bailing/pumping and by diverting wherever 
necessary laying the concrete in layers and in 
bays, compacting and    finishing, adequate  
water curing so as to attain the profile and 
strength specified in the approved drawing 
and specifications  as per the direction of the 
Engineer complete in all respect but 
excluding the cost and placing of reinforced 
grill in position etc, complete as directed by 
the Engineer in charge of works and as per 
the technical specifications.  
(Without Vibration) 

Rs.6243.00   
(Rupees Six 

thousand Two 
hundred and Forty 

Three only). 

1 M3                           

(One Cubic 
Meter only). 

131103.00 



 

9. 
23.00 Nos 

(Twenty Three 
numbers Only.) 

Fabrication, Supplying of Steel level gauge of 
size 100mm x 450mm.  The outer frame of 
the board is made of 25x25x6mm M.S. Angle 
best quality.  The corners are neatly welded 
to form homogeneous joint.  Polyvinyl sheets 
is riveted to the frames by aluminum pop 
rivets.  Necessary hold fast arrangements to 
fix the leveling gauge to correct position.  The 
lettering and sticker cutting is by high quality 
of vinyl stickers.  The cost includes cost of 
materials, labour charges, transportation, 
painting etc complete. 

Rs.6000.00 
(Rupees Six 

thousand only). 

1 No                      

(One Number 
only). 

138000.00 

 (Nine  items only)   Rs. 1874513.74 
    GST @ 12%    224941.65 
    Rs. 2099455.39 
     (or) 
    TOTAL 2099455.00 

 
Gross Total Estimated Cost: Rs.20,99,455 /- (Rupees Twenty Lakhs Ninety Nine Thousand Four Hundred and Fifty Five Only) 

(including GST 12%) 
 
We agree to execute the works in accordance with the approved drawings and technical specifications at …….. percentage 
above/below the estimated rates, i.e., for a total Contract price of Rs......……………..... (amount in figures) 
(Rs..................................................................................... amount in words). 
   

Signature of Contractor            Executive  Engineer, WRD., 
                                                          Periyar Main Canal Division, Melur.                          
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     Annexure - 2 

 
Format of certificate 

 
 

Certified that the works upto -------------------------------------------------- stage(as defined in 

clause 3.1 of the Agreement) in respect of On Farm Development (OFD) works for the 

work of Working Estimate for On Farm Development Works including Flow Measuring 

Devices to Kidaripatti and A.Vallalapatti Clusters (CLUSTER NO - XIII and XIV) 

Covered in Periyar Main Canal Sluices from 39 to 51 of Kidaripatti Water Users 

Association (MDU - 10) of Uppar Sub Basin (Package No.01) in Melur taluk of 

Madurai District. (Package No. 01 / TN IAMP / WRD / UPR /   OFD Kidaripatti and       

A.Vallalapatti Clusters (CLUSTER NO - XIII and XIV)- 11 / Works / Phase II / 2021-2022)  

have been executed satisfactorily in accordance with the terms and conditions of 

the agreement and as per approved drawing and technical specifications. 

 

 
 
 Signature 
                                                                                       Executive Engineer,WRD., 
                                                                                 Periyar Main Canal Division, Melur. 
Place : 
Date :Office seal 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure - 3 
 

Drawings and Specifications 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 



 

  



 



 

 



 

TECHNIACL SPECIFICTION  

1. Dismantling Brick or Stone Masonry. 
2. Dismantling Plan Cement Concrete. 
3. Earth work for Foundation. 
4. Supplying and Filling M Sand. 
5. Providing and Placing in position Plain Cement Concrete (M15, 40mm) 
6. Providing and Placing in position Plain Cement Concrete (M15, 20mm) 
7. Providing and Placing in position Plain Cement Concrete (M20, 20mm) 
8. Supplying, Fabricating and placing in position mild steel bar ribbed tor steel  
9. Supplying steel level gauge 

CONDITION OF THE EARTH WORK 
 

1. The entire earthwork will be carried out in accordance with the relevant clauses of 
the Tamilnadu Building Practice and National Building code and confirming to the special 
specification set forth here under. 
2. The site should be cleared before the excavation of foundation and starting of 
work 
3. The rates specified in the schedule for the different items of works are for the 
finished  work and no extra will be paid for incidental works like shoring, strutting, 
planking, sheeting etc., found necessary during excavation work. 
4. The excavation and depositing of excavated soils shall be carried out as per the 
direction of departmental officers. 
5. Each and every borrow pit will be individually marked either by the section officer 
or by one sub divisional officer and in urgent cases by the Technical Assistants in charge 
of the works subject to the approval of the Section officer . Earth should be removed only 
from the places marked and to the depth ordered by the above officers. 
6. No borrow pits should be less than 0.5 m in depth and a gap of not less than 0.5m 
should be left between any two consecutive pits. The length, width and depth of pits shall 
be decided to suit the requirement of earth work. When they were excavated for more 
than 3m in width, diagonal thandoos should be provided. In case the depth of the pit has 
kept lower than 0.5 m as mentioned above, the prior approval of the Executive Engineer 
must be obtained. 
7. The Contractor should not enter any private lands for removal of earth without 
prior written consent of the land owner and as per directions of the departmental officers. 
If he does so, for the unauthorized entry by the Contractor, he will be fully held 
responsible for any consequences. 
8. The Contractor shall confine, to the areas allotted to him in the borrow areas. Any 
borrow pit in a area not allotted to and in reach not specifically allotted to him and in 
reaches allotted to other Contractor, will not be measured and the Contractor shall have 
no claim to such earth work. In case of any depute on classification of soils in earth work 
the decision of the Executive Engineer shall be final, binding on the Contractor. 



 

 

9. The Contractor’s responsibility for excavating earth, loading into his lorries. 
transporting it and unloading in places shown by the departmental officer. Whenever the 
earth is to be conveyed in Contractor’s lorries, the earth loaded into the lorries shall be 
transported and unloaded at the places shown by the departmental officers. Any earth 
deliberately unloaded at any other place not shown by the departmental officers will be 
measured separately and deducted from the Contractors bill. The cost of conveying this 
earth will not be billed for. 
10. The Contractors responsibility is for excavating earth, loading into his lorries, 
transporting it and unloading in places shown by the Departmental officers. 
11. Whenever the earth is to be conveyed in Contractor’s lorries, the earth loaded into 
the lorries shall be transported and unloaded at the places shown by the departmental 
officers. Any earth deliberately unloaded at any other place not shown by the 
departmental officers will be measured separately and deducted from the Contractors bill. 
The cost of conveying this earth will not be billed for. 
 

 

 

 

 

 

 

 

 

 

ADDITIONAL CONDITIONS 

1. CONCRETE 
 

a) Only clear river sand, hard broken granite stones from the approved 
quarries specified in the tender schedule shall be used for the work. The broken 
stone shall be thoroughly washed before use. 
b) All concrete for the work shall be machine mixed and vibrated. Hand mixing 
shall not be allowed. 
c) All concrete shall be protected against injury until it is set. The Contractor 
must be prepared to conduct test at his own cost, on materials used in   the work 
in standard laboratories and produce test certificate to ensure quality of materials. 
Exposed surfaces of concrete shall be kept continuously in a damp or wet 
condition for atleast 21 days. The Contractor must introduce constant and strict 
supervision to ensure that the specified curing is done or else the concrete shall 
be liable for rejection. Immediately after stripping of formwork, the contractor shall 
ensure that any defective work or small defects including small honeycombing are 
set right to the satisfaction of the Engineer-in-charge. Concrete shall be rejected if 
it is porous or highly honeycombed or the reinforcement has been displaced 
beyond the specified tolerance. 
The holes left in the concrete surface by the steel bolts or tie rods etc., shall be 
reamed, cleaned and filled with dry pack mortars and such filling shall be made 
flush with the concrete surface. 
d) The Contractor must be prepared to conduct test at his own cost, on 
materials used in the work in standard laboratories and produce test certificates to 
ensure quality of materials. 

 

 



 

2. STONE MASONRY 
 
a. Only clean river sand and good stone shall be used on the works . 

b.  In all walls up to a width of 60cms bond stones running to the full width of the wall 
shall be provided at an interval of 1.80 meters in a line of headers, each header 
overlapping the other by 30 cms or more shall be provided from front to back at 
1.80 m interval in every course. Care shall be taken not to place the bond stones 
of successive courses over each other. The position of bond stones shall be 
marked on both the faces for identification and verification (tar marking where 
plaster is to be applied will suffice). 
 

 
 

3. ROUGH STONE AND GRAVEL FOR  REVETMENT AND APRON; 
 

a). Rough stone and gravel should be stacked for premeasurement at the site of work.    
The rough stone of 110 cft including chips will be reckoned as 100 cft while 115 cft of 
gravel is required for 100 cft of finished work. 
b) Payment for these items will be restricted to the quantity based on stack measurement  
or finished work whichever is less. When the revetment should be built up to uniform 
depth as directed by the departmental officers, each stone should run to the full depth of 
the revetment. 
c) The new chips required for the revetment shall be stacked for pre-measurements 
without any extra claim. 

SPECIAL CONDITIONS FOR STEEL 
 

MATERIALS 
 

1) The Contractor shall make his own arrangements to procure all materials like 
cement, steel, binding wire and other materials required for the work, at his own cost. 
2) In case where the Contractor is required to procure steel for the work, he shall     
always purchase and use on work, high yield strength deformed (H.Y.S.D) steel bars of 
Grade Fe 415 confirming to I.S.1786-1985 specification used for cement concrete 
(Unless shown otherwise on the drawings). 
3) The Contractor shall always purchase the steel rods as fresh as possible after 

manufacture and he shall on demand by the Executive Engineer, furnish a 
laboratory test certificate of the characters of the material, with the approval of the 
consignment of steel rods and for each category of rods (each dia) samples of 
rods will be selected for testing by department officer. Each consignment and cost 
of testing at the Government authorised institution will have to be borne by the 
Contractor. 

 

The quality of steel rods produced shall be in accordance with the B.I.S. standard. 
The quality tests shall be conducted by the Contractors at their own cost in the 
Government testing laboratories or in the laboratories of Public Works Department 
if available at various stages. Public Works Department has the liberty to confirm 
the quality of the materials supplied by the Contractor at various levels and stages 
at their own laboratory at the cost of Contractor. 

 
4) The Executive Engineer shall reject any cement and steel which is proved 
to be not according to standards. 



 

 
AGGREGATES : 
 
 Aggregates shall comply with the requirements of IS.383-1970. Both fine and 
coarse aggregate shall be well graded. The aggregate shall be hard, durable and free 
from impurities. The fine aggregate viz., sand shall be clean, dense and free from silt, 
clay and other impurities. 
 
Water : Water used for mixing and curing shall be clean and free from injurious amounts 
of oils, acids, alkalies, salts, organic materials etc., Potable water is generally considered 
satisfactory for use in concrete laying. 

PLACING 
 
REINFORCEMENT BARS : 
 
 Reinforcement bars shall be placed in the concrete as shown in the drawings. This 
work shall include cutting, bending, cleaning, placing and fixing in position. 
 The steel reinforcement shall be arranged by the contractor. 
 Unless otherwise shown in the drawings, the reinforcement used shall he High 
Yield Strength Deformed (HYSD) bars confirming to IS.1785-1985. 
 Tested quality of steel reinforcement bars shall be procured and used by the 
contractor and requisite IS test certificates are to be provided to the Engineer in charge 
before the use of reinforcement on the work by the contractor. 
 Steel bars shall be stored by the contractor in such way as to avoid distortion and 
present deterioration by corrosion. 

Bar shall be bent cold to the specified shape and dimensions b a bar bender by 
hand as shown in the drawing. The bars shall not be heated to facilitate bending. Bars 
shall not be straightened in a manner that would injure the material. 
 Bar bent during transportation and handling shall be straightened before being 
used on work. 
 Bars shall not be allowed to sag between supports. These shall not be allowed to 
be displaced during concreting or any other operation during the work. 
 The Contractor must ensure that there is no disturbance caused to the reinforcing 
bars already placed in concrete. All devices used for positioning of bars shall be of non-
corrodible material. Pieces of broken stone, brick or wooden blocks shall not be used. 
 

1. The arrangement of steels rods for reinforcement for R.C.C. works shall be 
in accordance with departmental drawings supplied. For anchoring the concrete to 
the hard rock, provision of anchor rods is made in the drawings and the Contractor 
shall place these anchor rods to the spacing and depth as shown in the drawings. 
 

2. Reinforcement shall be bent and fixed in accordance with the procedure 
specified in IS.2502-1963 (code of practice for bending and fixing of bars of 
concrete) All reinforcement shall be placed and maintained in position as shown in 
the drawings. 



 

 

3. The rates for fabrication works should include all operations such as 
bending rods, binding wires, fixing grills and placing in position. The payment will 
be made on the  basis of the weights of steel rods only. The diameter and linear 
length of rods will be measured after grills are tied and fixed in position unless 
otherwise prescribed. Placement dimensions shall be to the centre line of bars. 
 

Reinforcement will be inspected for compliance with requirements as to size, 
shape,length, splicing, position after it has been placed but before laying concrete. 
Before reinforcement is embedded in concrete, the surface of the bars shall be 
cleaned of heavy flaky rust, if opinion of the Engineer in charge are objectionable. 
Heavy flaky rust than can be removed by firm rubbing with bulb. 
As specified in the clause 11.3 of I.S. 456-1978 unless otherwise specified by the   
Engineer in charge, reinforcement shall be placed with the following tolerances. 

a) For effective depth 20 min or less plus or minus 10 mm 
b) For effective depth 20 more than 20 mm plus or minus 10 mm. 

The cover in no case be reduced by more than one-third of specified cover of 5mm 
whichever is less. Reinforcement shall be securely held in position so that it will 
not be placed during placing of concrete. Special care shall be exercised to 
prevent any disturbances of the reinforcement in concrete that has already been 
placed. Welding of bars shall be done as directed by the Engineer in Charge in 
conformity with the requirement of clause 11.4 of I.S.456-1978 Chairs, hangers, 
spacers and other supports for reinforcement shall be concrete in total or other 
approval materials. Concrete shall be as shown in the drawings. 
 

C. MEASUREMENT 
 

   The diameter, linear length of rods will be measured when grills are tied and fixed in 
position. The length measure will include overlaps. But overlaps which are not 
authorised by the Engineer in Charge will not be measured. Overlaps on account of 
the Contractor will not be measured. The waste cut bits will not be measured. The 
position on the overlaps should be got approved by the Engineer in Charge, before 
grills are tied. The rates furnished are inclusive of binding wires and should be 
supplied by the Contractor for which no extra payment will be given. The Engineer in 
charge will supply drawings of reinforcement details and bar bending schedules for 
adoption. 
 



 

 

FORM WORK 
 
 Forms shall have adequate strength to withstand the pressure resulting from 
concrete placement and vibrations and shall be maintained rigidly in position. 
 

 The Contractor shall ensure that the forms are mortar-tight and water tight or loss 
of  water from concrete during concrete placement.  Loss of mortar would result in honey 
combing and loss of water would cause sand streaking. Concrete shall be rejected if 
found associated with these defects. 
 

CRUSHED STONE SAND (M SAND): 

Crushed stone sand confirming to IS codes: IS-383/2016, IS-2116/1980, IS-1542/1992 
and as specified by the Engineer in charge of the work should be used. The term clear 
river sand  should be replaced by the crushed stone sand in all places of this Tender 
document. 
 



 

 

Performance Security - Bank Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

 

 
Performance Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
To: The Executive Engineer, PWD, WRD., 
 Periyar Main Canal Division, Melur. 
 

WHEREAS _________________________ [name and address of Contractor] 
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 
dated ___________to execute On Farm Development (OFD) works for the work of 
Working Estimate for On Farm Development Works including Flow Measuring Devices 
to Kidaripatti and A.Vallalapatti Clusters (CLUSTER NO - XIII and XIV) Covered in 
Periyar Main Canal Sluices from 39 to 51 of Kidaripatti Water Users Association (MDU 
- 10) of Uppar Sub Basin (Package No.01) in Melur taluk of Madurai District. (Package 
No. 01 / TN IAMP / WRD / UPR /   OFD Kidaripatti and       A.Vallalapatti Clusters 
(CLUSTER NO - XIII and XIV)- 11 / Works / Phase II / 2021-2022) 

 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligations in accordance with the 
Contract; 
 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you, on behalf of the Contractor, up to a total of ____________________ [amount of 
guarantee1] ___________________________ [in words], such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any 
sum or sums within the limits of ____________________ [amount of guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein. 
 We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release 
us from any liability under this guarantee, and we hereby waive notice of any such 
change, addition or modification. 
 
 This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of 
the Defects Liability Period, and any demand for payment under it must be received by us 
at this office on or before that date. 
 
Signature and seal of the guarantor _____________________________ 
 Name of Bank ____________________________________________ 
 Address ____________________________________________ 
 Date ____________________________________________ 



 

Note:  All italicized text (including footnotes)is for use in preparing this form and 
shall be deleted from the final product. 
 

Section C. Fraud and Corruption 

(Text in this Section shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to 
procurement under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders, 
consultants, contractors and suppliers; any sub-contractors, sub-consultants, service 
providers or suppliers; any agents (whether declared or not); and any of their 
personnel, observe the highest standard of ethics during the procurement process, 
selection and contract execution of Bank-financed contracts, and refrain from Fraud 
and Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of 
another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to 
obtain financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators 
in order to materially impede a Bank investigation into allegations of a 
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, 
harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection 
and audit rights provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their employees, 



 

has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 
other appropriate actions, including declaring misprocurement, if the Bank 
determines at any time that representatives of the Borrower or of a recipient of 
any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices during the procurement process, selection 
and/or execution of the contract in question,  without the Borrower having taken 
timely and appropriate action satisfactory to the Bank to address such practices 
when they occur, including by failing to inform the Bank in a timely manner at the 
time  they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the 
Bank’s prevailing sanctions policies and procedures, may sanction a firm or 
individual, either indefinitely or for a stated period of time, including by publicly 
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit 
from a Bank-financed contract, financially or in any other manner;1 (ii) to be a 
nominated2 sub-contractor, consultant, manufacturer or supplier, or service 
provider of an otherwise eligible firm being awarded a Bank-financed contract; 
and (iii) to receive the proceeds of any loan made by the Bank or otherwise to 
participate further in the preparation or implementation of any Bank-financed 
project;  

e. Requires that a clause be included in bidding/request for proposals documents 
and in contracts financed by a Bank loan, requiring (i) bidders, consultants, 
contractors, and suppliers, and their sub-contractors, sub-consultants, service 
providers, suppliers, agents personnel, permit the Bank to inspect3 all accounts, 
records and other documents relating to the submission of bids and contract 
performance, and to have them audited by auditors appointed by the Bank. 

 
 
 

                                                           
1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 
pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant, 
nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract. 
2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names 
are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification application or bid 
because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the particular bid; 
or (ii) appointed by the Borrower.   
3 Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the Bank 
or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of 
possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: accessing and examining a firm's 
or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, 
data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies 
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining 
third party verification of information. 

 

 

 

 
 


