BID DOCUMENT

PROCUREMENT OF CIVIL WORKS
UNDER
NATIONAL SHOPPING PROCEDURES

(For Works valued less than equivalent of $ 100,000 each)

NAME OF WORK : Working Estimate for On-Farm Development
Works including Flow Measuring Devices to
Kuruchipatti Cluster (CLUSTER No - 23)
Covered in Vellalore Water Users Association
(MDU - 19) of Uppar Sub Basin (Package No.1)
in Melur Taluk of Madurai District.

MADURAI REGION, MADURAI
PERIYAR VAIGAI BASIN CIRCLE, MADURAI
PERIYAR MAIN CANAL DIVISION, MELUR
TAMIL NADU - SOUTH INDIA




TNIAM PROJECT
INVITATIONS FOR QUOTATIONS.

NATIONAL SHOPPING PROCEDURE FOR SMALL WORKS

Name of Work:

Working Estimate for On-Farm Development Works including
Flow Measuring Devices to Kuruchipatti Cluster (CLUSTER No -
23) Covered in Vellalore Water Users Association (MDU - 19) of
Uppar Sub Basin (Package No.1) in Melur Taluk of Madurai District.

RFQ No. 01/ TN IAMP / WRD / UPR / OFD Kuruchipatti Cluster (CLUSTER No - 23)-

9 /Works / Phase Il / 2021-2022

Date :- 28.03.2022

Applicable Procurement Guidelines / Regulations Date: July 2016

To

Dear Sirs,
Sub :

Invitation for quotations for Name of Work: Working Estimate for
On-Farm Development Works including Flow Measuring Devices
to Kuruchipatti Cluster (CLUSTER No - 23) Covered in Vellalore
Water Users Association (MDU - 19) of Uppar Sub Basin
(Package No.1) in Melur Taluk of Madurai District.

Package No. 01 / TN IAMP / WRD / UPR / OFD Kuruchipatti
Cluster (CLUSTER No - 23)- 9 / Works / Phase Il / 2021-2022



1.You are invited to submit your most competitive quotation for the following works

Approximate
Brief Description of the Works value of Works
(Rs.)

Period of
Completion

Working Estimate for On-Farm Development
Works including Flow Measuring Devices to

Kuruchipatti Cluster (CLUSTER No - 23) |n<j|3’s?3é93f1 1’5% & Monthe
Covered in Vellalore Water Users Association GST
(MDU - 19) of Uppar Sub Basin (Package No.1) in
Melur Taluk of Madurai District

1. The Government of India has received a loan from the International Bank for
Reconstruction & Development towards the cost of Tamil Nadu Irrigated
Agriculture Modernization (TNIAM) Project and intends to apply a part of the
funds to cover eligible payments under the contracts for construction of works as
detailed below. Bidding is open to all bidders from eligible source countries as
defined in the IBRD Guidelines for Procurement. Bidders from India should,
however, be registered with the Government of Tamil Nadu or other State
Governments/Government of India, or State/Central Government Undertakings.
Bidders are advised to note the minimum qualification criteria specified in
Clause 2 of the Instructions to Bidders to qualify for the award of the
contract. In addition, please refer to paragraphs 3.14 and 3.21-3.23 of the World
Bank’s procurement regulation July 2016 setting forth the World Bank’s policy on

conflict of interest and eligibility.

2. The Executive Engineer PWD, WRD.,Periyar Main Canal Division, Melur invites
sealed quotations for the construction of works detailed in the above table. The

bidders may submit quotation for all of the works.

3. Quotation can be download from the website “www.tenders.tn.gov.in” at free of
cost. In such cases the bidder would be responsible for ensuring that any addenda
available in website is also downloaded and incorporated. Following documents

are included the Quotation:



i. Layout Drawings of the works;
ii. Structural Details;
iii. Detailed Bill of Quantities, with estimated rates and prices;

iv. Technical Specifications;

V. Instructions to Bidders;

vi. Qualification Information;

Vii. Format for Submission of Quotation;

viii.  Criteria for Evaluation and Award of Contract;

iX. Relevant Forms; and

X. Draft Contract Agreement format which will be used for finalizing the

agreement for this Contract.

Quotation must be delivered to the The Executive Engineer PWD,WRD.,Periyar
Main Canal Division, Melur on or before 15.00 hours on 13th April 2022.

Quotations will be opened in the presence of Bidders or their representatives
who choose to attend at 15.30 hours ( IST) on 13.04.2022 in the office of The
Executive Engineer PWD, WRD., Periyar Main Canal Division, Melur.

If the office happens to be closed on the date of receipt of the quotations as
specified, the bids will be received and opened on the next working day at

the same time and venue.

We look forward in receiving your quotations and thank you for your interest in
this project.

Name: Er. M. Pavazhakkannan,M.Tech.,

Address: Executive Engineer, WRD.,
Periyar Main Canal Division ,
Melur.

Tel. No: 0452 - 2415902
Email.ld: eepmcmelur2002@yahoo.co.in




Instructions to Bidders

SECTION - A
1. Scope of Works

The Executive Engineer PWD, WRD., Periyar Main Canal Division, Melur invites
quotations for the construction of works as detailed in the table given below.

Approximate

Brief Description value Period of
of the Works of Works Completion
(Rs.)

Working Estimate for On-Farm Development Works
including Flow Measuring Devices to Kuruchipatti
Cluster (CLUSTER No - 23) Covered in Vellalore
Water Users Association (MDU - 19) of Uppar Sub 13.96,901 /-
Basin (Package No.1) in Melur Taluk of Madurai | |nclusive of | 6 Months
District. 12% GST

The successful bidder will be expected to complete the works by the intended
completion date specified above.

2. Qualification of the Bidder
2.1. Qualification Information to be provided by the Bidder: the bidder shall
provide information on his qualification which shall include:-

(@)  Total monetary value of works executed by him for each year of the last 3
years;

(b) List of works (similar to the works described in Para 1) completed
satisfactorily as a prime contractor during the last 3 years, enclosing
certificates from the respective Employers in support of experience
claimed along with the Employers’ contact numbers;

(c) Report on his financial standing, along with last 3 years’ financial
statements/Profit and Loss Statements; and

(d) Details of any litigation, during the last 3 years in which the bidder is
involved, the parties concerned, and disputed amount or award in each
case (Give details of both completed and pending cases).



2.2 Qualification Criteria: To qualify for award of the contract the bidder:-
(a) should have satisfactorily completed as a prime contractor at least one

similar work of value not less than Rs.11,17,521/-(@2021-22 Price level)
in the last three years.

(b)  should have achieved in at least one year an annual financial turnover (in
civil engineering construction works of similar nature only) of value not
less_than Rs.55,87,604/- (@2021-22 Price level) in the last three years.

(c) Availability (either owned or leased or by procurement against mobilization
advances) of the following Key and critical equipment for this work.

'?CI)'_ Equipment Qty.
1 | Hydraulic Excavator (Pocklain/ JCB/ Hitachi) 1 No
2 | Water Tank 10000 Itr. capacity 1 No
3 | Lorry/ Tipper 8 to 10 ton Capacity 1 No.
4 | Mixer Machine 10/7 Cft. 1 No
5 | Concrete Vibrators 5 Nos.

Based on the studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the above list. The bidders should, however,
undertake their own studies and furnish with their bid, a detailed construction planning
and methodology supported with layout and necessary drawings and calculations to
allow the employer to review their proposals. The numbers, types and capacities of
each plant/equipment shall be shown in the proposals along with the cycle time for each
operation for the given production capacity to match the requirements.

(d) availability for this work of a Project Manager with not less than Five years
experience in construction of similar civil engineering works and other key
personnel with adequate experience as required; and

1. Project Manager B.E., ( Civil) — 5 years experience -1 no.

2. Site Engineer DCE., ( Civil) — 3 years experience -2 nos.

(e)  should not have been temporarily suspended or debarred by the World
Bank Group in compliance with the Bank’s Anti-Corruption Guidelines and
its Sanctions Framework under Procurement Regulations.



3.

Eligibility - Conflict of Interest

Any Bidder found to have a conflict of interest shall be disqualified. A Bidder may
be considered to have a conflict of interest for the purpose of this bidding process,
if the Bidder:

Vi.

directly or indirectly controls, is controlled by or is under common control with
another Bidder; or

receives or has received any direct or indirect subsidy from another Bidder; or
has the same legal representative as another Bidder; or

has a relationship with another Bidder, directly or through common third
parties, that puts it in a position to influence the bid of another Bidder, or
influence the decisions of the Employer regarding this bidding process; or

any of its affiliates has been hired (or is proposed to be hired) by the Employer
or Borrower as Engineer for the Contract implementation;

has a close business or family relationship with the concerned professional
staff of the project implementing agency

Quotation Price

a)

b)

The contract shall be for the whole works as described in the Bill of
quantities, drawings and technical specifications. Corrections, if any, shall
be made by crossing out, initialing, dating and rewriting.

All duties, taxes and other levies payable by the contractor under the
contract shall be included in the total price.(GST should be shown
separately)

The rates quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.

The Bidder shall fill in rates and prices and line item total for all items of
the Works described in the Bill of Quantities along with total bid price (both
in figures and words). Items for which no rate or price is entered by the
Bidder shall be deemed covered by the other rates and prices in the Bill of
Quantities.

The rates should be quoted in Indian Rupees only.



5.1

5.2

5.3

5.4

5.5

5.6

5.7

Submission of Quotations

The bidder is advised to visit the site of works at his own expense and obtain all
information that may be necessary for preparing the quotation.

Each bidder shall submit only one quotation. Bidders should not contact other
competing bidders in matters relating to this bid.

The quotation submitted by the bidder shall comprise the following :-

(a) Quotation in the format given in Section B.
(b) Signed Bill of Quantities; and
(c) Qualification information form given in Section B duly completed.

The bidder shall seal the quotation in an envelope addressed to the The
Executive Engineer PWD,WRD,Periyar Main Canal Division, Melur.The envelope
will also bear the following identification :-

Working Estimate for On-Farm Development works including flow measuring
devices to Kottakudi Cluster ( CLUSTER NO - XVIIlI) covered in
Karuthapuliyampatti Water Users Association (MDU - 14) of Uppar Sub basin
(Package No.1)Kottakudi village in Melur Taluk of Madurai District.
(Package No. 01 / TN IAMP / WRD / UPR / OFD Kuruchipatti Cluster
(CLUSTER No - 23)- 9 / Works / Phase |l / 2021-2022). Do not open before
15.30 hours on 13™" April 2022.

Quotations must be received in the office of the Executive Engineer PWD,
WRD.,Periyar Main Canal Division, Melur not later than the deadline for
submission of quotations viz. time 15.00 hours and date 13t April 2022. If the
specified date is declared a holiday, quotations shall be received upto the
appointed time on the next working day.

Signing of Quotations: The name and position held by each person signing the
quotation and related documents must be typed or printed below the signature.

Deadline for submission of Quotations:

Any quotation received by the Executive Engineer PWD, WRD.,Periyar Main
Canal Division, Melur after the deadline for submission of quotations will be
rejected and returned unopened to the bidder.

Validity of Quotation

Quotation shall remain valid for a period not less than 45 days after the deadline
date specified for submission.



7. Opening of Quotations

Quotations will be opened in the presence of bidders or their representatives who
choose to attend on the date and time and at the place specified in the letter of
invitation.

8. Information relating to evaluation of quotations and recommendations for the
award of contract shall not be disclosed to bidders or any other persons not
officially concerned with the process until the award to the successful bidder is
announced.

9. Evaluation of Quotations

9.1 Correction of Arithmetical Errors

Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Errors shall be corrected as follows:

(a) where there is a discrepancy between the amounts in figures and in words,
the amount in words shall govern;

(b) where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, unit rate as quoted shall
govern; and

(c) the amount stated in the Bid shall be adjusted in accordance with the above
procedure for the correction of errors

If the Bidder does not accept the corrected amount, the Bid shall be rejected.

9.2 The Employer will evaluate and compare the quotations determined to be
substantially responsive i.e. which

(a) meet the qualification criteria specified in clause 2 above;
(b)  are properly signed ; and
(c) confirm to the terms and conditions, specifications and drawings without
material deviations.
10. Award of contract

The Employer will award the contract to the bidder whose quotation has been
determined to be substantially responsive and who has offered the lowest
evaluated quotation price and who meets the specified qualification criteria.

10.1 Notwithstanding the above, the Employer reserves the right to accept or reject
any quotations and to cancel the bidding process and reject all quotations at any
time prior to the award of contract.

10.2 The bidder whose quotation is accepted will be notified of the award of contract
by the Employer prior to expiration of the quotation validity period.



11.

12.

13.

14.

Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall
deliver to the Executive Engineer PWD,WRD, Periyar Main Canal Division,
Melur the performance security (either a bank guarantee or a bank draft in
favour of the Employer) for an amount equivalent of 3 % of the contract price.
The Performance Security shall be valid till the expiry of the period of
maintenance of the work, specified in clause 12.Failure of the successful Bidder
to furnish performance security and to sign the agreement within the period
stipulated shall constitute sufficient grounds for annulment of award and
debarring the bidder from participation in bidding for works by the Employer for a
period of one year, in which case the Employer may make the award to the next
lowest evaluated bidder or seek quotations afresh.

Period of Maintenance:

The “Period of Maintenance” for the work is Twelve months from the date of
taking over possession or one full monsoon season whichever occurs later.
During the period of maintenance, the contractor will be responsible for
rectifying any defects in construction free of cost to the Employer.

Purchase of all construction materials including cement and steel as per
the specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.

Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines
and its prevailing sanctions policies and procedures as set forth in the WBG’s
Sanctions Framework, as set forth in Section C. In further pursuance of this
policy, bidders shall permit and shall cause their agents (whether declared or
not), sub-contractors, sub-consultants, service providers, suppliers and their
personnel, to permit the Bank to inspect all accounts, records and other
documents relating to any prequalification process, bid submission, and contract
performance (in the case of award), and to have them audited by auditors
appointed by the Bank.

10



SECTION -B

1. Format for Qualification Information.
2. Format for Submission of Quotation.

3. Format for Letter of Acceptance.

11



1 For Individual Bidders

QUALIFICATION INFORMATION

1.1 Principal place of business:

Power of attorney of signatory of Quotation.
[Attach copy]

1.2 Total value of Civil Works

construction work performed in the last

three years (in Rs. Lakh)

2019-20

2020-21

2021-22

1.3 Work performed as prime contractor (in the same name) on works of a similar
nature over the last three years.

Remarks
Date Stipulate explainin
Value of of d period Actual reaZons fgr
Project | Name of | Description | Contract | contract | issue P date of
of delay and
Name | Employer of work No. (Rs. of comple-
comple- . work
Lakhs) work . tion
tion completed
order
Existing commitments and on-going works:
Description Plgce Contract Value of Stipulated \’j(')‘rfsi’f Anticipated
of Work No. & Date | Contract period of - date of
State . remaining to .
(Rs. Lakh) | completion completion
be completed
(Rs. Lakhs)

(1)

2) (3)

(4)

(5)

(6)

(7)

*

pending works.

12

Enclose a certificate from Engineer concerned for completion as well as value of




1.4

1.5

1.6

1.7

Proposed subcontracts and firms involved.

Sections of the
works

Value of Sub-
contract

Sub-contractor
(name &
address)

Experience in
similar work

Evidence of access to financial resources to meet the requirements of working
capital: cash in hand, lines of credit, etc. List them below and attach copies of
support documents.

Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers
who may provide references if contacted by the Employer.

Information on litigation history in which the Bidder is involved.

Other

party
(ies)

Employer

Cause of
dispute

Amount
involved

Remarks
showing
present status

13




QUOTATION

*

Description of the Works: Working Estimate for On-Farm Development Works
including Flow Measuring Devices to Kuruchipatti Cluster (CLUSTER No - 23)
Covered in Vellalore Water Users Association (MDU - 19) of Uppar Sub Basin
(Package No.1) in Melur Taluk of Madurai District. (Package No. 01 / TN IAMP / WRD /
UPR / OFD Kuruchipatti Cluster (CLUSTER No - 23)- 9 / Works / Phase 1l / 2021-
2022)

To:
The Executive Engineer PWD,WRD.,
Periyar Main Canal Division,

Melur.
Subiject: Working Estimate for On-Farm Development Works including
Flow Measuring Devices to Kuruchipatti Cluster (CLUSTER No -
23) Covered in Vellalore Water Users Association (MDU - 19) of
Uppar Sub Basin (Package No.1) in Melur Taluk of Madurai District.
(Package No. 01 / TN IAMP / WRD / UPR / OFD Kuruchipatti
Cluster (CLUSTER No - 23)- 9/ Works / Phase 1l / 2021-2022)
Reference :Letter NO.....coocoveeviiiiiiiiinnn dated......c.cccevvnene from .............
Sir,
We offer to execute the Works described in your letter referred to above in accordance
with the Conditions of Contract enclosed therewith at ......... percentage above / below
the estimated rates, i.e., for a total Contract Price of -
Rs.** [in figures ]
Rs. [inwords ].

In submitting our Quotation, we make the following declarations:

(@) No reservations: We have examined and have no reservations to the RFQ
document;

(b) Conformity: We offer to execute the subject work in conformity with the RFQ
document and in accordance with the Period of Completion specified in Section A.;

(c) Quotation Validity Period: Our Quotation shall be valid for the period of 45 days,
from the deadline fixed for the Quotation submission;

(d) Eligibility: We meet the eligibility requirements and have no conflict of interest, we

are not participating in more than one quotation in this bidding process, and we
have not been temporarily suspended or debarred by the World Bank.

14



(e) Fraud and Corruption: We hereby certify that we have taken steps to ensure that
no person acting for us or on our behalf will engage in any type of corrupt,
fraudulent, collusive, coercive, or obstructive practices.

(f) ESHS/GBV Compliance: We hereby undertake to comply with (i) the applicable
Laws/ Rules/ Regulations for protection of environment, public health and safety; (ii)
the regulatory authority conditions (if any) attached to any permits or approvals for
the project; and (iii) the Management Strategies and Implementation Plan (MSIP) to
manage the Environmental, Social (including sexual exploitation and abuse (SEA)
and gender based violence (GBV)), Health and Safety (ESHS) risks, and ESHS
Code of Conduct, (if any prescribed by the Employer ), that will apply to us, our
employees and all subcontractors.

This quotation and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any
quotation you receive.

Yours faithfully,

Authorized Signature : Date:

Name & Title of Signatory :
Name of Bidder
Address

To be filled in by the Employer before issue of the Letter of Invitation.
To be filled in by the Bidder, together with his particulars and date of submission
at the bottom of this Form.

*%

15



LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

From To,
The Executive Engineer PWD,WRD.,
Periyar Main Canal Division,

Melur.
Lr.No.
Dear Sirs,
This is to notify you that your Quotation dated for
execution of the
for the
contract price of Rupees [amount

in words and figures], is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of
Rs. (equivalent to 3% of the contract price) within 15 days
of the receipt of the letter. The Performance Security in the form of Bank guarantee or a
Bank draft in favour of Executive Engineer, PWD, WRD, Periyar Main Canal Division,
Melur shall be valid till the expiry of the period of maintenance i.e. upto
Failure to furnish the Performance Security will entail

cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work
not later than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the Performance
Security, contract for the above said work stands concluded.

Yours faithfully,

Executive Engineer PWD, WRD.,
Periyar Main Canal Division, Melur.

16



DRAFT AGREEMENT FORM FOR
PROCUREMENT THROUGH NATIONAL
SHOPPING

17



Draft Agreement form for
Procurement through National Shopping

ARTICLES OF AGREEMENT
This deed of agreement is made in the form of agreement on day
month 2022 | between the Executive Engineer
PWD,WRD, Periyar Main Canal Division, Melur or his authorized representative
(hereinafter referred to as the first party) and (Name of the
Contractor), S/O resident of (hereinafter referred

to as the second party), to execute the work of Working Estimate for On-Farm
Development Works including Flow Measuring Devices to Kuruchipatti Cluster
(CLUSTER No - 23) Covered in Vellalore Water Users Association (MDU - 19) of
Uppar Sub Basin (Package No.1) in Melur Taluk of Madurai District. (Package No.01 /
TN IAMP / WRD / UPR /  OFD Kuruchipatti Cluster (CLUSTER No - 23)- 9 / Works /
Phase Il / 2021-2022) (hereinafter referred to as works) on the following terms and
conditions.

2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is
Rs. as reflected in Annexure - 1.

3.1 Payments under its contract:

1. Payment Certificates

1.1 The Contractor shall submit to the Engineer monthly statements of the estimated
value of the work completed less the cumulative amount certified previously along with
details of measurement of the quantity of works executed in a tabulated form as
approved by the Engineer.

1.2 The Engineer shall check the details given in the Contractor's monthly statement
and within 14 days certify the amounts to be paid to the Contractor after taking into
account any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause 51(3) of the
Contract Data (Secured Advance).

18



1.3 The value of work executed shall be determined by the Engineer after due check
measurement of the quantities claimed as executed by the contractor.

1.4 The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed..

1.5 The value of work executed shall include the valuation of Variations and
Compensation Events.

1.6 The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

2. Payments

2.1 Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of the contract and taxes, at source, as applicable under the law.
The Employer shall pay the Contractor the amounts certified by the Engineer within 28
days of the date of each certificate. If the Employer makes a late payment, the
Contractor shall be paid interest on the late payment in the next payment. Interest shall
be calculated from the date by which the payment should have been made up to the
date when the late payment is made at 8% per annum.

2.2 If an amount certified is increased in a later certificate or as a result of an award by
the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon which
the increased amount would have been certified in the absence of dispute.

3.2 Payments at each stage will be made by the first party:
(a) On the second party submitting an invoice for an equivalent amount ;

(b) On certification of the invoice (except for the first installment) by the
engineer nominated by the first party with respect to quality of works in the
format in Annexure — 2

4, Notice by Contractor to Engineer

The second party, on the works reaching each stage of construction, issue a
notice to the first party or the Engineer nominated by the first party (who is
responsible for supervising the contractor, administering the contract, certifying
the payments due to the contractor, issuing and valuing variations to the contract,
awarding extensions of time etc.), to visit the site for certification of stage
completion. Within 15 days of the receipt of such notice, the first party or the
engineer nominated by it, will ensure issue of stage completion certificate after
due verification.
19



Completion time

The works should be completed in 6 months from the date of this Agreement. In
exceptional circumstances, the time period stated in this clause may be extended
in writing by mutual consent of both the parties.

If any of the compensation events mentioned below would prevent the work
being completed by the intended completion date, the first party will decide on
the intended completion date being extended by a suitable period:

a) The first party does not give access to the site or a part thereof by the
agreed period.

b) The first party orders a delay or does not issue completed drawings,
specifications or instructions for execution of the work on time.

c) Ground conditions are substantially more adverse than could reasonably
have been assumed before issue of letter of acceptance and from
information provided to second party or from visual inspection of the site.

d) Payments due to the second party are delayed without reason.
e) Certification for stage completion of the work is delayed unreasonably.

Any willful delay on the part of the second party in completing the construction
within the stipulated period as specified in Mile stone enclosed in Schedule A will
render him liable to pay liquidated damages @ Rs. 0.05% of contract value per
day which will be deducted from payments due to him. The first party may cancel
the contract and take recourse to such other action as deemed appropriate once
the total amount of liquidated damages exceeds 10 % of the contract amount.

Liquidated Damages

Liquidated damages will be imposed on the Contractor for the lapses/ short fall in

achieving the rate of progress as per Milestone.

The liquidated damages for the whole of the works Rs.698/- per day (Rupees Six

hundred and Ninety eight only)

8.1

For mile stone | - Rs.698/- per day (Rupees Six hundred and Ninety eight only)

Duties and responsibilities of the first party

The first party shall be responsible for providing regular and frequent supervision
and guidance to the second party for carrying out the works as per specifications.
This will include written guidelines and regular site visit of the authorized
personnel of the first party, for checking quality of material and construction to
ensure that it is as per the norms.

20



8.2

8.3

8.4

8.5

The first party shall supply 3 sets of drawings, specifications and guidelines to
the second party for the proposed works.

Possession of the site will be handed over to the second party within 10 days of
signing of the agreement.

The Engineer or such other person as may be authorized by the first party shall
hold meeting once in a month where the second party or his representative at
site will submit the latest information including progress report and difficulties if
any, in the execution of the work. The whole team may jointly inspect the site on
a particular day to take stock of activities.

The Engineer shall record his observations/instructions at the time of his site visit
in a site register maintained by the second party. The second party will carry out
the instructions and promptly rectify any deviations pointed out by the engineer.
If the deviations are not rectified, within the time specified in the Engineer's
notice, the first party as well as the engineer nominated by it, may instruct
stoppage or suspension of the construction. It shall thereupon be open to the
first party or the engineer to have the deviations rectified at the cost of the
second party.

Duties and responsibilities of the second party

The second party shall:

a) take up the works and arrange for its completion within the time period
stipulated in clause 5;

b) employ suitable skilled persons to carry out the works ;
c) regularly supervise and monitor the progress of work ;

d) abide by the technical suggestions / direction of supervisory personnel
including engineers etc. regarding building construction ;

e) be responsible for bringing any discrepancy to the notice of the
representative of the first party and seek necessary clarification :

f) ensure that the work is carried out in accordance with specifications,
drawings and within the total of the contract amount without any cost
escalation ;

g) keep the first party informed about the progress of work ;

h) correct the notified defects within the length of time specified by the Field
Engineer,;

i) be responsible for all security and watch and ward arrangements at site till
handing over of the building to the first party ;

21



10.

11.

j) maintain necessary insurance against loss of materials/cash, etc. or
workman disability compensation claims of the personnel deployed on the
works as well as third party claims.

k) Pay all duties, taxes and other levies payable by construction agencies as
per law under the contract (First party will effect deduction from running
bills in respect of such taxes as may be imposed under the law).

)] abide by all labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local
authority;

(m) abide by all enactments on environmental protection and rules made there
under, regulations, notifications and by-laws of the Sate or Central
Government, or local authorities;

(n)  be responsible for the safety of all activities on the Site.
Variations / Extra Items

The works shall be carried out by the second party in accordance with the
approved drawings and specifications. However, if, on account of site conditions
or any other factors, variations are considered necessary, the following
procedure shall be followed:-

a) The second party shall provide the Engineer with a quotation for carrying
out the Variation when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the
request before the Variation is ordered.

b) If the quotation given by the second party is unreasonable, the Engineer
may order the Variation and make a change to the Contract Price which
shall be based on Engineer’'s own forecast of the effects of the Variation
on the Contractor’s costs.

c) The second party shall not be entitled to additional payment for costs
which could have been avoided by giving early warning.

Securities

The Performance Security (Bank Guarantee from a Nationalized or Scheduled
Bank in India in the format attached) shall be provided to the Executive Engineer,
PWD, WRD, Periyar Main Canal Division, Melur no later than the date specified
in the Letter of Acceptance and shall be issued in an amount and form and by a
bank or surety acceptable to the Executive Engineer, PWD, WRD, Periyar Main
Canal Division, Melur. The Performance Security shall be valid until a date 28
days from the date of issue of the Certificate of Completion in the case of a Bank
Guarantee.
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12.

13.

Termination

121

12.2

12.3

12.4

The Executive Engineer / Employer may terminate the Contract if the
other party causes a fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the
following:

(a)  the contractor stops work for 28 days and the stoppage has not
been authorized by the Engineer;

(b)  the Contractor has become bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(c)  the Engineer gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the
Engineer;

(d)  the Contractor does not maintain a security which is required;

Notwithstanding the above, the Executive Engineer / Employer may
terminate the Contract for convenience.

If the Contract is terminated the Contractor shall stop work immediately,
make the Site safe and secure and leave the Site as soon as reasonably
possible.

Payment upon Termination

13.1

13.2

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate for the value of the
work done less advance payments received up to the date of the issue of
the certificate, less other recoveries due in terms of the contract, less
taxes due to be deducted at source as per applicable law.

If the Contract is terminated at the Executive Engineer / Employer’s
convenience, the Engineer shall issue a certificate for the value of the
work done, the reasonable cost of removal of Equipment, repatriation of
the Contractor's personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works and less advance
payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source
as per applicable law.
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14. Dispute settlement

If over the works, any dispute arises between the two parties, relating to any
aspects of this Agreement, the parties shall first attempt to settle the dispute
through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for
arbitration by a Sole Arbitrator not below the level of retired Chief Engineer /
Superintending Engineer, (not connected in part or whole with this Project in his
service) to be appointed by the first party. The Arbitration will be conducted in
accordance with the Arbitration and Conciliation Act, 1996. The decision of the
Arbitrator shall be final and binding on both the parties. The Arbitrator shall give
his award/decision within 60 days of start of proceedings.

15.  Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and
its prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions
Framework, as set forth in Section C. In further pursuance of this policy, the Contractor
shall permit and shall cause its sub-contractors and sub-consultants to permit the Bank
and/or persons appointed by the Bank to inspect the Site and/or the accounts and
records relating to the performance of the Contract and the submission of the bid, and
to have such accounts and records audited by the Bank, if requested by the Bank.The
Priced Bill of Quantities (Annexure 1), Format of Certificate (Annexure 2) and
Specification and Drawings (Annexure 3) are attached.

Signed and delivered by Sri. for and on

behalf of the Contractor
In the presence of the Witness:

i)
i)

SIGNATURE

Signed and delivered by Executive Engineer, PWD, WRD, Periyar Main Canal Division,

Melur for and on behalf of the Government.

In the presence of the Witness:
SIGNATURE
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Schedule - A

Milestone
Mile stone |
L. (From
Sl. Description of Agreement unit commencement
No item Qty to Sixth Month)
Qty

Earth  work  for 3

1. Foundation 216.00 M 216.00
Plain Cement

2. | Concrete M15 61.20 M3 61.20
40mm
Plain Cement

3. | Concrete M15 Grade 74.80 M3 74.80
20mm
Plain Cement

4. | Concrete M20 Grade 15.70 M3 15.70
20mm

5, | Supplying and | 44 49 atl 14.49

' Fabrication of Steel ) )

Fabrication,

6. | Supplying of Steel| 4, 5 Nos 14.00

level gauge of size
100mm x 450mm.




GENERAL CONDITIONS

1) The work shall be carried out in strict accordance with Tamilnadu Building practicing
and its volumes.

2) The Contractor shall make his own arrangements for the procurement of cement,
steel, binding wire and all other construction materials to the required specifications
required for the work. The rates for several items of work involving the cement and steel
will be inclusive of the cost of cement steel, storage, centage, conveyance charges.
Cement shall confirm to clause No 4 of 1.5.456 — 1978 for the purpose of Specification.
For specification of Ordinary rapid hardening and low heat Portland cement 1.S.269-1989
and for Portland Pozzolana cement 1.S5.1489 — 1991 shall apply.

3) In case where the Contractor is required to procure Portland cement for the work,
shall always purchase Portland cement as fresh as possible after manufacture, and he
shall on demand by the Executive Engineer , furnish a laboratory certificate of the
character material with the approval of the Executive Engineer . This should be
demanded in every case where there is reason to believe that the cement has been long
stored and may have hereby deteriorated in quality.

The quality of cement and steel procured shall be in confirmation with B.S.| standards.
The quality test shall be conducted by the Contractors at their own cost, in the technical
education centre laboratories(or) in the Government approved testing laboratories (or) in
the Laboratories of Public Works Department if available at various stages Public Works
Department has liberty to confirm the quality of the materials supplied by the Contractor
at various levels and stages at their own laboratory, at the cost of Contractors, Random
check by the officer incharge will be made for the each consignment and samples sent to
Government authorised institution for testing at the cost of Contractor.

4) The Executive Engineer shall reject any cement which is proved to be not according to
standards.

5) For storage of cement paragraph 5 of 1.S5.269-1967 shall apply. In case where the
Contractor required to procure Portland cement for the work, he shall notify the Executive
Engineer on the arrival of each consignment of Portland cement on the work, informing
him at the same time of the brand, agent from whom obtained and age of the cement.
Transporation from the place of supplying to the batching plant shall be whether Flight,
Rail, Cars, Trucks, conveyance and other means which will protect the cement
completely from exposure and moisture. Immediately upon receipt at the job site, bulk
cement shall be stored in dry-Weather Light, properly ventilated places until the cement is
used on works. Cement which has become hard or perished by moisture or other causes
on no account be used on the work.

6) All storage facilities shall be subject to approval of Engineer in charge and shall be

constructed to permit easy access for inspection and identification by the departmental

officers.

a) Avoid storage for long periods, do not store at all, if possible, during the rainy season

b) Prevent circulation of air through the cement by close packing and cover with a
tarpaul

c) For other precautions in this regard, 1.S.4082-1987 shall apply

d) Cement should be stored in a building or shed which is a leak proof and as moisture

proof as possible.

e) Cement which has fully (or) partially set, shall not be used.



f. Temporary Store at Site

Very often bags of cement have to be stored in the work site out in the open, for
use on work for one or more days. In such cases the bags shall be laid on a dry platform
made of wooden planks resting on brick masonry, concrete or dry sand or aggregate
platform above 150 mm above the ground.

The number of bags shall be kept to a minimum, preferable just sufficient for the
day’s consumption

Care shall be taken to see that every point in the pile is well covered by tarpaulin
or polythene sheet and protected against the moisture in air. The Tarpaulin over lap each
other properly.

g. Non Payment to wasted Concrete

No payment will be made for wasted concrete in replacement of damaged or defective
concrete or extra concrete required as a result of over excavation and excess concrete
placed by the Contractor intentionally, performed to facilitate the Contractor’s operations,
shall be borne by the Contractor himself, No extra payment will be made to Contractor for
such additional quantity of cement.

h. Use of Pozzalona cement on works

Ordinary Portland cement confirming to 1.S.269 — 1989 shall be used for masonry
work. Portland Pozzalona cement confirming to 1.S5.1489 — 1991 may also be used for
masonry work in the event of non — availability of ordinary Portland cement with the prior
approval of Engineer — in Charge.

7. Departmental machinery to the extent available will be supplied to the Contractor and
the hire charges will be recovered for the machinery from the Contractor's bill at the rates
that will be specified by the department, if hired

8.The Contractors who are themselves not professionally qualified shall undertake to
employ qualified Technical personnel at their cost to look after the work. The Contractors
would state in clear terms to employ Technical personnel required by Department
specified in the schedule below for the work. In case the selected tenderer is
professionally qualified or has undertaken to employ Technical personnel under him, he
should see that Technical qualified personnel is always at the site of work during working
hours professionally checking all the items of works and paying extra attention to such
works as may demand special attention (e.g.) reinforced cement concrete works, etc.,

8 (A) The Details of Technical Assistants to be Employed

The applicant shall have a Project Manager, Site Engineers with degree in civil
Engineering, Diploma in civil Engineering with minimum field experience noted against
each, available as given below, exclusively for this work.

1. Project Manager B.E., ( Civil) — 5 years experience -1 no.
2. Site Engineer DCE., ( Civil) — 3 years experience -2 nos.



8 (B) If the tenderer who is not professionally qualified fails to employ technical personnel
as indicated above, fine shall be levied as follows during the period of Non-employment
of technical personnel.

a. Rs.2000/- Per month for Diploma holder
b. Rs.5000/- Per month for Degree holder

Note:
In case the Contractor who is professionally qualified is not in a position to remain

always at the site work during working hours personally checking all items of work and
paying extra attention to such works as may demand special attention (e.g. Reinforced
cement concrete works etc) he should employ technically qualified personnel as
prescribed for the works above.

The employment of Technical Assistant should be based on the value of contract.
Engineers with Mechanical Engineering Qualification and reputed from Civil Engineering
Department are also suitable to supervise the Civil Engineering Works because of their
experience in Civil Engineering field.

A movement register should be opened and maintained for technical assistants
employed by the Contractor (or) for the technically qualified Contractor. The Technical
Assistant or Technically qualified Contractor should note the arrival and their departure
timings every day along with their initials. Such register should be produced during the
inspection of the inspecting officer.

1) One L. T.l trained mason for every ten masons or part thereof should be
employed.

2) The Contractor shall not employ the labour below the age of 18 years.

11) He should offer employment to Ex-Serviceman, Ex-toddy tappers and unemployed
agricultural labours as far as possible.

12) Sufficient labourers as may be required by the Executive Engineer shall be
employed on the work so as to gear up the progress of the work and the Contractor is
bound to employ such extra labourers without claiming extra.

13) The Contractor shall not claim for any loss due to unforeseen circumstances
including suspension of work due to nature cause.

14) Accident to people employed by the Contractor resulting compensation to be paid as
per the workmen Compensation Act shall be on the Contractor’s account.

15) The Contractor should make his own arrangements for the conveyance of materials
to the work site from sources specified.

16) The quarry specified is the nearest one to the work spot, where one use material as
per specification required are now available, but if the quarry containing similar
specification, happened to be at the nearer distance of the work spot than to the quarry in
the schedule, the Executive Engineer shall have right to ask the Contractor to quarry the



required materials only from nearest quarry and to allow rates for the same based on the
lesser lead during the time of execution of the work.

17) Payment will be made on detailed measurement. Any of the items in the schedule
may be omitted or altered technically and no variation in the rate shall become payable to
the Contractor on account of the omission (or) variation in quantities.

18) Before payment of final bills the Contractor shall produce certificate from the Income
Tax authority that all income — tax payable by him up to date has been paid and
certificate from the sale tax authority that all the Sales Tax payable by him up to date has
been paid.

19) The Executive Engineer will be at liberty to with draw any portion of work or to
carryout any portion of the work at any time either Departmentally or through other
agency in the interest of Government without assigning any reasons to the Contractor
who is actually doing the work and the Executive Engineer’s decision will be final and
binding on the contract and Contractor is not entitled for any compensation on account of
the same.

20) In the event of work being transferred to any other Circle/ Division/ Sub- Division,
the Superintending Engineer / Executive Engineer / Assistant Executive Engineer who is
incharge of the Circle/ Division/ Sub- Division having jurisdiction over the work shall be
competent to exercise all the powers and privieges reserved in favour of the
Government.

21) The rates should be inclusive of all taxes payable to the Government by the
Contractor.

22) The rates will be for the finished items of work and no extra will be paid for
seignorage charges.

23) An amount of 2% of the value of the work including cost of all materials such as
cement, steel, etc, will be deducted from the Contractor’s bill at the time of payment
towards income tax.

24) The site should be cleared by the Contractor after completing the work, as required
by the departmental Engineers, at his cost without claiming extra.

25) The work shall be carried out without any hindrance or damage to the existing cross
masonry works such as bridges, super passages etc.

26) A deduction of 20% and 10% will be made in the quantity of earthwork measured for
thandoos and muttoos respectively and refund of amount on account of this deduction
will be made only when the satisfactory removal of the thandoos and muttoos. If the
thandoos and muttoos are not removed within 30 days from the date of check
measurement or within the period as fixed at the discretion of the Executive Engineer, the
20% and 10% deduction will not be revoked.

27) The recovery towards hire charges of machineries will be made at the rates specified
and for the time actually utilised by the Contractor or for the time required as per the date
considering the out turn whichever is higher.



28) The sectioning of the bank should be done immediately after the work in the reach is
completed. The final sectioning must be completed within 15 days after the completion of
the work in the entire reach.

29) The earth required for the work shall be normally selected by the Department
Engineers and the Contractor is to use the earth so selected for forming bank, etc. as
directed by the Departmental officers.

30) Payment for sand will be made for quantity of sand stacked after making necessary
deduction for bulkage from the stacked quantity.

Gross stacked quantity x 100
NET QUANTITY =

100 + percentage of bulkage

The percentage of bulkage will be determined from the test conducted according
to the procedure indicated in the Chief Engineer's circular Memo No0.535-G/63 FP
Dt.9.9.93 on the undisturbed sample taken from the stacks. The rates to be quoted shall
therefore be for one cubic meter of final quantity of sand to be stacked after necessary
deduction of bulkage.

31) Measurement for rock blasting and removal will be made on level basis and stack
measurement also will be taken into comparison allowing 40% voids and the lesser one
will be considered for payment. No over bulkage will be allowed in blasting.

32) The Contractor should prepare a bar chart for this work and produce the same before
starting the work to the Executive Engineer for his approval.

33) For the purpose of payment for the earth work for the formation of the bund where
special consolidations done by mechanical roller or hand or power roller, the quantity as
per the borrow pit measurement or the quantity of Earth work as per levels after
consolidation with 15 % allowances over the finished earth work, whichever is less will be
taken as final quantity for making payment.

34) In case of any dispute or difference between the parties to the contract either during
the progress (or) after the completion of the works or after determination, abandonment
or breach of the contract as to any other matter or thing arising there under, except as to
matters left to the self discretion of the Executive Engineer of the clause 18,20, 25-3,
27(1), 34, 35 and 37 of the General conditions of contract as to the Contractor may claim
to be entailed them party shall forthwith give to the other notice or such dispute or
difference shall be and is hereby referred to the arbitration of the Superintending
Engineer of the nominated circle, mentioned in the article of agreement herein after
called “the arbitrator”. In cases where the value of claim is more than Rs.50,000/- the
parties will seek as specified in tender notice.

35) The Contractor has to maintain the progress of work as per the percentage of work
specified in tender. If the Contractor fails to keep the rate of progress as stipulated in the
tender, penalty will be imposed on the Contractor for his slow progress with reference to
clause 57 of Tamil Nadu Building Practice under preliminary specification.



36) Similarly for lighting arrangements to do any work, to keep up the accepted progress
of work, the Contractor has to take his own arrangements at his cost. Possible help to get
power connections from the Tamil Nadu Electricity Board, etcso as to complete the work
within the accepted contract period will be made by this department. But concreting has
to be done in day time. No extra payment will be paid for such works.

37) The leads and lifts involved for the various materials as well as finished works are
clearly furnished in the schedule. However the Contractors are requested to inspect the
places of work, the quarries for sand and metal and satisfy themselves about the
adequacy of the provision made for lift and lead before tendering. The Contractor will not
be eligible for extra lead and lift even if it is actually involved during the course of the
work.

38) An amount of 2% in the respect of civil works contract and 4% in respect of other
works of the value of work including cost of all materials such as cement, steel etc, will be
deducted from the Contractors bill at the time of payment towards sales tax.

39) In the event of the death or insanity or insolvency or imprisonment of the
Contractor or where the Contractor being a partnership or firm becomes dissolved or
being a corporation goes into liquidation, voluntarily or otherwise, the contract may at the
option of the Executive Engineer, be terminated by notice in writing pasted at the site of
the works and advertised in one issue of the local District Gazette and all acceptable
works shall forth with be measured up and paid for at the rates provided in the contract
schedule where such apply, or otherwise, by the most recent schedule of rate of the
Division approved by competent authority to the person or persons entitled to receive and
give a discharge for the payment.



GENERAL CONDITIONS

1. Period of Completion is 6 Months (Including Monsoon & Irrigation Period)

2. Execution and completion of the work should be within the period specified in the
tender notice from the date commencement of work or handing over of site whichever is
earlier.

3. It must be distinctly and specifically understood that work will be executed complying
with the specification in metric system found by Tamil Nadu Building Practice Vol. | and Il.
Payment will be made as per measurement recorded units only.

4. During the contract period inclusive of water flowing period for irrigation if the Canal is
damaged due to rain or floods, rock slips etc., it is the responsibility of the successful
tenderer to rectify the damages on giving top priority at his own cost without claiming any
extra.

5. It is the responsibility of the successful tenderer to keep the Canal in a complete shape
in the portion where he is taking up the rehabilitation works as per specifications and as
directed by the departmental officers at the times of releasing water in the canal so that it
can carry the specified Quantum of water conveyed for irrigation without any hindrance.

6. The work shall be proceeded with expeditiously from the date on which the site is
handed over and completed as early as possible as required by the departmental
officers.

7. The Contractor must make his own arrangement to form approach roads and ramps, if
any, required at his own cost and maintain the same throughout the period of contract.
On permission for using existing roads, if any, by the Contractor must bear all charges to
maintain for using the road. No extra cost on this account will be entertained by the
Department.

8. If night work is required to fulfill the agreed rate of progress all arrangements shall be
made by the Contractor including lighting the area without any additional claims.

9. The rates specified in the schedule for the different items of work are for the finished
works and no extra will be paid for baling and pumping charges indented on the work.

10. The shed for storing the materials should be put up by the Contractor at his own cost.
The Contractor's special attention is invited to relevant clauses of the general conditions
of contract of Tamil Nadu Building Practice and also required to provide at his own
expenses sheds, latrine, water, lights, urinals, etc.,

11. Earth work and masonry work should be constructed simultaneously as required by
the departmental officers.



12. The Contractor will be held responsible for the proper and safe custody of all the
Departmental Materials which are handed over to the Contractor until they are finally
used on the work (or) taken over by the Department.

12 (A) For slow progress action will taken by the Executive Engineer as per the clause
57.1, 57.2 and 57.3 of General Conditions of Contract of T.N.B.P. The Contractor rates
are inclusive of Sales Tax payable by the Contractor to the Government as per the
Tamilnadu General Sales Tax Act 1989 as amended from time to time. No enhanced rate
will be payable to the Contractor for any upward revision of Sales Tax during the currency
of the contract.

13. The GST amount will be calculated at 12% from the sum of total tendered value
quoted by the tenderer for construction cost (excluding GST) specified in the BOQ,
Subject to GST rate applicable from time to time as recommended by the GST Council.
TOTAL TENDER PRICE: The total tender price will be the cumulative of value quoted for
construction (Total Basic Rate + GST).i.e., Total basic rate plus GST @ 12%.

14. Contractors should obtain from the authorities concerned an Income Tax Clearance
Certificate and GST Clearance certificate for the current year and submit it along with the
tenders.

15.The work executed by the Contractor under the contract shall be maintained at the
Contractor’s risk until the work is taken over by the Executive Engineer .The Government
shall not be liable to pay for any loss or damages occurred by or arising out of fire, flood,
Volcanic eruption, earth quake, other convulsions of nature and all other calamities, risks
arising out of acts of God during such period and that the option whether to take
insurance coverage or not to cover such risks, is left to the Contractors.

16. If there are any dues from the Contractor to the Government for this work, if it is not
recoverable from the Contractor under this contract or other contract, the dues will be
recovered from the Contractor by evoking the provision of the Tamilnadu Revenue
Recovery Act 1964 (Tamilnadu Act V of 1964).

17. Recovery under Revenue Recovery Act

Whenever any amount has to be paid by the Contractor by virtue and clause 57.4
General condition to the contract or any amount that may be due or may become due
from the Contractor made those presents and the Contractor is not responding to the
demands for payments against a said amount, then, the Government shall be entitled to
recover the said amount under the provisions of the Tamil Nadu Revenue Recovery Act
1964 (Tamilnadu Act V of 1964) G.0.Ms.No.1318 PW Dt.22.5.1986 amended in
Government letter No. 135130/Y2/88-3/dt.30.3.1990



BUILDING AND OTHER CONSTRUCTION WORKERS ACT:

The following acts are applicable to this contract.

1. Building and other Construction workers (Regulation of the employment and
conditions of service) Act 1996 and TamilNadu Rules 2006- Employing 10 or more
workers either Directly or through a contractor.

2. Contract labour (Regulation & Abolition) Act 1970 and the TamilNadu Rules
1975- Employing 20 or more workers through a contractor.

3. Interstate Migrant Workermen (Regulation of Employment and conditions of
Service) Act 1979 and the TamilNadu Rules 1983-Employing 5 or more other state
workers through a contractor.

Both the Executive Engineer and Contractor of the concerned work should follow
the required legal formalities as per the above acts and as directed by the Joint Director
(BOCW), Industrial safety and Health, Madurai -625020 without any lapse.
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CHAPTERII

SITE OF WORK
SECTION 2.1 DISCHARGE RECORDS

DISCHARGE RECORDS

The Hydrological data, pertaining to the Canal and the streams crossing the
canal furnished in the relevant report and drawings, are for information of bidders
and contractors. It should be noted that the data used in preparing these
particulars were recorded at locations different from the work site. The
Government (that is Government of Tamil Nadu) does not guarantee the reliability
or accuracy of any of the Data and shall assume no responsibilities for any
conclusions or interpretations that may be made from them. The Contractor shall
undertake at his expense such studies as are necessary to assess the reliabilities
and accuracy of the information presented in the Data.

SECTION 2.2 CLEARING AND GRUBBING

2.21

2.2.2

Clearing and Leveling Site

The portion of the right-of-way where required for constructing the work
under these specifications shall be cleared of all trees, bushes, rubbish and other
objectionable matter. Trees designated by the Engineer-in-Charge shall not be cut
and shall be protected from injury. Such cleared material shall be disposed off, as
provided in sub-paragraph said below or removed from the site of work before the
date of completion of the contract as approved by the Engineer-in-Charge. The
clearing operation shall be in accordance with clauses 4.1, 4.1.1, 4.2 and 4.3 of
I.S. 4701-1982 Indian Code of Practice for earth work in canals. Surface boulders
either loose or partly embedded in the ground will have to be removed and
stacked as directed.

Grubbing

The area described or shown on the relevant site plan shall be cleared of all
obstructions, loose stones, non-required materials and rubbish of all kinds. All
brushwood shall be cleared and the roots grubbed up. No trees shall be cut down
and removed without the instructions of the Engineer-in-Charge. Those which are
cut down shall be grubbed up. The same remarks apply to jungle clearance. Trees
to be preserved will be designated by the Engineer-in-Charge.

The products of the clearing shall be stacked in such place and manner as
may be ordered by the Engineer-in-Charge and the ground shall be left in a
perfectly clean conditions. All products of the clearing shall be the property of
Government and shall be disposed of as the Engineer-in-Charge may direct.

All holes or hollows, whether originally existing or produced by digging up
roots shall be carefully filled up with earth, well rammed to the design density and
leveled off, as may be directed.



Preparation of pit

2.23

224

Ant hills shall be completely dug out before earth work is started. In the
absence of any separate contract schedule provision for removal of shrubs, loose
stone and digging of any hills involved in the preparation of bed, the contract rate
for earth work shall be deemed to include all the work to be done in accordance
with this clause. In cases where the work preparation of bed is rather extensive the
Engineer-in-Charge will usually provide a separate schedule provision, the
contractor shall understand that his lender rate is inclusive of all such work without
extra charge. The contract shall therefore examine the site before tendering and
provide for all items to be done under his earth work tender rate. Old bunds will be
benched or sloped as directed by Engineer-in-Charge before addition of earth, the
benches being 500mm x 500mm unless other sizes are specified. The benches or
slope shall be inspected by the Engineer-in-Charge designated for the purpose
and approved before new earthwork is keyed into them.

Disposal of Cleared and Grubbed Material

The disposal of cleared and grubbed material shall be in accordance with
clause 4.1.1 of .S 4701-1982 code of Practice for earth work on canals. All waste
materials to be burnt shall be piled nearly and when in suitable condition shall be
burnt completely to ashes. Piling of waste material for burning shall be done at
such a location and in such a manner as would not cause any fire risk. Necessary
precautions shall be taken to prevent spreading of fires to areas beyond the limits
of cleared areas. Suitable materials and equipment for prevention and suppression
of fire shall be kept available at all times.

The material to be disposed off may be buried for which Para 1. 2 and 2 of
specification 16 of TNBP shall apply.

Payment

For the clearance of light jungle, heavy jungle with or without uprooting
etc.., payment will be made as provided for in the tender documents. Separate
payment will not be made for clearing of site and grubbing including disposal of the
cleared and grubbed material required under the above paras unless and
otherwise specified in the contract document. The contractor shall include the cost
thereof in the prices bid in the bill of quantities of the contract for the relevant
finished item of work for which clearing and grubbing as mentioned in the above
Para are required. No payment towards removal of small stones and boulders of
size less than 0.01 cubic metres will be made, and the rate quoted for excavation
will be considered to include this item. However, payment will be made for the
removal of surface boulders of sizes greater than 0.01 cubic metre but less than 3
cubic metres, either loose or partly embeddable in the ground, at the rate quoted
in bill of quantities for the actual quantity so removed, based on stack
measurement applicable for the relevant strata classification after deducting 40%
towards voids.

Benching will be paid as separate item, per 1 (one) running metre of bench
at the provided for in the tender documents.



2.3.1

2.3.2

2.3.3
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2.4

2.5

Setting out of the Work

There are permanent Bench Marks fixed by Survey of India and Tamil Nadu
Water Resources Organization, Temporary Bench Marks shall be set up by the
Department at every 0.5km interval of convenient locations along the canal to
serve as reference levels. The Contractor shall establish additional reference
Bench Marks as may be needed at his own cost for facilitating the setting out and
taking levels for measurement of work, with the approval of the Engineer-in-
Charge. The Bench Mark shall be marked on a concrete pillar 30cm (1) x 30 cm
(b) x 75 cm (d) which shall be embedded 55 cm into firm ground and projecting 20
cm above the ground. The Bench Mark pillar shall be constructed in plain cement
concrete of 1:4:8. The pillar shall be well protected from being disturbed. The RL
of bench mark shall be conspicuously carved and painted on the pillar.

Before starting any work and during execution (if required), the Contractor shall
erect reference Bench Marks, reference lines and profiles of convenient location
as per the direction of the Engineer-in-Charge. The centre line of the canal and the
reference line for all alignments for demarcation purpose shall be laid by dig-
belling on the ground. The reference line shall comprise the base line properly dig
belled on the ground with the numbered concrete/masonry R.D. pillars suitably
spaced.

All important levels and all reference points with respect to bench marks and
reference lines shall be fixed and co-related by the contractor as per the directions
of the Engineer-in-Charge.

All materials and labour for setting out works included construction of reference
bench mark, reference line, check profiles and surveys, as may be required at the
various stages of the construction shall be supplied by the Contractor at his own
cost. The cost of such works shall be deemed to have been included in the cost of
the items in schedule.

Monsoon Damages

Damages due to rain or flood either in cutting or in banks shall have to be
made by the contractor till the work is handed over to the department. The
responsibility for desilting and making good the damages due to ram or flood rests
with the contractor. No extra cost is payable for such operations and the contractor
shall therefore have to take all necessary precautions to protect the work done
during the construction period.

Removal of silt and water

Accumulated silt and water in the canal and structures for the works partly
done by the Contractor in this of previous seasons should be removed and no
extra payment will be made, for such removal of silt and water. The unit rate of
exact of excavation is deemed to include cost for removal of such silt and water.



2.6
2.6.1

2.7
2.71

2.7.2

Use of Water

Water for Dust Abatement
a. General
The Contractor shall procure and apply water for dust abatement have been
included in the concerned unit pace bid to the bill of quantities of the contract for
the relevant finished item of work for which water for dust abatement is required.
So also the cost of procuring and applying water required for the work shall
be included in the price bid in the bill of quantities for the items of such for which
the water is used.

Site Drainage
Cross Drainage

The contractor shall handle all flows from natural drainage channel
intercepted by the work under these specifications performed any additional
excavation and grading for drainage as directed and provide and maintain any
temporary construction required to bypass of otherwise cause the flows to be
harmless to the work and properly. When the temporary construction is no longer
needed and prior to acceptance of the work the contractor shall remove the
temporary construction and restore the site to its original condition as approved by
the Engineer-in-Charge. The cost of all work and materials required by this
paragraph shall be included by the contractor in the unit prices quoted in the bill of
quantities and no separate payment will be made for the same.

In addition to cross drains, longitudinal drains may be considered necessary for
proper drainage. The drainage system will be consisting of network of cross and
longitudinal drains led into out fall drains to prevent stagnation of water at the
place of construction. The drains shall be constructed to the sections design, and
shall be either open or filled up with material to ensure free flow of water without
clogging of the filled materials.

Water applied for dust abatement will not be eligible for payment. The cost
of procuring and applying water included all expenses for all means of conveying
water, to the point of use, their collection, usage, and all other incidental expenses
will not be paid separately included creation of source of water and the cost shall
be deemed to have been included in the concerned unit price bid in the bill of
quantities of the contract for the relevant finished item of work for which water for
dust abatement is required.

So also the cost of procuring and applying water required for the work shall
be included in the price bid in the bill of quantities for the items of work for which
the water is used.



SPECIAL CONDITIONS

1. The Contractor shall be responsible for the sole custody and storage of the
material under dry conditions at the places approved by the Executive
Engineer.

2. No royalty shall be charged where due for materials quarried from the Public
Works Department (or) Government quarries. Assistance as necessary will be
given to the Contractor by the department to obtain access to quarries
approved by the Executive Engineer. Plot rent shall be charged for the
materials stacked in the department land during the course of construction
provided such materials are removed in a month after the works are
completed.

3. Royalty charges for use of private quarries and private land shall be paid by the
Contractor himself.

4. The Contractor should make his own arrangements for providing approach
road to the work site for which no extra will be paid to him . On completion of
the work the Contractor shall be permitted to remove the materials laid for
formation of road. If the Contractor is allowed to use the existing roads, he shall
maintain it in good condition at his own cost throughout the period of the
execution of work.

5. Reference shall be made to Tamil Nadu Building Practice No. in the schedule
of quantities referred to Vol. | and Il of 1988.

6. The Contractor shall abide by the contract labour regulation of the Public
Works Department framed by the Tamil Nadu Government

7. The Contractor should bear his own expenses for providing footwear for any
labour during cement mixing work and all the types of works and on his failure
to do so, Government shall be entitled to provide the same and cost will be
recovered from the Contractor.

8. When there are complaints of nonpayment of wages, the labour bill of the
Contractor may be withheld pending clearance certificate obtained from the
Labour Department

9. The Executive Engineer or any officer of the Public Works Department
Government of Tamil Nadu duly authorised in this behalf or such Executive
Engineer may put an end to the agreement at his option at any time.

a) Provided in respect of work costing above Rs.2500/- a notice of 10 days
shall be given before such termination of work or for subletting for the
portion of the work for any other reason.

b) And provided that in the case of said work (or) materials, action will be
taken as provided in the clause 27.1 of General conditions of contract.
10.When an agreement is terminated under the clause (9) above, the officer
terminating the agreement shall have the option to take over any or all the
materials and other equipments at a value assessed by him and if the

Contractor does not agree to this he shall clear the site by removing at his

own cost all such materials, equipment etc. within 10 days from the termination

of the agreement, failing which, the Government may remove and sell the
same, holding the proceeds less the cost of removal and sale, to the credit of
the Contractor.



11. Claims of Contractors on account of Losses due to unprecedented floods

and other acts of God.

The works executed by the Contractor under the contract shall be maintained at
the contractor’'s risk until the work is taken over by the Executive Engineer. The
Government shall not be liable to pay for any losses or damages accessioned by or
arising out of fire, flood, volcanic eruption, earthquake, other convulsions of nature and all
other natural calamities, risk arising out of acts of God during such period and that the
option whether to take an insurance cover or not to cover such risks, is left to the
Contractors.

SCHEDULE - D
(Applicable to all cases of works other than those relating to roads, channels and canals
when a minimum of fifty workers are employed)

RULES FOR THE PROVISION OF HEALTH AND SANITARY

ARRANGEMENTS FOR WORKERS.

The Contractor’s special attention is invited to relevant clauses of the General
conditions of contract in the Tamil Nadu Building Practice and he is requested to provide
at his own expense the following amenities to the satisfaction of the Executive Engineer .

1. FIRST AID

a) At the work site there shall be maintained in a readily accessible place, first aid
appliances and medicines including an adequate supply of sterilised dressings and
sterilised cotton wool. The appliances shall be kept in good order. They shall be
readily available during working hours.

b) At large work places, where hospital facilities are not available within easy
distance of the works. First aid posts shall be established and be run by a trained
compounder.

c) Where large work places are remote from regular hospitals an indoor ward shall
be provided with one bed for every 250 employees.

d) Where large work places are situated in cities, towns or in their suburbs and no
beds are considered necessary owing to the proximity of city or town hospitals,
suitable transport shall be provided to facility removal of urgent cases to these
hospitals. At other work places, some conveyance facilities, such as a car shall be
kept readily available to take injured person or persons suddenly taken seriously
ill, to the nearest hospital.

2. DRINKING WATER

a) Water of good quality fit for drinking purposes shall be provided for the work
people on a scale of not less than fifteen litres per head per day.

b) Where drinking water is obtained from an intermittent public water supply each
work place shall be provided with storage tank where such drinking water shall be
stored.

c) Every water supply storage shall be at a distance of not less than fifteen meters
from any latrine, drain or other source of pollutions. Where water has to be drawn
from an existing well, which is within such proximity of latrine, drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with a
trap door which shall be dust and water proof.




d) A reliable pump shall be fitted to each covered well, the trap door shall he kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

3. WASHING AND BATHING PLACES

Adequate washing and bathing places should be provided, separately for men and
women. Such places shall be kept in clean and drained condition. Bathing or washing
should not be allowed in or near any drinking water well.

4. LATRINES AND URINALS;

There shall be provided within the presents of every work place, latrines and urinals in
an accessible place and the accommodation, separately for each of them, shall be on
the following scale or so directed by the Executive Engineer in any particular cases.

i) Where the number of persons employed does not exceed 50

- 2 seats
i) Where the number of persons employed exceed

50 but not exceed 100 - 3 seats
iii) For every additional 100 - 3 seats

If women are employed, separate latrines and urinals, screened from those for
men shall be provided on the same scale.

Except in work places provided with water, flushed latrines connected with a water
borne sewage, all latrines shall be provided with receptacle on dry earth system which
shall be cleaned at least four items daily and at least twice during the working hours, and
kept in strictly sanitary conditions. The receptacles shall be tarred inside and outside at
least once a year.

The excretia from the latrines shall be disposed off at the Contractor’'s expense, in
out way pits approved by the local Public Health Authority. The Contractor shall also
employ adequate number of scavengers and conservancy staff to keep the latrines and
urinals in a clean condition.

5. SHELTERS DURING REST
At every work site there shall be provided, free of cost, two suitable sheds one for
meals and the other for rest separately for men and women for the use of labourers.

6. CRECHES :

a) At every work place at which 50 or more women workers are ordinarily employed
there shall be provided two huts of suitable size for the use of children under the
age of 6 years belonging to such women, one hut shall be used for infants, games
and play and the other as their bed room. The huts shall not be constructed on a
lower standard than the following.

i) Thatched roofs ii) mud floors and walls iii) Planks spread over the mud floor and
covered with matting.



The huts shall be provided with suitable and sufficient opening for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean. There shall be two days in attendance. Sanitary utensils shall be provided
to the satisfaction of the Health Officer of the area concerned. The use of the huts
shall be restricted to children, their attendants and mothers of the children.

b) Where the number of women workers is more than 25 but less than 50, the
Contractor shall provide at least one hut and one day to look after the children of
women workers.

c) The size of Creche or Creches shall very according to the number of women
workers.

d) The Creche or Creches shall be properly maintained and necessary equipment
like toys, etc., shall be provided.

7. CANTEENS

A cooked food canteen on a moderate scale shall be provided for the benefits of
workers if it is considered expedient.

8. SHEDS FOR WORKMAN

The Contractor should provide at his own expense sheds, for housing his
workmen. The sheds shall be on a standard not less than the cheap shelter type, to
live in which the work people in the locality are accustomed to.

A floor area of about 1.8m x 1.5m two persons shall be provided. The sheds to be
in rows with 3 meters clear space between sheds and 9 meters clear space between
rows if conditions permit. The work people’s camp shall be laid out in units of 400
persons, each, each unit to have a space of 12 meters alround.

9. GENERAL RULES AS TO SCAFFOLDS

i) Suitable scaffold shall be provided for workmen for all works that cannot be safely
done from a ladder or by other means. When a ladder is used an extra mazdoor shall
be engaged for holding the ladder and the ladder shall be given an inclination not
steeper than 0.25 to 1 (0.25 horizontal to 1 Vertical) when the ladder is used for
carrying materials as well, suitable foot holds and hand holds shall be provided on the
ladder.

i) Scaffold shall not be constructed, taken down or substantially altered except.
a) Under the supervisions of a competent and responsible person and
b) As far as possible by competent workers possessing adequate experience
in such work

ii ) All scaffolds and appliances connected therewith and all ladders shall be

of sound materials
a) Be of adequate strength having regard to the load strain to which they will be

subjected and be maintained in proper condition.

iii). Scaffolding or staging more than 3.5 metres above the ground or floor shall
have a guard rail properly attached, ball braced and otherwise secured at least 0.3
meters above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such opening as
may be necessary for the delivery of materials. Such scaffolding or staging shall
be fastened as to prevent it from swaying from the building or structure.




v) Scaffolds shall be so constructed that no part thereof can be displaced in

consequence of normal use.

vi) Scaffolds shall not be overloaded and so far as practicable the load shall be

evenly distributed.

V) Before installing lifting gear or scaffolds special precautions shall be taken
to ensure the strength and stability of the scaffolds.

Vi) Working platform gangways and stairways should be constructed that no
part there can severe, unduly or unequally. If the height of the platform or
the gangway or the stairway is more than 3.5 meters above ground level or
floor level they should be closely boarded, should have adequate width and
should be suitably fenced as described in (4) above.

vii)  Every opening in the floor of a building or in a working platform shall be
provided with suitable fencing or railing for a minimum height of 0.9 meters
to prevent the fall of persons or materials.

viii)  Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 9 meters in length while the width between side rails in
rung ladder shall in no case be less than 30cm for ladder up to and
including 3 meters in length.

For longer ladders this width should be increased at least 20mm. for each
additional meter of length. Uniform step spacing should not exceed 30cm.
Adequate precautions should be taken to prevent danger from electrical
equipment. No materials on the site of work shall be so stacked or placed as to
cause danger or inconvenience to any person of the public. The Contractor shall
provided all necessary fencing and lights to protect the public from accidents and
shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any persons for injury sustained owing
to neglect of the above precautions and to pay any damages and cost which may
be awarded in any such suit, action or proceedings to any such persons or which
may with the consent of the Contractor be paid to compromise any claim by any
such person.

10. WORKING PLATFORMS, CANGWAYS AND STAIRWAYS SHOULD BE SO
CONSTRUCTED THAT NO PART THERE CAN SAVE UNDULY OR UNEQUALLY

So constructed that no part there can sever unduly or unequally.

1. The Contractor must be prepared to conduct test at his own cost, on materials
used in the work in standard laboratories and produce test certificates to ensure quality of
materials

a) be so constructed and maintained having regard to the prevailing conditions as
to reduce as far as practicable risks of persons tripling or slipping
b) be kept free from any unnecessary obstruction.

2. In the case of working platforms gangway working places and stairways at a
height exceeding that to be prescribed by national laws or regulations.
a) Every working platform gangway working places and stairways at a height
boarded unless the adequate measures are taken o ensure safety.
b) Every working platform and every gangway shall have adequate width and
every working platform gangway working place and stairway shall be fenced.



3.

Every opening in the floor of a building or in a working platform shall except and

the extent required to allow the excess of persons or the transport of shifting of
manufacture provided with suitable means to prevent the fall of persons or materials.

When persons are employed on a roof, where there is a danger of falling from a height

exceeding, that to be prescribed, by National Laws of regulations, suitable precautions shall be
taken to prevent the fall of person or materials.
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a) Some means of access shall be provided to all working platforms and other

working places

b) Every place where work is carried on and the means of approach, there shall

be adequately lightened.

c) Every ladder shall be securely fined one of such length to provide secure
handhold and foothold at every position at which it is used.

d) Adequate precautions shall be taken to prevent danger from electrical
equipment

e) No materials on the site shall be so stacked or placed as to be caused danger
to any person.

11) HOISTING APPLIANCES

a)

b)

Hoisting machines and tackle including their attachments, anchorages and
supports shall be good mechanical construction, sound materials and adequates
strength and free from patent defect and shall be kept in good repair and in good
working order. Every rope used in hoisting or lowering materials or as a means of
suspension shall be of suitable quality and adequate strength and free from patent
defect.

Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in control of any hoisting machine
including the scaffold which or give signals to the operator.

In the case of every hoisting machine and of every chain ring, hook shackle level
and pulley block used in hoisting or lowering or as a means of suspension, the
safe working load shall be ascertained by adequate means. Every hoisting
machine and all ear referred to above shall be plainly marked with the safe
working load, in the case of a hoisting machine having a variable safe working
load, each safe working load and the conditions under which it is applicable shall
be clearly indicated. No part of any hoisting machine or of any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

Motors, gearing, transmissions, electric wiring and other dangerous parts of
hoisting appliance shall be provided with efficient safeguards. Hoisting appliances
shall be provided with such means as will request to a minimum the risk of the
accidental descent of the load. Adequate precaution shall be taken to reduce to a
minimum the risk of any part of a suspended load becoming accidentally
displaced.

When workers are employed on electrical installations which are already

energised. Insulating mats, wearing apparel such as gloves, sleeves and boots as
may be necessary should be provided. The workers and carry keys or other materials
which are good conductors of electricity.



12. SAFETY EQUIPMENT AND FIRST AID

1) These safety provisions should be brought to the notice of all concerned by display
on a notice board at a prominent place at workshop. The person responsible for
the compliance of the safety code shall be named by the Contractor.

2) To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the Contractor shall be open to inspection
by the Labour Officer, Executive Engineer of the Departmental or other
representative.

3) All machinery personal safety equipment shall be kept available for the use of the
person employed on the site and be maintained in a condition suitable for
immediate use.

4) The workers shall be required to use the equipment as provided and the employer
shall take adequate steps to ensure proper use of the equipment by those
concerned.

5) When work is carried on in approximate to any place where there is a risk of
drawing all necessary equipment, shall be provided and kept ready for use and all
necessary steps shall be taken for the prompt rescue of any person in danger.

6) Adequate provision shall be made for prompt first-aid treatment of all injuries likely
to be sustained during the course of work.

The Contractor has to make his own arrangements for proper lighting and
ventilation for the labours working inside the tunnels duly paying more attention to their
safety.

13. PAYMENT

1 When there are complaints for non-payment of wages, payment will be withheld
pending clearance certificate from the Labour Department.

2 All payment of wages shall be made on a working day except when the work is
completed before the expiry of the wage period of which case final payment bill
beyond within 48 hours of the last working day. The term working day means a
day on which the labourer is employed is in progress.

3 Any person aggrieved by the decision of the Commissioner of Labour or the
officers deputed by him to conduct enquiry may appeal against such decision of
the Chief Engineer —in-Charge of the building works. The Commissioner of Labour
shall be appellate authority in this regard.

4 The Contractor is bound to allow or cause to be allowed to the labourers directly or
indirectly employed in the works one day rest for six days continuous work and
pay wage at the same rate as for duty. In the event of default the Executive
Engineer or Sub Divisional Officer concerned shall have the right to deduct the
sums not paid on account of wages for weekly holiday to any labourer and pay the
same to the persons entitled there to from any money due to the Contractor.

5 In case of an appeal made by the Contractor under clause-3 above actual
payment to labourers will be made by the Executive Engineers after the
Commissioner of Labour has given his decision on such appeal.

6 A Workman shall be entitled to be represented in any investigation or enquiry
under those regulations by

a) All officers registered under Trade Union of which he is a member



b) An officer of a federation of trade which to which the trade union referred to in
clause (a) is utilized.
a) Where the employer is not member of any Association or by an officer an
Association of employer connected with or by other employer engaged in
the industry in which the employer is engaged.

ii) a) No part shall be entitled to be represented by a legal Fractioned in any
investigation enquiry under those regulations.

b) All fines realised form the workers shall be applied only to such purpose
beneficial
to the person employed by specific authority.

c) Where the worker is not a member of any registered trade union or an
officer of a registered trade union connected with or by any other workmen
employed in the industry in which the worker.

iii) a) An officer of an Association of employers to which he is a member
b) An officer of a federation of “Association of Employers to which the
Association referred to in clause (a) above is affiliated.

7) The Contractors shall maintain in a wages register of each worker in such from as
may be convenient, but at the same time it shall include the following particulars.

a) Rate of daily or monthly wages, nature of work on which employed,, total
number of days worked during each wage period, all deduction from the wages
with an indicator in each case of the ground for which deduction made and
wages actually paid for each wage period.

b) The Contractor shall also maintain a wage card for each worker employed on
the work.

The wage slips should also contain the particulars as in the above clause. Every
Contractor shall get the signature or thumb impression of every worker in wage books.

PREPARATION OF SUBGRADE IN EXPANSIVE SOIL

In case of expansive soils, a cohesive non swelling layer of soil will be used for
bedding. The thickness of C.N.S layer shall be designed according to swelling pressure
of soil or as directed by the Engineer in charge. The bedding materials shall generally be
1000 mm in thickness and 600 thick cohesive non swelling materials in canal section
whose discharges is more than 1.5 cumecs and less than 1.5 cumecs respectively
conforming broadly to following gradation and Index properties.

Also, the CNS material shall be laid and compacted to 0.45 m beyond the finished
profile ( as directed by the Engineer). This will provided a horizontal width of about 2.25
m corresponding to the canal slope of 1:5:1 which is the optimum width required for
compaction by the power driven 8 to 10 T rollers the extra width so laid shall be trimmed
to the required profile and the material reused.



GRADATION
1. Clay (less than 2 microns)
2. Silt (0.06 mm - 0.002 mm)
3. Sand (2mm -0.06 mm 0)
4. Gravel (Greater than 2 mm)

INDEX PROPERTIES

Liquid limit less than 55% but greater than 30% plasticity Index less than 30% but
greater than 15%. The thickness of CNS in table 1 of IS 9451 - 1985
( reproduced below)

SWELLING PRESSURE OF SOIL THICKNESS OF CNS MATERIAL
KN / Sgm Millimeters
50 to 150 750 to 850
200 to 300 900 to 1000
350 to 500 1050 to 1250

Making due to allowance for field control and variation in the properties of CNS
material in the field an optimum thickness of 1000 mm / 600 of CNS shall generally be
adopted on bed and sides ( normal to slopes) in canal sections whose discharge is more
than 1.5 cumecs and less than 1.5 cumecs respectively.

The Contractor shall place test sections of selected bedding material at times and
place designated by the Engineer — in — charges to show the adequacy of his
construction procedures for laying the bedding material. The test sections shall confirm to
clause 4.5.2 of |.S 3873 — 1978.

Suitable material trimmed from the canal shall be used to complete canal
embankments to construct road embankments for back fill above structures or for
selected bedding material. Where material suitable for selected bedding materials as
determined by the Engineer —in-charge is encountered during trimming operations and
cannot be placed in one continuous operation. Such materials shall be stock fitted along
the right of way where designated by the Engineer in Charge.

All material required for preparing foundation shall be furnished by the Contractor.

SPECIAL CONDITION

1. The following special conditions of contract shall supplement the conditions of
contract. Wherever there is a conflict the provision herein shall prevail over the
conditions of contract and/or those elsewhere.

2. The bidder should inspect the site and quarries and satisfy himself about the
availability of the quality and quantity of materials required for the work and leads for
the materials.

3. The contractor shall make his own arrangement to procure all materials required for
the work.

4. The contractor should make his own arrangement for water supply, for works and
drinking purpose, at his own cost.

5. The contractor shall make his own arrangements to obtain electricity for his
consumption on the works, at his own cost.

INCOME TAX

6. During the course of contract period deduction of I.T. shall be made at 2% of the
gross amount of each bill or as directed by the I.T. department from time to time.




7. CONDITIONS FOR GOODS AND SERVICES TAX (GST)
GST RATES AT 12%FOR WORKS CONTRACT
Government of India has notified vide Notification No.20/2017— Central Tax (Rate),

dated 22" August, 2017 and Notification No.24/2017—CentralTax (Rate), dated 21st
September, 2017, the concessional rate of the Goods and Services Tax (GST)at
12% [CGSTat 6% +SGSTat6%] is liable for any Government Contract, whether Civil
or Electrical, irrespective of the Goodsand Services Tax (GST) rate applicable on
purchase of goods used in the execution of Government Contract. And the GST
amount will be calculated at 12% from the sum of total tendered value quoted by the
tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST
rate applicable from time to time as recommended by the GST Council.

INPUT TAX CREDIT (ITC)

a) As per Notification 202,dated 29.06.2017and as per sub-section (2) of Section 7
of the TamilNadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of
2017),activities or transactions undertaken by State Government shall be treated
neither as supply of goods nor a supply of service.

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and
ServicesAct,2017,every registered persons may be entitled to take the credit of
eligible input tax, as self-assessed, in his return and such amount shall be
credited on a provisional basis to his electronic credit ledger.

c) As per PWD Revised SOR (2020-21), dated 20.04.2020, under General
Note,8(ix),the Contractor is eligible to get refund of excess tax paid over or liable
to pay tax for this Contract Work.

TOTAL TENDER PRICE: The total tender price will be the cumulative of value quoted
for construction (Total Basic Rate + GST).i.e., Total basic rate plus GST @ 12%.

12. Fundamental Breach of contract (G.C.C 59.2)

(i) The contractor becoming insane or imprisoned shall be deemed as a
fundamental breach of contract.

(i) The contractor shall employ project Manager and other key personnel as
furnished in clause 4.5 B(b) of the Instructions to Bidders.

Recovery for non employment of key personnel :-
Failure to employ project Manager and other key personnel will attract
penalty at the rate of Rs. 5000/- (Rupees five thousand only) per month for
Degree holder and Rs.2000/ ((Rupees Two thousands only) for Diploma
holder.

Working Season.
15.  The contract period includes Irrigation, monsoon and non-monsoon seasons

without any break. South west monsoon (June to September) and North East
Monsoon (October to December).



Annexure |

The approximate Bill of Quantities is indicated below to give an idea of the work which should be executed in accordance with the
approved drawings and specifications to enable the bidder to furnish the lump sum price. Bidders may, however, note that no variations

BILL OF QUANTITIES

in the lump sum cost is acceptable (except where extra items are ordered by the Engineer).

only)

by the Engineer in charge of works and as
per the technical specifications etc complete
as per specification.

Seventy only).

. Unit
SI. Appro_)(lm_ate . Rate in Figures & | measurement Amount
Quantity in Figures Description of Work A
No. . In words.(Rs.) in Figures & Rs.
& in Words
In words.
Earth work excavation for foundation and
Depositing of on bank with initial lead of 10m
216.00 M° and initial lift of 2m in hard stiff clay, stiff black Rs.107.70
(Two hu.ndred and cotton, hard red earth, shales, murram, (Rupees One 1 M3
1. . . gravel, stoney earth and earth mixed with hundred and (One Cubic 23263.20
Sixteen Cubic Metre . . ;
small size boulders ets., complete as directed | Seven and paise Meter only).




61.20 \°
(Sixty one point Two
zero Cubic Metre
only)

Providing and placing in position of plain Cement
concrete of grade M15 using hard well graded
aggregates with the nominal maximum size of coarse
aggregate of 40mm weigh batching the ingredients
and mixing in approved mixers/batching plant (to
produce concrete of the specified characteristic
strength of 15 N/mm2 at 28days) including dewatering
the placement site by bailing/pumping and by diverting
wherever necessary; laying the concrete in layers of
not exceeding 15 cm thick and in bays;, compacting
and finishing the surface with all leads and lifts;
watering curing complete so as to attain the profile and
strength specified in the approved drawing &
specifications complete as directed by the Engineer in
charge of works and as per the technical
specifications. (Without Vibration)

Rs.5337.90
(Rupees Five
thousand Three
hundred and Thirty
seven and paise
Ninety only).

1M
(One Cubic
Meter only).

326679.48

74.80 M°
(Seventy four point
Eight zero Cubic
Metre only)

Cement concrete M15 grade design Mix with well
graded aggregates and the nominal maximum size of
coarse aggregate of size 20mm weigh batching the
ingredients and mixing in approved mixers/batching
plant (to produce concrete of the specified
characteristic strength of 15N/mm2 at 28days)
including dewatering the placement site by
bailing/pumping and by diverting wherever necessary
laying the concrete in layers and in bays vibrating,
compacting and finishing the surface water curing so
as to attain the profile and strength specified in the
approved drawing and including the cost component of
providing rigid and smooth centering for soffits of
concrete slab for plain surface including shuttering
wherever necessary for various depths below ground
level and various heights above ground level using MS
sheets of size 90 x 60 cm and BG 10 gauge stiffened
with MS Angles of size 25 x 25 x 3 mm laid over silver
oak joist of size 7.50 x 5 cm, spaced at 90 cm C/C and
supported by casurina props of size 10 to 13 cm dia,
etc., complete as directed by the Engineer in charge of
works and as per the technical specifications.

(With Vibration)

Rs.8023.65
(Rupees Eight
thousand and

twenty three and
paise Sixty five
only).

1 M3
(One Cubic
Meter only).

600169.02




Supplying, fabricating and placing in position
of HYSD (High Yield Strength) bars for all
reinforced cement concrete works including
cost of binding wire, steel rods, conveyance

Rs.7839.80
(Rupees Seven

(Founztsgr)gai Four charges and labour charges etc., complete, thousand Eight (One1> gttJlintaI 113598.70
nine Quintal only) complying with standard specifications and | hundred and Thirty only) '
as directed by the Engineer in - charge of | Nine and paise '
work. Eighty only).
Providing and placing in position of Cement
Concrete of grade M 20 using hard well
graded aggregates with the nominal
maximum size of coarse aggregate of 20mm;
weigh batching the ingredients and mixing in
approved mixers/batching plant (to produce
concrete of the specified characteristic
strength of 20N/mm2 at 28days) including
15.70 M? dewatering of placement site by Rs.6339.00 ;
(Fifteen 'point Seven bailing/pumping and by diverting wherever (Rupees Six 1M
zero Cubic Metre | M€cessary laying the concrete in layers and in | thousand Three (One Cubic 99522.00
bays, compacting and  finishing, adequate | hundred and Thirty | Meter only).

only)

water curing so as to attain the profile and
strength specified in the approved drawing
and specifications as per the direction of the
Engineer complete in all respect but
excluding the cost and placing of reinforced
grill in position etc, complete as directed by
the Engineer in charge of works and as per
the technical specifications.

(Without Vibration)

nine only).




Fabrication, Supplying of Steel level gauge of
size 100mm x 450mm. The outer frame of
the board is made of 25x25x6mm M.S. Angle
best quality. The corners are neatly welded

1400Nos |10 Momocencaue o, oy Shests| Regoondo | 1Ko
6. (Fourteen numbers rivets. Necessary hold fastyarran ements tg (Rupees Six (One Number 84000.00
Only.) X y 9 thousand only). only).

fix the leveling gauge to correct position. The
lettering and sticker cutting is by high quality
of vinyl stickers. The cost includes cost of
materials, labour charges, transportation,
painting etc complete.
(six items only) Rs. | 1247232.40
GST @ 12% | 149667.88
Rs. | 1396900.28
(or)
TOTAL | 1396900.00

Gross Total Estimated Cost: Rs.13,96,900 /- (Rupees Thirteen lakhs Ninety six thousand and Nine hundred Only) (including

GST 12%)
We agree to execute the works in accordance with the approved drawings and technical specifications at ........ percentage
above/below the estimated rates, ie., for a total Contract price of Rs......................... (@amount in figures)
(RS ettt ettt amount in words).
Signature of Contractor Executive Engineer, WRD.,

Periyar Main Canal Division, Melur.




Annexure - 2

Format of certificate

Certified that the works upto stage(as defined in

clause 3.1 of the Agreement) in respect of On Farm Development (OFD) works for the
work of Working Estimate for On-Farm Development Works including Flow Measuring
Devices to Kuruchipatti Cluster (CLUSTER No - 23) Covered in Vellalore Water Users
Association (MDU - 19) of Uppar Sub Basin (Package No.1) in Melur Taluk of Madurai
District. (Package No. 01 / TN IAMP / WRD / UPR /  OFD Kuruchipatti Cluster
(CLUSTER No - 23)- 9/ Works / Phase 1l / 2021-2022)

have been executed satisfactorily in accordance with the terms and conditions of
the agreement and as per approved drawing and technical specifications.

Signature
Executive Engineer, WRD.,

Periyar Main Canal Division, Melur.
Place :

Date :Office seal



Annexure - 3

Drawings and Specifications
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TECHNIACL SPECIFICTION

1. Earth work for Foundation.

2. Providing and Placing in position Plain Cement Concrete (M15, 40mm)

3. Providing and Placing in position Plain Cement Concrete (M15, 20mm)

4. Providing and Placing in position Plain Cement Concrete (M20, 20mm)

5. Supplying, Fabricating and placing in position mild steel bar ribbed tor steel

CONDITION OF THE EARTH WORK

1. The entire earthwork will be carried out in accordance with the relevant clauses of
the Tamilnadu Building Practice and National Building code and confirming to the special
specification set forth here under.

2. The site should be cleared before the excavation of foundation and starting of
work
3. The rates specified in the schedule for the different items of works are for the

finished work and no extra will be paid for incidental works like shoring, strutting,
planking, sheeting etc., found necessary during excavation work.

4. The excavation and depositing of excavated soils shall be carried out as per the
direction of departmental officers.
5. Each and every borrow pit will be individually marked either by the section officer

or by one sub divisional officer and in urgent cases by the Technical Assistants in charge
of the works subject to the approval of the Section officer . Earth should be removed only
from the places marked and to the depth ordered by the above officers.

6. No borrow pits should be less than 0.5 m in depth and a gap of not less than 0.5m
should be left between any two consecutive pits. The length, width and depth of pits shall
be decided to suit the requirement of earth work. When they were excavated for more
than 3m in width, diagonal thandoos should be provided. In case the depth of the pit has
kept lower than 0.5 m as mentioned above, the prior approval of the Executive Engineer
must be obtained.

7. The Contractor should not enter any private lands for removal of earth without
prior written consent of the land owner and as per directions of the departmental officers.
If he does so, for the unauthorized entry by the Contractor, he will be fully held
responsible for any consequences.

8. The Contractor shall confine, to the areas allotted to him in the borrow areas. Any
borrow pit in a area not allotted to and in reach not specifically allotted to him and in
reaches allotted to other Contractor, will not be measured and the Contractor shall have
no claim to such earth work. In case of any depute on classification of soils in earth work
the decision of the Executive Engineer shall be final, binding on the Contractor.



9. The Contractor's responsibility for excavating earth, loading into his lorries.
transporting it and unloading in places shown by the departmental officer. Whenever the
earth is to be conveyed in Contractor’s lorries, the earth loaded into the lorries shall be
transported and unloaded at the places shown by the departmental officers. Any earth
deliberately unloaded at any other place not shown by the departmental officers will be
measured separately and deducted from the Contractors bill. The cost of conveying this
earth will not be billed for.

10. The Contractors responsibility is for excavating earth, loading into his lorries,
transporting it and unloading in places shown by the Departmental officers.

1. Whenever the earth is to be conveyed in Contractor’s lorries, the earth loaded into
the lorries shall be transported and unloaded at the places shown by the departmental
officers. Any earth deliberately unloaded at any other place not shown by the
departmental officers will be measured separately and deducted from the Contractors bill.
The cost of conveying this earth will not be billed for.

ADDITIONAL CONDITIONS
1. CONCRETE

a) Only clear river sand, hard broken granite stones from the approved
quarries specified in the tender schedule shall be used for the work. The broken
stone shall be thoroughly washed before use.

b) All concrete for the work shall be machine mixed and vibrated. Hand mixing
shall not be allowed.

c) All concrete shall be protected against injury until it is set. The Contractor
must be prepared to conduct test at his own cost, on materials used in the work
in standard laboratories and produce test certificate to ensure quality of materials.
Exposed surfaces of concrete shall be kept continuously in a damp or wet
condition for atleast 21 days. The Contractor must introduce constant and strict
supervision to ensure that the specified curing is done or else the concrete shall
be liable for rejection. Immediately after stripping of formwork, the contractor shall
ensure that any defective work or small defects including small honeycombing are
set right to the satisfaction of the Engineer-in-charge. Concrete shall be rejected if
it is porous or highly honeycombed or the reinforcement has been displaced
beyond the specified tolerance.

The holes left in the concrete surface by the steel bolts or tie rods etc., shall be
reamed, cleaned and filled with dry pack mortars and such filling shall be made
flush with the concrete surface.

d) The Contractor must be prepared to conduct test at his own cost, on
materials used in the work in standard laboratories and produce test certificates to
ensure quality of materials.



2, STONE MASONRY

a. Only clean river sand and good stone shall be used on the works .

In all walls up to a width of 60cms bond stones running to the full width of the wall

shall be provided at an interval of 1.80 meters in a line of headers, each header
overlapping the other by 30 cms or more shall be provided from front to back at
1.80 m interval in every course. Care shall be taken not to place the bond stones
of successive courses over each other. The position of bond stones shall be
marked on both the faces for identification and verification (tar marking where
plaster is to be applied will suffice).

3. ROUGH STONE AND GRAVEL FOR REVETMENT AND APRON;

a). Rough stone and gravel should be stacked for premeasurement at the site of work.
The rough stone of 110 cft including chips will be reckoned as 100 cft while 115 cft of
gravel is required for 100 cft of finished work.

b) Payment for these items will be restricted to the quantity based on stack measurement
or finished work whichever is less. When the revetment should be built up to uniform
depth as directed by the departmental officers, each stone should run to the full depth of
the revetment.

c) The new chips required for the revetment shall be stacked for pre-measurements
without any extra claim.

SPECIAL CONDITIONS FOR STEEL
MATERIALS

1)  The Contractor shall make his own arrangements to procure all materials like

cement, steel, binding wire and other materials required for the work, at his own cost.

2) In case where the Contractor is required to procure steel for the work, he shall

always purchase and use on work, high yield strength deformed (H.Y.S.D) steel bars of

Grade Fe 415 confirming to 1.S.1786-1985 specification used for cement concrete

(Unless shown otherwise on the drawings).

3) The Contractor shall always purchase the steel rods as fresh as possible after
manufacture and he shall on demand by the Executive Engineer, furnish a
laboratory test certificate of the characters of the material, with the approval of the
consignment of steel rods and for each category of rods (each dia) samples of
rods will be selected for testing by department officer. Each consignment and cost
of testing at the Government authorised institution will have to be borne by the
Contractor.

The quality of steel rods produced shall be in accordance with the B.1.S. standard.
The quality tests shall be conducted by the Contractors at their own cost in the
Government testing laboratories or in the laboratories of Public Works Department
if available at various stages. Public Works Department has the liberty to confirm
the quality of the materials supplied by the Contractor at various levels and stages
at their own laboratory at the cost of Contractor.

4) The Executive Engineer shall reject any cement and steel which is proved
to be not according to standards.



AGGREGATES :

Aggregates shall comply with the requirements of 1S.383-1970. Both fine and
coarse aggregate shall be well graded. The aggregate shall be hard, durable and free
from impurities. The fine aggregate viz., sand shall be clean, dense and free from silt,
clay and other impurities.

Water : Water used for mixing and curing shall be clean and free from injurious amounts
of oils, acids, alkalies, salts, organic materials etc., Potable water is generally considered
satisfactory for use in concrete laying.

PLACING
REINFORCEMENT BARS :

Reinforcement bars shall be placed in the concrete as shown in the drawings. This
work shall include cutting, bending, cleaning, placing and fixing in position.

The steel reinforcement shall be arranged by the contractor.

Unless otherwise shown in the drawings, the reinforcement used shall he High
Yield Strength Deformed (HYSD) bars confirming to 1S.1785-1985.

Tested quality of steel reinforcement bars shall be procured and used by the
contractor and requisite IS test certificates are to be provided to the Engineer in charge
before the use of reinforcement on the work by the contractor.

Steel bars shall be stored by the contractor in such way as to avoid distortion and
present deterioration by corrosion.

Bar shall be bent cold to the specified shape and dimensions b a bar bender by

hand as shown in the drawing. The bars shall not be heated to facilitate bending. Bars
shall not be straightened in a manner that would injure the material.

Bar bent during transportation and handling shall be straightened before being
used on work.

Bars shall not be allowed to sag between supports. These shall not be allowed to
be displaced during concreting or any other operation during the work.

The Contractor must ensure that there is no disturbance caused to the reinforcing
bars already placed in concrete. All devices used for positioning of bars shall be of non-
corrodible material. Pieces of broken stone, brick or wooden blocks shall not be used.

1. The arrangement of steels rods for reinforcement for R.C.C. works shall be
in accordance with departmental drawings supplied. For anchoring the concrete to
the hard rock, provision of anchor rods is made in the drawings and the Contractor
shall place these anchor rods to the spacing and depth as shown in the drawings.

2. Reinforcement shall be bent and fixed in accordance with the procedure
specified in 1S.2502-1963 (code of practice for bending and fixing of bars of
concrete) All reinforcement shall be placed and maintained in position as shown in
the drawings.



3. The rates for fabrication works should include all operations such as
bending rods, binding wires, fixing grills and placing in position. The payment will
be made on the basis of the weights of steel rods only. The diameter and linear
length of rods will be measured after grills are tied and fixed in position unless
otherwise prescribed. Placement dimensions shall be to the centre line of bars.

Reinforcement will be inspected for compliance with requirements as to size,
shape,length, splicing, position after it has been placed but before laying concrete.
Before reinforcement is embedded in concrete, the surface of the bars shall be
cleaned of heavy flaky rust, if opinion of the Engineer in charge are objectionable.
Heavy flaky rust than can be removed by firm rubbing with bulb.
As specified in the clause 11.3 of I.S. 456-1978 unless otherwise specified by the
Engineer in charge, reinforcement shall be placed with the following tolerances.

a) For effective depth 20 min or less plus or minus 10 mm

b) For effective depth 20 more than 20 mm plus or minus 10 mm.

The cover in no case be reduced by more than one-third of specified cover of 5mm
whichever is less. Reinforcement shall be securely held in position so that it will
not be placed during placing of concrete. Special care shall be exercised to
prevent any disturbances of the reinforcement in concrete that has already been
placed. Welding of bars shall be done as directed by the Engineer in Charge in
conformity with the requirement of clause 11.4 of 1.5.456-1978 Chairs, hangers,
spacers and other supports for reinforcement shall be concrete in total or other
approval materials. Concrete shall be as shown in the drawings.

C. MEASUREMENT

The diameter, linear length of rods will be measured when grills are tied and fixed in
position. The length measure will include overlaps. But overlaps which are not
authorised by the Engineer in Charge will not be measured. Overlaps on account of
the Contractor will not be measured. The waste cut bits will not be measured. The
position on the overlaps should be got approved by the Engineer in Charge, before
grills are tied. The rates furnished are inclusive of binding wires and should be
supplied by the Contractor for which no extra payment will be given. The Engineer in
charge will supply drawings of reinforcement details and bar bending schedules for
adoption.



FORM WORK

Forms shall have adequate strength to withstand the pressure resulting from
concrete placement and vibrations and shall be maintained rigidly in position.

The Contractor shall ensure that the forms are mortar-tight and water tight or loss
of water from concrete during concrete placement. Loss of mortar would result in honey
combing and loss of water would cause sand streaking. Concrete shall be rejected if
found associated with these defects.

CRUSHED STONE SAND (M SAND):

Crushed stone sand confirming to IS codes: 1S-383/2016, 1S-2116/1980, 1S-1542/1992
and as specified by the Engineer in charge of the work should be used. The term clear
river sand should be replaced by the crushed stone sand in all places of this Tender
document.



Performance Security - Bank Guarantee

[Guarantor letterhead or SWIFT identifier code]

Performance Guarantee No......................... [insert guarantee reference number]
Date....ooovvviiiiiiin [insert date of issue of the guarantee]

To:  The Executive Engineer, PWD, WRD.,
Periyar Main Canal Division, Melur.

WHEREAS [name and address of Contractor]
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No.
dated to execute On Farm Development (OFD) works for the work of

Working Estimate for On-Farm Development Works including Flow Measuring Devices
to Kuruchipatti Cluster (CLUSTER No - 23) Covered in Vellalore Water Users
Association (MDU - 19) of Uppar Sub Basin (Package No.1) in Melur Taluk of Madurai
District. (Package No. 01 / TN IAMP / WRD / UPR /  OFD Kuruchipatti Cluster
(CLUSTER No - 23)- 9/ Works / Phase 1l / 2021-2022)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligations in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you, on behalf of the Contractor, up to a total of [amount of
guarantee1] [in words], such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as
aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way release
us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification.

This guarantee shall be valid until ......... (i.e.) 28 days from the date of expiry of
the Defects Liability Period, and any demand for payment under it must be received by us
at this office on or before that date.

Signature and seal of the guarantor
Name of Bank
Address
Date




Note: All italicized text (including footnotes)is for use in preparing this form and
shall be deleted from the final product.

1. Purpose

Section C. Fraud and Corruption
(Text in this Section shall not be modified)

1.1The Bank's Anti-Corruption Guidelines and this annex apply with respect to
procurement under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders,
consultants, contractors and suppliers; any sub-contractors, sub-consultants, service
providers or suppliers; any agents (whether declared or not); and any of their
personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud
and Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or

indirectly, of anything of value to influence improperly the actions of
another party;

“fraudulent practice” is any act or omission, including misrepresentation,

that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain financial or other benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more parties

designed to achieve an improper purpose, including to influence
improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,

directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

“obstructive practice” is:

(a)

(b)

deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators
in order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their employees,



has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank
determines at any time that representatives of the Borrower or of a recipient of
any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices during the procurement process, selection
and/or execution of the contract in question, without the Borrower having taken
timely and appropriate action satisfactory to the Bank to address such practices
when they occur, including by failing to inform the Bank in a timely manner at the
time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the
Bank’s prevailing sanctions policies and procedures, may sanction a firm or
individual, either indefinitely or for a stated period of time, including by publicly
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit
from a Bank-financed contract, financially or in any other manner;1 (ii) to be a
nominated2 sub-contractor, consultant, manufacturer or supplier, or service
provider of an otherwise eligible firm being awarded a Bank-financed contract;
and (iii) to receive the proceeds of any loan made by the Bank or otherwise to
participate further in the preparation or implementation of any Bank-financed
project;

e. Requires that a clause be included in bidding/request for proposals documents
and in contracts financed by a Bank loan, requiring (i) bidders, consultants,
contractors, and suppliers, and their sub-contractors, sub-consultants, service
providers, suppliers, agents personnel, permit the Bank to inspect3 all accounts,
records and other documents relating to the submission of bids and contract
performance, and to have them audited by auditors appointed by the Bank.

! For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant,
nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names
are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification application or bid
because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the particular bid;
or (ii) appointed by the Borrower.

3 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Bank
or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of
possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's
or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents,
data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining
third party verification of information.



