KURINJIPADI TWON PANCHAYAT
CUDDALORE DISTRICT

APPLICATION FOR PRICE TENDER
TWO COVER SYSTEM

NAME OF WORK: CONSTRUCTION OF NEW BUS STAND IN
KURINJIPADI TOWN PANCHAYAT

DATE OF TENDER : 12.04.2022

Bidder’s Signature



KALAIGNAR NAGARPURA MEMPATTU THITTAM - 2021-22
Kurinjipadi Town Panchayat
Tender Notice

KALAIGNAR NAGARPURA MEMPATTU THITTAM

Form of Contract: Item Rate (Two Cover System)

Bids are invited in package for the Construction of New Bus Stand in
Kurinjipadi by Tender Inviting Authority (Executive Officer), Kurinjipadi Town
Panchayat of Tamil Nadu in Two cover system for Construction of New Bus Stand
in Kurinjipadi Town Panchayat under the Kalaignar Nagarpura Mempattu Thittam -
2021-22 .

1. The bid documents will be available from 04.03.2022 he bid document can also be

downloaded from the website https://thtenders.gov.in and

http://townpanchayat.tn.qov.in/tender free of cost upto 3.00 PM on 12.04.2022

2. Online submission of tender will also be accepted.

3. Amount of Earnest Money Deposit will be 1% of the value put to tender for a package.

4. Period of contract is 12 months.

5. Any additional / further details and conditions related to these works can be obtained from
the office of the respective Executive Officers of Town Panchayats

6. Important dates

1 | Date and time of Pre bid meeting 23.03.2022 AT 12.00 AM

> Last date and time for downloading bid 12.04.2022 AT 3.00 PM
documents

Last Date and time for submission of bid

document, including online submission

4 Date and time of opening of the
Technical Bid

3 12.04.2022 AT 3.00 PM

12.04.2022 AT 3.30 PM

7. In the event of the specified date for submission of bids being declared a holiday, bids will
be received and opened on the next working day at the same time and venue.

8. Other details can be seen in the bid documents.

Executive Officer
Kurinjipadi Town Panchayat



Tender Document

KALAIGNAR NAGARPURA MEMPATTU THITTAM 2021-22

TECHNICAL BID

Kurinjipadi Town Panchayat

NAME OF THE WORK

E.M.D.AMOUNT : Rs.

PERIOD OF DOWN
LOADING OF BID
DOCUMENT

LAST DATE AND TIME
FOR RECEIPT OF BID

TIME AND DATE OF
OPENING OF BIDS

PLACE OF OPENING OF
BIDS
OFFICER INVITING BIDS

Construction of New Bus Stand in
Kurinjipadi Town Panchayat, Cuddalore
District.

4,82,800/-

UPTO 3:00 PM, date. 12.04.2022

DATE 12.04.2022 TIME: 3.00 PM

DATE 12.04.2022 TIME: 3.30 PM

Kurinjipadi Town Panchayat

Executive Officer
Kurinjipadi Town Panchayat



CHECK LIST FOR SUBMISSION OF BID

Bidder shall check the submission of relevant details and documents
as mandated in the tender document, before submission of bids.

SI.LN | Complianc

0. e criteria Details Check
as per
clause
1 15. Earnest Money Deposit
Whether Earnest Money Deposit at 1% of the contract
15.1 value of work put to tender in the form of Banker’s

cheque, Demand Draft enclosed? (EMD in any other form
will not be accepted)

2 41.A1 Whether copy of Certificate of registration as class | /
class Il contractor and above, with proof for its currency
enclosed?

3 41.A2 Whether Proof for being in the Civil Engineering
construction field at-least for the past Five year (2016-17
to 2020-21) enclosed?. [Bidder should submit the audited
balance sheet for the last five years.]

4 41.A3 Whether Proof for having an annual minimum
financial turnover of not less than 50% of the value put
to tender in a financial year in the preceding “Three”
years (2018-19, 2019-2020, 2020-2021) enclosed?

5 41.A4 Whether proof for having satisfactorily completed Building
Work(s) of not less than 50% of the value put to tender
under a “single agreement” in any one of the preceding
three years (2018-19, 2019-2020, 2020-2021) for a
Government Department/Board/Government Undertaking
enclosed?

6 41.A5 Whether Proof of the applicant for having working capital
sufficient to finance at least 20% of value put to tender
enclosed?

[ Working capital will be calculated by adding the
amount available in the bank account of the applicant on
the date of submission of application and the unutilized
amount of overdraft / credit facility extended to the
applicant by the Nationalized / Scheduled banks]

7 41.B Whether all the certificates are Notorised?

8 4.1.C & D | Whether the proof/details of availability of Contractor’s
Major Equipments proposed for carrying out the works
enclosed?

[If the contractor for Building works does not own
Concrete mixer with Hopper. Vibrators, Dewatering
pumps Lorry/Topper. Steel centering materials.
Mechanical spray set, Mechanical hoist lease agreement
as prescribed in tender document enclosed]

9 General Whether the latest TIN return enclosed ?




10 Section 2 | Whether Annexure A to H have been enclosed duly filled
in?

11 General | Whether Power of attorney / Authorization for

*Persons signing the Tender enclosed?

«For Partner — in- charge if any, enclosed?

12 Section 2 | Whether Qualification Information are annexed in the
prescribed forms AtoH ?

Annexure A

Annexure B

Annexure C

Annexure D

Annexure E

Annexure F

13 Whether the bidder has signed in all the pages of the
tender document?

14 | D.18.1 and | Sealing and Marking of Bids in case of manual
18.2 submission

a. Whether the cover containing EMD, VAT clearance
certificate, qualification and information etc., has been super
scribed as “Technical Bid”?

b. Whether the other cover containing the duly filled in tender
schedule is super scribed as “Price Bid”?

c. Whether the bids are put in 2 separate covers and outer
cover is sealed?

d. Whether both these covers are put in a single big envelope
and bear the following identification

“Tender for “Construction of New Bus Stand in
Kurinjipadi Town Panchayat, Cuddalore District

Bid Reference No0.1736/2021/A1 DO NOT OPEN
BEFORE 3.30 PM on Date 12.04.2022

Disclaimer: This Check list is only illustrative and not exhaustive. Hence, the bidder is
requested to go through the entire Document and submit all relevant documents and details




TENDER SCHEDULE FOR LEAST COST CONTRACT
KURINJIPADI TOWN PANCHAYAT
KURINJIPADI

Name of Work: Construction of New Bus Stand at Kurinjipadi Town Panchayat

Last Date for Receipt of Tender : 12.04.2022. Up to 15.00 Hrs.
Date and Time for opening : 12.04.2022, 15.30 Hrs.
E.M.D. to be remitted : Rs. 4,82,800/-

Nature of E.M.D. to be remitted : Demand Draft of the Nationalized and schedule Bank
drawn in the name of the Executive Officer, Kurinjipadi
Town Panchayat. No other mode of payment will be
accepted.

Date :-

1 The Tender and the E.M.D. should be submitted in a common sealed cover.

2 Tenders not submitted in sealed covers will be summarily rejected.

3. (a) The rate in words and figures for each item of schedule should invariably furnished by
the Tenderer without fail in appropriate columns. Corrections, over writings (should be
avoided so for as possible) should be attested by the Tenderer.

(b) The Total value of each items of work should be worked out and entered in the
amount column. Proper care must be taken in working out the value of each item of
work taking into account the unit for which the rate is quoted and the quantity of
work to be done under the item.

(c) The total of each page should be noted at the end of each page and carried over to
next page. The grand total value of the tender should be worked out and furnished at

the end, both in words and figures.



PARTICULARS TO BE FURNISHED BY THE TENDERER

Name of the Tenderer and Address

Name of Work

Date of Tender

Details about EMD enclosed for this Tender and: its validity

Ul | W[ N| =

Registered class of the tenderer with monetary limit and
department in which Registered, Certified copy of the
registration should be attached. Registration Live Certificate
should be produced for the current year.

Recent works executed (Details about name and place of work
value of work etc., should be furnished)

Works under execution (Details about nhame and place of work
value of the work etc., should be furnished)

Command of Labour in brief

Turnover previous years (particulars for a period of three
consecutive years to be furnished)

10

Whether income tax clearance certificate (Saral : form) is
enclosed, if not when it was produced? (the particulars
regarding the previous occasion on which this certificate was
produced may be furnished)

11

i. GST Registration No

ii. Whether GST clearance certificate is enclosed? if no, when it

will be produced?

12

In case of Registered Cooperative societies they Should furnish
name of the nominee with their Credential details at the time
of tender itself. They should also certify that the nominee of
the Society is not registered contractor in the department

13

Technical Assistants details:-
a: Name
Qualification certificate

Experience certificate

b: Name
Qualification certificate

Experience certificate

c: If registered Civil Engineer

Designation

14

List of Various machinery and other equipment at the tenderer
disposal for use in the execution of work

15

Any other details

Note: The consent letter from the Technical Assistant proposed
to be employer should be obtained and enclosed with tender.




ADDITIONAL GENERAL CONDITIONS

(I.E) ADDITIONS TO GOVERNMENT CONDITIONS TO CONTRACT APPENDED WITH
NBP POSTAL TENDERS:-

1 The contractors may have the option to present the tender directly or to send it by
registered post acknowledgement due on or before the last date for receipt of
tenders.

2. In case of sending tenders by registered post acknowledgement due it is the
responsibility of the tenderer himself to dispatch the tender sufficiently early so as to
reach the tender opening authority before the date and time notified in the tender
notice for opening of tenders.

3. No representation/appeal of any kind will be allowed against belated receipt of

tenders by post beyond the notified date and time or loss in transit etc.,

3.1 E.M.D.

The E.M.D should be in the form of Demand Draft/Banker’s Cheque from any
nationalized bank or scheduled banks payable at Kurinjipadi in favour of The
Executive Officer, Kurinjipadi Town Panchayat. In the case of Bank Guarantee/D.D
should be scanned and enclosed with bid document and original should be received
before on the date and time of scrutiny. But if the Bank Guarantee/D.D is received

after the prescribed date and time it has to be rejected.
3.2 SECURITY DEPOSIT

In case of contracts for buildings works the security deposit (i.e) 2% of the
value of contract minus the E.M.D. already remitted should be produced. The Security
Deposit collected from the contractors can be paid to the contractor asking them to
invest the amount so paid in small savings scrip and to hand over them to the
Executive Officer/ Engineer concerned by pledging them in his favour, subject to the
condition that unless the contractor remit the security deposits in small savings scripts
(which will be returned after observing rules enforce,) their further all to the work

carried out by them will not be paid.

3.3 Additional Security Deposit will have to be paid by Successful tenderer if called for.



WITHELD AMOUNT

The Withheld amount at 5% is recovered from each bill based on the value of
work done Claims of Contractors on account of losses due to unprecedented floods.
The work executed by the Contractor under this contract shall be maintained at the
contractor's risk until the work is taken over the Executive Officer. The office shall not
be liable to pay for, any loss or damages occasioned by or arising out of fire, flood,
volcanic eruption, earth quake, other convulsions of nature and all other natural
calamities, risk arising of acts of God during such period and that the option whether

to take assurance coverage or not to cover such risks is left to the contractor.

STANDARD SPECIFICATIONS.

For detailed description of various items of works to be executed in addition to
the brief description given in the schedule for the rights and obligations of the
contractors, etc/ the attention of the contractors, is invited to Tamil Nadu Buildings
Practice which should be followed in all respect both in letter sprit. The materials
used, the workmanship, the mode of execution of the work etc., should confirm to
relevant specification of TNBP or NBC (or) Indian standard specification as to be
specified.

SAFETY CODE

The safety measures and all amenities for the labours shall be the contractor at
his cost as indicated in the safety code appendix to General conditions of contractor

and clause 34, 35 and 42.1 of General conditions to contract.



TENDER NOTICE

1. On behalf of the Council of Kurinjipadi Town Panchayat, Tenders will be received by the
Executive Officer, Kurinjipadi , Kurinjipadi up to 3.00 P.M. on. 12.04.2022

1.1.

1.2

The Tenders should be in prescribed from obtainable from the Executive Officer,
Kurinjipadi , and at the place and on the date afore mentioned.

The Tenderers or their authorized agents are expected to be present at the time
of opening of tenders. The tender receiving officer will on opening each tender,
prepare a statement of the attested and unattested corrections therein and hand
it over to the tenderer concerned and initial all corrections in the presence of the
tenderers. If any of the tenderers or their agents fined it inconvenient to be
present at the time then in such case, the tender receiving officer will, on opening
the tender of the absentee tenderer, make out a statement of the unattested
corrections and communicate it to him. The absentee tenderer shall then accept

the statement of the corrections without any question whatsoever.

2. Tenders must be submitted in sealed covers and should be addressed to the Executive

Officer, Kurinjipadi , the name and address of tenderer and the name of the work

being noted on the cover.

2.1

If the Tender is made by an individual, it shall be signed with his full name and his
address shall be given. If it is made by a firm, it shall be signed with the Co-
partnership name by a member of the firm who shall also sign his own name, and
the name and address of each member of the firm shall be given, if the tender is
made by a corporation, it shall be signed by a duly authorized officer who shall
produce with this tender satisfactory evidence of this authorization. Such tendering
may be required before the contract is executed to furnish evidence of its

corporate existence.

3. Each tender must also send a certificate of Income Tax verification (Saral form) from the

appropriate income tax authority in the form prescribed, therefore. The certificate will be

valid for the year from the date of issue for all tenders submitted during the period.

3.1

In the case of propriety or partnership firm, it will be necessary to produce the
certificate Aforementioned for the proprietors or partner and for each if the

partners as the case may be.

10



4.1

5.1.

3.2. If the tenderer is a registered Public Works Department contractor, if a
certificate for the current year had already been produced by him during the
calendar year in which the tender is made, it will be sufficient. If particulars
regarding the previous occasions on which the said certificate was produced
are given.

3.3  All Tenders received without a certificate, as aforementioned will be summarily
rejected.

Each tenderer must pay as Earnest Money, a sum of Rs. 4,82,800/- (Rupees Four
lakh and Eighty two thousand Eight Hundred only) in the prescribed form and
pledged in favour of the Executive Officer, Kurinjipadi , enclose with his tender
accordingly. The Earnest Money deposit it can also be paid in any other form as may
be approved by the state Government from time to time as per Para 155 or TNPWD
code. This Earnest Money will be refunded to the unsuccessful tenderer on
application, after intimation is sent of rejection of the tender or at the expiration of
three months from the date of tender whichever is earlier. This refund will be
authorized by the Executive Officer by suitable endorsement. The Earnest Money will
not be received cash or currency notes.

Earnest Money will be retained in this case of the successful tenderer and will not

carry any interest; it will be dealt with as provided in the tender.

The tender will remain valid for a period three calendar months from the last date for

receipt of tender. The validity period can be extended further, if the contractor gives

his consent in writing Specifying the period of extension.

The tenderer whose tender is under consideration shall attend the Executive Officer

before the end of the period specified by written intimation to him. If the tenderer

fails to attend the office before the end of the specified period, his tender will not be
considered. He shall forthwith, upon and intimation being given to him of acceptance
of his tender, by the officer duly authorized in his behalf under Article 290(1) of the
constitution herein after called the accepting authority make security deposit of 2% of
the value of contract in one of the forms prescribed in Tamil Nadu Public Works

Account Code (i.e) by taking in account of the amount of Earnest Money Deposit

already deposited with the tender. It would be sufficient to pay the balance amount to

make up the 2% of the value of the contract for the purpose of security deposit.

11



5.2.

5.3.

5.4.

5.5

The Security Deposit together with Earnest Money Deposit and the amount with held
according to clause 64-1 of General condition to contract, shall be retained as Security
for due fulfillment of contract.

On receipt of written communication of acceptance of tender if the tenderer fails to
pay requisites Security Deposit within the period specified in the written
communication or back out from the tender or withdrawal his tender, the Earnest
Money Deposit shall be forfeited to the Government.

If the contractor fails to carry out the contract, after paying the Security Deposit, then
he will be liable for the excess expenditure if any incurred to complete the work as
contemplated in the General Conditions to the contract.

It shall be expressly understood by the Tenderer that in receipt of written
communication of acceptance of tender by the Tenderer, there emerges a valid
contract between the Government of Tamil Nadu and the Tenderer, for execution of
the work without any separate written agreement. Hence for this purpose, the
General conditions to the contract, special conditions to the contract, Negotiation
correspondences, written communications acceptance of tender etc., shall be open to
the accepting authority to insist of execution of any written agreement by the
tenderer, if administratively considered necessary or expedient.

The Tender shall examine early the Tamil Nadu Building practice and also the General
conditions to contract contained therein and sign the Town Panchayat copy of the
Tamil Nadu Building practice and its addenda volume in token of such study before
submitting his Tender unit rates, which shall be for finished work in site. He shall also
carefully study the drawing and additional specifications and all the documents
connected with the contract. The Tamil Nadu Buildings practice and other connected
documents with the contract such as specification, plans, descriptive specification
sheet regarding materials etc., can be seen at any time between 11.00AM and 5.00PM
on all office day in the office of the Kurinjipadi .

The Tenderers attention is directed to the requirements for materials under the clause
“"Materials and Workmanship” in the General Conditions to the contract, materials
confirming to the ISI standards shall be used on the work and the tenderer shall
quote his rates accordingly.

Every tenderer is expected before quoting his rates, to inspect the site of the

proposed work. He should also inspect the quarries and satisfy himself about the

12



quality and availability of materials. The best class of materials is to be used in the
work. In every case the materials must comply with the relevant standard
specifications. Sample of materials as called for in the standard specification or as
required by the Executive Officer in any case shall be submitted for the Executive
Officer approval, before the supply to site of work is begun. If the contractor after
examination of the source of materials defined in the descriptive, specification sheet is
of the opinion that materials complying with the standard or other specifications of
the contract cannot be obtained in quality of sufficient quantity from the source
defined in the descriptive specification sheet, he shall so state in his tender and state
where from the indents, to obtain materials, subject to the approval of the Executive
Officer.

9.1. (a) The tenderers particular attention is drawn to the section and clause in the General

conditions to the contract dealings with:

(b) 1. Test, inspection and rejection of defective materials and work
2. Carriage
3. Construction plant
4. Water and lighting
5. Cleaning up during progress and for delivery
6. Accidents
7. Delays

8. Particulars of payment

9. The Contractor should closely peruse all the specifications clauses which govern

the rates which he is tendering.

9.1 (c) The Government will not, however, after acceptance of contract, rate, pay any extra

10.

charges for lead or for any other reasons in case of contractor is found later on to

have misjudgment the materials available. Attention of contract or is directed to the

"Generals Condition to the Contract" regarding payments of seignior age, tolls etc.,
A schedule of quantities accompanies this tender notice. It should be understood that
the Government does not accept any responsibility for the correctness of
completeness of this schedule and that this schedule is liable to alterations by
omissions deductions or additions at the discretion of the Executive Officer, Kurinjipadi
or as set forth in the conditions of Contract. The tenderer will, however, base his lump
sum tender on this schedule of quantities. He should quote specific rates for each
item on the schedule and the rate should be written both in words and figures and

the units in words.

13



10.1 The tenderer should also show the totals of each item and the grant total of the

11.

12

13.

14.

whole contract and quote in the tender a lump sum for which he will undertake to do
the whole work subject to the conditions of contract such lump sum agreeing with the
total amount of schedule accompanying.

Tenderers offering a percentage deduction from or increase on the estimate amount,
called for specifically under percentage tender system and those not submitted in
proper form or in due time will be rejected.

The tender should work out his own rates without reference being made to the Public
Works Department current schedule of rates or the Town Panchayat Estimate.
However, in case tender called for in percentage tender system the tender should
work out his own rate, but quote his percentage above or below the total estimated
cost of work of the department indicated in the tender’s schedule.

Tenderers shall quote their price for finished work accordingly. Not with standing any
subsequent change in the market value for these materials, the change to the
contractor remain as originally in the written contract. No centage or incidental
charges will be borne by Government.

The attention of the tenderers is directed to the contract requirements as to the time
of beginning work, the rates of progress and the dates for the completion of the
whole work and its several parts. The following rate of progress and proportionate
value of work done from time to time as will be indicated by the Town Panchayat
Engineer's certificate of the value of work done will be required. Date of
commencement of this programmed will be date on which the site (or premises) is

handed over to the contractor.

PERIOD AFTER DATE OF PERCENTAGE OF WORK COMPLETED
COMMENCEMENT (BASED ONCONTRACT LEAST COST
AMOUNT
SEPARATELY ENCLOSED

Note : The periods to be entered in column I for the purpose of defining the rate of progress

may be fixed by the Executive Officer or Town Panchayat Engineer to suit each case

1. No part of the contact shall be sub-let without written permission of the Town

Panchayat Engineer, nor shall transfer be made by power of attorney, authorizing

others to received payment on the contractor’s behalf.

14



16.

17.

18.

Note:

If further necessary information is required the Town Panchayat Engineer of the office
will furnish such but it must be clearly understand that tenders must be received in
order and according to instruction

The Town Panchayat Engineer or other sanctioning authority reserves the right to
reject any tender or all the tenders without assigning any reason therefore.

The tenderers who are themselves not professionally qualified shall undertake to
employ qualified Technical men at their cost to look after the work. The tenderer
should state in clear terms whether they are professionally qualified or whether they
undertake to employ technical men required by the Department specified in the
schedule below for the work. In case the selected tenderer is professionally qualified
or has undertaken to employ technical men under him he should see that one of the
Technically qualified men is always at the site of the work during working hours,
personally checking all items of work and paying extra attention to such works as may
demand special attention (or) reinforced concrete work etc., (In the format below:
enter or incorporate the latest norms fixed by the Government for the employment of
Technical Assistants from time to time and penalty for non employment of such

Technical Assistant etc.,)

Qualifications and No. of Technical Assistants to be
Value of Contract employer

Rs. 482.80 Lakhs As per Pre Qualification

1. A penalty of Rs.2,000/- per month, for Diploma holder and Rs.5000/- per
month for degree holder, be levied in case of default on the part of the
Contractor in following the norms laid down above.

2. The Employment of Technical Assistant could be based only on the value of
contract

3. Engineers with Mechanical Engineering qualification and retired from Civil
Engineering department are also suitable to supervise the Civil Engineering
works because of their experience in Civil Engineering field.

4. In case of contractor who is professionally qualified is not in a position to

remain always at the site of work and to pay extra attention to such work as

15



20.

21.

22,

may demand special attention (e.g. RCC work etc.,) he should employ
Technically qualified man as prescribed above
5. It will not be in unbent on the part on the contractor to employ Technical

Assistant/ Asst. when the work is kept in a balance due to valid reasons and if

during such period in the opinion of the Town Panchayat Engineer, the

Employment of Technical Assistant/ Assistants is not required for the due

fulfillment of the contract
A tenderer submitting a quotation which the tender accepting authority consider
excessive and /or indicating of the insufficient knowledge of current prices or definite
attempt to profiteering will render himself liable to debarred permanently from
tendering or for such period as the tender accepting authority may decide. The tender
rates should be based on the controlled price purchaser, under the provision of clause
39 hearing the profiteering prevention ordinance 1843 as amended from time to time
and on similar principles in regard to labour and supervision in the construction.
The contractor should after employment to ex-today tapper as for as possible. The
number of etude tappers to whom he can so after employment should mentioned in
the tender and he should undertake in the agreement to officer such employment to
such number
The contractor shall comply with the provisions of the Apprentices Act 1961 and the
rules and orders issue there under from time to time. If he fails to do so, his failure
will be a breach of the contract and the competent authority, may at his description,
cancel the contract or invoke any of the penalties for the breach of contract provided
in the conditions of agreement. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provision of the Act,
contractor shall, during the currency of the contract ensure engagement of the
apprentices in the categories mentioned below who may be assigned to him by the
Director of Employment and Training / State apprenticeship adviser, Tamil Nadu The
contractor shall train them as required under the apprentice Act 1961 for all
obligations of the employer under the said Act including the liability to make payment

to the apprentices as required under the said Act.

16



No. to be

Value of Contract Category appointed
Rs.1 Lakh and upto 1. Buildings Constructor 1
Rs.3.00 Lakhs 2. Brick layer 1
Rs. above 3.00 lakhs 1. Buildings Constructor 1
and Upto 10.00 lakhs 2. Brick layer 1
3. Diploma in Civil Engineering 1
Rs. above 10.00 lakhs 1. Buildings Constructor 1
2. Brick layer 1
3. B.E. (Civil) or Equivalent Degree 1

"Unless the Contractor has been exempted from engagement of apprentices by the Director

of Employment and Training/ State Apprenticeship advisor, a certificate to the effect that"

the contractor had discharged is obligation under the said Act, satisfactorily should be

obtained from the Director of Employment and training / State Apprenticeship Adviser and

the same should be produced by the Contractor for final payment in the Settlement of

Contract.

23.

In case of Contract for construction of buildings either permanent or semi permanent
buildings, a sum equivalent to 2 2" of the value of work done will be retained with
the Government for a period two year reckoned from the date of completion of the
work in order to enable to Departmental Officers to watch the effect of all seasons on
the work by the contractor. The amount so retained with the Government for a period
of one year reckoned from the date of completion of the work in order to enable to
Departmental Officers to watch the effect of all seasons on the work by the
Contractor. The amount so retained with the Government will be refunded only on the
expiry of one year period referred to above and on execution of Indemnity bond by
the contractor for four years shall be liable to set right all defects arising out his faulty
execution or substandard work notice during the above five years period at his cost.

The Contractor shall not employ the child labourers/ Labourers below age of 12 years
and shell also note that they must offer employment to Ex-Servicemen, Ex-today
tappers and employ agriculture labourers as for as possible. The work contract
assigned to the Contractor’s shall be cancelled, If they engage child labourers in

executing works and such contractor should be black listed for three years.
17



Dated
To

For and on the behalf of the Council of Kurinjipadi Town Panchayat,
By the Executive Officer, Kurinjipadi Town Panchayat.
Sir,

I/We do hereby tender and if this tender be accepted under take to execute the
following works viz., as shown in the drawings and described in the specification prescribed
in the office of Executive Officer, Kurinjipadi , with such variation by way of alternations or
additions to had omission from the said works and method of payment as are provided for in
the Conditions of contractor for the sum of Rs 482.80lakh (Rupees Four Hundred and
Eighty two Lakhs and Eighty thousand only) or such other sums as may be arrived at

under the clause of the General conditions to the contractor relating to payment on lump

sum basis or by fine measurements at unit prices.

2.1. I /We have also completed the priced list of items in schedule 'A" annexure (in words
and figures) for which I /We agree to execute the work and receive payment on

measured quantities as per the General conditions to the contract.

3.1. I /We do hereby distinctly and expressly declare and acknowledge that before the
submission of my or our tender I /We have carefully followed the instruction in the tender
notice and have read the Tamil Nadu Buildings practice addenda volume and general
condition of the contract and that I / We have made such examination of the contract
document and of the plans specifications quantities and of the location, where the said
work to be done, and such investigation of work required to be done and in regard to the
materials required to be furnished as to enable me us/to their understand the intention of
same and the requirement covenants, stipulations and restriction contained in the
contract and in the said plane and specifications, and distinctly agree that I /We will not
thereafter make any claim or demand up to the Government based upon or arising out of
any alleged misunderstandings or misconception or mistake on by /our part of the said

requirements convents, stipulations restrictions and conditions.
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4, I /We enclose an Income Tax verification certificate
I/We being registered Public Works Department Contractor.
I /We have already produced an Income Tax verification Certificate during the current
calendar year in respect of (here particulars of the previous occasions on which the
certificate was produced should be given. The legal address of the Contractor for
service of all letters and notices will be as follows;

4. (i) I/We enclose herewith a Challan for the payment

as Earnest Money not to hear interest.

....................................... only) as and eligible to pay the EMD
at confessional rates Against at EMD of Rs. (Rupees
only)
5. (i) (¢) In lieu of cash deposits I / We have enclosed a bearing No.
Dated issued for a value of Rs.
(Rupees only)
Drawn/endorsed/ pledged in favour of the Executive Officer, Kurinjipadi , Kurinjipadi

6. (i) I am / We are on and hence excepted from payment of EMD If my/ out tender
is not accepted this sum shall be returned to me /us on my / our applications when
intimation is sent to me / us of rejection or at the expiration of three months from the
date of this tender, whichever is earlier. If my / our tender is accepted the Earnest
Money shall be retained by the Government as Security Deposit for the due fulfillment
of contract. If upon intimation being given to me /Us/ by the authority authorized by
the Governor under Article 299(i) of the constitution hereinafter called the "Accepting
Authority" of acceptance of Tender. I /We fail to be making the additional Security
Deposit then I / We agree to forfeiture of E.M.D. Any notice required to be served on
me/us personally or forwarded me /us by post (registered or ordinary) or left at my
/our address given herein. Such notice shall if sent by post be deemed to have been
served on my/Us at the time when in due course of post it would be delivered at the
address to which this sent.

7. I/We fully understand that on receipt of communication of acceptance of tender from
the accepting authority, there emerges a valid contract between me/us and the

Governor of Tamil Nadu Valid and the Tender documents/i.e tender notice, tender
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10.1.

11.

conditions schedule, General conditions to the control and special conditions of the
tender, Negotiation letters, communication of acceptance of tenders shall constitute
the contract for this purpose and be the foundation of rights of both the parties as
defined in clause (iv) of tender Notice, provided that if shall be open to the accepting
authority to insist on execution of any written agreement by tenderer, if
administratively considered necessary or expedient.

I/We have also signed the copy of the Tamil Nadu building practice and addend
volume there to maintain in the Town Panchayat Office, in acknowledgement of being
bound by all conditions of the clauses of the General conditions to the contract and all
specification for items of work described by the specifications number in schedule.

On consideration of the payment of Rupees or such other sum as /may be arrived at
under the clause of the General conditions to the contract, relating to payment on
lump sum basis or by final measurement at unit prices. I /We agree subject to said
conditions to execute and complete the works shown upon the drawing specially from
number 1 to inclusive (Schedule B) of probable quantities shown (Schedule A) with
such variation by way of addition to or alterations, deduction from the said work and
method of payment there for as are provided for in the said conditions.

The term Executive Officer in the said conditions shall mean the Town Panchayat
Engineer having jurisdiction for the time being over the work who shall be competent
to exercise all the powers and privileges reserved herein favour of the Government
with the previous sanction of or subject to ratification by the competent authorities in
case where such sanction or ratification may be necessary and who has been duly
authorized under Article 299 (1) of the constitution.

I /We agree that the time shall be considered as the essence of this contract and to
commence the work as soon as this contract is accepted by the competent authority
as defined by the Kurinjipadi , code and the site (or premises) is handed over to
me/us provided for in the said conditions and agree to complete the work within
Twelve (12) months from the date of such handing over to the site(or premises) and
to show progress as defined in the tabular statement “Rate of progress” subject
Nevertheless to the provision for extension of time contained in clause 56 of the

General condition to the contract appended to the Tamil Nadu building practice.
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12.

13.

I /We agree that upon the terms and conditions of this contract being fulfilled and
performed to the satisfaction of the Executive Officer the Security Deposited by me/
us herein before recited or such portion therefore as I/ We may be entitled to under
the said condition be paid back to me/ us provided to clause 64 of the General
condition to the contract.

I / We are professionally qualified and my our qualifications are as follows;

I /We in pursuance of clause 18 of tender notice undertake to employ the following
technical staff for supervising the work and will see that one of them is always at site
during working hours personally checking all items of works and paying extra
attention to such works as may require special attention (e.g) reinforced cement

concrete.
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ANNEXURE AT TENDER NOTICE
SCHEDULE 'A’
SCHEDULE FP RATES AND APPROXIMATES QUANTITIES

a) The quantities here given are these which the least cost tender cost of the work is
based but they are subject to alterations, omissions, deduction or additions as
provided for in the conditions of this contract and do not necessarily show the actual
quantities of work to be done. The unit rate noted below are these governing
payment of extras or deductions for omissions according to the conditions or the
contract as set forth in the General conditions or specifications of this contract.

b) It is to be expressly under stood that the measured work is to be taken net (not
withstanding any custom or practice to the contrary) according to the actual
quantities when in place and finished according to the drawing or as may be ordered
from, time to time by the Executive Officer and the cost calculated by measurement
or weight at the respective prices, without any additional charge for any necessary
and contingent works connected there with. The rates quoted are for works in site

and complete in every respect.

Probable

Item Description | TNBP | Rate in figures and

No. Quantity of work No. words Unit Amount

Figures and in
words

Figures Words

The second Sub-Division of this (i.e) column 3 is for entering description of works such as
numbers, cubic metre, kg etc.,
LIST OF DRAWINGS SUPPLEMENTAL

Note: All Drawings to be signed by the As referred to in the specification including

Contractor as

Well as the officer entering into the contract  The General condition to the contract of Tamil
Nadu building practice.

SI.LNo Drawing Description SI.No.  Drawing Description Date on which The
No. No. drawing was supplied.

1 2 3 4 5 6 7
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List of specifications for the various items of works supplementing those described in

schedule by the standard specifications numbers.

1. The contractors shall employ the following Technical staff for supervising the work
and shall see that one of them is always at site during working hours, personally
checking all items of work and paying extra attention to which works as may demand

special attention (e.g) Reinforced cement concrete work etc.,

Name of the Member of the Technical

Qualification Staff to be employer

Note: In case the contractor is himself professionally qualified the above specification
should be suitably altered and in case in which the contractor selected has not given

as undertaking to employs qualified men it should be scored out.

Note: Additional specification if any, which have to be entered in Schedule 'C' should

be entered below items (1) above and numbered continuously.

ADDITIONAL CONDITIONS
EMPLOYMENT OF TECHNICAL ASSISTANTS

The tenderer who himself is not professionally qualified; undertake to employ
qualified technical men at this cost to look after the work. The tenderer should state in clear
terms whether he undertake to employ Technical men required by the Department specified
in the schedule below for the work. In case the selected tenderer is professionally qualified
or has undertaken to employ technical men under him he should see that the Technically
qualified men is always at the site of work during working hours, personally checking all
items of works and paying extra attention as such works as may demand special attention

(e.g) reinforced cement concrete works etc.
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VALUE OF CONTRACT

1. From one to Rs.5.00 lakhs

2. From Rs.5.00 lakhs to Rs.10.00 lakhs

3. From Rs.10.00 lakhs to Rs.25.00 lakhs

4, From Rs.25.00 lakhs to Rs.50.00 lakhs

EMPLOYMENT OF TECHNICAL
PERSONNEL

1. One Diploma Holder in Civil Engineering
(OR)

2. Not less than one retired Junior
Engineer

1. One B.E., (Civil) (OR)

2. Equivalent Degree Holder (OR)

3. Not less than one retired sub-Town
Panchayatr.AEE / ADE (OR)

4. One Diploma Holder with three years

experience.

1. One B.E., (Civil) with 3 years experience
plus One Diploma Holder in Civil
Engineering (OR)

2. Equivalent Degree Holder with 3 years
experience plus One Diploma Holder in
Civil Engineering (OR)

3. Not less than one retired Junior
Engineer plus One Diploma Holder in Civil
Engineering

(OR)

4. Two Diploma Holders in Civil
Engineering with

3 and 5 years experience respectively.

1. One B.E. (Civil) with 3 years experience
plus two Diploma Holder in Civil
Engineering (OR)

2. One B.E., (Civil) with 3 years experience
plus Two retired Junior Engineers. (OR)

3. Equivalent Degree Holder with 3 years

experience plus Two Diploma Holder in
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Civil Engineering Or Two retired Junior
Engineers (OR)

4. One retired Assistant Engineer (AEE or
ADE plus Two Diploma Holders in Civil
Engineering or and retired SDO (AEE or

ADE) plus Two retired Junior Engineers.

5.Above Rs.50.00 lakhs 1. To be examined in individual cases

10.

depending upon the nature of work and
Technical skill involved and defined in the
tender notice regarding the No. of
qualified Technical personnel to be

employed by the contractor.

A penalty of Rs.2,000/- PM for Diploma Holder and Rs.5000/-P.M. for Degree Holder
be levied in case of default on the part of contractors in the norms mentioned above.
The employment of Technical Assistance should be based only on the value of
contract. Engineers with Mechanical Engineering qualification and retired from Civil
Engineering Departments and also suitable to supervise the Civil Engineering works
because of their Experience in Civil Engineering field.

It will not be incumbent on the part of the Contractor to employ Technical Assistants
when the work is kept in abeyance due to valid reasons and if during such period on
the opinion of the Town Panchayat Engineer. The Employment of Technical Assistants
is required for the due, fulfillment of the Contract.

A movement register should be opened and maintained for Technical Assistants
employed by the Contractor or for the Technical or qualified contractor. The Technical
Assistant or Technically qualified contractor may be noted their arrival and the
departure timings every day along with their initials. Such Register should be
produced during inspection of the Inspecting Officer.

Without prejudice to the Generosity of the above clause the Contractor shall during
the currency of the contract, when called upon the Engineer-in-charge engaged and
also ensure engagement by the sub contractors and other employed the contractor in
connection with the work, such number of apprentices in the category and for such

period as may be required by the Engineer in charge. The contractors shall train them
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as required under the Apprentices Act. 1961 and the Rules made there under and
shall be responsible for all obligations of the employer under the said act including the

liability to make payments to apprentice as required under said Act.

On evaluation of Tender if it is found that it the overall quoted amount of the Tender
is less than 5 to 15% of the value put to tender, the contractor shall pay an additional
security at 2% of the estimated value. If the tender discount exceeds 15% to 20%
the contractor shall pay an additional security deposit of 50% of the difference
between the quoted amount and estimate amount, failure to furnish the Additional
Security Deposit within 15 days from the date of receipt of acceptance order and
execute the agreement shall entail cancellation of award of contract and forfeiture of
EMD furnished.

SPECIAL CONDITION OF CONTRACT

GOODS SERVICE TAX DEDUCTION IN THE BILL

As per Government Order, the Goods Service Tax (12%) at source in respect of works
contracts -every persons responsible for paying any some to any dealer for execution of
work contract shall at the time of payment of such sum deduct " 12% (Twelve Percent)”
in respect of Civil Works from the Total amount payable of such dealer and the amount so

deducting shall be deposited to the assessing officer concerned.
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CEMENT

SPECIAL CONDITIONS FOR CEMENT AND STEEL

The Contractor makes his own arrangements to procure of cement to required specification

for the works

a)

b)

d)

Contractor shall procure cement required for the works only from the reputed
cement factories (Main produce of their authorized agents) Manufacturing
cement (ISI Standards) acceptable by the Town Panchayat Engineer. The
contractor shall furnish to the Executive Officer bill of payment and certificate
issued by the manufactures of their authorized agents to authenticate
procurement of quality cement from the approved cement factory. The
contractor has made his own arrangements for safe package and adequate
storage of cement.

The contractor shall procure cement in standard packing of 50 Kg. per bag
from authorized manufactures, the contractor shall make necessary
arrangements for actual weighment of random sample from the valuable stock
and shall confirm with the specification laid down by the ISI.

Cement shall be got tested for all the tests atleast one month advance before
use of cement bags brought and kept at site go-down. The cement shall be
tested as and when required by the departmental officers in Government
laboratories or any other laboratories as directed by the Executive Officer. The
cost of testing charges shall borne by the contractor. Separate payment need
not be made to the contractor for testing the cement.

The use of admixtures and agents shall be made as per the directions of the
Town Panchayat Engineer. The cost of centage storing stocking, handling,
batching, and building shall be borne by the contractor.

The contractor should store the cement 60 days requirement atleast one month
in advance to ensure the quantity of cement so brought to site and shall for
with remove the same without the written permission of the Town Panchayat
Engineer.

The contractor shall forth with remove the cement from the work site, any
cement that the field officer of Town Panchayat may disallow for us on account

of failure to meet the required quality and standard.
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g)

h)

STEEL :

The contractor shall have to construct sheds storing cement having capacity
not lower than the cement required for 90 days use at approved locations. The
field officers of Regional Executive shall have free access to such stores at all
times.

The contractor shall further at all times satisfy the Town Panchayat Engineer
and or production of proofs and tools by submission on of returns and other
proofs as directed that the cement is being used as an approved by the
Executive Officer for the purpose and the contractor shall at all taxes, keep his
records up to date to enable the Executive Officer to apply such checks as may
be desired.

Cement which has been unduly long in storage with the contractor on
alternatively has Deterioration due to inadequate storage and thus became
unfit for use on works will be rejected by the department officers and on claim
will be entertained. The contractor shall forth with remove from the work site
any cement the Town Panchayat Engineer may disallow for use on works and

replace it by cement complain with the relevant Indian Standards.

The contractor shall provide mild steel RTS Steel bars at their own cost. High
yield strength deformed bars, rods and structural steel etc., required for the
works only from the main and secondary produced manufacturing steel or their
authorized agents to prescribed specification of Indian standards require marks
and acceptable to Executive Officer Necessary ISI test certificates are to be
produced to Town Panchayat Engineer before use on works. The cost forwards
the test shall be contractor own cost, the testing of rods shall be done by the
contractor in any of the Government laboratories or any other laboratories at
directed by the Executive Officer. The diameter and weight of size shall be as

per standard steel tables.
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BILL OF QUANTITES
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GENERAL CONDITIONS OF CONTRACT

A PREFACE

Intent and reference to Tamil Nadu Building Practice

1. It is intended by this Tamil Nadu Practice to describe.

(a) the character of the materials to be used;

(b) the method of execution of work and

(c) the contractor's responsibilities to the Public, Government and his workmen and general
contract conditions which are to be accepted by every contractor who executes work entrusted to
him by the Department.

1.2. Wherever the term "Standard Specifications" or "Specifications" or to the abbreviation T.N.B.P. No:
or TNBP is used in the specifications or in estimates or contract documents, it shall refer to the
relevant, specification in the Tamil Nadu Building Practice.

3. The. Abbreviation "1.S." shall mean "Indian Standard-".

2. Applicability of the Tamil Nadu Building Practice.

2.1. It shall be-unnecessary to include in any contract documents a specification for any item of work
which is defined in the tender notice or in the contract schedule of work to be done by a Tamil Nadu
Building Practice number (TNBP No.) The fact that the item Is defined as specification, shall mean
that the contractor is to execute the work according at such specification modified as may be
necessary by an addendum specification for that particular item of work. In the absence of
specification for any work or material in the T.N.B.P. such work should carried out in accordance with
the instruction given by the Town Panchayat Engineer.

2.2. THESE GENERAL CONDITIONS OF CONTRACT SHALL APPLY TO ALL AGREEMENTS ENTERED
INTO BY CONTRACTORS WITH THE EXECUTIVE OFFICER KURINJIPADI etc and shall form an
inseparable condition of contract, and it shall not be necessary to append a copy of the same to the
agreement.

3. Contractor to sign in the Division (or the sub-Divisional) copy of the T.N.B.P.

3.1. Every contractor who executes work for the Public Works Department or the Highways Board and
Rural Works Department shall carefully study the schedule for work to be done and his drawings,
obligation under the "General Conditions of Contract" which apply to all agreements, and he shall sign
in the Town Panchayat coy of the T.N.B.P. (or the Sub-Divisional copy if so arranged by the Town
Panchayat Engineer) as evidence that be understands clearly the conditions of contract governing his
agreement and accepts the same.

3.2. It shall not be necessary for the contractors to sign the Town Panchayat copy of the T.N.B.P. for
every contract awarded to him, but his signature therein will be evidence that the accepts the
conditions of contract (which include the standard specifications) as detailed in the T.N.B.P. for every
contract into which he enters. It shall also be the contractor's responsibility by frequent perusal of
the Town Panchayat copy to become conversant with sanctioned alterations or additions made to the

T.N.B.P. as soon as they are made. A separate volume of addenda to the T.N.B.P. will be maintained
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in the Town Panchayat as the case may be in which will be entered all sanctioned corrections and
additions. This must also be studied and signed by every contractor before executing an agreement.
Interleaving correction slips will not be made for his purpose. The contractor should purchase copy
of, the T.N.B.P. for his reference while executing work.

4. Sub-specifications:

4.1 Works of similar nature having many common clauses in their specification are grouped under one
specification number with a "General" preface thereto, and the sub-specification are therefore given
an alphabetical affix.

5. Additions and alterations to the T.N.B.P.
5.1 Additions and alterations to the T.N.B.P. will be incorporated in the addenda volume as

authorised by the Chief Engineer.

6. Powers of Town Panchayat Engineers to supplement or alter the T.N.B.P.

6.1 Town Panchayat Engineer may alter the specification for any particular which is within their
respective powers of sanction, when such alteration is found necessary by attachment of a correction
sheet to the contract form, bearing the T.N.B.P. Number, the corrections and the signature of the
Town Panchayat Engineer as the case may be, together with the signature of the contractor. Similarly
additional specifications, for items for which there are no standard specifications will be made by
attachment to the contract documents of addendum specifications sheet bearing the signature of the
Town Panchayat Engineer as the case may be and the signature of the contractor.

A.I. DEFINITIONS AND INTERPRRETATIONS.

7. Definition of terms:

7.1. Wherever the words and expression defined in this clause or pronouns used in their status occur in
contract documents which includes the T.N.B.P, they shall hays the meanings hereby assigned to
them except where the context otherwise requires:

(a) "Town Panchayat Engineer" means the Town Panchayat Engineer for the time being in charge of the
concerned work under execution or such other departmental assistants or subordinates to whom the
Town Panchayat Engineer may have delegated certain duties, acting severally within the scope of the
particular duty entrusted to them.

(b) No delegation by Town Panchayat Engineer which affects agreements. It is however, to be distinctly
understood that the Town Panchayat Engineer or the higher authority who is vested with the powers
of acceptance of the particular agreement under reference will make no delegation of powers to such
assistants or subordinates which in any affects the agreement and its contract condition when such
agreement is to be or has been accepted by the "Town Panchayat Engineer" or by the other higher
authority respectively- The duties of such assistants or subordinates will be solely duties of
supervision to ensure compliance with contract conditions.

(c) "Contractor" means the particulars persons, firm or corporation with whom an agreement has been
made by the Town Panchayat Engineer or higher authority as the case be, for executing work defined
in the concerned agreement, and for purposes of instructions regarding compliance with contract
conditions, it shall include the contractor's authorized agent, who is maintained on the work by the

contractor.
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(d) Works or work means the works by or by virtue of-the contractor contracted to the executed
whether temporary or permanent and whether original, altered substituted or carriage or additional or
connected, with the supply repairs or carriage of tools and plant and supply or manufacture of other
stores.'

7.2. Words importing the singular only also include the plural and vice-versa where the context requires.

8. Evidence of experience -Tenderer shall, if required, present satisfactory evidence to the Town
Panchayat Engineer that they have been regularly engaged in constructing such works, as the
proposed to execute and that they are fully prepared with the necessary capital, machinery and
materials to begin the work promptly and to conduct it as required by the T.N.B.P. and the other
specifications for the particular work If tendered for, in the event of their tender being accepted,

9. Legal address Notices:

9.1 Tenderers should give in their tender their place of residence and postal address. The delivering at
the above named place or posting in a post box regularly maintained by the Post Office Department
or sending by loiter registered for acknowledgement of any notice, letter or other communication to
the contractor shall be deemed sufficient service thereof upon the contractor is writing as maybe
changed at any time by an instrument executed by the contractor, and delivered to the Town
Panchayat Engineer.

9.2. Nothing contained in the agreement and his contract conditions shall be deemed 10 prejudice
render inoperative the service of any notice, letter or other communications upon the contractor
personally.

B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE - A

10.1 The quantities mentioned in tender notices and in agreement schedule A are worked out from the
relevant drawings in office and may or may not be the actual required for execution. The Town
Panchayat Engineer does not expressly or by implication agrees that the actual amount of work to be
done will correspond therewith but reserves the right to increase or decrease the quantity of any class
or portion of the work as he deems necessary.

10.2 Tenderer must satisfy themselves by a personal examination of the site of the proposed work by
examination of the plans and specifications and by other means as they prefer as to the accuracy and
sufficiency of the statement of quantities and all conditions affecting the work and shall not any time
after the submission of their tender, dispute or complain o1 such statement of quantities or assert,
that there was any misunderstanding in regard to the nature or amount of the work to be done nor in
consequences apply for extension of time for completion beyond the agreement date.

11. Approximate not to mean deviation from drawings and specifications:

11.1. This declaration of the approximate nature of the statement of quantities in Schedule. A does not,
however, in any way imply that the quantities will be increased for departure by the contractor from
strict compliance with sanctioned drawings and specifications to suit his own convenience or reduce
his costs.

12. To compare tenders:

12.1. The quantities in Schedule A are given for a uniform comparison of lump-sum tenders.

32



C. DRAWINGS AND SPECIFICATIONS

13. Purpose:

13.1. The contract drawings if any, read together with the contract specifications are intended to show
and explain the manner of executing the work and to indicate the type and class of materials to be
used.

14. Conformance:

14.1. The works shall be carried out in accordance with the drawings and specifications which form part
of the contract and in accordance with the details and instructions, supplementing or explaining the
same as may from time to time be given by the Town Panchayat Engineer.

14.2. If the work shown on any such further drawings or details, or other work necessary to comply
with any such instructions, directions or explanations be in the opinion of the contractor, of a nature
which the schedule rate in the contract does not legitimately cover he shall before proceeding with
such work, give notice in writing to this effect to the Town Panchayat Engineer. In the event of the
Town Panchayat Engineer and contractor failing to agree as to whether or not there is any excess rate
to be fixed and the Town Panchayat Engineer deciding that the contractor is to carry out the said
work, the contractor shall accordingly do so, and the question whether or not there is any excess and
if so the amount there of, shall failing agreement, be settled by an arbitrator as provided in the
arbitration clause, unless the subject is one which is left to the sole discretion of the Town Panchayat
Engineer under the clauses of these conditions of contract and the contractor shall be paid
accordingly.

14.3.1t shall be the responsibility of the contractor to give timely notice to the Town Panchayat Engineer
regarding anything shown on the drawings and not mentioned in the specification, or mentioned-in

the specifications and not shown in the drawings or any error or discrepancy" drawings or
specifications and obtain his orders thereon. Figure dimensions are to be taken and not those
obtained from scaling the drawings. In any discrepancy between drawings and specifications, the
latter shall prevail. In any such cases or in case any feature of the work is not fully described and set
forth with the drawings and specifications the contractor shall forthwith apply to the Town Panchayat
Engineer for such further instructions, drawings or specifications as he requires it, being understood
that the subject to be dealt with under the building procedure of best modern practice. The Town
Panchayat Engineer will furnish the further instructions, drawings or specifications if in his opinion;
they are required by competent workmen, for the proper execution of the work.

15. Variations by way of modifications omission or additions.

15.1. For all modifications, omissions from or additions to the drawings and specifications, the Town
Panchayat Engineer will issue revised plans, or written instructions or both, and no maodifications,
omissions of additions shall be made unless or authorized and directed by the Town Panchayat
Engineer in writing.

15.2. The. Town Panchayat Engineer shall have the privilege of ordering modifications, omissions or
additions at any time before the completion of the work and such orders shall not operate to annual

these portions of the specifications with which said changes do not conflict.
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15.3. The contractor shall submit to the Town Panchayat Engineer a statement giving details of the
claims for any additional work with 30 days of the order of the work and no claim for any such work
will be considered which has not been included in the statement.

16. Copies of drawings and specifications:

16.1. One copy of the available drawings and specifications (apart from the T.N.B.P. a copy of
reference) shall be furnished free of cost to the contractor for his own use. Such copies and copies of
supplementary details furnished by the Town Panchayat Engineer-shall be kept by the contractor on
the work until the completion thereof, and the Town Panchayat Engineer shall at all times have access
to them.

17. Signed drawings -No authority to the contractor.

17.1. No signed drawing shall be taken as in itself and order for variation, unless either is it entered in
the agreement schedule of drawings under proper attestation of the contractor and the Town
Panchayat Engineer, or unless it has been sent to the contractor by the Town Panchayat Engineer,
with a covering letter confirming that the drawing is an authority for variation of the contract under
reference.

D. MATERIALS AND WORKMANSHIP

18. To be the best quality:

18.1. All materials, articles and workmanship shall be the best of their respective kind for the class of
work described in the contract specification and schedule, materials being obtained from sources
approved by the Town Panchayat Engineer. The word" best" as used in these specifications shall
mean, that in the opinion of the Town Panchayat Engineer there is no other superior quality of
materials or finish of articles on the market and that there is no better class of workmanship available
for the nature of the particular item descried in the contract schedule. The contractor shall, upon the
request of the Town Panchayat Engineer, furnish him with the vouchers to prove that the materials
are such as are specified.

18.2. Samples of materials shall be furnished at the contractor's expenses to the Town Panchayat
Engineer when called for in the tender notice or ordered to be furnished by the Town Panchayat
Engineer prior to execution of any work.

19. Conventions for proportions:

19.1. Wherever the proportions are written by figures without further description and where the
meaning is otherwise clear as to which figure is intended to apply to each material, then the usual
conventions will be understood to apply to each material then the usual conventions will be
understood to apply.

For example:

1.2. Means I lime (or cement in accordance with the context) and 2 sand;

1.2.4. Means 1 lime (or cement in accordance with the context) 2 sand and 4 broken stone (or other

aggregate in accordance with the context).
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20. Measurement and mixing:

20.1. In the case of loose materials such as lime sand, cement, broken stone, surki, mortar, etc the
proportions demanded by the specifications must be measured in properly constructed measuring
boxes or weighed or in such other manner as shall be instructed by the Town Panchayat Engineer.
Measurement is not to be done in loose heaps when intimate mixtures such as mortar, concrete, etc.,
are to be formed. The mixing must always be done on closely constructed platforms. So that there
will be no leakage of '-any of the materials through the floor of the platform and also that no foreign
materials can be incorporated during the mixing. These platforms must be approved by the Town
Panchayat Engineer. The cost of such measuring boxes and platforms and all the work referred to
herein shall be borne by the contractor.

21. Data:

21.1. The materials and labour utilized in the execution of work by the contractor shall not be loss than
that given in the Tamil Nadu P.W.D. Standard Data for the relevant item.

NOTE: In case the contractor considers that the materials and labour provided in the T.N.P.W.D.
standard data for the execution of particular items of work are in excess, the contractor may furnish
detailed data for such items along with tender with reason for variations from P.W.D. Standard Data.

22, Layout of materials stocks:

22.1. The contractor shall deposit materials for the purpose of the work on such parts only on the
ground as may be approved by the Town Panchayat Engineer. He shall submit for the approval of the
Town Panchayat Engineer before starting work, c: detailed site survey clearly indicating positions and
areas where materials shall be stacked and sheds built.

23. Source of purchase of materials and stores

23.1 The Town Panchayat Engineer shall, during the progress of the work, have power to cause the
contractor to purchase and use such materials or supplies from Government brick fields, stores or
other sources as may be specified in the contract for the purposes therein specified.

2.4 Contractor liable for materials supplied by Government.

24.1. The contractor shall be responsible for all materials and other articles and things which may be
supplied by Government from the time he takes deliver'." thereof, and shall use them only for the
purposes of this contract and shall make good any loss, damage, wastage or undue wear and tear
that may take place from whatever cause and pay to Government for such loss, damage, wastage or
undue wear and tear such sum as the Town Panchayat Engineer may determine.

24.2. If at any time subsequent to the execution of the agreement Government materials other than
those specified in the Agreement arc to be supplied to the contractor for use on the work they will be
charged at the market value prevailing at the time of supply or stock issue rate whichever is greater.
The contractor will be informed in writing the rate which he demands for finished work in view of the
fact that he is to use Government materials.

24.4. Storage charges:

24.4. Govt. do not undertake to lake over from contractors whether before or after the completion or
determination of contract surplus materials which were originally procured by the contractors

themselves of were issued to them and charged to their accounts. Such materials are the property of
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the contractor and can be taken over by Govt. if required for use on the works in progress only by
special arrangement at the prevailing market rates viz., the rate at which the article or articles of a
similar description can be procured at a given time at the stores Godown from public market suitable
to the division for obtaining a supply therefore of the materials were originally supplied by the Govt.
Price allowed to the contractors on requisition should not exceed the amount charged to the
contractors excluding the element of storage charges if any. Contractors are however not at liberty to
remove from the site of work, without the written permission of the Executive Officer, materials,
which have been issued to them for use on works.

25. Test inspection and rejection of defective materials and works:-

25.1. The contractor shall provide proper facilities at all for the testing of materials and inspection of
the work by the Town Panchayat Engineer, and the Town Panchayat Engineer shall accordingly also
have access at all times to the palaces of storage or manufacture where materials are being made
for use under the contract to determine that manufacture is proceeding in accordance with the
drawings and specifications.

25.2. The contractor shall, upon demand, also forward for the Town Panchayat Engineer's inspection,
test certificate supplied by the vendors, when he is purchasing consignments of cement, steel and
other materials in respect of which such certificates are usually available.

25.3. The Town Panchayat Engineer shall have power to reject at any stage, any work which he
considers to be defective in quality of material or workmanship and he shall not be debarred from
rejecting rough materials by reasons of his having previously passed them in an un worked condition.
Any portion of the work or materials rejected or pronounced to ho inferior or not in accordance with
the drawings and specifications, shall be taken down and removed from the work site at the
contractor's expense, within 24 hours after written instructions to that effect have been given by the
Town Panchayat Engineer. Replacement shall at once be made in accordance with the specifications
and drawings at the contractor's expense.

25.4. In case of default on the part of the contractor to carry out such orders the Town Panchayat
Engineer shall have power to employ and pay. Other persons to carry out the orders at the
contractor's risk and all expenses consequent thereon and incidental thereto shall be borne by the
contractor.

25.5. In lieu of rejecting work not done in accordance with the contract, the Town Panchayat Engineer
may allow such work to remain and in that case shall make such allowance for the difference in
value, as in his opinion may be reasonable.

25.6. Works opened for inspection The Contractor shall at the request of the Town Panchayat Engineer
within such time as the Town Panchayat Engineer shall name open for inspection any work
covered up; and should the contractor refuse or neglect to comply with such a request, the Town
Panchayat Engineer may employ other workmen to open up the same. If the said work has been
covered up in contravention of the Town Panchayat Engineer's instructions or if on being opened up,
it be found not in accordance will drawing and specifications of the written instructions of the Town
Panchayat Engineer the expenses of opening it and covering it up again, whether done by the
contract or such other workmen, shall be borne by. or recovered from the contractors. If the work

has not been covered up in contravention of such instructions or if on being opened up it be found
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i.e. he in accordance with the drawings and specifications or the written instructions of the Town
Panchayat Engineer, the expenses aforesaid shall be borne by Government and shall be added to the
contract sum. provided always that in the case of foundations, or any other urgent works so opened
up and requiring immediate attention the Town Panchayat Engineer shall, within reasonable time
after the receipt of a notice from the contractor that the work has been opened, make or cause the
inspection there of to be made, and at the expiration of such time if such inspection shall not have
been made, the contractor may cover up the same, and shall not be required to open it up again
inspection except at the expense of Government.

26. Defects, shrinkages, etc., after completion.

26.1. Any defects, shrinkage or which may appear within from the corn pie works arising in the opinion
of the Town Panchayat Engineer from faulty materials or workmanship not in accordance with the
drawings and specification instructions of the Town Panchayat Engineer shall open the directions in
writing of the Town Panchayat Engineer and within such reasonable time as shall be specified therein,
be amended and made good by the contractor at his own cost unless the Town Panchayat Engineer
shall decide that the contractor ought to be paid for the same at the rates agreed on such reduced or
other rates as the Town Panchayat Engineer may fix and incase of default, the Town Panchayat
Engineer may employ (and pay other persons to amend and make good such defects, shrinkage or
other faults or damage. and all expenses consequent thereon and incidental thereto shall be borne by
the contractor.

26.1. (A) The shrinkage period of six months referred to in main clause 26.1 above will be five years in
respect of all contracts for construction of original buildings either semi-permanent or permanent to
ensure structural stability of the building. (G.0.Ms. NO.1 81 PWU 28.1.86)

26.2. Provided that in the event of Government taking over portions of the works as and when they are
completed the liability of the contractor under this clause shall extend to a period of years from the
date of final taking over of the work irrespective of the actual dates on which portions the works were
taken over,

27. Town Panchayat Engineer's decision:

27.1. To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that
in matters regarding materials workmanship, removal of improper work, interpretation of the contract
drawings and contract specifications, mode of procedure and the carrying out of the work, the
decision of the Town Panchayat Engineer shall be final and binding on the contractor and in any
technical question which they arise touching the contract the Town Panchayat Engineer's decision
shall be final and conclusive.

28. Dismissal of Workmen:

28.1. The contractor shall employ in and about execution of the works only such persons as are careful,
skilled and experience in their several trades and callings and the Town Panchayat Engineer shall be
at liberty to object to and request the contractor to remove from the works any person employed by
the contractor in or about the execution of the workshops in the opinion of the Town Panchayat
Engineer misconducts himself or incompetent or negligent in the proper performance of his duties and
such persons shell not be again employed upon the works without the permission of the Town

Panchayat Engineer.

37



D.1. GENERAL OBLIBATIONS

29. Contractor's maistri or agent and contractor’s staff:

29. 1. The contractor shall in his own absence keep constantly on the works a competent mastery or
agent and any directions or explanations given by the Town Panchayat Engineer or his representatives
to suet" mastery or agent shall be held to have been given to the contractor.

29.2. The contractor shall further provide all staff which necessary for the proper supervision, execution
and measurement of the work to ensure full compliance with the term of the contract.

30. Government masteries or agents:

30.1. The Government may be represented on the work by an agent clerk of the works, or mastery who
is not borne on the Official or officers and subordinates of the Regional Executiveity. He (if appointed)
shall, in the absence of the Town Panchayat Engineer, furnish the contractor with the Town
Panchayat Engineer's or his representative's instructions of the works and the contractor shall duly
comply with such instructions and directions and shall on the written requisition of the mastery Clerk
of works or agent, stay the-further progress of any portion of the works which in his judgment is
being constructed with unsound or improper mastery or workmanship, until the opinion and
determination of the Town Panchayat Engineer shall be obtained thereon, but such mastery, clerk of
works or agent is to have no power whether to order any extra works or deviation from the
specification and drawings.

E. INCLUDED IN CONTRACT RATES

31. Defining contract schedule rates:

31.1. The rate entered in a contract schedule for any class of work shall be for finished work in site and
shall include all contingent expenses whether direct construction expense involved in the building in
place in accordance with the drawings and specifications or whether they be expenses imposed by an
outside authority such as a local body. Such contingent expenses snail not entitles the contractor to
claim an extra in respect thereof.

32. CARRIAGE.

32.1. Rate's for finished work shall always include the cost of conveyance and all leads, lifts,
loading, unloading and stacking in the manner and at the place ordered by the officer in
immediate charge of the work, unless circumstances necessitate provisions for a separate
schedule item, in which class such will be specified in the tender notice or schedule.

32.2. Wherever the term "Carriage" or "Conveyance" is used in a schedule item, it shall in the absence
of other schedule provisions or modifying description, in the specification, be taken to include all
leads, lifts, loading, unloading and stacking in uniform stocks to the satisfaction of the Town
Panchayat Engineer with careful attention to close packing in casa of materials which are to be
measured in stacks as a basis of payment for finished work.

NOTE- 1. In the case of important leads and lifts as may occur in river conservancy and other such
works, where lifts over flood banks and long leads may be involved, it is usual to make separate
schedule item provision with a specification defining the exact work to be done for each tendered

rate.
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NOTE - 2. Payment for carriage will originally be by bulk or weight at a rate between specified places
and on the basis of the method adopted in the standard schedule of rates for carriage of materials.
The distances will be measured by the nearest practicable arid cheapest routes, whether metalled or
unmetalled road or cart track.

32.3 when carts or vehicles of any sort are engaged by the day, the quantity of materials to be
conveyed, the distance to be travelled and the number of trips to be made shall, if he considers
necessary be fixed by the Town Panchayat Engineer.

32.4. The contractor is responsible for making good all loss in transporting materials entrusted to him or
his agents, whether caused by wastage, breakage, theft or any other cause.

32.5. No payment shall in any case be made or the return trips with carts. Where' there are loads also
for the return trips the agreement rates should allow for the reduced cost thereby on each set of
materials so conveyed,

33. Construction plant.

33.1. The contractor shall include in. his tendered price and shall provide and install all necessary
construction plant and shall use such methods' and appliances for the performances the
operations connected with the work embraced under the contract as will secure a satisfactory
quality of work and rate: of progress which, in the opinion of the Town Panchayat Engineer will
ensure the completion of the work within the time specified. If at any time before the
commencement, during the progress of the work or any part of it such methods or appliances
appear to the Town Panchayat Engineer to be in sufficient or inappropriate for securing the quality
of the work required or the said rates of progress. he may order the contractors to increase their
efficiency or to improve their character, land the contractor shall comply with such orders, but the
failure of the Town Panchayat Engineer to demand such increase of efficiency of improvement
shall not relieve the contractor from his obligation to secure the quality of work and the rate of
progress required by the contract and the contractor alone shall be responsible for the efficiency
and safety of his plant, appliances and methods.

33.2. It is however open to the Town Panchayat Engineer to lend or supply to the contractor any
tools, implement materials and machinery that the Town Panchayat Engineer may consider
desirable but for any such tools, implements materials and machinery that: may be lent or
supplied to contractor by Government the contractor shall may be so lent or hired to the
contractor shall be the Regional Executive Engineer before the final bill or work is paid and any
shortage or damage shall be such rate as may be determined by the Regional Executive Engineer
after making such allowance as he may consider suitable for fair wear and tear.

34. Scaffolding instructions:

34.1. All requisite scaffolding shall be provided at the contractor's expense and shall be double, i.e. it
must have two sets of upright supports care must be taken to ensure the safety of the work people
and the contractor must comply with such instructions as the Town Panchayat Engineer may issue to
ensure safety. The contractor will be entirely responsible for any damage or injuries to persons or
property resulting from ill erected scaffolding, defective ladders, or otherwise arising out of his default

in this respect. The contractor's attention is also invited to the "safety code".
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35. Temporary structure:

35.1. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such
places and in a manner approved by the Town Panchayat Engineer for keeping materials under cover.
The contractor shall also provide and maintain a his own expenses such temporary fences, guards,
bridges and roads as may be necessary for the execution of his contract work or for safeguarding or
accommodating the public if the Town Panchayat Engineer shall order any departure he shall comply
with such orders as the Town Panchayat Engineer may issue to safeguard or accommodate the public,
sheds for housing workmen shall be provided at the contractor's expenses if, in the opinion of the
Town Panchayat Engineer, such are necessary or desirable.

36. Water and lighting

36.1. The contractor shall pay all teas and provide water and light as required from Regional Executive
mains or other sources and shall pay all charges therefore (including storage tanks, meters, etc.) for
the use of the work and workmen unless otherwise arranged and decided on, in writing with the
Town Panchayat Engineer. The water for the works shall be, so far as practicable, free from earthy
vegetable, or organic matter and from salts or other substances likely to interfere 'with the setting
mortar otherwise prove harmful to the work

37. Sun protection keeping dry and pumping

37.1. The contractor shall at his own expense arrange all requisite protection of the work and materials
against sun or rain effects and shall keep all portion of the work free from water to the satisfaction of
the Town Panchayat Engineer and shall use his own plant for the purpose unless otherwise specifically
provided in the contract specification.

38 Tools and Seigniorage:

38.1 The contractor shall, unless otherwise specifically stated in the tender notice and subsequently on
this basis in the contract be responsible for the payment wherever payable of all import duties, tools
octopi duties, seignior ages, quarry fees, etc., on all materials and articles that he may use.

38.2. The contractor shall be solely responsible for the payment of sales tax under the provision of the
payment of sales tax under provision of the payment Sales Tax Act, 1939 (Madras Act IX of I 1939
as in force for time being and the rates for the various items of the work shall remain unaffected by
any change that may be made from time to time in the rate at such tax is payable.

38.3. Notwithstanding anything contained in section 10 of the Indian Traffic Act of 1894. the rates for
items involving, the use or supply of articles obtained by the contractor from outside India shall
remain unaffected by any changes that may be introduced in Customs duties.

NOTE: For works carried out on behalf of the Government of India, Seigniorage fees. etc., referred to
in this clause will have to be levied in every case

38.4. No Seigniorage shall be charged where due for materials quarried, from the P.W.D. or other
Government quarries. Assistance as necessary will be given to the contractor by the department to
obtain access to quarries approved by the Town Panchayat Engineer. No plot rent shall be charged
for materials stacked on the Government land during the course of construction provided all such

materials are removed within one month after the work is completed.
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38.5. Seigniorage charges due for use of private quarries and private land shall be paid by the
contractor.

38.6.The contractor shall from his own approach road to the work site for which no extra will be due to
him. On completion the contractor shall not be permitted to remove the materials laid for formation
of road. If the contractor is allowed to use the existing' roads he shall maintain them in good
condition at his own cost throughout the period of the contract.

39. Setting out works:

39.1 The contractor shall be responsible f or the true and proper setting out of works and for the
correctness of the position, levels, dimension and alignment of all parts of the works and for the
provision of all materials, staff and labour in connection therewith.

40. Cleaning up during progress and delivery:

40.1. All rubbish shall be burnt or removed from the site, as it accumulates. All floors, stairs, landing
windows, surface and soil drains shall be cleaned down and put in a thoroughly complete clean,
sound and workman like state to the satisfaction of the Town Panchayat Engineer having first
been removed by the contractor. The contractor shall give notice in writing to the Town Panchayat
Engineer before the work is finally handed overall rubbish and surplus materials not required by
the Town Panchayat Engineer having first been removed by the contractor. The contractor shall
give notice in writing to the Town Panchayat Engineer when the work is so ready to be handed
over and shall be responsible for its maintenance until it is taken over by the Town Panchayat
Engineer.

F. RESPONSIBILITIES AND LIABILITIES OFTHE CONTRACTORS.

41. Observance of laws, focal regulations and notices. Attachments:

41.1. The contractors shall conform to the regulations and by-laws of any local authority and or of
any water or lighting companies with those systems the structure is proposed to be connected and
shall, before making any variations from the drawings or specification that may be necessitated by
so conforming, given to the Town Panchayat Engineer written notice, specifying the variations
proposed to be made and the reasons for making them, and apply for instructions thereon. In case
the contractor shall not receive such instruction within seven days. he shall proceed with the work
conforming to the provisions regulating or by-law in question and any variations in the drawings or
specification so necessitated shall be dealt with under clause.

41.2.The contractor shall give all notices required by the said Act, regulation or by-laws and pay all fees
in connection therewith unless otherwise arranged and decided on in writing with the Town Panchayat
Engineer. He shall also ensure that no attachments are made against materials of work forming part
of or for the use of the contract. In every case referred to in this clause the contractor shall protect
and indemnify Government against any claim or liability arising from or based on the violation, of any

such law ordinance, regulations order, degree, a attachment whether by himself or by his employees.
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42.Accidents - Hoarding - Lighting observation - Watchmen:

42.1. When excavation have been made or obstacles have been put in public thorough fare or in places
where there is any likelihood d accidents, the contractor shall comply with any requirement of law or
the subject and shall provide suitable hoarding and watchmen necessary.

42.2. Tt shall be the contractor's sole responsibility to protect the public and hi! employees against
accident from any cause and he shall indemnity Government against and claims for 'damages for
injury to person a property, resulting from any such a claim and shall where the provisions of the
Workmen's Compensation Act apply, take step to properly insure against any claims there under.

42.3. On the occurrence of accident which results in the death of any of the workmen employed by the
contractor or which is so seriousness as to the likely to result in the death of any such workmen, the
contractor shall, within 24 hours of the happening of such accident, intimate in writing to the
concerned section officer of the Department the fact of such accident. The contractor shall indemnify
Government against al loss or damage sustained by Government resulting, directly or indirectly from
his failure to give intimation in the manner aforesaid including the penalties of fines if any payable by
Government as a consequence of Government's failure to give notice under the Workmen's
Compensation Act or otherwise conform to the provisions of the said Act in regard to such accident.

42.4. In the event of an accident in respect of which compensation may become payable under the
Workmen's Compensation Act VIII of 1923 whether by the contractor or by the Government as
principal it shall be lawful for the Town Panchayat Engineer to retain out of money due and payable to
tile Contractor such sum or sums of money as may, in the opinion of The Town Panchayat Engineer
shall be final in regard to all matters arising under, this clause.

42.5. The contractor shall indemnify Government from and against all claims and proceedings for or on
account of infringement of any patent rights, design, trade mark, or name of other protected rights in
respect of any constructional plant, machine work or material used for or in connection with the works
or temporary works, or any of them and from and against all claims, demands, proceedings,
damages, cost, charges and expenses whatsoever in respect thereof in relation thereto.

42.6. In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this agreement, the contractor shall comply with or cause to complied with all the
rules framed by the Government from time to time for the provision of health and sanitary
arrangements to workers employed by P.W.D. and Highways and Rural Works Department and their
contractors Vide Appendix. In case the contractor fails to make arrangements and provide necessary
facilities as aforesaid the Town Panchayat Engineer shall be at liberty to make arrangements and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

42.7. In respect of all labour directly or indirectly employed .in the works for the performance of the
contractor's part of this agreement, the contractor at his own expense shall arrange for the safety
provisions as per "Safety Code" framed from time to time and shall at his own expense provide for al
facilities in connection therewith. In case the con tractor fails to make arrangements and provide

facilities as aforesaid and recover the costs included if that behalf from the contractor.
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42.8. In respect of all labour directly or indirectly employed in the work for the performance of the
contractor's part of this agreement the contractor shall arrange to furnish in triplicate particulars to
each working the Performa Vide Appendix XXXVIII b) the end of every month to the Town Panchayat
Engineer charge of the work.

43. Blasting:

43.1 Blasting executed by contractors in connection with Government works shall be carried out in the
manner described under "Blasting operations Instructions to Contractor of the TNBP.

44, The contractor is to protect the whole of the adjoining and where necessary, the existing premises
and all works land alt fittings to alt buildings or an adjoining the site against the structural and
decorative damages caused by the execution 0' these works and make good in all respects all such
damage done or occurring to the same, and leave such reinstatement in perfect order. He is also to
make good any damage done to private footways or roadways.

45. Permit other Workmen Co-operation Afford facilities:

45.1. The Town Panchayat Engineer shall have full power to sent workmen upon the premises to
execute fittings and other works not included in the contact for whose operations the contractor is to
afford every reasonable facility during ordinary working hours, provided that such operations shall be
carried on in such a manner as not to impede the progress of the work included in the contact, but
the contractor is not to be responsible for any damage which may happen to or be occasioned by any
such fittings or other works, provided he complies with the Town Panchayat Engineer's instructions in
connection there with, and provided that the damage is not caused by himself or his workmen.

45.2. The contractor shall, at all times, cooperate, assist, attention, and afford facilities for such
specialists as may be employed by the Town Panchayat Engineer on other works in connection with
the building, allowing them free of charge the use of all plant, light and water installed in the works.
The contractor shall cause such special work or protect it as instructed to avoid injury during progress
of the works. For failure so to protect, the contractor must make good any damage caused.

45.3. When two or more contractors arc engaged on installation or construction work in the same
vicinity, the Town Panchayat Engineer shall have authority to direct the manner in which each shall
conduct the work so far as it affects other contractors. :

46.Holes for water services, gas, electrical and sanitary fittings:

46.1. The contractor shall leave all holes in masonry and floors for the insertion of water services, gas
and electrical connections and sanitary fittings in the exact positions indicated by the Town Panchayat
Engineer during the progress of the work. These holes must be properly built up in a workmen like
manner at the contractor's cost, as soon as the fittings have been installed in cases, where the
installations as made during the construction of the buildings and where in the opinion of the Town
Panchayat Engineer, delays in settlement of accounts will not thereby occur.

47. Contractor's risk and insurance:

47.1. The work executed by the contractor under the contract shall be maintained at the contractor's
risk until the work is taken over by the Town Panchayat Engineer. The Govt. should not be liable to
pay for any. loss or damages occasioned by (or) arising out of fire, flood, volcanic eruptions, earth

quake or other convulsion of nature and all other natural calamities, risks arising out of acts of God
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during such period and that the option whether to take Insurance coverage or not to cover risks, is
left to the contractor.

47.2. Provided however, that the contractor, shall not be liable for all or any loss or damages
occasioned by or arising out of acts of foreign enemies impassions hostilities or warlike operations
(before or after declaration of war) rebellion military or usurped power.

48. Holidays:

48.1, Subject to any provision to the contrary contained in the contract none of the permanent work
shall save as herein after provided be carried on during the night or on Sundays and other holidays
without the permission in writing of the Town Panchayat Engineer or of the officer in charge of the
work: save when the work is un avoidable or absolutely necessary for the save of life or property or
for the safety of the works in which case the contractor shall immediately advice the Town Panchayat
Engineer.

G. MISCELLANEOUS

49. Sand and gravel:

49.1. The contractor shall not make any excavations upon the site for the purpose of obtaining gravel,
sand or soil other than that shown or implied by the drawings, except with the previous permission of
the Town Panchayat Engineer.

50. Old curiosities:

50.1. All old curiosities, relics, coins, minerals, etc., found in excavating or pulling down, shall be the
property of the Government and. be handed over to the Town Panchayat Engineer. Should any
ancient masonry, or other old work of interest be opened up, the Town Panchayat Engineer's
attention shall be called to the same before demolition or removal.

51. Assignment or sub - lettings:

51.1. The contractor shall not without the written consent of the Town Panchayat Engineer, assign the
contract nor sub-let any portion of the same. Ordinarily no subletting will be permitted, but in case
such should be permitted by the Town Panchayat Engineer, it shall in no way free the contractor from
any of his responsibilities under any clause of these "Conditions of Contract" or of the "Articles of
agreement".

52. Specialties:

52.1. The Town Panchayat Engineer, shall, during the progress of the work have powers to select, -
nominate or recommend tradesmen or specialists to supply material or execute such portion of the
work as he may consider desirable in the interests of the Government.

53. Ratification of the orders of the Town Panchayat Engineer

53.1. Should the acceptance of the tenders be beyond the authorized powers of the Town Panchayat
Engineer as laid down in the P.W.D. code, the orders and decisions of such Town Panchayat Engineer
with regard to the employment of specialists for certain portion of the work as described in the

previous clause will be subject to the ratification of the higher authority who accept the tender.
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Powers for sanction of Extension of time:

53.1 .A. Should the acceptance of tender beyond the authorized powers of the Town Panchayat
Engineer as laid down in TN P.W.D. code, the orders or decisions of such Town Panchayat Engineers
with regard to the extension of time for completing the contract will be subject to the ratification of
Chief Engineer for all works for which tenders were accepted by the Chief Engineer.

Powers for termination of LS contract.

53.1 .B. Should the acceptance of tender beyond the authorized powers of the Town Panchayat
Engineers laid down in TN P.W.D. code, the orders and decision of such Town Panchayat Engineers
with regard to the termination of contract will be subject to ratification of the Chief Engineer for all
works for which tenders were accepted by Chief Engineer.

54. Order Book.

54.1. An order book shall be kept at the Regional Executive office on the site of the work. As far as
possible, all orders regarding the work are to be entered in this book. All entries shall be signed and
dated by the Regional Executive officer in direct charge of the work and by the contractor or by his
representative. In important cases, the Town Panchayat Engineer will countersign the entries, which
have been made. The order book shall not be removed from the work except with the written
permission of the Town Panchayat Engineer.

54.2. No photographs' of the site or of the work of any part thereof shall be taken except with the
permission in writing of the Town Panchayat Engineer and no such photographs shall be published or
otherwise circulated without the permission, of the Chief Engineer.

H. DATE OF COMMENCEMENT, COMPLETION, DELAYS, EXTENSION, SUSPENSION OF WORK
AND FORFEITURE.

55. Date of Commencement and completion:

55.1. On notification of possession of the site (or premises) being given to the contractor by letter
registered for acknowledgement as provided in clause

9.1. supra, he shall forthwith begin the work, shall regularly and continuously proceed with them, and
shall complete the same (except for painting or other work which in the opinion of the Town
Panchayat Engineer, it may be desirable to delay) by the date of completion, as defined in the
"Articles of Agreement subject nevertheless to the provisions of extension of time mentioned in the
next clause. The contractor shall under no circumstances be entitled to claim any damages from
Government if he incurs any expenses or liabilities to payment under the contract before the date of
commencement defined above. The contractor shall have the right to withdraw from the contract and
obtain refund of his security deposit if such intimation of handing over the site is delayed by more
than two months from the date of acceptance of the agreement by competent authority.

56. Delays and extension oft/me:

56.1. No claim for compensation on account of delays or hindrances to the work from any cause

whatever shall lie except as hereinafter defined.
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Reasonable extension of time will be allowed by the Town Panchayat Engineer or by the officer
competent to sanction the extension for unavoidable delays, such as may result from causes which in
the opinion of the Town Panchayat Engineer are undoubtedly beyond the control of the contractor.
The Town Panchayat Engineer shall assess the period of delay of hindrance caused by any written
instruction issued by him at twenty five percent in excess of the actual working period so lost. If at
any time the Town Panchayat Engineer is of the opinion that there has been avoidable delays and the
contractor fails to maintain the "rate" of progress specified in the article of agreement, it shall be
lawful for the Town Panchayat Engineer to impose penalty or order forfeiture from the Deposit
sanction the extension of time for such delays, provided however, the penalty and forfeiture shall be
governed as per clause 51.2 and 51.3.

56.2. ]n the event of the Town Panchayat Engineer to failing to issue necessary instructions and thereby
causing delay and hindrance) the contractor the latter shall have the right to claim an assessment of
such delay by the Town Panchayat Engineer of the Office. The contractor shall lodge in writing to the
Town Panchayat Engineer a statement of claim for any delayer hindrance referred to above within
fourteen days from its commencement, otherwise no extension of time will be allowed.

56.3. Whenever, authorized alterations or additions made during the progress of the- work are of such
nature in the opinion of the Town Panchayat Engineer as to justify 8" extension of time in
consequence thereof, such extension of time will be granted in writing by the Town Panchayat
Engineer or other competent authority when ordering such alteration or additions.

57. Delays in commencement or progress or neglect of work or suspension of works by the contractor
and forfeiture of Earnest Money, Security Deposit and withheld amount.

57.1. Time shall be considered as the essence of the contract. If at any time the Town Panchayat
Engineer, shall be of the opinion that the contractor is delaying commencement of the work,
neglecting or delaying the progress of work as defined in the tabular statement... Rate of Progress in
the Article of Agreement or the contractor fails to maintain the Rate of Progress in the Articles of
Agreement plus any CA tension of time or the contractor shall suspend the works.. or sublet the work
or d portion thereof without the sanction of the Town Panchayat Engineer or violates any of the
provisions of the contract the Town Panchayat Engineer shall so advise the contractor and at the
same time demand compliance. If the contractor neglects to comply with such demand within seven
days after receipts of such notice, it shall then or at any time be awful for the Town Panchayat
Engineer to impose a penalty or forfeiture on this contractor from the deposit or to determine the
contract.

57.2. The penalty or forfeiture referred to in Clause

57.1. shall not exceed 10% of the work executed and is imposed in cases where the contractor is
allowed to proceed with the whole or part and complete the whole or such part of the works. The
penalty or forfeiture imposed by the Town Panchayat Engineer under this clause is however subject to
modification or waiver at the absolute discretion of any authority higher in rank than the Town

Panchayat Engineer.
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57.3. It shall be a further right of the Town Panchayat Engineer to give any port of the work to any
other contractor at his discretion or have it done departmentally in order to maintain the rate
progress and the contract shall then be determined for only that portion of the work given to the
contractor or done departmentally. The for feature under clause

57.2. will in these circumstance be applied any excess expenditure incurred on this account shall Le
recovered from the original contractor.

57.4. Determination of the contract referred to in Clause 47." shall carry with it the forfeiture at the
Security [deposit. After determining the contract, the Town Panchayat Engineer shall have the right
to give any part of the work to any other contractor in the unexecuted portion of contract, in which
case any expenses which may be incurred in excess of such amount which would have been paid to
the original contractor if the whole work had been executed deducted from any money due t a him
by Government it under this contract or any other account what so ever. Provided, also that if the
expenses incurred by the Government are less than the amount payable to the contractor at his
agreement rates the difference will not be paid to the contractor.

57.5. In the event of anyone of the above clauses being adopted by the Town Panchayat Engineer, the
contractor shall have no compensation for any loss sustained by him reason of his having purchased
or processed any materials or entered into any engagements or made any advances on account or
with a view to the execution of the work art h e performance of contract, and in case action is taken
under any of the provisions aforesaid, the contractor shall not be entitled to be paid any sum for any
work actually performed under the contract unless and until the Town Panchayat Engineer has
certified in writing the performance of such work and the value payable in respect thereof and he
shall only be entitled to be paid' the value so certified.

57.6. In the event of the Town Panchayat Engineer putting in force oil or any of the powers vested in

him under the clause57.4. he may if he so desires after giving a notice in writing to the contractor
take possession of the works, and site and such plants and materials thereon (or any ground
contiguous thereof) and all such plant and materials as above mentioned shall thereupon be at the
disposal of Government absolutely for the purpose of completing the work. After such notices shall
have been given, the contractor shall not he at liberty to remove from the site or works of from the
ground continuous thereto any plant or materials belonging to him which shall have been placed
thereon for the purpose of the above work. Government shall not be liable to make any payment to
the contractor on account of use such plant for the completion of the works, under the provisions
herein before contained. On taking possession of the materials and stores belonging to the contractor
or procured by the contractor and intended to be used for the execution of the work or any part
thereof the contractor rates to be certified there of shall be final.
Otherwise, the Government may give notice in writing to the contractor to remove any of his plant or
materials from the site and not required or any completion of the works, if such plant and or materials
are not removed within fourteen days after notice, shall have been so given, Government may remove
and sell the same, holding the proceeds less the cost of removal and sale, to the credit of the
contractor. The expense, of any such removal and the amount of the proceeds and expense of any
such sale. shall be final and binding on the contractor.
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I. PARTICULARS OF PAYMENT

58. Payment of lump sum basis or by final measurement lit unit prices:

58.1. Final measurements need not be taken unless either the contractor or the Town Panchayat
Engineer claims extras to or deductions from, the quantities of Schedule A,

58.2. In case final measurements are claimed, they shall be taken only for those items for which either
the contractor or the Town Panchayat Engineer claims final measurements and the quantities of the
remaining items in Schedule. A shall be accepted as correct. The lump sum amount mentioned in the
agreement will then be varied by adding thereto or deducting there from as the case may be, the
difference if any between the amounts mentioned in Schedule A for such items and the amounts
arrived at by calculation at contract rates based on the revised quantities for the same, obtained by
the final measurements aforesaid.

58.3.1t shall be accepted as a condition of the contract that the payment of the final bill to the
contractor less the withheld amounts and his acceptance thereof shall constitute a full and absolute
release of Government from all further claims by the contractor under the contract.

59.Payment for additions and deductions for omissions.

59.1. No authorized variation shall vitiate the contract, but additions and omissions shall be measured
up and dealt with in accordance with clause

59.2. If there is no rate in Schedule' A ' for additional work ordered to be carried out by the Town
Panchayat Engineer, when prior to execution of the additional work, shall be worked out in
accordance with the methods indicated in59.3 and with the rate agreed upon a supplemental
agreement shall be entered in the proper department'!! form signed and dated by the contractor and
the Town Panchayat Engineer and or any other officer for the time being authorised to accept such
agreement and supplemental agreement shall on such acceptance form part of the original
agreement. A copy of the supplemental slip shall be given to the contractor.

59.3.1. The rate for additional works shall be derived from the rate for similar items of work in the
accepted agreement,

59.3.2. In the case of works for which supplemental agreement is to be entered into during the period
when the schedule of rates has not changed from the date of execution of the original agreement,
then the rates for supplemental agreements may be the prevailing schedule of rates plus or minus
tender premium in case the rates cannot be derived from the items in the original agreement, in other
case where the schedule of rates has change in the intervening period, the rates prevailing as per the
schedule of rates at the time of execution of supplemental items will be adopted with no tender
premium over this rate.

59.3.3. If the rate for a particular item of work is not in the schedule of rates, the prevailing market rats
when the work was done shall be adopted.

59.3.4. If the rates cannot be determined as above, the rates shall be fixed on the cost of labour and
materials plus 10 percent thereon, provided the vouchers shall have been delivered to the Town
Panchayat Engineer within 7 days after such work is completed. if the Town Panchayat Engineer
considers that the vouchers are unduly high, the Town Panchayat Engineer can evaluate work as
reasonable and fair and make payment if the value of payment is less than Rs.1,000. If the value of
additional payment exceeds Rs.1,000 the contractor shall have the right to submit the matter to
arbitration.

59.A. In cases where the Government under the terms of the contact with the contractor are liable to

supply and materials, articles or things to the contractor for the performance t)y ii r of his part of the
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contract, the Town Panchayat Engineer, may at his absolute discretion extend the time which such
materials, articles or things may be supplied by the Government arid the Government may supply to
the contractor such materials, articles or . timings within the time so attended without any liability on
their part to compensate the contractor by reason of the extension of time for the supply of the
materials, articles or things.

59.B. In cases where the Government under the terms of the Contract are liable to supply any
materials, articles or things to the contractor for the .performance by him of his part of the contract
and the Government for any reason are unable to supply such materials, articles or things either
within the time specified in the contract or within the time extended under clause 59.A. the Town
Panchayat Engineer may at his discretion or at the request of the contractor determine the whole or
any part of the contract which cannot be performed by reason of the failure to supply such materials,
articles or things and the contractor shall not be entitled to claim any damages or compensations in
respect of such determination. The contractor shall, however, be paid the value of the work already
done by him and the cost of the materials, articles or things if any collected by him upto the date of
such determination and left unused on the work- on shall be taken over by the Town Panchayat
Engineer either at the contract rates or at values deduced from the through rates deduced in the
contract. When the contract is determined at the discretion of the Town Panchayat Engineer, he shall
give notice in writing to the contractor and the decision of the Town Panchayat Engineer to determine
the contract shall he final and bind on the contractor.

EXPLANATION:

The expression "Through rates' means the rate for the finished items of work or the all in rates, that is
to say, the rates for finished items of work inclusive of the cost of materials and labour.

59.C. if, at any time after the acceptance of the tender the Government shall, for any reason
whatsoever not required the whole or any part of the work to be carried out, the Town Panchayat
Engineers hall given notice in writing of the fact to the contractor. W ho shall have no claim to any
compensation or other payments whatsoever, who shall on account of any profit or advantage he
might have derived from the execution of the work in full but which he did not derive in consequence
of the termination of the works. He shall be paid at contract rates, for the work executed by him
including any additional works such as clearing of site etc. that may be rendered necessary by such
termination. He shall also be allowed a reasonable payment as decided by the authority next higher in
rank to the authority which accepted the tender, for any expense incurred by him on account of
labour and materials, articles or things collected, but which could not utilized on the works as verified
by the Town Panchayat Engineer. Such decision shall be final and binding on both the parties and

shall not be subject to arbitration under clause 73.

60. No payment for unsanctioned extras:
60.1. It shall be distinctly understood that no payment whatever will be made to the contractor for
variations by way of extras, in cases where such variations have been made without the written

sanction of the Town Panchayat Engineer.
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61. Accounts Receipts and Vouchers;

61 .The contractors shall at any time upon the request of the Town Panchayat Engineer furnish him
with all invoices; account, receipts and other vouchers that he may require in connection with the
contract.

62. Fraud, willful neglect or default:
62.1. No final or other certificate of pay mentor of completion, acceptance or settlement of account

shall, in any circumstances, relieve the contractor from his liability for any fraud, or willful neglect or
default in the execution of the contract or any willful or unauthorized deviations from drawings,
specification, instructions and directions for the time being binding upon him.

63. Unfixed materials:

63.1. No payment or advance will be made for unfixed materials when the rates are for finished work in
site.

64. Payments and certificates:

64.1 Payments will be made to the contractor under the certificates to he issued at reasonably frequent
intervals by the Town Panchayat Engineer, within 14 days of the date of each certificate an
intermediate payment will be made by the Town Panchayat Engineer of a sum equal to 95 percent of
the value of work as so certified and the balance of 5% will be withheld and retained as security for
the due fulfillment of the contract.

Under the certificate to be issued by the Town Panchayat Engineer on the completions of the entire
works, the contractor will receive the final payment of all the moneys due or payable to him under or
by virtue of the contract except security deposit and the withheld amount equal to 2 1/2 percent of
the total value of the work done provided there is no recovery from or forfeiture by the contractor to
be made under clause 57. The amount withheld from the final bill will be retained under. "Deposits"
and paid to the contractor together with the Security Deposit after six months reckoned from the date
of completion of work or as soon after the expiration of such period of six months as all defects shall
have been made good according to the true -intent and meaning thereof whichever shall last happen,
in the event the final bill remains unpaid even after the period of six months before said, the Town
Panchayat Engineer shall refund the security deposit which includes the E.M.D. and also the withheld
amount on a separate bill if requested or by the contractor in writing. No certificate of Town
Panchayat Engineer shall be considered conclusive evidence as to the sufficiency of any work or
materials or correctness of measurements to which is not related nor shall it relieve the contractor
from his liability to make good defects as provided by the contract. The contractor when applying for
a certificate shall prepare a sufficiently detailed bill based on the original figures of quantities and
rates in the contract scheduled to the satisfaction of the Town Panchayat Engineer, to enable the
Town Panchayat Engineer to check the claims and issue the certificate. The certificate as to such of
the claim mentioned in the application as are allowed by the Town Panchayat Engineer shall be issued
within fourteen days of the application. No application for a certificate shall be made within fourteen
days of a previous application.

64.1 .A. Notwithstanding the above clause, the withheld amount of 2 2> % from the final bill in respect
of contract for construction of original building, will be retailed by the Govt. for a total period of one

year in lieu of six months period referred to in clause.
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64.1 .B. and will be released after the expiry of one year period on execution an indemnity bond by the
contractor to the satisfaction of the Town Panchayat Engineer for a further period of four years to
ensure structural stability of the building under clause 26.1.A.

(G. O. MS. No. 181 PWD 28.1 .86)

64.2. When there are complaint from the Labour Department about non-payment of wages to the
Labourers employee by the Contractors for the execution of work under agreement, the Town
Panchayat Engineer, shall have full powers to withheld the bills claimed by the contractor pending
clearance certificate from the Labour Department and to act as per the direction given by the Labour
Department.

65. Interest and money due to the contractors:

65.1. No omission by the Town Panchayat Engineer to pay the amount due upon certificate. shall vitiate
or make void the contract nor shall the contractor be entitled to interest upon any guarantee fund or
payments in arrears, not upon any balance which may, on the final settlement of his accounts, be
found to be due to him.

66. Acceptance of final measurements:

66.1. The contractor agrees that before payment of the final bill shall be made on the contract, he will
sign and deliver to the Town Panchayat Engineer either in the measurement book or otherwise as
demanded? valid release and discharge from any and all claims and demands whatsoever for all
matters arising out of or connected with the contract and also produce a certificate from the Incomes
tax Authorities that all income tax payable by him upto-date has been duly paid provided that nothing
in this clause shall discharge or release the contractor from his liabilities under The contract. It is
further expressly agreed That Town Panchayat Engineer in supplying the final measurement
certificate need not be bound by the proceeding measurements and payments. The final
measurements, if any of the Town Panchayat Engineer shall be final conclusive and binding on the
contractor.

67. Recovery of money from contractor in certain case.

67.1. In every case in which provision is made for recovery of money from the contractor. Government
shall be entitled to retain or deduct the amount thereof from any money that may be due or may
become due to the contractor under these presents and or under any other contract or contracts or
any other account what so ever.

67. A. Recovery under Revenue Recovery Act:

Whenever any amount has to be paid by the contractor in view of determination of the contract by
virtue of clause 57 (4) or any amount that may be due or may become due from the contractor under
these presents and the contractor not responding to the demands for the payment of the said
amount, then the Govt., shall be entitled to recover the said amount under the provisions of the
Revenue Recovery Act. (G. O. Ms. No.3659 PWD 23.12.70)

68. Contractor dying becoming insolvent, insane or imprisoned:
68.1. In the event of the death or insanity or insolvency or imprisonment of the contractor or where the
contractor being a partnership or firm 'becomes dissolved or being a corporation goes in to

liquidation, voluntary or otherwise, the contract may at the option of the Town Panchayat Engineer,
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be terminated by notice in writing posted at the site of the works and advertised in one issue of the
local district Gazette and all accepted and acceptable works shall forthwith be measured up and paid
for at the rates provided in the contract schedule where such apply, or otherwise, by most recent
schedule 0 rain of the division approved by competent authority '0 the person or persons entitled to
receive and give a discharge for the payment.

J. SETTLEMENT OF DISPUTES

69. Arbitrations:

69.1 In case of any dispute or difference between the parties to the contract either during the progress
or after the completion of the works or after the determination, abandonment or breach of the
contract, or as to any matter or thing arising there under except as to the matters left to the sole

discretion of the Town Panchayat Engineer under clauses 18,20.25.3, 27, 34, 35 and 37 of "General
conditions of contract" or as to the withholding by the Town Panchayat Engineer of payment of any
bill to which the contractor may claim to be entitled, the either party shall forthwith give to the other
notice of such dispute difference and such dispute or difference shall or be and is hereby referred to
the Director of Regional Executive Administration of the nominated Regional Executiveity mentioned
in "Articles of Agreement" therein after called the "Arbitrator" in cases when the value of claim is less
than & upto Rs.50000. In cases when the value of claim is more than Rs.50000 the parties will seek
remedies to the competent civil courts. (G.0.Ms.No.253 pass 24.9.81) The Arbitrators shall give
detailed reasons in their findings and conclusion (G.0.Ms.No.1 844 pass off 18.7.86)

69.2. Subject as aforesaid to the provisions of the arbitration Act, 1 940, or any statutory modification
or re-enactment thereof and the rules made there under and for the time being in force shall apply
to the Arbitration proceeding under this clause.

69.3. Upon every and such reference, the costs of and incidental to the reference and award
respectively shall be discretion of the arbitrator. Subject to the condition that the amount of such
costs to be awarded to either party shall not, in respect of a monetary claim exceed the percentage
set out below of any such award irrespective of the actual fees, costs and expense incurred by either
party provided that where a monetary claims disallowed in full they said percentage shall be
calculated on the amount of the claim. The arbitrator may determine the amount of the costs be
awarded or direct the same to be taxed as between solicitor and client or as party and shall direct by
whom and to whom and in what manner the same shall be borne and paid.

69.4. The fees for arbitrators shall be levied based on the value of claims referred to for arbitrations.
The fees shall be calculated at 5 percent of the first Rs.10000/- and 3 percent of the next Rs. 40000/-
(G.0.Ms.No. 1844 pms dt 18.7.86)

69.5. Provided that the Government shall not be liable to any claim in respect of any such dispute or
differences until the liability and the amount thereof shall have been referred to and decided by the
Arbitrator
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APPENDIX -1

PUBLIC WORK DEPARTMENT SAFETY CODE

General Rules as to Scaffolds.

1 . Suitable scaffolds shall be provided for workman for all works that cannot be safely done from a
ladder or by other means. When a ladder is used an extra Mazdoor shall be engaged for holding the
ladder and the ladder shall be given an inclination not steeper than 0.25 to I (0.25 horizontal to I
vertical) when the ladder is used for carrying materials as well, suitable foot holds and hand holds
shall be provided on the ladder.

2. A scaffold shall not be constructed, taken down or substantially altered except (a) under the
supervision of a competent and responsible person: and (b) as for as possible by competent workers
possessing adequate experience in such work.

All scaffolds and appliances connected therewith and all ladders shall

a) be of sound materials
b) be of adequate strength having regard to the load strain to which they will be subjected and
C) be maintained in proper condition

4. scaffolding or staging more than 3.5 metres above the ground or floor shall have a guard rail properly
attached bol-braced and otherwise secured atleast 0 metres above the floor or platform of such
scaffolding or staging extending along the entire length of the outside and ends thereof with only
such opening as may be necessary for delivery of materials. Such scaffolding or staging shall be so
fast ends as to prevent it from swaying from the building or structure.

5.Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use

6.Scaffoldis shall not be overloaded and so for as practicable the load shall be evenly distributed.

7.Before installing lifting gear of scaffolds specials precautions shall be taken to ensure the strength
and stability of the scaffolds.

8.Working platform, gangways and stairways should be so constructed that no part there can save
unduly or unequally. If the height or the platform or the stairways is more than 3.5 metres above
ground level or floor level they should be closely boarded, should have adequate width and should
be suitably fenced as described in (4 above)

9. Every opening in the floor of a building or in a working platform shall be provided with suitable
fencing or railing for a minimum height of 0.9 meter to prevent the fall off persons or material.

10. Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed No portable single ladder shall be over 9 metres in length while the
width between side rails in rung ladder shall in no case be less than 30cm for ladder upto and
including 3 metres in length. For longer ladders this width should be increased atleast 20mm for each
additional metre of length uniform step spacing should not exceed 30cm. Adequate precautions
should be taken to prevent danger from electrical equipment. No materials on the site of work shall be
so stacked or placed as to case danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the Public from accidents and shall be bound
to bear the expenses of defense of every suit, action or other proceedings at law that may be brought
by any persons for injury sustained owing to neglect of the above precautions and to pay any damage
and cost which may be awarded in any such suit, action or proceedings to any cost which may with
the consent of the contractor be paid to compromise any claim by any such person.
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Excavation and trenching:

11. Trenches-1.2 metres or more in depth, shall at all times be supplied with atleast one ladder for
each 20 metres in length or fraction thereof. Ladder shall be extended from bottom of the trench to
atleast o0.a metre above the ground. The sides of the trenches which are 1.5 metres or more in depth
shall be stepped back to give suitable slope or hold securely by limber bracing, so as to avoid the
danger of sides to collapse.

12. Demolition-Before any demolition is commenced and also during the process of the work.

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus used by the operator shall remain electrically clanged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded debris or
materials as to render it unsafe.

13. All necessary personal safely equipment as considered adequate by the Town Panchayat Engineers
ha 11 be kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, land the contractor should take adequate steps to ensure proper use of
equipment by those concerned.

a) Works employed on mixing asphalted materials cement and time mortars- shall be provided with
protective footwear and protective goggles.

b) Those engaged in while-washing and mining or stacking of cement bags or any material which is
injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall have provided with welder's protective 513-'195.

d) Those engaged in welding works shall be provided with welder's protective 513-'195.

e) When workers are employed in sewers and man holes, which are in use, the contractor shall
ensure that the manholes covers are opened and are ventilated atleast for an hour before the
workers are allowed to get into them an holes, and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to the public.

f) The contractor shall not employ men below the age of 18 years and women on the work of
painting, with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precautions shall be taken.

i) No paint containing lead products shall be used except in the form of paste or ready - made paint,

ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scrapped.

iij) Overalls shall be supplied by the contractors to workmen and adequate facilities shall be provided to
enable the working painters to wash during the cessation of work.

iv) When workers are employed in dangerous occupations like work with hot bitumen, drilling operations
etc.,, which are likely to prove dangerous resulting in physical damage and casualty, adequate
protection of the workers should be provided.

14.When the work is done near any place. Where there is risk of drawing all necessary equipments
should be provided and kept ready for use and all necessary equipments steps taken for prompt
rescue of any person in danger and adequate provision should be made for prompt first aid

treatments of all injuries likely to be sustained during the course of the works
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15.a) Hoisting machines and tackle including their attachments anchorages and supports shall be good
mechanical construction, sound materials and adequate strength and free .from patent defect and
shall be kept in good repair and in good working order. Every rope used in hoisting or lowering
materials or ass means of suspension shall be of suitable quality and adequate strength and free from
patent defect.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in control of any hoisting machine, including the scaffold which or give
signals of the operator,

¢) In the case of every hosing machine and of every chain ring hook shackle level and pulley block used
in hoisting lowering or as a means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all cars referred to above shall be plainly marked with
the safe working load, in the case of a hoisting machine Slaving variable safe working load, each safe
working load and the conditions under which it is applicable shall be clearly indicated. No part of any
hoisting machine or of any gear referred to above in this-paragraph shall be loaded beyond the safe
working load except for the purpose of testing.

16. Motors, gearing, transmissions, electricity wiring and other dangerous parts of hoisting appliance
shall be provided with efficient safeguards, Hoisting appliance shall be provided with such means as
will request to a minimum the risk of the accidental descent of the load. Adequate precautions shall
be taken to reduce to a minimum the risk of any part of a suspended load becoming accidentally
displaced.

When workers are employed on electrical installations which are already energized, insulation mats,
wearing apparel such as gloves, sleeve', and boots as may be necessary should be provided. The
workers and carry keys or other materials which are good conductors of electricity.

17.These safety provisions should be brought to the notice of all concerned by display on a notice board
at a prominent place at workshop. The person responsible for the compliance of the safety code shall
be named by the contractor.

18. To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspection by the Labour Officer, Town
Panchayat Engineer of the Department or other representative.

19. Notwithstanding the above clauses (1) to (1 8.) there is nothing in these to exempt the contractor
from the operations of any other Act of rules in force in the Republic of India.

Model rules for provision of Health and Sanitary arrangements for workers employed by the P.W.D. and
Highways and Rural Works Department and their contractors.

The contractor's special attention is invited to relevant clauses of the "General conditions of control" in
the Tamil Nadu Building Practice and he is requested to provide at his own expense the following
amenities to the satisfaction of the Town Panchayat Engineer.

1. Application - These rules shall apply to all building and construction works in charge of Executive
Officer.

2. Definitions-

(i) "Workplace" means a place a which an average fifty or more workers are employed in connection

with construction work.
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(ii) "Large work place" at which, at an averaged 500 or more workers are employed in connection with
construction work.

3. First-Aid —

(a) At the work site there shall be maintained in a readily accessible place, first aid appliance and
medicines including an adequate supply of sterilized dressing and sterilized cotton wool. The
appliances shall be kept in good order. They shall be placed under the charge of a responsible person
who shall be readily available during working hours

b) At large work places, where hospital' facilities are not available within easy distance of the works,
first aid posts shall be established and be run by a rained compounder.

c) Where large work place are remote from regular hospitals an in-door ward shall be provided with one
bed for every 250 employees.

d) Where large work places are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to the proximity or city or town hospitals, suitable transport shall be provided to
facilitate removal of urgent cases to these hospitals. At other work places some conveyance facilities,
such as a car shall be kept readily available to take injured persons or persons suddenly taken
seriously ill to the nearest hospital.

4. Drinking water-

(a) Water of good quality fit for drinking purposes shall be provided for the work people on a scale of
not less than 1 5 litres per head per day

b) Where drinking water is obtained from an intermittent public water supply each work place shall be
provided with storage tank where such drinking water shall be stored.

c) Every water supply storage shall be at a distance of not less than 1 5 metres from any latrine, drain
or other source of pollutions.- Where water has to be drawn from an existing well, which is within
such pro minify of latrine, drain or any other source of pollution, the well shall be properly chlorinated
before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided
with a trap door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened
only for cleaning or inspection which shall be done atleast once a month.

5.Washing and bathing places-Adequate washing and bathing places should be provided, separately for
men and women such places shall be kept in clean and drained condition. Bathing or washing should
not be allowed in or near any drinking water well.

6.Latrine sand Urinals-There shall be provided within the precincts of every work place, latrines and
urinals in an accessible place and the accommodation separately for each of thorn, shall be on the
following scale or on the scale so directed by the Town Panchayat Engineer in any particular cases.

i) Where the number of persons employed does - 2 not exceed 50.

i) Where the number of persons employed exceed 50 - 3 but does not exceed 100.

iii) For every additional 100 -3

If women are employed separate latrines and urinals, screened from those for men shall be pro vided
on the same scale.

Except in work places provided with water flushed latrines connected with a water borne sewage

system, all latrines shall be provided with receptacle on dry earth system which shall be cleaned
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atleast four times daily and at least twice during the working hours and kept in strictly sanitary
conditions. The receptacles shall be tarred inside and outside atleast .once a year.

The excreta from the latrines shall be disposed off at the contractor's expense, in our way pits approved
by the local Public Health Authority. The Contractor shall also employ adequate number of scavengers
and conservancy staff to keep the latrines and urinals in a clean condition.

7.Shelters during rest: At every work site there shall be provided, free of cost, two suitable sheds one
for meals and the other for rest separately for men and women for the use of labourer.

8.Creches: (a) At every work place at which 50 or more women 'workers are ordinarily employed there
shall be provided two huts of suitable size for the use of children under the age of 6 years, belonging
to such women, one hut shall be used of infants, games and play and the other as their bed room.
The huts shall not be constructed on a lower standard than the following:

i) thatched roofs

i) mud floors and walls.

iii) Planks spread over the mud floor and covered with matting.

The huts shall be provided with Suitable and sufficient opening for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two attendance Sanitary
utensils shall be provided Health Officer of the area concerned. The use of the huts shall be restricted
to children, their attendants and mothers of the children.

b) Where the number of women workers is more than 25 hut less than 50, the contractor shall provide
atleast one hut and one Dai to look after the children of women workers.

c) The size of creche or creches shall vary according to number of women workers.

d) The creche or creches shall be properly maintained and necessary equipment like toys, etc. shall be
provided.

9. Canteens-A cooked food canteen on a moderate scale shall be provided for the benefits of workers if
it is considered expedient.

10.Sheds for Workmen - The contractor should provide at his own expense sheds for housing his
workmen. These sheds shall be on a standard not less than the cheap shelter type, to live in which
the work people in the locality are accustomed to.

A floor area of about 1 .8 metres x 1 .5 metres for two persons shall be provided. The sheds to be. in
rows with 1.3 metres clear space between sheds and 9 metres clear space between rows if conditions
permit. The work people's camp shall be laid out in units of 400 persons, each, each unit to have a

clear space of 1 2 metres all-round.
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APPENDIX IX. XXXVIII
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS

Return for the Month Ending
1 Name location and type of work

2 Name of contractor

3 Works engaged in i) EXECUTIVE OFFICER work

i) Government work other than
Executive Officer

i) Other works

4. Name and address of
Manager(s) of works

5. Value of Contract

6.Employment earnings

Employees

Girls
(5)

Category Men
(1) (2)

Women Boys

3 9

i) Total number of employees
during the month

i) Number of employees in the
work on the last working
day of the month

iii) Total wages paid for the

iv) Total number of working
days during the month

v) Length of normal wage
period.

To

1.

The Employment officer

District Employment Office

2.

The Town Panchayat Engineer

Division

I
1

nstruction to complete the Performa

. Contractor means the person who has

contracted execute the works

2
S

3

. Manager means any person who manages,
upervises the works on behalf of the contractor

. Item (i) the cumulative total of daily

employment on all days in a calendar month if the
last day of the calendar month is a holiday, the
working day immediately precious to the holiday.

Item 6. (ii) wages means basic wage,

dearness

wo
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allowance, project allowances etc., including
rk
benefits paid in cash or kind

Item 6. (iii) Columns 2 and 3 refer to adults who
are 18 year of age or over

Item 6 - Column 4 and 5 refer to others not covered
by columns 2 and 3

4, Returns should cover a calendar month

5. Completed returns to reach the employment

exchanges concerned on or before the 5th of the
month
succeeding the month to which he return relates.



ADDITIONAL CONDITIONS

1. Departmental supply of the Materials : Nil
2. Centering works

Payments for centering works for all RCC items shall be made only after concrete is laid, even though
separate rate is called for centering work in the schedule.

3. Concrete for RCC works
All cement concrete for RCC works shall be machine mixed and vibrated.

4. Special conditions for earthwork excavation in hard rock requiring blasting:

In the case of earth work excavation in hard rock requiring blasting the tender should observe the
following conditions.

The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall be
arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity and
only the lesser of the two shall be paid.

Where the rock other than hard rock and hard rock arc mixed upon ground the two kinds (if rocks shall
be separately for measurement. The total of the net measurement of the two kinds of rock shall be
arrived by applying 40% deduction for voids. The total of the net measurement of two kinds or rock
shall be compared with the premeasured quantity and only the lesser of the two shall be paid for. If
the total of net measurements of the two kinds of rock exceeds (or) falls short of the measurements
of mixture, the volume of mixture proposed to he paid shall be apportioned in the proportion of the

net actual measurements or stacks of the two kinds of rocks.
Payment for 'earthwork for embankment will be made excluding the quantity of pebbles and boulders

and other such materials which shall not normally be used along with earth for formation of bund.
NOTE:
i. 40% deduction for voids shall be adopted for compact and proper stacking but such
percentage of deduction shall be: increased for loose (or) improper stacks.
ii. The blasted rock material, stacked, measured and paid for shall become the property
of the department.
iii. I.S. Code No. 1200 (Part 1) I 9G9 method of measurement of buildings and Civil
Engineering of work, Part I "Earthwork" may be referred as and when necessary.

5. Employment of Technical Assistant:

For more than one work: One technical assistant he employed by the contractor for more than one work
situated within one kilo metre, provided that monetary limit prescribed for the nature of Technical
staff to be employed is adhered to be one and the same contractor..

Other Engineering qualification:

The contractors who possess a degree in mechanical or chemical engineering may also have to appoint

technical assistants as in the case of registered contractors with degree in electrical engineering,

when they are entrusted with civil works by the department.
1.Painting with two coats of best white paint (or any other coloured approved by the Town Panchayat

Engineer) over a priming of red lead to all flushing tanks, brackets, clumps used for fixing pipes and
all other connections.
2. The rates shall all included dismantling, making holes on walls, on slabs and restoring the structure to

the original conditions after the completion of the work.
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3. The contractor should employ sufficient number of qualified licensed plumber with necessary
experience and skill in the to the satisfaction of the Town Panchayat Engineer concerned for execution
of water supply arid sanitary items of work.

4. The water for the works shall be as for as practicable from earthing vegetable or organic matter and
from salts or substance likely to interfere with the setting of mortar prove harmful to the work.

5. All items of work shall be- done in accordance with relevant clauses of TNBP and addenda volume to
the TNBP as from time to time

6. The contractor shall be responsible for the safe custody of the departmental materials once they are
handed over to the Contractor at the departmental stores. The cost of any material the custody of the
Contractor lost, stolen, destroyed or damaged or if rendered unfit for the work will be recover from
the Contractor at the issue rate.

7. For testing the concrete and aggregate the Contractor procure the following equipments and make
them available.

8. Steel mould for making 1 5 cm cubes of concrete (The mould be in two halves for easy removal).

9. Slum cone for testing consistency (Slum test) the cone will be 30cm height with top and bottom
diameters of 10 cm and 50 cm in length. In addition a steel rod I 5cm dia and 50cm in length and
with tamping and rounded is to be procured.

10. For finding finess modules sand and coarse aggregate a hand operated sieve apparatus may be
procured along with weighing machine for weighing the aggregate and sand.

11. In the case of any breach of the terms of the contract, the contract will be closed at the risk and
costs of the Contractor in addition to the forfeitures of the EMD and Security Deposit.

12. The testing is to be done at the Contractor's cost for all building materials and also for concrete
cubes.

13. The work shall be executed and measured as per metric dimension given in the schedule of
quantities 6 drawing etc., (F.P. Units where indicated are for guidance only).

14. Unless otherwise specified P.I' the rates quoted by the Contractor shall be for works at all levels of
the buildings.

15. Rates for every item of works to be done under this contract shall be for all lifts and leads, heights,
depths, length and 'widths except when specifically mentioned in the item, otherwise nothing extra
will be paid on this account.

16. The work shall be carried out as per drawings and designs supplied by the Department and as
directed by Engineer-in- Charge.

17. The rate for all item in which use of cement is involved is inclusive of charges for curing.

18. The Contractor has to make his own arrangements for procuring water for construction purpose
construction and curing should 1)- done with water free from injurious amounts of deleterious
materials, potable water are generally considered, satisfactory for curing and fixing concrete and
masonry. However the water tube used should be periodically tested at Contractors cost for its
suitability for using in the construction work and got approved from Department Engineers.

19. Electricity: The contractor should make his own arrangements for obtaining electricity for all types

of his use like lighting welding pumping and mosaic and marble polishing etc.,
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20. Any damage to work resulting from rains or from any other cause until these work is taken over by

the Department after completion will be made good by the contractor at his own cost:

Price adjustment clause is applicable.

Price adjustment will apply only when the fluctuation of rates for critical construction materials namely
Cement & Steel exceeds by 3% compared to the estimate rates (RBI Index Price). Price adjustment
shall be made for both increase and decrease in the cost of materials and shall be calculated on the
departmental cost of the work once in a quarter.

Price Adjustment shall be calculated once in a quarter for both increase & decrease in cost of cement
and steel as per Index number of whole sale prices in India for cement under table 39 and for steel
under table 40 of RBI Bulletin released by the Department of Economics Analysis and Policy, RBI and
the quarter reckoned with reference to the quarter in which the date of agreement falls.

This price adjustment shall be calculated in respect of cement and steel based on the department rate
adopted in the estimate.

The price adjustment shall also apply for the materials viz. Bitumen & POL, on pass through basis
whenever the Indian Oil Corporation revises their prices.

The difference in cost payable to the contractor under this clause will be paid along with the final bill
payable to the contractor.

The work is progressing as per the mile stones fixed on physical terms.

The quantum of cement, steel required for use on work during each quarter given below in physical

terms
Quarter Quantity of Cement Quantity of Steel
1st Quarter — freseeseeeeees metric tone  |............. metric tone
2nd Quarter  feeeeeeeees metric tone  |............. metric tone
3rd Quarter  freeeeseeeees metrictone  |............. metric tone
4th Quarter  freeeeeseeens metrictone  |......... metric tone

Further, If the contractor does a certain excess quantum of work in the second quarter itself, which is

expected to be done in the third quarter as per mile stone fixed shall be eligible for price adjustment.
Similarly, if the contractor does a certain quantum of work in the third quarter, which should have been

done in the second quarter itself, as for mile stone fixed, is not eligible for price adjustment.

This clause shall be applicable for the period from the date of agreement upto the end of agreement
period. The agreement period shall include the “actual period” for which the work was “suspended
officially” and the extension of time permitted for any of the valid reasons such as, war, natural
calamities like, flood, earth quake, other risks arising out of acts of God during the agreement period,
work delayed due to the land acquisition process, change in design, change in scope of work etc. in
writing by the Tender Inviting for the work.

The Town Panchayat Engineers concerned are empowered to arriving at the price variation and also for
making payments / recoveries, under this clause.

The formula(e) for adjustment of prices are:
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(i) Adjustment for cement component
Price adjustment for increase or decrease in the cost of cement procured by the contractor

shall be paid in accordance with the following formula.
Vc = 0.85 x Pc xR x (Ci - Co)/Co

Vc = Increase or decrease in the cost of cement for the work done during the
quarter under consideration.

Pc = Percentage of cement used on the work during the period (total quantum of
cement shall be calculated based on the provisions allowable as per standard data
for each items involved in the work and the percentage of cement used during the
period shall be assessed based on the milestone fixed)

Co = Index number of whole sale prices in India for cement under table 39 or
Reserve Bank of India Bulletin released by the department of Economics Analysis &
Policy, Reserve Bank of India for the Quarter in which the agreement has been

signed.

Ci = Index number of whole sale prices in India for cement under table 39 of RBI
Bulletin released by the Department of Economics Analysis and Policy, RBI for the
Quarter under reference in which the measurements recorded in the M-Book to

which the particular Bill payment is related.

(ii) Adjustment for steel component
Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall

be paid in accordance with the following formula:

Vs = 0.85 x Ps x R x (Si - So)/So

Vs = Increase or decrease n the cost of steel for the work done during the quarter
under consideration.

Ps = Percentage of steel used on the work during the period (total quantum of
steel shall be calculated based on the provisions allowable as per structural design
calculations approved for each steel members / slab involved in the work and the
percentage of steel used during the period shall be assessed based on the mile
stones fixed)

So = Index number of whole sale prices in India for steel under table 39 of
Reserve Bank of India Bulletin released by the Department of Economics Analysis
and Policy, RBI for the Quarter under reference in which the agreement has been
signed.

Si=  Index number of whole sale prices in India for steel under table 39 of RBI
Bulletin released by the Department of Economics Analysis and Policy, RBI for the
Quarter under reference in which the measurement recorded in the M-Book to

which the particular Bill payment is related.
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(iii) Adjustment of POL in respect of Machineries use
Vf = 0.85 x Pf x R x (Fi - Fo )/Fo

Vf = Increase or decrease in the cost of POL for the work done during the quarter under
consideration.
Pf =  The weightage of fuel component on the hire charge of machineries shall be taken

as 15% of the total hire charge.
Fo = Cost of POL on the date of agreement
Fi = Cost of POL as per the revision ordered by Indian Oil Corporation

R = Higher charge of the machinery involved for each item of work.

(iv) Adjustment of POL In Respect Of Conveyance

Vf = (Fi—Fo/ Fo) x (1/4.50) x (1 / 5.66)

Vf = The increase / decrease in cost of fuel due to the revision in cost of fuel (diesel) for
the co-efficient 1.60 under column.5 for SI. No.2 of the conveyance table approved in
Schedule of Rates.

Fi = Cost of fuel on the date of agreement,

Fo = Cost fuel as per revision ordered by Indian Oil Corporation.

4.50 = Average kilometre per litre,

5.66 = The load that can be carried by a lorry.

For the works eligible for cost escalation, Tender excess shall not be entertained except in rare cases
of non-input related difficulties.

Bonus as an incentive for advance completion of work not less than 10% of agreement period will be
considered and 1% on the value of actual quantities of works executed at tendered rates will be paid
to the contractor.

Liquidated damages will be imposed on the contractor for the lapses / short fall in achieving the rate
of progress as per existing schedule. The liquidated damages for the whole of the work are will be
filled up at the time of concluding agreement.

Amount per day

For Mile Stone 1 = Rs. per day
For Mile Stone 2 = Rs. per day
For Mile Stone 3 = Rs. per day
For Mile Stone 4 = Rs. per day
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RATE OF PROGRESS

Total Period of Completion: 12 (Twelve) Months From the date of Entering into

agreement including rainy season Work programmed achieving Milestones.

Name of Work :

4 Mile Stones

1St Mile Stone : 25 %
2" Mile Stone 50 %
3 Mile Stone 75 %

4™ Mile Stone : 100%" of work should be Completed in all respects



Formats of Qualification Information

1. Qualification Information

The Applicant shall include with the Qualification schedule, details in the
prescribed proforma vide Annexure “A” to “H”.

I.  Annexure ‘A’

Il. Annexure ‘B”
I1l. Annexure ‘C’

IV. Annexure ‘D’

V. Annexure ‘E’

VI. Annexure ‘F’

VIl. Annexure ‘G’

VIII. Annexure ‘H’

Structure and Organization
Financial Capability Statement
Plant and Equipment’s

Work experience (works completed)

Details of Abandonment of work Litigation /
debarring done

Affidavit on Non-judicial stamp paper

Undertaking to abide by modified terms and
Conditions, if any

Details of Technical Personnel under Regular

Employment
with the Applicant.

Bidder’s Signature



Annexure “A”

STRUCTURE AND ORGANISATION

Name of the Bidder

Status
Individual contractor
Sole Proprietary Firm
Firm in Partnership
Private Limited Company
Public Limited Company

Head Office/Registered office address with
phone/ Fax Number / E-mail ID

Local office (if any) address with Phone/
Telex / Fax Number

Main line of Business

[ such as (Civil) Engineering Contractor /
General Engineering Contractor/ Electrical
Engineering Contractor etc, should be specified.]

Name, position, status, capacity etc, of the Key | :
personnel/ [directors of the company (Attach
organization chart showing the structure of the
company/firm]

Name, capacity and address of the signatory :
who has Signed the Qualification Application.
Attested copy of authorization issued (either by
power of attorney or as per articles of
Partnership Deed/ Memorandum of Association)
in favour of the signatory to sign the qualification
Application price Tender/ Agreement should be

Bidder’s Signature
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ANNEXURE “B”

FINANCIAL CAPABILITY

Name and address of the Applicant
Income Tax Permanent Account No.

C.l. H. No.

TIN Number

Annual turn over as per Income Tax : | TAXYEAR| Figures

returns filed for the past five years (Rs.)
2016-2017
2017-2018
2018-2019
2019-2020
2020-2021
TAX YEAR | Figures

Annual turn over as per audited 1 2016-2017

statement of account duly certified

by the Chartered Accountant during 2017-2018

the preceding Five years (Attach : | 2018-2019

attested copy of balance sheets) .1 2019-2020

: | 2020-2021

Working Capital

I. Balance in bank account (Rs.)

[I. Unutilized overdraft / Credit facility in
the Nationalized / Scheduled bank (Rs.)

Words
(Rs)

Words

Bidder’s Signature



ANNEXURE C"
DETAILS OF CONSTRUCTION EQUIPMENTS, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED EXCLUSIVELY FOR THIS WORK

NAME OF APPLICANT:

Equipments Equipn]ents cu_rrently undt_ar lease, Equipments proposed to be
owned by the available with the Applicant taken on lease
_ Ap:\){licantf _ _ v .
Name of equipment/ Total o| Yearo Q Q ear o
Sl.No. Tools and requirement '§ purchase vl:\’,?ri?:; '§ Ma:ﬁ?;c(t):"e’ Pres?nt '§ Manufactur :::ﬁi?:;
plants/vehicles for thiswork | 2| make condition | Z Make & working | 2 | e Make & | ., ition
and P condition Capacity
For Building works
1 |Crane 25 Tonnes Capacity
2  |Concrete Mixer with Hopper 2 Nos
3 |Vibrators 4 Nos
4  |Dewatering pumps 3 Nos
5 |Lorry / Tipper 4 Nos
6 [Steel centering materials 1000 Sg.m
7 |Mechanical Spray set 1 No
8 [Mechanical hoist 1 No
For B.T and Paver Block
Roads
1 |Central Mixing Plant 1 No.
2 |Paver Machine 1 No.
3 [Tipper Lorry 4 Nos.
4  |Vibratory Roller 1 No.
5 [Static Roller
6 |Vehicle Mounted Mechanical
7 |Concrete Mixing Machine 4 No.
8 |Earth Rammer 4 No.
9 |Water Lorry 2 Nos.
Embankment
1 |Chain Dozer 1 No.
2 |[Excavator 1 No.
3 |Loader 1 No.
4  Water Lorry 1 No.
5 |Roller 8 -10 Tonne 1 No.

Note: For the equipments currently under lease with the Applicant, date of expiry of lease period shall be furnished

Bidder’s Signature



ANNEXURE "D"

DETAILS OF BUILDING WORK(S) OF NOT LESS THAN 50% OF THE
VALUE PUT TO TENDER UNDER A “SINGLE AGREEMENT” IN ANY ONE OF THE PRECEDING ‘THREE” YEARS
(2018-19,19-20,20-21) FOR GOVERNMENT DEPARTMENT/BOARD/GOVERNMENT UNDERTAKING
NAME OF BIDDER:
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o

Quality of work

N O W=

Note: a) Certificate issued by the Engineer - in - charge (not below the rank
of Executive Engineer/ Project Engineer) of each of the work is to be
appended.

b) * Please indicate whether the work is “Satisfactorily Completed.”

Dated Signature of the applicant with seal

Bidder’s Signature




ANNEXURE “E”

INFORMATION REGARDIN RRENT LITIGATION / DEBARRING /
EXPELLING OF APPLICANT OR ABANDONMENT OF WORK BY
THE APPLICANT

1. (a) Is the Applicant currently involved in any Arbitration/
litigation relating to any contract works Yes / No

(b) If Yes, Details thereon
2. (a) Has the Applicant or any of it's
constituent partners been
Debarred/Expelled by any agency
during the
last “Five” years Yes / No
(b) If yes, Details thereon
3. (@) Has the Applicant or any of it’s constituent Partners

failed to complete, any contract work during the past Yes/ No
“Five” years.

(b) If yes, give details thereon

Dated Signature of Applicant with seal

Note: If any information in this Annexure is found to be incorrect or
concealed, the bid
will be summarily rejected & price bid will not be opened.

Bidders Signature with Seal



—h

ANNEXURE “F” AFFIDAVIT

(To be furnished in a Twenty Rupees Non-Judicial Stamp Paper duly
Certified by Notary Public)

I/'We the undersigned solemnly declare that all the statements made in the
documents, records etc., attached with this application are true and correct to
the best of my/our knowledge

I/We the undersigned do hereby certify that neither my/our firm/company nor any
of it's constituent partners have abandoned any work/works of similar nature and
magnitude in India, during the Last “Five” years.

I/'We the undersigned do hereby certify that any of the contracts awarded to
me/us has not been terminated rescinded, due to breach of contract on my/our
part, during the last “Five” Years.

I/We the undersigned authorize(s) and request any
bank/person/firm/corporation/Government Departments to furnish pertinent
information deemed necessary and requested by the Tender Inviting Authority
Kurinjipadi Town Panchayat, Cuddalore District to verify the statement made by
me/us or to assess my/our competence and general reputation.

I/'We, the undersigned, understand(s) that further  qualifying information /
clarifications on the statement made by me/us may be requested by the Tender
Inviting Authority Kurinjipadi Town Panchayat, Cuddalore .District and agree(s) to
furnish such information/ clarification within “SEVEN” Days from the date of receipt
of such request from the Tender Inviting Authority Kurinjipadi Town Panchayat,
Cuddalore District.

Dated Signature of Applicant with Seal:

(To be signed by the officer authorized by the Firm/Company to sign on behalf,
the
Firm/Company with company’s seal)

Note: - In case of sole proprietary concern, affidavit should be signed only by
the sole proprietor.

(Title of the Officer)

(Title of the firm/Company) (Date)

The above named deponent has understood the contents well and solemnly and
sincerely declared and affirmed by the deponent in my presence at---------------------
----and signed before me on this day of ...............................

(Seal) (Signature of the Notary Public)

Bidders Signature with Seal



ANNEXURE “G”
UNDER TAKING

Under taking should be furnished in a Twenty Rupees Non-Judicial

Stamp paper with the Qualification Application and certified by the Notary
Public.

I/'We

The applicant do hereby undertake that |/we will abide by the terms and

conditions if any modified by the Tender Inviting Authority Kurinjipadi Town
Panchayat in the contract conditions subsequent to submission of Qualification
Annexure/price tender or subsequent to execution of the agreement.

Place:

Date :

Signature of the bidder with Seal

The above named deponent has understood the contents well and

solemnly and sincerely declared and affirmed by the deponent in my presence at -

willing

------------- and signed before me -------------------on this day of ---------------

Signature of the Notary Public with Seal

I/We
the applicant do hereby undertake that
I/we will abide by the terms and conditions set forth in the tender document and am

to undertake the / Up gradation of roads 1 Nos. in Package No |/ Kurinjipadi Town

Panchayat of Cuddalore District under the Kalaignar Nagarpura Mempattu Thittam
2021-22 at the rate as given in the price bid cover.

Place: Date :

Bidders Signature with Seal



ANNEXURE "H"

Details of Technical Personnel Under regular employment of the applicant who

can be made available exclusively for this work

Name of Bidder:

Under
. Total Salar
Sl. Designation Name IEducatlona "eIQU'a" Span of y Remark
N employment : :
° Qualificatio with Eche;'e" be;indg S
n Applicant P
since
1
2
B.E Civil (or) 3
equivalent Degree
holder with 5 years 4
1 experience (or) not
less than two retired 5
Sub Divisional
Officer (Assistant 6
Executive Engineer
or Assistant 7
Divisional Engineer) 8
1
Diploma holders in
Civil Engineering with
o2 years of the

experience (or)
Four Retired Junior
Engineers.
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Model Letter of Acceptance,
Model Form of Agreement,
and
Model Work Order

Letter of Acceptance

From To
Executive officer Name and Address of the
Kurinjipadi Town Panchayat Successful Bidder

Roc. No.1736/A1/2021 —  (date)

Sub:- Construction of New Bus Stand in Kurinjipadi Town Panchayat,
Cuddalore District. (KALAIGNAR NAGARPURA MEMPATTU

THITTAM) 2021-22 - issue of Letter of Acceptance -
Regarding.

Ref:-  1.Your Tender dated on 12.04.2022
2. Town Panchayat Council Resolution No. -------- dated

*kkk

This is to notify you that your Bid dated 12.04.2022for execution of the (Construction

of New Bus Stand in Kurinjipadi Town Panchayat) [File No.----] for the Contract Price of
Rupees. ( )

[amount in words and figures], as corrected and modified in accordance with the Instructions to

Bidders Signature with Seal



Bidders is hereby accepted.

2) You are hereby requested to furnish Security Deposit for an amount equivalent to
2% of the contract value (which includes Earnest Money Deposit already paid) within 15 days
from the receipt of this Letter of Acceptance. In terms of clause 30 of the tender document, the
Security Deposit should be valid up to 7 days from the date of expiry of Defects Liability Period.
You are also required to execute an agreement for fulfilment of the contract in a Rs. 20/-
Judicial Stamp Paper. If you fail to remit the required Security deposit and execute the
agreement within 15 days, your tender is liable for cancellation and EMD forfeited without

notice.

3. You are informed that this is only the letter of acceptance of your bid. Formal work
order for the work will be issued on remitting the 1% Security Deposit and execution of
agreement.

Executive officer
Kurinjipadi Town Panchayat
Cuddalore District

Bidders Signature with Seal



Agreement Form

Agreement
This agreement, made the day of 20

between

[ Executive officer] of

the one part and

[name and address of contractor] (hereinafter called

“the Contractor” ) of the other part.

Whereas the Executive officer is desirous that the Contractor execute
Construction of New Bus Stand in Kurinjipadi Town Panchayat, Cuddalore District.
[1736/A1/2021 ] (hereinafter called “the Works”) and the Executive officer has accepted the Bid
by the Contractor for the execution and completion of such Works and the remedying of any

defects therein, at a contract price of RS..........ooiiiiiii

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to, and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration
of the execution and completion of the Works and the remedying the defects wherein the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and
treated as part and parcel of this Agreement, viz.:

i) Tender Document including the Contractor’'s Bid Documents and all other
documents furnished by the bidder and submitted as part of the Bid;

ii) Conditions of contract (including Additional Conditions of Contract);

iii) Specifications;

iv) Drawings;

v) Bill of Quantities;

vi) Letter of Acceptance;

vii) Work Order (to be issued)
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5. Detailed conditions agreed in the tender document form part of the agreement. The services
to be performed, timelines to be met with, penalty clauses for non performance, and the other
stipulations will be as furnished herein:

i. Contract Period: The Contract period is for 12 months from the date of issue of work

order to the successful contractor.

i. Payment Schedule: Part or complete Payment will be made every month by the
Executive Officer based on the outturn of satisfactory completion of work in the previous
month and value of work executed shall be determined, based on the measurements and

check measurements by the Engineer in the M.Book.

iii. Milestones and Liquidation Damages: The work will have two milestones
In case of Black Topping (BT) , the following milestones have to be met

a. Minimum one third of the value of work should be completed by the end of the
4th month, and
b. Work should be completed in all respects by the end of the 12th month.
If there is default in meeting either or both these deadlines, Liquidated damages
@ 0.1% of the unfinished value of work (in relation to the two milestones) will be levied
per day till their completion.
iv. No Joint venture is permitted or Sub contracting is permitted

v. Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the
value of the each bill as retention money from each payment due to the Contractor. Out
of the 5% of the retention amount, on issue of completion certificate for the work 2.5%
will be released to the Contractor, while the balance 2.5% will be retained during defect
liability period The retained 2.5% will be released by the Executive Officer, after
ensuring no liability in connection with work executed.

vi. State Quality Monitors: In order to ensure quality of the work, Third party checks and
inspections by the State Quality Monitors will be taken up. Any defects pointed out by
the State Quality monitors shall be attended by the Contractor at his own cost and

rectified.
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Vii.

viii.

Fraudulent Practices :If it is found any time during the tender process, award of
contract, or during the contract period, that the Contractor has furnished false certificate
or if the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for, getting the contract or in the executing the
Contract, the Contract will be summarily terminated and Criminal Proceedings will be

initiated.

Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MWS, dt.
23.11.2009 is applicable for the tenders of Rs.50.00 Lakhs and above, even if the
contract period is less than 1 year.

Termination of the Contract: If the work is not completed even 30 days after the

contract period (12 months period), the contract is liable for summary cancellation
Defect Liability Period: The defect liability period is 1 year for the Buildings.

In witness whereof the parties thereto have caused this Agreement to be executed the

day and year first before written.

The Common Seal
was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer (Executive officer)

Binding Signature of Contractor

Bidders Signature with Seal



Work Order

From To
Executive officer Name and Address of the
Kurinjipadi Town Panchayat Successful Bidder

Roc. No.1736/A1/2021 —— (date)

Sub:- “Kalaignar Nagarpura Mempattu Thittam 2021-22” -
“Construction of New Bus Stand in Kurinjipadi  Town
Panchayat, Cuddalore District.— issuing of notice to proceed
with the work-Regarding.

Ref:- 1.Your Tender dated on 12.04.2022
2. Town Panchayat Council Resolution No. ------- dated----------
3. Letter of Acceptance dated
3. Your Agreement dated-------

*kkkkk

Pursuant to your furnishing the requisite Security Deposit as stipulated in ITB clause 30

and signing of the contract agreement for the work of @ a Bid Price of Rs. , you
are hereby instructed to proceed with the execution of the said works in accordance with the
contract terms and conditions. The Contract Period is 12 months from the date of issue of work
order.

You are hereby instructed to proceed with the execution of the above said work in
accordance with the conditions stipulated as per the agreement. Your attention is drawn to the
following specific conditions for strict compliance:

1. Contract Period: The Contract period is for 12 months from the date of issue of Work

Order to the successful contractor.

2. Payment Schedule: Part or complete Payment will be made every month by the

Executive Officer based on the outturn of satisfactory completion of work in the
previous month and value of work executed shall be determined, based on the
measurements and check measurements by the Engineer in the M.Book.

3. Milestones and Liquidation Damages: The work will have two milestones

In case of Building works , the following milestones have to be met

a. Minimum one third of the value of work should be completed by the end of the
4th month, and

b. Work should be completed in all respects by the end of the 12 month.
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If there is default in meeting either or both these deadlines, Liquidated damages

@ 0.1% of the unfinished value of work (in relation to the two milestones) will be levied per

day till their completion.

4. No joint ventured or consortium shall be allowed or Sub contracting is permitted.

5. Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the
value of the each bill as retention money from each payment due to the Contractor. Out
of the 5% of the retention amount, on issue of completion certificate for the work 2.5%
will be released to the Contractor, while the balance 2.5% will be retained during
defect liability period year for Buildings. The retained 2.5% will be released by the
Executive Officer, after ensuring no liability in connection with work executed.

6. State Quality Monitors: In order to ensure quality of the work, Third party checks and
inspections by the State Quality Monitors will be taken up. Any defects pointed out by
the State Quality monitors shall be attended by the Contractor at his own cost and
rectified.

7. Fraudulent Practices :If it is found any time during the tender process, award of
contract, or during the contract period, that the Contractor has furnished false
certificate or if the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for, getting the contract or in the executing the
Contract, the Contract will be summarily terminated and Criminal Proceedings will be
initiated.

8. Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MAWS Dept dt.
23.11.2009 is applicable for the tenders of Rs.50.00 Lakhs and above, even if the
contract period is less than 1 year.

9. Termination of the Contract: If the work is not completed even 30 days after the contract
period (12 months period), the contract is liable for summary cancellation

10. Defect Liability Period: The defect liability period is 12 months for Building.

Executive officer
Kurinjipadi Town Panchayat

Bidders Signature with Seal



Tender Document
“KALAIGNAR NAGARPURA MEMPATTU THITTAM 2021-22 "

PRICE BID

Kurinjipadi Town Panchayat
Cuddalore District

NAME OF THE WORK . Construction of New Bus Stand in
Kurinjipadi Town Panchayat,
Cuddalore District.

OFFICER INVITING BIDS : Executive officer
Kurinjipadi Town Panchayat

Bidders Signature with Seal



Price Bid Date : ...............

Invitationfor Bid NO. .....cccccvvviineennnns
To:

Executive Officer,

Kurinjipadi Town Panchayat,

We, the undersigned, declare that:
(a) We have examined and have no reservations to the Bid Documents.

(b)  We offer to execute in conformity with the Bid Documents for the work of
“Construction of New Bus Stand in Kurinjipadi Town Panchayat, Cuddalore
District.” under the “Kalaignar Nagarpura Mempattu Thittam (2021-22)”.

(c) The total price of our Bid, excluding any discounts offered in item (d) below is

() In figures :- Rs............. /-
(ii) In Words:- Rupees

(d) The discounts offered are
() In figures :- Rs............. /-
(ii) In Words:- Rupees
(e) The net price of our bid, after discount offered in (d) above is

(i) In figures :- Rs............. /-
(ii) InWords:- RUPEES .....ceininiiiiiiicrcr e only

(f) Our Bid shall be valid for a period of 12 month from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall

remain binding upon us and may be accepted at any time before the expiration of
that period.

(9) If our Bid is accepted, we commit to remit Security Deposit in accordance with the
Bid Documents within the stipulated time.

Bidders Signature with Seal



Schedule ‘A’

Schedule Of Rates And Approximate Quantities

1) The quantities given here are those upon which the item rate tender cost of the work is based, but they

2)

are subject to alternations, omissions, deductions or addition as provided for in the conditions of this
contract and do not necessarily show the actual quantities of work to be done. The unit rates quoted
below are those governing payment for extras or deductions or omissions according to the condition
of the contract, as set forth in the Standard Specifications for roads and bridges with the MORTH
specifications and other condition of specifications of the contract.

It is to be expressly understood that the measured work is to be taken net (Not withstanding any
custom or practice to the contrary) according to the actual quantities. When in places and finished
according to the drawings, or as may be ordered from time to time by the Engineer in charge and the
cost calculated by measurement or weight at the respective prices, without any additional charge for
any necessary or contingent works concerned therewith. The rates quoted are for the finished works in
situ and complete in every respect.

3) The description given in Schedule - A are to indicate the item of work only and need not be construed

as full specification. The quoted rate shall be for carrying out the item as per standards and
specifications described in the relevant MORTH specification. The contractor shall take no advantage
of any apparent error or omission in the Schedule - A description.

4) The Tenderers should quote their rates for the quantity and units specified under metric units under

Schedule ’A’.

5) The contractor should sign all the pages of schedule ‘A’ enclosed in the tender document without any

omission. Otherwise the tender will be liable for rejection as per the rules.

Executive officer
Kurinjipadi Town Panchayat

Bidders Signature with Seal



