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HINDU RELIGIOUS & CHARITABLE ENDOWMENT DEPARTMENT 

 

ARULMIGU NELLAIAPPAR ARULTHARUM 

KANTHIMATHIAMMAN THIRUKOIL TIRUNELVELI 

DISTRICT. 

TENDER SCHEDULE 
 

  

Name of work : Construction of Odhuvar Training School 

Building at Kurchi, Palayamkottai taluk 

in Tirunelveli District.  

Date of Tender : 27.04.2022 

 
E. M. D. 

 
: 

 
Rs. 68000/- 

 

 

 
 

Estimate Amount : Rs 1,51,50,000/- 
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ANEXURE (TO BE FILLED BY THE CONTRACTOR) 

1 Name of Tenderer :  

2 Name of Work : 
Construction of Odhuvar Training School Building at 

Kurchi, Palayamkottai taluk in Tirunelveli District. 

3 Date of Tender : 27.04.2022 

a) In Person :  

b) By registered post : 
 

4 Total value of tender : 10593363 (including GST) 

5 Details about E.M.D. enclosed for 

this tender and its validity. 
:  

6 Registered class of the tenderer 

with monetary  limit and 

Department in which registered 

(Certified copy of the registration 

should be attached) 

: 
 

7 Recent works executed details 

about name and place of work, 

Agt. No and value of works etc., 

should be given. 

:  

8 Works under execution details 

about name and place of work Agt. 

No. & value of works etc., should 

be furnished. 

  

9 Command of labour in brief.   

10 Turn over of previous years 

(Particulars for a period of three 

consecutive years are to be 

furnished) 

: 
 

11 Whether current Income Tax 

clearance certificate is enclosed? If 

not, when it will be produced? 

:  

12 Whether current sales tax 

clearance certificate is enclosed? If 

Not, when it will be produced? 

  

13 Sales tax Registration No. 
  

 

Executive Officer 

CONTRACTOR  
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.APPENDICES 

Appendix - I Tender Notice 

(As amended in G.O. Ms. No. 618/P.W. dated 30.4.1985) 

1. On behalf of the Arulmigu Nellaiappar Arultharum kanthimathi amman thirukoil , 

Tirunelveli Tenders will be received by the Executive officer, Arulmigu Nellaiappar 

Arultharum kanthimathi amman thirukoil , Tirunelveli up to 3.00 p.m. on 27.04.2022 

for the work Construction of Odhuvar Training School Building at Kurchi, 

Palayamkottai taluk in Tirunelveli District..... E.M.D. Rs. 68000/- (Rupees Sixty Eight  

thousand   only) 

 

1.1. The Tenders should be in the prescribed, form obtainable from the Executive officer, 

Arulmigu Nellaiappar Arultharum kanthimathi amman thirukoil , Tirunelveli 

. Tenders will be opened by the Executive officer, Arulmigu Nellaiappar 

Arultharum kanthimathi amman thirukoil , Tirunelveli at the place and on the date 

afore mentioned. 

1.2. The Tenderers or their agents are expected to be present at the time of opening of tenders. 

The tender receiving officer will, on opening each tender, prepare a statement of the 

attested corrections therein and hand it over to the tenderer concerned and initial all 

corrections in the presence of the tenderer. If any of the tenderers or their agents finds it 

inconvenient to be present at the time, then in such a case the tender receiving officer will 

on opening the tender in the absence of tenderers make out a statement of the unattested 

corrections and communicate it to him. The absentee tenderer shall then accept the 

statement of the corrections without any question whatsoever. 

2. Tenders must be submitted in sealed covers and shall be addressed on the Executive officer, 

Arulmigu Nellaiappar Arultharum kanthimathi amman thirukoil Tirunelveli. The name of the 

tenderer and the name of the work are noted on the cover. 

2.1. If the tender is made by an individual, it shall be signed with his full name and his address 

shall be given. If it is made by a firm it shall be signed with the co-partnership name by a 

member of the firm who shall also sign his own name and the name and address of each 

member of the firm shall be given. If the tender is made by a corporation, it shall be signed 

by a duly authorized officer who shall produce with his tender, satisfactory evidence of his 

authorization, such tendering corporation may be required, before the contract is executed, 

to furnish evidence of its corporate existence. 

2.2. Each tenderer must also send a certificate of Income-tax verification from the appropriate 

Income-tax authority in the form prescribed therefore. The certificate will be valid for one 

year from the date of issue for all tenders submitted during the period. 

 

 
 

CONTRACTOR Executive Officer 
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3.1. In case of proprietor or partnership firm it will be necessary to produce the certificate for 

mentioned for the proprietary or properties and for each of the partners as the case may be. 

3.2. If the tenderer is registered as a SSI Unit in Government and if a certificate for the current 

year had already produced by him during the calendar year in which the tender is made. It 

will be sufficient, if particulars regarding the previous occasion on which the said certificate 

was produced are given. 

3.3. All tenders received without certificate as aforementioned will be summarily rejected. 

4. Each tenderer must pay as Earnest Money, a sum of E.M.D. Rs. 68000/- (Rupees Sixty 

Eight thousand  only)  into the Branch of State Bank of India or any other nationalized 

bank within the jurisdiction of the Executive officer, Arulmigu Nellaiappar Arultharum 

kanthimathi amman thirukoil , Tirunelveli and enclosed with his tender the challan endorsed 

accordingly. Earnest money will be refunded to the unsuccessful, tenderer on application, 

after intimation is sent of rejection of the tender whichever is earlier. The earnest money 

will also be received in cash or currency notes by the Executive Officer. When currency 

notes given the tenderer should sign his name in full with date on the back of all the 

currency notes given by him, whatever their denomination may be. 

4.1. The earnest money will be retained in the case of the successful tenderer and will not carry 

any interest. It will be dealt with, as provided in the tender. 

5. The tender will remain valid for a period of ninety days from the last date for receipt of 

tender, the validity period can be extended further, if the contractor gives his consent in 

writing specifying the period of extension. 

5.1. The rates noted in the tender will not be final and further negotiation of the tenderer rates 

will be entertained. He shall forthwith upon and intimation being given to him of 

acceptance of his tender by the Officer duly authorized in this behalf under article 299(I) of 

the constitution. Hereinafter called the accepting authority take security Deposit of 2% of 

the value of contract in one of the forms prescribed in Tamilnadu Public Works account 

code i.e. by taking into account of the amount of Earnest Money Deposit already deposited 

with the tender. It would be sufficient to pay the balance amount to make up the 2% of the 

value of contract for the purpose of security Deposit. 

 

 

 
 

CONTRACTOR Executive Officer 
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5.2. The Security deposit together with earnest money deposit and the amount with held 

according to clause 64-1 of general conditions to the contract shall be retained as security 

for due fulfillment of contract. If a cash security deposit by the contractor he shall follow 

the procedure laid down in the proceeding paragraph for payment of earnest money deposit 

and such deposit shall not bear any interest. 

 

5.3. On receipt of written communication of acceptance of tender if the tenderer fails to pay the 

requisite security deposit within the period specified in the written communication or backs 

out from the tender or with-drawn his tender, the earnest money deposit shall be forfeited to 

the Government. 

 

5.4. If the contractor fails to carryout the contract after paying the requisite deposit, then he will 

be liable for the excess expenditure if any incurred to complete the works as contemplated 

in the general conditions to the contract. 

 

5.5. It shall be expressly understood by the tenderer that on receipt of written communication of 

acceptance of tender from the accepting authority, there emerges a valid contract between 

the Executive Officer and the tenderer for execution of the work without any separate 

written agreement. Hence for the purpose the tender documents 

i.e. tender notice tender offered by the contractor, general conditions to the contract, 

negotiation, correspondences, written communication of acceptance of foundation of the 

rights of both the parties to the contract. Provided that it shall be open to the accepting 

authority to insist execution of any written agreement by the tenderer, if administratively 

considered necessary of expedient. 

 

6. The tenderer shall examine clearly the Tamilnadu building practice and also the general 

conditions to contract contained therein and sign the Temple office copy of the Tamilnadu 

building practice and its addenda volume in token of such study before submitting his 

tender unit rates, which shall be for finished work in situ. He shall also carefully study the 

drawing and additional specifications and all the documents connected with the contract. 

The Tamilnadu building practice and other connected documents with the contract such as 

specifications, plans, descriptive specification sheet regarding materials, etc. Can be seen at 

any time between 10:00 A.M. and 5:45 PM. on office of the Executive officer, Arulmigu 

Nellaiappar Arultharum kanthimathi amman thirukoil , Tirunelveli A copy of the set of contract 

documents can also be had on payment of 

Rs. 

 

 

 
CONTRACTOR Executive Officer 
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7. The tenderer attention is directed to adhere the requirements for Materials under the clause 

"Materials and Workmanship in the general conditions to the contract. Materials conforming to 

the I.S.I. standards shall be used on the work, and the tenderer shall quote his rates accordingly. 

8. The Government will not, however, after acceptance of contract rate, pay any extra charges 

for lead or for any other reason, in case the contractor is found later on to have misjudged 

the materials available. Attention to the contractor is directed to the general conditions to 

contract regarding payment of seignaorage, tolls etc. 

9. The tenderers particular attention is drawn to the sections and clauses in the General 

conditions to contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 

2. Garage. 

3. Construction plant. 

4. Water & lighting 

5. Clearing up during progress and for delivery. 

6. Accidents 

7. Delays. 

8. Particulars of payment 

9.1. The contractor should closely peruse all the specification clauses, which govern the rates, 

which he is tendering. 

10. A schedule of quantity accompanies this tender notice. It shall be definitely understood that 

the Government does not accept any responsibility for the correctness or completeness of 

this schedule and that this schedule is liable to alterations by omission, deductions, or 

additions at the discretion of the Executive officer, Arulmigu Nellaiappar Arultharum 

kanthimathi amman thirukoil , Tirunelveli. Executive officer, Arulmigu Nellaiappar Arultharum 

kanthimathi amman thirukoil , Tirunelveli has set forth in the conditions of contract. The 

tenderer will, however quote this lump sum tender on this schedule of quantities. He should 

quote specific rates of each item in the schedule and the rates should be in Rupees and in 

sum of five paise. The rates should be written both in words and figures and the units in 

words. 

10.i.   The tenderer should also show the totals of each items and the grand total of the   whole 

contract and quote in the tender a lump sum. For which will be undertaken to do the whole 

work subject to the conditions of contract such lumpsum agreeing with the total amount of 

schedule `A'. This schedule accompanying the lumpsum tender shall be written legibly and 

free from erasers overwriting of conversion figures. Corrections where unavoidable should 

be made by crossing out, initialing, dating and rewriting. 

 

 
CONTRACTOR Executive Officer 
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11. Tenderer offering a percentage deduction from or increase on the estimate amount and these 

not submitted in proper form or in due time will be rejected. Rates or lump sum amount for 

items not called for shall not be included in the tender. No alteration which is made by the 

tenderer in the contract form in the conditions of contract, the drawings, specification 

quantities accompanying same will be recognized and if any such alterations are made the 

tender will be a void. 

12. The tenderer should work out own his rates without reference being made to HR&CE 

Department estimates which are not open for inspection by the tenderer. 

13. The tenderer must accept the materials at these prices and shall quote their price for finished 

work accordingly. Not with standing any subsequent Change in the market value for these 

materials, the change to contract. No centage or incidental charges will be borne by 

Government in connection with this supply. 

14. The attention of the tenderer is directed to the contract requirements as to the time of 

beginning work, the rate of progress and the dates for the completion of the whole work and 

its several parts. The following rates of progress and proportionate value of work done from 

time to time as will be indicated by the Executive Officer certificate of the value of work 

done will be required. Date of commencement of this program will be the date on which the 

site (or premises) is handed over to the contractor. 

The contractor has to maintain the Percentage of work specified below. 

If the contractor fails to keep the rate of progress as stipulated, Penalty will be imposed on 

the contractor for his slow progress with reference to clauses from 55 to 57 to general 

conditions of contract in T.N.B.P. Vol. II 

--------------------------------------------------------------------------------------------------- 

Period after date of Percentage of work to be completed 

Commencement (based on contract Lump sum amount) 

--------------------------------------------------------------------------------------------------- 
Upto the end of  Second  Month 20 % (Twenty Percent Only) Upto 

the end of Fourth Month 45 % (Fourty five Percent Only) 

Upto the end of Fifth Month 65 % (Sixty five Percent Only) 

Upto the end of Sixth Month 75 % (Seventy five Percent Only) 

Upto the end of Eight Month 90 % (Ninety Percent Only) 

Upto the end of Eleventh Month 100 % (Hundred Percent Only) 

Work should be completed fully at end of Eleven months 

--------------------------------------------------------------------------------------------------- 

NOTE: The periods to be entered in column for the purpose of defining the rate of progress may 

be fixed by the Executive Officer to suit each case. 

 

 

 

 

 
CONTRACTOR Executive Officer 
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15. No part of the contract shall be sub-let without written permission of the Executive Officer 

nor shall transfer be made by power of attorney authorising others to receive payment on 

the contractor's behalf. 

16. If further necessary information is required the Executive Officer will furnish such 

information but it must be clearly understood that tenders must be received in order and 

according to instructions. 

17. The Commissioner or other sanctioning authority reserves the right to reject any tender or 

all the tenders without assigning any reason therefore. 

18. The tenderers who are them selves not professionally qualified shall undertake to employ 

qualified technical men at their cost to look after the work. The tenderers should state in 

clear terms whether they are professionally qualified or whether they undertake to employ 

technical men required by the department specified in the schedule below for the work. In 

case the selected tenderer is professionally qualified or has undertaken to employ technical 

men under him, he should see that one of the technically qualified men is always at the site 

of the work during working hours personally checking all items of works, and paying extra 

attention to such works as may demand special attention (e.g.) reinforced concrete works 

etc. 

(In format below entered incorporate the latest forms fixed by Government for the 

Employment of Technical Assistant from time to time and penalty for non- employment of 

such Technical Assistant, etc.,) 

 

Value of contract 
Qualification and No. of Technical 

Assistant to be employed 

 

 

1.Upto Rs.1.00 Lakh 

No Technical Assistant need be employed. However if the officer, who 

accepts the tender, considers that the nature of work requires a Technical 

Assistant conditions may be stipulated in the tender while that 

i) One Diploma holder in Civil Engineering 

(or) 

ii) a retired J.E. may be employed. 

2. Rs.1.00 lakh to 

Rs.5.00 lakhs 

i) One Diploma holder in Civil Engineering 

(or) 

ii) not less than, one retired Junior Engineer 

 
3. Rs.5.00 lakh to 

Rs.10.00 lakhs 

i) One B.E. (Civil) (or) 

ii) equivalent degree holder (or) 

iii) not less than one retired Sub-Divisional officer (AEE or ADE) 

(or) 

iv) one diploma holder with 3 years experience. 

 

 

CONTRACTOR Executive Officer 
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Value of contract 
Qualification and No. of Technical 

Assistant to be employed 

 

 
 

4. Rs.10.00 lakh to 

Rs.25.00 lakhs 

i) One B.E. (Civil) with 3 years experience (+) One Diploma Holder in 

Civil Engineering (or) 

ii) Equivalent degree holder with 3 years experience (+) One Diploma 

Holder in Civil Engineering (or) 

iii) Not less than One retired AEE / ADE (+) One Diploma Holder in 

Civil Engineering (or) 

iv) Two Diploma Holders in Civil Engineering with 3 and 5 years 

experience respectively. 

 

 

 
 
5. Rs.25.00 lakh to 

Rs.50.00 lakhs 

i One B.E. (Civil) with 3 years experience (+) Two Diploma Holder in Civil 

Engineering (or) 

ii) One B.E. (Civil) with 3 years experience (+) Two retired Junior 

Engineers (or) 

iii) Equivalent degree holder with 3 years experience (+) Two Diploma 

Holder in Civil Engineering / Two retired Junior Engineers 

(or) 

iv) One retired AEE or ADE (+) Two Diploma Holders in Civil 

Engineering (or) 

v) One retired AEE or ADE (+) Two retired Junior Engineers. 

 
 

6. Above Rs.50.00 

lakhs 

(i) Three B.E. (Civil) with 3 years experience 

(+) 

(ii) Two Diploma Holder in Civil Engineering 

 

Note: 1. Item 1,2,3,4,5 or 6 should be scored out in case where not applicable to the particular 

work. 

Note: 2.   A penalty of Rs.2000/-  per month, for diploma holder and Rs.5000/- per month   for 

degree holder levied in case of default on the part of contractors, in following the 

norms laid down above. 

Note: 3. The employment of Technical Assistant could be based only on the value  of  contract. 

 

 

 

 
CONTRACTOR Executive Officer 
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Note: 4. Engineers with Mechanical Engineering qualification and retired from Civil Engineering 

Department are also suitable to supervise the civil Engineering works because of their 

experience in Civil Engineering field. 

Note: 5. In case the contractor who is professionally qualified is not in a possession  to remain 

always at the site of work and to pay extra attention to such work as may demand 

special attention (eg. RCC. Work etc.) He should employ technically qualified man as 

prescribed above. 

19. A tenderer submitting a quotation which the tender accepting authority considers excessive 

and or indicative of the insufficient knowledge of current prices or definite attempt at 

profiteering will tender himself liable to be debarred permanently from tendering or for 

such period as the tender accepting authority may decide. The tender rates should be based 

on the controlled price for materials, price permissible for the tenderer to change a prevent 

purchased of under the provision of clause 8 of hearing and profiteering prevention 

ordinance 1943 as amended from time to time and in similar principles in regard to labour 

and supervision in the construction. 

20. The contractor should offer employment to ex-toddy tappers as far as possible. The number 

of ex-toddy tappers to whom he can see after employment should be mentioned in the 

tender and he should undertake in the contract to offer such employment to such number. 

Note: This paragraph should be scored out if the cost of the work involved is less than Rs.10000/-. 

21. The contractor shall comply with provisions of the apprentices' act 1961 and the rules and 

orders issued there under from time to time. If he fails to do so, his failure will be  a breach 

of contract and the competent authority may at his discretion, cancel the contract of invoice 

any of the penalties for the breach of contract provided in the conditions of contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any violation 

by him of the provisions of the Act. Contractor shall, during the currency of the contract 

ensure engagement of the apprentices in the categories mentioned below who may be 

assigned by the Director Employment and Training/State apprenticeship advisor, 

Tamilnadu. The contractor shall train them as required under the apprentices Act 1961 and 

the rules made there under and shall be responsible for all obligations of the employer under 

the said act including the liability to make payments to the apprentices as required under the 

said act. 

22. The contractor should employ I.T.I. Trained mason for every ten masons or part thereof. In 

the case of non-availability of I.T.I. Trained masons, the contractor should obtain the prior 

approval of the Executive Officer concerned before proceeding with the contract with the 

other kinds of masons. 

 

CONTRACTOR Executive Officer 
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CONTRACTO

R 

Executive Officer 

 

 

APPENDIX II (A) TENDER 

 

To 

Arulmigu Nellaiappar,kanthimathi amman 

Thirukoil,  

Represented the 

Executive Officer  

 
DATE : 

 

Sir,  
I/we do hereby tender and if this tender be accepted undertake to execute the following 

works Construction of Odhuvar Traning school in Kurichi Tirunelveli...as shown in the 

drawings and described in the specifications prescribed in the office of the Arulmigu 

Nellaiappar Arultharum kanthimathi amman thirukoil , Tirunelveli with such variations by way 

of alterations (or) additions to and omissions from the said works and method of payment 

are as provided for in the conditions of contract for the sum of Rupees (to be entered in 

words and figures) Or such other sum as may be arrived at under the clause of the General 

conditions to contract, relating to and payment on lump sum basis or by final measurements 

at unit prices.. 
 

2. I/We have also completed the price list of items in schedule `A' annexed (in words and 

figures) for which I/We agree to execute the work and receive the payment on measured 

quantities as per the General conditions to the contract. 

 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the 

submission of my or our tender. I/We have carefully followed the instructions in the tender 

notice and have read the Tamil Nadu Building Practice and the General Conditions to the 

contract therein and the Tamil Nadu Building Practice Addenda volume that I/We have 

made such examinations of the contract documents and of the plans specifications quantities 

and of the location where the said work is to be done and such investigation of the work 

required to be done and in regard to the materials required to be furnished as to enable 

me/us to thoroughly understand the intention of the same and the requirement convenient, 

stipulations and restrictions contained in the contract and in the said plans and specifications 

and distinctly agree that I/We will not here after make any claim or demand upon the 

Government based upon or arising out of any alleged misunderstanding or misconception or 

mistake on my or our part of the said requirements convenient stipulations, restrictions and 

conditions. 
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CONTRACTO

R 

Executive Officer 

 

 

4. I/We enclose an income tax verification certificate. 

I/We being a registered Public Works Department contractor. 

I/We have already produced an Income Tax verification certificate during the current 

calendar year in respect of (Here particulars of the previous occasions on which the 

certificate was produced should be given. The legal address of the contractor for service of 

all letters and notices will be as follows:) 

5.i.a I/We enclose herewith the chalans for the payment of the sum of Rupees (to be entered in 

words and figures) as earnest money not to bear interest. 

5.i.b I/We have paid Rs.   (Rupees    

   only) as against the E.M.D. of Rs.   (Rupees 

   only) since I am/We are eligible to pay the 

E.M.D. at concessional rate. 

5.i.c In lieu of cash deposits, I/We have enclosed a    

   bearing No.    issued for value of 

Rs.  (Rupees       only) 

drawn/endorsed/pledged in favour of the Executive officer Arulmigu nellaiappar 

Arultharum Kanthimathiamman thirukoil Tirunelveli. 

6. If my/our tender is not accepted, this sum shall be returned to me/us on my/our applications 

when intimation is sent to me/us of rejections or at the expiration of ninety days from the 

date of this tender, whichever is earlier. If my/our tender is accepted, the earnest money 

shall be retained by the Government as security Deposit for the due fulfillment of contract. 

If upon intimations being given to me/us by the authority authorised by the Governor under 

Article 299 (i) of the constitutions (hereinafter called the accepting authority) of acceptance 

of tender I/We fail to make the additional security deposit then I/We agree to the forfeiture 

of earnest money deposit. Any notice required to be served on me/us here under shall be 

sufficiently served on me/us. If delivered to me/us personally or forwarded to me/us by post 

to (Registered or Ordinary) or left at my/our address, given herein. Such notice shall, if sent 

by post be deemed to have been served on me/us at time when in due course of post, it 

would be delivered at the address as to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the 

accepting authority, there emerges a valid contract between me/us and the Executive Officer 

and in the tender documents i.e tender notice, tender with schedules general conditions to 

the contract and special conditions of the tender, negotiation letter, communication of 

acceptance of tender, shall constitute, the contract for this purpose and be the foundation of 

rights of both the parties, as defined in clause 4 of tender notice, provided that, it shall be 

open to the accepting authority to insist on execution of any written agreement by tenderer 

if administratively considered necessary (or) expedient. 



13 
 

 

8. I/We have also signed the copy of the Tamilnadu building practice and National Building 

code and addenda volume there to, maintained in the Temple office in acknowledgement of 

being bound by all conditions of the clauses of the general conditions to the contract and all 

specifications for items of works described by a specification number in schedule `A'. 

9. In consideration of the payment of Rupees or such other sum as may be arrived at under the 

clause of the general conditions to the contract, relating to payment on lumpsum basis or by 

final measurement at unit prices, I/We agree subject to said conditions to execute and 

complete the works shown upon the said conditions drawing serially from Number 1st 

inclusive (Schedule B) and described in the specification (Schedule C) and to the extend of 

probable quantities shown in schedule, 

`A' with such variations by way of alterations or additions to or deductions from the said 

works and method of payment therefore as are provided for in the said conditions. 

10. The term Executive officer in the said conditions shall the HR&CE Officer incharge of the 

Temple having jurisdiction for the time being over the work, who shall be competent to 

exercise all the powers and privileges receive here in favour of Government with the 

previous sanction of or subject to ratification by the competent authorities in case where 

such sanction or ratification may be necessary one who has been during authorised under 

Article 299(1) of the constitution. 

11. I/We agree that the time shall be considered as the essence of this contract, and to 

commence the work as soon as this contract is accepted by the competent authority as 

defined by the TNPWD Code and the site is handed over to me as provided for in the 

agreement, said conditions and agree to complete the work with in months from the date of 

such handing over of the site (or premises) and to show progress as defined in the tabular 

statement. Rate of progress subject nevertheless to the provisions for extension of time 

contained in clause 56 of Tamilnadu Building Practice. 

12. I/We agree that upon the terms and conditions of contract being fulfilled and performed to 

the satisfaction of the Executive Officer the security deposited by me/us herein before 

received of such portion of as I/We may be entitled to under the said conditions be paid 

back to me/us provided in clause 64 of the General conditions to the contract. 

13. I am/We are professionally qualified and my/our qualifications are as follows: 

I/We in pursuance of clause 18 of tender notice undertake to employ the following technical 

staff for supervising the work and will see that the one of them is always at site during 

working hours personally checking all items of works and paying extra attention to such 

works as may require special attention (e.g. reinforced cement concrete). 

 

CONTRACTOR Executive Officer 
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---------------------------------------------------------------------------------------------------- 

Name of Technical staff Qualification Experience 

proposed to be employed 

(1) (2) (3) 

---------------------------------------------------------------------------------------------------- 

1. 

2. 

3. 

---------------------------------------------------------------------------------------------------- 

 

14. I/we agree that the Arbitrator for fulfilling the duties set forth in the arbitration clause of the 

General Condition to contract shall be 

i. The Joint Commissioner Tirunelveli in case the value of claim is upto Rs.50000/- 

and 

ii. I/We that in case, the value of claim is Rs.50000/- and above, the remedy will be 

through the competent Civil Court only. 

15. On behalf of the A Executive officer Arulmigu Nellaiappar Temple  , 

and as duly authorised by the Commissioner the above tender for a value of Rs. 

   (Rupees    

only) is accepted on this day of  20 

 

Contractor Signature and Executive Officer, 

Designation        Arulmigu Nellaiappar Arutharum  

                                         Kanthimathiamman Thirukoil Tirunelveli 
 

Signature of witness in full 

address with Name in Block letters. 

16. "On evaluation of Tender it is found that if the overall quoted amount of the, Tender is less 

than 5 to 15% of the value put to Tender, the Contractor shall pay an additional security at 

2% of the estimated value. If the Tender discount exceeds 15% to 20%, the contractor shall 

pay an additional Security deposit of 50% of the difference between the quoted amount and 

estimated amount. Failure to furnish the Additional Security Deposit within 15 days from 

the date of receipt of Acceptance order and execute the Agreement shall entail cancellation 

of award of contract and forfeiture of E.M.D furnished. 

 

 

 

 

 
CONTRACTOR Executive Officer 
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Annexure to Tender Notice 

Schedule `A' 
 

Schedule of Rates and Approximate Quantities:- 

a) The quantities hereby given those upon which the lumpsum tender cost of the work is 

based but they are subject to alternations omissions, deductions or additions as provided, for in the 

conditions of this contract and do not necessarily show the actual quantities of work to be done. 

The unit rates noted below are those governing payment of extras or deductions or omissions 

according to the conditions of the contract of the Tamilnadu Building Practice and other conditions 

or specifications of this contract. 

b) It is to be expressly understood that the measured work is to be taken (notwithstanding 

any custom or practice to the contrary) according to the actual quantities when, in place and 

finished according to the drawing or as may be ordered from time to time by the Executive Officer 

and the cost calculated by measurement or weight at the respective prices, without any additional 

charge for any necessary and contingent works connected therewith. The rates quoted are for works 

in site and complete in every respect. 

 

Item 

No. 

Probable 

Quantity 

Figures 

Descrip- 

tion of 

Work 

T.N.B.P

. 

No. 

Unit in 

Words 

Rs. P. 

Rate in  Amount in 

Figures 

Rs. P. 

Figures Words 

1. 2. 3. 4. 5. 6. 7. 8. 

  (Vide separate sheet enclosed)   

 

Date Signature of the Contractor 

The second sub division of this column (i.e) column is for entering description of units in words 

such as numbers cubic metre Kg,etc. 

SCHEDULE `B' 

List of Drawings Supplemental list 

Note: all drawing to be As referred to in the specifications 

signed by the contractor including the General conditions 

as well as the officer to the contract of Tamil Nadu 

entering into contract. Building Practice. 

 

 

Sl. 

No. 

 

Drawing 

Number 

 
Description 

Date on which 

the Drawing 

was supplied 

 

Sl. 

No. 

 

Drawing 

Number 

 
Description 

Date on which 

the Drawing 

was supplied 

1.  2.  

3.  4.  
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SCHEDULE `C' 

 

List of the specifications for the various items of works, supply these described in Schedule 

`A' by Standard specification numbers. 

1.   The contractor shall employ the following Technical staff supervising the work and     shall see 

that one of them is always at site during working hours, personally checking all items of 

works and paying extra attention to such works as may demand special attention e.g. 

reinforced cement concrete work etc., 

 

Name of the members of the 

Technical staff to be 

employed 

Qualifications Experience 

 

(Vide separate sheet enclosed) 

 

 

Note: In case contractor is himself professionally qualified the above specification should be 

suitably altered and in cases in which the contractor selected has not given an undertaking 

to employ qualified men it should be scored out. 

Note: Additional specification if any which have to be entered in schedule `C' should be entered the 

item (1) above and numbered continuously. 

 

GENERAL CONDITIONS 

 

1. The work shall be carried out in strict accordance with Tamilnadu Building Practice and its 

volumes. 

2. The contractor shall make his own arrangements for the procurement of materials to the 

required specifications required for the work. 

3. The Executive Engineer shall reject any materials, which is proved to be not according to 

standards. 

4. All storage facilities shall be subject to approval of the Engineer in charge and shall be 

constructed to prevent easy access for inspection and identification 

a. Avoid storage for long periods, do not store at all if Possible during the rain season. 

b. For other precautions in this regard I.S.4082 - 1987 shall apply 
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6. a. The   Tenderers  who  are,  themselves  not  professionally  qualified  shall  undertake to 

employ qualified Technical man at their cost to look after the work. The Tenderers 

would state in clear terms whether they are professionally qualified or whether they 

under take to employ Technical men required by Department, specified in the 

schedule below for the work. In case the selected tenderer is professionally qualified 

or has undertaken to employ Technical men under him, he should see that Technical 

qualified men is always at the site of work during working hours professionally 

checking all the times of works and having extra attention to such works as may 

demand special attention (e.g.) rein forced cement concrete Works etc. 

 

THE DETAILS OF TECHNICAL ASSISTANT IS TO BE EMPLOYED IS TO BE AS 

BELOW 

 

Value of contract 
Qualification and No. of Technical 

Assistant to be employed 

 

 
1.Upto Rs.1.00 Lakh 

No Technical Assistant need be employed. However if the officer, who 

accepts the tender, considers that the nature of work requires a Technical 

Assistant conditions may be stipulated in the tender while that 

i) One Diploma holder in Civil Engineering (or) 

ii) a retired J.E. may be employed. 

2. Rs.1.00 lakh to 

Rs.5.00 lakhs 

i) One Diploma holder in Civil Engineering 

(or) 

ii) not less than, one retired Junior Engineer 

 
3. Rs.5.00 lakh to 

Rs.10.00 lakhs 

i) One B.E. (Civil) (or) 

ii) equivalent degree holder (or) 

iii) not less than one retired Sub-Divisional officer (AEE or ADE) 

(or) 

iv) one diploma holder with 3 years experience. 

 

 

 
4. Rs.10.00 lakh to 

Rs.25.00 lakhs 

i) One B.E. (Civil) with 3 years experience (+) One Diploma Holder 

in Civil Engineering (or) 

ii) Equivalent degree holder with 3 years experience (+) One 

Diploma Holder in Civil Engineering 

(or) 

iii) Not less than One retired AEE / ADE (+) One Diploma Holder in 

Civil Engineering (or) 

iv) Two Diploma Holders in Civil Engineering with 3 and 5 years 

experience respectively. 

 

CONTRACTOR Executive Officer 
 



20 
 

 

 

 

 

 
5. Rs.25.00 lakh to 

Rs.50.00 lakhs 

i) One B.E. (Civil) with 3 years experience (+) Two Diploma Holder in Civil 

Engineering (or) 

ii) One B.E. (Civil) with 3 years experience (+) Two retired Junior 

Engineers (or) 

iii) Equivalent degree holder with 3 years experience (+) Two Diploma 

Holder in Civil Engineering / Two retired Junior Engineers 

(or) 

iv) One retired AEE or ADE (+) Two Diploma Holders in Civil Engineering 

(or) 

v) One retired AEE or ADE (+) Two retired Junior Engineers. 

 

 
6. Above Rs.50.00 

lakhs 

(i) Three B.E. (Civil) with 3 years experience 

(+) 

(ii) Two Diploma Holder in Civil Engineering 

b. If the tenderer who is not professionally qualified fails to employ to Technical men as 

indicated above for they shall be levied as follows during the period of non- employment of 

Technical man 

1) Rs.2000/- per month for Diploma holder 

2) Rs.5000/- per month for Degree holder 

Note: In case the contractor who is professionally qualified is not in a position to remain always at 

the site of work during working hours personally checking all items of work and paying 

extra attention to such works as may demand special attention (e.g. RCC works etc.) he 

should employ technically qualified men as prescribed for the works. 

The employment of Technical Assistant should be based on the value of contract. Engineers 

with Mechanical Engineering qualification and retired from Civil Engineering Department 

are also suitable to supervise the Civil Engineering Works because of their experience in 

Civil Engineering field. 

A movement register should be opened and maintained for Technical Assistants employed 

by the contractor (or) for the Technically qualified contractor. The technical Assistant or 

Technically qualified contractor should note the arrival and their departure timings every 

day along with their initials. Such register should be produced during the inspection of the 

Inspecting Officer. 

7. One I.T.I trained mason for every ten masons or part thereof should be employed. 

8. The tenderer shall not employ the labour below the age of 18 years. 

9. He should offer employment to Ex-servicemen, ex-toddy tappers and unemployed 

agricultural labours as far as possible. 

10. Sufficient labourers as may be required by the Executive Engineers shall be employed on 

the work so as to gear up the progress of the work. 
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11. The tenderer shall not claim for any loss due to foreseen circumstances including 

suspension of work due to cause. 

12. Accident to people employed by the contractor resulting compensation to be paid, as per the 

workmen `compensation' act shall be on the contractor's account. 

13. The tenderer should make his own arrangements for the conveyance of materials to the 

work site from sources specified. 

14. Payment will be made on detailed measurement. Any of the items in the schedule may be 

omitted or altered technically and no variation in the rate shall become payable to the 

contractor on account of the omission of variation in quantities. 

15. Before payment of final bills the contractor shall produce certificate from the Income- Tax 

authority that all income-tax payable by him upto date has been paid and certificate from 

the sales tax authority that all the S.T. Payable by him upto date has been paid. 

16. The Executive Engineer will be at liberty to withdraw any portion of work or to carry out 

any portion of the work at any time either Departmentally or through any other agency in 

the interest of Government without assigning any reasons to the contractor who is actually 

doing the work and the Executive- Engineer's decision will be final and binding on the 

contract and contractor is not entirely entitled for any compensation on account of the same. 

17. In the event of work being transferred to any other Temple the Executive Officer who is 

incharge of the Temple having Jurisdiction over the work shall be competent the exercise 

all the power and privileges and reserved in favour of the Government. 

18. The tenderer shall fill in column 7 of the Schedule also 

19. The rates should inclusive of all taxes payable to the Government by the tenderer. 

20. The rate will be for the finished items of works and no extra bill is paid for seignorage. 

21.a. An amount of 2% or 1% of the value of the work including cost of all materials such as 

Cement, steel etc. will be deducted from the contractor's bill at the time of payment towards 

income tax. 

b.  An amount of 2% for civil works and  4% for other than civil works on the value of   work 

done including cost of materials supplied by departmentally will be deducted towards sales 

tax from the contractors bill at each stage of payment. 

22. Tenders with tampered seal will not be accepted. 

23. Tenders in which the rates are not written in words will summarily be rejected. In case of 

any discrepancy while expressing the rates in words, the rate whichever is advantage to 

Government will only to be taken into account. 

24. Tenders containing over writing or corrections, which are not attested by the tenderer, will 

be liable for rejection. 
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25. Tenders received without E.M.D. will be summarily rejected. 

26. The site should be cleared by the contractor after completing the work as required by the 

departmental Engineers. 

27. The work shall be carried out without any hindrance or damage to the existing cross 

masonry works such as bridges, super passages etc. 

28. The recovery towards hire charges of machineries will be made at the rates specified and for 

the time actually utilized by the contractor, for time required as per the data considering the 

out turns whichever is higher. 

29. The contractor should prepare a bar chart for the works costing more than Rs.5.00 lakhs and 

produce the same before starting the work. 

30. In case of any dispute of difference between the parties for the contract either during the 

progress (or) after the completion of the works or after determination, abandonment or 

beach of the contract as to any other matter or thing arising there under except as to matters 

left to the self discretion of the Executive Officer of the clause 18,20,25-3,27(1) 34,35 and 

37 of the General conditions of contract as to the works holding Executive Officer of the 

payment of any items on which the contractor may claim to be entailed them either party 

shall forthwith give to the other notice or such dispute or difference shall be and is hereby 

referred to the arbitration of the Superintending Engineer, of the nominated circle 

mentioned in the article of agreement herein after called the arbitrator, in cases where the 

value of claim is less than and upto Rs.50,000/- In cases where the value of claim more than 

Rs. 50,000/- the parties will seek remedy through the competent civil court. 

31. The contractor has to maintain the progress of work as per the percentage of work specified 

in tender notice. 

If the contractor fails to keep the rate of progress as stipulated in the tender notice penalty 

will be imposed on the contractor for his slow progress with reference to clause of T.N.B.P. 

under preliminary specification. 

32. Similarly for lighting arrangements to do any work to keep up the accepted progress of 

work, the contractor has to make his own arrangements at his cost. Possible help to get 

power connections from the electricity Board will be given by the Department. The 

contractor will be permitted to do night work like earth work excavation etc. So as to 

complete the work within the accepted contract period. But concreting has to be done in 

daytime. No extra payment will be paid for such works. 

33. The leads and lifts involved for the various materials as well as finished work are clearly, 

furnished in the schedule. However the contractors are request to inspect the places of work 

both casting yard for precast blocks and the canal breach for, in situ concrete and borrow 

areas for the conveyance of earth and the quarries for sand and metal and satisfy themselves 

about the adequacy of the provision made for lift and lead before tendering. The contractor 

will not be eligible for extra lead and lift even if it is actually involved during the course of 

the work. 
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GENERAL CONDITIONS 

 

1. Period of completion months. 

2. The successful tenderer will be required to make a further security Deposit at the direction 

of the accepting authority. Execution and completion of the work should be within the 

period specified in the tender notice from the date of commencement of work or handing 

over of site which ever is earlier. 

3. Specification for the various materials and the execution of all works shall be as per 

Tamilnadu Building Practice. 

4. It must be distinctly and specifically understood that whole works will be executed 

complying with the specification in metric system found by T.N.B.P. payment will be made 

as per measurement recorded metric units only. 

5. Every tenderer before tendering is expected to inspect the proposed work site. Any claim 

for extra cost on account of increase in lead of materials will not be accepted. 

6. The work shall be produced with expeditiously from the date on which the site is handed 

over and completed as early as possible as required by the Departmental officers. 

7. The contractor must make his own arrangement to form approach roads and ramps if any 

required at his own cost and maintain the same through out the period of contract. On 

permission for using Existing roads if any by the contractor will be commenced to the 

authorities concerned and the contractor must bear all charges incidental to using the road, 

No extra cost on this account will be entertained by the Department. 

8. If night work is required to fulfill the agreed rate of progress all arrangements shall be made 

by the contractor including lighting the area without any additional claims. 

9. The plan and schedule of quantities are subject to alternate during execution and payment 

shall be made as per actual measurement of works done. No claims for any extra cost of 

works whatsoever shall be entertained for such revision in design extra. 

10. The rates specified in the schedule for the different items of work are for the finished works 

and no extra will be paid for baling and pumping charges indented on the work. 

11. The shed for storing the materials should be put up by the contractor at his own cost. The 

contractor's special attention is invited to clause general conditions of T.N.B.P. and also 

required to provide at his own expenses, sheds, latrine, water, lights, urinals etc. for his 

workers. 
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12. In case it is found by the Departmental officers that the contractor has brought any of 

the required materials from quarry with lesser Lead than the specified in the schedule, 

proportionate deduction will be made from the contractor's rate of payment for the finished work 

for the respective item. 

13. The contractor will be held responsible for the proper and safe custody of all the 

Department Materials which are handed over to the contractor until they are finally used on 

the work (or) taken over by the Department. 

14. The Executive Officer will be liberty to withdraw and carryout any portion of the work at 

any time either departmentally or through any other agency, in the interest of Temple. 

15. In the event of the work being transferred to any other Temple to Executive Officer who is 

incharge of Temple having jurisdiction over the work shall be competent to exercise all the 

work and privilege reserved in favour of the Government. 

16. The contract rates are inclusive of Sales-Tax payable by the contractor to the Government 

as per the Tamilnadu General Sales-Tax Act 1989 as amended from time to time. No 

enhanced rates will be payable to the contractor for any upward revision of Sales-Tax 

during the currency of the contract. 

17. Tenderers should obtain from the authorities concerned an Income-Tax clearance certificate 

and sales- Tax Clearance certificate for the current year and submit it along with the 

tenders. The Tenderers who are engaged in works contract as well as Business for selling 

materials should produce sales tax clearance certificate or they should produce NIL 

certificate. 

18. The work executed by the contractor under the contract shall be maintained at the 

contractor's risk until the work is taken over by the Executive Officer. The Temple shall not 

be liable to pay for any loss or damages occasioned by or arising out of famine flood, 

cyclonic-eruption, earth-quake other convulsions of nature and all other calamities risk 

arising as nature of act of God during such period and that the option whether to take 

insurance coverage or not to cover such risks is left to the contractor. 

20. Recovery under Revenue Recovery Act: 

Whenever any amount has to be paid by the contractor by virtue and class 57-4 or any 

amount that may be due or may become due from the contractor under these presence and 

the contractor is not responding to the demands for payments against a said amount, then 

the Government shall be entitled to recover the said amount under the provisions of the 

Tamil Nadu Revenue Recovery Act 1964 (Tamil Nadu Act V of 1964). G.O.Ms.No. 1318 / 

PW / Dt.22.5.1986 amended in Government letter No.135130 / Y2 / 88-3 / Dt.30.1.1990. 
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SPECIAL CONDITIONS FOR MATERIALS 

A. Materials 

 

1. The contractor shall make his own arrangements to procure all materials like Burma teak 

wood, cement, steel, binding wire and others required for the work, at his own cost. 

2. The contractor shall always purchase the materials as fresh as possible after manufacture 

and he shall on demand by the Executive Engineer, furnish a laboratory test certificate of a 

character meeting with the approval of the consignment of steel rods and for each category 

of rods. 

The quality of steel procured shall be with the I.S.I. Standards the quality tests shall be 

conducted by the contractors at their own cost in the Government testing laboratories (or) in 

the laboratories of P.W.D if available at various stages, P.W.D. has liberty to confirm the 

quality of the materials supplied By the contractor at various levels and stages at their own 

laboratory at the cost of contractor. 

3. The Executive Engineer shall reject any steel which is proved to be not according to 

standards. 

 

B. MEASUREMENT 

The measurement will be taken as per the specifications and units mentioned in the 

Schedule “A” 

The Engineer in-charge will supply drawing for adoption. 

SPECIAL CONDITIONS 
 

1. The contractor shall be responsible for the safe custody and storage of the materials under 

dry condition at the places approved by the Executive Engineer. 

2. No royalty shall be charged where due for materials quarried from the Public Works 

Department (or) Government quarries. Assistance as necessary will be given to the 

contractor by the Department to obtain access to quarries approved by the Executive 

Engineer, plot rent shall be charged so far material stocked in the Department land during 

the course of construction provided such materials are removed in a month after the works 

are completed. 

3. The contractor should make his own arrangements for providing approach road to the work 

site for which no extra will be paid to him on completion of the work the contractor shall 

not permitted to remove the materials laid for formation of road. If the contractor is allowed 

to use the existing roads he shall maintain it in good condition at his own cost through out 

the period of the execution of work. 

 

4. Reference to TNPB No. in the Schedule of quantities referred to Vol 1 and Vol.II of 85 and 

88. 
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5. The contractor shall abide by the contractor labour regulation of the P.W.D. framed by the 

Tamil Nadu Government. 

6. The contractor should bear his own expense for providing safety materials for any labourer 

during work and all the types of works and on his failure to do so Government shall be 

entitled to provide the same and the cost will be recovered from the contractor. 

7. When there are any complaints of non-payment of wages, the labour bill of the contractor 

maybe withheld pending clearance certificate obtained from the labour Department. 

8. Any amount fallen due to the contractor even after effect in recovery from his bill for this 

work and other works and due to the contractor will be arranged to be recovered from the 

contractor under provision of revenue recovery act. 

9. The Executive Officer may put an end to the agreement at his opinion at any time. 

10. Provided in respect of work costing above Rs.2500/-a notice of 10 days shall be given in 

writing before such termination of work or for subletting for the portion of the work for any 

other reason. 

11. And provided that in the case of bad work (or) materials, action will be taken as provided in 

the clause TNDSS.27 (c) Standard Preliminary specification. 

12. When an agreement is terminated under the clause (10) above the Officer terminating the 

agreement shall have the option to take over any or all the materials and other equipments at 

a value of assessed by him and of the contractor does not agree to this, he shall clear the site 

by removing at his own cost of all such materials, equipment within 10 days from the 

termination of the agreement, failing which the Government may remove and settle the 

same after holding the posts and removal and sale to the credit of the contractor. 

13. Contractor's rates for the different items of the work involving the uses of cement are 

inclusive of the cost of cement. 

14. The contractor shall be responsible for the safe custody and proper storage of material at the 

place near the work spots approved by the Executive Officer. 
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CONDITIONS FOR SANITARY 

ARRANGEMENTS 

 

Rules for the provision of health and sanitary arrangements for workers employed by the 

P.W.D and its contractors 

The contractor's special attention is invited to clauses of General condition of contract in 

T.N.P.B Vol.II and he is requested to provide at his own expenses the following amenities to the 

satisfaction of the Executive Officer. 

 

FIRST AID: 

 

At the work site it shall be maintained easily accessible place first aid appliances and 

machines including an adequate supply of sterilised dressings and cotton wool. The 

appliances shall be kept in a good order. They shall be placed under the charges of a 

responsible person who shall be readily available during working hours. 

 

DRINKING WATER: 

 

a. Water of good quality fit for drinking purpose will be provided for the work people on 

/a/scale not less than three gallons per head per day. 

b. Where drinking water is obtained from intermittent Public Water supply, each work shall be 

provided with storage tank where such drinking water shall be stored. 

c. Water supply and storage shall be at a distance of not less than 50 feet from any latrine, 

drain, or other existing well, when the well is within 50 feet of a drain, or any other source 

of pollution, the well will be properly closed before water is drawn from it for drinking, all 

such well shall be entirely closed on the top and be provided with a trap door which shall be 

dust and water proof. The trap door shall be locked and opened only for cleaning or 

inspection, which shall be done atleast on a month. 

d. A reliable pump shall be fitted to each covered well. 

 

WASHING AND BATHING PLACES: 

 

Adequate washing and bathing places shall be provided separately for men and women, 

such places shall be kept clean and in drained condition cleaning of vessels or washing 

could not be allowed in or near by drinking well. 
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LATRINE AND URINALS: 

In every work place, latrine and urinals shall be provided, in accessible places and the 

accommodations separately for each of them shall be on the following scale upon the scale so 

directed by the Executive Engineer in a particular case. 

 

i. Where number of persons employed, do not exceed 50-2(two) 

iii. Where number of persons employed, exceed 50 but does not exceed 100- 4 

(Four) 

iii. For every additional 100 Persons. 

 

ADD at the rate of 3%.If woman are employed separate latrines screened from those for 

men shall be provided on the same scale Except in work places provided with water flushed 

latrines dry type latrine with receptacle or dry earth system which will be cleaned at least four 

times daily and at least twice during working hours and kept in a strictly sanitary condition shall 

be provided. 

The excretes from the latrines shall be disposed off at the contractor's expenses, in outlay 

pits approved by the Local Public Health Authority. The contractor shall also employ adequate 

number of scavengers and conservatory staff to keep the latrine and urinals in clean condition. 

SHEDS FOR WORKMEN: 

At the work site, there shall be provided free of cost two suitable sheds one for meals 

and another for rest for the use for labourer. 

ii. The contractor should provide at his own expenses for housing the workmen. The 

sheds shall be on a standard not less than the cheap shelter type. A floor area of about 8 for two 

persons shall be provided. The sheds are to be in a row with a clean space between sheds, 

condition permits. The workpeople camp shall be laid out in units of 400 persons. Each unit 

shall have a space of 40 feet alround. 

iii. At every work place at which 25 or more women working ordinarily employed there 

shall be provided two huts of suitable size for the use of children, under the age of 6 years along 

to such one that shall be used for infant play as whereas their bed room. The hut shall not be 

constructed in lower standard than the following (i)thatched roofs (ii)Mud floors and walls(iii) 

Planks spread over the mud floor and covered with matting. 

The number of the crèches should vary, according to the number of women workers. The 

crèches should be properly maintained and necessary equipment’s like Toys etc. should be 

provided and huts be provided with suitable and sufficient sweepers to keep the place clean. 

There shall be ayah in attendance sanitary urinals shall be provided to the satisfaction the Health 

Officer of the area concerned. 

CANTEEN: 

A cooked food canteen on a moderate scale shall be provided for the benefits of the 

workers if it is concerned necessary. 

 

CONTRACTOR Executive Officer 
 

 

 

 

 

 

 



29  

 

GENERAL CONDITIONS OF CONTRACT 

 

A. PREFACE 

I. Intent and reference to TamilNadu Building Practice 

It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used 

b. The method of execution of work and 

c. The contractor's  responsibilities to  the Public, 

Government and his workmen and general contract conditions 

which are to be accepted by every contractor who executes 

work entrusted to him by the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 

is used in the specifications or in estimates or contract 

documents, it shall refer to the relevant specification in the 

Tamilnadu Building Practice. 

 

1.3 The abbreviation "I.S.” shall mean 

'Indian Standard” 

2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any contract 

documents a specification for any item of work which is 

defined 

in the tender notice or in the contract schedule of work to be 

done by a Tamilnadu Building Practice number (TNBP No.     ) 

The fact that the item is defined as speciation, shall mean that 

the contractor is to execute the work .according to such 

specification modified as may be necessary by an addendum 

specification for that particular item of work.  In the absence 

of specification for any work or material in the T.N.B.P. such 

work should be carried out in accordance with the instruction 

given by the Executive Engineer. 

2.2 THESE GENERAL CONDITIONS OF CONTRACT 

SHALL APPLY TO ALL AGREEMENTS ENTERED INTO 

BY CONTRACTORS WITH THE PUBLIC WORKS 

DEPARTMENT OR HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an inseparable condition of 

contract and it shall not be necessary to append a copy of the 

same to the agreement. 

 

3. Contractor to sign in the Divisional 

(or the Sub- divisional) copy of the T.N.B.P. 
 

3.1 Every Contractor who executes work for the Public Works 

Department or the Highways and Rural Works Department 

shall carefully study the specification for all items of work 

which are included in the schedule for work to be done and his 

obligation under the "General Conditions of Contract" which 

apply to all agreements, and he shall sign in the Divisional 

Office copy of the T.N.B.P. (or the Sub-Divisional Office copy 

if so arranged by the Executive Engineer) as evidence that he 

understands clearly the conditions of contract governing his 

agreement and accepts the same. 

 

32 It shall not be necessary for the contractors to sign the 

Divisional Office copy of the T.N.B.P. for every contract 

awarded to him, but his signature therein will be evidence that 

he 

accepts the conditions of contract (which include the 

specifications) as detailed in the T.N.B.P. for every contract 

into which he enters. It shall also be the contractor's 

responsibility by frequent perusal of the Divisional Office (or 

the Sub Divisional Office) copy to become conversant with 

sanctioned alterations or additions made to the T.N.B.P. as 

soon as they are made. A separate volume of addenda to the 

T.N.B.P. will be maintained in each Division (or sub division 

office) as the case may be, in which will be entered all 

sanctioned corrections and additions. This must also be studied 

and signed by every contractor before executing an agreement. 

Interleaving corrections slips will not be made for this purpose. 

The .contractor should purchase copy of the T.N.B.P. for his 

reference while executing work. 

4.   Sub-specifications 
 

4.1 Works of similar nature having many common clauses in 

their specifications are grouped under one specification 

number with a "General" preface thereto and the sub-

specifications are therefore given an alphabetical affix. 

 

5.  Additions and alterations to the T.N.B.P. 
 

5.1 Additions and alterations to the T.N.B.P. will be 

incorporated in the addenda volume as authorised by the Chief 

Engineer. 

 

6.  Power of Superintending Engineer and Executive 

Engineers to supplement or alter the T.N.B.P. 
 

6.1 Superintending Engineer and Executive Engineer may alter 

the specification for any particular contract which is within 

their respective power of sanction, when such alteration is 

found necessary by attachment of a correction sheet to the 

contract form, bearing the T.N.B.P. number, the corrections 

and the signature of the Superintending Engineer or the 

Executive Engineer as the case may be, together with the 

signature of the contractor. Similarly additional specifications 

for items for which there are no standard specifications will be 

made by attachment to the contract documents of addendum 

specifications sheets bearing the signature of the 

Superintending or the Executive Engineer as the case may be 

and the signature of the contractor. 

A-1.   DEFINITIONS AND INTERPRETATIONS 

7.  Definition of terms 

7.1 Wherever the words and expressions defined in this clause 

or pronouns used in their stead occur in contract documents 

(which includes the T.N.B.P) they shall have the meanings 

hereby assigned to them except where the context otherwise 

requires : 

a) "Executive Engineer" means the Executive Engineer 

for the time being in charge of the. concerned work under 

execution or such other departmental assistants or subordinates 

to whom the Executive Engineer may have delegated certain 

duties, acting severally within the scope of the particular duty 

entrusted to them. 

 

b. No delegation by  
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b) No delegation by Executive Engineer which affects 

agreements 

 

it is however, to be distinctly understood that the Executive 

Engineer or the Superintending Engineer or the higher 

authority who is vested with the powers of acceptance of the 

particular agreement under reference will make no delegation 

of powers to such assistants or subordinates with in any way 

affects the agreement and its contract condition when such 

agreement is to be or has been accepted by the Executive 

Engineer or by the other higher authority respectively. The 

duties of such assistants or subordinates will be solely duties of 

supervision to ensure compliance with contract conditions.  

 

c) "Contractor means the particular persons firm or 

corporation with whom an agreement has been made by the 

Executive Engineer or higher authority as the case may be, for 

executing work defined in the concerned agreement and for 

purpose of instructions regarding compliance with contract 

conditions, it shall include the contractor's authorised agent, 

who is maintained on the work by the contractor. 

 

d) Works or work means the works by or by virtue of 

the contractor contracted to be executed whether temporary or 

permanent and whether original, altered substituted or 

additional or connected with the supply repairs or carriage of 

tools. and plant and supply of manufacture of other stores.  

 

12 Works importing the singular only also include the plural 

and vice-versa where the context requires.  

 

NOTE: The terms section officer, Assitant Executive Engineer, 

Executive Engineer, Superintending Engineer and Chief 

Engineer, used in the following clauses shall where the context 

so requires, be construed as also including officers of the 

corresponding grade in the Highways and Rural Works 

Department. 

 

8.  Evidence of Experience 

 

Tenderers shall, if required, present satisfactory 

evidence to the Executive Engineer that they have been 

regularly engaged in constructing such works, as they propose 

to execute and that they are fully prepared with the necessary 

capital, machinery and materials to begin the work promptly 

and to conduct it as required by T.N.B.P. and the other 

specifications for the particular work if tendered for, in the 

event of their tender being accepted. 

 

9. Legal address Notices 

 

9.1 Tenderers should give in their tender their place of 

residence and postal address. The delivering at the above 

named place or posting in a post box regularly maintained by 

the Post Office Department or sending by letter registered for 

acknowledgement of any notice, letter or other communication 

to the contractor shall be deemed sufficient service thereof 

upon the contractor in writing as may be changed at any time 

by an instrument executed by the contractor, and delivered to 

the Executive Engineer. 

 

9.2 Nothing contained in the agreement and its contract 

conditions shall be deemed to preclude or render inoperative 

the service of any notice, letter or other communication upon 

the contractor personally. 

B. STATEMENT OF APPROXIMATE QUANTITIES IN 

SCHEDULE – A 

 

10.1 The quantities mentioned in tender notices and in 

agreement schedule - A, are worked out from the relevant 

drawing in office and may or may not be the actuals required 

for execution. The Executive Engineer does not be the 

expressly or by implication agree that the actual amount of 

work to be done will correspond therewith but reserves the 

right to increase or decrees the quantity of any class or portion 

of the work as he deems necessary. 

 

102 Tenderers must satisfy themselves by a personal 

examination of the site of the proposed work, by examination 

of the plans and specifications and by others means as they 

prefer as to the accuracy and sufficiency of the statement of 

quantities and ail conditions affecting the work and shall not at 

any time after the submission of their tender, dispute or 

complain of such statement of’ quantities or assert, that there 

was any misunderstanding in regard to the nature or amount of 

the work to be done nor in consequence apply for extension of 

time for completion beyond the agreement date. 

 

11. Approximate not to mean deviation from drawings and 

specification 

 

11.1     This declaration of the approximate, nature of the 

statement of quantities in Schedule. A does not, however, in 

any way imply that the quantities will be increased for 

departure by the contractor from strict compliance with 

sanctioned drawings and specifications to suit his own 

convenience or reduce his costs. 

 

12. To compare tenders 

 

12.1     The quantities in Schedule - A are given for a 

uniform comparison of lump-sum tenders. 

 

C DRAWINGS AND SPECIFICATIONS 

 

13. Purpose 

 

13.1 The contract drawing if any, read together with the 

contract specifications are intended to show and explain the 

manner of executing the work and to indicate the type and 

class of materials to be used. 

14. Conformance 

 

14.1 The works shall be carried out in accordance with the 

drawings and specifications which form part of the contract 

and in accordance with such further drawings, details and 

instructions, supplementing or explaining the same as may 

from time to time be given by the Executive Engineer. 

 

142 If the work shown on any such further drawings or details, 

or other work necessary to comply with any such instructions, 

directions, or explanations, be in the opinion of the contractor, 

of a nature which the schedule rate in the contract does not 

legitimately cover he shall before proceeding with such work, 

give notice in writing to this effect to the Executive Engineer 

and contractor failing to agree as to whether or not there is any 

excess rate to be fixed and the Executive Engineer    deciding     

that    the     contractor    is    to 

carry out the said work, the contractor shall accordingly do so, 

and die question whether or not there is any excess and if so 

the amount there of, shall failing agreement, be settled by an 
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arbitrator as provided in the arbitration clause, unless the 

subject is one which is left to the sole discretion of the 

Executive Engineer under the clauses of these conditions of 

contract and the contractor shall be paid accordingly.' 

14.3 It shall be the responsibility of the contractor to give 

timely notice to the Executive Engineer regarding anything 

shown on the drawings and not mentioned in the specification, 

or mentioned in the specifications and not shown in the 

drawings or any error or discrepancy in drawings or 

specifications and obtain his orders thereon. Figure dimensions 

are to be taken and not those obtained from scaling the 

drawings. In any discrepancy between drawings and 

specifications, the contractor shall forthwith apply to the 

Executive Engineer for such further instructions, drawings or 

specifications as he requires it, being understood that the 

subject to be dealt with under the building procedure of best 

modern practice. The Executive Engineer will furnish 

instructions, drawings or specifications if in his opinion, they 

are required by competent workmen, for the proper execution 

of the work. 

 

15.Variations by way of modifications, omissions or 

additions. 
15.1 For all modification, omissions from or additions to the 

drawings and specification, the Executive Engineer will issue 

revised plans, or written instructions or both and no 

modification, omissions or additions shall be noade unless so 

authorised and directed by the Executive Engineer in writing. 

152 The Executive Engineer shall have the privilege of 

ordering modifications, omissions or additions at any time 

before the completion of the work and such orders shall not 

operate to annual those portions of the specifications with 

which said changes do not conflict. 

15.3 The contractor shall submit to the Executive Engineer a 

statement giving details of the claims’ for any additional work 

writhing 30 days of the work and no claim for any such work 

will be considered which has not been included in the 

statement. 

 

16. Copies of Drawing and Specifications 
 

16.1 One copy of the available drawings and specifications 

(apart from the T.N.B.P. a copy of which the contractor should 

purchase for his reference) shall be furnished free of cost to the 

contractor for his own use. Such copies of supplementary 

details furnished by the Executive Engineer shall be kept by 

the contractor on the work until the completion thereof, and the 

Executive Engineer shall at all times have access to them. 

 

17. Signed drawing - No authority to the Contractor 

 

17.1 No signed drawing shall be taken as in itself an order for 

variation, unless either it is entered in the agreement schedule 

of drawings under proper attestation of the contractor and the 

Executive Engineer or unless it has been sent to contractor by 

the Executive Engineer, with a covering letter confirming that 

the drawing is an authority variation of the contract under 

reference. 

D. MATERIALS AND WORKMANSHIP 

 

18. To be the best quality 

 

18.1 All materials, articles and workmanship shall be the best 

of their respective kind for the class of work described in the 

contract specification and schedule materials being obtained 

from sources approved by the Executive Engineer. The word 

"best" as used in these specifications shall mean, that in the 

opinion of the Executive Engineer there is no other superior 

quality of materials or finish of articles on the market and that 

there is no better class of workmanship available for the nature 

of the particular item described in the contract schedule. The 

contractor shall, upon the request of the Executive Engineer, 

furnish him with the vouchers to prove that the materials are 

such as are specified. 

 

18.2 Samples of materials shall be furnished at the 

contractor's expense to the Executive Engineer when called for 

in the tender notice or ordered to be furnished by the Executive 

Engineer prior to execution of any work. 
 

19. Conversion for proportions 

 

19.1 Wherever the proportions are written by figures without 

further description and where the meaning is otherwise clear 

as to which figure is intended to apply to each material, then 

the usual conventions will be understood to apply. 

 

For example, 

1:2 Means 1 lime (or cement in accordance with the context) 

and 2 sand. 

1:2:4 Means 1 lime (or cement in accordance with the context) 

2 sand 4 broken stone (or other aggregate in accordance with 

the context). 

 

20. Measurement arid mixing 
 

20.1 In the case of loose materials such as lime sand, cement, 

broken stone, surki, motar, etc. the proportions demanded by 

the specifications must be measured in properly constructed 

measuring boxes or weighed or in such other manner as shall 

be instructed by the Executive Engineer. Measurement is not 

to be done in loose heaps when intimate mixtures such as 

motar concrete, etc., are to be formed. The mixing must always 

be done on closely constructed platform so that there will be 

no leakage of any of the materials through the floor of the 

platform and also that no foreign materials can be incorporated 

during the mixing. These platforms must be approved by the 

Executive Engineer. The cost of such measuring boxes and 

platforms and all the work referred to herein shall be borne by 

the contractor. ' .. 

21. Data 

 

21.1 The materials and labour utilized in the execution of work 

by the contractor shall not be less then that given in the 

Tamilnadu P.W.D Standard Data for the relevant item. 

 

NOTE In case the contractor considers that the materials and 

labour provided in the T.N.P. W.D Standard data for the 

execution of particular items of work are in excess, the 

contractor may furnish detailed data for such items along with 

tender with reasons for variations form P.W.D Standard Data. 
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22. Layout of materials stacks 

 

22.1 The contractor shall deposit materials for the purpose of 

the work on such parts only on the ground as may be approved 

by the Executive Engineer. He shall submit for the approval of 

the Executive Engineer before starting work, a detailed site 

survey clearly indicating positions and areas where materials 

shall be stacked and sheds buit. 

23. Source of purchase of materials and stores 

23.1 The Executive Engineer shall, during the progress of the 

work, have power to cause the contractor to purchase and use 

such materials or supplies from Government brick fields, stores 

or other sources as may be specified in the contract for the 

purpose therein specified. 

 

24. Contractor liable for materials supplied by Gov- 

ernment 

 

24.1 The contractor shall be responsible for all materials and 

other articles and things which may be supplied by 

Government from the time he takes delivery thereof and shall 

make good any loss, damage wastage or undue wear and tear 

that may take place form whatever cause and pay to 

Government for such loss, damage, wastage or undue wear and 

tear such sum as the Executive Engineer may determine. 

242 If at any time subsequent to the execution of the 

agreement Government materials other than those specified in 

the Agreement are to be supplied to the contractor for use on 

work they will be charged at the market value prevailing at the 

time of supply or stock issue rate which - ever is greater. The 

contractor will be informed in writing the rate which he 

demands for finished work in view of the fact that he is to use 

Government materials. 

 

243 Deleted.. 

 

25. Test inspection and rejection of defective materials 

and works 

 

25.1 The contractor shall provide proper facilities at all times 

for the testing of materials and inspection of the work by the 

Executive Engineer, and the Executive Engineer shall 

accordingly also have access at all times to the places of 

storage or manufacture where materials are being made for use 

under the contract to determine that manufacture is proceeding 

in accordance with the drawings and specifications. 

 

252 The contractor shall, upon demand, also forward for the 

Executive Engineer's inspection test certificate supplied by the 

vendors, when he is purchasing consignments of cement, steel 

and other materials in respect of which certificates are usually 

available. 

 

253 The Executive Engineer shall have power to reject at 

any stage, any work which he considers to be defective in 

quality of materials or workmanship and he shall not be 

debarred from rejecting wrought materials by reasons of his 

having previously passed them in an unworked condition. Any 

portion of the work or materials rejected or pronounced to be 

inferior or not in accordance with the drawing and 

specification, shall be taken down and removed from the work 

site at the contractor's expense, within 24 hours after written 

instructions to the effect have been given by the Executive 

Engineer. Replacement shall at once be made in accordance 

%vith the specifications and drawings at the contractors 

expense. 

 

25.4 In case of default on the part of the contractor to carry 

out such orders the Executive Engineer shall have power to 

employ and pay other persons to carry out the orders at the 

contractors risk and all expenses consequent thereon incidental 

thereto shall be borne by the contractor. 

 

25.5 In lieu of rejecting work not done in accordance with 

the contract, the Executive Engineer may allow such work to 

remain, and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 

 

25.6 Works opened for inspection:- The contractor shall, at 

the request of the Executive Engineer, within such time as the 

Executive Engineer shall name, open for inspection any work 

covered up and should the contractor refuse or neglect to 

comply with such a request the Executive Engineer may 

employ other workmen to open up the same. If the said work 

has been covered up in contravention of the Executive 

Engineer's instructions or if on being opened up, it be found 

not in accordance with drawings and specifications or the 

written instructions of the Executive Engineer the expenses of 

opening it and covering it up again whether done by or 

recovered from the contractor. If the work has not been 

covered up in contravention of such instructions or if on being 

opened up it be found to be in accordance with the drawings 

and specifications or the written instructions of the Executive 

Engineer, the expenses aforesaid shall be borne by Government 

and shall be added to the contract sum, provided always that 

in the case of foundations, or any other urgent works so opened 

up and requiring immediate attention the Executive Engineer 

shall, within reasonable time after the receipt of a notice from 

the contractor that the work has been opened, make or cause 

the inspection there of to be made, and at the expiration of 

such time if such inspection shall not have been made, the 

contractor may cover up the same, and shall hot be required 

to open it up again for inspection except at the expense of 

Government. 

 

26. Defects, shrinkages, etc, after completion 

 

26.1 Any defects, shrinkage or other faults which may apear 

within six months from the completion of the works arising, in 

the opinion of the Executive Engineer from faulty materials or 

workmanship not in accordance with the drawings and 

specification or the instructions of the Executive Engineer 

shall, upon the directions in writing of the Executive Engineer 

and within such reasonable time as shall be specified therm, be 

amended and made good by the contractor at his own cost, 

unless the Executive Engineer shall decide that the contractor 

ought to be paid for the same at the rates agreed on such 

reduced or other rates, as the Executive Engineer may fix and 

incase of default, the Executive Engineer may employ and pay 

other persons to amend and make good such defects, shrinkage 

or other faults or damage, and all expenses consequent thereon 

and incidental thereto shall be borne by the contractor.  

26.1 (A) The shrinkage period of six months referred to in 

main clause 26.1 above, will be five years in respect of all 
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contracts for construction of original buildings either semi 

permanent or permanent to ensure structural stability of the 

building. 

(G.O.Ms. No. 181 PWD 28.1.86) 

 

262 Provided that in the event of Government taking over 

portions of the works as and when they are completed the 

liability of the contractor under this clause shall extend to a 

period of six months (or five years as the case may be) from 

the date of final taking over the of the work irrespective of the 

actual dates on which portion of the works were taken over. 

 

27.  Executive Engineer's Decision 

 

27.1 To prevent disputes and litigation, it shall be accepted as 

an inseparable part of the contract that in matters regarding 

materials workmanship, removal of improper work, 

interpretation of the contact drawings and contract 

specifications, mode of procedure and the carrying out of the 

work, the decision of the Executive Engineer shall be final and 

binding on the contractor and in any technical question which 

may arise touching the contract, the Executive Engineer's 

decision shall be final and conclusive. 

 

28. Dismissal of workmen 

 

28.1 The contractor shall employ in and about the execution of 

the works only such persons as are careful, skilled and 

experienced in their several trades and callings and the 

Executive Engineer shall be at liberty to object to and request 

the . contractor to remove from the works any person 

employed by the contractor in or about the execution of the 

works who in the opinion of the Executive Engineer 

misconducts himself or incompetent or negligent in the proper 

performance of his duties and such persons shall not be again 

employed upon the works without the permission of the 

Executive Engineer. 

 

D.1   GENERAL OBLIGATIONS 

 

29. Contractor's maistri or agent and 

contractor's staff 

 

29.1 The contractor shall in his own absence keep constantly 

on the works a competent maistry or agent and any directions 

or explanations given by the Executive Engineer or his 

representatives to such maistri or agent shall be held to have 

been given to the contractor. The contractor shall further 

provide all staff which is necessary for the proper supervision,  

execution and measurement of the work to ensure full 

compliance with the terms of the contract. . 

 

30. Government Maistries or agents 

 

30.1 The Government may be represented oh the work by an 

agent clerk of the works, or maistri who is not borne on the 

official or officers and subordinates of the P.W.D. or Highways 

and Rural Works Department. He (if appointed) shall, in the 

absence of the Executive Engineer, furnish the contractor with 

 
the Executive Engineer's or his representative's instructions of 

the works and the contractor shall duly comply with such 

instructions and directions to the progress and execution of the 

works and the contractor shall duly comply with such 

instructions and directions and shall on the the written 

requisition of the maistri clerks of works or agent, stay the 

further progress of any portion of the works which in his 

judgment is being constructed with unsound or improper 

material or workmanship, until the opinion and determination 

of the Executive Engineer shall be obtained thereon, but such 

maistri clerk of works or agent is to have no power whatever to 

order any extra works or deviation from the specifications and 

drawings. 

 

E.  INCLUDED IN CONTRACT RATES 

 

3.1 Defining contract schedule rates 

 

31.1 The rate entered in a contract schedule for any class of 

work shall be for finished work in situ and shall include all 

contingent expenses whether direct construction expenses 

involved in the building in place in accordance with the 

drawings and specifications or whether they he expenses 

imposed by an outside authority such as local body. Such 

contingent expenses shall not entitle the contractor to claim an 

extra in respect thereof. 

 

32. Carriage 

 

32.1 Rates for finished work shall always include the cost of 

conveyance and all leads, lifts, loading unloading and stacking 

in the manner and at the place ordered by the officer in 

immediate charge of the work, unless circumstances 

necessitate provisions for a separate schedule item, in which 

case for such will be specified in the tender notice or schedule. 

 

322 Wherever the term "carriage" of "conveyance" is used in a 

schedule item, it shall in the absence of other schedule 

provisions or modifying description in the specification, be 

taken to include all leads, lifts loading, unloading and stacking 

in uniform stacks to the satisfaction of the Executive Engineer 

with careful attention to close packing in case of materials 

which are to be measured in stacks as a basis of payment for 

finished work. 

 

NOTE 1: In the case of important leads and lifts as may occur 

in river conservancy and other such works where lifts over 

flood banks and long leads may be involved, it is ususl to make 

separate schedule item provision with a specification defining 

the exact work to be done for each tendered rate. 

 

NOTE 2 : Payment for carriage will ordinarily be by bulk for 

weight at a rate between specified place and on the basis of the 

metod adopted in the standard schedule of rates for carriage of 

materials. The distances will be measured by the nearest 

practicable and cheapest routes, whether metalled or 

unmetalled road or cart track. 

 

32.3 When cart or vehicles of any sort are engaged by the day, 

the quantity of materials to be conveyed, the distance to be 

traveled and the number of trips to be made shall, if he 

considers necessary be fixed by the Executive Engineer.32.4 

The contractor is responsible for making good all loss in 

transporting materials entrusted to him or his agents, whether 

caused by wastage, breakage, theft or any other cause.  

 

325. No payinens shall, in any case, be made for the return 

trips with carts empty. Where there are loads also for the return 

trip the agreement rates should allow for the reduced cost 

thereby on each set of materials so conveyed. 
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33. Constructions plant 

 

33.1 The contractor shall include in his tendered price and 

shall provide and install all necessary construction plant and 

shall use such methods and appliances for the performance of 

all the operations connected with the work embraced under the 

contract as will secure a satisfactory quality of work and rate 

of progress which in the opinion of the Executive Engineer will 

ensure the completion of the work within the time specified. If 

at any time before the commencement, or during the progress 

of the work, or any part of it such methods or appliances 

appear to the Executive Engineer to be insufficient or 

inappropriate for securing the quality of the work required or 

the said rate of progress, he may order the contractor to 

increase their efficiency or to improve their character, and the 

contractor shall comply with such orders, but the failure of the 

Executive Engineer to demands such increase of efficiency or 

improvement shall not relieve the contractor from his 

obligation to secure the quality of work and the rate of progress 

required by the contract and the contractor alone shall be 

responsible for the efficiency and safety of his plant, 

appliances and  methods. 

 

33.2 It is however, open to Executive Engineer to lend or 

supply to the contractor any tools, implements, materials and 

machinery that the Executive Engineer may consider desirable 

but for any such tools, implements, materials and machinery 

that may be lent or supplied to contractor by Government, the 

contractor shall pay such deposit and hire, or purchase price 

as may be determined by the Executive Engineer. All articles 

that may be so lent or hired to the contractor shall be returned 

in good serviceable condition by him to the Executive Engineer 

before the final bill for work is paid and any shortage or 

damage shall be recovered from the contractor in the final bill 

at such rate as may be determined by the Executive Engineer 

after making such allowance as he may consider suitable for 

fan- wear and tear. 

 

34. Scaffolding instructions 

 

34. All requisite scaffolding shall be provided at the 

contractor's expense and shall be double, i.e. it must have two 

sets of upright supports. Care must be taken to ensure the 

safety of the work people and the contractor must comply with 

such instructions as the Executive may issue to ensure such 

safety. The contractor will be entirely responsible for any 

damage or injuries to persons or property resulting from ill 

erected scaffolding, defective ladders, or otherwise arising out 

of his default in this respect. The contractor's attention also 

invited to the "safety code" 

 

35. Temporary structure 

 

35.1 The Contractor shall erect and maintain at his own cost 

temporary weather proof sheds at such places and in a 

mannerapproved by the Executive Engineer for keeping 

materials under cover. The contractor shall also provide and 

maintain at his won expenses such temporary fences, guards, 

bridges and roads as may be necessary for the execution of his 

contract work or for safeguarding or accommodating the 

public. If the Executive Engineer shall order any departure 

from the arrangements made of the contractor, the contractor 

shall coraply with such orders as the Executive Engineer may 

issue to safeguard or accommodate the public Sheds for 

housing workmen shall be provided at the contractor's expense 

if, in the opinion of the Executive Engineer, such are necessary 

or desirable, 

 

36. Water and Lighting 

 

36.1 The contractor shall pay all fees and provide water and 

light as required from municipal mains or other sources and 

shall pay all charges therefore (including storage tanks, meters, 

etc) for the use of the work and workmen unless otherwise 

arranged and decided on in writing with the E.E. The water for 

the works shall be, so far as practicable, free from earthy 

vegetable, or organic matter and from salts or other substances 

likely to interfere with the setting of mortar or otherwise prove 

harmful to the work. 

 

37. Sun protection keeping dry and pumping 

 

37.1 The contractor shall at his own expense arrange all 

requisite protection of the work and materials against sun or 

rain effects and shall keep all portions of the work free from 

water to the satisfaction of the Executive Engineer and shall 

use his own plant for the purpose unless otherwise specifically 

provided in the contract specification. 

 

38. Tools and Seigniorage 

 

38.1 The contractor shall, unless otherwise specifically stated 

in the tender notice and subsequently on this basis in the 

contract be responsible for the payment wherever payable of 

all import duties, tolls, octroi duties, seigniorages, quarry fees, 

etc. on all materials and articles that he may use. 

 

382, The contractor shall be solely responsible for the payment 

of sales tax under the provision of Madras General Sales Tax 

Act 1939 (Madras Act IX of 1939) as in force for time being 

and the rates for the various items of the work shall remain 

unaffected by any change that may be made from time to time 

in the rate at which such tax is payable. 

 

38.3 Notwithstanding anything’s contained in section 10 of the 

Indian Traffic Act, of 1894, the rates for items involving, the 

use cr supply of articles obtained' by the contractor from 

outside India shall remain unaffected by any changes that may 

be introduced in Customs duties. 

 

NOTE : For works carried out on behalf of the Government of 

India, Seigniorage fees, etc, referred to in this clause will have 

to be levied in every case. 

 

38.4 No seigniorage shall be charged where due for materials 

quarried from the P.W.D. or other Government quarries 

Assistance as necessary will be given to the contractor by the 

department to obtain access to quarries approved by the 

Executive Engineer. No plot rent shall be charged for materials 

stacked on the Government lands during the course of 

construction provided all such materials are removed within 

one month after the work is completed. 

 

38.5 Seigniorage charges due for use of private quarries and 

private land shall be paid by the contractor. 

 

38.6 The contractor shall form his own approach road to the 

worksite for which no extra will be due to him. On completion 

the contractor shall not be permitted to remove the materials 
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laid for formation of road.  If the contractor is allowed to use 

the existing roads he shall maintain them in good condition at 

his own cost through out the period of the contract. 

 

39. Setting out works 

 

39.1 The contractor shall be responsible for the true and proper 

setting out of the works and for the correctness of the position, 

levels, dimensions and alignment of all parts of the works and 

for the provision of all materials, staff and labour in connection 

therewith. 

 

40. Cleaning up during progress and for delivery 

 

40.1 All rubbish shall be burnt or removed from the site, as it 

accumulates. All floors, stairs, landing windows, surface and 

soil drains shall be cleaned down and put in a thoroughly 

complete clean, sound and workman like state to the 

satisfaction of the Executive Engineer before the work is 

finally handed over all rubbish and surplus materials not 

required by the Executive Engineer having first been removed 

by the Contractor. The contractor shall be give notice in 

writing to the Executive Engineer when the work is so ready to 

be handed over and shall be responsible for its maintenance 

until it is taken over by the Executive Engineer. 

 

F.   RESPONSIBILITIES AND LIABILITIES OF THE 

CONTRACTOR 

 

41. Observance of laws, local regulations and notices, 

Attachments 

 

41.1 The contractor shall confirm to the regulations and bylaws 

of any local authority and or of any water or lighting 

companies with those systems the structure is proposed to be 

connected and shall before making any variations from the 

drawings and specification that may be necessitated by so 

confirming, give to the Executive Engineer written notice., 

specifying the variations proposed to be made and the reasons 

for making them and apply for instructions, thereon. In case 

the contractor shall not received such instruction within seven 

days, he shall proceed with the work confirming to the 

provisions regulating or by-law in question and variation in the 

drawing or specifications so necessitated shall be dealt with 

under clause 59. 

 

412 The contractor shall give all notices required by the said 

Act, regulations or by-laws and pay all fees in connection 

therewith unless otherwise arranged and decided on in writing 

with the Executive Engineer.   He shall also ensure that 

noattachments are made against materials of work forming part 

of or for the use of the contract. In every case referred to in this 

clause the contractor shall protect and indemnity Government 

against any claim or Liability arising from or based on the 

violation of any such law, ordinance, regulation order, decree, 

or attachment whether by himself or by his employees. 

 
 

 

42. Accidents - Hoarding - Lighting Observations –

Watchmen 

 

42.1 When excavations have been made or obstacles have 

been put in public thorough fares or in places where there is 

any likehood of accidents, the contractor shall comply with 

any requirement of law on the subject and shall provide 

suitable hoarding lighting and watchmen as necessary.  

42.2 It shall be contractor's sole responsibility to protect the 

public and his employees against accident from any cause and 

he shall indemnify Government against any claims for 

damages for injury to person or property, resulting from any 

such accident and shall where the provisions of the Workmen's 

Compensation Act apply take steps to properly insure against 

any claims there under. 

 

42.3 On the occurrence of accident which results in the death 

of any of the workmen employed by the contractor or which 

so serious as to be likely to result in the death of any such 

workmen, the contractor shall within 24 hours of the happening 

of such accident, intimate in writing to the concerned section 

officer of Department the fact of such accident. The contractor 

shall indemnify Government against all loss or damage 

sustained by government resulting directly or indirectly from 

his failure to give intimation in the manner aforesaid including 

the penalties of fines if any payable by Government as a 

consequence of Government's failure to give notice under the 

Workmen's Compensation Act or otherwise confirm to the 

provisions of the said Act in regard to such accident. 

 

42.4 In the event of an accident in respect of which 

compensation may become payable under tne Workmen's 

Compensation Act VIII of the 1923 whether by the contractor 

or by the Government as principal it shall be lawful for the 

Executive Engineer to retain out of money due and payable to 

the contractor such sum or sums of money as may, in the 

opinion of the said Executive Engineer be sufficient to meet 

such liability. The opinion of the Executive Engineer shall be 

final in regard to all matters arising under this clause. 

 

42.5 The contractor shall indemnify Government from and 

against all claims and proceedings for or on account of 

infringement of any patent rights, design, trade mark, or name 

or other protected rights in respect of any constructional 

plant, machine work or materials used for or in connection with 

the works or temporary works, or any of them and from and 

against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof in relation 

thereto. 

 

42.6 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor shall comply with or cause to 

becomplied with all the rules framed by the Government from 

time to time for the provision of health and sanitary 

arrangements to workers employed by P.W.D. and Highways 

and Rural Works Department and their contractors (vide 

appendix) In case the contractor fails to make arrangements 

and provide necessary facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

42.7 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor at his own expense shall arrange for 

the safety provisions as per "Safety Code" framed from time 
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to time and shall at his own expense provide for all facilities 

in connection therewith.  In case the contractor fails to make 

arrangements and provide facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

42.8 In respect of all labour directly or indirectly employed 

in the work for the performance of the contractors part of this 

agreement the contractor shall arrange to furnish in triplicate 

particulars for each work in the proforma Vide Appendix 

XXXVIII by the end every month to the Executive Engineer in 

charge of the work. 

43. Blasting 

 

43.1 Blasting executed by contractors in connection with 

Government works shall be carried out in the manner described 

under "Blasting operation - Instructions to Contractor" of the 

TNBP. 

 

44. Protection of Existing and Adjoining premises 

 

44. The contractor is to protect the whole of the adjoining and 

where necessary, the existing premises and all works and all 

fittings to all buildings on and adjoining the site against the 

structural and decorative damages caused by the execution of 

these works and make good in all respects all such damage 

done or occuring to the same, and leave such reinstatement in 

perfect order. He is also to make good any damage done in the 

execution of the work to existing public or to private footways 

or roadways. 

 

45. Permit other workmen – Co-operation - Afford 

Facilities 

 

45.1 The Executive Engineer shall have full power to send 

workmen upon the premises to execute fittings and other 

works not included in the contact, for whose operations the 

contractor is to afford every reasonable facility during ordinary 

working hours, provided that such operations shall. be carried 

on in such a manner as not to impede the progress of the work 

included in the contract, but the contractor is not to be 

responsible for any damage which may happen to or be 

occasioned by any such fittings or other works, provided he 

complies with the Executive Engineer's instructions in 

connections therewith, and provided that the damage is not 

caused by himself or his workmen. 

 

452 The contractor shall, at all times co-operate assist, attend 

on, and afford facilities for such specialists as maybe 

employed by the Executive Engineer on other works in 

connection with the building, allowing them free of charge the 

use of all plant, light and water installed in the works. The 

contractor shall also cause such special work or protect it as 

instructed to avoid injury during progress of the works. For 

failure so to protect, the contractor must make good any 

damage caused. 

 

45.3 When two or more contractors are engaged on installation 

or construction work in the same vicinity the Executive 

Engineer shall have authority to direct the manner in which 

each shall conduct the work so far as it affects other 

contractors. 

 

46. Holes for water services, gas electrical and 

Sanitary fittings 

 

46.1 The contractor shall leave all holes in masonry and floors 

for the insertion of water services, gas and electrical 

connections and sanitary fittings in the exact positions 

indicated by the Executive Engineer during the progress of 

work. These holes must be properly built up in a workman like 

manner at the contractor's cost, as soon as the fittings have 

been installed in cases, where the installations are made during 

the constructions of the building and where in the opinion of 

the Executive Engineer, delays in settlement of accounts will 

not thereby occur. 

 

47. Contract's risk and insurance. 

 

47.1 The work in Public works Department (Buildings) and 

(irrigation) executed by the contractor under the contract shall 

be maintained at the contractor's risk until the work is taken 

over by the Executive Engineer. The contractor shall 

accordingly arrange his own insurance against fire, flood, 

volcanic eruption, earth quake, other convulsions of nature and 

all other natural calamities and risks arising out of acts of God 

during such period and that the Government shall not be liable 

for any loss or damages occasioned by or arising out of any 

such of God” 

 

472 Provided however, that the contractor, shall not be liable 

for all or any loss or damages occasioned by or arising out of 

acts of foreign enemies invasion, hostilities or war like 

operations (before or after declaration of war) rebellion 

military or usurped power. 

 

48. Holidays 

 

48.1 Subject to any provision to the contrary contained in the 

contract name of the permanent work shall save as hereinafter 

provided be carried on during the night or on Sundays and 

other holidays without the permission in writing of the 

Executive Engineer or of the officer in-charge of the work, 

save when the work is unavoidable or absolutely necessary for 

the safety of life or property or for the safety of the works in 

which case the contractor shall immediately advise the 

Executive Engineer. 

 

6.   MISCELLANEOUS  

 

49. Sand and Gravel 

 

49.1 The contractor shall not make any excavations upon the 

site for the purpose of obtaining gravel, sand or soil other than 

that shown or implied by the drawings, except with the 

previous permission of the Executive Engineer. 

50. Old Curiosities 

 

50.1 All old curiosities, relics, coins, minerla, etc., found in 

excavating or pulling down, shall be the property of the 

Government and be handed over to the Executive Engineer. 

Should any ancient masonry, or other old work of interest be 

opened up the Executive Engineer's attention shall be called to 

the same before demolition or removal. 
 

51. Assignment or sub-letting 

 

51.1. The contractor shall not without the written consent of 

the Executive Engineer assign the contract nor sub-let any 
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portion of the same. Ordinarily no sub-letting will be 

permitted, but in case such should be permitted by the 

Executive Engineer, it shall in no way free the contractor from 

any of responsibilities under any clause of these "Conditions of 

Contract" or of the "Articles of Agreement" 

 

52.  Specialists 

 

52.1 The Executive Engineer shall, during the progress of the 

work have powers to select, nominate or recommend 

tradesmen or specialists to supply material or execute such 

portion of the work as he may consider desirable in the 

interests of the Government. 

 

53. Ratification of the orders of the 

Executive Engineer 

 

      53.1 Should the acceptance of the tenders be beyond the 

authorised powers of the Executive Engineer as laid down the 

P.W.D. code, the orders and decisions of such Executive 

•      Engineer with regard to 

(a) extension of time for completing the contract will be 

subject to the ratification of the Superintending Engineer for all 

works for which tenders were accepted by the Engineers of 

Public Works Department including Superintending Engineer, 

Chief Engineer / Board of Engineers and Government and 

 

(b) the termination of contract or of employment of 

specialists for certain portion of the works will be subject to 

the ratification of the Chief Engineer for all works for which 

tenders were accepted by Engineers of PWD including 

Superintending Engineer/Chief Engineer/Board of Engineers 

and Government. 
 

54. Order Book 

 

54.1 An order book shall be kept at the P.W.D. Office on the 

site of the work. As far as possible, all orders regarding the 

work are to be entered in this book. All entries shall be signed 

and dated by the P.W.D. Officer in direct charge of the work 

and by the contractor or by his representative. In important 

cases, the Executive Engineer or the Superintending Engineer 

will countersign the entries, which have been made. The order 

book shall not be removed from the work except with the 

written permission of the Executive Engineer. 

 

542 No photographs of the site or of the work or any part 

thereof shall be taken except with the permission in writing of 

 

the Executive Engineer and no such photographs shall be 

published or otherwise circulated without the permission of the 

Chief Engineer. 

 

H.   DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF WORK AND 

FORFEITURE 

 

55.   Date of commencement and completion 

 

55.1 On notification of possession of the site (or premises) 

being given to the contractor by letter registered for 

acknowledgement as provided in clause 9.1 supra, he shall 

forthwith begin the work, shall regularly and continuously 

proceed with them, and shall complete the same (except for 

painting or other work which, in the opinion, of the Executive 

Engineer, it may be desirable to delay) by the date of 

completion, as defined in the "Articles of Agreement" subject 

nevertheless, to the provisions of extension of time mentioned 

in the next clause. The contractor shall under no circumstances 

be entitled to claim any damages from Government if he incurs 

any expenses or liabilities to payment under the contract before 

the date of commencement defined above. The contractor shall 

have the right to withdraw from the contract and obtain refund 

of his security deposit if such intimation of handing over the 

site is delayed by more than two months from the date of 

acceptance of the agreement by competent authority.  

 

56.  Delays and extension of time 

 

56.1 No claim for compensation on account of delays or 

hindrances to the work from any cause whatever shall tie 

except as hereinafter defined. 

 

Reasonable extension of time will be allowed by the 

Executive Engineer or by the officer competent to sanction the 

extension for unavoidable delays, such as may result from 

causes which in the opinion of the Executive Engineer are 

undoubtedly beyond the control of the contractor. The 

Executive Engineer shall assess the period of delay or 

hindrance caused by any written instruction issued by him at 

twenty five percent in excess of the actual working period so 

lost. If at any time the Executive Engineer is of the opinion 

that there has been avoidable delays and the contractor fails to 

maintain the rate of progress specified in the articles of 

agreement, it shall be lawful for the Executive Engineer to 

impose penalty or order forfeiture from the Deposit and 

sanction the extension of time for such delays, provided 

however, the penalty and forfeiture shall be governed as per 

clause 57.2 and 57.3 

 

56.2 In the event of the Executive Engineer failing to issue 

necessary instructions and thereby causing delay and hindrance 

to the contractor the latter shall have the right to claim an 

assessment of such delay by the Superintending Engineer of 

the Circle. The contractor shall lodge in writing to the 

Executive Engineer a statement of claim for any delay or 

hindrance referred to above within fourteen days from its 

commencement otherwise no extension of time will be 

allowed. 

 

56.3 Whenever, authorised alterations or additions made 

during the progress of the work are of such nature in the 

opinion of the Executive Engineer as to justify an extension of 

time in consequence thereof such extension of time will be 

granted in writing by the Executive Engineer or other 

competent authority when ordering such alterations or 

additions. 

 

AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-

l/dt.01.09.1996) 

In the said preliminary specifications after clause 

56.3 the following clauses shall be inserted, namely: 

56.4 In cases where the Government under the terms of the 

contract with the contractor are liable to supply any materials, 

article or things to the contractor for the performance by him 

of his part of the contract, the executive Engineer, may at his 

absolute discretion extend the time with in which such 
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materials, articles or thing maybe supplied by the 

Government, and the Government. may supply to the 

contractor such materials, articles or things within the time 

so extended without any liability on their part to 

compensate the contractor by reason of the extension of 

time for the supply of the materials, articles or things. 

56.5 In cases where the Government under the terms of the 

contract are liable to supply any materials, articles or things to 

the contractor for the performance by him of his part of the 

contract and the Government for any reason are unable to 

supply such materials, articles or thighs either within the time 

specified in the contract or within the time extended under 

clause 56.4 the Executive Engineer may at his discretion or at 

the request of the contractor determine the whole or any part of 

the contract which cannot be performed by reason of the failure 

to supply such materials, articles or things and the contractor 

shall not be entitled to claim any damages or compensation in 

respect of such determination. The contractor shall however, be 

paid the value of the work already done by him and the cost of 

the materials articles or things if any collected by him up to the 

date of such determined and left unused on the work-spot 

(Which shall be taken over by the Executive  Engineer either 

at the contract rates or at values deducted form the through 

rates included in the contract) when the contract is determined 

at the discretion of the Executive Engineer, he shall give notice 

in writing to the contractor and the decision of the Executive 

Engineer to determine the contract shall be final and binding 

on the contractor 

Explanation : The expression Through rules means the rate for 

the finished items of work or the allinrates that is to say, the 

rates for finished items of work inclusive of the cost of 

materials and labour 

56:6 If, at any time after the acceptance of tender the 

Government shall, for any reason what so ever not required 

the whole or any part of the works to be carried out, the 

Executive Engineer shall give notice in writing of the fact to the 

contractor who hare no claim to any compensation or other 

payments what so ever, on account of any profit or advantage he 

might have derived from the Execution of of the work in full but 

which he did not drive in consequence of the termination of the 

works, he shall be paid at contract rates, for the work 

executed by him including any additional works such as 

clearing of site etc. may be rendered necessary by such  

 

determination. He shall also be allowed a reasonable payment 

as decided by the authority which accepted the tender, for any 

expense incurred by him on account of labour and materials, 

articles or thing collected, but which could not be utilized on 

the works as verified by the Executive Engineer such decision 

shall be final and binding on both the parties and shall not be 

subject to arbitration under clause 

57. Delays in commencement or progress or neglect of work or 

suspension of works by the contractor and forfeiture of Earnest 

Money, Security Deposit and withheld amount 

 

57.1 Time shall be considered as the essence of the contract. If 

at any time the Executive Engineer shall be of the opinion that 

contractor is delaying commencement of the work neglecting 

or delaying the progress of work as defined in the tabular 

statement, "Rate of Progress" in the Articles of Agreement or 

the contractor fails to maintain the Rate of progress in the 

Articles of Agreement plus any extension of time or the 

contractor shall suspend the works, or sublet the work or a 

portion thereof without the sanction of the Executive Engineer 

or violates any of the provisions of the contract the Executive 

Engineer shall so advise the contractor and at the same time 

demand compliance. If the contractor neglects to comply with 

such demand within seven days after receipt of such notice, it 

shall then or at any time be lawful for the Executive Engineer 

to impose a penalty or forfeiture on this contractor from the 

deposit or to determine the contract.  

572 The penalty or forfeiture referred to in Clause 57.  I 

shall not exceed 5% of the value of work executed and is 

imposed in cases where the contractor is allowed to proceed 

with the whole or part and complete the whole or such part of 

the works. The penalty or forfeiture imposed by the Executive 

Engineer under this clause is however subject to modification 

or waiver at the absolute discretion of any authority higher in 

rank than the Executive Engineer. 

 

573 It shall be a further right of the Executive Engineer to 

give any part of the work to any other contractor at his 

discretion or have it done departmentally in order to maintain 

the rate of progress and the contract shall then be determined 

for only that portion of the work given to the other contractor 

or done departmentally. The forfeiture under clause 57.2 will 

in these circumstances be applied and any excess expenditure 

incurred on this account shall be recovered from the original 

contractor. 

 

57.4 Determination of the contract referred to in Clause 57.1 

shall carry with it the forfeiture of the Security Deposit. After 

determining the contract, the Executive Engineer shall have the 

right to give any part of the work to any other contractor in 

the unexecuted portion of contract, in which case any expenses 

which may be incurred in-excess of such amount which would 

have been paid to the original contractor if the whole work had 

been executed by him shall be borne and paid by the original 

contractor and may be deducted from any money due to him 

by Government under this contract or any other amount what 

so ever Provided also that if the expenses incurred by the 

government are less than the amount payable to the contractor 

at his agreement rate? the difference will not be paid to the 

contractor. 

 

 

57.5 In the event of anyone of the above clauses being 

adopted by the Executive Engineer, the contractor shall have 

no compensation for any loss sustained by him by reason of 

his having purchased or processed any materials or entered 

into any engagements or made any advances on account or 

with a view to the execution of the work or the performance of 

contract, and in case action is taken under any of the provisions 

aforesaid, the contractor shall not be entitled to be paid any 

sum for any work actually performed under the contract unless 

and until the Executive Engineer has certified in writing the 

performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so 

certified. 

 

57.6 In the event of the Executive Engineer putting in force 
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all or any of the powers vested in him under the clause 57.4 

he may if he so desires after giving a notice in writing to the 

Contractor take possession of the works and site and all sue' 

plant and materials thereon (or any ground contiguous there 

to) and all such plant and materials as above mentioned shall 

thereupon be at the .disposal of Government absolutely for the 

purpose of completing the work. After such notices shall have 

been given the contractor shall not be at liberty to remove from 

the site of works or from the ground contiguous thereto any 

plant or materials belonging to him which shall have been 

placed thereon for the purpose of the above work. Government 

shall not be liable to make any payment to the contractor on 

account of use of such plant for the completion of the works 

under the provisions herein before contained.    On taking 

possession of the materials and stores belonging to the 

contractor or procured by the contractor and intended to be 

used for the execution of the work or any part thereof the 

contractor shall be paid for the same in account, at the contract 

rates, to be certified there of shall be final.   Otherwise the 

Government may give notice in writing to the contractor to 

remove any of his plant or materials from the site and not 

required for completion of the works, if such plant and 

materials are not removed with fourteen days after notice and 

have been so given, Government may remove and sell the same 

holding the proceeds less the cost of removal and sale, to the 

credit of the contractor. The certificate of the Executive 

Engineer as to expense of any such removal and sale shall be 

final and binding on the contractor. 

 

1. PARTICULARS OF PAYMENT 

58.  Payment on lumpsum basis or by final measurement in 

unit prices 

 

58.1 Final measurements need not be taken unless either the 

contractor or the Executive Engineer claims extras to or 

deductions from the quantities of schedule - A. 

In case final measurements are claimed, they shall be 

taken only for those items for which either the contractor or 

the Executive Engineer claims final measurements and the 

quantities of the remaining items in Schedule-A shall be 

accepted as correct. The lumpsum amount mentioned in the 

agreement will then be varied by adding thereto or deducting 

there from as the case may be, the difference (if any) between 

the amounts mentioned in Schedule-A for such items and the 

amounts arrived at by calculation at contract rates based on the 

revised quantities for the same, obtained by the final 

measurement aforesaid. 

 

58.3 It shall be accepted as a condition of the contract that the 

payment of the final bill to the contractor less the withheld 

amounts and his acceptance thereof shall constitute a full and 

absolute release of Government from all further claims by the 

contractor under the contract. 

 

59.  Payment for additions and deductions for 

omissions 

 

59.1 No authorised variation shall vitiate the contract, but 

additions and omissions shall be measured up and dealt with in 

accordance with clause 58.2'  

592 If there is no rate in Schedule A for additional work 

ordered to be carried out by the Executive Engineer, then prior 

to execution of the additional work, a rate for the additional 

work, shall be worked out in accordance with the methods 

indicated in 59.3 and with the rate agreed upon a supplemental 

agreement shall be entered in the proper departmental form 

signed and dated by the contractor and the Executive Engineer 

and or any other officer for the time being authorised to accept 

such agreement and supplemental agreement shall on such 

acceptance form part of the original agreement. A copy of the 

supplemental slip shall be given to the contractor. 

 

59.3.1 The rate for additional works shall be derived from the 

rate for similar items of work in the accepted agreement. 

59.3.2 In the case of works for which supplemental agreement 

is to be entered into during the period when the schedule of 

rates has not changed from the date of execution of the original 

agreement then the rates for supplemental agreements may be 

the prevailing schedule or rates plus or minus tender premium 

in case the rates" cannot be derived from the items in the 

original agreement. In other case, where the schedule or rates 

has changed in the intervening period, the rates prevailing as 

per the schedule of rates at the time of execution of 

supplemental items will be adopted with, no tender premium 

over this rate. 

59.3.3 If the rate for a particular item of work is not in the 

schedule of rates, the prevailing market rate when the work has 

done shall be adopted.       , 

 

59.3.4 If the rates cannot be determined as above, the rates 

shall be fixed on the cost of lab our and materials plus 10 

percent thereon, provided the vouchers shall have been 

delivered to the Executive Engineer within 7 days after such 

work is completed. If the Executive Engineer considers that the 

vouchers are unduly high, the Executive Engineer can valuate 

the work as reasonable and fair and make payment if the value 

of payment is less than Rs. 1,000.  If the value of additional 

payment exceeds Rs. l",000 the contractor shall have the right 

to submit matter to arbitration. 

60. No payment for unsanctioned extras 

 

60.1 It shall be distinctly understood that no payment whatever 

will be made to the contractor for variations by way of extras, 

in cases where such variations have been" made within the 

written sanction of Executive Engineer. 
 

61. Accounts Receipts and Vouchers 

The contractor shall at any time upon the request of the 

Executive Engineer furnish him with all invoices account, 

receipts and other vouchers that he may require in connection 

with the contract. 

 

62.  Fraud, willful neglect or default 

 

62.1 No final or other certificate of payment or of completion, 

acceptance or settlement of account shall, in any 

circumstances, relieve the contractor from his liability for any 

fraud, or willful neglect or default in the execution of the 

contract or any willful or unauthorized deviations from 

drawings, specifications, instructions and directions for the 

time being binding upon him. 

 

63.  Unfixed materials 

 

63.1 No payment or advance will be made for unfixed 

materials when the rates are finished work in situ. 
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64.  Payments and Certificate 

 

64.1 Payments will be made to the contractor under the 

certificates to be issued at reasonably frequent intervals by the 

Executive Engineer or the Sub-Divisional Officer, within 14 

days of the date of each certificate an intermediate payment 

will be made by the Executive Engineer or the Sub-Divisional 

officer of a sum equal to 95 percent of the value of work, as so 

certified and the balance of 5 percent will be withheld and 

retained as security for the due fulfillment of the contract. 

Under the certificate to be issued by the Executive Engineer or 

Sub-Divisional Officer on the completion of the entire works, 

the contractor will receive the final payment of all the money 

due or payable to him under or by virtue of the contract except 

security deposit and the withheld amount equal to 2 1/2 percent 

of the total value of the work done provided there is no 

recovery from or forfeiture by the contractor to be made under 

clause 57. The amount with held from the final bill will be 

retained under. Deposits and paid to the contractor together 

with the Security Deposit after one year reckoned from the date 

of completion of work or as soon after the expiration of such 

period of one year as all defects shall have been made good 

according to the true-intent and meaning thereof whichever 

shall last happen. In the event the final bill remains unpaid 

even after the period of one year aforesaid, the security deposit, 

which includes EMD and also 2 ½ % of the with held amount 

may be refunded under the sanction of the Superintending 

Engineer, in the case of agreements accepted by the Executive 

Engineer and under the orders / sanction of Chief Engineer 

concerned, in the case of agreement accepted by the 

superintending Engineer, or a bill, if requested for, by the 

contractor in writing to the sanctioning authorities viz. the 

Superintending Engineer and Chief Engineer, who while 

according sanction should review the cause for delay in 

payment of the final bill. 

No certificate of Executive Engineer or Sub-

Divisional Officer shall be considered conclusive evidence as 

to the sufficiency of any work or materials or correctness of 

measurements to which it relates nor shall it relieve the 

contractor from his liability to make good defects and provided 

by the contract. The contractor when applying for a certificate, 

shall prepare a sufficiently detailed bill based on the original 

figures of quantities and rates in the contract Schedule-A to the 

satisfaction of the Executive Engineer, to enable the Executive 

Engineer or the Sub-Divisional Officer to check the claims and 

issue the certificate. The certificates as to such of the claims 

mentioned in the application as are allowed by the Executive 

Engineer or the Sub-Divisional Officer shall be issued within 

fourteen days of the application. No application for a certificate 

shall be made within fourteen days of a previous application.  

 

 

 

 

64.1 (A)   Notwithstanding the above clause, the withheld 

amount of 2 1/2% from the final bill in respect of contract for 

construction of original building, will be retained by the Govt. 

for a total period of one year in lieu of six months period 

referred to in clause 64.1 above and will be released after the 

expiry of one year period on execution of an indemnity bond 

by the contractor to the satisfaction of the Exe. Engr. for a 

further period of four years to ensure structural stability of the 

building under clause 26.1 A 

64.2 When there are complaints from the labour Department 

about non-payment of wages to the labourers employed by the 

Contractor for the execution of works under agreement, the 

Executive Engineer, shall have full powers to withheld the bills 

claimed by the contractor pending clearance certificate from 

the Labour Department and to act as per the direction given 

by the Labour Department. 

 

65.  Interest on money due to the contractor 

 

65.1 No omission by the Executive Engineer or the Sub-

Divisional Officer to pay the amount due upon certificates 

shall vitiate or make void the contract not shall the contractor 

be entitled to interest upon any guarantee fund or payments in 

arrear, nor upon any balance which may, on the final 

settlement of his accounts, be found to be due to him.  

 

652 Whenever the withheld amount reaches Rs. 1,000 or a 

multiple thereof, the contractor may, at his option, deposit with 

the Executive Engineer an equal amount in sums of Rs. 1,000 

or a multiple thereof, in any of the forms of interest bearing 

securities recognized for the purpose by the T.N. Public Works 

Account Code and subject to the provisions thereof contained 

in which case the equivalent withheld amount shall be paid to 

him forth with. The contractor will be permitted to exercise the 

option in this clause, subject only to the condition that the rates 

of progress contained in the Articles of Agreement is properly 

maintained. 

 

66. Acceptance of final measurements 

 

66.1 The contractor agrees that before payment of the final bill 

shall be made on the contract, he will sign and deliver to the 

Executive Engineer, either in the measurement book or 

otherwise as demanded a valid release and discharge from any 

and all claims and demands whatsoever for all matters arising 

out of or connected with the contract and also produce a 

certificate from the Income Tax Authorities that all income tax 

payable by him upto-date has been duly paid provided that 

nothing in this clause shall discharge or release the contractor 

from his liabilities under the contract. It is further expressly 

agree that Executive Engineer in supplying the final 

measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurements, if any 

of the Executive Engineer shall be final conclusive and binding 

on the contractor. 

67. Recovery of money from contractor in certain 

cases 

 

67.1 In every case in which provision is made for recovery of 

money from the contractor, Government shall be entitled to 

retain or deduct the amount thereof from any money, that may 

be due or may become due to the contractor under these 

presents and or under any other contract or contracts or any 

other account what so ever. 

 

 

67.2 Recovery under Revenue Recovery AQ 

 

Whenever any amount has to be paid by the Contractor 

in view of the determination of the contract by virtue of clause 

57 or any amount that may be due from the contractor is under 

these presents and the contractor is not responding to the 

demands for the payment of the said amount, then die Govt. 
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shall be entitled to recover the said amount under the 

provisions of the Revenue Recovery Act. 

68. Contractor dying becoming insolvent insane or 

imprisoned 

 

68.1 In the event of the death or insanity or insolvency or 

imprisonment of the contractor, or where the contractor being a 

partnership or firm becomes dissolved or being a corporation 

goes into liquidation voluntary' or otherwise, the contract may 

at the option of the Executive Engineer, be terminated by 

notice in writing posted at the site of the works and advertised 

in one issue of the local district Gazette and all accepted and 

acceptable works shall forthwith be measured up and paid for 

at the rates provided in the contract schedule where such apply, 

or otherwise, by the most recent schedule of rate of the division 

approved by competent authority to the person or persons 

entitled to receive and give a discharge for the payment.  

 

J. SETTLEMENT OF DISPUTES 
 

69. Arbitrations 

 

69.1 In case of any dispute or difference between the parties to 

the contract either during the progress or after - the completion 

of the works or after the determination, abandonment or breach 

of the contract, or as to any matter or thing arising hereunder 

except as to the matters left to the sole discretion of the 

Executive Engineer under clauses 18,20,25-3,27,34,35 and 37 

of "General conditions of contract" or as to the with holding by 

the Executive Engineer of payment of any bill to which the 

contractor may. claim to be entitled, then either party shall 

forth with give to the other notice of such dispute of difference 

and such dispute or difference shall be and is hereby refeered 

to the arbitration of the Superintending Engineer, of the 

nomination Circle mentioned in the Articles of Agreement 

(herein after called the Arbitrator). The Arbitrator shall give 

detailed reasons in their awards for their findings and 

conclusion. 

 

The arbitrator shall give detailed reasons in the awards for 

their finding and conclusions. Subject as aforesaid to the 

provisions of the arbitration Act, 1940 or any statutory 

modification or re-enactment thereof and the rules made there 

under and for the time being in force shall apply to the 

Arbitration proceeding under this clause. 

 

Upon every and any such reference, the costs of and incidental 

to the reference and award respectively shall be discretion of 

the arbitrator, subject to the condition that the amount of such 

;osts to be awarded to either party shall not, in respect of a 

monetary claim exceed the percentage set out below of any 

such award irrespective of the actual fees, cost and expense 

incurred by either party provided that where a monetary claim 

is disallowed in full the said percentage shall be calculated on 

the amount of the claim. The arbitrator may determine the 

amount of the costs to be awarded or director the same to be 

fixed as between solictor and client or as party and shall direct 

by whom and to whom and in what manner the same shall be 

borne and paid. 

 

The percentage above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 10,000.3% on 

the next Rs. 40,000 or any part thereof 2% on the next Rs. 

50,000 or any part thereof and 1% on any excess over Rs. 

1,00,000/- provided that the government shall not be liable to 

any claim in respect of any such dispute or difference until the 

liability and the amount thereof shall have been referred to and 

decided by the Arbitrator. 

 

69.2 The fees for Arbitrators shall be levied based on the value 

of claims referred to for arbitration. The fees shall be 

calculated at 5% of the first Rs. 10000/- at 3% of the next Rs. 

40000/- 

 

APPENDIX No. I. 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 

 

General Rules as to Scaffolds; 

 

1. Suitable scaffolds shall be provided for workman for all 

works that cannot be safely done from a ladder or by other 

means.   When a ladder is used an extra Mazdoor shall be 

engaged for holding the ladder and the ladder shall be given 

an inclination not settper the o.25 to 1 (0.25 horizontal to 1 

vertical) When the ladder is used for carrying materials as well, 

suitable foot holds and hand holds shall be provided on the 

ladder. , i 

2. A scaffold shall not be constructed taken down or 

substantially altered, except (a) under the supervision of 

competent and responsible person; and (b) as for as possible 

by competent workers possessing adequate experience in such 

work. , 

 

3. All scaffolds and appliance connected therewith and all 

ladders shall . 
 

a) be of sound material 

b) be of adequate strength having regard to the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more thatn 3.5 metres above the 

ground or floor shall have a guard rail properly attached, 

bolbraced and otherwise secured at least 0 metres above the 

floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends thereof with 

only such opening as may be necessary for delivery of 

materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure.  

 

5. Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 
 

6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 
 

7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and stability 

of the scaffolds. 
 

8. Working platform, gangways and stairways should be 

so constructed that to part there can save unduly or unequally. 

If the height or the platform or the gangway or the stairways 

is more than 3.5 metres above ground level or floor level they 

should be closely boarded should have adequate width and 

should be suitably fenced as described in (4 above) 
 

9. Every opening in the floor of a building or in a working 
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platform shall be provided with suitable fencing or railing for 

a minimum height of 0.9 metre to prevent the fall of persons or 

material. 
 

10. Safe means of access shall be provided to all working 

platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 metres 

in length while the width between side rails in rung ladder shall 

in no case be less than 30cm for ladder uptb and including 3 

metres in length.   For longer ladders this width should be 

increased atleast 20 mm for each additional metre of length. 

Uniform step spacing should not exceed 30 cm.   Adequate 

precautions should be taken to prevent danger from electrical 

equipment.   No materials on the site of work shall be so 

stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary 

fencing and lights to protect the Public from accidents and 

shall be bound to bear the expenses of the defense of every 

suit, action or other proceedings at law that may be brought 

by any persons for injury sustained owing of the defense of 

every suit, action or other proceedings at law that may be 

brought by any persons for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings 

to any which may be awarded in any such suit, action or 

proceedings to any such persons or which may with the 

consent of the contractor be paid to compromise and claim by 

any such person. 

 

Excavation and trenching 

 

11. Trenches -1.2 metres or more in depth, shall at all 

times be supplied with atlease one ladder for each 30 metres in 

length or fraction thereof. Ladder shall be extended from 

bottom of the trench to at least 0.8 metre above the surface of 

the ground. The sides of trenches which are 1.5 metres or more 

in depth shall be stepped back to give suitable slope or hold 

securely by timber bracing, so as to avoid the danger of sides 

to collapse. 

 

12. Demolition - Before any demolition is commenced and 

also during the process of the work - 

a) All roads and open areas adjacent to the work site 

shall either by closed or suitably protected. 

b) No electric cable or apparatus which is liable to be 
a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger 
to persons employed from risk or fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Engineer shall be kept available for 
the use of the person employed on the site and maintained in 
a   condition suitable for immediate use and the contractor 
should take adequate steps to ensure proper use of equipment 
by those concerned.  

.Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with protective 
footwear and protective gogles. 

a) Those engaged in white-washing and mining or 
stacking of cement bags or any. materials which is injurious to 
the eyes shall be provided with protective gogles. 

c) Those engaged in welding works shall have 
protective gogles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided 

with welder's protective sight ligs. 

e) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated atleast for an 
hour before the workers are allowed to get into the manholes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age 
of 18 years and women on the work of painting with products 
containing lead in any form. Wherever men above the age 
of 18 are employed on the work of lead painting, the following 
precautions shall be taken. 

(i) No paint containing lead and lead products shall be 
used except in the form of paste of ready-made paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and causality, adequate 
protection of the workers should be provided. 

 

14. When the work is done near any place where there is 

risk of drowning all necessary equipments should be provided 

and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision 

should be made for prompt first aid treatments of all injuries 

likely to be sustained during the course of the works. 

15. a)    Hoisting machines and tackle including their  

attachments anchorages and supports shall be good mechanical 

construction sound materials and adequate strength and free 

from patent defect and shall be kept in good repair and in good 

working order. Every rope used in hoisting or lowering materials 

or as a means of suspension shall be of suitable quality and 

adequate strength and free from patent defect. 
 

b) Every crane driver or hoisting appliance operator 

shall be properly qualified and no person under the age of 21 

years should be in control of any hoisting machine, including 

the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every 

chain ring hook shackle level and pully block used in hoisting 

or lowering or as a means of suspension, the safe working load 
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shall be ascertained by adequate means.    Every hoisting 

machine and all gear referred to above shall be plainly marked 

with the safe working load, in the case of hoisting machine 

having a variable safe working load, each safe working load 

and the conditions under which it is applicable shall be clearly 

indicated.   No part of any hoisting machine or of any gear 

referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliance shall be provided with 

efficient safeguards, Hoisting appliance shall be provided with 

such means as will request to a minimum the risk of the 

accidental descent of the load. Adequate precautions shall be 

taken to reduce to a minimum the risk of any part of a suspended 

load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves and boots 

as may be necessary should be provided. The workers and carry 

keys or other materials which are good conductors or electricity. 

17. These safety provisions should be brought to the notice 

of all concerned by display on a notice board at a prominent 

place at workshop. The person responsible for the compliance 

of the safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the arrangements 

made by the contractor shall be open to inspection by the 

Labour Officer, Executive Engineer of the Department or other 

representative. 

19. Notwithstanding the above clauses (1) to (18) there is 

nothing in these to exempt the contractor from the operations 

of any other Act of rules in force in the Republic of India. 

 

Model Rules for provision of Health and Sanitary arrangements for 

workers employed by the P. W.D. and Highways and Rural works 

Department and their contractors 

The contractor's special attention is invited to relevant 

clauses of the "General conditions of contract" in the Tamilnadu 

Building Practice and he is requested to provide at his own 

expense the following amenities' to the satisfaction of the 

Executive Engineer. -      < 

:, Application : These rules shall apply to all building and 

construction works in charge of P.W.D. 

2. Definition : (i)  "Work place11 means a place at which an 

average fifty or more workers are employed in connection with 

construction work. • 

ii) "Large work place" means a place at which at an averaged 500 

or more workers are employed in connection with construction 

work. 

3. First Aid : (a) At the work site there shall be maintained in 

a readily accessible place, first aid appliance and medicines 

including an adequate supply of sterilized dressing. and 

sterilized cotton wool.  The appliances shall be kept in good 

order. They shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not 

available within easy distance of the works first-aid posts shall 

be established and be run by a trained compounded. 

(c) Where large work places are remote from regular 

hospitals an in-door ward shall be provided with one bed for 

every 250 employees. 

(d) Where large work places are situated in cities towns 

or in their suburbs and no beds are considered necessary 

owing to the proximity of city or town hospitals, suitable 

transport shall be provided to facilitate removal of urgent cases 

to these hospitals.   At other work places some conveyance 

facilities, such as a car shall be kept readily available to take 

injured persons or persons suddenly taken seriously ill to the 

nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes shall be 

provided for the work people on a scale of not less than 15 

litres per head per day. 

b) Where drinking water is obtained from an intermittent 

public water supply each work place shall be provided with 

storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not 

less than 15 metres from any latrine, drain or other source of 

pollutions. Where water has to be drawn from an existing well, 

which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking.  All such wells shall be 

entirely closed in and be provided with a trap door which shall 

be dust and water proof. 

d) A reliable pump shall be fitted to each covered well the trap 
door shall be kept locked and opened only for cleaning or 
inspection which shall be done atleast once a month. 

5. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking water well. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, separately for each 
of them, shall be on the following scale or on the scale so 
directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not 
exceed 50 ............................ 2 seats 

(ii) Where the number of persons employed exceed 50 
but does not exceed 100 ................................. 3 seats 

(iii) For every additional 100 .................... 3 seatsIf women 

are employed separate latrines and urinals screened from 

those for men shall be provided on the same scale. 
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Except in work places provided with water flushed 
latrines connected with a water borne sewage system, all latrines 
shall be provided with receptacle on a dry earth system which 
shall be cleaned at least four times daily and at least twice during 
the working hours and kept in strictly sanitary conditions. The 
receptacles shall be tarred inside and outside atleast once a year. 

The excreta from the latrines shall be disposed off at the 
contractor's expense, in outway pits approved by the local Public 
Health Authority. The contractor shall also employ adequate 
number of scavengers and conservancy staff to keep the latrines 
and urinals in a clean condition. 

7. Shelters during rest : At every work site there shall be 
provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of 
labourers. 

8. Creches: (a) At every workplace at which 50 or more women 
workers are ordinarily employed, there shall be provided two 
huts of suitable size for the use of children under age of 6 
years belonging to such women, one hut shall be used for 
infants games and play and the other as a bed room. The huts 
shall not be constructed on a lower standard than the followingi)  
Thatched roofs 

ii) mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitable and sufficient 
opening for light and ventilation. There shall be adequate 
provision of sweepers to keep the places clean. There shall be  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

two Dais in attendance. Sanitary utensils shall be provided 
to the satisfaction of the Health Officer of the area concerned. 

The use of the huts shall be restricted to children, their 

attendants and mothers of the children. 

b) Where the number of Women workers is more than 
25 hut less than 50, the contractor shall .provided atieast one 
hut and one Dai to look after the children of women workers. 

c) The size of crèche or crèches shall vary according 
to number of women workers.  

d) The crèche of crèches shall be properly maintained 
and necessary equipment like toys, etc., shall be provided. 

9. Canteens : A cooked food canteen on a moderate 
scale shall be provided for the benefits of workers if it is 
considered expedient 

 
10. Sheds for workmen : The contractor should provide at his 
own expense shed? for housing his workmen. The.se sheds 
shall be on a standard not less than the cheap shelter type, to 
live in which the work people in the locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for two 
persons shall be provided. The sheds to be in rows with 1.3 
metres clear space between sheds and a 9 metres clear space 
between rows if conditions permit. The work people's camp 
shall be laid out in units of 400 persons, each, each unit to 
have a clear space of 12 meters alround. 



45 
 

 

 

APPENDIX - IX – XXXVIII 
 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 

 

1. Name, location and type of work 

 

2. Name of Contractor 

 

 

3. Works engaged in 

(i) P.W.D, Work 

(ii) Government work other than PWD (iii) Other works 

 

4. Name and address of Manager(s) of works 

 

5. Value of contract 

 

 

6. Employment earnings 

 

 

 

Category Men Women Employees boys Girls 

1 2 3 4 5 

 

I. Total number of employees during months: 

 

II. Number of employees in the works on the last 

working day of the month: 

 

 

EL    Total wages paid for 

 

IV. Total numbers of working days during the month 

 

V. Length of normal wage period  

 

 

Date : Place :  

 

To 

 

Signature of the Contractor or Manager 

1. The Employment Officer, District Employment Office,  

2.The Executive Engineer, Division. 

 

Instruction to complete the Proforma 

 

1. The Contractor means the person who has contracted to execute the works. 

2. Manager means any person who manages, supervises the work(s) on behalf of the contractor. 

3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of 

the Calender month is a holiday, the working day immediately previous to the holiday. Item 6 (ii) Wages means basic 

wage, dearness allowance project allowances etc. including work benefits paid in cash or kind. 

Item 6 (iii) Columns 2 and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer to others 

not covered by columns 2 and 3. 

4. Returns should cover a calender month. 

5. Completed returns to reach the employment exchanges concerned on or before 5th of the month 

succeeding the month to which the return relates. 

 

 


