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PART-II 

PRICE BID 

SECTION-I 

 

INSTRUCTIONS TO TENDERERS 

 

1. SCOPE OF THE TENDER: 

 

 This is a “Lumpsum comprehensive Contract” and the contractor is responsible for the 

execution of development of infrastructures such as roads, drains, street light and other civil 

works including the supply delivery and laying of all materials, machineries, equipments etc. 

and testing in accordance with the specifications stipulated in the Bid Document and in 

conformity with the Quality Parameters laid down in the relevant BIS, MORT & H, TNBP, TWAD, 

CEIG, IE & TNEB rules & regulations etc. and completing the entire works in all respects 

satisfactorily and commissioning within the stipulated period. 

 

1.1. The Superintending Engineer (hereinafter referred as “Employer” in these 

documents) invites bids for the construction of works (as defined in these documents and 

referred as “the works”) as detailed in the Bill of Quantities. The bidder shall submit unit price 

both in figures and in words for all the items of work detailed in the BOQ. Line total, page total 

and cumulative total tender amount shall be worked out and furnished in figures without fail. 

 

1.2. The successful bidder should complete the works within the period stipulated for 

completion in the Programme Schedule. 

 

1.3. In these tender documents, the terms bid and tender and their derivatives (bidder, 

tenderer, bid, tender, bidding, tendering etc.) are synonymous. 

 

SPECIAL INSTRUCTIONS TO THE TENDERERS 

 

 The Bidders should carefully go through the following and tender schedule and quote 

their rates for all the items. 

 

1.1. All machineries referred in Schedule-G of the Technical Bid shall be deployed till the 

completion of the works by the contractor.  Proof or evidence for completing the special nature 

of work within the specified period shall be enclosed with the tender. 

 

2. ONE BID PER BIDDER 

 

2.1. Each bidder shall submit only one bid for the whole scheme and in the case of 

packages, only one bid for a package.  
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3. COST OF BIDDING 

 

3.1. The bidder shall bear all the costs associated with the preparation and submission of 

his bid. The Employer will in no case be responsible for those costs, regardless of the conduct or 

the outcome of the bidding process. 

 

3.2. The unit rates offered shall be inclusive of All Taxes and levies by the Central or State 

Governments or Local Authority as applicable excluding GST including any variation during 

contract period and any agreed extension of time.  No claim in respect of Tax and levies by the 

Central or State Governments or Local Authority whether existing or future shall be entertained.  

Rates shall also be inclusive of all incidental charges and charges for taking all Insurance 

Policies, such as CAR Policy, Workmen‟s Compensation, Third Party Liability, Transport Policy, 

etc. 

3.3.The tenderer shall quote the rates and prices for all the items of the works described 

in the bill of quantities excluding GST at the end (both in figure and words) 

3.4. The unit rates offered shall be for finished work at site  

 

4. SITE VISIT 

 

4.1. The bidder, at the bidder‟s own responsibility and risk is advised to visit and 

examine the site of work and its surroundings and obtain on his own, all information that may 

be necessary for preparing the bid and entering into contract for the construction of the works. 

The costs of visiting the site and its surroundings shall be at the bidder‟s expense. Site levels, 

soil data made available, are only for the information of bidder and the Employer is not 

responsible for their correctness. 

 

4.2. The bidder and any of his personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but only upon the 

express condition that the bidder, his personnel or agents, will release and indemnify the 

Employer and his personnel or agents from and against all liability in respect thereof, and will be 

responsible for death or personal injury, loss of or damage to property, and any other loss, 

damage, costs and expenses incurred as a result of the inspection. 

 

5. JURISDICTION OF COURT 

 

In the event of any dispute arising between the parties hereto in respect of any matter 

comprised in the contract, the same shall be settled by High Court having jurisdiction over the 

place at Chennai where the contract is awarded and agreement is concluded and by no other 

Court. 
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6. ARBITRATION 

 

a. APPEAL: Except in the matters where the decision of the Engineer-in-Charge is said to be 

final, if the contractor believes that the decision of the Engineer-in Charge was either 

outside the authority given to the Engineer in Charge by the contract or that decision was 

wrongly taken inviting extra expenditure over the price stipulated or not contemplated in the 

agreement, then the contractor shall appeal to the Employer within thirty days of the 

decision of the Engineer in charge. During the appeal, the Employer will give an opportunity 

to the Contractor for being heard and adduce evidence if the latter so desires, in support of 

his appeal. The Employer shall give his decision within forty-five days. 

 

b. If the Contractor is dissatisfied with the decision of the Employer, the contractor shall within 

thirty days from the receipt of the decision, give notice to the Employer for appointment of 

arbitrator failing which the said decision of the Employer shall be final and conclusive not 

referable to Arbitration. 

 

c. On receipt of notice from the Contractor, the Employer within thirty days shall send to the 

Contractor, a panel of three serving or retired officers not below the rank of Superintending 

Engineer. The Contractor shall within fifteen days of the date of receipt of such panel, select 

one name from the panel and communicate the same to the Employer, who will appoint the 

sole arbitrator immediately. 

 

d. If the Contractor fails to communicate his selection of name within the stipulated time, the 

Employer shall without delay select one from the panel and appoint the sole arbitrator under 

intimation to the Contractor. 

 

e. The arbitration shall be conducted in accordance with the Provisions of Arbitration and 

Conciliation (Amendment) 2019. 

 

f. Performance under the contract shall continue during arbitration and payments due to the 

contractor shall not be withheld unless they are subject matter of arbitration proceedings or 

ordered by the arbitrator to the contrary. 

 

g. It is also a term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing within thirty days of the decision 

in appeal from the Employer, the claim of the contractor shall be deemed to have been 

settled absolutely and the Employer shall be discharged and released from all liabilities 

under this contract. 
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PART-II 

PRICE BID 

SECTION-II 

DETAILED TENDER NOTICE FOR PRICE BID 

 

1. For and on behalf of State Industries Promotion Corporation of Tamilnadu Limited sealed 

tenders are invited by The Superintending Engineer, SIPCOT, Chennai-8 for the work of 

“Formation of SIPCOT service road from Chainage 75+900 to 77+082 

along   NH-44 in SIPCOT Industrial Park, Kurubarapalli.” The tender should be 

in the prescribed form obtainable from SIPCOT Head Office, Chennai-8. Price Bid (Cover-II) of 

the pre-qualified tenderers alone will be opened at a date to be fixed and communicated only to 

the pre-qualified tenderers.   The tenderers or their authorised agents are expected to be 

present at the time of opening of the Price Bid. The Tender Opening Authority / SE SIPCOT will 

open each Price Bid and prepare a statement of the attested and unattested corrections therein 

and hand it over to the tenderer concerned and initial all such corrections in the presence of the 

tenderer.  If any of the tenderers or their agents find it inconvenient to be present at the time, 

then in such a case, the tender receiving officer will open the tender of the absentee tenderer, 

make out a statement of the unattested corrections and communicate it to him. The absentee 

tenderer shall then accept the statement of corrections without any question whatsoever. 

2. Tenders must be submitted in sealed covers and should be addressed to the 

Superintending Engineer, State Industries Promotion Corporation of Tamilnadu Limited, 

Chennai-8. The name of the tenderer with address and the name of the work must be 

superscribed on the cover as per Clause-14 of Pre-Qualification Tender Notice (Section-II of 

Technical Bid Documents). 

3. When a tender is to be accepted, the tenderer whose tender is under consideration 

shall attend the SIPCOT Office, Chennai-8 before the end of the period specified by written 

intimation to him. If the tenderer fails to attend the office before the end of the period so 

specified, his tender will not be considered.  He shall forthwith upon intimation being given to 

him by the SIPCOT, of acceptance of his tender, shall produce the balance amount of Security 

Deposit as specified in Clause-9 of the Pre-Qualification Tender Notice accompanying the 

Technical Bid Documents (Section-II of the Technical Bid Documents) and Non-Judicial Stamp 

Paper for the value of Rs.100/- for preparing agreement. He shall then sign the original 

agreement first, which will be accepted and signed by the Competent Authority of SIPCOT.  If 

Consortium of Contractors happens to be the successful tenderer, the agreement shall be signed 

by all the Constituent Partners of the Consortium.  The security deposit together with the 

Earnest Money Deposit and the amount withheld shall be retained as security for the due 

fulfillment of his contract.  Failure to enter into the required agreement or to make the security 

deposit as defined in this paragraph within 15 days from the intimation shall entail forfeiture of 

the earnest money.  The written agreement to be entered into between the contractor and the 
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SIPCOT shall be the foundation of the rights of both the parties and the contract shall not be 

deemed to be complete until the agreement has first been signed by the contractor and then by 

the proper officer authorised to enter into contract on behalf of SIPCOT. 

 

4. The tenderer shall examine closely the Tamilnadu Building practice specifications and 

sign the copy of the detailed standard specifications and its amendments volume in token of 

such study before signing the contract documents.  Unit rates shall be for finished work in the 

site.  He shall also carefully study the drawings and additional specifications and all the 

documents, which form part of the agreement to be entered into by the accepted tenderer. The 

Tamilnadu Building Practice Specifications and other documents connected with the contract 

such as specifications, plans, descriptive specifications sheets regarding materials etc. can be 

seen during office hours from 10.00 am to 5.45 pm on any working day in the office of the 

SIPCOT, Chennai-8.   

  5. The tenderer‟s attention is directed to the requirement for materials under the clause 

“Materials and workmanship” in the „Preliminary specifications”.  Materials conforming to the 

Indian Standard specifications shall be used on the work and the tenderer shall quote his rates 

accordingly.   

  6. Every tenderer is expected before quoting his/their rates to inspect the site of the 

proposed work, and the quarries where the materials, conforming to the standards and 

specifications is available sufficiently and he /they also shall have to examine and ascertain the 

lead involved from the quarries selected by them to the work site before quoting his rates and 

satisfy himself/themselves about the quality and availability of materials. Once the tenderer has 

quoted his/their rates, it is to be concluded that he / they have taken into account all the leads 

involved, availability of sufficient quantity of materials etc.  Any litigation, later on in this regard 

will not be entertained. The best class of materials to be obtained from the quarries or other 

source defined shall be used on the work. In every case the materials must comply with 

relevant standard specifications or as specified in this tender notice or as required by the 

SIPCOT Officer in charge of the work. In any case, samples shall be submitted for the approval 

of the Engineer-in-charge of the work before the supply to site of work.  The SIPCOT will not 

however after acceptance or contract rates, pay any extra charges for lead or for any other 

reason in case the contractor has found later on to have misjudged the materials available.  

Attention of the contractor is directed to the standard “Preliminary Specification” regarding 

payment of seigniorage, tolls etc.  

  7. The tenderer‟s particular attention is drawn to the sections and clauses in the 

standard „Preliminary specifications‟ dealing with 

1. Test, Inspection and Rejection of Defective Materials and work 

2. Carriage 

3. Water and Lighting 

4. Cleaning up during progress and for delivery 

5. Construction Plant 
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6. Accidents 

7. Delays 

8. Particulars of payment  

The contractor should closely peruse all the specification clauses, which govern the rates 

for items for which he is tendering. 

8. A schedule of quantities accompanies this Price Bid Documents. It shall be definitely 

understood that the SIPCOT does not accept any responsibility for the correctness or 

completeness of this schedule and that this schedule is liable to alteration by omissions, 

deductions or additions at the discretion of the SIPCOT Officer in charge of the work, or as set-

forth in the conditions of contract. The tenderer will however, base his lump sum tender on this 

schedule of quantities. He should quote specific rates for each item in the schedule and the 

rates should be in rupees and paise. The rates should be written both in words and in figures 

and the units in words. The tenderer should also show the totals of each item, page total and 

the grand total of the whole contract and quote in the tender a lump sum for which he will 

undertake to do the whole work subject to the conditions of contract, such lump sum agreeing 

with the total amount of schedule.  This schedule accompanying the lump sum tender shall be 

written legibly and free from erasures, overwriting or conversions of figures.  Corrections, where 

unavoidable, should be made by scoring out, initialing, dating and re-writing. 

9. Tenders offering a percentage deduction from or increase on the estimate amount and 

those not submitted in proper form/or in due time will be rejected. Rates of lump sum amounts 

for items not called for shall not be included in the tender. No alteration which is made by the 

tenderer in the contract form, the conditions of contract, the drawings, specifications or 

quantities accompanying the same will be recognized and if any such alterations are made, the 

tender will be deemed to be void. 

10. The tenderer should workout his own rates without reference being made to the 

SIPCOT estimate rates which are not open for inspection by tenderers. 

 11. No material will be supplied by SIPCOT. All materials conforming to the standard and 

specification should be procured. Rates should be quoted taking into account the quality and 

lead involved from quarry to work site.   

 12. The attention of the tenderers is directed to the contract requirements as to the time 

of beginning work, the rate of progress and the dates for the completion of the whole work and 

its several parts.  The following rate of progress and proportionate value of work done from time 

to time as will be indicated by the SIPCOT Officer‟s certificates of the value of work done will be 

required.  Date of commencement of this programme will be the date on which the site (or 

premises) is handed over to the contractor.   

The programme / schedule for completion of the project shall be as follows:- 
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IMPLEMENTATION SCHEDULE 

PERIOD OF COMPLETION –   (6 MONTHS) CALENDAR MONTHS 

Period after date of 

commencement 

SCHEDULE-A 

 

First Month 10% (Ten percentage) 

Upto Second Month 20% (Twenty percentage) 

Upto Third Month 50% (Fifty percentage) 

Upto Fourth Month  70% (Seventy percentage) 

Upto Fifth Month 80%(Eighty percentage) 

Upto Sixth Month 100% (Hundred percentage) 

 

13. No part of the contract shall be sublet without written permission of the SIPCOT nor 

shall transfer be made by power of attorney, authorizing others to receive payment on the 

contractor‟s behalf. 

 

  14. If further necessary information is required, the SIPCOT will furnish such, but it must 

be clearly understood that tenders must be received in order and according to instructions. 

 

 15. The SIPCOT reserves the right to reject any tender or all the tenders. 

 

 16. The tenderers shall undertake to employ technical personnel as detailed in the 

Criteria-IX under Minimum Criteria for Pre-qualification accompanying the Technical Bid 

(Section-V of the Technical Bid Documents). 

 

NOTE: 

 

1. For non employment of such technical personnel penalty of Rs.2000/- per month for 

Diploma Holder and Rs.5,000/- per month for Degree Holder will be levied. 

 

2. An attendance register for the technical personnel is to be maintained.  Every technical 

personnel should sign their initials in the register whenever they leave and arrive. The 

Register should be produced for inspection by the officials of SIPCOT as and when 

required. 

 

3. One Technical Assistant may be employed by the contractor for more than one work 

situated within one kilometre, provided the monetary limit prescribed for the nature of 

technical staff to be employed is adhered to by one and the same contractor. 

 

17. Tenderers who have already registered themselves in PWD or in any other 

Government Department as contractors shall furnish evidence of their good record and capacity 

to do works. 
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18. A tenderer submitting a quotation which the tender accepting authority considers 

excessive and / or indicative of the insufficient knowledge of current prices or definite attempt 

of profiteering will render himself liable to be debarred permanently from tendering or for such 

period as the tender accepting authority may decide. The tender rates should be based on the 

controlled price for materials, if any fixed by Government or the reasonable price permissible for 

the tenderer to charge a private purchaser under the provision of Clause-8 of the Hoarding and 

Profiteering Prevention Ordinance, 1943 as amended from time to time and on similar principles 

to labour and supervision in the construction. 

 

19. The fact of submitting the tender implies that the tenderers have actually inspected 

the site of work and have examined before tendering, the nature and extent of various kinds of 

soil at various depths and have based their tender on such examination by them and no future 

representation in this regard will be considered.     

 

20. The SIPCOT reserves to itself the right of allotting the different sub works to the 

different contractor or to one and the same contractor as it may decide after the receipt of 

tenders. 

21. PERFORMANCE SECURITY AND ADDITIONAL PERFORMANCE SECURITY 

 

a. Within 15 days from the date of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security as specified in Clause-9 of Pre-qualification 

Tender Notice accompanying the Tender Documents (Section-II of Technical Bid 

Documents). 

 

b. On evaluation of tender, if it is found that if the overall quoted amount of the tender is less 

than 5% to 15% of the value put to tender, the contractor shall pay additional performance 

security at 2% of the estimated value strictly in the shape of Demand Draft /Irrevocable 

bank guarantee for Contract period + 15 months.  If the tender savings exceeds 15%, the 

contractor shall pay an additional performance security of 50% of the difference between 

quoted amount and estimated amount strictly in the shape of Demand Draft / Irrevocable 

bank guarantee for contract period + 15 months.  Failure to produce Security Deposit 

additional performance security within 15 days from the receipt of acceptance order and 

execute the agreement shall entail cancellation of award of tender and forfeiture of EMD. 

 The Security Deposit and Additional Performance Deposit Amount will not carry any 

interest and shall be refunded only after one year defect liability period after completion of the 

entire work and on production of indemnity bond for a further period of four years of defect 

liability period. 
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PART-II 

PRICE BID 

SECTION-III 

FORM OF TENDER 

 

To 

 

THE SUPERINTENDING ENGINEER, 

State Industries Promotion Corporation of Tamilnadu Limited, 

Chennai –600 008. 

 

Sir, 

 

I / WE do hereby tender and, if this tender be accepted, undertake to execute the following 

works viz. “Formation of SIPCOT service road from Chainage 75+900 to 

77+082 along   NH-44 in SIPCOT Industrial Park, Kurubarapalli.” as shown in 

the drawings and described in the specifications of the State Industries Promotion Corporation 

of Tamilnadu Limited with such variations by way of alterations or additions to and omission 

from the said works and method of payment as are provided for in the “Conditions of Contract” 

for the sum of Rs………….……/- (Rupees ………………….……………………………….….………… only) or such 

other sum as  may be arrived at under the clauses of the “General Conditions of Contract 

relating to payment on lump sum basis or by final measurement at unit prices”. 

 

 I / WE have also completed the priced list of items in Schedule-A annexed (in words and 

figures) for which I / WE agree to execute the work when the lump sum payment under the 

terms and conditions of the agreement is varied by payment for measured quantities.  

 

I / WE hereby distinctly and expressly declare and acknowledge that, before the 

submission of my / our tender I / WE have carefully followed the instructions in the tender 

notice and have read the TNBP and General Conditions of Contract therein and that I / WE have 

made such examination of the contract documents and of the plans, specifications and 

quantities and of the location where the said work is to be done and such investigation of the 

work required to be done, and in regard to the material required to be furnished as to enable 

me/us to thoroughly understand the intention of same and the requirement, covenants, 

agreements, stipulations and restrictions  contained in the contract and in the said plans and 

specifications and distinctly agree that I / WE will not hereafter make any claim or demand upon 

the State Industries Promotion Corporation of Tamil Nadu Limited based upon or arising out of 

any alleged misunderstanding or misconception or mistake on my/our part of the said 

requirements, covenants, agreements, stipulations, restrictions and conditions. 
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I / WE being a registered in Government Organisations enclose TAX verification 

certificate in respect of (the particulars of the previous occasion on which the certificate was 

produced should be given). 

 

 I / WE enclose herewith a Demand Draft for the payment of the sum of                   

Rs.4,16,000/- (Rupees Four Lakhs and Sixteen Thousand only) as Earnest Money 

Deposit not to bear interest.  

 

If my/our tender is not accepted, this sum shall be returned to me/us on my/our 

application when intimation is sent to me/us of rejection or at the expiration of ninety days  

from the date of this tender whichever is earlier. If my/our tender is accepted, the earnest 

money shall be retained by the State Industries Promotion Corporation of Tamilnadu Limited, as 

security for the due fulfilment of the contract. If upon written intimation to me/us by the 

SIPCOT officers, I/we fail to attend the said office before the end of the period specified on such 

intimation, the tender will not be considered and if upon intimation being given to me/us by the 

SIPCOT of acceptance of my/our tender, I / We fail to make the additional security deposit or to 

enter into the required agreements, as defined in Clause-3 of the tender notice, then I / We 

agree to the forfeiture of the earnest money. Any notice required to be served on me/us 

hereunder shall be sufficiently served on me/us if delivered to me/us personally or forwarded to 

me/us by post to me/us (Registered or ordinary) or left at my/our address given herein.  Such 

notices shall if sent by post be deemed to have been served on me/us at the time when in due 

course of post it would be delivered at the address to which it is sent. 

 

 I / We agree that the time shall be considered as the essence of this contract and to 

commence the work, as soon as this contract is accepted by the competent authority and the 

site is handed over to me/us and agree to complete the work within 8 Months from the date of 

such handing over of the site and to show good progress as defined in the tabular statement 

“Rate of Progress”, furnished under Clause-12 of this tender notice, subject, nevertheless to the 

provision for extension of time contained in the General Conditions of Contract.  

 I / We fully understand that the written agreement to be entered into between me/us 

and the State Industries Promotion Corporation of Tamilnadu Limited, shall be the foundation of 

rights of both the parties and the contract shall not be deemed to be complete until the 

agreement has first been signed by me/us and then by the proper officer authorised to enter 

into contracts on behalf of State Industries Promotion Corporation of Tamilnadu Limited. 

I am/we are professionally qualified and my/our qualifications are given below: 

 

NAME QUALIFICATION 
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 I / We will employ the following technical staff for supervising the work and will see that all of 

them is always at site during working hours personally checking all items of works and paying 

extra attention to such works as may require special attention. (Example reinforced concrete 

work) 

 

Name of Technical Staff proposed to 

be employed 
QUALIFICATION 
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PART-II 

PRICE BID 

SECTION-IV 

SPECIAL CONDITIONS 

 

 

1. Location of the work site at SIPCOT Industrial Park, Kurubarapalli.  
 

2. Attached here to are the tender drawing giving the general layout, details and 

sections of the proposed works.  Further details and working drawings necessary for execution 

of the construction of work will be prepared and issued by SIPCOT from time to time.  All the 

works shall be carried out in accordance with the instructions and directions given by the 

SIPCOT Officer in-charge of the work from time to time. 

 

 3. Submission of the tender shall means that the contractor has visited the site and 

studied the site conditions, plans, specifications, conditions and instructions and agree to abide 

by the same and execute an agreement with the Employer.  Before offering tender for the work, 

the tenderer must satisfy himself to the nature of the soil, facilities for access and storing of 

materials and other site condition. 

 

 4. A schedule of probable quantities is attached herewith but it must be clearly 

understood that these quantities are liable to alterations, omissions, deductions or additions at 

the discretion of the SIPCOT and the unit rates quoted by the tenderer shall be valid irrespective 

of fluctuations in quantities. 

 

 5. Withdrawal of the tender when it is once accepted or failure on the part of the 

successful tenderer to execute the contract agreement within FIFTEEN days after intimation 

being sent of acceptance of the tender would entail forfeiture of the Earnest Money. 

 

 6. In complying with these conditions and the specifications, schedule of quantities and 

contract agreement, the following works shall have the meaning herein assigned to them except 

where the subject or context otherwise requires. 

 

a. “Employer” shall mean “Superintending Engineer”, SIPCOT LIMITED, CHENNAI-8 and 

shall include his representatives / assignees / or successors. 

b. “Contractor” shall mean the Person, Firm, Company or the Consortium of 

Contractors, whose tender is accepted by the Employer and shall include his / their 

(tenderer‟s) legal representatives / permitted assignees / or successors. 

 

c. “SIPCOT” shall mean State Industries Promotion Corporation of Tamilnadu Limited 

and shall include their legal representatives / and assignees / or successors. 
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d. “Site” shall mean the site of the contract works including any building and erections 

thereon and any other land (inclusively) as aforesaid allotted by the Employer for the 

contractor‟s use. 

 

e. “The contract” or “This Contract” shall mean the tender documents both Technical 

Bid Documents and Price Bid Documents comprising Notice Inviting Tender, Form of 

Tender, Information and Instructions to Tenderers, Special Conditions, Additional 

Conditions, the Drawings, Technical Specifications, Priced Bill of Quantities 

(Schedule-A), All the Correspondences between the Employer and the Successful 

Tenderer, the Acceptance Order of Tender (Letter of Indent) and the Articles of 

Agreement together with the Conditions of Contract with it‟s Appendix, Special 

Conditions and also the Specifications, Designs, Drawings and Instructions issued 

from time to time by the Employer and all these documents taken together are 

deemed to form one contract and shall be complimentary to each other.   

 

f. “Notice in Writing” or “Written Notice” shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or otherwise provided to have 

been received) by registered post to the last known place of abode, private or 

business address or to the Registered Office of the addressee and shall be deemed to 

have been sufficiently served / received when in the ordinary course of post it would 

have been delivered. 

 

g. “Act of Insolvency” shall mean an Act of Insolvency as defined by the Presidency 

Towns Insolvency Act or the Provincial Insolvency Act or any other Act amending 

such original Acts. 

 

h. “Net Prices”:  If in the arriving at the contract amount, the contractor shall have 

added to or deducted from the total of the items in the tender any sum, either as a 

percentage or otherwise, then the net price of any item in the tender shall be the 

sum arrived at by adding to or deducting from the actual figure appearing in tender 

as the price of that item, a similar percentage or proportionate sum provided always 

that in determining the percentage or proportion of the sum so added or deducted by 

the contractor, the total amount of any provisional sums of money shall be deducted 

from the total amount of the tender. The expression “Net Rates” or “Net Prices” 

when used with reference to the contract or accounts shall be held to mean “Rates” 

or “Prices” so arrived at”. 

 

i. “Engineer-in-Charge” shall mean the Officer nominated by SIPCOT and made in 

charge of the project. 
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j. Words importing persons include Firms and Corporations and Consortium of 

Contractors.  Words importing the singular also include the plural and vice versa 

where the context so requires.  

 

7.  SCOPE OF CONTRACT 

 

The contractor shall carry out and complete the said work in every respect in accordance 

with this contract and with the directions or and to the satisfaction of Employer viz. the SIPCOT. 

The SIPCOT may from time to time issue further drawings and / or instructions, details, 

directions and explanation which are hereafter collectively referred to as instructions, in regard 

to. 

 

a. The variation or modification of the design, quality or quantity or works or the 

addition or omission or substitution of any work. 

 

b. Any discrepancy in the drawings in between the schedule of quantities and / or 

drawings and / or specification. 

 

c. The removal from the site of any materials brought thereon by the contractor and 

the substitution of any other materials thereof. 

 

d. The removal and / or re-execution of any works executed by the contractor. 

 

 

e. The dismissal from the works of any persons employed there upon (as per Clause-14 

of Special Conditions) 

 

f. The opening up for inspection of any work covered up. 

 

g. The amending and making good of any defect under clause 24, the contractor shall 

forthwith comply with and duly execute any work comprised in each such SIPCOT 

instructions, directions and explanations given to the contractor or his 

representatives upon the works by the SIPCOT shall, if involving a variation, be 

confirmed in writing by the contractor within seven days. 

 

8. DRAWING AND SCHEDULE OF QUANTITIES 

 

The original Contract Agreement shall remain in the custody of the Employer and a 

duplicate copy of the Contract Agreement shall remain in the custody of the Project Officer. The 

contractor on the signing thereof shall be furnished by the Employer free of cost, a copy of the 

priced, schedule of quantities, one copy of each of the said drawings, the specifications and one 

copy of all further drawings issued during the progress of the works.  Any further copies of such 

drawings required by the contractor shall be paid for by him. The contractor shall always keep 
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one copy of all drawings in the works and the Employer/ SIPCOT site officer shall, at all 

reasonable times have access to the same. 

 

9.  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

 

 The contractor shall provide everything necessary for the proper execution of the works 

according to the intent and meaning of the drawings, schedule of quantities and specification 

taken together whether the same may or may not be particularly shown or described therein 

provided that the same can reasonably be inferred there from and if the contractor finds any 

discrepancy in the drawings, in between the drawings, schedule of quantities and specification, 

he shall immediately and in writing refer the same to the project officer / SIPCOT Officers who 

shall decide in consultation with the  Employer  which is to be followed. 

 

10.  AUTHORITIES, NOTICES AND PATENTS 

 

The contractor shall conform to the provisions of any Act of the legislature relating to the 

works and to the regulations and bye-laws of any authority and/or any water, lighting and other 

companies and/or authorities with those system, the structure is proposed to be connected and 

shall before making any variations from the drawings or specification that may be necessitated 

by so conforming give to the Employer written notice, specifying the variations from the 

proposed to be made and the reason for making and apply for instructions thereon.  In case, 

the contractor shall not within the ten days receive such instructions, he shall proceed with the 

work, conforming the provision, regulations or bye-law in question and any variation so 

necessitated shall be dealt with under clause No.18. The contractor shall bring to the attention 

of the Employer any notices required by the said Act/s, Regulations or bye-laws to be given any 

authority and pay to such authority, or to any public office, all fees that may be properly 

chargeable in respect of the works and lodge the receipts with the Employer. The contractor 

shall indemnify the EMPLOYER against all actions arising from such claims and shall himself pay 

all royalties, license fees, damages, costs and charges of all and every sort/s that may be legally 

incurred in respect thereof. 

 

11. SETTING OUT  

 

The contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the position, levels, dimensions and alignment 

of all parts thereof. If at any time error in this respect shall appear during the progress of the 

works, the contractor shall at his own expense rectify such error if so required to the satisfaction 

of the EMPLOYER. 

12. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION 

All materials and workmanship shall so far as procurable be of the respective kinds 

described in the schedule of quantities and/or specifications and in accordance with the 
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Employer‟s instructions and the contractor shall upon the request of Employer furnish him with 

all invoices, accounts, receipts and other vouchers to prove that the materials comply therewith.  

The contractor shall at his own cost arrange for and/or carry out any test of any materials which 

the Employer may require. 

 

a. Clean river sand shall be used in all cases. 

 

b. Only clean and fresh water shall be used on the work.  The contractor shall make his 

own arrangements for water and power supply required for the execution of the work 

and shall meet all charges therefor.  The special attention of the contractor is drawn 

to Clause-36 of General Conditions of Contract of TNBP regarding water and lighting. 

 

c. The broken stones for concrete and RCC work should be of hard blue granite and 

passed by the SIPCOT Officer.  

 

d. The work shall be carried out with least hindrance to the adjoining building and the 

contractor will be responsible for any damages caused to the existing fixtures, electric 

fittings etc. in the course of execution and the contractor shall make good to original 

condition any damage, without any claim for extra. 

 

e. Concrete works:  All exposed concrete surfaces will be required to be finished by 

cement plaster as instructed.  

f. Plastering: All external corners, edges of doors and window openings etc. shall be 

finished sharp using rich mortar and also finished truly vertical or horizontal as the 

case may be. The rate for plastering shall include the cost of finishing as above and no 

separate extra for the corners, edges, beams etc. shall be paid. 

 

g. The SIPCOT reserves the right, to split up the work and entrust the spilt up portions to 

different contractors if found necessary on valid reasons. 

 

h. Projections if any required in the masonry will be measured under the relevant items 

and no extra will be paid of for finishing the same. 

 

i. The arrangement of R.T.S /M.S. rods for all RCC works shall be in accordance with the 

working drawing supplied. 

 

(i) Steel Centering using MS Sheets / Angles / Channels / MS Fabricated Spans / Ties / 

Beams / Adjustable Steel Props shall be used on the work.  Wherever it is 

impossible to use steel centering, wooden centering will be permitted depending 

upon the nature and conditions of the works to be executed.  In such cases, the 

planks for forms and centering for RCC works  shall be of well seasoned timber 

approved by the officer according to Clause 10 of TNDSS No.30.  They must be 

made smooth and perfectly level at the top so as to give smooth and even finish to 
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the RCC Ceilings.  Mango Planks shall not be used under any circumstances.  

Centering and formwork shall be provided to the extent and area ordered by the 

Officer. 

 

(ii) Payment for centering works for all RCC items shall be made only after the 

concrete is laid. 

 

(iii) All cement concrete for RCC works shall be machine mixed and vibrated. 

 

(iv) All lime mortar shall be ground in mortar mill as per TNDSS. 

 

 

j. Wherever dewatering of sub soil water is necessary for the execution of works the 

cost of the same should be borne by the contractor only and no extra claim 

whatsoever on this account will be admitted. 

 

13. CONTRACTOR’S SUPERINTENDENCE AND REPRESENTATIVE OF THE WORK 

 

The contractor shall give all necessary personal superintendence during the execution of 

the works and as long thereafter as the Employer may consider necessary until the expiration of 

the “Defects Liability period”, stated in the Appendix hereto. The contractor shall also during the 

whole time, when the works are in progress employ a competent representative (Project 

Engineer) who shall be constantly in attendance at the site. Any direction, explanations, 

instructions or notices given by Employer to such representatives shall be held as given to the 

contractor. 

 

14. DISMISSAL OF WORKMAN 

 

The contractor shall on the request of the Employer immediately dismiss from the work 

any person employed thereon by him who may in their opinion be incompetent or misconduct 

himself and such person shall not be again employed on the worksite without the permission of 

the Employer. 

 

15.  ACCESS OF SIPCOT OFFICER TO WORKS 

 

The Employer/SIPCOT site officers shall, at all reasonable times, have free access to the 

works and/or to the workshops, factories or other places where materials are lying or from 

which they are being obtained and the contractor shall give every facility to the 

Employer/SIPCOT site officers necessary for inspection and examination/test of the material and 

workmanship.  No person unauthorized by the Employer except the representatives of public 

authorities shall be allowed on the works at any time. 
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16. PROJECT OFFICER 

The term Project Officer shall mean the person duly authorised to inspect the work in the 

absence of the Employer.  The contractor shall offer the Project Officer / SIPCOT every facility 

and assistance for inspecting the works and materials and for checking and measuring items 

and materials.  The Project Officer shall have power to give notice to the contractor or to his 

representatives of non approval of any work or materials and such work shall be suspended or 

the use of those of such materials shall be discontinued until the decision of the Employer is 

obtained.  The work will from time to time be examined by the Project Officer or any site officer 

not in any way to exonerate the contractor from the obligation to remedy any defects, which 

may be found to exist at any stage of the works or after the same is completed.  Subject to the 

limitation of this clause the contractor shall take instructions only from the SIPCOT officer.   

17. ASSIGNMENT AND SUB-LETTING 

 

The whole of the works included in the contract shall be executed by the contractor and 

the contractor shall not directly transfer, assign or underlet/sublet the contract or any share 

thereof or interest therein without the prior written consent of the Employer and no undertaking 

shall relieve the contractor from the full and entire responsibility of the contract or from active 

superintendence of the works during their progress. 

 

18. VARIATION NOT TO VITIATE CONTRACT 

 

No alteration, omission or variation shall vitiate this contract.  But in case the Employer 

thinks proper at any time during the progress of the works to make any alterations and addition 

to or omissions from the works or any alterations in the kind and quality of the materials to be 

used therein and shall give notice thereof in writing under his hand to the contractor, shall alter 

and add to or omit from as the case may be, required in accordance with such notice.  But the 

contractor who shall not do any work extra or any deviation from any of  the provisions of the 

contract, stipulations, specification or contract drawing without the previous consent in writing 

of the Employer and the value of such extras, alterations, additions or omissions authorised by 

the Employer shall in all cases be determined by the Employer in accordance with the provisions 

of Clause-22 thereof and such of the sum shall be added to or deducted from the contract 

amount accordingly.    

 

19. SCHEDULE OF QUANTITIES 

 

The schedule of quantities unless otherwise stated shall be deemed to have been 

prepared in accordance with the standard method of measurement of such works as per the 

Tamilnadu Building Practice. 

 

Any error in description or in quantity or in omission of items from the schedule of 

quantities shall not vitiate this contract but shall be rectified and the value thereof as 
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ascertained under clause-22 thereof shall be added to or deducted from the contract amount (as 

the case may be) provided there shall be no rectification of errors in the contractor‟s schedule of 

rates. 

 

20. SUFFICIENCY OF SCHEDULE OF QUANTITIES 

 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the schedule 

of quantities and/or the schedule of rates and prices which rates and prices shall cover all his 

obligations under the contract, and all matters and things necessary for the proper completion 

of the works. 

 

21. TAKING MEASUREMENTS 

 

The Project Officer may from time to time intimate to the contractor that he requires the 

works to be measured and the contractor shall forthwith attend and send a qualified agent to 

assist the Project Officer or site officer in taking such measures, measurements and calculations 

and to furnish the particulars or to give all assistance required by either of them. 

 

Should the contractor fails to attend or neglect or omit to send such Agent then the 

measurement taken by the Project Officer or site officer shall be taken to be correct 

measurements of the works.  Such measurement shall be taken in accordance with the standard 

method of measurement for building works.  

 

      The contractor or his agent may at the time of measurement take such note and 

measurements as he may require. 

All authorised extra works, omissions and all variations made without the 

Employer/Project Officer‟s knowledge, if subsequently sanctioned by the Employer in writing 

shall be included in such measurements. 

 

22. PRICES FOR EXTRAS ETC / ASCERTAINMENT OF 

Should it be found after the completion of the works from measurements taken in 

accordance with the previous paragraph that any of the quantities or amounts of works thus 

ascertained are less or greater than the quantities or amounts specified for the works in price-

schedule of quantities and (or) tender or that any variation is made, the calculation of such 

quantities / amounts or variation unless previously or otherwise agreed upon, shall be made in 

accordance with the Employer‟s instructions.  The measurement and valuation in respect of the 

contract shall be completed within the „period of final measurements‟ stated in appendix. 

 

Materials, when taken into account will be the property of the Employer. Wherein any 

payment certificate on which the contractor has received payment, the Employer has included 

the value of any unfixed materials intended for and/or advance payment to the works, such 
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materials shall become the property of the Employer and they shall not be removed except for 

use upon the works, without the written authority of the Project Officer. The contractor shall be 

liable for any loss or damage to such materials. 

 

23. REMOVAL OF IMPROPER WORK 

 

The Employer shall during the progress of works, have power to order in writing from 

time to time removal from the works, within such reasonable times as may be specified in the 

order, of any materials which in the opinion of the Employer are not in accordance with the 

specification or the instruction of the Employer, the substitution of proper materials and the 

removal and proper re-execution of any work executed with materials or workmanship not in 

accordance with the drawings and specifications or instructions and the contractor shall 

forthwith carryout such order at his own cost.  In case of default on the part of the contractor to 

carryout such order, the Employer have the power to employ and pay other person etc. to 

carryout the same and all expenses consequent on incidental thereto shall be borne by the 

contractor, or may be deducted by the Employer for any money due or that may become due to 

the contractor. 

 

24. DEFECTS AFTER COMPLETION:  

 

Any defect, shrinkage, settlement or other faults which may appear within the defects 

Liability period stated in the appendix, arising in the opinion of the Employer and from materials 

or workmanship not in accordance with the contract shall upon the directions in writing of the 

Employer and within such reasonable time as shall be specified therein be amended and made 

good by the contractor at his own cost such defects, shrinkage, settlements or other faults and 

all damages loss and expenses consequently thereon or incidental  thereto shall be made good 

and borne by the contractor and such damage, loss and expenses shall be recoverable from him 

by Employer or may be deducted from any money due or that may become due to the 

contractor the Employer may in lieu of such amending and making good by the contractor, 

deduct a sum to be determined by the Employer equivalent to the cost of amending such work 

and in the event of the amount retained under Clause-36 being insufficient recover the balance 

from the contractor, together with any expense the Employer may have incurred in connection 

therewith.  Should any defective work have been done or materials supplied by any sub-

contractor employed on the works who has been nominated or suggested by the Employer, as 

provided in Clause-26 of the contract shall be liable to make good in the same manner as if such 

work or materials had been done or supplied by the contractor and been subject to the provision 

of this clause and clause-26 thereof. The contractor shall remain liable under the provisions of 

this clause notwithstanding the signing of the Employer or any certificate of the passing of the 

accounts. 
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25. CERTIFICATE OF VIRTUAL COMPLETION 

 

The work shall not be considered as completed until the site officer has certified in 

writing that they have been virtually completed and the defects liability period shall commence 

from the date of such certificate. 

 

 

26.  NOMINATED SUB-CONTRACTOR  

 

All specialists, Merchants, Tradesman and others executing any work or supplying and 

filling any goods for which time cost prices or provisional sums are included in the schedule of 

quantities and / or specifications may be nominated or selected by the Employer are hereby 

declared to be sub-contractor are employed by the contractor and are therein referred to as 

nominated sub-contractor.  No nominated sub-contractor shall be employed on or in connection 

with the works against whom the contractor shall make reasonable objection or save where the 

Employer and contractor shall otherwise agree, who will not enter into a contract provided,      

 

a. That the nominated sub-contractor shall indemnify the contractor against the same 

conditions in respect of the sub contract as the contractor is under, in respect of his 

contract. 

 

b. That the nominated sub contractor shall indemnify the contractor against claims in 

respect of any negligence by the sub-contractor/ his servants or agents or any issues 

by him or them of any Workmen- Compensation Act in force. 

 

c. Payment shall be made to the nominated sub-contractor within fourteen days of the 

receipt of the site officer certificate provided that before any certificate is issued, the 

contractor shall upon request to furnish to the site officer‟s proof that all nominated 

sub-contractor accounts included in previous certificates have been duly discharged, 

in default whereof the Employer may pay the same upon a certificate of the site 

officer and deduct the amount thereof from any sums due to the contractor.  The 

exercise of this power shall not create privity of contracts as between Employer and 

sub-contractor. 

 

27. OTHER PERSONS ENGAGED BY EMPLOYER 

 

The Employer with the concurrence of the SIPCOT site officer reserves the right to use 

the premises and any portion of the site for the execution of any work not included in this 

contract which he may desire to carry out by other persons and the contractors to allow all 

reasonable facilities for the execution of such work but is not required to provide any plant or 

materials for the execution of such work except by special arrangements with the Employer.  

Such work shall be carried out in such a manner as not to impede the progress of works 
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included in the contract and the contractor shall not be responsible for any damage or delay, 

which may happen to or be occasioned by such work. 

 

28. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY 

 

The contractor shall be responsible for all injury to persons animals or things and for all 

structural and destructive damage to property which may arise from the operation or neglect of 

himself or of any nominated sub-contractor‟s employees, whether such injury or damage arise 

from carelessness, accident or any other cause whatsoever, in any way connected with the 

carrying out of this contract.  This clause shall be held to include inter-alia, any damage to 

buildings whether immediately adjacent or otherwise, any damage to roads, streets, footpaths, 

bridges or ways as well as damage caused to the buildings and works forming the subject of this 

contract by frost or other inclemency of weather. The contractor shall indemnify the Employer 

and hold him harmless in respect of all and expenses arising from any such injury or damages 

to persons or property as aforesaid and also in respect of any claim made in respect of injury or 

damage under any such Acts of Government or otherwise and also in respect of any award of 

compensation or damages consequent upon such claim. The contractor shall reinstate all 

damage of every source mentioned in this clause, so as to deliver up the share of the contract 

works completed and perfect in every respect and so as to make good or otherwise satisfy all 

claims for damage to the property of third parties. The contractor shall indemnify the Employer 

against all claims which may be made against the Employer by any number of the public or 

other third party in respect of anything which may arise in respect of the contract, with an 

approved office, a policy of insurance in the joint names of the Employer and the contractor 

against such arise and deposit such policy or policies with the Employer from time to time 

during the currency of this contract. The contractor shall similarly indemnify the Employer 

against all claims which may be made upon whether under the workmen‟s Compensation Act or 

any other statutes in force during the currency of this contract or in common law in respect of 

any employees of the contractor or any sub-contractor and shall at his own expenses effect and 

maintain, until the virtual completion of the contract, with an approved office, a policy of 

insurance in the joint names of the Employer and the Contractor against such risks and deposit 

such policy or policies with SIPCOT from time to time during the currency of the contract. 

The contractor shall be responsible for anything, which may exclude from the insurance 

policies above referred to and also for all other damages to any property arising out of and 

incidental to the negligent or effective carrying out of this contract.  He shall also indemnify the 

Employer in respect of any costs, charges or expenses arising out of any claim or proceedings 

and also in respect of any award of or compensation of damage arising there from, arising from 

any such industry or damage to persons or property as aforesaid and also in respect of any 

claim made in respect of injury or damage under any Acts of Government or otherwise and also 

in respect of any award of compensation or damages consequent upon such claim. 
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The Employer with the concurrence of the Site Officer shall be at liberty and is hereby 

empowered to deduct the amount of any damage, compensation, costs, charges and expenses 

and or occurring from or in respect of any such claim or damage from any sum due or to 

become due to the contractor. 

 

29. The contractor shall at the time of signing the contract insure the works and keep 

them insured until the virtual completion of the contract against loss or damages by fire in an 

office, to be approved by the SIPCOT in the joint names of the Employer and contractor (the 

name of the former being placed first in the policy) for the full amount of the contract and for 

any further sum if called upon to do so by the Employer, the premium for such further sum 

being allowed to the contractor as an authorized extra such policy shall cover the property of 

the Employer only. The contractor shall deposit the policy and receipt for the premium with the 

Employer within twenty one days from the date of signing the contract.  Unless otherwise 

instructed by the SIPCOT in default of the contractor, insuring as provided above, the Employer 

on his behalf may so insure and may deduct the premium paid from any amount due or which 

may become due to the contractor.  The contractor shall as soon as the claim under the policy is 

settled, the work reinstated by Insurance Office should they elect to do so, proceed with all due 

diligence with the completion of the works in the same manner as though the fire had not 

occurred and in all respects under the same conditions of contract. The contractor in case of 

rebuilding or SIPCOT in default of the contractor insuring as provided above, the Employer on 

his behalf may so insure and may deduct the premium paid from any money due or which may 

become due to contractor. The contractor shall as soon as the claim under the policy is settled 

or the work reinstated by the Insurance Office, should they elect to do so, proceed with all due 

diligence with the completion of the works in the same manner as though the fire had not 

occurred and in all respects under the same conditions of contract. The contractor in case of 

rebuilding or reinstatement after fire shall be entitled to such extension of time for completion 

as SIPCOT site officer deems fit. 

 The contractor has to take insurance for the contract values and the coverage 

should be for the contract period including the EOT period, if any granted for this work. 

 

30. DATE OF COMMENCEMENT AND COMPLETION 

Date of commencement will be reckoned as actual date of handing over of site to the 

Contractor or 15 days after the receipt of work order whichever is earlier.  The contractor shall 

be allowed admittance to the site on the “Date of commencement” stated above and he shall 

there upon complete the same on or before the „Day of completion‟ stated in the condition 25 

subject nevertheless to the provision for extension of time hereinafter contained.     

 

  If the contractor fails to commence the work as instructed by SIPCOT or fails to 

complete the entire work within 6 Months (Six Months) from the date of handing over of the 
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site, he shall be liable for all the damages and consequences arising there from and the same 

should be rectified by the contractor his own cost. 

 

31. DAMAGE FOR NON-COMPLETION 

 

If the contractor fails to complete the works or part of the works by the due date stated 

in the appendix or within any extended time under Clause-32 thereof and the SIPCOT site 

officers certify in writing that in his opinion the same ought reasonable so, to have been 

completed, the contractor shall pay or allow to the Employer the sums claimed in the appendix 

as „Liquidated Damages for the period during which the said works shall so remain incomplete 

and the Employer and deduct such damages from any moneys due to the contractor. 

 

32. DELAY AND EXTENSION OF TIME 

 

a. If the work is not completed as per the time schedule, a fine not exceeding 5% of the 

value of the contract will be imposed on the contractor for slow progress of work. 

 

b. If in the opinion of the Employer the works be delayed (a) by force measure of (b) by 

reason of any exceptionally inclement weather conditions (c) by reasons of proceedings 

taken or threatened by or dispute with adjoining or neighboring owners by Public 

Authorities arising otherwise than through the contractor‟s own default or (d) by the 

works or delays of other contractors or tradesmen engaged or nominated by the 

Employer and not referred to in the schedule of quantities and/or specification of or (e) 

by reason of site officer(s) instructions as per Clause-2 of (f) by reason of Civil 

Commotion, local combination of workmen or strike or lockout effecting any of the 

building trades or (g) in consequences of the contractor not having received confirmation 

in due time,  necessary instructions from the Employer on the recommendation of the 

Site Officer for which he shall have specially applied in writing, the Employer shall make 

a fair and reasonable extension of time for completion of the contract shall, as soon as 

may be given written notice thereof to the Employer the contractor shall nevertheless 

continue his endeavors to prevent delay and shall do all that may reasonably be required 

to the satisfaction of Employer to proceed with work. 

 

33. FAILURE BY CONTRACTOR TO COMPLY WITH SIPCOT INSTRUCTIONS 

 

If the contractor after receipt of written notice from the Employer requiring compliance 

within ten days, fails to comply with such further drawings/and/or SIPCOT officer‟s instructions, 

the Employer with the advice of the site officer, may employ and pay other persons to execute 

any such work whatsoever that may be necessary to the effect thereto and all costs incurred in 

connection therewith shall be recoverable from the contractor by the Employer on the certificate 

of the site officer as a debit or may be deducted by him from any money due or to become due 

to the contractor. 
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34. TERMINATION / DETERMINATION OF CONTRACT BY THE EMPLOYER 

a. If the contractor, 

 

(i) being an individual or firm commit any “act of insolvency” or shall be adjudge insolvent 

or being an Incorporated Company shall have an order for compulsory winding up 

made, against with or pass an effective resolution for winding up voluntarily or subject 

to the liquidation, such acts of insolvency or winding up shall be liable within seven 

days after notice to him inquiring him to do so, show to the reasonable satisfaction of 

the Employer that he is able to carryout and fulfill the contract, and to give security, 

therefor, if so required by the Employer or if the contract (whether an individual, firm 

or incorporated company) shall suffer execution to be issued, or shall suffer any 

payment under this contract to be attached by or on behalf of any of the creditors of 

the contractor, or shall assign or sublet to this contract without the consent in writing 

of the Employer/Project Officer first obtained or shall charge or encumber this contract 

for any payments due  or which may become due to the contractor there-under or if 

the Project Officer shall certify in writing to the Employer that the contractor. 

 

(ii) has abandoned the contract, or 

 

(iii) has failed to commence the works, or had without any lawful excuse under these 

conditions, suspended the progress of the works for 14 days after receiving from the 

Employer/Project Officer, written notice to proceed or 

(iv) has failed to proceed with the works with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed upon 

or 

 

(v) has failed to remove materials from the site or pull down and replace work for seven 

days after receiving from the Project Officer‟s written notice that the said materials or 

work were condemned and rejected by the Employer / Project Officer under these 

conditions or 

 

(vi) has neglected or failed persistently to observe and perform all or any of the facts, 

matters or things by this contract to be observed and performed by the contractor for 

seven days after written notice shall have been given to the contractor requiring the 

contractor to observe or perform the same or 

(vii) has to the detriment of good workmanship or in defiance of the Employer / Project 

Officer‟s instructions to the contrary subject any part of the contract. 

 

Then and in any of the said cases the Employer with the written consent of the Project 

Officer, may notwithstanding any previous waiver, after giving seven days notice in 

writing to the contractor determine the contract, but without hereby affecting the 

functions of the Project Officer or the obligations and liabilities of the contractor, the 
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whole of which shall/continue in force as fully as if the contract had not been so 

determined and as if the work subsequently executed had been executed by or on behalf 

of the contractor, and further the Employer on the recommendation of the Project Officer 

may enter upon and take possession of the works and all plant, tools, scaffoldings, 

sheds, machinery, steam and other power utilities and materials lying upon the premises 

or the adjoining lands or roads, and use the same as his own property nor may employ 

the same by means of his own servants and workman-in-carrying “on” and completing 

the works or by employing any other contractor or other person or persons to complete 

the works and the contractor shall not in any way interrupt or do any act, matter or 

thing to prevent or hinder such other contractor or other person or persons employed for 

completing the finishing or using the materials and plant for the works.  When the 

Employer/Project Officer shall give a notice in writing to the contractor to remove his 

surplus materials, tools and plant, and should the contractor fails to do so within a 

period of 14 days after receipt thereto by him, the Employer shall sell the same by public 

auction and shall give credit to the contractor for the amount realized.  The Project 

Officer shall thereafter ascertain and certify in writing under his hand what (if anything) 

shall be due or payable to or by the Employer for the value of the said plant and 

materials so taken possession of by the Employer and the expense or loss which the 

Employer shall have been put to, in procuring the works to be completed and the 

amount, if any, owing to the contractor and the amount which shall be so certified shall 

thereupon be paid by the Employer, as the case may be and the certificate of the Project 

Officer shall be final and conclusive between the parties.               

 

b. After, determining the contract, SIPCOT shall have the right to give any part or whole of 

the unexecuted balance work to any other contractor, in which case any expenses which 

may be incurred in excess of such amount which would have been paid to the original 

contractor if the whole work had been executed by him, will be recovered from him.  For 

this purpose, the amount will be deducted from the money due to him from SIPCOT on 

any account whatsoever.  But if the expenses incurred by SIPCOT are less than the 

amount works out as per original agreement rate, than the difference will not be paid to 

the Contractor, as he is a defaulter.  

 

 

35. PRIME COST AND PROVISIONAL SUMS 

 

a. Where „Prime Cost‟ (PC) prices or Provisional Sums of money are provided for any 

goods or work in the specification or schedule of quantities the same are exclusive of 

any trade discounts or allowances, discount for cash, or profit which the contractor 

may require and of carriage and fixing. 

 

b. All goods or works for which prime cost prices or provisional sums of money are 

provided may be selected or ordered from any manufacturers or firms at the 
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discretion of the Project Officer or Employer and the Employer reserves to himself 

the right of paying direct to any such goods, or work and deducting the said prices or 

sums, from the amount of contract.  Should any goods or work for which prime cost 

prices or provisional sums are provided or portions of same be not required, such 

prices or sums, together with the profits allowed for the same and such additional 

amounts as the contractor may have allowed for carriage and fixing will be deducted 

in full from amount of the contract whether the goods be ordered by the contractor 

or otherwise, the contractor shall, at his own cost fix the same if called upon to do so 

and the contractor shall also receive and sign for such goods and be responsible for 

their safe custody as and from the date of their delivery upon the works. 

 

c. In cases in which provisional quantities of materials are contained in the contract, 

the contractor shall provide such materials to such amounts or to greater or less 

amounts as the Project Officer shall direct in writing as the net rates at which he 

shall have priced such items in his schedule of quantities. Should however any such 

item be entirely omitted which omission shall be at the Employer / Project Officer‟s 

discretion, no profit on such items shall be allowed to the contractor. 

 

d. If the contractor neither produces the receipt nor gives authority to the Employer to 

issue a certificate in favour of such sub-contractor direct, the SIPCOT officer may 

upon giving the contractor seven days notice in writing of his intention to do so, 

issue to the sub-contractor such certificate direct. The Employer may obtain the 

receipt from the sub-contractor which receipt shall be deemed as a discharge for the 

amount of such certificate as though given by the contractor.  In the event of such 

default on the part of the contractor, he shall not be allowed any profit he may have 

added in the schedule of quantities upon such sub-contract. 

 

e. The exercise of the option before referred to by the contractor and the issue of 

certificates as before described to sub-contractor upon the contractors request of the 

issue to the sub-contractor director of certificate by the Employer shall not, however 

relieve the contractor from any of the liabilities in respect of insufficient/faulty or in-

completed work of the sub-contractor for which he may be liable under the terms of 

contract. 

 

f. If any provisional items provided for work of a nature usually carried out by the 

contractor in the ordinary course of his business, the Employer shall give the 

contractor an opportunity of tendering for the same without prejudice to the right to 

accept the lowest or any tender. 

 

36.  CERTIFICATE AND PAYMENTS 
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The contractor shall be paid by the Employer from time to time in installments under 

interim certificates to be issued by the Project Officer to the contractor on account of the works 

executed when in the opinion of the site officer, work to the approximate value of work for 

interim certificates or less at the reasonable discretion of the Employer has been executed in 

accordance with this contract, subject, however, to retention of 5% of bill amount from each 

bill.  The Project Officer shall with the concurrence of the Employer include in the interim 

certificate such amount as he may consider proper on account of materials delivered upon the 

site by the contractor for use in the work.  And when the works have been critically completed 

and the Project Officer should have certified in writing that they have been completed, the 

contractor shall be paid by the SUPERINTENDING ENGINEER in accordance with the certificate 

to be issued by the Project Officers the sum of money named in the Appendix as „Installment 

after virtual completion‟ being 50% of the said total retention money.  The balance 50% of the 

retention amount, EMD and Security Deposit will be released, after one year from the 

completion of entire work, to the contractor on receipt of indemnity bond  for a further period of 

four years, provided always that the issue by the Project Officer of any certificate during the 

progress of the works or their completion shall not relieve the contractor from his liability under 

Clause 2 and 25 nor relieve the contractor of his liability in the cases of all defects and 

insufficiencies in the works or materials which a reasonable examination would have disclosed.  

New certificate of the Project Officer shall be the conclusive evidence that any works or 

materials to which it relates are in accordance with the contract.  The Employer shall have full 

power on the advice of the Project Officer withhold any certificate if the works or any parts 

thereof are not being carried out to his satisfaction. The Project Officer may by any certificate 

make any correction in any previous certificate, which shall have been issued by him. 

 

37. FORFEITURE OF PERFORMANCE SECURITY 

 

The performance security is liable to the forfeited in case, where the contractor fails to 

carry out the work in accordance with the specifications, terms and conditions of the Contract, 

leading to termination of the contract. 

 

38. Notwithstanding anything contained in the agreement, instructions of the Employer shall be 

final and binding on the contractor and in respect of all or any of the matter under clauses 2 to 

32 above and the clauses stipulated shall not contradict the TNBP. 

 

39. SETTLEMENT OF DISPUTES 

 

In case of any difference or dispute shall arise between the parties here to in respect of 

any of the matter comprised in this contract, the jurisdiction of the court shall be at Chennai. 

 

40. The contractor shall be responsible for the safe custody and storage of the materials under 

dry condition at the place of the work spot approved by the Officer. 
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41. No royalty shall be charged, where due for materials quarried from the Public Works 

Department or District Board or other Government quarries. No plot rent will be charged for 

materials stacked on the SIPCOT land during the course of construction provided all such 

materials are removed within a month after the work is completed. 

 

42. Royalty charges due for the use of private quarries and private land shall be paid by the 

contractor.  

 

43. The contractor shall form his own approach road in the works site for which no extra will be 

due to him.  On completion of work, the contractor shall not be permitted to remove the 

materials laid for formation of road.  If the contractor is allowed to use the existing roads, he 

shall maintain them in good condition at his own cost throughout the period of the contract. 

 

44. Any surplus materials remaining at the site, will not generally be taken over by SIPCOT, 

whether before or after the completion or determination of contract. Such materials which were 

originally procured by the contractors are the property of the contractors and can however be 

taken over by the SIPCOT if required, for use on other works which are in progress only by 

special arrangements and at the prevailing market rates viz. the rates at which the articles or 

articles of a similar description can be procured at a given time at the storage godown from 

public market suitable in the division for obtaining supply thereof. 

 

45. The contractor‟s special attention is invited to the General Conditions to the Contract of 

TNBP and he is requested to provide shed, latrine and urinal for his workmen at his own 

expenses.  

 

46. If night work is required to fulfill the agreed rate of progress, all arrangements shall made 

by the contractors inclusive of lighting without any claim for extra.  

 

47. The contractor shall not employ the labour below the age 14 years and shall also note that 

he must offer employment to ex-servicemen, ex-toddy tapers and unemployed agricultural 

labourers as far as possible.  

  

48. Any of the items in the schedule may be omitted or radically altered.  No variation in a rate 

shall become payable to contractors on account of such omissions or variation in quantities. 

 

49. Reference to TNBP Nos. in the schedule of quantities or as per the re-print 1988 and 

Addenda and Corrigenda issued thereafter. 

 

50. The formation of roads will be deemed to be completed only if all the items of works 

including finishing items contemplated herein are executed. 

 



36 
 

 

CONTRACTOR                                                                                             

51. The contractor shall abide by the contractor‟s labour regulations of the PWD framed by the 

Tamilnadu Government. 

 

52. The contractor shall at his own expenses provide arrangements for the provision of footwear 

for any labour doing cement mixing work and all other similar type of work involving the use of 

tar, mortar, etc. to the satisfaction of Employer‟s / Officer and on his failure to do so the SIPCOT 

shall be entitled to provide the same and recover the cost from the contractor. 

 

53. When there are complaints of non-payment or wages to the labour, bills of the contractor 

may be withheld pending a clearance certificate from the labour Department. 

 

54. RULES FOR  THE  PROVISION  OF  HEALTH  AND  SANITARY  FOR WORKERS 

EMPLOYED BY THE SIPCOT CONTRACTORS 

 

The contractor‟s special attention is invited to clause 37,38,39 and 51 of the General 

Conditions to contract in Tamilnadu Building Practice and he is requested to provide at his own 

expenses, the following amenities to the satisfaction of the officer. 

a. FIRST AID 

At the work site, there shall be maintained in a readily accessible place, first aid 

appliances and medicines including adequate supply of sterilized dressings and sterilized cotton 

wool.  The appliances shall be kept in a good order.  They shall be placed under the charge of a 

responsible person who shall be readily available during working hours. 

 

b. DRINKING WATER 

(i) Water of good quality fit for drinking purpose shall be provided for the work people on a 

scale of not less than a gallon per head per day. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage tank where such drinking water shall be stored. 

(iii) Every water supply and storage shall be at a distance not less than 50 feet away from any 

latrine, drain or other existing well which is within such proximity of latrine, drain or any 

other source of pollution. The well shall be properly closed, if water is drawn from it for 

drinking. All such wells shall be entirely closed and be provided with a trap door and shall 

be dust and water proof. 

 

A reliable pump shall be fitted to each covered well. The trap door, shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

 

c. WASHING AND BATHING PLACES 

     Adequate washing and bathing places shall be provided separately for men and women.  

Such places shall be kept in clear and drained condition.  Bathing or washing should not be 

allowed in or near the drinking water well. 
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d. LATRINE AND URINALS 

 

     There shall be provided within the premises of every work place and accommodation for 

labourers latrines and urinals in an accessible place separately for each of them. The number of 

seats to be provided shall not be less than the following in any particular case.  

 

i. Where the number of persons employed 

 does not exceed 50     - 2 seats 

 

ii. Where the number of persons employed 

 exceed 50 but does not exceed 100   - 3 seats 

 

iii. For every additional 100 persons   - 3 seats 

 

 

     If women are employed, separate latrine and urinals screened from those for men shall be 

provided on the same scale.  Except in work places provided with water flushed latrine 

connected with a water borne sewerage system, all latrines shall be provided with receptacle 

dry earth system which will be cleared at least four times daily and at least twice during working 

hours and kept in a strictly sanitized conditions. 

 

     The latrine and urinals shall be tarred inside and outside at least once a year. The excreta from 

the latrines shall be disposed off at the contractor‟s expenses in outside pits approved by the 

local Public Health Authority. The contractor shall also employ adequate number of scavengers, 

conservancy staff to keep the latrine and urinals in a clear condition. 

 

e. SHELTER DURING REST 

 

At the work site there shall be provided, at free of cost, two suitable sheds one for meals 

and another for rest for the use of labour. 

 

f. CRECHES 

At every work place at which 25 or more women are working there shall be provided two 

huts of suitable size for the use of children under the age of 6 years belonging to such women.  

One hut shall be used for infant‟s games and play and the other as their bed room.  The huts 

shall not be constructed   on a lower standard than the following: 

 

 i. Thatched roofs 

ii. Mud floors and walls 

iii. Planks spread over the mud floor and covered with matting 

 

The size of the crèches should vary according to the number of women workers.  The 

crèches should be properly maintained and necessary equipment like toys, etc. should be 

provided and huts shall be provided with suitable and sufficient sweepers to keep the place 

clean.  There shall be two Ayas in attendance.  Sanitary facilities shall be provided to the 
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satisfaction of the Health Officer of the area concerned.  Two number of huts shall be 

constructed to children and attendants of the children. 

 

g. CANTEEN 

 

A cooked food canteen on a moderate scale shall be provided for the benefit of the 

workers, if it is considered expedient. 

 

h. SHEDS FOR WORKSMEN 

 

The contractor should provide at his own expense, shed for housing the workmen. The 

sheds be on a standard not less than the clean shelter type to live in which the workers 

pertaining to the locality are accustomed to. A floor area of about 6‟ x 5‟ for 2 persons shall be 

provided. The sheds are to be in a row with 5‟ clear space between sheds and 80‟ clear space 

between row if conditions permit. The work people‟s camp shall be laid out in units of 400 

persons each. Each unit to have clear space of 48‟ alround. 

 

55. GENERAL RULES TO SAFETY EQUIPMENT AND FIRST AID:  

ARTICLE – 10 

1. All necessary personal safety equipments shall be kept available for the use of the 

persons employed on the site and be maintained in a condition suitable for 

immediate use. 

 

2. The workers shall be required to use the equipment thus provided and the Employer 

shall take adequate steps to ensure proper use of the equipment by those 

concerned. 

 

ARTICLE – 11 

      When work is carried on in proximity to any place where there is a risk of drowning, all 

necessary equipment shall be provided and kept ready for use and all necessary steps shall be 

taken for the prompt rescue of any person in danger.  

 

ARTICLE – 12 

Adequate provision shall be made for prompt first aid treatment of all injuries likely to be 

sustained during the course of the work. 

 

ARTICLE – 13 

Where large work places are situated in cities, town or in their suburban and no beds are 

considered necessary owing to the proximity of city or town hospital, suitable transport shall be 

provided to facilitate removal of urgent cases to the hospitals.  At the work places, some 

conveyance facilities such as car, shall be kept readily available to the injured person or persons 

suddenly taken seriously ill to the nearest hospital. 
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56. SPECIAL CONDITION FOR GST 

 

The unit rates offered shall be inclusive of all taxes, except GST and levies by the 

Central or State Govt. Or local authorities as applicable including any variation during contract 

period and any agreed extension of time. 

The GST value as mentioned in Schedule – A is the applicable GST at the time of 

execution of the agreement. Any changes in the value of the GST in the future will be applicable 

and the contractor is bound to pay the same as and when demanded. 

 “All duties, taxes, and other levies except GST, payable by the contractor under the contract, 

or for any other clause shall be included in the rates, prices and total Bid Price submitted by the 

bidder”. 

 

57. RECOVERY OF MONEY FROM CONTRACTOR IN CERTAIN CASES:    

 

 In every case in which provision is made for recovery of money from the contractor, 

Government shall be entitled to retain or deduct the amount thereof from any money, that may 

be due or may become due to the contractor under these presents and or under any other 

contract or contracts or any other account what so ever. 

 

58. RECOVERY/UNDER REVENUE RECOVERY ACT 

 

Whenever any amount has to be paid by the contractor in view of determination of the 

contract by virtue of Clause 57.4 of General Conditions of Contract (TNBP Volume-II) or any 

amount that may be due or may become due from the contractor under these presents and the 

contractor is not responding, the SIPCOT shall be entitled to recover the said amount under the 

provision of the Tamil Nadu Revenue Recovery Act 1864 (Tamil Nadu Act V of 1864).  

 

59. CONTRIBUTION TO WORKERS WELFARE FUND: 

 Towards contribution of fund for the benefit of manual workers employed in the 

construction works an amount equivalent to 1.00% of estimate amount will be paid by the 

Employer direct to the Labour Welfare Board as per G.O. Ms. No. 283 / MA & WS Dept / Dated: 

11.11.2010 & G.O. Ms. No. 295/ Labour and Employment(I2) Dept/ Dated:17.12.2013. 

 

60. The Contractor should facilitate the Project Officer, SIPCOT Industrial Park Kurubarapalli for 

compliance under EPF & MP Act, 1952 for this work. The contractor has to produce documentary 

proof for minimum wages Act, PF, ESI etc., without violation of labour law in connection with 

the labour employed for the execution of this work. 

 

61.The Govt. of India has notified vide notification No:20/2017-Central Tax (Rate) dated:22nd 

August 2017 and Notification:21 No.24/20017-Central Tax (Rate) dated21st September 2017, 
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the concessional rate of the Goods and Services Tax(GST)at 12% (CGST6%+SGST6%) is 

liveable for any Government Contract, whether Civil or Electrical, irrespective of the Goods and 

Service Tax(GST) rate applicable on purchase of goods used in the execution of Government 

contract. 

  

62. Bonus to the contractors in advance:  

 Bonus as incentive for advance completion of works to the contractors and any work completed 

in advance by not less than 10% of agreement period can be considered and Bonus of 1% on 

the value of actual quantum of works executed at tendered rate may be paid, by adopting 

G.O(MS.). No.60 Public works (G2) Department, dr.14.03.2008 and the procedure laid down in 

PWD/Buildings Organisation memorandum No. H.D.O(A)/24179/2002-1, dt.22.04.2002” 

 

63. Procurement of cement: Arasu Cement from TANCEM or its equivalent brand should 

be used in the construction works. 

64. (i)Appropriate charges will be received for any materials supplied by SIPCOT to the 

contractor for the execution of work 

      (ii) Necessary charges will be recovered from the contractor for the usage of water, 

electricity and rent, if availed by the contractor from SIPCOT. 

       (iii) Necessary GST will be charged extra on the above. 
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                  PART-II 

PRICE BID 

SECTION-V 

ADDITIONAL CONDITIONS OF CONTRACT 

 

1. The works should be carried out strictly in accordance with the relevant BIS / MORT & H 

/ TNBP / TWAD / CEIG / TNEB Rules / Standard / Specifications, and also as per the 

conditions of contract. 

 

2. The materials used for this work is inclusive of all taxes and duties.  If any exemption is 

claimed at a later date, the amount so claimed should be passed on to SIPCOT. 

 

3. The tender conditions should also be returned along with the tender duly signed by the 

tenderer in all pages.  

 

4. The contractor shall be liable to set right all defects arising out of his faulty execution 

(or) substandard work noticed during defects liability period of five year at his cost. 

 

5. This is an ITEM RATE LUMPSUM CONTRACT.   

 

6. If required before the payment of final bill, the contractor shall also produce a certificate 

from the income tax authority that all the income tax payable by him upto date had 

been paid.  

 
7. The contractor engaging the labourers for the work is wholly responsible for any accidents or death 

occurring to the labour while carrying out the work awarded by the SIPCOT and the SIPCOT shall not 

be held responsible for such occurrence and also for payment of compensation to labourers.  

 

8. Risk Insurance:  The work under the contract shall be maintained at the contractor‟s 

risk until the work is taken over by the P.O. The contractor shall accordingly arrange his 

own insurance against all natural calamities, fire and other acts of GOD during such 

period and the SIPCOT shall not be liable for any loss or damage (vide Clause 47.1 of 

General Conditions to Contract as amended).  

 

9. Safety code:  The safety measures and all amenities for the labourers shall be made by 

the contractors at their cost as indicated in the safety code vide appendix to General 

conditions to contract and Clause 34, 35 and 42-1 to 42-8 of General conditions to 

contract. 

 

10. Recovery of dues under Revenue Act: Any amount fallen due from the contractor on 

account of this contract, even after recovering from the bills for this work and any other 

contract awarded to the contractor then the amount is liable to be recovered under the 

provision of Revenue Recovery Act. 
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PART-II 

PRICE BID 

SECTION-VI 

PRICE ADJUSTMENT CLAUSE 

PRICE ADJUSTMENT 

 

Price variation clause is applicable for of this work as per G.O.Ms.No.101/Public 

Works (G2) Department/ Dated 10.06.2009. 

 

              Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles and 

procedures and as per formula given in the contract data: 

 

a. The price adjustment shall apply for the work done from the start date 

given in the contract data upto end of the initial intended completion date 

of extensions granted by the Engineer and shall not apply to the work 

carried out beyond the stipulated time for reasons attributable to the 

contractor. 

b. The price adjustment shall be determined during each quarter from the 

formula given in the contract data. 

c. Following expressions and meanings are assigned to the work done during 

each quarter: 

 

           R = Total value of work done during the quarter. It would include the amount of 

secured advance for materials paid for (if any) during the quarter, less the amount of 

the secured advance recovered, during the quarter. It will exclude value for works 

executed under variations for which price adjustment will be worked separately based 

on the terms mutually agreed. 

 

To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the contract, the 

unit rates and prices included in the contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs. 

 

2.     Calculation of price adjustment 

 

1.2. Adjustment for Cement component 

 

i. Price adjustment for increase or decrease in the cost of cement procured 

by the contractor shall be paid in accordance with the following formula: 

 

 Vc = 0.85 x Pc/100 x R x (Ci-Co)/Co 

 

 Vc = Increase or decrease in the cost of work during the quarter  

         under consideration due to changes in rates of cement. 
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Co   =  The All India Average Wholesale Price Index for Cement for  

           the quarter preceding the date of opening of bids as  

          published by the Ministry of Industrial Development,  

           Government of India, New Delhi). 

 

Ci =    The All India Average Wholesale price Index for cement for  

           the quarter under consideration as published by RBI  

           (Source-EA-Ministry of Industrial Development,  

           Government of India, New Delhi). 

 

Pc = Percentage of cement component of the work. 

 

2.3. Adjustment for Steel Component 

 

i. Price adjustment for increase or decrease in the cost of steel procured 

by the contractor shall be paid in accordance with the following formula: 

 

Vs = 0.85 x Ps/100 x R x (Si-So) / So 

 

Vs  = Increase or decrease in the cost of work during the quarter  

         under consideration due changes in rates of steel. 

 

So  = The All India Average Wholesale Price Index for Steel (bars  

         and rods) for the quarter preceding the date of opening of  

         bids as published by the Ministry of Industrial Development,  

         Government of India). 

 

S1 = The All India Average Wholesale Price Index for steel (bars  

         and rods) for the quarter under consideration as published  

          by RBI (Source-EA Ministry of Industrial Development,  

           Government of India,l New Delhi) 

 

 Ps = Percentage of steel component of the work 

 

Note:  For the application of this Clause, the index of bars and rods   

           has been chosen to represent the steel group. 

2.4. Adjustment for Bitumen component 

 

(i) Price adjustment for increase or decrease in the cost of bitumen shall be 

paid on “Pass through Basis in accordance with the following formula: 

 

Vb = 1 x Qb x (Bi-Bo) 

 

Vb = Increase or decrease in the cost of work during the month  Under 

consideration due to changes the rates for 60/70 grade  

bitumen. 

 

 

Qb = The actual quantity of Bitumen in bulk form in Metric tones  

consumed (after the mix design) approved by the Project   

manager during the month. 

 

Bo = The basic price of bulk form of 60/70 grade bitumen of IOC Depot at 

Chennai including all taxes etc., on the day thirty days prior to the date of 

opening of bids. 

B1 = The invoice price of bulk form of 60/70 grade bitumen at the IOC / BPCL 

Depot at Chennai (whichever is less) inclusive all taxes  etc., for the period of 

execution under consideration. 
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2.5 Adjustment for POL (fuel land lubricant) component 

 

(i) Price adjustment for increase or decrease in the cost of POL (fuel and 

lubricant) shall be paid in accordance with the following formula: 

 

Vf = 0.85 x Pb/100 x R x (fi-Fo)/Fo 

 

Vf = Increase or decrease in the cost of work during the quarter  

       under consideration due to changes in rates of fuel and  

       lubricants. 

 

Fo = The Average official retail price of High speed diesel (HSD) at  

        the existing consumer pumps of IOC at Chennai on the day  

        thirty days prior to the date of opening of bids. 

 

F1 = The average official retail price of HSD at the existing  

        consumer pumps of  IOC at Chennai for the 15h day of the  

        middle calendar month of quarter  under consideration. 

 

Pf = Percentage of fuel and lubricant component of the work 

 

Note: For the application of this Clause the price of High Speed  

         Diesel oil has been chosen to represent the fuel and lubricant    

         group. 

 

        The following percentages will govern the price adjustment for the work under 

this contract. 

 

 

PRICE ESCALATION – ABSTRACT 

Sl. 

No 

Description Schedule-A 

 

1 Cement  

2 Steel  

3 Bitumen  

4 POL  

  TOTAL 
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PART-II 

PRICE BID 

SECTION-VII 

 

APPENDIX 

[CONTRACT DATA] 

 

Sl. 

No. 
Details 

Reference to NIT / 

Conditions of 

Contract / Special 

Condition 

Data 

1. Date of commencement of 

the work 

Clause-30 of Special 

Conditions 

Date of handing over of site to 

the contractor or 15 days after 

the receipt of the work order 

whichever is earlier. 

 

2. Period of completion Clause-30 of Special 

Conditions 

6 Months from the date of 

commencement. (including 

monsoon period) 

 

3. Liquidated damages  

(Not as penalty) 

Clause-31 of Special 

Conditions 

 

Rs.19,500/- per day 

 

4 Defects Liability Period Clause-10 of Pre-

qualification Tender 

Notice (Section-II to 

accompany the 

Technical Bid) 

Five years 

5 Earnest Money Deposit Clause-8 of Pre-

qualification Tender 

Notice (Section-II to 

accompany the 

Technical Bid) 

Rs.4,16,000/-  In the form of 

DD in the name of tenderer / 

Firm Only. 

 

6 

Security Deposit 

(Performance Security) 

Clause-9 of Pre-

qualification Tender 

Notice (Section-II to 

accompany the 

Technical Bid) 

An amount equivalent to 2% 

(Two Percent) of the contract 

value less EMD paid.  

 

7 Retention Money Clause-10 of Pre-

qualification Tender 

Notice (Section-II to 

accompany the 

Technical Bid) 

5% (Five Percent) of each 

running account bill. 

 

8 Interim Payment Clause-36 of Special 

Conditions 

 

Within 21 days from the date of 

receipt of Project Officer‟s 

Certificate of Payment or when 

the value of work excluding 

detections to be made exceeds 

Rs.50.00 lakhs whichever is 

earlier. 

9 Period of Final 

measurement and 

certification of final 

payment 

Generally as per Clause-

36 of Special Conditions 

 

Within “TWO” months from the 

date of completion of works. 

 

10 Payment of Final bill by 

the Employer. 

Clause-36 of Special 

Conditions 

Within “ONE” month from the 

date of certification by the 

Engineer-in-charge. 
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Sl. 

No. 
Details 

Reference to NIT / 

Conditions of 

Contract / Special 

Condition 

Data 

11 Rate of Interest for 

delayed payment 

-- “NIL” 

 

12 Release of Security 

Deposit and Performance 

Security Deposit (if any) 

Clause-10 of Pre-

qualification Tender 

Notice (Section-II to 

accompany the 

Technical Bid) 

 

1. 50% of the total withheld 

amount shall be refunded 

after completion of work, 

along with final bill. 

 

2. Remaining 50% of the total 

withheld amount along with 

the Earnest money deposit 

security deposit & additional 

performance security deposit 

shall be refunded after one 

year from the date of 

completion on receipt of 

indemnity bond for a further 

period of 4 years. 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



50 
 

 

CONTRACTOR                                                                                             

 

 

 

 

 

 

 

 

 

 

 

PART-II 

PRICE BID 

SECTION-VIII 

 

 
 

 
 

TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS FOR  

(A). BUILDING (CIVIL) WORKS 

NOTE: 

 
The General Technical Specifications shall be those confirming to the INDIAN 

STANDARD SPECIFICATIONS as published by BUREAU OF INDIAN STANDARDS 

(BIS) from time to time with all amendments published up to the date of 

submission of Tenders. In the absence of any definite provision in the afore said 

specifications, reference may be made to the specifications prescribed in the Tamil 

Nadu building practice and where even these are 

 

Silent, the construction shall confirm to sound Engineering practice as 

approved by the Engineer. In case of any dispute arising out of the interpretation 

of the above, the decision of the Engineer shall be final and binding on the 

contractor. 

 

SECTION -1 
GENERAL SPECIFICATIONS 

 
The term Indian Standard Specifications herein after referred to as IS means the 

relevant Indian Standard Specifications with all Amendments published up to the date of 

submission of tenders. 

A Statement of relevant IS applicable to this context, is enclosed. 

LIST OF INDIAN STANDARDS 

 
Sl. 

No. 

Short Title IS Number TNBP 

Number 

I. Cement 

(e) Specifications for ordinary and Low heat 

Portland Cement 

(f) Specification for Portland Pozzolana Cement 

 

269-1976 

 

1489-1976 

 

10 

 

10 A 

II. AGGREGATES 

1. Specification for coarse and fine Aggregate 

from natural source for concrete 

2. Specification for sand and Masonry Mortars 

3. Method of Tests for aggregates for concrete 

 

383-1970 

2116-1980 

2386-1963 

(Part I to VII) 

 

5 & 7 

7 

7 

III. BUILDING STONES 

1. Method of test for Determination of strength 

properties of natural building stones. 

Part - I Compressive Strength 

Part - II Transverse Strength 

Part - III Tensile Strength 

Part - IV Shear Strength 

2. Method of Measurement of buildings and civil 

engineering works 

 

1121-1974 

(Part I to IV) 

1200-1976 

(Part – IV) 

3812-1981 

(Part I) 

1200-1976 

(Part – XII 

 

35 
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3. Specification for fly-ash for use as Pozzolana 

and admixure 

4. Method of Measurement of building and Civil 

Engineering Works Part – XII plastering and 

pointing 

IV. CONCRETE 

1. Method of Measurement of building and Civil 

engineer works Part-II concrete works 

2. CONCRETE WORKS Code of practice for plain 

and reinforced concrete  

3. Method of test for strength of concrete 

4. Code of practice for laying in situ cement 

concrete lining on canals 

5. Method of sampling and analysis of concrete 

6. General requirements for concrete Vibrators – 

immersion type. 

7. Specification for Concrete Vibrating tables  

8. Method of Test for permeability or cement 

mortar and concrete  

9. Specifications for flyash for use as Pozzolana 

as admixture for concrete  

10. Specification for Portable swing weigh batch 

for concrete (Single and double bucket type) 

 

1200-1974 

(Part II) 

456-2000 

 

516-1959 

3873-1978 

 

1973 

(Part I to IX) 

1199-1976 

 

1791-1968 

2505-1980 

 

2514-1963 

 

3085-1965 

3812-1966 

(Part II) 

 

 

 

 

 

 

 

 

 

28,30 

V. EARTH WORK 

1. Method of Measurement of building and Civil 

Engineer Works Part-I Earth work,  

2. Safety code for excavation works,  

3. Method of test for soils Part II determination of 

water content,  

4. Method of test for soils Determination of 

moisture content Dry density relation using light 

compaction 

5. Method of test for soils Determination of Dry 

density of soils in place by sand replacement 

method 

6. Method of test for soils Determination of dry 

density of soils in place by the core cutter 

method 

 

1200-1974 

(Part I) 

3764-1966 

2720-1973 

(Part II) 

2720-1980 

(Part VII) 

 

2720-1975 

(Part XXVIII) 

 

2720-1975 

(Part XXIX) 

 

 

 

 

 

 

20, A, B, 

C, 23, 24, 

25 

19, 26 

VI. OTHER SUBJECTS 

1. Safety code for scaffolds and Ladders Part I 

Scaffolds 

2. Safety code for scaffolds and ladders Part II 

Ladders 

3. Recommendations on stacking and storage of 

construction materials at site 

 

3696-1966 

(Part I) 

3696-1966 

(Part II) 

4082-1977 

 

VII. PILES: 

1.Code of practice for design and construction of 

pile foundation – driven cast-in-situ piles 

2.Code of practice for design and construction of 

pile foundation – Load test on piles 

 

IS: 2911(Part 

I/Sec I) - 

1979 

IS: 2911(Part 

4) - 1985 

 

 
 In addition to the Indian Standard Specifications, the specifications prescribed in Tamil 

Nadu Building Practice (TNBP) shall also be followed, where IS specification are not available. 
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SECTION - 2 

SITE OF WORK 

 

2.1 Clearing and Grubbing 

2.1.1 Clearing and leveling Site 

The portion of the right-of-way where required for constructing the work 

under these specifications shall be cleared of all trees, bushes, rubbish and other 

objectionable matter. Trees designated by the Engineer-in-charge shall not be cut 

and shall be protected for injury. Such cleared material shall be disposed of, as 

provided in sub- paragraph 'c' below or removed from the site of work before the 

date of completion of the contract as approved by the Engineer in-charge. The 

clearing operation shall be in accordance with clauses 4.1, 4.1.1, 4.2 and 4.3 of 

I.S. 4701-1982 Indian code of practice for earth work in canals. Surface boulders 

either loose or partly embedded in the ground will have to be removed and stacked 

as directed. 

b. Grubbing 

The area described or shown on the relevant site plan shall be cleared of all 

obstructions, loose stones, non-required materials and rubbish of all kinds. All 

brushwood shall be cleared and the roots grubbed up. No trees shall be cut down 

and removed without the instructions of the Engineer-in-charge. Those which are 

cut down shall be grubbed up. The same remarks apply to jungle clearance. Trees 

to be preserved will be designated by the Engineer-in-charge. Those which are cut 

down shall be grubbed up. The same remarks apply to jungle clearance. Trees to 

be preserved will be designated by the Engineer-in-charge. 

The products of the clearing shall be stacked in such place and manner as 

may be ordered by the Engineer in-charge and the ground shall be left in a 

perfectly clean condition; all products of the clearing shall be the property of 

Government and shall be disposed of as the Engineer-in-charge may direct. All 
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holes or hollows, whether originally existing or produced by digging up roots shall 

be carefully filled up with earth, well rammed to the design density and levelled 

off, as may be directed. 

C. Disposal of Cleared and Grubbed Material 

The disposal of cleared and grubbed material shall be in accordance with 

clause 4.1.1 of I.S. 4701-1982 code of practice for earth work on canals. All waste 

materials to be burnt shall be piled neatly and when in suitable condition shall be 

burnt completely to ashes. Piling of waste material for burning shall be done at 

such a location and in such a manner as would not cause any fire risk. Necessary 

precautions shall be taken to prevent spreading of fire to areas beyond the limits of 

cleared site. Suitable materials and equipment for prevention and suppression of 

fire shall be kept available at all times. 

The material to be disposed of may be buried for which Para 1.2 and 2 of 

specification 16 of TNBP shall apply. 

2.1.2 Payment 

For the clearance of scrub jungle, light jungle, heavy jungle with or without 

uprooting etc., payment will be made as provided for in the tender documents. The 

contractor shall include the cost of clearing of site and grubbing in the prices bid in 

the bill of quantities of the contract for the relevant finished item of work for which 

clearing and grubbing as mentioned in the above para are required unless 

otherwise it is given as a separate item in the contract. No payment towards 

removal of small stones and boulders of size less than 0.01 cubic metre will be 

made, and the rate Quoted for excavation will be considered to include this item. 

However, payment will be made for the removal of surface boulders of sizes 

greater than 0.01 cubic metre but less than 3 cubic metres, either loose or partly 

embedded in the ground, at the rate quoted in bill of quantities for the actual 
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quantity to removed, based on stack measurement applicable for the relevant 

strata classification after deducting 40% towards voids. 

Benching will be paid as separate item, per 1 (one) running metre of bench 

at the rate provided for in the tender documents. 

2.2.1 Setting out of the work 

Monsoon Damages 

Damages due to rain or flood shall have to be made good by the contractor 

till the work is handed over to the department.  

The responsibility for desilting and making good the damages due to rain or 

flood rests with the contractor. No extra cost is payable for such operations and 

the contractor shall, therefore, have to take all necessary precautions to protect 

the work done during the construction period. 

Removal of Silt and Water 

Accumulated silt and water in the structures for the works partly done by 

the Contractor in this or previous seasons should be removed and no extra 

payment will be made, for such removal of silt and water. The unit rate of 

excavation is deemed to include cost for removal of such silt and water. 

Section – 3 

 

3 Filling 

3.1 The portion of the area where filling is proposed, is to be cleared off all trees, 

bushes, rubbish and other objectionable matter if anything is deposited there 

without any extra cost by the contractor. 

3.2 During the course of filling if any boulders or non – specified earth is brought 

to the site it should be removed from the site before levelling. 

3.3 During the course of filling if any layer does not conform to test as specified in 

the bid document, shall be removed and relaid to meet out the standard. 
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Payment will be made for only the difference in the final and initial levels based on 

the empirical formula furnished by the Project officer. Pre-levels as taken by the 

Project officer will be handed over to the contractors for verification and 

acceptance before commencement of work. If the contractor represents that the 

firm is not satisfied with the computation of levels, levels will be taken by Project 

officer in presence of the contractor. The contractor has to bear the charges. The 

levels furnished by Project officer is final. After filling, final level will be taken by 

Project officer. The contractor should sign the final levels also. Payment will be 

made based on the difference between the pre and final levels for the filled-up 

portions with filling earth at different stages. The payment will be made as per the 

quantity computed by Project officer. 

If any intermediate payment is desired by the contractor, levels at that stage will 

be taken and quantity arrived. Deductions in the quantity will be made based on 

the consolidation achieved. The decision of the Executive Engineer is final and 

binding for proposing the quantity to be deducted for interim bills. Pre final 

payment shall however be restricted only to 90% of the total value of work 

satisfactorily completed and finally measured for. Pre-final payment will be 

assessed based on the consolidated final levels. Release of the remaining 10% 

shall be effected only after an immediate monsoon period of 3 months (October to 

December). Shortfall if any should be made good by the contractor. The contractor 

shall make his own arrangements for the machineries, power roller, clean fresh 

water etc., for use on the works and shall meet all charges there for. 

The contractor shall employ at his cost necessary watch and ward to safeguard his 

machineries, plants etc., including barricading and danger lighting where ever the 

machineries are stationed as well as for the works turned out by him and paid for 

from time to time till completion including those hired if any. The tenderer is 
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requested to specially note that if any incidental pumping is opted by the tenderer 

to facilitate for filling all incidental charges including pumping shall be borne by 

him. 

Before commencing the work and also during the progress, the contractor shall 

give notice to the concerned authorities. Viz the Panchayats / Municipalities, the 

Railway department, Police and other departments or company as may be required 

to the effect that the work is being taken up in particular locality and necessary 

diversion of traffic may be arranged for. The contractor shall co-operate with the 

department concerned and provide for necessary barricading of roads, protection 

to existing cables, wires etc., during the operation. The contractor shall provide at 

his own expenses watching and lighting arrangements during the day and night 

times and put the required notice board such as “CAUTION-ROAD CLOSED” for 

traffic etc., 

He should also provide and maintain at his own cost, the necessary supports for 

underground cables etc., to afford best protection to them in consultation with the 

authorities in-charge of the properties and to their best protection. 

No payment will be made for the excess earth brought by the contractor and such 

surplus earth brought to the site shall be disposed off by the contractor at his own 

cost in the places shown. The seignorage and other charges payable to the District 

Collector are to be borne by the contractor. The contractor should handover all the 

receipt of full payment made to the District Collector towards seignorage charges 

paid by him to the Project officer. If the seignorage charges part or full payment is 

not made to the District Collector, the amount due to the District Collector will be 

recovered from the bills and paid to be concerned authorities. Only materials 

capable of giving on compaction in field, a dry density of more than 15.00 KN/m3 

shall be used for the filling. For assessment of suitability of the materials for use in 
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the work, the contractor may get the materials duly tested, for compact ability in 

the laboratory indicated by the Project officer (at the cost of the contractor) in 

accordance with Proctor‟s Procedure. 

Notionally given a dry density of 16.50 KN/m3 or more on compaction at optimum 

moisture content in the laboratory are suitable for the work. Although the laying of 

materials shall proceed in 15cm layers and further consolidated, dry density tests 

will be carried out only when a consolidated thickness of 15cm is achieved. One set 

of two core samples for every 3000 square meter area of each layer shall be taken 

and tested. The average dry density shall not be less than 15.00 KN/m3. The 

contractor shall bear the expenses of the above tests, which shall be carried out in 

Highways research laboratory or any other lab as directed by the Project officer. 

It is hereby made clear that for any stagnation of water or inundation of 

water due to any reason whatsoever in the filling site or at the commencement of 

work at the time of handing over of site, for the execution of work or during 

execution of work, the contractor should make his own arrangement to bail-out the 

water at his own cost. The department will not accept or entertain any plea for 

bearing this cost or allowing extension of time on this score to complete the work. 

 

SECTION – 4 

4.1 Excavation 

4.1.1 Classification of Excavation 

Except as otherwise provided in these specifications material excavated will 

be measured in excavation to the lines shown on the drawings or as provided in 

these specifications and all materials as required to be excavated will be paid for at 

the applicable price bid in the schedule for excavation. No additional allowance 

above the price bid in the schedule will be made on account of any of the material 

being wet. Bidders and the contractors must assume all responsibility for deducing 
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and concluding as to the nature of the materials to be excavated and the 

difficulties of making and maintaining the required excavation. The Government 

does not represent that the excavation can be performed and maintained at the 

paylines described in these specifications as shown on the drawings. 

 

 

 

 

 

 

4.1.2 Excavation for Structures 

a. General 

Excavation for the foundation of structures shall be to the elevation shown on the 

drawer or as directed by the Engineer-in-Charge. In so far as practicable the 

material removed in excavation for structures shall be used for backfill and 

embankments. 

b. Foundations for Structures 

All trenches in soil other than rock or hard compact soil more than 1.5m deep, into 

which men enter shall be securely shored and strutted and timbered. All trenches 

in soil soft or fissured rock or hard soil exceeding 2 m in depth, into which men 

enter shall be securely shored and tinkered. Notwithstanding anything said above, 

it shall be understood that the need for shoring shall receive careful and frequent 

consideration even in trenches of less than 1.5 or 2m in depth (as the case may 

be). When there is doubt as to the safety of the work without shoring, no further, 

excavation or other work shall be continued until adequate shoring is provided. 

Where the sides of trenches are sloped but not to within 1.5m of the bottom the 
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vertical sides shall be shored and the shoring shall extend at least 30 cm above the 

vertical sides.  

When open spaced sheathing is used, a toe board shall be provided to prevent 

material rolling down the slope and failing into the part of the trench with vertical 

walls. Shoring and timbering shall be carried along with the opening of the trench 

but when conditions permit protection work, such as sheet piling may be done 

before the excavation commences. All loose stones, projecting clumps of earth, 

pockets of unsuitable material which might come down on the workers in the 

trench or any condition which is a hazard, shall be either removed or the 

excavated sides adequately braced and the trench suitably guarded. On steps 

slopes workmen shall not be permitted to work one above the other. 

The contractor shall prepare the foundations at structure sites by methods which 

will provide firm foundation for the structures. The bottom and side slopes of 

common excavation upon or against which the structure is to be placed shall be 

finished to the prescribed dimensions and the surfaces so prepared shall be 

moistened and tamped with suitable tools to form firm foundation upon or against 

which to place the structure. The contractor shall prepare the foundation for the 

structures as shown on respective drawings. The natural foundation material 

beneath the required excavation shall be moistened if required and compacted in 

place. 

If the Engineer-in-Charge considers it necessary to consolidate the foundation 

strata by grouting cement slurry, the drilling and grouting or any other foundation 

treatment shall be done by the contractor as directed by the Engineer-in- Charge 

and the payment will be as per the general contract document in respect of extra 

items. Densities of the compacted foundation materials and the testing thereof 
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shall be in accordance with paragraph 5.1.2. Separate payment will not be made to 

the contractor for moistening and compacting the foundation of structures. 

The contractor shall include cost thereof in the prices bid per cubic metre of the 

item of the bill of quantities for preparation of foundations. When unsuitable 

material is encountered in the foundation for structure the Engineer-in-Charge will 

direct additional excavation to remove the unsuitable material. 

  The additional excavation shall be refilled as follows. In excavation in soils, 

the over excavation shall be filled in by selected bedding material and compacted. 

In excavation in rock it shall be filled by cement concrete 1:5:10 (One cement, five 

sand and ten aggregate of maximum size 40mm by volume). No separate payment 

for excavation backfill will be made as per clause 5.2.2(a). 

C. Extra Excavation and Over Excavation 

Should remains of old building, be met with the material shall be removed with 

wedges and levers. Blasting will not be allowed, without the permission in writing 

of the Engineer-in-Charge. 

If bad ground or loose soil is met with. the contractor, will be responsible for 

reporting the to the Engineer-in-Charge who will issue such orders as may be 

necessary. For extra, concrete and masonry arising from bad ground, the 

contractors shall be paid treating this as additional quantity as per the contract 

data of contract documents. 

All excavated earth, which is unfit or surplus to requirements for filling in, shall be 

spread as instructed by the Engineer-in-Charge at the contractor's expense. 

If at any points in common excavation the foundation material is excavated beyond 

the lines required to receive the structure or if at any point in common excavation 

the natural foundation material is disturbed or loosened during the excavation 
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process, it shall be compacted in places or where directed, it shall be removed and 

replaced as follows. 

In excavation in soil and in rock it shall be filled by cement concrete 1:5:10 (one 

cement five sand and ten aggregate of 40 mm size by volume). Any excess 

excavation or over excavation performed by the contractor for any purpose or 

reason except for additional excavation as may be prescribed by the Engineer-in-

Charge and whether or not due to the fault of the contractor shall be at the 

expense of the contractor. Filling for such excess excavation or over excavation 

shall be at the expense of the contractor. 

d. Measurement for Payment 

Excavation for structures will be measured for payment, for box cutting with 

vertical sides, of foundation dimensions. The contractor will have to make his own 

arrangements for shoring, strutting provision of adequate slopes for the sides to 

prevent slips etc. and no separate charge will be paid for any incidental charges 

arising either during excavation of foundation or construction of the structure. 

The quantity for payment of excavation in soils and rock will be arrived at by 

taking pre levels and finished levels of respective strata. Block levels will be taken 

at one meter or closer intervals. The levels will be plotted on a graph sheet and 

average levels arrived at for purpose of determining the quantity of excavation. 

The contractor's signature in token or his acceptance has to be recorded in the 

cross section sheets. Final payment will be based on levels only. 

The contractor shall expose the surface of the strata for the inspection of Engineer-

in-Charge for taking levels whenever the classification in strata gets changed. 

e. Payment 

Payment for excavation for structures will be made at the unit price per cubic 

meter bid therefor in the bill of quantities for excavation for structures shall include 

the cost of all labour and materials for coffer dam and other temporary 
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construction, of all pumping and dewatering, of all other work necessary to 

maintain the excavation in good order during construction, of removing such 

temporary construction where required shall include the cost of disposal of the 

excavated material except that required overhaul will be paid for. 

          SECTION - 5 

MATERIALS 

5.1.1 to 5.1.2 deleted 

5.1.3 Stone for Masonry 

a. General 

The stones used for stone masonry shall conform to the relevant specification of 

clause 4.1 of I.S. 1597 (part-1) 1967 and I.S. 1123-1975 code of practice for 

construction of stone masnory part-1 Rubble stone Masonary. 

Stone Masonary Using Granite 

The stone of the required quality shall be obtained from the quarries specified in 

tile lead chart appended to the bill of quantities. The common types of natural 

stones which are generally used are Granite and other igneous rocks, and shall be 

sound, free from defects like decay, cavities, cracks, flaws, sand, holes, soft 

seams, veins, patches of soft or loose materials or any other deleterious materials 

like Iron Oxide, organic impurities etc. They should be free from rounded, worn or 

weathered surface or skin or coating which prevents the adherence of mortar. All 

stones used shall be clean of uniform colour and texture, strong, hard and durable. 

The stone shall be supplied from the specified quarry and shall have abrasion value 

of 45% and specific gravity of about 2.6. The crushing strengths of the stones shall 

be determined in accordance with I.S.1121-1974. (Part 1 to a ) The strength shall 

be as detailed below in Table 4(A). 
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Table - 5(A) 

 

Sl. No. 
 

Types of stone 
 

Minimum Crushing 
strength 

1. Granite 1000 Kgs/ Sq.m 

 

The percentage of water absorption by the stones when immersed in water for 24 

hours shall not exceed 5% of their dry as determined in accordance with IS 1124-

1974. Samples of the stones collected from the stacks by the contractor will be 

tested for the standards specified above and other relevant Indian Standards and 

stone stacks not conforming to the standards will be rejected and their cost shall 

be borned by the contractor. The contractor shall obtain these stones form the 

approved portions of the approved quarries only. 

 

 
Cost 

The cost of collecting the stones for masonry will not be paid separately and their 

cost including the cost of quarrying, transporting, stacking, royalties charges shall 

be included in the unit price per cubic metre bid therefore in the relevant item on 

the bill of quantities. 

5.1.4 Sand for Masonry 

General 

The term sand is used to designate fine aggregate with maximum size of particle 

43.75 mm. The sand shall be of course category conforming to the Indian Standard 

Specifications IS-2116-1980. Sand for masonry mortars' as revised from time to 

time. Where sand from different sources are being used at one xer at the same 

time, these shall be blended to ensure uniform grading in successive batches. 

Variations in the grading of sand being obtained from the same source shall be 

controlled by means of the fineness modulus test. The following control limits shall 
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be used. Controlled to limits of plus and minus 0.25 of running average of ten 

consecutive test samples. 

For natural sand, fineness modulus shall be greater than 2.30 and less than 3.10. 

For manufactured sand, the specifications should be the same as in relevant 

section under specifications for concrete. 

Quality of sand 

The sand shall consist of natural sand, crushed stone or crushed gravel sand, or a 

combination of any of these. The sand shall be hard, durable, clean and free from 

adherence coatings and organic matter and shall not contain more than 

permissible limit of clay balls or pelletts as specified further below. 

 

 The sand shall not contain any harmful impurities, such as iron pyrites, alkalis, 

salts, coal, mica shale or similar laminated or other materials in such form or in 

such quantities as to affect adversely the hardening, the strength, the durability or 

the appearance of the mortar applied or to attack ary reinforcement used in the 

masonry work. Unless found satisfactory, as a result of further tests as may be 

specified by the Engineer in charge of the work, or unless evidence of such 

performance is offered which is satisfactory to him, the maximum quantities of 

clay, fine slit, fine dust and organic impurities in the sand shall not exceed the 

following, limits. 

 

a. Clay, fine silt and fine dust 
(determined in accordance with 

Appendix C of I.S.383-1963 and also 

I.S.2386 (part 11) 1963. 

Not more than 5 per cent by 
weight. 

b. Organic impurities (Determined in 
accordance with I.S.2386 (Part 11) 

Specified in specified in 1963. 

Below that indicated by 
comparison with the standard 

solution 6.2.2 of I.S.2386 
(Part 11) 1963. 

 



66 
 

 

CONTRACTOR                                                                                             

Sand shall generally conform to specifications given in paragraph 6.3.6 except that 

the sand for mortar shall conform to the grading of sand given in clause 4 of 

I.S.2116-1980 as detailed below, in Table 3(B). 

 

Table 3 (B) 
Grading of sand for use in Masonry Mortars 
 

I.S Sieve 

designation 

Percentage passing by 

mass 

4.75mm 100 

2.36mm 90 to 100 

1.18mm 70 to 100 

600 micron 40 to 100 

300 micron 5 to 70 

150 micron 0 to 15 

 
A sand whose grading falls out-side the specified limits due to excess or deficiency 

or course or fine particles may be processed to comply with the standard by 

screening through suitably sized sieves and/or blending with required quantities of 

suitable sized sand particles. If the sand brought to site is not clean, it must be 

washed clean in water. Fine dirt sand, or sea sand, or sand containing saline 

impurities shall on no account be used. 

b. Cost 

The cost of sand for masonry will not be measured and paid separately and the 

cost of sand including the cost of stripping and transporting and storing and royalty 

charges shall be included in the unit price per cubic metre bid therefore in the 

relevant item of work in the bill of quantities for which this sand is required. 

5.1.5 Cement 

The contractor has to make his own arrangement for procurement of cement of 

required specifications. The specifications and conditions specified for supply of 

cement is given in paragraph 6.3.3 shall be applicable here also. Ordinary portland 
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cement conforming to I.S.269-1989 shall be used for Masonry work. Portland 

pozzolana cement conforming to I.S.1489-1991 may also be used for masonry 

work, in the event of non-availability of ordinary Portland cement with the approval 

of Engineer-in-charge. 

5.1.6 Water 

The specifications and conditions specified for procuring water in paragraph 6.3.5 

shall be applicable here also. 

5.2 Mortar 

5.2.1 Preparation of Mortar 

Unless otherwise specified the cement mortar used in masonry works shall be 

cement mortar mix 1:4 (one cement four sand by volume). Mixing shall be done 

thoroughly preferably in a mechanical mixer. In such case, the cement and sand in 

the specified proportion shall be mixed dry thoroughly in the mixer operated 

manually or by power. Water shall be added gradually and wet mixing continued at 

least for 2 minutes. Water should not be more than that required for bringing the 

mortar to the required working consistency of 90 to 130 millimeters as required in 

clause 9.1.1 of IS 22501-19891. The mix shall be clean and free from injurious 

kind of soil, acid, alkali, organic matter or deleterious substances. 

 

5.2.2 Time of use of Cement Mortar 

Cement mortar shall be used as soon as possible after mixing before it has begun 

to set, within 30 minutes after the water is added to the -dry mixture. Mortar 

unused for more than 30 minutes should not be used and shall be removed from 

the site or work. The cost of such wasted mortar shall be borne by contractor. The 

use of re-tampered mortar will not be permitted to be used for the masonry. 

5.2.3 Tests of Mortar 
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Mortar test cubes shall be cast for the mortar used on the work and shall be tested 

in accordance with Appendix-A of IS 2250-1965 code of practice for preparation 

and use of Masonry mortars.  

 Such cubes shall develop a compressive strength of at least 50 Kgs. Sq.cm 

for cement mortar mix, 1:5 and 75 kgs / Sq cm for mortar mix 1:4. Mortar not 

conforming to the specifications will be ejected and the cost of such wasted mortar 

shall be borne by the contractor. 

 

 

5.2.4 Measurement and Payment 

Cement mortar will not be measured and paid separately and its cost including cost 

of materials, mixing, transporting and placing shall be included in the unit price per 

cubic metre bid here for in the bill of quantities of the contract for the relevant 

finished item of work for which cement mortar mix mentioned in the above 

paragraph is required. 

5.3.Curing 

All masonry surfaces shall be treated as specified to prevent loss of moisture from 

mortar until the required curing period is elapsed or until prior to placement of 

other masonry or concrete or backfill against surfaces. The contractor shall make 

his own arrangements to procure and convey water for curing. All masonry built 

with cement Mortar shall be kept watered continuously for a minimum period of 

two weeks from the date of construction. Watering shall be done carefully so as 

not to wash out the mortar, joints or disturb the masonry in any manner. 

 If the contractor fails to do curing to the satisfaction of the officer in charge 

of the work, the latter will either make arrangement to our the masonry at the risk 

and cost of the contractor or order the masonry to be pulled down. 
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 The masonry so pulled down should be rebuilt by the contractor at his own 

cost. 
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SECTION – 6 

PLASTERING AND POINTING 

6.1 Materials 

6.1.1 Sand for Mortar for plastering and Pointing 

a. General 

Sand shall generally conform to specification given in paragraph 7.1.6 except that 

the sand for preparation of Mortar for plastering and pointing shall conform to the 

following gradition, shown in Table 6 (A) as per IS 1542-1977. 

 

Table 6 (A) 

Requirement of Grading for sands for External Plastering and Rendering 

I.S Sieve 

designation 

Percentage by weight 

passing I.S. Sieve 

10.00mm 100 

4.75mm 95 to 100 

2.46mm 95 to 100 

1.10mm 90 to 100 

600 micron 80 to 100 

300 micron 20 to 650 

150 micron 0 to 50 

The procurement of sand for mortar for plastering and pointing shall conform to 

the specifications given in paragraph 6.3.8. 

b. Cost 

The cost of sand for mortar for plastering and pointing will not be measured and 

paid separately and the cost of sand including the cost of stripping and 

transporting and storing and royalty charges shall be included in the unit price per 

cum bid therefore in the relevant item of work in the bill of quantities for which this 

sand is required. 

6.1.2 Cement 

The specification and conditions specified for supply of cement in paragraph 7.1.3. 

shall be applicable here also. Ordinary Portland cement conforming to IS 269-1976 
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shall be used for preparation of mortar for plastering, pointing and for masonry 

work. In the event of non-availability of ordinary Portland cement, Portland 

pozzolana cement conforming to IS 1489-1976 may be used with the approval of 

Engineer-in-charge. 

6.1.3 Water 

The specification and condition specified for procurement of water in Paragraph 

7.1.5 shall be applicable here also. 

6.2 Mortar 

6.2.1 Preparation of Mortar for plastering work 

Unless otherwise specified the cement mortar used in plastering work shall be in 

cement mortar 1:3 (one cement, three sand by volume). The other specifications 

and conditions enunciated in paragraph 5.2.1 shall apply for this mortar for 

plastering work also. 

6.2.2 Preparation of Mortar For Pointing 

The cement mortar used in pointing work shall be cement mortar mix 1:4 (one 

cement four sand by volume). The other specifications and conditions enunciated 

in paragraph 4.2.1. Shall apply for this mortar for pointing of work also. 

6.3 Plastering with cement Mortar (1:4 One Cement three sand by volume) 

2Omm thick 

6.3.1 Preparation of surface 

The roughening of the background improves the bond of plaster. All joints shall be 

thoroughly raked. After roughening the surface, care shall be taken to moisten the 

surface sufficiently before plastering as otherwise freshly exposed surface may 

tend to absorb considerable amount of water from the plaster. The surfaces shall 

be wetted evenly before applying the plaster. Care shall be taken to see that the 

surface is not too dry as this may cause lack of adhesion or excessive suction of 

water from the plaster. A fog spray may be used for this work. As far as possible, 

the plaster work shall not be done under hot sun. 
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6.3.2 Laying of plastering with cement mortar 1:3 (one cement three sand 

by volume) 2Omm thick 

The mortar used for plastering shall be stiff enough to cling and hold when laid. TO 

ensure even thickness and  true surface, plaster  shall  be applied  in  patches  of  

150 mm x 150 mm of the required 20 mm thickness at not morethan 2 metres 

intervals horizontally and vertically over the entire surface to serve as guides. The 

surface of these guides shall be truly in the plane of to be finished plaster surface 

and truly plump.  

 The mortar shall then be applied to the surface to be plastered between the 

guides with a trowel. Each trowel full of mortar shall overlap and sufficient 

pressure shall be used to force it into thorough contact with the surface. On 

relatively smooth surfaces, the mortar shall be dashed on with the trowel to ensure 

adequate bond. The mortar shall be applied to a thickness slightly more than that 

specified, using a string, stretched out between the guides. This shall then be 

brought to a true surface by working with a long wooden float with small-motion. 

The surface shall be periodically checked with a string stretched across it. Finally 

the surface shall be rendered smooth with a small wooden float, over working shall 

be avoided. All corners arises and junctions shall be brought truly to a line with the 

necessary rounding or chambering. If it is necessary to suspend the work at the 

end of the day it shall be left in a clean horizontal or vertical line not nearer than 

150 mm from any corner or arises or on parapet tops or on cooing etc. when 

recommencing the work, the edges of the old work shall be scraped clean and 

treated with cement slurry before the new plaster is laid adjacent to it. After the 

first coat is done it shall be kept undisturbed for the next 24 hours and thereafter 

kept moist and not to be permitted to dry until the final rendering is applied. After 
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the plaster has sufficiently hardened cement slurry with cream like consistency 

shall be applied as thinly and evenly and rubbed to a fine condition.  

The finished surface shall be cured with winter for a minimum period of 14 days. 

Should the mortar crack or perish, the work shall be removed and redone at the 

contractors expense or should contractor fails to cure the work to the satisfaction 

of the Engineer-in-charge the later may cure the work at the risk and cost of the 

contractor. All portions which sound hallow when tapped or found to be soft or 

otherwise defective shall be cut out in regular shape and redone as directed by the 

Engineer in charge. 

6.4 Measurement and payment 

a. Plastering 

The measurement of plastering will be in units of square meters and it shall be 

paid at the relevant unit prices bid per one square meters of plastering in the bill of 

quantities which unit price shall include the cost of materials, their conveyance, 

charges for preparation of mortar including mixing charges and charges for 

performing the plastering work as illustrated in this division including curing. 

b. pointing 

Unless specified in the contract document, no separate payment will be made for 

pointing random rubble masonry and coursed rubble masonry and the unit prices 

for the rubble masonry in the bill of quantities, shall include the cost of materials, 

their conveyance, charges for preparation of mortar including mixing charges and 

charges for performing the pointing work as illustrated in this division including 

curing. 

 

SECTION - 7 

7.1 General concrete Requirements 

7.1.1 Composition 

a. General 
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The I.S. 456- 2000 code of practice for plain and reinforced concrete shall be 

followed. Concrete shall be composed of cement, sand, coarse aggregate water 

and admixtures (if any) as specified and all well mixed in batching plant by weight 

or in concrete mixer and brought to the proper consistency. The contractor shall 

provide such means and equipments as are required to accurately determine and 

control the relative amounts of various material required for the concrete. Such 

means, the equipment and its operation shall be subject, at this time, to the 

approval of the Engineer-in-charge. The measuring and weighing equipment shall 

operate with the degree of accuracy specified by the Engineer in charge. 

For works in which water tightness is required the specification in I.S.3370 (part 1 

& Part 11) 1965 para 1 to 10 shall be applied. 

 
Mixing 

Concrete shall be mixed in a mechanical mixer and shall be as dense as possible, 

plastic enough to consolidate well and stiff enough to stay in place on the slopes. 

Mixing shall be continued until there is a uniform mixing of the materials and the 

concrete is uniform in colour and consistency.  

The time of mixing shall be as shown in table of IS 457-1957 reproduced below: 

 

Capacity of Mixer          Minimum time of Mixing 
 

                                    Natural Aggregates        Manufactured Aggregates 
       All mixers                     2 minutes                       2 ½ minutes 

 
Concrete classification 
It is related to the specified 28 days compressive the Table below:- 

 
     Classification of            Max. size Aggregates          Characteristic 

  Concrete (JS.456-2000)                                            Compressive Strength 
                                                                                N/mm2 for 15 cm 
                                                                                Cube at 28 days 

1.   M-10                                    40                               10 
2.   M-15                                    40/20                          15 

3.   M-20                                    20                               20 
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A minimum of 3 test specimens shall be made for each 120 m3 of each class of 

concrete for given age. There shall be at least 3 test specimens for each day of 

concreting even if only a few cubic metres of the particular concrete is 

manufactured in a day. 

 

The test shall satisfy the following criteria 

3. The average strength of any 3 consecutive samples shall be greater than the 

specified strengths; 

4. The overall coefficient of variation for any ten consecutive sample strength shall 

be less than 15%; 

5. Not more than 10% of the specimen strengths shall be less than 85% of the 

specified strength. 

Note: The mix shall be designed to produce the grade of concrete having the 

required workability and characteristic strength not less than appropriate values 

given in above table. 

b. Nominal maximum size of aggregates 

For sizes of aggregates IS 383-1970 shall apply. The coarse aggregate to be used 

in concrete shall be as large as practicable, consistent with required strength, 

starting of reinforcement and embedded items, and placement thickness.  

 The size of the coarse aggregate to be used will be determined by the 

Engineer-in-charge and may vary incrementally according to the conditions 

encountered in each concrete placement. Nominal maximum size of aggregate for 

concrete in structures shall be as indicated in the relevant drawings appended to 

the contract documents. 
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 Smaller coarse aggregate than specified shall be used where the opinion of the 

Engineer-in-charge that proper placement of concrete is impracticable with the size 

of the aggregate specified in the drawings. 

 

Designation of size                            Nominal size range 

          20 mm aggregate                                4.75 to 20 mm 

          40 mm aggregate                              20 mm to 40 mm 

 

generally coarse aggregate of maximum nominal size of 40 mm shall be used in M 

7.5 and of 20 mm size in M 10 grade concrete bed. 

C. Mix proportions 

The proportions of various ingredients to be used in the concrete for different items 

of the work are given in the bill of quantities. In proportioning concrete, the 

quantity of both cement and aggregate should be determined by mass. Water shall 

be either measured by volume in calibrated tanks or weighed. Wherever the 

quantity of concrete involved in a particular work is small, nominal mix concrete 

may be allowed with the specific approval of the Engineer-incharge who may also 

allow volumetric batching/proportioning for the restricted quantity. The proportion 

of materials for nominal size concrete shall be in accordance with Table.3, page 50 

of IS 456-2000. All measuring equipment shall be maintained in a clean 

serviceable condition and their accuracy periodically checked. Adjustments shall be 

made as directed to obtain concrete having suitable workability, impermeability, 

density, strength and durability without the use of excessive cement. The 

acceptance of rejection of concrete shall be as per the acceptance criteria laid 

down in clause 15 of I.S.456-2000. The net water cement ratio exclusive of water 

absorbed by the aggregate shall be sufficiently low to provide adequate durability 
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in concrete. The water cement ratio for various grades of concrete shall be as 

determined and ordered by the Engineer-in-charge. 

Admixtures of pozzolana, if ordered, shall confirm to the requirements specified in 

IS 9103-1979 (Indian Standard Specification for admixtures for concrete). 

Test Strength of samples 

The test strength of sample shall be the average of the strength of three specimen. 

The individual variation should not be more than 56% of the average. 

Standard Deviation 

i) Standard deviation based on test result 

a) Number of test results:- 

The total number of the results required to constitute an acceptable regard for the 

calculation of standard deviation shall be not less than 30 attempts shall be made 

to obtain the 30 test results, as early as possible, when mix is used for the first 

time. 

(ii) Determination of standard deviation:- 

(a) Concrete of each grade shall be analyzed separately to determine its standard 

deviation  

(b) The standard deviation of concrete of a given grade shall be calculated using 

the following formula from the results of individual test of concrete of that grade 

 . 

    
Estimated standard deviation = Root of  2                                                       

                    n - 1 
 
Where T = deviation of the individual test strength from the average n = number 

of sample test results Where sufficient test results for a particular grade of 
concrete are not available the value of standard deviation given in the following 

table may be assumed. 
Table: 
Grade of Concrete                   Assumed standard Deviation-(N/mm2) 

M10 ……………………………………………………….2.3 
M15 ……………………………………………………….3.5 

M20 ……………………………………………………….4.6 
M25 ……………………………………………………….5.3 
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Acceptance Criteria 

The Concrete shall be deemed to comply with the strength requirements if: 

a. every sample has a test strength not less than the characteristic value; or  

b. the strength of one or more samples though less than the characteristic value, is 

in each case not less than the greater of: 

1. the characteristic strengthening minus 1:35 times the standard deviation: and 

2. 0.80 times the characteristic strength; and the average strength of all the 

samples is not less than the characteristic strength plus 

1.65 = (1.65 / number of samples) = times the standard deviation 

  

The concrete shall be deemed not to complete with the strength requirements if:  

a. the strength of any samples is less than the greater of: 

1. the characteristic strength minus 1.35 times, the standard deviation; and 

2. 0.80 times the characteristic strength; or 

b. the average strength of all the samples is less than the characteristic strength 

plus 

1.65 = (3 / number of samples) = times the standard deviation 

Concrete is liable to be rejected if it is porous or honeycombed; its placing has 

been interrupted without providing a proper construction joint. However, the 

hardened concrete may be accepted after carrying out suitable remedial measures 

to the satisfaction of the Engineer-in-charge. 

 

 

 

d. Consistencies 
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The slump of concrete at the placement shall range from 25 mm to 50 mm with 

vibrations achieved through the vibrators to the satisfaction of Engineer-in-charge. 

The slump test shall conform to IS 1199-1959. 

1. Reinforced cement concrete 

S. 
No. 

Place Condition Degree of 
workability 

value of work 
ability 

1. Correcting of lightly reinforced 
sections without vibration or 
heavily reinforced sections 

with vibrations.     

Medium 25mm to 75 mm 
slump for 2Omm 

 

2. Concreting of heavily 

reinforced sections without 
Vibration 

High 75mm to 125 mm 

slump for 2Omm 
aggregate 

 

 

ii. For plain concrete work. Slump requirements mentioned in item 1 above are 

applicable. 

ii. Lining with slip form machine-60 to 70 mm and 50 mm for concrete paver 

finisher. 

If the specified slump is exceeded at the placement, the concrete is 

unacceptable. The Engineer-in-charge reserves the right to require lesser slump 

whenever concrete of such lesser slump can be consolidated readily into place by 

means of vibration specified by the Engineer-in-charge. The use of any equipment 

which will not readily handle and place concrete of the specified slump will not be 

permitted. 

To maintain concrete at proper consistency, the amount of water and sand 

batched for concrete shall be adjusted to compensate for any variation in the 

moisture content or grading of the aggregates as they enter the mixture. Addition 

of water to compensate for stiffening of the concrete after mixing but before 

placing will not be permitted. Uniformity 

in concrete consistency from batch to batch will be required. 
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8.1.2. Concrete quality Control Measures and concrete quality Assurance 

Test programme 

a. Concrete quality Control Measures 

The contractor shall be responsible for providing quality concrete to ensure 

compliance of the contract requirements. 

b. Making and curing concrete test specimens in the field: will confirm to I.S. 516-

1959. 

c. Capping cylindrical concrete specimens will conform to I.S.516-1959. 

d. Compressive strength of concrete specimens will conform to I.S., 516-1959 and 

para 16 (16.1, 16.2 & 16.3) of I.S. 456-2000-core testing. 

a. Sampling Procedure and Frequency 

A random sampling procedure shall be adopted to ensure that each concrete batch 

has a reasonable chance of being tested. i.e. the sampling should be spread over 

the entire period of concreting and should cover all mixing units. 

c. Frequency 

The minimum frequency of sampling of concrete of each grade shall be in 

accordance with the following: 

Quantity of concrete M3   Number of samples 

1 to 5       1 

6 to 15     2 

16 to 30     3 

31 to 50     4 

51 and above            4 plus one additional sample for each 
    additional 50 M3 or part thereof. 

 
Note: At least one sample shall be taken during each shift. 

Test Facilities 

 The Samples shall be collected and the tests conducted in the presence of 

the engineer or his authorized representatives. Alternatively the contractor may 

test the materials during execution of works at the laboratories approved by the 
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Engineer at the contractors own cost provided that the samples are collected and 

given proper identification marks in the presence of the engineer or his authorized 

representative. 

8.1.3. Cement 

a. General 

Cement shall conform to clause 4 of I.S. 456-2000 for the purpose of 

specifications. Cement used shall be one of the following two types with prior 

approval of the Engineer-in- charge. 

1. ordinary or low heat portland cement conforming to I.S.269-1967 (I.S. 

Specification for ordinary and low heat portland cement third revision). 

2. The provisions of this paragraph apply to cement for use in cast-in-place 

concrete required for items such as concrete pipes, precast concrete structural 

members and other precast concrete products, for grout and mortar and for other 

items is provided for in the applicable paragraphs of these specifications covering 

the items for which such portland cement is required.  

The contractor shall make his own arrangements for the procurement of 

cement for the work either bagged or in bulk as required by specification of the 

works. Each shipment of bagged cement shall be stored separately so that it may 

readily be distinguished from other shipment and shall be stored in a dry enclosed 

area protected from moisture.  

Storage of materials shall be as described in I.S.4082-1977 (I.S. 

Recommendation on stacking and storage of construction materials at site). To 

prevent undue aging of bagged cement after delivery, the contractor shall use bags 

of cement in the chronological order in which they were delivered to the job site.  

All storage facilities shall be subject to approval of the Engineer-in-charge 

and shall be constructed to prevent easy access for inspection, and identification. 

b. Acceptancy of cement 
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Tested cement will be supplied by the contractor according to clause 1 0. 1 of I.S. 

269-1976. 

c. Recovery of Cost of cement in waste - concrete etc. 

The cost of cement used in wasted concrete, in replacement of damaged or 

defective concrete, in extra concrete required as a result of over excavation, and in 

concrete placed by the contractor's operations shall be borne by the Contractor 

himself. No extra payment will be made to contractors for such additional quantity. 

8.1.4. Admixtures 

The contractor shall use Air Entraining admixtures as directed by the Engineer-in-

charge.  

Admixtures shall be of uniform consistently and quality and shall be maintained at 

the job site at uniform strength of solution. Admixtures shall be batched in liquid 

form in containers capable of measuring at one time the full quantity of each 

admixture required for each batch chemical admixtures which harm the quality and 

strength of concrete shall not be used in the concrete. Admixtures to be used in 

concrete shall confirm to I.S. 9103-1979 Indian Standard Specifications for 

Admixtures for concrete. 

8.1.5. Water 

The water used in making a curing of concrete, mortar and grout shall be free from 

objectionable quantities of silt, organic matter injurious amounts of oils, acids, 

salts and other impurities etc. as per I.S. specification No.456-2000.  

The Engineer-in-charge will determine whether or not such quantities of impurities 

are objectionable. 

Such determination will usually be made by comparison of compressive strength, 

water requirement, time of set and other properties of concrete made with distilled 

or very clean water concrete made with the water proposed for use. Permissible 
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limits for solids when tested in accordance with I.S. 3025-1964 shall be as 

tabulated below. 

PERMISSIBLE LIMITS FOR SOLIDS IN WATER 

1.  Organic   Maximum permissible limit 200 mg/liitre 

2.  Inorganic     300 mg/liter 

3.  Sulphate (as So4)    500 mg/liter 

4.  Chlorides (as CL)   2000 mg/liter for plain concrete work and 
1000 mg/liter for RCC work. 

5.  Suspended matter    2000 mg/liter 

If any water to be used in concrete, mortar, or grout is suspected by the 

Engineer-in-charge of exceeding the permissible limits for solids, samples of water 

will be obtained and tested by the Engineer-in-charge in accordance with I.S. 

3025-1964. 

8.1.6. Sand (Fine Aggregate) 

a. General 

The term sand is used to designate aggregate most of which passes 4.75 

millimeter I.S. sieve and contains only so much coarser materials as permitted in 

clause 4.3 of I.S.383-1970. Sand shall be predominantly natural sand which may 

be supplemented with crushed sand to make up deficiencies in the natural sand 

gradings.  

All sand shall be furnished by the contractor from any approved sources specified 

in the contract. 

Sand as delivered to the batching plant. Shall have a uniform and stable moisture 

content. Determination of moisture content shall be made as frequently as 

possible, the frequency for a given job being determined by the Engineer-in-charge 

according to weather conditions (I.S. 456-2000). 

b. quality 

The sand shall consist of clean, dense, durable, uncoated rock fragments, as per 

I.S. 383-1979. 



84 
 

 

CONTRACTOR                                                                                             

Sand may be rejected if it fails to meet any of the following quality requirements. 

Organic Impurities in sand 

Color no darker than the specified standard in clause 6.2.2 of I.S. 23286 part 11 

1963. (Indian Standard method of test for aggregates for concrete parts estimation 

of deleterious materials and organic impurities). 

Sand shall be screened before use. If sand brought to site is not clean it must be 

washed clean in water. Fine drift sand or sea sand or sand containing saline 

impurities shall on no account to be used. 

Sodium Sulphate Test for Soundness 

The sand to be used shall pass a sodium or magnesium sulphate accelerated test 

as specified in I.S. 2386 (Part-V) 1963 for limiting loss of weight. 

Specific Gravity: 2.6 Minimum 

Deleterious substances 

The amounts of deleterious substances in sand shall not exceed the maximum 

permissible limits prescribed in table 1 clause 3.2.1 of I.S.383-1970 and shall be 

described as Fine aggregates, grading zones – I,II,III and IV, sand complying with 

the requirements of any of the four grading zones is suitable for concrete. But, 

sand conforming to the requirements of grading zone-IV shall not be used for 

reinforced cement concrete work. 

8.1.7 Coarse Aggregate 

a. General 

 For the Purposes of these specifications the term "coarse Aggregate" 

designate clean well graded aggregate most of which is retained on 4.75 mm t.S. 

Sieve and containing only so such finer material as permitted for various types 

described under clause 2.2 of I.S. 383-1970. Coarse Aggregate for concrete shall 
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consist of uncrushed stone, or crushed stone and partially uncrushed and crushed 

stone.  

 Coarse Aggregate for concrete shall be furnished by the Contractor from the 

approved quarries specified in the contract documents. The contractor shall unless 

otherwise specified in the tender notice and subsequently on this basis in contract 

be responsible for payment of seignorages, quarry fees etc., on all materials. 

Coarse Aggregate as delivered to the building plant shall generally have uniform 

and stable moisture content. In case of variations, clause 9.2.3 of I.S. 456-2000 

shall govern during batching. 

 

b. Quality 

The coarse aggregate shall consist of naturally occurring (crushed or 

uncrushed) stones, and shall be hard, strong, durable clear and free from veins 

and adherent coating, and free from injuious amounts of disintegrated pieces, 

alkali, vegetable matter and other deleterious materials. Coarse aggregate will be 

rejected if it fails to meet any of the following requirements. 

1. Los-Angeles Abrasion Test 

The abrasion value of Aggregates when tested in accordance with the method 

specified in I.S. 2386 (Part IV) using Los-Angles machine shall not exceed 30% for 

Aggregate to be used in concrete for wearing surface and 50% for aggregate to be 

used in other concrete. 

2. Aggregate Crushing Strength Test 

Aggregate crushing value, when determined in accordance with I.S. 2386 (Part IV) 

1963. The aggregate impact value shall not exceed 45% by weight for aggregates 

used for concrete for other than wearing surfaces, and 30% by weight for concrete 

for wearing surfaces such as runways, roads and payments. 
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3. Soundness Test 

The coarse aggregate to be used for all concrete works shall pass a sodium or 

magnesium sulphate accelerated soundness test specified in I.S. 2381 (Part V) 

1963 and the average loss of weight after 5 cycles shall not exceed 

the limits specified in clause 3.6 of I.S. 383- 1970. 

4. Specific Gravity: should be 2.60 Minimum 

5. Deleterious Material 

The maximum quantity of deleterious materials in coarse aggregates shall not 

exceed the limits specified in Table 1 of I.S. 383-1970 when tested in accordance 

with I.S. 2386-1963. 

c. Separation 

The coarse aggregate shall be separated into nominal sizes during production of 

the aggregate. Just prior to batching the coarse aggregate shall be rewashed by 

pressure spray and finish screened on multidisc vibrating screen capable of 

simultaneously removing undersized and oversized aggregate from each of the 

nominal aggregates entering the batches occurred during intermittent and batching 

then a dewatering screen will be required after the finished screens to remove the 

excess free moisture. Finish screen shall be mounted over the batching plant or on 

the ground adjustant to the batching plant. Finished screen shall be so mountered 

that the vibration of this screen will not be transmitted to batching bins or scales 

and will not affect the accuracy of the weighing equipment in any other manner.  

The method and rate of feed for finish screening shall be such that the screen will 

not be overloaded and will result in a finished product which meets the grading 

requirements of these specifications. Coarse aggregate shall be fed to the finished 

screen in a combination of alteration of nominal sizes which will not cost noticeable 

accumulation of poorly graded coarse aggregate in any bin. The finish screened 
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aggregate shall pass directly to the individual batching bin in such a manner has to 

minimize breakage. Below 2.36 mm materials passing through the finish screens, 

shall be wasted unless it is tooted back through a sand classifier in a manner which 

causes uniform blending with the natural sand being processed. Water from finish 

screening shall be drained in such a manner as to prevent aggregate wash water 

from entering the batching bins and weighing hoppers. Washing and finish 

screening requirements shall be subject to approval by the Engineer-in- charge. 

Coarse aggregate for concrete shall be separated into various nominal maximum 

sizes specified in the relevant drawings. Separation of the coarse aggregate into 

the specified sizes after finish screening shall conform to the 

grading requirements specified in table - 2 of I.S. 383-1970, when tested in 

accordance with I.S. 2386--(Part-1) 1963 (Method of test for aggregate for 

concrete part -1) particle size and shape. 

Coarse aggregate for mass concrete may be separated as previously herein 

specified. Separations of the Coarse aggregate into the various sizes shall be sure 

that when tested in accordance with I.S. 386 (part-]) 1963 shall conform to the 

requirements specified in Table- 3 of I.S. 383-1970. 

Sieves used in grading tests will be standard mesh sieves conforming to I.S. 460 

(part-]) 1978 (specification for test sieves part-1 wire cloth test sieves). 

 

 

 

8.1.8 Production of sand and Coarse Aggregate 

a. General 
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Sand and Coarse aggregate for concrete, and sand for mortar and grout, may be 

obtained by the Contractor from the approved source shown in the contract 

documents. 

Tests performed on samples of sand and coarse aggregate obtained from the 

approved sources mentioned in the contract documents indicated that they are 

generally suitable. Well in advance of their usage on the works, the contractor shall 

have his own testing of materials and satisfy himself that they conform to the 

specification mentioned herein for use in the works. 

No separate payment will be made for such tests. If sand and coarse aggregate are 

to be obtained from a deposit not previously tested and approved by the Engineer-

in-charge. the Contractor shall submit representative samples for pre-construction 

test and approval. not less than 60 days before the sand and coarse aggregates 

are required for use. Each, sample shall approximately consist of 100 kg. of 

material. In addition to pre-construction tests, the approval of deposits, the 

Engineer-in-Charge may test the aggregates for their suitability during their 

processing. The Contractor shall provide such facilities as may be necessary for 

procuring representative samples free of cost at the aggregate processing plant at 

the batch plant. Final acceptance of aggregates will be based on the samples taken 

from the batch plant or mixing platform. 

But use and development of any such deposit shall be subject to the approval by 

the Engineer-in-charge. Any royalties (senior age or other charges) required for 

materials taken from deposits not owned by the State Government and controlled 

by the Department of Mines and Geology, Government of India shall be paid by the 

Contractors. 

b. Developing Aggregate Deposits 
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If the Deposit is owned by the State Government and controlled by the 

Department of Mines and Geology, the portion of the deposit used shall be located 

and operated so as not to detract the usefulness of the deposit or any other 

property of the Government, and so as to preserve, in so far as practicable. the 

future usefulness on value of the deposit. The Contractor shall carefully clear the 

area of deposit, from which the aggregates are to be produced, of trees, roots, 

bush sod, solid, unsuitable sand and gravel and other objectionable matter. 

Materials including stripping, removed from deposits owned by the Government 

and controlled by the Director of mines and Geology, Government of India and not 

used in the work covered by these specifications shall be disposed off as directed. 

Due to the overall construction programme. it is quite likely that more than one 

contractor may elect to use one of the sources named in the contract document. 

The Contractor shall be responsible for coordinating his work such that it does not 

interfere with the operations of other contractors who are also using any given 

source. 

c. Processing Raw Materials 

Processing of the raw materials shall include screening and washing as necessary 

to produce sand and coarse aggregate conforming to the requirements of 

paragraphs 7.1.6 and 7.1.7 processing of aggregates produced from any source 

owned by the State Government and controlled by the Department of Mines and 

Geology shall be done at an approved site. Water used for washing aggregate shall 

be free from objectionable quantities of salts, organic matter and other impurities.  

Oversize metal may be crushed to correct aggregate particle size, and excess 

material in individual coarse aggregate size fractions may be crushed to give the 

largest practical yield of usable concrete aggregate. 



90 
 

 

CONTRACTOR                                                                                             

Suitable types of crushers shall be used with the prior approval of the Engineer-in-

charge for producing coarse aggregates. Crusher fines produced in the 

manufacture of coarse aggregates may be used in sand. Crushed stone, sand, 

crushed gravels and crusher fines if used shall be predominantly cubical in shape 

and shall be blended uniformly with natural sand by routing them together through 

sand classifier. Crusher coarse aggregate shall be blended uniformly with coarse 

aggregate by routing both together through the classifying screens. 

In the process of developing and producing aggregates from approved sources for 

work under these specifications, the provisions of Environmental quality protection 

shall apply. 

 

 

d. Cost 

This shall be included in the applicable prices bid in the schedule for concrete filler 

road works in which the aggregates are used, which prices shall include the cost of 

stripping and transporting and storing materials. The Contractor shall not be 

entitled to ;any additional compensation for materials wasted from a deposit. 

including crushed fines, excess materials of any of the sizes into which the 

aggregates are required to be separated by the contractor, and materials which 

have been discarded by the reasons of being above the maximum sizes specified 

for use. 

 

8.1.9 Mixing 

a. General 

The Concrete ingredients shall be thoroughly mixed in mechanical mixers designed 

to positively ensure uniform distribution of all the component materials through out 
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the concrete at the end of the mixing period. Mixing shall be done as per clause 

9.3 of I.S.456-2000. The mixer should comply with I.S. 1791-1985 (I.S. 

Specifications for batch type concrete mixers). 

The concrete as discharged from the mixer shall be uniform in composition and 

consistent from batch to batch. Workability shall be checked at frequent intervals 

as per I.S. 1199-1959. Mixers will be examined regularly by the Engineer-in-

charge or his authorized Engineer for changes in condition due to accumulation of 

hardened concrete or mortar or to wear of blades. The mixing shall be continued 

until there is a uniform distribution of the materials so that the mass is uniform in 

colour and consistency and to the satisfaction of the Engineer-in-charge. If there is 

segregation after unloading the concrete should be remixed. 

Any mixer that at any time produces unsatisfactory mix, shall not be used until 

repaired. If repair attempts are unsuccessful, a defective mixer shall be replaced. 

Batched size shall be at least 10% of, but not in excess of the rate capacity of the 

mixer unless otherwise authorized by the Engineer-in-charge. 

 

 

 

 

8.1.10 Forms 

a. General 

Form shall be used wherever necessary, to confine the concrete and shaping it to 

the required lines. If a type of form does not consistently perform in an acceptable 

manner, as determined by the Engineer-in-charge, the type of 

form shall be changed and method of creation shall be modified by the contractor 

subject to approval of the Engineer in-charge. 
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Plumb and string lines shall be installed before, and maintained during concrete 

placement. Such lines shall be used by the contractor's personnel and by the 

Engineer-in-charge and shall be in sufficient number and properly installed as 

determined by the Engineer-in-charge. During concrete placement, the contractor 

shall continuously monitor plumb and string lines, form positions and immediately 

correct deficiencies. 

Forms shall have sufficient strength to with-stand the pressure resulting from 

placement and vibration of the concrete and shall be maintained rigidly in position. 

Where form vibrators are to be used, forms shall be sufficiently rigid to effectively 

transmit energy from the form vibrators to be concrete. While not damaging or 

altering the positions of forms. Forms shall be sufficiently tight to prevent loss of 

mortar from the concrete. 

 Chamfer strips shall be placed in the corners of forms and at the top of wall 

placement to produce beveled edges on permanently exposed concrete surfaces. 

Interior angle of inter-setting concrete surfaces and edges of construction joints 

shall not be beveled except where indicated on the drawings. 

Suitable struts of stiffeners of ties shall be used for the form work wherever 

necessary. All supports shall be braced and cross braced into two directions. All 

splices and braces shall be secured by bolting unless specially intended otherwise. 

All struts shall be firmly supported against settlement and sliping, by suitable 

means as directed. All supports shall be cut square at both ends and firmly 

supported against settlement and slipping. When the formwork is supported on 

soils, planks. sleepers etc., shall be used to properly disperse the loads. In case, 

the supports rest on already completed beam or slab, suitable props shall be 

provided under the latter. 
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a. The joint between the form work and existing concrete shall also be 'grant tight'. 

Forms shall over lap the hardened concrete in the lift previously placed by not 

more than 75mm and shall be tightened against the hardened concrete so that 

when concrete placement is resumed the forms will not allow loss of mortar at the 

construction joint. 

b. The form work shall be of well seasoned timber or steel. When timber forms are 

used, they shall be lined, with mild sheet or other suitable smooth faced non-

absorbent materials as specified. Supports may be of timber or steel. Suitable 

wedges in pairs to facilitate adjustment and subsequent releasing of forms shall be 

provided preferably at the upper end of the support. The details of the proposed 

form work and supports shall be submitted to the Engineer- in-Charge and got 

approved before erection. 

c. In case of columns, retaining walls of deep vertical component the height of the 

column shall facilitate any placement and compact in of concrete and suitable 

arrangement may be made for securing the form to the already poured concrete 

for placing the subsequent lifts. No steel ties or wires used for securing this form 

work shall be left exposed on the face of the finished work. 

d. Suitable inserts for blackouts for electrical and other service fixtures where 

necessary shall be provided in the required locations as specified. 

e. Cleaning and oiling of forms at the time the concrete is placed in forms, the 

surfaces of the forms shall be free from encrustations of mortar, grout or other 

foreign material. Before concrete is placed, the surface of the forms shall be oiled 

with commercial forms of oil. 

f. Removal of Forms 

The stripping of form work shall conform to clause 10.3 of I.S. 456-2000. The 

contractor shall be liable for damage and injury caused by removing forms before 
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the concrete has gained sufficient strength. Forms on upper sloping faces of 

concrete such as forms on the water sides of warped transitions, shall be removed 

as soon as the concrete has attained sufficient stiffness to prevent sagging. Any 

needed repairs or treatment required on such sloping surfaces shall be performed 

at once and be followed immediately by the specified curing. 

To avoid excessive stresses in concrete that might result from swelling of forms. 

Wood for wall openings shall be loosened as soon as the loosening can be 

accomplished damages to the concrete. Forms for the openings shall be 

constructured so as to such loosening. Forms shall be removed with care so as to 

avoid injury to and any concrete so damaged shall be repaired in accordance with 

paragraph 7.3.21. 

g. Cost 

The cost of furnishing all materials and performing all work for constructing forms, 

including any necessary treatment or coating of forms are to be included at 

applicable prices bid in the schedule. 

8.1.11 Tolerances for Concrete Constructions 

a. General 

Tolerances are defined as allowable variations from specified lines, grades, and 

dimensions and as the allowable magnitude of the surface irregularities. Allowable 

variations from specified lines, grades and dimensions are listed in table given 

under sub paragraph (b) below. 

The intent of this paragraph is to establish tolerances that are consistent with 

modern construction practice that the governed by the effect that permissible 

variation may have upon a structure. 

 The Government reserves the right to diminish the tolerances set-forth herein if 

such tolerances impair the structural action, operational function or architectural 
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appearance of a structure or portion thereof. 

Concrete shall be within all stated tolerances even though more than one tolerance 

may be specified for a particular concrete structure. Provided that the specified 

variation for one element of the structure to exceed its allowable variation. Where 

tolerances are not specified for a particular structure, tolerances shall be those 

specified for a similar work. As an exception to clause 2 of the general provisions, 

specific tolerances shown herein in connection with any dimension shall govern. 

The Contractor shall be responsible for finishing the concrete forms with in the 

limits necessary to insure that the completed work will be within the tolerances 

specified. Concrete work that exceeds the tolerance limits specified shall be 

remedied in accordance with the sub paragraphs (d and e). 

b. Variations From Specified Lines, Grades And Dimension 

Hardened concrete structures shall be checked by the contractor and will be 

subject to such inspection and measurement as needed to determine that the 

structures are within the tolerance specified in the table below. 

Variation is defined as the distance between the actual position of the structure or 

any element of the structure and the specified position in plan for the structure or 

the particular element. Plus or minus variations shown as (+) indicate a permitted 

actual position up or down and in or out from the specified position in plan. 

Variations not designated as plus or minus indicate the maximum deviation 

permitted between designated successive points on the completed element of 

construction. 

Specified position in plan is defined as the lines, grade and dimensions described in 

these specifications or shown on the drawings or as otherwise prescribed by the 

Engineer-in-charge.  
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NOTE: Tolerances apply to concrete dimensions only, but not for positioning of 

vertical reinforcing bars or dowels. 

C. Concrete surface Irregularities 

1. General 

Bulges, depressions and offsets are defined as concrete surface irregularities. 

Concrete surface irregularities are classified as "abrupt" or gradual and are 

measured relative to the actual concrete surface. 

2. Abrupt surface Irregularities 

Abrupt surface irregularities are defined herein as offsets such as those cause be 

misplace or loose forms, loose knots in form number, or other similar, forming 

faults. Abrupt surface irregularities are measured using a straight irregularity and 

the magnitude of the offset is determined by direct measurement. 

3. Gradual Surface Irregularities 

Gradual surface irregularities are defined herein as bulges and depressions 

resulting in gradual changes on the concrete surface. Gradual surface irregularities 

are measured using a suitable template conforming to the design profile of the 

concrete surface being examined. The magnitude of the gradual surface 

irregularities is defined herein as a measure of the rate of change in slopes of the 

concrete surface. The surface irregularities shall not exceed 6mm for bottom slab 

and 12 mm for side slopes when tested with a straight edge of 1.5 metre in length. 

The magnitude of gradual surface irregularities on concrete shall be checked by the 

contractor to ensure that the surfaces are within the specified tolerances. The 

Engineer-in-charge will also make such checks of hardened compliance with such 

specifications. 

d. Repair of Hardened Concrete Not within Specified Tolerances 
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Hardened concrete which is not within specified tolerances shall be repaired to 

bring it within those tolerances. Such repair shall be in accordance with paragraph 

6.3.21 and shall be accomplished in a manner approved by the Engineer-in-

Charge. Concrete repair to bring concrete with the tolerances shall be done only 

after consultation with a representative of Engineer-in-Charge regarding the 

method of repair. The Engineer-in-Charge shall be notified as to the time when 

repair will be performed. Concrete shall be finished in a manner which will result in 

a concrete surface with a uniform appearance.  

The tins and any rough projections can then be rubbed down and the whole 

surface brought to an even finish by rubbing with an wooden float using a mortar 

of one part cement by two parts of coarse sand as an abrasive, the mortar at the 

same time filling the voids. A neat cement work shall then be applied to give a 

smooth surface. If the concrete has set hard, the tins and rough projections, if 

any, shall be removed by using corborandum brick or a paved grinding machine by 

chipping, before finishing off with the smoothing wash. If the work of chipping is 

not done with care or if the surface exposed after removal of the forms cannot be 

satisfactorily dealt with in this manner due to bad form work or for other reasons, 

a coat of cement plaster of 1:2 of thickness as ordered by the Engineer-in-charge 

shall be applied. No extra payment will be given for finishing concrete surface as 

instructed above in this clause. 

 

e. Prevention of Repeated Failure To Meet Tolerances 

When concrete placements result in hardened concrete that does not meet the 

specified tolerances, the contractor shall submit to the Engineer-in-Charge an 

outline of all preventive actions such as modification to forms, modified procedure 

for setting screeds, and different finishing techniques to be implemented by the 

contractor to avoid repeated failures. The Engineer-in-Charge reserves the right to 
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delay concrete placement until the contractor implements such preventive actions 

which are approved by the Engineer-in-Charge. 

 

8.1.12 Reinforcing Bars 

a. General 

Reinforcing bars shall be placed in the concrete as shown in the drawings or as 

directed. For anchoring the concrete to the Hard rock provision of Anchor rods is 

made in the Drawing and the contractor shall place these anchor rods to the 

spacing and depth shown in the drawings. 

b. Materials 

Unless shown otherwise on the drawings the reinforcement to be used shall be 

High yield strength deformed (H.Y.S.D.) bars of grace F.E.415 conforming to 

I.S.1786-1985 (I.S. specification for high yield strength deformed steel bars and 

wires for concrete reinforcement. 

c. Placing 

Reinforcement shall be bent and fixed in accordance with the procedure specified 

in I.S. 2502-1963 (code of practice for bending and fixing of bars for concrete 

reinforcement). All reinforcement shall be placed and maintained in the position 

shown in the drawings splices shall be located where shown in the drawings, 

provided that the location of the splices may be altered subject to the written 

approval of the Engineer-in-Charge. 

Subject to the written approval of the Engineer-in-Charge, the contractor may for 

his convenience, splice bars at additional locations other than those shown on the 

drawings. All additional splices allowed shall be at the expense of the contractor. In 

order to meet design and space limitation on splicing, some bent bars may exceed 
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usual clearance cutting and bending of such bars from select lengths may be 

required at the site. 

Unless otherwise prescribed, placement dimensions shall be to the centre lines of 

the bars. Reinforcement will be inspected for compliance with requirements as to 

size, shape, length, splicing, position, and amount after it has been placed, but 

before being laid with concrete. Before reinforcement is embedded in concrete the 

surface of the bars and the surfaces shall be cleaned of heavy flaky rust, loose mill 

scale, dirt, grease or other foreign substances which in the opinion of the Engineer-

in-Charge are objectionable. Heavy flaky rust that can be removed by firm rubbing 

with burlap, or equivalent treatment is considered objectionable. As specified in 

clause 11.3. of I.S. 456-2000 unless otherwise specified by the Engineer-in-

Charge, reinforcement shall be placed with the following tolerances. 

a. For effective depth 20Omm or less = ± 10 mm 

b. For effective depth more than 20Omm = ± 15 mm 

c. The cover in no cases be reduced by more than one third of specified cover or 

5mm whichever is less. 

Reinforcement shall be securely held in position so that it will not be 

displaced during the placing of the concrete and special care shall be exercised to 

prevent any disturbances of the reinforcement in concrete that has already been 

placed.  

Welding of bars shall be done as directed by the Engineer-in-Charge and in 

conformity with the requirements of clause 11.4 of I.S. 456-2000. Chairs, hangers, 

spacers and other supports for reinforcement shall be of concrete, metal or other 

approved material. Concrete cover shall be as shown on the drawings. 

d. Reinforcement Drawings 
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The Engineer-in-Charge will supply drawings of reinforcement details and bar 

bending schedules for adoption. 

e. Measurement and Payment 

Measurement for payment of reinforcement bars will be based on the weight of the 

bars placed in the concrete in accordance with the drawings supplied by the 

Engineer-in-Charge in conformation with those specified drawings has been 

determined at the time of embedment. Except as otherwise provided below 

payment for furnishing and placing reinforcing bars will be made at the unit price 

per one quintal bid in the bill of quantities for furnishing and placing reinforcing 

bars, which unit price shall include the cost of reinforcing bars, attaching, wire ties 

or other approved supports and of cutting, bending cleaning securing and 

maintaining in position reinforcing bars as shown on the drawings. 

The total weight of bars placed as reinforcement in concrete shall be arrived at by 

adding the products of lengths of each size and mass per meter (vide Table 1 and 

para 6.2.1. of IS 1786-1985) of that size of rod. 

8.1.13 Dowels 

The dowels shall be of same H.Y.S.D. bars of grade Fe 415 conforming to I.S. 

1786-01985 as used for reinforcement. 

Details for dowels shall be as shown on the drawings or as directed by the 

Engineer-in- Charge. 

Dowels shall be placed in the concrete where shown on the drawings or where 

directed and will be accepted for compliance with requirements as to size, shape, 

length, position, and amount after they have been placed but before being covered 

by concrete. Before the dowels are embedded in concrete, the surfaces of dowels 

shall be cleaned of all dirt, grease or other foreign substances which in the opinion 

of the Engineer-in-Charge are objectionable.  
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The dowels shall be accurately placed and secured in position so that they will not 

be displaced during the placing of the concrete. Measurement for payment of 

dowels will be made only on the weight of the dowels placed in.the concrete in 

accordance with the drawings or as directed.  

Payment for furnished and placing of dowels will be made at the unit price per one 

quintal bid in the bill of quantities for furnishing and placing of reinforcing bars 

which unit price shall include the costs of furnishing all the materials and for 

placing the dowels as required. 

8.1.14 Preparation for Placing 

a. General 

No concrete shall be placed until all form work installation of items to be embedded 

and preparation of surface involved in the placement have been approved. The 

Contractor shall supply concrete placement checkout cards (Placement Register) 

satisfactory to the Engineer-in-Charge and shall provide a water tight container for 

such cards at the convenient location near each individual concrete placement site. 

The cards shall list all the various work items for example "cleanup" and "embedded 

items" required prior to placement of concrete. After each work item for an individual 

placement has been completed that item on the cards shall be signed by contractor or 

his representative signifying completion of the required work. Engineer authorized by 

the Engineer-in-Charge will inspect the work during and after completion of each 

phase of the preparation and if the work is satisfactory will sign the check-outward 

placement register. Approval of preparation to placement will not be complete units 

the contractor or his representative and above authorized Engineer have approved by 

signature all applicable items for that placement. All surfaces of forms and embedded 

materials shall be free from curing compound, dried mortar for previous placements, 

and other foreign substances before the adjacent or surrounding concrete placement 
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is begun. Prior to beginning concrete placement, the contractor shall make ready a 

sufficient number of properly operating vibrators and operators and shall have readily 

available additional vibrators to replace defective one during the progress of the 

placement. The Engineer's representatives at the placement may require that the 

contractor delay the start of the concrete placement until the number of working 

vibrators available is acceptable. 

 
b. FOUNDATION SURFACES 

All surfaces upon or against which concrete is to be placed shall be free from frost, 

ice, water, mud and debris. 

1. Rock surfaces shall be free from oil, objectionable coatings, and, loose semi-

detached and unsound fragments. Immediately prior to placement of concrete, 

surfaces of rock shall be washed with an air water jet and shall be 

brought to a uniform surface dry condition. 

2. Earth foundation surfaces shall be wet to a depth of 15cm, or to impermeable 

material whichever is less before concrete is placed. 

c. Construction Joints 

Construction joints are defined as concrete surfaces upon or against which 

concrete is to be placed and to which new concrete is to adhere but which have 

become so rigid that the new concrete cannot be incorporated integral 

with that previously placed. The provision of construction joints shall conform to 

clauses 12.4.1 and 12.4.2 of I.S. 456 - 2000. When the work has to be resumed 

on a surface which has hardened such surface shall be roughened. It shall then be 

swept clean and thoroughly wetted. For vertical joints neat cement slurry shall be 

applied on the surface before it is dry. For horizontal joints the surface shall be 

covered with a layer of mortar about 10 to 15 mm thick composed of cement and 

sand in the same ratio as the cement and sand in concrete mix. This layer of 
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cement slurry or mortar shall be freshly mixed and applied immediately before 

placing of the concrete. 

Where the concrete has not fully hardened ail laitance shall be removed by 

scrubbing the wet surface with writ or bristle brushes, care being taken to avoid 

dislodgement of particles or aggregate. The surface shall be thoroughly wetted and 

all free water removed. The surface shall then be coated with neat cement slurry. 

On this surface, a layer of concrete not exceeding 150 mm in thickness shall first 

be placed and shall be well rammed against old work, particular attention being 

paid to corners and close spots, and work thereafter shall proceed in the normal 

way. 

 

Preparation of Proper Construction Joints 

Preparation of proper construction joints must be ensured by the contractor 

through the following guidelines. The contractor must use such air water guns. 

GUIDELINES ON PREPARATION OF CONSTRUCTION JOINTS (LIFT JOINTS) 

Objective 

The objective in concrete placement in walls 1 cross drainage structures, etc., is to 

be absolutely sure of achieving a good bond at the joints between the successive 

concrete "lifts". The surface of each lift has to be thoroughly cleaned of all laitance, 

grout, and dirt before concrete for the next lift is placed. 

Green Cutting 

2. The surface of the respective lift shall be thoroughly green-cut with an air water 

jet. Green cutting is usually done 8 to 12 hours after the top surface of a concrete 

lift had been completed and sufficiently hardened. The actual time for taking up 

the green cutting operation shall depend upon the following factors: 

 Concrete placement temperature; 

 atmospheric temperature; 
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 concrete mix; and 

 Slump. 

The air-water jet will remove the thin surface film of laitance and grout to expose 

clean surface. 

3. Green cutting, if done at the proper time, shall Yield very good results. When 

started too early, it shall result in oversetting and removing too much mortar. It is 

also liable to loosen the aggregate particles and leaving too poor a surface to bind 

the fresh concrete. On the other hand, if green-cutting is delayed to long, the 

cutting action of the air and water jet would be ineffective for proper removal of 

laitence. It, therefore, requires much greater care and judgment for proper use at 

the proper time. 

4. Skill of Jet Operator Besides determining the proper time for initiating green-

cutting, the process will require constant attention on the part of the air-water jet 

operator. 

 By correct manipulation of the high velocity air-water jet, a trained operator can 

ensure the removal of the thin surface film of laitance and grout effectively and at 

the same time leaving the aggregate stones, already embedded in the mortar, 

undistributed. 

5. Proper Air - Water Gun : In addition to the skill of the jet operator, a proper 

air-water gun is also a vital requirement for effective green-cutting. The issuing 

nozzle must be about 460 mm (18 inches) long to ensure the requisite cutting 

force close to the concrete surface.  

6. Quantum of Compressed Air and Water, For effective green cutting, it is 

essential that the air pressure should be around 6.33 to 7.03 Kg/Cm2 (90 to 100 

lbs. per square inch). It should not be allowed to fall below 90 lbs per square inch. 

The water pressure, of course, should be sufficient to bring the water into effective 
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influence of the air pressure. As an approximate estimate, the quantity of 

compressed air required by the Breen-cutting gun is 2 cubic meters per minute (70 

cbm) and the quantity of water 60 gallons (273 liters) per minute. 

 

7. An Important Aspect. An important aspect to be taken note of is that 'Green 

Cutting" as an exclusive operation shall be fully useful only if the next lift of 

concrete is placed within 3 to 4 days (or a maximum of 5 days) of the placement of 

the previous lift. If there be a delay in concrete placement beyond this period, the 

laitance will come up to the concrete surface again at some places. Removal of 

such laitance shall then be not possible by the ordinary green-cutting operation 

alone. Legit sand blasting of even the green-cut lint shall need to be resorted to. 

However, if there is excessive delay in concrete placement, it will require either 

"wet sand blasting" or the application of high pressure 'water blaster' to remove 

the laitance for effective binding with the fresh concrete. The effort to achieve this 

will be considerably less if green cutting has already been done. 

8. Sand Blasting 

Sand blasting is the process of roughening and cleaning the surface of old and set 

concrete by means of coarse sand and air applied under pressure of 90 to 100 

pounds per square inch (6.33 to 7.03 kilograms per square centimeter) through 

the nozzle, so as to erode the laitance and grout from the old and fresh concretes 

monolithic. Sand blasting of rock is also done so that concrete may be placed on or 

against a clean surface as required according to specifications. 

9. There are two types of sand blasting, namely "wet sand blasting' and "dry sand 

blasting". In wet sand blasting water is also used along with sand and air under 

pressure, while in the latter, only sand and air under pressure are used. Normally 

the concrete and rock surface etc., are wet sand blasted to keep down the dust. 
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The percentages of different sizes of sand particles for efficient sand blasting shall 

be as follows 

Size Percentage 

8 mesh per inch (25.40 millimeters) 26 

16 mesh per inch (25.40 millimeters) 30 

30 mesh per inch (25.40 millimeters) 23 

50 mesh per inch (25.40 millimeters) 21 

 

11. For effective sand blasting it is essential that pressure of air should be 

between 90 to 1000 pounds per square inch (6.33 to 7.03 kilograms per 

square centimeter). If pressure fails below 90 pounds per square inch (6.33 

kilograms per square centimeter), sand blasting becomes ineffective. If sand 

having large percentage of fines is used, it will not provide the requisite 

cutting power and the whole effort goes waste. A good quality well graded 

"Sand-blast sand" is needed for achieving the objective of sand blasting. 

 

11. High Pressure Water Blasters.  

Green cutting is far cheaper than sand blasting, Proper quality sand (known as 

sand-blast sand) is the most expensive item and special efforts are needed to 

arrange such sand. A high pressure water blaster offers a workable alternative to 

sand blasting, On the Sardar Sarovar Project, indigenously manufactured water 

blaster are being used which can develop pressures in the range of 50-150 bars, 

with their water jet capacity adjustable to 880-1760 litres per hour (viz 15 

liters/minute - 30 liters/minute). The equipment has a very small sand blasting 

attachment as well. 

 

 

12. Summary: 
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Green - cutting offers the most economical methodology in the preparation of good 

construction joints. It has, however, to be initiated at the proper time and with a 

proper air - water gun (as per enclosed dimensional sketch) to yield the best 

results. It is far cheaper than sand blasting. If a delay of more than 3 to 5 days is 

anticipated in placing the concrete over the previous lift, the concrete surface of 

the lifts should be properly 'green-cut" and thereafter (say one day prior to 

placement of concrete) it should be light sand-blasted or water blasted in order to 

remove the "re-appeared" laitance. 

D. Contraction Joints 

Contraction joints serve to provide for volumetric shrinkage of monolithic concrete 

and for movement between monolithic unit at established joints, thus preventing 

formation of objectionable shrinkage cracks elsewhere in concrete. Prior to 

application of wax based curing compound to contraction joints, the surfaces of all 

joints shall be cleaned thoroughly oc accretion of concrete or other foreign material 

by scraping, chipping or other means approved by the Engineer-in-Charge. Water 

stops, reinforcing bars and other embedded items shall be free of curing compound 

when adjoining concrete is placed. 

8.1.15 Placing 

a. General 

The contractor shall notify the Engineer-in-Charge before batching begins for 

placement of concrete. Placing shall be performed only in the presence of an 

authorized Engineer's representative. Placement shall not begin until after 

preparations are complete and the concrete placement check out card has been 

signed by the contractor or his representative and the authorised representative of 

the Engineer-in-Charge substantiating completion of all preparation for that 

placement. All surface upon or against which concrete is to be placed shall be 
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prepared in accordance with paragraph 7.3.16. Re-tempering of concrete will not 

be permitted. Any concrete which has become so stiff that proper placing cannot 

be assured shall be wasted. 

 Concrete shall not be placed in standing water except with written permission of 

the Engineer-in-Charge and the method of placing shall be subject to approval.  

Concrete shall not be placed in running water and shall not be subjected to running 

water until after the concrete has hardened. Concrete shall be deposited as nearly 

as practical in its final position and shall not be allowed to flow in such a manner 

that the lateral movement will cause segregation of the coarse aggregate from the 

concrete mass. Methods and equipment employed in depositing concrete in forms 

shall minimize clusters of coarse aggregate clusters that occur shall be scattered 

before the concrete is vibrated. Forms shall be constantly monitored and their 

position adjusted as necessary during concrete placement in accordance with 

paragraph 6.3.12. All concrete shall be placed in approximately horizontal layers. 

All construction joints which intersect exposed concrete surfaces all be made 

straight and level to plumb except as shown otherwise on the drawings. The 

placing of concrete shall be in accordance with clause 12.2 of I.S. 456-2000. If 

concrete is placed monolithically around openings having vertical dimension 

greater than 60 cm, or if concrete in decks, floor slabs, or other similar parts of 

structures is placed monolithically with supporting concrete, the following 

requirements shall be strictly observed. 

1. Concrete shall be placed up to the top of the formed openings at which point 

further placement will be delayed to accommodate settlement of fresh concrete. If 

levels are specified beneath nearly horizontal structural members such as decks, 

floor slabs beams and girders such levels being between the nearly horizontal 
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members and the vertical supporting concrete below. Concrete shall be placed to 

the bottom of the bevels before delay of placement. 

2. The last 60 cm or more of concrete placed below horizontal members or bevels 

shall be placed with a 50 mm or less slumps and shall be thoroughly consolidated. 

In placing concrete or unformed slopes so steep as to make internal vibration of 

the concrete impractical without forming, the concrete shall be placed ahead of 

non-vibrating slip form screed extending approximately 0.75 meters back from its 

leading edge. Concrete ahead of the slip form screed shall be consolidated by 

internal vibrations so as to ensure complete filling under the slip form. 

A cold joint is an unplanned joint resulting when a concrete surface harden before 

the next batch is placed against it cold joints would be allowed only in the event of 

equipment breakdown or other unavoidable prolonged interruption of continuous 

placing. If such unavoidable delays in placing occur which make it appear that 

unconsolidated concrete may harden to the extent that later vibration will not fully 

consolidate it. The contractor shall immediately consolidate such concrete to a 

stable and uniform slope. If delay of placement is then short, enough to permit 

penetration of the under lying concrete placement shall resume with particular care 

being taken to thoroughly penetrate and re-vibrate the concrete surface placed 

before the delay.  

If concrete cannot be penetrated with vibrator the cold joint shall be then treated 

as a construction joint. Care shall be taken to prevent cold joints when placing 

concrete in any part of the work. The concrete placing rate shall ensure concrete is 

placed with the previously placed adjacent concrete in plastic so that the concrete 

can be made monolithic by normal use of vibrators/tamping. Concrete shall not be 

placed in rain sufficiently heavy or prolonged to wash mortar from concrete. A cold 

joint may necessarily result from prolonged heavy rainfall. The Contractor shall not 
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be entitled to any additional payment, over the unit prices bid in the schedule for 

concrete, by reason of any limitation in the placing of concrete, required under the 

provisions of this paragraph.  

b. Transportation 

The transportation of concrete still confirm to clause 12.1 of I.S. 456-2000. The 

methods and equipment used for transporting concrete from the batch plant to its 

final position in to placement and the time that elapses during transportation shall 

not cause measurable segregation of coarse aggregate or slump loss during 

transportation exceeding 5 centimeters. Concrete shall be deposited as near as 

practical to its final position. The use of Aluminum pipe or Aluminum chutes for 

delivery of concrete will not be permitted. Concrete buckets shall be capable of 

promptly discharging concrete of the specified mix design and the dumping 

mechanism shall be capable of discharging at one location shall portions of 

concrete from a full bucket. 

 If used to transport concrete, the truck mixers shall meet the applicable 

requirements of paragraph 6.3.10. If used to transport concrete, the truck mixers 

shall meet the applicable requirements of paragraph 6.3.10. The transporting 

equipment for placing concrete shall readily handle the place concrete of the 

specified slump, The Contractor shall when directed, replace in-adequate 

transporting equipment with acceptable equipment. 

C. Compaction 

The compaction of concrete shall conform to clause 12.3 to I.S. 456-2000. 

Concrete shall be consolidated by vibrators 1 tampers. The vibrations shall be 

sufficient to removal all undesirable air voids from the concrete, including the air 

voids trapped against the forms. After consolidation, the concrete shall be free of 

rock pockets and honeycomb areas and shall be closed tightly against all surfaces 
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of forms and embedded materials. All concrete shall be properly consolidated 

before it hardens. Except as herein after provided, consolidation of all concrete 

shall be by immersion-type vibrators. Immersion type vibrators shall be operated 

in nearly vertical position and the vibrating head shall penetrate and re-vibrate the 

concrete in the upper portion of the underlying layer. Care shall be exercised to 

avoid contact of the vibrating head with embedded items and with formed surfaces 

which will later be exposed to view.  

Concrete shall not be placed upon either plastic concrete until the previously 

placed concrete has been thoroughly consolidated. Form vibrators shall be used in 

conjunction with slip form lining machines to consolidate concrete in canal linings. 

Such vibrators shall be arranged for effective uniform consolidation of the 

concrete. The Engineer-in-Charge or his representative may remove samples of the 

hardened concrete for testing and examination, and the contractor shall repair, at 

no cost to the Government, concrete from which such samples are removed. 

Immersion type vibrator shall be operated at speeds at 7000 revolutions per 

minute when immersed in concrete. Form vibrators shall operate at speeds of 

atleast 6000 revolutions per minute when being used to consolidate concrete. The 

contractor shall immediately replace improperly operating vibrators with acceptable 

vibrators. 

8.1.16. FINISHES AND FINISHING 

The requirements for finishing of concrete surface shall be as specified in this 

paragraph or as otherwise indicated on the drawings. The contractor shall notify 

the Engineer-in-Charge before finishing concrete. Unless inspection is waived, in 

each specific case, finishing of concrete shall be performed only when on 

Engineer's representative is present. General surfaces will be tested by the 

'Engineer-in-Charge in accordance with paragraph where necessary to determine 
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whether the concrete surface is within the specified tolerances shall be repaired. 

Interior surfaces shall be sloped for drainage where shown on the drawings or as 

directed. Surfaces which will be exposed to the weather and which would normally 

be level, shall be sloped for drainage. Floating may be performed by use of hand 

on power driven equipment. Floating shall be started as soon as the screened 

surface has stiffened sufficiently by and shown to the minimum necessary to 

produce a surface what is force from screened mark and in and uniform in texture. 

Joints and got shall be tooled where shown on the drawing or as directed. After the 

surfaces of road way slabs of concrete bridges, have been wood floated, the 

surfaces shall be given a broom finish. The finish shall be applied when the water 

sheet has practically disappeared. The broom shall be drawn transversely across 

the pavement with adjacent strokes slightly overlapping. The brooming shall be 

completed before the concrete is in such condition that the surface will be torn or 

unduly roughened by the operation. The finished surface shall have a uniform 

appearance and shall be free of corrugations exceeding 1.5 millimeters in depth. 

Broom shall be of quality, size and construction and be so operated as to produce a 

surface finish satisfactory to the Engineer-in-Charge. 

8.1.17 PROTECTION 

The contractor shall protect all concrete against damage until final acceptance by 

the Engineer-in-Charge. The Contractor shall provide protection to prevent erosion 

to fresh concrete whenever precipitation either periodic or sustaining is imminent 

or occurring. When precipitation appears imminent, the contractor shall 

immediately make ready at the placement site all materials which may be required 

for protection of fresh concrete.  

The Engineer-in-Charge may delay placement of concrete until adequate provisions 

for protection against weather are made. 
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All fresh concrete surfaces shall be protected from contamination and from foot 

traffic until the concrete has hardened. Hardened concrete surfaces which have to 

receive finish shall be protected against damage from foot traffic and other 

construction activity by covering with protective iiiats, plywood or by other 

effective means. Methods of protection shall be subject to approval by the 

Engineer-in-Charge. 

 

 

 

8.1.18 Curing 

a. General 

The contractor shall furnish all materials and perform all work require for curing 

concrete. The uniformed top surfaces of concrete shall be cured for 28 days with a 

damp sand cover or curing mat over. The sand or curing mats shall both be kept 

so wet as to allow alter to drain from them and stain other concrete. The sand or 

curing mats shall be removed after the expire of the during period. All concrete 

surfaces shall be treated as specified to prevent loss of moisture from the concrete 

until the required curing period elapsed or until immediately prior to placement of 

other concrete or backfill against those surfaces. Only sufficient time to prepare 

construction joint surfaces and to bring them to a surface dry condition shall be 

allowed between discontinuance of curing and placement of adjacent concrete. 

Forms shall be removed within 24 hours after the concrete has hardened 

sufficiently conforming to clause 10.3 of I.S. 456-2000 to prevent structural 

collapse of other damage by careful form removal. Where required, repair of all 

minor surface imperfections shall be made immediately after form removal and 

pr;or to curing. Minor surface repair shall be completed within 2 hours after form 
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removal and shall be immediately followed by the initiation of curing by the 

applicable method specified herein. Concrete surfaces shall be kept continuously 

moist after form removal uniti initiation of curing. 

 

b. Material 

Concrete cured with water shall be kept wet for at least 28 days from the time the 

concrete has attained sufficient set to prevent detrimental effect to the concrete 

surfaces. The concrete surfaces to be cured shall be kept wet by covering them 

with water - saturated material by using a system of perforated pipes mechanical 

sprinklers or porous hose, or by other methods which will keep all surface 

continuously (not periodically) wet. All curing methods are subject to approval of 

Engineer-in-Charge. 

c. Cost 

The cost of furnishing all materials and performing all work for curing concrete 

shall be included in the price bid in the bill of quantities for the concrete on which 

the particular curing methods are required. 

8.1.19 Repair of Concrete 

a. General 

Concrete shall be repaired in accordance with clause 5.7 of I.S. 3873-1978. 

Imperfections and irregularities on concrete surface shall be corrected in 

accordance with paragraph 6.3.13 and clause 5.7 of I.S. 3873-1978. 

b. Types of Repair 

All repairs shall be made with concrete. Repairs to concrete surfaces and addition 

where required shall be made by cutting regular opening into the concrete and 

placing fresh concrete to the required lines. The chipped openings shall be sharp 

and shall not be less than 70 mm in depth. The fresh concrete shall be reinforced 

and chipped and toweled to the surface of the openings. The mortar shall be placed 



115 
 

 

CONTRACTOR                                                                                             

in layers not more than 2Omm in thickness after being compacted and each layer 

shall be compacted thoroughly. All exposed concrete surfaces shall be cleaned of 

impurities, lumps of mortar or grout unsightly stains. 

c. Cost 

The cost of furnishing all materials and performing all work required in the repair of 

concrete shall be borne by the contractor. 

8.1.20 Measurement of Concrete 

Measurement for payment of concrete required to be placed directly upon or 

against surfaces of excavation will be made to the lines for which payment for 

excavation is made. In measuring concrete for payment, the volume of all 

openings, arises, embedded pipes and metal work, each of which is large than 0.1 

square meter in cross section will be deducted. 

8.1.21 Payment for Concrete 

Payment for concrete in the various parts of the work will be made at the 

applicable unit prices therefor in the bill of quantities, under unit price shall include 

the cost of furnishing all materials and performing all works required for the 

concrete construction, except that payment for furnishing and placing reinforcing 

bars will be made at the respective unit price's bid therefore in the schedule. 

 

 

 

 

 

  

 
 
 
 
 



116 
 

 

CONTRACTOR                                                                                             

 
(C)TECHNICAL SPECIFICATIONS FOR ROAD WORKS 

 The Technical Specifications for the work is the “Specifications for Road and Bridge 

Works (Third Revision – April 1995) issued by Ministry of Surface Transport (Road Wing), 

Government of India and Published by Indian Roads Congress. 

 This volume contains specifications for only selected items of work.  For other clauses 

mentioned in Bill of Quantities, the MORTH specifications mentioned above should be referred 

to. 

 

2.0 SPECIFICATIONS FOR SELECTED ITEMS OF WORK 

305.1.1 General Description 

These specifications shall apply to the construction of embankments including sub-grades, 

earthen shoulders and miscellaneous back fills with approved material obtained from road way 

and drain excavation, borrow pits or other sources.  All embankments, sub-grades, earthen 

shoulders and miscellaneous back fills shall be constructed in accordance with the requirements 

of these specifications and in conformity with the lines, grades and cross-sections shown on the 

drawings or as directed by the Engineer. 

305.2  Materials and General Requirements. 

305.2.1 Physical Requirements 

305.2.1.1 The materials used in embankments, sub-grades, earthen  shoulders and 

miscellaneous back fills shall be soil, murrum, gravel, a mixture of these or any other 

material approved by the Engineer.   Such materials shall be free of logs, stumps, roots, 

rubbish or any other ingredient likely to deteriorate of affect the stability of the 

embankment / sub-grade. 

The following types of material shall be considered unsuitable for embankment. 

a) Materials from swamps, marshes and bogs., Peat, log, stump and perishable materials, 

any soil that classifies as OL, OI, OH or Pt in accordance with IS:1499.Materials susceptible to 

spontaneous combustion 

b) Materials in a frozen condition and  

c) Clay having liquid limit exceeding 70 and plasticity index exceeding    

         45 and  

d) Materials with salts resulting in leaching in the embankment. 

305.2.1.2 Expansive clay exhibiting marked swell and shrinkage properties (free swelling 

index exceeding 50 percent when tested as per IS:2720 – part 40) shall not be used as a fill 

material.  Where an expansive clay with acceptable “free swelling index” value is used as a fill 

material, sub-grade and top 500 mm portion of the embankment just below sub-grade shall be 

non-expansive in nature. 

305.2.1.2 Any fill material with the soluble sulphate content exceeding 1.9 grams of 

sulphate (expressed as S03) per litre when tested in accordinance with BS:1377 Test 10, 

but using a 2:1 water –soil ratio shall not deposited within 500mm or other distance 
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described in the contractor, of concrete, cement bound materials or other cementitious 

materials forming part of the permanent works. 

 Materials with a total sulphate content (expressed as SO)3 exceeding 0.5 per cent by 

mass, where tested in accordance with BS:1377 Test 9, shall not be deposited within 500mm or 

other distance described in the contract of metallic items forming part of the Permanent Works. 

  

305.2.1.4 The size of the coarse material in the mixture of earth shall or ordinarily not 

exceed 75mm when being placed in the embankment and 50 mm when placed in the sub-grade.  

However, the Engineer may at his discretion permit the use of material coarser than this also if 

he is satisfied that the same will not present any difficulty as regards the placement of fill 

materials and its compaction to the requirements of these specifications.  The maximum particle 

size shall not be more than two-thirds of the compacted layer thickness. 

305.2.1.5 Ordinarily, only the materials satisfying the density requirements given in Table 

300-1 shall be employed for the construction of the embankment and the sub-grade. 

TABLE 300–1: DENSITY REQUIREMENTS OF EMBANKMENT AND SUBGRADE 

MATERIALS. 

Sl. 

No. 

Type of work Maximum Laboratory dry unit 

weight when tested as per IS:2720 

(part 8) 

1 Embankments up to 3 meters height, not 

subjected to extensive flooding. 

Not less than 15.2 kN/Cum 

2 Embankments exceeding 3 meters height or 

embankments of any height subject to long 

periods of inundation. 

Not less than 16.0 kN/Cum 

3 Sub-grade and earthen shoulders / verges / 

back fill. 

Not less than 17.5kN/Cum 

Note: 

1. This table is not applicable for light weight fill material e.g. cinder, fly ash, etc.  

2. The Engineer may relax these requirements at his discretion taking into account the 

availability of materials for construction and other relevant factors 

3. The material to be used in sub-grade should also satisfy design CBR at the dry unit 

weight applicable as per Table – 300 -2. 

 

305.2.2. General Requirements 

305.2.2.1 The materials for embankment shall be obtained from approved sources with 

preference given to materials becoming available from nearby road way excavation or any other 

excavation under the same contract. 

 The work shall be so planned and executed that the best available materials are saved 

for the sub-grade and the embankment portion just below the sub-grade. 
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305.2.2.2 Borrow Materials Where the materials are to be obtained from designated borrow 

areas, the location, size and shape of these areas shall be as indicated by the Engineer and the 

same shall not be opened without his written permission.  Where specific borrow areas are not 

designated by the Employer / the Engineer, arrangement for locating the source of supply of 

material for embankment and sub-grade as well as compliance to environmental requirements 

in respect of excavation and borrow areas as stipulated, from time to time by the Ministry of 

Environment and Forests, Government of India and the local bodies, as applicable, shall be the 

sole responsibility of the Contractor. 

Borrow pits along the road shall be discouraged.  If permitted by the Engineer, these shall not 

be dug continuously.  Ridges of not less than 8m width should be left at intervals not exceeding 

300m.  Small drains shall be cut through the ridges to facilitate drainage.  The depth of the pits 

shall be so regulated that their bottom does not cut an imaginary line having a slope of one 

vertical to four horizontal depth in any case being, limited to 1.5m.  Also no pit shall be dug  

within the offset width from the toe of the embankment required as per the consideration of 

stability with a minimum width of 10M. 

Haulage of material to embankments or other area of fill shall proceed only when sufficient 

spreading and compaction plants is operating at the place of deposition. 

 

 

            No excavated acceptable material other than surplus to requirements of the Contract 

shall be removed from the site.  Should the contractor be permitted to remove acceptable 

material from the site to suit his operational procedure, then he shall make good any 

consequent deficit of material arising there from. 

Where the excavation reveals a combination of acceptable and unacceptable materials, the 

Contractor shall, unless otherwise agreed by the Engineer, carry out the excavation in such a 

manner that the acceptable materials are excavated separately for use in the permanent works 

without contamination by the unacceptable materials. The acceptable materials shall be stock 

pilled separately. 

 

              The Contractor shall ensure that he does not adversely affect the stability of 

excavation or fills by the methods of stock piling materials, use of plants or silting of temporary 

buildings or structures. 

 

 The Contractor shall obtain representative samples from each of the identified borrow 

areas and have these tested at the site laboratory following a testing program approved by the 

Engineer.  It shall be ensured that the sub-grade material when compacted to the density 

requirements as in Table 300-2 shall yield the design CBR value of the sub-grade. 
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           Table 300-2: Compaction Requirements for Embankment and Sub-grade. 

 

Sl. 

No. 

Type of work / Material Relative compaction as percentage of 

max. laboratory dry density as per 

IS:2720 (part 8)  

1. Sub-grade and earthen shoulders Not less than 97 

2. Embankment Not less than 95 

3. Expansive Clays sub-grade and 

500 mm portion just below the 

sub-grade 

Not allowed 

4. Remaining portion of 

embankment 

Not less than 90 

 

 

The Contractor shall submit the following to the Engineer for approval at least seven 

working days before commencement of compaction. 

i. The values of maximum dry density and optimum moisture content obtained 

in accordance with IS:2720 (Part 8) as the case may be appropriate for each 

of the fill materials he intends to use. 

ii. A graph of density plotted against moisture content from which each of the values in (i) 

above of maximum dry density and optimum moisture content were determined. 

iii. The dry density moisture content CBR relationships for light, intermediate and heavy 

compactive efforts (light corresponding to IS 2720 (part 7), heavy corresponding to 

IS : 2720 (Part 8) and intermediate in between the two) for each of the fill materials 

he intends to use in the sub-grade. Once the above information has been approved 

by the Engineer, it shall form the basis for compaction. 

305.3 CONSTRUCTION OPERATIONS 

305.3.1.3. Setting Out 

After the site has been cleared the work shall be set out.  The limits of embankment / sub-grade 

shall be marked by fixing better pegs on both sides at regular intervals as guides before 

commencing the earthwork.  The embankment / sub-grade shall be built sufficiently wider than 

the design dimension so that surplus material may be trimmed, ensuring that the remaining 

material is to the desired density and in position specified and conform to the specified side 

slopes. 

305.3.2.3. Dewatering 

In the foundation of the embankment is in an area with stagnant water, and in the opinion of 

the Engineer it is feasible to remove it the same shall be removed by bailing out or pumping, as 

directed by the Engineer and the area of the embankment foundation shall be kept dry.  Care 

shall be taken to discharge the drained water so as not to cause damage to the works, crops or 

any other property.  Due to any negligence on the part of the Contractor, if any such damage is 
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caused, it shall be the sole responsibility of the Contractor to repair / restore it to original 

condition or compensate the damage at his own cost.     

If the embankment is to be constructed under water, Clause 305. 4 .6 shall apply. 

305.3.3.3. Stripping and storing top soil 

In localities where most of the available embankment materials are not conducive to plant 

growth, or when so directed by the Engineer, the top soil from all areas of cutting and from all 

areas to be covered by embankment foundation shall be stripped to specified depth not 

exceeding 150mm and stores in stock piles of height not exceeding 2 M for covering 

embankment slopes, cut slopes and other disturbed area where re-vegetation is desired. Topsoil 

shall not be unnecessarily trafficked either before stripping or when in a stockpiles. Stockpiles 

shall not be surcharged or otherwise loaded and multiple handling shall be kept to a minimum. 

305.3.4.3 Compacting ground supporting embankment / Sub-grade: 

Where necessary, the original ground shall be leveled to facilitate placement of first layer 

of embankment, scarified, mixed with water and then compacted by rolling so as to achieve 

minimum dry density as given in Table 300-2. 

In case where the difference between the sub-grade level (top of the sub-grade on which 

pavement rests) and ground level is less than 0.5 M and the ground does not have 97 per cent 

relative compaction with respect to the dry density as given in Table 300-2, the ground shall be 

loosened upto a level 0.5m below the upgrade level, watered and compacted in layers in 

accordance with clauses 305.3.5 and 305.3.6 not less than 97 per cent of dry density as given 

in Table 300-2. 

Where so directed by the Engineer, any unsuitable material occurring in the embankment 

foundation shall be removed and replaced by approved materials laid in layers to the required 

degree of compaction. 

Embankment or sub-grade work shall not proceed until the foundations for embankment / sub-

grade have been inspected by the Engineer for satisfactory condition and approved. 

Any foundation treatment specified for embankments especially high embankments, resting on 

suspect foundations as revealed by bore hole logs shall be carried out in a manner and to the 

depth as desired by the Engineer.  Where the ground on which an embankment is to be built 

has any of the material types (a) to (f) in clause 305.2.1 at least 500mm of such material must 

be removed and replaced by acceptable fill material before embankment construction 

commences. 

305.3.5 Spreading material in layers and bringing to appropriate moisture 

content. 

305.3.5.1  The embankment and sub-grade material shall be spread in layers of uniform 

thickness not exceeding 200 m compacted thickness over the entire width of embankment by 

mechanical means, finished by a motor grader and compacted as per Clause 305.3.6/ the motor 

grader blade shall be hydraulic control suitable for initial adjustment and maintain the same so 

as to achieve the specific slop and grade.  Successive layers shall not be placed until the layer 

under construction has been thoroughly compacted to the specified requirements as in Table 
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300.2 and got approved by the Engineer.  Each compacted layer shall be finished parallel to the 

final cross section of the embankment. 

305.3.5.2  Moisture content of the material shall be checked at the site of placement prior to 

commencement of compaction; if found to be out of agreed limits, the same shall be made 

good.  Where water is required to be added in such constructions, water shall be sprinkled from 

a water tanker fitted with sprinkler capable of applying water uniformity with a controllable rate 

of flow to variable widths of surface but without any flooding.  The water shall be added 

uniformly and thoroughly mixed in soil by blading, discing or harrowing until a uniform moisture 

content is obtained throughout the depth of the layer.   

If the material delivered to the roadbed is too wet, it shall be dried, by aeration and exposure to 

the sun, till the moisture content is acceptable for compaction.  Should circumstances arise, 

where owing to wet weather, the moisture content cannot be reduced to the required amount by 

the above procedures, compaction work shall be suspended. 

Moisture content of each layer of soil shall be checked in accordance with IS : 2720 (part 2) and 

unless otherwise mentioned, shall be so adjusted, making due allowance for evaporation losses, 

that at the time of compaction, it is in the range of 1% above to 2% below the optimum 

moisture content determined in accordance with IS : 2720 (Part 7)  or IS 2720 (Part 8) as the 

case may be.  Expansive clays shall however be compacted at moisture content corresponding 

to the specified dry density, but on the wet side of the optimum moisture content obtained from 

the laboratory compaction curve. 

After adding the required amount of water, the soil shall be proceed by means of graders, 

harrows, rotary mixers or as otherwise approved by the Engineer until the layer is uniformly 

wet.          

Clods or hard lumps of earth shall be broken to have a maximum size of 75 mm when being 

placed in the embankment and a maximum size of 50 mm when being placed in the sub-grade. 

305.3.5.3  Embankment and other areas of fill shall, unless otherwise required in the 

contract or permitted by the Engineer, be constructed evenly over their full width and their 

fullest possible extent and the contractor shall control and direct construction plant and other 

vehicular traffic uniformly over them.  Damage by construction plant and other vehicular traffic 

shall be made good by the Contractor with material having the same characteristics and 

strength as the material had before it was damaged. 

Embankments and other areas of unsupported fills shall not be constructed with sleeper side 

slopes or to greater widths than those shown in the contract, except to permit adequate 

compaction at the edges before trimming back, to obtain the final profile following any 

settlement of the fill and the underlying material. 

Whenever, fill is to be deposited against the face of a natural slope, or sloping earthworks face 

including embankments cuttings, other fills and excavations steeper than „1‟ vertical on 4 

horizontal, such faces shall be Benched as per Clause 305.4.2.3 immediately before placing the 

subsequent fill. 
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All permanent faces of side slopes of embankments and other areas of fill formed shall 

subsequent to any trimming operations, be reworked and sealed to the satisfaction of the 

Engineer by tracking a tracked vehicle, considered suitable by the Engineer on the slope or any 

other method approved by the Engineer. 

305.3.6.3 Compaction 

Only the compaction equipment approved by the Engineer shall be employed to compact the 

different material types…encountered during construction.  Smooth wheeled, vibrator, 

pneumatic tyred, sheep foot or pad foot rollers, etc. of suitable size and capacity as approved by 

the Engineer shall be used for the different types and grades of materials required to be 

compacted either individually or in suitable combinations. 

The compaction shall be done with the help of vibratory roller of 80 to 100 KN static weight with 

plain or pad foot drum or heavy pneumatic tired roller of adequate capacity capable or achieving 

required compaction. 

The contractor shall demonstrate the efficiency of the equipment he intends to use by carrying 

out compaction trials. 

The procedure to be adopted for these site trials shall first be submitted to the Engineer for 

approval. 

Earthmoving plant shall not be accepted as compaction equipment nor shall the use of a lighter 

category of plant to provide any preliminary compaction to assist the use of heavier plant be 

taken into account. 

Each layer of the material shall be thoroughly compacted to the densities specified in Table 300-

2.  Subsequent layers shall be placed only after the finished layer has been and accepted by the 

Engineer.  The Engineer may permit measurement of field dry density by a nuclear moisture / 

density gauge used in accordance with agreed procedure and the gauge is calibrated to provide 

results identical to that obtained from tests in accordance with IS : 2720 (Part 28).  A record of 

the same shall be maintained by the Contractor. 

When density measurements reveal any soft areas in the embankment / sub-grade earthen 

shoulders, further compensation shall be carried out as directed by the Engineer. If in spite of 

that the specified compaction is not achieved, the material in the soft areas shall be removed 

and replaced by approved material compacted to the density requirements and satisfaction of 

engineer.  

305.3.7.3 Drainage 

The surface of the embankment / sub-grade at all times during construction shall be maintained 

at such a cross fall (not flatter than that required for effective drainage of an earthen surface) 

as will shed water and prevent ponding. 

305.3.8.3. Repairing of damages caused by rain / spillage of water: 

The soil in the affected portion shall be removed in such areas as directed by the Engineer 

before next layer is laid and refilled in layers and compacted using appropriate mechanical 

means such as small vibratory roller.  Plate compactor or power rammer to achieve the required 

density in accordance with Clause 305.3.6 If the cut is not sufficiently wide for use of required 
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mechanical means for compaction, the same shall be widened suitably to permit their use for 

proper compaction. These shall be carried out as directed by the Engineer to ascertain the 

density requirements of the repaired area. The work of repairing the damages including 

widening of the cut, if any shall be carried out by the Contractor at his own cost, including the 

arranging of machinery / equipment for the purpose. 

 

 

305.3.9.3 Finishing Operations 

Finishing operations shall include the work of shaping and dressing the shoulders / verge / road 

bed and side slopes to conform to the alignment, levels, cross sections and dimensions shown 

on the drawings or as directed by the Engineer subject to the surface tolerance described in 

Clause 902.  Both the upper and lower ends of the side slopes shall be rounded off to improve 

appearance and to merge the embankment with the adjacent terrain. 

The top soil, removed and conserved earlier (Clause 301.3.2. and 305.3.3.) shall be spread over 

the fill slopes as per directions of the Engineer to facilitate the growth of vegetation. Slopes shall 

be roughened and moistened slightly prior to the application of the topsoil in order to provide 

satisfactory bond. The depth of the topsoil shall be sufficient to sustain plant growth, the usual 

thickness being from 75 mm to 150mm. 

Where directed, the slopes shall be turfed with sods in accordance with Clause 307. If seeding 

and mulching of slopes is prescribed, this shall be done to the requirement of Clause 308. 

When earthwork operations have been substantially completed, the road area shall be cleared of 

all debris, and ugly scars in the construction area responsible for objectionable appearance 

eliminated. 

305.4  CONSTRUCTION OF EMBANKMENT AND SUB-GRADE UNDER  SPECIAL 

CONDITIONS: 

 

305.4.1.3. Earthwork for widening existing road embankment. 

 

When the existing embankment and / or sub-grade is to be widened and its slopes are steeper 

than „l‟ vertical on 4 horizontal, continuous horizontal benches, each at least 300mm wide, shall 

be cut into the old slope for ensuring adequate bond with the fresh embankment / sub-grade 

material to be added.  The material obtained from cutting of benches could be utilized in the 

widening of the embankment / sub-grade.  However, when the existing slope against which the 

fresh material is to be placed is flatter than 1 vertical on 4 horizontal, the slope surface may 

only be ploughed or scarified instead of resorting to benching. 

Where the width of the widened portions is insufficient to permit the use of conventional rollers, 

compaction shall be carried out with the help of small vibratory rollers / plate compactors power 

rammers or any other appropriate equipment approved by the Engineer.  End dumping of 

material from trucks for widening operations shall be avoided except in difficult circumstances 

when the extra width is too narrow to permit the movement of any other types of hauling 

equipment. 
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305.4.2.3 Earthwork for embankment and sub-grade to be placed  

                   against  sloping ground. 

 

Where an embankment /sub-grade is to be placed against sloping ground, the latter 

shall be appropriately benched or ploughed / scarified as required in Clause 305.4.1 before 

placing the embankment /sub-grade material. Extra earthwork involved in benching or due to 

ploughing / scarifying etc.,  shall be considered incidental to the work. 

For wet conditions, benches with slightly inward fall and subsoil drains at the lowest point shall 

be provided as per the drawings before the fill is placed against sloping ground. 

            Where the Contract requires construction of transverse sub-surface drain at the cut-fill 

interface, work on the same shall be carried out to Clause 309 in proper sequence with the 

embankment and sub-grade work as approved by the Engineer.   

305.4.3.3  Earthwork over existing road surface 

Where the embankment is to be placed over an existing road surface, the work shall be carried 

out as indicated below: 

i) If the existing road surface is of granular or bituminous type and lies within 1m of the 

new sub-grade level, the same shall be scarified to a depth of 50mm or more if specified, so as 

to provide ample bond between the old and new material ensuring that at least 500 mm portion 

below the top of new sub-grade level is compacted to the desired density. 

ii) If the existing road surface is of cement concrete type and lies within 1m of the new 

sub-grade level the same shall be removed completely. 

iii) If the level difference between the existing road surface and the new formation level is 

more than 1 M, the existing surface shall be permitted to stay in place without any modification. 

305.4.4.3 Embankment and sub-grade around structures 

To avoid interference with the construction of abutments, wing walls or return walls or culvert / 

bridge structures, the contractor shall, at points to be determined by the Engineer suspend 

works on embankment forming approaches to such structures, until such time as the 

construction of the latter is sufficiently advanced to permit the completion of approaches 

without the risk of damage to the structure. 

Unless directed otherwise, the filling around culverts, bridges and other structures upto a 

distance of twice the height of the road from the back of the abutment shall be carried out 

independent of the work on the main embankment. The fill  material shall not be placed against 

any abutment or wing wall unless permission has been given by the Engineer but in any case 

not until the concrete or masonry has been in position for 14 days.  The embankment and sub-

grade shall be brought up simultaneously in equal layers on each side of the structure to avoid 

displacement and unequal pressure.  The sequence of work in this regard shall be got approved 

from the Engineer. 

The material used for backfill shall not be an organic soil or highly plastic clay having plasticity 

index liquid limit more than 20 and 40 respectively when tested according to IS: 2720 (Part 5).  

Filling behind abutments and wing walls for all structures shall conform to the general guidelines 

given in Appendix 6 of IRC:78 (Standard Specifications and Code of Practice for Road Bridges – 



125 
 

 

CONTRACTOR                                                                                             

Section VII) in respect of the type of material, the extent to back fill, its laying and compaction, 

etc. The fill material shall be deposited in horizontal layers in loose thickness and compacted 

thoroughly to the requirements of Table 300-2.  

Where the provisions of any filter medium is specified behind the abutment the same shall be 

laid in layers simultaneously with the laying of fill material.  The material used for filter shall 

conform to the requirements for filter medium, spelt out in Clause 2502/309-32(B) unless 

otherwise specified in the contract. Where it may be impracticable to use conventional rollers 

the compaction shall be carried out by appropriate mechanical means such as small vibratory 

roller, plate compactor or provider ramming Care shall be taken to see that the compaction 

equipment does not hit or come too close to any structure member so as to cause any damage 

to them or excessive pressure against the structure. 

305.4.5   Construction of embankment over ground incapable of    

               supporting  construction equipment 

 Where embankments to be constructed across ground which was not support the weight of 

repeated heavy loads of construction equipment the first layer of the fill may be constructed by 

placing successive loads of material in a uniformly distributed layer of a minimum thickness 

required to support the construction equipment as permitted by the Engineer. The Contractor if 

so desired by him may also use suitable geosynthetic material to increase the bearing capacity 

of the foundation.  The exception to normal procedure will not be permitted where, in the 

opinion of the Engineer, the embankments could be constructed in the approved manner over 

such ground by the use of lighter or modified equipment after proper ditching and drainage 

have been provided.  Where this exception is permitted, the selection of the material and the 

construction procedure to obtain an acceptable layer shall be the responsibility of the 

Contractor. The cost of providing suitable traffic conditions for construction equipment over any 

area of the Contract will be the responsibility of the Contractor and no extra payment will be 

made to him.  The remainder of the embankment shall be constructed as specified in Clause 

305.3. 

305.4.6 Embankment construction under water 

Where filling or back filling is to be placed under water, only acceptable granular material or 

rock shall be used unless otherwise approved by the Engineer. Acceptable granular material 

shall consist of graded, hard durable particles with maximum particle size not exceeding 75 mm. 

The material should be non-plastic having uniformity co-efficient of not less than 10. The 

material placed in open water shall be deposited by end tipping without compaction. 

305.4.7 Earthwork for high embankment 

In the case of high embankments, the contractor shall normally use the material from the 

specified borrow area.  In case he desires to use different material for his own convenience, he 

shall have to carry out necessary soil investigations and redesign the high embankment at its 

own cost. The contractor shall then furnish the soil test data and design of high embankment for 

approval of the Engineer, who reserves the right to accept or reject it. 

If necessary, stage construction of fills and any controlled rates of filing shall be carried out in 

accordance with the Contract including installation of instruments and its monitoring. Where 
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required, the Contractor shall surcharge embankments or other areas of fill with approved 

material for the periods specified in the Contract. If settlement of fill results in any surcharging 

material, which is unacceptable for use in fill being surcharged, lying below formation level, the 

Contractor shall remove the unacceptable material and dispose it as per direction of the 

Engineer. He shall then bringing the resultant level up to formation level with acceptable 

material. 

 

305.4.8 Settlement period 

Where settlement period is specified in the Contract, the embankment shall remain in place for 

the required settlement period before excavating for abutment, wing wall, retaining wall, 

footings, etc. or driving foundation piles.  The duration of the required settlement period at each 

location shall be as provided for in the Contractor as directed by the Engineer.  

305.4 Plying of Traffic 

Construction and other vehicular traffic shall not use the prepared surface of the embankment 

and / or sub-grade without the prior permission of the Engineer.  Any damage arising out of 

such use shall, however, be made good by the Contractor at his own expense as directed by the 

Engineer. 

305.5 Surface finish and quality control of works 

The surface finish of construction of sub-grade shall confirm to the requirements of Clause 902.  

Control on the quality of materials and works shall be exercised in accordance with Clause 903. 

305.6 Sub – grade strength 

305.7.1. It shall be ensured prior to actual execution that the borrow area material to be 

used in the sub-grade satisfied the requirements of design CBR. 

305.7.2. Sub-grade shall be compacted and finished to the design strength consistent with 

other physical requirements. The actual laboratory CBR values of constructed sub-grade shall be 

determined on undisturbed samples cut out from the compacted sub-grade in CBR mould fitted 

with cutting shoe or on re molded samples compacted to the field density at the field moisture 

content. 

 

305.7 Measurements for payment 

Earth embankment / sub-grade construction shall be measured separately by taking cross 

sections at intervals in the original position before the work starts and after its completion and 

computing the volumes of earth work in cubic metres by the method of average end areas. 

The measurements of fill material from borrow areas shall be the difference between the net 

quantities of compacted fill and the net quantities of suitable material brought from roadway 

and drainage excavation.  For this purpose, it shall be assumed that one cum. Of suitable 

material brought to site from road and drainage excavation forms one cum of compacted fill and 

all bulking or shrinkage shall be ignored. 

Construction of embankment under water shall be measured in cum.  Construction of high 

embankment with specified material and in specified manner shall be measured in Cum. 
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Stripping including storing and reapplication of top soil shall be measured in Cum. 

Work involving loosening and re-compacting of ground supporting embankment / sub-grade 

shall be measured in Cum Removal of unsuitable measures in Cum. 

Scarifying existing granular / bituminous road surface shall be measured in squire metres. 

Dismantling and removal of existing cement concrete pavement shall be measured vide Clause 

202.6 

Filter medium and back fill material behind abutments, wing walls and other retaining structures 

shall be measured at finished work in position in Cum. 

305.8 Rates 

305.9 The contract unit rates for the items of embankment and sub-grade construction 

shall be payments in full for carrying out the required operations including full compensation for 

iv. Cost of arrangement of lands as a source of supply of material of required 

quantity for construction unless provided otherwise in the Contract. 

v. Setting out. 

vi. Compacting ground supporting embankment / sub-grade except where 

removal and replacement of unsuitable material or loosening and re-

compacting is involved. 

vii. Scarifying or cutting continuous horizontal benches 300 mm wide on side 

slopes of existing embankment and sub-grade as applicable. 

viii. Cost of watering or drying of material in borrow areas and or 

embankment and sub-grade during construction as required. 

ix. Spreading in layers, bringing to appropriate moisture content and 

compacting to Specification requirements. 

x. Shaping and dressing top and slopes of the embankment and sub-grade 

including rounding of corners. 

xi. Restricted working at sites of structures. 

xii. Workings on narrow width of embankment and sub-grade. 

xiii. Excavation in all soils from borrow pits / designated borrow areas 

including clearing and grubbing and transporting the material to 

embankment and sub-grade site with all lifts and leads unless otherwise 

provided for in the contract. 

xiv. All labour, materials, tools, equipment and incidentals necessary to 

complete the work to the specifications. 

xv. Dewatering, and  

xvi. Keeping the embankment / completed formation free of water as per 

Clause 311. 

305.9.2 In case the contract unit rate specified is not inclusive of all leads, the unit rate 

for transporting material beyond the initial lead, as specified in the Contract for construction of 

embankment and sub-grade shall be inclusive of full compensation for all labour, equipment, 
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tools and incidentals necessary on account of the additional haul or transportation involved 

beyond the specified initial lead. 

Clause 301.9.5 shall apply as regards contract unit rates for items of stripping and storing and 

re-compacting the embankment / sub-grade topsoil. 

305.9.4 Clause 301.9.2. shall apply as regards Contract unit rate for the items of 

loosening and re-compacting the embankment / sub-grade foundation. 

305.9.5 Clause 301.9.1 and 305.8 shall apply as regards contract rates for items of 

removal of unsuitable material and replacement with suitable material respectively. 

305.9.6 The Contract unit rate for scarifying existing granular / bituminous road surface 

shall be payment in full for carrying out the required operations including full compensation for 

all labour, materials, tools, equipment and incidentals necessary to complete the work.  This will 

also comprise of handling, salvaging, stacking and disposing of the dismantled materials within 

all lifts and upto a lead of 1000 m or as otherwise specified. 

305.9.7 Clause 202.7 shall apply as regards Contract unit rate for dismantling and 

removal of existing cement concrete pavement. 

305.9.8 The contract unit rate for providing and laying filter material behind abutments 

shall be payment in full for carrying out the required operations including all material, labour, 

tools, equipment and incidentals to complete the work to specifications. 

305.9.9 Clause 305.4.6 shall apply as regards contract unit rate for construction of 

embankment under water. 

305.9.10 Clause 305.4.7 shall apply as regards Contract unit rate for construction of high 

embankment.   It shall include cost of instrumentation, its monitoring and settlement period, 

where specified in the Contract or directed by the Engineer. 

306 SOIL EROSION AND SEDIMENTATION CONTROL 

306.1 Description 

 This work shall consist of measures as shown on plans or as directed by the Engineer to 

control soil erosion, sedimentation and water pollution, through use of berms, dikes, sediment 

basins, fibre mats, mulches, grasses, slope drains and other devices. 

306.2 Materials 

All materials shall meet commercial grade standards and shall be approved by the Engineer 

before being used in the work. 

 

306.3 Construction Operations: 

Prior to the start of the relevant construction, the Contractor  shall submit to the Engineer for 

approval his schedules for carrying out temporary and permanent erosion / sedimentation 

control works as are applicable for the items of clearing and grubbing, roadway and drainage 

excavation, embankment / sub-grade construction, bridges and other structures across water 

courses, pavement courses and shoulders.  He shall also submit for approval his proposed 

method of erosion / sedimentation control on service road and borrow pits and his plan for 

disposal of waste materials.  Work shall not be started until the erosion / sedimentation control 
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schedules and methods of operations for the applicable construction have been approved by the 

Engineer. 

The surface area of erodible earth material exposed by clearing and grubbing, excavation, 

borrow and fill operations shall be limited to the extent practicable. The Contract may be 

directed to provide immediate permanent or temporary erosion and sedimentation control 

measures to prevent soil erosion and sedimentation that will adversely affect construction 

operations, damage to adjacent properties, or cause contamination of nearby streams or other 

water courses, leaks, reservoirs, etc.  Such work may involve the construction of temporary 

berms, dikes. 

306.4  Carted earth for the filling  

Liquid limit shall be less than 50 

Plasticity index shall be less than 25 

Free swell index shall be less than 50 percent 

The size of the coarse material in the carted earth shall not exceed 50 mm 

The soil shall be compacted at minimum 97 percent of maximum dry density 

4 days soacked CBR shall be minimum 8  

306.5 Carted earth for the subgrade layer  

The size of the coarse material in the carted earth shall not exceed 50 mm 

The soil shall be compacted at minimum 97 percent of maximum dry density 

Liquid limit shall be less than 50 

Plasticity index shall be less than 25 

Free swell index shall be less than 50 percent 

4 days soacked CBR shall be minimum 8 

401.1 GRANULAR SUB-BASE 

401.1. Scope 

401.2. This work shall consist of laying and compacting well – graded material on prepared 

sub-grade in accordance with the requirements of these specifications.  The material shall be 

laid in one or more layers as sub-base or lower sub-base and upper sub-base (termed as sub-

base hereinafter) as necessary according to lines, grades and cross sections shown on the 

drawings or as directed by the Engineer. 

 

 

401.3. Materials: 

402.2.1. The material to be used for the work shall be natural sand, murrum, gravel, 

crushed stone, or combination thereof depending upon the grading required.  Materials like 

crushed slag, crushed concrete, brick metal and kankar may be allowed only with the specific 

approval of the Engineer.  The material shall be free from organic or other deleterious 

constituents and conform to one of the three gradings given in Table 400-1. While the gradings 

in Table 400-1 are in respect of coarse graded granular sub-base materials, one each for 

maximum particle size of 75 mm, 53 mm and 26.5mm, the corresponding gradings for the 
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coarse graded materials for each of the three maximum particle sizes are given at Table 400-2.  

The grading to be adopted for a project shall be as specified in the Contract. 

 

402.2.2. Physical requirements 

The material shall have a 10 percent fineness value of 50 KN or more (for sample in soaked 

condition) when tested in compliance with BS : 812 (Part 111).  The water absorption value of 

the course aggregate shall be determined as per IS : 2386 (Part 3); if this value is greater than 

2 per cent, the soundness test shall be carried out on the material delivered to site as per IS : 

383.  For grading II and III materials, the CBR shall be determined at the density and moisture 

content likely to be developed in equilibrium conditions which shall be taken as being the 

density relating to a uniform air voids content of 5 percent. 

TABLE 400-1: GRADING FOR CLOSE – GRADED GRANULAR SUB-BASE MATERIALS. 

 

IS Sieve Designation Percent by weight passing the IS Sieve 

Grading  I Grading II Grading III 

75.0 mm 100 - - 

53.0 mm 80-100 100 - 

2635 mm 55-90 70-100 100 

9.50 mm 35-65 50-80 65-95 

1.75 mm 25-55 40-65 50-80 

1.76   2.36 mm 20-40 30-50 40-65 

1.77   0.425 mm 10-25 15-25 20-35 

1.78  0.075 mm      3-10 3-10 3-10 

CBR value (minimum) 30 25 20 
 

SUB-BASE MATERIALS 

IS Sieve Designation Percent by weight passing the IS Sieve 

Grading  I Grading II Grading III 

75.0 mm 100 - - 

53.0 mm  100 - 

2635 mm 55-75 50-80 100 

9.50 mm    

4.75 mm 10-30 15-35 25-45 

2.36 mm    

0.425 mm <10 <10 <10 

0.075 mm         

CBR (minimum) value  30 25 20 

 

Note: The material passing 425 micro (0.425 mm) sieve for all the three grading when tested 

according to IS : 2720 (part 5) shall have liquid limit and plasticity index not more that 25 and 

6 percent respectively. 

401.3  Strength of sub-base: 

It shall be ensured prior to actual execution that the material to be used in the sub-base 

satisfied the requirements of CBR and other physical requirements when compacted and 

finished. 
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When directed by the Engineer, this shall be verified by performing CBR tests in the laboratory 

as required on specimens remolded at field dry density and moisture content and any other 

tests for the “quality” of materials, as may be necessary. 

401.4  Construction Operations: 

401.4.1 Preparation of sub-grade:  

Immediately prior to the laying of sub-base, the sub-grade already finished to Clause 301 or 

305 as applicable shall be prepared by removing all vegetation and other extraneous matter, 

lightly sprinkled with water if necessary and   rolled with two passes of 80-100 kN smooth 

wheeled roller. 

401.4.2 Spreading and Compacting: 

The sub-base material of grading specified in the Contract shall be spread on the prepared sub-

grade with the help of a motor grader of adequate capacity, its blade having hydraulic controls 

suitable for initial adjustment and for maintaining the required slope and grade during the 

operation or other means as approved by the Engineer. 

When the sub-base material consists of combination of materials mentioned in Clause 401.2.1, 

mixing shall be done mechanically by the mix-in place method. 

Manual mixing shall be permitted only where the width of laying is not adequate for mechanical 

operations, as in small sized jobs.  The equipment used for mix-in-place construction shall be 

rotavator or similar approved equipment capable of mixing the material to the desired degree.  

If so desired by the Engineer, trial runs with the equipment shall be carried out to establish its 

suitability for the work. Moisture content of the loose material shall be checked in accordance 

with IS: 2720 (Part 2) and suitably adjusted by sprinkling additional water from a truck 

mounted or Trailer mounted water tank and suitable for applying water uniformly and at 

controlled quantities to variable widths of surface or other means approved by the Engineer so 

that, at the time of compaction, it is from 1 percent above to 2 percent below the optimum 

moisture content corresponding to IS : 2720 (Part 8).  While adding water, due allowance shall 

be made for evaporation losses.  After water has been added, the material shall be processed by 

mechanical or other approved means like disc harrows, rotavators, until the layer is uniformly 

wet. Immediately thereafter, rolling shall start.  If the thickness of the compacted layer does not 

exceed 100mm, a smooth wheeled roller of 80 to 100 kN weight may be used.  For a compacted 

single layer upto 225 mm the compaction shall be done with the help of a vibrator roller of 

minimum 80 to 100 kN static weight with plain drum or pad foot drum of heavy pneumatic tyred 

roller of minimum 200 to 300 kN weight having a minimum tyre pressure of 0.7MN / m2 or 

equivalent capacity roller capable of achieving the required compaction.  Rolling shall commence 

at the lower edge and proceed towards the upper edge longitudinally for portions having 

unidirectional crossfall and super elevation and shall commence at the edges and progress 

towards the centre for portions having cross fall on both sided. 

Each pass of the roller shall uniformly overlap not less than one-third of the track made in the 

preceding pass.  During rolling, the grade and crossfall (camber) shall be checked and any high 
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spots or depressions, which become apparent, corrected by removing or adding fresh material.  

The speed of the roller shall not exceed 5km per hour. 

Rolling shall be continued till the density achieved is at least 98 per cent of the maximum dry 

density for the material determined as per IS:2720 (Part 8).  The surface of any layer of 

material on completion of compaction shall be well closed free from movement under 

compaction equipment and from compaction shall be well closed, free from movement under 

compaction equipment and from compaction planes, ridges, cracks or loose material.  All loose, 

segregated or otherwise defective areas shall be made good to the full thickness of layer and re-

compacted. 

401.5  Surface Finish and Quality Control of work: 

The surface finish of construction shall conform to the requirements of Clause 902. 

Control on the quality of materials and works shall be exercised by the Engineer in accordance 

with Section 900. 

401.6  Arrangements for Traffic 

During the period of construction, arrangement of traffic shall be maintained in accordance with 

Clause 112. 

401.7  Measurements for Payment 

Granular sub-base shall be measured as finished work in position in cubic metres. 

The protection of edges of granular sub-base extended over the full formation as shown in the 

drawing shall be considered incidental to the work of providing granular sub-base and as such 

no extra payment shall be made for the same. 

401.8  Rate 

The contract unit rate for granular sub-base shall be payment in full for carrying out the 

required operations including full compaction for: 

i) making arrangements for traffic to Clause 112 except for initial treatment to verges, 

shoulders and construction of diversions. 

ii) furnishing all materials to be incorporated in the work including all royalties, fees, trees 

where necessary and all leads and lifts. 

iii) all labour, tools, equipment and incidentals to complete the work to the specifications. 

iv) carrying out the work in part widths of road where directed; and  

v) carrying out the required tests for quality control. 

401.9 Granular drainage layer  

The material for granular sub-base-cum-drainage layer shall be of Grading V – (Grading for 

Granular Sub base material-MORTH Revision) 

Table 400-1 

IS Sieve 

Designation 

75.0 

mm 

53.0 

mm 

26.5 

Mm 

9.50 

mm 

4.75 

mm 

2.36 

Mm 

0.85 

mm 

0.425 

mm 

0.075 

mm 

Percentage 

by weight 

passing the 

IS sieve 

100 80-100 55-90 35-65 25-50 10-20 2-10 0-5 - 

The GSB drainage layer shall be formed end to end of side drain. 
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401.10 The Physical requirements for materials for granular sub base 

     Table 400-2 

Aggregate Impact value (AIV) IS:2386(part 4 ) or IS:5640 40 maximum 

Liquid limit IS:2720 (part 5) Maximum 25 

Plasticity Index IS:2720 (part 5) Maximum 6 

CBR at 98%  dry density (at IS:2720-

part 9) 

IS:2720(part 5) Minimum 30 

Water absorption IS:2386(part 3) < 2 percent 

 

If the water absorption of the aggregates determined as per IS 2386 (part 3) is greater than 

2% the aggregate shall be tested for wet aggregate impact value (AIV) (IS 5640) 

 

402. LIME TREATED SOIL FOR IMPROVED SUB-GRADE/SUB-BASE. 

402.1  Scope: 

This work shall consist of laying and compacting an improved sub-grade / lower sub-base of soil 

treated with lime on prepared sub-grade in accordance with the requirements of these 

specifications and in conformity with the lines, grades and cross sections shown on the drawing 

or as directed by the Engineer.  Lime treatment is generally effective for soils which contain a 

relatively high percentage or clay and silty clay. 

402.2 Materials 

402.2.1 Soils: 

Except when otherwise specified, the soil used for stabilization shall be the local clayey soil 

having a plasticity index greater than 8.  

402.2.2 Lime 

Lime for lime-soil stabilization work shall be commercial dry lime slaked at site or pre-slaked 

lime delivered to the site in suitable packing.   Unless otherwise permitted by the Engineer, the 

lime shall have purity of not less than 70% by weight of quick time (CaO) when tested in 

accordance with IS:1514.  Lime shall be properly stored to avoid prolonged exposure to the 

atmosphere and consequent carbonation which would reduce its binding properties. 

 

402.2.3 Quantity of lime in stabilized mix: 

Quantity of lime to be added as percentage by weight of the dry soil shall be as specified in the 

Contract.  The quantity of lime used shall be related to its calcium oxide content, which shall be 

specified.  Where the lime of different calcium oxide content is to be used, its quantity shall be 

suitably adjusted to the approval of the Engineer so that equivalent calcium oxide is 

incorporated in the work.  The mix design shall be done to arrive at the appropriate quantity of 

lime to be added, having due regard to the purity of lime, the type of soil, the moisture density 
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relationship, and the design CBR/Unconfined Compressive strength (UCS) value specified in the 

Contract.  The laboratory CBR/UCS value shall be at least 1.5 times the minimum field value of 

CBR/UCS stipulated in the contract. 

406.WET MIX MACADAM SUB-BASE/BASE 

406.1 Scope 

This work shall consist of laying and compacting clean, crushed, graded aggregate and granular 

material, premixed with water to a dense mass on a prepared subgrade/sub-base/base or 

existing pavement as the case may be in accordance with the requirements of these 

Specifications.  The material shall be laid in one or more layers as necessary to lines, grades 

and cross-sections shown on the approved drawings or as directed by the Engineer. 

The thickness of a single compacted Wet Mix Macadam layer shall not be less than 75 mm.  

When vibrating or other approved types of compacting equipment are used, the compacted 

depth of a single layer of the sub-base course may be increased to 200mm upon approval of the 

Engineer.  

406.2 Materials  

406.2.1 Aggregates 

406.2.1.1. Physical requirements:  Coarse aggregates shall be crushed stone.  If crushed 

gravel/shingle is used, not less than 90 per cent by weight of the gravel/shingle pieces retained 

on 4.75 mm sieve shall have at least two fractured faces.  The aggregates shall conform to the 

physical requirements set forth in Table 400-10 below. 

TABLE 400-10.  PHYSICAL REQUIREMENTS OF COARSE AGGREGATES FOR                        

WET MIX MACADAM FOR SUB-BASE/BASE COURSES  

Sl.No. Test Test Method Requirements 

1 *Los Angeles Abrasion value  

or 

*Aggregate Impact value 

 

IS:2386(Part-4) 

IS:2386(part-4) 

Or IS:5640 

 

40 per cent (Max.) 

30 per cent (Max.) 

2 Combined flakiness and Elongation 

indices (Total) 

IS:2386(Part-1) 30 per cent (Max.) 

 

*Aggregate may satisfy requirements of either of the two tests. 

**To determine this combined proportion, the flaky stone from a representative sample should 

first be separated out.  Flakiness index is weight of flaky stone metal divided by weight of stone 

sample.  Only the elongated particles be separated out from the remaining (non-flaky) stone 

metal.  Elongation index is weight of elongated particles divided by total non-flaky particles.  

The value of flakiness index and elongation index so found are added up. 

If the water absorption value of the coarse aggregate is greater than 2 per cent, the soundness 

test shall be carried out on the material delivered to site as per IS:2386 (part-5) 
 

406.2.1.2 Grading requirements: The aggregates shall confirm to the grading given in Table 

400-11 
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TABLE 400-11. GRADING REQUIRMENTS OF AGGREGATES FOR WET MIX MACADAM 

IS Sieve Designation Per cent by weight passing the IS  

53.00 mm 100 

45.00 mm 95-100 

22.40mm 60-80 

11.20mm 40-60 

4.75mm 25-40 

2.36mm 15-30 

600.00 micron 8-22 

75.00 micron 0-8 

 

Materials finer than 425 micron shall have Plasticity Index (PI) not exceeding 6. 

The final gradation approved within these limits shall be well graded from coarse to fine and 

shall not vary from the low limit on one sieve to the high limit on the adjacent sieve or vice 

versa.  

406.3 Construction Operations 

406.3.1.Preparation on base : Clause 404.3.1. shall apply 

406.3.2. Provision of lateral confinement of aggregates: While constructing wet mix macadam, 

arrangement shall be made for the lateral confinement of wet mix. This shall be done by laying 

materials in adjoining shoulders along with that of wet mix macadam layer and following the 

sequence of operations described in Clause 407.4.1. 

406.3.3. Preparation of mix: Wet mix macadam shall be prepared in an approved mixing 

plant of suitable capacity having provision for controlled addition of water and forced/positive 

mixing arrangement like pugmill or pan type mixer of concrete batching plant.  For small 

quantity of wet mix work, the Engineer may permit the mixing to be done in concrete mixers. 

Optimum moisture for mixing shall be determined in accordance with IS:2720 (Part-8) after 

replacing the aggregate fraction retained on 22.4 mm sieve with material of 4.75 mm to 22.4 

mm size.  While adding water, due allowance should be made for evaporation losses.  However, 

at the time of compaction, water in the wet mix should not vary from the optimum value by 

more than agreed limits.  The mixed material should be uniformly wet and no segregation 

should be permitted.  

406.3.4.  Spreading of mix:  Immediately after mixing, the aggregates shall be spread 

uniformly and evenly upon the prepared sub-grade/sub-base/base in required quantities.  In no 

case should these be dumped in heaps directly on the area where these are to be laid nor shall 

their hauling over a partly completed stretch be permitted.  

The mix may be spread either by a paver finisher or motor grader.  For portions where 

mechanical means cannot be used, manual means as approved by the Engineer shall be used.  

The motor grader shall be capable of spreading the material uniformly all over the surface.  Its 

blade shall have hydraulic control suitable for initial adjustments and maintaining the same so 

as to achieve the specified slope and grade. 
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The paver finisher shall be self-propelled, having the following features. 

i)Loading hoppers and suitable distribution mechanism 

ii)The screed shall have tamping and vibrating arrangement for initial compaction to the layer as 

it is spread without rutting or otherwise marring the surface profile. 

iii) The paver shall be equipped with necessary control mechanism so as to ensure that the 

finished surface is free from surface blemishes. 

The surface of the aggregate shall be carefully checked with templates and all high or low spots 

remedied by removing or adding aggregate as may be required.  The layer may be tested by 

depth blocks during constructions.  No segregation of larger and fine particles should be 

allowed.  The aggregates as spread should be of uniform gradation with no pockets of fine 

materials.  

406.3.5. Compaction: After the mix has been laid to the required thickness, grade and 

crossfall/camber the same shall be uniformly compacted, to the full depth with suitable roller.  If 

the thickness of single compacted layer does not exceed 100 mm, a smooth wheel roller of 80 

to 100 kN weight may be used.  For a compacted single layer upto 200 mm, the compaction 

shall be done with the help of vibratory roller of minimum static weight of 80 to 100 kN or 

equivalent capacity roller.  The speed of the roller shall not exceed 5 km/h. 

In portions having unidirectional cross fall / super elevation, rolling shall commence from the 

lower edge and progress gradually towards the upper edge.  Thereafter, roller should progress 

parallel to the centre line of the road, uniformly over-lapping each preceding track by at least 

one third width until the entire surface has been rolled.  Alternate trips of the roller shall be 

terminated in stops at least 1 m away from any preceding stop. 

In portions in camber, rolling should begin at the edge with the roller running forward and 

backward until the edges have been firmly compacted.  The roller shall then progress gradually 

towards the centre parallel to the centre line of the road uniformly overlapping each of the 

preceding track by at least one-third width until the entire surface has been rolled.  

Any displacement occurring as a result of reversing of the direction of a roller or from any other 

cause shall be corrected at once as specified and/or removed and made good. 

Along forms, kerbs, walls or other places not accessible to the roller, the mixture shall be 

thoroughly compacted with mechanical tampers or a plate compactor.  Skin patching of an area 

without scarifying the surface to permit proper bonding of the added materials shall not be 

permitted.  

Rolling should be done when the subgrade is soft or yielding or when it causes a wave-like 

motion in the sub-base/base course or subgrade.  If irregularities develop during rolling which 

exceed 12 mm when tested with a 3 metre straight edge, the surface should be loosened and 

premixed material added or removed as required before rolling again so as to achieve a uniform 

surface conforming to the desired grade and crossfall.  In no case should the use of unmixed 

material be permitted to make up the depressions.   

Rolling shall be continued till the density achieved is at least 98 per cent of the maximum dry 

density for the material as determined by the method outline in IS:2720(Part-8). 
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After completion, the surface of any finished layer shall be well-closed, free from movement 

under compaction equipment or any compaction planes, ridges, cracks and loose material.  All 

loose, segregated or otherwise defective areas shall be made good to the full thickness of the 

layer and recompacted.  

406.3.6.  Setting and drying: After final compaction of wet mix macadam course, the road 

shall be allowed to dry for 24 hours. 

406.4 Opening to Traffic 

Preferably no vehicular traffic of any kind should be allowed on the finished wet mix macadam 

surface till it has dried and the wearing course laid.   

406.5. Surface Finish and Quality Control of Work  

406.5.1. Surface evenness: The surface finish of construction shall conform to the 

requirements of Clause 902. 

406.5.2.Quality control: Control on the quality of materials and works shall be exercised by 

the Engineer in accordance with Section 900. 

 

406.6 Rectification of Surface Irregularity  

Where the surface irregularity of the wet mix macadam course exceeds the permissible 

tolerances or where the course is otherwise defective due to subgrade soil getting mixed with 

the aggregates, the full thickness of the layer shall be scarified over the affected area, reshaped 

with added premixed material or removed and replaced with fresh premixed material as 

applicable and recompacted in accordance with Clause 406.3.  The area treated in the aforesaid 

manner shall not be less than 5m long and 2m wide.  In no case shall depressions be filled up 

with unmixed and ungraded material or fines.  

406.7. Arrangements for Traffic  

During the period of construction, arrangement of traffic shall be done as per Clause 112.    

406.8 Measurements for Payment  

Wet Mix macadam shall be measured as finished work in position in cubic metres. 

 

406.9 Rates 

The Contract unit rate for wet mix macadam shall be payment in full for carrying out the 

required operations including full compensation for all components listed in Clause 401.8. 

406.10 Wet Mix-Macadam Layer (WMM) 

 The material for Wet Mix Macadam layer shall be given below (Grading for Wet Mix 

Macadam material-MORTH V Revision) Table 400-13 

IS Sieve 

Designation 

53.0 

mm 

45.0 

mm 

26.5 

mm 

22.40 

Mm 

11.2 

mm 

4.75 

Mm 

2.36 

mm 

600 

Micron 

75 

Micron 

Percentage 

by weight 

passing the 

IS sieve 

100 95-100 - 60-80 40-60 25-40 15-30 8-22 0-5 

*    Materials finer than 425 microns shall have Plasticity index (PI) not       
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      exceeding 6 

*    The final gradation approved within these limits shall be graded from   

      coarse to time and shall not vary from the low limit on one sieve to the   

      high limit on the adjacent sieve or vice versa 

 

406.11  Physical Requirements of Coarse aggregates for WMM (Table 400-12) 

1.  Los Angeles Abrasion Value –IS:2386(part 4)-40 percent (max)or 

Aggregate Impact Value – IS:2386(part 4 )or IS:5640-30 Percent (Max) 

2. Combined Flakiness and Elongation indices (Total)-IS:2386(part 1 )-35 percent (max) 

If the water absorption value of the coarse aggregate is greater than 2 percent, the 

soundness test shall be carried out on the material delivered to site as per IS:2386(part 

5) 

Binder – Viscosity Grade 30 (VG30- Conforming to IS:73) 

 

503 Tack Coat 

 

503.1  Scope: 

This work shall consist of application of a single coat of low viscosity liquid bituminous material 

to an existing road surface preparatory to another bituminous construction over it. 

The plant shall have the following essential features. 

503.2 Materials: 

503.2.1 Binder: 

The binder used for tack coat shall be a bituminous emulsion or cutback as specified in the 

Contract. 

503.3 Construction Operation: 

503.3.1 Preparation of base: 

The surface on which the tack coat is to be applied shall be cleaned of dust and any extraneous 

material before the application on the binder, by using a mechanical broom or any other 

approved equipment / method as specified by the Engineer. 

 

503.3.2 Application on binder: 

Binder may be heated to the temperature appropriate to the grade of cut back used and 

approved by the Engineer and sprayed on the base at the rate specified in Table 500-2.  The 

normal range of spraying temperature for a bituminous emulsions shall be 20 C 60 C and for a 

cutback 50 C-80 C if RC-70 / MC-70 grade is used.  It shall be the responsibility of the 

Contractor to carefully handle the inflammable bituminous cutback material so as to safeguard 

against any fire mishap.  The binder shall be applied uniformly with the aid of either self-

propelled or towed bitumen pressure sprayer with self-heating arrangement and spraying bar 

with nozzles having constant volume or pressure system, capable of spraying bitumen at 

specified rates and temperatures so as to provide a uniformly unbroken spread of bitumen work 
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should be planned so that no more than the necessary tack coat for the day‟s operation is 

placed on the surface.  After application and prior to succeeding construction allow the tack coat 

to cure, without being disturbed, until the water / cutter has completely evaporated, as 

determined by the Engineer.    

                                  Type Surface               Quality of liquid bituminous   

                                                                       Material in kh/10sqm area 

__________________________________________________________________________ 

i) Normal bituminous surfaces   2.0 to 2.5 

ii) Dry and hungry bituminous surfaces            2.5 to 3.0 

iii) Granular surfaces treated with primer           2.5 to 3.0  

iv)       Non bituminous surfaces 

a) Granular base (not primed)   3.5 to 4.0                

b) Cement concrete pavement   3.0 to 3.5 

____________________________________________________________________ 

 

Note: There is no need to apply a tack coat on a freshly laid bituminous course if the 

subsequent bituminous course is overlaid the same day without opening it to traffic. 

503.4 Quality Control of Work: 

Control on the quality of materials and work shall be exercised by the Engineer in 

accordance with Section 900. 

503.5 Arrangement for Traffic: 

During the period of construction, the arrangement of traffic shall be done to clause 112. 

503.6 Measurement for payment: 

Tack coat shall be measured in terms of surface area of application in square metres. 

 

 

503.7 Rate: 

The contract unit rate for tack coat shall be payment in full for carrying out the required 

operations including full compensation for all components listed in Clause 401.8 (1) to (v) as 

applicable to the work specified in these Specifications. 

 

512 BITUMINOUS CONCRETE: 

512.1 Scope: 

This work shall consist of constructing in a single layer, bituminous concrete (asphalt i.e. 

concrete) of thickness 25-100 mm as previously prepared bituminous course to the 

requirements of these specifications. 

 

512.2 Materials: 

 

512.2.1 Bituminous : Clause 507.2.1 shall apply. 
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512.2.2 Coarse Aggregate : Clause 507.2.2 shall apply.  The stone polishing valve as 

measured by B.S: 812 (Part 114) shall not be less than 55.  the aggregate shall satisfy the 

physical requirements as given in the Table 500.8 except that the maximum value for the water 

absorption should be 1 percent. 

 

512.2.3 Fine aggregate : Clause 507.2.3 shall apply. 

 

512.2.4 Filler : Clause 507.2.4 shall apply. 

 

512.2.5 Aggregates gradation : The mineral aggregates including mineral filler shall be 

graded or combined as to conform to the grading set forth in Table 500.23 

 

 

TABLE 500.23. AGGREGATES GRADITION FOR BITUMINOUS CONCRETE. 

 IS Sieve Designation  Percent passing the sieve by weight 

 26.5 mm     100 

 19 mm             90-100 

 9.5 mm     58-80 

 4.75 mm     35-65 

 2.36 mm     23-49  

 300 micron     5-19 

 75 micron     2-8 

 

 

512.3  Mix Design 

 

512.3.1 Requirement of mix: 

Apart from conformity with the grading and quality requirement of individual ingredients, 

the mix shall meet the requirements set forth in Table 500.24 

Sl. 

No. 

Description Requirements 

1 Marshall stability (ASTM Designation : 820 kg (1800 kb) Minimum 

 D-1559) determined on Marshall specimens 

Compacted by 75 compaction blows on each end. 

 

2 Marshall flow (mm) 2-4 

3 Percent air voids in mix 3-4 

4 Percent voids in mineral aggregate (VMA) Minimum 11-13 percent 

5 Percent voids in mineral aggregates filled by 

bitumen (VFB) 

65-75 

6 Binder content, percent by weight of total mix Minimum 4-5 
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7 Water Sensitivity (ASTM D 1075)Loss of stability 

on immersion in water at 60 C 

Minimum 75 percent 

retained strength. 

8 Swell Test (Asphalt Instt. MS-2 No.2) 1.5 percent maximum. 

512.3.2 Binder content : 

The binder content shall be so fixed as to achieve the requirement of the mix set forth in Table 

500-24.  Marshall method for arriving at the binder content shall be adopted. 

512.3.3 Job mix formula: 

Clause 507.3.3 shall apply except that the requirement of Bituminous Concrete mix shall be as 

per Table 500-24. 

512.3.4 Permissible variations from the job mix formula: 

The Contractor shall have the responsibility of ensuring proper proportioning of materials in 

accordance with the approved job mix formula and producing a uniform mix.  The permissible 

variations of individual percentages of various ingredients in the actual mix from the job mix 

formula may be within the limits as specified in Table 500-11.  These variations are intended to 

apply to individual specimens taken for quality control tests vide section 900. 

512.3. Construction Operations 

512.4.1 Weather and seasonal limitations: Clause 504.3.1 shall apply. 

512.4.2 Preparation of base: 

The base on which bituminous concrete is to be laid shall be prepared, shaped and conditioned 

to the specified levels, grade and cross fall (camber) in accordance with Clause 501 or as 

directed by the Engineer. 

The surface shall be thoroughly swept clean free from dust and foreign matter using mechanical 

broom and dust removed by mechanical means or blown off by compressed air, In portions 

where mechanical means cannot reach, other approved method shall be used. 

512.4.3 Tack Coat: 

A tack coat complying with Clause 503 shall be applied over the base. 

512.4.4. Preparation of mix : clause 507.4.4 shall apply. 

512.4.5 Spreading : Clause 507.4.5 shall apply. 

512.4.6 Rolling : clause 507.4.6 shall apply. 

512.5  Opening to Traffic: 

Traffic may be allowed immediately after completion of the final rolling when the mix has 

cooled down to the surrounding temperature. 

512.6             Surface finish and quality control of work: 

The surface finish of construction shall conform to the requirements of Clause 902. 

Control on the quality of materials and works shall be exercised by the Engineer in accordance 

with Section 900. 

512.7 Arrangements for Traffic: 

During the period of construction, arrangement of traffic shall be done to Clause 112. 

512.8 Measurements for Payment: 
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Bituminous concrete shall be measured as finished work in cubic meters or tones as provided in 

the Contract. 

512.9 Rate: 

The contract unit rate for bituminous concrete shall be paid in full for carrying out the required 

operations including full compensation for all components listed in clause 504.8 (i) to (vi).  The 

rate shall cover the provision of bitumen in the mix at 5.0 percent of the weight of the total mix 

with the 7provision the variation of quantity of bitumen will be assessed and the payment 

adjusted as per the rate of bitumen quoted. 

512.10 Bituminous Concrete (BC) 

The material gradation for BC layer shall be as given below (composition of Bituminous concrete 

pavement – MORTH V Revision) 

Table 500-17 

IS 

Sieve 

Designa

tion 

45.00 

mm 

37.50 

mm 

26.50 

mm 

19.00 

mm 

13.20     

mm 

9.50         

mm 

4.75

mm 

2.36 

mm 

1.18 

mm 

0.6

0 

mm 

0.3 

mm 

0.1

5m

m 

0.075

mm 

Cumula

tive % 

by 

weight 

of total 

aggrega

te 

passing  

- - - 100 90-

100 

70-

88 

53-

71 

42-58 34-48 26-

38 

18-

28 

12-

20 

4-10 

Bitumen content %by mass of total mix-Min 5.4% 

 

 

 

512.11Physical requirements for coarse aggregate for Bituminous concrete 

Table 500-16 

Property Test Specification Method of Test 

Cleanliness (dust) Grain size analysis Max 5% passing 

0.075 mm sieve 

IS 2386 Part I 

Particle shape Combined Flakiness 

and Elongation 

Indices 

Max 35% IS 2386 Part II 

Strength Los Angeles Abrasion 

value or Aggregate 

impact value 

Max 30% 

Max 24% 

IS 2386 Part IV 

Durability Soundness 

either:Sodium 

Sulphate of Magnesim 

Sulphate 

Max12% 

Max 18% 

IS 2386 Part V 

Polishing Polished Stone value Min.55% BS 812-114 

Water absorption Water Absorption Max 2% IS 2386 Part III 
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Stripping Coating and Stripping 

of Bitumen Aggregate 

Mix 

Minimum retained 

coating 95% 

IS 6241 

Water Sensitivity Retained Tensile 

Strength 

Min 80% AASHTO 283 

 

507  DENSE BITUMINOUS MACADAM: 

507.1  Scope: 

507.2.1 Bitumen 

The bitumen shall be paving bitumen of Penetration Grade VG30 as per Indian Standard 

Specifications for “Paving Bitumen” IS:73.  Guidance to selection of the grade of bitumen may 

be taken from Appendix-4. 

507.2.2 Coarse Aggregates: 

The coarse aggregates shall consist of crushed stone, crushed gravel / shingle or other stones.  

They shall be clean, strong, durable, of fairly cubical shape and free from disintegrated pieces, 

organic or other deleterious matter and adherent coating. The aggregates shall preferably be 

hydrophobic and of low porosity.  If hydrophilic aggregates are to be used, the bitumen shall be 

treated with anti-stripping agents of approved quality in suitable doses.  The aggregates shall 

satisfy the physical requirements set forth in Table 500-8. 

If crushed gravel / shingle is used, not less than 90 percent by weight of the gravel / shingle 

pieces retained on 4.75 mm sieve shall have at least two fractured faces.  The portion of the 

total aggregate passing 4.75 mm sieve shall have a sand equivalent value of not less than 50 

when tested in accordance with the requirements of IS:2720 (Part). 

The plasticity index of the fraction passing the 425 micro sieve shall not exceed 4. 

 

 

TABLE 500-3. PHYSICAL REQUIREMENTS OF AGGREGATES FOR BITUMINOUS 

MACADAM. 

S. 

No. 

Test Test Method Requirements 

1. Los Angeles Abrasion value * IS : 2386 (Part-4) 40 percent 

maximum 

2. Aggregate Impact Value IS : 2386 (Part -4) 30 percent 

maximum 

3. Flakiness and Elongation Indices 

(Total)** 

IS:2386 (Part-1) 30 percent 

maximum 

4.  Coating and Stripping of Bitumen 

Aggregate Mixture 

AASIITO T 182 Minimum retained 

coating 95 percent 

5. Soundness IS;2386 (Part-5)  

 i) Loss with Sodium Sulphate 5 

cycles 

 

 

12 percent 

maximum 

 

 

 

ii) Loss with Magnesium Sulphate 

5 cycles 

 18 percent 

maximum 

6. Water absorption IS:2386 (Part – 3) 2 percent maximum 

* Aggregates may satisfy requirement for either of the two sets. 

Note: If crushed slag is used, Clause 404. 2.3 shall apply. 
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507.2.3 The aggregate for bituminous macadam shall conform to one of the two grading 

in Table 500-4, depending on the compacted thickness, the actual grading shall be as specified 

in the Contract. 

 

507.2.4 Proportioning of Materials. 

The bitumen content for premixing shall be 3 to 3.5 percent by weight of the total mix except 

when otherwise directed by the Engineer. 

 

THE FILLER SHALL BE GRADED WITHIN THE FOLLOWING LIMITS: 

  IS  Sieve   Percent passing by weight 

 ---------------------------------------------------------------------------  

  600 micron    100 

  300 micron    95-100 

  75 micron    85-100  

 ___________________________________________ 

 

The filler shall be free from organic impurities and have a Plasticity Index not greater than 4.  

the Plasticity Index requirement shall not apply if filler is cement or lime.  When the coarse 

aggregate is gravel 2 percent by mass of total aggregate of Portland cement or hydrated lime 

shall be added and the percentage of fine aggregate reduced accordingly.  Cement or hydrated 

lime is not required when the gravel is limestone. 

 

507.2.5 Aggregate gradation: 

The combined coarse and fine aggregates filler (when used) shall produce a mixture to conform to 

the grading set forth in Table 500-9. 

 

TABLE 500-9. AGGREGATE GRADATION FOR DENSE BITUMINOUS MACADAM. 

Sieve Designation Percentage passing the sieve by weight  

37.5 mm 10 

26.5 mm 90-100 

13.2 mm 56-80 

4.75 mm 29-59 

2.36 mm 19-45 

300 micron 5-17 

75 micron 1-7 

 

The aggregate mix, as used in work, shall not vary from the low limit on one sieve to the high 

limit on the adjacent sieve but shall be well graded. 

 

507.3.1 Requirement of mix: 
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Apart from conformity with grading and quality requirements of individual ingredients, the mix 

shall meet the requirements set out in Table 500-10. 

 

TABLE 500-10 REQUIREMENTS OF DENSE BITUMINOUS MACADAM MIX. 

Sl. No. Description Requirements 

1 Marshall stability (ASTM Designation  

D-1559) determined on marshal specimens 

compacted by 75 compaction blows on each 

end 

820 kg (1800 lb) minimum 

2 Marshal flow (mm) 2-4 

3 Percent Air voids 3-5 

4 Minimum voids in mineral aggregates (VMA)  10 percent – 12 percent 

5 Percent voids in mineral aggregate filled by 

bitumen (VFB) 

65-75 

6 Binder content percent by weight of total mix Not less than 4.0 percent. 

   

507.3.2 Binder content: 

The binder content shall be so fixed as to achieve the requirement of the mix set out in Table 

500-10.  Marshall method for arriving at the binder content shall be adopted, replacing the 

aggregates retained on 26.5 mm sieve by the aggregates passing 26.5 mm sieve and retained 

on 22.4mm sieve. 

 

 

507.3.3 Job mix formula. 

The contractor shall intimate to the Engineer in writing, at least 20 days before the start of the 

work, the job mix formula proposed to be used by him for the work and shall give the following 

details. 

i) Source and location of all materials. 

ii) Proportions of all materials expressed as follows where each is applicable. 

a) Binder as percentage by weight of total mix. 

b) Coarse aggregate / fine aggregate / Marshall filler as percentage by 

weight of total aggregate including mineral filler. 

iii) A single definite percentage passing each sieve for the mixed aggregate. 

iv) The results of tests enumerated in Table 500-10 as obtained by the 

Contractor. 

v) Test results of physical characteristics of aggregate to be used. 

vi) Mixing temperature and compacting temperature. 
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       While working out the mix formula, the Contractor shall ensure that it is based on a correct 

and truly representative sample of the materials that will actually be used in the work and 

that the mix and its different ingredients satisfy the physical and strength requirements of 

these specifications. 

      Approval of the job mix formula shall be based on independent testing by the Engineer for 

who samples of all ingredients of the mix shall be furnished by the Contractor as required 

by the former. The approved job mix formula shall remain effective unless and until 

modified by the Engineer.  Should a change in the source of materials be proposed a new 

job mix formula shall be established and got approved from the Engineer before actually 

using the materials. 

507.3.4 Permissible variation from job mix formula. 

It shall be the responsibility of the Contractor to produce a uniform mix conforming to the 

approved job mix formula subject to the permissible variations of the individual percentages of 

the various ingredients in the actual mix from the job mix formula to be used within the limits 

as specified in Table 500-11.  These variations are intended to apply to ndividual specimens 

taken for quality control tests vide section 900. 

TABLE 500-11 PERMISSIBLE VARIATIONS FROM THE JOB MIX   FORMULA 

Sl. 

No. 

Description of ingredients Permissible variation 

by weight of total 

mix in percent 

1 Aggregate passing 13.2 mm sieve and larger sieves. + / - 8 

2 Aggregate passing 11.2 mm sieve and 5.6 mm sieve. + / - 7 

3 Aggregate passing 2.80 mm sieve and 1.4 mm sieve. + / - 6 

4 Aggregate passing 710 micron sieve and 355 micron sieve. + / - 5 

5 Aggregate passing 180micron sieve. + / - 4 

6 Aggregate passing 90 micron sieve. + / - 2 

7 Binder + / - 0.3 

8 Mixing temperature + / - 100 C 

507.4  Construction Operations: 

507.4.1 Weather and seasonal limitations 

  Clause 504.3.1 shall apply. 

507.4.2. Preparation of base. 

The base on which Dense Bituminous Macadam is to be laid shall be prepared, shaped and 

conditioned to the specified lines, grades and cross sections in accordance with Clause 501 or as 

directed by the Engineer.   The surface shall be thoroughly swept clean free from dust and 

foreign matter using mechanical broom and dust removed or blown off by compressed air.  In 

portions where mechanical means cannot reach, other approved method shall be used.  A 

priming coat where needed, shall be applied in accordance with Clause 502 or as directed by the 

Engineer. 

507.4.3 Tack Coat: 

A tack coat over the base shall be applied as per Clause 503. 

507.4.4. Preparation of mix: 

  Clause 504.3.4. shall apply. 

507.4.5 Spreading 
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The mix transported from the hot mix plant to the site shall be spread by means of a self 

propelled pavers with suitable screeds capable of spreading, tamping and finishing the mix to 

specified grade, lines and cross section. Paver finisher shall have the essential features as spelt 

out in Clause 504.3.5.  However, in restricted locations and in narrow widths where the 

available equipment cannot be operated in the opinion of the engineer, he may permit manual 

laying of the mix.  Similarly for smaller jobs, mechanical paver may be used with the approval 

of the Engineer. 

The temperature of mix at the time of laying shall be in the range 1200 C – 1600C. 

Mixes with a temperature of less than 1200C shall not be put into paver spreader. Longitudinal 

joints and edges shall be constructed true to the delineating lines parallel to the centre line of 

the road.  Longitudinal and transverse joints shall be offset by a least 250 mm from those in the 

lower courses and the joint on the top most layer shall not be allowed to fall within the wheel 

path. All transverse joints shall be cut vertically to the full thickness of the previously laid mix 

with asphalt cutter and the surface painted with hot bitumen before placing fresh material. 

Longitudinal joints shall be preferably hot joints. Cold longitudinal joints shall be preferably 

heated with joint heater to attain a suitable temperature of about 800 C before laying of 

adjacent material.  

507.4.6 Rolling 

After spreading the mix by paver, it shall be thoroughly compacted by rolling with a set of 

rollers moving at a speed not more than 5 km/h immediately following close to the paver.  

Generally the initial or breakdown rolling shall be done with 80-100 kN static weight smooth 

wheeled roller.  The intermediate rolling shall be done with 80-100 kN static weight vibratory 

roller or with a pneumatic tyred roller of 150-250 kN weight having a tyre pressure of at least 

0.7 MPa. The finish rolling shall be done with 60-80 kN weight smooth wheeled tandem roller. 

All rolling can be accomplished after trial compaction as approved by the Engineer. Any 

displacement occurring as a result of reversing of the direction of a roller or from any other 

cause shall be corrected at once as specified and or removed and made good. The rollers shall 

not be permitted to stand on pavement which has not been fully compacted and where 

temperature is still more than 700 C. Necessary precautions shall be taken to prevent dropping 

of oil, grease, petrol other foreign matter on the pavement either when the rollers are operating 

or standing. 

The wheels of roller shall be kept moist to prevent the mix from adhering to them. But in not 

case shall fuel / lubricating oil be used for this purpose nor excessive water poured on the 

wheels. Rolling shall commence longitudinally from edges and proceed towards the centre 

except that on super elevated and unidirectional cambered portions, it shall progress from the 

lower to upper edge parallel to the centre line of the pavement. The roller shall proceed on the 

fresh material with rear or front wheel leading so as to minimize the pushing of the mix and 

each pass of the roller shall overlap the preceding one by half the width of the rear wheel. 

Rolling shall be continued till the density achieved is at least 98 percent of that of laboratory 

Marshall specimen (compacted as defined in Table 500-10) and all roller marks are eliminated. 
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Skin patching of an area that has been rolled will not be permitted. Rolling operations shall be 

completed in all respects before the temperature of the mix falls below 1000 C. 

507.5 Opening to Traffic 

Traffic may be allowed after completion of the final rolling when the mix has cooled down to the 

surrounding temperature. The Dense Bituminous macadam shall be provided with an 

appropriate wearing course as early as possible prior to regular opening to normal traffic and / 

or impending rain. 

507.6 Surface finish and Quality control of work: 

The surface finish of construction shall conform to the requirements of Clause 902. 

Control on the quality of materials and works shall be exercised by the Engineer in accordance 

with Section 900. 

507.7 Arrangements for Traffic: 

During the period of construction, arrangements for the traffic shall be done to Clause 112. 

507.8 Measurement of Traffic: 

Dense Bituminous Macadam shall be measured as finished work in cubic meters or tones as 

directed by the Engineer.  

507.9 Rate: 

The contract unit rate for Dense Bituminous Macadam shall be payment in full for carrying out 

the required operations including full compensation listed in Clause 504.8 (i) to (vi).  The rate 

shall cover the provision of bitumen in the mix at 4.5 percent of the weight of the total mix, 

with the provision that the variation of quantity of bitumen will be assessed and the payment 

adjusted as per the rate of bitumen quoted. 

507.10 Dense Graded Bituminous Macadam (DBM) 

The thickness of the Dense Bituminous Macadam Exceeds 100mm then the following Two 

gradation as Tabulated below shall be provided. 

The material gradation for DBM top layer shall be as given below (Composition of Dense Graded 

Bituminous Macadam-MORTH V Revision) 

I)Table 500-10 (Top Layer) 

Nominal aggregate size 26.5mm 

Layer thickness 50-70 mm 

IS Sieve 

Designati

on 

45.0

0 

mm 

37.50 

mm 

26.50 

mm 

19.00 

mm 

13.20     

mm 

9.50         

mm 

4.75

mm 

2.36 

mm 

1.18 

mm 

0.6

0 

mm 

0.3 

mm 

0.1

5m

m 

0.075

mm 

Cumulativ
e % by 
weight of 
total 
aggregate 
passing  

- 100 90-

100 

71-95 56-80 - 38-

54 

28-42 - - 7-

21 

- 2-8 

 Bitumen content %by mass of total mix-Min 4.5% 

II) The material gradation for DBM Bottom Layer shall be as given below (Composition of Dense 

Graded Bituminous Macadam –MORTH V Revision) 

Table 500-10 (DBM Bottom Layer) 
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Nominal aggregate size 37.5 mm 

Layer thickness 75-100 mm 

IS Sieve 

Designati

on 

45.0

0 

mm 

37.50 

mm 

26.50 

mm 

19.00 

mm 

13.20     

mm 

9.50         

mm 

4.75

mm 

2.36 

mm 

1.18 

mm 

0.6

0 

mm 

0.3 

mm 

0.1

5m

m 

0.075

mm 

Cumulativ
e % by 
weight of 
total 
aggregate 
passing  

100 95-

100 

63-93 - 55-75 - 38-

54 

28-42 - - 7-

21 

- 2-8 

 Bitumen content %by mass of total mix-Min 4% 

 

507.11 The Physical Requirements for Coarse Aggregate for Dense Bituminous 

Macadam 

Table 500-8 

Property Test Specification Method of Test 

Cleanliness (dust) Grain size analysis Max 5% passing 

0.075 mm sieve 

IS 2386 Part I 

Particle shape Combined Flakiness 

and Elongation 

Indices 

Max 35% IS 2386 Part II 

Strength Los Angeles Abrasion 

value or Aggregate 

impact value 

Max 35% 

Max 27% 

IS 2386 Part IV 

 

 

509  OPEN GRADED PREMIX CARPET: 

509.1  Open graded Premix Carpet using Bitumen: 

509.1.1  Scope: 

This work shall consist of laying and compacting an open-graded carpet of 20mm thickness in a 

single course composed of suitable small-sized aggregates premixed with a bituminous binder 

on a previously prepared base, in accordance with the requirements of these specifications, to 

serve as a wearing course.  

509.1.2 Materials: 

509.1.2 Binder: 

The binder shall be bitumen of a suitable grade appropriate to the region, traffic, rainfall and 

other environmental conditions, as directed by the Engineer and satisfying the requirements of 

IS : 73, 271, 454 or other approved cutback as applicable. Guidance in this regard may be 

taken from Appendix-4. 

509.1.2.2 Aggregated 

The coarse aggregates shall conform to clause 504 2.2.1.  the Stone polishing value as 

measured by BS:812 (Part 114 shall not be less than 55.   

The aggregates shall satisfy the quality requirements set forth in Table 500-3 except that the 

water absorption shall be limited to a maximum of 1 per cent. 
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509.1.2.3 Proportioning of materials:  

The materials shall be proportioned as per quantities given in Table 500-16. 

 

TABLE 500-16 QUANTITIES OF MATERIALS REQUIRED FOR 10 M3 OF   

                            ROAD SURFACE FOR 20MM THICK OPEN-GRADED   

                            PREMIX CARPET   USING BITUMEN. 

 

Aggregates for Carpet: 

 

a) Stone chipping 13.2mm size, passing 22.4mm sieve and  

      retained on 11.2mm sieve.     0.18 m3 

 

b) Stone chipping 11.22 mm size, passing 13.2 mm  

 sieve and retained on 5.6 mm sieve.    0.06 m3 

 

 Total        0.24 m3 

 

 Binder for premixing (quantities in terms of straight run 

 Bitumen) 

a) For 0.18 m3  mm size  stone chippings at 52kg per m3. 9.5 kg 

 

b) For 0.09 m3 mm 11.2 mm size stone chippings  5.1 kg 

 

 Total        14.6 kg 

 

 

 

 

 

 

 

 

Construction Operations 

 

509.1.3.1 Weather and seasonal limitation 

Clause 504.3.1 Shall apply. 

 

509.1.3.2 Preparation of base 

The underlying base on which the bituminous carpet is to be laid shall be prepared, shaped and 

conditioned to the specified lines, grade and cross section in accordance with Clause 501.  A 

prime coat needed shall be applied in accordance with Clause 502 as directed by the Engineer. 

509.1.3.3 Tack Coat 

A tack coat complying with Clause 503, shall be applied over the base preparatory to laying of 

the carpet. 

509.1.3.4 Preparation of Premix 

Hot mix plant of appropriate capacity and type shall be used for the preparation of mix material.  

The hot mix plant shall have separate dryer arrangement for heating aggregates and pug mill 

for mixing aggregates as binder. 

The temperature of binder at the time of mixing shall be in the range of 1500 C to 1630 C and 

that of the aggregates in the range of 1550 C provided that the difference in temperature 

between the binder and aggregates at no time exceeds 140C. Mixing shall be thorough to ensure 
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that homogenous mixture is obtained in which all particles of the aggregates are coated 

uniformly and the discharge temperature of mix shall between 1300 C to 1600 C. 

The mix shall be immediately transported from the mixer to the point of use in suitable vehicles 

or wheel barrows. The vehicles employed for transport shall be clean and the mix being 

transported covered in transit if so directed by the Engineer. 

509.1.3.5 Spreading and rolling: 

The mixed material shall be spread by suitable means. As soon as sufficient length of 

bituminous materials has been laid, rolling shall commence with 80-100 NK rollers, preferably of 

smooth wheel tandem type, or other approved equipment. Rolling shall begin at the edge and 

progress toward the centre longitudinally, except that on the super elevated and unidirectional 

cambered portions, it shall progress from the lower to upper edge parallel to the centre line of 

the pavement. 

When the roller has passed over the whole area once, any high spots or depressions, which 

become apparent shall be corrected by removing or adding premixed materials.  Rolling shall 

then be continued till the entire surface has been rolled to compaction and all the roller marks 

eliminated.  In each pass of the roller, preceding track shall be kept damp to prevent the premix 

from adhering to the wheels and being picked up.  In no case shall fuel / lubricating oil be used 

for this purpose.  Excess use of water for this purpose shall be avoided. 

Roller shall not stand on newly laid material while there is a risk that it will be deformed 

thereby.  Rolling operations shall be completed in every respect before the temperature of the 

mix fall below 1000C. 

508. Semi - Dense Bituminous Concrete. 

508.1. Scope.  

This clause specified the construction of Semi  - Dense Bituminous Concrete, foruse in  wearing 

courses.  This work shall consist of construction in a single of multiple layers of Semi  - Dense 

Bituminous Concrete on a previously prepared bituminous bound surface.  A single layer shall be 

25mm to 100mm thickness. 

 508.2 Materials: 

 508.2.1 Bitumen:   The Bitumen shall be paving bitumen of Penetration grade complying with 

Indian Standard Specification for Paving Bitumen, IS:73 and of the penetration indicated in 

Table 500-15,  for semi dense bituminous concrete, of this bitumen as modified by one of the 

method specified in Clause 521, or as otherwise specified in the contract.  Guidance on the 

selection if an appropriate grade of Bitumen is given in the manual for construction and 

Supervision of Bituminous work.   

508.2.3 Coarse Aggregate : The course aggregates shall be generally as specified in 

Clause 507.2.2, except that the aggregate shall satisfy the physical requirements of 

Table 500-14.  

508.2.4 Fine aggregate: the Fine aggregates shall be all as specified in Clause 507.2.3. 

508.2.5  Filler : filler shall be generally as specified in Clause 507.2.4.  where the 

aggregates fail to meet the requirements of the water sensitivity test in Table 500-14 
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then 2 Percent by total weight of aggregate, of hydrated lime shall be added without 

additional cost. 

508.2.6  Aggregates gradation and Binder content : When testing in accordance with 

IS:2386 Part-I (Wet Sieving method), the combined grading of the course and fine 

aggregates and added filler shall fall within the limits shown in Table 500-15 for 

gradings 1 or 2 as specified in the Contract.   

 Mix Design 

508.3.1 Requirement of mix:  Apart from conformity with the grading and quality 

requirement of individual ingredients, the mix shall meet the requirements set forth 

in Table 500.16 

508.3.2 Table 500-14.PHYSICAL REQUIREMENTS FOR COARSE AGGREGATE FOR 

SEMI DENSE BITUMINOUS CONCRETE PAVEMENT LAYERS. 

Property Test Specification 

Cleanliness Grain size analysis Max 5% passing 0.075mm 

sieve 

Particle shape Flakiness and Elongation index (combined) Max.30% 

Strength* Los Angeles Abrasion value Aggregate 

impact value  

Max.27% 

Polishing  Polished stone value Min.55 

Durability Soundness* 

 

Sodium sulphate 

Magnesium sulphate 

 

 

Max.12% 

Max 18% 

Water 

Absorption 

Water absorption Max 2% 

 

Stripping Coating and stripping of bitumen 

aggregate mixtures* 

Minimum retained  

Coating 95% 

Water 

Sensitivity** 

Retained tensile strength* Min 80% 

 

Notes: 1. IS.2386 Part 1  

 2. IS.2386 Part 1 

   (the elongation test may be done only on non-flaky aggregates in the     sample). 

 

      3. IS.2386 Part 4* 

 

      4. IS.2386 Part 4* 

 

      5. BS.812 Part 114 

 

     6. IS.2386 Part 5 

 

     7. IS. 2386 Part 3 
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     8. AASHTOT283** 

 

     9. IS.6241 

 

* Aggregate may satisfy requirements of either of these two tests. 

**The water sensitivity test is only required if the minimum retained coating in the stripping 

test is less than 95%. 

508.3.2. Binder content:  The binder content shall be optimised to achieve the requirements 

of the mixture set out in Table 500-16 and the traffic volume as specified in the contract.  The 

Marshall method for determining the optimum binder content shall be adopted as described in 

the Asphalt Institute Manual   MS-2,  replacing the aggregates retained on the 26.5mm sieve 

and retained on the 22.4 mm sieve, where approved by the Engineer.  

Base and surface courses (Bituminous) 

 

 

Table 500-15 COMPOSITION OF SEMI DENSE BITUMINOUS CONCRETE PAVEMENT 

LAYERS.  

Grading 1 2 

Nominal aggregate 

size 

13mm 10mm 

Layer thickness 35-40mm 25-30mm 

IS Sieve (mm)    Cumulative % by weight of total aggregate passing  

45   

37.5   

26.5   

19 100  

13.2 90-100 100 

9.5 70-90 90-100 

4.75 35-51 35-51 

2.36 24-39 24-39 

1.18 15-30 15-30 

0.6 - - 

0.3 9.19 9-19 

0.15 - - 

0.075 3.8 3.8 

Bitumen content % by mass 

of total mix2 

Min 4.5 Min.5.0 

Bitumen grade (pen) 65* 65* 
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Notes: 1 . The combined aggregate grading shall not vary from the low limit on one sieve to the 

high limit on the adjacent sieve.  

2. Determined by the Marshall method 

*Only in exceptional circumstances 80/100 penetration grade may be used as approved by the 

Engineer. 

 

Table 500-16 REQUIREMENTS FOR SEMI DENSE BITUMINOUS PAVEMENT LAYERS.  

Minimum stability (KN at 60oC) 8.2 

Minimum flow (mm) 2 

Maximum flow (mm) 4 

Compaction level (Number of blows) 75 blows on each of the two faces of the 

specimen 

Per cent air voids 3-5 

Per cent voids in mineral aggregate (VMA) See Table 500-12 

Per cent voids filled with bitumen (VFB) 65-78 

 

 

508.3.3.  Job mix formula:  The procedure  for formulating the job mix formula shall be 

generally as specified in Clause 507.3.3 and the results of tests enumerated in Table 500-16 as 

obtained by the Contractors. 

508.3.4 Plant trials – permissible variation in job mix formula: The requirements for plant 

trials shall be all as specified in Clause 507.3.4 and permission limits for variation as shown in 

Table 500-13. 

508.3.5. Laying trials :  The requirements for laying trials shall be all as specified in Clause 

507.3.5. 

508.4 Construction Operations 

508.4.1 Weather and seasonal limitations: The provisions of Clause 501.5.1 shall apply. 

508.4.2. Preparation of base :  The surface on which the Semi Dense Bituminous material is 

to be laid shall be prepared in accordance with Clause 501 and 902 as appropriate, or as 

directed by the Engineer.  The surface shall be thoroughly swept clean by mechanical broom 

and dust removed by compressed air.  In locations where a mechanical broom cannot access 

other approved methods shall be used as directed by the Engineer. 

508.4.3. Geosynthetics : Where Geosynthetics are specified in the Contract this shall be in 

accordance with the requirements sated in Clause 70.3. 

508.4.4.  Stress absorbing layer:  Where a stress absorbing layer is specified in the Contract, 

this shall be applied in accordance with the requirements of Clause 522. 

508.4.5. Tack coat: Where specified in the contract, or otherwise required by the Engineer, a 

tack coat shall be applied in accordance with the requirements of Clause 503. 

508.4.6. Mixing and transportation of the mixture:  The provision as  specified in Clauses 

501.3 and 501.4 shall apply. 
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508.4.7. Spreading: The general provisions of Clauses 501.5.2 and 501.5.4 shall apply. 

508.4.8. Rolling:  The general provisions of Clauses 501.6 and 501.7 shall apply, as modified 

by the approved laying trials.  The compaction process shall be carried out by the same plant, 

and using the same method, as approved in the laying trials, which may be varied only with the 

express approval of the Engineer in writing. 

508.5. Opening of Traffic : The newly laid surface not be open to traffic for at least 24 hours 

after laying and the completion of compaction, without the express approval of Engineer in 

writing.   

508.6. Surface Finish and Quality Control: The surface finish of the completed  construction 

shall conform to the requirements of Clause 902.  All materials and workmanship   shall comply 

with the provisions set out in Section 900 of this specification. 

508.7. Arrangements for Traffic : During the period of construction, arrangements for traffic 

shall be made in accordance with the provisions of Clause 112. 

508.8 Measurement for payment:  The measurement shall be  all specified in Clause 507.8. 

508.9. Rate: The contract unit rate shall be as specified in Clause 507.9. except that the rate 

shall include the provision of bitumen at 4.75 per cent. By weight of total mixture.  The variance 

in actual percentage of bitumen used will be assessed and the payment   adjusted up or down 

accordingly. 

901.    GENERAL 

901.1  All materials to be used, all methods adopted and all works performed be strictly in 

accordance with the requirements of these specifications. The Contractor shall setup laboratory 

at locations approved by the Engineer and equip the same with adequate equipment and 

personnel in order to carry out all required tests and Quality Control work as per Specifications 

and / or as directed by the Engineer. The internal layout of the laboratory shall be as per Clause 

1221 and / or as directed by the Engineer. The list of equipments and the facilities to be 

provided shall be got approved from the Engineer in advance. 

901.2  The contractors laboratory should be manned by a qualified Materials Engineer / Civil 

Engineer assisted by experience technicians, and the set up should be got approved by the 

Engineer. 

901.3  The contractor shall carry out quality control tests on the materials and work to the 

frequency stipulated in subsequent paragraphs.  In the absence of clear indications about 

method and or frequency of tests for any item, the instructions of the Engineer shall be 

followed. 

901.4  For satisfying himself about the quality of the materials and work, quality control tests 

will also be conducted by the Engineer (by himself, by his quality control units or by any other 

agencies deemed fit by him), generally to the frequency set forth herein under. Additional tests 

may also be conducted where, in the opinion of the Engineer, need for such tests exists. 

901.5  The contractor shall provide necessary co-operation and assistance in obtaining the 

samples for tests and carrying out the field tests as required by the Engineer from time to time.  
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This may include provision of labour, attendants, assistance in packing and dispatching and any 

other assistance considered necessary in connection with the tests.  

901.6 For the work of embankment, sub-grade and pavement, construction of subsequent layer of 

same or other material over the finished layer shall be done after obtaining permission from 

the engineer.  Similar permission from the engineer shall be obtained in respect of all other 

items of works prior to proceedings with the next stage of construction. 

901.7  The Contractor shall carry out modifications in the procedure of work, if found necessary, 

as directed by the engineer during inspection.  Works falling short of quality shall be rectified / 

redone by the Contractor at his own cost, and defective work shall also be removed from the 

site of works by the Contractor at his own cost. 

901.8  The cost of laboratory building including services, essential supplies like water, 

electricity, sanitary services and their maintenance and cost of all equipment, tools, materials, 

labor and incidentals to perform tests and other operations of quality control according to the 

specification requirements shall be deemed to be incidental to the work and no extra payment 

shall be made for the same.  If, however there is a separate item in the Bill of quantities for 

setting up of a laboratory and installing testing equipment, such work shall be paid for 

separately. 

901.9  For testing of samples of soils / soil mimes, granular materials and mixes, bituminous 

materials and mixes, aggregates, cores, etc. samples in the required quantity and form shall be 

supplied to the Engineer by the Contractor at his own cost. 

901.10  For cement, bitumen, mild steel, and similar other materials where essential 

tests are to be carried out at the manufacturer‟s plants or at laboratories other than the site 

laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall be 

borne by the Contractor.  He shall also furnish the test certificates to the Engineer. 

901.11 For testing of cement concrete at site during construction, arrangements for 

supply of samples, sampling, testing and supply of test results shall be made by the Contractor 

as per the frequency and number of tests specified in the Handbook of Quality control for 

construction of Roads and Runways (IRC:SP:11) and relevant IS Codes or relevant clauses of 

these specifications, the cost of which shall be borne by the Contractor. 

901.12 The method of sampling and testing of materials shall be as required by the 

“Handbook of Quality Control for Construction of Roads and Runways” (IRC:SP:11), and these 

MOST specifications shall be followed.  Where they are silent, sound-engineering practices shall 

be adopted.  The sampling and testing procedure to be used shall be as approved by the 

Engineer and his decision shall be final and binding on the Contractor. 

901.13 The materials for embankment construction shall be got approved from the Engineer. 

The responsibility for arranging and obtaining the land for borrowing or exploitation in any other 

way shall rest with the Contractor who shall ensure smooth and uninterrupted supply of 

materials in the required quantity during the construction period. Similarly, the supply of 

aggregates for construction of road pavement shall be from quarries approved by the Engineer. 
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Responsibility for arranging uninterrupted supply of materials from the source shall be that of 

the Contractor. 

901.14 Defective Materials: 

All the materials which the Engineer / his representative has determined as not conforming to 

the requirements of the contract shall be rejected whether in place or not; they shall be 

removed immediately from the site as directed.  Materials, which have been subsequently 

corrected, shall not be used in the work unless approval is accorded in writing by the Engineer. 

Upon failure of the contractor to comply with any order of the Engineer / his representative, 

given under this Clause, the Engineer / his representative, shall have authority to cause the 

removal of rejected material and to deduct the removal cost thereof from any payments due to 

the Contractor. 

901.15 Imported Materials: 

At the time of submission of tenders, the contractor shall furnish a list of materials / finished 

products manufactures, produces or fabricated outside India, which he proposes to use in the 

work. The Contractor shall not be entitled to extension of time for acts or events occurring 

outside India and it shall be the Contractor‟s responsibility to make timely delivery to the job 

site of all such materials obtained from outside India. 

The materials imported from outside India shall conform to the relevant specifications of the 

Contract.  In case where materials / finished products are not covered by the Specifications in 

the Contract, the details of Specifications proposed to be followed and the testing procedure as 

well as laboratories / establishment where tests are to be carried out shall be specifically 

brought out and agreed to in the Contract. 

The Contractor shall furnish to the Engineer a certificate of compliance of the tests carried out.  

In addition, certified mill test reports clearly identified to the lot of materials shall be furnished 

at the Contractor‟s cost. 

 

902. CONTROL OF ALIGNMENT, LEVEL AND SURFACE REGULARITY: 

902.1 General 

All works performed shall conform to the lines, grades, cross sections and dimensions shown on 

the drawings or as directed by the Engineer, subject to the permitted tolerances described 

herein-after. 

 

902.2 Horizontal Alignment: 

Horizontal alignments shall be reckoned with respect to the centre line of the carriageway as 

shown on the drawings.  The edges of the carriageway as constructed shall be correct within a 

tolerance of +- 10mm there from.  The corresponding tolerance for edges of the roadways and 

lower layers of pavement shall be +- 25mm. 

 

902.3 Surface Levels: 
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The levels of the sub-grade and different pavement courses as constructed, shall not vary from 

those calculated with reference to the longitudinal and cross profile of the road shown on the 

drawings or as directed by the Engineer beyond the tolerance mentioned in          Table 900-1.  

 

Table 900 – 1. Tolerance in surface levels. 

---------------------------------------------------------------------- 

1. Sub Grade       + 20 mm 

         - 25 mm 

2. Sub-base + 10mm 

 a) Flexible pavement      - 20 mm 

 b) Concrete pavement      + 6 mm 

 (Dry lean concrete or Rolled concrete) 

3. Base-course for flexible pavement 

 a) Bituminous course     + 6 mm 

         - 6 mm 

4. b) Other than bituminous 

 i) Machine laid      + 10 mm 

         - 10 mm 

 ii) Manually laid              + 15 mm 

         - 15 mm 

5. Wearing course for flexible pavement 

 a) Machine laid      + 6 mm 

         - 6 mm 

 b) Manually laid      +10 mm 

         - 10mm 

6. Cement concrete pavement     + 5 mm 

         - 6 mm 

----------------------------------------------------------------------------------- 

  

This may not exceed – 8mm at 0.30 from the edges. 

Provided, however, that the negative tolerance for wearing course shall not be permitted in 

conjunction wit the positive tolerance for base course, if the thickness of the former is thereby 

reduced by more than 6mm for flexible pavements and 5mm for concrete pavements. 

 

For checking compliance with the above requirement for sub grade, sub base and base course, 

measurement of the surface levels shall be taken on a grid of points placed at 6.25 m 

longitudinally and 3.5m transversely.  For any 10 consecutive measurements taken 

longitudinally or transversely, not more than one measurement shall be permitted to exceed the 

tolerance as above. The one measurement being not in excess of 5mm above the permitted 

tolerance. For checking the compliance with the above requirement for bituminous wearing 
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courses and concrete and pavements, measurements of the surface levels shall be taken on a 

grid of points spaced at 6.25m along length and at 0.5m from the edges and at the centre of 

the pavement.  In any length of pavement, compliance shall be deemed to be met for the final 

road surface, only if the tolerance given above is satisfied for any point on the surface. 

 

902.4. Surface Regularity of Pavement Courses.   

The  longitudinal  profile  shall  be   checked   with a  3 metre long  straight 

edge / moving straight  - edge as desired by the Engineer at the middle of each traffic lane 

along a line parallel to the centre line of the road. 

The maximum permitted number of surface irregularities shall be as per Table 900-2. 

 

 

 

 

Table 900-2 MAXIMUM PERMITTED NUMBER OF SURFACE                       

IRREGULARITIES  

 

 Surfaces of carriage ways 

and paved shoulders. 

Surface of laybys, service 

areas and all bituminous 

base courses. 

Irregularity 4 mm 7 mm 4 mm 7 mm 

Length (m) 300 75 300 75 300 75 300 75 

Roads of lower category 40 18 4 2 60 27 6 3 

National Highways / Express 

ways 

20 9 2 1 40 18 4 2 

Category of each section of road as described in the Contract. 

The maximum allowable difference between the road surface and underside of a 3m straight-

edge when placed parallel with, or at right angles to the centre line of the road at points decided 

by the Engineer shall be. 

For pavement surface 

(bituminous and cement concrete)  ..   3 mm 

for bituminous base course   ..   6 mm 

for granular sub-base / base- course  ..   8 mm 

for sub-base under concrete pavements ..           10 mm 

 

902.4 Rectification 

Where the surface regularity of sub-grade and the various pavement courses fail outside the 

specified tolerances, the contractor shall be liable to rectify these in the manner described below 

and to the satisfaction of the Engineer. 

 

i. Sub-grade: 
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Where the surface is high, it shall be trimmed and suitably compacted.  Where the same is low, 

the deficiency shall be corrected by scarifying the lower layer and adding fresh material and re 

compacting to the required density.  The degree of compaction and the type of material to be 

used shall conform to the requirements of Clauses 305. 

 

ii. Granular sub-base: 

Same as at (i) above, except that the degree of compaction and the type of material to be used 

conform to the requirements of Clause 401. 

iii. Lime / Cement stabilized soil sub-base: 

For lime /cement treated materials where the surface is high, the same shall be suitably 

trimmed while taking care that the material below is not disturbed due to this operation.  

However, where the surface is low, the same shall be corrected as described herein below: 

For cement treated material, when the time elapsed between detection of irregularity and the 

time of mixing of the material is less than 2 hours  the surface shall be scarified to a depth of 

50mm supplemented with freshly mixed materials as necessary and re compacted to the 

relevant specification. When this time is more than 2 hours, the full depth of the layer shall be 

removed from the pavement and replaced with fresh material to specification. This shall also 

apply to lime treated material except that the lime criterion shall be 3 hours instead of 2 hours.  

 

iv. Water Bound Macadam / Wet Mix Macadam Sub-base /  

Base: 

Where the surface is high or low, the top shall be scarified, reshaped with added material as 

necessary and re-compacted to Clause 404.  this shall also apply to wet mix macadam to clause 

406. 

 

v. Bituminous Constructions: 

For bituminous construction other than wearing course, where the surface is low, the deficiency 

shall be corrected by adding fresh material over a suitable tack coat if needed and re-

compacting to specification.  Where the surface is high, the full depth of the layer shall be 

removed and replaced with fresh material and compacted to specifications. 

For wearing course, where the surface is high or low, the full depth of the layer shall be 

removed and replaced with fresh material and compacted to specifications.  In all cases where 

the removal and replacement of a bituminous layer is involved, the area treated shall not be 

less than 5m in length and not less than 3.5m in width. 

 

vi. Dry Lean Concrete sub-base / Rolled Cement Concrete: 

The defective length of the course shall be removed to full depth and replaced with material 

conforming to clauses 601 or 603 as applicable.  The area treated shall be at least 3m long not 

less than 1 land wide and extend to the full depth.  Before relaying the course, the disturbed 

sub grade or layer below shall be corrected by leveling, watering and compacting. 
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vii. Cement Concrete Pavement: 

The defective areas having surface irregularity exceeding 3mm but not greater than 6mm may 

be rectified by bump cutting or scrapping or grinding using approved equipment.  When 

required by the Engineer, areas which have been reduced in level by the above operation(s) 

shall be retextured in an approved manner either by cutting groves (5mm deep) or roughening 

the surface by hacking the surface.  If high areas in excess of 6mm or low area in excess of 

3mm occur, exceeding the permitted numbers are if the contractor cannot rectify the slab shall 

be demolished and reconstructed at the Contractor‟s expense and in no case the area removed 

shall be less than the full width of the lane in which the irregularity occurs and full length of the 

slab. 

If deemed necessary by the Engineer, any section of the slab which deviates from the specified 

levels and tolerance shall be demolished and reconstructed at the contractor‟s expenses. 

 

 

903.Quality Control Tests during Construction: 

903.1.General: 

This materials supplied and the works carried out by the contractor shall conform to the 

specifications prescribed in the preceding clauses. 

For ensuring the requisite quality of construction, the materials and works shall be subjected to 

quality control tests, as described hereinafter, the testing frequencies set forth are the desirable 

minimum and the Engineer shall have the full authority to carryout additional tests as frequently 

as he may deem necessary to satisfy himself that the materials and works comply with the 

appropriate specifications. However, the number of tests recommended in table 900-3 and 900-

4 may be reduced at the discretion of the Engineer if it is felt that consistency in the quality of 

materials can still be maintained with the reduced number of tests. 

Test procedures for the various quality control tests are indicated in the respective sections of 

these specifications or for certain tests within this section.  Where no specific testing procedure 

is mentioned, the tests shall be carried out as per the prevalent accepted engineering practice 

to the directions of the Engineer. 
 

903.2 Tests on Earthwork for Embankment, Sub-grade construction and cut formation: 

903.2.1 Borrow material: 

Grid the borrow area at 25 m c/c (or closer, if the variability is high) to full depth of proposed 

working.  These pits should be logged and plotted for proper identification of suitable sources of 

material.  The following test on representative samples shall be carried out. 

a) Sand content (IS:2720 (part -4) : 2 tests per 3000 cubic meters of soil. 

b) Plasticity Test (IS :2720) (part -5) : Each type to be tested 2 tests per 3000 cubic 

meters of soil. 

c) Density Test (IS:2720 (PART-6) : Each soil type to be tested, 2 tests per 3000 cubic 

meters of soil. 
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d) Deleterious content test (IS 2720 (part-2) : One test for every cubic meters of soil. 

e) CBR test on materials to be incorporated in the sub-grade or soak / un- soaked samples 

(IS 2720 (part -16): One CBR  test for every 3000 cubic meter at least or close as and when 

required by the Engineer.  

903.2.2 Compacting Control: 

903.2.2.1 Control shall be exercised on each layer by taking at least one measurement of 

density for each 1000 square of compacted area, or closer as required to yield the minimum 

number of test result for evaluating a day‟s work on statistical basis. The determination of 

density shall be in accordance with IS:2720 (part-28). Test locations shall be chosen only 

through random sampling techniques. Control shall not be based on the result of any one test 

but on the mean value of a set of 5-10 density determinations. The number of test in one set of 

measurements shall be 6 )if non-destructive tests are carried out, the number of tests shall be 

double) as long as it is felt that sufficient control over borrow material and the method of 

compaction is being exercised. If considerable variations are observed between individual 

density results, the minimum number of tests in one set of measurement shall be increased to 

10. The acceptance criteria shall be subject to the condition that the mean density is not less 

than the specified density plus:  

 1.65 – 1.65 

 ------------------- 

 (No. of samples) 0.5 

However, for earth work in shoulders (earthen) and in the sub-grade, at least one density 

measurement shall be taken for every 500 square meters for the compacted area provided 

further that the number of tests in each set of measurements shall be at least 10.  In other 

respects, the control shall be similar to that described earlier. 

 

Cut formation: 

Tests for the density requirements of cut formation shall be carried out in accordance with 

Clause 903.2.2.1. 

 

903.3 Tests on sub-bases and bases (excluding bitumen bound bases).  The tests and 

their frequencies for the different types of bases and sub-bases shall be as given in Table 900-3.  

The evaluation of density results and acceptance criteria for compaction control shall be on lines 

similar to those set out in clauses 903.2.2. 

 

903.3.1  Acceptance Criteria: 

 The acceptance for tests on the strength of cement / lime stabilized soil and distribution 

of stabilizer content shall be subject to the condition that the mean value is not less than the 

specified value plus.  

          1.65 

 1.65 (-) ------------   times the standard deviation. 

              (No. of samples)0.5  
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TABLE -01.  Frequency of Test for Borrow  Material 

 

Test 

No. 

Description Test Method Frequency 

EW-1 Sand content IS:2720 (Part-4) One tests per 4000 cum of 

soil 

EW-2 Plasticity index IS:2720 (Part-5) One tests per 4000 cum of 

soil 

EW-3 Natural moisture content IS:2720 (Part-2) One test for every 500 

cum of soil 

EW-4 Compaction test IS:2720 (Part-7) One test per 4000 cum of 

soil 

EW-5 CBR test on materials to be 

used in the sub-grade. 

IS:2720 (Part-16) One CBR test for every 

5000 cum of soil 

 

 

TABLE 10.2. Frequency of Test for Earth Work 

 

Test 

No. 

Description Test Method Frequency 

EW-6 Moisture content prior to 

compaction. 

IS:2720 (Part-2) One test for every 250 m3 

of soil subject to minimum 

of 4 test / day. 

 

EW-7 Thickness of layer  Regularly. 

EW-8 Degree of the compaction IS:2720 (Part-28) One test of the test per 

2000 m2 area comprising 

5-6 measurement. 

 

 

 

 

 

TABLE -10.3. Frequency of Test for  Granular and Stabilised (Mechanical) sub-base 

and gravel roads 

 

Test 

No. 

Test Test Method Frequency 

SB-1 Gradation  IS:2720 (Part-4) Two tests per 500 cum or 

per day. 

SB-2 Attler berg  limits IS:2720 (Part-5) Two tests per 500 cum or 

per day. 

SB-3 Moisture content prior to 

compaction 

IS:2720 (Part-2) Two tests per 500 cum or 

per day. 

SB-4 Density of compacted layer IS:2720 (Part-28) One set of test per 2000 

Sqm. 

SB-5 Thickness  Regularly  

 

 

 

TABLE -10.4  Frequency of Test for  Stabilised (Lime/Cement/Lime-GBFS/Lime-Fly 

ASH) Sub-base 

 

Test 

No. 

Test Test Method Frequency 

SB-6 Purity o lime / cement 

Gradation  

IS:15145/IS:269/ 

455/ IS:1489 

One test per 500 kg or lot. 

SB-7 Degree of pulverization -- Regularly  

SB- CBR or unconfined IS:2720 (Part-16)  One test per 100 cum  of 
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8/9 compressive strength test on 

a set of 3 specimens. 

IS:4332 (Part-5) mix. 

SB-3 Moisture content prior to 

compaction 

IS:2720 (Part-2) Two tests per 500 cum or 

per day.  

SB-4 Density of compacted layer IS:2720 (Part-28) One set of test per 2000 

Sqm. 

SB-5 Thickness  Regularly  

 

 

 

 

 

 

 

TABLE -10.5  Frequency of Test for Water Bound Mecadam (Sub-base, Base Course 

and Surface Course) 

 

Test 

No. 

Test Test Method Frequency 

GB-1 Aggregate impact value IS:2386 (Part-4) One test per 250 cum or 

source. 

GB-2 Grading of aggregate and 

screening. 

IS:2386 (Part-1) Two tests per 250 cum or 

per day. 

 

GB-3 Flakiness – index and 

elongation index 

IS:2386 (Part-1) One test per 250 cum or 

per day. 

GB-4 Attlerberg limits of binding 

material.  

IS:2720 (Part-5) One test per 50 cum or per 

day. 

GB-5 Water absorption IS:2386 (Part-3) One test per source 

 

GB-6 Thickness -- Regularly 

 

 

 

TABLE – 10.6 Frequency of Test  for Prime Cost  and Tack Coat 

 

Test 

No. 

Test  Test Method Frequency 

BL-1 Quality of binder IS:73/217/8887 One test per lot or per 10 

tonne. 

BL-2 Temperature of binder Appendix 10.6 Regularly. 

 

BL-3 Rate of spread of binder Appendix 10.7 Two tests per day or per 

1000 sqm. 

 

 

TABLE – 10.7 Frequency of Test  for Bituminous Macadam 

 

Test 

No. 

Test  Test Method Frequency 

BL-1 Quality of binder IS:73/217/8887 1 test per lot or per 10 tonne. 

BL-2 Temperature of binder Appendix 10.6 Regularly. 

BL-4 Aggregate impact value IS:2386 (Part-4) 1Test per 250 cum/source 

BL-5 Flakiness index IS:2386 (Part-1) 1 Test per 250 cum 

BL-6 Stripping of aggregate IS:6241 – 1971 1 Test per source 

BL-7 Water absorption IS:2386 (Part-3) 1 Test per source 
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BL-8 Grading of aggregates IS:1286 (Part-1) 1 Test per 100 cum 

BL-9 Binder content Appendix- 10.8 2 test per day. 

BL-10 Thickness  Regularly 

BL-11 Density of compacted 

layer 

Appendix 10.9 1 Test per 1000 sqm. Area or 

per day. 

 

 

 

 

TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

FOR ELECTRICAL WORKS 

 

1. The work shall be carried out in accordance with the General specification for Electrical works 

and the code of practice for electrical wiring installing I.S:8732/1963 and I.S.3045/1965 and as 

amended upto date. All installation shall comply with the requirement of Indian Electricity Rules 

1956 and Act and IS Code amendment up to date. 

2. Approval of the Engineer-in-charge shall be taken well in advance for all materials and brand 

of materials to be used on works by the contractor based on the description of the Executive 

Engineer-in-charge and his decision will be final. 

3. Bad workmanship is liable to be rejected in total. 

4. The Contractor shall supply on completion of work, completed plan along with insulation, 

polarity and earth test reports before the installation is to be handed over to the Executive 

Engineer-in-charge in good condition in triplicate. The tests should be carried out in the 

presence of Engineer-in-charge at contractor‟s cost. 

5. All repairs and patch works shall be neatly carried out to match the original finish and to the 

entire satisfaction of Engineer-in-charge. 

6. The Contractor shall make his own arrangements at his own cost for all general Tools and 

Plants and special Tools and Plants required on the job. 

7. The Contractor shall make his own arrangements for storage of materials and watch and 

ward at his own cost till installation (completed works) is handed over to the Department for 

obtaining the service connection from Electricity Board and testing the line. Any loss and 

tampering of materials for which the payment was made by the department, shall be made 

good by the Contractor at his own cost. 
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8. Issue of the materials to the Contractor wherever stipulated shall be regulated to the needs 

from time to time depending upon the progress. 

9. Materials stipulated for issue shall be taken over to the site of works and the safe custody till 

completion of the job is the responsibility of the contractor. 

10. All debris due to electrical works shall be removed from site by the 

contractor as soon as the work is completed. 

11. Electrical works shall be progressed by the contractor side by side with the progress of the 

building work, carrying of conduits for recessed portion shall be planned together with the 

building progress so that there is no hindrance to the building progress at any stage. 

12. The internal electrical installations shall be ordinarily carried out according to the drawing 

supplied with the schedule of work subject to change made by the Executive Engineer-in-

charge. 

13. The wiring routes shall be marked at site first and get approval from the Executive 

Engineer-in-charge before commencement of actual work. The work must be carried out as 

directed by the Executive Engineer-in-charge. 

14. In place, where electrical conduit is required to place through wall/RCC column/beam etc., 

the conduit shall be laid during the execution of work in consultation with the Engineer-in-

charge so as to avoid the need for cutting the structure at a later stage. 

15. The teak wood materials such as fillets specials T.W. bodes and all materials shall be got 

approved from the Engineer-in-charge before use to ensure the quality of materials. 

16. In the case of recessed conduit works, the M.S. Boxes shall also be recessed and covered 

with 1/8” (3mm) hylem bake lite sheet. The thickness of M.S. Box sheets shall not be less than 

3mm thick. 

 

PROVISION OF FITTINGS 

17. All switch boards shall be placed such that the bottom is normally 1.22 meters above floor 

level or such height as decided by the Engineer-in-charge. 

18. All fittings shall be provided at 2.6 meter from the floor level or such height as decided by 

the Engineer-in-charge. 
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19. The convenient 5/15 amps plug socket shall be 23 cm above floor level or such height as 

decided by the Engineer-in-charge. 

20. Wiring shall run normally at 2.6 meters from the floor level or such height as decided by the 

Engineer-in-charge. 

21. The materials issued if any by the department to the contractor the cost will be recovered at 

the stores issue rates. 

 If the contractor fails to return the surplus materials after completion of work, the cost will be 

recovered at double the stores issue rate or market rate whichever is higher. 

22. Tools and Plants generals and special as required on the work is to be arranged by the 

contractor at his own cost. 

23. Brass tinned link/joint clips of0.32mm (30 gauge) thick up to 40mm length and 0.40mm (28 

gauge) thick above 40mm length and of 8mm width shall be used on the work. 

24. Brass hinges brass hooks and eyes, single plank teak wood board 60mm minimum depth in 

case of open wiring and minimum depth of 100mm in the case of concealed wiring and not less 

than 6mm thickness shall be used on the works. 

 

FIXING OF WOODEN BATTENS 

25. The screws shall be used for fixing the wooden batten and accessories at an interval not 

exceeding 50cm. The thickness of battens shall not be less than 10mm. 

26. The clips are provided on the wooden batten with screw/pins and spaced at intervals of 

15cm both in the case of horizontal and vertical run. 

27. The round block shall not be less than 75mm and 40mm deep and fixed by means of 2 Nos. 

of screws. 

28. Plona type switches, sockets outlets of approved make wherever needed shall be used for 

recessed boards after getting the approval of Engineer-in-charge. 

29. Only brass screws shall be used for fittings, switches, plug and sockets main boards and 

distribution boards and teak wood accessories etc., required for wiring. 

30. All conduct pipe shall be of approved gauge (not less than 16 SWG 14 SWG) solid drawn or 

lap welded finished with galvanized stone enameled finish. The saddles used shall not be less 

than 24 gauge up to 25mm dia pipes and not less than 20 gauge for longer dia pipes. 
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31. The main earthing load shall not be less than 8 SWG copper (4.06mm). In case of copper 

wire earthing of 6 SWG G.I. Wire (4.96 mm) in case of G.I. wire earthing separate earthing shall 

be provided for all mountings of main boards, distribution boards, 5/15 amps C.S. plugs sockets 

with not less than 14 SWG of copper (2.03mm.) 

32. Earthing shall confirm to the relevant I.S. code 303/1966. The G.I. pipes earth electrode 

system is adopted. G.I. pipes shall be of medium class 38/40 mm dia 3.75 meters long. The 

electrode shall be buried in the ground vertically with its top not less than 20 cm below ground 

level. Normally an earth electrode shall provide 1.5 meters away from any building. In case of 

providing twin earthing the distance between the earth pits shall be 10‟-0” alternative layers of 

charcoal or coke and salt of minimum 15cm thick are to be provided from the bottom of earth 

pit up to 1.00 meter below ground level and the masonry work is to be carried out in brick with 

cement mortar 1:4 (one of cement and four of sand) above the last layer and the top is to be 

covered by suitable cast iron frame and cover. 

33. The staircase light point wiring must be done by looping or piece wire system and switch 

must control phase or line wire only. 

34. Looping in system is to be adopted for wiring normally the looping of neutral to light fan 

plug points etc., shall be restricted to 3 points for a single wire from the switch board. 

35. The wooden batten and specials shall not be butt jointed and joints should be lap jointed. 

36. The wiring must be done using bend and corners wherever necessary sharp banding or 

cabling must be avoided. 

37. The lighting circuit shall not have more than 10 points or a load of 800 watts which ever is 

less. In exceptional cases the lighting circuit shall not have more than 8 points. 

38. Power wiring shall be kept separate and distinct from the lighting wiring. 

39. The contractor should be present at the premises at the time of effecting service connection 

by the Electricity Board authority and afford all facility for testing and commissioning the 

installations. 

40. The apartment main switches and the main switches at the Electricity Board Service 

connection should be numbered in paint for easy identification and the damager boards should 

be provided wherever necessary according to the Indian Electricity rules and indications. 
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41. The contractor should provide sufficient leads for connecting the main switches to meters 

and cuts provided by the Electricity Board at his own cost. 

42. Looping of neutral and connection wires in the switch boards must be carried out through 

mechanical connectors and proper insulation shall be provided inside the switch boards 

wherever necessary to avoid short circuiting the system. 

43. The scaffolding and the shed required for the Electrical installation works should be put up 

by the contractor at his own cost. 

44. The run off mains relates to the mains run from the buss bar to distribution board or buss 

bar main switches as the position indicated in the electrical layout. The point wiring shall 

includes mains taken from distribution board or main switch to board. The main for this shall not 

be measured and paid. 

The run off mains relates to the mains run from the main switches provided inside the 

apartments to the Electricity Board authorities. The earthing for the main switches provided in 

the service connection board should be properly inter connected and connected to the main 

earthing system. 

45. Each circuit has to be taken from the Distribution Board by separate independent 

conductor/separate group of wires from Distribution Board and they could be distinctly visible. 

The wiring must be done if there is no Distribution Board with distributed circuits as directed by 

the field staff. 

46. For temporary supply if any required by the contractor himself should apply to Madras 

Electricity System and obtain the supply at his own cost. 

47. PVC pipes and specials, M.S. Boxes etc. if available with the department the same may be 

supplied for works at recovery. 

48. The contractor should prepare necessary electrical systematic layout drawing at this own 

cost and get approval from the Chief Electrical inspection to Government, Madras-2 and the 

permission to enlarge the same from the CEIG (Madras-2) 

49. The contractor shall use only the brand of materials that are approved by the Engineer-in-

charge. 

50. The Electrical installation to be carried out as per the specification and it confirmed to I.E. 

rule. 
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51. GST:- Clause (2) of General conditions of contract “The contractors shall be solely 

responsible to the payment of GST under the provisions of the Tamil Nadu GST Act as in force 

for the time being and the rates for the various items of the work shall remain unaffected by 

any change that may be made from time to time in the rate which the sales tax is payable. 

52. All rates quoted in the tender shall be inclusive of payable under GST Tax as amended from 

time to time (Including Amendment Act) 28/84 and that the contract or responsible to file the 

sales tax returns and may be the tax as demanded by the Commercial Tax Department. No 

request for payment of sales tax separately, in addition to tendered rates due to any 

subsequent levy increase in tax, will be entertained vide also clause 38 (x) or General conditions 

of contract. 

53. The Electrical contractors should hold either “A” grade license (or) “B” grade license issued 

by the Electrical wireman and supervisor contractor licensing Board. 
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