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ARULMIGU RAVEESWARAR TEMPLE

MOORTHINGAR STREET. VYASARPADI

HENNAI-39.

ENDERIDOUNIEN

Name of Work:

IMPROVEMENTS TO RENOVATION OF
THIRUKKULAM WORKS AT ARULMIGU
RAVEESWARAR TEMPLE, VYASARPADI,
CHENNAI 600 039.

Estimate amount:

RS.68,45,687/-

Amount put to Tender:

Rs 44,500/-

Total Number of Pages in this
Tender Document:

37 Pages + 8 Pages for Schedule

Number of Items including Sub
Items in Schedule :

Tender Shall be submitted on or before
3.00 P.M.

28.04.2022

Date and Time of Tender opening:

4.00 P.M on 28.04.2022

Tender Documents sold to :

CONTRACTOR

THE EXECUTIVE OFFICER
ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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TENDER SCHEDULE

Name of Work

IMPROVEMENTS TO RENOVATION OF
THIRUKKULAM WORKS AT ARULMIGU
RAVEESWARAR TEMPLE, VYASARPADI, CHENNAI
600 039

Last date for receipt for tender

28.04.2022 up to 3.00 P.M

Date and Time of Opening

28.04.2022 at 4.00 P.M

Availability of Tender Schedule

From 12.04.2022 to 27.04.2022 during office hours.

Period of completion

Four Calendar months

Eligibility of Contractors

Contractors who are registered with PWD and Highways
Department of Tamilnadu, under Class | and above

E.M.D.is to be remitted

44,500/- (Rupees Forty four Thousand and five Hundred
only)

Mode of E.M.D. is to be remitted

Deposit at call receipt, Demand Draft of any
Nationalized or cash payment will beaccepted.

NOTE :

1) The tender and the EMD should be enclosed in a common sealed cover..
Tenders not submitted in sealed covers will be summarilyrejected.

2) The rate in words and figures for each item of schedule should invariably be
furnished by the tenders without fail in appropriate columns. Corrections, Over
writings and erasing (should be avoided as far possible) should be attested by the

tenderer.

The total value of each item of work should be worked out and entered in the amount
column. Proper care must be taken in working out the value of each item of work taking into
account the unit for which the rate is quoted and the quantity of work to be done under the

item.

The total of each page should be noted at the end of each page and carried over to
next page. The grand total value of the tender should be worked out and furnished at the end,

both in words and figure.

CONTRACTOR

THE EXECUTIVE OFFICER
ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITION.
JTOCONTRACT APPENDED WITH T.N.B.P.

1. Postal Tenders:

1.1)  The contractor may have the option to present the tender directly or to send registered

post acknowledgement due; on or before the last date for receipt of tenders.

1.2) In case of sending tenders by registered post acknowledgement due it is the

responsibility of the tenderer himself to despatch the tender sufficiently early so as to reach the

tender opening authority before the date and time notified in the tender notice for opening of

tenders.

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders

by post beyond the notified date and time or loss in transit etc.

2. EM.D

The acceptance of EMD in various approved forms duly pledge in favour of the Manager
concerned is subject to the specific condition that the successful tenderer should pay the
Security Deposit (including E.M.D) in the form of small savings scripts\ deposits\Accounts in lieu
of other mode of payment for E.M.D. If offering Indra vikas Patras, the Contractor should note
his name in the back side of the said patras and to furnish a letter stating that he is submitting
the Indravikas patras of such Indira Vikas Patras will only be taken for calculation.

In case of contracts for Buildings works the Security Deposit (i.e., 1% of the value up to
20 lakhs and above 0.5% of contract minus the E.M.D. already remitted) will be collected at one
timeonly.

The Security Deposit can be paid to the contractor asking them to invest the amount so
paid in small savings scripts and to hand over to the Manager concerned by pledging them in
his favour, subject to the condition that unless the contractor remit the security deposit in small
savings scripts (which will be returned after observing the rules in force), their further bill to the
work carried out by them will not bepaid.

Additional security deposit will have to paid by successful tenderer if called for
Irrevocable bank guaranty in the prescribed form shall be accepted towards security deposit

retention money also.

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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4. Sales Tax:

All rates quoted in the tender shall be exclusive of sales tax payable under General
Sales Tax Act as amended from time to time (including amended Act of 28/84) and the
contractor is responsible to file the Sales Tax return and pay the amount of tax as demanded
by the Commercial Tax Department No request for payment of sales tax separately in addition
to tendered rates due to any plea of subsequent or increase in tax will be entertained.

2. Withheld Amount:
The withheld amount at 5% be recovered from each bill based on the value of work done.
6. Claim

and other Acts of God ;

The work executed by the contractor under this contract shall be maintained at the
contractor’s risk until the work is taken over by the diwan. The Government shall not be liable
to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic eruption,
earth quakes, other convulsions of nature and all other natural calamities, risks arising out of
acts of God during such period and that the option whether to take insurance coverage or not
to cover such risks is left to the contractor.

7. StandardSpecifications:

For detailed description of various items of work to be executed in addition to the brief
description given in the schedule and for the rights and obligations of the Contractors etc, the
attention of the contractors is invited to Tamil Nadu Building practice which should be followed
in all respects both in letter and spirit. The materials used, the workmanship, the mode of
execution of the work etc., should conform to relevant specification of TNBP or Indian Standard
Specifications as may be specified.

The safety measures and all amenities for the labours shall be made by the Contractor

at his cost as indicated in the safety code vide appendix to General Conditions to Contact and
clause 34,35 and 42.1 to 42.6 of General Conditions to Contract.

9. Retention of 2'2% for one year:

In case of contract for construction of building either permanent or semi Permanent
buildings, a sum equivalent to 2% % of the value of work done will retained with the Government
for a period of one year reckoned from the date of completion of the work in order to enable the
departmental officers to watch the effect of all seasons on the work done by the contractor. The
amount so retained with the Government will be refunded, only on expiry of one-year period
referred to above and on  execution of indemnity  bond by the
contractorforfurtherperiodoffouryears.Thecontractorshallbeliabletosetrightalldefect

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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arising out his faulty Execution of sub standard work notice during the above five years period
at his cost (G.0.Ms.No.283/PW (G2) Dept. / Dt.21.05.99).

1.

TENDER NOTICE

Tenders will be received by The Executive officer, ARULMIGU RAVEESWARAR TEMPLE,
VYASARPADI, CHENNAI - 39, in the prescribed from obtainable from the office of The
Estimate for Repairs and Renovation works of Temple Tank at ARULMIGU
RAVEESWARAR TEMPLE, VYASARPADI, CHENNAI - 39, . The tenders will be opened
by, The Executive officer, ARULMIGU RAVEESWARAR TEMPLE, VYASARPADI,
CHENNAI - 39, at the place and on the date afore mentioned. 1.1 The tenders or their
agents are expected to be present at the time of opening of tenders. The tender receiving
officer will on opening each tenderer concerned and initial all corrections in the presence of
the tenderers. If any of the tenderers or their agents finds it inconvenient to be present at
the time, then in such a case, the tender receiving officer will, on opening the tender of the
absentee tenderer, make out a statement of the unattested corrections and communicate it
to him. The absentee tenderer shall then accept the statement of the corrections without

any question what so ever.

1.2. Tue contractor’s rate shall be inclusive of all taxes if any, has to pay to the government.

1.3. The contractor should make own arrangements for all material for all tools and plants etc.,

required for the works.

1.4. As soon as the contract is accepted the contractor should give a programme of works which

2.

he proposes to adopt for execution. The programme of works should be in conformity with
the rate of progress specified.
Tenders must be submitted in sealed covers, and should be addressed to. The Executive
officer, ARULMIGU RAVEESWARAR TEMPLE, VYASARPADI, CHENNAI - 39, The

name and address of the tenderer and the name of work being noted on the cover.

2.1 If the tender is made by an, individual, it shall be signed with his full name and his address

shall be given. If it is made by a firm, it shall be signed with the co-partnership name by a
member of the firm who shall also sign his own name, and the name and address of each

member of the firm shall be given. If the tender is made by a

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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Corporation, it shall be signed by a duly authorized officer who shall produce with his
tender, satisfactory evidence of his authorization such tendering corporation may be
required before the contract is executed, to furnish evidence of its corporate existence.

Each tenderer must also send a certificate of Income Tax verification from the appropriate
income tax authority in the form prescribed. The certificate will be valid for one year from

the date of issue for all tenders submitted during the period.

3.1 In case of proprietary or partnership firm, it will be necessary to produce the certificate for

aforementioned for the proprietors and for each of the partners as the case maybe.

3.2 If the tenderer is a registered Public Works Department contractor and if a certificate for the

current year had already been produced by him during the calendar year in which the tender
is made, it will be sufficient if particulars regarding the previous occasion on which the said

certificate was produced are given.

3.3 All tenders received without a certificate as aforementioned will be summarily rejected.

4

Each tenderer must pay, as earnest money, a sum of 44, 500/- (Rupees Forty four

Thousand and five Hundred only) The earnest money deposit can also be paid in any other
forms as may be approved by the State Government from time to time as per Para
155 of T.N.P.W.D. code. This earnest money will be refunded to the unsuccessful tenderer
on application, after intimation is sent of rejection of the tender or at the expiration of 90
days from the date of tender, whichever is earlier.
This refund will be authorized by the Manager by suitable endorsement. The Earnest money
will not be received in cash or currency notes.
The Earnest money will be retained in the case of the successful tenderer and will not carry
any interest. It will be dealt with as provided in the tender.
The tender will remain valid for a period of 6 calendar months i.e.180 days from the last
date for receipt of tender. The validity period can be extended further, if the contractor
gives his consent in writing, specifying the period of extension.
The tenderer whose tender is under consideration shall attend the ARULMIGU
RAVEESWARAR TEMPLE, VYASARPADI, CHENNAI - 39, before the end of the period
specified by written intimation to him. If the tenderer fails to attend the office before the end
of the specified period, his tender will not be considered. He shall forthwith, upon and

intimation being given to him of acceptance of

his tender, by the officer duly authorized in his behalf under article 299(1) of the constitution,

hereinafter called “the accepting authority” make security deposit 2% of the value of contract

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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in one of the forms prescribed in Tamil Nadu Public Works Account Code (i.e. by taking into
account of the amount of earnest money deposit, already deposited with the tender, it would be
sufficient to pay the balance amount to make up 2% of the value of contract for the purpose of
security deposit).

5.2 The Security Deposit together with earnest money deposit and the amount with held
according to clause 64-1 of General conditions to the contract, shall be retained as security for
due fulfillment of contract.

5.3 On receipt of written communication of acceptance of tender if the tenderer fails to pay
requisite security deposit within the period specified in the written communication or backs out
from the tender or withdraws his tender, the earnest money deposit shall be forfeited to the
Government.

5.4 If the contractor fails to carry out the contract, after paying the requisite deposit, then he
will be liable for the excess expenditure if any incurred to complete the work as contemplated
in the General Conditions to the Contract.

5.5 It shall be expressly understood by the tenderer that on receipt of written communication of
acceptance of tender by the tenderer, there emerges a valid contract between the Manager of
the aforesaid temple and the tenderer, for execution of the work without any separate written
agreement. Hence, for this purpose, the tender documents, i.e. the tender notice, tender offered
by the contractor, General conditions to the contract, special conditions to the contract,
negotiation correspondences, written communication of acceptance of tender etc. shall
constitute a valid contract and that will be the foundation of the rights of both the parties to the
contract provided that it shall be open to the accepting authority to insist on execution of any
written agreement by the tenderer, it administratively considered necessary or expedient.

6 The tenderer shall examine clearly the Tamil Nadu Building Practice and also the General
conditions to contract contained therein, and sign the divisional office copy of the Tamil Nadu
Building Practice and its addenda volume in token of such study before submitting his tender
unit rate, which shall be for finished work in situ. He shall also carefully study the drawings and
additional specifications and all the documents connected with the contract. The Tamil Nadu
Building Practice and other connected documents with the contract such as specifications,
plans, descriptive specifications sheet regarding materials etc. can be seen at any time between
10 A.M. and 5 P.M. on all office days

7.The tenderers attention is directed to the requirements for materials under the clause
“Materials and Workmanship” in the General Conditions to contract materials conforming to the

I.S.I. Standards shall be used on the work, and tenderer shall quote his rates accordingly.

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work.
He should also inspect the quarries and satisfy himself about the quality and availability of
materials. The names of quarries and kilns etc. where from certain; material are to be Obtained
will be given in the descriptive specifications sheet. The best class of materials to be obtained
from the quarries or other source defined shall be used on the work. In every case the materials
must comply with the relevant standard specifications. Samples of materials as called for in the
standard specifications or in this tender notice or as required by The Manager in any case shall
be submitted for the approval, before the supply to site of work is begun. If the Contractor
after examination of the source of materials defined in the Descriptive specification sheet is of
the opinion that materials complying with the standard or other specifications of the contract
cannot be obtained in quality or sufficient quantity, from the source defined in the descriptive
specifications sheet, he shall so state in his tender and state where from he intends, to obtain
materials, subject to the approval.
9. The Manager will not, however after acceptance of contract rate, pay any extra charges for
lead or for any other reason incase the contractor is found later on to have misjudged the
materials available. Attention of contractor is directed to the “General Condition to the contract”
regarding payment of seignior age, tolls etc.
10. The tenderers particular attention is drawn to the sections and clause in the General
conditions to the contract dealing with

1. Test, inspection and rejection of defective materials and work.
Carriage.
Construction plant.
Water and lighting
Clearing up during progress and for delivery
Accidents
Delays

© N o g bk e

Particulars of Payment

9. The contractor should closely peruse all the specification clauses, which govern the rates
for which he is tendering.

10. Schedule of quantities accompanies this tender notice. It shall be definitely understood
that the temple does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable to alterations by omission, deductions or additions at

the discretion of the EO, above mentioned Temple.

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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10.1 As set-forth in the conditions of contract. The tenderer will, however, base his lump sum
tender on this schedule of quantities. He should quote specific rates for each item in the
Schedule and the rates should be Rupees and in sums of five paisa. The rates should be
written both in words and figures and the units in words.

10.2 The tenderer should also show the totals of each item and the grant total of the whole
contract and quote in the tender a lump sum for which he will undertake to do the whole work
subject to the conditions of contract such lump sum agreeing with the total amount of schedule
A. This schedule accompanying the lump sum tender shall be written legibly and free from
erasures, over writing or conversion of figures, corrections where unavoidable should be made
by crossing out, initialing, dating and rewriting.
11.Tenderers offering a percentage deduction from or increase on the estimate amount (except
in the case of tender for maintenance and repair work, called for specially under percentage
rate tender system) and those not submitted in proper form or due time will be rejected.

12. The tenderer should worked out his own rates, without reference being made to the Public
Works Department current schedule of rates or the Public Works Department estimate. How
ever in case of tender called for in percentage rate tender system, the tenderer should worked
out his own rate, but quote his percentage rate above or below the total estimated cost of work
of the department indicated in the tender schedule.
13.The price at which and the source from which the contractor shall obtain certain particular
materials are given at the end of the schedule accompanying the tender from. Tenderers must
accept the materials at these prices and shall quote their price for finished work accordingly.
Notwithstanding any subsequent change in the market value for these materials, the charge to
the contractor will remain as originally entered in the written contract. No centage or incidental
charges will be borne by Government in connection with this supply.

14. The attention of the tenders is directed to the contract requirements as to the time of
beginning work, the rates of progress and he dates for the completion of the whole and its
several parts. The following rate of Progress and proportionate value of work done from time to
time as will be indicated by the Assistant Executive Engineer’s certificate of the value of work
done will be required. | ate of commencement of this programme will be the date on which the

site (or premises) is handed over to the contractor.

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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Period after date of Commencement

Percentage of work to be completed

(Based on contract lump sum amount)

FirstMonth

30%

SecondMonth

60%

Third Month

80%

Fourth Month

100%

NOTE: The periods to be entered in column 1 for the purpose of defining the rates of progress
may be fixed by the Executive Engineer or Assistant Executive Engineer to suit each case.
15. No part of the contract shall be sub-let without written permission of the Assistant Executive

Engineer, nor shall transfer be made by power of attorney, authorizing others to receive
payment on the contractor’s behalf.

16. If further necessary information is required the Assistant Executive Engineer of the Division
will furnish such but it must be clearly understood that tenders must be received in order and
according to instruction.

17. The Executive Engineer \ Assistant Executive Engineer or other sanctioning authority
reserves the right to reject any tender or all the tenders without assigning any reason therefore.
18. The tenderers who are themselves not professionally qualified shall undertake to employ
qualified technical men at their cost to look after the work. The tenderers should state in clear
terms whether they are professionally qualified or whether they undertake to employ technical
men required by the department, specified in the schedule below for the work. In case the
selected tenderer is professionally qualified or has undertaken to employ technical men under
him, he should see that one of the technically qualified men is always at the site of the work
during working hours, personally checking all items of works and paying extra attention to
such works as may demand special attention (e.g.) reinforced concrete work etc.,

(In the format below; enter or incorporate the latest norms fixed by Government for the
employment of Technical Assistants from time to time and penalty for non employment of such

Technical Assistant etc.,)

THE EXECUTIVE OFFICER
ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.

CONTRACTOR
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Value of Contract Qualification and No. of Technical
Assistant to be Employed.

NOTE 1: A penalty of Rs. 2,000/- per month, for diploma holder and Rs. 5000/- per month for
degree holder, be levied in case of default on the part of contractor in following the norms laid
down above.

NOTE 2: The employment of Technical Assistants could be based only on the value of contract.
NOTE 3: Engineers with Mechanical Engineering qualifications and retired from Civil
Engineering Department are also suitable to supervise the Civil Engineering works because of
their experience in Civil Engineering field.

NOTE 4: In case the contractor who is professionally qualified is not in a position to remain
always at the site of work and to pay extra attention to such work as may demand special
attention (e.g. RCC work etc.) he should employ technically qualified man as prescribed above.
NOTE 5: It will not be incumbent on the part of the contractor to employ Technical Assistant /
Assistant when the work is kept in abeyance due to valid reasons and if during such period in
the opinion of the Executive Engineer, the employment of Technical Assistant / Assistants is
not required for the due fulfillment of the contract.

20. A Tenderer submitting a quotation which the tender accepting authority considers
excessive and / or indicative of the insufficient knowledge of current prices or definite attempt
to profiteering will render himself liable to be debarred permanently from tendering or for such
period as the tender accepting authority may decide. The tender rates should be based on the
controlled price for materials price permissible for the tenderer to charge private purchaser,
under the provision of clause 8 of boarding and profiteering prevention ordinance 1943 as
amended from time to time and on similar principles in regard to labour and supervision in the
construction.

21. The contractor should offer employment to ex-toddy tappers as far as possible. The number
of ex-toddy tappers to whom he can so offer employment should be mentioned in the tender
and he should undertake in the agreement to offer such employment to such number.

22. The Contractor shall comply with the provisions of the Apprentices Act 1961 and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be breach of
the contract and the competent authority, may at his discretion, cancel the contract or

invokeanyofthepenaltiesforthebreachofcontrolprovidedintheconditionsofagreement.

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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The contractor shall also be liable for any pecuniary liability arising on account of any violation
by him of the provision of the Act, contractor shall, during the currency of the contract, ensure
engagement of the apprentices in the categories mentioned below who may be assigned to him
by the Director of Employment and Training/State Apprenticeship Adviser Tamil Nadu. The
contractor shall train them as required under the Apprentices Act 1961, and the rules made
there under and shall be responsible for all obligations of the employment under the said Act

including the liability to make payment to the apprentices as required, under the said Act.

Value of contract Category No. to be appointed

Rs. 1.00 lakh and upto 1. Building Constructor 1
Rs. 3.00 lakhs 2. Brick layer
Above Rs. 3.00 lakhs and upto 1. Building Constructor 1
10.00 lakhs 2. Brick layer Diploma

3. holderin Civil 1

Engineering
1

Above Rs. 10 lakhs and upto 1. Building Constructor Brick 1
50.00 lakhs .

2. layer B.E., (Civil) or 1

3. equivalent degree holder

"Unless the contractor has been exempted from engagement of apprentices by the Director of
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That
contractor had discharged his obligation under the said Act, satisfactorily should be obtained
from the Director of employment and Training/State Apprenticeship Adviser" and the same

should be produced by the Contractor for final payment.

23. In the case of contracts for construction of buildings either permanent or semi permanent
buildings, a sum equivalent to 2 1/2% of the value of work done will be retained with the temple.
for a period of one year reckoned from the date of completion of the work in order to enable the
departmental officers to watch the effect of all seasons on the work done by the contractor. The
amount so retained with the temple. will be refunded only on the expiry of one year period
referred to above and on execution of Indemnity bond by the contractor for a further period of
four years. The contractor shall be liable to set right all the defects arising out of his faulty

execution or substandard work noticed during the above five years period at his cost

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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To

THE EXECUTIVE OFFICER

ARULMIGU RAVEESWARAR TEMPLE,
VYASARPADI, CHENNAI - 39.

Sir,

I/We do hereby tender and if this tender be accepted undertake to execute the
following work via, as shown in the drawings and described in the specification deposited in the
office, . The Executive officer, Arulmigu Raveeswarar temple, Vyasarpadi, chennai -39, with
such variations by way of alterations or additions to and omission from the said works and
method of payment as are provided for in the “conditions of

contract” for the sum of
RUPBES. .o (Rupees
only) or such other sum as may be arrived at under the clause of the General Conditions of

Contract relating to "Payment on lump sum basis or by final measurements at unitprices"

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and
figures) for which I/We agree to execute the work and receive payment on measured quantities
as per the General Conditions of Contract.

3. I/'We do hereby distinctly and expressly declare and acknowledge that before the
submission of my or our tender, I/We have carefully followed the instruction in the tender notice
and have read the Tamilnadu Building Practice and the General Conditions of Contract there-
in and the Tamilnadu Building Practice addenda volume, and that I/We have made such
examination of the contract documents and of the plans, specifications, quantities and of the
location, where the said work is to be done and such investigation of the work required to be
done and in regard to the materials required to be furnished as to enable to thoroughly
understand the intention of the same and requirement, covenants, stipulations and restrictions
contained in the contract and in the said plans and specification, and distinctly agree that I/We
will not hereafter make any claim or demand upon the Govt. based upon or arising out of any
alleged misunderstanding or misconception or mistake on my/our part of the said requirements

covenants stipulations restrictions andconditions.

4, I[/We enclose an income tax verification Certificate. ...

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.
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I/We being a registered Public Works Department contractor

I/We have already produced an Income Tax verification certificate during the current
calendar year inrespectof ................... (Here particulars of the previous occasionsin
which the certificate was produced should be given) The legal address of the

contractors for service of all letters and notices will be as follows:

5(i) I/We enclose herewith a Challan for the payment of the sum ofRs........ccccccoviiiiiinnnnnn.

as Earnest Money not to bear interest.

5. (ii) 1/ We have paid " 44,500 (Rupees Forty Four Thousand five hundred only) asagainst
5.(iii) In lieu of each deposits, I/We have enclosed a............................
bearing No..................... Date ......covviieiinnn. issuedby........c.oooiiii,
..................... foravalueof Rs ......................../- (Rupees ...,
............ only) drawn/enclosed /pledged in favour. ARULMIGU RAVEESWARAR TEMPLE, at
VYASARPADI, CHENNAI -39.

5. (iv) | am / We are and hence exempted from payment of E.M.D.

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications
when intimation is sent to me/us of rejection or at the expiration of three months from the date
of this tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by
the Temple. as security for the due fulfillment of contract. If upon intimations being given to
me/us by the authority authorized by the Governor under article 299 (1) of the constitution
(hereinafter called the accepting authority) of acceptance of tender (I/We) fail to make the
additional security Deposit, then I1/We agree to the forfeiture of Earnest Money Deposit. Any
notice required to be served on me or us hereunder shall be sufficiently served on me or us if
delivered to me or us personally or forwarded to me or us by post (Registered or ordinary) or
left at my or our address given herein. Such notice shall, if sent by post be deemed to have
been served on me or us at the time when in due course of post it would be delivered at the

address to which it issent.

7. I/We fully understand that on receipt of communication of acceptance of tender from the
accepting authority, there emerges a valid contract between me/us and the Temple and the

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
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tender documents ie. Tender notice tender with schedules General Conditions of Contract and
special conditions of the tender negotiation letters, communications of acceptance of tenders,
shall constitute a contract for this purpose and be the foundation of rights of both the parties
provided that it shall be open to accepting authority to insist on execution of any written

Agreement by the tenderer, if administratively considered necessary or expedient.

8. I/We have also signed the copy of Tamilnadu Building practice and addenda volume,
thereto maintained in the Division office in acknowledgement of being bound by all conditions
of the clauses of the General Conditions of Contract and all specifications for item of works

described by a specification number in Schedule A.

9. In consideration of the payment of Rupees or such of the sum as may be arrived at
under the clause of the General conditions of contract, relating to payment of lump sum basis
or by final measurement at unit prices I/We agree subject to said conditions to execute and
complete the works shown upon the said drawing serially from number | to inclusive (Schedule
- B) and described in the specifications (Schedule - C) and to the extent of probable quantities
shown in (Schedule - A) with such variations by way of alterations additions to or deductions
from the said work and method of payment there for as are provided for in the said conditions.
10.1 The term THE EXECUTIVE OFFICER " in the said condition shall mean the H.R & C.E
officer in charge of the aforesaid Temple having jurisdiction for the time being over the work
who shall be competent to exercise all the powers and privileges reserved herein in favour of
the department / Temple with the previous sanction of or subject to ratification by the competent
authorities in case where such sanction or ratification may be necessary and who has been duly
authorized under articles 299 (1) of the constitution.

10.2 I/We agree that the time shall be considered as the essence of the contract and I/We
hereby agree to commence the work as soon as this contract is accepted by the competent
authority as defined by The The Executive officer, Arulmigu Raveeswarar temple, Vyasarpadi
chennai District . and the site (or premises) is handed over to me/us as provided for in the said
conditions and agree to complete the work within five months (4 Months) from the date of such
handing over of the site (or premises) and to show progress as defined in the tabular statement
"rate of progress" subject nevertheless to the provisions for extension of time contained in

clause 56 of the General Conditions of Contract appended to the Tamilnadu Building Practice.
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11. 1/We agree that upon the terms and conditions of this contract being fulfilled and performed
to the satisfaction of The EXECUTIVE OFFICER. The security deposited by me/us as herein
before recited or such portions thereof as I/We may be entitled to under the said conditions be
paid back to me/us as provided in clause 64 of the General conditions of Contract.

12. I am/ we are professionally qualified and my /our qualification are as follows.

I/We in pursuance of clause 18 of tender notice undertake to employ the following technical staff
for supervising the work and will see that one of them is always at site during working hours
personally checking all items of works and paying extra attention to such works ,, as may require

special attention (eg) reinforced cement concrete.

Name of technical staff proposed to Qualification (2) Experience
be employed (3)
(1)

13. l/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of
the General Conditions of Contract shall be:

During the progress of work necessary instructions will be given by Assistant Divisional
Engineer belongs to Hindu Religious Charitable Endowment Department and junior
Engineer / Overseer of HRCE office or any other Engineer in charge as authorized by the
then and there and the contractor should follow that instructions

ANNEXURE TO TENDER
NOTICESCHEDULE -A
Schedule of R A - 0 ities)

a. The quantities here given are those upon which the lump sum tender cost of the work is
based but they are subject to alterations, omissions, deductions or additions as provided
for in the conditions of this contract and do not necessarily show the actual quantities of
work to be done. The unit rates noted below are those governing payment of extras or
deductions for omissions according to the conditions of the contract as set forth in the
General Conditions of Contract in Tamilnadu Building Practice and other conditions
specifications of this contract.

B. It is to be expressly understood that the measured work is to be taken nett (Not with standing
any custom or practice to the contrary) according to the actual quantities when in place
and finished according to the drawings or as may be ordered from time to time
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by the Assistant Executive Engineer and the cost calculated by measurement or weight

at the respective prices without any additional charge for any necessary and contingent

works connected therewith. The rates quoted are for works in situ complete in every

respect.
Probable Quantity | Description Rate UNIT Amount
ltem No of Work TNBP Words | Figures
. No. . and Rs. P.
Figures | Words Figures | Words Fi
igures
1 2 3* 4 5 6 7 8 9

VIDE SEPARATE SHEET ATTACHED

* The Second Sub Division of this (i.e.) column 3 is for entering description of words
such as numbers, cubic meter, Kg., etc.,

SCHEDULE -B

LIST OF DRAWINGS
Note: All drawings to be signed by the
contractors as well as the officer
entering into the contract.

SUPPLEMENTAL LIST

As referred to in the specification including the
General Conditions of contract in Tamilnadu
Building practice

Date on
SI.No Drawing Description SI.No Drawing Description Wh'Ch.the
No No drawing
was
supplied
THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,

VYASARIPADI, CHENNAI-39.




Page 18

SCHEDULE -C

List of specifications for the various items of works supplementing those described in
Schedule A by standard specification numbers.

1. The contractor shall employ the following technical staff for supervising the work and shall
see that one of them always at site during working hours personally checking all items of
work and paying extra attention to such works as may demand special attentions eg.

reinforced cement concrete works etc.

Name of the members of the technical

staff to be employed Qualification

1 2

Note : In case the contractor is, himself professionally qualified the above specification
should be suitably altered and In case In which the contractor selected has not given In
undertaking to employ qualified men it should be scored out. Note : Additional specifications if
any, which have to be entered in Schedule C should be entered below item (1) above and

numbered continuously.

ADDITIONAL

CONDITIONS EMPLOYMENT OF TECHNICAL ASSISTANTS
The tenderer who himself is not professionally qualified should undertake to employ qualified
technical men at his cost to look after the work. The tenderer should state in clear terms whether
he undertakes to employ technical men required by the Department specified in the Schedule
below for the work. In case the selected tenderer is professionally qualified or has undertaken
to employ. Technical men under him he should see that one of the technically qualified men is
always at the site of work during working hours, personally checking all items of works and
paying extra attention to such works as may demand special attention eg. Reinforced cement

concrete works etc.
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Value of Contract

Qualification and No. of Technical Assistant To
be employed

1. From Rs. 1.00 Lakh to Rs. 5.00
Lakhs

One Diploma Holder in Civil Engineering or

Not less than one retired Junior Engineer

2. From Rs. 5.00 Lakhs to 10.00
lakhs

One B.E., (Civil) (or) Equivalent Degree holder (or)
Not less than one retired Sub Divisional Officer AEE
/ ADE (or) One Diploma Holder with three years

experience.

3. From Rs. 10.00 Lakhs to 25.00
Lakhs

One B.E., (Civil) with 3 years experience plus ONE
DIPLOMA Holder in Civil Engg or Equivalent
Degree holder with 3 years or experience plus one
Diploma holder in Civil Engg or Not less than one
retired Sub-Divisional or Officer plus one Diploma
holder in Civil Engg or Two diploma holder in Civil

Engg. With 3 and 5 years experience respectively.

4. From Rs. 25 to 50 lakhs

One B.E., Civil with 3 years experience plus two
diploma holders in Civil Engg or One B.E., (Civil)
with 3 years experience plus two retired Junior
Engineers. (or) Equivalent degree holder with 3
years experience plus two Diploma holders in Civil
Engg. or Two retired Junior One retired Sub
Divisional Officer (AEE or ADE) Plus two diploma
holders in Civil Engg. or one retired SDO (AEE or
ADE) Plus two retired Junior Engineers

A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be

levied in case of default on the part of contractors in the norms mentionedabove.

The employment of Technical Assistant should be based only on the value of contract.

Engineers with Mechanical Engineering qualification and retired from Civil Engineering

Departments are also suitable to supervise the Civil Engineering works because of their

experience in Civil Engineeringfield.

CONTRACTOR
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It will not be incumbent on the part of the Contractor to employ Technical Assistants when
the work is kept in abeyance due to valid reasons and during such period in the opinion of
the Assistant Executive Engineer, the employment of Technical Assistant is not required for
the due fulfilment of theContract.

A movement register should be opened and maintained for Technical Assistants employed
by the Contractor or for the technically qualified contractor. The Technical Assistant or
Technically qualified Contractor should note the arrival and the departure timings every day
along with their initials. Such Register should be produced during inspection of the
InspectingOfficers.

Without prejudice to the generality of the above clause the contractor shall during the
currency of the contract, when called upon by the Engineer-in-charge engage and also
ensure engagement by the Sub Contractors and others employed by the contractor in
connection with the work such number of apprentices in the category mentioned, below and
for such period, as may be requited by the Engineer-in-charge. The Contractor shall train
them as required under the Apprentices Act 1961 and the rules made there under and shall
be responsible for all obligations of the employer under the said act including the liability to

make payments to apprentice as required under that saidact.

Special Condition of C

1. Safety measures to be observed for the prevention of Children being trapped and falling into

Bore well / tube wells or abandoned well.

General Guidelines issued by Supreme Court of India

(i) The owner of the land/premises, before taking any steps for constructing borewell/tube

well must inform in writing at least 15 days in advance to the concerned authorities in the area, i.e.,
District Collector/ District Magistrate/ Sarpanch of the Gram Panchayat/concerned officers of the
Department of Ground Water/Public Health/ Municipal Corporation, as the case may be, about the
construction of bore well/ tube well.

(i) Registration of all the drilling agencies, viz., Government / Semi Government / Private

etc., should be mandatory with the district administration.

(iii) Erection of signboard at the time of construction near the well with the following details:-

(a) Complete address of the drilling agency at the time of construction/rehabilitation of well.

(b) Complete address of the user agency/ owner of the well.

(iv) Erection of barbed wire fencing or any other suitable barrier around the well during construction.
(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter above

ground level and 0.30 meter below ground level) around the well casing.
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(vi) Capping of well assembly by welding steel plate or by providing a strong cap to be fixedto
the casing pipe with bolts &nuts.
(vii) In case of pump repair, the tube well should not be left uncovered.
(viii) Filling of mud pits and channels after completion of works.
(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings etc.
,from bottom to ground level.
(x) On completion of the drilling operations at a particular location, the ground conditions areto
be restored as before the start of drilling.
(xi) District Collector should be empowered to verify that the above guidelines are being followed
and proper monitoring check about the status of boreholes / tube wells are being taken care through
the concerned state / Central Government agencies.
(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No. of wells in use, No. of
abandoned bore wells/ tube wells found open, No. of abandoned bore wells / tube wells properly filled up
to ground level and balance number of abandoned bore wells/ tube wells to be filled up to ground level is
to be maintained at District Level. In rural areas, the monitoring of the above is to be done through Village
Sarpanch and the Executive from the Agriculture Department. In case of urban areas, the monitoring of
the above is to be done through Junior Engineer and the Executive from the concerned Department of
Ground Water / Public Health/ Municipal Corporation etc.,
(xiii) If a bore well / tube well is ‘Abandoned’ at any stage, a certificate from the concerned department of
Ground Water/ Public health / Municipal Corporation / Private contractor etc., must be obtained by the
foresaid agencies that the ‘Abandoned’ bore wells/ tube well is properly filled upto the ground level.
Random inspection of the abandoned wells is also to be done by the Executive of the concerned agency/
department. Information on all such data on the above is to be maintained in the District Collector/ Block
Development Office of the State.
A statement giving particulars of equipment resources that will be put at the disposal of the work
under the following classification should accompany the tender.

a) Equipment (Transport of materials viz. Lorries and carts, concrete mixers)

b) Organization

(i) Technical & (ii) Unskilled

11. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men
(No. to be specified in the tender) will receive preferential consideration. The tenderers are requested to
report on their covering letter.

12. The Superintending Engineer reserves to himself the right of allotting the different sub works
to the different contractors or to one and the same contractor as he may decide after the receipt of

tenders.
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13. All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax
act as amended from time to time (including amendment Act 38/34) and that the contractor is
responsible to file the Sales Tax return and pay the amount of tax as amended by the Commercial Tax
Department. No request for payment of Sales Tax separately in addition to to the tendered rates due to
any plea of subsequent levy or increase in tax will be entertained vide clause 38(2) of General
conditions of contract.

14. No Seigniorage shall be charged where due for materials quarried from the PWD or other
Govt. Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain
access to quarries approved by the Executive Engineer. No plot rent will be charged for materials stocked
on Govt. land during the course of construction provided all such materials are removed within one month
after the work is completed.

15. Seigniorage or charges due for the use of private quarries and private land shall be paid by
thecontractor.

SPECIAL CONDITION

1) On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less
than 5 to 15% of the value put to Tender, the contractor shall pay an additional security at
2% of the estimated value. If the tender discount exceeds 15% to 20% the contractor shall
pay an additional, Security deposit of 50% of the difference between the quoted amount and
estimate amount Failure to furnish the Additional Security Deposit within 15 days from the
date of receipt of Acceptance order and execute the Agreement shall entail cancellation of
award of contract and forfeiture of E.M.D. furnished.

2) The successful tenderer should convert the E.M.D. already deposited and additional
security deposit if any required for the fulfilment of contract into National Savings
Certificates / Accounts pledged in favour of the Manager concerned Bank Guarantee for the
Security deposit may be furnished vide G.0.No.283/PW(G2)Dept./dated21.05.1999.

3) Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money
only G.0.Ms.No.283/PW(G2)Dept./Dated 21.05.1999.Under Section 7F of T.N.G.S.T. Act
1999 and Notification dated 31.5.99, 2% of deduction will be made for Civil work and 4%
will deducted in respect of all other works.

CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE
TENDERSL.No.3:-

An irrevocable Bank Guarantee will be accepted towards Security Deposit in the
prescribed form. An affidavit in prescribed form is to be taken up the contractor on a non-

judicial stamp paper before a Judicial Magistrate.
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SLNo.4:-

As per Section 7F of Tamil Nadu General Sales Tax Act 1959. The following condition
is included.

Sales Tax will be deducted at source at the time of payment for the works contract as
the following rates:

i) The works contract :Two percent of the total amount payable
ii) All other works contract Four percent of the total amount
SI.No.5:-In the case of contracts for the Construction of buildings either permanent or  semi

permanent buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work
done will be retained with the temple for a period of one year reckoned from the date of
completion of the work in order to enable the departmental officers the watch the effect of all
seasons on the work done by the contractor. The amount so retained with the temple will be
refunded only on expiry of one year period referred to above and on execution of Indemnity
bond by the contractor for a further period of four years. Otherwise on irrevocable Bank
Guarantee and affidavit in the prescribed form will be accepted in lieu of retention money.
PECIAL CONDITION

If the Tender of the successful tenderer is seriously unbalance in relation to the
Engineers estimate of the real cost of work to be performed under the contract, the Temple may
require that the amount of performance security be increased at the expense of the successful
tenderer to a level sufficient to protect the Temple against financial loss in the event of
subsequent default tenderer under the contract.

lll. Execution of Work

1. The entire work should be carried out as per specifications in the National Buildings code
and Tamilnadu Building Practice.

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all
charges therefore. The special attention of the contractor is drawn to clause 36 of General
Conditions of Contract regarding water and lighting.

3. The rates specified in schedule for the different items of works are for the finished work.

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per
the Tamilnadu General Sales Tax Act of 1939 as amended from time to time. No enhanced
rates will be paid to the contractor for any upward revision of Sales Tax during the currency of
thecontract.

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where
heavy pumping is required the baling will be done departmentally. If the contractor is asked to
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do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the
work will be the final authority to decide whether pumping is minor or heavy.

6. The cement concrete for reinforced cement concrete works shall be machine mixed.

7. The lime mortar shall be ground in mortar mill as per T.N.B.P.

8. More than 90 cm height of concrete should not be laid in one day. At the place where the
concrete is stopped, it should end in the form of steps so as to facilitate receiving of the next
length of concrete. Once a height of 90 cm of of concrete is laid, it should be cured for three
days before further concrete islaid.

9. The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best quality and
shall be subject to inspection and approval by Executive Engineer before use on the work.

10. PAINTING : Paint used for the work shall be of approved brand and colour.

11. Plastering: All external corners, "TEE" beam edges and doors and windows opening etc,
shall be finished truly vertical or horizontal as the case may be. The rate for plastering shall
include the cost of finishing. No separate extra for finishing the corners edges of beams etc. will
be paid.

12. The planks for form work and centering for reinforced cement concrete works shall be well
seasonedtimberapprovedbytheExecutiveEngineeraccordingtoclause8ofT.N.B.P.No.

30. They must be made smooth and perfectly level at top so as to give smooth and even finish
to the reinforced cement concrete ceilings. Alternatively, the contractor may use steel sheets
over wooden frames provided the required finish to the underside of the slab is obtained. Mango
Planks shall not be used under any circumstances. Centering form works shall be provided to
the extent and area ordered by the Executive Engineer during the execution.

13. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in

accordance with the working drawing supplied.

14. The Executive Engineer will be at liberty to carry out any portion of the work at any time
either departmentally or through any other agency in the interest of Govt. without assigning any
reasons therefore to the contractor who is actually doing the work. The contractor is not entitled
for any comprehension on account of the same. The contract will be only subject to this
condition.

16. In the event of the work being transferred to any of the Circle/Division/Sub-division the
Superintending. Engineer, Executive Engineer, Asst Executive Engineer who is in charge of the
Circle/Division/Sub-division having jurisdiction over the work shall be competent to exercise all

the powers and privileges reserved in favour of the Government.
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17. Earth work : Each and every borrow bit will be individually marked by the Section Officer
and in urgent cases by the Masteries in charge of the work subject to the approval of the Section
Officer. Earth should be removed only from the places marked and to the depth ordered by the
aboveofficer.

18. The contractor should not enter any private lands for removal of earth there from without
the prior written consent of the landowners. If he does unauthorized the contractor alone will be
held fully responsible for consequences arising therefrom.

IV. SUPPLY OF MATERIALS

1. The contractor's rate for the different items of work involving the use of cement are inclusive
of the cost of Cement.

2. The cement required for the work will be supplied by the contractor himself.

3. The contractor should make his own arrangement at his own cost to take delivery of the
cement from the dealer and to convey the same to his store shed at site of work. The stock of
cement with contractors should be accessible to the Departmental Officers for verification at
anytime.

4. To be procured from authorized stockiest and dealers with details of printing in the Cement
bag as approved by ISI (Pozzolona Cement printed in red colour and other Cement bags
including OPC in black colour)

5. All Cement quantity should be supplied in paper bags only at site of work.

6. Test certificate to be obtained from Government institutions and Quasi Government
institutions only by mentioning the name of work & period of contract and should not be from
private institutions.

7.The minimum content of cement is to be ensured in use for works as specified

in 1S : 450-1978Table-

Sl.no | Characteristics Requirements

33 43 Grade 53 Grade
Grade 1S:8112- IS:
IS: 1989 12269-1989
269-
1989

1 Minimum compressive strength in N/ sq.mm

a 3 Days 16 23 27
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b 7 Days 22 33 37
c 28 Days 33 43 53
2 Fineness (minimum) (Sq. m/Kg) 225 225 225

3 Setting Time (minutes

a Initial - (minimum) 30 30 30

b Final - (maximum) 600 600 600

4 Soundness, Expansion

a Le Chatleier - (maximum) mm 10 10 10

b Autoclave Test (maximum) % 0.80 0.80 0.80

Steel required for the work will be supplied by the Contractor himself

10. No separate charges will be paid to the contractor for straightening of mild steel rods.The
contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc.

Mild steel rods, should be cut and placed as reinforcements with proper care according to the
available rods at site so as to ensure minimum possible wastage.

11. To be procured from authorized dealers and test certificate for strength as well as for unit
weight to be produced before use in order to ascertain the size of rod and quantum of Steel
actually used in the work.

12. Excessively rusted Steel rods should be rejected.

13. To be delivered at site of work and to be under the custody of contractor only.

14. Use of Steel rods shall confirm to the structural designs approved for the work.

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :456-
1978 as detailed below:

a) Mild Steel - Grade | of IS : 432/Part 1/1966.'

b) HYSD bars - IS : 1786 -1985/

c¢) Cold worked - IS : 786-1979 (Grade Fe415)

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected
since
guarantee for the strength and quality is not certified by the authorized dealer or by the

manufacturers.
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CENTERING WORKS

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid,
even though separate rate is called for, for centering work in the Schedule.

18. The contractor will be held responsible for the proper safe custody of all the Departmental
materials which are handed over to the contractor until they are finally used on the work or taken
over by the Department.

19. The shed for storing materials should be put up by the contractor at his own cost. V.
Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting In the case of
earthwork excavation in hard rock requiring blasting the tenderer should observe the following
conditions.

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted
rock shall be arrived at by allowing a deduction of 40% for voids and compared with the
premeasured quantity and only the lesser of the Two shall be paid. Where the rock other than
hard rock and hard rock are mixed upon ground, the Two kinds of rocks shall be stacked
separately for measurement. The net measurement of two kinds of rock shall be compared with
the pre-measured quantity and only the lesser of the Two shall be paid for. If the total of net
measurement of the two kinds of rock exceeds (or) falls short of the measurements of mixture,
the volume of mixture proposed to be paid shall be apportioned in the proportion of the net
actual measurements of stacks of the two kinds of rocks.

Note :

i) 40% deduction for voids shall be adopted for compact and proper stacking but such
percentage of deduction shall be increased for loose (or) improper stacks.

ii) The blasted rock material, stacked, measured and paid for shall become the property of the
department.

i) 1.S. Code No. 1200 (Part 1) 1969. Method of measurement of buildings and Civil
Engineering works. Part | "Earthwork" may be referred as and when necessary.

VI MOSAIC FLOORING

1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural
aggregates and colouring materials where required by pressure process. During manufacture
the tiles shall be subjected to a pressure of not less than 140 kg. per.sgm.

(or) 2000 Ibs. sq.inc)

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5by
weight.

THE EXECUTIVE OFFICER
CONTRACTOR ARULMIGU RAVEESWARAR TEMPLE,
VYASARIPADI, CHENNAI-39.



Page 28

3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7
days and subsequently if necessary kept in moist for such a longer period that would ensure
their conformity, to the requirements of Traverse strength, Resistance to wear and tear
absorption and would minimize shrinkage and cracking. Tiles shall be stored undercover.

4. TOLERANCE: Tolerance on length and breadth shall be plus or minus one millimeter.

Sl.no Class of tiles Minimum
thickness of

wearing layer

1 Plain cement and plain coloured tiles for general duty 3
2 Plain cement and plain coloured tiles for heavy duty 6
3 Mosaic) terrace tiles with chips of size varying from the 5

smallest up to 6mm (1/4")

4 (Mosaic) terrace tiles with chips of size varying from 5
the smallest upto 12 mm (1/2")

Colours and Appearance: The colour and texture of the wearing layer shall be uniform
throughout its thickness.

5.When specifying the tiles, the contractor should specifically indicate whether the chips to be
used are from the smallest units 6mm from smallest upto 12mm or from the smallest upto
200mm size. The officers of the department shall also specify size of chips by referring the
approximate photograph given in figure 4 to figures 6 in Indian Standard1237/1959.
Engineer-In-chief, W.R.O and Chief Engineer (General), Chepauk, Chennai - 5.

Circular Memo No.AEE / Tl / A. E. 1/40322/96,dt. 28.05.2002

8.b. Cement Conditions :
The Procurement of cement of required specifications for the works subject to the followings

MATERIALS
CEMENT :

A. The contractor shall procure cement required for the works only from reputed cement
factories main producer of their authorized agents, manufacturing cement to ISl
standard) acceptable to the Officer-in-charge. The contractor shall be required to furnish
to the Officer-in- charge bills of payment and cost certificates issued by the manufactures
or their authorized agents to authenticate procurement of quality cement from the
approved cement factory. The contractor shall make his own arrangements for safe

haulage and adequate storage of cement.
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The contractor shall procure cement is standard packing of 50Kg. per bag from the
authorized manufacturers. The contractor shall make necessary arrangements at his
own cost to the Satisfaction of Officer for actual weighment of random sample from the
available stock and shall conform with the specification laid down by the Indian
Standard Institution or other standard foreign institutions as the case may be cement
shall be got tested for all the tests as directed by the Officer at least one Quarter in

advance before the use of cement bags brought and kept on site Godown.

The contractor should store the cement of 80 days requirement at least one Quarter in
advance to ensure the quality of cement so brought to site and shall not remove the

same without the written permission of the Officer.

The cement shall forthwith remove from the works area any cement that the Officer may

disallow for use on account of failure to meet with required quality standard.

The contractor will have to construct sheds for storing cement having capacity not less
than cement required for 90 days use at approved locations. The Officer or the

representative shall have free excess to such stores at all times.

The contractor shall further at all times satisfy the Manager on demand by production of
records and books or by submission of returns and other proofs as directed the cement
is being used an tested and approved by Executive Officer for the purpose and the
contractor shall at all times, keep his records up to date to enable the Manager, to apply

such checks as be may desire.

G. Cement which has been unduly long is storage with the contractor and has deteriorated

due to inadequate storage and thus become unfit for use on the works will be rejected
by the Officer and no claim will be entertained. The Contractor shall forthwith remove
from the work area any cement the Officer may disallow for use on work and replace
by cement complying with the relevant Indian Standards. The employer will furnish air
recreating agents and admixtures required to the Contractor free of cost at the employer
stores. The use of such admixtures and agents shall be made as per the instructions of
the Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall
be borne by the Contractor and shall be included by him to unit officers tendered for
concrete. D. The cement shall be brought at site in bulk of approximately 50 tones or
as decided by the Engineers-in-charge for large

worksE.TheCementGodownofthecapacitytostoreaminimumof1000bagsof
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cement shall be constructed by the Contractor at site of work, for which no extra
payment shall be made.

H. The Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-
charge at anytime.

I. The Contractor shall further at all times satisfy the Engineer-in-charge on demand
by production or records and test book or by submission of returns and other proofs
as directed that the cement is being used as tested and approved by the Engineer-in-
charge for the purpose and the Contractor shall at all times, keeps his record up to
date and enable the Engineers-in-charge to apply such checks as he may desire.
J. Cement which has been unduly long in storage with the Contractor or alternatively
has deteriorated due to inadequate storage and thus become unfit for use on the
works will be rejected by the Department and no claim will be entertained. The
Contractor shall forth with remove from the work area any cement the Engineer-in-
charge may disallow for use of work and replace it by cement complying with the
relevant Indian Standards
STEEL
The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc.,
required for the works only from the main and secondary producers manufacturing steel or their
authorized agents to the prescribed specifications Bureau or Indian Standards requirements
and licensed to affix ISI or other equivalent certificates are to be produced to the Officer before
use of works.

The diameter and weight of steel should be as follows :-

Sectional weight in kilogram per running

Sl.No. Diameter of Rod meter both for plain and HYSD STEEL
1) 6 Millie metres 0.222
2) 8 Millie metres 0.395
3) 10 Millie metres 0.617
4) 12 Millie metres 0.888
5) 14 Millie metres 1.208
6) 16 Millie metres 1.578
7) 20 Millie metres 2.466
8) 25 Millie metres 3.853
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Test | . | reiection of defecti ials and worl

1) The contractor shall provide proper facilities at all for the testing of materials and inspection
of the work by the Diwan and Administrative Secretary, and shall accordingly also have access
at all times to the places of storage of manufacture where materials are being made for use
under the contract to determine that manufacture is proceeding in accordance with the drawings
andspecifications.
2) The contractor shall, upon demand, also forward for the Diwan and Administrative Secretary
inspection test certificate supplied by the vendors, when he is purchasing consignments of
cement, steel and other materials in respect of which certificates are
usuallyavailable.
3) The Diwan and Administrative Secretary shall have power to reject at any stage, any work
which be considered to be defective in quality of material or workmanship and be shall not be
debarred from rejecting wrought materials by reasons of his having previously passed them in
an un worked conditions. Any portion of the work or materials rejected or pronounced to be
inferior to or not in accordance with the drawings and specifications, shall be taken down and
removed from the work site at the contractor's expense, within 24 hours after written instruction
to that effect have been given by the Diwan. Replacement shall at once be made in accordance
with the specifications and drawings at the contractor’'sexpense.
4) In case of default on the part of the contractor to carry out such orders the Manager shall
have power to employ and pay other reasons to carry out the orders at the contractor’s
risk and all expenses consequent thereon and incidental there to shall be borne by
thecontractor.
5) In lieu of rejecting work not done in accordance with the contractor, the Manager may allow
such work to remain and in that case shall make such allowance for the difference
in value, as in his opinion may bereasonable.
6) Works opened forinspection:

The contractor shall, at the request of the Manager, within such time as the Manager
shall name, open for inspection any work covered up and should the contractor refuse or neglect
to comply with such a request the Manager may employ other workmen to open up the same.
If the said work has been covered up in contravention of the Manager 's instructions or if on
being opened up, it be found not in accordance with drawings and specifications or the written
instructions of the Manager the expenses of opening it and covering it up again

whetherdonebyorrecoveredfromthecontractor.lftheworkhasnotbeencoveredupin
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contravention of such instructions or if on being opened up it be found to be in accordance with
the drawings and specifications or the written instructions of the Manager, the expenses
aforesaid shall be borne by Government and shall be added to the contract sum, provided
always that in the case of foundations, or any other urgent works so opened up and requiring
immediate attention the Manager shall, within reasonable time after the receipt of a notice from
the contractor that the work has been opened, make or cause the inspection there of to be
made, and at the expiration of such time if such inspection shall not have been made, the
contractor may cover up the same, and shall hot be required to open it up again for inspection
except at the expense of Government.

I1) Defects, shrink tc. aff leti

1) Any defects, shrinkage or other faults which may appear within six Quarters from the
completion of the works arising, in the opinion of the Manager from faulty materials or
workmanship not in accordance with the drawings and specification or the instructions of the
Manager shall, upon the directions in writing of the Manager and within such reasonable time
as shall be specified them, be amended and made good by the contractor at his own cost,
unless the Manager shall decide that the contractor ought to be paid for the same at the rates
agreed on such reduced or other rates, as the Manager may fix and incase of default, the
Manager may employ and pay other Officers to amend and make good such defects, shrinkage
or other faults or damage, and all expenses consequent thereon and incidental thereto shall be
borne by thecontractor.

2) The shrinkage period of six Quarters referred to in main clause 26.1 above, will be five
years in respect of all contracts for construction of original buildings either semi permanent or
permanent to ensure structural stability of the building. (G.O.Ms. No. 181 H.R.C.E28.1.86)

3) Provided that in the event of Government taking over portions of the works as and when
they are completed the liability of the contractor under this clause shall extend to a period of six
Quarters (or five years as the case may be) from the date of final taking over the of the work

irrespective of the actual dates on which portion of the works wereover.

PECIAL CONDITION FOR WOOD WORK

1.Well seasoned superior class teak wood such as Balharsha, Malabar and Dan deli shall be
used for the wood works, and it shall be got approve before use on work. the teak wood used
satisfy all prescribed in IS 4970, IS 12806, IS 12896. IS 1141 and other relevant Indian standard.
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2.1S 4970 on “ key for identification of commercial Timbers” gives ready guidance to the
purchasing organizations to determine whether the Timber supplied is actually of the species
stipulated. 1S 4970 contains diagnostic features of 60 species of timber both softwood and
hardwood. IS 4970 covers a simply operated punched card key for the field identification of the
commercial timber based on their general properties and anatomical characteristics visible
under a handlens.

3. 1S 12806 on” Indian timbers for door and windows Shutters and Frames — classification “
covers 109 species recommended for shutters and 69 for frames and gives guidance for
selection of appropriate Timbers species for the purpose envisaged. The classification of
species in IS 12806 is based on strength co-efficient, appearance and texture, durability and
refractoriness to seasoning, ease of working etc. of Timber. IS 12896 also lays down the general
requirements of quality, seasoning, moisture content and preservative treatment for timber. If
does not however cover the species suitable for flushdoor.

4. The timber shall be free from decay, fungal growth, boxed heart, pitch pockets or streaks on
the exposed edges, splits andcracks.

Teak Wood (Tectonic granolas)

5. It is of outstanding merit in retention of shape and durability. The heart wood is one of the
most naturally durable woods of the world. It usually remains immune to white ant attack and
insect attack for very long periods. It is, however, not always immune from fungus attack (rot).
Taken as a whole, good quality teak is very durable. It is relatively easy to saw and work. It can
be finished to a fair surface and takes polish well. It is generally used for making furniture and
all important timber constructions. Superior Class Teak Wood such as Balharsha, Malabar and
Dandeli:

6. Individual hard and sound knot shall not be more than 12mm in diameter and the aggregate
area of all the knots shall not exceed half percent of the area of the piece. It shall be close
grained.

7. The average moisture content of the approved timber shall be 3% to 5% and the timber shall
be seasoned as per 1S:1141”

8. Payment shall be made after completion of each item of work. No part payment shall be

made for any item ofwork.
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Test i : | rejection of defecti ials and worl

1) The contractor shall provide proper facilities at all for the testing of materials and inspection
of the work by the Assistant Executive Engineer, and the Assistant Executive Engineer shall
accordingly also have access at all times to the places of storage of manufacture where
materials are being made for use under the contract to determine that manufacture is
proceeding in accordance with the drawings and specifications.

2) The contractor shall, upon demand, also forward for the Assistant Executive Engineer's
inspection test certificate supplied by the vendors, when he is purchasing consignments of
cement, steel and other materials in respect of which certificates are usually available.

3) The Assistant Executive Engineer and the Manager shall have power to reject at any stage,
any work which be considered to be defective in quality of material or workmanship and be shall
not be debarred from rejecting wrought materials by reasons of his having previously passed
them in an un worked conditions. Any portion of the work or materials rejected or pronounced
to be inferior to or not in accordance with the drawings and specifications, shall be taken down
and removed from the work site at the contractor's expense, within 24 hours after written
instruction to that effect have been given by the Assistant Executive Engineer. Replacement
shall at once be made in accordance with the specifications and drawings at the contractor’s
expense.

4) In case of default on the part of the contractor to carry out such orders the Assistant
Executive Engineer shall have power to employ and pay other reasons to carry out the orders
at the contractor’s risk and all expenses consequent thereon and incidental there to shall be
borne by the contractor.

5) In lieu of rejecting work not done in accordance with the contractor, the Assistant Executive
Engineer may allow such work to remain and in that case shall make such allowance for the

difference in value, as in his opinion may be reasonable.

6) Works opened forinspection.

The contractor shall, at the request of the Manager within such time as the Manager shall
name, open for inspection any work covered up and should the contractor refuse or neglect to
comply with such a request the Manager may employ other workmen to open up the same. If
the said work has been covered up in contravention of the Executive Officer's instructions or if
on being opened up, it be found not in accordance with drawings and specifications or the
written instructions of the Manager the expenses of opening it and covering it up again

whetherdonebyorrecoveredfromthecontractor.lftheworkhasnotbeencoveredupin
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contravention of such instructions or if on being opened up it be found to be in accordance with
the drawings and specifications or the written instructions of the Executive Officer, the expenses
aforesaid shall be borne by Temple and shall be added to the contract sum, provided always
that in the case of foundations, or any otherurgent

works so opened up and requiring immediate attention the Manager shall, within reasonable
time after the receipt of a notice from the contractor that the work has been opened, make or
cause the inspection there of to be made, and at the expiration of such time if such inspection
shall not have been made, the contractor may cover up the same, and shall not be required to
open it up again for inspection except at the expense of temple.

1I) Def hrink fter completion

1) Any defects, shrinkage or other faults which may appear within six months from the
completion of the works arising, in the opinion of the Assistant Executive Engineer from faulty
materials or workmanship not in accordance with the drawings and specification or the
instructions of the Assistant Executive Engineer shall, upon the directions in writing of the
Assistant Executive Engineer and within such reasonable time as shall be specified by them,
be amended and made good by the contractor at his own cost, unless the Assistant Executive
Engineer shall decide that the contractor ought to be paid for the same at the rates agreed on
such reduced or other rates, as the Assistant Executive Engineer may fix and incase of default,
the Assistant Executive Engineer may employ and pay other persons to amend and make good
such defects, shrinkage or other faults or damage, and all expenses consequent thereon and
incidental thereto shall be borne by thecontractor.
2. The shrinkage period of six months referred to in main clause 26.1 above, will be five years
in respect of all contracts for construction of original buildings either semi permanent or
permanent to ensure structural stability of the building. (G.O.Ms. No. 181 PWD28.1.86)
3) Provided that in the event of Government taking over portions of the works as and when they
are completed the liability of the contractor under this clause shall extend to a period of six
months (or five years as the case may be) from the date of final taking over the of the work
irrespective of the actual dates on which portion of the works were over.
3. The EO Decision

To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract
that in matters regarding materials workmanship, removal of improper work, interpretation of
the contact drawings and contract specifications, mode of procedure and the carrying out of the

work, the decision of the EO shall be final and binding on the contractor and in any
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technical question which may arise touching the contract, the Executive Engineer's and HRCE
shall be final and conclusive.

4. Dismissal of workmen
The contractor shall employ in and about the execution of the works only such persons as are

careful, skilled and experienced in their several trades and callings and the Manager shall be
at liberty to object to and request the contractor to remove from the works any person employed
by the contractor in or about the execution of the works who in the opinion of the Manager
misconducts himself or incompetent or negligent in the proper performance of his duties and
such persons shall not be again employed upon the works without the permission of the
ExecutiveOfficer

ADDITIONAL SPECIAL CONDITION

If the bid of the successful bidder is seriously unbalanced in relation to the departmental
value put to tender of the cost of work to be performed under the contract the Manager may
require the bidder to produce detailed price analysis for any or all items of the bill of quantities
to demonstrate the internal consistence of these prices with the construction methods and
schedule proposed. After evaluation of the price analysis, the Executive Engineer may require
that any amount of the performance of additional security be increased of the expense of the
successful bidder to a level sufficient to protect the Temple against financial loss in the event of
default of the successful bidder under the contract.

PECIAL CONDITIONS FOR SUDAI WORK

1. The tenderer should be an approved sthapathy of H.R. & C.E. (Admn.)Dept.

2. The tenderer should examine the plan in detail and satisfy himself in respect
of the ornamental work involved and then quote the rates. Claim for enhanced rate for
ornamental works will not be entertained later. The ornamental works should be done replica
of the original architecturefigure.

3. A neat plan showing the ornamental features of Sudai Vigraham to be
provided should be drawn by the sthapahty and got approved before proceeding with such work.
Also the existing dimension of the Garbagraham, Arthamandapam etc., should be maintained
and not changed on any account and the dimensions etc., should be as per sastras and the
original dimensions should not bechanged.

4. The Sthapathy should be present always at site during the progress ofwork.

5. The ornamental work should be strictly as persilpasastras.
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6. Scaffolding is shown as a separate item in respect of vimanam. Sthapahty’s
rate should include the procurement of all materials required, such as coconut keeth, coir,
casurina posts, planks etc.; required for the same and maintaining the same during the period
of execution, providing ladder arrangements with Country wood planks for easy inspection by
inspecting officers etc. complete and removing the same after completion of the work. The
scaffolding should be removed only after obtaining the approval of the temple authorities and
the contractor should provide such scaffolding till Kumbabishekam or upto the date of final
checks measurements whichever is later.

7. Each and every component of specification such as ornamental Sudai work,
mattapoochu in C.M. 1:3 nayam theervai etc., should be carried out fully and certificate to the
effect obtained from the inspecting officer. Then only the next component should be
commenced.

8. The adjoining structures or sudai work, if any, should not be damaged during
the process of execution and shall be rectified or reconstructed at the contractor’scost.

9. The contractor should adhere to the relevant clauses of H.R. & C.E. Act,, in
respect of work and all circular instructions issued shall also be adheredto.

10. The copper reinforcement to be provided in Sudai Vigraham should be got
verified by the Supervisory officer before proceeding with thework.

11. For theervai, only well ground Good River sand should beused.
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Contracto No of Corrections Diwan & Administrative
No of Secretary
Ramnqd Samsathanam



TENDER SHEDULE

Name of the work : IMPROVEMENTS TO IMPROVEMENTS TO RENOVATION OF THIRUKKULAM TANK SOUTHWEST CORNER
OUTER AREA AND THE INNER TANK , STAGNATING AND THE STEPS ARE SUBMERGED REPAIRS TO THE TANK WORKS AT
ARULMIGU RAVEESWARAR TEMPLE, VYASARPADI, CHENNAI 600 039.

Value of Contract: Rs.68,45,687/- ( excluding GST)

Period of Completion : 4 months

Contractor Name :

E.M.D : Rs.44, 500/-

Cost of Schedule : Rs. 15,000 + GST 18%

Schedule A
Sl Unit in Figures | RATE IN FIG RATE IN WORDS
No. Quantity Description and in words Amount in
rupees
1 1 cu.m (One
74 cum ( seventy| Dismantling the damaged brickwork in cement mortor [ cubic
four cum) and clearing away the rubbish etc,complete and as metre)
directed by the departmental officers
2 1 cu.m (One
2'%7 cum (two Dismantling and clearing away and carefully stacking | cubic
point one seven materials for reuse for any thickness of wall R.C.C metre)
cum ) structure
3 24.48 cum ( 1 cu.m (One
twenty four cubic
point fourty Dismantling and clearing away and carefully stacking metre)
eight cum ) materials for P.C.C 1:2:4
4 1 cu.m (One
9.78 cum ( nine cubic
point seven metre)

eight cum )

Dismantling and clearing away and carefully stacking
materials for P.C.C 1:5:10




1 cu.m (One

cubic
Earth work excavation in all classes of soils such as | metre)
hard stiff clay, stiff black cotton, hard red earth,
229 cum( two [shales, murram, ordinary earth, earth mix with 50%
hundred [fair sized boulders etc., with initial lead and lifts
twenty nine |including laying, spreading, leveling, sectioning
cum ) breaking clods etc., including all incidental charges
etc., complete as per standard specification . For
Foundations SS 20A and SS 20B
Supply delivery and filling of Sand in layer of not | 1 cu-m (One
more than 15 cm thick including watering with all ;?ebtlrce)

55 cum ( fifty

layers and consolidation complying with standard
specification including cost and conveyence of sand

five cum ) ;
to Site and all labour charges and all other
incidential charges etc,. complete as per Standard
Specification

. 1 cu.m (One cubic

Cement Concrete 1:5:10 (One Cement, Five sand metre)
and Ten hard broken stone jelly) using 40 mm

23 cum ( |gauge hard broken granite stone jelly for foundation

twenty three |including dewatering wherever necessary and laid
cum ) in layers of not more than 15 cm thick well

rammed, consolidated and curing etc. complete
complying with standard specification

RCC 1:1%:3 (One cement one point five sand and
three aggregates) mix using 20mm gauge hard
granite broken stone jelly in all RCC works
connected to the work excluding shuttering ,
Centering and cost of Reinforcement grills but
including curing ,finishing etc complete with
standard specification and as directed by Engineer
incharge.




1 cu.m (One cubic

217 cum ( metre)
two hundred In Foundation and Basement
seventeen
cum )
Brick work in Cement Mortar 1:5 (One cement and
Five sand) using best quality II class Ground
moulded chamber burnt bricks of size 9" x 4 3/8" x
2 3/4" for foundation and basement including
curing, etc., complete complying with standard
specifiction.
i I cu.m (One
19 cum (ninteen In Foundation and Basement bi (
Cum) cubic

10

11

54 cum ( fifty

Brick work in Cement Mortar 1:5 (One cement and
Five sand) using best quality II class Ground
moulded chamber burnt bricks of size 9" x 4 3/8" x

1 cum (One cubic
metre)

four cum) |2 3/4" for foundation and basement including
curing, etc., complete complying with standard
specifiction.above basement
Supplying, fabricating and placing in position 1 Qtl (one Quiltol
162.75 qtl ( |MS/RTS grills for reinforcement for all )
one hundred |R.C.C.works including cost of steel, labour for
sixty two  [straightening, bending, cranking, tying grills with
point seven |18 gauge galvanized binding wire and placing grills
five qtl)  |in position complete complying with standard

specification and as directed.




12

Supplying & Erecting of steel centering for sides &
soffits including necessary supports & strutting upto
3.29m height for plane surfaces in all floors with all
cross bracings using mild steel sheets of size 90
x 60cm & 10 gauge stiffened, welded with steel
angle of size 25 x 25 x 3mm for boarding laid over
silver oak joists(Country wood) of size 10 x 6.5cm
spaced @ about 90cm c/c and supported by casurina
props of 10 - 13cm dia. spaced @ 75cm c/c etc.,
complete complying with standard specifications
and as directed by the departmental officers. Rate
for 10m2.for the following items.(RCC floor slab,
roof slab, Rectangular/ square, Tee/ Ell beams,
Lintels, staircase waist slabs, Landing slabs,
Landing beam, Portico beam etc.,)

1 sq.m. (One
209 sqm ( two square
hundred nine [Coloumn Footing,Plinth beam,etc., metre)
sqm )
396 sqm ( 1 sq.m. (One
three square metre)
hundred |Coloumn sqaure,Rectangular or round
ninety six
sqm )
13 Plastering walls with cement mortar 1:5 (One 1 sq.m. (One
706 sam (| coment five sand) 12mm thick in all floors and all square metre)
seven . .
exposed surfaces including cost and conveyance of
hundred and ol ) d all lab h Curi
six sqm) materials to site and all labour charges,Curing etc

complete.




14

805 kilo (
eight hundred
and five kilo )

Supplying fabricating and fixing in position M.S
Entrance gate of folloing size oftwo leavas with
400mm M.S pipe alround and 15mm M.S pipe
alround and fixing vertically to the 40mm pipe fully
welded 12 gauge B.P sheet and 300 m B.P sheet
weleded horizontally with 40mm pipe both sided at
middle of gate with necessary locking arrangements
etc

1 kilo( one kilo )

15

700 sgm (
seven
hundred sqm

)

Painting two coats of newly plastered wall surface
with ready mixed plastic emulsion paint of first
class approved quality and colour over a priming
coat including thorough scrapping, clean removal of]
dirt, and including necessary plaster of paris putty,
wherever required etc.,complete complying with
standard specification and as directed.

1 sq.m. (One
square metre)

16

74 sqm (
seventy four
sqm)

Paving the floor with pre-polished concrete Anti-
skid tiles (Required shape and design) of 20mm
thick of approved quality and colour laid in Cement
Mortar 1:3 (One Cement and Three sand) 20mm
thick and pointed with white cement mixed with
colouring pigment at the rate of 0.40 Kg. / sq.m.,
curing, etc., complete complying with standard
specification and as directed by the departmental
officers. (The make and brand of the tiles should be
got approved by Executive Engineer before use on
works

1 sq.m. (One
square metre)

17

1000 kg ( one
thousand kilo

)

suppling & fixing SS 304 grade 18 gauge SS
bariguard with following specifications. All round
puter v& middle are made out of SS 40mm dia 304
grade 18 gauge pipe. All inner vertical are made
out of SS 32 mm dia 304 grade 18 gauge pipe with
necessary fixing the pipe in proper position and
welding the pipe with 304 grade SS electro rods and
grinding the welding portions etc,complete.

1 kg (one
kilogram )




18 Painting old iron works with 2 coats of best I sqm (One
88 sqm ( |approved first quality and colour of synthetic square metre)
eighty eight [enamel paint over the one coat of anticorrosive
sqm ) primer in all floors excluding cost of priming coat
etc,complete compling with std specification
19 Painting new iron works with 2 coats of best 1 sqm (One
34 sqm ( |approved first quality and colour of synthetic square metre)
thirty four [enamel paint over the existing red oxide priming
sqm ) coat in all floors excluding cost of priming coat
etc,complete compling with std specification
20 1 sq.m. (One
702 sqm ( Flush pointing the RR masonry with CM 1:3 | 20 square metre)
hunscieljeilnan 4 [mm deep including cost of materials labour charges
two sqm ) and other vincidental charges etc,complete
21 Random rubble masonry in CM 1:4 using rough | 1 cum (One cubic
stones and bond stones including cost of metre)
38 cum ( |materials, conveyance charges, labour charges
thirty eight |and all other incidental charges etc complete.
cum )
Random Rubble masonry
22 Paving the floor with prepolished concrete paver 1 sq.m. (One
block required shape and design of 20 mm thick in square metre)
160 sgqm ( one . . . . . .
hundred sixty cm 1.3' and Pomted with white cement m1>.<ed with
sqm) colour¥ng p%gment at the cement mixed with
colouring pigment at the rate of 0.4 kg/sqm etc,
complete and as directed by the dept officers
23 1 sq.m. (One

136 sqm ( one
hundred thiry
six sqm)

supply and fixing of chain link 2"x2" using 10
gauge galvanised iron wirw to existing RCC
vertical post of 150 x 150 mm with binding wirw s
directed by deptl officers and complete compling
with std specifications - above compound wall

square metre)




24 1 sq.m. (One
Suppling, fabricating, hoisting, erecting and square metre)
fixing in position steel angles and trusses

306.9 sqm ( |including drilling holes and painting purlins
three with two coats of anti corrosive synthetic enamel
hundred and |paint of approved color over one coat of red
six point nine [oxide primer to required MS pipes, MS angles
sqm ) Ms plates for Tubler Truss, stanchion post,
purlins and rafters including cost of all materials
, labour transporting conveyance etc,complete.
25 1 sq.m. (One

53 sqm ( fifty
three sqm )

Suppling and Roofing with TCT colour coated
Galvalume sheet will be anchored with J or U
bolts of size of 6mm dia and nuts of suitable
length according to the existing purlin with
16mm thick bitumen washer with necessary hilt
bolts and Gi washer etc, The roofing sheet is
0.50mm with 150 GSM,TCT colour coated
Galvalume including cost of all materials, labour
transporting conveyance etc, complete.

square metre)

SUB TOTAL

GST 12 %

TOTAL
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