ARULMIGU DHANDAYUTHAPANI SWAMY TEMPLE, PALANI
TENDER DOCUMENT
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Name of Work : Special Repair Works for All Buildings in
Arulmigu Palaniandavar Arts & Science
College Campus

Total Number of Pages in the
Tender Document . 72 Pages (Seventy Two Pages only)

Number of items in the schedule : 30 Items only (Thirty Items only)

Tender Date : 28.04.2022

E.M.D : Rs.46,000/-

Issued To / Downloaded By
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ANNEXURE
PARTICULARS TO BE FURNISHED BY TENDERERS

1. Name and address of tenderer

2. Name of work : Special Repair Works for All Buildings in
Arulmigu Palaniandavar Arts & Science
College Campus

3. Date of Tender : 28.04.2022

4, Total value of Tender

5. Details about E.M.D. Enclosed for the : Rs.46,000/-
tender and its validity including the
Goods and Service Tax (GST
amount)

6. Registered class of the tenderer with
monetary limit and department in
which registered (certified copy of the }
Registration should be attached.

7. Recent works executed (Details about
name, place of work, value of the }
works, etc., should be furnished.

8. Command of labour in brief

9. Turn over of previous years (particulars 3}
for a period of three consecutive years
to be furnished)

10.  Whether Income Tax clearance }
certificate is enclosed ; if not when it
will be produced.

11.  Whether  Service  Tax  (GST) }
registration is enclosed. If not when
will it be enclosed?
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12. Technical Assistant Details

1. Name
Qualification certificate
Experience

2.  Name
Qualification certificate
Experience

(OR)

3. Name

If retired Civil Engineer Designation

and date of retirement.
(Copy enclosed)

4.  If any other particulars

Contractor
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SPECIAL INSTRUCTIONS TO THE TENDERERS
Part -1

1. The tenderer should fill up the Annexure to the Tender schedule furnishing there to the
required information.

2. The tenderers should furnish the particulars of name, address and technical
qualification of the Technical Assistant proposed to be employed by them to look after
the execution of this work as per terms and conditions of the contract.

3. All pages of the tender should be singed by the tenderer and corrections in rates should
be duly attested be them.

4. A copy of the tenderers registration in P.W.D., as a contractor shall be attached with
the tender.

The tenderer should furnish the copy of Goods and Service Tax (GST)
Registration No.

5. The Civil contractors should furnish electrical license issued by Electrical
Licensing Board, Government of Tamilnadu. The Civil contractors does not have
electrical license should furnish on undertaking from the Electrical Engineer,
who is having Electrical License issued from Electrical Licensing Board,
Government of Tamilnadu and stating that the concerned Electrical works will be
executed under his supervision vide G.O.(Ms) No. 16 / Public works (G2) Dept.,
/dated 17.01.2018.

6. Current Income Tax Clearance Certificate shall be enclosed with the tender.

7. The following particulars shall also be furnished by the contractor along with the
tenders.

a. A list of details of works execution by the contractors with their value.

b. A list of details of works under execution by the contract with their values.

c. Annual turn over of the contractor for the last one year. Necessary
certificate to the effect issued by the respective Bank shall be attached.
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Part-11

The tenders should carefully go through the tender schedule and quoted their rates for
all times.

The rates excluding GST should be filled in neatly in figures and in words and taking
into account the metric units specified in the tender, scribing, over writings and
erasing should be avoided as for as possible.

The amount of each item of work should be worked out. Proper care must be taken in
working out the amount of each item of work taking into account the unit for which
the rates quoted and the quantity of work to be done under the item.

The total form each page should be arrived at and carried over to every page and the
grand total value of work should be worked out and shown at the end.

The tenderer shall quote the rates and prices (both in figure and words) for all
the items of the works described in the bill of quantities excluding GST along
with sum of the quoted tender value excluding GST at the end (both in figure
and words).

The tender should be submitted along with the covering letter giving full details as
called for in the tender notice and with particulars of following items.

a. Whether they are registered contractors if registered together with the copy
or letter registering them in the appropriate class.

b. Details of the Earnest Money Deposit remitted in Demand Draft only.

In case the tenderers are eligible for concessional Earnest Money Deposit and
accordingly they have tendered their No. and details from which the concession
was granted to them to be specified and if possible a copy of this aforesaid
reference may be enclosed along with the tender for ready reference.

c. Details of previous work done by the tenderers covering the cost of work
the agreement No and date, the Department in which the work was carried
our etc., so as to assess the previous experience of the tenderers at once as
also make an easy for reference to their record of every year details should
be furnished so as to see that the tenderers have minimum experience of
major buildings.

d. List of various machinery and other equipments at the tenderer disposal for
use in the execution of the work.
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e. The tender form should be filled in while submitted the tender. The
tenders submitted without filling up the tender form is liable to be rejected.

f. The certificates showing the annual turn over of the Contractor for the last
one year issued by the respective bank shall be attached.

The tenders must be submitted in a foolscap cover there by duly signing all the
conditions. Plans and schedule issued and tender documents.

If at any time the Joint Commissioner/Executive Officer shall be of the opinion that
the contractor is delaying commencement of the work of or violating any of the
progress or work as defined by the tabular statement “Rate of progress” in the
“Articles of Agreement”, The Joint Commissioner/Executive Officer shall so advice
the contractor in writing and at the same time demand compliance. If the contractor
neglects to comply with such demand within 7 days after the receipt of such notice it
shall them or at any time. There after be lawful for the Joint Commissioner/Executive
Officer to determine the contract which determination shall carry with the forfeiture
of the Security Deposit and total of the amount with held from the final bill together
with value of such work as may have been executed and not paid for such proportion
of such total sums as shall be assessed by the Joint Commissioner/Executive Officer .
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TENDER FORM

To

Joint Commissioner/Executive Officer,
Arulmigu Dhandayuthapani Swamy Temple,
Palani.

Sir,
do hereby tender and if this
tender be  accepted undertake to  execute the  following  works  viz.

As shown in the drawings and describing in the specifications deposited in the office of the Joint
Commissioner/Executive Officer, Arulmigu Dhandayuthapani Swamy Temple, Palani. of

Temple with such variations by way of alterations (or) additions to and omission form the said
works and method of payment are provided for in the “Conditions of contract for the sum of
RUpees ...ooviviiii i (to be entered in words and figures.)

Or such other sum as may be arrived at under the clause of the General conditions to contract

relating to payment on lumsum basis or by final measurements at unit prices”.

2. l/we have also completed the priced list of items in schedule “A” annexed (in words
and figures) for which l/we agree to execute the work and receive payment on measured
quantities as per the general conditions to the contract.

3. I/We do hereby distinctly and expressly declare and acknowledge that before the
submission of my/our tender, I/We have carefully followed the instructions in the tender notice
and have read the Tamilnadu building practice and the general conditions to the contract there in
and the Tamilnadu building practice addenda contract volume; and that I/We have made such
examination of the contract documents and of the plans, specifications, quantities and fo the
location, where the said work is to be done, and such investigation of the work required to be
done and regard to the materials required to be furnished as to enable me/us to thoroughly
understand the intention of the same and the requirement, Covenants, stipulations and restrictions
contained in the contract and in the said plans and specifications and distinctly agree that I /we
will not here after make any claim or demand upon the Temple based upon or arising out of any
alleged misunderstanding or misconception or mistake or my/our. Part of the said requirements,
covenants, stipulations restrictions and conditions.
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4. T/WE i beings a registered Public Works Department
contractor enclose an income Tax verification certificate have already produced an Income Tax
verification certificate during the current calendar year in respect of ...........cccoovviiiiiiiiinn...
(here particulars of the previous occasions on which the certificate was produced should be
given). The legal address of the contractor for service of all letters and notices will be as follows:

5.(1)(a) 1 / We enclose herewith a challan for the payment of the sum Rupees

5.(1) (b) I/ We have paid RS...........coviiviiiiiinnn. (RUPEES. ....eveeeeiieen
................................. only as against the EM.D. of Rs. .............................. (Rupees
.......................................................................... only) Since I am/we are and

eligible to pay the E.M.D., at concessional rates.

5.(1)(c) in lieu of cash deposits, I / We have enclosed a . ..............cccovivinnnn.n.
............... bearing NO. .......coviiiiiiiiiiiiiiiiis viveeneo Date oo
............... ISSUCA DY ot e, fOT @

value of Rs. (Rupees

S5.0)(d) T amM /W Are ..eeineiiii e an
hence exempted from payment of E.M.D.

6. If my / our Tender is not accepted, this sum shall be returned tome / us on my / our
applications when intimation is sent to me/us for rejection or at the expiration or ninety days
from the date of this tender, whichever, is earlier. If my/our tender is accepted, the Earnest
Money Deposit shall be retained by the Temple as security for the due fulfillment of the contract.
If upon intimation being given to me/us by the authority authorized by the Government under
article 299 (i) of the constitution (herein after called the accepting authority) of acceptance of
my/our tender, | /we fail to make the additional security deposit, or to enter into required
agreement (as specified in class IV of the tender notice) then I/We agree to the forfeiture of the
Earnest Money Deposit. Any notice required to be served on me/us hereunder shall be sufficient
served on me/us if delivered to me us personally or forwarded, to me/us by post to (Registered or
ordinary) or left at the mail address given herein. Such notice shall, if sent by post be deemed to
have been served, on me/us at the time when indue course of post, it would be delivered at the
address to which it is sent.
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7. 1/We fully understand that on receipt of communication of acceptance of tender, from
the accepting authority there emerges a valid contract between me/us and the Governor of
Tamilnadu and the tender documents i.e., tender notice, tender with schedules. General
conditions to the contract and special conditions of the tender, negotiation letter, communication
of acceptance to tender, shall constitute the contract for this purpose and be the foundation of
rights of both the parties, as defined in clauses (iv) of tender notice, provided that, it shall be
open to the accepting, authority to insist on execution of any written agreement by tenderer, if
administratively considered necessary or expedient.

8. 1/We have also signed the copy of the Tamilnadu building practice and national
building code and addenda volume thereto, maintained in the ........................
............................................................ Temple Office, in acknowledgement of being
bound by all conditions of the clauses of the General conditions to the contract and all
specifications for items of work described by a specification number in Schedule “A”.

9. In consideration of the payment of Rupees ..............coooiiiiiiiiiii.
...................................................... of such other sum as may be arrived at under the
clause of the General conditions to the contract relating to payment of lumpsum basis or by final
measurement at unit prices I/We agree, subject to said conditions to execute and complete the
works shown upon the said drawing serially from Number 1 to .......................... inclusive
(schedule B) and described in the specifications (Schedule C) and to the extent of probable
quantities shown in the (schedule-“A”) with such variations by way of alteration of, additions to
or deductions from the said work method of payment therefore as are provided for in the said
conditions.

10. The term “Joint Commissioner/Executive Officer” in the said conditions shall mean
the officer incharge of the Temple having jurisdiction for the time being over the work, who shall
be competent to exercise, all the powers and privileges reserved herein in favour of the
Government with the previous sanction of or the subject to ratification by the competent
authorities in case where such sanction or ratification may be necessary and who has been duly
authorized under Article 299(1) of the constitution.

11. 1 / We agree that the time shall be considered as the essence of this contract and to
commence the work, as soon as this contract is accepted by the competent authority as defined by
the Tamilnadu Public Work Department Code and the site (or premises) is handed over to me/us
as provided for in the said conditions and agree to complete the work within 4 (Four) months
from the date of such handling over of the site (or premises) and show progress as defined in the
tabular statement “Rate of progress” subject nevertheless to the provision for extension of time
contained in clause 56 of the General conditions to the contract appended to Tamilnadu building
practice.
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12. 1 /We agree that upon the terms and conditions of this contract, being fulfilled and
performed to the satisfaction of Executive Engineer, the Security deposited by me/us as herein
before cited or such portion thereof, as I/We may be entitled to, under the said conditions be paid
back to me/us as provided in clause 64 of the General conditions to the contract.

13. I am/We are professionally qualified and my/our qualifications are as follows:

I/We in pursuance of clause 18 of tender notice under take to employ the following
technical staff for supervising the work and will see that one of them is always at site during
working hours personally checking all items of works and playing extra attention to such works
as may require special attention (e.g) reinforced cement concrete works.

S. No. | Name of technical staff proposed to be employed Qualification and experience

1.

14. 1 /We agree that the Arbitrator for fulfilling the duties set forth in the Arbitration
clause of the General conditions to the contract shall be

1. The Joint Commissioner/Executive Officer, Arulmigu Dhandayuthapani Swamy
Temple, Palani in case the value of claim does not exceeded Rs.50,000/- (Rupees fifty
thousand only).

2. And through the competent civil court if they value of claim is more than Rs.50,000/-.

Signature of the contractor with date
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15. In pursuance of negotiation with the Joint Commissioner/Executive Officer

of Templeon .........................e

| /We, agree to reduce the rates for the items in the schedule as follows:

SI. No.

Item No.

Schedule

Reduced rate per unit

Date :

Contractor
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ADD NEW CONDITIONS FOR GOODS AND SERVICES TAX (GST)

The Government of India has notified vide Notification No. 20 / 2017 — Central Tax
(Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 — Central Tax (Rate), dated
21st September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12% [CGST
at 6% + SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical,
irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used in

the execution of Government Contract.

And the GST amount will be calculated at 12% from the sum of total tendered value quoted
by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate

applicable from time to time as recommended by the GST Council

“All duties, taxes, and other levies except GST, payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price submitted
by the Bidder”

INPUT TAX CREDIT (ITC)

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the
Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or
transactions undertaken by State Government shall be treated neither as supply of goods nor a

supply of service.

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017,
every registered persons may be entitled to take the credit of eligible input tax, as self-assessed,
in his return and such amount shall be credited on a provisional basis to his electronic credit

ledger.

c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the
Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract
Work.
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TOTAL TENDER PRICE

The total tender price will be the cumulative of value quoted for construction (Total Basic
Rate + GST),

The amount of EMD is fixed at 1% of the contract value of work put to tender (including
the GST Amount)”

NEGOTIATIONS

The lowest tenderer will be identified who quotes lowest total tender price which
including GST as per the clause ....... Negotiation of rates will be made only with the lowest
tenderer for reducing the quoted rates and the negotiation will be made for the rates quoted to the

items in the construction part alone and not for GST amount.”

“After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of
the sum of the Negotiated tender value (excluding GST) for construction Cost specified in the

BOQ, subject to GST rate applicable from time to time as recommended by the GST Council.

AWARD OF CONTRACT

To be substantially responsive to the bidding documents and who has offered the lowest
evaluated total tender price (Total Quoted Value including the Goods and Services Tax (GST)

Amount).

MINIMUM CRITERIA FOR QUALIFICATION

The Applicant should produce Income Tax Clearance Certificate valid for the current
period, ,,VAT Verification Certificate (i.e. previous assessment year) and ,,TIN number having

validity and copy of Goods and Services Tax (GST) Registration No.
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Lumpsum Contract

Tender notice

1. The Joint Commissioner/Executive Officer, Arulmigu Dhandayuthapani Swamy
Temple, Palani invites tender for the work of Special Repair Works for All Buildings in
Arulmigu Palaniandavar Arts & Science College Campus, Palani at his office upto 3.00 PM
on 28.04.2022 from the experienced and competent contractors / firms as detailed below.

The tender so received on 28.04.2022 and those received by post upto 3.00 pm on
28.04.2022 will be opened on 28.04.2022 at 4.00 p.m.

The Contractor offer the Tenders should be the Hindu Religious Persons only.

The tenders should be in the prescribed form obtainable from the Joint

Commissioner/Executive  Officer. The tenders will be opened by the Joint
Commissioner/Executive Officer, Arulmigu Dhandayuthapani Swamy Temple, Palani at the
place and on the date afore mentioned at 4.00pm. The  tender

or their agents are expected to be present at the time of opening of the tenders. The tenderer
receiving officer will, on opening each tender, prepare a statement of the attested and unattested
corrections therein and hand it over to the tenderer concerned and initial all corrections in the
presence of the tenderers. If any tenderers of their agents finds it convenient to be presence at the
time, then in such a case the tender receiving officer will, on opening the tender of the absentee
tenderer, make out a statement of the unattested corrections and communicate it to him. The
absentee tenderer shall then accept the statement of the corrections without any question
whatsoever.

2. Tenders must be submitted in sealed covers and should be addressed to the Joint
Commissioner/Executive Officer, Arulmigu Dhandayuthapani Swamy Temple, Palani the name
of the tender and the name of the work being noted on the cover.

If the tender is made by an individual, it shall be signed with his full name and his address
shall be given. If it is made by a firm, it shall be signed with the co-partnership name by a
member of the firm who shall also sign his own name and the name and address of each member
of the firm shall be given, if the tender is made by a corporation, it shall be signed by and
authorized officer who shall produce with his tender, satisfactory evidence of his authorization.
Such tendering corporation may be required before the contract is executed, to furnish evidence
of its corporate existence.

3. Each tenderer must also sent a certificate of Income Tax verification form the
appropriate Income-Tax authority in the form prescribed therefore. This certificate will be valid
for one year from the date of issue for all tenders submitted during the period. In the case
proprietary and partnership firm, it will be necessary to produce the certificate afore mentioned
for the proprietors or proprietors and for each of the partner as the case may be.

If the tenderer is a registered P.W.D., contractor and if a certificate for the current for the
current year and already been produced by him during the calander year in which the tender is
made, it will be sufficient if particulars regarding the previous occasion on which the said
certificate was produced are given.

All tenders received without a certificate as aforementioned will be summarily rejected.
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4. Each tenders must pay an Earnest money deposit of Rs.46,000/- (Fourty Thousand
Only) including the basic rate and Goods and Service Tax (GST) The earnest money deposit
can be paid in Demand Draft only. The earnest money will be refunded to the unsuccessful
tender on application, after termination is sent of rejection of the tender or at the expiration of
three months from the date of tenders whichever is earlier. The refund will be authorized by the
Joint Commissioner/Executive Officer by suitable endorsement on the challan. The earnest
money will not be received in cash or currency by the Temple officers, have in exceptional cases.
Where there are no Treasuries or banks within the jurisdiction of the officer calling for tenders.
When currency notes are given, the tenderer should sign his name in full with date, on the back
of all the currency notes given by him, whatever their denominations may be.

Not other mode of payment will be accepted, Bank Guarantee of any kind not be
accepted.

5. (i) The tender will remain valid for a period of Ninety days from the last date for receipt of
tender. The validity period can be extended further, if the contractor given his consent in writing,
specifying the period of extension.

i. The tenderer whose tender is under consideration shall be attend the Joint
Commissioner/Executive Officer office before the end of the period specified by written
intimation to him. If the tenderer fails to attend the office before the end of the
specified period, his tender will not be considered. He shall forthwith, upon intimation
being given to him of acceptance of his tender, by the officer duly authorized in this
behalf under article 299(1) of the constitution, herein after called the accepting
authority, make security” deposit of 2% of the value of contract including GST
amount in one of the forms prescribed in Tamilnadu Public works ‘A’ code (i.e. by
taking onto account of the amount of earnest money deposit (1% of the estimate cost)
already deposited with the tender, it would be sufficient to pay the balance amount to
make up the 2% of the value of contract including GST amount for the purpose of
security deposit) The above additional security deposit at 1% will be produced before
signing the agreement. The security deposit to together with earnest money deposit and
the amount with held according to clause 64(1) of General conditions to the contract
shall be retained as security for due fulfillment of contract. If a cash security is made
by the contractor, he shall follow the procedure laid down in the proceedings paragraph
for payment of earnest money deposit and such deposit shall not bear any interest.

ii.  On receipt of written communication of acceptance of tender, if the tender fails to pay
the requisite security deposit within the period specified in the written communication
for back out from the tender or withdraws his tender after acceptance the earnest money
deposit shall be forfeited to the temple.

If the contractor to carryout the contract after paying the requisite deposit, then he will
be liable for the excess expenditure if any incurred to complete the work as
contemplated in the general conditions to the contract.
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iii. It shall be expressly understood by the tenderer that on receipt of written
communication of acceptance of tender by the accepting authority, there emerges a
valid contract between the Joint Commissioner/Executive Officer and the tenderer for
execution of the work without and separately written agreement. Hence for this
purpose, the tender documents, i.e. tender notice, tender offered by contractor, general
conditions to the contract special conditions to contract negotiation correspondences,
written communication of acceptance negotiation correspondences written
communication of acceptance of tender etc., shall constitute of valid contract and there
will be the foundation of the rights of both the parties to the contract.

Provided that it shall be open to the accepting authority to insist execution of any
written agreement by the tenderer, if administratively considered necessary or
expedient.

6. The tenderer shall examine clearly the Tamilnadu building practice and also the general
conditions to contract contained therein and sign the Divisional office copy of the Tamilnadu
Building practice and its addenda volume in token of such study before submitting his tender his
tender unit rates, which shall be for finished work in site. He shall also carefully study the
drawing and additional specifications and all the documents which form part of the agreement to
be entered into by the accepted tenderer. The Tamilnadu building practice and other connected
documents with the contract, such as specifications plans descriptive specification sheet
regarding materials etc., can be seen at any time between 10 A.M., to 5.45 P.M. of the office days
in the office the Joint Commissioner/Executive Officer, Arulmigu Dhandayuthapani Swamy
Temple, Palani. A copy of the set of contract documents can also be had on payment or
Rs.15,000 (+) GST 12% Rs.1800/-.

7. The tenders attention is directed to the requirements, for materials under the clause
“Materials and workmanship” in the general conditions to contract, materials conforming to the
ISI standards shall be used on the work and the tenderer shall quote his rates accordingly.

8. Every tenderer is expected before quoting his rates, to inspect site of the proposed work.
He should also inspect the quarries any satisfy himself about the quality and availability of
materials. The best class of materials to be obtained from the quarries or other source defined
shall be used on the work. In every case the materials must comply with the relevant standard
specifications or in the tender notice, or as required by the Executive Engineer in any case, shall

be submitted for the Executive Engineer’s approval before the supply to site of work is begun.

The government will not however, after acceptance of a contract rate pay any extra charges
for lead or for any other reason in case the contract or is found later on to have misjudged the
materials available. Attention of the contractor is directed to the standard general condition to
contract regarding payment of seigniorage tools etc.
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9. The tenders particulars of attention is drawn to section and clauses in the standard
general conditions to contract dealing with

1. Test, inspection and rejection of defective materials and work.
2. Carriage

3. Construction plant

4. Water and lighting

5. Cleaning up during progress and for delivery

6. Accidents

7. Delays

8.

Particulars of payment

The contractor should closely persue all the specification clauses which govern the rates,
which he is tendering.

10. A schedule of quantities accompanies this tender notice. It shall be definitely
understood that the temple does not accept any responsibility on the correctness or completeness
of this schedule and that this schedule is liable to alterations by omission deduction or additions
at the discretion of the Joint Commissioner/Executive Officer, Arulmigu Dhandayuthapani
Swamy Temple, Palani or as set forth in the conditions of contract.

The tenderer will however base his lampsum tender on this schedule of quantities. In the
case of percentage tender system for the work costing upto Rs.100 lakhs, the tenderer should note
the tender percentage excess/less (instead of quoting specific rate for each item in the schedule
for the works with reference to total estimate value put to tender. In case of other works costing
more than Rs.100 lakhs he should quote rate for each item. He should quote specific rates for
each item in the schedule and the rate should be in Rupees and in sum of five paise. The rates
should be written both in words and figures and unit in works. The tenderer should also show the
total of each of and the Grand total of the whole contract and quote in the tender a lumpsum for
which he will undertake to do whole work subject to the contract, such lumpsum agreeing with
the total amount of schedule ‘A’ this schedule accompanying the lumpsum tender shall be written
legibly and free from erasures, over writings, or conversations of figures, corrections where
unavoidable should be made by crossing out initialing dating and rewriting.
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11. Tenderers offering a percentage deduction from or increase on the estimate amount
(except in the case of tender called for specifically under the percentage rate tender system) and
those not submitted in proper form or in due time will be rejected. Rates or lumpsum amount for
items not called for shall not be included in the tender No alteration which is made by the
tenderer in the contract from, the conditions of contract the drawings, specifications or quantities
accompanying same will be recognized, and if any such alterations are made, the tender
schedule.

12. The tenderer should workout his own rates, without reference being made to the
public works department current schedule of rates or the public works department estimate which
are not open for inspection by tenders. However, in case tenders called for under the percentage
tender system the tenderer should work out his own rate but quote his percentage rate above or
below, the total estimate cost of work of the departmental indicated in the tender schedule.

13. The price at which and the source from which certain particular materials shall be
obtained by the contractor and given at the end of the schedule accompanying the tender form
tenderers must accept the materials at these prices and shall quote their price for finished work
accordingly. Not withstanding any subsequent change in the market value, for those materials,
the charge to the contractor will remain as originally entered in the written no centage or
incidental charges will be borne by temple in connection with this supply.

14. The attention of the tenderers is directed to the contract requirements as to the time or
beginning as to the time or beginning work, the rate or progress and the dates for the completion
of the whole work and us several parts, the following rates of progress and proportionate value
work done from time to time, as will be indicated by the Executive Engineers certificates of the
value of work done will be required date of commencement of this programme will be the date
on which the site (or premises) is handed over to the contractor.

Period after date of commencement | Percentage of work completed
(Based on the contract lumsum amount)
4 Months
I mile stone (1 months) 25%
I1 mile stone (2 months) 50%
I11 mile stone(3 months) 75%
IV mile stone(4 months) 100%

15. No part of the contract shall be sublet without written permission of the Joint
Commissioner/Executive Officer nor shall transfer be made by power of attorney authorsing
others to receive payment of the contractor’s behalf.

16. If further necessary information is required the Joint Commissioner/Executive Officer
of the Temple will furnish such but it must be clearly understood that must be received in orders,
and according to instructions.
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17. The Joint Commissioner/Executive Officer or other sanctioning authority has the right
to reject any tender or all the tenders.

18. The tenderer who are themselves not professionally qualified shall undertake to
employ the qualified technical men at their cost to look after the work. The tenders should state
in clear terms whether they are professionally qualified or whether they undertake to employ
technical men required by the department specified in the schedule below for the work. In case
the selected tenderer is professionally qualified or whether they undertake to employ technical
mam required by the department specified in the schedule below for the work. In case the
selected tenderer is professionally qualified or has undertaken to employ technical men under
him, he should see that one of the technically qualified men should always be at site of the work
during working hours personally checking all the items of works and paying extra attention to
such works as may demand special attention e.g. reinforced concrete works etc.

Note (1) : Item (1) 2,3,4,5 should be scored-out in case where not applicable to the
particular work.

Note (2): A penalty of Rs.2000/- p.m. for Diploma holder and for Rs.5000/- for degree
holder, be levied in the case of default on the part of contractors in following the norms laid
down above.

Note (3) : The employment of technical assistants would be based only on the value of
contract, Engineers, with mechanical engineering qualification and retired form civil engineering
departments are also suitable to supervise the civil engineering works because of their experience
in civil engineering field.

Note(4) : In case the contractor who is professionally qualified and not in position to
remain always at the site of the work and to pay extra attention to such as may demand special
attention (e.g) RCC work etc., he should employee technical qualified men (as prescribed above).

Note (5) : It will not be incumbent on the part of the contractors to employ Technical
Assistant / Assistants when the work is kept in abeyance due to valid reasons and if during such
period in the opinion of the Executive Engineer the employment of Technical Assistant /
Assistants is not required for the due fulfillment of the contract.
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The schedule

Value of contract

1. Above Rs.1,00,000/- and upto | 1.  One diploma holder in Civil Engineering
Rs.5.00 lakhs (On)
Not less than one retired junior engineer.

2. Above Rs.5.00 lakhs and upto
Rs.10.00 lakhs

One B.E., (Civil) (or)

Equivalent Degree holder (or)

Not less than one retired sub Divisional officers
AEE/ADE (or) One Diploma holder with three
years experience.

wN RN

3. Above Rs.10.00 lakhs and | 1. One B.E., (Civil) with 3 years experience plus one
upto Rs.25.00 lakhs Diploma holder in Civil Engineering. (or)

2. Equivalent Degree holder with 3 years experience
plus one Diploma holder in Civil Engineering. (or)

3. Not less than one retired Sub-Divisional officer
plus one diploma holder in Civil Engineering. (or)

4.  Two Diploma Holder in Civil Engineering with 3
years and 5 years experience respectively.

4. Above Rs.25.00 lakhs and | 1. One B.E., (Civil) with 3 years experience plus two
upto Rs.50.00 lakhs Diploma holder in Civil Engineering. (or)

2. One B.E., (Civil) with 3 years experience plus two
retired junior Engineering. (or)

3. Equivalent Degree holder with 3 years experience
plus two Diploma holders in Civil Engineering /
twos retired junior engineers. (or)

4.  One retired Sub Divisional Officer (AEE or ADE)
plus two Diploma Holders in Civil Engineering.

5. (or)

One retired Sub Divisional Officer (AEE or ADE)
plus two retired Junior Engineers.

5. Above Rs. 50.00 lakhs To be examined in individual cases depending on
contractor the nature or work and the technical skill involved
In addition to the Technical and to be defined at appropriate me.

personal proposed for values
above Rs.25.00 lakhs and
upto three years experience
shall be employed.

19. The contractor should offer employment to ex-toddy tappers as per as possible. The
number of ex-toddy tappers to whom he can so offer employment should be mentioned in the
tender and the should under take in the agreement to offer such employment to such number.
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20. The contractor shall employ with the provisions of the Apprentices Act 1961 and the
rules and orders issued there under from time to time. If he falls to do so, this failure will be
breach of the contract and the competent authority, may at his discretion, cancel the contract or
invoke any of the penalties for breach of contract provided in the conditions of contract. The
contractor shall also penalities for the breach of contract provided in the conditions of contract.
The contractor shall also be liable for any pecundary liability arising on account of any violation
by him of the provisions of the Act contractor shall during the currency of the contract ensure
engagement to the apprentices is in the categories mentioned below who may be assigned to him
by the Director of Employment and Training/State apprenticeship Advisor Tamilnadu, The
Contractor shall train them as required under the apprentices Act 1961, and the rules made there
under and shall be responsible for, all obligations of the employer under the said act including the
liability to make payments to the apprentice as required under the said Act.

Value of contract Category No. to be
appointed
Rs. 1 lakh and upto Rs. 3 Lakhs + Building constructor 1
% Brick layer 1
Above Rs. 3 Lakhs and upto Rs. 10 lakhs ++ Building constructor 1
% Brick layer 1

[

Above Rs. 10 Lakhs and upto Rs. 50 lakhs | 1. Building constructor
2. Brick layer 1
3. B.E., (Civil) or Equivalent 1

Degree holder

Unless the contractor has been exempted from engagement of apprentices by the director
of employment and training / state apprenticeship advisor a certificate to the effect that the
contractor had discharged his obligation under the said Act. “Satisfactory” should be obtained
from the Director of employment and Training / state apprenticeship adviser and the same should
be produced by the contractor for final payment in the settlement of the contract.

21. The contractor should employ one I.T.l. trained mason for every ten masons of part
there of in case of non — availability of ITI trained masons, the contractor should obtain the prior
approval of the Executive Engineer concerned, before proceeding with the contract with other
kind of masons.

22. The contractor shall be solely responsible for the payments of Sales Tax under the
provisions of the Madras Contral Rules tax Act 1939 (Madras Act Il of 1939) an inforce for
various items of work time being and the rates for the various items of work shall remain
unaffected by any changes that may be made from to time to time in the rate at which such tax is
payable. Sales tax and the materials supplied to the contractor as amended from time to time
shall be paid by them separately and the relevant challans produced to the departmental officers.
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23. Statement given brief particulars of equipment and resources that will be put at disposal
of the work under the following classifications should accompany the tender.

23.a. 1. Lorries
2. Concrete Mixers
3. Needle Vibrator
4. Mechanical spray set for curing
5. Building host
6. Centering materials or very good quality
7. a. Column moulds atleast 50% of column sizes provided in plain
b. Organisation (i) Technical (ii) unskilled
c. Resources in materials like teakwood etc., and extent upto which
departmental help required for procurement of materials and transport of same.
24. The Joint Commissioner/Executive Officer, reserves to himself the right of allotting the
different sub-works to the different contractors or to one and the same contractor as the may
decide after the receipt of tender.

25. Additional security to be furnished for the lesser rates

On evaluation of tender, if it is found that if the overall quoted amount of the tender is less
than 5 to 15% of the value put to tender, the contractor shall pay an additional security at 2% of
the estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an
additional security deposit of 50% of the difference between the quoted amount and estimate
amount. Failure to furnish the additional security deposit within 15days from the date of receipt
of acceptance order and execute the agreement shall entail cancellation of award contractor and
forfeiture of EMD furnished.

26. In case of contractor for construction of buildings either permanent of semi-permanent
buildings, a sum of equivalent to 2% % of the value work done will be retained from the
Government for a period of one year reckoned from the date of completion of the work in order
to enable to departmental officers to watch the effect of all seasons on the work done by the
contractor. The amount so far retained with the Government will be returned only on the expiry
of one year period referred to above and on execution of indemnity bonds by the contractor for a
further period of four years. The contractor shall be liable to set right all defects arising our his
faulty execution or sub-standard work noticed during the above five years period at his cost.

27. The contractor is bound by all the conditions of the clauses of the general conditions of
contract amended from time to time.
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SPECIAL CONDITIONS
( Accompanying Tender Notice. )
1. Postal Tender:

1.1. The contractors may have the option to present the tender directly or to send it by
registered post, acknowledgement due, on or before the last date for receipt of

tenders.

1.2. In case of sending tenders by registered post, acknowledgement due, it is the
responsibility of the tenderer himself to dispatch the tener sufficiently early, so as to
reach the tender opening authority before the date and time notified in the tender

notice for opening of tenders.

1.3. No representation or appeal of any kind will be allowed against belated Receipt of

tenders by post beyond the notified date and time or in transit etc.
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SCHEDULE — A
Schedule of rates and approximate quantities

1. The quantities here given are those upon which the lumsum tender cost of the work is

based but they are subject to alterations, omissions, deductions or additions as
provided for in the conditions of this contract and do not necessarly show the actual
quantities of work to be done. The unit rates noted below are the governing payment
for extra or deductions for omissions according to the conditions of the contract as set
forth in the general conditions of contract of TNBP and other condition conditions
(or) specifications of this contract.

it is to be expressly understood that the measured work is to be taken that (Not
withstanding any custom or practice to the contrary according to the actual quantities
when in place and finished according to the drawings or as may be ordered from time
to time by the Executive Engineer and cost calculated by measurement or weight at
the respective prices, without any additional charge for any necessary and contingent
works connected therewith. The rates quoted are for works in site and complete in
every respect.

ltem
No.

Probable Description Rate o Amount
Unit(in )

gty of TNBP No | (Words & words) (figures)

(Figures) work Figures) Rs. P

Vide separate schedule attached

Signature of Contractor : (Vide separate sheet attached)

Issued to
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EXTRACT OF AMENDMENT

Amendment to clause 69.1 of General Conditions, contract based on orders in
G.0.Ms.No0.1152/PW/DT.19.6.80.

MODIFICATION AND AMENDED IN G.O.Ms.No.

Cause — 69-1 — of General conditions of contract :

In case of any dispute or difference between the parties to the contract either during the
progress or after the completion of the works or after determination, abandonment or breach of
the contract or as to any other matter or thing arising there under except as the matters left to the
sole discreation of the Joint Commissioner/Executive Officer under clause 18,20,25-3-27-1, 34,
35 and 37 of General conditions of contract or as to the with holding by the Joint
Commissioner/Joint Commissioner/Executive Officer of the payment of any bill to which the
contractor may claim to be entitled, the either party shall forth with give to the other notice or
such of difference and dispute or difference shall be and is hereby referred to the arbitration of
the Joint Commissioner/Executive Officer of the nominated temple mentioned in the articles of
agreement (herein after called the Arbitrator) in cases where the value of claim is less than or
upto Rs.50,000/-.

In case where the value of claim is more than Rs.50,000/- the parties will seek remedy

through the competent civil court.

SPECIAL CONDITION FOR ERRADICATION OF CHILD LABOUR

G.0.(MS) No.53 Labour and Employment (V I1) Department/Dated 12.5.03

The work contract assigned to the Contractor’s shall be cancelled if they engage Child
Labour in executing works and such Contractors should be, black listed for three years.
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PART -1V
SPECIAL CONDITIONS

1. Clean fresh water and river sand shall be used in all class

2. Only clean fresh water shall be used on the work. The contractor shall make his own
arrangements for water and shall meet all charges therefore the special attention of the
contractor is drawn to clause 36 General conditions of contract regarding water and lighting.

3. The broken stone for concrete and RCC works should be graded and passed by the Executive
Engineer.

4. All iron work or steel work of every kind except steel rods that are to be embedded in cement
concrete shall immediately arrive at the site and properly scrapped and wire brushed and
given a printing coat of approved lead pointing without claiming extra.

5. HOLDFASTS:

Iron holdfasts shall be fixed in the walls using cement mortar 1:3 for that portion of fixing
at the time of construction of walls. It should be mixed with cement concrete 1:3:6 using 20mm
gauge broken granite stone jelly for proper anchoraged and binding. No separate rate for such
pockets of concrete filling at holdfast points and for using C.M. 1:3 for that portion, will be
allowed and this will be measured as masonry along with adjacent masonry.

6. WOOD:

Teakwood shall be best Indian Teakwood only and shall be subject to inspection and
approval by the Executive Engineer before use on the work. Country wood where specified shall
be Karumarudu, Pillamarudu, Kongu, Veteak for scantling and Manja Kadambu, Aiyini for

planks as may be specified and approved by the Executive Engineer.

7. Holes and charges of electric wiring, water supply and drainage etc., shall be provided as

directed during progress of work without any claiming extra.

8. The work will be carried out with the least hindrance to the adjoining building and offices
and the contractor will be responsible for any damages, caused to the existing fixtures electric
fittings etc., in the course of execution and the contractors shall make good of damage
without claiming extra.

9. T.BEAMS:

In the of ‘T” Beams and ELL beams the quantity given in the schedule is the quantity of
the rib portion only. The top flange portion will be always measured with the general slab
portion and paid for at the slab portion only. For all RCC works the rate shall include the
treatment of bearing as per specification No. 30 of TNBP.
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10. CONCRETE WORKS:

All exposed concrete surface will be required to be finished by cement plastar as per
specification No. 30E (a) of TNBP.
11. PLASTERING CONCRETE :

All corners shall be finished sharp using C.M. 13 not exceeding 3 inch width on each side
of the corner. So also the edges of beams of door and windows opening soffits, shall be finished
sharp using rich mortar and finished truly vertical or horizontal as the case may be. The unit rate
quoted by the contractor for plastering shall be inclusive of the cost of finishing as above and so
separate claim for extra rate wils not be entertained. However, the cement utilized for the work
will be taken into consideration in the adequacy statement for issued of departmental cement to
the contractor.

12. WORKS IN DIFFERENT FLOORS:
If separate rate is not called for, for execution of similar items of work in different floors,
then, single rate quoted will alone be entertained uniformly for execution of such items of works

in different floors. No claim for extra rate will be entertained under and circumstances.

13. The Joint Commissioner/Executive Officer reserves the right to split up the work and entrust
the main work, internal water supply and sanitary arrangements to different contractors.

14. The protection if any to the masonry will be measured under the relevant items and no extra
will be paid for finishing the same.

15. Payments for centering works for all RCC items shall be made only after the concrete is laid,
eventhough separate rate is called for, for centering works in the schedule.

16. Concrete For R.C.C. works

All cement concrete for RCC works shall be machine mixed and vibrated.

Additional specifications :

1. The arrangements of M.S. Rods for reinforcement for such RCC works shall be in
accordance with departmental drawing supplied.

2. The planks for forms and centering for RCC works shall be of well seasoned timber
approved by the Executive Engineer according to clause 8 of TNBP 30. They must be
made smooth and even perfectly level to top so as to give smooth and even finish to
the RCC ceilings alternatively the contractor should use steel sheets over wooden
firms centering and form work shall be provided to the extent and as ordered by the
Executive Engineer during the execution

3. All time mortar shall be ground mixed in mortar and will be as per T.N.B.P.
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4. M.S. steel rods should be cut and placed as reinforcement with proper care according

to the available rods at site so as to ensure the minimum possible wastage.

Ordinary the contractor shall be responsible for the collection of all materials required

for the work.

The required G.I. Pipes if available will be supplied free of cost of site of work. The

Scurplus G.I. Pipes if any will be returned in good condition to the department failing

which double the cost at market rate plus centage charges will be recovered form the

contractor.

7. Construction Materials;

Supplemental to clause of any 20 of General conditions.

7.1 Cement :

The contractor has to make his own arrangements for the procurement of cement to

required specification for the works subject to the followings.

Contractor

a.

The contractor shall procure cement required for the works only from reputed
cement factories (Main producer or their authorized agents, manufacturing cement
at 1.S.1. standard) acceptable to the Engineer-in-charge. The contractor shall be
required to furnish to the engineer — in- charge bills of payment and test
certificates issued by the manufactures or their authorized agents to auth-enticate
procurement of quality cement from the approved cement factory. The contractor
shall make his own arrangements for safe haulage and adequate storage of cement.
The contractor shall procure in standard packing of 50 kg per bag from the
authorized manufactures. The contractor shall make necessary arrangements at
his own cost to the satisfaction of Engineer-in-charge for actual wightment of
random sample from the available stock and shall conform with the specification
laid down by the Indian standards institution or other standard foreign in situation
as the case may be cement shall be got tested for all the tests as directed by the
Engineer-in-charge atleast one month on advance before the use of cement bags
brought and kept on site godown.

The employer will furnish air retraining agents and admixtures required to the
contractor free of cost at the employer stores. The use of such admixtures and
agents shall be made as per the instructions of the Engineer-in-charge. The cost of
cartage / storage handling batching mixing shall be borne by the tendered for
concrete.

The contractor should store the cement of 60 days requirement atleast one in
advance to ensure the quality of cement brought to site and shall not remove the
same without the written permission of engineer-in-charge.
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7.2 Steel

The contractor shall forth with remove from the works area and cement that the
Engineer-in-charge may disallow for use on account of failure to met with
required quality and standard.

The contractor will have to construct sheds for storing cement having capacity not
less than the cement required for 90 days use at approved locations. The
Engineer-in-Charge of the representative shall have free access to such store at all
times.

The contractor shall further at all times satisfy the Engineer-in-charge on demand
by production of records and test books or by submission of returns and other
proofs as directed that the cement is being used as tested and approved by
Engineer-in-charge for the purpose and the contractor shall at all times, keeps his
record upto so as to enable the Engineer-in-Charge to apply such checks as the
may desire.

Cement which has been unduly long in storage with the contractor or alternatively
has deteriorated due to inadequate storage and thus become until for use on the
works will be rejected by the Department and no claim will be entertained. The
contractor shall forth with remove from the work area any cement the Engineer-
in-charge may disallow for use of work and replace by cement complying with the

relevant Indian standards.

The contractor shall provide mild steel (MS) reinforcement basis, High yield strength

deformed (HYSD bars, rods and structural steel etc., required for the works only from the main

and secondary producers manufacturing steel or other authorized agents to the prescribed

specifications Bureau of Indian standards requirements and licensed to affix 1.S.I. test certificate

issued by the Govt. approved laboratory certification marks and acceptable to the Engineer — in —

Charges, necessary |I.S.1. test certificate are to be produced to Engineer-in-charge before use on

works.

The diameters and weight of steel should be as follows:

S, No. Diameter of rod Sectional weight in kg per running metres both for plan &
HYSD steel
1. 6 Millimeters 0.22
2. 8 Millimeters 0.39
3. 10  Millimeters 0.62
4, 12 Millimeters 0.89
5. 14 Millimeters 1.21
6. 16  Millimeters 1.58
7. 18  Millimeters 2.00

Contractor
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8. 20  Millimeters 2.47
9. 22  Millimeters 2.98
10. 25  Millimeters 3.85
11. 28  Millimeters 4.83
12. 32  Millimeters 6.31
13. 36  Millimeters 7.99
14. 40  Millimeters 9.86

Note if any rods other those specified above are used the weight shall be as per standard steel

tables.

Act NO. 15 of 1999, Tamil nadu General Sales Tax (Fifth Amendment)

In let further to amend the Tamil Nadu General Sales Tax, Act 1959
1. (1) This Act may be called the Tamilnadu General Sales Tax (Fifth Amendment) Act 1999.
(2) It shall come into force on such date as the State Government may by notification, appoint.

2. After section 7-F of the Tamil Nadu General Sales Tax Act 1959, the following section shall

be inserted namely.

7-F Deduction of tax at source in works contract (1) not with standing anything contained

in this Act, every person responsible for playing any sum to any dealer for execution of works

contract shall at the time of the payment of such sum, deduct an amount calculated at the

following rate, namely

(i) Civil Works Contract — Two percent of the total amount payable to such dealer

(i1) All other works contract — Four percent of the total amount payable to such dealers.

Provided that no deduction under sub-section (1) shall be made where.

a.

no transfer of property in goods (whether as goods or in some other form) is
involved in the execution of such works contractor.

The dealer produces a certificate from the assessing authority concerned that the
he has no liability to pay or has paid the tax under section 3-B or section 7-C, or
Declared goods are purchased from a registed dealer dealer within the state and of

works contract in the same form in which such goods were purchased.

Provided further that no such deduction shall be made under this section where the amount or the

aggregate of the amount paid or credited or likely to be paid or credited, or likely to be paid or

credited, during the year by such person to the dealer for execution of the works contract including

civil works contract does not or is not likely to exceed one lakh rupees.

Explanation, for the purpose of this section

(i) the term person shall include

Contractor
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(a) the central or a stage government

(b) a
(c)a

local authority

corporation or body established by or under a central or state Act,

(d) a company incorporation under the companies Act. 1956 (Central Act 1 of 1956),

including a central or state government undertaking.

(e) a society including a Co-operative society

(f) an educational institution (or)

(g) a trust

(i1) the term “Civil Works Contract” shall have the same meaning as in the Explanatio to section

7-C.
1.

Contractor

Any person making such deduction shall deposit the sum so deducted to such
authority in such manner and within such time, as may be prescribed.

Any person who makes the deduction and deposit, shall within fifteen days of such
deposit issue to the said dealer a certificate in the prescribed form for each deduction,
separately and send a copy of the certificate of deduction to the assessing authority,
having jurisdiction over the said dealer together with such documents, as may be
prescribed.

On furnishing a certificate of deduction referred to in sub-section (3) the amount
deposited under sub-section (2), shall be adjusted by the assessing authority towards
tax liability of the dealer under section 3-B or section 7-c, as the case may and shall
constitute a good and sufficient discharge of the liability of the person making
deduction to the extent of the amount deposited.

Any person who contravenes the provisions of sub-section (1) or subsection (2) shall
pay in addition to the amount required to be deducted and deposited interest at two
percent per month of such amount for the entire period of default.

Where the dealer proves to the satisfaction of the assessing authority that he is not
liable to pay tax under section 3-B or section 7-C the assessing authority shall refund
the amount deposited under sub-section (2) after adjusting the arrears of tax if any due
from the dealer in such manner as may be prescribed.

The tax or interest under this section shall become due without any notice of demand
on the date of actual for the payment by the person as provided under sub-sections (1)
and (2).

(By order of the Governor)
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ADDITIONAL CONDITIONS - 11 OF CONTRACT
Goods and Service Tax (GST) on Government Works Contract (Clause — 119 of Central Goods &

Service ACT (CGST), 2017:-

1.The Central Government vide Notification N0.24/2017- Integrated Tax (Rate), dated 21.09.2017 has
amended the GST rate on Government, Contracts to 12 Percent, as described below. This rate would be
applicable for ongoing as well new contracts “Service provided to the Central Government, State
Government, Union Territory, a local authority or a Government authority by way of construction,
erection, commissioning, installation, completion, fitting out, repair, maintenance, renovation, or
alternation of *

+¢+ A civil structure or any other original works meant predominantly for use other than for commerce,
industry, or any other business or profession;

+» A structure meant predominantly for use as

o An educational.
o AClinical, or
o An art or cultural establishment; or

¢+ A residential complex predominantly meant for self-use or the use of their employees or other
persons specified in Paragraph 3 of the Schedule 111 of the Central Goods and Services Tax Act,
2017.

2.Government of India has notified vide Notification N0.20/2017- Central Tax (Rate), dated 22" August,
2017 and Notification N0.24/2017 — Central Tax (Rate), dated 21* September 2017, the concessional rate
of the Goods and Services Tax (GST) at 12% [CGST at 6% & SGST at 6%] is leviable for any
Government Contract, whether Civil or Electrical, Irrespective of the Goods and Services Tax (GST) rate
applicable on purchase of goods used in the execution of Government Contract.

And the GST amount will be calculated at 12% from the sum of total tendered value quoted by the
tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate applicable from
time to time as recommended by the GST Council.

3.All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.

a.As per Notification N0.31/2017 — Central Tax (Rate) dated 13™ October, 2017 the concessional rate of
GST at 12% [CGST at 6% + SGST at 6%] is leviable for any Government contract, whether Civil or
Electrical, irrespective of the GST rate applicable on purchase of goods used in the execution of
Government Contract. The Contractor is eligible to get refund of excess tax paid over or liable to pay tax
as per Notification No0.20/2017, Central Tax (Rate) dated 21.09.2017 and Notification No.31/2017,
Central Tax (Rate), dated 13.10.2017.

b.Further, for works Contract services involving predominantly earth works (that is, constituting more
than 75% of the value of the works contract) supplied to Central Government, State Governments, Local
Authority, Governmental Authority for Government Entity shall be taxed at 5% as per Notification
N0.31/2017 — Central Tax (rate) dated 13" October, 2017. Therefore, for such contract the amount of GST
is to be calculated at 5% [CGST at 2.5% + SGST at 2.5%] over and above the Basic Rate.

--32--
Contractor



4. INPUT TAX CREDIT (ITC) :-

a) As per Notification 202, dated 20.06.2017 and as per sub-section (2) of Section 7 OF THE
Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or
transactions undertaken by State Government shall be treated neither as supply of goods nor a
supply of service

b) As per Chapter 1X (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every registered
persons may be entitled to take the credit of eligible input tax, as self-assessed, in his return and
such amount shall be credited on a provisional basis to his electronic credit ledger.

c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the Contractor
is eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work.

5. In addition to the Security Deposit, retention amount shall be deducted from the running account
bills, a sum equivalent to 5% (Five Percent) of the total value (including the Goods and Service Tax
(GST) Amount for all the running account bill) of each bill as retention money.

6.0ut of the above 5% retention amount, 2% of (Two and Half Percent) of the total value of the
work so far executed will be released to the contractor on payment of final bill, and in the final bill,
the Goods and Services Tax (GST) amount retained In previous payment has to be released to the
contractor without interest.

7.The balance 2% will be retained for a period of 1 year reckoned from the date of completion of
the work, as all defects shall have been made good according to the true intent and meaning hereof,
whichever shall happen last.

8.The retention money of 2*2% including GST (Two and a Half Percent) of the total value of contract
after deducting any amount due to the Department, shall be refunded to the Bidder without interest
after the defects liabilities attached to the contract is over.

9.a.Part or complete payment will be made only in satisfactory completion of work in full / part
thereof and value of work executed shall be determined, based on the measurements and check
measurements by the Engineer in the Measurement Book.

b.For every Bill, 12% of GST will be paid to the Contractor based on the value of work done for
Construction by the Employer. After the payment including 12% of GST, the Contractor should pay
the GST Amount to Government through his GST Registration No. Also the contractor needs to
submit the Material purchase bill mentioning the name of the work/s in the package and GST No. to
the Employer.

c. FIRST BILL PAYMENT :-
At the time of payment for first running account bill, the contractor should produce the GST paid
details on goods (materials) to the Employer for ITC.

d. INTERMEDIATE BILL PAYMENT :-

At the time of payment for next running account bills, the contractor should produce the GST paid
details of services upto previous bill payment (i.e. GST paid detail for the previous work bill) along
Input Tax Credit (ITC) availed at the time of payment of intermediate bill to the employer.
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e. FINAL BILL PAYMENT:-

The Contractor should produce the GST paid details for all the materials used for construction work,
and GST paid details of services for the upto previous payment (ie., GST paid detail for the upto
previous work bill) to the Employer along with Input Tax Credit (ITC) availed at the time of payment
of final bill to the employer.

f. SUBMISSION OF GST PAID DETAILS OF FINAL BILL :-

The GST paid details for the final work bill payment of construction work to be submitted by the
contractor to the employer in few days after getting payment.

10.1t is to be expressly understood that the measured work is to be taken net (Not withstanding any
custom or practice to the contrary) according to the actual quantities. When in places and finished
according to the drawings, or as may be ordered from time to time by the Collector and the cost
calculated by measurement or weight at the respective prices, without any additional charge for any
necessary or contingent works concerned therewith. The rates quoted excluding GST Amount are for
the finished works in situ and complete in every respect.

Tender Accepted with Violent Excess or Unworkable Rates:

The tender is accepted with excess rates (+) 15% and above for certain items, the quantity of work
under such items should not exceed on any account during execution. On the same analogy, it should be
ensured that the quantity for items of work with unworkable and low rates i.e. less than 10% of the estimates
rates, are not reduced during execution.
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ADDITIONAL CONDITIONS : 1

1.

The contractor be responsible for the safe custody and storage of materials under any
conditions of the places where the works are approved by the Executive Engineer.

No royalty shall be charged where due for materials, quarried from the public works
department of district board of their government quarries, assistance as necessary will be
given to the contract by the P.W.D., to obtain access to quarries approved by Executive
Engineer. No plot rent shall be charged for materials stocked in the Government land
during the course of construction provided such materials are removed within the month-
after the works is completed.

Royalty (or) charges due for use of private quarries and private and shall be paid by the
contractor.

The contractor shall form his own approach road to the works site for which no extra will
be due to him. On completion of work, the contractor shall not be permitted to remove
the materials, laid for formation of road if the contractor, is allowed to used the existing
road he shall maintain them in good condition at his own cost, throughout the period of
the contract.

Any surplus materials remaining at the site will not be generally taken over by the
department whether before or after the completion or determination of contract. Such
materials either which were originally produced by the contractor (or) were issued to
them by the department and charged to their accounts are the property of the contractors
and can however be taken over by the department if required for use on other which are in
progress only the special arrangements and at the prevailing market rates viz., the rates at
which the article or articles of a similar description can be procured at a given time from
public market.

If the materials were originally used by the departments the price allowed to the contractor on
requisition shall not exceed the amount charged to the contractor excluding the cost of
storage charges if any.

6.

10.

The surplus materials which were originally issued to the contractor by the department for
use in the work shall not be removed from the site of work without getting the written
permission of the Executive Engineer.

The contractor’s special attention is invited to clause 35,36 and 37 if TNBP and he is
requested to provide at his own expense sheds, latrines and urinals for his workers.

If night works is required to fulfill the agreed rates of progress all arrangements shall be
made by the contractors inclusive of lighting without any claim for extra rates.

The contractor shall not employ the labour below the age of 12 years and shall also note
that be must offer employment to Ex-servicemen extoddy tappers and unemployed
agricultural labourers as far as possible.

Any of the item in the schedule may be omitted or radically altered. No variation in rate
shall become payable to contractor on account of such omissions (or) variation in
guantities.
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11. References to TNBP in the schedule of quantities referred to printed. 1985 and 1988 and
addenda and corrigenda issued thereafter.

12. The construction of building will be deemed to be completed only if any items of works
including finishing items of works contemplated therein are executed.

13. The contractor shall abide the contractor’s labour regulation or the P.W., Framed by the
Tamilnadu Government.

13.a.All the contractors and sub-Contractors hired by main contractors shall engage

construction workers registered with the construction Workers welfare board as required

under the building and other construction works (Regulation of employment and condition of

service) Act 1996 (Central Act 27 of 1996)

14. In respect of all contract with contract value exceeding Rs.5,000/- income tax 2% of the
gross of amount irrespective of the bill amount payable to the contractor will be recovered
at source.

15. the sales tax clearance certificate should be furnished before the finalization of contract.

16.(a). E.M.D:

The acceptance of E.M.D. in Demand Draft issued by Nationalized or Schedule bank
drawn in favor of The Joint Commissioner/ Executive Officer, Arulmigu Dhandayuthapani
Swamy Temple, Palani.

(b) Security deposit:

In case of contractors for building works the security deposit (i.e.2%) of the value of
contract including GST amount minus the E.M.D. already remitted is to be produced in the
shape of Demand Draft to Joint Commissioner/ Executive Officer, concerned before signing the
agreement.

17. Risk Insurance :

The work executed by the contractor under these contract shall be maintained at the
contractors risk, until the work is taken over by the Executive Engineer. The Temple shall not be
liale to pay for any loss or damages occasioned by or arising out of fire, flood, volcanic eruption,
earth quake, other convulsion of nature calamities, risks arising out of acts of God during such
period and that the option whether to take insurance coverage or not to cover such risks is left to
the contractor.

18. Standard specifications:

For detailed description of various items of works to be executed in addition to the brief
description given in the schedule A and for the rights and obligations of the contractors etc., the
attention of the contractors is invited to Tamilnadu building practice which should be followed in
all respect both in latter and sprit. The materials used, the workmanship, the mode of execution
of the work etc., should confirm the relevant specification on TNBNP.

19. Safety code:

The safety measures and all amenities for the labours shall be made by the contractor at
his cost as indicated in the safety code vide appendix to general conditions to contract and clause

34,35 and 42-1 to 42-7 of general conditions of contract.

--36--
Contractor



WITH HELD AMOUNT:

The withheld amount at 5% be recovered from each bill based on the value of
workdone.
Retention of 2 %% for one year:

In case of contracts for construction of buildings either permanent (or) semi-permanent
buildings a sum equivalent to 2 %% of the value of work done will be retained with the
Government for a period of one years reckoned from the date of completion of the work done by
the contractor. The amount so retained with the Temple will be refunded only on expiry of one
year period referred to above and on execution of indeminity bond by the contractor for a further
period of four years.

The contractor shall be liable to set right all defects arising out of his faulty execution (or)
sub-standard work noticed during the above five years period at his cost.

In addition to the aforesaid security deposit, retention amount shall be deducted from the
running account bills, a sum equivalent to 5% (Five percent) of the total value (including the
Goods and Service Tax (GST) Amount for all the running account bill) of each bill as retention
money out of the 5% rentention amount, 2 ¥2 % (Two and half Percent) of the total value of the
work so far executed will be released to the contractor on payment of final bill, and in the final
bill, the Goods and Services Tax (GST) amount retained in previous payment has to be released
to the contractor without interest.

And the balance 2 ¥2 % will be retained for a period of one year reckoned from the date of
completion of the work, as all defects shall have been made good according to the true intent and
meaning hereof, whichever shall happen last.

The retention money of 2 %2 % including GST (Two and a Half Percent) of the total value
of contract after deducting any amount due to the Department, shall be refunded to the Bidder
without interest after the defects liabilities attached to the contract is over.

20. Recovery of dues under revenue recovery act:

Any amount fallen due from the contractor on account of this contract even after
recovering from the bills for this work and any other contract awarded to the contractor than the
amount is liable to be recovered under the provision of Revenue Recovery Act.

Additional condition of contract : 1
1. The contractor shall at his own expense provide arrangement for the provision of
footwear for any labour doing cement mixing work and all other similar type of work
involving the use of tar mortar etc, to the satisfaction of the engineer incharge and on his
failure to do so Temple. shall be entitled to provide same and recover the cost from the

contractor.
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2. when there are complaints of non payment of wages to the labour bills of the contractor

may be with — held pending a clearance certificate from the labour department.

ADDITIONAL CONDITIONS. 11

Rules for the provision of Health and Sanitary arrangements for workers employed by the
P.W.D., and their contractors.

The contractor’s special attention is invited to relevant clauses of general conditions of
contract in the TNBP and he is requested to provide at his own expense the following amenties to
the satisfaction of the Executive Engineer.

1. First Aid :

At the work site, there shall be maintained in a readily accessible place, first aid appliances
and medicines including supply of sterilised dressings and sterilized cotton wool. The appliance
shall be keep in a good order. They shall be placed under the charge of responsible person who
shall be readily available during working hours.

2. Drinking water:

1.

a. water of good quality fit for drinking purpose shall be provided for the
workpeople on scale not less than fifteen litres per head per day.

b. Where drinking water is obtained from an intermitant public water supply system
each work place shall be provided with storage tank where such drinking water
shall be stored.

c. Every water supply and storage shall be at a distance of not less than 15m from
any latrine drain or sources of pollution where water is to be drawn which is
within such proximity of latrine drain or any other source of pollution the well
shall be property chlorinated before water is drawn from it for drinking. All such
wells shall be entirely closed in and be provided with a trap door which shall be
dust and water proof.

2. A reliable pump shall be fitted to each covered well, the trap door shall on kept looked
and opened only for cleaning or inspection which shall be done atleast once in a month.

3. Washing and bathing places

Adequate washing and bathing places shall be provided separately for men and women,

such bathing place shall be kept in clean and drained condition bathing (or) washing should not

be allowed in or near any drinking well.
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4. Latrines and urinals

They shall be provided within premises of every work place latrines and urinals in an
accessible place and the accommodations separately for each of them shall be on following scale
or on the scale as directed by Executive Engineer in any particulars use.

1. Where the No., of persons employed does not exceed 50-2 seats

2. Where the No. of persons employed excess 50 but does not exceed 100-3 seats.

3. For every additional 100 persons- 3 seats. If women are employed separate latrines and
urinals screened from these for Men shall be provided on the same scale. Except in work
place provided with water flush out latrines connected with a water borne sewage system
all latrines shall be provided with receptable on dry earth system which shall be cleaned
atleast four times daily and atleast twice during working hours and kept in strictly sanitay
condition. The receptables shall be tarred inside and outside atleast once a year.

The escreta from the latrines shall be disposed off at the contractors expenses in outway

pipe approved by the local public health authority. The contractor shall also employ

adequate No., of scavengers and conveyancy staff to keep the latrines and urinals in a

clean conditions.

5. Shelters during rest
At every work site there shall be provided free of cost two suitable sheds one for
meals and other for rest separately for men and women for the use of labourers.
6. Creches :

At every work place at which 50 or more women ordinary employed there shall be
provided two huts of suitable site for the use of children under the age of 6 years,
belonging to such women one hut shall be used for infants games and play and the other
as their bed room. The huts shall not be constructed on a lower standard than the
following.

1. thatched rooms

2. mud floors and walls

3. plants spread over the mud floor and covered with meeting.

The site of the créches should vary according to the No. of women workers. The creches
should be properly maintained and necessary equipment like toys etc., shall be provided huts
shall be provided with suitable and sufficient sweepers to keep the place clean.

There shall be Aayas in readiness, Sanitary urinals shall be provided to the satisfaction of
the health officer of the are concerned.

The No of huts shall be restricted to children their attendants and mothers of the children.
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7. Canteen:
Cooked food canteen on a moderate scale shall be provided for the benefits for the workers

as it is considered expeiant.

8. Sheds for workmen

The contractor should provide at his own expense ahead for housing the workmen. The
sheds shall be on standard not less than the cheaper shelter type to live in which the work people
pertaining in the locality are accustomed to. A floor area of 1.80 mx1.30m for two persons shll
be provided. The sheds to be in rows with 1.3 m a clan space between sheds and 9m clear space
between rows if condition permit. The work people camp shall be laid out in units of 400 persons

each unit to have a clear space of 12m alround.

Additional condition: IV
Safety provision in the building industry condition in addition to clause 42 of preliminary

specification T.N.B.P.

Avrticle-1:
PART -1

1. suitable scaffolds shall be provided for workmen for all work that cannot be safety
done from ladder or by other means.

2. A Scaffold shall not be constructed taken down or substantially altered except.

3. a. under the supervision of the competent and responsible persons and

b. By as far as possible competent workers possessing adequate experience in such kind

of work.

4. Scaffolds shall be so constructed that on part there of can displaced in consequence of
normal use.

5. Scaffolds shall not be over loaded one as far as practicable the load shall be evenly
distributed. Before installing lifting gear or scaffolds, special precaution shall be
taken to ensure the strength and stability of the scaffolds.

6. scaffolds shall be periodically inspected by a competent persons.

7. Before allowing a scaffold to be used by the workmen every employer shall whether
the scaffold has been executed by his workmen or not take steps to ensure that it

functions full with the requirements of this articles.
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Article -2.

1. Working platforms gangways and stairways shall be so constructed that part thereof can save

unduly (or) uequally.

2. To be so constructed and maintained to obviate from risks of persons tripling or slipping and

to be kept free from any un-necessary obstructios.

3. Every working plat form gangway working place and staircase shall be suitably tested.
Avrticle -3.

1.

Every opening in the floor of a building or n a working platform shall except for the time and
to extent required to allow the access of persons or the transport or shifting of materials be
provided with suitable means to prevent the fall of persons or materials.

When persons are employed on a roof there is danger of falling from height exceeding than to
be prescribed by national laws of regulations suitable precaution shall be taken to prevent the
fall of persons or materials.

Suitable precautions shall be taken to prevent persons being struck by articles which might

fall froms scaffolds or other working places.

Article -4:

1.
2.

4.
S.

Safe means of access shall be provided to all at working platforms and other working places.
Every ladder shall be securely fixed and of such length as to provide securely hand — hold
and foot hold t every position which it is issued.

Every place where work is carried out and the means of approach there to shall be adequately
lighted.

Adequate precautions shall be taken to prevent danger from electrical equipment.

No matter is on the site shall be constructed or placed as to cause danger to any persons.

Article -5 (General rules as to hosting appliance : Article :3)

1. Hoisting machines and tackle including their attachments encharges and supports shall

a. Be of good mechanical constructions sound materials and adequate strength and
free from patent effect and to be kept in good working order.
b. Every rope used in hoisting or lowering materials on as a means of suspension

shall be suitable quality and adequate strength and free from patent defect.

Article -6:

1.

Hoisting machines and tackle shall be examined and adequately tested after erection on the
site and before use and re-exaimed in position at intervals to be prescribed by national law of
regulations.

Every chain ring, book shackle level and pulley block used in hoisting or lowering materials

or as a means of suspension shall be periodically examined.
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Article -7:

1. Every crane driver or hoisting appliances operator shall be properly qualified and

2. No persons under the age of 21 years shall be in control of any hoisting machine
including any scaffold which or give signals to the operator.

Article -8:

1. In the case of every hoisting machine and of every chaining hood shackle, level and
pulley block used in hoisting or lowering or as a means of suspension the safe working
load shall be ascertained by adequate means.

2. Every hoisting machine and all gear referred to above shall be plainly marked with the
safe working load. In the case of hoisting machine having a variable safe working load
each safe working load and the conditions under which it is applicable shall be clearly
indicated.

3. No part of any hoisting machines of any gear referred to above in this paragraph shall be
loaded beyond the safe working load except for the purpose of testing.

Article -9:

1. Motor gear, transmission electric, wiring and other dangerous part of hoisting appliance
shall be provided with efficient safe guards.

2. Hoisting appliances shall be provided with such mean as will request to a minimum the
risk of the accidential descent of the

3. Adequate precautions shall be taken to reduce to a minimum the risk of any part of a
suspensed load been wing accidently displaced.

PART —Il1
GENERA RULES, TO SAFETY EQUIPMENT AND FIRST AID:
Article -10:

1. All necessary personal safety equipment shall be kept available for the use of the persons
employed on the site and be maintained in a condition suitable for immediate use.

2. The workers shall be required to use the equipment provided and the employer shall take
adequate steps to ensure proper use of the equipment by these concerned.

Article -11:

When work is carried on in proximity to any place where there is a risk of danger all

necessary equipment shall be provided and kept ready for use and al necessary steps be taken for

the prompt, reasons of any persons in danger.
Article -12:

Adequate provision shall be made for promptly first and treatment of all injuries likely to

be sustained during the course of the work.
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Article -13:

Where large work places are situated in cities, town or in the sub-urban and no beds are

considered necessary owning to the proximity of city or town hospital, suitable transport shall b e

provided to facilitate removal of urgent cases to hospital at other work places, some conveyance

facilities such as care shall be kept readily available to taken injured persons or persons suddenly

taken seriously ill to the nearest hospital.

General specifications:

1.

Cement concrete flooring tiles shall be manufactured from mixer of cement natural
aggregates and clouring materials where required by pressured process. Fixing
manufacture, the tiles shall be subjected to a pressure not less than 140kg/cm?.

Proportion of cement to aggregate in the backing of the tiles shall be not less than 1:3 by
weight.

On removal from mould, thatile shall be kept in moist continuously atleast for 7 days and
subsequently if necessary for such a longer period that would ensure their conformity to
the requirements to Trayanse strength resistence of wet and water absorption and would
minimize shrinkage and cracking, tiles shall be stored under covers.

Tolerance : tolerance on length and breadth shall be plus or minus one millimeter.
Tolerance thickness shall be plus 5mm, the range of dimensions if any of one delivery of
tiles shall not exceed 1mm., length and breadth and 3mm., on thickness.

THICKNESS OF WEARING LAYERS:

Class of tiles Minimum thickness of
wearing layer

Plain cement and plain coloured tiles general purpose. 3 mm

Plain cement and plain coloured tiles for heavy duty 6mm

(Mosaic) terrace tiles with chips of size varying from the 5mm

smallest upto 6mm.

(Mosaic) terrace tiles with chips 12mm size ranging from the 5mm

smallest upto 12mm, or 2"

(Mosaic) terrace tiles with chips of size varying from the 6mm

smallest upto 20mm or ¥%4”

6.

Colour and appearance: The colour and texture of the wearing layer shall be uniform
through its thickness.

When specifying the tiles, the contractor should specifically indicate whether the chips to
be used are from the smallest to 20mm, size. The officers of the department shall also
specify size of chips by referring the approximate photograph given in indian standard
No. 1237/1959.
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8. Genera quality of tiles
Unless otherwise required the wearing face of the terrace tiles shall be mechanically
round and filled. The bearing face of the tiles shall be placed, free from projections, depression
and bracks (Haircracks not included) and shall be reasonably paralled to the backface of tiles. All
angles shall be right angles and all edges shall be sharp and true.

9. BREAKING TRAVERSE STRENGTH OF TILES SHALL BE GIVEN AS

BELOW:
Size of tiles Span Breaking wet test Land based dry test
cm. cm. cm.  kg. Kg
19.85x19.85 15 71 105
24.85%24.85 20 90 120
29.85%29.85 25 99 149

10. The average wet of not less than 12 specimens shall not exceed 2mm., and the weather
any individual specimen shall not exceed 2.5cm., when tested in an abrasion testing
machine.

11. The average percentage of water absorptions not less than six full tiles, specimen, shall
not exceed ten in the case of water absorption test.

12. The density of the tiles shall be in the order of amount 2.4gms. the tiles shall belaid with
the minimum possible width of joints and not exceeding 1/32 inches. The joints shall be
filled with grey cement to match the finish of the tiles and shall be made almost invisible
when the floor is given the final polish. The polishing shall be done by means of electric
polisher wherever possible and hand polish to other places like vertical faces, or wall
coves and other areas where the machines can have not access and glossy, surface as even
as possible.

All angles at junction of vertical faces shall be runded of the 11/2” redious with same
quality of materials and colour of the tiles of the floor. But laid in situ and these coves shall be
measured as part of flooring and paid for at the same rates and the flat floors. The colours of the
tiles shall generally match other coloured face adjustment or as may be directed by Executive
Engineer.

The dadooing and skirting have to be finished by giving necessary, faces in the brick wall
itself so that the projection does not exceed /2" from the face of the wallies, the finish plastered
surfaces.

Based on the modulus of rupture of 30kg sq m for dry test and two thirds of the value of
wet test.
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GUIDELINES FOR ADDITION OF STRENGTH GARDENING OF CONCRETE:

Plain and reinforced concrete have been graded according to the cube compressive
strength and designated as M100. M150. M200. M 250. M300 and M400 the designation of
concrete the letter refers to the mix and the Number to the specified 28days work cube
compressive strength of that mix expressed in Kg/cm®.

Approximately the M.100 M150. M200 and M250 grades of concrete corresponds 1:3:6,
1:2:4,1:11/2:3, 1:1:2 nominal mixes of ordinary concrete used.

The proportion aggregate cement and water to be used for controlled concrete shall be
designed by preliminary tests of materials to be actually used to obtain and specified strength
with the use of minimum quantity of cement, however the maximum total quantity of aggregate
by weight per 50kg of cement shall not normally exceed 450kg.

For any particular item, compressive strength required to be obtained by the concrete at
26days in the preliminary and works tests on the 15cm. cubes minimum cement concrete
required to be used and the approximate proportions of approved fine and coarse aggragate shall
be specified in the tender schedule. These particulars will be only for the guidance of the
contractor for quoting rates.

Immediately upon the receipt of the award of the contract, contractor shall inform the
executive engineer, the exact location of the source of the materials where he proposed to use and
get the materials approved. The mix with the actual approved materials to be used shall be got
designed in an approved abortory by the contractor with minimum quantity of cement to the
specified strength in the preliminary test and the proportions got approved from the Executive
Engineer in writing. These proportions shall be used.

So long as the materials continue to be of the same quality and the same sources subject
only to slight changes in the relative qualities of fine and course aggregate for the purpose of
promoting workability provided the works tests also show the required strength.

If during the progress of work the contractor wishes to change the materials the proportion
shall be mixed on the basis of fresh preliminary tests to give the required strength after the
Executive Engineer is satisfied that the materials satisfy the specification. No adjustment of cost
shall be made for change of proportions of cement fixed in the original preliminary tests.
PROPORTIONATE OF MIX:

Each batch of mix shall be proportioned to weight of cement fine aggregate and course
aggregate water for each batch shall be added i9n quantity measured by volume or by weight,
where weight of cement as determined by accepting the maker’s weight per bag a reasonable
number of bags shall be weighted separately to check net weight, where the cement is weighted
on the site and not in bags its shall be weighted separately from the aggregates.

All the weighting equipments shall be maintained in a clean and serviceable condition
and their accuracy checked periodically.
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Mixing:

Mixing shall be done only by mechanical mixers. The quantities of the aggregate and
water shall be adjusted duly in the field to compensate for bulkage due to the quantity of
moisture prevent in the fine aggregate and free water in the course aggregate at the time of use.

TESTS:
Tests shall be got done in an approved laboratory at the cost of the contractor.

A. Preliminary tests
If concrete mixers are specified by its strength than the mix heeds be designed and
preliminary tests should be carried.
A preliminary tests is conducted in a laboratory of the trial mix of concrete produced in the
laboratory with the object of:-
a.  designing of concrete mix before the actual concrete operation starts.
b.  Determining the adjustments required in the designed mix or when there is change
in the materials used during the execution of work.
c.  Verifying the strength of concrete mix.

B. works tests :

The test conducted either in the field or in a laboratory on the specimen made on the works
out of concrete being used on the works.

The sampling shall be spread as evenly as possible throughout the day, when wide changes
in whether conditions occur during concreting additional samples may be taken as desired by
Executive Engineer.

All expenses on the tests shall be borne by the contractors nothing extra shall be paid to
the contractor for carrying out the tests.

All samples for tests shall be taken in the presence of Assistant Executive Engineer
concerned and the contractor of his authorized agent.

All mix design and test date and results shall be maintained as part of the record for the
contract and shall be signed by the Assistant Executive Engineer and the contractor.

A register of cement concrete cubes cost and tested giving the following particulars shall
be maintained at the site.

1. Name of the work and reference to agreement

SI.No.
Date and time of sample taken
Sample No.
No. of cube
Identification works

N o ok~ wbd

Proportions of mix
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8. Description of the portion of work represented by the sample and quantity of concrete
represented by the sample.

9. Initials of Assistant Executive Engineer and contractors authorized agent in whose
presence sample is taken.

10. Result of 7days test.

11. Result of 28 days test

12. Review remarks by Executive Engineer.

Extract of : IS 456 — 1964
4.2.2.1 :Plain and reinforced concrete shall be in seven graded designed M100, M150, M200,
M250, M300, M350 and M400.

Note: in the designation of the concrete mix, letter M. refereed the mix., and the number to the
specified 28 days works cube compressive strength of that mix expressed in kg/cm?.

4.2.2.2. Strength requirements of concrete

4.2.2.21 when a ordinary Portland cement or Portland blasurnace stag cement
conforming to accepted standards (vI.5) (21/2 is used the compressive strength requirements for
various grades of concrete shall be as given in Table I. Where raind hardening Portland cement
is used the 20 days compressive, strength requirement specified in Table 1. Shall be met at
7days, where other cements are used the Engineer incharge shall specify the corresponding
requirements preferably on the basis of preliminary tests.

*1S 269/1458 specification for ordinary rapid hardening and low heat Portland cement is
455/1962 specification for Portland blast slab cement.

4.2.2.2.2.3 strength requirements specified in Table 1 shall apply to both controlled
concrete and ordinary concrete (Sec. 4.3.1) preliminary tests need not however be made in the
Case of ordinary concrete.

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests
on beam for module or reputure at 72-2 hours of at 7days, or compressive strength tests at days
may be carried out in additional to 28days compressive strength tests. In all cases, the 28days
compressive strength specified in Table 1 shall alone in the criteria for acceptance or rejection of
the concrete. If however, from tests carried out in a particular job over a reasonably long period
it has been established to the satisfaction of the Engineer incharge that suitable ratio between the
28days compressive strength and the modulus of reputure at 72+2 hours or at 7 days or
compressive strength at 8 days may be accepted the Engineer incharge may be suitably relax the
frequency of 28 days compressive strength test specified in the table 5 provided the expected
strength values at the specified early age are consistently met. For this purpose the values given
in Table 2 may be taken for general guidance in the case of concrete made with ordinary cement.
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b. where the strength of concrete mix, as indicated by tests, lies between strength for any
two grades specified in Table 1. such concrete shall be classified for all purpose as a concrete
belonging to the lower of the two grades between which its strength lies.

4.3 PROPORTIONING AND WORKS CONTROL
4.3.1 methods of proportiong the determination of preparations of cement aggregate and
water to attain the required strength shall be made by one of the following.
a.  With preliminary tests by designing the concrete mix such concrete shall be called
controlled — concrete.
b.  Without preliminary tests by accepting nominal concrete mixes such concrete
shall be called “Ordinary Concrete”.

4.3.2.1 Controlled concrete:

4.3.2.1 As for as practicable, controlled concrete should be used on all concrete works,
controlled concrete for use in plain and reinforced concrete structure shall be in grades M100,
M150, M200, M250, M300, M350 and M400.

4.3.2.2 : The concrete mix shall be designed to have an average strength corresponding to
the values specified for preliminary tests in Table.1. The proportions chosen should be such that
the concrete inadequate workability for the conditions prevailing on the work in question and
may be properly compacted with the means available.

The maximum, total quality of aggregate by weight per 50kg. of cement shall not exceed
450 kg except where otherwise specifically permitted by the Engineer incharges.

4.3.2.3 Except where it can be shown to the satisfaction of the Engineer incharge that
supply of properly grade aggregate of uniform quality can be maintained over the period of
works the grading of aggregate should be controlled by obtaining, the course aggregate in
different sizes and blending them in the right proportions when required, the different sizes being
stocked in separate stock piles the materials should be stock piles several hours preferably a day
before use. The grading of course and fine aggregate should be checked as frequently as possible
the frequency for a given job being determined by the Engineer, incharge to ensure that the
suppliers are maintaining the grading uniform with samples that of the samples used in the
preliminary tests.

4.2.3.4 improportioning concrete the quantity of both cement and aggregate should be
determined by weight. Where the weight of cement is determined by accepting the manufactures
weight per bag a reasonable number of bags, should be weighted separately to check the net
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weight. Where the cement is weighted on the site and not in bags, it should be weighted
separately from the aggregates. Water should on either measured by volume in colibrated tanks
(or) weighted all measuring equipments should be maintained in a clean serviceable condition
and their accuracy periodically checked.

4.2.3.5 it is most important to maintain the water cement ratio constent at its correct value.
To this end determination of moisture contents in both find and coarse aggregate should be made
as frequency as possible the frequency for given job being determined by the Engineer incharge
according to weather conditions the amount or the added water should be adjusted to compensate
for any observed variations in the moisture contents. For the determination of moisture content
in the aggregate is /2386 part Il 1963. Methods of test for aggregate for concrete part Ill
specific gravity, density, voids, obsorption building, may be referred to allow for the variation in
weight of aggregate due to variation their moisture content suitable adjustments in the weights of
aggregates should also be made.

4.3.2.6 No substitution in materials used on the work for alterations in the established
proportions except as permitted in 4.3.2.5 shall be made without additional tests to show that the
quality and strength of concrete are satisfactory.

4.3.2.7 Workability of the concrete should be checked at frequent intervals, the slump test
or where facilities exist, the compacting factor test — in accordance with 1S-1199 and 1950 may
be adopted for this propose.

4.3.2.8 A competent person should be employed whose first duty will be to supervise all
stage in the preparation and placing of the concrete. All works test specimen should be made and
site tests carried out under his direct supervision.

4.3.3 Ordinary concrete:

4.3.3.1 Where it is considered not practicable to use controlled concrete ordinary concrete
may be used for concrete of grades M100, M150, M200 and M250. The proportions of materials
for nominal concrete mixes for ordinary concrete shall be in accordance with table I1I.

4.3.3.2 Inproportioning concrete, the quantity of cement should be determined by weight.
The quantities of fine & course aggregate may be determined by volume, but these should also
preferably be determined by weight. In the latter case the weight should be determined form the
volume specified in table I11 and the weight per litres of dry aggregate. If fine, aggregate is moist
and volume batching is adopted. Allowances shall be made for bulking in accordance with
1S.2386/ Part 111 -1963.

4.3.3.3. The water cement ratio shall not be more than these specified in Table III.
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The cement concrete of the mix specified in Table Il for any nominal mix may be
increased if the quantity of water in a mix was to be increased to over come the difficulties of
placement and compaction so that the water cement ratio specified in Table 111 is not exceeded.
Note 1: In the case of Vibrated concrete, the limit specified may be suitably reduced to avoid

segregation.

Note 2:The quantity of water used in the concrete mix for reinforced concrete work should be
sufficient but should not be more than sufficient to produce a dense concrete of
adequate workability for its purpose which will surround and properly grip, all the
reinforcement workability of the concrete should be controlled by maintaining a water
cement ratio that is found to give a concrete which is just sufficiently wet to be placed
and compacted without difficulty with the means available.

4.3.3.4 Workability of the concrete should be controlled by directed measurement of
water content, making allowance for any surface water in the fine and course aggregates. The
slump test in accordance with 1S 1199/1959 may be used as guide.

4.3.3.5 Allowance should be made for surface water present in the aggregate when
computing the water content, surface, water shall be determined by one of the field methods
described in IS 2336/Part 1111963. In the absence of exact date the amount of surface water may
be estimated from the values given in Table 4.

4.3.3.6 If ordinary concrete made in accordance with the proportions given for a
particular grade does not yield the specified strength due to proper qualities of materials not
being available such concrete shall be classified as belonging to the appropriate lower grade.
Ordinary concrete proportioned for a given grade.

In accordance with Table I11 shall not, however be placed in a higher grade on the ground
that the test strength and are higher than the minimum specified no inter-polation shall be
permissible.

4.4 Sample size and acceptance criteria.
4.4.1 All tests shall be carried out in accordance with 1S 516-1959.

4.4.2 The number of test specimen required the frequency of sampling and the criteria for
acceptance of a concrete as conforming to the specified grade shall be in accordance with Table
V for both ordinary concrete and controlled concrete No preliminary tests are however necessary
in the case of ordinary concrete.
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TABLE -1 STRENGTH REQUIREMENT OF CONCRETE
CLAUSE 4.2.2.1 AND 4.2.2.2
All values in Kg/Cm?.

Compressive strength of 15cm., cubes at 28days after
Grade of concrete mixing conducted in accordance with 1S 516-1959

Preliminary test Min Works test min

M.100 135 100

M.150 200 150

M.200 260 200

M.250 320 250

M.300 380 300

M.350 440 350

M.400 500 400

Note 1:  Preliminary Test : A test conducted in a laboratory on the trial mix of concrete
produced in the laboratory with the object of
Designing a concrete mix before the actual concreting operations starts.
b.  Determining the adjustments required in the designed mix when there is a change in
the materials used during the execution (or)
c.  Verifying the strength or concrete mix

Note 2 : Works Table — All test conducted either in the field or in a laboratory in the specimens

made on the works out of the concrete being used on the works.

Note 3: Sizes of Cubes — in the works test with the approval of the Engineer incharge 10cm cub
as may be used in place of 15cm provided the maximum nominal size of aggregate does
not exceed 20mm even the use of 15cm cubes should normally be restricted to concrete

having a maximum nominal size of aggregate not exceeding 40mm size is required to be
tested the size of cubes should specified by the Engineer incharge keeping in view that
generally the length of size of the cube should be about four times the maximum nominal
size of aggregate in the concrete constituting the cube specimen.

Note 4: Strengthening Rotation to size of cube
Where 10cm cubes are used the values obtained from tests, of 10cm s cubes shall be

reduced to the extent established by comparative preliminary tests with 10& 15cm. cubes or in

the absence of such compressive test, by 10 percent of the value of determined from the tests in
order to give the equivalent strength for 15cm., where cubes larger than 15cm are adopted
generally modification is necessary unless otherwise specified by the engineer incharge.
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Note 5: Cylinder strength:

Compressive strength tests may with approval of the engineer incharge be conducted on
15cm diameter and 30cm., high cylinders in accordance with 1S-516-1959 ubstead if a cube,
where cylinder strength figures are adopted the compressive strength figures given above shall be
modified according to the formula, minimum cylinder compressive strength required 0.8
compressive strength specified 15cm cubes.

The central Road Research institute, New Delhi has carried out tests with a view to
establishing a relation between water cement ratio and the compressive strength concrete using
ordinary Portland cements manufactured in the country in accordance with IS 269-1959.

As a result of these, it has been considered advisable to give graphs showing the
relationship between the compressive strength of concrete mixes with different water cement
ratios and the 7 days compressive strength of cement tested in accordance with 1S-269-1959.
These graphs have been given in appendix as they would be of some assistance in obtaining the
water cement ratio for trial mixes of concrete.

Table Il : Optional work Test Requirement of Concrete:
(Clause 4.2.2.2 (a):

(All values in kg/cm?.)

All test shall be conducted in accordance with IS : 516 — 1959

Compressive Modulus of rupture by beams test
Grade of concrete strength on 15cm
cube min. at 7day At 72+2 Hours At 7 Days
M.100 70 12 17
M.150 100 15 21
M.200 135 17 24
M.250 170 19 27
M.300 200 21 30
M.350 235 23 32
M.400 270 25 34

Note : Note 2 and 3 under tables | are also applicable to Table Il
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Table I1I:
CONCRETE MIX PROPORTIONS
(Clause 4-3-5)
ORDINARY CONCRETE

Total quantity of dry
aggregate by volume per 50

Proportion of fine

Quantity of water

Grade of kg of cement to be taken at
o aggregate to course per 50 kg of
concrete the sum of the individual ]
) aggregate cement mix
volume of fine and course
aggregate mix
1 2 3 4
M.100 300 Generally 1:2 for fine 34
aggregate to course aggregate
by volume but subject to
upper limit of 1:1 %2 and a
lower limit of 1:3
M.150 220 -do- 32
M.200 160 -do- 30
M.250 100 -do- 27

Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit

progressively as the grading of the fine aggregate become fine and the maximum size of course

aggregate become larger.

Examples: For an average grading of fine aggregate that is zone II. 1.S. 383/1963 the proportion

shall be 1:1% , 1:2 and 1:3 for maximum size of aggregate 10mm, 20mm and 40mm

respectively.

Note 2: It may be noted for general guidance that M.100, M.150, M.200 and M. 250 of ordinary
concrete corresponding approximately to 1:3:6, 1:2:4, 1:1% :3 and 1:1:2 nominal mixes of

ordinary concrete currently used in the country.

Table 1V: Surface with water carried by average aggregate :

Aggregate Approximate quantity of surface water (M3)
1) )
Very wet sand 120
Moderately by wet sand 60
Moist sand 40
*Moist gravel or crushed rock 20 to 40

*Coarser the aggregate less the water it will carry.
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AMENDMENT TO THE TAMIL NADU TRANSPARENCY IN TENDERS RULES
[G.0.Ms.N0.309, Finance (Salaries), 17" October 2017, Purattasi 31,
Hevilambi, Thiruvalluvar Andu — 2048]

No0.SRO A-46(d)/2017.

In exercise of the powers conferred by sub-section (1) of Section 22 of the Tamil Nadu
Transparency in Tenders Act, 1998 (Tamil Nadu Act 43 of 1998), the Governor of Tamil Nadu
hereby makes the following amendment to the Tamil Nadu Transparency in Tenders rules, 2000.

2. The amendment hereby made shall come into force on 17" day of October, 2017.
AMENDMENT

In the said rules, after rule 13, the following rule shall be inserted, namely:-
“13-A. General Condition :- The tender document shall include a condition that all the
contractors and sub-contractors hired by main contractors shall engage construction workers
registered with the Construction Workers Welfare Board as required under the Building and
Other Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996
(Central Act 27 of 1996)”.
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1)

2)

3)

4)

5)

6)

7)

Special Conditions for Quality Control System

The Contractor shall establish Quality Assurance and Quality Control Systems In
accordance with Quality Assurance Plan to prove compliance with the requirements of
the contract as approved by the Executive Engineer (or) Engineer-in charge concern.

The Contractor shall provide all apparatus, assistance, documents and other
information, electricity, equipment, fuel consumables, instruments, labour, materials
and suitably qualified and experienced staff as are necessary to carry out the specified
test efficiently. The samples shall be collected and the tests may be conducted in the
presence of the Engineer-in-Charge or his authorized representatives.

Alternatively, the contractor may test the materials during execution of works at the
reputed laboratories approved by the Executive Engineer at the contractors own cost,
provided that the samples are collected with proper identification marks in the presence
of the Engineer-in-Charge or his authorised representative.

The frequency of testing of materials shall be in accordance with the relevant IS codes.

Compliance with the Quality Assurance / Quality Control Systems shall not relieve the
contractor of any of his duties, obligations or responsibilities covered under the
contract.

The Engineer-in-charge shall check the contractor’s work and notify the contractor of
any defects that are found. Such checking shall not affect the contractor’s
responsibilities. The Engineer-in-charge may instruct the contractor to search for a
defect and to uncover and test any work that the Engineer-in-charge considers may
have a defect.

If the contractor has not corrected a defect within the time specified in the Engineer-in-

charge notice, the Engineer-in-charge will assess the cost of having the defect
corrected, and the contractor have to bear the costs.
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Name of Work: Special Repair Works for All Buildings in Arulmigu Palaniandavar
Arts & Science College Campus

I. Price Adjustment

1. For the works with contract period

Pending receipt of Amendment to Rule 14 (8) of Tamilnadu Transparency in Tenders
Rules. 2000, Price Adjustment clause shall apply for 'this work as per GO. (Ms) NO.101, Public
Work (G2) Department, dated 10.06.2009 with following criteria.

In the said Government Order, for sub para (1) of para 3 the following shall be substituted,
namely:-
(1) Price Adjustment
(a) Contracts of more than 12 months

Full price adjustment on all the- components including cement, steel, bitumen and

Petroleum, au and lubricants (POL) shall be applicable to the works with contract period of
more than 12 months instead of the present system of 18 months.

(b) Contracts of 12 months and below.

In respect of contracts of 12 months and below, price adjustment shall be applicable in respect
of cement, steel, bitumen and petroleum, oil & lubricants (POL) only.

i) Price adjustment clause will be applicable for all works where value of work put to tender
costing RS.I00 lakhs and above. However, No Price Adjustment will be applicable for
Maintenance and Repair works.

i) Price adjustment will apply only when the rates exceed or decrease by 3% or more as
compared to the-estimate rates (RBI Index Price).

iii) The price adjustment shall be calculated only on the departmental estimated cost of the work.

iv) In respect of bitumen and POL, it may be considered on 'pass through' basis with payment of
actual rates / price at the rates charged by Indian Oil Corporation.

v) All works for which price escalation/ variation is contempleted must have milestones fixed in
physical terms and have a prefixed time-line for use of inputs-clearly indicating the nature
and quantum of eligible inputs to be used for the work for the relevant period between two
mile stones. Price variation/escalation will be applicable for those quantities ‘actually’, used
by the contractor including additional quantities, if any, used or achieved ahead of the time
line. However, if the contractor does a certain quantity of the work in the third quarter
which ought have been done in earlier quarter, price variation/escalation will still be
applicable on that quantity at the rates applicable in the relevant quarter as per time-line or
period of actual use whichever is less.
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vi) Liquidated damages will b~ imposed on the contractor for the lapses / shortfall in achieving

the rate of progress as per existing schedule.

vii) The price adjustment mechanism will cease to operate for value of work executed beyond the

agreement period. But agreement period shall include the "actual period” for which the work
was "suspended officially” and extension of time permitted for any valid reasons such as,
war, natural calamities, like flood, earthquake and other risks arising out of acts of God
during the agreement period; work delayed due to the land acquisition process; change in
design, change in scope of work, etc., which is given in writing by the Tender Calling Officer

of the respective work.

c. Price variation will be calculated once in a quarter (i) in respect of cement and steel for

the works with contract period upto 12 .months and (ii) in respect of all components
except bitumen and Petroleum, Oil & Lubricants (POL), for the works with contract
period of more than 12 months, as per the specified formula from the last date of
submission of bid upto the end of agreement period provided, if the agreement is signed
within the minimum specified time, failing which, the price variation will be applicable
from the date of agreement only, based on the wholesale price' indexes of RBI. The
quarter would be reckoned with reference to the quarter of the calendar year in which the
last date on bid submission is fixed. In case of delayed agreement, the quarter in which
the agreement is signed will be reckoned for the purpose of calculation of price
adjustments.

Price variation will be operated by the respective Divisional Engineers / Executive

Engineers.
CEMENT:
_|C1-CO0
Vc =0.85x Pc X R x Co
Where,

Vc : Increase or decrease In the cost Of cement for the work done 'during the quarter under

Pc:

consideration.

Percentage of cement used on the work during the period (total quantum of cement shall be
calculated base on the provisions allowable as per standard data for each Items involved in
the work and the percentage of cement used during the period shall be assessed- based on
the milestone fixed)

--57--

Contractor



Co: Index number of whole sale prices in India for cement under table 39 of Reserve Bank of
India Bulletin released by the department of Economics Analysis & Policy, Reserve Bank
of India for the Quarter in which the agreement has been signed.

Ci:  Index number of whole sale prices In India for cement under table 39 of RBI Bulletin
released by the Department of Economics Analysis and Policy. RBI for the Quarter under
reference in which the measurement recorded in the M-book to which the particular Bill
payment is related.

R: Total value of cement involved in the work as per department rate adopted in the estimate.

* STEEL:

VC=O.85XPCXRXE_SO]
SO

Where,

Vs:  Increase or decrease in the cost of steel for the work done during the quarter under
consideration.

Ps: Percentage of steel used on the work during the period (total quantum of steel shall be
calculated based on the provisions allowable as per structural design calculations
approved for each steel members I slab- involved in the work and the percentage of steel
used during the period shall be assessed based on the mile stones fixed)

So:  Index number of whole sale prices in India for steel under table 39 of Reserve Bank of
India Bulletin released by the Department of Economics Analysis and Policy, RBI for the
Quarter under reference in which the agreement has been signed.

Si:  Index number of whole sale prices in India for steel under table 39 of RBI Bulletin
released by the Department of Economics Analysis and Policy, RBI for the Quarter under
reference in which the measurement recorded in the M-Book to which the particular Bill
payment is related.

R: Total value of steel involved in the work as per department rate adopted in the estimate.

Explanations:

* The Price Adjustment will be calculated once in a quarter.
e The quarter will be reckoned with reference to the quarter in which the date of
agreement is falls.
e The Index number of whole sale prices in India for the each quarter to be taken in to

account as indicated below, for the purpose of arriving at the price variation.
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The Index number of whole sale prices

Quarter Months involved _
of India for the month
1% quarter of the year - January - March January
2" quarter of the year - April - June April
3" quarter of the year July - September July
4™ quarter of the year October - December October

eThis price adjustment shall be calculated in respect of cement and steel based on the department
rate adopted in tile estimate.

e The price adjustment shall also apply for the materials viz. Bitumen & POL, on pass
through basis whenever the Indian Oil Corporation revises their prices.

e The difference in cost payable to be contractor under this clause will be paid along
with the final bill payable to the Contractor.

POL IN RESPECT OF MACHINERIES USE

VFf =0.85XxPfXRX F'_Fo]
Fo

VT : Increase or decrease in the cost of POL for the work done during the quarter under
Consideration.

Pf:  The weightage of fuel component on the hire charge of machineries shall be taken as 15%
of the total hire charge.

Fo: Cost of POL on the date of agreement.
Fi:  Cost of POL as per the revision ordered by Indian oil Corporation

R:  Higher charge of the machinery Involved for each Item of work
POL IN RESPECT OF CONVEYANCE :

e The increase / decrease in cost of fuel (high density diesel) whenever announced by
Indian oil Corporation may be calculated & conveyance charges for every item arrived
at and actual difference shall be paid based on the following formula.

vt ={E— £o) x E Y, 4-50]{1 5-86:]
Fo _
Where,
Vf: Theincrease | decrease in cost of fuel due to the revision in cost of fuel (diesel) for the

co-efficient 1.60 under column 5 for SI.No.2 of the conveyance table approved In
Schedule of Rates.

Fi: The coat of fuel on the date of agreement

Fo: The cost of fuel as per the revision ordered by Indian Oil Corporation.
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450 :

5.66 :

Average kilometre per one litre.

The load that Can be carried by a lorry.

2. Price Adjustment for the works with contract period of more than 12 Months

» Price adjustment for all the Components shall be applicable where the period of contract

is more than 12 months based on the mile stones fixed.

It shall apply only for the 5™ mile stone and above.

The price variation other than cement steel, bitumen & POL shall be calculated based on
the schedule of rates of Subsequent year.

The method of adopting price adjustment clause for cement, steel, bitumen & POL shall

remain the same as already explained under clause 1 (i) above.

General:

Price adjustment clause shall apply only when,

The work is progressing as per the mile stones fixed on physical terms.

The quantum of cement, steel, bitumen & POL required for use on work during each
quarter shall be mentioned in the tender schedule as well in the agreement itself in
physical terms.

Further, If the contractor does a certain excess quantum of work In the second quarter
itself. Which is expected to be done in the third quarter as per mile stone fixed shall be
eligible for price adjustment.

Similarly, if the contractor does a certain quantum of work In the third quarter, which
should IJ have been done in the second quarter itself, as for mile stone fixed, is not
eligible for price adjustment.

This clause shall be applicable for the period from the date of agreement upto the end of
agreement period. The agreement period shall include the “actual period" for which the
work was "Suspend officially" and the extension of time permitted for any of the valid
reasons such as, war, natural calamities like, flood, earth quake, other risks arising out of
acts of God during the agreement Period" work delayed due to the land acquisition
process, changes in design change In scope of work etc. In writing by the Tender inviting
Authority for the work.

The Joint Commissioner/Executive Officer concerned are empowered 10 arriving at the

price variation and also for making payments / recoveries, under this clause. .
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Il. MILE STONES :

Mile stones shall be fixed in physical terms towards the usage of cement & steel for every

quarter. Preferably, actual quantity of cement & steel required for every quarter for the early

completion of the project Within the specified agreement period, based on the guidelines Issued

inrespect of fixation period of completion.

Quarter Quantity of cement Quantity of steel

1" Quarter | .......... Metric tone | .......... Metric tone
2" Quarter | .......... Metric tone | .......... Metric tone
39 Quarter | .......... Metric tone | .......... Metric tone
4™ Quarter | .......... Metric tone | .......... Metric tone

1. LIQUIDATED DAMAGES:

It for may reason, which does not entitle the contractor to an extension of time. The rate
of progress of works. (or) any section of work is at any time. In the opinion of the
Executive Engineer, in charge considered to be very slow to ensure the completion within
the prescribed time (or) extended time for completion, the Executive Engineer, In charge
shall notify the contractor In writing and contractor shall there upon take such steps as
may be necessary. and the Executive Engineer’, in charge may ask the contractor to
expedite progress so as to complete the works (or) section of work within the prescribed
Ume (or) extended time.
The contractor shall not entitle for any additional payment for taking such steps. As a
result of any notice given by the- Executive Engineer, In charge under this clauBe, the
contractor may seek the Executive Engineer concerned, permission to do any work at
night hours (or) on Sundays also, which clays are recognized locally as days of rest or
equivalent recognized days. Such permission shall' not be unreasonably refused by the'
Engineer-In-Charge.
¢ |f the contractor fails to ‘complete whole of the works (or) any part there of (or) section
of the works within the stipulated period of individual quarterly mile stones, (including
any bonafide extensions allowed by the competent authority without- levying
liquidated damages) the Executive Engineer, concerned "lay without prejudice to any
other method of recovery may deduct 0.1% of contract value per calendar day or part
there of for the period of delays occurred, subject to a maximum of 10% of the
contract value.
e The penal amount may be recovered from any amount which may be due to be paid for
the work done by him. Further, the receipt of payment or deductions of such damages
from the contractors shall not relieve the contractor from his obligation to complete the

works (or) from any other his obligations and liabilities under the contract.
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e The liquidated damages for the Whole of the work shall be filled up at the time of

concluding agreement as below :

Penalty
Mile stone — | - Rs. Per day
Mile stone — |1 - Rs. Per day
Mile stone — 11 - Rs. Per day
Mile stone — IV - Rs. Per day

The mile stones shall be fixed at the time of agreement after obtaining programme of work

IV. BONUS FOR ADVANCE COMPLETION OF WORK:

e Bonus as an' incentive for the advance completion of work by the contractor at a
minimum of one tenth of the period on the period of Completion, shall be entitle for
the bonus at 1% on the value of the actual quantum of work executed by him at the
tendered rate.

e The Engineer, Incharge shall in writing notify to his higher authorities about the early
completion of the work. It should be ensured that the completion report for the work
should have been Issued in the case before making payment towards bonus to the
contractor.

V. BID CAPACITY:
o The experience of the contractor In the particular field may be taken Into account from
any period of his total carrier

o The annual turn over by the contractor also maybe taken into account from any period of
his total carrier Provided that, the contractor shall remain in live list till date
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Table IV: Preliminary Test : WORK TEST ACCEPTANCE CRITERIA FOR CONCRETE (ALL GRADE)
Minimum No. of Minimu . Minimum No. of specimens taken from the same days
Speci f h batch m Criteria for work Minimum Frequen
pecimens from each batc u equency
(cubes) Freq\tj enc | acceptance Cubes Beams
n .
corr? dr?e?sive corz O||r{:19)s/§ive Ho7u2rs %est 7 days test Crlter;a o
P 28 days P 25 days as an In terms of acceptance
strength test . strength test . asan ional | the quality of In terms of
as optional compressive as an compressive optional optiona quality period
test if strength test optional test strength test test if test if concrete
) X ) . desired
desired if desires desired
1 2 3 4 5 6 7 8 9 10 11
5 5 For each | Accept for if 3 3 3 3 For every At such Accepted to
batch average 150 cubic intervals as | average
with a compressive metre of the strength of the
minimum | strength of the concrete or Engineer specimen test
of three | specimen part thereof incharge, is not less than
batches tested is not may the strength
less than the decide. specified
compressive However in | Table —I (For
strength the case of | optional test
specified in concrete see Table-2)
Table —I (For sample subject to the
Optional tests shall be condition that
See Table-2) drawn on only one out
subject to the each day of three
condition that for the first | consecutive
only one out four day of | test may give a
of five concreting | value less than
consecutive and there the specified.
test may give after Strength but
a value less atleast. this shall not
than specified Oncein7 be less than
strength days of 90% for the
concreting | specified
strength
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1 2 3 4 5 6 7 8 9 10 11
10 For each Accept if 5 5 5 5 For every At such Accept if
batch with average 150 cubic intervals as average
a minimum | compressive metre of the strength of
of three strength of concrete or Engineer the
batches the part thereof incharge specimen
specimens may tested is not
tested is not decided. less than
less than the However in strength
compressive the case of | specified in
strength controlled | Table-I (For
specified in concrete optional
Table-1 samples tests see
subject to shall be Table-32)
the drawn on subject to
condition each day for the
that the the first four | condition
average days of the | the one out
compressive concreting of five
strength and there | consecutive
shall be after atleast tests may
more than one se give a value
the specified ven days | less than the
compressive concreting specified
strength in strength.
Table-l, by
atleast the
value of
standard
deviation*
of the series
of the test
* Standard
deviation

* standard deviation = d2/(n-1)
Where ‘d’ individual deviation from the average and ‘n’ number of specimens tested
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Tender Date
E.M.D Amount

ARULMIGU DHANDAYUTHAPANI SWAMY THIRUKKOIL, PALANI

Price Tender Schedule

1 28.04.2022
: Rs.46,000/-

Period of contract : 4 Months

Name of work

- Special Repair Works for All Buildings in Arulmigu Palaniandavar Arts & Science College Campus

S. | Qty.infigures DESCRIPTION TNBP Unit of Rate of payment to be entered Total
no & words NO | calculation both in fig & words amount in
Rs.
1 Dismantling, clearing away and carefully stacking materials 18
useful for re-use for any thickness of walls
a | 4.50cum (Four | Brick / stone masonry in Cement mortar walls under 3m 1m°(one
point five zero | high cubic
cubic metres) metre)
b 280.00sgqm Dismantling, clearing away and carefully stacking materials 1m*(one
(Two hundred | useful for re-use for any thickness of walls weathering square
and eighty course & pressed tiles metre)
square metres)
c 855.00sgm Clean removal of Cement plaster from walls 1m*(one
(Eight hundred square
and fifty five metre)
square metres)
2 120.00cum Earth work excavation for foundation in all soils and sub- | 23 & 1m’(one
(One hundred | soils and to full depth as may be directed except in rock 24 cubic
and twenty requiring blasting inclusive of shoring shuttering, bailing out metre)

cubic metres)

water wherever necessary and depositing the surplus earth
within the compound in places shown by the departmental
officers with an initial lead of 10 mts and initial lift of 2 mts.
and clearing and levelling the site, etc., complete complying
with standard specification.
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64.00cum Supplyng and Filling for 40mm Gauge hard broken jelly for | Special | 1m3(one
(Sixty four Dispersion Trench including Laying Finishing Etc. Complete cubic
cubic metres) | Complying With Std Specification (The Rate Is Inclusive of metre)
Necessary and as Directed by the Departmental officers)
80.00Rmt Supplying, Laying and Jointing Glazed Stone Ware pipes of | Special | 1Rmt (One
(Eighty running | the 100mm dia approved Quality with Spigot and Socket running
metres) ends and fixing them in dry contition using Spun yarn and metre)
cement including petty masonry shoring and Strutting
Wherever found Necessary and laying the pipe line in the
alingnment at the Specified Gradient and Testing With
Necessary Tools and plants etc.and Refilling the Trench
With Excavated Earth and Leveling the Groung Etc.,
complete complying with Standard Specification.(Earth
work excavation, Refilling With Excavated Earth will be
Measured and paid Separately.
56.00cum Supplying and filling in foundation, basement, etc with Earth | 24 & 1m°’(one
(Fifty six cubic | filling in layers of not more than 15 cm thick well watered, 25 cubic
metres) rammed and consolidated etc. complete complying with metre)
standard specification and as directed by the departmental
officers.
6.00cum (Six | Cement Concrete 1:3:6 (One Cement, Three sand and Six 28 1m°’(one
cubic metres) | broken stone jelly) using 40mm size hard broken stone jelly cubic
for dummy columns, excluding cost of centering shuttering metre)
reinforcement grills and fabrication charges but including
curing etc. complete. (Reinforced Cement Concrete 1:2:4
for slab to be extended upto top of splashing with pressed
tiles and future extension rods to be embedded in CC 1:3:6
(One Cement, Three Sand and Six hard broken stone jelly).
Dummy columns should be at least 1 metre height)
4.50cum (Four | Brick work in Cement Mortar 1:5 (One cement and five | 31 & 1m’(one
point five zero | sand) using best quality of country bricks size 8"x4-1/4"x2- | 31C cubic
cubic metres) | 3/4" for foundation and basement including curing, etc., metre)
complete complying with standard specification.
85.00sgm Removing and Re laying Interlocking paver block including | Special | 1m*(one
(Eighty five levelling the base preparation of sub base, laying out the square
square metres) | paver, cut the places to fit the edge, vibrating the pavers and metre)

sweeping the sand (grouting and laying charges etc.,
complying with std., specification.,
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9 400.00sgm Plastering with Cement Mortar 1:3 (One Cement and Three | 56 & 1m*(one
(Four hundred | Sand) 12mm thick mixed with water proofing compound 57 square
square metres) | conforming to BIS at 2% by weight of cement used metre)

including finishing, curing, etc., complete in all floors
complying with standard specification and as directed by the
departmental officers.

10 458.00sgm Plastering with Cement Mortar 1:5 (One cement and Five | 56 & 1m*(one
(Four hundred | sand), 12mm thick in all floors including curing etc. 57 square
and fifty eight | complete complying with standard specification and as metre)
square metres) | directed by the departmental officers.

11 | 111.00kg (One | supplying and fixing of ms sheet name board 1kg (One
hundred and | (1.50mX0.90m) using outer L angle 40mm alround and cr kilo gram)
eleven kilo sheet (1.50mX0.90m) size and 80mm MS pipe 4.50m height

grams) X 2nos including all cost of materials and labour charges for
conveyance ,welding and erection charges etc;

12 16.50sgm Solid PVC door shutters using 19 Gauge 19mm MS square | Special | 1m?(one
(Sixteen point | tubes for styles and outer frames. 15mm MS square tubes square
five zero square | for top, lock and bottom rails. The steel tubes shall be metre)

metres) covered with 5mm thick solid PVC sheets. Shutter using
5mm thick solid PVC sheets for panelling shall rigidly fixed
in position including necessary furniture and fittings. The
over all size of styles shall be 50mm x 30mm. The over all
size of top rail, Lock rail and bottom rail shall be 75mm x
30mm. The over all size of frames shall be 50mm x 45mm,
with suitable rabate for housing the shutter.

13 117.00sqft labour charges for college Entrance name board letter | Special | 1sqft (one
(One hundred | writing including all cost of material and labour charges etc., square feet)
and seventeen | complete complying with standard specification.
square feets)

14 | 8nos. (Eight | Supplying and fixing in position Indian make white glazed | Special Each

numbers) earthenware squating type urinal of best quality and

approved make including dismantling masonry, if necessary
and re-doing the same to original condition, etc., complete
complying with standard specification. (The squatting urinal
should be got approved by the Executive Engineer before
use on works).
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15 280.00sgqm Finishing the top of roof with one course of machine pressed 44 1m*(one
(Two hundred | tiles of size 200mm x 200mm x 20mm of approved quality square
and eighty set in Cement Mortar 1:3 (One Cement and Three Sand) metre)
square metres) | 12mm thick mixed with water proofing compound
conforming to ISS at 2% by weight of cement used and the
joints pointed neatly to full depth of tiles with the same
cement mortar mixed with red oxide and water proofing
compound including curing etc., complete complying with
standard specification and as directed by the departmental
officers
16 2250.00sgm | Pointing the top of roof with Cement Mortar 1:3 (One 62 1m*(one
(Two thousand | Cement and Three Sand) with water proofing compound square
two hundred | conforming to ISS at 2% by weight of cement used and the metre)
and fifty square | joints pointed neatly to full depth of tiles with the same
metres) cement mortar mixed with red oxide and water proofing
compound including curing etc., complete complying with
standard specification and as directed by the departmental
officers
17 | 54.00sgm (Fifty | Pointing with Cement Mortar 1:3 (One Cement and Three 62 1m*(one
four square Sand) for cut stone walls including all cost and conveyance square
metres) of all materials etc., complete. metre)
18 24.00sgm Dadooing walls with best approved quality, white / colour | 39A & | 1m*(one
(Twenty four | glazed tiles of sizes printed design colour glazed tiles of size | 39J square
square metres) | 300mm x 200mm x 6mm set in Cement Mortar 1:2 (One metre)
Cement and Two sand) 10mm thick and pointing the joints
with white cement mixed with colouring pigments at the rate
of 0.40 Kg. / sg.m. neatly in all floors, curing, etc.,
complying with standard specification and as directed by the
departmental officers.
19 27.00sgm Paving the floor with pre-polished concrete anti-skid tiles | 39A & | 1m?*(one
(Twenty seven | (Required shape and design) of 20mm thick of approved | 39J square
square metres) | quality and colour laid in Cement Mortar 1:3 (One Cement metre)

and Three sand) 20mm thick and pointed with white cement
mixed with colouring pigment at the rate of 0.40 Kg. / sq.m.,
curing, etc., complete complying with standard specification
and as directed by the departmental officers. (The make and
brand of the tiles should be got approved by Executive
Engineer before use on works)
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20 Supplying and fixing in position best quality UPVC pipes of | Special
various dia having 6 kg / sq.cm. pressure BIS mark and
providing leak proof joints using UPVC adhesives including
fixing to the wall with special Upvc / MS clamp, teak wood
plugs, brass screws, etc., and making connection to all
sanitary fittings, dismantling masonry / RCC works
wherever found necessary and making the good dismantled
portion to the original condition, including testing for any
leakages, etc., complete complying with standard
specifications. (The UPVC pipes should be got approved by
the Executive Engineer before use on works). The rate for
earth work excavation will be measured and paid separately
in the cases where the pipe lines are proposed to laid below
ground level
a 130.00Rmt 25mm dia pipe 1Rmt (One
(One hundred running
and thirty metre)
running metres)
b 830.00Rmt 50mm dia pipe 1Rmt (One
(Eight hundred running
and thirty metre)
running metres)
21 Supplying and fixing in position UPVC specials of the | Special
following dia and types of approved quality confirming to
BIS and providing leak proof joints including fixing to the
walls and giving connection to the UPVC soil stacks,
dismantling the masonry or RCC
a | 15nos. (Fifteen | 25 mm coupling Each
numbers)
b | 50nos. (Fifty | 25mm elbow Each
numbers)
c 10 nos. (Ten | 25mm union Each
numbers)
d | 40 nos. (Fourty | 25mm tee Each

numbers)
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e 50 nos. (Fifty | 50mm elbow Each
numbers)
f 20 nos. 50mm tee Each
(Twenty
numbers)
g 50 nos. (Fifty | 50mm coupling Each
numbers)
h | 30nos. (Thirty | 25mmx20mm reducer Each
numbers)
i | 12 nos. (Twelve | 25mm hex nipple Each
numbers)
j 20 nos. 50mmx40mm reducer Each
(Twenty
numbers)
22 Supplying and fixing in position first quality and approved | Special
variety of Gun metal Gate Valve / Wheel Valve with BIS
make of the following dia including cost of shellac, thread
balls, etc., complete complying with standard specifications
(for both internal
a 20 nos. 50mm gate valve Each
(Twenty
numbers)
b 20 nos. 25mm gate valve Each
(Twenty
numbers)
c 10 nos. (Ten | 20mm gate valve Each
numbers)
23 | 60 nos. (Sixty | Supplying and fixing in position 15mm dia brass CP screw | Special Each
numbers) down tap (heavy duty) of approved make conforming to BIS
specifications and quality including cost of shellac, thread,
etc., complete complying with standard specification and
including cutting and threading wherever necessary. (Taps
should be got approved by the Executive Engineer before
use on the works)
24 5 nos. (Five Supplying and fixing 1000 liters PVC water tank including | Special Each
numbers) labour charges for fixing and Necessary specials etc.,

complete.
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25 13.00sgm Manufacturing, supplying and fixing Precast Reinforced | Special | 1m“(one
(Thirteen Cement Concrete slabs of50mm thickness in RCC 1:2:4 (one square
square metres) | cement, two sand and four aggregates), using 20 mm HBGS metre)
jelly excluding cost of reinforcement steel in position but
including cost of moulding charges, casting of slab,
finishing, curing and fixing in position in all floors etc.,
complete complying with standard specification and as
directed.
26 70.00kg Supplying, fabricating and placing in position Mild Steel / 86 1kg (One
(Seventy kilo | Ribbed for Steel grills for all RCC works as per design given kilo gram)
grams) including cost of steel and G.I. binding wire in all floors etc.
complete  complying  with  standard  specification.
(Contractor has to make his own arrangements for the supply
of steel and binding wire)
27 Supplying and fixing in position best approved of BIS | Special
quality PVC rain water down fall pipes having a pressure of
4 kg. / sq.cm including cost of necessry PVC shoe, PVC
bend, cast iron gratings of required diameter and special
clamps, brass screws, nails, etc., and fixing of cast iron
gratings at junction of parapet and the RCC roof slab
including finishing neatly etc., complete. The rate shall be
inclusive of cast of removable cast iron grating. The PVC
pipe shall be fixed in wall with special type of "U" clamp at
the centre of the pipe line in addition to those for more than
3.0 metre pipe length, etc., complete complying with
standard specification.
a 71.50Rmt Pvc Rain Water 160mm dia pipe 1Rmt (One
(Seventy one running
point five zero metre)
running metres)
b 72.00Rmt Pvc Rain Water 110mm dia pipe 1Rmt (One
(Seventy two running
running metres) metre)
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28 | 48580.00sgm | Painting one coats of old plastered wall surface with ready | 66A 1m*(one
(Fourty eight | mixed water based emulsion paint of first class quality and square
thousand five | of approved colour over a priming coat including thorough metre)
hundred and | scrapping, clean removal of dirt, and including necessary
eighty square | plaster of paris putty, wherever required etc., complete

metres) complying with standard specification.

29 | 4800.00sqgm | Painting old wood work with one finishing coat of synthetic | 66A 1m*(one
(Four thousand | enamel ready mixed paint of approved quality and colour in square
eight hundred | all floors including the cost of primer etc., complete metre)
square metres) | complying with standard specification. (The make, quality

and colour of paint should be got approved by the Executive
Engineer before use on works.)

30 2000.00sgm | Painting old iron works such one coat as steel doors, | 66A 1m*(one
(Two thousand | windows, ventilators, window bars, balustrades etc., with square
square metres) | one coat of best approved first quality and colour of metre)

synthetic enamel paint etc., complete complying with
standard specification. (The make, quality and colour of
paint should be got approved by the Executive Engineer
before use on works.)

C GST 6%

S GST 6%

Total Amount
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