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GOVERNMENT OF TAMILNADU 
PUBLIC WORKS DEPARTMENT 

 

Office of the Superintending Engineer, P.W.D., 

Buildings (Construction & Maintenance) Circle , 

Medical Works, Coimbatore. 

 

Name of work : Construction of additional building for 

strenthening of Trauma emergency care 

centre (TECC) in first floor of operation 

theatre with connecting ramp for 

comprehensive emergency care in 

government head quarters hospital at 

Pollachi in Coimbatore District.. 

 

Tender shall be submit on or 
before 3.00 pm. On 

 

 

E.M.D.                                                        : 

: 10.05.2022 

 

 

 

Rs. 88,000/- 
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Kf;fpa mwptpg;G 

 
 

Kd;itg;Gj; njhifia Njrpa Nrkpg;Gg; gj;jpuq;fshfj; 

jUtjha; ,Ue;jhy; xg;ge;jg;Gs;sp mwptpg;gpy; njhptpj;jgb 

Fwpg;gplgl;Ls;s nraw;nghwpahsH ngaUf;F mlkhdk; 

nra;j  gpd;dNu xg;ge;jg;Gs;spAld; ,izf;f Ntz;Lk;. 

mlkhdk; nra;tjw;fhd tpz;zg;gj;jpy; ifnahg;gkpl;lhy; 

kl;Lk; NghjhJ. jtwpdhy; fz;bg;ghf xg;ge;jg;Gs;sp 

fzf;fpy; vLj;Jf; nfhs;sg;glhJ> cldbahf js;Sgb 

nra;ag;gLk;. 
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ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 

 
1. Name of the tenderer and address :  

2. Name of work   

3. Date of tender :  

4. Total value of tender : 

5. Details about E.M.D. enclosed for this 

tender and its validity : 

 Including the Goods and Services Tax 

 (GST) Amount 

6. Registered class of the tenderer with  
monetary limit and department in which 
registered.  Certified copy of the 
registration should be attached. : 

 
7. Recent work (details about name and 

place of work, value of the work etc., 
should be furnished) : 

 
8. Works under execution (details about 

name and place of work value of the 
work etc., should be furnished) : 

 

9. Command of labour in brief : 

10. Turnover of previous year (Particulars 

for a period of three consecutive years 

to be furnished) : 

 
11. Whether Income Tax clearance certificate 

is enclosed.   If not when it will be  

produced? : 

12. (i)    GST Registration Number : 

(ii)   Whether GST clearance 
certificate is enclosed? If not, when  
 it will be produced? 
  
 
: 
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13. In case of registered co-operative 
societies they should furnish name of 
the nominee with their credential details 
at the time of tender itself.  They should 
also certify, that the nominee of the 

 
 

society is not a registered contractor 
in the Dept. : 

 
14. TECHNICAL  ASSISTANT  DETAILS 

1. Name : 

 
Qualification certificate 

Experience certificate : 

 
2. Name : 

 
Qualification certificate Experience 

certificate  : 

 
OR 

1.    Name : 

If retired Civil Engineer, Designation  

and date of retirement (copy to be  

enclosed) : 

 
15. Any other details : 

 

NOTE :    The consent letter from the Technical Assistant proposed to be employed should be 
obtained and enclosed with the tender. 
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DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER 
 

1. Name : 

2. Address : 

3. Age : 

4. Native place : 

5. District : 

6. Qualification : 

7. Year of passing : 

8. No. of years of employment : 

9. Name of the Division in which  

registered as an unemployed Engineer        : 

10. Date of registration : 

11. Class of contractor : 

Monetary Limit  

12. Previous experience in year 

a) Irrigation        b)   Head works  

c) Building          d)  Bridges  

e)   Others 

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet) 

 

 

13. Annual turnover for first three years  : 

14. Solvency / Immovable / Cash : 

15. Tools and Plant owned : 

16. Was there any default in fulfilling terms   

of contract and result and penal action : 
 

17. Special remarks if any : 
 

 
Station   :        Signature and name of the 
Date      :            Unemployed Engineer  
 

Contracts Name of work Value of work Period of work         Nomination of tender 
 
      (1)                          (2)                           (3)                             (4)                                   (5) 
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO 

CONTRACT APPENDED WITH T.N.B.P. 

1.  POSTAL TENDERS : 

 
1.1) The contractor may have the option to present the tender directly or to send registered  

            post acknowledgement due; on or before the last date for receipt of tenders.  

1.2) In case of sending tenders by registered post acknowledgement due it is the responsibility  

          of the tender himself to dispatch the tender sufficiently early so as to reach the tender  

          opening authority before the date and time notified in the tender notice for opening of  

          tenders. 

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders by               

          post beyond the notified date and time or loss in transit etc. 

2.  E.M.D  
The acceptance of EMD in various approved forms duly pledge in favour of the Executive 

Engineer concerned is subject to the specific condition that the successful tenderer should 

pay the Security Deposit (including E.M.D) in the form of small savings scripts\ deposits \ 

Accounts\ Irrevocable Bank Guarantee in the prescribed format in lieu of other mode of 

payment for E.M.D.  If offering Indravikas patras, the Contractor should note his name in the 

back side of the said patras and to furnish a letter stating that he is submitting the Indravikas 

patras of such Indira Vikas Patras will only be taken for calculation. 

3.  SECURITY DEPOSIT: 

         In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of 

contract minus the E.M.D. already remitted) will be collected at one time only equivalent to 2% 

of the contract value including GST Amount). The Security Deposit can be paid to the contractor 

asking them to invest the amount so paid in small savings scripts and to hand over to the 

Executive Engineer concerned by pledging them in his favour, subject to the condition that 

unless the contractor remit the security deposit in small savings scripts (which will be returned 

after observing the rules in force), their further bill to the work carried out by them will not be 

paid. 

 

Additional security deposit will have to paid by successful tenderer if called for, Irrevocable bank 

guaranty in the prescribed form shall be accepted towards security deposit retention money also 

(G.O.Ms.No.283/PW(G2)Dept./Dt.21.05.99). 

4. GST: 
      The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 

the Works described in the Bill of Quantities excluding GST along with sum of the quoted 

tender value excluding GST at the end (both in figures and words). 
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5.  WITHHELD AMOUNT: 

 

The withheld amount at 5% percent be recovered from each bill based on the value of 

work done. 
 

6.   CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO UNPRECEDENTED 

FLOODS AND OTHER ACTS OF GOD: 

The work executed by the contractor under this contract shall be maintained at the 

contractor’s risk until the work is taken over by the Executive Engineer.  The Government shall 

not be liable to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic 

eruption, earth quakes, other convulsions of nature and all other natural calamities, risks arising 

out of acts of God during such period and that the option whether to take insurance coverage or 

not to cover such risks is left to the contractor. 

 

7.  STANDARD SPECIFICATIONS: 

For detailed description of various items of work to be executed in addition to the brief 

description given in the schedule and for the rights and obligations of the Contractors etc, the 

attention of the contractors is invited to Tamil Nadu Building practice which should be followed in 

all respects both in letter and spirit.  The materials used, the workmanship, the mode of 

execution of the work etc., should conform to relevant specification of TNBP or Indian Standard 

Specifications as may be specified. 

 

8.  SAFETY CODE: 

The safety measures and all amenities for the labours shall be made by the Contractor at 

his cost as indicated in the safety code vide appendix to General Conditions to Contact and 

clause 34,35 and 42.1 to 42.6 of General Conditions to Contract. 

 

9.  RETENTION OF 2½% FOR ONE YEAR: 

In case of contract for construction of building either permanent or semi Permanent 

buildings, a sum equivalent to 2½ % of the value of work done will retained with the 

Government for a period of one year reckoned from the date of completion of the work in order 

to enable the departmental officers to watch the effect of all seasons on the work done by the 

contractor.  The amount so retained with the Government will be refunded, only on expiry of 

one-year period referred to above and on execution of indemnity bond by the contractor for 

further period of four years.  

 

The contractor shall be liable to set right all defect arising out his faulty Execution of sub 

standard work notice during the above five years period at his cost (G.O.Ms.No.283/PW(G2) 

Dept. / Dt.21.05.99). 

           In addition to the aforesaid security deposit, retention amount shall be deducted from the 

running account bills, a sum equivalent to 5% (Five Percent) of the total value (including the 

Goods and Services Tax (GST) Amount for all the running account bill) of each bill as retention 

money  

Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value of the work so 

far executed will be released to the contractor on payment of final bill, and in the final bill, the 

Goods and Services Tax (GST) amount retained in previous payment has to be released to the 

contractor without interest. 

          And the balance 2½% will be retained for a period of one year reckoned from the date of 

completion of the work, as all defects shall have been made good according to the true intent 

and meaning hereof, whichever shall happen last   

The retention money of 2½% including GST (Two and a Half Percent) of the total value of 

contract after deducting any amount due to the Department, shall be refunded to the Bidder 

without interest after the defects liabilities attached to the contract is over. 
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10. PRICE ADJUSTMENT CLAUSE: 

 

Price adjustment clause (To account for rise or fall in the money value during the contract 

period) is applicable for this contract as per G.O. Ms. No. 60, Public Works Department, dated 

14.3.2008 and G.O.Ms.No.101 Public Works (G2) Department dated 10.06.2009. 

 APPLICABLE 

 

Price Adjustment clause is eligible for this work subject to the following Conditions: 
 

Price adjustment on all the components is applicable, if the contract period is above 12  months 

as per specified formula. 
 

Price adjustment on cement, steel, bitumen and POL is applicable, if the contract period is 12 

months and below 
 

Price adjustment will apply only when the fluctuation of rates exceeds by 3% compared to the 

estimate rates (Reserve Bank of India – Index Price) 
 

Price adjustment will be calculated only on the estimated cost of work. Bitumen and POL will be 

considered on “Pass through” basis with payment of actual rates / price at the rates charged by 

Indian Oil Corporation. 
 

Price adjustment will be made for both increase and decrease in the cost of materials. 
 

Price variation will be calculated once in a quarter in respect of cement and steel as per specified 

formula from the date of agreement up to the end of agreement period. 
 

For the purpose of calculating price adjustment, the quarter would be reckoned with  reference 

to the quarter of the calendar year in which the agreement is signed. 
 

Price escalation will be calculated based on milestones fixed in physical terms and prefixed time 

lines for usage of inputs, which would clearly stipulate the nature and quantum of cement, steel 

and other inputs which would be utilized for the work in each time period between two 

milestones. 
 

Escalation will be given for only those quantities which would have been used had the contractor 

stuck to this original time line. 
 

If the contractor does a certain quantity of the work in the third quarter which he should have 

done in the second quarter, he can still claim escalation on the quantity at the rates as applicable 

in the second quarter. 

Price adjustment mechanism will cease to operate for the value of work executed beyond the 

agreement period. 

Agreement period shall include the “actual period” for which the work was “suspended officially” 

and extension of time permitted for any valid reasons, such as, war, natural calamities, like 

flood, earthquake and other risks arising out of acts of God during the agreement period; work 

delayed due to the land acquisition process; change in design, change in scope of work, etc., 

which is given in writing by the Tender Calling Officer of the respective work.  If the contractor 

fails to complete whole of the works (or) any part thereof (or) section of the works within the 

stipulated period of individual quarterly milestones, (including any bonaified extensions allowed 

by the Competent Authority without levying liquidated damages) the Executive Engineer 

concerned may without prejudice to any other method recovering may detect. 0.1% contract 

value per calendar day (or) part thereof for the period of delays occurred, subject to maximum of 

10% of the contract value. 

 

11. BONUS – APPLICABLE 

Bonus as an incentive for advance completion of work by not less than 10% of agreement period 

will be paid at 1% on the value of actual quantum of works executed at tendered rates. 
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                                                          GOVERNMENT OF TAMILNADU 

PUBLIC WORKS DEPARTMENT 

Office of  the Superintending Engineer, P.W.D., 

Buildings (Construction & Maintenance) Circle, Medical works, Coimbatore – 641 001. 

 

Name of work : Construction of additional building for strenthening of Trauma 
emergency care centre (TECC) in first floor of operation theatre with connecting ramp for 
comprehensive emergency care in government head quarters hospital at Pollachi in 
Coimbatore District. 

 

Last Date for receipt of tender   :   10.05.2022 upto 3.00 pm 
 

 

Date and time of opening   :   10.05.2022   at 3.30 pm  

 

 

E.M.D to be remitted  :   Rs.88,000/- (Rupees Eighty Eight Thousand 

only) including the Goods and Services Tax 

(GST). 
 

Mode of E.M.D. to be remitted: In the shape of Demand draft of the Nationalized and 

Scheduled banks drawn in  favour of Executive Engineer concerned and National Saving script / 

Deposit / Accounts of postal Department  pledged in favour of the Executive Engineer concerned.  

Note : 

1. The tender document and E.M.D. should be enclosed and covered with sealed. Tenders not 

submitted in sealed cover will be summarily rejected. 

 

2. The rate In words and figures for each item of schedule should be furnished by the tenderer 

without fall In appropriate columns. Corrections scribbling overwriting and erasing (should be 

avoided as far as possible) should be attested by the contractor. 

 

3. The total value of each Item of work should be worked out and entered in the amount 

column.  Proper care must be taken in working out the value of each item of work taking Into 

account the unit for which the rate is quoted and the quantity of work to be done under the 

Item. 

 

4. The total of each page should be noted at the end of each page and carried over to 

next page. The grand total value of the tender should be worked out and furnished at the 

end, both in words and figures. 

 
5. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 

the Works described in the Bill of Quantities excluding GST along with sum of the quoted 

tender value excluding GST at the end (both in figures and words). 

 
6. The Tenderer shall quote the rates excluding GST for the quantity and units specified under 

metric units under schedule. 
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration in P.W.D. as a Civil & Electrical contractors shall be attached with the 

tender. 

 

2. Current Income Tax clearance certificate shall be enclosed with the tender, 

 

3. The Tenderer should furnish the Copy of Goods and Services Tax(GST) Registration No.  

 

 

4. E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of 

the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned 

and National Saving Scrip/Deposit/Accounts of Postal Department pledged in favor of the 

Executive Engineer concerned Indravikas patras are acceptable. The tenderer should write in 

the back   of Indrayikas   Patra  his   name   and   address.      He   should   also give an 

undertaking to the Executive Engineer in writing that the Indravikas patras bearing relevant 

register number are submitted as E.M.D. No other mode of payment will be accepted. 

 
5. The successful tenderer should convert the E.M.D. already deposited and additional security 

deposit if any required for the fulfillment of contract into National Savings Certificates / 

Accounts pledged in favour of the Executive Engineer concerned. 

 
6. The following particulars shall also be furnished by the contractor along with the tender. 

 
a) List of details of works executed by the contractor with their value. 

 

b) A list of details of work under execution by the contractor with their values. 

 
c) Annual turnover of the last one year (necessary certificate to the effect issued by the 

respective bank shall be attached) 

 

7. The tender documents will be issued to the contractors registered in Public Works 

Department in the appropriate class. 
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SPECIAL INSTRUCTION TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all 

items. 

2. The rates should be filled in neatly in figures and in words and taking into account the 

metric units specified in the tender, scribbling, over writings and erasing should be avoided as 

far as possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in working 

out the amount of each item of work taking into account the unit for which the rate is quoted 

and the quantity of work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and the 

grand total value of work should be worked out and shown at the end. And the Tenderer 

shall quote the rates and prices (both in figures and words) for all the items of the Works 

described in the Bill of Quantities excluding GST along with sum of the quoted tender value 

excluding GST at the end (both in figures and words). 

5. The tender should be submitted along with a covering letter giving full details, as called for in 

the tender notice together with the copy of letter registering them into the appropriate class. 

6. In case the tenderers who are eligible for confessional Earnest Money Deposit and accordingly 

they should furnish the reference No. and date in which the concession was granted to them 

A copy of the aforesaid reference may be enclosed along with the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the tender 

or the tender in which the Income Tax clearance certificate for the current year was submitted 

to this office should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the agreement, 

No. date, department in which the work was carried out, etc., should be furnished so as 

to assess the previous experience of the tenderers.  Year wise details should be furnished so 

as to see that these tenderers have minimum experience of major building. 

9. List of various machinery and other equipments at the tenderers disposal for use in the 

execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender.  The tenders submitted 

without filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions. 

 

 



     Sd/------------------ 

Contractor                            Special Chief Engineer, P.W.D., 

                                                                     Buildings (C&M) Circle, Medical Works, 

                                                                                                    Coimbatore-1. 
 

Add New Conditions for Goods and Services Tax (GST)  

 

              The Government of India has notified vide Notification No. 20 / 2017 – Central Tax 

(Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 – Central Tax (Rate), dated 

21st September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12% 

[CGST at 6% + SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical, 

irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used in 

the execution of Government Contract.  

         And the GST amount will be calculated at 12% from the sum of total tendered value 

quoted by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to 

GST rate applicable from time to time as recommended by the GST Council  

“All duties, taxes, and other levies except GST, payable by the contractor under the contract, or 

for any other cause shall be included in the rates, prices and total Bid Price submitted by the 

Bidder”  

INPUT TAX CREDIT (ITC)  

      a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the 

Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions 

undertaken by State Government shall be treated neither as supply of goods nor a supply of 

service.  

        b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every 

registered persons may be entitled to take the credit of eligible input tax, as self-assessed, in his 

return and such amount shall be credited on a provisional basis to his electronic credit ledger.  

    c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the 

Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract 

Work.  

TOTAL TENDER PRICE  

7. The total tender price will be the cumulative of value quoted for construction (Total Basic 

Rate + GST),  

The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST 

Amount)” 

NEGOTIATIONS  

 The lowest tenderer will be identified who quotes lowest total tender price which including GST 

as per the clause ……. Negotiation of rates will be made only with the lowest tenderer for 

reducing the quoted rates and the negotiation will be made for the rates quoted to the items in 

the construction part alone and not for GST amount.”  

“After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum 

of the Negotiated tender value (excluding GST) for construction Cost specified in the BOQ, 

subject to GST rate applicable from time to time as recommended by the GST Council  

AWARD OF CONTRACT  

              To be substantially responsive to the bidding documents and who has offered the 

lowest evaluated total tender price (Total Quoted Value including the Goods and Services Tax 

(GST) Amount). 

MINIMUM CRITERIA FOR QUALIFICATION  

         The Applicant should produce Income Tax Clearance Certificate valid for the current 

period, „VAT‟ Verification Certificate (i.e. previous assessment year) and „TIN‟ number having 

validity and copy of Goods and Services Tax (GST) Registration No. 

. 
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APPENDIX - 1 

TENDER NOTICE  

(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85) 

                on behalf of the Governor of Tamilnadu, Tenders will be received by the 

Superintending Engineer, PWD, Buildings (Construction & Maintenance) Circle, Medical works, 

Coimbatore – 641 001, at his office upto 3.00 PM on 10.05.2022 for the work of Construction 
of additional building for strenthening of Trauma emergency care centre (TECC) in first 
floor of operation theatre with connecting ramp for comprehensive emergency care in 
government head quarters hospital at Pollachi in Coimbatore District. The tenders should 

be in the prescribed form obtainable from the Superintending Engineer's office PWD, 

Buildings (Construction & Maintenance) Circle, Medical works, P.W.D. Campus, 

Coimbatore – 641 001. The tenders will be opened by the Superintending Engineer at 

3.30 P.M. on the same day at the place   aforementioned. 
 

CONTRACTOR ELIGIBILITY 

Registered Contractors in PWD Buildings Orginisation, Water Resource Organisation in 

Class-I State Level ( Above Rs.75.00 Lakh ) with Live Certificate. 

 

1. The tenderers or their agents are expected to be present at the. time of opening of 

tenders. The tender receiving officer will on opening each tender prepare a statement of 

the attested and unattested corrections therein and hand it over to the tenderer 

concerned and initial all corrections in the presence of the tenderers. If any of the 

tenderers or their agents finds it inconvenient to be present at the time, then in such a 

case, the tender receiving officer will on opening the tender of the absentee tenderer, 

make out a statement of the unattested corrections and communicate it to him. The 

absentee tenderer shall then accept the statement of the corrections without any question 

whatsoever. 

 

2. Tenders must be submitted in sealed covers and should be addressed to the 

Superintending Engineer, P.W.D. Buildings (Construction & Maintenance) Circle, Medical 

works, Coimbatore – 641 001, the   name of the tenderer and name of the work being 

noted on the Cover. If the tender is made by an individual, it shall be signed with his full 

name and his address shall be given. If it is made by firm it shall be signed with the 

copartnership, name by a member of the firm who shall also sign his name and the name 

and address of each member of the firm shall be given. If the tender is made by a 

corporation it shall be signed by a duly authorised officer who shall produce with his 

tender, satisfactory evidence of his authorisation. Such tendering corporation may be 

required, before the contract is executed, to furnish evidence of its corporate existence. 

 

3. Each tenderer must also send a certificate of Income Tax Verification from the 

appropriate Income Tax authority in the form prescribed therefore. The certificate will be 

valid for one year from the date of issue for all tenders submitted during the period. 

 

4. In the case of proprietary or partner firm it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners as the case 

may be. 

 

5. If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the 

current year had already been produced by him during the calendar year in which the 

tender is made, it will be sufficient, if particulars regarding the previous occasions on 

which the said certificate was produced, are given. 

 

6. All tenders received without a certificate aforementioned will be summarily rejected. 
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7. Each tender must pay an Earnest Money, Deposit a sum of Rs.88,000/- (Rupees 

Eighty Eight Thousand only)  including the Goods and service tax (GST) either in 

the form of N.S.C. pledged in favour of the Executive Engineer, P.W.D., Buildings 

(C&M) Division, Medical works, Tiruppur or in any other form as may be approved by 

the State Govt. from time to time as per para 155 of T.N.P.W.D. Code. This E.M.D. will be 

refunded to the unsuccessful tenderer on application after intimation is sent of rejection 

of the tender or at the expiration of three months from the date of tender whichever is 

earlier. The refund will be authorized by the Superintending Engineer / Executive 

Engineer. The E.M.D. will not be received in cash or currency notes by the PWD Officers. 

8. The EMD should be remitted in the shape of Small savings scripts, Deposits , Pass Books 

NSC KVP. If the Earnest money is remitted in the shape of National savings certificates 

and KVP., it must be Pledged In favour of the concerned Exertive Engineer. If the EMD 

in the shape of NSC or KVP is not pledged in favour of Executive Engineers 

concerned, the tender will be summarily rejected. 

9. The EMD will not carry any interest. It will be dealt with as provided in the 

tender. 
 

10. The acceptance of EMD in various approved forms duly pledged in favour of the Executive 

Engineer concerned is subject to the specific condition that the successful tenderer should 

pay the Security Deposit including EMD in the form of small savings scrip. Deposits 

account in lie of other mode of payment made for EMD before acceptance of the tender. 
 

11. The tender will remain valid for a period of 90 days  from the last date of receipt of 

tender. The validity period can be extended further if the contractor gives his consent in 

writing specifying the period of extension. The tenderer whose tender is under 

consideration, shall attend the Superintending Engineer's office before the end of the 

period specified by written intimation to him. In case, the tenderer fails to attend the 

office before the end of the specified period, his tender will not be considered. He shall 

forthwith upon intimation being given to him of acceptance of his tender, by the officer 

duly authorised in his behalf under article 299 (1) of the constitution hereinafter called 

"The accepting authority," make security deposit of 2% of the value of contract in one of 

the forms prescribed in Tamilnadu Public Works Account Code (ie) by taking into account 

of the amount of EMD already deposited with the tender it would be sufficient to pay the 

balance amount to make up the 2% of the value of contract for the purpose of Security 

deposit. However, the security deposit of one percent of the estimate cost of work can be 

deposited as one time deposit by the  contractor. The security deposit together with 

earned Money Deposit and the amount withheld according to clause 64-1 of General 

conditions of Contract shall be retained as Security for the fulfilment of contract. It a cash 

Security Deposit is made by the contractor, he shall follow the procedure laid down in the 

proceeding paragraph for payment of Earnest Money Deposit and such deposit shall not 

bear interest. 

I.     An additional Security deposit of 1 % of the value of the contract in one of the forms 

prescribed above will be remitted by the successful tenderer, if called for by the tender 

finalising authority. 

II.     On receipt of written communication of acceptance of tender, if the tenderer fails to 

pay the requisite security deposit within the period specified in the written 

communication or backs out from the tender or withdraws his tender, the Earnest 

Money Deposit shall be forfeited to the Govt. 

III.     If the contractor fails to carryout the contract, after paying requisite deposits, then he 

will be liable for the excess expenditure if any incurred to complete the work as 

contemplated in the General Conditions of Contract. 

IV.     It shall be expressly understood by the tenderer that on receipt of written 

communication of acceptance of tender by the tenderer there emerges a valid contract 

between the Governor of Tamil Nadu and the tenderer, for execution of the work 

without any separate written agreement. For this purpose the tender documents ie., 
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tender notice, tender offered by the contractor, General Conditions of Contract, special 

conditions to the contract, correspondence, written communication of acceptance of 

tender etc., shall constitute a valid contract and that will be foundation of the rights of 

the both the parties to the contract. Provided that it shall be open to the accepting 

authority to insist execution of any written agreement by the tenderer, if 

administratively considered necessary or expedient. 

12. The tenderer shall examine closely the Tamilnadu Building practice and also the General 

Conditions of Contract contained therein, and sign the divisional office copy of the Tamil 

Nadu Bldg., Practice and its addenda volume in token of such study before submitting his 

tender unit rates, which shall be for finished work in situ. He shall also carefully study the 

drawing and addl. specifications and all the documents connected with the contract. The 

Tamilnadu Bldg., practice and other connected documents with the contract such as 

specifications, plans, descriptive specifications sheet regarding materials etc., can be seen 

at any time between 11.00 a.m. and 5.00 p.m. on office days in the office of           

Superintending Engineer. P.W.D. Buildings (Construction & Maintenance) Circle,            

Medical works, Coimbatore – 641 001. 

13. A copy of the set of contract documents can also be had on payment of Rs.16,800/- 

including the Goods and Service Tax(GST) for each set inclusive of Value Added Tax. 

14. The tenderers attention is directed to the requirement for materials under the clause 

"Materials and workmanship" in the General Conditions of Contract. Materials confirming 

to the ISI Standards shall be used on the work, and the tenderer shall quote his rates 

accordingly.  
15. Tender Schedule Head of Account: DPC No.0059 cash Remittance PW III OR DP CODE 

0059-80-AC-23309-0227291 credited to Executive Engineer, PWD, Buildings Construction and 
Maintenance Division, Medical works, Tiruppur. Savings Bank A/c.No. 32422036189, SBI Bank, 
Thennampalayam Branch, Tiruppur. IFSC Code SBIN0007921 

16. Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work'. He should also inspect the quarries and satisfy himself about the quality and 

availability of materials. The name of quarries and kiln etc. where from certain materials 

are to be obtained will be given in the descriptive specification sheet. The best class of 

materials to be obtained from the quarries or other source defined shall be used on the 

work.  In every case the materials must comply with the relevant standard specification.  

Samples of materials as called for in the standard specification or in the tender notice or 

as required by the Executive Engineer shall be submitted for Executive Engineer's 

approval before the supply to site of work is begun. If the contractor after examination of 

the source of materials defined in the descriptive specification sheet is of the opinion that 

materials complying with the standard or other specification of the contract cannot be 

obtained in quality or sufficient quantity, from the source defined in the descriptive 

specification sheet, he shall so state in his tender and state where from he intends to 

obtain materials, subject to the approval of the Executive Engineer. 

17. The Govt. will not, how ever, after acceptance of contract rate pay any extra charges for 

lead or for any other reasons, in case the contractor is found later on to have misjudged 

the materials available. Attention of the contractor is directed to the "General Conditions 

of Contract" regarding payment of seignior age tolls etc. 

18. The tenderer's particular attention is drawn to the sections and clause in the General 

Conditions of Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 
2. Carriage 
3. Construction plant 
4. Water and Lighting 
5. Cleaning up during progress and for delivery 
6. Accidents 
7. Delays 
8. Particulars of payment. 
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The contractor should closely peruse all the specification clauses which govern the rates 

which he is tendering. 
 
 

19. A schedule of quantities accompanies this tender notice.   It shall be definitely understood 

that the Govt. does not accept any responsibility for the correctness or completeness of 

this schedule and that this schedule is liable to alterations by omissions deduction or 

additions at the discretion of the Executive Engineer, Building Construction & 

Maintenance Division, Medical works, Tiruppur or the Superintending Engineer, 

P.W.D., Buildings Construction & Maintenance Circle, Medical works, Coimbatore 

– 641 001, as set forth in the conditions of contract. The tenderer will, however base his 

lump sum tender on this schedule of quantities. He should quote specific rates for each 

item in the schedule and the rates should be in rupees and in sums of five paise.  The 

rates should be written both in words and figures and the units words.  The tenderer 

should also show the totals of each item and the grand total of the whole contract and 

quote in the tender a lumpsum of which he will undertake to do the whole work subject to 

the conditions of contract such lumpsum agreeing with the total amount of Schedule A.  

The schedule accompanying the lumpsum tender shall be written legibly and free from 

erasures, over writings, or conversion of figures.  Corrections, where unavoidable should 

be made by crossing out, initialing dating and rewriting. 
 

20. Tenderers offering a percentage deduction from or increase on the estimate amount except in 
the case of tender for maintenance and repair works called for specifically under percentage 
rate tender system and those not submitted in proper form or in due time will be rejected.  

21. The tenderer should workout his own rates, without reference being made to the Public Works 
Dept. schedule of rates or the public works department estimate. However in case of tenders 
called for under % rate tender system the tenderer should workout his own rate but quote his 
percentage rate above or below the total estimated cost of the work of the department 
indicated in the tender schedule. 

22. The price at which and the sources from which certain particular materials shall be obtained 
by the contractor are given at the end of the schedule accompanying the tender form. 
Tenderer must accept the materials at these prices and shall quote their price for finished 
works accordingly. Notwithstanding any subsequent change in the market value for these 
materials, the charges to the contractor will remain as originally entered in the written 
contract.   No cent age or incidental charges will be borne by Govt. in connection with this 
supply. 

23. The attention of the tenderer is directed to the contract requirements as to the time of 

beginning of work the rate of progress and the dates for the completion of the whole work and 

several parts. The following rate of progress and proportionate value of works done from time 

to time as will be indicated by the Executive Engineer's certificates of the value of work done 

will be required. Date of commencement of the programme will be the date on which the site 

(or Premises) is handed over to the contractor. 
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24.  

Period after date of Commencement for Percentage of work complete (Based on 
contract lump sum amount) 

               1st Two Month 30% 

2nd Two Month 30% 

3rd Two Month 30% 

               Last  One  Month 10% 

TOTAL                       100% 

(Total SEVEN Months) 

 

Note :   The period to be entered in col. 1 for the purpose of following the rate of progress may 

be fixed by the Superintending Engineers or Executive Engineer to suit each case. 

25. No part of the contract shall be sub-let without written permission of the Executive 

Engineer nor shall transfer be made by power of attorney, authorising others to receive 

payment on the contractor's behalf. 

26. If further necessary information is required the Executive Engineer of the division will 

furnish such but it must be clearly understood that tenders must be received in order and 

according to instructions. 

27. The Superintending Engineer or other sanctioning authority reserves the right to reject 

any tender or all the tenders. 

28. The tenderers who are themselves not professionally qualified shall undertake to employ 

Qualified technical men at their cost to look after the work.   The tenderers should state in 

clear terms whether they are professionally qualified or whether they undertake to 

employ technical men required by the department specified in the schedule below for the 

work.  In case the selected tenderer is professionally qualified or has undertaken to 

employ technical men under him, he should see that one of the technically qualified men 

is always at the site of the work during working hours personally checking all items of 

works and paying extra attention to such works as may demand special attention (e.g.) 

reinforced concrete works etc. (The norms for the employment of technical Assistant and 

penalty for non-employment of such technical Assistant etc, is furnished in the format 

below). 

ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 
 

The tenderer who himself is not professionally qualified should undertake to employ 
qualified technical men at his cost to look after the work. The tenderer should state in clear terms 
whether he undertakes to employ technical men required by the Department specified in the 
Schedule below for the work. In case the selected tenderer is professionally qualified or has 
undertaken to employ. Technical men under him he should see that one of the technically qualified 
men is always at the site of work during working hours, personally checking all items of works and 
paying extra attention to such works as may demand special attention eg., reinforced cement 
concrete works etc. 
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Employment of Technical Personnel 

(GO Ms.No.1645 PWD dt.06.10.1981 & CE (B)’s No.CTO/(A) 172653/80 dt.08.08.1984  

GO Ms.No.181 PW (Gl) Dept.dt.16.05.2003 

 

Value of Contract  Qualification and No. of Technical  
Assistant to be employed 

1.   Upto  1 Lakh 

 

1) No Technical Assistant need be 
employed if situation and nature of work 
warrants. 

i) A Diploma Holder in Civil Engineering 
(or)  

ii) A retired Junior Engineer may be 
employed. 

 

 

 

 

9 

2.   From one to Rs.5.00 Lakhs 

 

1) One Diploma Holder in Civil Engineering 
  (or) 
 2) Not less than one retired Junior Engineer 

 

 

 

 

 

3.   From Rs.5 to 10 lakhs 1) One B.E., (Civil) 

  (or) 

 2) Equivalent Degree holder 

  (or) 

 3) Not less than one retired Sub Divisional 

  Officer AEE / ADE 

 

 

 

  (or) 

  4) One Diploma Holder with three years 

  experience. 

4.   From Rs. 10 to 25 lakhs 1) One B.E., (Civil) with 3 years experience 

           plus ONE DIPLOMA Holder in Civil Engg. 
(or) 

2) Equivalent Degree holder with 3 years 
experience plus one Diploma holder in 
Civil Engg. 

(or) 
3) Not less than one retired AEE/ADE  plus one 

Diploma holder in Civil  Engg. 
(or) 

4) Two diploma holder in Civil Engg. with 3 
and 5 years experience respectively. 

  
        1)    One B.E., Civil with 3 years experience  

           plus two diploma holders in Civil Engg.  
(or) 

   2)    One B.E., (Civil) with 3 years experience 
           plus two retired Junior Engineers.  

(or) 
3)       Equivalent degree holder with 3 years 
          experience plus two Diploma holders in 
          Civil Engg. /  Two retired Junior Enggs  

5.   From Rs. 25 to 50 lakhs 
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(or) 
 

4)        One retired Sub Divisional Officer (AEE 
           or ADE) Plus two diploma holders in Civil 
           Engg.  

       (or) 
 

5)       One retired SDO (AEE or ADE) 
           Plus two retired Junior Engineers  

     

                                                                          
6. Above Rs. 50 Lakhs                                  1)     To be examined in individual cases   
                                                                                 depending   upon the nature of work and the   
                                                                                 technical skill  involved and defined in the   
                                                                                 tender notice  regarding the No. of qualified   
                                                                                 technical personnel   to be employed by the 
        contractor.    
                                                                                            
                                                                                         
6. A penalty of Rs.2,000/- PM for diploma holder and Rs.5,000/- PM for Degree Holder be levied in 

case of default on the part of contractors in the norms mentioned above. 

7. The employment of Technical Assistant should be based only on the value of contract. Engineers 

with Mechanical Engineering qualification and retired from Civil Engineering Departments are 

also suitable to supervise the Civil Engineering works because of their experience in Civil 

Engineering field. 

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the 

work is kept in abeyance due to valid reasons and during such period in the opinion of the 

Executive Engineer, the employment of Technical Assistant is not required for the due fulfillment 

of the Contract. 

9. A movement register should be opened and maintained for Technical Assistants employed by 

the Contractor or for the Technically qualified contractor. The Technical Assistant or Technically 

qualified Contractor should note the arrival and the departure timings every day along with their 

initials. Such Register should be produced during inspection of the Inspecting Officers. 

10. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract, when called upon by the Engineer-in-charge engage and also ensure engagement 

by the Sub Contractors and others employed by the contractor in connection with the work such 

number of apprentices in the category mentioned, below and for such period, as may be requited 

by the Engineer-in-charge.  The Contractor shall train them as required under the Apprentices 

Act 1961 and the rules made thereunder and shall be responsible for all obligations of the 

employer under the said act including the liability to make payments to apprentice as required 

under that said act. 

11. Deleted. 

12. A tenderer submitting a tender which the tender accepting authority considers excessive and/ or 

indicative of the insufficient knowledge of current prices or definite attempt at profiteering will 

render himself liable to be debarred permanently from tendering or for such period as the tender 

accepting authority may decide. The tender rates should be based on the controlled price for 
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materials - price permissible for the tenderer to charge a private purchaser under the provision of 

clauses 8 of hoarding and profiting prevention ordinance 1943 as amended from time to time and 

on similar principles in regard to labour and supervision in the construction. 

13. The contractor should offer employment to ex-toddy tappers as far as possible. 

Note: This paragraph should be scored out if the cost of work involved is less than Rs.10,000/- 
 

14. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 
contract and the competent authority, may at his discretion, cancel the contract or invoke any of 
the penalties for the breach of contract provided in the conditions of agreement. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the Act. Contractor shall, during the currency of the contract, ensure engagement 
of the apprentices in the categories mentioned below who may be assigned to him by the 
Director of Employment and Training/State Apprenticeship Adviser, Tamil Nadu. The contractor 
shall train them as required under the Apprentices Act 1961, and the rules made there under 
and shall be responsible for all obligations of the employer under said Act including the liability to 
make payments to the apprentices as required under the said Act. 

 

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and upto 
Rs. 3.00 lakhs 

1. 
2. 

Building Constructor 
Brick layer 

1
 
1 

Above Rs. 3.00 lakhs and upto 
10.00 lakhs 

1. 
2. 
3. 

Building Constructor 
Brick layer Diploma 
holder in Civil 
Engineering 

1
  
1 

1
\ 

Above Rs. 10 lakhs and upto 
50.00 lakhs 

1. 

2. 

 

Building Constructor Brick 
layer B.E., (Civil) or 
equivalent degree holder 

1
 
1 

15.  "Unless the contractor has been exempted from engagement of apprentices by the Director of 
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That 
contractor had discharged his obligation under the said Act, satisfactorily should be obtained 
from the Director of employment and Training/State Apprenticeship Adviser" and the same 
should be produced by the Contractor for final payment. 

 

 

16. "Unless the contractor has been exempted from engagement of apprentices by the Director of 
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That 
contractor had discharged his obligation under the said Act, satisfactorily should be obtained 
from the Director of employment and Training/State Apprenticeship Adviser" and the same 
should be produced by the Contractor for final payment. 

17. In the case of contracts for construction of buildings either permanent or semi permanent 
buildings, a sum equivalent to 2 1/2% of the value of work done will be retained with the Govt. 
for a period of one year reckoned from the date of completion of the work in order to enable the 
departmental officers to watch the effect of all seasons on the work done by the contractor.  The 
amount so retained with the Govt. will be refunded only on the expiry of one year period referred 
to above and on execution of Indemnity bond by the contractor for a further period of four years. 
The contractor shall be liable to set right all the defects arising out of his faulty execution or sub 
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standard work noticed during the above five years period at his cost. 

 
18. A statement giving particulars of equipment resources that will be put at the disposal of the work 
under the following classification should accompany the tender. 
 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 
 
b) Organisation 

 
(i) Technical & (ii) Unskilled 

 

19. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. to 

be specified in the tender) will receive preferential consideration. The tenderers are requested to 

report on their covering letter. 

 

20. The Superintending Engineer reserves to himself the right of allotting the different sub works to 

the different contractors or to one and the same contractor as he may decide after the receipt of 

tenders. 

 

21. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the 

Works described in the Bill of Quantities excluding GST along with sum of the quoted tender 

value excluding GST at the end (both in figures and words). 

 

22. No seigniorage shall be charged where due for materials quarried from the PWD or other Govt. 

Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain 

access to quarries approved by the Executive Engineer.  No plotrent will be charged for materials 

stocked on Govt. land during the course of construction provided all such materials are removed 

within one month after the work is completed. 

 

23. Seigniorage or charges due for the use of private quarries and private land shall be paid by the 

contractor. 
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I.   TENDER 

To 

His Excellency the Governor of Tamilnadu,   
represented by the  
Superintending Engineer, PWD 
Buildings Construction & Maintenance Circle,  
Medical works, Coimbatore – 641 001. 

Sir, 

1. I/We do hereby tender and if this tender be accepted undertake to execute the following work 
viz, as shown in the drawings and described in the specification deposited in the office of the 
Circle/Division with such variations by way of alterations or additions to and omission from the 
said works and method of payment as are provided for in the conditions of contract for the sum 
of Rupees (in figures and words) ________________________________________________ 
or such other sum as may be arrived at under the clause of the General Conditions of Contract 
relating to "Payment on lumpsum basis or by final measurements at unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and 
figures) for which I/We agree to execute the work and receive payment on measured quantities 
as per the General Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of 
my or our tender, I/We have carefully followed the instruction in the tender notice and have 
read the Tamilnadu Building Practice and the General Conditions of Contract there-in and the 
Tamilnadu Building Practice addenda volume, and that I/We have made such examination of 
the contract documents and of the plans, specifications, quantities and of the location, where 
the said work is to be done and such investigation of the work required to be done and in 
regard to the materials required to be furnished as to enable to thoroughly understand the 
intention of the same and requirement, covenants, stipulations and restrictions contained in the 
contract and in the said plans and specification, and distinctly agree that I/We will not hereafter 
make any claim or demand upon the Govt. based upon or arising out of any alleged 
misunderstanding or misconception or mistake on my/our part of the said requirements 
covenants stipulations restrictions and conditions. 

4. I/We enclose an income tax verification certificate. 

I/We being a registered PWD contractor have already produced an Income Tax verification 
certificate during the current calendar year in respect of  (here particulars of the previous 
occasions in which the certificate was produced should be given) The legal address of the 
contractors for service of all letters and notices will be as follows. . 

5. (i)  (a)    I/We enclose herewith a chalan for the payment of the sum of Rs .......................... 

  ............................................................................................................... (to be entered in 

words and figures) as Earnest Money not to bear interest. 

.         (i) (b)       l/ We have paid Rs ......................................... (Rupees ................... , ......................... ...... 

 ............................................. as against the E.M.D. of Rs. ................................ , ............  

(Rupees ................................................................................................................. ) only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 
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      (i) (c)        in lieu of a cash 

I/We .................................................................................... have enclosed a ........................  

bearing No ........................................................ Date .................................  

issued by ...............................................................................................................................  

for a value of Rs ....................................................................................................................  

drawn/enclosed /pledged in favour of the Executive Engineer, PWD. 

5. (i)(d) I am / We are ....................................................................................................................  

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when 

intimation is sent to me/us of rejection or at the expiration of three months from the date of this 

tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. 

as security for the due fulfilment of contract. If upon intimations being given to me/us by the 

authority authorised by the Governor under article 299 (1) of the constitution (hereinafter called the 

accepting authority) of acceptance of tender (I/We) fail to make the additional security Deposit, then 

I/We agree to the forfeiture of Earnest Money Deposit. Any notice required to be served on me or us 

hereunder shall be sufficiently served on me or us if delivered to me or us personally or forwarded to 

me or us by post (Registered or ordinary) or left at my or our address given herein.   Such notice 

shall, if sent by post be deemed to have been served on me or us at the time when in due course of 

post it would be delivered at the address to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting 
authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the 
tender documents ie. Tender notice tender with schedules General Conditions of Contract and 
special conditions of the tender negotiation letters, communications of acceptance of tenders, shall 
constitute a contract for this purpose and be the foundation of rights of both the parties provided that 
it shall be open to accepting authority to insist on execution of any written Agreement by the 
tenderer, if administratively considered necessary or expedient. 

8.  I/We have also signed the copy of Tamilnadu Building practice and addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the clauses 

of the General Conditions of Contract and all specifications for item of works described by a 

specification number in Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause 

of the General conditions of contract, relating to payment of lumpsum basis or by final measurement 

at unit prices I/We agree subject to said conditions to execute and complete the works shown upon 

the said drawing serially from number I to inclusive (Schedule - B) and described in the 

specifications (Schedule - C) and to the extent of probable quantities shown in (Schedule - A) with 

such variations by way of alterations additions to or deductions from the said work and method of 

payment therefore as are provided for in the said conditions. 
 

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in 

charge of the Division having jurisdiction for the time being over the work who shall be competent to 

exercise all the powers and previleges reserved herein in favour of the Govt. with the previous sanction 

of or subject to ratification by the competent authorities in case where such sanction or ratification may 

be necessary and who has been duly authorised under articles 299 (1) of the constitution. 

(ii)  In the event of the work being transferred to any other circle/division/sub division, the Superintending 

Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise 

the powers and previleges reserved in favour of Govt. 
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11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to 

commence the work as soon as this contract is accepted by the competent authority as defined by the 

Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us as 

provided for in the said conditions and agree to complete the work as Seven  (7) Months from the 

date of such handing over of the site(or premises) and to show progress as defined in the tabular 

statement "rate of progress" subject nevertheless to the provisions for extension of time contained in 

clause 56 of the General Conditions of Contract appended to the Tamilnadu Building Practice 
 

12. I/We agree that upon the terms and conditions of this contract being fullfilled and performed to the 

satisfaction of Executive Engineer, the security deposited by me/us as herein before recited or such 

portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as provided 

in clause 64 of the General conditions of Contract.  
 

13. I am/We are professionally qualified and my/our qualification are as follows.  
 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally 

checking all items of works and paying extra attention to such works „ as may require special attention 

(eg.,) reinforced cement concrete. 

 

 Name of technical staff proposed 
to be employed 

(1) 

Qualification 
(2) 

Experience  
(3) 

1. 
 

 
 

 

2.  
 
 

3. 
 
4. 
. 

 
 

  

 

 
14.    I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the 

General Conditions of Contract shall be : The Superintending Engineer, WRD, of the 

Bhavani Basin Circle, Erode In case, the value of claim does not exceed Rs.50,000/- 
 

 

 

      Signature of the Contractor with Date 
 

15.    On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 
299 (1) of the 
constitution the above tender for a value of Rs ................................................................... 

is accepted on this day of .................................................................  

 

Signature and Designation 
 

 
Signature of Witness in full 
and address with name in block letters 



     Sd/------------------ 

Contractor                            Special Chief Engineer, P.W.D., 

                                                                     Buildings (C&M) Circle, Medical Works, 

                                                                                                    Coimbatore-1. 
 

SCHEDULE - A 

(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the work is based but 
they are subject to alterations, omissions, deductions or additions as provided for in the conditions 
of this contract and do not necessarily show the actual quantities of work to be done. The unit rates 
noted below are those governing payment of extras or deductions for omissions according to the 
conditions of the contract as set forth in the General Conditions of Contract in Tamilnadu Building 
Practice and other conditions specifications of this contract. 

 

B. It is to be expressly understood that the measured work is to be taken net (Not with standing any 
custom or practice to the contrary) according to the actual quantities when in place and finished 
according to the drawings or as may be ordered from time to time by the Executive Engineer and 
the cost calculated by measurement or weight at the respective prices without any additional charge 
for any necessary and contingent works connected therewith. The rates quoted are for works in situ 
complete in every respect. 

 

Item 

No 

Probable 

Quantities 

Class and 

Description 

work 

T.N.E.B.P No or 

other special 

specification no if 

any 

Rate 

World Figure 

Unit 

Words 

Amt 

figure 

 

VIDE SHEETS ATTACHED SEPARATELY 

 

SCHEDULE –B 
 

 

LIST OF DRAWINGS 

Note: All drawings to be signed by the 

contractors as well as the officer entering 

into the contract. 

 

 

SUPPLEMENTAL LIST 

As referred to in the specification including 

the General Conditions of contract in 

Tamilnadu Building practice 

 
 

 
Sl.No 

 

 
Drawing 

No 
 

 
Description 

 

 
Sl.No 

 

 
Drawing 

No 
 

 
Description 

 

 
Date on 

which the 
drawing was 

supplied 
 

(1) (2) (3) (4) (5) (6) (7) 
      

 

 
                  

 

  

 

Description Specification Sheet 

 

Item Materials    

 

Size alternative to Std. 

Specification size or size 

prescribed Mortar and 

concrete 

Source from which 

item is to be 

obtained 

Approximate 

lead 
remarks 

 

DELETED 
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SCHEDULE -C 
 
List of specifications for the various items of works supplementing those described in Schedule A by 
standard specification numbers. 
 

1. The contractor shall employ the following technical staff for supervising the work and shall see that 
one of them always at site during working hours personally checking all items of work and paying 
extra attention to such works as may demand special attentions eg. Reinforced cement concrete 
works etc. 

 
Name of the members of the technical staff to 

be employed 
Qualification 

 
 
1)  Site Engineer - B.E., 2 Nos. 
 

2)  Site Engineer – D.C.E., 4 Nos. 
 

 

 

 
 
BE(Civil) 5 Years Experience 
  

DCE(Civil) 3 Years Experience  
 

 

 
 

 
 

 

Note 1 : In case the contractor Is himself professionally qualified the above specification should be 

suitably altered and In case In which the contractor selected has not given In undertaking to employ 

qualified men it should be scored out. 
 

2. A penalty of Rs.2,000/- per month for Diploma Holder and Rs.5,000/- p.m. for Degree holder be 

levied in case of default on the part of the contractors as per norms fixed by the Government for 

employment of Technical Assistant. 

3. The employment of Technical Assistant should be based only on the value of contract Engineers 

with Mechanical Engineering qualification and retired from Civil Engineering Departments are also 

suitable to supervise the civil Engineering works because of their experience in Civil Engineering 

Field. 

4. In case of the contractor who is professionally qualified is not in a position to remain always at the 

site of the work during hours personally checking all items of the work and paying extra attention to 

work as may demand special attention (eg.,) R.C.C. work etc. he should employ technically 

qualified men as prescribed for the works. 

5. A movement register should be maintained for Technical Assistants employed by the Contractor or 

for the technically qualified Contractor. The Technical Assistants or Technically qualified contractors 

should note the arrival and the departure timings every day along with-their initials. Such register 

should be produced during inspection of the Inspecting Officer. 

6. It will not be incumbent on the part of the contractor to employ Technical Assistants when 

the work is kept in abeyance due to valid reasons and if during such period in the opinion 

of the Executive Engineer, the employment of Technical Assistants is not required for the due 

fulfillment of the contract. 
 

7. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract, when called upon by the Engineer-in-charge engage and also ensure engagement by 

the Sub Contractors and others employed by the contractor in connection with the work such 

number of apprentices in the category mentioned, below and for such period, as may be requited by 

the Engineer-in-charge.  The Contractor shall train them as required under the Apprentices Act 

1961 and the rules made thereunder and shall be responsible for all obligations of the employer 

under the said act including the liability to make payments to apprentice as required under that 

said act. 
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Details of Technical personnel under regular employment of the tenderer who can be made 

available for the work of Construction of : Construction of integrated center for Hemophilia 

and Haemolobinopathy (ICHH)on the first floor of the existing DEIC building in Government 

Medical College Hospital at Dharmpuri in Dharmapuri District. 
 

Sl. 
No
. 

Designation Name Educational 
Qualification 

Under regular 
employment 
with tenderer 

since 

Total Span 
of 

experience 

Salary 
being 
paid 

Remarks 

a) Site Engineers- 2 Nos. 
 (With degree (B.E.) Civil 
qualification with at least 
5 years experience) 

      

b) Site Engineers- 4 Nos. 
 (With Diploma  (D.C.E) 
Civil qualification with at 
least 3 years experience) 

      

 

 

II. TENDER 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any 
discrepancy while expressing rates in words, the rate whichever is advantageous to Govt. will only be 
taken into account. Tenders containing overwriting, corrections which are not attested by the 
tenderers will be liable for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries 
specified in the tender schedule for the work before tendering. In case, the contractor feels any 
difficulty in procuring the material from the stipulated quarries he should make a special mention of 
the fact with details of the quarry / Quarries from which he proposes to bring the required materials 
for the work in the covering letter to accompany his tender. Any claim for payment of extra cost on 
account of increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required 
materials from a quarry with lesser lead than that is specified. in the schedule, proportionate 
deductions will be made from the contractors rate of payment for the finished work for the respective 
item / items of work. 

5. A deduction of 2% will be made towards income Tax in every payment made to the contractor. 

6. The successful tenderer should convert the E.M.D. already deposited and additional security deposit 
if any required for the fulfillment of contract into National Savings Certificates / Accounts pledged in 
favour of the Executive Engineer concerned Bank Guarantee for the Security deposit may be 
furnished vide G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only 
G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999. 

8. Under Section 7F of T.N.G.S.T. Act 1999 and Notification dated 31.5.99 2% of deduction will be 
made for Civil work and 4% will deducted in respect of all other works. 

9. Percentage Tender Conditions : 

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 
5 to 15% of the value put to Tender, the contractor shall pay an additional security at 2% of the 
estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an 
additional, Security deposit of 50% of the difference between the quoted amount and estimate 
amount Failure to furnish the Additional Security Deposit within 15 days from the date of receipt 
of Acceptance order and execute the Agreement shall entail cancellation of award of contract 
and forfeiture of E.M.D. furnished," 
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(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. 
Chepauk, Chennai - 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99). 

 
CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER 

Sl.No.3:-  An irrecovable Bank Guarantee will be accepted towards Security Deposit in the 
prescribed form.  An affidavit in prescribed form is to be taken up the contractor on a non-judicial 
stamp paper before a Judicial Magistrate. 
Sl.No.4:-  As per GO Ms No.296, Finance (Salaries) Department, dt.09.10.2017, the entire GST of 
the supply will have to finally borne by the procuring entities. 
 

Sl.No.5:- In the case of contracts for the Construction of buildings either permanent or semi 
permanent buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done 
will be retained with the Government for a period of one year reckoned from the date of completion of 
the work in order to enable the departmental officers to watch the effect of all seasons on the work 
done by the contractor.  The amount so retained with the Government will be refunded only on expiry 
of one year period referred to above and on execution of Indemnity bond by the contractor for a 
further period of four years.  

 Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in 
lieu of retention money. 

III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu 
Building Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges 
therefore. The special attention of the contractor is drawn to clause 36 of General Conditions of Contract 
regarding water and lighting. 

3. The rates specified in schedule for the different items of works are for the finished work. 

4. All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where 

heavy pumping is required the baling will be done departmentally. If the contractor is asked 

to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the work will 

be the final authority to decide whether pumping is minor or heavy. 

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders and 

other such materials which shall not normally be used along with the earth for formation of bund. 

7. The cement concrete for reinforced cement concrete works shall be machine mixed. 
 

8. The lime mortar shall be ground in mortar mill as per T.N.B.P. 
 

9. More than 90 cm height of concrete should not be laid in one day.  At the place where the concrete is 

stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete.   

Once a height of 90 cm of concrete is laid, it should be cured for three days before further concrete is 

laid. 

10. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best qualityand shall be subject 

to inspection and approval by Executive Engineer before use on the work. 
 

11. PAINTING : Paint used for the work shall be of approved brand and colour. 

12. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be 

finished truly vertical or horizontal as the case may be.   The rate for plastering shall include the cost of 

finishing.   No separate extra for finishing the corners edges of beams etc. will be paid. 
 

13. The planks for form work and centering for reinforced cement concrete works shall be well seasoned 

timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30.  They must be 

made smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement 

concrete ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the 
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required finish to the underside of the slab is obtained.   Mango Planks shall not be used under any 

circumstances.   Centering form works shall be provided to the extent and area ordered by the Executive 

Engineer during the execution. 

 
 

 

14. The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance 

with the working drawing supplied. 
 

15. The Executive Engineer will be at liberty to carryout any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons 

therefore to the contractor who is actually doing the work.  The contractor is not entitled for any 

comprehension on account of the same. The contract will be only subject to this condition. 

 
16. In the event of the work being transferred to any of the Circle/Division/Sub-division the Suptg. Engineer/ 

Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having jurisdiction over 

the work shall be competent to exercise all the powers and privileges reserved in favour of the 

Government. 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent 

cases by the Masteries incharge of the work subject to the approval of the Section Officer.  Earth should 

be removed only from the places marked and to the depth ordered by the above officer. 

18. (a)      The contractor should locate pits for earth work in open places away from the old pits. 

(b)  No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the 

height of the bund and the point not on the outside of the bund than three times in the height of 

the bund, unless specifically approved by the Executive Engineer. 

19. The contractor should not enter any private lands for removal of earth there from without the prior written 

consent of the landowners.  If he does unauthorisedelly, the contractor alone will be held fully responsible 

for consequences arising there from. 

20. No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two 

consecutive pits. When the pits are excavated for more than 2m in width longitudinal  thandus should be 

provided. 

21. The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should 
be put in the place and in such a manner as, may be directed by the officers in charge of the work.  If any 
such unauthorized pits are put, the contractor will have to fill up the pits at his own cost. 

 
22. A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and muttus 

respectively and the amount on account of this deduction will be paid after satisfactory removal of 
Thandus and muttus. If thandus and muttus are not removed within a month from the date of check 
measurement by the sub-divisional officer or Executive Engineer or within the period fixed at the 
discretion of the Executive Engineer, the 20% and 10% deductions will be final and will not be revoked. 

 
23. The contractor shall arrange for sectioning of the bank immediately after the work in each reach is 

completed.   The final sectioning must be completed within 15 days after the completion of the work in 
the entire reach. 

24. Payment for earthwork for New Banks 

Payment for earthwork for New Banks will be made as follows (i)     Quantity 

as per pit measurement  

(ii)     Quantity of New bank after           whichever is lesser  

consolidation  based on level       
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IV. SUPPLY OF MATERIALS 
 

1. The contractor's rate for the different items of work involving the use of cement are inclusive of 

the cost of  Cement  

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery of the cement 

from the dealer and to convey the same to his store shed at site of work. The stock of cement 

with contractors should be accessible to the Departmental Officers for verification at any time. 

4. To be procured from authorised stockiest and dealers with details of printing in the Cement bag 

as approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including 

OPC in black colour) 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institutions and Quasi Government institutions 

only by mentioning the name of work & period of contract and should not be from private 

institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 

Table - 19. 

8a.   TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 
 

SI. Characteristics Requirements 

No.  33 Grade IS: 
269-1989 

43 Grade IS: 
8112-1989 

53 Grade IS : 
12269-1989 

1. Minimum compressive strength in  
N/ Sq. mm  
3 days  
7 days  
28 days 
 
 

 
 

16 
22 
33 
 
 
 

 
 

23 
33 
43 

 
 

27 
37 
53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes)  
 Initial - (minimum)  
Final - (maximum) 

 
30 
600 

 
30 
600 

 
30 
600 

4. Soundness, Expansion  
Le Chatleier - (maximum) m m 
Autoclave Test (maximum) % 

 
10 

0.80 

 
10 

0.80 

 
10 

0.80 
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Engineer-In-Chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5.  

Circular Memo No. AEE/TI/AE.l/40322/96, Dt. 28.05.2002 

If the Tender of the successful tenderer is seriously unbalance in relation to the Engineers estimate 

of the real cost of work to be performed under the contract, the Government may require that the 

amount of performance security be increased at the expense of the successful tenderer to a level 

sufficient to protect the Government of Tamilnadu against financial loss in the event of subsequent 

default tenderer under the contract. 

 
8.b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the followings. 
 

A. The contractor shall procure cement required for the works only from reputed cement factories 
(main producer of their authorized agents, manufacturing cement to ISI standard) acceptable 
to the Engineer-in-charge. The contractor shall be required to furnish to the Engineer-in-
charge bills of payment and cost certificates issued by the manufactures or their authorized 
agents to authenticate procurement of quality cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. 
The contractor shall make necessary arrangement at his own cost to the satisfaction of 
Engineer-in-charge for actual weightment of random sample from the available stock and shall 
conform with the specification laid down by the Indian Standards Institution as the case may 
be cement shall be got tested for all the tests including through destructive and non-
destructive test materials etc, as directed by the Engineer-in-charge in advance before the 
use of cement bags. In case test results indicate that the cement arranged by the contractor 
does not conform to the relevant code, the same shall stand rejected and shall be removed 
from the site by the contractor at his own cost within a day's time of written order from the 
Engineer-in-charge to doso. 

C. The employer will furnish air recreating agents and admixtures required to the Contractor free 
of cost at the employer stores. The use of such admixtures and agents shall be made as per 
the instructions of the Engineer-in-charge. The cost of Cartage / Storage, handling, batching 
mixing shall be borne by the Contractor and shall be included by him to unit officers tendered 
for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the 
Engineers-in-charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be 
constructed by the Contractor at site of work, for which no extra payment shall be made. The 
Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at any 
time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by 
production or records and test book or by submission of returns and other proofs as directed 
that the cement is being used as tested and approved by the Engineer-in-charge for the 
purpose and the Contractor shall at all times, keeps his record up to date and enable the 
Engineers-in-charge to apply such checks as he may desire. 

G. Cement which has been unduly long in storage with the Contractor or alternatively has 
deteriorated due to inadequate storage and thus become unfit for use on the works will be 
rejected by the Department and no claim will be entertained. The Contractor shall forth with 
remove from the work area any cement the Engineer-in-charge may disallow for use of work 
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and replace it by cement complying with the relevant Indian Standards 
 

9. Steel required for the work will be supplied by the Contractor himself 

 

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The 
contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc. 
Mild steel rods, should be cut and placed as reinforcements with proper care according to the 
available rods at site so as to ensure minimum possible wastage. 

11. To be procured from authorised dealers and test certificate for strength as well as for unit 
weight to be produced before use in order to ascertain the size of rod and quantum of Steel 
actually used in the work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS : 
456-1978 as detailed below : 

a)   Mild Steel - Grade I of IS : 432/Part 1/1966. '      

b)   HYSD bars - IS : 1786 - 1985/ 

c)     Cold worked - IS : 786-1979 (Grade Fe 415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected 
since guarantee for the strength and quality is not certified by the authorised dealer or by the 
manufacturers. 

STEEL : 
 
 The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc., 
required for the works only from the main and secondary producers manufacturing steel or their 
authorized agents to the prescribed specifications Bureau or Indian Standards requirements and 
licensed to affix ISI or other equivalent certificates are to be produced to the Engineer before use of 
works.  
 
 The diameter and weight of steel should be as follows :- 
 

Sl.No. Diametre of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Milli metres 0.222 

2) 8 Milli metres 0.395 

3) 10 Milli metres 0.617 

4) 12 Milli metres 0.888 

5) 14 Milli metres 1.208 

6) 16 Milli metres 1.578 

7) 20 Milli metres 2.466 

8) 25 Milli metres 3.853 
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CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even 
though separate rate is called for, for centering work in the Schedule. 

18. The contractor will be held responsible for the proper safe custody of all the Departmental materials 
which are handed over to the contractor until they are finally used on the work or taken over by the 
Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 

V.   Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the 
following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock 
shall be arrived at by allowing a deduction of 40% for voids and compared with the pre-measured 
quantity and only the lesser of the Two shall be paid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds 

of rocks shall be stacked separately for measurement. The net measurement of two kinds of rock shall 

be compared with the pre-measured quantity and only the lesser of the Two shall be paid for. If the 

total of net measurement of the two kinds of rock exceeds (or) falls short of the measurements of 

mixture, the volume of mixture proposed to be paid shall be apportioned in the proportion of the net 

actual measurements of stacks of the Two kinds of rocks. 

Note :    i)       40% deduction for voids shall be adopted for compact and proper stacking    
                       but such percentage of deduction shall be increased for loose (or) improper                      
                       stacks. 

ii)     The blasted rock material, stacked, measured and paid for shall become            
     the property of the department. 

iii)    I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and  
       Civil Engineering of work. Part I "Earthwork" may be referred as and when     
        necessary. 

VI MOSAIC FLOORING 
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be 

subjected to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by   

          weight. 

3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days and 

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, to 

the requirements of Traverse strength, Resistance to wear and tear absorption and would minimize 

shrinkage and cracking. Tiles shall be stored under cover. 

4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter. 
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Thickness of Wearing Layers 
 

Class of tiles Minimum thickness of 
wearing layer 

 
Plain cement and plain coloured tiles for general duty  
 

Plain cement and plain coloured tiles for heavy duty 
 

(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 6mm (1/4") 
 

(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 12 mm (1/2") 

(mm)    
      3 

     
      6 

    
      5 

 
 

      5 

 
5. Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 
 
6. When specifying the tiles, the contractor should specifically indicate whether the chips to be used are 

from the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size.  The 
officers of the department shall also specify size of chips by referring the approximate photograph 
given in figure 4 to figures 6 in Indian Standard 1237/1959. 

 

Test inspection and rejection of defective materials and works 
 

1)  The contractor shall provide proper facilities at all for the testing of materials and inspection of the work 
by the Executive Engineer, and the Executive Engineer shall accordingly also have access at all times to the 
places of storage of manufacture where materials are being made for use under the contract to determine 
that manufacture is proceeding in accordance with the drawings and specifications. 
  
2) The contractor shall, upon demand, also forward for the Executive Engineer's inspection test certificate 
supplied by the vendors, when he is purchasing consignments of cement, steel 
and other materials in respect of which certificates are usually available. 

3) The Executive Engineer shall have power to reject at any stage, any work which be considered to be 
defective in quality of material or workmanship and be shall not be debarred from rejecting wrought materials 
by reasons of his having previously passed them in an unworked conditions. Any portion of the work or 
materials rejected or pronounced to be inferior to or not in accordance with the drawings and specifications, 
shall be taken down and removed from the work site at the contractor's expense, within 24 hours after 
written instruction to that effect have been given by the Executive Engineer. Replacement shall at once be 
made in accordance with the specifications and drawings at the contractors expense. 
 
4) In case of default on the part of the contractor to carry out such orders the Executive Engineer shall have 
power to employ and pay other reasons to carry out the orders at the 
contractor’s risk and all expenses consequent thereon and incidental there to shall be borne by the 
contractor. 
 
5) In lieu of rejecting work not done in accordance with the contractor, the Executive Engineer may allow 
such work to remain and in that case shall make such allowance for the 
difference in value, as in his opinion may be reasonable. 
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Contractor                            Special Chief Engineer, P.W.D., 

                                                                     Buildings (C&M) Circle, Medical Works, 

                                                                                                    Coimbatore-1. 
 

6) Works opened for inspection. The contractor shall, at the request of the Executive Engineer, within such 
time as the Executive Engineer shall name, open for inspection any work covered up and should the 
contractor refuse or neglect to comply with such a request the Executive Engineer may employ other 
workmen to open up the same. If the said work has been covered up in contravention of the Executive 
Engineer's instructions or if on being opened up, it be found not in accordance with drawings and 
specifications or the written instructions of the Executive Engineer the expenses of opening it and covering it 
up again whether done by or recovered from the contractor. If the work has not been covered up in 
contravention of such instructions or if on being opened up it be found to be in accordance with the drawings 
and specifications or the written instructions of the Executive 
Engineer, the expenses aforesaid shall be borne by Government and shall be added to the contract sum, 
provided always that in the case of foundations, or any other urgent works so opened up and requiring 
immediate attention the Executive Engineer shall, within reasonable time after the receipt of a notice from 
the contractor that the work has been opened, make or cause the inspection there of to be made, and at the 
expiration of such time if such inspection shall not have been made, the contractor may cover up the same, 
and shall hot be required to open it up again for inspection except at the expense of Government. 
 
II)  Defects, shrinkages, etc, after completion 
 
1)  Any defects, shrinkage or other faults which may apear within six months from the completion of the 
works arising, in the opinion of the Executive Engineer from faulty materials or workmanship not in 
accordance with the drawings and specification or the instructions of the Executive Engineer shall, upon the 
directions in writing of the Executive Engineer and within such reasonable time as shall be specified therm, 
be amended and made good by the contractor at his own cost, unless the Executive Engineer shall decide 
that the contractor ought to be paid for the same at the rates agreed on such reduced or other rates, as the 
Executive Engineer may fix and incase of default, the Executive Engineer may employ and pay other 
persons to amend and make good such defects, shrinkage or other faults or damage, and all expenses 
consequent thereon and incidental thereto shall be borne by the contractor. 
2)The shrinkage period of six months referred to in main clause 26.1 above, will be five years in respect of 
all contracts for construction of original buildings either semi permanent or permanent to ensure structural 
stability of the building. (G.O.Ms. No. 181 PWD 28.1.86) 
3) Provided that in the event of Government taking over portions of the works as and when they are 
completed the liability of the contractor under this clause shall extend to a period of six months (or five years 
as the case may be) from the date of final taking over the of the work irrespective of the actual dates on 
which portion of the works were over. 
 
3.  Executive Engineer's Decision 
 
1)   To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in 
matters regarding materials workmanship, removal of improper work, interpretation of the contact drawings 
and contract specifications, mode of procedure and the carrying out of the work, the decision of the 
Executive Engineer shall be final and binding on the contractor and in any technical question which may 
arise touching the contract, the Executive Engineer's decision shall be final and conclusive. 

 
4.  Dismissal of workmen 
 
1)   The contractor shall employ in and about the execution of the works only such persons as are careful, 
skilled and experienced in their several trades and callings and the Executive Engineer shall be at liberty to 
object to and request the . Contractor to remove from the works any person employed by the contractor in or 
about the execution of the works who in the opinion of the Executive Engineer misconducts himself or 
incompetent or negligent in the proper performance of his duties and such persons shall not be again 
employed upon the works without the permission of the Executive Engineer. 
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APPENDIX - IX – XXXVIII 

 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 

 

1. Name, location and type of work 

 

2. Name of Contractor 

 

3. Works engaged in 

(i) P.W.D, Work 

(ii) Government work other than PWD (iii) Other works 

 

4. Name and address of Manager(s) of works 

 

5. Value of contract 

 

6. Employment earnings 

 

Category Men Women Employees boys Girls 

1 2 3 4 5 

I. Total number of employees during months: 

 

II. Number of employees in the works on the last 

working day of the month: 
 

 

EL    Total wages paid for 

 

IV. Total numbers of working days during the month 

 

V. Length of normal wage period  

 

 

Date : Place :  

 

To 

 

 

          Signature of the Contractor or Manager 

1. The Employment Officer, District Employment Office,  

2.The Executive Engineer, Division. 

 

Instruction to complete the Performa 

 

1. The Contractor means the person who has contracted to execute the works. 

2. Manager means any person who manages, supervises the work(s) on behalf of the contractor. 

3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of the Calendar 

month is a holiday, the working day immediately previous to the holiday Item 6 (ii) Wages means basic wage, 

dearness allowance project allowances etc. including work benefits paid in cash or kind. Item 6 (iii) Columns 2 

and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer to others not covered by 

columns 2 and 3. 

4. Returns should cover a calendar month. 

5. Completed returns to reach the employment exchanges concerned on or before 5th of the month  

Succeeding the month to which the return relates. 

 

     Sd/------------------ 

Contractor                            Special Chief Engineer, P.W.D., 

                                                                     Buildings (C&M) Circle, Medical Works, 

                                                                                                    Coimbatore-1. 
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AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

In the said preliminary specifications after clause 56.3 the following clauses shall be inserted, namely: 

56.4 In cases where the Government under the terms of the contract with the contractor are liable to 

supply any materials, article or things to the contractor for the performance by him of his part of the contract, 

the executive Engineer, may at his absolute discretion extend the time with in which such materials, 

articles or thing maybe supplied by the Government, and the Government may supply to the contractor 

such materials, articles or things within the time so extended without any liability on their part to 

compensate the contractor by reason of the extension of time for the supply of the materials, articles or 

things. 

56.5 In cases where the Government under the terms of the contract are liable to supply any materials, 

articles or things to the contractor for the performance by him of his part of the contract and the Government for 

any reason are unable to supply such materials, articles or thighs either within the time specified in the contract 

or within the time extended under clause 56.4 the Executive Engineer may at his discretion or at the request of 

the contractor determine the whole or any part of the contract which cannot be performed by reason of the 

failure to supply such materials, articles or things and the contractor shall not be entitled to claim any damages or 

compensation in respect of such determination. The contractor shall however, be paid the value of the work 

already done by him and the cost of the materials articles or things if any collected by him up to the date of such 

determined and left unused on the work-spot (Which shall be taken over by the Executive  Engineer either at 

the contract rates or at values deducted form the through rates included in the contract) when the contract is 

determined at the discretion of the Executive Engineer, he shall give notice in writing to the contractor and the 

decision of the Executive Engineer to determine the contract shall be final and binding on the contractor 

Explanation: The expression through rules means the rate for the finished items of work or the allinrates that is 

to say, the rates for finished items of work inclusive of the cost of materials and labour 

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what so ever not 

required the whole or any part of the works to be carried out, the Executive Engineer shall give notice in 

writing of the fact to the contractor who hare no claim to any compensation or other payments what so ever, on 

account of any profit or advantage he might have derived from the Execution of of the work in full but which he 

did not drive in consequence of the termination of the works, he shall be paid at contract rates, for the work 

executed by him including any additional works such as clearing of site etc. may be rendered necessary by such 

determination. He shall also be allowed a reasonable payment as decided by the authority which accepted the 

tender, for any expense incurred by him on account of labour and materials, articles or thing collected, but which 

could not be utilized on the works as verified by the Executive Engineer such decision shall be final and 

binding on both the parties and shall not be subject to arbitration under clause 69 

 

AMENDMENT 

(G.O.Ms.No.309, Finance (Salaries), 17
th
 October 2017, Purattasi 31, Hevilambi, Thiruvallur Andu – 2048) 

All the Contractors and Sub- Contractors hired by main contractors shall engage construction workers 

registered with the Construction Workers Welfare Board as required under the Building and Other Construction 

Workers (Regulation of Employment and Conditions of Service) Act, 1996 (Central Act 27 of 1996). 

 

 
 

Sd/------------------------- 
Contractor                             Special Chief Engineer, P.W.D. 

                                                                             Buildings (C&M) Circle,Medical works, 
                                                                                                           Coimbatore-1.
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Foe;ij njhopyhsh; Kiwapid mfw;Wtjw;fhd cWjpnkhop   

 

 ,e;jpa murpayikg;G tpjpfspd;gb fy;tp ngWtJ Foe;ijfspd; 

mbg;gil chpik vd;gjhy; 14 taJf;Fw;gl;l Foe;ijfis xUNghJk; 

ve;jtpj gzpfspYk; <LgLj;j khl;Nld; vdTk; mth;fs; gs;spf;F nry;tij 

Cf;Ftpg;Ngd; vdTk; Foe;ij njhopyhsh; Kw;wpYkhf mfw;wpl rKjhaj;jpy; 

tpopg;Gzh;T Vw;gLj;JNtd; vd;Wk; jkpofj;ij Foe;ijj; njhopyhsh; mw;w 

khepykhf khw;Wtjw;F vd;dhy; ,ad;wtiu ghLgLNtd; vdTk; cskhw 

cWjp $WfpNwd;. 

 

Contractor                        Sd/---------------------- 
                                                                           Special Chief Engineer, P.W.D. 
                                                                             Buildings (C&M) Circle,Medical works, 
                                                                                                  Coimbatore-1. 

 

ADDITIONAL SPECIAL CONDITION 
 

 

 If the hid of the successful bidder is seriously unbalanced in relation to the 

departmental value put to tender of the cost of work to be performed under the contract 

the Executive Engineer may require the bidder to produce detailed price analysis for any 

or all items of the bill of quantities to demonstrate the internal consistence of these 

prices with the construction methods and schedule proposed.  After evaluation of the 

price analysis, the Executive Engineer may require that any amount of the performance 

of additional security be increased of the expense of the successful bidder to a level 

sufficient to protect the Government against financial loss in the event of default of the 

successful bidder under the contract. 

  

 

 

                 Sd/------------------------------------- 

Contractor               Special Chief Engineer, P.W.D. 

                                                                             Buildings (C&M) Circle,Medical works, 

                                                                                                  Coimbatore-1. 
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G.O. (3D) No.14 Municipal Administration and Water Supply (GL) Dept. 

dt:01.06.10 
 

General Guidelines regarding the safety measures to be observed for the 

prevention of children being trapped and falling into bore wells and tube wells or 

abandoned wells as  follows. 

i. "The owner of the land/premises, before taking any steps for constructing bore 

well/tube well must inform in writing at least 15 days in advance to the concerned 

authorities in the area, i.e., District Collector / District Magistrate/  Sarpanch of the 

Gram Panchayat / concerned officers of  the Department of Ground Water / Public 

Health / Municipal Corporation, as the case may be, about the construction of bore well 

/ , tube well. 

ii. Registration o all the drilling agencies, viz., Government / Semi Government / Private 

etc., should be mandatory with the district administration. 

iii. Erection of signboard at the time of construction near the well with the following 

details: 

(a) Complete address of the drilling agency at the time of construction/ rehabilitation 

of well. 

(b) Complete address of the user agency / owner of the well. 

iv. Erection of barbed  wire fencing or any other suitable barrier around the well during 

construction. 

v. Construction of cement / concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30  

meter below ground level) around the well casing. 

vi. Capping of well assembly by welding  steel plate or by providing a strong cap to be 

fixed to the casing pipe with bolts & nuts. 

vii. In case of pump repair, the tube well should not be left uncovered. 

viii. Filling of mud pits and channels after completion of works. 

ix. Filling up abandoned bore wells by clay / sand / boulders / pebbles / drill cuttings etc., 

from bottom to ground level. 

x. On completion of the drilling operations at a particular location, the ground conditions 

are to be restored as before the start of drilling. 

xi. District Collector should be empowered to verify that the above guidelilnes are being 

following and proper monitoring check about the status of boreholes / tube wells are 

being taken care through the concerned State / central Government agencies. 

xii. District / Block / Village wise status of bore wells / tube wells drilled viz., No.of wells in 

use No. of abandoned bore wells / tube wells properly filled up to ground level   is to be 

maintained at District Level. In rural areas, the monitoring of the above is to be done 

through Village Sarpanch and the Executive from the Agriculture Department. 

xiii.  In case of urban areas. The monitoring of the above is to be done through Junior 

Engineer and the concerned Department of Ground Water/ Public Health /Municipal  

Corporation etc., 

xiv. If a bore well / tube well is 'Abandoned' at any stage, a certificate from the concerned 

department of Ground Water / Public health / Municipal Corporation / Private Contractor 

etc., must be obtained by the aforesaid agencies that the 'Abandoned' bore wells / tube 

well is properly filled up to the ground level. Random inspection of the abandoned wells 

is also to be done by the Executive  of the concerned agency / department. Information 

on all such data on the above are to be maintained in the District Collector / Block 

Development office of the State. 

 

            
    Sd/--------------------------------- 

Contractor                              Special Chief Engineer, P.W.D. 

                                                         Buildings (C&M) Circle, Medical works, 

                                                                            Coimbatore-1. 

 


