ANNEXURE

PARTICULARS TO BE FURNISHED BY TENDERERS

1. Name and address of tenderer

2. Name of work

3. Date of Tender

4, Total value of Tender

5. Details about E.M.D. Enclosed for the
tender and its validity including the
Goods and Service Tax (GST
amount)

6. Registered class of the tenderer with
monetary limit and department in which
registered (certified copy of the
Registration should be attached.

7. Recent works executed (Details about
name, place of work, value of the
works, etc., should be furnished.

8. Command of labour in brief

9. Turn over of previous years (particulars
for a period of three consecutive years
to be furnished)

10. Whether Income Tax clearance
certificate is enclosed ; if not when it
will be produced.

11. Whether Service Tax (GST)
registration is enclosed. If not
when will it be enclosed?

Contractor

)
)
)

Construction of 3 Class rooms and 2 toilet
block (1 unit Boys, 1 Unit Girls) under
NABARD RIDF XXVI in Government
Higher Secondary School at Koneripatti
in Salem District

06.05.2022

Sd: /-
Superintending Engineer, P.W.D.,
Buildings (C&M) Circle, Salem



12. Technical Assistant Details
1. Name

Quialification certificate
Experience

2. Name
Quialification certificate
Experience

(OR)

3. Name
If retired Civil Engineer Designation
and date of retirement.
(Copy enclosed)

4. If any other particulars

Sd: /-
Contractor Superintending Engineer, P.W.D.,
Buildings (C&M) Circle, Salem



SPECIAL INSTRUCTIONS TO THE TENDERERS
Part — |

1. The tenderer should fill up the Annexure to the Tender schedule furnishing there to
the required information.

2. The tenderers should furnish the particulars of name, address and technical
gualification of the Technical Assistant proposed to be employed by them to look after
the execution of this work as per terms and conditions of the contract.

3. All pages of the tender should be singed by the tenderer and corrections in rates
should be duly attested be them.

4. A copy of the tenderers registration in P.W.D., as a contractor shall be attached with
the tender.
The tenderer should furnish the copy of Goods and Service Tax (GST)
Registration No.

5. The Civil contractors should furnish electrical license issued by Electrical
Licensing Board, Government of Tamilnadu. The Civil contractors does not
have electrical license should furnish on undertaking from the Electrical
Engineer, who is having Electrical License issued from Electrical Licensing
Board, Government of Tamilnadu and stating that the concerned Electrical
works will be executed under his supervision vide G.0.(Ms) No. 16 / Public
works (G2) Dept., /dated 17.01.2018.

6. Current Income Tax clearance Certificate shall be enclosed with the tender.

7. The following particulars shall also be furnished by the contractor along with the

tenders.

a. Alist of details of works execution by the contractors with their value.

b. A list of details of works under execution by the contract with their values.
c. Annual turn over of the contractor for the last one year. Necessary

certificate to the effect issued by the respective Bank shall be attached.
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Contractor

Part-I

The tenders should carefully go through the tender schedule and quoted their rates
for all times.

The rates excluding GST should be filled in neatly in figures and in words and taking
into account the metric units specified in the tender, scribing, over writings and
erasing should be avoided as for as possible.

The amount of each item of work should be worked out. Proper care must be taken
in working out the amount of each item of work taking into account the unit for which
the rates quoted and the quantity of work to be done under the item.

The total form each page should be arrived at and carried over to every page and the
grand total value of work should be worked out and shown at the end.

The tenderer shall quote the rates and prices (both in figure and words) for all
the items of the works described in the bill of quantities excluding GST along
with sum of the quoted tender value excluding GST at the end (both in figure
and words).

The tender should be submitted along with the covering letter giving full details as
called for in the tender notice and with particulars of following items.

a. Whether they are registered contractors if registered together with the
copy or letter registering them in the appropriate class.

b. Details of the earned Money Deposit remitted such as small savings
scripts, D.D., in which the earnest Money Deposit was paid.

In case the tenderers are eligible for concessional Earnest Money Deposit and
accordingly they have tendered their No. and details from which the concession
was granted to them to be specified and if possible a copy of this aforesaid
reference may be enclosed along with the tender for ready reference.

c. Details of previous work done by the tenderers covering the cost of work
the agreement No and date, the Department in which the work was
carried our etc., so as to assess the previous experience of the tenderers
at once as also make an easy for reference to their record of every year
details should be furnished so as to see that the tenderers have minimum
experience of major buildings.

d. List of various machinery and other equipments at the tenderer disposal
for use in the execution of the work.

e. The tender form should be filled in while submitted the tender. The
tenders submitted without filling up the tender form is liable to be rejected.

Sd: /-
Superintending Engineer, P.W.D.,
Buildings (C&M) Circle, Salem



7.

Contractor

f. The certificates showing the annual turn over of the Contractor for the last
one year issued by the respective bank shall be attached.

The tenders must be submitted in a foolscaps cover there by duly signing all the
conditions. Plans and schedule issued and tender documents.

If at any time the Executive Engineer shall be of the opinion that the contractor is
delaying commencement of the work of or violating any of the progress or work as
defined by the tabular statement “Rate of progress” in the “Articles of Agreement”,
The Executive Engineer, shall so advice the contractor in writing and at the same
time demand compliance. If the contractor neglects to comply with such demand
within 7 days after the receipt of such notice it shall them or at any time. There after
be lawful for the Executive Engineer to determine the contract which determination
shall carry with the forfeiture of the Security Deposit and total of the amount with held
from the final bill together with value of such work as may have been executed and
not paid for such proportion of such total sums as shall be assessed by the Executive
Engineer.

Sd: /-
Superintending Engineer, P.W.D.,
Buildings (C&M) Circle, Salem



TENDER FORM

To

His Excellency the Governor of
Tamilnadu Represented by
Superintending Engineer, P.W.D.,
Buildings (C&M) Circle, Salem - 7.

Sir,

W e do hereby tender and if this tender
be accepted undertake to execute the following works Construction of 3 Class rooms
and 2 toilet block (1 unit Boys, 1 Unit Girls) under NABARD RIDF XXVI
in Government Higher Secondary School at Koneripatti in Salem

District

As shown in the drawings and describing in the specifications deposited in the office of the
Superintending Engineer/Executive Engineer of .............cooovviiiieine .

Circle / Division with such variations by way of alterations (or) additions to and omission form the
said works and method of payment are provided for in the “Conditions of contract for the sum of
RUPEES ..o, (to be entered in words and figures.)

Or such other sum as may be arrived at under the clause of the General conditions to contract
relating to payment on lumsum basis or by final measurements at unit prices”.

2. l/we have also completed the priced list of items in schedule “A” annexed (in words
and figures) for which l/we agree to execute the work and receive payment on measured
guantities as per the general conditions to the contract.

3. I/'We do hereby distinctly and expressly declare and acknowledge that before the
submission of my/our tender, I/We have carefully followed the instructions in the tender notice
and have read the Tamilnadu building practice and the general conditions to the contract there
in and the Tamilnadu building practice addenda contract volume; and that I/We have made such
examination of the contract documents and of the plans, specifications, quantities and fo the
location, where the said work is to be done, and such investigation of the work required to be
done and regard to the materials required to be furnished as to enable me/us to thoroughly
understand the intention of the same and the requirement, Covenants, stipulations and
restrictions contained in the contract and in the said plans and specifications and distinctly agree
that | /we will not here after make any claim or demand upon the Government based upon or
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arising out of any alleged misunderstanding or misconception or mistake or my/our. Part of the
said requirements, covenants, stipulations restrictions and conditions.

4. 1/We ..........ceeeeeiiiiiiiieiin ... beings a registered Public Works Department
contractor enclose an income Tax verification certificate have already produced an Income Tax
verification certificate during the current calendar year in respect of ...........coocvviiiiiiiiiinn .
(here particulars of the previous occasions on which the certificate was produced should be
given). The legal address of the contractor for service of all letters and notices will be as follows:

5. () (@) I / We enclose herewith a challan for the payment of the sum Rupees

5. (@ ® I [/ We have pad Rs. .........cccceeeveiieieeen.. (Rupees

only as against the E.M.D. of RS. ....coiciiiiiiiiiiiiiiiinnnns

(RUPEES .t e e e e e s e e e e only) Since | am/we are and
eligible to pay the E.M.D., at concessional rates.

5. (i) (c) in lieu of cash deposits, | / We have enclosed a . ...........coooviiiiinenn .

bearing No. ... v Date

e ISSUBA DY Lo for a value

Of RS. iy (RUPBES i e e e e e e e e e e

only) drawn/endorsed/pledged in favour of the Executive Engineer, P.W.D.,
............................................. Division.

T () (o ) I IE= L AL A= 2= 1= O
an hence exempted from payment of E.M.D.

6. If my / our Tender is not accepted, this sum shall be returned tome / us on my / our
applications when intimation is sent to me/us for rejection or at the expiration or ninety days from
the date of this tender, whichever, is earlier. If my/our tender is accepted, the Earnest Money
Deposit shall be retained by the Government as security for the due fulfillment of the contract. If
upon intimation being given to me/us by the authority authorized by the Government under
article 299 (i) of the constitution (herein after called the accepting authority) of acceptance of
my/our tender, | /we fail to make the additional security deposit, or to enter into required
agreement (as specified in class IV of the tender notice) then I/We agree to the forfeiture of the
Earnest Money Deposit. Any notice required to be served on me/us hereunder shall be
sufficient served on me/us if delivered to me us personally or forwarded, to me/us by post to
(Registered or ordinary) or left at the mail address given herein. Such notice shall, if sent by
post be deemed to have been served, on me/us at the time when indue course of post, it would
be delivered at the address to which it is sent.

Sd: /-
Contractor Superintending Engineer, P.W.D.,
Buildings (C&M) Circle, Salem



7. 1/We fully understand that on receipt of communication of acceptance of tender, from
the accepting authority there emerges a valid contract between me/us and the Governor of
Tamilnadu and the tender documents i.e., tender notice, tender with schedules. General
conditions to the contract and special conditions of the tender, negotiation letter, communication
of acceptance to tender, shall constitute the contract for this purpose and be the foundation of
rights of both the parties, as defined in clauses (iv) of tender notice, provided that, it shall be
open to the accepting, authority to insist on execution of any written agreement by tenderer, if
administratively considered necessary or expedient.

8. I/We have also signed the copy of the Tamilnadu building practice and national

building code and addenda volume thereto, maintained inthe .............c.coo i e,

Division Office, in acknowledgement of being bound by all

conditions of the clauses of the General conditions to the contract and all specifications for items
of work described by a specification number in Schedule “A”.

9. In consideration of the payment Of RUPEES ....ooiiiiiiiiiiiiiiiiii s
...................................................... of such other sum as may be arrived at under the
clause of the General conditions to the contract relating to payment of lumpsum basis or by final
measurement at unit prices I/We agree, subject to said conditions to execute and complete the
works shown upon the said drawing serially from Number 1 to .......................... inclusive
(schedule B) and described in the specifications (Schedule C) and to the extent of probable
guantities shown in the (schedule-"A”) with such variations by way of alteration of, additions to
or deductions from the said work method of payment therefore as are provided for in the said
conditions.

10. The term “Executive Engineer” in the said conditions shall mean the Public Works
officer incharge of the Divisions having jurisdiction for the time being over the work, who shall be
competent to exercise, all the powers and privileges reserved herein in favour of the
Government with the previous sanction of or the subject to ratification by the competent
authorities in case where such sanction or ratification may be necessary and who has been duly
authorized under Article 299(1) of the constitution.

10. (1) In the event of the work being transferred to any other Circle / Division / Sub-
Division. The Superintending Engineer / Executive Engineer / Assistant Executive Engineer who
is incharge of Circle / Division / Sub-Division having jurisdiction over the work shall be
competent to exercise all the power and previlege reserved in favour of Government.

Sd: /-
Contractor Superintending Engineer, P.W.D.,
Buildings (C&M) Circle, Salem



11. 1 / We agree that the time shall be considered as the essence of this contract and to
commence the work, as soon as this contract is accepted by the competent authority as defined
by the Tamilnadu Public Work Department Code and the site (or premises) is handed over to
me/us as provided for in the said conditions and agree to complete the work within 5 (Five)
months from the date of such handling over of the site (or premises) and show progress as
defined in the tabular statement “Rate of progress” subject nevertheless to the provision for
extension of time contained in clause 56 of the General conditions to the contract appended to
Tamilnadu building practice.

12. | /We agree that upon the terms and conditions of this contract, being fulfilled and
performed to the satisfaction of Executive Engineer, the Security deposited by me/us as herein
before cited or such portion thereof, as I/We may be entitled to, under the said conditions be
paid back to me/us as provided in clause 64 of the General conditions to the contract.

13. I am/We are professionally qualified and my/our qualifications are as follows:

I/We in pursuance of clause 18 of tender notice under take to employ the following
technical staff for supervising the work and will see that one of them is always at site during
working hours personally checking all items of works and playing extra attention to such works
as may require special attention (e.g) reinforced cement concrete works.

S. No. | Name of technical staff proposed to be employed Qualification and experience

1.

14. 1 /We agree that the Arbitrator for fulfilling the duties set forth in the Arbitration clause
of the General conditions to the contract shall be

1. The Superintending Engineer, P.W.D., of the Buildings (C&M) Circle, Trichy in case
the value of claim does not exceeded Rs.50,000/- (Rupees fifty thousand only).
2. And through the competent civil court if they value of claim is more than Rs.50,000/-.

Signature of the contractor with date

Sd: /-
Contractor Superintending Engineer, P.W.D.,
Buildings (C&M) Circle, Salem



15. In pursuance of negotiation with the Executive Engineer / Superintending Engineer
.............................................................. of Division / Circle on .........cc.coeeeiiinnnnn.

| /We, agree to reduce the rates for the items in the schedule as follows:

Sl. No. Item No. Schedule Reduced rate per unit

Date : Signature of Contractor

16. On behalf of the Governor of Tamilnadu and as duly authorized by the Governor
under Article 299(1) of the constitution the above tender foravalue of Rs............cccovev i,
(RUPEES ottt it s e e e e e e e e e e e only) Is accepted on this

Signature of the witness in
full and address with name
in Block letters Signature and Designation
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ADD NEW CONDITIONS FOR GOODS AND SERVICES TAX (GST)

The Government of India has notified vide Notification No. 20 / 2017 — Central
Tax (Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 — Central Tax
(Rate), dated 21st September, 2017, the concessional rate of the Goods and Services
Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any Government
Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax (GST)

rate applicable on purchase of goods used in the execution of Government Contract.

And the GST amount will be calculated at 12% from the sum of total tendered
value quoted by the tenderer for construction cost (excluding GST) specified in the
BOQ, Subject to GST rate applicable from time to time as recommended by the GST

Council

“All duties, taxes, and other levies except GST, payable by the contractor under
the contract, or for any other cause shall be included in the rates, prices and total Bid

Price submitted by the Bidder”

INPUT TAX CREDIT (ITC)

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of
Section 7 of the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of
2017), activities or transactions undertaken by State Government shall be treated

neither as supply of goods nor a supply of service.

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act,
2017, every registered persons may be entitled to take the credit of eligible input tax, as
self-assessed, in his return and such amount shall be credited on a provisional basis to

his electronic credit ledger.

c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note,
8 (ix), the Contractor is eligible to get refund of excess tax paid over or liable to pay tax
for this Contract Work.
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TOTAL TENDER PRICE

The total tender price will be the cumulative of value quoted for construction
(Total Basic Rate + GST),

The amount of EMD is fixed at 1% of the contract value of work put to tender
(including the GST Amount)”

NEGOTIATIONS

The lowest tenderer will be identified who quotes lowest total tender price which
including GST as per the clause 10(3) of Transparency in tender act 1998.

Negotiation of rates will be made only with the lowest tenderer for reducing the quoted
rates and the negotiation will be made for the rates quoted to the items in the
construction part alone and not for GST amount.”

“After negotiation with lowest tenderer, the GST amount will be recalculated at
12% of the sum of the Negotiated tender value (excluding GST) for construction Cost
specified in the BOQ, subject to GST rate applicable from time to time as recommended
by the GST Council.

AWARD OF CONTRACT

To be substantially responsive to the bidding documents and who has offered the
lowest evaluated total tender price (Total Quoted Value including the Goods and
Services Tax (GST) Amount).

MINIMUM CRITERIA FOR QUALIFICATION

The Applicant should produce Income Tax Clearance Certificate valid for the
current period, ,VATL] Verification Certificate (i.e. previous assessment year) and
,TINL] number having validity and copy of Goods and Services Tax (GST) Registration
No.
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Lumpsum Contract

Tender notice

For and on behalf of the Governor of Tamil Nadu, the Superintending Engineer,
PWD, Buildings (Construction and Maintenance) Circle, Salem - 7 invites tender for the

work of Construction of 3 Class rooms and 2 toilet block (1 unit Boys, 1
Unit Girls) under NABARD RIDF XXVI in Government Higher
Secondary School at Koneripatti in Salem District

The tender so received on 06.05.2022 and those received by post upto 3.00 pm on
06.05.2022 will be opened on 06.05.2022 at 3.30 p.m.

The tenders should be in the prescribed form obtainable from the Superintending
Engineers office. The tenders will be opened by the superintending Engineer, P.W.D., Buildings
(C&M) Circle, Salem at the place and on the date afore mentioned at 3.30pm. The tender
or their agents are expected to be present at the time of opening of the tenders. The tenderer
receiving officer will, on opening each tender, prepare a statement of the attested and
unattested corrections therein and hand it over to the tenderer concerned and initial all
corrections in the presence of the tenderers. If any tenderers of their agents finds it convenient
to be presence at the time, then in such a case the tender receiving officer will, on opening the
tender of the absentee tenderer, make out a statement of the unattested corrections and
communicate it to him. The absentee tenderer shall then accept the statement of the
corrections without any question whatsoever.

2. Tenders must be submitted in sealed covers an should be addressed to the
Superintending Engineer, P.W.D., Buildings (C&M) Circle, Salem the name of the tender and
the name of the work being noted on the cover.

If the tender is made by an individual, it shall be signed with his full name and his
address shall be given. If it is made by a firm, it shall be signed with the co-partnership name by
a member of the firm who shall also sign his own name and the name and address of each
member of the firm shall be given, if the tender is made by a corporation, it shall be signed by
and authorized officer who shall produce with his tender, satisfactory evidence of his
authorization. Such tendering corporation may be required before the contract is executed, to
furnish evidence of its corporate existence.

3. Each tenderer must also sent a certificate of Income Tax verification form the
appropriate Income-Tax authority in the form prescribed therefore. This certificate will be valid
for one year from the date of issue for all tenders submitted during the period. In the case
proprietary and partnership firm, it will be necessary to produce the certificate afore mentioned
for the proprietors or proprietors and for each of the partner as the case may be.

If the tenderer is a registered P.W.D., contractor and if a certificate for the current for the
current year and already been produced by him during the calander year in which the tender is
made, it will be sufficient if particulars regarding the previous occasion on which the said

certificate was produced are given.

All tenders received without a certificate as aforementioned will be summatrily rejected.
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4. Each tenders must pay an Earnest money deposit of Rs.40,100/- (Rupees Forty
thousand and one hundred only) including the basic rate and Goods and Service Tax
(GST) amount into the branch of State Bank of India or in the Government Treasury of Sub-
Treasury within the jurisdiction of the Superintending Engineer / Executive Engineer concerned
to the credit or revenue deposits on behalf of the Executive Engineer P.W.D., Buildings (C&M)
Division, Salem and enclose with his tender the Chelan endorsed accordingly. The earnest
money deposit can also be paid in any other forms as may be approved by the State
Government from time to time as per para 155 of T.N.P.W.D. code. The earnest money will be
refunded to the unsuccessful tender on application, after termination is sent of rejection of the
tender or at the expiration of three months from the date of tenders whichever is earlier. The
refund will be authorized by the Superintending Engineer / Executive Engineer by suitable
endorsement on the challan. The earnest money will not be received in cash or currency by the
P.W.D. officers, have in exceptional cases. Where there are no Treasuries or banks within the
jurisdiction of the officer calling for tenders. When currency notes are given, the tenderer should
sign his name in full with date, on the back of all the currency notes given by him, whatever their
denominations may be.

Not other mode of payment will be accepted, Bank Guarantee of any kind not be

accepted.

The earnest money will be retained in the case of the successful tenderer and will not
carry any interest. It will be dealt with as provided in the tender. The successful tenderer should
convert the earnest money deposit already remitted into small savings script / Deposits /
Accounts and pledge the same in the name of the Executive Engineer, P.W.D., Buildings (C&M)

Division, Salem before signing the agreement.

5. (i) The tender will remain valid for a period of Ninety days from the last date for receipt of
tender. The validity period can be extended further, if the contractor given his consent in writing,
specifying the period of extension.

i. The tenderer whose tender is under consideration shall be attend the Superintending
Engineer / Executive Engineer’s office before the end of the period specified by written
intimation to him. If the tenderer fails to attend the office before the end of the
specified period, his tender will not be considered. He shall forthwith, upon intimation
being given to him of acceptance of his tender, by the officer duly authorized in this
behalf under article 299(1) of the constitution, herein after called the accepting
authority, make security” deposit of 2% of the value of contract including GST
amount in one of the forms prescribed in Tamilnadu Public works ‘A’ code (i.e. by
taking onto account of the amount of earnest money deposit (1% of the estimate cost)
already deposited with the tender, it would be sufficient to pay the balance amount to
make up the 2% of the value of contract including GST amount for the purpose of
security deposit) The above additional security deposit at 1% will be produced before
signing the agreement. The security deposit to together with earnest money deposit
and the amount with held according to clause 64(1) of General conditions to the
contract shall be retained as security for due fulfillment of contract. If a cash security is
made by the contractor, he shall follow the procedure laid down in the proceedings
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paragraph for payment of earnest money deposit and such deposit shall not bear any
interest.

ii. On receipt of written communication of acceptance of tender, if the tender fails to pay
the requisite security deposit within the period specified in the written communication
for back out from the tender or withdraws his tender after acceptance the earnest
money deposit shall be forfeited to the government.

If the contractor to carryout the contract after paying the requisite deposit, then he will
be liable for the excess expenditure if any incurred to complete the work as
contemplated in the general conditions to the contract.

iii. It shall be expressly understood by the tenderer that on receipt of written
communication of acceptance of tender by the accepting authority, there emerges a
valid contract between the Governor of Tamilnadu and the tenderer for execution of the
work without and separately written agreement. Hence for this purpose, the tender
documents, i.e. tender notice, tender offered by contractor, general conditions to the
contract special conditions to contract negotiation correspondences, written
communication of acceptance negotiation correspondences written communication of
acceptance of tender etc., shall constitute of valid contract and there will be the
foundation of the rights of both the parties to the contract.

Provided that it shall be open to the accepting authority to insist execution of any written
agreement by the tenderer, if administratively considered necessary or expedient.

6. The tenderer shall examine clearly the Tamilnadu building practice and also the
general conditions to contract contained therein and sign the Divisional office copy of the
Tamilnadu Building practice and its addenda volume in token of such study before submitting his
tender his tender unit rates, which shall be for finished work in site. He shall also carefully study
the drawing and additional specifications and all the documents which form part of the
agreement to be entered into by the accepted tenderer. The Tamilnadu building practice and
other connected documents with the contract, such as specifications plans descriptive
specification sheet regarding materials etc., can be seen at any time between 10 A.M., to 5.45
P.M. of the office days in the office the Superintending Engineer, P.W.D., Buildings (C&M)
Circle, Salem - 7. A copy of the set of contract documents can also be had on payment or
Rs.15,000 (+) GST 12% Rs.1,800/-. Each set inclusive of sales tax, surcharge thereon.

7. The tenders attention is directed to the requirements, for materials under the clause
“Materials and workmanship” in the general conditions to contract, materials conforming to the
ISI standards shall be used on the work and the tenderer shall quot his rates accordingly.

8. Every tenderer is expected before quoting his rates, to inspect site of the proposed
work. He should also inspect the quarries any satisfy himself about the quality and availability of
materials. The best class of materials to be obtained from the quarries or other source defined
shall be used on the work. In every case the materials must comply with the relevant standard
specifications or in the tender notice, or as required by the Executive Engineer in any case, shall
be submitted for the Executive Engineer’s approval before the supply to site of work is begun.
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The government will not however, after acceptance of a contract rate pay any extra
charges for lead or for any other reason in case the contract or is found later on to have
misjudged the materials available. Attention of the contractor is directed to the standard general
condition to contract regarding payment of seigniorage tools etc.

9. The tenders patrticulars of attention is drawn to section and clauses in the standard
general conditions to contract dealing with

1. Test, inspection and rejection of defertive materials and work.
2. Carriage

3. Construction plant

4. Water and lighting

5. Cleaning up during progress and for delivery

6. Accidents

7. Delays

8.

Particulars of payment

The contractor should closely persue all the specification clauses which govern the rates,
which he is tendering.

10. A schedule of quantities accompanies this tender notice. It shall be definitely
understood that the government does not accept any responsibility on the correctness or
completeness of this schedule and that this schedule is liable to alterations by omission
deduction or additions at the discretion of the Superintending Engineer / Executive Engineer,
Buildings (C&M) Division, Salem or as set forth in the conditions of contract.

The tenderer will however base his lumpsum tender on this schedule of quantities. In
the case of percentage tender system for the work costing upto Rs.20 lakhs, the tenderer should
note the tender percentage excess/less (instead of quoting specific rate for each item in the
schedule for the works with reference to total estimate value put to tender. In case of other
works costing more than Rs.20 lakhs he should quote rate for each item. He should quote
specific rates for each item in the schedule and the rate should be in Rupees and in sum of five
paises. The rates should be written both in words and figures and unit in works. The tenderer
should also show the total of each of and the Grand total of the whole contract and quoto in the
tender a lumpsum for which he will undertake to do whole work subject to the contract, such
lumpsum agreeing with the total amount of schedule ‘A’ this schedule accompanying the
lumpsum tender shall be written legibly and free from erasures, over writings, or conversations
of figures, corrections where unavoidable should be made by crossing out initialing dating and
rewriting.
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11. Tenderers offering a percentage deduction from or increase on the estimate amount
(except in the case of tender called for specifically under the percentage rate tender system)
and those not submitted in proper form or in due time will be rejected. Rates or lumpsum
amount for items not called for shall not be included in the tender No alteration which is made by
the tenderer in the contract from, the conditions of contract the drawings, specifications or
guantities accompanying same will be recognized, and if any such alterations are made, the
tender schedule.

12. The tenderer should workout his own rates, without reference being made to the
public works department current schedule of rates or the public works department estimate
which are not open for inspection by tenders. However, in case tenders called for under the
percentage tender system the tenderer should work out his own rate but quote his percentage
rate above or below, the total estimate cost of work of the departmental indicated in the tender
schedule.

13. The price at which and the source from which certain particular materials shall be
obtained by the contractor and given at the end of the schedule accompanying the tender form
tenderers must accept the materials at these prices and shall quote their price for finished work
accordingly. Not withstanding any subsequent change in the market value, for those materials,
the charge to the contractor will remain as originally entered in the written no centage or
incidental charges will be borne by Government in connection with this supply.

14. The attention of the tenderers is directed to the contract requirements as to the time
or beginning as to the time or beginning work, the rate or progress and the dates for the
completion of the whole work and us several parts, the following rates of progress and
proportionate value work done from time to time, as will be indicated by the Executive Engineers
certificates of the value of work done will be required date of commencement of this programme
will be the date on which the site (or premises) is handed over to the contractor.

Period after date of commencement Percentage of work completed
(Based on the contract lumsum amount)

5 Months

1% month 20%
2" month 40%
3 month 60%
4™ month 80%
5™ month 100%

15. No part of the contract shall be sublet without written permission of the Executive
Engineer nor shall transfer be made by power of attorney authorising others to receive payment
of the contractor's behalf.
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16. If further necessary information is required the Executive Engineer of the Divisions
will furnish such but it must be clearly understood that must be received in orders, and according
to instructions.

17. The Superintending Engineer or other sanctioning authority the right to reject any
tender or all the tenders.

18. The tenderer who are themselves not professionally qualified shall undertake to
employ the qualified technical men at their cost to look after the work. The tenders should state
in clear terms whether they are professionally qualified or whether they undertake to employ
technical men required by the department specified in the schedule below for the work. In case
the selected tenderer is professionally qualified or whether they undertake to employ technical
mam required by the department specified in the schedule below for the work. In case the
selected tenderer is professionally qualified or has undertaken to employ technical men under
him, he should see that one of the technically qualified men should always be at site of the work
during working hours personally checking all the items of works and paying extra attention to
such works as may demand special attention e.g. reinforced concrete works etc.

Note (1) : Item (1) 2,3,4,5 should be scored-out in case where not applicable to the
particular work.

Note (2): A penalty of Rs.2000/- p.m. for Diploma holder and for Rs.5000/- for degree
holder, be levied in the case of default on the part of contractors in following the norms laid
down above.

Note (3) : The employment of technical assistants would be based only on the value of
contract, Engineers, with mechanical engineering qualification and retired form civil engineering
departments are also suitable to supervise the civil engineering works because of their
experience in civil engineering field.

Note(4) : In case the contractor who is professionally qualified and not in position to
remain always at the site of the work and to pay extra attention to such as may demand special
attention (e.g) RCC work etc., he should employee technical qualified men (as prescribed
above).

Note (5) : It will not be incumbent on the part of the contractors to employ Technical
Assistant / Assistants when the work is kept in abeyance due to valid reasons and if during such
period in the opinion of the Executive Engineer the employment of Technical Assistant /
Assistants is not required for the due fulfillment of the contract.

Note (6) : If the last date of tender happens to be a holiday, tenders will be received
upto 3.00PM on the next working day.
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The schedule

Value of contract

Above Rs.1,00,000/- and upto | 1. One diploma holder in Civil Engineering
Rs.5.00 lakhs (On)

2. Notless than one retired junior engineer.
Above Rs.5.00 lakhs and upto | 1. One B.E., (Civil) (or)
Rs.10.00 lakhs 2.  Equivalent Degree holder (or)

3. Not less than one retired sub Divisional officers
AEE/ADE (or) One Diploma holder with three years
experience.

Above Rs.10.00 lakhs and | 1. One B.E., (Civil) with 3 years experience plus one
upto Rs.25.00 lakhs Diploma holder in Civil Engineering. (or)

2. Equivalent Degree holder with 3 years experience plus
one Diploma holder in Civil Engineering. (or)

3. Not less than one retired Sub-Divisional officer plus one
diploma holder in Civil Engineering. (or)

4. Two Diploma Holder in Civil Engineering with 3 years
and 5 years experience respectively.

Above Rs.25.00 lakhs and | 1. One B.E., (Civil) with 3 years experience plus two
upto Rs.50.00 lakhs Diploma holder in Civil Engineering. (or)

2.  One B.E., (Civil) with 3 years experience plus two retired
junior Engineering. (or)

3. Equivalent Degree holder with 3 years experience plus
two Diploma holders in Civil Engineering / twos retired
junior engineers. (or)

4. One retired Sub Divisional Officer (AEE or ADE) plus two
Diploma Holders in Civil Engineering. (or)

5.  One retired Sub Divisional Officer (AEE or ADE) plus two

retired Junior Engineers.

Above Rs. lakhs
contractor

In addition to the Technical
personal proposed for values
above Rs.25.00 lakhs and
upto three years experience

shall be employed.

50.00

To be examined in individual cases depending on the
nature or work and the technical skill involved and to be
defined at appropriate me.

19. The contractor should offer employment to ex-toddy tappers as per as possible. The

number of ex-toddy tappers to whom he can so offer employment should be mentioned in the
tender and the should under take in the agreement to offer such employment to such number.

20. The contractor shall employ with the provisions of the Apprentices Act 1961 and the

Contractor

rules and orders issued there under from time to time.
breach of the contract and the competent authority, may at his discretion, cancel the contract or
invoke any of the penalties for breach of contract provided in the conditions of contract. The
contractor shall also penalties for the breach of contract provided in the conditions of contract.
The contractor shall also be liable for any pecuniary liability arising on account of any violation

If he falls to do so, this failure will be
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by him of the provisions of the Act contractor shall during the currency of the contract ensure
engagement to the apprentices is in the categories mentioned below who may be assigned to
him by the Director of Employment and Training/State apprenticeship Advisor Tamilnadu, The
Contractor shall train them as required under the apprentices Act 1961, and the rules made
there under and shall be responsible for, all obligations of the employer under the said act
including the liability to make payments to the apprentice as required under the said Act.

Value of contract Category No. to be appointed
Rs. 1 lakh and upto Rs. 3| % Building constructor 1
Lakhs < Brick layer 1
Above Rs. 3 Lakhs and upto | % Building constructor 1
Rs. 10 lakhs < Brick layer 1
Above Rs. 10 Lakhs and upto | 1. Building constructor 1
Rs. 50 lakhs 2. Brick layer 1
3. B.E., (Civil) or Equivalent Degree holder 1

Unless the contractor has been exempted from engagement of apprentices by the
director of employment and training / state apprenticeship advisor a certificate to the effect that
the contractor had discharged his obligation under the said Act. “Satisfactory” should be
obtained from the Director of employment and Training / state apprenticeship adviser and the
same should be produced by the contractor for final payment in the settlement of the contract.

21. The contractor should employ one I.T.I. trained mason for every ten masons of part
there of in case of non — availability of ITI trained masons, the contractor should obtain the prior
approval of the Executive Engineer concerned, before proceeding with the contract with other
kind of masons.

22. The contractor shall be solely responsible for the payments of Sales Tax under the
provisions of the Madras Control Rules tax Act 1939 (Madras Act Il of 1939) an inforce for
various items of work time being and the rates for the various items of work shall remain
unaffected by any changes that may be made from to time to time in the rate at which such tax
is payable. Sales tax and the materials supplied to the contractor as amended from time to time
shall be paid by them separately and the relevant challans produced to the departmental
officers.

23. Statement given brief particulars of equipment and resources that will be put at
disposal of the work under the following classifications should accompany the tender.

23.a. 1. Lorries

2. Concrete Mixers

3. Needle Vibrator

4. Mechanical spray set for curing

5. Building host

6. Centering materials or very good quality

7. a. Column moulds at least 50% of column sizes provided in plain
b. Organisation (i) Technical (ii) unskilled
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c. Resources in materials like teakwood etc., and extent upto which
departmental help required for procurement of materials and transport of
same.
24. The Superintending Engineer, reserves to himself the right of allotting the different
sub-works to the different contractors or to one and the same contractor as the may decide after
the receipt of tender.

25. Additional security to be furnished for the lesser rates

On evaluation of tender, if it is found that if the overall quoted amount of the tender is
less than 5 to 15% of the value put to tender, the contractor shall pay an additional security at
2% of the estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay
an additional security deposit of 50% of the difference between the quoted amount and estimate
amount. Failure to furnish the additional security deposit within 15days from the date of receipt
of acceptance order and execute the agreement shall entail cancellation of award contractor and
forfeiture of EMD furnished.

26. In case of contractor for construction of buildings either permanent of semi-
permanent buildings, a sum of equivalent to 2% % of the value work done will be retained from
the Government for a period of one year reckoned from the date of completion of the work in
order to enable to departmental officers to watch the effect of all seasons on the work done by
the contractor. The amount so far retained with the Government will be returned only on the
expiry of one year period referred to above and on execution of indemnity bonds by the
contractor for a further period of four years. The contractor shall be liable to set right all defects
arising our his faulty execution or sub-standard work noticed during the above five years period
at his cost.

27. The contractor is bound by all the conditions of the clauses of the general conditions
of contract amended from time to time.

28. In the event of work if transferred to any other Circle / Division/ Sub-Division and
Superintending Engineer/ Executive Engineer/ Assistant Executive Engineer who is in-charge of
the circle / Division / Sub-Division having jurisdiction over the work shall be competent to
exercise all the powers and privileges reserved in favour of the Government.
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Public works department Buildings (C&M) Circle, Salem - 7.

SCHEDULE — A
Schedule of rates and approximate quantities

1. The quantities here given are those upon which the lumpsum tender cost of the work
is based but they are subject to alterations, omissions, deductions or additions as
provided for in the conditions of this contract and do not necessarily show the actual
guantities of work to be done. The unit rates noted below are the governing payment
for extra or deductions for omissions according to the conditions of the contract as
set forth in the general conditions of contract of TNBP and other condition conditions
(or) specifications of this contract.

2. it is to be expressly understood that the measured work is to be taken that (Not
withstanding any custom or practice to the contrary according to the actual quantities
when in place and finished according to the drawings or as may be ordered from time
to time by the Executive Engineer and cost calculated by measurement or weight at
the respective prices, without any additional charge for any necessary and contingent
works connected therewith. The rates quoted are for works in site and complete in
every respect.

Probable Description Rate . Amount
Item Unit(in .
NG gty of TNBP No (Words & words) (figures)
' (Figures) work Figures) Rs. P

Vide separate schedule attached

Signature of Contractor : (Vide separate sheet attached)
ISSUBA IO oo e e
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EXTRACT OF AMENDMENT

Amendment to clause 69.1 of General Conditions, contract based on
orders in G.0.Ms.N0.1152/PW/DT.19.6.80.

MODIFICATION AND AMENDED IN G.O.Ms.No.

Cause — 69-1 — of General conditions of contract :

In case of any dispute or difference between the parties to the
contract either during the progress or after the completion of the works or
after determination, abandonment or breach of the contract or as to any
other matter or thing arising there under except as the matters left to the
sole discreation of the Executive Engineers under clause 18,20,25-3-27-1,
34, 35 and 37 of General conditions of contract or as to the with holding by
the Executive Engineer of the payment of any bill to which the contractor
may claim to be entitled, the either party shall forth with give to the other
notice or such of difference and dispute or difference shall be and is hereby
referred to the arbitration of the Superintending Engineer of the nominated
circles mentioned in the articles of agreement (herein after called the
Arbitrator) in cases where the value of claim is less than or upto
Rs.50,000/-.

In case where the value of claim is more than Rs.50,000/- the parties

will seek remedy through the competent civil court.

SPECIAL CONDITION FOR ERRADICATION OF CHILD LABOUR

G.0.(MS) No.53 Labour and Employment (V II) Department/Dated 12.5.03

The work contract assigned to the Contractor’'s shall be cancelled if
they engage Child Labour in executing works and such Contractors should
be, black listed for three years.
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PART —IV
SPECIAL CONDITIONS

Clean fresh water and river send shall be used in all class

2. Only clean fresh water shall be used on the work. The contractor shall make his own
arrangements for water and shall meet all charges therefore the special attention of the
contractor is drawn to clause 36 General conditions of contract regarding water and lighting.

3. The broken stone for concrete and RCC works should be graded and passed by the
Executive Engineer.

4. All iron work or steel work of every kind except steel rods that are to be embedded in cement
concrete shall immediately arrive at the site and properly scrapped and wire brushed and
given a printing coat of approved lead pointing without claiming extra.

5. HOLDFASTS:

Iron holdfasts shall be fixed in the walls using cement mortar 1:3 for that portion of fixing
at the time of construction of walls. It should be mixed with cement concrete 1:3:6 using 20mm
gauge broken granite stone jelly for proper anchoraged and binding. No separate rate for such
pockets of concrete filling at holdfast points and for using C.M. 1:3 for that portion, will be
allowed and this will be measured as masonry along with adjacent masonry.

6. WOOD:

Teakwood shall be best Indian Teakwood only and shall be subject to inspection and
approval by the Executive Engineer before use on the work. Country wood where specified
shall be Karumarudu, Pillamarudu, Kongu, Veteak for scantling and Manja Kadambu, Aiyini for

planks as may be specified and approved by the Executive Engineer.

7. Holes and charges of electric wiring, water supply and drainage etc., shall be provided as

directed during progress of work without any claiming extra.

8. The work will be carried out with the least hindrance to the adjoining building and offices and
the contractor will be responsible for any damages, caused to the existing fixtures electric
fittings etc., in the course of execution and the contractors shall make good of damage
without claiming extra.

9. T.BEAMS:

In the of “T" Beams and ELL beams the quantity given in the schedule is the quantity of
the rib portion only. The top flange portion will be always measured with the general slab
portion and paid for at the slab portion only. For all RCC works the rate shall include the
treatment of bearing as per specification No. 30 of TNBP.

10. CONCRETE WORKS :

All exposed concrete surface will be required to be finished by cement plastar as per
specification No. 30E (a) of TNBP.
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11. PLASTERING CONCRETE:

All corners shall be finished sharp using C.M. 13 not exceeding 3 inch width on each
side of the corner. So also the edges of beams of door and windows opening soffits, shall be
finished sharp using rich mortar and finished truly vertical or horizontal as the case may be. The
unit rate quoted by the contractor for plastering shall be inclusive of the cost of finishing as
above and so separate claim for extra rate wils not be entertained. However, the cement
utilized for the work will be taken into consideration in the adequacy statement for issued of

departmental cement to the contractor.

12. WORKS IN DIFFERENT FLOORS:
If separate rate is not called for, for execution of similar items of work in different floors,
then, single rate quoted will alone be entertained uniformly for execution of such items of works

in different floors. No claim for extra rate will be entertained under and circumstances.

13. The Superintending Engineer reserves the right to split up the work and entrust the main
work, internal water supply and sanitary arrangements to different contractors.

14. The protection if any to the masonry will be measured under the relevant items and no extra
will be paid for finishing the same.

15. Payments for centering works for all RCC items shall be made only after the concrete is laid,
eventhough separate rate is called for, for centering works in the schedule.

16. Concrete For R.C.C. works

All cement concrete for RCC works shall be machine mixed and vibrated.

Additional specifications :

1. The arrangements of M.S. Rods for reinforcement for such RCC works shall be in
accordance with departmental drawing supplied.

2. The planks for forms and centering for RCC works shall be of well seasoned timber
approved by the Executive Engineer according to clause 8 of TNBP 30. They must
be made smooth and even perfectly level to top so as to give smooth and even finish
to the RCC ceilings alternatively the contractor should use steel sheets over wooden
firms centering and form work shall be provided to the extent and as ordered by the
Executive Engineer during the execution
All time mortar shall be ground mixed in mortar and will be as per T.N.B.P.

M.S. steel rods should be cut and placed as reinforcement with proper care
according to the available rods at site so as to ensure the minimum possible
wastage.

5. Ordinary the contractor shall be responsible for the collection of all materials required
for the work.
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6. The required G.I. Pipes if available will be supplied free of cost of site of work. The

Scurplus G.I. Pipes if any will be returned in good condition to the department failing

which double the cost at market rate plus centage charges will be recovered form the

contractor.

7. Construction Materials;

Supplemental to clause of any 20 of General conditions.

7.1 Cement :

The contractor has to make his own arrangements for the procurement of cement to

required specification for the works subject to the followings.

Contractor

a.

The contractor shall procure cement required for the works only from reputed
cement factories (Main producer or their authorized agents, manufacturing
cement at I.S.1. standard) acceptable to the Engineer-in-charge. The contractor
shall be required to furnish to the engineer — in- charge bills of payment and test
certificates issued by the manufactures or their authorized agents to auth-enticate
procurement of quality cement from the approved cement factory. The contractor
shall make his own arrangements for safe haulage and adequate storage of
cement.

The contractor shall procure in standard packing of 50 kg per bag from the
authorized manufactures. The contractor shall make necessary arrangements at
his own cost to the satisfaction of Engineer-in-charge for actual wightment of
random sample from the available stock and shall conform with the specification
laid down by the Indian standards institution or other standard foreign in situation
as the case may be cement shall be got tested for all the tests as directed by the
Engineer-in-charge atleast one month on advance before the use of cement bags
brought and kept on site godown.

The employer will furnish air retraining agents and admixtures required to the
contractor free of cost at the employer stores. The use of such admixtures and
agents shall be made as per the instructions of the Engineer-in-charge. The cost
of cartage / storage handling batching mixing shall be borne by the tendered for
concrete.

The contractor should store the cement of 60 days requirement atleast one in
advance to ensure the quality of cement brought to site and shall not remove the
same without the written permission of engineer-in-charge.

The contractor shall forth with remove from the works area and cement that the
Engineer-in-charge may disallow for use on account of failure to met with
required quality and standard.

The contractor will have to construct sheds for storing cement having capacity not
less than the cement required for 90 days use at approved locations. The
Engineer-in-Charge of the representative shall have free access to such store at
all times.
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g.

7.2 Steel

The contractor shall further at all times satisfy the Engineer-in-charge on demand
by production of records and test books or by submission of returns and other
proofs as directed that the cement is being used as tested and approved by
Engineer-in-charge for the purpose and the contractor shall at all times, keeps his
record upto so as to enable the Engineer-in-Charge to apply such checks as the
may desire.

Cement which has been unduly long in storage with the contractor or alternatively
has deteriorated due to inadequate storage and thus become until for use on the
works will be rejected by the Department and no claim will be entertained. The
contractor shall forth with remove from the work area any cement the Engineer-
in-charge may disallow for use of work and replace by cement complying with the

relevant Indian standards.

The contractor shall provide mild steel (MS) reinforcement basis, High yield strength

deformed (HYSD bars, rods and structural steel etc., required for the works only from the main

and secondary producers manufacturing steel or other authorized agents to the prescribed

specifications Bureau of Indian standards requirements and licensed to affix 1.S.1. test certificate

issued by the Govt. approved laboratory certification marks and acceptable to the Engineer — in

— Charges, necessary 1.S.l. test certificate are to be produced to Engineer-in-charge before use

on works.

The diameters and weight of steel should be as follows:

. Sectional weight in kg per running metres both for plan
S. No. Diameter of rod & HYSD steel
1. 6 Millimeters 0.22
2. 8 Millimeters 0.39
3. 10 Millimeters 0.62
4, 12  Millimeters 0.89
5. 14  Millimeters 1.21
6. 16  Millimeters 1.58
7. 18 Millimeters 2.00
8. 20  Millimeters 2.47
9. 22  Millimeters 2.98
10. 25  Millimeters 3.85
11. 28  Millimeters 4.83
12. 32 Millimeters 6.31
13. 36  Millimeters 7.99
14. 40  Millimeters 9.86

Note if any rods other those specified above are used the weight shall be as per standard steel

tables.

Contractor
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Act NO. 15 of 1999, Tamil nadu General Sales Tax (Fifth Amendment)
In let further to amend the Tamil Nadu General Sales Tax, Act 1959
1. (1) This Act may be called the Tamilnadu General Sales Tax (Fifth Amendment) Act 1999.
(2) It shall come into force on such date as the State Government may by notification,
appoint.
2. After section 7-F of the Tamil Nadu General Sales Tax Act 1959, the following section shall
be inserted namely.

7-F Deduction of tax at source in works contract (1) not with standing anything contained
in this Act, every person responsible for playing any sum to any dealer for execution of works
contract shall at the time of the payment of such sum, deduct an amount calculated at the
following rate, namely
(i) Civil Works Contract — Twp percent of the total amount payable to such dealer
(i) All other works contract — Four percent of the total amount payable to such dealers.

Provided that no deduction under sub-section (1) shall be made where.
a. no transfer of property in goods (whether as goods or in some other form) is
involved in the execution of such works contractor.
b. The dealer produces a certificate from the assessing authority concerned that the
he has no liability to pay or has paid the tax under section 3-B or section 7-C, or
c. Declared goods are purchased from a registed dealer dealer within the state and
of works contract in the same form in which such goods were purchased.
Provided further that no such deduction shall be made under this section where the amount or
the aggregate of the amount paid or credited or likely to be paid or credited, or likely to be paid or
credited, during the year by such person to the dealer for execution of the works contract including
civil works contract does not or is not likely to exceed one lakh rupees.
Explanation, for the purpose of this section
(i) the term person shall include

(a) the central or a stage government

(b) a local authority

(c) a corporation or body established by or under a central or state Act,

(d) a company incorporation under the companies Act. 1956 (Central Act 1 of 1956),

including a central or state government undertaking.

(e) a society including a Co-operative society

(f) an educational institution (or)

(g) a trust
(i) the term “Civil Works Contract” shall have the same meaning as in the Explanatio to section
7-C.
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Contractor

Any person making such deduction shall deposit the sum so deducted to such
authority in such manner and within such time, as may be prescribed.

Any person who makes the deduction and deposit, shall within fifteen days of such
deposit issue to the said dealer a certificate in the prescribed form for each
deduction, separately and send a copy of the certificate of deduction to the assessing
authority, having jurisdiction over the said dealer together with such documents, as
may be prescribed.

On furnishing a certificate of deduction referred to in sub-section (3) the amount
deposited under sub-section (2), shall be adjusted by the assessing authority towards
tax liability of the dealer under section 3-B or section 7-c, as the case may and shall
constitute a good and sufficient discharge of the liability of the person making
deduction to the extent of the amount deposited.

Any person who contravenes the provisions of sub-section (1) or subsection (2) shall
pay in addition to the amount required to be deducted and deposited interest at two
percent per month of such amount for the entire period of default.

Where the dealer proves to the satisfaction of the assessing authority that he is not
liable to pay tax under section 3-B or section 7-C the assessing authority shall refund
the amount deposited under sub-section (2) after adjusting the arrears of tax if any
due from the dealer in such manner as may be prescribed.

The tax or interest under this section shall become due without any notice of demand
on the date of actual for the payment by the person as provided under sub-sections
(1) and (2).

(By order of the Governor)
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ADDITIONAL CONDITIONS : 1

1.

The contractor be responsible for the safe custody and storage of materials under any
conditions of the places where the works are approved by the Executive Engineer.

No royalty shall be charged where due for materials, quarried from the public works
department of district board of their government quarries, assistance as necessary will
be given to the contract by the P.W.D., to obtain access to quarries approved by
Executive Engineer. No plot rent shall be charged for materials stocked in the
Government land during the course of construction provided such materials are removed
within the month-after the works is completed.

Royalty (or) charges due for use of private quarries and private and shall be paid by the
contractor.

The contractor shall form his own approach road to the works site for which no extra will
be due to him. On completion of work, the contractor shall not be permitted to remove
the materials, laid for formation of road if the contractor, is allowed to used the existing
road he shall maintain them in good condition at his own cost, throughout the period of
the contract.

Any surplus materials remaining at the site will not be generally taken over by the
department whether before or after the completion or determination of contract. Such
materials either which were originally produced by the contractor (or) were issued to
them by the department and charged to their accounts are the property of the contractors
and can however be taken over by the department if required for use on other which are
in progress only the special arrangements and at the prevailing market rates viz., the
rates at which the article or articles of a similar description can be procured at a given
time from public market.

If the materials were originally used by the departments the price allowed to the contractor

on requisition shall not exceed the amount charged to the contractor excluding the cost of

storage charges if any.

6.

The surplus materials which were originally issued to the contractor by the department
for use in the work shall not be removed from the site of work without getting the written
permission of the Executive Engineer.

The contractor's special attention is invited to clause 35,36 and 37 if TNBP and he is
requested to provide at his own expense sheds, latrines and urinals for his workers.

If night works is required to fulfill the agreed rates of progress all arrangements shall be
made by the contractors inclusive of lighting without any claim for extra rates.

The contractor shall not employ the labour below the age of 12 years and shall also note
that be must offer employment to Ex-servicemen extoddy tappers and unemployed
agricultural labourers as far as possible.

10. Any of the item in the schedule may be omitted or radically altered. No variation in rate

shall become payable to contractor on account of such omissions (or) variation in
guantities.
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11. References to TNBP in the schedule of quantities referred to printed. 1985 and 1988
and addenda and corrigenda issued thereafter.

12. The construction of building will be deemed to be completed only if any items of works
including finishing items of works contemplated therein are executed.

13. The contractor shall abide the contractor's labour regulation or the P.W., Framed by the
Tamilnadu Government.

14. In respect of all contract with contract value exceeding Rs.5,000/- income tax 2% of the
gross of amount irrespective of the bill amount payable to the contractor will be
recovered at source.

15. the sales tax clearance certificate should be furnished before the finalization of contract.

16.(a). E.M.D:

The acceptance of E.M.D. in various approved forms is subject to the specific condition
that the successful tenderer should pay the security deposit (including E.M.D.) in the form of
small savings scripts duly pledged in favour of the Executive Engineer concerned in lieu of other
mode of payment made for E.M.D.

(b) Security deposit:

In case of contractors for building works the security deposit (i.e.2%) of the value of
contract minus the E.M.D. already remitted is to be produced in the shape of small saving
scripts, deposits, accounts duly, pledged to Executive Engineer, PWD of the Division concerned
before signing the agreement.

17. Sales Tax:

All rates quoted in the tender shall be inclusive of Sale Tax payable under General Sales
Tax act as amended from time to time including amended act of 28.84 and the contractor is
responsible to file sales tax return and pay the amount of tax as demanded by the commercial
tax department. No request for payment of sales tax separately in addition to tendered. Sales
Tax due to any plea of subsequent levy (or) increase in tax will not be entertained. Vide also
clause 38 (2) of general conditions to contract.

18. Risk Insurance :

The work executed by the contractor under these contract shall be maintained at the
contractors risk, until the work is taken over by the Executive Engineer. The Government shall
not be liale to pay for any loss or damages occasioned by or arising out of fire, flood, volcanic
eruption, earth quake, other convulsion of nature calamities, risks arising out of acts of God
during such period and that the option whether to take insurance coverage or not to cover such
risks is left to the contractor.

19. Standard specifications:

For detailed description of various items of works to be executed in addition to the brief
description given in the schedule A and for the rights and obligations of the contractors etc., the
attention of the contractors is invited to Tamilnadu building practice which should be followed in
all respect both in latter and sprit. The materials used, the workmanship, the mode of execution
of the work etc., should confirm the relevant specification on TNBNP.
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20. Safety code:

The safety measures and all amenities for the labours shall be made by the contractor at
his cost as indicated in the safety code vide appendix to general conditions to contract and
clause 34,35 and 42-1 to 42-7 of general conditions of contract.

21. Retention of 2 %% for one year:

In case of contracts for construction of buildings either permanent (or) semi-permanent
buildings a sun equivalent to 2 %% of the value of work done will be retained with the
Government for a period of one years reckoned from the date of completion of the work done by
the contractor. The amount so retained with the Government will be refunded only on expiry of
one year period referred to above and on execution of indeminity bond by the contractor for a
further period of four years.

The contractor shall be liable to set right all defects arising out of his faulty execution (or)
sub-standard work noticed during the above five years period at his cost.

22. Recovery of dues under revenue recovery act:

Any amount fallen due from the contractor on account of this contract even after
recovering from the bills for this work and any other contract awarded to the contractor than the
amount is liable to be recovered under the provision of Revenue Recovery Act.

Additional condition of contract : 1
1. The contractor shall at his own expense provide arrangement for the provision of
footwear for any labour doing cement mixing work and all other similar type of work
involving the use of tar mortar etc, to the satisfaction of the engineer incharge and on his
failure to do so Govt. shall be entitled to provide same and recover the cost from the
contractor.
2. when there are complaints of non payment of wages to the labour bills of the contractor

may be with — held pending a clearance certificate from the labour department.

ADDITIONAL CONDITIONS. IlI

Rules for the provision of Health and Sanitary arrangements for workers employed by
the P.W.D., and their contractors.

The contractor’'s special attention is invited to relevant clauses of general conditions of
contract in the TNBP and he is requested to provide at his own expense the following amenties

to the satisfaction of the Executive Engineer.

1. First Aid :

At the work site, there shall be maintained in a readily accessible place, first aid
appliances and medicines including supply of sterilised dressings and sterilized cotton wool.
The appliance shall be keep in a good order. They shall be placed under the charge of
responsible person who shall be readily available during working hours.
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2. Drinking water:
1.

a. water of good quality fit for drinking purpose shall be provided for the workpeople
on scale not less than fifteen litres per head per day.

b. Where drinking water is obtained from an intermitant public water supply system
each work place shall be provided with storage tank where such drinking water
shall be stored.

c. Every water supply and storage shall be at a distance of not less than 15m from
any latrine drain or sources of pollution where water is to be drawn which is within
such proximity of latrine drain or any other source of pollution the well shall be
property chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and
water proof.

2. A reliable pump shall be fitted to each covered well, the trap door shall on kept looked
and opened only for cleaning or inspection which shall be done atleast once in a month.
3. Washing and bathing places

Adequate washing and bathing places shall be provided separately for men and women,
such bathing place shall be kept in clean and drained condition bathing (or) washing should not
be allowed in or near any drinking well.
4. Latrines and urinals

They shall be provided within premises of every work place latrines and urinals in an
accessible place and the accommodations separately for each of them shall be on following
scale or on the scale as directed by Executive Engineer in any particulars use.

1. Where the No., of persons employed does not exceed 50-2 seats

2. Where the No. of persons employed excess 50 but does not exceed 100-3 seats.

3. For every additional 100 persons- 3 seats. If women are employed separate latrines and
urinals screened from these for Men shall be provided on the same scale. Except in work
place provided with water flush out latrines connected with a water borne sewage system
all latrines shall be provided with receptable on dry earth system which shall be cleaned
at least four times daily and atleast twice during working hours and kept in strictly sanitay
condition. The receptables shall be tarred inside and outside atleast once a year.

The excreta from the latrines shall be disposed off at the contractors expenses in outway
pipe approved by the local public health authority. The contractor shall also employ
adequate No., of scavengers and conveyance staff to keep the latrines and urinals in a
clean conditions.
5. Shelters during rest

At every work site there shall be provided free of cost two suitable sheds one for
meals and other for rest separately for men and women for the use of labourers.
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6. Creches :

At every work place at which 50 or more women ordinary employed there shall be
provided two huts of suitable site for the use of children under the age of 6 years,
belonging to such women one hut shall be used for infants games and play and the other
as their bed room. The huts shall not be constructed on a lower standard than the
following.

1. thatched rooms
2. mud floors and walls

3. plants spread over the mud floor and covered with metting.

The site of the créches should very according to the No. of women workers. The
creches should be properly maintained and necessary equipment like toys etc., shall be
provided huts shall be provided with suitable and sufficient sweepers to keep the place clean.
There shall be Aayas in readiness, Sanitary urinals shall be provided to the satisfaction of the
health officer of the are concerned.

The No of huts shall be restricted to children their attendants and mothers of the

children.

7. Canteen:
Cooked food canteen on a moderate scale shall be provided for the benefits for the

workers as it is considered expeiant.

8. Sheds for workmen

The contractor should provide at his own expense ahead for housing the workmen. The
sheds shall be on standard not less than the cheaper shelter type to live in which the work
people pertaining in the locality are accustomed to. A floor area of 1.80 mx1.30m for two
persons shil be provided. The sheds to be in rows with 1.3 m a clan space between sheds and
9m clear space between rows if condition permit. The work people camp shall be laid out in

units of 400 persons each unit to have a clear space of 12m alround.
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Additional condition: IV

Sa

fety provision in the building industry condition in addition to clause 42 of preliminary

specification T.N.B.P.

Article-1:
1.

2.
3.
b.
kin
4.

Article -2.
1.

PART -1

suitable scaffolds shall be provided for workmen for all work that cannot be safety
done from ladder or by other means.

A Scaffold shall not be constructed taken down or substantially altered except.

a. under the supervision of the competent and responsible persons and
By as far as possible competent workers possessing adequate experience in such
d of work.

Scaffolds shall be so constructed that on part there of can displaced in consequence
of normal use.

Scaffolds shall not be over loaded one as far as practicable the load shall be evenly
distributed. Before installing lifting gear or scaffolds, special precaution shall be
taken to ensure the strength and stability of the scaffolds.

scaffolds shall be periodically inspected by a competent persons.

Before allowing a scaffold to be used by the workmen every employer shall whether
the scaffold has been executed by his workmen or not take steps to ensure that it

functions full with the requirements of this articles.

Working platforms gangways and stairways shall be so constructed that part thereof

can save unduly (or) uequally.

2. To be so constructed and maintained to obviate from risks of persons tripling or

slipping and to be kept free from any un-necessary obstructios.

3. Every working plat form gangway working place and staircase shall be suitably tested.

Article -3.

1. Every opening in the floor of a building or n a working platform shall except for the time and
to extent required to allow the access of persons or the transport or shifting of materials be
provided with suitable means to prevent the fall of persons or materials.

2. When persons are employed on a roof there is danger of falling from height exceeding than
to be prescribed by national laws of regulations suitable precaution shall be taken to prevent
the fall of persons or materials.

3. Suitable precautions shall be taken to prevent persons being struck by articles which might
fall froms scaffolds or other working places.
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Article -4:
1. Safe means of access shall be provided to all at working platforms and other working places.
2. Every ladder shall be securely fixed and of such length as to provide securely hand — hold
and foot hold t every position which it is issued.
3. Every place where work is carried out and the means of approach there to shall be
adequately lighted.
4. Adequate precautions shall be taken to prevent danger from electrical equipment.
5. No matter is on the site shall be constructed or placed as to cause danger to any persons.
Article -5 (General rules as to hosting appliance : Article :3)
1. Hoisting machines and tackle including their attachments encharges and supports shall
a. Be of good mechanical constructions sound materials and adequate strength and
free from patent effect and to be kept in good working order.
b. Every rope used in hoisting or lowering materials on as a means of suspension

shall be suitable quality and adequate strength and free from patent defect.

Article -6:

1. Hoisting machines and tackle shall be examined and adequately tested after erection on the
site and before use and re-exaimed in position at intervals to be prescribed by national law
of regulations.

2. Every chain ring, book shackle level and pulley block used in hoisting or lowering materials

or as a means of suspension shall be periodically examined.

Article -7:
1. Every crane driver or hoisting appliances operator shall be properly qualified and
2. No persons under the age of 21 years shall be in control of any hoisting machine

including any scaffold which or give signals to the operator.

Article -8:

1. In the case of every hoisting machine and of every chaining hood shackle, level and
pulley block used in hoisting or lowering or as a means of suspension the safe working
load shall be ascertained by adequate means.

2. Every hoisting machine and all gear referred to above shall be plainly marked with the
safe working load. In the case of hoisting machine having a variable safe working load
each safe working load and the conditions under which it is applicable shall be clearly
indicated.

3. No part of any hoisting machines of any gear referred to above in this paragraph shall be

loaded beyond the safe working load except for the purpose of testing.
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Article -9:

1. Motor gear, transmission electric, wiring and other dangerous part of hoisting appliance
shall be provided with efficient safe guards.

2. Hoisting appliances shall be provided with such mean as will request to a minimum the
risk of the accidential descent of the

3. Adequate precautions shall be taken to reduce to a minimum the risk of any part of a
suspensed load been wing accidently displaced.

PART -l
GENERA RULES, TO SAFETY EQUIPMENT AND FIRST AID:
Article -10:

1. All necessary personal safety equipment shall be kept available for the use of the
persons employed on the site and be maintained in a condition suitable for immediate
use.

2. The workers shall be required to use the equipment provided and the employer shall
take adequate steps to ensure proper use of the equipment by these concerned.

Article -11:

When work is carried on in proximity to any place where there is a risk of danger all
necessary equipment shall be provided and kept ready for use and al necessary steps be taken
for the prompt, reasons of any persons in danger.

Article -12:

Adequate provision shall be made for promptly first and treatment of all injuries likely to
be sustained during the course of the work.
Article -13:

Where large work places are situated in cities, town or in the sub-urban and no beds are
considered necessary owning to the proximity of city or town hospital, suitable transport shall b e
provided to facilitate removal of urgent cases to hospital at other work places, some conveyance
facilities such as care shall be kept readily available to taken injured persons or persons
suddenly taken seriously ill to the nearest hospital.

General specifications:

1. Cement concrete flooring tiles shall be manufactured from mixer of cement natural
aggregates and clouring materials where required by pressured process. Fixing
manufacture, the tiles shall be subjected to a pressure not less than 140kg/cm?.

2. Proportion of cement to aggregate in the backing of the tiles shall be not less than 1:3 by
weight.

3. On removal from mould, thatile shall be kept in moist continuously atleast for 7 days and
subsequently if necessary for such a longer period that would ensure their conformity to
the requirements to Trayanse strength resistence of wet and water absorption and
would minimize shrinkage and cracking, tiles shall be stored under covers.

4. Tolerance : tolerance on length and breadth shall be plus or minus one millimeter.

Tolerance thickness shall be plus 5mm, the range of dimensions if any of one delivery of
tiles shall not exceed 1mm., length and breadth and 3mm., on thickness.
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5. THICKNESS OF WEARING LAYERS:

Class of tiles Minimum thickness of
wearing layer

Plain cement and plain coloured tiles general purpose. 3 mm
Plain cement and plain coloured tiles for heavy duty 6mm
(Mosaic) terrace tiles with chips of size varying from the 5mm

smallest upto 6mm.

(Mosaic) terrace tiles with chips 12mm size ranging from the 5mm
smallest upto 12mm, or %2"

(Mosaic) terrace tiles with chips of size varying from the 6mm
smallest upto 20mm or ¥4”

6. Colour and appearance: The colour and texture of the wearing layer shall be uniform
through its thickness.

7. When specifying the tiles, the contractor should specifically indicate whether the chips to
be used are from the smallest to 20mm, size. The officers of the department shall also
specify size of chips by referring the approximate photograph given in indian standard
No. 1237/1959.

8. Genera quality of tiles
Unless otherwise required the wearing face of the terrace tiles shall be mechanically

round and filled. The bearing face of the tiles shall be placed, free from projections, depression
and bracks (Haircracks not included) and shall be reasonably paralled to the backface of tiles.
All angles shall be right angles and all edges shall be sharp and true.

9. BREAKING TRAVERSE STRENGTH OF TILES SHALL BE GIVEN AS BELOW:

Size of tiles Span Breaking wet test Land based dry test
cm. cm. cm. Kkg. Kg
19.85x19.85 15 71 105
24.85x24.85 20 90 120
29.85x29.85 25 99 149

10. The average wet of not less than 12 specimens shall not exceed 2mm., and the weather
any individual specimen shall not exceed 2.5cm., when tested in an abrasion testing
machine.

11. The average percentage of water absorptions not less than six full tiles, specimen, shall
not exceed ten in the case of water absorption test.

12. The density of the tiles shall be in the order of amount 2.4gms. the tiles shall belaid with
the minimum possible width of joints and not exceeding 1/32 inches. The joints shall be
filled with grey cement to match the finish of the tiles and shall be made almost invisible
when the floor is given the final polish. The polishing shall be done by means of electric
polisher wherever possible and hand polish to other places like vertical faces, or wall
coves and other areas where the machines can have not access and glossy, surface as
even as possible.
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All angles at junction of vertical faces shall be runded of the 11/2” redious with same
quality of materials and colour of the tiles of the floor. But laid in situ and these coves shall be
measured as part of flooring and paid for at the same rates and the flat floors. The colours of
the tiles shall generally match other coloured face adjustment or as may be directed by
Executive Engineer.

The dadooing and skirting have to be finished by giving necessary, faces in the brick wall
itself so that the projection does not exceed %2” from the face of the wallies, the finish plastered
surfaces.

Based on the modulus of rupture of 30kg sq m for dry test and two thirds of the value of
wet test.

GUIDELINES FOR ADDITION OF STRENGTH GARDENING OF CONCRETE:

Plain and reinforced concrete have been graded according to the cube compressive
strength and designated as M100. M150. M200. M 250. M300 and M400 the designation of
concrete the letter refers to the mix and the Number to the specified 28days work cube
compressive strength of that mix expressed in Kg/cm?.

Approximately the M.100 M150. M200 and M250 grades of concrete corresponds 1:3:6,
1:2:4, 1:11/2:3, 1:1:2 nominal mixes of ordinary concrete used.

The proportion aggregate cement and water to be used for controlled concrete shall be
designed by preliminary tests of materials to be actually used to obtain and specified strength
with the use of minimum quantity of cement, however the maximum total quantity of aggregate
by weight per 50kg of cement shall not normally exceed 450kg.

For any particular item, compressive strength required to be obtained by the concrete at
26days in the preliminary and works tests on the 15cm. cubes minimum cement concrete
required to be used and the approximate proportions of approved fine and coarse aggragate
shall be specified in the tender schedule. These particulars will be only for the guidance of the
contractor for quoting rates.

Immediately upon the receipt of the award of the contract, contractor shall inform the
executive engineer, the exact location of the source of the materials where he proposed to use
and get the materials approved. The mix with the actual approved materials to be used shall be
got designed in an approved abortory by the contractor with minimum quantity of cement to the
specified strength in the preliminary test and the proportions got approved from the Executive
Engineer in writing. These proportions shall be used.

So long as the materials continue to be of the same quality and the same sources
subject only to slight changes in the relative qualities of fine and course aggregate for the
purpose of promoting workability provided the works tests also show the required strength.

If during the progress of work the contractor wishes to change the materials the
proportion shall be mixed on the basis of fresh preliminary tests to give the required strength
after the Executive Engineer is satisfied that the materials satisfy the specification. No
adjustment of cost shall be made for change of proportions of cement fixed in the original
preliminary tests.
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PROPORTIONATE OF MIX:

Each batch of mix shall be proportioned to weight of cement fine aggregate and course
aggregate water for each batch shall be added i9n quantity measured by volume or by weight,
where weight of cement as determined by accepting the maker's weight per bag a reasonable
number of bags shall be weighted separately to check net weight, where the cement is weighted
on the site and not in bags its shall be weighted separately from the aggregates. All the
weighting equipments shall be maintained in a clean and serviceable condition and their
accuracy checked periodically.

Mixing:

Mixing shall be done only by mechanical mixers. The quantities of the aggregate and
water shall be adjusted duly in the field to compensate for bulkage due to the quantity of
moisture prevent in the fine aggregate and free water in the course aggregate at the time of use.

TESTS:
Tests shall be got done in an approved laboratory at the cost of the contractor.

A. Preliminary tests
If concrete mixers are specified by its strength than the mix heeds be designed and
preliminary tests should be carried.
A preliminary tests is conducted in a laboratory of the trial mix of concrete produced in
the laboratory with the object of:-
a. designing of concrete mix before the actual concrete operation starts.
b. Determining the adjustments required in the designed mix or when there is
change in the materials used during the execution of work.
c.  Verifying the strength of concrete mix.

B. works tests :

The test conducted either in the field or in a laboratory on the specimen made on the
works out of concrete being used on the works.

The sampling shall be spread as evenly as possible throughout the day, when wide
changes in whether conditions occur during concreting additional samples may be taken as
desired by Executive Engineer.

All expenses on the tests shall be borne by the contractors nothing extra shall be paid to
the contractor for carrying out the tests.

All samples for tests shall be taken in the presence of Assistant Executive Engineer
concerned and the contractor of his authorized agent.

All mix design and test date and results shall be maintained as part of the record for the
contract and shall be signed by the Assistant Executive Engineer and the contractor.

A register of cement concrete cubes cost and tested giving the following particulars shall
be maintained at the site.
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Name of the work and reference to agreement
Sl.No.

Date and time of sample taken

Sample No.

No. of cube

Identification works

Proportions of mix

© N o 0k~ WP

Description of the portion of work represented by the sample and quantity of concrete

represented by the sample.

9. Initials of Assistant Executive Engineer and contractors authorized agent in whose
presence sample is taken.

10. Result of 7days test.

11. Result of 28 days test

12. Review remarks by Executive Engineer.

Extract of : IS 456 — 1964
4.2.2.1 :Plain and reinforced concrete shall be in seven graded designed M100, M150, M200,
M250, M300, M350 and M400.

Note: in the designation of the concrete mix, letter M. refereed the mix., and the number to the
specified 28 days works cube compressive strength of that mix expressed in kg/cm?.

4.2.2.2. Strength requirements of concrete

4.2.2.2.1 when a ordinary Portland cement or Portland blasurnace stag cement
conforming to accepted standards (vI.5) (21/2 is used the compressive strength requirements for
various grades of concrete shall be as given in Table I. Where raind hardening Portland cement
is used the 20 days compressive, strength requirement specified in Table 1. Shall be met at
7days, where other cements are used the Engineer incharge shall specify the corresponding
requirements preferably on the basis of preliminary tests.

*|S 269/1458 specification for ordinary rapid hardening and low heat Portland cement is
455/1962 specification for Portland blast slab cement.

4.2.2.2..2 strength requirements specified in Table 1 shall apply to both controlled
concrete and ordinary concrete (Sec. 4.3.1) preliminary tests need not however be made in the
Case of ordinary concrete.

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests
on beam for module or reputure at 72-2 hours of at 7days, or compressive strength tests at days
may be carried out in additional to 28days compressive strength tests. In all cases, the 28days
compressive strength specified in Table 1 shall alone in the criteria for acceptance or rejection of
the concrete. If however, from tests carried out in a particular job over a reasonably long period
it has been established to the satisfaction of the Engineer incharge that suitable ratio between

the 28days compressive strength and the modulus of reputure at 72+2 hours or at 7 days or
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compressive strength at 8 days may be accepted the Engineer incharge may be suitably relax
the frequency of 28 days compressive strength test specified in the table 5 provided the
expected strength values at the specified early age are consistently met. For this purpose the
values given in Table 2 may be taken for general guidance in the case of concrete made with
ordinary cement.

b. where the strength of concrete mix, as indicated by tests, lies between strength for
any two grades specified in Table 1. such concrete shall be classified for all purpose as a
concrete belonging to the lower of the two grades between which its strength lies.

4.3 PROPORTIONING AND WORKS CONTROL
4.3.1 methods of proportiong the determination of preparations of cement aggregate and
water to attain the required strength shall be made by one of the following.
a. With preliminary tests by designing the concrete mix such concrete shall be
called controlled — concrete.
b.  Without preliminary tests by accepting nominal concrete mixes such concrete
shall be called “Ordinary Concrete”.

4.3.2.1 Controlled concrete:

4.3.2.1 As for as practicable, controlled concrete should be used on all concrete works,
controlled concrete for use in plain and reinforced concrete structure shall be in grades M100,
M150, M200, M250, M300, M350 and M400.

4.3.2.2 : The concrete mix shall be designed to have an average strength corresponding
to the values specified for preliminary tests in Table.1. The proportions chosen should be such
that the concrete inadequate workability for the conditions prevailing on the work in question and
may be properly compacted with the means available.

The maximum, total quality of aggregate by weight per 50kg. of cement shall not exceed
450 kg except where otherwise specifically permitted by the Engineer incharges.

4.3.2.3 Except where it can be shown to the satisfaction of the Engineer incharge that
supply of properly grade aggregate of uniform quality can be maintained over the period of
works the grading of aggregate should be controlled by obtaining, the course aggregate in
different sizes and blending them in the right proportions when required, the different sizes being
stocked in separate stock piles the materials should be stock piles several hours preferably a
day before use. The grading of course and fine aggregate should be checked as frequently as
possible the frequency for a given job being determined by the Engineer, incharge to ensure that
the suppliers are maintaining the grading uniform with samples that of the samples used in the
preliminary tests.
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4.2.3.4 in proportioning concrete the quantity of both cement and aggregate should be
determined by weight. Where the weight of cement is determined by accepting the
manufactures weight per bag a reasonable number of bags, should be weighted separately to
check the net weight. Where the cement is weighted on the site and not in bags, it should be
weighted separately from the aggregates. Water should on either measured by volume in
calibrated tanks (or) weighted all measuring equipments should be maintained in a clean
serviceable condition and their accuracy periodically checked.

4.2.3.5 it is most important to maintain the water cement ratio constent at its correct
value. To this end determination of moisture contents in both find and coarse aggregate should
be made as frequency as possible the frequency for given job being determined by the Engineer
incharge according to weather conditions the amount or the added water should be adjusted to
compensate for any observed variations in the moisture contents. For the determination of
moisture content in the aggregate is /2386 part 11l 1963. Methods of test for aggregate for
concrete part Ill specific gravity, density, voids absorption building, may be referred to allow for
the variation in weight of aggregate due to variation their moisture content suitable adjustments
in the weights of aggregates should also be made.

4.3.2.6 No substitution in materials used on the work for alterations in the established
proportions except as permitted in 4.3.2.5 shall be made without additional tests to show that the
quality and strength of concrete are satisfactory.

4.3.2.7 Workability of the concrete should be checked at frequent intervals, the slump
test or where facilities exist, the compacting factor test — in accordance with 1S-1199 and 1950
may be adopted for this propose.

4.3.2.8 A competent person should be employed whose first duty will be to supervise all
stage in the preparation and placing of the concrete. All works test specimen should be made
and site tests carried out under his direct supervision.

4.3.3 Ordinary concrete:

4.3.3.1 Where it is considered not practicable to use controlled concrete ordinary
concrete may be used for concrete of grades M100, M150, M200 and M250. The proportions of
materials for nominal concrete mixes for ordinary concrete shall be in accordance with table IIl.

4.3.3.2 Improportioning concrete, the quantity of cement should be determined by
weight. The quantities of fine & course aggregate may be determined by volume, but these
should also preferably be determined by weight. In the latter case the weight should be
determined form the volume specified in table 1ll and the weight per litres of dry aggregate. |If
fine, aggregate is moist and volume batching is adopted. Allowances shall be made for bulking

in accordance with 1S.2386/ Part 111 -1963.
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4.3.3.3. The water cement ratio shall not be more than these specified in Table III.

The cement concrete of the mix specified in Table Ill for any nominal mix may be
increased if the quantity of water in a mix was to be increased to over come the difficulties of
placement and compaction so that the water cement ratio specified in Table Il is not exceeded.
Note 1:In the case of Vibrated concrete, the limit specified may be suitably reduced to avoid

segregation.

Note 2:The quantity of water used in the concrete mix for reinforced concrete work should be
sufficient but should not be more than sufficient to produce a dense concrete of
adequate workability for its purpose which will surround and properly grip, all the
reinforcement workability of the concrete should be controlled by maintaining a water
cement ratio that is found to give a concrete which is just sufficiently wet to be placed
and compacted without difficulty with the means available.

4.3.3.4 Workability of the concrete should be controlled by directed measurement of
water content, making allowance for any surface water in the fine and course aggregates. The
slump test in accordance with IS 1199/1959 may be used as guide.

4.3.3.5 Allowance should be made for surface water present in the aggregate when
computing the water content, surface, water shall be determined by one of the field methods
described in IS 2336/Part 1111963. In the absence of exact date the amount of surface water
may be estimated from the values given in Table 4.

4.3.3.6 If ordinary concrete made in accordance with the proportions given for a
particular grade does not yield the specified strength due to proper qualities of materials not
being available such concrete shall be classified as belonging to the appropriate lower grade.
Ordinary concrete proportioned for a given grade.

In accordance with Table Ill shall not, however be placed in a higher grade on the
ground that the test strength and are higher than the minimum specified no inter-polation shall
be permissible.

4.4 Sample size and acceptance criteria.
4.4.1 All tests shall be carried out in accordance with IS 516-1959.

4.4.2 The number of test specimen required the frequency of sampling and the criteria
for acceptance of a concrete as conforming to the specified grade shall be in accordance with
Table V for both ordinary concrete and controlled concrete No preliminary tests are however
necessary in the case of ordinary concrete.
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TABLE -1 STRENGTH REQUIREMENT OF CONCRETE

CLAUSE 4.2.2.1 AND 4.2.2.2
All values in Kg/Cm?.

Compressive strength of 15cm., cubes at 28days after
Grade of concrete mixing conducted in accordance with IS 516-1959
Preliminary test Min Works test min
M.100 135 100
M.150 200 150
M.200 260 200
M.250 320 250
M.300 380 300
M.350 440 350
M.400 500 400
Note 1. Preliminary Test : A test conducted in a laboratory on the trial mix of concrete

produced in the laboratory with the object of

Designing a concrete mix before the actual concreting operations starts.

b. Determining the adjustments required in the designed mix when there is a change
in the materials used during the execution (or)

c.  Verifying the strength or concrete mix

Note 2 : Works Table — All test conducted either in the field or in a laboratory in the specimens

made on the works out of the concrete being used on the works.

Note 3: Sizes of Cubes — in the works test with the approval of the Engineer incharge 10cm cub
as may be used in place of 15cm provided the maximum nominal size of aggregate does
not exceed 20mm even the use of 15cm cubes should normally be restricted to concrete
having a maximum nominal size of aggregate not exceeding 40mm size is required to be
tested the size of cubes should specified by the Engineer incharge keeping in view that
generally the length of size of the cube should be about four times the maximum nominal
size of aggregate in the concrete constituting the cube specimen.

Note 4: Strengthening Rotation to size of cube

Where 10cm cubes are used the values obtained from tests, of 10cm s cubes shall be
reduced to the extent established by comparative preliminary tests with 10& 15cm. cubes or in
the absence of such compressive test, by 10 percent of the value of determined from the tests in
order to give the equivalent strength for 15cm., where cubes larger than 15cm are adepted

generally modification is necessary unless otherwise specified by the engineer incharge.
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Note 5: Cylinder strength:

Compressive strength tests may with approval of the engineer incharge be conducted on
15cm diameter and 30cm., high cylinders in accordance with 1S-516-1959 ubstead if a cube,
where cylinder strength figures are adopted the compressive strength figures given above shall
be modified according to the formula, minimum cylinder compressive strength required 0.8
compressive strength specified 15cm cubes.

The central Road Research institute, New Delhi has carried out tests with a view to
establishing a relation between water cement ratio and the compressive strength concrete using
ordinary Portland cements manufactured in the country in accordance with IS 269-1959.

As a result of these, it has been considered advisible to give graphs showing the
relationship between the compressive strength of concrete mixes with different water cement
ratios and the 7 days compressive strength of cement tested in accordance with 1S-269-1959.
These graphs have been given in appendix as they would be of some assistance in obtaining
the water cement ratio for trial mixes of concrete.

Table Il : Optional work Test Requirement of Concrete:
(Clause 4.2.2.2 (a):

(All values in kg/cm?.)

All test shall be conducted in accordance with IS : 516 — 1959

Compressive Modulus of rupture by beams test
Grade of concrete strength on 15cm
cube min, at 7day At 72+2 Hours At 7 Days
M.100 70 12 17
M.150 100 15 21
M.200 135 17 24
M.250 170 19 27
M.300 200 21 30
M.350 235 23 32
M.400 270 25 34

Note : Note 2 and 3 under tables | are also applicable to Table I
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Table IlI:
CONCRETE MIX PROPORTIONS
(Clause 4-3-5)
ORDINARY CONCRETE

Total quantity of dry
aggregate by volume per 50

Proportion of fine Quantity of water
Grade of kg of cement to be taken at
o aggregate to course per 50 kg of
concrete the sum of the individual )
. aggregate cement mix
volume of fine and course
aggregate mix
1 2 3 4
M.100 300 Generally 1:2 for fine 34

aggregate to course
aggregate by volume but
subject to upper limit of 1:1 %
and a lower limit of 1:3

M.150 220 -do- 32
M.200 160 -do- 30
M.250 100 -do- 27

Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit
progressively as the grading of the fine aggregate become fine and the maximum size of course
aggregate become larger.

Examples: For an average grading of fine aggregate that is zone 1l. 1.S. 383/1963 the proportion
shall be 1:1% , 1:2 and 1:3 for maximum size of aggregate 10mm, 20mm and 40mm
respectively.

Note 2: It may be noted for general guidance that M.100, M.150, M.200 and M. 250 of ordinary
concrete corresponding approximately to 1:3:6, 1:2:4, 1:1% :3 and 1:1:2 nominal mixes of
ordinary concrete currently used in the country.

Table IV: Surface with water carried by average aggregate :

Aggregate Approximate quantity of surface water (M3)
) 2)
Very wet sand 120
Moderately by wet sand 60
Moist sand 40
*Moist gravel or crushed rock 20to 40

*Coarser the aggregate less the water it will carry.
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AMENDMENT TO THE TAMIL NADU TRANSPARENCY IN TENDERS RULES
[G.0.Ms.N0.309, Finance (Salaries), 17" October 2017, Purattasi 31,
Hevilambi, Thiruvalluvar Andu — 2048]

No.SRO A-46(d)/2017.

In exercise of the powers conferred by sub-section (1) of Section 22 of the Tamil
Nadu Transparency in Tenders Act, 1998 (Tamil Nadu Act 43 of 1998), the Governor of
Tamil Nadu hereby makes the following amendment to the Tamil Nadu Transparency in
Tenders rules, 2000.

2. The amendment hereby made shall come into force on 17" day of October,
2017.

AMENDMENT

In the said rules, after rule 13, the following rule shall be inserted, namely:-
“13-A. General Condition :- The tender document shall include a condition that all the
contractors and sub-contractors hired by main contractors shall engage construction
workers registered with the Construction Workers Welfare Board as required under the
Building and Other Construction Workers (Regulation of Employment and Conditions of
Service) Act, 1996 (Central Act 27 of 1996)".
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1)

2)

3)

4)

5)

6)

7

Special Conditions for Quality Control System

The Contractor shall establish Quality Assurance and Quality Control Systems
In accordance with Quality Assurance Plan to prove compliance with the
requirements of the contract as approved by the Executive Engineer (or)
Engineer-in charge concern.

The Contractor shall provide all apparatus, assistance, documents and other
information, electricity, equipment, fuel consumables, instruments, labour,
materials and suitably qualified and experienced staff as are necessary to carry
out the specified test efficiently. The samples shall be collected and the tests
may be conducted in the presence of the Engineer-in-Charge or his authorized
representatives.

Alternatively, the contractor may test the materials during execution of works at
the reputed laboratories approved by the Executive Engineer at the
contractors own cost, provided that the samples are collected with proper
identification marks in the presence of the Engineer-in-Charge or his authorised
representative.

The frequency of testing of materials shall be in accordance with the relevant
IS codes.

Compliance with the Quality Assurance / Quality Control Systems shall not
relieve the contractor of any of his duties, obligations or responsibilities covered
under the contract.

The Engineer-in-charge shall check the contractor's work and notify the
contractor of any defects that are found. Such checking shall not affect the
contractor’s responsibilities. The Engineer-in-charge may instruct the contractor
to search for a defect and to uncover and test any work that the Engineer-in-
charge considers may have a defect.

If the contractor has not corrected a defect within the time specified in the
Engineer-in-charge notice, the Engineer-in-charge will assess the cost of
having the defect corrected, and the contractor have to bear the costs.
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ADDITIONAL CONDITIONS - Il OF CONTRACT
Goods and Service Tax (GST) on Government Works Contract (Clause — 119 of Central

Goods & Service ACT (CGST), 2017:-

1.The Central Government vide Notification No0.24/2017- Integrated Tax (Rate), dated
21.09.2017 has amended the GST rate on Government, Contracts to 12 Percent, as described
below. This rate would be applicable for ongoing as well new contracts “Service provided to the
Central Government, State Government, Union Territory, a local authority or a Government
authority by way of construction, erection, commissioning, installation, completion, fitting out,
repair, maintenance, renovation, or alternation of “

< A civil structure or any other original works meant predominantly for use other than for
commerce, industry, or any other business or profession;

A structure meant predominantly for use as

0 An educational.
o A Clinical, or
o0 An art or cultural establishment; or

« A residential complex predominantly meant for self-use or the use of their employees or
other persons specified in Paragraph 3 of the Schedule Il of the Central Goods and
Services Tax Act, 2017.

2.Government of India has notified vide Notification N0.20/2017- Central Tax (Rate), dated 22"
August, 2017 and Notification N0.24/2017 — Central Tax (Rate), dated 21% September 2017, the
concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% & SGST at 6%)] is
leviable for any Government Contract, whether Civil or Electrical, Irrespective of the Goods and
Services Tax (GST) rate applicable on purchase of goods used in the execution of Government
Contract.

And the GST amount will be calculated at 12% from the sum of total tendered value quoted by
the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate
applicable from time to time as recommended by the GST Council.

3.All duties, taxes, and other levies except GST, payable by the contractor under the contract, or
for any other cause shall be included in the rates, prices and total Bid Price submitted by the
Bidder.

a.As per Notification N0.31/2017 — Central Tax (Rate) dated 13" October, 2017 the
concessional rate of GST at 12% [CGST at 6% + SGST at 6% is leviable for any Government
contract, whether Civil or Electrical, irrespective of the GST rate applicable on purchase of
goods used in the execution of Government Contract. The Contractor is eligible to get refund of
excess tax paid over or liable to pay tax as per Notification N0.20/2017, Central Tax (Rate)
dated 21.09.2017 and Notification N0.31/2017, Central Tax (Rate), dated 13.10.2017.

b.Further, for works Contract services involving predominantly earth works (that is, constituting
more than 75% of the value of the works contract) supplied to Central Government, State
Governments, Local Authority, Governmental Authority for Government Entity shall be taxed at
5% as per Notification No.31/2017 — Central Tax (rate) dated 13" October, 2017. Therefore, for
such contract the amount of GST is to be calculated at 5% [CGST at 2.5% + SGST at 2.5%]
over and above the Basic Rate.
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4. INPUT TAX CREDIT (ITC) :-

a) As per Notification 202, dated 20.06.2017 and as per sub-section (2) of Section 7
OF THE Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017),
activities or transactions undertaken by State Government shall be treated neither as
supply of goods nor a supply of service

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every
registered persons may be entitled to take the credit of eligible input tax, as self-
assessed, in his return and such amount shall be credited on a provisional basis to his
electronic credit ledger.

c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the
Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this
Contract Work.

5. In addition to the Security Deposit, retention amount shall be deducted from the running
account bills, a sum equivalent to 5% (Five Percent) of the total value (including the Goods
and Service Tax (GST) Amount for all the running account bill) of each bill as retention
money.

6.0ut of the above 5% retention amount, 2“2% of (Two and Half Percent) of the total value of
the work so far executed will be released to the contractor on payment of final bill, and in the
final bill, the Goods and Services Tax (GST) amount retained In previous payment has to be
released to the contractor without interest.

7.The balance 2"?% will be retained for a period of 1 year reckoned from the date of
completion of the work, as all defects shall have been made good according to the true
intent and meaning hereof, whichever shall happen last.

8.The retention money of 2Y2% including GST (Two and a Half Percent) of the total value of
contract after deducting any amount due to the Department, shall be refunded to the Bidder
without interest after the defects liabilities attached to the contract is over.

9.a.Part or complete payment will be made only in satisfactory completion of work in full /
part thereof and value of work executed shall be determined, based on the measurements
and check measurements by the Engineer in the Measurement Book.

b.For every Bill, 12% of GST will be paid to the Contractor based on the value of work done
for Construction by the Employer. After the payment including 12% of GST, the Contractor
should pay the GST Amount to Government through his GST Registration No. Also the
contractor needs to submit the Material purchase bill mentioning the name of the work/s in
the package and GST No. to the Employer.

c. FIRST BILL PAYMENT :-
At the time of payment for first running account bill, the contractor should produce the GST
paid details on goods (materials) to the Employer for ITC.

d. INTERMEDIATE BILL PAYMENT :-

At the time of payment for next running account bills, the contractor should produce the GST
paid details of services upto previous bill payment (i.e. GST paid detail for the previous work
bill) along Input Tax Credit (ITC) availed at the time of payment of intermediate bill to the
employer.
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e.FINAL BILL PAYMENT:-

The Contractor should produce the GST paid details for all the materials used for
construction work, and GST paid details of services for the upto previous payment (ie., GST
paid detail for the upto previous work bill) to the Employer along with Input Tax Credit (ITC)
availed at the time of payment of final bill to the employer.

f.SUBMISSION OF GST PAID DETAILS OF FINAL BILL:-

The GST paid details for the final work bill payment of construction work to be submitted by
the contractor to the employer in few days after getting payment.

10.1t is to be expressly understood that the measured work is to be taken net (Not
withstanding any custom or practice to the contrary) according to the actual quantities. When
in places and finished according to the drawings, or as may be ordered from time to time by
the Collector and the cost calculated by measurement or weight at the respective prices,
without any additional charge for any necessary or contingent works concerned therewith.
The rates quoted excluding GST Amount are for the finished works in situ and complete in
every respect.

Tender Accepted with Violent Excess or Unworkable Rates:

The tender is accepted with excess rates (+) 15% and above for certain items, the
guantity of work under such items should not exceed on any account during execution. On the
same analogy, it should be ensured that the quantity for items of work with unworkable and low

rates i.e. less than 10% of the estimates rates, are not reduced during execution
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Table IV: Preliminary Test : WORK TEST ACCEPTANCE CRITERIA FOR CONCRETE (ALL GRADE)
Minimum No. of - . Minimum No. of specimens taken from the same days
. Minimum Criteria for -
specimens from each batch Frequency acceptance work Minimum Frequency
(cubes) Cubes Beams
7days_ ! days_ d Criteria for
compressive 28 days compressive 25 days 72+2 Hours | 7 days test In terms of acceptance
strength test . strength test . test as an as an . In terms of
: compressive compressive ; . the quality :
as optional as an optional test | optional test period
; strength test . strength test ) . . . of concrete
test if optional test if desired if desired
desired if desires
1 2 3 4 5 6 7 8 9 10 11
5 5 For each Accept for if 3 3 3 3 For every At such Accepted to
batch with a | average 150 cubic intervals as | average
minimum of | compressive metre of the strength of the
three strength of the concrete or | Engineer specimen test
batches specimen tested part thereof | incharge, is not less than
is not less than may decide. | the strength
the compressive However in | specified Table
strength the case of | —I (For optional
specified in Table concrete test see Table-
—I (For Optional sample 2) subject to
tests See Table- shall be the condition
2) subject to the drawn on that only one
condition that each day for | out of three
only one out of the first four | consecutive
five consecutive day of test may give a
test may give a concreting value less than
value less than and there the specified.
specified after atleast.
strength
53
Sd/-
Contractor Superintending Engineer, PW.D.,

Buildings (C&M) Circle, Salem




1 2 3 4 9 10 11
Oncein7 Strength but
days of this shall not
concreting be less than
90% for the
specified
strength
10 For each Accept if average For every At such Accept if
batch with a compressive 150 cubic intervals as average
minimum of strength of the metre of the strength of the
three specimens tested concrete or Engineer specimen
batches is not less than part thereof incharge tested is not
the compressive may less than
strength decided. strength
specified in However in specified in
Table-1 subject to the case of Table-I (For
the condition that controlled optional tests
the average concrete see Table-32)
compressive samples subject to the
strength shall be shall be condition the
more than the drawn on one out of five
specified each day for consecutive
compressive the first four | tests may give
strength in Table- days of the a value less
[, by atleast the concreting than the
value of standard and there specified
deviation* of the after atleast strength.
series of the test one seven
* Standard days
deviation concreting
* standard deviation = d2/(n-1)
Where ‘d’ individual deviation from the average and ‘n’ number of specimens tested
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GENERAL CONDITIONS OF CONTRACT

A PREFACE

[

1) Intent and reference

to Tamil Nadu]
Building Practice

1. It is intended by these Tamil Nadu Practice to
describe.

(a) The character of the materials to be used;
(b) The method of execution of work and

(c) the contractor's responsibilities to the Public,
Government and his workmen and general contract
conditions which are to be accepted by every
contractor who executes work entrusted to him by
the Department.

1.2. Wherever the term "Standard Specifications" or
"Specifications" or to the abbreviation T.N.B.P. No: or
TNBP is us-ed in the specifications or in estimates or
contract documents, it shall refer to the relevant,
specification in the Tamil Nadu Building Practice.
shall

3. The. Abbreviation "IS." "Indian

Standard-".

mean

[

2. Applicability of the Tamil Nadu Building ]
Practice.

2.1. It shall be-unnecessary to include in any
contract documents a specification for any item of
work which is defined in the tender notice or in the
contract schedule of work to be done by a Tamil Nadu
Building Practice number (TNBP No.) The fact that the
item Is defined as specification, shall mean that the
contractor is to execute the work according at such
specification modified as may be necessary by an
addendum specification for that particular item of
work. In the absence of specification for any work or
material in the T.N.B.P. such. work should carried out
in accordance with the instruction given by the
Executive Engineer.

2.2. THESE GENERAL CONDITIONS OF
CONTRACT SHALL APPLY TO ALL AGREEMENTS
ENTERED INTO BY CONTRACTORS WITH THE
PUBLIC WORKS DEPARTMENT OR HIGHWAYS
AND RURAL WORKS DEPARTMENT etc AND shall
form an inseparable condition of contract, and it shall
not be necessary to append a copy of the same to the
agreement.

Contractor

3. Contractor to sign in the Division (or the sub-
Divisional) copy of the T.N.B.P.

3.1. Every contractor who executes work for the
Public Works Department or the Highways Board and
Rural Works Department shall carefully study the
schedule for work to be done and his drawings,
obligation under the "General Conditions of Contract"”
which apply to all agreements, and he shall sign in the
Divisional Office coy of the T.N.B.P. (or the Sub-
Divisional copy if so arranged by the Executive
Engineer) as evidence that be understands clearly the
conditions of contract governing his agreement and
accepts the same.

3.2. It shall not be necessary for the contractors to
sign the Divisional Office copy of the T.N.B.P. for
every contract awarded to him, but his signature
therein will be evidence that the accepts the
conditions of contract (which include the standard
specifications) as detailed in the T.N.B.P. for every
contract into which he enters. It shall also be the
contractor's responsibility by frequent perusal of the
Divisional Office (or the sub Divisional Office) copy
to become conversant with sanctioned alterations or
additions made to the T.N.B.P. as soon as they are
made. A separate volume of addenda to the T.N.B.P.
will be maintained in each Division (or sub division
office) as the case may be. in which will be entered all
sanctioned corrections and additions. This must also
be studied and signed by every contractor before
executing an agreement. Interleaving correction slips
will not be made for his purpose. The contractor
should purchase copy of, the T.N.B.P. for his
reference while executing work.

[4. Sub-specifications: ]

4.1 Works of similar nature having many common
clauses in their specification are grouped under one
specification number with a "General" preface thereto,
and the sub-specification are therefore given an
alphabetical affix.

[ 5. Additions and alterations to the T.N.B.P. ]

5.1. Additions and alterations to the T.N.B.P. will
be incorporated in the addenda volume as authorised
by the Chief Engineer.
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6. Powers of Superintending Engineers and
Executive Engineers to supplement or alter the
T.N.B.P

6.1 Superintending Engineer & Executive Engineer
may alter the specification for any particular which is
within their respective powers of sanction, when such
alteration is found necessary by attachment of a
correction sheet to the contract form, bearing the
T.N.B.P. number, the corrections and the signature of
the Superintending Engineer or the Executive Engineer
as the case may be, together with the signature of the
contractor. Similarly additional specifications, for items
for which there are no standard specifications will be
made by attachment to the contract documents of
addendum specifications sheet bearing the signature of
the Superintending or the Executive Engineer as the
case may be and the signature of the contractor.

A.l. DEFINITIONS AND INTERPRETATIONS.

[7. Definition of terms: ]

7.1. Wherever the words and expression defined in
this clause or pronouns used in their status occur in
contract documents which includes the T.N.B.P, they
shall hays the meanings hereby assigned to them
except where the context otherwise requires:

(a) "Executive Engineer" means the Executive
Engineer for the time being in charge of the concerned
work under execution or such other departmental
assistants or subordinates to whom the Executive
Engineer may have delegated certain duties, acting
severally within the scope of the particular duty
entrusted to them.

(b) No delegation by Executive Engineer which
affects agreements. It is however, to be distinctly
understood that the Executive Engineer or the
Superintending Engineer or the higher authority who
is vested with the powers of acceptance of the
particular agreement under reference will make no
delegation of powers to such assistants or subordinates
which in any affects the agreement and its contract
condition when such agreement is to be or has been
accepted by the "Executive Engineer" or by the other
higher authority respectively- The duties of such
assistants or subordinates will be solely duties of
supervision to ensure compliance with contract
conditions.

(c) "Contractor" means the particulars persons,
firm or corporation with whom an agreement has been
made by the Executive Engineer or higher authority as
the case be, for executing work defined in the
concerned agreement, and for purposes of instructions
regarding compliance with contract conditions, it shall
include the contractor's authorized agent, who is
maintained on the work by the contractor.

Contractor

(d) Works or work means the works by or by virtue
of-the contractor contracted to the executed whether
temporary or permanent and whether original, altered
substituted or carriage or additional or connected, with
the supply repairs or carriage of tools and plant and
supply or manufacture of other stores.'

7.2. Words importing the singular only also include
the plural and vice-versa where the context requires.

NOTE:- The farms sub-divisional officer. Assistant
Engineer, Engineer,
Superintending Engineer and Chief Engineer, used in
the following clauses shall, where the context so
requires, be construed as also including officers of the
corresponding grade in the Highways and Rural
Works Department.

Executive Executive

[8.Evidence of experience -]Tenderer shall, if required,
present satisfactory evidence to the Executive Engineer
that they have been regularly engaged in constructing
such works, as the proposed to execute and that they
are fully prepared with the necessary capital,
machinery and materials I:0 begin the work promptly
and to conduct it as required by the T.N.B.P. and the
other specifications for the particular work If tendered
for, in the event of their tender being accepted,

[9. Legal address Notices: ]

9.1 . Tenderers should given in their tender their
place of residence and postal address. The delivering at
the above named place or posting in a post box
regularly maintained by the Post Office Department or
sending by loiter registered for acknowledgement of
any notice, letter or other communication to the
contractor shall be deemed sufficient service thereof
upon the contractor ip writing as maybe changed at
any time by an instrument executed by the contractor,
and delivered to the Executive Engineer.

9.2. Nothing contained in the agreement and his
contract conditions shall be deemed 10 predudecir
render inoperative the service of any notice, letter or
other communications upon the contractor personally.
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B. STATEMENT OF APPROXIMATE
QUANTITIES IN SCHEDULE - A

10.1 The quantities mentioned in tender notices
and in agreement schedule A are worked out from the
relevant drawings in office and may or may not be the
actual required for execution. The Executive Engineer
does not expressly or by implication agree that the
actual amount of work to be done will correspond
therewith but reserves the right to increase or decrease
the quantity of any class or portion of the work as he
deems necessary.

10.2. Tenderers must satisfy themselves by a
personal examination of the site of the proposed work
by examination of the plans and specifications and by
other means as they prefer as to the accuracy and
sufficiency of the statement of quantities and all
conditions affecting the work and shall not any time
after the submission of their tender, dispute or
complain ol such statement of quantities or assert,
that there was any misunderstanding in regard to the
nature or amount of the work to be done nor in
consequency apply for extension of time for
completion beyond the agreement date.

11. Approximate not to mean deviation from
drawings and specifications:

11.1. This declaration of the approximate nature of
the statement of quantities in Schedule. A does not,
however, in any way imply that the quantities will be
increased for departure by the contractor from strict
compliance  with  sanctioned drawings and
specifications to suit his own convenience or reduce his
costs.

FZ. To compare tenders:- ]

12.1. The quantities in Schedule A are given for a
uniform comparison of lump-sum tenders.

C. DRAWINGS AND SPECIFICATIONS

[13. Purpose: ]

13.1. The contract drawings if any, read together
with the contract specifications are intended to show
and explain the manner of executing the work and to
indicate the type and class of materials to be used.

[14. Conformance: ]

14.1. The works shall be carried out in accordance
with the drawings and specifications which form part
of the contract and in accordance with the details and
instructions, supplementing or explaining the same as
may from time to time be given by the Executive
Engineer.

Contractor

14.2. If the work shown on any such further
drawings or details, or other work necessary to comply
with any such instructions, directions or explanations
be in the opinion of the contractor, of a nature which
the schedule rate in the contract does not legitimately
cover he shall before proceeding with such work, give
notice in writing to this effect to the Executive
Engineer. In the event of the Executive Engineer and
contractor failing to agree as to whether or not there is
any excess rate to be fixed and the Executive Engineer
deciding that the contractor is to carry out the said
work, the contractor shall accordingly do so, and the
guestion whether or not there is any excess and if so
the amount there of, shall failing agreement, be settled
by an arbitrator as provided in the arbitration clause,
unless the subject is one which is left to the sole
discretion of the Executive Engineer under the clauses
of these conditions of contract and the contractor shall
be paid accordingly.

14.3. 1t shall be the responsibility of the contractor
to give timely notice to the Executive Engineer
regarding anything shown on the drawings and not
mentioned in the specification, or mentioned-in the
specifications and not shown in the drawings or any
error or discrepancy™ drawings or specifications and
obtain his orders thereon. Figure dimensions are to be
taken and not those obtained from scaling the
drawings. In any discrepancy between drawings and
specifications, the latter shall prevail. In any such cases
or in case any feature of the work is not fully described
and set forth with the drawings and specifications the
contractor shall forthwith apply to the Executive
Engineer for such further instructions, drawings or
specifications as he requires it, being understood that
the subject to be dealt with under the building
procedure of best modern practice. The Executive
Engineer will furnish the further instructions, drawings
or specifications if in his opinion, they are required by
competent workmen, for the proper execution of the
work.

E)S. Variations by way of modifications omission]
r additions.

15.1. For all modifications, omissions from or
additions to the drawings and specifications, the
Executive Engineer will issue revised plans, or written
instructions or both, and no modifications, omissions of
additions shall be made unless or authorized and
directed by the Executive Engineer in writing.
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15.2. The. Executive Engineer shall have the
privilege of ordering modifications, omissions or
additions at any time before the completion of the
work and such orders shall not operate to annual these
portions of the specifications with which said changes
do not conflict.

15.3. The contractor shall submit to the Executive
Engineer a statement giving details of the claims for
any additional work with 30 days of the order of the
work and no claim for any such work will be
considered which has not been included in the
statement.

[16. Copies of drawings and specifications:]

16.1. One copy of the available drawings and
specifications (apart from the T.N.B.P. a copy of
reference) shall be furnished free of cost to the
contractor for his own use. Such copies and copies of
supplementary details furnished by the Executive
Engineer-shall be kept by the contractor on the work
until the completion thereof, and the Executive
Engineer shall at all times have access to them.

[

17. Signed drawings - No authority to the
contractor.

17.1. No signed drawing shall be taken as in itself
and order for variation, unless either is it entered in the
agreement schedule of drawings under proper
attestation of the contractor and the Executive
Engineer, or unless it has been sent to the contractor by
the Executive Engineer, with a covering letter
confirming that the drawing is an authority for
variation of the contract under reference.

D. MATERIALS AND WORKMANSHIP

[18. To be the best quality: ]

18.1. All materials, articles and workmanship shall
be the best of their respective kind for the class of work
described in the contract specification and schedule,
materials being obtained from sources approved by the
Executive Engineer. The word" best" as used in these
specifications shall mean, that in the opinion of the
Executive Engineer there is no other superior quality of
materials or finish of articles on the market and that
there is no better class of workmanship available for
the nature of the particular item descried in the
contract schedule. The contractor shall, upon the
request of the Executive Engineer, furnish him with the
vouchers to prove that the materials are such as are
specified.

Contractor

18.2. Samples of materials shall be furnished at the
contractor's expenses to the Executive Engineer when
called for in the tender notice or ordered to be
furnished by the Executive Engineer prior to execution
of any work.

[19. Conventions for proportions: ]

19.1. Wherever the proportions are written by
figures without further description and where the
meaning is otherwise clear as to which figure is
intended to apply to each material, then the usual
conventions will be understood to apply to each
material then the usual conventions will be understood
to apply.

For example :

1.2. Means | lime (or cement in accordance with the
context) and 2 sand,;

1.2.4. Means 1 lime (or cement in accordance with
the context) 2 sand and 4 broken stone (or other
aggregate in accordance with the context).

20. Measurement and mixing: ]

20.1. In the case of loose materials such as lime
sand, cement, broken stone, surki, mortar, etc the
proportions demanded by the specifications must be
measured in properly constructed measuring boxes or
weighed or in such other manner as shall be instructed
by the Executive Engineer. Measurement is not to be
done in loose heaps when intimate mixtures such as
mortar, concrete, etc., are to be formed. The mixing
must always be done on closely constructed platforms.
So that there wilt be no leakage of '-any of the materials
through the floor of the platform and also that no
foreign materials can be incorporated during the
mixing. These platforms must be approved by the
Executive Engineer. The cost of such measuring boxes
and platforms and all the work referred to herein shall
be borne by the contractor.

21. Data:

21.1. The materials and labour utilised in the
execution of work by the contractor shall not be loss
than that given in the Tamil Nadu P.W.D. Standard
Data for the relevant item.

NOTE: In case the contractor considers that the
materials and labour provided in the T.N.P.W.D.
standard data for the execution of particular items of
work are in excess, the contractor may furnish detailed
data for such items along with tender with reason for
variations from P.W.D. Standard Data.
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[22. Layout of materials stocks: ]

22.1. The contractor shall deposit materials for the
purpose of the work on such parts only on the ground
as may be approved by the Executive Engineer. He
shall submit for the approval of the Executive Engineer
before starting work, c: detailed site survey clearly
indicating positions and areas where materials shall be
stacked and sheds built.

[23. Source of purchase of materials and stores ]

23.1. The Executive Engineer shall, during the
progress of the work, have power to cause the
contractor to purchase and use such materials or
supplies from Government brick fields, stores or other
sources as may be specified in the contract for the
purposes therein specified.

24. Contractor liable for materials supplied by
Government.

24.1. The contractor shall be responsible for all
materials and other articles and things which may be
supplied by Government from the time he takes
deliver'." thereof, and shall use them only for the
purposes of this contract and shall make good any loss,
damage, wastage or undue wear and tear that .may
take place from whatever cause and pay to
Government for such loss, damage, wastage or undue
wear and tear such sum as the Executive Engineer may
determine.

24.2. If at any time subsequent to the execution of
the agreement Government materials other than those
specified in the Agreement arc to be supplied to the
contractor for use on the work they will be charged at
the market value prevailing at the time of supply or
stock issue rate which ever is greater. The contractor
will be informed in writing the rate which he demands
for finished work in view of the fact that he is to use
Government materials.

[24.4. Storage charges: ]

24.4. Govt. do not under take to lake over from
contractors whether before or after the completion or
determination of contract surplus materials which
were originally procured by the contractors themselves
of were issued to them and charged to their accounts.
Such materials are the property of the contractor and
can be taken over by Govt. if required fur use on the
works in progress only by special arrangement at the

Contractor

prevailing market rates viz., the rate at which the
article or articles of a similar description can be
procured at a given time at the stores Godown J from
public market suitable to the division for obtaining a
supply therefore of the materials were originally
supplied by the Govt. Price allowed to the contractors
on requisition should not exceed the amount charged
to the contractors excluding the element of storage
charges if any. Contractors are however not at liberty
to remove from the site of work, without the written
permission of the Divisional Officer, materials, which
have been issued to them for use on works.

25. Test inspection and rejection of defective
materials and works:-

25.1. The contractor shall provide proper facilities
at all for the testing of materials and inspection of the
work by the Executive Engineer, and the Executive
Engineer shall accordingly also have access at all times
to the palaces of storage or manufacture where
materials are being made for use. under the contract to
determine that manufacture is proceeding in
accordance with the drawings and specifications.

25.2. The contractor shall, upon demand, also
forward for the Executive Engineer's inspection, test
certificate supplied by the vendors, when he is
purchasing consignments of cement, steel and other
materials in respect of which such certificates are
usually available.

25.3. The Executive Engineer shall have power to
reject at any stage, any work which. he considers to be
defective in quality of material or workmanship and
he shall not be debarred from rejecting rough
materials by reasons of his having previously passed
them in an un worked condition. Any portion of the
work or materials rejected or pronounced to ho
inferior or not in accordance with the drawings and
specifications, shall be taken down and removed from
the work site at the contractor's expense, within 24
hours after written instructions to that effect have
been given by the Executive Engineer. Replacement
shall at once be made in accordance with the
specifications and drawings at the contractor's
expense.

25.4. In case of default on the part of the
contractor to carry out such orders the Executive
Engineer shall have power to employ and pay. other
persons to carry out the orders at the contractor's risk
and all expenses consequent thereon and incidental
thereto shall be borne by the contractor.
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25.5. In lieu of rejecting work not done in
accordance with the contract, the Executive Engineer
may allow such work to remain and in that case shall
make such allowance for the difference in value, as in
his opinion may be reasonable.

25.6. Works opened for inspection The
Contractor shall at the request of the Executive
Engineer within such time as the Executive Engineer
shall name open for inspection any work covered
up; and should the contractor refuse or neglect to
comply with such a request, the Executive Engineer
may employ other workmen to open up the same. If
the said work has been covered up in contravention of
the Executive Engineer's instructions or if on being
opened up, it be found not in accordance will drawing
and specifications of the written instructions of the
Executive Engineer the expenses of opening it and
covering it up again, whether done by the contract or
such other workmen, shall be borne by. or recovered
from the contractors. If the work has not been covered
up in contravention of such instructions or if on being
opened up it be found i.e. he in accordance with the
drawings and specifications or the written
instructions of the Executive Engineer, the expenses
aforesaid shall be borne by Government and shall be
added to the contract sum. provided always that in
the case of foundations, or any other urgent works so
opened up and requiring immediate attention the
Executive Engineer shall, within reasonable time after
the receipt of a notice from the contractor that the
work has been opened, make or cause the inspection
there of to be made, and at the expiration of such time
if such inspection shall not have been made, the
contractor may cover up the same, and shall not be
required to open it up again inspection except at the
expense of Government.

[26. Defects, shrinkages, etc., after completion. ]

26.1. Any defects, shrinkage or other faults which
may appear within 6 months from the completion of
works arising in the opinion of the Executive Engineer
from faulty materials or workmanship not in
accordance with the drawings and specification
instructions of the Executive Engineer shall open the
directions in writing of the Executive Engineer and
within such reasonable time as shall be specified
therein, be amended and made good by the contractor
at his own cost unless the Executive Engineer shall
decide that the contractor ought to be paid for the

Contractor

same at the rates agreed on such reduced or other rates
as the executive Engineer may fix and incase of default,
the Executive Engineer may employ (and pay other
persons to amend and make good such defects,
shrinkage or other faults or damage. and all expenses
consequent thereon and incidental thereto shall be
borne by the contractor.

26.1. (A) The shrinkage period of six months
referred to in main clause 26.1. above will be five years
in respect of all contracts for construction of original
buildings either semi-permanent or permanent to
ensure structural stability of the building.

(G.0.Ms. NO.1 81 PWU 28.1.86)

26.2. Provided that in the event of Government
taking over portions of the works as and when they are
completed the liability of the contractor under this
clause shall extend to a period of year's from the date
of final taking over of the work irrespective of the
actual dates on which portions the works were taken
over,

[27. Executive Engineer's decision: ]

27.1. To prevent disputes and litigation, it shall be
accepted as an inseparable part of the contract that in
matters regarding materials workmanship, removal of
improper work, interpretation of the contract drawings
and contract specifications, mode of procedure and the
carrying out of the work, the decision of the Executive
Engineer shall be final and binding on the contractor
and in any technical question which they arise
touching the contract the Executive Engineer's decision
shall be final and conclusive.

[28. Dismissal of Workmen: ]

28.1. The contractor shall employ in and about
execution of the works only such persons as are
careful, skilled and experience in their several trades
and callings and the Executive Engineer shall be at
liberty to object to and request the contractor to
remove from the works any person employed by the
contractor in or about the execution of the works ".".'ho
in the opinion of the Executive Engineer misconducts
himself or incompetent or negligent in the proper
performance of his duties and such persons shell! not
be again employed upon the works without the
permission of the Executive Engineer.
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D.1. GENERAL OBLIBATIONS

[ 29. Contractor's maistri or agent and contractor's
staff:

]

29. 1. The contractor shall in his own absence keep
constantly on the works a competent maistry or
agent and any directions or explanations given by the
Executive Engineer or his representatives to suet".
maistry or agent shall be held to have been given to the
contractor.

29.2. The contractor shall further provide all staff
which necessary for the proper supervision,
execution and measurement of the work to ensure
full compliance with the term of the contract.

[30. Government maistries or agents: ]

30.1. The Government may be represented on the
work by an agent clerk of the works, or maistry who is
not borne on the Official or officers and subordinates
of the P.W.D, or Highways and Rural Works
Department. He (if appointed) shall, in the absence of
the Executive Engineer, furnish the contractor with the
Executive  Engineer's or his representative's
instructions of the works and the contractor shall duly
comply with such instructions and directions and shall
on the written requisition of the maistri Clerk of works
or agent, stay the-further progress of any portion of the
works which in his judgment is being constructed with
unsound or improper matstry or workmanship, until
the opinion and determination of the Executive
Engineer shall be obtained thereon, but such maistry,
clerk of works or agent is to have no power whether to
order any extra works or deviation from the
specification and drawings.

E. INCLUDED IN CONTRACT RATES

[31. Defining contract schedule rates: ]

31.1. The rate entered in a contract schedule for
any class of work shall be for finished work in site and
shall include all contingent expenses whether direct
construction expense involved in the building in place
in accordance with the drawings and specifications or
whether they be expenses imposed by an outside
authority such as a local body. Such contingent
expenses snail not entitle the contractor to claim an
extra in respect thereof.

Contractor

[32. CARRIAGE. ]

32.1. Rate's for finished work shall always in-
clude the cost of conveyance and all leads, lifts,
loading, unloading and stacking in the manner
and at the place ordered by the officer in
immediate charge of the work, unless
circumstances necessitate provisions for a
separate schedule item, in which class such will be
specified in the tender notice or schedule.

32.2.  Wherever the term "Carriage" or
"Conveyance" is used in a schedule item, it shall in the
absence of other schedule provisions or modifying
description, in the specification, be taken to include all
leads, lifts, loading, unloading and stacking in uniform
stocks to the satisfaction of the Executive Engineer with
careful attention to close packing in casa of materials
which are to be measured in stacks as a basis of
payment for finished work.

NOTE- 1. In the case of important leads and lifts as
may occur in river conservancy and other such works,
where lifts over flood banks and long leads may be
involved, it is usual to make separate schedule item
provision with a specification defining the exact work
to be done for each tendered rate.

NOTE - 2. Payment for carriage will originally be by
bulk or weight at a rate between specified places and
on the basis of the method adopted in the standard
schedule of rates for carriage of materials. The
distances will be measured by the nearest practicable
arid cheapest routes, whether metalled or unmetalled
road or cart track.

32.3 when carts or vehicles of any sort are engaged
by the day, the quantity of materials to be conveyed,
the distance to be travelled and the number of trips to
be made shall, if he considers necessary be fixed by the
Executive Engineer.

32.4. The contractor is responsible for making good
all loss in transporting materials entrusted to him or his
agents, whether caused by wastage, breakage, theft or
any other cause.

32.5. No payment shall in any case be made or the
return trips with carts. Where there are loads also for
the return trips the agreement rates should allow for
the reduced cost thereby on each set of materials so
conveyed.
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[33. Construction plant. ]

33.1. The contractor shall include in. his
tendered price and shall provide and install all
necessary construction plant and shall use such
methods and appliances for the performances the
operations connected with the work embraced
under the contract as will secure a satisfactory
quality of work and rate: of progress which, in the
opinion of the Executive Engineer will ensure the
completion of the work within the time specified. If
at any time before the commencement, during the
progress of the work or any part of it such methods
or appliances appear to the Executive Engineer to
be in sufficient or inappropriate for securing the
quality of the work required or the said rates of
progress. he may order the contractors to increase
their efficiency or to improve their character, land
the contractor shall comply with such orders, but
the failure of the Executive Engineer to demand
such increase of efficiency of improvement shall
not relieve the contractor from his obligation to
secure the quality of work and the rate of progress
required by the contract and the contractor alone
shall be responsible for the efficiency and safety of
his plant, appliances and methods.

33.2. It is however open to the Executive
Engineer to lend or supply to the contractor any
tools, implement materials and machinery that the
Executive Engineer may consider desirable but for
any such tools, implements materials and
machinery that: may be lent or supplied to
contractor by Government the contractor shall may
be so lent or hired to the contractor shall be the
Executive Engineer before the final bill or work is
paid and any shortage or damage shall be such rate
as may be determined by the Executive Engineer
after making such allowance as he may consider
suitable for fair wear and tear.

[ 34. Scaffolding ]

34.1. All requisite scaffolding shall be provided at
the contractor's expense and shall be double, i.e. it
must have two sets of upright supports care must be
taken to ensure the safety of the work people and the
contractor must comply with such instructions as the
Executive Engineer may issue to ensure safety. The
contractor will be entirely responsible for any damage
or injuries to persons or property resulting from ill
erected scaffolding, defective ladders, or otherwise
arising out of his default in this respect. The
contractor's attention is also invited to the "safety
code".

Contractor

[35. Temporary structure: ]

35.1. The contractor shall erect and maintain at his
own cost temporary weather proof sheds at such places
and in a manner approved by the Executive Engineer
for keeping materials under cover. The contractor shall
also provide and maintain a his own expenses such
temporary fences, guards, bridges and roads as may be
necessary for the execution of his contract work or for
safeguarding or accommodating the public if the
executive Engineer shall order any departure he shall
comply with such orders as the Executive Engineer
may issue to safeguard or accommodate the public,
sheds for housing workmen shall be provided at the
contractor's expenses if, in the opinion of the Executive
Engineer, such are necessary or desirable.

[36. Water and lighting ]

36.1. The contractor shall pay all fees and provide
water and light as required from municipal mains or
other sources and shall pay all charges therefore
(including storage tanks, meters, etc.) for the use of the
work and workmen unless otherwise arranged and
decided on, in writing with the Executive Engineer.
The water for the works shall be, so far as practicable,
free from earthy vegetable, or organic matter and from
salts or other substances likely to interfere 'with the
setting mortar otherwise prove harmful to the work

[37. Sun protection keeping dry and pumping ]

37.1. The contractor shall at his own expense
arrange all requisite protection of the work and
materials against sun or rain effects and shall keep all
portion of the work free from water to the satisfaction
of the Executive Engineer and shall use his own plant
for the purpose unless otherwise specifically provided
in the contract specification.

[38. Tools and Seigniorage: ]

38.1 The contractor shall, unless otherwise
specifically stated in the tender notice and
subsequently on this basis in the contract be
responsible for the payment wherever payable of all
import duties, tools octroi duties, seigniorages, quarry
fees, etc., on all materials and articles that he may use.

38.2. The contractor shall be solely responsible for
the payment of sales tax under the provision of the
payment of sales tax under provision of the payment
Sales Tax Act, 1939 (Madras Act IX of 11939 as in force
for time being and the rates for the various items of
the work shall remain unaffected by any change that
may be made from time to time in the rate at such tax
is payable.
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38.3. Not withstanding anything contained in
section 10 of the Indian Traffic Act of 1894. the rates
for items involving, the use or supply of articles
obtained by the contractor from outside India shall
remain unaffected by any changes that may be
introduced in Customs duties.

NOTE: For works carried out on behalf of the
Government of India, Seignorage fees. etc., referred
to in this clause will have to be levied in every case.

38.4. No seigniorage shall be charged where due
for materials quarried, from the P.W.D. or other
Government quarries. Assistance as necessary will be
given to the contractor by the department to obtain
access to quarries approved by the Executive Engineer.
No plot rent shall be charged for materials stacked on
the Government land during the course of
construction provided all such materials are removed
within one month after the work is completed.

38.5. Seigniorage charges due for use of private
quarries and private land shall be paid by the
contractor.

38.6.The contractor shall from his own approach
road to the work site for which no extra will be due to
him. On completion the contractor shall not be
permitted to remove the materials laid for formation of
road. If the contractor is allowed to use the existing'
roads he shall maintain them in good condition at his
own cost through out the period of the contract.

[’39. Setting out works: ]

39.1. The contractor shall be responsible for the true
and proper setting out of orks and for the correctness
of the position, levels, dimension and alignment of all
parts of the works and for the provision of all materials,

staff and labour in connection therewith.

0. Cleaning up during progress and
delivery:

40.1. All rubbish shall be burnt or removed from
the site, as it accumulates. All floors, stairs, landing
windows, surface and soil drains shall be cleaned
down and put in a thoroughly complete clean,
sound and workman like state to the satisfaction of
the Executive Engineer having first been removed
by the contractor. The contractor shall give notice in
writing to the Executive Engineer before the work is
finally handed overall rubbish and surplus
materials not required by the Executive Engineer
having first been removed by the contractor. The
contractor shall give notice in writing to the
Executive Engineer when the work is so ready to be
handed over and shall be responsible for its
maintenance until it is taken over by the Executive

Contractor

Engineer.

F. RESPONSIBILITIES AND LIABILITIES OF
THE CONTRACTORS.

41. Observance of laws, focal regulations and
notices. Attachments:

41.1. The contractors shall conform to the
regulations and by-laws of any local authority and
or of any water or lighting companies with those
systems the structure is proposed to be connected
and shall, before making any variations from the
drawings or specification that may be necessitated
by so conforming, given to the Executive Engineer
written notice, specifying the variations proposed to
be made and the reasons for making them, and
apply for instructions thereon. In case the contractor
shall not receive such instruction within seven days.
he shall proceed with the work conforming to the
provisions regulating or by-law in question and any
variations in the drawings or specification so
necessitated shall be dealt with under clause 52

41.2. The contractor shall give all notices
required by the said Act, regulation or by-laws and
pay all fees in connection therewith unless otherwise
arranged and decided on in writing with the
Executive Engineer. He shall also ensure that no
attachments are made against materials of work
forming part of or for the use of the contract. In
every case referred to in this clause the contractor
shall protect and indemnify Government against
any claim or liability arising from or based on the
violation, of any such law ordinance, regulations
order, degree, a attachment whether by himself or
by his employees.

42. Accidents - Hoarding - Lighting observation -
Watchmen:

42.1. When excavation have been made or obstacles
have been put in public thorough fare or in places
where there is any likelihood d accidents, the
contractor shall comply with any requirement of law or
the subject and shall provide suitable hoarding and
watchmen a! necessary.

42.2. It shall be the contractor's sole responsibility
to protect the public and hi! employees against accident
from any cause and he shall indemnity Government
against and claims for 'damages for injury to person a
property, resulting from any such a claim and shall
where the provisions of the Workmen's Compensation
Act apply, take step to properly insure against any
claims there under.
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42.3. On the occurrence of accident which results
in the death of any of the workmen employed by the
contractor or which is so seriousness as to he likely to
result in the death of any such workmen, the
contractor shall, within 24 hours of the happening of
such accident, intimate in writing to the concerned
section officer of the Department the fact of such
accident. The contractor shall indemnify Government
against all loss or damage sustained by Government
resulting, directly or indirectly from his failure to
give intimation in the manner aforesaid including the
penalties of fines if any payable by Government as a
consequency of Government's failure to give notice
under the Workmen's Compensation Act or
otherwise conform to the provisions of the said Act in
regard to such accident.

42.4. In the event of an accident in respect of which
compensation may become payable under the
Workmen's Compensation Act VIII of 1923 whether by
the contractor or by the Government as principal it
shall be lawful for the Executive Engineer to retain out
of money due and payable to tile Contractor such sum
or sums of money as may, in the opinion of The
Executive Engineer shall be final in regard to all
matters arising under, this clause.

42.5. The contractor shall indemnify Government
from and against all claims and proceedings for or on
account of infringement of any patent rights, design,
trade mark, or name of other protected rights in
respect of any constructional plant, machine work or
material used for or in connection with the works or
temporary works, or any of them and from and against
all claims, demands, proceedings, damages, cost,
charges and expenses whatsoever in respect thereof in
relation thereto.

42.6. In respect of all labour directly or indirectly
employed in the works for the performance of the
contractor's part of this agreement, the contractor shall
comply with or cause to complied with all the rules
framed by the Government from time to time for the
provision of health and sanitary arrangements to
workers employed by P.W.D. and Highways and Rural
Works Department and their contractors Vide
Appendix. In case the contractor fails to make
arrangements and provide necessary facilities as
aforesaid the Executive Engineer shall be at liberty to
make arrangements and provide facilities as aforesaid
and recover the costs incurred in that behalf from the
contractor.

Contractor

42.7. In respect of all labour directly or indirectly
employed .in the works for the performance of the
contractor's part of this agreement, the contractor at his
own expense shall arrange for the safety provisions as
per "Safety Code" framed from time to time and shall at
his own expense provide for al facilities in connection
therewith. In case the con tractor fails to make
arrangements and provide facilities as aforesaid and
recover the costs included ir that behalf from the
contractor.

42.8. In respect of all labour directly or indirectly
employed in the work for the performance of the
contractor's part of this agreement the contractor shall
arrange to furnish in triplicate particulars to each
working the proforma Vide Appendix XXXVIII b) the
end of every month to the Executive Engineer charge of
the work.

43. Blasting:

43.1. Blasting executed by contractors in connection
with Government works shall be carried out in the
manner described under "Blasting operations
Instructions to Contractor of the TNBP.

[44 .Protection of Existing and adjoining premises]

. The contractor is to protect the whole of the
adjoining and where necessary, the existing premises
and all works and all fittings to all buildings or and
adjoining the site against the structural and decorative
damages caused by the execution of these works and
make good in all respects all such damage done or
occurring to the same, and leave such reinstatement in
perfect order. He is also to make good any damage
done to private footways or roadways.

45. Permit other Workmen Co-operation Afford
facilities:

45.1. The Executive Engineer shall have full power
to send workmen upon the premises to execute fittings
and other works not included in the contact for whose
operations the contractor is to afford every reasonable
facility during ordinary working hours, provided that
such operations shall be carried on in such a manner as
not to impede the progress of the work included in the
contact, but the contractor is not to be responsible for
any damage which may happen to or be occasioned by
any such fittings or other works, provided he complies
with the Executive Engineer's instructions in
connection there with, and provided that the damage is
not caused by himself or his workmen.
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45.2. The contractor shall, at all times, cooperate,
assist, attention, and afford facilities for such
specialists as may be employed by the Executive
Engineer on other works in connection with the
building, allowing them free of charge the use of all
plant, light and water installed in the works. The
contractor shall cause such special work or protect it as
instructed to avoid injury during progress of the
works. For failure so to protect, the contractor must
make good any damage caused.

45.3. When two or more contractors are engaged
on installation or construction work in the same
vicinity, the Executive Engineer shall have authority to
direct the manner in which each shall conduct the
work so far as it affects other contractors. :

[48. Holidays: ]

48.1 Subject to any provision to the contrary
contained in the contract none of the permanent work
shall save as herein after provided be carried on during
the night or on Sundays and other holidays without the
permission in writing of the Executive Engineer or of
the officer in charge of the work: save when the work is
un avoidable or absolutely necessary for the save of life
or property or for the safety of the works in which case
the contractor shall immediately advice the Executive
Engineer.

G. MISCELLANEOQOUS

[49. Sand and gravel:]

46. Holes for water services, gas, electrical and
sanitary fittings:

46.1. The contractor shall leave all holes in
masonry and floors for the insertion of water services,
gas and electrical connections and sanitary fittings in
the exact positions indicated by the Executive Engineer
during the progress of the work. These holes must be
properly built up in a workmen like manner at the
contractor's cost, as soon as the fittings have been
installed in cases, where the installations as made
during the construction of the buildings and where in
the opinion of the Executive Engineer, delays in
settlement of accounts will not thereby occur.

E?. Contractor's risk and insurance: ]

47.1. The work executed by the contractor under
the contract shall be maintained at the contractor's risk
until the work is taken over by the Executive Engineer.
The Govt. should not be liable to pay for any. loss or
damages occasioned by (or) arising out of fire, flood,
volcanic eruptions, earth quake or other convulsion of
nature and all other natural calamities, risks arising out
of acts of God during such period and that the option
whether to take Insurance coverage or not to cover
risks, is left to the contractor.

47.2. Provided however, that the contractor, shall
not be liable for all or any loss or damages occasioned
by or arising out of acts of foreign enemies invasions
hostilities or war like operations (before or after
declaration of war) rebellion military or usurped
power.

Contractor

49.1. The contractor shall not make any excavations
upon the site for the purpose of obtaining gravel, sand
or soil other than that shown or implied by the
drawings, except with the previous permission of the
Executive Engineer.

[ 50. Old curiosities: ]

50.1. All old curiosities, relics, coins, minerals, etc.,
found in excavating or pulling down, shall be the
property of the Government and. be handed over to the
Executive Engineer. Should any ancient masonry, or
other old work of interest be opened up, the Executive
Engineer's attention shall be called to the same before
demolition or removal.

[51. Assignment or sub - lettings: ]

51.1. The contractor shall not without the written
consent of the Executive Engineer, assign the contract
nor sub-let any portion of the same. Ordinarily no sub-
letting will be permitted, but in case such should be
permitted by the Executive Engineer, it shall in no way
free the contractor from any of his responsibilities
under any clause of these "Conditions of Contract" or
of the "Articles of agreement"

[ 52. Specialties: ]

52.1. The Executive Engineer, shall, during the
progress of the work have powers to select, nominate
or recommend tradesmen or specialists to supply
material or execute such portion of the work as he may
consider desirable in the interests of the Government.
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53. Ratification of the orders of the Executive
Engineer

H. DATE OF COMMENCEMENT, COMPLETION,
DELAYS, EXTENSION, SUSPENSION OF WORK
AND FORFEITURE.

53.1. Should the acceptance of the tenders be
beyond the authorised powers of the Executive
Engineer as laid down in the P.W.D. code, the orders
and decisions of such Executive Engineer with regard
to the employment of specialists for certain portion of
the work as described in the previous clause will be
subject to the ratification of the higher authority who
accept the tender.

Powers for sanction of Extension of time:

53.1 .A. Should the acceptance of tender beyond
the authorised powers of the Executive Engineer as
laid down in TN P.W.D. code, the orders or decisions
of such Executive Engineers with regard to the
extension of time for completing the contract will be
subject to the ratification of superintending Engineers
for all works for which tenders were accepted by the
Superintending Engineer/Chief Engineer/Board of
Engineers/Govt.

Powers for termination of LS

contract.

53.1 .B. Should the acceptance of tender beyond the
authorised powers of the Executive Engineers laid
down in TN P.W.D. code, the orders and decision of
such Executive Engineers with regard to the
termination of contract will be subject to ratification of
the Chief Engineer for all works for which tenders
were accepted by Superintending Engineer / Chief
Engineer/Board of Engineer/Govt.

54. Order Book.]

54.1. An order book shall be kept at the P.W.D.
office on the site. of the work. As far as possible, all
orders regarding the work are to be entered in this
book. All entries shall be signed and dated by the
P.W.D. officer in direct charge of the work and by the
contractor or by his representative. In important cases,
the Executive Engineer or the Superintending Engineer
will countersign the entries, which have been made.
The order book shall not be removed from the work
except with the written permission of the Executive
Engineer.

54.2. No photographs of the site or of the work of
any part thereof shall be taken except with the
permission in writing of the Executive Engineer and no
such photographs shall be published or otherwise
circulated without the permission, of the Chief
Engineer.

Contractor

[55. Date of Commencement and completion: ]

55.1. On notification of possession of the site (or
premises) being given to the contractor by letter
registered for acknowledgement as provided in clause
9.1. supra, he shall forthwith begin the work, shall
regularly and continuously proceed with them, and
shall complete the same (except for painting or other
work which in the opinion of the Executive Engineer, it
may be desirable to delay) by the date of completion, as
defined in the "Articles of Agreement subject
nevertheless to the provisions of extension of time
mentioned in the next clause. The contractor shall
under no circumstances be entitled to claim any
damages from Government if he incurs any expenses
or liabilities to payment under the contract before the
date of commencement defined above. The contractor
shall have the right to withdraw from the contract and
obtain refund of his security deposit if such intimation
of handing over the site is delayed by more than two
months from the date of acceptance of the agreement
by competent authority.

[ 56. Delays and extension oft/me:]

56.1. No claim for compensation on account of
delays or hindrances to the work from any cause
whatever shall lie except as hereinafter defined.

Reasonable extension of time will be allowed by
the Executive Engineer or by the officer competent to
sanction the extension for unavoidable delays, such as
may result from causes which in the opinion of the
Executive Engineer are undoubtedly beyond the
control of the contractor. The Executive Engineer shall
assess the period of delay of hindrance caused by any
written instruction issued by him at twenty five
percent in excess of the actual working period so lost. If
at any time the Executive Engineer is of the opinion
that there has been avoidable delays and the contractor
fails to maintain the "rate" of progress specified in the
article of agreement, it shall be lawful for the Executive
Engineer to impose penalty or order forfeiture from the
Deposit sanction the extension of time for such delays,
provided however, the penalty and forfeiture shall be
governed as per clause 51.2. and 51.3.
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56.2. ]n the event of the Executive Engineer to
failing to issue necessary instructions and thereby
causing delay and hindrance) the contractor the latter
shall have the right to claim an assessment of such
delay by the Superintending Engineer of the Circle.
The contractor shall lodge in writing to the Executive
Engineer a statement of claim for any delayer
hindrance referred to above within fourteen days from
its commencement, otherwise no extension of time will
be allowed.

56.3. Whenever, authorised alterations or additions
made during the progress of the- work are of such
nature in the opinion of the Executive Engineer as to
justify extension of time in consequence thereof, such
extension of time will be granted in writing by the
Executive Engineer or other competent authority when
ordering such alteration or additions.

57. Delays in commencement or progress or
neglect of work or suspension of works by the
contractor and forfeiture of Earnest Money, Security
Deposit and withheld amount.

57.1. Time shall be considered as The essence of the
contract. If at any time the Executive Engineer, shall be
of the opinion that the contractor is delaying
commencement of the work, neglecting or delaying the
progress of work as defined in the tabular statement...
Rate of Progress in the Article of Agreement or the
contractor fails to maintain the Rate of Progress in the
Atrticles of Agreement plus any extension of time or
the contractor shall suspend the works.. or sublet the
work or d portion thereof without the sanction of the
Executive Engineer or violates any of the provisions of
the contract the Executive Engineer shall so advise the
contractor and at the same time demand compliance. If
the contractor neglects to comply with such demand
within seven days after receipts of such notice, it shall
then or at any time be lawful for the Executive
Engineer to impose a penalty or forfeiture on this
contractor from the deposit or to determine the
contract.

57.2. The penalty or forfeiture referred to in Clause
57.1. shall not exceed 5% of the work executed and is
imposed in cases where the contractor is allowed to
proceed with the whole or part and complete the
whole or such part of the works. The penalty or
forfeiture imposed by the Executive Engineer under
this clause is however subject to modification or
waiver at the absolute discretion of any authority
higher in rank than the Executive Engineer.

Contractor

57.3. It shall be a further right of the Executive
Engineer to give any port of the work to any other
contractor at his discretion or have it done
departmentally in order to maintain the rate progress
and the contract shall then be determined for only
that portion of the work given to the contractor or
done departmentally. The forfeiture under clause
57.2. will in these circumstance be applied any excess
expenditure incurred on this account shall Le
recovered from the original contractor.

57.4. Determination of the contract referred to in
Clause 47." . shall carry with it the forfeiture at the
Security [deposit. After determining the contract, the
Executive engineer shall have the right to give any
part of the work to any other contractor in the
unexecuted portion of contract, in which case any
expenses which may be incurred in excess of such
amount which would have been paid to the original
contractor if the whole work had been executed
deducted from any money due t a him by
Government it under this contract or any other
account what so ever. Provided, also that if the
expenses incurred by the Government are less than
the amount payable to the contractor at his agreement
rates the difference will not be paid to the contractor.

57.5. In the event of anyone of the above clauses
being adopted by the Executive Engineer, the
contractor shall have no compensation for any loss
sustained by him reason of his having purchased or
processed any materials or entered into any
engagements or made any advances on account or with
a view to the execution of the work art h e performance
of contract, and in case action is taken under any of the
provisions aforesaid, the contractor shall not be entitled
to be paid any sum for any work actually performed
under the contract unless and until the Executive
Engineer has certified in writing the performance of
such work and the value payable in respect thereof and
he shall only be entitled to be paid' the value so
certified.

57.6. In the event of the Executive Engineer putting
in force oil or any of the powers vested in him under
the clause57.4. he may if he so desires after giving a
notice in writing to the contractor take possession of
the works, and site and such plants and materials
thereon (or any ground contiguous there of) and all
such plant and materials as above mentioned shall
thereupon be at the disposal of Government absolutely
for the purpose of completing the work. After such
notices shall have been given, the contractor shall not
he at liberty to remove from the site or works of from
the ground continuous There to any plant or materials
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belonging to him which shall have been placed thereon
for the purpose of the above work. Government shall
not be liable to make any payment to the contractor on
account of use of such plant for the completion of the
works, under the provisions herein before contained.
On taking possession of the materials and stores
belonging to the contractor or procured by the
contractor and intended to be used for the execution of
the work or any part thereof the contractor rates to be
certified there of shall be final. Otherwise, the
Government may give notice in writing to the
contractor to remove any of his plant or materials from
the site and not required or any completion of the
works, if such plant and or materials are not removed
within fourteen days after notice, shall have been so
given, Government may remove and sell the same,
holding the proceeds less the cost of removal and sale,
to the credit of the contractor. The expense, of any such
removal and the amount of the proceeds and expense
of any such sale. shall be final and binding on the
contractor

I. PARTICULARS OF PAYMENT

59. Payment for additions and deductions for
omissions.

58. Payment of lump sum basis or by final
measurement lit unit prices:

58.1. Final measurements need not be taken unless
either the contractor or the Executive Engineer claims
extras to or deductions from, the quantities of
Schedule A

58.2. In case final measurements are claimed, they
shall be taken only for those items for which either the
contractor or the Executive Engineer claims final
measurements and the quantities of the remaining
items in Schedule. A shall be accepted as correct. The
lump sum amount mentioned in the agreement will
then be varied by adding thereto or deducting there
from as the case may be, the difference if any
between the amounts mentioned in Schedule A for
such items and the amounts arrived at by calculation at
contract rates based on the revised quantities for the
same, obtained by the final measurements aforesaid.

58.3. It shall be accepted as a condition of the
contract that the payment of the final bill to the
contractor less the withheld amounts and his
acceptance there of shall constitute a full and absolute
release of Government from all further claims by the
contractor under the contract.

Contractor

59.1. No authorised variation shall vitiate the
contract, but additions and omissions shall be
measured up and dealt with in accordance with
clauseb8.2

59.2. If there is no rate in Schedule’ A ' for
additional work ordered to be carried out by the
Executive Engineer, when prior to execution of the
additional work, shall be worked out in accordance
with the methods indicated in59.3. and with the rate
agreed upon a supplemental agreement shall be
entered in the proper departmental form signed and
dated by the contractor and the Executive Engineer and
or any other officer for the time being authorised to
accept such agreement and supplemental agreement
shall on such acceptance form part of the original
agreement. A copy of the supplemental slip shall be
given to the contractor.

59.3.1. The rate for additional works shall be
derived from the rate for similar items of work in the
accepted agreement,

59.3.2. In the case of works for which supplemental
agreement is to be entered into during the period when
the schedule of rates has not changed from the date of
execution of the original agreement, then the rates for
supplemental agreements may be the prevailing
schedule of rates plus or minus tender premium in case
the rates cannot be derived from the items in the
original agreement, in other case where the schedule of
rates has change in the intervening period, the rates
prevailing as per the schedule of rates at the time of
execution of supplemental items will be adopted with
no tender premium over this rate.

59.3.3. If the rate for a particular item of work is not
in the schedule of rates, the prevailing market rats
when the work was done shall be adopted.

59.3.4. If the rates cannot be determined as above,
the rates shall be fixed on the cost of labour and
materials plus 10 percent thereon, provided the
vouchers shall have been delivered to the Executive
Engineer within 7 days after such work is completed. if
the Executive Engineer considers that the vouchers are
unduly high, the Executive Engineer can valuate work
as reasonable and fair and make payment if the value
of payment is less than Rs.1,000. If the value of
additional payment exceeds Rs.1,000 the contractor
shall have the right to submit the matter to arbitration.
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59.A. In cases where the Government under the terms
of the contact with the contractor are liable to supply
and materials, articles or things to the contractor for
the performance by him or of his part of the contract,
the Executive Engineer, may at his absolute discretion
extend the time which such materials, articles or things
may be supplied by the Government arid the
Government may supply to the contractor such
materials, articles or . timings within the time so
attended without any liability on their part to
compensate the contractor by reason of the extension
of time for the supply of the materials, articles or
things.

59.B. In cases where the Government under the
terms of the Contract are liable to supply any
materials, articles or things to the contractor for the
.performance by him of his part of the contract and the
Government for any reason are unable to supply such
materials, articles or things either within the time
specified in the contract or within the time extended
under clause 59.A. the Executive Engineer may at his
discretion or at the request of the contractor determine
the whole or any part of the contract which cannot be
performed by reason of the failure to supply such
materials, articles or things and the contractor shall not
be entitled to claim any damages or compensations in
respect of such determination. The contractor shall,
however, be paid the value of the work already done
by him and the cost of the materials, articles or things
if any collected by him upto the date of such
determination and left unused on the work- on shall
betaken over by the Executive Engineer either at the
contract rates or at values deduced from the through
rates deduced in the contract. When the contract is
determined at the discretion of the Executive Engineer,
he shall give notice in writing to the contractor and the
decision of the Executive Engineer to determine the
contract shall he final and bind on the contractor.

EXPLANATION:

The expression "Through rates' means the rate for
the finished items of work or the all in rates, that is to
say, the rates for finished items of work inclusive of the
cost of materials and labour.

59.C. if, at any time after the acceptance of the
tender the Government shall, for any reason
whatsoever not required the whole or any part of the
work to be carried out, the Executive Engineers hall
given notice in writing of the fact to the contractor. W
ho shall have no claim to any compensation or other

Contractor

payments whatsoever, who shall on account of any
profit or advantage he might have derived from the
execution of the work in full but which he did not
derive in consequence of the termination of the works.
He shall be paid at contract rates, for the work
executed by him including any additional works such
as clearing of site etc., that may be rendered necessary
by such termination. He shall also be allowed a
reasonable payment as decided by the authority next
higher in rank to the authority which accepted the
tender, for any expense incurred by him on account of
labour and materials, articles or things collected, but
which could not utilised on the works as verified by
the Executive Engineer. Such decision shall be final and
binding on both the parties and shall not be subject to
arbitration under clause 73.

[60. No payment for unsanctioned extras: ]

60.1. It shall be distinctly understood that no
payment whatever will be made to the contractor for
variations by way of extras, in cases where such
variations have been made without the written
sanction of the Executive Engineer.

[61. Accounts Receipts and Vouchers:]

61 .1 . The contractor shall at any time upon the
request of the Executive Engineer furnish him with all
invoices; account, receipts and other vouchers that he
may require in connection with the contract.

[ 62. Fraud, willful neglect or default: ]

62.1. No final or other certificate of payment or of
completion, acceptance or settlement of account shall,
in any circumstances, relieve the contractor from his
liability for any fraud, or willful neglect or default in
the execution of the contract or any willful or
unauthorised deviations from drawings, specification,
instructions and directions for the time being binding
upon him.

[ 63. Unfixed materials:]

63.1. No payment or advance will be made for
unfixed materials when the rates are for finished work
in site.

[64. Payments and certificates: ]

64.1 Payments will be made to the contractor under
the certificates to be issued at reasonably frequent
intervals by the Executive Engineer or the Sub-
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Divisional Officer, within 14 days of the date of each
certificate an intermediate payment will be made by
the Executive Engineer or the Sub-Divisional Officer of
a sum equal to 95 percent of the value of work as so
certified and the balance of 5% will be withheld and
retained as security for the due fulfillment of the
contract.

Under the certificate to be issued by the Executive
Engineer or Sub-Divisional Officer on the completions
of the entire works, the contractor will receive :he final
payment of all the moneys due or payable to him
under or by virtue of the contract except security
deposit and the with held amount equal to 2 1/2
percent of the total value of the work done provided
there is no recovery from or forfeiture by the
contractor to be made under clause 57. The amount
withheld from the final bill will be retained under.
"Deposits" and paid to the contractor together with the
Security Deposit after six months reckoned from the
date of completion of work or as soon after the
expiration of such period of six months as all defects
shall have been made good according to the true -
intent and meaning thereof whichever shall last
happen, in the event the final bill remains unpaid even
after the period of six months before said, the
Executive Engineer shall refund the security deposit
which includes the E.M.D. and also the withheld
amount on a separate bill if requested or by the
contractor in .writing. No certificate of Executive
Engineer or Sub Divisional Officer shall be considered
conclusive evidence as to the sufficiency of any work
or materials or correctness of measurements to which
is related nor shall it relieve the contractor from his
liability to make good defects as provided by the
contract. The contractor when applying for a
certificate, shall prepare a sufficiently detailed bill
based on the original figures of quantities and rates in
the contract scheduled to the satisfaction of the
Executive Engineer, to enable the Executive Engineer
or Sub-Divisional Officer to check the claims and issue
the certificate. The certificate as to such of the claim
mentioned in the application as are allowed by the
Executive Engineer or the Sub-Divisional. Officer shall
be issued within fourteen days of the application. No
application for a certificate shall be made within
fourteen days of a previous application.

64.1 .A. Not with standing the above clause, the
withheld amount of 2 % % from the final bill in respect
of contract for construction of original building, will be
retailed by the Government. for a total period of one
year in lieu of six months period referred to in clause.

Contractor

64.1 .B. and will be released after the expiry of one
year period on execution an indemnity bond by the
contractor to the satisfaction of the Executive Engineer
for a further period of four years to ensure structural
stability of the building under clause 26.1.A.

(G. O. MS. No. 181 PWD 28.1 .86)

64.2. When there are complaint from the Labour
Department about non-payment of wages to the
Labourers employee by the Contractors for the
execution of work under agreement, the Executive
Engineer, shall have full powers to withheld the bills
claimed by the contractor pending clearance certificate
form the Labour Department and to act as per the
direction given by the Labour Department.

[65. Interest an money due to the contractors: ]

65.1. No omission by the Executive Engineer or the
Sub Divisional Officer to pay the amount due upon
certificate. shall vitiate or make void the contract nor
shall the contractor be entitled to interest upon any
guarantee fund or payments in arrear, not upon any
balance which may, on the final settlement of his
accounts, be found to be due to him.

65.2. Whenever the withheld amount reaches
Rs.1,000 or a multiple thereof, the contractor may at
.his option, deposit with the Executive Engineer any
equal amount in sums of Rs.1,000 or in multiple
thereof. in any of the forms of interest bearing
securities recognized for the purpose by the T.N. Public
Works Account Code and subject to the provisions
thereof contained in which case the equivalent
withheld amount shall be paid to him forthwith. The
contractor will be permitted to exercise the option in
this clause, subject only to the condition that the rates
of progress contained in the Articles of Agreement is
properly maintained.

[ 66. Acceptance of final measurements: ]

66.1. The contractor agrees that before payment of
the final bill shall be made on the contract, he will sign
and deliver to the Executive Engineer either in the
measurement book or otherwise as demanded a valid
release and discharge from any and all claims and
demands whatsoever for all matters arising out of or
connected with the contract and also produce a
certificate from the Incomes tax Authorities that all
income tax payable by him upto-date has been duly
paid provided that nothing in this clause shall
discharge or release the contractor from his liabilities
under The contract. It is further expressly agreed That
Executive Engineer in supplying The final
measurement certificate need not be bound by the
proceeding measurements and payments. The final
measurements, if any of the Executive Engineer shall
be final conclusive and binding on the contractor.
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67. Recovery of money from contractor in
certain case.

67.1. In every case in which provision is made for
recovery of money from the contractor. Government
shall be entitled to retain or deduct the amount thereof
from any money, that may be due or may become due
to the contractor under these presents and or under
any other contract or contracts or any other account
what so ever.

67. A. Recovery under Revenue Recovery Act:

Whenever any amount has to be paid by the
contractor in view of determination of the contract by
virtue of clause 57 (4) or any amount that may be due
or may become due form the contractor under these
presents and the contractor not responding to the
demands for the payment of the said amount, then the
Govt., shall be entitled to recover the said amount
under the provisions of the Revenue Recovery Act.

(G. O. Ms. N0.3659 PWD 23.12.70)

[

68. Contractor dying becoming insolvent, insane
or imprisoned:

68.1. In the event of the death or insanity or
insolvency or imprisonment of the contractor or where
the contractor being a partnership or firm 'becomes
dissolved or being a corporation goes in to liquidation,
voluntary or other wise, the contract may at the option
of the Executive Engineer, be terminated by notice in
writing posted at the site of the works and advertised
in one issue of the local district Gazettee and all
accepted and acceptable works shall forthwith be
measured up and paid for at the rates provided in the
contract schedule where such apply, or otherwise, by
most recent schedule of rates of the division approved
by competent authority to the person or persons
entitled to receive and give a discharge for the
payment.

J. SETTLEMENT OF DISPUTES

69. Arbitrations: ]

69.1 In case of any dispute or difference between
the parties to the contract either during the progress
or after the completion of the works or after the
determination, abandonment or breach of the
contract, or as to any matter or thing arising there
under except as to the matters left to the sole
discretion of the Executive Engineer under clauses

Contractor

18,20.25.3, 27, 34, 35 and 37 of "General conditions of
contract” or as to the with holding by the Executive
Engineer of payment of any bill to which the
contractor may claim to be entitled, the either party
shall forthwith give to the other notice of such dispute
difference and such dispute or difference. shall or be
and is hereby referred to the Superintending Engineer
of the nominated circle mentioned in "Articles of
Agreement” therein after called the "Arbitrator" in
cases when the value of claim is less than & upto
Rs.50000. In cases when the value of claim is more
than Rs.50000 the parties will seek remedies to the
competent civil courts. (G.0.Ms.N0.253 pass 24.9.81)
The Arbitrators shall give detailed reasons in their
findings and conclusion (G.0.Ms.No.1 844 pass off
18.7.86)

69.2. Subject as aforesaid to the provisions of the
arbitration Act, 1 940, or any statutory modification or
re-enactment thereof and the rules made there under
and for the time being in force shall apply to the
Arbitration proceeding under this clause.

69.3. Upon every and such reference, the costs of
and incidental to the reference and award respectively
shall be discretion of the arbitrator. Subject tot he
condition that the amount of such costs to be awarded
to either party shall not, in respect of a monetary claim
exceed the percentage set out below of any such
award irrespective of the actual fees, costs and
expense incurred by either party provided that where
a monetary claims disallowed in full the said
percentage shall be calculated on the amount of the
claim. The arbitrator may determine the amount of the
costs be awarded or direct the same to be taxed as
between solicitor and client or as party and shall direct
by whom and to whom and in what manner the same
shall be borne and paid.

69.4. The fees for arbitrators shall be levied based
on the value of claims referred to for arbitrations. The
fees shall be calculated at 5 percent of the first
Rs.10000/- and 3 percent of the next Rs. 40000/-

(G.O.Ms.No. 1844 pms dt 18.7.86)

69.5. Provided that the Government shall not be
liable to any claim in respect of any such dispute or
differences until the liability and the amount thereof
shall have been referred to and decided by the
Arbitrator
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APPENDIX -1

PUBLIC WORK DEPARTMENT SAFETY CODE

General Rules as to Scaffolds.

1 . Suitable scaffolds shall be provided for
workman for all works that cannot be safely done from
a ladder or by other means. When a ladder is used an
extra Mazdoor shall be engaged for holding the ladder
and the ladder shall be given an inclination not steeper
than 0.25 to I (0.25 horizontal to | vertical) when the
ladder is used for carrying materials as well, suitable
foot holds and hand holds shall be provided on the
ladder.

2. A scaffold shall not be constructed, taken down
or substantially altered except (a) under the
supervision of a competent and responsible person:
and (b) as for as possible by competent workers
possessing adequate experience in such work.

All scaffolds and appliances connected therewith
and all ladders shall

a) be of sound materials

b) be of adequate strength having regard to the
load strain to which they will be subjected and

¢) be maintained in proper condition

4. scaffolding or staging more than 3.5 metres
above the ground or floor shall have a guard rail
properly attached bol-braced and otherwise secured
atleast 0 metres above the floor or platform of such
scaffolding or staging extending along the entire
length of the outside and ends thereof with only such
opening as may be necessary for delivery of materials.
Such scaffolding or staging shall be so fast ends as to
prevent it from swaying from the building or structure.

5.Scaffolds shall be so constructed that no part
thereof can be displaced in consequence of normal use

6.Scaffoldis shall not be overloaded and so for as
practicable the load shall be evenly distributed.

7.Before installing lifting gear of scaffolds specials

precautions shall be taken to ensure the strength and
stability of the scaffolds.

Contractor

8.Working platform, gangways and stairways
should be so constructed that no part there can save
unduly or unequally. If the height or the platform or
the stairways is more than 3.5 metres above ground
level or floor level they should be closely boarded,
should have adequate width and should be suitably
fenced as described in (4 above)

9. Every opening in the floor of a building or in a
working platform shall be provided with suitable
fencing or railing for a minimum height of 0.9 meter to
prevent the fall off persons or material.

10. Safe means of access shall be provided to all
working platforms and other working places. Every
ladder shall be securely fixed No portable single
ladder shall be over 9 metres in length while the width
between side rails in rung ladder shall in no case be
less than 30cm for ladder upto and including 3 metres
in length. For longer ladders this width should be
increased atleast 20mm for each additional metre of
length uniform step spacing should not exceed 30cm.
Adequate precautions should be taken to prevent
danger from electrical equipment. No materials on the
site of work shall be so stacked or placed as to case
danger or inconvenience to any person or the public.
The contractor shall provide all necessary fencing and
lights to protect the Public from accidents and shall be
bound to bear the expenses of defence of every suit,
action or other proceedings at law that may be
brought by any persons for injury sustained owing to
neglect of the above precautions and to pay any
damage and cost which may be awarded in any such
suit, action or proceedings to any cost which may with
the consent of the contractor be paid to compromise
any claim by any such person.

Excavation and trenching:

11.Trenches-1.2 metres or more in depth, shall at
all times be supplied with atleast one ladder for each
20 metres in length or fraction thereof. Ladder shall be
extended from bottom of the trench to atleast o.a
metre above the ground. The sides of the trenches
which are 1.5 metres or more in depth shall be stepped
back to give suitable slope or hold securely by limber
bracing, so as to avoid the danger of sides to collapse.

12. Demolition-Before any demolition is
commenced and also during the process of the work.

a) All roads and open areas adjacent to the work
site shall either be closed or suitably protected.
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b) No electric cable or apparatus used by the
operator shall remain electrically charged.

¢) All practical steps shall be taken to prevent
danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of
the building shall be so overloaded with debris or
materials as to render it unsafe.

13. All necessary personal safely equipment as
considered adequate by the Executive Engineers shall
be kept available for the use of the person employed
on the site and maintained in a condition suitable for
immediate use, land the contractor should take
adequate steps to ensure proper use of equipment by
those concerned.

a) Works employed on mixing asphalted materials
cement and time mortars- shall be provided with
protective footwear and protective goggles.

b) Those engaged in while-washing and mining or
stacking of cement bags or any material which is
injurious to the eyes shall be provided with protective

goggles.

¢) Those engaged in welding works shall have
provided with welder's protective 513- '195.

d) Those engaged in welding works shall be
provided with welder's protective 513- '195.

e) When workers are employed in sewers and
man holes, which are in use, the contractor shall
ensure that the manholes covers are opened and are
ventilated atleast for an hour before the workers are
allowed to get into them an holes, and the
manholes so opened shall be cordoned off with
suitable railing and provided with warning signals
or boards to prevent accident to the public.

f) The contractor shall not employ men below
the age of 18 years and women on the work of
painting, with products containing lead in any
form. Wherever men above the age of 18 are
employed on the work of lead painting, the
following precautions shall be taken.

i) No paint containing lead products shall be used
except in the form of paste or ready - made paint,

ii) Suitable face masks should be supplied
for use by the workers when paint is applied in the
form of spray or a surface having lead paint dry
rubbed and scrapped.

Contractor

iii) Overalls shall be supplied by the contractors to
workmen and adequate facilities shall be provided to
enable the working painters to wash during the
cessation of work.

iv) When workers are employed in dangerous
occupations like work with hot bitumen, drilling
operations etc., which are likely to prove dangerous
resulting in physical damage and casualty, adequate
protection of the workers should be provided.

14. When the work is done near any place. where
there is risk of drawing all necessary equipments
should be provided and kept ready for use and all
necessary equipments steps taken for prompt rescue of
any person in danger and adequate provision should
be made for prompt first aid treatments of all injuries
likely to be sustained during the course of the works

15. a) Hoisting machines and tackle including their
attachments anchorages and supports shall be good
mechanical construction, sound materials and
adequates strength and free .from patent defect and
shall be kept in good repair and in good working
order. Every rope used in hoisting or lowering
materials or ass means of suspension shall be of
suitable quality and adequate strength and free from
patent defect.

b) Every crane driver or hoisting appliance
operator shall be properly qualified and no person
under the age of 21 years should be in control of any
hoisting machine, including the scaffold which or give
signals of the operator,

c) In the case of every hoising machine and of
every chain ring hook shackle level and pully block
used in hoisting lowering or as a means of suspension,
the safe working load shall be ascertained by adequate
means. Every hoisting machine and all car referred to
above shall be painly marked with the safe working
load, in the case of a hoisting machine Slaving variable
safe working load, each safe working load and the
conditions under which it is applicable shall be clearly
indicated. No part of any hoisting machine or of any
gear referred to above in this-paragraph shall be
loaded beyond the safe working load except for the
purpose of testing.

16. Motors, gearing, transmissions, electricity
wiring and other dangerous parts of hoisting appliance
shall be provided with efficient safeguards, Hoisting
appliance shall be provided with such means as will
request to a minimum the risk of the accidental descent
of the load. Adequate precautions shall be taken to
reduce to a minimum the risk of any part of a
suspended load becoming accidentally displaced.

73

Superintending Engineer, PWD.,
Buildings (C&M) Circle, Salem.



When workers are employed on electrical
installations which are already energized, insulation
mats, wearing apparel such as gloves, sleeve’, and
boots as may be necessary should be provided. The
workers and carry keys or other materials which are
good conductors of electricity.

17. These safety provisions should be brought to
the notice of all concerned by display on a notice board
at a prominent place at workshop. The person
responsible for the compliance of the safety code shall
be named by the contractor.

18. To ensure effective enforcement of the rules
and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to
inspection by the Labour Officer, Executive Engineer
of the Department or other representative.

19. Notwithstanding the above clauses (1) to (1 8.)
there is nothing in these to exempt the contractor from
the operations of any other Act of rules in force in the
Republic of India.

Model rules for provision of Health and Sanitary
arrangements for workers employed by the P.W.D.
and Highways and Rural Works Department and their
contractors.

The contractor's special attention is invited to
relevant clauses of the "General conditions of control”
in the Tamil Nadu Building Practice and he is
requested to provide at his own expense the following
amenities to the satisfaction of the Executive Engineer.

1. Application - These rules shall apply to all
building and construction works in charge of P.W.D.

2. Definitions- (i) "Workplace" means a place a
which an average fifty or more workers are employed
in connection with construction work.

(ii) "Large work place" at which, at an averaged
500 or more workers are employed in connection with
construction work.

3. First-Aid - (a) At the work site there shall be
maintained in a readily accessible place, first aid
appliance and medicines including an adequate supply
of sterilized dressing and sterilized cotton wool. The
appliances shall be kept in good order. They shall be
placed under the charge of a responsible person who
shall be readily available during working hours

Contractor

b) At large work places, where hospital' facilities
are not available within easy distance of the works, first
aid posts shall be established and be run by a rained
compounder.

¢) Where large work place are remote from regular
hospitals an in-door ward shall be provided with one
bed for every 250 employees.

d) Where large work places are situated in cities,
towns or in their suburbs and no beds are considered
necessary owing to the proximity or city or town
hospitals, suitable transport shall be provided to
facilitate removal of urgent cases to these hospitals. At
other work places some conveyance facilities, such as a
car shall be kept readily available to take injured
persons or persons suddenly taken seriously ill to the
nearest hospital.

4. Drinking water-(a) Water of good quality fit for
drinking purposes shall be provided for the work
people on a scale of not less than 15 litres per head per
day

b) Where drinking water is obtained from an
intermittent public water supply each work place shall
be provided with storage tank where such drinking
water shall be stored.

c) Every water supply storage shall be at a distance
of not less than 1 5 metres from any latrine, drain or
other source of pollutions.- Where water has to be
drawn from an existing well, which is within such pro
minify of latrine, drain or any other source of pollution,
the well shall be properly chlorinated before water is
drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door
which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered
well, the trap door shall be kept locked and opened
only for cleaning or inspection which shall be done
atleast once a month.

5. Washing and bathing places-Adequate washing
and bathing places should be provided, separately for
men and women such places shall be kept in clean and
drained condition. Bathing or washing should not be
allowed in or near any drinking water well.

6. Latrine sand Urinals- There shall be provided
within the precincts of every work place, latrines and
urinals in an accessible place and the accommodation
separately for each of thorn, shall be on the following
scale or on the scale so directed by the Executive
Engineer in any particular cases.
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i) Where the number of persos employed does - 2
not exceed 50.

ii) Where the number of persons employed exceed
50 - 3 but does not exceed 100.

iii) Forevery additional 100 .. .. -3

If women are employed separate latrines and
urinals, screened from those for men shall be pro vided
on the same scale.

Except in work places provided with water flushed
latrines connected with a water borne sewage system,
all latrines shall be provided with receptacle on dry
earth system which shall be cleaned atleast four times
daily and at least twice during the working hours and
kept in strictly sanitary conditions. The receptacles
shall be tarred inside and outside atleast .once a year.

The excreta from the latrines shall be disposed off
at the contractor's expense, in out way pits approved
by the local Public Health Authority. The Contractor
shall also employ adequate number of scavengers and
conservancy staff to keep the latrines and urinals in a
clean condition.

7. Shelters during rest: At every work site there
shall be provided, free of cost, two suitable sheds one
for meals and the other for rest separately for men and
women for the use of labourer.

8. Creches: (a) At every work place at which 50 or
more women ‘workers are ordinarily employed there
shall be provided two huts of suitable size for the use
of children under the age of 6 years, belonging to such
women, one hut shall be used of infants, games and
play and the other as their bed room. The huts shall
not be constructed on a lower standard than the
following:

i) thatched roofs

ii) mud floors and walls.

iii) Planks spread over the mud floor and covered
with matting.

The huts shall be provided with Suitable and
sufficient opening for light and ventilation. There
shall be adequate provision of sweepers to keep the
places clean. There shall be two attendance Sanitary
utensils shall be provided Health Officer of the area
concerned. The use of the huts shall be restricted to
children, their attendants and mothers of the children.
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b) Where the number of women workers is more
than 25 hut less than 50, the contractor shall provide
atleast one hut and one Dai to look after the children
of women workers.

¢) The size of creche or creches shall vary according
to number of women workers.

d) The creche or creches shall be properly
maintained and necessary equipment like toys, etc.
shall be provided.

9. Canteens-A cooked food canteen on a moderate
scale shall be provided for the benefits of workers if it
is considered expedient.

10. Sheds for Workmen - The contractor should
provide at his own expense sheds for housing his
workmen. These sheds shall be on a standard not less
than the cheap shelter type, to live in which the work
people in the locality are accustomed to.

A floor area of about 1 .8 metres x 1 .5 metres for
two persons shall be provided. The sheds to be. in rows
with 1.3 metres clear space between sheds and 9 metres
clear space between rows if conditions permit. The
work people's camp shall be laid out in units of 400
persons, each, each unit to have a clear space of 12
metres alround.

APPENDIX IX. XXXVIII

MONTHLY REPORT OF CONSTRUCTION
EMPLOYEES UNDER CONTRACTORS

Return for the Month Ending

1. Name location and
type of work

2.  Name of contractor

3. Works engaged in
i) P.W.D. work
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ii) Government work other than PWD

iii) Other works

4. Name and address of
Manager(s) of works

5. Value of Contract

6.Employment earnings

Employees

Category Men Women Boys Girls
(6 2 (©) 4 ®)

i) Total number of employees
during the month

ii) Number of employees in the
work on the last working
day of the month

iii) Total wages paid for the

iv) Total number of working
days during the month

v) Length of normal wage
period.

Contractor

To

1. The Employment officer
District Employment Office

2. The Executive Engineer
Division

Instruction to complete the Proforma

1. Contractor means the person who has
contracted execute the works

2.Manager means any person who manages,
supervises the works on behalf of the contractor

3. Item (i) the cumulative total of daily
employment on all days in a calendar month if the
last day of the calendar month is a holiday, the
working day immediately precious to the holiday.

Item 6. (ii) wages means basic wage, dearness
allowance, project allowances etc., including work
benefits paid in cash or kind

Item 6. (iii) Columns 2 and 3 refer to adults who
are 18 year of age or over

Item 6 - Column 4 and 5 refer to others not covered
by columns 2 and 3

4. Returns should cover a calender month
5. Completed returns to reach the employment

exchanges concerned on or before the 5th of the month
succeeding the month to which he return relates.
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ELECTRICAL CONDITIONS.

1. The entire work should be carried out as per the General specifications for electrical
works in Government Buildings approved in G.O.Ms.No. 347 Works Dated: 17th March
1919, General conditions of contract for Electrical Works approved in G.O.Ms.No. 347
Works Dated: 17th March 1919, latest |I.E. Act, |I.E. Rules, CEIG conditions, ISl
specifications and Revised TNSS Electrical Specifications and as per the General
conditions of the contract.

2. The work should be carried out in co-operation of the occupants of the building which
are occupied may not be made available for carrying out the work uninterruptedly
throughout the day.

3. In case, if it is necessary, the Contractor should be at the premises at the time of
connecting the installations to the supply mains and afford all facilities for testing and
commissioning.

4. Necessary arrangements should be made by the contractor for getting
permanent service connection from TANGEDCO.

5. The Contractor should make his own arrangements to transport the materials to the
work spot at his own cost. The Contractor shall be responsible for the safe custody
and storage of the materials under dry conditions.

6. If night work is required to fulfill the agreed rate of progress, all arrangements should
be made by the Contractor including lighting without any claim of any extra cost.

7. The Contractor should not employ the Labourers below the age of 12 years and shall
also they must offer employment to Ex-Servicemen and Unemployed Agriculture
Labourers as far as possible.

8. Payment will be made on detailed measurements. Any of the items in the Schedule
may be omitted or radically altered. No variation in the rate shall become payable to
the contractor on account of such omission for variation of the quantities.

9. Before making payment of final bill, the Contractor shall also produce a certificate
from the Income Tax authorities that all the Income Tax payable by him up to date
had been paid.

10. While making payment, 2% for Firms & 1% for Individuals, of the bill value shall be
deducted towards Income Tax as per statutory orders of the Government.

11. In the event of work being transferred to any other Circle / Division / Sub Division /
Section, the Superintending Engineer/ Executive Engineer (Electrical)/ Assistant
Executive Engineer (Electrical)/ Assistant Engineer/ Junior Engineer who is in charge
of Circle/ Division/ Sub Division/ Section having jurisdiction over the work shall be

competent to exercise all the power and privilege reserved in favour of the Dept.

12. All rates quoted in the tender shall be inclusive of Sales Tax payable under the
General Sales Tax Act as amended from time to time (including Amendment Act 28/
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1984) and that the Contractor is responsible to file the Sales Tax return and pay the
amount of Tax as demanded by the Commercial Tax Department. No request for
payment of Sales Tax separately in addition to the tendered rates due to any plea of
subsequent levy or increase in Tax will be entertained vide above Clause 38(2) of
General Conditions of Contract

13. For slow progress of works/ bad workmanship/ leaving the work incomplete shape,
the Department will take action to impose fine/ penalty as per the Departmental
rules.

14. The Contractor should supply only ISl approved materials with I1SI mark.

15. The Field Officers should inspect the quality of the electrical materials then and there
and the random sample materials supplied by the contractor should be tested in the
Government Testing Laboratory or Government authorized Testing Laboratories and
also if it is found necessary, if the Field Officers suspects the genuineness of the
materials.

16. All materials required for E.l works such as Ceiling fans, Exhaust fans, Cables etc,
should be purchased only from the manufacturers or from their authorized dealers.
The contractor should produce necessary bill/ invoice with ISI test certificate of the
Manufacturers of the materials. If the materials purchased through the authorized
dealers, then the Contractor should produce the bills of the dealers with ISI test
certificate of the Manufacturers of the materials.

17. GUARANTEE.
Electrical materials supplied by the Firm or Contractor should be guaranteed for the
period of one year against any manufacturing defects, or bad workmanship. If any
faults occurred, the same should be got rectified and the faults occurred, the same
should be got rectified and the faulty materials should be renewed at free of cost
during the guarantee period.
18. In addition to the aforesaid security deposit, retention amount (with held
amount) shall be deducted from the running account bills, a sum equivalent to
5% (Five percent) of the total value (including the Goods and Services Tax
[GST] amount for all the running accounts bills) of each bill as retention
money.
19. RECOVERY OF DUES UNDER REVENUE RECOVERY ACT:
Whenever any amount has to be paid by the Contractor in view of Determination
of the contract by virtue of clause 57 (4) or any amount that may be due or may
become due from the contractor under these presents and the contractor is not
responding to the demands for the payments and contractor is not responding to the
demands for the payments of the said amount then the Government shall be entitled
to recover the said amount under the provisions of the Tamil Nadu Revenue
Recovery Act. 1864 (Tamil Nadu Act. V of 1864)

20. GST RATES AT 12% FOR WORKS CONTRACT
Government of India has notified vide Notification No.20/ 2017- Central
Tax (Rate), Dated: 22nd August 2017 and NotificationNo.24/ 2017- Central Tax
(Rate), dated: 21st September 2017, the concessional rate of the Goods and Services
Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any Government
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21.

22.

23.

24.

25.

Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax
(GST) rate applicable on purchase of goods used in the execution of Government
Contract.

And the GST amount will be calculated at 12% from the sum of total
tendered value quoted by the tenderer for construction cost/ electrical works cost
(excluding GST) specified in the Bill of Quantities, subject to GST rate applicable
from time to time as recommended by the GST Council.

The works contract assigned to the Contractor’s shall be cancelled if they engage
Child Labour in executing works and such contractors should be black listed for 3
years.

The work done should be guaranteed for One year from the date of last
measurement date recorded in the M- Book.

The retention amount at 5% including GST of the total value of contract and Security

Deposit at 2% will be retained for one year from the date of final bill measurement
date recorded in the M-Book.

INPUT TAX CREDIT (ITC)

(@) As per Notification 202, dated: 29.06.2017 and as per sub-section (2) of

section 7 of the Tamil Nadu Goods and Services Act 2017, (Tamil Nadu Act 19
of 2017) activities or transactions undertaken by State Government shall be
treated neither as supply of goods nor a supply of service.

(b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act
2017, every registered persons may be entitled to take the credit of eligible
input tax, as self-assessed, in his return and such amount shall be credited on
a provisional basis to his electronic credit register.

(c) As per Revised Schedule of Rates for 2017- 2018 dated: 21.10.2017, under
General Not 8 (ix), the contractor is eligible to get refund of excess tax paid or
liable to pay tax for this Contract Work.

The retention money of 5% including GST of the total value of contract after

deducting any amount due to the Department, shall be refunded to the contractor
without any interest after the defects liabilities attached to the contract is over i.e after
one year.

26.

PAYMENT
Part or complete Payment will be made only on satisfactory completion of work in

full /7 part thereof and value of work executed shall be determined, based on the
measurements and check measurements by the Engineer in the Measurement Book.

For every Bill, 12% of GST will be paid to the contractor based on the value of work
done for Construction by the Employer. After the payment including 12% of GST, the
Contractor should pay the GST Amount to Government through his GST Registration
No. Also the contractor needs to submit the Material purchase bill mentioning the
name of the work/s in the package and GST No. to the Employer.
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b) First Bill Payment:
“At the time of payment for first running account bill, the contractor should produce the
GST paid details on goods (Materials) to the Employer for ITC.”

c) Intermediate Bill Payment:

“At the time of payment for next running account bills, the contractor should produce
the GST paid details of services upto previous bill payment (i.e. GST paid detail for the
previous work bill) along with Input Tax Credit (ITC) availed at the time of payment of
intermediate bill to the employer.”

d) Final Bill Payment:

“The contractor should produce the GST paid details for all the materials used for
construction work and GST paid details of services for the upto previous payment (i.e.
GST paid detail for the upto previous work bill) to the Employer along with Input Tax
Credit (ITC) availed at the time of payment of final bill to the employer.”

e) Submission of GST paid details of Final Bill
“The GST paid details for the final work bill payment of construction work to be
submitted by the contractor to the employer in few days after getting payment”.

27. IN BILL OF QUANTITIES, PREAMBLE:

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all constructional plant, labour, supervision,
materials, erection, maintenance, insurance, profit, taxes and duties (except GST), together
with all general risks, liabilities and obligations set out in the Contract. The GST amount will
be calculated at 12% of sum of the Bid value (excluding GST) quoted by the bidder for
construction cost specified in the Bill of Quantities. The Bill of Quantities should include
GST (Goods and Services Tax) Amount”

28. Goods and Services Tax (GST) Registration and Addition of GST in Bills:

The Contractor should be required to indicate their GST registration number under the Goods
and Services Tax (GST) Act 2017 in the tender form. The Central Goods and Services (CGST)
Act 2017, the Integrated Goods and Services (IGST) Act 2017 and the Tamil Nadu Goods
and Services (TNGST) Act 2017 have been enacted and enforced from 01.07.2017. Under
the new tax regime, GST (comprising CGST, SGST and IGST) on works contracts for
Government work was finally notified at 12 percent. As per the Tamil Nadu Goods and
Services (TNGST) Act 2017, with effect from 01.07.2017.
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OFFICE OF THE SUPERINTENDING ENGINEER, PWD.,
BUILDINGS(C&M) CIRCLE, SALEM

LIST OF APPROVED MATERIALS

1. 5A and 15A flush type switches, ceiling Rose, Batten Holder, 5A and 15A, switch and socket
combined 5 Amps & 15 Amps plug sockets etc.
KUNDAN/ANCHOR/DASPAN/ INDO ASIAN

2. Modular type switch/switch Box/flush mounted socket/Fan Regulator
MK India/ANCHOR ROMA/CRAB TREE/ INDO ASIAN

3. Fuse Units
GEM/KUNDAN/ANCHOR/STANDARD/Controls and switchgear/ INDO ASIAN

4. Industrial type plug & Sockets
HAVELLS/HAGER/FLIGHER/BHARTIA CUTLER
HAMMER/ LEGRAND/INDO ASIAN

5. Protection Relays and Auxiliary Relays
SIEMENS/L&T/ALSTHOM/Controls & Switchgear

6. Instruments
AE/IMP/ENERCON/SECURE

7. CTs/PTs
KAPPA/PRAGATHI/INSTRANS/AE

8. Control switch/Indication Lamps/Push Button
SIEMENS/TEKNICK/KAYCEE/L&T

9. Iron and Metal Clad switches and Double break metal switches with HRC fuses or rewirable fuses.
GEM/KUNDAN/HPL/HAVELLS/STANDARD/ INDO ASIAN

10. Special type main switches Cubical type
L&T/ENGLISH ELECTRIC/SIEMENS/ INDO ASIAN

11. Water tight bulk head fitting
PHILIPS/BAJAJ/ICROMPTON GREAVES/K-LITE/LUKER

12. LTUG Cables & H.T.U.G. Cables
TROPODUR/CCI/UNISTAR/PARAGON/RALLISON/UNIFLEX/HAVELLS/POLYCAB/RPG/FIN
OLEX

13. Cable Termination Kits
CCI/RAYCHEM/BIRLA-3M/M-SEAL

14. Cable glands
COMET/PRABHAT/STANDARD

15. Cable trays & accessories
PROFAB/TECHNOFAB
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16. Rising Mains
C&S/MERLIN GERIN/GE/KLOCKNER MOELL

17. Wiring Cables PVC sheathed and unsheathed copper cables.
KUNDAN/RRCABLES/ORBIT/FINOLEX/ATLAS/Q-FLEX/POLYCAB/INDO
ASIAN/HAVELLS/L&T/RPG/ANCHOR/ATC CABLES/ TEKMAK/V-GUARD/
DASPAN/BIOCAB

18. Distribution Board
KUNDAN/GEM/STANDARD/HPL/HAVELLS

19. Fluorescent fittings
FIXOLITE/GLOLITE/ATLAS/DELTA/CROMPTON
GREAVES/BAJAJ/PHILIPS/WIPRO/HAVELLS/LUKER

20. PL & CFL fittings/Lamps
PHILIPS/OSRAM/ANCHOR/CROMPTON/DASPAN/LUKER

21. Street light fluorescent fitting
FIXOLITE/GLOLITE/ATLAS/DELTA/COMPTON GREAVES/BAJAJ/PHILIPS/WIPRO/LUKER

22. Decorative type fluorescent fitting
FIXOLITE/GLOLITE/ATLAS/DELTA/CROMPTON
GREAVES/BAJAJ/PHILIPS/WIPRO/LUKER

23. Special type decorative box type & Street light fittings
PHILIPS/CROMPTON GREAVES/WIPRO/LUKER

24. MCB, ELCB,RCCB
GEM/KUNDAN/STANDARD/HPL/HAVELLS/LEGRAND(MDS)HAGER(L&T)/MERLIN
GERIN/AXIOM/ INDO ASIAN

25. Moulded Case Circuit Breakere
MERLIN GERIN/SIEMENS/SSG/GE/ABB/ INDO ASIAN

26. Ceiling fans, exhaust fans, table fans, wall mounting fans and pedestal fan
CROMPTONGREAVES/USHA/ORIENT/BAJAJ/ KHAITHAN/HAVELLS/ALMONARD/ROOPA/
APEX LEHAR/ORTEM/MARC- STAR RATED WITH ISI MARK

27. Stepped Electronic square type fan Regulator and Dimmer type Electronic square type Fan Regulator.
ANCHOR DELUXE/CROMPTON GREAVES

28. Storage type Water Heaters
VENUS/RECOLD/ELAC/MARC-STAR RATED WITH ISI MARK

29. Indoor VCB
EXCEL/STALMAC

1. The makes specified if any in the agreement should be adopted during execution wherever applicable.

Sd:
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56.

57.1.

57.2.

57.3.

S7.4.

DEPARTMENT PENALTY PER CLAUSE AS

G.0.Ms.NO.2659, Public Works Department, DATED 23.12.1970 and

Extract from the Tamil Nadu Buildings Practice VVolume 11

Delays in commencement or progress or neglect of work or suspension of work by the
contractor and forfeiture of Earnest Money Security Deposit and withheld amounts.

Time shall be considered as the essence of the contract. If at any time, the Executive
Engineer shall be of the opinion that the contractor is delaying commencement of the
work, neglecting or delaying the progress of work as defined in the tabular statement
“Rate of progress:” in the Article of Agreement or the contractor fails to maintain the rate
of progress in the Article of Agreement plus any extension of time or the contractor shall
suspend the works or sublet the work or a portion thereof without the sanction of the
Executive Engineer or violates any of the provisions of the contract, the Executive
Engineer shall so advise the contractor and at the same time demand compliance. If the
contractor neglects to comply with such demand within seven days after receipt of such
notice, it shall then or at any time thereafter be lawful for the Executive Engineer to
impose a penalty or forfeiture on the contractor from the deposit or to determine the
contract.

The Penalty or forfeiture referred to in Clause 57.1 shall not exceed 5% of the value of
the work executed and is imposed in cases where the contractor is allowed to proceed
with the whole or part and complete the whole or such part of works. The penalty or
forfeiture imposed by the Executive Engineer under this Clause is however subject to
modification or waiver at the absolute discretion of any authority higher in rank than the
Executive Engineer.

It shall be a further right of the Executive Engineer to give any part of the work to any
other contractor at his discretion or have it done departmentally in order to maintain the
rate of progress and the contract shall then be determined for only that portion of the
work given to other contractor or done departmentally. The forfeiture under Clause 57.2
will in these circumstances be applied and any expenditure incurred on this account shall
be recovered from the original contractor.

Determination of the contractor referred to in Clause 57.1 shall carry with it the forfeiture
of the Security Deposit. After determining the contract, the Executive Engineer shall have
the right to give any part of work to any other contractor in the unexecuted portion of the
contract in which case any expenses which may be incurred in excess of such amount
which would have been paid to the original contractor if the whole work had been
executed by him shall be borne and paid by the original contractor, and may be deducted
from any money due to him by the
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57.5.

57.6.

ST

Government under this contract or any other account whatsoever. Provided, also that if
the expenses incurred by the Government are less than the amount payable to the
contractor at his agreement rates, the difference will not be paid to the contractor.

In the event of any one of the above Clauses being adopted by the Executive Engineer,
the contractor shall have no compensation for any loss sustained by him by reason of his
having purchased or processed any materials or entered into any engagement or made any
advance on account or with a view to the execution of the work or the performance of
contract and in case action is taken under any of the provisions aforesaid the contractor
shall not be entitled to be paid any sum for any work actually performed under the
contract unless and until the Executive Engineer has certified in writing the performance
of such work and the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.

In the event of the Executive Engineer putting in force all or any of the powers vested in
him under the Clause 57.4, he may, if he so desires, after giving a notice in writing to the
contractor, take possession of the works and site and all such plant and materials thereon
(or any ground contiguous thereto) and all such plant and materials as above mentioned
shall thereupon be at the disposal of Government absolutely for the purpose of
completing the work After such notices shall have been given, the contractor shall not be
at liberty to remove from the site of work or from the ground contiguous there to any
plant or materials belonging to him which shall have been placed thereon for the purpose
of the above work. Government shall not be liable to make any payment to the contractor
or account of use of such plant for the completion of the works, under the provision
herein before contained. On taking possession of the materials and stores belonging to the
contractor or procured by the contractor and intended to be used for the execution of the
work or any part thereof, the contractor shall be paid for the same in account, at the
contract rates to be certified thereof, shall be final. Otherwise the Government may give
notice in writing to the contractor to remove any of his plant or materials from the site
and not required for the completion of the works. If such plants or materials are not
removed within 14 days after notice shall have been so given, the Government may
remove and sell the same, holding the proceeds less the cost of removal and sale, to the
credit of the contractor. The certificate of the Executive Engineer as to the expense of any
such removal and sale shall be final and binding on the contractor.
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