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INSTRUCTION TO BIDDERS FOR SUBMISSION OF ONLINE BIDS IN E-TENDER

The bidding under this contract is electronic bid submission through website
https://tntenders.gov.in/nicgep/app only. Detailed guidelines for viewing bids and submission of
online bids are given on the website. Any citizens or prospective bidders can logon to this website and
view the invitation for Bids and can view the details of works for which bids are invited.

REGISTRATION:

1) The prospective bidders can submit bids online. However, the bidders are required to have
enrolment/registration in the website by clicking on the link “Online bidder enrolment” which is free of
charge.

2) As part of the enrolment process, the bidders are required to choose a unique username and
assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These details would be used for any communication from the e-Portal.

4) Upon enrolment, the bidders are required to register their valid Digital Signature Certificate
(DSC) (Class II or Class III Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible
to ensure that they do not lend their DSC’s to others which may lead to misuse.

6) Bidder then can login to the site through the secured login by entering their user ID / password
and the password of the DSC / e-Token.

7) Correspondence details :

For queries related to registration and online For gueries related to tender enquiry /
bidding (NIC): specification:

e-mail : support.etender@nic.in 1) EE S&I/NCTPS-I

Contact No. : 044 — 24466495 Contact No.9445856645

24902580 Extn:332 2) AEE/AE/NCTPS-I

24917850 Contact No.044 2795 0061 to 70

Email : eesinctps@tnebnet.org

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the Website, to facilitate bidders to search active tenders
by several parameters. These parameters could include Tender ID, organization name, location, date,
value, etc.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents/tender schedules. These tenders can be moved to the respective ‘My Tenders’
folder. This would enable the Tamil Nadu Govt. e-Procurement Portal, to intimate the bidders through
SMS / e-mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk (NIC).

PREPARATION OF BIDS
1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.



2) Bidders are requested to go through the NIT and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which the
bid documents have to be submitted, the number of documents including the names and content of
each of the document that need to be submitted. Any deviations from these may lead to rejection of
the bid.

3)Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may
be scanned with 100 dpi with black and white option which helps in reducing size of the
scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders.
Bidders can use “My space or “Other Important Documents” area available to them to upload such
documents. These documents may be directly submitted from the “My Space” area while submitting a
bid, and need not be uploaded again and again. This will lead to a reduction in the time required for
bid submission process. Anyhow, over and above the documents available in “my space” option, it is
the sole responsibility of the bidder to ensure the uploading /submitting required documents as called
for the in the tender.

5) The completed bid comprising scanned copy of the proof for the payment of EMD or exemption
from payment of EMD and necessary technical and commercial documents should be uploaded on the
website along with signed and scanned copies of requisite certificates , mentioned in the different
sections in the tender document, with necessary attestation wherever called for, in the tender.

ELECTRONIC SUBMISSION OF BIDS:

The bidder shall submit online the requirements under qualification criteria and Technical Documents
required and Price Schedule/BOQ. All the documents are required to be signed digitally by the bidder.
After electronic online bid submission, the system generates a unique bid reference number which is
time stamped. This shall be treated as acknowledgement of bid submission.

Procedure for submission of bids:

1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in
time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in
the tender document.

3) Bidder has to select the payment option as “offline” to pay the EMD amount through RTGS/NEFT
or by way of account transfer as applicable and enter details of the instrument.

4) The scanned copy of payment made through RTGS/NEFT or by way of account transfer towards
EMD amount has to be uploaded. TANGEDCO shall not be responsible for any delay in uploading the
proof of EMD by any mode.

5) A BOQ format for the price bid has been provided with the tender document to be filled by all the
bidders. Bidders are requested to note that they should necessarily submit their financial bids in the
BOQ format provided and no other format is acceptable. Bidders are required to download the BOQ
file, open it and complete the coloured (Unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the details have
been completed, the bidder should save it and submit it online, without changing the file name. If the
BOQ file is found to be modified by the bidder, the bid will be rejected.

6) The server time (which is displayed on the bidders’ dashboard) will be considered as
the standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.
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7) All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is done. Any
bid document that is uploaded to the server is subjected to symmetric encryption using a system
generated symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid
openers’ public keys.

8) The uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

9) Upon the successful and timely submission of bids, (i.e. after clicking “Freeze Bid submission” in
the portal) the portal will give a successful bid submission message & a bid summary will be displayed
with the bid no. and the date & time of submission of the bid with all other relevant details.

One hard copy of the electronically submitted bid documents along with original Bond
wherever applicable excepting the price schedule shall have to be submitted to
SE/P&A/NCTPS-I within three days after opening of the e-tender.

10) Department or Service Provider is not responsible for any failure such as a bad internet
connection or power failure outside of their control. The bidder is responsible to ensure they have
sufficient time to submit an electronic bid prior to closing date and time including the payment of any
fees including the Bid security and getting e-receipt. In case of a failure in the system within the
control of the service provider that may affect a bidding process, the contracting authority on his sole
discretion will postpone the closing time at least 24 hours from the time of system recovery to allow
bidders sufficient time to submit their bids.

11)The TANGEDCO may, at its discretion, extend the deadline for the submission of bids by amending
the bidding document, in which case all rights and obligations of TANGEDCO and bidders subject to
the previous deadline shall thereafter be subject to the deadline extended.

Late Bids: The Electronic bidding system would not allow any late submission of bids after due date
and time as per server time.

Modification and withdrawal of bids:
1) Bidders may modify their bids online before the deadline for submission of bids.

2) In case a bidder intends to modify his bid online before the deadline, the bidder need not make
any additional payment towards the cost of bid processing. For bid modification and consequential re-
submission, the bidder is not required to withdraw his bid submitted earlier. Modification and
consequential re-submission of bids is allowed any number of times. The last modified bid submitted
by the bidder within the bid submission time shall be considered as the bid. For this purpose,
modification/withdrawal by other means will not be accepted. The bidder may withdraw his bid by
uploading his request before the deadline for submission of bids, however, if the bid is withdrawn, the
re-submission of the bid is not allowed.

3) No bid may be modified after the deadline for submission of Bids.
ASSISTANCE TO BIDDERS:

Any queries relating to the tender document and the terms and conditions contained therein should
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in
the tender.

Any queries relating to the process of online bid submission or queries in general may be directed to
the 24x7 Central Public Procurement Portal Helpdesk.
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TAMIL NADU GENERATION AND DISTRIBUTION CORPORATION LTD.

CE- 08/2022-23/NCTPS-1

TENDER SPECIFICATION ABSTRACT

(OPEN TENDER- TWO PART SYSTEM)

For and on behalf of TANGEDCO Limited, tenders are invited through Online under Open Tender — Two
part system for the following works contract:

Tenderers during e-submission

1 | Tender Specification No. CE- 08/2022-23/NCTPS-I
2 Name of the work Renovation of existing single sealing APHs Model: 27 VIM
2000 into Double Sealing APHs Model:27 VIMT 2000 by
Design, Engineering, Manufacture, Supply, Erection &
Commissioning dismantling the existing APHs in Unit-II of
NCTPS-1
3 Quantity 1 set.
4 Method of Tender Open Tender (Two-Part) system through E-Tender Online Techno
Commercial Bid and Price Bid, through M/s. NIC Web portal
5 | a) Earnest Money Deposit Rs. 11,16,800/- (Rupees Eleven Lakhs Sixteen Thousand
and Eight Hundred only).
To TANGEDCO's Account in the form of NEFT/RTGS or by the way
of Account transfer
Account No : 660802000000100
Name of the Bank  : INDIAN OVERSEAS BANK/
EXTENSION COUNTER
IFSC Code : I0OBA0006608
b) Permanent EMD for The PEMD holders of Rs.40 lakhs and above at TANGEDCO head
Tenders of value quarters or NCTPS-I can participate in this tender without paying
separate EMD.
6 URL for online bid submission for e- | https://tntenders.gov.in/nicgep/app
tender
7 Last date for submission of EMD 12.05.2022 up to 14.00 Hrs.
(The EMD amount has to be received in TNEB/TANGEDCO Account
through e payment only )
8 Date & Time of closing of online 12.05.2022 up to 14.00 Hrs.
e-tender for submission of techno
commercial bid & price bid
9 Date & Time of opening of tender 13.05.2022 @ 14.30 Hrs.
electronically
10 | Specification at website The tender specification will be placed at the following web sites.
The prospective bidders may download the same.
TANGEDCO : www.tangedco.gov.in
NIC https://tntenders.gov.in/nicgep/app
TN Govt. www.tenders.tn.gov.in
11 Documents to be uploaded by the | e-Receipt/ Evidence for PEMD/ Evidence for EMD exemption,

Schedules A to I and Annexure and other documents whichever is
applicable to be uploaded

Prices should be quoted online as per Schedule B’ only.
BOQ
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12 | Bid Qualifying Requirements Refer Section —II

13 | Rejection of Tenders Refer Section — III

14 Address for any clarification The Superintending Engineer,

Purchase & Administration,

North Chennai Thermal Power Station-I, Chennai-120.

Any clarification in the tender shall be sought through email before
48 Hrs. of closing date and time of submission of tender.

Email id : sepanctps@tnebnet.org
Contact No : 044 — 27950056

COMMERCIAL TERMS & CONDITIONS

15 | GSTIN GSTIN Number shall be furnished in the offer

16 | Tender sample Not Applicable

17 | Validity As per Clause 5.0 of Section V.

18 | Payment Terms As per Clause 11.0 of Section V

19 | Delivery Period Bulk Supply: within 4 months from the date of the receipt of

Purchase Order.

Erection & commissioning: 45 days from the date of
handing over of Site excluding the period of non -
availability of LC from TANGEDCO
(As per Clause 13.0 of Section V)

20 | Liquidated Damages As per Clause 15.0 of Section V

21 Test Certificate (as per Clause 20.0 of Section V)
22 Inspection As per Clause 24.0 of Section V

23 | Guarantee As per Clause 21.0 of Section V

24 | Security Deposit cum PG As per Clause 22.0 of Section V

25 | Jurisdiction to legal proceedings Undertaking as per Annexure (II) on a non-judicial Stamp Paper of

value Rs.80/- shall be furnished along with the offer

26 | Attestation by the Gazette officer or the Notary Public to be done wherever necessary and to be uploaded.

27 Detailed TANGEDCO's Terms and Conditions furnished in Section I to VII, except the clauses which are
mentioned “Not applicable” in Tender Specification Abstract, may be followed.

28 | Specific concurrence or otherwise to the technical specifications and general terms and conditions outlined
in the specification should be furnished in the tender. FAILURE TO DO SO WILL BE TAKEN AS
CONCURRENCE TO THE TERMS AND CONDITIONS MENTIONED IN THE SPECIFICATION.

29 | The TamilNadu Transparency in Tender Act 1998 and the Tender Transparency in Tender Rules in 2000
and Tender Regulations and subsequent amendments are applicable in this tender.

30 | Any technical clarification / Negotiation raised by TANGEDCO should be replied within 48 hours from the

receipt of letter.

Sd.xxxx
CHIEF ENGINEER/NCTPS-I, (FAC)

Encl: 1) Section — I to VIII, 2) Schedules AtoJ 3) Annexure —1I to VII
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SECTION -I

EARNEST MONEY DEPOSIT

1) Intending Tenderer should pay an EMD amount of Rs.11,16,800/- (Rupees Eleven Lakhs
Sixteen Thousand and Eight Hundred only).

2) The Earnest Money Deposit specified above should be in the form of NEFT/RTGS/ACCOUNT
TRANSFER as mentioned in clause 5 of Abstract. Scanned copy of the E-receipt duly reflecting the UTR
Number shall be uploaded.

The tenderer who are willing to remit EMD through Bank Account Transfer shall make it by way of
account transfer of same bank and requested to upload a copy of bank account scroll duly exhibiting the
transaction of EMD amount with details of name of the bank, bank account number of the bidder and
IFSC code.

The EMD amount has to be received in specified account through e- payment, 2 hours
before closing time of tender. EMD amount paid after tender closing time will be summarily

rejected.

3. The Tenderers who are having valid Permanent EMD of Rs.40 Lakhs and above with TANGEDCO
Head quarters or NCTPS-I are exempted from payment of Earnest Money Deposit and are eligible to

participate in the tender.

If the Tenderer desires to become a Permanent E.M.D. holder, he is advised to deposit the required
amount with the TANGEDCO as Permanent E.M.D. well in advance, and obtain a certificate from the
Financial Controller/Purchase/Head Quarters, Chennai-02 and upload copy of the same along with the
tender.

Successful tenderers who had participated in the tenders upon PEMD will have to remit the full amount
of Security Deposit required for individual contracts.

4.0 Bank Guarantee (BG):

4.1. The EMD in the form of Bank Guarantee (BG) with one year validity is also acceptable.
However, the same should be submitted in original before the time of tender opening. Otherwise, the
tender shall be specified as summarily rejected citing the non compliance of EMD.

4.2. The Bank Guarantee towards EMD shall be in the form of an irrecoverable Bank Guarantee
on non-judicial stamp paper of value not less than Rs.100/-as per the proforma enclosed as
Annexure-I of this specification obtained from any Nationalized bank/ Scheduled bank of India or any
reputed foreign bank having branches in India.

4.3. The scanned copy of the B.G shall be uploaded with the Bid. Original BG should be furnished
to TANGEDCO on demand (In case of the bidder qualifying the BQR condition).

4.4. The Bank Guarantee shall be valid for one year.

4.5. The e-receipt of payment of EMD through NEFT/RTGS/Accounts Transfer or the scanned
copy of the Bank Guarantee should be uploaded by the bidder during submission of Techno-
commercial bid failing which the offer will be summarily rejected.

5.0) The EMD will not carry any interest.

6.0) The Earnest Money Deposit will be refunded to the unsuccessful tenderers except PEMD after
intimation of the rejection / non-acceptance of their tender and on submission of the Hand receipt.



7.0) In respect of the successful tenderer, the EMD remitted by the firm will be carried over as part of
the Security Deposit payable by the tenderer. In respect of permanent EMD holders, the permanent
EMD will not form part of the Security Deposit payable by the Tenderer and the firm will have to remit
the Security Deposit in full.

8.0) Any other mode of payment of EMD other than NEFT/RTGS/BANK ACCOUNT TRANSFER in case
of same Bank shall not be accepted towards EMD and the tenders shall be rejected if EMD is not paid

in the prescribed manner.

9.0) If the offer is found to be bogus or false during evaluation, TANGEDCO could invoke the Bank

Guarantee to recover the EMD on forfeiture.

10) EXEMPTION FOR PAYMENT OF EARNEST MONEY DEPOSIT :-

The following categories of Industries are exempted from payment of EMD subject to
ensuring that the tendered item should be covered in their Registration Certificate showing the
materials permitted to manufacture.

i. The SSI units having registered at Udyam portal alone are exempted from EMD payment.
ii. Departments of the Government of Tamil Nadu.
iii. Undertakings and Corporations owned by the Government of Tamil Nadu.
iv. Labour Contract Co-Operative Societies registered within Tamil Nadu
v. Central and the State Government Departments / Undertakings and Corporations other than
those in Tamil Nadu shall have to pay Earnest Money Deposit.

REGISTRATION OF MICRO, SMALL & MEDIUM ENTERPRISES BY COMPOSITE CRITERIA
IN UDYAM REGISTRATION & GUIDELINES:

11.1 Classification of Enterprises:

As per the Ministry of Micro, Small and Medium Enterprises, GOI Notification No S.O 2119(E)
dt. 26.06.2020 the enterprises are classified as:

i) A Micro Enterprise, where the investment in Plant and Machinery or Equipment does not

exceed Rs. 1 Crore (one crore Rupees) and turnover does not exceed Rs. 5 Cr. (Rupees five Crore);

i) A Small Enterprise, where the investment in plant and machinery or equipment does not
exceed Rs. 10 Cr. (Ten crore Rupees) and turnover does not exceed Rs. 50 Cr. (Rupees fifty Crore);
and

iii) A Medium Enterprise, where the investment in plant and machinery or equipment does
not exceed Rs. 50 Cr. (Fifty crore Rupees) and turnover does not exceed Rs.250 Cr. (Rupees Two
Hundred and Fifty crore).

11.2 Calculation of Turnover:
In calculation of turnover of an enterprises, Exports of goods or services or both, shall be
excluded while calculating the turnover of any enterprise whether micro, small or medium, for the

purpose of classification.



A certificate from Charted Accountant, along with the bid from the bidders whose turnover
includes export proceeds, for ascertaining the turnover achieved on export of goods or services or
both and included in the total turnover to be uploaded.

11.3 Calculation of Investment:

The Plant and machinery as assigned to the plant machinery in the Income Tax Rules, 1962
framed under the Income Tax Act, 1961 and shall include all tangible assets (other than land and
building, furniture and fittings). The cost of certain items specified in the Explanation I to sub section
(1) of section 7 of the Act shall be excluded from the calculation of the amount of Investment in plant
and machinery.

The investment value in plant and machinery for the purpose has to be certified by a
Chartered accountant and the same is to be uploaded along with the bid in case the bidder claims
EMD exemption.

11.4 Composite Criteria of investment and turnover for classification:

1. A Composite criterion of investment and turn over shall apply for classification of an

enterprise as micro, small or medium.

2. If an enterprises crosses the ceiling limit specified for its present category in either of the two
criteria of investment or turnover, it will cease to exist in that category and be placed in the next
higher category but no enterprise shall be placed in the lower category unless it goes below the
ceiling limits specified for its present category in both the criteria of investment as well as turnover
subject to transition period in classification as specified in Clause 7.5.

3. All units with Goods and Services Tax Identification Number (GSTIN) listed against the same

permanent Account Number (PAN) shall be collectively treated as one enterprise and the turnover
and investment figures for all of such entities shall be seen together and only the aggregate values
will be considered for deciding the category as micro, small or medium enterprise.
11.5 Updating and transition period in classification:

An enterprise having Udyam Registration Number shall update its information online in the
Udyam Registration portal, including the details of the ITR and the GST Return for the previous
financial year and such other additional information as may be required, on self-declaration basis. In
case of an upward change in terms of investment in plant and machinery or equipment or turnover or
both, and consequent re-classification, an enterprise will maintain its prevailing status till expiry of
one year from the close of the year of registration. In case of reverse-graduation of an enterprise,
whether as a result of re-classification or due to actual changes in investment in plant and machinery
or equipment or turnover or both, and whether the enterprise is registered under the Act or not, the
enterprise will continue in its present category till the closure of the financial year and it will be given
the benefit of the changed status only with effect from 1st April of the financial year following the
year in which such change took place.
12) DOCUMENTS TO BE UPLOADED AS A PROOF OF ELIGIBILITY FOR EXEMPTION FROM
PAYMENT OF EARNEST MONEY DEPOSIT:

I. Attested copy of Udyam Registration Certificate

II. The tenderer shall upload a Chartered accountant certificate towards annual
turnover and another certificate for calculation of investment on Plant and Machinery
specified in the explanation I to sub — section (1) of section 7 of Income tax rules 1962 framed under
the Income tax Act 1961, as per the recent MSME Notification No S.0 2119(E) dt.26.06.2020. (Refer
clause 8.3 & 8.4)
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III. Mere uploading of bid by the bidder, who has exempted EMD payment, shall be
considered as token of acceptance of the bidder to pay the amount equivalent to EMD, together with
cost if any, in the events of non-fulfillment of the conditions stipulated in the tender specification. I.e.
in all cases where EMD paid will be forfeited.

In the event of non-fulfilment or non-observance of any of the conditions stipulated in the
contract consequent to such breach of contract to the effect to pay as penalty an amount equivalent
to EMD. The State Government, Public Sector Undertakings who are exempted from payment of EMD

should also pay as penalty an amount equivalent to the amount fixed as Security Deposit in the event

of non-fulfilment or non-observance of any of the conditions stipulated in the contract.

13) CONDITIONS FOR REJECTION OF BIDS OF EXEMPTION CATEGORIES:-

i) If the documentary evidences towards Exemption from payment of EMD are not uploaded

ii) If the tendered items are not covered in the Registration Certificate uploaded as evidence
for exemption from payment of EMD.

i) If not furnished the chartered accountant certificate for investment held in plant and
machinery or Equipment and Annual turnover value.

iv) If the documentary evidences produced for Exemption from payment of EMD not attested
by the Gazetted Officer / Notary public.

14) The following should be uploaded by the Vendor during submission of Techno-
commercial bid for payment of EMD failing which the offer will be SUMMARILY REJECTED.
i) The e-receipt of payment of EMD through NEFT/RTGS or other appropriate documents such

as Bank Account Scroll in case of Account transfer from same Bank.
ii) The proof of exemption of EMD and chartered accountant certificate for investment held in
plant and machinery or Equipment and Annual turnover value.
i) The proof of Permanent EMD Holder.
15) The Earnest Money Deposit made by Tenderer will be forfeited on the following

conditions :

i) If he withdraws his tender or backs out after acceptance of the tender or fails to
remit the Security deposit.

ii) If he revises any of the terms quoted during the validity period.

iii) If he violates any of the conditions of the Tender specification.

iv) If, the documents furnished with the offer being found to be bogus or the documents
contain false particulars.

v) If, the successful tenderer failing to execute the order placed on them to the satisfaction
of the TANGEDCO Limited.

vi) In case of tenderers participating on the strength of Exception Categories, an amount
equivalent to the EMD for this specification will stand forfeited in the event of such tenderer
committing any one of the acts listed above.

vii) If the Bid Qualification Requirements are found to be fraudulent/ non-genuine, the EMD
paid will be forfeited in addition to black listing in future contracts with TANGEDCO.

viii) In case of tenderers participating on the strength of PEMD, an amount equivalent to the
EMD for this specification will stand forfeited in the event of such tenderer committing any one of the

acts listed above.
3K 3K 3K %K %K %k %k %k %k %k k
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SECTION- I1
BID QUALIFYING REQUIREMENTS
SPECIFICATION.NO. CE-08/2022-23/NCTPS-I

The Bidders shall become eligible to bid on satisfying the following Bid Qualification

Requirements and uploading of the required documentary evidences.

1)

The bidder should be a manufacturer of APH and should have supplied, erected and commissioned the
Regenerative Double Sealing Air Pre Heater in any 210MW or above capacity units of the Thermal Power
station of TANGEDCO/ TNEB/ OSEBs/PSUs in India within a period of ten years and from the date of
tender opening for a value more than Rs.2.79 Crores in a single order.

(or)
The bidder should have carried out modification/improvement/renovation of Regenerative Single Seal
APHs into Regenerative Double Seal APHs by design, supply, erection & commissioning in any 210 MW
or above capacity units of the Thermal power station of TANGEDCO/TNEB/OSEBs/PSUs in India within
a period of ten years and from the date of tender opening for a value more than Rs.2.79 Crores in a
single order.

2)

The bidder shall furnish a performance certificate from the end user for having satisfactorily operated,
the APHs supplied and erected by the bidder, against the PO which satisfies the BQR condition (1), For a
minimum period of 2 years in case the bidder has executed purchase order to TANGEDCO, the end user
certificate will be obtained by the Tender Inviting Authority.

3)

The bidder’s annual turnover should be more than Rs.2.79 crores in any one of the said three financial
years (i.e.2018-19, 2019-20 and 2020-21).

In case of companies registered under companies act, the copy of the Audited financial
statement like Profit & Loss account and Balance sheet for the above mentioned three years shall be
furnished and in case of others, the annual turnover certified by the practicing charted accountant or
attested copy of Income Tax statements for all the three years shall be enclosed as documentary
evidence to ensure the annual turnover criteria.

4)

Documentary evidences in support of all the above requirements shall be attested by a Gazetted Officer
or Notary Public shall necessarily be enclosed along with offer. In the absence of attested supporting
documents the offer will be liable for rejection.

5)

Offers from the tenderers having done the above works in sub-contract basis are not eligible to
participate in the tender. Also joint ventures/consortium are not eligible to participate in the tender.

NOTE TO BQR:

1. Documentary evidences in support of all the above BQR criteria duly attested by the Gazetted
officer or the Notary public shall necessarily be UPLOADED.

2. In the event of documents uploaded against the above tender being found to be bogus or the
documents contain false particulars; the EMD paid by the tenderer will be forfeited in addition to
blacklisting them for future tenders / contracts in TANGEDCO, TANTRANSCO & TNEB LIMITED.

3. The experience as the main contractor shall only be considered for satisfying the experience
criteria specified in the BQR and the experience as a sub contractor shall not be considered for the
purpose and the offer of such tenderers shall be summarily rejected.

4. The offer of the bidders who have stated to be previous suppliers of TANGEDCO/TNEB will be

5.

considered for further evaluation, even though they have not uploaded copies of Purchase Orders or
End user certificate etc., after ensuring with concerned Purchase Orders placing authorities.

i) Attested previous P.Os of other than TANGEDCO / TANTRANSCO/TNEB shall necessarily be
uploaded with relevant end user certificates.

ii) Inspections reports / supply complete on reports of the P.Os towards end user certification will not
be considered. There should be specific remarks on the performance of the supply made.

iii) In case of dealership certificates, valid scanned and attested copy shall be uploaded.

Sd.xaxxx
CHIEF ENGINEER/NCTPS-I, (FAC)
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A)

1)
2)

3)
4)

5)
6)
7)
8)

9)

10)

11)

12)
13)
14)
15)
16)

SECTION- II1

REJECTION OF TENDER

Tender will be summarily rejected if ,
Received by Post / Courier/ E-mail and any other mode other than e-submission.

Received with EMD in Any other mode of payment other than
NEFT/RTGS/Account transfer/Bank Guarantee.

Not accompanied by the requisite EMD or proof of EMD exemption.

Not accompanied with attested copies of evidences for meeting the bid qualification
requirement.

Does not meet Bid Qualification Requirement.
Received from any blacklisted firm or contractor.
Received from a tenderer whose past performance / Vendor Rating is not satisfactory.

Offer is made for the part of the materials and not the whole of the material covered under
the specification, may be rejected

The documents furnished with the offer being found to be bogus or the documents contain
False particulars.

Not accompanied with tender sample if requested and not in conformity with TANGEDCO's
technical specification.

Received from a tenderer who is directly or indirectly connected with Government service or
TANGEDCO Service or service of Local Authority.

Price is indicated in Techno-commercial bid
Offer received from joint venture/consortium
Incomplete and evasive offer.

Not in the prescribed Form & Procedure

From the approved tenderer, whose permanent EMD is not adequate for this tender.

B) Tender is LIABLE for rejection if,

1)
2)
3)
4)

5)

6)
7)

received without GSTIN NUMBER
Not in conformity with TANGEDCO's technical Specification and commercial terms
With validity period less than that specified in the specification.

If Questionnaire as per schedule F and Tender Acceptance letter as per schedule G are not
duly filled and signed by the tenderer.

Not containing all required particulars as per schedule A to H.

Not accompanied with descriptive literature and Pamphlet of the material along with the offer.
Bidder should produce EPF & ESI code number for having registered in the respective
statutory bodies and the evidence for the same should be uploaded or otherwise their tender

will be liable for rejection. (Implementation of EPF & Misc. Prov. Act 1952).

kokoskoskoskokk
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SECTION- IV
GENERAL TERMS AND CONDITIONS

1.0. THE TAMIL NADU TRANSPARENCY IN TENDERS ACT 1998:

1.1 The Tamil Nadu Transparency in Tenders Act 1998 and the Tamil Nadu Transparency in
Tender Rules 2000 and subsequent amendments thereof are applicable to this tender.

1.2. THE TENDERERS WHO DO NOT FULLFILL THE "BID QUALIFICATION REQUIREMENT"
AS PER SECTION-II NEED NOT PARTICIPATE IN THE TENDER. OFFERS NOT
SATISFYING THIS “BID QUALIFICATION REQUIREMENTS” WILL NOT BE CONSIDERED AND
WILL BE SUMMARILY REJECTED.

1.3 The terms ‘tenderer’, ‘supplier’, ‘contractor’ refer to Bidder. The terms ‘Purchaser’, ‘Board’
‘TNEB’ refer to TANGEDCO.

2.0 SCOPE OF SUPPLY:

2.1 The Scope of supply (described in Schedule-A) includes design, manufacture, inspection,
testing, packing, forwarding, and delivery of the materials detailed herein, at TANGEDCO
stores/ NCTPS-I/Chennai/Tamil Nadu and erection, testing, commissioning works.

Tamil Nadu Transparency in Tenders Act 1998 and the Tamil Nadu Transparency
in Tender Rules 2000 and subseguent amendments thereof are applicable to this Tender.

3.0 SUBMISSION OF TENDER OFFER:

3.1 The tenderer is expected to examine all instructions, Schedules and Annexure detailed in
the Specification and submit the Schedule of Prices and other required particulars in the
Schedules and Annexure called for in this Specification, only as per the formats
prescribed herein.

4.1 SUBMISSION OF TENDERS:

4.1.1. The Tender Offer consisting of Schedules- B to ] should be filled up and signed by the
Tenderer or any person holding Power of Attorney authorizing him/ her to sign on behalf
of the Tenderer before submission of the Tender. The date of signature should invariably
be indicated.

4.1.2. In the event of tender being submitted by other than a firm, it must be signed by a
partner (copy of partnership deed should be enclosed) and in the event of the absence of
any Partner, it shall be signed on his behalf by a person holding a Power of Attorney
authorising him/her to do so, Certified copies of which shall be enclosed.

4.1.3. Tender submitted on behalf of companies registered under the Indian Companies
Act, shall be signed by person duly authorised to submit the tender on behalf of the
company and shall be accompanied by certified true copies of the resolutions, extracts
of the Articles of Association, special or general Power of Attorney etc. to show clearly
the title, authority and designation of persons signing the tender on behalf of the company.

4.1.4. The tenderer should furnish the GSTIN numbers in the offer.

4.2 QUESTIONNAIRE FILLING

A Questionnaire is appended as Schedule - F in this specification for Bid Qualification
Requirements, Commercial and Technical details. It is obligatory on the part of the tenderer to
furnish all details as per the "Questionnaire".

4.3. Madifications/Clarifications to Tender Documents:

4.3.1. At any time after the commencement of e-Tender and before the closing of the event,
TANGEDCO may make any changes, modifications or amendments to the tender documents
and same will be intimated to the concerned Vendors through corrigendum which can be
downloaded from the Vendor login.

4.3.2. In case any tenderer asks for a clarification to the tender documents before 48 hours of
opening of tenders, the Chief Engineer/NCTPS-I/Chennai will clarify the same.
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4.3.3. If any tenderer raises clarifications after the opening of the tender, the clarified reply
issued by the Chief Engineer/ NCTPS-I/Chennai on the clarifications will be final and
binding on the Tender.

4.3.4 All tender offers shall be prepared by typing or printing in the formats enclosed with this
specification.

4.4. All information in the tender offer shall be in ENGLISH only. It shall not contain
interlineations, erasures or overwriting except as necessary to correct errors made by the
tenderer. Such erasures or other changes in the tender documents shall be attested by
the persons signing the tender offer.

4.5. QUOTATION OF RATES:

4.5.1. Rates should be quoted in integers.

4.5.2. Offers giving lump sum price, without giving their breakup as per details required in the
Price Schedule-A shall be liable for rejection.

4.6. PRINTED TERMS AND CONDITIONS IN TENDERS:

Supplier's printed terms and conditions will not be considered as forming part of the tender
under any circumstances.

4.7. INCOMPLETE TENDERS:

Tender, which is incomplete, obscure or irregular is liable for rejection.

4.8. AMBIGUITIES IN CONDITIONS OF TENDERS:

In the case of ambiguous or contradictory terms / conditions mentioned in the bid,
interpretation as may be advantageous to the purchaser may be taken without any
reference to the Tenderer.

4.9. The tender offer shall contain full information asked for in the accompanying schedules and
elsewhere in the specification.

4.10. Tenderers shall bear all costs associated with the participation in the e- Tender and the
purchaser will in no case be responsible or liable for these costs.

4.11. No offer shall be withdrawn by the Tenderer in the interval between the deadline for
submission and the expiry of the period of validity specified / extended validity of the tender
offer.

4.12. The Tenderers are requested to furnish the exact location of their factories with detailed
postal address and pin code, telephone and Fax Nos. etc. in their tenders so as to
arrange inspection by the TANGEDCO, if considered necessary.

4.13 DESTINATIONS-WHERE MATERIALS ARE REQUIRED:

The prices quoted should be on FOR Destination basis for delivery at Central Stores /
NCTPS-1/ Chennai-120

5.0. TENDER OPENING (under Two part system):

5.1. OPENING OF COMMERCIAL & TECHNICAL BIDS WITHOUT PRICE (PART-I):
The Tender offer except price Bid will be opened electronically at 14.30 Hrs. on the date

notified, at the Office of the Superintending Engineer/ Purchase and Administration, NCTPS-I,
Chennai-600 120, through https://tntenders.gov.in/nicgep/app. Tenderers need not to visit this
office during tender opening, whereas tenderers can witness the tender opening event through
their login.

5.2  OPENING OF THE PRICE BIDS: (PART - II)

The date and time of opening of Price Bids shall be later notified through registered
e-mail to the Bidders who fulfill the BQR criteria and whose bids are found to be
commercially and technically acceptable.
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5.3

6.0.
6.1.

6.2.

6.3.

6.4

7.0.
7.1,

7.2.

7.3.

7.4

If the last date set for submission of e-tender offers and opening date happens to be a
holiday, the tenders will be received and opened on the succeeding working day
without any changes in the timings indicated.

INFORMATION REQUIRED AND CLARIFICATIONS:

In the process of examination, evaluation and comparison of tender offers, the TANGEDCO
may at its discretion, ask the Tenderer for a clarification of their offers. All responses to
requests for clarifications shall be in writing to the point only. No change in the price or
substance of the offer shall be permitted.

The TANGEDCO will examine the tender offers to determine whether they are complete,
whether any computational errors have been made, whether required sureties have been
furnished, whether the documents have been properly signed and whether the offers
are generally in order.

The Tender offers shall be deemed to be under consideration immediately after
they are opened and until such time official intimation of award / rejection is
made by the Tender Accepting Authority to the tenderers. The Tenderers shall not
make attempts to establish unsolicited and unauthorized contact with the Tender Inviting
Authority, Tender Accepting Authority or Tender Scrutiny Committee after the opening
of the tender and prior to the notification of the award and any attempt by any
tenderers to bring to bear extraneous pressures on the Tender Accepting Authority shall
be sufficient reason to disqualify the tenderer.

Mere submission of any Tender offer connected with these documents and Specification
shall not constitute any agreement. The tenderer shall have no cause of action or claim,
against the TANGEDCO for rejection of their offer. The TANGEDCO shall always be at
liberty to reject or accept any offer or offers at its sole discretion and any such action
will not be called into question and the Tenderer shall have no claim in that regard
against the TANGEDCO.

EVALUATION AND COMPARISON OF THE TENDER OFFERS:

The tenders will be evaluated strictly as per the Tamil Nadu Transparency in
Tenders Act, 1998 and the Tamil Nadu Transparency in Tender Rules, 2000 and
its subsequent amendments till date.

The tender offers received will be examined to determine whether they are in
complete shape, all required Data have been furnished, properly signhed and
generally in order and conforms to all the terms and conditions of the
Specification without any deviation.

For the purpose of evaluation of tender offers, the following factors will be taken
into account for arriving the evaluated price:

* The rate of CGST, SGST, and IGST as applicable shall be indicated in
the offer along with HSN code.

* The evaluated price shall be arrived in compliance with the provisions of
GST on the Transaction value i.e. (Ex works price + P&F+ Freight and
Insurance) + GST.

* Since GST is enacted wherein all taxes & duties are subsumed, price
evaluation shall be inclusive of applicable GST in all cases, i.e. even if
the bidders are only within the State or bidders are within the State
and outside TN.

Note: The lowest tenderer will be arrived based on the total evaluated rate for both
Supply and Erection charges.

Any technical clarification / Negotiation raised by TANGEDCO should be replied within

48 hours from the receipt of letter.
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8.0.

8.1.

8.2.

9.0

9.1

9.1.1.

9.1.2.

9.2.

10.0.

10.1.

11.0.

VALIDITY:

The tender offer shall be kept valid for acceptance for a period of 90 days from the
date of opening of offers. The offers with lower validity period are liable for rejection.

Further, the tenderer shall agree to extend the validity of the Bids without altering
the substance and prices of their Bid for further periods, if any, required by the
TANGEDCO.

RIGHTS OF THE BOARD:

Rights to reject the tenders:

After negotiation with the Tenderer and before passing the order accepting a tender, if
the Tender Accepting Authority decides that the price quoted by such tenderer is higher
by the percentage as may be prescribed over the schedule of rates or prevailing market
rates, the tender shall be rejected.

The Tender Accepting Authority before passing the order accepting a tender, may also
reject all the tenders for the reasons such as changes in the scope of procurement, lack of
anticipated financial resources, court orders, accidents or calamities and other unforeseen
circumstances.

Not with standing anything contained in this Specification, the TANGEDCO reserves the
rights:

a). To recover losses, if any, sustained by TANGEDCO, from the supplier who
pleads his inability to supply and backs out of his obligation after award of contract.
The security deposit paid shall, be forfeited.

b). To cancel the orders for not keeping up the delivery schedule.

). To vary the delivery period based on the requirement and contingencies at the time
of placing the order.

d). To accept the lowest eligible tender.
e). To reject any or all the tenders or cancel without assigning any reasons thereof.
f). To relax or waive or amend any of the conditions stipulated in the tender

Specification wherever deemed necessary in the best interest of the TANGEDCO.

The purchaser reserves the right to request for any additional information and also reserves
the right to reject or accept the proposal of any tenderer, if in the opinion of the
purchaser, the qualification data is incomplete or in the opinion of the TANGEDCO the
bidder is found not qualified to satisfactorily perform the contract.

DEVIATIONS:

The offers of the Tenderers with Deviations in Commercial terms and Technical Terms of
the Tender Document are liable for rejection.

BAR OF JURISDICTION:

Save as otherwise provided in the Tamil Nadu Transparency in Tenders Act 1998, no
action taken by any officer or authority under this Act shall be called in question in
any court, and no injection shall be granted by any court in respect of any action taken
or to be taken by such officer or authority in pursuance of any power conferred by or
under this Act.
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12.0.

13.0.
13.1.

14.0

APPEAL.:

Any Tenderer aggrieved by the order passed by the Tender Accepting Authority
under Section-10 of the Tamil Nadu Transparency in Tenders Act 1998 may appeal to
the Government within 10 (Ten) days from the date of receipt of order.

TENDER DOCUMENT:

“All the intending e-tenderers are informed that in the event of the documents
furnished with the offer being found to be bogus or the documents contain false
particulars, the EMD paid by such tenderers will be forfeited in addition to blacklisting
them for future tenders/ contracts in TANGEDCO” and also cancelling the award of contract
issued to them.”

Registration of Vendors in the IMS online portal:

The vendors shall register in the IMS online portal for online Bill processing
system.

The Digital based Statutory Compliance Service Audit will be integrated with
the online Bill processing system. All the contract bills which consist of the work
portion will be processed only after the Statutory Compliance Clearance
Certificate of the Online Compliance Service Providers.

The bidder should obtain the labour license so as to comply with the Contract
Labour (Regulation & Abolition) Act 1970 and Rules 1975 and Inter-State Migrant
Workmen (Regulation of Employment and Conditions of Service) Act, 1979 &
Rules 1983 for registration of vendors in the IMS online portal.

kokookoskoskokoskoskkkk
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SECTION -V

COMMERCIAL TERMS AND CONDITIONS

1.0 SCOPE

The Scope of Supply includes Design, Manufacture, Inspection, Testing, Packing, Forwarding,
Insuring and delivery of the materials detailed herein, at NCTPS-I Stores, Chennai 600 120.

2.0 LOCATION:

The materials required for the use in the North Chennai Thermal Power Station-I located near
Athipattu Pudhu Nagar, Chennai — 600 120, Tamil Nadu.

3.0 COMPLETENESS OF TENDER :

The tender offer should be complete with all details of illustrative and descriptive literature
drawings, test reports etc., of the materials offered. Information regarding the country of manufacture,
origin of materials used in the manufacture of the equipments should be furnished. In case of “equivalent”
specification offered the tenderers shall furnish the complete technical details of the materials offered with
make, model No. etc

In order that the tenders may receive full consideration the whole information asked
for in the accompanying schedules and elsewhere together with relative leaflets, literature, drawings,
etc., must be supplied by the tenderer.

Tenders not containing the complete details as above are liable for rejection.

4.0 ROYALTIES FOR PATENTS:

4.01 All Royalties for patents or charges for the use of infringement thereof that may be involved in
the construction or use of any equipment or appliance to be supplied against this specification shall be
included in the tender prices. The contractor shall protect the purchaser against all claims, action,
suits and proceedings for the infringement or alleged infringement of any patent, design or copy right
protected either in the country of origin or in India by the use of any equipment supplied by the contractor
other than for the purpose indicated by or reasonably to be inferred from the specification.

4.02 A quality plan will have to be furnished by the successful tenderer at the time of finalizing of
tender, as applicable.

5.0 VALIDITY OF THE TENDER:

5.01 Tenders shall be kept valid for acceptance for a minimum period of 90 days from the date of
opening. However the tenderer shall keep their offer open till such time his tender is either accepted or
rejected by TANGEDCO/ competent Authority. Any extension thereof should also be given if requested by
TANGEDCO without revision of prices and terms in the bid.

5.02 Tenders with less validity period will be liable for rejection.

Note:- All information in the Bid shall be in ENGLISH only. Errors and other changes shall be attested
by the persons signing the Bid.

6.0. PRICE:
6.1.  The Tenderer’s are requested to quote FIRM price in Indian Rupees only.

6.2. The Tenderer's shall quote the Ex-works price for supply and price for Erection works,
Packing & Forwarding charges and Freight & Insurance charges with applicable
rate of GST separately for Delivery to North Chennai Thermal Power Station Store /
Chennai, Tamil Nadu. A format for price schedule is given in Schedule *B’.
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6.3.1. The Freight and Insurance charges shall be applicable for delivery to North Chennai
Thermal Power Station Store / Chennai, Tamil Nadu

6.3.2. The above breakup details should be clearly indicated in the Schedule-A and in the absence
of which the offer shall be liable for rejection.

6.4. PERMANENT ACCOUNT NUMBER AND GSTIN NUMBER:

The Tenderer shall indicate the Permanent Account No. issued by the Government
of India, Income Tax Department and GSTIN number of the firm and should enclose the
same with the Tender.

The L1 bidder shall furnish the declaration in respect of passing of ITC
benefit as per sec 171 of CGST Act as rebate in the price offered. In the event of L1
bidder, specifying the ITC benefit as Nil, the same shall be supported with
certificate from chartered accountant. A format of declaration will be as stipulated
by TANGEDCO.

6.5.Goods and Services Tax: (GST)

6.5.1 The Goods and Services Tax will be paid extra as applicable. The amount of CGST, SGST, and IGST as
applicable shall be indicated in percentage payable and amount separately in the tender offer.

6.5.2 The TANGEDCO has been registered as a dealer under GST Act 2017 and Registration no
33AADCT4784E1ZC, ARNAA330617106413K.

It is the responsibility of the tenderer to make sure about the correct rates of duty leviable on
the material at the time of tendering. If the rates assumed by the Tenderer are less than the current rates
prevailing at the time of tendering, the TANGEDCO Ltd will not be responsible for the mistake. If the rates
assumed by the tenderer are higher than the current rates prevailing at the time of tendering, the GST
prevailing at the time of tendering will only be paid.

6.5.3. Any Variation in GST due to statutory Variation within the contract delivery date shall be considered
by the TANGEDCO Ltd.

In case of delayed delivery, the GST prevailed on the date of actual delivery or GST applicable on the date
of the contractual date of delivery whichever is LESS will be admitted. For both the cases, the supplier shall
furnish documentary evidence while submitting the bills for payment.

6.5.4. Any increase in GST consequent to the suppliers coming into different duty slab during the
execution of the contract shall have to be taken into account and the all inclusive firm price shall be
quoted accordingly by the tenderers.

7.1 THE COMPLIANCE OF EPF ACT

1. Since North Chennai Thermal Power Station is covered under the EPF Act, the
Contractor who desires to take up works contracts for and inside the premises of
NCTPS- 1 is required to comply with all the relevant provisions stipulated in the EPF &
MP Act.

2. The Contractor should take separate EPF main code number. The EPF main code
Number can be obtained from the Assistant Provident Fund Commissioner, Chennai.

3. The workers engaged by the contractors should have EPF — UAN Number (Universal
Account Number).

4. The Contractor shall be responsible for the payment of necessary EPF contributions,
both Employer’s and Employee’s contributions as per the provisions of the EPF Act in
respect of the actual workers engaged for the specified works.

5. The Contractor shall submit necessary returns to the EPF organization with in the
stipulated time as required under the said EPF & MP Act.
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7.2

10.

11.

12.

13.

14.

The Contractor shall produce the proof of payment of contributions both Employer’s
and Employee’s contributions made to EPF Organization in order to claim the works
bill for the respective works. The works bill should be claimed only after ensuring the
remittance of both the employer's and employee’s PF contributions by the
contractors.

The contractor shall be fully liable to meet and fulfill all the relevant provisions of the
EPF Act in respect of the execution of the tendered work.

In case the Contractor fails to fulfill any of the statutory provisions of the EPF & MP
ACT and consequently it happens that TANGEDCO / TANTRANSCO has to meet such
requirements of the said ACT or Statutory provisions in the capacity of Principal
Employer, TANGEDCO / TANTRANSCO shall make good such requirements, out of
money due and payable to the said contractor and further the performance of the
said Contractor in this regard will be noted for all future Contracts of TANGEDCO /
TANTRANSCO.

TANGEDCO will not reimburse the Employer Contribution towards EPF under any
circumstances and contractor has to absorb it in the price offered.

The provision of the Pradhan Mantri Rojgar Protsahan Yojana (PMRPY) Scheme is
“Government of India will pay the full employer’s contribution (EPF and EPS both) as
admissible from time to time w.e.f. 01.04.2018 for a period of three years to the new
employees and to the existing beneficiaries for their remaining period of three years
through EPFO.

The contractors shall remit the EPF contribution separately (by separate Challan) for
each and every work.

Shall mention the acceptance order / formal order reference number in the remarks
column of the ECR Challan (Electronic Challan Cum Return) of the EPF and to submit
the same.

Shall submit the payment confirmation receipt (the Payment confirmation date is
mandatory).

Shall submit the combined Challan of Account No.1, 2, 10, 21 & 22.

THE COMPLIANCE OF ESI ACT

1.

Since North Chennai Thermal Power Station-I is covered under the ESI Act, the
Contractor who desires to take up works contracts for and inside the premises of
NCTPS-Iis required to comply with all the relevant provisions stipulated in the ESI &
MP Act.

The Contractor should take separate ESI main code number.

The Contractor shall be responsible for the payment of necessary ESI both
Employer’'s and Employee’s contributions and for the payment of necessary
Employee’s contributions of ESI as per the provisions of the ESI Act in respect of the
actual workers engaged for the specified works.

The Contractor shall submit necessary returns to the ESI Corporation with in the
stipulated time as required under the said ESI Act.

The Contractor shall produce the proof of payment of contributions both Employer’s
and Employee’s contributions made to ESI Corporation in order to claim the works bill
for the respective works. The works bill should be claimed only after ensuring the
remittance of both the employer's and employee’s ESI contributions by the
contractors.

The contractor shall be fully liable to meet and fulfill all the relevant provisions of the
ESI Act in respect of the execution of the tendered work.
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10.
11.

In case the Contractor fails to fulfill any of the statutory provisions of the ESI ACT
and consequently it happens that TANGEDCO / TANTRANSCO has to meet such
requirements of the said ACT or Statutory provisions in the capacity of Principal
Employer, TANGEDCO / TANTRANSCO shall make good such requirements, out of
money due and payable to the said contractor and further the performance of the
said Contractor in this regard will be noted for all future Contracts of TANGEDCO /
TANTRANSCO.

It is incumbent on the part of the Contractor to see that it shall be his sole
responsibility to protect the public and his employees, against any accident from any
cause and he shall indemnify the Tamil Nadu Generation and Distribution Corporation
against any claim for damages for injury to person or property resulting from any
such accident and shall also where the provisions of workmen’s compensation act
apply take steps to properly insure against any claim there under by way of accident,
risk, insurance, demand for all purposes of relief, failing the same or otherwise,
Contractor alone will be responsible to meet the compensation awarded under the
said act.

The Contractor should satisfy the field Superintending Engineer that ‘Accident Risk
Insurance Policy’ is taken before taking over the site for taking up the work and also
to satisfy the field Superintending Engineer, that the policy/ policies is/ are kept in
force till the contract is completed and the works are taken over by the TANGEDCO,
on the issue of completion certificate.

Shall to submit the Monthly Contribution Challan Form (Transaction status field —
completed successfully is mandatory.

Shall submit the contribution history of the respective months.

Shall submit the month wise statement duly signed with seal, showing the details of
the employees utilized by the contractors for the specific work and the contribution
remitted as per the below format.

SI. No.

IP No. of IP

No. IP Name days Wages Contributions

12.

13.

14.

The contractor shall indemnify TANGEDCO against all actions, suits, claims,
compensation towards accidents/ death, cost of expenses arising in connection with
injuries suffered by persons employed by the contractor whether under the general
law of ESI scheme & EPF scheme or any other statutory in force during the period of
contract/ and to undertake steps properly to insure against any claims there under.

For any safety violation and non-compliance of the statutory acts and rules
prescribed respectively under factories act 1948 and TNF Rules 1950 made there
under the contractor is solely liable for the imposition of penalty. It is to be clearly
understood by the contractor that as per the section 101 of the Factories Act, where
the occupier and or the manager of NCTPS-I is charged by the officials of the
Inspector of Factories with offence punishable under the factories act 1948 and TNF
rules 1950 for any safety violation by the contractor and his workmen while
working, the concerned contractor shall be charged as the actual offender and
brought before the court at the time appointed for hearing the charge and shall be
convicted of the offence and the occupier and the Manager of NCTPS-I will be
discharged from liability under this Act, in respect of such offence.

The contractor shall furnish the undertaking towards ESI & EPF in Rs.80/- stamp
paper as in the enclosed Annexure for this work while claming the Part Bill / Final
Bill.
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1. Employer contribution towards EPF and ESI are not payable by TANGEDCO to the
contractor.

2. Bidder should produce EPF & ESI code number for having registered in the
respective statutory bodies and the evidence for the same should be uploaded or
otherwise their tender will be liable for rejection. (Implementation of EPF & Misc.
Prov. Act 1952)

8.0 Provision of IT Clause (194 Q) of IT Act:

Any person, being a buyer, who is responsible for paying any sum to any resident for purchase of
goods of value (or) aggregate value exceeding Rs. 50 lakhs in any previous year, shall, at the time of
credit of such sum to the account of the seller (or) at the time of payment, whichever is earlier shall
deduct an amount equal to 0.1% of such sum exceeding Rs.50 lakhs as TDS under section- 194Q of IT
Act. The supplier of goods is required to furnish PAN to TANGEDCO for making the payment. In case
the suppliers do not have PAN, TANGEDCO is required to deduct TAX at a higher rate as per the
provisions of Section 206AA. In case of specified person i.e., Any person who has not filed income tax
return for two previous years immediately before the previous years in which TDS is required to be
deducted and the time limit of filing of Income Tax return u/s 139 (1) of IT Act, 1961 as expired
provided that the total TDS and TCS in INR is Rs. 50,000/- (or) more in each of the two previous years
the TDS rate u/s 194Q will apply at a higher rate u/s. 206AB.

The provisions of this section shall not apply to the transactions on which tax is deductable under any
other provisions of the Income Tax Act 1961 and also on the transactions in which Tax is collectible
under the provisions of Section 206C.

On Purchase of goods/materials, TANGEDCO shall have the primary and foremost obligation to deduct
Tax at source and no Tax shall be collected on such transaction u/s 206C (1H). TDS u/s 194Q is also
applicable on the advance paid on the purchase of the goods.

The above provisions come into effect from 01.07.2021 onwards, and hence no TCS u/s.206C (1H) has
to be paid by TANGEDCO on purchase of goods. Accordingly, TANGEDCO will deduct TDS u/s.194Q on
all the purchase of goods exceeding the threshold limit i.e. aggregate credit (or) payment exceeds
Rs.50 lakhs.

It is mandatory for the bidder to submit a declaration format in Annexure-VI to determine the
applicability of the TDS u/s206 AB.

8.1) Applicability of GST TDS :

The TDS under GST will be deducted at the time of payment or accounting in the books of accounts

whichever is earlier. Once the taxable value of contract exceeds Rs.2,50,000/-, then each and every invoice
on that contract shall be subjected to the TDS under GST irrespective of value of such invoice.
Taxable Supply means supply of goods or services or both which is leviable to tax under GST. Thus, TDS
under GST is to be deducted only on the Taxable supply of goods or services or both and not on Exempt
supply (supply of any goods or services or both which attracts nil rate of tax or which may be wholly
exempt from tax under section 11 of the CGST/ SGST Acts or under section 6 of the IGST Act) and non-
taxable supply. Similarly, TDS under GST rate need not be applied on GST component in the invoice. TDS
under GST is also applicable for suppliers/ contractors registered under composition scheme also.

8.2) TDS under GST is also applicable in the following cases:-
* Bills of supplier for advance payment.
* Amount of retention from the bills of supplier.
* Supply of goods or services or both by supplier registered under GST as Composition dealer.
Thus Gross value of invoice (Except GST portion) shall be taken while applying TDS under GST rate.

23



8.3). Value of Supply for Deduction of TDS :

For the purpose of deduction of tax specified above, the value of supply shall be taken as the
amount excluding the central tax, state tax, union territory tax, integrated tax and cess indicated in the
invoice i.e., without including the amount of GST charges in the bill.

9.0 DUES TO TANGEDCO

Amount due from the supplier to TANGEDCO for the default in any other previous purchase orders
will be adjusted from the pending payments against the purchase order placed on the supplier under
this specification, which may please be noted.

10.0 EXTENT OF RESPONSIBILITY OF THE TENDERER:

The tenderer is responsible for safe packing and forwarding the materials to site with transit
insurance. He should include and provide for securely protecting and packing the materials as per
relevant packing standards to avoid damages or loss in transit. He will also make good the loss of
materials in transit if any and arrange to claim insurance based on the report by the TANGEDCO. The
tenderer is responsible for safe delivery of the equipments at the site in good conditions.

11.0 PAYMENT:
Payment for supplies against this specification shall be made as below:-
11.01) With in the delivery period:

95% of all inclusive prices (including GST) will be paid within 90 days and acceptance of
materials at NCTPS-I Stores in good condition and completion of erection works at the given
location with the concurrence from the concerned Superintending Engineers, on submission of bills
along with following documents.

i) DD/BC/BG/Electronic Mode of payment towards Security Deposit or SD cum Performance
guarantee

ii) Test Certificate approval

ii) Guarantee Certificate

iv) Proof for payment of GST

v) PAN & GST No.

vi) Bank account details for making online payment by TANGEDCO.

vii) Certificate of EPF/ESI
viii) Proof for payment of EPF/ESI

Payment will be made on receipt of materials along with above documents, approval of Test
Certificate and Erection work completion certificate.

Balance 5% of all inclusive prices of the materials and Erection charges including GST will be paid
within a reasonable time after completion of entire work (that is supply of entire ordered quantity
and completion of erection and commissioning of all the items) and closure of the purchase order.

11.02) Beyond the delivery period :

95% of all inclusive price (including GST) will be paid within 90 days after receipt of
materials in good condition at NCTPS-I stores against submission of bills along with the above
documents mentioned in the clause 15.0 after deducting LD and other recoveries if any payment will
be made on receipt of materials along with above documents, approval of Test/Inspection Certificate
and approval and acceptance of belated supply and completion certificate from the concerned division.

11.03) In the event of TANGEDCO failing to release the payment within the stipulated time frame
simple interest for the delayed payment shall be paid by TANGEDCO at the SBI three months MCLR
rate for the delayed period beyond 90 days. The simple interest will be calculated for the delayed
period by adopting the 3 months MCLR of SBI prevailed at the date of issue of PO. The date of PO will
be taken as base date to ascertain the interest date.
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Balance 5% of all inclusive prices of the materials and Erection charges including GST will be

paid within a reasonable time after completion of entire work (that is supply of entire ordered quantity
and completion of erection and commissioning of all the items) and closure of the purchase order.

11.04) The bills shall be sent in duplicate to Accounts Officer/NCTPS-I, Chennai-120. The Payment shall be
made by Cheque on any one of the Scheduled Banks or its branches in Tamil Nadu as may be decided by
the TANGEDCO from time to time. Exchange commission for issue of Bank draft will be to the account of

the supplier.

11.05) Offers agreeing to the above TANGEDCO's terms of payment will be preferred. TANGEDCO may

reject the offer with other terms of payment.

11.06) Claiming of payment against Proforma Invoice/delivery or payment for the material supplied without

completing erection and Commissioning will not be considered.

11.07) Letter of credit payments will not be accepted in respect of indigenous supply.

11.08) No payment will be made against document negotiated through Bank.

11.9) No payment will be made until Test/Inspection Certificates approved by the TANGEDCO.

11.10) No payment will be made for materials damaged or broken during transit.

11.11) If the supplier despatches the materials without the prior approval of competent authority and
without communication of the same to consignee, and if any demurrage or wharfage or both are incurred

by the purchaser, it will be debited to the supplier.

11.12)The supplier shall bear any expenditure arising out of unapproved despatches.

12.0 ADVANCE PAYMENT:

No advance payment will be given. Tenders insisting on advance payment are liable for rejection.

13.0 DELIVERY .

Bulk Supply: within 4 months from the date of the receipt of the Purchase Order.
Erection & commissioning: 45 days from the date of handing over of Site excluding
the period of non —availability of LC from TANGEDCO

However, you are requested to advance the delivery period to the maximum extent possible as

the materials are urgently required for our works.

1)

2)

3)

4)

If the guaranteed delivery period is not kept up, the liquidated damages specified in Clause - 15.0
will be enforced. The TANGEDCO Limited is at liberty to alter the delivery date on the lesser side
to suit its needs as and when necessity arises during the pendency of contract. The acceptance of
this clause should be specifically confirmed in the tender.

If the materials are delivered after the due date of delivery, the materials will be accepted subject
to the following conditions.
a) There should be no declining trend in prices.

b) Payment will be released as per the recent purchase order rate or lowest rate obtained during
the recent tenders opened subject to levy of Liquidated Damages.

¢) TANGEDCO Limited reserves the right to accept or reject the delayed supplies without
assigning any reason thereof and take action as per the other terms and conditions of this
specification.

TANGEDCO also reserves the right to cancel the order if the delivery schedule is not kept
up, without any further notice to the supplier.

To ensure sustained power supply without any interruption, TANGEDCO reserves the right to place
orders among more than one tenderer.
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5) The actual date of receipt of each material with all accessories will be reckoned as the date of
delivery for the purpose of calculation of liquidated damages in respect of that material.

6) The delivery period will not normally be extended. Hence all efforts shall be taken to deliver the
materials within the contractual delivery period.

7) Tenderers not giving clear and specific acceptance to the above clauses are liable for rejection.

14.0 FORCE MAJEURE:

1) If at any time during the continuance of the contract the performance in whole or in part or if any
obligation under this contract shall be prevented or delayed by reasons of any war, hostility, acts of
public enemy, acts of civii commotion, Strikes, Lockouts, sabotages, fires, floods, explosions,
epidemics, quarantine restriction or other acts of God (here-in-after referred to as eventuality)
then provided notice of the happening of any such eventuality is given by the tenderer to the
TANGEDCO within 15 days from the date of occurrence thereof, neither party shall by reasons of such
eventuality be at entitled to terminate this contract nor shall have any claim for damages against the
other in respect of such non performance or delay in performance and deliveries under this
contract shall be resumed as soon as practicable after such eventuality has come to an end or
ceased to exist.

2) Provided that if the performance in whole or part by the tenderer or any obligation under this
contract is prevented or delayed by reasons of any eventuality for a period exceeding 60 days,
the TANGEDCO may at its option to terminate the Contract by notice in writing.

15.0 LIQUIDATED DAMAGES:

15.01) The Delivery period given in clause Delivery shall be guaranteed by the supplier/Contractor
under the following "Liquidated Damages Clause "If the contractor fails to supply the
items/materials with the time specified in the contract / or any extension thereof, the purchaser
shall recover from the contractor as liquidated damages a sum of half percent (0.5%) of the
contract price of the undelivered items / materials of each completed week of delay. The total
liquidated damages shall not exceed Ten percent (10%) of the contract price of the units/materials
so delayed. . The GST on Liquidated damages if applicable will also be deducted while making
payment. The date of receipt of materials at NCTPS-I Stores will be reckoned as date of delivery for
deciding LD for delay in supply. It should be the supplier’s responsibility to arrange for inspection,
dispatch etc. in time to keep up the delivery schedule.

a) Liquidated damages will also be levied for quantity not supplied as is done for the delayed
supplies.

b) LD will be levied for delay in replacement / repair of defective / damaged equipment.

¢) Incase, the supply effected in part, could not be beneficially used by the TANGEDCO, ( Due to
such incomplete supply), Liquidated damages should be worked out on the basis of entire order
value only, and not on the value of delayed portion.

15.02) LIQUIDATED DAMAGES for erection portion:

If the Contractor fails in the due performance of this contract within the time fixed by the contract or
any extension thereof, and the TANGEDCO shall have suffered any loss from the delay occasioned by
such failure, the Contractor is liable, at the discretion of the Engineer and the LD for delay in execution
shall be Half Percent (0.5%) of the contract price of the delayed portion for each completed week of
delay and the total liquidated damages shall not exceed Ten Percent (10%) of the contract price of the
work portions so delayed. The GST on Liquidated damages if applicable will also be deducted while
making payment. If the works executed in part could not be beneficially used by TANGEDCO, the LD
shall be worked out on the basis of the entire contract value and not on the value of Delayed portion.
In addition to this, the provision regarding levy of penalty for slow progress of work and delay for not
keeping up the interim and final completion period specified for various milestone activities as
stipulated in the General Conditions of Contract in Tamil Nadu Building Practice for civil works would
apply. In case of default in executing the work, the contractor is liable to pay to TANGEDCO in addition
to liquidated damages for delay, the actual difference in price whenever TANGEDCO orders the delayed
works to be executed by other agencies at higher rate. The Engineer shall be at liberty to terminate
this contract in case the contractors slows down the works, abandons or does not use then quality
materials. Seven days notices in writing shall be served to contractor in this regards which will lead to
even the termination of the contract without prejudice to recover the amount due either from the
amount through this contract or other contracts.
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15.03) The TANGEDCO will also be at liberty to cancel the order / contract if the supply is not completed
within the accepted delivery period not-withstanding the liquidated damages applicable to the belated
supplies and quantity outstanding to be supplied as on the date of cancellation.

15.04) If supplies or services to be rendered against the contract are made by the supplier beyond
the period of delivery stipulated in the purchase order and they are accepted by the TANGEDCO such
acceptance is without prejudice to the TANGEDCO's right to levy liquidated damages for the delay in supply.

15.05) It should be noted if a contract is placed on the higher tenderer in preference to the lowest
acceptable offer in consideration of offer of earlier delivery, the said contractor will be liable to pay the
TANGEDCO the difference between the contract rate and that of the lowest acceptable tender in case of
failure to complete the supplies / works in terms of such contract within the delivery period specified in
the tender and incorporated in the contract. This is without prejudice to other rights under the terms of
contract.

15.06) The tenderers failing to execute the order placed on them to the satisfaction of the
TANGEDCO, the TANGEDCO shall recover from the successful tenderer, as Liquidated damages a sum
equal to 10% of the contract price besides the forfeiture of Security Deposit.

15.07) If there is any downward trend in prices on account of belated supplies, the Successful tenderer
have to accept the same with a levy of liquidated damages, for belated supplies.

15.08) The suppliers are liable to pay the amount of loss sustained by the TANGEDCO in the event of
non-execution of orders, if any placed on them either in full or part to the satisfaction of the TANGEDCO
under the terms and conditions of contract and in the event of placing orders for such quantities on some
others at a higher price.

15.09) The defaulting contractors will be liable to pay to the TANGEDCO in addition to Liquidated
Damages for delay and forfeiture of Security Deposit, the actual difference in price wherever TANGEDCO
orders the delayed quantity to be supplied by other agencies at a higher cost. This is without prejudice to
other rights under the terms of contract.

16.0) MATERIALS AND WORKMANSHIP:

1) All materials, equipments and spare parts thereof shall be new, unused and originally coming
from manufacturers’ plant to the destination stores. Those including used, rebuilt or
overhauled materials/equipments will not be accepted.

2) All the materials shall be of the best class and capable of satisfactory operation in tropics
with humid atmospheric conditions, without distortion or deterioration. No welding, filling or
plugging of defective, parts will be permitted without approval in writing of the
TANGEDCO's Engineers. Unless otherwise specified they shall conform to the requirement
of the appropriate British or Indian Standards .

3) The workmanship shall be of the highest grade and the entire construction in accordance with
the best modern practice.

4) The whole of the work shall be of the highest class throughout well finished and approved
make. The entire design and construction shall be capable of withstanding the severest
stresses likely to occur in actual service and of resisting rough handling during
transport.

5) The equipments should be designed to facilitate inspection and repairs and to ensure
satisfactory operation under atmospheric conditions prevailing at site and under sudden
variations of load and voltages as may be met with under working conditions in the system
including those due to faulty synchronizing and short circuits within the rating of the
apparatus.

6) The design shall incorporate every reasonable precautions and provisions for the safety
of all those concerned in the operation and maintenance of equipment.

7) All the equipments should operate without un due vibration and with the least practicable
amount of noise.
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17.0 RAW MATERIALS :It is the responsibility of the tenderer to make his own arrangements to
procure the necessary raw materials required for the manufacture.

18.0 INTERCHANGEABILITY : All similar materials and removable parts of similar equipments shall
be INTERCHANGEABLE with each other.

19.0 MAXIMUM WEIGHTS AND DIMENSION OF PACKINGS:

1) Packing may be according to manufacturer's standard practice.

2) The contractor is responsible for informing himself of (i) the facilities that exist for road and railway
transport to site (ii) maximum weights and size of packages conveyed by railway and (iii) Crane, lifts etc.,
available at the Railway Stations or destination.

20.0 TEST CERTIFICATE:

1. The test certificates in triplicate for the materials furnishing the results of the tests as per latest issue
of ISS shall be forwarded and got approved before the materials are dispatched. In addition to the
tests called for in the specification, the purchaser reserves the right of having such tests as he
desires carried out at his own expenses to satisfy himself that the materials conform to the
requirements of this specification. The materials may be rejected if the test results are not
satisfactory. The type test certificates (Photostat Copies) as per latest ISS / International Standards
such as IEC shall be furnished with the tender for reference (if required).

2. The above Test certificate as applicable should be furnished in triplicate along with Bulk supply for
scrutinizing and approval. The costs towards the Test shall be in bidder’s scope.

3. The entire material will be rejected if the test results are not satisfactory.

4, After the supply of material, whenever required, the sample portion of the materials will be tested
departmentally through Government Lab likewise, if required the functional tests will be carriedout to
ascertain the genuineness, If any discrepancy is found, suitable penal action will be taken and any other
losses/damages including Testing charges will be levied

21.0 GUARANTEE:

21.1) The entire APH Seal System / Spares materials supplied by bidder shall be guaranteed to
perfect operation for a period of 12 months from the date of commissioning or 18 months from the
date of supply whichever is later subject to an overall guarantee period of 36 months from the date
of supply under normal and proper conditions of service and maintenance.

Any defects noticed during this period shall be rectified at free of cost on intimation or
failure within the above said guarantee period and same shall be attended at the next shut down
period. Irrespective of number of failures, the Bidder is responsible for the free replacement of the
Defective materials till the guarantee period as stipulated.

The incidental expenses, transport and freight charges for the replacement or defective
materials within the guarantee period may also be borne by the Bidder till such time as said above.

21.2 PERFORMANCE GUARANTEE:

The performance guarantee should ensure the following:

PG test of the Air pre heaters (before and after erection & Commissioning of equipment)
shall be done by the supplier at full load as per ASME PTC 4.3-2017 (latest version) to ensure
compliance to guaranteed improvement in process parameters as below.

APH leakage % Less than7 £ 1
2. APH FG outlet uncorrected Temperature at full load °C 13243
condition
3. Pressure difference between inlet and outlet mmwc Less than 100
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The tenderers, shall guarantee among other things, the following:
i) Quality and Strength of materials used.

i) Safe electrical and mechanical stresses on all parts of the equipments/ materials under all
specified conditions.

iii) Performance figures given by the tenderers in the Schedule of Guaranteed technical
particulars.

21.3 PENALTY FOR FAILURE TO ACHIEVE PERFORMANCE GUARANTEE:

a) After Completion of R&M works of APH sealing system, PG test shall reveal the
Guaranteed Parameters mentioned above.

b) If, after Commissioning & PG test, if the Guaranteed Parameters mentioned above could
not be achieved the Performance Bank Guarantee amount will be forfeited & the bidder shall take all
improvement/ rectification measures to achieve Guaranteed Parameters mentioned above within 15
days from the date of intimation from TANGEDCO.

c) If even after such rectification, if the Guaranteed Parameters mentioned above could not
be achieved then it shall be open to TANGEDCO to claim losses such as Generation loss & any other
penalties imposed by statutory bodies on TANGEDCO until the Targeted emission level is achieved in
addition to PBG amount.

d) The claims of TANGEDCO will be adjusted in the pending payments to the bidder.
22.0) SECURITY DEPOSIT CUM PERFORMANCE GUARANTEE:

1)The successful tenderer will have to pay 5% of the purchase order value (inclusive of all taxes
and duties) in the form of electronic mode of payment or Demand Draft or Banker's Cheque
payable in favour of SE/P&A/NCTPS-1. The SD should be remitted within 30 days from the date of
receipt of Purchase order and in the event of failure to remit security deposit within the
prescribed period, EMD shall be forfeited and order will be cancelled. Further, the order will be
made to L2 tenderer. The belated payment of security deposit shall not be accepted. The SD
amount will not carry any interest.

a) For value of Purchase order exceeding Rs.10 Lakhs, SD cum PG shall be accepted in the form
of electronic mode of payment or Demand Draft or Banker's Cheque or pay order or
Irrevocable Bank Guarantee. Bank Guarantee should be obtained from the Banks mentioned
in clause (23.0)

2) The Security Deposit cum Performance Guarantee furnished shall be towards proper
fulfillment of the contract as well as towards performance guarantee of the materials supplied. In
case of BG, the SD cum PG shall be valid/ extended for the entire period of Guarantee.

3) The Security deposit cum Performance Guarantee against this contract will be released to the
contractor only if the contract is completed to the satisfaction of the purchaser. If, the
purchaser incurs any loss or damage on account of the breach of any of the clauses mentioned
above or any other amount arising out of the contract becomes payable by the successful
tenderer to the purchaser, then the purchaser will in addition to such other dues that he shall
have under the law, appropriate the whole or part of the Security Deposit cum Performance
Guarantee and such amount that is appropriated will not be refunded to the successful tenderer.

4) The Security deposit cum Performance Guarantee furnished in the form BG shall be returned
after the expiry of the guarantee period. If the SD cum PG is furnished in the form of Demand
Draft/ Banker's cheque or pay order the same shall be refunded after expiry of the guarantee
period.  If during the above period, any of the materials supplied are found to be defective in
material or in workmanship, the same shall be rectified or replaced at destination at free of
charges.
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23.0) BANK GUARANTEE EXTENSION:

In the event of furnishing Bank Guarantee towards security deposit, the validity of the bank
guarantee shall have to be kept live till completion of Guarantee period.

In case of the requirement arising for extension of the bank Guarantee, the extended bank
guarantee shall have to be submitted to TANGEDCO within the date of expiry of the existing bank
guarantee. In case of failure to submit such extended bank guarantee within the due date (expiry
date), TANGEDCO shall invoke the bank guarantee by addressing the bank directly.

23.1 BANK GUARANTEE:

All Bank Guarantee should be furnished in Non-judicial stamp paper value of Rs.80/- and obtained only from

a) Nationalized Bank.
b) Non Nationalized scheduled Bank
¢) Branches of Foreign Banks in India.

24.0 INSPECTION:

Material to be inspected by field at NCTPS-I stores, before acceptance of the materials.

25.0 JURISDICTION FOR LEGAL PROCEEDINGS:

No suits or any proceedings in regard to any matter arising in any respect under this contract
shall be instituted in any court save in the Civil court of Chennai or the court of small causes in Chennai.
It is agreed that no other court shall have jurisdiction to entertain any suit or proceedings even though
part of the cause of action might arise within their jurisdiction. In case, any part of the cause of action
arises within the jurisdiction of any of the courts in Tamil Nadu and not in the courts of Chennai City, then
it is agreed to between the parties that such suits or proceedings shall be instituted in a court within
Tamil Nadu and no other court outside Tamil Nadu shall have jurisdiction even though any part of cause
of action might arise within the jurisdiction of such courts.

The bidder shall furnish an undertaking for legal proceedings as per the format in
Annexure -II in a non judicial stamp paper of Rs.80/- agreeing to the above condition along
with their offer.

26.0 ARBITRATION:

TANGEDCO will not accept arbitration in case of disputes arising in any respect under this
contract. Any dispute arising out of this contract shall not be subject to arbitration under the provision
of Arbitration Act 1996 or any other enactment in replacement thereof in the event of any dispute between
the parties.

27.0 DESPATCH OF EQUIPMENTS:

It is the contractor's responsibility to deliver the materials / equipment to site. Materials can be
brought to site by road also. The dispatch intimation may however, be given to the Stores Officer/NCTPS-I/
Chennai-120 with intimation to the Superintending Engineer/P&A/NCTPS-I/Chennai-120.

28.0. LOSS OR DAMAGE:

1. External damages or shortages that are prima facie, the results of rough handling in transit or due to
defective packing will be intimated within fortnight from the date of receipt of the materials at site. Internal
defects, damages or shortages of integral parts which cannot ordinarily be detected on a superficial visual
examination by bad handling in transit or defective packing, would be intimated within 3 months from the
date of receipt of materials. In either case, the damages or defective materials should be replaced at free of
cost to the TANGEDCO as per clause (29)
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2. If during the period of supply, it is found that goods already supplied are defective in material or
workmanship or do not conform to specification or unsuitable for the purpose for which they are purchased,
then it will be open to the purchaser either to reject the goods or repudiate the entire contract and claim
such loss that the purchaser may suffer on that account require the supplier to replace the defective goods,
free of cost.

3. Similarly, if during the guarantee period any of the goods found to be defective in materials or
workmanship or do not conform to specification or are unsuitable for the purpose for which they are
purchased, it will be open to the purchaser either to repudiate the entire contract and claim damages or
accept such parts of the goods that are satisfactory and require the supplier to replace the balance or to
claim compensation for the entire loss sustained by the purchaser on that account.

4. In the event of supplies being received damaged or any shortages at the destination stations, the cost of
such materials, Excise duty and Sales Tax (if payable) and other charges payable thereof will be paid only
proportionate to the value of materials received in good condition, unless the damaged goods or short
supplies are made good free of cost by the suppliers.

5. For all legal purposes, the materials shall be deemed to pass into the TANGEDCO Ltd’s ownership at the
destination Stores, where they are delivered and accepted.

29.0. REPLACEMENT OF DEFECTIVE, DAMAGED MATERIALS:

1. Notwithstanding anything contained in the above liquidated damages clause when the whole or part of
the materials supplied by the supplier are found to be defective/damaged or are not in conformity with the
specification or sample, such defects or damages in the materials supplied shall be rectified within two
months from the date of intimation of defect/damage either at the point of destination or at the supplier’s
works, at the cost of supplier, against proper security and acknowledgment. In the alternative, the defective
or damaged materials shall be replaced free of cost within two months from the date of receipt of the
intimation from the purchaser of such defects or damages. If the defects or damages are not rectified or
replaced within this period, the supplier shall pay a sum towards liquidated damages at the rate of (0.5%)
half percent value (all inclusive price of such material for each completed week of delay subject to
maximum of (10%) Ten percent for the delay from the date of receipt of intimation of the defects or
damages.

2. In the event of supplies being received damaged or short at the destination stores, the cost of such
materials will be paid only proportionate, to the value of the materials received in good condition unless the
damaged goods or short supplies are made good free of cost to the TANGEDCO Ltd by the supplier.

3. If during the period of supply, it is found that goods already supplied are defective in materials or
workmanship or do not conform to the Specification or are unsuitable for the purpose for which they are
purchased then it will be open to the purchaser either to reject the goods or repudiate the entire contract
and claim such loss that the purchaser may suffer on the account or require the contractor to replace the
defective goods free of cost.

4. Similarly, if during the guarantee period stipulated under Guarantee clause subsequent to the date of
receipt of the goods, any of the goods be found defective in materials or workmanship, or do not conform
to the rate contract or are unsuitable will be open to the purchaser either to repudiate the entire contract
and claim damages or accept such part of the goods that are satisfactory and required the contractor to
replace the balance or pay compensation to the extent of the loss sustained by the purchase on that
account.

5. Notwithstanding any other remedies available, the purchaser shall be entertained to dispose off the
defective / damaged materials in “as is where is condition” without further notice, if the contractor /
supplier fails to rectify the defect and / or replace the damaged materials and / or fails to remove defective/
damaged materials within two months period as per PO terms, from the date of receipt of intimation from
the purchaser, TANGEDCO Ltd reserves right to dispose of such materials. This is without prejudice to the
imposition of Liquidated Damages, Ground rent, forfeiture of security deposit etc.
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30.0 DRAWING:

1) The tenderers should submit with his tender dimensioned General arrangements drawings for the
equipments offered. Illustrated and descriptive literature also should be enclosed, if necessary.

2) Any approval given to the detailed drawings by the purchaser shall not relieve the contractor of the
responsibility for correctness of the drawing and in the execution of the works in accordance with the terms
of the specification.

31.0 RECOVERIES OF DUES:-

The TANGEDCO is empowered

a) To recover any dues against this contract in any bills / Security Deposit / Earnest Money Deposit due to
the successful tenderer either in this contract or any other contracts with TANGEDCO/TNEB.

b) To recover any dues against any other contract of the successful tenderer with TANGEDCO/TNEB, with
the available amount due to the successful tenderers against this contract.

32.0 INSURANCE:

The successful tenderer should effect insurance of all materials, being supplied by them through
any of the nationalized insurance companies at their cost. The Bidder's acceptance or otherwise to this
clause should be specifically stated in the tender. The insurance should cover Transit Insurance. The
damages, if any, during transit to be reported within 30 days of receipt of materials.It will be the
responsibility of the supplier to replace the defective/damaged materials and make good the shortages and
other losses in transit, free of cost, lodge and recover claim from insurance under-writers/carriers.

33.0 .FAILURE TO EXECUTE THE CONTRACT:

1) Successful tenderer failing to execute the order placed on them to the satisfaction of the TANGEDCO
under the terms and conditions set forth therein, will be liable to make good the loss sustained by the
TANGEDCO, consequent to the placing of fresh orders elsewhere at higher rate, ie, the difference between
the price accepted in the contract already entered into and the price at which fresh orders have been
placed. This is without prejudice to the imposition of Liquidated Damages.

2) Further to imposing of LD, E.M.D. and S.D. paid by the firm will be forfeited as per terms of Purchase
order. Their poor performance will be recorded for future tenders/contracts in TANGEDCO. Their name will
be blacklisted after due notice.

3) In the event of the documents furnished with the offer being found to be bogus or the documents
containing false particulars, the EMD paid by the tenderer will be forfeited in addition to blacklisting
them for future tenders/contracts in TANGEDCO, TANTRANSCO & TNEB LIMITED.

34.0 POWERS TO TERMINATE THE CONTRACT:

In the event of Non-fulfillment and lack of diligence, the contract will be terminated and the Security
Deposit/SD cum PG and Earnest Money Deposit will be forfeited. In that circumstance, TANGEDCO reserves
the right, to arrange some other agency for the execution of this contract.

35.0 BAR OF JURISDICTION:

Save as otherwise provided in Tamil Nadu Transparency in Tender Act, no order be passed or proceedings
taken by any officer or authority under this act shall be called in question in any court, and no injunction
shall be granted by any court in respect of any action taken or to be taken by such officer or authority in
pursuance of any power conferred by or under this Act.
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36.0 LIMITS OF CONTRACT:

Equipment furnished shall be complete in every respect with all mounting, fittings, fixtures and standard
accessories normally provided with such equipment and / or needed for erection, completion and safe
operation of the equipment as required by applicable codes though they may not have been specifically
detailed in the respective specifications, unless included in the list of exclusions. All similar Standard
components / parts of similar standard equipment provided, shall be interchangeable with one another.

37.0 SAFETY CONDITIONS:-

1.

8.
9.
10

11

12
13

14.

All the relevant personal protective equipments like safety helmets, safety shoes, safety belts, goggles,
nose mask, face mask, dust respirator, asbestos suit, apron, leg guards, rubber gloves, face shield,
hand sleeves, ear plug, ear muff, fiber helmet, fall net etc., should be supplied by the contractors to
their workmen and to be ensured for proper usage by their workers without fail.

. Proper welding machines with accessories, good & sound construction of hand tools, power tools

such as grinding machines, cutting machines, chipping tools, scaffolding materials etc., should be
used. Proper earthing shall be provided wherever necessary.

. The contractor shall not allow his workmen to wear loose garments, like lungies, dhotis, watches,

loose jewels and bangles etc., while at work and smoke cigarette, beedies etc., inside the power
house premises.

. The contractor shall ensure that his workmen to wear tight full or half pant while at work inside the

power house premises.

. No workmen below the age of 18 year should be engaged by the contractor for any works and no

women workers shall be allowed to work in night hours except between 6AM and 5PM inside
NCTPS.

. The work should be done carefully by observing all safety precautions. The Contractor is advised to

take utmost care for the protection of their men and materials. No compensation will be paid by
TANGEDCO on account of any accident to men (or) loss of materials. Any accident occurred should
be reported to the officer in charge immediately in writing in the prescribed format in accordance
with the Factories act, 1948.

. The works have to be executed only in the presence of supervisors engaged by the contractor as

well as the department personnel.

More care has to be taken during the execution of works at higher elevations, and confined spaces.
The contract workmen should not open the fire hydrants for taking bath etc.

. comprehensive insurance policy or coverage should be taken for each & every contract worker,
while attending any work in the plant.

. 24 volt test lamp should be used while attending works in the confined spaces like inside the
boiler, trench, duct etc.

. Any job, carried out at higher elevation above 2 meter, workers should wear safety belts.

. The contractor shall indemnify TANGEDCO against all actions, suits, claims, compensation
towards accidents/death, cost of expenses arising in connection with injuries suffered by persons
employed by the contractor whether under the general law or under the workmen compensation
Act 1923, or any other statute in force during the period of contract/ and to undertake steps
properly to insure against any claims there under.

On the occurrence of accident which may result in the death of any workman employed by the
contractor or which is due to the contract work and so serious as to be likely to be result in the
death of any such workman, the contractor shall within 24 hours of happening of such accident
intimate in writing the fact of such accident to the Superintending Engineer/ Operation, NCTPS,
who is the Factory manager and such officers required by the provision of the workmen
compensation Act. The contractor shall indemnify resulting directly or indirectly from his failure to
give intimation in the manner aforesaid including the penalties or fines, if any payable by
TANGEDCO as a consequence of Tamil Nadu Generation and Distribution Corporation Limited’s
failure to give notice under the provision of the said act or other wise to confirm the provision of
such act in regard to such accident.
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15. In the event of accident of which compensation may become payable under workman
compensation act VII of 1923 and subsequent amendment thereof whether by the contractor or
by the Tamil Nadu Generation and Distribution Corporation Limited as principal employer, it shall
be lawful for the Superintending Engineer to retain out of the money due and payable to the
contractor such sum or sum of money as may be in his opinion be sufficient to meet such liability.

16. The contractor should furnish the copies of FIR, Post mortem report in case of fatal accidents
and Medical fitness certificates in case of other accidents immediately. The contractor should

proof of having paid the compensation as fixed by the Deputy Commissioner of Labour in
accordance with the provisions of the Workmen compensation act.

17. The contractor shall possess valid Labour License in accordance with the Contractor Labour act
1970 and the interstate migrant workmen act 1979. The contractor shall not engage workers
exceeding the maximum number of workmen specified in the License.

18. For any safety violation and non-compliance of the statutory acts and rules prescribed
respectively under Factories act 1948 and TNF rules 1950 made there under the contractor is
solely liable for the imposition of penalty. It is to be clearly understood by the contractor that as
per the section 101 of the Factories Act, where the occupier and or the manager of NCTPS is
charged by the officials of the factories inspectorate with offence punishable under the factories
act 1948 and TNF rules 1950 for any safety violation by the contractor and his workmen while
working, the concerned contractor shall be charged as the actual offender and brought before the
court at the time appointed for hearing the charge and shall be convicted of the offence and the
Occupier and the Manager of NCTPS will be discharged from liability under this Act, in respect of
such offence.

19. The Contractor may visit the site to understand the site condition & other details of working of

site before bid quotation.

20. Tentative schedule for activities under scope of work shall be submitted within 1 week from date
of handing of letter given by NCTPS-I. The successful bidder shall be required to start the work
immediately.

21. All the supply material shall be made through stores.Transportation of material to the work to site
is in the contractor scope. Material handling equipment crane, hydra and truck for material shifting
inside the plant premises shall be arranged by contractor during job execution to complete the
contract.

22.1n supply of material at stores , material inspection shall be done by NCTPS-I, however contractor
to co-ordinate the same. It will be the contractor’s responsibility to facilitate NCTPS-I for
inspection and checking material and all associated accessories supplied.

23.The storage of material shall be done by the contractor at site.

24.1If contractor is deploying any subcontractor for execution of job of the erection and testing of the
APHs, the subcontractor should have adequate experience and credential in same field i.e.
erection, testing, storage, shifting etc. of similar size of APHs.

25. All safety equipment for the working personnel has to be provided by the contractor. In case of
any accident/miss happening, contractor shall be only responsible to settle the case.

26. All special T&P required for erection i.e. lifting jacks, winch etc., shall be arranged by the
contractor.

27. During the course of execution of work, certain rework / modification / rectification / repairs /
fabrication etc will be necessary on account of completion of work, and also on account of design
discrepancies / alterations, manufacturing defects, site operations / maintenance requirements.
Contractor shall carry out such rework / modification / rectification / fabrication / repairs etc
promptly and expeditiously.

28. It shall be specially noted that, the contractor may have to work round the clock (24x7) to
achieve the completion schedules / plans / targets during the entire course of erection, testing and
commissioning works.

29. Contractor shall erect all the equipments as per the sequence . The sequence of erection and
methodology shall be given to the TANGEDCO Engineers for future maintenance.

30.Deploying all types of labour including Supervisors, Engineers, providing consumables as required
for completing the works, is included in this scope of work.

31. The contractor shall take adequate precautions to ensure complete safety and prevention of
accidents at site. The safety precautions shall conform to IS codes wherever applicable.
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32. The power supply will be provided at a single point for the work and the further distribution is to
be arranged by the contractor at his cost.

33. Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be arranged
by the contractor at the site.

34. All the required gases like Oxygen / Acetylene / argon / Nitrogen required for work shall be the
Contractor’s cost. It shall be the responsibility of the contractor to plan the activities and store
sufficient quantity of these gases.

35. The activities for erection, testing etc. shall be started as per directions of TANGEDCO Engineer.

36. The work covered under this specification is of highly sophisticated nature, requiring the best
quality of workmanship for fabrication, engineering and erection management. The contractor
should ensure timely completion of work. The contractor must have adequate quantity of tools,
equipment etc, in his possession. He must also have on his rolls adequate, trained, qualified and
experienced supervisory staff and skilled personnel.

37. It is the responsibility of the contractor to arrange gate pass for all his employees, T&P etc.
Necessary coordination with TANGEDCO officials is the responsibility of the contractor. Contractor
to follow all the procedures laid down by the TANGEDCO for making gate passes. Where
permitted, by TANGEDCO, to work beyond normal working hours, the contractor shall arrange
necessary work permit for working beyond normal working hours.

38. The work shall conform to dimensions and tolerances given in various drawings provided by
them. If any portion of work is found to be defective in workmanship not conforming to drawings
or other stipulations, the contractor shall dismantle and redo the work duly replacing the defective
materials at his cost, failing which the job will be carried out by TANGEDCO by engaging other
agencies and recoveries will be effected from contractor’s bill towards expenditure incurred
including TANGEDCOs overhead charges.

39. It is not the intent to specify herein all details of material. Any item related this work not covered
by this but necessary to complete the system will be deemed to have been included in the scope
of the work.

40. The contractor shall do satisfactory testing, precommissioning, commissioning and trial run of the
equipment.

41. Contractor shall remove all scrap materials periodically generated from his working area and
collect the same at one place and devoluted to the stores.

42. Progress review meetings will be held every day , scheduled program shall be discussed for
actions to be taken for achieving targets. Contractor shall also present the program for next day.
The contractor shall constantly update / revise his work program to meet the overall requirement.
All quality problems shall also be discussed during above review meetings. Necessary preventive
and corrective action shall be discussed and decided upon in such review meetings and shall be
implemented by the contractor in time so as to eliminate the cause of nonconformities.

38.0. NON-ASSIGNMENT:

The supplier shall not assign or transfer the contract or any part thereof without the prior approval of the
Purchaser.

39.0. ELECTRICITY RULES:

All works shall be carried out in accordance with the latest provisions of the Indian Electricity Act/Electricity
Supply Act and the Indian Electricity Rules there-under unless modified by this specification.
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SECTION -VI
TECHNICAL TERMS AND CONDITIONS

1.0 SCOPE: 1.0 This specification covers Renovation of existing single sealing APHs Model: 27
VIM 2000 into Double Sealing APHs Model :27 VIMT 2000 by Design, Engineering,
Manufacture, Supply, Erection & Commissioning dismantling the existing APHs in Unit-II of
NCTPS-1I packing and delivery to site, unloading at site and transit insurance of materials required for
North Chennai Thermal Power Station-I.

2.0 It is not the intention of this specification to specify completely herein all details and design
and fabrication of materials. However, the materials offered shall conform in all respects to high
standards of Engineering and workmanship and be capable of performing in continuous commercial
operation up to vendor's guarantee in a manner acceptable to the purchaser who will interpret the
meaning of specification and shall have the power to reject any materials, which in his judgment are
not in full accordance therewith.

3.0 MATERIAL TECHNICAL SPECIFICATION- Refer Schedule — A

4.0 DRAWING :-
4.01) The tenderers should submit with his tender dimensioned General arrangements drawings for the
equipments offered. Illustrated and descriptive literature also should be enclosed.

4.02) Any approval given to the detailed drawings by the purchaser shall not relieve the contractor of the
responsibility for correctness of the drawing and in the execution of the works in accordance with the terms
of the specification.

5.0 CODES& STANDARDS

5.01) The design, manufacture and performance of subject material shall comply with the requirements of
the latest edition of codes and standards.

5.02) In the event of conflict between the codes and standards referred to on the specification and
requirement of this specification, the requirement of specification will govern.

6.0 DESIGN AND PERFORMANCE REQUIREMENT:

6.01) The bidder shall submit the design and performance data of the materials offered in relation to
Schedule - A along with the bid for evaluation.

6.02) The material shall be designed and manufactured in accordance with the best Engineering practice
and shall be sent as, has been proved to be suitable for the intended purpose.

7.0 INSPECTION, EXPEDITING AND TESTING:

The PURCHASER/OWNER will carry out inspection, expediting and testing during and after its
manufacturer through the agency of the ENGINEER/CONSULTANT to ensure quality control and
prompt deliveries and the MANUFACTURER, will provide the necessary access and facilities. Expediting will
cover vendor data submissioning, ordering of raw materials, production, planning, manufacture,
testing and shipment. Inspection will be carried out as per a schedule agreed with the MANUFACTURER,
at several stages commencing from inspection of raw materials up to final testing before release of
shipment. The inspecting and testing will also cover equipment supplied by the SUB-VENDORS.
Inspection by the ENGINEER/CONSULTANT shall not relieve the VENDOR of the responsibilities for
furnishing equipment conforming to the specification.
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8.0 PACKING AND FOWARDING:

8.01) The responsibility for properly packing the equipment shall be that of the manufacturer. The
requirement for packing and marking of equipment have been generally specified in standard
specification entitled "Marking and Transport Instructions" and specifically given in the purchase
order.

8.02) All test/Inspection certificates must be endorsed with sufficient information to identify the
material or equipment to which the certificates refer, and must carry in the top right hand corner
the identification of OWNER/PURCHASER and the CONTRACT.

9.0 MARKING AND TRANSPORT INSTRUCTIONS:

All packages shall be clearly, legibly and durably marked with uniform block letters (preferably with
water proof paint) ON

AT LEAST THREE SIDES WITH:

a. Destination address as communicated

. PO/Contract No.

(o

c. Dimensions

d. Net and Gross Weights

e. Sign showing slinging and sling position

f. Any handling and unpacking instructions, if considered necessary

g. Sign showing 'side up'

h. Sign showing 'fragile' marks in case of delicate equipment.

i. Identification mark relating them to the appropriate shipping documents considered necessary

j. In case of spare parts, each spare part shall be clearly marked and labeled on the outside of its packing

with its description and catalogue/part number.

10.0 TRANSPORT:

10.01) No material shall be despatched without prior consent of the OWNER/PURCHASER or his
representative.

10.02) The SUPPLIER/CONTRACTOR shall intimate the ENGINEER/ CONSULTANT in writing the
probable date when the materials shall be ready for dispatch, at least 3 weeks in advance. Copies of
the packing list shall also be sent along with the advance intimation.

10.03) In the event of the SUPPLIER/CONTRACTOR proposing to deliver the materials in component or
sub-assembly form, he shall furnish full particulars of the quantity and approximate size of each
items. All sub-assemblies shall be match-marked to facilitate assembly at site. The equipment/ Materials
shall be unloaded at Destination Stores/Sites by the supplier at free of cost.

3k 3k 3k 3k %k %k Xk Xk Xk k kK
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SECTION VII

GENERAL CONDITIONS

1.0.COMPLETION OF WORKS:

The time of completion shall be as per the clause 13.0 under Section V of this Specification
provided always that if in the opinion of the Engineer, the completion of work shall be delayed by
the order of the Engineer or any altered, modified, substituted or additional works or materials or by
the order of the works or materials to be omitted by any strike or lockout of any workmen employed
by the Contractor or by causes directly due to him or by the Contractor not being given the
possession of the site or any part thereof, whether under the power herein contained or otherwise or
by any non-performance or work or non-supply of materials to be performed or supplied by the
TANGEDCO or by the Contractor not receiving any orders, instructions or directions in time or by the
suspension of the works, or by fire, flood, exceptionally bad weather, tempest, storm or by or from
unforeseen circumstances (and whether the same shall be due to any act or omission of the
TANGEDCO or his agents or those in their respective service or not), the Engineer shall, if in his
uncontrolled discretion shall think whether forthwith or at any later time and from time to time not
withstanding that the prescribed or extended time for completion has expired or that the works have
been completed, by writing under his hand extend the time for the completion of works to such date
as he shall appoint. Provided always, that unless the Contractor makes a written application to the
Engineer on or before the time when the cause of delay is occurring or about to occur and unless
the time is extended by the Engineer, the prescribed time shall not be extended notwithstanding
delays from the forgoing or any other causes of whatsoever kind.

The Contractor should see that one of their sales and service technologist would be periodically
supervising and extending technical support during the course of execution of the contract.
2.0. SUB-LETTING:

No part of the contract shall be sublet without prior written permission of the TANGEDCO nor
shall transfer to be made by Power of attorney authorizing others, to receive payment on
Contractor’s behalf.

In case of the Contractor engaging contract labourers with the prior approval mentioned
above in writing, the following should be strictly adhered to.
a) The Contractor should fulfill strictly all the conditions as stipulated in the contract labour
(Regulation and abolition) Act, 1970 and the rules made there under.
b) The Contractor should take out a license at his cost, under section 12 of the above said act
within the specified period as mentioned by the Management/ Principal employer at the time of
awarding the contract.

3.0. SUPPLY OF COMPRESSED AIR:

The contractor has to make his own arrangement for the compressed air required for the work at his
cost.
4.0. POWER SUPPLY :

Power supply will be provided to the contractor from the nearest available TANGEDCO's power
supply point, for the contractor’s offices & stores on chargeable basis as per the prevailing rate. Free
power supply for the works will be provided to the nearest point available. The contractor should
make his own arrangement to extend the power to the area of work and also maintain such
extension lines at his cost.
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5.0. LIABILITY FOR ACCIDENTS TO PERSONS:

The Contractor shall indemnify and save harm to the TANGEDCO against all sections, suits, claims,
demands, cost of expenses arising in connection with injuries suffered, prior to the date when the
works or plant shall have been taken over, by person employed by the Contractor or his sub-
contractor on the works whether under the general law or under the workmen’s compensation Act
1923, or any other statute in force on the date of the contract, dealing with question of liability of
employer for injuries suffered by employees and to have taken steps properly to insure against any
claims there under.

On the occurrence of an accident which results & in the death of the workmen employed by the
Contractor or which is due to the contract work and of so serious as to be likely to result in the
death of any such workmen, the Contractor within 24 hours of happening of such accident intimate
in writing to the concerned Engineer and such officers required by the provision of the Workmen's
Compensation Act the fact of such accident. The Contractor shall indemnify TANGEDCO against all
loss or damage sustained by TANGEDCO resulting directly or indirectly from his failure to give
intimation the manner aforesaid including the penalties or fines, if any payable by TANGEDCO as a
consequence, of the TANGEDCO's failure to give notice under the Workmen's Compensation Act or
otherwise to conform to the provisions of the said Act in regard to such accident.

In the event of any claim being made, or action brought against the TANGEDCO involving
the Contractor and arising out of the matters referred to and in respect of which the Contractor is
liable under clause, the Contractor shall be immediately notified thereof, and he shall with the
assistance, if he so require, of the TANGEDCO but at the sole expense of the Contractor, conduct all
negotiations for the settlement of the same or any litigation that may arise there from. In such
cases, the TANGEDCO shall, at the expense of the Contractor, afford all available assistance for any
such purpose.

In the event of an accident in respect of which compensation may become payable under
Workmen's Compensation Act VII of 1923 and any subsequent amendment thereof whether by the
Contractor, or by TANGEDCO, as principal it shall be lawful for the Engineer to retain out of money
due and payable to the Contractor such sum or sums of money as may be in the opinion of the said
Engineer be sufficient to meet such liability. The opinion of the Engineer shall be final in regard to all
matters arising under this clause and will not be subject to any arbitration.

Liability for damage or loss to third party including inspection officers due to act of the
Contractor or his sub-contractor connected with the execution of the contract shall be fully borne by
the Contractor. The Contractor shall maintain such detailed records to furnish information regarding
entertainment and discharge of all workmen employed under this contract as to be adequate for the
timely and full settlement of claims under the Workmen's Compensation Act. All cases of accidents or
injuries shall be reported to the Engineer with all the full details required for the settlement under
the Workman's Compensation Act.

The Contractor should report about all accidents within 24 hours to the Assistant Engineer of
TANGEDCO in the preliminary accident form. He should furnish other particulars such medical
certificates, wage particulars, fitness, etc., in due course without delay.

6.0. LIABILITY FOR DAMAGE TO WORKS OR PLANTS:

The Contractor shall during the progress of the work properly cover up and protect the work
and plant from injury by exposure to the weather and shall take every reasonable proper, timely and
useful precaution against accident or injury to the same from any cause and shall be and remain
answerable and liable for all accidents or injuries there to which until the same, be or be occasioned
by the acts or omissions of the Contractor or his workmen or his sub-contractors and all losses and
damages to the works or plant arising from such accidents or injuries as aforesaid shall be made
good in the most complete and substantial manner by and at the sole cost of the Contractor and to
the reasonable satisfaction of the Engineer. Such loss or damage happen to units of works or plant
or materials failing outside the scope of this contract and due to the contract, those shall be replaced
or compensated for by the Contractor to the satisfaction of Engineer.
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In the case of loss or damage to any portion of the work occasioned by other causes, the
same shall, if required by the TANGEDCO be made good by the Contractor in like manner but at the
cost of the TANGEDCO at a price to be agreed between the contractor and the TANGEDCO and the
TANGEDCO shall pay to the Contractor the contract value of the portion of the work so lost or
damaged or any balance of such contract value remaining unpaid as the case may be.

Until the work shall be deemed to be taken over as aforesaid, the Contractor shall also be
liable for and shall indemnify the TANGEDCO in respect of all damage or injury to any person or to
any property of the TANGEDCO or of others occasioned by Act of the Contractor or his work men or
his sub-contractors or by defective design, work or material but not due to cause beyond his
reasonable control. Provided that the Contractor shall not be eligible under the contract for any loss
of profit or loss of contracts or any claims made against the TANGEDCO not already provided for in
the contract, nor for any damage or injury caused by or arising from acts of the TANGEDCO or of
others (save as to damage by fire, as hereinafter provided) due to the circumstances over which the
Contractor has not control nor shall his total liability for loss, damage or injury exceed the total value
of the contract.

7.0.CONTRACTOR TO INFORM ENGINEER FOR ARRANGEMENTS FOR EXECUTION OF
WORK:

The Contractor shall from time to time, as and when required by the Engineer, furnish the
Engineer with a statement in writing of the arrangements he proposes to adopt for the execution of
this contract, and in case the Engineer shall at any time or times consider any alteration in the same
desirable, the Contractor shall on notice thereof adopt such alteration. A detailed program on the
project for execution of the different items or work shall be prepared by the Contractor immediately
after commencing the work. Those when accepted by the TANGEDCO, shall be kept up till the
completion.

8.0. SUNDAY WORK:
No work of any description shall be carried out on Sundays and other important National
Holidays without the knowledge and formal sanction in writing of the Engineer.

9.0. SUSPENSION OF WORK:

The Engineer may from time to time by direction in writing for any valid reasons, without in
any way vitiating this contract, direct the Contractor to suspend the work or any part thereof at such
time or times and for so long as the Engineer may deem desirable, and the Contractor shall not,
after receiving such written notice proceed with the works therein ordered to be suspended until he
shall have received written notice or authority to the effect from the Engineer. The Contractor shall
not be entitled to claim from the TANGEDCO compensation for any loss or damage sustained by him
by reason of the suspension of works as aforesaid.

No compensation shall be payable for idle labour, staff and machinery (hired or otherwise)
due to occasional power failure or any causes beyond the control of TANGEDCO and for prearranged
shutdowns in electricity supply for which prior notice may be given.

10.0. INSPECTION OF WORKS:

All requisite scaffolding, shoring, timbering and pathways shall have perfect supports. Care
must be taken to ensure the safety of work, people and the Contractor shall comply with such
instructions as the Engineer may issue to ensure such safety. The Contractor will be responsible for
any damage or injuries to persons and properties resulting from ill erected scaffolding defective
pathways and ladders or during under water exploration and erection or otherwise arising out of his
default in this respect.

11.0.REDOING OF IMPERFECT WORK:

If, it shall appear that work has been executed with unsound, imperfect or unskilled
workmanship or with materials of any imperfect or any inferior quality or otherwise not in
accordance with the contract documents, the Contractor shall at his own cost rectify the same,
either in the whole or in part, as may be directed by the Engineer, whether or not the value of any
such work or materials shall have been included in any payment made to the Contractor.
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12.0.MATERIALS BROUGHT TO THE SITE WORKS:

13.1. All materials, tools and tackles brought to and delivered upon the site for the purpose of the
work shall from the time of their being so brought vest in and be the property of TANGEDCO but
may be used for the purpose of the work but for the purpose only and shall not any account be
removed or taken away by the Contractor or any other person without the express permission in
writing of the Engineer but the Contractor shall nevertheless be solely liable and responsible for any
loss or destruction thereof or damage thereto unless resulting from causes beyond the
Contractor’s control.

13.2. The TANGEDCO shall have a lien on such materials tools and tackles for any sum or/ sums
which may at any time prior to the completion of the works be due or owing to him by the
Contractor under in respect of or by reason of the contract and TANGEDCO shall be at liberty to sell
and dispose of any such materials, tools and tackles and in such manner as he so thinks fit and to
apply the proceeds in or towards the satisfaction of such sum or sums so due or owing as aforesaid.

13.0. CONTRACTOR TO KEEP INVENTORY OF PLANT ETC:

The Contractor shall prepare and maintain an inventory of all materials, temporary rolling
stock, plant purchased or hired for employment or for any of the purposes of this Contract and such
inventory or a copy there of shall at all times be available for inspection by the Engineer, on the
completion of the contract, all such materials, rolling stock and plant as shall have been hired shall
be removed forthwith by the Contractor returned to the parties from whom the same have been
hired.

14.0. TOOLS AND PLANTS FOR THE EXECUTION OF THE CONTRACT:

All tools and plants, equipment and tackle required for the complete execution of the contract
shall be arranged for by the Contractor only at his own cost. The Contractor, may however, specify
in his tender the terms under which or concessions, if any, that would require for procuring and
using the tools and plant and equipment on the work except those that are to be supplied on hire or
free of charge.

15.0. COMPLETION CERTIFICATE:

As and when the whole of the work shall have been completed to the satisfaction of the Engineer
and in accordance with this contract, he shall give to the Contractor the *Completion Certificate' and
thereupon the TANGEDCO shall take over the work. Provided always that the Engineers shall in his
discretion be at liberty from time to time certify, that a part of the work has been completed to his
satisfaction and in accordance with this contract and there upon the TANGEDCO shall take over that
part of the works included in such certificates.

16.0. NEGLIGENCE:

If the Contractor shall neglect to execute the work with due diligence and expedition, or shall refuse
or neglect to comply with any reasonable orders given to him in writing by the Engineer in
connection with the work or shall contravene the provision of this contract, the TANGEDCO may give
seven days’ notice in writing, to the Contractor to make good the failure, neglect or contravention
complained of any should the Contractor fail to comply with the notice within the reasonable time
from date of service thereof in the case of failure, neglect or contravention capable of being made
good within that time or otherwise within such time as may be reasonably necessary for making it
good, then and in such case, the TANGEDCO shall be at liberty to employ other workmen and
forthwith perform such work as the Contractor may have neglected to do, or if the TANGEDCO shall
think fit, it shall be lawful for him to take the work, wholly or in part off the Contractor’s hands and
re-contract at a reasonable price with any other person or persons or provide any other materials,
tools and tackles or labor for the purpose of completing the work or any part thereof and in that
event the TANGEDCO shall, without being responsible to the Contractor for the fair wear and tear of
the same, have the free use of all the materials, tools, tackles, or other things which may be on the
site for use at any time in connection with the work to the exclusion of any right of the Contractor
over the same and the TANGEDCO shall be entitled to retain and apply and balance which may be
otherwise use to the contract by him to the Contractor or such part thereof as may be necessary to
the payment of the cost of executing such work as aforesaid.
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If the cost of executing the work as aforesaid shall exceed the balance due to the
Contractor and the Contractor fails to make good the deficit, the said materials, tools, tackles,
construction plant, or other things which are the property of the Contractor may be seized and sold
by the TANGEDCO and the proceeds applied towards the payment of such differences and the cost
of and incidental to such sale. Any outstanding balance existing after crediting the proceeds of such
sale, shall be paid by the Contractor on the certificate of the Engineer, but when all expenses, costs,
and charges incurred in the completion of the work are paid by the Contractor, all such materials,
tools tackle, or other things remaining unused to be removed by the Contractor. The actual
difference in price where ever the TANGEDCO gets executed through other agencies at a higher rate
is payable by the contractor to TANGEDCO.

17.0. DEATH, BANKRUPTCY ETC:

If the Contractor, shall die or commit any act of bankruptcy or being a Corporation commence to
be wound for reconstruction purposes or carry on its business under a receiver, the executors,
successors or other representatives in law of the Estate of the Contractor or any such receiver,
liquidator or any person in whom the contract may become vested, shall forthwith give notice
thereof in writing to the TANGEDCO and shall for one month, during which he shall take all
reasonable steps to prevent a stoppage of the works, have the option of carrying out this contract
subject to his or their providing such guarantee as may be required by the TANGEDCO but not
exceeding the value of the work for the time being remaining un-executed. In the event of
stoppage of the works, the period of the option under this clause shall be fourteen days only.
Provided that, should the above option be not exercised, the contract may be terminated by the
TANGEDCO by notice in writing to the Contractor, and the same power and provisions reserved to
the TANGEDCO in the proceeding clause on the taking of the work out of the Contractor’s hands
shall immediately become operative.

18.0 MEASURING, VALUING AND VERIFYING BY ENGINEER:

In measuring, valuing, deciding or certifying TANGEDCO'’s Engineer is intended to act by his skill and
from his knowledge of the facts and incidents connected with the works and in so far as any facts
are not within his own knowledge the Engineer shall be at liberty to inform himself by enquiry of
such person or persons as he may consider necessary. The Engineer shall at all times be considered
seized of all the facts necessary for him to form his own opinion, make his measurements or
valuations give his decision and order, make his requisition, or give or refuse his certificate and he
shall be at the liberty to certify at such time and in such manner as in his discretion he may think
proper and he shall not be bound to give any reason for or any particulars of his certificate or any
reasons for his not certifying.

19.0. CLEANING UP:

Upon completion of the work, the Contractor shall remove from the vicinity of the work all, rubbish,
unused materials, and other materials, belonging to him or used under his discretion, during painting
and in the event of his failure to do so, the same will be removed by the TANGEDCO, and the
relevant expenditure recovered from the Contractor.

20.0. WASTE MATERIALS:
All waste materials as decided by the site Engineer should be lift out of the compound at
Contractor’s cost and the Contractor should keep the site always clean during progress of work.

21.0. NOTICES: HOW TO BE GIVEN:

Whereas legal or other notice or any other documents is to be given to or served up to the
Contractor it shall be deemed to be duly given or served, if it shall have been either delivered to him
personally or to his recognized agent (including in the case of the company the Secretary of such
company) or delivered at or sent through the post addressed to the contractor at the contractor's
office in the site or sent through the post addressed to the last known place of business or abode of
the Contractor or in the case of a Company to its Registered Office and in the case of a firm of
Contractor notice or other documents, which shall be so given to or so served on any one of the
partners in such firm, shall be deemed to have been given to or served on all of them.
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22.0. SAFETY, SECURITY AND LIGHTING:

Except as hereinafter provided, the Contractor shall unless otherwise specified be responsible for the
proper fencing, guarding, lighting around the works area to avoid accidents. Similarly proper security
arrangement shall be made by the contractor during stormy weather and high tide conditions of the
sea to avoid any loss of property and life. Necessary temporary road ways, foot ways and guards for
the above shall be provided by the contractor.

23.0. HEALTH AND SANITARY RULES FOR WORKERS:

The Contractor’s special attention is invited that he is required to provide at his own expenses
the following amenities to the satisfaction of the Engineer at site.
24.0. FIRST AID:

At the work site there shall be maintained in a readily accessible place, First Aid appliances
and medicines including adequate supply of sterilized dressing and sterilized cotton wool. The
appliance should be kept in good order. They shall be placed under the charge of a responsible
person who shall be readily available during working hours.

25.0. DRINKING WATER:
Water of good quality fit for drinking purposes shall have to be provided for the workers.

26.0. CANTEEN:
The canteen facility already available in NCTPS I on chargeable basis may be utilized.

27.0. PRECAUTION DURING WORKING:

The contractor should take all precautions necessary and as specified by the Engineer for works. He
should at his expenses provide helmets for all the workmen working. Any special precautions that
may be required by the Acts of Rules of the Tamil Nadu Government from time to time shall also be
taken by the contractor at his own cost. During inclement weather, the contractor shall protect from
injury all works already in progress, just then completed. Should the work be suspended by reason
of rain, strikes lockouts or any other cause, the contractor shall take all precautions necessary for
protection of works and make good, at his own expense, any damage arising from any of these
causes.

28.0. EMPLOYMENT OF CONTRACT LABOUR:

The contractor should fulfil strictly all the conditions as stipulated in the contract labour
(Regulation and Abolition) Act 1970 and the rules made there under. The Contractor should take out
license under Section 12 of the above said Act, within the specified period as mentioned by the
Management/ Principal Employer at the time of awarding the contract.

The contract shall be terminated if the Contractor fails to obtain a license under Section 12 of
the contract labour (Regulation and Abolition) Act 1970 within 30 days of award of contract.

As per the Contract Labour Rules 1975, the Contractor should disburse the wages of the
contract labours in the presence of authorized representative of the Principal Employer and it should
be certified that the amount so paid as wages by such representatives as furnished below:

“Certified that the amount shown in Column No. has been paid to workmen concerned in my
presence.” The wages of contract labour should not be less than that of minimum wages prescribed

by the Minimum Wages Act for Contract labour.

29.0. ILLUMINATION:

Adequate illumination is to be provided by the Contractor at his cost. Wherever any works are
carried out at night, the area of works to be illuminated adequately by flood lights. The voltage of
hand lamps is to be reduced to 24 V AC and suitable transformers & Switch boards have to be
installed at the Contractor’s expenses.
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For power supply to worksites, Contractor’s offices and stores, the Contractor has to provide
his own distribution system at his own cost from the points of take-off from the nearest mains
provided by the TANGEDCO. The Contractor shall construct and maintain at his own expenses the
necessary circuit for distributing the power in order to provide voltages regulations.

30.0. COMMUNICATION FACILITIES:

The Contractor shall install, maintain and operate such other communication and signal facilities as
are necessary for the safe and efficient execution of the work. All such communication and signal
facilities shall be subject to the approval of the Engineer. Authorized employees of the TANGEDCO
shall have free use of such facilities installed by the Contractor for the transmission of official
messages.

31.0. SPECIAL CONDITIONS TO BE FOLLOWED REGARDING ENVIRONMENTAL ANGLE:

The labourers should be instructed to follow Thermal Station rules. Any failure to observe
and obey these rules will be a serious offence and the labour will be expelled from worksite.

kkokkkk
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SECTION-VIII
GENERAL CONDITIONS (STATUTORY COMPLIANCES)

The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and of
quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of the
Engineer-in-Charge. The Contractor shall not employ in connection with the Works any person who has
not completed his eighteen years of age.

2) The Contractor shall pay to labour employed by him either directly or through digital transfer. The
wages should not be less than fair wages as defined in the current PWD Schedule rates (or) Minimum
Wages Act (if applicable).

3) The Contractor shall in respect of labour employed by him comply with or cause to be complied with
the Contract Labour Regulations in regard to all matters provided therein.

4) The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages
Act, 1948, Employers' Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Disputes Act,
1947, Maternity Benefit Act, 1961, Employees Provident Fund & Miscellaneous Provisions Act, 1952,
Employees State Insurance Act, 1948, Payment of Bonus Act, 1965 and Mines Act, 1952, Contract
Labour Regulation & Abolition Act, 1970 or any modifications thereof or any other law relating thereto
and rules made there under from time to time.

5) The Engineer-in-Charge shall on a report having been made by an Inspecting Officer as defined in the
Contractors Labour Regulations have the power to deduct from the moneys due to the Contractor any
sum required or estimated to be required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the
Contract or non-observance of the said Contractors Labour Regulations.

6) The Contractor shall indemnify the Corporation against any payments to be made under and for
observance of the Regulations afore said without prejudice to his right to claim indemnity from his sub-
contractors. (if permitted)

7) In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractors Labour Regulations as amended from time to time or furnishing any information or
submitting or filling any Form/ Register/Slip under the provisions of these Regulations which is materially
incorrect then on the Report of the Inspecting Officers as defined in the Contractors Labour Regulations
the Contractor shall without prejudice to any other liability pay to the Corporation a sum not exceeding
Rs. 50.00 as liquidated damages for every default, breach or furnishing, making, submitting, filling
materially incorrect statement as may be fixed by the Engineer-in-Charge and in the event of the
Contractor's default continuing in this respect, the liquidated damages may be enhanced to Rs. 50.00
per day for each day of default subject to a maximum of ten percent of the estimated cost of the Works
put to tender. The Engineer-in-Charge shall deduct such amount from bills or security deposit of the
Contractor and credit the same to the Welfare Fund constituted under Regulations. The decision of the
Engineer-in-Charge in this respect shall be final and binding.

1.0 CONTRACT LABOUR REGULATIONS :

0)

(a)
(b)
(©)

Notice of commencement: The Contractor shall, within SEVEN days of commencement of the
work, furnish in writing to the Inspecting Officer of the area concerned the following information :

Name and situation of the work.
Contractor's name and address

Particulars of the Department for which the work is undertaken,
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(d)
(e)
()
(9)
(h)
0]

(if)

(a)

(b)
(0)

(iii)

(iv)

(v)

(vi)

@

Name and address of sub-contractors as and when they are appointed.
Commencement and probable duration of the work.

Number of workers employed and likely to be employed.

'fair wages' for different categories of workers.

Number of hours of work which shall constitute a normal working day:-

The number of hours which shall constitute a normal working day for an adult shall be NINE hours.
The working day of an adult worker shall be so arranged that inclusive of intervals, if any, for rest it
shall not spread over more than twelve hours on any day, when an adult worker is made to work for
more than NINE hours on any day or for more than FORTY EIGHT hours in any week he shall, in
respect of overtime work, be paid wages at double the ordinary rate of wages.

Weekly day of rest : Every worker shall be given a weekly day of rest which shall be fixed and notified
at least TEN days in advance. A worker shall not be required or allowed to work on the weekly rest
day unless he has or will have a substituted rest day, on one of the five days immediately before or
after the rest day. Provided that no substitution shall be made which will result in the worker working
for more than ten days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been
given a substituted rest day he shall be paid wages for the work done on the weekly rest day at the
overtime rate of wages.

Note: The expression 'ordinary rate of wages' means the fair wage the worker is entitled to.

Display of notice regarding Wages, Weekly Day of Rest etc. The Contractor shall before he
commences his work on contract, display and correctly maintain and continue to display and correctly
maintain in a clean and legible condition in conspicuous places on the works, notice in English and in
the local Indian Language, spoken by majority of workers, giving the rate of fair wages, the hours of
work for which such wages are payable, the weekly rest days workers are entitled to and name and
address of the Inspecting Officer. The Contractor shall send a copy each of such notices to the
Inspecting Officers.

Register of Workmen: A register of workmen shall be maintained in the Form appended to these
regulations and kept at the work site or as near to it as possible, and the relevant particulars of every
workman shall be entered therein within THREE days of his employment.

Employment Card : The contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If a worker already has
any such card with him issued by the previous employer, the contractor shall merely endorse that
Employment Card with relevant entries. On termination of employment the Employment Card shall
again be endorsed by the Contractor and returned to the worker.

Register of Wages etc. : A Register of Wages-Cum-Muster Roll in the Form appended to these
regulations shall be maintained and kept at the work site or as near to it as possible.

Fines and deductions : Wages of a worker shall be paid to him without any deductions of any kind
except the deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money which he is required to account for, where such damage or loss is
directly attributable to his neglect or default;

No fine shall be imposed on a worker and no deductions for damage or loss shall be made from his
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.
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(b) The Contractor shall maintain a register of fines and the register of deductions for damage or loss in
the Forms appended to these regulations which should be kept at the place of work.

(vii) Register of Accidents : The Contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:--

(a) Full particulars of the labourers who met with accident.

(b) Rate of Wages.

(©) Sex.

(d) Age.

(e) EPF UAN number

) ESI number

(9) Aadhaar number

(h) Nature of accident and cause of accident.

0] Time and date of accident.

3) Date and time when admitted in hospital.

(k) Date of discharge from the hospital.

0] Period of treatment and result of treatment.

(m) Percentage of loss of earning capacity and disability as assessed by Medical Officer.
(n) Claim required to be paid under Workmen's Compensation Act.

(0) Date of payment of compensation.

(»)] Amount paid with details of the person to whom the same was paid.
(@) Authority by whom the compensation was assessed.

(n Remarks.

[Note: k,I,m,n for the workmen not covered under the ESI provisions]

(viii) Preservation of Registers : The Register of workmen and the Register of Wages-cum-Muster Roll
required to be maintained under these Regulations shall be preserved for 3 years after the date on
which the last entry is made therein.

(ix) Enforcement: The Inspecting Officer shall either on his own motion or on a complaint received by him
carry out investigations, and send a report to the Engineer-in-Charge specifying the amounts
representing Workers' dues and amount of penalty to be imposed on the Contractor for breach of
these Regulations, that have to be recovered from the Contractor, indicating full details of the
recoveries proposed and the reasons there for. It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due to the Contractor.
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(x)

(i)

(xii)

(xiii)

(xiv)

(xv)

Disposal of amounts recovered from the Contractor : The Engineer-in-Charge shall arrange payment
to workers concerned within FORTY FIVE days from receipt of a report from the Inspecting Officer
except in cases where the Contractor had made an appeal under Regulation 16 of these Regulations.
In cases where there is an appeal, payment of workers dues would be arranged by the Engineer-in-
Charge, wherever such payments arise, within THIRTY days from the date of receipt of the decision of
the competent authority.

Welfare Fund : All moneys that are recovered by the Engineer-in-Charge by way of workers dues
which could not be disbursed to workers within the time limit prescribed above, due to reasons such
as whereabouts of workers not being known, death of a worker etc. and also amounts recovered as
penalty, shall be credited to a Fund to be kept under the custody of the Corporation for such benefit
and welfare of workmen employed by Contractors.

Appeal against decision of Inspecting Officer : Any person aggrieved by a decision of the Inspecting
Officer may appeal against such decision to the competent authority concerned within THIRTY days
time stipulated from the date of the decision, forwarding simultaneously a copy of his appeal to the
Engineer-in-Charge. The decision of the competent authority shall be final and binding upon the
Contractor and the workmen.

Inspection of Books and other Documents : The Contractor shall allow inspection of the Registers and
other documents prescribed under these Regulations by Inspecting Officers and the Engineer-in-
Charge or his authorized representative at any time and by the worker or his agent on receipt of due
notice at a convenient time.

Interpretation, etc.: On any question as to the application interpretation or effect of these
Regulations, the decision of the Commissioner of Labour (or) Director/ Industrial Safety and Health
shall be final and binding.

Amendments: Government may, from time to time, add to or amend these Regulation and issue such
directions as it may consider necessary for the proper implementation of these Regulations or for the
purpose of removing any difficulty which may arise in the administration thereof.

2.0 Compliance of EPF& MP Act, 1952:

(a)

(b)
(©)

(d)

(e)

Q)

(9)

The Contractor who take up works contract for TANGEDCO/TANTRANSCO is required to comply with
all the relevant provisions stipulated in the EPF & MP Act;

The Contractor should have a separate EPF main code number.

The Contractor should be responsible for the payment of necessary EPF contributions both Employer’s
and Employee’s contribution as per the provisions of the EPF Act in respect of the actual workers
engaged for the specified works.

The contractor should submit necessary returns to EPF Organisation within the stipulated time as
required under the said EPF & MP Act.

The Contractor should produce the proof of payment of contribution — both Employer's and
Employee’s contributions made to EPF Organisation in order to claim the Bills for the respective
works.

The contractor should be fully liable to meet and fulfill all the relevant provisions of the EPF act in the
respect of the execution of the Tendered work.

In case the Contractor fails to fulfill any of the statutory provisions of the EPF & MP Act and
consequently it happens that TANGEDCO/TANTRANSCO Ltd has to meet such requirements of the
said Act or Statutory provisions in the capacity of Principal Employer, TANGEDCO/TANTRANSCO shall
make good such requirements out of the money due and payable to the said Contractor and further
the performance of the said Contractor in this regard will be noted for all future Contracts of
TANGEDCO/TANTRANSCO.
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1.1 In respect of the category of employee for whom the wages are fixed at the rate of Rs.500/- and

above in the current PWD Schedule rates (or) say the monthly wages of Rs.15,000/- above. The
EPF employer contribution will be restricted upto Rs.15,000/- only.

3.0 Compliance of ESI Act 1948 :

(@)

(b)

©

(d)

(e)

Q)

(9)

(h)

The contractor who take up the works contract for TANGEDCO & TANTRANSCO is required to comply
with all the provisions stipulated to ESI Act 1948.

The contractor should have a separate ESI main code number.

The contractor should be responsible for the payment of necessary ESI contributions — both Employer’s
and Employee’s contributions as per the provisions of the ESI Act in respect of the actual workers
engaged for the specified works.

The contractor should submit necessary returns to the ESI Organization within the stipulated time as
required under the said ESI Act.

The contractor should produce the proof of payment of contributions - both Employer’s and Employee’s
contributions made to ESI Organization in order to claim the Bills for the respective work.

The contractor should be fully liable to meet and fulfill all the relevant provisions of the ESI Act in respect
of the execution of the Tendered work.

In case the Contractor fails to fulfill any of the statutory provisions of the ESI Act and consequently it
happens that TANGEDCO & TANTRANSCO has to meet such requirements of the said Act or Statutory
provisions in the capacity of Principal Employer, TANGEDCO & TANTRANSCO shall make good such
requirements out of money due and payable to the said Contractor and further the performance of the
said Contractor in this regard will be noted for all future Contracts of TANGEDCO & TANTRANSCO.

(i) The contractor who claims exemption under the ESI Act should produce the exemption order
obtained from the Government/ESI organization.

(i)  The contractor who claims exemption for those areas that are not covered under the purview of
the ESI Act, necessary evidences should be submitted by the contractor to ensure that the revenue
village where the work is being carried out has not been covered under the implemented area of
ESI.

(iii) The category of employees (Technical Assistant II Grade) and above for whom the wages are fixed
at the rate of Rs. 700/- and above in the PWD Schedule rates (or) the monthly wages of
Rs.21,000/- above. Such employees will not be covered under the ESI Act. In all such conditions,
the Contractor has “to ensure the medical benefits for the Workers engaged by the Contractors for
the works and has to take relevant group insurance policies with the applicability for giving
compensation to the workers” under the Employee’s Compensation Act.

4.0 Statutory Compliance Clearance Certificate:-

@)

(b)

The Contractor executing the works contract in TANGEDCO/TANTRANSCO should obtain the Statutory
Compliance Clearance Certification from the Online Compliance Service Providers engaged by TANGEDCO/
TANTRANSCO, the required documents should be submitted by the contractors to the respective Online
Compliance Service Providers.

The charges for Statutory Compliance Clearance Certification will be at the rate of Rs.2.00/- per man day
per month with minimum charges of Rs.400/- and maximum charges of Rs. 3200/- and Rs.300/- for re-
audit due to reasons attributable to the contractor. The charges should be paid by the respective
contractors to the service provider through online.
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5.0

(a)

(b)

The Building and Other construction Workers Act:- (other than the circle/station registered under
the Factories Act)

The contractor should obtain the Registration certificate under the Building and Other construction
Workers (Regulation of Employment and Condition of Service) Act, 1996 from the Competent Authority
(the Joint Director/Industrial Safety and Health (BOCW)).

The contractor should comply all the provisions of the Building and Other construction Workers
(Regulation of Employment and Condition of Service) Act, 1996.

6.0 The Contract Labour (Regulation & Abolition) Act 1970 & Rules 1975 and Inter-State Migrant
Workmen (Regulation of Employment and Conditions of Service) Act, 1979 & Rules 1983.

(a) The Contractor who take up works contract for TANGEDCO/TANTRANSCO should deploy sufficient number
of workmen for the work and the contractor should deploy 20 or more workmen on a day of emergency
(or) in necessity.

(b) The Contractors should comply with all the provisions of the Contract Labour (Regulation & Abolition) Act,
1970 and Tamilnadu Contract Labour (Regulation & Abolition) Rules 1975 as modified from time to time
and shall also indemnify TANGEDCO/TANTRANSCO from all and against any claims under the aforesaid
Act and the Rules. The contractors should also submit the copy of the labour licence before executing the
works.

(©) The Contractors who desires to engage the migrant workmen (workmen from other states) for the works
contracts of TANGEDCO/TANTRANSCO is required to comply with all the provisions of the Inter-State
Migrant Workmen (Regulation of Employment and Conditions of Service) Act, 1979 and Tamilnadu rules,
1983 as modified from time to time and shall also indemnify TANGEDCO/TANTRANSCO from all and
against any claims under the aforesaid Act and the Rules The contractors should also submit the copy of
the migrant labour licence before executing the works.

(d) The contractors should maintain the following records as per section 78 of Contract Labour (Regulation &
Abolition) central rules 1971.

(i) Muster Roll in Form — XVL.

(i) Register of Wages in Form — XVII.

(iii) Register of overtime in Form — XVIII.

(iv) The contractor shall issue an photo identity card to his employees.

7.0 Wages:-

(a) The Wages prescribed for the contractor/ industry/ establishment as per rates of Minimum Wages
notified by the Government of Tamilnadu under the Minimum Wages Act, 1948 or the current PWD
rates of wages, whichever is higher is to be paid by the contractor to their employees.

(b) The contractor should pay the wages before the expiry of seventh day as per section 65 and shall issue
wage slip in Form — XXVIII to the workmen as per section 78(b) of The Tamil Nadu Contract Labour
Rules, 1973. The copies of the wage slip so issued to the workmen should be maintained by the
contractor and produced as when called for.

8.0 EPF Documents to be Produced for Claiming Bills:-

(a) The EPF contribution should be remitted separately (by separate Challan) for each and every work.
The acceptance order/ formal order reference number should be entered in the remarks column of the
ECR Challan (Electronic Challan Cum Return) and the same should be submitted.

(b) The payment confirmation receipt should be submitted (the payment confirmation date is mandatory)

(©) The combined Challan of Account No. 1,2,10,21& 22 should be submitted.

(d) All the documents should duly signed with seal by the contractor.
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9.0
(a)

(b)
©

ESI Documents for While Claiming Bills:-

The Monthly Contribution Challan Form should be submitted (Transaction status field — completed
successfully is mandatory).

The contribution history of the respective months should be submitted.

The month wise statement should be submitted showing the details of the employees utilized by the
contractors for the specific work and the contribution remitted as per the below format.

S.No IP.No IP.Name No. of days Wages IP Contributions

(d) All the documents should duly signed with seal by the contractor.

10.0 Tamil Nadu Rationlisation of Forms and Reports under Certain Labour Laws Rules, 2020.

The contractor should comply/ maintain the applicable new combined forms introduced vide the following Acts/
Rules.

(a) The Tamil Nadu Contract Labour (Regulation and Abolition) Rules, 1975.

(b) The Inter-State Migrant Workmen (Regulation of Employment and Conditions of Service) (Tamil
Nadu) Rules, 1983.

(©) The Tamil Nadu Building and Other Construction Workers (Regulation of Employment and Conditions

of Service) Rules, 2006.
New Forms:
FORM I Certificate of Registration of Principal Employer/Employer (under 3 Rules)
FORM II Application for Licence/ Renewal of Licence (under CLRA and ISMW Rules)
FORM II1 Form of Certificate by Principal Employer (under CLRA and ISMW Rules)
FORM 1V Certificate of Initial and Periodical Test and Examination of Various Appliances (under BOCW
Rules)
FORM V Application for Adjustment of Security Deposit (under CLRA and ISMW Rules)
FORM VI Licence and Renewal (under CLRA and ISMW Rules)
FORM VII Notice of commencement/ completion of work (under CLRA and BOCW Rules)

FORM VIII  Service Certificate (under 3 Rules)

FORM IX Certificate of Medical Examination (under BOCW Rules)
FORM X Report on recruitment and employment of migrant workmen and cessation of employment of
migrant workmen (under ISMW Rules)

FORM XI Report of Poisoning or Occupational Notifiable Diseases/ Accidents and Dangerous Occurrences
(under BOCW Rules)

FORM XII Application for Registration of Establishments Employing Contract Labour or Migrant Workmen or
Building Workers (under 3 Rules)
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11.0 Agreement and Undertaking to be furnished by the contractors in respect of the
Statutory Provisions:-

@)

(b)

An undertaking as specified in Annexure-A should also be obtained from the contractors to ensure
the remittance of EPF & ESI, Employee and Employer contribution for the respective works while
claiming the bills.

The TNEB (TANGEDCO/ TANTRANSCO) registered contractor, who wants to execute the works in
a circle shall be instructed to execute an agreement [Annexure-I] with respective Superintending
Engineer’s of the circle.

12.0 SAFETY CONDITION:-

0)

(ii)

(iii)

(iv)

v)

(vi)

(vii)

(a)

(b)

All the relevant personal protective equipments like safety helmets, safety shoes, safety bel,
goggles, nose mask, face mask, dust respirator, asbestos sult, apron, leg guards, rubber gloves, face
shield hand sleeves, ear plug, ear muff, fiber helmet, fall net etc., should be supplied by the
contractors to their workmen and ensure for proper usage by their workers without fail.

Proper welding machines with accessories, good and sound construction of hand tools, power tools
such as grinding machines, cutting machines, chipping tools, scaffolding materials, etc., should be
used. Proper earthing to be provided wherever necessary.

The contractor shall not allow his workmen to wear loose garments, like lingoes, dhotis, watches,
loose jewels and bangles, etc., while at work and smoke cigarettes, beedies etc., inside the power
house premises.

The contractor shall ensure that his workmen to wear tight full or half pant while at work inside the
powerhouse premises.

Technically skilled and also safety-oriented supervisor should supervise the work at all time.

If any accident occurs, it should be informed to the concerned officer of TANGEDCO in writing by the
concerned contractor immediately.

For any safety violation and non-compliance of the statutory provisions and rules the contractor is
sole responsible and the contractor is liable for any prosecution and imposition of penalty as per the
rules in force.

Every opening in floor of a building or in @ working platform shall be provided with suitable means to
prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of
1 meter.

All practical steps shall be taken to prevent danger to persons employed, from risk or fire or
explosion, or flooding. No floor, roof, or other part of a building shall be so overloaded with debris or
materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge shall be available
for use of persons employed on the Site and maintained in a condition suitable for immediate use; and the
Contractor shall take adequate steps to ensure proper use of equipment by those concerned.

(i)

@

(b)

(if)

When workers are employed in sewers and manholes, which are in use the Contractor shall ensure
that manhole covers are opened and manholes are ventilated at least for an hour before workers are
allowed to get into them. Manholes so opened shall be cordoned off with suitable railing and
provided with warning signals or boards to prevent accident to public.

No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray
or a surface having lead paint dry rubbed and scrapped.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following :—
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(a)

(b)

(iii)

(iv)

(a)

(b)

(©)

(d)

These shall be of good mechanical construction, sound material and adequate strength and free from
patent defects and shall be kept in good working order and properly maintained.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

The Contractor shall at his own expense arrange for the safety provisions as appended to these
conditions or as required by the Engineer-in-Charge, in respect of all labour directly employed for
performance of the works and shall provide all facilities in connection therewith. In case the
Contractor fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-in-
Charge shall be entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Safety Code shall make the Contractor liable to pay to the Corporation as
liquidated damages an amount not exceeding Rs. 50.00 for each default or materially incorrect
statement. The decision of the Engineer-in-Charge in such matters based on reports from the
Inspecting Officers as defined in the Contract Labour Regulation as appended to these conditions
shall be final and binding and deductions for recovery of such liquidated damages may be made from
any amount payable to the Contractor.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities shall be provided at or near places of work.

These safety provisions shall be brought to the notice of all concerned by display on a notice board
at a prominent place at the work spot. Persons responsible for ensuring compliance with the Safety
Code shall be named therein by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge or his
representatives and the Inspecting Officers as defined in the Acts/Rules applicable.

The Contractor is not exempted from the operation of any other Act or Rule in force.

%k %k %k Xk Xk Xk Xk k
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Schedule - A

SPECIFICATION.NO. CE-08/2022-23/NCTPS-1
TECHNICAL SPECIFICATION

1).NAME OF WORK:-

Renovation of existing single sealing type APHs Model: 27 VIM 2000 into Double
Sealing type APHs Model:27VIMT2000 by Design, Engineering , manufacture ,Supply,
Erection & Commissioning after dismantling the existing APHs in Unit-II of NCTPS-I during
forth coming overhaul 2022-23 (Scheduled during 17.08.2022-30.09.2022).

2). TECHNICAL DETAILS OF THE AIR PRE HEATER: -

Existing APHs Proposed APHs
Model 27VIM2000 Model 27VIMT2000
Sector Twelve (12) Sector Twenty Four (24)
Hot End Basket 0.63DU 850 Hot End Basket

i. Sacrificing 0.8 DU 200
Baskets
ii. H.E Basket 0.6 DU 750

Hot Intermediate End | 0.63 DU 850 Hot Intermediate End | 0.6 DU 750
Basket: Basket

Cold End Basket: 1.1214 NF 300 | Cold End Basket: 0.8 DU 300

3). EXISTING APHs PARAMETER FOR REFRENCE:

Sl. Descrintion Predicted
No P Performance
APH Inlet 333
1 | Gas side Temp °C
APH Outlet 132
APH Inlet 34
2 | Secondary Air Temp °C
APH Outlet 312
APH Inlet 34

3 | Primary Air Temp °C

APH Outlet 308
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4 Flue gas pressure in mmwc APH Inlet -76
APH Outlet -176 (Max)
5 | Secondary Air pressure in mmwc APH Inlet 235
APH Outlet 130
6 | Primary Air pressure in mmwc APH Inlet 744
APH Outlet 724
7 | 02in % in Gas side APH Inlet 3.47
APH Outlet 4.69
8 | Air leakage in % - Less than 10
9 | Operation of soot blowers -

4).SCOPE OF WORK:

i).SUPPLY:

SI.No

Description of internals

Qty/APH

1 Rotor Assembly

Modular Rotor Post

1No

2 Module Assembly with Rotor Angle-24 Sectors

12 Assy.

3 Baskets.

Sacrificing Baskets-08 Du 200

Hot End Baskets-06 Du 750

Hot intermediate Baskets-0.8 Du 300
Cold end Baskets-0.8 Du 300

1 Set

4 Seals Assembly

Improved Radial Seals with Holding strips and fasteners for
Hot and Cold End.

Improved Axial Seals with holding strips and fasteners for
hot and cold end.

Soft touch double bypass seals with holding strips and
fasteners for hot and cold end.

Rotor post seals for HE and CE

1 Set

5 Gwde Bearing Assembly

Guide Trunnion with trunnion sleeve.
Trunnion bolts.

Cap plate with bolts

Housing sleeve

Bearing Housing and housing cover.

1Set
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e Sealing Tube
e Guide bearing air seal assembly.

6 | Hot end connecting plate assembly 1 Assy
e Main center section
e Primary center section
e Corner ducts with bracing pipes for both air and gas side.

7 Cold end connecting plate assembly 1 Assy
e Corner ducts for gas side with bracing pipes

8 T-Bars with fasteners, by pass seal fixing angle 1 Set

9 Drive Assembly 1 Set
e Pink rack Assembly
e Pinion

10 | Rotor housing Assembly 1 Set
e Side Pedestal for gas side
e Housing panel for gas side

11 | Hot End Sector Plate Assembly 3 Nos.
e Sector plate with static seal on both sides
e Adjuster rod assembly
e Bypass seal bar

12 | Cold end sector plate assembly 3 Nos
e Sector plate with static seal on both sides
e Adjuster rod assembly
e By pass seal bar

13 Hot end spool assembly 1Set
e Tracking spool
e Spool seal retainer ring
e kawool retainer box
e tracing rod

14 | Cold end spool assembly 1 Set
e Cold end spool
e Air seal assy for support bearing.

15 | Axial seal plate 3 nos.
e Axial seal plate with static seals on both side
e Adjuster rod assembly
e ASP seals

16 | Cleaning Device 1 Set
e Twin nozzle with adopter
e Lance Tube
e Barco swivel joint

17 | Qil circulation unit 1 Set
e Pump-4 Nos
e Cooler-1 Nos

18 | Expansion Bellow 1 Set

e Expansion Bellows at hot end and cold end of PA,SA and
gas duct

e @Gas side inlet bellows style-4.
Air side bellows style-1
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19 | Insulation Material 1 Set
e LRB mattress 150mm
e Aluminum cladding sheet
e Fixing rod
e Retainer plate.
e Self tapping screw
20 Patch up Material 1 Set
LIST OF MATERIALS TO BE RETAINED AS AVAILABLE WITH
NCTPS-1
21 Guide Bearing 1 Nos.
22 Support Bearing and Housing assy. 1 Nos.
23 Drive Assembly 1Set
24 | Soot Blower Assembly 1 Set
25 Oil Circulation Unit 4 nos.
26 | Main center section-cold end 1Set
27 | Primary center section-Cold end 1 Set
28 | Main and primary pedestal. 1 Set
29 | Cold end connecting plate assy. in air side 1 set
30 | Rotor housing assy. in air side. 1 Set

ii). ERECTION, TESTING& COMMISSIONING:

seals and devolution of scrap at central store.

scope of supply shell be done by bidder.

bearing should be renewed by the contactor. However, the required bearing to be supplied

by NCTPS-1.

removed by the bidder for erection purpose.

1. Dismantling of the existing 12 sector rotor assembling along with rotor post & Its

2. Erection, Testing & commissioning of Item / Equipments/ system covered under

3. Inspection & overhauling of APH guide & support bearing and necessary the

4. Re-Laying of adequate layer of thermal insulation wherever required, the portion

5.The facilitates & Equipment such as structures, platform, ducts, soot blowing

system etc., Dismantling during erection work are to be Re- erected as original provided.
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6. Any other works which is not mentioned above ,But in the spirit of essentially for
successful completion of work to achieve targeted performance will be in scope of

bidder.(Except material and major labour involved).

7.For dismantling and erection of APH, GAS side outlet (Hopper) and ash conveying
system should be dismantled for material movement. Dismantling and erection in scope of
NCTPS-1.

8. Dismantling the existing APHs internals to erect the above new modified APHs

internals item SI.No.1 to 20.

9. Devolution the released baskets to the warehouse for reuse; Devolution the scrap
to the stores.

10. PG test of the Air pre heaters (before and after erection & Commissioning of
equipment) shall be done by the supplier at full load as per ASME PTC 4.3-2017 (latest

version) to ensure compliance to guaranteed improvement in process parameters as

below.
1. APH leakage % Less than7 £ 1
2. | APH FG outlet uncorrected Temperature at full °C 132+ 3
load condition
3. Pressure difference between inlet and outlet mmwc Less than 100

11) The double sealing APHs Drawings for basket, sector plates, diapharam plate

etc should be handed over Engineer In charge for future reference.

COMPANY SEAL SIGNATURE

DATE DESIGNATION:

COMPANY NAME:

Sd.xaxxx
CHIEF ENGINEER/NCTPS-I (FAC)
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SCHEDULE — B
PRICE SCHEDULE

DOWNLOAD THE BOQ(EXCEL SHEET), QUOTE THE PRICE & UPLOAD

SPECIFICATION NO. CE-08/2022-23/NCTPS-I

SUPPLY PORTION GSTin %
Ex- P&F F&I (Applicable f9r
works total Transaction
price | Charges |on Ex- (a+ I;’i'l::e_l_ d+
. I in Rs. on Ex- |works
Sl. No. Material Description Qty works price e)
price in % | in %
(a) (b) (c) (f)
Renovation of existing single sealing type APHs Model: 27 VIM 2000 into
Double Sealing type APHs Model: 27 VIMT 2000 by Design, Engineering,
manufacture, Supply, Erection & Commissioning after dismantling the
existing APHs in Unit-II of NCTPS-I
1 Supply Portion
NCTPS I — Unit II - Double
Sealing type APHs
Model:27VIMT 2000 to
replace the existing single To be quoted online in To be quoted
sealing type APHs 1 Set BOQ online in BOQ
Model: 27 VIM 2000
(As per Annexure -I
(Technical Specification)
Erection Portion
2 Dismantling of the existing
single sealing type APHs
Model: 27 VIM 2000
and erection, testing,
CDoolegllzsgg;?ng t)c/);e AP’EV; To be quoted online in To be quoted
BO line in BO
Model:27  VIMT 2000 Q online in BOQ
Unit-II (as per Scope of 1 Set
Work, Special & Safety
conditions and ESI & EPF
conditions. (As per Annexure
— 1 Technical Specification)
Note:- 1. In the above Basic price column, only the Unit Price (per set) for each item /portion shall
be indicated.

items as per GST Act.

2. While quoting the rates the bidder shall indicate the Account Code for all the tendered

3. L1 bidder shall be determined by comparing the combined value of all inclusive rate for

Renovation of existing single sealing APHs Model: 27 VIM 2000 into Double Sealing APHs Model: 27
VIMT 2000 by Design, Engineering, Manufacture, Supply, Erection & Commissioning dismantling the
existing APHs in Unit-II of NCTPS-I quoted by each bidder, subject to provision under clause 7.0 of
section IV of Tender Specification. (As a whole).

COMPANY SEAL

DATE
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COMPANY NAME:

Sd.axxx

CHIEF ENGINEER/NCTPS-I (FAC)




SCHEDULE - 'C’
DEVIATION FROM TECHNICAL SPECIFICATION

All Technical Deviation from the Specification shall be filled in by the Tenderer, Clause by Clause, in
the Schedule.

SECTION NO. CLAUSE NO. DEVIATION

The tenderer hereby certify that the above mentioned are the only deviations from the technical
Specifications and confirms to the specification in all other aspects.

Company Seal: Signature
Designation
Company
Date
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SCHEDULE - 'D'
DEVIATION FROM COMMERCIAL TERMS AND CONDITIONS
All Deviations from the Commercial terms shall be filled in by the Tenderer, Clause by Clause, in this
Schedule.

SECTION NO. CLAUSE NO. DEVIATION

The tenderer hereby certify that the above mentioned are the only deviations from the Commercial
terms of the Specification.

Company Seal: Signature
Designation
Company
Date

kookkkk ko kkk
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SCHEDULE —E
BIDDER EXPERIENCE

The Bidder shall furnish here a list of similar supplies executed by him to whom a reference may be
made by the purchaser in case the purchaser considers such a reference is necessary.

Name and address of the | Description | Po. No. and | Value of order in Date_of
SI. No. o . completion of
organization of materials Date Rs.
order
COMPANY SEAL SIGNATURE
DATE DESIGNATION

COMPANY NAME
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SCHEDULE-F

QUESTIONNAIRE FORM

INSTRUCTIONS:

(a) Strike off, whichever is not applicable.
(b) Separate sheets should be used, wherever necessary:

SI. No. PARTICULARS Bidder’s Response
1. Name & Address of the Firm / Company
a)Registered Office
b) Factory / works Address
¢) Fax No.
d) E-mail id
e) GSTIN No.
f) PAN No.
2. Name, Designation & Address of the person signing the tender
3. EARNEST MONEY DEPOSIT

a) Mode of payment (tick whichever is applicable)
b) If exempted,
i) State whether the bidder is SSI/NSIC/Udyam Registration holder

i) Whether Reference of documentary evidence with
necessary attestation towards exemption uploaded

iii) State the Validity Period of the Registration
iv) Whether Attested copies of Financial Statements to

ensure the Status of Micro / Small Enterprises for extending
exemption is uploaded

NEFT / RTGS/Account

transfer/ BG

Rs. /-

YES/NO

YES / NO

YES / NO

YES / NO
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BID QUALIFYING REQUIREMENTS

i) whether copies of relevant previous purchase orders uploaded YES / NO
ii)whether copy of End user certificate for satisfactory performance of YES / NO
materials uploaded

iii)whether copies of evidences for Annual turnover uploaded YES / NO
iv) whether the above evidences are attested by Notary Public/gazetted YES / NO
officer

VALIDITY

Whether your offer is valid for a period of 180 days from the date of YES / NO
opening of commercial/technical bids

PRICE

i) Whether the price quoted is FIRM for a period of one year from the YES / NO
date of receipt of contract.

i) Whether the following break ups for the quoted Unit Price have been

mentioned in Schedule-B of the Specification

A)MATERIAL PORTION

Basic Price per Unit YES / NO
Packing & Forwarding Charges on basic price YES / NO
Freight & Insurance Charges on basic price YES / NO
B) Labour and Consumable charges YES / NO
GST in percentage

SAC Code No. SAC Code:
Note: The above break-up details should be furnished clearly without any

ambiguity failing which the offer is liable for rejection

PAN, GSTIN, EPF & ESI

i)whether proof of PAN number uploaded YES / NO
ilwhether proof of GSTIN number uploaded YES / NO
iii)whether proof of EPF code nhumber uploaded YES / NO
iv)whether proof of ESI code humber uploaded YES / NO
TECHNICAL SPECIFICATION

Whether the materials offered are exactly as per technical specification YES / NO

(Schedule —A) and drawings if any, of the tender specification.

Deviation or Nil deviation should be mentioned in Schedule “*C”
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9. COMMERCIAL TERMS

WHETHER YOU ARE AGREEABLE FOR THE FOLLOWING CLAUSES
SPECIFIED IN SECTION V OF TENDER SPECIFICATION

a) Payment terms (clause 14.0) YES / NO
b) Delivery Period (clause 16.0) YES / NO
¢) Liquidated Damages (Clause 18.0) YES / NO
d) Test Certificate (clause 23) YES / NO
e) Guarantee (clause 24) YES / NO
f) Security Deposit cum performance guarantee (clause 25) YES / NO
g) Jurisdiction for legal proceedings (clause 28.0) YES / NO

(whether Necessary Undertaking uploaded)

Deviation or Nil deviation should be mentioned in Schedule “D”

10. TENDER ACCEPTANCE LETTER

Whether Tender acceptance letter as per Schedule G signed with company | YES / NO
Seal on letter head and uploaded in the technical Bid

11. UNDERTAKING FOR PAYMENT OF DUES TO TANGEDCO

Whether Undertaking for payment of dues to TANGEDCO in Non-Judicial YES/NO
Rs. 80/- Stamp Paper as per Annexure IV uploaded

12 Declaration FORM as per Schedule -H YES/NO

13 Whether Vendor Details Updation form as per Schedule “J” uploaded YES/NO

SIGNATURE OF THE TENDERER:

DATE:
NAME:
PLACE:
STATUS IN THE COMPANY
(Affix seal of the company)
UNDERTAKING
I, , Sole proprietor of M/s. , hereby state

that the details given in the above questionnaire form are correct to the best of my knowledge
and I agree to abide by all your tender terms and conditions.

SIGNATURE OF THE TENDERER:

DATE:
NAME:

PLACE:

STATUS IN THE COMPANY
(Affix seal of the company)
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SCHEDULE-G
TENDER ACCEPTANCE LETTER

To be signed with company seal on letter head and uploaded in the technical Bid
To be given on Company Letter Head)

To, Date: -------------------
The Chief Engineer,
NCTPS-I,
Chennai-120.
Sub:  Acceptance of Terms & Conditions of Tender.
Tender Reference No:
Name of Tender:

Dear Sir,

1. I/We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender’
from the web site(s) namely:

As per your advertisement, given in the above mentioned website(s).

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender documents

from page No. to (including all documents like annexure(s), schedule(s), etc.,) which
form part of the contract agreement and I/We shall abide hereby the terms / conditions / clauses
contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too has also been
taken into consideration, while submitting this acceptance letter.

4. I/We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated, then your department/organization shall
without prejudice to any other right or remedy be at liberty to reject this tender/bid including the

forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the bidder, with official Seal)
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SCHEDULE-H
Specn No: CE-08/2022-23/NCTPS-1

DECLARATION FORM

To

The Chief Engineer,

North Chennai Thermal Power Station,
Chennai-600120.

Ph: 044-27950051

Fax No.:044-27950074.

Dear Sirs,
Having examined the above Specification together with the accompanying schedules and annexures
etc., we hereby offer to manufacture and supply the equipments / materials covered in this

Specification at the rates entered in the attached schedule of prices.
We hereby guarantee the particulars entered in the schedules attached to the Specification.

In accordance with security deposit cum Performance Bank Guarantee clause 22.0, Section — V, of the
Specification we agree to furnish security cum Performance Bank Guarantee to the extent of 5% of the

total value of the contract.

Our company is not a potentially Sick Industrial Company or a Sick Industrial Company in terms of

Section — 23 or Section — 15 of the Sick Industrial Companies (Special Provisions) Act 1985.

Yours faithfully,

PLACE: SIGNATURE:
DATE: DESIGNATION:
COMPANY SEAL: COMPANY:
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DECLRATION PURSUANT TO SECTION 206AB
(To be obtained from applicable Suppliers)

This is to declare that

SCHEDULE-I

(Name of the Supplier) have filed the Return of

Income (ROI) under the relevant provisions of the Income Tax Act, 1961 for the Assessment Year
2019-20 and 2020-21 (FY 2018-19 and 2019-20) and we shall file the ROI for Assessment Year 2021-
22 (Financial Year 2020-21) which the due date as per the provisions of the said Act.

of Income filed are as below:

Permanent Account No. (PAN) of Company/Firm/individual is

................ The details of Return

SI.NO Assessment year Acknowledgement No Date of Filing
1 2019-20

2 2020-21

Place:

Date:

(Authorized Signatory)

Signature & Seal
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SCHEDULE-J

Vendor Details Updation

1. NAME OF THE VENDOR

2. ADDRESS (1% LINE)

3. ADDRESS (2" LINE)

4. ADDRESS (3" LINE)

5. PINCODE
6. CITY
7. STATE

8. VENDOR MOBILE NUMBER

9. VENDOR MAIL ID

10. VENDOR GSTN

11. VENDOR PAN

12.  VENDOR BANK NAME

13. VENDOR IFSC

14. VENDOR ACCOUNT NUMBER

Place:
Date:

(Authorized Signatory)
Signature & Seal
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ANNEXURE —1

BANK GUARANTEE FOR EMD
(B.G for EMD shall be executed on Non judicial stamp paper of Rs. 100/-)

Beneficiary:

Bid Guarantee No:

We have been informed that (insert name of bidder) (herein after called ,“the
bidder**) has submitted to you its bid dated (insert date) (herein after called ,“the bid“’) for the
Renovation of existing single sealing APHs Model: 27 VIM 2000 into Double Sealing APHs
Model:27 VIMT 2000 by Design, Engineering, Manufacture, Supply, Erection &
Commissioning dismantling the existing APHs in Unit-II of NCTPS-I- Under Open e-
tender/Two part system at North Chennai Thermal Power Station-I, Chennai, Tamil Nadu.

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the bidder, we (name of the Bank) hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of (amount in figures) (amount in words)
upon receipt by us of your first demand in writing accompanied by
a written statement stating that the bidder is in breach of its obligation(s) under the bid conditions
,because the Bidder:

a) has withdrawn its bid during the period of bid validity specified by the Bidder in the Form of Bid;
(or)

b) having been notified of the acceptance of its Bid by the Employer during the period of validity (i)
fails or refuses to execute the Contract Form, if required, or ii) fails or refuses to furnish the
Performance Security, in accordance with the Instructions to Bidders.

This guarantee will expire:(a) if the bidder is the successful Bidder, upon our receipt of copies of
the contract signed by the Bidder and the Performance Security issued to upon the instruction of the
Bidder and (b) if the bidder is not successful Bidder, upon the earlier of (i) our receipt of copy of your
notification to the Bidder of the name of the successful Bidder; or (ii) twenty eight days after the
expiration of the Bidder’s Bid.

Consequently, any demand for payment under this guarantee must be received by us at the
office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC publication No 758.

Signature

With seal of the Bank
(Name in block letter)

In the presence of witness:
1. (Name in capital and address)

2 . (Name in capital and address)
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ANNEXURE - II
FORMAT FOR UNDERTAKING TOWARDS JURISDICTION FOR LEGAL PROCEEDINGS

in Rs.80.00 Stamp paper

THIS DEED OF UNDERTAKING EXECUTED AT -------------eeeeeeee- ON THIS THE
......................................................... by MeSSers.....c.curiirrrmimiininr s s s na s
hereinafter called the “TENDERER" (which expression where the context so admits mean and include
their agents, Representatives, Successors — in — Office and Assigns).

TO AND and in favour of TAMILNADU GENERATION AND DISTRIBUTION CORPORATION
LIMITED, a subsidiary of TNEB Limited, formed on 1% November 2010 under section 131 of the
Electricity Act of 2003 and is the successor to erstwhile TAMILNADU ELECTRICITY BOARD, having its
office at NPKRR MAALIGAI, Electricity Avenue, 144, Anna Salai, Chennai - 600 002, herein after
called the “TANGEDCO" (which expression shall where the context so admits mean and include the
successors — in — office and assigns).

WHEREAS the TANGEDCO has called for acceptance of jurisdiction of legal proceedings.

NOW THIS UNDERTAKING WITNESSETH that No suits or any proceedings in regard to any
matter arising in any respect under this contract shall be instituted in any court save in the Civil court
of Chennai or the court of small causes in Chennai. It is agreed that no other court shall have
jurisdiction to entertain any suit or proceedings even though part of the cause of action might
arise within their jurisdiction. In case, any part of the cause of action arises within the
jurisdiction of any of the courts in Tamil Nadu and not in the courts of Chennai City, then it is agreed
to between the parties that such suits or proceedings shall be instituted in a court within Tamil
Nadu and no other court outside Tamil Nadu shall have jurisdiction even though any part of cause of
action might arise within the jurisdiction of such courts.

IN WITNESS WHERE OF Thiru........ccccccuuee..n. acting/or and on behalf of the Tenderer has signed this
deed on the day, month and year herein before first mentioned.

In the presence of Witnesses :

(With Name, Signature and complete address)

SIGNATURE
1. NAME IN BLOCK LETTERS :

SEAL OF THE COMPANY
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ANNEXURE - III

BANK GUARANTEE FOR COMBINED SECURITY DEPOSIT CUM PERFORMANCE
GUARANTEE

(In a Non - Judicial - Rs.80/- Stamp Paper)

THIS DEED OF GUARANTEE made on this ............... day of i, only by the
Bank Of....coiiiiiiiiciii e, (Branch name & address) (herein after called "the
Bank") to and in favour the TANGEDCO, a company registered under companies Act, 1956 having its
office at NPKRR Maaligai, Electricity Avenue, 144, Anna salai, Chennai — 600 002, herein after called the
" Corporation “ (which expression shall where the context so admits mean and include the successors in
office and assigns ” having its Registered Office at Anna Salai, Chennai - 2 represented by the CHIEF

ENGINEER / / / (hereinafter called "The Purchaser").

WHETHERAS MESSIS.  crvuuiiirriiierniiisrsssennsssssssssssnssssssnsssssnnssssssssesnnsssessnsnnees (hereinafter called "The
Contractor") have by virtue of the contract entered into with the purchaser as per P.O. No............. Dt.
.......... agreed with the purchaser to ...........ccccccceeeeeieieeeeeeeeeeeee... In accordance with the terms and

conditions contained therein:

AND WHEREAS in accordance with the terms of the contract in P.O. No. .....ccccceeviveees (o | S The
contractor has to pay a sum of RS..oviiiiinnnnn, /-
(RUPEES.....cviiii et irs e e e only)towards combined Security Deposit cum

Performance Guarantee from a Nationalised Bank.

AND WHEREAS the contractor has requested the purchaser to accept bank guarantee in lieu of combined
Security Deposit cum Performance Guarantee for a sum equivalent to 5% (Five percent) of the Value of
the Contract for the satisfactory performance of the Contract.

AND WHEREAS the Bank has at the request of the Contractor agreed to guarantee the payment of the
said sum in case the contract is not performed in accordance with the specifications indicated in the
terms and conditions in P.O. No......... (0| P orinthe letter ........ccvvvviiiinieenns Dt.cvvvrenes

NOW THIS DEED WITNESSES AS FOLLOWS:

1. In consideration of the purchaser having agreed to accept the Bank guarantee from a Nationalised
Bank towards combined Security Deposit cum Performance Guarantee for a sum equivalent to
RS..cvvviennnnn. /= (RUPEES.....ctviiiiiii ittt only) the Bank do hereby guarantee that if
the contractor fails to perform the contract in accordance with the specifications and conditions of the
contract as subsequently amended, the Bank shall pay forthwith merely on demand without any demur
to the purchaser such amount or amounts, as the Bank may be called upon to pay be the purchaser:

PROVIDED that the liability of the Bank under this deed shall not at any time exceed the said amount of
RS..covrreennn [~ (RUPEES.....ctuiiiiiiii ittt sttt aa only) PROVIDED further that the
guarantee hereunder furnished shall be released as soon as the contractor has performed his part of the
contract in accordance with the terms of the contract and the period of performance guarantee is over
and a certificate to that effect is issued by the Purchaser.

2. The Bank further undertakes to indemnify the purchaser against any loss or damage that may be
caused or suffered by the purchaser by reason of any breach of the terms and conditions in the said P.O.
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4.The bank further agrees with the purchaser that the purchaser shall have the fullest liberty (without
the consent of the Bank and without affecting in any manner the obligations of the bank hereunder) to
vary any of the terms and conditions of the contract or to extend the time of performance of the
contract by the said contractor from time to time or to postpone from time to time any of the powers
exercisable by the purchaser against the said contractor and to forbear or to enforce any of the terms
and conditions

relating to the said contract and the Bank shall not be relieved of its liability by the reason of any such
variations, or extension being granted to the reason to the said contractor or by reasons of any for -
bearance, act or omission on the part of the purchaser or any indulgence by the purchaser to the said
contractor or by any such matter or thing what - so - ever which under the law relating to sureties would
but for these provisions have the effect of so relieving than bank.

5. Any account settled between the purchaser and the contractor shall be the conclusive evidence
against the bank for the amount due and shall not be questioned by the Bank.

6. The expressions 'Bank’, 'Contractor' and 'purchaser' herein before used shall include their respective
successors and assigns.

IN WITNESS WHERE OF THIRU ....ccvvuiiiiiniiiiiie v eevnn e eeaes acting for and on behalf of the Bank
has signed this deed on the day, month and year first above written.

In the presence of witnesses:

1. Signature with seal of the Bank
(Name in Block letters)

(Name in capitals to be subscribed with designation, office address or residential address)
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ANNEXURE- IV

(In Non-Judicial Rs 80 Stamp Paper)

UNDERTAKING FOR PAYMENT OF DUES TO TANGEDCO

THIS DEED OF UNDERTAKING EXECUTED AT ....c..coveurens ON THIS THE

Hereinafter called the ™ TENDERER"” (Which expression where the context so admits mean and include
their agents, Representatives, Successors — in — office and Assigns).

TO AND IN FAVOUR OF

“The TANGEDCO a company registered under the provisions of the Companies Act, 1956”, having its
office at 144, Anna Salai, Chennai — 600 002, herein after called the "CORPORATION" (Which
expression shall where the context so admits mean and include the successors — in — office and assigns).

WHEAREAS the TANGEDCO has called for an undertaking from the Tenderer empowering the
TANGEDCO to recover the dues if any.

NOW THIS UNDERTAKING WITNESSETH the TANGEDCO is empowered to recover any dues against
this contract in any bills / security deposit / E.M.D due to the Tenderer either in this contract or any other
contracts with the TANGEDCO. Further, the Tenderer hereby authorizes the TANGEDCO to recover, any
dues against any other contract of the Tenderer with the TANGEDCO with the available amount due to
the Tenderer against this contract.

IN WITNESS WHERE OFThiru.......cccooiviiiiiiiiieeee e acting for and on behalf of the Tenderer
has signed this deed on the day, month and year herein before first mentioned.

COMPANY SEAL SIGNATURE OF THE TENDERER:
NAME:
DESIGNATION:

DATE:
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ANNEXURE -V

INDEMNITY BOND AND CERTIFICATE FOR EPF/ESI

The contractor should indicate and produce the following certificate with list (Annexure) of employees
employed by them for the works of the month and their contribution towards EPF/ESI.

EPF Code No. of the firm;

ESI Code No. of the firm:

ANNEXURE
Sl. | Name with | Wages EPF Amount Paid ESI amount paid
No. fathers paid in
name of the Employer Employee Date of Employer Employee Date of
labour contribution | contribution | payment | contribution | contribution | payment
engaged Rs
Summary:

1.Date of payment made to the employee.

2.Date of payment for EPF/ESI subscription along with the copy of challan.

Certified that I have remitted the monthly subscription of EPF/ESI (both employers and employee) to
all the workers employed by me in TANGEDCO/NCTPS fOr ......ccocceviiiieeiieeeciee e works, for
the month of ..o

Certified that all necessary returns to the EPF/ESI organization have been submitted within the
stipulated time as required under the said EPF/ESI & MP Act 1952.

Certified that the employer contribution of the mentioned workers has not be claimed at any
organization (or) TANGEDCO.

INDEMNITY BOND:-

Agree to comply the provisions of the EPF/ESI& MP Act 1952 or any
modification there of any other law relating thereto and rules made there under from time to time.
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ANNEXURE - VI

FORMAT OF DECLARATION TO BE SUBMITTED BY THE L1 BIDDER DURING NEGOTIATION

UNDERTAKING TOWARDS GST

(in non-judicial Rs.80/- stamp paper)

THIS UNDERTAKING executed at........cccceveevivverennnnnnnn. on this . day of
............................... by M/s. .......ciieeiiieennne.@ company  registered under companies Act,
1956, having its registered office at ........cceevviiiiiiiiiiiiicceen, herein-under called the " Tenderer "

to and in favour of TAMILNADU GENERATION AND DISTRIBUTION CORPORATION
LIMITED, GSTIN 33AADCT4784EIZC, a subsidiary of TNEB Limited, formed on 1% November
2010 under section 131 of the Electricity Act of 2003 and is the successor to erstwhile TAMILNADU
ELECTRICITY BOARD, having its office at NPKRR MAALIGAI, Electricity Avenue, 144, Anna Salai,
Chennai - 600 002 and represented by ....cccooviiiiiiiiiiiiiiiiiniiinen e hereinafter called the
"TANGEDCO".

WHEREAS the contract is for the supply in terms of the TENDER SPECIFICATION NO CE-08
/2022-23

I) We hereby declare and confirm that we are registered vendor under GST Act having
GSTIN in State of . Our applicable GST% for the above
reference job is under code
or

We hereby declare and confirm that we are unregistered vendor under GST Act being
turnover is less than Rs. Lakhs (being threshold limit) per annum (for unregistered vendor the
vendor has to submit an affidavit in the enclosed format).
or

We hereby declare and confirm that we are registered vendor under composite scheme
having GSTIN.

II) We are aware that as per sec 171 of CGST Act, any reduction in rate of tax on any supply of
goods or services or the benefit of input tax credit should be passed on to TANGEDCO by way of
commensurate reduction in prices and as such we hereby declare that we are extending %
as rebate in my awarded price against input tax credit benefit.
or

We are aware that as per sec 171 of CGST Act, any reduction in rate of tax on any supply of
goods or services or the benefit of input tax credit should be passed on to TANGEDCO by way of
commensurate reduction in prices and as such We hereby declare that we do not have any input
tax credit benefit on account of GST applicable against this job. If it is established that we have
availed input tax credit benefit against this job, the differential tax benefit will be returned to
TANGEDCO failing which TANGEDCO may take appropriate action.

Signature of bidder with Company Seal.

Note: Bidder may strike out the paragraph which is not applicable
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ANNEXURE-VII

FORMAT FOR UNDERTAKING TOWARDS EPF & ESI

(in non-judicial Rs.80/- stamp paper)

(The undertaking should be submitted by the contractors in 80 rupees stamp paper for the respective
works while claiming the part/ final bills)

Name of the work:

Order No:

1) I/we hereby state that the EPF & ESI employee and employer contribution has been remitted

for all the workers engaged for execution of the respective contracts.

2) I/ we here by state that there are no EPF & ESI dues to be remitted in respect of the period
of execution of the respective contracts and in case, if there is any shortfall of discharging the
EPF & ESI obligations on our part (contractor) at later date, TANGEDCO/ TANTRANSCO shall

not be responsible for the consequent legal/ Financial obligations.

Authorized signatory
(Contractor)
With seal

Date:

Place:
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