GOVERNMENT OF TAMILNADU
PUBLIC WORKS DEPARTMENT

Office of the Superintending Engineer, PW.D.,
Buildings (Congtruction & Maintenance) Circle,

Tirundvdi-2

TENDER DOCUMENT

Construction of 4 class rooms, 2 Science
Laboratory ,One toilet block and
Compound wall arrangements in the
Government Higher Secondary School at
Kombankulam in Thoothukudi district.

Name of work

Total Number of pagesin thistender : 95 Sheets
Document

Number of items in schedule ” A” 81 Items including sub items

Tender shal be submitting on or before ©29.04.2022
3.00pm. on

Tender Document sold to

Head Draughting Officer PW.D.,
Buildings (Congruction & Maintenance) Circle,
Tiruneveli
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10.

11.

ANNEXURE
PARTICULARS TO BE FURNISHED BY THE TENDERER

Name of the tenderer and address

Name of work..: Construction of 4 class rooms, 2 Science Laboratory ,One toilet
block and Compound wall arrangements in the Government Higher
Secondary School at Kombankulam in Thoothukudi district.

Date of tender 29.04.2022
Total value of tender

Details about E.M.D. enclosed for this

tender and its validity

Registered class of the tenderer with
monetary limit and department in which
registered. Certified copy of the

registration should be attached.

Recent work (details about name and
place of work, value of the work etc.,
should be furnished)

Works under execution (details about
name and place of work value of the

work etc., should be furnished)

Command of labour in brief

Turnover of previous year (Particulars
for a period of three consecutive years
to be furnished)

Whether Income Tax clearance certificate

is enclosed. If not when it will be produced?



12. (i) Sales Tax Registration Number

(i) Whether Sales Tax clearance
certificate is enclosed? If not, when
it will be produced?

13. In case of registered co-operative
societies they should furnish name of
the nominee with their credential details
at the time of tender itself. They should
also certify, that the nominee of the
society is not a registered contractor

in the Dept.

14. TECHNICAL ASSISTANT DETAILS

1. Name

Quialification certificate

Experience certificate

2. Name

Quialification certificate Experience
certificate
OR
1. Name

If retired Civil Engineer, Designation
and date of retirement (copy to be

enclosed)

15. Any other details

NOTE : The consent letter from the Technical Assistant proposed to be employed should be
obtained and enclosed with the tender.



Declaration to be given by the Unemployed Engineer

1. Name
2. Address
3. Age

4. Native place

5. District

6. Qualification

7. Year of passing

8. No. of years of employment

9. Name of the Division in which

registered as an unemployed Engineer

10. Date of registration

11. Class of contractor

Monetary Limit

12. Previous experience in year

a) Irrigation b) Head works
¢) Building d) Bridges
e) Others

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet)

Contracts Name of work Value of work Period of work Nomination of tender

@) ) 3) (4) (5)

13. Annual turnover for first three years



14. Solvency / Immovable / Cash

15. Tools and Plant owned

16. Was there any default in fulfilling terms

of contract and result and penal action

17. Special remarks if any

Station
Date

Signature and name of the

Unemployed Engineer



GOVERNMENT OF TAMILNADU PUBLIC WORKS DEPARTMENT
Office of the Superintending Engineer, P.W.D.,
Buildings (Construction & Maintenance) Circle.
TIRUNELVELI

Name of work : Construction of 4 class rooms, 2 Science Laboratory ,One toilet

block and Compound wall arrangements in the Government Higher
Secondary School at Kombankulam in Thoothukudi district.

Last Date for receipt of tender : 29.04.2022 up to 3.00 pm
Date and time of opening : 29.04.2022 at 3.30 pm
E.M.D. to be remitted : Rs. 1,01,500/-
Mode of E.M.D. to remitted . In the5shape of chalan, Deposit at call receipt, Demand

draft of the Nationalised and Scheduled banks drawn in
favour of Executive Engineer concerned and National
Saving script / Deposit / Accounts of postal Department

pledged in favour of the Executive Engineer concerned.

Indravikas Patras are acceptable. The Tenderer should
write in the back of the Indravikas Patra, his name and
address. He should also give an undertaking to the Exe.
Engineer in writing that the Indravikas Patras bearing

relevant register numbers are submitted as E.M.D.

Note :

1.

The tender and E.M.D. should be enclosed in separate covers, both the covers should then be submitted
In a common sealed cover. All the three covers should be sealed. Tenders not submitted In sealed
cover will be summarily rejected.

2. The rate In words and figures for each item of schedule should be furnished by the tenderer without fall In
appropriate columns. Corrections scribbling overwriting and erasing (should be avoided as far as
possible) should be attested by the contractor.

3. The total value of each Item of work should be worked out and entered in the amount column.  Proper
care must be taken in working out the value of each item of work taking Into account the unit for which the
rate is quoted and the quantity of work to be done under the Item.

4. The total of each page should be noted at the end of each page and carried over to
next page. The grand total value of the tender should be worked out and furnished at the end, both In.
words and figures.

CONTRACTOR Superintending Engineer, P.W.D.,

Buildings (Construction & Maintenance) Circle,
Tirunelveli



FOR SPECIAL ATTENTION OF THE TENDERER
Proof of registration in P.W.D. as a contractor shall be attached with the tender.
Current Income Tax clearance certificate shall be enclosed with the tender,

Sales Tax Registration Number should be furnished and Sales Tax clearance certificate
should also be produced before finalisation of contract.

E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of
the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned and
National Saving Scrip/Deposit/Accounts of Postal Department pledged in favor of the Executive Engineer
concerned Indravikas patras are acceptable. The tenderer should write in the back of Indrayikas Patra
his name and address. He should also give an undertaking to the Executive Engineer in writing
that the Indravikas patras bearing relevant register number are submitted as E.M.D. No other mode of

payment will be accepted.

The following particulars shall also be furnished by the contractor along with the tender.

a) List of details of works executed by the contractor with their value.

b) A list of details of work under execution by the contractor with their values.

¢) Annual turnover of the last one year (necessary certificate to the effect issued by the

respective bank shall be attached)

The lowest tenderer when informed that his tender is under consideration shall have to furnish PERT
CHART in the proper form with in a week from the date of receipt of letter calling for PERT CHART. The
PERT CHART should confirm to the department time schedule for the completion of the work furnished in
the tender notice. If the PERT CHART is not received within a week from the date of communication, his

tender will not be considered.

The tender documents will be issued to the contractors registered in Public Works Department in the

appropriate class.

CONTRACTOR Superintending Engineer, P.W.D.,
Buildings (Construction & Maintenance) Circle,
Tirunelveli



SPECIAL INSTRUCTION TO THE TENDERERS.

10.

The Tenderer should carefully go through the tender schedule and quote their rates for all items.
The rates should be filled in neatly in figures and in words and taking into account the metric units

specified in the tender, scribbling, over writings and erasing should be avoided as far as possible.

The amount of each item of work should be worked out. Proper care must be taken in working out the
amount of each item of work taking into account the unit for which the rate is quoted and the quantity of

work to be done under the item.

The total for each page should be arrived at and, carried out to every page and the grand total value

of work should be worked out and shown at the end.

The tender should be submitted along with a covering letter giving full details, as called for in the tender

notice together with the copy of letter registering them into the appropriate class.

In case the tenderers who are eligible for concessional Earnest Money Deposit and accordingly they should
furnish the reference No. and date in which the concession was granted to them A copy of the aforesaid

reference may be enclosed along with the tender for ready reference.

Income tax clearance certificate for the current year should be submitted along with the tender or the tender
in which the Income Tax clearance certificate for the current year was submitted to this office should be

specified.

Details of previous work done by the Tenderers covering the cost of the work, the agreement, No. date,
department in which the work was carried out, etc., should be furnished so as to assess the previous
experience of the tenderers. Year wise details should be furnished so as to see that these tenderers have

minimum experience of major building.

List of various machinery and other equipments at the tenderers disposal for use in the execution

of the work, should be furnished.

The TENDER form should be filled in while submitted the tender. The tenders submitted without filling

up the tender form are liable to be rejected.

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions.

CONTRACTOR Superintending Engineer, P.W.D.,

Buildings (Construction & Maintenance) Circle,
Tirunelveli



APPENDIX -1
TENDER NOTICE
(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85)

1. On behalf of the Governor of Tamilnadu, Tenders will be received by the Superintending Engineer,
P.W.D., Buildings (Construction & Maintenance) Circle, Tirunelveli 627 002 at his office upto 3.00 PM on
29.04.2022 for the work Construction of 4 class rooms, 2 Science Laboratory ,One toilet block and
Compound wall arrangements in the Government Higher Secondary School at Kombankulam in
Thoothukudi district. The tenders should be in the prescribed form obtainable from Superintending
Engineer's Office, P.W.D. Buildings (Construction & Maintenance) Circle, Tirunelveli 627002 The
tenders will be opened by the Superintending Engineer at 3.30 P.M. on the same day at the place
aforementioned. The tenderers or their agents are expected to be present at the. time of opening of
tenders. The tender receiving officer will on opening each tender prepare a statement of the attested and
unattested corrections therein and hand it over to the tenderer concerned and initial all corrections in the
presence of the tenderers. If any of the tenderers or their agents finds it inconvenient to be present at
the time, then in such a case, the tender receiving officer will on opening the tender of the absentee
tenderer, make out a statement of the unattested corrections and communicate it to him. The absentee
tenderer shall then accept the statement of the corrections without any question whatsoever.

2. Tenders must be submitted in sealed covers and should be addressed to the Superintending Engineer,
P.W.D. Buildings (Construction & Maintenance) Circle, Tirunelveli. the name of the tenderer and name
of the work being noted on the Cover. If the tender is made by an individual, it shall be signed with his full
name and his address shall be given. If it is made by firm it shall be signed with the co-partnership, name
by a member of the firm who shall also sign his name and the name and address of each member of the
firm shall be given. If the tender is made by a corporation it shall be signed by a duly authorised officer
who shall produce with his tender, satisfactory evidence of his authorisation. Such tendering corporation
may be required, before the contract is executed, to furnish evidence of its corporate existence.

3. Each tenderer must also send a certificate of Income Tax Verification from the appropriate Income Tax
authority in the form prescribed therefor. The certificate will be valid for one year from the date of issue for
all tenders submitted during the period.In the case of proprietary or partner firm it will be necessary to
produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the
case may be. If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the
current year had already been produced by him during the calender year in which the tender is made, it
will be sufficient, if particulars regarding the previous occasions on which the said certificate was
produced, are given. All tenders received without a certificate aforementioned will be summarily rejected.

4 Each tender must pay an Earnest Money, Deposit a sum of Rs.1,01,500 either in the form of N.S.C
pledged in favour of the Executive Engineer. P.W.D., Building (Construction & Maintenance ) Division,

Thoothukudi .or in any other form as may be approved by the State Govt. from time to time as per para 155

T.N.P.W.D. Code. This E.M.D. will be refunded to the unsuccessful tenderer on application after intimation



Is sent of rejection of the tender or at the expiration of three months from the date of tender whichever is
earlier. The refund will be authorised by the Superintending Engineer / Executive Engineer. The E.M.D. will
not be received in cash or currency notes by the PWD Officers. The EMD will not carry any interest. It will

be dealt with as provided in the tender.

5. The tender will remain valid for a period of 90 days from the last date of receipt of tender. The validity
period can be extended further if the contractor gives his consent in writing specifying the period of

extension.

i) The tenderer whose tender is under consideration, shall attend the Superintending Engineer’s office
before the end of the period specified by written intimation to him. In case, the tenderer fails to attend the
office before the end of the specified period, his tender will not be considered. He shall forthwith upon
intimation being given to him of acceptance of his tender, by the officer duly authorised in his behalf under
article 299 (1) of the constitution hereinafter called "The accepting authority," make security deposit of 2%
of the value of contract in one of the forms prescribed in Tamilnadu Public Works Account Code (ie) by
taking into account of the amount of EMD already deposited with the tender it would be sufficient to pay the
balance amount to make up the 2% of the value of contract for the purpose of Security deposit. However,
the security deposit of one percent of the estimate cost of work can be deposited as one time deposit by the
contractor. The security deposit together with earned Money Deposit and the amount withheld according to
clause 64-1 of General conditions of Contract shall be retained as Security for the fulfillment of contract. If a
cash Security Deposit is made by the contractor, he shall follow the procedure laid down in the proceeding
paragraph for payment of Earnest Money Deposit and such deposit shall not bear interest
i) On receipt of written communication of acceptance of tender, if the tenderer fails to pay the requisite
security deposit within the period specified in the written communication or backs out from the tender or
withdraws his tender, the Earnest Money Deposit shall be forfeited to the Gowt.
i If the contractor fails to carryout the contract, after paying requisite deposits, then he will be liable for the
excess expenditure if any incurred to complete the work as contemplated in the General Conditions of
Contract.
(iv) It shall be expressly understood by the tenderer that on receipt of written communication of acceptance
of tender by the tenderer there emerges a valid contract between the Governor of Tamil Nadu and the
tenderer, for execution of the work without any separate written agreement. For this purpose the tender
documents ie., tender notice, tender offered by the contractor, General Conditions of Contract, special
conditions to the contract, correspondence, written communication of acceptance of tender etc., shall
constitute a valid contract and that will be foundation of the rights of the both the parties to the
contract.Provided that it shall be open to the accepting authority to insist on execution of any written
agreement by the tenderer, if administratively considered necessary or expedient,.

6. The tenderer shall examine closely the Tamilnadu Building practice and also the General Conditions of
Contract contained therein, and sign the divisional office copy of the Tamil Nadu Bldg., Practice and its

addenda volume in token of such study before submitting his tender unit rates, which shall be for finished



work in situ. He shall also carefully study the drawing and addl. specifications and all the documents
connected with the contract. The Tamilnadu Bldg., practice and other connected documents with the
contract such as specifications, plans, descriptive specifications sheet regarding materials etc. can be seen
at any time between 11.00 a.m. and 5.00 p.m. on office, days in the office of Superintending Engineer,
P.W.D. Buildings (Construction & Maintenance) Circle, Tirunelveli 627 002.A copy of the set of contract
documents can also be had on payment of Rs15000/- for each set inclusive of Value Added Tax .

The tenderers attention is directed to the requirement for materials under the clause "Materials and

workmanship" in the General Conditions of Contract. Materials confirming to the ISI. Standards shall be

used on the work, and the tenderer shall quote his rates accordingly.

Every tenderer is expected before quoting his rates, to inspect the site of the proposed work’. He should
also inspect the quarries and satisfy himself about the quality and availability of materials. The name of
quarries and kiln etc. where from certain materials are to be obtained will be given in the descriptive
specification sheet. The best class of materials to be obtained from the quarries or other source defined
shall be used on the work. In every case the materials must comply with the relevant standard
specification. Samples of materials as called for in the standard specification or in the tender notice or as
required by the Executive Engineer shall be submitted for Executive Engineer's approval before the
supply to site of work is begun. If the contractor after examination of the source of materials defined in the
descriptive specification sheet is of the opinion that materials complying with the standard or other
specification of the contract cannot be obtained in quality or sufficient quantity, from the source defined in
the descriptive specification sheet, he shall so state in his tender and state where from he intends to

obtain materials, subject to the approval of the Executive Engineer.

The Govt. will not, how ever, after acceptance of contract rate pay any extra charges for lead or for any
other reasons, in case the contractor is found later on to have misjudged the materials available.
Attention of the contractor is directed to the "General Conditions of Contract" regarding payment of
seignior age tolls etc.
9. The tenderer’s particular attention is drawn to the sections and clause in the General Conditions
of Contract dealing with.
1.  Test, Inspection and rejection of defective materials and work.
Carriage
Construction plant
Water and Lighting
Cleaning up during progress and for delivery
Accidents

Delays

© N o o~ WD

Particulars of payment.

The contractor should closely peruse all the specification clauses which govern the rates which he is
tendering.



10.

11.

12.

13.

14.

A schedule of quantities accompanies this tender notice. It shall be definitely understood that the Govt.
does not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable to alterations by omissions deduction or additions at the discretion of the Executive
Engineer Building (Construction & Maintenance) Division, Thoothukudi or the Superintending Engineer.
P.W.D. Building (Construction & Maintenance) Circle Tirunelveli 627 002. as set forth in the conditions of
contract. The tenderer will, however base his lump sum tender on this schedule of quantities. He should
guote specific rates for each item in the schedule and the rates should be in rupees and in sums of five
paise. The rates should be written both in words and figures and the units words. The tenderer should
also show the totals of each item and the grand total of the whole contract and quote in the tender a
lumpsum of which he will undertake to do the whole work subject to the conditions of contract such
lumpsum agreeing with the total amount of Schedule A. The schedule accompanying the lumpsum tender
shall be written legibly and free from erasures, over writings, or conversion of figures. Corrections, where

unavoidable should be made by crossing out, initialing dating and rewriting.

Tenderers offering a percentage deduction from or increase on the estimate amount except in the case of
tender for maintenance and repair works called for specifically under percentage rate tender system and

those not submitted in proper form or in due time will be rejected.

The tenderer should workout his own rates, without reference being made to the Public Works Dept.
schedule of rates or the public works department estimate. However in case of tenders called for under %
rate tender system the tenderer should workout his own rate but quote his percentage rate above or

below the total estimated cost of the work of the department indicated in the tender schedule.

The price at which and the sources from which certain particular materials shall be obtained by the
contractor are given at the end of the schedule accompanying the tender form. Tenderer must accept the
materials at these prices and shall quote their price for finished works accordingly. Notwithstanding any
subsequent change in the market value for these materials, the charges to the contractor will remain as
originally entered in the written contract. No cent age or incidental charges will be borne by Govt. in

connection with this supply.

The attention of the tenderer is directed to the contract requirements as to the time of beginning of
work the rate of progress and the dates for the completion of the whole work and several parts. The
following rate of progress and proportionate value of works done from time to time as will be
indicated by the Executive Engineer’s certificates of the value of work done will be required. Date of
commencement of the programme will be the date on which the site (or Premises) is handed over to

the contractor.



Period after date of commencement  Total percentage of work to be completed
based on contract lumpsum amount

1st Month ...20 %
2nd Month ....40 %
3rd Month. ... 50 %
4 th Month ... 60%

5th Month .. 710%
6 th Month ... 830%

7 th Month ...100 %

(Total Seven Months)
Note : The period to be entered in col. 1 for the purpose of following the rate of progress may be fixed by

the Superintending Engineers or Executive Engineer to suit each case.

15. No part of the contract shall be sub-let without written permission of the Executive Engineer nor shall
transfer be made by power of attorney, authorising others to receive payment on the contractor’s
behalf.

16. If further necessary information is required the Executive Engineer of the division will furnish such but
it must be clearly understood that tenders must be received in order and according to instructions.

17. The Superintending Engineer or other sanctioning authority reserves the right to reject any tender or
all the tenders.

18. The tenderers who are themselves not professionally qualified shall undertake to employ Qualified
Technical men at their cost to look after the work. The tenderers should state in clear terms whether
they are professionally qualified or whether they undertake to employ technical men required by the
department specified in the schedule below for the work. In case the selected tenderer is professionally
qualified or has undertaken to employ technical men under him, he should see that one of the technically
qualified men is always at the site of the work during working hours personally checking all items of works
and paying extra attention to such works as may demand special attention (e.g.) reinforced concrete
works etc.

19. (The norms for the employment of technical Assistant and penalty for non-employment of such

technical Assistant etc, is furnished in the format below)



EMPLOYMENT OF TECHNICAL ASSISTANTS
NOTE :- 1 Employment of Technical Personnel

1. From one to Rs. 5.00 Lakhs

2. From Rs. 5to 10 lakhs

3. From Rs. 10 to 25 lahs

4. From Rs. 25 to 50 lakhs

1)
2)
1)

2)

3)

4)
1)

2)

3)

4)

1)

2)

3)

4)

One Diploma Holder in Civil Engineering

(or)
Not less than one retired Junior Engineer
One B.E., (Civil)
(or)
Equivalent Degree holder
(or)
Not less than one retired Sub Divisional Officer AEE / ADE
(or)

One Diploma Holder with three years experience.
One B.E., (Civil) with 3 years experience

plus ONE DIPLOMA Holder in Civil Engg.
(or)

Equivalent Degree holder with 3 years
experience plus one Diploma holder in Civil Engg.
(or)

Not less than one retired Sub-Divisional

Officer plus one Diploma holder in Civil Engg.
(on)

Two diploma holder in Civli Engg. with 3

and 5 years experience respectively.

One B.E., Civil with 3 years experience
plus two diploma holders in Civil Engg.
(or)
One B.E., (Civil) with 3 years experience
plus two retired Junior Engineers.
(or)
Equivalent degree holder with 3 years
experience plus two Diploma holders in
Civil Engg. or Two retired Junior Engineers
(or)
One retired Sub Divisional Officer (AEE
or ADE) Plus two diploma holders in Civil
Engg. or one retired SDO (AEE or ADE)

Plus two retired Junior Engineers.



5. Above Rs. 50 Lakes 1) To be examined in individual cases
depending upon the nature of work and the
technical skill involved and defined in the
tender notice regarding the No. of qualified
technical personnel to be employed by the

contractor

1. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be levied in case of
default on the part of contractors in the norms mentioned above.

3. The employment of Technical Assistant should be based only on the value of contract. Engineers with
Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable to
supervise the Civil Engineering works because of their experience in Civil Engineering field.

4. The tenderer who himself is not professionally qualified should undertake to employ qualified technical men
at his cost to look after the work. The tenderer should state in clear terms whether he undertakes to
employ technical men required by the Department specified in the Schedule below for the work. In case
the selected tenderer is professionally qualified or has undertaken to employ. Technical men under him he
should see that one of the technically qualified men is always at the site of work during working hours,
personally checking all items of works and paying extra attention to such works as may demand special

attention eg. reinforced cement concrete works etc.

5. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the work is
kept in abeyance due to valid reasons and during such period in the opinion of the Executive Engineer,

the employment of Technical Assistant is not required for the due fulfillment of the Contract.
15. Deleted..

16. A tenderer submitting a tender which the tender accepting authority considers excessive and/ or
indicative of the insufficient knowledge of current prices or definite attempt at profiteering will render
himself liable to be debarred permanently from tendering or for such period as the tender accepting
authority may decide. The tender rates should be based on the controlled price for materials - price
permissible for the tenderer to charge a private purchaser under the provision of clauses 8 of hoarding
and profiting prevention ordinance 1943 as amended from time to time and on similar principles in regard

to labour and supervision in the construction.
21. The contractor should offer employment to ex-toddy tappers as far as possible.
Note: This paragraph should be scored out if the cost of work involved is less than Rs, 10, 000/-

22. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and orders
issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and
the competent authority, may at his discretion, cancel the contract or invoke any of the penalties for the

breach of contract provided in the conditions of agreement. The contractor shall also be liable for any



23.

pecuniary liability arising on account of any violation by him of the provisions of the Act. Contractor shall,
during the currency of the contract, ensure engagement of the apprentices in the categories mentioned
below who may be assigned to him by the Director of Employment and Training/State Apprenticeship
Adviser, Tamil Nadu. The contractor shall train them as required under the Apprentices Act 1961, and the
rules made there under and shall be responsible for all obligations of the employer under said Act

including the liability to make payments to the apprentices as required under the said Act.

Value of contract Category No. to be appointed
Rs. 1.00 lakh and upto Rs. 1. Building Constructor !
3.00 lakhs 2. Brick layer 1
Above Rs. 3.00 lakhs and upto 10.00 | 1. Building Constructor Brick !
lakhs 2. layer Diploma holder in 1
3. Civil Engineering
1
Above Rs. 10 lakhs and upto 1. Building Constructor Brick !
50.00 lakhs layer B.E., (Civil) or
2. : 1
equivalent degree holder
3.
1

"Unless the contractor has been exempted from engagement of apprentices by the Director of
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That contractor
had discharged his obligation under the said Act, satisfactorily should be obtained from the Director of
employment and Training/State Apprenticeship Adviser" and the same should be produced by the

Contractor for final payment in the settlement of contract.

In the case of contracts for construction of buildings either permanent or semi permanent buildings, a sum
equivalent to 2 1/2% of the value of work done will be retained with the Govt. for a period of one year
reckoned from the date of completion of the work in order to enable the departmental officers to watch the
effect of all seasons on the work done by the contractor. The amount so retained with the Govt. will be
refunded only on the expiry of one year period referred to above and on execution of Indemnity bond by
the contractor for a further period of four years. The contractor shall be liable to set right all the defects
arising out of his faulty execution or sub standard work noticed during the above five years period at his

cost.

SPECIAL CHIEF ENGINEER, PW.D.,
BUILDINGS (CONSTRUCTION & MAINTENANCE) CIRCLE,
TIRUNELIVELI



To

APPENDIX -1l
TENDER

His Excellency the Governor of Tamilnadu, represented by the
Superintending Engineer, PWD

Buildings (Construction & Maintenance) Circle,

Tirunelveli 627 002.

Sir,

1.

5.

I/lWe do hereby tender and if this tender be accepted undertake to execute the following work viz, as
shown in the drawings and described in the specification deposited in the office of the Circle/Division
with such variations by way of alterations or additions to and omission from the said works and method
of payment as are provided for in the conditions of contract for the sum of Rupees (in figures and
words) or such other sum as may be arrived at under the clause of the General Conditions of Contract
relating to "Payment on lumpsum basis or by final measurements at unit prices"

I/lWe have also completed the priced list or items in schedule "A" annexed (in words and figures) for
which I/We agree to execute the work and receive payment on measured quantities as per the General
Conditions of Contract and special conditions on implementation of GST.

I/We do hereby distinctly and expressly declare and acknowledge that before the submission of

my or our tender, I/We have carefully followed the instruction in the tender notice and have read the
Tamilnadu Building Practice and the General Conditions of Contract there-in and the Tamilnadu
Building Practice addenda volume, and that I/We have made such examination of the contract
documents and of the plans, specifications, quantities and of the location, where the said work is to be
done and such investigation of the work required to be done and in regard to the materials required to
be furnished as to enable to thoroughly understand the intention of the same and requirement,
covenants, stipulations and restrictions contained in the contract and in the said plans and specification,
and distinctly agree that I/We will not hereafter make any claim or demand upon the Govt. based upon
or arising out of any alleged misunderstanding or misconception or mistake on my/our part of the said
requirements covenants stipulations restrictions and conditions.

I/We enclose an income tax verification certificate.

I/We being a registered PWD contractor have already produced an Income Tax verification certificate
during the current calendar year in respect of (here particulars of the previous occasions in which
the certificate was produced should be given) The legal address of the contractors for service of all
letters and notices will be as follows.

() (a) 1/We enclose herewith a chalan for the payment of the sum of RS..........ccccccviiiiiiiciiiieeeeee
............................................................................................................................... (to be entered in
words and figures) as Earnest Money Deposit including GST not to bear interest.

@) (b) I/ We have paid RS........c.cccoevvevieieiieiecie e (RUpEes.......c.coeu... vt

(RUPEBES ...ttt ettt et e e e e e st e et e e e e e s e bt be e e e eeeaeeaannnrees Jonly.
Since | am/We are eligible to pay the EMD, at concessional rates.
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() () in lieu of a cash

bearing NO.........oooiiiii Date .....ooccvveeeieeieiiieen

[R50 TTo [ o) PP RTTT TP

FOI @ VAIUE OF RS ..ttt e e e e snneeas

(including GST) drawn / enclosed /pledged in favour of the Executive Engineer, PWD.
()(d) = L I AT A== VSRR

and hence exempted from payment of E.M.D.

If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when
intimation is sent to me/us of rejection or at the expiration of three months from the date of this tender
whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. as security
for the due fulfillment of contract. If upon intimations being given to me/us by the authority authorized by
the Governor under article 299 (1) of the constitution (hereinafter called the accepting authority) of
acceptance of tender (I/We) fail to make the additional security Deposit, then I/We agree to the forfeiture
of Earnest Money Deposit. Any notice required to be served on me or us hereunder shall be sufficiently
served on me or us if delivered to me or us personally or forwarded to me or us by post (Registered or
ordinary) or left at my or our address given herein. Such notice shall, if sent by post be deemed to
have been served on me or us at the time when in due course of post it would be delivered at the

address to which it is sent.

I/We fully understand that on receipt of communication of acceptance of tender from the accepting
authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the tender
documents ie. Tender notice tender with schedules General Conditions of Contract and special
conditions of the tender negotiation letters, communications of acceptance of tenders, shall constitute a
contract for this purpose and be the foundation of rights of both the parties provided that it shall be open
to accepting authority to insist on execution of any written Agreement by the tenderer, if administratively

considered necessary or expedient.

I/'We have also signed the copy of Tamilnadu Building practice and addenda volume, thereto
maintained in the Division office in acknowledgement of being bound by all conditions of the clauses of
the General Conditions of Contract and all specifications for item of works described by a specification

number in Schedule A.

In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause of
the General conditions of contract and special conditions on implementation of Goods and
services TAX, relating to payment of lumpsum basis or by final measurement at unit prices I/We agree
subject to said conditions to execute and complete the works shown upon the said drawing serially from

number | to inclusive (Schedule - B) and described in the specifications (Schedule - C) and to the extent



of probable quantities shown in (Schedule - A) with such variations by way of alterations additions to or
deductions from the said work and method of payment therefor as are provided for in the said

conditions.

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in

(i)

11.

12.

13.

charge of the Division having jurisdiction for the time being over the work who shall be competent to
exercise all the powers and previleges reserved herein in favour of the Govt. with the previous sanction
of or subject to ratification by the competent authorities in case where such sanction or ratification may
be necessary and who has been duly authorised under articles 299 (1) of the constitution.

In the event of the work being transferred to any other circle/division/sub division, the Superintending
Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise

the powers and previleges reserved in favour of Govt.

I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to
commence the work as soon as this contract is accepted by the competent authority as defined by the
Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us as
provided for in the said conditions and agree to complete the work within Seven (7) months from the
date of such handing over of the site (or premises) and to show progress as defined in the tabular
statement "rate of progress" subject nevertheless to the provisions for extension of time contained in
clause 56 of the General Conditions of Contract appended to the Tamilnadu Building Practice

I/lWe agree that upon the terms and conditions of this contract being fulfiled and performed to the
satisfaction of Executive Engineer, the security deposited by me / us as herein before recited or such
portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as provided
in clause 64 of the General conditions of Contract.

| am/We are professionally qualified and my/our qualification are as follows.

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for
supervising the work and will see that one of them is always at site during working hours personally
checking all items of works and paying extra attention to such works ,, as may require special attention

(eg) reinforced cement concrete.



Qualification

Experience

Name of technical staff proposed
to be employed (2) 3
1.
2.
3.
14. l/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General
Conditions of Contract shall be :
The Superintending Engineer, Building, (Construction and Maintenance) Circle, Madurai 2. In case, the
value of claim does not exceed Rs. 50,000/-
Signature of the Contractor with Date
15. On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 299 (1) of

the constitution the above tender for a value of Rs

Only ( Basic rate + GST) is accepted on this day of

Signature of Witness in full
and address with name in block letters

of 20

Signature and Designation




SCHEDULE - A
(Schedule of Rates and Approximate Quantities)

A. The quantities here given are those upon which the lump sum tender cost of the work is based but they
are subject to alterations, omissions, deductions or additions as provided for in the conditions of this
contract and do not necessarily show the actual quantities of work to be done. The unit rates noted
below are those governing payment of extras or deductions for omissions according to the conditions of
the contract as set forth in the General Conditions of Contract in Tamilnadu Building Practice and other
conditions specifications of this contract.

B. It is to be expressly understood that the measured work is to be taken net (Not with standing any
custom or practice to the contrary) according to the actual quantities when in place and finished
according to the drawings or as may be ordered from time to time by the Executive Engineer and the
cost calculated by measurement or weight at the respective prices (Basic rate) without any additional
charge for any necessary and contingent works connected therewith. The rates quoted are for works in

situ complete in every respect.

T.N.E.B.P No or

Probable Class_ afﬁd other special Rate Unit Amt
[tem No o Description e . ; X
Quantities work specification no if World Figure Words figure
any

VIDE SHEETS ATTACHED SEPARATELY




contractors as well as the officer entering

SCHEDULE -B

LIST OF DRAWINGS
Note: All drawings to be signed by the

into the contract.

SUPPLEMENTAL LIST

As referred to in the specification including
the General Conditions of contract in
Tamilnadu Building practice

SI.No | Drawing Description SI.No | Drawing | Description Date on
No No which the
drawing
was
supplied
@ 2 ©) 4 ®) (6) (1)




SCHEDULE -C
List of specifications for the various items of works supplementing those described in Schedule A

by standard specification numbers.
1. The contractor shall employ the following technical staff for supervising the work and shall see that one of
them always at site during working hours personally checking all items of work and paying extra attention

to such works as may demand special attentions eg. reinforced cement concrete works etc.

Name of the members of the technical staff to

be employed Qualification

Note 1 : In case the contractor Is himself professionally qualified the above specification should be suitably
altered and In case In which the contractor selected has not given In undertaking to employ qualified men it
should be scored out.

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder be levied
in case of default on the part of the contractors as per norms fixed by the Government for employment of
Technical Assistant.

3. The employment of Technical Assistant should be based only on the value of contract. Engineers with
Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable to
supervise the civil Engineering works because of their experience in Civil Engineering Field.In case of the
contractor who is professionally qualified is not in a position to remain always at the site of the work, he
should see that one of the technically qualified men is always at the site of work during working hours,
personally checking all items of works and paying extra attention to such works as may demand special
attention eg. reinforced cement concrete works etc.

4, A movement register should be maintained for Technical Assistants employed by the Contractor or for
the technically qualified Contractor. The Technical Assistants or Technically qualified contractors should note
the arrival and the departure timings every day along with-their initials. Such register should be produced
during inspection of the Inspecting Officer.

5. It will not be incumbent on the part of the contractor to employ Technical Assistants when
the work is kept in abeyance due to valid reasons and if during such period in the opinion
of the Executive Engineer, the employment of Technical Assistants is not required for the due fulfillment of the
contract. Without prejudice to the generality of the above clause the contractor shall during the currency of
the contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the Sub
Contractors and others employed by the contractor in connection with the work such number of apprentices in
the category mentioned, below and for such period, as may be required by the Engineer- in-charge. The
Contractor shall train them as required under the Apprentices Act 1961 and the rules made there under and
shall be responsible for all obligations of the employer under the said act including the liability to make

payments to apprentice as required under that said act.



SPECIAL CONDITIONS - GST ON WORKS CONTRACT
[) GST — AN INTRODUCTION

Goods and Services Tax (GST) is an Indirect Tax which was introduced in India on 1st July
2017 and was applicable throughout India which replaced multiple cascading taxes levied by the central
and state governments. It was introduced as “The Constitution (One Hundred and First Amendment) Act
20177, following the passage of Constitution 122nd Amendment Act Bill. The GST is governed by a GST
Council and its Chairman is the Finance Minister of India. Under GST, all goods and services transacted in
India are classified under the HSN code system or SAC Code system. Goods are classified under HSN
Code and services are classified under SAC Code.

IN'TENDER EVALUATION - GST ACT

The GST Laws required that all invoices should show the value of supply and GST
separately. Act says taxes should be separated out in all invoices.
TAMIL NADU TRANSPARENCY IN TENDERS ACT, 1998
Rule 14 (7) of the Tamil Nadu Transparency in Tender (TNTIT) Rules, 2000 requires that financial bid quoted
should be inclusive of taxes and duties. Tamil Nadu Tender Transparency Act, 1998 amended in
G.0.Ms.No.215, dated 13.07.17 stated that the evaluation of tender has to be made inclusive of GST (i.e.
base Rate with GST). The above two Acts has to be adhered by the Government Departments in finalising

all Govt. Contracts.

[N NEW TENDER CONDITIONS UNDER IMPLEMENTATION OF GST
1. GST RATES AT 12% FOR WORKS CONTRACT
a) Government of India has notified vide Notification No. 20 / 2017. Central Tax (Rate), dated 22nd
August, 2017 and Notification.No.24 / 2017 — Central Tax (Rate), dated 21st September, 2017, the
concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any

Government Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) rate

applicable on purchase of goods used in the execution of Government Contract.

b) And the GST amount will be calculated at 12% from the sum of total tendered value quoted by the tenderer
for construction cost (excluding GST) specified in the BOQ, Subject to GST rate applicable from time to time as
recommended by the GST Council

2. INPUT TAX CREDIT (ITC)

a) As per Notification 202, dated 29.06.2017 and as per sub-section.(2) of Section 7 of the Tamil Nadu
Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions undertaken by State
Government shall be treated neither as supply of goods nor a supply of service

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every registered

persons may be entitled to take the credit of eligible input tax, as self-assessed, in his return and such amount

shall be credited on a provisional basis to his electronic credit ledger.



C) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the Contractor is

eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work.

3) The Tenderer should furnish the Copy of Goods and Services Tax (GST) Registration No. while submitting

tender schedule.

4) QUOTING RATES BY TENDERER EXCLUDING GST

i) The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the
Works described in the Bill of Quantities excluding GST along with sum of the quoted tender value
excluding GST at the end  (both in figures and words).

i) All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for
any other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder”.

5) TOTAL TENDER PRICE
The total tender price will be the cumulative of value quoted for construction (Total Basic Rate + GST).
6) EARNEST MONEY DEPOSIT

The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST Amount)

7 SECURITY DEPOSIT

The successful Bidder shall furnish a Security Deposit in one of the forms prescribed in Tamilnadu Account

code in favour of ... for an amount equivalent to 2% of the contract value including the GST Amount.

8) RETENTION AMOUNT

a) In addition to the aforesaid security deposit, retention amount shall be deducted from the running

account bills, a sum equivalent to 5% (Five Percent) of the total value (including the Goods and Services Tax

(GST) Amount for all the running account bill) of each bill as retention money.

b) Out of the 5% retention amount, 22 % (Two and half Percent) of the total value of the work so far

executed will be released to the contractor on payment of final bill, and in the final bill, the Goods and

Services Tax (GST) amount retained in previous payment has to be released to the contractor without

interest and the balance 2%:% will be retained for a period of one year reckoned from the date of completion

of the work, as all defects shall have been made good according to the true intent and meaning hereof,
whichever shall happen last.

c) The retention money of 2%:% including GST (Two and a Half Percent) of the total value of contract
after deducting any amount due to the Department, shall be refunded to the Bidder without interest after the
defects liabilities attached to the contract is over and on execution of Indemnity bond by the contractor for
the further period of four years.

9) MINIMUM CRITERIA FOR QUALIFICATION,

The Applicant should produce Income Tax Clearance Certificate valid for the current period, “VAT”
Verification Certificate (i.e. previous assessment year) and ,, TIN number having validity and copy of Goods
and Services Tax (GST) Registration No.

10 SCHEDULE OF RATES AND APPROXIMATE QUANTITIES:



The quantities given here are those upon which the lump sum tender cost of the work is based, but they are
subject to alternations, omissions, deductions or addition as provided for in the conditions of this contract
and do not necessarily show the actual quantities of work to be done. The unit rates excluding GST
Amount, quoted below are those governing payment for extras or deductions or omissions according to the
condition of the contract, as set forth in the Preliminary specification of the standard specifications for roads
and bridges with the MORTH specifications and other condition of specifications of the contract. It is to be
expressly understood that the measured work is to be taken net (Not withstanding any custom or practice to
the contrary) according to the actual quantities. When in places and finished according to the drawings,or
as may be ordered from time to time by the Collector and the cost calculated by measurement or weight at
the respective prices, without any additional charge for any necessary or contingent works concerned
therewith. The rates quoted excluding GST Amount are for the finished works in situ and complete in every
respect.
The Tenderers should quote their rates excluding GST for the quantity and units specified under metric
units under Schedule shall be substituted.

11) BILL OF QUANTITIES, PREAMBLE,
The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all constructional plant, labour, supervision, materials, erection,
maintenance, insurance, profit, taxes and duties (except GST), together with all general risks, liabilities and
obligations set out in the Contract. The GST amount will be calculated at 12% of sum of the Bid value
(excluding GST) quoted by the bidder for construction Cost specified in the BoQ. The BoQ should
include GST (Goods and Services Tax) Amount”.
12) GOODS AND SERVICES TAX (GST) REGISTRATION AND ADDITION OF GST IN BILLS:
The Contractor should be required to indicate their GST registration number under the Goods and Services
Tax (GST) Act 2017 in the tender form. The Central Goods and Services (CGST) Act 2017, the Integrated
Goods and Services (IGST) Act 2017 and the Tamil Nadu Goods and Services (TNGST) Act 2017 have
been enacted and enforced from 01.07.2017. Under the new tax regime, GST (comprising CGST, SGST
and IGST) on works contracts for Government work was finally notified at 12 percent. As per the Tamil
Nadu Goods and Services (TNGST) Act 2017, with effect from 01.07.2017.
13) NEGOTIATIONS
a) Negotiation of rates will be made only with the lowest tenderer for reducing the quoted rates and the
negotiation will be made for the rates quoted to the items in the construction part alone and not for GST

amount.

b) After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum of the
Negotiated tender value (excluding GST) for construction Cost specified in the BOQ, subject to GST rate
applicable from time to time as recommended by the GST Council.

14) AWARD OF CONTRACT

“The tender to be substantially responsive to the bidding documents and who has offered the lowest



evaluated total tender price (Total Quoted Value including the Goods and Services Tax (GST) Amount)
15) PAYMENT
a) Part or complete Payment will be made only on satisfactory completion of work in full / part thereof
and value of work executed shall be determined, based on the measurements and check measurements by
the Engineer in the Measurement Book. For every Bill, 12% of GST will be paid to the contractor based on
the value of work done for Construction by the Employer. After the payment including 12% of GST, the
Contractor should pay the GST Amount to Government through his GST Registration No. Also the
contractor needs to submit the Material purchase bill mentioning the name of the work/s in the package
and GST No. to the Employer.
b) First Bill Payment::
At the time of payment for first running account bill, the contractor should produce the GST paid
details on goods (Materials) to the Employer for ITC.
c) Intermediate Bill Payment::
At the time of payment for next running account bills, the contractor should produce the GST paid
details of services upto previous bill payment (i.e. GST paid detail for the previous work bill) along with
Input Tax Credit (ITC) availed at the time of payment of intermediate bill to the employer.
d) Final Bill Payment:
The contractor should produce the GST paid details for all the materials used for construction work
and GST paid details of services for the upto previous payment (i.e. GST paid detail for the upto
previous work bill) to the Employer along with Input Tax Credit (ITC) availed at the time of payment of
final bill to the employer.
e) Submission of GST paid details of Final Bill:
The GST paid details for the final work bill payment of construction work to be submitted by the
contractor to the employer in few days after getting payment.
SPECIAL CONDITIONS

Tenders with tampered seals will not be accepted.

The unit rates should be written in figures and in words. In case of any discrepancy while
expressing rates in words, the least of the two will only be taken into account. Tenders containing
overwriting, corrections which are not attested by the tenderers will be liable for rejection. The tenderer
shall quote the rates (both in figures and in words) for all the items of work described in the Bill of
quantities excluding GST along with sum of the quoted tender value excluding GST at the end

(Both in figures and in words)

The total value price will be the cumulative of value quoted for construction.(Total Basic rate +
GST)

The contractor should satisfy himself about the availability of the various materials at the quarries

specified in the tender schedule for the work before tendering. In case, the contractor feels any difficulty



in procuring the material from the stipulated quarries he should make a special mention of the fact with
details of the quarry / Quarries from which he proposes to bring the required materials for the work in the
covering letter to accompany his tender. Any claim for payment of extra cost on account of increase in

the lead for materials at the later stage will not be accepted.

In case it is found by the Departmental Officers that the contractor has brought any of the required
materials from a quarry with lesser lead than that is specified. in the schedule, proportionate deductions
will be made from the contractors rate of payment for the finished work for the respective item / items of

work.

With held amount / Retention money

In the case of contracts for construction of buildings either permanent or semi permanent buildings, a
sum equivalent to 2 1/2% of the value of work done will be retained with the Govt. for a period of one
year reckoned from the date of completion of the work in order to enable the departmental officers to
watch the effect of all seasons on the work done by the contractor. The amount so retained with the
Govt. will be refunded only on the expiry of one year period referred to above and on execution of
Indemnity bond by the contractor for a further period of four years.. The contractor shall be liable to set
right all the defects arising out of his faulty execution or sub standard work noticed during the above five

years period at his cost.
Percentage Tender Conditions :

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to
15% of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated
value. If the tender discount exceeds 15% to 20% the contractor shall pay an additional, Security deposit
of 50% of the difference between the quoted amount and estimate amount Failure to furnish the
Additional Security Deposit within 15 days from the date of receipt of Acceptance order and execute the

Agreement shall entail cancellation of award of contract and forfeiture of E.M.D. furnished,"

A statement giving particulars of equipment resources that will be put at the disposal of the work under

the following classification should accompany the tender.

a)  Equipment (Transport of materials viz. lorries and carts, concrete mixers)
b)  Organisation

(i) Technical & (ii) Unskilled

The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. to be
specified in the tender) will receive preferential consideration. The tenderers are requested to report on
their covering letter.

The Superintending Engineer reserves to himself the right of allotting the different sub works to the

different contractors or to one and the same contractor as he may decide after the receipt of tenders.



9. No seigniorage shall be charged where due for materials quarried from the PWD or other Govt. Quarries.
Assistants as necessary shall be given to the contractor by the Department to obtain access to quarries
approved by the Executive Engineer. No plot rent will be charged for materials stocked on Govt. land
during the course of construction provided all such materials are removed within one month after the work

is completed.

10. Seigniorage or charges due for the use of private quarries and private land shall be paid by the
contractor.
11.SPECIAL CONDITION ON ENGAGING CHILD LABOUR,
A Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children below 14
years of age in certain occupations and processes and provides for regulations of employment of
children in all other occupations and processes. Employment of Child Labour is prohibited in Building
and Construction Industry.
The works contract assigned to the Contractors shall be cancelled if they engaged Child Labour in
executing works and such contractors should be blacklisted for three years.
12. SAFETY MEASURES TO BE OBSERVED ON BORE WELL
1. Safety measures to be observed for the prevention of Children being trapped and falling in to bore
well / tube wells or abandoned well.
General Guidelines issued by Supreme Court of India
(i) The owner of the land/premises, before taking any steps for constructing bore well/tube well must
inform in writing at least 15 days in advance to the concerned authorities in the area, i.e., District
Collector/ District Magistrate/ Sarpanch of the Gram Panchayat/ concerned officers of the Department
of Ground Water/Public Health/ Municipal Corporation, as the case may be, about the construction of
bore well/ tube well.
(i) Registration of all the drilling agencies, viz., Government / Semi Government / Private etc., should be
mandatory with the district administration.
(iii) Erection of signboard at the time of construction near the well with the following details:-
(a) Complete address of the drilling agency at the time of construction/ rehabilitation of well.
(b) Complete address of the user agency/ owner of the well.
(iv) Erection of barbed wire fencing or any other suitable barrier around the well during construction.
(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter above
ground level and 0.30 meter below ground level) around the well casing.
(vi) Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to the
casing pipe with bolts & nuts.
(vii) In case of pump repair, the tube well should not be left uncovered.
(viii) Filling of mud pits and channels after completion of works.
(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings etc., from bottom to

ground level.



(x) On completion of the drilling operations at a particular location, the ground conditions are to be
restored as before the start of drilling.

(xi) District Collector should be empowered to verify that the above guidelines are being followed and
proper monitoring check about the status of boreholes / tube wells are being taken care through
the concerned state / Central Government agencies.

(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No. of wells in use, No. of
abandoned bore wells/ tube wells found open, No. of abandoned bore wells / tube wells properly
filled up to ground level and balance number of abandoned bore wells/ tube wells to be filled up to
ground level is to be maintained at District Level. In rural areas, the monitoring of the above is to
be done through Village Sarpanch and the Executive from the Agriculture Department. In case of
urban areas, the monitoring of the above is to be done through Junior Engineer and the Executive
from the concerned Department of Ground Water / Public Health/ Municipal Corporation etc.,

(xiii) If a bore well / tube well is ‘Abandoned’ at any stage, a certificate from the concerned department
of Ground Water/ Public health / Municipal Corporation / Private contractor etc., must be obtained
by the aforesaid agencies that the ‘Abandoned’ bore wells/ tube well is properly filled upto the
ground level. Random inspection of the abandoned wells is also to be done by the Executive of
the concerned agency/ department. Information on all such data on the above are to be

maintained in the District Collector/ Block Development Office of the State.
[ll. Execution of Work

The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu

Building Practice.

The contractor shall make his own arrangements for clean and fresh water and shall meet all charges
therefore. The special attention of the contractor is drawn to clause 36 of General Conditions of Contract

regarding water and lighting.
The rates specified in schedule for the different items of works are for the finished work.

All minor baling and pumping incidental on the work shall be borne by the contractor, where
heavy pumping is required the baling will be done departmentally. If the contractor is asked
to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the work will
be the final authority to decide whether pumping is minor or heavy.
The cement concrete for reinforced cement concrete works shall be machine mixed.
The lime mortar shall be ground in mortar mill as per T.N.B.P.
More than 90 cm height of concrete should not be laid in one day. At the place where the concrete is
stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete.
Once a height of 90 cm of of concrete is laid, it should be cured for three days before further concrete is
laid.

The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best quality and shall be



9.

10.

11.

12.

13.

16.

17.

18.

subject to inspection and approval by Executive Engineer before use on the work.
PAINTING : Paint used for the work shall be of approved brand and colour.

Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be
finished truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of
finishing. No separate extra for finishing the corners edges of beams etc. will be paid.

The planks for form work and centering for reinforced cement concrete works shall be well seasoned
timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30. They must be
made smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement
concrete ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the
required finish to the underside of the slab is obtained. Mango Planks shall not be used under any
circumstances.  Centering form works shall be provided to the extent and area ordered by the
Executive Engineer during the execution.

The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance
with the working drawing supplied.

The Executive Engineer will be at liberty to carryout any portion of the work at any time either
departmentally or through any other agency in the interest of Govt. without assigning any reasons
therefore to the contractor who is actually doing the work. The contractor is not entitled for any
comprehension on account of the same. The contract will be only subject to this condition.

In the event of the work being transferred to any of the Circle/Division/Sub-division the Suptg. Engineer/
Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having jurisdiction over
the work shall be competent to exercise all the powers and privileges reserved in favour of the
Government.

Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent
cases by the Masteries incharge of the work subject to the approval of the Section Officer. Earth should
be removed only from the places marked and to the depth ordered by the above officer.

The contractor should not enter any private lands for removal of earth there from without the prior
written consent of the landowners. If he does unauthorisedelly, the contractor alone will be held fully
responsible for consequences arising there from.

IV. SUPPLY OF MATERIALS

The contractor’s rate for the different items of work involving the use of cement are inclusive of the cost
of Cement

The cement required for the work will be supplied by the contractor himself

The contractor should make his own arrangement at his own cost to take delivery of the cement from
the dealer and to convey the same to his store shed at site of work. The stock of cement with
contractors should be accessible to the Departmental Officers for verification at any time.

To be procured from authorised stockiest and dealers with details of printing in the Cement bag as

approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in



7.

black colour)

All Cement quantity should be supplied in paper bags only at site of work.

Test certificate to be obtained from Government institutions and Quasi Government institutions only by
mentioning the name of work & period of contract and should not be from private institutions.

The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 Table - 19.

8a. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC)

Sl. Characteristics Requirements
No. 33 Grade IS: | 43 Grade IS: |53 Grade IS :
269-1989 8112-1989 | 12269-1989
1. |Minimum compressive strength in
N/ Sg. mm
3 gays 16 23 27
ays 22 33 37
28 days 33 43 53
Fineness (minimum) (Sg. m/Kg) 225 225 225
3. Setting Time (minutes)
Initial - (minimum) 30 30 30
Final - (maximum) 600 600 600
4, Soundness, Expansion
Le Chatleier - (maximum) m m 10 10 10
Autoclave Test (maximum) % 0.80 0.80 0.80
9. Steel required for the work will be supplied by the Contractor himself

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The contractor
shall make his own arrangements for cutting to sizes, bindings and tying grills etc. Mild steel rods,
should be cut and placed as reinforcements with proper care according to the available rods at site so
as to ensure minimum possible wastage.

11. To be procured from authorised dealers and test certificate for strength as well as for unit weight to be
produced before use in order to ascertain the size of rod and quantum of Steel actually used in the
work.

12. Excessively rusted Steel rods should be rejected.

13. To be delivered at site of work and to be under the custody of contractor only.

14. Use of Steel rods shall confirm to the structural designs approved for the work.

15.  Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :

456-1978 as detailed below :

a) Mild Steel - Grade | of IS : 432/Part 1/1966. '



b) HYSD bars - IS : 1786 - 1985/
c) Coldworked - IS : 786-1979 (Grade Fe 415)
16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since

guarantee for the strength and quality is not certified by the authorised dealer or by the manufacturers.
CENTERING WORKS

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even though

separate rate is called for, for centering work in the Schedule.

18. The contractor will be held responsible for the proper safe custody of all the Departmental materials
which are handed over to the contractor until they are finally used on the work or taken over by the

Department.
19. The shed for storing materials should be put up by the contractor at his own cost.
V. Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the

following conditions.

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall be
arrived at by allowing a deduction of 40% for voids and compared with the pre-measured quantity and
only the lesser of the Two shall be paid.Where the rock other than hard rock and hard rock are mixed
upon ground, the Two kindsof rocks shall be stacked separately for measurement. The net
measurement of two kinds of rock shall be compared with the pre-measured quantity and only the
lesser of the Two shall be paid for. If the total of net measurement of the two kinds of rock exceeds (or)
falls short of the measurements of mixture, the volume of mixture proposed to be paid shall be
apportioned in the proportion of the net actual measurements of stacks of the Two kinds of rocks.

Note : i) 40% deduction for voids shall be adopted for compact and proper stacking
but such percentage of deduction shall be increased for loose (or) improper
stacks.

i)  The blasted rock material, stacked, measured and paid for shall become
the property of the department.

iii) 1.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and
Civil Engineering of work. Part | "Earthwork" may be referred as and when

necessary.

CONTRACTOR
SUPERINTENDING ENGINEER, P.W.D.,

BUILDINGS (CONSTRUCTION & MAINTENANCE) CIRCLE,
TIRUNELIVELI



Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo
No. AEE/TI/AE.I/40322/96,dt. 28.05.2002
8.b. Cement Conditions :

The Procurement of cement of required specifications for the works subject to the followings.

A. The contractor shall procure cement required for the works only from reputed cement factories (main
producer of their authorized agents, manufacturing cement to 1Sl standard) acceptable to the Engineer-
in-charge. The contractor shall be required to furnish to the Engineer-in-charge bills of payment and
cost certificates issued by the manufactures or their authorized agents to authenticate procurement of
quality cement from the approved cement factory.

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The
contractor shall make necessary arrangement at his own cost to the satisfaction of Engineer-in-charge
for actual weightment of random sample from the available stock and shall conform with the
specification laid down by the Indian Standards Institution as the case may be cement shall be got
tested for all the tests including through destructive and non-destructive test materials etc, as directed
by the Engineer-in-charge in advance before the use of cement bags. In case test results indicate that
the cement arranged by the contractor does not conform to the relevant code, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a day's time of
written order from the Engineer-in-charge to doso.

C. The employer will furnish air recreating agents and admixtures required to the Contractor free of cost at
the employer stores. The use of such admixtures and agents shall be made as per the instructions of
the Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall be borne by the
Contractor and shall be included by him to unit officers tendered for concrete.

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the Engineers-
in-charge for large works

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be constructed
by the Contractor at site of work, for which no extra payment shall be made. The Contractor shall
facilitate inspection of the Cement Go down by the Engineer-in-charge at any time.

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by production or
records and test book or by submission of returns and other proofs as directed that the cement is being
used as tested and approved by the Engineer-in-charge for the purpose and the Contractor shall at all
times, keeps his record up to date and enable the Engineers-in-charge to apply such checks as he may
desire.

G. Cement which has been unduly long in storage with the Contractor or alternatively has
deteriorated due to inadequate storage and thus become unfit for use on the works will be rejected by
the Department and no claim will be entertained. The Contractor shall forth with remove from the work
area any cement the Engineer-in-charge may disallow for use of work and replace it by cement

complying with the relevant Indian Standards



GENERAL CONDITIONSOF CONTRACT

A. PREFACE

I. Intent and reference to TamilNadu Building Practice
It isintended by these Tamilnadu Practice to describe;

a. The character of the materials to be used

b. The method of execution of work and

c. The contractor's responsibilities to the Public,
Government and his workmen and general contract
conditions
which are to be accepted by every contractor who executes
work entrusted to him by the Department.
12 Wherever the term "Standard Specifications' or
"Specifications' of the abbreviation "T.N.B.P. No" or
"TNBP" is used in the specifications or in estimates or
contract documents, it shal refer to the relevant
specification in the Tamilnadu Building Practice.

1.3 The abbreviation "'1.S.” shall mean
"Indian Standard”
2. Applicability of the Tamilnadu Building Practice

2.1 It shall be unnecessary to include in any contract
documents a specification for any item of work which is
defined in the tender notice or in the contract schedule of
work tobedone by a Tamilnadu Building Practice number
(TNBP No. he fact that the item is defined as speciation,
shall mean that the contractor is to execute the work
.according to such
specification modified as may be necessary by an addendum
specification for that particular item of work. In the absence
of specification for any work or material in the T.N.B.P.
such
work should be carried out in accordance with the
instruction
given by the Executive Engineer.
2.2 THESE GENERAL CONDITIONS OF CONTRACT
SHALL APPLY TO ALL AGREEMENTS ENTERED
INTO BY CONTRACTORS WITH THE PUBLIC WORKS
DEPARTMENT OR HIGHWAYS AND RURAL WORKS
DEPARTMENT AND shall form an inseparable condition
of contract and it shall not be necessary to append a copy of
the same to the agreement.

3. Contractor to signin the Divisional

(or the Sub- divisional) copy of the T.N.B.P.

3.1 Every Contractor who executes work for the Public
Works Department or the Highways and Rural Works
Department shall carefully study the specification for all
items of work which are included in the schedule for work
to be done and his obligation under the "General Conditions
of Contract" which apply to al agreements, and he shall
sign in the Divisional Office copy of the T.N.B.P. (or the
Sub-Divisional Office copy if so arranged by the Executive
Engineer) as evidence that he understands clearly the

conditions of contract governing his agreement and accepts
the same.
32 It shall not be necessary for the contractors to sign the
Divisional Office copy of the T.N.B.P. for every contract
awarded to him, but his signature therein will be evidence
that he accepts the conditions of contract (which include the
specifications) as detailed in the T.N.B.P. for every contract
into which he enters. It shal also be the contractor's
responsibility by frequent perusal of the Divisional Office
(or the Sub Divisional Office) copy to become conversant
with sanctioned alterations or additions made to the
T.N.B.P. as soon as they are made. A separate volume of
addenda to the T.N.B.P. will be maintained in each Division
(or sub division office) as the case may be, in which will be
entered all sanctioned corrections and additions. This must
aso be studied and signed by every contractor before
executing an agreement. Interleaving corrections dlips will
not be made for this purpose. The .contractor should
purchase copy of the T.N.B.P. for his reference while
executing work.
4. Sub-specifications

4.1 Works of similar nature having many common clauses
in their specifications are grouped under one specification
number with a "General" preface thereto and the sub-
specifications are therefore given an alphabetical affix.

5. Additions and alterationsto the T.N.B.P.
5.1 Additions and alterations to the T.N.B.P. will be
incorporated in the addenda volume as authorised by the
Chief Engineer.

6. Power of Superintending Engineer and Executive

Engineersto supplement or ater the T.N.B.P.
6.1 Superintending Engineer and Executive Engineer may
ater the specification for any particular contract which is
within their respective power of sanction, when such
ateration is found necessary by attachment of a correction
sheet to the contract form, bearing the T.N.B.P. number, the
corrections and the signature of the Superintending
Engineer or the Executive Engineer as the case may be,
together with the signature of the contractor. Similarly
additional specifications for items for which there are no
standard specifications will be made by attachment to the
contract documents of addendum specifications sheets
bearing the signature of the Superintending or the Executive
Engineer as the case may be and the signature of the
contractor.

A-1. DEFINITIONS AND INTERPRETATIONS
7. Definition of terms

7.1 Wherever the words and expressions defined in this
clause or pronouns used in their stead occur in contract
documents (which includes the T.N.B.P) they shall have the
meanings hereby assigned to them except where the context
otherwise requires :



a) "Executive Engineer" means the Executive
Engineer for the time being in charge of the. concerned
work under execution or such other departmental assistants
or subordinates to whom the Executive Engineer may have
delegated certain duties, acting severally within the scope of
the particular duty entrusted to them.

b) No delegation by Executive Engineer which
affects agreements it is however, to be distinctly understood
that the Executive Engineer or the Superintending Engineer
or the higher authority who is vested with the powers of
acceptance of the particular agreement under reference will
make no delegation of powers to such assistants or
subordinates with in any way affects the agreement and its
contract condition when such agreement is to be or has been
accepted by the Executive Engineer or by the other higher
authority respectively. The duties of such assistants or
subordinates will be solely duties of supervision to ensure
compliance with contract conditions.

¢) "Contractor means the particular persons firm or
corporation with whom an agreement has been made by the
Executive Engineer or higher authority as the case may be,
for executing work defined in the concerned agreement and
for purpose of instructions regarding compliance with
contract conditions, it shal include the contractor's
authorizedagent, who is maintained on the work by the
contractor.

d) Works or work means the works by or by virtue
of the contractor contracted to be executed whether
temporary or permanent and whether original, atered
substituted or additional or connected with the supply repairs
or carriage of tools. and plant and supply of manufacture of
other stores.

12 Works importing the singular only also include the plural
and vice-versa where the context requires.

NOTE: The terms section officer, Assitant Executive
Engineer, Executive Engineer, Superintending Engineer and
Chief Engineer, used in the following clauses shall where
the context so requires, be construed as also including
officers of the corresponding grade in the Highways and
Rural Works Department.

8. Evidence of Experience

Tenderers shall, if required, present satisfactory
evidence to the Executive Engineer that they have been
regularly engaged in constructing such works, as they
propose to execute and that they are fully prepared with the
necessary capital, machinery and materials to begin the
work promptly and to conduct it as required by T.N.B.P.
and the other specifications for the particular work if
tendered for, in the event of their tender being accepted.

9. Legal address Notices

01 Tenderers should give in their tender their place of
residence and postal address. The delivering at the above
named place or posting in a post box regularly maintained
by the Post Office Department or sending by letter registered
for acknowledgement of any notice, letter or other
communication to the contractor shall be deemed sufficient
service here of upon the contractor in writing as may be
changed at any time

by an instrument executed by the contractor, and delivered

to the Executive Engineer. Nothing contained in the
agreement and its contract conditions shall be deemed to
preclude or render inoperative the service of any notice,
letter or other communication upon the contractor
personally

9.2
03 B. STATEMENT OF APPROXIMATE
QUANTITIESIN SCHEDULE - A

10.1 The quantities mentioned in tender notices and in
agreement schedule - A, are worked out from the relevant
drawing in office and may or may not be the actuals
required for execution. The Executive Engineer does not be
the expressly or by implication agree that the actual amount
of work to be done will correspond therewith but reserves
the right to increase or decrees the quantity of any class or
portion of the work as he deems necessary.

102 Tenderers must satisfy themselves by a persona
examination of the site of the proposed work, by
examination of the plans and specifications and by others
means as they prefer as to the accuracy and sufficiency of
the statement of quantities and ail conditions affecting the
work and shall not at any time after the submission of their
tender, dispute or complain of such statement of” quantities
or assert, that there was any misunderstanding in regard to
the nature or amount of the work to be done nor in
consequence apply for extension of time for completion
beyond the agreement date.

11. Approximate not to mean deviation from drawings
and specification

11.1  This declaration of the approximate, nature of the
statement of quantitiesin Schedule. A does not, however, in
any way imply that the quantities will be increased for
departure by the contractor from strict compliance with
sanctioned drawings and specifications to suit his own
convenience or reduce his costs.

12. To comparetenders

12.1  The quantities in Schedule - A are given for a
uniform comparison of lump-sum tenders.
C DRAWINGS AND SPECIFICATIONS
13. Purpose

13.1 The contract drawing if any, read together with the
contract specifications are intended to show and explain the
manner of executing the work and to indicate the type and
class of materials to be used.
14. Conformance

14.1 The works shall be carried out in accordance with the
drawings and specifications which form part of the contract
and in accordance with such further drawings, details and
instructions, supplementing or explaining the same as may
from time to time be given by the Executive Engineer.

142 If the work shown on any such further drawings or
details, or other work necessary to comply with any such
instructions, directions, or explanations, be in the opinion of
the contractor, of a nature which the schedule rate in the
contract does not legitimately cover he shall before
proceeding with such work, give notice in writing to this
effect to the Executive Engineer and contractor failing to
agree as to whether or not there is any excess rate to be
fixed and the Executive Engineer deciding that the
contractor is to



carry out the said work, the contractor shall accordingly do
so, and die question whether or not there is any excessand if
so the amount there of, shall failing agreement, be settled by
an arbitrator as provided in the arbitration clause, unless the
subject is one which iseft to the sole discretion of the
Executive Engineer under the clauses of these conditions of
contract and the contractor shall be paid accordingly.'

14.3 It shall be the responsibility of the contractor to give
timely notice to the Executive Engineer regarding anything
shown on the drawings and not mentioned in the
specification, or mentioned in the specifications and not
shown in the drawings or any error or discrepancy in
drawings or specifications and obtain his orders thereon.
Figure dimensions are to be taken and not those obtained
from scaling the drawings. In any discrepancy between
drawings and specifications, the contractor shall forthwith
apply to the Executive Engineer for such further
instructions, drawings or specifications as he requires it,
being understood that the subject to be dealt with under the
building procedure of best modern practice. The Executive
Engineer will furnish instructions, drawings or
specifications if in his opinion, they are required by
competent workmen, for the proper execution of the work.
15.Variations by way of modifications, omissions or
additions.

15.1 For al modification, omissions from or additions to the
drawings and specification, the Executive Engineer will
issue revised plans, or written instructions or both and no
modification, omissions or additions shall be noade unless
so authorised and directed by the Executive Engineer in
writing.

152 The Executive Engineer shall have the privilege of
ordering modifications, omissions or additions at any time
before the completion of the work and such orders shall not
operate to annual those portions of the specifications with
which said changes do not conflict.

15.3 The contractor shall submit to the Executive Engineer a
statement giving details of the claims’ for any additional
work writhing 30 days of the work and no claim for any
such work will be considered which has not been included in
the statement.

16. Copies of Drawing and Specifications

16.1 One copy of the available drawings and specifications
(apart from the T.N.B.P. a copy of which the contractor
should purchase for his reference) shall be furnished free of
cost to the contractor for his own use. Such copies of
supplementary details furnished by the Executive Engineer
shall be kept by the contractor on the work until the
completion thereof, and the Executive Engineer shall at all
times have access to them.

17. Signed drawing - No authority to the Contractor
17.1 No signed drawing shall be taken as in itself an order
for variation, unless either it is entered in the agreement
schedule of drawings under proper attestation of the
contractor and the Executive Engineer or unless it has been
sent to contractor by the Executive Engineer, with a
covering letter confirming that the drawing is an authority
variation of the contract under reference.

D. MATERIALSAND WORKMANSHIP

18. To bethe best quality

18.1 All materials, articles and workmanship shall be the
best of their respective kind for the class of work described
in the
contract specification and schedule materials being obtained
from sources approved by the Executive Engineer. The
word "best" as used in these specifications shall mean, that
in the
opinion of the Executive Engineer there is no other superior
quality of materias or finish of articles on the market and
that there is no better class of workmanship available for the
nature of the particular item described in the contract
schedule. The
contractor shall, upon the request of the Executive Engineer,
furnish him with the vouchers to prove that the materials are
such as are specified.

18.2 Samples of materials shall be furnished at the
contractor's expense to the Executive Engineer when called
for in the tender notice or ordered to be furnished by the
Executive Engineer prior to execution of any work.

19. Conversion for proportions

19.1 Wherever the proportions are written by figures
without further description and where the meaning is
otherwise clear as to which figure is intended to apply to
each material, then the wusua conventions will be
understood to apply.
For example,
1:2 Means 1 lime (or cement in accordance with the
context) and 2 sand.
1:2:4 Means 1 lime (or cement in accordance with the
context) 2 sand 4 broken stone (or other aggregate in
accordance with the context).

20. M easurement arid mixing
20.1 In the case of loose materials such as lime sand,
cement,
broken stone, surki, motar, etc. the proportions demanded
by
the specifications must be measured in properly constructed
measuring boxes or weighed or in such other manner as
shall
be instructed by the Executive Engineer. Measurement is
not
to be done in loose heaps when intimate mixtures such as
motar concrete, etc., are to be formed. The mixing must
aways
be done on closely constructed platform so that there will be
no leakage of any of the materials through the floor of the
platform and aso that no foreign materials can be
incorporated
during the mixing. These platforms must be approved by
the
Executive Engineer. The cost of such measuring boxes and
platforms and al the work referred to herein shall be borne
by
the contractor...

21. Data

21.1 The materials and labour utilized in the execution of
work by the contractor shall not be less then that given in
the Tamilnadu P.W.D Standard Data for the relevant item.
NOTE In case the contractor considers that the materials



and labour provided in the T.N.P. W.D Standard data for the
execution of particular items of work are in excess, the
contractor may furnish detailed data for such items along
with tender with reasons for variations form P.W.D Standard
Data.\

22. Layout of materials stacks

22.1 The contractor shall deposit materials for the purpose
of the work on such parts only on the ground as may be
approved by the Executive Engineer. He shall submit for the
approval of the Executive Engineer before starting work, a
detailed site survey clearly indicating positions and areas
where material s shall be stacked and sheds buit.

23. Source of purchase of materials and stores

23.1 The Executive Engineer shall, during the progress of
the work, have power to cause the contractor to purchase
and use such materials or supplies from Government brick
fields, stores or other sources as may be specified in the
contract for the purpose therein specified.

24. Contractor liablefor materials supplied by Gov-
ernment

24.1 The contractor shall be responsible for all materials and
other articles and things which may be supplied by
Government from the time he takes delivery thereof and
shall make good any loss, damage wastage or undue wear
and tear that may take place form whatever cause and pay to
Government for such loss, damage, wastage or undue wear
and tear such sum as the Executive Engineer may determine.
242 If at any time subsequent to the execution of the
agreement Government materials other than those specified
in
the Agreement are to be supplied to the contractor for use on
work they will be charged at the market value prevailing at
the
time of supply or stock issue rate which - ever is greater. The
contractor will be informed in writing the rate which he
demands for finished work in view of the fact that he is to
use Government materials.
243 Deleted..

25.Test inspection and r g ection of defective materials

and works

25.1 The contractor shall provide proper facilities at all
times for the testing of materials and inspection of the work
by the Executive Engineer, and the Executive Engineer shall
accordingly also have access at al times to the places of
storage or manufacture where materials are being made for
use under the contract to determine that manufacture is
proceeding in accordance with the drawings and
specifications.
252  The contractor shall, upon demand, also forward for
the
Executive Engineer's inspection test certificate supplied by
the
vendors, when he is purchasing consignments of cement,
steel
and other materials in respect of which certificates are
usualy
available.
253 The Executive Engineer shall have power to reject at
any stage, any work which he considers to be defective in
quality of materials or workmanship and he shall not be
debarred from rejecting wrought materials by reasons of his
having previously passed them in an unworked condition.
Any portion of the work or materials rejected or pronounced

to be inferioror not in accordance with the drawing and
specification, shall be taken down and removed from the
work site at the contractor's expense, within 24 hours after
written instructions to the effect have been given by the
Executive Engineer. Replacement shall at once be made in
accordance %vith the specifications and drawings at the
contractors expense.

25.4 In case of default on the part of the contractor to
carry

out such orders the Executive Engineer shall have power to
employ and pay other persons to carry out the orders at the
contractors risk and al expenses consequent thereon
incidental

thereto shall be borne by the contractor.

25.5 Inlieu of rgecting work not done in accordance with
the contract, the Executive Engineer may allow such work
to

remain, and in that case shall make such allowance for the
difference in value, asin his opinion may be reasonable.
25.6 Works opened for inspection:- The contractor shall,
at

the request of the Executive Engineer, within such time as
the

Executive Engineer shall name, open for inspection any
work

covered up and should the contractor refuse or neglect to
comply with such a request the Executive Engineer may
employ other workmen to open up the same. If the said
work has been covered up in contravention of the Executive
Engineer's instructions or if on being opened up, it be found
not in accordance with drawings and specifications or the
written instructions of the Executive Engineer the expenses
of opening it and covering it up again whether done by or
recovered from the contractor. If the work has not been
covered up in contravention of such instructions or if on
being opened up it be found to be in accordance with the
drawings and specifications or the written instructions of the
Executive

Engineer, the expenses aforesaid shall
Government

and shall be added to the contract sum, provided always that
in the case of foundations, or any other urgent works so
opened
up and
Engineer
shall, within reasonable time after the receipt of a notice
from

the contractor that the work has been opened, make or cause
the inspection there of to be made, and at the expiration of
such time if such inspection shall not have been made, the
contractor may cover up the same, and shall hot be required
to open it up again for inspection except at the expense of
Government.

26. Defects, shrinkages, etc, after completion

26.1 Any defects, shrinkage or other faults which may apear
within six months from the completion of the works arising,
in the opinion of the Executive Engineer from faulty
materials or workmanship not in accordance with the
drawings and specification or the instructions of the
Executive Engineer shall, upon the directions in writing of
the Executive Engineer and within such reasonable time as
shall be specified therm, be amended and made good by the
contractor at his own cost, unless the Executive Engineer

be borne by

requiring immediate attention the Executive



shall decide that the contractor ought to be paid for the same
at the rates agreed on such reduced or other rates, as the
Executive Engineer may fix and incase of default, the
Executive Engineer may employ and pay other persons to
amend and make good such defects, shrinkage or other
faults or damage, and al expenses consequent thereon and
incidental thereto shall be borne by the contractor.26.1 (A)
The shrinkage period of six months referred to in main
clause 26.1 above, will be five years in respect of all
contracts for construction of original buildings either semi
permanent or permanent to ensure structural stability of the
building.(G.0.Ms. No. 181 PWD 28.1.86)

262 Provided that in the event of Government taking over
portions of the works as and when they are completed the
liability of the contractor under this clause shall extend to a
period of six months (or five years as the case may be) from
the date of final taking over the of the work irrespective of
the actual dates on which portion of the works were taken
over.

27. Executive Engineer's Decision

27.1 To prevent disputes and litigation, it shall be accepted
as an inseparable part of the contract that in matters
regarding materials workmanship, removal of improper
work, interpretation of the contact drawings and contract
specifications, mode of procedure and the carrying out of the
work, the decision of the Executive Engineer shall be final
and binding on the contractor and in any technical question
which may arise touching the contract, the Executive
Engineer's decision shall be final and conclusive.

28. Dismissal of workmen

28.1 The contractor shall employ in and about the execution
of the works only such persons as are careful, skilled and
experienced in their severa trades and callings and the
Executive Engineer shall be at liberty to object to and
reguest the . contractor to remove from the works any person
employed by the contractor in or about the execution of the
works who in the opinion of the Executive Engineer
misconducts himself or incompetent or negligent in the
proper performance of his duties and such persons shall not
be again employed upon the works without the permission
of the Executive Engineer.

D.1 GENERAL OBLIGATIONS

29. Contractor's maistri or agent and
contractor's staff

29.1 The contractor shal in his own absence keep
constantly on the works a competent maistry or agent and
any directions or explanations given by the Executive
Engineer or his representatives to such maistri or agent shall
be held to have been given to the contractor. The contractor
shall further provide all staff which is necessary for the
proper supervision, execution and measurement of the work
to ensure full compliance with the terms of the contract.

30. Government Maistries or agents

30.1 The Government may be represented oh the work by an
agent clerk of the works, or maistri who is not borne on the
official or officers and subordinates of the P.W.D. or
Highways and Rural Works Department. He (if appointed)

shall, in the absence of the Executive Engineer, furnish the
contractor with

the Executive Engineer's or his representative's instructions
of the works and the contractor shall duly comply with such
instructions and directions to the progress and execution of
the works and the contractor shall duly comply with such
instructions and directions and shall on the the written
reguisition of the maistri clerks of works or agent, stay the
further progress of any portion of the works which in his
judgment is being constructed with unsound or improper
material  or workmanship, until the opinion and
determination of the Executive Engineer shall be obtained
thereon, but such maistri clerk of works or agent is to have
no power whatever to order any extra works or deviation
from the specifications and drawings.

E. INCLUDED IN CONTRACT RATES

3.1 Defining contract schedulerates

31.1 The rate entered in a contract schedule for any class of
work shall be for finished work in situ and shall include all
contingent expenses whether direct construction expenses
involved in the building in place in accordance with the
drawings and specifications or whether they he expenses
imposed by an outside authority such as local body. Such
contingent expenses shall not entitle the contractor to claim
an extrain respect thereof.
32. Carriage

32.1 Rates for finished work shall always include the cost of
conveyance and al leads, lifts, loading unloading and
stacking in the manner and at the place ordered by the
officer in immediate charge of the work, unless
circumstances necessitate provisions for a separate schedule
item, in which case for such will be specified in the tender
notice or schedule.

322 Wherever the term "carriage" of "conveyance" is used
in a schedule item, it shall in the absence of other schedule
provisions or modifying description in the specification, be
taken to include all leads, lifts loading, unloading and
stacking in uniform stacks to the satisfaction of the
Executive Engineer with careful attention to close packing
in case of materials which are to be measured in stacks as a
basis of payment for finished work.

NOTE 1: In the case of important leads and lifts as may
occur in river conservancy and other such works where lifts
over flood banks and long leads may be involved, it is ususl
to make separate schedule item provison with a
specification defining the exact work to be done for each
tendered rate.

NOTE 2 : Payment for carriage will ordinarily be by bulk
for weight at a rate between specified place and on the basis
of the metod adopted in the standard schedule of rates for
carriage of materials. The distances will be measured by the
nearest practicable and cheapest routes, whether metalled or
unmetalled road or cart track.

32.3 When cart or vehicles of any sort are engaged by the
day, the quantity of materials to be conveyed, the distance
to be traveled and the number of trips to be made shall, if he
considers necessary be fixed by the Executive Engineer.
32.4 The contractor is responsible for making good all loss
in transporting materials entrusted to him or his agents,
whether caused by wastage, breakage, theft or any other
cause.



325. No payinens shall, in any case, be made for the return
trips with carts empty. Where there are loads aso for the
return trip the agreement rates should allow for the reduced
cost thereby on each set of materials so conveyed.

33. Constructions plant
33.1 The contractor shall include in his tendered price and
shall provide and install all necessary construction plant and
shall use such methods and appliances for the performance
of
al the operations connected with the work embraced under
the
contract as will secure a satisfactory quality of work and rate
of progress which in the opinion of the Executive Engineer
will
ensure the completion of the work within the time specified.
If
a any time before the commencement, or during the
progress
of the work, or any part of it such methods or appliances

appear to the Executive Engineer to be insufficient or
inappropriate for securing the quality of the work required or
the said rate of progress, he may order the contractor to
increase their efficiency or to improve their character, and
the

contractor shall comply with such orders, but the failure of
the

Executive Engineer to demands such increase of efficiency
or

improvement shall not relieve the contractor from his
obligation to secure the quality of work and the rate of
progress required by the contract and the contractor alone
shall be responsible for the efficiency and safety of his plant,
appliances and methods.

33.2 It is however, open to Executive Engineer to lend or
supply to the contractor any tools, implements, materials and
machinery that the Executive Engineer may consider
desirable

but for any such tools, implements, materials and machinery
that may be lent or supplied to contractor by Government,
the

contractor shall pay such deposit and hire, or purchase price
as may be determined by the Executive Engineer. All
articles

that may be so lent or hired to the contractor shall be
returned

in good serviceable condition by him to the Executive
Engineer

before the final bill for work is paid and any shortage or
damage shall be recovered from the contractor in the final
bill at such rate as may be determined by the Executive
Engineer after making such allowance as he may consider
suitable for fan- wear and tear.

34. Scaffolding instructions

34. All requisite scaffolding shall be provided at the
contractor's expense and shall be double, i.e. it must have
two sets of upright supports. Care must be taken to ensure
the safety of the work people and the contractor must
comply with such instructions as the Executive may issue to
ensure such safety. The contractor will be entirely

responsible for any damage or injuries to persons or
property resulting from ill erected scaffolding, defective
ladders, or otherwise arising out of his default in this
respect. The contractor's attention also invited to the "safety
code"

35. Temporary structure

35.1 The Contractor shall erect and maintain at his own cost
temporary weather proof sheds at such places and in a
manner

approved by the Executive Engineer for keeping materials
under cover. The contractor shall also provide and maintain
at his won expenses such temporary fences, guards, bridges
and roads as may be necessary for the execution of his
contract work or for safeguarding or accommodating the
public. If the Executive Engineer shall order any departure
from the arrangements made of the contractor, the
contractor shall coraply with such orders as the Executive
Engineer may issue to safeguard or accommodate the public
Sheds for housing workmen shall be provided at the
contractor's expense if, in the opinion of the Executive
Engineer, such are necessary or desirable,

36. Water and Lighting

36.1 The contractor shall pay all fees and provide water and
light as required from municipa mains or other sources and
shall pay all charges therefore (including storage tanks,
meters, etc) for the use of the work and workmen unless
otherwise arranged and decided on in writing with the E.E.
The water for the works shall be, so far as practicable, free
from earthy vegetable, or organic matter and from salts or
other substances likely to interfere with the setting of mortar
or otherwise prove harmful to the work.

37. Sun protection keeping dry and pumping

37.1 The contractor shall at his own expense arrange all
reguisite protection of the work and materials against sun or
rain effects and shall keep all portions of the work free from
water to the satisfaction of the Executive Engineer and shall
use his own plant for the purpose unless otherwise
specifically provided in the contract specification.

38. Tools and Seigniorage

38.1 The contractor shall, unless otherwise specifically
stated in the tender notice and subsequently on this basis in
the contract be responsible for the payment wherever
payable of al import duties, tolls, octroi duties,
seigniorages, quarry fees, etc. on all materials and articles
that he may use.

382, The contractor shall be solely responsible for the
payment of GST under the GST Act 2017 in force for time
being and the rates for the various items of the work shall
remain unaffected by any change that may be made from
timeto timein the rate at which such tax is payable.

38.3 Notwithstanding anything’s contained in section 10 of
the

Indian Traffic Act, of 1894, the rates for itemsinvolving,
the

use cr supply of articles obtained' by the contractor from
outside India shall remain unaffected by any changes that
may

be introduced in Customs duties.



NOTE : For works carried out on behalf of the Government
of India, Seigniorage fees, etc, referred to in this clause will
have to be levied in every case.

38.4 No seigniorage shall be charged where due for
materials

quarried from the P.W.D. or other Government quarries
Assistance as necessary will be given to the contractor by
the

department to obtain access to quarries approved by the
Executive Engineer. No plot rent shall be charged for
materials stacked on the Government lands during the
course of construction provided al such materials are
removed within one month after the work is completed.

38.5 Seigniorage charges due for use of private quarries
and
private land shall be paid by the contractor.

38.6 The contractor shall form his own approach road to
the

worksite for which no extrawill be due to him. On
completion

the contractor shall not be permitted to remove the materials
laid for formation of road. If the contractor is alowed to use
the existing roads he shall maintain them in good condition
at

his own cost through out the period of the contract.

39. Setting out works

39.1 The contractor shall be responsible for the true and
proper setting out of the works and for the correctness of the
position, levels, dimensions and alignment of all parts of the
works and for the provision of all materials, staff and labour
in connection therewith.

40. Cleaning up during progress and for
delivery

40.1 All rubbish shall be burnt or removed from the site, as
it accumulates. All floors, stairs, landing windows, surface
and soil drains shall be cleaned down and put in a
thoroughly complete clean, sound and workman like state to
the satisfaction of the Executive Engineer before the work is
finally handed over all rubbish and surplus materials not
required by the Executive Engineer having first been
removed by the Contractor. The contractor shall be give
notice in writing to the Executive Engineer when the work is
so ready to be handed over and shall be responsible for its
maintenance until it is taken over by the Executive
Engineer.

F. RESPONSIBILITIESAND LIABILITIESOF THE
CONTRACTOR

41. Observance of laws, local regulations and notices,
Attachments

41.1 The contractor shall confirm to the regulations and by-
laws of any local authority and or of any water or lighting
companies with those systems the structure is proposed to be
connected and shall before making any variations from the
drawings and specification that may be necessitated by so
confirming, give to the Executive Engineer written notice.,
specifying the variations proposed to be made and the

reasons for making them and apply for instructions, thereon.
In case the contractor shall not received such instruction
within seven days, he shall proceed with the work
confirming to the provisions regulating or by-law in
guestion and variation in the drawing or specifications so
necessitated shall be dealt with under clause 59.

412 The contractor shall give all notices required by the said
Act, regulations or by-laws and pay all fees in connection
therewith unless otherwise arranged and decided on in
writing with the Executive Engineer. He shall also ensure
that no attachments are made against materials of work
forming part of or for the use of the contract. In every case
referred to in this clause the contractor shall protect and
indemnity Government against any claim or Liability arising
from or based on the violation of any such law, ordinance,
regulation order, decree, or attachment whether by himself
or by his employees.

42. Accidents- Hoarding - Lighting Observations —
Watchmen

42.1 When excavations have been made or obstacles have
been put in public thorough fares or in places where there is
any likehood of accidents, the contractor shall comply with
any requirement of law on the subject and shall provide
suitable hoarding lighting and watchmen as necessary.

422
the
public and his employees against accident from any cause
and

he shall indemnify Government against any claims for
damages for injury to person or property, resulting from any
such accident and shall where the provisions of the
Workmen's Compensation Act apply take steps to properly
insure against any claims there under.

It shall be contractor's sole responsibility to protect

42.3 On the occurrence of accident which results in the
death

of any of the workmen employed by the contractor or which
S0 serious as to be likely to result in the death of any such
workmen, the contractor shall within 24 hours of the
happening

of such accident, intimate in writing to the concerned
section

officer of Department the fact of such accident. The
contractor

shall indemnify Government against al loss or damage
sustained by government resulting directly or indirectly
from his failure to give intimation in the manner aforesaid
including the penalties of fines if any payable by
Government as a conseguence of Government's failure to
give notice under the Workmen's Compensation Act or
otherwise confirm to the provisions of the said Act in regard
to such accident.

42.4 In the event of an accident in respect of which
compensation may become payable under tne Workmen's
Compensation Act VIII of the 1923 whether by the
contractor

or by the Government as principal it shall be lawful for the
Executive Engineer to retain out of money due and payable
to

the contractor such sum or sums of money as may, in the



opinion of the said Executive Engineer be sufficient to meet
such liability. The opinion of the Executive Engineer shall
be

final in regard to all matters arising under this clause.

42.5 The contractor shall indemnify Government from and
against all claims and proceedings for or on account of
infringement of any patent rights, design, trade mark, or
name

or other protected rights in respect of any constructional
plant, machine work or materials used for or in connection
with

the works or temporary works, or any of them and from and
against al claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect thereof in
relation

thereto.

w26 In respect of all
employed

in the works for the performance of the contractor's part of
this

agreement, the contractor shall comply with or cause to be
complied with all the rules framed by the Government from
time to time for the provision of heath and sanitary
arrangements to workers employed by PW.D. and
Highways and Rural Works Department and their
contractors (vide appendix) In case the contractor fails to
make arrangements and provide necessary facilities as
aforesaid the Executive Engineer shall be at liberty to make
arrangements and provide facilities as aforesaid and recover
the costsincurred in that behalf from the contractor.

42.7 In respect of all
employed

in the works for the performance of the contractor's part of
this

agreement, the contractor at his own expense shall arrange
for

the safety provisions as per "Safety Code" framed from time
to time and shall at his own expense provide for all facilities
in connection therewith. In case the contractor fails to make
arrangements and provide facilities as aforesaid the
Executive

Engineer shall be at liberty to make arrangements and
provide

facilities as aforesaid and recover the costs incurred in that
behalf from the contractor.

labour directly or indirectly

labour directly or indirectly

428 In respect of all
employed

in the work for the performance of the contractors part of
this

agreement the contractor shall arrange to furnish in triplicate
particulars for each work in the proforma Vide Appendix
XXXVIII by the end every month to the Executive Engineer
in

charge of the work.

labour directly or indirectly

43. Blasting

43.1 Blasting executed by contractors in connection with
Government works shall be carried out in the manner
described under "Blasting operation - Instructions to
Contractor" of the TNBP.

44. Protection of Existing and Adjoining premises

44, The contractor is to protect the whole of the adjoining
and where necessary, the existing premises and all works
and all fittings to al buildings on and adjoining the site
against the structural and decorative damages caused by the
execution of these works and make good in all respects all
such damage done or occuring to the same, and leave such
reinstatement in perfect order. He is also to make good any
damage done in the execution of the work to existing public
or to private footways or roadways.

45. Permit other workmen — Co-operation - Afford

Facilities
45.1 The Executive Engineer shall have full power to send
workmen upon the premises to execute fittings and other
works not included in the contact, for whose operations the
contractor is to afford every reasonable facility during
ordinary working hours, provided that such operations shall.
be carried on in such a manner as not to impede the
progress of the work included in the contract, but the
contractor is not to be responsible for any damage which
may happen to or be occasioned by any such fittings or
other works, provided he complies with the Executive
Engineer's instructions in connections therewith, and
provided that the damage is not caused by himself or his
workmen.

452 The contractor shall, at al times co-operate assist,
attend on, and afford facilities for such specialists as maybe
employed by the Executive Engineer on other works in
connection with the building, allowing them free of charge
the use of all plant, light and water installed in the works.
The contractor shall also cause such special work or protect
it asinstructed to avoid injury during progress of the works.
For failure so to protect, the contractor must make good any
damage caused.

45.3 When two or more contractors are engaged on
installation or construction work in the same vicinity the
Executive Engineer shall have authority to direct the manner
in which each shall conduct the work so far as it affects
other contractors.

46. Holes for water services, gas electrical and
Sanitary fittings

46.1 The contractor shall leave al holes in masonry and
floors for the insertion of water services, gas and electrical
connections and sanitary fittings in the exact positions
indicated by the Executive Engineer during the progress of
work. These holes must be properly built up in a workman
like manner at the contractor's cost, as soon as the fittings
have been installed in cases, where the installations are
made during the constructions of the building and where in
the opinion of the Executive Engineer, delays in settlement
of accounts will not thereby occur.

47. Contract'srisk and insurance.

47.1 The work in Public works Department (Buildings) and
(irrigation) executed by the contractor under the contract
shall be maintained at the contractor's risk until the work is
taken over by the Executive Engineer. The contractor shall
accordingly arrange his own insurance against fire, flood,
volcanic eruption, earth quake, other convulsions of nature



and all other natural calamities and risks arising out of acts
of God during such period and that the Government shall
not be liable for any loss or damages occasioned by or
arising out of any such of God”

472 Provided however, that the contractor, shall not be liable
for al or any loss or damages occasioned by or arising out
of acts of foreign enemies invasion, hostilities or war like
operations (before or after declaration of war) rebellion
military or usurped power.

48. Holidays

48.1 Subject to any provision to the contrary contained in
the contract name of the permanent work shall save as
hereinafter provided be carried on during the night or on
Sundays and other holidays without the permission in
writing of the Executive Engineer or of the officer in-charge
of the work, save when the work is unavoidable or
absolutely necessary for the safety of life or property or for
the safety of the works in which case the contractor shall
immediately advise the Executive Engineer.

6. MISCELLANEOUS
49. Sand and Gravel

49.1 The contractor shall not make any excavations upon
the site for the purpose of obtaining gravel, sand or soil
other than that shown or implied by the drawings, except
with the previous permission of the Executive Engineer.

50. Old Curiosities

50.1 All old curiosities, relics, coins, minerla, etc., found in
excavating or pulling down, shall be the property of the
Government and be handed over to the Executive Engineer.
Should any ancient masonry, or other old work of interest
be opened up the Executive Engineer's attention shall be
called to the same before demolition or removal.

51. Assignment or sub-letting

51.1. The contractor shall not without the written consent of
the Executive Engineer assign the contract nor sub-let any
portion of the same. Ordinarily no sub-letting will be
permitted, but in case such should be permitted by the
Executive Engineer, it shall in no way free the contractor
from any of responsibilities under any clause of these
"Conditions of Contract" or of the "Articles of Agreement"

52. Specialists

52.1 The Executive Engineer shall, during the progress of
the work have powers to select, nominate or recommend
tradesmen or specialists to supply material or execute such
portion of the work as he may consider desirable in the
interests of the Government.

53. Ratification of the ordersof the
Executive Engineer

53.1 Should the acceptance of the tenders be beyond the
authorised powers of the Executive Engineer as laid down
the P.W.D. code, the orders and decisions of such Executive
*  Engineer with regard to

(@ extension of time for completing the contract will be
subject to the ratification of the Superintending Engineer for
all

works for which tenders were accepted by the Engineers of
Public Works Department including Superintending

Engineer,
Chief Engineer / Board of Engineers and Government and

(b) the termination of contract or of employment of
specialists for certain portion of the works will be subject to
the ratification of the Chief Engineer for al works for which
tenders were accepted by Engineers of PWD including
Superintending  Engineer/Chief  Engineer/Board  of
Engineers

and Government.

54. Order Book

54.1 An order book shall be kept at the P.W.D. Office on
the site of the work. As far as possible, al orders regarding
the work are to be entered in this book. All entries shall be
signed and dated by the P.W.D. Officer in direct charge of
the work and by the contractor or by his representative. In
important cases, the Executive Engineer or the
Superintending Engineer will countersign the entries, which
have been made. The order book shall not be removed from
the work except with the written permission of the
Executive Engineer.

542 No photographs of the site or of the work or any part
thereof shall be taken except with the permission in writing
of

the Executive Engineer and no such photographs shall be
published or otherwise circulated without the permission of
the Chief Engineer.

H. DATE OF COMMENCEMENT, COMPLETION,
DELAYS, EXTENSION, SUSPENSION OF WORK
AND
FORFEITURE

55. Date of commencement and completion

55.1 On natification of possession of the site (or premises)
being given to the contractor by letter registered for
acknowledgement as provided in clause 9.1 supra, he shall
forthwith begin the work, shall regularly and continuously
proceed with them, and shall complete the same (except for
painting or other work which, in the opinion, of the
Executive Engineer, it may be desirable to delay) by the
date of completion, as defined in the "Articles of
Agreement” subject nevertheless, to the provisions of
extension of time mentioned in the next clause. The
contractor shall under no circumstances be entitled to claim
any damages from Government if he incurs any expenses or
liahilities to payment under the contract before the date of
commencement defined above. The contractor shall have
the right to withdraw from the contract and obtain refund of
his security deposit if such intimation of handing over the
site is delayed by more than two months from the date of
acceptance of the agreement by competent authority.

56. Delaysand extension of time

56.1 No claim for compensation on account of delays or
hindrances to the work from any cause whatever shall tie
except as hereinafter defined.

Reasonable extension of time will be allowed by the
Executive Engineer or by the officer competent to sanction
the extension for unavoidable delays, such as may result
from causes which in the opinion of the Executive Engineer
are undoubtedly beyond the control of the contractor. The



Executive Engineer shall assess the period of delay or
hindrance caused by any written instruction issued by him at
twenty five percent in excess of the actual working period so
lost. If at any time the Executive Engineer is of the opinion
that there has been avoidable delays and the contractor fails
to maintain the rate of progress specified in the articles of
agreement, it shall be lawful for the Executive Engineer to
impose penalty or order forfeiture from the Deposit and
sanction the extension of time for such delays, provided
however, the penalty and forfeiture shall be governed as per
clause 57.2 and 57.3

56.2 In the event of the Executive Engineer failing to
issuenecessary instructions and thereby causing delay and
hindranceto the contractor the latter shall have the right to
claim an
assessment of such delay by the Superintending Engineer of
the Circle. The contractor shall lodge in writing to the
Executive Engineer a statement of claim for any delay or
hindrance referred to above within fourteen days from its
commencement otherwise no extension of time will be
allowed.

56.3 Whenever, authorised aterations or additions made
during the progress of the work are of such nature in the
opinion of the Executive Engineer as to justify an extension
oftime in consequence thereof such extension of time will be
granted in writing by the Executive Engineer or other
competent authority when ordering such alterations or
additions.

AMENDMENT

(Issued in Govt. P.W.D., Letter No. 2163/Y 2/95-
1/dt.01.09.1996)

In the said preliminary specifications after clause
56.3 the following clauses shall be inserted, namely:

56.4 In cases where the Government under the
terms of the contract with the contractor are liable to supply
any materials, article or things to the contractor for the
performance by him of his part of the contract, the
executive Engineer, may at his absolute discretion extend
the time with in which such materials, articles or thing
maybe supplied by the Government, and the
Government. may supply to the contractor such materials,
articles or things within the time so extended without any
liability on their part to compensate the contractor by
reason of the extension of time for the supply of the
materials, articles or things.

56.5 In cases where the Government under the terms
of the contract are liable to supply any materials, articles or
things to the contractor for the performance by him of his
part of the contract and the Government for any reason are
unable to supply such materials, articles or thighs either
within the time specified in the contract or within the time
extended under clause 56.4 the Executive Engineer may at
his discretion or at the request of the contractor determine
the whole or any part of the contract which cannot be
performed by reason of the failure to supply such materials,
articles or things and the contractor shall not be entitled to
clam any damages or compensation in respect of such
determination. The contractor shall however, be paid the value
of the work aready done by him and the cost of the materials
articles or things if any collected by him up to the date of such

determined and left unused on the work-spot (Which shall
be taken over by the Executive Engineer either at the
contract rates or at values deducted form the through rates
included in the contract) when the contract is determined at
the discretion of the Executive Engineer, he shall give notice
in writing to the contractor and the decision of the
Executive Engineer to determine the contract shall be final
and binding on the contractor

Explanation : The expression Through rules means the rate
for the finished items of work or the allinrates that is to say,
the rates for finished items of work inclusive of the cost of
materials and labour

56:6 If, at any time after the acceptance of tender the
Government shall, for any reason what so ever not required
the whole or any part of the works to be carried out, the
Executive Engineer shall give notice in writing of the fact to
the contractor who hare no claim to any compensation or
other payments what so ever, on account of any profit or
advantage he might have derived from the Execution of of
the work in full but which he did not drive in consegquence of
the termination of the works, he shall be paid at contract
rates, for the work executed by him including any
additional works such as clearing of ste etc. may be
rendered necessary by such determination. He shall also be
allowed a reasonable payment as decided by the authority
which accepted the tender, for any expense incurred by him
on account of labour and materials, articles or thing
collected, but which could not be utilized on the works as
verified by the Executive Engineer such decision shall be
final and binding on both the parties and shall not be
subject to arbitration under clause

57. Delays in commencement or progress or neglect of work
or suspension of works by the contractor and forfeiture of
Earnest Money, Security Deposit and withheld amount

57.1 Time shall be considered as the essence of the contract.
If at any time the Executive Engineer shall be of the opinion
that contractor is delaying commencement of the work
neglecting or delaying the progress of work as defined in the
tabular statement, "Rate of Progress' in the Articles of
Agreement or the contractor fails to maintain the Rate of
progress in the Articles of Agreement plus any extension of
time or the contractor shall suspend the works, or sublet the
work or a portion thereof without the sanction of the
Executive Engineer or violates any of the provisions of the
contract the Executive Engineer shall so advise the
contractor and at the same time demand compliance. If the
contractor neglects to comply with such demand within
seven days after receipt of such notice, it shall then or at any
time be lawful for the Executive Engineer to impose a
penalty or forfeiture on this contractor from the deposit or to
determine the contract.

572 The penalty or forfeiture referred to in Clause 57. |
shall not exceed 5% of the value of work executed and is
imposed in cases where the contractor is allowed to proceed
with the whole or part and complete the whole or such part
of

the works. The penaty or forfeiture imposed by the
Executive
Engineer under
modification

or waiver at the absolute discretion of any authority higher
in

this clause is however subject to



rank than the Executive Engineer.

573 It shall be afurther right of the Executive Engineer to
give any part of the work to any other contractor at his
discretion or have it done departmentally in order to
maintainthe rate of progress and the contract shall then be
determinedfor only that portion of the work given to the
other contractoror done departmentally. The forfeiture under
clause 57.2 willin these circumstances be applied and any
excess expenditureincurred on this account shall be
recovered from the original contractor.

57.4 Determination of the contract referred to in Clause
57.1

shall carry with it the forfeiture of the Security Deposit.
Afterdetermining the contract, the Executive Engineer shall
have theright to give any part of the work to any other
contractor inthe unexecuted portion of contract, in which
case any expenseswhich may be incurred in-excess of such
amount which wouldhave been paid to the origina
contractor if the whole work hadbeen executed by him shall
be borne and paid by the originalcontractor and may be
deducted from any money due to himby Government under
this contract or any other amount whatso ever Provided also
that if the expenses incurred by thegovernment are less than
the amount payable to the contractorat his agreement rate?
the difference will not be paid to thecontractor.

57.5 In the event of anyone of the above clauses being
adopted by the Executive Engineer, the contractor shall have
no compensation for any loss sustained by him by reason of
his having purchased or processed any materials or entered
into any engagements or made any advances on account or
with a view to the execution of the work or the performance
ofcontract, and in case action is taken under any of the
provisionsaforesaid, the contractor shall not be entitled to be
paid anysum for any work actually performed under the
contract unlessand until the Executive Engineer has certified
in writing theperformance of such work and the value
payable in respectthereof and he shall only be entitled to be
paid the value socertified.

57.6 In the event of the Executive Engineer putting in
forceall or any of the powers vested in him under the clause
57.4 he may if he so desires after giving a notice in writing
to theContractor take possession of the works and site and
al sue'plant and materials thereon (or any ground contiguous
thereto) and al such plant and materials as above mentioned
shallthereupon be at the .disposal of Government absolutely
for thepurpose of completing the work. After such notices
shall havebeen given the contractor shall not be at liberty to
emove fromthe site of works or from the ground contiguous
thereto anyplant or materials belonging to him which shall
have been place thereon for the purpose of the above work.
Governmentshall not be liable to make any payment to the
contractor onaccount of use of such plant for the completion
of the worksunder the provisions herein before contained
On takingpossession of the materials and stores belonging to
thecontractor or procured by the contractor and intended to
beused for the execution of the work or any part thereof the
contractor shall be paid for the same in account, at the
contractrates, to be certified there of shal be final.
Otherwise theGovernment may give notice in writing to the
contractor toremove any of his plant or materials from the

site and not
required for completion of the works, if such plant and
materials are not removed with fourteen days after notice
and have been so given, Government may remove and sell
the same holding the proceeds less the cost of removal and
sale, to the credit of the contractor. The certificate of the
Executive Engineer as to expense of any such removal and
sale shall be final and binding on the contractor.

1. PARTICULARSOF PAYMENT

58. Payment on lumpsum basis or by final measurement in
unit prices

58.1 Fina measurements need not be taken unless either

thecontractor or the Executive Engineer claims extras to or

deductions from the quantities of schedule - A.In case final

measurements  are  claimed, they  shall be
taken only for those items for which either the contractor or

the Executive Engineer claims final measurements and the
quantities of the remaining items in Schedule-A shall be
accepted as correct. The lumpsum amount mentioned in the
agreement will then be varied by adding thereto or
deducting there from as the case may be, the difference (if

any) between the amounts mentioned in Schedule-A for
such items and the amounts arrived at by calculation at

contract rates based on the revised quantities for the same,

obtained by the final measurement aforesaid.

58.3 It shall be accepted as a condition of the contract that

the payment of the final bill to the contractor less the
withheld amounts and his acceptance thereof shall

congtitute a full and absolute release of Government from
all further claims by the contractor under the contract.

59. Payment for additions and deductionsfor
omissions

59.1 No authorised variation shall vitiate the contract, but
additions and omissions shall be measured up and dealt
with in accordance with clause 58.2'

592 If there is no rate in Schedule A for additional work
ordered to be carried out by the Executive Engineer, then
prior to execution of the additional work, a rate for the
additional work, shall be worked out in accordance with the
methods indicated in 59.3 and with the rate agreed upon a
supplemental agreement shall be entered in the proper
departmental form signed and dated by the contractor and
the Executive Engineer and or any other officer for the time
being authorised to accept such agreement and
supplemental agreement shall on such acceptance form part
of the original agreement. A copy of the supplemental dip
shall be given to the contractor.

59.3.1 The rate for additional works shall be derived from
therate for similar items of work in the accepted agreement.
59.3.2In the case of works for which supplemental
agreementis to be entered into during the period when the
schedule ofrates has not changed from the date of execution
of the originalagreement then the rates for supplemental
agreements may bethe prevailing schedule or rates plus or
minus tender premiumin case the rates’ cannot be derived
from the items in the
original agreement. In other case, where the schedule or
rateshas changed in the intervening period, the rates
prevailing asper the schedule of rates at the time of
execution of supplementa items will be adopted with, no



tender premium over this rate.

59.3.3If the rate for a particular item of work is not in the
schedule of rates, the prevailing market rate when the work
hasdone shall be adopted.

59.3.4 If the rates cannot be determined as above, the rates
shall be fixed on the cost of lab our and materials plus 10
percent thereon, provided the vouchers shall have been
delivered to the Executive Engineer within 7 days after such
work is completed. If the Executive Engineer considers that
thevouchers are unduly high, the Executive Engineer can
valuatethe work as reasonable and fair and make payment if
the valueof payment is less than Rs. 1,000. If the value of
additionalpayment exceeds Rs. |",000 the contractor shall
have the rightto submit matter to arbitration.

60. No payment for unsanctioned extras

60.1 It shall be distinctly understood that no payment
whatever will be made to the contractor for variations by
way of extras, in cases where such variations have been"
made within the written sanction of Executive Engineer.

61. Accounts Receiptsand Vouchers

The contractor shall at any time upon the request of
the Executive Engineer furnish him with al invoices
account, receipts and other vouchers that he may require in
connection with the contract.

62. Fraud, willful neglect or default

62.1 No fina or other certificate of payment or of
completion, acceptance or settlement of account shall, in
any circumstances, relieve the contractor from his liability
for any fraud, or willful neglect or default in the execution
of the contract or any willful or unauthorized deviations
from drawings, specifications, instructions and directions
for the time being binding upon him.

63. Unfixed materials

63.1 No payment or advance will be made for unfixed
materials when the rates are finished work in situ.

64. Paymentsand Certificate

64.1 Payments will be made to the contractor under the
certificates to be issued at reasonably frequent intervals by
the Executive Engineer or the Sub-Divisiona Officer,
within 14 days of the date of each certificate an intermediate
payment will be made by the Executive Engineer or the
Sub-Divisional officer of a sum equal to 95 percent of the
value of work, as so certified and the balance of 5 percent
will be withheld and retained as security for the due
fulfillment of the contract.

Under the certificate to be issued by the Executive Engineer
or Sub-Divisional Officer on the completion of the entire
works, the contractor will receive the final payment of all the
money due or payable to him under or by virtue of the
contract except security deposit and the withheld amount
equal to 2 1/2 percent of the total value of the work done
provided there is no recovery from or forfeiture by the
contractor to be made under clause 57. The amount with
held from the final bill will be retained under. Deposits and
paid to the contractor together with the Security Deposit
after one year reckoned from the date of completion of work
or as soon after the expiration of such period of one year as
all defects shall have been made good according to the true-

intent and meaning thereof whichever shall last happen. In
the event the final bill remains unpaid even after the period
of one year aforesaid, the security deposit, which includes
EMD and aso 2 ¥ % of the with held amount may be
refunded under the sanction of the Superintending Engineer,
in the case of agreements accepted by the Executive
Engineer and under the orders / sanction of Chief Engineer
concerned, in the case of agreement accepted by the
Superintending Engineer, or a bill, if requested for, by the
contractor in writing to the sanctioning authorities viz. the
Superintending Engineer and Chief Engineer, who while
according sanction should review the cause for delay in
payment of the final bill.

No certificate of Executive Engineer or Sub-
Divisiona Officer shall be considered conclusive evidence
as to the sufficiency of any work or materials or correctness
of measurements to which it relates nor shal it relieve the
contractor from his liability to make good defects and
provided by the contract. The contractor when applying for
a certificate, shall prepare a sufficiently detailed bill based
on the original figures of quantities and rates in the contract
Schedule-A to the satisfaction of the Executive Engineer, to
enable the Executive Engineer or the Sub-Divisional Officer
to check the claims and issue the certificate. The certificates
as to such of the claims mentioned in the application as are
allowed by the Executive Engineer or the Sub-Divisional
Officer shal be issued within fourteen days of the
application. No application for a certificate shall be made
within fourteen days of a previous application.

64.1 (A) Notwithstanding the above clause, the withheld
amount of 2 1/2% from the final bill in respect of contract
forconstruction of original building, will be retained by the
Govt.for a total period of one year in lieu of six months
periodreferred to in clause 64.1 above and will be released
after theexpiry of one year period on execution of an
indemnity bondby the contractor to the satisfaction of the
Exe. Engr. for afurther period of four years to ensure
tructural stability of thebuilding under clause 26.1 A

64.2 When there are complaints from the labour
Department about non-payment of wages to the labourers
employed by the Contractor for the execution of works
under agreement, theExecutive Engineer, shall have full
powers to withheld the billsclaimed by the contractor
pending clearance certificate fromthe Labour Department
and to act as per the direction givenby the Labour
Department.

65. Interest on money dueto the contractor

65.1 No omission by the Executive Engineer or the Sub-
Divisional Officer to pay the amount due upon certificates
shall vitiate or make void the contract not shal the
contractor be entitled to interest upon any guarantee fund or
payments in arrear, nor upon any balance which may, on the
final settlement of his accounts, be found to be due to him.

652 Whenever the withheld amount reaches Rs. 1,000 or a
multiple thereof, the contractor may, at his option, deposit
with the Executive Engineer an equal amount in sums of Rs.
1,000 or a multiple thereof, in any of the forms of interest
bearing securities recognized for the purpose by the T.N.
Public Works Account Code and subject to the provisions



thereof contained in which case the equivalent withheld
amount shall be paid to him forth with. The contractor will
be permitted to exercise the option in this clause, subject
only to the condition that the rates of progress contained in
the Articles of Agreement is properly maintained.

66. Acceptance of final measur ements

66.1 The contractor agrees that before payment of the final
bill shall be made on the contract, he will sign and deliver to
the Executive Engineer, either in the measurement book or
otherwise as demanded a valid release and discharge from
any and all claims and demands whatsoever for al matters
arising out of or connected with the contract and also
produce a certificate from the Income Tax Authorities that
all income tax payable by him upto-date has been duly paid
provided that nothing in this clause shall discharge or
release the contractor from his liabilities under the contract.
It is further expressly agree that Executive Engineer in
supplying the final measurement certificate need not be
bound by the proceeding measurements and payments. The
final measurements, if any of the Executive Engineer shall
be final conclusive and binding on the contractor.

67. Recovery of money from contractor in

certain cases
67.1 In every case in which provision is made for recovery
of money from the contractor, Government shall be entitled
to retain or deduct the amount thereof from any money, that
may be due or may become due to the contractor under these
presents and or under any other contract or contracts or any
other account what so ever.
67.2 Recovery under Revenue Recovery AQ

Whenever any amount has to be paid by the
Contractor in view of the determination of the contract by
virtue of clause 57 or any amount that may be due from the
contractor is under these presents and the contractor is not
responding to the demands for the payment of the said
amount, then die Govt. shall be entitled to recover the said
amount under the provisions of the Revenue Recovery Act.

68. Contractor dying becoming insolvent insane or
imprisoned

68.1 In the event of the death or insanity or insolvency or
imprisonment of the contractor, or where the contractor
being a partnership or firm becomes dissolved or being a
corporation goes into liquidation voluntary' or otherwise, the
contract may at the option of the Executive Engineer, be
terminated by notice in writing posted at the site of the
works and advertised in one issue of the loca district
Gazette and all accepted and acceptable works shall
forthwith be measured up and paid for at the rates provided
in the contract schedule where such apply, or otherwise, by
the most recent schedule of rate of the division approved by
competent authority to the person or persons entitled to
receive and give a discharge for the payment.

J.SETTLEMENT OF DISPUTES
69. Arbitrations

69.1 In case of any dispute or difference between the parties
to the contract either during the progress or after - the
completion of the works or after the determination,
abandonment or breach of the contract, or as to any matter
or thing arising hereunder except as to the matters left to the

sole discretion of the Executive Engineer under clauses
18,20,25-3,27,34,35 and 37 of "Genera conditions of
contract” or as to the with holding by the Executive
Engineer of payment of any bhill to which the contractor
may. claim to be entitled, then either party shall forth with
give to the other notice of such dispute of difference and
such dispute or difference shall be and is hereby refeered to
the arbitration of the Superintending Engineer, of the
nomination Circle mentioned in the Articles of Agreement
(herein after called the Arbitrator). The Arbitrator shall give
detailed reasons in their awards for their findings and
conclusion.

The arbitrator shall give detailed reasons in the awards for
their finding and conclusions. Subject as aforesaid to the
provisions of the arbitration Act, 1940 or any statutory
modification or re-enactment thereof and the rules made
there under and for the time being in force shall apply to the
Arbitration proceeding under this clause. Upon every and
any such reference, the costs of and incidental to the
reference and award respectively shall be discretion of the
arbitrator, subject to the condition that the amount of such
;0sts to be awarded to either party shall not, in respect of a
monetary claim exceed the percentage set out below of any
such award irrespective of the actual fees, cost and expense
incurred by either party provided that where a monetary
clam is disallowed in full the said percentage shall be
calculated on the amount of the claim. The arbitrator may
determine the amount of the costs to be awarded or director
the same to be fixed as between solictor and client or as
party and shall direct by whom and to whom and in what
manner the same shall be borne and paid.

The percentage above referred to in this clause are 5% on
any such monetary award which does not exceed Rs.
10,000.3% on the next Rs. 40,000 or any part thereof 2% on
the next Rs. 50,000 or any part thereof and 1% on any
excess over Rs. 1,00,000/- provided that the government
shall not be liable to any claim in respect of any such
dispute or difference until the liability and the amount
thereof shall have been referred to and decided by the
Arbitrator.

69.2 The fees for Arbitrators shall be levied based on the
value of claims referred to for arbitration. The fees shall be
calculated at 5% of the first Rs. 10000/- at 3% of the next
Rs. 40000/-

APPENDIX No. I.

PUBLIC WORKS DEPARTMENTS SAFETY CODE
General Rules asto Scaffolds

1 Suitable scaffolds shall be provided for workman for
all works that cannot be safely done from a ladder or by
othermeans. When aladder is used an extra Mazdoor shall
beengaged for holding the ladder and the ladder shall be
givenan inclination not settper the 0.25 to 1 (0.25 horizontal
tovertical) When the ladder is used for carrying materials as
well, suitable foot holds and hand holds shall be provided on
the ladder. , i

2. A scaffold shall not be constructed taken down or
substantially altered, except (a) under the supervision of
competent and responsible person; and (b) as for as possible
by competent workers possessing adequate experience in
such work.

a  All scaffolds and appliance connected therewith and all

ladders shall be of sound material be of adequate strength



having regard to the load strain to which they will be
subjected and be maintained in proper condition
4.Scaffolding or staging more thatn 3.5 metres above the
ground or floor shall have a guard rail properly attached,
bolbraced and otherwise secured at least O metres above the
floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends
thereof with only such opening as may be necessary for
delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or
structure.

5. Scaffolds shall be so constructed that no part thereof
can be displaced in consequence of normal use.

6. Scaffolds shall not be overloaded and so far as
practicable the load shall be evenly distributed.

7. Before installing lifting gear of scaffolds specia
precautions shall be taken to ensure the strength and stability
of the scaffolds.

8. Working platform, gangways and stairways should be
so constructed that to part there can save unduly or
unequally. If the height or the platform or the gangway or
the stairwaysis more than 3.5 metres above ground level or
floor level they should be closely boarded should have
adequate width and should be suitably fenced as described in
(4 above)

9. Every opening in the floor of a building or in a
working platform shall be provided with suitable fencing or
railing fora minimum height of 0.9 metre to prevent the fall
of persons or material.

10. Safe means of access shall be provided to all working
platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9
metres in length while the width between side rails in rung
ladder shallin no case be less than 30cm for ladder uptb and
including 3metres in length. For longer ladders this width
should beincreased atleast 20 mm for each additional metre
of lengthUniform step spacing should not exceed 30 cm.
Adequate precautions should be taken to prevent danger
from electrical equipment. No materials on the site of work
shall be sostacked or placed as to cause danger or
inconvenience to anyperson or the public. The contractor
shall provide all necessaryfencing and lights to protect the
Public from accidents andshall be bound to bear the
expenses of the defense of everysuit, action or other
proceedings at law that may be broughtby any persons for
injury sustained owing of the defense ofevery suit, action or
other proceedings at law that may bebrought by any persons
for injury sustained owing to neglectof the above
precautions and to pay any damages and costwhich may be
awarded in any such suitaction or proceedingsto any which
may be awarded in any such suit, action orproceedings to
any such persons or which may with the consent of the
contractor be paid to compromise and claim by any such
person.
Excavation and trenching

11. Trenches -1.2 metres or more in depth, shall at all
times be supplied with atlease one ladder for each 30 metres
in length or fraction thereof. Ladder shall be extended from
bottom of the trench to at least 0.8 metre above the surface
of the ground. The sides of trenches which are 1.5 metres or

more in depth shall be stepped back to give suitable slope or
hold securely by timber bracing, so as to avoid the danger
of sidesto collapse.

12. Demolition - Before any demolition is commenced
and also during the process of the work -

a) All roads and open areas adjacent to the work
site shall either by closed or suitably protected.

b) No electric cable or apparatus which is liable to
be a source of danger over a cable or apparatus used by the
operator shall remain electrically charged.

¢) All practica steps shall be taken to prevent
danger to persons employed from risk or fire or explosion
or flooding.No floor, roof or other part of the building shall
be so overloaded with debris or materials as to render it
unsafe.

13.  All necessary personal safety equipment as
considered adequate by the Executive Engineer shall be
kept available forthe use of the person employed on the site
and maintained in a condition suitable for immediate use
and the contractor should take adequate steps to ensure
proper use of equipmentby those concerned.

a8 Workers employed on mixing asphaltic materials
cement and lime mortars shall be provided with protective
footwear and protective gogles.

b) Those engaged in white-washing and mining or
stacking of cement bags or any. materials which is injurious to
the eyes shall be provided with protective gogles.

c) Those engaged in welding works shall
have protective gogles and protective clothing and
seated at sufficiently safeintervals.

d) Those engaged in welding works shall be provided
with welder's protective sight ligs.

€) When workers are employed in sewers and man
holes which are in use, the contractor shall ensure that the
manholes covers are opened and are ventilated atleast for an
hour before the workers are alowed to get into the manholes
, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning sgnals or boards to
prevent accident to the public.

f) The contractor shall not employ men below the age
of 18 years and women on the work of painting with products
containing lead in any form. Wherever men above the age
of 18 are employed on the work of lead painting, the following
precautions shall be taken.

(i) No paint containing lead and lead products shall be used
except in the form of paste of ready-made paint.

(u) Suitable face masks should be supplied for use by the
workers when paint is applied in the form of spray or a
surface having lead paint dry rubbed and scrapped.

(in) Overals shall be supplied by the contractors to workmen
and adequate facilities shall be provided to enable the working
painters to wash during the cessation of work.

(iv) When workers are employed in dangerous
occupations like work with hot bitumen, drilling operations
etc., which are likely to prove dangerous resulting in physica
damage and causdlity, adequate protection of the workers
should be provided.

14, When the work is done near any place where there is



risk of drowning all necessary equipments should be provided
and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adeguate provision
should be made for prompt first aid treatments of all injuries
likely to be sustained during the course of the works.

15. a) Hoisting machines and tackle including their
attachments anchorages and supports shal be good mechanical
construction sound materials and adequate strength and free
from patent defect and shall be kept in good repair and in good
working order. Every rope used in hoigting or lowering materids
or as a means of suspension shall be of suitable quality and
adequate strength and free from patent defect.

b) Every crane driver or hoisting appliance operator
shall be properly qualified and no person under the age of 21
years should be in control of any hoisting machine, including
the scaffold winch or give signals to the operator.

¢) Inthe case of every hoisting machine and of every
chain ring hook shackle level and pully block used in hoisting
or lowering or as a means of suspension, the safe working load
shall be ascertained by adequate means.  Every hoisting
machine and al gear referred to above shall be plainly marked
with the safe working load, in the case of hoisting machine
having a variable safe working load, each safe working load
and the conditions under which it is applicable shall be clearly
indicated. No part of any hoisting machine or of any gear
referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

16 Motors, gearing, transmissions, eectric wiring and other
dangerous parts of hoisting appliance shall be provided with
efficient safeguards, Hoisting appliance shall be provided with
such means as will request to a minimum the risk of the
accidental descent of the load. Adequate precautions shall be
taken to reduce to a minimum the risk of any part of a sugpended
load becoming accidentally displaced. When workers are
employed on eectricd inddlaions which ae aready
energized, insulating mats, wearing apparel such as gloves,
deeves and boots as may be necessary should be provided.
The workers and carry keys or other materials which are good
conductors or electricity.

17.  These safety provisions should be brought to the notice
of al concerned by display on a notice board at a prominent
place at workshop. The person responsible for the compliance
of the safety code shall be named by the contractor.

18 To ensure effective enforcement of the rules and
regulations relating to safety precautions, the arrangements
made by the contractor shall be open to inspection by the
Labour Officer, Executive Engineer of the Department or other
representative.

19 Notwithstanding the above clauses (1) to (18) there is
nothing in these to exempt the contractor from the operations
of any other Act of rulesin force in the Republic of India.

Modd Rules for provison of Hedth and Sanitary arrangements
for workers employed by the P. W.D. and Highways and Rurd
works Department and their contractors

The contractor's specia attention is invited to relevant
clauses of the "Generd conditions of contract” in the Tamilnadu
Building Practice and he is requested to provide at his own
expense the following amenities' to the satisfaction of the
Executive Engineer. - <

;, Application : These rules shall apply to al building and
construction works in charge of P.W.D.

2. Definition : (i) "Work place™ means a place at which an
average fifty or more workers are employed in connection with
construction work.

ii) "Large work place' means a place at which a an averaged
500 or more workers are employed in connection with
congruction work.

3. First Aid : (8) At the work site there shall be maintained in
a readily accessible place, first aid appliance and medicines
including an adequate supply of sterilized dressing. and
sterilized cotton wool. The appliances shall be kept in good
order. They shal be placed under the charge of a responsible
person who shall be readily available during working hours.

(b) At large work places where hospitd facilities are not
available within easy distance of the works first-aid posts shall
be established and be run by a trained compounded.

() Where large work places are remote from regular
hospitals an in-door ward shall be provided with one bed for
every 250 employees.

(d) Where large work places are situated in cities towns
or in their suburbs and no beds are considered necessary
owing to the proximity of city or town hospitals, suitable
trangport shall be provided to facilitate remova of urgent cases
to these hospitals. At other work places some conveyance
facilities, such as a car shall be kept readily available to take
injured persons or persons suddenly taken serioudly ill to the
nearest hospital.

4. Drinking Water :

a Water of good quality fit for drinking purposes shal be
provided for the work people on a scale of not less than 15
litres per head per day.

b) Where drinking water is obtained from an intermittent
public water supply each work place shall be provided with
storage tank where such drinking water shall be stored.

0 Every water supply storage shall be at a distance of not
less than 15 metres from any latrine, drain or other source of
pollutions. Where water has to be drawn from an existing well,
which is within such proximity of latrine, drain or any other
source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall
be dust and water proof.

d) A reliable pump shall be fitted to each covered well the
trap door shall be kept locked and opened only for cleaning or
inspection which shall be done atleast once a month.

5. Washing and bathing places : Adequate washing and
bathing places should be provided, separately for men and



women such places shall be kept in clean and drained condition.
Bathing or washing should not be allowed in or near any
drinking water well.

6. Latrines and Urinals: There shal be provided within the
precincts of every work place, latrines and urinals in an
accessible place and the accommodation, separately for each
of them, shall be on the following scale or on the scale so
directed by the Executive Engineer in any particular cases.

(i) Where the number of persons employed does not

exceed 50 ..o, 2 seats

(ii) Where the number of persons employed exceed 50
but does not exceed 100..........ccccvvrereriereennn 3 seats

(iii) For every additional 100................... 3 sedts

If women are employed separate latrines and urinds
screened from those for men shall be provided on the same
scale.

Except in work places provided with water flushed
latrines connected with a water borne sewage system, all
latrines shall be provided with receptacle on a dry earth system
which shall be cleaned at least four times daily and at least
twice during the working hours and kept in strictly sanitary
conditions. The receptacles shall be tarred insde and outside
atleast once ayear.

The excreta from the latrines shall be disposed off at the
contractor's expense, in outway pits approved by the local
Public Health Authority. The contractor shall also employ
adequate number of scavengers and conservancy staff to keep
the latrines and urinalsin a clean condition.

7. Shelters during rest : At every work site there shall be
provided free of cogt, two suitable sheds one for meals and the
other for rest separately for men and women for the use of
labourers

8. Creches (8 At every workplace & which 50 or more
women

workers are ordinarily employed, there shall be provided two
huts of suitable size for the use of children under age of 6
years belonging to such women, one hut shall be used for
infants games and play and the other as a bed room. The huts
shall not be constructed on alower standard than the following

i) Thatched roofs

i) mud floors and walls.

iii) Planks spread over the mud floor and covered with matting.

The huts shall be provided with suitable and sufficient
opening for light and ventilation. There shall be adequate
provision of sweepers to keep the places clean. There shall be
two Dais in attendance. Sanitary utensils shall be provided to
the satisfaction of the Health Officer of the area concerned.
The use of the huts shall be restricted to children, their
attendants and mothers of the children.

b) Where the number of Women workers is more
than
25 hut less than 50, the contractor shall .provided atieast
one
hut and one Da to look after the children of women
workers.

c) The size of créche or creches shall vary
according
to number of women workers.

d) The créche of créches shall
mai ntained
and necessary equipment
provided.

9. Canteens : A cooked food canteen on a
moderate scale shall be provided for the benefits of
workersif it is considered expedient

10. Sheds for workmen : The contractor should
provide a his own expense shed? for housing his
workmen. The.se sheds shall be on a standard not less than
the cheap shelter type, to live in which the work people in
the locality are accustomed to.

be properly

like toys, etc., shall be

A floor area of about 1.8 metres x 1.5 metres for
two persons shall be provided. The sheds to be in rows
with 1.3 metres clear space between sheds and a 9 metres
clear space between rows if conditions permit. The work
people's camp shall be laid out in units of 400 persons,
each, each unit to have a clear space of 12 metres
around..



APPENDI X - | X — XXXVIII
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS

1 Name, location and type of work
2. Name of Contractor
3 Works engaged in
(i) PW.D, Work
(i) Government work other than PWD (iii) Other works

4. Name and address of Manager(s) of works

5. Vaue of contract

6. Employment earnings

Category Men Women Employees boys Girls

1 2 3 4 5

l. Total number of employees during months

1. Number of employees in the works on the last
working day of the month:

EL Total wages paid for
IV.  Tota numbers of working days during the month

V. Length of normal wage period

Date : Place:

To

Signature of the Contractor or Manager
1. The Employment Officer, Ditrict Employment Office,
2.The Executive Engineer, Divison.

Instruction to complete the Proforma
1. The Contractor means the person who has contracted to execute the works.
2. Manager means any person who manages, supervises the work(s) on behalf of the contractor.
3. Item-6(i) The cumulative total of daily employment on all daysin a Calendar month, if the last day of
the Calender month is a holiday, the working day immediately previous to the holiday. Item 6 (ii) Wages
means basic wage, dearness allowance project allowances etc. including work benefits paid in cash or
kind.
Item 6 (iii) Columns 2 and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5
refer to others not covered by columns 2 and 3.
4. Returns should cover a calender month.
5.  Completed returns to reach the employment exchanges concerned on or before 5th of the month
succeeding the month to which the return relates




Annexure
Department Penalty clause as per G.0.Ms.N0.2559, Public works Department dated. 25.12.1970.
Extract from the Tamil Nadu Buildings practice Volume 11.
56. Delays in commencement of progress or neglect of work or suspension of work by the Contractor and
forfeiture of Earnest Money, Security Deposit and withheld amounts.
57.1. Time shall be considered as the essence of the contract. If at any time, the Executive Engineer shall be of
the opinion that the Contractor is delaying commencement of the work, neglecting or delaying the progress of
work as defined in the tabular statement “Rate of progress: in the Article of Agreement or the contractor fails to
maintain the rate of progress in the Article of Agreement plus any extension of time or the contractor shall
suspend the works or sublet the work or a portion thereof without the sanction of the Executive Engineer or
violates any of the provisions of the contract, the Executive Engineer shall so advise the contractor and at the
same time demand compliance. If the contractor neglects to comply with such demand within seven days after
receipt of such notice, it shall then or at any time be lawful for the Executive Engineer to impose a penalty or
forfeiture on the contractor from the deposit or to determine the contract.
57.2. The Penalty or forfeiture referred to in Clause 57-1 shall not exceed 5% of the value of the work executed
and is imposed in cases where the contractor is alowed to proceed with the whole or part and complete the
whole or such part of works. The penalty or forfeiture imposed by the Executive Engineer under this Clause is
however subject to modification or waiver at the absolute discretion of any authority higher in rank than the
Executive Engineer.
57.3. It shall be further right of the Executive Engineer to give any part of the work to any other contractor at
his discretion or have it done departmentally in order to maintain the rate of progress and the contract shall
then be determined for only that portion of the work given to other contractor or done departmentally. The
forfeiture under Clause 57.2 will in these circumstances be applied and any expenditure incurred on this
account shall be recovered from the original Contractor.
57.4. Determination of the contractor referred to in Clause 57.1 shall carry with it the forfeiture of the Security
Deposit. After determining the contract, the Executive Engineer shall have the right to give any part of work to
any other contractor in the unexecuted portion of the contract in which case any expenses which may be
incurred in excess of such amount which would have been paid to the original contractor if the whole work had
been executed by him shall be borne and paid by the original contractor, and may be deducted from any money
due to him by the Government under this contract or any other account whatsoever. Provided, also that if the
expenses incurred by the Government are |less than the amount payable to the contractor at his agreement rates,
the difference will not be paid to the contractor.
57.5. In the event of any one of the above Clauses being adopted by the Executive Engineer, the contractor
shall have no compensation for any loss sustained by him by reason of his having purchased or processed any
materials or entered into any engagement or made any advance on account or with a view to the execution of
the work or the performance of contract and in case action is taken under any of the provisions aforesaid and
the contractor shall not be entitled to be paid any sum for any work actually performed under the contract
unless and until the Executive Engineer has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the value so certified.
57.6. Inthe event of the Executive Engineer putting in force all or any of the powers vested in him under the
Clause 57.4, he may, if he so desires, after giving a notice in writing to the contractor, take possession of the
works and site and all such plant and materials thereon (or any ground contingencies thereof) and all such plant
and materials as above mentioned shall thereupon be at the disposal of Government absolutely for the purpose
of completing the work after such notices shall have been given, the contractor shall not be at liberty to remove
from the site of work or from the ground contiguous there to any plant or materials belonging to him which
shall have been placed thereon for the purpose of the above work. Government shall not be able to make any
payment to the contractor or account of use of such plant for the completion of the works, under the provision
herein before contained. On taking possession of the materials and stores belonging to the contractor or
procured by the contractor and intended to be used for the execution of the work or any part thereof, the
contractor shall be paid for the same in account, at the contract rates to be certified thereof shall be final,
otherwise the Government may give notice in writing to the contractor to remove any of his plant or materials
from the site and not required for the completion of the works. If such plants or materials are not removed
within 14 days after notice shall have been so given, the Government may remove and sell the same, holding
the proceeds less the cost of removal and sale, to the credit of the contractor. The certificate of the Executive
Engineer as the expense of any such removal and sale shall be final and binding on the contractor.



PRICE ADJUSTMENT CLAUSE
G.0. MS. NO. 60 PW (G2) Dept Dt:14.03.2008 and amended in_G.0. MS. NO. 101

PW (G2) Dept Dt: 10.06.2009.

Price Adjustment Clause is eligible for this work subject to the following conditions:

10.

11.

12.

Price Adjustment Clause will be applicable for all works where value of work put to
tender costing Rs. 100.00 lakhs and above. However No Price Adjustment will be
applicable for maintenance and repair works.

The Full Price Adjustment on all the components including cement, steel, bitumen
and Petroleum, Oil and Lubricants (POL) shall be applicable to the work with
contract period of more than 12 months with all other conditions remaining the same
as per rule 14(8) of 2000 Tamil Nadu Transparency in Tender rules.

Full Price adjustment on cement, steel, bitumen and POL is applicable, if the
contract period is 12 months and below.

Contract Price shall be adjusted for increase or decrease in rates for cement, steel,
bitumen and Petroleum, Oil and Lubricants (POL),Labour, Plant & Machinery spares
components and local materials in accordance with the following principles and
procedures and as per formula given in General Conditions of Contract and will be
operated by the respective Executive Engineers.

Price adjustment will be calculated only on the estimated cost of work.

Price Adjustment will apply only when the fluctuation of rates exceed by 3%
compared to the estimate rates (Reserve Bank of India — Index Price).

Price adjustment will be made for both increase and decrease in the cost of
materials.

Bitumen and POL will be considered on ‘Pass through” basis with payment of actual
rates / price at the rates charged by Indian Oil Corporation.

Escalation will be given for only those quantities which would have been used had the
contractor stuck to this original time line.

Price adjustment mechanism will cease to operate for the value of work executed
beyond the agreement period.

Agreement period shall include the “actual period” for which the work was “suspended
officially” and extension of time permitted for any valid reasons, such as war, natural
calamities, like flood, earthquake and other risks arising out of acts of God during the
agreement period; work delayed due to the land acquisition process; change in
design, change in scope of work, etc., which is given in writing by the Tender Calling
Officer of the respective work.

Bonus as an incentive for advance completion of work by not |ess than 10% of agreement period

will be paid at 1% on the value of actual quantum of works executed at tendered rates.



SITE PLAN SHOWING THE PROPOSED FOUR CLASS ROOM ,TWO LAB BUILDING AND ONE TOILET BLOCK IN GOVERNMENT HIGHER SECONDARY SCHOOL

AT KOMBANKULAM IN THOOTHUKUD! DISTRICT
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