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GOVERNMENT OF TAMILNADU  

PUBLIC WORKS DEPARTMENT  

Office of the Executive Engineer, P.W.D., 

Buildings (Construction & Maintenance) Division, 

Thoothukudi- 

TENDER DOCUMENT 
 

     Name of work                                      :    Construction of Veterinary Dispensary building at   

                                                                                       Akilandapuram in Thoothukudi District 
 

    Total Number of Pages in this Tender    :    81                                                                           

     Document    

    Number of items in Schedule "A"        :   72 

   

    Tender shall be submitted on or before  :      05.05.2022  

   15.00 Hrs. on          

Contractor                                               : 

 
Senior DraughtingOfficer,PWD 

Buildings (C&M)Division, 
Thoothukudi 
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Kf;fpamwptpg;G 

 
 

Kd; itg;Gj; njhifia NjrPa Nrkpg;Gg; gj;jpuq;fsha;j; jUthjha; 

,Ue;jhy; nlz;lH mwptpg;gpy; njhptpj;jgb Fwpg;gplg;gl;Ls;s 

nraw;nghwpahsH ngaUf;F mlkhdk; nra;j gpd;dNu nlz;lUld; 

,izf;f Ntz;Lk;. mlkhdk; nra;tjw;f;fhd tpz;zg;gj;jpy; 

ifnahg;gkpl;lhy; kl;Lk; NghjhJ. jtwpdhy; fz;bg;ghf nlz;lH fzf;fpy; 

vLj;Jf; nfhs;shky; cldbahf js;Sgb nra;ag;gLk;. 

 
 

             (xg;gk;) 
nraw; nghwpahsH>nghgJ> 

fl;ll fl;Lkhdk; kw;Wk; guhkhpg;G Nfhl;lk;> 
J}j;Jf;Fb. 
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ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 

 

 

1. Name of the tenderer and address :  

 

 

2. Name of work :     

3. Date of tender : 

4. Total value of tender : 

5. Details about E.M.D. enclosed for this 

tender and its validity : 

 

 

6. Registered class of the tendered with  

monetary limit and department in which 

registered.  Certified copy of the 

registration should be attached. : 

 

7. Recent work (details about name and 

place of work, value of the work etc., 

should be furnished) : 

 

8. Works under execution (details about 

name and place of work value of the 

work etc., should be furnished) : 

 

9. Command of labour in brief : 

10. Turnover of previous year (Particulars 

for a period of three consecutive years 
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to be furnished) : 

 

11. Whether Income Tax clearance certificate 

is enclosed.   If not when it will be  

produced? : 

 

12. (i)    Sales Tax Registration Number : 

(ii)   Whether Sales Tax clearance 

certificate is enclosed? If not, when  

it will be produced? : 

 

13. In case of registered co-operative 

societies they should furnish name of 

the nominee with their credential details 

at the time of tender itself.  They should 

also certify, that the nominee of the 

society is not a registered contractor 

in the Dept. : 

 

14. TECHNICAL ASSISTANT DETAILS 

1. Name : 

 

Qualification certificate 

Experience certificate : 

 

2. Name : 

 

Qualification certificate Experience 

certificate  : 

OR 

1.    Name : 

If retired Civil Engineer, Designation  

and date of retirement (copy to be  

enclosed) : 

 

15. Any other details : 

NOTE :    The consent letter from the Technical Assistant proposed to be employed should be obtained and 
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enclosed with the tender. 

 

 

 

 

Declaration to be given by the Unemployed Engineer 
 

 

1. Name : 

2. Address : 

 

3. Age : 

4. Native place : 

5. District : 

6. Qualification : 

7. Year of passing : 

8. No. of years of employment : 

9. Name of the Division in which  

registered as an unemployed Engineer         : 

10. Date of registration : 

11. Class of contractor : 

Monetary Limit  

12. Previous experience in year 

a) Irrigation        b)   Head works  

c) Building          d)  Bridges 

e)   Others 

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet) 

 Contracts Name of work Value of work Period of work         Nomination of tender 

 

      (1)                          (2)                           (3)                             (4)                                   (5) 
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13. Annual turnover for first three years  : 

14. Solvency / Immovable / Cash : 

 

15. Tools and Plant owned : 

 

16. Was there any default in fulfilling terms  

of contract and result and penal action : 

 

17. Special remarks if any : 

 

 

 

 

 

Station   :        Signature and name ofthe 

Date      :            Unemployed Engineer  
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GOVERNMENT OF TAMH.NADU 

PUBLIC WORKS DEPARTMENT 

Office of the Executive Engineer, P.W.D., 

Buildings (Construction & Maintenance) Division) THOOTHUKUDI. 

 

Name of work                                           :  Construction of Veterinary Dispensary building at   
                                                                         Akilandapuram in Thoothukudi District 
 

Last Date forreceipt of tender   :  05.05.2022 upto 3.00 PM. 
 

Date andtime of opening  :  05.05.2022  at 3.30 PM. 

E.M.D. to be remitted  :  Rs.34,000/- 

Mode of E.M.D.to remitted  : In the shape of chalan, Deposit at call receipt, Demand 

Draft of the Nationalised and Scheduled Banks drawn in 

favour of Executive Engineer concerned and National 

Saving Scrip / Deposit / Accounts of Postal Department 

pledged in favour of the Executive Engineer concerned. 

Indravikas Patras are acceptable. The Tenderer should 

write in the back of the Indra vikas Patra, his name and 

address. He should also give an undertaking to the Exe. 

Engineer in writing that the IndravikasPatras bearing 

relevant register numbers are submitted as E.M.D. 

 

Note : 

1. The tender and E.M.D. should be enclosed in separate covers, both the covers should then be submitted 

In a common sealed cover.   All the three covers should be sealed. Tenders not submitted In sealed cover 

will be summarily rejected. 

2. The rate In words and figures for each item of schedule should be furnished by the tenderer without fall 

In appropriate columns.    Corrections scribbling overwriting and erasing (should be avoided as far as 

possible) should be attested by the contractor. 

3. The total value of each Item of work should be worked out and entered in the amount column.    Proper 

care must be taken in working out the value of each item of work taking Into account the unit for which 

the rate is quoted and the quantity of work to be done under the Item. 

4. The total of each page should be noted at the end of each page and carried over to 

next page.   The grand total value of the tender should be worked out and furnished at the end, both In. 

words and figures. 

 Sd/- 

CONTRACTOR            EXECUTIVE ENGINEER, P.W.D., 

Buildings (Construction & Maintenance) Division, 

                                      THOOTHUKUDI - 628 001 
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration in P.W.D. as a contractor shall be attached with the tender. 

 

2. Current Income Tax clearance certificate shall be enclosed with the tender, 

 

3. GST Registration Number should be furnished and Sales Tax clearance certificate 

should also be produced before finalisation of contract. 

 

4. E.M.D. will be accepted in the shape of challan, Deposit at call receipt, Demand Draft of 

the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned 

and National Saving Scrip/Deposit/Accounts of Postal Department pledged in favour of the 

Executive Engineer concerned Indravikaspatras are acceptable. The tenderer should write in 

the back   of Indravikas Patra  his   name   and   address.      He   should   also   give 

an undertaking to the Executive Engineer in writing that the Indra vikas patras bearing relevant 

register number are submitted as E.M.D. No other mode of payment will be accepted. 

 

5. The successful tenderer should convert the E.M.D. already deposited and additional security 

deposit if any required for the fulfilment of contract into National Savings Certificates / Accounts 

pledged in favour of the Executive Engineer concerned or Bank grantee for the security deposit may be 

furnished vide G.O Ms.No 283. PW (G2) Dept.  dt: 21.05.1999. 

6. The following particulars shall also be furnished by the contractor along with the tender. 

 

a) List of details of works executed by the contractor with their value. 

b) A list of details of work under execution by the contractor with their values. 

c) Annual turnover of the last one year (necessary certificate to the effect issued by the 

respective bank shall be attached) 

 

7. The lowest tenderer when informed that his tender is under consideration shall have to furnish 

PERT CHART in the proper form with in a week from the date of receipt of letter calling 

for PERT CHART. The PERT CHART should confirm to the department time schedule for 

the completion of the work furnished in the tender notice.   If the PERT CHART is not 

received within a week from the date of communication, his tender will not be considered. 

 

8. The tender documents will be issued to the contractors registered in Public Works Department 

in the appropriate class. 

 Sd/- 

CONTRACTOR     EXECUTIVE ENGINEER, P.W.D., 

Buildings (Construction & Maintenance) Division, 

             THOOTHUKUDI - 628 001. 
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SPECIAL INSTRUCTION TO THE TENDERERS 

 

1. The Tenderer should carefully go through the tender schedule and quote their rates for all items. 

2. The rates should be filled in neatly in figures and in words and taking into account the metric units 

specified in the tender, scribbling, over writings and erasing should be avoided as far as possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in working out the 

amount of each item of work taking into account the unit for which the rate is quoted and the quantity of 

work to be done under the item. 

4. The total for each page should be arrived at and, carried out to every page and the grand total value 

of work should be worked out and shown at the end. 

5. The tender should be submitted along with a covering letter giving full details, as called for in the tender 

notice together with the copy of letter registering them into the appropriate class. 

6. In case the tenderers who are eligible for concessional Earnest Money Deposit and accordingly they should 

furnish the reference No. and date in which the concession was granted to them A copy of the aforesaid 

reference may be enclosed along with the tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the tender or the tender 

in which the Income Tax clearance certificate for the current year was submitted to this office should be 

specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the agreement, No. date, 

department in which the work was carried out, etc., should be furnished so as to assess the previous 

experience of the tenderers.  Year wise details should be furnished so as to see that these tenderers have 

minimum experience of major building. 

9. List of various machinery and other equipment at the tenderers disposal for use in the execution of 

the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender.  The tenders submitted without 

filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed fools cape cover duly signing all the conditions. 

 

 Sd/- 

CONTRACTOR     EXECUTIVE ENGINEER, P.W.D., 

Buildings (Construction & Maintenance) Division, 

                 THOOTHUKUDI - 628 001. 
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APPENDIX - 1 

TENDER NOTICE  

(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85) 

On behalf of the Governor of Tamilnadu, Tenders will be received by the ExecutiveEngineer, Buildings 

(Construction & Maintenance Division, P.W.D., Thoothukudi.  - 628 001 at his office up to. 05.05.2022 at 

3.00 Pm.for the work Construction of Veterinary Dispensary building at Akilandapuram in Thoothukudi 
District 
 

 
The tenders should be in the prescribed form obtainable from Executive Engineer's Office, P.W.D. Buildings 

(Construction & Maintenance)  Division, Thoothukudi.   - 628 001. The tenders will be opened by the  Executive 

Engineer at 3.30 P.M. on the same day at the place aforementioned. 

The tenderers or their agents are expected to be present at the. time of opening of tenders. The tender 

receiving officer will on opening each tender prepare a statement of the attested and unattested corrections 

therein and hand it over to the tenderer concerned and initial all corrections in the presence of the 

tenderers. If any of the tenderers or their agents finds it inconvenient to be present at the time, then in 

such a case, the tender receiving officer will on opening the tender of the absentee tenderer, make out a 

statement of the unattested corrections and communicate it to him. The absentee tenderer shall then accept 

the statement of the corrections without any question whatsoever. 

 

2. Tenders must be submitted in sealed covers and should be addressed to the Executive  Engineer, P.W.D. 

Buildings (Construction & Maintenance) Division,Thoothukudi.  the name of the 

tenderer and name of the work being noted on the Cover. 

 

If the tender is made by an individual, it shall be signed with his full name and his address shall be given. 

If it is made by firm it shall be signed with the copartner ship, name by a member of the firm who shall 

also sign his name and the name and address of each member of the firm shall be given. If the tender is 

made by a corporation it shall be signed by a duly authorised officer who shall produce with his tender, 

satisfactory evidence of his authorisation. Such tendering corporation may be required, before the contract 

is executed, to furnish evidence of its corporate existence. 

 

3. Each tenderer must also send a certificate of Income Tax Verification from the appropriate Income Tax 

authority in the form prescribed therefore. The certificate will be valid for one year from the date of issue 

for all tenders submitted during the period. 

 

In the case of proprietary or partner firm it will be necessary to produce the certificate aforementioned 

for the proprietor or proprietors and for each of the partners as the case may be. 

 

If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the current year had 

already been produced by him during the calendar year in which the tender is made, it will be sufficient, 

if particulars regarding the previous occasions on which the said certificate was produced, are given. 

 

All tenders received without a certificate aforementioned will be summarily rejected. 
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4. Each tender must pay an Earnest Money, a sum of  Rs 34,000/-(Rupees Thirty four thousands 

only)either in the form of N.S.C. pledged in favour of the Executive Engr. P.W.D., Building Construction  

and Maintenance  Division,Thoothukudi 

or in any other form as may be approved by the State Govt. from time to time as per para 155 of T.N.P.W.D. 

Code. This E.M.D. will be refunded to the unsuccessful tenderer on application after intimation is sent of 

rejection of the tender or at the expiration of three months from the date of tender whichever is earlier. The 

refund will be authorised by the Superintending Engineer / Executive Engineer. The E.M.D. will not be 

received in cash or currency notes by the PWD Officers. 

a) The EMD will not carry any interest. It will be dealt with as provided in the tender. 

b) The acceptance of EMD in various approved forms duly pledged in favour of the Executive 

Engineer concerned is subject to the specific condition that the successful tenderer should 

pay the Security Deposit including EMD in the form of small savings scrip. Deposits account 

in lieu of other mode of payment made for EMD before acceptance of the tender. 

 

5. The tender will remain valid for a period of three months (90 days vide G.O Ms. No 446 / fin / salaries / 

dept. dt: 26.09.2000. calendar months from the last date of receipt of tender. The validity period can be 

extended further if the contractor gives his consent in writing specifying the period of extension. 

i) The tenderer whose tender is under consideration, shall attend the Executive Engineer's office before the 

end of the period specified by written intimation to him. In case, the tenderer fails to attend the office before 

the end of the specified period, his tender will not be considered. He shall forthwith upon intimation being 

given to him of acceptance of his tender, by the officer duly authorised in his behalf under article 299 (1) of 

the constitution hereinafter called "The accepting authority," make security deposit of 2% of the value of 

contract in one of the forms prescribed in Tamilnadu Public Works Account Code (ie) by taking into account 

of the amount of EMD already deposited with the tender it would be sufficient to pay the balance amount 

to make up the 2% of the value of contract for the purpose of Security deposit. However, the security deposit 

of one percent of the estimate cost of work can be deposited as one time deposit by the contractor. The 

security deposit together with earned Money Deposit and the amount withheld according to clause 64-1 of 

General conditions of Contract shall be retained as Security for the fulfillment of contract. It a cash Security 

Deposit is made by the contractor, he shall follow the procedure laid down in the proceeding paragraph for 

payment of Earnest Money Deposit and such deposit shall not bear interest. Irrecovable Bank Grantees shall 

be accepted towards security deposit Retention money only vide G.O No. 283 Pw (G2) Dept. Dt: 

21.05.1999. 

 

ii)   An additional Security deposit of 1 % of the value of the contract in one of the forms prescribed above 

will be remitted by the successful tenderer, if called for by the tender finalizing authority. 

iii) On receipt of written communication of acceptance of tender, if the tenderer fails to pay the requisite 

security deposit within the period specified in the written communication or backs out from the tender 

or withdraws his tender, the Earnest Money Deposit shall be forfeited to the Govt. 

If the contractor fails to carryout the contract, after paying requisite deposits, then he will be liable 

for the excess expenditure if any incurred to complete the work as contemplated in the General 

Conditions of Contract. 

(iv) It shall be expressly understood by the tenderer that on receipt of written communication of 

acceptance of tender by the tenderer there emerges a valid contract between the Governor of Tamil Nadu 

and the tenderer, for execution of the work without any separate written agreement. For this purpose the 

tender documents ie., tender notice, tender offered by the contractor, General Conditions of Contract, 

special conditions to the contract, correspondence, written communication of acceptance of tender etc., 

shall constitute a valid contract and that will be foundation of the rights of the both the parties to the 

contract. 
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Provided that it shall be open to the accepting authority to insist execution of any written agreement by 

the tenderer, if administratively considered necessary or expedient. 

 

6. The tenderer shall examine closely the TamilnaduBuilding practice and also the General Conditions of 

Contract contained therein, and sign the divisional office copy of the Tamil Nadu Bldg., Practice and its 

addenda volume in token of such study before submitting his tender unit rates, which shall be for finished 

work in situ. He shall also carefully study the drawing and addl. specifications and all the documents 

connected with the contract. The Tamilnadu Bldg., practice and other connected documents with the 

contract such as specifications, plans, descriptive specifications sheet regarding materials etc. can be seen 

at any time between 11.00 a.m. and 5.00 p.m. on office, days in the office of  Executive Engineer. P.W.D. 

Buildings (Construction & Maintenance) Division,Thoothukudi.   628 001. 

 

A copy of the set of contract documents can also be had on payment of Rs. for each set inclusive of Sales 

Tax and surcharge thereon. 

 

7. The tenderers attention is directed to the requirement for materials under the clause "Materials 

and workmanship" in the General Conditions of Contract. Materials confirming to the ISI. Standards shall 

be used on the work, and the tenderer shall quote his rates accordingly. 

 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work'. He 

should also inspect the quarries and satisfy himself about the quality and availability of materials. 

The name of quarries and kiln etc. where from certain materials are to be obtained will be given in 

the descriptive specification sheet. The best class of materials to be obtained from the quarries or 

other source defined shall be used on the work.  In every case the materials must comply with the 

relevant standard specification.  Samples of materials as called for in the standard specification or 

in the tender notice or as required by the Executive Engineer shall be submitted for Executive 

Engineer's approval before the supply to site of work is begun. If the contractor after examination 

of the source of materials defined in the descriptive specification sheet is of the opinion that 

materials complying with the standard or other specification of the contract cannot be obtained in 

quality or sufficient quantity, from the source defined in the descriptive specification sheet, he shall 

so state in his tender and state where from he intends to obtain materials, subject to the approval of 

the Executive Engineer. 

The Govt. will not, however, after acceptance of contract rate pay any extra charges for lead or for 

any other reasons, in case the contractor is found later on to have misjudged the materials available. 

Attention of the contractor is directed to the "General Conditions of Contract" regarding payment 

of seignior age tolls etc. 
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9. The tenderer's particular attention is drawn to the sections and clause in the General Conditions of 

Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 

2. Carriage 

3. Construction plant 

4. Water and Lighting 

5. Cleaning up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern the rates which he is 

tendering. 

10. A schedule of quantities accompanies this tender notice.   It shall be definitely understood that the Govt. 

does not accept any responsibility for the correctness or completeness of this schedule and that this 

schedule is liable to alterations by omissions deduction or additions at the discretion of the Executive 

Engineer,PWD., Buildings(Construction & Maintenance) Division or the Superintending Engineer, 

P.W.D. Building (Construction & Maintenance) Circle, Tirunelveli. as set forth in the conditions of 

contract. The tenderer will, however base his lump sum tender on this schedule of quantities. He should 

quote specific rates for each item in the schedule and the rates should be in rupees and in sums of five 

paisa.   The rates should be written both in words and figures and the units words.  The tenderer should 

also show the totals of each item and the grand total of the whole contract and quote in the tender a 

lump sum of which he will undertake to do the whole work subject to the conditions of contract such 

lump sum agreeing with the total amount of Schedule A.   The schedule 

accompanying the lump sum tender shall be written legibly and free from erasures, overwriting, 

or conversion of figures.  Corrections, where unavoidable should be made by crossing out, 

initialing dating and rewriting. 

11. Tenderers offering a percentage deduction from or increase on the estimate amount except in the case 

of tender for maintenance and repair works called for specifically under percentage rate tender system 

and those not submitted in proper form or in due time will be rejected.  

12. The tenderer should workout his own rates, without reference being made to the Public Works Dept. 

schedule of rates or the public works department estimate. However in case of tenders called for under 

% rate tender system the tenderer should workout his own rate but quote his percentage rate above or 

below the total estimated cost of the work of the department indicated in the tender schedule. 

13. The price at which and the sources from which certain particular materials shall be obtained by the 

contractor are given at the end of the schedule accompanying the tender form. Tenderers must accept 

the materials at these prices and shall quote their price for finished works accordingly. Notwithstanding 

any subsequent change in the market value for these materials, the charges to the contractor will remain 

as originally entered in the written contract.   No centage or incidental charges will be borne by Govt. 

in connection with this supply 

14. The attention of the tenderer is directed to the contract requirements as to the time of beginning of work 

the rate of progress and the dates for the completion of the whole work and several parts. The following 

rate of progress and proportionate value of works done from time to time as will be indicated by the 

Executive Engineer's certificates of the value of work done will be required. Date of commencement of 

the programme will be the date on which the site (or Premises) is handed over to the contractor. 
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Period after date of commencement Total percentage of work to be 

completed based on contract 

lumpsum amount 

 

I Month                                 20% 

II Month                                 40 %. 

III Month                                 60% 

IV Month                                 80%  

V Month                                                                                          100% 

VI  Month                                                                                         % 

VII Month                                                                                         %  

VIII Month                                                                                       % 

IX  Month                                                                                          % 

X Month                                                                                           % 

XI  Month                                                                                           % 

XII Month                                                                                           % 

 

 

Note :   The period to be entered in column. 1 for the purpose of following the rate of progress may be 

fixed by the Superintending Engineers or Executive Engineer to suit each case. 

15. No part of the contract shall be sub-let without written permission of the Executive Engineer nor shall 

transfer be made by power of attorney, authorizing others to receive payment on the contractor's behalf. 

16. If further necessary information is required the Executive Engineer of the division will furnish such but 

it must be clearly understood that tenders must be received in order and according to instructions. 

17. The Superintending  Engineer or other sanctioning authority reserves the right to reject any tender or 

all the tenders  without assigning any reasons thereof  Deleted  - CE (B) circular No. HDOA / 22122 / 

2002 / dt: 03.04.2003. 

18. The tenderers who are themselves not professionally qualified shall undertake to employ Qualified 

technical men at their cost to look after the work.   The tenderer should state in clear terms whether they 

are professionally qualified or whether they undertake to employ technical men required by the 

department specified in the schedule below for the work.  In case the selected tenderer is professionally 

qualified or has undertaken to employ technical men under him, he should see that one of the technically 

qualified men is always at the site of the work during working hours personally checking all items of 

works and paying extra attention to such works as may demand special attention (e.g.) reinforced 

concrete works etc. 

(The norms for the employment of technical Assistant and penalty for non-employment of such technical 

Assistant etc, is furnished in the format below) 
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ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 
 

The tenderer who himself is not professionally qualified should undertake to employ qualified 

technical men at his cost to look after the work. The tenderer should state in clear terms whether he 

undertakes to employ technical men required by the Department specified in the Schedule below for the 

work. In case the selected tenderer is professionally qualified or has undertaken to employ. Technical men 

under him he should see that one of the technically qualified men is always at the site of work during 

working hours, personally checking all items of works and paying extra attention to such works as may 

demand special attention e.g.   reinforced cement concrete works etc. 

Employment of Technical Personnel 

 

1.   From one to Rs. 5.00 Lakhs 1) One Diploma Holder in Civil Engineering 

(or) 

2) Not less than one retired Junior Engineer 

 

2.   From Rs. 5 to 10 Lakhs 1) One B.E., (Civil) 
  (or) 

 2) Equivalent Degree holder 

  (or) 

 3) Not less than one retired Sub Divisional 

  Officer AEE / ADE 

  (or) 

 4) One Diploma Holder with three years 

  experience. 

3.   From Rs. 10 to 25 lakhs 1) One B.E., (Civil) with 3 years experience 

           plus ONE DIPLOMA Holder in Civil Engg. 

(or) 

2) Equivalent Degree holder with 3 years 

experience plus one Diploma holder in 

Civil Engg. 

(or) 

3) Not less than one retired Sub-Divisional 

Officer plus one Diploma holder in Civil 

Engg. 

(or) 

4) Two diploma holder in CivliEngg. with 3 

and 5 years experience respectively. 

  

   1)    One B.E., Civil with 3 years experience  

plus two diploma holders in Civil Engg. 

(or) 

2) One B.E., (Civil) with 3 years experinece 

plus two retired Junior Engineers. 

(or) 

4.   From Rs. 25 to50 lakhs 
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3) Equivalent degree holder with 3 years 

experience plus two Diploma holders in 

Civil Engg. or Two retired Junior Engineers 

(or) 

4) One retired Sub Divisional Officer (AEE 

or ADE) Plus two diploma holders in Civil 

Engg. or one retired SDO (AEE or ADE) 

Plus two retired Junior Engineers 

 

5. Above Rs. 50 Lakhs 1)     To be examined in individual cases depending 

 upon the nature of work and the technical skill 

involved and defined in the tender notice regarding 

the No. of qualified technical personnel to be 

employed by the contractor 

 

6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be levied in case 

of default on the part of contractors in the norms mentioned above. (Vide G.O. Ms. 181 for PW (G2) Dept. 

dt: 16.05.2003. 

 

7. The employment of Technical Assistant should be based only on the value of contract. Engineers with 

Mechanical Engineering qualification and retired from Civil Engineering Departments are also uitable to 

supervise the Civil Engineering works because of their experience in Civil Engineering field. 

 

8. It will not be incumbent on the part of the Contractor to employ Technical Assistants when the work is 

kept in abeyance due to valid reasons and during such period in the opinion of the Executive Engineer, the 

employment of Technical Assistant is not required for the due fulfillment of the Contract. 

 

9. A movement register should be opened and maintained for Technical Assistants employed by the 

Contractor or for the Technically qualified contractor. The Technical Assistant or Technically qualified 

Contractor should note the arrival and the departure timings every day along with 

their initials. Such Register should be produced during inspection of the Inspecting Officers. 

 

10. Without prejudice to the generality of the above clause the contractor shall during the currency of the 

contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the Sub 

Contractors and others employed by the contractor in connection with the work such number of apprentices 

in the category mentioned, below and for such period, as may be required by the Engineer-in-charge.  The 

Contractor shall train them as required under the Apprentices Act 1961 and the rules made there under and 

shall be responsible for all obligations of the employer under the said act including the liability to make 

payments to apprentice as required under that said act. 
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19. .  Deleted.. CE (B) circular No. HDOA / 22122 / 2002 / dt: 03.04.2003. 

 

20  tenderer submitting a tender which the tender accepting authority considers excessive and/ or indicative 

of the insufficient knowledge of current prices or definite attempt at profiteering will render himself liable 

to be debarred permanently from tendering or for such period as the tender accepting authority may decide. 

The tender rates should be based on the controlled price for materials - price permissible for the tenderer 

to charge a private purchaser under the provision of clauses 8 of hoarding and profiting prevention 

ordinance 1943 as amended from time to time and on similar principles in regard to labour and supervision 

in the construction. 

 

21. The contractor should offer employment to ex-toddy tappers as far as possible. 

 

Note: This paragraph should be scored out if the cost of work involved is less than Rs, 1Q, 000/- 
 

22. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and orders 

issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and 

the competent authority, may at his discretion, cancel the contract or invoke any of the penalties for the 

breach of contract provided in the conditions of agreement. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the Act. Contractor 

shall, during the currency of the contract, ensure engagement of the apprentices in the categories 

mentioned below who may be assigned to him by the Director of Employment and Training/State 

Apprenticeship Adviser, Tamil Nadu. The contractor shall train them as required under the Apprentices 

Act 1961, and the rules made thereunder and shall be responsible for all obligations of the employer under 

said Act including the liability to make payments to the apprentices as required under the said Act. 

 

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and uptoRs. 

3.00 lakhs 

1. 

2. 

Building Constructor 

Brick layer 

1 

1 

Above Rs. 3.00 lakhs and upto 10.00 

lakhs 

1. 

2. 

3. 

Building Constructor 

Brick layer Diploma 

holder in Civil 

Engineering 

1 

1 

1 

Above Rs. 10 lakhs and upto 

50.00 lakhs 

1. 

2. 

3. 

Building Constructor Brick 

layer B.E., (Civil) or 

equivalent degree holder 

1 

1 

1 

"Unless the contractor has been exempted from engagement of apprentices by the Director of Employment 

and Training/State Apprenticeship Adviser, a certificate to the effect that "That contractor had discharged 

his obligation under the said Act, satisfactorily should be obtained from the Director of employment and 

Training/State Apprenticeship Adviser" and the same should be produced by the Contractor for final 

payment. 

23. In the case of contracts for construction of buildings either permanent or semi permanent buildings, a sum 

equivalent to 2 1/2% of the value of work done will be retained with the Govt. for a period of one year 

reckoned from the date of completion of the work in order to enable the departmental officers to watch the 

effect of a!l seasons on the work done by the contractor.  The amount so retained with the Govt. will be 

refunded only on the expiry of one year period referred to above and on execution of Indemnity bond by 

the contractor for a further period of four years. The contractor shall be liable to set right all the defects 
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arising out of his faulty execution or sub standard work noticed during the above five years period at his 

cost. 

 

24. A statement giving particulars of equipment resources that will be put at the disposal of the work under 

the following classification should accompany the tender. 

 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organisation 

(i) Technical & (ii) Unskilled 

 

25. The tender of the contractor who agrees to employ the maximum No. of Ex-service Men (No. to be 

specified in the tender) will receive preferential consideration. The tenderers are requested to report on 

their covering letter. 

 

26. The Superintending Engineer reserves to himself the right of allotting the different sub works to the 

different contractors or to one and the same contractor as he may decide after the receipt of tenders. 

 

27. All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax act as amended 

from time to time (including amendment Act 38/34) and that the contractor is responsible to file the Sales 

Tax return and pay the amount of tax as amended by the Commercial Tax Department. No request for 

payment of Sales Tax separately in addition to to the tendered rates due to any plea of subsequent levy or 

increase in tax will be entertained vide clause 38(2) of General conditions of contract. Under section 7 F. 

of  TNGST act 1959 and notification dated: 31.05.99 . 2% of deduction will be made for civil work and 

4% will be deducted in respect of all other works 

 

28. No seignior age shall be charged where due for materials quarried from the PWD or other Govt. Quarries. 

Assistants as necessary shall be given to the contractor by the Department to obtain 

access to quarries approved by the Executive Engineer.   No plot rent will be charged for 

materials stocked on Govt. land during the course of construction provided all such materials 

are removed within one month after the work is completed. 

 

29. Seignior age or charges due for the use of private quarries and private land shall be paid by the contractor. 

Sd/- 

EXECUTIVE ENGINEER, P.W.D., 

Buildings (Construction & Maintenance) Division, 

THOOTHUKUDI - 628 001. 
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Government of Tamil Nadu 

Public Works Department 

 

Buildings Construction and Maintenance 

Division, Thoothukudi 

 

            Name of Work:         Construction of Veterinary Dispensary building at Akilandapuram in  
                                               Thoothukudi District 
 

             Estimated Value Put to Tender Rs…27,51,730/- …………………………. 

 

 I/We ……………………………………………………………………. offer to execute the 

above work with tender premium of plus ……………………………………………………………. 

(in words) minus ………………………………………………………………… (in words) 

percentage over the departmental estimated value of work indicated above. in case of variation in 

quantity of various items of work during execution I/We, agree that the amount payable for individual 

items of work will be as per the departmental unit rates indicated in the tender schedule for the item 

as varied in accordance with the tender premium and the actual quantity of work done. 

 

 

 

 

Date:          Signature of Tenderer 

 

Place 
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Special Condition 

 

 (Vide EIC (Building) and C.E(Building) Chennai Region Circular 

Memo.No.HDO(A)/13205/2011/dt.05.05.2011 

 

 

(i)         In the case if the tenderer quotes rates at 5% to 15% less than the department  

 value, he should enclose the additional security deposit at 2% extra on the department value in the 

manner specified under Rule 14(1) of Tamil Nadu Transparency in Tenders Rules,2000 in addition to 

the Earnest Money Deposit and Security Deposit. 

 

 

ii) Similarly, in the case if the tenderer quotes rates at minus 15% and above than  

the department value, he should enclose the additional security deposit at 50% of the difference in 

value on the department value and the quoted value, in the manner as specified under rule 14(1) of 

Tamil Nadu Transparency in Tenders rules 2000 in addition to the Earnest money deposit and security 

deposit. 

 

 

iii) The tender documents received without the required Earnest Money Deposit  

Security Deposit and the additional Security Deposit, as indicated above will be treated as non-

responsive and summarily rejected at the first instance itself. 

 

 
 
 
 

        Executive Engineer PWD., 

       Buildings (C&M) Division,  

                 Thoothukudi 
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SPECIAL ATTENTION  

 

TO THE TENDERER 

 

 

i) “On evaluation of Tender  if it is found that if the overall quotedAmount of the  

              Tender is less than 5 to 15%  of the value put to Tender, the Contractor   

             shall pay an additional security at 2% of the estimated value. If the Tender 

             discount exceeds 15% to 20% the Contractor shall pay an additional Security  

deposit of 50% of the difference between the quoted amount and estimate  

amount Failure to furnish the Additional security Deposit within  15 days from  

the date of receipt of Acceptance order and execute the Agreement shall 

 on all cancellation of award of contract and forfeiture of E.M.D furnished 

 

ii) The successful renderer should convert the E.M.D already deposited and  

additional security deposit if any required for the fulfillment of contract 

 into National Saving Certificates/Accounts pledged in favour of  

the Executive Engineer concerned Bank guarantees for  the security 

 deposit may be furnished vide G.O.No. 283 PW (G2) Dept.dt.21.5.99 

 

 

iii) Irrecovable Bank Guarantees shall be accepted towards security Deposit 

 Retention  money only  G.O.Ms.No. 283 PW (G2) Dept.dt.21.5.99 

 

iv)  Under section 7F of T.N.G.S.T Act.1959 and Notification dt.31.5.99 2% 

 of deduction will be made for Civil work and 4% will be deducted in 

 respect of all other works. 

 

 

 

              CONTRACTOR    Executive Engineer PWD., 

                 Buildings (C&M) Division,  

                         Thoothukudi 
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II.   TENDER 

To 

His Excellency the Governor of Tamilnadu, 

represented by the 

Executive  Engineer, 

PWD Buildings (Construction & Maintenance) Division, 

Thoothukudi.  - 628 001. 

Sir, 

1.  I/We do hereby tender and if this tender be accepted undertake to execute the following work viz, as 

 shown in the drawings and described in the specification deposited in the office of the 

 Circle/Division  with such variations by way of alterations or additions to and omission from the said 

 works and method of payment as are provided for in the conditions of contract for the sum of 

 Rupees (in figures and  words)or such other sum as may be arrived at under the clause of the 

 General Conditions of Contract relating to "Payment on lump sum basis or by final measurements at 

 unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and figures) for 

which I/We agree to execute the work and receive payment on measured quantities as per the General 

Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission 

of my or our tender, I/We have carefully followed the instruction in the tender notice and 

have read the Tamilnadu Building Practice and the General Conditions of Contract there-in 

and the Tamilnadu Building Practice addenda volume, and that I/We have made such examination 

of the contract documents and of the plans, specifications, quantities and of the location, where 

the said work is to be done and such investigation of the work required to be done and 

in regard to the materials required to be furnished as to enable to thoroughly understand the 

intention of the same and requirement, covenants, stipulations and restrictions contained in 

the contract and in the said plans and specification, and distinctly agree that I/We will not 

hereafter make any claim or demand upon the Govt. based upon or arising out of any alleged 

misunderstanding or misconception or mistake on my/our part of the said requirements covenants 

stipulations restrictions and conditions. 

4. I/We enclose an income tax verification certificate. 

I/We being a registered PWD contractor have already produced Income Tax verification 

certificate during the current calendar year in respect of .....................................................................  

(here particulars of the previous occasions in which the certificate was produced should be 

given) The legal address of the contractors for service of all letters and notices will be as 

follows. . • ...-. 

5. (i)  (a)  I/We enclose herewith a Chelan for the payment of the sum of Rs .........................................  

 ............................................................................................................................... (to be entered in 

words and figures) as Earnest Money not to bear interest. 

 

5.     (i) (b)        lAVe have paid Rs ............................................ (Rupees ................... , ......................... ...... 

 ............................................. as against the E.M.D. of Rs. ................................. , ............  

(Rupees .................................................................................................................. )only. 

Since I am/We are eligible to pay the EMD, at concessional rates. 

5,      (i) (c)        in lieu of a cash 
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I/We ............................................................................... have enclosed a .........................  

bearing No .................................................... Date .................................  

issued by ...........................................................................................................................  

for a value of Rs ...............................................................................................................  

drawn/enclosed /pledged in favour of the Executive Engineer, PWD. 

5. (i)(d) I am / We are ....................................................................................................................  

and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when 

intimation is sent to me/us of rejection or at the expiration of three months from the date of this tender 

whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. as security 

for the due fulfillment of contract. If upon intimations being given to me/us by the authority authorized 

by the Governor under article 299 (1) of the constitution (hereinafter called the accepting authority) of 

acceptance of tender (I/We) fail to make the additional security Deposit, then I/We agree to the forfeiture 

of Earnest Money Deposit. Any notice required to be served on me or us hereunder shall be sufficiently 

served on me or us if delivered to me or us personally or forwarded to me or us by post (Registered or 

ordinary) or left at my or our address given herein.   Such notice shall, if sent by post be deemed to have 

been served on me or us at the time when in due course of post it would be delivered at the address to 

which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting 

authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the tender 

documents ie. Tender notice tender with schedules General Conditions of Contract and special conditions 

of the tender negotiation letters, communications of acceptance of tenders, shall constitute a contract for 

this purpose and be the foundation of rights of both the parties provided that it shall be open to accepting 

authority to insist on execution of any written Agreement by the tenderer, if administratively considered 

necessary or expedient. 

8.  I/We have also signed the copy of Tamilnadu Building practice and  addenda volume, thereto 

maintained in the Division office in acknowledgement of being bound by all conditions of the clauses of 

the General Conditions of Contract and all specifications for item of works described by a specification 

number in Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause of 

the General conditions of contract, relating to payment of lump sum basis or by final measurement at 

unit prices I/We agree subject to said conditions to execute and complete the works shown upon the said 

drawing serially from number I to inclusive (Schedule - B) and described in the specifications (Schedule 

- C) and to the extent of probable quantities shown in (Schedule - A) with such variations by way of 
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alterations additions to or deductions from the said work and method of payment therefore as are provided 

for in the said conditions. 

 

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in 

charge of the Division having jurisdiction for the time being over the work who shall be competent to 

exercise all the powers and privileges reserved herein in favour of the Govt. with the previous sanction 

of or subject to ratification by the competent authorities in case where such sanction or ratification may 

be necessary and who has been duly authorized under articles 299 (1) of the constitution. 

 

(ii)  In the event of the work being transferred to any other circle/division/sub division, the Superintending 

Engineer / Executive Engineer / Assistant Executive Engineer who is in charge of the work will exercise 

the powers and privileges reserved in favour of Govt. 

 

11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to 

commence the work as soon as this contract is accepted by the competent authority as defined by the 

Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us as provided 

for in the said conditions and agree to complete the work within  five months from the date of such 

handing over of the site (or premises) and to show progress as defined in the tabular statement "rate of 

progress" subject nevertheless to the provisions for extension of time contained in clause 56 of the 

General Conditions of Contract appended to the Tamilnadu Building Practice. 

 

12. I/We agree that upon the terms and conditions of this contract being fulfilled and performed to the 

satisfaction of Executive Engineer, 

13.  the security deposited by me/us as herein before recited or such portions thereof as I/We may be entitled 

to under the said conditions be paid back to me/us as provided in clause 64 of the General conditions of 

Contract.  

 

14. I am/We are professionally qualified and my/our qualification are as follows.  

 

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for 

supervising the work and will see that one of them is always at site during working hours personally 

checking all items of works and paying extra attention to such works „ as may require special attention 

(eg) reinforced cement concrete. 
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 Name of technical staff proposed to 

be employed 

(1) 

Qualification 

(2) 

Experience  

(3) 

1. 

 

 

 

 

2.  

 

 

 

 

3. 

   

 

14.    I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General 

Conditions of Contract  69 (1) shall be : 

 

The Superintending  Engineer, Building, (Construction and Maintenance) Circle, Tirunelveli. In case, 

the value of claim does not exceed Rs. 50,000/-  

 

 

 

           Signature of the Contractor with Date 

 

15.    On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 299 (1) 

of the 

constitution the above tender for a value of Rs ...................................................................................  

is accepted on this day of ...............................................................................  

Signature and Designation 

Signature of Witness in full 

and address with name in block letters 
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SCHEDULE - A 
(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the work is based but they 

are subject to alterations, omissions, deductions or additions as provided for in the conditions of this 

contract and do not necessarily show the actual quantities of work to be done. The unit rates noted below 

are those governing payment of extras or deductions for omissions according to the conditions of the 

contract as set forth in the General Conditions of Contract in Tamilnadu Building Practice and other 

conditions specifications of this contract. 

 

B. It is to be expressly understood that the measured work is to be taken net (Not with standing any custom 

or practice to the contrary) according to the actual quantities when in place and finished according to the 

drawings or as may be ordered from time to time by the Executive Engineer and the cost calculated by 

measurement or weight at the respective prices without any additional charge for any necessary and 

contingent works connected therewith. The rates quoted are for works in situ complete in every respect. 

 

Item No 
Probable 

Quantitles 

Class and 

Description 

work 

T.N.E.B.P No or other 

special specification 

no if any 

Rate 

World Figure 

Unit 

Words 

Amt 

figure 

 

 

 

 

 

VIDE SHEETS ATTACHED SEPARATELY 

 

 



 
27 

SCHEDULE -B 

 

UST OF DRAWINGS 

Note: All drawings to be signed by the contractors 

as well as the officer entering into the contract. 

SUPPLEMENTAL LIST 
As referred to in the specification including the 

General Conditions of contract in 

TamilnaduBuilding practice 

 

 

Sl.No 

(1) 

Drawing 

No 

(2) 

Description 

(3) 

Sl.No 

(4) 

Drawing 

No 

(5) 

Description 

(6) 

Date on which the 

drawing was 

supplied 

(7) 

 

 

 

 

 

 

 

Description Specification Sheet 
 

 

Sl.No 

(1) 

Drawing 

No 

(2) 

Description 

(3) 

Sl.No 

(4) 

Drawing No 

(5) 

Description 

(6) 

Date on which the 

drawing was 

supplied 

(7) 

 

1. Size alternative to Std. 

Specification size or size 

prescribed Mortar and concrete 

Source from 

which item is 

to be obtained 

Approximate 

lead 
remarks 
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SCHEDULE -C 

 

List of specifications for the various items of works supplementing those described in Schedule A by standard 

specification numbers. 

 

1. The contractor shall employ the following technical staff for supervising the work and shall see that one of 

them always at site during working hours personally checking all items of work and paying extra attention 

to such works as may demand special attentions e.g. reinforced cement concrete works etc. 

Name of the members of the technical staff to be 

employed 
Qualification 

  

 

Note 1 : In casethe contractor Is himself professionally qualified the above specification should be 

suitably altered and In case In which the contractor selected has not given In undertaking to employ 

qualified men it should be scored out. 

 

2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for Degree holder be levied 

in case of default on the part of the contractors as per norms fixed by the Government for employment 

of Technical Assistant.(Vide G.O.Ms.No. 181 PW (G2) Dept. Dt: 16.05.2003. 

3. The employment of Technical Assistant should be based only on the value of contract Engineers with 

Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable 

to supervise the civil Engineering works because of their experience in Civil Engineering Field. 

4. In case of the contractor who is professionally qualified is not in a position to remain always 

at the site of the work during hours personally checking all items of the work andpaying extra attention 

to work as may demand special attention (e.g.) R.C.C. work etc. he should employ technically qualified 

men as prescribed for the works. 

5. A movement register should be maintained for Technical Assistants employed by the Contractor 

or for the technically qualified Contractor. The Technical Assistants or Technically qualified contractors 

should note the arrival and the departure timings every day along with-their 

initials. Such register should be produced during inspection of the Inspecting Officer. 

6. It will not be incumbent on the part of the contractor to employ Technical Assistants when 

the work is kept in abeyance due to valid reasons and if during such period in the opinion 

of the Executive Engineer, the employment of Technical Assistants’ is not required for the due 

fulfillment of the contract. 
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SPECIAL CONDITIONS – GST ON WORKS CONTRACT  
 

GST – AN INTRODUCTION  
 

Goods and Services Tax (GST) is an Indirect Tax which was introduced in India on 1st July 

2017 and was applicable throughout India which replaced multiple cascading taxes levied by 

the central and state Governments.    

It was introduced as “The Constitution (One Hundred and First Amendment) Act 2017”, 

following the passage of Constitution 122nd Amendment Act Bill. The GST is governed by a 

GST Council and its Chairman is the Finance Minister of India. 

Under GST, all goods and services transacted in India are classified under the HSN code 

system or SAC Code system. Goods are classified under HSN Code and services are 

classified under SAC Code.  

TENDER EVALUATION  

 

GST ACT  

 

 The GST Laws required that all invoices should show the value of supply and GST 

separately. Act says taxes should be separated out in all invoices.  

 

TAMIL NADU TRANSPARENCY IN TENDERS ACT, 1998  

Rule 14 (7) of the Tamil Nadu Transparency in Tender (TNTIT) Rules, 2000 requires that financial 

bid quoted should be inclusive of taxes and duties.  Tamil Nadu Tender Transparency Act, 1998 

amended in G.O.Ms.No.215, dated 13.07.17 stated that the evaluation of tender has to be made 

inclusive of GST (i.e. base Rate with GST).  

 

The above two Acts has to be adhered by the Government Departments in finalising all Govt.  

Contracts 

 

 
 
 
 
 
 

 

https://en.wikipedia.org/wiki/Govt_of_India
https://en.wikipedia.org/wiki/States_of_India
https://en.wikipedia.org/wiki/One_Hundred_and_First_Amendment_of_the_Constitution_of_India
https://en.wikipedia.org/wiki/One_Hundred_and_First_Amendment_of_the_Constitution_of_India
https://en.wikipedia.org/wiki/One_Hundred_and_First_Amendment_of_the_Constitution_of_India
https://en.wikipedia.org/wiki/Minister_of_Finance_(India)
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III. NEW TENDER CONDITIONS UNDER IMPLEMENTATION OF GST 

 

GSTRATESAT12%FORWORKSCONTRACT  
 

1. Government of India has notified vide Notification No. 20 / 2017 –  

Central Tax (Rate), dated 22nd August, 2017 and Notification 

 No.24 / 2017 – Central Tax (Rate), dated 21st September, 2017, the concessional rate of 

the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for 

any Government Contract, whether Civil or Electrical, irrespective of the Goods and 

Services Tax (GST) rate applicable on purchase of goods used in the execution of 

Government Contract.   

 

b)And the GST amount will be calculated at 12% from the sum of  total tendered 

value quoted by the tenderer for construction cost (excluding GST) specified in 

the BOQ, Subject to GST rate applicable from time to time as recommended by 

the GST Council  

4. INPUT TAX CREDIT (ITC)  

a) As per Notification 202, dated 29.06.2017 and as per sub-section  

(2) of Section 7 of the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu 

Act 19 of 2017), activities or transactions undertaken by State Government shall 

be treated neither as supply of goods nor a supply of service.  

 

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, 

every registered persons may be entitled to take the credit of eligible input tax, 

as self-assessed, in his returnand such amount shall be credited on a provisional 

basis to his electronic credit ledger.  

 

c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 8 

(ix), the Contractor is eligible to get refund of excess tax paid over or liable to 

pay tax for this Contract Work.  
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3) The Tenderer should furnish the copy of Goods and Services Tax (GST) Registration   

     No. while submitting tender schedule. 

4) QUOTING RATES BY TENDERER EXCLUDING GST 

i) The Tenderer shall quote the rates and prices (both in figures and words) for all the items of 

the Works described in the Bill of Quantities along with total tender price  (both in figures and 

words). 

ii)All duties, taxes, and other levies payable  except GST, Payable by the contractor under 

the contract, or for any other cause shall be included in the rates, prices and total tender  

Price submitted by the Bidder”,   

5)TOTAL TENDER PRICE 

The total tender price will be the cumulative of value quoted for construction (Total Basic 

Rate + GST), 

6)EARNEST MONEY DEPOSIT 

The amount of EMD is fixed at 1% of the contract value of work put to tender”   

(including the GST Amount) 

7) SECURITY DEPOSIT 

The successful Bidder shall furnish a Security Deposit in one of the forms prescribed in Tamil 

Nadu Account code in favour of  ………….. for an amount equivalent to 2% of the contract 

value including the GST Amount 

8) IN RETENTION AMOUNT   

 

a) In addition to the aforesaid security deposit, retention amount shall be deducted from the 

running account bills, a sum equivalent to 5% (Five Percent) of the total value including the 

GST Amount for all the  running account bill)  of each bill as retention money”.  

b) Out of the 5% retention amount, 2½ % (Two and half Percent) of the total value 

of the work so far executed will be released to the contractor on payment of final bill, 
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and in the final bill, the Goods and Services Tax (GST) amount retained in previous 

payment has to be released to the contractor without interest. the balance 21/2% 

(Two and Half Percent) will be retained for a period of ……… years, reckoned from 

the date of completion of the work, as all defects shall have been made good 

according to the true intent and meaning hereof, whichever shall happen last.”  

c)The retention money of 2½ % (Two and a Half Percent) of the total value of contract 

after deducting any amount due to the Department, shall be refunded to the Bidder 

without interest after the defects liabilities attached to the contract is over.  And on 

execution of Indemnity bond by the contractor for the further period of four years. 

MINIMUM CRITERIA FOR QUALIFICATION,   

 “The Applicant should produce Income Tax  Clearance Certificate valid for the current 

period, „VAT‟ Verification Certificate valid for the current period.  “VAT” verification 

certificate (i.e.previous assessment year) and TIN Number having validity and copy of 

Good and Services Tax (GST) Registration No. 

10)SCHEDULE OF RATES AND APPROXIMATE QUANTITIES. 

The quantities given here are those upon which the lump sum tender cost of the work is 

based, but they are subject to alternations, omissions, deductions or addition as provided 

for in the conditions of this contract and do not necessarily show the actual quantities of 

work to be done.  The unit rates  excluding GST Amount, quoted below are those governing 

payment for extras or deductions or omissions according to the condition of the contract, 

condition of specifications of the contract. As set forth in Preliminary specification of the 

standard specifications for roads and bridges with the MORTH specifications and other 

condition of specifications of the contract. It is to be expressly understood that the measured 

work is to be taken net (Not withstanding any custom or practice to the contrary) according 

to the actual quantities. When in places and finished according to the drawings, or as may 

be ordered from time to time by the Government Authoritiesconcerned and the cost 

calculated by measurement or weight at the respective prices, without any additional charge 

for any necessary or contingent works concerned therewith.  The rates quoted are for the 

finished works in situ and complete in every respect. The Tenderers should quote their 

rates for the quantity and units   specified under metric units under Schedule.  Shall be 

substituted. 
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11) BILL OF QUANTITIES, PREAMBLE,   

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out in the Contract”,  GST amount will be calculated at 12% of sum of the Bid value 

(excluding GST) quoted by the bidder for construction Cost specified in the BoQ. The BoQ should 

include GST (Goods and Services Tax) Amount. 

 

12)GOODS AND SERVICES TAX(GST) Registration and Addition of GST in Bills:  

The Contractor should be required to indicate their GST registration number under the 

Goods and Services Tax (GST) Act 2017 in the tender form.  The Central Goods and 

Services (CGST) Act 2017, the Integrated Goods and Services (IGST) Act 2017 and the 

Tamil Nadu Goods and Services (TNGST) Act 2017 have been enacted and enforced from 

01.07.2017. Under the new tax regime, GST (comprising CGST, SGST and IGST) on works 

contracts for Government work was finally notified at 12 percent. As per the Tamil Nadu 

Goods and Services (TNGST) Act 2017, with effect from 01.07.2017.   

13)NEGOTIATIONS  

a)Negotiation of rates will be made only with the lowest tenderer  for reducing the quoted rates 
and the negotiation will be made for the rates quoted to the items in the construction part 
alone and not for GST amount.”  

 

        b)After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of  
the sum of the negotiated tender value (excluding GST) for construction Cost 
specified in the BOQ, subject to GST rate applicable from time to time as  
recommended by the GST Council.”   
 

12.AWARD OF CONTRACT  

The tender to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated total tender price   (Total Quoted Value including 
the Goods and Services Tax (GST) Amount)  
 

13.PAYMENT  

a) Part or complete payment will be made only on satisfactory completion of work in full 
/ part thereof and value of work executed shall be determined, based on the 
measurements and check measurements by the Engineer in the Measurement 
Book”,   

 
 
 

 
For every Bill, 12% of GST will be paid to the contractor based on the value of work done 

for Construction by the Employer. After the payment including 12% of GST, the Contractor 

should pay the GST Amount to Government through his GST Registration No.   Also the 

contractor needs to submit the Material purchase bill mentioning the name of the work/s in 

the package and GST No. to the Employer.   
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b)First Bill Payment:  

At the time of payment for first running account bill, the contractor should produce the GST 

paid details on goods (Materials) to the Employer for ITC. 

 

c) Intermediate Bill Payment:  

    At the time of payment for next running account bills, the contractor should produce the GST 

paid details of services up to previous bill payment (i.e. GST paid detail for the previous work bill) 

along with Input Tax Credit (ITC) availed at the time of payment of intermediate bill to the 

employer.”   

 

d) Final Bill Payment:  

  The contractor should produce the GST paid details for all the materials used for construction 

work and GST paid details of services for the upto previous payment (i.e. GST paid detail for the 

up to previous work bill) to the Employer along with Input Tax Credit (ITC) availed at the time of 

payment of final bill to the employer.”   

 

e) Submission of GST paid details of Final Bill  

  The GST paid details for the final work bill payment of construction work to be submitted 
by the contractor to the employer in few days after getting payment”,   
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I. TENDER 

 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case of any discrepancy 

while expressing rates inwards, the rate whichever is advantageous to Govt. will only be taken into 

account. Tenders containing overwriting, corrections which are not attested by the tenderers will be liable 

for rejection. 

3. The contractor should satisfy himself about the availability of the various materials at the quarries specified 

in the tender schedule for the work before tendering. In case, the contractor feels any difficulty in procuring 

the material from the stipulated quarries he should make a special mention of the fact with details of the 

quarry / Quarries from which he proposes to bring the required materials for the work in the covering letter 

to accompany his tender. Any claim for payment of extra cost on account of increase in the lead for 

materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any of the required materials 

from a quarry with lesser lead than that is specified in the schedule, proper donate deductions will be made 

from the contractors rate of payment for the finished work for the respective item / items of work. 

5. A deduction of 2 % will be made towards income Tax and  GST 12%  in every payment made to the 

contractor. 

6. Percentage Tender Conditions : 

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to 15% 

of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated value. If 

the tender discount exceeds 15% to 20% the contractor shall pay an additional, Security deposit of 50% 

of the difference between the quoted amount and estimate amount Failure to furnish the Additional 

Security Deposit within 15 days from the date of receipt of Acceptance order and execute the Agreement 

shall entail cancellation of award of contract and forfeiture of E.M.D. furnished," 

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. Chepauk, Chennai 

- 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99) 
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III. Execution of Work 

1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu 

Building Practice. 

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges 

therefore The special attention of the contractor is drawn to clause 36 of General Conditions of Contract 

regarding water and lighting. 

3. The rates specified in schedule for the different items of works are for the finished work. 

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per the GST Act of 

2017 as amended from time to time. No enhanced rates will be paid to the contractor for any upward 

revision of Sales Tax during the currency of the contract. 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where 

heavy pumping is required the baling will be done departmentally. If the contractor is asked 

to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of 

the work will be the final authority to decide whether pumping is minor or heavy. 

 

6.     The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders  

and other such materials which shall not normally be used along with the earth for 

formation of bund. 

 

7.     The cement concrete for reinforced cement concrete works shall be machine mixed. 

8.     The lime mortar shall be ground in mortar mill as per T.N.B.P. 

 

9..  More than 90 cm height of concrete should not be laid in one day.  At the place where the concrete is  

stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete.    

Once a height of 90 cm of concrete is laid, it should be cured for three days before further concrete is laid. 

10.The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best qualityand shall be subject  

to inspection and approval by Executive Engineer before use on the work. 

 

11..PAINTING : Paint used for the work shall be of approved brand and colour. 

 

12.Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be finished  

truly vertical or horizontal as the case may be.   The rate for plastering shall include the cost of finishing. 

   No separate extra for finishing the corners edges of beams etc. will be paid. 

 

13.The planks for form work and centering for reinforced cement concrete works shall be well reasoned  

timber approved by the Executive Engineer according to clause 8 of T.N.B.P.No. 30.  They must be made  

smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement concrete  

ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the required  

finish to the underside of the slab is obtained.   Mango Planks shall not be used under any circumstances.  

  Centering form works shall be provided to the extent and area ordered by the Executive Engineer during  

the execution. 

 

14.The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance with 

the working drawing supplied. 

 

15.The Executive Engineer will be at liberty to carryout any portion of the work at any time either 

departmentally or through any other agency in the interest of Govt. without assigning any reasons therefore to 

the contractor who is actually doing the work.  The contractor is not entitled for any comprehension on 

account of the same. The contract will be only subject  to this condition. 
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16. In the event of the work being transferred to any of the Circle/Division/Sub-division the Superintending 

Engineer/Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having 

jurisdiction over the work shall be competent to exercise all the powers and privileges reserved 

in favour of the Government. 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent 

cases by the Masteriesin charge of the work subject to the approval of the Section Officer.  Earth should 

be removed only from the places marked and to the depth ordered by the above officer. 

18. (a)      The contractor should locate pits for earth work in open places away from the old pits. 

(b)  No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the 

height of the bund and the point not on the outside of the bund than three times in the height of the 

bund, unless specifically approved by the Executive Engineer. 

19. The contractor should not enter any private lands for removal of earth there from without the prior written 

consent of the landowners.  If he does unauthorisedelly, the contractor alone will be held fully responsible 

for consequences arising therefrom. 

20. No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two 

consecutive pits. When the pits are excavated for more than 2m in width longitudinal thandus should be 

provided. 

21. The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should 

be put in the place and in such a manner as, may be directed by the officers in charge of the work.  If any 

such unauthorised pits are put, the contractor will have to fillup the pits at his own cost. 

22. A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and muttus 

respectively and the amount on account of this deduction will be paid after satisfactory removal of 

Thandus and muttus. If thandus and muttus are not removed within a month from the date of check 

measurement by the sub-divisional officer or Executive Engineer or within the period fixed at the 

discretion of the Executive Engineer, the 20% and 10% deductions will be final and will not be revoked. 

23. The contractor shall arrange for sectioning of the bank immediately after the work in each reach is 

completed.   The final sectioning must be completed within 15 days after the completion of the work in 

the entire reach. 

24. Payment for earthwork for New Banks 

Payment for earthwork for New Banks will be made as follows (i)     

Quantity as per pit measurement  

(ii)     Quantity of New bank after        whichever is lesser  

consolidation based on level       
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IV. SUPPLY OF MATERIALS 

 

1. The contractor's rate for the different items of work involving the use of cement are inclusive 

of the cost of cement. 

2. The cement required for the work will be supplied by the contractor himself 

3. The contractor should make his own arrangement at his own cost to take delivery of the cement from the 

dealer and to convey the same to his store shed at site of work. The stock of cement with contractors 

should be accessible to the Departmental Officers for verification at any time. 

4. To be procured from authorized stockiest and dealers with details of printing in the Cement bag as 

approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in black 

colour) 

5. All Cement quantity should be supplied in paper bags only at site of work. 

6. Test certificate to be obtained from Government institutions and Quasi Government institutions only by 

mentioning the name of work & period of contract and should not be from private institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 Table - 

19. 

8. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC) 

 

SI. Characteristics Requirements 

No.  33 Grade IS: 

269-1989 

43 Grade IS: 

8112-1989 

53 Grade IS : 

12269-1989 

1. Minimum compressive strength in N/Sq.mm 3 

days 7 days 28 days 

16 

22 

33 

23 

33 

43 

27 

37 

53 

2. Fineness (minimum) (Sq.m/Kg) 225 225 225 

3. Setting Time (minutes) 

Initial - (minimum) 

Final - (maximum) 

30 

600 

30 

600 

30 

600 

4. Soundness, Expansion Le 

Chatleier - (maximum) mm 

Autoclave Test (maximum) % 

10 

0.80 

10 

0.80 

10 

0.80 
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Steel required for the work will be supplied by the Contractor himself 

 

9. No separate charges will be paid to the contractor for straightening of mild steel rods. The contractor 

shall make his own arrangements for cutting to sizes, bandings and tying grills etc. Mild steel rods, should 

be cut and placed as reinforcements with proper care according to the available rods at site so as to ensure 

minimum possible wastage. 

 

10. To be procured from authorized dealers and test certificate for strength as well as for unit weight to be 

produced before use in order to ascertain the size of rod and quantum of Steel actually used in the work. 

11. Excessively rusted Steel rods should be rejected. 

 

12. To be delivered at site of work and to be under the custody of contractor only. 

 

13. Use of Steel rods shall confirm to the structural designs approved for the work. 

 

14. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS : 

456-1978 as detailed below : 

a)   Mild Steel - Grade I of IS : 432/Part 1/1966. '      

b)   HYSD bars - IS : 1786 - 1985/ 

c)     Cold worked - IS : 786-1979 (Grade Fe 415) 

 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected since guarantee 

for the strength and quality is not certified by the authorized dealer or by the manufacturers. 

CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even though 

separate rate is called for, for centering work in the Schedule. 

18. The contractor will be held responsible for the proper safe custody of all the Departmental materials 

which are handed over to the contractor until they are finally used on the work or taken over by the 

Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 

 

V.   Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the 

following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall 

be arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity 

and only the lesser of the Two shall be paid. 

 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds 
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of rocks shall be stacked separately for measurement. The net measurement of two kinds of rock shall 

be compared with the premeasured quantity and only the lesser of the Two shall be paid for. If the total 

of net measurement of the two kinds of rock exceeds (or) falls short of the measurements of mixture, the 

volume of mixture proposed to be paid shall be apportioned in the proportion of the net actual 

measurements of stacks of the Two kinds of rocks. 

Note :    i)       40% deduction for voids shall be adopted for compact and proper stacking but such 

percentage of deduction shall be increased for loose (or) improper stacks. 

 

ii)       The blasted rock material, stacked, measured and paid for shall become the property of the 

department. 

iii)      I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and Civil Engineering 

of work. Part I "Earhwork" may be referred as and when necessary. 

 

VI MOSAIC FLOORING 
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colouring materials where required by pressure process. During manufacture the tiles shall be subjected 

to a pressure of not less than 140 kg. per. sqm. (or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by weight. 

3. On removal from mould, the tile shall be kept in moist condition continuously for atleast 7 days and 

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, to 

the requirements of Traverse strength, Resistance to wear and tear absorption and would minimize 

shrinkage and cracking. Tiles shall be stored under cover. 

4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter. 

 

Thickness of Wearing Layers 

 

Class of tiles Minimum thickness of 

wearing layer 

Plain cement and plain coloured tiles for general duty Plain 

cement and plain coloured tiles for heavy duty 

(Mosaic) terrace tiles with chips of size varying from the smallest 

upto 6mm (1/4") 

(Mosaic) terrace tiles with chips of size varying from the smallest 

upto 12 mm (1/2") 

(mm) 

3 6 5 

5 

 

5. Colours and Appearance : The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 

6. When specifying the tiles, the contractor should specifically indicate whether the chips to be used are 

from the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size.  The 

officers of the department shall also specify size of chips by referring the approximate photograph given 

in figure 4 to figures 6 in Indian Standard 1237/1959. 

 

 

 Sd/- 

CONTRACTOR     EXECUTIVE ENGINEER, P.W.D., 

Buildings (Construction & Maintenance) Division, 

    THOOTHUKUDI - 628 001. 
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Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5. Circular Memo No. 

AEE/TI/AE.l/40322/96,dt. 28.05.2002 

 

8.b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the followings. 

 

A. The contractor shall procure cement required for the works only from reputed cement factories (main 

producer of their authorized agents, manufacturing cement to ISI standard) acceptable to the Engineer-

in-charge. The contractor shall be required to furnish to the Engineer-in-charge bills of payment and 

cost certificates issued by the manufactures or their authorized agents to authenticate procurement of 

quality cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The 

contractor shall make necessary arrangement at his own cost to the satisfaction of Engineer-in-charge 

for actual weightment of random sample from the available stock and shall conform with the 

specification laid down by the Indian Standards Institution as the case may be cement shall be got tested 

for all the tests including through destructive and non-destructive test materials etc, as directed by the 

Engineer-in-charge in advance before the use of cement bags. In case test results indicate that the cement 

arranged by the contractor does not conform to the relevant code, the same shall stand rejected and shall 

be removed from the site by the contractor at his own cost within a day's time of written order from the 

Engineer-in-charge to doso. 

C. The employer will furnish air rerating agents and admixtures required to the Contractor free of cost at 

the employer stores. The use of such admixtures and agents shall be made as per the instructions of the 

Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall be borne by the 

Contractor and shall be included by him to unit officers tendered for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the Engineers-

in-charge for large works 

E. The Cement Godown of the capacity to store a minimum of 1000 bags of cement shall be constructed 

by the Contractor at site of work, for which no extra payment shall be made. The Contractor shall 

facilitate inspection of the Cement godown by the Engineer-in-charge at any time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by production or 

records and test book or by submission of returns and other proofs as directed that the cement is being 

used as tested and approved by the Engineer-in-charge for the purpose and the Contractor shall at all 

times, keeps his record up to date and enable the Engineers-in-charge to apply such checks as he may 

desire. 

G. Cement which has been unduly long in storage with the Contractor or alternatively has 

deteriorated due to inadequate storage and thus become unfit for use on the works will be 

rejected by the Department and no claim will be entertained. The Contractor shall forth 

with remove from the work area any cement the Engineer-in-charge may disallow for use 

of work and replace it by cement complying with the relevant Indian Standards 
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GUIDELINES FOR ABANDONED WELLS AND BORE WELLS 
 

(G.o. (3D) No.14 Municipal Administration and Water Supply (Gl) Dept Dated 01.06.2010 and 

CE(B) Chennai Circular No.HDO(A)/27519/2010 -1, Dated 16.08.2010) 
 

(i) “The owner of the land/premises, before taking any steps for constructing bore well/tube well must 

inform in writing at least 15days in advance to the concerned authorities in the area, i.e., District 

Collector / District Magistrate/  Sarpanch of the Gram Panchayat / concerned   officers  of  the 

Department of  Ground Water/ Public Health/ Municipal Corporation, as the case may be, about the 

construction of bore well / tube well. 
 

(ii) Registration of all the drilling agencies , viz., Government/ Semi Government/ Private etc., should     

be mandatory with the district administration. 
 

(iii) Erection of signboard at the time of construction near the well with the following details:- 

(a) Complete address of the drilling agency at the time of construction/ rehabilitation of well. 

(b) Complete address of the user agency/ owner of the well. 
 

(iv) Erection of barbed wire fencing or any other suitable barrier around the well during construction. 
 

(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60meter (0.30 meterabove 

ground level and  0.30 meter  below ground level) around the well casing.  
 

(vi) Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to the  casing 

pipe with bolts & nuts.  
 

(vii) In case of pump repair, the tube well should not be left uncovered.   
 

(viii) Filling of mud pits and channels after completion of works.  
 

(ix) Filling up abandoned bore wells by clay/ sand/ boulders/ pebbles/ drill cuttings etc., from bottom        to 

ground level.  
 

(x) On completion of the drilling operations at a particular location, the ground conditions are to be  

restored as before the start of drilling.   
 

(xi) District Collector should be empowered to verify that the above guidelines are being followed and   

proper monitoring check about the status of boreholes / tube wells are being taken care through the 

concerned state / Central Government agencies. 
 

(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No of wells in use, No of 

abandoned bore wells/ tube wells found open, No of abandoned bore wells / tube wells     properly 

filled up to ground level and balance number of abandoned bore wells/ tube wells to be filled up to 

ground level is to be maintained at District Level. In rural areas, the monitoring    of the above isto be 

done through Village Sarpanch and the Executive from the Agriculture Department. 
 

  In case of urban areas the monitoring of the above is to be done through Junior Engineer and 

the  Executive from the concerned Department of Ground Water / Public Health/ Municipal            

Corporation etc.,  
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(xiii) If a bore well / tube well is Abandoned at any stage, a certificate from the concerned department of 

Ground Water/ Public health / Municipal Corporation / Private contractor etc., must be obtained by 

the aforesaid agencies that the ‘Abandoned’ bore wells/ tube well  is     properly      filled up  to the 

ground level. Random inspection of the abandoned wells is also to be done by the Executive of the 

concerned agency/ department Information on all such data on the above are to be maintained in the  

District Collector/ Block Development Office of the State. 
 

 

 

 

 

 

 

Contractor       Executive Engineer, PWD 

                Buildings (C&M) Division, 

                  Thoothukudi. 
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GENERAL CONDITIONS OF CONTRACT 

 

A. PREFACE 

I. Intent and reference to TamilNadu Building Practice 

It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used 

b. The method of execution of work and 

c. The contractor's  responsibilities to  the Public, 

Government and his workmen and general contract conditions 

which are to be accepted by every contractor who executes 

work entrusted to him by the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 

is used in the specifications or in estimates or contract 

documents, it shall refer to the relevant specification in the 

Tamilnadu Building Practice. 

1.3 The abbreviation "I.S.” shall mean 'Indian 

Standard” 

2. Applicability of the TamilnaduBuilding Practice 

2.1 It shall be unnecessary to include in any contract 

documents a specification for any item of work which is defined 

in the tender notice or in the contract schedule of work to be 

done by a Tamilnadu Building Practice number (TNBP No.     ) 

The fact that the item is defined as specification, shall mean 

thatthe contractor is to execute the work .according to such 

specification modified as may be necessary by an addendum 

specification for that particular item of work.  In the absence 

of specification for any work or material in the T.N.B.P. such 

work should be carried out in accordance with the instruction 

given by the Executive Engineer. 

2.2 THESE GENERAL CONDITIONS OF CONTRACT 

SHALL APPLY TO ALL AGREEMENTS ENTERED INTO 

BY 

CONTRACTORS WITH THE PUBLIC WORKS 

DEPARTMENT 

OR HIGHWAYS AND RURAL WORKS DEPARTMENT 

AND 

shall form an inseparable condition of contract and it shall not 

be necessary to append a copy of the same to the agreement. 

 

3. Contractor to sign in the Divisional 

(or the Sub- divisional) copy of the T.N.B.P. 
3.1 Every Contractor who executes work for the Public Works 

Department or the Highways and Rural Works Department shall 

carefully study the specification for all items of work which are 

included in the schedule for work to be done and his obligation 

under the "General Conditions of Contract" which apply to all 

agreements, and he shall sign in the Divisional Office copy of 

the T.N.B.P. (or the Sub-Divisional Office copy if so arranged 

by the Executive Engineer) as evidence that he understands 

clearly the conditions of contract governing his agreement and 

accepts the same. 

32 It shall not be necessary for the contractors to sign the 

Divisional Office copy of theTNBP for every contract awarded 

to him, but his signature therein will be evidence that he 

accepts the conditions of contract (which include the 

specifications) as detailed in the T.N.B.P. for every contract into 

which he enters. It shall also be the contractor's responsibility 

by frequent perusal of the Divisional Office (or the Sub 

Divisional Office) copy to become conversant with sanctioned 

alterations or additions made to the T.N.B.P. as soon as they are 

made. A separate volume of addenda to the T.N.B.P. will be 

maintained in each Division (or sub division office) as the case 

may be, in which will be entered all sanctioned corrections and 

additions. This must also be studied and signed by every 

contractor before executing an agreement. Interleaving 

corrections slips will not be made for this purpose. The 

.contractor should purchase copy of the T.N.B.P. for his 

reference while executing work. 

4.   Sub-specifications 

4.1 Works of similar nature having many common clauses in 

their specifications are grouped under one specification number 

with a "General" preface thereto and the sub-specifications are 

therefore given an alphabetical affix. 

5.  Additions and alterations to the T.N.B.P. 
5.1 Additions and alterations to the T.N.B.P. will be 

incorporated in the addenda volume as authorised by the Chief 

Engineer. 

6.  Power of Superintending Engineer and Executive 

Engineers to supplement or alter the T.N.B.P. 
6.1 Superintending Engineer and Executive Engineer may alter 

the specification for any particular contract which is within their 

respective power of sanction, when such alteration is found 

necessary by attachment of a correction sheet to the contract 

form, bearing the T.N.B.P. number, the corrections and the 

signature of the Superintending Engineer or the Executive 

Engineer as the case may be, together with the signature of the 

contractor. Similarly additional specifications for items for 

which there are no standard specifications will be made by 

attachment to the contract documents of addendum 

specifications sheets bearing the signature of the Superintending 

or the Executive Engineer as the case may be and the signature 

of the contractor. 

A-1.   DEFINITIONS AND INTERPRETATIONS 7.  

Definition of terms 

7.1 Wherever the words and expressions defined in this clause 

or pronouns used in their stead occur in contract documents 

(which includes the T.N.B.P) they shall have the meanings 

hereby assigned to them except where the context otherwise 

requires: 

a) "Executive Engineer" means the Executive Engineer 

for the time being in charge of the. concerned work under 

execution or such other departmental assistants or subordinates 

to whom the Executive Engineer may have delegated certain 

duties, acting severally within the scope of the particular duty 

entrusted to them. 

 

b. No delegation by  
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b) No delegation by Executive Engineer which affects 

agreements 
it is however, to be distinctly understood that the Executive 

Engineer or the Superintending Engineer or the higher authority 

who is vested with the powers of acceptance of the particular 

agreement under reference will make no delegation of powers 

to such assistants or subordinates with in any way affects the 

agreement and its contract condition when such agreement is to 

be or has been accepted by the Executive Engineer or by the 

other higher authority respectively. The duties of such assistants 

or subordinates will be solely duties of supervision to ensure 

compliance with contract conditions. 

c) "Contractor means the particular persons firm or 

corporation with whom an agreement has been made by the 

Executive Engineer or higher authority as the case may be, for 

executing work defined in the concerned agreement and for 

purpose of instructions regarding compliance with contract 

conditions, it shall include the contractor's authorised agent, 

who is maintained on the work by the contractor. 

d) Works or work means the works by or by virtue of 

the contractor contracted to be executed whether temporary or 

permanent and whether original, altered substituted or additional 

or connected with the supply repairs or carriage of tools. And 

plant and supply of manufacture of other stores. 

12 Works importing the singular only also include the plural and 

vice-versa where the context requires. 

NOTE: The terms section officer, Assistant Executive Engineer, 

Executive Engineer, Superintending Engineer and Chief 

Engineer, used in the following clauses shall where the context 

so requires, be construed as also including officers of the 

corresponding grade in the Highways and Rural Works 

Department. 

8.  Evidence of Experience 
Tenderers shall, if required, present satisfactory evidence 

to the Executive Engineer that they have been regularly engaged 

in constructing such works, as they propose to execute and that 

they are fully prepared with the necessary capital, machinery 

and materials to begin the work promptly and to conduct it as 

required by T.N.B.P. and the other specifications for the 

particular work if tendered for, in the event of their tender being 

accepted. 

9. Legal address Notices 
9.1 Tenderers should give in their tender their place of 

residence and postal address. The delivering at the above 

named place or posting in a post box regularly maintained by 

the Post Office Department or sending by letter registered for 

acknowledgement of any notice, letter or other communication 

to the contractor shall be deemed sufficient service thereof 

upon the contractor in writing as may be changed at any time 

by an instrument executed by the contractor, and delivered to 

the Executive Engineer. 

9.2 Nothing contained in the agreement and its contract 

conditions shall be deemed to preclude or render inoperative 

the service of any notice, letter or other communication upon 

the contractor personally. 

B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE - A 
10.1 The quantities mentioned in tender notices and in 

agreement schedule - A, are worked out from the relevant 

drawing in office and may or may not be the actuals required for 

execution. The Executive Engineer does not be the expressly or 

by implication agree that theactual amount of work to be done 

will correspond therewith but reserves the right to increase or 

decrease the quantity of any class or portion of the work as he 

deems necessary. 

102 Tenderers must satisfy themselves by a personal 

examination of the site of the proposed work, by examination of 

the plans and specifications and by others means as they prefer 

as to the accuracy and sufficiency of the statement of quantities 

and ail conditions affecting the work and shall not at any time 

after the submission of their tender, dispute or complain of such 

statement of ‘quantities or assert, that there was any 

misunderstanding in regard to the nature or amount of the work 

to be done nor in consuquence apply for extension of time for 

completion beyond the agreement date. 

11. Approximate not to mean deviation from drawings and 

specification 
11.1     This declaration of the approximate, nature of the 

statement of quantities in Schedule. A does not, however, in any 

way imply that the quantities will be increased for departure by 

the contractor from strict compliance with sanctioned drawings 

and specifications to suit his own convenience or reduce his 

costs. 

12. To compare tenders 
12.1     The quantities in Schedule - A are given for a 

uniform comparison of lump-sum tenders. 

 

C DRAWINGS AND SPECIFICATIONS  

13. Purpose 
13.1 The contract drawing if any, read together with the contract 

specifications are intended to show and explain the manner of 

executing the work and to indicate the type and class of 

materials to be used. 

14. Conformance 
14.1 The works shall be carried out in accordance with the 

drawings and specifications which form part of the contract and 

in accordance with such further drawings, details and 

instructions, supplementing or explaining the same as may from 

time to time be given by the Executive Engineer. 

142 If the work shown on any such further drawings or details, 

or other work necessary to comply with any such instructions, 

directions, or explanations, be in the opinion of the contractor, 

of a nature which the schedule rate in the contract does not 

legitimately cover he shall before proceeding with such work, 

give notice in writing to this effect to the Executive Engineer 

and contractor failing to agree as to whether or not there is any 

excess rate to be fixed and the Executive Engineer    deciding     

that    the     contractor    is    to 
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carry out the said work, the contractor shall accordingly do so, 

and die question whether or not there is any excess and if so the 

amount there of, shall failing agreement, be settled by an 

arbitrator as provided in the arbitration clause, unless the subject 

is one which is left to the sole discretion of the Executive 

Engineer under the clauses of these conditions of contract and 

the contractor shall be paid accordingly.' 

14.3 It shall be the responsibility of the contractor to give timely 

notice to the Executive Engineer regarding anything shown on 

the drawings and not mentioned in the specification, or 

mentioned in the specifications and not shown in the drawings 

or any error or discrepancy in drawings or specifications and 

obtain his orders thereon. Figure dimensions are to be taken and 

not those obtained from scaling the drawings. In any 

discrepancy between drawings and specifications, the contractor 

shall forthwith apply to the Executive Engineer for such further 

instructions, drawings or specifications as he requires it, being 

understood that the subject to be dealt with under the building 

procedure of best modern practice. The Executive Engineer will 

furnish instructions, drawings or specifications if in his opinion, 

they are required by competent workmen, for the proper 

execution of the work. 

 

15. Variations by way of modifications, omissions or 

additions. 
15.1 For all modification, omissions from or additions to the 

drawings and specification, the Executive Engineer will issue 

revised plans, or written instructions or both and no 

modification, omissions or additions shall be node unless so 

authorised and directed by the Executive Engineer in writing. 

152 The Executive Engineer shall have the privilege of ordering 

modifications, omissions or additions at any time before the 

completion of the work and such orders shall not operate to 

annual those portions of the specifications with which said 

changes do not conflict. 

15.3 The contractor shall submit to the Executive Engineer a 

statement giving details of the claims ‘for any additional work 

within 30 days of the work and no claim for any such work will 

be considered which has not been included in the statement. 

 

16. Copies of Drawing and Specifications 
 

16.1 One copy of the available drawings and specifications 

(apart from the T.N.B.P. a copy of which the contractor should 

purchase for his reference) shall be furnished free of cost to the 

contractor for his own use. Such copies of supplementary details 

furnished by the Executive Engineer shall be kept by the 

contractor on the work until the completion thereof, and the 

Executive Engineer shall at all times have access to them. 

 

17. Signed drawing - No authority to the Contractor 

 

17.1 No signed drawing shall be taken as in itself an order for 

variation, unless either it is entered in the agreement schedule of 

drawings under proper attestation of the contractor and the 

Executive Engineer or unless it has been sent to contractor by 

the Executive Engineer, with a covering letter confirming that 

the drawing is an authority variation of the contract under 

reference. 

D. MATERIALS AND WORKMANSHIP 

18. To be the best quality 

18.1 All materials, articles and workmanship shall be the best 

of their respective kind for the class of work described in the 

contract specification and schedule materials being obtained 

from sources approved by the Executive Engineer. The word 

"best" as used in these specifications shall mean, that in the 

opinion of the Executive Engineer there is no other superior 

quality of materials or finish of articles on the market and that 

there is no better class of workmanship available for the nature 

of the particular item described in the contract schedule. The 

contractor shall, upon the request of the Executive Engineer, 

furnish him with the vouchers to prove that the materials are 

such as are specified. 

18.2 Samples of materials shall be furnished at the contractor's 

expense to the Executive Engineer when called for in the tender 

notice or ordered to be furnished by the Executive Engineer prior 

to execution of any work. 

19. Convention for proportions 

19.1 Wherever the proportions are written by figures without 

further description and where the meaning is otherwise clear as 

to which figure is intended to apply to each material, then the 

usual conventions will be understood to apply. 

For example, 

1:2 Means 1 lime (or cement in accordance with the context) 

and 2 sand. 

1:2:4 Means 1 lime (or cement in accordance with the context) 

2 sand 4 broken stone (or other aggregate in accordance with 

the context). 

20. Measurement arid mixing 

20.1 In the case of loose materials such as lime sand, cement, 

broken stone, surki, mortar, etc. the proportions demanded by 

the specifications must be measured in properly constructed 

measuring boxes or weighed or in such other manner as shall 

be instructed by the Executive Engineer. Measurement is not 

to be done in loose heaps when intimate mixtures such as 

mortar concrete, etc., are to be formed. The mixing must always 

be done on closely constructed platform so that there will be 

no leakage of any of the materials through the floor of the 

platform and also that no foreign materials can be incorporated 

during the mixing. These platforms must be approved by the 

Executive Engineer. The cost of such measuring boxes and 

platforms and all the work referred to herein shall be borne by 

the contractor. ' .. 

21. Data 

21.1 The materials and labourutilised in the execution of work 

by the contractor shall not be less then that given in the 

Tamilnadu P.W.D Standard Data for the relevant item. 

 

NOTE In case the contractor considers that the materials and 

labour provided in the T.N.P. W.D Standard data for the 

execution of particular items of work are in excess, the 

contractor may furnish detailed data for such items along with 

tender with reasons for variations form P.W.D Standard Data. 
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22. Layout of materials stacks 

 

22.1 The contractor shall deposit materials for the purpose of 

the work on such parts only on the ground as may be approved 

by the Executive Engineer. He shall submit for the approval of 

the Executive Engineer before starting work, a detailed site 

survey clearly indicating positions and areas where materials 

shall be stacked and sheds built. 

23. Source of purchase of materials and stores 

23.1 The Executive Engineer shall, during the progress of the 

work, have power to cause the contractor to purchase and use 

such materials or supplies from Government brick fields, stores 

or other sources as may be specified in the contract for the 

purpose therein specified. 

24. Contractor liable for materials supplied by 

Government 
24.1 The contractor shall be responsible for all materials and 

other articles and things which may be supplied by Government 

from the time he takes delivery thereof and shall make good any 

loss, damage wastage or undue wear and tear that may take place 

form whatever cause and pay to Government for such loss, 

damage, wastage or undue wear and tear such sum as the 

Executive Engineer may determine. 

242 If at any time subsequent to the execution of the 

agreement Government materials other than those specified in 

the Agreement are to be supplied to the contractor for use on 

work they will be charged at the market value prevailing at the 

time of supply or stock issue rate which - ever is greater. The 

contractor will be informed in writing the rate which he demands 

for finished work in view of the fact that he is to use Government 

materials. 

24.3   Deleted.. 

25. Test inspection and rejection of defective material- 

 and works 

25.1 The contractor shall provide proper facilities at all times for 

the testing of materials and inspection of the work by the 

Executive Engineer, and the Executive Engineer shall 

accordingly also have access at all times to the places of storage 

or manufacture where materials are being made for use under 

the contract to determine that manufacture is proceeding in 

accordance with the drawings and specifications. 

252 The contractor shall, upon demand, also forward for the 

Executive Engineer's inspection test certificate supplied by the 

vendors, when he is purchasing consignments of cement, steel 

and other materials in respect of which certificates are usually 

available. 

253 The Executive Engineer shall have power to reject at 

any stage, any work which he considered to be defective in 

quality of materials or workmanship and he shall not be debarred 

from rejecting wrought materials by reasons of his having 

previously passed them in an unworked condition. Any portion 

of the work or materials rejected or pronounced to be inferior 

or not in accordance with the drawing and specification, shall be 

taken down and removed from the work site at the contractor's 

expense, within 24 hours after written instructions to the effect 

have been given by the Executive Engineer. Replacement shall 

at once be made in accordance %with the specifications and 

drawings at the contractors expense. 

25.4 In case of default on the part of the contractor to carry 

out such orders the Executive Engineer shall have power to 

employ and pay other persons to carry out the orders at the 

contractors risk and all expenses consequent thereon incidental 

thereto shall be borne by the contractor. 

25.5 In lieu of rejecting work not done in accordance with 

the contract, the Executive Engineer may allow such work to 

remain, and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 

25.6 Works opened for inspection:- The contractor shall, at 

the request of the Executive Engineer, within such time as the 

Executive Engineer shall name, open for inspection any work 

covered up and should the contractor refuse or neglect to 

comply with such a request the Executive Engineer may employ 

other workmen to open up the same. If the said work has been 

covered up in contravention of the Executive Engineer's 

instructions or if on being opened up, it be found not in 

accordance with drawings and specifications or the written 

instructions of the Executive Engineer the expenses of opening 

it and covering it up again whether done by or recovered from 

the contractor. If the work has not been covered up in 

contravention of such instructions or if on being opened up 

it be found to be in accordance with the drawings and 

specifications or the written instructions of the Executive 

Engineer, the expenses aforesaid shall be borne by Government 

and shall be added to the contract sum, provided always that 

in the case of foundations, or any other urgent works so opened 

up and requiring immediate attention the Executive Engineer 

shall, within reasonable time after the receipt of a notice from 

the contractor that the work has been opened, make or cause 

the inspection there of to be made, and at the expiration of 

such time if such inspection shall not have been made, the 

contractor may cover up the same, and shall hot be required 

to open it up again for inspection except at the expense of 

Government. 

26. Defects, shrinkages, etc, after completion 

26.1 Any defects, shrinkage or other faults which may appear 

within six months from the completion of the works arising, in 

the opinion of the Executive Engineer from faulty materials or 

workmanship not in accordance with the drawings and 

specification or the instructions of the Executive Engineer shall, 

upon the directions in writing of the Executive Engineer and 

within such reasonable time as shall be specified them, be 

amended and made good by the contractor at his own cost, 

unless the Executive Engineer shall decide that the contractor 

ought to be paid for the same at the rates agreed on such reduced 

or other rates, as the Executive Engineer may fix and incase of 

default, the Executive Engineer may employ and pay other 

persons to amend and make good such defects, shrinkage or 

other faults or damage, and all expenses consequent thereon and 

incidental thereto shall be borne by the contractor. 
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26.1 (A) The shrinkage period of six months referred to in main 

clause 26.1 above, will be five years in respect of all contracts 

for construction of original buildings either semi permanent or 

permanent to ensure structural stability of the building. 

(G.O.Ms. No. 181 PWD 28.1.86) 

262 Provided that in the event of Government taking over 

portions of the works as and when they are completed the 

liability of the contractor under this clause shall extend to a 

period of six months (or five years as the case may be) from the 

date of final taking over the of the work irrespective of the actual 

dates on which portion of the works were taken over. 

27.  Executive Engineer's Decision 

27.1 To prevent disputes and litigation, it shall be accepted as an 

insuperable part of the contract that in matters regarding 

materials workmanship, removal of improper work, 

interpretation of the contact drawings and contract 

specifications, mode of procedure and the carrying out of the 

work, the decision of the Executive Engineer shall be final and 

binding on the contractor and in any technical question which 

may arise touching the contract, the Executive Engineer's 

decision shall be final and conclusive. 

28. Dismissal of workmen 

28.1 The contractor shall employ in and about the execution of 

the works only such persons as are careful, skilled and 

experienced in their several trades and callings and the 

Executive Engineer shall be at liberty to object to and request 

the . contractor to remove from the works any person employed 

by the contractor in or about the execution of the works who in 

the opinion of the Executive Engineer misconducts himself or 

incompetents or negligent in the proper performance of his 

duties and such persons shall not be again employed upon the 

works without the permission of the Executive Engineer. 

D.1   GENERAL OBLIGATIONS 

29. Contractor's mastery or agent and 

contractor's staff 
29.1 The contractor shall in his own absence keep constantly 

on the works a competent mastery or agent and any directions or 

explanations given by the Executive Engineer or his 

representatives to such mastery or agent shall be held to have 

been given to the contractor. The contractor shall further provide 

all staff which is necessary for the proper supervision,  execution 

and measurement of the work to ensure full compliance with the 

terms of the contract. . 

30. Government Masteries or agents 

30.1 The Government may be represented oh the work by an 

agent clerk of the works, or mastery who is not borne on the 

official or officers and subordinates of the P.W.D. or Highways 

and Rural Works Department. He (if appointed) shall, in the 

absence of the Executive Engineer, furnish the contractor with 

 

 

 

 

 

 

 

 

 

 

 

 
the Executive Engineer's or his representative's instructions of 

the works and the contractor shall duly comply with such 

instructions and directions to the progress and execution of the 

works and the contractor shall duly comply with such 

instructions and directions and shall on the the written 

requisition of the mastery clerks of works or agent, stay the 

further progress of any portion of the works which in his 

judgment is being constructed with unsound or improper 

material or workmanship, until the opinion and determination of 

the Executive Engineer shall be obtained thereon, but such 

mastery clerk of works or agent is to have no power whatever to 

order any extra works or deviation from the specifications and 

drawings. 

 

E.  INCLUDED IN CONTRACT RATES 3.1   

Defining contract schedule rates 

31.1 The rate entered in a contract schedule for any class of work 

shall be for finished work in situ and shall include all contingent 

expenses whether direct construction expenses involved in the 

building in place in accordance with the drawings and 

specifications or whether they he expenses imposed by an 

outside authority such as local body. Such contingent expenses 

shall not entitle the contractor to claim an extra in respect 

thereof. 

32. Carriage 

32.1 Rates for finished work shall always include the cost of 

conveyance and all leads, lifts, loading unloading and stacking 

in the manner and at the place ordered by the officer in 

immediate charge of the work, unless circumstances necessitate 

provisions for a separate schedule item, in which case for such 

will be specified in the tender notice or schedule. 

322 Wherever the term "carriage" of "conveyance" is used in a 

schedule item, it shall in the absence of other schedule 

provisions or modifying description in the specification, be 

taken to include all leads, lifts loading, unloading and stacking 

in uniform stacks to the satisfaction of the Executive Engineer 

with careful attention to close packing in case of materials 

which are to be measured in stacks as a basis of payment for 

finished work. 

NOTE 1: In the case of important leads and lifts as may occur in 

river conservancy and other such works where lifts over flood 

banks and long leads may be involved, it is usual to make 

separate schedule item provision with a specification defining 

the exact work to be done for each tendered rate. 

NOTE 2 : Payment for carriage will ordinarily be by bulk for 

weight at a rate between specified place and on the basis of the 

method adopted in the standard schedule of rates for carriage of 

materials. The distances will be measured by the nearest 

practicable and cheapest routes, whether metaled or undetailed 

road or cart track. 

32.3 When cart or vehicles of any sort are engaged by the day, 

the quantity of materials to be conveyed, the distance to be 

travelled and the number of trips to be made shall, if he 

considers necessary be fixed by the Executive Engineer. 
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32.4 The contractor is responsible for making good all loss in 

transporting materials entrusted to him or his agents, whether 

caused by wastage, breakage, theft or any other cause. 

325. No payees shall, in any case, be made for the return trips 

with carts empty. Where there are loads also for the return trip 

the agreement rates should allow for the reduced cost thereby 

on each set of materials so conveyed. 

33.   Constructions plant 
33.1 The contractor shall include in his tendered price and 

shall provide and install all necessary construction plant and 

shall use such methods and appliances for the performance of 

all the operations connected with the work embraced under the 

contract as will secure a satisfactory quality of work and rate 

of progress which in the opinion of the Executive Engineer will 

ensure the completion of the work within the time specified. If 

at any time before the commencement, or during the progress 

of the work, or any part of it such methods or appliances 

appear to the Executive Engineer to be insufficient or 

inappropriate for securing the quality of the work required or 

the said rate of progress, he may order the contractor to 

increase their efficiency or to improve their character, and the 

contractor shall comply with such orders, but the failure of the 

Executive Engineer to demands such increase of efficiency or 

improvement shall not relieve the contractor from his obligation 

to secure the quality of work and the rate of progress required 

by the contract and the contractor alone shall be responsible 

for the efficiency and safety of his plant, appliances and 

methods. 

33.2 It is however, open to Executive Engineer to lend or 

supply to the contractor any tools, implements, materials and 

machinery that the Executive Engineer may consider desirable 

but for any such tools, implements, materials and machinery 

that may be lent or supplied to contractor by Government, the 

contractor shall pay such deposit and hire, or purchase price 

as may be determined by the Executive Engineer. All articles 

that may be so lent or hired to the contractor shall be returned 

in good serviceable condition by him to the Executive Engineer 

before the final bill for work is paid and any shortage or damage 

shall be recovered from the contractor in the final bill at such 

rate as may be determined by the Executive Engineer after 

making such allowance as he may consider suitable for fan- 

wear and tear. 

34. Scaffolding instructions 

34. All requisite scaffolding shall be provided at the contractor's 

expense and shall be double, i.e. it must have two sets of upright 

supports. Care must be taken to ensure the safety of the work 

people and the contractor must comply with such instructions as 

the Executive may issue to ensure such safety. The contractor 

will be entirely responsible for any damage or injuries to persons 

or property resulting from ill erected scaffolding, defective 

ladders, or otherwise arising out of his default in this respect. 

The contractor's attention also invited to the "safety code" 

35. Temporary structure 

35.1 The Contractor shall erect and maintain at his own cost 

temporary weather proof sheds at such places and in a manner 

approved by the Executive Engineer for keeping materials under 

cover. The contractor shall also provide and maintain at his own 

expenses such temporary fences, guards, bridges and roads as 

may be necessary for the execution of his contract work or for 

safeguarding or accommodating the public. If the Executive 

Engineer shall order any departure from the arrangements made 

of the contractor, the contractor shall Cora ply with such orders 

as the Executive Engineer may issue to safeguard or 

accommodate the public Sheds for housing workmen shall be 

provided at the contractor's expense if, in the opinion of the 

Executive Engineer, such are necessary or desirable, 

36. Water and Lighting 

36.1 The contractor shall pay all fees and provide water and light 

as required from municipal mains or other sources and shall pay 

all charges therefor (including storage tanks, meters, etc) for the 

use of the work and workmen unless otherwise arranged and 

decided on in writing with the E.E. The water for the works shall 

be, so far as practicable, free from earthy vegetable, or organic 

matter and from salts or other substances likely to interfere with 

the setting of mortar or otherwise prove harmful to the work. 

37. Sun protection keeping dry and pumping 

37.1 The contractor shall at his own expense arrange all 

requisite protection of the work and materials against sun or rain 

effects and shall keep all portions of the work free from water 

to the satisfaction of the Executive Engineer and shall use his 

own plant for the purpose unless otherwise specifically provided 

in the contract specification. 

38. Tools and Seignior age 

38.1 The contractor shall, unless otherwise specifically stated in 

the tender notice and subsequently on this basis in the contract 

be responsible for the payment wherever payable of all import 

duties, tolls, octopi duties, seignior ages, quarry fees, etc. on all 

materials and articles that he may use. 

382, The contractor shall be solely responsible for the payment 

of sales tax under the provision of Madras General Sales Tax 

Act 1939 (Madras Act IX of 1939) as in force for time being 

and the rates for the various items of the work shall remain 

unaffected by any change that may be made from time to time 

in the rate at which such tax is payable. 

38.3 Notwithstanding anything’s contained in section 10 of the 

Indian Traffic Act, of 1894, the rates for items involving, the 

use cry supply of articles obtained' by the contractor from 

outside India shall remain unaffected by any changes that may 

be introduced in Customs duties. 

NOTE : For works carried out on behalf of the Government of 

India, Seignior age fees, etc, referred to in this clause will have 

to be levied in every case. 

38.4 No seignior age shall be charged where due for materials 

quarried from the P.W.D. or other Government quarries 

Assistance as necessary will be given to the contractor by the 
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department to obtain access to quarries approved by the 

Executive Engineer. No plot rent shall be charged for materials 

stacked on the Government lands during the course of 

construction provided all such materials are removed within one 

month after the work is completed. 

38.5 Seignior age charges due for use of private quarries and 

private land shall be paid by the contractor. 

38.6 The contractor shall form his own approach road to the 

worksite for which no extra will be due to him. On completion 

the contractor shall not be permitted to remove the materials 

laid for formation of road.  If the contractor is allowed to use 

the existing roads he shall maintain them in good condition at 

his own cost throughout the period of the contract. 

39. Setting out works 

39.1 The contractor shall be responsible for the true and proper 

setting out of the works and for the correctness of the position, 

levels, dimensions and alignment of all parts of the works and 

for the provision of all materials, staff and labour in connection 

therewith. 

40. Cleaning up during progress and for delivery 

40.1 All rubbish shall be burnt or removed from the site, as it 

accumulates. All floors, stairs, landing windows, surface and 

soil drains shall be cleaned down and put in a thoroughly 

complete clean, sound and workman like state to the satisfaction 

of the Executive Engineer before the work is finally handed over 

all rubbish and surplus materials not required by the Executive 

Engineer having first been removed by the Contractor. The 

contractor shall be give notice in writing to the Executive 

Engineer when the work is so ready to be handed over and shall 

be responsible for its maintenance until it is taken over by the 

Executive Engineer. 

F.   RESPONSIBILITIES AND LIABILITIES OF THE 

CONTRACTOR 

41. Observance of laws, local regulations and notices, 

Attachments 

41.1 The contractor shall confirm to the regulations and bylaws 

of any local authority and or of any water or lighting companies 

with those systems the structure is proposed to be connected and 

shall before making any variations from the drawings and 

specification that may be necessitated by so confirming, give to 

the Executive Engineer written notice., specifying the variations 

proposed to be made and the reasons for making them and apply 

for instructions, thereon. In case the contractor shall not receive 

such instruction within seven days, he shall proceed with the 

work confirming to the provisions regulating or by-law in 

question and variation in the drawing or Specifications so 

necessitated shall be dealt with under clause 59. 

412 The contractor shall give all notices required by the said Act, 

regulations or by-laws and pay all fees in connection therewith 

unless otherwise arranged and decided on in writing with the 

Executive Engineer.   He shall also ensure that no 

attachments are made against materials of work forming part of 

or for the use of the contract. In every case referred to in this 

clause the contractor shall protect and indemnity Government 

against any claim or Liability arising from or based on the 

violation of any such law, ordinance, regulation order, decree, 

or attachment whether by himself or by his employees. 

42.  Accidents - Hoarding - Lighting Observations -Watchmen 

42.1 When excavations have been made or obstacles have 

been put in public thorough fares or in places where there is 

any like hood of accidents, the contractor shall comply with 

any requirement of law on the subject and shall provide suitable 

hoarding lighting and watchmen as necessary. 

42.2 It shall be contractor's sole responsibility to protect the 

public and his employees against accident from any cause and 

he shall indemnify Government against any claims for damages 

for injury to person or property, resulting from any such accident 

and shall where the provisions of the Workmen's Compensation 

Act apply take steps to properly insure against any claims there 

under. 

42.3 On the occurrence of accident which results in the death 

of any of the workmen employed by the contractor or which 

so serious as to be likely to result in the death of any such 

workmen, the contractor shall within 24 hours of the happening 

of such accident, intimate in writing to the concerned section 

officer of Department the fact of such accident. The contractor 

shall indemnify Government against all loss or damage 

sustained 

by government resulting directly or indirectly from his failure 

to give intimation in the manner aforesaid including the 

penalties 

of fines if any payable by Government as a consequence of 

Government's failure to give notice under the Workmen's 

Compensation Act or otherwise confirm to the provisions of 

the said Act in regard to such accident. 

42.4 In the event of an accident in respect of which 

compensation may become payable under ten Workmen's 

Compensation Act VIII of the 1923 whether by the contractor 

or by the Government as principal it shall be lawful for the 

Executive Engineer to retain out of money due and payable to 

the contractor such sum or sums of money as may, in the 

opinion of the said Executive Engineer be sufficient to meet 

such liability. The opinion of the Executive Engineer shall be 

final in regard to all matters arising under this clause. 

42.5 The contractor shall indemnify Government from and 

against all claims and proceedings for or on account of 

infringement of any patent rights, design, trade mark, or name 

or other protected rights in respect of any constructional 

plant, machine work or materials used for or in connection with 

the works or temporary works, or any of them and from and 

against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof in relation 

thereto. 

42.6 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor shall comply with or cause to be 
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complied with all the rules framed by the Government from time 

to time for the provision of health and sanitary arrangements to 

workers employed by P.W.D. and Highways and Rural Works 

Department and their contractors (vide appendix) In case the 

contractor fails to make arrangements and provide necessary 

facilities as aforesaid the Executive Engineer shall be at liberty 

to make arrangements and provide facilities as aforesaid and 

recover the costs incurred in that behalf from the contractor. 

42.7 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor at his own expense shall arrange for 

the safety provisions as per "Safety Code" framed from time 

to time and shall at his own expense provide for all facilities 

in connection therewith.  In case the contractor fails to make 

arrangements and provide facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

42.8 In respect of all labour directly or indirectly employed 

in the work for the performance of the contractors part of this 

agreement the contractor shall arrange to furnish in triplicate 

particulars for each work in the proforma Vide Appendix 

XXXVIII by the end every month to the Executive Engineer in 

charge of the work. 

43. Blasting 

43.1 Blasting executed by contractors in connection with 

Government works shall be carried out in the manner described 

under "Blasting operation - Instructions to Contractor" of the 

TNBP. 

44. Protection of Existing and Adjoining premises 

44. The contractor is to protect the whole of the adjoining and 

where necessary, the existing premises and all works and all 

fittings to all buildings on and adjoining the site against the 

structural and decorative damages caused by the execution of 

these works and make good in all respects all such damage done 

or occurring to the same, and leave such reinstatement in perfect 

order. He is also to make good any damage done in the execution 

of the work to existing public or to private footways or 

roadways. 

45. Permit other workmen - Cooperation - Afford 

Facilities 

45.1 The Executive Engineer shall have full power to send 

workmen upon the premises to execute fittings and other works 

not included in the contact, for whose operations the contractor 

is to afford every reasonable facility during ordinary working 

hours, provided that such operations shall. be carried on in such 

a manner as not to impede the progress of the work included in 

the contract, but the contractor is not to be responsible for any 

damage which may happen to or be occasioned by any such 

fittings or other works, provided he complies with the Executive 

Engineer's instructions in connections therewith, and provided 

that the damage is not caused by himself or his workmen. 

452 The contractor shall, at all times co-operate assist, attend 

on, and afford facilities for such specialists as maybe employed 

by the Executive Engineer on other works in connection with the 

building, allowing them free of charge the use of all plant, light 

and water installed in the works. The contractor shall also cause 

such special work or protect it as instructed to avoid injury 

during progress of the works. For failure so to protect, the 

contractor must make good any damage caused. 

45.3 When two or more contractors are engaged on installation 

or construction work in the same vicinity the Executive 

Engineer shall have authority to direct the manner in which each 

shall conduct the work so far as it affects other contractors. 

46. Holes for water services, gas electrical and Sanitary fittings 

46.1 The contractor shall leave all holes in masonry and floors 

for the insertion of water services, gas and electrical connections 

and sanitary fittings in the exact positions indicated by the 

Executive Engineer during the progress of work. These holes 

must be properly built up in a workman like manner at the 

contractor's cost, as soon as the fittings have been installed in 

cases, where the installations are made during the constructions 

of the building and where in the opinion of the Executive 

Engineer, delays in settlement of accounts will not thereby 

occur. 

47. Contract's risk and insurance. 

47.1 The work executed by the contractor under the contract 

shall be maintained at the contractor's risk until the work is taken 

over by the Executive Engineer. The Govt. shall not be liable to 

pay for any loss or damages occasioned by or arising out of fire, 

flood, volcanic eruption, earth quake or other convulsions of 

nature and all other natural calamities and risks arising out of 

acts of God during such period and the option whether to take 

insurance coverage or not to cover and such loss or damages is 

left to the contractor. 

472 Provided however, that the contractor, shall not be liable for 

all or any loss or damages occasioned by or arising out of acts 

of foreign enemies impassions hostilities or warlike operations 

(before or after declaration of war) rebellion military or usurped 

power. 

48. Holidays 

48.1 Subject to any provision to the contrary contained in the 

contract name of the permanent work shall save as hereinafter 

provided be carried on during the night or on Sundays and other 

holidays without the permission in writing of the Executive 

Engineer or of the officer in-charge of the work, save when the 

work is unavoidable or absolutely necessary for the safety of life 

or property or for the safety of the works in which case the 

contractor shall immediately advise the Executive Engineer. 

6.   MISCELLANEOUS 49. Sand and 

Gravel 
49.1 The contractor shall not make any excavations upon the 

site for the purpose of obtaining gravel, sand or soil other than 

that shown or implied by the drawings, except with the previous 

permission of the Executive Engineer. 
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50. Old Curiosities 

50.1 All old curiosities, relics, coins, mineral, etc., found in 

excavating or pulling down, shall be the property of the 

Government and be handed over to the Executive Engineer. 

Should any ancient masonry, or other old work of interest be 

opened up the Executive Engineer's attention shall be called to 

the same before demolition or removal. 

51. Assignment or sub-letting 

51.1. The contractor shall not without the written consent of the 

Executive Engineer assign the contract nor sub-let any portion 

of the same. Ordinarily no sub-letting will be permitted, but in 

case such should be permitted by the Executive Engineer, it 

shall in no way free the contractor from any of responsibilities 

under any clause of these "Conditions of Contract" or of the 

"Articles of Agreement" 

52.  Specialists 

52.1 The Executive Engineer shall, during the progress of the 

work have powers to select, nominate or recommend tradesmen 

or specialists to supply material or execute such portion of the 

work as he may consider desirable in the interests of the 

Government. 

53. Ratification of the orders of the 

Executive Engineer 

, 53.1 Should the acceptance of the tenders be beyond the authorized 

powers of the Executive Engineer as laid down the P.W.D. code, 

the orders and decisions of such Executive 

•      Engineer with regard to 

(a) extension of time for completing the contract will be 

subject to the ratification of the Superintending Engineer for all 

works for which tenders were accepted by the Engineers of 

Public Works Department including Superintending Engineer, 

Chief Engineer / Board of Engineers and Government and 

(b) the termination of contract or of employment of 

specialists for certain portion of the works will be subject to 

the ratification of the Chief Engineer for all works for which 

tenders were accepted by Engineers of PWD including 

Superintending Engineer/Chief Engineer/Board of Engineers 

and Government. 

54. Order Book 
54.1 An order book shall be kept at the P.W.D. Office on the 

site of the work. As far as possible, all orders regarding the work 

are to be entered in this book. All entries shall be signed and 

dated by the P.W.D. Officer in direct charge of the work and by 

the contractor or by his representative. In important cases, the 

Executive Engineer or the Superintending Engineer will 

countersign the entries, which have been made. The order book 

shall not be removed from the work except with the written 

permission of the Executive Engineer. 

542 No photographs of the site or of the work or any part thereof 

shall be taken except with the permission in writing of 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

the Executive Engineer and no such photographs shall be 

published or otherwise circulated without the permission of the 

Chief Engineer. 

H.   DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF WORK AND 

FORFEITURE 

55.   Date of commencement and completion 
55.1 On notification of possession of the site (or premises) being 

given to the contractor by letter registered for acknowledgement 

as provided in clause 9.1 supra, he shall forthwith begin the 

work, shall regularly and continuously proceed with them, and 

shall complete the same (except for painting or other work 

which, in the opinion, of the Executive Engineer, it may be 

desirable to delay) by the date of completion, as defined in the 

"Articles of Agreement" subject nevertheless, to the provisions 

of extension of time mentioned in the next clause. The contractor 

shall under no circumstances be entitled to claim any damages 

from Government if he incurs any expenses or liabilities to 

payment under the contract before the date of commencement 

defined above. The contractor shall have the right to withdraw 

from the contract and obtain refund of his security deposit if 

such intimation of handing over the site is delayed by more than 

two months from the date of acceptance of the agreement by 

competent authority. 

56.  Delays and extension of time 

56.1 No claim for compensation on account of delays or 

hindrances to the work from any cause whatever shall tie 

except as hereinafter defined. 

Reasonable extension of time will be allowed by the 

Executive Engineer or by the officer competent to sanction the 

extension for unavoidable delays, such as may result from 

causes which in the opinion of the Executive Engineer are 

undoubtedly beyond the control of the contractor. The 

Executive Engineer shall assess the period of delay or hindrance 

caused by any written instruction issued by him at twenty five 

percent in excess of the actual working period so lost. If at any 

time the Executive Engineer is of the opinion that there has been 

avoidable delays and the contractor fails to maintain the rate of 

progress specified in the articles of agreement, it shall be lawful 

for the Executive Engineer to impose penalty or order forfeiture 

from the Deposit and sanction the extension of time for such 

delays, provided however, the penalty and forfeiture shall be 

governed as per clause 57.2 and 57.3 

56.2 In the event of the Executive Engineer failing to issue 

necessary instructions and thereby causing delay and hindrance 

to the contractor the latter shall have the right to claim an 

assessments of such delay by the Superintending Engineer of 

the Circle. The contractor shall lodge in writing to the Executive 

Engineer a statement of claim for any delay or hindrance 

referred to above within fourteen days from its commencement 

otherwise no extension of time will be allowed.  
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56.3 Whenever, authorized alterations or additions made 

during the progress of the work are of such nature in the 

opinion of the Executive Engineer as to justify an extensions of 

time in consequence thereof such extension of time will be 

granted in writing by the Executive Engineer or other 

competentauthority when ordering such alterations or additions 

56.4,56.5,56.6 Amendment (Issue in Govt. PWD Lr.No. 

2163/Y2/95-1/du9.996).separate sheet attached. 

57. Delays in commencement or progress or neglect of work or 

suspension of works by the contractor and forfeiture of Earnest 

Money, Security Deposit and withheld amount 

57.1 Time shall be considered as the essence of the contract. If 

at any time the Executive Engineer shall be of the opinion that 

contractor is delaying commencement of the work neglecting or 

delaying the progress of work as defined in the tabular 

statement, "Rate of Progress" in the Articles of Agreement or the 

contractor fails to maintain the Rate of progress in the Articles 

of Agreement plus any extension of time or the contractor shall 

suspend the works, or sublet the work or a portion thereof 

without the sanction of the Executive Engineer or violates any 

of the provisions of the contract the Executive Engineer shall so 

advise the contractor and at the same time demand compliance. 

If the contractor neglects to comply with such demand within 

seven days after receipt of such notice, it shall then or at any 

time be lawful for the Executive Engineer to impose a penalty 

or forfeiture on this contractor from the deposit or to determine 

the contract. 

572 The penalty or forfeiture referred to in Clause 57.  I 

shall not exceed 5% of the value of work executed and is 

imposed in cases where the contractor is allowed to proceed 

with the whole or part and complete the whole or such part of 

the works. The penalty or forfeiture imposed by the Executive 

Engineer under this clause is however subject to modification 

or waiver at the absolute discretion of any authority higher in 

rank than the Executive Engineer. 

573 It shall be a further right of the Executive Engineer to 

give any part of the work to any other contractor at his 

discretion or have it done departmentally in order to maintain 

the rate of progress and the contract shall then be determined 

for only that portion of the work given to the other contractor 

or done departmentally. The forfeiture under clause 57.2 will 

in these circumstances be applied and any excess expenditure 

incurred on this account shall be recovered from the original 

contractor. 

57.4 Determination of the contract referred to in Clause 57.1 

shall carry with it the forfeiture of the Security Deposit. After 

determining the contract, the Executive Engineer shall have the 

right to give any part of the work to any other contractor in 

the unexecuted portion of contract, in which case any expenses 

which may be incurred in-excess of such amount which would 

have been paid to the original contractor if the whole work had 

been executed by him shall be borne and paid by the original 

contractor and may be deducted from any money due to him 

by Government under this contract or any other amount what 

so ever Provided also that if the expenses incurred by the 

government are less than the amount payable to the contractor 

at his agreement rate? the difference will not be paid to the 

contractor. 

 

 

 

57.5 In the event of anyone of the above clauses being 

adopted by the Executive Engineer, the contractor shall have 

no compensation for any loss sustained by him by reason of 

his having purchased or processed any materials or entered 

into any engagements or made any advances on account or 

with a view to the execution of the work or the performance of 

contract, and in case action is taken under any of the provisions 

aforesaid, the contractor shall not be entitled to be paid any 

sum for any work actually performed under the contract unless 

and until the Executive Engineer has certified in writing the 

performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so 

certified. 

57.6 In the event of the Executive Engineer putting in force 

all or any of the powers vested in him under the clause 57.4 

he may if he so desires after giving a notice in writing to the 

Contractor take possession of the works and site and all sue' 

plant and materials thereon (or any ground contiguous there 

to) and all such plant and materials as above mentioned shall 

thereupon be at the .disposal of Government absolutely for the 

purpose of completing the work. After such notices shall have 

been given the contractor shall not be at liberty to remove from 

the site of works or from the ground contiguous thereto any 

plant or materials belonging to him which shall have been 

placed thereon for the purpose of the above work. Government 

shall not be liable to make any payment to the contractor on 

account of use of such plant for the completion of the works 

under the provisions herein before contained.    On taking 

possession of the materials and stores belonging to the 

contractor or procured by the contractor and intended to be 

used for the execution of the work or any part thereof the 

contractor shall be paid for the same in account, at the contract 

rates, to be certified there of shall be final.   Otherwise the 

Government may give notice in writing to the contractor to 

remove any of his plant or materials from the site and not 

required for completion of the works, if such plant and materials 

are not removed with fourteen days after notice and have been 

so given, Government may remove and sell the same holding 

the proceeds less the cost of removal and sale, to the credit 

of the contractor. The certificate of the Executive Engineer as 

to expense of any such removal and sale shall be final and 

binding on the contractor. 

 

1. PARTICULARS OF PAYMENT 

58.  Payment on lump sum basis or by final measurement in 

unit prices 

 

58.1 Final measurements need not be taken unless either the 

contractor or the Executive Engineer claims extras to or 

deductions from the quantities of schedule - A. 

In case final measurements are claimed, they shall be 

taken only for those items for which either the contractor or the 

Executive Engineer claims final measurements and the 

quantities of the remaining items in Schedule-A shall be 

accepted as correct. The lump sum amount mentioned in the 

agreement will then be varied by adding thereto or deducting 

there from as the case may be, the difference (if any) between  

 

 

 

 

the amounts mentioned in Schedule-A for such items and the 

amounts arrived at by calculation at contract rates based on the 
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revised quantities for the same, obtained by the final 

measurement aforesaid.

58.3 It shall be accepted as a condition of the contract that the 

payment of the final bill to the contractor less the withheld 

amounts and his acceptance thereof shall constitute a full and 

absolute release of Government from all further claims by the 

contractor under the contract. 

59.  Payment for additions and deductions for 

omissions 

59.1 No authorised variation shall vitiated the contract, but 

additions and omissions shall be measured up and dealt with in 

accordance with clause 58.2' 

592 If there is no rate in Schedule A for additional work ordered 

to be carried out by the Executive Engineer, then prior to 

execution of the additional work, a rate for the additional work, 

shall be worked out in accordance with the methods indicated 

in 59.3 and with the rate agreed upon a supplemental agreement 

shall be entered in the proper departmental form signed and 

dated by the contractor and the Executive Engineer and or any 

other officer for the time being authorised to accept such 

agreement and supplemental agreement shall on such 

acceptance form part of the original agreement. A copy of the 

supplemental slip shall be given to the contractor. 

59.3.1 The rate for additional works shall be derived from the 

rate for similar items of work in the accepted agreement. 

59.3.2 In the case of works for which supplemental agreement 

is to be entered into during the period when the schedule of 

rates has not changed from the date of execution of the original 

agreement then the rates for supplemental agreements may be 

the prevailing schedule or rates plus or minus tender premium 

in case the rates" cannot be derived from the items in the 

original agreement. In other case, where the schedule or rates 

has changed in the intervening period, the rates prevailing as 

per the schedule of rates at the time of execution of supplemental 

items will be adopted with, no tender premium over this rate. 

59.3.3 If the rate for a particular item of work is not in the 

schedule of rates, the prevailing market rate when the work has 

done shall be adopted.       , 

59.3.4 If the rates cannot be determined as above, the rates 

shall be fixed on the cost of labour and materials plus 10 

percent thereon, provided the vouchers shall have been 

delivered to the Executive Engineer within 7 days after such 

work is completed. If the Executive Engineer considers that the 

vouchers are unduly high, the Executive Engineer can evaluate 

the work as reasonable and fair and make payment if the value 

of payment is less than Rs. 1,000.  If the value of additional 

payment exceeds Rs. l",000 the contractor shall have the right 

to submit matter to arbitration. 

60. No payment for unsanctioned extras 

60.1 It shall be distinctly understood that no payment whatever 

will be made to the contractor for variations by way of extras, in 

cases where such variations have been" made within the written 

sanction of Executive Engineer. 
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61. Accounts Receipts and Vouchers 

The contractor shall at any time upon the request of the 

Executive Engineer furnish him with all invoices account, 

receipts and other vouchers that he may require in connection 

with the contract. 

62.  Fraud, willful neglect or default 
62.1 No final or other certificate of payment or of completion, 

acceptance or settlement of account shall, in any circumstances, 

relieve the contractor from his liability for any fraud, or willful 

neglect or default in the execution of the contract or any willful 

or unauthorised deviations from drawings, specifications, 

instructions and directions for the time being binding upon him. 

63.  Unfixed materials 

63.1 No payment or advance will be made for unfixed materials 

when the rates are finished work in situ. 

64.  Payments and Certificate 

64.1 Payments will be made to the contractor under the 

certificates to be issued at reasonably frequent intervals by the 

Executive Engineer or the Sub-Divisional Officer, within 14 

days of the date of each certificate an intermediate payment will 

be made by the Executive Engineer or the Sub-Divisional 

officer of a sum equal to 95 percent of the value of work, as so 

certified and the balance of 5 percent will be withheld and 

retained as security for the due fulfillment of the contract. 

Under the certificate to be issued by the Executive Engineer or 

Sub-Divisional Officer on the completion of the entire works, 

the contractor will receive the final payment of all the money 

due or payable to him under or by virtue of the contract except 

security deposit and the withheld amount equal to 2 1/2 percent 

of the total value of the work done provided there is no recovery 

from or forfeiture by the contractor to be made under clause 57. 

The amount withheld from the final bill will be retained under. 

Deposits and paid to the contractor together with the Security 

Deposit after one year reckoned from the date of completion of 

work or as soon after the expiration of such period of one year 

as all defects shall have been made good according to the true-

intent and meaning thereof whichever shall last happen. In the 

event the final bill remains unpaid even after the period of one 

year aforesaid, the Executive Engineer shall refund the security 

deposit which included the E.M.D. and also the withheld amount 

on a separate bill if requested for by the contractor in writing. 

No certificate of Executive Engineer or Sub-Divisional Officer 

shall be considered conclusive evidence as to the sufficiency of 

any work or materials or correctness of measurements to which 

it relates nor shall it relieve the contractor from his liability to 

make good defects and provided by the contract. The contractor 

when applying for a certificate, shall prepare a sufficiently 

detailed bill based on the original figures of quantities and rates 

in the contract Schedule-A to the satisfactions of the Executive 

Engineer, to enable the Executive Engineer or the Sub-

Divisional Officer to check the claims and issue the certificate. 

The certificates as to such of the claims mentioned in the 

application 

 

as are allowed by the Executive Engineer or the Sub-Divisional 

Officer shall be issued within fourteen days of the application. 

No application for a certificate shall be made within fourteen 

days of a previous application. 

64.1 (A)   Notwithstanding the above clause, the withheld 

amount of 2 1/2% from the final bill in respect of contract for 

construction of original building, will be retained by the Govt. 

for a total period of one year in lieu of six months period 

referred to in clause 64.1 above and will be released after the 

expiry of one year period on execution of an indemnity bond 

by the contractor to the satisfaction of the Exe. Engr. for a 

further period of four years to ensure structural stability of the 

building under clause 26.1 A 

64.2 When there are complaints from the labour Department 

about non-payment of wages to the labourers employed by the 

Contractor for the execution of works under agreement, the 

Executive Engineer, shall have full powers to withheld the bills 

claimed by the contractor pending clearance certificate from 

the Labour Department and to act as per the direction given 

by the Labour Department. 

65.  Interest on money due to the contractor 

65.1 No omission by the Executive Engineer or the Sub-

Divisional Officer to pay the amount due upon certificates shall 

vitiate or make void the contract not shall the contractor be 

entitled to interest upon any guarantee fund or payments in 

arrears, nor upon any balance which may, on the final settlement 

of his accounts, be found to be due to him. 

652 Whenever the withheld amount reaches Rs. 1,000 or a 

multiple thereof, the contractor may, at his option, deposit with 

the Executive Engineer an equal amount in sums of Rs. 1,000 or 

a multiple thereof, in any of the forms of interest bearing 

securities recognized for the purpose by the T.N. Public Works 

Account Code and subject to the provisions thereof contained in 

which case the equivalent withheld amount shall be paid to him 

forth with. The contractor will be permitted to exercise the 

option in this clause, subject only to the condition that the rates 

of progress contained in the Articles of Agreement is properly 

maintained. 

66. Acceptance of final measurements 

66.1 The contractor agrees that before payment of the final bill 

shall be made on the contract, he will sign and deliver to the 

Executive Engineer, either in the measurement book or 

otherwise as demanded a valid release and discharge from any 

and all claims and demands whatsoever for all matters arising 

out of or connected with the contract and also produce a 

certificate from the Income Tax Authorities that all income tax 

payable by him up to-date has been duly paid provided that 

nothing in this clause shall discharge or release the contractor 

from his liabilities under the contract. It is further expressly 

agree that Executive Engineer in supplying the final 

measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurements, if any of 

the Executive Engineer shall be final conclusive and binding on 

the contractor. 
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67. Recovery of money from contractor in certain 

cases 

67.1 In every case in which provision is made for recovery of 

money from the contractor, Government shall be entitled to 

retain or deduct the amount thereof from any money, that may 

be due or may become due to the contractor under these presents 

and or under any other contract or contracts or any other account 

what so ever. 

67.2 Recovery under Revenue Recovery AQ 

Whenever any amount has to be paid by the Contractor 

in view of the determination of the contract by virtue of clause 

57 or any amount that may be due from the contractor is under 

these presents and the contractor is not responding to the 

demands for the payment of the said amount, then die Govt. shall 

be entitled to recover the said amount under the provisions of 

the Revenue Recovery Act. 

68. Contractor dying becoming insolvent insane or imprisoned 

68.1 In the event of the death or insanity or insolvency or 

imprisonment of the contractor, or where the contractor being a 

partnership or firm becomes dissolved or being a corporation 

goes into liquidation voluntary' or otherwise, the contract may 

at the option of the Executive Engineer, be terminated by notice 

in writing posted at the site of the works and advertised in one 

issue of the local district Gazette and all accepted and acceptable 

works shall forthwith be measured up and paid for at the rates 

provided in the contract schedule where such apply, or 

otherwise, by the most recent schedule of rate of the division 

approved by competent authority to the person or persons 

entitled to receive and give a discharge for the payment. 

J. SETTLEMENT OF DISPUTES 69. 

Arbitrations 
69.1 In case of any dispute or difference between the parties to 

the contract either during the progress or after - the completion 

of the works or after the determination, abandonment or breach 

of the contract, or as to any matter or thing arising thereunder 

except as to the matters left to the sole discretion of the 

Executive Engineer under clauses 18,20,25-3,27,34,35 and 37 

of "General conditions of contract" or as to the withholding by 

the Executive Engineer of payment of any bill to which the 

contractor may. Claim to be entitled, then either party shall up 

to Rs. 50000/- The Arbitrator shall give detailed reasons in their 

awards for their findings and conclusion. 

 

Subject as aforesaid to the provisions of the arbitration Act, 

1940 or any statutory modification or re-enactment thereof and 

the rules made thereunder and for the time being in force shall 

apply to the Arbitration proceeding under this clause. 
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Upon every and any such reference, the costs of and incidental 

to the reference and award respectively shall be discretion of the 

arbitrator, subject to the condition that the amount of such costs 

to be awarded to either party shall not, in respect of a monetary 

claim exceed the percentage set out below of any such award 

irrespective of the actual fees, cost and expense incurred by 

either party provided that where a monetary claim is disallowed 

in full the said percentage shall be calculated on the amount of 

the claim. The arbitrator may determine the amount of the costs 

to be awarded or director the same to be fixed as between 

solictor and client or as party and shall direct by whom and to 

whom and in what manner the same shall be borne and paid. 

The percentage above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 10,000.3% on 

the next Rs. 40,000 or any part thereof 2% on the next Rs. 50,000 

or any part thereof and 1% on any excess over Rs. 1,00,000/- 

provided that the government shall not be liable to any claim in 

respect of any such dispute or difference until the liability and 

the amount thereof shall have been referred to and decided by 

the Arbitrator. 

69.2 The fees for Arbitrators shall be levied based on the value 

of claims referred to for arbitration. The fees shall be calculated 

at 5% of the firstRs. 10000/- at 3% of the next Rs. 40000/- 

APPENDIX No. I. 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 

General Rules as to Scaffolds ,     ; 

1. Suitable scaffolds shall be provided for workman for all 

works that cannot be safely done from a ladder or by other 

means.   When a ladder is used an extra Mazdoor shall be 

engaged for holding the ladder and the ladder shall be given 

an inclination not setter the o.25 to 1 (0.25 horizontal to 1 

vertical) When the ladder is used for carrying materials as well, 

suitable foot holds and hand holds shall be provided on the 

ladder. , i 

2. A scaffold shall not be constructed taken down or 

substantially altered, except (a) under the supervision of 

competent and responsible person; and (b) as for as possible 

by competent workers possessing adequate experience in such 

work. , 

3. All scaffolds and appliance connected therewith and all 

ladders shall . 
 

a) be of sound material 

b) be of adequate strength having regard to the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more that 3.5 metres above the 

ground or floor shall have a guard rail properly attached, 

bolbraced and otherwise secured at least 0 metres above the 

floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends thereof with only 

such opening as may be necessary for delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure. 

5. Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 

6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 

7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and stability 

of the scaffolds. 

8. Working platform, gangways and stairways should be 

so constructed that to part there can save unduly or unequally. 

If the height or the platform or the gangway or the stairways 

is more than 3.5 metres above ground level or floor level they 

should be closely boarded should have adequate width and 

should be suitably fenced as described in (4 above) 

9. Every opening in the floor of a building or in a working 

platform shall be provided with suitable fencing or railing for 

a minimum height of 0.9 metre to prevent the fall of persons or 

material. 

10. Safe means of access shall be provided to all working 

platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 metres 

in length while the width between side rails in rung ladder shall 

in no case be less than 30cm for ladder up to and including 3 

meters in length.   For longer ladders this width should be 

increased at least 20 mm for each additional metre of length. 

Uniform step spacing should not exceed 30 cm.   Adequate 

precautions should be taken to prevent danger from electrical 

equipment.   No materials on the site of work shall be so 

stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary 

fencing and lights to protect the Public from accidents and 

shall be bound to bear the expenses of the defence of every 

suit, action or other proceedings at law that may be brought 

by any persons for injury sustained owing of the defence of 

every suit, action or other proceedings at law that may be 

brought by any persons for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings 

to any which may be awarded in any such suit, action or 

proceedings to any such persons or which may with the consent 

of the contractor be paid to compromise and claim by any such 

person. 

Excavation and trenching 

11. Trenches -1.2 metres or more in depth, shall at all times 

be supplied with atleast one ladder for each 30 metres in length 

or fraction thereof. Ladder shall be extended from bottom of the 

trench to at least 0.8 metre above the surface of the ground. 

The sides of trenches which are 1.5 metres or more in depth 

shall be stepped back to give suitable slope or hold securely 

by timber bracing, so as to avoid the danger of sides to 

collapse. 

 

12. Demolition - Before any demolition is commenced and 

also during the process of the work - 

a) All roads and open areas adjacent to the work site 

shall either by closed or suitably protected. 

b) No electric cable or apparatus which is liable to be 
a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger 
to persons employed from risk or fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Engineer shall be kept available for 
the use of the person employed on the site and maintained in 
a   condition suitable for immediate use and the contractor 
should take adequate steps to ensure proper use of equipment 
by those concerned. . 

a) Workers employed on mixing asphaltic materials 
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cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any. materials which is injurious to 
the eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall have 
protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided 
with welder's protective sight ligs. 

e) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated atleast for an 
hour before the workers are allowed to get into the manholes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age 
of 18 years and women on the work of painting with products 
containing lead in any form. Wherever men above the age 
of 18 are employed on the work of lead painting, the following 
precautions shall be taken. 

(i) No paint containing lead and lead products shall be used 
except in the form of paste of ready-made paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and causality, adequate 
protection of the workers should be provided.

 

14. When the work is done near any place where there is 

risk of drowning all necessary equipment’s should be provided 

and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision 

should be made for prompt first aid treatments of all injuries 

likely to be sustained during the course of the works. 

15. a)    Hoisting machines and tackle including their  

attachments anchorages and supports shall be good mechanical 

construction sound materials and adequate strength and free 

from patent defect and shall be kept in good repair and in good 

working order. Every rope used in hoisting or lowering materials 

or as a means of suspension shall be of suitable quality and 

adequate strength and free from patent defect. 
 

b) Every crane driver or hoisting appliance operator 

shall be properly qualified and no person under the age of 21 

years should be in control of any hoisting machine, including 

the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every 

chain ring hook shackle level and pulley block used in hoisting 

or lowering or as a means of suspension, the safe working load 

shall be ascertained by adequate means.    Every hoisting 

machine and all gear referred to above shall be plainly marked 

with the safe working load, in the case of hoisting machine 

having a variable safe working load, each safe working load 

and the conditions under which it is applicable shall be clearly 

indicated.   No part of any hoisting machine or of any gear 

referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliance shall be provided with 

efficient safeguards, Hoisting appliance shall be provided with 

such means as will request to a minimum the risk of the 

accidental descent of the load. Adequate precautions shall be 

taken to reduce to a minimum the risk of any part of a suspended 

load becoming accidentally displaced. 

When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel such 

as gloves, sleeves and boots as may be necessary should be 

provided. The workers and carry keys or other materials which are 

good conductors or electricity. 

17. These safety provisions should be brought to the notice 

of all concerned by display on a notice board at a prominent 

place at workshop. The person responsible for the compliance 

of the safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules and  

regulations relating to safety precautions, the arrangements 

made by the contractor shall be open to inspection by the 

Labour Officer, Executive Engineer of the Department or other 

representative. 

19. Notwithstanding the above clauses (1) to (18) there is 

nothing in these to exempt the contractor from the operations 

of any other Act of rules in force in the Republic of India. 
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Model Rules for provision of Health and Sanitary arrangements for 

workers employed by the P. W.D. and Highways and Rural works 

Department and their contractors 

The contractor's special attention is invited to relevant 

clauses of the "General conditions of contract" in the Tamilnadu 

Building Practice and he is requested to provide at his own 

expense the following amenities' to the satisfaction of the 

Executive Engineer. -      < 

:, Application : These rules shall apply to all building and 

construction works in charge of P.W.D. 

2. Definition : (i)  "Work place11 means a place at which an 

average fifty or more workers are employed in connection with 

construction work. • 

ii) "Large work place" means a place at which at an averaged 500 

or more workers are employed in connection with construction 

work. 

3. First Aid : (a) At the work site there shall be maintained in 

a readily accessible place, first aid appliance and medicines 

including an adequate supply of sterilized dressing. and 

sterilized cotton wool.  The appliances shall be kept in good 

order. They shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not 

available within easy distance of the works first-aid posts shall 

be established and be run by a trained compounder. 

(c) Where large work places are remote from regular 

hospitals an in-door ward shall be provided with one bed for 

every 250 employees. 

(d) Where large work places are situated in cities towns 

or in their suburbs and no beds are considered necessary 

owing to the proximity of city or town hospitals, suitable 

transport shall be provided to facilitate removal of urgent cases 

to these hospitals.   At other work places some conveyance 

facilities, such as a car shall be kept readily available to take 

injured persons or persons suddenly taken seriously ill to the 

nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes shall be 

provided for the work people on a scale of not less than 15 

litres per head per day. 

b) Where drinking water is obtained from an intermittent 

public water supply each work place shall be provided with 

storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not 

less than 15 metres from any latrine, drain or other source of 

pollutions. Where water has to be drawn from an existing well, 

which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking.  All such wells shall be 

entirely closed in and be provided with a trap door which shall 

be dust and water proof. 

d) A reliable pump shall be fitted to each covered well the trap 
door shall be kept locked and opened only for cleaning or 
inspection which shall be done at least once a month. 

5. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking water well. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, separately for each 
of them, shall be on the following scale or on the scale so 
directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not 
exceed 50 ............................ 2 seats 

(ii) Where the number of persons employed exceed 50 
but does not exceed 100 ................................. 3 seats 

(iii) For every additional 100 .................... 3 seats 

If women are employed separate latrines and urinals 
screened from those for men shall be provided on the same scale. 

Except in work places provided with water flushed latrines 
connected with a water borne sewage system, all latrines shall be 
provided with receptacle on a dry earth systemwhich shall be 
cleaned at least four times daily and at least twice during the 
working hours and kept in strictly sanitary conditions. The 
receptacles shall be tarred inside and outside at least once a year. 

The excreta from the latrines shall be disposed off at the 
contractor's expense, in out way pits approved by the local Public 
Health Authority. The contractor shall also employ adequate 
number of scavengers and conservancy staff to keep the latrines 
and urinals in a clean condition. 

7. Shelters during rest : At every work site there shall be 
provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of 
labourers. 

8. Crèches: (a) At every workplace at which 50 or more women 
workers are ordinarily employed, there shall be provided two 
huts of suitable size for the use of children under age of 6 
years belonging to such women, one hut shall be used for 
infants games and play and the other as a bed room. The huts 
shall not be constructed on a lower standard than the following 

i)  Thatched roofs 

ii) mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitablle and sufficient 
opening for light and ventilation. There shall be adequate provision 
of sweepers to keep the places clean. There shall be two Dais in 
attendance. Sanitary utensils shall be provided to the satisfaction 
of the Health Officer of the area concerned. 
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1. PRICE ADJUSTMENT  

 
PRICE ADJUSTMENT CLAUSE 

Price Adjustment clause is eligible for this work subject to the following: 

 Full price adjustment on all the components is applicable, if the contract period is above 12 

months as per specified formula. 

 Full price adjustment on cement, steel, bitumen and POL is applicable, if the contract period 

is above 6 months and up to 12 months. 

 Price adjustment clause will be applicable for all works value of work put to tender costing 

Rs.100.00 lakhs and above, However, No Price adjustment will be applicable for 

Maintenance and Repairs works. 

 Price adjustment will apply only when the fluctuation of rates exceeds by 3% compared to 

the estimate rates (Reserve Bank of India – Index Price) 

 Price adjustment will be calculated only on the estimated cost of work. 

 Bitumen and POL will be considered on “Pass through” basis with payment of actual rates 

/ price at the rates charged by Indian Oil Corporation. 

 Price adjustment will be made for both Increase and decrease in the cost of materials. 

 Price variation will be calculated once in a quarter in respect of cement and steel as per 

specified formula from the date of agreement up to the end of agreement period. 

 For the purpose of calculating price adjustment, the quarter would be reckoned with 

reference to the quarter of the calendar year in which the agreement is signed. 

 Price escalation will be calculated based on milestones fixed in physical terms and prefixed 

time lines for usage of inputs, which would clearly stipulate the nature and quantum, of 

cement steel and other inputs which would be utilized for the work in each time period 

between two milestone. 

 Escalation will be given for only those quantities which would have been used had the 

contractor stuck to this original time line. 

 If the contractor does a certain quantity of the work in the third quarter which he should 

have done in the second quarter, he can still claim escalation on that quantity at the rates 

as applicable in the second quarter. 

 Price adjustment mechanism will cease to operate for the value of work executed beyond 

the agreement period. 
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 Agreement period shall include the “actual period” for which the work was “suspended 

officially” and extension of time permitted for any valid reasons, such as war, natural 

calamities, like flood, earthquake and other risks arising out of acts of God during the 

agreement period, work delayed due to the land acquisition process change in design, 

change in scope of work, etc., which is given in writing by the Tender Calling Officer of the 

respective work. 

 

 . Bonus as an incentive for advance completion of work by not less than 10% of     

agreement period will be paid at 1% on the value of actual quantum of works executed      

         at tendered rates. 
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SCHEDULE B 
 

LIST OF DRAWINGS 
 

 

Note : All drawings to be signed by the contractors as well as the officer   

               entering  into the contract 

 

Sl. 

No. 

Drawing 

Sheet No. 
Description Nos. 

1. 1. Site Plan 1 No. 

2. 2. Building Plan 1 No. 
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