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NIT - 3 /2022-2023-3

Water Resources Department

Trichirappalli Region, Trichirappalli.
Lower Cauvery Basin Circle, Thanjavur.

TENDER SCHEDULE

(Percentage Tender)

Rehabilitation of MudalaiKurichi Eri in
Avarampatti Village of Budalur Taluk in
Thanjavur District.

NAME OF WORK

LAST DATE FOR RECEIPT : 12.05.2022 up to 12.00 Noon.
OF TENDER




WRD

Lower Cauvery Basin Circle, Thanjavur

ANNEXURE

Particulars to be furnished by Tenderer

1 Name of Tenderer

2 Name of work . Rehabilitation of MudalaiKurichi
Eri in Avarampatti Village of
Budalur Taluk in Thanjavur
District.

3  Date of tender : 12.05.2022
a) Inperson

b) By Registered post

4  Total value of tender

5 Details about E.M.D. enclosed for this
tender and its nature of remittance and
validity

6 Registered Class of the tenderer with
monetary limit and department in which
registered (Certified copy of the
live-registration  order  should be
attached)

7 Recent works executed; details about
name and place of work Agt. No. and
value of works etc., should be given

8 Works under execution; details about
name and place of work, Agt. No. &
value of works, etc., should be furnished.

Contractor



10

11

12

13

Command of labour in brief

Turnover of previous years (Particulars for a
period of five consecutive years are to be
furnished)

Whether current Income - tax clearance
Certificate saral form is enclosed?

Whether current GST Clearance Certificate is
enclosed?

GST Registration No.

Contractor



INSTRUCTIONS TO TENDERERS

1) The tenderer shall inspect the site of work before tendering and satisfy
himself as to the nature of work, materials provided and their availability,
guarry specified, etc.,

2) The tendered work is a “Special work” to be completed in the scheduled time.
The tenderer should furnish a letter along with his tender certifying that he
has inspected the site of work and satisfied himself to the nature of work,
materials provided and their availability, quarry specified etc.,

3) The tenderer may present his tender directly or send it by registered post with
acknowledgement due or by courier on or before the last date of receipt of
tenders. Tenders received after the closure date and time fixed will not be
considered, and liable for summarily rejection.

4) a) If rate quoted system adopted, the Tenderer should write his rate both in
figures and in words one below the other for each item of work given in the
Schedule A and if the rates written in figures and in words are different, the
lesser rate only will be taken into account for tender comparison purpose.

b) While adopting the % tender system the tenender should quote their
tender. Percentage excess/less for Rs.  work with reference to the total
estimate value put to tender in the tender Schedule — A.

5) The rates excluding GST should be filled in neatly in figures and in words
and taking into account the metric units specified in the tender, scribing, over
writings and erasing should be avoided as for as possible. Tenders
containing over writing or corrections which are not attested by the tenderer
are liable for rejection. The amount of each item of work should be
worked out. Proper care must be taken in working out the amount of each
item of work taking into account the unit for which the rates quoted and the
guantity of work to be done under the item. The total form each page should
be arrived at and carried over to every page and the grand total value of work
should be worked out and shown at the end.

6) The Tenderer should put his full signature in each page of the tender
schedule provided for that purpose in token of his acceptance of all the
tender conditions and other details stipulated in the tender schedule.

7) If rate quoted system adopted. The lumpsum tendered amount for the whole
work should be written both in figures and in words at the prescribed places
in the tender Schedule ‘A’ and if the amount written in figure and in words are
different, the lesser amount only will be taken into account for tender
purposes.
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8) The tender submitted in person after the prescribed time on the notified date
will not be accepted.

9) The postal tender or by courier Tender received after due date and time fixed
will also be rejected.

10) Tenders received without E.M.D. as prescribed shape in the tender notice will
be summarily rejected.

11) Tenders with tampered seal will not be accepted.

12) If rate quoted system adopted. The tenders shall fill in column 7 of the
Schedule A Part | & II.

13) The rates should be inclusive of all taxes payable to the Government by the
tenderer.

14) If any variation has been necessitated either in the schedule ‘A’ Parts | and Il
schedule of rates and approximate quantities or under special conditions as a
result of tender process, Special condition will be suitably amended or added
before acceptance of the agreements or agreed to by both parties to the
agreement. Under no circumstances the correspondences pertaining to
tender processing will form part of the contract.

15) For detailed description of various items of work to be executed in addition to
the brief description given in the schedule ‘A’ and for the rights and
obligations of the contractors etc. the attention of the contractor is invited to
Tamil Nadu Standard specification/TamilNadu Building practice which should
be followed in all respects both in letter and spirit. The materials used, the
workmanship, the mode of execution of the work etc., should confirm to
relevant specifications of Tamil Nadu Building Practice (T.N.B.P.) or National
Building code or Indian Standard Specification as may be specified.

16) The tenderer shall quoted the rates and prices (both in figure and
words) for all the items of the works described in the bill of quantities
excluding GST along with sum of the quoted tender value excluding
GST at the end (both in figure and words).

17) A copy of the tenderers registration in WRD/PWD as a contractor and live
certificate shall be attached with the tender.
The tenderer should furnish the copy of Goods and Service Tax (GST)
Registration No.
Current Income Tax clearance certificate shall be enclosed with the tender.
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ADD NEW CONDITIONS FOR GOODS AND SERVICES TAX ( GST)

The Government of India has notified vide Notification No.20/2017-Central
Tax (Rate), dated 22" August, 2017 and Notification 21 No0.24/2017- Central Tax
(Rate), dated 21%' September, 2017, the concessional rate of the Goods and
Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any
Government Contract, whether Civil or Electrical, irrespective of the Goods and
Services Tax (GST) rate applicable on purchase of goods used in the execution of
Government Contract.

And the GST amount will be calculated at 12% from the sum of total tendered
value quoted by the tenderer for construction cost (excluding GST) specified in the
BOQ, Subject to GST rate applicable from time to time as recommended by the
GST Council.

“ All duties, taxes, and other levies except GST, payable by the contractor
under the contract, or for any other cause shall be included in the rates, prices and
total Bid Price submitted by the Bidder”.

INPUT TAX CREDIT (ITC)

a) As per Notification 202, dated. 29.06.2017 and as per sub- section (2) of
Section 7 f the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of
2017), activities or transactions undertaken by State Government shall be treated

neither as supply of goods nor a supply of service.

b)As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act,
2017, every registered persons may be entitled to take the credit of eligible input tax,
as self- assessed, in his return and such amount shall be credited on a provisional

basis to his electronic credit ledger.
c) As per WRD Revised SOR (2021-2022), dated: 13.09.2021, under General

Note, 8 (ix), the Contractor is eligible to get refund of excess tax paid over or liable to

pay tax for this Contract Work.
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TOTAL TENDER PRICE

The total tender price will be the cumulative of value quoted for
construction (Total Basic Rate + GST).

The amount of EMD is fixed at 1% of the contract value of work put to
tender (including the GST Amount)”.

NEGOTIATIONS

The lowest tenderer will be identified who quotes lowest total tender
price which including GST as per the clause.................. Negotiation of rates will be
made only with the lowest tenderer for reducing the quoted rates and the negotiation
will be made for the rates quoted to the items in the construction part alone and not
for GST amount.

After negotiation with lowest tenderer, the GST amount will be
recalculated at 12% of the sum of the Negotiated tender value (excluding GST) for
construction Cost specified in the BOQ, subject to GST rate applicable from time to

time as recommended by the GST Council.

AWARD OF CONTRACT

To be substantially responsive to the bidding documents and who has
offered the lowest evaluated total tender price (Total Quoted Value including the

Goods and Services Tax (GST) Amount).

MINIMUM CRITERIA FOR QUALIFICATION

The Applicant should produce Income Tax Clearance Certificate
valid for the current period, “VAT Verification Certificate (i.e. previous
assessment year) and TIN number having validity and copy of Goods and

Services Tax (GST) Registration No.
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ADDITIONAL GENERAL CONDITIONS (I.E., IN ADDITION TO GENERAL

CONDITIONS TO CONTRACT APPENDED WITHT.N.S.S))

Contractor

Postal Tenders:-

The Contractor may have the option to present the tender directly or to
send it by registered post with acknowledgement due, or by courier.
However the tender should reach this office on or before last date and
time fixed for receipt of tender.

In case of sending tenders by registered post with acknowledgement due,
it is the responsibility of the tenderer himself to despatch the tender
sufficiently early so as to reach the tender opening authority before the
date and time notified in the tender notice for receipt of tenders.

No representation / appeal of any kind will be allowed against belated
receipt of tenders by post beyond the notified date and time or loss in
transit etc.,

Tenders offered in person before the last date and postal tenders
received within time will be opened in a consolidated manner on the
notified date for opening of tenders.



APPENDIX —1 TENDER NOTICE
(for L.S. Contract)
(As amended in G.O. Ms. No.618/P.W/ dated 30™ April, 1985)

On behalf of the Governor of Tamil Nadu, tenders will be received by the
Superintending Engineer, WRD., Lower Cauvery Basin Circle, Thanjavur at his
office at Thanjavur upto 12.00 Noon on 12.05.2022 for the work of
Rehabilitation of MudalaiKurichi Eri in Avarampatti Village of Budalur Taluk in
Thanjavur District.

As per Tender Schedule ‘A’

The tender should be in the prescribed form obtainable from the
Superintending Engineer’s office. The tenders will be opened by the Superintending
Engineer, WRD., Lower Cauvery Basin Circle, Thanjavur at his office and at
12.30 PM on 12.05.2022

2. Tenders must be submitted in sealed covers and should be addressed to the
Superintending Engineer, WRD., Lower Cauvery Basin Circle, Thanjavur, the name
of the tenderer and the name of the work being noted on the cover.

() If the tender is made by an individual, it shall be signed with his full name
and his address shall be given. If it is made by a firm, it shall be signed with
the co-partnership name by a member of the firm who shall also sign his own
name and the name and address of each member of the firm shall be given.
If the tender is made by a Corporation, it shall be signed by a duly authorised
officer who shall produce with his tender, satisfactory evidence of his
authorisation. Such tendering corporation may be required, before the
contract is executed, to furnish evidence of it's corporate existence.

3. Each tenderer must also send a certificate of income — tax verification from
the appropriate income-tax authority in the form prescribed therefor. The certificate
will be valid for one year from the date of issue, of all tenderers submitted during the
period.

(i) In the case of proprietary or partnership firm, it will be necessary to produce
the certificate afore-mentioned for the proprietor or proprietors and for each of
the partners as the case may be.

(ii) If the tenderer is a registered WRD/PWD Contractor and if a certificate for
the current year had already been produced by him during the calendar year in
which the tender is made, it will be sufficient if particulars regarding the
previous occasion on which the said certificate was produced, to be given.

Contractor
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(i) All tenders received without a certificate as afore-mentioned will be
summarily rejected.

4. Each tenderer must pay, as Earnest Money, a sum of Rs. 44,000/- (Rupees
Forty four thousand only) including the basic rate and Goods and Sales Tax
(GST) into the branch of State Bank of India or in to the Government Treasury or
sub-Treasury within the jurisdiction of the Executive Engineer concerned to the credit
of revenue deposits on behalf of the Executive Engineer of the Division and enclose
with his tender the chalan endorsed accordingly.

The Earnest Money Deposit can also be paid in any other form as may be
approved by the state Government from time to time as per para 155 of T.N.P.W.D.
code. At present in at the Earnest Money Deposit can also be accepted in the form
of National Savings Certificates / Small Savings Scripts / Deposits / Accounts /
issued by the Post Office duly endorsed in favour of the Executive Engineer, WRD.,
Grand Anicut Canal Division, Thanjavur In case, the Earnest Money Deposit is
produced in form of demand draft issued by the National Banks and Scheduled
Banks, the successful tenderer will have to replace the Earnest Money Deposit in the
shape of National Savings Certificate duly pledged in favour of the Executive
Engineer concerned vide G.0O.Ms. No0.143 / Finance / Small Savings Department
dated 27" February 1986. National Savings Certificates not pledged in favour of the
Executive Engineer concerned will not be accepted. Irrevocable. Bank guarantees
will also be accepted. This Earnest Money will be refunded to the unsuccessful
tenderer on application, after intimation is sent for rejection of the tender or at the
expiration of 90 days from the date of tender, whichever is earlier. This refund will
be authorised by the Superintending Engineer/ Executive Engineer by suitable
endorsement on the Chalan. The Earnest Money will not be received in cash or
currency notes by the Water Resources Department Officer, say in exceptional
cases, where there are no Treasuries or Banks within the jurisdiction of the Officer
calling for tenders. When currency notes are given, the tenderer should sign his
name in full with date, on the back side of all the currency notes given by him
whatever their denominations may be.

The Earnest Money will be retained in the case of the successful tenderer
and will not carry any interest. It will be dealt with, as provided in the tender.

a. On evaluation of Tender if it is found that if the overall quoted amount of
the Tender is less than 5 to 15% of the value put to Tender, the contractor
shall pay an additional security at 2% of the estimated value. If the Tender
Discount exceeds 15% to 20% the contractor shall pay an additional security
deposit of 50% of the difference between the quoted amount and estimated
amount. Failure to furnish the additional security deposit within 15 days from
the date of receipt of acceptance order and execute the agreement shall
entail cancellation of award of contract and forfeiture of E.M.D. furnished.
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5. The tender will remain valid for a period of 90 (ninety) days from the last date
for receipt of tender. The validity period can be extended further, if the contractor
gives his consent in writing, specifying the period of extension.

() The tenderer whose tender is under consideration shall attend the
Superintending Engineer’s Office before the end of the period specified by
written intimation to him. If the tenderer fails to attend the office before the
end of the specified period, his tender will not be considered. He shall
forthwith, upon and intimation being given to him of acceptance of his tender
by the officer duly authorised in this behalf under Article 299 (i) of the
Constitution, herein after called “ the accepting authority” make security
deposit of 2 percent of the value of contract including GST amount in one of
the forms prescribed in Tamil Nadu Public Works Account Code (i.e. by
taking into account of the amount of Earnest Money Deposit, already
deposited with the tender, it would be sufficient to pay the balance amount to
make up the 2 percent of the value of contract including GST amount for the
purpose of security deposit)

(i) The security deposit together with earnest money deposit and amount
withheld according to clause 64.1 of General conditions to the contract, shall
be retained as security for due fulfilment of contract. If a cash security
deposit is made by the contractor, he shall follow the procedure laid down in
the preceeding paragraph for payment of earnest money deposit and such
deposit shall not bear any interest.

(i) On receipt of written communication of acceptance of tender, if the
tenderer fails to pay the requisite security deposit within the period specified
in the written communication or backs out from the tender or withdraws his
tender, the earnest money deposit shall be forfeited and credited to the
Government.

(iv) If the contractor fails to carry out the contract, after paying the requisite
deposits, then he will be liable for the excess expenditure if any incurred by
the Department, to complete the work as contemplated in the General
conditions to the contract.

(v) It shall be expressly understood by the tenderer, that on receipt of
written communication of acceptance of tender firm the accepting authority,
there emerges a valid contract between the Governor of Tamil Nadu and the
tenderer, for execution of the work without any separate written agreement.
Hence, for this purpose, the tender documents, i.e., tender notice, tender
offered by the contractor, General Condition to the Contract, Special
Conditions to the Contract, negotiation correspondences written
communication of acceptance of tender, etc., shall constitute a valid contract
and that will be the foundation of the rights of both the parties of the contract.

Provided that, it shall be open to the accepting authority to insist execution of
any written agreement by the tenderer, if administratively considered necessary or
expedient.
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6. The tenderer shall examine clearly the Tamil Nadu Building Practice and also
the general conditions to contract contained therein and sign the Divisional Office
copy of the Tamil Nadu Building Practice and its addenda volume in token of such
study before submitting his tender unit rates, which shall be for finished work in sites.
He shall also carefully study the drawings and additional specifications and all the
documents connected with the contract. The Tamil Nadu Building Practice and other
connected documents with the contract, such as specifications, plans, descriptive
specification sheet regarding materials, etc., can be seen at any time between 11.00
a.m. and 5.00 p.m. on office working days in the office of the Superintending
Engineer, WRD., Lower Cauvery Basin Circle, Thanjavur. A copy of the set of
Contract documents can also be had on payment of Rs.15,000/- + GST 18%
Rs.2,700/- through chalan.

7. The tenderer’s attention is directed to the requirements for material under the
clause “Materials and Workmanship” in the “General Conditions to Contract”,
Materials conforming to the I.S.l. standards shall be used on the work, and the
tenderer shall quote his rates accordingly.

8. Every tenderer is expected before quoting his rates, to inspect the site of the
proposed work. He should also inspect the quarries and satisfy himself about the
guality and availability of materials. The names of quarries and kilns, etc., where
from certain materials are to be obtained will be given in the Descriptive
Specifications Sheet. The best class of materials to be obtained from the quarries of
other source, defined shall be used on the work. In every case the materials must
comply with the relevant Standard Specifications. Samples of Materials as called for
in the standard Specification or in this tender notice or as required by the Executive
Engineer in any case shall be submitted for the Executive Engineer's approval,
before the supply to site of work is begun. If the contractor, after examination of the
source of materials defined in the Descriptive Specification Sheet, is of the opinion
that materials complying with the standard or other specifications of the contract
cannot be obtained in quality or sufficient quantity, from the source defined in the
Descriptive Specification Sheet, he shall so state in his tender and state where from
he intends to obtain materials, subject to the approval of the Executive Engineer
concerned.

(i) The Government will not, however, after acceptance of contract rate, pay
any extra charges for lead or for any other reason, in case the contractor is
found later on, to have mis-judged the materials available. Attention of the
contractor is directed to the “General Conditions to the Contract” regarding
payments of seigniorage, tolls, etc.,
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9. The tenderer’s particular attention is drawn to the sections and clauses in the
General conditions to contract dealing with:

1. Test, inspection and rejection of defective materials and work
2. Carriage

3. Construction Plant

4. Water and lighting

5. Cleaning up during progress and for delivery

6. Accidents

7. Delays

8.

Particulars of payment.

() The contractor should closely pursue all the specification clauses
which govern the rates, which he is tendering.

10. A schedule of quantities accompanies this tender notice, it shall be definitely
understood that the Government does not accept any responsibility for the
correctness or completeness of this schedule and this schedule is liable to
alterations, by omissions, deductions or additions at the discretion of the Executive
Engineer, WRD., Grand Anicut Canal Division, Thanjavur or the Superintending
Engineer, Water Resources Department, Lower Cauvery Basin Circle, Thanjavur or
as set-forth in the conditions of the contract. The tenderer will, however base his
lump-sum tender on this schedule of quantites. He should quote specific rates for
each item in the schedule and the rates should be in rupees and in sums of five
paise. The rates should be written both in words and in figures and the units in
words.

() The tenderer should also show the total of each item and the grand total
of the whole contract, and quote in the tender a lumpsum for which he will
undertake to do whole work subject to the conditions of contract such
lumpsum agreeing with the total amount of Schedule ‘A’. This Schedule
accompanying the lumpsum tender shall be written legibly and free from
erasers, over writings or conversion of figures. Corrections where
unavoidable should be made by crossing out, initialing, dating and rewriting.

11. Tenderers offering a percentage deduction from or increase the estimate
amount and those not submitted in proper form or in due time will be rejected. Rates
for lumpsum amounts for items not called for shall not be included in the Tender. No
alteration which is made by the tenderer in the contract form, the conditions of
contract, the drawings, specifications or quantities accompanying same will be
recognized; and if any such alterations are made, the tender will be void.
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12. The price at which and the source from which certain particular materials
shall be obtained by the contractor are given at the end of the schedule
accompanying the tender form. Tenderers must accept the materials at these
prices, and shall quote their price for finished work accordingly. Notwithstanding any
subsequent change in the market value for these materials, the charge to the
contractor will remain as originally entered in the written contract. No centage or
incidental charges will be borne by Government in connection with this supply.

13. The attention of the tenderers is directed to the contract requirements as to
the time of beginning work, the rate of progress and the dates for the completion of
the whole work and its several parts. The following rate of progress and
proportionate value of work done from time to time as will be indicated by the
Executive Engineer’s certificate of the value of work done.

Date of commencement of this programme will be the date on which the site
(or premises) is handed over to the Contractor.

Period for completion of work : 9 Months
. Percentage of work
Pg'Od after date of Completed Based on contract
ommencement
lumpsum amount.
End of 3 Month 30%
End of 6™ Month 70%
End of 9" Month 100%

NOTE:-
The periods to be entered in column 1 for the purpose of defining the rate of

progress may be fixed by the Executive Engineer/Superintending Engineer to suit
each case.

15. No part of the contract shall be sublet without written permission of the
Executive Engineer, WRD, Grand Anicut Canal Division, Thanjavur nor shall
transfer be made by power of attorney, authorising others to receive payments on
the contractor’s behalf.
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16. If further necessary information is required, the Executive Engineer of the
Division will furnish such, but it must be clearly understood that tenders must be
received in order and according to instructions.

17. The Superintending Engineer or other sanctioning authority reserves the right
to reject any tender or all the tenders without assigning any reasons therefore.

18. The tenderers who are themselves not professionally qualified shall
undertake to employ qualified technical men at their cost to look after the work. The
tenders should state in clear terms whether they are professionally qualified or
whether they undertake to employ technical men required by the department
specified in the schedule below for the work. Incase selected tenderer is
professionally qualified or has undertaken to employ technical men under him, he
should see that one of the technically qualified men is always at the site of the work
during working hours personally checking all items of work and paying extra
attention to such works as may demand special attention (eg.) reinforced cement
concrete works, etc.

In the form at below:- the latest norms fixed by Government for employment
of Technical Assistants from time to time and penalty for non-employment of such
Technical Assistant etc., are incorporated.

Scale and Qualification for Employment of Technical Assistant.

Sl Qualification and number of Technical Assistants to
Value of Contract
No. be employed
1 2 3
1 | Upto Rs.1.00 lakh No Technical Assistant need be employed. If
situation and nature of work warrants,
i) A Diploma holder in Civil Engineering.
Or
i) A retired Junior Engineer may be employed.
2 | From Rs.1.00 lakh i) One Diploma holder in Civil Engineering.
upto Rs.5.00 lakhs Or
1)) Not less than one retired Junior Engineer.
3 | From Rs.5.00 lakhs i) One B.E. (Civil)
upto Rs.10.00 lakhs Or
1)) Equivalent degree holder
Or
iii) Not less than one retired Assistant
Executive Engineer / Assistant Divisional
Engineer.
Or
iv) One Diploma holder with three years’
experience
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4 From Rs10.00 lakhs
upto Rs.25.00 lakhs

ii)

One B.E., (Civil) with 3 years’ experience plus
one diploma holder in Civil Engineering.

Or
Equivalent degree holder with 3 years’
experience plus one diploma holder in Civil
Engineering

Or
Not less than one retired Assistant Executive
Engineer / Assistant Divisional Engineer plus
one diploma holder in Civil Engineering.

Or
Two diploma holders in Civil Engineering with
3 and 5 years’ experience respectively.

5 From Rs25.00 lakhs
upto Rs.50.00 lakhs

One B.E., (Civil) with 3 years’ experience plus
two diploma holders in Civil Engineering.

Or
One B.E., (Civil) with 3 years’ experience plus
two retired Junior Engineers.

Or
Equivalent degree holder with 3 years’
experience plus two diploma holders in Civil
Engineering / two retired Junior Engineers.

Or
One retired Assistant Executive Engineer /
Assistant Divisional Engineer plus two
diploma holders in Civil Engineering.

Or
One retired Assistant Executive Engineer /
Assistant Divisional Engineer plus two retired
Junior Engineers.

6 Above Rs.50.00
Lakhs

(To be examined in individual cases depending upon
the nature of work and the technical skill involved
and defined in the Tender Notice regarding the
number of qualified technical personnel to be
employed by the contractor.)
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Key Personnel:

The applicant shall have Site Engineers with degree in civil

Engineering, Diploma in civil Engineering with minimum field experience noted
against each, available as given below, exclusively for this work.

1.

2.

Project Manager : 1 No. (One number) Degree in Civil
Engineering, with at least Five years’
Experience in executing similar works.

Site Engineers : 2 Nos. (Two numbers) Diploma in Civil
Engineering with at least
Three years’ experience.

If the tenderer, who is not professionally qualified, fails to employ the

technical men as indicated above on the works, penalty shall be levied as followed
during the period of non-employment of technical men.

NOTE: (1)

NOTE: (2)

NOTE : (3)

NOTE : (4)

NOTE : (5)

Contractor

Items 1,2,3,4,5 and 6 should be scored out in case, where not
applicable to the particular work.

A penalty of Rs. 2000 per month for diploma holder, Rs. 5000 per
month for degree holder be levied in case of default on the part of
contractors in following the norms laid down above.

The employment of Technical Assistants could be based only on the
value of contract.

Engineers with Mechanical Engineering qualification and retired from
Civil Engineering department are also suitable to supervise the Civil
Engineering works because of their experience in Civil Engineering
field.

In case of contractor who is professionally qualified is not in a position
to remain always at the site of work and to pay extra attention to such
works as may demand special attention (e.g). R.C.C works, etc. he
should employ technically qualified men as prescribed above.
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20. A tenderer submitting a quotation which the tender accepting authority
considers excessive and or indicative of the insufficient knowledge of current prices
of definite attempt at profiteering will render himself liable to be debarred
permanently from tendering or for such period as the tender accepting authority may
decide. The tender rates should be based on the controlled price for materials, price
permissible for the tenderer to charge private purchaser, under the provision of
clause 8 of hoarding and profiteering prevention ordinance 1943 as amended from
time to time and on similar principles in regard to labour and supervision in the
construction.

21. The contractor should offer employment to ex—toddy tappers as far as
possible. The number of ex—toddy tappers to whom he can and he should undertake
in the contract to offer such employment to such number.

22. The contractor shall comply with the provisions in the apprentices act, 1961
and the rules and orders issued there under from time to time. If he fails to do so his
failure will be a breach of the contract and the competent authority may be at his
discretion, cancel the contract or evoke any of the penalties for the breach of the
contract provided in the conditions of contracts. The contractor shall also be liable to
any pecuniary liability arising on account of any violation by him of the provisions of
the act. Contractor shall during the currency of the contract, ensure engagement of
the apprentices in the categories mentioned below who may be assigned to him by
the Director of Employment and Training / State Apprenticeship Adviser, Tamil
Nadu.

The contractor shall train them as required under the Apprentices act, 1961
and the rules made there-under, and shall be responsible for all obligations of the
employer under the said act including the liability to make payment to the
apprentices as required under the said Act.

Value of Contract Category Numbe_r to be
appointed

1) 2 3
One Lakh and upto 1 |Building Constructor 1
Rs.3.00 Lakhs 2 |Brick Layer 1
Above Rs.3 Lakhs and | 1 |Building Constructor 1
up to Rs.10.00 Lakhs 2 |Brick Layer 1
3 |Diploma holder in Civil 1

Engineering
Above Rs.10.00 Lakhs | 1 |Building Constructor 1
and upto 2 |Brick Layer 1
Rs.50.00 Lakhs 3 |B.E. (Civil)or Equivalent Degree 1

Holder
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“Unless the contractor has been exempted from engagement of apprentices by
the Director or Employment and Training / State Apprenticeship Advisor, a
Certificate to the effect that, the contractor had discharged his obligation under the
said Act satisfactorily should be obtained from the Director of Employment and
Training / State Apprenticeship Advisor and the same should be produced by the
Contractor for final payment in the settlement of the contract”.

Contractor Superintending Engineer, WRD,
Lower Cauvery Basin Circle, Thanjavur.
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APPENDIX Il (A) TENDER
(For L.S. Contract)
(As amended in G.O. Ms. No. 618 P.W. dated 30th April 1985)

To Date:

His Excellency the Governor of Tamil Nadu
represented by the Superintending Engineer,
WRD., Lower Cauvery Basin Circle, Thanjavur.

Sir,

I / We do here by tender and if this tender be accepted undertake to
execute the following work “Rehabilitation of MudalaiKurichi Eri in Avarampatti
Village of Budalur Taluk in Thanjavur District” as shown in the drawing and
described in the specification deposited in the Office of the Superintending
Engineer, Lower Cauvery Basin Circle, Thanjavur with such variations by way of
alterations or additions to and ommissions from the said works and method of
payments as are provided for in the “Conditions of Contract’” for the sum of
RS (Rupees L
.......................................................................................... Only) or such
other sums as may be arrived at under the clause of “General Conditions to the
Contract” relating to payment on lumpsum basis or by final measurements at unit
prices.

2. I/ We have also complete the priced list of items in Schedule ‘ A’ annexed
(in words and figures) for which 1/ We agree to execute the work and receive
payment on measured quantities as per the General Conditions to the Contract.

3. I/ We do hereby distinctly and expressly declare and acknowledge that
before the submission of my or our tender |/ We have carefully followed the
instructions in the tender notice and have read the Tamil Nadu Building practices
and the General Conditions to the Contract therein and the Tamil Nadu Building
Practice addenda Volume, and that |/ We have made such examination of the
contract documents and of the plans, specifications, quantities and of the location,
where the said work is to be done, and such investigation of the work required to be
done, and in regard to the materials required to be furnished as to enable me / us,
to thoroughly understand the intention of the same and the requirement, covenants,
stipulations and restrictions contained in the contract and on the said plans and
specifications and distinctly agree that 1/ We will not thereafter make any claim or
demand upon the Government based upon or arising out of any alleged
misunderstanding or misconception of mistake on my / our part of the said
requirements, covenants, stipulation and restrictions and conditions.

Contractor
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4, I / We enclose an Income Tax verification certificate.
I/ We being a Registered Public Works Department Contractor.
I / We have already produced an income Tax verification Certificate during

the current calender year in respect of

(here particulars of previous occasions on which the certificate was produced
should be given). The legal address of the contractors for service of all letters and
notices will be as follows:

5. (i) (& I/ We enclose herewith a Chalan for the payment of the sum of
RS, /- (RUPEES i

............................................................................................. Only) Since |
am /Wearelam /We are .......coooiiiiiiiiiiiii e and eligible
to pay the E.M. D at concessional rates.

5. () (¢) In lieu of Cash Deposits |/ We have enclosed a ............
............................................. bearing No. ....................... date ................
issued by ... for avalue of Rs.................... (Rupees
......................................... only)

drawn/ endorsed pledged in favour of the Executive Engineer, WRD.,
Grand Anicut Canal Division, Thanjavur.

5. () (d) Tam/Weare ....cocouiuiiiiiii
and hence exempted from payment of E.M.D.

6. If my/our tender is not accepted, this sum shall be returned to me / us on
my / our application when intimation is sent to me / us rejection or at the expiration of
two months from the date of this tender, whichever is earlier. If My/ Our tender is
accepted, the Earnest Money shall be retained by the Government as security for
the due fulfilment of contract. If upon intimations being given to me / us by the
authority authorised by the Governor of Tamil Nadu under article 299 (i) of the
Constitution (herein after called “the accepting authority”) of acceptance of tender.

Contractor
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I / We fail to make the additional security deposit, then | / We agree to the
forfeiture of earnest money deposit. Any notice required to be served on me / us
hereunder shall be sufficiently served on me / us by post to (Registered or
Ordinary) or left at my / our address given herein my/our address Such notice shall if
sent by post be deemed to have been served on me / us at the time when in due
course of post it would be delivered at the address to which it is sent.

7. I /\We fully understand that on receipt of communication of acceptance of
tender from the accepting authority there emerges a valid contract between me /
us and the Governor of Tamil Nadu and the tender documents (i.e). Tender
Notice, Tender with Schedules, General Conditions to the Contract and Special
Conditions of the Tender, negotiation letters, communication of acceptance of
tenders, shall constitute the contract for this purpose and be the foundation of rights
of both the parties, as defined in Clause IV of Tender Notice, provided that, it shall
be open to the accepting authority to insist on execution of any written agreement
by tenderer, if administratively considered necessary or expedient.

8. | /We have also signed the copy of the Tamil Nadu Building Practice and
National Building Code and Addenda Volume thereto, maintained in the Office, in
acknowledgement of being bound by all conditions of the clauses of General
Conditions to the Contract and all Specifications for items of work described by a
specification number in Schedule ‘A’

9. In consideration of the payment of Rs. ................oiiis /- (Rupees ... ...
....................................................................................... Only) or such other
sum as may be arrived at under the clause of the General conditions to the Contract,
relating to payment on lumpsum basis or by final measurement at unit prices.

| / We agree subject to said conditions to execute and complete the works
shown upon the said drawing serially from number 1 to 3 inclusive (Schedule-B) and
described in the specification (Schedule ‘C’) and to the extent of probable quantities
shown in (Schedule ‘A’) with such variations by way of addition or alterations,
deductions from, the said work and method of payment therefore as are provided for
in the said conditions.

10. The term “ Executive Engineer” in the said conditions shall mean the Water
Resources Department Officer in charge of the Grand Anicut Canal Division,
Thanjavur having jurisdiction for the time being over the work, who shall be
competent to exercise all the powers and privileges reserved, herein favour of the
Government with the previous sanction of or subject to ratification by the competent
authorities in case where such sanction of ratification may be necessary and who
has been duly authorised under Article 299 (1) of the Constitution.

Contractor
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11. I/ We agree that the time shall be considered as the essence of this Contract
and to commence the work as soon as this contract is accepted by the competent
authority as defined by the Tamil Nadu Public Works Department Code and the site
(or Premises) handed over to me / us as provided for in the said conditions and
agree to complete the work within 9 months from the date of such handing over of
the site ( or premises) and to show progress as defined in the tabular statement
“‘Rate of Progress” subject nevertheless to the provisions for extension of time
contained in Clause 56 of the General Conditions to the Contract appended to the
Tamil Nadu Building Practice.

12. I/ We agree that upon the terms and conditions of this contract being fulfilled
and performed to the satisfaction of the Executive Engineer, WRD, Grand Anicut
Canal Division, Thanjavur the Security Deposited by me / us as here in before
recited or such portion thereof as | / We may be entitled to under the said conditions
be paid back to me / us provided in Clause 64 of the General Conditions to the
Contract.

13. I am / We are professionally qualified and my / our qualifications are as
follows

I / We in pursuance of clause of tender notice undertake to employ the
following technical staff for supervising the work and will see that one of them is
always at site during working hours personally checking all items of works and
paying extra attention to such works as may require special attention (e.g.)
reinforced cement concrete.

Name of Technical Staff Qualifications Experience
Proposed to be employed
1 2 3
1.
2.
3.
4.
14. I / We agree that the arbitrator for fulfilling the duties set forth in the

arbitration clause of the General Conditions to the Contract shall be :-

(i) The superintending Engineer of the Vellar Basin Circle Cuddalore in case
the value of claimis up to Rs.50,000/- and (ii) |/ We agree that in case, the value
of claim is Rs.50,001/- and above the remedy will be through the competent Civil
Court only.

Date : Signature of the Contractor.
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15. In pursuance of the negotiation with the Superintending Engineer of Lower
Cauvery Basin Circle, Thanjavur/ on..................

| /We agree to reduce the rates for the items, in the Schedule as

follows:

Serial Item Short Description Reduced rate
number Number per unit

1) (2) 3) (4)
Date : Signature of the Contractor.

16. On behalf of the Governor of Tamil Nadu and as duly authorised by the
Governor under Article 299 (1) of the constitution the above tender for a value of Rs.

(RUPEES ...t e, only)

Signature of the Witness in full and
address with name in block letters.

Superintending Engineer, WRD,
Lower Cauvery Basin Circle, Thanjavur.

Contractor
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EXTRACT OF AMENDEMENT

Amendment to clause 69.1 of General conditions, contract based on orders in
G.O. Ms. No. 1152/ PW/dt.19.6.1980.

MODIFICATION AND AMENDED IN G.O.Ms. No.

Clause 69.1 of General Conditions of Contract :

In case of any dispute or difference between the parties to the contract either
during the progress or after the completion of the works or after determination,
abandonment or breach of the contract or as to any other matter or thing arising
there under except as the matters left to the sole discretion of the Executive
Engineers under clause 18,20,25-3-27-1, 34,35 and 37 of General conditions of
contract or as to the withholding by the Executive Engineer of the payment of any bill
to which the contractor may claim to be entitled, the either party shall forth with give
to the other notice or such of difference and dispute or difference shall be and is
hereby referred to the arbitration of the Superintending Engineer of the nominated
circles mentioned in the articles of agreement (herein after called the Arbitrator) in
cases where the value of claim is less than or upto Rs.50,000/-.

In case where the value of claim is more than Rs.50,000/- the parties will

seek remedy through the competent civil court.

SPECIAL CONDITION FOR ERRADICATION OF CHILD LABOUR

G.0.(MS) No. 53 Labour and Employment (VII) Department/ Dated.12.5.2003
The work contract assigned to the Contractor's shall be cancelled if they
engage Child Labour in executing works and such Contractors should be, black

listed for three years.

Contractor
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SCHEDULE - ‘A’

SCHEDULE OF RATES AND APPROXIMATE QUANTITIES:

a.

The quantities given those upon which the lumpsum tender cost of the work
is based but they are subject to alterations omissions, deductions or additions
as provided, for in the conditions of this contract and do not necessarily
show the actual quantities of work to be done. The unit rates noted below are
those governing payment of extras or deductions or omissions according to
the conditions of the contract of the Tamil Nadu Building Practice and other
conditions or specifications of this contract.

It is to be expressly understood that the measured work is to be taken that
(not withstanding any custom or practice to be contrary) according to the
actual quantities when, in place and finished according to the drawings or as
may be ordered from time to time by the Executive Engineer and the cost
calculated by measurement or weight at the respective prices, without any
additional charge for any necessary and contingent works connected
therewith. The rates quoted are for works in site and complete in every
respect.

SI

No.

Rate Unit of

Approximate . :
quantity in Description | T.N.B.P Both in | calculation Amount

figures and of Work SS. No. f'glj;?S In ﬂ%u_res Rs. P.
in words. andin andin

Words words.

2 3 4 5 6 7

(Vide Separate sheet enclosed)

Signature of Contractor

Date :

Contractor
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WRD

Lower Cauvery Basin Circle, Thanjavur.
PERCENTAGE TENDER SYSTEM.

Name of Work: - “Rehabilitation of MudalaiKurichi Eri in Avarampatti
Village of Budalur Taluk in Thanjavur District”.

Date of Tender: - 12.05.2022 EMD:- Rs. 44,000/-

Estimate Value of Tender :- Rs.67,11,241/- (Rupees Sixty seven lakhs eleven
thousand two hundred and forty one only)

WV e , offer to execute the
above work with tender premium of plus
.............................................................. (in  Words) Percentage / Minus
.......................................................... (in Words) Percentage over the
departmental estimated value of work indicated above. In the case of variation in
guantity of various items of works during execution. I/We agree that the amount
payable for individual item will be as per the departmental units rates indicated in the
tender schedule for the item as varied in accordance with the tender premium and

actual quantity of work done.

Date:
Place: Thanjavur. Signature of Contractor,

Note: It is enough the Tenderer quotes his below / above tender percentage upto

two decimal places only

Superintending Engineer, WRD,
Lower Cauvery Basin Circle, Thanjavur.



LOWER CAUVERY BASIN CIRCLE,

WRD
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THANJAVUR.

Name of work: Rehabilitation of MudalaiKurichi Eri in Avarampatti Village of Budalur Taluk in Thanjavur District.

Approximate hi }Jmlt O.f
SI guantity in D . ¢ K T.N.B.P/ fRate Bot n ca ?.u ation Amount
No. | figures and in escription of Wor SS. No. igures an in in |%u_res Rs. P
words. Words and in
words.
1 2 3 4 5 6 7
1 43470.00m* | Clearing light jungle growth complete complying with 16 5.05 1m? 219523.50
(Forty three | standard specifications and as directed by the (Rupees Five paise | (One cubic
thousand four | departmental officers. five only) metre)
hundred and
seventy cubic
metre)
2 35.00m* Earth work excavating and depositing on bank with 20B 96.60 1md 3381.00
(Thirty five cubic | initial lead of 10m and initial lift of 2m in hard stiff clay, (Rupees Ninety six | (One cubic
metre) stiff black cotton, hard red earth, shales, murram, and paise sixty metre)
gravel, stoney earth and earth mixed with small sized only)
boulders SS20B. (Cut Open)
3 30.00 m® Dismantling, clearing away and carefully stacking 18 221.90 1m? 6657.00
(Thirty cubic materials useful for reuse for any thickness of brick or (Rupees Two (One cubic
metre) stone masonry wall in cement mortar under 3 m height. hundred and metre)
twenty one and
paise ninety only)
4 406.00 m° Earthwork excavation for foundation in all soils and sub- | 23 & 24 172.30 1m? 69953.80
(Four hundred | soils except hard rock requiring blasting but including (Rupees One (One cubic
and six cubic | bailing out water wherever necessary and refilling the hundred and metre)

metre) sides of foundation with excavated earth and depositing seventy two and
the surplus earth in places shown by the departmental paise thirty only)
officers with initial lead and lift etc., complete
Contractor Superintending Engineer, WRD.,

Lower Cauvery Basin Circle, Thanjavur.
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Approximate . Unit O.f
Sl ity in TNB.P/ Rate Both in calculation Amount
No fquan y Description of Work e figures and in in figures
igures and SS. No. W . Rs. P.
in words. ords and in
words.
5 110.50 m® Cement concrete 1:4:8 (one cement four sand an eight 28 4791.90 1m? 529504.95
(One hundred | aggregate) using 40mm size hard broken granite stone (Rupees Four (One cubic
and ten point | Jelly for foundation including cost of material shoring thousand seven metre)
five zero strutting and dewatering wherever necessary and laying hundred and ninety
cubic metre) | in layers of 15cm thick including watering consolidation one and paise
etc., complete as per standard specification and as ninety only)
directed by the departmental officers.
6 432.60 m® Plain Cement concrete 1:3:6 (One cement, three sand 28 5538.15 1md 2395803.69
(Four and six aggregate) using 20mm size, hard blue granite (Rupees Five (One cubic
hundred and | stone jelly using concrete mixer machine and vibrator thousand five metre)
thirty two and laying the concrete in layers of not more than 15 cm hundred and thirty
point six zero | thick including shoring strutting and dewatering wherever eight and paise
cubic metre) | necessary consolidation and curing etc., complete fifteen only)
complying with standard specification and as directed by
departmental officers.
7 17.30 m* Cement concrete 1:2:4 ( one cement, two sand and 28 6184.83 1m? 106997.56
(Seventeen | four aggregate)using 20mm size hard blue granite stone (Rupees Six (One cubic
point three | jelly Using concrete mixer machine and vibrator for thousand one metre)
zero cubic P.C.C laying in layers of not more than 15 cm thick hundred and eighty
metre) consolidation and curing inclusive of all lead and lift etc., four and paise
complete complying with standard specification as eighty three only)
directed by departmental officers.
8 7.00 m® Reinforced cement concrete 1:1.5:3 (One cement one 28 8096.73 1m? 56677.11
(Seven point five sand and three aggregate) using 20 mm size (Rupees Eight (One cubic
cubic metre) | hard blue granite stone jelly, using concrete mixer thousand and metre)

machine and vibrator excluding cost of centering,
strutting and also cost of steel reinforcement, grill, fixing
in position but including finishing and curing etc.,
complete complying with standard specification and as
directed by departmental officers.

ninety six and
paise seventy three

only)

Contractor

Superintending Engineer, WRD.,
Lower Cauvery Basin Circle, Thanjavur.




T-30

Approximate hi }Jmlt O.f
Sl guantity in - T.N.B.P/ _Rate Bot n caicu ation Amount
No. | figures and in Description of Work SS. No. figures and in in flgu.res Rs. P.
Words and in
words.
words.
9 35.40 Qtl. Supplying and fabricating of steel and placing in position of | 86 & 86A 7842.58 1Qtl 277627.33
(Thirty five point | mild steel or ribbed Tor steel grills for all RCC works (Rupees Seven (One
four zero quintal) | including cost of steel binding wire decoiling, bar bending thousand eight quintal)
mild steel or ribbed tor steel with all leads and lifts etc., hundred and forty
complete as directed by departmental officers. two and paise
fifty eight only)
10 470.40 m? Supplying and erection of steel centering for sides and | 30 & 46J 741.30 1m? 348707.52
(Four hundred | soffits ~ Without strutting for plain surface with all cross (Rupees Seven | (One square
and seventy bracings using mild steel sheets of size 90 X 60cm. And hundred and forty metre)
point four zero | B.G.10 stiffened with welded M.S.angles of size 25 x 25 x one and paise
square metre) | 3mm for boarding laid over country wood joists of size 10 X thirty only)
6.5cm spaced 90 cm. complying with standard specification
etc.and and as directed by the Engineer incharge of the
work by the departmental officers.
11 883.30 m” Supplying and erection of steel centering for sides and | 86 & 86A 833.10 1m? 735877.23
(Eight hundred | soffits With strutting upto 3m height for plain surface with all (Rupees Eight (One square
and eighty three | cross bracings using mild steel sheets of size 90 X 60cm. hundred and metre)
point three zero | And B.G.10 stiffened with welded M.S.angles of size 25 x 25 thirty three and
square metre) | x 3mm for boarding laid over country wood joists of size 10 paise ten only)
X 6.5cm spaced 90 cm. Centre to center and supported by
casurina props of 10 to 13 cm dia (spaced at 75cm. c/c)
complying with standard specification etc.and and as
directed by the Engineer incharge of the work. .
12 13775.00 m®> | Earth work in all soils except hard rock requiring blasting and 20B 50.00 1im? 688750.00
(Thirteen conveying for formation of bund with lead of 0 to 100 metre (Rupees Fifty (One cubic
thousand seven | deploying earth moving machineries and tippers including only) metre)
hundred and benching, formation of bunds, breaking clods, sectioning
seventy five consolidation by power roller etc., complete as per standard
cubic metre ) specification and as directed by the departmental officers
(Foreshore bund)
Contractor Superintending Engineer, WRD.,

Lower Cauvery Basin Circle, Thanjavur.




T-31

Approximate Unit of
PproXxims Rate Both in calculation
Sl. guantity in . T.N.B.P/ . . L Amount
. . Description of Work figures and in in figures
No. | figures and in SS. No. . Rs. P.
Words and in
words.
words.
13 5000.00 m® Earth work in all soils except hard rock requiring blasting 20B 83.60 1m? 418000.00
(Five thousand | and conveying for formation of bund with lead of O to 100 (Rupees Eighty (One cubic
cubic metre ) metre deploying earth moving machineries and tippers three and paise metre)
including benching, formation of bunds, breaking clods, sixty only)
sectioning consolidation by power roller etc., complete as
per standard specification and as directed by the
departmental officers (Tank bund)
14 0.72 m? Fabricating, supplying and erection of screw Gearing steel | Special 32690.00 1m? 23536.80
(Zero point shutters of size upto 1.00m width consists of skin plate (Rupees Thirty (One square
seven two made out of 8mm thick Mild steel plate and horizontally two thousand six metre)

square metre)

stiffened with 65x65x6mm mild steel angle at an interval
not more than 0.50m and vertical stiffeners made out of
same section at an interval not more than 0.6m and
provided with 8mm Mild steel gusset plate of required size
on both sides fastened with rust free bolts and nuts etc.
conveying the fabricated shutter by using lorries including
loading, unloading and leading the shutter to the vent.
Dismantling the eroded shutter and shuttering
arrangements by using necessary gas cutting equipments.
Erecting the new shutter and the shuttering arrangements
in the vent in proper position by using necessary hoisting
equipments. The shutter shall be painted with two coats of
anticorrosive black paint over one coat of Red oxide primer.
The rate including cost of material, consumables, labours,
power charges, conveyance charges, charges for all
equipments required conveying the dismantled material to
the section stores, cost of petty civil works, trial operations
of shutter and including all taxes etc., complete.

hundred and
ninety only)

Contractor

Superintending Engineer, WRD.,

Lower Cauvery Basin Circle, Thanjavur.
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Approximate Rate Both Unit of
o TNBP | . . S
Sl guantity in D - in figures | calculation in Amount
. . escription of Work / SS. : .
No. figures and in No and in figures and Rs. P.
words. ' Words in words.
15 8.40 RM. Fabricating, supplying and fixing of shutter groove angle made | Special 2410.00 1RM 20244.00
(Eight point four | out of 65x65x6 mm mild steel angle for required height including (Rupees (One
zero running welding of hold fast of size25x25x6mm mild steel angle 2Nos. Two running
metre) On each side and conveying and leading the grooves in proper thousand metre)
alignment including dismantling the existing damaged groove four hundred
angles, conveying and stacking at section store. The Groove and tenonly)
angle should be painted with two coats of AC block paint over
one coat of red oxide primer. The rate including cost of
materials, consumables, labours, charges for all fabricating and
costing equipements, conveyance petty civil works and
including all other taxes etc., complete.
16 4.40 RM. Fabricating, supplying and fixing 50 mm dia Screw Rod made | Special 5509.00 1RM 24239.60
(Four point four | up of Mild steel duly machined and fully threaded to suit the (Rupees (One
zero running Head set Assembly and provided with required holes. Five running
metre) Conveying and leading the screw rod to the worksite. Fixing the thousand metre)
screw rod to the shutter gusset plate with required bolt and nut five hundred
in proper alignment to the head set including dismantling the and nine
existing damaged screw rod, conveying and stacking at section only)
store. The Screw rod should be painted with two coats of AC
black paint over one coat of red oxide primer. The rate including
cost of materials, labours, charges for all fabricating and
hoisting equipments, conveyance charges for labours and
materials and including all other taxes etc., complete.
operations of shutter and including all taxes etc., complete.
Contractor Superintending Engineer, WRD.,

Lower Cauvery Basin Circle, Thanjavur.
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Approximate Rate Both i }Jmlt (t)'f
Sl guantity in . T.N.B.p/ | At€BOIN N calculation Amount
. . Description of Work figures and in figures
No. | figures and in SS. No. ; . Rs. P.
in Words and in
words.
words.
17 6.00 RM Fabricating, Supplying and fixing of Top Beam made up of 150 x | Special 4527.00 1RM 27162.00
(Six running 75 mm (ISMB 150) duly drilled to suit the Head set Assembly with (Rupees Four | ( One running
metre) required bed bolt made out of 25 mm Mild steel round rod duly thousand five metre)
threaded with suitable anchorage arrangements to a height of hundred and
0.60 m with necessary Fish plate made out of 12 mm Mild steel twenty seven
plate of size 0.30 x 0.15m 2 Nos with required holes. Conveying only)
and leading the top beam arrangements to the worksite. Fixing
the top beam arrangements at the top of the vent to correct
position including dismantling the existing eroded top beam,
conveying and stacking at the section store. The top beam should
be painted with two coats of AC black paint over one coat of red
oxide primer. The rate including cost of materials, labours,
charges for all fabricating and hoisting equipments, cost of petty
civil works conveyance charges for labours and materials and
including all other taxes etc., complete.
18 2.00 Nos. Fabricating, Supplying and fixing of Head Set Assembly Light | Specia 19768.00 1 No. 39536.00
( Two numbers) | duty with hexagonal nut (approximate 50 Kg) made up of cast iron (Rupees ( One number)
including moulding, machining and the hexagonal nut threaded to Nineteen
suit the screw rod provided with thrust bearings for smooth thousand
operation. Conveying and leading the head set assembly to the seven
top beam by using required bolts and nuts in proper alignment hundred and
including dismantling the existing damaged head set assembly, sixty eight
conveying and stacking at section store. The Head set assembly only)
supplied with operating key and the both should be painted with
two coats of AC black paint over one coat of red oxide primer.
The rate including cost of materials, labours, charges for wooden
pattern, moulding and charges for all machining equipments,
conveyance charges for labours and materials and including all
other taxes etc.,complete.
TOTAL Rs. 5992179.09
Total Items : 18 ( Eighteen items only ) GST @ 12% 719061.49
Rs. 6711240.58
(or)Say Rs. 6711241.00

(Rupees Sixty seven lakhs eleven thousand two hundred and forty one only)
Contractor

Superintending Engineer, WRD.,
Lower Cauvery Basin Circle, Thanjavur
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SCHEDULE - ‘B’
LIST OF DRAWINGS SUPPLEMENTAL LIST.
Note: All drawings to be signed As referred to in the specifications
by the contactor as well as the including the General Conditions
officer entering into the contract. to the Contract of Tamil Nadu Building
Practice.
2z
Sl. = e .
T 5 Description Remarks
No Az
1 2 3
1 Index Map
2 Cross Section
Contractor Superintending Engineer, WRD,

Lower Cauvery Basin Circle, Thanjavur.
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Name of work: Rehabilitation of MudalaiKurichi Eri in Avarampatti Village of Budalur Taluk in Thanjavur District
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Name of work: Rehabilitation of Muthalaikurichi tank in Avarampatt ' \
village of Budalur Tauk in Thanjavur District.
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SCHEDULE - ‘C’

List the specifications for the various items of works supplement those described in
Schedule — ‘A’ by Standard Specification numbers

1. The contractor shall employ the following Technical Staff supervising the work and
shall see that one of them is always at site during working hours, personally checking
all items of works and paying extra attention to such works as may demand special
attention e.g. Reinforced Cement Concrete work, etc.

Name and members of the

Technical staff to be employed Qualifications Experience

1 2 3

Contractor
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GENERAL CONDITIONS (PART - 1)

1. The work shall be carried out in strict accordance with Tamilnadu Building
Practice and its volumes.

2. The contractor shall make his own arrangements for the procurement of cement,
steel, binding wire and all other construction materials of the required specifications
for the work. The rates for several items of work involving the cement and steel will
be inclusive of the cost of cement steel, storage, centage, conveyance charges,
taxes, sub charges and all other incidental charges.

Cement shall confirm to clause No. 4 of I.S. 456 — 1978 for the purpose of
Specification.

For specification of Ordinary rapid hardening and low heat Portland cement
I.S. 269 — 1989 and for Portland pozzalana cement I.S. 1489 — 1991 shall

apply.

3. In case where the contractor is required to procure Portland cement for the work,
shall always purchase Portland cement as fresh as possible after manufacture, and
he shall on demand by the Executive Engineer, furnish a laboratory certificate of a
character material with the approval of the Executive Engineer. This should be
demanded in every case where there is reason to believe that the cement has been
long stored and may have thereby deteriorated in quality in the opinion of the
Executive Engineer or his representative present on the site of work.

The quality of cement and steel procured shall be in confirming with 1.S.I Standards.
The quality test shall be conducted by the contractors at their own cost, before use
on WRD has liberty to confirm the quality of the materials supplied by the contractor
at various levels and stages at their own laboratory, at the cost of contractors.
Random check by the officer in charge will be made for the each consignment and
samples sent to Government authorised institution for testing at the cost of
contractor.

4, The Executive Engineer shall reject any cement which is proved to be not according
to standards.
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5. For storage of cement paragraph 5 of .S 269 — 1967 shall apply. In case where the
contractor required to procure Portland cement for the work, he shall notify the
Executive Engineer on the arrival of each consignment of Portland cement on the
work, informing him at the same time of the brand, agent from whom obtained and
age of the cement. Transportation from the place of supplying to the batching plant,
shall be whether by Flight, Rail, Cars, Trucks, conveyance and other means which
will protect the cement completely from exposure and moisture. Immediately upon
receipt at the job site, bulk cement shall be stored in dry-weather, Light, properly
ventilated places until the cement is used on works. Cement which has become or
perished by moisture or other causes shall on no account be used on the work.

6. All storage facilities shall be subject to approval of Engineer in charge and shall be
constructed at easy access for inspection and identification by the departmental
officers.

a. Avoid storage for long periods, do not store at all, if possible, during the rainy
season.

b. Prevent circulation of air through the cement by close packing and cover with a
tarpaulin.

C. For other precautions in this regard, I.S. 4082 — 1987 shall apply.

d. Cement should be stored in a building or shed which is a leak proof and as moisture
proof, as possible.

e. Cement which has fully (or) partially set, shall not be used.

f. Temporary store at site

Very often bags of cement have to be stored in the work site out in the open, for
use on work for one or more days. In such cases the bags shall be laid on a dry platform
made of wooden planks resting on brick masonry, concrete or dry sand or aggregate
platform above 150mm above the ground.

The number of bags shall be kept to a minimum, preferable just sufficient for the
day’s consumption.

Care shall be taken to see that every point in the pile is well covered by tarpaulin or
polythene sheet and protected against the moisture in air. The Tarpaulin, must overlap each
other properly.

g. Nonpayment to wasted concrete

No payment will be made for wasted concrete in replacement of damaged or
defective concrete or extra concrete required as a result of over excavation and excess
concrete placed by the contractor intentionally, performed to facilitate the contractor’s
operations, shall be borne by the contractor himself. No extra payment will be made to
contractor for such additional quantity of cement.
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h. Use of pozzalona cement on works

Ordinary Portland cement confirming to I.S. 269- 1989 shall be used for

masonry work. Portland Pozzalona cement confirming to 1.S. 1489 — 1991 may also be
used for masonry work in the event of non — availability of ordinary Portland cement with the
prior approval of Engineer — incharge.

7. Departmental machinery to the extent available will be supplied to the contractor and
the hire charges will be recovered for the machinery from the contractor’s bill at the
rates that will be specified by the department, if hired.

8. The contractors who are themselves not professionally qualified shall undertake to
employ qualified Technical men at their cost to look after the work. The contractors
would state in clear terms to employ Technical men required by Department
specified in the schedule below for the work. In case the selected tenderer is
professionally qualified or has undertaken to employ Technical men under him, he
should see that Technical qualified men is always at the site of work during working
hours professionally checking all the items of works and paying extra attention to
such works as may demand special attention (e.g). reinforced cement concrete
works, etc.

Scale and Qualification for Employment of Technical Assistant.
Sl Value of Contract Qualification and number of Technical Assistants to be
No. employed
1 2 3
1 Upto Rs.1.00 lakh No Technical Assistant need be employed. If situation and
nature of work warrants,
i) A Diploma holder in Civil Engineering.
Or
iv) A retired Junior Engineer may be employed.
2 From Rs.1.00 lakh iii) One Diploma holder in Civil Engineering.
upto Rs.5.00 lakhs Or
iv) Not less than one retired Junior Engineer.
3 From Rs.5.00 lakhs V) One B.E. (Civil)
upto Rs.10.00 lakhs Or
Vi) Equivalent degree holder
Or
Vii) Not less than one retired Assistant Executive
Engineer / Assistant Divisional Engineer.
Or
viii)  One Diploma holder with three years’ experience
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4 From Rs10.00 lakhs | v) One B.E., (Civil) with 3 years’ experience plus one
upto Rs.25.00 lakhs diploma holder in Civil Engineering.
Or
Vi) Equivalent degree holder with 3 years’ experience
plus one diploma holder in Civil Engineering
Or
Vii) Not less than one retired Assistant Executive
Engineer / Assistant Divisional Engineer plus one
diploma holder in Civil Engineering.
Or
viii)  Two diploma holders in Civil Engineering with 3 and
5 years’ experience respectively.
5 From Rs25.00 lakhs | vi) One B.E., (Civil) with 3 years’ experience plus two
upto Rs.50.00 lakhs diploma holders in Civil Engineering.
Or
Vii) One B.E., (Civil) with 3 years’ experience plus two
retired Junior Engineers.
Or
viii) Equivalent degree holder with 3 years’ experience
plus two diploma holders in Civil Engineering / two
retired Junior Engineers.
Or
iX) One retired Assistant Executive Engineer / Assistant
Divisional Engineer plus two diploma holders in Civil
Engineering.
Or
X) One retired Assistant Executive Engineer / Assistant

Divisional Engineer plus two retired Junior
Engineers.

6 Above Rs.50.00
Lakhs

(To be examined in individual cases depending upon the
nature of work and the technical skill involved and defined in
the Tender Notice regarding the number of qualified
technical personnel to be employed by the contractor.)

If the tenderer who is not professionally qualified fails to employ Technical men as
indicated above, fine shall be levied as follows during the period of Non- employment of

Technical men.

a. Rs.2000/- per month for Diploma holder
b. Rs.5000/- per month for Degree holder.
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Note : In case the contractor who is professionally qualified is not in a position to remain

always at the site work during working hours personally checking all items of work
and paying extra attention to such works as may demand special attention (e.g.
Reinforced Cement Concrete works etc.) he should employ technically qualified men
as prescribed for the works above.

The employment of Technical Assistant should be based on the value of contract.

Engineers with Mechanical Engineering Qualification and reputed from Civil Engineering
Department are also suitable to supervise the Civil Engineering Works because of their
experience in Civil Engineering field.

A movement register should be opened and maintained for Technical Assistants

employed by the contractor (or) for the Technically qualified contractor. The Technical
Assistant or Technically qualified contractor should note the arrival and their departure
timings every day along with their initials. Such register should be produced during the
inspection of the inspecting officer.

9.

10.

11.

12.

13.

14.

15.

The contractor shall not employ the labour below the age of 18 years.

He should offer employment to Ex—Servicemen, Ex- toddy tappers and unemployed
agricultural labours as far as possible.

Sufficient laboureres as may be required by the Executive Engineer shall be
employed on the work so as to gear up the progress of the work and the contractor is
bound to employ such extra labourers without claiming extra.

The contractor shall not claim for any loss due to unforeseen circumstances
including suspension of work due to cause.

Accident to people employed by the contractor resulting compensation to be paid as
per the workmen ‘Compensation Act’ shall be on the contractor’s account.

The contractor should make his own arrangements for the conveyance of materials
to the work site from sources specified.

The quarry specified is the nearest one to the work spot, where one can use material
as per specification required are now available, But, if the quarry containing similar of
specification, happened to be at the nearer distance to the work spot, than that to the
guarry in the schedule, the Executive Engineer shall have right to ask the contractor
to quarry the required materials only from nearest quarry and to allow rates for the
some based on the lesser lead during the time of execution of the work.
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.
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Payment will be made on detailed measurement. Any of the items in the schedule
may be omitted or altered technically and no variation in the rate shall become
payable to the contractor on account of the omission (or) variation in quantities.

Before payment of final bills the contractor shall produce certificate from the Income
Tax authority that all income — tax payable by him up to date has been paid and
certificate from the sale tax authority that all the Sales Tax payable by him up to date
has been paid.

The tenderer shall fill in Column 7 of the schedule — A also.

The rates should be inclusive of all taxes payable to the Government by the
contractor.

The rates will be for the finished items of work and no extra will be paid for
seignorage charges

Income Tax will be deducted as per rules in force for the work including cost of all
materials such as cement, steel, etc., from the contractor's bill at the time of
payment.

Tender with tampered seal will not be accepted.

If rate quoted tender system adopted. Tenders in which the rates are not written in
words will summarily be rejected. In case of any discrepancy while expressing the

rates in words, the rate whichever is least will only to be taken into account.

Tenders containing overwriting or corrections which are not attested by the tenderer
will be liable for rejection.

Tenders received without full requisite E.M.D. will be summarily rejected.

The site should be cleared by the contractor after completing the work, as required
by the departmental Engineers, at his cost without claiming extra.

The work shall be carried out without any hindrance or damage to the existing cross
masonry works such as bridges, super passages, etc.
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31.

32.

T-44

A deduction of 20% and 10% will be made in the quantity of earth work measured for
thandoos and muttoos respectively and refund of amount on account of this
deduction will be made only when the satisfactory removal of the thandoos and
muttoos. If the thandoos and muttoos are not removed within 30 days from the date
of check measurement or within the period as fixed at the discretion of the Executive
Engineer, the 20%and 10% deduction will not be revoked.

The recovery towards hire charges of machineries will be made at the rates specified
and for the time actually utilised by the contractor or for the time required as per the
date considering the out turn whichever is higher.

The sectioning of the bank should be done immediately after the work in the reach is
completed. The final sectioning must be completed within 15 days after the
completion of the work in the entire reach.

The earth required for the work shall be normally selected by the Departmental
Engineers and the contractor is to use the earth so selected for forming bank, etc. as
directed by the Departmental Engineers.

Payment for sand will be made for quantity of sand stacked after making necessary
deduction for bulkage from the stacked quantity.

Gross stacked quantity x 100
NET QUANTITY =  ---
100 + percentage of bulkage

The percentage of bulkage will be determined from the test conducted according to

the procedure indicated in the Chief Engineer’s circular Memo No0.535-G/63 FP dated
9.9.93 on the undisturbed sample taken from the stacks. The rates to be quoted shall
therefore be for one cubic metre of final quantity of sand to be stacked after necessary
deduction of bulkage.

33.

34.

Measurement for rock blasting and removal will be made on level basis and stack
measurement also will be taken in to comparison allowing 40% voids and the lesser
one will be considered for payment. No over bulkage will be allowed in blasting.

The contractor should prepare a bar chart for the works costing more than Rs. 500
Lakhs and produce the same before starting the work to the Executive Engineer
concerned for his approval.
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36.

37.

38.

39.

40.
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For the purpose of payment for the earth work for the formation of the bund where
special consolidations done by mechanical roller or hand or power roller, the quantity
as per the borrow pit measurement or the quantity of Earth work as per levels after
consolidation with 15% allowances over the finished earth work, whichever is less
will be taken as final quantity for making payment.

In case of any dispute or difference between the parties to the contract either during
the progress (or) after the completion of the works or after determination,
abandonment or breach of the contract as to any other matter or thing arising there
under, except as to matters left to the self-discretion of the Executive Engineer of the
clause 18,20, 25-3, 27(1), 34, 35 and 37 of the General conditions of contract as to
the contractor may claim to be entitled them party shall forthwith give to the other
notice or such dispute or difference shall be and is hereby referred to the arbitration
of the Superintending Engineer, of the nominated circle, mentioned in the article of
agreement herein after called ‘the arbitrator’. In cases where the value of claim is
more than Rs.50,000/- the parties will seek as specified, in tender notice.

The contractor has to maintain the progress of work as per the percentage
of work specified in tender.

If the contractor fails to keep the rate of progress as stipulated in the tender, penalty
will be imposed on the contractor for his slow progress with reference to clause 57 of
Tamil Nadu Building Practice under preliminary specification.

Similarly for lighting arrangements to do any right work, to keep up the accepted
progress of work, the contractor has to take his own arrangements at his cost.
Possible help to get power connections from the Tamil Nadu Electricity Board, etc.,
so as to complete the work within the accepted contract period will be made by this
department. But concreting has to be done in day time. No extra payment will be
paid for such works.

The contractors are requested to inspect the site of work, the quarries for sand and
metal and satisfy themselves about the adequacy of the provision made for lead and
lift before tendering. The contractor will not be eligible for extra lead and lift even if it
is actually involved during the course of the work.

An amount of 2% in respect of civil works contract and 4% in respect of other works
of the value of work including cost of all materials such as cement, steel, etc., will be
deducted from the contractors bill at the time of payment towards sales tax as per
Tamil Nadu General Sales Tax Act No.15 of 1999 (5" Amendment).
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41. In the event of the death or insanity or insolvency or imprisonment of the contractor
or where the contractor being a partnership or firm becomes dissolved or being a
corporation goes into liquidation, voluntarily or otherwise, the contract may at the
option of the Executive Engineer, WRD, Grand Anicut Canal Division, Thanjavur
be terminated by notice in writing pasted at the site of the works and advertised in
one issue of the local District Gazette and all acceptable works shall forthwith be
measured up, and paid for, at the rates provided in the contract schedule where such
apply, or otherwise, by the most recent schedule of rate of the Division approved by
competent authority to the person or persons entitled to receive and give a discharge
for the payment.

Contractor Superintending Engineer, WRD,
Lower Cauvery Basin Circle, Thanjavur.
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GENERAL CONDITIONS (PART —11)

Period of Completion 9 (Nine ) months from date of Handing over of site

The successful tenderer will be required to make a further security Deposit at the
direction of the accepting authority. Execution and completion of the work should be
within the period specified in the tender notice form the date of commencement of
work or handing over the site whichever is earlier.

Specification for the various materials and the execution of all works shall be as per
Tamil Nadu Building Practice.

It must be distinctly and specifically understood that work will be executed complying
with the specification in metric system found by Tamil Nadu Building Practice Vol. |
and Il. Payment will be made as per measurement recorded units only.

Every tenderer before tendering is expected to inspect the proposed work site. Any
claim for extra cost on account of increase in lead of materials will not be accepted.

The work shall be proceeded expeditiously from the date on which the site is handed
over and completed as early as possible as required by the departmental officers.

The contractor must make his own arrangement to form approach roads and ramps
any other arrangements required therefore for the fulfilment of contractual
obligations at his own cost and maintain the same throughout the period of contract.
On permission for using existing roads, ramps, etc., if any, by the contractor must
bear all charges to maintain for using the road. No extra cost on this account will be
entertained by the Department.

If night work is required to fulfill the agreed rate of progress all arrangements shall be
made by the contractor including lighting the area without any additional claims.

The plan and schedule of quantities are subject to alter during execution and
payment shall be made as per actual measurement of works done. No claims for
any extra cost of works whatsoever shall be entertained for such revision of doing
extra.

The rates specified in the schedule for the different items of work are for the finished
works and no extra will be paid for baling and pumping charges indented on the
work.
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The shed for storing the materials should be put up by the contractor at his own cost.
The contractor’'s special attention is invited to relevant clauses of the general
conditions of contract of Tamil Nadu Building Practice and also required to provide at
his own expenses sheds, latrine, water , lights, urinals, etc.

Earth work and masonry work should be carried out simultaneously as required by
the departmental officers.

In case it is found by the Departmental officers that the contractor has brought any of
the required materials from quarry with lesser lead than the specified in the schedule
proportionate deduction will be made from the contractor's rate of payment for
finished work for the respective item.

The contractor will be held responsible for the proper and safe custody of all the
Departmental Materials which are handed over to the contractor until they are finally
used on the work (or) taken over by the Department.

The contractor rates are inclusive of GST payable by the contractor to the
Government as amended from time to time. No enhanced rates will be payable to the
contractor for any upward revision of GST during the currency of the contract.

Contractors should obtain from the authorities concerned an Income Tax clearance
certificate for the current year and submit it along with the tenders.

The work executed by the contractor under the contract shall be maintained at the
contractor’s risk until the work is taken over by the Executive Engineer. The
Government shall not be liable to pay for any loss or damages occurred by or arising
out of fire, flood, Volcanic eruption, earth quake, Tsunami other convulsions of nature
and all other natural calamities, risks arising out of act of God during such period and
that the option whether to take insurance coverage or not to cover such risks, is left
to the contractors.
Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the Contract Data for the following events which
are due to the Contractor’s risks:
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(@) loss of or damage to the Works, Plant and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage of property (except the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid from payments otherwise due to the Contractor or, if
no payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Insurance requirements are as under: [13]
Minimum Cover for Maximum deductible
Insurance for Insurance
(i) | Works and Plant and Value of plant and Material | Rs.1.25/- per thousand
Materials per annum
(i) | Loss or damage to Value of Equipment Rs.0.50/- per hundred
Equipment per annum
(iii) | Other Property Nil Nil
(iv) | Personal injury or death
insurance: Rs.1,00,000/- per person Rs.500/- per person
a) for other people; per annum
b) for Contractor’'s Rs.1,00,000/- per person Rs.60/- per person per
Employees annum
18. If there are any dues from the contractor to the Government for this work, if it is not

recoverable from the contractor under this contract or other contract, the dues will be
recovered from the contractor by evoking the provision of the Tamilnadu Revenue
Recovery Act 1964 (Tamil Nadu Act V of 1964).
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(i) Recovery of dues under Revenue Recovery Act:-

19.

20.

Whenever any amount has to be paid by the contractor by virtue and clause 57.4
General Condition to the Contract or any amount that may be due or may become
due from the contractor made these presents and the contractor is not responding to
the demands for payments against a said amount, then, the Government shall be
entitled to recover the said amount under the provisions of the Tamil Nadu Revenue
Recovery Act 1964 (Tamil Nadu Act V of 1964) G.O. Ms. No : 1318 P.W.
dt.22.5.1986 amended in Government letter No. 135130/Y2/88-3 dt.30.3.1990.

The Executive Engineers will be at liberty to withdraw and carryout any portion of the
work any time either Departmentally or through any other agency, in the interest of
Government.

In the event of the work being transferred to any other Circle / Division / Sub Division
to Superintending Engineer / Executive Engineer / Assistant Executive Engineer who
is incharge of Circle / Division / Sub Division having jurisdiction over the work shall
be competent to exercise all the work and privileges reserved in favour of the
Government.

21. With Held Amount :

The withheld amount at 5% be recovered from each bill based on the value of work
done.

Retention of 2 ¥2 % for one year :

A sum equivalent to 2 ¥2 % of the value of work done will be retained with the

Government for a period of one year reckoned from the date of completion of the work done

by the contractor. The amount so retained with the Government will be refunded only on

expiry of one year period referred to above and on execution of indemnity bond by the

contractor for a further period of four years.

The contractor shall be liable to set right all defects arising out of his faulty execution

(or) sub- standard work noticed during the above mentioned one year period at his cost.
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In addition to the aforesaid security deposit, retention amount shall be deducted from
the running account bills, a sum equivalent to 5% (Five percent) of the total value (including
the Goods and Service Tax (GST) amount for all the running account bill) of each bill as
retention money out of the 5% retention amount 2 %% (Two and half Percent) of the total
value of the work so far executed will be released to the contractor on payment of final bill,
and in the final bill, the Goods and Services Tax (GST) amount retained in previous
payment has to be released to the contractor without interest.

And the balance 2 % % will be retained for a period of one year reckoned from the
date of completion of the work, as all defects shall have been made good according to the
true intent and meaning hereof, whichever shall happen last.

The retention money of 2 ¥2 % including GST (Two and a Half Percent) of the total
value of contract after deducting any amount due to the Department, shall be refunded to
the Bidder without interest after the defects liabilities attached to the contract is over.

Contractor Superintending Engineer, WRD,
Lower Cauvery Basin Circle, Thanjavur.
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CONDITION OF THE EARTH WORK

1. The entire earthwork will be carried out in accordance with the relevant clauses
of the Tamilnadu Building Practice and National building code and confirming to the
special specification set forth here under.

2. The site should be cleared before the excavation of foundation and starting of
work.

3. The rates specified in the schedule for the different items of works are for the
finished work and no extra will be paid for incidental works like shoring, strutting, planking,
sheeting, etc, found necessary during excavation work.

4. The excavation and depositing of excavated soils shall be carried out as per the
direction of departmental officers.

5. Each and every borrow pit will be individually marked either by the section officer
or by one Sub divisional officer and in urgent cases by the Technical Assistants incharge of
the works subject to the approval of the Section officer. Earth should be removed only
from the places marked and to the depth ordered by the above officers.

6. No borrow pits should be less than 0.5m in depth and a gap of not less than 0.5m
should be left between any two consecutive pits. The length, width and depth of pits shall
be decided to suit the requirement of earth work. When they were excavated for more than
3m in width, diagonal thandoos should be provided. In case the depth of the pit has kept
lower than 0.5m as mentioned above, the prior approval of the Executive Engineer must be
obtained.

7. The contractor should not enter any private lands for removal of earth without prior
written consent of the land owner and as per directions of the departmental officers . If he
does so, for the unauthorised entry by the contractor, he will be fully held responsible for
any consequences.

8. The contractor shall confine to the areas allotted to him in the borrow areas. Any
borrow pit in a area not allotted to and in reach not specifically allotted to him and in reaches
allotted to other contractor, will not be measured and the contractor shall have no claim to
such earth work.

9. In case of any dispute on classification of soils in earth work the decision of the
Executive Engineer shall be final, binding on the contractor.

10. The contractor’'s responsibility is for excavating earth, loading into his lorries |,
transporting it and unloading in places shown by the departmental officers.

11. Whenever the earth is to be conveyed in contractor’s lorries, the earth loaded into
the lorries shall be transported and unloaded at the places shown by the departmental
officers. Any earth deliberately unloaded at any other place other than shown by the
departmental officers will be measured separately and deducted from the contractors bill.
The cost of conveying this earth will not be billed for.

Contractor



T-53

SPECIAL CONDITIONS FOR STEEL

A. MATERIALS:

1)

2)

3)

tests shall

The contractor shall make his own arrangements to procure all materials like
cement, steel , binding wire and other required for the work, at his own cost.

In case where the contractor is required to procure steel for the work, he shall
always purchase and use on works, high yield strength deformed (H.Y.S.D) Steel
Bars of Grade Fe 415 confirming to I.S. 1786-1985 specification for high yield
strength deformed steel bars and mixes for cement concrete (unless shown
otherwise on the drawings the reinforced to be used).

The contractor shall always purchase the steel rods as fresh as possible after
manufacture and he shall on demand by the Executive Engineer, furnish a
laboratory test certificate of a character material, with the approval of the
consignment of steel rods and for each category of rods (each dia) Samples of
rods will be selected for testing by department officer. Each consignment and
cost of testing at the Government authorised institution will be borne by the
contractor.

The quality of steel rods produced shall be with the I.S.l. standard. The quality
be conducted by the contractors at their own cost in the Government testing

laboratories or in the laboratories of WRD if available at various stages. Public Works
Department has liberty to confirm the quality of the materials supplied by the contractor at
various levels and stages at their own laboratory at the cost of contractor.

4) The Executive Engineer shall reject any cement and steel which is proved to be
not according to standards.

B. PLACING:

1. The arrangement of steels rods for reinforcement for R.C.C. work shall be in
accordance with departmental drawing supplied. For anchoring the concrete to
the land rock, provision of anchor rods is made in the drawing and the contractor
shall place these anchor rods to the spacing and depth shown in the drawing.

2. Reinforcement shall be bent and fixed in accordance with the procedure
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3. The rates for fabrication works should include all operations such as bending
rods, binding wires, fixing grills and placing in position. The payment will be
made on the basis of the weights of steel rods only. The diameter and linear
length of rods will be measured after grills are tied and its fixed in position unless
otherwise prescribed. Placement dimensions shall be to the centre line of bars.

Reinforcement will be inspected for compliance with requirements as to size,
shape, length, spacing, position after it has been placed but before laying concrete. Before
reinforcement is embedded in concrete, the surface of the bars shall be cleaned of heavy
flaky crust, if opinion of the Engineer-in-charge are objectionable. Heavy flaky rust that can
be removed by firm rubbing with bulb.

(or)
As specified in the clause 11.3 of I.S. 456-1978 unless otherwise specified by the
Engineer-in-charge, reinforcement shall be placed with the following tolerances.

a) For effective depth 20 mm or less, plus or minus 10 mm
b) For effective depth more than 20 mm, plus or minus 15 mm

The cover, in no case be reduced by more than one-third of specified cover or 5 mm
whichever is less. Reinforcement shall be securely held in position so that it will not be
displaced during placing of concrete. Special care shall be exercised to prevent any
disturbances of the reinforcement in concrete that has already been placed. Welding of
bars shall be done as directed by the Engineer-in-charge in conformity with the requirement
of clause 11.4 of I.S. 456 — 1978. Chairs, hangers, spacers and other supports for
reinforcement shall be concrete in total or other approved materials. Concrete shall be as
shown in the drawings.

C. MEASUREMENT :

The diameter, linear length of rods will be measured when grills are tied and fixed in
position. The length measure will include overlaps. But overlaps which are not authorised
by the Engineer-in-charge will not be measured. Overlaps on account of the contractor will
not be measured. The waste cut bits will not be measured. The position on the overlaps
should be got approved by the Engineer-in-Charge, before grills are tied. The rates
furnished are inclusive of binding wires and should be supplied by the contractor for which
no extra payment will be given.

The Engineer-in-charge will supply drawings of reinforcement details and bar
bending schedules for adoption.

Contractor Superintending Engineer, WRD,
Lower Cauvery Basin Circle, Thanjavur.
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ADDITIONAL CONDITIONS

I. CONCRETE:

a) Only clean river sand, hard broken granite stones from the approved quarries

specified in the tender schedule shall be used for the work. The broken stone shall

be thoroughly washed before use.

b) All concrete for the work shall be machine mixed and vibrated. Hand mixing shall not

be allowed.

c) All concrete shall be protected against injury until final setting. Concrete shall be

kept moist continuously for not less than fourteen days.

d) The contractor must be prepared to conduct test at his own cost, on materials used

in the work in standard laboratories and produce test certificate to ensure quality of

materials.

2. STONE

MASONRY :

A. Only clean river sand and good stone shall be used on the works.

B. In all walls up to a width of 60 cms, bond stones running the wall shall be provided at

an interval

of 1.80 meters in a line of headers each header overlapping the other by 30 cms

or more shall be provided from front to back at 1.80 M interval in every course. Care shall

be taken not to place the bond stones of successive courses over each other. The position

of bond stones shall be marked on both the faces for identification and verification (Tar

marking or

plaster is to be applied will suffice).

3. ROUGHSTONE AND GRAVEL FOR REVETMENT AND APRON :

a)

b)

d)

Contractor

Rough stone and gravel should be stacked for pre measurement at the site of
work, of the rough stone 110 cft., including 10% chips will be reckoned as 100
cft., while 115 cft., of gravel are required for 100 cft., of finished work.

Payment for these items will be restricted to quantity based on stack
measurement or finished work whichever is less. When the revetment should be
built up to an uniform depth as directed by the departmental officers, each stone
should run to the full depth of the revetment.

The removal of old stone revetment should be stacked for pre measurements
10/11 stacked quantity or the finished works whichever is less will be paid for.
The new chips required for the revetment shall be stacked for pre measurements

without any extra claim.
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SPECIAL CONDITIONS

The contractor shall be responsible for the safe custody and storage of the
materials under dry conditions at the places approved by the Executive Engineer.

No royalty shall be charged for materials quarried from the Public Works
Department (or) Government quarries. Assistance as necessary will be given to
the contractor by the department to obtain access to quarries approved by the
Executive Engineer. Plot rent shall be charged for the materials stacked in the
department land during the course of construction provided such materials are
removed in a month after the works are completed.

Royalty charges for use of private quarries and private land shall be paid by the
contractor himself.

The contractor should make his own arrangements for providing approach road
to the work site for which no extra will be paid to him. On completion of the work
the contractor shall not be permitted to remove the materials laid for formation of
road. If the contractor is allowed to use the existing roads, he shall maintain it in
good condition at his own cost throughout the period of the execution of work.

Reference to Tamil Nadu Building Practice Vol. | & Il of 1988 No. is regard to in
the schedule of quantities.

The contractor shall abide by the contract labour regulation of the Public Works
Department framed by the Tamil Nadu Government.

The contractor should bear his own expenses for providing footwear for any
labourer during cement mixing work and all the types of works and on his failure
to do so, Government shall be entitled to provide the same and cost will be
recovered from the contractor.

When there are any complaints of hon-payment of wages, the labour bill of the
contractor may be withheld pending clearance certificate obtained from the
Labour Department.

Any amount fallen due the from contactor even after recovery from his bill for this
work and other works and due to the contractor will be arranged to be recovered
from the contractor under provision of revenue recovery act.



10.

11.
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The Executive Engineer or any officer of the Public Works Department,
Government of Tamil Nadu duly authorised in this behalf or such Executive
Engineer may put an end to the agreement at his option at any time.

0] Provided in respect of work costing above Rs.2500/-, a notice of 10 days
shall be given before such termination of work or for subletting for the
portion of the work for any other reason.

(i) And provided that in the case of said work (or) materials, action will be
taken as provided in the clause 27.1 of General conditions of contract.

When an agreement is terminated under the clause (9) above, the officer
terminating the agreement shall have the option to take over any or all the
materials and other equipments at a value assessed by him and if the contractor
does not agree to this, he shall clear the site by removing at his own cost all such
materials, equipment, etc., within 10 days from the termination of the agreement,
failing which, the Government may remove and sell the same, holding the
proceeds less the cost of removal and sale, to the credit of the contractor.

Superintending Engineer, WRD,
Lower Cauvery Basin Circle, Thanjavur.
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SCHEDULE - D.

(Applicable to all cases of works other than those relating to roads, channels and canals
when a minimum of fifty workers are employed)

RULES FOR THE PROVISION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS.

The contractor’s special attention is invited to Appendix No.l of General conditions of
contract of Tamil Nadu Building Practice and he is requested to provide at his own expense
the following amenities to the satisfaction of the Executive Engineer.

1.FIRST AID ;

a) At the work site there shall be maintained in a readily accessible place, first aid
appliances and medicines including an adequate supply of sterilised dressings and sterilised
cotton wool. The appliance shall be kept in good order. They shall be readily available
during working hours.

b) Ambulance Facility :

Where large work places situated in cities, towns or in their suburbs and no beds are
considered necessary owing to the proximity of city or town hospitals, suitable transport shall
be provided to facilitate removal of urgent cases to these hospitals. At other work places,
some conveyance facilities, such as a car shall be kept readily available to take injured
person or persons suddenly taken seriously ill, to the nearest hospital.

The contractor shall at his own expenses provide or arrange for the provisions of
bottom wear for any labour doing cement mixing work and the works involving the use of tar,
mortar, etc., to the satisfaction of the Engineer in charge and on his failure to do so,
Government shall be entitled to provide the same and recover the cost from the contractor.

2. DRINKING WATER :

A. Water of good quality fit for drinking purpose shall be provided for the working
people on a scale of not less than fifteen liters per head per day.

B. Where drinking water is obtained from an intermittent public water supply

each work place shall be provided with storage tank where such drinking water shall be
stored.

Contractor
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C. Every water supply storage shall be at a distance of not less than fifteen metres from
any latrine, drain or any other source of pollutions. Where water has to be drawn from an
existing well, the well shall be properly chlorinated before water is drawn from it for drinking.
All such wells shall be entirely closed in and be provided with a trap door which shall be dust
and water proof.

3. WASHING AND BATHING PLACES:

Adequate washing and bathing places shall be provided separately for men and
women. Such places shall be kept in clean and drained condition. Bathing or washing
should not be allowed in or near any drinking water well.

4. LATRINES AND URINALS :

These shall be provided within the limits of every places, latrines and urinals in an
accessible place and the accommodation, separately for each of them, shall be on the
following scale or so directed by the Executive Engineer in any particular case.

1) Where the number of persons employed does not exceed 50 -2 seats.
2) Where the number of persons employed

} - 3 seats

- 3 seats.

exceeds 50 but not exceeds 100-
3) For every additional 100 persons

If women are employed, separate latrines and urinals, screened from those for men
shall be provided on the same scale.

Except in work places provided with water, flushed latrines connected with a water
borne sewage system, all latrines shall be provided with receptacle on dry earth system
which shall be cleaned at least four times daily and at least twice during the working hours,
and kept in strictly sanitary conditions. The receptacles shall be tarred inside and outside at
least once a year.

The excreta from the latrines shall be disposed of at the contractor’s expense, in our
way pits approved by the local Public Health Authority. The contractor shall also employ
adequate number of scavengers and conservancy staff to keep the latrines and urinals in a
clean condition.

5. SHELTERS DURING REST :

At every work site there shall be provided, free of cost, two suitable sheds one for
meals and the other for rest separately for men and women for the use of labourers.

Contractor
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6. CRECHES::

a) At every work place at which 50 or more women workers are ordinarily employed
there shall be provided two huts on suitable size for the use of children under the age of 6
years, belonging to such women, one hut shall be used for infants games and play and the
other as their bed room. The huts shall not be constructed on a lower standard than the
following :-

1) Thatched roofs 2) Mud floors and walls 3)Planks spread over the mud floor and
covered with matting.

The huts shall be provided with suitable and sufficient opening for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean. There
shall be two ayah in attendance. Sanitary utensils shall be provided to the satisfaction of
the Health Officer of the area concerned; The use of the huts shall be restricted to children,
their attendants and mothers of the children.

b) Where the number of women workers is more than 25 but less than 50, the
contractor shall provide at least one hut and one aaya to look after the children of women
workers.

c) The size of créche or créches shall vary according to the number of women
workers.

d) The créche or créches shall be properly maintained and necessary equipment like
toys, etc., shall be provided.

7. CANTEENS:

A cooked food canteen on a moderate scale shall be provided for the benefits of
workers if it is considered expedient.

8. SHEDS FOR WORKERS:

The contractor should provide at his own expense sheds for housing his workmen.
The sheds shall be on a standard not less than the cheap shelter type, to live in which the
work people in the locality are accustomed to.

A floor area of about 1.8m x 1.5m for two persons shall be provided. The sheds to be
in rows with 3 meters clear space between sheds and 9 meters clear space between rows if
conditions permit. The work people’s camp shall be laid out in units of 400 persons, each,
each unit to have a space of 12 meters alround.
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9. GENERAL RULES AS TO SCAFFOLDS:

a)

b)

f)

9)

Suitable scaffoldings shall be provided for workmen for all works that cannot be
safely done from ladder or by other means.

Scaffold shall not be constructed, taken down or substantially altered except,
Under the supervisions of a competent and responsible person and

As far as possible by competent workers possessing adequate experience in
such.

All scaffolds and appliances connected therewith and all ladders shall,
be of sound materials.

Scaffolds shall be so constructed that no part thereof can be displaced, shall be
evenly distributed.

Scaffolds shall not be overloaded and so far as practicable to the load shall be
evenly distributed.

Before installing lifting gear on scaffolds special precautions shall be taken to ensure
the strength and stability of the scaffolds.

Before allowing scaffolds to be used by his workmen every employer shall ensure
whether the scaffold has been operated by his workmen or not, steps to be taken to
ensure that, scaffolding is complete fully with the requirements to this Article.

10. WORKING PLATFORMS, GANGWAYS AND STAIRWAYS SHOULD BE

a) so constructed that no part there can save unduly or unequally

b) be so constructed and maintained having regard to the prevailing conditions
S0 as to reduce as far as practicable risks of persons tripling or slipping;

c) be kept free from any unnecessary obstruction.

In the case of working platforms gangway working places and stairways at a
height exceeding that to be prescribed by national laws or regulations.

a) Every working platform and every gangways shall be closely and boarded
unless the adequate measures are taken to ensure safety.
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b) Every working platform and every gangway shall have adequate width and
every working platform gangway working place and stairway shall be fenced.

3. a) Every opening in the floor of a building or in a working platform shall except
and the extent required to allow the excess of persons or the transport of shifting
of manufacture provided with suitable means to prevent the fall of persons or
materials.

b) When persons are employed on a roof where there is a danger of falling from
a height exceeding, that to be prescribed, by National Laws of regulations,

suitable precautions shall be taken to prevent the fall of person or materials.

4, a) Some means of access shall be provided to all working platforms and
other working places.

(b) Every place where work is carried on and the means of approach,
there shall be adequately lightened.

(c) Every ladder shall be securely lined one of such length to provide
secure handhold and foothold at every position at which it is used.

(d) Adequate precautions shall be taken to prevent danger from electrical
equipment.

(e) No materials on the site shall be so stacked or placed as to be caused
danger to any person.

11. HOISTING APPLIANCES :

1) Hoisting machines and shackle including their attachments anchorages and supports
shall,

a) be of good mechanical construction, sound materials and adequate strength and free
from patent defect; and

b) Be kept in good condition and in good working order.

2) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
suitable quality and adequate strength and free from patent defect.
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3) Hoisting machines and shackle shall be examined and adequately tested after
erection on the site and before use and shall be re-examined in position at intervals to be
prescribed by national laws or regulations.

4) Every chain, ring, hook, shackle and pulley block used in hoisting or lowering
materials or as a means of suspension shall be periodically examined.

5) Every crane driver or hoisting appliance operator shall be properly trained.

6) No person of underage to be prescribed by National Laws of Regulations shall be in
control of hoisting machine, including any scaffold, which are given signals to the operator.

7) In case of every hoisting machine and of every climbing hock, shackle swivel and
pully block are used in hoisting or lowering or as a means.

8) Every hoisting machine and all gears referred to in the preceding paragraph shall be
marked with paint the safe working load.

9) In the case of a hoisting machine having a variable safe working load, each safe
working load and the conditions under which it is applicable shall be clearly indicated.

10) No part of any hoisting machine or of any gear referred to in paragraph seven above
shall be loaded, beyond the safe working load, except for the purpose of testing.

11) Motors gearing, transmissions, electric wiring and other dangerous parts of hoisting
appliances shall be provided with efficient safeguards.

12) Hoisting appliances shall be provided with such means as will reduce to a minimum
risk of the accidental descent of the load.

13) Adequate precaution shall be taken to reduce to a minimum the risk of any part of
the suspension load becoming accidentally displaced.

12. SAFETY EQUIPMENT AND FIRST AID:.
Safety Code:

The safety measures and all amenities for the labours shall be made by the

contractor at his lost as indicated in the safety code, vide appendix to General Conditions to
Contract and clause 34, 35 and 42-1 to 42-6 of General Condition to Contract.
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1) All machinery, personal safety equipments shall be kept available for the use of the
person employed on the site and be maintained in a condition suitable for immediate use.

2) The workers shall be required to use the equipment as provided and the employer shall
take adequate steps to ensure proper use of the equipment by those concerned.

3) When work is carried on, in proximity to any place where there is a risk of danger, all
necessary equipment, shall be provided and kept ready for use, and all necessary steps
shall be taken for the prompt rescue of any person in danger.

4) Adequate provision shall be made for prompt first-aid treatment of all injuries likely to be
sustained during the course of work.

13. PAYMENT :

1. When there are complaints for non-payment of wages, payment to contractor will be
withheld pending clearance certificate from the Labour Department.

2. All payment of wages shall be made on a working day, except when the work is
completed before the expiry of the wage period, of which case final payment bill,
beyond within 48 hours of the last working day. The term working day means, a day
on which the labourer is employed is in progress.

3. Any person aggrieved by the decision of the Commissioner of Labour or the officers
deputed by him to conduct enquiry may appeal against such decision of the Chief
Engineer-in-charge of the building works. The Commissioner of Labour shall be
appellate authority in this regard.

4. The contractor is bound to allow or cause to be allowed to the labourers directly or
indirectly employed in the works one day rest for six days continuous work and pay
wage at the same rate as for duty. In the event of default the Executive Engineer or
Sub Divisional Officer concerned shall have the right to deduct the sums not paid on
account of wages for weekly holiday to any labourer and pay the same to the
persons entitled thereto from any money due to the contractor.

5. In case of an appeal made by the contractor under clause-3 above actual payment to
labourers will be made by the Executive Engineers after the Commissioner of Labour

has given his decision on such appeal.

6. A workman shall be entitled to be represented in any investigation or enquiry under
those regulations by
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() a) All officers registered under Trade Union of which he is a member

b) An officer of a federation of trade which to which the trade union referred to in
clause (a) is utilised.

b) Where the employer is not member of any Association or by an officer an
Association of employer connected with or by other employer engaged in the
industry in which the employer is engaged

i) a) No part shall be entitled to be represented by a legal Practitioner in any
investigation enquiry under these regulations

b) All fines realised from the workers shall be applied only to such purpose beneficial
to the person employed by specific authority.

¢) Where the worker is not a member of any registered trade union or an officer of a
registered trade union connected with or by any other workmen employed in the
industry in which the worker is engaged.

iif) a) An officer of an Association of employers to which he is a member

b)An officer of a federation of “Association of Employers to which the Association
referred to in clause (a) above is affiliated.

7. The contractors shall maintain in a wages in a wage register of each worker in such
form as may be convenient, but at the same time it shall include the following
particulars.

a) Rate of daily or monthly wages, nature of work on which employed, total number
of days worked during each wage period, all deduction from the wages with an
indicator in each case of the ground for which deduction made and wages
actually paid for each wage period.

b) The contractor shall also maintain a wage card for each worker employed on the
work. The wage slips should also contain the particulars as in the above clause.
Every contractor shall get the signature or thumb impression of every worker in
wage books.

Contractor Superintending Engineer, WRD,
Lower Cauvery Basin Circle, Thanjavur.



