GOVERNMENT OF TAMILNADU
PUBLIC WORKS DEPARTMENT
BUILDINGS (CONSTRUCTION AND MAINTENANCE) DIVISION, ERODE - 638 011

LUMPSUM CONTRACT -

PERCENTAGE SYSTEM

TENDER NOTICE NIT. No. 08 / 2022-23 /Bldgs (C&M) Dn /Erode Dt.10.05.2022

For and on behalf of The Governor of Tamilnadu, sealed Tenders will be received upto
3.00pm on 31.05.2022 from the PWD Registered Contractors by the Executive Engineer, PWD,
Buildings (Construction & Maintenance) Division, Erode - 638 011, for the following work and the

Tender will be opened on the same day at 3.30 P.M.

) Approximate Earnest
S Value of Mone . .
Z y
= Name of Work Work Rs in Deposit in Period of Completion
Lakhs Rupees
1 2 3 4 5
1 | Construction of new building for Veterinary
Dispensary (Under Nabard RIDF XXVII) at 5 months
Perodu in Erode District. 44.75 Rs.32,500/-

Note:
1  Earnest Money Deposit

2  Costof tender schedule +GST
(Account Head Description)

3 Date of issue of Tender Schedules

4  Contractors eligible

In favour of
The Executive Engineer, PWD,,
Buildings (C&M) Division, Erode.

Cost of Tender Schedule Rs.9,000/- + Rs.1080/-(GST)
DPC No0.0059-80-800- AC-22729 (01 Miscellaneous)
Receipt to the credit of Executive Engineer, PWD,
Buildings Construction and Maintenance Division,
Erode.

DDO Code No0.05010059 (PM 203)

GST User ID33AAAGEO0388L1ZF,

The cost of GST should be remitted through online in
favour of The Executive Engineer, PWD, Buildings
(C&M) Division, Erode.

13.05.2022 to 30.05.2022
upto 5.45 p.m.

Registered Contractors in PWD Buildings
Orginisation, Water Resource Organisation or
Electrical Circle in Class-II State Level (Upto
Rs.75.00 Lakh) and above with Live Certificate.

Tender schedule can be downloaded at free of cost from the website https://tenders.tn.gov.in.
Tender schedules can also be obtained directly from the office of the Executive Engineer, P.W.D,
Buildings (Construction and Maintenance) Division, District Collector Campus, Treasury Building (II
Floor), Erode by remitting the schedule cost through bank or Treasury Challan during office hours upto
5.45 P.M. from 13.05.2022 to 30.05.2022 and the GST should be paid through online / Demand Draft
in favour of respective officers address and receipt may be attached with their application.

Phone No: 0424-2265650.

Executive Engineer, PW.D,,
Buildings (C&M) Division,
Erode




GOVERNMENT OF TAMILNADU
PUBLIC WORKS DEPARTMENT

Office of the Executive Engineer, P.W.D.,

Buildings (Construction & Maintenance) Division,

Erode.

TIENDER DOCUMIENT

Name of work

Number of items in schedule” A”

Tender shall be submit on or
before 3.00 pm. on

Construction of new building for Veterinary
Dispensary (Under Nabard RIDF XXVII) at

Perodu in Erode District.

31.05.2022




10.

11.

12.

13.

ANNEXURE
PARTICULARS TO BE FURNISHED BY THE TENDERER

Name of the tenderer and address
Name of work

Date of tender

Total value of tender

Details about E.M.D. enclosed for this
tender and its validity

Including the Goods and Services Tax
(GST) Amount

Registered class of the tenderer with
monetary limit and department in which
registered. Certified copy of the
registration should be attached.

Recent work (details about name and
place of work, value of the work etc.,
should be furnished)

Works under execution (details about
name and place of work value of the
work etc., should be furnished)

Command of labour in brief

Turnover of previous year (Particulars
for a period of three consecutive years

to be furnished)

Whether Income Tax clearance certificate
is enclosed. If not when it will be
produced?

(i) GST Registration Number

(i) Whether GST clearance
certificate is enclosed? If not, when
it will be produced?

In case of registered co-operative
societies they should furnish name of
the nominee with their credential details
at the time of tender itself. They should
also certify, that the nominee of the
society is not a registered contractor

in the Dept.



14. TECHNICAL ASSISTANT DETAILS

1. Name

Quialification certificate

Experience certificate

2. Name

Quialification certificate Experience
certificate
OR
1. Name

If retired Civil Engineer, Designation
and date of retirement (copy to be

enclosed)

15. Any other details

NOTE : The consent letter from the Technical Assistant proposed to be employed should be
obtained and enclosed with the tender.



DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER

1. Name

2. Address

3. Age

4. Native place

5. District

6. Qualification

7. Year of passing

8. No. of years of employment

9. Name of the Division in which

registered as an unemployed Engineer
10. Date of registration
11. Class of contractor

Monetary Limit

12. Previous experience in year

a) Irrigation b) Head works
¢) Building d) Bridges
e) Others

(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet)

Contracts Name of work Value of work Period of work Nomination of tender

1) ) ®3) (4) (%)

13. Annual turnover for first three years
14. Solvency / Immovable / Cash
15. Tools and Plant owned

16. Was there any default in fulfilling terms

of contract and result and penal action

17. Special remarks if any

Station : Signature and name of the
Date Unemployed Engineer
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO
CONTRACT APPENDED WITH T.N.B.P.

1. POSTAL TENDERS :

1.1) The contractor may have the option to present the tender directly or to send registered

post acknowledgement due; on or before the last date for receipt of tenders.

1.2) In case of sending tenders by registered post acknowledgement due it is the responsibility
of the tender himself to dispatch the tender sufficiently early so as to reach the tender
opening authority before the date and time notified in the tender notice for opening of
tenders.

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders by
post beyond the notified date and time or loss in transit etc.

2. E.M.D

The acceptance of EMD in various approved forms duly pledge in favour of the Executive
Engineer concerned is subject to the specific condition that the successful tenderer should
pay the Security Deposit (including E.M.D) in the form of small savings scripts\ deposits \
Accounts\ Irrevocable Bank Guarantee in the prescribed format in lieu of other mode of
payment for E.M.D. If offering Indravikas patras, the Contractor should note his name in the
back side of the said patras and to furnish a letter stating that he is submitting the Indravikas

patras of such Indira Vikas Patras will only be taken for calculation.
3. SECURITY DEPOSIT:

In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of
contract minus the E.M.D. already remitted) will be collected at one time only equivalent to 2%
of the contract value including GST Amount). The Security Deposit can be paid to the contractor
asking them to invest the amount so paid in small savings scripts and to hand over to the
Executive Engineer concerned by pledging them in his favour, subject to the condition that
unless the contractor remit the security deposit in small savings scripts (which will be returned
after observing the rules in force), their further bill to the work carried out by them will not be

paid.

Additional security deposit will have to paid by successful tenderer if called for, Irrevocable bank
guaranty in the prescribed form shall be accepted towards security deposit retention money also
(G.0.Ms.No0.283/PW(G2)Dept./Dt.21.05.99).

4. GST:
The Tenderer shall quote the rates and prices (both in figures and words) for all the items of

the Works described in the Bill of Quantities excluding GST along with sum of the quoted

tender value excluding GST at the end (both in figures and words).

Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,
Erode



5. WITHHELD AMOUNT:

The withheld amount at 5% percent be recovered from each bill based on the value of
work done.

6. CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO UNPRECEDENTED
FLOODS AND OTHER ACTS OF GOD:

The work executed by the contractor under this contract shall be maintained at the
contractor’s risk until the work is taken over by the Executive Engineer. The Government shall
not be liable to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic
eruption, earth quakes, other convulsions of nature and all other natural calamities, risks arising
out of acts of God during such period and that the option whether to take insurance coverage or
not to cover such risks is left to the contractor.

7. STANDARD SPECIFICATIONS:

For detailed description of various items of work to be executed in addition to the brief
description given in the schedule and for the rights and obligations of the Contractors etc, the
attention of the contractors is invited to Tamil Nadu Building practice which should be followed in
all respects both in letter and spirit. The materials used, the workmanship, the mode of
execution of the work etc., should conform to relevant specification of TNBP or Indian Standard
Specifications as may be specified.

8. SAFETY CODE:

The safety measures and all amenities for the labours shall be made by the Contractor at
his cost as indicated in the safety code vide appendix to General Conditions to Contact and
clause 34,35 and 42.1 to 42.6 of General Conditions to Contract.

9. RETENTION OF 212% FOR ONE YEAR:

In case of contract for construction of building either permanent or semi Permanent
buildings, a sum equivalent to 22 % of the value of work done will retained with the
Government for a period of one year reckoned from the date of completion of the work in order
to enable the departmental officers to watch the effect of all seasons on the work done by the
contractor. The amount so retained with the Government will be refunded, only on expiry of
one-year period referred to above and on execution of indemnity bond by the contractor for
further period of four years.

The contractor shall be liable to set right all defect arising out his faulty Execution of sub
standard work notice during the above five years period at his cost (G.0.Ms.N0.283/PW(G2)
Dept. / Dt.21.05.99).

In addition to the aforesaid security deposit, retention amount shall be deducted from the
running account bills, a sum equivalent to 5% (Five Percent) of the total value (including the
Goods and Services Tax (GST) Amount for all the running account bill) of each bill as retention
money
Out of the 5% retention amount, 22 % (Two and half Percent) of the total value of the work so
far executed will be released to the contractor on payment of final bill, and in the final bill, the
Goods and Services Tax (GST) amount retained in previous payment has to be released to the
contractor without interest.

And the balance 2%2% will be retained for a period of one year reckoned from the date of
completion of the work, as all defects shall have been made good according to the true intent
and meaning hereof, whichever shall happen last
The retention money of 2%2% including GST (Two and a Half Percent) of the total value of
contract after deducting any amount due to the Department, shall be refunded to the Bidder
without interest after the defects liabilities attached to the contract is over.

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,

Erode.



GOVERNMENT OF TAMILNADU
PUBLIC WORKS DEPARTMENT
Office of the Executive Engineer, P.W.D.,

Buildings (Construction & Maintenance) Division, Erode — 638 011.

Name of work: Construction of new building for Veterinary Dispensary (Under Nabard
RIDF XXVII) at Perodu in Erode District.

Last Date for receipt of tender : 31.05.2022 upto 3.00 pm
Date and time of opening : 31.05.2022 at 3.30 pm
E.M.D to be remitted : Rs.32,500/- (Rupees Thirty Two Thousand

and five hundred only) including the Goods and
Services Tax (GST) Amount

Mode of E.M.D. to be remitted: In the shape of Demand draft of the Nationalized and
Scheduled banks drawn in favour of Executive Engineer concerned and National Saving script /
Deposit / Accounts of postal Department pledged in favour of the Executive Engineer concerned.
Note :

1. The tender document and E.M.D. should be enclosed and covered with sealed. Tenders not
submitted in sealed cover will be summarily rejected.

2. Percentage slip as given in schedule-A must be signed and indicating plus or minus
percentage both in figures and words

3. The rate In words and figures for each item of schedule should be furnished by the tenderer
without fall In appropriate columns. Corrections scribbling overwriting and erasing (should be
avoided as far as possible) should be attested by the contractor.

4. The total value of each Item of work should be worked out and entered in the amount
column. Proper care must be taken in working out the value of each item of work taking Into
account the unit for which the rate is quoted and the quantity of work to be done under the
Item.

5. The total of each page should be noted at the end of each page and carried over to
next page. The grand total value of the tender should be worked out and furnished at the
end, both in words and figures.

6. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of
the Works described in the Bill of Quantities excluding GST along with sum of the quoted
tender value excluding GST at the end (both in figures and words).

7. The Tenderer shall quote the rates excluding GST for the quantity and units specified under
metric units under schedule.

Sd/
Contractor Executive Engineer, P.W.D,,
Buildings (C&M) Division,

Erode.




FOR SPECIAL ATTENTION OF THE TENDERER

Proof of registration in P.W.D. as a Civil & Electrical contractors shall be attached with the

tender.
Current Income Tax clearance certificate shall be enclosed with the tender,

The Tenderer should furnish the Copy of Goods and Services Tax(GST) Registration No.

E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of
the Nationalized and Scheduled banks drawn in the name of Executive Engineers concerned
and National Saving Scrip/Deposit/Accounts of Postal Department pledged in favor of the
Executive Engineer concerned Indravikas patras are acceptable. The tenderer should write in
the back of Indravikas Patra his name and address. He should also give an
undertaking to the Executive Engineer in writing that the Indravikas patras bearing relevant

register number are submitted as E.M.D. No other mode of payment will be accepted.

The successful tenderer should convert the E.M.D. already deposited and additional security
deposit if any required for the fulfilment of contract into National Savings Certificates /
Accounts pledged in favour of the Executive Engineer concerned.

The following particulars shall also be furnished by the contractor along with the tender.

a) List of details of works executed by the contractor with their value.

b) A list of details of work under execution by the contractor with their values.

c) Annual turnover of the last one year (necessary certificate to the effect issued by the

respective bank shall be attached)

The tender documents will be issued to the contractors registered in Public Works

Department in the appropriate class.

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,

Erode.




10.

10

SPECIAL INSTRUCTION TO THE TENDERERS
The Tenderer should carefully go through the tender schedule and quote their plus/minus

percentage for total works.

The rates should be filled in neatly in figures and in words and taking into account the metric
units specified in the tender, scribbling, over writings and erasing should be avoided as far as

possible.

The amount of each item of work should be worked out. Proper care must be taken in working
out the amount of each item of work taking into account the unit for which the rate is quoted

and the quantity of work to be done under the item.

The total for each page should be arrived at and, carried out to every page and the
grand total value of work should be worked out and shown at the end. And the Tenderer
shall quote the rates and prices (both in figures and words) for all the items of the Works
described in the Bill of Quantities excluding GST along with sum of the quoted tender value

excluding GST at the end (both in figures and words).

The tender should be submitted along with a covering letter giving full details, as called for in

the tender notice together with the copy of letter registering them into the appropriate class.

In case the tenderers who are eligible for confessional Earnest Money Deposit and accordingly
they should furnish the reference No. and date in which the concession was granted to them

A copy of the aforesaid reference may be enclosed along with the tender for ready reference.

Income tax clearance certificate for the current year should be submitted along with the tender
or the tender in which the Income Tax clearance certificate for the current year was submitted

to this office should be specified.

Details of previous work done by the Tenderers covering the cost of the work, the agreement,
No. date, department in which the work was carried out, etc., should be furnished so as to
assess the previous experience of the tenderers. Year wise details should be furnished so as to

see that these tenderers have minimum experience of major building.

List of various machinery and other equipments at the tenderers disposal for use in the

execution of the work, should be furnished.

The TENDER form should be filled in while submitted the tender. The tenders submitted

without filling up the tender form are liable to be rejected.

11. The tender must be submitted in a sealed foolscaps cover duly signing all the conditions.

Sd/
Contractor Executive Engineer, P.W.D,,
Buildings (C&M) Division,

Erode.
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Add New Conditions for Goods and Services Tax (GST)

The Government of India has notified vide Notification No. 20 / 2017 - Central Tax
(Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 - Central Tax (Rate), dated
21st September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12%
[CGST at 6% + SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical,
irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used in
the execution of Government Contract.

And the GST amount will be calculated at 12% from the sum of total tendered value
quoted by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to
GST rate applicable from time to time as recommended by the GST Council
“All duties, taxes, and other levies except GST, payable by the contractor under the contract, or
for any other cause shall be included in the rates, prices and total Bid Price submitted by the
Bidder”

INPUT TAX CREDIT (ITC)

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the
Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions
undertaken by State Government shall be treated neither as supply of goods nor a supply of
service.

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every
registered persons may be entitled to take the credit of eligible input tax, as self-assessed, in his
return and such amount shall be credited on a provisional basis to his electronic credit ledger.

c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the
Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract
Work.

TOTAL TENDER PRICE
7. The total tender price will be the cumulative of value quoted for construction (Total Basic

Rate + GST),

The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST
Amount)”

NEGOTIATIONS

The lowest tenderer will be identified who quotes lowest total tender price which including GST
as per the clause ....... Negotiation of rates will be made only with the lowest tenderer for

reducing the quoted percentage and the negotiation will be made for the rates quoted
percentage in the construction part alone and not for GST amount.”
“After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum
of the Negotiated tender value (excluding GST) for construction Cost specified in the BOQ,
subject to GST rate applicable from time to time as recommended by the GST Council
AWARD OF CONTRACT
To be substantially responsive to the bidding documents and who has offered the

lowest evaluated total tender price (Total Quoted Value including the Goods and Services Tax
(GST) Amount).
MINIMUM CRITERIA FOR QUALIFICATION

The Applicant should produce Income Tax Clearance Certificate valid for the current
period, ,VAT"” Verification Certificate (i.e. previous assessment year) and ,TIN“ number having
validity and copy of Goods and Services Tax (GST) Registration No.

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,
Erode.
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APPENDIX - 1
TENDER NOTICE
(As amended in CO. M.S. No. 618/PW. Dt. 30.04.85)

On behalf of the Governor of Tamilnadu, Tenders will be received by the
Executive Engineer, PWD, Buildings (Construction & Maintenance) Division, Erode - 638 011, at
his office upto 3.00 PM on 31.05.2022 for the work of “Construction of new building for
Veterinary Dispensary (Under Nabard RIDF XXVII) at Perodu in Erode District.”.

The tenders should be in the prescribed form obtainable from the Executive Engineer's
office, PWD, Buildings (Construction & Maintenance) Division, Collectorate Campus,
Erode — 638 011. The tenders will be opened by the Executive Engineer at 3.30 P.M. on

the same day at the place aforementioned.

CONTRACTOR ELIGIBILITY

Registered Contractors in PWD Buildings Orginisation, Water Resource
Organisation or Electrical Circle in Class-II State Level (Upto Rs.75.00 Lakh) and
above with Live Certificate.

The conditions laid down in GO.(Ms) No.167 Public Works (G2) Department,

Dated.23.11.2021 is applicable in wherever necessary for this tender.

1. The tenderers or their agents are expected to be present at the time of opening of
tenders. The tender receiving officer will on opening each tender prepare a statement of
the attested and unattested corrections therein and hand it over to the tenderer
concerned and initial all corrections in the presence of the tenderers. If any of the
tenderers or their agents finds it inconvenient to be present at the time, then in such a
case, the tender receiving officer will on opening the tender of the absentee tenderer,
make out a statement of the unattested corrections and communicate it to him. The
absentee tenderer shall then accept the statement of the corrections without any question
whatsoever.

2. Tenders must be submitted in sealed covers and should be addressed to the
Executive Engineer, P.W.D. Buildings (Construction & Maintenance) Division, Erode - 638
011, the name of the tenderer and name of the work being noted on the Cover. If the
tender is made by an individual, it shall be signed with his full name and his address shall
be given. If it is made by firm it shall be signed with the copartnership, name by a
member of the firm who shall also sign his name and the name and address of each
member of the firm shall be given. If the tender is made by a corporation it shall be
signed by a duly authorised officer who shall produce with his tender, satisfactory
evidence of his authorisation. Such tendering corporation may be required, before the
contract is executed, to furnish evidence of its corporate existence.

3. Each tenderer must also send a certificate of Income Tax Verification from the
appropriate Income Tax authority in the form prescribed therefore. The certificate will be
valid for one year from the date of issue for all tenders submitted during the period.

4. In the case of proprietary or partner firm it will be necessary to produce the certificate
aforementioned for the proprietor or proprietors and for each of the partners as the case
may be.

5. If the tenderer is a registered Public Works Dept. Contractor and if a certificate for the
current year had already been produced by him during the calendar year in which the
tender is made, it will be sufficient, if particulars regarding the previous occasions on
which the said certificate was produced, are given.

6. All tenders received without a certificate aforementioned will be summarily rejected.
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Each tender must pay an Earnest Money, Deposit a sum of Rs.32,500/-(Rupees Thirty two
Thousand and five hundred only) including the Goods and service tax (GST) either in the
form of N.S.C. pledged in favour of the Executive Engineer, P.W.D., Buildings (C&M)
Division, Erode or in any other form as may be approved by the State Govt. from time to time
as per para 155 of T.N.P.W.D. Code. This E.M.D. will be refunded to the unsuccessful tenderer on
application after intimation is sent of rejection of the tender or at the expiration of three months
from the date of tender whichever is earlier. The refund will be authorized by the Executive
Engineer. The E.M.D. will not be received in cash or currency notes by the PWD Officers.

1. The EMD should be remitted in the shape of Small savings scripts, Deposits , Pass Books
NSC KVP. If the Earnest money is remitted in the shape of National savings certificates
and KVP., it must be Pledged In favour of the concerned Exertive Engineer. If the EMD
in the shape of NSC or KVP is not pledged in favour of Executive Engineers
concerned, the tender will be summarily rejected.

2. The EMD will not carry any interest. It will be dealt with as provided in the
tender.

3. The acceptance of EMD in various approved forms duly pledged in favour of the Executive
Engineer concerned is subject to the specific condition that the successful tenderer should
pay the Security Deposit including EMD in the form of small savings scrip. Deposits
account in lie of other mode of payment made for EMD before acceptance of the tender.

4. The tender will remain valid for a period of 90 days from the last date of receipt of
tender. The validity period can be extended further if the contractor gives his consent in
writing specifying the period of extension. The tenderer whose tender is under
consideration, shall attend the Superintending Engineer's office before the end of the
period specified by written intimation to him. In case, the tenderer fails to attend the
office before the end of the specified period, his tender will not be considered. He shall
forthwith upon intimation being given to him of acceptance of his tender, by the officer
duly authorised in his behalf under article 299 (1) of the constitution hereinafter called
"The accepting authority," make security deposit of 2% of the value of contract in one of
the forms prescribed in Tamilnadu Public Works Account Code (ie) by taking into account
of the amount of EMD already deposited with the tender it would be sufficient to pay the
balance amount to make up the 2% of the value of contract for the purpose of Security
deposit. However, the security deposit of one percent of the estimate cost of work can be
deposited as one time deposit by the contractor. The security deposit together with
earned Money Deposit and the amount withheld according to clause 64-1 of General
conditions of Contract shall be retained as Security for the fulfilment of contract. It a cash
Security Deposit is made by the contractor, he shall follow the procedure laid down in the
proceeding paragraph for payment of Earnest Money Deposit and such deposit shall not
bear interest.

I.  An additional Security deposit of 1 % of the value of the contract in one of the forms
prescribed above will be remitted by the successful tenderer, if called for by the tender
finalizing authority.

II.  On receipt of written communication of acceptance of tender, if the tenderer fails to
pay the requisite security deposit within the period specified in the written
communication or backs out from the tender or withdraws his tender, the Earnest
Money Deposit shall be forfeited to the Govt.

ITI.  If the contractor fails to carryout the contract, after paying requisite deposits, then he
will be liable for the excess expenditure if any incurred to complete the work as
contemplated in the General Conditions of Contract.

IV. It shall be expressly understood by the tenderer that on receipt of written
communication of acceptance of tender by the tenderer there emerges a valid contract
between the Governor of Tamil Nadu and the tenderer, for execution of the work
without any separate written agreement. For this purpose the tender documents ie.,
tender notice, tender offered by the contractor, General Conditions of Contract, special
conditions to the contract, correspondence, written communication of acceptance of
tender etc., shall constitute a valid contract and that will be foundation of the rights of
the both the parties to the contract. Provided that it shall be open to the accepting
authority to insist execution of any written agreement by the tenderer, if
administratively considered necessary or expedient.
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. The tenderer shall examine closely the Tamilnadu Building practice and also the General

Conditions of Contract contained therein, and sign the divisional office copy of the Tamil
Nadu Bldg., Practice and its addenda volume in token of such study before submitting his
tender unit rates, which shall be for finished work in situ. He shall also carefully study the
drawing and addl. specifications and all the documents connected with the contract. The
Tamilnadu Bldg., practice and other connected documents with the contract such as
specifications, plans, descriptive specifications sheet regarding materials etc., can be seen
at any time between 11.00 a.m. and 5.00 p.m. on office days in the office of
Executive Engineer, P.W.D., Buildings (Construction & Maintenance) Division,
Erode - 638 011.

A copy of the set of contract documents can also be had on payment of Rs.10,080/-
including the Goods and Service Tax(GST) for each set inclusive of Value Added Tax.

The tenderers attention is directed to the requirement for materials under the clause
"Materials and workmanship" in the General Conditions of Contract. Materials confirming
to the ISI Standards shall be used on the work, and the tenderer shall quote his rates
accordingly.

Tender Schedule Head of account: DPC No.0059-80-800- AC-22729 (01
Miscellaneous) Receipt to the credit of Executive Engineer, PWD, Buildings
Construction and Maintenance Division, Erode. DDO Code No.05010059 (PM
203) GST User ID33AAAGEO0388L1ZF, The cost of GST should be remitted
through online in favour of The Executive Engineer, PWD, Buildings (C&M)
Division, Erode.

Every tenderer is expected before quoting his rates, to inspect the site of the proposed
work'. He should also inspect the quarries and satisfy himself about the quality and
availability of materials. The name of quarries and kiln etc. where from certain materials
are to be obtained will be given in the descriptive specification sheet. The best class of
materials to be obtained from the quarries or other source defined shall be used on the
work. In every case the materials must comply with the relevant standard specification.
Samples of materials as called for in the standard specification or in the tender notice or
as required by the Executive Engineer shall be submitted for Executive Engineer's
approval before the supply to site of work is begun. If the contractor after examination of
the source of materials defined in the descriptive specification sheet is of the opinion that
materials complying with the standard or other specification of the contract cannot be
obtained in quality or sufficient quantity, from the source defined in the descriptive
specification sheet, he shall so state in his tender and state where from he intends to
obtain materials, subject to the approval of the Executive Engineer.

10.The Govt. will not, how ever, after acceptance of contract rate pay any extra charges for

lead or for any other reasons, in case the contractor is found later on to have misjudged
the materials available. Attention of the contractor is directed to the "General Conditions
of Contract" regarding payment of seignior age tolls etc.

11.The tenderer's particular attention is drawn to the sections and clause in the General

8

NogapwdE

Conditions of Contract dealing with.

Test, Inspection and rejection of defective materials and work.
Carriage

Construction plant

Water and Lighting

Cleaning up during progress and for delivery

Accidents

Delays

Particulars of payment.

The contractor should closely peruse all the specification clauses which govern the rates
which he is tendering.
12. A schedule of quantities accompanies this tender notice. It shall be definitely understood

that the Govt. does not accept any responsibility for the correctness or completeness of
this schedule and that this schedule is liable to alterations by omissions deduction or
additions at the discretion of the Executive Engineer, P.W.D., Building Construction
& Maintenance Division, Erode as set forth in the conditions of contract. The tenderer
will, however base his lump sum tender on this schedule of quantities. He should quote
specific plus/minus percentage in the percentage slip of schedule. The percentage should
be written both in words and figures and the units words. The tenderer should also show
the totals of each item and the grand total of the whole contract and quote in the tender a
lumpsum of which he will undertake to do the whole work subject to the conditions of
contract such lumpsum agreeing with the total amount of Schedule A. The schedule
accompanying the lumpsum tender shall be written legibly and free from erasures, over
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14.

15.

16.
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writings, or conversion of figures. Corrections, where unavoidable should be made by
crossing out, initialing dating and rewriting.

Tenderers offering a percentage deduction from or increase on the estimate amount except in
the case of tender for maintenance and repair works called for specifically under percentage
rate tender system and those not submitted in proper form or in due time will be rejected.

The tenderer should workout his own rates, without reference being made to the Public Works
Dept. schedule of rates or the public works department estimate. However in case of tenders
called for under % rate tender system the tenderer should workout his own rate but quote his
percentage rate above or below the total estimated cost of the work of the department
indicated in the tender schedule.

The price at which and the sources from which certain particular materials shall be obtained
by the contractor are given at the end of the schedule accompanying the tender form.
Tenderer must accept the materials at these prices and shall quote their price for finished
works accordingly. Notwithstanding any subsequent change in the market value for these
materials, the charges to the contractor will remain as originally entered in the written
contract. No cent age or incidental charges will be borne by Govt. in connection with this

supply.

The attention of the tenderer is directed to the contract requirements as to the time of
beginning of work the rate of progress and the dates for the completion of the whole work and
several parts. The following rate of progress and proportionate value of works done from time
to time as will be indicated by the Executive Engineer's certificates of the value of work done
will be required. Date of commencement of the programme will be the date on which the site
(or Premises) is handed over to the contractor.

Period after date of Commencement

Percentage of work complete

(Based on contract lump sum amount)

1st Two Months 40.00%
2"d Two Months 40.00%
Last one Month 20.00%

TOTAL 100.00%

(Total Five Months)

Note :

The period to be entered in col. 1 for the purpose of following the rate of progress may

be fixed by the Superintending Engineers or Executive Engineer to suit each case.

17.

18.

19.

20.

No part of the contract shall be sub-let without written permission of the Executive
Engineer nor shall transfer be made by power of attorney, authorising others to receive
payment on the contractor's behalf.

If further necessary information is required the Executive Engineer of the division will
furnish such but it must be clearly understood that tenders must be received in order and
according to instructions.

The Superintending Engineer or other sanctioning authority reserves the right to reject
any tender or all the tenders.

The tenderers who are themselves not professionally qualified shall undertake to employ
Qualified technical men at their cost to look after the work. The tenderers should state in
clear terms whether they are professionally qualified or whether they undertake to
employ technical men required by the department specified in the schedule below for the
work. In case the selected tenderer is professionally qualified or has undertaken to
employ technical men under him, he should see that one of the technically qualified men
is always at the site of the work during working hours personally checking all items of
works and paying extra attention to such works as may demand special attention (e.g.)
reinforced concrete works etc. (The norms for the employment of technical Assistant and
penalty for non-employment of such technical Assistant etc, is furnished in the format
below).
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ADDITIONAL CONDITIONS
EMPLOYMENT OF TECHNICAL ASSISTANTS

The tenderer who himself is not professionally qualified should undertake to employ
gualified technical men at his cost to look after the work. The tenderer should state in clear terms
whether he undertakes to employ technical men required by the Department specified in the
Schedule below for the work. In case the selected tenderer is professionally qualified or has
undertaken to employ. Technical men under him he should see that one of the technically qualified
men is always at the site of work during working hours, personally checking all items of works and
paying extra attention to such works as may demand special attention eg., reinforced cement
concrete works etc.

Employment of Technical Personnel
(GO Ms.No.1645 PWD dt.06.10.1981 & CE (B)’s No.CTO/(A) 172653/80 dt.08.08.1984
GO Ms.No0.181 PW (GI) Dept.dt.16.05.2003

Value of Contract Qualification and No. of Technical
Assistant to be employed
1. Upto 1 Lakh 1) No Technical Assistant need be
employed if situation and nature of work
warrants.

i) A Diploma Holder in Civil Engineering
(or)

i) A retired Junior Engineer may be

employed.
2. From one to Rs.5.00 Lakhs 1) One Diploma Holder in Civil Engineering
2) Not less than one re('?ilrr)ed Junior Engineer
3. From Rs.5 to 10 lakhs 1) One B.E., (Civil)
(or)
2) Equivalent Degree holder
(or)

3) Not less than one retired Sub Divisional
Officer AEE / ADE

(or)
4)  One Diploma Holder with three years
experience.
4. From Rs. 10 to 25 lakhs 1) One B.E,, (Civil) with 3 years experience

plus ONE DIPLOMA Holder in Civil Engg.
(or)
2)  Equivalent Degree holder with 3 years
experience plus one Diploma holder in

Civil Engg.
(or)

3) Not less than one retired AEE/ADE plus one
Diploma holder in Civil Engg.
(or)
4)  Two diploma holder in Civil Engg. with 3
and 5 years experience respectively.

5. From Rs. 25 to 50 lakhs 1) One B.E., Civil with 3 years experience
plus two diploma holders in Civil Engg.
(or)
2) One B.E., (Civil) with 3 years experience
plus two retired Junior Engineers.
(or)

3) Equivalent degree holder with 3 years
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11.
12.
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experience plus two Diploma holders in
Civil Engg. / Two retired Junior Enggs

(or)
4) One retired Sub Divisional Officer (AEE
or ADE) Plus two diploma holders in Civil
Engg.
(or)

5) One retired SDO (AEE or ADE)
Plus two retired Junior Engineers

Above Rs. 50 Lakhs 1) To be examined in individual cases
depending upon the nature of work and the
technical skill involved and defined in the
tender notice regarding the No. of qualified
technical personnel to be employed by the
contractor.

A penalty of Rs.2,000/- PM for diploma holder and Rs.5,000/- PM for Degree Holder be levied in

case of default on the part of contractors in the norms mentioned above.

The employment of Technical Assistant should be based only on the value of contract. Engineers
with Mechanical Engineering qualification and retired from Civil Engineering Departments are
also suitable to supervise the Civil Engineering works because of their experience in Civil
Engineering field.

It will not be incumbent on the part of the Contractor to employ Technical Assistants when the
work is kept in abeyance due to valid reasons and during such period in the opinion of the
Executive Engineer, the employment of Technical Assistant is not required for the due fulfillment
of the Contract.

A movement register should be opened and maintained for Technical Assistants employed by
the Contractor or for the Technically qualified contractor. The Technical Assistant or Technically
qualified Contractor should note the arrival and the departure timings every day along with their
initials. Such Register should be produced during inspection of the Inspecting Officers.

Without prejudice to the generality of the above clause the contractor shall during the currency of
the contract, when called upon by the Engineer-in-charge engage and also ensure engagement
by the Sub Contractors and others employed by the contractor in connection with the work such
number of apprentices in the category mentioned, below and for such period, as may be requited
by the Engineer-in-charge. The Contractor shall train them as required under the Apprentices
Act 1961 and the rules made thereunder and shall be responsible for all obligations of the
employer under the said act including the liability to make payments to apprentice as required
under that said act.

Deleted.

A tenderer submitting a tender which the tender accepting authority considers excessive and/ or
indicative of the insufficient knowledge of current prices or definite attempt at profiteering will
render himself liable to be debarred permanently from tendering or for such period as the tender
accepting authority may decide. The tender rates should be based on the controlled price for
materials - price permissible for the tenderer to charge a private purchaser under the provision of
clauses 8 of hoarding and profiting prevention ordinance 1943 as amended from time to time and
on similar principles in regard to labour and supervision in the construction.

13. The contractor should offer employment to ex-toddy tappers as far as possible.

Note: This paragraph should be scored out if the cost of work involved is less than Rs.10,000/-
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The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules and
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the
contract and the competent authority, may at his discretion, cancel the contract or invoke any of
the penalties for the breach of contract provided in the conditions of agreement. The contractor
shall also be liable for any pecuniary liability arising on account of any violation by him of the
provisions of the Act. Contractor shall, during the currency of the contract, ensure engagement
of the apprentices in the categories mentioned below who may be assigned to him by the
Director of Employment and Training/State Apprenticeship Adviser, Tamil Nadu. The contractor
shall train them as required under the Apprentices Act 1961, and the rules made there under
and shall be responsible for all obligations of the employer under said Act including the liability to
make payments to the apprentices as required under the said Act.

Value of contract Category No. to be appointed
Rs. 1.00 lakh and upto 1. Building Constructor 1
Rs. 3.00 lakhs 2. Brick layer

Above Rs. 3.00 lakhs and upto 1. Building Constructor 1
10.00 lakhs 2. Brick layer Diploma

3. holder in Civil 1

Engineering 1

Above Rs. 10 lakhs and upto 1. Building Constructor Brick 1
50.00 lakhs > layer B.E., (Civil) or

" equivalent degree holder 1

15. "Unless the contractor has been exempted from engagement of apprentices by the Director of

16.

17.

18.

Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That
contractor had discharged his obligation under the said Act, satisfactorily should be obtained
from the Director of employment and Training/State Apprenticeship Adviser" and the same
should be produced by the Contractor for final payment.

"Unless the contractor has been exempted from engagement of apprentices by the Director of
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That
contractor had discharged his obligation under the said Act, satisfactorily should be obtained
from the Director of employment and Training/State Apprenticeship Adviser" and the same
should be produced by the Contractor for final payment.

In the case of contracts for construction of buildings either permanent or semi permanent
buildings, a sum equivalent to 2 1/2% of the value of work done will be retained with the Govt.
for a period of one year reckoned from the date of completion of the work in order to enable the
departmental officers to watch the effect of all seasons on the work done by the contractor. The
amount so retained with the Govt. will be refunded only on the expiry of one year period referred
to above and on execution of Indemnity bond by the contractor for a further period of four years.
The contractor shall be liable to set right all the defects arising out of his faulty execution or sub
standard work noticed during the above five years period at his cost.

A statement giving particulars of equipment resources that will be put at the disposal of the work

under the following classification should accompany the tender.

19.

20.

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers)
b) Organisation
(i) Technical & (ii) Unskilled

The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. to
be specified in the tender) will receive preferential consideration. The tenderers are requested to
report on their covering letter.

The Executive Engineer reserves to himself the right of allotting the different sub works to the
different contractors or to one and the same contractor as he may decide after the receipt of
tenders.
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22.

23.
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The Tenderer shall quote the plus or minus percentage (both in figures and words) for all the
items of the Works described in the Bill of Quantities excluding GST along with sum of the
guoted tender value excluding GST at the end (both in figures and words).

No seigniorage shall be charged where due for materials quarried from the PWD or other Govt.
Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain
access to quarries approved by the Executive Engineer. No plotrent will be charged for materials
stocked on Govt. land during the course of construction provided all such materials are removed
within one month after the work is completed.

Seigniorage or charges due for the use of private quarries and private land shall be paid by the
contractor.

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,
Erode.
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. TENDER

His Excellency the Governor of Tamilnadu,
represented by the

Executive Engineer, PWD

Buildings Construction & Maintenance, Division
Erode — 638 011.

Sir,

1.

I/We do hereby tender and if this tender be accepted undertake to execute the following work
viz, as shown in the drawings and described in the specification deposited in the office of the
Circle/Division with such variations by way of alterations or additions to and omission from the
said works and method of payment as are provided for in the conditions of contract for the sum
of Rupees (in figures and words)
or such other sum as may be arrived at under the clause of the General Conditions of Contract
relating to "Payment on lumpsum basis or by final measurements at unit prices"

I/We have also completed the priced list or items in schedule "A" annexed (in words and
figures) for which I/We agree to execute the work and receive payment on measured quantities
as per the General Conditions of Contract.

I/We do hereby distinctly and expressly declare and acknowledge that before the submission of
my or our tender, I/We have carefully followed the instruction in the tender notice and have
read the Tamilnadu Building Practice and the General Conditions of Contract there-in and the
Tamilnadu Building Practice addenda volume, and that I/We have made such examination of
the contract documents and of the plans, specifications, quantities and of the location, where
the said work is to be done and such investigation of the work required to be done and in
regard to the materials required to be furnished as to enable to thoroughly understand the
intention of the same and requirement, covenants, stipulations and restrictions contained in the
contract and in the said plans and specification, and distinctly agree that I/We will not hereafter
make any claim or demand upon the Govt. based upon or arising out of any alleged
misunderstanding or misconception or mistake on my/our part of the said requirements
covenants stipulations restrictions and conditions.

I/We enclose an income tax verification certificate.

I/We being a registered PWD contractor have already produced an Income Tax verification
certificate during the current calendar year in respect of (here particulars of the previous
occasions in which the certificate was produced should be given) The legal address of the
contractors for service of all letters and notices will be as follows.

() (@ I/We enclose herewith a chalan for the payment of the sum of RS................ovueeenn.

............................................................................................................... (to be entered in

words and figures) as Earnest Money not to bear interest.

() (b) I/ We have paid RS ......cccooveieriirciece e (RUpEES.....cveeee. feeeree ettt

(RUPEES ... ettt ettt s ettt e e et e e e e snbe e e e s snbae e e e neee Jonly.
Since | am/We are eligible to pay the EMD, at concessional rates.
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(@) (c) in lieu of a cash

bearing NO .......oovveiiiii e Date ....cvvvvveeeieiiiiiieeeeeen,
£ 01T 1 Y2 PRI
FOF @ VAIUE OF RS ...ttt e e et e e s bt e e s snneeee s
drawn/enclosed /pledged in favour of the Executive Engineer, PWD.

5. () (d) FBIM / VW B ..ttt ettt ekt e e sk b et e s bbb e e e s nnbr e e e s annne e s

and hence exempted from payment of E.M.D.

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when
intimation is sent to me/us of rejection or at the expiration of three months from the date of this
tender whichever is earlier. If tender is accepted, the Earnest Money shall be retained by the Govt.
as security for the due fulflment of contract. If upon intimations being given to me/us by the
authority authorised by the Governor under article 299 (1) of the constitution (hereinafter called the
accepting authority) of acceptance of tender (I/We) fail to make the additional security Deposit, then
I/We agree to the forfeiture of Earnest Money Deposit. Any notice required to be served on me or us
hereunder shall be sufficiently served on me or us if delivered to me or us personally or forwarded to
me or us by post (Registered or ordinary) or left at my or our address given herein. Such notice
shall, if sent by post be deemed to have been served on me or us at the time when in due course of
post it would be delivered at the address to which it is sent.

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting
authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the
tender documents ie. Tender notice tender with schedules General Conditions of Contract and
special conditions of the tender negotiation letters, communications of acceptance of tenders, shall
constitute a contract for this purpose and be the foundation of rights of both the parties provided that
it shall be open to accepting authority to insist on execution of any written Agreement by the
tenderer, if administratively considered necessary or expedient.

8. I/We have also signed the copy of Tamilnadu Building practice and addenda volume, thereto
maintained in the Division office in acknowledgement of being bound by all conditions of the clauses
of the General Conditions of Contract and all specifications for item of works described by a
specification number in Schedule A.

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause
of the General conditions of contract, relating to payment of lumpsum basis or by final measurement
at unit prices I/We agree subject to said conditions to execute and complete the works shown upon
the said drawing serially from number | to inclusive (Schedule - B) and described in the
specifications (Schedule - C) and to the extent of probable quantities shown in (Schedule - A) with
such variations by way of alterations additions to or deductions from the said work and method of
payment therefore as are provided for in the said conditions.

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in
charge of the Division having jurisdiction for the time being over the work who shall be competent to
exercise all the powers and previleges reserved herein in favour of the Govt. with the previous sanction
of or subject to ratification by the competent authorities in case where such sanction or ratification may
be necessary and who has been duly authorised under articles 299 (1) of the constitution.

(i) In the event of the work being transferred to any other circle/division/sub division, the Superintending
Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise
the powers and previleges reserved in favour of Govt.
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11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to
commence the work as soon as this contract is accepted by the competent authority as defined by the
Tamilnadu Public Works Department code and the site (or premises) is handed over to me/us as
provided for in the said conditions and agree to complete the work within FIVE (5) Months from the
date of such handing over of the site(or premises) and to show progress as defined in the tabular
statement "rate of progress" subject nevertheless to the provisions for extension of time contained in

clause 56 of the General Conditions of Contract appended to the Tamilnadu Building Practice

12.  I/We agree that upon the terms and conditions of this contract being fullfiled and performed to the
satisfaction of Executive Engineer, the security deposited by me/us as herein before recited or such
portions thereof as I/We may be entitled to under the said conditions be paid back to me/us as provided

in clause 64 of the General conditions of Contract.
13. I am/We are professionally qualified and my/our qualification are as follows.

I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for
supervising the work and will see that one of them is always at site during working hours personally
checking all items of works and paying extra attention to such works ,, as may require special attention

(eg) reinforced cement concrete.

Name of technical staff Qualification Experience
proposed to be employed (2) 3)
1)
1.
2.
3.

14.  l/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the
General Conditions of Contract shall be: The Superintending Engineer, WRD, of the

Bhavani Basin Circle, Erode In case, the value of claim does not exceed Rs.50,000/-

Signature of the Contractor with Date

15. On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article
299 (1) of the
constitution the above tender for a value of RS ...........coiiiiiiiiiiice e
is accepted 0N thisS day Of ...........uuuiiiiiiiiiiiiiiiiiiiiiiiii e

Signature and Designation

Signature of Witness in full
and address with name in block letters



23

SCHEDULE - A
(Schedule of Rates and Approximate Quantities)

A. The quantities here given are those upon which the lump sum tender cost of the work is based but
they are subject to alterations, omissions, deductions or additions as provided for in the conditions
of this contract and do not necessarily show the actual quantities of work to be done. The unit rates
noted below are those governing payment of extras or deductions for omissions according to the
conditions of the contract as set forth in the General Conditions of Contract in Tamilnadu Building
Practice and other conditions specifications of this contract.

B. Itis to be expressly understood that the measured work is to be taken net (Not with standing any
custom or practice to the contrary) according to the actual quantities when in place and finished
according to the drawings or as may be ordered from time to time by the Executive Engineer and
the cost calculated by measurement or weight at the respective prices without any additional charge
for any necessary and contingent works connected therewith. The rates quoted are for works in situ
complete in every respect.

T.N.E.B.P No or

Item Probable DC;I::; at?;ln other special Rate Unit Amt
No Quantities wofk specification no if World Figure Words figure

any

VIDE SHEETS ATTACHED SEPARATELY

SCHEDULE -B

LIST OF DRAWINGS
Note: All drawings to be signed by the
contractors as well as the officer entering
into the contract.

SUPPLEMENTAL LIST
As referred to in the specification including
the General Conditions of contract in
Tamilnadu Building practice

SI.No Drawing Description SI.No Drawing | Description Date on
No No which the
drawing was
supplied
(1) (2) 3) (4) (5) (6) (7)
CA Job No.A-2605 DRG. No.01
Description Specification Sheet
item Materials
Size alternative to Std. .
R : . Source from which :
Specification size or size : . Approximate
. item is to be remarks
prescribed Mortar and . lead
obtained
concrete

DELETED
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List of specifications for the various items of works supplementing those described in Schedule A by

standard specification numbers.

1. The contractor shall employ the following technical staff for supervising the work and shall see that
one of them always at site during working hours personally checking all items of work and paying
extra attention to such works as may demand special attentions eg. Reinforced cement concrete

works etc.

Name of the members of the technical staff to
be employed

Qualification

1) Site Engineer - B.E 1 No.
2) Site Engineer — D.C.E 2 Nos.

3) Site Engineer — D.E.E 1 No.

B.E (Civil) 3Years Experience
DCE(Civil) 3Years Experience

DEE (Electrical) 3 Years Experience

Note 1 : In case the contractor Is himself professionally qualified the above specification should be
suitably altered and In case In which the contractor selected has not given In undertaking to employ
qualified men it should be scored out.

A penalty of Rs.2,000/- per month for Diploma Holder and Rs.5,000/- p.m. for Degree holder be
levied in case of default on the part of the contractors as per norms fixed by the Government for
employment of Technical Assistant.

The employment of Technical Assistant should be based only on the value of contract Engineers
with Mechanical Engineering qualification and retired from Civil Engineering Departments are also
suitable to supervise the civil Engineering works because of their experience in Civil Engineering
Field.

In case of the contractor who is professionally qualified is not in a position to remain always at the
site of the work during hours personally checking all items of the work and paying extra attention to
work as may demand special attention (eg) R.C.C. work etc. he should employ technically qualified
men as prescribed for the works.

A movement register should be maintained for Technical Assistants employed by the Contractor or
for the technically qualified Contractor. The Technical Assistants or Technically qualified contractors
should note the arrival and the departure timings every day along with-their initials. Such register
should be produced during inspection of the Inspecting Officer.

It will not be incumbent on the part of the contractor to employ Technical Assistants when
the work is kept in abeyance due to valid reasons and if during such period in the opinion
of the Executive Engineer, the employment of Technical Assistants is not required for the due
fulfillment of the contract.

Without prejudice to the generality of the above clause the contractor shall during the currency of
the contract, when called upon by the Engineer-in-charge engage and also ensure engagement by
the Sub Contractors and others employed by the contractor in connection with the work such
number of apprentices in the category mentioned, below and for such period, as may be requited by
the Engineer-in-charge. The Contractor shall train them as required under the Apprentices Act
1961 and the rules made thereunder and shall be responsible for all obligations of the employer
under the said act including the liability to make payments to apprentice as required under that
said act.
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Details of Technical personnel under regular employment of the tenderer who can be made
available for the work of: Construction of new building for Veterinary Dispensary (Under
Nabard RIDF XXVII) at Perodu in Erode District.

Sl Designation Name Educational | Under regular | Total Span Salary Remar
No. Qualification employment of being paid ks
with tenderer | experience
since

1 Site Engineers- 1 No.

a) (With degree qualification
Nos. with at least 3 years
experience)

b) Site Engineer- 2 Nos.
(With Diploma qualification
with at least 3 years
experience)

c) Site Engineer - 1 No.
(With Diploma in Electrical
qualification with at least 3
years experience

II. TENDER
1. Tenders with tampered seals will not be accepted.

2. Tenders in which the rates are not written in words will generally be rejected. In case of any
discrepancy while expressing rates in words, the rate whichever is advantageous to Govt. will only be
taken into account. Tenders containing overwriting, corrections which are not attested by the
tenderers will be liable for rejection.

3. The contractor should satisfy himself about the availability of the various materials at the quarries
specified in the tender schedule for the work before tendering. In case, the contractor feels any
difficulty in procuring the material from the stipulated quarries he should make a special mention of
the fact with details of the quarry / Quarries from which he proposes to bring the required materials
for the work in the covering letter to accompany his tender. Any claim for payment of extra cost on
account of increase in the lead for materials at the later stage will not be accepted.

4. In case it is found by the Departmental Officers that the contractor has brought any of the required
materials from a quarry with lesser lead than that is specified. in the schedule, proportionate
deductions will be made from the contractors rate of payment for the finished work for the respective
item / items of work.

5. A deduction of 2% will be made towards income Tax in every payment made to the contractor.

6. The successful tenderer should convert the E.M.D. already deposited and additional security deposit
if any required for the fulfilment of contract into National Savings Certificates / Accounts pledged in
favour of the Executive Engineer concerned Bank Guarantee for the Security deposit may be
furnished vide G.0.N0.283/PW(G2)Dept./dated 21.05.1999.

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only
G.0.Ms.No0.283/PW(G2)Dept./Dated 21.05.1999.

8. Under Section 7F of T.N.G.S.T. Act 1999 and Notification dated 31.5.99 2% of deduction will be
made for Civil work and 4% will deducted in respect of all other works

9. Percentage Tender Conditions :

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to 15%
of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated value. If
the tender discount exceeds 15% to 20% the contractor shall pay an additional, Security deposit of 50% of
the difference between the quoted amount and estimate amount Failure to furnish the Additional Security
Deposit within 15 days from the date of receipt of Acceptance order and execute the Agreement shall
entail cancellation of award of contract and forfeiture of E.M.D. furnished,"

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. Chepauk, Chennai
- 5. Circular Memo No. H.D.O. (A) / 65964 / 99.1, dt. 02.12.99).
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CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER

SI.No.3:- An irrecovable Bank Guarantee will be accepted towards Security Deposit in the
prescribed form. An affidavit in prescribed form is to be taken up the contractor on a non-judicial
stamp paper before a Judicial Magistrate.

SI.No.4:- As per GO Ms No0.296, Finance (Salaries) Department, dt.09.10.2017, the entire GST of
the supply will have to finally borne by the procuring entities.

SI.N0.5:-

In the case of contracts for the Construction of buildings either permanent or semi permanent
buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of work done will be
retained with the Government for a period of one year reckoned from the date of completion of the
work in order to enable the departmental officers to watch the effect of all seasons on the work done
by the contractor. The amount so retained with the Government will be refunded only on expiry of
one year period referred to above and on execution of Indemnity bond by the contractor for a further
period of four years.

Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in
lieu of retention money.

I1l. Execution of Work

1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu
Building Practice.

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges
therefore. The special attention of the contractor is drawn to clause 36 of General Conditions of Contract
regarding water and lighting.

3. The rates specified in schedule for the different items of works are for the finished work.

4.  All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.

5. All minor baling and pumping incidental on the work shall be borne by the contractor, where
heavy pumping is required the baling will be done departmentally. If the contractor is asked
to do, the charges will be paid as per actual plus 10%. The Executive Engineer in charge of the work will
be the final authority to decide whether pumping is minor or heavy.

6. The payment for Earthwork will be made for embankment excluding the quantity of pebbles, boulders and

other such materials which shall not normally be used along with the earth for formation of bund.

7.  The cement concrete for reinforced cement concrete works shall be machine mixed.

The lime mortar shall be ground in mortar mill as per T.N.B.P.

More than 90 cm height of concrete should not be laid in one day. At the place where the concrete is
stopped, it should end in the form of steps so as to facilitate receiving of the next length of concrete.
Once a height of 90 cm of concrete is laid, it should be cured for three days before further concrete is
laid.

10. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best quality and shall be subject
to inspection and approval by Executive Engineer before use on the work.

11. PAINTING : Paint used for the work shall be of approved brand and colour.

12. Plastering : All external corners, "TEE" beam edges and doors and windows opening etc, shall be
finished truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of

finishing. No separate extra for finishing the corners edges of beams etc. will be paid.

13.  The planks for form work and centering for reinforced cement concrete works shall be well seasoned
timber approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30. They must be
made smooth and perfectly level at top so as to give smooth and even finish to the reinforced cement
concrete ceilings. Alternatively, the contractor may use steel sheets over wooden frames provided the
required finish to the underside of the slab is obtained. Mango Planks shall not be used under any
circumstances. Centering form works shall be provided to the extent and area ordered by the Executive
Engineer during the execution.
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The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance

with the working drawing supplied.

The Executive Engineer will be at liberty to carryout any portion of the work at any time either
departmentally or through any other agency in the interest of Govt. without assigning any reasons
therefore to the contractor who is actually doing the work. The contractor is not entitled for any

comprehension on account of the same. The contract will be only subject to this condition.

In the event of the work being transferred to any of the Circle/Division/Sub-division the Suptg. Engineer/
Exe.Engineer/Asst. Exe.Engr. who is incharge of the Circle/Division/Sub-division having jurisdiction over
the work shall be competent to exercise all the powers and privileges reserved in favour of the
Government.

Earth work : Each and every borrow bit will be individually marked by the Section Officer and in urgent

cases by the Masteries incharge of the work subject to the approval of the Section Officer. Earth should

be removed only from the places marked and to the depth ordered by the above officer.

(&) The contractor should locate pits for earth work in open places away from the old pits.

(b)  No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the
height of the bund and the point not on the outside of the bund than three times in the height of
the bund, unless specifically approved by the Executive Engineer.

The contractor should not enter any private lands for removal of earth there from without the prior written

consent of the landowners. If he does unauthorisedelly, the contractor alone will be held fully responsible

for consequences arising there from.

No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two

consecutive pits. When the pits are excavated for more than 2m in width longitudinal thandus should be

provided.

The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should
be put in the place and in such a manner as, may be directed by the officers in charge of the work. If any
such unauthorized pits are put, the contractor will have to fill up the pits at his own cost.

A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and muttus
respectively and the amount on account of this deduction will be paid after satisfactory removal of
Thandus and muttus. If thandus and muttus are not removed within a month from the date of check
measurement by the sub-divisional officer or Executive Engineer or within the period fixed at the
discretion of the Executive Engineer, the 20% and 10% deductions will be final and will not be revoked.

The contractor shall arrange for sectioning of the bank immediately after the work in each reach is
completed. The final sectioning must be completed within 15 days after the completion of the work in
the entire reach.

Payment for earthwork for New Banks

Payment for earthwork for New Banks will be made as follows (i)  Quantity
as per pit measurement
(i)  Quantity of New bank after whichever is lesser

consolidation based on level

Ssd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,
Erode.



28

IV. SUPPLY OF MATERIALS

The contractor's rate for the different items of work involving the use of cement are inclusive of
the cost of Cement

The cement required for the work will be supplied by the contractor himself

The contractor should make his own arrangement at his own cost to take delivery of the cement
from the dealer and to convey the same to his store shed at site of work. The stock of cement
with contractors should be accessible to the Departmental Officers for verification at any time.
To be procured from authorised stockiest and dealers with details of printing in the Cement bag
as approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including
OPC in black colour)

All Cement quantity should be supplied in paper bags only at site of work.

Test certificate to be obtained from Government institutions and Quasi Government institutions
only by mentioning the name of work & period of contract and should not be from private
institutions.

The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978
Table - 19.

8a. TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC)

Sl. Characteristics Requirements
No. 33 Grade IS: | 43 Grade IS: |53 Grade IS :
269-1989 8112-1989 | 12269-1989
1. |Minimum compressive strength in
N/ Sg. mm
3 days 16 23 27
7 days 22 33 37
28 days 33 43 53
2. |Fineness (minimum) (Sg. m/Kg) 225 225 225
3. [Setting Time (minutes)
Initial - (minimum) 30 30 30
Final - (maximum) 600 600 600
4. |Soundness, Expansion
Le Chatleier - (maximum) m m 10 10 10
Autoclave Test (maximum) % 0.80 0.80 0.80
Sd/
Contractor Executive Engineer, P.W.D.,

Buildings (C&M) Division,
Erode.
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Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5.
Circular Memo No. AEE/TI/AE.I/40322/96,dt. 28.05.2002
If the Tender of the successful tenderer is seriously unbalance in relation to the Engineers estimate
of the real cost of work to be performed under the contract, the Government may require that the
amount of performance security be increased at the expense of the successful tenderer to a level
sufficient to protect the Government of Tamilnadu against financial loss in the event of subsequent
default tenderer under the contract.

8.b. Cement Conditions :
The Procurement of cement of required specifications for the works subject to the followings.

A. The contractor shall procure cement required for the works only from reputed cement factories
(main producer of their authorized agents, manufacturing cement to ISI standard) acceptable
to the Engineer-in-charge. The contractor shall be required to furnish to the Engineer-in-
charge bills of payment and cost certificates issued by the manufactures or their authorized
agents to authenticate procurement of quality cement from the approved cement factory.

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers.
The contractor shall make necessary arrangement at his own cost to the satisfaction of
Engineer-in-charge for actual weightment of random sample from the available stock and shall
conform with the specification laid down by the Indian Standards Institution as the case may
be cement shall be got tested for all the tests including through destructive and non-
destructive test materials etc, as directed by the Engineer-in-charge in advance before the
use of cement bags. In case test results indicate that the cement arranged by the contractor
does not conform to the relevant code, the same shall stand rejected and shall be removed
from the site by the contractor at his own cost within a day's time of written order from the
Engineer-in-charge to doso.

C. The employer will furnish air recreating agents and admixtures required to the Contractor free
of cost at the employer stores. The use of such admixtures and agents shall be made as per
the instructions of the Engineer-in-charge. The cost of Cartage / Storage, handling, batching
mixing shall be borne by the Contractor and shall be included by him to unit officers tendered
for concrete.

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the
Engineers-in-charge for large works

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be
constructed by the Contractor at site of work, for which no extra payment shall be made. The
Contractor shall facilitate inspection of the Cement Go down by the Engineer-in-charge at any
time.

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand by
production or records and test book or by submission of returns and other proofs as directed
that the cement is being used as tested and approved by the Engineer-in-charge for the
purpose and the Contractor shall at all times, keeps his record up to date and enable the
Engineers-in-charge to apply such checks as he may desire.

G. Cement which has been unduly long in storage with the Contractor or alternatively has
deteriorated due to inadequate storage and thus become unfit for use on the works will be
rejected by the Department and no claim will be entertained. The Contractor shall forth with
remove from the work area any cement the Engineer-in-charge may disallow for use of work
and replace it by cement complying with the relevant Indian Standards



30

9.  Steel required for the work will be supplied by the Contractor himself

10. No separate charges will be paid to the contractor for straightening of mild steel rods. The
contractor shall make his own arrangements for cutting to sizes, bindings and tying grills etc.
Mild steel rods, should be cut and placed as reinforcements with proper care according to the
available rods at site so as to ensure minimum possible wastage.

11. To be procured from authorised dealers and test certificate for strength as well as for unit
weight to be produced before use in order to ascertain the size of rod and quantum of Steel
actually used in the work.

12. Excessively rusted Steel rods should be rejected.

13. To be delivered at site of work and to be under the custody of contractor only.

14. Use of Steel rods shall confirm to the structural designs approved for the work.

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :

456-1978 as detailed below :

a) Mild Steel - Grade | of IS : 432/Part 1/1966. '
b) HYSD bars - IS : 1786 - 1985/

c) Cold worked - IS : 786-1979 (Grade Fe 415)

16. Steel manufactured from the waste Steel through the process of re-rolling shall be rejected
since guarantee for the strength and quality is not certified by the authorised dealer or by the
manufacturers.

STEEL :

The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc.,

required for the works only from the main and secondary producers manufacturing steel or their
authorized agents to the prescribed specifications Bureau or Indian Standards requirements and
licensed to affix ISI| or other equivalent certificates are to be produced to the Engineer before use of

works.

The diameter and weight of steel should be as follows :-
sino| Damewieotrod | Seetom STt Kiogran pe
1) 6 Milli metres 0.222
2) 8 Milli metres 0.395
3) 10 Milli metres 0.617
4) 12 Milli metres 0.888
5) 14 Milli metres 1.208
6) 16 Milli metres 1.578
7) 20 Milli metres 2.466
8) 25 Milli metres 3.853

Sd/
Contractor Executive Engineer, P.W.D,,

Buildings (C&M) Division,
Erode.
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OFFICE OF THE ENGINEER-IN-CHIEF (BUILDINGS), CHIEF
ENGINEER (BUILDINGS) CHENNA| REGION AND CHIEF
ENGINEER (GENERAL), PWD.,

CHEPAUK, CHENNAI -5

TechnicalCircularNo . AEE/T10/57017. dated12.07.2017

1.0. In recent years, considerable emphasis has been made by the experts in the
construction industry to use Manufactured Sand (M-Sand) as River Sand resources
are exhausting very rapidly. It has also been proved that Good quality M-sand can be used as an

alternative construction material to River sand.

2.0. Though the definition of Manufacturing Sand (M-Sand) as per IS 383:2016 code
refers to processed fine aggregates, the Crushed Stone Sand is commercially called as M-sand
in the Market.

3.0. IS 383:2016 code under clause 3.1.2 defines the crushed sand as, (1) Crushed
stone sand - Fine aggregate produced by crushing hard stone. (2) Manufacturing fine
aggregate (Manufactured Sand) - Fine aggregate manufactured from other than natural
sources, by processing materials, using thermal or other process such as separation, washing,

crushing and scrubbing.

4.0. In the reference circular cited, PWD permitted to use Crushed Stone
Sand hereafter called “CS-Sand” in the construction work as an alternate material to Natural
Sand with the condition that it should comply with all the requirements as stipulated by

relevant codes of Bureau of Indian Standards.

5.0. However, there has been general reluctance to use the CS-Sand in
construction works mainly due to lack of supply of good quality CS-Sand. It has been noticed
that Quarry Dust which contains Flaky particles and higher percentage of Micro fines (particles
less than 75 micron) is being supplied in the name of CS-Sand and these properties affect

the quality of concrete and other works.

6.0. Hence, in continuation of earlier circular instructions issued, to bring awareness
about the use of good quality CS-Sand and to promote the use of the CS-Sand an alternate to
River Sand, the following further circular instruction are issued in respect of quality checks to
be carried out on CS-Sand and the manufacturing process of good quality CS-Sand.

Quality checks on Crushed Stone Sand
7.0. Following aspects help to assess the quality of CS-Sand.

Carrying out Simple field tests for certain parameters.

Testing at the Laboratories shall be in accordance with IS Bureau of Indian
Standards.

Inspection of CS-Sand production unit to ensure that the unit has the five stage
processes established and practiced.
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Field Tests on Crushed stone sand

8.0. Keeping in hand the Crushed Stone Sand taken from a heap and just by
visual observation and rubbing it in between fingers, excess presence of quarry dust , flakiness ,
gradation , texture of crushed stone sand etc., is verified and quality can be ensured based on

the experience.

Testing of CS-Sand by “visual observation” and “rubbing with hand”
to assess the presence of Quarry dust

Shape test by visual observation
9.0. Particles retained on 4.75mm and 2.36 mm can be verified visually for the particle
shape. Additionally, an image taken with the help of Mobile camera that has resolution of 8 MP

and more can be zoomed to verify the shape.

Good quality CS-Sand (2.36mm) - Cubical River Sand (2.36mm) - Cubical
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Poor Quality CS;Sand with Fiaky Particles Good Quality CS-Sand

VSI Crushed Sand - Cubical - Good Quality JAW Crushed Sand - Flaky - Poor Quality

Particle Size Distribution by Sieve Analysis

10.0. Sieve Analysis can be carried out at site with the set of sieves as stipulated by

BIS to find out the particle size distribution of CS-Sand across various size fractions.

Particles less than 75 micron (Micro fines)

11.0. This test is done by “Wet Sieving” CS-Sand sample through 75 micron sieve
through which the presence of Micro fines can be measured. Though IS 383:2016 accepts 15%
as upper limit for presence of Micro fines, according to Industry experts it is advisable to limit
this upper value to 7%.

3

SIEVE FOR GRAIN

\-_—/ SIZE ANALYSIS
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Cube test for compressive strength

12.0. After the use of CS-Sand, to test the compressive strength of concrete, the
specimen of required numbers of standard cube of (150 mm x 150 mm x 150 mm) have to be
casted and cured in water and tested for 3, 7 and 28 days and test results should comply the
stipulated requirements of Bureau Indian Standards.

Laboratory Tests on CS-Sand

13.0. CS-Sand should adhere to the highest standards and must undergo the following
guality tests
Sieve analysis
Specific gravity
Water absorption
Bulk density (loose and compact)
Alkali aggregate reaction
Soundness
Deleterious materials

Organic impurities

© ©®© N o g~ w DN PRE

Micro fines content
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Chloride and Sulphate Content
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Petro graphical Analysis if Manufacturer does not possess.

[EEN
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Tests for Silt and clay

14.0. List of few labs for conducting test on CS-Sand are furnished below :

National Test House, Government of India, Taramani, Chennai
ICOMAT- The IIT incubated lab, Perungudi, Chennai

Soil Mechanics and Research Lab, PWD, Taramani, Chennai
Tamilaga Arasu Building Research Station, Taramani, Chennai

a bk 0D PE

Labs of various Engineering Colleges all over Tamilnadu

Plastering

15.0. The specialized CS-Sand of particular gradation (as called Puuchchu Manal)
should alone be used for plastering with addition of super plasticiser at the rate of 100ml per

bag of cement for better bonding and achieving the required strength of plaster.
Caution

16.0. By-products during crushing of rocks are not Crushed Stone Sand. A Crusher Dust
(or Quarry Dust) produced from fine screening of quarry crushing cannot be called
Crushed Stone Sand.
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The fine particles obtained, as by-products during crushing of rocks to produce coarse
aggregates (by jaw crusher and/or cone crusher) are known as Quarry Rock Fines /
Quarry Dust / Crusher Dust. These by-products are not suitable for concrete or mortar as they
contain higher percentage of dusty, flaky particles of un-controlled sizes with high water absorbent
property. If the crusher dust is flaky and angular in shape, the workability will be very difficult.
There is no plasticity in the concrete and mortar which makes it even difficult for the mason to
work, whereas if it is cubical in shape with grounded edge, superior gradation and good
plasticity to concrete will be obtained.

17.0. Crushed Stone Sand (CS-Sand) manufacturing process

| Quarrying good Stones |

4

| Jaw Crushers |
4

| Cone Crushers |
4

| Vertical shaft Impactor |
4

| screening |
4

| washing |
4

| Crushed Stone Sand |

Main Shaft Adjustment Screw
FEED ’ ‘ FeED

CONE
CRUSHING

CHAMBER

SIZING GAP

o
DISCHARGE e DISCHARGE -

ECCENTRICSHAFT

Jack Crusher Cone Crusher

18.0. Vertical Shaft Impact (VSI) Crusher

This involves an important stage of using Tertiary crusher called Vertical Shaft Impact
(VSI) Crusher which carries out a combined process of reducing coarser particles into finer

particles and shaping the fine particles by removing the flaky and weak edges.
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Adhering to the above mentioned Technical aspects and based on various studies conducted by
Industry experts and also examination made by TNPED, use of Good quality Crushed stone sand with
distinctive properties, manufactured following the above mentioned processes can be permitted in PWD
for construction works as alternate material to River Sand.

Further it s informed that, Good quality C.S-Sand provides greater durability and required strength
to concrete by overcoming deficiencies like segregation, honey combing, voida and capillary action.

The rates for crushed Stone San and River Sand are Provided vide page 19 of PWD Schedule of

Rates for the Year 2017-2018.
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CENTERING WORKS

Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even
though separate rate is called for, for centering work in the Schedule.

The contractor will be held responsible for the proper safe custody of all the Departmental materials
which are handed over to the contractor until they are finally used on the work or taken over by the
Department.

The shed for storing materials should be put up by the contractor at his own cost.
Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the
following conditions.

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock
shall be arrived at by allowing a deduction of 40% for voids and compared with the pre-
measured quantity and only the lesser of the Two shall be paid.

Where the rock other than hard rock and hard rock are mixed upon ground, the Two kinds
of rocks shall be stacked separately for measurement. The net measurement of two kinds of rock
shall be compared with the pre-measured quantity and only the lesser of the Two shall be paid for.
If the total of net measurement of the two kinds of rock exceeds (or) falls short of the
measurements of mixture, the volume of mixture proposed to be paid shall be apportioned in the
proportion of the net actual measurements of stacks of the Two kinds of rocks.
Note: i) 40% deduction for voids shall be adopted for compact and proper stacking

but such percentage of deduction shall be increased for loose (or) improper

stacks.

ii)  The blasted rock material, stacked, measured and paid for shall become
the property of the department.
iii) 1.S. Code No. 1200 (Part 1) 1969 method of measurement of buildings and
Civil Engineering of work. Part | "Earthwork" may be referred as and when
necessary.
VI MOSAIC FLOORING
Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and
colouring materials where required by pressure process. During manufacture the tiles shall be
subjected to a pressure of not less than 140 kg. per. sqgm. (or) 2000 Ibs. sqg.inc)
Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by
weight.
On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days and
subsequently if necessary kept in moist for such a longer period that would ensure their conformity,
to the requirements of Traverse strength, Resistance to wear and tear absorption and would
minimize shrinkage and cracking. Tiles shall be stored under cover.
TOLERANCE : Tolerance on length and breadth shall be plus or minus one millimeter.
Thickness of Wearing Layers

Class of tiles Minimum thickness of
wearing layer
(mm)
Plain cement and plain coloured tiles for general duty 3
Plain cement and plain coloured tiles for heavy duty 6

(Mosaic) terrace tiles with chips of size varying from the

smallest upto 6mm (1/4") 5

(Mosaic) terrace tiles with chips of size varying from the
smallest upto 12 mm (1/2") 5
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5. Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout
its thickness.

6.  When specifying the tiles, the contractor should specifically indicate whether the chips to be used
are from the smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size.
The officers of the department shall also specify size of chips by referring the approximate
photograph given in figure 4 to figures 6 in Indian Standard 1237/1959.

Test inspection and rejection of defective materials and works

1) The contractor shall provide proper facilities at all for the testing of materials and inspection of the
work by the Executive Engineer, and the Executive Engineer shall accordingly also have access at all
times to the places of storage of manufacture where materials are being made for use under the contract
to determine that manufacture is proceeding in accordance with the drawings and specifications.

2) The contractor shall, upon demand, also forward for the Executive Engineer's inspection test certificate
supplied by the wvendors, when he is purchasing consignments of cement, steel
and other materials in respect of which certificates are usually available.

3) The Executive Engineer shall have power to reject at any stage, any work which be considered to be
defective in quality of material or workmanship and be shall not be debarred from rejecting wrought
materials by reasons of his having previously passed them in an unworked conditions. Any portion of the
work or materials rejected or pronounced to be inferior to or not in accordance with the drawings and
specifications, shall be taken down and removed from the work site at the contractor's expense, within 24
hours after written instruction to that effect have been given by the Executive Engineer. Replacement
shall at once be made in accordance with the specifications and drawings at the contractors expense.

4) In case of default on the part of the contractor to carry out such orders the Executive Engineer shall
have power to employ and pay other reasons to «carry out the orders at the
contractor’s risk and all expenses consequent thereon and incidental there to shall be borne by the
contractor.

5) In lieu of rejecting work not done in accordance with the contractor, the Executive Engineer may allow
such work to remain and in that case shal make such allowance for the
difference in value, as in his opinion may be reasonable.

6) Works opened for inspection. The contractor shall, at the request of the Executive Engineer, within
such time as the Executive Engineer shall name, open for inspection any work covered up and should
the contractor refuse or neglect to comply with such a request the Executive Engineer may employ other
workmen to open up the same. If the said work has been covered up in contravention of the Executive
Engineer's instructions or if on being opened up, it be found not in accordance with drawings and
specifications or the written instructions of the Executive Engineer the expenses of opening it and
covering it up again whether done by or recovered from the contractor. If the work has not been covered
up in contravention of such instructions or if on being opened up it be found to be in accordance with the
drawings and specifications or the written instructions of the Executive
Engineer, the expenses aforesaid shall be borne by Government and shall be added to the contract sum,
provided always that in the case of foundations, or any other urgent works so opened up and requiring
immediate attention the Executive Engineer shall, within reasonable time after the receipt of a notice from
the contractor that the work has been opened, make or cause the inspection there of to be made, and at
the expiration of such time if such inspection shall not have been made, the contractor may cover up the
same, and shall hot be required to open it up again for inspection except at the expense of Government.

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,
Erode.
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1) Defects, shrinkages, etc, after completion

1) Any defects, shrinkage or other faults which may appear within six months from the completion of the
works arising, in the opinion of the Executive Engineer from faulty materials or workmanship not in
accordance with the drawings and specification or the instructions of the Executive Engineer shall, upon the
directions in writing of the Executive Engineer and within such reasonable time as shall be specified them,
be amended and made good by the contractor at his own cost, unless the Executive Engineer shall decide
that the contractor ought to be paid for the same at the rates agreed on such reduced or other rates, as the
Executive Engineer may fix and incase of default, the Executive Engineer may employ and pay other
persons to amend and make good such defects, shrinkage or other faults or damage, and all expenses
consequent thereon and incidental thereto shall be borne by the contractor.

2) The shrinkage period of six months referred to in main clause 26.1 above, will be five years in respect
of all contracts for construction of original buildings either semi permanent or permanent to ensure structural
stability of the building. (G.O.Ms. No. 181 PWD 28.1.86)

3) Provided that in the event of Government taking over portions of the works as and when they are
completed the liability of the contractor under this clause shall extend to a period of six months (or five years
as the case may be) from the date of final taking over the of the work irrespective of the actual dates on
which portion of the works were over.

3. Executive Engineer's Decision

1) To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in
matters regarding materials workmanship, removal of improper work, interpretation of the contact drawings
and contract specifications, mode of procedure and the carrying out of the work, the decision of the
Executive Engineer shall be final and binding on the contractor and in any technical question which may
arise touching the contract, the Executive Engineer's decision shall be final and conclusive.

4. Dismissal of workmen

1) The contractor shall employ in and about the execution of the works only such persons as are careful,
skilled and experienced in their several trades and callings and the Executive Engineer shall be at liberty to
object to and request the . Contractor to remove from the works any person employed by the contractor in or
about the execution of the works who in the opinion of the Executive Engineer misconducts himself or
incompetent or negligent in the proper performance of his duties and such persons shall not be again
employed upon the works without the permission of the Executive Engineer.

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,
Erode.
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GENERAL CONDITIONS OF CONTRACT

A. PREFACE

I. Intent and reference to Tamil Nadu Building Practice
It is intended by these Tamilnadu Practice to describe;

a. The character of the materials to be used

b. The method of execution of work and

c. The contractor's  responsibilities to  the Public,
Government and his workmen and general contract conditions
which are to be accepted by every contractor who executes
work entrusted to him by the Department.
12 Wherever the term “Standard Specifications” or
"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP"
is used in the specifications or in estimates or contract
documents, it shall refer to the relevant specification in the
Tamilnadu Building Practice.

1.3 The abbreviation "1.S.” shall mean
'Indian Standard”
2. Applicability of the Tamilnadu Building Practice

2.1 It shall be unnecessary to include in any contract
documents a specification for any item of work which is
defined

in the tender notice or in the contract schedule of work to be
done by a Tamilnadu Building Practice number (TNBP No. )
The fact that the item is defined as specification, shall mean
that the contractor is to execute the work .according to such
specification modified as may be necessary by an addendum
specification for that particular item of work. In the absence
of specification for any work or material in the T.N.B.P. such
work should be carried out in accordance with the instruction
given by the Executive Engineer.

2.2 THESE GENERAL CONDITIONS OF CONTRACT
SHALL APPLY TO ALL AGREEMENTS ENTERED INTO
BY CONTRACTORS WITH THE PUBLIC WORKS
DEPARTMENT OR HIGHWAYS AND RURAL WORKS
DEPARTMENT AND shall form an inseparable condition of
contract and it shall not be necessary to append a copy of the
same to the agreement.

3. Contractor to sign in the Divisional
(or the Sub- divisional) copy of the T.N.B.P.

3.1 Every Contractor who executes work for the Public Works
Department or the Highways and Rural Works Department
shall carefully study the specification for all items of work
which are included in the schedule for work to be done and his
obligation under the "General Conditions of Contract" which
apply to all agreements, and he shall sign in the Divisional
Office copy of the T.N.B.P. (or the Sub-Divisional Office copy
if so arranged by the Executive Engineer) as evidence that he
understands clearly the conditions of contract governing his
agreement and accepts the same.

3.2 It shall not be necessary for the contractors to sign the
Divisional office copy of he T.N.B.p. for every contract awarded
to him, but his signature therein will be evidence that he

b. No delegation by

accepts the conditions of contract (which include the
specifications) as detailed in the T.N.B.P. for every contract
into which he enters. It shall also be the contractor's
responsibility by frequent perusal of the Divisional Office (or
the Sub Divisional Office) copy to become conversant with
sanctioned alterations or additions made to the T.N.B.P. as
soon as they are made. A separate volume of addenda to the
T.N.B.P. will be maintained in each Division (or sub division
office) as the case may be, in which will be entered all
sanctioned corrections and additions. This must also be studied
and signed by every contractor before executing an agreement.
Interleaving corrections slips will not be made for this purpose.
The .contractor should purchase copy of the T.N.B.P. for his
reference while executing work.
4. Sub-specifications

4.1 Works of similar nature having many common clauses in
their specifications are grouped under one specification
number with a "General" preface thereto and the sub-
specifications are therefore given an alphabetical affix.

5. Additions and alterations to the T.N.B.P.

5.1 Additions and alterations to the T.N.B.P. will be
incorporated in the addenda volume as authorised by the Chief
Engineer.

6. Power of Superintending Engineer and Executive
Engineers to supplement or alter the T.N.B.P.

6.1 Superintending Engineer and Executive Engineer may alter
the specification for any particular contract which is within
their respective power of sanction, when such alteration is
found necessary by attachment of a correction sheet to the
contract form, bearing the T.N.B.P. number, the corrections
and the signature of the Superintending Engineer or the
Executive Engineer as the case may be, together with the
signature of the contractor. Similarly additional specifications
for items for which there are no standard specifications will be
made by attachment to the contract documents of addendum
specifications sheets bearing the signature of the
Superintending or the Executive Engineer as the case may be
and the signature of the contractor.
A-1. DEFINITIONS AND INTERPRETATIONS
7. Definition of terms

7.1 Wherever the words and expressions defined in this clause
or pronouns used in their stead occur in contract documents
(which includes the T.N.B.P) they shall have the meanings
hereby assigned to them except where the context otherwise
requires :

a) "Executive Engineer" means the Executive Engineer
for the time being in charge of the concerned work under
execution or such other departmental assistants or subordinates
to whom the Executive Engineer may have delegated certain
duties, acting severally within the scope of the particular duty
entrusted to them.



b) No delegation by Executive Engineer which affects
agreements

it is however, to be distinctly understood that the Executive
Engineer or the Superintending Engineer or the higher
authority who is vested with the powers of acceptance of the
particular agreement under reference will make no delegation
of powers to such assistants or subordinates with in any way
affects the agreement and its contract condition when such
agreement is to be or has been accepted by the Executive
Engineer or by the other higher authority respectively. The
duties of such assistants or subordinates will be solely duties of
supervision to ensure compliance with contract conditions.

c) "Contractor means the particular persons firm or
corporation with whom an agreement has been made by the
Executive Engineer or higher authority as the case may be, for
executing work defined in the concerned agreement and for
purpose of instructions regarding compliance with contract
conditions, it shall include the contractor's authorised agent,
who is maintained on the work by the contractor.

d) Works or work means the works by or by virtue of
the contractor contracted to be executed whether temporary or
permanent and whether original, altered substituted or
additional or connected with the supply repairs or carriage of
tools and plant and supply of manufacture of other stores.

7.2 Works importing the singular only also include the plural
and vice-versa where the context requires.

NOTE: The terms section officer, Assistant Executive
Engineer, Executive Engineer, Superintending Engineer and
Chief Engineer, used in the following clauses shall where the
context so requires, be construed as also including officers of
the corresponding grade in the Highways and Rural Works
Department.

8. Evidence of Experience

Tenderers shall, if required, present satisfactory
evidence to the Executive Engineer that they have been
regularly engaged in constructing such works, as they propose
to execute and that they are fully prepared with the necessary
capital, machinery and materials to begin the work promptly
and to conduct it as required by T.N.B.P. and the other
specifications for the particular work if tendered for, in the
event of their tender being accepted.

9. Legal address Notices

9.1 Tenderers should give in their tender their place of
residence and postal address. The delivering at the above
named place or posting in a post box regularly maintained by
the Post Office Department or sending by letter registered for
acknowledgement of any notice, letter or other communication
to the contractor shall be deemed sufficient service thereof
upon the contractor in writing as may be changed at any time
by an instrument executed by the contractor, and delivered to
the Executive Engineer.

9.2  Nothing contained in the agreement and its contract
conditions shall be deemed to preclude or render inoperative
the service of any notice, letter or other communication upon
the contractor personally.
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B. STATEMENT OF APPROXIMATE QUANTITIES IN
SCHEDULE -A

10.1 The quantities mentioned in tender notices and in
agreement schedule - A, are worked out from the relevant
drawing in office and may or may not be the actuals required
for execution. The Executive Engineer does not be the
expressly or by implication agree that the actual amount of
work to be done will correspond therewith but reserves the
right to increase or decrease the quantity of any class or portion
of the work as he deems necessary.

102 Tenderers must satisfy themselves by a personal
examination of the site of the proposed work, by examination
of the plans and specifications and by others means as they
prefer as to the accuracy and sufficiency of the statement of
quantities and ail conditions affecting the work and shall not at
any time after the submission of their tender, dispute or
complain of such statement of' quantities or assert, that there
was any misunderstanding in regard to the nature or amount of
the work to be done nor in consequence apply for extension of
time for completion beyond the agreement date.

11. Approximate not to mean deviation from drawings and
specification

111 This declaration of the approximate, nature of the
statement of quantities in Schedule. A does not, however, in
any way imply that the quantities will be increased for
departure by the contractor from strict compliance with
sanctioned drawings and specifications to suit his own
convenience or reduce his costs.

12. To compare tenders

12.1 The quantities in Schedule - A are given for a
uniform comparison of lump-sum tenders.

C DRAWINGS AND SPECIFICATIONS
13. Purpose

13.1 The contract drawing if any, read together with the
contract specifications are intended to show and explain the
manner of executing the work and to indicate the type and
class of materials to be used.

14. Conformance

14.1 The works shall be carried out in accordance with the
drawings and specifications which form part of the contract
and in accordance with such further drawings, details and
instructions, supplementing or explaining the same as may
from time to time be given by the Executive Engineer.

14.2 If the work shown on any such further drawings or
details, or other work necessary to comply with any such
instructions, directions, or explanations, be in the opinion of
the contractor, of a nature which the schedule rate in the
contract does not legitimately cover he shall before proceeding
with such work, give notice in writing to this effect to the
Executive Engineer and contractor failing to agree as to
whether or not there is any excess rate to be fixed and the
Executive Engineer deciding that the contractor is
to



carry out the said work, the contractor shall accordingly do so,
and die question whether or not there is any excess and if so
the amount there of, shall failing agreement, be settled by an
arbitrator as provided in the arbitration clause, unless the
subject is one which is left to the sole discretion of the
Executive Engineer under the clauses of these conditions of
contract and the contractor shall be paid accordingly.’

14.3 It shall be the responsibility of the contractor to give
timely notice to the Executive Engineer regarding anything
shown on the drawings and not mentioned in the specification,
or mentioned in the specifications and not shown in the
drawings or any error or discrepancy in drawings or
specifications and obtain his orders there on. Figure
dimensions are to be taken and not those obtained from scaling
the drawings. In any discrepancy between drawings and
specifications, the contractor shall forthwith apply to the
Executive Engineer for such further instructions, drawings or
specifications as he requires it, being understood that the
subject to be dealt with under the building procedure of best
modern practice. The Executive Engineer will furnish
instructions, drawings or specifications if in his opinion, they
are required by competent workmen, for the proper execution
of the work.

15. Variations by way of modifications, omissions or
additions.

15.1 For all modification, omissions from or additions to the
drawings and specification, the Executive Engineer will issue
revised plans, or written instructions or both and no
modification, omissions or additions shall be made unless so
authorised and directed by the Executive Engineer in writing.
15.2 The Executive Engineer shall have the privilege of
ordering modifications, omissions or additions at any time
before the completion of the work and such orders shall not
operate to annual those portions of the specifications with
which said changes do not conflict.

15.3 The contractor shall submit to the Executive Engineer a
statement giving details of the claims for any additional work
within 30 days of the work and no claim for any such work
will be considered which has not been included in the
statement.

16. Copies of Drawing and Specifications

16.1 One copy of the available drawings and specifications
(apart from the T.N.B.P. a copy of which the contractor should
purchase for his reference) shall be furnished free of cost to the
contractor for his own use. Such copies of suplementary details
furnished by the Executive Engineer shall be kept by the
contractor on the work until the completion thereof, and the
Executive Engineer shall at all times have access to them.

17. Signed drawing - No authority to the Contractor

17.1 No signed drawing shall be taken as in itself an order for
variation, unless either it is entered in the agreement schedule
of drawings under proper attestation of the contractor and the
Executive Engineer or unless it has been sent to contractor by
the Executive Engineer, with a covering letter confirming that
the drawing is an authority variation of the contract under
reference.
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D. MATERIALS AND WORKMANSHIP

18. To be the best quality

18.1 All materials, articles and workmanship shall be the best
of their respective kind for the class of work described in the
contract specification and schedule materials being obtained
from sources approved by the Executive Engineer. The word
"best" as used in these specifications shall mean, that in the
opinion of the Executive Engineer there is no other superior
quality of materials or finish of articles on the market and that
there is no better class of workmanship available for the nature
of the particular item described in the contract schedule. The
contractor shall, upon the request of the Executive Engineer,
furnish him with the vouchers to prove that the materials are
such as are specified.

18.2 Samples of materials shall be furnished at the
contractor's expense to the Executive Engineer when called for
in the tender notice or ordered to be furnished by the Executive
Engineer prior to execution of any work.

19. Conversion for proportions

19.1 Wherever the proportions are written by figures without
further description and where the meaning is otherwise clear
as to which figure is intended to apply to each material, then
the usual conventions will be understood to apply.

For example,

1:2 Means 1 lime (or cement in accordance with the context)
and 2 sand.

1:2:4 Means 1 lime (or cement in accordance with the context)
2 sand 4 broken stone (or other aggregate in accordance with
the context).

20. Measurement arid mixing

20.1 In the case of loose materials such as lime sand, cement,
broken stone, surki, mortar, etc. the proportions demanded by
the specifications must be measured in properly constructed
measuring boxes or weighed or in such other manner as shall
be instructed by the Executive Engineer. Measurement is not
to be done in loose heaps when intimate mixtures such as
mortar concrete, etc., are to be formed. The mixing must
always
be done on closely constructed platform so that there will be
no leakage of any of the materials through the floor of the
platform and also that no foreign materials can be incorporated
during the mixing. These platforms must be approved by the
Executive Engineer. The cost of such measuring boxes and
platforms and all the work referred to herein shall be borne by
the contractor. :

21. Data

21.1 The materials and labour utilised in the execution of work
by the contractor shall not be less then that given in the
Tamilnadu P.W.D Standard Data for the relevant item.

NOTE In case the contractor considers that the materials and
labour provided in the T.N.P. W.D Standard data for the
execution of particular items of work are in excess, the
contractor may furnish detailed data for such items along with
tender with reasons for variations form P.W.D Standard Data.



22. Layout of materials stacks

22.1 The contractor shall deposit materials for the purpose of
the work on such parts only on the ground as may be approved
by the Executive Engineer. He shall submit for the approval of
the Executive Engineer before starting work, a detailed site
survey clearly indicating positions and areas where materials
shall be stacked and sheds built.

23. Source of purchase of materials and stores

23.1 The Executive Engineer shall, during the progress of the
work, have power to cause the contractor to purchase and use
such materials or supplies from Government brick fields, stores
or other sources as may be specified in the contract for the
purpose therein specified.

24. Contractor liable for materials supplied by
Government

24.1 The contractor shall be responsible for all materials and
other articles and things which may be supplied by
Government from the time he takes delivery thereof and shall
make good any loss, damage wastage or undue wear and tear
that may take place form whatever cause and pay to
Government for such loss, damage, wastage or undue wear and
tear such sum as the Executive Engineer may determine.

242 If at any time subsequent to the execution of the
agreement Government materials other than those specified in
the Agreement are to be supplied to the contractor for use on
work they will be charged at the market value prevailing at the
time of supply or stock issue rate which - ever is greater. The
contractor will be informed in writing the rate which he
demands for finished work in view of the fact that he is to use
Government materials.

243  Deleted..

25. Test inspection and rejection of defective materials
and works

25.1 The contractor shall provide proper facilities at all times
for the testing of materials and inspection of the work by the
Executive Engineer, and the Executive Engineer shall
accordingly also have access at all times to the places of
storage or manufacture where materials are being made for use
under the contract to determine that manufacture is proceeding
in accordance with the drawings and specifications.

252  The contractor shall, upon demand, also forward for the
Executive Engineer's inspection test certificate supplied by the
vendors, when he is purchasing consignments of cement, steel
and other materials in respect of which certificates are usually
available.

253 The Executive Engineer shall have power to reject at
any stage, any work which he considers to be defective in
quality of materials or workmanship and he shall not be
debarred from rejecting wrought materials by reasons of his
having previously passed them in an un worked condition. Any
portion of the work or materials rejected or pronounced to be
inferior

43
or not in accordance with the drawing and specification, shall
be taken down and removed from the work site at the
contractor's expense, within 24 hours after written instructions
to the effect have been given by the Executive Engineer.
Replacement shall at once be made in accordance %with the
specifications and drawings at the contractors expense.

25.4 In case of default on the part of the contractor to carry
out such orders the Executive Engineer shall have power to
employ and pay other persons to carry out the orders at the
contractors risk and all expenses consequent thereon incidental
thereto shall be borne by the contractor.

25.5 In lieu of rejecting work not done in accordance with
the contract, the Executive Engineer may allow such work to
remain, and in that case shall make such allowance for the
difference in value, as in his opinion may be reasonable.

25.6  Works opened for inspection:- The contractor shall, at
the request of the Executive Engineer, within such time as the
Executive Engineer shall name, open for inspection any work
covered up and should the contractor refuse or neglect to
comply with such a request the Executive Engineer may
employ other workmen to open up the same. If the said work
has been covered up in contravention of the Executive
Engineer's instructions or if on being opened up, it be found
not in accordance with drawings and specifications or the
written instructions of the Executive Engineer the expenses of
opening it and covering it up again whether done by or
recovered from the contractor. If the work has not been
covered up in contravention of such instructions or if on being
opened up it be found to be in accordance with the drawings
and specifications or the written instructions of the Executive
Engineer, the expenses aforesaid shall be borne by Government
and shall be added to the contract sum, provided always that
in the case of foundations, or any other urgent works so opened
up and requiring immediate attention the Executive Engineer
shall, within reasonable time after the receipt of a notice from
the contractor that the work has been opened, make or cause
the inspection there of to be made, and at the expiration of
such time if such inspection shall not have been made, the
contractor may cover up the same, and shall hot be required
to open it up again for inspection except at the expense of
Government.

26. Defects, shrinkages, etc, after completion

26.1 Any defects, shrinkage or other faults which may apear
within six months from the completion of the works arising, in
the opinion of the Executive Engineer from faulty materials or
workmanship not in accordance with the drawings and
specification or the instructions of the Executive Engineer
shall, upon the directions in writing of the Executive Engineer
and within such reasonable time as shall be specified them, be
amended and made good by the contractor at his own cost,
unless the Executive Engineer shall decide that the contractor
ought to be paid for the same at the rates agreed on such
reduced or other rates, as the Executive Engineer may fix and
incase of default, the Executive Engineer may employ and pay
other persons to amend and make good such defects, shrinkage
or other faults or damage, and all expenses consequent thereon
and incidental thereto shall be borne by the contractor.



26.1 (A) The shrinkage period of six months referred to in
main clause 26.1 above, will be five years in respect of all
contracts for construction of original buildings either semi
permanent or permanent to ensure structural stability of the
building.

(G.0.Ms. No. 181 PWD 28.1.86)

26.2 Provided that in the event of Government taking over
portions of the works as and when they are completed the
liability of the contractor under this clause shall extend to a
period of six months (or five years as the case may be) from
the date of final taking over the of the work irrespective of the
actual dates on which portion of the works were taken over.

27. Executive Engineer's Decision

27.1 To prevent disputes and litigation, it shall be accepted as
an inseparable part of the contract that in matters regarding
materials workmanship, removal of improper work,
interpretation of the contact drawings and contract
specifications, mode of procedure and the carrying out of the
work, the decision of the Executive Engineer shall be final and
binding on the contractor and in any technical question which
may arise touching the contract, the Executive Engineer's
decision shall be final and conclusive.

28. Dismissal of workmen

28.1 The contractor shall employ in and about the execution of
the works only such persons as are careful, skilled and
experienced in their several trades and callings and the
Executive Engineer shall be at liberty to object to and request
the contractor to remove from the works any person employed
by the contractor in or about the execution of the works who in
the opinion of the Executive Engineer misconducts himself or
incompetent or negligent in the proper performance of his
duties and such persons shall not be again employed upon the
works without the permission of the Executive Engineer.

D.1 GENERAL OBLIGATIONS

29. Contractor's maistri or agent and
contractor's staff

29.1 The contractor shall in his own absence keep constantly
on the works a competent maistry or agent and any directions
or explanations given by the Executive Engineer or his
representatives to such maistry or agent shall be held to have
been given to the contractor.

29.2 The contractor shall further provide all staff which is
necessary for the proper supervision, execution and
measurement of the work to ensure full compliance with the
terms of the contract.

30. Government Maistries or agents

30.1 The Government may be represented oh the work by an
agent clerk of the works, or maistry who is not borne on the
official or officers and subordinates of the P.W.D. or Highways
and Rural Works Department. He (if appointed) shall, in the
absence of the Executive Engineer, furnish the contractor with

44
the Executive Engineer's or his representative's instructions of
the works and the contractor shall duly comply with such
instructions and directions to the progress and execution of the
works and the contractor shall duly comply with such
instructions and directions and shall on the written requisition
of the maistry clerks of works or agent, stay the further
progress of any portion of the works which in his judgement is
being constructed with unsound or improper material or
workmanship, until the opinion and determination of the
Executive Engineer shall be obtained thereon, but such maistry
clerk of works or agent is to have no power whatever to order
any extra works or deviation from the specifications and
drawings.

E. INCLUDED IN CONTRACT RATES
3.1 Defining contract schedule rates

31.1 The rate entered in a contract schedule for any class of
work shall be for finished work in situ and shall include all
contingent expenses whether direct construction expenses
involved in the building in place in accordance with the
drawings and specifications or whether they he expenses
imposed by an outside authority such as local body. Such
contingent expenses shall not entitle the contractor to claim an
extra in respect thereof.

32. Carriage

32.1 Rates for finished work shall always include the cost of
conveyance and all leads, lifts, loading unloading and stacking
in the manner and at the place ordered by the officer in
immediate charge of the work, unless circumstances necessity
provisions for a separate schedule item, in which case for such
will be specified in the tender notice or schedule.

322 Wherever the term "carriage" of "conveyance" is used in a
schedule item, it shall in the absence of other schedule
provisions or modifying description in the specification, be
taken to include all leads, lifts loading, unloading and stacking
in uniform stacks to the satisfaction of the Executive Engineer
with careful attention to close packing in case of materials
which are to be measured in stacks as a basis of payment for
finished work.

NOTE 1: In the case of important leads and lifts as may occur
in river conservancy and other such works where lifts over
flood banks and long leads may be involved, it is usual to
make separate schedule item provision with a specification
defining the exact work to be done for each tendered rate.

NOTE 2 : Payment for carriage will ordinarily be by bulk for
weight at a rate between specified place and on the basis of the
method adopted in the standard schedule of rates for carriage
of materials. The distances will be measured by the nearest
practicable and cheapest routes, whether metalled or
unmetalled road or cart track.

32.3 When cart or vehicles of any sort are engaged by the day,
the quantity of materials to be conveyed, the distance to be
travelled and the number of trips to be made shall, if he
considers necessary be fixed by the Executive Engineer.



32.4 The contractor is responsible for making good all loss in
transporting materials entrusted to him or his agents, whether
caused by wastage, breakage, theft or any other cause.

325. No payments shall, in any case, be made for the return
trips with carts empty. Where there are loads also for the return
trip the agreement rates should allow for the reduced cost
thereby on each set of materials so conveyed.

33. Constructions plant

33.1 The contractor shall include in his tendered price and
shall provide and install all necessary construction plant and
shall use such methods and appliances for the performance of
all the operations connected with the work embraced under the
contract as will secure a satisfactory quality of work and rate
of progress which in the opinion of the Executive Engineer will
ensure the completion of the work within the time specified. If
at any time before the commencement, or during the progress
of the work, or any part of it such methods or appliances
appear to the Executive Engineer to be insufficient or
inappropriate for securing the quality of the work required or
the said rate of progress, he may order the contractor to
increase their efficiency or to improve their character, and the
contractor shall comply with such orders, but the failure of the
Executive Engineer to demands such increase of efficiency or
improvement shall not relieve the contractor from his
obligation to secure the quality of work and the rate of progress
required by the contract and the contractor alone shall be
responsible for the efficiency and safety of his plant,
appliances and methods.

33.2 It is however, open to Executive Engineer to lend or
supply to the contractor any tools, implements, materials and
machinery that the Executive Engineer may consider desirable
but for any such tools, implements, materials and machinery
that may be lent or supplied to contractor by Government, the
contractor shall pay such deposit and hire, or purchase price
as may be determined by the Executive Engineer. All articles
that may be so lent or hired to the contractor shall be returned
in good serviceable condition by him to the Executive Engineer
before the final bill for work is paid and any shortage or
damage shall be recovered from the contractor in the final bill
at such rate as may be determined by the Executive Engineer
after making such allowance as he may consider suitable for
fan- wear and tear.

34. Scaffolding instructions

34. All requisite scaffolding shall be provided at the
contractor's expense and shall be double, i.e. it must have two
sets of upright supports. Care must be taken to ensure the
safety of the work people and the contractor must comply with
such instructions as the Executive may issue to ensure such
safety. The contractor will be entirely responsible for any
damage or injuries to persons or property resulting from ill
erected scaffolding, defective ladders, or otherwise arising out
of his default in this respect. The contractor's attention also
invited to the "safety code"

35. Temporary structure

35.1 The Contractor shall erect and maintain at his own cost
temporary weather proof sheds at such places and in a manner
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approved by the Executive Engineer for keeping materials
under cover. The contractor shall also provide and maintain at
his won expenses such temporary fences, guards, bridges and
roads as may be necessary for the execution of his contract
work or for safeguarding or accommodating the public. If the
Executive Engineer shall order any departure from the
arrangements made of the contractor, the contractor shall
comply with such orders as the Executive Engineer may issue
to safeguard or accommodate the public Sheds for housing
workmen shall be provided at the contractor's expense if, in the
opinion of the Executive Engineer, such are necessary or
desirable,

36. Water and Lighting

36.1 The contractor shall pay all fees and provide water and
light as required from municipal mains or other sources and
shall pay all charges therefore (including storage tanks, meters,
etc) for the use of the work and workmen unless otherwise
arranged and decided on in writing with the E.E. The water for
the works shall be, so far as practicable, free from earthy
vegetable, or organic matter and from salts or other substances
likely to interfere with the setting of mortar or otherwise prove
harmful to the work.

37. Sun protection keeping dry and pumping

37.1 The contractor shall at his own expense arrange all
requisite protection of the work and materials against sun or
rain effects and shall keep all portions of the work free from
water to the satisfaction of the Executive Engineer and shall
use his own plant for the purpose unless otherwise specifically
provided in the contract specification.

38. Tools and Seignior age

38.1 The contractor shall, unless otherwise specifically stated
in the tender notice and subsequently on this basis in the
contract be responsible for the payment wherever payable of
all import duties, tolls, octroi duties, seignior ages, quarry fees,
etc. on all materials and articles that he may use.

382, The contractor shall be solely responsible for the payment
of sales tax under the provision of Madras General Sales Tax
Act 1939 (Madras Act 1X of 1939) as in force for time being
and the rates for the various items of the work shall remain
unaffected by any change that may be made from time to time
in the rate at which such tax is payable.

38.3 Notwithstanding anything’s contained in section 10 of the
Indian Traffic Act, of 1894, the rates for items involving, the
use or supply of articles obtained' by the contractor from
outside India shall remain unaffected by any changes that may
be introduced in Customs duties.

NOTE : For works carried out on behalf of the Government of
India, Seignior age fees, etc, referred to in this clause will have
to be levied in every case.

38.4 No seignior age shall be charged where due for materials
quarried from the P.W.D. or other Government quarries
Assistance as necessary will be given to the contractor by the

department to obtain access to quarries approved by the
Executive Engineer. No plot rent shall be charged for materials
stacked on the Government lands during the course of



construction provided all such materials are removed within
one month after the work is completed.

38.5 Seignior age charges due for use of private quarries and
private land shall be paid by the contractor.

38.6 The contractor shall form his own approach road to the
worksite for which no extra will be due to him. On completion
the contractor shall not be permitted to remove the materials
laid for formation of road. If the contractor is allowed to use
the existing roads he shall maintain them in good condition at
his own cost through out the period of the contract.

39. Setting out works

39.1 The contractor shall be responsible for the true and proper
setting out of the works and for the correctness of the position,
levels, dimensions and alignment of all parts of the works and
for the provision of all materials, staff and labour in connection
therewith.

40. Cleaning up during progress and for delivery

40.1 All rubbish shall be burnt or removed from the site, as it
accumulates. All floors, stairs, landing windows, surface and
soil drains shall be cleaned down and put in a thoroughly
complete clean, sound and workman like state to the
satisfaction of the Executive Engineer before the work is
finally handed over all rubbish and surplus materials not
required by the Executive Engineer having first been removed
by the Contractor. The contractor shall be give notice in
writing to the Executive Engineer when the work is so ready to
be handed over and shall be responsible for its maintenance
until it is taken over by the Executive Engineer.

F. RESPONSIBILITIES AND LIABILITIES OF THE
CONTRACTOR

41. Observance of laws, local regulations and notices,
Attachments

41.1 The contractor shall confirm to the regulations and bylaws
of any local authority and or of any water or lighting
companies with those systems the structure is proposed to be
connected and shall before making any variations from the
drawings and specification that may be necessitated by so
confirming, give to the Executive Engineer written notice.,
specifying the variations proposed to be made and the reasons
for making them and apply for instructions, thereon. In case
the contractor shall not received such instruction within seven
days, he shall proceed with the work confirming to the
provisions regulating or by-law in question and variation in the
drawing or specifications so necessitated shall be dealt with
under clause 59.

41.2 The contractor shall give all notices required by the said
Act, regulations or by-laws and pay all fees in connection
therewith unless otherwise arranged and decided on in writing
with the Executive Engineer. He shall also ensure that no
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attachments are made against materials of work forming part of
or for the use of the contract. In every case referred to in this
clause the contractor shall protect and indemnity Government
against any claim or Liability arising from or based on the
violation of any such law, ordinance, regulation order, decree,
or attachment whether by himself or by his employees.

42. Accidents - Hoarding - Lighting Observations —
Watchmen

42.1 When excavations have been made or obstacles have
been put in public thorough fares or in places where there is
any like hood of accidents, the contractor shall comply with
any requirement of law on the subject and shall provide
suitable hoarding lighting and watchmen as necessary.

42.2 1t shall be contractor's sole responsibility to protect the
public and his employees against accident from any cause and
he shall indemnify Government against any claims for
damages for injury to person or property, resulting from any
such accident and shall where the provisions of the Workmen's
Compensation Act apply take steps to properly insure against
any claims there under.

42.3 On the occurrence of accident which results in the death
of any of the workmen employed by the contractor or which
so serious as to be likely to result in the death of any such
workmen, the contractor shall within 24 hours of the happening
of such accident, intimate in writing to the concerned section
officer of Department the fact of such accident. The contractor
shall indemnify Government against all loss or damage
sustained by government resulting directly or indirectly from
his failure to give intimation in the manner aforesaid including
the penalties of fines if any payable by Government as a
consequence of Government's failure to give notice under the
Workmen's Compensation Act or otherwise confirm to the
provisions of the said Act in regard to such accident.

42.4 In the event of an accident in respect of which
compensation may become payable under the Workmen's
Compensation Act VIII of the 1923 whether by the contractor
or by the Government as principal it shall be lawful for the
Executive Engineer to retain out of money due and payable to
the contractor such sum or sums of money as may, in the
opinion of the said Executive Engineer be sufficient to meet
such liability. The opinion of the Executive Engineer shall be
final in regard to all matters arising under this clause.

425 The contractor shall indemnify Government from and
against all claims and proceedings for or on account of
infringement of any patent rights, design, trade mark, or name
or other protected rights in respect of any constructional
plant, machine work or materials used for or in connection with
the works or temporary works, or any of them and from and
against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect thereof in relation
thereto.

42.6 In respect of all labour directly or indirectly employed
in the works for the performance of the contractor's part of this
agreement, the contractor shall comply with or cause to be



complied with all the rules framed by the Government from
time to time for the provision of health and sanitary
arrangements to workers employed by P.W.D. and Highways
and Rural Works Department and their contractors (vide
appendix) In case the contractor fails to make arrangements
and provide necessary facilities as aforesaid the Executive
Engineer shall be at liberty to make arrangements and provide
facilities as aforesaid and recover the costs incurred in that
behalf from the contractor.

42.7 In respect of all labour directly or indirectly employed
in the works for the performance of the contractor's part of this
agreement, the contractor at his own expense shall arrange for
the safety provisions as per "Safety Code" framed from time
to time and shall at his own expense provide for all facilities
in connection therewith. In case the contractor fails to make
arrangements and provide facilities as aforesaid the Executive
Engineer shall be at liberty to make arrangements and provide
facilities as aforesaid and recover the costs incurred in that
behalf from the contractor.

42.8 In respect of all labour directly or indirectly employed
in the work for the performance of the contractors part of this
agreement the contractor shall arrange to furnish in triplicate
particulars for each work in the proforma Vide Appendix
XXXVIII by the end every month to the Executive Engineer in
charge of the work.

43. Blasting

43.1 Blasting executed by contractors in connection with
Government works shall be carried out in the manner described
under "Blasting operation - Instructions to Contractor" of the
TNBP.

44. Protection of Existing and Adjoining premises

44. The contractor is to protect the whole of the adjoining and
where necessary, the existing premises and all works and all
fittings to all buildings on and adjoining the site against the
structural and decorative damages caused by the execution of
these works and make good in all respects all such damage
done or occurring to the same, and leave such reinstatement in
perfect order. He is also to make good any damage done in the
execution of the work to existing public or to private footways
or roadways.

45. Permit other workmen — Co-operation - Afford
Facilities

45.1 The Executive Engineer shall have full power to send
workmen upon the premises to execute fittings and other
works not included in the contact, for whose operations the
contractor is to afford every reasonable facility during ordinary
working hours, provided that such operations shall. be carried
on in such a manner as not to impede the progress of the work
included in the contract, but the contractor is not to be
responsible for any damage which may happen to or be
occasioned by any such fittings or other works, provided he
complies with the Executive Engineer's instructions in
connections therewith, and provided that the damage is not
caused by himself or his workmen.

452 The contractor shall, at all times co-operate assist, attend
on, and afford facilities for such specialists as maybe
employed
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by the Executive Engineer on other works in connection with
the building, allowing them free of charge the use of all plant,
light and water installed in the works. The contractor shall also
cause such special work or protect it as instructed to avoid
injury during progress of the works. For failure so to protect,
the contractor must make good any damage caused.

45.3 When two or more contractors are engaged on installation
or construction work in the same vicinity the Executive
Engineer shall have authority to direct the manner in which
each shall conduct the work so far as it affects other
contractors.

46. Holes for water services, gas electrical and
sanitary fittings

46.1 The contractor shall leave all holes in masonry and floors
for the insertion of water services, gas and electrical
connections and sanitary fittings in the exact positions
indicated by the Executive Engineer during the progress of
work. These holes must be properly built up in a workman like
manner at the contractor's cost, as soon as the fittings have
been installed in cases, where the installations are made during
the constructions of the building and where in the opinion of
the Executive Engineer, delays in settlement of accounts will
not thereby occur.

47. Contract's risk and insurance.

47.1 The work executed by the contractor under the contract
shall be maintained at the contractor's risk until the work is
taken over by the Executive Engineer. The Govt. shall not be
liable to pay for any loss or damages occasioned by or arising
out of fire, flood, volcanic eruption, earth quake or other
convulsions of nature and all other natural calamities and risks
arising out of acts of God during such period and the option
whether to take insurance coverage or not to cover and such
loss or damages is left to the contractor.

47.2 Provided however, that the contractor, shall not be liable
for all or any loss or damages occasioned by or arising out of
acts of foreign enemies invasions hostilities or warlike
operations (before or after declaration of war) rebellion
military or usurped power.

48. Holidays

48.1 Subject to any provision to the contrary contained in the
contract name of the permanent work shall save as hereinafter
provided be carried on during the night or on Sundays and
other holidays without the permission in writing of the
Executive Engineer or of the officer in-charge of the work,
save when the work is unavoidable or absolutely necessary for
the safety of life or property or for the safety of the works in
which case the contractor shall immediately advise the
Executive Engineer.

6. MISCELLANEOUS
49. Sand and Gravel

49.1 The contractor shall not make any excavations upon the
site for the purpose of obtaining gravel, sand or soil other than
that shown or implied by the drawings, except with the
previous permission of the Executive Engineer.



50. Old Curiosities

50.1 All old curiosities, relics, coins, mineral, etc., found in
excavating or pulling down, shall be the property of the
Government and be handed over to the Executive Engineer.
Should any ancient masonry, or other old work of interest be
opened up the Executive Engineer's attention shall be called to
the same before demolition or removal.

51. Assignment or sub-letting

51.1. The contractor shall not without the written consent of
the Executive Engineer assign the contract nor sub-let any
portion of the same. Ordinarily no sub-letting will be
permitted, but in case such should be permitted by the
Executive Engineer, it shall in no way free the contractor from
any of responsibilities under any clause of these "Conditions of
Contract" or of the "Articles of Agreement"

52. Specialists

52.1 The Executive Engineer shall, during the progress of the
work have powers to select, nominate or recommend
tradesmen or specialists to supply material or execute such
portion of the work as he may consider desirable in the
interests of the Government.

53. Ratification of the orders of the
Executive Engineer

53.1 Should the acceptance of the tenders be beyond the
authorised powers of the Executive Engineer as laid down the
P.W.D. code, the orders and decisions of such Executive

*  Engineer with regard to

(@  extension of time for completing the contract will be
subject to the ratification of the Superintending Engineer for all
works for which tenders were accepted by the Engineers of
Public Works Department including Superintending Engineer,
Chief Engineer / Board of Engineers and Government and

(b) the termination of contract or of employment of
specialists for certain portion of the works will be subject to
the ratification of the Chief Engineer for all works for which
tenders were accepted by Engineers of PWD including
Superintending Engineer/Chief Engineer/Board of Engineers
and Government.

54. Order Book

54.1 An order book shall be kept at the P.W.D. Office on the
site of the work. As far as possible, all orders regarding the
work are to be entered in this book. All entries shall be signed
and dated by the P.W.D. Officer in direct charge of the work
and by the contractor or by his representative. In important
cases, the Executive Engineer or the Superintending Engineer
will countersign the entries, which have been made. The order
book shall not be removed from the work except with the
written permission of the Executive Engineer.

542 No photographs of the site or of the work or any part
thereof shall be taken except with the permission in writing of
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the Executive Engineer and no such photographs shall be
published or otherwise circulated without the permission of the
Chief Engineer.

H. DATE OF COMMENCEMENT, COMPLETION,
DELAYS, EXTENSION, SUSPENSION OF WORK AND
FORFEITURE

55. Date of commencement and completion

55.1 On notification of possession of the site (or premises)
being given to the contractor by letter registered for
acknowledgement as provided in clause 9.1 supra, he shall
forthwith begin the work, shall regularly and continuously
proceed with them, and shall complete the same (except for
painting or other work which, in the opinion, of the Executive
Engineer, it may be desirable to delay) by the date of
completion, as defined in the "Articles of Agreement"” subject
nevertheless, to the provisions of extension of time mentioned
in the next clause. The contractor shall under no circumstances
be entitled to claim any damages from Government if he incurs
any expenses or liabilities to payment under the contract before
the date of commencement defined above. The contractor shall
have the right to withdraw from the contract and obtain refund
of his security deposit if such intimation of handing over the
site is delayed by more than two months from the date of
acceptance of the agreement by competent authority.

56. Delays and extension of time

56.1 No claim for compensation on account of delays or
hindrances to the work from any cause whatever shall tie
except as hereinafter defined.

Reasonable extension of time will be allowed by the
Executive Engineer or by the officer competent to sanction the
extension for unavoidable delays, such as may result from
causes which in the opinion of the Executive Engineer are
undoubtedly beyond the control of the contractor. The
Executive Engineer shall assess the period of delay or
hindrance caused by any written instruction issued by him at
twenty five percent in excess of the actual working period so
lost. If at any time the Executive Engineer is of the opinion
that there has been avoidable delays and the contractor fails to
maintain the rate of progress specified in the articles of
agreement, it shall be lawful for the Executive Engineer to
impose penalty or order forfeiture from the Deposit and
sanction the extension of time for such delays, provided
however, the penalty and forfeiture shall be governed as per
clause 57.2 and 57.3

56.2 In the event of the Executive Engineer failing to issue
necessary instructions and thereby causing delay and hindrance
to the contractor the latter shall have the right to claim an
assessment of such delay by the Superintending Engineer of
the Circle. The contractor shall lodge in writing to the
Executive Engineer a statement of claim for any delay or
hindrance referred to above within fourteen days from its
commencement otherwise no extension of time will be
allowed.



56.3 Whenever, authorised alterations or additions made
during the progress of the work are of such nature in the
opinion of the Executive Engineer as to justify an extension of
time in consequence thereof such extension of time will be
granted in writing by the Executive Engineer or other
competent authority when ordering such alterations or
additions.

57. Delays in commencement or progress or neglect of work or
suspension of works by the contractor and forfeiture of Earnest
Money, Security Deposit and withheld amount

57.1 Time shall be considered as the essence of the contract. If
at any time the Executive Engineer shall be of the opinion that
contractor is delaying commencement of the work neglecting
or delaying the progress of work as defined in the tabular
statement, “"Rate of Progress" in the Articles of Agreement or
the contractor fails to maintain the Rate of progress in the
Articles of Agreement plus any extension of time or the
contractor shall suspend the works, or sublet the work or a
portion thereof without the sanction of the Executive Engineer
or violates any of the provisions of the contract the Executive
Engineer shall so advise the contractor and at the same time
demand compliance. If the contractor neglects to comply with
such demand within seven days after receipt of such notice, it
shall then or at any time be lawful for the Executive Engineer
to impose a penalty or forfeiture on this contractor from the
deposit or to determine the contract.

572 The penalty or forfeiture referred to in Clause 57. |
shall not exceed 5% of the value of work executed and is
imposed in cases where the contractor is allowed to proceed
with the whole or part and complete the whole or such part of
the works. The penalty or forfeiture imposed by the Executive
Engineer under this clause is however subject to modification
or waiver at the absolute discretion of any authority higher in
rank than the Executive Engineer.

573 It shall be a further right of the Executive Engineer to
give any part of the work to any other contractor at his
discretion or have it done departmentally in order to maintain
the rate of progress and the contract shall then be determined
for only that portion of the work given to the other contractor
or done departmentally. The forfeiture under clause 57.2 will
in these circumstances be applied and any excess expenditure
incurred on this account shall be recovered from the original
contractor.

57.4 Determination of the contract referred to in Clause 57.1
shall carry with it the forfeiture of the Security Deposit. After
determining the contract, the Executive Engineer shall have the
right to give any part of the work to any other contractor in
the unexecuted portion of contract, in which case any expenses
which may be incurred in-excess of such amount which would
have been paid to the original contractor if the whole work had
been executed by him shall be borne and paid by the original
contractor and may be deducted from any money due to him
by Government under this contract or any other amount what
so ever Provided also that if the expenses incurred by the
government are less than the amount payable to the contractor
at his agreement rate the difference will not be paid to the
contractor.
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57.5 In the event of anyone of the above clauses being
adopted by the Executive Engineer, the contractor shall have
no compensation for any loss sustained by him by reason of
his having purchased or processed any materials or entered
into any engagements or made any advances on account or
with a view to the execution of the work or the performance of
contract, and in case action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to be paid any
sum for any work actually performed under the contract unless
and until the Executive Engineer has certified in writing the
performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so
certified.

57.6 In the event of the Executive Engineer putting in force
all or any of the powers vested in him under the clause 57.4
he may if he so desires after giving a notice in writing to the
Contractor take possession of the works and site and all sue'
plant and materials thereon (or any ground contiguous there
to) and all such plant and materials as above mentioned shall
thereupon be at the .disposal of Government absolutely for the
purpose of completing the work. After such notices shall have
been given the contractor shall not be at liberty to remove from
the site of works or from the ground contiguous thereto any
plant or materials belonging to him which shall have been
placed thereon for the purpose of the above work. Government
shall not be liable to make any payment to the contractor on
account of use of such plant for the completion of the works
under the provisions herein before contained. On taking
possession of the materials and stores belonging to the
contractor or procured by the contractor and intended to be
used for the execution of the work or any part thereof the
contractor shall be paid for the same in account, at the contract
rates, to be certified there of shall be final. Otherwise the
Government may give notice in writing to the contractor to
remove any of his plant or materials from the site and not
required for completion of the works, if such plant and
materials are not removed with fourteen days after notice and
have been so given, Government may remove and sell the same
holding the proceeds less the cost of removal and sale, to the
credit of the contractor. The certificate of the Executive
Engineer as to expense of any such removal and sale shall be
final and binding on the contractor.

1. PARTICULARS OF PAYMENT

58. Payment on lump sum basis or by final measurement in
unit prices

58.1 Final measurements need not be taken unless either the
contractor or the Executive Engineer claims extras to or
deductions from the quantities of schedule - A.

In case final measurements are claimed, they shall be
taken only for those items for which either the contractor or
the Executive Engineer claims final measurements and the
quantities of the remaining items in Schedule-A shall be
accepted as correct. The lump sum amount mentioned in the
agreement will then be varied by adding thereto or deducting
there from as the case may be, the difference (if any) between
the amounts mentioned in Schedule-A for such items and the
amounts arrived at by calculation at contract rates based on the
revised quantities for the same, obtained by the final
measurement aforesaid.



58.3 It shall be accepted as a condition of the contract that the
payment of the final bill to the contractor less the withheld
amounts and his acceptance thereof shall constitute a full and
absolute release of Government from all further claims by the
contractor under the contract.

59. Payment for additions and deductions for
omissions

59.1 No authorised variation shall vitiate the contract, but
additions and omissions shall be measured up and dealt with in
accordance with clause 58.2'

592 If there is no rate in Schedule A for additional work
ordered to be carried out by the Executive Engineer, then prior
to execution of the additional work, a rate for the additional
work, shall be worked out in accordance with the methods
indicated in 59.3 and with the rate agreed upon a supplemental
agreement shall be entered in the proper departmental form
signed and dated by the contractor and the Executive Engineer
and or any other officer for the time being authorised to accept
such agreement and supplemental agreement shall on such
acceptance form part of the original agreement. A copy of the
supplemental slip shall be given to the contractor.

59.3.1 The rate for additional works shall be derived from the
rate for similar items of work in the accepted agreement.

59.3.2 In the case of works for which supplemental agreement
is to be entered into during the period when the schedule of
rates has not changed from the date of execution of the original
agreement then the rates for supplemental agreements may be
the prevailing schedule or rates plus or minus tender premium
in case the rates" cannot be derived from the items in the
original agreement. In other case, where the schedule or rates
has changed in the intervening period, the rates prevailing as
per the schedule of rates at the time of execution of
supplemental items will be adopted with, no tender premium
over this rate.

59.3.3 If the rate for a particular item of work is not in the
schedule of rates, the prevailing market rate when the work has
done shall be adopted. :

59.3.4 If the rates cannot be determined as above, the rates
shall be fixed on the cost of lab our and materials plus 10
percent thereon, provided the vouchers shall have been
delivered to the Executive Engineer within 7 days after such
work is completed. If the Executive Engineer considers that the
vouchers are unduly high, the Executive Engineer can valuate
the work as reasonable and fair and make payment if the value
of payment is less than Rs. 1,000. If the value of additional
payment exceeds Rs. 1,000 the contractor shall have the right
to submit matter to arbitration.

60. No payment for unsanctioned extras

60.1 It shall be distinctly understood that no payment whatever
will be made to the contractor for variations by way of extras,
in cases where such variations have been" made within the
written sanction of Executive Engineer.
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61. Accounts Receipts and Vouchers

The contractor shall at any time upon the request of the
Executive Engineer furnish him with all invoices account,
receipts and other vouchers that he may require in connection
with the contract.

62. Fraud, willful neglect or default

62.1 No final or other certificate of payment or of completion,
acceptance or settlement of account shall, in any
circumstances, relieve the contractor from his liability for any
fraud, or willful neglect or default in the execution of the
contract or any willful or unauthorized deviations from
drawings, specifications, instructions and directions for the
time being binding upon him.

63. Unfixed materials

63.1 No payment or advance will be made for unfixed
materials when the rates are finished work in situ.

64. Payments and Certificate

64.1 Payments will be made to the contractor under the
certificates to be issued at reasonably frequent intervals by the
Executive Engineer or the Sub-Divisional Officer, within 14
days of the date of each certificate an intermediate payment
will be made by the Executive Engineer or the Sub-Divisional
officer of a sum equal to 95 percent of the value of work, as so
certified and the balance of 5 percent will be withheld and
retained as security for the due fulfillment of the contract.
Under the certificate to be issued by the Executive Engineer or
Sub-Divisional Officer on the completion of the entire works,
the contractor will receive the final payment of all the money
due or payable to him under or by virtue of the contract except
security deposit and the withheld amount equal to 2 1/2 percent
of the total value of the work done provided there is no
recovery from or forfeiture by the contractor to be made under
clause 57. The amount with held from the final bill will be
retained under. Deposits and paid to the contractor together
with the Security Deposit after one year reckoned from the date
of completion of work or as soon after the expiration of such
period of one year as all defects shall have been made good
according to the true-intent and meaning thereof whichever
shall last happen. In the event the final bill remains unpaid
even after the period of one year aforesaid, the Executive
Engineer shall refund the security deposit which included the
E.M.D. and also the withheld amount on a separate bill if
requested for by the contractor in writing. No certificate of
Executive Engineer or Sub-Divisional Officer shall be
considered conclusive evidence as to the sufficiency of any
work or materials or correctness of measurements to which it
relates nor shall it relieve the contractor from his liability to
make good defects and provided by the contract. The
contractor when applying for a certificate, shall prepare a
sufficiently detailed bill based on the original figures of
guantities and rates in the contract Schedule-A to the
satisfaction of the Executive Engineer, to enable the Executive
Engineer or the Sub-Divisional Officer to check the claims and
issue the certificate. The certificates as to such of the claims
mentioned in the application



as are allowed by the Executive Engineer or the Sub-
Divisional Officer shall be issued within fourteen days of the
application. No application for a certificate shall be made
within fourteen days of a previous application.

64.1 (A) Notwithstanding the above clause, the withheld
amount of 2 1/2% from the final bill in respect of contract for
construction of original building, will be retained by the Govt.
for a total period of one year in lieu of six months period
referred to in clause 64.1 above and will be released after the
expiry of one year period on execution of an indemnity bond
by the contractor to the satisfaction of the Exe. Engr. for a
further period of four years to ensure structural stability of the
building under clause 26.1 A

64.2 When there are complaints from the labour Department
about non-payment of wages to the labourers employed by the
Contractor for the execution of works under agreement, the
Executive Engineer, shall have full powers to withheld the bills
claimed by the contractor pending clearance certificate from
the Labour Department and to act as per the direction given
by the Labour Department.

65. Interest on money due to the contractor

65.1 No omission by the Executive Engineer or the Sub-
Divisional Officer to pay the amount due upon certificates
shall vitiate or make void the contract not shall the contractor
be entitled to interest upon any guarantee fund or payments in
arrear, nor upon any balance which may, on the final
settlement of his accounts, be found to be due to him.

652 Whenever the withheld amount reaches Rs. 1,000 or a
multiple thereof, the contractor may, at his option, deposit with
the Executive Engineer an equal amount in sums of Rs. 1,000
or a multiple thereof, in any of the forms of interest bearing
securities recognized for the purpose by the T.N. Public Works
Account Code and subject to the provisions thereof contained
in which case the equivalent withheld amount shall be paid to
him forth with. The contractor will be permitted to exercise the
option in this clause, subject only to the condition that the rates
of progress contained in the Articles of Agreement is properly
maintained.

66. Acceptance of final measurements

66.1 The contractor agrees that before payment of the final bill
shall be made on the contract, he will sign and deliver to the
Executive Engineer, either in the measurement book or
otherwise as demanded a valid release and discharge from any
and all claims and demands whatsoever for all matters arising
out of or connected with the contract and also produce a
certificate from the Income Tax Authorities that all income tax
payable by him upto-date has been duly paid provided that
nothing in this clause shall discharge or release the contractor
from his liabilities under the contract. It is further expressly
agree that Executive Engineer in supplying the final
measurement certificate need not be bound by the proceeding
measurements and payments. The final measurements, if any
of the Executive Engineer shall be final conclusive and binding
on the contractor.
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67. Recovery of money from contractor in
certain cases

67.1 In every case in which provision is made for recovery of
money from the contractor, Government shall be entitled to
retain or deduct the amount thereof from any money, that may
be due or may become due to the contractor under these
presents and or under any other contract or contracts or any
other account what so ever.

67.2 Recovery under Revenue Recovery Act

Whenever any amount has to be paid by the Contractor
in view of the determination of the contract by virtue of clause
57 or any amount that may be due from the contractor is under
these presents and the contractor is not responding to the
demands for the payment of the said amount, then die Govt.
shall be entitled to recover the said amount under the
provisions of the Revenue Recovery Act.

68. Contractor dying becoming insolvent insane or
imprisoned

68.1 In the event of the death or insanity or insolvency or
imprisonment of the contractor, or where the contractor being a
partnership or firm becomes dissolved or being a corporation
goes into liquidation voluntary' or otherwise, the contract may
at the option of the Executive Engineer, be terminated by
notice in writing posted at the site of the works and advertised
in one issue of the local district Gazette and all accepted and
acceptable works shall forthwith be measured up and paid for
at the rates provided in the contract schedule where such apply,
or otherwise, by the most recent schedule of rate of the division
approved by competent authority to the person or persons
entitled to receive and give a discharge for the payment.

J.SETTLEMENT OF DISPUTES
69. Arbitrations

69.1 In case of any dispute or difference between the parties to
the contract either during the progress or after - the completion
of the works or after the determination, abandonment or breach
of the contract, or as to any matter or thing arising there under
except as to the matters left to the sole discretion of the
Executive Engineer under clauses 18,20,25-3,27.1,34,35 and
37 of "General conditions of contract” or as to the with holding
by the Executive Engineer of payment of any bill to which the
contractor may claim to be entitled, then either party shall
forthwith give to the other notice of such dispute or difference
shall be and is hereby referred to the arbitration of the
Superintending Engineer of the nominated circle mention in
the “Articles of Agreement” (herein after called the
‘Arbitrator’) in cases where the value of claim is less than and
upto Rs. 50,000/- in case where the value of claim is more than
Rs. 50000/- the parties will seek remedy through the competent
civil court. (G.O. Ms.No. 253 PW dt: 24.02.81)

The Arbitrator shall give detailed reasons in their
awards for their findings and conclusion. (G.0.Ms.No. 1844
PW dt: 06.04.83)

Subject as aforesaid to the provisions of the arbitration Act,
1940 or any statutory modification or re-enactment thereof and
the rules made there under and for the time being in force shall
apply to the Arbitration proceeding under this clause.



Upon every and any such reference, the costs of and incidental
to the reference and award respectively shall be discretion of
the arbitrator, subject to the condition that the amount of such
costs to be awarded to either party shall not, in respect of a
monetary claim exceed the percentage set out below of any
such award irrespective of the actual fees, cost and expense
incurred by either party provided that where a monetary claim
is disallowed in full the said percentage shall be calculated on
the amount of the claim. The arbitrator may determine the
amount of the costs to be awarded or director the same to be
fixed as between solicitor and client or as party and shall direct
by whom and to whom and in what manner the same shall be
borne and paid.

The percentage above referred to in this clause are 5% on any
such monetary award which does not exceed Rs. 10,000 at 3%
on the next Rs. 40,000 or any part thereof 2% on the next

Rs. 50,000 or any part thereof and 1% on any excess over

Rs. 1,00,000/- provided that the government shall not be liable
to any claim in respect of any such dispute or difference until
the liability and the amount thereof shall have been referred to
and decided by the Arbitrator.

69.2 The fees for Arbitrators shall be levied based on the value
of claims referred to for arbitration. The fees shall be
calculated at 5% of the fusty Rs. 10000/- at 3% of the next Rs.
40000/-

69.3 In cases where the value of claim is more than Rs. 50,000
the parties will seek remedy through the competent civil court.

APPENDIX No. I.
PUBLIC WORKS DEPARTMENTS SAFETY CODE
General Rules as to Scaffolds.

1. Suitable scaffolds shall be provided for workman for all
works that cannot be safely done from a ladder or by other
means. When a ladder is used an extra Mazdoor shall be
engaged for holding the ladder and the ladder shall be given
an inclination not setter the 0.25 to 1 (0.25 horizontal to 1
vertical) When the ladder is used for carrying materials as well,
suitable foot holds and hand holds shall be provided on the
ladder., i

2. A scaffold shall not be constructed taken down or
substantially altered, except (a) under the supervision of
competent and responsible person; and (b) as for as possible
by competent workers possessing adequate experience in such
work. ,

3. All scaffolds and appliance connected therewith and all
ladders shall

a) be of sound material

b) be of adequate strength having regard to the load
strain to which they will be subjected and

c) be maintained in proper condition

4. Scaffolding or staging more that 3.5 metres above the
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ground or floor shall have a guard rail properly attached, bo
braced and otherwise secured at least 0 meter above the floor
or platform of such scaffolding or staging and extending along
the entire length of the outside and ends thereof with only such
opening as may be necessary for delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

5. Scaffolds shall be so constructed that no part thereof
can be displaced in consequence of normal use.

6. Scaffolds shall not be overloaded and so far as
practicable the load shall be evenly distributed.

7. Before installing lifting gear of scaffolds special
precautions shall be taken to ensure the strength and stability
of the scaffolds.

8. Working platform, gangways and stairways should be
so constructed that to part there can save unduly or unequally.
If the height or the platform or the gangway or the stairways
is more than 3.5 meters above ground level or floor level they
should be closely boarded should have adequate width and
should be suitably fenced as described in (4 above)

9. Every opening in the floor of a building or in a working
platform shall be provided with suitable fencing or railing for
a minimum height of 0.9 meter to prevent the fall of persons or
material.

10.  Safe means of access shall be provided to all working
platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9 metres
in length while the width between side rails in rung ladder shall
in no case be less than 30cm for ladder upto and including 3
metres in length.  For longer ladders this width should be
increased at least 20 mm for each additional metre of length.
Uniform step spacing should not exceed 30 cm.  Adequate
precautions should be taken to prevent danger from electrical
equipment.  No materials on the site of work shall be so
stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary
fencing and lights to protect the Public from accidents and
shall be bound to bear the expenses of the defense of every
suit, action or other proceedings at law that may be brought
by any persons for injury sustained owing of the defense of
every suit, action or other proceedings at law that may be
brought by any persons for injury sustained owing to neglect
of the above precautions and to pay any damages and cost
which may be awarded in any such suit, action or proceedings
to any which may be awarded in any such suit, action or
proceedings to any such persons or which may with the
consent of the contractor be paid to compromise and claim by
any such person.

Excavation and trenching

11. Trenches -1.2 meters or more in depth, shall at all
times be supplied with at lease one ladder for each 30 meters
in length or fraction thereof. Ladder shall be extended from
bottom of the trench to at least 0.8 meter above the surface of
the ground. The sides of trenches which are 1.5 meters or more
in depth shall be stepped back to give suitable slope or hold
securely by timber bracing, so as to avoid the danger of sides
to collapse.



12 Demolition - Before any demolition is commenced and
also during the process of the work -

a) All roads and open areas adjacent to the work site
shall either by closed or suitably protected.

b) No electric cable or apparatus which is liable to be
a source of danger over a cable or apparatus used by the
operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger
to persons employed from risk or fire or explosion or flooding.
No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

13 All necessary personal safety equipment as considered
adequate by the Executive Engineer shall be kept available for
the use of the person employed on the site and maintained in
a condition suitable for immediate use and the contractor
should take adequate steps to ensure proper use of equipment
by those concerned. .

a) Workers employed on mixing asphaltic materials
cement and lime mortars shall be provided with protective
footwear and protective goggles.

b) Those engaged in white-washing and mining or
stacking of cement bags or any materials which is injurious to
the eyes shall be provided with protective goggles.

¢) Those engaged in welding works shall have
protective goggles and protective clothing and seated at
sufficiently safe intervals.

d) Those engaged in welding works shall be provided
with welder's protective sight lags.

e) When workers are employed in sewers and man
holes which are in use, the contractor shall ensure that the
manholes covers are opened and are ventilated at least for an
hour before the workers are allowed to get into the manholes
, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to
prevent accident to the public.

f) The contractor shall not employ men below the age
of 18 years and women on the work of painting with products
containing lead in any form. Where ever men above the age
of 18 are employed on the work of lead painting, the following
precautions shall be taken.

(i) No paint containing lead and lead products shall be
used except in the form of paste of ready-made paint.

(u) Suitable face masks should be supplied for use by the
workers when paint is applied in the form of spray or
a surface having lead paint dry rubbed and scrapped.

(in) Overalls shall be supplied by the contractors to
workmen and adequate facilities shall be provided to
enable the working painters to wash during the
cessation of work.

(iv) When workers are employed in dangerous
occupations like work with hot bitumen, drilling
operations etc., which are likely to prove dangerous
resulting in physical damage and casualty, adequate
protection of the workers should be provided.
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14, When the work is done near any place where there is
risk of drowning all necessary equipments should be provided
and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision
should be made for prompt first aid treatments of all injuries
likely to be sustained during the course of the works.

15. a)  Hoisting machines and tackle including their
attachments anchorages and supports shall be good mechanical
construction sound materials and adequate strength and free
from patent defect and shall be kept in good repair and in good
working order. Every rope used in hoisting or lowering materials
or as a means of suspension shall be of suitable quality and
adequate strength and free from patent defect.

b) Every crane driver or hoisting appliance operator
shall be properly qualified and no person under the age of 21
years should be in control of any hoisting machine, including
the scaffold winch or give signals to the operator.

c) In the case of every hoisting machine and of every
chain ring hook shackle level and fully block used in hoisting
or lowering or as a means of suspension, the safe working load
shall be ascertained by adequate means.  Every hoisting
machine and all gear referred to above shall be plainly marked
with the safe working load, in the case of hoisting machine
having a variable safe working load, each safe working load
and the conditions under which it is applicable shall be clearly
indicated. No part of any hoisting machine or of any gear
referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

16. Motors, gearing, transmissions, electric wiring and other
dangerous parts of hoisting appliance shall be provided with
efficient safeguards, Hoisting appliance shall be provided with
such means as will request to a minimum the risk of the
accidental descent of the load. Adequate precautions shall be
taken to reduce to a minimum the risk of any part of a suspended
load becoming accidentally displaced.

When workers are employed on electrical installations
which are already energized, insulating mats, wearing apparel such
as gloves, sleeves and boots as may be necessary should be
provided. The workers and carry keys or other materials which
are good conductors or electricity.

17. These safety provisions should be brought to the notice
of all concerned by display on a notice board at a prominent
place at workshop. The person responsible for the compliance
of the safety code shall be named by the contractor.

18. To ensure effective enforcement of the rules and
regulations relating to safety precautions, the arrangements
made by the contractor shall be open to inspection by the
Labour Officer, Executive Engineer of the Department or other
representative.

19, Notwithstanding the above clauses (1) to (18) there is
nothing in these to exempt the contractor from the operations
of any other Act of rules in force in the Republic of India.



Model Rules for provision of Health and Sanitary arrangements for
workers employed by the P. W.D. and Highways and Rural works
Department and their contractors

The contractor's special attention is invited to relevant
clauses of the "General conditions of contract” in the Tamilnadu
Building Practice and he is requested to provide at his own
expense the following amenities' to the satisfaction of the
Executive Engineer. - <

:, Application : These rules shall apply to all building and
construction works in charge of P.W.D.

2. Definition: (i) "Work place’* means a place at which an
average fifty or more workers are employed in connection with
construction work. ¢

i) "Large work place" means a place at which at an averaged 500
or more workers are employed in connection with construction
work.

3. First Aid : () At the work site there shall be maintained in
a readily accessible place, first aid appliance and medicines
including an adequate supply of sterilized dressing. and
sterilized cotton wool. The appliances shall be kept in good
order. They shall be placed under the charge of a responsible
person who shall be readily available during working hours.

(b) At large work places where hospital facilities are not
available within easy distance of the works first-aid posts shall
be established and be run by a trained compounder.

(c) Where large work places are remote from regular
hospitals an in-door ward shall be provided with one bed for
every 250 employees.

(d) Where large work places are situated in cities towns
or in their suburbs and no beds are considered necessary
owing to the proximity of city or town hospitals, suitable
transport shall be provided to facilitate removal of urgent cases
to these hospitals. At other work places some conveyance
facilities, such as a car shall be kept readily available to take
injured persons or persons suddenly taken seriously ill to the
nearest hospital.

4. Drinking Water :

a) Water of good quality fit for drinking purposes shall be
provided for the work people on a scale of not less than 15
litres per head per day.

b) Where drinking water is obtained from an intermittent
public water supply each work place shall be provided with
storage tank where such drinking water shall be stored.

C) Every water supply storage shall be at a distance of not
less than 15 metres from any latrine, drain or other source of
pollutions. Where water has to be drawn from an existing well,
which is within such proximity of latrine, drain or any other
source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall
be dust and water proof.

54
d) A reliable pump shall be fitted to each covered well the trap
door shall be kept locked and opened only for cleaning or
inspection which shall be done atleast once a month.

5. Washing and bathing places : Adequate washing and
bathing places should be provided, separately for men and
women such places shall be kept in clean and drained condition.
Bathing or washing should not be allowed in or near any
drinking water well.

6. Latrines and Urinals: There shall be provided within the
precincts of every work place, latrines and urinals in an
accessible place and the accommodation, separately for each
of them, shall be on the following scale or on the scale so
directed by the Executive Engineer in any particular cases.

(i) Where the number of persons employed does not

exceed 50.......cccvviiieiieninn, 2 seats

(ii) Where the number of persons employed exceed 50
but does not exceed 100...........ccceevveevieevieennene 3 seats

(iii) For every additional 100.................... 3 seats

If women are employed separate latrines and urinals
screened from those for men shall be provided on the same scale.

Except in work places provided with water flushed
latrines connected with a water borne sewerage system, all
latrines shall be provided with receptacle on a dry earth system
which shall be cleaned at least four times daily and at least twice
during the working hours and kept in strictly sanitary conditions.
The receptacles shall be tarred inside and outside atleast once a
year.

The excreta from the latrines shall be disposed off at the
contractor's expense, in out way pits approved by the local
Public Health Authority. The contractor shall also employ
adequate number of scavengers and conservancy staff to keep the
latrines and urinals in a clean condition.

7. Shelters during rest: At every work site there shall be
provided free of cost, two suitable sheds one for meals and the
other for rest separately for men and women for the use of
labourers.

8. Creches: (a) At every workplace at which 50 or more women
workers are ordinarily employed, there shall be provided two
huts of suitable size for the use of children under age of 6
years belonging to such women, one hut shall be used for
infants games and play and the other as a bed room. The huts
shall not be constructed on a lower standard than the following

i) Thatched roofs
ii) Mud floors and walls.
iii) Planks spread over the mud floor and covered with matting.

The huts shall be provided with suitable and sufficient
opening for light and ventilation. There shall be adequate
provision of sweepers to keep the places clean. There shall be
two Dais in attendance. Sanitary utensils shall be provided to the
satisfaction of the Health Officer of the area concerned.



The use of the huts shall be restricted to children, their
attendants and mothers of the children.

b) Where the number of Women workers is more than
25 hut less than 50, the contractor shall .provided atleast one
hut and one Dai to look after the children of women workers.

c) The size of creche or creches shall vary according
to number of women workers.

d) The creche of creches shall be properly maintained
and necessary equipment like toys, etc., shall be provided.

9. Canteens: A cooked food canteen on a moderate scale
shall be provided for the benefits of workers if it is considered
expedient

CONTRACTOR
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10. Sheds for workmen: The contractor should provide at his
own expense shed? for housing his workmen. These sheds
shall be on a standard not less than the cheap shelter type, to
live in which the work people in the locality are accustomed to.

A floor area of about 1.8 metres x 1.5 metres for two
persons shall be provided. The sheds to be in rows with 1.3
metres clear space between sheds and a 9 metres clear space
between rows if conditions permit. The work people's camp
shall be laid out in units of 400 persons, each, each unit to
have a clear space of 12 metres alround.

Sd/
Executive Engineer, P.W.D.,
Buildings (C&M) Division,

Erode.
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APPENDIX - I X — XXXVIII

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS
1 Name, location and type of work
2. Name of Contractor
3. Works engaged in

(i) P.W.D, Work
(if) Government work other than PWD (iii) Other works

4, Name and address of Manager(s) of works
5. Value of contract
6. Employment earnings
Category Men Women Employees boys Girls
1 2 3 4 5

Total number of employees during months:

1. Number of employees in the works on the last
working day of the month:

EL Total wages paid for
IV.  Total numbers of working days during the month

V. Length of normal wage period

Date : Place :

To

Signature of the Contractor or Manager
1. The Employment Officer, District Employment Office,
2.The Executive Engineer, Division.

Instruction to complete the Performa

=

The Contractor means the person who has contracted to execute the works.

Manager means any person who manages, supervises the work(s) on behalf of the contractor.

3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of the Calendar
month is a holiday, the working day immediately previous to the holiday Item 6 (ii) Wages means basic wage,
dearness allowance project allowances etc. including work benefits paid in cash or kind. Item 6 (iii) Columns 2
and 3 refer to adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer to others not covered by
columns 2 and 3.

4. Returns should cover a calendar month.

5. Completed returns to reach the employment exchanges concerned on or before 5th of the month

Succeeding the month to which the return relates.

N
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AMENDMENT

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-1/dU9.9.96)

In the said preliminary specifications after clause 56.3 the following clauses shall be inserted, namely:

56.4 In cases where the Government under the terms of the contract with the contractor are liable to
supply any materials, article or things to the contractor for the performance by him of his part of the contract,
the executive Engineer, may at his absolute discretion extend the time with in which such materials,
articles or thing maybe supplied by the Government, and the Government may supply to the contractor
such materials, articles or things within the time so extended without any liability on their part to
compensate the contractor by reason of the extension of time for the supply of the materials, articles or
things.

56.5 In cases where the Government under the terms of the contract are liable to supply any materials,
articles or things to the contractor for the performance by him of his part of the contract and the Government for
any reason are unable to supply such materials, articles or thighs either within the time specified in the contract
or within the time extended under clause 56.4 the Executive Engineer may at his discretion or at the request of
the contractor determine the whole or any part of the contract which cannot be performed by reason of the
failure to supply such materials, articles or things and the contractor shall not be entitled to claim any damages or
compensation in respect of such determination. The contractor shall however, be paid the value of the work
already done by him and the cost of the materials articles or things if any collected by him up to the date of such
determined and left unused on the work-spot (Which shall be taken over by the Executive Engineer either at
the contract rates or at values deducted form the through rates included in the contract) when the contract is
determined at the discretion of the Executive Engineer, he shall give notice in writing to the contractor and the
decision of the Executive Engineer to determine the contract shall be final and binding on the contractor

Explanation: The expression through rules means the rate for the finished items of work or the allinrates that is
to say, the rates for finished items of work inclusive of the cost of materials and labour

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what so ever not
required the whole or any part of the works to be carried out, the Executive Engineer shall give notice in
writing of the fact to the contractor who hare no claim to any compensation or other payments what so ever, on
account of any profit or advantage he might have derived from the Execution of of the work in full but which he
did not drive in consequence of the termination of the works, he shall be paid at contract rates, for the work
executed by him including any additional works such as clearing of site etc. may be rendered necessary by such
determination. He shall also be allowed a reasonable payment as decided by the authority which accepted the
tender, for any expense incurred by him on account of labour and materials, articles or thing collected, but which
could not be utilized on the works as verified by the Executive Engineer such decision shall be final and
binding on both the parties and shall not be subject to arbitration under clause 69

AMENDMENT
(G.0.Ms.N0.309, Finance (Salaries), 17" October 2017, Purattasi 31, Hevilambi, Thiruvallur Andu — 2048)

All the Contractors and Sub- Contractors hired by main contractors shall engage construction workers
registered with the Construction Workers Welfare Board as required under the Building and Other Construction
Workers (Regulation of Employment and Conditions of Service) Act, 1996 (Central Act 27 of 1996).

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,
Erode.
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Foe;ij njhopyhsh: Kiwapid mfw;Wtjw;fhd cWjpnkhop

,e;jpa murpayikg;G tpjpfspd;gb fy;tp ngWt) Foe;ijfspd; mbg;gil chpik vd;gjhy;
14 talf;Fw;gl;l Foe;ijfis xUNghlk; ve;jtpj gzpfspYk; <LgLj;j khl;Nld; vdTk; mth;fs;
gs;spf;F nry;tij Cf;Ftpg;Ngd; vdTk; Foe;ij njhopyhsh; Kw;wpYkhf mfw;wpl rKjhaj;jpy;
tpopg;Gzh;T Vw;glj;JNtd; vd;Wk; jkpofj;ij Foe;ijj; njhopyhsh; mw;w khepykhf

khw;Wtjw;F vd;dhy; ,ad;wtiu ghLgLNtd; vdTk; cskhw cWjp SWfpNwd;.

Contractor Sd/
Executive Engineer, P.W.D,,
Buildings (C&M) Division,

Erode.

ADDITIONAL SPECIAL CONDITION

If the hid of the successful bidder is seriously unbalanced in relation to the
departmental value put to tender of the cost of work to be performed under the contract
the Executive Engineer may require the bidder to produce detailed price analysis for any
or all items of the bill of quantities to demonstrate the internal consistence of these
prices with the construction methods and schedule proposed. After evaluation of the
price analysis, the Executive Engineer may require that any amount of the performance
of additional security be increased of the expense of the successful bidder to a level
sufficient to protect the Government against financial loss in the event of default of the

successful bidder under the contract.

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,

Erode.
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G.0. (3D) No.14 Municipal Administration and Water Supply (GL) Dept.

dt:01.06.10

General Guidelines regarding the safety measures to be observed for the
prevention of children being trapped and falling into bore wells and tube wells or
abandoned wells as follows.

vi.

Vii.
viii.

Xi.

Xii.

xiii.

Xiv.

"The owner of the land/premises, before taking any steps for constructing bore
well/tube well must inform in writing at least 15 days in advance to the concerned
authorities in the area, i.e., District Collector / District Magistrate/ Sarpanch of the
Gram Panchayat / concerned officers of the Department of Ground Water / Public
Health / Municipal Corporation, as the case may be, about the construction of bore well
/ , tube well.

Registration o all the drilling agencies, viz., Government / Semi Government / Private
etc., should be mandatory with the district administration.

Erection of signboard at the time of construction near the well with the following
details:

(a) Complete address of the drilling agency at the time of construction/ rehabilitation

of well.

(b) Complete address of the user agency / owner of the well.

Erection of barbed wire fencing or any other suitable barrier around the well during
construction.

Construction of cement / concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30
meter below ground level) around the well casing.

Capping of well assembly by welding steel plate or by providing a strong cap to be
fixed to the casing pipe with bolts & nuts.

In case of pump repair, the tube well should not be left uncovered.

Filling of mud pits and channels after completion of works.

Filling up abandoned bore wells by clay / sand / boulders / pebbles / drill cuttings etc.,
from bottom to ground level.

On completion of the drilling operations at a particular location, the ground conditions
are to be restored as before the start of drilling.

District Collector should be empowered to verify that the above guidelilnes are being
following and proper monitoring check about the status of boreholes / tube wells are
being taken care through the concerned State / central Government agencies.

District / Block / Village wise status of bore wells / tube wells drilled viz., No.of wells in
use No. of abandoned bore wells / tube wells properly filled up to ground level is to be
maintained at District Level. In rural areas, the monitoring of the above is to be done
through Village Sarpanch and the Executive from the Agriculture Department.

In case of urban areas. The monitoring of the above is to be done through Junior
Engineer and the concerned Department of Ground Water/ Public Health /Municipal
Corporation etc.,

If a bore well / tube well is 'Abandoned' at any stage, a certificate from the concerned
department of Ground Water / Public health / Municipal Corporation / Private Contractor
etc., must be obtained by the aforesaid agencies that the 'Abandoned' bore wells / tube
well is properly filled up to the ground level. Random inspection of the abandoned wells
is also to be done by the Executive of the concerned agency / department. Information
on all such data on the above are to be maintained in the District Collector / Block
Development office of the State.

Sd/
Contractor Executive Engineer, P.W.D.,
Buildings (C&M) Division,

Erode.
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