
 

 

  

 

GOVERNMENT OF TAMILNADU 

 

WATER RESOURCES DEPARTMENT 
 

 
 
 

OFFICE OF THE EXECUTIVE ENGINEER, W.R.D.,  

LOWER BHAVANI BASIN DIVISION, ERODE– 2. 
 

 
 
 

 

Name of Work: 

Construction of Assistant Engineer Quarters in 

PWD campus at Arachalur in Modakkurichi 

Taluk of Erode District  

 
 

   NUMBER OF ITEMS IN SCHEDULE “A”   : 58   (Fifty Eight) Items Only 
  

   TENDER SHALL BE SUBMITTED ON OR BEFORE 15.00 HRS ON   :  27.05.2022 
 

   TENDER DOCUMENTS SOLD TO 26.05.2022 
      

 

Executive Engineer, WRD  

Lower Bhavani Basin Division, Erode -2 
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ANNEXURE 
 

 

PARTICULARS TO BE FURNISHED BY THE TENDERER 
 
 
 

1.    Name   of   the   tenderer   and          : 

address 
 

 
 
 
  

2.    Name of Work                                   : 
 
 
 
 
 

3.    Date of tender                              : 
 

4.    Total value of tender                           : 
 

5.    Details about E.M.D. enclosed        : 

for this tender and its validity 
 

6.    Registered     class     of     the        :   

 tenderer   with   monetary   limit and    

department    in    which registered.    

Certified  copy  of the    registration    

should    be attached 
 

7.    Recent   work   (details   about        : 

name and place of work, value of the 

work etc., should be furnished) 
 

8.    Works under execution (details         : 

about name and place of work value of 

the work etc., should 

be furnished) 
 

9.    Command of labour in brief                : 
 

10.   Turnover   of   previous   years          : 

(Particulars   for   a   period   of three 

consecutive  years to be furnished) 
 

11.   Whether Income Tax clearance          : 

certificate  is  enclosed.    If  not when it 

will be produced? 
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12.   i.   Sales     Tax     Registration        

Number 
 

ii.  Whether        Sales        Tax        

clearance      certificate      is 

enclosed? If not, when it will 

be produced? 

 
 

13.   Goods and Services Tax(GST) 

Registration Number                   

 

 

1 4 .  In    case    of    registered         

        co- operative societies they should 

         furnish   name  of  the  nominee with  

        their  credential  details  at the time of 

     tender itself.   They should   also 

        certify,   that  the nominee of the  

      society is not a registered   contractor    

     in   the Department. 

 

15.   Technical Assistant Details              
 

 

 

1.Name                                         

Qualification Certificate              

Experience Certificate                

   2.Name     

                Qualification  Certificate             

                 Experience Certificate                

(OR) 
 

1.Name 

If   retired   Civil   Engineer,       

Designation   and   date   of 

retirement    (copy    to    be 

enclosed) 
 

16.       Any other details                             
 

 

 

 

Note :   The consent letter from the Technical Assistant proposed to be employed should 

be obtained and enclosed with the tender. 

: 

 

: 

 

 

 

 

: 

 

 

:   

 

 

 

 

 

 

:  

 

 

: 

: 

: 

: 

: 

 

: 

: 
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GOVERNMENT OF TAMILNADU 

 

WATER RESOURCES DEPARTMENT 
 

OFFICE OF THE EXECUTIVE  ENGINEER, WRD.,  

LOWER BHAVANI BASIN DIVISION, ERODE - 2. 
 
 

Name of work                     : Construction of Assistant Engineer Quarters in PWD campus at  
                                   Arachalur in Modakkurichi Taluk of Erode District  

 

 

   

Last date for receipt of tender          :  27.05.2022 up to 3.00 P.M. 

 

Date and time of opening             :  27.05.2022  at  3.30 P.M. 

 

E.M.D. to be remitted                 :  Rs.24,900/-(Rupees  Twenty four thousand and nine hundred  

   only)        

                                     

Mode of E.M.D. to be remitted       :  In the shape  of challan, deposit  at call receipt, Demand   

Draft of the Nationalised and Scheduled banks drawn in favour 

of Executive Engineer concerned and National Saving scrip / 

Deposit / Accounts of postal Department pledged in favour of 

The Executive Engineer, WRD, Lower Bhavani Basin 

Division, Erode -2 (Payable at Erode)    
 
 

Note:- 
1.   The tender and E.M.D. should be enclosed in separate covers, both the covers should then be   

submitted in a common sealed cover. All the three covers should be sealed.  Tenders not submitted in 

sealed cover will be summarily rejected. 

  2.   The Tenderer shall quote the rates and prices (both in figures and words)   for all the items of the 

Works described in the Bill of Quantities  excluding GST along with  sum of the quoted tender value 

excluding GST at the end (both in figures and words). Corrections   scribbling, overwriting  and  erasing  

(should  be  avoided  as  far  as  possible)  should  be attested by the contractor. 

3.   The total value of each item of work should be worked out and entered in the amount column.   

Proper care must be taken in working out the value of each item  of  work  taking  into  account  the  

unit  for  which  the  rate  is  quoted  and quantity of work to be done under the item.  All duties, taxes, 

and other levies except GST, payable by the contractor under the contract, or for any other cause shall be 

included in the rates, prices and total Bid Price submitted by the Bidder. 

4.   The total of each page should be noted at the end of each page and carried over to next page.   

The grand total value of the tender should be worked out and furnished at the end, both in words and 

figures. 

5.   The total tender price will be the cumulative of value quoted for construction (Total Basic Rate + 

GST). 

 

    (Sd)/------- 
          Executive Engineer, WRD  

Lower Bhavani Basin Division, rode -2 
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CONDITIONS FOR GOODS AND SERVICES TAX (GST) 

 

      GST RATES AT 12% FOR WORKS CONTRACT  

 

      Government of India has notified vide Notification No. 20 / 2017 – Central  Tax  (Rate),  

dated  22nd   August,  2017  and  Notification No.24 / 2017 – Central Tax (Rate), dated 

21st  September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12% 

[CGST at 6% + SGST at 6%] is leviable 

 for any Government Contract, whether Civil or Electrical, irrespective of the Goods and Services 

Tax (GST) rate applicable on purchase of goods used in the execution of Government 

Contract. And the GST amount will be calculated at 12% from the sum of total tendered 

value quoted by the tenderer for construction cost (excluding GST) specified in the BOQ, 

Subject to GST rate applicable from time to time as recommended by the GST Council. 

The operational guide lines for remittance of Tax Deducted at Source (TDS) 

under Goods and  Services Tax (GST) Act 2007 as per GO.MS.NO. 342 / Dated. 17.10.2018 

will be followed for this contract work.  

INPUT TAX CREDIT (ITC)  

 

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the 

Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or 

transactions undertaken by State Government shall be treated neither as supply of goods 

nor a supply of service. 

 

b) As  per  Chapter  IX (Section  41)  of  the  Tamil  Nadu  Goods  and Services Act, 2017, 

every registered persons may be entitled to take the credit of eligible input tax, as self-

assessed, in his return and such amount shall be credited on a provisional basis to his 

electronic credit ledger. 

 

c) As  per  WRD / PWD  Revised  SOR  (2021-22), dated 13.09.2021,  under General Note, 8 

(ix), the Contractor is eligible to get refund of excess tax paid over or liable to pay tax for 

this Contract Work. 

TOTAL TENDER PRICE 
 
   The Total tender price will be the cumulative of value quoted for construction (Total Basic Rate + 

GST).The Excess/Less rate quoted by the contractor in the percentage Tender is for Cumulative of 

Value of Construction.(i.e For Total Basic Rate+GST) 
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NEGOTIATIONS 

 
    The lowest tenderer will be identified who quotes lowest total tender price which including GST as 

per the clause ……. Negotiation of rates will be made only with the lowest tenderer for reducing the 

quoted rates and the negotiation will be made for the rates quoted to the items in the construction part 

alone and not for GST amount. 

     After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum of 

the Negotiated tender value (excluding GST) for construction Cost specified in the BOQ, subject to 

GST rate applicable from time to time as recommended by the GST Council. 

 

AWARD OF CONTRACT 
 

To be substantially responsive to the bidding documents and who has offered the lowest 

evaluated total tender price (Total Quoted Value including the Goods and Services Tax (GST) 

Amount). 

MINIMUM CRITERIA FOR QUALIFICATION 
 

The Applicant should produce Income Tax Clearance Certificate valid for the current      

period, VAT  “Verification Certificate (i.e. previous assessment year) and TIN” number having 

validity and copy of Goods and Services Tax (GST) Registration No. 

 

(Sd)/------- 
  Executive Engineer, WRD  

     Lower Bhavani Basin Division, Erode -2 
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
ADDITIONAL CONDITION FOR PERCENTAGE QUOTING TENDER 

The work contract assigned to the contractor’s shall be cancelled if they engage child labour in 

executing works and such contractors should be black listed for three years. 

 In the case if the tenderer quotes at 5% to 15% less than the department value he should enclose 

the additional security deposit at 2% extra on the departmental estimate value put to tender in addition to 

the Earnest money deposit , while submitting the Tender itself. 

 Similarly, in the case if the tenderer quotes rates at minus 15% and above than the department 

value put to tender, he should enclose the additional security deposit at 50% of the difference in  the 

departmental  estimate value  and the quoted value, in addition to the Earnest money deposit, while 

submitting the Tender itself. 

 The Tender documents received without the required Earnest money deposit, and the additional 

security deposit as indicated above will be treated as non-responsive tender and summarily rejected at the 

first instance itself. 

 
             The following documents and particulars are to be furnished for the items 1 to 6 mentioned below by 

the tenderer while submitting the tender itself, otherwise the tender will be summarily rejected.  

 

1.   Proof of registration in WRD / PWD as a contractor and the Live certificate shall be attached with 

the tender. 

 

2.   Current year Income Tax clearance certificate shall be enclosed with the tender. 

 

 3.  Sales Tax Registration Number should be furnished and current  year  Sales Tax clearance 

certificate should be enclosed. The Tenderer should furnish the copy of Goods and Service Tax (GST) 

Registration No. 

 
 4.   E.M.D.  will  be  accepted  in  the  shape  of  Challan,  Deposit  at  call  receipt, Demand Draft of the 

Nationalised and Scheduled banks drawn in the name of Executive Engineers concerned and National 

Saving Scrip / Deposit / Accounts of Postal Department pledged in favour of the Executive Engineer 

concerned (payable at Erode). 

 

 5.   The following particulars shall also be furnished by the Contractor along with the tender. 

  a) List of details of works executed by the contractor with their value. 

 

b) A  list  of  details  of  work  under  execution  by  the  contractor  with  their values. 
 
 c) Annual turnover of the last Three years (necessary certificate to the effect issued by the 

 respective bank shall be attached) 
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 6.  The successful tenderer should convert the E.M.D. already deposited and additional  security  deposit  

if  any required  for  the  fulfilment  of  contract  into National Savings Certificates / Accounts Pledged in 

favour of the Executive Engineer concerned. 

 

 7.   The lowest tenderer when informed that his tender is under consideration shall have to furnish PERT 

CHART in the proper form within a week from the date of receipt of letter calling for PERT CHART. The 

PERT CHART should conform to the department time schedule for the completion of the work furnished in the 

tender notice.  If the PERT CHART is not received within a week from the date of communication, his tender 

will not be considered. 

 

8.   The tender documents will be issued to the contractors registered in Water Resource Department / 

Public Works Department in the appropriate class. 

 

  

9.   Goods and Services Tax (GST) Registration and Addition of GST in Bills: 

   

      The  Contractor  should  be  required  to  indicate  their  GST  registration number under the Goods and 

Services Tax (GST) Act 2017 in the tender form.  The Central Goods and Services (CGST) Act 2017, the  

Integrated Goods and Services (IGST) Act 2017 and the Tamil Nadu Goods and Services (TNGST) Act 

2017 have been enacted and enforced from 01.07.2017. Under the new tax regime, GST (comprising CGST, 

SGST and IGST) on works contracts for Government work was finally notified at 12 percent. As per the Tamil 

Nadu Goods and Services (TNGST) Act 2017, with effect from 01.07.2017. 

 

 

 

 

 

        (Sd)/------- 
Executive Engineer, WRD  

Lower Bhavani Basin Division, Erode -2 
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SPECIAL INSTRUCTIONS TO THE TENDERERS 
 

 

1.   The Tenderers should carefully go through the tender schedule and quote their rates for all items. 
 

2.  The rates should be filled in neatly in figures and in words and taking into account the 
metric units specified  in the tender.  Scribbling, overwriting and erasing should be avoided as 
far as possible. 

 

3.   The amount of each item of work should be worked out. Proper care must be taken in working 
out the amount of each item of work taking into account the unit for which the rate is quoted 
and the quantity of work to be done under the item. 

 

4.   The total for each page should be arrived at and, carried out to every page and the grand total 
value of work should be worked out and shown at the end. And the Tenderer shall quote 
the rates and prices (both in figures and words) for all the items of the Works described in the Bill 
of Quantities excluding GST along with sum of the quoted tender value excluding GST at the end 
(both in figures and words). 

 

5.  The tender should be submitted along with a covering letter giving full details, as called for in 
the tender notice together with the copy of letter registering them into the appropriate class. 

 

6.  In case the tenderers who are eligible for concessional Earnest Money Deposit and accordingly 
they should furnish the reference No. and date in which the concession was granted to them, a 
copy of the aforesaid reference may be enclosed along with the tender for ready reference. 

 

7.   Income Tax clearance certificate for the current year should be submitted along with the tender or 
the tender in which the Income Tax Clearance certificate for the current year was submitted to 
this office should be specified. 

 

8.   Details of previous work done by the Tenderers covering the cost of work, the agreement No.  
date,  department  in  which  the  work  was  carried  out,  etc., should be furnished so as to assess 
the previous experience of the tenderers. Year  wise  details  should  be  furnished  so  as  to  see  
these  tenderers  have minimum experience of major works. 

 

9.   List of various machinery and other equipments at the tenderers disposal for use in the 
execution of the work, should be furnished. 

 

10. The TENDER form should  be filled  in all the columns  while  submitting  the tender. The 
tenders submitted without filling up the tender form are liable to be rejected. 

 

11. The tender must be submitted in a sealed foolscap cover duly signed all the conditions and all 
the pages. 

 
12. If any one of the above conditions 1 to 11 is not fulfilled then it will lead to rejection of tender.  

 

 

                                     (Sd)/------- 

                                                                                             Executive  Engineer, WRD.,                                

Lower Bhavani Basin Division. Erode -2
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APPENDIX – 1 TENDER NOTICE 

(FOR L.S. CONTRTACT- PERCENTAGE TENDER SYSTEM) 

 

(As amended in G.O.Ms.No.618, PW/ Dated 30th April 1985, 

1660 PWD., Dt.12-10-1988 and 813 PWD, Dt.28-4-1989) 

 

1.  On   behalf    of   the   Governor    of   Tamilnadu,    Tenders    will   be   received    by   the        

          Executive  Engineer, WRD, Lower Bhavani Basin Division, Erode -2   at  his   office   up to  

          3.00 PM   on  27 .05 .2022    for   the   work   of   (Name of work) “Construction of Assistant  

Engineer Quarters in PWD campus at Arachalur in Modakkurichi Taluk of Erode District  

 
 

1.1    The     tenders      should     be     in     the     prescribed      form     obtainable      from     the  Executive 

Engineer's      Office,     WRD, Lower Bhavani Basin Division, Erode -2.      The   tenders   will   be   

opened   by   the   Executive    Engineer   at 3.30 PM on the same day at the place aforementioned. 

 

1.2    The    tenderers    or    their    agents    are    expected    to   be    present    at   the    time    of opening    of   

tenders.    The   tender    receiving    officer    will   on   opening    each   tender prepare    a    statement    

of    the    attested    and    unattested    corrections    therein    and hand    it    over    to    the    tenderer    

concerned    and    initial    all    corrections    in    the presence    of   the   tenderers.    If   any   of   the   

tenderers    or   their    agents    finds    it inconvenient    to    be    present    at    the    time,    then    in    

such    a    case,    the    tender receiving   officer   will   on   opening   the   tender   of   the   absentee   

tenderer,   make   out a  statement    of   the   unattested    corrections    and   communicate    it   to   

him.       The absentee    tenderer    shall    then    accept    the    statement    of   the    corrections    

without any question whatsoever. 

 

   2.       Tenders   must   be   submitted   in   sealed   covers   and   should   be   addressed   to   the                           

            Executive   Engineer, WRD, Lower Bhavani Basin Division, Erode -2     the  name   of  the    

      tenderer  and  name   of  the  work  being  noted   on the Cover. 

 
2.1    If  the  tender  is  made  by  an  individual,   it  shall  be  signed  with  his  full  name  and his   

address   shall   be  given.      It  is  made   by  firm   it  shall   be  signed   with   the  co partnership,   

name   by   a   member   of   the   firm   who   shall   also   sign   with   his   name and   the  name   and   

address   of  each   member   of  the  firm   shall   be  given.     If  the tender   is   made   by  a   

corporation   it  shall   be   signed   by   a   duly   authorised   officer who    shall    produce    with    his    

tender,    satisfactory    evidence    of   his    authorisation. Such   tendering    corporation    may   be   

required,    before   the   contract    is   executed, to furnish evidence of its corporate existence. 

 
 3.  Each   tenderer   must   also   send   a   certificate   of   Income   Tax   Verification   from   the appropriate     

Income     Tax     authority     in     the     form     prescribed     there for.     The Certificate    will   be   valid   

for   one   year   from   the   date   of   issue   for   all   tenders submitted during the period. 

 
 3.1 In   the   case   of   proprietary   or   partner   firm   it   will   be   necessary   to   produce   the certificate   

aforementioned    for   the   proprietor   or   proprietors    and   for   each   of   the partners as the case 

may be. 

 
3.2    If   the   tenderer    is   a   registered   Water Resource Department /  Public   Works   Department    

Contractor    and   if   a certificate   for   the   current   year   had   already   been   produced   by   him   

during   the calendar   year   in   which   the   tender   is   made,   it   will   be   sufficient,   if   particulars 

regarding    the   previous    occasions    on   which    the   said   certificate    was   produced, are given. 

3.3    All    tenders    received    without    a    certificate    aforementioned     will    be    summarily rejected. 
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4. Each tenderer must pay as Earnest Money, a sum of Rs.24,900/-(Rupees Twenty four  thousand 

and nine hundred only) either in the form of N.S.C. pledged in favour of the Executive Engineer, 

WRD/PWD, Lower Bhavani Basin Division, Erode -2 payable at Erode  or in any other form as  may  be  

approved  by  the  State  Government  from  time  to  time  as  per  Para  155  of T.N.PW.D. Code. This 

E.M.D. will be refunded to the unsuccessful tenderer on application after intimation is sent of rejection of 

the tender or at the expiration of Three months from the date of opening of price tender whichever is 

earlier. 
 

The    refund    will    be    authorised    by    the    Executive Engineer.   The   E.M.D.   will   not   be   
received   in   cash   or   currency   notes   by   the WRD / PWD officers. 

a)  The   EMD   will   not   carry   any   interest.  It  will   be   dealt   with   as   provided   in the tender. 

b)  The   acceptance   of   EMD   in   various   approved   forms   duly   pledged   in   favour of   the   

Executive    Engineer    concerned    is   subject    to   the   specific    condition that    the    

successful    tenderer    should    pay    the    Security    Deposit    including EMD in the  form  of  

Small  Savings   Script.     Deposits   account  in  lieu  of  other mode of payment made for EMD 

before acceptance of the tender. If the EMD is not pledged to the Concerned Executive Engineer, 

then the tender will be summarily rejected. 

 

5.  The   tender    will   remain    valid    for   a   period    of   three    calendar    months    (Ninety days)   from   

the   last   date   of   receipt   of   tender.       The   validity   period   can   be extended    further    if   the   

contractor    gives    his   consent    in   writing    specifying    the period of extension. 

    i)   The     tenderer     whose     tender     is    under     consideration,     shall     attend     the 

Executive    Engineer's   office   before   the   end   of   the   period   specified   by written   

intimation   to   him.      In   case,   the   tenderer   fails   to   attend   the   office before   the   end   

of   the   specified   period,   his   tender   will   not   be   considered. He   shall   forthwith   upon   

intimation   being   given   to   him   of   acceptance   of   his tender,   by  the   officer   duly   

authorized   in   his   behalf   under   article   299   (1)   of the      constitution      hereinafter      

called      "The      accepting      authority,"      make security    deposit    of    2%    of    the    value    

of    contract   including GST Amount  in   one    of   the    forms prescribed in Tamilnadu Public 

Works Account Code (ie) by taking into account of the amount of EMD already deposited with      

the      tender      it      would be  sufficient   to  pay  the  balance  amount  to  make  up  the  

2%  of  the  value  of contract including GST Amount for the purpose of Security deposit. The 

security deposit together with Earned Money Deposit and the amount withheld according to 

clause 64-1 of General conditions of contract shall be retained as Security for the fulfilment of 

contract. On evaluation of tender if it is found that if the overall quoted amount (including GST 

Amount) of the tender is less than   5%   to   15%   of   the   value   put   to   tender (including GST 

Amount),   the   contractor   shall   pay   on additional    security    at   2%   of   the department 

estimated  value (including GST Amount).   If   the   tender    discount exceeds    15%    to    20%    

the    contractor  (including GST Amount)  shall    pay    an    additional    security deposit     of    

50%  (including GST Amount)     of    the    difference     between     the    quoted     amount    

(including GST Amount) and departmental estimate  value   (including GST Amount)  Failure    to   

furnish    the   additional    security    deposit    within 15   days   from   the   date   of   receipt   

of   acceptance    order   and   execute   the agreement   shall   entail   cancellation   of   award   

of   contract   and   fore   feiture   of  EMD furnished. 

ii)  An  additional   security   deposit   of  1%  of   the  value   of  the  contract   in  one   of the   

forms   prescribed   above   will   be   remitted   by   the   successful   tenderer,   if called for by the 

tender finalizing authority. 
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iii)  On    receipt    of    written    communication     of    acceptance     of    tender,    if    the 

tenderer    fails    to    pay    the    requisite    security    deposit    within    the    period specified    

in   the   written    communication    or   backs    out   from   the   tender    or withdraws   his   

tender,   the   Earnest   Money   Deposit   shall   be   forfeited   to   the Government. If  the  

contractor   fails   to  carry out   the   contract,   after   paying   requisite   deposits, then he will be 

liable for the excess expenditure if any incurred to complete the work as contemplated in the 

General Conditions of Contract.iv) It   shall   be   expressly   understood   by   the   tenderer   that   

on   receipt   of   written communication    of   acceptance    of   tender   by   the   tenderer   there   

emerges   a valid   contract    between    the   Governor    of   Tamilnadu    and   the   tenderer,    

for execution   of   the   work   without   any   separate   written   agreement.       For   this purpose    

the   tender    documents    i.e.,    tender    notice,    tender    offered    by   the contractor,     

General     Conditions     of     Contract,     special     conditions     to     the contract,    

correspondence,     written    communication     of    acceptance    of    tender etc.,   shall   

constitute    a   valid   contract   and   that   will   be   foundation    of   the rights of the both the 

parties to the contract. Provided that it shall be open to the accepting authority to insist execution 

of any written agreement by the tenderer, if administratively considered necessary or expedient. 
 

6.   The   tenderer    shall    examine    closely    the    Tamilnadu    Building    practice    and   also the    General    

Conditions    of   contract    contained    therein,    and    sign    the    divisional office    copy    of    the    

Tamilnadu    Building    Practice    and    its    addenda    volume    in token   of   such   study   before   

submitting   his   tender   unit   rates,   which   shall   be   for finished   work   in   situ.      He   shall   also   

carefully   study   the   drawing   and   additional specifications     and    all    the    documents     

connected     with     the     contract.         The Tamilnadu    Building    practice    and   other    connected    

documents    with    the   contract such      as      specifications,      plans,      descriptive      specifications      

sheet      regarding materials   etc.   can   be   seen   at   any   time   between   11.00   a.m.   and   5.00   p.m.   

on office,      days      in      the      office      of      Executive     Engineer,      WRD, Lower Bhavani Basin 

Division, Erode -2 . A   copy   of   the   set   of   contract   documents   can   be   had   in   person   from   

office   of the      Executive     Engineer,      WRD, Lower Bhavani Basin Division, Erode -2 on   

payment    of   Rs.9000/-    +   Rs.1080/-    for   each   set   inclusive of GST thereon. 
 

7.       The   tenderers  attention is   directed  to the requirement  for materials under the clause 

"Materials     and    workmanship"     in    the    General    Conditions     of    contract. Materials   

conforming   to   the   ISI.   Standards   shall   be   used   on   the   work,   and   the tenderer shall quote his 

rates accordingly. 
 

8.    Every   tenderer   is   expected   before   quoting   his   rates,   to   inspect   the   site   of   the proposed     

work.     The     name     of     quarries     and     kiln     etc.     where from     certain materials   are   to   be   

obtained   will   be   given   in   the   descriptive   specification   sheet. The   best   class   of   materials   to   

be   obtained   from   the   quarries   or   other   source defined   shall   be   used   on   the   work.      In   

every   case   the   materials   must   comply with   the   relevant   standard   specification.       Samples   of   

materials   as   called   for   in the    standard    specification    or    in    the    tender    notice    or    as    

required    by    the Executive     Engineer     shall     be     submitted     for     Executive     Engineer's     

approval before the supply to site of work is begun. 

           8.1    The   Government    will   not,   however,   after   acceptance    of   contract   rate   pay   any 

extra   charges   for  lead  or  for   any  other   reasons,   in  case   the  contractor   is  found 

later   on   to   have   misjudged   the   materials   available.      Attention   of   the   contractor 

is    directed    to    the    "General    Conditions     of    Contract"     regarding     payment    of 

seignior age tolls etc. 
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9.      The   tenderer's   particular   attention   is   drawn   to   the   sections   and   clauses   in   the 

General Conditions of Contract dealing with. 
1.  Test, Inspection and rejection of defective materials and work. 
2.  Carriage 
3.  Construction plant 
4.  Cleaning up during progress and for delivery 
5.  Accidents 
6.  Delays 
7.  Particulars of payment. 

9.1    The contractor should closely peruse all the specification  clauses  which govern the rates which he  is   
tendering. 

   

 A  Schedule  of  quantities  accompanies  this  tender  notice.  It  shall  be  definitely  understood  that  the 

Government does not accept any responsibility for the correctness or completeness of this schedule and this 

schedule is liable to alterations, omissions, deductions or additions at the discretion of the Executive 

Engineer concerned Water Resources Department, Lower Bhavani Basin Division, Erode -2   or as set forth 

in the conditions of the contract. The tenderer will however base his lumpsum tender on this schedule of 

quantities and rate. He should quote percentage excess or less than the value of put to tender in the 

percentage slip both in words and in figures and in words. 

 

The Tenderer  should quote the following details in the percentage slip of the tender document 

 

1.   Premium plus (+) or minus (-) both in words and figures. 

 

2.   Excess or less amount of the estimate value put to tender 

 

3.   Agreement value after  adding  the tender premium with the estimate value put to tender 

 

      The tenderer should quote % excess(+) / Less(-)  in the percentage slip a lump sum for which he           

       willundertake to do whole work subject to the conditions of contract such lump sum agreeing with the total    

       amount of Schedule “A” This schedule accompanying  the lump sum tender shall be written legibly and free  

       from erasers, over writings or   conversion of figures. Corrections where unavoidable should be made by  

       crossing out and  initialing (Attesting the corrections made)  and rewriting. Any deviation from the above and  

       improper filling of the percentage slip will lead to rejection of Tender 

 

10-1. In the event of work being transferred to any other Division  the Executive   Engineer who in charge of circle  

        having jurisdiction over the work shall be competent  to exercise all the powers and privileges  reserved in   

        favour of Government. 

 

11.    Tenderers    offering    a   percentage    deduction    from    or    increase    on    the    estimate amount    

          except   in   the   case   of   tender   for   maintenance   and   repair   works   called for   specifically      

        under    percentage    rate   tender    system    and   those    not   submitted in proper form or in due time  

        will be rejected. 

 

12.    The   tenderer   should   work   out   his  own   rates,   without   reference   being   made   to the    Water 

 Resource Department /  Public    Works     Department     schedule     of     rates     or     the   Water 

 Resource Department /  public     works department    estimate. However    in   case   of   tenders    

 called    for   under    %   rate tender    system     the    tenderer    should    workout    his    own    rate    

 but    quote    his percentage    rate   above   or   below   the  total   estimated   cost   of   the   work   

 of   the department indicated in the tender schedule. 
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13.    The    price    at    which    and    the    sources    from    which    certain    particular    materials shall    be    

     obtained    by   the   contractor    are   given    at   the    end   of   the   schedule accompanying    the     

     tender   form.   Tenderers    must   accept   the   materials    at   these prices      and      shall      quote       

        their      price      for      finished      works      accordingly. Notwithstanding      any     subsequent     change        

      in     the     market     value     for     these materials,   the   charges   to   the   contractor   will   remain   as     

         originally   entered   in   the written     contract.     No     centage     or     incidental     charges     will     be       

         borne     by Government in connection with this supply. 

 

 

14.    The   attention   of   the   tenderer   is   directed   to   the   contract   requirements   as   to   the time  of   

         beginning   of  work   the  rate  of  progress   and  the  dates   for  the  completion of    the    whole      

        work    and    several    parts.    The    following    rate    of    progress    and proportionate   value   of   works     

        done   from   time   to  time   as  will   be  indicated   by  the Executive    Engineer’s    certificates    of    

     the   value   of   work    done   will   be   required. Date   of   commencement   of   the   programme    

     will   be   the   date   on   which   the   site (or Premises) is handed over to the contractor. 

 

Mile Stone Period after date of commencement Cumulative percentage of work  

completed 

(Based on contract lumpsum 

amount) 

Mile Stone- I Upto the end of 3 Months 20% 

Mile Stone- II Upto the end of 6 Months 45% 

Mile Stone- III Upto the end of 9 Months 70% 

Mile Stone- IV Upto the end of 12 Months 100% 

 

 

 Note : The   period   to   be   entered   in   Col.   1   for   the   purpose   of   following   the   rate   of progress 

               may be fixed    by    the    Executive Engineer to suit each case. 

  15.    No    part    of    the    contract    shall    be    sub-let    without    written    permission    of    the Executive     

Engineer     nor     shall     transfer     be     made     by     power     of     attorney, authorizing others to 

receive payment on the contractor’s behalf. 

16.    If    further    necessary    information     is    required    the    Executive    Engineer    of    the division   

will   furnish   such   but   it  must   be  clearly   understood   that   tenders   must   be received in order 

and according to instructions 

17.    The    Executive   Engineer    reserves    the    right to reject any tender or all the tenders without 

assigning any reasons thereof 

18.    The   tenderers    who    are   themselves    not   professionally    qualified    shall    undertake to   

employ   qualified   technical   men   at   their   cost   to   look   after   the   work.       The tenderers    

should   state   in   clear   terms   whether   they   are   professionally    qualified or     whether     they     

undertake     to     employ     technical     men     required     by     the department   specified   in   the   

schedule   below   for   the   work.      In   case   the   selected tenderer   is   professionally    qualified   

or   has   undertaken    to   employ   technical   men under   him,  he  should   see  that   one   of  the  

technically   qualified   men   is  always   at the    site    of    the    work    during    working    hours    

personally    checking    all   items    of works    and    paying    extra    attention    to    such    works    

as    may    demand    special attention (e.g.) reinforced concrete works etc. 
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The  norms  for  the  employment  of  technical  Assistant  and  penalty  for  non- 

employment of such technical Assistant etc, is furnished in the format below 

 

Scale and qualification for employment of technical staff: 
Sl 

No. 
Value of Contract 

Qualification and number of technical assistants 

to be employed 

1 
Upto Rs. 1 Lakh 

No technical assistant need be employed. If situation and nature of 

work warrants. 

i)  a diploma holder in civil Engineering. 

(or) 

ii) a retired Junior engineer may be employed. 

2 From  Rs.1 Lakh upto  

Rs. 5 Lakhs 

i) One diploma holder in Civil Engineering 

(or) 

ii) Not less than one retired Junior engineer 

3 From  Rs.5 Lakhs upto  

Rs. 10 Lakhs 

i) One B.E., Civil 

(or) 

ii) Equivalent degree holder 

(or) 

iii) Not less  than one  retired Sub Divisional officer / Divisional 

Engineer                                        (or) 

One diploma holder with three years experience. 

4 From  Rs.10 Lakhs upto  

Rs. 25 Lakhs 

i) One B.E (Civil) with 3 years experience plus one diploma holder in 

Civil Engineering.                        (or) 

ii) Equivalent degree holder with 3 years experience plus one diploma 

holder in Civil Engineering 

(or) 

iii) Not less than one retired Sub-Divisional Officer plus one diploma 

holder in Civil Engineering          (or) 

iv) Two diploma holder in Civil Engineering with 3 and 5 years 

experience respectively. 
  

5 From  Rs.25 Lakhs upto  

Rs. 50 Lakhs 

i) One B.E (Civil) with 3 years experience plus two diploma holders 

in Civil Engineering 

(or) 

ii) One B.E (Civil) with 3 years experience plus two retired 

Engineers. 

(or) 

iii) Equivalent degree holder with 3 years experience plus two 

diploma holders in Civil Engineering / two retired Junior Engineers. 

6  From  Rs. 50 Lakhs to  

 2 Crore 

i) One B.E (Civil) with 3 years experience plus two diploma holders in 

Civil Engineering  and One B.E Civil 

(or) 

ii) One B.E (Civil) with 3 years experience plus two retired Engineers 

and  One  B.E Civil 

(or) 

iii) Equivalent degree holder with 3 years experience plus two diploma 

holders in Civil Engineering / two retired Junior Engineers and  One  

B.E Civil 
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7 From  Rs. 2 Crore to  

 5 Crore 

i) One B.E (Civil) with 3 years experience plus two diploma holders in 

Civil Engineering  and  Two  B.E Civil + One  Diploma. 

(or) 

ii) One B.E (Civil) with 3 years experience plus two retired Engineers 

and  Two  B.E Civil + One  Diploma. 

(or) 

iii) Equivalent degree holder with 3 years experience plus two diploma 

holders in Civil Engineering / two retired Junior Engineers and  Two  

B.E Civil + One  Diploma. 
VI.    A   penalty   of   Rs.2000/-   per   month   for   Diploma   holder   and   Rs.5,000/-   per month   for   

Degree   holder   will   be   levied   in   case   of   default   on   the   part   of contractors in the 

norms mentioned above. 

VII.   The    employment    of    Technical    Assistant    should    be    based    only    on    the value    of    

contract.         Engineers     with    Mechanical    Engineering    qualification and     retired     

from     Civil     Engineering     Departments     are     also    suitable     to supervise   the   Civil   

Engineering   works   because   of   their   experience   in   Civil Engineering field. 

VIII.  It   will   not   be   incumbent   on   the   part   of   the   contractor   to   employ   Technical 

Assistants   when   the   work   is   kept   in  abeyance   due   to   valid   reasons   and   if during     

such     period     in     the     opinion     of     the     Executive     Engineer,     the employment   of   

Technical   Assistant   is   not   required   for   the   due   fulfilment   of the Contract. 

IX.    A    movement    register    should    be    opened    and    maintained    for    Technical Assistants     

employed    by    the    Contractor    or    for    the    technically    qualified contractor.     The     

Technical     Assistant     or     Technically     qualified     Contractor should    note    the    arrival    

and    the    departure    timings    everyday    along    with their    initials.    Such    register    

should    be   produced    during    inspection    of   the Inspecting Officers.  

X.    Without    prejudice to    the generality    of    the    above    clause the    contractor shall    during    

the currency of    the    contract,    when    called upon    by    the Engineer-in-charge engage 

and     also     ensure     engagement by    the     Sub Contractors   and   others   employed   by   

the contractor   in   connection   with   the work, such   number   of   apprentices    in   the   

category         mentioned,    below   and for    such    period,    as    may    be    required    by    

the    Engineer-in-charge.  The contractor shall trained them as required under the Apprentices 

Act 1961 and rules made there under and shall be responsible for all obligations of the  employer   

under   the   said   act   including   the   liability   to   make   payments to apprentice as 

required under that said act.              

 

19.    Tenderers    who    have    not    already    registered    themselves  as  WRD /   PWD    contractors shall 

furnish evidence of good record and capacity to do works. 

 

20.    A   tenderer   submitting    a   tender   which   the   tender   accepting    authority   considers excessive   

and   /   or   indicative   of   the   insufficient   knowledge   of   current   prices   or definite     attempt     

at     profiteering      will     render     him     liable     to     be     debarred permanently     from     

tendering     or    for    such     period     as    the     tender     accepting authority    may   decide.       

The   tender    rates   should   be   based   on   the   controlled price    for    materials    price    

permissible    for    the    tenderer    to    charge    a    private purchaser     under     the     provision     of     

clauses     8     of     hoarding     and     profiting prevention    ordinance    1943    as    amended    from    

time    to    time    and    on    similar principles in regard to labour and supervision in the construction. 

21.    The     contractor     should     offer     employment     to     ex-toddy     tappers     as     far     as possible. 

Note : This   paragraph    should   be   scored   out   if   the   cost   of   work   involved    is   less 

than Rs.10,000/-. 
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22.    The   Contractor    shall   comply   with   the   provisions    of   the   Apprentices    Act   1961 and  

the  rules   and  orders   issued   hereunder   from  time  to  time.     If  he  fails  to  do so,   his   

failure   will   be   a   breach   of   the   contract   and   the   competent   authorities, may   at   their   

discretion,   cancel   the   contract   or   invoke   any   of   the   penalities   for the   breach   of   

contract   provided   in   the   conditions   of   agreement.      The   contractor shall   also   be   liable   for   

any  pecuniary   liability   arising   on   account   of   any   violation by  him  of  the  provisions   of  

the  Act.     Contractor   shall,  during  the  currency   of  the contract,    ensure    engagement    of    

the    apprentices    in    the    categories    mentioned below    who    may    be    assigned    to    him    

by    the    Director    of    Employment    and Training    /   State   Apprenticeship    Adviser    

Tamilnadu.       The   contractor    shall   train them    as    required    under    the    Apprentices     Act    

1961,    and    the    rules    made hereunder    and   shall   be   responsible    for   all   obligations    of   

the   employer    under the   said   Act   including    the   liability    to   make    payments    to   the   

apprentices    as required under the said Act. 

 
 

Value of Contract Category No. to be appointed 

Rs.1.00 lakh and upto 

Rs.3.00 lakh 

1.      Building Constructor 

2.      Brick Layer 

1 

1 

Above  Rs.3.00  lakh  and 

upto Rs.10.00 

1.      Building Constructor 

2.      Brick layer 

3.      Diploma       holder       in       Civil 

Engineering 

1 

1 

1 

Above  Rs.10.00  lakh and 

upto Rs.50.00 lakh 

1.      Building Constructor 

2.      Brick Layer 

3.      B.E.,      (Civil)      or      equivalent 

Degree holder 

1 

1 

1 

“Unless the contractor has been exempted from engagement of apprentices by the Director 

of Employment  and Training / State Apprenticeship  Adviser, a certificate  to the effect that “That 

contractor had discharged his obligation under the said Act, satisfactorily should be obtained from the 

Director of employment  and Training/State  Apprenticeship  Adviser” and the same should be produced by 

the Contractor for final payment. 

 

23.    In   the   case   of   contracts   for   construction   of   building   either   permanent   or   semi permanent   

buildings,   a   sum   equivalent   to   2
1
/2%   of   the   value   of   work   done   will be   retained   with   

Government   for   a   period   of   one  year   reckoned   from   the   date of   completion   of   the   work   

in   order   to   enable   the   departmental   officers   to   watch the   effect   of   all  seasons   on   the   

work   done   by  the   contractor.      The   amount   so retained   with   the   Government   will   be   

refunded   only   on   the   expiry   of   one year period   referred   to   above   and   on   execution   of   

Indemnity   bond   by   the   contractor for  a  further  period  of  four  years.     The  contractor   shall  

be  liable  to  set  right  all the   defects    arising   out   of   his   faulty   execution    or   sub   

standard    work   noticed during the above five years period at his cost. 
 

 

A   statement   giving   particulars    of   equipment   resources    that   will  be  put at the disposal  of   the  

work    under    the   following    classification    should    accompany the tender. 

 
a. Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b. Organisation 

 (i)  Technical 

 
 

(ii) Unskilled 

 

The tender    of    the    contractor    who    agrees    to  employ    the    maximum    No. of Ex   Service    Men   

(No.   to   be   specified    in   the   tender)    will   receive    preferential consideration.  The tenderers are 

requested to report on their covering letter. 
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26.    The    Executive     Engineer    reserves    to    himself    the    right    of    allotting    the different    sub    

works    to    the    different    contractors    or    to    one    and    the    same contractor as he may decide 

after receipt of tenders. 

 

   27.    All   rates   quoted   in   the   tender   shall   be   inclusive    of   All duties, taxes, and other levies       

           except GST, payable by the contractor under the contract, or for any other cause shall be included in the     

            rates, prices and total Bid Price submitted by the Bidder 

 
   Deduction of tax at source in works contract (1) not withs tanding anything contained in this Act. 

Every person responsible for paying any sum to any dealer for execution of works contract shall  at the  

time  of  payment  of such  sum,  deduct  an amount  calculated  at the  following  rate namely :- 

(i)  Civil Works Contract         Two    percent    of   the   total    amount    payable    to   such dealer 

(ii) All other works contract    Four percent of the total amount payable to 

          such  dealers. 

Provideds that no deduction under  sub-section (i) shall be made where. 

(a)    No   transfer   of   property   in   goods   (whether   as   goods   as   or   in   some   other form) is 

involved in the execution of such works contract. 

Or 

(b)    The   dealer   produces    a   certificate    from   the   assessing    authority    concerned that   he   

has   no   liability   to   pay   or   has   paid   the   tax   under   section   3-B   or section 7-C. 

Or 

(c)     Declared    goods   are   purchased    from   a   registered    dealer   within   the   State and   used   

in   the   execution   of   works   contract   in   the   same   form   in   which such goods were 

purchased. 

Provided further that no such deduction shall be made under this section where the amount or the 

aggregate of the amount paid or credited or likely to be paid or credited during the year by such person to 

the dealer for execution of the works contract including civil works contract does not or is not likely to, 

exceed one lakh rupees. 

 

28.    No   seignior age    shall   be   charged    where    due   for   materials    quarried    from    the WRD / 

PWD   or   other   Government    quarries.       Assistance    as   necessary   shall   be   given to   the   

contractor   by   the   Department   to   obtain   access   to   quarries   approved   by the   Executive   

Engineer.      No   plot   rent   will   be   charged   for   materials   stocked   on Government    land   during   

the   course   of   construction    provided   all   such   materials are removed within one month after the 

work is completed. 

29.    Seigniorage    or   charges    due   for   the   use   of   private   quarries   and   private   land shall be 

paid by the contractor. 

 
 

   (Sd)/------- 

             Executive  Engineer, WRD.,  

  Lower Bhavani Basin Division, Erode-2 

 

 

 

 

 

 



 

5. (i) (a) I/We enclose herewith a challan for the payment of the sum of 

Rs…………..………………………………………………………………(to be entered in words

and figures) as Earnest Money not to bear interest. 
 

 

 

 
 

 

To 
 

 
 
 
 

Sir, 
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II. TENDER 

 

 

His Excellency the Governor of Tamilnadu, 

Represented by The Executive  Engineer, WRD,  

Lower Bhavani Basin Division, Erode – 638802

 
1.      I/We    do    hereby    and    if    this    tender  be  accepted  undertake to execute  the following   work   viz,   as   

shown   in   the   drawings   and   described   in   the   specification deposited   in   the   office   of   the   

Division   with   such   variations   by   way   of alterations    or   additions    to   and   omission   from   the   

said   works   and   method   of payment    as    are    provided    for    in   the    conditions    of    contract    

for    the   sum    of Rupees (in figures and words) or such other sum as may be arrived at under the clause of 

the General Conditions of Contract relating to “Payment on lumpsum basis or by final measurements at unit 

prices”. 

 

2.      I/We   have   also   completed   the   priced   list   or   items   in   schedule   “A”   annexed   (in words    and    

figures)    for    which    I/We    agree    to   execute    the    work    and    receive payment on measured 

quantities as per the General Conditions of Contract. 

 

3.      I/We   do   hereby   distinctly    and   expressly    declare    and   acknowledge    that   before the    

submission     of    my    or    our     tender,     I/We     have     carefully     followed     the instructions     in    

the    tender     notice     and     have     read     the     Tamilnadu     Building Practice    and    the    General    

Conditions    of    Contract    there-in    and    the    Tamilnadu Building      Practice      addenda      volume,      

and      that      I/We      have      made      such examination     of     the     contract     documents     and     of     

the     plans,     specifications, quantities   and   of   the   location,   where   the   said   work   is   to   be   done   

and   such investigation    of   the   work   required   to   be   done   and   in   regard   to   the   materials 

required   to   be   furnished   as   to   enable   to   thoroughly   understand   the   intention   of the    same    

and    requirement,     covenants,    stipulations    and    restrictions    contained in   the   contract   and   in  

the   said   plans   and   specification,   and   distinctly   agree   that I/We    will    not    hereafter    make    any    

claim    or    demand    upon    the    Government based    upon    or   arising    out   of   any   alleged    

misunderstanding    or   misconception or    mistake    on    my/our    part    of    the    said    requirements    

covenants    stipulations restrictions and conditions. 

4.     I / We enclose an income tax verification certificate. 

I   /   We   being   a   registered  WRD / PWD   contractor   have   already   produced   an   Income Tax 

verification certificate during the current calendar year in respect of …………………..  (Here particulars of the 

previous occasions in which the certificate was produced should be given) The legal address of the contractors 

for service of all letters and notices will be as follows. 
 
 
 
 
 

5. (i) (b)     I/We       have       paid       Rs………………  (Rupees ………………………….………….…………as     

against     the     E.M.D.     of Rs…………… (Rupees…..…………………………………………………………..… 

……………………………………….…….) 

 

only. Since I am/We eligible to pay the EMD, at concessional rates. 

 

5.  (i) (c)    in lieu of a cash 

I  /  We  …………………………………….  have  enclosed  a  …………………..   bearing 

No..............................................       Date       .......................................      issued       by 

..........................................................               for                a                value                of 

Rs................................................................................................. drawn/enclosed/pledged in favour of 

the Executive Engineer, W R D  /  PWD 

 

5. (i) (d)     I      am      /      We      are      .......................................................................................... and hence 

exempted from payment of EMD 
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6.      If  my/our   tender   is  not  accepted   this  sum  shall   be  returned   to  me/us   on  my/our 

applications   when   intimation   is  sent   to  me/us   of   rejection   or   at  the   expiration   of three   

months   from   the   date   of   this   tender   whichever   is   earlier.       If   tender   is accepted,   the   

Earnest   Money   shall   be   retained   by   the   Government   as   security for   the   due   fulfilment   

of   contract.      If   upon   intimations   being   given   to   me/us   by the     authority     authorised     by    

the     Governor     under     article     299     (1)    of    the constitution    (hereinafter    called    the   

accepting    authority)    of   acceptance    of   tender (I/We)    fail   to   make    the   additional    

security    Deposit,    then    I/We    agree    to   the forfeiture   of   Earnest   Money   Deposit.      Any   

notice   required   to   be   served   on   me or   us   hereunder   shall   be   sufficiently   served   on  me   

or   us   if   delivered   to  me   or us   personally   or   forwarded   to  me   or   us   by  post   (Registered   

or  ordinary)   or   left at   my   or   our   address   given   herein.       Such   notice   shall,   if   sent   by   

post   be deemed   to  have   been   served   on  me  or  us   at  the  time   when   in  due   course   of 

post it would be delivered at the address to which it is sent. 

7.      I/We    fully    understand     that    on    receipt    of    communication     of    acceptance     of 

tender    from    the    accepting    authority,    there    emerges    a   valid    contract    between me/us   

and   the   Governor    of   Tamilnadu    and   the   tender   documents    i.e.   Tender notice     tender     

with     schedules     General     Conditions     of    Contract     and    special conditions    of    the    

tender    negotiation    letters,    communications    of    acceptance    of tenders,   shall   constitute   a   

contract   for   this   purpose   and   be   the   foundation   of rights  of  both  the  parties   provided   

that  it  shall  be  open  to  accepting   to  insist  on execution     of     any     written     Agreement     

by     the     tenderer,     if     administratively considered necessary or expedient. 

8.       I    /    We    have    also    signed     the    copy    of    Tamilnadu     Building     practice     and 

   …………………………………………….…………………………………………… 

 ……………................   addenda  volume,  thereto  maintained  in  the  Division  office acknowledgement     

 of being bound by all conditions of the clauses of the General Conditions of Contract  and  all     

 specifications  for  item  of  works  described  by    a  specification  number  in schedule A. 

9.      In   consideration    of   the   payment   of   Rupees   or   such   of   the   sum   as   may   be arrived   at   

under   the   clause   of   the   General   conditions   of   contract,      relating   to payment   of   lump   

sum   basis   or   by   final   measurement   at   unit   prices   I/We   agree subject   to   said   conditions   

to   execute   and   complete   the   works   shown   upon   the said    drawing    serially    from    number    

1    to    14    inclusive    (schedule    –    B)    and described    in   the   specifications    (schedule    –   C)   

and   to   the   extent   of   probable quantities    shown    in   (schedule    A)   with    such    variations    

by    way   of    alterations additions     to    or    deductions     from    the    said    work    and    

method     of    payment therefore as are provided for in the said conditions. 

10.    (i) The   term   “Executive    Engineer”    in   the   said   condition    shall   mean   the  Water Resource 

Department /  Public Works   Department    officer   in   charge   of   the   Division   having   

jurisdiction    for the   time   being   over   the   work   who   shall   be   competent   to   exercise   

all   the powers    and   privileges    reserved    herein   in   favour   of   the   Government    with 

the    previous     sanction    of    or    subject    to    ratification     by    the    competent 

authorities    in   case   where   such   sanction   or   ratification    may   be   necessary and    

who    has    been    duly    authorized     under     articles     299    (1)    of    the constitution. 

(ii)     In  the   event   of   work   being   transferred   to  any   other     Division   /  sub- Division,     the    

Executive     Engineer     /    Assistant Executive   Engineer   who   is   in   charge   of   the   work   

will   exercise   the   powers and privileges reserved in favour of Government. 
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11. I/We   agree   that   the   time   shall   be   considered   as   the   essence   of   the   contract and   I/We   
 hereby   agree   to   commence    the   work   as   soon   as   this   contract   is accepted    by    the    
 competent    authority    as    defined    by    the    Tamilnadu    Public Works   Department   code   
 and   the   site   (or   premises)   is   handed   over   to  me/us   as provided   for   in   the   said   
 conditions   and   agree   to   complete   the   work   within   12  months  from the date of such handing 
 over of the site (or  premises) and to  show progress as defined in the tabular statement “rate of     
 progress” subject nevertheless  to the provisions for extension of time   contained in clause 56 of the 
 general   conditions of    contract appended to the   Tamilnadu Building Practice. 
 

12.    I/We   agree   that   upon   the   terms   and   conditions    of   this   contract   being   fulfilled and     

performed      to     the     satisfaction      of     Executive      Engineer,      the     security deposited   by   

me/us   as   herein   before   recited   or   such   portions   thereof   as   I/We may  be  entitled   to  

under   the  said  conditions   be  paid   back   to  me/us   provided   in clause 64 of the General 

Conditions of Contract. 

 

13.    I   am   /   we   are   professionally    qualified   and   my/our   qualification    is   as   follows. 

I/We    in    pursuance    of    clause    18    of   tender    notice    undertake    to   employ    the following   

technical   staff   for   supervising   the   work   and   will   see   that   one   of   them is   always   at   

site   during   working   hours   personally   checking   all   items   of   works and    paying    extra    

attention    to    such    works    as    may    require    special    attention (eg.,) reinforced cement 

concrete. 

 

Sl. 
 

No. 

 

Name of technical staff  proposed to be 

employed 

 
Qualification 

 
Experience 

   

 

 

    

    

14.    I  /  We  agree   that  the  arbitrator   for  fulfilling   the  duties   set  forth  in  the  arbitration 

clause of the General conditions of contract shall be: 

 
The Superintending Engineer  of the Upper Cauvery  Basin Circle, Salem  in case, the value of claim 

does not exceed Rs.50,000/-. 
 

 
Superintending Engineer, WRD.,        Signature of the contractor with date 

  
15.    On   behalf    of   the   Government    of   Tamilnadu    and   as   duly   authorized    by   the Governor   

under   article   299   (1)   of   the   constitution   the   above   tender   for   a   value of         

Rs………...……/-          (Rupees          ……………………………………………………… 

……………………………  accepted on this day of ………………………… 
 

 
 

 

Signature and Designation 
 

Signature of Witness in full 

and address with name in block letters 
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SCHEDULE A 

 
(Schedule of Rates and Approximate Quantities) 

 

 
A.     The   quantities   here   given   are   those   upon   which   the   lump   sum   tender   cost   of the   work   

is   based   but   they   are   subject   to   alterations,   omissions,   deductions   or additions    as    

provided    for    in    the    conditions    of    this    contract    and    do    not necessarily    show   the   

actual   quantities    of   work   to   be   done.       The   unit   rates excluding GST Amount noted  

below     are     those     governing     payment     of     extras     or     deductions     for omissions    

according    to    the    conditions    of    the    contract    as    set    forth    in    the General     Conditions     

of    Contract     in    Tamilnadu     Building     Practice     and     other conditions specifications of this 

contract. 

 
B.     It   is   to   be   expressly   understood   that   the   measured   work   is   to   be   taken   net (Not   with   

standing    any   custom    or   practice    to   the   contrary)    according    to   the actual   quantities   

when   in   place   and   finished   according   to   the   drawings   or   as may   be   ordered   from   

time   to   time   by   the   Executive    Engineer    and   the   cost calculated    by    measurement    or    

weight    at    the    respective    prices    without    any additional      charge      for      any      necessary      

and      contingent      works      connected therewith.  The rates quoted are excluding GST Amount for 

works in situ complete in every respect. 

 
 

Item 

No. 

 

Probable 

quantities 

Class and 

Description 

of work 

TNBP No. or other 

special specification 

No. if any 

 

Rate 

Words  Figure 

 

Units 

words 

 

Amt. 

figures 

 

 
 
 

..........................  VIDE SHEETS ATTACHED SEPARATELY .......................... 

 

 

  C.    The Tenderers should quote their rates excluding GST for the quantity and units specified  

         under metric units under Schedule "A”.  
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SCHEDULE B LIST 

OF DRAWINGS 

 

 

Note :      All   drawings   to   be   signed   by   the   contractors   as   well   as   the   officer   entering into 

the contract 
 
 
 

 

Sl. 

No. 

Drawing 

No. 

 

Description 

(1) (2) (3) 

 

 
………................ VIDE SHEETS ATTACHED SEPARATELY ………................ 

 
 
 
 
 
 
 

SUPPLEMENTAL LIST 
 

 
As referred to in the specification including the General Conditions of contract in Tamilnadu 

 

Building practice. 
 
 
 

Sl. 

No. 

Drawing 

No. 

 

Description 
Date on which the 

drawing was supplied 

(1) (2) (3) (4) 

 

 
----- 
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SCHEDULE- C 

List  of  specification  for  the  various  items  of  works  supplementing   those  described  in 

Schedule A by standard specification numbers. 

 
I.       The    Contractor    shall    employ    the    following    technical    staff    for    supervising    the work    

and   shall   see   that   one   of   them    always    at   site   during    working    hours personally   

checking   all   items   of   work   and   paying   extra   attention   to   such   works as may demand 

special attentions eg., reinforced concrete works etc. 

 
 

Sl.No. 
Name of the members of the 

Technical Staff to be employed 

 

Qualifications 
 

Experience 

    

    

    

Note : 
 

1.      In      case      the      contractor      is      himself      professionally      qualified      the      above 

specification    should    be   suitably    altered    and    in   case    in   which    the    contractor 

selected   has   not   given   an   undertaking    to   employ   qualified   men   it   should   be scored 

out. 
 

2.      A   penalty   of   Rs.2000/-   per   month   for   Diploma   Holder   and   Rs.5000/-   per   month for  

Degree   Holder   is  levied   in  case   of  default   on  the  part  of  the  contractors   as per   norms   

fixed   by   the   Government   for   employment   of   Technical   Assistant   as per G.O.Ms.No.181 

PWD dated.16.05.2003. 
 

3.      The   employment   of   Technical   Assistant   should   be   based   only   on   the   value   of contract      

Engineers      with      Mechanical      Engineering      Departments       are      also suitable    to   

supervise    the   Civil   Engineering    works    because    of   their   experience in Civil Engineering 

Field. 
 

4.      In   case   of   the   contractor   who   is   professionally   qualified   is   not   in   a   position   to remain   

always   at   the   site   of   the   work   during   working   hours   personally   checking all   items    of   

the   work    and   paying    extra    attention    to   work    as   may   demand special   attention   

(eg.,)   R.C.C.   work   etc,   he   should   employ   technically   qualified men as prescribed for the 

works. 
 

5.      A   movement    register    should    be   maintained    for   Technical    Assistants    employed by   

the   Contractor    or   for    the    technically    qualified    Contractor.        The   Technical Assistants    

or   Technically    qualified    contractors    should    note   the   arrival    and   the departure   timings   

every   day   along   with   their   initials.       Such   register   should   be produced during inspection 

of the Inspecting Officer. 
 

6.      It   will   not   be   incumbent   on   the   contractor   to   employ   Technical   Assistants   when the  

work   is  kept  in  abeyance   due  to  valid   reasons   and  if  during   such  period   in the    

opinion     of    the    Executive     Engineer,     the     employment     of    Technical     of Assistants 

is not required for the due fulfilment of the contract. 

 

 

 

 

 

 

 

 
 



 

 

24 

II TENDER 
 

1.      Tender with tampered seals will not be accepted. 

 
2.      Tender   in  which   the   rates   are  not  written   in  words   will  be  rejected.   In case   of   any   

discrepancy   while   expressing   rates   in   words,   the   rate   whichever   is advantageous      to     

Government     will     only     be     taken     into     account.     Tenders containing    overwriting,    

corrections    which   are   not   attested    by   the   tenderers    will be liable for rejection. Ambiguity 

in filling the tender forms and tender schedule will not be accepted. Such tenders will be rejected.  

 
3.      A   deduction    of   2%   will   be   made    towards    Income    Tax   from    every   payment made to 

the contractor. 

 
4.      Percentage Tender  Conditions 

 

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less 

than 5% to 15% of the value put to Tender, the contractor shall pay an additional security at 2% of the 

estimated value. If the tender discount exceed 15% to 20% the contractor shall pay an additional,  Security  

deposit of 50% of the difference  between  the quoted  amount  and departmental  estimate value  Failure to 

furnish the Additional Security Deposit within 15 days from the date of receipt of Acceptance  order and 

execute the Agreement  shall entail cancellation  of award of contract and forfeiture of E.M.D. furnished”. 

(As per the office of Engineer-in-Chief, WRD and Chief Engineer (General), PWD., Chepauk, 

Chennai– 5. Circular Memo No.H.D.O (A) / 65964 / 99.1, dated.02.12.1999) 

 

(III) EXECUTION OF WORK 

 
1.      The   entire    work   should   be   carried    out   as   per   specifications    in   the   National Buildings   

 Code and Tamilnadu Building Practice. 

 
2.      The   contractor    shall    make    his    own    arrangements    for   clean    and    fresh    water and   shall   

meet   all   charges   there   for.   The   special   attention   of   the   contractor   is drawn    to    clause    

36    of    general    conditions    of    contract    regarding    water    and lighting. 

 
3.      The   rates   specified   in   schedule   for   the   different   items   of   works   are   for   the finished 

works. 

 

4.    The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is  otherwise 

provided under the Contract, include all constructional  plant,  labour,  supervision,  materials,  erection, 

maintenance, insurance, profit, taxes and duties (except GST), together with all general risks, liabilities 

and obligations set out in the Contract. The GST amount will be calculated at 12% of sum of the Bid value 

(excluding GST) quoted by the bidder for construction Cost specified in the BoQ. The BoQ should 

include GST (Goods and Services Tax) Amount. 

 

5.      All   minor   bailing   and   pumping   incidental   on   the   work   shall   be   borne   by   the 

contractor.     Where     heavy     pumping     is     required     the     bailing     will     be     done 

departmentally.   If  the  contractor   is  asked   to  do,  the  charges   will  be  paid   as  per actual   

plus   10%.  The  Executive   Engineer   in  charge   of  the  work   will  be  the  final authority to 

decide whether pumping is minor or heavy. 

 
6.      The    payment     for    Earthwork     will    be    made    for    embankment     excluding     the quantity     

of     pebbles,     boulders     and     other     such     materials     which     shall     not normally be used 

along with the earth for formation of bund. 

 
7.      The   cement   concrete   for   re-inforced   cement   concrete   and   all   types   of   cement mortar 

works shall be machine mixed. 
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8. The lime mortar shall be ground in mortar mill as T.N.B.P.  

 
9. More  than  90cm  height  of  concrete   should  not  be  laid  in  one  day. At  the  place where   

the   concrete   is   stopped,   it   should   end   in   the   form   of   steps   so   as   to facilitate    
receiving    of   the   next   length   of   concrete. Once   a   height   of   90cm of  concrete  is   laid,   
it   should   be   cured   for   three   days   before   further   concrete is laid. 

10.    The   teakwood   or   country   wood   (Karimarudhu    or   Pillaimaradu)   shall   be   of   best 

quality   and   shall   be   subject   to   inspection   and   approval   by   Executive   Engineer before use 

on the work. 

11.    PAINTING :       Paint used for the work shall be of approved brand and colour. 
 

12. PLASTERING  : All     external     corners     “TEE”      beam     edges     and doors     and windows  

opening   etc.,   shall   be   finished   truly   vertical   or   horizontal as   the   case may  be.  The   rate 

for  plastering   shall   include   the  cost  of  finishing. No  separate extra for finishing the corners

edges of beams etc. will be paid. 

 

 

 

13.    The   planks   for   form   work   and   centering   for   reinforced    cement    concrete    works shall   

be   well   seasoned    timber    approved    by   the   Executive    Engineer    according to   clause   8   

or   T.N.B.P.   No.30.   They   must   be   made   smooth   and   perfectly   level at   top   so   as   to  

give   smooth   and   even   finish   to  the   reinforced   cement   concrete ceilings.     Alternatively,     

the     contractor     may     use     steel     sheets     over     wooden frames   provided   the   required   

finish   to   the   underside    of   the   slab   is   obtained. Mango   planks   shall   not   be   used   

under   any   circumstances.       Centering   and   form works    shall    be    provided    to    the    extent    

and    area    ordered    by    the    Executive Engineer during the execution. 

14.    The     arrangements     of    steel     rods     for    reinforcement     for    reinforced     concrete works 

shall be in accordance with working drawing supplied. 
 

15.    The   Executive   Engineer   will   be   at   liberty   to carry out   any   portion   of   the   work   at any   

time   either   departmentally    or   through   any   other   agency   in   the   interest   of Government    

without    assigning    any   reasons    therefore    to   the   contractor    who   is actually   doing   the   

work.       The   contractor   is   not   entitled   for   any   compensation on account of the same.  The 

contract will be only subject to this condition. 

16.    In  the  event   of  the  work   being   transferred   to  any  of  the  Division   / Sub Division       the      
Executive   Engineer / Assistant Executive   Engineer  who  is   in    charge   of   the     Division  /                         
Sub   Division having   jurisdiction   over  the   work   shall    be   competent   to   exercise   all   the   
powers and privileges reserved in favour of the Government. 

17.    Earth Work:       Each    and   every   borrow    pit   will   be   individually    marked    by   the 

Section   Officer   and   in   urgent   cases   by   the   Maistries    in   charge   of   the   work subject   

to   the   approval   of   the   Section   Officer.      Earth   should   be   removed   only from the places 

marked and to the depth ordered by the above officer. 

18.        a)  The   contractor   should   locate   pits   for   earth   work   in   open   places   away   from the old 

pits. 

b)  No.   excavation   shall   be  made   inside   of   the   tank   bund   nearer   to  the   to  of 

the  slope  than  twice  the  height  of  the  bund  at  the  point  not  on  the  outside of   the   

tank    bund    than   three    times    in   the   height    of   the   bund,    unless specifically 

approved by the Executive Engineer. 

19.    The   contractor   should   not   enter   any   private   lands   for   removal   of   earth   there from     

without     the     prior     written     consent     of     the     landowners.     If     he     does unauthorisidelly,      

the     contractor      alone     will     be     held     fully     responsible      for consequences arising there 

for. 

20.    No   borrow   pit   should   be   less   than   45   cm   deep.      Gap   of   90   cm   should   be 

allowed   between   any   two   consecutive   pits.      When   the   pits   are   excavated   for more 

than 2 m in width longitudinal thandus should be provided. 
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21.    The    contractor    should    not    put    in    borrow    pits    for    removal    of    earth    on    a 

haphazard   /  fashion   and  they  should  be  put  in  the  place  and  in  such  a  manner as   

may   be   directed    by   the   officers    in   charge    of   the   work.       If   any   such 

unauthorised   pits   are   put,   the   contractor   will   have   to  fill  up   the   pits   at   his   own 

cost. 

22.    A   deduction    of   20%   and   10%   will   be   made   in   the   quantity    of   earth   work 

measured   for   thandus   and   muttus   respectively   and   the   amount   on   account   of 

this   deduction   will   be   paid   after   satisfactory   removal   of   Thandus   and   muttus.      If 

thandus   and   muttus   are   not   removed   within   a   month   from   the   date   of   check 

measurement    by    the    Sub    Divisional    Officer    or    Executive    Engineer,    or    within 

the   period   fixed   at   the   discretion   of   the   Executive   Engineer   the   20%   and   10% 

deductions will be final and will not be revoked. 
23.    The   contractor    shall   arrange   for   sectioning    of   the   bank   immediately    after   the 

work   in   each   reach   is   completed.        The   final   sectioning    must   be   completed 

within 15 days after completion of the work in the entire reach. 
24.    Payment for earthwork for News Banks. 

Payment for earthwork for News Banks will be made as follows 

i) Quantity as per pit measurement       
 

ii) Quantity of New bank after                                   whichever is lesser 

Consolidation based on level     

        

IV.    SUPPLY OF MATERIALS 

1.      The   contractor’s   rate   for   the   different   items   of   work   involving   the   use   of   cement 

is inclusive of the cost of cement. 
 

2.      The cement required for the work will be supplied by the contractor himself. 
 

3.      The   contractor    should    make    his    own    arrangement    at   his    own    cost    to   take 

delivery   of   the   cement   from   the   dealer   and   to   convey   the   same   to   his   store shed    

at    site    of    work.        The    stock    of    cement    with    contractors    should    be accessible 

to the Departmental Officers for verification at any time. 

4.      To   be   procured   from   authorized   stockists   and   dealers   with   details   of   printing   in 

the   cement   bag   as   approved   by   ISI   (Pozzolona   Cement   printed   in   red   colour 

and other cement bags including OPC in black colour.) 

5.      All cement quantity should be supplied in paper / jute bags only at site of work. 
 

6.      The     certificate     to     be     obtained     from     Government     Institutions     and     Quasi 

Government     and    Government     approved     Institutions     only    by    mentioning     the 

name    of    work    and    period    of    contract    and    should    not    be    from    Private 

Institutions. 

7.      The  minimum   content   of  cement   is  to  be  ensured   in  use  for  works   as  specified in 

IS: 450-1978 Table 19. 

          Portland Pozzalona cement confirming to I.S.1489 – 1991 should  be used for all works with the 

prior approval of Engineer – in Charge. 
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8.       Cement    Conditions:    The    Procurement    of    cement    of    required    specifications for the 

works subject to the followings. 

 

 A.   The    Contractor     shall    procure    cement    required     for    the    works    only    from  

reputed     cement     factories     (main     producer     of     their     authorised     agents, 

manufacturing     cement     to    ISI    standard)     acceptable     to    the    Engineer-in- charge.    

The    contractor    shall    be    required    to    furnish    to    the    Engineer-in- charge   bills   of   

payment   and   cost   certificates    issued   by   the   manufactures or   their    authorised    

agents    to   authenticate    procurement    of   quality    cement from the approved cement 

factory. 

B.  The    contractor    shall    procure    in    standard    packing    of    50    Kg.    per bearing  

manufactures.     The    contractor    shall    make    necessary    arrangement     at    his own      

cost    to    the    satisfaction    of    Engineer-in-charge    for    actual    weightment of   random    

sample    from    the   available    stock    and   shall   conform    with   the specification    laid    

down    by    the    Indian    Standards    Institution    as    the    case may   be   cement    shall   be   

got   tested    for   all   the   tests    including    through destructive     and    non-destructive     test    

materials     etc,    as    directed    by    the Engineer-in-charge    in   advance   before   the   use   

of   cement   bags.       In   case test   results   indicate   that   the   cement   arranged   by   the   

contractor   does   not conform   to   the   relevant   code,   the   same   shall   stand   rejected   and   

shall   be removed  from  the  site  by  the  contractor   at  his  own  cost  within  a  day's  time 

of written order from the Engineer-in-charge to do so. 

C.     The   employer    will   furnish   air   recraing   agents   and   admixtures    required  to the   

contractor    free   of   cost   at   the   employer    stores.       The   use   of such admixtures    and    

agents    shall    be    made    as    per    the    instructions of    the Engineer-in-charge.           The     

cost     of     Cartage/Storage,      handling, batching mixing   shall   be   borne   by   the   Contractor   

and   shall   be   included by   him   to unit officers tendered for concrete. 

 

D.  The   cement   shall   be  brought   at  site   in  bulk   of   approximately   50   tonnes   or as 

decided by the Engineer-in-charge for large works. 

 

E.   The   Cement   godown   of   the   capacity   to   store   a   minimum   of   1000   bags   of cement 

shall   be   constructed   by   the   Contractor   at   site   of   work,   for   which no     extra     payment     

shall     be     made.          The     Contractor     shall     facilitate inspection of the Cement godown by 

the Engineer-in-charge at any time. 

 

F.  The    contractor    shall    further    at    all    times    satisfy    the    Engineer-in-charge     on 

demand    by    production    of    records    and    test    book    or    by    submission    of returns   and   

other   proofs   as   directed   that   the   cement   is   being   used   as tested    and   approved    by   

the   Engineer-in-charge    for   the   purpose    and   the Contractor   shall   at   all   times,   keeps   his   

record   upto   date   and   enable   the Engineers-in-charge  to apply such checks as he may desire. 

 
G.  Cement  which  has been unduly  long in   storage    with    the   contractor    or alternatively    has   

deteriorated    due   to   inadequate    storage   and   thus   become unfit  for  use  on  the  works  

will  be  rejected   by  the  Department   and  no  claim will   be   entertained.      The   contractor   

shall   forth   with   remove   from   the   work area   any   cement   the   Engineer-in-charge   may   

disallow   for   use   of   work   and replace it by cement complying with the relevant Indian Standards. 
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9.      Steel required for the work will be supplied by the Contractor himself. 

 
10.    No   separate    charges    will   be   paid   to   the   contractor    for   straightening    of   mild steel    

rods.    The    contractor    shall    make    his    own    arrangements    for    cutting    to sizes,   bending   

and   tying   grills   etc.,   Mild   steel   rods,   should   be   cut   and   placed as   reinforcements    with   

proper   care   according   to   the   available   rods   at   site   so  

          as to ensure minimum possible wastage. 

 

11.    To   be   procured   from   authorised   dealers   and   test   certificate   for   strength   as   well as   for   

unit   weight   to   be   produced   before   use   in   order   to   ascertain   the   size   of rod and quantum 

of steel actually used in the work. 

 
12.    Excessively rusted steel rods should be rejected. 

 
13.    To be delivered at site of work and to be under the custody of contractor only. 

 
14.    Use   of   steel    rods    shall   conform    to   the   structural    designs    approved    for   the work. 

 
15.    Steel   supplied   shall   conform   to   standard   specification   specified   in   Table:   16   as 

IS: 456-1978 as detailed below: 

 
a) Mild Steel                 -           Grade I of IS : 432 / Part I / 1966. b)   

       HYSD bars             -           IS : 1786-1985 

c) Cold worked        -           IS : 786-1979 (Grade Fe 415) 

 
16.    Steel   manufactured   from   the   waste   steel   through   the   process   of   re-rolling   shall be   

rejected   since   guarantee   for   the   strength   and   quality   is   not   certified   by   the authorized 

dealer or by the manufacturers. 

 
V. CENTERING WORKS 

 

17.    Payments    for   centering    works   for   all   R.C.C.   items   shall   be   made   only   after concrete   

is   laid,   even   though   separate   rate   is   called   for,   for   centering   work   in the Schedule. 
 

18. The   contractor   will   be   held   responsible   for   the   proper   safe   custody   of   all 

departmental    materials   which   are   handed   over   to   the   contractor    until   they finally 

used on the work or taken over by the Department. 

the 

are 

 

19. 
 

The   shed   for   storing   materials  should  be   put   up   by   the   contractor  at own his 

cost. 

 

 

 The   cut   bits  in MS rounds    and   RTS   bars    shall   not   be   taken    from  the contractor. 

  
 

 

The contractor shall be responsible for the safe custody and storage of the materials under dry 

conditions and the place near the work spot approved by the Executive Engineer. 
 

The contractor shall see that only the required quantities of materials are got issued.  Any such 

materials  remaining  unused  and in perfectly  good conditions  at the time of completion  of work or 

termination of contract shall be returned to the Engineer-in-charge,  at a place as directed by him or by a 

notice in writing if so required.  Credit for such materials will be given at the 100/105 of  issue  rate.   The  

returning  of  the surplus  materials  from  and  to  the  stores  where  from  the materials were issued is the 

responsibility of the contractor. 
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VI. SPECIAL CONDITIONS FOR EARTHWORK  EXCAVATION  IN 

HARD ROCK REQUIRING BLASTING 
 

In  the  case  of  earthwork  excavation  in  hard  rock  requiring  blasting  the  tenderer  should observe 

the following conditions. 
 

a)  The   blasted   rock   shall   be   compactly   stacked   for   measurement.       The   net quantity   

of   blasted   rock  shall   be  arrived   at  by  allowing   a  deduction   of   40% for    voids    and    

compared    with    the    premeasured    quantity    and    only    the lesser of the two shall be 

paid. 

 

 

 Where the rock other than hard rock is mixed upon ground, the two kinds of rocks shall be stacked  

separately  for measurement.    The net measurement  of the two kinds of rock shall be arrived at by 

applying 40% deduction for voids the total of the net measurement  of two kinds of rock shall be compared 

with the pre-measured quantity and only the lesser of the two shall be paid for.    If  the  total  net  measurement  

of  the  two  kinds  of  rock  exceeds  (or)  fails  short  of  the measurements of mixture, the volume of mixture 

proposed to be parts shall be apportioned in the proportion of the net actual measurements of stacks of the two 

kinds of rocks. 

 
Note : 

 

i)      40%    deduction     for    voids    shall    be    adopted     for    compact     and    proper stacking    

but   such    percentage    of   deduction    shall    be   increased    for    loose (or) improper 

stacks. 

ii)    The   blasted   rock   material,   stacked,   measured    and   paid   for   shall   become the 

property of the department. 

iii)    I.S.   code   No.1200    (Part   I)   1969   method    of   measurement    of   buildings    and Civil   

Engineering   of   work.   Part   I  “Earthwork”   may   be   referred   as   and   when necessary. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



 

1.3 The abbreviation “I.S.” shall mean “Indian Standard”  

2. Applicability by the Tamilnadu Building Practice 

 
 

 
 
 
A. PREFACE 
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GENERAL CONDITIONS OF CONTRACT 

1.      Intent and reference to Tamilnadu Building Practice 
[ 

 

It is intended by this Tamilnadu Building Practice to describe: 

a)          The character of the materials to be used   

             b)    The method of execution of work and 

 c)    The     contractor’s     responsibilities      to     the     Public,     Government     and     his workmen    

and    general    contract    conditions    which    are    to   be   accepted    by every contractor who 

executes work entrusted to him by the Department. 
 

1.2      Wherever      the      term      “Standard      Specifications”    of   “Specifications”   or the abbreviation   
 “T.N.B.P.    No.” or    “T.N.B.P.”    is    used    in    the    specifications    or    in estimates    or   contract   
 documents, it shall  refer to the relevant specification  in the Tamilnadu Building Practice. 
 

 

 

 
 

2.1    It   shall   be   unnecessary   to   include   in   any   contract   documents   a   specification   for any   item    

of   work   which   is   defined    in   the   tender    notice   or   in   the   contract schedule    of    work    

to    be    done    by    a    Tamilnadu    Building    Practice    Number (T.N.B.P.    No.)   The   fact   that   

the   item   is   defined   as   specification,    shall   mean that    the    contractor    is    to    execute    the    

work    according    to    such    specification modified   as   may   be   necessary   by   an   addendum   

specification   for   that   particular item   of   work.      In   the   absence   of   specification   for   any   

work   or   material   in   the T.N.B.P.    such   work   should   be   carried    out   in   accordance    

with   the   instruction given by the Executive Engineer. 
 

2.2    These   general   conditions  of  contract shall apply to all agreements  entered into by  contractors   with 

the Water Resource Department /  Public Works  Department or Highways and Rural Works Department 

and shall form an   inseparable conditions  of contract and it shall not be necessary to append a copy of 

the same to the agreement. 
 

3.      Contractor to sign in the Divisional (or the Sub Divisional) copy of the T.N.B.P. 
 

3.1    Every   contractor    who   executes    work   for   the Water Resource Department /   Public   Works   

Department    of   the Highways    and    Rural    Works    Department    shall    carefully    study    the    

specification for   all   items   of   work   which   are   included   in   the   schedule   for   work   to   be   

done and   his   obligation    under   the   general   “Conditions    Of   Contract”    which   apply   to all   

agreements,   and   he   shall   sign   in   the   Divisional   Office   copy   of   the   T.N.B.P. (or   the   

Sub   Divisional   Office   copy   if  so  arranged   by  the   Executive   Engineer)   as evidence    that   

he   understands    clearly    the   conditions    of   contract    governing    his agreement and accepts the 

same. 

 

3.2    It   shall   not   be   necessary   for   the   contractors   to   sign   the   Divisional   Office   copy of   the   

T.N.B.P.   for   every   contract   awarded   to   him,   but   his   signature   therein   will be     evidence      

that     he     accepts      the     conditions      of     contract      (which      the specifications)    as   

detailed   in   T.N.B.P.   for   every   contract   into   which   he   enters. It    shall    also    be    the    

contractor’s     responsibility     by    frequent    perusal    of    the Divisional   Office   (or   the   Sub   

Divisional   Office)   copy   to   become   conversant   with sanctioned   alternations   or   additions   

made   to   the   T.N.B.P.   as   soon   as   they   are made.   A   separate    volume   of   addenda    to   

the   T.N.B.P.    will   be   maintained    in each   Division   (or   Sub   Division   Office)   as   the   case   

may   be,   in   which   will   be entered    all   sanctioned    corrections    and   additions.       This   must   

also   be   studied and   signed   by   every   contractor   before   executing   an   agreement.       Inter   

leaving correction    slips    will    not    be    made    for    this    purpose.        The    contractor    should 

purchase copy of the T.N.B.P. for his reference while executing work. 
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4.      Sub specifications 

4.1    Works   of   similar   nature   having   any   common   clauses   in   their   specifications    are grouped    

under   one   specification    number   with   a   “General”    preface    thereto   and the sub 

specifications are therefore given an alphabetical affix. 

 
5.      Additions and alternations to the T.N.B.P. 
 

5.1    Additions   and   alternations    to   the   T.N.B.P.   will   be   incorporated   in   the   addenda volume 

as authorized by the Chief Engineer. 
 

6.      Power    of   Superintending    Engineer    and    Executive    Engineers    to   supplement    or alter the 

T.N.B.P. 
 

6.1    Superintending     Engineer     and    Executive     Engineer     may    alter    the    specifications for   

any   particular   contract   which   is   within   their   respective    powers   of   sanction, when   such   

alteration   is   found   necessary   by   attachment   of   a   correction   sheet   to the    contract    form,    

bearing     the    T.N.B.P.     number,     the    corrections     and    the signature    of    the    

Superintending    Engineer    or    the    Executive    Engineer    as    the case   may   be,   together    

with    signature    of   the   contractor.        Similarly    additional specification    for   items   for   

which    there    are   no   standard    specifications    will   be made    by    attachment    to    the    

contract    documents    of    addendum    specifications sheets    bearing    the   signature    of   the   

Superintending    Engineer    or   the   Executive Engineer as the case may be and the signature of the 

contractor. 

A-1 DEFINITIONS AND INTERPRETATIONS 

7.      Definition of terms 

7.1    Wherever   the   words   and   expressions   defined   in   this   clause   or   pronouns   used in   their   

stead   occur   in   contract   documents   (which   includes   T.N.B.P.)   they   shall have     the    

meanings     hereby     assigned     to    them     except     where     the    context otherwise requires. 

a)  Executive    Engineer    means    the   Executive    Engineer    for   the   time   being   in charge      

of      the      concerned      work      under      execution      or      such      other departmental    

assistants    or    subordinates    to    whom    the    Executive    Engineer may   have    delegated    

certain    duties,    acting    severally    within    the   scope    of the particular duty entrusted to 

them. 

b)  No. delegation by Executive Engineer which affects agreements. 

It is however, to be distinctly understood that the Executive Engineer the higher authority  who is 

vested with the powers  of acceptance  of the particular agreement under reference will make no delegation 

of powers to such assistants or subordinates which in any way affects the agreement and its contract donitition 

when such agreement is to be or has been accepted by the Executive Engineer or by the other higher 

authority respectively.   The duties of such assistants or sub ordinates will be solely duties of supervision to 

ensure compliance with contract conditions. 

c)  “Contractor” means the particular persons firm or corporation with whom an agreement has 

been made by the Executive Engineer or higher authority as the case may be, for executing work defined 

in the concerned agreement,  and for purpose of instructions  regarding compliance with contract 

conditions,  it shall include the contractor’s  authorised  agent, who is maintained  on the work by the 

contractor. 

d)  Works  or work means  the works  by or by virtue  of the contractor  contracted  to be executed 

whether temporary or permanent and whether original, altered substituted, or additional or connected  with 

the supply repairs carriage of tools and plants and supply or manufacture  of other stores. 

7.2    Works   importing   the   singular   only   also   include   the   plural   and   vice-versa   where the 

context requires. 

Note :   The       terms       Sub       Divisional       Officer,       Assistant       Executive       Engineer, 

Executive     Engineer,     used in   the   following   clauses   shall   where   the   context   so   

requires,   be   construed as   also   including   officers   of   the   corresponding   grade   in   the   

Highways   and Rural Works Department. 
 



 

9. Legal address Notices  

9.1 Tenders    should    give in    their    tender their    place    of residence     and postal 
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8.      Evidence of Experience 

Tenders shall, if required, present satisfactory evidence to the Executive Engineer that they have 

been regularly engaged in constructing such works, as they propose to execute and that are fully prepared 

with the necessary capital, machinery and materials to begin the work promptly and to conduct  it as 

required  by the T.N.B.P.  and the other specifications  for the particular  work if tendered for, in the event 

of their tender being accepted. 
 

 
address.   The   delivering   at   the   above   named   place   or   posting   in   a   post   box regularly    

maintained     by    the    Post    Office    Department     or    sending     by    letter registered   for   

acknowledgement    of   any   notice,   letter   or   other   communication    to the   contractor   shall   

be   deemed   sufficient   service   thereof   upon   the   contractor   in writing   as   may   be   changed    

at   any   time   by   an   instrument    executed    by   the Contractor, and delivered to the Executive 

Engineer. 

9.2    Nothing     contained     in    the    agreement     and    its    contract    conditions     shall    be deemed    

     to   preclude   or   render   inoperative   the   service   of   any   notice,   letter   or other   

       communications upon the contractor personally. 

B.     STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE – A 

10.1  The   quantities    mentioned    in   tender    notices    and   in   agreement    schedule    –   A, are   

worked   out  from   the  relevant   drawing   in  office   and  may  or  may  not  be  the actual   

required   for   execution.       The   Executive   Engineer    does   not   expressly   or by    implication     

agrees     that    the    actual    amount    of    work    to    be    done    will correspond     therewith     

but    reserves     the    right    to    increase     or    decrease     the quantity of any class or portion of the 

work as he deems necessary. 

10.2  Tenders   must   satisfy   themselves   by   a   personal   examination   of   the   site   of   the proposed     

work,   by   examination    of   the   plans   and   specifications    and   by   other means   as   they   prefer   

as   to   the   accuracy   and   sufficiency   of   the   statement   of quantities   and   all   conditions   

affecting   the   work   and   shall   not   at   any   time   after the    submission    of    their    tender,    

dispute    or    complain    of    such    statement    of quantities    or    assert,    that    there    was    any    

misunderstanding    in    regard    to    the nature    or    amount    of    the    work    to    be    done    nor    

in    consequence    apply    for extension of time for completion beyond the agreement date. 

11.    Approximate not to mean deviation from drawings and specification 

11.1  This    declaration    of   the    approximate    nature    of    the   statement    of   quantities    in Schedule.    

A   does   not   however,   in   any   way   imply   that   the   quantities   will   be increased      for     

departure      by     the     contractor      from     strict     compliance      with sanctioned    drawings    and   

specifications    to   suit   his   own   convenience    or   reduce his costs. 

12.    To compare tenders 

12.1  The   quantities   in  Schedule   –  A   are   given   for   a  uniform   comparison   of   lumpsum tenders. 

C.     DRAWINGS AND SPECIFICATIONS 

13.     Purpose 
 

13.1  The   contract   drawing   if   any,   read   together   with   the   contract   specifications    are intended    

to  show   and   explain   the  manner   of   executing   the   work   and   to  indicate the type and class of 

materials to be used. 

14.     Conformance 

14.1  The     works     shall     be     carried     out     in     accordance     with     the     drawings     and  

specifications    which    form    part    of    the    contract    and    in    accordance    with    such further     

drawings,     details     and     instructions,     supplementing     or     explaining     the same as may from 

time to time be given by the Executive Engineer. 
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14.2  If   the   work    shown    on   any   such   further    drawings    or   details,    or   other    work 

necessary   to   comply   with   any   such   instructions,    directions,   or   explanations,    be in   the   

opinion   of   the   contractor,   of   a   nature   which   the   schedule   rate   in   the contract    does    not    

legitimately    cover    he    shall    before    proceeding    with    such work,   give   notice   in   writing   

to   this   effect   to   the   Executive   Engineer.       In   the event   of   the   Executive   Engineer   

and   contractor   failing   to   agree   as   to   whether or  not  there  is  any  excess   rate  to  be  

fixed   and  the  Executive   Engineer   deciding that    the    contractor     is    to    carry    out    the    

said    work,    the    contractor     shall accordingly   do   so,   and   the   question   whether   or   not   

there   is   any   excess   and   if so   the   amount   there   of,   shall   failing   agreement,   be   settled   

by   a   arbitrator   as provided   in  the   arbitration   clause,   unless   the   subject   is   one   which   is   

left   to  the sole     discretion     of     the     Executive     Engineer     under     the     clauses     of     

these conditions of contract and the contractor shall be paid accordingly. 

14.3  It   shall    be    the    responsibility    of    the   contractor    to   give    timely    notice    to   the 

Executive     Engineer     regarding     anything     shown     on     the     drawings     and     not 

mentioned    in   the   specification,    or   mentioned    in   the   specification,    or   mentioned in   the   

specifications   and   not   shown   in   the   drawings   or   any   error   discrepancy   in drawings    or   

specifications    and   obtain    his   orders    thereon.        Figure    dimensions are   to   be   taken   and   

not   those   obtained   from   sealing   the   drawings.       In   any discrepancy    between    drawings    

and    specifications    the    latter    shall    prevail.        In any   such   cases   or   in   case   any   feature   

of   the   work   is   not   fully   described   and set   forth   in   the   drawings   and   specifications,   

the   contractor   shall   forthwith   apply to     the      Executive      Engineer      for      such      further      

instructions,      drawings      or specification    as   he   requires   it,   being   understood    that   the   

subject   to   be   dealt with    under    the    building    procedure    of    best    modern    practice.        

The    Executive Engineer   will   furnish   the   further   instructions,   drawings   or   specifications   if   

in   his opinion   they   are   required   by   competent   workmen,   for   the   proper   execution   of 

the work. 

 

15.   Variations by way of modifications, omissions or additions 

15.1  For     all     modification,     omissions     from     or     additions     to     the     drawings     and 

specification,     the     Executive     Engineer     will     issue     revised     plans,     or     written 

instructions     or    both    and    no    modifications,     omissions    or    additions    shall    be made 

unless so authorised and directed by the Executive Engineer in writing. 

15.2  The    Executive     Engineer     shall    have    the    privilege    or    ordering    modifications, 

omissions    or   additions    are   any   time   before   the   completion    of   the   work   and such   

orders   shall   not   operate   to   annul   those   portions   of   the   specifications   with which said 

changes do not conflict. 

15.3  The    contractor    shall    submit    to    the    Executive    Engineer    a    statement    giving details   of   

the  claims   for   any  additional   work   within   30   days   of  the   order   of   the work   and   no   

claim   for   any   such   work   will   be   considered   which   has   not   been included in the statement. 

 

16.   Copies of Drawing and Specifications 

 

16.1  One copy of the available drawings  and specifications  (apart from the T.N.B.P.  a copy of which   

the contractor  should  purchase  for his reference)  shall  be furnished  free  of cost to the contractor  

for his own use.   Such copies and copies  of supplementary  details furnished  by the Executive 

Engineer shall be kept by the contractor on the work until the completion thereof, and the 

Executive Engineer shall at all times have access to them. 

 

17.     Signed drawing-No authority to the Contractor 

17.1  No   signed   drawing   shall   be   taken   as   in   itself   an   order   for   variation,    unless either    

is    it    entered    in    the    agreement    schedule    of    drawings    under    proper attestation   of   the   

contractor   and   the   Executive   Engineer   or   unless   it   has   been sent    to    the    contractor     by    

the    Executive    Engineer,    with    a    covering    letter confirming   that   the   drawing   is   an   

authority   for   variation   of   the   contract   under reference. 
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    D.   Materials and Workmanship 

     18.   To be the best quality 

 18.1.  All   materials,    articles    and   workmanship shall be the best of their respective kind   for   the   

class  of   work   described   in   the   contract   specifications   and   schedule materials    being    

obtained    from    sources    approved    by    the    Executive    Engineer. The   work   “best”   as   used   

in   these   specifications   shall   mean   that   in   the   opinion of   the   Executive    Engineer    there   

is   no   other,   superior   quality   of   materials    or finish  of  articles   on  the  market   and  that  

there  is  no  better  class   of  workmanship available     for    the    nature    of    the    particular     

item    described     in    the    contract schedule.       The   contractor    shall,   upon   the   request   of   

the   Executive    Engineer, furnish    him   with   the   vouchers    to   prove   that   the   materials    

are   such   as   are specified. 

18.2  Samples    of    materials    shall    be    furnished    at    the    contractor’s    expense    to    the Executive    

Engineer    when    called    for    in   the    tender    notice    or    ordered    to    be furnished by the 

Executive Engineer prior to execution of any work. 

19.    Convention for proportions 

19.1  Wherever   the   proportions    are   written   by   figures   without   further   description    and where   

the  meaning   is  otherwise   clear   as  to  which   figure   is  intended   to  apply  to each material, 

then the usual conventions will be understood to apply. 

For example, 

1:2      means 1 lime (or cement in accordance with context) and 2 sand. 

1:2:4  means   1   lime   (or   cement   in   accordance    with   the   context)   2   sand   4   broken stone (or 

other aggregate in accordance with the context) 

20.    Measurements and mixing 

20.1  In   the   case   of   loose   materials   such   as   lime   sand,   cement,   broken   stone,   surki, mortar,     

etc.,     the     proportions      demanded      by     the     specifications      must     be measured    in    

properly    constructed    measuring    boxes    or    weighed    or    in    such other   manner   as   shall   

be   instructed   by   the   Executive   Engineer.       Measurement is   not   to   be   done    in   loose    

heaps    when    intimate    mixtures    such    as   mortar concrete,   etc.,   are   to   be   formed.      The   

mixing   must   always   be   done   on   closely constructed   platforms   so   that   there   will   be   no   

leakage   of   any   of   the   materials through   the   floor   of   the   platform    and   also   that   no   

foreign   materials    can   be incorporated    during    the    mixing.        These    platforms    must    be    

approved    by   the Executive   Engineer.      The   cost   of   such   measuring   boxes   and   platforms   

and   all the work referred to herein shall be borne by the contractor. 

 

21.    Data 

21.1  The   materials    and   labour   utilised   in   the   execution    of   work   by   the   contractor shall   

not   be  less   than   that   given   in  the   Tamilnadu   PWD,   Standard   Data   for   the relevant item. 

 

 Note : In   case   the   contractor    considers    that   the   materials    and   labour    provided    in               the     

            T.N.P.W.D.    Standard    Data    for    the    execution    of    particular    items    of               work    are     

            in    excess,    the    contractor    may    furnish    detailed    data    for   such               items    along      

            with   tender    with   reasons    for   variations    from    PWD    Standard             Data. 

 

22.    Layout of materials stacks 

22.1  The   contractor    shall   deposit    materials    for   the   purpose    of   the   work   on   such parts   

only   on   the   ground   as   may   be   approved   by  the   Executive   Engineer.      He shall   submit   

for   the   approval   of   the   Executive   Engineer   before   starting   work,   a detailed     site    survey    

clearly    indicating     positions     and    areas    where    materials shall be stacked and sheds built. 

23.    Source  of purchase of materials and stores 

23.1  The   Executive   Engineer   shall,   during   the   progress   of   the   work,   have   power   to cause    the    

contractor    to    purchase    and    use    such    materials    or    supplies    from Government    brick   

fields,   stores   or   other   sources   as   may   be   specified   in   the contract for the purpose therein 

specified. 
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24.    Contractor liable for materials supplied by Government 

 

24.1  The   Contractor   shall   be   responsible   for   all   materials   and   other   articles   and   the things   

which   may   be   supplied   by   Government   from   the   time   he   takes   delivery thereof   and   

shall   use   them   only   for   the   purposes    of   this   contract   and   shall make   good   any   loss,   

damage   wastage   or   undue   wear   and   tear   that   may   take place    from    whatever    cause    and   

pay   to   Government    for   such   loss,   damage, wastage    or   under   wear   and   tear   such   

sum   as   the   Executive    Engineer    may determine. 

 

24.2  If    at    any    time    subsequent    to    the    execution    of    the    agreement    Government materials   

other   than   those   specified   in  the   Agreement   are   to  be   supplied   to  the contractor    for    use    

on    the    work    they    will    be    charged    at   the    market    value prevailing   at   the   time   of   

supply   or   stock   issue   rate   whichever   is   greater.      The contractor   will   be   informed   in   

writing   of   this   change   and   he   should   intimate   in writing   the  rate   which   he  demands   for  

finished   work   in  view   of  the  fact   that   he is to use Government materials. 

24.3  For   any   excess   issue   of   cement   beyond   the   allow   able   limit   of   5   percent   over the    

practical    requirement    of    cement    recovery    shall    be    made    at    double    the issue rate from 

contractor. 

25.    Test inspection and rejection of defective materials and works 

25.1  The    contractor    shall    provide    proper    facilities    at    all    times    for    the    testing    of materials    

and    inspection    of    the    work    by    the    Executive    Engineer,    and    the Executive    Engineer    

shall    accordingly    also    have    access    at    all    times    to    the places    of    storage    or    

manufacture    where    materials    are    being    made    for    use under   the   contract   to   determine    

that   manufacture    is   proceeding    in   accordance with the drawings and specifications. 

25.2  The   contractor    shall,   upon   demand,    also   forward    for   the   Executive    Engineer’s 

inspection    test    certificate    supplied    by    the    vendors,    when    he    is    purchasing 

consignments    of   cement,    steel   and   other   materials    in   respect    of   which   such 

certificates are unusually available. 

25.3  The   Executive    Engineer    shall   have   power    to   reject   at   any   stage,   any   work which   

be   considers   to   be   defective   in   quality   of   material   or   workmanship   and he   shall   not   

be   debarred   from   rejecting   wrought   materials    by   reasons   of   his having   previously   

passed   them   in   an   unworked   condition.       Any   portion   of   the work   or   materials   

rejected   or   pronounced    to   be   inferior   or   not   in   accordance with   the   drawings    and   

specifications,    shall   be   taken   down   and   removed   from the    work    site    at    the    

contractor’s     expense     within    24    hours    after    written instructions     to     that     effect     have     

been     given     by     the     Executive     Engineer. Replacement   shall   at   once   be   made   in   

accordance   with   the   specifications    and drawings at the contractor’s expense. 

25.4  In   case   of   default   on   the   part   of   the   contractor   to   carry   out   such   orders   the Executive    

Engineer,    WRD /  PWD,   shall   have   power   to   employ   and   pay   other persons    to    carry    

out    the    orders    at    the    contractor’s    risk    and    all    expenses consequent thereon incidental 

thereto shall be borne by the contractor. 

25.5  In    lieu    of    rejecting    work    not    done    in    accordance    with    the    contract,    the Executive    

Engineer    may   allow   such   work   to   remain,    and   in   that   case   shall make   such   

allowance    for   the   difference    in   value,   as   in   his   opinion   may   be reasonable. 
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25.6  Works opened for inspection: 

The  contractor  shall,  at  the  request  of  the  Executive  Engineer,  within  such  time  as  the Executive  

Engineer  shall  name,  open  for  inspection  any  work  covered  up  and  should  the contractor  refuse or 

neglect to comply with such a request the Executive Engineer may employ other workmen to open up the 

same.  If the said work has been covered up in contravention of the Executive  Engineers  instructions  or if on 

being opened  up, it be found not in accordance  with drawings and specifications  or the written 

instructions of the Executive Engineer the expenses of opening it and covering it up again whether done 

by the contractor or such other workmen, shall be  borne  by  or  recovered  from  the  contractor.     If  the  

work  has  not  been  covered  up  in contravention of such instructions or if on being opened up it be found to 

be in accordance with the drawings  and specifications  or the written instructions  of the Executive  

Engineer,  the expenses afore said shall be borne by Government and shall be added to the contract sum, 

provided always that in the case of foundations, or any other urgent works so opened up and requiring 

immediate attention the Executive Engineer shall, within reasonable time after the receipt of a notice from the 

contractor that the work has been opened, make or cause the inspection there of to be made, and at the 

expiration  of such time if such inspection  shall not have been made, the contractor  may cover up the 

same, and shall not be required  to open it up again for inspection  except at the expenses of 

Government. 

 

26.    Defects, shrinkages etc, after completion 
 

26.1  Any   defects,    shrinkage    or    other    faults    which    may    appear    within    six   months from    

the    completion    of    the    works    arising,    in    the    opinion    of    the    Executive Engineer    from    

faulty    materials    or    workmanship    not    in    accordance    with    the drawings    and   

specifications    or   the   instructions    of   the   Executive    Engineer    shall upon    the    directions    

in    writing    of    the    Executive    Engineer    and    within    such reasonable   time   as   shall   be   

specified   therein,   be   amended   and   made   good   by the   contractor   at   his   own   cost,   unless   

the   Executive   Engineer   shall   decide   that the   contract    ought    to   be   paid   for   the   same    

at   the   rates    agreed    on   such reduced    or   other   rates,   as   the   Executive    Engineer    may   

fix   and   In   case   of default,   the   Executive   Engineer   may   employ   and   pay   other   persons   

to   attend amend   and   make   good   such   defects   shrinkage   or   other   faults   or   damage,   and 

all   expenses   consequent   thereon      and   incidental   thereto   shall   be   borne   by   the contractor. 

26.1 (A)     The   shrinkage   period   of   six  months   referred   to  in  main   clause   26.1   above, will   be   

five   years   in   respect   of   all   contracts    for   construction    of   original buildings      

either      semi-permanent      or      permanent      to      ensure      structural stability of the 

building. (G.O. Ms. No.181 PWD 28-1-86) 

26.2  Provided   that   in   the   event   of   Government   taking   over   portions   of   the   works   as and   

when   they   are   completed   the   liability   of   the   contractor   under   this   clause shall  extend  

to  a  period  six  months  (or  five  years  as  the  case  may  be)  from  the date   of   final   taking   

over   of   the   work   irrespective   of   the   actual   dates   on   which portion of the works were taken 

over. 

 

27.    Executive Engineer’s Decision 

27.1  To   prevent   disputes   and   litigation,   it   shall   be   accepted   as   an   inseparable   part of    the    

contract    that    in    matters    regarding    materials    workmanship,    removal    of improper      work,      

interpretation       of      the      contract      drawings      and      contract specifications,     mode    of    

procedure    and    the    carrying    out    of    the    work,    the decision   of   the   Executive   

Engineer   shall   be   final   and   binding   on   the   contractor and    in    any    technical    question    

which    may    arise    touching    the    contract,    the Executive Engineer’s decision shall be final and 

conclusive. 
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28.    Dismissal of workmen 

28.1  The   contractor   shall   employ   in   or   about   the   execution   of   the   works   only   such persons    

as    are    careful,    skilled    and    experienced    in   their    several    trades    and callings   and   the   

Executive   Engineer   shall   be   at   liberty   to   object   to   and   request the   contractor   in   or   about   

the   execution   of   the   works   any   person   employed   by the  contractor   in  or  about   the  

execution   of  the  works   who  in  the  opinion   of  the Executive    Engineer    misconducts    

himself    or   is   incompetent    or   negligent    in   the proper    performance     of    his    duties    and    

such    persons    shall    not    be    again employed upon the works without the permission of the 

Executive Engineer. 

 

D-1 GENERAL OBLIGATIONS 

29.    Contractor’s maistry or agent and contractor’s staff 

29.1  The    contractor    shall    in    his    own    absence    keep    constantly    on    the    works    a competent    

maistry   or   agent    and   any   directions    or   explanations    given   by   the Executive    Engineer    

or   his    representatives    to   such    maistri    or   agent    shall    be held to have been given to the 

contractor. 

29.2  The   contractor   shall   further   provide   all   staff   which   is   necessary   for   the   proper supervision,    

execution   and   measurement    of   the   work   to   ensure   full   compliance with the terms of the 

contract. 

 

30     Government Maistries or Agents 
 

30.1  The   Government   may   be   represented    on   the   work   by   an   agent   clerk   of   the works,    

or    maistri    who    is    not    borne    on    the    Official    list    or    officers    and subordinates    of   

the   W RD /  PWD   or   Highways   and   Rural   Works   Department.       He   (if appointed)     shall,     

in    the    absence     of    the    Executive     Engineer,     furnish     the contractor     with    the    

Executive     Engineer’s     or    his    representative’s     instructions and    directions    as    to    the    

progress    and    execution    of    the    works    and    the  contractor   shall   duly   comply   with   

such   instructions   and   directions   and   shall   on the   written   requisition   of   the   maistri   clerk   

of   works   or   agent,   stay   the   further progress    of    any    portion    of    the    works    which    

in    his    judgment     is    being constructed     with     unsound     or    improper     material     or    

workmanship,     until     the opinion   and   determination    of   the   Executive   Engineer   shall   be   

obtained   thereof, but  such  maistri   clerk  of  works   or  agent  is  to  have  no  power   whatever   

to  order any extra works or deviation from the specifications and drawings. 

E.     Included in Contract rates 
 
 

31     Defining contract schedule rates 

31.1  The   rate   entered   in   a   contract   schedule   for   any   class   of   work   shall   be   for finished   

work   in   situ   and   shall   include   all   contingent    expenses    whether   direct construction   

expenses   involved   in   the   building   in   place   in   accordance   with   the drawings    and    

specifications     or    whether    they    be    expenses    imposed    by    an outside   authority   such   as   

a   local   body.       Such   contingent   expenses   shall   not entitle the contractor to claim an extra in 

respect thereof. 

 

32.    Carriage 

32.1  Rates   for   finished   work   shall   always   include   the   cost   of   conveyance    and   all leads,    

lifts,   loading    unloading    and   stacking    in   the   manner    and   at   the   place ordered   by   the   

officer   in   immediate    charge   of   the   work,   unless   circumstances necessitate   provisions   for   

a   separate   schedule   item,   in   which   case   for   such   will be specified in the tender notice or 

schedule. 

Wherever   the   terms   ‘carriage’   or   ‘conveyance’    is   used   in   a   schedule   item,   it 

shall   in   the   absence   of   other   schedule    provisions    or   modifying    description    in the    

specification,    be    taken    to    include    all    leads,    lifts    loading,    unloading    and stacking    in   

uniform    stacks    to   the   satisfaction    of   the   Executive    Engineer    with careful    attention    to    

close    packing    in    case    of    materials    which    are    to    be measured in stacks as a basis of 

payment for finished work. 
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   Note: 1. In    the    case    of    important     leads     and    lifts,    as    may    occur     in    river 

 conservancy    and   other    such   works    where    lifts   over   flood    banks    and long   

 leads   may  be  involved,   it  is  usual   to  make   separate   schedule   item provision    with   

 a   specification    defining   the   exact   work   to   be   done   for each tendered rate. 

      Note: 2. Payment    for    carriage    will    ordinarily    be    by    bulk    or    weight    at    a    rate 

 between   specified   places   and   on   the   basis   of   the   method   adopted   in the   

 standard   schedule   of   rates   for   carriage   of   materials.      The   distances will   be   

 measurement    by   the   nearest    practicable    and   cheapest    routes, whether metalled or 

 unmetalled road or cart tract. 

32.3  When   carts   or   vehicles   of   any   sort   are   engaged   by   the   day,   the   quantity   of 

materials   to   be   conveyed,   and   the   distance   to   be   travelled   and   the   number   of trips   to   

be   made   shall   if   he   considers    necessary    be   fixed   by   the   Executive Engineer. 

32.4  The   contractor   is   responsible   for   making   good   all   loss   in   transporting   materials entrusted   

to   him   or   his   agents,   whether   caused   by   wastage,   breakage,   theft   or any other cause. 

32.5  No   payment   shall,   in   any   case,   be   made   for   the   return   trips   with   carts   empty. 

Where   there   are   loads   also   for   the   return   trip   the   agreement   rates   should   allow for the 

reduced cost thereby on each set of materials so conveyed. 

 

33.    Construction plant 

33.1  The   contractor   shall   include   in   his   tendered   price   and   shall   provide   and   install all   

necessary    construction    plant    and    shall    use    such   methods    and    appliances for   the   

performance    of   all   the   operations    connected    with   the   work   embraced under   the   contract   

as   will   secure   as   satisfactory   quality   of   work   and   rate   of progress    which    in    the    

opinion    of    the    Executive    Engineer    will    ensure    the completion   of   the   work   within   the   

time   specified.       If   at   any   time   before   the commencement,    or   during   the   progress    of   

the   work   or   any   part   of   it   such methods    or   appliances    appear   to   the   Executive   

Engineer    to   be   insufficient    or inappropriate   for   securing   the   quality   of   the   work   

required   or   the   said   rate   of progress;   he   may   order   the   contractor   to   increase   their   

efficiency   or   to   improve their   character,   and   the   contractor   shall   comply   with   such   orders   

but   the   failure of     the     Executive     Engineer     to     demand     such     increase     of     efficiency     

or improvement    shall   not   relieve   the   contractor    from   his   obligation   to   secure   the 

quality    of   work    and   the   rate   of   progress    required    by   the   contract    and   the 

contractor   alone   shall   be   responsible   for   the   efficiency   and   safety   of   his   plant, appliances 

and methods. 

33.2  It    is    however,    open    to    the    Executive    Engineer    to    lend    or    supply    to    the contractor    

any    tools,    implements,    materials    and    machinery    that    the    Executive Engineer   may   

consider   desirable   but   for   any   such   tools,   implements,    materials and   machinery   that   

may   be   lent   or   supplied   to   contractor   by   Government,   the contractor    shall    pay    such    

deposit    and    hire,    or    purchase    price    as    may    be determined   by  the  Executive   Engineer.     

All  articles   that  may  be  so  lent  or  hired to   the   contractor   shall   be   returned   in   good   

serviceable   condition   by   him   to   the Executive   Engineer   before   the   final   bill   for   work   is   

paid   and   any   shortage   of damage   shall   be   recovered   from   the   contractor   in   the   final   bill   

at   such   rate   as may   be   determined   by   the   Executive   Engineer   after   making   such   

allowance   as he may consider suitable for fair wear and tear. 
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34     Scaffolding Instructions 

34.1.    All   requisite   scaffolding   shall   be   provided   at   the   contractor’s   expense   and   shall be  

double,   i.e.,  it  must  have   two  sets   of  upright   supports.     Care  must  be  taken to   ensure   

the   safety   of   the   work   people   and   the   contractor   must   comply   with such   instructions   as   

the   Executive   Engineer   may   issue   to   ensure   such   safety. The    contractor    will    be    

entirely    responsible    for    any    damage    or    injuries    to persons    or   property   resulting    from   

ill   erected    scaffolding,    defective    ladders,    or otherwise   arising   out   of   his   default   in   his   

respect.      The   contractor’s   attention   is also invited to the ‘safety code’. 

 
[ 

35     Temporary Structure 

35.1  The   contractor    shall    erect    and    maintain    at   his    own    cost    temporary    weather proof    

sheds    at    such    places    and    in    a    manner    approved    by    the    Executive Engineer   for   

keeping   materials   under   cover.      The   contractor   shall   also   provide and    maintain    at    his    

own    expenses    such    temporary    fences,    guards,    bridges and   roads   as   may   be   necessary   

for   the   execution   of   his   contract   work   or   for safeguarding    or    accommodating    the    

public.        If    the    Executive    Engineer    shall order    any    departure     from    the    arrangements     

made    by    the    contractor,     the contractor   shall   comply   with   such   orders   as   the   

Executive   Engineer   may   issue to   safeguard   or   accommodate   the   public.      Sheds   for   

housing   workmen   shall   be provided    at    the    contractor’s     expense    if,    in    the    opinion    

of    the    Executive Engineer, such are necessary or desirable. 

 

36.    Water and Lighting 

36.1  The   contractor   shall   pay   all   fees   and   provide   water   and   light   as   required   from municipal   

mains   or   other   sources   and   shall   pay   all   charges   there   for   (including storage    tanks,    

meters,    etc.)    for    the    use    of    the    work    and    workmen    unless otherwise   arranged   and   

decided   on,   in   writing   with   the   E.E.     The   water   for   the works   shall   be,   so   far   as   

practicable,    free   from   earthy   vegetable    or   organic matter   and   from   salts   or   other   

substances   likely   to   interfere   with   the   setting   of mortar or otherwise prove harmful to the work. 

 

37.    Sun protection, keeping dry and pumping 

37.1  The   contractor   shall   at   his   own   expense   arrange   all   requisite   protection   of   the work  and  

materials   against   sun  or  rain  effects   and  shall  keep  all  portions   of  the work   free   from   

water   to   the   satisfaction    of   the   Executive   Engineer    and   shall use   his   own   plant   for   

the   purpose   unless   otherwise   specifically   provided   in   the contract specification 

 

38.    Tools and Seignior age 

38.1  The   contractor    shall,    unless    otherwise    specifically    stated    in   the    tender    notice and   

subsequently   on   this   basis   in   the   contract   be   responsible   for   the   payment wherever    

payable    of   all    import    duties,    tolls,    octopi    duties,    seiniorages,    quarry fees, etc, on all 

materials and articles that he may use. 

38.2  The   contractor   shall   be   solely   responsible   for   the   payment   of   sales   tax   under the   

provision   of   Madras   General   Sales   Tax   Act   1939   (Madras   Act   IX   of   1939) as  in  force  

for  time  being  and  the  rates  for  the  various   items  of  the  work  shall remain   unaffected   

by   any   change   that   may   be   made   from   time   to   time   in   the rate at which such tax is 

payable. 

38.3   Notwithstanding    anything   contained   in   section   10   of   the   Indian   Traffic   Act   of  1894,   

 the   rates   for   items   involving,   the   use   or   supply   of   articles   obtained   by the    contractor    

 from    outside    India    shall    remain    unaffected    by    any    changes that may be introduced in 

 Customs duties. 

 

 Note :  For works    carried    out   on   behalf    of   the   Government    of   India,    Seigniorage fees, 

etc, referred to in this clause will have to be levied in every case. 
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38.4  No. seigniorage    shall   be   charged    where   due   for   materials    quarried    from    the  WRD / 

PWD   or   other   Government    quarries   Assistance    as   necessary    will   be   given   to the   

contractor   by   the   department   to   obtain   access   to   quarries   approved   by   the Executive   

Engineer.      No  plot   rent   shall   be   charged   for  materials   stacked   on  the Government    land   

during   the   course   of   construction    provided   all   such   materials are removed within one 

month after the work is completed. 

38.5  Seigniorage   charges   due   for   use   of   private   quarries   and   private   land   shall   be paid by 

the contractor. 

38.6  The   contractor   shall   form   his   own   approach   road   to   the   work   site   for   which   no extra   

will   be   due   to   him.      On   completion   the   contractor   shall   not   be   permitted to   remove   

the   materials   laid   for   formation   of   road.      If   the   contractor   is   allowed to   use   the   existing   

roads   he   shall   maintain   them   in   good   condition   at   his   own cost throughout the period of the 

contract. 

 

39     Setting out works 

39.1  The   contractor   shall   be   responsible   for   the   true   and   proper   setting   out   of   the works     and     

for     the     correctness     of     the     position,     levels,     dimensions     and alignment   of   all   parts   

of   the   works   and   for   provision   of   all   materials,   staff   and labour in connection therewith. 

 

40     Cleaning up during progress and for delivery 

40.1  All   rubbish   shall   be   burnt   or   removed   from   the   site,   as   it   accumulates.       All floors,   

stairs,   landing   windows,   surface   and   soil   drains   shall   be   cleaned   down and   put   in   a   

thoroughly   complete   clean,   sound   and   workman   like   state   to   the satisfaction   of   the   

Executive   Engineer   before   the   work   is   finally   handed   over   all rubbish    and   surplus    

materials    not   required    by   the   Executive    Engineer    having first    been    removed    by    the    

contractor.        The    contractor    shall    give    notice    in writing   to   the   Executive   Engineer   

when   the   work   so   ready   to   be   handed   over and    shall    be    responsible    for    its   

maintenance    until    it   is    taken    over    by   the Executive Engineer. 

 

F. RESPONSIBILITIES AND LIABILITIES OF THE CONTRACTOR 

 

41     Observance of laws, local regulations and notices, attachments 

41.1  The    contractor    shall    confirm    to    the    regulations    and    by    laws    of    any    local authority    

and   or   of   any   water   or   lighting   companies    with   those   systems    the structure   is   

proposed   to   be   connected   and   shall   before   making   any   variations from   the   drawings   

or   specification    that   may   be   necessitated    by   so   confirming to   the   Executive   Engineer   

written   notice,   specifying   the   variations   proposed,   to be   made   and   the   reasons   for   

making   them   and   apply   for   instructions,   thereon. In   case   the   contractor   shall   not   receive   

such   instruction   within   seven   days,   he shall   proceed   with   the   work   confirming   to   the   

provisions   regulating   or   bye-lawin   question   and   any   variation   in   the   drawing   or   

specifications    so   necessitated shall be dealt with under clause 59. 

41.2  The   contractor   shall   give   all   notices   required   by   the   said   Act,   regulation   or   by- laws   and   

pay   all   fees   in   connection    therewith    unless   otherwise    arranged   and decided   on   in   

writing   with   the   Executive   Engineer.      He   shall   also   ensure   that no   attachments   are   

made   against   materials   of   work   forming   part   of   or   for   the use  of  the  contract.     In  

every  case  referred   to  in  this  clause  the  contractor   shall protect   and   indemnify   Government   

against   any   claim   or   liability   arising   from   or based   on   the   violation   of   any   such   law,   

ordinance,   regulation   order,   decree   or attachment whether by himself or by his employees. 

 

42.    Accidents – Hoarding – Lighting observations – Watchmen 

42.1  When    excavations    have    been    made    or    obstacles    have    been    put    in    public thorough    

fares    or    in    places    where    there    is    any    likehood    of    accidents,    the contractor   shall   

comply   with   any   requirement   of   law   on   the   subject   and   shall provide suitable hoarding 

lighting and watchmen as necessary. 
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42.2  It   shall    be    the    contractor’s    sole    responsibility    to   protect    the    public    and    his 

employees      against      accident      from      any     cause      and     he     shall      indemnify 

Government    against   any   claims   for   damages   for   injury   to   person   or   property, resulting    

from    any    such    accident    and    shall    where    the    provisions     of    the Workmen’s    

Compensation    Act   apply,   take   steps   to   properly   insure   against   any claims hereunder. 

 

42.3  On    the    occurrence    of    accident    which    results    in    the    death    of    any    of    the 

workmen   employed   by   the   contractor   or   which   is   so   serious   as   to   be   likely   to result   in   

the   death   of   any   such   workmen,   the   contractor   shall,   within   24   hours of   the   happening   

of   such   accident,   intimate   in   writing   to   the   concerned   section officer    of    the    Department    

the    fact    of    such    accident.        The    contractor    shall indemnify    Government    against    all    

loss    or    damage    sustained    by    Government resulting   directly   or   indirectly   from   his   failure   

to   give   intimation   in   the   manner aforesaid   including   the   penalties   of   fines   if   any   

payable   by   Government    as   a consequence     of    Government’s     failure     to    give    notice     

under     the    workmen’s compensation    act   or   otherwise    conform    to   the   provisions    of   the   

said   Act   in regard to such accident. 

42.4  In   the   event   of   an   accident    in   respect   of   which   compensation    may   become payable   

under   the   Workmen’s    Compensation    Act   VII   of   1923   whether   by   the contractor   or  by  

the   Government   as   principal   it  shall   be  lawful   for   the   Executive Engineer   to   retain   out   

of   money   due   and   payable   to   the   Contractor   such   sum or   sums   of   money   as   may,   in   

the   opinion   of   the   said   Executive   Engineer   be sufficient   to  meet   such   liability.      The   

opinion   of   the   Executive   Engineer   shall   be final in regard to all matters arising under this clause. 

42.5  The    contractor    shall    indemnify    Government    from    and    against    all    claims    and 

proceedings    for    or   on    account    of    infringement    of    any    patent    rights,    design, 

trademark    or   name   or   other   protected    rights   in   respect    of   any   constructional plant,   

machine   work   or   materials   used   for   or   in   connection   with   the   works   or temporary   

works,   or   any   of   them   and   from   and   against   all   claims,   demands, proceedings,     damages,     

costs    charges     and    expenses     whatsoever     in    respect thereof in relation thereto. 

 

42.6  In   respect    of   all   labour   directly   or   indirectly    employed    in   the   works   for   the 

performance    of    the    contractor’s    part    of    this    agreement,    the    contractor    shall comply    

with    or    cause    to    be    complied    with    all    the    rules    framed    by    the Government     from    

time    to    time    for    the    provisions     of    health    and    sanitary arrangements      to     workers     

employed     by     W R D  /  PWD     and     Highways     and     Rural Department   and   their   

contractors   (Vide   appendix).       In   case   the   contractor   fails to     make     arrangements     and     

provide     necessary     facilities     as     aforesaid     the Executive    Engineer    shall    be    at    liberty    

to    make    arrangements     and    provide facilities    as   aforesaid    and   recover   the   costs   

incurred   in   that   behalf   from   the contractor. 

 

42.7  In   respect    of   all   labour   directly   or   indirectly    employed    in   the   works   for   the 

performance   of   the   contractor’s    part   this   agreement,   the   contractor   at   his   own expense   

shall   arrange   for   the   safety   provisions    as   per   “Safety   Code”   framed from   time   to   

time   and   shall   at   his   own   expense   provide   for   all   facilities   in connection    therewith.       In   

case   the   contractor    fails   to   the   make   arrangements and   provide   facilities   as   aforesaid   

the   Executive   Engineer   shall   be   at   liberty   to make    arrangements    and    provide    facilities    

as    aforesaid    the    recover    the    costs incurred in that behalf from the contractor. 
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42.8  In   respect    of   all   labour    directly    or   indirectly    employed    in   the    work    for   the 

performance    of    the    contractors    part    of    this    agreement    the    contractor    shall arrange   to   

furnish   in   triplicate   particulars    for   each   work   in   the   proforma   vide appendix    XXXVIII    

by   the   end   of   every   month    to   the   Executive    Engineer    in charge of the work. 

 

43     Blasting 

43.1  Blasting    executed    by    contractors    in    connection    with    Government    works    shall be   

carried   out   in   the   manner   described   under   Blasting   operation   –   Instructions to contractor 

on blasting operations of the TNBP. 

 

44     Protection of Existing and Adjoining premises 

44.1  The   contractor   is   to   protect   the   whole   of   the   adjoining   and   where   necessary, the   

existing    premises    and   all   works    and   all   fittings    to   all   buildings    on   and adjoining   the   

site   against   the   structural   and   decorative   damages   caused   by   the execution   of   these   works   

and   make   good   in  all   respects   all   such   damage   done or   occurring   to  the   same   and   

leave   such   reinstatement   in  perfect   order.      He   is also   to   make   good   any   damage   done   

in   the   execution   of   the   work   to   existing public or to private footways or roadways. 

 

45     Permit other  workmen – Co-operation – Afford Facilities 
 

45.1  The    Executive    Engineer    shall    have    full    power    to    send    workmen    upon    the premises    

to   execute   fittings   and   other   works   not   included   in   the   contact,   for whose    operations    

the    contractor    is    to    afford    every    reasonable    facility    during ordinary    working    hours,    

provided    that   such   operations    shall   be   carried    on   in such   a   manner   as   not   to   impede   

the   progress   of   the   work   included   in   the contractor,    but   the   contractor   is   not   to   be   

responsible   for   any   damage   which may   happen   to   or   be   occasioned   by   any   such   

fittings   or   other   works,   provided he      complies      with      the      Executive      Engineer’s      

instructions      in      connections therewith    and    provided    that    the    damage    is    not    caused    

by    himself    or    his workmen. 
 

45.2  The   contract   shall,   at   all   times   co-operate   assist,   attend   on   and   afford   facilities for   such   

specialists   as   may   be   employed   by   the   Executive   Engineer   or   other works   in   connection   

with   the   building,   allowing   them   free   of   charge   the   use   of all  plant,   light  and  water   

installed   in  the  works.     The  contractor   shall  also  cause such   special   work   or   protect   it   

as   instructed   to   avoid   injury   during   progress   of the   works.       For   failure    so   to   

protect,    the   contractor    must   make    good    any damage caused. 

 

45.3  When    two    or    more    contractors    are    engaged    on    installation    or    construction work   in   

the   same   vicinity   the   Executive    Engineer   shall   have   the   authority    to direct   the   

manner   in   which   each   shall   conduct   the   work   so   far   as   it   affects other contractors. 

 

46     Holes for water services, gas electrical and sanitary fittings 

46.1  The   contractor   shall   leave   all   holes   in   masonry   and   floors   for   the   insertion   of water   

services,   gas   and   electrical   connections   and   sanitary   fittings   in   the   exact positions   indicated   

by   the   Executive   Engineer   during   the   progress   of   the   work. These    holes    must    be    

properly    built    up    in    a    workman    like   manner    at   the contractor’s   cost,   as   soon   as   

the   fittings   have   been   installed   in   cases,   where the   installations   are   made   during   the   

constructions   of   the   building   and   where   in the   opinion   of   the   Executive   Engineer,   delays   

in   settlement   of   accounts   will   not thereby occur. 
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47     Contractor’s risk and insurance 

             Insurance: 
                  The contractor should insure their labours and Machineries/ vehicles adequately. The insurance  

            certificates in this regard should be produced to the bill passing authority at the time of handing over of site.  
 

47.1  The   work    in   public    works    department    (Buildings)    and   (irrigation)    executed    by the   

contractor    under   the   contract    shall   be   maintained    at   the   contractor’s    risk until   the   

works   is   taken   over   by   the   Executive   Engineer.   The   contractor   shall accordingly    arrange    

his    own    insurance    against    fire,    flood,    volcanic    eruption, earthquake,    other   convulsions    

of   nature   and   all   other   natural   calamities,    risks, arising   out   of   acts   of   God,   during   

such   period   and   that   the   Government   shall not  be  liable  for  any  loss  or  damages   

occasioned   by  or  arising  out  of  any  such acts of God. 

47.2  Provided   however   that   the   contractor   shall   not   be   liable   for   all   or   any   loss   or damages    

occasioned    by   or   arising    out   of   acts    of   foreign    enemies,    invasion, hostilities    or   war   

like   operations    (before   or   after   declaration    of   war)   rebellion, military      or      usurped       

power.      (As      amended       in      G.O.Ms.No.1400       PWD dated.21.08.1981) 

 

48     Holidays 
 

48.1  Subject   to   any   provision   to   the   contrary   contained   in   the   contract   none   of   the permanent    

work   shall   save   as   hereinafter    provided    be   carried    on   during    the night   or   on   

Sundays   and   other   holidays   without   the   permission   in   writing   of   the Executive   Engineer   

or  of  the  officer   in  charge   of  the  work,   save   when   the   work is   unavoidable   or   

absolutely   necessary   for   the   safety   of   life   or   property   or   for the   safety   of   the   works   

in   which   case   the   contractor   shall   immediately   advise the Executive Engineer. 

 

G. MISCELLANCEOUS 

49     M.Sand and Gravel 

49.1  The   contractor   shall   not  make   any  excavations   upon   the   site   for   the   purpose   of obtaining   

gravel,   sand   or  soil  other   than   that   shown   or  implied   by  the   drawings, except with the 

previous permission of the Executive Engineer. 

 

50     Old Curiosities 

50.1  All   old   curiosities,    relics,    coins,    minerals,    etc.   found    in   excavating    or   pulling down,   

shall   be   the   property   of   the   Government    and   be   handed   over   to   the Executive   

Engineer.      Should   any   ancient   masonry,   or   other   old   work   of   interest be   opened   up   the   

Executive   Engineer’s   attention   shall   be   called   to   the   same before demolition or removal. 

 

51     Assignment or subletting 

51.1  The   contractor   shall   not   without   the   written   consent   of   the   Executive   Engineer assign    

the    contractor     nor    sublet    any    portion    of    the    same,    Ordinarily    no subletting    will    

be    permitted,    but    in    case    such    should    be    permitted    by    the Executive    Engineer,    it    

shall    in    no    way    free    the    contractor    from    any    of responsibilities    under    any   clause    

of   these    “Conditions    of   Contract”    or   of   the “Articles of Agreement”. 

 

52     Specialists 

 

52.1  The   Executive   Engineer   shall,   during   the   progress   of   the   work   have   powers   to select,   

nominate    or   recommend    tradesmen    or   specialists    to   supply   material   or execute   such   

portion   of   the   work   as   he   may   consider   desirable   in   the   interests of the Government. 
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53     Ratification of the orders of the Executive Engineer 
 

 

53.1  Should   the   acceptance   of   the   tenders   be   beyond   the   authorised   powers   of   the Executive   

Engineer   as   laid   down   the   PWD   code,   the   orders   and   decisions   of such Executive 

Engineers with regard to? 

(a)      Extension    of   time   for   completing    the   contract    will   be   subject    to   the 

rectification    of    the    Superintending  Engineer    for    all    works    for    which tenders    

were   accepted    by   the   Engineers    of   Public   Works    Department including      

Superintending       Engineer,      Chief      Engineer      /      Board      of Engineers and 

Government and 

(b)      The   termination    of   contract   or   of   employment    of   specialists   for   certain portion    

of    the    work    will    be    subject    to    the    ratification    of    the    Chief Engineer   for   

all   works   for   which   tenders   were   accepted   by   Engineers of WRD /   PWD   

including   Superintending    Engineer   /   Chief   Engineer   /   Board   of Engineers and 

Government. 

 

54     Order Book 

 

54.1  An  order  book  shall  be  kept  at  the WRD /  PWD  office  on  the  site  of  the  work.     As  far 

as   possible,   all   orders   regarding   the   work   are   to   be   entered   in   this   book.      All entries   

shall   be   signed   and   dated   by   the  WRD /  PWD   officer   in   direct   charge   of   the work   and   

by   the   contractor   or   by   his   representative.       In   important   cases,   the Executive      Engineer          

will     countersign      the entries,   which   have   been   made.      The   order   book   shall   not   be   

removed   from the work except with the written permission of the Executive Engineer. 

 

54.2  No   photographs   of   the   site   or   of   the   work   or   any   part   thereof   shall   be   taken except   

with   the   permission   in   writing   of   the   Executive   Engineer   and   no   such photographs    shall    

be    published    or   otherwise    circulated    without    the    permission of the Chief Engineer. 

 

H.     DATE OF COMMENCEMENT COMPLETION, DELAYS EXTENSION, SUSPENSION OF 

WORK AND FORFEITURE 

 

55.    Date of commencement and completion 

 
 

55.1  On    notification    of    possession    of    the    site    (or    premises)    being    given    to    the contractor    

by   letter   registered    for   acknowledgement    as   provided    in   Clause   9.1 supra,    he    shall    

forthwith    begin    the    work,    shall    regularly    and    continuously proceed   with   them,   and   

shall   complete   the   same   (except   for   painting   or   other work,   which   in   the   opinion   of   the   

Executive   Engineer,   it   may   be   desirable   to delay)    by   the   date   of   completion,    as   

defined    in   the   “Articles    of   Agreement” subject    nevertheless,    to    the    provisions    of    

extensions    of    time    mentioned    in the   next   clause.       The   contractor    shall   under   no   

circumstance    be   entitled    to claim   any   damages    from   Government    if   he   incurs    any   

expenses    or   liabilities to    payment    under    the    contract    before    the    date    of    

commencement     defined above.  The contractor shall have the right to withdrawal from the contract                

and obtain    refund    of    his    security    deposit    if    such    intimation     of    handing    over the   

site   is   delayed   by   more   than   two   months   from   the   date   of   acceptance   of the agreement 

by competent authority. 
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56    Delays and extension of time 

 

56.1  No   claim   for   compensation   on   account   of   delays   or   hindrance   to   the   work   from any cause 

whatever shall lie except as hereinafter defined. 
 

Reasonable     extension     of     time     will     be     allowed     by     the     Executive Engineer   

or   by   the   officer   competent   to   sanction   the   extension   for   unavoidable delays,   such   as   

may   result   from   causes   which   in   the   opinion   of   the   Executive Engineer   are   undoubtedly   

beyond   the   control   of   the   contractor.      The   Executive Engineer   shall   assess   the   period   of   

delay   of   hindrance   caused   by   any   written instruction   issued   by   him   at   twenty-five   percent   

in   excess   of   the   actual   working period  so  lost.  If  at  any  time  the  Executive   Engineer   is  

of  the  opinion   that  there has    been    avoidable    delays    and    the   contractor    fails    to   

maintain    the   rate    of progress    specified    in    the    articles    of    agreement,    it    shall    be    

lawful    for    the Executive   Engineer   to   impose   penalty   or   order   forfeiture   from   the   Deposit   

and sanction   extension   of   time   for   such   delays,   provided   however,   the   penalty   and 

forfeiture, shall be governed as per clause 57.2 and 57.3 

 

56.2  In   the   event   of   the   Executive    Engineer   failing   to   issue   necessary   instructions and   

thereby   causing   delay   and   hindrance   to   the   contractor   the   latter   shall   have the   right   to   

claim   an   assessment   of   such   delay   by   Executive   Engineer of   the  Division.     The   

contractor   shall   lodge   in  writing   to  the   Executive   Engineer   statement   of   claim   for   any   

delay   or   hindrance   referred   to   above   within   fourteen days from its commencement otherwise 

no extension of time will be allowed. 

 

56.3  Whenever,    authorized   alterations    or   additions   made   during   the   progress   of   the work   are   

of   such   nature   in   the   opinion   of   the   Executive   Engineer   as   to   justify an   extension    of   

time   in   consequence    thereof   such   extension    of   time   will   be granted    in    writing    by    

the    Executive    Engineer    or    other    competent    authority when ordering such alterations or 

additions. 
 

56.4  In    cases    where    the    Government    under    the    terms    of    the    contract    with    the contractor   

are   liable   to   supply   any   materials,   article   or   things   to   the   contractor for   the   

performance   by   him   of   his   part   of   the   contract,   the   Executive   Engineer, may   at   his   

absolute   discretion   extend   the   time   with   in   which   such   materials, articles    or   thing    may    

be   supplied    by   the    Government,    and    the    Government may   supply   to   the   contractor   

such   materials,   articles   or   things   within   the   time so   extended   without   any   liability   on   

their   part   to   compensate   the   contractor   by reason    of   the   extension    of   time   for   the   

supply   of   the   materials,    articles    or things. 

 

56.5  In   cases   where   the   Government   under   the   terms   of   the   contract   are   liable   to supply   any   

materials.    Articles    or   things   to   the   contractor    for   the   performance by   him   of   his   

part   of   the   contract   and   the   Government    for   any   reason   are unable    to    supply    such    

materials,    articles    or    things    either    within    the    time specified    in   the   contract    or   within   

the   time   extended    under   clause    56.4   the Executive    Engineer   may   at   his   discretion    or   

at   the   request   of   the   contractor determine   the   whole   or   any   part   of   the   contract   which   

cannot   be   performed   by reason    of    the    failure    to    supply    such    materials,    articles    or    

things    and    the contractor    shall    not    be    entitled    to    claim    any    damages    or    

compensation    in respect   of   such   determination.   The   contractor   shall   however,   be   paid   

the   value of  the  work  already  done  by  him  and  the  cost  of  the  materials   articles   or  

things if   any   collected   by  him   up   to   the   date   of   such   determined   and   left   unused   on the   

work-spot   (Which   shall   be   taken   over   by   the   Executive   Engineer   either   at the   contract   

rates   or   at   values   deducted   from   the   through   rates   included   in   the contract)    when    the    

contract    is   determined    at   the   discretion    of   the   Executive Engineer   he   shall   give   

notice   in   writing   to   the   contractor   and   the   decision   of the   Executive   Engineer   to   

determine   the   contract   shall   be   final   and   binding   on the contractor. 
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Explanation : The     expression     Through     rules     means     the     rate     for     the     finished items  of  

work  or  the  alienates   that  is  to  say,  the  rates  for  finished items of work inclusive of the cost of  

materials and labour. 

 

56.6  If,   at   any   time   after   the   acceptance   of   tender   the   Government   shall,   for   any reason   

what   so   ever   not   required   the   whole   or   any   part   of   the   works   to   be carried   out,  the  

Executive   Engineer   shall  give  notice   in  writing   of  the  fact  to  the contractor   who   have   no   

claim   to   any   compensation   or   other   payments   what   so ever,   on   account   of   any   profit   or   

advantage   he   might   have   derived   from   the Execution   of   the  work   in  full   but   which   he  

did  not   drive   in  consequence   of  the termination    of   the   works.    He   shall    be   paid    at   

contract    rates,    for   the   work executed   by   him   including   any   additional    works   such   as   

clearing   of   site   etc. may   be   rendered   necessary   by   such   termination.   He   shall   also   be   

allowed   a reasonable    payment    as    decided    by   the    authority    which    accepted    the    tender, 

for   any  expense   incurred   by  him   on   account   of   labour   and   materials,   articles   or thing   

collected,   but   which   could   not   be   utilized   on   the   works   as   verified   by   the                        

Executive   Engineer   such   decision   shall   be   final   and   binding   on   both   the   parties and    shall    

not    be    subject    to    arbitration    under    clause    69.    (As    amended    in Government Letter 

No.2163/Y2/95-1/dated.19.09.1996) 

57.   Delays   in    commencement   or    progress    neglect    of    work     or     suspension of    

works   by    the    contractor   and    forfeiture   of    Earnest    Money,     Security Deposit and 

withheld amount. 
 

57.1  Time   shall   be   considered   as   the   essence   of   the   contract.      If   at   any   time   the Executive     

Engineer     shall     be     of     the     opinion     that     contractor     is     delaying commencement    of   

the   work,   neglecting    or   delaying    the   progress    of   work   as defined   in   the   tabular   

statement,   “Rate   of   Progress”   in   the   Article   of   Agreement or    the    contractor    fails    to   

maintain    the    Rate    of   Progress    in   the    Articles    of Agreement    plus    any    extension    of    

time    or    the    contractor    shall    suspend    the works,    or   sublet    the   work    or   a   portion    

thereof    without    the   sanction    of   the Executive    Engineer    or    violates    any    of    the    

provisions    of    the    contract    the Executive    Engineer    shall    so    advise    the    contractor    and    

at    the    same    time demand   compliance.       If   the   contractor    neglects    to   comply   with   

such   demand within   seven   days   after   receipt   of   such   notice,   it   shall   then   or   any   

time   is lawful    for    the   Executive    Engineer    to   impose    a   penalty    or   forfeiture    on   this 

contractor from the deposit or to determine the contractor. 

57.2  The   penalty   or   forfeiture   referred   to  in  Clause   57.1   shall   not   exceed   5%   of   the value   of   

the   work   executed   and   is   imposed   in   cases   where   the   contractor   is allowed   to  proceed   

with   the  whole   or  part  and  complete   the  whole   or  such  part of   the   works.       The   

penalty   or   forfeiture    imposed    by   the   Executive    Engineer under   this   clause   is   however   

subject   to   modification   or   waiver   at   the   absolute discretion of any authority higher in rank than 

the Executive Engineer. 

57.3  It  shall  be  a  further  right  of  the  Executive   Engineer   to  give  any  part  of  the  work to   any   

other   contractor   at   his   discretion   or   have   it  done   departmentally   in  order to   maintain   the   

rate   of   progress   and   the   contract   or   done   departmentally.      The forfeiture    under    clause    

57.2    will   in   these    circumstances    be   applied    and   any excess    expenditure     incurred    on    

this    account    shall    be    recovered    from    the original contractor. 
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57.4  Determination   of   the   contract   referred   to   in   Clause   57.1   shall   carry   with   it   the forfeiture   

of   the   Security   Deposit.      After   determining   the   contract,   the   Executive Engineer    shall    

have    the    right    to   give    any   part    of    the    work    to   any   other contractor    in   the   

unexecuted    portion   of   contract,   in   which   case   any   expenses which   may   be   incurred   in   

excess   of   such   amount   which   would   have   been   paid to  the   original   contractor   if   the   

whole   work   had   been   executed   by  him   shall   be borne    and    paid    by   the    original    

contractor    and    may    be    deducted    from    any money   due   to   him   by   Government    under   

this   contract    or   any   other   amount what   so   ever   provided   also   that   if   the   expenses   

incurred   by   the   Government are   less   than   the   amount   payable   to   the   contractor   at   his   

agreement   rates   the difference will not be paid to the contractor. 

 

57.5  In   the   event   of   anyone   of   the   above   clauses   being   adopted   by   the   Executive Engineer,   

the   contractor   shall   have   no   compensation   for   any   loss   sustained   by him   by   reason   of   

his   having   purchased   or   processed   any   materials   or   entered into   any  engagements   or  

made   any  advances   on  account   or  with   a  view  to  the execution   of   the   work   or   the   

performance    of   contract,   and   in   case   action   is taken   under   any   of   the   provisions   

aforesaid,   the   contractor   shall   not   be   entitled to   be   paid   any   sum   for   any   work   actually   

performed   under   the   contract   unless and    until    the    Executive    Engineer    has    certified    in   

writing    the    performance    of such   work    and   the   value    payable    in   respect    thereof    and   

he   shall   only   be entitled to be paid the value so certified. 

 

57.6  In  the  event   of  the  Executive   Engineer   putting   in  force  all  or  any  of  the  powers vested   

in   him   under   the   clause   57.4   he   may   if   he   so   desires   after   giving   a notice   in   writing   

to   the   contractor   take   possession   of   the   works   and   site   and such   plants   and   materials   

thereon   (or   any   ground   contiguous   there   to)   and   all such    plant    and    materials    as    above    

mentioned    shall    thereupon    be    at    the disposal    of    Government    absolutely    for    the    

purpose    of    completing    the    work. After   such   notices   shall   have   been   given   the   

contractor   shall   not   be   at   liberty to   remove   from   the   site   of   works   or   from   the   

ground   contiguous   there to   any plant   or   materials   belonging   to   him   which   shall   have   

been   placed   thereon   for the   purpose   of   the   above   work.      Government   shall   not   be   

liable   to   make   any payment   to  the  contractor   on  account   of  use  of  such  plant  for  the  

completion   of the   works   under   the   provision   herein   before   contained.       On   taking   

possession of   the   materials    and   stores    belonging    to   the   contractor    or   procured    by   the 

Contractor   and   intended   to   be   used   for   the   execution   of   the   work   or   any   part thereof   

the   contractor   shall   be   paid   for   the   same   in   account,      at   the   contract rates,   to   be   

certified   thereof   shall   be   final.       Otherwise    the   Government    may give   notice   in   writing   

to   the   contractor   to   remove   any   of   his   plant   or   materials from   the  site  and  not  required   

for  completion   of  the  works,   if  such  plant  and  or materials   are   not   removed   within   

fourteen   days   after   notice   and   have   been   so given,   Government    may   remove   and   sell   

the   same   holding   the   proceeds   less the  cost   of  removal   and   sale,   to  the  credit   of  the  

contractor.      The  certificate   of the   Executive   Engineer   as   to   expense   of   any   such   removal   

and   sale   shall   be final and binding on the contractor. 

 

         PARTICULARS OF PAYMENT 

58     Payment on lump sum basis or by final measurement at unit prices. 

 

58.1  Final    measurements    need    not    be    taken    unless    either    the    contractor    or    the              

Executive    Engineer     claims    extras    to    or    deductions     from    the    quantities     of  

Schedule A 
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58.2  In   case   final   measurement    are   claimed,    they   shall    be   taken    only   for   those items    

for    which    either    the    contractor    or   the    Executive    Engineer    claims    final measurements    

and   the   quantities    of   the   remaining    items   in   Schedule    A   shall be   accepted   as   

correct.       The   lump   sum   amount   mentioned   in   the   agreement will   then   be   varied   by   

adding   thereto   or   deducting   therefore   as   the   case   may be,   the   difference   (if   any)   

between   the   amounts   mentioned   is   Schedule   A   for such   items   and   the   amounts   arrived   

at   by   calculation   at   contract   rates   based on    the    revised    quantities    for    the    same,    

obtained    by    the    final    measurement aforesaid. 
 

58.3  It   shall   be   accepted   as   condition   of   the   contract   that   the   payment   of   the   final bill   to   

the   contractor    less   the   with   held   amount    and   his   acceptance    thereof shall    constitute    

a    full    and    absolute    release    of    Government    from    all    further claims by the contractor 

under the contract. 
 

59     Payment for additions and deductions for omissions 

59.1  No   authorised    variation    shall   vitiate    the   contract,    but   additions    and   omissions shall be 

measured up and dealt with in accordance with clause 58.2 
 

59.2  If   there   is   no  rate   in   Schedule   A   for   additional   work   ordered   to   be   carried   out by   the   

Executive    Engineer,    then   prior   to   execution    of   the   additional    work,   a rate    of    the    

additional    work,    shall    be    worked    out    in    accordance    with    the methods     indicated     in    

59.3    and    with     the    rate    agreed     upon     supplemental agreement   shall   be   entered   in   

the   proper   departmental   form   signed   and   dated by   the   contractor   and   the   Executive   

Engineer   and   or   any   other   officer   for   the time    being    authorised    to   accept    such   

agreement    and   supplemental    agreement shall   on   such   acceptance   form   part   of   the   original   

agreement.      A   copy   of   the supplemental slip shall be given to the contractor. 

 

59.3.1   The   rate   for   additional   works   shall   be   derived   from   the   rate   for   similar   items of work 

in the accepted agreement. 
 

59.3.2   In the case of works for which supplemental agreement is to be entered into during the period when 

the schedule of rates has not changed from the date of  execution  of  the  original  agreement,  then  

the  rates  for  supplemental agreements may be the prevailing schedule of rates plus or minus 

tender premium in case the rates cannot be derived from the items in the original agreement. In  other 

case, where the schedule of rates has changed in the intervening period, the rates  prevailing as per the 

schedule of rates at thetime of execution of supplemental items will  be   adopted with no tender 

premium over this rate.  

 

59.3.3   If   the   rate   for   a   particular   item   of   work   is   not   in   the   schedule   of   rates,   the 

prevailing market rate when the work was done shall be adopted. 
 

59.3.4   If   the   rates   cannot   be   determined   as   above,   the   rates   shall   be   fixed   on   the cost   of   

labour   and   materials   plus   10   percent   thereon,   provided   the   vouchers shall   have   been   

delivered   to   the   Executive   Engineer   within   7   days   after   such work   is   completed.   If   the   

Executive   Engineer   considers   that   the   vouchers   are unduly   high,   the   Executive   Engineer   

can   valuate   the   work   as   reasonable   and fair  and  make   payment   if  the  value   of  

payment   is  less   than  Rs.1,000.      If  the value    of    additional    payment    exceeds    

Rs.1,000/-    the    contractor    shall    have the right to submit the matter to arbitration. 

 

60         No payment for unsanctioned Extras 

60.1     It   shall   be   distinctly    understood    that   no   payment    whatever    will   be   made    to  

contractor   for   variations   by   way   of   extras,   in   cases   where   such   variations   have been  

made without the written sanction of the Executive Engineer. 
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61.    Accounts Receipts and Vouchers 

61.1  The   contractor   shall   at   any   time   upon   the   request   of   the   Executive   Engineer furnish   him   

with   all   invoices   account,   receipts   and   other   vouchers   that   he   may require in connection 

with contract. 

 

62     Fraud willful neglect or default 

62.1  No    final    or    other    certificate    of    payment    or    of    completion,     acceptance     or 

settlement    of   account    shall,   in   any   circumstances,    relieve    the   contractor    from his   

liability   for   any   fraud,   or   wilful   neglect   or   default   in   the   execution   of   the contract    or   

any   wilful    or   unauthorized    deviations    from    drawings,    specifications, instructions and 

directions for the time being binding upon him. 

 

63     Unfixed materials 

63.1  No   payment   or   advance   will   be   made   for   unfixed   materials   when   the   rates   are for 

finished work in situ. 

 

64     Payments and Certificate 

64.1  Payments   will   be   made   to   the   contractor   under   the   certificates   to   be   issued   at reasonably    

frequent    intervals    by   the   Executive    Engineer    or   the   Sub   Divisional Officer,   within              

14   days   of   the   date   of   each   certificate   and   intermediate   payment will   be   made   by   the   

Executive   Engineer   or   the   Sub   Division   Officer   of   a   sum equal   to  95  percent   of  the  

value   of  work,   as  so  certified   and  the  balance   of  5 percent   will   be   with   held   and   

retained   as   security   for   the   due   fulfilment   of   the contract. 

Under the certificate to be issued by the Executive Engineer or Sub Divisional Officer on the 

completion of the entire works, the contractor will receive the final payment of all the money due or 

payable to him under or by virtue of the contract except security deposit and the with held amount equal to 

5% of the total value of the work done provided  there is no recovery from or forfeiture by the 

contractor to be made under clause 57. The amount with held from the final bill will be retained  under.   

‘Deposits’  and paid to the contractor  together with the Security Deposit after six months reckoned from 

the date of completion of work or as soon after the expiration of such period of six months as all defects 

shall have been made good according to the true – intent and meaning thereof whichever shall last happen. 

In the event, the final bill remains unpaid even after the period by six months aforesaid, the security 

deposit, which includes EMD and also 5% of the with held amount may be refunded under the sanction of 

the Superintending  Engineer in the case of agreements  accepted by the Executive Engineer and under the 

orders / sanction of the Chief Engineer concerned, in the case of agreement accepted by the Superintending 

Engineer on a  bill,  if  requested  for,  by  the  contractor  in  writing  to  the  sanctioning  authorities  viz.,  the 

Superintending  Engineer  and Chief  Engineer,  who  while  according  sanction  should  review  the cause for 

delay in payment of the final bill No certificate of Executive Engineer or Sub Divisional Officer shall be 

considered conclusive evidence as to the sufficiency of any work or materials or correctness of 

measurements  to which it relates nor shall it relieve the contractor from his liability to make good defects 

and provided by the contract.  The contract or when applying for certificate, shall prepare a sufficiently 

detailed bill based on the original figures of quantities and rates in the contract  Schedule  A  to  the  

satisfaction  of  the  Executive  Engineer,  to  enable  the  Executive Engineer or Sub Divisional Officer to 

check the claims and issue the certificate. The certificates as to such of the claims mentioned in the 

application as are allowed by the Executive Engineer or the Sub Divisional Officer shall be issued within 

fourteen days of the application.   No application for a certificate shall be made within fourteen days of a 

previous application. (As amended in the Government Letter No.19923/Y2/90-11  dated.14.10.1991) 
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64.1 (A)     Notwithstanding     the    above    clause,    the    withheld    amount    2.5%    from    the final   

bill   in   respect   of   contract   for   construction   of   original   building,   will   be retained   by   

the   Government   for   a   total   period   of   one   year   in   lieu   of   six months   period   

referred   to   in   clause   64-1   above   and   will   be   released   after the   expiry   of   three   

years   period   on   execution   of   an   indemnity   bond   by   the contractor   to   the   satisfaction   

of   the   Executive   Engineer   for   a   further   period of   three   years   to   ensure   structural    

stability   of   the   building   under   clause 

26.1 A.  

 
64.2  When   there   are   complaints    from   the   labour   Department    about   non-payment    of wages   to   

the   labourers   employed   by   the   Contractor   for   the   execution   of   works under    agreement,    

the    Executive    Engineer    shall    have    full    powers    to    withhold the    bills    claimed    by    

the    contractor     pending    clearance    certificate    from    the Labour    Department    and    to    act    

as    per    the    direction    given    by    the    Labour Department. 

 

65     Interest on money  due to the contractor 

65.1  No   omission   by  the   Executive   Engineer   or  the   Sub   Divisional   Officer   to  pay   the amount   

due   upon   certificates   shall   vitiate   or   make   void   the   contract   nor   shall the   contractor   

be   entitled   to   interest   upon   any   guarantee   fund   or   payments   in arrear,    nor    upon    any    

balance,    which    may,    on    the    final    settlement    of    his accounts, be found due to him. 
 

65.2  Whenever    the   with    held    amount    reaches    Rs.1000    or   a   multiple    thereof,    the contractor     

may,    at    his    option,     deposit     with    Executive     Engineer     an    equal amount   in  sums  of  

Rs.1000   or  a  multiple   thereof,   in  any  of  the  forms  of  interest bearing     securities     

recognised     for    the    purpose     by    the    T.N.     Public     works account    code    and   subject    

to   the   provisions    thereof    contained    in   which   case the   equivalent   withheld   amount   shall   

be   paid   to   him   forth   with.      The   contractor will   be   permitted    to   exercise    the   option    

in   the   clause;    subject    only   to   the condition   that   the   rates   of   progress   contained   in   the   

Articles   of   Agreement   is properly maintained. 

 

66     Acceptance of final measurements 

66.1  The   contractor   agrees   that   before   payment   of   the   final   bill   shall   be   made   on the   

contract,   he   will   sign   and   deliver   to   the   Executive   Engineer   either   in   the measurement    

book    or   otherwise    as   demanded    a   valid   release    and   discharge from   any   and   all   

claims   and   demands   whatsoever   for   all   matters   arising   out   of or   connected   with   the   

contract   and   also   produce   a   certificate   from   the   Income Tax   Authorities   that   all   income   

tax   payable   by   him   upto   date   has   been   duly paid   provided    that   nothing   in   this   

liabilities    under   the   contract.       It   is   further expressly    agreed    that   Executive    Engineer    

in   supplying    the   final   measurements certificate      need     not     be     bound     by     the     

proceeding      measurements      and payments.      The   final   measurements,   if   any   of   the   

Executive   Engineer   shall   be final conclusive and binding on the contractor. 

 

67.    Recovery of money  from  contractor in certain cases 

67.1  In   every   case   in   which    provision    is   made    for   recovery    of   money    from    the 

contractor,   Government   shall   be   entitled   to   retain   or   deduct   the   amount   thereof from   any  

money,   that   may  be  due   or  may   become   due   to  the   contractor   under these    presents    and    

or    under    any    other    contract    or   contracts    or    any    other account what so ever. 
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67.2  Recovery under  Revenue  Act 
 

Whenever  any amount  has to be paid by the contractor  in view of deter-mination  of the contract by 

virtue of clause 57 or any amount that may be due from the contractor is under these presents and the contractor is 

not responding to the demands for the payment of the said amount, then the Government  shall be entitled  to 

recover  the said amount  under  the provisions  of the Revenue Recovery Act. 

 

68     Contractor dying becoming insolvent insane or imprisoned 

68.1  In   the   event   of   the   death   or   insanity    or   insolvency    or   imprisonment    of   the contractor     

being     a     partnership     or     firm     becomes     dissolved     or     being     a corporation    goes    into    

liquidation    voluntary    or    otherwise,    the    contract    may    at the   option   of   the   Executive   

Engineer,   be   terminated   by   notice   in   writing   posted at  the  site  of  the  works  and  advertised   

in  one  issue  of  the  local  district   Gazette and   all   accepted    and   acceptable    works    shall   

forthwith    be   measured    up   and paid   for   at   the   rates   provided   in   the   contract   schedule   where   

such   apply,   or otherwise,    competent    authority    to   the   persons    entitled    to   receive    and   give   

a discharge for the payment. 

 

J. SETTLEMENT OF DISPUTES 

69.    Arbitrations 

69.1  In   case   of   any   dispute   of   difference   between   the   parties   to   the   contract   either during    the    

progress     of    after    the    completion     of    the    works    or    after    the determination,    abandonment   

or   breach   of   the   contract,   or   as   to   any   matter   or thing   arising   hereunder   except   as   to   

matter   left   to   the   sole   discretion   of   the Executive   Engineer   under   clauses   18,   20,   25-3,   27,   

34,   35   and   37   of   ‘General conditions   of   Contract’   or   as   to   the   with   holding   by   the   

Executive   Engineer   of payment   of  any  bill  to  which   the  contractor   may  claim   to  be  entitled,   

then  either party   shall   forthwith   give   to   the   other   notice   of   such   dispute   for   difference   and 

such    dispute     or    difference,     shall    or    be    and    is    hereby     referred     to    the Superintending    

Engineer    of   the   nominated    circle   (Arbitrator)    in   case   where   the value    of   claim    is   less   

than   and   upto   Rs.50,000.        The   Arbitrator    shall   give detailed reasons in their awards for their 

findings and conclusion. 

 

Subject  as  aforesaid  to  the  provisions   of  the  Arbitration   Act,  1940,  or  any  statutory modification 

or re-enactment thereof and the rules made hereunder and for the time being in force shall apply to the Arbitration 

proceeding under this clause. 

  Upon every and any such reference, the costs of the incidental to the reference and award respectively shall 

be discretion of the arbitrator, subject to the condition that the amount of such costs  to  be  awarded  to  either  

party  shall  not,  in  respect  of  a  monetary  claim  exceed  the percentage  set out below of any such award 

irrespective  of the actual fees, cost any expense incurred  by  either  party  provided  that  where  a  monetary  

claim  is  disallowed  in  full  the  said percentage shall be calculated on the amount of the costs to be awarded or 

direct the same to be taxed as between solicitor and client or as party and party and shall direct by whom and to 

whom and in what manner the same, shall be borne and paid. 

   The percentage above referred to in this clause are 5% on any such monetary award which does  not 

exceed  Rs.10,000,  3% on the  next  Rs.40,000  or any part  thereof  provided  that the government shall not be 

liable to any claim in respect of any such dispute or difference until the liability and the amount thereof shall 

have been referred to and decided by the Arbitrator. 

 

69.2     The  fees  for  Arbitrators   shall  be  levied   based   on  the  value   of  claims   referred   to for 

arbitration.      The   fees   shall   be   calculated   at   5%   of   the   first   Rs.10,000/-   at 

 3% of the next Rs.40,000/-. 

 

             (Sd)/------- 

             Executive  Engineer, WRD.,  

  Lower Bhavani Basin Division, Erode-2 
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SPECIAL CONDITION – I 
 
 

RETENTION AMOUNT 
 

In addition to the aforesaid security deposit, retention amount shall be deducted from the 

running account bills, a sum equivalent to 5% (Five Percent) of the total value (including the 

Goods and Services Tax (GST)  Amount  for  all  the  running  account  bill)  of  each  bill  

as retention money. Out of the 5% retention amount, 2½ % (Two and half Percent) of the total 

value of the work so far executed will be released to the contractor  on payment of final bill, and 

in the final bill, the Goods and Services  Tax  (GST)  amount  retained  in  previous  

payment  has  to  be released to the contractor without interest and the balance  2½% will  

be retained  for a period  of one year  reckoned from the date of completion of the work, 

as all defects shall have been made good according to the true intent and meaning hereof, 

whichever shall happen last. 

 

The retention money of 2½% including GST (Two and a Half Percent) of the  total  value  of  

contract  after  deducting  any  amount  due  to  the Department, shall be refunded to the 

Bidder without interest after the defects liabilities attached to the contract is over. 

 

PAYMENT: 

 

     a) Part or complete Payment will be made only on satisfactory completion of work in full 

/ part thereof and value of work executed shall be determined, based on the measurements and 

check measurements by the Engineer in the Measurement Book. 

 
                        For every Bill, 12% of GST will be paid to the contractor based on the value of 

work done for Construction by the Employer. After the payment including 12% of GST, the 

Contractor should pay the GST Amount to Government through his GST Registration No.   

Also the contractor needs to submit the Material purchase bill mentioning the name of the 

work/s in the package and GST No. to the Employer. 

                       The operational guide lines for remittance of Tax Deducted at Source 

(TDS) under Goods and  Services Tax (GST) Act 2007 as per GO.MS.NO. 342 / 

Dated. 17.10.2018 will be followed for this contract work.  
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b) First Bill Payment: 

 

“At the time of payment for first running account bill, the contractor should  produce  the  

GST  paid  details  on  goods  (Materials)  to  the Employer for ITC.” 

 

 

c) Intermediate Bill Payment: 

    At the time of payment for next running account bills, the contractor should produce the GST 

paid details of services upto previous bill payment (i.e. GST paid detail for the previous work bill) 

along with Input Tax Credit (ITC) availed at the time of payment of intermediate bill to the 

employer. 

 

 
d) Final Bill Payment: 

 

    The contractor should produce the GST paid details for all the materials used for construction 

work and GST paid details of services for the upto previous payment (i.e. GST paid detail for 

the upto previous work bill) to the Employer along with Input Tax Credit (ITC) availed at 

the time of payment of final bill to the employer. 

 
e) Submission of GST paid details of Final Bill 

 
       The GST paid details for the final work bill payment of construction work to be submitted by 

the contractor to the employer in few days after getting payment. 

 

 

 

 

 

         (Sd)/------- 

             Executive  Engineer, WRD.,  

  Lower Bhavani Basin Division, Erode-2 
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SPECIAL CONDITION-II 
 

1. The Tamilnadu Transparancy in Tender Act No.43 of 1998 and the Tamilnadu   

 Transparency in Tender Rules 2000 are applicable for this contract. 

2.  Materials used by the contractor at site such as cement, steel, M.sand, 40mm & 
 

20mm metals should be tested in the Quality Control Laboratory of an Engineering 

College and the copies of test results should be made available at the site of work 

by the inspecting Officers. The cost for the testing should be borne by the 

Contractor. 

 
       3. The Engineer in charge of the work will make concrete cubes wherever necessary  

for  Quality  Control  tests.  All  materials,  concrete  samples  and cubes should be 

tested by the Engineer incharge and test results be made available at site for the 

inspection of the officers. 

 
      4.   Needle Vibrators should be used compulsorily for consolidating the concrete. 

 

 

 

 

          (Sd)/------- 

             Executive  Engineer, WRD.,  

  Lower Bhavani Basin Division, Erode-2 
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Special Condition-III 

 
The safety measures to be observed for the prevention of children being trapped and 

falling into bore wells and tube wells or abandoned wells as follows:- 

 
 i) The owner of  the land /premises, before taking any steps for constructing bore 

well/tube  well  must  inform  in  writing  at  least  15  days  in  advance  to  the 

concerned authorities in the area, ie. District Collector/District Magistrate/Sarpanch of 

the Gram Panchayat/ Concerned officers of the Department of Ground Water/ Public 

Health /Municipal Corporation, as the case may be, about the construction of bore 

well/tube well. 
 

 

    ii) Registration of all the drilling agencies, viz., Government/Semi Government/Private 

etc., should be mandatory with the District Administration. 
 

 

    iii) Erection of signboard at the time of construction near the well with the    

   following details. 

a)Complete address of the drilling agency at the time of 

construction/rehabilitation of well 

b) Complete address of the user agency/owner of the well. 

 

 iv)    Erection of barbed wire fencing or any other suitable barrier around the well 

during construction. 

  v)      Construction of cement /concrete platform measuring 0.50x0.50x0.60metre   

(0.30 meter above ground  level and 0.30  meter below ground level) 

around the  well casing. 

        vi)    Capping of well assembly by welding steel plate or by providing a strong 

cap to  be fixed to the casing pipe with bolts & nuts. 

 
       vii)     In case of pump repair, the tube well should not be left uncovered.                     

      viii)    Filling of mud pits and channels after completion of works. 

ix)    Filling up abandoned bore wells by clay/sand /boulders/ pebbles/drill cutting  

    etc., from bottom to ground level. 

 
x)    On completion of the drilling operations at a particular  location, the 

ground conditions are to be restored as before the start of drilling. 

 
 xi)     District collector should be empowered to verify that the above guidelines are  

being followed and proper monitoring check about the status of boreholes /  tube 

wells are being taken care through the concerned state/ Central   Government 

agencies. 
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xii)   District/Block/ Village wise status of bore wells/ tube wells drilled viz. No. of 

wells  in use, No, of abandoned bore wells/ tube wells found  open, No. of 

abandoned bore wells/ tube wells properly filled up to ground level and balance    

number of abandoned bore wells/ tube wells to be filled up to ground level is to be 

maintained at District level. In rural areas, the monitoring of the above is to be  

done through village Sarpanch and the Executive from the Agriculture 

Department.In case of urban areas, the monitoring of the above is to be done 

through Junior  Engineer and the Executive from the concerned Department of  

Ground Water /Public Health/ Municipal Corporation etc., 

 
    Xiii)    If a bore well/ tube well  is ‘Abandoned’ at any stage, a certificate from the  

                concerned department of Ground Water/Public health/ Municipal corporation/  

                Private contractor etc., must be obtained by the aforesaid agencies that the   

             ‘Abandoned’ bore wells/ tube well is properly filled upto the ground level.    

              Random inspection of the concerned agency/ department. Information on all such   

              data on the above are to be maintained in the District Collector/ Block    

              Development  Office of the State. 

 

 

 

             (Sd)/------- 

             Executive  Engineer, WRD.,  

  Lower Bhavani Basin Division, Erode-2 
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SPECIAL CONDITION – IV 
 

 

1.      Risk  

 
All  risks  of  loss  of  or  damage  to  works,  physical  property  and  of

personal  injury  and  death  which  arise  during  and  in  consequence   of  the 

performance of the Contract are the responsibility of the Contractor. 

2.       Insurance 
 

  i)        The Contractor shall provide, in the joint names of the Engineer and the   

  Contractor, insurance cover from the Start Date to six months from the 

completion of the work and deductibles stated in the following events which 

are due to the Contractor’s risks: 
 

    (a) loss of or damage to the Works, Plant and Materials;  

    (b) loss of or damage to Equipment; 

    (c) loss of or damage of property (except the Works, Plant, Materials and 

   Equipment) in connection with the Contract; and 
 

   (d) personal injury or death. 

 

 ii)       Policies and certificates for insurance shall be delivered by the Contractor to the  

Engineer for the Engineer’s verification before the Start Date. All such insurance 

shall provide for compensation to be payable in the types and proportions of 

currencies required  to rectify the loss or damage incurred. 

 
         iii)      Alterations to the terms of an insurance shall not be made without the approval  

       of the Engineer. 

 
iv)      Both parties shall comply with any conditions of the insurance policies. 

 
 
 
 

         (Sd)/------- 

             Executive  Engineer, WRD.,  

  Lower Bhavani Basin Division, Erode-2 
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                                                              APPENDIX NO 

PUBLIC WORKS DEPARTMENT SAFETY CODE  

          General Rules as to Scaffolds 
 

1.      Suitable   scaffolds   shall   be   provided   for   workmen   for   all   works   that   cannot   be safely  done  

from  a  ladder  or  by  other  means.     When  a  ladder  is  used  an  extra Mazdoor   shall   be   

engaged   for   holding   the   ladder   and   the   ladder   shall   be   given an   inclination   not   steeper   

than   0.25   to   1   (0.25)   horizontal   to   1   vertical).   When the   ladder   is   used   for   carrying   

materials   as   well,   suitable   foot   holds   and   hand holds shall be provided on the ladder. 

 

2.      A   scaffold   shall   not   be   constructed,   taken   down   or   substantially   altered,   except (a)   

under   the   supervision   of   competent   and   responsible   person;   and   (b)   as   for as    possible    

by    competent    workers    possessing    adequate    experience    in    such work. 

 

3.      All scaffolds and appliance connected therewith and all ladders shall ….. 

              a)  be of sound material 

b)  be  of  adequate   strength   having   regard   to  the   load   strain   to  which   they   will be 
subjected and 

c)  be maintaining in proper condition. 

 

4.      Scaffolding or staging  more than 3.5metres  above the ground or floor shall have   a   guard   rail   

properly   attached,   boll-braced  and  otherwise   secured   at   least 0 metres  above  the floor  on  

platform of  such    scaffolding  or  staging    and extending  along  the entire length of the  outside and  

ends thereof  with only such  opening as  may be  necessary for delivery of materials. Such scaffolding 

or staging shall be so fastened as to prevent it from swaying from the building or structure. 

 

5.      Scaffolds   shall   not   be   so   constructed   that   no   part   thereof   can   be   displaced   in consequence 

of normal use. 

 

6.      Scaffolds   shall   not   be   overloaded   and   so   far   as   practicable   the   load   shall   be evenly 

distributed. 

 

7.      Before   installing   lifting   gear   of   scaffolds   special   precautions    shall   be   taken   to ensure 

the strength and stability of the scaffolds. 

 

8.      Working    platform,    gangways    and    stairways    should    be   so   constructed    that   no part   there   

can   save   unduly   or   unequally.      If   the   height   or   the   platform   or   the gangway   or   the   

stairways   is   more   than   3.5   metres   above   ground   level   or   floor level   they   should   be   

closely   boarded   should   have   adequate   width   and   should be suitably fenced as described in (4 

above) 

 

9.      Every   opening    in   the   floor   of   a   building    or   in   a   working    platform    shall   be 

provided   with   suitable   fencing   or   railing   for   a   minimum   height   of   0.9   metre   to prevent 

the fall of persons or material. 
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10.    Safe   means    of   access    shall   be   provided    to   all   working    platforms    and   other working    

places.        Every    ladder    shall    be   securely    fixed.       No    portable    single ladder   shall   be   

over   9   metres   in   length   while   the   width   between   side   rails   in rung   ladder   shall   in   no   

case   be   less   than   30   cm   for   ladder-upto   and   including 3 metres   in   length.      For   longer   

ladders   this   width   should   be   increased   at   least 20   mm   for   each   additional    metre   of   

length   uniform    step   spacing   should   not exceed   30   cms.   Adequate   precautions   should   be   

taken   to   prevent   danger   from electrical   equipment.        No  materials   on  the  site  of  work   

shall   be  so  stacked   or placed   as   to  cause   danger   or   inconvenience   to  any   person   or   the   

public.      The contractor   shall   provided   all   necessary   fencing   and   lights   to   protect   the   

Public from   accidents    and   shall   be   bound   to   bear   the   expenses   of   the   defence   to 

every   suit,   action   or   other   proceedings    at   law   that   may   be   brought   by   any persons   

for   injury   sustained   owing   to   neglect   of   the   above   precautions   and   to pay   any   

damages   and   cost   which   may   be   awarded   in   any   such   suit,   action   or proceedings    to    

any    such    persons    or    which    may    with    the    consent    of    the contract be paid to 

compromise and claim by any such person. 

 

Excavation and Trenching 

11.    Trenches   –  1.2   metres   or  more   in  depth   shall   at   all   times   be   supplied   with   at least   one   

ladder   for   each   30  metres   in  length   or   fraction   thereof.      Ladder   shall be  extended   from   

bottom   of   the   trench   to  at   least   0.8  metre   above   the   surface of   the   ground.      The   sides   

of   the   trenches   which   are   1.5   metres   or   more   in depth   shall   be   stepped   back   to   give   

suitable   slope   or   hold   securely   by   timber bracing, so as to avoid the danger of sides to collapse. 

12.    Demolition    before    any   demolition    is   commenced    and   also   during    the   process of the 

work 

a)  All   roads   and   open   areas   adjacent   to   the   work   site   shall   either   be   closed or 

suitably protected. 

b)  No   electric   cable   or   apparatus   which   is   liable   to   be   a   source   of   danger over   a   

cable   or   apparatus    used   by   the   operator   shall   remain   electrically charged. 

c)  All   practical   steps   shall   be   taken   to   prevent   danger   to   persons   employed from  

risk  or  fire  or  explosion   or  flooding.  No.  floor,  roof  or  other  part  of  the building   

shall   be   so   overloaded    with   debris   or   materials   as   to   render   it unsafe. 

13.    All     necessary     personal     safety     equipment     as     considered     adequate     by    the Executive   

Engineer   shall   be   kept   available   for   the   use   of   the   person   employed on   the   site   and   

maintained   in   a   condition   suitable   for   immediate   use   and   the contractor   should   take   

adequate   steps   to   ensure   proper   use   of   equipment    by those concerned. 
 

a)  Workers     employed     on    mixing    asphalted     materials     cement    and    lime mortars     

shall     be     provided     with     protective     footwear     and     protective goggles. 

b)  Those   engaged   in   white   –   washing   and   mining   or   stacking   of   cement bags   or   

any   material   which   is   injurious   to   the   eyes   shall   be   provided with protective 

goggles. 
 

c)  Those    engaged     in    welding     works    shall    be    provided     with    welder’s 

protective sight ligs. 
 

d)  Those    engaged     in    welding     works    shall    be    provided     with    welder’s 

protective sight ligs. 
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e)  When   workers    are   employed    in   sewers   and   man   holes   which   are   in use,   the   

contractor   shall   ensure   that   the   manholes,   covers   are   opened and   are   ventilated   

at   least   for   an   hour   before   the   workers   are   allowed to    get    into    the    manholes    

and    the    manholes    so    opened    shall    be cordoned   off   with   suitable   railing   and   

provided   with   warning   signals   or boards to prevent accident to the public. 

f)   The   contractor   shall   not   employ   men   below   the   age   of   18   years   and women   on   

the   work   of   painting   with   products    containing    lead   in   any form.      Wherever   

men   above   the   age   of   18   are   employed   on   the   work of lead painting, the 

following precautions shall be taken. 

 

i)       No   paint   containing   lead   and   lead   products   shall   be   used   except   in   the   form of paste 

or readymade paint. 

ii)      Suitable   face   masks   should   be   supplied   for   use   by   the   workers   when   paint   is applied   in   

the   form   of   spray   or   a   surface   having   lead   paint   dry   rubbed   and scrapped. 

iii)     Overalls     shall    be    supplied     by    the    contractors     to    workmen     and    adequate facilities   

shall   be   provided   or   enable   the   working   painters   to   wash   during   the cessation of work. 

iv)     When    workers    are    employed    in    dangerous    occupations     like    work    with    hot bitumen,    

drilling    operations    etc,   which    are   likely   to   prove    dangerous    resulting in    physical    

damage    causality,    adequate    protection    of    the    workers    should    be provided. 

14.    When   the   work   is   done   near   any   place   where   there   is   risk   of   drowning   all necessary    

equipments    should    be    provided    and    kept    ready    for    use    and    all necessary    steps    

taken    for    prompt    rescue    of    any    person    in    danger    and adequate    provision    should   be   

made   for   prompt   first   treatments    of   all   injuries likely to sustain during the course of the 

works. 

15.    a)  Hoisting    machines     and    tackle    including     their    attachments     anchorages     and good     

mechanical     construction     sound     materials     and     adequate     strength and   free   from   

patent   defects   and   shall   be   in   good   repair   and   in   good working   order.   Every   rope   

used   in        hoisting   or  lowering   materials   or  as  a means    of   suspension    shall   be   

of   suitable    quality   and   adequate    strength and free from patent defect. 

b)  Every     crane     driver     or     hoisting     appliance      operator     shall     be     properly 

qualified   and  no  persons   under  the  age  of  21  years  should  be  in  control  of any   

hoisting   machine,   including   the   scaffold   which   or   give   signals   to   the operator. 

c)      In   case   of   every   hoisting   machine   and   of   every   chain   hook   shackle   level and   

pully   block   used   in  hoisting   or  lowering   or  as   a  means   of  suspension, the   safe   

working    load   shall   be   ascertained    by   adequate    means.       Every hoisting   machine   

and   all   gear   referred   to   above   shall   be   plainly   marked with   the   safe   working   

load,   in   the   case   of   a   hoisting   machine   having   a variable    safe    working    load,    each    

safe    working    load    and    the    conditions under   which   it   is   applicable   shall   be   

clearly   indicated.       No   part   of   any hoisting   machine   or   any   gear   referred   to   above   

in   this   paragraph   shall   be loaded beyond the safe working load except for the purpose of 

testing. 

16.    Motors,    gearing    transmission,     electric     wiring    and    other    dangerous     parts    of hosing    

appliance    shall   be   provided    with   efficient    safeguards,    hosting    appliance shall  be  

provided   with  such  means   as  will  request   to  a  minimum   the  risk  of  the accidental   decent   

of   the   load.      Adequate   precautions   shall   be   taken   to   reduce to   a   minimum   the   risk   of   

any   part   of   a   suspended   load   becoming   accidentally displaced. 
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When  workers   are  employed   on  electrical   installations   which  are  already  energized, insulating 

mats, wearing apparel such as gloves, sleeves and boots as may be necessary should be  provided.    The  

workers  and  carry  keys  or  other  materials  which  are  good  conductors  of electricity. 

17.    These   safety   provisions   should   be   brought   to   the   notice   of   all   concerned    by display   

on   a   notice   board   at   a   prominent    place   at   workshop.       The   person responsible    for    

the    compliance    of    the    safety    code    shall    be    named    by    the contractor. 

18.    To   ensure   effective   enforcement    of   the   rules   and   regulations   relating   to   safety 

precautions,      the     arrangements      made     by     the     contractor      shall     be     open inspection    

by    the    Labour    Officer,    Executive    Engineer    of    the    Department    or other representative. 

19.    Notwithstanding    the    above    clauses    (1)    to   (18)    there    is   nothing    in   these    to exempt  

the  contract   from  the  operations   of  any  other  Act  of  rules  in  force  in  the Republic of 

India. 

 

Model Rules for provision of Health and Sanitary arrangements for workers employed by the 

WRD / PWD and Highways and Rural Works Department and their contractors. 

 

The Contractor’s special attention is invited to relevant clauses of the “General Conditions of Contract” 

in the Tamilnadu Building Practice and he is requested to provide at his own expense the following 

amenities to the satisfaction of the Executive Engineer. 

1.      Application 

These    rules    shall   apply   to   all   building    and   construction    works    in   charge    of 

WRD / PWD. 
 
 

2.      Definition 

(i)  “Work   that   means   a   place   a   which   an   average   fifty   or   more   workers   are 

employed in connection with construction work. 

(ii)     “Large   work   place”   means   a   place   at   which,   at   an   averaged   500   or   more workers 

are employed in connection with construction work. 
 

 
3.      First-Aid 

a)  At   the   work    site   there    shall   be   maintained    in   a   readily    accessible    place, first    

aid   appliance    and   medicines    including    an   adequate    supply    sterilized dressing   and   

sterilised   cotton   wool.      The   appliances   shall   be   kept   in   good order.   They   shall   be   

placed   under   the   charge   a   responsible   person   who shall be readily available during 

working hours. 

b)  At   large   work   places   where   hospital    facilities    are   not   available    within   easy 

distance   of   the   works   first   aid   posts   shall   be  established   and   be  run   by  a trained 

compounder. 

c)      Where    large    work    places    are    remote    from    regular    hospitals    an    in-door ward shall 

be provided with one bed for every 250 employees. 

d)      Where   large   work   places   are   situated   in   cities   towns   or   in   their   suburbs and   no   

beds   are   considered   necessary   owing   to   the   proximity   of   city   or town   hospitals,   

suitable   transport   shall   be   provided   to   facilitate   removal   of urgent   cases   to   these   

hospitals.    At   other   work   places   some   conveyance facilities,    such   as   a   car   shall   

be   kept   readily   available    to   take   injured persons or persons suddenly taken seriously ill 

to the nearest hospital. 
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4.      Drinking water 
 

a)  Water    of    good    quality    fit   for    drinking    purposes    shall    be   provided    for    the 

work people on a scale of not less than 15 litres per head per day. 

b)  Where    drinking    water    is    obtained    from    an    intermittent    public    water    supply 

each    work    place    shall    provided    with    storage    tank    where    such    drinking water 

shall be stored. 

c)      Every   water   supply   storage   shall   be   at   a   distance   of   not   less   than   15 metres   from   

any   latrine,   drain   or   other   source   of   pollutions.      Where   water has   to   be   drawn   

from   an   existing   well   which   is   within   such   proximity   of latrine,   drain   or   any   other   

source   of   pollution,   the   well   shall   be   properly chlorinated   before   water   is   drawn   

from   it  for   drinking.      All   such   wells   shall be  entirely   closed   in  and  be  provided   

with   a  trap  door   which   shall  be  dust and water proof. 

d)  A   reliable   pump   shall   be   fitted   to   each   covered   well,   the   trap   door   shall   be kept   

locked    and   opened    only   for   cleaning    or   inspection    which    shall   be done at least 

once a month. 
 
 

5.      Washing     and     bathing     places     –     Adequate     washing     and     bathing     places should    be    

provided,    separately    for    men    and    women.    Such    places    to    be kept    in    clean    and    

drained    condition.        Bathing    or    washing    should    not    be allowed in or near any drinking 

water well. 

 

6.      Latrines and Urinals 

There shall be provided within the precints of every work place, latrines and urinals in an accessible 

place and the accommodation,  separately for each of them, shall be on the following scale or on the scale 

so directed by the Executive Engineer in any particular case. 
 

i.)  Where the number of persons employed does not exceed 50-2. 

ii)  Where    the    number    of    persons    employed    exceeds    50    but    does    not exceed 

100-3 

iii)  For every additional 100 ….. ….. 3 

 
If women are employed separate latrines and urinals, screened from those for men shall be provided on 

the same scale. 

 
Except in work places  provided  with water flushed  latrines  connected  with a water borne sewage 

system, all latrines shall be provided with receptacle on a dry earth system which shall be cleaned at least 

four times daily and at least twice during the working hours and kept in strictly sanitary conditions.  The 

receptacles shall be tarred inside and outside at least once a year. 

 
The excreta from the latrines shall be disposed off at the contractor’s expense, in outway pits approved 

by the local Public Health authority.  The Contractor shall also employ adequate number of scavengers and 

conservators staff to keep the latrines and urinals in a clean condition. 

 

 
7.      Shelters during rest 

 

At every work site there shall be provided free of cost, two suitable sheds one for meals and the other 

for rest separately for men and women for the use of labourers. 

 

 
 

 



 
 

 

63 

 

 

8.      Creches: 
 

a) At   every   work   places    at   which    50   or   more   women    workers    are   ordinarily 

employed,   there   shall   be   provided   two   huts   of   suitable   size   for   the   use   of children   

under   the  age   of  6  years   belonging   to  such   women,   one   but  shall be   used   for   

infants   games   and   play   and   the   other   as   a   bed   room.      The huts shall not be 

constructed on a lower standard than the following: 

i)          thatched roofs 

ii)         mud floors and walls 

iii)        Planks spread over the mud floor and covered with matting. 
 

 
The huts shall be provided with suitable and sufficient opening for light and ventilation. There shall be 

adequate  provision  of sweepers  to keep the places  clean. There shall be two dais in attendance. Sanitary 

utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The use of the huts 

shall be restricted to children their attendants and mothers of the children. 
 

b) Where   the   number   of   women   workers   is   more   than   25   but   less   than   50, the   

contractor   shall   provide   at  least   one   hut  and   the   one   dai   to  look   after the children 

of women workers. 

c)      The   size   of   crèche   or   chreches   shall   vary   according   to   number   of   women workers. 

d) The     creche     or     chreches     shall     be     properly     maintained     and     necessary equipment 

like toys, etc, shall provide. 

9.      Canteens 
 

A cooked food canteen on the moderate scale shall be provided for the benefits of workers if it is 

considered expedinct. 
 
 

10.    Sheds for workmen 

The contractor should provide at own expense sheds for housing his workmen. These sheds shall be on a 

standard not less than the cheap shelter type, to live in which the work people in the locality are accustomed to. 
 

A floor area of about 1.8 metres x 1.5 metres for two persons shall be provided.  The sheds to be in 

rows with 1.3 metres clear space between rows if conditions permit. The work people’s camp shall be laid 

out in units of 400 persons, each, each unit to have a clear space of 12 metres around. 

 
 
 
 
 
 
 
 
 

         (Sd)/------- 

             Executive  Engineer, WRD.,  

  Lower Bhavani Basin Division, Erode-2 
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APPENDIX - IX – XXXVIII 

 

Monthly Report of Construction Employees under Contractors 

Return for the Month Ending 
 
 
1. Name, location and type of work                          : 

 
 
2. Name of Contractor                                                        : 

 
3. Works engaged in                                       :                               

  (i)W.R.D / P.W.D. Work                                                   :  

(ii) Government work other than WRD / PWD                : 

(iii) Other works                                                                   : 
 
 
 
 
4. Name and address of Manager(s) of works                  : 

 
 
 
 
5. Value of contract                                                            : 

 
6. Employment earnings                                                    : 

 

Category                                                             Employees 
 

 Men Women Boys Girls 

(1) (2) (3) (4) (5) 

 

I. Total number of employees during months           : 
 
II. Number of employees in the works on the 

last working day of the month                                    : 

III. Total wages paid for                                                     :  

IV. Total numbers of working days during 

the month                                                                    : 
 
V. Length of normal wage period                                       : 

Date   : 

Place : 

 

 

To 

 
 

 
Signature of the Contractor or 

Manager

 
1.  The Employment Officer, District Employment Office, 

2.  The Executive Engineer, PWD/WRD., ………………………………..Division. 
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INSTRUCTIONS TO COMPLETE THE PROFORMA 
 

 
 

1.   The contractor means that has constricted to execute the works. 

 
2.   Manager means any person who manages, supervises the work(s) on behalf of the 

contractor. 

 
3.   Item – 6 

 

i)  The cumulative total of daily employment on all days in calendar month, if the  last  

day  of  the  calendar  month  is  a  holiday,  the  working  day immediately previous to 

the holiday. 
 

ii) Wages means basic wage, dearness allowance project allowances etc. including work 

benefits paid in cash or kind. 

 
4.   Returns should cover a calendar month. 

 
5.   Completed  returns  to  reach  the  employment  exchanges  concerned  on  or before  5

th 
of 

the month succeeding the month to which he return relates. 
 

 
 

 
 

 

         (Sd)/------- 

             Executive  Engineer, WRD.,  

  Lower Bhavani Basin Division, Erode-2 
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BUILDING AND OTHER CONSTRUCTION WORKERS ACTS: 

 

  The following acts are applicable to this contract.  

 

 1. Building and other Construction workers (Regulation of the employment and conditions of 

service) Act 1996 and TamilNadu Rules 2006- Employing 10 or more workers either Directly or 

through a contractor. 

 

 2. Contract labour (Regulation & Abolition) Act 1970 and the TamilNadu Rules 1975- 

Employing 20 or more workers through a contractor. 

 

 3.   Interstate Migrant Workermen (Regulation of  Employment and conditions of Service) 

Act 1979 and the TamilNadu Rules 1983-Employing 5 or more other state workers through a 

contractor.              

 

  

                 Both the Executive Engineer and Contractor of the concerned  work should follow the 

required legal formalities as per the above acts and as directed by the Joint Director (BOCW), 

Industrial safety and Health, Madurai -625020   without any lapse. 

 

 

                                         (Sd)/-------- 

      Executive  Engineer,WRD., 

     Lower Bhavani Basin Division, Erode-2. 
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SECTION - III 

GUIDELINES FOR ADOPTION OF STRENGTH 

GRADING OF CONCRETE AND ACCEPTANCE CRITERIA 

MIXING : Mixing shall be done only be mechanical mixers. The quantities of fine aggregate and water shall be 

adjusted duly in the field. To compensate for bulkage due to the quantity of the coarse aggregate at the time 

of use. 

WORKS TESTS : The tests shall be conducted either in the field or in laboratory on the samples made on the 

workspot of the concrete used on the works. 

The sampling shall be evenly as possible throughout the day. When wide changes in weather 

conditions occur during concreting, additional sample may be taken as desired by the Executive Engineer. All 

the samples for tests shall be taken in the presence of the Assistant Executive Engineer concerned and the 

contractor or his authorised agent. 

A register of cement concrete cube cast and tested giving the following particulars shall be maintained at 

the site, in the proforma prescribed below :- 

 

I. Name of the work and reference to agreement 

2. Serial Number 

3. Date and time of samples taken 

4. Sample number 

5. Number of cube 

6. Identification marks 

7. Proportions of mix 

8.  Description of the portion of works represented by the sample and quantity of concrete     

  represented by the samples. 

9. Result of 7 days test 

10. Result of 28 days tests 

11. Review remarks by the Executive Engineer. 

 

The Executive Engineer should satisfy himself about the results of cube tests etc., Before payment of 

bill. 

 
ORDINARY CONCRETE 

Where it is considered not practicable to use controlled concrete, ordinary concrete may be used for 

concrete of grades M.100, M150, M 200, M250. The proportions of materials for nominal concrete mixes for 

ordinary concrete shall be in accordance with table 3. 

 

 

(Sd)/-------- 

 Executive Engineer, WRD., 

                                                                                                      Lower Bhavani Basin Division, Erode- 2.
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In proportioning concrete, the quantity of cement should be determinated by weight. The quantities of 

fine and coarse aggregates may be determinated by volume, but these should also preferably be determined 

by weight (m) per litres of any aggregate. If fine aggregate moist and volume batching in accordance with 

good practice (VI(9) 

 

(a)  In the latter case, in table 3 and the weight 

 

The water cement ratio shall not be more than these specified in table 3. 

The cement concert of the mix specified in Table  3 any nominal mix any may be increased in the 

quantity of water mix has to be increased to overcome the difficulties of basement compaction, so that the 

water cement ratio specified in Table is not exceeded. 

 

NOTE : 

 

1. In the case of vibrated concrete, the limit specified may be suitable reduced to avoid aggregation. 

 

2. The quantity of water used in the concrete mix for reinforced cement concrete work should be 

sufficient but should not be more than what is sufficient to produce concrete of adequate work ability for the 

propose which will surround and properly grip, all the enforcement work ability of the concrete should be 

controlled by maintaining a water cement ration that is found to give a concrete to which is just sufficient not be 

placed and compacted without difficulty with the means available. 

Work ability of the concrete should be controlled by direct measurement of water to be added making 

allowance for surface water in the sand and coarse aggregate. The slump test may be conducted in accordance 

with good practice (viz:5(w)+IS 199-1959 Methods of sampling and analysis of concrete. 

IS 2386 (Part 111-1963) specific gravity, density, voids, absorption and bulking methods of tests of tests for 

aggregate for concrete. 

 

Allowances should be made for surface water present in the aggregate when computing the water 

content. Surface water shall be determinated by field methods in accordance with good practice (VI 5(9) in the 

absence of exact data, the amount surface water may be estimated from the value given in Table. 

In ordinary concrete made in accordance with the proportions given for a particular grade does not 

yield the specific strength due to proper qualities of materials not being available. Such concrete shall be 

classified as belong to the appropriate lower grade, ordinary concrete proportion for a given grade. 
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IS 2386 Method of test for aggregate for concrete IS 

2386 (Part-III) 1963 specific gravity  

density works absorption and bulking 

In accordance with table 3 shall not however be placed in a higher grade on the ground that the test strength are 

higher than the minimum specified, No interpolation shall be permissible. 

 

Sample size and acceptance criteria : 

 

All tests shall be carried out in accordance with code practice (VI-5)(4) 

The number of test specimens required, the frequency sampling and the criteria for acceptance of a concrete 

conforming to the specified grade shall be in accordance with table 5 of both ordinary concrete and controlled 

concrete. No preliminary tests are however necessary in the case of ordinary concrete. 

 
1.S. 1959, Methods of test for strength of concrete. 

 

Part - I. Strength Requirements of concrete (Clause 4.2.2, 1 and 4.2.2.2.) 

(All values in Kg/cm.2) 

Grade of compressive strength of 15 cm cubes at 28 days after mixing conducted in accordance with good 

practice, VI. 5(4) 

 
Grade of concrete Preliminary Test Mix Works Test Mix 

M. 100 135 100 

M. 150 135 150 

M. 200 200 200 

M. 250 320 250 

M.300 380 300, 

M. 350 440 350 

M. 400 500 400 

 
 

Note : I Preliminary test  A test conducted in a laboratory on the trial mix of concrete produced in the 

laboratory with the object of 

 

a)  Designing a concrete mix before the actual concreting operation starts, 

b)  Determining the adjustment required in the designed mix when there is a change in the materials 

used during the execution of work. 

 

c)  Verifying the strength of concrete mix 

 

2. Works test :- To be conducted either in field or in laboratory on the specimen made on the works 

out of the concrete being used on the works. 
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3. 'Size of cubes:- In the working test, with the approval of the Engineer-in-charge,  10 cm cubes may be used in 

place of 1 cm cubes, provided the maximum nominal size of aggregate does not exceed 20 mm even the use of 

15 cm cubes should normally be restricted to concrete having a minimum nominal size of aggregate not 

exceeding 40mm where concrete with aggregates larger than 40mm size is required to be tested. The size of 

cubes should be specified by the Engineer-in-charge keeping in view that generally the length of size of the cube 

should be about four times that maximum nominal size of aggregate in the concrete constitutions the cube 

specimen. 

 

Note 4:- STRENGTH RELATION TO SIZE OF THE CUBES 

 

Where 10cm cubes are used, the values obtained from on  10 cm cubes shall be reduced to the extent 

established by comparative preliminary tests with 10 and 15 cubes, in the absence of such comparative 

statements by 10 percent of the value determinated from the tests, in order to give the equivalent strength for 

10cm, cubes when cubes larger than 5 cm adopted generally no modifications in necessary unless otherwise 

specified by Engineer-in-charge. 
 

LS. 516 1959 Methods of test strength of concrete 

Note 5 :- Cylinder strength  Corporative strengths test may with the approval of the Engineer-in-charge be 

conducted in 15cm diameter and 30 cm high cylinders in accordance with good practice. 

 

(VI-3) (1) * The Central Road Research Institute, New Delhi has carried out tests with a view to establishing a 

relation between water cement ratio and the compressive strength on concrete conforming to acceptance 

standards (VI-5) (2) instead of one cubes, where cylinder strength figures given above shall be modified 

accordingly the formula. 

 

Minimum cylinder compressive strength requires 0.8 compressive through specified for I 5'cm cube  (1) As a 

result  of these,  it has ben considered advisable to give graph showing the relationship between the 

compressive strength of concrete mixes with different water cement ratio and the 7 days compressive strength of 

cement tested in accordance with good practice (VI-5) (2) + these graphs have been given in appendix. 'A' as 

they would be of some assistance in obtaining the water cement ratio for trial mixes of concrete. 
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2. ADDITIONAL SPECIFICATION - 1 

1.  The arrangements of M.S. Rods for reinforcement for such RCC works shall be in accordance with 

department drawing supplied. 

2. (1) The planks for form works and centering for RC work shall be of well seasoned timber approved by 

the Executive Engineer. According to clause 10 of TNDSS No. 30, they must be made smooth be made 

smooth and perfectly level at top so as to give smooth and even finish to the RCC ceiling. Alternatively the 

contractor may use sal sheets over wooden forms provided to the extent and are ordered by the Executive 

Engineer during the execution. 

(Ii)  Payments for centering works all RCC items shall be made only after concrete is laid over through 

separate items for centering work are included in the schedule. 

3. All lime mortar shall be ground in mortar will as per TNDSS 

4. All cement concrete for RCC works shall be machine mixed and vibrated. 

5. The contractor's special attention is invited to clause 7 and 33 of P.S. And TNDSS and he is requested 

to provide at his own expense sheds, latrines and urinal for is workmen. 

6.  If right is required to fulfil the agreed rates of progress, all arrangements shall be made by the 

contractors inclusive to lighting without any claim for extra rate. 

7.  The contractor shall not employ the labour below the age of 14 years old shall also note that the must offer 

employment to ex-servicemen, ex-toddy tappers and unemployed agricultural labourers as far as possible 

8.  The work contract assigned to the contractor's shall be cancelled if they engage child labour in 

executing works and such contractors should be black listed for three days. 

9.  Many of the items in the schedule may be omitted or radically altered. No variation in rate shall become 

payable to contractors on account of such omissions or variation in quantities. 

10.  Reference to TNDSS in the schedule of quantities referred to reprint 1952 and addenda and corrigenda 

issued thereafter. 

11.  Construction of the buildings will be deemed to be completed only if all the items of works including finishing 

items of works completed therein are executed. 

12.  The Contractor shall abide by the contractors labour regulation of the P.W. Framed by the Tamilnadu 

Government. 

13.  All pipes specials and fixtures confirm to the relevant Specifications and to be got approved by the Executive 

Engineer before use on work. 

3.ADDITIONAL SPECIFICATION  II  MOSAIC FLOORING 

1.  Cement concrete flooring tiles shall be manufactured from a mixture of cement natural aggregates and 

colouring materials where required by pressured process During manufacture, the tiles shall be subject to 

a pressure of not less than 140 kgs per sq.m. (Or 2000 lbs per square inch) 

2.  Proportion of cement to aggregate in the backing of the tiles shall not be 10sset than 1:3 by weight 
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3.  On removal from mould, the tiles, shall be kept in most condition continuously atleast for  7 days and 

subsequently if necessary kept moist for such a longer period that would ensure their conformity to the 

requirements of transverse strength, resistance of wet and water absorption , and would minimize shrinkage 

and cracking. Tiles shall not be scored under cover. 

4.  Tolerance on length and breadth shall be plus or minus / one millimetre. Tolerance in thickness be plus 

5mm that the range of dimensions is any of on breadth and 3mm on thickness. 

5.  Colour and appearance : The colour and texture of the wearing layer shall be uniform throughout its 

thickness. 

6.  When specifying the tiles, the contractor should specially indicate whether the chips to be used are 

from the smallest upto 20mm size. The officers of the department shall also specify size of chips by 

reiterating the approximate photograph given in figure 4 in Indian Standard No. 1237/1959. 

 

GENERAL QUANTITY OF TILES : 

 

Unless otherwise required, the wearing face of the terrace tiles shall be technically of founded and 

filled. The bearing face of the tiles shall be placed free from projections, depression and cracks (hair cracks not 

included and shall be reasonable parallel to the back face of tile). All angles shall be right angles and all rices 

shall be sharp and true. 

 

7. Breaking transverse strength of tiles shall be given as below : 

 
Size of tiles 

Centimetres 

Span 

Cm 

Breaking Weight Test 

Kg 

Land based dry test 

Kg 

19.58 x 19.58 15 71 106 

24.85 x 24.85 20 90 120 

29.85 x 29.85 25 99 149 

                                    

8.  The average wear of not less than 12 specimens shall exceed  2 mm and the war or any individual 

specimen shall not exceed 2.5 m when tested in all Abrasion testing Machine. 

9.  The average percentage of wear absorptions not less than six tiles specimen shall not exceed than in the 

case of water absorption. 

10.  The density of tiles shall be in the order of about 2.50 gms, The tiles shall be laid with the minimum 

possible width of joints not exceeding 1/32 inch. The joints shall be filled with grey cement to match the 

finish of the tiles and shall be made almost invisible when the floor is given the final polish. The polishing 

shall be done by means of electric polisher whenever possible and hand polish to other places like vertical 

faces or wall and other areas where the machine can have no access and glossy surface as even as possible. 
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Table 2. 

Optional works test requirements of concrete 

 

Clause, 2.2 (A) 

 

(All value in Kg/CM2) 

 

All the tests Shall be conducted in accordance with good practice. VI (4) 

 
Grade of 

Concrete 

Compressive Strength on 

15cm cubes in 7 days 

Modules rupture 
test min.at 72+Hours 

By beams 

1+7 days 

M. 100 70 12 17 

M. 150 100 15 21 

M.200 130 17 24 

M.250 170 19 27 

M.300 200 21 30 

M.350 235 23 31 

M. 400 270 25 34 

 

Note : Notes 3 to 5 table 1 are also applicable 

 

1.S. 510 - 1959 Methods of test for strength concrete 

 

I.S. 26-1967 Specification for ordinary rapid hardening and low head portland cement. 

 

TABLE 3. CONCRETE MIX PROPORTIONS 

(Clause 4.3.3) ORDINARY CONCRETE 

Grade of   Total quantity of dry aggregated by Proportion of Quantity of 

volume per 50 Kg. Of cement to be fine aggregate water per 

Concrete   taken as the sum of the individual to coarse 50 of cement 

volume of fine and coarse aggregate mix. 

aggregates mix 

 

M. 100 500 Generally 1:2 for fine 34 Litres. 

240 Aggregate by volume but 32 Litres. 

160 subject to an upper limit 30 Litres. 

100 of 1:11/12 and lower limit of 1:3 27 Litres. 
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Note 1  : It may be noted for general guidance that M 100, M 150, M 200 and 

M 250 of ordinary concrete correspond approximately to 1:3:6, 1:2:4, 1/2:3 

and currently used in the country. 

The proportion of the aggregates should be adjusted from upper limit to 

lower limit progressively as the grading of the fine aggregate becomes finer 

and the maximum size of coarse aggregate becomes larger. 

Examples : For an average grading of fine aggregate that one in 

accordance with good practice VI.5(1) the proportion shall be 1:1 1/2 I :2 and 1:3 

for maximum size of aggregate l0mm, 20mm, and 30mm  

respectively. 

 

Table : Surface water carried by average aggregate :- 

 

Aggregate Approximate quantity of surface water 

 
 
Very wet sand 120 

Moderately Wet sand 80 

Moist sand 40 

 
 

* Moist gravel or crushed work 30 to 40 

 

I,S,P, 383 - 1963 Specification for coarse and fine aggregates for 

natural sources for concrete. I.S.P. 516 - 1959 Specification for 

natural and manufacture aggregates for use in mass concrete. 

 

 

 (Sd)/-------- 

Executive Engineer, WRD., 

                                                                       Lower Bhavani Basin Division, Erode - 2. 
 

  



 

75 

ADDITIONAL CONDITION NO. VII 

SPECIFICATION FOR SANITARY FITTINGS, DRAINAGES AND WATER SUPPLY  

ARRANGEMENTS 

1. Water closets, basins, urinals, sinks and other sanitary ware shall be of approved make 

as required in the relevant items. The fixing of these shall be in accordance with the special specifications. 

2. The rates shall include all dismantlings, making holes in walls or slabs nd restoring the 

structure to the original conditions after the completion of the work. 

3. The work should be carried out with least hindrance to the adjoining building and the 

contractor shall ,be responsible for any damage caused to the existing fixtures, electric fittings etc., In the 

course of execution, and the contractor shall make good any such damage without claims for extra, 

4. The rate for stone ware pipes shall include necessary incidental charges during 

execution of work and making good any damages to roads and other structures. 

5. Rates for laying Cast Iron pipes and Galvanised Iron pipes (or) PVC pipes shall includes 

fixing with wooden plugs, G.I. / C.I.clamps and screws where the pipes are fixed to walls. 

The rates for C.I. Pipe shall also include wrapping them with tarred straps where they 

are buried in earth, tarring the portion embedded in masonry and painting with lead with white lead with 

two coats for portion above ground level. 

6. The clause for G.I. Pipes fittings should be spaced at convenient places as directed. 

The wooden plugs for pipes and brackets fittings should be properly fixed in cement mortar 1:3 suitably in 

masonry with wide end of wedge shaped plugs inside and not hammered with them an into the walls the size 

of plug should be not less than 25mm square at once end 40mm at the other end with a depth of not less than 

75 mm, 

7. Painting with two coats of best white paint (or) any other colour approved by 

Executive Engineer over priming coat or red lead to all flushing tanks, brackets, clamps used for 

fixing pipes and all other connections. 

8. The constructor should employ sufficient number of qualified licensed plumbers 

with necessary experience and skill in the trade to the satisfaction of the Executive Engineer concerned 

for execution of water supply and sanitary items of works. 

9. The contractor shall after laying of the pipes carry out the tests of the pipes, specials, 

joints and other fittings against leakage at his own cost according to the relevant. I.S.I. To the fullest 

satisfaction of the departmental officers. 

 

  10. In the case of reinforced cement concrete (or) masonry water retaining structures, the 

contractor shall ensure the there is no leakage (or) dampness on the external faces of the structure. In the 

event of any above being noticed, the dame shall be rectified by the contractor at his own cost, adopting 

standards approved methods of rectifications to the fullest satisfaction of the departmental officers 
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SUPPLYING AND FIXING INDIAN TYPE WATER CLOSETS : 

1. The Indian type water closet shall be fix in position at floor level in a bed concrete of brick jelly in 

lime mortar 1:2 so as to completely embed the closet, trap and footrests. The existing masonry structure after 

dismantling the foot making the holes etc., Shall be restores to its original condition after completion of the 

work. The flooring around the closet shall be finished with cement mortar 1:3, 20 mm thick with adequate 

slope all round for draining into the closets. The footrests should be fixed at an angle as per standards. 

2. The P.V.S. Flushing tanks shall be of three gallons capacity of Indian make conforming to I.S.I. 

Specification supported on G.I. Backers with necessary C.I. Chain and handle for pull float ball value of 2 

PVC connection to the water main and closet including wiped with white glazed paint of 2" coats over a 

priming coat of red lead. 

3. The fixing of water closet shall include the dismantling of existing floor wherever necessary and 

making necessary holes in walls etc., and restoring the structure to original condition after completion of the 

work. The flushing tank and accessories will be fixed to the walls with necessary clamps and branckets in 

cement mortar 1:4 
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K¡»a m¿é¥ò 
 
 

        K‹ it¥ò¤ bjhifia njÁa nrä¥ò¥ g¤Âu§fshf¤ jUtjhŒ 

ÏUªjhš bl©l® m¿é¥Ãš bjçé¤jgo F¿¥Ãl¥g£LŸs 

bra‰bgh¿ahs® bgaU¡F mlkhd« brŒj Ã‹dnu bl©lUl‹ 

Ïiz¡f nt©L«. mlkhd« brŒtj‰fhd é©z¥g¤Âš 

ifbah¥gä£lhš k£L« nghjhJ.  jt¿dhš bl©l® cldoahf jŸSgo 

brŒa¥gL«. 

 

                                                       (x¥g«) . . . 
                                                                bra‰bgh¿ahs®,Ú.M.J.,  

Ñœgthåtoãy nfh£l«, <nuhL-2. 
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