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 CONDITIONS OF CONTRACT 
 

 

A PREFACE 

 

Intent and reference to Tamil Nadu Building Practice 
 
1. It is intended by these Tamil Nadu Practice to 

describe. 
 
(a)  the character of the materials to be used; 
 
(b)  the method of execution of work and 
 
(c) the contractor's responsibilities to the Public, 

Government and his workmen and general contract 
conditions which are to be accepted by every 
contractor who executes work entrusted to him by 
the Department. 

 
1.2. Wherever the term "Standard Specifications" or 

"Specifications" or to the abbreviation T.N.B.P. No: or 
TNBP is us-ed in the specifications or in estimates or 
contract documents, it shall refer to the relevant, 
specification in the Tamil Nadu Building Practice. 

 
3. The. Abbreviation "1.S." shall mean "Indian 

Standard-". 
 

2. Applicability of the Tamil Nadu Building 
Practice. 

 
2.1. It shall be-unnecessary to include in any 

contract documents a specification for any item of 
work which is defined in the tender notice or in the 
contract schedule of work to be done by a Tamil Nadu 
Building Practice number (TNBP No.) The fact that the 
item Is defined as specification, shall mean that the 
contractor is to execute the work according at such 
specification modified as may be necessary by an 
addendum specification for that particular item of 
work. In the absence of specification for any work or 
material in the T.N.B.P. such. work should carried out 
in accordance with the instruction given by the 
Heriditary Trustee / Inspector. 

 
2.2. THESE GENERAL CONDITIONS OF 

CONTRACT SHALL APPLY TO ALL AGREEMENTS 
ENTERED INTO BY CONTRACTORS WITH THE 
PUBLIC WORKS DEPARTMENT OR HIGHWAYS 
AND RURAL WORKS DEPARTMENT etc AND shall 
form an inseparable condition of contract, and it shall 
not be necessary to append a copy of the same to the 
agreement. 

 

3. Contractor to sign in the Division (or the sub- 
Divisional) copy of the T.N.B.P. 

 
3.1. Every contractor who executes work for the 

Public Works Department or the Highways Board and 
Rural Works Department shall carefully study the 
schedule for work to  be done and  his drawings, 
obligation under the "General Conditions of Contract" 
which apply to all agreements, and he shall sign in the 
Divisional Office coy of the T.N.B.P. (or the Sub-
Divisional copy if so arranged by the Heriditary 
Trustee / Inspector) as evidence that be understands 
clearly the conditions of contract governing his 
agreement and accepts the same. 

 

3.2. It shall not be necessary for the contractors to 
sign the Divisional Office copy of the T.N.B.P. for 
every contract awarded to him, but his signature 
therein will be evidence that the accepts the 
conditions of contract (which include the standard 
specifications) as detailed in the T.N.B.P. for every 
contract into which he enters. It shall also be the 
contractor's responsibility by frequent perusal of the 
Divisional Office (or the sub Divisional Office) copy 
to become conversant with sanctioned alterations or 
additions made to the T.N.B.P. as soon as they are 
made. A separate volume of addenda to the T.N.B.P. 
will be maintained in each Division (or sub division 
office) as the case may be. in which will be entered all 
sanctioned corrections and additions.  This must also 
be studied and signed by every contractor before 
executing an agreement. Interleaving correction slips 
will not be made for his purpose. The contractor 
should purchase copy of, the T.N.B.P. for his 
reference while executing work. 

4. Sub-specifications: 
4.1 Works of similar nature having many common 

clauses in their specification are grouped under one 
specification number with a "General" preface thereto, 
and the sub-specification are therefore given an 
alphabetical affix. 

 
5. Additions and alterations to the T.N.B.P. 
5.1. Additions and alterations to the T.N.B.P. will 

be incorporated in the addenda volume as authorised 
by the Chief Engineer. 

 
6. Powers of Superintending Engineers and 

Heriditary Trustee / Inspectors to supplement or alter 
the T.N.B.P. 
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6.1 Superintending Engineer & Heriditary Trustee 
/ Inspector may alter the specification for any 
particular which is within their respective powers of 
sanction, when such alteration is found necessary by 
attachment of a correction sheet to the contract form, 
bearing the T.N.B.P.  number, the corrections and the 
signature of the Superintending Engineer or the 
Heriditary Trustee / Inspector as the case may be, 
together with the signature of the contractor. Similarly 
additional specifications, for items for which there are 
no standard specifications will be made by attachment 
to the contract documents of addendum specifications 
sheet bearing the signature of the Superintending or 
the Heriditary Trustee / Inspector as the case may be 
and the signature of the contractor. 

 
 

A.I. DEFINITIONS AND INTERPRRETATIONS.  
 
7. Definition of terms: 
 
7.1. Wherever the words and expression defined in 

this clause or pronouns used in their status occur in 
contract documents which includes the T.N.B.P, they 
shall hays the meanings hereby assigned to them 
except where the context otherwise requires: 

 
(a) "Heriditary Trustee / Inspector" means the 

Heriditary Trustee / Inspector for the time being in 
charge of the concerned work under execution or such 
other departmental assistants or subordinates to whom 
the Heriditary Trustee / Inspector may have delegated 
certain duties, acting severally within the scope of the 
particular duty entrusted to them. 

 
(b) No delegation by Heriditary Trustee / 

Inspector which affects agreements. It is however, to be 
distinctly understood that the Heriditary Trustee / 
Inspector or the Superintending Engineer or the higher 
authority who is vested with the powers of acceptance 
of the particular agreement under reference will make 
no delegation of powers to such assistants or 
subordinates which in any affects the agreement and 
its contract condition when such agreement is to be or 
has been accepted by the "Heriditary Trustee / 
Inspector" or by the other higher authority 
respectively- The duties of such assistants or 
subordinates will be solely duties of supervision to 
ensure compliance with contract conditions. 

 
(c) "Contractor" means the particulars persons, 

firm or corporation with whom an agreement has been 
made by the Heriditary Trustee / Inspector or higher 
authority as the case be, for executing work defined in 
the concerned agreement, and for purposes of 
instructions regarding compliance with contract 
conditions, it shall include the contractor's authorized 
agent, who is maintained on the work by the 
contractor. 

 

(d) Works or work means the works by or by virtue 

of-the contractor contracted to the executed whether 

temporary or permanent and whether original, altered 

substituted or carriage or additional or connected, with 

the supply repairs or carriage of tools and plant and 

supply or manufacture of other stores.' 

 

 

7.2. Words importing the singular only also include 

the plural and vice-versa where the context requires. 

 

NOTE:- The farms sub-divisional officer. Assistant 

Heriditary Trustee / Inspector, Heriditary Trustee / 

Inspector, Superintending Engineer and Chief 

Engineer, used in the following clauses shall, where the 

context so requires, be construed as also including 

officers of the corresponding grade in the Highways 

and Rural Works Department. 

 

8. Evidence of experience - Tenderer shall, if 

required, present satisfactory evidence to the 

Heriditary Trustee / Inspector that they have been 

regularly engaged in constructing such works, as the 

proposed to execute and that they are fully prepared 

with the necessary capital, machinery and materials I:o 

begin the work promptly and to conduct it as required 

by the T.N.B.P. and the other specifications for the 

particular work If tendered for, in the event of their 

tender being accepted, 

 

9. Legal address Notices: 

 

9.1 . Tenderers should given in their tender their 

place of residence and postal address. The delivering at 

the above named place or posting in a post box 

regularly maintained by the Post Office Department or 

sending by loiter registered for acknowledgement of 

any notice, letter or other communication to the 

contractor shall be deemed sufficient service thereof 

upon the contractor ip writing as maybe changed at 

any time by an instrument executed by the contractor, 

and delivered to the Heriditary Trustee / Inspector. 

 

9.2. Nothing contained in the agreement and his 

contract conditions shall be deemed 10 predudecir 

render inoperative the service of any notice, letter or 

other communications upon the contractor personally. 
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B. STATEMENT OF APPROXIMATE 
QUANTITIES IN SCHEDULE - A 

 
10.1 The quantities mentioned in tender notices 

and in agreement schedule A are worked out from the 
relevant drawings in office and may or may not be the 
actual required for execution. The Heriditary Trustee 
/ Inspector does not expressly or by implication agree 
that the actual amount of work to be done will 
correspond therewith but reserves the right to increase 
or decrease the quantity of any class or portion of the 
work as he deems necessary. 

 
10.2. Tenderers must satisfy themselves by a 

personal examination of the site of the proposed work 
by examination of the plans and specifications and by 
other means as they prefer as to the accuracy and 
sufficiency of the statement of quantities and all 
conditions affecting the work and shall not any time 
after the submission of their tender, dispute or 
complain o1 such statement of quantities or assert, 
that there was any misunderstanding in regard to the 
nature or amount of the work to be done nor in 
consequency apply for extension of time for 
completion beyond the agreement date. 

 
11. Approximate not to mean deviation from 

drawings and specifications: 
 

 11.1. This declaration of the approximate nature of 
the statement of quantities in Schedule. A does not, 
however, in any way imply that the quantities will be 
increased for departure by the contractor from strict 
compliance with sanctioned drawings and 
specifications to suit his own convenience or reduce his 
costs. 

 
12. To compare tenders:- 

 
12.1. The quantities in Schedule A are given for a 

uniform comparison of lump-sum tenders. 
 

C. DRAWINGS AND SPECIFICATIONS 
 
13. Purpose: 
 
13.1. The contract drawings if any, read together 

with the contract specifications are intended to show 
and explain the manner of executing the work and to 
indicate the type and class of materials to be used. 

 
14. Conformance: 
 
14.1. The works shall be carried out in accordance 

with the drawings and specifications which  form  part 
of the  contract  and in  accordance with the details and 
instructions, supplementing or explaining the same as 
may from time to time be given by the Heriditary 
Trustee / Inspector. 

 

14.2. If the work shown on any such further 

drawings or details, or other work necessary to comply 

with any such instructions, directions or explanations 

be in the opinion of the contractor, of a nature which 

the schedule rate in the contract does not legitimately 

cover he shall before proceeding with such work, give 

notice in writing to this effect to the Heriditary Trustee 

/ Inspector. In the event of the Heriditary Trustee / 

Inspector and contractor failing to agree as to whether 

or not there is any excess rate to be fixed and the 

Heriditary Trustee / Inspector deciding that the 

contractor is to carry out the said work, the contractor 

shall accordingly do so, and the question whether or 

not there is any excess and if so the amount there of, 

shall failing agreement, be settled by an arbitrator as 

provided in the arbitration clause, unless the subject is 

one which is left to the sole discretion of the Heriditary 

Trustee / Inspector under the clauses of these 

conditions of contract and the contractor shall be paid 

accordingly. 

 

14.3. It shall be the responsibility of the contractor 

to give timely notice to the Heriditary Trustee / 

Inspector regarding anything shown on the drawings 

and not mentioned in the specification, or mentioned-

in the specifications and not shown in the drawings or 

any error or discrepancy'" drawings or specifications 

and obtain his orders thereon. Figure dimensions are to 

be taken and not those obtained from scaling the 

drawings. In any discrepancy between drawings and 

specifications, the latter shall prevail. In any such cases 

or in case any feature of the work is not fully described 

and set forth with the drawings and specifications the 

contractor shall forthwith apply to the Heriditary 

Trustee / Inspector for such further instructions, 

drawings or specifications as he requires it, being 

understood that the subject to be dealt with under the 

building procedure of best modern practice. The 

Heriditary Trustee / Inspector will furnish the further 

instructions, drawings or specifications if in his 

opinion, they are required by competent workmen, for 

the proper execution of the work. 

 

15. Variations by way of modifications omission 

or additions. 

 

15.1. For all modifications, omissions from or 

additions to the drawings and specifications, the 

Heriditary Trustee / Inspector will issue revised plans, 

or written instructions or both, and no modifications, 

omissions of additions shall be made unless or 

authorized and directed by the Heriditary Trustee / 

Inspector in writing. 
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15.2. The. Heriditary Trustee / Inspector shall have 

the privilege of ordering modifications, omissions or 

additions at any time before the completion of the 

work and such orders shall not operate to annual these 

portions of the specifications with which said changes 

do not conflict. 

 

15.3. The contractor shall submit to the Heriditary 

Trustee / Inspector a statement giving details of the 

claims for any additional work with 30 days of the 

order of the work and no claim for any such work will 

be considered which has not been included in the 

statement. 

 

16. Copies of drawings and specifications: 

 

16.1. One copy of the available drawings and 

specifications (apart from the T.N.B.P. a copy of 

reference) shall be furnished free of cost to the 

contractor for his own use. Such copies and copies of 

supplementary details furnished by the Heriditary 

Trustee / Inspector-shall be kept by the contractor on 

the work until the completion thereof, and the 

Heriditary Trustee / Inspector shall at all times have 

access to them. 

 

17. Signed drawings - No authority to the 

contractor. 

 

17.1. No signed drawing shall be taken as in itself 

and order for variation, unless either is it entered in the 

agreement schedule of drawings under proper 

attestation of the contractor and the Heriditary Trustee 

/ Inspector, or unless it has been sent to the contractor 

by the Heriditary Trustee / Inspector, with a covering 

letter confirming that the drawing is an authority for 

variation of the contract under reference. 

 

D. MATERIALS AND WORKMANSHIP 

 

18. To be the best quality: 

 

18.1. All materials, articles and workmanship shall 

be the best of their respective kind for the class of work 

described in the contract specification and schedule, 

materials being obtained from sources approved by the 

Heriditary Trustee / Inspector. The word" best" as 

used in these specifications shall mean, that in the 

opinion of   the Heriditary Trustee / Inspector there is 

no other superior quality of materials or finish of 

articles on the market and that there is no better class 

of workmanship available for the nature of the 

particular item descried in the contract schedule. The 

contractor shall, upon the request of the Heriditary 

Trustee / Inspector, furnish him with the vouchers to 

prove that the materials are such as are specified. 

18.2. Samples of materials shall be furnished at the 

contractor's expenses to the Heriditary Trustee / 

Inspector when called for in the tender notice or 

ordered to be furnished by the Heriditary Trustee / 
Inspector prior to execution of any work. 

 
19. Conventions for proportions: 

 

19.1. Wherever the proportions are written by 

figures without further description and where the 

meaning is otherwise clear as to which figure is 

intended to apply to each material, then the usual 

conventions will be understood to apply to each 

material then the usual conventions will be understood 
to apply. 

 
For example : 
 

1.2. Means I lime (or cement in accordance with the 

context) and 2 sand; 

 

1.2.4. Means 1 lime (or cement in accordance with 

the context) 2 sand and 4 broken stone (or other 

aggregate in accordance with the context). 
 
20. Measurement and mixing: 

 
20.1. In the case of loose materials such as lime 

sand, cement, broken stone, surki, mortar, etc the 

proportions demanded by the specifications must be 

measured in properly constructed measuring boxes or 

weighed or in such other manner as shall be instructed 

by the Heriditary Trustee / Inspector. Measurement is 

not to be done in loose heaps when intimate mixtures 
such as mortar, concrete, etc., are to be formed. The 

mixing must always be done on closely constructed 

platforms. So that there wilt be no leakage of '-any of 

the materials through the floor of the platform and also 

that no foreign materials can be incorporated during 

the mixing. These platforms must be approved by the 

Heriditary Trustee / Inspector. The cost of such 
measuring boxes and platforms and all the work 

referred to herein shall be borne by the contractor. 

 
21. Data: 
 

21.1. The materials and labour utilised in the 

execution of work by the contractor shall not be loss 

than that given in the Tamil Nadu P.W.D. Standard 

Data for the relevant item. 

 
NOTE: In case the contractor considers that the 

materials and labour provided in the T.N.P.W.D. 

standard data for the execution of particular items of 

work are in excess, the contractor may furnish detailed 

data for such items along with tender with reason for 

variations from P.W.D. Standard Data. 
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22. Layout of materials stocks: 

 

22.1. The contractor shall deposit materials for the 

purpose of the work on such parts only on the ground 

as may be approved by the Heriditary Trustee / 

Inspector. He shall submit for the approval of the 

Heriditary Trustee / Inspector before starting work, c: 

detailed site survey clearly indicating positions and 

areas where materials shall be stacked and sheds built. 

 

23. Source of purchase of materials and stores 

 

23.1. The Heriditary Trustee / Inspector shall, 

during the progress of the work, have power to cause 

the contractor to purchase and use such materials or 

supplies from Government brick fields, stores or other 

sources as may be specified in the contract for the 

purposes therein specified. 

 

24. Contractor liable for materials supplied by 

Government. 

 

24.1. The contractor shall be responsible for all 

materials and other articles and things which may be 

supplied by Government from the time he takes 

deliver'.' thereof, and shall use them only for the 

purposes of this contract and shall make good any loss, 

damage, wastage or undue wear and tear that .may 

take place from whatever cause and pay to 

Government for such loss, damage, wastage or undue 

wear and tear such sum as the Heriditary Trustee / 

Inspector may determine. 

 

24.2. If at any time subsequent to the execution of 

the agreement Government materials other than those 

specified in the Agreement arc to be supplied to the 

contractor for use on the work they will be charged at 

the market value prevailing at the time of supply or 

stock issue rate which ever is greater. The contractor 

will be informed in writing the rate which he demands 

for finished work in view of the fact that he is to use 

Government materials. 

 

24.4. Storage charges: 

 

24.4. Govt. do not under take to lake over from 

contractors whether before or after the completion or 

determination of contract surplus materials which 

were originally procured by the contractors themselves 

of were issued to them and charged to their accounts. 

Such materials are the property of the contractor and 

can be taken over by Govt. if required fur use on the 

works in progress only by special arrangement at the  

prevailing market rates viz., the rate at which the 

article or articles of a similar description can be 

procured at a given time at the stores Godown J from 

public market suitable to the division for obtaining a 

supply therefore of the materials were originally 

supplied by the Govt. Price allowed to the contractors 

on requisition should not exceed the amount charged 

to the contractors excluding the element of storage 

charges if any. Contractors are however not at liberty 

to remove from the site of work, without the written 

permission of the Divisional Officer, materials, which 

have been issued to them for use on works. 

 

25. Test inspection and rejection of defective 

materials and works:- 

 
25.1. The contractor shall provide proper facilities 

at all for the testing of materials and inspection of the 

work by the Heriditary Trustee / Inspector, and the 

Heriditary Trustee / Inspector shall accordingly also 

have access at all times to the palaces of storage or 

manufacture where materials are being made for use. 

under the contract to determine that manufacture is 

proceeding in accordance with the drawings and 

specifications. 

 
25.2. The contractor shall, upon demand, also 

forward for the Heriditary Trustee / Inspector's 

inspection, test certificate supplied by the vendors, 

when he is purchasing consignments of cement, steel 

and other materials in respect of which such certificates 

are usually available. 

 
 25.3. The Heriditary Trustee / Inspector shall 

have power to reject at any stage, any work which. he 

considers to be defective in quality of material or 

workmanship and he shall not be debarred from 

rejecting rough materials by reasons of his having 

previously passed them in an un worked condition. 

Any portion of the work or materials rejected or 

pronounced to ho inferior or not in accordance with 

the drawings and specifications, shall be taken down 

and removed from the work site at the contractor's 

expense, within 24 hours after written instructions to 

that effect have been given by the Heriditary Trustee / 

Inspector. Replacement shall at once be made in 

accordance with the specifications and drawings at the 

contractor's expense. 

 
   25.4. In case of default on the part of the 

contractor to carry out such orders the Heriditary 

Trustee / Inspector shall have power to employ and 

pay. other persons to carry out the orders at the 

contractor's risk and all expenses consequent thereon 

and incidental thereto shall be borne by the contractor. 
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25.5. In lieu of rejecting work not done in 

accordance with the contract, the Heriditary Trustee / 

Inspector may allow such work to remain and in that 

case shall make such allowance for the difference in 

value, as in his opinion may be reasonable. 

 

   25.6. Works opened for inspection The 

Contractor shall at the request of the Heriditary 

Trustee / Inspector within such time as the  

Heriditary Trustee / Inspector shall name open for  

inspection  any  work  covered up;  and  should the 

contractor refuse or neglect to comply with such a 

request, the Heriditary Trustee / Inspector may 

employ other workmen to open up the same. If the 

said work has been covered up in contravention of the 

Heriditary Trustee / Inspector's instructions or if on 

being opened up, it be found not in accordance will 

drawing and specifications of the written instructions 

of the Heriditary Trustee / Inspector the expenses of 

opening it and covering it up again, whether done by 

the contract or such other workmen, shall be borne by. 

or recovered from the contractors. If the work has not 

been covered up in contravention of such instructions 

or if on being opened up it be found i.e. he in 

accordance with the drawings and specifications or 

the written instructions of the Heriditary Trustee / 

Inspector, the expenses aforesaid shall be borne by 

Government and shall be added to the contract sum. 

provided always that in the case of foundations, or 

any other urgent works so opened up and requiring 

immediate attention the Heriditary Trustee / 

Inspector shall, within reasonable time after the 

receipt of a notice from the contractor that the work 

has been opened, make or cause the inspection there 

of to be made, and at the expiration of such time if 

such inspection shall not have been made, the 

contractor may cover up the same, and shall not be 

required to open it up again inspection except at the 

expense of Government. 

 

26. Defects, shrinkages, etc., after completion. 

 

26.1. Any defects, shrinkage or other faults which 

may appear within from the completion of the works 

arising in the opinion of the Heriditary Trustee / 

Inspector from faulty materials or workmanship not in 

accordance with the drawings and specification 

instructions of the Heriditary Trustee / Inspector shall 

open the directions in writing of the Heriditary Trustee 

/ Inspector and within such reasonable time as shall be 

specified therein, be amended and made good by the 

contractor at his own cost unless the Heriditary 

Trustee / Inspector shall decide that the contractor 

ought to be paid for the same at the rates agreed on  

such reduced or other rates as the Heriditary Trustee / 

Inspector may fix and incase of default, the Heriditary 

Trustee / Inspector may employ (and pay other 

persons to amend and make good such defects, 

shrinkage or other faults or damage. and all expenses 

consequent thereon and incidental thereto shall be 

borne by the contractor. 

 

26.1. (A) The shrinkage period of six months 

referred to in main clause 26.1. above will be five years 

in respect of all contracts for construction of original 

buildings either semi-permanent or permanent to 

ensure structural stability of the building.  

 

(G.O.Ms. NO.1 81 PWU 28.1.86) 

 

26.2. Provided that in the event of Government 

taking over portions of the works as and when they are 

completed the liability of the contractor under this 

clause shall extend to a period of year's from the date 

of final taking over of the work irrespective of the 

actual dates on which portions the works were taken 

over, 

 

27. Heriditary Trustee / Inspector's decision: 

 

27.1. To prevent disputes and litigation, it shall be 

accepted as an inseparable part of the contract that in 

matters regarding materials workmanship, removal of 

improper work, interpretation of the contract drawings 

and contract specifications, mode of procedure and the 

carrying out of the work, the decision of the Heriditary 

Trustee / Inspector shall be final and binding on the 

contractor and in any technical question which they 

arise touching the contract the Heriditary Trustee / 

Inspector's decision shall be final and conclusive. 

 

28. Dismissal of Workmen: 

 

28.1. The contractor shall employ in and about 

execution of the works only such persons as are 

careful, skilled and experience in their several trades 

and callings and the Heriditary Trustee / Inspector 

shall be at liberty to object to and request the contractor 

to remove from the works any person employed by the 

contractor in or about the execution of the works '.'.'ho 

in the opinion of the Heriditary Trustee / Inspector 

misconducts himself or incompetent or negligent in the 

proper performance of his duties and such persons 

shell! not be again employed upon the works without 

the permission of the Heriditary Trustee / Inspector. 
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D.1. GENERAL OBLIBATIONS 

29. Contractor's maistri or agent and  contractor's 

staff: 

29. 1. The contractor shall in his own absence keep 

constantly  on the works  a  competent maistry  or 

agent and  any  directions or  explanations given by the 

Heriditary Trustee / Inspector or his representatives to 

suet". maistry or agent shall be held to have been given 

to the contractor. 

 
29.2. The contractor shall further provide all staff  

which necessary for the proper supervision, execution 

and measurement of the work to ensure full 

compliance with the term of the contract. 

 
30. Government maistries or agents: 

 
30.1. The Government may be represented on the 

work by an agent clerk of the works, or maistry who is 

not borne on the Official or officers and subordinates 

o? the P.W.D, or Highways and Rural Works 

Department. He (if appointed) shall, in the absence of 

the Heriditary Trustee / Inspector, furnish the 

contractor with the Heriditary Trustee / Inspector's or 

his representative's instructions of the works and the 

contractor shall duly comply with such instructions 

and directions and shall on the written requisition of 

the maistri Clerk of works or agent, stay the-further 

progress of any portion of the works which in his 

judgment is being constructed with unsound or 

improper matstry or workmanship, until the opinion 

and determination of the Heriditary Trustee / 

Inspector shall be obtained thereon, but such maistry, 

clerk of works or agent is to have no power whether to 

order any extra works or deviation from the 

specification and drawings. 

 

E. INCLUDED IN CONTRACT RATES 

31. Defining contract schedule rates: 

 
31.1. The rate entered in a contract schedule for 

any class of work shall be for finished work in site and 

shall include all contingent expenses whether direct 

construction expense involved in the building in place 

in accordance with the drawings and specifications or 

whether they be expenses imposed by an outside 

authority such as a local body. Such contingent 

expenses snail not entitle the contractor to claim an 

extra in respect thereof.  All rates quoted in the shall 

inclusive of all duties, taxes, royalties, fees, tolls, 

insurance, other levies if any except Goods and Service 

Tax (GST) payable by the contractor under the contract 

or for any other cause shall be included in the rates 

submitted by the tenderer 

 

32. CARRIAGE. 

 

32.1. Rate's for finished work shall always in-

clude the cost of conveyance and all leads, lifts, 

loading, unloading and stacking in the manner 

and at the place ordered by the officer in 

immediate charge of the work, unless 

circumstances necessitate provisions for a 

separate schedule item, in which class such will be 

specified in the tender notice or schedule. 

 

32.2. Wherever the term "Carriage" or 

"Conveyance" is used in a schedule item, it shall in the 

absence of other schedule provisions or modifying 

description, in the specification, be taken to include all 

leads, lifts, loading, unloading and stacking in uniform 

stocks to the satisfaction of the Heriditary Trustee / 

Inspector with careful attention to close packing in casa 

of materials which are to be measured in stacks as a 

basis of payment for finished work. 

 

NOTE- 1. In the case of important leads and lifts as 

may occur in river conservancy and other such works, 

where lifts over flood banks and long leads may be 

involved, it is usual to make separate schedule item 

provision with a specification defining the exact work 

to be done for each tendered rate. 

 

NOTE - 2. Payment for carriage will originally be by 

bulk or weight at a rate between specified places and 

on the basis of the method adopted in the standard 

schedule of rates for carriage of materials. The 

distances will be measured by the nearest practicable 

arid cheapest routes, whether metalled or unmetalled 

road or cart track. 

 
32.3 when carts or vehicles of any sort are engaged 

by the day, the quantity of materials to be conveyed, 

the distance to be travelled and the number of trips to 

be made shall, if he considers necessary be fixed by the 

Heriditary Trustee / Inspector. 

 
32.4. The contractor is responsible for making good 

all loss in transporting materials entrusted to him or his 

agents, whether caused by wastage, breakage, theft or 

any other cause. 

 
32.5. No payment shall in any case be made or the 

return trips with carts. Where' there are loads also for 

the return trips the agreement rates should allow for 

the reduced cost thereby on each set of materials so 

conveyed, 
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33. Construction plant. 

 

33.1. The contractor shall include in. his 
tendered price and shall provide and install all 
necessary construction plant and shall use such 
methods' and appliances for the performances the 
operations connected with the work embraced 
under the contract as will secure a satisfactory 
quality of work and rate: of progress which, in the 
opinion of the Heriditary Trustee / Inspector will 
ensure the completion of the work within the time 
specified. If at any time before the commencement, 
during the progress of the work or any part of it 
such methods or appliances appear to the 
Heriditary Trustee / Inspector to be in sufficient or 
inappropriate for securing the quality of the work 
required or the said rates of progress. he may order 
the contractors to increase their efficiency or to 
improve their character, land the contractor shall 
comply with such orders, but the failure of the 
Heriditary Trustee / Inspector to demand such 
increase of efficiency of improvement shall not 
relieve the contractor from his obligation to secure 
the quality of work and the rate of progress 
required by the contract and the contractor alone 
shall be responsible for the efficiency and safety of 
his plant, appliances and methods. 

 
33.2. It is however open to the Executive  

Engineer to lend or supply to the contractor any 
tools, implement materials and machinery that the 
Executive  Engineer may consider desirable but for 
any such tools, implements materials and 
machinery that: may be lent or supplied to 
contractor by Government the contractor shall may 
be so lent or hired to the contractor shall be the 
Executive  Engineer before the final bill or work is 
paid and any shortage or damage shall be such rate 
as may be determined by the Executive  Engineer 
after making such allowance as he may consider 
suitable for fair wear and tear. 

 
34. Scaffolding instructions: 

 
34.1. All requisite scaffolding shall be provided at 

the contractor's expense and shall be double, i.e. it 
must have two sets of upright supports care must be 
taken to ensure the safety of the work people and the 
contractor must comply with such instructions as the 
Heriditary Trustee / Inspector may issue to ensure 
safety. The contractor will be entirely responsible for 
any damage or injuries to persons or property 
resulting from ill erected scaffolding, defective ladders, 
or otherwise arising out of his default in this respect. 
The contractor's attention is also invited to the "safety 
code". 

 

35. Temporary structure: 
 
35.1. The contractor shall erect and maintain at his 

own cost temporary weather proof sheds at such places 
and in a manner approved by the Heriditary Trustee / 
Inspector for keeping materials under cover. The 
contractor shall also provide and maintain a his own 
expenses such temporary fences, guards, bridges and 
roads as may be necessary for the execution of his 
contract work or for safeguarding or accommodating 
the public if the Heriditary Trustee / Inspector shall 
order any departure he shall comply with such orders 
as the Heriditary Trustee / Inspector may issue to 
safeguard or accommodate the public, sheds for 
housing workmen shall be provided at the contractor's 
expenses if, in the opinion of the Heriditary Trustee / 
Inspector, such are necessary or desirable. 

 

36. Water and lighting 
 

36.1. The contractor shall pay all fees and provide 
water and light as required from municipal mains or 
other sources and shall pay all charges therefore 
(including storage tanks, meters, etc.) for the use of the 
work and workmen unless otherwise arranged and 
decided on, in writing with the Heriditary Trustee / 
Inspector. The water for the works shall be, so far as 
practicable, free from earthy vegetable, or organic 
matter and from salts or other substances likely to 
interfere 'with the setting mortar otherwise prove 
harmful to the work 

 
If the Contractor reports the Heriditary Trustee / 

Inspector in writing about the non availability of 
suitable water required for the work in and around, 
the work site at the time of tender itself, the Heriditary 
Trustee / Inspector shall make necessary 
arrangements for adequate suitable water free from 
vegetable or organic matter and from salts or other 
substances likely to interfere with the setting of mortar 
otherwise prove harmful to the construction work 
except the items covered in standardized concrete mix 
of work after verifying the genuineness of contractors 
obligation.  

 
The expenditure if any due to the above shall be 

met out from the lumpsum provisions made in the 
sanctioned estimate towards the unforeseen items (or) 
contingencies, subject to the condition that the 
administratively sanctioned amount should not exceed 
at any cost.  

 

37. Sun protection keeping dry and pumping 
 

37.1. The contractor shall at his own expense 
arrange all requisite protection of the work and 
materials against sun or rain effects and shall keep all 
portion of the work free from water to the satisfaction 
of the Heriditary Trustee / Inspector and shall use his 
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own plant for the purpose unless otherwise specifically 
provided in the contract specification. 

 
 
38 Tools and Seigniorage: 
 

38.1 The contractor shall, unless otherwise 

specifically stated in the tender notice and 

subsequently on this basis in the contract be 

responsible for the payment wherever payable of all 

import duties, tools octroi duties, seigniorages, quarry 

fees, etc., on all materials and articles that he may use. 

 
38.2. The contractor shall be solely responsible for 

the payment of GST as in force for time being and the 
rates for the various items of the work shall remain 
unaffected by any change that may be made from 
time to time in the rate at such tax is payable. 
 

The Government of India has notified vide 
notification No.20/2017 and notification no.24/2017 
the consessional rate of GST at 12% (CGST 6% + SGST 
6%) is leviable for any Government Contract wheather 
Civil or Electrical irrespective of the GST rate 
applicable on purchase of goods used in the execution 
of Government contract works.  The GST amount will 
be calculated at 12% of sum of tender value (excluding 
GST) entered by the tenderer for the construction cost 
specified in BOQ subject to GST rate applicable as 
amended from time to time.  

 
As per notification 202 section 7 sub section 2 of 

the Tamilnadu Goods and Services act 2017 
(Tamilnadu act 19/2017) activities or transaction under 
taken by State Government shall be treated neither as 
supply of goods nor supply of services.   
 

As per Public Works Department Schedule of 

Rates under general note 8(ix), the contractor is eligible 

to get refund of excess tax paid or liable to pay tax for 

this contract.  

 
As per chatpter IX (Section 41) of Tamil nadu 

Goods and Services act 2017 every registered person 

may be entitled to the credit of eligible input tax, as 

self assessed, in his return and such amount shall be 

credited on provisional basis to his electronic credit 

ledger and the contractor need to pay the GST 

amount towards his GST Registration No. 

 

The TDS at the rate of one percent for SGST and 

another one percent for CGST shell be deducted in 

each bill.

38.3. Not withstanding anything contained in section 

10 of the Indian Traffic Act of 1894. the rates for items 

involving, the use or supply of articles obtained by the 

contractor from outside India shall remain unaffected 

by any changes that may be introduced in Customs 

duties. 

 

NOTE: For works carried out on behalf of the 

Government of India, Seignorage fees. etc., referred to 

in this clause will have to be levied in every case 

 

38.4. No seigniorage shall be charged where due 

for materials quarried, from the P.W.D. or other 

Government quarries. Assistance as necessary will be 

given to the contractor by the department to obtain 

access to quarries approved by the Heriditary Trustee 

/ Inspector. No plot rent shall be charged for materials 

stacked on the Government land during the course of 

construction provided all such materials are removed 

within one month after the work is completed. 

 

38.5. Seigniorage charges due for use of private 

quarries and private land shall be paid by the 

contractor. 

 

38.6.The contractor shall from his own approach 
road to the work site for which no extra will be due to 
him. On completion the contractor shall not be 
permitted to remove the materials laid for formation of 
road. If the contractor is allowed to use the existing' 
roads he shall maintain them in good condition at his 
own cost through out the period of the contract. 

 
39. Setting out works: 
 
39.1. The contractor shall be responsible f or the true 

and proper setting out of  orks and for the correctness of 
the position, levels, dimension and alignment of all 
parts of the works and for the provision of all materials, 
staff and labour in connection therewith. 

 
40. Cleaning up during progress and 

delivery: 
 

40.1. All rubbish shall be burnt or removed from 
the site, as it accumulates. All floors, stairs, landing 
windows, surface and soil drains shall be cleaned 
down and put in a thoroughly complete clean, 
sound and workman like state to the satisfaction of 
the Heriditary Trustee / Inspector having first been 
removed by the contractor. The contractor shall give 
notice in writing to the Heriditary Trustee / 
Inspector before the work is finally handed overall 
rubbish and surplus materials not required by the 
Heriditary Trustee / Inspector having first been 
removed by the contractor. The contractor shall give 
notice in writing to the  



CONTRACTOR  Heriditary Trustee / Inspector,  
  HR & CE Department. 

10  

Heriditary Trustee / Inspector when the work is so 
ready to be handed over and shall be responsible for 
its maintenance until it is taken over by the 
Heriditary Trustee / Inspector. 

 
F. RESPONSIBILITIES AND LIABILITIES OF 

THE CONTRACTORS. 
 
41. Observance of laws, focal regulations and 

notices. Attachments: 
 
41.1. The contractors shall conform to the 

regulations and by-laws of any local authority and 
or of any water or lighting companies with those 
systems the structure is proposed to be connected 
and shall, before making any variations from the 
drawings or specification that may be necessitated 
by so conforming, given to the Heriditary Trustee / 
Inspector written notice, specifying the variations 
proposed to be made and the reasons for making 
them, and apply for instructions thereon. In case the 
contractor shall not receive such instruction within 
seven days. he shall proceed with the work 
conforming to the provisions regulating or by-law 
in question and any variations in the drawings or 
specification so necessitated shall be dealt with 
under clause. 

 
41.2. The contractor shall give all notices 

required by the said Act, regulation or by-laws and 
pay all fees in connection therewith unless 
otherwise arranged and decided on in writing with 
the Heriditary Trustee / Inspector. He shall also 
ensure that no attachments are made against 
materials of work forming part of or for the use of 
the contract. In every case referred to in this clause 
the contractor shall protect and indemnify 
Government against any claim or liability arising 
from or based on the violation, of any such law 
ordinance, regulations order, degree, a attachment 
whether by himself or by his employees. 

 
42. Accidents - Hoarding - Lighting observation - 

Watchmen: 
 
42.1. When excavation have been made or 

obstacles have been put in public thorough fare or in 
places where there is any likelihood d accidents, the 
contractor shall comply with any requirement of law 
or the subject and shall provide suitable hoarding and 
watchmen a! necessary. 

 
42.2. It shall be the contractor's sole responsibility 

to protect the public and hi! employees against 
accident from any cause and he shall indemnity 
Government against and claims for 'damages for injury 
to person a property, resulting from any such a claim 
and shall where the provisions of the Workmen's 
Compensation Act apply, take step to properly insure 
against any claims there under. 

42.3. On the occurrence of accident which results 

in the death of any of the workmen employed by the 

contractor or which is so seriousness as to he likely to 

result in the death of any such workmen, the 

contractor shall, within 24 hours of the happening of 

such accident, intimate in writing to the concerned 

section officer of the Department the fact of such 

accident. The contractor shall indemnify Government 

against al loss or damage sustained by Government 

resulting, directly or indirectly from his failure to give 

intimation in the manner aforesaid including the 

penalties of fines if any payable by Government as a 

consequency of Government's failure to give notice 

under the Workmen's Compensation Act or otherwise 

conform to the provisions of the said Act in regard to 

such accident. 

 

42.4. In the event of an accident in respect of which 

compensation may become payable under the 

Workmen's Compensation Act VIII of 1923 whether by 

the contractor or by the Government as principal it 

shall be lawful for the Heriditary Trustee / Inspector to 

retain out of money due and payable to tile Contractor 

such sum or sums of money as may, in the opinion of 

The Heriditary Trustee / Inspector shall be final in 

regard to all matters arising under, this clause. 

 

42.5. The contractor shall indemnify Government 

from and against all claims and proceedings for or on 

account of infringement of any patent rights, design, 

trade mark, or name of other protected rights in respect 

of any constructional plant, machine work or material 

used for or in connection with the works or temporary 

works, or any of them and from and against all claims, 

demands, proceedings, damages, cost, charges and 

expenses whatsoever in respect thereof in relation 

thereto. 

 

42.6. In respect of all labour directly or indirectly 

employed in the works for the performance of the 

contractor's part of this agreement, the contractor shall 

comply with or cause to complied with all the rules 

framed by the Government from time to time for the 

provision of health and sanitary arrangements to 

workers employed by P.W.D. and Highways and Rural 

Works Department and their contractors Vide 

Appendix. In case the contractor fails to make 

arrangements and provide necessary facilities as 

aforesaid the Heriditary Trustee / Inspector shall be at 

liberty to make arrangements and provide facilities as 

aforesaid and recover the costs incurred in that behalf 

from the contractor. 
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42.7. In respect of all labour directly or indirectly 

employed .in the works for the performance of the 

contractor's part of this agreement, the contractor at his 

own expense shall arrange for the safety provisions as 

per "Safety Code" framed from time to time and shall 

at his own expense provide for al facilities in 

connection therewith. In case the con tractor fails to 

make arrangements and provide facilities as aforesaid 

and recover the costs included ir that behalf from the 

contractor. 

 

42.8. In respect of all labour directly or indirectly 

employed in the work for the performance of the 

contractor's part of this agreement the contractor shall 

arrange to furnish in triplicate particulars to each 

working the proforma Vide Appendix XXXVIII b) the 

end of every month to the Heriditary Trustee / 

Inspector charge of the work. 

 

43. Blasting: 

 

43.1. Blasting executed by contractors in 

connection with Government works shall be carried 

out in the manner described under "Blasting 

operations Instructions to Contractor of the TNBP. 

 

44. The contractor is to protect the whole of the 

adjoining and where necessary, the existing premises 

and all works land alt fittings to alt buildings or and 

adjoining the site against the structural and decorative 

damages caused by the execution 0' these works and 

make good in all respects all such damage done or 

occurring to the same, and leave such reinstatement in 

perfect order. He is also to make good any damage 

done to private footways or roadways. 

 

45. Permit other Workmen Co-operation Afford 

facilities: 

 
45.1. The Heriditary Trustee / Inspector shall have 

full power to sent workmen upon the premises to 

execute fittings and other works not included in the 

contact for whose operations the contractor is to afford 

every reasonable facility during ordinary working 

hours, provided that such operations shall be carried 

on in such a manner as not to impede the progress of 

the work included in the contact, but the contractor is 

not to be responsible for any damage which may 

happen to or be occasioned by any such fittings or 

other works, provided he complies with the Heriditary 

Trustee / Inspector's instructions in connection there 

with, and provided that the damage is not caused by 

himself or his workmen. 

 

45.2. The contractor shall, at all times, cooperate, 

assist, attention, and afford facilities for such specialists 

as may be employed by the Heriditary Trustee / 

Inspector on other works in connection with the 

building, allowing them free of charge the use of all 

plant, light and water installed in the works. The 

contractor shall cause such special work or protect it as 

instructed to avoid injury during progress of the 

works. For failure so to protect, the contractor must 

make good any damage caused. 

 

45.3. When two or more contractors arc engaged on 

installation or construction work in the same vicinity, 

the Heriditary Trustee / Inspector shall have authority 

to direct the manner in which each shall conduct the 

work so far as it affects other contractors. : 

 

46. Holes for water services, gas, electrical and 

sanitary fittings: 

 

46.1. The contractor shall leave all holes in masonry 

and floors for the insertion of water services, gas and 

electrical connections and sanitary fittings in the exact 

positions indicated by the Heriditary Trustee / 

Inspector during the progress of the work. These holes 

must be properly built up in a workmen like manner at 

the contractor's cost, as soon as the fittings have been 

installed in cases, where the installations as made 

during the construction of the buildings and where in 

the opinion of the Heriditary Trustee / Inspector, 

delays in settlement of accounts will not thereby occur.  

 

47. Contractor's risk and insurance: 

 

47.1. The work executed by the contractor under 

the contract shall be maintained at the contractor's risk 

until the work is taken over by the Heriditary Trustee / 

Inspector. The Govt. should not be liable to pay for 

any. loss or damages occasioned by (or) arising out of 

fire, flood, volcanic eruptions, earth quake or other 

convulsion of nature and all other natural calamities, 

risks arising out of acts of God during such period and 

that the option whether to take Insurance coverage or 

not to cover risks, is left to the contractor. 

 

47.2. Provided however, that the contractor, shall 

not be liable for all or any loss or damages occasioned 

by or arising out of acts of foreign enemies imuasions 

hostilities or warlike operations (before or after 

declaration of war) rebellion military or usurped 

power. 
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48. Holidays: 

 

48.1, Subject to any provision to the contrary 

contained in the contract none of the permanent work 

shall save as herein after provided be carried on 

during the night or on Sundays and other holidays 

without the permission in writing of the Heriditary 

Trustee / Inspector or of the officer in charge of the 

work: save when the work is un avoidable or 

absolutely necessary for the save of life or property or 

for the safety of the works in which case the contractor 

shall immediately advice the Heriditary Trustee / 

Inspector. 

 

G. MISCELLANEOUS 

 

49. Sand and gravel: 

 

49.1. The contractor shall not make any 

excavations upon the site for the purpose of obtaining 

gravel, sand or soil other than that shown or implied 

by the drawings, except with the previous permission 

of the Heriditary Trustee / Inspector. 

 

50. Old curiosities: 

 

50.1. All old curiosities, relics, coins, minerals, etc., 

found in excavating or pulling down, shall be the 

property of the Government and. be handed over to 

the Heriditary Trustee / Inspector. Should any ancient 

masonry, or other old work of interest be opened up, 

the Heriditary Trustee / Inspector's attention shall be 

called to the same before demolition or removal. 

 

51. Assignment or sub - lettings: 

 

51.1. The contractor shall not without the written 

consent of the Heriditary Trustee / Inspector, assign 

the contract nor sub-let any portion of the same. 

Ordinarily no sub-letting will be permitted, but in case 

such should be permitted by the Heriditary Trustee / 

Inspector, it shall in no way free the contractor from 

any of his responsibilities under any clause of these 

"Conditions of Contract" or of the "Articles of 

agreement" 

 

 

52. Specialties: 

 

52.1. The Heriditary Trustee / Inspector, shall, 

during the progress of the work have powers to select, 

-nominate or recommend tradesmen or specialists to 

supply material or execute such portion of the work as 

he may consider desirable in the interests of the 

Government. 

 

53. Ratification of the orders of the Heriditary 

Trustee / Inspector 

 

53.1. Should the acceptance oft he tenders be 

beyond the authorised powers of the Heriditary 

Trustee / Inspector as laid down in the P.W.D. code, 

the orders and decisions of such Heriditary Trustee / 

Inspector with regard to the employment of specialists 

for certain portion of the work as described in the 

previous clause will be subject to the ratification of the 

higher authority who accept the tender. 

 
Powers for sanction of Extension of time: 

 

53.1 .A. Should the acceptance of tender beyond 

the authorised powers of the Heriditary Trustee / 

Inspector as laid down in TN P.W.D. code, the orders 

or decisions of such Heriditary Trustee / Inspectors 

with regard to the extension of time for completing the 

contract will be subject to the ratification of 

superintending Engineers for all works for which 

tenders were accepted by the Superintending 

Engineer/Chief Engineer/Board of Engineers/Govt. 

 
Powers for termination of LS contract. 

 

53.1 .B. Should the acceptance of tender beyond the 

authorised powers of the Heriditary Trustee / 

Inspectors laid down in TN P.W.D. code, the orders 

and decision of such Heriditary Trustee / Inspectors 

with regard to the termination of contract will be 

subject to ratification of the Chief Engineer for all 

works for which tenders were accepted by 

Superintending Engineer / Chief Engineer/Board of 

Engineer/Govt. 

 
54. Order Book. 

 

54.1. An order book shall be kept at the P.W.D. 

office on the site. of the work. As far as possible, all 

orders regarding the work are to be entered in this 

book. All entries shall be signed and dated by the 

P.W.D. officer in direct charge of the work and by the 

contractor or by his representative. In important cases, 

the Heriditary Trustee / Inspector or the 

Superintending Engineer will countersign the entries, 

which have been made. The order book shall not be 

removed from the work except with the written 

permission of the Heriditary Trustee / Inspector. 

 

54.2. No photographs' of the site or of the work of 

any part thereof shall be taken except with the 

permission in writing of the Heriditary Trustee / 

Inspector and no such photographs shall be published 

or otherwise circulated without the permission, of the 

Chief Engineer. 
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H. DATE OF COMMENCEMENT, COMPLETION, 
DELAYS, EXTENSION, SUSPENSION OF WORK 

AND FORFEITURE. 
 
55. Date of Commencement and completion: 
55.1. On notification of possession of the site (or 

premises) being given to the contractor by letter 

registered for acknowledgement as provided in clause 

9.1. supra, he shall forthwith begin the work, shall 

regularly and continuously proceed with them, and 

shall complete the same (except for painting or other 

work which in the opinion of the Heriditary Trustee / 

Inspector, it may be desirable to delay) by the date of 

completion, as defined in the "Articles of Agreement 

subject nevertheless to the provisions of extension of 

time mentioned in the next clause. The contractor shall 

under no circumstances be entitled to claim any 

damages from Government if he incurs any expenses 

or liabilities to payment under the contract before the 

date of commencement defined above. The contractor 

shall have the right to withdraw from the contract and 

obtain refund of his security deposit if such intimation 

of handing over the site is delayed by more than two 

months from the date of acceptance of the agreement 

by competent authority. 

 

56. Delays and extension oft/me: 

 

56.1. No claim for compensation on account of 

delays or hindrances to the work from any cause 

whatever shall lie except as hereinafter defined. 

 

Reasonable extension of time will be allowed by 

the Heriditary Trustee / Inspector or by the officer 

competent to sanction the extension for unavoidable 

delays, such as may result from causes which in the 

opinion of the Heriditary Trustee / Inspector are 

undoubtedly beyond the control of the contractor. The 

Heriditary Trustee / Inspector shall assess the period 

of delay of hindrance caused by any written 

instruction issued by him at twenty five percent in 

excess of the actual working period so lost. If at any 

time the Heriditary Trustee / Inspector is of the 

opinion that there has been avoidable delays and the 

contractor fails to maintain the "rate'' of progress 

specified in the article of agreement, it shall be lawful 

for the Heriditary Trustee / Inspector to impose 

penalty or order forfeiture from the Deposit sanction 

the extension of time for such delays, provided 

however, the penalty and forfeiture shall be governed 

as per clause 51.2. and 51.3. 

 

56.2. ]n the event of the Heriditary Trustee / 

Inspector to failing to issue necessary instructions and 

thereby causing delay and hindrance) the contractor 

the latter  

shall have the right to claim an assessment of such 

delay by the Superintending Engineer of the Circle. The 

contractor shall lodge in writing to the Heriditary 

Trustee / Inspector a statement of claim for any 

delayer hindrance referred to above within fourteen 

days from its commencement, otherwise no extension 

of time will be allowed. 

 
56.3. Whenever, authorised alterations or additions 

made during the progress of the- work are of such 

nature in the opinion of the Heriditary Trustee / 

Inspector as to justify 8" extension of time in 

consequence thereof, such extension of time will be 

granted in writing by the Heriditary Trustee / 

Inspector or other competent authority when ordering 

such alteration or additions. 

 

57. Delays in commencement or progress or neglect 

of work or suspension of works by the contractor and 

forfeiture of Earnest Money, Security Deposit and 

withheld amount. 

 

57.1. Time shall be considered as The essence of the 

contract. If at any time the Heriditary Trustee / 

Inspector, shall be of the opinion that the contractor is 

delaying commencement of the work, neglecting or 

delaying the progress of work as defined in the tabular 

statement... Rate of Progress in the Article of 

Agreement or the contractor fails to maintain the Rate 

of Progress in the Articles of Agreement plus any CA 

tension of time or the contractor shall suspend the 

works.. or sublet the work or d portion thereof without 

the sanction of the Heriditary Trustee / Inspector or 

violates any of the provisions of the contract the 

Heriditary Trustee / Inspector shall so advise the 

contractor and at the same time demand compliance. If 

the contractor neglects to comply with such demand 

within seven days after receipts of such notice, it shall 

then or at any time be ]awful for the Heriditary Trustee 

/ Inspector to impose a penalty or forfeiture on this 

contractor from the deposit or to determine the 

contract. 

 

57.2. The penalty or forfeiture referred to in Clause 

57.1. shall not exceed 5% of the work executed and is 

imposed in cases where the contractor is allowed to 

proceed with the whole or part and complete the whole 

or such part of the works. The penalty or  forfeiture 

imposed  by  the  Heriditary Trustee / Inspector  under 

this clause is  however  subject  to  modification  or  

waiver  at   the absolute discretion of any authority 

higher in rank than the Heriditary Trustee / Inspector. 

 

57.3. It shall be a further right of the Heriditary 

Trustee / Inspector to give any port of the work to 

any other contractor at his discretion or have it done 

departmentally in order to maintain the rate progress  
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and the contract shall then be determined for only 

that portion of the work given to the contractor or 

done departmentally. The forfeiture under clause 

57.2. will in these circumstance be applied any excess 

expenditure incurred on this account shall Le 

recovered from the original contractor. 

 

57.4. Determination of the contract referred to in 

Clause 47." . shall carry with it the forfeiture at the 

Security [deposit. After determining the contract, the 

Heriditary Trustee / Inspector shall have the right to 

give any part of the work to any other contractor in 

the unexecuted portion of contract, in which case any 

expenses which may be incurred in excess of such 

amount which would have been paid to the original 

contractor if the whole work had been executed 

deducted from any money due t a him by 

Government it under this contract or any other 

account what so ever. Provided, also that if the 

expenses incurred by the Government are less than 

the amount payable to the contractor at his agreement 

rates the difference will not be paid to the contractor. 

 

57.5. In the event of anyone of the above clauses 

being adopted by the Heriditary Trustee / Inspector, 

the contractor shall have no compensation for any loss 

sustained by him reason of his having purchased or 

processed any materials or entered into any 

engagements or made any advances on account or 

with a view to the execution of the work art h e 

performance of contract, and in case action is taken 

under any of the provisions aforesaid, the contractor 

shall not be entitled to be paid any sum for any work 

actually performed under the contract unless and until 

the Heriditary Trustee / Inspector has certified in 

writing the performance of such work and the value 

payable in respect thereof and he shall only be entitled 

to be paid' the value so certified. 

 

57.6. In the event of the Heriditary Trustee / 

Inspector putting in force oil or any of the powers 

vested in him under the clause57.4. he may if he so 

desires after giving a notice in writing to the contractor 

take possession of the works, and site and such plants 

and materials thereon (or any ground contiguous there 

of) and all such plant and materials as above 

mentioned shall thereupon be at the disposal of 

Government absolutely for the purpose of completing 

the work. After such notices shall have been given, the 

contractor shall not he at liberty to remove from the 

site or works of from the ground continuous Thereto 

any plant or materials belonging to him which shall 

have been placed thereon for the purpose of the above 

work. Government shall not be liable to make any 

payment to the contractor on  

account of use 0 such plant for the completion of the 

works, under the provisions herein before contained. 

On taking possession of the materials and stores 

belonging to the contractor or procured by the 

contractor and intended to be used for the execution of 

the work or any part thereof the contractor rates to be 

certified there of shall be final. Otherwise, the 

Government may give notice in writing to the 

contractor to remove any of his plant or materials from 

the site and not required or any completion of the 

works, if such plant and or materials are not removed 

within fourteen days after notice, shall have been so 

given, Government may remove and sell the same, 

holding the proceeds less the cost of removal and sale, 

to the credit of the contractor. The expense, of any such 

removal and the amount of the proceeds and expense 

of any such sale. shall be final and binding on the 

contractor 

 
I.  PARTICULARS OF PAYMENT 

 

58. Payment of lump sum basis or by final 

measurement lit unit prices: 

 

58.1. Final measurements need not be taken unless 

either the contractor or the Heriditary Trustee / 

Inspector claims extras to or deductions from, the 

quantities of Schedule A, 

 

58.2. In case final measurements are claimed, they 

shall be taken only for those items for which either the 

contractor or the Heriditary Trustee / Inspector claims 

final measurements and the quantities of the remaining 

items in Schedule. A shall be accepted as correct. The 

lump sum amount mentioned in the agreement will 

then be varied by adding thereto or deducting there 

from    as the case may be, the difference if  any  

between the amounts mentioned in Schedule A for 

such items and the amounts arrived at by calculation at 

contract rates based on the revised quantities for the 

same, obtained by the final measurements aforesaid. 

 

58.3. It shall be accepted as a condition of the 

contract that the payment of the final bill to the 

contractor less the withheld amounts and his 

acceptance there of shall constitute a full and absolute 

release of Government from all further claims by the 

contractor under the contract. 

 

59. Payment for additions and deductions for 

omissions. 
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59.1. No authorised variation shall vitiate the 

contract, but additions and omissions shan be 

measured up and dealt with in accordance with 

clause58.2 

 
59.2. If there is no rate in Schedule' A ' for 

additional work ordered to be carried out by the 

Heriditary Trustee / Inspector, when prior to 

execution of the additional work, shall be worked out 

in accordance with the methods indicated in59.3. and 

with the rate agreed upon a supplemental agreement 

shall be entered in the proper department'!! form 

signed and dated by the contractor and the Heriditary 

Trustee / Inspector and or any other officer for the 

time being authorised to accept such agreement and 

supplemental agreement shall on such acceptance form 

part of the original agreement. A copy of the 

supplemental slip shall be given to the contractor. 

 
59.3.1. The rate for additional works shall be 

derived from the rate for similar items of work in the 

accepted agreement, 

 
59.3.2. In the case of works for which supplemental 

agreement is to be entered into during the period when 

the schedule of rates has not changed from the date of 

execution of the original agreement, then the rates for 

supplemental agreements may be the prevailing 

schedule of rates plus or minus tender premium in 

case the rates cannot be derived from the items in the 

original agreement, in other case where the schedule of 

rates has change in the intervening period, the rates 

prevailing as per the schedule of rates at the time of 

execution of supplemental items will be adopted with 

no tender premium over this rate. 

 
59.3.3. If the rate for a particular item of work is 

not in the schedule of rates, the prevailing market rats 

when the work was done shall be adopted. 

 
59.3.4. If the rates cannot be determined as above, 

the rates shall be fixed on the cost of labour and 

materials plus 10 percent thereon, provided the 

vouchers shall have been delivered to the Heriditary 

Trustee / Inspector within 7 days after such work is 

completed. if the Heriditary Trustee / Inspector 

considers that the vouchers are unduly high, the 

Heriditary Trustee / Inspector can valuate work as 

reasonable and fair and make payment if the value of 

payment is less than Rs.1,000.  If the value of 

additional payment exceeds Rs.1,000 the contractor 

shall have the right to submit the matter to arbitration. 

59.A. In cases where the Government under the 

terms of the contact with the contractor are liable to 

supply and materials, articles or things to the 

contractor for the performance t)y ii r of his part of the 

contract, the Heriditary Trustee / Inspector, may at his 

absolute discretion extend the time which such 

materials, articles or things may be supplied by the 

Government arid the Government may supply to the 

contractor such materials, articles or . timings within 

the time so attended without any liability on their part 

to compensate the contractor by reason of the extension 

of time for the supply of the materials, articles or 

things. 

 

59.B. In cases where the Government under the 

terms of the Contract are liable to supply any materials, 

articles or things to the contractor for the .performance 

by him of his part of the contract and the Government 

for any reason are unable to supply such materials, 

articles or things either within the time specified in the 

contract or within the time extended under clause 59.A. 

the Heriditary Trustee / Inspector may at his discretion 

or at the request of the contractor determine the whole 

or any part of the contract which cannot be performed 

by reason of the failure to supply such materials, 

articles or things and the contractor shall not be 

entitled to claim any damages or compensations in 

respect of such determination. The contractor shall, 

however, be paid the value of the work already done 

by him and the cost of the materials, articles or things if 

any collected by him upto the date of such 

determination and left unused on the work- on shall 

betaken over by the Executive  Engineer either at the 

contract rates or at values deduced from the through 

rates deduced in the contract. When the contract is 

determined at the discretion of the Heriditary Trustee / 

Inspector, he shall give notice in writing to the 

contractor and the decision of the Heriditary Trustee / 

Inspector to determine the contract shall he final and 

bind on the contractor. 

 

EXPLANATION: 

 

The expression "Through rates' means the rate for 

the finished items of work or the all in rates, that is to 

say, the rates for finished items of work inclusive of the 

cost of materials and labour. 

 
59.C. if, at any time after the acceptance of the 

tender the Government shall, for any reason 

whatsoever not required the whole or any part of the 

work to be carried out, the Heriditary Trustee / 

Inspectors hall given notice in writing of the fact to the 

contractor. W ho shall have no claim to any 

compensation or other  
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payments whatsoever, who shall on account of any 

profit or advantage he might have derived from the 

execution of the work in full but which he did not 

derive in consequence of the termination of the works. 

He shall be paid at contract rates, for the work 

executed by him including any additional works such 

as clearing of site etc., that may be rendered necessary 

by such termination. He shall also be allowed a 

reasonable payment as decided by the authority next 

higher in rank to the authority which accepted the 

tender, for any expense incurred by him on account of 

labour and materials, articles or things collected, but 

which could not utilised on the works as verified by 

the Heriditary Trustee / Inspector. Such decision shall 

be final and binding on both the parties and shall not 

be subject to arbitration under clause 73. 

 
60. No payment for unsanctioned extras: 

 
60.1. It shall be distinctly understood that no 

payment whatever will be made to the contractor for 

variations by way of extras, in cases where such 

variations have been made without the written 

sanction of the Heriditary Trustee / Inspector. 

 
61. Accounts Receipts and Vouchers; 

 
61 .1 . The contractor shall at any time upon the 

request of the Heriditary Trustee / Inspector furnish 

him with all invoices; account, receipts and other 

vouchers that he may require in connection with the 

contract. 

 
62. Fraud, willful neglect or default: 

 
62.1. No final or other certificate of pay mentor of 

completion, acceptance or settlement of account shall, 

in any circumstances, relieve the contractor from his 

liability for any fraud, or willful neglect or default in 

the execution of the contract or any willful or 

unauthorised deviations from drawings, specification, 

instructions and directions for the time being binding 

upon him. 

 
63. Unfixed materials: 

 
63.1. No payment or advance will be made for 

unfixed materials when the rates are for finished work 

in site. 

 
64. Payments and certificates: 

 
64.1 Payments will be made to the contractor 

under the certificates to he issued at reasonably 

frequent intervals by the Heriditary Trustee / 

Inspector or the Sub- 

Divisional Officer, within 1 4 days of the date of each 

certificate an intermediate payment will be made by 

the Heriditary Trustee / Inspector or the Silo-

Divisional Officer of a sum equal to 95 percent of the 

value of work as so certified and the balance of 5% will 

be withheld and retained as security for the due 

fulfillment of the contract.  

 

Under the certificate to be issued by the Heriditary 

Trustee / Inspector or Sub-Divisional Officer on the 

completions of the entire works, the contractor will 

receive :he final payment of all the moneys due or 

payable to him under or by virtue of the contract 

except security deposit and the with held amount equal 

to 2 1/2 percent of the total value of the work done 

provided there is no recovery from or forfeiture by the  

contractor to be made under clause 57. The amount 

withheld from the final bill will be retained under. 

"Deposits" and paid to the contractor together with the 

Security Deposit after six months reckoned from the 

date of completion of work or as soon after the 

expiration of such period of six months as all defects 

shall have been made good according to the true - 

intent and meaning thereof whichever shall last 

happen, in the event the final bill remains unpaid even 

after the period of six months before said, the 

Heriditary Trustee / Inspector shall refund the security 

deposit which includes the E.M.D. and also the 

withheld amount on a separate bill if requested or by 

the contractor in .writing. No certificate of Heriditary 

Trustee / Inspector or Sub Divisional Officer shall be 

considered conclusive evidence as to the sufficiency of 

any work or materials or correctness of measurements 

to which is related nor shall it relieve the contractor 

from his liability to make good defects as provided by 

the contract. The contractor when applying for a 

certificate, shall prepare a sufficiently detailed bill 

based on the original figures of quantities and rates in 

the contract scheduled to the satisfaction of the 

Heriditary Trustee / Inspector, to enable the Heriditary 

Trustee / Inspector or Sub-Divisional Officer to check 

the claims and issue the certificate. The certificate as to 

such of the claim mentioned in the application as are 

allowed by the Heriditary Trustee / Inspector or the 

Sub-Divisional. Officer shall be issued within fourteen 

days of the application. No application for a certificate 

shall be made within fourteen days of a previous 

application. 

 

64.1 .A. Not with standing the above clause, the 

withheld amount of 2 ½ % from the final bill in respect 

of contract for construction of original building, will be 

retailed by the Government for a total period of one 

year in lieu of six months period referred to in clause. 
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64.1 .B. and will be released after the expiry of one 
year period on execution an indemnity bond by the 
contractor to the satisfaction of the Heriditary Trustee 
/ Inspector for a further period of four years to ensure 
structural stability of the building under clause 26.1.A. 

 

(G. O. MS. No. 181 PWD 28.1 .86) 
 

64.2. When there are complaint from the Labour 
Department about non-payment of wages to the 
Labourers employee by the Contractors for the 
execution of work under agreement, the Heriditary 
Trustee / Inspector, shall have full powers to withheld 
the bills claimed by the contractor pending clearance 
certificate form the Labour Department and to act as 
per the direction given by the Labour Department. 

 
65. Interest an money due to the contractors: 
 
65.1. No omission by the Heriditary Trustee / 

Inspector or the Su 13-Divisional Officer to pay the 
amount due upon certificate. shall vitiate or make void 
the contract nor shall the contractor be entitled to 
interest upon any guarantee fund or payments in 
arrear, not upon any balance which may, on the final 
settlement of his accounts, be found to be due to him. 

 
65.2. Whenever the withheld amount reaches 

Rs.1,000 or a multiple thereof, the contractor may at 
.his option, deposit with the Heriditary Trustee / 
Inspector any equal amount in sums of Rs.1,000 or in 
multiple thereof. in any of the forms of interest bearing 
securities recognized for the purpose by the T.N. 
Public Works Account Code and subject to the 
provisions thereof contained in which case the 
equivalent withheld amount shall be paid to him 
forthwith. The contractor will be permitted to exercise 
the option in this clause, subject only to the condition 
that the rates of progress contained in the Articles of 
Agreement is properly maintained. 

 
66. Acceptance of final measurements: 
 
66.1. The contractor agrees that before payment of 

the final bill shall be made on the contract, he will sign 
and deliver to the Heriditary Trustee / Inspector either 
in the measurement book or otherwise as demanded? 
valid release and discharge from any and all claims 
and demands whatsoever for all matters arising out of 
or connected with the contract and also produce a 
certificate from the Incomes tax Authorities that all 
income tax payable by him upto-date has been duly 
paid provided that nothing in this clause shall 
discharge or release the contractor from his liabilities 
under The contract. It is further expressly agreed That 
Heriditary Trustee / Inspector in supplying The final 
measurement certificate need not be bound by the 
proceeding measurements and payments. The final 
measurements, if any of the Heriditary Trustee / 
Inspector shall be final conclusive and binding on the 
contractor. 

67. Recovery of money from contractor in certain 

case. 

 

67.1. In every case in which provision is made for 

recovery of money from the contractor. Government 

shall be entitled to retain or deduct the amount thereof 

from any money, that may be due or may become due 

to the contractor under these presents and or under any 

other contract or contracts or any other account what 

so ever. 

 

67. A. Recovery under Revenue Recovery Act: 

 

Whenever any amount has to be paid by the 

contractor in view of determination of the contract by 

virtue of clause 57 (4) or any amount that may be due 

or may become due form the contractor under these 

presents and the contractor not responding to the 

demands for the payment of the ;aid amount, then the 

Govt., shall be entitled to recover the said amount 

under the provisions of the Revenue Recovery Act. 

 

(G. O. Ms. No.3659 PWD 23.12.70) 

 

68. Contractor dying becoming insolvent, insane 

or imprisoned: 

 

68.1. In the event of the death or insanity or 

insolvency or imprisonment of the contractor or where 

the contractor being a partnership or firm 'becomes 

dissolved or being a corporation goes in to liquidation, 

voluntary or other wise, the contract may at the option 

of the Heriditary Trustee / Inspector, be terminated by 

notice in writing posted at the site of the works and 

advertised in one issue of the local district Gazettee and 

all accepted and acceptable works shall forthwith be 

measured up and paid for at the rates provided in the 

contract schedule where such apply, or otherwise, by 

most recent schedule 0 rain of the division approved by 

competent authority '0 the person or persons entitled to 

receive and give a discharge for the payment. 

 

J. SETTLEMENT OF DISPUTES 

 

69. Arbitrations: 

 

69.1 In case of any dispute or difference between 

the parties to the contract either during the progress or 

after the completion of the works or after the 

determination, abandonment or breach of the contract, 

or as to any matter or thing arising there under except 

as to the matters left to the sole  
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discretion of the Heriditary Trustee / Inspector under 

clauses 18,20.25.3, 27, 34, 35 and 37 of "General 

conditions of contract" or as to the with holding by the 

Heriditary Trustee / Inspector of payment of any bill 

to which the contractor may claim to be entitled, the 

either party shall forthwith give to the other notice of 

such dispute difference and such dispute or 

difference. shall or be and is hereby referred to the 

Superintending Engineer of the nominated circle 

mentioned in "Articles of Agreement" therein after 

called the "Arbitrator" in cases when the value of 

claim is less than & upto Rs.50000. In cases when the 

value of claim is more than Rs.50000 the parties will 

seek remedies to the competent civil courts. 

(G.0.Ms.No.253 pass 24.9.81) The Arbitrators shall 

give detailed reasons in their findings and conclusion 

(G.0.Ms.No.1 844 pass off 18.7.86) 

 

69.2. Subject as aforesaid to the provisions of the 

arbitration Act, 1 940, or any statutory modification or 

re-enactment thereof and the rules made there under 

and for the time being in force shall apply to the 

Arbitration proceeding under this clause. 

 

69.3. Upon every and such reference, the costs of 

and incidental to the reference and award respectively 

shall be discretion of the arbitrator. Subject tot he 

condition that the amount of such costs to be awarded 

to either party shall not, in respect of a monetary 

claim exceed the percentage set out below of any such 

award irrespective of the actual fees, costs and 

expense incurred by either party provided that where 

a monetary claims disallowed in full the said 

percentage shall be calculated on the amount of the 

claim. The arbitrator may determine the amount of 

the costs be awarded or direct the same to be taxed as 

between solicitor and client or as party and shall 

direct by whom and to whom and in what manner the 

same shall be borne and paid. 

 

69.4. The fees for arbitrators shall be levied based 

on the value of claims referred to for arbitrations. The 

fees shall be calculated at 5 percent of the first 

Rs.10000/- and 3 percent of the next Rs. 40000/- 

 

(G.O.Ms.No. 1844 pms dt 18.7.86) 

 

69.5. Provided that the Government shall not be 

liable to any claim in respect of any such dispute or 

differences until the liability and the amount thereof 

shall have been referred to and decided by the 

Arbitrator 

 

APPENDIX -1 
 

PUBLIC WORK DEPARTMENT SAFETY CODE 
 

General Rules as to Scaffolds. 
 
1 . Suitable scaffolds shall be provided for 

workman for all works that cannot be safely done from 

a ladder or by other means. When a ladder is used an 

extra Mazdoor shall be engaged for holding the ladder 

and the ladder shall be given an inclination not steeper 

than 0.25 to I (0.25 horizontal to I vertical) when the 

ladder is used for carrying materials as well, suitable 

foot holds and hand holds shall be provided on the 

ladder. 

 

2. A scaffold shall not be constructed, taken down 

or substantially altered except (a) under the 

supervision of a competent and responsible person: 

and (b) as for as possible by competent workers 

possessing adequate experience in such work. 

 

All scaffolds and appliances connected therewith 

and all ladders shall 

 

a) be of sound materials 

 

b) be of adequate strength having regard to the 

load strain to which they will be subjected and 

 

c)  be maintained in proper condition 

 

4. scaffolding or staging more than 3.5 metres 

above the ground or floor shall have a guard rail 

properly attached bol-braced and otherwise secured 

atleaset 0 metres above the floor or platform of such 

scaffolding or staging extending along the entire length 

of the outside and ends thereof with only such opening 

as may be necessary for delivery of materials. Such 

scaffolding or staging shall be so fast ends as to prevent 

it from swaying from the building or structure. 

 

5.Scaffolds shall be so constructed that no part 

thereof can be displaced in consequence of normal use 

 

6.Scaffoldis shall not be overloaded and so for as 

practicable the load shall be evenly distributed. 

 

7.Before installing lifting gear of scaffolds specials 

precautions shall be taken to ensure the strength and 

stability of the scaffolds. 
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8.Working platform, gangways and stairways 

should be so constructed that no part there can save 

unduly or unequally. If the height or the platform or 

the stairways is more than 3.5 metres above ground 

level or floor level they should be closely boarded, 

should have adequate width and should be suitably 

fenced as described in (4 above) 

 
9. Every opening in the floor of a building or in a 

working platform shall be provided with suitable 

fencing or railing for a minimum height of 0.9 meter 

to prevent the fall off persons or material.  

 
10. Safe means of access shall be provided to all 

working platforms and other working places. Every 

ladder shall be securely fixed No portable single 

ladder shall be over 9 metres in length while the 

width between side rails in rung ladder shall in no 

case be less than 30cm for ladder upto and including 3 

metres in length. For longer ladders this width should 

be increased atleast 20mm for each additional metre of 

length uniform step spacing should not exceed 30cm. 

Adequate precautions should be taken to prevent 

danger from electrical equipment. No materials on the 

site of work shall be so stacked or placed as to case 

danger or inconvenience to any person or the public. 

The contractor shall provide all necessary fencing and 

lights to protect the Public from accidents and shall be 

bound to bear the expenses of defence of every suit, 

action or other proceedings at law that may be 

brought by any persons for injury sustained owing to 

neglect of the above precautions and to pay any 

damage and cost which may be awarded in any such 

suit, action or proceedings to any cost which may 

with the consent of the contractor be paid to 

compromise any claim by any such person. 

 

Excavation and trenching: 

 
11.Trenches-1.2 metres or more in depth, shall at 

all times be supplied with atleast one ladder for each 

20 metres in length or fraction thereof. Ladder shall be 

extended from bottom of the trench to atleast o.a 

metre above the ground. The sides of the trenches 

which are 1.5 metres or more in depth shall be 

stepped back to give suitable slope or hold securely 

by limber bracing, so as to avoid the danger of sides to 

collapse. 

 
12. Demolition-Before any demolition is 

commenced and also during the process of the work. 

 
   a) AII roads and open areas adjacent to the work 

site shall either be closed or suitably protected. 

 

 

b) No electric cable or apparatus used by the 

operator shall remain electrically cliarged. 

 
  c) All practical steps shall be taken to prevent 

danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of 
the building shall be so overloaded ~~'''.. debris or 
materials as to render it unsafe. 

 

13. All necessary personal safely equipment as 
considered adequate by the Heriditary Trustee / 
Inspectors ha 11 be kept available for the use of the 
person employed on the site and maintained in a 
condition suitable for immediate use, land the 
contractor should take adequate steps to ensure proper 
use of equipment by those concerned. 

 

a) Works employed on mixing asphalted materials 
cement and time mortars- shall be provided with 
protective footwear and protective goggles. 

 

b) Those engaged in while-washing and mining or 
stacking of cement bags or any material which is 
injurious to the eyes shall be provided with protective 
goggles.  

 

c) Those engaged in welding works shall have 
provided with welder's protective 513- '195. 

 

d) Those engaged in welding works shall be 
provided with welder's protective 513- '195. 

 

e) When workers are employed in sewers and 
man holes, which are in use, the contractor shall 
ensure that the manholes covers are opened and are 
ventilated atleast for an hour before the workers are 
allowed to get into them an holes, and the manholes 
so opened shall be cordoned off with suitable 
railing and provided with warning signals or 
boards to prevent accident to the public. 

 
f) The contractor shall not employ men below 

the age of 18 years and women on the work of 
painting, with products containing lead in any 
form. Wherever men above the age of 18 are 
employed on the work of lead painting, the 
following precautions shall be taken. 

 
 i) No paint containing lead products shall be used 

except in the form of paste or ready - made paint, 
 
 ii) Suitable face masks should be supplied 

for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry 
rubbed and scrapped.  
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iij) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

 
  iv) When workers are employed in dangerous 

occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casualty, adequate 
protection of the workers should be provided. 

 
14. When the work is done near any place.  where 

there is risk of drawing all necessary equipments 
should be provided and kept ready for use and all 
necessary equipments steps taken for prompt rescue of 
any person in danger and adequate provision should 
be made for prompt first aid treatments of all injuries 
likely to be sustained during the course of the works 

 
15. a) Hoisting machines and tackle including their 

attachments anchorages and supports shall be good 
mechanical construction, sound materials and 
adequates strength and free .from patent defect and 
shall be kept in good repair and in good working 
order. Every rope used in hoisting or lowering 
materials or ass means of suspension shall be of 
suitable quality and adequate strength and free from 
patent defect. 

 
b) Every crane driver or hoisting appliance 

operator shall be properly qualified and no person 
under the age of 21 years should be in control of any 
hoisting machine, including the scaffold which or give 
signals of the operator, 

 

c) In the case of every hoising machine and of 
every chain ring hook shackle level and pully block 
used in hoisting lowering or as a means of suspension, 
the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all car referred to 
above shall be painly marked with the safe working 
load, in the case of a hoisting machine Slaving variable 
safe working load, each safe working load and the 
conditions under which it is applicable shall be clearly 
indicated. No part of any hoisting machine or of any 
gear referred to above in this-paragraph shall be 
loaded beyond the safe working load except for the 
purpose of testing. 

 

16. Motors, gearing, transmissions, electricity 
wiring and other dangerous parts of hoisting appliance 
shall be provided with efficient safeguards, Hoisting 
appliance shall be provided with such means as will 
request to a minimum the risk of the accidental descent 
of the load. Adequate precautions shall be taken to 
reduce to a minimum the risk of any part of a 
suspended load becoming accidentally displaced. 

 

When workers are employed on electrical 

installations which are already energized, insulation 

mats, wearing apparel such as gloves, sleeve', and 

boots as may be necessary should be provided. The 

workers and carry keys or other materials which are 

good conductors of electricity. 

 

17. These safety provisions should be brought to 

the notice of all concerned by display on a notice board 

at a prominent place at workshop.  The person 

responsible for the compliance of the safety code shall 

be named by the contractor. 

 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to 

inspection by the Labour Officer, Heriditary Trustee / 

Inspector of the Department or other representative. 

 

19. Notwithstanding the above clauses (1) to (1 8.) 

there is nothing in these to exempt the contractor from 

the operations of any other Act of rules in  force in the 

Republic of India. 

 

Model rules for provision of Health and Sanitary 

arrangements for workers employed by the P.W.D. and 

Highways and Rural Works Department and their 

contractors. 

 

The contractor's special attention is invited to 

relevant clauses of the "General conditions of control" 

in the Tamil Nadu Building Practice and he is 

requested to provide at his own expense the following 

amenities to the satisfaction of the Heriditary Trustee / 

Inspector. 

 

1. Application - These rules shall apply to all 

building and construction works in charge of P.W.D. 

 

2. Definitions- (i) "Workplace" means a place a 

which an average fifty or more workers are employed 

in connection with construction work. 

 

(ii) "Large work place" at which, at an averaged 500 

or more workers are employed in connection with 

construction work. 

 

 3. First-Aid - (a) At the work site there shall be 

maintained in a readily accessible place, first aid 

appliance and medicines including an adequate supply 

of sterilized dressing and sterilized cotton wool. The 

appliances shall be kept in good order. They shall be 

placed under the charge of a responsible person who 

shall be readily available during working hours 
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b) At large work places, where hospital' facilities 

are not available within easy distance of the works, 

first aid posts shall be established and be run by a 

rained compounder. 
 

c) Where large work place are remote from regular 

hospitals an in-door ward shall be provided with one 

bed for every 250 employees. 

 

d) Where large work places are situated in cities, 

towns or in their suburbs and no beds are considered 
necessary owing to the proximity or city or town 

hospitals, suitable transport shall be provided to  

facilitate removal of urgent cases to these  hospitals.  

At other work places some conveyance facilities, such 

as a car shall be kept readily available to take injured 

persons or persons suddenly taken seriously ill to the 

nearest hospital.   
 

4. Drinking water-(a) Water of good quality fit for 

drinking purposes shall be provided for the work 

people on a scale of not less than 1 5 litres per head per 

day 

 

 b) Where drinking water is obtained from an 
intermittent public water supply each work place shall 

be provided with storage tank where such drinking 

water shall be stored.  

      

 c) Every water supply storage shall be at a distance 

of not less than 1 5 metres from any latrine, drain or 

other source of pollutions.- Where water has to be 
drawn from an existing well, which is within such pro 

minify of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking. All such wells 

shall be entirely closed in and be provided with a trap 

door which shall be dust and water proof. 

 
d) A reliable pump shall be fitted to each covered 

well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done 

atleast once a month. 

 

5. Washing and bathing places-Adequate washing 

and bathing places should be provided, separately for 

men and women such places shall be kept in clean and 

drained condition. Bathing or washing should not be 

allowed in or near any drinking water well. 

 

6. Latrine sand Urinals- There shall be provided 

within the precincts of every work place, latrines and 

urinals in an accessible place and the accommodation 

separately for each of thorn, shall be on the following 

scale or on the scale so directed by the Heriditary 

Trustee / Inspector in any particular cases. 

 

i)  Where the number of persos employed does - 2 

not exceed 50. 

 

ii)  Where the number of persons employed exceed 

50 - 3 but does not exceed 100. 

 

iii)  For every additional 100      ...     ...               -3 

 

If women are employed separate latrines and 

urinals, screened from those for men shall be pro vided 

on the same scale. 

 

Except in work places provided with water flushed 

latrines connected with a water borne sewage system, 

all latrines shall be provided with receptacle on dry 

earth system which shall be cleaned atleast four times 

daily and at least twice during the working hours and 

kept in strictly sanitary conditions. The receptacles 

shall be tarred inside and outside atleast .once a year. 

 

The excreta from the latrines shall be disposed off 

at the contractor's expense, in out way pits approved 

by the local Public Health Authority. The Contractor 

shall also employ adequate number of scavengers and 

conservancy staff to keep the latrines and urinals in a 

clean condition. 

 

7. Shelters during rest: At every work site there 

shall be provided, free of cost, two suitable sheds one 

for meals and the other for rest separately for men and 

women for the use of labourer. 

 

8. Creches: (a) At every work place at which 50 or 

more women 'workers are ordinarily employed there 

shall be provided two huts of suitable size for the use 

of children under the age of 6 years, belonging to such 

women, one hut shall be used of infants, games and 

play and the other as their bed room. The huts shall not 

be constructed on a lower standard than the following:  

i) thatched roofs 

 

ii) mud floors and walls. 

 

iii) Planks spread over the mud floor and covered 

with matting. 

 

The huts shall be provided with Suitable and 

sufficient opening for  light and  ventilation.  There 

shall be adequate  provision  of  sweepers  to  keep  the  

places  clean. There shall be two attendance Sanitary 

utensils shall be provided Health Officer of the area 

concerned. The use of the huts shall be restricted to 

children, their attendants and mothers of the children. 
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b) Where the number of women workers is more 

than 25 hut less than 50, the contractor shall provide 

atleast one hut and one Dai to look after the children of 

women workers. 

 

c) The size of creche or creches shall vary 

according to number of women workers. 

 

d) The creche or creches shall be properly 

maintained and necessary equipment like toys, etc. 

shall be provided. 

 

9. Canteens-A cooked food canteen on a moderate 

scale shall be provided for the benefits of workers if it 

is considered expedient. 

 

10. Sheds for Workmen - The contractor should 

provide at his own expense sheds for housing his 

workmen. These sheds shall be on a standard not less 

than the cheap shelter type, to live in which the work 

people in the locality are accustomed to. 

 

A floor area of about 1 .8 metres x 1 .5 metres for 

two persons shall be provided. The sheds to be. in 

rows with 1.3 metres clear space between sheds and 9 

metres clear space between rows if conditions permit. 

The work people's camp shall be laid out in units of 

400 persons, each, each unit to have a clear space of 1 2 

metres alround. 

 
APPENDIX    IX.    XXXVIII 

 
MONTHLY REPORT OF CONSTRUCTION 
EMPLOYEES UNDER CONTRACTORS 

 
Return for the Month Ending 

 
1. Name location and  

type of work 
 

2. Name of contractor 
 
3.  Works engaged in 
  i) P.W.D. work 
 
ii) Government work other than HRCE 
 
 iii) Other works 
 
4. Name and address of  
  Manager(s) of works 
 

5. Value of Contract 
 
6.Employment earnings 

  
 Employees 

 
Category Men    Women Boys    Girls 
     (1)  (2)        (3)    (4)     (5) 
 
i) Total number of employees  
  during the month 
 
ii) Number of employees in the  

work on the last working  
day of the month 

 
iii) Total wages paid for the 
 
iv) Total number of working  

days during the month 
 
v) Length of normal wage  

period. 
 
To  
 
1. The Employment officer 
 District Employment Office 
 
2.  The Heriditary Trustee / Inspector 
 Division 
 

Instruction to complete the Proforma 
 
1. Contractor means the person who has 

contracted execute the works 
 

2. Manager means any person who manages, 
supervises the works on behalf of the contractor 

 
3. Item (i) the cumulative total of daily 

employment on all days in a calendar month if the 
last day of the calendar month is a holiday, the 
working day immediately precious to the holiday. 

 
Item 6. (ii) wages means basic wage, dearness 

allowance, project allowances etc., including work 
benefits paid in cash or kind 

 
Item 6. (iii) Columns 2 and 3 refer to adults who 

are 18 year of age or over  
 
Item 6 - Column 4 and 5 refer to others not covered 

by columns 2 and 3 
 
4. Returns should cover a calender month 
 
5.  Completed returns to reach the employment 

exchanges concerned on or before the 5th of the month 
succeeding the month to which he return relates. 
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ADDITIONAL CONDITIONS 

 

1. Departmental supply of the Materials :  Nil 
 

2. Centering works 
 
 Payments for centering works for all RCC items shall be made only after concrete is laid, eventhough 

separate rate is called for centering work in the schedule. 

 
3. Concrete for RCC works 

 
All cement concrete for RCC works shall be machine mixed and vibrated. 

 
4. Special conditions for earthwork excavation in hard rock requiring blasting: 
 

In the case of earth work excavation in hard rock requiring blasting the tender should observe the following 

conditions. 

 
The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall be 

arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity and only the 

lesser of the two shall be paid. 

 
Where the rock other than hard rock and hard rock arc mixed upon ground the two kinds (if rocks shall be 

separately for measurement. The total of the net measurement of the two kinds of rock shall be arrived by applying 

40% deduction for voids. The total of the net measurement of two kinds or rock shall be compared with the 

premeasured quantity and only the lesser of the two shall be paid for. If the total of net measurements of the two 

kinds of rock exceeds (or) falls short of the measurements of mixture, the volume of mixture proposed to he paid 

shall be apportioned in the proportion of the net actual measurements or stacks of the two kinds of rocks. 

 
Payment for 'earthwork for embankment will be made excluding the quantity of pebbles and boulders and 

other such materials which shall not normally be used along with earth for formation of bund. 

 
NOTE: i)  40% deduction for voids shall be adopted for compact and proper stacking but such percentage of 

deduction shall be: increased for loose (or) improper stacks.  
 
 ii)  The blasted rock material, stacked, measured and paid for shall become the property of the 

department. 
 
 iii)  I. S. Code No. 1200 (Part 1) I 9G9 method of measurement of buildings and Civil Engineering of 

work, Part I "Earthwork" may be referred as and when necessary. 
 
 
5. Employment of Technical Assistant: 
 

 For more than one work: One technical assistant he employed by the contractor for more than one work 

situated within one kilo metre, provided that monetary limit prescribed for the nature of Technical staff to be 

employed is adhered to be one and the same contractor..  

 
Other Engineering qualification: 

 
The contractors who possess a degree in mechanical or chemical engineering may also have to appoint technical 

assistants as in the case of registered contractors with degree in electrical engineering, when they are entrusted with 

civil works by the department.  
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6. Mosaic Flooring: 
 

 1. Cement concreting flooring tiles shall be manufactured from a mixed cement natural aggregates and 

colour materials where required by pressure process. During manufacture the tiles shall be subleted to a pressure- 

of not less 140 kg/1 m2 (or) 2000 Ibs/sq. inch. 

 
 2. Proportion of cement to aggregate ii', backing of the tiles shall be not less than 1:5 by weight. 

 
 3. On removal from mould the tile shall be kept in moist condition continuous for atleast 7 days and 

subsequently if necessary kept m 0 is t for such a longer period that would ensure their confirmity, to the 

requirements of Transfers, strength, Resistance to wear and tear absorption and would minimise, shrinkage and 

cracking tiles shall be stored undercover. 

 
 4. TOLERANCE: Tolerance on length and breath shall be plus or minus one millemetre Tolerance on 

thickness shall be plus 5mm that the range of dimensions if any of one delivery of this shall not exceed 1 mm on 

length and breadth and 3mm on thickness. 

 

THICKNESS OF WEARNING LAYERS 

Class of Tiles Minimum thickness of wearing layer 

Plain cement and plain coloured tiles for general duty 3 mm 

Plain cement and plain coloured tiles for heavy duty 6 mm 

(Mosaic) terrace tiles with chips of size varying 
from the smallest upto 6mm (¼ ") 

5 mm 

(Mosaic) terrace tiles with chips of size varying 
from the smallest upto 6mm (¼ ") 

5 mm 

(Mosaic) terrace tiles with chips of size varying 
from the smallest upto 6mm (¼ ") 

6 mm 

 
 

5. Colours and appearance: The colour and texture of the various layer shall be uniform throught its 

thickness 

 

6. When specifying the tiles, the contract should specification indicate whether the chips to be used are 

from the smallest chips 6mm or from the smallest upto 12mm or from the smallest upto 20mm size.  The officers of 

the department shall also specify size of chips referring  the approximate photograph given in figure 4 to figure 5  

in Indian standard 1237/1959 

 
 

GENERAL QUALITY OF TILES 
 

7. Unless otherwise required the wearing face for terrace shall be mechanically sound and flat.  The wearing 

face of the tiles shall be plane free from projections, depressions and crack.  (Here cracks not included) and shall be 

reasonably parallel to the back face of tiles.  All angle shall be right Angles and all edges shall be sharp and true. 
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8.  Breaking Traverse strength of the shall be given as  
 

Size of tiles span Breaking Wet test  

19.85 x 19.85 cm 15cm 71kg  

24.85 x 248.5 cm 20 cm 90 kg  

29.85 x 29.85 cm 25 cm 99 kg  

 
 

9. The average wear of net less than 12 specimens shall not exceed 2mm and the wear on any individual 

specimen shall not exceed 2.5 cm when rested in any Abrasion machine 

 
10. The average percentage of water absorption shall not be less than six. Full tiles shall not exceed ten in 

the case of water absorption test. 

 
11. The density of the tiles shall be in the order of about 2.4 gms. The tiles shall be laid with the minimum 

possible width of joint and not exceeding 1/32 inch. The joints shall be filled with gray cement to match the finish 

of the tiles and shall be made almost invidilble when the floors is given the final polish. The polishing shall be 

done means of electric polisher wherever possible and ~and polish to other places like vertical faces, or walls, 

covers and other areas where the machines can have no access and to high degree so as present a perfectly smooth 

and glossy surface as even as possible 

 
12. All angles at junctions of vertical face shall be rounded off to 1/'1-" radius with same quality of 

materials and colour of the tiles of the floor. But laid in site and these cover shall be measured as part of flooring 

and laid for at the same rates as the flat floors. The clolours of the tiles shall generally match other coloured face 

adjacent or as may be directed by Heriditary Trustee / Inspector. 

 
13. The dadooing and skirting have to be finished by giving necessary race in the brick wall itself so that 

the projections does not exceed ¾” from the face of the wall. i.e. the finish plastered surface. 

 

SPECIFICATION FOR SANITARY FITTINGS DRAINAGE AND WATER SUPPLY 
 

7. Water Closets, basins, urinals, sinks and other sanitary shall be approved make as required in the relevant 

items these shall be in accordance with the special specification. 

 
8. The rates shall include all dismantlings making holes or slabs and restoring the structure to the original 

conditions of the completion of the work. 

 
9. The work should be carried out with least hindrance to building and the contractor shall be responsible for 

any damaging to the existing fixtures, electric fittings etc., in the execution and the Contractor shall make good any 

such damages claim for extra. 

 
10. The rate for laying stone ware pipes shall include necessary all incidental charges during execution of 

work and making good the damages to roads and other structures. 
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11. The rates for laying C.!. Pipe and G.!. Pipes (or P.V.C. Pipes) shall include fixing with wooden plugs C.I. / 

C.I. clamps and these screws where the pipes are fixed to walls. The rates for Pipes shall also include wrapping 

them with tarrod tape are hurried in earth, tarring the portions embeded in and painting with white lead into two 

coats for portions above ground level. 

 
12. The clamps for G.!. Pipes fittings should not be spread than a part, the wooden plugs, for pipe and bracket 

fitting should be properly fixed in C.M. 1:3 in holders main thereby with the wide and of wedge shapped plugs 

inside and not with them and into the wells. The size of plug should be not less than 1 square at one end 1 1/2 at 

the other end, with a depth of not less than 3". 

 
13. Painting with two coats of best white paint (or any other coloured approved by the Heriditary Trustee / 

Inspector) over a priming of red lead to all flushing tanks, brackets, clumps used for fixing pipes and all other 

connections. 

 
14. The rates shall all included dismantling, making holes on walls, on slabs and restoring the structure to the 

original conditions after the completion of the work. 

 
15. The contractor should employ sufficient number of qualified licenced plumber with necessary experience 

and skill in the to the satisfaction of the Heriditary Trustee / Inspector concerned for execution of water supply 

arid sanitary items of work. 

 
16. The water for the works shall be as for as practicable from earthing vegetable or organic matter and from 

salts or substance likely to interfere with the setting of mortar prove harmful to the work. 

 
17. All items of work shall be- done in accordance with relevant clauses of TNBP and addenda volume to the 

TNBP as from time to time 

 
18. The contractor shall be responsible for the safe custody of the departmental materials once they are 

handed over to the Contractor at the departmental stores. The cost of any material the custody of the Contractor 

lost, stolen, destroyed or damaged or if rendered unfit for the work will be recover from the Contractor at the issue 

rate. 

 
19. For testing the concrete and aggregate the Contractor procure the following equipments and make them 

available. 

 
20. Steel mould for making 1 5 cm cubes of concrete (The mould be in two halves for easy removal). 

 
21. Slum cone for testing consistency (Slum test) the cone will be 30cm height with top and bottom diameters 

of 10 cm and 50 cm in length. In addition a steel rod I 5cm dia and 50cm in length and with tamping and rounded is 

to be procured. 

 
22. For finding finess mouldes sand and coarse aggregate a hand operated sieve apparatus may be procured 

along with weighing machine for weighing the aggregate and sand. 

 
23. In the case of any breach of the terms of the contract, the contract will be closed at the risk and costs of the 

Contractor in addition to the forefeiture of the EMD and Security Deposit. 
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24. The testing is to be done at the Contractor's cost for all building materials and also for concrete cubes. 

 
25. The work shall be executed and measured as per metric dimension given in the schedule of quantities 6 

drawing etc., (F.P. Units where indicated are for guidance only). 

 
26. Unless other wise specified P.I' the rates quoted by the Contractor shall be for works at all levels of the 

buildings. 

 
27. Rates for every item of works to be done under this contract shall be for all lifts and leads, heights, depths, 

length and 'widths except when specifically mentioned in the item, otherwise nothing extra will be paid on this 

account. 

 
28. The work shall be carried out as per drawings and designs supplied by the Department and as directed by 

Engineer-in- Charge. 

 
29. The rate for all item in which use of cement is involved is inclusive of charges for curing. 

 
30. The Contractor has to make his own arrangements for procuring water for construction purpose 

construction and curing should 1)- done with water free from injurious amounts of deleterious materials, potable 

water are generally considered, satisfactory for curing and fixing concrete and masonry. However the water tube 

used should be periodically tested at Contractors cost for its suitability for using in the construction work and got 

approved from Department Engineers. 

 
31. Electricity: The contractor should make his own arrangements for obtaining electricity for all types of his 

use like lighting welding pumping and mosaic and marble polishing etc., 

 
32. Any damage to work resulting from rains or from any other cause until these work is taken over by the 

Department after completion will be made good by the contractor at his own cost: 
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SUPPLY AND FIXING INDIAN TYPE WATER CLOSETS 
 
 

33. The Indian type water closer shall be fixed in position at floor level in a bed of concrete brick jelly in 

lime mortar 1:2 so as to complete by embedding the closet trap an foot rests. The existing masonry structure after 

dismantling the floor making the holes etc., shall be rested to its original condition after completion of the work. 

The foot rests should be fixed at an angle as per standard. 

 

 34. The PVC flushing tank shall be three gallons capacity of Indian make (confirming to ISI specification) 

supported on CI brackets with necessary CI chain and handle for pull float ball valve ½" PVC connection to the 

water main and closet including pipe with the white glazed pant 2 coats over a priming coat of red lead 

 

 35.  The fixing of water closet shall including the dismantling of existing floor wherever indicated making 

holes in necessary walls etc., and restoring structure to original condition after completion of the work.  The 

flushing tank and accessories will be fixed to the walls with necessary clamps and brackets in CM 1:4. 

  

 36. The Contractors shall be solely responsible for the payment of Sales Tax under the provision of the 

Madras Central Sales Tax Act (Madras Act II of 1980) as inforce for the various items of work time being and the 

rate for the various items of work shall remain unaffected by any changes that may be made from time to time in 

the rate at which such tax should be payable. Sales tax on the matter also supplied to the contractor as amended 

from time tom time shall be paid by them separately and the relevant challans produced to the Departmental 

Officers. 

 

ELECTRIFICATION WORKS 

 
The tenderer  shall furnish the electrical tie-up Engineer details with license for executing the building 

electrification works, experience details etc.,  

 

1.  TERMS OF PAYMENT: 

(a) The cost of materials will be released after receipt of materials at site in good condition,  and payment will 

be paid on completion of work (i.e) on Commissioning and handing over of the plant to the Department in 

Satisfactory working condition for electrical works. 

 
2.  GUARANTEE : 
 
       The plant should be guaranteed against faulty design, materials manufacture and workmanship for a period of 

12 months from the date of handing over of the plant to the Department in perfect working condition. The 

guarantee should cover free replacement of defective parts / accessories.  Lubricating of the parts descalin of 

condenser, recharging of fresh refrigerant and Gas whenever necessitated during the guarantee period. The  To and 

FRO Bata charges  for mechanic and transport charges for taking defective materials to the company and bringing 

them back to the site should be  borne by the firm only. If at any time during the guarantee period the plant is out of 

order for more than a month at a time, then the GUARANTEE period will be extended by the period RECKONED 

from the date the PLANT went out of order to the date when it was recommissioned.  
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3.  FREE SERVICING: 
 

The plant should be serviced regularly every month during the GUARANTEE PERIOD FREE OF 
CHARGE. Break down calls should be attended immediately free of charge. The firms capability in ensuring 
required after sales Services must be stated. 
 

a) Firm having full Fledged Service, Station in Madras for nearby will be preferred. The location of the Service 
station should be stated. 

 
4.  TRAINING THE DEPARTMENT PERSONS: 
 

The tenderer should be ready to train the Departmental persons on the Operation maintenance and fault 
detection and design of the plant during the erection period and servicing period also. 

 
5.  a)  All the electrical wiring should be done as per the latest I.E, rules. 
 
 b)  Necessary Physical Layout and Electrical Schematic Line Diagram of Electrical portion of A.C. plant and 

circuit Diagram for the control panel and connected M.V. drawings shall be prepared and got approved by 
the C.E.I.G. Madras-32 if necessary at no extra cost. The firms should also see to if that safety certificate 
from C.E.I.G. Madras-32 is obtained  for electrical Installation if necessary at no extra cost The inspection 
charges payable to C.E.I.G will be brone by the Department. 3 Sets Electrical Wiring diagram and 3 set 
maintenance instruction should furnished while handing over the plant to the Department among which 
one copy should be neatly framed for keeping it in the  plant room at no extra cost. 

c) All iron and steel work including the equipment shall be provided with two coats of enable paint over one 
coat red oxide paint. 

d) The Motors and all other metal parts shall be effectively earthed. 
a) Necessary Tests for the performance should be carried out. 
b) All the Refrigerant lings should be properly clamped. 

 
6.  TESTING: 
 

After the completion of the installation, the equipment shall be adjusted and tested fully. The following 
details shall particularly be applicable. 

 
i) After the trial run is carried out, the A.C. unit shall be adjusted to the initial running for a period of three 

days before taking any test of the  installation the should demonstrate trouble free performance and 
capability during running. 

 
ii) (a) Test for unit capacity in T.R. by Computation for temperature and flow measurement. 

(b) Test for operation of various controls. 
 

iii)  Any other test desired necessary by Engineer-in-Charges. 
 
        In case the test result are not found satisfactory and further tests are considered necessary the contractor 
shall bear all the expense thereof. 

 
       All test equipment, labour, operating personnel, Oil and refrigerant required for these tests shall be 
furnished by the Contractor to enable the A.C Units to be put in a continuous running test for a period of five 
days after all  other tests and adjustment have been made. The contractor shall give one test for summer to 
prove, compliance with design conditions. 
 
h) The gauges and cut outs should be installed in a separate panel installed on the wall or in a separate stand 
away from the foundation. 
 
i)  All the liquid lines should be properly clamped. 
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SPECIAL CONDITIONS FOR QUALITY CONTROL SYSTEM 
 

  

1) The Contractor shall establish Quality Assurance and Quality Control Systems 

In accordance with Quality Assurance Plan to prove compliance with the 

requirements of the contract as approved by the Heriditary Trustee / Inspector 

(or) Engineer-in charge concern. 

 

2) The Contractor shall provide all apparatus, assistance, documents and other 

information, electricity, equipment, fuel consumables, instruments, labour, 

materials and suitably qualified and experienced staff as are necessary to carry 

out the specified test efficiently.  The samples shall be collected and the tests 

may be conducted in the presence of the Engineer-in-Charge or his authorized 

representatives. 

 

3) Alternatively, the contractor may test the materials during execution of works 

at the reputed laboratories approved by the Heriditary Trustee / Inspector  at 

the contractors own cost, provided that the samples are collected with proper 

identification marks in the presence of the Engineer-in-Charge or his 

authorised representative. 

 

4) The frequency of testing of materials shall be in accordance with the relevant IS 

codes. 

 

5) Compliance with the Quality Assurance / Quality Control Systems shall not 

relieve the contractor of any of his duties, obligations or responsibilities 

covered under the contract. 

 

6) The Engineer-in-charge shall check the contractor’s work and notify the 

contractor of any defects that are found. Such checking shall not  affect the 

contractor’s responsibilities. The Engineer-in-charge may instruct the 

contractor to search for a defect and to uncover and test any work that the 

Engineer-in-charge considers may have a defect. 

 

7) If the contractor has not corrected a defect within the time specified in the 

Engineer-in-charge notice, the Engineer-in-charge will assess the cost of having 

the defect corrected, and the contractor have to bear the costs 
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