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Ramanathapuram samasthanam Devasthanam

.Ramanathapuram DISTRICT.

PHONE NUMBER 04575 221213, PINCODE - 623501

END

ERID0

Name of Work:

at

Providing strong room Arrangement for Safety
of idol in Arulmigu Kailasanathaswamy Temple
Taluk,

Sooranur  Village, Kariyapatti

Virudhunagar Village.

Estimate amount:

Rs.10,75,000/-

Amount put to Tender:

Rs:7,24,091/-

Total Number of Pages in this Tender
Document:

32 Pages + 6 Pages for Schedule

Number of Items including Sub Items in | 21 Item
Schedule :
Tender Shall be submitted on or before | 24.06.2022

3.00 P.M.

Date and Time of Tender opening:

4.00 P.M on 24.06.2022

Tender Documents sold to :

Contractor

The Diwan and Administrative Secretary
Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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TENDER SCHEDULE

Name of Work

Providing strong room Arrangement for Safety of
idol in Arulmigu Kailasanathaswamy Temple at
Sooranur Village, Kariyapatti Taluk, Virudhunagar
Village.

Last date for receipt for tender

24.06.2022 up to 3.00 P.M

Date and Time of Opening

24.06.2022 at 4.00 P.M

Availability of Tender Schedule

From 09.06.2022 to 23.06.2022 during office hours.

Period of completion

Three Calendar months

Eligibility of Contractors

Contractors who are registered with PWD and
Highways Department of Tamil Nadu, under Class IV
and above.

E.M.D.is to be remitted

Rs.7500/- (Rupees Sevan Thousand Five Hundred
only)

Mode of E.M.D. is to be remitted

Deposit at call receipt, Demand Draft of any
Nationalized or cash payment will be accepted.

NOTE :

1) The tender and the EMD should be enclosed in two separate covers initially and

both the covers should then be submitted in a common sealed cover.

All the

three covers should be sealed. Tenders not submitted in sealed covers will

be summarily rejected.

2) The rate in words and figures for each item of schedule should invariably be
furnished by the tenders without fail in appropriate columns. Corrections, Over
writings and erasing (should be avoided as far possible) should be attested by

the tenderer.

The total value of each item of work should be worked out and entered in the amount
column. Proper care must be taken in working out the value of each item of work taking into
account the unit for which the rate is quoted and the quantity of work to be done under the

item.

The total of each page should be noted at the end of each page and carried over to
next page. The grand total value of the tender should be worked out and furnished at the

end, both in words and figure.

Contractor

The Diwan and Administrative Secretary
Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS
TO CONTRACT APPENDED WITH T.N.B.P.

1. Postal Tenders :

1.1) The contractor may have the option to present the tender directly or to send
registered post acknowledgement due; on or before the last date for receipt of
tenders.

1.2) In case of sending tenders by registered post acknowledgement due it is the
responsibility of the tenderer himself to despatch the tender sufficiently early so as to
reach the tender opening authority before the date and time notified in the tender
notice for opening of tenders.

1.3) No representation appeal of any kind will be allowed against belated receipt of
tenders by post beyond the notified date and time or loss in transit etc.

2. EM.D
The acceptance of EMD in various approved forms duly pledge in favour of the

Manager concerned is subject to the specific condition that the successful tenderer should

pay the Security Deposit (including E.M.D) in the form of small savings scripts\

deposits\Accounts in lieu of other mode of payment for E.M.D. If offering Indravikas Patras,

the Contractor should note his name in the back side of the said Patras and to furnish a

letter stating that he is submitting the Indravikas Patras of such Indira Vikas Patras will only

be taken for calculation.

3. Security Deposit :

In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of
contract minus the E.M.D. already remitted) will be collected at one time only.

The Security Deposit can be paid to the contractor asking them to invest the amount
so paid in small savings scripts and to hand over to the Manager concerned by pledging
them in his favour, subject to the condition that unless the contractor remit the security
deposit in small savings scripts (which will be returned after observing the rules in force),
their further bill to the work carried out by them will not be paid.

Additional security deposit will have to paid by successful tenderer if called for
Irrevocable bank guaranty in the prescribed form shall be accepted towards security deposit

retention money also.

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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4. Sales Tax :

All rates quoted in the tender shall be exclusive of sales tax payable under General
Sales Tax Act as amended from time to time (including amended Act of 28/84) and the
contractor is responsible to file the Sales Tax return and pay the amount of tax as demanded
by the Commercial Tax Department No request for payment of sales tax separately in
addition to tendered rates due to any plea of subsequent or increase in tax will be
entertained.
5. Withheld Amount :
The withheld amount at 5% be recovered from each bill based on the value of work done.

6. Claims of Contractors on account of losses due to unprecedented floods and other
Acts of God :
The work executed by the contractor under this contract shall be maintained at the

contractor’s risk until the work is taken over by the diwan. The Government shall not be
liable to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic
eruption, earth quakes, other convulsions of nature and all other natural calamities, risks
arising out of acts of God during such period and that the option whether to take insurance
coverage or not to cover such risks is left to the contractor.

7. Standard Specifications:

For detailed description of various items of work to be executed in addition to the
brief description given in the schedule and for the rights and obligations of the Contractors
etc, the attention of the contractors is invited to Tamil Nadu Building practice which should
be followed in all respects both in letter and spirit. The materials used, the workmanship, the
mode of execution of the work etc., should conform to relevant specification of TNBP or
Indian Standard Specifications as may be specified.

8. Safety Code :

The safety measures and all amenities for the labours shall be made by the
Contractor at his cost as indicated in the safety code vide appendix to General Conditions to
Contact and clause 34,35 and 42.1 to 42.6 of General Conditions to Contract.

9. Retention of 2%% for one year :

In case of contract for construction of building either permanent or semi Permanent
buildings, a sum equivalent to 2% % of the value of work done will retained with the
Government for a period of one year reckoned from the date of completion of the work in
order to enable the departmental officers to watch the effect of all seasons on the work done
by the contractor. The amount so retained with the Government will be refunded, only on

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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expiry of one-year period referred to above and on execution of indemnity bond by the
contractor for further period of four years. The contractor shall be liable to set right all defect
arising out his faulty Execution of sub standard work notice during the above five years
period at his cost (G.0.Ms.N0.283/PW (G2) Dept. / Dt.21.05.99).

TENDER NOTICE

1. Tenders will be received by The Diwan and Administrative Secretary,
Ramanathapuram Samasthanam Devasthanam, Ramanathapuram District, in the
prescribed from obtainable from the office of The Estimate for Providing strong room
arrangement for safety of idol in Arulmigu Kailasanathaswamy Temple at Sooranur
Village, Kariyapatti Taluk, Virudhunagar District. The tenders will be opened by, The
Diwan and Administrative Secretary, Ramanathapuram Samasthanam
Devasthanam, Ramanathapuram District at the place and on the date afore
mentioned.

1.1. The tenders or their agents are expected to be present at the time of opening of
tenders. The tender receiving officer will on opening each tenderer concerned and
initial all corrections in the presence of the tenderers. If any of the tenderers or their
agents finds it inconvenient to be present at the time, then in such a case, the tender
receiving officer will, on opening the tender of the absentee tenderer, make out a
statement of the unattested corrections and communicate it to him. The absentee
tenderer shall then accept the statement of the corrections without any question
whatsoever.

1.2. Tue contractor's rate shall be inclusive of all taxes if any, has to pay to the
government.

1.3. The contractor should make own arrangements for all material for all tools and
plants etc., required for the works.

1.4. As soon as the contract is accepted the contractor should give a programme of
works which he proposes to adopt for execution. The programme of works should
be in conformity with the rate of progress specified.

2. Tenders must be submitted in sealed covers, and should be addressed to. The Diwan

and Administrative Secretary, Ramanathapuram Samasthanam Devasthanam,
Ramanathapuram District The name and address of the tenderer and the name of

work being noted on the cover.

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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2.11f the tender is made by an, individual, it shall be signed with his full name and his
address shall be given. If it is made by a firm, it shall be signed with the co-partnership
name by a member of the firm who shall also sign his own name, and the name and
address of each member of the firm shall be given. If the tender is made by a
Corporation, it shall be signed by a duly authorized officer who shall produce with his
tender, satisfactory evidence of his authorization such tendering corporation may be
required before the contract is executed, to furnish evidence of its corporate existence.
3. Each tenderer must also send a certificate of Income Tax verification from the
appropriate income tax authority in the form prescribed. The certificate will be valid for
one year from the date of issue for all tenders submitted during the period.
3.11In case of proprietary or partnership firm, it will be necessary to produce the certificate
for aforementioned for the proprietors and for each of the partners as the case may be.
3.2 If the tenderer is a registered Public Works Department contractor and if a certificate for
the current year had already been produced by him during the calendar year in which the
tender is made, it will be sufficient if particulars regarding the previous occasion on which
the said certificate was produced are given.

3.3 All tenders received without a certificate as aforementioned will be summarily rejected.

4 Each tenderer must pay, as earnest money, a sum of Rs.7,500/- (Rupees Seven

thousand Five hundred only) The earnest money deposit can also be paid in any other
forms as may be approved by the State Government from time to time as per Para 155
of T.N.P.W.D. code. This earnest money will be refunded to the unsuccessful tenderer
on application, after intimation is sent of rejection of the tender or at the expiration of 90
days from the date of tender, whichever is earlier.

5 This refund will be authorized by the Manager by suitable endorsement. The Earnest

money will not be received in cash or currency notes.

6 The Earnest money will be retained in the case of the successful tenderer and will not

carry any interest. It will be dealt with as provided in the tender.

4. The tender will remain valid for a period of 3 calendar months i.e.90 days from the last
date for receipt of tender. The validity period can be extended further, if the contractor
gives his consent in writing, specifying the period of extension.

5. The tenderer whose tender is under consideration shall attend the Ramanathapuram
Samasthanam Devesthanam Office, before the end of the period specified by written
intimation to him. If the tenderer fails to attend the office before the end of the specified
period, his tender will not be considered. He shall forthwith, upon and intimation being

given to him of acceptance of his tender, by the officer duly authorized in his behalf

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram



Page 7

under article 299(1) of the constitution, hereinafter called “the accepting authority” make
security deposit 2% of the value of contract in one of the forms prescribed in Tamil
Nadu Public Works Account Code (i.e. by taking into account of the amount of earnest
money deposit, already deposited with the tender, it would be sufficient to pay the
balance amount to make up 2% of the value of contract for the purpose of security
deposit).
5.2 The Security Deposit together with earnest money deposit and the amount with held
according to clause 64-1 of General conditions to the contract, shall be retained as security
for due fulfillment of contract.
5.3 On receipt of written communication of acceptance of tender if the tenderer fails to pay
requisite security deposit within the period specified in the written communication or backs
out from the tender or withdraws his tender, the earnest money deposit shall be forfeited to
the Government.
5.4 If the contractor fails to carry out the contract, after paying the requisite deposit, then he
will be liable for the excess expenditure if any incurred to complete the work as
contemplated in the General Conditions to the Contract.
5.5 It shall be expressly understood by the tenderer that on receipt of written communication
of acceptance of tender by the tenderer, there emerges a valid contract between the
Manager of the aforesaid temple and the tenderer, for execution of the work without any
separate written agreement. Hence, for this purpose, the tender documents, i.e. the tender
notice, tender offered by the contractor, General conditions to the contract, special
conditions to the contract, negotiation correspondences, written communication of
acceptance of tender etc. shall constitute a valid contract and that will be the foundation of
the rights of both the parties to the contract provided that it shall be open to the accepting
authority to insist on execution of any written agreement by the tenderer, it administratively
considered necessary or expedient.
6 The tenderer shall examine clearly the Tamil Nadu Building Practice and also the
General conditions to contract contained therein, and sign the divisional office copy of the
Tamil Nadu Building Practice and its addenda volume in token of such study before
submitting his tender unit rate, which shall be for finished work in situ. He shall also carefully
study the drawings and additional specifications and all the documents connected with the
contract. The Tamil Nadu Building Practice and other connected documents with the
contract such as specifications, plans, descriptive specifications sheet regarding materials

etc. can be seen at any time between 10 A.M. and 5 P.M. on all office days

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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7.The tenderers attention is directed to the requirements for materials under the clause
“Materials and Workmanship” in the General Conditions to contract materials conforming to
the I.S.l. Standards shall be used on the work, and tenderer shall quote his rates
accordingly.
8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed
work. He should also inspect the quarries and satisfy himself about the quality and
availability of materials. The names of quarries and kilns etc. where from certain; material
are to be
Obtained will be given in the descriptive specifications sheet. The best class of materials to
be obtained from the quarries or other source defined shall be used on the work. In every
case the materials must comply with the relevant standard specifications. Samples of
materials as called for in the standard specifications or in this tender notice or as required by
The Manager in any case shall be submitted for the approval, before the supply to site of
work is begun. If the Contractor after examination of the source of materials defined in the
Descriptive specification sheet is of the opinion that materials complying with the standard or
other specifications of the contract cannot be obtained in quality or sufficient quantity, from
the source defined in the descriptive specifications sheet, he shall so state in his tender and
state where from he intends, to obtain materials, subject to the approval.
9. The Manager will not, however after acceptance of contract rate, pay any extra charges
for lead or for any other reason incase the contractor is found later on to have misjudged the
materials available. Attention of contractor is directed to the “General Condition to the
contract” regarding payment of seignior age, tolls etc.
10. The tenderers particular attention is drawn to the sections and clause in the General
conditions to the contract dealing with

1. Test, inspection and rejection of defective materials and work.
Carriage.
Construction plant.
Water and lighting
Clearing up during progress and for delivery
Accidents

Delays

© N o g > w DN

Particulars of Payment

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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9. The contractor should closely peruse all the specification clauses, which govern the rates
for which he is tendering.

10. Schedule of quantities accompanies this tender notice. It shall be definitely understood
that the temple does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable to alterations by omission, deductions or additions
at the discretion of the Diwan, above mentioned Temple.

10.1 As set-forth in the conditions of contract. The tenderer will, however, base his lump
sum tender on this schedule of quantities. He should quote specific rates for each item in
the
Schedule and the rates should be Rupees and in sums of five paisa. The rates should be
written both in words and figures and the units in words.

10.2 The tenderer should also show the totals of each item and the grant total of the whole
contract and quote in the tender a lump sum for which he will undertake to do the whole
work subject to the conditions of contract such lump sum agreeing with the total amount of
schedule A. This schedule accompanying the lump sum tender shall be written legibly and
free from erasures, over writing or conversion of figures, corrections where unavoidable
should be made by crossing out, initialing, dating and rewriting.

11.Tenderers offering a percentage deduction from or increase on the estimate amount
(except in the case of tender for maintenance and repair work, called for specially under
percentage rate tender system) and those not submitted in proper form or due time will be
rejected.

12. The tenderer should worked out his own rates, without reference being made to the
Public Works Department current schedule of rates or the Public Works Department
estimate. However in case of tender called for in percentage rate tender system, the
tenderer should worked out his own rate, but quote his percentage rate above or below the
total estimated cost of work of the department indicated in the tender schedule.

13.The price at which and the source from which the contractor shall obtain certain particular
materials are given at the end of the schedule accompanying the tender from. Tenderers
must accept the materials at these prices and shall quote their price for finished work
accordingly.  Notwithstanding any subsequent change in the market value for these
materials, the charge to the contractor will remain as originally entered in the written
contract. No centage or incidental charges will be borne by Government in connection with

this supply.

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam
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14. The attention of the tenders is directed to the contract requirements as to the time of
beginning work, the rates of progress and he dates for the completion of the whole and its
several parts. The following rate of Progress and proportionate value of work done from
time to time as will be indicated by the Assistant Executive Engineer’s certificate of the value
of work done will be required. | ate of commencement of this programme will be the date on

which the site (or premises) is handed over to the contractor.

_ Percentage of work to be completed
Period after date of Commencement
(Based on contract lump sum amount)

First Month | 30%

Second Month | 60%

Third Month | 100%

NOTE: The periods to be entered in column 1 for the purpose of defining the rates of
progress may be fixed by the Executive Engineer or Assistant Executive Engineer to suit
each case.

15. No part of the contract shall be sub-let without written permission of the Assistant

Executive Engineer, nor shall transfer be made by power of attorney, authorizing others to
receive payment on the contractor’s behalf.

16. If further necessary information is required the Assistant Executive Engineer of the
Division will furnish such but it must be clearly understood that tenders must be received in
order and according to instruction.

17. The Executive Engineer \ Assistant Executive Engineer or other sanctioning authority
reserves the right to reject any tender or all the tenders without assigning any reason
therefore.

18. The tenderers who are themselves not professionally qualified shall undertake to employ
gualified technical men at their cost to look after the work. The tenderers should state in
clear terms whether they are professionally qualified or whether they undertake to employ
technical men required by the department, specified in the schedule below for the work. In
case the selected tenderer is professionally qualified or has undertaken to employ technical
men under him, he should see that one of the technically qualified men is always at the site

of the work

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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during working hours, personally checking all items of works and paying extra attention to
such works as may demand special attention (e.g.) reinforced concrete work etc.,

(In the format below; enter or incorporate the latest norms fixed by Government for the
employment of Technical Assistants from time to time and penalty for non employment of

such Technical Assistant etc.,)

Value of Contract Qualification and No. of Technical
Assistant to be Employed.

NOTE 1: A penalty of Rs. 2,000/- per month, for diploma holder and Rs. 5000/- per month
for degree holder, be levied in case of default on the part of contractor in following the norms
laid down above.

NOTE 2: The employment of Technical Assistants could be based only on the value of
contract.

NOTE 3: Engineers with Mechanical Engineering qualifications and retired from Civil
Engineering Department are also suitable to supervise the Civil Engineering works because
of their experience in Civil Engineering field.

NOTE 4: In case the contractor who is professionally qualified is not in a position to remain
always at the site of work and to pay extra attention to such work as may demand special
attention (e.g. RCC work etc.) he should employ technically qualified man as prescribed
above.

NOTE 5: It will not be incumbent on the part of the contractor to employ Technical Assistant
/ Assistant when the work is kept in abeyance due to valid reasons and if during such period
in the opinion of the Executive Engineer, the employment of Technical Assistant / Assistants
is not required for the due fulfillment of the contract.

20. A Tenderer submitting a quotation which the tender accepting authority considers
excessive and / or indicative of the insufficient knowledge of current prices or definite
attempt to profiteering will render himself liable to be debarred permanently from tendering
or for such period as the tender accepting authority may decide. The tender rates should be
based on the controlled price for materials price permissible for the tenderer to charge
private purchaser, under the provision of clause 8 of boarding and profiteering prevention
ordinance 1943 as amended from time to time and on similar principles in regard to labour

and supervision in the construction.

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram
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21. The contractor should offer employment to ex-toddy tappers as far as possible. The
number of ex-toddy tappers to whom he can so offer employment should be mentioned in
the tender and he should undertake in the agreement to offer such employment to such
number.

22. The Contractor shall comply with the provisions of the Apprentices Act 1961 and the
rules and orders issued there under from time to time. If he fails to do so, his failure will be
breach of the contract and the competent authority, may at his discretion, cancel the contract
or invoke any of the penalties for the breach of control provided in the conditions of
agreement. The contractor shall also be liable for any pecuniary liability arising on account
of any violation by him of the provision of the Act, contractor shall, during the currency of the
contract, ensure engagement of the apprentices in the categories mentioned below who may
be assigned to him by the Director of Employment and Training/State Apprenticeship
Adviser Tamil Nadu. The contractor shall train them as required under the Apprentices Act
1961, and the rules made there under and shall be responsible for all obligations of the
employment under the said Act including the liability to make payment to the apprentices as

required, under the said Act.

Value of contract Category No. to be appointed

Rs. 1.00 lakh and upto 1. Building Constructor 1
Rs. 3.00 lakhs 2. Brick layer
Above Rs. 3.00 lakhs and upto 1. Building Constructor 1
10.00 lakhs 2. Brick layer Diploma

3. holder in Civil 1

Engineering
1

Above Rs. 10 lakhs and upto 1. Building Constructor Brick 1
50.00 lakhs 2. layer B.E., (Civil) or 1

3. eaquivalent dearee holder

"Unless the contractor has been exempted from engagement of apprentices by the Director
of Employment and Training/State Apprenticeship Adviser, a certificate to the effect that
"That contractor had discharged his obligation under the said Act, satisfactorily should be
obtained from the Director of employment and Training/State Apprenticeship Adviser" and

the same should be produced by the Contractor for final payment.

23. In the case of contracts for construction of buildings either permanent or semi

permanent buildings, a sum equivalent to 2 1/2% of the value of work done will be retained

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam
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with the temple. for a period of one year reckoned from the date of completion of the work in
order to enable the departmental officers to watch the effect of all seasons on the work done
by the contractor. The amount so retained with the temple. will be refunded only on the
expiry of one year period referred to above and on execution of Indemnity bond by the
contractor for a further period of four years. The contractor shall be liable to set right all the
defects arising out of his faulty execution or sub standard work noticed during the above five
years period at his cost

TENDER
To
The Diwan and Administrative Secretary,
Ramanathapuram Samasthanam Devasthanam,
Ramanathapuram,

Ramanathapuram District

Sir,
I/We do hereby tender and if this tender be accepted undertake to execute the

following work via, as shown in the drawings and described in the specification deposited in
the office, . The Diwan and Administrative Secretary, Ramanathapuram Samasthanam
Devasthanam, Ramanathapuram District, with such variations by way of alterations or
additions to and omission from the said works and method of payment as are provided for in
the “conditions of contract” for the sum of
RUD S . e (Rupees
only) or such other sum as may be arrived at under the clause of the General Conditions of

Contract relating to "Payment on lump sum basis or by final measurements at unit prices"

2. I/We have also completed the priced list or items in schedule "A" annexed (in words
and figures) for which I/We agree to execute the work and receive payment on measured

guantities as per the General Conditions of Contract.

3. I/We do hereby distinctly and expressly declare and acknowledge that before the
submission of my or our tender, I/We have carefully followed the instruction in the tender
notice and have read the Tamilnadu Building Practice and the General Conditions of
Contract there-in and the Tamilnadu Building Practice addenda volume, and that I/We have
made such examination of the contract documents and of the plans, specifications,

guantities and of the location, where the said work is to be done and such investigation of

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam
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the work required to be done and in regard to the materials required to be furnished as to
enable to thoroughly understand the intention of the same and requirement, covenants,
stipulations and restrictions contained in the contract and in the said plans and specification,
and distinctly agree that I/We will not hereafter make any claim or demand upon the Govt.
based upon or arising out of any alleged misunderstanding or misconception or mistake on

my/our part of the said requirements covenants stipulations restrictions and conditions.

4, I/We enclose an income tax verification Certificate

I/We being a registered Public Works Department contractor

I/We have already produced an Income Tax verification certificate during the current
calendar year in respectof ............... (Here particulars of the previous occasions in
which the certificate was produced should be given) The legal address of the
contractors for service of all letters and notices will be as follows:

5() I/We enclose herewith a Challan for the payment of the sum of RS............ccoooeiiiiii.
as Earnest Money not to bear interest.
5. (i) 1/ We have paid Rs.7,500 (Rupees Seven Thousand Five Hundred only) as against
the E.M.D. of (Rupees only) and
eligible to pay the
EMD, at concession rates.
5.(iii) Inlieu of each deposits, /We have enclosed a ............................

Bearing NO.................... Date ......covvvvinennnnn. issued by.....ccoeveiiiiiii,

only) drawn / enclosed / pledged in favour Arulmigu Kailasanathaswamy Temple at
Sooranur Village
5. (iv) Iam/We are and hence exempted from payment of E.M.D.

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our
applications when intimation is sent to me/us of rejection or at the expiration of three months
from the date of this tender whichever is earlier. If tender is accepted, the Earnest Money
shall be retained by the Temple. as security for the due fulfillment of contract. If upon
intimations being given to me/us by the authority authorized by the Governor under article
299 (1) of the constitution (hereinafter called the accepting authority) of acceptance of tender

(/wWe) fail to make the additional security Deposit, then I/We agree to the forfeiture of

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam
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Earnest Money Deposit. Any nhotice required to be served on me or us hereunder shall be
sufficiently served on me or us if delivered to me or us personally or forwarded to me or us
by post (Registered or ordinary) or left at my or our address given herein. Such notice shall,
if sent by post be deemed to have been served on me or us at the time when in due course

of post it would be delivered at the address to which it is sent.

7. I/'We fully understand that on receipt of communication of acceptance of tender from
the accepting authority, there emerges a valid contract between me/us and the Temple and
the tender documents ie. Tender notice tender with schedules General Conditions of
Contract and special conditions of the tender negotiation letters, communications of
acceptance of tenders, shall constitute a contract for this purpose and be the foundation of
rights of both the parties provided that it shall be open to accepting authority to insist on
execution of any written Agreement by the tenderer, if administratively considered necessary

or expedient.

8. I/We have also signed the copy of Tamilnadu Building practice and addenda volume,
thereto maintained in the Division office in acknowledgement of being bound by all
conditions of the clauses of the General Conditions of Contract and all specifications for item

of works described by a specification number in Schedule A.

9. In consideration of the payment of Rupees or such of the sum as may be arrived at
under the clause of the General conditions of contract, relating to payment of lump sum
basis or by final measurement at unit prices I/We agree subject to said conditions to execute
and complete the works shown upon the said drawing serially from number | to inclusive
(Schedule - B) and described in the specifications (Schedule - C) and to the extent of
probable quantities shown in (Schedule - A) with such variations by way of alterations
additions to or deductions from the said work and method of payment there for as are
provided for in the said conditions.

10.1 The term "The Diwan and Administrative Secretary” in the said condition shall mean
the H.R & C.E officer in charge of the aforesaid Temple having jurisdiction for the time being
over the work who shall be competent to exercise all the powers and privileges reserved
herein in favour of the department / Temple with the previous sanction of or subject to
ratification by the competent authorities in case where such sanction or ratification may be

necessary and who has been duly authorized under articles 299 (1) of the constitution.
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10.2 I/We agree that the time shall be considered as the essence of the contract and I/We
hereby agree to commence the work as soon as this contract is accepted by the competent
authority as defined by The Diwan and Administrative secretary Ramanathapuram
Samasthanam Devasthanam Ramanathapuram ,Ramanathapuram District . and the site (or
premises) is handed over to me/us as provided for in the said conditions and agree to
complete the work within 3 months (Three Months) from the date of such handing over of
the site (or premises) and to show progress as defined in the tabular statement "rate of
progress" subject nevertheless to the provisions for extension of time contained in clause 56
of the General Conditions of Contract appended to the Tamilnadu Building Practice.

11. I/We agree that upon the terms and conditions of this contract being fulfilled and
performed to the satisfaction of The Diwan and Administrative Secretary. The security
deposited by me/us as herein before recited or such portions thereof as I/We may be entitled
to under the said conditions be paid back to me/us as provided in clause 64 of the General
conditions of Contract.

12. | am/ we are professionally qualified and my /our qualification are as follows.

I/We in pursuance of clause 18 of tender notice undertake to employ the following technical
staff for supervising the work and will see that one of them is always at site during working
hours personally checking all items of works and paying extra attention to such works , as

may require special attention (eg) reinforced cement concrete.

Name of technical staff proposed to Qualification (2) Experience
be employed 3)
1)

13. l/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of
the General Conditions of Contract shall be :
During the progress of work necessary instructions will be given by Assistant

Divisional Engineer belongs to Hindu Religious Charitable Endowment Department
and junior Engineer of Overseer of Ramanathapuram Samasthanam Devasthanam or
any other Engineer in charge as authorized by the Devasthanam then and there and
the contractor should follow that instructions
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ANNEXURE TO TENDER NOTICE

SCHEDULE - A
(Schedule of Rates and Approximate Quantities)

The quantities here given are those upon which the lump sum tender cost of the work
is based but they are subject to alterations, omissions, deductions or additions as
provided for in the conditions of this contract and do not necessarily show the actual
guantities of work to be done. The unit rates noted below are those governing payment
of extras or deductions for omissions according to the conditions of the contract as set
forth in the General Conditions of Contract in Tamilnadu Building Practice and other
conditions specifications of this contract.

It is to be expressly understood that the measured work is to be taken net (Not
withstanding any custom or practice to the contrary) according to the actual quantities
when in place and finished according to the drawings or as may be ordered from time
to time by the Assistant Executive Engineer and the cost calculated by measurement
or weight at the respective prices without any additional charge for any necessary and
contingent works connected therewith. The rates quoted are for works in situ complete
in every respect.

Probable Quantity | Description Rate UNIT Amount
ltem of Work TNBP Words | Figures
No . No. . and Rs. P.

Figures | Words Figures | Words Figures
1 2 3* 4 5 6 7 8 9

VIDE SEPARATE SHEET ATTACHED

* The Second Sub Division of this (i.e.) column 3 is for entering description of words
such as numbers, cubic meter, Kg., etc.,

SCHEDULE -B
LIST OF DRAWINGS SUPPLEMENTAL LIST
Note: All drawings to be signed by the | As referred to in the specification including the
contractors as well as the officer General Conditions of contract in Tamilnadu Building
entering into the contract. practice
Drawing - Drawing - De_lte on
SI.No No Description SI.No No Description | which the
drawing was
supplied
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SCHEDULE -C

List of specifications for the various items of works supplementing those described in
Schedule A by standard specification numbers.

1. The contractor shall employ the following technical staff for supervising the work and shall
see that one of them always at site during working hours personally checking all items of
work and paying extra attention to such works as may demand special attentions eg.
reinforced cement concrete works etc.

Name of the members of the technical

staff to be employed Qualification

1 2

Note : In case the contractor is, himself professionally qualified the above
specification should be suitably altered and In case In which the contractor selected has not
given In undertaking to employ qualified men it should be scored out.Note : Additional
specifications if any, which have to be entered in Schedule C should be entered below item

(1) above and numbered continuously.

ADDITIONAL CONDITIONS
EMPLOYMENT OF TECHNICAL ASSISTANTS

The tenderer who himself is not professionally qualified should undertake to employ qualified

technical men at his cost to look after the work. The tenderer should state in clear terms
whether he undertakes to employ technical men required by the Department specified in the
Schedule below for the work. In case the selected tenderer is professionally qualified or has
undertaken to employ. Technical men under him he should see that one of the technically
qualified men is always at the site of work during working hours, personally checking all
items of works and paying extra attention to such works as may demand special attention

eg. Reinforced cement concrete works etc.
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Employment of Technical Personnel

Value of Contract Qualification and No. of Technical Assistant To
be employed

1. From Rs. 1.00 Lakh to Rs. 5.00 One Diploma Holder in Civil Engineering or

Lakhs Not less than one retired Junior Engineer

2. From Rs. 5.00 Lakhs to 10.00 One B.E., (Civil) (or) Equivalent Degree holder
lakhs (or) Not less than one retired Sub Divisional Officer
AEE / ADE (or) One Diploma Holder with three

years experience.

3. From Rs. 10.00 Lakhs to 25.00 One B.E., (Civil) with 3 years experience plus ONE
Lakhs DIPLOMA Holder in Civil Engg or Equivalent
Degree holder with 3 years or experience plus one
Diploma holder in Civil Engg or Not less than one
retired Sub-Divisional or Officer plus one Diploma
holder in Civil Engg or Two diploma holder in Civil

Engg. With 3 and 5 years experience respectively.

4. From Rs. 25 to 50 lakhs One B.E., Civil with 3 years experience plus two
diploma holders in Civil Engg or One B.E., (Civil)
with 3 years experience plus two retired Junior
Engineers. (or) Equivalent degree holder with 3
years experience plus two Diploma holders in Civil
Engg. or Two retired Junior One retired Sub
Divisional Officer (AEE or ADE) Plus two diploma
holders in Civil Engg. or one retired SDO (AEE or
ADE) Plus two retired Junior Engineers

6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be
levied in case of default on the part of contractors in the norms mentioned above.

7. The employment of Technical Assistant should be based only on the value of contract.
Engineers with Mechanical Engineering qualification and retired from Civil Engineering
Departments are also suitable to supervise the Civil Engineering works because of their

experience in Civil Engineering field.
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8. It will not be incumbent on the part of the Contractor to employ Technical Assistants
when the work is kept in abeyance due to valid reasons and during such period in the
opinion of the Assistant Executive Engineer, the employment of Technical Assistant is
not required for the due fulfillment of the Contract.

9. A movement register should be opened and maintained for Technical Assistants
employed by the Contractor or for the technically qualified contractor. The Technical
Assistant or Technically qualified Contractor should note the arrival and the departure
timings every day along with their initials. Such Register should be produced during
inspection of the Inspecting Officers.

10. Without prejudice to the generality of the above clause the contractor shall during the
currency of the contract, when called upon by the Engineer-in-charge engage and also
ensure engagement by the Sub Contractors and others employed by the contractor in
connection with the work such number of apprentices in the category mentioned, below
and for such period, as may be requited by the Engineer-in-charge. The Contractor
shall train them as required under the Apprentices Act 1961 and the rules made there
under and shall be responsible for all obligations of the employer under the said act

including the liability to make payments to apprentice as required under that said act.

Special Condition of Contract

1.Safety measures to be observed for the prevention of Children being trapped and falling in to
Bore well / tube wells or abandoned well.

General Guidelines issued by Supreme Court of India

(i) The owner of the land/premises, before taking any steps for constructing bore well/tube

well must inform in writing at least 15 days in advance to the concerned authorities in the area, i.e.,

District Collector/ District Magistrate/ Sarpanch of the Gram Panchayat/concerned officers of the

Department of Ground Water/Public Health/ Municipal Corporation, as the case may be, about the

construction of bore well/ tube well.

(ii) Registration of all the drilling agencies, viz., Government / Semi Government / Private etc.,

should be mandatory with the district administration.

(iii) Erection of signboard at the time of construction near the well with the following details:-

(a) Complete address of the drilling agency at the time of construction/rehabilitation of well.

(b) Complete address of the user agency/ owner of the well.

(iv) Erection of barbed wire fencing or any other suitable barrier around the well during construction.

(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter above

ground level and 0.30 meter below ground level) around the well casing.
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(vi) Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to

the casing pipe with bolts & nuts.

(vii) In case of pump repair, the tube well should not be left uncovered.

(viii) Filling of mud pits and channels after completion of works.

(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings etc., from

bottom to ground level.

(x) On completion of the drilling operations at a particular location, the ground conditions are to

be restored as before the start of drilling.

(xi) District Collector should be empowered to verify that the above guidelines are being followed and
proper monitoring check about the status of boreholes / tube wells are being taken care through the
concerned state / Central Government agencies.

(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No. of wells in use, No. of
abandoned bore wells/ tube wells found open, No. of abandoned bore wells / tube wells properly filled
up to ground level and balance number of abandoned bore wells/ tube wells to be filled up to ground
level is to be maintained at District Level. In rural areas, the monitoring of the above is to be done
through Village Sarpanch and the Executive from the Agriculture Department. In case of urban areas,
the monitoring of the above is to be done through Junior Engineer and the Executive from the
concerned Department of Ground Water / Public Health/ Municipal Corporation etc.,

(xiii) If a bore well / tube well is ‘Abandoned’ at any stage, a certificate from the concerned department
of Ground Water/ Public health / Municipal Corporation / Private contractor etc., must be obtained by
the foresaid agencies that the ‘Abandoned’ bore wells/ tube well is properly filled upto the ground
level. Random inspection of the abandoned wells is also to be done by the Executive of the
concerned agency/ department. Information on all such data on the above is to be maintained in the
District Collector/ Block Development Office of the State.

A statement giving particulars of equipment resources that will be put at the disposal of the work
under the following classification should accompany the tender.

a) Equipment (Transport of materials viz. Lorries and carts, concrete mixers)

b) Organization

(i) Technical & (ii) Unskilled

11. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men
(No. to be specified in the tender) will receive preferential consideration. The tenderers are requested
to report on their covering letter.

12. The Superintending Engineer reserves to himself the right of allotting the different sub
works to the different contractors or to one and the same contractor as he may decide after the
receipt of tenders.

13. All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax

act as amended from time to time (including amendment Act 38/34) and that the contractor is
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responsible to file the Sales Tax return and pay the amount of tax as amended by the Commercial
Tax
Department. No request for payment of Sales Tax separately in addition to to the tendered rates due
to any plea of subsequent levy or increase in tax will be entertained vide clause 38(2) of General
conditions of contract.

14. No Seigniorage shall be charged where due for materials quarried from the PWD or other
Govt. Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain
access to quarries approved by the Executive Engineer. No plot rent will be charged for materials
stocked on Govt. land during the course of construction provided all such materials are removed
within one month after the work is completed.

15. Seigniorage or charges due for the use of private quarries and private land shall be paid
by the contractor.

SPECIAL CONDITION

1) On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is
less than 5 to 15% of the value put to Tender, the contractor shall pay an additional
security at 2% of the estimated value. If the tender discount exceeds 15% to 20% the
contractor shall pay an additional, Security deposit of 50% of the difference between the
guoted amount and estimate amount Failure to furnish the Additional Security Deposit
within 15 days from the date of receipt of Acceptance order and execute the Agreement
shall entail cancellation of award of contract and forfeiture of E.M.D. furnished.

2) The successful tenderer should convert the E.M.D. already deposited and additional
security deposit if any required for the fulfilment of contract into National Savings
Certificates / Accounts pledged in favour of the Manager concerned Bank Guarantee for
the Security deposit may be furnished vide G.0.No0.283/PW(G2)Dept./dated 21.05.1999.

3) Irrevocable Bank Guarantee shall be accepted towards security deposit Retention
money only G.0.Ms.No0.283/PW(G2)Dept./Dated 21.05.1999.Under Section 7F of
T.N.G.S.T. Act 1999 and Noatification dated 31.5.99, 2% of deduction will be made for
Civil work and 4% will deducted in respect of all other works.

CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER

SI.N0.3:-
An irrevocable Bank Guarantee will be accepted towards Security Deposit in the

prescribed form. An affidavit in prescribed form is to be taken up the contractor on a non-

judicial stamp paper before a Judicial Magistrate.
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SI.No.4:-

As per Section 7F of Tamil Nadu General Sales Tax Act 1959. The following
condition is included.

Sales Tax will be deducted at source at the time of payment for the works contract as
the following rates:

i) The works contract : Two percent of the total amount payable
ii) All other works contract Four percent of the total amount
SI.No.5:- In the case of contracts for the Construction of buildings either permanent or

semi permanent buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of
work done will be retained with the temple for a period of one year reckoned from the date of
completion of the work in order to enable the departmental officers the watch the effect of all
seasons on the work done by the contractor. The amount so retained with the temple will be
refunded only on expiry of one year period referred to above and on execution of Indemnity
bond by the contractor for a further period of four years. Otherwise on irrevocable Bank
Guarantee and affidavit in the prescribed form will be accepted in lieu of retention money.
SPECIAL CONDITION

If the Tender of the successful tenderer is seriously unbalance in relation to the
Engineers estimate of the real cost of work to be performed under the contract, the Temple
may require that the amount of performance security be increased at the expense of the
successful tenderer to a level sufficient to protect the Temple against financial loss in the
event of subsequent default tenderer under the contract.

Ill. Execution of Work

1. The entire work should be carried out as per specifications in the National Buildings code

and Tamilnadu Building Practice.

2. The contractor shall make his own arrangements for clean and fresh water and shall meet
all charges therefore. The special attention of the contractor is drawn to clause 36 of General

Conditions of Contract regarding water and lighting.
3. The rates specified in schedule for the different items of works are for the finished work.

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per

the Tamilnadu General Sales Tax Act of 1939 as amended from time to time. No enhanced
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rates will be paid to the contractor for any upward revision of Sales Tax during the currency

of the contract.

5. All minor baling and pumping incidental on the work shall be borne by the contractor,
where heavy pumping is required the baling will be done departmentally. If the contractor is
asked to do, the charges will be paid as per actual plus 10%. The Executive Engineer in

charge of the work will be the final authority to decide whether pumping is minor or heavy.
6. The cement concrete for reinforced cement concrete works shall be machine mixed.
7. The lime mortar shall be ground in mortar mill as per T.N.B.P.

8. More than 90 cm height of concrete should not be laid in one day. At the place where the
concrete is stopped, it should end in the form of steps so as to facilitate receiving of the next
length of concrete. Once a height of 90 cm of of concrete is laid, it should be cured for three
days before further concrete is laid.

9. The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best quality and

shall be subject to inspection and approval by Executive Engineer before use on the work.
10. PAINTING: Paint used for the work shall be of approved brand and colour.

11. Plastering: All external corners, "TEE" beam edges and doors and windows opening etc,
shall be finished truly vertical or horizontal as the case may be. The rate for plastering shall
include the cost of finishing. No separate extra for finishing the corners edges of beams etc.

will be paid.

12. The planks for form work and centering for reinforced cement concrete works shall be
well seasoned timber approved by the Executive Engineer according to clause 8 of T.N.B.P.
No.30. They must be made smooth and perfectly level at top so as to give smooth and even
finish to the reinforced cement concrete ceilings. Alternatively, the contractor may use steel
sheets over wooden frames provided the required finish to the underside of the slab is
obtained. Mango Planks shall not be used under any circumstances. Centering form works
shall be provided to the extent and area ordered by the Executive Engineer during the

execution.
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13. The arrangements of steel rods for reinforcement for reinforced concrete works shall be
in

Accordance with the working drawing supplied.

14. The Executive Engineer will be at liberty to carry out any portion of the work at any time
either departmentally or through any other agency in the interest of Govt. without assigning
any reasons therefore to the contractor who is actually doing the work. The contractor is not
entitled for any comprehension on account of the same. The contract will be only subject to

this condition.

16. In the event of the work being transferred to any of the Circle/Division/Sub-division the
Superintending. Engineer, Executive Engineer, Asst Executive Engineer who is in charge of
the Circle/Division/Sub-division having jurisdiction over the work shall be competent to
exercise all the powers and privileges reserved in favour of the Government.

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer
and in urgent cases by the Masteries in charge of the work subject to the approval of the
Section Officer. Earth should be removed only from the places marked and to the depth

ordered by the above officer.

18. The contractor should not enter any private lands for removal of earth there from without
the prior written consent of the landowners. If he does unauthorized the contractor alone will

be held fully responsible for consequences arising there from.

IV. SUPPLY OF MATERIALS

Steel required for the work will be supplied by the Contractor himself

1) No separate charges will be paid to the contractor for straightening of mild steel rods.
The contractor shall make his own arrangements for cutting to sizes, bindings and tying

grills etc. Mild steel rods, should be cut and placed as reinforcements with proper care
according to the available rods at site so as to ensure minimum possible wastage.

2) To be procured from authorized dealers and test certificate for strength as well as for unit
weight to be produced before use in order to ascertain the size of rod and quantum of
Steel actually used in the work.

3) Excessively rusted Steel rods should be rejected.
4) To be delivered at site of work and to be under the custody of contractor only.

5) Use of Steel rods shall confirm to the structural designs approved for the work.
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6) Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :456-
1978 as detailed below :

a) Mild Steel - Grade | of IS : 432/Part 1/1966. '
b) HYSD bars - 1S : 1786 - 1985/
c) Cold worked - IS : 786-1979 (Grade Fe 415)

7) Steel manufactured from the waste Steel through the process of re-rolling shall be
rejected since guarantee for the strength and quality is not certified by the authorized
dealer or by the manufacturers.

STEEL :

The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel
etc., required for the works only from the main and secondary producers manufacturing steel
or their authorized agents to the prescribed specifications Bureau or Indian Standards
requirements and licensed to affix ISI or other equivalent certificates are to be produced to

the Officer before use of works.

The diameter and weight of steel should be as follows :-

sino.| Dameterorron | Seehane et Kioaran per g
1) 6 Millie metres 0.222
2) 8 Millie metres 0.395
3) 10 Millie metres 0.617
4) 12 Millie metres 0.888
5) 14 Millie metres 1.208
6) 16 Millie metres 1.578
7) 20 Millie metres 2.466
8) 25 Millie metres 3.853

Test inspection and rejection of defective materials and works

1) The contractor shall provide proper facilities at all for the testing of materials and
inspection of the work by the Diwan and Administrative Secretary, and shall accordingly also

have access at all times to the places of storage of manufacture where materials are being
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made for use under the contract to determine that manufacture is proceeding in accordance
with the drawings and specifications.

2) The contractor shall, upon demand, also forward for the Diwan and Administrative
Secretary inspection test certificate supplied by the vendors, when he is purchasing
consignments of cement, steel and other materials in respect of which certificates are
usually available.

3) The Diwan and Administrative Secretary shall have power to reject at any stage, any
work which be considered to be defective in quality of material or workmanship and be shall
not be debarred from rejecting wrought materials by reasons of his having previously passed
them in an un worked conditions. Any portion of the work or materials rejected or
pronounced to be inferior to or not in accordance with the drawings and specifications, shall
be taken down and removed from the work site at the contractor's expense, within 24 hours
after written instruction to that effect have been given by the Diwan. Replacement shall at
once be made in accordance with the specifications and drawings at the contractor’s
expense.

4) In case of default on the part of the contractor to carry out such orders the Manager shall
have power to employ and pay other reasons to carry out the orders at the
contractor’s risk and all expenses consequent thereon and incidental there to shall be borne
by the contractor.

5) In lieu of rejecting work not done in accordance with the contractor, the Manager may
allow such work to remain and in that case shall make such allowance for the
difference in value, as in his opinion may be reasonable.

6) Works opened for inspection:

The contractor shall, at the request of the Manager, within such time as the Manager
shall name, open for inspection any work covered up and should the contractor refuse or
neglect to comply with such a request the Manager may employ other workmen to open up
the same. If the said work has been covered up in contravention of the Manager 's
instructions or if on being opened up, it be found not in accordance with drawings and
specifications or the written instructions of the Manager the expenses of opening it and
covering it up again whether done by or recovered from the contractor. If the work has not
been covered up in contravention of such instructions or if on being opened up it be found to
be in accordance with the drawings and specifications or the written instructions of the
Manager, the expenses aforesaid shall be borne by Government and shall be added to the

contract sum, provided always that in the case of foundations, or any other urgent works so
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opened up and requiring immediate attention the Manager shall, within reasonable time after

the receipt of a notice from the contractor that the work has been opened, make or cause the

inspection there of to be made, and at the expiration of such time if such inspection shall not

have been made, the contractor may cover up the same, and shall hot be required to open it

up again for inspection except at the expense of Government.

1)}

Defects, shrinkages, etc, after completion

1)

2)

3)

Any defects, shrinkage or other faults which may appear within six Quarters from the
completion of the works arising, in the opinion of the Manager from faulty materials or
workmanship not in accordance with the drawings and specification or the instructions of
the Manager shall, upon the directions in writing of the Manager and within such
reasonable time as shall be specified them, be amended and made good by the
contractor at his own cost, unless the Manager shall decide that the contractor ought to
be paid for the same at the rates agreed on such reduced or other rates, as the Manager
may fix and incase of default, the Manager may employ and pay other Officers to amend
and make good such defects, shrinkage or other faults or damage, and all expenses
consequent thereon and incidental thereto shall be borne by the contractor.

The shrinkage period of six Quarters referred to in main clause 26.1 above, will be five
years in respect of all contracts for construction of original buildings either semi
permanent or permanent to ensure structural stability of the building. (G.O.Ms. No. 181
H.R.C.E 28.1.86)

Provided that in the event of Government taking over portions of the works as and when
they are completed the liability of the contractor under this clause shall extend to a
period of six Quarters (or five years as the case may be) from the date of final taking
over the of the work irrespective of the actual dates on which portion of the works were

over.

The Diwan and Administrative Secretary
Contractor Ramanathapuram Samasthanam Devasthanam

Ramanathapuram



1)

2)

3)

4)

5)

6)

7

Page 29

SPECIAL CONDITION FOR WOOD WORK

Well seasoned superior class teak wood such as Balharsha, Malabar and Dan deli shall
be used for the wood works, and it shall be got approve before use on work. the teak
wood used satisfy all prescribed in 1S 4970, IS 12806, IS 12896. IS 1141 and other
relevant Indian standard.

IS 4970 on “key for identification of commercial Timbers” gives ready guidance to the
purchasing organizations to determine whether the Timber supplied is actually of the
species stipulated. IS 4970 contains diagnostic features of 60 species of timber both
softwood and hardwood. IS 4970 covers a simply operated punched card key for the
field identification of the commercial timber based on their general properties and
anatomical characteristics visible under a hand lens.

IS 12806 on” Indian timbers for door and windows Shutters and Frames — classification “
covers 109 species recommended for shutters and 69 for frames and gives guidance for
selection of appropriate Timbers species for the purpose envisaged. The classification of
species in IS 12806 is based on strength co-efficient, appearance and texture, durability
and refractoriness to seasoning, ease of working etc. of Timber. IS 12896 also lays
down the general requirements of quality, seasoning, moisture content and preservative
treatment for timber. If does not however cover the species suitable for flush door.

The timber shall be free from decay, fungal growth, boxed heart, pitch pockets or streaks
on the exposed edges, splits and cracks.

Teak Wood (Tectonic granolas)

It is of outstanding merit in retention of shape and durability. The heart wood is one of
the most naturally durable woods of the world. It usually remains immune to white ant
attack and insect attack for very long periods. It is, however, not always immune from
fungus attack (rot). Taken as a whole, good quality teak is very durable. It is relatively
easy to saw and work. It can be finished to a fair surface and takes polish well. It is
generally used for making furniture and all important timber constructions. Superior
Class Teak Wood such as Balharsha, Malabar and Dandeli:

Individual hard and sound knot shall not be more than 12mm in diameter and the
aggregate area of all the knots shall not exceed half percent of the area of the piece. It
shall be close grained.

The average moisture content of the approved timber shall be 3% to 5% and the timber

shall be seasoned as per IS: 1141”
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8) Payment shall be made after completion of each item of work. No part payment shall be

made for any item of work.

Test inspection and rejection of defective materials and works

1.

The contractor shall provide proper facilities at all for the testing of materials and
inspection of the work by the Assistant Executive Engineer, and the Assistant Executive
Engineer shall accordingly also have access at all times to the places of storage of
manufacture where materials are being made for use under the contract to determine
that manufacture is proceeding in accordance with the drawings and specifications.

The contractor shall, upon demand, also forward for the Assistant Executive Engineer's
inspection test certificate supplied by the vendors, when he is purchasing consignments
of cement, steel and other materials in respect of which certificates are usually available.
The Assistant Executive Engineer and the Manager shall have power to reject at any
stage, any work which be considered to be defective in quality of material or
workmanship and be shall not be debarred from rejecting wrought materials by reasons
of his having previously passed them in an un worked conditions. Any portion of the work
or materials rejected or pronounced to be inferior to or not in accordance with the
drawings and specifications, shall be taken down and removed from the work site at the
contractor's expense, within 24 hours after written instruction to that effect have been
given by the Assistant Executive Engineer. Replacement shall at once be made in
accordance with the specifications and drawings at the contractor’s expense.

In case of default on the part of the contractor to carry out such orders the Assistant
Executive Engineer shall have power to employ and pay other reasons to carry out the
orders at the contractor’s risk and all expenses consequent thereon and incidental there
to shall be borne by the contractor.

In lieu of rejecting work not done in accordance with the contractor, the Assistant
Executive Engineer may allow such work to remain and in that case shall make such
allowance for the difference in value, as in his opinion may be reasonable.

Works opened for inspection.

The contractor shall, at the request of the Manager within such time as the Manager
shall name, open for inspection any work covered up and should the contractor refuse or
neglect to comply with such a request the Manager may employ other workmen to open
up the same. If the said work has been covered up in contravention of the Executive

Officer's instructions or if on being opened up, it be found not in accordance with
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drawings and specifications or the written instructions of the Manager the expenses of
opening it and covering it up again whether done by or recovered from the contractor. If
the work has not been covered up in contravention of such instructions or if on being
opened up it be found to be in accordance with the drawings and specifications or the
written instructions of the Diwan and Administrative Seceretary, the expenses aforesaid
shall be borne by Temple and shall be added to the contract sum, provided always that
in the case of foundations, or any other urgent works so opened up and requiring
immediate attention the Manager shall, within reasonable time after the receipt of a
notice from the contractor that the work has been opened, make or cause the inspection
there of to be made, and at the expiration of such time if such inspection shall not have
been made, the contractor may cover up the same, and shall not be required to open it
up again for inspection except at the expense of temple.

Defects, shrinkages, etc, after completion

1)

2)

3)

Any defects, shrinkage or other faults which may appear within six months from the
completion of the works arising, in the opinion of the Assistant Executive Engineer from
faulty materials or workmanship not in accordance with the drawings and specification or
the instructions of the Assistant Executive Engineer shall, upon the directions in writing
of the Assistant Executive Engineer and within such reasonable time as shall be
specified by them, be amended and made good by the contractor at his own cost, unless
the Assistant Executive Engineer shall decide that the contractor ought to be paid for the
same at the rates agreed on such reduced or other rates, as the Assistant Executive
Engineer may fix and incase of default, the Assistant Executive Engineer may employ
and pay other persons to amend and make good such defects, shrinkage or other faults
or damage, and all expenses consequent thereon and incidental thereto shall be borne
by the contractor.

The shrinkage period of six months referred to in main clause 26.1 above, will be five
years in respect of all contracts for construction of original buildings either semi
permanent or permanent to ensure structural stability of the building. (G.O.Ms. No. 181
PWD 28.1.86)

Provided that in the event of Government taking over portions of the works as and when
they are completed the liability of the contractor under this clause shall extend to a
period of six months (or five years as the case may be) from the date of final taking over

the of the work irrespective of the actual dates on which portion of the works were over.
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3. The Diwan Decision

To prevent disputes and litigation, it shall be accepted as an inseparable part of the
contract that in matters regarding materials workmanship, removal of improper work,
interpretation of the contact drawings and contract specifications, mode of procedure and
the carrying out of the work, the decision of the Diwan shall be final and binding on the
contractor and in any technical question which may arise touching the contract, the Assistant
Divisional Engineer's and Ramnad samasthanam Devasthanam Overseer decision shall be
final and conclusive.

4. Dismissal of workmen

The contractor shall employ in and about the execution of the works only such
persons as are careful, skilled and experienced in their several trades and callings and the
Manager shall be at liberty to object to and request the contractor to remove from the works
any person employed by the contractor in or about the execution of the works who in the
opinion of the Manager misconducts himself or incompetent or negligent in the proper
performance of his duties and such persons shall not be again employed upon the works
without the permission of the Executive Officer
ADDITIONAL SPECIAL CONDITION

If the bid of the successful bidder is seriously unbalanced in relation to the
departmental value put to tender of the cost of work to be performed under the contract the
Manager may require the bidder to produce detailed price analysis for any or all items of the
bill of quantities to demonstrate the internal consistence of these prices with the construction
methods and schedule proposed. After evaluation of the price analysis, the Assistant
Executive Engineer may require that any amount of the performance of additional security
be increased of the expense of the successful bidder to a level sufficient to protect the
Temple against financial loss in the event of default of the successful bidder under the

contract.
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