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                                                                                       The Diwan and Administrative Secretary 

Contractor                                                                Ramanathapuram Samasthanam Devasthanam 

                                                                                 Ramanathapuram 

 

 

Ramanathapuram samasthanam Devasthanam 

,Ramanathapuram DISTRICT. 

PHONE NUMBER 04575 221213,   PINCODE - 623501 

 
 

 

 

 

 

 

 

Name of Work: 
Providing strong room Arrangement  for Safety 

of idol in Arulmigu Ranabali Murugan Temple at 

Peruvayal Village, Ramanathapuram Taluk & 

District   

Estimate amount: Rs.10,75,000/- 

Amount put to Tender: Rs:7,24,091/- 

Total Number of Pages in this Tender 
Document: 

32 Pages + 5 Pages for Schedule 

Number of Items including Sub Items in 
Schedule : 

21 Item 

Tender Shall be submitted  on or before    
3.00 P.M.  

24.06.2022 

Date and Time of Tender opening: 4.00 P.M on  24.06.2022                                                                                                                                                                                                                                                                                                                                                               

Tender Documents sold to : 
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TENDER SCHEDULE  

 

Name of Work : 
Providing strong room Arrangement  for Safety of 

idol in Arulmigu Ranabali Murugan Temple at 

Peruvayal Village, Ramanathapuram Taluk & 

District   

Last date for receipt for tender 
: 

24.06.2022 up to 3.00 P.M 

Date and Time of Opening 
: 

24.06.2022 at 4.00 P.M 

Availability of Tender Schedule 
: 

From 09.06.2022 to 23.06.2022 during office hours.  

Period of completion  
: 

Three Calendar months 

Eligibility of Contractors 
: 

Contractors who are registered with PWD and 
Highways Department of Tamil Nadu, under Class IV 
and above.  

E.M.D.is  to be remitted 
: 

Rs.7500/- (Rupees Sevan Thousand Five Hundred 

only) 

Mode of E.M.D. is to be remitted    
: 

Deposit at call receipt, Demand Draft of any 
Nationalized or cash payment will be accepted.   

 
NOTE : 

1) The tender and the EMD should be enclosed in two separate covers initially and 

both the covers should then be submitted in a common sealed cover.  All the 

three covers should be sealed.  Tenders not submitted in sealed covers will 

be summarily rejected. 

 

2) The rate in words and figures for each item of schedule should invariably be 

furnished by the tenders without fail in appropriate columns.  Corrections, Over 

writings and erasing (should be avoided as far possible) should be attested by 

the tenderer. 

 

The total value of each item of work should be worked out and entered in the amount 

column.  Proper care must be taken in working out the value of each item of work taking into 

account the unit for which the rate is quoted and the quantity of work to be done under the 

item. 

The total of each page should be noted at the end of each page and carried over to 

next page.  The grand total value of the tender should be worked out and furnished at the 

end, both in words and figure. 
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS 

TO CONTRACT APPENDED WITH T.N.B.P. 
1.  Postal Tenders : 
 
1.1) The contractor may have the option to present the tender directly or to send 

registered post acknowledgement due; on or before the last date for receipt of 

tenders.  

1.2) In case of sending tenders by registered post acknowledgement due it is the 

responsibility of the tenderer himself to despatch the tender sufficiently early so as to 

reach the tender opening authority before the date and time notified in the tender 

notice for opening of tenders. 

1.3) No representation appeal of any kind will be allowed against belated receipt of 

tenders by post beyond the notified date and time or loss in transit etc. 

2.  E.M.D  

The acceptance of EMD in various approved forms duly pledge in favour of the 

Manager concerned is subject to the specific condition that the successful tenderer should 

pay the Security Deposit (including E.M.D) in the form of small savings scripts\ 

deposits\Accounts in lieu of other mode of payment for E.M.D.  If offering Indravikas Patras, 

the Contractor should note his name in the back side of the said Patras and to furnish a 

letter stating that he is submitting the Indravikas Patras of such Indira Vikas Patras will only 

be taken for calculation. 

3.  Security Deposit : 

In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of 

contract minus the E.M.D. already remitted) will be collected at one time only. 

The Security Deposit can be paid to the contractor asking them to invest the amount 

so paid in small savings scripts and to hand over to the Manager concerned by pledging 

them in his favour, subject to the condition that unless the contractor remit the security 

deposit in small savings scripts (which will be returned after observing the rules in force), 

their further bill to the work carried out by them will not be paid. 

Additional security deposit will have to paid by successful tenderer if called for 

Irrevocable bank guaranty in the prescribed form shall be accepted towards security deposit 

retention money also. 
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4.  Sales Tax : 

 
All rates quoted in the tender shall be exclusive of sales tax payable under General 

Sales Tax Act as amended from time to time (including amended Act of 28/84) and the 

contractor is responsible to file the Sales Tax return and pay the amount of tax as demanded 

by the Commercial Tax Department No request for payment of sales tax separately in 

addition to tendered rates due to any plea of subsequent or increase in tax will be 

entertained. 

5.  Withheld Amount : 
 
The withheld amount at 5% be recovered from each bill based on the value of work done. 

6.  Claims of Contractors on account of losses due to unprecedented floods and other 
Acts of God : 

The work executed by the contractor under this contract shall be maintained at the 

contractor’s risk until the work is taken over by the diwan.  The Government shall not be 

liable to pay for, any loss of damages occasioned by or arising out of fire, flood, volcanic 

eruption, earth quakes, other convulsions of nature and all other natural calamities, risks 

arising out of acts of God during such period and that the option whether to take insurance 

coverage or not to cover such risks is left to the contractor. 

7.  Standard Specifications: 

For detailed description of various items of work to be executed in addition to the 

brief description given in the schedule and for the rights and obligations of the Contractors 

etc, the attention of the contractors is invited to Tamil Nadu Building practice which should 

be followed in all respects both in letter and spirit.  The materials used, the workmanship, the 

mode of execution of the work etc., should conform to relevant specification of TNBP or 

Indian Standard Specifications as may be specified. 

8.  Safety Code : 

The safety measures and all amenities for the labours shall be made by the 

Contractor at his cost as indicated in the safety code vide appendix to General Conditions to 

Contact and clause 34,35 and 42.1 to 42.6 of General Conditions to Contract. 

9.  Retention of 2½% for one year  : 

In case of contract for construction of building either permanent or semi Permanent 

buildings, a sum equivalent to 2½ % of the value of work done will retained with the 

Government for a period of one year reckoned from the date of completion of the work in 

order to enable the departmental officers to watch the effect of all seasons on the work done 

by the contractor.  The amount so retained with the Government will be refunded, only on 

expiry of one-year period referred to above and on execution of indemnity bond by the 
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contractor for further period of four years. The contractor shall be liable to set right all defect 

arising out his faulty Execution of sub standard work notice during the above five years 

period at his cost (G.O.Ms.No.283/PW (G2) Dept. / Dt.21.05.99). 

 

TENDER NOTICE 

 
1. Tenders will be received by The Diwan and Administrative Secretary, 

Ramanathapuram Samasthanam Devasthanam, Ramanathapuram District,  in the 

prescribed from obtainable from the office of The Estimate for Providing strong room 

arrangement for safety of idol in Arulmigu Ranabali Murugan Temple at Peruvayal 

Village, Ramanathapuram Taluk & District.  The tenders will be opened by, The 

Diwan and Administrative Secretary, Ramanathapuram Samasthanam 

Devasthanam, Ramanathapuram District at the place and on the date afore 

mentioned. 

1.1. The tenders or their agents are expected to be present at the time of opening of 

tenders.  The tender receiving officer will on opening each tenderer concerned and 

initial all corrections in the presence of the tenderers.  If any of the tenderers or their 

agents finds it inconvenient to be present at the time, then in such a case, the tender 

receiving officer will, on opening the tender of the absentee tenderer, make out a 

statement of the unattested corrections and communicate it to him.  The absentee 

tenderer shall then accept the statement of the corrections without any question 

whatsoever. 

1.2. Tue contractor’s rate shall be inclusive of all taxes if any, has to pay to the 

government. 

1.3. The contractor should make own arrangements for all material for all tools and 

plants etc., required for the works. 

1.4. As soon as the contract is accepted the contractor should give a programme of 

works which he proposes to adopt for execution.  The programme of works should 

be in conformity with the rate of progress specified.   

2. Tenders must be submitted in sealed covers, and should be addressed to. The Diwan 

and Administrative Secretary, Ramanathapuram Samasthanam Devasthanam, 

Ramanathapuram District The name and address of the tenderer and the name of 

work being noted on the cover. 

2.1 If the tender is made by an, individual, it shall be signed with his full name and his 

address shall be given.  If it is made by a firm, it shall be signed with the co-partnership 
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name by a member of the firm who shall also sign his own name, and the name and 

address of each member of the firm shall be given. If the tender is made by a 

Corporation, it shall be signed by a duly authorized officer who shall produce with his 

tender, satisfactory evidence of his authorization such tendering corporation may be 

required before the contract is executed, to furnish evidence of its corporate existence. 

3. Each tenderer must also send a certificate of Income Tax verification from the 

appropriate income tax authority in the form prescribed.  The certificate will be valid for 

one year from the date of issue for all tenders submitted during the period. 

3.1 In case of proprietary or partnership firm, it will be necessary to produce the certificate 

for aforementioned for the proprietors and for each of the partners as the case may be. 

3.2 If the tenderer is a registered Public Works Department contractor and if a certificate for 

the current year had already been produced by him during the calendar year in which the 

tender is made, it will be sufficient if particulars regarding the previous occasion on which 

the said certificate was produced are given. 

3.3 All tenders received without a certificate as aforementioned will be summarily rejected. 

4 Each tenderer must pay, as earnest money, a sum of Rs.7,500/- (Rupees Seven 

thousand Five hundred only)  The earnest money deposit can also be paid in any other 

forms as may be approved by the State Government from time to time as per Para 155 

of T.N.P.W.D. code.  This earnest money will be refunded to the unsuccessful tenderer 

on application, after intimation is sent of rejection of the tender or at the expiration of 90 

days from the date of tender, whichever is earlier.   

5 This refund will be authorized by the Manager by suitable endorsement.  The Earnest 

money will not be received in cash or currency notes.  

6 The Earnest money will be retained in the case of the successful tenderer and will not 

carry any interest.  It will be dealt with as provided in the tender.  

4. The tender will remain valid for a period of 3 calendar months i.e.90 days from the last 

date for receipt of tender. The validity period can be extended further, if the contractor 

gives his consent in writing, specifying the period of extension. 

5. The tenderer whose tender is under consideration shall attend the Ramanathapuram 

Samasthanam Devesthanam Office, before the end of the period specified by written 

intimation to him.  If the tenderer fails to attend the office before the end of the specified 

period, his tender will not be considered.  He shall forthwith, upon and intimation being 

given to him of acceptance of his tender, by the officer duly authorized in his behalf 

under article 299(1) of the constitution, hereinafter called “the accepting authority” make 

security deposit 2% of the value of contract in one of the forms prescribed in Tamil 
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Nadu Public Works Account Code (i.e. by taking into account of the amount of earnest 

money deposit, already deposited with the tender, it would be sufficient to pay the 

balance amount to make up 2% of the value of contract for the purpose of security 

deposit). 

5.2  The Security Deposit together with earnest money deposit and the amount with held 

according to clause 64-1 of General conditions to the contract, shall be retained as security 

for due fulfillment of contract. 

5.3  On receipt of written communication of acceptance of tender if the tenderer fails to pay 

requisite security deposit within the period specified in the written communication or backs 

out from the tender or withdraws his tender, the earnest money deposit shall be forfeited to 

the Government. 

5.4   If the contractor fails to carry out the contract, after paying the requisite deposit, then he 

will be liable for the excess expenditure if any incurred to complete the work as 

contemplated in the General Conditions to the Contract. 

5.5  It shall be expressly understood by the tenderer that on receipt of written communication 

of acceptance of tender by the tenderer, there emerges a valid contract between the 

Manager of the aforesaid temple and the tenderer, for execution of the work without any 

separate written agreement.  Hence, for this purpose, the tender documents, i.e. the tender 

notice, tender offered by the contractor, General conditions to the contract, special 

conditions to the contract, negotiation correspondences, written communication of 

acceptance of tender etc. shall constitute a valid contract and that will be the foundation of 

the rights of both the parties to the contract provided that it shall be open to the accepting 

authority to insist on execution of any written agreement by the tenderer, it administratively 

considered necessary or expedient. 

6 The tenderer shall examine clearly the Tamil Nadu Building Practice and also the 

General conditions to contract contained therein, and sign the divisional office copy of the 

Tamil Nadu Building Practice and its addenda volume in token of such study before 

submitting his tender unit rate, which shall be for finished work in situ.  He shall also carefully 

study the drawings and additional specifications and all the documents connected with the 

contract.  The Tamil Nadu Building Practice and other connected documents with the 

contract such as specifications, plans, descriptive specifications sheet regarding materials 

etc. can be seen at any time between 10 A.M. and 5 P.M. on all office days  

7.The tenderers attention is directed to the requirements for materials under the clause 

“Materials and Workmanship” in the General Conditions to contract materials conforming to 
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the I.S.I. Standards shall be used on the work, and tenderer shall quote his rates 

accordingly. 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work.  He should also inspect the quarries and satisfy himself about the quality and 

availability of materials.  The names of quarries and kilns etc. where from certain; material 

are to be  

Obtained will be given in the descriptive specifications sheet.  The best class of materials to 

be obtained from the quarries or other source defined shall be used on the work.  In every 

case the materials must comply with the relevant standard specifications. Samples of 

materials as called for in the standard specifications or in this tender notice or as required by 

The Manager in any case shall be submitted for the approval, before the supply to site of 

work is begun.  If the Contractor after examination of the source of materials defined in the 

Descriptive specification sheet is of the opinion that materials complying with the standard or 

other specifications of the contract cannot be obtained in quality or sufficient quantity, from 

the source defined in the descriptive specifications sheet, he shall so state in his tender and 

state where from he intends, to obtain materials, subject to the approval. 

9. The Manager will not, however after acceptance of contract rate, pay any extra charges 

for lead or for any other reason incase the contractor is found later on to have misjudged the 

materials available.  Attention of contractor is directed to the “General Condition to the 

contract” regarding payment of seignior age, tolls etc. 

10. The tenderers particular attention is drawn to the sections and clause in the General 

conditions to the contract dealing with 

1. Test, inspection and rejection of defective materials and work. 

2. Carriage. 

3. Construction plant. 

4. Water and lighting 

5. Clearing up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of Payment 

 
9. The contractor should closely peruse all the specification clauses, which govern the rates 

for which he is tendering. 
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10. Schedule of quantities accompanies this tender notice.  It shall be definitely understood 

that the temple does not accept any responsibility for the correctness or completeness of this 

schedule and that this schedule is liable to alterations by omission, deductions or additions 

at the discretion of the Diwan, above mentioned Temple.   

 10.1 As set-forth in the conditions of contract.  The tenderer will, however, base his lump 

sum tender on this schedule of quantities.  He should quote specific rates for each item in 

the  

Schedule and the rates should be Rupees and in sums of five paisa.  The rates should be 

written both in words and figures and the units in words. 

10.2 The tenderer should also show the totals of each item and the grant total of the whole 

contract and quote in the tender a lump sum for which he will undertake to do the whole 

work subject to the conditions of contract such lump sum agreeing with the total amount of 

schedule A.  This schedule accompanying the lump sum tender shall be written legibly and 

free from erasures, over writing or conversion of figures, corrections where unavoidable 

should be made by crossing out, initialing, dating and rewriting. 

11.Tenderers offering a percentage deduction from or increase on the estimate amount 

(except in the case of tender for maintenance and repair work, called for specially under 

percentage rate tender system) and those not submitted in proper form or due time will be 

rejected. 

12. The tenderer should worked out his own rates, without reference being made to the 

Public Works Department current schedule of rates or the Public Works Department 

estimate.  However in case of tender called for in percentage rate tender system, the 

tenderer should worked out his own rate, but quote his percentage rate above or below the 

total estimated cost of work of the department indicated in the tender schedule. 

13.The price at which and the source from which the contractor shall obtain certain particular 

materials are given at the end of the schedule accompanying the tender from.  Tenderers 

must accept the materials at these prices and shall quote their price for finished work 

accordingly.  Notwithstanding any subsequent change in the market value for these 

materials, the charge to the contractor will remain as originally entered in the written 

contract.  No centage or incidental charges will be borne by Government in connection with 

this supply. 

14. The attention of the tenders is directed to the contract requirements as to the time of 

beginning work, the rates of progress and he dates for the completion of the whole and its 

several parts.  The following rate of Progress and proportionate value of work done from 
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time to time as will be indicated by the Assistant Executive Engineer’s certificate of the value 

of work done will be required.  I ate of commencement of this programme will be the date on 

which the site (or premises) is handed over to the contractor. 

Period after date of Commencement 
Percentage of work to be completed 

(Based on contract lump sum amount) 

First  Month 30% 

Second  Month 60% 

Third Month 100% 

 
 
NOTE: The periods to be entered in column 1 for the purpose of defining the rates of 
progress may be fixed by the Executive Engineer or Assistant Executive Engineer to suit 
each case. 
15. No part of the contract shall be sub-let without written permission of the Assistant 

Executive Engineer, nor shall transfer be made by power of attorney, authorizing others to 

receive payment on the contractor’s behalf. 

16. If further necessary information is required the Assistant Executive Engineer of the 

Division will furnish such but it must be clearly understood that tenders must be received in 

order and according to instruction. 

17. The Executive Engineer \ Assistant Executive Engineer or other sanctioning authority 

reserves the right to reject any tender or all the tenders without assigning any reason 

therefore. 

18. The tenderers who are themselves not professionally qualified shall undertake to employ 

qualified technical men at their cost to look after the work.  The tenderers should state in 

clear terms whether they are professionally qualified or whether they undertake to employ 

technical men required by the department, specified in the schedule below for the work.  In 

case the selected tenderer is professionally qualified or has undertaken to employ technical 

men under him, he should see that one of the technically qualified men is always at the site 

of the work  

during working hours, personally checking all items of works and paying extra attention to 

such works as may demand special attention (e.g.) reinforced concrete work etc.,  
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(In the format below; enter or incorporate the latest norms fixed by Government for the 

employment of Technical Assistants from time to time and penalty for non employment of 

such Technical Assistant etc.,) 

Value of Contract Qualification and No. of Technical 
Assistant to be Employed. 

  

 
NOTE 1:  A penalty of Rs. 2,000/- per month, for diploma holder and Rs. 5000/- per month 

for degree holder, be levied in case of default on the part of contractor in following the norms 

laid down above. 

NOTE 2: The employment of Technical Assistants could be based only on the value of 

contract. 

NOTE 3: Engineers with Mechanical Engineering qualifications and retired from Civil 

Engineering Department are also suitable to supervise the Civil Engineering works because 

of their experience in Civil Engineering field. 

NOTE 4:  In case the contractor who is professionally qualified is not in a position to remain 

always at the site of work and to pay extra attention to such work as may demand special 

attention (e.g. RCC work etc.) he should employ technically qualified man as prescribed 

above. 

NOTE 5:  It will not be incumbent on the part of the contractor to employ Technical Assistant 

/ Assistant when the work is kept in abeyance due to valid reasons and if during such period 

in the opinion of the Executive Engineer, the employment of Technical Assistant / Assistants 

is not required for the due fulfillment of the contract. 

20. A Tenderer submitting a quotation which the tender accepting authority considers 

excessive and / or indicative of the insufficient knowledge of current prices or definite 

attempt to profiteering will render himself liable to be debarred permanently from tendering 

or for such period as the tender accepting authority may decide.  The tender rates should be 

based on the controlled price for materials price permissible for the tenderer to charge 

private purchaser, under the provision of clause 8 of boarding and profiteering prevention 

ordinance 1943 as amended from time to time and on similar principles in regard to labour 

and supervision in the construction. 

21. The contractor should offer employment to ex-toddy tappers as far as possible.  The 

number of ex-toddy tappers to whom he can so offer employment should be mentioned in 
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the tender and he should undertake in the agreement to offer such employment to such 

number. 

22. The Contractor shall comply with the provisions of the Apprentices Act 1961 and the 

rules and orders issued there under from time to time.  If he fails to do so, his failure will be 

breach of the contract and the competent authority, may at his discretion, cancel the contract 

or invoke any of the penalties for the breach of control provided in the conditions of 

agreement.  The contractor shall also be liable for any pecuniary liability arising on account 

of any violation by him of the provision of the Act, contractor shall, during the currency of the 

contract, ensure engagement of the apprentices in the categories mentioned below who may 

be assigned to him by the Director of Employment and Training/State Apprenticeship 

Adviser Tamil Nadu.  The contractor shall train them as required under the Apprentices Act 

1961, and the rules made there under and shall be responsible for all obligations of the 

employment under the said Act including the liability to make payment to the apprentices as 

required, under the said Act.  

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and upto 
Rs. 3.00 lakhs 

1. 
2. 

Building Constructor 
Brick layer 

1
 
1 

Above Rs. 3.00 lakhs and upto 
10.00 lakhs 

1. 
2. 
3. 

Building Constructor 
Brick layer Diploma 
holder in Civil 
Engineering 

1
 
1
  

1 

Above Rs. 10 lakhs and upto 
50.00 lakhs 

1. 

2. 

3. 

Building Constructor Brick  

layer B.E., (Civil) or  

equivalent degree holder 

1
 
1
 
1 "Unless the contractor has been exempted from engagement of apprentices by the Director 

of Employment and Training/State Apprenticeship Adviser, a certificate to the effect that 

"That contractor had discharged his obligation under the said Act, satisfactorily should be 

obtained from the Director of employment and Training/State Apprenticeship Adviser" and 

the same should be produced by the Contractor for final payment. 

23. In the case of contracts for construction of buildings either permanent or semi 

permanent buildings, a sum equivalent to 2 1/2% of the value of work done will be retained 

with the temple. for a period of one year reckoned from the date of completion of the work in 

order to enable the departmental officers to watch the effect of all seasons on the work done 
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by the contractor.  The amount so retained with the temple. will be refunded only on the 

expiry of one year period referred to above and on execution of Indemnity bond by the 

contractor for a further period of four years. The contractor shall be liable to set right all the 

defects arising out of his faulty execution or sub standard work noticed during the above five 

years period at his cost 

 

TENDER 

To 

The Diwan and Administrative Secretary,  

Ramanathapuram Samasthanam Devasthanam, 

Ramanathapuram,  

Ramanathapuram District 

 
Sir, 
 I/We do hereby tender and if this tender be accepted undertake to execute the 

following work via, as shown in the drawings and described in the specification deposited in 

the office, . The Diwan and Administrative Secretary, Ramanathapuram Samasthanam 

Devasthanam, Ramanathapuram District, with such variations by way of alterations or 

additions to and omission from the said works and method of payment as are provided for in 

the “conditions of contract” for the sum of 

Rupees…………………………………………………………………………………….. (Rupees 

only) or such other sum as may be arrived at under the clause of the General Conditions of 

Contract relating to "Payment on lump sum basis or by final measurements at unit prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words 

and figures) for which I/We agree to execute the work and receive payment on measured 

quantities as per the General Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the 

submission of my or our tender, I/We have carefully followed the instruction in the tender 

notice and have read the Tamilnadu Building Practice and the General Conditions of 

Contract there-in and the Tamilnadu Building Practice addenda volume, and that I/We have 

made such examination of the contract documents and of the plans, specifications, 

quantities and of the location, where the said work is to be done and such investigation of 

the work required to be done and in regard to the materials required to be furnished as to 

enable to thoroughly understand the intention of the same and requirement, covenants, 
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stipulations and restrictions contained in the contract and in the said plans and specification, 

and distinctly agree that I/We will not hereafter make any claim or demand upon the Govt. 

based upon or arising out of any alleged misunderstanding or misconception or mistake on 

my/our part of the said requirements covenants stipulations restrictions and conditions. 

4. I/We enclose an income tax verification   Certificate 

 ………………………………………… 

 I/We being a registered Public Works Department contractor  

 I/We have already produced an Income Tax verification certificate during the current 

calendar year in respect of  ……………(Here particulars of the previous occasions in 

which the certificate was produced should be given) The legal address of the 

contractors for service of all letters and notices will be as follows: 

5 (i)      I/We enclose herewith a Challan for the payment of the sum of Rs ...................................  

             as Earnest Money not to bear interest. 

5. (ii)    I/ We have paid Rs.7,500 (Rupees Seven Thousand Five Hundred only)  as against 

the E.M.D. of               (Rupees                                                         only) and 

eligible to pay the    

            EMD, at concession rates. 

5.(iii)  In lieu of each deposits, I/We have enclosed a ……………………….  

             Bearing No…………………  Date …………………. issued by…………………………. 

             …………………for a value of Rs ……………………/- (Rupees.  …………              

 only)drawn / enclosed / pledged in favour Arulmigu Ranabali Murugan Temple at  

 Peruvayal Village 

5. (iv) I am / We are and hence exempted from payment of E.M.D. 
 
6. If my/our tender is not accepted this sum shall be returned to me/us on my/our 

applications when intimation is sent to me/us of rejection or at the expiration of three months 

from the date of this tender whichever is earlier. If tender is accepted, the Earnest Money 

shall be retained by the Temple. as security for the due fulfillment of contract. If upon 

intimations being given to me/us by the authority authorized by the Governor under article 

299 (1) of the constitution (hereinafter called the accepting authority) of acceptance of tender 

(I/We) fail to make the additional security Deposit, then I/We agree to the forfeiture of 

Earnest Money Deposit. Any notice required to be served on me or us hereunder shall be 

sufficiently served on me or us if delivered to me or us personally or forwarded to me or us 
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by post (Registered or ordinary) or left at my or our address given herein. Such notice shall, 

if sent by post be deemed to have been served on me or us at the time when in due course 

of post it would be delivered at the address to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from 

the accepting authority, there emerges a valid contract between me/us and the Temple and 

the tender documents ie. Tender notice tender with schedules General Conditions of 

Contract and special conditions of the tender negotiation letters, communications of 

acceptance of tenders, shall constitute a contract for this purpose and be the foundation of 

rights of both the parties provided that it shall be open to accepting authority to insist on 

execution of any written Agreement by the tenderer, if administratively considered necessary 

or expedient. 

8.      I/We have also signed the copy of Tamilnadu Building practice and  addenda volume, 

thereto maintained in the Division office in acknowledgement of being bound by all 

conditions of the clauses of the General Conditions of Contract and all specifications for item 

of works described by a specification number in Schedule A. 

9.       In consideration of the payment of Rupees or such of the sum as may be arrived at 

under the clause of the General conditions of contract, relating to payment of lump sum 

basis or by final measurement at unit prices I/We agree subject to said conditions to execute 

and complete the works shown upon the said drawing serially from number I to inclusive 

(Schedule - B) and described in the specifications (Schedule - C) and to the extent of 

probable quantities shown in (Schedule - A) with such variations by way of alterations 

additions to or deductions from the said work and method of payment there for as are 

provided for in the said conditions. 

10.1 The term "The Diwan and Administrative Secretary" in the said condition shall mean 

the H.R & C.E officer in charge of the aforesaid Temple having jurisdiction for the time being 

over the work who shall be competent to exercise all the powers and privileges reserved 

herein in favour of the department / Temple with the previous sanction of or subject to 

ratification by the competent authorities in case where such sanction or ratification may be 

necessary and who has been duly authorized under articles 299 (1) of the constitution. 

10.2 I/We agree that the time shall be considered as the essence of the contract and I/We 

hereby agree to commence the work as soon as this contract is accepted by the competent 

authority as defined by The Diwan and Administrative secretary Ramanathapuram 
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Samasthanam Devasthanam Ramanathapuram ,Ramanathapuram District . and the site (or 

premises) is handed over to me/us as provided for in the said conditions and agree to 

complete the work within 3 months (Three Months) from the date of such handing over of 

the site (or premises) and to show progress as defined in the tabular statement "rate of 

progress" subject nevertheless to the provisions for extension of time contained in clause 56 

of the General Conditions of Contract appended to the Tamilnadu Building Practice. 

11. I/We agree that upon the terms and conditions of this contract being fulfilled and 

performed to the satisfaction of The Diwan and Administrative Secretary. The security 

deposited by me/us as herein before recited or such portions thereof as I/We may be entitled 

to under the said conditions be paid back to me/us as provided in clause 64 of the General 

conditions of Contract.  

12. I am / we are professionally qualified and my /our qualification are as follows.  

I/We in pursuance of clause 18 of tender notice undertake to employ the following technical 

staff for supervising the work and will see that one of them is always at site during working 

hours personally checking all items of works and paying extra attention to such works „ as 

may require special attention (eg) reinforced cement concrete. 

 

 Name of technical staff proposed to 
be employed 

(1) 

Qualification (2) Experience  
(3) 

1. 
 
 
 

 
2. 
 
 
 
 

3. 

   

 
13. I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of 
the General Conditions of Contract shall be : 
During the progress of work necessary instructions will be given by Assistant 

Divisional Engineer belongs to Hindu Religious Charitable Endowment Department 

and junior Engineer of Overseer  of Ramanathapuram Samasthanam Devasthanam or 

any other Engineer in charge as authorized by the Devasthanam then and there and 

the contractor should follow that instructions 

.     
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ANNEXURE TO TENDER NOTICE 

SCHEDULE - A 
(Schedule of Rates and Approximate Quantities) 

 
a. The quantities here given are those upon which the lump sum tender cost of the work 

is based but they are subject to alterations, omissions, deductions or additions as 

provided for in the conditions of this contract and do not necessarily show the actual 

quantities of work to be done. The unit rates noted below are those governing payment 

of extras or deductions for omissions according to the conditions of the contract as set 

forth in the General Conditions of Contract in Tamilnadu Building Practice and other 

conditions specifications of this contract. 

B. It is to be expressly understood that the measured work is to be taken net (Not 

withstanding any custom or practice to the contrary) according to the actual quantities 

when in place and finished according to the drawings or as may be ordered from time 

to time by the Assistant Executive Engineer and the cost calculated by measurement 

or weight at the respective prices without any additional charge for any necessary and 

contingent works connected therewith. The rates quoted are for works in situ complete 

in every respect. 

 

Item 
No 

Probable Quantity 
 

Description 
of Work TNBP 

No. 

Rate  UNIT 
Words 
and 
Figures 

Amount 
Figures 
Rs. P. 

Figures Words Figures Words 

1 2 3* 4 5 6 7 8 9 

 
VIDE SEPARATE SHEET ATTACHED 

 

 
 *  The Second Sub Division of this (i.e.) column 3 is for entering description of words 
such as numbers, cubic meter, Kg., etc., 

 

SCHEDULE –B 

LIST OF DRAWINGS 
Note: All drawings to be signed by the 
contractors as well as the officer 
entering into the contract. 
 

SUPPLEMENTAL LIST 
As referred to in the specification including the 
General Conditions of contract in Tamilnadu Building 
practice 
 

Sl.No 
 

Drawing 
No 

 

Description 
 

Sl.No 
 

Drawing 
No 

 

Description 
 

Date on 
which the 

drawing was 
supplied 
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SCHEDULE -C 
 

List of specifications for the various items of works supplementing those described in 

Schedule A by standard specification numbers. 

 

1. The contractor shall employ the following technical staff for supervising the work and shall 

see that one of them always at site during working hours personally checking all items of 

work and paying extra attention to such works as may demand special attentions eg. 

reinforced cement concrete works etc. 

Name of the members of the technical 
staff to be employed 

Qualification 

1 2 

 
 
 
 
 
 
 
 
 

 

 
Note : In case the contractor is, himself professionally qualified the above 

specification should be suitably altered and In case In which the contractor selected has not 

given In undertaking to employ qualified men it should be scored out.Note : Additional 

specifications if any, which have to be entered in Schedule C should be entered below item 

(1) above and numbered continuously. 

 

                                                      ADDITIONAL CONDITIONS 

EMPLOYMENT OF TECHNICAL ASSISTANTS 

The tenderer who himself is not professionally qualified should undertake to employ qualified 

technical men at his cost to look after the work. The tenderer should state in clear terms 

whether he undertakes to employ technical men required by the Department specified in the 

Schedule below for the work. In case the selected tenderer is professionally qualified or has 

undertaken to employ. Technical men under him he should see that one of the technically 

qualified men is always at the site of work during working hours, personally checking all 

items of works and paying extra attention to such works as may demand special attention 

eg.   Reinforced cement concrete works etc. 
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Employment of Technical Personnel 

Value of Contract Qualification and No. of Technical Assistant To 
be employed 

1.   From Rs. 1.00 Lakh to Rs. 5.00 
Lakhs 

One Diploma Holder in Civil Engineering or  

Not less than one retired Junior Engineer 

2.   From Rs. 5.00 Lakhs  to 10.00 
lakhs 

One B.E., (Civil) (or) Equivalent Degree holder (or) 

Not less than one retired Sub Divisional Officer 

AEE / ADE (or) One Diploma Holder with three 

years experience. 

3.   From Rs. 10.00 Lakhs  to 25.00  
Lakhs 

One B.E., (Civil) with 3 years experience plus ONE 

DIPLOMA Holder in Civil Engg or Equivalent 

Degree holder with 3 years or experience plus one 

Diploma holder in Civil Engg or Not less than one 

retired Sub-Divisional or Officer plus one Diploma 

holder in Civil Engg or Two diploma holder in Civil 

Engg. With 3 and 5 years experience respectively. 

4.   From Rs. 25 to 50 lakhs 

 

One B.E., Civil with 3 years experience plus two 

diploma holders in Civil Engg or One B.E., (Civil) 

with 3 years experience plus two retired Junior 

Engineers.  (or) Equivalent degree holder with 3 

years experience plus two Diploma holders in Civil 

Engg. or Two retired Junior One retired Sub 

Divisional Officer (AEE or ADE) Plus two diploma 

holders in Civil Engg. or one retired SDO (AEE or 

ADE) Plus two retired Junior Engineers 

 

6. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder be 

levied in case of default on the part of contractors in the norms mentioned above. 

7. The employment of Technical Assistant should be based only on the value of contract. 

Engineers with Mechanical Engineering qualification and retired from Civil Engineering 

Departments are also suitable to supervise the Civil Engineering works because of their 

experience in Civil Engineering field. 
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8. It will not be incumbent on the part of the Contractor to employ Technical Assistants 

when the work is kept in abeyance due to valid reasons and during such period in the 

opinion of the Assistant Executive Engineer, the employment of Technical Assistant is 

not required for the due fulfillment of the Contract. 

9. A movement register should be opened and maintained for Technical Assistants 

employed by the Contractor or for the technically qualified contractor. The Technical 

Assistant or Technically qualified Contractor should note the arrival and the departure 

timings every day along with their initials. Such Register should be produced during 

inspection of the Inspecting Officers. 

10. Without prejudice to the generality of the above clause the contractor shall during the 

currency of the contract, when called upon by the Engineer-in-charge engage and also 

ensure engagement by the Sub Contractors and others employed by the contractor in 

connection with the work such number of apprentices in the category mentioned, below 

and for such period, as may be requited by the Engineer-in-charge.  The Contractor 

shall train them as required under the Apprentices Act 1961 and the rules made there 

under and shall be responsible for all obligations of the employer under the said act 

including the liability to make payments to apprentice as required under that said act. 

 
Special Condition of Contract 
 
1. Safety measures to be observed for the prevention of Children being trapped and falling in to 

   Bore well / tube wells or abandoned well. 

General Guidelines issued by Supreme Court of India  

(i) The owner of the land/premises, before taking any steps for constructing bore well/tube 

well must inform in writing at least 15 days in advance to the concerned authorities in the area, i.e., 

District Collector/ District Magistrate/ Sarpanch of the Gram Panchayat/concerned officers of the 

Department of Ground Water/Public Health/ Municipal Corporation, as the case may be, about the 

construction of bore well/ tube well. 

(ii) Registration of all the drilling agencies, viz., Government / Semi Government / Private etc., 

should be mandatory with the district administration. 

(iii) Erection of signboard at the time of construction near the well with the following details:- 

(a) Complete address of the drilling agency at the time of construction/rehabilitation of well. 

(b) Complete address of the user agency/ owner of the well. 

(iv)  Erection of barbed wire fencing or any other suitable barrier around the well during construction. 

(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter above 

ground level and 0.30 meter below ground level) around the well casing. 



Page 21 

 

 
  

                                                                                       The Diwan and Administrative Secretary 

Contractor                                                                Ramanathapuram Samasthanam Devasthanam 

                                                                                 Ramanathapuram 

 

(vi) Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to 

the casing pipe with bolts & nuts. 

(vii) In case of pump repair, the tube well should not be left uncovered. 

(viii) Filling of mud pits and channels after completion of works. 

(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings etc., from 

bottom to ground level. 

(x) On completion of the drilling operations at a particular location, the ground conditions are to 

be restored as before the start of drilling. 

(xi) District Collector should be empowered to verify that the above guidelines are being followed and 

proper monitoring check about the status of boreholes / tube wells are being taken care through the 

concerned state / Central Government agencies. 

(xii) District / Block / Village wise status of bore wells/ tube wells drilled viz. No. of wells in use, No. of 

abandoned bore wells/ tube wells found open, No. of abandoned bore wells / tube wells properly filled 

up to ground level and balance number of abandoned bore wells/ tube wells to be filled up to ground 

level is to be maintained at District Level. In rural areas, the monitoring of the above is to be done 

through Village Sarpanch and the Executive from the Agriculture Department. In case of urban areas, 

the monitoring of the above is to be done through Junior Engineer and the Executive from the 

concerned Department of Ground Water / Public Health/ Municipal Corporation etc.,  

(xiii) If a bore well / tube well is ‘Abandoned’ at any stage, a certificate from the concerned department 

of Ground Water/ Public health / Municipal Corporation / Private contractor  etc., must be obtained by 

the foresaid agencies that the ‘Abandoned’ bore wells/ tube well is properly filled upto the ground 

level. Random inspection of the abandoned wells is also to be done by the Executive of the 

concerned agency/ department. Information on all such data on the above is to be maintained in the 

District Collector/ Block Development Office of the State. 

A statement giving particulars of equipment resources that will be put at the disposal of the work 

under the following classification should accompany the tender. 

a) Equipment (Transport of materials viz. Lorries and carts, concrete mixers) 

b) Organization 

(i) Technical & (ii) Unskilled 

11. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men 

(No. to be specified in the tender) will receive preferential consideration. The tenderers are requested 

to report on their covering letter. 

12. The Superintending Engineer reserves to himself the right of allotting the different sub 

works to the different contractors or to one and the same contractor as he may decide after the 

receipt of tenders. 

13. All rates quoted in the tender shall be inclusive of Sales Tax, payable under the sales tax 

act as amended from time to time (including amendment Act 38/34) and that the contractor is 
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responsible to file the Sales Tax return and pay the amount of tax as amended by the Commercial 

Tax  

Department. No request for payment of Sales Tax separately in addition to to the tendered rates due 

to any plea of subsequent levy or increase in tax will be entertained vide clause 38(2) of General 

conditions of contract. 

14. No Seigniorage shall be charged where due for materials quarried from the PWD or other 

Govt. Quarries. Assistants as necessary shall be given to the contractor by the Department to obtain 

access to quarries approved by the Executive Engineer. No plot rent will be charged for materials 

stocked on Govt. land during the course of construction provided all such materials are removed 

within one month after the work is completed. 

15. Seigniorage or charges due for the use of private quarries and private land shall be paid 

by the contractor. 

 

SPECIAL CONDITION 

1) On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is 

less than 5 to 15% of the value put to Tender, the contractor shall pay an additional 

security at 2% of the estimated value. If the tender discount exceeds 15% to 20% the 

contractor shall pay an additional, Security deposit of 50% of the difference between the 

quoted amount and estimate amount Failure to furnish the Additional Security Deposit 

within 15 days from the date of receipt of Acceptance order and execute the Agreement 

shall entail cancellation of award of contract and forfeiture of E.M.D. furnished. 

2) The successful tenderer should convert the E.M.D. already deposited and additional 

security deposit if any required for the fulfillment of contract into National Savings 

Certificates / Accounts pledged in favour of the Manager concerned Bank Guarantee for 

the Security deposit may be furnished vide G.O.No.283/PW(G2)Dept./dated 21.05.1999. 

3) Irrevocable Bank Guarantee shall be accepted towards security deposit Retention 

money only G.O.Ms.No.283/PW(G2)Dept./Dated 21.05.1999.Under Section 7F of 

T.N.G.S.T. Act 1999 and Notification dated 31.5.99,  2% of deduction will be made for 

Civil work and 4% will deducted in respect of all other works. 

 

CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER 

Sl.No.3:- 
 An irrevocable Bank Guarantee will be accepted towards Security Deposit in the 

prescribed form.  An affidavit in prescribed form is to be taken up the contractor on a non-

judicial stamp paper before a Judicial Magistrate. 
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Sl.No.4:- 
 
 As per Section 7F of Tamil Nadu General Sales Tax Act 1959.  The following 
condition is included. 
 
 Sales Tax will be deducted at source at the time of payment for the works contract as 
the following rates: 
 

i)  The works contract  : Two percent of the total amount payable 
ii) All other works contract : Four percent of the total amount 
 

Sl.No.5:- In the case of contracts for the Construction of buildings either permanent or 

semi permanent buildings, a sum equivalent to 2 1/2% (Two and half percent) of the value of 

work done will be retained with the temple for a period of one year reckoned from the date of 

completion of the work in order to enable the departmental officers the watch the effect of all 

seasons on the work done by the contractor.  The amount so retained with the temple will be 

refunded only on expiry of one year period referred to above and on execution of Indemnity 

bond by the contractor for a further period of four years. Otherwise on irrevocable Bank 

Guarantee and affidavit in the prescribed form will be accepted in lieu of retention money.  

SPECIAL CONDITION  
 
 If the Tender of the successful tenderer is seriously unbalance in relation to the 

Engineers estimate of the real cost of work to be performed under the contract, the Temple 

may require that the amount of performance security be increased at the expense of the 

successful tenderer to a level sufficient to protect the Temple against financial loss in the 

event of subsequent default tenderer under the contract.  

III. Execution of Work 

 
1. The entire work should be carried out as per specifications in the National Buildings code 

and Tamilnadu Building Practice. 

 
2. The contractor shall make his own arrangements for clean and fresh water and shall meet 

all charges therefore. The special attention of the contractor is drawn to clause 36 of General 

Conditions of Contract regarding water and lighting. 

 
3. The rates specified in schedule for the different items of works are for the finished work. 

 
4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt. as per 

the Tamilnadu General Sales Tax Act of 1939 as amended from time to time. No enhanced 
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rates will be paid to the contractor for any upward revision of Sales Tax during the currency 

of the contract. 

 
5. All minor baling and pumping incidental on the work shall be borne by the contractor, 

where heavy pumping is required the baling will be done departmentally. If the contractor is 

asked to do, the charges will be paid as per actual plus 10%. The Executive Engineer in 

charge of the work will be the final authority to decide whether pumping is minor or heavy. 

 
6. The cement concrete for reinforced cement concrete works shall be machine mixed. 

 
7. The lime mortar shall be ground in mortar mill as per T.N.B.P. 

 
8. More than 90 cm height of concrete should not be laid in one day. At the place where the 

concrete is stopped, it should end in the form of steps so as to facilitate receiving of the next 

length of concrete. Once a height of 90 cm of of concrete is laid, it should be cured for three 

days before further concrete is laid. 

 
9. The teakwood or country wood (Karimarudhu or Pillaimarudu) shall be of best quality and 

shall be subject to inspection and approval by Executive Engineer before use on the work. 

 
10. PAINTING: Paint used for the work shall be of approved brand and colour. 

 
11. Plastering: All external corners, "TEE" beam edges and doors and windows opening etc, 

shall be finished truly vertical or horizontal as the case may be. The rate for plastering shall 

include the cost of finishing. No separate extra for finishing the corners edges of beams etc. 

will be paid. 

 
12. The planks for form work and centering for reinforced cement concrete works shall be 

well seasoned timber approved by the Executive Engineer according to clause 8 of T.N.B.P. 

No.30. They must be made smooth and perfectly level at top so as to give smooth and even 

finish to the reinforced cement concrete ceilings. Alternatively, the contractor may use steel 

sheets over wooden frames provided the required finish to the underside of the slab is 

obtained. Mango Planks shall not be used under any circumstances. Centering form works 

shall be provided to the extent and area ordered by the Executive Engineer during the 

execution. 
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13. The arrangements of steel rods for reinforcement for reinforced concrete works shall be 

in 

Accordance with the working drawing supplied. 

 
14. The Executive Engineer will be at liberty to carry out any portion of the work at any time 

either departmentally or through any other agency in the interest of Govt. without assigning 

any reasons therefore to the contractor who is actually doing the work. The contractor is not 

entitled for any comprehension on account of the same. The contract will be only subject to 

this condition. 

 
16. In the event of the work being transferred to any of the Circle/Division/Sub-division the 

Superintending. Engineer, Executive Engineer, Asst Executive Engineer who is in charge of 

the Circle/Division/Sub-division having jurisdiction over the work shall be competent to 

exercise all the powers and privileges reserved in favour of the Government. 

17. Earth work : Each and every borrow bit will be individually marked by the Section Officer 

and in urgent cases by the Masteries in charge of the work subject to the approval of the 

Section Officer. Earth should be removed only from the places marked and to the depth 

ordered by the above officer.  

 
18. The contractor should not enter any private lands for removal of earth there from without 

the prior written consent of the landowners. If he does unauthorized the contractor alone will 

be held fully responsible for consequences arising there from. 

 
IV. SUPPLY OF MATERIALS 

Steel required for the work will be supplied by the Contractor himself 

1) No separate charges will be paid to the contractor for straightening of mild steel rods. 

The contractor shall make his own arrangements for cutting to sizes, bindings and tying 

grills etc. Mild steel rods, should be cut and placed as reinforcements with proper care 

according to the available rods at site so as to ensure minimum possible wastage. 

2) To be procured from authorized dealers and test certificate for strength as well as for unit 

weight to be produced before use in order to ascertain the size of rod and quantum of 

Steel actually used in the work. 

3) Excessively rusted Steel rods should be rejected. 

4) To be delivered at site of work and to be under the custody of contractor only. 

5) Use of Steel rods shall confirm to the structural designs approved for the work. 
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6) Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :456-

1978 as detailed below : 

a) Mild Steel - Grade I of IS : 432/Part 1/1966. ' 

b) HYSD bars - IS : 1786 - 1985/ 

c) Cold worked - IS : 786-1979 (Grade Fe 415) 

7) Steel manufactured from the waste Steel through the process of re-rolling shall be 

rejected since guarantee for the strength and quality is not certified by the authorized 

dealer or by the manufacturers. 

 
STEEL : 

 The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel 

etc., required for the works only from the main and secondary producers manufacturing steel 

or their authorized agents to the prescribed specifications Bureau or Indian Standards 

requirements and licensed to affix ISI or other equivalent certificates are to be produced to 

the Officer before use of works.  

 

 

The diameter and weight of steel should be as follows :- 

 

Sl.No. Diameter of Rod 
Sectional weight in kilogram per running 

meter both for plain and HYSD STEEL 

1) 6 Millie metres 0.222 

2) 8 Millie metres 0.395 

3) 10 Millie metres 0.617 

4) 12 Millie metres 0.888 

5) 14 Millie metres 1.208 

6) 16 Millie metres 1.578 

7) 20 Millie metres 2.466 

8) 25 Millie metres 3.853 

  
Test inspection and rejection of defective materials and works 

 
1)  The contractor shall provide proper facilities at all for the testing of materials and 

inspection of the work by the Diwan and Administrative Secretary, and shall accordingly also 

have access at all times to the places of storage of manufacture where materials are being 
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made for use under the contract to determine that manufacture is proceeding in accordance 

with the drawings and specifications. 

2) The contractor shall, upon demand, also forward for the Diwan and Administrative 

Secretary inspection test certificate supplied by the vendors, when he is purchasing 

consignments of cement, steel and other materials in respect of which certificates are 

usually available. 

3) The Diwan and Administrative Secretary  shall have power to reject at any stage, any 

work which be considered to be defective in quality of material or workmanship and be shall 

not be debarred from rejecting wrought materials by reasons of his having previously passed 

them in an un worked conditions. Any portion of the work or materials rejected or 

pronounced to be inferior to or not in accordance with the drawings and specifications, shall 

be taken down and removed from the work site at the contractor's expense, within 24 hours 

after written instruction to that effect have been given by the Diwan. Replacement shall at 

once be made in accordance with the specifications and drawings at the contractor’s 

expense. 

4) In case of default on the part of the contractor to carry out such orders the Manager shall 

have power to employ and pay other reasons to carry out the orders at the 

contractor’s risk and all expenses consequent thereon and incidental there to shall be borne 

by the contractor. 

5) In lieu of rejecting work not done in accordance with the contractor, the Manager may 

allow such work to remain and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 

6) Works opened for inspection: 

  The contractor shall, at the request of the Manager, within such time as the Manager  

shall name, open for inspection any work covered up and should the contractor refuse or 

neglect to comply with such a request the Manager may employ other workmen to open up 

the same. If the said work has been covered up in contravention of the Manager 's 

instructions or if on being opened up, it be found not in accordance with drawings and 

specifications or the written instructions of the Manager the expenses of opening it and 

covering it up again whether done by or recovered from the contractor. If the work has not 

been covered up in contravention of such instructions or if on being opened up it be found to 

be in accordance with the drawings and specifications or the written instructions of the 

Manager, the expenses aforesaid shall be borne by Government and shall be added to the 

contract sum, provided always that in the case of foundations, or any other urgent works so 
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opened up and requiring immediate attention the Manager shall, within reasonable time after 

the receipt of a notice from the contractor that the work has been opened, make or cause the 

inspection there of to be made, and at the expiration of such time if such inspection shall not 

have been made, the contractor may cover up the same, and shall hot be required to open it 

up again for inspection except at the expense of Government. 

 

II)  Defects, shrinkages, etc, after completion 

 
1) Any defects, shrinkage or other faults which may appear within six Quarters from the 

completion of the works arising, in the opinion of the Manager from faulty materials or 

workmanship not in accordance with the drawings and specification or the instructions of 

the Manager shall, upon the directions in writing of the Manager  and within such 

reasonable time as shall be specified them, be amended and made good by the 

contractor at his own cost, unless the Manager shall decide that the contractor ought to 

be paid for the same at the rates agreed on such reduced or other rates, as the Manager  

may fix and incase of default, the Manager may employ and pay other Officers to amend 

and make good such defects, shrinkage or other faults or damage, and all expenses 

consequent thereon and incidental thereto shall be borne by the contractor. 

 

2) The shrinkage period of six Quarters referred to in main clause 26.1 above, will be five 

years in respect of all contracts for construction of original buildings either semi 

permanent or permanent to ensure structural stability of the building. (G.O.Ms. No. 181 

H.R.C.E 28.1.86) 

 
3) Provided that in the event of Government taking over portions of the works as and when 

they are completed the liability of the contractor under this clause shall extend to a 

period of six Quarters (or five years as the case may be) from the date of final taking 

over the of the work irrespective of the actual dates on which portion of the works were 

over. 
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SPECIAL CONDITION FOR WOOD WORK 
 

1) Well seasoned superior class teak wood such as Balharsha, Malabar and Dan deli shall 

be used for the wood works, and it shall be got approve before use on work. the teak 

wood used satisfy all prescribed in IS 4970, IS 12806, IS 12896. IS 1141 and other 

relevant Indian standard. 

2) IS 4970 on “key for identification of commercial Timbers” gives ready guidance to the 

purchasing organizations to determine whether the Timber supplied is actually of the 

species stipulated. IS 4970 contains diagnostic features of 60 species of timber both 

softwood and hardwood. IS 4970 covers a simply operated punched card key for the 

field identification of the commercial timber based on their general properties and 

anatomical characteristics visible under a hand lens. 

3) IS 12806 on” Indian timbers for door and windows Shutters and Frames – classification “ 

covers 109 species recommended for shutters and 69 for frames and gives guidance for 

selection of appropriate Timbers species for the purpose envisaged. The classification of 

species in IS 12806 is based on strength co-efficient, appearance and texture, durability 

and refractoriness to seasoning, ease of working etc. of Timber. IS 12896 also lays 

down the general requirements of quality, seasoning, moisture content and preservative 

treatment for timber. If does not however cover the species suitable for flush door. 

4) The timber shall be free from decay, fungal growth, boxed heart, pitch pockets or streaks 

on the exposed edges, splits and cracks.  

Teak Wood (Tectonic granolas) 

5) It is of outstanding merit in retention of shape and durability. The heart wood is one of 

the most naturally durable woods of the world. It usually remains immune to white ant 

attack and insect attack for very long periods. It is, however, not always immune from 

fungus attack (rot). Taken as a whole, good quality teak is very durable. It is relatively 

easy to saw and work. It can be finished to a fair surface and takes polish well. It is 

generally used for making furniture and all important timber constructions. Superior 

Class Teak Wood such as Balharsha, Malabar and Dandeli: 

6) Individual hard and sound knot shall not be more than 12mm in diameter and the 

aggregate area of all the knots shall not exceed half percent of the area of the piece. It 

shall be close grained. 

7) The average moisture content of the approved timber shall be 3% to 5% and the timber 

shall be seasoned as per IS: 1141” 
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8) Payment shall be made after completion of each item of work. No part payment shall be 

made for any item of work. 

 
Test inspection and rejection of defective materials and works 

 
1. The contractor shall provide proper facilities at all for the testing of materials and 

inspection of the work by the Assistant Executive Engineer, and the Assistant Executive 

Engineer shall accordingly also have access at all times to the places of storage of 

manufacture where materials are being made for use under the contract to determine 

that manufacture is proceeding in accordance with the drawings and specifications. 

2. The contractor shall, upon demand, also forward for the Assistant Executive Engineer's 

inspection test certificate supplied by the vendors, when he is purchasing consignments 

of cement, steel and other materials in respect of which certificates are usually available.  

3. The Assistant Executive Engineer and the Manager shall have power to reject at any 

stage, any work which be considered to be defective in quality of material or 

workmanship and be shall not be debarred from rejecting wrought materials by reasons 

of his having previously passed them in an un worked conditions. Any portion of the work 

or materials rejected or pronounced to be inferior to or not in accordance with the 

drawings and specifications, shall be taken down and removed from the work site at the 

contractor's expense, within 24 hours after written instruction to that effect have been 

given by the Assistant Executive Engineer. Replacement shall at once be made in 

accordance with the specifications and drawings at the contractor’s expense. 

4. In case of default on the part of the contractor to carry out such orders the Assistant 

Executive Engineer shall have power to employ and pay other reasons to carry out the 

orders at the contractor’s risk and all expenses consequent thereon and incidental there 

to shall be borne by the contractor. 

5. In lieu of rejecting work not done in accordance with the contractor, the Assistant 

Executive Engineer may allow such work to remain and in that case shall make such 

allowance for the difference in value, as in his opinion may be reasonable. 

6. Works opened for inspection. 

The contractor shall, at the request of the Manager within such time as the Manager 

shall name, open for inspection any work covered up and should the contractor refuse or 

neglect to comply with such a request the Manager may employ other workmen to open 

up the same. If the said work has been covered up in contravention of the Executive  

Officer's instructions or if on being opened up, it be found not in accordance with 
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drawings and specifications or the written instructions of the Manager the expenses of 

opening it and covering it up again whether done by or recovered from the contractor. If 

the work has not been covered up in contravention of such instructions or if on being 

opened up it be found to be in accordance with the drawings and specifications or the 

written instructions of the Diwan and Administrative Seceretary, the expenses aforesaid 

shall be borne by Temple and shall be added to the contract sum, provided always that 

in the case of foundations, or any other urgent works so opened up and requiring 

immediate attention the Manager shall, within reasonable time after the receipt of a 

notice from the contractor that the work has been opened, make or cause the inspection 

there of to be made, and at the expiration of such time if such inspection shall not have 

been made, the contractor may cover up the same, and shall not be required to open it 

up again for inspection except at the expense of temple. 

 
II)  Defects, shrinkages, etc, after completion 
 
1) Any defects, shrinkage or other faults which may appear within six months from the 

completion of the works arising, in the opinion of the Assistant Executive Engineer from 

faulty materials or workmanship not in accordance with the drawings and specification or 

the instructions of the Assistant Executive Engineer shall, upon the directions in writing 

of the Assistant Executive Engineer and within such reasonable time as shall be 

specified by them, be amended and made good by the contractor at his own cost, unless 

the Assistant Executive Engineer shall decide that the contractor ought to be paid for the 

same at the rates agreed on such reduced or other rates, as the Assistant Executive 

Engineer may fix and incase of default, the Assistant Executive Engineer may employ 

and pay other persons to amend and make good such defects, shrinkage or other faults 

or damage, and all expenses consequent thereon and incidental thereto shall be borne 

by the contractor. 

2) The shrinkage period of six months referred to in main clause 26.1 above, will be five 

years in respect of all contracts for construction of original buildings either semi 

permanent or permanent to ensure structural stability of the building. (G.O.Ms. No. 181 

PWD 28.1.86) 

3) Provided that in the event of Government taking over portions of the works as and when 

they are completed the liability of the contractor under this clause shall extend to a 

period of six months (or five years as the case may be) from the date of final taking over 

the of the work irrespective of the actual dates on which portion of the works were over. 
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3.  The Diwan Decision 
 
 To prevent disputes and litigation, it shall be accepted as an inseparable part of the 

contract that in matters regarding materials workmanship, removal of improper work, 

interpretation of the contact drawings and contract specifications, mode of procedure and 

the carrying out of the work, the decision of the Diwan shall be final and binding on the 

contractor and in any technical question which may arise touching the contract, the Assistant  

Divisional   Engineer's and Ramnad samasthanam Devasthanam Overseer decision shall be 

final and conclusive. 

4.  Dismissal of workmen 
 

 The contractor shall employ in and about the execution of the works only such 

persons as are careful, skilled and experienced in their several trades and callings and the 

Manager shall be at liberty to object to and request the contractor to remove from the works 

any person employed by the contractor in or about the execution of the works who in the 

opinion of the Manager misconducts himself or incompetent or negligent in the proper 

performance of his duties and such persons shall not be again employed upon the works 

without the permission of the Executive  Officer 

ADDITIONAL SPECIAL CONDITION 
 
 If the bid of the successful bidder is seriously unbalanced in relation to the 

departmental value put to tender of the cost of work to be performed under the contract the 

Manager may require the bidder to produce detailed price analysis for any or all items of the 

bill of quantities to demonstrate the internal consistence of these prices with the construction 

methods and schedule proposed.  After evaluation of the price analysis, the Assistant 

Executive Engineer may require that any amount of the performance of additional security 

be increased of the expense of the successful bidder to a level sufficient to protect the 

Temple against financial loss in the event of default of the successful bidder under the 

contract.          

குழந்தை தைொழிலொளர் முதையிதை அகற்றுவைற்கொை உறுதித ொழி 

 இந்திய அரசியலத ப்பு விதிகளின்படி கல்வி தபறுவது குழந்தைகளின் 

அடிப்பதை உரித  என்பைொல் 14 வயதுக்குட்பட்ை குழந்தைகதள ஒருபபொதும் எவ்விை 

பணிகளிலும் ஈடுபடுத்ை  ொட்பைன் எைவும் அவர்கள் பள்ளிக்கு தெல்வதை ஊக்குவிப்பபன் 

எைவும், குழந்தை தைொழிலொளர் முற்றிலு ொக அகற்றிை ெமுைொயத்தில் விழிப்புணர்வு 

ஏற்படுத்துபவன் என்றும் ைமிழகத்தை குழந்தை தைொழிலொளர் அற்ை  ொநில ொக  ொற்றுவைற்கு 

என்ைொல் இயன்ைவதர பொடுபடுபவன் எைவும் உள ொை உறுதி கூறுகிபைன். 


