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ANNEXURE 
PARTICULARS TO BE FURNISHED BY TENDERERS 

 
1. Name and address of tenderer 

 
:  

 
 
 

    
2. Name of work  Construction of prefabricated structure 

workshop and Laboratory in Government ITI  
at Hosur in Krishnagiri District 

    
3. Date of Tender  : 24.06.2022 
    
4. Total value of Tender  :  
    
5. Details about E.M.D. Enclosed for the 

tender and its validity including the 
Goods and Service Tax (GST 
amount) 

:  
 
 
 

    
6. Registered class of the tenderer with 

monetary limit and department in which 
registered (certified copy of the 
Registration should be attached.  


 

    
7. Recent works executed (Details about 

name, place of work, value of the 
works, etc., should be furnished.  

 

    
8. Command of labour in brief :  
    
9. Turn over of previous years (particulars 

for a period of three consecutive years 
to be furnished) 

 

    
10. Whether Income Tax clearance 

certificate is enclosed ; if not when it 
will be produced.   

 

    
11. Whether Service Tax (GST) 

registration  is enclosed.  If not 
when will it be enclosed?  
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12. Technical Assistant Details :  

    
1. Name  :  
 Qualification certificate  :  
 Experience  :  

 
 
 
 
 
 

2. Name  :  
 Qualification certificate  :  
 Experience  

 
 
 
 
 
(OR) 
 
 
 
 

:  
 
 
 
 
 
 

3. Name  :  
 If retired Civil Engineer Designation 

and date of retirement.  
(Copy enclosed) 

 
 
 
 
 

 

4. If any other particulars :  
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SPECIAL INSTRUCTIONS TO THE TENDERERS 

Part – I 
 

1. The tenderer should fill up the Annexure to the Tender schedule furnishing there to 
the required information. 
 

2. The tenderers should furnish the particulars of name, address and technical 
qualification of the Technical Assistant proposed to be employed by them to look after 
the execution of this work as per terms and conditions of the contract.  
 

3. All pages of the tender should be singed by the tenderer and corrections in rates 
should be duly attested be them.  
 

4. A copy of the tenderers registration in P.W.D., as a contractor shall be attached with 
the tender.  
 
The tenderer should furnish the copy of Goods and Service Tax (GST) 
Registration No. 

 
5. The Civil contractors should furnish electrical license issued by Electrical 

Licensing Board, Government of Tamilnadu. The Civil contractors does not 
have electrical license should furnish on undertaking from the Electrical 
Engineer, who is having Electrical License issued from Electrical Licensing 
Board, Government of Tamilnadu and stating that the concerned Electrical 
works will be executed under his supervision vide G.O.(Ms) No. 16 / Public 
works (G2) Dept., /dated 17.01.2018. 

 
6. Current Income Tax clearance Certificate shall be enclosed with the tender.  

 
7. The following particulars shall also be furnished by the contractor along with the 

tenders.  
 

a. A list of details of works execution by the contractors with their value.  
 

b. A list of details of works under execution by the contract with their values.  
 

c. Annual turn over of the contractor for the last one year.  Necessary 
certificate to the effect issued by the respective Bank shall be attached.  
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Part-II  
 

1. The tenders should carefully go through the tender schedule and quoted their rates 
for all times.  
 

2. The rates excluding GST should be filled in neatly in figures and in words and taking 
into account the metric units specified in the tender, scribing, over writings and 
erasing should be avoided as for as possible.  

 
3. The amount of each item of work should be worked out.  Proper care must be taken 

in working out the amount of each item of work taking into account the unit for which 
the rates quoted and the quantity of work to be done under the item.  

4. The total from each page should be arrived at and carried over to every page and the 
grand total value of work should be worked out and shown at the end of each slice. 

5. The tenderer shall quote the rates and prices (both in figure and words) for all 
the items of the works described in the bill of quantities excluding GST along 
with sum of the quoted tender value excluding GST at the end (both in figure 
and words) of each slice. 

 

6. The tender should be submitted along with the covering letter giving full details as 
called for in the tender notice and with particulars of following items.  

 

a. Whether they are registered contractors if registered together with the 
copy or letter registering them in the appropriate class.  

 

b. Details of the earned Money Deposit remitted such as small savings 
scripts, D.D., in which the earnest Money Deposit was paid.  

 

In case the tenderers are eligible for concessional Earnest Money Deposit and 
accordingly they have tendered their No. and details from which the concession 
was granted to them to be specified and if possible a copy of this aforesaid 
reference may be enclosed along with the tender for ready reference.  
 

c. Details of previous work done by the tenderers covering the cost of work 
the agreement No and date, the Department in which the work was 
carried our etc., so as to assess the previous experience of the tenderers 
at once as also make an easy for reference to their record of every year 
details should be furnished so as to see that the tenderers have minimum 
experience of major buildings.  

 

d. List of various machinery and other equipments at the tenderer disposal 
for use in the execution of the work.  

 

e. The tender form should be filled in while submitted the tender.  The 
tenders submitted without filling up the tender form is liable to be rejected.  

 

f. The certificates showing the annual turn over of the Contractor for the last 
one year issued by the respective bank shall be attached.  
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7. The tenders must be submitted in a foolscap cover there by duly signing all the 
conditions.  Plans and schedule issued and tender documents.  

 

8. If at any time the Executive Engineer shall be of the opinion that the contractor is 
delaying commencement of the work of or violating any of the progress or work as 
defined by the tabular statement “Rate of progress” of each slice in the “Articles of 
Agreement”. The Executive Engineer, shall so advice the contractor in writing and at 
the same time demand compliance.  If the contractor neglects to comply with such 
demand within 7 days after the receipt of such notice it shall them or at any time.  
There after be lawful for the Executive Engineer to determine the contract which 
determination shall carry with the forfeiture of the Security Deposit and total of the 
amount with held from the final bill together with value of such work as may have 
been executed and not paid for such proportion of such total sums as shall be 
assessed by the Executive Engineer.  
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TENDER FORM 
To 
 
His Excellency the Governor of  
Tamilnadu Represented by  
Superintending Engineer, P.W.D., 
Buildings (C&M) Circle, Salem - 7. 
 
Sir,  
 I/we ………………………………………………………do hereby tender and if this tender 

be accepted undertake to execute the work of Construction of prefabricated structure 
workshop and Laboratory in Government ITI  at Hosur in Krishnagiri 
District As shown in the drawings and describing in the specifications deposited in the office of 
the Superintending Engineer/Executive Engineer of …………………………. 
 
Circle / Division with such variations by way of alterations (or) additions to and omission form the 
said works and method of payment are provided for in the “Conditions of contract for the sum of 
Rupees ………………………………………(to be entered in words and figures.) 
 
Or such other sum as may be arrived at under the clause of the General conditions to contract 
relating to payment on lumsum basis or by final measurements at unit prices”.  

2. I/we have also completed the priced list of items in schedule “A” annexed (in words 
and figures) for which I/we agree to execute the work and receive payment on measured 
quantities as per the general conditions to the contract.  
 3. I/We do hereby distinctly and expressly declare and acknowledge that before the 
submission of my/our tender, I/We have carefully followed the instructions in the tender notice 
and have read the Tamilnadu building practice and the general conditions to the contract there 
in and the Tamilnadu building practice addenda contract volume; and that I/We have made such 
examination of the contract documents and of the plans, specifications, quantities and fo the 
location, where the said work is to be done, and such investigation of the work required to be 
done and regard to the materials required to be furnished as to enable me/us to thoroughly 
understand the intention of the same and the requirement, Covenants, stipulations and 
restrictions contained in the contract and in the said plans and specifications and distinctly agree 
that I /we will not here after make any claim or demand upon the Government based upon or 
arising out of any alleged misunderstanding or misconception or mistake or my/our.  Part of the 
said requirements, covenants, stipulations restrictions and conditions.  
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4. I/We ………………………………….. beings a registered Public Works Department 
contractor enclose an income Tax verification certificate have already produced an Income Tax 
verification certificate during the current calendar year in respect of ……………………………. 
(here particulars of the previous occasions on which the certificate was produced should be 
given). The legal address of the contractor for service of all letters and notices will be as follows:  

 
5. (i) (a) I / We enclose herewith a challan for the payment of the sum Rupees 

………………………………………………………………………………………………………………
…….as Earnest Money not to bear interest (to be entered in words and figures).  

 
5. (i) (b) I / We have paid Rs. ………………………… (Rupees 

………………………………….. only as against the E.M.D. of Rs. ………………………… 
(Rupees ……………………………………… ………………………….. only) Since I am/we are and 
eligible to pay the E.M.D., at concessional rates.  

 
5. (i) (c) in lieu of cash deposits, I / We have enclosed a . ………………………… 

…………… bearing No. ………………………… …………… Date ………………………… 
…………… issued by ……………………………………………………………………….. for a value 
of Rs. …………………… (Rupees  ………………………… ……………………………………… 
…………… only) drawn/endorsed/pledged in favour of the Executive Engineer, P.W.D., 
………………………… ……………Division.  

 
5. (i) (d) I am /We are . ……………………………………….………………………………… 

an hence exempted from payment of E.M.D. 
 
6. If my / our Tender is not accepted, this sum shall be returned tome / us on my / our 

applications when intimation is sent to me/us for rejection or at the expiration or ninety days from 
the date of this tender, whichever, is earlier.   If my/our tender is accepted, the Earnest Money 
Deposit shall be retained by the Government as security for the due fulfillment of the contract.  If 
upon intimation being given to me/us by the authority authorized by the Government under 
article 299 (i) of the constitution (herein after called the accepting authority) of acceptance of 
my/our tender, I /we fail to make the additional security deposit, or to enter into required 
agreement (as specified in class IV of the tender notice) then I/We agree to the forfeiture of the 
Earnest Money Deposit.  Any notice required to be served on me/us hereunder shall be 
sufficient served on me/us if delivered to me us personally or forwarded, to me/us by post to 
(Registered or ordinary) or left at the mail address given herein.  Such notice shall, if sent by 
post be deemed to have been served, on me/us at the time when in due course of post, it would 
be delivered at the address to which it is sent.  
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7. I/We fully understand that on receipt of communication of acceptance of tender, from 

the accepting authority there emerges a valid contract between me/us and the Governor of 
Tamilnadu and the tender documents i.e., tender notice, tender with schedules.  General 
conditions to the contract and special conditions of the tender, negotiation letter, communication 
of acceptance to tender, shall constitute the contract for this purpose and be the foundation of 
rights of both the parties, as defined in clauses (iv) of tender notice, provided that, it shall be 
open to the accepting, authority to insist on execution of any written agreement by tenderer, if 
administratively considered necessary or expedient.  
  

8. I/We have also signed the copy of the Tamilnadu building practice and national 
building code and addenda volume thereto, maintained in the …………………………………….… 
……………………………….. Division Office, in acknowledgement of being bound by all 
conditions of the clauses of the General conditions to the contract and all specifications for items 
of work described by a specification number in Schedule “A”.  

 
9. In consideration of the payment of Rupees …………………………………. 

………………………………………………of such other sum as may be arrived at under the 
clause of the General conditions to the contract relating to payment of lumpsum basis or by final 
measurement at unit prices I/We agree, subject to said conditions to execute and complete the 
works shown upon the said drawing serially from Number 1 to …………………….. inclusive 
(schedule B) and described in the specifications (Schedule C) and to the extent of probable 
quantities shown in the  (schedule-“A”) with such variations by way of alteration of, additions to 
or deductions from  the said work method of payment therefore as are provided for in the said 
conditions.  

 
10. The term “Executive Engineer” in the said conditions shall mean the Public Works 

officer incharge of the Divisions having jurisdiction for the time being over the work, who shall be 
competent to exercise, all the powers and privileges reserved herein in favour of the 
Government with the previous sanction of or the subject to ratification by the competent 
authorities in case where such sanction or ratification may be necessary and who has been duly 
authorized under Article 299(1) of the constitution.  

 
10. (1) In the event of the work being transferred to any other Circle / Division / Sub-

Division. The Superintending Engineer / Executive Engineer / Assistant Executive Engineer who 
is incharge of Circle / Division / Sub-Division having jurisdiction over the work shall be 
competent to exercise all the power and previleges  reserved in favour of Government.  
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11. I / We agree that the time shall be considered as the essence of this contract and to 

commence the work, as soon as this contract is accepted by the competent authority as defined 
by the Tamilnadu Public Work Department Code and the site (or premises) is handed over to 
me/us as provided for in the said conditions and agree to complete the work within 9 (Nine) 
Months from the date of such handing over of the site (or premises) and show progress as 
defined in the tabular statement “Rate of progress” of each slice subject nevertheless to the 
provision for extension of time contained in clause 56 of the General conditions to the contract 
appended to Tamilnadu building practice.  

 
12. I /We agree that upon the terms and conditions of this contract, being fulfilled and 

performed to the satisfaction of Executive Engineer, the Security deposited by me/us as herein 
before cited or such portion thereof, as I/We may be entitled to, under the said conditions be 
paid back to me/us as provided in clause 64 of the General conditions to the contract.  

 
13. I am/We are professionally qualified and my/our qualifications are as follows:  
 
I/We in pursuance of clause  18 of tender notice under take to employ the following 

technical staff for supervising the work and will see that one of them is always at site during 
working hours personally checking all items of works and playing extra attention to such works 
as may require special attention (e.g) reinforced cement concrete works.  

 
S. No. Name of technical staff proposed to be employed  Qualification and experience 

1.   

2.   

3.   

4.   

 
14. I /We agree that the Arbitrator for fulfilling the duties set forth in the Arbitration clause 

of the General conditions to the contract shall be  
 
1. The Superintending Engineer, P.W.D., of the Buildings (C&M) Circle, Trichy in case 

the value of claim does not exceeded Rs.50,000/- (Rupees fifty thousand only). 
2. And through the competent civil court if they value of claim is more than Rs.50,000/-. 

 
 

Signature of the contractor with date  
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15. In pursuance of negotiation with the Executive Engineer / Superintending Engineer  

…………………………………………………….. of Division / Circle on ……………………….. 
 

I /We, agree to reduce the rates for the items in the schedule as follows:  
 

Sl. No. Item No. Schedule  Reduced rate per unit  
 
 
 
 
 
 

   

 
 
 
Date :          Signature of Contractor  
 
 16. On behalf of the Governor of Tamilnadu and as duly authorized by the Governor 
under Article 299(1) of the constitution the above tender for a value of Rs.………………………… 
(Rupees ………………………………………………………………………only) Is accepted on this 
day ……….of …………………... 
 
 
 
Signature of the witness in  
full and address with name  
in Block letters       Signature and Designation  
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ADD NEW CONDITIONS FOR GOODS AND SERVICES TAX (GST)  
 
 

              The Government of India has notified vide Notification No. 20 / 2017 – Central 

Tax (Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 – Central Tax 

(Rate), dated 21st September, 2017, the concessional rate of the Goods and Services 

Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any Government 

Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) 

rate applicable on purchase of goods used in the execution of Government Contract.  

 
         And the GST amount will be calculated at 12% from the sum of total tendered 

value quoted by the tenderer for construction cost (excluding GST) specified in the 

BOQ, Subject to GST rate applicable from time to time as recommended by the GST 

Council  

 
“All duties, taxes, and other levies except GST, payable by the contractor under 

the contract, or for any other cause shall be included in the rates, prices and total Bid 

Price submitted by the Bidder”  

 
INPUT TAX CREDIT (ITC)  
 

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of 

Section 7 of the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 

2017), activities or transactions undertaken by State Government shall be treated 

neither as supply of goods nor a supply of service.  

 
b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 

2017, every registered persons may be entitled to take the credit of eligible input tax, as 

self-assessed, in his return and such amount shall be credited on a provisional basis to 

his electronic credit ledger.  

 
c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 

8 (ix), the Contractor is eligible to get refund of excess tax paid over or liable to pay tax 

for this Contract Work.  
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TOTAL TENDER PRICE  
 

The total tender price will be the cumulative of value quoted for construction 

(Total Basic Rate + GST),  

 
The amount of EMD is fixed at 1% of the contract value of work put to tender 

(including the GST Amount)” 

 

NEGOTIATIONS  
 

The lowest tenderer will be identified who quotes lowest total tender price which 

including GST as per the clause 10(3) of Transparency in tender act 1998. 
Negotiation of rates will be made only with the lowest tenderer for reducing the quoted 

rates and the negotiation will be made for the rates quoted to the items in the 

construction part alone and not for GST amount.”  

 
“After negotiation with lowest tenderer, the GST amount will be recalculated at 

12% of the sum of the Negotiated tender value (excluding GST) for construction Cost 

specified in the BOQ, subject to GST rate applicable from time to time as recommended 

by the GST Council. 

 

AWARD OF CONTRACT  
 

To be substantially responsive to the bidding documents and who has offered the 

lowest evaluated total tender price (Total Quoted Value including the Goods and 

Services Tax (GST) Amount). 

 
MINIMUM CRITERIA FOR QUALIFICATION  
 
         The Applicant should produce Income Tax Clearance Certificate valid for the 

current period, „VAT Verification Certificate (i.e. previous assessment year) and „TIN 

number having validity and copy of Goods and Services Tax (GST) Registration No. 
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Lumpsum Contract 
 

Tender notice 
 

 
 For and on behalf of the Governor of Tamil Nadu, the Superintending Engineer, 
PWD, Buildings (Construction and Maintenance) Circle, Salem - 7 invites tender for the 
work of Construction of prefabricated structure workshop and Laboratory in 
Government ITI  at Hosur in Krishnagiri District at his office upto 3.00 PM on  
24.06.2022. 
 

The tenders so received on  24.06.2022 and those received by post upto 3.00 pm on 
24.06.2022 will be opened on 24.06.2022 at 3.30 p.m. 

 
The tenders should be in the prescribed form obtainable from the Superintending 

Engineers office.  The tenders will be opened by the Superintending Engineer, P.W.D., Buildings 
(C&M) Circle, Salem at the place and on the date afore mentioned at 3.30pm.  The tender  
or their agents are expected to be present at the time of opening of the tenders. The tenderer 
receiving officer will, on opening each tender, prepare a statement of the attested and 
unattested corrections therein and hand it over to the tenderer concerned and initial all 
corrections in the presence of the tenderers.  If any tenderers of their agents finds it convenient 
to be presence at the time, then in such a case the tender receiving officer will, on opening the 
tender of the absentee tenderer, make out a statement of the unattested corrections and 
communicate it to him.  The absentee tenderer shall then accept the statement of the 
corrections without any question whatsoever.  

 
2. Tenders must be submitted in sealed covers and should be addressed to the 

Superintending Engineer, P.W.D., Buildings (C&M) Circle, Salem the name of the tender and 
the name of the work being noted on the cover.  

 
If the tender is made by an individual, it shall be signed with his full name and his 

address shall be given.  If it is made by a firm, it shall be signed with the co-partnership name by 
a member of the firm who shall also sign his own name and the name and address of each 
member of the firm shall be given, if the tender is made by a corporation, it shall be signed by 
and authorized officer who shall produce with his tender, satisfactory evidence of his 
authorization.  Such tendering corporation may be required before the contract is executed, to 
furnish evidence of its corporate existence. 

 
3. Each tenderer must also sent a certificate of Income Tax verification form the 

appropriate Income-Tax authority in the form prescribed therefore.  This certificate will be valid 
for one year from the date of issue for all tenders submitted during the period.  In the case 
proprietary and partnership firm, it will be necessary to produce the certificate afore mentioned 
for the proprietors or proprietors and for each of the partner as the case may be.   

 
If the tenderer is a registered  P.W.D., contractor and if a certificate for the current for the 

current year and already been produced by him during the calander year in which the tender is 

made, it will be sufficient if particulars regarding the previous occasion on which the said 

certificate was produced are given.  

All tenders received without a certificate as aforementioned will be summarily rejected.  
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4. Each tenders must pay an Earnest money deposit of Rs.1,52,500/- (Rupees One 

Lakh fifty two thousand and five hundred only) including the basic rate and Goods and 
Service Tax (GST) amount into the branch of State Bank of India or in the Government 

Treasury of Sub-Treasury within the jurisdiction of the Superintending Engineer / Executive 

Engineer concerned to the credit or revenue deposits on behalf of the Executive Engineer 
P.W.D., Buildings (C&M) Division, Krishnagiri and enclose with his tender the chalan 

endorsed accordingly.  The earnest money deposit can also be paid in any other forms as may 

be approved by the State Government  from time to time as per para 155 of T.N.P.W.D. code.  

The earnest money will be refunded to the unsuccessful tender on application, after termination 

is sent of rejection of the tender or at the expiration of three months from the date of tenders 

whichever is earlier. The refund will be authorized by the Superintending Engineer / Executive 

Engineer by suitable endorsement on the challan.  The earnest money will not be received in 

cash or currency by the P.W.D. officers, have in exceptional cases.  Where there are no 

Treasuries or banks within the jurisdiction of the officer calling for tenders.  When currency notes 

are given, the tenderer should sign his name in full with date, on the back of all the currency 

notes given by him, whatever their denominations may be.  

No other mode of payment will be accepted, Bank Guarantee of any kind will not 

be accepted.  
 

The earnest money will be retained in the case of the successful tenderer and will not 

carry any interest.  It will be dealt with as provided in the tender.  The successful tenderer should 

convert the earnest money deposit already remitted into small savings script / Deposits / 

Accounts and pledge the same in the name of the Executive Engineer, P.W.D., Buildings 

(C&M) Division, Krishnagiri before signing the agreement.  
 

5. (i) The tender will remain valid for a period of Ninety days from the last date for receipt of 
tender.  The validity period can be extended further, if the contractor given his consent in writing, 
specifying the period of extension.  

 
i. The tenderer whose tender is under consideration shall be attend the Superintending 

Engineer / Executive Engineer’s office before the end of the period specified by written 
intimation to him.  If the tenderer fails to attend the office before the end of the 
specified period, his tender will not be considered.  He shall forthwith, upon intimation 
being given to him of acceptance of his tender, by the officer duly authorized in this 
behalf under article 299(1) of the constitution, herein after called the accepting 
authority, make security” deposit of 2% of the value of contract including GST 
amount  in one of the forms prescribed in Tamilnadu Public works ‘A’ code (i.e. by 
taking onto account of the amount of earnest money deposit (1% of the estimate cost) 
already deposited with the tender, it would be sufficient to pay the balance amount to 
make up the 2% of the value of contract including GST amount for the purpose of 
security deposit) The above additional security deposit at 1% will be produced before 
signing the agreement. The security deposit to together with earnest money deposit 
and the amount with held according to clause 64(1) of General conditions to the 
contract shall be retained as security for due fulfillment of contract.  If a cash security is 
made by the contractor, he shall follow the procedure laid down in the proceedings 
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paragraph for payment of earnest money deposit and such deposit shall not bear any 
interest.  

 
 

ii. On receipt of written communication of acceptance of tender, if the tender fails to pay 
the requisite security deposit within the period specified in the written communication 
for back out from the tender or withdraws his tender after acceptance the earnest 
money deposit shall be forfeited to the government.  
 

 
If the contractor to carryout the contract after paying the requisite deposit, then he will 
be liable for the excess expenditure if any incurred to complete the work as 
contemplated in the general conditions to the contract.  
 

iii. It shall be expressly understood by the tenderer that on receipt of written 
communication of acceptance of tender by the accepting authority, there emerges a 
valid contract between the Governor of Tamilnadu and the tenderer for execution of the 
work without and separately written agreement.  Hence for this purpose, the tender 
documents, i.e. tender notice, tender offered by contractor, general conditions to the 
contract special conditions to contract negotiation correspondences, written 
communication of acceptance negotiation correspondences written communication of 
acceptance of tender etc., shall constitute of valid contract and there will be the 
foundation of the rights of both the parties to the contract.  

 
Provided that it shall be open to the accepting authority to insist execution of any written 
agreement by the tenderer, if administratively considered necessary or expedient.  

 
 

6. The tenderer shall examine clearly the Tamilnadu building practice and also the 
general conditions to contract contained therein and sign the Divisional office copy of the 
Tamilnadu Building practice and its addenda volume in token of such study before submitting his 
tender his tender unit rates, which shall be for finished work in site. He shall also carefully study 
the drawing and additional specifications and all the documents which form part of the 
agreement to be entered into by the accepted tenderer.  The Tamilnadu building practice and 
other connected documents with the contract, such as specifications plans descriptive 
specification sheet regarding materials etc., can be seen at any time between 10 A.M., to 5.45 
P.M. of the office days in the office the Superintending Engineer, P.W.D., Buildings (C&M) 
Circle, Salem - 7.   A copy of the set of contract documents can also be had on payment or  
Rs.15,000 (+) GST 12% Rs.1800/-.  

 
7. The tenders attention is directed to the requirements, for materials under the clause 

“Materials and workmanship” in the general conditions to contract, materials conforming to the 
ISI standards shall be used on the work and the tenderer shall quote his rates accordingly.  
 
 8. Every tenderer is expected before quoting his rates, to inspect site of the proposed 
work.  He should also inspect the quarries any satisfy himself about the quality and availability of 
materials.  The best class of materials to be obtained from the quarries or other source defined 
shall be used on the work.  In every case the materials must comply with the relevant standard 
specifications or in the tender notice, or as required by the Executive Engineer in any case, shall 
be submitted for the Executive Engineer’s approval before the supply to site of work is begun.  
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 The Government will not however, after acceptance of a contract rate pay any extra 
charges for lead or for any other reason in case the contract or is found later on to have 
misjudged the materials available.  Attention of the contractor is directed to the standard general 
condition to contract regarding payment of seigniorage tools etc.  
  
 9. The tenders particulars of attention is drawn to section and clauses in the standard 
general conditions to contract dealing with  
 
1. Test, inspection and rejection of defective materials and work.  
2. Carriage  
3. Construction plant  
4. Water and lighting  
5. Cleaning up during progress and for delivery 
6. Accidents  
7. Delays  
8. Particulars of payment  

 
The contractor should closely persue all the specification clauses which govern the rates, 

which he is tendering.  
 
10. A schedule of quantities accompanies this tender notice.  It shall be definitely 

understood that the government does not accept any responsibility on the correctness or 
completeness of this schedule and that this schedule is liable to alterations by omission 
deduction or additions at the discretion of the Superintending Engineer / Executive Engineer, 
Buildings (C&M) Division, Krishnagiri or as set forth in the conditions of contract.  

 
The tenderer will however base his lump sum tender on this schedule of quantities.  In 

the case of percentage tender system for the work costing upto Rs.100 lakhs, the tenderer 
should note the tender percentage excess/less (instead of quoting specific rate for each item in 
the schedule for the works with reference to total estimate value put to tender.  In case of other 
works costing more than Rs.100 lakh he should quote rate for each item.  He should quote 
specific rates for each item in the schedule and the rate should be in Rupees and in sum of five 
paise. The rates should be written both in words and figures and unit in works.  The tenderer 
should also show the total of each of and the Grand total of the whole contract and quote in the 
tender a lumpsum for which he will undertake to do whole work subject to the contract, such 
lumpsum agreeing with the total amount of schedule ‘A’ this schedule accompanying the 
lumpsum tender shall be written legibly and free from erasures, over writings, or conversations 
of figures, corrections where unavoidable should be made by crossing out initialing dating and 
rewriting.  
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11. Tenderers offering a percentage deduction from or increase on the estimate amount 
(except in the case of tender called for specifically under the percentage rate tender system) 
and those not submitted in proper form or in due time will be rejected.  Rates or lumpsum 
amount for items not called for shall not be included in the tender No alteration which is made by 
the tenderer in the contract from, the conditions of contract the drawings, specifications or 
quantities accompanying same will be recognized, and if any such alterations are made, the 
tender schedule.  

12. The tenderer should workout his own rates, without reference being made to the 
Public Works Department current schedule of rates or the Public Works Department estimate 
which are not open for inspection by tenders. However, in case tenders called for under the 
percentage tender system the tenderer should work out his own rate but quote his percentage 
rate above or below, the total estimate cost of work of the departmental indicated in the tender 
schedule.  

13. The price at which and the source from which certain particular materials shall be 
obtained by the contractor and given at the end of the schedule accompanying the tender form 
tenderers must accept the materials at these prices and shall quote their price for finished work 
accordingly.  Not withstanding any subsequent change in the market value, for those materials, 
the charge to the contractor will remain as originally entered in the written no centage or 
incidental charges will be borne by Government in connection with this supply.  

 
14. The attention of the tenderers is directed to the contract requirements as to the time 

or beginning as to the time or beginning work, the rate or progress and the dates for the 
completion of the whole work and us several parts, the following rates of progress and 
proportionate value work done from time to time, as will be indicated by the Executive Engineers 
certificates of the value of work done will be required date of commencement of this programme 
will be the date on which the site (or premises) is handed over to the contractor.  
 

Period after date of 
commencement 

Percentage of work completed 
(Based on the contract lumsum amount) 

Period of completion     9 Months 

I mile stone (3 months) 35% 

II mile stone  (6 months) 70% 

III mile stone (9 months) 100% 

 
15. No part of the contract shall be sublet without written permission of the Executive 

Engineer nor shall transfer be made by power of attorney authorising others to receive payment 
of the contractor’s behalf.  

 
16. If further necessary information is required the Executive Engineer of the Divisions 

will furnish such but it must be clearly understood that must be received in orders, and according 
to instructions.  

 
17. The Superintending Engineer or other sanctioning authority has the right to reject any 

tender or all the tenders.  
 



Sd;/-      
Contractor       Superintending Engineer, P.W.D.,  
                Buildings (C&M) Circle, Salem 

18 

18. The tenderer who are themselves not professionally qualified shall undertake to 
employ the qualified technical men at their cost to look after the work.  The tenders should state 
in clear terms whether they are professionally qualified or whether they undertake to employ 
technical men required by the department specified in the schedule below for the work.  In case 
the selected tenderer is professionally qualified or whether they undertake to employ technical 
mam required by the department specified in the schedule below for the work.  In case the 
selected tenderer is professionally qualified or has undertaken  to employ technical men under 
him, he should see that one of the technically qualified men should always be at site of the work 
during working hours personally checking all the items of works and paying extra attention to 
such works as may demand special attention e.g. reinforced concrete works etc.  

 
Note (1) : Item (1) 2,3,4,5 should be scored-out in case where not applicable to the 

particular work.  
 
Note (2): A penalty of Rs.2000/- p.m. for Diploma holder and for Rs.5000/- for degree 

holder, be levied in the case of default on the part of contractors in following the norms laid 
down above.  

 
Note (3) : The employment of technical assistants would be based only on the value of 

contract, Engineers, with mechanical engineering qualification and retired form civil engineering 
departments are also suitable to supervise the civil engineering works because of their 
experience in civil engineering field.  

 
Note(4) : In case the contractor who is professionally qualified and not in position to 

remain always at the site of the work and to pay extra attention to such as may demand special 
attention (e.g) RCC work etc., he should employee technical qualified men (as prescribed 
above).  

 
Note (5) : It will not be incumbent on the part of the contractors to employ Technical 

Assistant / Assistants when the work is kept in abeyance due to valid reasons and if during such 
period in the opinion of the Executive Engineer the employment of Technical Assistant / 
Assistants is not required for the due fulfillment of the contract.  

 
Note (6) : If the last date of tender happens to be a holiday, tenders will be 

received upto 3.00PM on the next working day. 
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The schedule 
 

 Value of contract    

1. Above Rs.1,00,000/- and upto 
Rs.5.00 lakhs 

1. 
 

2. 

One diploma holder in Civil Engineering  
(Or) 

Not less than one retired junior engineer. 
2. Above Rs.5.00 lakhs and upto 

Rs.10.00 lakhs 
1. 
2. 
3. 

One B.E., (Civil) (or)  
Equivalent Degree holder (or)  
Not less than one retired sub Divisional officers 
AEE/ADE (or) One Diploma holder with three years 
experience.  

3. Above Rs.10.00 lakhs and 
upto Rs.25.00 lakhs 

1. 
 

2. 
 

3. 
 

4. 

One B.E., (Civil) with 3 years experience plus one 
Diploma holder in Civil Engineering.  (or) 
Equivalent Degree holder with 3 years experience plus 
one Diploma holder in Civil Engineering. (or) 
Not less than one retired Sub-Divisional officer plus one 
diploma holder in Civil Engineering. (or) 
Two Diploma Holder in Civil Engineering with 3 years 
and 5 years experience respectively.  

4. Above Rs.25.00 lakhs and 
upto Rs.50.00 lakhs 

1. 
 

2. 
 

3. 
 
 

4. 
 

5. 

One B.E., (Civil) with 3 years experience plus two 
Diploma holder in Civil Engineering.  (or) 
One B.E., (Civil) with 3 years experience plus two retired 
junior Engineering.  (or) 
Equivalent Degree holder with 3 years experience plus 
two Diploma holders in Civil Engineering / twos retired 
junior engineers. (or) 
One retired Sub Divisional Officer (AEE or ADE) plus two 
Diploma Holders in Civil Engineering. (or) 
One retired Sub Divisional Officer (AEE or ADE) plus two 
retired Junior Engineers.  

5.  Above Rs. 50.00 lakhs 
contractor 
In addition to the Technical 
personal proposed for values 
above Rs.25.00 lakhs and 
upto three years experience 
shall be employed.  

 To be examined in individual cases depending on the 
nature or work and the technical skill involved and to be 
defined at appropriate me.  

 
 
19. The contractor should offer employment to ex-toddy tappers as per as possible.  The 

number of ex-toddy tappers to whom he can so offer employment should be mentioned in the 
tender and the should under take in the agreement to offer such employment to such number.  

 
20. The contractor shall employ with the provisions of the Apprentices Act 1961 and the 

rules and orders issued there under from time to time.  If he falls to do so, this failure will be 
breach of the contract and the competent authority, may at his discretion, cancel the contract or 
invoke any of the penalties for breach of contract provided in the conditions of contract.  The 
contractor shall also penalties for the breach of contract provided in the conditions of contract.  
The contractor shall also be liable for any pecuniary liability arising on account of any violation 
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by him of the provisions of the Act contractor shall during the currency of the contract ensure 
engagement to the apprentices is in the categories mentioned below who may be assigned to 
him by the Director of Employment and Training/State apprenticeship Advisor Tamilnadu, The 
Contractor shall train them as required under the apprentices Act 1961, and the rules made 
there under and shall be responsible for, all obligations of the employer under the said act 
including the liability to make payments to the apprentice as required under the said Act.  
 
Value of contract  Category No. to be 

appointed  
Rs. 1 lakh and upto Rs. 3 Lakhs  Building constructor  

 Brick layer 
1 
1 

Above Rs. 3 Lakhs and upto Rs. 10 lakhs  Building constructor  
 Brick layer 
 

1 
1 

Above Rs. 10 Lakhs and upto Rs. 50 lakhs 1. Building constructor  
2. Brick layer 
3. B.E., (Civil) or Equivalent Degree holder  

1 
1 
1 

Unless the contractor has been exempted from engagement of apprentices by the 
director of employment and training / state apprenticeship advisor a certificate to the effect that 
the contractor had discharged his obligation under the said Act.  “Satisfactory” should be 
obtained from the Director of employment and Training / state apprenticeship adviser and the 
same should be produced by the contractor for final payment in the settlement of the contract.  
  21. The contractor should employ one I.T.I. trained mason for every ten masons of part 
there of in case of non – availability of ITI trained masons, the contractor should obtain the prior 
approval of the Executive Engineer concerned, before proceeding with the contract with other 
kind of masons.  
 22. The contractor shall be solely responsible for the payments of Sales Tax under the 
provisions of the Madras Central Rules tax Act 1939 (Madras Act II of 1939) an inforce for 
various items of work time being and the rates for the various items of work shall remain 
unaffected by any changes that may be made from to time to time in the rate at which such tax 
is payable.  Sales tax and the materials supplied to the contractor as amended from time to time 
shall be paid by them separately and the relevant challans produced to the departmental 
officers.  
 23. Statement given brief particulars of equipment and resources that will be put at 
disposal of the work under the following classifications should  accompany the tender.  
 23.a.  1. Lorries  
  2. Concrete  Mixers 
  3. Needle Vibrator  
  4. Mechanical spray set for curing 
  5. Building host 
  6. Centering materials or very good quality 
  7. a. Column moulds atleast 50% of column sizes provided in plain  
   b. Organisation (i) Technical (ii) unskilled  

c. Resources in materials like teakwood etc., and extent upto which 
departmental help required for procurement of materials and transport of 
same.  
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24. The Superintending Engineer, reserves to himself the right of allotting the different sub-
works to the different contractors or to one and the same contractor as the may decide after the 
receipt of tender.  
 
25. Additional security to be furnished for the lesser rates 
 On evaluation of tender, if it is found that if the overall quoted amount of the tender is 
less than 5 to 15% of the value put to tender, the contractor shall pay an additional security at 
2% of the estimated value.  If the tender discount exceeds 15% to 20% the contractor shall pay 
an additional security deposit of 50% of the difference between the quoted amount and estimate 
amount.  Failure to furnish the additional security deposit within 15days from the date of receipt 
of acceptance order and execute the agreement shall entail cancellation of award contractor and 
forfeiture of EMD furnished.  
  
 26. In case of contractor for construction of buildings either permanent of semi-
permanent buildings, a sum of equivalent to 2½ % of the value work done will be retained from 
the Government for a period of one year reckoned from the date of completion of the work in 
order to enable to departmental officers to watch the effect of all seasons on the work done by 
the contractor.  The amount so far retained with the Government will be returned only on the 
expiry of one year period referred to above and on execution of indemnity bonds by the 
contractor for a further period of four years.  The contractor shall be liable to set right all defects 
arising our his faulty execution or sub-standard work noticed during the above five years period 
at his cost.   
 
 27. The contractor is bound by all the conditions of the clauses of the general conditions 
of contract amended from time to time.  
 
 28. In the event of work if transferred to any other Circle / Division/ Sub-Division and 
Superintending Engineer/ Executive Engineer/ Assistant Executive Engineer who is in-charge of 
the circle / Division / Sub-Division having jurisdiction over the work shall be competent to 
exercise all the powers and privileges reserved in favour of the Government.  
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Public works department     Buildings (C&M) Circle, Salem - 7. 

 
SCHEDULE – A 

Schedule of rates and approximate quantities 
 
1. The quantities here given are those upon which the lumsum tender cost of the work 

is based but they are subject to alterations, omissions, deductions or additions as 
provided for in the conditions of this contract and do not necessarily show the actual 
quantities of work to be done.  The unit rates noted below are the governing payment 
for extra or deductions for omissions according to the conditions of the contract as 
set forth in the general conditions of contract of TNBP and other condition conditions 
(or) specifications of this contract.  

 
2. it is to be expressly understood that the measured work is to be taken that (Not 

withstanding any custom or practice to the contrary according to the actual quantities 
when in place and finished according to the drawings or as may be ordered from time 
to time by the Executive Engineer and cost calculated by measurement or weight at 
the respective prices, without any additional charge for any necessary and contingent 
works connected therewith.  The rates quoted are for works in site and complete in 
every respect.  

 

Item  
No. 

Probable 
qty 

(Figures) 

Description  
of  

work 
TNBP No 

Rate  
( Words &  
Figures) 

Unit(in 
words) 

Amount  
(figures) 

Rs.         P 
 
 
 

  
Vide separate schedule attached 

 
Signature of Contractor : (Vide separate sheet attached) 
Issued to  ……………………………………………………….. 

  ………………………………on………………….. 

……………………………………………………….. 

……………………………………………………….. 

………………………………………………………..
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EXTRACT OF AMENDMENT 
 
 Amendment to clause 69.1 of General Conditions, contract based on 

orders in G.O.Ms.No.1152/PW/DT.19.6.80. 

 
MODIFICATION AND AMENDED IN G.O.Ms.No. 

 
Cause – 69-1 – of General conditions of contract :   

 
In case of any dispute or difference between the parties to the 

contract either during the progress or after the completion of the works or 

after determination, abandonment or breach of the contract or as to any 

other matter or thing arising there under except as the matters left to the 

sole discreation of the Executive Engineers under clause 18,20,25-3-27-1, 

34, 35 and 37 of General conditions of contract or as to the with holding by 

the Executive Engineer of the payment of any bill to which the contractor 

may claim to be entitled, the either party shall forth with give to the other 

notice or such of difference and dispute or difference shall be and is hereby 

referred to the arbitration of the Superintending Engineer of the nominated 

circles mentioned in the articles of agreement (herein after called the 

Arbitrator) in cases where the value of claim is less than or upto 

Rs.50,000/-. 

 
 In case where the value of claim is more than Rs.50,000/- the parties 

will seek remedy through the competent civil court. 

 
SPECIAL CONDITION FOR ERADICATION OF CHILD LABOUR 

 
G.O.(MS) No.53 Labour and Employment (V II) Department/Dated 12.5.03 

 
 The work contract assigned to the Contractor’s shall be cancelled if 

they engage Child Labour in executing works and such Contractors should 

be, black listed for three years. 
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PART –IV 
SPECIAL CONDITIONS 

1. Clean fresh water and river sand shall be used in all class 

2. Only clean fresh water shall be used on the work.  The contractor shall make his own 

arrangements for water and shall meet all charges therefore the special attention of the 

contractor is drawn to clause 36 General conditions of contract regarding water and lighting.  

3. The broken stone for concrete and RCC works should be graded and passed by the 

Executive Engineer.  

4. All iron work or steel work of every kind except steel rods that are to be embedded in cement 

concrete shall immediately arrive at the site and properly scrapped and wire brushed and 

given a printing coat of approved lead pointing without claiming extra.  

5. HOLDFASTS :  
Iron holdfasts shall be fixed in the walls using cement mortar 1:3 for that portion of fixing 

at the time of construction of walls.  It should be mixed with cement concrete 1:3:6 using 20mm 

gauge broken granite stone jelly for proper anchoraged and binding. No separate rate for such 

pockets of concrete filling at holdfast points and for using C.M. 1:3 for that portion, will be 

allowed and this will be measured as masonry along with adjacent masonry.  

6. WOOD :  
Teakwood shall be best Indian Teakwood only and shall be subject to inspection and 

approval by the Executive Engineer before use on the work.  Country wood where specified 

shall be Karumarudu,  Pillamarudu, Kongu, Veteak for scantling and Manja Kadambu, Aiyini for 

planks as may be specified and approved by the Executive Engineer. 

 
7. Holes and charges of electric wiring, water supply and drainage etc., shall be provided as 

directed during progress of work without any claiming extra.  

 
8. The work will be carried out with the least hindrance to the adjoining building and offices and 

the contractor will be responsible for any damages, caused to the existing fixtures electric 

fittings etc., in the course of execution and the contractors shall make good of damage 

without claiming extra.  

9. T. BEAMS :  
In the of ‘T’ Beams and ELL beams the quantity given in the schedule is the quantity of 

the rib portion only.  The top flange portion will be always measured with the general slab 

portion and paid for at the slab portion only.  For all RCC works the rate shall include the 

treatment of bearing as per specification No. 30 of TNBP.  

10. CONCRETE WORKS : 
All exposed concrete surface will be required to be finished by cement plaster as per 

specification No. 30E (a) of TNBP.  
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11. PLASTERING  CONCRETE :  
All corners shall be finished sharp using C.M. 13 not exceeding 3 inch width on each 

side of the corner.  So also the edges of beams of door and windows opening soffits, shall be 

finished sharp using rich mortar and finished truly vertical or horizontal as the case may be. The 

unit rate quoted by the contractor for plastering shall be inclusive of the cost of finishing as 

above and so separate claim for extra rate will not be entertained.  However, the cement utilized 

for the work will be taken into consideration in the adequacy statement for issued of 

departmental cement to the contractor.  

 

12. WORKS IN DIFFERENT FLOORS: 
If separate rate is not called for, for execution of similar items of work in different floors, 

then, single rate quoted will alone be entertained uniformly for execution of such items of works 

in different floors.  No claim for extra rate will be entertained under and circumstances.  

 
13. The Superintending Engineer reserves the right to split up the work and entrust the main 

work, internal water supply and sanitary arrangements to different contractors.  

14. The protection if any to the masonry will be measured under the relevant items and no extra 

will be paid for finishing the same.  

15. Payments for centering works for all RCC items shall be made only after the concrete is laid, 

even though separate rate is called for, for centering works in the schedule. 

16. Concrete For R.C.C. works   

All cement concrete for RCC works shall be machine mixed and vibrated.  

 

Additional specifications :  
1. The arrangements of M.S. Rods for reinforcement for such RCC works shall be in 

accordance with departmental drawing supplied. 

2. The planks for forms and centering for RCC works shall be of well seasoned timber 

approved by the Executive Engineer according to clause 8 of TNBP 30.  They must 

be made smooth and even perfectly level to top so as to give smooth and even finish 

to the RCC ceilings alternatively the contractor should use steel sheets over wooden 

firms centering and form work shall be provided to the extent and as ordered by the 

Executive Engineer during the execution  

3. All time mortar shall be ground mixed in mortar and will be as per T.N.B.P. 

4. M.S. steel rods should be cut and placed as reinforcement with proper care 

according to the available rods at site so as to ensure the minimum possible 

wastage. 

5. Ordinary the contractor shall be responsible for the collection of all materials required 

for the work.  
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6. The required G.I. Pipes if available will be supplied free of cost of site of work.  The 
Scurplus G.I. Pipes if any will be returned in good condition to the department failing 
which double the cost at market rate plus centage charges will be recovered form the 
contractor.  

7. Construction Materials; 
Supplemental to clause of any 20 of General conditions.  

7.1 Cement :  
The contractor has to make his own arrangements for the procurement of cement to 

required specification for the works subject to the followings.  
a. The contractor shall procure cement required for the works only from reputed 

cement factories (Main producer or their authorized agents, manufacturing 
cement at I.S.I. standard) acceptable to the Engineer-in-charge.  The contractor 
shall be required to furnish to the engineer – in- charge bills of payment and test 
certificates issued by the manufactures or their authorized agents to auth-enticate 
procurement of quality cement from the approved cement factory.  The contractor 
shall make his own arrangements for safe haulage and adequate storage of 
cement.  

b. The contractor shall procure in standard packing of 50 kg per bag from the 
authorized manufactures.  The contractor shall make necessary arrangements at 
his own cost to the satisfaction of Engineer-in-charge for actual wightment of 
random sample from the available stock and shall conform with the specification 
laid down by the Indian standards institution or other standard foreign in situation 
as the case may be cement shall be got tested for all the tests as directed by the 
Engineer-in-charge at least one month on advance before the use of cement 
bags brought and kept on site godown.  

c. The employer will furnish air retraining agents and admixtures required to the 
contractor free of cost at the employer stores.  The use of such admixtures and 
agents shall be made as per the instructions of the Engineer-in-charge.  The cost 
of cartage / storage handling batching mixing shall be borne by the tendered for 
concrete.  

d. The contractor should store the cement of 60 days requirement atleast one in 
advance to ensure the quality of cement brought to site and shall not remove the 
same without the written permission of engineer-in-charge.  

e. The contractor shall forth with remove from the works area and cement that the 
Engineer-in-charge may disallow for use on account of failure to met with 
required quality and standard.  

f. The contractor will have to construct sheds for storing cement having capacity not 
less than the cement required for 90 days use at approved locations.  The 
Engineer-in-Charge of the representative shall have free access to such store at 
all times.  
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g. The contractor shall further at all times satisfy the Engineer-in-charge on demand 

by production of records and test books or by submission of returns and other 

proofs as directed that the cement is being used as tested and approved by 

Engineer-in-charge for the purpose and the contractor shall at all times, keeps his 

record upto so as to enable the Engineer-in-Charge to apply such checks as the 

may desire. 

h. Cement which has been unduly long in storage with the contractor or alternatively 

has deteriorated due to inadequate storage and thus become until for use on the 

works will be rejected by the Department and no claim will be entertained.  The 

contractor shall forth with remove from the work area any cement the Engineer-

in-charge may disallow for use of work and replace by cement complying with the 

relevant Indian standards.  

7.2 Steel  
The contractor shall provide mild steel (MS) reinforcement basis, High yield strength 

deformed (HYSD bars, rods and structural steel etc., required for the works only from the main 

and secondary producers manufacturing steel or other authorized agents to the prescribed 

specifications Bureau of Indian standards requirements and licensed to affix I.S.I. test certificate 

issued by the Govt. approved laboratory certification marks and acceptable to the Engineer – in 

– Charges, necessary I.S.I. test certificate are to be produced to Engineer-in-charge before use 

on works.  

The diameters and weight of steel should be as follows:  

S. No. Diameter of rod Sectional weight in kg per running metres both for plan 
& HYSD steel 

1. 6 Millimeters 0.22 
2. 8 Millimeters 0.39 
3. 10 Millimeters 0.62 
4. 12 Millimeters 0.89 
5. 14 Millimeters 1.21 
6. 16 Millimeters 1.58 
7. 18 Millimeters 2.00 
8. 20 Millimeters 2.47 
9. 22 Millimeters 2.98 
10. 25 Millimeters 3.85 
11. 28 Millimeters 4.83 
12. 32 Millimeters 6.31 
13. 36 Millimeters 7.99 
14. 40 Millimeters 9.86 
 

Note if any rods other those specified above are used the weight shall be as per standard steel 

tables.  
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Act NO. 15 of 1999, Tamil nadu General Sales Tax (Fifth Amendment) 
 

In let further to amend the Tamil Nadu General Sales Tax, Act 1959 

1. (1) This Act may be called the Tamilnadu General Sales Tax (Fifth Amendment) Act 1999. 

    (2) It shall come into force on such date as the State Government may by notification, 

appoint.  

2. After section 7-F of the Tamil Nadu General Sales Tax Act 1959, the following section shall 

be inserted namely.  

  7-F Deduction of tax at source in works contract (1) not with standing anything contained 

in this Act, every person responsible for playing any sum to any dealer for execution of works 

contract shall at the time of the payment of such sum, deduct an amount calculated at the 

following rate, namely  

(i) Civil Works Contract – Two percent of the total amount payable to such dealer 

(ii) All other works contract – Four percent of the total amount payable to such dealers.  

Provided that no deduction under sub-section (1) shall be made where.  

a. no transfer of property in goods (whether as goods or in some other form) is 

involved in the execution of such works contractor.  

b. The dealer produces a certificate from the assessing authority concerned that the 

he has no liability to pay or has paid the tax under section 3-B or section 7-C, or  

c. Declared goods are purchased from a registed dealer dealer within the state and 

of works contract in the same form in which such goods were purchased.  

Provided further that no such deduction shall be made under this section where the amount or 

the aggregate of the amount paid or credited or likely to be paid or credited, or likely to be paid or 

credited, during the year by such person to the dealer for execution of the works contract including 

civil works contract does not or is not likely to exceed one lakh rupees.  

Explanation, for the purpose of this section  

(i) the term person shall include  

 (a) the central or a stage government  

 (b) a local authority  

 (c) a corporation or body established by or under a central or state Act, 

 (d) a company incorporation under the companies Act.  1956 (Central Act 1 of 1956),  

       including a central or state government undertaking.  

(e) a society including a Co-operative society 

(f) an educational institution (or)  

(g) a trust  

(ii) the term “Civil Works Contract” shall have the same meaning as in the explanation to section 

7-c.  
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1. Any person making such deduction shall deposit the sum so deducted to such 

authority in such manner and within such time, as may be prescribed.  

2. Any person who makes the deduction and deposit, shall within fifteen days of such 

deposit issue to the said dealer a certificate in the prescribed form for each 

deduction, separately and send a copy of the certificate of deduction to the assessing 

authority, having jurisdiction over the said dealer together with such documents, as 

may be prescribed.  

3. On furnishing a certificate of deduction referred to in sub-section (3) the amount 

deposited under sub-section (2), shall be adjusted by the assessing authority towards 

tax liability of the dealer under section 3-B or section 7-c, as the case may and shall 

constitute a good and sufficient discharge of the liability of the person making 

deduction to the extent of the amount deposited.  

4. Any person who contravenes the provisions of sub-section (1) or subsection (2) shall 

pay in addition to the amount required to be deducted and deposited interest at two 

percent per month of such amount for the entire period of default.  

5. Where the dealer proves to the satisfaction of the assessing authority that he is not 

liable to pay tax under section 3-B or section 7-C the assessing authority shall refund 

the amount deposited under sub-section (2) after adjusting the arrears of tax if any 

due from the dealer in such manner as may be prescribed.  

6. The tax or interest under this section shall become due without any notice of demand 

on the date of actual for the payment by the person as provided under sub-sections 

(1) and (2). 

 

 

(By order of the Governor) 
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ADDITIONAL CONDITIONS - II OF CONTRACT  

Goods and Service Tax (GST) on Government Works Contract  (Clause – 119 of Central 
Goods & Service ACT (CGST), 2017:- 
1.The Central Government vide Notification No.24/2017- Integrated Tax (Rate), dated 
21.09.2017 has amended the GST rate on Government, Contracts to 12 Percent, as described 
below. This rate would be applicable for ongoing as well new contracts “Service provided to the 
Central Government, State Government, Union Territory, a local authority or a Government 
authority by way of construction, erection, commissioning, installation, completion, fitting out, 
repair, maintenance, renovation, or alternation of “  
 
 A civil structure or any other original works meant predominantly for use other than for 

commerce, industry, or any other business or profession; 
 
 A structure meant predominantly for use as 

 
o An educational. 
o A Clinical, or 
o An art or cultural establishment; or 

 
 A residential complex predominantly meant for self-use or the use of their employees or 

other persons specified in Paragraph 3 of the Schedule III of the Central Goods and 
Services Tax Act, 2017. 
 

2.Government of India has notified vide Notification No.20/2017- Central Tax (Rate), dated 22nd 
August, 2017 and Notification No.24/2017 – Central Tax (Rate), dated 21st September 2017, the 
concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% & SGST at 6%] is 
leviable for any Government Contract, whether Civil or Electrical, Irrespective of the Goods and 
Services Tax (GST) rate applicable on purchase of goods used in the execution of Government 
Contract. 
 
And the GST amount will be calculated at 12% from the sum of total tendered value quoted by 
the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate 
applicable from time to time as recommended by the GST Council. 
 
3.All duties, taxes, and other levies except GST, payable by the contractor under the contract, or 
for any other cause shall be included in the rates, prices and total Bid Price submitted by the 
Bidder. 
 
a.As per Notification No.31/2017 – Central Tax (Rate) dated 13th October, 2017 the 
concessional rate of GST at 12% [CGST at 6% + SGST at 6%] is leviable for any Government 
contract, whether Civil or Electrical, irrespective of the GST rate applicable on purchase of 
goods used in the execution of Government Contract. The Contractor is eligible to get refund of 
excess tax paid over or liable to pay tax as per Notification No.20/2017, Central Tax (Rate) 
dated 21.09.2017 and Notification No.31/2017, Central Tax (Rate), dated 13.10.2017. 
 
b.Further, for works Contract services involving predominantly earth works (that is, constituting 
more than 75% of the value of the works contract) supplied to Central Government, State 
Governments, Local Authority, Governmental Authority for Government Entity shall be taxed at 
5% as per Notification No.31/2017 – Central Tax (rate) dated 13th October, 2017. Therefore, for 
such contract the amount of GST is to be calculated at 5% [CGST at 2.5% + SGST at 2.5%] 
over and above the Basic Rate. 
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4.INPUT TAX CREDIT (ITC) :- 
 

a) As per Notification 202, dated 20.06.2017 and as per sub-section (2) of            Section 7 
OF THE Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), 
activities or transactions undertaken by State Government shall be treated neither as 
supply of goods nor a supply of service  
 

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every 
registered persons may be entitled to take the credit of eligible input tax, as self-
assessed, in his return and such amount shall be credited on a provisional basis to his 
electronic credit ledger. 
 

c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the 
Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this 
Contract Work. 

 
5. In addition to the Security Deposit, retention amount shall be deducted from the running 
account bills, a sum equivalent to 5% (Five Percent) of the total value (including the Goods 
and Service Tax (GST)  Amount for all the running account bill) of each bill as retention 
money. 
 
6.Out of the above 5% retention amount, 21/2% of (Two and Half Percent) of the total value of 
the work so far executed will be released to the contractor on payment of final bill, and in the 
final bill, the Goods and Services Tax (GST) amount retained In previous payment has to be 
released to the contractor without interest. 
 
7.The balance 21/2% will be retained for a period of 1 year reckoned from the date of 
completion of the work, as all defects shall have been made good according to the true 
intent and meaning hereof, whichever shall happen last. 
 
8.The retention money of 21/2% including GST (Two and a Half Percent) of the total value of 
contract after deducting any amount due to the Department, shall be refunded to the Bidder 
without interest after the defects liabilities attached to the contract is over. 
 
9.a.Part or complete payment will be made only in satisfactory completion of work in full / 
part thereof and value of work executed shall be determined, based on the measurements 
and check measurements by the Engineer in the Measurement Book. 
 
b.For every Bill, 12% of GST will be paid to the Contractor based on the value of work done 
for Construction by the Employer. After the payment including 12% of GST, the Contractor 
should pay the GST Amount to Government through his GST Registration No.  Also the 
contractor needs to submit the Material purchase bill mentioning the name of the work/s in 
the package and GST No. to the Employer. 
 
c. FIRST BILL PAYMENT :- 
At the time of payment for first running account bill, the contractor should produce the GST 
paid details on goods (materials) to the Employer for ITC. 
 
d. INTERMEDIATE BILL PAYMENT :- 
At the time of payment for next running account bills, the contractor should produce the GST 
paid details of services upto previous bill payment (i.e. GST paid detail for the previous work 
bill) along Input Tax Credit (ITC) availed at the time of payment of intermediate bill to the 
employer. 
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e. FINAL BILL PAYMENT:- 
 
The Contractor should produce the GST paid details for all the materials used for 
construction work, and GST paid details of services for the upto previous payment (ie., GST 
paid detail for the upto previous work bill) to the Employer along with Input Tax Credit (ITC) 
availed at the time of payment of final bill to the employer. 
 
f. SUBMISSION OF GST PAID DETAILS OF FINAL BILL:- 
 
The GST paid details for the final work bill payment of construction work to be submitted by 
the contractor to the employer in few days after getting payment. 
 
10.It is to be expressly understood that the measured work is to be taken net (Not 
withstanding any custom or practice to the contrary) according to the actual quantities. When 
in places and finished according to the drawings, or as may be ordered from time to time by 
the Collector and the cost calculated by measurement or weight at the respective prices, 
without any additional charge for any necessary or contingent works concerned therewith. 
The rates quoted excluding GST Amount are for the finished works in situ and complete in 
every respect. 
 

Tender Accepted with Violent Excess or Unworkable Rates: 
 
 The tender is accepted with excess rates (+) 15% and above for certain items, the 

quantity of work under such items should not exceed on any account during execution.  On the 
same analogy, it should be ensured that the quantity for items of work with unworkable and low 
rates i.e. less than 10% of the estimates rates, are not reduced during execution. 
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ADDITIONAL CONDITIONS : 1 
 

1. The contractor be responsible for the safe custody and storage of materials under any 
conditions of the places where the works are approved by the Executive Engineer. 

2. No royalty shall be charged where due for materials, quarried from the public works 
department of district board of their government quarries, assistance as necessary will 
be given to the contract by the P.W.D., to obtain access to quarries approved by 
Executive Engineer. No plot rent shall be charged for materials stocked in the 
Government land during the course of construction provided such materials are removed 
within the month-after the works is completed.  

3. Royalty (or) charges due for use of private quarries and private and shall be paid by the 
contractor.  

4. The contractor shall form his own approach road to the works site for which no extra will 
be due to him.  On completion of work, the contractor shall not be permitted to remove 
the materials, laid for formation of road if the contractor, is allowed to used the existing 
road he shall maintain them in good condition at his own cost, throughout the period of 
the contract.  

5. Any surplus materials remaining at the site will not be generally taken over by the 
department whether before or after the completion or determination of contract. Such 
materials either which were originally produced by the contractor (or) were issued to 
them by the department and charged to their accounts are the property of the contractors 
and can however be taken over by the department if required for use on other which are 
in progress only the special arrangements and at the prevailing market rates viz., the 
rates at which the article or articles of a similar description can be procured at a given 
time from public market.  

If the materials were originally used by the departments the price allowed to the contractor 
on requisition shall not exceed the amount charged to the contractor excluding the cost of 
storage charges if any. 
6. The surplus materials which were originally issued to the contractor by the department 

for use in the work shall not be removed from the site of work without getting the written 
permission of the Executive Engineer.  

7. The contractor’s special attention is invited to clause 35,36 and 37 if TNBP and he is 
requested to provide at his own expense sheds, latrines and urinals for his workers.  

8. If night works is required to fulfill the agreed rates of progress all arrangements shall be 
made by the contractors inclusive of lighting without any claim for extra rates.   

9. The contractor shall not employ the labour below the age of 12 years and shall also note 
that be must offer employment to Ex-servicemen ex-toddy tappers and unemployed 
agricultural labourers as far as possible.  

10. Any of the item in the schedule may be omitted or radically altered.  No variation in rate 
shall become payable to contractor on account of such omissions (or) variation in 
quantities.  
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11. References to TNBP in the schedule of quantities referred to printed.  1985 and 1988 
and addenda and corrigenda issued thereafter.  

12. The construction of building will be deemed to be completed only if any items of works 
including finishing items of works contemplated therein are executed.  

13. The contractor shall abide the contractor’s labour regulation or the P.W., Framed by the 
Tamilnadu Government.  

13.a.All the contractors and sub-Contractors hired by main contractors shall engage  
construction workers registered with the construction Workers welfare board as required 
under the building and other construction  works (Regulation of employment and condition of 
service) Act 1996 (Central Act 27 of 1996)  
14. In respect of all contract with contract value exceeding Rs.5,000/- income tax 2% of the 

gross of amount irrespective of the bill amount payable to the contractor will be 
recovered at source.  

15. the sales tax clearance certificate should be furnished before the finalization of contract.  
16.(a). E.M.D:  

The acceptance of E.M.D. in various approved forms is subject to the specific condition 
that the successful tenderer should pay the security deposit (including E.M.D.) in the form of 
small savings scripts duly pledged in favour of the Executive Engineer concerned in lieu of other 
mode of payment made for E.M.D. 
(b) Security deposit: 
 In case of contractors for building works the security deposit (i.e.2%) of the value of 
contract including GST amount minus the E.M.D. already remitted is to be produced in the 
shape of small saving scripts, deposits, accounts duly, pledged to Executive Engineer, PWD of 
the Division concerned before signing the agreement.  
17. Risk Insurance : 

The work executed by the contractor under these contract shall be maintained at the 
contractors risk, until the work is taken over by the Executive Engineer.  The Government shall 
not be liale to pay for any loss or damages occasioned by or arising out of fire, flood, volcanic 
eruption, earth quake, other convulsion of nature calamities, risks arising out of acts of God 
during such period and that the option whether to take insurance coverage or not to cover such 
risks is left to the contractor.  
18. Standard specifications:  

For detailed description of various items of works to be executed in addition to the brief 
description given in the schedule  A and for the rights and obligations of the contractors etc., the 
attention of the contractors is invited to Tamilnadu building practice which should be followed in 
all respect both in latter and sprit.  The materials used, the workmanship, the mode of execution 
of the work etc., should confirm the relevant specification on TNBNP.  
19. Safety code:  

The safety measures and all amenities for the labours shall be made by the contractor at 

his cost as indicated in the safety code vide appendix to general conditions to contract and 

clause 34,35 and 42-1 to 42-7 of general conditions of contract.  
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WITH HELD AMOUNT: 
  The withheld amount at 5% be recovered from each bill based on the value of 

workdone. 
 Retention of 2 ½% for one year:  

In case of contracts for construction of buildings either permanent (or) semi-permanent 

buildings a sum equivalent to 2 ½% of the value of work done will be retained with the 

Government for a period of one years reckoned from the date of completion of the work done by 

the contractor.  The amount so retained with the Government will be refunded only on expiry of 

one year period referred to above and on execution of indemnity bond  by the contractor for a 

further period of four years.  

The contractor shall be liable to set right all defects arising out of his faulty execution (or) 

sub-standard work noticed during the above five years period at his cost. 

In addition to the aforesaid security deposit, retention amount shall be deducted from the 

running account bills, a sum equivalent to 5% (Five percent) of the total value (including the 

Goods and Service Tax (GST) Amount for all the running account bill) of each bill as retention 

money out of the 5% rentention amount, 2 ½ % (Two and half Percent) of the total value of the 

work so far executed will be released to the contractor on payment of final bill, and in the final 

bill, the Goods and Services Tax (GST) amount retained in previous payment has to be released 

to the contractor without interest. 

And the balance 2 ½ % will be retained for a period of one year reckoned from the date 

of completion of the work, as all defects shall have been made good according to the true intent 

and meaning hereof, whichever shall happen last. 

The retention money of 2 ½ % including GST (Two and a Half Percent) of the total value 

of contract after deducting any amount due to the Department, shall be refunded to the Bidder 

without interest after the defects liabilities attached to the contract is over. 

In addition to the aforesaid security deposit, the Executive Engineer shall deduct from the 

running account bills, an amount equivalent to 5% (Five percent) of the total value of each bill 

and 2.5% (Two and half percent) of the final bill as retention money. This retention money in the 

shape of irrevocable Bank Guarantee will also be accepted. 

 
 

20. Recovery of dues under revenue recovery act:  
Any amount fallen due from the contractor on account of this contract even after 

recovering from the bills for this work and any other contract awarded to the contractor than the 

amount is liable to be recovered under the provision of Revenue Recovery Act.  



Sd;/-      
Contractor       Superintending Engineer, P.W.D.,  
                Buildings (C&M) Circle, Salem 

36 

Additional condition of contract : 1 
1. The contractor shall at his own expense provide arrangement for the provision of 

footwear for any labour doing cement mixing work and all other similar type of work 

involving the use of tar mortar etc, to the satisfaction of the engineer incharge and on his 

failure to do so Govt. shall be entitled to provide same and recover the cost from the 

contractor.  

2. when there are complaints of non payment of wages to the labour bills of the contractor 

may be with – held pending a clearance certificate from the labour department.  

 
ADDITIONAL CONDITIONS. III 

Rules for the provision of Health and Sanitary arrangements for workers employed by 

the P.W.D., and their contractors.  

The contractor’s special attention is invited to relevant clauses of general conditions of 

contract in the TNBP and he is requested to provide at his own expense the following amenties 

to the satisfaction of the Executive Engineer. 

1. First Aid :  
 At the work site, there shall be maintained in a readily accessible place, first aid 

appliances and medicines including supply of sterilised dressings and sterilized cotton wool.  

The appliance shall be keep in a good order.  They shall be placed under the charge of 

responsible person who shall be readily available during working hours.  

2. Drinking water:  
 1.  

a. water of good quality fit for drinking purpose shall be provided for the workpeople 

on scale not less than fifteen litres per head per day.  

b. Where drinking water is obtained from an intermitant public water supply system 

each work place shall be provided with storage tank where such drinking water 

shall be stored.  

c. Every water supply and storage shall be at a distance of not less than 15m from 

any latrine drain or sources of pollution where water is to be drawn which is within 

such proximity of latrine drain or any other source of pollution the well shall be 

property chlorinated before water is drawn from it for drinking.  All such wells shall 

be entirely closed in and be provided with a trap door which shall be dust and 

water proof.  

2.  A reliable pump shall be fitted to each covered well, the trap door shall on kept looked 

and opened only for cleaning or inspection which shall be done atleast once in a month.  
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3. Washing and bathing places  
Adequate washing and bathing places shall be provided separately for men and women, 

such bathing place shall be kept in clean and drained condition bathing (or) washing should not 

be allowed in or near any drinking well.  

4. Latrines and urinals  

They shall be provided within premises of every work place latrines and urinals in an 

accessible place and the accommodations separately for each of them shall be on following 

scale or on the scale as directed by Executive Engineer in any particulars use.  

1. Where the No., of persons employed does not exceed 50-2 seats 

2. Where the No. of persons employed excess 50 but does not exceed 100-3 seats.  

3. For every additional 100 persons- 3 seats.  If women are employed separate latrines and 

urinals screened from these for Men shall be provided on the same scale. Except in work 

place provided with water flush out latrines connected with a water borne sewage system 

all latrines shall be provided with receptable on dry earth system which shall be cleaned 

atleast four times daily and atleast twice during working hours and kept in strictly sanitay 

condition.  The recieptables shall be tarred inside and outside atleast once a year.  

The escreta from the latrines shall be disposed off at the contractors expenses in outway 

pipe approved by the local public health authority.  The contractor shall also employ 

adequate No., of scavengers and conveyancy staff to keep the latrines and urinals in a 

clean conditions.  

5. Shelters during rest  

 At every work site there shall be provided free of cost two suitable sheds one for 

meals and other for rest separately for men and women for the use of labourers.  

6. Creches : 
At every work place at which 50 or more women ordinary employed there shall be 

provided two huts of suitable site for the use of children under the age of 6 years, belonging to 

such women one hut shall be used for infants games and play and the other as their bed room.  

The huts shall not be constructed on a lower standard than the following.  

1. thatched rooms 

2. mud floors and walls  

3. plants spread over the mud floor and covered with meeting.  

The site of the crèches should vary according to the No. of women workers.  The 

creches should be properly maintained and necessary equipment like toys etc., shall be 

provided huts shall be provided with suitable and sufficient sweepers to keep the place clean.  

There shall be Aayas in readiness,  Sanitary urinals shall be provided to the satisfaction of the 

health officer of the are concerned.  

The No of huts shall be restricted to children their attendants and mothers of the 

children.  
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7. Canteen:  

 Cooked food canteen on a moderate scale shall be provided  for the benefits for the 

workers as it is considered expeiant.  

 

8. Sheds for workmen  
 The contractor should provide at his own expense ahead for housing the workmen.  The 

sheds shall be on standard not less than the cheaper shelter type to live in which the work 

people pertaining in the locality are accustomed to.  A floor area of 1.80 mx1.30m for two 

persons shll be provided.  The sheds to be in rows with 1.3 m a clan space between sheds and 

9m clear space between rows if condition permit. The work people camp shall be laid out in 

units of 400 persons each unit to have a clear space of 12m alround.  

 

Additional condition: IV 
 Safety provision in the building industry condition in addition to clause 42 of preliminary 

specification T.N.B.P.  

 

Article-1:  

    PART -1 
1. suitable scaffolds shall be provided for workmen  for all work that cannot be safety 

done from ladder or by other means. 

2. A Scaffold shall not be constructed taken down or substantially altered except.  

3. a. under the supervision of the competent and responsible persons and  

b. By as far as possible competent workers possessing adequate experience in such 

kind of work.  

4. Scaffolds shall be so constructed that on part there of can displaced in consequence 

of normal use.  

5. Scaffolds shall not be over loaded one as far as practicable the load shall be evenly 

distributed.  Before installing lifting gear or scaffolds, special precaution shall be 

taken to ensure the strength and stability of the scaffolds.  

6. scaffolds shall be periodically inspected by a competent persons.  

7. Before allowing a scaffold to be used by the workmen every employer shall whether 

the scaffold has been executed by his workmen or not take steps to ensure that it 

functions full with the requirements of this articles.  
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Article -2. 
 

1. Working platforms gangways and stairways shall be so constructed that part thereof 

can save unduly (or) equally.  

2. To be so constructed and maintained to obviate from risks of persons tripling or 

slipping and to be kept free from any un-necessary obstructions.  

3. Every working plat form gangway working place and staircase shall be suitably tested.  

 
 

Article -3. 
1. Every opening in the floor of a building or n a working platform shall except for the time and 

to extent required to allow the access of persons or the transport or shifting of materials be 

provided with suitable means to prevent the fall of persons or materials.  

2. When persons are employed on a roof there is danger of falling from height exceeding than 

to be prescribed by national laws of regulations suitable precaution shall be taken to prevent 

the fall of persons or materials.  

3. Suitable precautions shall be taken to prevent persons being struck by articles which might 

fall froms scaffolds or other working places.  

Article -4:  
1. Safe means of access shall be provided to all at working platforms and other working places.  

2. Every ladder shall be securely fixed and of such length as to provide securely hand – hold 

and foot hold t every position which it is issued.  

3. Every place where work is carried out and the means of approach there to shall be 

adequately lighted.  

4. Adequate precautions shall be taken to prevent danger from electrical equipment.  

5. No matter is on the site shall be constructed or placed as to cause danger to any persons.  

Article -5 (General rules as to hosting appliance : Article :3) 
 
1. Hoisting machines and tackle including their attachments incharges and supports shall  

a. Be of good mechanical constructions sound materials and adequate strength and 

free from patent effect and to be kept in good working order.  

b. Every rope used in hoisting or lowering materials on as a means of suspension 

shall be suitable quality and adequate strength and free from patent defect.  
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Article -6: 

 
1. Hoisting  machines and tackle shall be examined and adequately tested after erection on the 

site and before use and re-exaimed in position at intervals to be prescribed by national law 

of regulations.  

2. Every chain ring, book shackle level and pulley block used in hoisting or lowering materials 

or as a means of suspension shall be periodically examined.  

Article -7: 

1. Every crane driver or hoisting appliances operator shall be properly qualified and  

2. No persons under the age of 21 years shall be in control of any hoisting machine 

including any scaffold which or give signals to the operator.  

Article -8: 

1. In the case of every hoisting machine and of every chaining hood shackle, level and 

pulley block used in hoisting or lowering or as a means of suspension the safe working 

load shall be ascertained by adequate means.  

2. Every hoisting machine and all gear referred to above shall be plainly marked with the 

safe working load.  In the case of hoisting machine having a variable safe working load 

each safe working load and the conditions under which  it is applicable shall be clearly 

indicated.  

3. No part of any hoisting machines of any gear referred to above in this paragraph shall be 

loaded beyond the safe working load except for the purpose of testing.  

Article -9: 
1. Motor gear, transmission electric, wiring and other dangerous part of hoisting appliance 

shall be provided with efficient safe guards.  
2. Hoisting appliances shall be provided with such mean as will request to a minimum the 

risk of the accidental descent of the  
3. Adequate precautions shall be taken to reduce to a minimum the risk of any part of a 

suspended load been wing accidently displaced. PART –III 
GENERA RULES, TO SAFETY EQUIPMENT AND FIRST AID: 

Article -10: 
1. All necessary personal safety equipment shall be kept available for the use of the 

persons employed on the site and be maintained in a condition suitable for immediate 
use.  

2. The workers shall be required to use the equipment provided and the employer shall 
take adequate steps to ensure proper use of the equipment by these concerned.  
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Article -11: 
 When work is carried on in proximity to any place where there is a risk of danger all 
necessary equipment shall be provided and kept ready for use and al necessary steps be taken 
for the prompt, reasons of any persons in danger.  
Article -12: 
 Adequate provision shall be made for promptly first and treatment of all injuries likely to 
be sustained during the course of the work.  
Article -13: 
 Where large work places are situated in cities, town or in the sub-urban and no beds are 
considered necessary owning to the proximity of city or town hospital, suitable transport shall b e 
provided to facilitate removal of urgent cases to hospital at other work places, some conveyance 
facilities such as care shall be kept readily available to taken injured persons or persons 
suddenly taken seriously ill to the nearest hospital.  
 
 
General specifications:  

1. Cement concrete flooring tiles shall be manufactured from mixer of cement natural 
aggregates and colouring materials where required by pressured process.  Fixing 
manufacture, the tiles shall be subjected to a pressure not less than 140kg/cm2. 

2. Proportion of cement to aggregate in the backing of the tiles shall be not less than 1:3 by 
weight.  

3. On removal from mould, that tile shall be kept in moist continuously atleast for 7 days 
and subsequently if necessary for such a longer period that would ensure their 
conformity to the requirements to Trayanse  strength resistence of wet and water 
absorption and would minimize shrinkage and cracking, tiles shall be stored under 
covers.  

4. Tolerance : tolerance on length and breadth shall be plus or minus one millimeter.  
Tolerance thickness shall be plus 5mm, the range of dimensions if any of one delivery of 
tiles shall not exceed 1mm., length and breadth and 3mm., on thickness.  

 
5. THICKNESS OF WEARING LAYERS:  

Class of tiles Minimum thickness of 
wearing layer 

Plain cement and plain coloured tiles general purpose. 3 mm 
Plain cement and plain coloured tiles for heavy duty 6mm 
(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 6mm. 

5mm 

(Mosaic) terrace tiles with chips 12mm size ranging from the 
smallest upto 12mm, or ½”  

5mm 

(Mosaic) terrace tiles with chips of size varying from the 
smallest upto 20mm or ¾”  

6mm 
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6. Colour and appearance: The colour and texture of the wearing layer shall be uniform 
through its thickness.  

7. When specifying the tiles, the contractor should specifically indicate whether the chips to 
be used are from the smallest to 20mm, size.  The officers of the department shall also 
specify size of chips by referring the approximate photograph given in indian standard 
No. 1237/1959. 

8. Genera quality of tiles  
Unless otherwise required the wearing face of the terrace tiles shall be mechanically 

round and filled.  The bearing face of the tiles shall be placed, free from projections, depression 
and bracks (Haircracks not included) and shall be reasonably paralled to the backface of tiles. 
All angles shall be right angles and all edges shall be sharp and true.  

9. BREAKING TRAVERSE STRENGTH OF TILES SHALL BE GIVEN AS BELOW:  
Size of tiles 

cm. 
Span 
cm. 

Breaking wet test 
cm.    kg. 

Land based dry test 
Kg 

19.85x19.85 15 71 105 
24.85x24.85 20 90 120 
29.85x29.85 25 99 149 

10. The average wet of not less than 12 specimens shall not exceed 2mm., and the weather 
any individual specimen shall not exceed 2.5cm., when tested in an abrasion testing 
machine.  

11. The average percentage of water absorptions not less than six full tiles, specimen, shall 
not exceed ten in the case of water absorption test.  

12. The density of the tiles shall be in the order of amount 2.4gms.  the tiles shall belaid with 
the minimum possible width of joints and not exceeding 1/32 inches.  The joints shall be 
filled with grey cement to match the finish of the tiles and shall be made almost invisible 
when the floor is given the final polish.  The polishing shall be done by means of electric 
polisher wherever possible and hand polish to other places like vertical faces, or wall 
coves and other areas where the machines can have not access and glossy, surface as 
even as possible.  
All angles at junction of vertical faces shall be runded of the 11/2” redious with same 

quality of materials and colour of the tiles of the floor.  But laid in situ and these coves shall be 
measured as part of flooring and paid for at the same rates and the flat floors.   The colours of 
the tiles shall generally match other coloured face adjustment or as may be directed by 
Executive Engineer.  

The dadooing and skirting have to be finished by giving necessary, faces in the brick wall 
itself so that the projection does not exceed ½” from the face of the wallies, the finish plastered 
surfaces.  

Based on the modulus of rupture of 30kg sq m for dry test and two thirds of the value of 
wet test.  
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GUIDELINES FOR ADDITION OF STRENGTH GARDENING OF CONCRETE:  
 

Plain and reinforced concrete have been graded according to the cube compressive 
strength and designated as M100. M150. M200. M 250. M300 and M400 the designation of 
concrete the letter refers to the mix and the Number to the specified 28days work cube 
compressive strength of that mix expressed in Kg/cm2. 
 Approximately the M.100 M150. M200 and M250 grades of concrete corresponds 1:3:6, 
1:2:4 , 1:11/2:3, 1:1:2 nominal mixes of ordinary concrete used.  
 The proportion aggregate cement and water to be used for controlled concrete shall be 
designed by preliminary tests of materials to be actually used to obtain and specified strength 
with the use of minimum quantity of cement, however the maximum total quantity of aggregate 
by weight per 50kg of cement shall not normally exceed 450kg.  
 For any particular item, compressive strength required to be obtained by the concrete at 
26days in the preliminary and works tests on the 15cm.  cubes minimum cement concrete 
required to be used and the approximate proportions of approved fine and coarse aggragate 
shall be specified in the tender schedule.  These particulars will be only for the guidance of the 
contractor for quoting rates.  
 Immediately upon the receipt of the award of the contract, contractor shall inform the 
executive engineer, the exact location of the source of the materials where he proposed to use 
and get the materials approved.  The mix with the actual approved materials to be used shall be 
got designed in an approved  laboratory by the contractor with minimum quantity of cement to 
the specified strength in the preliminary test and the proportions got approved from the 
Executive Engineer in writing.  These proportions shall be used.  
 So long as the materials continue to be of the same quality and the same sources 
subject only to slight changes in the relative qualities of fine and course aggregate for the 
purpose of promoting workability provided the works tests also show the required strength.  
 If during the progress of work the contractor wishes to change the materials the 
proportion shall be mixed on the basis of fresh preliminary tests to give the required strength 
after the Executive Engineer is satisfied that the materials satisfy the specification.  No 
adjustment of cost shall be made for change of proportions of cement fixed in the original 
preliminary tests.  
 
PROPORTIONATE OF MIX:  
 

Each batch of mix shall be proportioned to weight of cement fine aggregate and course 
aggregate water for each batch shall be added i9n quantity measured by volume or by weight, 
where weight of cement as determined by accepting the maker’s weight per bag a reasonable 
number of bags shall be weighted separately to check net weight, where the cement is weighted 
on the site and not in bags its shall be weighted separately from the aggregates.  All the 
weighting equipments shall be maintained in a clean and serviceable condition and their 
accuracy checked periodically.  
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Mixing:  
 Mixing shall be done only by mechanical mixers.  The quantities of the aggregate and 
water shall be adjusted duly in the field to compensate for bulkage due to the quantity of 
moisture prevent in the fine aggregate and free water in the course aggregate at the time of use.  
 
TESTS:  
 Tests shall be got done in an approved laboratory at the cost of the contractor.  
 
A. Preliminary tests 
 If concrete mixers are specified by its strength than the mix heeds be designed and 
preliminary tests should be carried.  
 A preliminary tests is conducted in a laboratory of the trial mix of concrete produced in 
the laboratory with the object of:- 

a. designing of concrete mix before the actual concrete operation starts.  
b. Determining the adjustments required in the designed mix or when there is 

change in the materials used during the execution of work.  
c. Verifying the strength of concrete mix.  

 
B. works tests : 
 The test conducted either in the field or in a laboratory on the specimen made on the 
works out of concrete being used on the works.  
 The sampling shall be spread as evenly as possible throughout the day, when wide 
changes in whether conditions occur during concreting additional samples may be taken as 
desired by Executive Engineer.  

All expenses on the tests shall be borne by the contractors nothing extra shall be paid to 
the contractor for carrying out the tests.  

All samples for tests shall be taken in the presence of Assistant Executive Engineer 
concerned and the contractor of his authorized agent.  

All mix design and test date and results shall be maintained as part of the record for the 
contract and shall be signed by the Assistant Executive Engineer and the contractor.  

A register of cement concrete cubes cost and tested giving the following particulars shall 
be maintained at the site.  

1. Name of the work and reference to agreement 
2. Sl.No. 
3. Date and time of sample taken 
4. Sample No. 
5. No. of cube 
6. Identification works 
7. Proportions of mix 
8. Description of the portion of work represented by the sample and quantity of concrete 

represented by the sample. 
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9. Initials of Assistant Executive Engineer and contractors authorized agent in whose 
presence sample is taken. 

10. Result of 7days test. 
11. Result of 28 days test 
12. Review remarks by Executive Engineer. 

 
Extract of : IS 456 – 1964 
4.2.2.1 :Plain and reinforced concrete shall be in seven graded designed M100, M150, M200,  
  M250, M300, M350 and M400. 
 
Note:  in the designation of the concrete mix, letter M. refereed the mix., and the number to the 

specified 28 days works cube compressive strength of that mix expressed in kg/cm2. 
 
4.2.2.2. Strength requirements of concrete  

4.2.2.2.1 when a ordinary Portland cement or Portland blasurnace stag cement 
conforming to accepted standards (vI.5) (21/2 is used the compressive strength requirements for 
various grades of concrete shall be as given in Table I.  Where raind hardening Portland cement 
is used the 20 days compressive, strength requirement specified in Table 1.  Shall be met at 
7days, where other cements are used the Engineer incharge shall specify the corresponding 
requirements preferably on the basis of preliminary tests.  

*IS 269/1458 specification for ordinary rapid hardening and low heat Portland cement is 
455/1962 specification for Portland blast slab cement.  

4.2.2.2.2.3  strength requirements specified in Table 1 shall apply to both controlled 
concrete and ordinary concrete (Sec. 4.3.1) preliminary tests need not however be made in the  
Case of ordinary concrete.  

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests 
on beam for module or rupture at 72-2 hours of at 7days, or compressive strength tests at days 
may be carried out in additional to 28days compressive strength tests.   In all cases, the 28days 
compressive strength specified in Table 1 shall alone in the criteria for acceptance or rejection of 
the concrete.  If however, from tests carried out in a particular job over a reasonably long period 
it has been established to the satisfaction of the Engineer incharge that suitable ratio between 
the 28days compressive strength and the modulus of rupture at 72+2 hours or at 7 days or 
compressive strength at 8 days may be accepted the Engineer incharge may be suitably relax 
the frequency of 28 days compressive strength test specified in the table 5 provided the 
expected strength values at the specified early age are consistently met.  For this purpose the 
values given in Table 2 may be taken for general guidance in the case of concrete made with 
ordinary cement.  

 
b. where the strength of concrete mix, as indicated by tests, lies between strength for 

any two grades specified in Table 1. such concrete shall be classified for all purpose as a 
concrete belonging to the lower of the two grades between which its strength lies.   
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4.3 PROPORTIONING AND WORKS CONTROL  

4.3.1 methods of proportioning the determination of preparations of cement aggregate 
and water to attain the required strength shall be made by one of the following.  

a. With preliminary tests by designing the concrete mix such concrete shall be 
called controlled – concrete.  

b. Without preliminary tests by accepting nominal concrete mixes such concrete 
shall be called “Ordinary Concrete”.  

 
4.3.2.1 Controlled concrete:  
 

4.3.2.1 As for as practicable, controlled concrete should be used on all concrete works, 
controlled concrete for use in plain and reinforced concrete structure shall be in grades M100, 
M150, M200, M250, M300, M350 and M400. 

 
4.3.2.2 : The concrete mix shall be designed to have an average strength corresponding 

to the values specified for preliminary tests in Table.1.  The proportions chosen should be such 
that the concrete inadequate workability for the conditions prevailing on the work in question and 
may be properly compacted with the means available.  

 
The maximum, total quality of aggregate by weight per 50kg.  of cement shall not exceed 

450 kg except where otherwise specifically permitted by the Engineer in charges.  
 

4.3.2.3 Except where it can be shown to the satisfaction of the Engineer incharge that 
supply of properly grade aggregate of uniform quality can be maintained over the period of 
works the grading of aggregate should be controlled by obtaining, the course aggregate in 
different sizes and blending them in the right proportions when required, the different sizes being 
stocked in separate stock piles the materials should be stock piles several hours preferably a 
day before use.  The grading of course and fine aggregate should be checked as frequently as 
possible the frequency for a given job being determined by the Engineer, incharge to ensure that 
the suppliers are maintaining the grading uniform with samples that of the samples used in the 
preliminary tests.  

 
4.2.3.4 in proportioning concrete the quantity of both cement and aggregate should be 

determined by weight.  Where the weight of cement is determined by accepting the 
manufactures weight per bag a reasonable number of bags, should be weighted separately to 
check the net weight.  Where the cement is weighted on the site and not in bags, it should be 
weighted separately from the aggregates.  Water should on either measured by volume in 
colibrated tanks (or) weighted all measuring equipments should be maintained in a clean 
serviceable condition and their accuracy periodically checked.  
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4.2.3.5 it is most important to maintain the water cement ratio constent at its correct 
value.  To this end determination of moisture contents in both find and coarse aggregate should 
be made as frequency as possible the frequency for given job being determined by the Engineer 
incharge according to weather conditions the amount or the added water should be adjusted to 
compensate for any observed variations in the moisture contents.  For the determination of 
moisture content in the aggregate is /2386 part III 1963.  Methods of test for aggregate for 
concrete part III specific gravity, density, voids, absorption building, may be referred to allow for 
the variation in weight of aggregate due to variation their moisture content suitable adjustments 
in the weights of aggregates should also be made.  

 
 4.3.2.6 No substitution in materials used on the work for alterations in the established 
proportions except as permitted in 4.3.2.5 shall be made without additional tests to show that the 
quality and strength of concrete are satisfactory.  
 
 4.3.2.7 Workability of the concrete should be checked at frequent intervals, the slump 
test or where facilities exist, the compacting factor test – in accordance with IS-1199 and 1950 
may be adopted for this propose.  
 
 4.3.2.8 A competent person should be employed whose first duty will be to supervise all 
stage in the preparation and placing of the concrete.  All works test specimen should be made 
and site tests carried out under his direct supervision.  
 
4.3.3 Ordinary concrete: 
 4.3.3.1 Where it is considered not practicable to use controlled concrete ordinary 
concrete may be used for concrete of grades M100, M150, M200 and M250.  The proportions of 
materials for nominal concrete mixes for ordinary concrete shall be in accordance with table III.  
 
 4.3.3.2 In proportioning concrete, the quantity of cement should be determined by 
weight.  The quantities of fine & course aggregate may be determined by volume, but these 
should also preferably be determined by weight.  In the latter case the weight should be 
determined form the volume specified in table III and the weight per litres of dry aggregate.  If 
fine, aggregate is moist and volume batching is adopted.  Allowances shall be made for bulking 
in accordance with IS.2386/ Part III -1963. 
 
  
4.3.3.3. The water cement ratio shall not be more than these specified in Table III.  

The cement concrete of the mix specified in Table III for any nominal mix may be 
increased if the quantity of water in a mix was to be increased to over come the difficulties of 
placement and compaction so that the water cement ratio specified in Table III is not exceeded.   
Note 1: In the case of Vibrated concrete, the limit specified may be suitably reduced to avoid  
 segregation.  
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Note 2:The quantity of water used in the concrete mix for reinforced concrete work should be  
 sufficient but should not be more than sufficient to produce a dense concrete of  
 adequate workability for its purpose which will surround and properly grip, all the  
 reinforcement workability  of the concrete should be controlled by maintaining a water  
 cement ratio that is found to  give a concrete which is just sufficiently wet to be placed  
 and compacted without difficulty with the means available.  

 
4.3.3.4 Workability of the concrete should be controlled by directed measurement of 

water content, making allowance for any surface water in the fine and course aggregates.  The 
slump test in accordance with IS 1199/1959 may be used as guide.  

 
4.3.3.5 Allowance should be made for surface water present in the aggregate when 

computing the water content, surface, water shall be determined by one of the field methods 
described in IS 2336/Part  III1963.  In the absence of exact date the amount of surface water 
may be estimated from the values given in Table 4. 

 
4.3.3.6 If ordinary concrete made in accordance with the proportions given for a 

particular grade does not yield the specified strength due to proper qualities of materials not 
being available such concrete shall be classified as belonging to the appropriate lower grade. 
Ordinary concrete proportioned for a given grade. 

 
In accordance with Table III shall not, however be placed in a higher grade on the 

ground that the test strength and are higher than the minimum specified no inter-polation shall 
be permissible.   

 
4.4 Sample size and acceptance criteria. 
 
4.4.1 All tests shall be carried out in accordance with IS 516-1959. 
 
4.4.2 The number of test specimen required the frequency of sampling and the criteria 

for acceptance of a concrete as conforming to the specified grade shall be in accordance with 
Table V for both ordinary concrete and controlled concrete No preliminary tests are however 
necessary in the case of ordinary concrete.  
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TABLE -1 STRENGTH REQUIREMENT OF CONCRETE  
CLAUSE 4.2.2.1 AND 4.2.2.2 
All values in Kg/Cm2. 

Compressive strength of 15cm., cubes at 28days after 
mixing conducted in accordance with IS 516-1959 Grade of concrete 
Preliminary test Min Works test min 

M.100 135 100 

M.150 200 150 
M.200 260 200 

M.250 320 250 
M.300 380 300 

M.350 440 350 
M.400 500 400 

 
Note  1:  Preliminary Test : A test conducted in a laboratory on the trial mix of concrete  
  produced in the laboratory with the object of  

a. Designing a concrete mix before the actual concreting operations starts. 
b. Determining the adjustments required in the designed mix when there is a change 

in the materials used during the execution (or) 
c. Verifying the strength or concrete mix 

 
Note 2 : Works Table – All test conducted either in the field or in a laboratory in the specimens  
    made on the works out of the concrete being used on the works.  
 
Note 3: Sizes of Cubes – in the works test with the approval of the Engineer incharge 10cm cub  
 as may be used in place of 15cm provided the maximum nominal size of aggregate does  
 not exceed 20mm  even the use of 15cm cubes should normally be restricted to concrete  

having a maximum nominal size of aggregate not exceeding 40mm size is required to be  
tested the size of cubes should specified by the Engineer incharge keeping in view that  
generally the length of size of the cube should be about four times the maximum nominal 
size of aggregate in the concrete constituting the cube specimen.   

 
Note 4: Strengthening Rotation to size of cube 
 Where 10cm cubes are used the values obtained from tests, of 10cm s cubes shall be 
reduced to the extent established by comparative preliminary tests with 10& 15cm. cubes or in 
the absence of such compressive test, by 10 percent of the value of determined from the tests in 
order to give the equivalent strength for 15cm., where cubes larger than 15cm are adopted 
generally modification is necessary unless otherwise specified by the engineer incharge.  



Sd;/-      
Contractor       Superintending Engineer, P.W.D.,  
                Buildings (C&M) Circle, Salem 

50 

Note 5: Cylinder strength:  
 
 Compressive strength tests may with approval of the engineer incharge be conducted on 
15cm diameter and 30cm., high cylinders in accordance with IS-516-1959 ubstead if a cube, 
where cylinder strength figures are adopted the compressive strength figures given above shall 
be modified according to the formula, minimum cylinder compressive strength required 0.8 
compressive strength specified 15cm cubes.  
 
 The  central Road Research institute, New Delhi has carried out tests with a view to 
establishing a relation between water cement ratio and the compressive strength concrete using 
ordinary Portland cements manufactured in the country in accordance with IS 269-1959. 
  
 As a result of these, it has been considered advisable to give graphs showing the 
relationship between the compressive strength of concrete mixes with different water cement 
ratios and the 7 days compressive strength of cement tested in accordance with IS-269-1959.  
These graphs have been given in appendix as they would be of some assistance in obtaining 
the water cement ratio for trial mixes of concrete.  
 
Table II : Optional work Test Requirement of Concrete:  
 (Clause 4.2.2.2 (a):  
 (All values in kg/cm2.) 
 
All test shall be conducted in accordance with IS : 516 – 1959 

Modulus of rupture by beams test 
Grade of concrete 

Compressive 
strength on 15cm 
cube min. at 7day 

At 72+2 Hours At 7 Days 

M.100 70 12 17 

M.150 100 15 21 
M.200 135 17 24 

M.250 170 19 27 
M.300 200 21 30 
M.350 235 23 32 

M.400 270 25 34 
 
Note : Note 2 and 3 under tables I are also applicable to Table II 
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Table III: 

CONCRETE MIX PROPORTIONS 
(Clause 4-3-5) 

ORDINARY CONCRETE 

Grade of 
concrete 

Total quantity of dry 
aggregate by volume per 50 
kg of cement to be taken at 

the sum of the individual 
volume of fine and course 

aggregate mix 

Proportion of fine 
aggregate to course 

aggregate 

Quantity of water 
per 50 kg of 
cement mix 

1 2 3 4 

M.100 300 Generally 1:2 for fine 
aggregate to course 

aggregate by volume but 
subject to upper limit of 1:1 ½ 

and a lower limit of 1:3 

34 

M.150 220 -do- 32 
M.200 160 -do- 30 
M.250 100 -do- 27 

Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit 
progressively as the grading of the fine aggregate become fine and the maximum size of course 
aggregate become larger.  
Examples: For an average grading of fine aggregate that is zone II.  I.S. 383/1963 the proportion 
shall be 1:1½  , 1:2 and 1:3 for maximum size of aggregate 10mm, 20mm and 40mm 
respectively.  
Note 2: It may be noted for general guidance that M.100, M.150, M.200 and M. 250 of ordinary 
concrete corresponding approximately to 1:3:6, 1:2:4, 1:1½ :3 and 1:1:2 nominal mixes of 
ordinary concrete currently used in the country.  
Table IV: Surface with water carried by average aggregate :  

Aggregate Approximate quantity of surface water (M3) 
(1) (2) 

Very wet sand 120 

Moderately by wet sand 60 
Moist sand  40 

*Moist gravel or crushed rock 20 to 40 
*Coarser the aggregate less the water it will carry. 
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 AMENDMENT TO THE TAMIL NADU TRANSPARENCY IN TENDERS RULES 
[G.O.Ms.No.309, Finance (Salaries), 17th October 2017, Purattasi 31,  

Hevilambi, Thiruvalluvar Andu – 2048] 

 

No.SRO A-46(d)/2017. 

 In exercise of the powers conferred by sub-section (1) of Section 22 of the Tamil 

Nadu Transparency in Tenders Act, 1998 (Tamil Nadu Act 43 of 1998), the Governor of 

Tamil Nadu hereby makes the following amendment to the Tamil Nadu Transparency in 

Tenders rules, 2000. 

 

 2. The amendment hereby made shall come into force on 17th day of October, 

2017. 

 

AMENDMENT 

 

 In the said rules, after rule 13, the following rule shall be inserted, namely:- 

“13-A. General Condition :- The tender document shall include a condition that all the 

contractors and sub-contractors hired by main contractors shall engage construction 

workers registered with the Construction Workers Welfare Board as required under the 

Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service)  Act, 1996 (Central Act 27 of 1996)”. 
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Special Conditions for Quality Control System 
 

  
1) The Contractor shall establish Quality Assurance and Quality Control Systems 

In accordance with Quality Assurance Plan to prove compliance with the 
requirements of the contract as approved by the Executive Engineer (or) 
Engineer-in charge concern. 
 

2) The Contractor shall provide all apparatus, assistance, documents and other 
information, electricity, equipment, fuel consumables, instruments, labour, 
materials and suitably qualified and experienced staff as are necessary to carry 
out the specified test efficiently.  The samples shall be collected and the tests 
may be conducted in the presence of the Engineer-in-Charge or his authorized 
representatives. 
 

3) Alternatively, the contractor may test the materials during execution of works at 
the reputed laboratories approved by the Executive Engineer  at the 
contractors own cost, provided that the samples are collected with proper 
identification marks in the presence of the Engineer-in-Charge or his authorised 
representative. 
 

4) The frequency of testing of materials shall be in accordance with the relevant 
IS codes. 
 

5) Compliance with the Quality Assurance / Quality Control Systems shall not 
relieve the contractor of any of his duties, obligations or responsibilities covered 
under the contract. 
 

6) The Engineer-in-charge shall check the contractor’s work and notify the 
contractor of any defects that are found. Such checking shall not  affect the 
contractor’s responsibilities. The Engineer-in-charge may instruct the contractor 
to search for a defect and to uncover and test any work that the Engineer-in-
charge considers may have a defect. 
 

7) If the contractor has not corrected a defect within the time specified in the 
Engineer-in-charge notice, the Engineer-in-charge will assess the cost of 
having the defect corrected, and the contractor have to bear the costs. 
 
 
 

 
 
 
 
 
 
 
 
 



Sd;/-      
Contractor       Superintending Engineer, P.W.D.,  
                Buildings (C&M) Circle, Salem 

54 

Name of Work :  
Construction of prefabricated structure workshop and Laboratory in Government ITI  at 
Hosur in Krishnagiri District 
 
I. PRICE ADJUSTMENT CLAUSE  IS APPLICABLE FOR THIS WORK  
 
1. For the works with contract period  
  

Pending receipt of Amendment  to Rule 14 (8) of Tamil nadu Transparency in 

Tenders Rules. 2000, Price Adjustment clause shall apply for 'this work as per GO. (Ms) 

NO.101, Public Work (G2) Department, dated 10.06.2009 with following  criteria. 

 
In the said Government Order, for sub para (1) of para 3 the following shall be 

substituted, namely:-  

 
(1) Price Adjustment  

(a) Contracts of more than 12 months  

      Full price adjustment on all the· components including cement, steel, bitumen and  

      Petroleum, au and lubricants (POL) shall be applicable to the works with contract 

period of more than 12 months instead of the present system of 18 months.  

 
(b) Contracts of 12 months and below.  

 
     In respect of contracts of 12 months and below, price adjustment shall be applicable 

in respect of cement, steel, bitumen and petroleum, oil & lubricants (POL) only.  

i) Price adjustment clause will be applicable for all works where value of work put to 

tender costing RS.l00 lakhs and above. However, No Price Adjustment will be 

applicable for Maintenance and Repair works.  

ii) Price adjustment will apply only when the rates exceed or decrease by 3% or more 

as compared to the-estimate rates (RBI Index Price).  

iii) The price adjustment shall be calculated only on the departmental estimated cost of 

the work.  

iv) In respect of bitumen and POL, it may be considered on 'pass through' basis with 

payment of actual rates / price at the rates charged by Indian Oil Corporation.  

v) All works for which price escalation/ variation is contemplated must have milestones 

fixed in physical terms and have a prefixed time-line for use of inputs-clearly 

indicating the nature and quantum of eligible inputs to be used for the work for the 

relevant period between two mile stones. Price variation/escalation will be applicable 

for those quantities 'actually', used by the contractor including additional quantities, if 
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any, used or achieved ahead of the time line. However, if the contractor does a 

certain quantity of the work in the third quarter which ought have been done in earlier 

quarter, price variation/escalation will still be applicable on that quantity at the rates 

applicable in the relevant quarter as per time-line or period of actual use whichever is 

less.  

vi) Liquidated damages will be imposed on the contractor for the lapses / shortfall in 

achieving the rate of progress as per existing schedule.  

vii) The price adjustment mechanism will cease to operate for value of work executed 

beyond the agreement period. But agreement period shall include the "actual period" 

for which the work was "suspended officially" and extension of time permitted for any 

valid reasons such as, war, natural calamities, like flood, earthquake and other risks 

arising out of acts of God during the agreement period; work delayed due to the land 

acquisition process; change in design, change in scope of work, etc., which is given 

in writing by the Tender Calling Officer of the respective work.  

 

c. Price variation will be calculated once in a quarter (i) in respect of cement and 

steel for the works with contract period upto 12 .months and (ii) in respect of all 

components except bitumen and Petroleum, Oil & Lubricants (POL), for the 

works with contract period of more than 12 months, as per the specified formula 

from the last date of submission of bid upto the end of agreement period 

provided, if the agreement is signed within the minimum specified time, failing 

which, the price variation will be applicable from the date of agreement only, 

based on the wholesale price' indexes of RBI. The quarter would be reckoned 

with reference to the quarter of the calendar year in which the last date on bid 

submission is fixed. In case of delayed agreement, the quarter in which the 

agreement is signed will be reckoned for the purpose of calculation of price 

adjustments. 

d. Price variation will be operated by the respective Divisional Engineers / Executive 

Engineers. 

 
CEMENT:  

Vc = 0.85 x Pc x R x 0
01

C
CC 

 
 
 
 
Where, 
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 Vc : Increase or decrease In the cost Of cement for the work done 'during the quarter 
under consideration.  

Pc:  Percentage of cement used on the work during the period (total quantum of cement 
shall be calculated base on the provisions allowable as per standard data for each 
Items involved in the work and the percentage of cement used during the period 
shall be assessed· based on the milestone fixed)  

Co:  Index number of whole sale prices in India for cement under table 39 of Reserve 
Bank of India Bulletin released by the department of Economics Analysis & Policy, 
Reserve Bank of India for the Quarter in which the agreement has been signed.  

Ci:   Index number of whole sale prices In lndia for cement under table 39 of RBI 
Bulletin released by the Department of Economics Analysis and Policy. RBI for the 
Quarter under reference in which the measurement recorded in the M-book to 
which the particular Bill payment is related. 

  
R: Total value of cement involved in the work as per department rate adopted in the 
estimate.  
 
• STEEL:  

Vc = 0.85 x Pc x R x 
so

sosi   

Where,    
Vs:  Increase or decrease in the cost of steel for the work done during the quarter 

under consideration.  
 
Ps:  Percentage of steel used on the work during the period (total quantum of steel 

shall be calculated based on the provisions allowable as per structural design 
calculations approved for each steel members I slab· involved in the work and the 
percentage of steel used during the period shall be assessed based on the mile 
stones fixed)  

 
So:  Index number of whole sale prices in India for steel under table 39 of Reserve 

Bank of India Bulletin released by the Department of Economics Analysis and 
Policy, RBI for the Quarter under reference in which the agreement has been 
signed.  

Si :  Index number of whole sale prices in India for steel under table 39 of RBI Bulletin 
released by the Department of Economics Analysis and Policy, RBI for the 
Quarter under reference in which the measurement recorded in the M-Book to 
which the particular Bill payment is related.  

R:  Total value of steel involved in the work as per department rate adopted in the 
estimate.  

 
Explanations:  
 
• The Price Adjustment will be calculated once in a quarter.  

 The quarter will be reckoned with reference to the quarter in which the date of 
agreement is falls.  

 The Index number of whole sale prices in India for the each quarter to be taken 
in to account  as indicated below, for the purpose of arriving at the price 
variation.  

 

Quarter  Months involved The Index number of whole sale prices of 
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India for the month 

1st quarter of the year  - January - March  January  

2nd quarter of the year  - April - June  April  

3rd quarter of the year   July - September  July 

4th quarter of the year   
October - 

December  
October  

This price adjustment shall be calculated in respect of cement and steel based on the 

department rate adopted in tile estimate.  

 The price adjustment shall also apply for the materials viz. Bitumen & POL, on 

pass through basis whenever the Indian Oil Corporation revises their prices.  

 The difference in cost payable to be contractor under this clause will be paid 

aIong with the final bill payable to the Contractor. 

 
 POL IN RESPECT OF MACHINERIES USE 
  

Vf  = 0.85 x Pf x R x 
Fo

FoFi   

 
Vf :  Increase or decrease in the cost  of POL for the work done during the quarter 
 under Consideration. 
  
Pf :  The weightage of fuel component on the hire charge of machineries shall be 

taken as 15% of the total hire charge.  
 
Fo:  Cost of POL on the date of agreement.  

 
Fi:   Cost of POL as per the revision ordered by Indian oil Corporation  
 
R :   Higher charge of the machinery Involved for each Item of work  
 
 
POL IN RESPECT OF CONVEYANCE : 
  

 The increase / decrease in cost of fuel (high density diesel) whenever 
announced by Indian oil Corporation may be calculated & conveyance charges 
for every item arrived at and actual difference shall be paid based on the 
following formula. 
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Where, 
Vf :  The increase I decrease in cost of fuel due to the revision in cost of fuel (diesel) 

for the co-efficient 1.60 under column 5 for Sl.No.2 of the conveyance table 
approved In Schedule of Rates. 

 
Fi :  The coat of fuel on the date of agreement  
 
Fo:  The cost of fuel as per the revision ordered by Indian Oil Corporation. 
 
4.50 :  Average kilometre per one litre.  
 
5.66 :  The load that Can be carried by a Iorry.  
 
2. Price Adjustment for the works with contract period of more than 12 Months  

 
 Price adjustment for all the Components shall be applicable where the period of 

contract is more than 12 months based on the mile stones fixed.  

 It shall apply only for the 5th  mile stone and above.  

 The price variation other than cement steel, bitumen & POL shall be calculated 

based on the schedule of rates of Subsequent year.  

 The method of adopting price adjustment clause for cement, steel, bitumen & 

POL shall remain the same as already explained under clause I (i) above. 

General: 

 Price adjustment clause shall apply only when,  

 The work is progressing as per the mile stones fixed on physical terms. 

 The quantum of cement, steel, bitumen & POL required for use on work during 

each quarter shall be mentioned in the tender schedule as well in the agreement 

itself in physical terms.   

 Further, If the contractor does a certain excess quantum of work In the second 

quarter itself. Which is expected to be done in the third quarter as per mile stone 

fixed shall be eligible for price adjustment.  

 Similarly, if the contractor does a certain quantum of work In the third quarter, 

which should IJ have been done in the second quarter itself, as for mile stone 

fixed, is not eligible for price adjustment.   

 This clause shall be applicable for the period from the date of agreement upto the 

end of agreement period. The agreement period shall include the “actual period" 

for which the work was "Suspend officially" and the extension of time permitted 

for any of the valid reasons such as, war, natural calamities like, flood, earth 

quake, other risks arising out of acts of God during the agreement Period" work 

delayed due to the land acquisition process, changes in design change In scope 
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of work etc. In writing by the Tender inviting Authority for the work.  

 The Executive Engineers concerned are empowered 10 arriving at the price 

variation and also for making payments / recoveries, under this clause. . 

II. MILE STONES :  

Mile stones shall be fixed in physical terms towards the usage of cement & steel 

for every quarter. Preferably, actual quantity of cement & steel required for every quarter 

for the early completion of the project Within the specified agreement period, based on 

the guidelines Issued in respect of fixation period of completion. 

Quarter Quantity of cement Quantity of steel 
1st Mile stone 
(3 Months) 

 ……….Metric tone  ……….Metric tone 

2nd Mile stone 
(3 Months) 

 ……….Metric tone  ……….Metric tone 

3rd Mile stone 
(3 Months) 

 ……….Metric tone  ……….Metric tone 

 

III. LIQUIDATED DAMAGES:  

 It for may reason, which does not entitle the contractor to an extension of time. 

The rate of progress of works. (or) any section of work is at any time. In the 

opinion of the Executive Engineer, in charge considered to be very slow to 

ensure the completion within the prescribed time (or) extended time for 

completion, the Executive Engineer, In charge shall notify the contractor In writing 

and contractor shall there upon take such steps as may be necessary. and the 

Executive Engineer', in charge may ask the contractor to expedite progress so as 

to complete the works (or) section of work within the prescribed Ume (or) 

extended time.  

 The contractor shall not entitle for any additional payment for taking such steps. 

As a result of any notice given by the· Executive Engineer, In charge under this 

c1auBe, the contractor may seek the Executive Engineer concerned, permission 

to do any work at night hours (or) on Sundays also, which clays are recognized 

locally as days of rest or equivalent recognized days. Such permission shall' not 

be unreasonably refused by the' Engineer-In-Charge.  

 If the contractor fails to 'complete whole of the works (or) any part there of (or) 

section of the works within the stipulated period of individual quarterly mile 

stones, (including any bonafide extensions allowed by the competent authority 

without· levying liquidated damages) the Executive Engineer, concerned "lay 

without prejudice to any other method of recovery may deduct 0.1% of contract 
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value per calendar day or part there of for the period of delays occurred, 

subject to a maximum of 10% of the contract value.  

 The penal amount may be recovered from any amount which may be due to 

be paid for the work done by him. Further, the receipt of payment or 

deductions of such damages from the contractors shall not relieve the 

contractor from his obligation to complete the works (or) from any other his 

obligations and liabilities under the contract.  

 The liquidated damages for the Whole of the work shall be filled up at the time 

of concluding agreement as below :  

  Penalty 
Mile stone – I - Rs. Per day 
Mile stone – II - Rs. Per day 
Mile stone – III - Rs. Per day 

 

The mile stones shall be fixed at the time of agreement after obtaining programme of 

work    

IV. BONUS FOR ADVANCE COMPLETION OF WORK: 

 Bonus as an' incentive for the advance completion of work by the contractor at 

a minimum of one tenth of the period on the period of Completion, shall be 

entitle for the bonus at 1% on the value of the actual quantum of work 

executed by him at the tendered rate.  

 The Engineer, Incharge shall in writing notify to his higher authorities about the 

early completion of the work. It should be ensured that the completion report 

for the work should have been Issued in the case before making payment 

towards bonus to the contractor.  

V. BID CAPACITY:  

 The experience of the contractor In the particular field may be taken Into account 

from any period of his total carrier  

 The annual turn over by the contractor also maybe taken into account from any 
period of his total carrier Provided that, the contractor shall remain in live list till 
date 
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Table IV: Preliminary Test :   WORK TEST    ACCEPTANCE CRITERIA FOR CONCRETE (ALL GRADE) 

Minimum No. of specimens taken from the same days 
work 

Minimum No. of  
specimens from each batch 

(cubes) 

Minimum 
Frequency 

Criteria for 
acceptance Cubes Beams 

Minimum Frequency 

7days 
compressive 
strength test 
as optional 

test if 
desired 

28 days 
compressive 
strength test 

  

7 days 
compressive 
strength test 

as an 
optional test 

if desires 

25 days 
compressive 
strength test 

72+2 Hours 
test as an 

optional test 
if desired 

7 days test 
as an 

optional test 
if desired 

In terms of 
the quality 
of concrete 

In terms of 
period 

Criteria for 
acceptance 

1 2 3 4 5 6 7 8 9 10 11 
5 5 For each 

batch with a 
minimum of 
three 
batches 

Accept for if 
average 
compressive 
strength of 
the 
specimen 
tested is not 
less than 
the 
compressive 
strength 
specified in 
Table –I 
(For 
Optional 
tests See 
Table-2) 
subject to 
the 
condition 
that only 
one out of 
five 
consecutive 
test may 
give a value 
less than 
specified 
strength  

3 3 3 3 For every 
150 cubic 
metre of 
concrete or 
part thereof 

At such 
intervals as 
the 
Engineer 
incharge, 
may decide.  
However in 
the case of 
concrete 
sample 
shall be 
drawn on 
each day for 
the first four 
day of 
concreting 
and there 
after atleast.  

Accepted to 
average 
strength of 
the 
specimen 
test is not 
less than 
the strength 
specified 
Table –I 
(For 
optional test 
see Table-
2) subject to 
the 
condition 
that only 
one out of 
three 
consecutive 
test may 
give a value 
less than 
the 
specified.  
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1 2 3 4 5 6 7 8 9 10 11 
         Once in 7 

days of 
concreting 

Strength but 
this shall not 
be less than 
90% for the 

specified 
strength 

--- 10 For each 
batch with a 
minimum of 

three 
batches  

Accept if 
average 

compressive 
strength of 

the 
specimens 

tested is not 
less than 

the 
compressive 

strength 
specified in 

Table-I 
subject to 

the 
condition 
that the 
average 

compressive 
strength 
shall be 

more than 
the specified 
compressive 
strength in 
Table-I, by 
atleast the 

value of 
standard 

deviation* of 
the series of 

the test  
* Standard 
deviation 

5 5 5 5 For every 
150 cubic 
metre of 

concrete or 
part thereof 

At such 
intervals as 

the 
Engineer 
incharge 

may 
decided.  

However in 
the case of 
controlled 
concrete 
samples 
shall be 

drawn on 
each day for 
the first four 
days of the 
concreting 
and there 

after atleast 
one seven 

days 
concreting 

Accept if 
average 

strength of 
the 

specimen 
tested is not 

less than 
strength 

specified in 
Table-I (For 

optional 
tests see 
Table-32) 
subject to 

the 
condition 

the one out 
of five 

consecutive 
tests may 

give a value 
less than 

the 
specified 
strength.  

* standard deviation = d2/(n-1)  
Where ‘d’ individual deviation from the average and ‘n’ number of specimens tested  
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GENERAL CONDITIONS OF CONTRACT 

 
 
A PREFACE 
 
1) Intent and reference to Tamil Nadu 

Building Practice 
 
1. It is intended by these Tamil Nadu Practice to 

describe. 
 
(a)  The character of the materials to be used; 
 
(b)  The method of execution of work and 
 
(c) the contractor's responsibilities to the Public, 

Government and his workmen and general contract 
conditions which are to be accepted by every 
contractor who executes work entrusted to him by 
the Department. 

 
1.2. Wherever the term "Standard Specifications" or 

"Specifications" or to the abbreviation T.N.B.P. No: or 
TNBP is us-ed in the specifications or in estimates or 
contract documents, it shall refer to the relevant, 
specification in the Tamil Nadu Building Practice. 

 
3. The. Abbreviation "IS." shall mean "Indian 

Standard-". 
 

2. Applicability of the Tamil Nadu Building   
     Practice. 

 
2.1. It shall be-unnecessary to include in any 

contract documents a specification for any item of 
work which is defined in the tender notice or in the 
contract schedule of work to be done by a Tamil Nadu 
Building Practice number (TNBP No.) The fact that the 
item Is defined as specification, shall mean that the 
contractor is to execute the work according at such 
specification modified as may be necessary by an 
addendum specification for that particular item of 
work. In the absence of specification for any work or 
material in the T.N.B.P. such. work should carried out 
in accordance with the instruction given by the 
Executive Engineer. 

 
2.2. THESE GENERAL CONDITIONS OF 

CONTRACT SHALL APPLY TO ALL AGREEMENTS 
ENTERED INTO BY CONTRACTORS WITH THE 
PUBLIC WORKS DEPARTMENT OR HIGHWAYS 
AND RURAL WORKS DEPARTMENT etc AND shall 
form an inseparable condition of contract, and it shall 
not be necessary to append a copy of the same to the 
agreement. 

 

3. Contractor to sign in the Division (or the sub- 
Divisional) copy of the T.N.B.P. 

 
3.1. Every contractor who executes work for the 

Public Works Department or the Highways Board and 
Rural Works Department shall carefully study the 
schedule for work to  be done and  his drawings, 
obligation under the "General Conditions of Contract" 
which apply to all agreements, and he shall sign in the 
Divisional Office coy of the T.N.B.P. (or the Sub-
Divisional copy if so arranged by the Executive 
Engineer) as evidence that be understands clearly the 
conditions of contract governing his agreement and 
accepts the same. 

 

3.2. It shall not be necessary for the contractors to 
sign the Divisional Office copy of the T.N.B.P. for 
every contract awarded to him, but his signature 
therein will be evidence that the accepts the 
conditions of contract (which include the standard 
specifications) as detailed in the T.N.B.P. for every 
contract into which he enters. It shall also be the 
contractor's responsibility by frequent perusal of the 
Divisional Office (or the sub Divisional Office) copy 
to become conversant with sanctioned alterations or 
additions made to the T.N.B.P. as soon as they are 
made. A separate volume of addenda to the T.N.B.P. 
will be maintained in each Division (or sub division 
office) as the case may be. in which will be entered all 
sanctioned corrections and additions.  This must also 
be studied and signed by every contractor before 
executing an agreement. Interleaving correction slips 
will not be made for his purpose. The contractor 
should purchase copy of, the T.N.B.P. for his 
reference while executing work. 

 

4. Sub-specifications: 
 

4.1 Works of similar nature having many common 
clauses in their specification are grouped under one 
specification number with a "General" preface thereto, 
and the sub-specification are therefore given an 
alphabetical affix. 

 
5. Additions and alterations to the T.N.B.P. 

 

5.1. Additions and alterations to the T.N.B.P. will 
be incorporated in the addenda volume as authorised 
by the Chief Engineer. 

 
. 
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6. Powers of Superintending Engineers and 
Executive Engineers to supplement or alter the 
T.N.B.P 

6.1 Superintending Engineer & Executive Engineer 
may alter the specification for any particular which is 
within their respective powers of sanction, when such 
alteration is found necessary by attachment of a 
correction sheet to the contract form, bearing the 
T.N.B.P.  number, the corrections and the signature of 
the Superintending Engineer or the Executive Engineer 
as the case may be, together with the signature of the 
contractor. Similarly additional specifications, for items 
for which there are no standard specifications will be 
made by attachment to the contract documents of 
addendum specifications sheet bearing the signature of 
the Superintending or the Executive Engineer as the 
case may be and the signature of the contractor. 

 

 
A.I. DEFINITIONS AND INTERPRETATIONS.  

 

7. Definition of terms: 
 

7.1. Wherever the words and expression defined in 
this clause or pronouns used in their status occur in 
contract documents which includes the T.N.B.P, they 
shall hays the meanings hereby assigned to them 
except where the context otherwise requires: 

 
(a) "Executive Engineer" means the Executive 

Engineer for the time being in charge of the concerned 
work under execution or such other departmental 
assistants or subordinates to whom the Executive 
Engineer may have delegated certain duties, acting 
severally within the scope of the particular duty 
entrusted to them. 

 
(b) No delegation by Executive Engineer which 

affects agreements. It is however, to be distinctly 
understood that the Executive Engineer or the 
Superintending Engineer or the higher authority who 
is vested with the powers of acceptance of the 
particular agreement under reference will make no 
delegation of powers to such assistants or subordinates 
which in any affects the agreement and its contract 
condition when such agreement is to be or has been 
accepted by the "Executive Engineer" or by the other 
higher authority respectively- The duties of such 
assistants or subordinates will be solely duties of 
supervision to ensure compliance with contract 
conditions. 

 
(c) "Contractor" means the particulars persons, 

firm or corporation with whom an agreement has been 
made by the Executive Engineer or higher authority as 
the case be, for executing work defined in the 
concerned agreement, and for purposes of instructions 
regarding compliance with contract conditions, it shall 
include the contractor's authorized agent, who is 
maintained on the work by the contractor. 

 

(d) Works or work means the works by or by virtue 
of-the contractor contracted to the executed whether 
temporary or permanent and whether original, altered 
substituted or carriage or additional or connected, with 
the supply repairs or carriage of tools and plant and 
supply or manufacture of other stores.' 

 

7.2. Words importing the singular only also include 
the plural and vice-versa where the context requires. 

 
NOTE:- The farms sub-divisional officer. Assistant 
Executive Engineer, Executive Engineer, 
Superintending Engineer and Chief Engineer, used in 
the following clauses shall, where the context so 
requires, be construed as also including officers of the 
corresponding grade in the Highways and Rural 
Works Department. 

 
8. Evidence of experience - Tenderer shall, if required, 
present satisfactory evidence to the Executive Engineer 
that they have been regularly engaged in constructing 
such works, as the proposed to execute and that they 
are fully prepared with the necessary capital, 
machinery and materials I:o begin the work promptly 
and to conduct it as required by the T.N.B.P. and the 
other specifications for the particular work If tendered 
for, in the event of their tender being accepted, 

 
9. Legal address Notices: 

 
9.1 . Tenderers should given in their tender their 

place of residence and postal address. The delivering at 
the above named place or posting in a post box 
regularly maintained by the Post Office Department or 
sending by loiter registered for acknowledgement of 
any notice, letter or other communication to the 
contractor shall be deemed sufficient service thereof 
upon the contractor ip writing as maybe changed at 
any time by an instrument executed by the contractor, 
and delivered to the Executive Engineer. 

 
9.2. Nothing contained in the agreement and his 

contract conditions shall be deemed 10 predudecir 
render inoperative the service of any notice, letter or 
other communications upon the contractor personally. 
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B. STATEMENT OF APPROXIMATE 
QUANTITIES IN SCHEDULE - A 

 
10.1 The quantities mentioned in tender notices 

and in agreement schedule A are worked out from the 
relevant drawings in office and may or may not be the 
actual required for execution. The Executive Engineer 
does not expressly or by implication agree that the 
actual amount of work to be done will correspond 
therewith but reserves the right to increase or decrease 
the quantity of any class or portion of the work as he 
deems necessary. 

 
10.2. Tenderers must satisfy themselves by a 

personal examination of the site of the proposed work 
by examination of the plans and specifications and by 
other means as they prefer as to the accuracy and 
sufficiency of the statement of quantities and all 
conditions affecting the work and shall not any time 
after the submission of their tender, dispute or 
complain o1 such statement of quantities or assert, 
that there was any misunderstanding in regard to the 
nature or amount of the work to be done nor in 
consequency apply for extension of time for 
completion beyond the agreement date. 
 
11. Approximate not to mean deviation from 
drawings and specifications: 

 
 11.1. This declaration of the approximate nature of 

the statement of quantities in Schedule. A does not, 
however, in any way imply that the quantities will be 
increased for departure by the contractor from strict 
compliance with sanctioned drawings and 
specifications to suit his own convenience or reduce his 
costs. 
 

12. To compare tenders:- 
 
12.1. The quantities in Schedule A are given for a 

uniform comparison of lump-sum tenders. 
 

C. DRAWINGS AND SPECIFICATIONS 
 
13. Purpose: 

 
13.1. The contract drawings if any, read together 

with the contract specifications are intended to show 
and explain the manner of executing the work and to 
indicate the type and class of materials to be used. 
 
14. Conformance: 

 
14.1. The works shall be carried out in accordance 

with the drawings and specifications which  form  part 
of the  contract  and in  accordance with the details and 
instructions, supplementing or explaining the same as 
may from time to time be given by the Executive 
Engineer. 

 
14.2. If the work shown on any such further 

drawings or details, or other work necessary to comply 
with any such instructions, directions or explanations 
be in the opinion of the contractor, of a nature which 
the schedule rate in the contract does not legitimately 
cover he shall before proceeding with such work, give 
notice in writing to this effect to the Executive 
Engineer. In the event of the Executive Engineer and 
contractor failing to agree as to whether or not there is 
any excess rate to be fixed and the Executive Engineer 
deciding that the contractor is to carry out the said 
work, the contractor shall accordingly do so, and the 
question whether or not there is any excess and if so 
the amount there of, shall failing agreement, be settled 
by an arbitrator as provided in the arbitration clause, 
unless the subject is one which is left to the sole 
discretion of the Executive Engineer under the clauses 
of these conditions of contract and the contractor shall 
be paid accordingly. 

 
14.3. It shall be the responsibility of the contractor 

to give timely notice to the Executive Engineer 
regarding anything shown on the drawings and not 
mentioned in the specification, or mentioned-in the 
specifications and not shown in the drawings or any 
error or discrepancy'" drawings or specifications and 
obtain his orders thereon. Figure dimensions are to be 
taken and not those obtained from scaling the 
drawings. In any discrepancy between drawings and 
specifications, the latter shall prevail. In any such cases 
or in case any feature of the work is not fully described 
and set forth with the drawings and specifications the 
contractor shall forthwith apply to the Executive 
Engineer for such further instructions, drawings or 
specifications as he requires it, being understood that 
the subject to be dealt with under the building 
procedure of best modern practice. The Executive 
Engineer will furnish the further instructions, drawings 
or specifications if in his opinion, they are required by 
competent workmen, for the proper execution of the 
work. 

 
15. Variations by way of modifications omission 
or additions. 

 
15.1. For all modifications, omissions from or 

additions to the drawings and specifications, the 
Executive Engineer will issue revised plans, or written 
instructions or both, and no modifications, omissions of 
additions shall be made unless or authorized and 
directed by the Executive Engineer in writing. 
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15.2. The. Executive Engineer shall have the 
privilege of ordering modifications, omissions or 
additions at any time before the completion of the 
work and such orders shall not operate to annual these 
portions of the specifications with which said changes 
do not conflict. 

 

15.3. The contractor shall submit to the Executive 
Engineer a statement giving details of the claims for 
any additional work with 30 days of the order of the 
work and no claim for any such work will be 
considered which has not been included in the 
statement. 

 
16. Copies of drawings and specifications: 

 
16.1. One copy of the available drawings and 

specifications (apart from the T.N.B.P. a copy of 
reference) shall be furnished free of cost to the 
contractor for his own use. Such copies and copies of 
supplementary details furnished by the Executive 
Engineer-shall be kept by the contractor on the work 
until the completion thereof, and the Executive 
Engineer shall at all times have access to them. 

 
17. Signed drawings - No authority to the 
contractor. 

 
17.1. No signed drawing shall be taken as in itself 

and order for variation, unless either is it entered in the 
agreement schedule of drawings under proper 
attestation of the contractor and the Executive 
Engineer, or unless it has been sent to the contractor by 
the Executive Engineer, with a covering letter 
confirming that the drawing is an authority for 
variation of the contract under reference. 
 

D. MATERIALS AND WORKMANSHIP 
 

18. To be the best quality: 
 
18.1. All materials, articles and workmanship shall 

be the best of their respective kind for the class of work 
described in the contract specification and schedule, 
materials being obtained from sources approved by the 
Executive Engineer. The word" best" as used in these 
specifications shall mean, that in the opinion of   the 
Executive Engineer there is no other superior quality of 
materials or finish of articles on the market and that 
there is no better class of workmanship available for 
the nature of the particular item descried in the 
contract schedule. The contractor shall, upon the 
request of the Executive Engineer, furnish him with the 
vouchers to prove that the materials are such as are 
specified. 

18.2. Samples of materials shall be furnished at the 
contractor's expenses to the Executive Engineer when 
called for in the tender notice or ordered to be 
furnished by the Executive Engineer prior to execution 
of any work. 

 
19. Conventions for proportions: 

 
19.1. Wherever the proportions are written by 

figures without further description and where the 
meaning is otherwise clear as to which figure is 
intended to apply to each material, then the usual 
conventions will be understood to apply to each 
material then the usual conventions will be understood 
to apply. 

 

  For example : 
 
1.2. Means I lime (or cement in accordance with the 

context) and 2 sand; 
 
1.2.4. Means 1 lime (or cement in accordance with 

the context) 2 sand and 4 broken stone (or other 
aggregate in accordance with the context). 

 
20. Measurement and mixing: 

 
20.1. In the case of loose materials such as lime 

sand, cement, broken stone, surki, mortar, etc the 
proportions demanded by the specifications must be 
measured in properly constructed measuring boxes or 
weighed or in such other manner as shall be instructed 
by the Executive Engineer. Measurement is not to be 
done in loose heaps when intimate mixtures such as 
mortar, concrete, etc., are to be formed. The mixing 
must always be done on closely constructed platforms. 
So that there wilt be no leakage of '-any of the materials 
through the floor of the platform and also that no 
foreign materials can be incorporated during the 
mixing. These platforms must be approved by the 
Executive Engineer. The cost of such measuring boxes 
and platforms and all the work referred to herein shall 
be borne by the contractor. 

 
21. Data: 

 
21.1. The materials and labour utilised in the 

execution of work by the contractor shall not be loss 
than that given in the Tamil Nadu P.W.D. Standard 
Data for the relevant item. 

 
NOTE: In case the contractor considers that the 
materials and labour provided in the T.N.P.W.D. 
standard data for the execution of particular items of 
work are in excess, the contractor may furnish detailed 
data for such items along with tender with reason for 
variations from P.W.D. Standard Data. 
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22. Layout of materials stocks: 
 
22.1. The contractor shall deposit materials for the 

purpose of the work on such parts only on the ground 
as may be approved by the Executive Engineer. He 
shall submit for the approval of the Executive Engineer 
before starting work, c: detailed site survey clearly 
indicating positions and areas where materials shall be 
stacked and sheds built. 

 
23. Source of purchase of materials and stores 

 
23.1. The Executive Engineer shall, during the 

progress of the work, have power to cause the 
contractor to purchase and use such materials or 
supplies from Government brick fields, stores or other 
sources as may be specified in the contract for the 
purposes therein specified. 

 
24. Contractor liable for materials supplied by 
Government. 

 
24.1. The contractor shall be responsible for all 

materials and other articles and things which may be 
supplied by Government from the time he takes 
deliver'.' thereof, and shall use them only for the 
purposes of this contract and shall make good any loss, 
damage, wastage or undue wear and tear that .may 
take place from whatever cause and pay to 
Government for such loss, damage, wastage or undue 
wear and tear such sum as the Executive Engineer may 
determine. 

 
24.2. If at any time subsequent to the execution of 

the agreement Government materials other than those 
specified in the Agreement arc to be supplied to the 
contractor for use on the work they will be charged at 
the market value prevailing at the time of supply or 
stock issue rate which ever is greater. The contractor 
will be informed in writing the rate which he demands 
for finished work in view of the fact that he is to use 
Government materials. 

 
24.4. Storage charges: 

 
24.4. Govt. do not under take to lake over from 

contractors whether before or after the completion or 
determination of contract surplus materials which 
were originally procured by the contractors themselves 
of were issued to them and charged to their accounts. 
Such materials are the property of the contractor and 
can be taken over by Govt. if required fur use on the 
works in progress only by special arrangement at the 

prevailing market rates viz., the rate at which the 
article or articles of a similar description can be 
procured at a given time at the stores Godown J from 
public market suitable to the division for obtaining a 
supply therefore of the materials were originally 
supplied by the Govt. Price allowed to the contractors 
on requisition should not exceed the amount charged 
to the contractors excluding the element of storage 
charges if any. Contractors are however not at liberty 
to remove from the site of work, without the written 
permission of the Divisional Officer, materials, which 
have been issued to them for use on works. 

 
25. Test inspection and rejection of defective 
materials and works:- 

 
25.1. The contractor shall provide proper facilities 

at all for the testing of materials and inspection of the 
work by the Executive Engineer, and the Executive 
Engineer shall accordingly also have access at all times 
to the palaces of storage or manufacture where 
materials are being made for use. under the contract to 
determine that manufacture is proceeding in 
accordance with the drawings and specifications. 

 
25.2. The contractor shall, upon demand, also 

forward for the Executive Engineer's inspection, test 
certificate supplied by the vendors, when he is 
purchasing consignments of cement, steel and other 
materials in respect of which such certificates are 
usually available. 

 
 25.3. The Executive Engineer shall have power to 

reject at any stage, any work which. he considers to be 
defective in quality of material or workmanship and 
he shall not be debarred from rejecting rough 
materials by reasons of his having previously passed 
them in an un worked condition. Any portion of the 
work or materials rejected or pronounced to ho 
inferior or not in accordance with the drawings and 
specifications, shall be taken down and removed from 
the work site at the contractor's expense, within 24 
hours after written instructions to that effect have 
been given by the Executive Engineer. Replacement 
shall at once be made in accordance with the 
specifications and drawings at the contractor's 
expense. 

 
   25.4. In case of default on the part of the 

contractor to carry out such orders the Executive 
Engineer shall have power to employ and pay. other 
persons to carry out the orders at the contractor's risk 
and all expenses consequent thereon and incidental 
thereto shall be borne by the contractor. 
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25.5. In lieu of rejecting work not done in 
accordance with the contract, the Executive Engineer 
may allow such work to remain and in that case shall 
make such allowance for the difference in value, as in 
his opinion may be reasonable. 

 
   25.6. Works opened for inspection The 

Contractor shall at the request of the Executive 
Engineer within such time as the  Executive Engineer 
shall name open for  inspection  any  work  covered 
up;  and  should the contractor refuse or neglect to 
comply with such a request, the Executive Engineer 
may employ other workmen to open up the same. If 
the said work has been covered up in contravention of 
the Executive Engineer's instructions or if on being 
opened up, it be found not in accordance will drawing 
and specifications of the written instructions of the 
Executive Engineer the expenses of opening it and 
covering it up again, whether done by the contract or 
such other workmen, shall be borne by. or recovered 
from the contractors. If the work has not been covered 
up in contravention of such instructions or if on being 
opened up it be found i.e. he in accordance with the 
drawings and specifications or the written 
instructions of the Executive Engineer, the expenses 
aforesaid shall be borne by Government and shall be 
added to the contract sum. provided always that in 
the case of foundations, or any other urgent works so 
opened up and requiring immediate attention the 
Executive Engineer shall, within reasonable time after 
the receipt of a notice from the contractor that the 
work has been opened, make or cause the inspection 
there of to be made, and at the expiration of such time 
if such inspection shall not have been made, the 
contractor may cover up the same, and shall not be 
required to open it up again inspection except at the 
expense of Government. 

 
26. Defects, shrinkages, etc., after completion. 

 
26.1. Any defects, shrinkage or other faults which 

may appear within 6 months from the completion of 
works arising in the opinion of the Executive Engineer 
from faulty materials or workmanship not in 
accordance with the drawings and specification 
instructions of the Executive Engineer shall open the 
directions in writing of the Executive Engineer and 
within such reasonable time as shall be specified 
therein, be amended and made good by the contractor 
at his own cost unless the Executive Engineer shall 
decide that the contractor ought to be paid for the 

same at the rates agreed on such reduced or other rates 
as the executive Engineer may fix and incase of default, 
the Executive Engineer may employ (and pay other 
persons to amend and make good such defects, 
shrinkage or other faults or damage. and all expenses 
consequent thereon and incidental thereto shall be 
borne by the contractor. 

 
26.1. (A) The shrinkage period of six months 

referred to in main clause 26.1. above will be five years 
in respect of all contracts for construction of original 
buildings either semi-permanent or permanent to 
ensure structural stability of the building.  

 
(G.O.Ms. NO.1 81 PWU 28.1.86) 
 
26.2. Provided that in the event of Government 

taking over portions of the works as and when they are 
completed the liability of the contractor under this 
clause shall extend to a period of year's from the date 
of final taking over of the work irrespective of the 
actual dates on which portions the works were taken 
over, 

 
27. Executive Engineer's decision: 

 
27.1. To prevent disputes and litigation, it shall be 

accepted as an inseparable part of the contract that in 
matters regarding materials workmanship, removal of 
improper work, interpretation of the contract drawings 
and contract specifications, mode of procedure and the 
carrying out of the work, the decision of the Executive 
Engineer shall be final and binding on the contractor 
and in any technical question which they arise 
touching the contract the Executive Engineer's decision 
shall be final and conclusive. 

 
28. Dismissal of Workmen: 

 
28.1. The contractor shall employ in and about 

execution of the works only such persons as are 
careful, skilled and experience in their several trades 
and callings and the Executive Engineer shall be at 
liberty to object to and request the contractor to 
remove from the works any person employed by the 
contractor in or about the execution of the works '.'.'ho 
in the opinion of the Executive Engineer misconducts 
himself or incompetent or negligent in the proper 
performance of his duties and such persons shell! not 
be again employed upon the works without the 
permission of the Executive Engineer. 
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D.1. GENERAL OBLIBATIONS 

 
29. Contractor's maistri or agent and  contractor's 
staff: 

 
29. 1. The contractor shall in his own absence keep 

constantly  on the works  a  competent maistry  or 
agent and  any  directions or  explanations given by the 
Executive Engineer or his representatives to suet". 
maistry or agent shall be held to have been given to the 
contractor. 

 
29.2. The contractor shall further provide all staff  

which necessary for the proper supervision, 
execution and measurement of the work to ensure 
full compliance with the term of the contract. 
 
30. Government maistries or agents: 

 
30.1. The Government may be represented on the 

work by an agent clerk of the works, or maistry who is 
not borne on the Official or officers and subordinates 
of the P.W.D, or Highways and Rural Works 
Department. He (if appointed) shall, in the absence of 
the Executive Engineer, furnish the contractor with the 
Executive Engineer's or his representative's 
instructions of the works and the contractor shall duly 
comply with such instructions and directions and shall 
on the written requisition of the maistri Clerk of works 
or agent, stay the-further progress of any portion of the 
works which in his judgment is being constructed with 
unsound or improper matstry or workmanship, until 
the opinion and determination of the Executive 
Engineer shall be obtained thereon, but such maistry, 
clerk of works or agent is to have no power whether to 
order any extra works or deviation from the 
specification and drawings. 

 
 

    E. INCLUDED IN CONTRACT RATES 
 
31. Defining contract schedule rates: 

 
31.1. The rate entered in a contract schedule for 

any class of work shall be for finished work in site and 
shall include all contingent expenses whether direct 
construction expense involved in the building in place 
in accordance with the drawings and specifications or 
whether they be expenses imposed by an outside 
authority such as a local body. Such contingent 
expenses snail not entitle the contractor to claim an 
extra in respect thereof. 

 
32. CARRIAGE. 

 
32.1. Rate's for finished work shall always in-

clude the cost of conveyance and all leads, lifts, 
loading, unloading and stacking in the manner 
and at the place ordered by the officer in 
immediate charge of the work, unless 
circumstances necessitate provisions for a 
separate schedule item, in which class such will be 
specified in the tender notice or schedule. 

 

32.2. Wherever the term "Carriage" or 
"Conveyance" is used in a schedule item, it shall in the 
absence of other schedule provisions or modifying 
description, in the specification, be taken to include all 
leads, lifts, loading, unloading and stacking in uniform 
stocks to the satisfaction of the Executive Engineer with 
careful attention to close packing in casa of materials 
which are to be measured in stacks as a basis of 
payment for finished work. 

 
NOTE- 1. In the case of important leads and lifts as 
may occur in river conservancy and other such works, 
where lifts over flood banks and long leads may be 
involved, it is usual to make separate schedule item 
provision with a specification defining the exact work 
to be done for each tendered rate. 

 
NOTE - 2. Payment for carriage will originally be by 
bulk or weight at a rate between specified places and 
on the basis of the method adopted in the standard 
schedule of rates for carriage of materials. The 
distances will be measured by the nearest practicable 
arid cheapest routes, whether metalled or unmetalled 
road or cart track. 

 
32.3 when carts or vehicles of any sort are engaged 

by the day, the quantity of materials to be conveyed, 
the distance to be travelled and the number of trips to 
be made shall, if he considers necessary be fixed by the 
Executive Engineer. 

 
32.4. The contractor is responsible for making good 

all loss in transporting materials entrusted to him or his 
agents, whether caused by wastage, breakage, theft or 
any other cause. 

 
32.5. No payment shall in any case be made or the 

return trips with carts. Where there are loads also for 
the return trips the agreement rates should allow for 
the reduced cost thereby on each set of materials so 
conveyed. 
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33. Construction plant. 
 
33.1. The contractor shall include in. his 

tendered price and shall provide and install all 
necessary construction plant and shall use such 
methods and appliances for the performances the 
operations connected with the work embraced 
under the contract as will secure a satisfactory 
quality of work and rate: of progress which, in the 
opinion of the Executive Engineer will ensure the 
completion of the work within the time specified. If 
at any time before the commencement, during the 
progress of the work or any part of it such methods 
or appliances appear to the Executive Engineer to 
be in sufficient or inappropriate for securing the 
quality of the work required or the said rates of 
progress. he may order the contractors to increase 
their efficiency or to improve their character, land 
the contractor shall comply with such orders, but 
the failure of the Executive Engineer to demand 
such increase of efficiency of improvement shall 
not relieve the contractor from his obligation to 
secure the quality of work and the rate of progress 
required by the contract and the contractor alone 
shall be responsible for the efficiency and safety of 
his plant, appliances and methods. 

 
33.2. It is however open to the Executive  

Engineer to lend or supply to the contractor any 
tools, implement materials and machinery that the 
Executive  Engineer may consider desirable but for 
any such tools, implements materials and 
machinery that: may be lent or supplied to 
contractor by Government the contractor shall may 
be so lent or hired to the contractor shall be the 
Executive  Engineer before the final bill or work is 
paid and any shortage or damage shall be such rate 
as may be determined by the Executive  Engineer 
after making such allowance as he may consider 
suitable for fair wear and tear. 

 
 

 
34.1. All requisite scaffolding shall be provided at 

the contractor's expense and shall be double, i.e. it 
must have two sets of upright supports care must be 
taken to ensure the safety of the work people and the 
contractor must comply with such instructions as the 
Executive Engineer may issue to ensure safety. The 
contractor will be entirely responsible for any damage 
or injuries to persons or property resulting from ill 
erected scaffolding, defective ladders, or otherwise 
arising out of his default in this respect. The 
contractor's attention is also invited to the "safety 
code". 

 

35. Temporary structure: 
 
35.1. The contractor shall erect and maintain at his 

own cost temporary weather proof sheds at such places 
and in a manner approved by the Executive Engineer 
for keeping materials under cover. The contractor shall 
also provide and maintain a his own expenses such 
temporary fences, guards, bridges and roads as may be 
necessary for the execution of his contract work or for 
safeguarding or accommodating the public if the 
executive Engineer shall order any departure he shall 
comply with such orders as the Executive Engineer 
may issue to safeguard or accommodate the public, 
sheds for housing workmen shall be provided at the 
contractor's expenses if, in the opinion of the Executive 
Engineer, such are necessary or desirable. 

 
36. Water and lighting 

 
36.1. The contractor shall pay all fees and provide 

water and light as required from municipal mains or 
other sources and shall pay all charges therefore 
(including storage tanks, meters, etc.) for the use of the 
work and workmen unless otherwise arranged and 
decided on, in writing with the Executive Engineer. 
The water for the works shall be, so far as practicable, 
free from earthy vegetable, or organic matter and from 
salts or other substances likely to interfere 'with the 
setting mortar otherwise prove harmful to the work 

 
37. Sun protection keeping dry and pumping 

 
37.1. The contractor shall at his own expense 

arrange all requisite protection of the work and 
materials against sun or rain effects and shall keep all 
portion of the work free from water to the satisfaction 
of the Executive Engineer and shall use his own plant 
for the purpose unless otherwise specifically provided 
in the contract specification. 

 
38. Tools and Seigniorage: 

 
38.1 The contractor shall, unless otherwise 

specifically stated in the tender notice and 
subsequently on this basis in the contract be 
responsible for the payment wherever payable of all 
import duties, tools octroi duties, seigniorages, quarry 
fees, etc., on all materials and articles that he may use. 

 

38.2. The contractor shall be solely responsible for 
the payment of sales tax under the provision of the 
payment of sales tax under provision of the payment 
Sales Tax Act, 1939 (Madras Act IX of I 1939 as in force 
for time being and the rates for the various items of 
the work shall remain unaffected by any change that 
may be made from time to time in the rate at such tax 
is payable. 

 

34. Scaffolding 
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38.3. Not withstanding anything contained in 
section 10 of the Indian Traffic Act of 1894. the rates 
for items involving, the use or supply of articles 
obtained by the contractor from outside India shall 
remain unaffected by any changes that may be 
introduced in Customs duties. 

 

NOTE: For works carried out on behalf of the 
Government of India, Seignorage fees. etc., referred 
to in this clause will have to be levied in every case. 

 

38.4. No seigniorage shall be charged where due 
for materials quarried, from the P.W.D. or other 
Government quarries. Assistance as necessary will be 
given to the contractor by the department to obtain 
access to quarries approved by the Executive Engineer. 
No plot rent shall be charged for materials stacked on 
the Government land during the course of 
construction provided all such materials are removed 
within one month after the work is completed. 

 
38.5. Seigniorage charges due for use of private 

quarries and private land shall be paid by the 
contractor. 

 
38.6.The contractor shall from his own approach 

road to the work site for which no extra will be due to 
him. On completion the contractor shall not be 
permitted to remove the materials laid for formation of 
road. If the contractor is allowed to use the existing' 
roads he shall maintain them in good condition at his 
own cost through out the period of the contract. 

 

39. Setting out works: 
 

39.1. The contractor shall be responsible for the true 
and proper setting out of  orks and for the correctness 
of the position, levels, dimension and alignment of all 
parts of the works and for the provision of all materials, 
staff and labour in connection therewith. 

 

40. Cleaning up during progress and 
delivery: 

 

40.1. All rubbish shall be burnt or removed from 
the site, as it accumulates. All floors, stairs, landing 
windows, surface and soil drains shall be cleaned 
down and put in a thoroughly complete clean, 
sound and workman like state to the satisfaction of 
the Executive Engineer having first been removed 
by the contractor. The contractor shall give notice in 
writing to the Executive Engineer before the work is 
finally handed overall rubbish and surplus 
materials not required by the Executive Engineer 
having first been removed by the contractor. The 
contractor shall give notice in writing to the 
Executive Engineer when the work is so ready to be 
handed over and shall be responsible for its 
maintenance until it is taken over by the Executive 

Engineer. 
 

F. RESPONSIBILITIES AND LIABILITIES OF 
THE CONTRACTORS. 

 
41. Observance of laws, focal regulations and 
notices. Attachments: 

 
41.1. The contractors shall conform to the 

regulations and by-laws of any local authority and 
or of any water or lighting companies with those 
systems the structure is proposed to be connected 
and shall, before making any variations from the 
drawings or specification that may be necessitated 
by so conforming, given to the Executive Engineer 
written notice, specifying the variations proposed to 
be made and the reasons for making them, and 
apply for instructions thereon. In case the contractor 
shall not receive such instruction within seven days. 
he shall proceed with the work conforming to the 
provisions regulating or by-law in question and any 
variations in the drawings or specification so 
necessitated shall be dealt with under clause 52 

 
41.2. The contractor shall give all notices 

required by the said Act, regulation or by-laws and 
pay all fees in connection therewith unless otherwise 
arranged and decided on in writing with the 
Executive Engineer. He shall also ensure that no 
attachments are made against materials of work 
forming part of or for the use of the contract. In 
every case referred to in this clause the contractor 
shall protect and indemnify Government against 
any claim or liability arising from or based on the 
violation, of any such law ordinance, regulations 
order, degree, a attachment whether by himself or 
by his employees. 

 
42. Accidents - Hoarding - Lighting observation - 
Watchmen: 

 
42.1. When excavation have been made or obstacles 

have been put in public thorough fare or in places 
where there is any likelihood d accidents, the 
contractor shall comply with any requirement of law or 
the subject and shall provide suitable hoarding and 
watchmen a! necessary. 

 
42.2. It shall be the contractor's sole responsibility 

to protect the public and hi! employees against accident 
from any cause and he shall indemnity Government 
against and claims for 'damages for injury to person a 
property, resulting from any such a claim and shall 
where the provisions of the Workmen's Compensation 
Act apply, take step to properly insure against any 
claims there under. 
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42.3. On the occurrence of accident which results 
in the death of any of the workmen employed by the 
contractor or which is so seriousness as to he likely to 
result in the death of any such workmen, the 
contractor shall, within 24 hours of the happening of 
such accident, intimate in writing to the concerned 
section officer of the Department the fact of such 
accident. The contractor shall indemnify Government 
against all loss or damage sustained by Government 
resulting, directly or indirectly from his failure to 
give intimation in the manner aforesaid including the 
penalties of fines if any payable by Government as a 
consequency of Government's failure to give notice 
under the Workmen's Compensation Act or 
otherwise conform to the provisions of the said Act in 
regard to such accident. 

 
42.4. In the event of an accident in respect of which 

compensation may become payable under the 
Workmen's Compensation Act VIII of 1923 whether by 
the contractor or by the Government as principal it 
shall be lawful for the Executive Engineer to retain out 
of money due and payable to tile Contractor such sum 
or sums of money as may, in the opinion of The 
Executive Engineer shall be final in regard to all 
matters arising under, this clause. 

 
42.5. The contractor shall indemnify Government 

from and against all claims and proceedings for or on 
account of infringement of any patent rights, design, 
trade mark, or name of other protected rights in 
respect of any constructional plant, machine work or 
material used for or in connection with the works or 
temporary works, or any of them and from and against 
all claims, demands, proceedings, damages, cost, 
charges and expenses whatsoever in respect thereof in 
relation thereto. 

 
42.6. In respect of all labour directly or indirectly 

employed in the works for the performance of the 
contractor's part of this agreement, the contractor shall 
comply with or cause to complied with all the rules 
framed by the Government from time to time for the 
provision of health and sanitary arrangements to 
workers employed by P.W.D. and Highways and Rural 
Works Department and their contractors Vide 
Appendix. In case the contractor fails to make 
arrangements and provide necessary facilities as 
aforesaid the Executive Engineer shall be at liberty to 
make arrangements and provide facilities as aforesaid 
and recover the costs incurred in that behalf from the 
contractor. 

 

42.7. In respect of all labour directly or indirectly 
employed .in the works for the performance of the 
contractor's part of this agreement, the contractor at his 
own expense shall arrange for the safety provisions as 
per "Safety Code" framed from time to time and shall at 
his own expense provide for al facilities in connection 
therewith. In case the con tractor fails to make 
arrangements and provide facilities as aforesaid and 
recover the costs included ir that behalf from the 
contractor. 

 
42.8. In respect of all labour directly or indirectly 

employed in the work for the performance of the 
contractor's part of this agreement the contractor shall 
arrange to furnish in triplicate particulars to each 
working the proforma Vide Appendix XXXVIII b) the 
end of every month to the Executive Engineer charge of 
the work. 

 
43. Blasting: 

 
43.1. Blasting executed by contractors in connection 

with Government works shall be carried out in the 
manner described under "Blasting operations 
Instructions to Contractor of the TNBP. 

 
44 .Protection of Existing and adjoining premises 

 
. The contractor is to protect the whole of the 

adjoining and where necessary, the existing premises 
and all works and all fittings to all buildings or and 
adjoining the site against the structural and decorative 
damages caused by the execution of these works and 
make good in all respects all such damage done or 
occurring to the same, and leave such reinstatement in 
perfect order. He is also to make good any damage 
done to private footways or roadways. 

 

45. Permit other Workmen Co-operation Afford 
facilities: 

 
45.1. The Executive Engineer shall have full power 

to send workmen upon the premises to execute fittings 
and other works not included in the contact for whose 
operations the contractor is to afford every reasonable 
facility during ordinary working hours, provided that 
such operations shall be carried on in such a manner as 
not to impede the progress of the work included in the 
contact, but the contractor is not to be responsible for 
any damage which may happen to or be occasioned by 
any such fittings or other works, provided he complies 
with the Executive Engineer's instructions in 
connection there with, and provided that the damage is 
not caused by himself or his workmen. 
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45.2. The contractor shall, at all times, cooperate, 

assist, attention, and afford facilities for such 
specialists as may be employed by the Executive 
Engineer on other works in connection with the 
building, allowing them free of charge the use of all 
plant, light and water installed in the works. The 
contractor shall cause such special work or protect it as 
instructed to avoid injury during progress of the 
works. For failure so to protect, the contractor must 
make good any damage caused. 

 
45.3. When two or more contractors are engaged 

on installation or construction work in the same 
vicinity, the Executive Engineer shall have authority to 
direct the manner in which each shall conduct the 
work so far as it affects other contractors. : 

 

46. Holes for water services, gas, electrical and 
sanitary fittings: 

 
46.1. The contractor shall leave all holes in 

masonry and floors for the insertion of water services, 
gas and electrical connections and sanitary fittings in 
the exact positions indicated by the Executive Engineer 
during the progress of the work. These holes must be 
properly built up in a workmen like manner at the 
contractor's cost, as soon as the fittings have been 
installed in cases, where the installations as made 
during the construction of the buildings and where in 
the opinion of the Executive Engineer, delays in 
settlement of accounts will not thereby occur.  

 

47. Contractor's risk and insurance: 
 
47.1. The work executed by the contractor under 

the contract shall be maintained at the contractor's risk 
until the work is taken over by the Executive Engineer. 
The Govt. should not be liable to pay for any. loss or 
damages occasioned by (or) arising out of fire, flood, 
volcanic eruptions, earth quake or other convulsion of 
nature and all other natural calamities, risks arising out 
of acts of God during such period and that the option 
whether to take Insurance coverage or not to cover 
risks, is left to the contractor. 

 

47.2. Provided however, that the contractor, shall 
not be liable for all or any loss or damages occasioned 
by or arising out of acts of foreign enemies invasions 
hostilities or war like operations (before or after 
declaration of war) rebellion military or usurped 
power. 

 
48. Holidays: 

 
48.1 Subject to any provision to the contrary 

contained in the contract none of the permanent work 
shall save as herein after provided be carried on during 
the night or on Sundays and other holidays without the 
permission in writing of the Executive Engineer or of 
the officer in charge of the work: save when the work is 
un avoidable or absolutely necessary for the save of life 
or property or for the safety of the works in which case 
the contractor shall immediately advice the Executive 
Engineer. 

 
G. MISCELLANEOUS 

 
49. Sand and gravel: 

 
49.1. The contractor shall not make any excavations 

upon the site for the purpose of obtaining gravel, sand 
or soil other than that shown or implied by the 
drawings, except with the previous permission of the 
Executive Engineer. 

 
50. Old curiosities: 

 
50.1. All old curiosities, relics, coins, minerals, etc., 

found in excavating or pulling down, shall be the 
property of the Government and. be handed over to the 
Executive Engineer. Should any ancient masonry, or 
other old work of interest be opened up, the Executive 
Engineer's attention shall be called to the same before 
demolition or removal. 

 
51. Assignment or sub - lettings: 

 
51.1. The contractor shall not without the written 

consent of the Executive Engineer, assign the contract 
nor sub-let any portion of the same. Ordinarily no sub-
letting will be permitted, but in case such should be 
permitted by the Executive Engineer, it shall in no way 
free the contractor from any of his responsibilities 
under any clause of these "Conditions of Contract" or 
of the "Articles of agreement" 

 
 
52. Specialties: 

 
52.1. The Executive Engineer, shall, during the 

progress of the work have powers to select, nominate 
or recommend tradesmen or specialists to supply 
material or execute such portion of the work as he may 
consider desirable in the interests of the Government. 
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53. Ratification of the orders of the Executive 
Engineer 

 

53.1. Should the acceptance of the tenders be 
beyond the authorised powers of the Executive 
Engineer as laid down in the P.W.D. code, the orders 
and decisions of such Executive Engineer with regard 
to the employment of specialists for certain portion of 
the work as described in the previous clause will be 
subject to the ratification of the higher authority who 
accept the tender. 
 
Powers for sanction of Extension of time: 

 
53.1 .A. Should the acceptance of tender beyond 

the authorised powers of the Executive Engineer as 
laid down in TN P.W.D. code, the orders or decisions 
of such Executive Engineers with regard to the 
extension of time for completing the contract will be 
subject to the ratification of superintending Engineers 
for all works for which tenders were accepted by the 
Superintending Engineer/Chief Engineer/Board of 
Engineers/Govt. 

 

Powers for termination of LS 
contract. 

 
53.1 .B. Should the acceptance of tender beyond the 

authorised powers of the Executive Engineers laid 
down in TN P.W.D. code, the orders and decision of 
such Executive Engineers with regard to the 
termination of contract will be subject to ratification of 
the Chief Engineer for all works for which tenders 
were accepted by Superintending Engineer / Chief 
Engineer/Board of Engineer/Govt. 

 

54. Order Book. 
 

54.1. An order book shall be kept at the P.W.D. 
office on the site. of the work. As far as possible, all 
orders regarding the work are to be entered in this 
book. All entries shall be signed and dated by the 
P.W.D. officer in direct charge of the work and by the 
contractor or by his representative. In important cases, 
the Executive Engineer or the Superintending Engineer 
will countersign the entries, which have been made. 
The order book shall not be removed from the work 
except with the written permission of the Executive 
Engineer. 

 

54.2. No photographs  of the site or of the work of 
any part thereof shall be taken except with the 
permission in writing of the Executive Engineer and no 
such photographs shall be published or otherwise 
circulated without the permission, of the Chief 
Engineer. 

 

H. DATE OF COMMENCEMENT, COMPLETION, 
DELAYS, EXTENSION, SUSPENSION OF WORK 

AND FORFEITURE. 
 

55. Date of Commencement and completion: 
 
55.1. On notification of possession of the site (or 

premises) being given to the contractor by letter 
registered for acknowledgement as provided in clause 
9.1. supra, he shall forthwith begin the work, shall 
regularly and continuously proceed with them, and 
shall complete the same (except for painting or other 
work which in the opinion of the Executive Engineer, it 
may be desirable to delay) by the date of completion, as 
defined in the "Articles of Agreement subject 
nevertheless to the provisions of extension of time 
mentioned in the next clause. The contractor shall 
under no circumstances be entitled to claim any 
damages from Government if he incurs any expenses 
or liabilities to payment under the contract before the 
date of commencement defined above. The contractor 
shall have the right to withdraw from the contract and 
obtain refund of his security deposit if such intimation 
of handing over the site is delayed by more than two 
months from the date of acceptance of the agreement 
by competent authority. 

 
56. Delays and extension oft/me: 

 
56.1. No claim for compensation on account of 

delays or hindrances to the work from any cause 
whatever shall lie except as hereinafter defined. 

 
Reasonable extension of time will be allowed by 

the Executive Engineer or by the officer competent to 
sanction the extension for unavoidable delays, such as 
may result from causes which in the opinion of the 
Executive Engineer are undoubtedly beyond the 
control of the contractor. The Executive Engineer shall 
assess the period of delay of hindrance caused by any 
written instruction issued by him at twenty five 
percent in excess of the actual working period so lost. If 
at any time the Executive Engineer is of the opinion 
that there has been avoidable delays and the contractor 
fails to maintain the "rate'' of progress specified in the 
article of agreement, it shall be lawful for the Executive 
Engineer to impose penalty or order forfeiture from the 
Deposit sanction the extension of time for such delays, 
provided however, the penalty and forfeiture shall be 
governed as per clause 51.2. and 51.3. 
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56.2. ]n the event of the Executive Engineer to 
failing to issue necessary instructions and thereby 
causing delay and hindrance) the contractor the latter 
shall have the right to claim an assessment of such 
delay by the Superintending Engineer of the Circle. 
The contractor shall lodge in writing to the Executive 
Engineer a statement of claim for any delayer 
hindrance referred to above within fourteen days from 
its commencement, otherwise no extension of time will 
be allowed. 

 
56.3. Whenever, authorised alterations or additions 

made during the progress of the- work are of such 
nature in the opinion of the Executive Engineer as to 
justify extension of time in consequence thereof, such 
extension of time will be granted in writing by the 
Executive Engineer or other competent authority when 
ordering such alteration or additions. 

 
57. Delays in commencement or progress or 

neglect of work or suspension of works by the 
contractor and forfeiture of Earnest Money, Security 
Deposit and withheld amount. 

 
57.1. Time shall be considered as The essence of the 

contract. If at any time the Executive Engineer, shall be 
of the opinion that the contractor is delaying 
commencement of the work, neglecting or delaying the 
progress of work as defined in the tabular statement... 
Rate of Progress in the Article of Agreement or the 
contractor fails to maintain the Rate of Progress in the 
Articles of Agreement plus any extension of time or 
the contractor shall suspend the works.. or sublet the 
work or d portion thereof without the sanction of the 
Executive Engineer or violates any of the provisions of 
the contract the Executive Engineer shall so advise the 
contractor and at the same time demand compliance. If 
the contractor neglects to comply with such demand 
within seven days after receipts of such notice, it shall 
then or at any time be lawful for the Executive 
Engineer to impose a penalty or forfeiture on this 
contractor from the deposit or to determine the 
contract. 

 
57.2. The penalty or forfeiture referred to in Clause 

57.1. shall not exceed 5% of the work executed and is 
imposed in cases where the contractor is allowed to 
proceed with the whole or part and complete the 
whole or such part of the works. The penalty or  
forfeiture imposed  by  the  Executive Engineer  under 
this clause is  however  subject  to  modification  or  
waiver  at   the absolute discretion of any authority 
higher in rank than the Executive Engineer. 

 
 

57.3. It shall be a further right of the Executive 
Engineer to give any port of the work to any other 
contractor at his discretion or have it done 
departmentally in order to maintain the rate progress 
and the contract shall then be determined for only 
that portion of the work given to the contractor or 
done departmentally. The forfeiture under clause 
57.2. will in these circumstance be applied any excess 
expenditure incurred on this account shall Le 
recovered from the original contractor. 

 
57.4. Determination of the contract referred to in 

Clause 47." . shall carry with it the forfeiture at the 
Security [deposit. After determining the contract, the 
Executive engineer shall have the right to give any 
part of the work to any other contractor in the 
unexecuted portion of contract, in which case any 
expenses which may be incurred in excess of such 
amount which would have been paid to the original 
contractor if the whole work had been executed 
deducted from any money due t a him by 
Government it under this contract or any other 
account what so ever. Provided, also that if the 
expenses incurred by the Government are less than 
the amount payable to the contractor at his agreement 
rates the difference will not be paid to the contractor. 

 
57.5. In the event of anyone of the above clauses 

being adopted by the Executive Engineer, the 
contractor shall have no compensation for any loss 
sustained by him reason of his having purchased or 
processed any materials or entered into any 
engagements or made any advances on account or with 
a view to the execution of the work art h e performance 
of contract, and in case action is taken under any of the 
provisions aforesaid, the contractor shall not be entitled 
to be paid any sum for any work actually performed 
under the contract unless and until the Executive 
Engineer has certified in writing the performance of 
such work and the value payable in respect thereof and 
he shall only be entitled to be paid' the value so 
certified. 

 
57.6. In the event of the Executive Engineer putting 

in force oil or any of the powers vested in him under 
the clause57.4. he may if he so desires after giving a 
notice in writing to the contractor take possession of 
the works, and site and such plants and materials 
thereon (or any ground contiguous there of) and all 
such plant and materials as above mentioned shall 
thereupon be at the disposal of Government absolutely 
for the purpose of completing the work. After such 
notices shall have been given, the contractor shall not 
he at liberty to remove from the site or works of from 
the ground continuous There to any plant or materials 
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belonging to him which shall have been placed thereon 
for the purpose of the above work. Government shall 
not be liable to make any payment to the contractor on 
account of use of such plant for the completion of the 
works, under the provisions herein before contained. 
On taking possession of the materials and stores 
belonging to the contractor or procured by the 
contractor and intended to be used for the execution of 
the work or any part thereof the contractor rates to be 
certified there of shall be final. Otherwise, the 
Government may give notice in writing to the 
contractor to remove any of his plant or materials from 
the site and not required or any completion of the 
works, if such plant and or materials are not removed 
within fourteen days after notice, shall have been so 
given, Government may remove and sell the same, 
holding the proceeds less the cost of removal and sale, 
to the credit of the contractor. The expense, of any such 
removal and the amount of the proceeds and expense 
of any such sale. shall be final and binding on the 
contractor 

 
I.  PARTICULARS OF PAYMENT 

 
58. Payment of lump sum basis or by final 
measurement lit unit prices: 

 
58.1. Final measurements need not be taken unless 

either the contractor or the Executive Engineer claims 
extras to or deductions from, the quantities of  
Schedule   A 

 
58.2. In case final measurements are claimed, they 

shall be taken only for those items for which either the 
contractor or the Executive Engineer claims final 
measurements and the quantities of the remaining 
items in Schedule. A shall be accepted as correct. The 
lump sum amount mentioned in the agreement will 
then be varied by adding thereto or deducting there 
from    as the case may be, the difference if  any  
between the amounts mentioned in Schedule A for 
such items and the amounts arrived at by calculation at 
contract rates based on the revised quantities for the 
same, obtained by the final measurements aforesaid. 

 
58.3. It shall be accepted as a condition of the 

contract that the payment of the final bill to the 
contractor less the withheld amounts and his 
acceptance there of shall constitute a full and absolute 
release of Government from all further claims by the 
contractor under the contract. 

59. Payment for additions and deductions for 
omissions. 

59.1. No authorised variation shall vitiate the 
contract, but additions and omissions shall be 
measured up and dealt with in accordance with 
clause58.2 

 
59.2. If there is no rate in Schedule' A ' for 

additional work ordered to be carried out by the 
Executive Engineer, when prior to execution of the 
additional work, shall be worked out in accordance 
with the methods indicated in59.3. and with the rate 
agreed upon a supplemental agreement shall be 
entered in the proper departmental form signed and 
dated by the contractor and the Executive Engineer and 
or any other officer for the time being authorised to 
accept such agreement and supplemental agreement 
shall on such acceptance form part of the original 
agreement. A copy of the supplemental slip shall be 
given to the contractor. 

 

59.3.1. The rate for additional works shall be 
derived from the rate for similar items of work in the 
accepted agreement, 

 
59.3.2. In the case of works for which supplemental 

agreement is to be entered into during the period when 
the schedule of rates has not changed from the date of 
execution of the original agreement, then the rates for 
supplemental agreements may be the prevailing 
schedule of rates plus or minus tender premium in case 
the rates cannot be derived from the items in the 
original agreement, in other case where the schedule of 
rates has change in the intervening period, the rates 
prevailing as per the schedule of rates at the time of 
execution of supplemental items will be adopted with 
no tender premium over this rate. 

 

59.3.3. If the rate for a particular item of work is not 
in the schedule of rates, the prevailing market rats 
when the work was done shall be adopted. 

 
59.3.4. If the rates cannot be determined as above, 

the rates shall be fixed on the cost of labour and 
materials plus 10 percent thereon, provided the 
vouchers shall have been delivered to the Executive 
Engineer within 7 days after such work is completed. if 
the Executive Engineer considers that the vouchers are 
unduly high, the Executive Engineer can valuate work 
as reasonable and fair and make payment if the value 
of payment is less than Rs.1,000.  If the value of 
additional payment exceeds Rs.1,000 the contractor 
shall have the right to submit the matter to arbitration.
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59.A. In cases where the Government under the terms 
of the contact with the contractor are liable to supply 
and materials, articles or things to the contractor for 
the performance by him or  of his part of the contract, 
the Executive Engineer, may at his absolute discretion 
extend the time which such materials, articles or things 
may be supplied by the Government arid the 
Government may supply to the contractor such 
materials, articles or . timings within the time so 
attended without any liability on their part to 
compensate the contractor by reason of the extension 
of time for the supply of the materials, articles or 
things. 

 
59.B. In cases where the Government under the 

terms of the Contract are liable to supply any 
materials, articles or things to the contractor for the 
.performance by him of his part of the contract and the 
Government for any reason are unable to supply such 
materials, articles or things either within the time 
specified in the contract or within the time extended 
under clause 59.A. the Executive Engineer may at his 
discretion or at the request of the contractor determine 
the whole or any part of the contract which cannot be 
performed by reason of the failure to supply such 
materials, articles or things and the contractor shall not 
be entitled to claim any damages or compensations in 
respect of such determination. The contractor shall, 
however, be paid the value of the work already done 
by him and the cost of the materials, articles or things 
if any collected by him upto the date of such 
determination and left unused on the work- on shall 
betaken over by the Executive  Engineer either at the 
contract rates or at values deduced from the through 
rates deduced in the contract. When the contract is 
determined at the discretion of the Executive Engineer, 
he shall give notice in writing to the contractor and the 
decision of the Executive Engineer to determine the 
contract shall he final and bind on the contractor. 

 
EXPLANATION: 

 
The expression "Through rates' means the rate for 

the finished items of work or the all in rates, that is to 
say, the rates for finished items of work inclusive of the 
cost of materials and labour. 

 
59.C. if, at any time after the acceptance of the 

tender the Government shall, for any reason 
whatsoever not required the whole or any part of the 
work to be carried out, the Executive Engineers hall 
given notice in writing of the fact to the contractor. W 
ho shall have no claim to any compensation or other 

payments whatsoever, who shall on account of any 
profit or advantage he might have derived from the 
execution of the work in full but which he did not 
derive in consequence of the termination of the works. 
He shall be paid at contract rates, for the work 
executed by him including any additional works such 
as clearing of site etc., that may be rendered necessary 
by such termination. He shall also be allowed a 
reasonable payment as decided by the authority next 
higher in rank to the authority which accepted the 
tender, for any expense incurred by him on account of 
labour and materials, articles or things collected, but 
which could not utilised on the works as verified by 
the Executive Engineer. Such decision shall be final and 
binding on both the parties and shall not be subject to 
arbitration under clause 73. 

 
60. No payment for unsanctioned extras: 

 
60.1. It shall be distinctly understood that no 

payment whatever will be made to the contractor for 
variations by way of extras, in cases where such 
variations have been made without the written 
sanction of the Executive Engineer. 

 
61. Accounts Receipts and Vouchers: 

 
61 .1 . The contractor shall at any time upon the 

request of the Executive Engineer furnish him with all 
invoices; account, receipts and other vouchers that he 
may require in connection with the contract. 

 
62. Fraud, willful neglect or default: 

 
62.1. No final or other certificate of payment or of 

completion, acceptance or settlement of account shall, 
in any circumstances, relieve the contractor from his 
liability for any fraud, or willful neglect or default in 
the execution of the contract or any willful or 
unauthorised deviations from drawings, specification, 
instructions and directions for the time being binding 
upon him. 

 
63. Unfixed materials: 

 
63.1. No payment or advance will be made for 

unfixed materials when the rates are for finished work 
in site. 

 
64. Payments and certificates: 

 
64.1 Payments will be made to the contractor under 

the certificates to be issued at reasonably frequent 
intervals by the Executive Engineer or the Sub-
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Divisional Officer, within 14 days of the date of each 
certificate an intermediate payment will be made by 
the Executive Engineer or the Sub-Divisional Officer of 
a sum equal to 95 percent of the value of work as so 
certified and the balance of 5% will be withheld and 
retained as security for the due fulfillment of the 
contract.  

 

Under the certificate to be issued by the Executive 
Engineer or Sub-Divisional Officer on the completions 
of the entire works, the contractor will receive :he final 
payment of all the moneys due or payable to him 
under or by virtue of the contract except security 
deposit and the with held amount equal to 2 1/2 
percent of the total value of the work done provided 
there is no recovery from or forfeiture by the  
contractor to be made under clause 57. The amount 
withheld from the final bill will be retained under. 
"Deposits" and paid to the contractor together with the 
Security Deposit after six months reckoned from the 
date of completion of work or as soon after the 
expiration of such period of six months as all defects 
shall have been made good according to the true - 
intent and meaning thereof whichever shall last 
happen, in the event the final bill remains unpaid even 
after the period of six months before said, the 
Executive Engineer shall refund the security deposit 
which includes the E.M.D. and also the withheld 
amount on a separate bill if requested or by the 
contractor in .writing. No certificate of Executive 
Engineer or Sub Divisional Officer shall be considered 
conclusive evidence as to the sufficiency of any work 
or materials or correctness of measurements to which 
is related nor shall it relieve the contractor from his 
liability to make good defects as provided by the 
contract. The contractor when applying for a 
certificate, shall prepare a sufficiently detailed bill 
based on the original figures of quantities and rates in 
the contract scheduled to the satisfaction of the 
Executive Engineer, to enable the Executive Engineer 
or Sub-Divisional Officer to check the claims and issue 
the certificate. The certificate as to such of the claim 
mentioned in the application as are allowed by the 
Executive Engineer or the Sub-Divisional. Officer shall 
be issued within fourteen days of the application. No 
application for a certificate shall be made within 
fourteen days of a previous application. 

 

64.1 .A. Not with standing the above clause, the 
withheld amount of 2 ½ % from the final bill in respect 
of contract for construction of original building, will be 
retailed by the Government. for a total period of one 
year in lieu of six months period referred to in clause. 

 

64.1 .B. and will be released after the expiry of one 
year period on execution an indemnity bond by the 
contractor to the satisfaction of the Executive Engineer 
for a further period of four years to ensure structural 
stability of the building under clause 26.1.A. 

 

(G. O. MS. No. 181 PWD 28.1 .86) 
 

64.2. When there are complaint from the Labour 
Department about non-payment of wages to the 
Labourers employee by the Contractors for the 
execution of work under agreement, the Executive 
Engineer, shall have full powers to withheld the bills 
claimed by the contractor pending clearance certificate 
form the Labour Department and to act as per the 
direction given by the Labour Department. 

 
65. Interest an money due to the contractors: 

 
65.1. No omission by the Executive Engineer or the 

Sub Divisional Officer to pay the amount due upon 
certificate. shall vitiate or make void the contract nor 
shall the contractor be entitled to interest upon any 
guarantee fund or payments in arrear, not upon any 
balance which may, on the final settlement of his 
accounts, be found to be due to him. 

 
65.2. Whenever the withheld amount reaches 

Rs.1,000 or a multiple thereof, the contractor may at 
.his option, deposit with the Executive Engineer any 
equal amount in sums of Rs.1,000 or in multiple 
thereof. in any of the forms of interest bearing 
securities recognized for the purpose by the T.N. Public 
Works Account Code and subject to the provisions 
thereof contained in which case the equivalent 
withheld amount shall be paid to him forthwith. The 
contractor will be permitted to exercise the option in 
this clause, subject only to the condition that the rates 
of progress contained in the Articles of Agreement is 
properly maintained. 

 

66. Acceptance of final measurements: 
 
66.1. The contractor agrees that before payment of 

the final bill shall be made on the contract, he will sign 
and deliver to the Executive Engineer either in the 
measurement book or otherwise as demanded a valid 
release and discharge from any and all claims and 
demands whatsoever for all matters arising out of or 
connected with the contract and also produce a 
certificate from the Incomes tax Authorities that all 
income tax payable by him upto-date has been duly 
paid provided that nothing in this clause shall 
discharge or release the contractor from his liabilities 
under The contract. It is further expressly agreed That 
Executive Engineer in supplying The final 
measurement certificate need not be bound by the 
proceeding measurements and payments. The final 
measurements, if any of the Executive Engineer shall 
be final conclusive and binding on the contractor. 
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67. Recovery of money from contractor in 
certain case. 

 
67.1. In every case in which provision is made for 

recovery of money from the contractor. Government 
shall be entitled to retain or deduct the amount thereof 
from any money, that may be due or may become due 
to the contractor under these presents and or under 
any other contract or contracts or any other account 
what so ever. 

 
67. A. Recovery under Revenue Recovery Act: 

 
Whenever any amount has to be paid by the 

contractor in view of determination of the contract by 
virtue of clause 57 (4) or any amount that may be due 
or may become due form the contractor under these 
presents and the contractor not responding to the 
demands for the payment of the said amount, then the 
Govt., shall be entitled to recover the said amount 
under the provisions of the Revenue Recovery Act. 

 
(G. O. Ms. No.3659 PWD 23.12.70) 

 
68. Contractor dying becoming insolvent, insane 
or imprisoned: 

 
68.1. In the event of the death or insanity or 

insolvency or imprisonment of the contractor or where 
the contractor being a partnership or firm 'becomes 
dissolved or being a corporation goes in to liquidation, 
voluntary or other wise, the contract may at the option 
of the Executive Engineer, be terminated by notice in 
writing posted at the site of the works and advertised 
in one issue of the local district Gazettee and all 
accepted and acceptable works shall forthwith be 
measured up and paid for at the rates provided in the 
contract schedule where such apply, or otherwise, by 
most recent schedule of rates of the division approved 
by competent authority to the person or persons 
entitled to receive and give a discharge for the 
payment. 

 
J. SETTLEMENT OF DISPUTES 

 

69. Arbitrations: 
 
69.1 In case of any dispute or difference between 

the parties to the contract either during the progress 
or after the completion of the works or after the 
determination, abandonment or breach of the 
contract, or as to any matter or thing arising there 
under except as to the matters left to the sole 
discretion of the Executive Engineer under clauses 

18,20.25.3, 27, 34, 35 and 37 of "General conditions of 
contract" or as to the with holding by the Executive 
Engineer of payment of any bill to which the 
contractor may claim to be entitled, the either party 
shall forthwith give to the other notice of such dispute 
difference and such dispute or difference. shall or be 
and is hereby referred to the Superintending Engineer 
of the nominated circle mentioned in "Articles of 
Agreement" therein after called the "Arbitrator" in 
cases when the value of claim is less than & upto 
Rs.50000. In cases when the value of claim is more 
than Rs.50000 the parties will seek remedies to the 
competent civil courts. (G.0.Ms.No.253 pass 24.9.81) 
The Arbitrators shall give detailed reasons in their 
findings and conclusion (G.0.Ms.No.1 844 pass off 
18.7.86) 

 
69.2. Subject as aforesaid to the provisions of the 

arbitration Act, 1 940, or any statutory modification or 
re-enactment thereof and the rules made there under 
and for the time being in force shall apply to the 
Arbitration proceeding under this clause. 

 
69.3. Upon every and such reference, the costs of 

and incidental to the reference and award respectively 
shall be discretion of the arbitrator. Subject tot he 
condition that the amount of such costs to be awarded 
to either party shall not, in respect of a monetary claim 
exceed the percentage set out below of any such 
award irrespective of the actual fees, costs and 
expense incurred by either party provided that where 
a monetary claims disallowed in full the said 
percentage shall be calculated on the amount of the 
claim. The arbitrator may determine the amount of the 
costs be awarded or direct the same to be taxed as 
between solicitor and client or as party and shall direct 
by whom and to whom and in what manner the same 
shall be borne and paid. 

 
69.4. The fees for arbitrators shall be levied based 

on the value of claims referred to for arbitrations. The 
fees shall be calculated at 5 percent of the first 
Rs.10000/- and 3 percent of the next Rs. 40000/- 

 
(G.O.Ms.No. 1844 pms dt 18.7.86) 

 
69.5. Provided that the Government shall not be 

liable to  any claim in respect of any such dispute or 
differences until the liability and the amount thereof 
shall have been referred to and decided by the 
Arbitrator 
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APPENDIX -1 
 

PUBLIC WORK DEPARTMENT SAFETY CODE 
 

General Rules as to Scaffolds. 
 
1 . Suitable scaffolds shall be provided for 

workman for all works that cannot be safely done from 
a ladder or by other means. When a ladder is used an 
extra Mazdoor shall be engaged for holding the ladder 
and the ladder shall be given an inclination not steeper 
than 0.25 to I (0.25 horizontal to I vertical) when the 
ladder is used for carrying materials as well, suitable 
foot holds and hand holds shall be provided on the 
ladder. 

 
2. A scaffold shall not be constructed, taken down 

or substantially altered except (a) under the 
supervision of a competent and responsible person: 
and (b) as for as possible by competent workers 
possessing adequate experience in such work. 

 
All scaffolds and appliances connected therewith 

and all ladders shall 
 

a) be of sound materials 
 
b) be of adequate strength having regard to the 

load strain to which they will be subjected and 
 
c)  be maintained in proper condition 
 
4. scaffolding or staging more than 3.5 metres 

above the ground or floor shall have a guard rail 
properly attached bol-braced and otherwise secured 
atleast 0 metres above the floor or platform of such 
scaffolding or staging extending along the entire 
length of the outside and ends thereof with only such 
opening as may be necessary for delivery of materials. 
Such scaffolding or staging shall be so fast ends as to 
prevent it from swaying from the building or structure. 

 
5.Scaffolds shall be so constructed that no part 

thereof can be displaced in consequence of normal use 
 
6.Scaffoldis shall not be overloaded and so for as 

practicable the load shall be evenly distributed. 
 

7.Before installing lifting gear of scaffolds specials 
precautions shall be taken to ensure the strength and 
stability of the scaffolds. 

 

8.Working platform, gangways and stairways 
should be so constructed that no part there can save 
unduly or unequally. If the height or the platform or 
the stairways is more than 3.5 metres above ground 
level or floor level they should be closely boarded, 
should have adequate width and should be suitably 
fenced as described in (4 above) 

 
9. Every opening in the floor of a building or in a 

working platform shall be provided with suitable 
fencing or railing for a minimum height of 0.9 meter to 
prevent the fall off persons or material.  

 
10. Safe means of access shall be provided to all 

working platforms and other working places. Every 
ladder shall be securely fixed No portable single 
ladder shall be over 9 metres in length while the width 
between side rails in rung ladder shall in no case be 
less than 30cm for ladder upto and including 3 metres 
in length. For longer ladders this width should be 
increased atleast 20mm for each additional metre of 
length uniform step spacing should not exceed 30cm. 
Adequate precautions should be taken to prevent 
danger from electrical equipment. No materials on the 
site of work shall be so stacked or placed as to case 
danger or inconvenience to any person or the public. 
The contractor shall provide all necessary fencing and 
lights to protect the Public from accidents and shall be 
bound to bear the expenses of defence of every suit, 
action or other proceedings at law that may be 
brought by any persons for injury sustained owing to 
neglect of the above precautions and to pay any 
damage and cost which may be awarded in any such 
suit, action or proceedings to any cost which may with 
the consent of the contractor be paid to compromise 
any claim by any such person. 

 
Excavation and trenching: 

 
11.Trenches-1.2 metres or more in depth, shall at 

all times be supplied with atleast one ladder for each 
20 metres in length or fraction thereof. Ladder shall be 
extended from bottom of the trench to atleast o.a 
metre above the ground. The sides of the trenches 
which are 1.5 metres or more in depth shall be stepped 
back to give suitable slope or hold securely by limber 
bracing, so as to avoid the danger of sides to collapse. 

 
12. Demolition-Before any demolition is 

commenced and also during the process of the work. 
 
   a) AII roads and open areas adjacent to the work 

site shall either be closed or suitably protected. 
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   b) No electric cable or apparatus used by the 
operator shall remain electrically charged. 

 
  c) All practical steps shall be taken to prevent 

danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of 
the building shall be so overloaded with debris or 
materials as to render it unsafe. 

 

13. All necessary personal safely equipment as 
considered adequate by the Executive Engineers shall 
be kept available for the use of the person employed 
on the site and maintained in a condition suitable for 
immediate use, land the contractor should take 
adequate steps to ensure proper use of equipment by 
those concerned. 

 

a) Works employed on mixing asphalted materials 
cement and time mortars- shall be provided with 
protective footwear and protective goggles. 

 

b) Those engaged in while-washing and mining or 
stacking of cement bags or any material which is 
injurious to the eyes shall be provided with protective 
goggles.  

 

c) Those engaged in welding works shall have 
provided with welder's protective 513- '195. 

 

d) Those engaged in welding works shall be 
provided with welder's protective 513- '195. 

 

e) When workers are employed in sewers and 
man holes, which are in use, the contractor shall 
ensure that the manholes covers are opened and are 
ventilated atleast for an hour before the workers are 
allowed to get into them an holes, and the 
manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals 
or boards to prevent accident to the public. 

 
f) The contractor shall not employ men below 

the age of 18 years and women on the work of 
painting, with products containing lead in any 
form. Wherever men above the age of 18 are 
employed on the work of lead painting, the 
following precautions shall be taken. 

 
 i) No paint containing lead products shall be used 

except in the form of paste or ready - made paint, 
 
 ii) Suitable face masks should be supplied 

for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry 
rubbed and scrapped.  

 
iii) Overalls shall be supplied by the contractors to 

workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessation of work. 

 
  iv) When workers are employed in dangerous 

occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casualty, adequate 
protection of the workers should be provided. 

 
14. When the work is done near any place.  where 

there is risk of drawing all necessary equipments 
should be provided and kept ready for use and all 
necessary equipments steps taken for prompt rescue of 
any person in danger and adequate provision should 
be made for prompt first aid treatments of all injuries 
likely to be sustained during the course of the works 

 
15. a) Hoisting machines and tackle including their 

attachments anchorages and supports shall be good 
mechanical construction, sound materials and 
adequates strength and free .from patent defect and 
shall be kept in good repair and in good working 
order. Every rope used in hoisting or lowering 
materials or ass means of suspension shall be of 
suitable quality and adequate strength and free from 
patent defect. 

 
b) Every crane driver or hoisting appliance 

operator shall be properly qualified and no person 
under the age of 21 years should be in control of any 
hoisting machine, including the scaffold which or give 
signals of the operator, 

 

c) In the case of every hoising machine and of 
every chain ring hook shackle level and pully block 
used in hoisting lowering or as a means of suspension, 
the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all car referred to 
above shall be painly marked with the safe working 
load, in the case of a hoisting machine Slaving variable 
safe working load, each safe working load and the 
conditions under which it is applicable shall be clearly 
indicated. No part of any hoisting machine or of any 
gear referred to above in this-paragraph shall be 
loaded beyond the safe working load except for the 
purpose of testing. 

 

16. Motors, gearing, transmissions, electricity 
wiring and other dangerous parts of hoisting appliance 
shall be provided with efficient safeguards, Hoisting 
appliance shall be provided with such means as will 
request to a minimum the risk of the accidental descent 
of the load. Adequate precautions shall be taken to 
reduce to a minimum the risk of any part of a 
suspended load becoming accidentally displaced. 
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When workers are employed on electrical 
installations which are already energized, insulation 
mats, wearing apparel such as gloves, sleeve', and 
boots as may be necessary should be provided. The 
workers and carry keys or other materials which are 
good conductors of electricity. 

 
17. These safety provisions should be brought to 

the notice of all concerned by display on a notice board 
at a prominent place at workshop.  The person 
responsible for the compliance of the safety code shall 
be named by the contractor. 

 
18. To ensure effective enforcement of the rules 

and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to 
inspection by the Labour Officer, Executive Engineer 
of the Department or other representative. 

 
19. Notwithstanding the above clauses (1) to (1 8.) 

there is nothing in these to exempt the contractor from 
the operations of any other Act of rules in  force in the 
Republic of India. 

 
Model rules for provision of Health and Sanitary 

arrangements for workers employed by the P.W.D. 
and Highways and Rural Works Department and their 
contractors. 

 
The contractor's special attention is invited to 

relevant clauses of the "General conditions of control" 
in the Tamil Nadu Building Practice and he is 
requested to provide at his own expense the following 
amenities to the satisfaction of the Executive Engineer. 

 
1. Application - These rules shall apply to all 

building and construction works in charge of P.W.D. 
 
2. Definitions- (i) "Workplace" means a place a 

which an average fifty or more workers are employed 
in connection with construction work. 

 
(ii) "Large work place" at which, at an averaged 

500 or more workers are employed in connection with 
construction work. 

 
 3. First-Aid - (a) At the work site there shall be 

maintained in a readily accessible place, first aid 
appliance and medicines including an adequate supply 
of sterilized dressing and sterilized cotton wool. The 
appliances shall be kept in good order. They shall be 
placed under the charge of a responsible person who 
shall be readily available during working hours 

b) At large work places, where hospital' facilities 
are not available within easy distance of the works, first 
aid posts shall be established and be run by a rained 
compounder. 

 
c) Where large work place are remote from regular 

hospitals an in-door ward shall be provided with one 
bed for every 250 employees. 

 
d) Where large work places are situated in cities, 

towns or in their suburbs and no beds are considered 
necessary owing to the proximity or city or town 
hospitals, suitable transport shall be provided to  
facilitate removal of urgent cases to these  hospitals.  At 
other work places some conveyance facilities, such as a 
car shall be kept readily available to take injured 
persons or persons suddenly taken seriously ill to the 
nearest hospital.   

 
4. Drinking water-(a) Water of good quality fit for 

drinking purposes shall be provided for the work 
people on a scale of not less than 15 litres per head per 
day 

 
 b) Where drinking water is obtained from an 
intermittent public water supply each work place shall 
be provided with storage tank where such drinking 
water shall be stored.  

      
 c) Every water supply storage shall be at a distance 
of not less than 1 5 metres from any latrine, drain or 
other source of pollutions.- Where water has to be 
drawn from an existing well, which is within such pro 
minify of latrine, drain or any other source of pollution, 
the well shall be properly chlorinated before water is 
drawn from it for drinking. All such wells shall be 
entirely closed in and be provided with a trap door 
which shall be dust and water proof. 

 
d) A reliable pump shall be fitted to each covered 

well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done 
atleast once a month. 

 

5. Washing and bathing places-Adequate washing 
and bathing places should be provided, separately for 
men and women such places shall be kept in clean and 
drained condition. Bathing or washing should not be 
allowed in or near any drinking water well. 

 

6. Latrine sand Urinals- There shall be provided 
within the precincts of every work place, latrines and 
urinals in an accessible place and the accommodation 
separately for each of thorn, shall be on the following 
scale or on the scale so directed by the Executive 
Engineer in any particular cases. 
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i)  Where the number of persos employed does - 2 

not exceed 50. 
 
ii)  Where the number of persons employed exceed 

50 - 3 but does not exceed 100. 
 
iii)  For every additional 100      ...     ...               -3 
 
If women are employed separate latrines and 

urinals, screened from those for men shall be pro vided 
on the same scale. 

 
Except in work places provided with water flushed 

latrines connected with a water borne sewage system, 
all latrines shall be provided with receptacle on dry 
earth system which shall be cleaned atleast four times 
daily and at least twice during the working hours and 
kept in strictly sanitary conditions. The receptacles 
shall be tarred inside and outside atleast .once a year. 

 
The excreta from the latrines shall be disposed off 

at the contractor's expense, in out way pits approved 
by the local Public Health Authority. The Contractor 
shall also employ adequate number of scavengers and 
conservancy staff to keep the latrines and urinals in a 
clean condition. 

 
7. Shelters during rest: At every work site there 

shall be provided, free of cost, two suitable sheds one 
for meals and the other for rest separately for men and 
women for the use of labourer. 

 
8. Creches: (a) At every work place at which 50 or 

more women 'workers are ordinarily employed there 
shall be provided two huts of suitable size for the use 
of children under the age of 6 years, belonging to such 
women, one hut shall be used of infants, games and 
play and the other as their bed room. The huts shall 
not be constructed on a lower standard than the 
following:  

i) thatched roofs 
 

ii) mud floors and walls. 
 
iii) Planks spread over the mud floor and covered 

with matting. 
 
The huts shall be provided with Suitable and 

sufficient opening for  light and  ventilation.  There 
shall be adequate  provision  of  sweepers  to  keep  the  
places  clean. There shall be two attendance Sanitary 
utensils shall be provided Health Officer of the area 
concerned. The use of the huts shall be restricted to 
children, their attendants and mothers of the children. 

 
b) Where the number of women workers is more 

than 25 hut less than 50, the contractor shall provide 
atleast one hut and one Dai to look after the children 
of women workers. 

 
c) The size of creche or creches shall vary according 

to number of women workers. 
 
d) The creche or creches shall be properly 

maintained and necessary equipment like toys, etc. 
shall be provided. 

 
9. Canteens-A cooked food canteen on a moderate 

scale shall be provided for the benefits of workers if it 
is considered expedient. 

 
10. Sheds for Workmen - The contractor should 

provide at his own expense sheds for housing his 
workmen. These sheds shall be on a standard not less 
than the cheap shelter type, to live in which the work 
people in the locality are accustomed to. 

 
A floor area of about 1 .8 metres x 1 .5 metres for 

two persons shall be provided. The sheds to be. in rows 
with 1.3 metres clear space between sheds and 9 metres 
clear space between rows if conditions permit. The 
work people's camp shall be laid out in units of 400 
persons, each, each unit to have a clear space of 12 
metres alround. 

 
 

APPENDIX    IX.    XXXVIII 
 

MONTHLY REPORT OF CONSTRUCTION 
EMPLOYEES UNDER CONTRACTORS 

 
Return for the Month Ending 

 
1. Name location and  

type of work 
 
 

 
2. Name of contractor 
 
 
3.  Works engaged in 
  i) P.W.D. work 
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 ii) Government work other than PWD 
 
 
 iii) Other works 
 
 
4. Name and address of  
  Manager(s) of works 
 
 
5. Value of Contract 
 
 
6.Employment earnings 
 

  
 Employees 

 
 
Category Men    Women Boys    Girls 
     (1)  (2)        (3)    (4)     (5) 
 
 
i) Total number of employees  
  during the month 
 
ii) Number of employees in the  

work on the last working  
day of the month 

 
iii) Total wages paid for the 
 
iv) Total number of working  

days during the month 
 
v) Length of normal wage  

period. 
 

To  
 
1. The Employment officer 
 District Employment Office 
 
2.  The Executive Engineer 
 Division 
 

Instruction to complete the Proforma 
 
1. Contractor means the person who has 

contracted execute the works 
 

2. Manager means any person who manages, 
supervises the works on behalf of the contractor 

 
3. Item (i) the cumulative total of daily 

employment on all days in a calendar month if the 
last day of the calendar month is a holiday, the 
working day immediately precious to the holiday. 

 
Item 6. (ii) wages means basic wage, dearness 

allowance, project allowances etc., including work 
benefits paid in cash or kind 

 
Item 6. (iii) Columns 2 and 3 refer to adults who 

are 18 year of age or over  
 
Item 6 - Column 4 and 5 refer to others not covered 

by columns 2 and 3 
 
4. Returns should cover a calender month 
 
5.  Completed returns to reach the employment 

exchanges concerned on or before the 5th of the month 
succeeding the month to which he return relates. 

  


