KNMT 2022-2023
Thirparappu Town Panchayat

Tender Notice

KNMT 2022-2023

Form of Contract: ltem Rate (Two Cover System)

Bids are invited in package for the Construction of Modern LPG Gasifier Crematorium at Ward 7

(Survey No 474/3) in Thirunanthikarai Burial Ground in Thirparappu Town Panchayat. by

Tender Inviting Authority (Executive Officer), Thirparappu Town Panchayat of Tamil Nadu in Two

cover system for Construction of Modern LPG Gasifier Crematorium at Ward 7 (Survey No 474/3) in

Thirunanthikarai Burial Ground at Thirparappu Town Panchayat under the KNMT 2022-2023".

1. The bid documents will be available from 19.07.2022 he bid document can also be downloaded from

the website https://tntenders.qov.in and http:/tenders.gov.in free of cost upto 3.00 PM on

30.06.2022 Online submission of tender will also be accepted.

the respective Executive Officers of Town Panchayats

. Period of contract is 12 months.

. Important dates

. Amount of Earnest Money Deposit will be 1% of the value put to tender for a package.

. Any additional / further details and conditions related to these works can be obtained from the office of

Date and time of Pre bid meeting

07.07.2022 AT 11.00 AM

Last date and time for downloading bid
documents

19.07.2022 AT 3.00 PM

Last Date and time for submission of bid
document, including online submission

19.07.2022 AT 3.00 PM

2

3

4

5
1
2
3
4

Date and time of opening of the Technical Bid

19.07.2022 AT 3.30 PM

6. In the event of the specified date for submission of bids being declared a holiday, bids will be
received and opened on the next working day at the same time and venue.

7. Other details can be seen in the bid documents.

Bidder’s Signature



Tender Document

KNMT 2022-2023

TECHNICAL BID

Thirparappu Town Panchayat

NAME OF THE WORK

E.M.D.AMOUNT : Rs.

PERIOD OF DOWN LOADING
OF BID DOCUMENT

LAST DATE AND TIME FOR
RECEIPT OF BID

TIME AND DATE OF OPENING
OF BIDS

PLACE OF OPENING OF BIDS

OFFICER INVITING BIDS

Construction of Modern LPG Gasifier Crematorium at
Ward 7 (Survey No 474/3) in Thirunanthikarai Burial

Ground in Thirparappu Town Panchayat.

1,46,000/-

UPTO 3:00 PM, date. 19.07.2022

DATE 19.07.2022 TIME : 3.00 PM

DATE 19.07.2022 TIME : 3.30 PM

Thirparappu Town Panchayat

Executive Officer
Thirparappu Town Panchayat
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CHECK LIST FOR SUBMISSION OF BID

Bidder shall check the submission of relevant details and documents as
mandated in the tender document, before submission of bids.

Sl.No. | Compliance Details Check
criteria as
per clause
1 15. Earnest Money Deposit
Whether Earnest Money Deposit at 1% of the | YES/NO
15.1 contract value of work put to tender in the form of

Banker’s cheque, Demand Draft enclosed? (EMD
in any other form will not be accepted)

2 4.1.A1 Whether copy of Certificate of registration as YES /NO
class | contractor and above, with proof for its
currency enclosed?

3 41.A2 Whether Proof for being in the Civil Engineering | YES/NO
construction field at-least for the past Five year
(2017-18 to 2021-22) enclosed?. [Bidder should
submit the audited balance sheet for the last five
years.]

4 4.1.A3 Whether Proof for having an annual minimum YES /NO
financial turnover of not less than 50% of the
value put to tender in a financial year in the
preceding “Three” years (2019-20, 20-21, 21-22)
enclosed?

5 41.A4 Whether proof for having satisfactorily completed | YES/NO
Building Work(s) of not less than 50% of the
value put to tender under a “single agreement”
in any one of the preceding three years (2019-20,
20-21, 21-22) for a Government

Department/Board/Government Undertaking
enclosed?
6 4.1.A5 Whether Proof of the applicant for having working | YES/NO

capital sufficient to finance at least 15% of value
put to tender enclosed?

[ Working capital will be calculated by adding the
amount available in the bank account of the
applicant on the date of submission of application
and the unutilized amount of overdraft / credit
facility extended to the applicant by the
Nationalized / Scheduled banks]

7 41.B Whether all the certificates are Notorised? YES/NO

8 41.C&D Whether the proof/details of availability of | YES/NO
Contractor's Major Equipments proposed for
carrying out the works enclosed?

[If the contractor for Building works does not own
Concrete  mixer with Hopper. Vibrators,
Dewatering pumps Lorry/Topper. Steel centering
materials. Mechanical spray set, Mechanical
hoist lease agreement as prescribed in tender
document enclosed]

9 General Whether the latest TIN return enclosed ? YES /NO
10 Section 2 Whether Annexure A to H have been enclosed YES /NO
duly filled in?
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following identification:
“Construction of Modern LPG Gasifier
Crematorium at Ward 7 (Survey No 474/3) in

Thirunanthikarai Burial Ground in Thirparappu

Town Panchayat.

Bid Reference No.52/2022/A1

DO NOT OPEN BEFORE 3.30 PM on
Date 19.07.2022

11 General Whether Power of attorney / Authorization for
«Persons signing the Tender enclosed? | YES/NO
<For Partner — in- charge if any, YES /NO
12 SECTION 2 Whether Qualification Information are annexed in
the prescribed forms AtoH ?
Annexure A Yes/No
Annexure B Yes/No
Annexure C Yes/No
Annexure D Yes/No
Annexure E Yes/No
Annexure F Yes/No
Annexure G Yes/No
Annexure H Yes/No
13 Whether the bidder has signed in all the pages of | Yes /No
the tender document?
14 D. 18.1 Sealing and Marking of Bids in case of manual
and 18.2 submission
a. Whether the cover containing EMD, VAT | Yes/No
clearance certificate, qualification and
information etc., has been super scribed
as “Technical Bid"?
b. Whether the other cover containing the
duly filled in tender schedule is super | Y&S/No
scribed as “Price Bid”?
c. Whether the bids are put in 2 separate
covers and outer cover is sealed? Yes/No
d. Whether both these covers are put in a
single big envelope and bear the | Yes/No

Disclaimer: This Check list is only illustrative and not exhaustive. Hence, the bidder is requested to go

through the entire Document and submit all relevant documents and details.

Bidder’s Signature




TENDER SCHEDULE FOR LEAST COST CONTRACT
THIRPARAPPU TOWN PANCHAYAT

THIRPARAPPU

Name of Work: Construction of Modern LPG Gasifier Crematorium at Ward 7 (Survey No 474/3) in
Thirunanthikarai Burial Ground in Thirparappu Town Panchayat.

Last Date for Receipt of Tender : 19.07.2022 Up to 3.00 Hrs.
Date and Time for opening :19.07.2022 3.30 Hrs.
E.M.D. to be remitted : Rs. 1,46,000/-

Nature of E.M.D. to be remitted : Demand Draft of the Nationalized and schedule Bank drawn in the name
of the Executive Officer, Thirparappu. No other mode of payment
will be accepted.

Date :-

1. The Tender and the E.M.D. should be submitted in a common sealed cover.

2. Tenders not submitted in sealed covers will be summarily rejected.

3. (a) The rate in words and figures for each item of schedule should invariably furnished by the
Tenderer without fail in appropriate columns. Corrections, over writings (should be avoided so for
as possible) should be attested by the Tenderer.

(b) The Total value of each items of work should be worked out and entered in the amount column.
Proper care must be taken in working out the value of each item of work taking into account the
unit for which the rate is quoted and the quantity of work to be done under the item.

(c) The total of each page should be noted at the end of each page and carried over to next page. The
grand total value of the tender should be worked out and furnished at the end, both in words and
figures.
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PARTICULARS TO BE FURNISHED BY THE TENDERER

1 | Name of the Tenderer and Address

2 | Name of Work

3 | Date of Tender

4 | Details about EMD enclosed for this Tender and: its
validity

5 | Registered class of the tenderer with monetary limit and
department in which Registered, Certified copy of the
registration should be attached. Registration Live
Certificate should be produced for the current year.

6 | Recent works executed (Details about name and place of
work value of work etc., should be furnished)

7 | Works under execution (Details about name and place of
work value of the work etc., should be furnished)
Command of Labour in brief
Turnover previous years (particulars for a period of three
consecutive years to be furnished)

10 | Whether income tax clearance certificate (Saral : form) is
enclosed, if not when it was produced? (the particulars
regarding the previous occasion on which this certificate
was produced may be furnished)

11 | i. Sales Tax Registration No
ii. Whether Sales Tax clearance certificate is enclosed? if
no, when it will be produced?

12 | In case of Registered Cooperative societies they Should
furnish name of the nominee with their Credential details
at the time of tender itself. They should also certify that
the nominee of the Society is not registered contractor in
the department

13 | Technical Assistants details:-

a: Name

Qualification certificate
Experience certificate

b: Name

Qualification certificate
Experience certificate

c: If registered Civil Engineer
Designation

14 | List of Various machinery and other equipment at the
tenderer disposal for use in the execution of work

15 | Any other details

Note: The consent letter from the Technical Assistant
proposed to be employer should be obtained and

— 6 —
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| | enclosed with tender.

ADDITIONAL GENERAL CONDITIONS

(I.E) ADDITIONS TO GOVERNMENT CONDITIONS TO CONTRACT APPENDED WITH NBP
POSTAL TENDERS:-

1 The contractors may have the option to present the tender directly or to send it by
registered post acknowledgement due on or before the last date for receipt of tenders.

2. In case of sending tenders by registered post acknowledgement due it is the responsibility
of the tenderer himself to dispatch the tender sufficiently early so as to reach the tender
opening authority before the date and time notified in the tender notice for opening of
tenders.

3. No representation/appeal of any kind will be allowed against belated receipt of tenders by

post beyond the notified date and time or loss in transit etc.,

3.1 E.M.D.

The acceptance of EMD in various approved forms duly pledged in favour of the
Executive Officer concerned is subject to the specific condition that the successful
tenderer should pay the security deposit including EMD in the form of small savings
scrip’s / Deposits /Accounts in lieu of other mode of payment made for EMD.

3.2 SECURITY DEPOSIT

In case of contracts for buildings works the security deposit (i.e) 2% of the value
of contract minus the E.M.D. already remitted should be produced. The Security Deposit
collected from the contractors can be paid to the contractor asking them to invest the
amount so paid in small savings scrip and to hand over them to the Executive Officer/
Engineer concerned by pledging them in his favour, subject to the condition that unless
the contractor remit the security deposits in small savings scripts (which will be returned
after observing rules enforce,) their further all to the work carried out by them will not be
paid.

3.3 Additional Security Deposit will have to be paid by Successful tenderer if called for.

SALES TAX
All rates quoted in the tender shall be inclusive of sales payable under General

Sales Tax Act as amended from time to time (including amended, Act of 29/94) and the
contractor is responsible to file Sales Tax return and pay the amount of tax as demanded
by commercial tax department. No request for payment of Sales Tax separately in
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additional to tendered rate due to any Peal of subsequent levy or increase in tax will be
entertained.

WITHELD AMOUNT

The with held amount at 5% be recovered from each bill based on the value of
work done Claims of Contractors on account of losses due to unprecedented floods and
other act of God. The work executed by the Contractor under this contract shall be
maintained at the contractor's risk until the work is taken over the Executive Officer. The
Town Panchayat shall not be liable to pay for, any loss or damages occasioned by or
arising out of fire, flood, volcanic eruption, earth quake, other convulsions of nature and
all other natural calamities, risk arising of acts of God during such period and that the
option whether to take assurance coverage or not to cover such risks is left to the
contractor.

STANDARD SPECIFICATIONS.

For detailed description of various items of works to be executed in addition to
the brief description given in the schedule for the rights and obligations of the
contractors, etc/ the attention of the contractors, is invited to Tamil Nadu Buildings
Practice which should be followed in all respect both in letter sprit. The materials used,
the workmanship, the mode of execution of the work etc., should confirm to relevant
specification of TNBP or NBC (or) Indian standard specification as to be specified.

SAFETY CODE

The safety measures and all amenities for the labours shall be the contractor at
his cost as indicated in the safety code appendix to General conditions of contractor and
clause 34, 35 and 42.1 of General conditions to contract.
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TENDER NOTICE

1. On behalf of the Council of Thirparappu, Tenders will be received by the Executive Officer,

ThirparappuTown Panchayat, Thirparappu up to 3.00 P.M. on . 19.07.2922

The Tenders should be in prescribed from obtainable from the Executive Officer, Thirparappu

Town Panchayat, Thirparappu and at the place and on the date afore mentioned.

1.1. The Tenderers or their authorized agents are expected to be present at the time of
opening of tenders. The tender receiving officer will on opening each tender, prepare a
statement of the attested and unattested corrections therein and hand it over to the
tenderer concerned and initial all corrections in the presence of the tenderers. If any of
the tenderers or their agents fined it inconvenient to be present at the time then in such
case, the tender receiving officer will, on opening the tender of the absentee tenderer,
make out a statement of the unattested corrections and communicate it to him. The
absentee tenderer shall then accept the statement of the corrections without any
question whatsoever.

2. Tenders must be submitted in sealed covers and should be addressed to the Executive
Officer, Thirparappu Town Panchayat, Thirparappu the name and address of tenderer and
the name of the work being noted on the cover.

2.1 If the Tender is made by an individual, it shall be signed with his full name and his
address shall be given. If it is made by a firm, it shall be signed with the Co-partnership
name by a member of the firm who shall also sign his own name, and the name and
address of each member of the firm shall be given, if the tender is made by a
corporation, it shall be signed by a duly authorized officer who shall produce with this
tender satisfactory evidence of this authorization. Such tendering corporation may be
required before the contract is executed to furnish evidence of its corporate existence.

3. Each tender must also send a certificate of Income Tax verification (Saral form) from the
appropriate income tax authority in the form prescribed therefore. The certificate will be valid
for the year from the date of issue for all tenders submitted during the period.

3.1. In the case of propriety or partnership firm, it will be necessary to produce the
certificate Aforementioned for the proprietors or partner and for each if the partners as
the case may be.

3.2. If the tenderer is a registered Public Works Department contractor, if a certificate
for the current year had already been produced by him during the calendar year in which
the tender is made, it will be sufficient. If particulars regarding the previous occasions on
which the said certificate was produced are given.
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4.1

5.2.

5.3.

5.4.

3.3 All Tenders received without a certificate, as aforementioned will be summarily

rejected.
Each tenderer must pay as Earnest Money, a sum of Rs. 1,46,000/- (Rupees One Lakh
forty six Thousand only) in the prescribed form and pledged in favour of the Executive
Officer, Thirparappu Town Panchayat, Thirparappu enclose with his tender accordingly.
The Earnest Money deposit it can also be paid in any other form as may be approved by
the state Government from time to time as per para 155 or TNPWD code. This Earnest
Money will be refunded to the unsuccessful tenderer on application, after intimation is
sent of rejection of the tender or at the expiration of three months from the date of tender
whichever is earlier. This refund will be authorized by the Executive Officer by suitable
endorsement. The Earnest Money will not be received cash or currency notes.
Earnest Money will be retained in this case of the successful tenderer and will not carry
any interest; it will be dealt with as provided in the tender.
The tender will remain valid for a period three calendar months from the last date for
receipt of tender. The validity period can be extended further, if the contractor gives his
consent in writing Specifying the period of extension.
The tenderer whose tender is under consideration shall attend the Executive Officer
before the end of the period specified by written intimation to him. If the tenderer fails to
attend the office before the end of the specified period, his tender will not be considered.
He shall forthwith, upon and intimation being given to him of acceptance of his tender, by
the officer duly authorized in his behalf under Article 290(1) of the constitution herein
after called the accepting authority make security deposit of 2% of the value of contract
in one of the forms prescribed in Tamil Nadu Public Works Account Code (i.e) by taking
in account of the amount of Earnest Money Deposit already deposited with the tender. It
would be sufficient to pay the balance amount to make up the 2% of the value of the

contract for the purpose of security deposit.

The Security Deposit together with Earnest Money Deposit and the amount with held
according to clause 64-1 of General condition to contract, shall be retained as Security
for due fulfillment of contract.

On receipt of written communication of acceptance of tender if the tenderer fails to pay
requisites Security Deposit with in the period specified in the written communication or
back out from the tender or withdrawal his tender, the Earnest Money Deposit shall be
forfeited to the Government.

If the contractor fails to carry out the contract, after paying the Security Deposit, then he
will be liable for the excess expenditure if any incurred to complete the work as

contemplated in the General Conditions to the contract.
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5.5

9.1.

9.1

It shall be expressly understood by the Tenderer that in receipt of written communication
of acceptance of tender by the Tenderer, there emerges a valid contract between the
Thirparappu Town Panchayat and the Tenderer, for execution of the work without any
separate written agreement. Hence for this purpose, the General conditions to the
contract, special conditions to the contract, Negotiation correspondences, written
communications acceptance of tender etc., shall be open to the accepting authority to
insist of execution of any written agreement by the tenderer, if administratively
considered necessary or expedient.
The Tender shall examine early the Tamil Nadu Building practice and also the General
conditions to contract contained therein and sign the divisional office copy of the Tamil
Nadu Building practice and its addenda volume in token of such study before submitting
his Tender unit rates, which shall be for finished work in site. He shall also carefully study
the drawing and additional specifications and all the documents connected with the
contract. The Tamil Nadu Buildings practice and other connected documents with the
contract such as specification, plans, descriptive specification sheet regarding materials
etc., can be seen at any time between 11.00AM and 5.00PM on all office day in the
office of the Thirparappu Town Panchayat, Thirparappu
The Tenderers attention is directed to the requirements for materials under the clause
“Materials and Workmanship” in the General Conditions to the contract, materials
confirming to the ISI standards shall be used on the work and the tenderer shall quote
his rates accordingly.
Every tenderer is expected before quoting his rates, to inspect the site of the proposed
work. He should also inspect the quarries and satisfy himself about the quality and
availability of materials. The names of quarries and kilns etc. The best class of materials
to be used on the work. In every case the materials must comply with the relevant
standard specifications. Sample of materials as called for in the standard specification or
as required by the Executive Officer in any case shall be submitted for the Executive
Officer approval, before the supply to site of work is begun. If the contractor after
examination of the source of materials defined in the descriptive, specification sheet is of
the opinion that materials complying with the standard or other specifications of the
contract cannot be obtained in quality of sufficient quantity from the source defined in the
descriptive specification sheet, he shall so state in his tender and state where from the
indents, to obtain materials, subject to the approval of the Executive Officer.

(a) The tenderers particular attention is drawn to the section and clause in the General

conditions to the contract dealings with:
(b) 1. Test, inspection and rejection of defective materials and work
2. Carriage
3. Construction plant
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9.1 (c)

10.

10.1

11.

12

13.

14.

4. Water and lighting
5. Cleaning up during progress and for delivery
6. Accidents
7. Delays
8. Particulars of payment
9. The Contractor should closely peruse all the specifications clauses which govern
the rates which he is tendering.
The Government will not, however, after acceptance of contract, rate, pay any extra
charges for lead or for any other reasons in case of contractor is found later on to have
misjudgment the materials available. Attention of contract or is directed to the
"Generals Condition to the Contract" regarding payments of seignior age, tolls etc.,
A schedule of quantities accompanies this tender notice. It should be definitely
understood that the Government does not accept any responsibility for the correctness of
completeness of this schedule and that this schedule is liable to alterations by omissions
deductions or additions at the discretion of the Executive Officer, Thirparappu Town
Panchayat, Thirparappu or as set forth in the conditions of Contract. The tenderer will,
however, base his lump sum tender on this schedule of quantities. He should quote
specific rates for each item on the schedule and the rate should be written both in words
and figures and the units in words.
The tenderer should also show the totals of each item and the grant total of the whole
contract and quote in the tender a lump sum for which he will undertake to do the whole
work subject to the conditions of contract such lump sum agreeing with the total amount
of schedule accompanying.
Tenderers offering a percentage deduction from or increase on the estimate amount,
called for specifically under percentage tender system and those not submitted in proper
form or in due time will be rejected.
The tender should work out his own rates without reference being made to the Public
Works Department current schedule of rates. However, in case tender called for in
percentage tender system the tender should work out his own rate, but quote his
percentage above or below the total estimated cost of work of the department indicated
in the tender’s schedule.
Tenderers shall quote their price for finished work accordingly. Not with standing any
subsequent change in the market value for these materials, the change to the contractor
remain as originally in the written contract. No centage or incidental charges will be
borne by Government.
The attention of the tenderers is directed to the contract requirements as to the time of
beginning work, the rates of progress and the dates for the completion of the whole work
and its several parts. The following rate of progress and proportionate value of work
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done from time to time as will be indicated by the Town Panchayat Executive Engineer
/Assistant Executive Engineer 's certificate of the value of work done will be required.
Date of commencement of this programme will be date on which the site (or premises) is

handed over to the contractor.

PERIOD AFTER DATE OF PERCENTAGE OF WORK COMPLETED
COMMENCEMENT (BASED ONCONTRACT LEAST COST
AMOUNT
SEPARATELY ENCLOSED

Note : The periods to be entered in column | for the purpose of defining the rate of

progress may be fixed by the Executive Officer or Town Panchayat Executive Engineer

/Assistant Executive Engineer to suit each case

15.

16.

17.

18.

Note:

No part of the contact shall be sub-let without written permission of the Town Panchayat
Executive Engineer /Assistant Executive Engineer , nor shall transfer be made by power
of attorney, authorizing others to received payment on the contractor’s behalf.

If further necessary information is required the Town Panchayat Executive Engineer
/Assistant Executive Engineer of the Town Panchayat will furnish such but it must be
clearly understand that tenders must be received in order and according to instruction
The Town Panchayat Executive Engineer /Assistant Executive Engineer or other
sanctioning authority reserves the right to reject any tender or all the tenders without
assigning any reason therefore.

The tenderers who are themselves not professionally qualified shall undertake to
employ qualified Technical men at their cost to look after the work. The tenderer should
state in clear terms whether they are professionally qualified or whether they undertake
to employ technical men required by the Department specified in the schedule below for
the work. In case the selected tenderer is professionally qualified or has undertaken to
employ technical men under him he should see that one of the Technically qualified men
is always at the site of the work during working hours, personally checking all items of
work and paying extra attention to such works as may demand special attention (or)
reinforced concrete work etc., (In the format below: enter or incorporate the latest norms
fixed by the Government for the employment of Technical Assistants from time to time
and penalty for non employment of such Technical Assistant etc.,)

Qualifications and No. of Technical Assistants to be
Value of Contract employer

Rs. 1,46,00,000/- As per Pre Qualification
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20.

21.

22.

1. A penalty of Rs.2,000/- per month, for Diploma holder and Rs.5000/- per month
for degree holder, be levied in case of default on the part of the Contractor in
following the norms laid down above.

2. The Employment of Technical Assistant could be based only on the value of
contract

3. Engineers with Mechanical Engineering qualification and retired from Civil

Engineering department are also suitable to supervise the Civil Engineering
works because of their experience in Civil Engineering field.

4. In case of contractor who is professionally qualified is not in a position to remain
always at the site of work and to pay extra attention to such work as may demand
special attention (e.g. RCC work etc., ) he should employ Technically qualified
man as prescribed above

5. It will not be in unbent on the part on the contractor to employ Technical
Assistant/ Asst. when the work is kept in a balance due to valid reasons and if
during such period in the opinion of the Town Panchayat Executive Engineer
/Assistant Executive  Engineer , the Employment of Technical Assistant/
Assistants is not required for the due fulfillment of the contract

A tenderer submitting a quotation which the tender accepting authority consider
excessive and /or indicating of the insufficient knowledge of current prices or definite
attempt to profiteering will render himself liable to debarred permanently from tendering
or for such period as the tender accepting authority may decide. The tender rates should
be based on the controlled price purchaser, under the provision of clause 39 hearing the
profiteering prevention ordinance 1843 as amended from time to time and on similar
principles in regard to labour and supervision in the construction.

The contractor should after employment to ex-today tapper as for as possible. The
number of etude tappers to whom he can so after employment should mentioned in the
tender and he should undertake in the agreement to officer such employment to such
number

The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules
and orders issue there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the competent authority, may at his description, cancels the
contract or invoke any of the penalties for the breach of contract provided in the
conditions of agreement. The contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provision of the Act, contractor shall,
during the currency of the contract ensure engagement of the apprentices in the
categories mentioned below who may be assigned to him by the Director of Employment
and Training / State apprenticeship adviser, Tamil Nadu The contractor shall train them
as required under the apprentice Act 1961 for all obligations of the employer under the
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said Act including the liability to make payment to the apprentices as required under the
said Act.

No. to be

Value of Contract Category appointed
Rs.1 Lakh and upto 1. Buildings Contractor 1
Rs.3.00 Lakhs 2. Brick layer 1
Rs.above 3.00 lakhs and 1. Buildings Contractor 1
Upto 10.00 lakhs 2. Brick layer 1
3. Diploma in Civil Engineering 1
Rs. above 10.00 lakhs 1. Buildings Contractor Brick layer 1
2. B.E. (Civil) or Equivalent Degree 1
1

"Unless the Contractor has been exempted from engagement of apprentices by the Director of

Employment and Training/ State Apprenticeship advisor, a certificate to the effect that" the contractor had

discharged is obligation under the said Act, satisfactorily should be obtained from the Director of

Employment and training / State Apprenticeship Adviser and the same should be produced by the

Contractor for final payment in the Settlement of Contract.

23.

In case of Contract for construction of buildings either permanent or semi permanent buildings, a
sum equivalent to 2 12" of the value of work done will be retained with the Town Panchayat for a
period two year reckoned from the date of completion of the work in order to enable to Town
Panchayat Officers to watch the effect of all seasons on the work by the contractor. The amount so
retained with the Town Panchayat for a period of one year reckoned from the date of completion of
the work in order to enable to Town Panchayat Officers to watch the effect of all seasons on the
work by the Contractor. The amount so retained with the Town Panchayat will be refunded only on
the expiry of one year period referred to above and on execution of Indemnity bond by the
contractor for four years shall be liable to set right all defects arising out his faulty execution or
substandard work notice during the above five years period at his cost.

The Contractor shall not employ the child labourers/ Labourers below age of 12 years and shell
also note that they must offer employment to Ex-Servicemen, Ex-today tappers and employ
agriculture labourers as for as possible. The work contract assigned to the Contractor’s shall be
cancelled, If they engage child labourers in executing works and such contractor should be black
listed for three years.
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Dated
To

For and on the behalf of Thirparappu Town Panchayat Council,
- By the Executive Officer, Thirparappu Town Panchayat, Thumbacode

I/'We do hereby tender and if this tender be accepted under take to execute the following works
viz., as shown in the drawings and described in the specification prescribed in the office of Executive
Officer, Thirparappu Town Panchayat, Thirparappu with such variation by way of alternations or
additions to had omission from the said works and method of payment as are provided for in the
Conditions of contractor for the sum of Rs 575.00 Lakhs. (Rupees Five Hundred en Seventy Five
Lakhs Only) or such other sums as may be arrived at under the clause of the General conditions to the

contractor relating to payment on lump sum basis or by fine measurements at unit prices.

2.1. 1 /We have also completed the priced list of items in schedule 'A" annexure (in words and figures)
for which | /We agree to execute the work and receive payment on measured quantities as per the
General conditions to the contract.

2.1.1 /We do hereby distinctly and expressly declare and acknowledge that before the submission of
my or our tender | /We have carefully followed the instruction in the tender notice and have read
the Tamil Nadu Buildings practice addenda volume and general condition of the contract and that |
/ We have made such examination of the contract document and of the plans specifications
quantities and of the location, where the said work to be done, and such investigation of work
required to be done and in regard to the materials required to be furnished as to enable me us/to
their understand the intention of same and the requirement covenants, stipulations and restriction
contained in the contract and in the said plane and specifications, and distinctly agree that | /We
will not thereafter make any claim or demand up to the Town Panchayat based upon or arising out
of any alleged misunderstandings or misconception or mistake on by /our part of the said
requirements convents, stipulations restrictions and conditions.

4. | /We enclose an Income Tax verification certificate
I/We being registered Public Works Department Contractor.
| /We have already produced an Income Tax verification Certificate during the current calendar
year in respect of (here particulars of the previous occasions on which the certificate was produced
should be given. The legal address of the Contractor for service of all letters and notices will be as
follows;

4. (i) 1/We enclose herewith a Challan for the payment as Earnest Money not to hear interest.

5. (i) (b) I/We have paid Rs. (Rupees

only) as and eligible to pay the EMD at confessional rates Against at EMD

of Rs. (Rupees only)
5. (i) (c) In lieu of cash deposits | / We have enclosed a bearing No.
Dated issued for a value of Rs.
(Rupees only)
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10.1.

11.

Drawn/endorsed/ pledged in favour of the Executive Officer, Thirparappu Town Panchayat,
Thirparappu

| am / We are on and hence excepted from payment of EMD If my/ out tender is not
accepted this sum shall be returned to me /us on my / our applications when intimation is sent to
me / us of rejection or at the expiration of three months from the date of this tender, whichever is
earlier. If my / our tender is accepted the Earnest Money shall be retained by the Government as
Security Deposit for the due fulfillment of contract. If upon intimation being given to me /Us/ by the
authority authorized by the Governor under Article 299(i) of the constitution hereinafter called the
"Accepting Authority" of acceptance of Tender. | /We fail to be making the additional Security
Deposit then | / We agree to forfeiture of E.M.D. Any notice required to be served on me/us
personally or forwarded me /us by post (registered or ordinary) or left at my /our address given
herein. Such notice shall if sent by post be deemed to have been served on my/Us at the time
when in due course of post it would be delivered at the address to which this sent.
I/We fully understand that on receipt of communication of acceptance of tender from the accepting
authority, there emerges a valid contract between me/us and the Governor of Tamil Nadu Valid
and the Tender documents/i.e tender notice, tender conditions schedule, General conditions to the
control and special conditions of the tender, Negotiation letters, communication of acceptance of
tenders shall constitute the contract for this purpose and be the foundation of rights of both the
parties as defined in clause (iv) of tender Notice, provided that if shall be open to the accepting
authority to insist on execution of any written agreement by tenderer, if administratively considered
necessary or expedient.
I/'We have also signed the copy of the Tamil Nadu building practice and addend volume there to
maintain in the Town Panchayat Office, in acknowledgement of being bound by all conditions of
the clauses of the General conditions to the contract and all specification for items of work
described by the specifications number in schedule.
On consideration of the payment of Rupees or such other sum as /may be arrived at under the
clause of the General conditions to the contract, relating to payment on lump sum basis or by final
measurement at unit prices. | /We agree subject to said conditions to execute and complete the
works shown upon the drawing specially from number 1 to inclusive (Schedule B) of probable
quantities shown (Schedule A) with such variation by way of addition to or alterations, deduction
from the said work and method of payment there for as are provided for in the said conditions.
The term Executive Officer in the said conditions shall mean the Town Panchayat Executive
Engineer /Assistant Executive Engineer having jurisdiction for the time being over the work who
shall be competent to exercise all the powers and privileges reserved herein favour of the
Government with the previous sanction of or subject to ratification by the competent authorities in
case where such sanction or ratification may be necessary and who has been duly authorized
under Article 299 (1) of the constitution.
| /We agree that the time shall be considered as the essence of this contract and to commence the
work as soon as this contract is accepted by the competent authority as defined by the
Thirparappu Town Panchayat, Thirparappu code and the site (or premises) is handed over to
me/us provided for in the said conditions and agree to complete the work within Twelve (12)

months from the date of such handing over to the site (or premises) and to show progress as
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12.

13.

defined in the tabular statement “Rate of progress” subject Nevertheless to the provision for
extension of time contained in clause 56 of the General condition to the contract appended to the
Tamil Nadu building practice.

| /We agree that upon the terms and conditions of this contract being fulfilled and performed to the
satisfaction of the Executive Officer the Security Deposited by me/ us herein before recited or such
portion therefore as I/ We may be entitled to under the said condition be paid back to me/ us
provided to clause 64 of the General condition to the contract.

| / We are professionally qualified and my our qualifications are as follows;

| /We in pursuance of clause 18 of tender notice undertake to employ the following technical staff
for supervising the work and will see that one of them is always at site during working hours
personally checking all items of works and paying extra attention to such works as may require
special attention (e.g) reinforced cement concrete.
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ANNEXURE AT TENDER NOTICE
SCHEDULE 'A’
SCHEDULE FP RATES AND APPROXIMATES QUANTITIES

a) The quantities here given are these which the least cost tender cost of the work is based but they
are subject to alterations, omissions, deduction or additions as provided for in the conditions of this
contract and do not necessarily show the actual quantities of work to be done. The unit rate noted
below are these governing payment of extras or deductions for omissions according to the
conditions or the contract as set forth in the General conditions or specifications of this contract.

b) It is to be expressly under stood that the measured work is to be taken net (not withstanding any
custom or practice to the contrary) according to the actual quantities when in place and finished
according to the drawing or as may be ordered from, time to time by the Executive Officer and the
cost calculated by measurement or weight at the respective prices, without any additional charge
for any necessary and contingent works connected there with. The rates quoted are for works in
site and complete in every respect.

Iltem cP)ruoat;Iat:)tle Description | TNBP Rate in figures

No. - y : of work No. and words Unit | Amount
Figures and in
words

Figures | Words

The second Sub-Division of this (i.e) column 3 is for entering description of works such as numbers, cubic
metre, kg etc.,
LIST OF DRAWINGS SUPPLEMENTAL

Note: All Drawings to be signed by the Contractor as As referred to in the specification including

Well as the officer entering into the contract The General condition to the contract of Tamil Nadu
building practice.

SILNo  Drawing Description SI.No. Drawing No.  Description Date on which The drawing
No. was supplied.

List of specifications for the various items of works supplementing those described in schedule by

the standard specifications numbers.
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1. The contractors shall employ the following Technical staff for supervising the work and shall see
that one of them is always at site during working hours, personally checking all items of work and
paying extra attention to which works as may demand special attention (e.g) Reinforced cement

concrete work etc.,

Name of the Member of the Technical

Qualification Staff to be employer

Note: In case the contractor is himself professionally qualified the above specification should be

suitably altered and in case in which the contractor selected has not given as undertaking to

employs qualified men it should be scored out.

Note: Additional specification if any, which have to be entered in Schedule 'C' should be entered

below items (1) above and numbered continuously.

ADDITIONAL CONDITIONS
EMPLOYMENT OF TECHNICAL ASSISTANTS

The tenderer who himself is not professionally qualified; undertake to employ qualified technical
men at this cost to look after the work. The tenderer should state in clear terms whether he undertake to
employ Technical men required by the Town Panchayat specified in the schedule below for the work. In
case the selected tenderer is professionally qualified or has undertaken to employ technical men under him
he should see that the Technically qualified men is always at the site of work during working hours,
personally checking all items of works and paying extra attention as such works as may demand special

attention (e.g) reinforced cement concrete works etc.

VALUE OF CONTRACT EMPLOYMENT OF TECHNICAL PERSONNEL
1. From one to Rs.5.00 lakhs 1. One Diploma Holder in Civil Engineering
(OR)
2. Not less than one retired Junior Engineer
2. From Rs.5.00 lakhs to Rs.10.00 lakhs 1. One B.E., (Civil) (OR)

2. Equivalent Degree Holder (OR)

3. Not less than one retired sub-divisional

officer.AEE / ADE (OR)

4. One Diploma Holder with three years experience.
3. From Rs.10.00 lakhs to Rs.25.00 lakhs 1. One B.E., (Civil) with 3 years experience plus

One Diploma Holder in Civil Engineering (OR)

2. Equivalent Degree Holder with 3 years

experience plus One Diploma Holder in Civil
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Engineering (OR)

3. Not less than one retired sub-divisional Officer
plus One Diploma Holder in Civil Engineering

(OR)

4. Two Diploma Holders in Civil Engineering with

3 and 5 years experience respectively.

4. From Rs.25.00 lakhs to Rs.50.00 lakhs 1. One B.E. (Civil) with 3 years experience plus two

Diploma Holder in Civil Engineering (OR)

2. One B.E., (Civil) with 3 years experience plus
Two retired Junior Engineers. (OR)

3. Equivalent Degree Holder with 3 years
experience plus Two Diploma Holder in Civil
Engineering Or Two retired Junior Engineers (OR)
4. One retired Sub-Divisional Officer (AEE or ADE
plus Two Diploma Holders in Civil Engineering or
and retired SDO (AEE or ADE) plus Two retired

Junior Engineers.

5.Above Rs.50.00 lakhs 1. To be examined in individual cases depending

10.

upon the nature of work and Technical skill involved
and defined in the tender notice regarding the No.
of qualified Technical personnel to be employed by
the contractor.
A penalty of Rs.2,000/- PM for Diploma Holder and Rs.5000/-P.M. for Degree Holder be levied in
case of default on the part of contractors in the norms mentioned above.
The employment of Technical Assistance should be based only on the value of contract. Engineers
with Mechanical Engineering qualification and retired from Civil Engineering Departments and also
suitable to supervise the Civil Engineering works because of their Experience in Civil Engineering
field.
It will not be incumbent on the part of the Contractor to employ Technical Assistants when the work
is kept in abeyance due to valid reasons and if during such period on the opinion of the Town
Panchayat Executive Engineer /Assistant Executive Engineer . The Employment of Technical
Assistants is required for the due, fulfillment of the Contract.
A movement register should be opened and maintained for Technical Assistants employed by the
Contractor or for the Technical or qualified contractor. The Technical Assistant or Technically
qualified contractor may be noted their arrival and the departure timings every day along with their
initials. Such Register should be produced during inspection of the Inspecting Officer.
Without prejudice to the Generosity of the above clause the Contractor shall during the currency of
the contract, when called upon the Engineer-in-charge engaged and also ensure engagement by
the sub contractors and other employed the contractor in connection with the work, such number
of apprentices in the category and for such period as may be required by the Engineer in charge.
The contractors shall train them as required under the Apprentices Act. 1961 and the Rules made
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there under and shall be responsible for all obligations of the employer under the said act including
the liability to make payments to apprentice as required under said Act.

On evaluation of Tender if it is found that it the overall quoted amount of the Tender is less than 5
to 15% of the value put to tender, the contractor shall pay an additional security at 2% of the
estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an additional
security deposit of 50% of the difference between the quoted amount and estimate amount, failure
to furnish the Additional Security Deposit within 15 days from the date of receipt of acceptance
order and execute the agreement shall entail cancellation of award of contract and forfeiture of
EMD furnished.

SPECIAL CONDITION OF CONTRACT

SALE TAX DEDUCTION IN THE BILL

As per section 7 F of the Tamil Nadu Act of 1999 with effect from 10-6-99 deduction of Sales Tax
at source in respect of works contracts -every persons responsible for paying any some to any dealer for
execution of work contract shall at the time of payment of such sum deduct " TWO PERCENT " in respect
of Civil Works and 'FOUR PERCENT' in respect of all other works contracts from the Total amount
payable of such dealer and the amount so deducting shall be deposited to the assessing officer concerned
within 7 days.

SPECIAL CONDITIONS FOR CEMENT AND STEEL

CEMENT

The Contractor makes his own arrangements to procure of cement to required
specification for the works

a) Contractor shall procure cement required for the works only from the reputed cement
factories (Main produce of their authorized agents) Manufacturing cement (ISI Standards)
acceptable by the Town Panchayat Executive Engineer /Assistant Executive Engineer .
The contractor shall furnish to the Executive Officer bill of payment and certificate issued
by the manufactures of their authorized agents to authenticate procurement of quality
cement from the approved cement factory. The contractor has made his own
arrangements for safe package and adequate storage of cement.

b) The contractor shall procure cement in standard packing of 50 Kg. per bag from
authorized manufactures, the contractor shall make necessary arrangements for actual
weighment of random sample from the valuable stock and shall confirm with the
specification laid down by the ISI.

c) Cement shall be got tested for all the tests atleast one month advance before use of
cement bags brought and kept at site godown. The cement shall be tested as and when
required by the departmental officers in Government laboratories or any other laboratories
as directed by the Executive Officer. The cost of testing charges shall borne by the
contractor. Separate payment need not be made to the contractor for testing the cement.
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A PREFACE

The use of admixtures and agents shall be made as per the directions of the Executive
Officer. The cost of centage storing stocking, handling, batching, and building shall be
borne by the contractor.

The contractor should store the cement 60 days requirement at least one month in
advance to ensure the quantity of cement so brought to site and shall for with remove the
same without the written permission of the Town Panchayat Executive Engineer /Assistant
Executive Engineer .

The contractor shall forth with remove the cement from the work site, any cement that the
field officer of Town Panchayat may disallow for us on account of failure to meet the
required quality and standard.

The contractor shall have to construct sheds storing cement having capacity not lower
than the cement required for 90 days use at approved locations. The field officers of Town
Panchayat shall have free access to such stores at all times.

The contractor shall further at all times satisfy the Town Panchayat Executive Engineer
/Assistant Executive Engineer and or production of proofs and tools by submission on of
returns and other proofs as directed that the cement is being used as an approved by the
Executive Officer for the purpose and the contractor shall at all taxes, keep his records up
to date to enable the Executive Officer to apply such checks as may be desired.

Cement which has been unduly long in storage with the contractor on alternatively has
Deterioration due to inadequate storage and thus became unfit for use on works will be
rejected by the department officers and on claim will be entertained. The contractor shall
forth with remove from the work site any cement the Town Panchayat Executive Engineer
/Assistant Executive Engineer may disallow for use on works and replace it by cement
complain with the relevant Indian Standards.

STEEL :

The contractor shall provide mild steel RTS Steel bars at their own cost. High yield
strength deformed bars, rods and structural steel etc., required for the works only from the
main and secondary produced manufacturing steel or their authorized agents to
prescribed specification of Indian standards require marks and acceptable to Executive
Officer Necessary ISI test certificates are to be produced to Town Panchayat Executive
Engineer /Assistant Executive Engineer before use on works. The cost forwards the test
shall be contractor own cost, the testing of rods shall be done by the contractor in any of
the Government laboratories or any other laboratories at directed by the Executive Officer.
The diameter and weight of size shall be as per standard steel tables.

GENERAL CONDITIONS OF CONTRACT

Intent and reference to Tamil Nadu Building Practice

1. It is intended by this Tamil Nadu Practice to describe.

1.1(a) the character of the materials to be used,;
(b) the method of execution of work and

(c) the contractor's responsibilities to the Public, Government and his workmen and general

contract conditions which are to be accepted by every contractor who executes work entrusted to
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him by the Department.

1.2. Wherever the term "Standard Specifications" or "Specifications" or to the abbreviation T.N.B.P.
No: or TNBP is used in the specifications or in estimates or contract documents, it shall refer to the
relevant, specification in the Tamil Nadu Building Practice.

1.3. The. Abbreviation "1.S." shall mean "Indian Standard-".

2. Applicability of the Tamil Nadu Building Practice.

2.1. It shall be-unnecessary to include in any contract documents a specification for any item of work
which is defined in the tender notice or in the contract schedule of work to be done by a Tamil
Nadu Building Practice number (TNBP No.) The fact that the item Is defined as specification, shall
mean that the contractor is to execute the work according at such specification modified as may be
necessary by an addendum specification for that particular item of work. In the absence of
specification for any work or material in the T.N.B.P. such. work should carried out in accordance

with the instruction given by the Town Panchayat Executive Engineer /Assistant

Executive Engineer.

2.2. THESE GENERAL CONDITIONS OF CONTRACT SHALL APPLY TO ALL AGREEMENTS
ENTERED INTO BY CONTRACTORS WITH THE THIRPARAPPU TOWN PANCHAYAT etc AND
shall form an inseparable condition of contract, and it shall not be necessary to append a copy of
the same to the agreement.

3. Contractor to sign in the Division (or the sub-Divisional) copy of the T.N.B.P.

3.1. Every contractor who executes work for the Public Works Department or the Highways Board and
Rural Works Department shall carefully study the schedule for work to be done and his drawings,
obligation under the "General Conditions of Contract" which apply to all agreements, and he shall
sign in the Divisional Office coy of the T.N.B.P. (or the Sub-Divisional copy if so arranged by the
Town Panchayat Executive Engineer /Assistant Executive Engineer ) as evidence that be
understands clearly the conditions of contract governing his agreement and accepts the same.

3.2. It shall not be necessary for the contractors to sign the Divisional Office copy of the T.N.B.P. for
every contract awarded to him, but his signature therein will be evidence that the accepts the
conditions of contract (which include the standard specifications) as detailed in the T.N.B.P. for
every contract into which he enters. It shall also be the contractor's responsibility by frequent
perusal of the Divisional Office (or the sub Divisional Office) copy to become conversant with
sanctioned alterations or additions made to the T.N.B.P. as soon as they are made. A separate
volume of addenda to the T.N.B.P. will be maintained in each Division (or sub division office) as
the case may be. in which will be entered all sanctioned corrections and additions. This must also
be studied and signed by every contractor before executing an agreement.

Interleaving correction slips will not be made for his purpose. The contractor should purchase
copy of, the T.N.B.P. for his reference while executing work.

4. Sub-specifications:

4.1 Works of similar nature having many common clauses in their specification are grouped under
one specification number with a "General" preface thereto, and the sub-specification are therefore
given an alphabetical affix.

5. Additions and alterations to the T.N.B.P.
5.1 Additions and alterations to the T.N.B.P. will be incorporated in the addenda volume as authorised by the
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Chief Engineer.
6. Powers of Town Panchayat Executive Engineer /Assistant Executive Engineer s to supplement or alter the

T.N.B.P.

6.1 Town Panchayat Executive Engineer /Assistant Executive Engineer may alter the specification for any
particular which is within their respective powers of sanction, when such alteration is found necessary by
attachment of a correction sheet to the contract form, bearing the T.N.B.P. Number, the corrections and
the signature of the Town Panchayat Executive Engineer /Assistant Executive Engineer as the case may
be, together with the signature of the contractor. Similarly additional specifications, for items for which
there are no standard specifications will be made by attachment to the contract documents of addendum
specifications sheet bearing the signature of the Town Panchayat Executive Engineer /Assistant
Executive Engineer as the case may be and the signature of the contractor.

Al

DEFINITIONS AND INTERPRRETATIONS.

7. Definition of terms:

7.1. Wherever the words and expression defined in this clause or pronouns used in their status occur in
contract documents which includes the T.N.B.P, they shall hays the meanings hereby assigned to them
except where the context otherwise requires:

(a) "Town Panchayat Executive Engineer /Assistant Executive Engineer " means the Town Panchayat
Executive Engineer /Assistant Executive Engineer for the time being in charge of the concerned work under
execution or such other departmental assistants or subordinates to whom the Town Panchayat Executive
Engineer /Assistant Executive Engineer may have delegated certain duties, acting severally within the scope
of the particular duty entrusted to them.

(b) No delegation by Town Panchayat Executive Engineer /Assistant Executive Engineer which affects
agreements. It is however, to be distinctly understood that the Town Panchayat Executive Engineer /Assistant
Executive Engineer or the higher authority who is vested with the powers of acceptance of the particular
agreement under reference will make no delegation of powers to such assistants or subordinates which in
any affects the agreement and its contract condition when such agreement is to be or has been accepted by
the "Town Panchayat Executive Engineer /Assistant Executive Engineer " or by the other higher authority
respectively- The duties of such assistants or subordinates will be solely duties of supervision to ensure
compliance with contract conditions.

(c) "Contractor" means the particulars persons, firm or corporation with whom an agreement has been
made by the Town Panchayat Executive Engineer /Assistant Executive Engineer or higher authority as the
case be, for executing work defined in the concerned agreement, and for purposes of instructions regarding
compliance with contract conditions, it shall include the contractor's authorized agent, who is maintained on
the work by the contractor.

(d) Works or work means the works by or by virtue of-the contractor contracted to the executed whether
temporary or permanent and whether original, altered substituted or carriage or additional or connected, with
the supply repairs or carriage of tools and plant and supply or manufacture of other stores.’

7.2. Words importing the singular only also include the plural and vice-versa where the context requires.
8. Evidence of experience -Tenderer shall, if required, present satisfactory evidence to the Town Panchayat
Executive Engineer /Assistant Executive Engineer that they have been regularly engaged in constructing
such works, as the proposed to execute and that they are fully prepared with the necessary capital,
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machinery and materials to begin the work promptly and to conduct it as required by the T.N.B.P. and the
other specifications for the particular work If tendered for, in the event of their tender being accepted,

9. Legal address Notices:

9.1 Tenderers should give in their tender their place of residence and postal address. The delivering at the
above named place or posting in a post box regularly maintained by the Post Office Department or sending
by loiter registered for acknowledgement of any notice, letter or other communication to the contractor shall
be deemed sufficient service thereof upon the contractor is writing as maybe changed at any time by an
instrument executed by the contractor, and delivered to the Town Panchayat Executive Engineer /Assistant
Executive Engineer .

9.2. Nothing contained in the agreement and his contract conditions shall be deemed 10 prejudices render
inoperative the service of any notice, letter or other communications upon the contractor personally.

B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE - A

10.1 The quantities mentioned in tender notices and in agreement schedule A are worked out from the
relevant drawings in office and may or may not be the actual required for execution. The Town Panchayat
Executive Engineer /Assistant Executive Engineer does not expressly or by implication agree that the actual
amount of work to be done will correspond therewith but reserves the right to increase or decrease the quantity
of any class or portion of the work as he deems necessary.

10.2 Tenderer must satisfy themselves by a personal examination of the site of the proposed work by
examination of the plans and specifications and by other means as they prefer as to the accuracy and
sufficiency of the statement of quantities and all conditions affecting the work and shall not any time after the
submission of their tender, dispute or complain 01 such statement of quantities or assert, that there was any
misunderstanding in regard to the nature or amount of the work to be done nor in consequences apply for
extension of time for completion beyond the agreement date.

11. Approximate not to mean deviation from drawings and specifications:

11.1. This declaration of the approximate nature of the statement of quantities in Schedule. A does not,
however, in any way imply that the quantities will be increased for departure by the contractor from strict
compliance with sanctioned drawings and specifications to suit his own convenience or reduce his costs.

12. To compare tenders:

12.1. The quantities in Schedule A are given for a uniform comparison of lump-sum tenders.

C. DRAWINGS AND SPECIFICATIONS

13. Purpose:

13.1. The contract drawings if any, read together with the contract specifications are intended to show and
explain the manner of executing the work and to indicate the type and class of materials to be used.

14. Conformance:

14.1. The works shall be carried out in accordance with the drawings and specifications which form part of the
contract and in accordance with the details and instructions, supplementing or explaining the same as may from
time to time be given by the Town Panchayat Executive Engineer /Assistant Executive Engineer .

14.2. If the work shown on any such further drawings or details, or other work necessary to comply with any
such instructions, directions or explanations be in the opinion of the contractor, of a nature which the schedule
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rate in the contract does not legitimately cover he shall before proceeding with such work, give notice in writing
to this effect to the Town Panchayat Executive Engineer /Assistant Executive Engineer . In the event of the
Town Panchayat Executive Engineer /Assistant Executive Engineer and contractor failing to agree as to
whether or not there is any excess rate to be fixed and the Town Panchayat Executive Engineer /Assistant
Executive Engineer deciding that the contractor is to carry out the said work, the contractor shall accordingly do
so, and the question whether or not there is any excess and if so the amount there of, shall failing agreement,
be settled by an arbitrator as provided in the arbitration clause, unless the subject is one which is left to the sole
discretion of the Town Panchayat Executive Engineer /Assistant Executive Engineer under the clauses of these
conditions of contract and the contractor shall be paid accordingly.

14.3.It shall be the responsibility of the contractor to give timely notice to the Town Panchayat Executive
Engineer /Assistant Executive Engineer regarding anything shown on the drawings and not mentioned in the
specification, or mentioned-in the specifications and not shown in the drawings or any error or discrepancy™
drawings or specifications and obtain his orders thereon. Figure dimensions are to be taken and not those
obtained from scaling the drawings. In any discrepancy between drawings and specifications, the latter shall
prevail. In any such cases or in case any feature of the work is not fully described and set forth with the
drawings and specifications the contractor shall forthwith apply to the Town Panchayat Executive Engineer
/Assistant Executive Engineer for such further instructions, drawings or specifications as he requires it, being
understood that the subject to be dealt with under the building procedure of best modern practice. The Town
Panchayat Executive Engineer /Assistant Executive Engineer will furnish the further instructions, drawings or
specifications if in his opinion; they are required by competent workmen, for the proper execution of the work.
15. Variations by way of modifications omission or additions.

15.1. For all modifications, omissions from or additions to the drawings and specifications, the Town Panchayat
Executive Engineer /Assistant Executive Engineer will issue revised plans, or written instructions or both, and
no modifications, omissions of additions shall be made unless or authorized and directed by the Town
Panchayat Executive Engineer /Assistant Executive Engineer in writing.

15.2. The. Town Panchayat Executive Engineer /Assistant Executive Engineer shall have the privilege of
ordering modifications, omissions or additions at any time before the completion of the work and such orders
shall not operate to annual these portions of the specifications with which said changes do not conflict.

15.3. The contractor shall submit to the Town Panchayat Executive Engineer /Assistant Executive Engineer a
statement giving details of the claims for any additional work with 30 days of the order of the work and no claim
for any such work will be considered which has not been included in the statement.

16. Copies of drawings and specifications:

16.1. One copy of the available drawings and specifications (apart from the T.N.B.P. a copy of reference) shall
be furnished free of cost to the contractor for his own use. Such copies and copies of supplementary details
furnished by the Town Panchayat Executive Engineer /Assistant Executive Engineer -shall be kept by the
contractor on the work until the completion thereof, and the Town Panchayat Executive Engineer /Assistant
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Executive Engineer shall at all times have access to them.

17. Signed drawings -No authority to the contractor.

17.1. No signed drawing shall be taken as in itself and order for variation, unless either is it entered in the
agreement schedule of drawings under proper attestation of the contractor and the Town Panchayat Executive
Engineer /Assistant Executive Engineer , or unless it has been sent to the contractor by the Town Panchayat
Executive Engineer /Assistant Executive Engineer , with a covering letter confirming that the drawing is an
authority for variation of the contract under reference.

D. MATERIALS AND WORKMANSHIP

18. To be the best quality:

18.1. All materials, articles and workmanship shall be the best of their respective kind for the class of work
described in the contract specification and schedule, materials being obtained from sources approved by the
Town Panchayat Executive Engineer /Assistant Executive Engineer . The word" best" as used in these
specifications shall mean, that in the opinion of the Town Panchayat Executive Engineer /Assistant Executive
Engineer there is no other superior quality of materials or finish of articles on the market and that there is no
better class of workmanship available for the nature of the particular item descried in the contract schedule. The
contractor shall, upon the request of the Town Panchayat Executive Engineer /Assistant Executive Engineer ,
furnish him with the vouchers to prove that the materials are such as are specified.

18.2. Samples of materials shall be furnished at the contractor's expenses to the Town Panchayat Executive
Engineer /Assistant Executive Engineer when called for in the tender notice or ordered to be furnished by the
Town Panchayat Executive Engineer /Assistant Executive Engineer prior to execution of any work.

19. Conventions for proportions:

19.1. Wherever the proportions are written by figures without further description and where the meaning is
otherwise clear as to which figure is intended to apply to each material, then the usual conventions will be
understood to apply to each material then the usual conventions will be understood to apply.

For example:

1.2. Means | lime (or cement in accordance with the context) and 2 sand;

1.2.4. Means 1 lime (or cement in accordance with the context) 2 sand and 4 broken stone (or other aggregate
in accordance with the context).

20. Measurement and mixing:

20.1. In the case of loose materials such as lime sand, cement, broken stone, surki, mortar, etc the proportions
demanded by the specifications must be measured in properly constructed measuring boxes or weighed or in
such other manner as shall be instructed by the Town Panchayat Executive Engineer /Assistant Executive
Engineer . Measurement is not to be done in loose heaps when intimate mixtures such as mortar, concrete,
etc., are to be formed. The mixing must always be done on closely constructed platforms. So that there wilt be
no leakage of -any of the materials through the floor of the platform and also that no foreign materials can be
incorporated during the mixing. These platforms must be approved by the Town Panchayat Executive Engineer
/Assistant Executive Engineer . The cost of such measuring boxes and platforms and all the work referred to
herein shall be borne by the contractor.

21. Data:

21.1. The materials and labour utilized in the execution of work by the contractor shall not be loss than that
given in the Tamil Nadu P.W.D. Standard Data for the relevant item.

NOTE: In case the contractor considers that the materials and labour provided in the T.N.P.W.D. standard data
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for the execution of particular items of work are in excess, the contractor may furnish detailed data for such
items along with tender with reason for variations from P.W.D. Standard Data.

22. Layout of materials stocks:

22.1. The contractor shall deposit materials for the purpose of the work on such parts only on the ground as
may be approved by the Town Panchayat Executive Engineer /Assistant Executive Engineer . He shall submit
for the approval of the Town Panchayat Executive Engineer /Assistant Executive Engineer before starting work,
c: detailed site survey clearly indicating positions and areas where materials shall be stacked and sheds built.
23. Source of purchase of materials and stores

23.1 The Town Panchayat Executive Engineer /Assistant Executive Engineer shall, during the progress of the
work, have power to cause the contractor to purchase and use such materials or supplies from Government
brick fields, stores or other sources as may be specified in the contract for the purposes therein specified.

2.4 Contractor liable for materials supplied by Government.

24.1. The contractor shall be responsible for all materials and other articles and things which may be supplied
by Government from the time he takes deliver'.' thereof, and shall use them only for the purposes of this
contract and shall make good any loss, damage, wastage or undue wear and tear that may take place from
whatever cause and pay to Government for such loss, damage, wastage or undue wear and tear such sum as
the Town Panchayat Executive Engineer /Assistant Executive Engineer may determine.

24.2. If at any time subsequent to the execution of the agreement Government materials other than those
specified in the Agreement arc to be supplied to the contractor for use on the work they will be charged at the
market value prevailing at the time of supply or stock issue rate whichever is greater. The contractor will be
informed in writing the rate which he demands for finished work in view of the fact that he is to use Government
materials.

24.4. Storage charges:

24.4. Govt. do not undertake to lake over from contractors whether before or after the completion or
determination of contract surplus materials which were originally procured by the contractors themselves of
were issued to them and charged to their accounts. Such materials are the property of the contractor and can
be taken over by Govt. if required for use on the works in progress only by special arrangement at the prevailing
market rates viz., the rate at which the article or articles of a similar description can be procured at a given time
at the stores Godown from public market suitable to the division for obtaining a supply therefore of the
materials were originally supplied by the Govt. Price allowed to the contractors on requisition should not exceed
the amount charged to the contractors excluding the element of storage charges if any. Contractors are
however not at liberty to remove from the site of work, without the written permission of the Executive Officer,
materials, which have been issued to them for use on works.

25. Test inspection and rejection of defective materials and works:-

25.1. The contractor shall provide proper facilities at all for the testing of materials and inspection of the work by
the Town Panchayat Executive Engineer /Assistant Executive Engineer , and the Town Panchayat Executive
Engineer /Assistant Executive Engineer shall accordingly also have access at all times to the palaces of
storage or manufacture where materials are being made for use under the contract to determine that
manufacture is proceeding in accordance with the drawings and specifications.

25.2. The contractor shall, upon demand, also forward for the Town Panchayat Executive Engineer /Assistant
Executive Engineer 's inspection, test certificate supplied by the vendors, when he is purchasing consignments
of cement, steel and other materials in respect of which such certificates are usually available.
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25.3. The Town Panchayat Executive Engineer /Assistant Executive Engineer shall have power to reject at any
stage, any work which he considers to be defective in quality of material or workmanship and he shall not be
debarred from rejecting rough materials by reasons of his having previously passed them in an un worked
condition. Any portion of the work or materials rejected or pronounced to ho inferior or not in accordance with
the drawings and specifications, shall be taken down and removed from the work site at the contractor's
expense, within 24 hours after written instructions to that effect have been given by the Town Panchayat
Executive Engineer /Assistant Executive Engineer . Replacement shall at once be made in accordance with the
specifications and drawings at the contractor's expense.

25.4. In case of default on the part of the contractor to carry out such orders the Town Panchayat Executive
Engineer /Assistant Executive Engineer shall have power to employ and pay. Other persons to carry out the
orders at the contractor's risk and all expenses consequent thereon and incidental thereto shall be borne by the
contractor.

25.5. In lieu of rejecting work not done in accordance with the contract, the Town Panchayat Executive
Engineer /Assistant Executive Engineer may allow such work to remain and in that case shall make such
allowance for the difference in value, as in his opinion may be reasonable.

25.6. Works opened for inspection The Contractor shall at the request of the Town Panchayat Executive
Engineer /Assistant Executive Engineer within such time as the Town Panchayat Executive Engineer
/Assistant Executive Engineer shall name open for inspection any work covered up; and should the
contractor refuse or neglect to comply with such a request, the Town Panchayat Executive Engineer /Assistant
Executive Engineer may employ other workmen to open up the same. If the said work has been covered up in
contravention of the Town Panchayat Executive Engineer /Assistant Executive Engineer 's instructions or if on
being opened up, it be found not in accordance will drawing and specifications of the written instructions of the
Town Panchayat Executive Engineer /Assistant Executive Engineer the expenses of opening it and covering it
up again, whether done by the contract or such other workmen, shall be borne by. or recovered from the
contractors. If the work has not been covered up in contravention of such instructions or if on being opened up it
be found i.e. he in accordance with the drawings and specifications or the written instructions of the Town
Panchayat Executive Engineer /Assistant Executive Engineer , the expenses aforesaid shall be borne by
Government and shall be added to the contract sum. provided always that in the case of foundations, or any
other urgent works so opened up and requiring immediate attention the Town Panchayat Executive Engineer
/Assistant Executive Engineer shall, within reasonable time after the receipt of a notice from the contractor that
the work has been opened, make or cause the inspection there of to be made, and at the expiration of such
time if such inspection shall not have been made, the contractor may cover up the same, and shall not be
required to open it up again inspection except at the expense of Government.

26. Defects, shrinkages, etc., after completion.

26.1. Any defects, shrinkage or which may appear within from the corn pie .works arising in the opinion of the
Town Panchayat Executive Engineer /Assistant Executive Engineer from faulty materials or workmanship not
in accordance with the drawings and specification instructions of the Town Panchayat Executive Engineer
/Assistant Executive Engineer shall open the directions in writing of the Town Panchayat Executive Engineer
/Assistant Executive Engineer and within such reasonable time as shall be specified therein, be amended and
made good by the contractor at his own cost unless the Town Panchayat Executive Engineer /Assistant
Executive Engineer shall decide that the contractor ought to be paid for the same at the rates agreed on such
reduced or other rates as the Town Panchayat Executive Engineer /Assistant Executive Engineer may fix and
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incase of default, the Town Panchayat Executive Engineer /Assistant Executive Engineer may employ (and pay
other persons to amend and make good such defects, shrinkage or other faults or damage. and all expenses
consequent thereon and incidental thereto shall be borne by the contractor.
26.1. (A) The shrinkage period of six months referred to in main clause 26.1 above will be five years in respect
of all contracts for construction of original buildings either semi-permanent or permanent to ensure structural
stability of the building.

(G.0.Ms. NO.1 81 PWU 28.1.86)

26.2. Provided that in the event of Government taking over portions of the works as and when they
are completed the liability of the contractor under this clause shall extend to a period of years from
the date of final taking over of the work irrespective of the actual dates on which portions the works

were taken over,

27. Town Panchayat Executive Engineer /Assistant Executive Engineer 's decision:

27.1. To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in
matters regarding materials workmanship, removal of improper work, interpretation of the contract drawings
and contract specifications, mode of procedure and the carrying out of the work, the decision of the Town
Panchayat Executive Engineer /Assistant Executive Engineer shall be final and binding on the contractor and in
any technical question which they arise touching the contract the Town Panchayat Executive Engineer
/Assistant Executive Engineer 's decision shall be final and conclusive.

28. Dismissal of Workmen:

28.1. The contractor shall employ in and about execution of the works only such persons as are careful, skilled
and experience in their several trades and callings and the Town Panchayat Executive Engineer /Assistant
Executive Engineer shall be at liberty to object to and request the contractor to remove from the works any
person employed by the contractor in or about the execution of the workshops in the opinion of the Town
Panchayat Executive Engineer /Assistant Executive Engineer misconducts himself or incompetent or negligent
in the proper performance of his duties and such persons shell not be again employed upon the works without
the permission of the Town Panchayat Executive Engineer /Assistant Executive Engineer .

D.1. GENERAL OBLIBATIONS

29. Contractor's mastery or agent and contractor’s staff:

29. 1. The contractor shall in his own absence keep constantly on the works a competent mastery or agent and
any directions or explanations given by the Town Panchayat Executive Engineer /Assistant Executive Engineer
or his representatives to suet". Mastery or agent shall be held to have been given to the contractor.

29.2. The contractor shall further provide all staff which necessary for the proper supervision, execution and
measurement of the work to ensure full compliance with the term of the contract.

30. Government masteries or agents:

30.1. The Government may be represented on the work by an agent clerk of the works, or maistry who is not
borne on the Official or officers and subordinates of the Town Panchayat. He (if appointed) shall, in the absence
of the Town Panchayat Executive Engineer /Assistant Executive Engineer , furnish the contractor with the
Town Panchayat Executive Engineer /Assistant Executive Engineer 's or his representative's instructions of the
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works and the contractor shall duly comply with such instructions and directions and shall on the written
requisition of the maistry Clerk of works or agent, stay the-further progress of any portion of the works which in
his judgment is being constructed with unsound or improper maistry or workmanship, until the opinion and
determination of the Town Panchayat Executive Engineer /Assistant Executive Engineer shall be obtained
thereon, but such maistry, clerk of works or agent is to have no power whether to order any extra works or
deviation from the specification and drawings.

E. INCLUDED IN CONTRACT RATES

31. Defining contract schedule rates:

31.1. The rate entered in a contract schedule for any class of work shall be for finished work in site
and shall include all contingent expenses whether direct construction expense involved in the
building in place in accordance with the drawings and specifications or whether they be expenses
imposed by an outside authority such as a local body. Such contingent expenses snail not entitles the

contractor to claim an extra in respect thereof.

32. CARRIAGE.

32.1. Rate's for finished work shall always include the cost of conveyance and all leads, lifts, loading, unloading
and stacking in the manner and at the place ordered by the officer in immediate charge of the work, unless
circumstances necessitate provisions for a separate schedule item, in which class such will be specified in the
tender notice or schedule.

32.2. Wherever the term "Carriage” or "Conveyance" is used in a schedule item, it shall in the absence of other
schedule provisions or modifying description, in the specification, be taken to include all leads, lifts, loading,
unloading and stacking in uniform stocks to the satisfaction of the Town Panchayat Executive Engineer
/Assistant Executive Engineer with careful attention to close packing in casa of materials which are to be
measured in stacks as a basis of payment for finished work.

NOTE- 1. In the case of important leads and lifts as may occur in river conservancy and other such works,
where lifts over flood banks and long leads may be involved, it is usual to make separate schedule item
provision with a specification defining the exact work to be done for each tendered rate.

NOTE - 2. Payment for carriage will originally be by bulk or weight at a rate between specified places and on the
basis of the method adopted in the standard schedule of rates for carriage of materials. The distances will be
measured by the nearest practicable arid cheapest routes, whether metalled or unmetalled road or cart track.

32.3 when carts or vehicles of any sort are engaged by the day, the quantity of materials to be conveyed, the
distance to be travelled and the number of trips to be made shall, if he considers necessary be fixed by the
Town Panchayat Executive Engineer /Assistant Executive Engineer .

32.4. The contractor is responsible for making good all loss in transporting materials entrusted to him or his
agents, whether caused by wastage, breakage, theft or any other cause.

32.5. No payment shall in any case be made or the return trips with carts. Where' there are loads also for the
return trips the agreement rates should allow for the reduced cost thereby on each set of materials so
conveyed,

33. Construction plant.

33.1. The contractor shall include in. his tendered price and shall provide and install all necessary construction
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plant and shall use such methods' and appliances for the performances the operations connected with the work
embraced under the contract as will secure a satisfactory quality of work and rate: of progress which, in the
opinion of the Town Panchayat Executive Engineer /Assistant Executive Engineer will ensure the completion of
the work within the time specified. If at any time before the commencement, during the progress of the work or
any part of it such methods or appliances appear to the Town Panchayat Executive Engineer /Assistant
Executive Engineer to be in sufficient or inappropriate for securing the quality of the work required or the said
rates of progress. he may order the contractors to increase their efficiency or to improve their character, land
the contractor shall comply with such orders, but the failure of the Town Panchayat Executive Engineer
/Assistant Executive Engineer to demand such increase of efficiency of improvement shall not relieve the
contractor from his obligation to secure the quality of work and the rate of progress required by the contract and
the contractor alone shall be responsible for the efficiency and safety of his plant, appliances and methods.
33.2. It is however open to the Town Panchayat Executive Engineer /Assistant Executive Engineer to lend or
supply to the contractor any tools, implement materials and machinery that the Town Panchayat Executive
Engineer /Assistant Executive Engineer may consider desirable but for any such tools, implements materials
and machinery that: may be lent or supplied to contractor by Government the contractor shall may be so lent or
hired to the contractor shall be the Town Panchayat Engineer before the final bill or work is paid and any
shortage or damage shall be such rate as may be determined by the Town Panchayat Engineer after making
such allowance as he may consider suitable for fair wear and tear.

34. Scaffolding instructions:

34.1. All requisite scaffolding shall be provided at the contractor's expense and shall be double, i.e. it must have
two sets of upright supports care must be taken to ensure the safety of the work people and the contractor must
comply with such instructions as the Town Panchayat Executive Engineer /Assistant Executive Engineer may
issue to ensure safety. The contractor will be entirely responsible for any damage or injuries to persons or
property resulting from ill erected scaffolding, defective ladders, or otherwise arising out of his default in this
respect. The contractor's attention is also invited to the "safety code".

35. Temporary structure:

35.1. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places and
in a manner approved by the Town Panchayat Executive Engineer /Assistant Executive Engineer for keeping
materials under cover. The contractor shall also provide and maintain a his own expenses such temporary
fences, guards, bridges and roads as may be necessary for the execution of his contract work or for
safeguarding or accommodating the public if the Town Panchayat Executive Engineer /Assistant Executive
Engineer shall order any departure he shall comply with such orders as the Town Panchayat Executive
Engineer /Assistant Executive Engineer may issue to safeguard or accommodate the public, sheds for housing
workmen shall be provided at the contractor's expenses if, in the opinion of the Town Panchayat Executive
Engineer /Assistant Executive Engineer , such are necessary or desirable.

36. Water and lighting

36.1. The contractor shall pay all teas and provide water and light as required from Town Panchayat mains or
other sources and shall pay all charges therefore (including storage tanks, meters, etc.) for the use of the work
and workmen unless otherwise arranged and decided on, in writing with the Town Panchayat Executive
Engineer /Assistant Executive Engineer . The water for the works shall be, so far as practicable, free from
earthy vegetable, or organic matter and from salts or other substances likely to interfere 'with the setting mortar
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otherwise prove harmful to the work

37. Sun protection keeping dry and pumping

37.1. The contractor shall at his own expense arrange all requisite protection of the work and materials against
sun or rain effects and shall keep all portion of the work free from water to the satisfaction of the Town
Panchayat Executive Engineer /Assistant Executive Engineer and shall use his own plant for the purpose
unless otherwise specifically provided in the contract specification.

38 Tools and Seigniorage:

38.1 The contractor shall, unless otherwise specifically stated in the tender notice and subsequently on this
basis in the contract be responsible for the payment wherever payable of all import duties, tools octopi duties,
seignior ages, quarry fees, etc., on all materials and articles that he may use.

38.2. The contractor shall be solely responsible for the payment of sales tax under the provision of the payment
of sales tax under provision of the payment Sales Tax Act, 1939 (Madras Act IX of | 1939 as in force for time
being and the rates for the various items of the work shall remain unaffected by any change that may be made
from time to time in the rate at such tax is payable.

38.3. Notwithstanding anything contained in section 10 of the Indian Traffic Act of 1894. the rates for items
involving, the use or supply of articles obtained by the contractor from outside India shall remain unaffected by
any changes that may be introduced in Customs duties.

NOTE: For works carried out on behalf of the Government of India, Seigniorage fees. etc., referred

to in this clause will have to be levied in every case

38.4. No Seigniorage shall be charged where due for materials quarried, from the P.W.D. or other Government
quarries. Assistance as necessary will be given to the contractor by the department to obtain access to quarries
approved by the Town Panchayat Executive Engineer /Assistant Executive Engineer . No plot rent shall be
charged for materials stacked on the Government land during the course of construction provided all such
materials are removed within one month after the work is completed.

38.5. Seigniorage charges due for use of private quarries and private land shall be paid by the contractor.

38.6. The contractor shall from his own approach road to the work site for which no extra will be due to him. On
completion the contractor shall not be permitted to remove the materials laid for formation of road. If the
contractor is allowed to use the existing' roads he shall maintain them in good condition at his own cost
throughout the period of the contract.

39. Setting out works:

39.1 The contractor shall be responsible f or the true and proper setting out of works and for the correctness of
the position, levels, dimension and alignment of all parts of the works and for the provision of all materials, staff

and labour in connection therewith.

40. Cleaning up during progress and delivery:

40.1. All rubbish shall be burnt or removed from the site, as it accumulates. All floors, stairs, landing windows,
surface and soil drains shall be cleaned down and put in a thoroughly complete clean, sound and workman like
state to the satisfaction of the Town Panchayat Executive Engineer /Assistant Executive Engineer having first
been removed by the contractor. The contractor shall give notice in writing to the Town Panchayat Executive
Engineer /Assistant Executive Engineer before the work is finally handed overall rubbish and surplus materials
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not required by the Town Panchayat Executive Engineer /Assistant Executive Engineer having first been
removed by the contractor. The contractor shall give notice in writing to the Town Panchayat Executive
Engineer /Assistant Executive Engineer when the work is so ready to be handed over and shall be responsible
for its maintenance until it is taken over by the Town Panchayat Executive Engineer /Assistant Executive
Engineer .

F. RESPONSIBILITIES AND LIABILITIES OFTHE CONTRACTORS.

41. Observance of laws, focal regulations and notices. Attachments:

41.1. The contractors shall conform to the regulations and by-laws of any local authority and or of any water or
lighting companies with those systems the structure is proposed to be connected and shall, before making any
variations from the drawings or specification that may be necessitated by so conforming, given to the Town
Panchayat Executive Engineer /Assistant Executive Engineer written notice, specifying the variations proposed
to be made and the reasons for making them, and apply for instructions thereon. In case the contractor shall
not receive such instruction

within seven days. he shall proceed with the work conforming to the provisions regulating or by-law in question
and any variations in the drawings or specification so necessitated shall be dealt with under clause.

41.2. The contractor shall give all notices required by the said Act, regulation or by-laws and pay all fees in
connection therewith unless otherwise arranged and decided on in writing with the Town Panchayat Executive
Engineer /Assistant Executive Engineer . He shall also ensure that no attachments are made against materials
of work forming part of or for the use of the contract. In every case referred to in this clause the contractor shall
protect and indemnify Government against any claim or liability arising from or based on the violation, of any
such law ordinance, regulations order, degree, a attachment whether by himself or by his employees.

42. Accidents - Hoarding - Lighting observation - Watchmen:

42.1. When excavation have been made or obstacles have been put in public thorough fare or in places where
there is any likelihood d accidents, the contractor shall comply with any requirement of law or the subject and
shall provide suitable hoarding and watchmen necessary.

42.2. It shall be the contractor's sole responsibility to protect the public and hi! employees against accident from
any cause and he shall indemnity Government against and claims for 'damages for injury to person a property,
resulting from any such a claim and shall where the provisions of the Workmen's Compensation Act apply, take
step to properly insure against any claims there under.

42.3. On the occurrence of accident which results in the death of any of the workmen employed by the
contractor or which is so seriousness as to he likely to result in the death of any such workmen, the contractor
shall, within 24 hours of the happening of such accident, intimate in writing to the concerned section officer of
the Department the fact of such accident. The contractor shall indemnify Government against al loss or damage
sustained by Government resulting, directly or indirectly from his failure to give intimation in the manner
aforesaid including the penalties of fines if any payable by Government as a consequence of Government's
failure to give notice under the Workmen's Compensation Act or otherwise conform to the provisions of the said
Act in regard to such accident.

42.4. In the event of an accident in respect of which compensation may become payable under the Workmen's
Compensation Act VIII of 1923 whether by the contractor or by the Government as principal it shall be lawful for
the Town Panchayat Executive Engineer /Assistant Executive Engineer to retain out of money due and payable
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to tile Contractor such sum or sums of money as may, in the opinion of The Town Panchayat Executive
Engineer /Assistant Executive Engineer shall be final in regard to all matters arising under, this clause.

42.5. The contractor shall indemnify Government from and against all claims and proceedings for or on account
of infringement of any patent rights, design, trade mark, or name of other protected rights in respect of any
constructional plant, machine work or material used for or in connection with the works or temporary works, or
any of them and from and against all claims, demands, proceedings, damages, cost, charges and expenses
whatsoever in respect thereof in relation thereto.

42.6. In respect of all labour directly or indirectly employed in the works for the performance of the contractor's

part of this agreement, the contractor shall comply with or cause to complied with all the rules framed by the
Government from time to time for the provision of health and sanitary arrangements to workers employed by
P.W.D. and Highways and Rural Works Department and their contractors Vide Appendix. In case the contractor
fails to make arrangements and provide necessary facilities as aforesaid the Town Panchayat Executive
Engineer /Assistant Executive Engineer shall be at liberty to make arrangements and provide facilities as
aforesaid and recover the costs incurred in that behalf from the contractor.

42.7. In respect of all labour directly or indirectly employed .in the works for the performance of the contractor's
part of this agreement, the contractor at his own expense shall arrange for the safety provisions as per "Safety
Code" framed from time to time and shall at his own expense provide for al facilities in connection therewith. In
case the con tractor fails to make arrangements and provide facilities as aforesaid and recover the costs
included if that behalf from the contractor.

42.8. In respect of all labour directly or indirectly employed in the work for the performance of the contractor's
part of this agreement the contractor shall arrange to furnish in triplicate particulars to each working the
Performa Vide Appendix XXXVIII b) the end of every month to the Town Panchayat Executive Engineer
/Assistant Executive Engineer charge of the work.

43. Blasting:

43.1 Blasting executed by contractors in connection with Government works shall be carried out in the manner
described under "Blasting operations Instructions to Contractor of the TNBP.

44. The contractor is to protect the whole of the adjoining and where necessary, the existing premises and all
works land alt fittings to alt buildings or an adjoining the site against the structural and decorative damages
caused by the execution 0' these works and make good in all respects all such damage done or occurring to the
same, and leave such reinstatement in perfect order. He is also to make good any damage done to private
footways or roadways.

45. Permit other Workmen Co-operation Afford facilities:

45.1. The Town Panchayat Executive Engineer /Assistant Executive Engineer shall have full power to sent
workmen upon the premises to execute fittings and other works not included in the contact for whose
operations the contractor is to afford every reasonable facility during ordinary working hours, provided that such
operations shall be carried on in such a manner as not to impede the progress of the work included in the
contact, but the contractor is not to be responsible for any damage which may happen to or be occasioned by
any such fittings or other works, provided he complies with the Town Panchayat Executive Engineer /Assistant
Executive Engineer 's instructions in connection there with, and provided that the damage is not caused by
himself or his workmen.

45.2. The contractor shall, at all times, cooperate, assist, attention, and afford facilities for such specialists as
may be employed by the Town Panchayat Executive Engineer /Assistant Executive Engineer on other works in
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connection with the building, allowing them free of charge the use of all plant, light and water installed in the
works. The contractor shall cause such special work or protect it as instructed to avoid injury during progress of
the works. For failure so to protect, the contractor must make good any damage caused.

45.3. When two or more contractors arc engaged on installation or construction work in the same vicinity,
the Town Panchayat Executive Engineer /Assistant Executive Engineer shall have authority to direct the
manner in which each shall conduct the work so far as it affects other contractors. :

46.Holes for water services, gas, electrical and sanitary fittings:
46.1. The contractor shall leave all holes in masonry and floors for the insertion of water services, gas and

electrical connections and sanitary fittings in the exact positions indicated by the Town Panchayat Executive
Engineer /Assistant Executive Engineer during the progress of the work. These holes must be properly built up
in a workmen like manner at the contractor's cost, as soon as the fittings have been installed in cases, where
the installations as made during the construction of the buildings and where in the opinion of the Town
Panchayat Executive Engineer /Assistant Executive Engineer , delays in settlement of accounts will not thereby
occur.

47. Contractor's risk and insurance:

47.1. The work executed by the contractor under the contract shall be maintained at the contractor's risk until
the work is taken over by the Town Panchayat Executive Engineer /Assistant Executive Engineer . The Govt.
should not be liable to pay for any. loss or damages occasioned by (or) arising out of fire, flood, volcanic
eruptions, earth quake or other convulsion of nature and all other natural calamities, risks arising out of acts of
God during such period and that the option whether to take Insurance coverage or not to cover risks, is left to
the contractor.

47.2. Provided however, that the contractor, shall not be liable for all or any loss or damages
occasioned by or arising out of acts of foreign enemies impassions hostilities or warlike operations

(before or after declaration of war) rebellion military or usurped power.

48. Holidays:

48.1, Subject to any provision to the contrary contained in the contract none of the permanent work shall save
as herein after provided be carried on during the night or on Sundays and other holidays without the permission
in writing of the Town Panchayat Executive Engineer /Assistant Executive Engineer or of the officer in charge
of the work: save when the work is un avoidable or absolutely necessary for the save of life or property or for
the safety of the works in which case the contractor shall immediately advice the Town Panchayat Executive
Engineer /Assistant Executive Engineer .

G. MISCELLANEOUS

49. Sand and gravel:

49.1. The contractor shall not make any excavations upon the site for the purpose of obtaining gravel, sand or
soil other than that shown or implied by the drawings, except with the previous permission of the Town
Panchayat Executive Engineer /Assistant Executive Engineer .

50. Old curiosities:

50.1. All old curiosities, relics, coins, minerals, etc., found in excavating or pulling down, shall be the property of
the Government and. be handed over to the Town Panchayat Executive Engineer /Assistant Executive
Engineer . Should any ancient masonry, or other old work of interest be opened up, the Town Panchayat

- 37 - Bidder’s Signature



Executive Engineer /Assistant Executive Engineer 's attention shall be called to the same before demolition or
removal.

51. Assighment or sub - lettings:

51.1. The contractor shall not without the written consent of the Town Panchayat Executive Engineer
/Assistant Executive Engineer , assign the contract nor sub-let any portion of the same. Ordinarily no
subletting will be permitted, but in case such should be permitted by the Town Panchayat Executive
Engineer /Assistant Executive Engineer , it shall in no way free the contractor from any of his

responsibilities under any clause of these "Conditions of Contract” or of the "Articles of agreement".

52. Specialties:

52.1. The Town Panchayat Executive Engineer /Assistant Executive Engineer , shall, during the progress of the
work have powers to select, -nominate or recommend tradesmen or specialists to supply material or execute
such portion of the work as he may consider desirable in the interests of the Government.

53. Ratification of the orders of the Town Panchayat Executive Engineer /Assistant Executive Engineer

53.1. Should the acceptance of the tenders be beyond the authorized powers of the Town Panchayat Executive
Engineer /Assistant Executive Engineer as laid down in the P.W.D. code, the orders and decisions of such
Town Panchayat Executive Engineer /Assistant Executive Engineer with regard to the employment of
specialists for certain portion of the work as described in the previous clause will be subject to the ratification of
the higher authority who accept the tender.

Powers for sanction of Extension of time:

53.1 .A. Should the acceptance of tender beyond the authorized powers of the Town Panchayat Executive
Engineer /Assistant Executive Engineer as laid down in TN P.W.D. code, the orders or decisions of such Town
Panchayat Executive Engineer /Assistant Executive Engineer s with regard to the extension of time for
completing the contract will be subject to the ratification of Chief Engineer for all works for which tenders were
accepted by the Chief Engineer.

Powers for termination of LS contract.

53.1 .B. Should the acceptance of tender beyond the authorized powers of the Town Panchayat
Executive Engineer /Assistant Executive Engineer s laid down in TN P.W.D. code, the orders and
decision of such Town Panchayat Executive Engineer /Assistant Executive Engineer s with regard to
the termination of contract will be subject to ratification of the Chief Engineer for all works for

which tenders were accepted by Chief Engineer.

54. Order Book.

54.1. An order book shall be kept at the Town Panchayat office on the site of the work. As far as possible, all
orders regarding the work are to be entered in this book. All entries shall be signed and dated by the Town
Panchayat officer in direct charge of the work and by the contractor or by his representative. In important cases,
the Town Panchayat Executive Engineer /Assistant Executive Engineer will countersign the entries, which have
been made. The order book shall not be removed from the work except with the written permission of the Town
Panchayat Executive Engineer /Assistant Executive Engineer .

54.2. No photographs' of the site or of the work of any part thereof shall be taken except with the permission in
writing of the Town Panchayat Executive Engineer /Assistant Executive Engineer and no such photographs
shall be published or otherwise circulated without the permission, of the Chief Engineer.

- 38 - Bidder’s Signature



H. DATE OF COMMENCEMENT, COMPLETION, DELAYS, EXTENSION, SUSPENSION OF WORK AND
FORFEITURE.

55. Date of Commencement and completion:

55.1. On notification of possession of the site (or premises) being given to the contractor by letter registered for
acknowledgement as provided in clause

9.1. supra, he shall forthwith begin the work, shall regularly and continuously proceed with them, and
shall complete the same (except for painting or other work which in the opinion of the Town
Panchayat Executive Engineer /Assistant Executive Engineer , it may be desirable to delay) by the
date of completion, as defined in the "Articles of Agreement subject nevertheless to the provisions of
extension of time mentioned in the next clause. The contractor shall under no circumstances be
entitled to claim any damages from Government if he incurs any expenses or liabilities to payment
under the contract before the date of commencement defined above. The contractor shall have the
right to withdraw from the contract and obtain refund of his security deposit if such intimation of
handing over the site is delayed by more than two months from the date of acceptance of the

agreement by competent authority.

56. Delays and extension oft/me:
56.1. No claim for compensation on account of delays or hindrances to the work from any cause whatever shall
lie except as hereinafter defined.

Reasonable extension of time will be allowed by the Town Panchayat Executive Engineer /Assistant
Executive Engineer or by the officer competent to sanction the extension for unavoidable delays, such as may
result from causes which in the opinion of the Town Panchayat Executive Engineer /Assistant Executive
Engineer are undoubtedly beyond the control of the contractor. The Town Panchayat

Engineer shall assess the period of delay of hindrance caused by any written instruction issued by
him at twenty five percent in excess of the actual working period so lost. If at any time the Town
Panchayat Executive Engineer /Assistant Executive Engineer is of the opinion that there has been
avoidable delays and the contractor fails to maintain the "rate" of progress specified in the article of
agreement, it shall be lawful for the Town Panchayat Executive Engineer /Assistant Executive
Engineer to impose penalty or order forfeiture from the Deposit sanction the extension of time for
such delays, provided however, the penalty and forfeiture shall be governed as per clause 51.2 and

51.3.

56.2. ]n the event of the Town Panchayat Executive Engineer /Assistant Executive Engineer to failing to
issue necessary instructions and thereby causing delay and hindrance) the contractor the latter shall have the
right to claim an assessment of such delay by the Town Panchayat Executive Engineer /Assistant Executive
Engineer of the Office. The contractor shall lodge in writing to the Town Panchayat Executive Engineer
/Assistant Executive Engineer a statement of claim for any delayer hindrance referred to above within fourteen
days from its commencement, otherwise no extension of time will be allowed.

56.3. Whenever, authorized alterations or additions made during the progress of the- work are of such nature in
the opinion of the Town Panchayat Executive Engineer /Assistant Executive Engineer as to justify 8" extension
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of time in consequence thereof, such extension of time will be granted in writing by the Town Panchayat
Executive Engineer /Assistant Executive Engineer or other competent authority when ordering such alteration
or additions.

57. Delays in commencement or progress or neglect of work or suspension of works by the contractor and
forfeiture of Earnest Money, Security Deposit and withheld amount.

57.1. Time shall be considered as the essence of the contract. If at any time the Town Panchayat Executive
Engineer /Assistant Executive Engineer , shall be of the opinion that the contractor is delaying commencement
of the work, neglecting or delaying the progress of work as defined in the tabular statement... Rate of Progress
in the Article of Agreement or the contractor fails to maintain the Rate of Progress in the Articles of Agreement
plus any CA tension of time or the contractor shall suspend the works.. or sublet the work or d portion thereof
without the sanction of the Town Panchayat Executive Engineer /Assistant Executive Engineer or violates any
of the provisions of the contract the Town Panchayat Executive Engineer /Assistant Executive Engineer shall
so advise the contractor and at the same time demand compliance. If the contractor neglects to comply with
such demand within seven days after receipts of such notice, it shall then or at any time be awful for the Town
Panchayat Executive Engineer /Assistant Executive Engineer to impose a penalty or forfeiture on this
contractor from the deposit or to determine the contract.

57.2. The penalty or forfeiture referred to in Clause

57.1. shall not exceed 10% of the work executed and is imposed in cases where the contractor is allowed to
proceed with the whole or part and complete the whole or such part of the works. The penalty or forfeiture
imposed by the Town Panchayat Executive Engineer /Assistant Executive Engineer under this clause is
however subject to modification or waiver at the absolute discretion of any authority higher in rank than the
Town Panchayat Executive Engineer /Assistant Executive Engineer .

57.3. It shall be a further right of the Town Panchayat Executive Engineer /Assistant Executive Engineer to give
any port of the work to any other contractor at his discretion or have it done departmentally in order to maintain
the rate progress and the contract shall then be determined for only that portion of the work given to the
contractor or done departmentally. The for feature under clause

57.2. Will in these circumstance be applied any excess expenditure incurred on this account shall Le recovered

from the original contractor.

57.4. Determination of the contract referred to in Clause 47." shall carry with it the forfeiture at the
Security [deposit. After determining the contract, the Town Panchayat Executive Engineer /Assistant
Executive Engineer shall have the right to give any part of the work to any other contractor in the
unexecuted portion of contract, in which case any expenses which may be incurred in excess of such
amount which would have been paid to the original contractor if the whole work had been executed
deducted from any money due t a him by Government it under this contract or any other account
what so ever. Provided, also that if the expenses incurred by the Government are less than the amount

payable to the contractor at his agreement rates the difference will not be paid to the contractor.

57.5. In the event of anyone of the above clauses being adopted by the Town Panchayat Executive Engineer
/Assistant Executive Engineer , the contractor shall have no compensation for any loss sustained by him
reason of his having purchased or processed any materials or entered into any engagements or made any
advances on account or with a view to the execution of the work art h e performance of contract, and in case
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action is taken under any of the provisions aforesaid, the contractor shall not be entitled to be paid any sum for
any work actually performed under the contract unless and until the Town Panchayat Executive Engineer
/Assistant Executive Engineer has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid' the value so certified.

57.6. In the event of the Town Panchayat Executive Engineer /Assistant Executive Engineer putting in force oil
or any of the powers vested in him under the clause57.4. he may if he so desires after giving a notice in writing
to the contractor take possession of the works, and site and such plants and materials thereon (or any ground
contiguous thereof) and all such plant and materials as above mentioned shall thereupon be at the disposal of
Government absolutely for the purpose of completing the work. After such notices shall have been given, the
contractor shall not he at liberty to remove from the site or works of from the ground continuous thereto any
plant or materials belonging to him which shall have been placed thereon for the purpose of the above work.
Government shall not be liable to make any payment to the contractor on account of use such plant for the
completion of the works, under the provisions herein before contained. On taking possession of the materials
and stores belonging to the contractor or procured by the contractor and intended to be used for the execution
of the work or any part thereof the contractor rates to be certified there of shall be final.

Otherwise, the Government may give notice in writing to the contractor to remove any of his
plant or materials from the site and not required or any completion of the works, if such plant and or
materials are not removed within fourteen days after notice, shall have been so given, Government
may remove and sell the same, holding the proceeds less the cost of removal and sale, to the credit of
the contractor. The expense, of any such removal and the amount of the proceeds and expense of any

such sale. shall be final and binding on the contractor.

. PARTICULARS OF PAYMENT

58. Payment of lump sum basis or by final measurement lit unit prices:

58.1. Final measurements need not be taken unless either the contractor or the Town Panchayat Executive
Engineer /Assistant Executive Engineer claims extras to or deductions from, the quantities of Schedule A,
58.2. In case final measurements are claimed, they shall be taken only for those items for which either the
contractor or the Town Panchayat Executive Engineer /Assistant Executive Engineer claims final
measurements and the quantities of the remaining items in Schedule. A shall be accepted as correct. The
lump sum amount mentioned in the agreement will

then be varied by adding thereto or deducting there from as the case may be, the difference if any between
the amounts mentioned in Schedule A for such items and the amounts arrived at by calculation at contract
rates based on the revised quantities for the same, obtained by the final measurements aforesaid.

58.3.It shall be accepted as a condition of the contract that the payment of the final bill to the contractor less
the withheld amounts and his acceptance thereof shall constitute a full and absolute release of Government
from all further claims by the contractor under the contract.

59.Payment for additions and deductions for omissions.

59.1. No authorized variation shall vitiate the contract, but additions and omissions shall be measured up and
dealt with in accordance with clause

59.2. If there is no rate in Schedule' A ' for additional work ordered to be carried out by the Town Panchayat
Executive Engineer /Assistant Executive Engineer , when prior to execution of the additional work, shall be
worked out in accordance with the methods indicated in59.3 and with the rate agreed upon a supplemental
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agreement shall be entered in the proper department'!! form signed and dated by the contractor and the
Town Panchayat Executive Engineer /Assistant Executive Engineer and or any other officer for the time
being authorised to accept such agreement and supplemental agreement shall on such acceptance form part
of the original agreement. A copy of the supplemental slip shall be given to the contractor.

59.3.1. The rate for additional works shall be derived from the rate for similar items of work in the accepted
agreement,

59.3.2. In the case of works for which supplemental agreement is to be entered into during the period when
the schedule of rates has not changed from the date of execution of the original agreement, then the rates for
supplemental agreements may be the prevailing schedule of rates plus or minus tender premium in case the
rates cannot be derived from the items in the original agreement, in other case where the schedule of rates
has change in the intervening period, the rates prevailing as per the schedule of rates at the time of execution
of supplemental items will be adopted with no tender premium over this rate.

59.3.3. If the rate for a particular item of work is not in the schedule of rates, the prevailing market rats when
the work was done shall be adopted.

59.3.4. If the rates cannot be determined as above, the rates shall be fixed on the cost of labour and
materials plus 10 percent thereon, provided the vouchers shall have been delivered to the Town Panchayat
Executive Engineer /Assistant Executive Engineer within 7 days after such work is completed. if the Town
Panchayat Executive Engineer /Assistant Executive Engineer considers that the vouchers are unduly high,
the Town Panchayat Executive Engineer /Assistant Executive Engineer can evaluate work as reasonable
and fair and make payment if the value of payment is less than Rs.1,000. If the value of additional payment
exceeds Rs.1,000 the contractor shall have the right to submit the matter to arbitration.

59.A. In cases where the Government under the terms of the contact with the contractor are liable to supply
and materials, articles or things to the contractor for the performance t)y ii r of his part of the contract, the
Town Panchayat Executive Engineer /Assistant Executive Engineer , may at his absolute discretion extend
the time which such materials, articles or things may be supplied by the Government arid the Government
may supply to the contractor such materials, articles or . timings within the time so attended without any
liability on their part to compensate the contractor by reason of the extension of time for the supply of the
materials, articles or things.

59.B. In cases where the Government under the terms of the Contract are liable to supply any materials,
articles or things to the contractor for the .performance by him of his part of the contract and the Government
for any reason are unable to supply such materials, articles or things either within the time specified in the
contract or within the time extended under clause 59.A. the Town Panchayat Executive Engineer /Assistant
Executive Engineer may at his discretion or at the request of the contractor determine the whole or any part
of the contract which cannot be performed by reason of the failure to supply such materials, articles or things
and the contractor shall not be entitled to claim any damages or compensations in respect of such
determination. The contractor shall, however, be paid the value of the work already done by him and the cost
of the materials, articles or things if any collected by him upto the date of such determination and left unused
on the work- on shall be taken over by the Town Panchayat Executive Engineer /Assistant Executive
Engineer either at the contract rates or at values deduced from the through rates deduced in the contract.
When the contract is determined at the discretion of the Town Panchayat Executive Engineer /Assistant
Executive Engineer , he shall give notice in writing to the contractor and the decision of the Town Panchayat
Executive Engineer /Assistant Executive Engineer to determine the contract shall he final and bind on the
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contractor.

EXPLANATION:

The expression "Through rates' means the rate for the finished items of work or the all in rates, that is to say,
the rates for finished items of work inclusive of the cost of materials and labour.

59.C. if, at any time after the acceptance of the tender the Government shall, for any reason whatsoever not
required the whole or any part of the work to be carried out, the Town Panchayat Executive Engineer
/Assistant Executive Engineer s hall given notice in writing of the fact to the contractor. W ho shall have no
claim to any compensation or other payments whatsoever, who shall on account of any profit or advantage
he might have derived from the execution of the work in full but which he did not derive in consequence of the
termination of the works. He shall be paid at contract rates, for the work executed by him including any
additional works such as clearing of site etc., that may be rendered necessary by such termination. He shall
also be allowed a reasonable payment as decided by the authority next higher in rank to the authority which
accepted the tender, for any expense incurred by him on account of labour and materials, articles or things
collected, but which could not utilized on the works as verified by the Town Panchayat Executive Engineer
/Assistant Executive Engineer . Such decision shall be final and binding on both the parties and shall not be
subject to arbitration under clause 73.

60. No payment for unsanctioned extras:

60.1. It shall be distinctly understood that no payment whatever will be made to the contractor for variations
by way of extras, in cases where such variations have been made without the written sanction of the Town
Panchayat Executive Engineer /Assistant Executive Engineer .

61. Accounts Receipts and Vouchers;

61 .The contractors shall at any time upon the request of the Town Panchayat Executive Engineer /Assistant
Executive Engineer furnish him with all invoices; account, receipts and other vouchers that he may require in
connection with the contract.

62. Fraud, willful neglect or default:
62.1. No final or other certificate of pay mentor of completion, acceptance or settlement of account shall, in

any circumstances, relieve the contractor from his liability for any fraud, or willful neglect or default in the
execution of the contract or any willful or unauthorized deviations from drawings, specification, instructions
and directions for the time being binding upon him.

63. Unfixed materials:

63.1. No payment or advance will be made for unfixed materials when the rates are for finished work in site.

64. Payments and certificates:

64.1 Payments will be made to the contractor under the certificates to he issued at reasonably
frequent intervals by the Town Panchayat Executive Engineer /Assistant Executive Engineer ,
within 1 4 days of the date of each certificate an intermediate payment will be made by the Town
Panchayat Executive Engineer /Assistant Executive Engineer of a sum equal to 95 percent of the
value of work as so certified and the balance of 5% will be withheld and retained as security for

the due fulfillment of the contract.

Under the certificate to be issued by the Town Panchayat Executive Engineer /Assistant Executive
Engineer on the completions of the entire works, the contractor will receive the final payment of all the
moneys due or payable to him under or by virtue of the contract except security deposit and the with held
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amount equal to 2 1/2 percent of the total value of the work done provided there is no recovery from or
forfeiture by the contractor to be made under clause 57. The amount withheld from the final bill will be
retained under. "Deposits” and paid to the contractor together with the Security Deposit after six months
reckoned from the date of completion of work or as soon after the expiration of such period of six months as
all defects shall have been made good according to the true -intent and meaning thereof whichever shall last
happen, in the event the final bill remains unpaid even after the period of six months before said, the Town
Panchayat Executive Engineer /Assistant Executive Engineer shall refund the security deposit which
includes the E.M.D. and also the withheld amount on a separate bill if requested or by the contractor in
writing. No certificate of Town Panchayat Executive Engineer /Assistant Executive Engineer shall be
considered conclusive evidence as to the sufficiency of any work or materials or correctness of
measurements to which is not related nor shall it relieve the contractor from his liability to make good defects
as provided by the contract. The contractor when applying for a certificate shall prepare a sufficiently detailed
bill based on the original figures of quantities and rates in the contract scheduled to the satisfaction of the
Town Panchayat Executive Engineer /Assistant Executive Engineer , to enable the Town Panchayat
Executive Engineer /Assistant Executive Engineer to check the claims and issue the certificate. The
certificate as to such of the claim mentioned in the application as are allowed by the Town Panchayat
Executive Engineer /Assistant Executive Engineer shall be issued within fourteen days of the application. No
application for a certificate shall be made within fourteen days of a previous application.
64.1. A. Notwithstanding the above clause, the withheld amount of 2 Y2 % from the final bill in respect of
contract for construction of original building, will be retailed by the Govt. for a total period of one year in lieu of
six months period referred to in clause.
64.1 .B. and will be released after the expiry of one year period on execution an indemnity bond by the
contractor to the satisfaction of the Town Panchayat Executive Engineer /Assistant Executive Engineer for a
further period of four years to ensure structural stability of the building under clause 26.1.A.

(G. 0. MS. No. 181 PWD 28.1 .86)
64.2. When there are complaint from the Labour Department about non-payment of wages to the Labourers
employee by the Contractors for the execution of work under agreement, the Town Panchayat Executive
Engineer /Assistant Executive Engineer , shall have full powers to withheld the bills claimed by the contractor
pending clearance certificate form the Labour Department and to act as per the direction given by the Labour
Department.
65. Interest and money due to the contractors:
65.1. No omission by the Town Panchayat Executive Engineer /Assistant Executive Engineer to pay the
amount due upon certificate. shall vitiate or make void the contract nor shall the contractor be entitled to
interest upon any guarantee fund or payments in arrears, not upon any balance which may, on the final
settlement of his accounts, be found to be due to him.

65.2. Whenever the withheld amount reaches Rs.1,000 or a multiple thereof, the contractor may at
.his option, deposit with the Town Panchayat Executive Engineer /Assistant Executive Engineer
any equal amount in sums of Rs.1,000 or in multiple thereof. in any of the forms of interest bearing
securities recognized for the purpose by the T.N. Public Works Account Code and subject to the
provisions thereof contained in which case the equivalent withheld amount shall be paid to him

forthwith. The contractor will be permitted to exercise the option in this clause, subject only to the
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condition that the rates of progress contained in the Articles of Agreement is properly maintained.
66. Acceptance of final measurements:

66.1. The contractor agrees that before payment of the final bill shall be made on the contract, he will sign
and deliver to the Town Panchayat Executive Engineer /Assistant Executive Engineer either in the
measurement book or otherwise as demanded? valid release and discharge from any and all claims and
demands whatsoever for all matters arising out of or connected with the contract and also produce a
certificate from the Incomes tax Authorities that all income tax payable by him upto-date has been duly paid
provided that nothing in this clause shall discharge or release the contractor from his liabilities under The
contract. It is further expressly agreed That Town Panchayat Executive Engineer /Assistant Executive
Engineer in supplying the final measurement certificate need not be bound by the proceeding measurements
and payments. The final measurements, if any of the Town Panchayat Executive Engineer /Assistant
Executive Engineer shall be final conclusive and binding on the contractor.

67. Recovery of money from contractor in certain case.

67.1. In every case in which provision is made for recovery of money from the contractor. Government shall
be entitled to retain or deduct the amount thereof from any money that may be due or may become due to the
contractor under these presents and or under any other contract or contracts or any other account what so
ever.

67. A. Recovery under Revenue Recovery Act:

Whenever any amount has to be paid by the contractor in view of determination of the contract by virtue
of clause 57 (4) or any amount that may be due or may become due from the contractor under these
presents and the contractor not responding to the demands for the payment of the said amount, then the
Govt., shall be entitled to recover the said amount under the provisions of the Revenue Recovery Act. (G. O.
Ms. No.3659 PWD 23.12.70)

68. Contractor dying becoming insolvent, insane or imprisoned:

68.1. In the event of the death or insanity or insolvency or imprisonment of the contractor or where the
contractor being a partnership or firm 'becomes dissolved or being a corporation goes in to liquidation,
voluntary or otherwise, the contract may at the option of the Town Panchayat Executive Engineer /Assistant
Executive Engineer , be terminated by notice in writing posted at the site of the works and advertised in one
issue of the local district Gazette and all accepted and acceptable works shall forthwith be measured up and
paid for at the rates provided in the contract schedule where such apply, or otherwise, by most recent
schedule 0 rain of the division approved by competent authority '0 the person or persons entitled to receive
and give a discharge for the payment.

J. SETTLEMENT OF DISPUTES

69. Arbitrations:

69.1 In case of any dispute or difference between the parties to the contract either during the progress or
after the completion of the works or after the determination, abandonment or breach of the contract, or as to
any matter or thing arising there under except as to the matters left to the sole
discretion of the Town Panchayat Executive Engineer /Assistant Executive Engineer under clauses
18,20.25.3, 27, 34, 35 and 37 of "General conditions of contract" or as to the withholding by the Town
Panchayat Executive Engineer /Assistant Executive Engineer of payment of any bill to which the contractor

- 45 - Bidder’s Signature



may claim to be entitled, the either party shall forthwith give to the other notice of such dispute difference and
such dispute or difference shall or be and is hereby referred to the Director of Town Panchayat
Administration of the nominated Town Panchayat mentioned in "Articles of Agreement" therein after called
the "Arbitrator" in cases when the value of claim is less than & upto Rs.50000. In cases when the value of
claim is more than Rs.50000 the parties will seek remedies to the competent civil courts. (G.0.Ms.No.253
pass 24.9.81) The Arbitrators shall give detailed reasons in their findings and conclusion (G.0.Ms.No.1 844
pass off 18.7.86)

69.2. Subject as aforesaid to the provisions of the arbitration Act, 1 940, or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the
Arbitration proceeding under this clause.

69.3. Upon every and such reference, the costs of and incidental to the reference and award respectively
shall be discretion of the arbitrator. Subject to the condition that the amount of such costs to be awarded to
either party shall not, in respect of a monetary claim exceed the percentage set out below of any such award
irrespective of the actual fees, costs and expense incurred by either party provided that where a monetary
claims disallowed in full they said percentage shall be calculated on the amount of the claim. The arbitrator
may determine the amount of the costs be awarded or direct the same to be taxed as between solicitor and
client or as party and shall direct by whom and to whom and in what manner the same shall be borne and
paid.

69.4. The fees for arbitrators shall be levied based on the value of claims referred to for arbitrations. The fees
shall be calculated at 5 percent of the first Rs.10000/- and 3 percent of the next Rs. 40000/- (G.O.Ms.No.
1844 pms dt 18.7.86)

69.5. Provided that the Government shall not be liable to any claim in respect of any such dispute or
differences until the liability and the amount thereof shall have been referred to and decided by the Arbitrator

APPENDIX - 1

PUBLIC WORK DEPARTMENT SAFETY CODE

General Rules as to Scaffolds.

1 . Suitable scaffolds shall be provided for workman for all works that cannot be safely done from a ladder or
by other means. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and the
ladder shall be given an inclination not steeper than 0.25 to | (0.25 horizontal to | vertical) when the ladder is
used for carrying materials as well, suitable foot holds and hand holds shall be provided on the ladder.

2. A scaffold shall not be constructed, taken down or substantially altered except (a) under the supervision

of a competent and responsible person: and (b) as for as possible by competent workers possessing
adequate experience in such work.

All scaffolds and appliances connected therewith and all ladders shall

a)be of sound materials

b)be of adequate strength having regard to the load strain to which they will be subjected and

¢) be maintained in proper condition

4. scaffolding or staging more than 3.5 metres above the ground or floor shall have a guard rail properly
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attached bol-braced and otherwise secured atleast 0 metres above the floor or platform of such scaffolding or
staging extending along the entire length of the outside and ends thereof with only such opening as may be
necessary for delivery of materials. Such scaffolding or staging shall be so fast ends as to prevent it from
swaying from the building or structure.

5.Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use
6.Scaffoldis shall not be overloaded and so for as practicable the load shall be evenly distributed.

7.Before installing lifting gear of scaffolds specials precautions shall be taken to ensure the strength and
stability of the scaffolds.

8.Working platform, gangways and stairways should be so constructed that no part there can save unduly or
unequally. If the height or the platform or the stairways is more than 3.5 metres above ground level or floor
level they should be closely boarded, should have adequate width and should be suitably fenced as
described in (4 above)

9. Every opening in the floor of a building or in a working platform shall be provided with suitable fencing or
railing for a minimum height of 0.9 meter to prevent the fall off persons or material.

10. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed No portable single ladder shall be over 9 metres in length
while the width between side rails in rung ladder shall in no case be less than 30cm for ladder upto
and including 3 metres in length. For longer ladders this width should be increased atleast 20mm
for each additional metre of length uniform step spacing should not exceed 30cm. Adequate
precautions should be taken to prevent danger from electrical equipment. No materials on the site
of work shall be so stacked or placed as to case danger or inconvenience to any person or the
public. The contractor shall provide all necessary fencing and lights to protect the Public from
accidents and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any persons for injury sustained owing to neglect of the
above precautions and to pay any damage and cost which may be awarded in any such suit, action
or proceedings to any cost which may with the consent of the contractor be paid to compromise

any claim by any such person.

Excavation and trenching:

11. Trenches-1.2 metres or more in depth, shall at all times be supplied with atleast one ladder for each 20
metres in length or fraction thereof. Ladder shall be extended from bottom of the trench to atleast 0.a metre
above the ground. The sides of the trenches which are 1.5 metres or more in depth shall be stepped back to
give suitable slope or hold securely by limber bracing, so as to avoid the danger of sides to collapse.

12. Demolition-Before any demolition is commenced and also during the process of the work.

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus used by the operator shall remain electrically clanged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded debris or materials as to render it
unsafe.

13. All necessary personal safely equipment as considered adequate by the Town Panchayat Executive
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Engineer /Assistant Executive Engineer s ha 11 be kept available for the use of the person employed on the
site and maintained in a condition suitable for immediate use, land the contractor should take adequate steps
to ensure proper use of equipment by those concerned.

a) Works employed on mixing asphalted materials cement and time mortars- shall be provided with
protective footwear and protective goggles.

b) Those engaged in while-washing and mining or stacking of cement bags or any material which is injurious
to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall have provided with welder's protective 513-'195.

d) Those engaged in welding works shall be provided with welder's protective 513-'195.

e) When workers are employed in sewers and man holes, which are in use, the contractor shall ensure that
the manholes covers are opened and are ventilated atleast for an hour before the workers are allowed to get
into them an holes, and the manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to the public.

f) The contractor shall not employ men below the age of 18 years and women on the work of painting, with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, the following precautions shall be taken.

i) No paint containing lead products shall be used except in the form of paste or ready - made paint,

ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scrapped.

iij) Overalls shall be supplied by the contractors to workmen and adequate facilities shall be provided to
enable the working painters to wash during the cessation of work.

iv) When workers are employed in dangerous occupations like work with hot bitumen, drilling operations
etc., which are likely to prove dangerous resulting in physical damage and casualty, adequate protection of
the workers should be provided.
14.When the work is done near any place. Where there is risk of drawing all necessary equipments should
be provided and kept ready for use and all necessary equipments steps taken for prompt rescue of any
person in danger and adequate provision should be made for prompt first aid treatments of all injuries likely to
be sustained during the course of the works
15.a) Hoisting machines and tackle including their attachments anchorages and supports shall be good
mechanical construction, sound materials and adequate strength and free .from patent defect and shall be
kept in good repair and in good working order. Every rope used in hoisting or lowering materials or ass
means of suspension shall be of suitable quality and adequate strength and free from patent defect.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age
of 21 years should be in control of any hoisting machine, including the scaffold which or give signals of the
operator,

¢) In the case of every hosing machine and of every chain ring hook shackle level and pulley block used in
hoisting lowering or as a means of suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all cars referred to above shall be plainly marked with the safe working
load, in the case of a hoisting machine Slaving variable safe working load, each safe working load and the
conditions under which it is applicable shall be clearly indicated. No part of any hoisting machine or of any
gear referred to above in this-paragraph shall be loaded beyond the safe working load except for the purpose
of testing.
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16. Motors, gearing, transmissions, electricity wiring and other dangerous parts of hoisting appliance shall be
provided with efficient safeguards, Hoisting appliance shall be provided with such means as will request to a
minimum the risk of the accidental descent of the load. Adequate precautions shall be taken to reduce to a
minimum the risk of any part of a suspended load becoming accidentally displaced.

When workers are employed on electrical installations which are already energized, insulation mats,
wearing apparel such as gloves, sleeve', and boots as may be necessary should be provided. The workers
and carry keys or other materials which are good conductors of electricity.
17.These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at workshop. The person responsible for the compliance of the safety code shall be named
by the contractor.

18. To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspection by the Labour Officer, Town Panchayat
Executive Engineer /Assistant Executive Engineer of the Department or other representative.

19. Notwithstanding the above clauses (1) to (1 8.) there is nothing in these to exempt the contractor from the
operations of any other Act of rules in force in the Republic of India.

Model rules for provision of Health and Sanitary arrangements for workers employed by the P.W.D. and
Highways and Rural Works Department and their contractors.

The contractor's special attention is invited to relevant clauses of the "General conditions of control" in
the Tamil Nadu Building Practice and he is requested to provide at his own expense the following amenities
to the satisfaction of the Town Panchayat Executive Engineer /Assistant Executive Engineer .

1. Application - These rules shall apply to all building and construction works in charge of Executive Officer.
2. Definitions-

(i) "Workplace" means a place a which an average fifty or more workers are employed in connection with

construction work.

(ii) "Large work place" at which, at an averaged 500 or more workers are employed in connection with
construction work.

3. First-Aid —

(a) At the work site there shall be maintained in a readily accessible place, first aid appliance and medicines
including an adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be kept in
good order. They shall be placed under the charge of a responsible person who shall be readily available
during working hours

b) At large work places, where hospital' facilities are not available within easy distance of the works, first aid
posts shall be established and be run by a rained compounder.

c) Where large work place are remote from regular hospitals an in-door ward shall be provided with one bed
for every 250 employees.

d) Where large work places are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to the proximity or city or town hospitals, suitable transport shall be provided to facilitate
removal of urgent cases to these hospitals. At other work places some conveyance facilities, such as a car
shall be kept readily available to take injured persons or persons suddenly taken seriously ill to the nearest
hospital.

4. Drinking water-

(a) Water of good quality fit for drinking purposes shall be provided for the work people on a scale of not less
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than 1 5 litres per head per day
b) Where drinking water is obtained from an intermittent public water supply each work place shall be
provided with storage tank where such drinking water shall be stored.
c) Every water supply storage shall be at a distance of not less than 1 5 metres from any latrine, drain or
other source of pollutions.- Where water has to be drawn from an existing well, which is within such pro
minify of latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is
drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door which
shall be dust and water proof.
d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for
cleaning or inspection which shall be done atleast once a month.
5.Washing and bathing places-Adequate washing and bathing places should be provided, separately for men
and women such places shall be kept in clean and drained condition. Bathing or washing should not be
allowed in or near any drinking water well.
6.Latrine sand Urinals-There shall be provided within the precincts of every work place, latrines and urinals in
an accessible place and the accommodation separately for each of thorn, shall be on the following scale or
on the scale so directed by the Town Panchayat Executive Engineer /Assistant Executive Engineer in any
particular cases.

i) Where the number of persons employed does - 2 not exceed 50.

i) Where the number of persons employed exceed 50 - 3 but does not exceed 100.

iii) For every additional 100 -3

If women are employed separate latrines and urinals, screened from those for men shall be pro vided on
the same scale.

Except in work places provided with water flushed latrines connected with a water borne sewage system,
all latrines shall be provided with receptacle on dry earth system which shall be cleaned atleast four times
daily and at least twice during the working hours and kept in strictly sanitary conditions. The receptacles shall
be tarred inside and outside atleast .once a year.

The excreta from the latrines shall be disposed off at the contractor's expense, in out way pits approved
by the local Public Health Authority. The Contractor shall also employ adequate number of scavengers and
conservancy staff to keep the latrines and urinals in a clean condition.
7.Shelters during rest: At every work site there shall be provided, free of cost, two suitable sheds one for
meals and the other for rest separately for men and women for the use of labourer.
8.Creches: (a) At every work place at which 50 or more women 'workers are ordinarily employed there shall
be provided two huts of suitable size for the use of children under the age of 6 years, belonging to such
women, one hut shall be used of infants, games and play and the other as their bed room. The huts shall not
be constructed on a lower standard than the following:

i) thatched roofs

i) mud floors and walls.

iii) Planks spread over the mud floor and covered with matting.

The huts shall be provided with Suitable and sufficient opening for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two attendance Sanitary
utensils shall be provided Health Officer of the area concerned. The use of the huts shall be restricted to
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children, their attendants and mothers of the children.

b) Where the number of women workers is more than 25 hut less than 50, the contractor shall provide
atleast one hut and one Dai to look after the children of women workers.

¢) The size of creche or creches shall vary according to number of women workers.

d) The creche or creches shall be properly maintained and necessary equipment like toys, etc. shall be
provided.

9. Canteens-A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is
considered expedient.

10.Sheds for Workmen - The contractor should provide at his own expense sheds for housing his workmen.
These sheds shall be on a standard not less than the cheap shelter type, to live in which the work people in
the locality are accustomed to.

A floor area of about 1 .8 metres x 1 .5 metres for two persons shall be provided. The sheds to be. in
rows with 1.3 metres clear space between sheds and 9 metres clear space between rows if conditions
permit. The work people's camp shall be laid out in units of 400 persons, each, each unit to have a clear
space of 1 2 metres alround.

FOUNDATION AND BASEMENT
Foundation will be carried to a depth 2.70m below the ground level for column. The structure is

designed for RCC roof. This estimate is prepared for ground and first floor with RCC roof. The columns are
connected by plinth beams at ground level. Necessary steps to the Ground floor level from the formed
ground level will be of Brick work in cement mortar over a bed of RCC mat of 0.50m thickness.

SUPER STRUCTURE
The reinforced cement concrete in 1:1'2:3 is proposed for columns and beams.

JOINERY
The framed doors, windows and ventilators made of steel section and steel MS sheets in proposed.
Flooring is proposed with Ceramic Tiles.
Provisions are made for rain water flow fall pipes from roof and rain water harvesting structure.

APPENDIX IX. XXXVIII
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS
Return for the Month Ending
1 Name location and type of work
2 Name of contractor
3 Works engaged in i) Executive Officer work

- 51 - Bidder’s Signature



i) Government work other than Executive
Officer

iii) Other works

4. Name and address of
Manager(s) of works

5. Value of Contract

6.Employment earnings

Employees

Category Men Women Boys Girls
(1) 2 ®) (4) ®)

i) Total number of employees
during the month

ii) Number of employees in the
work on the last working
day of the month

i) Total wages paid for the

iv) Total number of working
days during the month

v) Length of normal wage
period.

To

1. The Employment officer
District Employment Office
2. The Town Panchayat Executive Engineer /Assistant

Executive Engineer
Division

Instruction to complete the Performa

1. Contractor means the person who has
contracted execute the works

2. Manager means any person who manages,
supervises the works on behalf of the contractor

3. Item (i) the cumulative total of daily
employment on all days in a calendar month if the
last day of the calendar month is a holiday, the
working day immediately precious to the holiday.

Item 6. (ii) wages means basic wage, dearness
allowance, project allowances etc., including work
benefits paid in cash or kind

Item 6. (ii) Columns 2 and 3 refer to adults who
are 18 year of age or over

Iltem 6 - Column 4 and 5 refer to others not covered
by columns 2 and 3

4. Returns should cover a calendar month

5. Completed returns to reach the employment

exchanges concerned on or before the 5th of the
month
succeeding the month to which he return relates.
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ADDITIONAL CONDITIONS

1. Departmental supply of the Materials : Nil
2. Centering works

Payments for centering works for all RCC items shall be made only after concrete is laid, even though

separate rate is called for centering work in the schedule.

3. Concrete for RCC works

All cement concrete for RCC works shall be machine mixed and vibrated.

4. Special conditions for earthwork excavation in hard rock requiring blasting:

In the case of earth work excavation in hard rock requiring blasting the tender should observe the
following conditions. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted
rock shall be arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity
and only the lesser of the two shall be paid. Where the rock other than hard rock and hard rock arc mixed upon
ground the two kinds (if rocks shall be separately for measurement. The total of the net measurement of the
two kinds of rock shall be arrived by applying 40% deduction for voids. The total of the net measurement of two
kinds or rock shall be compared with the premeasured quantity and only the lesser of the two shall be paid for.
If the total of net measurements of the two kinds of rock exceeds (or) falls short of the measurements of
mixture, the volume of mixture proposed to he paid shall be apportioned in the proportion of the net actual
measurements or stacks of the two kinds of rocks. Payment for 'earthwork for embankment will be made
excluding the quantity of pebbles and boulders and other such materials which shall not normally be used
along with earth for formation of bund.

NOTE:
40% deduction for voids shall be adopted for compact and proper stacking but such percentage of
deduction shall be: increased for loose (or) improper stacks.
The blasted rock material, stacked, measured and paid for shall become the property of the
department.
I. S. Code No. 1200 (Part 1) | 9G9 method of measurement of buildings and Civil Engineering of work,
Part | "Earthwork" may be referred as and when necessary.
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5. Employment of Technical Assistant:

For more than one work: One technical assistant he employed by the contractor for more than one

work situated within one kilo metre, provided that monetary limit prescribed for the nature of Technical

staff to be employed is adhered to be one and the same contractor.

Other Engineering qualification:

The contractors who possess a degree in mechanical or chemical engineering may also have to

appoint technical assistants as in the case of registered contractors with degree in electrical engineering,

when they are entrusted with civil works by the department.

1.

10.

11.

12.

13.

Painting with two coats of best white paint (or any other coloured approved by the Town Panchayat
Executive Engineer /Assistant Executive Engineer ) over a priming of red lead to all flushing tanks,

brackets, clumps used for fixing pipes and all other connections.
The rates shall all included dismantling, making holes on walls, on slabs and restoring the structure

to the original conditions after the completion of the work.

The contractor should employ sufficient number of qualified licensed plumber with necessary
experience and skill in the to the satisfaction of the Town Panchayat Executive Engineer /Assistant
Executive Engineer concerned for execution of water supply arid sanitary items of work.

The water for the works shall be as for as practicable from earthing vegetable or organic matter and
from salts or substance likely to interfere with the setting of mortar prove harmful to the work.
All items of work shall be- done in accordance with relevant clauses of TNBP and addenda volume
to the TNBP as from time to time

The contractor shall be responsible for the safe custody of the departmental materials once they
are handed over to the Contractor at the departmental stores. The cost of any material the custody
of the Contractor lost, stolen, destroyed or damaged or if rendered unfit for the work will be recover
from the Contractor at the issue rate.

For testing the concrete and aggregate the Contractor procure the following equipments and
make them available.

Steel mould for making 1 5 cm cubes of concrete (The mould be in two halves for easy removal).

Slum cone for testing consistency (Slum test) the cone will be 30cm height with top and bottom
diameters of 10 cm and 50 cm in length. In addition a steel rod | 5cm dia and 50cm in length and
with tamping and rounded is to be procured.

For finding finess modules sand and coarse aggregate a hand operated sieve apparatus may be
procured along with weighing machine for weighing the aggregate and sand.

In the case of any breach of the terms of the contract, the contract will be closed at the risk and
costs of the Contractor in addition to the forfeitures of the EMD and Security Deposit.

The testing is to be done at the Contractor's cost for all building materials and also for concrete
cubes.

The work shall be executed and measured as per metric dimension given in the schedule of
quantities 6 drawing etc., (F.P. Units where indicated are for guidance only).

14. Unless otherwise specified P.I' the rates quoted by the Contractor shall be for works at all levels of

the buildings.



15.

16.

17.
18.

19.

20.

Rates for every item of works to be done under this contract shall be for all lifts and leads,

heights, depths, length and 'widths except when specifically mentioned in the item, otherwise
nothing extra will be paid on this account.

The work shall be carried out as per drawings and designs supplied by the Department and as
directed by Engineer-in- Charge.

The rate for all item in which use of cement is involved is inclusive of charges for curing.

The Contractor has to make his own arrangements for procuring water for construction purpose
construction and curing should 1)- done with water free from injurious amounts of deleterious
materials, potable water are generally considered, satisfactory for curing and fixing concrete and
masonry. However the water tube used should be periodically tested at Contractors cost for its
suitability for using in the construction work and got approved from Department Engineers.
Electricity: The contractor should make his own arrangements for obtaining electricity for all types of
his use like lighting welding pumping and mosaic and marble polishing etc.,

Any damage to work resulting from rains or from any other cause until these work is taken over by
the Department after completion will be made good by the contractor at his own cost:
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RATE OF PROGRESS

Total Period of Completion: 6 (Six) Months From the date of Entering into

agreement including rainy season Work programmed achieving Milestones.

Name of Work : Construction of Modern LPG Gasifier Crematorium at Ward 7 (Survey No 474/3) in

Thirunanthikarai Burial Ground in Thirparappu Town Panchayat.

4 Mile Stones I
S
1 1 Mile Stone : 25 %
nd
2 2 Mile Stone : 50 %
rd
3 3 Mile Stone : 75 %
3. 4™ Mile Stone : 100% of work should be Completed in all respects
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Formats of Qualification Information
1. Qualification Information

The Applicant shall include with the Qualification schedule, details in the prescribed proforma
vide Annexure “A”to “H".

I.  Annexure ‘A’ - Structure and Organization

Il. Annexure ‘B” - Financial Capability Statement

lll. Annexure ‘C’ - Plant and Equipments

IV. Annexure ‘D’ - Work experience (works completed)

V. Annexure ‘E’ - Details of Abandonment of work Litigation / debarring done

VI. Annexure ‘F’ - Affidavit on Non-judicial stamp paper

VII. Annexure ‘G’ - Undertaking to abide by modified terms and Conditions, if
any

VIII. Annexure ‘H’ - Details of Technical Personnel under Regular Employment

with the Applicant.
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Annexure “A”

STRUCTURE AND ORGANISATION

1 Name of the Bidder

2 Status
Individual contractor
Sole Proprietary Firm
Firm in Partnership
Private Limited Company
Public Limited Company

3 Head Office/Registered office address with phone/ Fax
Number / E-mail ID

4 Local office (if any) address with Phone/ Telex / Fax
Number
5 Main line of Business

[ such as (Civil) Engineering Contractor / General
Engineering Contractor/ Electrical Engineering Contractor
etc, should be specified.]

6 Name, position, status, capacity etc, of the Key personnel/
[directors of the company (Attach  organization  chart
showing the structure of the company/firm]

7 Name, capacity and address of the signatory who has
Signed the Qualification Application. Attested copy of
authorization issued (either by power of attorney or as per
articles of Partnership Deed/ Memorandum of Association)
in favour of the signatory to sign the qualification
Application price Tender/ Agreement should be appended.
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ANNEXURE “B”

EINANCIAL CAPABILITY

Name and address of the Applicant

Income Tax Permanent Account No. C.I. H. No.

TIN Number

Annual turn over as per Income Tax returns
filed for the past five years

Annual turn over as per audited statement
of account duly certified by the Chartered
Accountant during the preceding Five years
(Attach attested copy of balance sheets)

Working Capital
I. Balance in bank account (Rs.)

Il. Unutilized overdraft / Credit facility in the
Nationalized / Scheduled bank (Rs.)

TAX YEAR | Figures Words

2017-2018
2018-2019
2019-2020
2020-2021
2021-2022
TAX YEAR

2017-2018

2018-2019
2019-2020
2020-2021
2021-2022

(Rs.) (Rs)

Figures Words
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ANNEXURE “C"

DETAILS OF CONSTRUCTION EQUIPMENTS, TOOLS & PLANTS, VEHICLES THAT COULD BE DEPLOYED EXCLUSIVELY FOR THIS WORK
NAME OF APPLICANT:

Sl.No.

Name of equipment/
Tools and
plants/vehicles

Total
requirement
for this work

Equipments currently under lease,

Equipments proposed to be

Equipments

ovgneg by the available with the Applicant taken on lease
Annlicant

] Year of ] @ Year of

o Present o Year of Qo Present

g punrgl\(a;se working g Manufacture, Presc_ant g Ma;\}'f; Ct;("e’ working

2 . condition | 2 Make & work_lpg -4 axe condition
and capacity Canacitv | condition Capacity

For Building works

Concrete Mixer with Hopper 2 Nos
Vibrators 4 Nos
Dewatering pumps 3 Nos
Lorry / Tipper 2 Nos
Steel centering materials 1000 Sa.m

Aokl leN|o o |swin =

Note: For the equipments currently under lease with the Applicant, date of expiry of lease period shall be furnished

Bidder’s Signature



ANNEXURE "D"

DETAILS OF BUILDING WORK(S) OF NOT LESS THAN 50% OF THE
VALUE PUT TO TENDER UNDER A “SINGLE AGREEMENT” IN ANY ONE OF THE PRECEDING ‘THREE” YEARS
(2018-19,19-20,20-21) FOR GOVERNMENT DEPARTMENT/BOARD/GOVERNMENT UNDERTAKING
NAME OF BIDDER :

s ©
o —
c — c < © x
- o » o @ c c o
‘S S o = % @ Ty £ = = = c
o X = S = x O e 2 o= @ s 2 T C - 5 S
L= =358 S 5 = c £ = = O x S = 85 6 3% °
o |2« Scs0 S o> 3 3 8« g G o 55 S = © g, 0 =
= O - = @ 0o c [ ] = .,_,E = e o ~ :mE o)
: =29 Sel s£82 5 5t = | 388 E = 5 55 |[Sgo| =
n |v s =3 = g0 < £ 2g2 EQ © .9 < O >5T o =
o 535 o] [ ) C = O o= = -] — Q%o o
® Ok BA s ¢ 25 E S5¢© o 20 co = -
® 9 S o 3 20 S S o oo 28 £
|2' © g - 8 d)g () 3
= 8 o le]
]
2
3
4
5
6
7
Note: a) Certificate issued by the Engineer - in - charge (not below the rank of Executive

Engineer/ Project Engineer) of each of the work is to be appended.

b) * Please indicate whether the work is “Satisfactorily Completed.”

Dated Signature of the applicant with seal
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ANNEXURE “E”

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING / EXPELLING
OF APPLICANT OR ABANDONMENT OF WORK BY THE APPLICANT

1. (a) Is the Applicant currently involved in any Arbitration/
litigation relating to any contract works Yes / No

(b) If Yes, Details thereon

2. (a) Has the Applicant or any of it's constituent
partners been Debarred/Expelled by any agency
during the
last “Five” years Yes / No

(b) If yes, Details thereon

3. (a) Has the Applicant or any of it's constituent Partners
failed to complete, any contract work during the past Yes / No
“Five” years.

(b) If yes, give details thereon

Dated Signature of Applicant with seal

Note: If any information in this Annexure is found to be incorrect or concealed, the bid
will be summarily rejected & price bid will not be opened.

Bidders Signature with Seal



Mﬂwmw tified by Notary Public)

I/We the undersigned solemnly declare that all the statements made in the documents, records
etc., attached with this application are true and correct to the best of my/our knowledge

. I/We the undersigned do hereby certify that neither my/our firm/company nor any of it's constituent
partners have abandoned any work/works of similar nature and magnitude in India, during the Last
“Five” years.

I/We the undersigned do hereby certify that any of the contracts awarded to me/us has not been
terminated rescinded, due to breach of contract on my/our part, during the last “Five” Years.

I/'We the undersigned authorize(s) and request any bank/person/firm/corporation/Government
Departments to furnish pertinent information deemed necessary and requested by the Tender
Inviting Authority Thirparappu Town Panchayat, Kanyakumari District to verify the statement made
by me/us or to assess my/our competence and general reputation.

I/We, the undersigned, understand(s) that further qualifying information / clarifications on the
statement made by me/us may be requested by the Tender Inviting Authority Thirparappu Town
Panchayat, Kanyakumari .District and agree(s) to furnish such information/ clarification within
“SEVEN” Days from the date of receipt of such request from the Tender Inviting Authority
Thirparappu Town Panchayat,kanyakumari District.

Dated Signature of Applicant with Seal:

(To be signed by the officer authorized by the Firm/Company to sign on behalf, the
Firm/Company with company’s seal)

Note: - In case of sole proprietary concern, affidavit should be signed only by the sole
proprietor.

(Title of the Officer)

(Title of the firm/Company) (Date)

The above named deponent has understood the contents well and solemnly and sincerely
declared and affirmed by the deponent in my presence at and signed before me
onthisdayof .............oooiiiinl

(Seal) (Signature of the Notary Public)

Bidders Signature with Seal



UNDER TAKING

Under taking should be furnished in a Twenty Rupees Non-Judicial Stamp paper
with the Qualification Application and certified by the Notary Public.

I/We

The applicant do hereby undertake that I/we will abide by the terms and conditions if any
modified by the Tender Inviting Authority Thirparappu Town Panchayat in the contract conditions
subsequent to submission of Qualification Annexure/price tender or subsequent to execution of the
agreement.

Place:

Date : Signature of the bidder with Seal

The above named deponent has understood the contents well and solemnly and sincerely
declared and affirmed by the deponent in my presence at ----------------------- and signed before me
------------------- on this day of

Place:
Date:

Signature of the Notary Public with Seal

I/We
the applicant do hereby undertake that
I/we will abide by the terms and conditions set forth in the tender document and am willing

to undertake the / Up gradation of roads 1 Nos. in Package No |/ Thirparappu Town Panchayat of

Karur District under the KNMT 2022-2023 at the rate as given in the price bid cover.

Place: Date :

Bidders Signature with Seal



ANNEXURE "H"

Details of Technical Personnel Under regular employment of the applicant who can be
made available exclusively for this work

Name of Bidder:

Under regular

. Total Span | Salary
Sl. Designation Name g:;(i:f?ct:laot?:r: e_mp;‘oyr?ent t of being | Remarks
No. With Appfican Experience paid
since
]
2
B.E Civil (or) equivalent 3
Degree holder with 5
years experience (or)
not less than two retired 4
1|Sub Divisional Officer
(Assistant Executive 5
Engineer or Assistant
Divisional Engineer) 6
7
8
1
2
3
Diploma holders in 4
Civil Engineering with
2 years of the 5
experience (or) Four
Retired Junior 6
Engineers.
7
8
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Model Letter of Acceptance,
Model Form of Agreement,
and
Model Work Order

Letter of Acceptance

From To
Executive officer Name and Address of the Successful
Thirparappu Town Panchayat Bidder
Roc. NO.-==-===m=mmmmmeen —— (date)
Sub:- Construction of Modern LPG Gasifier Crematorium at Ward 7 (Survey No

474/3) in Thirunanthikarai Burial Ground in Thirparappu Town
Panchayat. (KNMT ) 2022-2023 (Package No: _ _ ) —issue of Letter of
Acceptance — Regarding.

Ref:- 1.Your Tender dated on .2022
2. Town Panchayat Council Resolution No. dated

*kkk

This is to notify you that your Bid dated .2016 for execution of the ( Name of the work)

(Package No: - ) [File No.----] for the Contract Price of
Rupees. ( ) [amount

in words and figures], as corrected and modified in accordance with the Instructions to Bidders is
hereby accepted.

2) You are hereby requested to furnish Security Deposit for an amount equivalent to 2% of
the contract value (which includes Earnest Money Deposit already paid) within 15 days from the receipt
of this Letter of Acceptance. In terms of clause 30 of the tender document, the Security Deposit should
be valid up to 7 days from the date of expiry of Defects Liability Period. You are also required to execute
an agreement for fulfilment of the contract in a Rs. 20/- Judicial Stamp Paper. If you fail to remit the
required Security deposit and execute the agreement within 15 days, your tender is liable for
cancellation and EMD forfeited without notice.

3. You are informed that this is only the letter of acceptance of your bid. Formal work order for the

work will be issued on remitting the 1% Security Deposit and execution of agreement.

Executive officer
Thirparappu Town Panchayat

Bidder’s Signature



Agreement Form

Agreement
This agreement, made the 2022, between Thiru. K. Peth Raj [ Executive officer]
of the one part and ----------------omo—- [name and address of contractor] (hereinafter called

“‘Construction of Modern LPG Gasifier Crematorium at Ward 7 (Survey No 474/3) in Thirunanthikarai Burial

Ground in Thirparappu Town Panchayat “the Contractor” ) of the other part.

Whereas the Executive officer is desirous that the Contractor execute KNMT [File No. 52/2022
] (hereinafter called “the Works”) and the Executive officer has accepted the Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein, at a contract

price of Rs. /- [Rupees only]
NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to
form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.

Bidder’s Signature



3. The Employer hereby covenants to pay the Contractor in consideration
of the execution and completion of the Works and the remedying the defects wherein the Contract
Price or such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and
treated as part and parcel of this Agreement, viz.:

i) Tender Document including the Contractor’s Bid Documents and all other
documents furnished by the bidder and submitted as part of the Bid;
ii) Conditions of contract (including Additional Conditions of Contract);
i) Specifications;
iv) Drawings;
v) Bill of Quantities;
vi) Letter of Acceptance;
vii) Work Order (to be issued)
5. Detailed conditions agreed in the tender document form part of the agreement. The services to be

performed, timelines to be met with, penalty clauses for non performance, and the other stipulations will
be as furnished herein:
i. Contract Period: The Contract period is for 1 Year from the date of issue of work order to the

successful contractor.

i. Payment Schedule: Part or complete Payment will be made every month by the Executive
Officer based on the outturn of satisfactory completion of work in the previous month and value
of work executed shall be determined, based on the measurements and check measurements
by the Engineer in the M.Book.

ii. Milestones and Liquidation Damages: The work will have two milestones
In case of Black Topping (BT) , the following milestones have to be met

a. Minimum one third of the value of work should be completed by the end of the 3rd
month, and
b. Work should be completed in all respects by the end of the 6th month.
If there is default in meeting either or both these deadlines, Liquidated damages @ 0.1%
of the unfinished value of work (in relation to the two milestones) will be levied per day till their
completion.

iv. No Joint venture is permitted or Sub contracting is permitted

V. Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the value of the
each bill as retention money from each payment due to the Contractor. Out of the 5% of the
retention amount, on issue of completion certificate for the work 2.5% will be released to the
Contractor, while the balance 2.5% will be retained during defect liability period The retained
2.5% will be released by the Executive Officer, after ensuring no liability in connection with work
executed.

vi.  State Quality Monitors: In order to ensure quality of the work, Third party checks and
inspections by the State Quality Monitors will be taken up. Any defects pointed out by the State
Quality monitors shall be attended by the Contractor at his own cost and rectified.
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vii. Fraudulent Practices :If it is found any time during the tender process, award of contract, or
during the contract period, that the Contractor has furnished false certificate or if the
Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in
competing for, getting the contract or in the executing the Contract, the Contract will be
summarily terminated and Criminal Proceedings will be initiated.

viii. Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MWS, dt. 23.11.2009 is
applicable for the tenders of Rs.50.00 Lakhs and above, even if the contract period is less than

1 year.
iX. Termination of the Contract: If the work is not completed even 15 days after the contract

period (6 months period), the contract is liable for summary cancellation

X. Defect Liability Period: The defect liability period is 1 year for the Buildings.

In witness whereof the parties thereto have caused this Agreement to be executed the day and
year first before written.

The Common Seal
was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer (Executive officer)

Binding Signature of Contractor

Bidder’s Signature



Work Order

From To
Executive officer Name and Address of the Successful
Thirparappu Town Panchayat Bidder
Roc. No.----------------- —— (date)
Sub:-  “KNMT 2022-23" - “KNMT issuing of notice to proceed with the work-
Regarding.
Ref:- 1.Your Tender dated on  .2022
2. Town Panchayat Council Resolution No. dated
3. Letter of Acceptance dated

3. Your Agreement dated-------

dkkkkk

Pursuant to your furnishing the requisite Security Deposit as stipulated in ITB clause 30 and signing
of the contract agreement for the work of (Package No: ----- ) @ a Bid Price of Rs.—  , you
are hereby instructed to proceed with the execution of the said works in accordance with the contract
terms and conditions. The Contract Period is 6 months from the date of issue of work order.

You are hereby instructed to proceed with the execution of the above said work in accordance with
the conditions stipulated as per the agreement. Your attention is drawn to the following specific
conditions for strict compliance:

1. Contract Period: The Contract period is for 6 months from the date of issue of Work Order to

the successful contractor.

2. Payment Schedule: Part or complete Payment will be made every month by the

Executive Officer based on the outturn of satisfactory completion of work in the
previous month and value of work executed shall be determined, based on the

measurements and check measurements by the Engineer in the M.Book.

3. Milestones and Liguidation Damages: The work will have two milestones

In case of Building works , the following milestones have to be met

a. Minimum one third of the value of work should be completed by the end of the 3"
month, and

b. Work should be completed in all respects by the end of the 6 month.

If there is default in meeting either or both these deadlines, Liquidated damages @ 0.1%
of the unfinished value of work (in relation to the two milestones) will be levied per day till their
completion.

4. No joint ventured or consortium shall be allowed or Sub contracting is permitted.

5. Retention Money: The Town Panchayat shall retain a sum equivalent to 5% of the value of
the each bill as retention money from each payment due to the Contractor. Out of the 5% of
the retention amount, on issue of completion certificate for the work 2.5% will be released to
the Contractor, while the balance 2.5% will be retained during defect liability period year for
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Buildings. The retained 2.5% will be released by the Executive Officer, after ensuring no
liability in connection with work executed.

6. State Quality Monitors: In order to ensure quality of the work, Third party checks and
inspections by the State Quality Monitors will be taken up. Any defects pointed out by the State
Quality monitors shall be attended by the Contractor at his own cost and rectified.

7. Fraudulent Practices :If it is found any time during the tender process, award of contract, or
during the contract period, that the Contractor has furnished false certificate or if the
Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in
competing for, getting the contract or in the executing the Contract, the Contract will be
summarily terminated and Criminal Proceedings will be initiated.

8. Price Adjustment Clause: Price Adjustment Clause as per G.O. 227 , MAWS Dept dt.
23.11.2009 is applicable for the tenders of Rs.50.00 Lakhs and above, even if the contract
period is less than 1 year.

9. Termination of the Contract: If the work is not completed even 45days after the contract period
(6 months period), the contract is liable for summary cancellation

10. Defect Liability Period: The defect liability period is 6 months for Building.

Executive officer
ThirparappuTown Panchayat

Bidder’s Signature



Tender Document
“KNMT 2021-22 "

PRICE BID

Thirparappu Town Panchayat

NAME OF THE WORK - Construction of Modern LPG Gasifier Crematorium
at Ward 7 (Survey No 474/3) in Thirunanthikarai

Burial Ground in Thirparappu Town

Panchayat.

OFFICER INVITING BIDS : Executive officer
Thirparappu Town Panchayat

Bidder’s Signature



To:

Price Bid Date : ...............

Invitationfor Bid No. .......c.cocvvevnvnennns

Executive Officer,

Thirparappu Town Panchayat,

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bid Documents.

(o) We offer to execute in conformity with the Bid Documents for the work of “Construction
of Modern LPG Gasifier Crematorium at Ward 7 (Survey No 474/3) in Thirunanthikarai Burial

Ground in Thirparappu Town Panchayat. underthe “KNMT (2022-23)".

(c) The total price of our Bid, excluding any discounts offered in item (d) below is

(i) In figures :- Rs............. /-
(ii) In Words:- Rupees

(d) The discounts offered are

(i) In figures :- Rs............. /-
(i) In Words:- Rupees

(e) The net price of our bid, after discount offered in (d) above is

(i) In figures :- Rs............. /-
(i) In Words:- RUPEES .....ccuiinieiirriiiinrr s ra s smnmneanns only

(f) Our Bid shall be valid for a period of 90 days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period.

(9) If our Bid is accepted, we commit to remit Security Deposit in accordance with the Bid
Documents within the stipulated time.

Bidder’s Signature



Schedule ‘A’
Schedule Of Rates And Approximate Quantities

1) The quantities given here are those upon which the item rate tender cost of the work is based, but
they are subject to alternations, omissions, deductions or addition as provided for in the conditions of
this contract and do not necessarily show the actual quantities of work to be done. The unit rates
quoted below are those governing payment for extras or deductions or omissions according to the
condition of the contract, as set forth in the Standard Specifications for roads and bridges with the
MORTH specifications and other condition of specifications of the contract.

2) It is to be expressly understood that the measured work is to be taken net (Not withstanding any
custom or practice to the contrary) according to the actual quantities. When in places and finished
according to the drawings, or as may be ordered from time to time by the Engineer in charge and the
cost calculated by measurement or weight at the respective prices, without any additional charge for
any necessary or contingent works concerned therewith. The rates quoted are for the finished works
in situ and complete in every respect.

3) The description given in Schedule - A are to indicate the item of work only and need not be construed
as full specification. The quoted rate shall be for carrying out the item as per standards and
specifications described in the relevant MORTH specification. The contractor shall take no
advantage of any apparent error or omission in the Schedule - A description.

4) The Tenderers should quote their rates for the quantity and units specified under metric units under
Schedule A’

5) The contractor should sign all the pages of schedule ‘A’ enclosed in the tender document without any
omission. Otherwise the tender will be liable for rejection as per the rules.

Executive officer
Thirparappu Town Panchayat

Bidder’s Signature



