GOVERNMENT OF TAMILNADU

WATER RESOURCES DEPARTMENT

Special Project Circle, Coimbatore Region,
Palani Coimbatore.

PRICE TENDER SCHEDULE

NAME OF |Rehabilitation of Supply  Channels
WORK: |of Kottur Avarampatti Thamaraikulam

tank at Agaram Village of Dindigul
West Taluk of Dindigul District.

EMD : . Rs. 2,16,000/-

Tender submitted by



GOVERNMENT OF TAMILNADU

WATER RESOURCES DEPARTMENT

Special Project Circle,
Palani

Coimbatore Region,
Coimbatore.

PRICE TENDER SCHEDULE

NAME OF |Rehabilitation of Supply  Channels
WORK: | of Kottur Avarampatti Thamaraikulam
tank at Agaram Village of Dindigul

West Taluk of Dindigul District.

E.M.D Rs.2,16,000/-

Last date for receipt of
Pre/ Qualification Application

and Price Tender )

12.07.2022 - 3.00 P.M

Y




WATER RESOURCES DEPARTMENT
SPECIAL PROJECT CIRCLE, PALANI

ANNEXURE

Particulars to be furnished by Tenderer

1. Name of Tenderer
2. Name of Work
3.Date of Tender

a) InPerson
b) By Registered Post

4. Total Value of Tender

5. Detail about E.M.D. enclosed for this
tender and its nature of remittance and
validity

6. Registered class of the Tenderer with
Monetary limit and department in which

registered (Certified copy of the live-

registration order should be attached)

7. Recent works executed, details about
name and place of work Agt. No. and value
of works etc.,should be given

8. Works under execution, details about name
and place of work, Agt.No& Value of
works etc. should be furnished.\

9. Command of labour in brief

10. Turnover of previous years(particulars
for a period of five consecutive years
are to be furnished)
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11. Whether current Income Tax clearance
Certificate saral form is enclosed.?

12. Whether current Sales Tax Clearance
Certificate is enclosed

13. GST Registration No.
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1)

2)

3)

4)

5)

6)

7)

8)

9)

INSTRUCTION TO TENDERERS

The Tenderer shall in inspect the site of work before tendering and satisfy himself as to the
nature of work, materials provided and their availability, quarry specified etc.,

The tenderer may present his tender directly or send it by registered post with
acknowledgement due or by courier on or before the last date of receipt of tenders. Tenders
received after the closure date and time fixed will not be considered, and liable for summarily
rejection.

The tenderer should write his Rates both in figures and in words in the prescribed slip and if
the Rates written in figures and in words are different, the lesser rate only will be taken into
account for tender comparision purpose.

Tenders containing over writing or corrections which are not attested by the tenderer will be
liable for rejection

The tenderer should put his full signature in each page of the tender schedule provided for that
purpose in taken of his acceptance of all the tender conditions and other details stipulated in
the tender schedule.

The price tender under Item wise rate system may be submitted as per the instruction given
in the price tender schedule. The lumpsum tendered amount for the whole work should be
written both in figures and in words at the prescribed places in the tender schedule “A” and if
the amount written in figure and in words are different, the lesser amount only will be taken
into account for tender purposes.

The tender submitted in person after the prescribed time on the notified date will not be
accepted.

The Postal tender or by courier Tender received after due date and time fixed will also be
rejected.

Tender received without E.M.D as prescribed shape in the tender notice will be summarily

rejected.

10) Tenders with tampered seal will not be accepted

11) The rates should be inclusive of all taxes payable to the Government by the tenderer.
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12) If any variation has been necessary either in the Schedule “A” Parts I and II schedule of rates
and approximate quantities or under special conditions as a result of tender process, Special
condition will be suitably amended or added before acceptance of the agreements or agreed to
by both parties to the agreement. Under no circumstances the correspondences pertaining to

tender processing will form part of the contract.

13) For detailed description of various items of work to be executed in addition to the brief
description given in the schedule. “A” and for the rights and obligations of the contractors
etc., the attention of the contractor is invited to Tamil Nadu Standard Specification/ Tamil
Nadu Building Practice which should be followed in all respects both in letter and spirit. The
materials used, the workmanship, the mode of execution of the work etc. should confirm to
relevant specification of Tamil Nadu Building Practice (T.N.B.P) or National Building Code
or Indian Standard Specification as may be specified.

14) The tenderer should furnish his GST registration certificate number issued by the Sales Tax
Department in the Tender form and to produce Income Tax Clearance Certificate for the
current season along with his tender.

15) The contractor shall be solely responsible for the payment of GST under the provisions of
GST as inforce from time to time and the rates for various items of work will remain

unaffected by any change that may be made from time to time in the rates at which such tax is

levied.
SUPERINTENDING ENGINEER, WRD.,
SPECIAL PROJECT CIRCLE
PALANI
CONTRACTOR



ADDITIONAL GENERAL CONDITIONS (i.e. IN ADDITION TO
GENERAL CONDITIONS TO CONTRACT APPENDED WITH TAMIL
NADU BUILDING PRACTICE)

1) Postal Tenders:-

a)

b)

The contractor may have the option to present the tender directly or to send it by
registered post with acknowledgement due or by courier. However the tender should
reach this office on or before last date and time fixed for receipt of tender.

In case of sending tenders by registered post acknowledgement due, it is the
responsibility of the tenderer himself to despatch the tender sufficiently early so as to
reach the tender opening authority before the date and time notified in the tender
notice for receipt of tenders.

No representation / appeal of any kind will be entertained against belated receipt of
tenders by post beyond the notified ate and time or loss in transit, etc.

Tender offered in person before the last date and postal tenders received within time
will be opened in a consolidated manner on the notified date and time for opening of
tenders.

The Earnest Money will be retained in the case of the successful tenderer and will not
carry any interest. It will be dealt with, as provided in the tender.
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APPENDIX -1 TENDER NOTICE

(FOR L.S. CONTRTACT)

(As amended in G.0.Ms.No.618, PW/ Dated 30" April 1985)

On behalf of the Governor of Tamil Nadu, Tenders will be received by the
Superintending Engineer, WRD, Special Project Circle Palani at his office at Palani upto 3.00
P.M on 12.07.2022 for the work “Rehabilitation of  Supply Channels  of Kottur
Avarampatti Thamaraikulam tank at Agaram Village of Dindigul  West Taluk of
Dindigul District.”

The Tender should be in the prescribed form obtainable form the Superintending
Engineer, WRD., Special Project Circle, Palani office. The Tenders will be opened by the
Superintending Engineer, WRD, Special Project Circle, Palani at his office at 3.30 PM on
12.07.2022.

The tenderer or his authorized Agent is expected to be present at the time of
opening of Tenders. The Tender receiving officer, will, on opening each tender, prepare a
statement of the attested and unattested corrections there in and hand it over tenderers. If any of
tenderer or his agent finds it inconvenient to be present at the time, then in such a case, the tender
receiving officer will. on opening the tender of the absentee tenderer, make out a statement of the
unattested corrections and communicate it to him. The absentee tenderer, shall then accept the
statement of the corrections without any question what so ever.

2.Tenders must be submitted in sealed covers and should be addressed to the
SUPERINTENDING ENGINEER, WRD, SPECIAL PROJECT CIRCLE PALANI the name of
tenderer and the name of the work being noted on the covers.

If the tender is made by an individual, it shall be signed with his full name and his
address shall be given. If it is made by a firm, it shall be signed with the co-partnership name by a
member of the firm who shall also sign his own name and the name and address of each member
of the firm shall be given, If the tender is made by a corporation, it shall be signed by a duly
authorized officer who shall produce with his tender, satisfactory, evidence of his authorization.
Such tendering corporation may be required before the contract is executed, to furnish evidence of

it’s corporate existence.
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3. Each tenderer must also send a certificate of Income- Tax verification from the
appropriate Income Tax authority in the form prescribed therefore. The Certificate will be valid
for one year from the date of issue of all tenderers submitted during the period.

3.1 In the case of proprietary or partnership it will be necessary to produce the certificate after
mention for the proprietor or proprietors and for each of the partners as the case may be.

3.2 If the tenderer is a registered PWD/WRD, contractor and if a certificate for the current
year had already been produced by him during the calendar year in which the tender is
made, it will be sufficient if particulars regarding the previous occasion on which the said
certificate was produced are given,

3.3  All Tenders received without a certificate as afore-mentioned will be summarily rejected.

4. Each tenderer, must pay, as Earnest Money, a sum of Rs.2,16,000/-(Rupees
Two Lakh Sixteen Thousand only) will be accepted in the form of Demand Draft obtained from
the Nationalized Banks in the name of the Executive Engineer WRD, Nanganjiyar basin
Division, Palani.

The Earnest money deposit can also be paid in any other from i.e., National
Savings Certificates/ Small Savings Scripts/ Deposits/ Accounts / issued by the Post office duly
endorsed in favour of the Executive Engineer concerned. In case, the Earnest Money Deposit is
produced in the form of demand draft issued by the Nationalized Banks and Schedules Banks, the
successful tenderer will have to replace the earnest money deposit in the shape of National
Savings Certificate duly pledged in favour of the Executive Engineer concerned vide G.O.Ms.No.
143, Finance/ Small Savings/ Department ddt.27" February 1986. National Savings Certificates
not pledged in favour of the Executive Engineer concerned will not be accepted. Bank Guarantees
will not be accepted. This Earnest Money will be refunded to the unsucessful tenderer on
application, after intimation is sent for rejection of the tender or at the expiration of 90 days from
the date of tender, whichever is earlier. This refund will be authorized by the Superintending
Engineer by suitable endorsement on the Chalan. The Earnest Money will not be received in cash
or currency notes by the Water Resources Department Officer, say in exceptional cases, where
there are no treasuries or Banks within the jurisdication of the Officer Calling for tenders. When
currency notes are given, The tenderer should sign his name in full with date on the back side of
all the currency notes given by him whatever their denominations may be.

4.1  The Earnest Money will be retained in the case of the successful tenderer and will not
carry any interest. It will be dealt with as provided in the tender.
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5.

The tender will remain valid for a period of 90 days from the last date for receipt of

tender. The validity period can be extended further, if the contractor gives his consent in writing,
specifying the period of extension.

5.1

5.2

5.3

5.4

5.5

The tenderer whose tender is under consideration shall attend the Superintending
Engineer's office before the end of the period specified by written intimation to him. If the
tenderer fails to attend the office before, the end of the specified period, his tender will not
be considered. He shall forthwith. upon and intimation being given to him of acceptance
of his tender by the officer duly authorised in this behalf under Article 299 (1) of the
Constitution, herein after called “the accepting authority” make security deposit of 2
percent of the value of contract in one of the forms prescribed in Tamil Nadu Public
Works Account Code” (ie. by taking into account of the amount of Earnest Money
Deposit, already deposited with the tender, it would be sufficient to pay the balance
amount to make up the 2 percent of the value of contract, for the purpose of security
deposit)

The security deposit together with earnest money deposit and amount withheld according
to clause 64.1, of general Conditions to the contract, shall be retained as security for due
fulfillment of contract. If a cash security deposit is made by the contractor, he shall follow
the procedure laid down in the preceding paragraph for payment of earnest money deposit
and such deposit shall not bear any interest.

On receipt of written communication of acceptance of tender, if the tenderer fails to pay
the requisite security deposit within the period specified in the written communication or
backs out from the tender or withdrawals his tenders, the earnest money deposit shall be
forfeited to the Government.

If the contractor fails to carry out the contract, after paying the requisite deposits, then he
will be liable for the excess expenditure if any incurred to complete the work as
contemplated in the General Conditions to the contract.

It shall be expressly understood by the tenderer, that on receipt of written communication
of acceptance of tender from the accepting authority, there emerges a valid contract
between the Governor of Tamil Nadu and the tenderer for execution of the work without
any separate written agreement. Hence for this purpose, the tender documents, i.e tender
notice, tender offered by the contractor, General condition to the contract, special
conditions to the contract, negotiation correspondences communcation of acceptance of
tender, etc., shall constitute a valid contract and that will be the foundation of the rights of
both the parties of the contract. Provided that, it shall be open to the accepting authority to
insist execution of any written agreement by the Tenderer, if administratively considered
necessary or expedient.

6. The tenderer shall examine clearly the Tamil Nadu Building Practice and also the general

conditions to contract contained therein and sign the Divisionsal Office copy of the Tamil
Nadu Building Practice and its addenda volume in token of such study before submitting his

tender. He shall also carefully study the drawings and additional specifications and all the
documents connected with the contract. The Tamil Nadu Building Practice and other
connected documents with the contract, such as specifications, plans, descriptive specification
sheet regarding materials etc., can be seen at any time between 10.00 A.M to 5.45 P.M on all
office days in the office of the Superintending Engineer, WRD., Special Project Circle,

Palani
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The tender’s attention is directed to the requirements for material under the clause “Materials and
Workmanship” in the general conditions to contract, Materials confirming to the I.S.I standard
shall be used on the work and the tenderer shall quote his rates accordingly.

7. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work.
He should also inspect the quarries and satisfy himself about the quality and availability of
materials. The names of quarries and  etc., where from certain materials are to be obtained
will be given in the Descriptive Specification sheet. The best class of materials to be obtained
from the quarries of other source, defined shall be used on the work. In every case the
materials must comply with the relevant standard specifications. Samples of Materials as
called for in the Standard specification or in this tender notice or as required by the Executive
Engineer in any case shall be submitted for the Executive Engineers approval before the
supply to site of work is began. If the contractor, after examination of the source of materials
defined in the Descriptive Specification sheet is of the opinion that materials complying with
the standard or other specifications of the contract cannot be obtained in quality or sufficient
quantity, from the source defined in the Descriptive Specification sheet, he shall so state in his
tender and state where from he intends to obtain materials subject to the approval of the
Executive Engineer.

8.1 The Government will not , however, after acceptance of contract rate, pay any extra charge for
lead or for any other reason., in case the contractor is found later on, to have misjudged the
materials available. Attention of the contractor is directed to the General conditions to contract
regarding payments of seignorage tolls. etc.,

8. The tenderers particular attention is drawn to the sections and clause in General conditions to
contract dealing with.
1) Test, inspection and rejection of defective materials and work
2) Carriage
3) Construction Plant
4) Water and Lighting
5) Clearing up during progress and for delivery
6) Accidents
7) Delays
8) Particulars of payment.

9.1 The contractor should closely peruse all the specification clauses which govern the rates,
which he is tendering.

9. A Schedule of quantities accompanies this tender notice. It shall be definitely understood that
the Government does not accept any responsibility for the correctness or completeness of this
schedule and this schedule is liable to alterations, omissions, deductions or additions at the
discretion of the Executive Engineer concerned or the SUPERINTENDING ENGINEER,
WRD., SPECIAL PROJECT CIRCLE, PALANI or as set forth in the conditions of the
contract. The tenderer will however base his lumpsum tender on this schedule of quantities.
He should quote specific rates for each item in the schedule and the rates should be in rupees
and in sums of five paise. The rates should be written both in words and in figures and the
units in words.
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9.1 The tenderer should also show the total of each item and the grand total of the whole

10.

11.

12.

13.

contract, and quote in the tender a lumpsum for which he will undertake to do whole work
subject to the conditions of contract such lumpsum agreeing with the total amount of
Schedule “A” This schedule accompanying the lumpsum tender shall be written legibly and
free from erasers, over writtings or conversion of figures. Corrections where unavoidable
should be made by crossing out initialing dating and rewriting.

Tenderers offering a percentage deduction from or increase the estimate amount and those not
submitted in proper form or in due time will be rejected. Rates for lumpsum amounts for items
not called for shall not be included in the tender. No alteration which is made by the tenderer
in the contract form the conditions of contract., the drawings specification or quantities
accompanying same will be recognized, and if any such alternations are made, the tender will
be a void.

The tenderer should work out his own rates without reference being made to the Public
Works Department current schedule rates or Public Works Department estimate, which are not
open for inspection by the tenderers.

The price at which and the source from which certain particular materials shall be obtained by
the Contractor are given at the end of the schedule accompanying, the tender form. Tenderers
must accept the materials at these prices, and shall quote their price for finished work
accordingly. Notwithstanding anysubsequent change in the market value for these materials,
the charge of the contractor will remain as originally entered in the written contract. No
centage, or incidental charges will be borne by Government in connection with this supply.

The attention of the tenderers is directed to the contract requirements as to the time of
beginning work, the rate of progress and the dates for the completion of the whole work and
its several parts. The following rate of progress and proportionate value of work done from
time to time as will be indicated by the Executive Engineers certificates of the values of work
done will be required.

Date of commencement of this programme will be the date on which the site (or) premises is
handed over to the Contractor.
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I Mile Stone

6 months from Date of Commencement (Including rainy season)

Earthwork Excavation including Filling and s
L Gravel Backing - 8040 M

2. Cement concrete including RCC - 3400 m3

3. Centering ) 3026 M2

4. Fabrication of steel - 30.00 Q!
Il Mile Stone

7 months to 12 months from the Date of Commencement
(Including rainy Season)

L Earthwork E'xcavatlon including Filling and i 1411 M3
Gravel Backing

2. Cement concrete including RCC - 1949 M3
3. Centering ] 4472 M?
4. Fabrication of steel - 35.00 Qtl

NOTE:-
The periods to be entered in column 1 for the purpose of defining the rate of
progress may be fixed by the Executive Engineer/ Superintending Engineer to suit each case.
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15.  No part of the contract shall be sub let without written permission of the
Executive Engineer nor shall transfer be made by power of attorney, authorizing others to
receive payments on the contractor’s behalf.

16. If further necessary information is required, the Executive Engineer of the
Division will furnish such, but it must be clearly understood that tenders must be
received in order and according to instructions.

17.  The SuperintendingEngineer or other sanctioning authority reserves the right to reject
any tender or all the tenders without assigning any reasons therefore.

18.  The tenderers who are themselves not professionally qualified shall undertake to employ
qualified technical men at their cost to look after the work. The tenders should state in clear terms
whether they are professionally qualified or whether they undertake to employ technical men
required by the department specified in the schedule below for the work. Incase selected tenderer
is professionally qualified or has undertaken to employ technical men under him. He should see
that one of the technically qualified men is always at the site of the work during working hours
personally checking all items of work and paying extra attention to such works as may demand
special attention e.g. reinforced cement concrete works. etc..

Scale and Qualification for employment of Technical Assistant.
Project Manager  :1) One B.E Civil Engineering with Five years Experience

(or)
1 No. (One number) M.B.A.with 10 Years
Experience in similar project.

Site Engineer :2) Three. B.E., in Civil Engineering with 3years experience
Plus three diploma Engineeringwith 5years experience in
civil engineering

(or)
Three. B.E., in Civil with 3years experience
Plus three retired junior engineers
(or)
Equivalent degree holder with 3years experience
plus three diploma holders in civil engineering/
3 retired junior Engineers Plus one BE civil
(or)
One retired AEE or ADE plus three diploma holders in
civil engineering Plus one BE civil
(or)
One retired AEE or ADE plus two retried Junior engineers
Plus one BE civil

If the tenderer, who is not professionally qualified, details to employ the technical
men as indicated above on the works penalty shall be levied as followed during the period of
employment of technical men.

CONTRACTOR
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NOTE: (1) A Penalty of Rs 2000/- per month for diploma holder, Rs.5000/- per month for

degree holder and Rs. 8000/- per month for MBA holder be levied in case of
default on the part of contractors in following the norms laid down above.

NOTE: (2) The employment of Technical Assistants could be based only on the value of

contract. Engineer with mechanical Engineering qualification and retired from
Civil Engineering department are also suitable to supervise the Civil Engineering
works because of their experience in Civil Engineering field.

NOTE: (3) Incase of contractor who is professionally qualified is not in a position to

20.

21.

22.

remain always at the site of work and to pay extra attention to such works may
demand special attention ( e.g) R.C.C works, etc. he should employ technically
qualified man as prescribed above.

A tenderer submitting a quotation which the tender Accepting authority considers
excessive and or indicative of the insufficient knowledge of current prices of definite
attempt at profiteering will himself liable to be debarred permanently from tendering or
for such period as the tender accepting authority may decide. The tender rates should be
based on the controlled price for materials price permissible for the tenderer to charge
private purchaser under the provision of clause 8 of boarding and profiteering prevention
ordinance 1943 as amended from time to time and on similar principles in regard to
labour and supervision in the construction.

The contractor should offer employment to ex-toddy tappers as far as possible. The
number of ex-toddy tappers to whom he can and he should undertake in the agreement to
offer such employment to such number.

The Contractor shall comply with the provisions in the apprentices act, 1961 and the rules
and orders issued there under from time to time. If he fails to do so his failure will be a
breach of the contract and the competent authority may be at his discretion, cancel the
contract or evoke any of the penalties for the breach of the contract provided in the
conditions of contracts. The contractor shall also be liable to any pecuniary liability arising
on account of any violation by him of the provisions of the act. Contractor shall during the
currency the confract, ensure engagement of the apprentices in the categories mentioned
below who may be assigned to him by the Director of Employment and Training / State
Apprenticeship Adviser, Tamil Nadu. The contractor shall train them as required under the
Apprentices act, 1961 and the rules made there-under, and shall be responsible for all
obligations of the employer under the said act including the liability to make payment to
the apprentices as required under the said Act.

CONTRACTOR
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Value of Contract

Category

No. to be appointed

One Lakh and uptoRs. 1 Building Constructor 1
3.00 Lakhs 2 Brick Layers 1
Above Rs.3 Lakhs and up 1 Building Constructor 1
to Rs. 10.00 Lakhs 2 Brick Layer 1
3 Diploma Holder inCivil 1
Above Rs. 10.00 Lakhs 1 Building Constructor 1
and upto 2 Brick Layer 1
Rs. 50.00 Lakhs 3 B.E. (Civil) or Equivalent 1
Degree Holder
Above Rs. 50 Lakhs 1 Project Manager (BE., Civil) 1
anduptoRs. 2.00 Crores
Above Rs. 2 Crores 1 Project Manager (BE., Civil) 1
anduptoRs. 5.00 Crores Diploma holder in Civil 1
Above Rs.5.00 Crores 1 Project Manager (BE., Civil) 1
2 B.E. Civil (or) Equivalent 1
3 Diploma holder in Civil 1

“Unless the contractor has been exempted from engagement of apprentices by the Director
or Employment and Training / State apprenticeship Advisor, a Certificate to the effect that the
contractor had discharged his obligation under the said act “ satisfactorily” should be obtained
from the director of Employment and Training / State Apprenticeship Advisor and the same

should be produced by the Contractor for final payment in settlement of the contract”.

23.  The Contractor should employ one ITI Trained mason for every ten masons or part
thereof. Incase on non availability of ITI Trained Masons the contractor should obtain the prior
approval of the Executive Engineer concerned before proceeding the contract with the other

kinds of mason.
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APPENDIX Il (A) TENDER
(For L.S. Contract)
(As amended in G.0.Ms.No. 618.P.W. dated: 30" April 1985)
To Date:

His Excellency, The Governor of Tamil Nadu
Represented by

The Superintending Engineer, WRD.,

Special Project Circle

Palani

Sir,
| / We do here by tender and if this tender be accepted undertake to execute the
following work of ““Construction of a Checkdam across the Nanganjiyar river in Velambadi

Village of Aravakurichi Taluk in Karur District” as shown in the drawing and described in the
specification deposited in the office of the Superintending Engineer, WRD. Special Project Circle,
Palani with such variations by way of alterations or additions to and omissions from the said work
and method of payments as provided for in the Conditions of Contract’ for the sum of Rs.
........................ (Rupees ......coovvviiiiiiiiiiiiiii i i i e eeeenns.0nly) o1 such
other sums as may be arrived at under the clause of “ General Conditions of the Contract”
relating to payment on lumpsum basis or by final measurements at unit prices.

2. I / We have also completed the priced list of items in Schedule ‘A’ annexed ( in words and
figures) for which | / We agree to execute the work and receive payment on measured quantities
as per the general conditions to the contract.

3. | / We do hereby distinctly and expressly declare and acknowledge that before the
submission of my or our tender I / We have carefully followed the instructions in the tender
notice and have read the Tamil Nadu Building practices and the general conditions to the contact
therein and the Tamil Nadu Building Practice addenda Volume and that | / We have made such
examination of the contract. documents and the plans, specifications, quantities and of the
location, where the said work is to be done and such investigation of the work required to be done
and in regard to the materials required to be furnished as to enable me / us, to thoroughly
understand the intention of the same and requirement, covenants, stipulation and restrictions
contained in the contract and on the said plans and specifications and restrictions contained in the
contract and on the said plans and specifications and distinctly agree that 1 / We will not
hereafter make any claim or demand upon the Government based upon or arising out of any
alleged misunderstanding or misconception of mistake on my / our part of the said requirements,
covenants, stipulation and restrictions contained in the contract and on the said plans and
specifications and distinctly agree that I / We will not thereafter make any claim or demand upon
the government based upon or arising out of any alleged misunderstanding or misconception of
mistake on my / our part of the said requirements, covenants, stipulations, restrictions and
conditions.
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4. I / We enclose an Income Tax verification certificate

I/ We being a Registered Public Works Department / Water Resources Department
Contractor.

| / We have already produced an income Tax verification Certificate during the current
calendar year in respect of

(here particulars of previous occasions on which the certificate was produced should be given)
The legal address of the contractors for service of all letters and notices will be as follows:

5. (1) (a) I / We enclose herewith a Chalan for the payment for the sum of Rs............. /-
(RUPES .ottt e e only) as earnest
money not to bear interest.

.......................... only) as against the EM.D of Rs. ........................./- (Rupees
............................................................................................... only) I am / We
are eligible to pay the E.M.D at concessional rates.

5. (1) © In lieu of cash deposits I / We have enclosed a ................ccccceeuveeneene.. bearing
NO e issued by oo for a value of
Rs.ooviiiiiiiiis (RUPEES ..t only )

drawn / endorsed pledged in favour of the Executive Engineer,PWD ,NanganjiyarDivision,
Palani

5 (D) ()T am/ Weare .....ooeiiiiiii i e and hence
exempted from payment of E.M.D.

6. If my / our tender is not accepted, this sum shall be returned to me / us on my / our
application when intimation is sent to me / us rejection or at the expiration of Ninety Days from
the date of this tender, which ever is earlier. If My / Our tender is accepted, the Earnest Money
shall be retained by the Government as security for the due fulfillment of contract. If upon
intimations being given to me / us by the authority authorized by the Governor of Tamil Nadu
under article 299(i) of the Constitution (herein after called * the accepting authority”) of
acceptance of tender. | / We fail to make the additional security deposit, then | / We agree to the
forfeiture of earnest money deposit. any notice required to be served on me / us hereunder shall
be sufficiently served on me / us by post to ( Registered or Ordinary) or left at my / our address
given herein. Such notice shall if sent by post be deemed to have been served on me / us at the
time when in due course of post it would delivered at the address to which it is sent.
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7. I / We fully understand that on receipt of communication of acceptance of tender from the
accepting authority there emerges a valid contract between me / us and the Governor of Tamil
Nadu and the tender documents ( i.e) tender notice tender with schedules, General conditions to
the contract and Special Conditions of the tender, negotiation letters, communication of
acceptance of tenders, shall constitute the contract for this purpose and be the foundation of rights
of both the parties as defined in clause 1V of tender Notice, provided that, it shall be open to the
accepting authority to insist on execution of any written agreement by tenderer if administratively
considered necessary or expedient.

8. | / We have also signed the copy of the Tamil Nadu Building Practice and National
Building code and Addenda Volume thereto, maintained in the Office, in acknowledgement of
being bound by all conditions of the clauses of General conditions to the contract and all
specifications for items of work described by a specification number in Schedule © A

9. In consideration of the payment of Rs. ... /- (Rupees
........................................................................... only) or such other sum as may be
arrived at under the clause of the Gerneral conditions to the contract, relating to payment on
lumpsum basis or by final measurement at unit prices, |/ We agree subject to said conditions to
execute and complete the works shown upon the said drawing serially from number 1 to
.............. inclusive Schedule (B) and described in the specification ( Schedule ‘C’) and to
extend of probable quantities shown in (Schedule ¢ A”’) with such variations by way of alteration
of additions to or deductions from, the said work and method of payment there for as are
provided for in the said conditions.

10. The term “ Executive Engineer “ in the said condition shall mean the Water Resources
Department Officer in charge of the divisions having jurisdiction for the time being over the
work, who shall be competent to exercise all the powers and privileges reserved herein in favour
of the Government with the previous sanction of or subject to ratification by the competent
authorities in case where such sanction of ratification may be necessary and who has been duly
authorized under Article 299 (1) of the Constitutions.

11. | / We agree that the time shall be considered as the essence of this Contract and to
commence the work as soon as this contract is accepted by the competent authority as defined by
the Tamil Nadu Public Works Department code and the site ( or Premises) handed over to, me /
us as provided for in the said conditions and aggress to complete the work within 12months
from the date of such handing over of the site (or premises) and to show progress as defined in
the tabular statement “ Rate of Progress” subject nevertheless to the provisions for extension of
time contained in clause 56 of the General conditions to the contract appended to the Tamil Nadu
Building Practice.
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12. | / We agree that upon the terms and conditions of this contract being fulfilled and
performed to the satisfaction of the Executive Engineer, the Security Deposited by me / us as
here in before received or such protion thereof as | / We may entitled to under the said conditions
be paid back to me / us provided in clause 64 of the General conditions to the contract.

13. | am / We are professionally qualified and my / our qualifications are as follows.

I / We in pursuance of clause of tender notice undertake to employ the following
technical staff for supervising the work and will see that one of them is always at site during
working hours personally checking all items of works and paying extra attention to such works as
may require special attention (e.g) reinforced cement concrete.

Name of Technical Staff Qualification Experience
Proposed to be employed.

14. | / We agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of
the General conditions to the contract shall be :-

() The Superintending Engineer of the Parambikulam Aliyar Basin Circle, Pollachi in case

the value of claim is up to Rs. 50,000/- and (ii) 1 / We agree that in case, the value of claim is
Rs.50,001/- and above the remedy will be through the competent Civil Court only.

SIGNATURE OF THE CONTRACTOR WITH DATE

15. In pursuance of the negotiation with the Superintending Engineer, W.R.D., Special
Project Circle, Palani on

I/ We agree to reduce the rates for the items, in the Schedule as follows:-

Serial Item Short Description Reduced rate
Number Number per unit
1) ) ©) (4)

Vide Separate Sheet enclosed

Date: Signature of the Contractor.

16.  On behalf of the Governor of Tamil Nadu and as duly authorized by the Governor under
Article 299 (i) of the Constitution the above tender for a value of Rs.
is accepted on this day of

Signature of the Witness in full and Signature and Designation
address with name in block letters.
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SCHEDULE - ‘A’

Schedule of Rates and Approximate Quantities :

a)

The quantities hereby given those upon which the lumpsum tender cost of the
work is based but they are subject to alterations omissions, deductions or
additions as provided, for in the conditions of this contract and do not necessarily
show the actual quantities of work to be done. The unit rates noted below are
those governing payment of extras or deductions or omissions according to the
conditions of the contract of the Tamil Nadu Building Practice and other
conditions or specifications of this contract.

It is to be expressly understood that the measured work is to be taken that (not
withstanding any custom or practice to be contrary) according to the actual
quantities when, in place and finished according to the drawings or as may be
ordered from time to time by the Executive Engineer and the cost calculated by
measurement or weight at the respective prices, without any additional charge for
any necessary and contingent works connected therewith. The rates Quoted are
for works in SITU and complete in every respect.

Name of Work : Rehabilitation  of Supply  Channels of Kottur Avarampatti
Thamaraikulam tank at Agaram Village of Dindigul West  Taluk of
Dindigul District.

Probable I Rate
Item . Description of | T.N.B.P. - .
quantity Figures Unit Amount
No. figures work No. Words Rs P
1 2 3 4 5 6 7 8
( Vide Separate sheet enclosed )
Signature of Contractor SuperintendingEngineer, WRD.,

Special Project Circle, Palani

The second sub — Division of this column (i.e.) column 2 for entering description in words such as numbers, cubic
meter, kg., etc.,
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Name of work: Rehabilitation of

SCHEDULE - A

Supply

Channels

Thamaraikulam tank at Agaram Village
Dindigul District.

of Dindigul

West

of Kottur Avarampatti
Taluk of

Tamil Nadu Unit of
sl Quantity of Building Calculati Rate In Rupees
. . g . alculation
Works to be Description of work Practice . Amount
No executed specificatio (In figures (In figures) | (In words) | (In Rs.)
P N and Words) 8 )
1 2 3 4 5 6 7
23250.00 m?
(Twenty Three | Clearing the scrub jungle and destroying the same 1 M2
Thousand Two | effectively, complete complying with standard
1 Hundred and specification and as directed by the departmental 5516 (One Square
. - metre only)
Flfty square officers.
metre only)
Earth work excavating and depositing on bank
with an initial lead of 10m and initial lift of 2m in
silt or other loose soil, wet sand or silt not under
water, light black cotton soil, sandy loam and
ordinary soil,soft disintegrated rock,laterite,soft
8040.00 m? rock or kankar not requiring blasting, including 1M
5 ( Eight Thousand | refilling the sides of foundation with excavated SS 20B (One Cubic
Forty Cubic earth, shoring, strutting and bailing out water metre only)
metre only) wherever necessary, well rammed, consolidated
and deposting the surplus earth in places as
shown by the departmental officers, clearing and
levelling the site etc.,. complying with standard
specification and as directed by the departmental
officers.
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Conveyance of earth in hard gravelly soil
from the borrow area with average lead of 4
km for filling back side of retaining wall

meter only)

dewatering by bailing/pumping wherever
necessary laying the concrete in layers and in
bays with all leads and lifts,compacting and
finishing the surface, watering, curing
etc.,.complete complying with standard
specifications and as directed by the

departmental officers.

3
1411.00 m portion with a layers of about 15-20cm
( One Thousand . . 1 M3
thickness thoroughly moistened and fully .
Four Hundred i . . (One Cubic
. | compacted to specified density with SS 20B
and Eleven Cubic . . ; metre only)
meter only) appropriate compaction equipments,
including filling charges, consolidation
charges etc.,, complete complying with
standard specification and as directed by the
departmental officers.
Providing and laying Plain Cement concrete
of MI10 grade (Design Mix) using 40mm
HBGS jelly (well graded) confirming to IS
specified grading (to produce concrete of the
460.00 13 specified grading and characteristic strength
( Four 'Hun dred of 1I0N/mm?2 at 28 days) and mixing the 1 M3
. . | ingredients by mixer machine including (One Cubic
and Sixty Cubic SS 28

metre only)
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Supplying and erecting centering for sides and
soffits including necessary supports and strutting
upto 3.29m height for vertical/sloped surface as
detailed below with all cross bracings using mild
steel sheets 10 gauge thick of size 90cm x 60cm
stiffened with welded mild steel angle of size
(25x25x3)mm laid over silver oak joists of size
10x6.5cm spaced about 90cm c/c and supported
by casurina props of 10 cm to 13cm dia spaced at
75 cm c/c and removing the centering and
shuttering after specified period without
damaging the concrete laid, complete complying
with standard specification and as directed by
the departmental officers.Scaffolding and
centering charges for the structural components
is inluding the cost and converyance of all
material to the site including all labour charges
and incidental charges etc., complete complying
with standard specification and as directed by
the departmental officers

3026.00 m?
(Three Thousand 1M
. Centering Below Ground Level (Without (One Square
Twenty Six . SS 86
strutting) metre only)
Square meter
only)
4472.00 m?
(Four Thousand 1 M2
Four Hundred | Centering Above Ground Level (For plain S 86 (One Square

and Seventy Two
Square meter
only)

surface)

metre only)
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4889.00 m3
(Four Thousand
Eight Hundred
and Eighty Nine

Cubic meter only)

Providing and Laying in position, Plain
Cement Concrete of M 15 grade (Design Mix)
with well graded aggregates and the
maximum nominal size of HBGS jelly of
40mm and down graded (60% of 40 mm and
40% of 20mm) confirming to IS specified
grading and mixing by mixer machine (to
produce concrete of the specified characteristic
strength of 15N/mm?2 at 28 days) including
dewatering by bailing/ pumping wherever
necessary laying the concrete in layers and in
bays with all leads and lifts, vibrating,
compacting, and finishing the surface,
watering, curing, for various depth and height
below and above ground level so as to attain
the profile and strength specified in the
drawings as per the direction of the
departmental officers and complying with
standard specification.

SS 28

1 M3
(One Cubic
metre only)

65.00 Qtl
(Sixty Five
Quintal only)

Supply and fabricating of steel required for all
RCC works involved in the schedule including
cost of steel, cost of fabrication, labour charges
for cleaning the rods straightening, cutting,
bending, tying grills including over lapping to
the required length wherever necessary and
placing reinforcement in position as specified
in the drawing including cost of binding wire,
provision for space bar, cover blocks and all
other incidental charges etc., complete
complying with standard specification and as

directed by the departmental officers

SS 86

1Qtl
(One Quintal
Only)
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Suppying and fixing PVC water stopper
150mm width with single bulb in postion

140.00 m? including cost and coveyance of all materials 1 M2
((()ﬁ:e Hur;dred to the work site complete complying with SS 97 (One Square
and Forty square | giandard specification and as directed by the metre only)
meter only) Departmental officer.
Supplying and fixing Bitumen felt 15mm
198.00 m? thick pad for joints in the wall at 25m
(One 'Hundr‘ed intervals including all labour charges for ' M2
and Ninety Eight fixing etc., complete complying with Special (One Square
Square meter | standard specification and as directed by the metre only)
only) Departmental officer.
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Providing and fixing in position of seepage
43200 RM pipe of 110mm dia PVC pipe ( presure at
tkg/cm?2) of required length for retaining wall 1 RM
(Four Hundred . . .
. above FSD level at 2.5m intervals including (One
10 and Thirty Two . 5597 .
. cost and conveyance of all materials to the Running
Running meter K si 1 i th dard
) work site, complete complying with standar meter Only)
only) specification and as directed by the
Departmental officer.
Providing filter media arrangements to the
weep holes in the rear side of retaining wall
616.00 Nos. for a size of 45cmx45cmx60 and filling with 1 No.
11 (Six Hundred and | 20mm metal of 30cm thick in 1st layer and Special (One Number
Sixteen only) 40mm metal of 30cm in 2nd layer and the P only)
rate is including cost of metals etc., complete
complying with standard specification and
as directed by the departmental officers.

Total No. of Items :11(Eleven items) only
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1) Total bid Price (in figures)

2) Total bid Price (in words)

3) GST @ 12 % for Total bid Price (in figures)
4) GST @ 12% for Total bid Price (in words)
5) Total Including GST = Rs.

6) Note: The Rate and price and line items total for all items of works described the bill of quantity should be excluding
GST along with total price. The GST will be calculated and quoted @ 12% for the sum for total bid value.

Contractor Superintending Engineer, WRD.,
Special Project Circle, Palani
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SCHEDULE -"'B'

List of Drawings

Note : All drawing to be signed by the contractor as well as the officer entering into contract.

Sl.

No. Description Number of Drawings
1 2 3
1 Section Of 1
Channel
CONTRACTOR

Superintending Engineer, WRD.,
Special Project Circle, Palani.
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SCHEDULE -"'C’

List the specifications for the various items of works supplementing those described in Schedule —
“A” by Standard Specification numbers.

1) The contractor shall employ the following Technical Staff for supervising the work and shall see
that one of them is always at site during working hours, personally checking all items of works and
paying extra attention to such works as may demand special condition attention e.g. reinforced
cement concrete work.

Contractor:
Name and number of the e - ]
Technical staff to be employed Qualification Experience.

--Separate sheet enclosed ---

Note: Incase contractor is himself professionally qualified, the above specification should be suitably
altered and in cases in which the contractor selected has not given an undertaking to employ

qualified men, it should be scored out.
Note: Additional specification, if any, which have to be entered in schedule ”C” should be entered

below head(1) above and numbered continuously.
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GENERAL CONDITIONS

1) The work shall be carried out in strict accordance with Tamilnadu Building practicing and its
volumes.

2) The contractor shall make his own arrangements for the procurement of cement,
steel, binding wire and all other construction materials to the required specifications required for
the work. The rates for several items of work involving the cement and steel will be inclusive of
the cost of cement steel, storage, centage, conveyance charges.

Cement shall confirm to clause No 4 of 1.S.456 — 1978 for the purpose of Specification.

For specification of Ordinary rapid hardening and low heat Portland cement L.S.269-1989 and
for Portland Pozzalana cement 1.S.1489 — 1991 shall apply
3) In case where the contractor is required to procure Portland cement for the work, shall always
purchase Portland cement as fresh as possible after manufacture, and he shall on demand by the
Executive Engineer , furnish a laboratory certificate of a character material with the approval of the
Executive Engineer . This should be demanded in every case where there is reason to believe that the
cement has been long stored and may have hereby deteriorated in quality.
The quality of cement and steel procured shall be in confirmation with 1.S.1 standards. The quality
test shall be conducted by the contractors at their own cost, in the technical education centre
laboratories(or) in the Government approved testing laboratories (or) in the Laboratories of Water
Resources Department if available at various stages Water Resources Department has liberty to
confirm the quality of the materials supplied by the contractor at various levels and stages at their
own laboratory, at the cost of contractors, Random check by the officer incharge will be made for
the each consignment and samples sent to Government authorized institution for testing at the cost of
contractor.

4) The Executive Engineer shall reject any cement which is proved to be not according to standards.

5) For storage of cement paragraph 5 of 1.S.269-1967 shall apply. In case where the contractor
required to procure Portland cement for the work, he shall notify the Executive Engineer on the
arrival of each consignment of Portland cement on the work, informing him at the same time of the
brand, agent from whom obtained and age of the cement. Transporation from the place of supplying
to the batching plant shall be whether Flight, Rail, Cars, Trucks, conveyance and other means which
will protect the cement completely from exposure and moisture. Immediately upon receipt at the job
site, bulk cement shall be stored in dry-Weather Light, properly ventilated places until the cement is
used on works. Cement which has become or perished by moisture or other causes on no account be
used on the work.

6) All storage facilities shall be subject to approval of Engineer in charge and shall be constructed to
permit easy access for inspection and identification by the departmental officers.

a) Awvoid storage for long periods, do not store at all, if possible, during the rainy season

b) Prevent circulation of air through the cement by close packing and cover with a tarpaulin

c) For other precautions in this regard, I.SA.4082-1987 shall apply

d) Cement should be stored in a building or shed which is a leak proof and as moisture proof, as
possible

e) Cement which has fully(or) partially set, shall not be used
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f. Temporary store at site
Very often bag of cement have to be stored in the work site out in the open, for use on work
for one or more days. In such cases the bags shall be laid on a dry platform made of wooden planks
resting on brick masonry, concrete or dry sand or aggregate platform 150mm above the ground.
The number of bags shall be kept to a minimum, preferably just sufficient for the day’s
consumption
Care shall be taken to see that every point in the pile is well covered by tarpaulin or
polythene sheet and protected against the moisture in air. The Tarpaulin over lap each other
properly.
g. Non Payment to wasted concrete
No payment will be made for wasted concrete in replacement of damaged or defective
concrete or extra concrete required as a result of over excavation and excess concrete placed by the
contractor intentionally, performed to facilitate the contractor’s operations, shall be borne by the
contractor himself, No extra payment will be made to contractor for such additional quantity of
cement.
h. Use of Pozzalona cement on works
Ordinary Portland cement confirming to 1.S.269 — 1989 shall be used for masonry
work. Portland Pozzalona cement confirming to 1.S5.1489 — 1991 may also be used for masonry
work in the event of non — availability of ordinary Portland cement with the prior approval of
Engineer — in Charge.

7. Departmental machinery to the extent available will be supplied to the contractor and the hire
charges will be recovered for the machinery from the contractor's bill at the rates that will be
specified by the department, if hired

8. The contractors who are themselves not professionally qualified shall undertake to employ
qualified Technical men at their cost to look after the work. The contractors would state in clear
terms to employ Technical men required by Department specified in the schedule below for the
work. In case the selected tenderer is professionally qualified or has undertaken to employ
Technical men under him, he should see that Technicaly qualified men is always at the site of work
during working hours professionally checking all the items of works and paying extra attention to
such works as may demand special attention (e.g.) reinforced cement concrete works, etc.,
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8(A) The Details of Technical Assistants to be Employed
The applicant shall have a site Engineer with degree in civil Engineering, Diploma in
civil Engineering with minimum field experience noted against each, available as given below,
exclusively for this work.
Project Manager  : 1) One B.E Civil Engineering with Five years Experience
(or)

1 No.(One Number) MBA with 10 years experience in similar project

Site Engineer : 2) Three. B.E., in Civil Engineering with 3years experience
Plus three diploma Engineeringwith Syears experience in civil
engineering
(or)
Three. B.E., in Civil with 3years experience
Plus three retired junior engineers
(or)
Equivalent degree holder with 3yerars experience
Plus three diploma holders in civil engineering/
3 retired junior Engineers Plus one BE civil
(or)
One retired AEE or ADE plus three diploma holders in civil engineering
Plus one BE civil
(or)
One retired AEE or ADE plus two retried junior Engineers
Plus one BE civil
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8(B) If the tendered who is not professionally qualified fails to employ technical men as indicated
above, final shall be levied as follows during the period of Non- employment of technical men.

a. Rs.2000/- Per month for Diploma holder
b. Rs.5000/- Per month for Degree holder

Note: In case the contractor who is professionally qualified is not in a position to remain
always at the site work during working hours personally checking all items of work and
paying extra attention to such works as may demand special attention (e.g Reinforced cement
concrete works etc) he should employ technically qualified men as prescribed for the works
above.
The employment of Technical Assistant should be based on the value of contract.
Engineers with Mechanical Engineering Qualification and reputed from Civil Engineering
Department are also suitable to supervise the Civil Engineering Works because of their experience in
Civil Engineering field.
A movement register should be opened and maintained for technical assistants
employed by the contractor (or) for the technically qualified contractor. The Technical Assistant or
Technically qualified contractor should note the arrival and their departure timings every day along
with their initials. Such register should be produced during the inspection of the inspecting officer.
9) One I.T.I trained mason for every ten masons or part there of should be employed
10)The contractor shall not employ the labour below the age of 18 years

11) He should offer employment to Ex-Service man, Ex- toddy tappers and unemployed agricultural
labours as far as possible

12) Sufficient labourers as may be required by the Executive Engineer shall be employed on the
work so as to gear up the progress of the work and the contractor bound to employ such extra
labourerswith out claiming extra.

13) The contractor shall not claim for any loss due to unforeseen circumstances including suspension
of work due to cause.

14) Accident to people employed by the contractor resulting compensation to be paid as per the
workmen Compensation Act shall be on the contractor’s account.

15) The contractor should make his own arrangements for the conveyance of materials to the work
site from sources specified.

16) The quarry specified is the nearest one to the work spot, where one use material as per
specification required are now available, but if the quarry containing similar of specification ,
happened to be at the nearer distance of the work spot then the quarry specified in the schedule. The
Executive Engineer shall have right to ask the contractor to quarry the required materials only from
nearest quarry and to allow rates for the same based on the lesser lead during the time of execution
of the work.

17) Payment will be made on detailed measurement. Any of the items in the schedule may be
omitted or altered technically and no variation in the rate shall become payable to the contractor on
account of the omission (or) variation in quantities.

18) Before payment of final bills the contractor shall produce certificate from the Income Tax
authority that all income — tax payable by him up to date has been paid and certificate from the sale
tax authority that all the Sales Tax payable by him up to date has been paid.
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19) The Executive Engineer will be at liberty to with draw any portion of work or to carryout any
portion of the work at any time either Departmentally or through other agency in the interest of
Government without assigning any reasons to the contractor who is actually doing the work and the
Executive Engineers decision will be final and binding on the contract and contractor is not entitled
for any compensation on account of the same.
20) In the event of work being transferred to any other Circle/ Division/ Sub- Division, the
Superintending Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of the
Circle/ Division/ Sub- Division having jurisdiction over the work shall be competent to exercise all
the powers and privileges reserved in favour of the Government
21) The rates should inclusive of all taxes payable to the Government by the contractor
22) The rates will be for the finished items of work and no extra will be paid for
seignorage charges
23) An amount of 2% of the value of the work including cost of all materials such as cement, steel,
etc, will be deducted from the contractor’s bill at the time of payment towards income tax.
24) The site should be cleared by the contractor after completing the work, as required
by the departmental Engineers, at his cost without claiming extra.
25) The work shall be carried out without any hindrance or damage to the existing cross masonry
works such as bridges, super passages etc.
26) A deduction of 20% and 10% will be made in the quantity of earth work measured for thandoos
and muttoos respectively and refund of amount on account of this deduction will be made only when
the satisfactory removal of the thandoos and muttoos. If the thandoos and muttoos are not removed
within 30 days from the date of check measurement or within the period as fixed at the discretion of
the Executive Engineer, the 20% and 10% deduction will not be revoked.
27) The recovery towards hire charges of machineries will be made at the rates specified and for the
time actually utilised by the contractor or for the time required as per the date considering the out
turn which ever is higher.
28) The sectioning of the bank should be done immediately after the work in the reach is completed.
The final sectioning must be completed within 15 days after the completion of the work in the entire
reach.
29) The earth required for the work shall be normally selected by the Department Engineers and the
contractor is to use the earth so selected for forming bank, etc. as directed by the Departmental
officers.
30) Payment for sand will be made for quantity of sand stacked after making necessary deduction
for bulkage from the stacked quantity.
NET QUANTITY = Gross stacked guantity x 100
100 + percentage of bulkage

The percentage of bulkage will be determined from the test conducted according to the
procedure indicated in the Chief Engineer ‘s circular Memo N0.535-G/63 FP dt.9.9.93 on the
undisturbed sample taken from the stacks. The rates to be quoted shall therefore be for one cubic
meter of final quantity of sand to be stacked after necessary deduction of bulkage.
31) Measurement for rock blasting and removal will be made on level basis and stack
measurement also will be taken into comparison allowing 40% voids and the lesser one will be
considered for payment No over bulkage will be allowed in blasting.
32The contractor should prepare a bar chart for the works costing more than Rs.500 lakhs and
produce the same before starting the work to the Executive Engineer for his approval.
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33) For the purpose of payment for the earth work for the formation of the bund where special
consolidations done by mechanical roller or hand or power roller, the quantity as per the borrow pit
measurement or the quantity of Earth work as per levels after consolidation with 15 % allowances
over the finished earth work, which ever is less will be taken as final quantity for making payment.
34)In case of any dispute or difference between the parties to the contract either during the progress
(or) after the completion of the works or after determination, abandonment or breach of the contract
as to any other matter or thing arising there under, except as to matters left to the self discretion of
the Executive Engineer of the clause 18,20, 25-3, 27(1), 34, 35 and 37 of the General conditions of
contract as to the contractor may claim to be entailed them party shall forthwith give to the other
notice or such dispute or difference shall be and is hereby referred to the arbitration of the
Superintending Engineer of the nominated circle, mentioned in the article of agreement herein after
called “the arbitrator”. In cases where the value of claim is more than Rs.50,000/- the parties will
seek as specified in tender notice.

35) The contractor has to maintain the progress of work as per the percentage of work specified in
tender. If the contractor fails to keep the rate of progress as stipulated in the tender, penalty will be
imposed on the contractor for his slow progress with reference to clause 57 of Tamil Nadu Building
Practice under preliminary specification.

36) Similarly for lighting arrangements to do any work, to keep up the accepted progress of work,
the contractor has to take his own arrangements at his cost. Possible help to get power connections
from the Tamil Nadu Electricity Board, etc so as to complete the work within the accepted contract
period will be made by this department. But concreting has to be done in day time. No extra
payment will be paid for such works.

37) The leads and lifts involved for the various materials as well as finished works are clearly
furnished in the schedule. However the contractors are requested to inspect the places of work, the
quarries for sand and metal and satisfy themselves about the adequacy of the provision made for lift
and lead before tendering. The contractor will not be eligible for extra lead and lift even if it is
actually involved during the course of the work.

38) An amount of 2% in the respect of civil works contract and 4% in respect of other works of the
value of work including cost of all materials such as cement, steel etc, will be deducted from the
contractors bill at the time of payment towards sales tax.

39) In the event of the death or insanity or insolvency or imprisonment of the contractor or where
the contractor being a partnership or firm becomes dissolved or being a corporation goes into
liquidation, voluntarily or otherwise, the contract may at the option of the Executive Engineer, be
terminated by notice in writing pasted at the site of the works and advertised in one issue of the local
District Gazette and all acceptable works shall forth with be measured up. and paid for at the rates
provided in the contract schedule where such apply, or otherwise, by the most recent schedule of rate
of the Division approved by competent authority to the person or persons entitled to receive and give
a discharge for the payment.
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GENERAL CONDITIONS

1. Period of Completion 12(twelve) months inclusive of RAINY SEASONS.
2. Execution and completion of the work should be within the period specified in the tender
notice from the date commencement of work or handing over of site which ever is earlier.

3 It must be distinctly and specifically understood that work will be executed complying with the
specification in metric system found by Tamil Nadu Building Practice Vol. | and 1. Payment
will be made as per measurement recorded units only.

4.  The work shall be proceeded with expeditiously from the date on which the site is handed over
and completed as early as possible as required by the departmental officers.

5. The contractor must make his own arrangement to form approach roads and ramps, if any,
required at his own cost and maintain the same through out the period of contract. On
permission for using existing roads, if any, by the contractor must bear all charges to maintain
for using the road. No extra cost on this account will be entertained by the Department.

6. If night work is required to fulfill the agreed rate of progress all arrangements shall be made
by the contractor including lighting the area without any additional claims.

7. The rates specified in the schedule for the different items of work are for the finished works
and no extra will be paid for baling and pumping charges indented on the work.

8. The shed for storing the materials should be put up by the contractor at his own cost. The
contractor's special attention is invited to relevant clauses of the general conditions of
contract of Tamil Nadu Building Practice and also required to provide at his own expenses
sheds, latrine, water, lights, urinals, etc.,

9. Earth work and masonry work should be constructed simultaneously as required by the
departmental officers.

10.  The contractor will be held responsible for the proper and safe custody of all the
Departmental Materials which are handed over to the contractor until they are finally used on
the work (or) taken over by the Department.

10(A) For slow progress action will taken by the Executive Engineer as per the clause 57.1, 57.2
and 57.3 of General Conditions of Contract of T.N.B.P.The contractor rates are inclusive of Sales
Tax payable by the contractor to the Government as per the Tamilnadu General Sales Tax Act 1989
as amended from time to time. No enhanced rate will be payable to the contractor for any up a ward
revision of Sales Tax during the currency of the contract 11. The contractor rates are inclusively of
Sales Tax payable by the Contractor to the Government as per the Tamil Nadu General Sales Tax
Act 1989 as amended from Time to time . No enhanced rates will be payable to the Contractor for
any upward revision of Sales Tax during the currency of the Contract.

11. The contractor rates are inclusive Sales Tax payable by the contractor to the Government as per
the Tamil Nadu General Sales Tax Act 1989 as amended from time to time . No enhanced rates will
be payable to the contractor for any upward revision of Sales Tax during currency of the contract.
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12. Contractors should obtain from the authorities concerned an Income Tax Clearance Certificate
and Sales Tax Clearance certificate for the current year and submit it along with the tenders,
contractors, who are engaged in works contract as well as Business for selling materials, should
produce Sales Tax clearance Certificate or they should produce NIL certificate.

13) The work executed by the contractor under the contract shall be maintained at the contractor’s
risk until the work is taken over by the Executive Engineer .The Government shall not be liable to
pay for any loss or damages occurred by or arising out of fire, flood, Volcanic eruption, earth quake,
other convulsions of nature and all other calamities, risks arising out of acts of God during such
period and that the option whether to take insurance coverage or not to cover such risks, is left to the
contractors.
14) If there are any dues from the contractor to the Government for this work, if it is not recoverable
from the contractor under this contract or other contract, the dues will be recovered from the
contractor by evoking the provision of the Tamilnadu Revenue Recovery Act 1964 (Tamilnadu Act
V of 1964)
15) Recovery under Revenue Recovery Act
Whenever any amount has to be paid by the contractor by virtue and clause 57.4 General
condition to the contract or any amount that may be due or may become due from the
contractor made those presents and the contractor is not responding to the demands for
payments against a said amount, then, the Government shall be entitled to recover the said
amount under the provisions of the Tamil Nadu Revenue Recovery Act 1964(Tamilnadu Act
V of 1964) G.0.Ms.No. 1318 PW dt.22.5.1986 amended in Government letter No.
135130/ 2/88-3/dt.30.3.1990

16) A sum equivalent to 2 ¥ percent of the total value of the work done by the contractor will be
retained with the Government for a period of 6 Months reckoned from the date of completion of
the work in order to enable the department officers to watch the effect of all seasons on the work
done by the contractor. The amount so retained with the Government will be refunded only on
expiry of 6 Months period referred above. The contractor shall be liable to set right all the
defects arising out of his faulty execution or sub standard work noticed during the above
mentioned three years period at his cost.
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ADDITIONAL CONDITIONS FOR CONTRACTOR’S SPECIAL ATTENTION.

1. The contractor is bound for recovery under Revenue Recovery Act for any liabilities under
this contract.

2. “It at any time the Executive Engineer shall be of the opinion that the contractor delaying
commencement of the work or violating any conditions of the progress of work, as
defined in the tabular statement™ rate of progress in the Articles of Agreement™ the
Executive Engineer will so advise the contractor in writing and at the same time demand
compliance. It the contractor neglects to comply with such demand, within 7 days after
the receipt of such notice it shall be then or at any time thereafter be lawful for the
Executive Engineer to impose penalty or forfeiture on this contractor from the Deposit or
to the determine the contract.

3. Any amount fallen due from the contractor on account of this contract even after
recovering from the bills for this work and any other contract awarded to the contractor,
then the amount is liable to be recovered under the provisions of Revenue Recovery Act.

4. On evaluation of tender if it is found that if the overall quoted amount of the tender is less

than 5% to 15% of the value put to tender, the contractor shall pay an additional security at
2% of the estimated value. If the tenders discount exceeds 15% to 20% the contractor shall
pay an additional security deposit of 50% of the difference between the quoted amount and
estimated amount. . The tender documents received without the required EMD, and the
additional security deposit, as indicated above will be treated as non responsive and
Summarily rejected at first instance itself(EICE circular memo No: HDO(A)/13205/2011
dt:5.5.2011.

5. The Security Deposit in the shape of Bank term Deposit will also be accepted. The Security
Deposit should have a validity period of 49( Forty Nine) Months from the date of signing of
agreement.

i. In addition to the aforesaid security deposit, the Executive Engineer shall deduct from the
running account bills, an amount equivalent to 5% ( Five percent) of the total value of each bill as
retention money.

ii. The Security Deposit shall be released only after 36 Months reckoned from the date of
completion of work.

iii. 2% % (Two and a Half Percent) of the total value of the work, will be retained in the
final bill of the work for a period of 36 months, reckoned from the date of completion of the work
or as soon as after the expiration of such period of 36 Months, as all defects shall have been made
good according to the true intent and meaning here of, whichever shall last happen.

iv.(k). The Retention money of 2 % (Two and a Half Percent) of the total value of contract
after deducting any amount due to the department, shall be refunded to the contractor, after the
defects liabilities attached to the contract is over (as per para 9(j) above) subject to the following
conditions.

(N The Executive Engineer, concerned should certify that no
liability is due from the contractor.
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10.

11.

CONDITION OF THE EARTH WORK
The entire earthwork will be carried out in accordance with the relevant clauses of the
Tamilnadu Building Practice and NationalBuilding code and confirming to the special
specification set forth here under.
The site should be cleared before the excavation of foundation and starting of work
The rates specified in the schedule for the different items of works are for the finished work
and no extra will be paid for incidental works like shoring, strutting, planking, sheeting etc.,
found necessary during excavation work.
The excavation and depositing of excavated soils shall be carried out as per the direction of
departmental officers.
Each and every borrow pit will be individually marked either by the section officer or by one
sub divisional officer and in urgent cases by the Technical Assistants incharge of the works
subject to the approval of the Section officer . Earth should be removed only from the places
marked and to the depth ordered by the above officers.
No borrow pits should be less than 0.5 m in depth and a gap of not less than 0.5m should be
left between any two consecutive pits. The length, width and depth of pits shall be decided to
suit the requirement of earth work. When they were excavated for more than 3m in width,
diagonal thandoos should be provided. In case the depth of the pit has kept lower than 0.5 m
as mentioned above, the prior approval of the Executive Engineer must be obtained.
The contractor should not enter any private lands for removal of earth without prior written
consent of the land owner and as per directions of the departmental officeers. If he does so,
for the unauthorised entry by the contractor, he will be fully held responsible for any
consequences.
The contractor shall coafine, to the areas allotted to him in the borrow areas. Any borrow pit
in a area not allotted to and in reach not specifically allotted to him and in reaches allotted to
other contractor, will not be measured and the contractor shall have no claim to such earth
work.In case of any depute on classification of soils in earth work the decision of the
Executive Engineer shall be final, binding on the contractor.
The contractor’s responsibility for excavating earth, loading into his lorries. transporting it
and unloading in places shown by the departmental officerWhenever the earth is to be
conveyed in contractor’s lorries, the earth loaded into the lorries shall be transported and
unloaded at the places shown by the departmental officers. Any earth deliberately unloaded
at any other place not shown by the departmental officers will be measured separately and
deducted from the contractors bill. The cost of conveying this earth will not be billed for.
The contractors resposibility is for excavating earth, loading into his lorries, transporting it
and unloading in places shown by the Departmental officers.
Whenever the earth is to be conveyed in contractor’s lorries, the earth loaded into the lorries
shall be transported and unloaded at the places shown by the departmental officers. Any earth
deliberately unloaded at any other place not shown by the departmental officers will be
measured separately and deducted from the contractors bill. The cost of conveying this earth
will not be billed for.
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1.

3.

ADDITIONAL CONDITIONS

CONCRETE

a) Only clear river sand, hard broken granite stones from the approved quarries specified in the
tender schedule shall be used for the work. The broken stone shall be throughly washed
before use.

b) All concrete for the work shall be machine mixed and vibrated. Hand mixing shall not be
allowed.

c) All concrete shall be protected against injury until setting. Concrete shall be kept most
continuously for not less than fourteen days.

d) The contractor must be prepared to conduct test at his own cost, on materials used in the
work in standard laboratories and produce test certificate to ensure quality of materials.

STONE MASONRY

a. Only clean river sand and good stone shall be used on the works

b. In all walls up to a width of 60cms bond stones running the wall shall be provided at an
interval of 1.80 meters in a line of headers each header overlapping the other by 30cms or more
shall be provided from front to back at 1.80m interval in every course. Care shall be taken not to
place the bond stones of successive courses over each other. The position of bone stones shall be
marked on both the faces for identification and verification (tar marking where plaster is to be
applied will suffice)

ROUGH STONE AND GRAVEL FOR REVETMENT AND APRON;
a). Rough stone and gravel should be stacked for pre measurement at the site of work. The

rough stone 110  cft including cft chips will be renocked as 100cft, while 15 cft, of gravel are
required for 100 cft of finished work.

b) Payment for these items will be restricted to quantity based on stack measurement or finished

work whichever is less. When the revetment should be built up to an uniform depth as directed by
the departmental officers, each stone should run to the full depth of the revetment.

c) The new chips required for the revetment shall be stacked for premeasurements without any
extra claim.

Note: Supply of sand available at site an average lead of 1 km.

SPECIAL CONDITIONS FOR STEEL

MATERIALS

1) The contractor shall make his own arrangements to procure all materials like cement, steel,
binding wire and other required for the work, at his own cost.

2) In case where the contractor is required to procure steel for the work, he shall always
purchase and use on work, high yield strength deformed (H.Y.S.D) steel bars of Grade Fe
415 confirming to L.S.1786-1985 specification for high yield strength deformed steel bars
and mixed for cement concrete (Unless shown otherwise on the drawings the reinforced to be
used)

3) The contractor shall always purchase the steel rods as fresh as possible after manufacture and
he shall on demand by the Executive Engineer , furnish a laboratory test certificate of a
character material, with the approval of the consignment of steel rods and for each category
of rods (each dia) samples of rods will be selected for testing by department officer. Each
consignment and cost of testing at the Government authorized institution will be borne by
the contractor.
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The quality of steel rods produced shall be with the 1.S.1 standard. The quality tests shall be
conducted by the contractors at their own cost in the Government testing laboratories or in the
laboratories of Water Resources Department if available at various stages. Water Resources
Department has liberty to confirm the quality of the materials supplied by the contractor at various
levels and stages at their own laboratory at the cost of contractor.

4) The Executive Engineer shall reject any cement and steel which is proved to

be not according to standards.
PLACING

1. The arrangement of steels rods for reinforcement for R.C.C. work shall be in accordance with
departmental drawing supplied. For anchoring the concrete to the land rock, provision of
anchor rods is made in the drawing and the contractor shall place these anchor rods to the
spacing and depth shown in the drawing.

2. Reinforcement shall be bent and fixed in accordance with the procedure specified in Land
Acquisition.2502-1963 (code of practice for bending and fixing of bars of concrete) All
reinforcement shall be placed and maintained in position as shown in the drawings.

3. The rates for fabrication works should include all operations such as bending rods, binding
wires, fixing grills and placing in position. The payment will be made on the basis of the
weights of steel rods only. The diameter and linear length of rods will be measured after
grills are tiediands fixed in position unless otherwise prescribed. Placement dimensions shall
be to the centre line of bars.

Reinforcement will be inspected for compliance with requirements as to size, shape, length,
splicing, position after it has been placed but before laying concrete. Before reinforcement is
embedded in concrete, the surface of the bars shall be cleaned of heavy flaky rust, if opinion
of the Engineer in charge are objectionable. Heavy flaky rust than can be removed by firm
rubbing with bulb.

As specified in the clause 11.3 of L.S. 4565-1978 unless otherwise specified by the Engineer

in charge, reinforcement shall be placed with the following tolerances.
a) For effective depth 20 min or less plus or minus 10mm

b) For effective depth 20 more than 20 mm plus or minus 10mm

The cover in no case be reduced by more than one-third of specified cover of 5mm
whichever is less. Reinforcement shall be securely held in position so that it will not be placed
during placing of concrete. Special care shall be exercised to prevent any disturbances of the
reinforcement in concrete that has already been placed. Welding of bars shall be done as directed by
the Engineer in Charge in confirmity with the requirement of clause 11.4 of L.S.456-1978 Chairs,
hangers, spacers and other supports for reinforcement shall be concrete in total or other approval
materials. Concrete shall be as shown in the drawings.

C. MEASUREMENT

The diameter, linear length of rods will be measured when grills are tied and fixed in position.
The length measure will include overlaps. But overlaps which are not authorised by the Engineer
in Charge will not be measured. Overlaps on account of the contractor will not be measured. The
waste cut bits will not be measured. The position on the overlaps should be got approved by the
Engineer in Charge before grills are tied. The rates furnished are inclusive of binding wires and
should be supplied by the contractor for which no extra payment will be given. The Engineer in
charge will supply drawings of reinforcement details and bar bending schedules for adoption.
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SPECIAL CONDITIONS

1. The contractor shall be responsible for the sole custody and storage of the material under
dry conditions at the places approved by the Executive Engineer

2. No royalty shall be charged where due for materials quarried from the Public Works
Department (or) Government quarries. Assistance as necessary will be given to the
contractor by the department to obtain access to quarries approved by the Executive
Engineer . Plot rent shall be charged for the materials stacked in the department land
during the course of construction provided such materials are removed in a month after
the works are completed.

3. Royalty charges for use of private quarries and private land shall be paid by the
contractor himself,

4. The contractor should make his own arrangements for providing approach road to the
work site for which no extra will be paid to him . On completion of the work the
contractor shall be permitted to remove the materials laid for formation of road. If the
contractor is allowed to use the existing roads, he shall maintain it in good condition at
his won cost through out the period of the execution of work.

5. Reference to Tamil Nadu Building Practice No. in the schedule of quantities referred to
Vol. I and 11 of 1988.

6. The contractor shall abide by the contract labour regulation of the Public Works
Department framed by the Tamil Nadu Government

7. The contractor should bear his own expenses for providing footwear for any labourer
during cement mixing work and all the types of works and on his failure to do so,
Government shall be entitled to provide the same and cost will be recovered from the
contractor.

8. When there are complaints of non payment of wages, the labour bill of the contractor
may be withheld pending clearance certificate obtained from the Labour Department

9. The Executive Engineer or any officer of the Public Works Department Government of
Tamil Nadu duly authorised in this behalf or such Executive Engineer may put an end to
the agreement at his option at any time.

a) Provided in respect of work costing above Rs.2500/- a notice of 10 days shall be
given before such termination of work or for subletting for the portion of the work for
any other reason.

b) And provided that in the case of said work (or) materials, action will be taken as
provided in the clause 27.1 of General conditions of contract.

10. When an agreement is terminated under the clause (9) above, the officer terminating the
agreement shall have the option to take over any or all the materials and other equipments
at a value assessed by him and if the contractor does not agree to this he shall clear the
site by removing at his own cost all such materials, equipment etc. within 10 days from
the termination of the agreement, failing which, the Government may remove and sell the
same, holding the proceeds less the cost of removal and sale, to the credit of the
contractor.

11. Claims of Contractors on account of Losses due to unpreccedented floods and other
acts of God.

The works executed by the contractor under the contract shall be maintained at the
contracctor’s risk until the work is taken over by the Executive Engineer. The
Government shall not be liable to pay for any losses or damages accessioned by or arising
out of fire, flood, volcanic eruption, earthquake, other convulsions of nature and all other
natural calamities, risk arising out of acts of God during such period and that the option
whether to take an insurance cover or not to cover such risks, is left to the contractors.

CONTRACTOR

-43-



SCHEDULE -D

(Applicable to all cases of works other than those relating to roads, channels and canals when a
minimum of fifty workers are employed)

RULES FOR THE PROVISION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS.

The contractor’s special attention is invited to relevant clauses of the General conditions of

contract in the Tamil Nadu Building Practice and he is requested to provide at his own expense the
following amenities to the satisfaction of the Executive Engineer .
1. EIRST AID

a)

b)

d)

At the work site there shall be maintained in a readily accessible place, first aid appliances
and medicines including an adequate supply of sterilised dressings and sterilised cotton wool.
The appliances shall be kept in good order. They shall be readily available during working
hours.

At large work places, where hospital facilities are not available within easy distance of the
works. first aid posts shall be established and be run by a trained compounder.

Where large work places are remote from regular hospitals anin door ward shall be provided
with one bed for every 250 employees.

Where large work places are situated in cities, towns or in their suburbs and no beds are
considered necessary owning to the proximity of city or town hospitals, suitable transport
shall be provided to facility removal of urgent cases to these hospitals. At other work places,
some conveyance facilities, such as a car shall be kept readily available to take injured
person or persons suddenly taken seriously ill, to the nearest hospital.

2. DRINKING WATER

a)
b)

c)

d)

Water of good quality fit for drinking purposes shall be provided for the work people on a
scale of not less than fifteen litres per head per day.

Where drinking water is obtained from an intermittant public water supply each work place
shall be provided with storage tank where such drinking water shall be stored.

Every water supply storage shall be at a distance of not less than fifteen metres from any
latrine, drain or other source of pollutions. Where water has to be drawn from an existing
well, which is within such prominity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust and water
proof.

A reliable pump shall be fitted to each covered well, the trap door shall he kept locked and
opened only for cleaning or inspection which shall be done atleast once a month.

3. WASHING AND BATHING PLACES

Adequate washing and bathing places should be provided, separately for men and women. Such
places shall be kept in clean and drained condition. Bathing or washing should not be allowed in
or near any drinking water well.
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4. LATRINES AND URINALS;

There shall be provided within the presents of every work place, latrins and urinals in an
accessible place and the accommodation, separately for each of them, shall be on the following
scale or so directed by the Executive Engineer in any particular cases.

) Where the number of persons employed does not exceed 50-2 seats
i) Where the number of persons employed exceed

50 but not exceed 100 - 3 seats
i) For every additional 100 - 3 seats

If women are employed, separate latrines and urinals, screened from those for men shall be

provided on the same scale.

Except in work places provided with water, flushed latrines connected with a water borne

sewage, all latrines shall be provided with receptacle on dry earth system which shall be cleaned
atleast four items daily and atleast twice during the working hours, and kept in strictly sanitary
conditions. The receptacles shall be tarred inside and outside atleast once a year.

The excreta from the latrines shall be disposed off at the contractor’s expense, in outway pits

approved by the local Public Health Authority. The contractor shall also employ adequate number of
scavengers and conservancy staff to keep the latrins and urinals in a clean condition.
5. SHELTERS DURING REST

At every work site there shall be provided, free of cost, two suitable sheds one for meals and the
other for rest separately for men and women for the use of labourers.
6. CRECHES;

a)

b)

c)
d)

At every work place at which 50 or more women workers are ordinarily employed there shall
be provided two huts of suitable size for the use of children under the age of 6 years.
belonging to such women, one hut shall be used for infants, games and play and the other as
their bed room. The huts shall not be constructed on a lower standard than the following.

i) Thatched roots ii) mud floors and walls iii) Planks spread over the mud floor and covered
with matting.

The huts shall be provided with suitable and sufficient opening for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean. There
shall be two dais in attendance. Sanitary utensils shall be provided to the satisfaction of the
Health Officer of the area concerned. The use of the hunts shall be restricted to children, their
attendants and mothers of the children.

Where the number of women workers is more than 25 but less than 50, the contractor shall
provide atleast one hut and one dai to look after the children of women workers.

The size of creche or creches shall very according to the number of women workers.

The creche or creches shall be properly maintained and necessary equipment like toys, etc,
shall be provided.

7. CANTEENS
A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is
considered expedient.
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8. SHEDS FOR WORKMAN
The contractor should provide at his own expense sheds, for housing his workmen. The sheds
shall be on a standard not less than the cheap shelter type, to live in which the work people in
the locality are accustomed to.

A floor area of about 1.8m x 1.5m two persons shall be provided. The sheds to be in rows
with 3 meters clear space between sheds and 9 meters clear space between rows if conditions
permit. The work people’s camp shall be laid out in units of 400 persons, each, each unit to have
a space of 12 meters alround.

9. GENERAL RULES AS TO SCAFFOLDS

i)Suitable scaffold shall be provided for workmen for all works that cannot be safely done from a
ladder or by other means. When a ladder is used an extra maxdoor shall be engaged for holding
the ladder and the ladder shall be given an inelination not steeper than 0.25 to 1 (0.25 horizontal
to 1 Vertical) when the ladder is used for carrying materials as well, suitable foot holds and hand
holds shall be provided on the ladder.

) Scaffold shall not be constructed, taken down or substantially altered except.
a) Under the supervisions of a competent and responsible person and
b) As far as possible by competent workers possessing adequate experience in such work
iii ) All sacaffolds and appliances connected therewith and all ladders shall,be of sound
materials
a)Be of adequate strength having regard to the load strain to which they will be subjected,
and
b)be maintained in proper condition
I11.Scaffolding or staging more than 3.5 metres above the ground or floor shall have a guard
rail properly attached, bol braced and otherwise secured at least O. meters above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be fastened as to prevent it from swaying from the building
or structure.
v)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of

normal use.
vi)Scaffolds shall not be overloaded and so for as practiable the load shall be evenly
distributed.
V) Before installing lifting gear or scaffolds special precautions shall be taken to ensure

the strength and stability of the scaffolds.

vi) Working platform gangways, and stairways should be constructed that no part there
can save unduly or unequally. if the height of the platform or the gangway or the
stairway is more than 3.5 meters above ground level or floor level they should be
closely boarded, should have adequate width and should be suitably fenced as
described in (4) above.

vii)  Every opening in the floor of a building or in a working platform shall be provided
with suitable fencing or railing for a minimum height of 0.9 meters to prevent the fall
of persons or materials.
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viii)  Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No pertablesaingle ladder shall be over 9
meters in length while the width between side rails in rung ladder shall in no case be
less than 30cm for ladder up to and including 3 meters in length.

For longer ladders this width should be increased atleast 20mm. for each additional meter of
length. Uniform step spacing should not exceed 30cm. Adequate precautions should be taken
to prevent danger from electrical equipment. No materials on the site of work shall be so
stacked or placed as to cause danger or inconvenience to any person of the public. The
contractor shall proved all necessary fencing and lights to protect the public from accidents
and shall be bound to bear the expenses of defence of every suit, action or other proceedings
at law that may be brought by any persons for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit, action
or proceedings to any such persons or which may with the consent of the contractor be paid
to compromise any claim by any such person.

10.WORKING PLATFORMS, CANGWAYS AND STAIRWAYS SHOULD BE

So constructed that no part there can save unduly or unequally
a) be so constructed and maintained having regard to the prevailing conditions as to reduce

as far as practicable risks of persons tripling or slipping

b) be kept free from any unnecessary obstruction.

2. In the case of working platforms gangway working places and stairways at a height

exceeding that to be prescribed by national laws or regulations.

a) Every working platform gangway working places and stairways at a height  boarded

unless the adequate measures are taken o ensure safety.

b) Every working platform and every gangway shall have adequate width and every

working platform gangway working place and stairway shall be fenced.

3. Every opening in the floor of a building or in a working platform shall except and the extent

required to allow the excess of persons or the transport of shifting of manufacture provided with

suitable means to prevent the fall of persons or materials.

When persons are employed on a roof, where there is a danger of falling from a height
exceeding, that to be prescribed, by National Laws of regulations, suitable precautions shall be taken
to prevent the fall of person or materials.

4) a) Some means of access shall be provided to all working platforms and other working places
b) Every place where work is carried on and the means of approach, there shall be adequately
lightened.

c) Every ladder shall be securely fined one of such length to provide secure handhold and

foothold at every position at which it is used.

d) Adequate precautions shall be taken to prevent danger from electrical equipment

e) No materials on the site shall be so stacked or placed as to be caused danger to any

person.

11) HOISTING APPLIANCES

a) Hoisting machines and tackle including their attachments, anchorages and supports shall be
good mechanical construction, sound materials and adequate strength and free from patent
defect and shall be kept in good repair and in good working order. Every rope used in
hoisting or lowering materials or as a means of suspension shall be of suitable quality and
adequate strength and free from patent defect.
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b)

c)

d)

Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in control of any hoisting machine including the scaffold
which or give signals to the operator.

In the case of every hoisting machine and of every chain ring, hook shackle level and pulley
block used in hoisting or lowering or as a means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and all ear referred to above shall
be plainly marked with the safe working load, in the case of a hoisting machine having a
variable safe working load, each safe working load and the conditions under which it is
applicable shall be clearly indicated. No part of any hoisting machine or of any gear referred
to above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

Motors, gearing. transmissions, electric wiring and other dangerous parts of hoisting
appliance shall be provided with efficient safeguards. Hoisting appliances shall be provided
with such means as will request to a minimum the risk of the accidental descent of the load.
Adequate precaution shall be taken to reduce to a minimum the risk of any part of a
suspended load becoming accidentally displaced.

When workers are employed on electrical installations which are already energised. Insulating
mats, wearing apparel such as gloves, sleeves and boots as may be necessary should be provided.
The workers and carry keys or other materials which are good conductors of electricity.

12. SAFETY EQUIPMENT AND FIRST AID

1)

2)

3)
4)

5)

6)

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at workshop. The person responsible for the compliance of
the safety code shall be named by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions,
the arrangements made by the contractor shall be open to inspection by the Labour Officer,
Executive Engineer of the Departmental or other representative.

All machinery personal safety equipment shall be kept available for the use of the person
employed on the site and be maintained in a condition suitable for immediate use.

The workers shall be required to use the equipment as provided and the employer shall take
adequate steps to ensure proper use of the equipment by those concerened.

When work is carried on in approximate to any place where there is a risk of drawing all
necessary equipment, shall be provided and kept ready for use and all necessary steps shall
be taken for the prompt rescue of any person in danger.

Adequate provision shall be made for prompt first-aid treatment of all injuries likely to be
sustained during the course of work.

13.PAYMENT

1

2

When there are complaints for non-payment of wages, payment will be withheld pending
clearance certificate from the Labour Department

All payment of wages shall be made on a working day except when the work is completed
before the expiry of the wage period of which case final payment bill beyond within 48 hours
of the last working day. The term working day means a day on which the labourer is
employed is in progress.

Any person aggrieved by the decision of the Commissioner of Labour or the officers deputed
by him to conduct enquiry may appeal against such decision of the Engineer —in-Charge of
the works. The Commissioner of Labour shall be appellate authority in this regard.
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7)

iD)

The contractor is bound to allow or cause to be allowed to the labourers directly or indirectly
employed in the works one day rest for six days continuous work and pay wage at the same
rate as for duty. In the event of default the Executive Engineer or Sub Divisional Officer
concerned shall have the right to deduct the sums not paid on account of wages for weekly
holiday to any labourer and pay the same to the persons entitled there to from any money due
to the contractor.
In case of an appeal made by the contractor under clause-3 above actual payment to labourers
will be made by the Executive Engineers after the Commissioner of Labour has given his
decision on such appeal.
A Workman shall be entitled to be represented in any investigation or enquiry under those
regulations by
a) All officers registered under Trade Union of which he is a member
b) An officer of a federation of trade which to which the trade union referred to in clause (a)
is utilized.
a) Where the employer is not member of any Association or by an officer an Association
of employer connected with or by other employer engaged in the industry in which
the employer is engaged.

a) No part shall be entitled to be represented by a legal Fractioned in any investigation
enquiry under those regulations.

b) All fines realised form the workers shall be applied only to such purpose beneficial to
the person employed by specific authority.

c) Where the worker is not a member of any registered trade union or an officer of a
registered trade union connected with or by any other workmen employed in the industry
in which the worker.

a) An officer of an Association of employers to which he is a member
b) An officer of a federation of “Association of Employers to which the Association
referred to in clause (a) above is affiliated.

The contractors shall maintain in a wages in a wage register of each worker in such from as

may be convenient, but at the same time it shall include the following particulars.

a)Rate of daily or monthly wages, nature of work on which employed,, total number of
days worked during each wage period, all deduction from the wages with an indicator in
each case of the ground for which deduction made and wages actually paid for each wage
period.

b)The contractor shall also maintain a wage card for each worker employed on the work.

The wage slips should also contain the particulars as in the above clause. Every contractor
shall get the signature or thumb impression of every worker in wage books.
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PREPARATION OF SUBGRADE IN EXPANSIVE SOIL

In case of expansive soils, cohesive non swelling soil will be used for bedding. The
thickness of C.N.S layer shall be designed according to welling pressure of soil or as directed by the
Engineer in charge. The bedding materials shell generally be 1000 mm in thickness and 600 thick
cohesive non swelling materials in canal section whose discharges is more than 1.5 cumecs and less
than 1.5 cumecs respectively conforming broadly to following gradation and Index properties.

Also, the CNS material shall be laid and compacted to 0.45 m beyond the finished profile (
as directed by the Engineer). This will provided a horizontal width of about 2.25 m corresponding to
the cannal slope of 1:5:1 which is the optimum width required for compaction by the power driven
8 to 10 T rollers. the extra width so laid shall be trimmed to the required profile and the material
reused.

GRADATION
1. Clay (less than 2 micrones)
2. Silt (0.06 mm —0.002 mm)
3. Sand (2mm - 0.06 mmO
4. Gravel ( Greater than 2 mm)

INDEX PROPERTIES

Liquid limit less than 55% but greater than 30% plasticity Index less than 30% but greater
than 15%. The thickness of CNS intable | of IS 9451 - 1985 (reproduced below)

SWELLING PRESSURE OF SOIL THICKNESS OF CNS MATERIAL
KM / Sgm Millimeters
50 to 150 750 to 850
200 to 300 900 to 1000
350 to 500 1050 to 1250

Making due to allowance for field control and variation in the properties of CNS material in
the field an optimum thickness of 1000 mm / 600 of CNS shall generally be adopted on bed and
sides ( normal to slopes) in canal sections whose discharge is more than 1 : 5 cumes and less than 1.5
cumecs respectively.

The contractor shall place test sections of selected bedding material at times and place
designated by the Engineer — in — charges to show the adequacy of his construction procedures for
laying the bedding material. The test sections shall confirm to clause 4.5.2 of 1.S 3873 — 1978.

Suitable material trimmed from the canal shall be used to complete canal embankments to
construct road embankments for back fill above structures or for selected bedding material. Where
material suitable for selected bedding materials as determined by the Engineer — in - charge is
encountered during trimming operations and cannot be placed in one continuous operation. Such
materials shall be stock fitted along the right of way where designated by the Engineer in Charge.

All material required for preparing foundation shall be furnished by the contractor.
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PRICE ADJUSTMENT CLAUSE

G.0. MS. NO. 60 PW (G2) Dept Dt:14.03.2008 and amended in G.O. MS. NO. 101 PW

(G2) DeptDt : 10.06.2009.

Price Adjustment Clause is eligible for this work subject to the following conditions:

1. Price Adjustment Clause will be applicable for all works where value of work put to
tender costing Rs. 100.00 lakhs and above. However No Price Adjustment will be
applicable for maintenance and repair works.

2. The Full Price Adjustment on all the components including cement, steel, bitumen and
Petroleum, Oil and Lubricants (POL) shall be applicable to the work with contract
period of more than 12 months with all other conditions remaining the same as per rule
14(8) of 2000 Tamil Nadu Transparency in Tender rules.

3. Full Price adjustment on cement, steel, bitumen and POL is applicable, if the contract
period is 12 months and below.

4, Contract Price shall be adjusted for increase or decrease in rates for cement, steel,
bitumen and Petroleum, Oil and Lubricants (POL),Labour, Plant & Machinery spares
components and local materials in accordance with the following principles and
procedures and as per formula given in General Conditions of Contract and will be
operated by the respective Executive Engineers.

5. Price adjustment will be calculated only on the estimated cost of work.

6. Price Adjustment will apply only when the fluctuation of rates exceed by 3% compared
to the estimate rates (Reserve Bank of India — Index Price).

7. Price adjustment will be made for both increase and decrease in the cost of materials.

8. Bitumen and POL will be considered on ‘Pass through” basis with payment of actual rates
/ price at the rates charged by Indian Oil Corporation.

9. Escalation will be given for only those quantities which would have been used had the
contractor stuck to this original time line.

10. Price adjustment mechanism will cease to operate for the value of work executed
beyond the agreement period.
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11. Agreement period shall include the “actual period” for which the work was “suspended
officially” and extension of time permitted for any valid reasons, such as war, natural
calamities, like flood, earthquake and other risks arising out of acts of God during the
agreement period; work delayed due to the land acquisition process; change in design,
change in scope of work, etc., which is given in writing by the Tender Calling Officer of

the respective work.

All works for which price Escalation / Variation is contemplated must have
milestones fixed in physical terms and have a pre-fixed time-line for use of inputs clearly
indicating the nature and quantum of eligible inputs to be used for the work for the relevant
period between two milestones. Price Escalation / Variation will be applicable for those
quantities ‘actually’ used by the contractor including additional quantities if any, used or
achieved ahead of the time line. However, if the contractor does a certain quantity of the work
in third quarter which ought to / should have been done in the earlier quarter, Price Escalation /
Variation will still be applicable on that quantity at the rates as applicable in the relevant
quarter as per time-line or period of actual use whichever is less.

Price variation will be calculated as per specified formula from the last date of
submission of tender upto the end of agreement period provided, if the agreement is signed
within the minimum specified time, failing which, the Price variation will be applicable from the
date of agreement only, based on the wholesale Price Indexes of Reserve Bank of India. The
quarter would be reckoned with reference to the quarter of the calendar year in which the last
date on tender submission is fixed. In case of delayed agreement, the quarter in which the
agreement is signed will be reckoned for the purpose of calculation of price adjustments.

Price variation will be operated by the respective Divisional Engineers / Executive
Engineers

The Formula for adjustment of prices are :
R = Value of Work during the quarter under consideration.

i. Adjustment of Cement Component:

Price adjustment for increase or decrease in the cost of cement procured by the
Contractor shall be paid in accordance with the following formula, if this component is involved
in the work executed during the quarter under consideration.

Vc = 0.85XPc/ 100XRX(C1— Co) / Co

where

Vc= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rate of Cement.

Co= The RBI index for cement for the quarter during the date of opening of tenders provided

if the tender is accepted within 90days or otherwise this date will be reckoned only from
the date of signing of agreement

Ci = The RBI index for cement for the quarter under consideration
Pc = Percentage for the cement component of the work
CONTRACTOR
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ii. Adjustment of Steel Component:

Price adjustment for increase or decrease in the cost of steel procured by the Contractor
shall be paid in accordance with the following formula, if this component is involved in the work
executed during the quarter under consideration.

Vs =0.85xPs/ 100 x Rx (S1—So) / So

where

Vs = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rate of Steel.

So= The RBI index for Steel for the quarter during the date of opening of tenders provided if

the tender is accepted within 90days or otherwise this date will be reckoned only from

the date of signing of agreement

The RBI index for Steel for the quarter under consideration

Percentage for the Steel component of the work

S
Ps

iii. Adjustment of Petroleum, Oil and Lubricants (POL)Component:

Price adjustment for increase or decrease in the cost of Petroleum, Oil and Lubricants
(POL) procured by the Contractor shall be paid in accordance with the following formula, if this
component is involved in the work executed during the quarter under consideration.

VE=0.85xPr/ 100 xRx (F1—-Fo) / Fo

where
Ve = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rates of Petroleum, Oil and Lubricants.

Fo= The average official retail price of High Speed Diesel (HSD) at the existing Consumer
Pumps of IOC on the day thirty days prior to the date of opening of tenders provided if
the tender is accepted within 90days or otherwise this date will be reckoned only from
the date of signing of agreement

F1 = The average official retail price of High Speed Diesel (HSD) at the existing Consumer
Pumps of IOC for the 15™ day of the middle calendar month for the quarter under
consideration

P = Percentage for the POL component of the work

iv. Adjustment of Labour Component:

Price adjustment for increase or decrease in the cost of Labour engaged by the
Contractor shall be paid in accordance with the following formula, if this component is involved
in the work executed during the quarter under consideration.

V|_=0.85XP|_/ 100XRX(L1—L0)/L0

where

VL= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rates of local Labour.

Lo = The average consumer price index for industrial workers for Chennai centre for quarter

preceding the date of opening of bids as published by Labour Bureau provided if the
tender is accepted within 90days or otherwise this date will be reckoned only from the
date of signing of agreement

Li= The average consumer price index for industrial workers for Chennai centre for the
quarter under consideration as published by Labour Bureau.

P.=  Percentage for the Labour component of the work
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v. Adjustment of Plant and Machinery Spares Component:

Price adjustment for increase or decrease in the cost of Plant & Machinery spares

procured by the Contractor shall be paid in accordance with the following formula, if this
component is involved in the work executed during the quarter under consideration.
Vp=0.85xPp/ 100 xR X (P1-Po) / Po

where
Vp =

Po =

P1:

Pp:

Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rates of Plant & Machinery spares.

The average consumer price index Heavy Machinery and parts for quarter preceding the
date of opening of bids as published by the Ministry of Industrial Development,
Government of India provided if the tender is accepted within 90days or otherwise this
date will be reckoned only from the date of signing of agreement

The average consumer price index Heavy Machinery and parts for quarter under
consideration as published by Ministry of Industrial Development, Government of India
Percentage for the Plant & Machinery spares component of the work.

vi. Adjustment of Local Materials Component:

Price adjustment for increase or decrease in the cost of Local Materialprocured by the

Contractor shall be paid in accordance with the following formula, if this component is involved
in the work executed during the quarter under consideration.

where
VM =

Mo =

Pwu

VM=0.85XP|v|/ 100XRX(M1—M0)/M0

Increase or decrease in the cost of work during the quarter under consideration due to
changes in the rates of Local Material.

The average consumer price index for all commodities for quarter preceding the date of
opening of bids as published by RBI, Government of India provided if the tender is
accepted within 90days or otherwise this date will be reckoned only from the date of
signing of agreement

The average consumer price index for all commodities for quarter under consideration
as published by RBI, Government of India.

Percentage for the Local Material component of the work.

Bonus as an incentive for advance completion of work is considered. If the work is

completed in advance by not less than 10% of agreement period can be considered and bonus

for 1% on the value of actual quantum of works executed at tendered rates may be paid.

The following percentages will govern the price adjustment for the entire contract:

PaooTyo

Cement - Pc - 2283 %
Steel - Ps - 091%
POL - Pe - 2.49 %
Labour - PL - 46.62 %
Local Material - Pm - 27.15%
TOTAL - 100.00%

(vi) Liquidated damages will be imposed on the contractor for the lapses / shortfall in achieving the

rate of progress as per existing schedule.
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Liquidated Damages

Liquidated damages will be imposed on the Contractor for the lapses/ short fall in
achieving the rate of progress as per Milestone.

The liquidated damages for the whole of the works Rs.20600/Per day. (Rupees Twenty
Thousand Six Hundred only)

a. For mile stone 1 - Rs.4120 = per day (Rupees Four thousand One hundred
and Twenty only)

b. For mile stone 2 - Rs.16480= per day (Rupees Sixteen thousand Four
hundred and Eighty only)

c. The maximum amount of liquidated damages for the whole of the works is ten
percent of final contract price.

Tender excess shall not be allowed on the tendered value of the work towards the probable
increase in costs due to factors covered under Para 3 (1) (a), 3 (1) (b) and 3(1) (c) . In such
Cases, if a cost increase is foreseen due to factors not covered under the above clauses, tender
excess may be considered and provided based on justification of such factors and this power
shall vest only with state Level Tender Award Committee/ Commissioner of Tenders

CONTRACTOR Superintending Engineer WRD.,
Special Project Circle, Palani.

-B5-



ADDITIONAL CONDITIONS
TENDER CONDITIONS AMENDMENT TO BE MADE DUE TO IMPLEMENTATION OF GST (ANY
FURTHER MODIFICATIONS / ADDITIONS CAN BE DECIDED BY THE TENDER INVITING AUTHORITY.

The Tenderer should furnish the * Copy of Goods and Services Tax (GST) Registration No.

The tenderer shall quote the rates and prices (both in figures and words) for all the items of the works described in
the Bill of Quantities excluding GST along with sum of the quoted tender value excluding GST at the end (both in
figures and words)

GST RATES AT 12% FOR WORKS CONTRACT

Government of India has notified vide Notification No. 20/2017-Central Tax (Rate), dated 22" August, 2017 and
Notification N0.24/2017 — Central Tax (Rate). dated 21%' September, 2017, the concessional rate of the Goods and
Services Tax (GST) at 12% (CGST at 6% + SGST at 6 %) is leviable for any Government Contract, whether Civil or
Electrical, irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used in the
execution of Government contract.

And the GST amount will be calculated at 12% from the sum of total tendered value quoted by the tenderer for
construction cost (excluding GST) specified in the BOQ, subject to GST rate applicable from time to time as
recommended by the GST Council

All Duties, taxes and other levies except GST, Payable by the contractor under the contract, or for any other cause
shall be included in the rates, prices and total Bid Price submitted by the Bidder

INPUT TAX CREDIT (ITC)

a) As per Notification 202, dated 29.06.2017 and as per Sub — Section (2) of Section 7 of the Tamil
Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions
undertaken by State Government shall be treated neither as supply of goods nor a supply of
service.

b) As per Chapter IX (section 41) of the Tamil Nadu goods and Services Act, 2017, Every registered
persons may be entitled to take the credit of eligible input tax, as self- assessed, in his return and
such amount shall be credited on a provisional basis to his electronic credit ledger.

c) As per PWD revised SoR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the contractor is
eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work.

TOTAL TENDER PRICE
The total tender price will be the cumulative of value quoted for construction (Total Basic
Rate+GST), shall be substituted.

The amount of EMD s fixed at 1% of the contract value of work put to tender (including the GST Amount)

The successful tenderer shall furnish a Security Deposit in the shape of Demand Draft drawn in favour of Executive
Engineer for an amount equivalent to 2% of the contract value including the GST Amount.

In additional to the aforesaid security deposit, retention amount shall be deducted from the running account bills, a
sum equivalent to 5% (five Percent) of the total value (Including the Goods and Services Tax (GST) Amount for
all the running account bill) of each bill as retention money.

Out of the 5% retention amount,2 % % (Two and half Percent) of the total value of the work so far executed will be
released to the contractor on payment of final bill, and in the final bill, the Goods and Services Tax (GST)
amount retained in previous payment has to be released to the contractor without interest.

and the balance 2 * % will be retained for period of One year reckoned from the date of completion of the work,
as all defects shall have been made good according to the true intent and meaning hereof, whichever shall happen
last.

The retention money of 2 * % including GST (TWO and a Half Percent) of the total value of contract after
deducting any amount due to the Department, shall be refunded to the Bidder without interest after the defects
liabilities attached to the contract is over”.

The lowest tenderer will be identified who quotes lowest total tender price which including GST as per the
clause........ Negotiation of rates will be made only with the lowest tenderer for reducing the quoted rates and the
negotiation will be made for the rates quoted to the items in the construction part alone and not for GST amount.

CONTRACTOR Superintending Engineer, WRD.,
Special Project Circle, Palani.
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After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum of the Negotiated
tender value (excluding GST) for construction Cost specified in the BOQ, subject to GST rate applicable from time
to time as recommended by the GST Council.

Substantially responsive to the tender documents and who has offered the lowest evaluated total tender price
(Total Quoted Value including the Goods and Services Tax (GST) Amount)

Part or completed payment will be made only on satisfactory completion of work in full /Part thereof and value of
work executed shall be determined, based on the measurements and check measurements by the Engineer in the
Measurement Book.

a) For every Bill 12% of GST will be paid to the contractor based on the value of work done for Construction
by the

Employer. After the payment including 12 % of GST, the Contractor should pay the GST Amount to
Government through his GST Registration No. Also the contractor needs to submit the Material purchase
bill mentioning the name of the work/s in the package and GST No. to the Employer.

b) First Bill Payment:
At the time of payment for first running account bill, the contractor should produce the GST paid details on goods
(Materials) to the Employer for ITC.

c) Intermediate Bill Payment:

At the time of payment for next running account bills, the contractor should produce the GST paid details of
services upto previous bill payment (i.e.GST paid detail for the previous work bill) along with input Tax Credit (ITC)
availed at the time of payment of intermediate bill to the employer.

d)Final Bill Payment :

The contractor should produce the GST paid details for all the materials used for construction work and GST paid
details for services for the upto previous payment (i.e. GST paid detail for the up to previous work bill) to the
Employer along with Input Tax Credit (ITC) availed at the time of payment of final bill to the employer.

e)Submission of GST paid details of Final Bill
The GST paid details for the final work bill payment of construction work to be submitted by the contractor to the
employer in few days after getting payment.

The Applicant should produce income tax Clearance certificate valid for the current period, ‘VAT' Verification
Certificate (i.e. Previous assessment year and ‘TIN’ number having validity and copy of Goods and Services Tax
(GST) Registration No.

The quantities given here are those upon which the lump sum tender cost of the work is based, but they are
subject to alternations, omissions, deductions or addition as provided for in the conditions of this contract and do
not necessarily show the actual quantities of work to be done. The unit rates excluding GST Amount, quoted below
are those governing payment for extras or deductions or omissions according to the condition of the contract, as
set forth in the Preliminary specification of the standard specifications for roads and bridges with the MORTH
Specifications and other condition of specifications of the contract.

It is to be expressly understood that the measured work is to be taken net (Not withstanding any custom or practice
to the contrary) according to the actual quantities. When in places and finished according to the drawings, or as
may be ordered from time to time by the Collector and the cost calculated by measurement or weight at the
respective prices, without any additional charge for any necessary or contingent works concerned therewith. The
rates quoted excluding GST Amount are for the finished works in situ and complete in every respect.

The tendered should quote their rates excluding GST for the quantity and units specified under metric units under
Schedule

CONTRACTOR Superintending Engineer, WRD.,
Special Project Circle, Palani.
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The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided under
the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, insurance,
profit, taxes and duties (except GST), together with all general risks, liabilities and obligations set out in the
Contract. The GST amount will be calculated at 12% of sum of the Bid value (excluding GST) quoted by the bidder
for construction Cost specified in the BoQ. The BoQ should include GST (Goods and ServicesTax JAmount.

Goods and Services Tax (GST) Registration and Addition of GST in Bills:

The Contractor should be required to indicate their GST registration number under the Goods and Services tax
(GST) Act 2017 in the tender form. The central Goods and Services (CGST) Act 2017, the integrated Goods and
Services (IGST) ACT 2017 and the Tamil Nadu Goods and Services (TNGST) Act 2017 have been enacted and
enforced from 01.07.2017. under the new tax regime, GST (Comprising CGST, SGST and IGST) on works
contracts for Government work was finally notified at 12 Percent. As per the Tamil Nadu Goods and Services
(TNGST) Act 2017, with effect from 01.07.2017.

CONTRACTOR Superintending Engineer, WRD.,
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	Special Project Circle,                     Coimbatore Region,
	Palani                                    Coimbatore.
	Special Project Circle,                      Coimbatore Region,
	Palani                                   Coimbatore.
	SPECIAL PROJECT CIRCLE, PALANI
	ANNEXURE
	Particulars to be furnished by Tenderer
	CONTRACTOR


	SCHEDULE – 'B'
	SCHEDULE – 'C'
	List the specifications for the various items of works supplementing those described in Schedule – “A” by Standard Specification numbers.
	1) The contractor shall employ the following Technical Staff for supervising the work and shall see that one of them is always at site during working hours, personally checking all items of works and paying extra attention to such works as may demand ...
	Contractor:
	CONDITION OF THE EARTH WORK
	ADDITIONAL CONDITIONS
	SPECIAL CONDITIONS FOR STEEL
	PLACING
	The cover in no case be reduced by more than one-third of specified cover of 5mm whichever is less. Reinforcement shall be securely held in position so that it will not be placed during placing of concrete. Special care shall be exercised to prevent a...

	C. MEASUREMENT



	SPECIAL CONDITIONS
	SCHEDULE – D



