Tender Notice No. 02/2022-2023/ Date.09.06.2022 SlI.No. 01

& AND DEJ,
0\)5\\\ Lo,

TAHDCO
(1ISO 9001: 2015 Certified)
TAMILNADU ADIDRAVIDAR HOUSING AND

DEVELOPMENT CORPORATION- CHENNAI-18

TENDER

SCHEDULE

CONSTRUCTION OF DR.AMBEDKAR 150
ADW COLLEGE BOYS HOSTEL AT

Name of work : COIMBATORE TOWN IN COIMBATORE
DISTRICT

Name of Contractor : Thiru/ Tmt.
Rs.143500/-

Tender Date : 12.07.2022

(JONTRACTOR GENERAL MANAGER(TECH)




TAHDCO
PARTICULARS TO BE FURNISHED BY TENDERER

1. Name of Tenderer and address
2. Name of work

3. Date of tender

4, Total value of tender

5. Details about Earnest Money

Deposit enclosed for this tender
and its validity

6. Registered Class of the tenderer
with monetary limit and
department in which registered
(Certified copy of the live-
registration  order should be
attached)

7. Recent works executed (details
about name and place of work,
value of works etc., should be
attached)

8. Works under execution (details
about name and place of work,
value of works, etc., should be

furnished.)
9. Command of labour in brief
10. Turnover of previous years

(Particulars for a period of Three
consecutive years are to be
furnished)
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11. Whether Income - tax
clearance Certificate is
enclosed. If not when it will be
produced?

12. i) GST Registration Number
ii) Whether GST Clearence
Certificate is enclosed? If
not, when it will be
produced.

13. In case of registered Co-
Operative Societies, they
should furnish name of the
nominee with their credential
details at the time of tender
itself. They should also certify
that, the nominee of the
Society is not a registered
contractor in the department.

14. TECHNICAL ASSISTANT
DETAILS

I Name
Qualification
Experience Certificate
| Name
Qualification
Experience Certificate
OR
I Name In the case of retired
Civil Engineer, Designation
and date of retirement (Copy to

be enclosed.)

| Designation
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I Date of retirement

15. Any other details

Note : The consent letter from the Technical Assistant proposed to be employed
should be obtained and enclosed it with the tender.

ADDITIONAL TENDER CONDITIONS :

(a) The Tenderer should furnish the Copy of Goods and Services Tax
(GST) Registration No.

(b) As per Notification No: 31/2017 — Central Tax(Rate), dated 13" October,
2017 the concessional rate of the Goods and Services Tax(GST) at
12%[CGST at 6%+ SGST at 6%] is leviable for any Government contract,
Whether Civil or Electrical, irrespective of the Goods and Service Tax
(GST) rate applicable on purchase of goods used in the execution of
Government Contract. The GST amount will be calculated at 12% from
the sum of total tendered value quoted by the tenderer for construction
cost (excluding GST) specified in the BOQ, Subject to GST rate
applicable from time to time as recommended by the GST Council.

(c) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of
section 7 of the Tamilnadu Goods and Services Act, 2017,(Tamil Nadu
Act 19 of 2017), activities or transactions undertaken by state
Government shall be treated neither as supply of goods nor a supply of
service.

(d) As per PWD SOR 2021-2022 dated 13.09.2021, under General Note 8
(ix),The contractor is eligible to get refund of excess tax paid over or
liable to pay tax as per notification No.20/2017, Central Tax(Rate) dated
22.08.2017,Notification No0.24/2017,Central Tax(Rate) dated 21.09.2017
and Notification No.31/2017,Central Tax(Rate) dated 13.10.2017
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FOR THE SPECIAL ATTENTION OF THE APPLICANTS

1. Issuance of documents under two cover system i.e. Pre - Qualification
Tender and Price tender (Commercial tender) to the Applicant purely based
on the Basic Documents and information furnished along with the requisition
and cost of tender documents. Application will not confer any right on the
Applicant for automatic Pre - Qualification for Price Tender for the work.

2. Approval or otherwise of the pre - qualification tender will be strictly based on
the detailed evaluation done on the basis of the Documents / Records /
Evidences / Certificates produced by the applicant along with the pre -
Qualification application.

3. The Qualification tender (Cover 1) will be opened as per Notice Inviting Tender
and after detailed evaluation, the date and time of opening of price tender will
be intimated to the qualified applicants.

4. The tenderers with whom the agreement have been terminated, will not
be accepted for evaluation.

5. One registered contractor cannot participate in not more than two works
prescribed in the tender notice. Suppose if the contractor is participating
in more than two works, criteria such as previous experience in works,
work performance, financial performance will be considered for
evaluation of tenders.

6. In Two cover system for Second call all First Class Registered eligible

Contractors in TAHDCO from any division can participate in the Tender.
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Office of the Managing Director, TAHDCO, Chennai - 18.

Name of Work - CONSTRUCTION OF DR.AMBEDKAR
150 ADW COLLEGE BOYS HOSTEL
AT COIMBATORE TOWN
IN COIMBATORE DISTRICT

Last date for receipt of tender : 12.07.2022 up to 3.00 PM

Date and time of opening : 13.07.2022 at 11.00 AM

Earnest Money Deposit to be : Rs.1,43,500/-

remitted

Mode of Earnest Money : In the shape of Demand Draft

Irrevocable bank Deposit to be remitted
guarantee of the the Nationalized /
Scheduled banks drawn in the name of
Executive Engineer, TAHDCO,
COIMBATORE and National savings
Script / Deposit Account of Postal
Department pledged in favour of the
Executive Engineer, TAHDCO,
COIMBATORE, are acceptable.
Note:

1. The Tender and Earnest Money Deposit, should be enclosed in separate
covers, both the covers should then be submitted in the common sealed
cover. All the three covers should be sealed. Tenders not submitted in
sealed cover will be summarily rejected.

2. Tenderer shall quote the rates and prices(both in figures and words) for all the
items of the works described in Bill of Quantities excluding GST along with sum of
the quoted tender value excluding GST at the end(Both in figures & words).

3.The amount of EMD is fixed as below

upto 20.00 Lakh (1%) = 20,000.00/-
> 20.00 Lakh =(20,000 + 0.5% for the value of works more than 20 Lakh)
4. The amount of EMD is fixed for the contract value put to tender including

the GST amount.

CONTRACTOR GENERAL MANAGER(TECH)
TAHDCO



10.

FOR SPECIAL ATTENTION OF THE TENDERER

Proof of registration in TAHDCO as a contractor shall be attached with the
tender.

SARAL form shall be enclosed with the tender or the tender in which the
SARAL form for the current year was submitted to this office should be
specified.

TIN Registration Number should be furnished and Sales Tax clearance
certificate should also be produced before finalization of contract.

Earnest Money Deposit will be accepted in the shape of Demand Draft
irrevocable Bank guarantee of the Nationalized and Scheduled Banks drawn
in the name of Executive Engineer, TAHDCO,Coimbatore and National
savings script / Deposit Accounts of Postal Department pledged in favour of
the Executive Engineer, TAHDCO, Coimbatore are acceptable.

The successful tenderer should convert the Earnest Money Deposit, already
deposited in the form of Demand Draft and additional security deposit if any
required for the fulfilment of contract into National Savings Certificates /
Deposit Accounts pledged in favour of the Executive Engineer, TAHDCO,
Coimbatore.

The lowest tenderer, when informed that his tender is under consideration,
shall have to furnish PERT CHART in the proper form within a week from the
date of receipt of letter calling of PERT CHART: The PERT CHART should
conform to the departmental time schedule for the completion of work
furnished in the tender notice. If the PERT CHART is not received within a
week from the date of communication, his tender will not be considered.

The tender documents will be issued only to the contractors registered in the
TAHDCO in the appropriate class.

The Applicant should produce income Tax Clearance Certificate valid for the
current period, copy of Goods and services Tax (GST) Registration No.

In the case if the tenderer quotes rates at 5% to 15% less than the
department value, should enclose the additional security deposit at 2% extra
on the department value including GST in the form of Demand draft only and
should be enclosed in the schedule itself. Otherwise the tenders will not
be accepted and considered as summarily rejected.

Similarly, in the case if the tenderer quotes rates at minus 15% and above
than the department value, should enclose the additional security deposit at
50% of the difference in value on the department value including GST and
the quoted value including GST , in the form of Demand draft only and
should be enclosed in the schedule itself. Otherwise the tenders will not
be accepted and considered as summarily rejected.
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FOR SPECIAL ATTENTION OF THE TENDERER

1. Proof of registration in TAHDCO as a contractor shall be attached with
the tender.

2. SARAL form shall be enclosed with the tender or the tender in which the
SARAL form for the current year was submitted to this office should be
specified.

3. TIN Registration Number should be furnished and Sales Tax clearance
certificate should also be produced before finalization of contract.

4. Earnest Money Deposit will be accepted in the shape of Demand Draft
Irrevocable Bank guarantee of the Nationalized and Scheduled Banks
drawn in the name of Executive Engineer, TAHDCO, COIMBATORE and
National savings script / Deposit Accounts of Postal Department pledged
in favour of the Executive Engineer, TAHDCO, COIMBATORE are
acceptable.

5. The successful tenderer should convert the Earnest Money Deposit,
already deposited in the form of Demand Draft and additional security
deposit if any required for the fulfillment of contract into National Savings
Certificates / Deposit Accounts pledged in favour of the Executive
Engineer, TAHDCO, COIMBATORE.

6. The lowest tenderer, when informed that his tender is under
consideration, shall have to furnish PERT CHART in the proper form
within a week from the date of receipt of letter calling of PERT CHART :
The PERT CHART should conform to the departmental time schedule for
the completion of work furnished in the tender notice. If the PERT
CHART is not received within a week from the date of communication,
his tender will not be considered.

7. The tender documents will be issued only to the contractors registered in
the TAHDCO in the appropriate class.

8. The Applicant should produce income Tax Clearence Certificate valid for
the current period, ‘copy of Goods and services Tax (GST)
Registration No.
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PECIAL INSTRUCTIONS TO THE TENDERER

1. The tender should be submitted along with a covering letter giving full details
as called for in the tender notice together with the copy of letter registering
them into the appropriate class.

2. In case the tenderers who are eligible for concessional Earnest Money
Deposit, they should furnish the reference number and date in which the
concession was granted to them. A copy of the aforesaid reference may be
enclosed along with the tender for ready reference.

3. The following particulars shall also be furnished by the contractor along with
the tender.

a) List of details of works executed by the contractor with their value.
(Year wise)

b) A list of details of works under execution by the contractor with their
value.

¢) Annual turnover of the last one year (necessary certificate to the
effect, issued by the respective bank, shall be attached)

4. List of various machineries and other equipments at the tenderer's disposal
for use in execution of the work, should be furnished.

5. The tender form should be filled in while submitting the tender. The tender
submitted without filling up the tender form is liable to be rejected.

6. The tender must be submitted in the sealed foolscap cover duly signed by
the contractor in all pages.

7. Tender with tempered seals will not be accepted.
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APPENDIX -1 TENDER NOTICE

(For L.S. Contract) (As amended in G.O. Ms. No.618/P.W/ dated 30" April, 1985)

On behalf of the Managing Director, TAHDCO, Chennai, tenders will be
received by the Executive Engineer, TAHDCO, COIMBATORE on 12.07.2022
upto 3.00 p.m. for the work of: : CONSTRUCTION OF DR.AMBEDKAR 150
ADW COLLEGE BOYS HOSTEL AT COIMBATORE TOWN IN COIMBATORE
DISTRICT. The tender should be in the prescribed form obtained from the office
of the Executive Engineer, TAHDCO, COIMBATORE, or downloaded from the
web site. Tenders will be opened by the Tender Committee, TAHDCO, Head
Office, Chennai on 13.07.2022 at 11.00 AM on the same day at the place

aforementioned.

The tenderers or their Agents are expected to be present at the time of
opening of tenders. The tender receiving officer, on opening each tender will
prepare a statement of the attested and unattested corrections there in and
hand it over to the tenderer concerned and initial all such corrections in the
presence of the tenderers. If any of tenderer or their agents finds it inconvenient
to be present at the time, then in such a case, the tender receiving officer will,
on opening the tender of the absentee tenderer, make out a statement of the
unattested corrections and communicate it to him. The absentee tenderer, shall
then accept the statement of the corrections without any question whatsoever.

1. Tenders must be submitted in sealed covers and should be addressed to the
General Manager (Tech), TAHDCO, Chennai, the name of the tenderer and
the name of the work being noted on the cover.

If the tender is made by an individual, it shall be signed with his full name
and his address shall be given. If it is made by a firm, it shall be signed with the co-
partnership name by a member of the firm shall be given. If the tender is made
by a Corporation, it shall be signed by a duly authorized officer who shall produce
with his tender, satisfactory evidence of his authorization. Such tendering
corporation may be required, to furnish evidence of it’s corporate existence, before
the contract is executed.

2. i. Each tenderer must also send a certificate of income - tax verification from
the appropriate income - tax authority in the form prescribed therefore. The
certificate will be valid for one year from the date of issue, of all tenderers
submitted during the year.

ii. If the tenderer is a registered TAHDCO. Contractor and if a certificate for
the current year had already been produced by him during the calendar year in
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which the tender is made, it will be sufficient if particulars regarding the previous
occasion on which the said certificate was produced are given.

ii. All tenders received without a certificate as afore-mentioned will be
summarily rejected.

iv. In the case of proprietary or partnership firm, it will be necessary to
produce the certificate afore-mentioned for the proprietor or proprietors and for
each of the partners as the case may be.

3. i. Each tenderer must pay, as Earnest Money Deposit, a sum of
Rs.1,43,500/- (Rupees One Lakh Forty Three Thousand and Five Hundred
only) either in the form of NSC pledged in favour of the Executive Engineer,
TAHDCO, COIMBATORE (or) Demand Draft. This Earnest Money Deposit will
be refunded to the unsuccessful tenderer on application after intimation is sent
of rejection of the tender or at the expiration of three months from the date of
tender whichever is earlier. The refund will be authorized by the Executive
Engineer, TAHDCO, COIMBATORE Division. The Earnest Money Deposit
will not be received in cash or currency notes by the TAHDCO.

ii. The Earnest Money Deposit will not carry any interest. It will be dealt with as
provided in the tender.

ii. The acceptance of Earnest Money Deposit in various approved forms duly
pledged in favour of the Executive Engineer, TAHDCO, COIMBATORE is
subject to the specific condition that the successful tenderer should pay the
Security Deposit including Earnest Money Deposit in the form of small savings
script / deposit account in lieu of other mode of payment for Earnest Money
Deposit before acceptance of the tender.

4. (i.) The tender will remain valid for a period of three calendar months from
the last date for receipt of tender. The validity period can be extended further, if
the contractor gives his consent in writing, specifying the period of extension.

(ilThe tenderer whose tender is under consideration shall attend the
TAHDCO Head Office before the end of the period specified by written
intimation to him. In case the tenderer fails to attend the office before the end of
the specified period, his tender will not be considered. He shall forthwith, upon
intimation being given to him of acceptance of his tender by the officer duly
authorized in this behalf under Article 299 (i) of the Constitution, herein after
called “ the accepting authority” make security deposit of 2 percent of the value
of contract in one of the forms us prescribed above by taking into account of the
amount of Earnest Money Deposit, already deposited with the tender, it would
be sufficient to pay the balance amount to make up to the 2 percent of the value
of contract, for the purpose of security deposit. However the security deposit of
including GST should be remitted before conclusion of agreement. The security
deposit together with earnest money deposit and amount with held according to
clause 64.1 of General conditions to the contract, shall be retained as security
for due fulfillment of contract. If a cash security deposit is made by the
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contractor, he shall follow the procedure laid down in the preceding paragraph
for payment of earnest money deposit and such deposit shall not bear any
interest.

ii. The successful tenderer will remit an Additional Security deposit of 2 % of
the value of contract including GST amount deducting EMD amount already
deposited one of the forms prescribed above, if called for by the tender finalizing
authority

iv. On receipt of written communication of acceptance of tender, if the tenderer
fails to pay the requisite security deposit within the period specified in the written
communication or backs out from the tender or withdraws his tender, the
earnest money deposit shall be forfeited. If the contractor fails to carry out the
contract, after paying the requisite deposits, then he will be liable for the excess
expenditure if any incurred to complete the work as contemplated in the General
conditions of contract.

v. It shall be expressly understood by the tenderer, that on receipt of written
communication of acceptance of tender by the tenderer there emerges a valid
contract between on behalf of the Managing Director and the tenderer for
execution of the work without any separate written agreement. For this purpose,
the tender documents, i.e., tender notice, tender offered by the contractor,
General condition to the contract, special conditions to the contract,
correspondences, written communication of acceptance of tender, etc., shall
constitute a valid contract and that will be the foundation of the rights of both the
parties of the contract Provided that, it shall be open to the accepting authority
to insist execution of any written agreement by the tenderer, if administratively
considered necessary or expedient.

5. i. The tenderer shall examine clearly the Tamil Nadu Building Practice and
also the general conditions to contract contained therein and sign the office
copy of the Tamil Nadu Building Practice and its addenda volume in token of
such study before submitting his tender percentage, which shall be for finished
work in situ. He shall also carefully study the drawings and additional
specifications and all the documents connected with the contract. The Tamil
Nadu Building Practice and other connected documents with the contract, such
as specifications, plans, descriptive specification sheet regarding materials, etc.,
can be seen at any time between 11.00 a.m. and 5.00 p.m. on office days in the
office of the Managing Director, TAHDCO, Chennai — 018/ Executive
Engineer, TAHDCO, COIMBATORE

ii. A copy of the set of contract documents can also be had on payment of
Rs.15,000 + 2700 (Rs.17,700)/- for each set inclusive of GST.

6.The tenderer’s attention is directed to the requirements for material under the
clause “Materials and Workmanship” in the general conditions to contract,
Materials confirming to the |.S.I. standard shall be used on the work and the
tenderer shall quote his rates accordingly.
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7.Every tenderer is expected before quoting his rates, to inspect the site of the
proposed work. He should also inspect the quarries and satisfy himself about
the quality and availability of materials. The best class of materials to be
obtained from the quarries or other source, defined shall be used on the work.
Samples of Materials as called for in the standard specification or in this tender
notice or as required by the Executive Engineer shall be submitted for the
Executive Engineers approval before the supply to site of work is begun.

TAHDCO will not, however, after acceptance of contract rate, pay any
extra charges for lead or for any other reason, in case the contractor is found
later on, to have misjudged the materials available. Attention of the contractor is
directed to the General Conditions to Contract regarding payments of
seigniorage, tolls, etc.,

8.The tenderer’s particular attention is drawn to the sections and clauses in
General conditions to contract dealing with:

1. Test, inspection and rejection of defective materials and work
2. Carriage

3. Construction Plant

4. Water and lighting

5. Cleaning up during progress and for delivery

6. Accidents

7. Delays

8.

Particulars of payment.

The contractor should closely peruse all the specification clauses which
govern the rates, which he is tendering.

9. Schedule of quantities accompanies this tender notice. It shall be definitely
understood that the TAHDCO does not accept any responsibility for the
correctness or completeness of this schedule and this schedule is liable to
alterations, omissions, deductions or additions at the direction of the Executive
Engineer, TAHDCO, COIMBATORE division in the conditions of the contract.

10. In case of tender called for under % (Percentage) rate tender system, the
tenderer should workout his own rate but quote his percentage rate above ‘4’
should be deleted or below the total estimated cost of the work of the
department indicated in the tender schedule.

11. The attention of the tenderer is directed to the contract requirements as
to the time of beginning work, the rate of progress and the dates for the
completion of the whole work and its several parts. The following rate of
progress and proportionate value of work done from time to time as will be
indicated by the Executive Engineers certificates of the values of work done, will
be required. Date of commencement of the programme will be the date on
which the site (or premises) is handed over to the contractor.
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Total Percentage
Total Percentage of of work to be
Period after date of work to be | Period after date of completed based
Commencement completed based on | Commencement P
on the contract
the contract amount
amount
1t Month 5% 7" Month 55%
2" Month. 15% 8t Month 60%
3" Month 25% 9" Month 65%
4" Month 35% 10" Month 70%
5t Month 40% 11" Month 80%
6! Month 50% 12" Month 100%

NOTE :- The period to be entered in column 1 for the purpose of following the
rate of progress may be fixed by the General Manager (TECH),TAHDCO,
Chennai to suit each case.

12.No part of the contract shall be sub-let, without written permission of the
Executive Engineer, nor shall transfer be made by power of attorney,
authorising others to receive payments on the contractor’s behalf.

13.If further necessary information is required, the General Manager (TECH),
TAHDCO, Chennai will furnish such, but it must be clearly understood that
tenders must be received in order and according to instructions.

14. The tender committee or other sanctioning authority reserves the right to
reject any tender or all the tenders without assigning any reasons thereof.

15.The tenderers who are themselves not professionally qualified shall
undertake to employ qualified technical men at their cost to look after the work.
The tenders should state in clear terms whether they are professionally qualified
or whether they undertake to employ technical men, required by the department
specified in the schedule below for the work. Incase selected tenderer is
professionally qualified or has undertaken to employ technical men under him,
he should see that one of the technically qualified men is always at the site of
the work during working hours, personally checking all items of work and paying
extra attention to such works as may demand special attention (eg.) reinforced
cement concrete works, etc.
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16.EMPLOYMENT OF TECHNICAL ASSISTANT.

(The norms for the employment of technical assistant and penalty for non-
employment of such technical Assistant etc., is furnished in the format below)

Qualification and No. of Technical Assistant

Value of Contract to be employed

i. From Rs. 1.00 lakh and upto 1. One diploma holder in Civil Engineering
5.00 lakhs (OR)

2. Not Less than one retired Junior Engineer
ii. From Rs. 5 to 10 lakhs 1. One B.E. (Civil) (OR)

2. Equivalent degree holder (OR)

3. Not less than one retired Sub - Divisional

Officer AEE /ADE (OR)
. One Diploma holder with three years
experience.

o

iii. From Rs.10 to 25 Lakhs 1. One B.E. (Civil) or equivalent degree holder
with 3 years experience plus one Diploma
holder in Civil Engineering (OR)

2. Not less than one retired Sub - Divisional
Officer plus one Diploma holder in Civil
Engineering (OR)

3. Two Diploma holders in Civil Engineering
with 3 and 5 years experience respectively.

iv. From 25 to 50 lakhs. 1. One B.E. (Civil) with 3 years experience plus
two Diploma holders in Civil Engineering
(OR)

2.0ne B.E., (Civil) ) with 3 years experience
plus two retired Junior Engineers (OR)

3. Equivalent degree holder with 3 years
experience plus two Diploma holders in Civil
Engineering (OR)

4. One retired Sub - Divisional Officer AEE
/ADE plus two Diploma holders in Civil
Engineering (OR) two retired Junior
Engineers

v. Above Rs. 50. lakhs. To be examined in individual cases depending
upon the nature of work and the technical skill
involved and defined in the tender notice
regarding the number pf qualified personnel to
be employed by the tenderer.

i. A penalty of Rs.2,000 per month for diploma holder and Rs.5,000 per
month for degree holder be levied in case of default on the part of contractors in
the norms mentioned above.
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ii. The employment of Technical Assistants could be based only on the
value of contract. Engineer with mechanical Engineering qualification and
retired from Civil Engineering department are also suitable to supervise the Civil
Engineering works, because of their experience in Civil Engineering field.

iii. It will no be incumbent on the part of contractor to employ Technical
Assistants when the work is kept in abeyance, due to valid reasons and if during
such period in the opinion of the Executive Engineer, the employment of
Technical Assistant is not required for the due fulfillment of the contract

iv. A movement register should be opened and maintained for Technical
Assistant, employed by the Contractor or for the technically qualified contractor.
Technical Assistant or Technically qualified contractor should note the arrival
and the departure timings every day along with their initials. Such register
should be produced during inspection of the inspection officers.

v. Without prejudice to the generality of the above clause the contractor
shall during the currency of the contract, when called upon by the Engineer-in-
Charge engage and also ensure engagement by the Sub-Contractors and
others employed by the contractor in connection with the work, such number of
apprentices in the category mentioned below and for such period, as may be
required by the Engineer-in-Charge. The contractor shall train them as required
under the apprentices act 1961 and the rules made there under and shall be
responsible for all obligations of the employer under the said act including the
liability to make payments to apprentice as required under that said act.

17. The contractor should offer employment to ex-toddy toppers as far as
possible.

18. The contractor shall comply with the provisions in the apprentices act, 1961
and the rules and orders issued there under from time to time. If he fails to do so
his failure will be a breach of the contract and the competent authority may be at
his discretion, cancel the contract or invoke any of the penalties for the breach
of the contract provided in the conditions of contracts. The contractor shall also
be liable to any pecuniary liability arising on account of any violation by him of
the provisions of the act. Contractor shall during the currency the contract,
ensure engagement of the apprentices in the categories mentioned below who
may be assigned to him by the Director of Employment and Training / State
Apprenticeship Adviser, Tamil Nadu. The contractor shall train them as required
under the Apprentices act, 1961 and the rules made there-under, and shall be
responsible for all obligations of the employer under the said act including the
liability to make payment to the apprentices as required under the said Act.

Value of Contract Category Numbe_r to be
appointed
(1) ) 3)
Rs.1.00 Lakh and upto 1. Building Constructor 1
Rs.3.00 Lakhs 2. Brick Layer 1
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Above Rs.3.00 Lakhs 1. Building Constructor 1

and up to Rs.10.00 2. Brick Layer 1

Lakhs 3. Diploma holder in Civil 1

Above Rs.10.00 Lakhs 1. Building Constructor 1

and upto Rs.50.00 2. Brick Layer 1

Lakhs 3. B.E. (Civil)or Equivalent 1
egree Holder

“Unless the contractor has been exempted from engagement of apprentices by
the Director of Employment and Training / State apprenticeship Advisor, a
Certificate to the effect that the contractor had discharged his obligation under
the said act, satisfactorily” should be obtained from the Director of Employment
and Training / State Apprenticeship Advisor and the same should be produced
by the Contractor for final payment.

19. In the case of contracts for construction of buildings other permanent or
semi permanent a sum equivalent to 2.5% of the value of work done including
cost of GST, will be retained with the TAHDCO for a period of ONE year
reckoned from the date of completion of the work in order to enable the
department officers to watch the effect of all seasons on the work done by the
contractor. The amount so retained with the TAHDCO will be refunded only on
the expiry of ONE year period referred to above and on execution of indemnity
bond by the contractor for a further period for FOUR years. The contractor will
be liable for setting right all the defects arising out of his faulty execution or sub
standard work, noticed during the above five years period at his cost.

20. A statement giving particulars of equipment resources that will be put at the
disposal of the work under the following classification should accompany the
tender.

a) Equipment (Transport of materials viz., lorries and carts, concrete mixers
etc.,)
b) Organization i) Technical & ii) Unskilled

21.The tender of the contractor who agrees to employ the maximum No. of Ex.
Service Man (No. to be specified in the tender) will receive preferential
consideration. The tenderer is requested to report on the covering letter.

22. The Executive Engineer reserves himself the right of allotting the different
sub works to different contractors or to one and the same contractor, as he may
decide after the receipt of tenders.

23.No seigniorage shall be charged, where due for material quarried from the
PWD or other Government Quarries. Assistants as necessary shall be given to
the contractor by the Department to obtain access to quarries approved by the
Executive Engineer. No plot rent will be charged for material stocked on
Government land during the course of construction, provided all such material
are removed within one month, after the work is completed.
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24. Seigniorage or charge due for the use of private quarries lands shall be paid
by the contract.

APPENDIX Il (A) TENDER

To

The Managing Director, Date :
TAHDCO,

No. 31, Cenotaph Road,

2" Cross, Teynampet,

Chennai-600 018.

Sir,

1. I / We do here by tender and if this tender be accepted
undertake to executethefoloWINGWOIK ... ...t
................................................................................................... as shown in the
drawing and described in the specification deposited in the Office of the Circle /
Division with such variations by way of alterations or additions to and
omissions from the said works and method of payment as are provided for in
the ‘Conditions of Contract’ for the sum of Rs........................ (Rupees
.................... Only) or such other sums as may be arrived at under the clause
of “General Conditions of the Contract” relating to payment on lump sum basis
or by final measurements at unit prices.

2. I/ We have also completed the priced list of items in Schedule ‘A’
annexed (in words and figures) for which I/ We agree to execute the work and
receive payment on measured quantities as per the general conditions of
contract.

3. I/ We do hereby distinctly and expressly declare and acknowledge that
before the submission of my or our tender, I/We have carefully followed the
instructions in the tender notice and have read the Tamilnadu Building practices
and the general conditions to the contract therein and the Tamilnadu Building
Practice addenda Volume, and that I/We have made such examination of the
contract, documents and of the plans, specifications, quantities and of the
location, where the said work is to be done, and such investigation of the work
required to be done and in regard to the materials required to be furnished as to
enable me / us, to thoroughly understand the intention of the same and
requirement, covenants, stipulation and restrictions contained in the contract
and on the said plans and specifications and distinctly agree that I/We will not
hereafter make any claim or demand upon the Government based upon or
arising out of any alleged misunderstanding or misconception or mistake on
my/our part of the said requirements, covenants, stipulation and restrictions and
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conditions.

4. | / We enclose an Income Tax verification certificate. I/ We being a
Registered TAHDCO Contractor have already produced an income Tax
verification ~ Certificate  during the current year in respect of
.............................................. . (here particulars of previous occasions on
which the certificate was produced should be given). The legal address of the
contractors for service of all letters and notices will be as follows:

5.(i) (@) | /We have paid Rs.......cccu.c...... / - (Rupees ........ccueu.e. .

............................................................................................................ Only) as
against the Earnest Money Deposit of Rs.................... /-

(RUPEES.....cciiiiiteiiiimiiieec ettt e e

................................................. Only) since | am / We are eligible to pay the
Earnest Money Deposit at concessional rates.

5.(i) (b) In lieu of cash deposits | / We have enclosed a..........ccccccccueune bearing
No.......... dated ............ ISSUEA DY ..o for
a value of RSt . (Rupees

........................................................................... only) Drawn/ endorsed

pledged in favour of the Executive Engineer, TAHDCO, COIMBATORE
Division

5.(0) (€) 1@mM / WE @re...euieieiiiiceeee ettt ereensen and
hence exempted from payment of Earnest Money Deposit.

6.If my/our tender is not accepted this sum shall be returned to me/us on my/our
application when intimation is sent to me/us of rejection or at the expiration of
two months from the date of this tender, which ever is earlier. If tenders is
accepted, the Earnest Money shall be retained by TAHDCO as security for the
due fulfillment of contract. If upon intimations being given to me/us by the
authority authorised by TAHDCO article 299 (i) of the Constitution (here after
called “the accepting authority”) of acceptance of tender (I/We) fail to make the
additional security deposit, then I/We agree to the forfeiture of earnest money
deposit. Any notice required to be saved on me/us hereunder shall be
sufficiently served on me/us by post to (Registered or Ordinary) or left at my/our
address given herein. Such notice shall, if sent by post be deemed to have been
served on me/us at the time, when in due course of post it would be delivered at
the address to which it is sent.

7. | /We fully understand that on receipt of communication of acceptance of
tender from the accepting authority, there emerges a valid contract between
me/us and the General Manager (Tech), TAHDCO, Chennai — 18 on behalf of
the Managing Director, TAHDCO and the tender documents (i.e). tender notice
tender with schedules, General conditions to the contract and Special
Conditions of the tender, negotiation letters, communication of acceptance of
tenders, shall constitute the contract for this purpose and be the foundation of
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rights of both the parties, provided that, it shall be open to the accepting
authority to insist on execution of any written agreement by the, if
administratively considered necessary or expedient.

8. | /We have also signed the copy of the Tamil Nadu Building Practice and
Addenda Volume, thereto maintained in the divisional Office at
.............................. in acknowledgement of being bound by all conditions of the
clauses of General conditions to the contract and all specifications for items of
work described by a specification number in Schedule‘A’.

9. In consideration of the payment of Rs. ............./ - (Rupees

........................................................................ Only) or such other sum as may
be arrived at under the clause of the General conditions of contract, relating to
payment on lumpsum basis or by final measurement at unit prices. |/We agree
subject to said conditions to execute and complete the works shown upon the
said drawing serially from number 1 to inclusive Schedule (B) and described in
the specification (Schedule ‘C’) and to the extent of probable quantities shown
in (Schedule ‘A’) wit h such variations by way of alteration of additions to or
deductions from the said work and method of payment therefor as are provided
for in the said conditions.

10. (i) The term “Executive Engineer” in the said conditions shall mean the
Public Works department Officer in charge of the division having jurisdiction for
the time being over the work who shall be competent to exercise all the powers
and privileges reserved herein in favour of the corporation with the previous
sanction of or subject to ratification by the competent authorities in case where
such sanction of ratification may be necessary and who has been duly
authorised under Article 299 (1) of the Constitution.

(i) In the event of the work being transferred to any other division./ Sub
division the Executive Engineer / Assistant Executive Engineer who is incharge
of the work will exercise the powers and privileges reserved in favour of
Corporation.

11. I/ We agree that the time shall be considered as the essence of this
Contract and I/We hereby agree to commence the work as soon as this contract
is accepted by the competent authority as defined by the Tamil Nadu Public
Works Department code and the site (or Premises) handed over to me/us as
provided for in the said conditions and agree to complete the work within
Twelve (12) Months from the date of such handing over of the site ( or
premises) and to show progress as defined in the tabular. “Rate of Progress”
subject nevertheless to the provisions for extension of time contained in clause
56 of the General conditions of contract appended to the Tamil Nadu Building
Practice.

12.  I/We agree that upon the terms and conditions of this contract being
fulfilled and performed to the satisfaction of the Executive Engineer, the Security
Deposited by me/us as here in before recited or such portion thereof as |/We
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may be entitled to, under the said conditions, be paid back to me/us provided in
clause 64 of the General Conditions of contract.

13.  |/We am/are professionally qualified and my/our qualifications are as
follows

I/'We in pursuance of clause 18 of tender notice, undertake to employ the
following technical staff for supervising the work and will see that one of them is
always at site during working hours personally checking all items of works and
paying extra attention to such works as may require special attention (e.g.)
reinforced cement concrete etc.,

Sl.No. Name of Technical Staff Qualification Experience
Proposed to be employed

3

14. (i) |/We agree that the arbitrator for fulfilling the duties set forth in the
arbitration clause of the General conditions to the contract shall be :- Rs.
2,00,000/- and

(ii) 1/We agree that in case the value of claim is Rs.2,00,001/- and above
the remedy will be through the competent civil court only.
Signature of the Contractor with date
15.  On behalf of Managing Director, TAHDCO and as duly authorised by the

Governor under Article 299 (1) of the constitution the above tender for a value of

Rs. it (RUPEES it et aeemaeees

acceptedonthisdayof..........cccenene. .

Signature and Designation
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Signature of the Witness in full and

address with name in block letters.

SCHEDULE -‘C’

List the specifications for the various items of works supplementing those described
in schedule - ‘A’ by Standard Specification numbers

1. The contractor shall employ the following Technical staff for supervising the work
and shall see that one of them is always at site during working hours personally
checking all items of works and paying extra attention to such works as may demand
special attention e.g. reinforced cement concrete work, etc.

Name and number of the Technical staff to be Qualification
employed

Note : In case contractor is himself professionally qualified, the above specification
should be suitable altered and in cases in which the contractor selected has not
given an undertaking to employ qualified men it should be scored out.

2. A penalty of Rs.2000/- per month for Diploma Holder and Rs.5000/- PM for
Degree holder be levied — in case of default on the part of the contractors as per
norms fixed by the Government for employment of Technical Assistant.

3. The employment of Technical Assistant should be based only on the value of
contract Engineers with Mechanical Engineering Departments are also suitable to
supervise the Civil Engineering works because of their experience in Civil
Engineering Fields.

4. In case of the contractor who is professionally qualified is not in a position to
remain always at the site of the work during hours personally checking all items for
the work and paying extra attention to work as may demand specific attention (eg.)
R.C.C. work etc., he should employ technically qualified men as prescribed for the
works.

5. A movement register should be maintained for Technical Assistants employed by
the Contractor or for the technically qualified Contractor. The Technical Assistants or
Technically qualified contractors should note the arrival and the departure timings
every day along with their initials. Such register should be produced during
inspection of the inspecting officer.

6. It will not be incumbent on the part of the contractor to employ Technical
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Assistants when the work is kept is abeyance due to valid reasons and if during such
period in the opinion of the Executive Engineer, the employment of Technical
Assistants is not required for the due fulfilments of the contract.

II TENDER

1. Tenders with tampered seals will not be accepted.

2. Tenders containing overwriting, corrections which are not attested by the
tenderers will be liable for rejection.

3. The contractor should satisfy himself about the availability of the various materials
at the quarries specified in the tender schedule for the work before tendering. In
case, the contractor feels any difficulty in procuring the material from the
stipulated quarries he should make a special mention of the fact with details of
the quarry / quarries from which he proposes to bring the required materials for
the work in the covering letter to accompany his tender. Any claim for payment of
extra cost on account of increase in the lead for materials at the lead for materials
at the later stage will not be accepted.

4. In case it is found by the Departmental Officers that the contractor has brought
any of the required materials from a quarry with lesser lead than that is specified
in the schedule, proportionate deductions will be made from the contractors rate
of payment for the finished work for the respective item / items of work.

5. A deduction of Income Tax will be made from every payment to be made to the
contractor as per existing rules in force.

I EXECUTION OF WORK
1. The entire work should be carried out as per specifications in the National
Buildings code and Tamilnadu Building Practice.

2. The contractor shall made his own arrangements for clean and fresh water and
shall meet all charges therefore. The special attention of the contractor is drawn
to clause 36 of General Conditions of Contract regarding water and lighting.

3. The rates specified in schedule for the different items of works are for the finished
works.

4. The contractor’s rates are inclusive of Sales Tax payable by the contractor to
Government as per the Tamilnadu General Sales Tax act of 1939 as amended
from time to time. No enhanced rates will be paid to the contractor for any upward
revision of Sales Tax during the currency of the contract.

5. All minor baling and pumping incidental of the work shall be borne by the
contractor. Where heavy pumping is required the baling wil be done
departmentally. If the contractor is asked to do, the charges will be paid as per
actuals plus 10%. The Executive Engineer in-charge of the work will be the final
authority to decide whether pumping is minor or heavy.

6. The payment for Earth work will be made for embankment excluding the quantity
of pebbles, boulders and other such materials which shall not normally be used
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10.

11.

12.

13.

14.

15.

16.

along with the earth for formation of bund.

The cement concrete for reinforced cement concrete works shall be machine
mixed.

The lime mortar shall be ground in mortar will as per T.N.B.P.

More than 90 cm height of concrete should not be laid in one day. At the place
where the concrete is stopped, it should end in the form of steps so as to facilitate
receiving of the next length of concrete. Once a height of 90cm of concrete is laid,
it should be cured for three days before further concrete is laid.

The teakwood or country wood (Karumarudhu or pillaimarudu) shall be of best
quality and shall be subject to inspection and approval by Executive Engineer
before use on the work.

PAINTING: Paint used for the work shall be of approved brand and colour.

PLASTERING: All external corners “TEE” beam edges and doors and windows
opening etc., shall be finished truly vertical or horizontal as the case may be. The
rate for plastering shall include the cost of finishing. No separate extra for
finishing the corners edges of beams etc., will be paid.

The planks for form work and centering for reinforced cement concrete works
shall be well seasoned timber approved by the Executive Engineer according to
clause 8 of T.N.B.P. No.30. They must be made smooth and perfectly level at top
so as to give smooth and even finish to the reinforced cement concrete ceilings.
Alternatively, the contractor may use steel sheets over wooden frames provided
the required finish to the underside for the slab is obtained. Mango Planks shall
not be used under any circumstances. Centering and form works shall be
provided to the extent and areas ordered by the Executive Engineer during the
execution.

The arrangements of steel rods for reinforcement for reinforced concrete works
shall be in accordance with the working drawing supplied.

The Executive Engineer will be at liberty to carry out any portion of the work at
any time either departmentally or through any other agency in the interest of
Corporation without assigning any reasons therefore to the contractor who is
actually doing the work. The contractor is not entitled for any compensation on
account of the same. The contract will apply subject to this condition.

In the event of the work being transferred to any of the Division / Sub-division the
Executive Engineer/ Assistant Executive Engineer who is in-charge of the
Division / Sub-division having jurisdiction over the work shall be competent to
exercise all the powers and privileges reserved in favour of the Corporation.
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IV. CEMENT AND STEEL SUPPLY BY CONTRACTOR
PECIAL NDITION

CEMENT

Cement required for the work should be procured by the contractor him self.
The quality of cement to be used should confirm to ISl (as per specification
furnished). Cement should be procured from main producers (brand to be approved
by departmental officers)

STEEL

The steel and binding wire for the work should be procured by the contractor
himself. The strength with steel should confirm to ISI. No extra charge will be paid for
welding of rods if found necessary. (as per specification furnished). Steel should be
procured from main producers and secondary producers rerolling from tested billets
only.

Cement, steel to be used on works should be got approved from the
departmental officers before use on works necessary test certificate has to be
produced at the time of supply.

GENERAL SPECIFICATION

The term Indian standard specifications herein after referred to as IS means
the relevant Indian Standard Specifications with all amendments published unto the
date of submission of tenders. A statement of relevant IS applicable to context i.e.,
cement and steel is furnished as detailed below.

LIST OF MATERIALS
I.CEMENT

1.  Specifications for ordinary and low heat Portland cement 269 - 1989 10

2.  Specification for Portland pozzolana cement 1489-1991 10 A
Part | &I

3. High strength ordinary cement (with amendment Nos 1to 4) 8112-1978

4. Rapid Hardening Portland Cement 8041-1978

Il STEEL

1. Code of Practice for bending and fixing of bars for 502-1963 30,86
concrete 2 reinforcement.

2. Specification for High Strength Deformed steel bars 1786 - 30,86
and wires of concrete reinforcement 1985

3. Code of Practice for welding of M.S. of practice for 2751 - 30,86
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10.

11.

12.

13.

use for reinforce concrete construction.

1979

Code of practice for use of metal are welding for 16-1969 30,86
general construction in mild steel
Specification for hot rolled mild steel, medium tensile 1139 - 30,86
steel and high yield strength steel deformed bars for 1966
concrete reinforcement (revised)
Recommendation for detailing or reinforcement in 5525 - 30,86
reinforced cement concrete works. 1969
Specification for mild steel and medium Tensile steel 432 - 966 30,86
bars for concrete reinforcement (Part-1)
Code of Practice for safety and health requirement in 818 -1968 30,86
Electric and Gas welding and cutting operations.
Code for practice for fire precautions in welding and 3016 - 30,86
cutting operations 1982
Measurement of Building and Civil Engineering 1200 - 30,86
Works, part - VIl steel work and from work. 1974 (Part

- VIII)
Code of practice for manual of metal and 823 -1964
welding of mild steel
Structural  steel (Standard quality) fifth 226-1975
amendment No.1to 5
Specification for filler rods and wires for gas welding 1278 -

1972

CENTERING WORKS

. Payments for centering works to all RCC items shall be made only after
concrete is laid, even though separate rate is called for, for centering work in
the schedule.

. The Contractor will be held responsible for the proper safe custody of all the
Departmental Materials which are handed over to the contractor until they are
finally used on the work or taken over by the department.

. The shed for storing materials should be put up the contractor at his own cost.

IV. SPECIAL CONDITIONS FOR EARTH WORKS EXCAVATION IN HARD ROCK
REQUIRING BLASTING.

CONTRACTOR
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In the case of earthwork excavation in hard rock requiring blasting the tenderer
should observe the following conditions.

a. The blasted rock shall be compactly stacked for measurement. The net quantity of
blasted rock shall be arrived at by allowing a deduction 40% for voids and compared
with the pre measured quantity and only the lesser of the Two shall be paid.

Where the rock other than hard rock and hard rock are mixed upon ground, the Two
kinds of rocks shall be stacked separately for measurement. The net measurement
of the Two kinds of rock shall be arrived at by applying 40% deduction for voids the
total of the net measurement of two kinds of rock shall be compared with the pre
measured quantity and only the leaser of the two shall be paid for. If the total of net
measurement of the two kinds of rock exceeds (or) falls short of the measurement of
mixture, the volume for mixture proposed to be paid shall be apportioned in the
proportion of the net actual measurements of stacks of the two kinds of rocks.

Note: i) 40% deduction for voids shall be adopted for compact and proper stacking
but such percentage of deduction shall be increased for loose (or) improper
stacks.

ii) The blasted rock material, stacked, measured and paid for shall become the
property of the department.

iii) 1.S. Code N0.1200 (Part.l) 1969 method of measurement of buildings and
Civil Engineering of work. Part | “Earthwork” may be referred as and when
necessary.
GENERAL CONDITIONS OF CONTRACT
A. PREFACE
1. Intent and reference to Tamilnadu Building Practice.
Itis intended by these Tamilnadu Practice to describe;
a) the Character of the materials to be used.
b) The method of execution of work and
c)the contractor’s responsibilities to the Public, Government and his workmen
and general contract conditions which are to be accepted by every contractor who
execute work entrusted to him by the Department.

1.2 Wherever the term “Standard Specifications” or “Specifications” or the abbreviation
“T.N.B.P.No.” or “TNBP” is used in the specifications or in estimates or contract
documents, it shall refer to the relevant specification in the Tamilnadu Building Practice.

1.3. The abbreviation “I.S” shall mean “Indian Standard”

2. Applicability of the Tamilnadu Building Practice

2.1 It shall be unnecessary to include in any contract documents a specification for any
item of work which is defined in the tender notice or in the contract schedule of work to
be done by a Tamilnadu Building Practice number (TNBP No.) The fact that the item
is defined as specification, shall mean that the contractor is to execute the work
according to such specification modified as may be necessary by an addendum
specification for that particular item of work. In the absence of specification for any work
or material in the T.N.B.P. such work should be carried out in accordance with the
instruction given by the Executive Engineer.

CONTRACTOR GENERAL MANAGER(TECH)
TAHDCO



2.2. THESE GENERAL CONDITIONS OF CONTRACT SHALL APPLY TO ALL
AGREEMENT ENTERED INTO BY CONTRACTORS WITH THE PUBLIC WORKS
DEPARTMENT OR HIGHWAYS AND RURAL WORKS DEPARTMENT AND shall from
an inseparable condition of contract and it shall not be necessary to append a copy of the
same to the agreement.

3. ntr r
of the T.N.B.P.

3.1 Every contractor who executes work for the TAHDCO carefully study the
specification for all items of work which are included in the schedule for work to be done
and his obligation under the “General conditions of contract” which apply to all
agreements, and he shall sign in the Divisional Office copy of the T.N.B.P. (or the Sub-
Divisional Office copy) if so arranged by the Executive Engineer as evidence that he
understands clearly the conditions of contract governing his agreement and accepts
the same.

3.2. It shall not be necessary for the contractors to sign the Divisional Office copy of the
T.N.B.P. for every contract awarded to him, but his signature therein will be evidence that
he accepts the conditions of contract (which include the specifications) as detailed in the
T.N.B.P. for every contract into which he enters. It shall also be the contractor’s
responsibility by frequent perusal of the Divisional Office (or the sub-Divisional Office)
copy to become conversant with sanctioned alterations or addition as made to the
T.N.B.P. as soon as they are made. A separate volume of addenda to the T.N.B.P. will
be maintained in each Division (or sub division office) as the case may be, in which will
be entered all sanctioned corrections and additions.

This must also be studied and signed by every contractor before executing an agreement.
Interleaving correction slips will not be made for this purpose. The contractor should
purchase copy of the T.N.B.P. for his reference while executing work.

4. Sub — Specifications
4.1. Works of similar nature having many common clauses in their specifications are

grouped under one specification number with a ‘General’ preface thereto and the sub -
specifications are therefore given an alphabetical affix.

5. Additions and alterations to the T.N.B.P.

5.1. Additions and alterations to the T.N.B.P. will be incorporated in the addenda volume
as authorized by the Chief Engineer.

6. Power of General Manager (Tech) and Executive Engineers to supplement or alter
the T.N.B.P.

6.1 General Manager (Tech) and Executive Engineer may alter the specification for
any particular contract which is within their respective powers of sanction, when such
alteration is found necessary by attachment of a correction sheet to the contract form,
bearing the T.N.B.P. number, the corrections and the signature of the General
Manager (Tech) or the Executive Engineer as the case may be, together with the
signature of the contractor. Similarly additional specifications for items for which there are
no standard specifications will be made by attachment to the contract documents of
addendum specifications sheets bearing the signature of the General Manager (Tech)
or the Executive Engineer as the case may be and the signature of the contractor.

A-1. DEFINITIONS AND INTERPRETATIONS

7. Definition of terms
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7.1. Where the works and expressions defined in this clause or pronouns used in their
stead occur in contract documents (which includes the T.N.B.P.) they shall have the
meanings hereby assigned to them except where the context otherwise requires:-a)
Executive Engineer means the Executive Engineer for the time being in charge of the
concerned work under execution or such other departmental assistants or subordinates
to whom the Executive Engineer may have delegated certain duties, acting severally
within the scope of the particular duty entrusted to them.

b) No delegation by Executive Engineer which affects agreements.

It is however, to be distinctly understood that the Executive Engineer or the
General Manager (Tech) or the higher authority who is vested with the powers of
acceptance of the particular agreement under reference will make no delegation of
powers to such assistants or sub-ordinates with in any way affects the agreement and
its contract condition when such agreement is to be or has been accepted by the
Executive Engineer or by the other higher authority respectively. The duties of such
assistant or subordinates will be solely duties of supervision to ensure compliance with
contract conditions.

¢) contractor means the particular persons firm or corporation with whom an
agreement has been made by the Executive Engineer or higher authority as the case
may be, for executing work defined in the concerned agreement, and for purpose of
instruction regarding compliance with contract conditions, it shall include the contractor’s
authorized agent, who is maintained on the work by the contractor. Contractor

d) “Works or work means” the works by or by virtue of the contractor contracted
to be executed whether temporary or permanent and whether original, altered
substituted or additional or connected with the supply repairs or carriage of tools and
plant and supply or manufacture of other stores.

7.2. Works importing the singular only also include the plural and vice - versa where the
context requires.

NOTE: The terms sub-divisional officer, Assistant Executive Engineer, Executive
Engineer, General Manager ( Tech ) , used in the following clauses shall where
the context so requires be construed as also including officers of the
corresponding grade in the TAHDCO.

8. Evidence of Experience

Tenderers shall, if required, present satisfactory evidence to the engineer that they
have been regularly engaged in constructing such works, as they propose to execute
and that they are fully prepared with the necessary capital, machinery and materials to
begin the work promptly and to conduct it as required by the T.N.B.P. and the other
specifications for the particular work if tendered for, in the event of their tender being
accepted.

9. Legal r Noti

9.1 Tenderers should given in their tender their place of residence and postal address.
The delivering at the above named place or posting in a post box regularly maintained
by the post Office Department or sending by letter registered for acknowledgment of
any notice, letter or other communication to the contractor shall be deemed sufficient
service thereof upon the contractor in writing as may be changed at any time by an
instrument executed by the contractor, and delivered to the Executive Engineer.

9.2 Nothing contained in the agreement and its contract conditions shall be deemed to
preclude or render inoperative the service of any notice, letter or other communications
upon the contractor personally.
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10. STATEMENT OF APPROXIMATE ANTITIES IN HEDULE-A

The quantities mentioned in tender notices and in agreement schedule - A, are worked
out from the relevant drawing in office may or may not be the actual required for
execution. The Executive Engineer does not expressly or by implication agree that the
actual amount of work to be done will correspond therewith but reserves the right to
increase or decrease the quantity of any class or portion of the work as he deems
necessary.

Tenderers must satisfy themselves by a personal examination of the site of the
proposed work, by examination of the plans and specifications and by other means as
they prefer as to the accuracy and sufficiency of the statement of quantities and all
conditions affecting the work and shall not at any time after the submission of their
tender, dispute or complaint of such statement of quantities or assert, that there was any
misunderstanding in regard to the nature or amount of the work to be done nor in
consequence apply for extension of time for completion beyond the agreement date.

11. Approximate not to mean deviation from drawing and specification

11.1 This declaration of the approximate nature of the statement of quantities in schedule.
A does not, however, in any way imply that the quantities will be increased for
departure by the contractor from strict compliance with sanctioned drawings and
specifications to suit his own convenience or reduce his costs.

12. To compare tenders
12.1 The quantities in schedule - A are given for a uniform comparison of lump-sum
tenders.

.DRAWIN AND SPECIFICATION

13. Purpose
13.1 The contract drawing if any, read together with the contract specifications are

intended to show and explain the manner of executing the work and indicate the type
and class of materials to be used.

14. Conformance

14.1 The works shall be carried out in accordance with the drawings and specifications
which form part of the contract and in accordance with such further drawing, details
and instructions, supplementing or explaining the same as may from time to time be
given by the Executive Engineer.

14.2 If the work shown on any such further drawings or details, or other work necessary
to comply with any such instructions, directions, or explanations, be in the opinion of the
contractor, of a nature which the schedule rate in the contract does not legitimately cover
he shall before proceeding with such work give notice in writing to this effect to the
Executive Engineer and contractor failing to agree as to whether or not there is any
excess rate to be fixed and the Executive Engineer deciding that the contractor is to
carry out the said work, the contractor shall accordingly do so, and the question whether
or not there is any excess and if so the amount there of shall failing agreement, be
settled by an contractor as provided in the arbitration clause, unless the subject is one
which is left to the sole discretion of the Executive Engineer under the clauses of these
condition of contract and the contractor shall be paid accordingly.

14.3 It shall be the responsibility of the contractor to give timely notice to the Executive
Engineer recording anything shown on the drawings and not mentioned in the
specification, or mentioned in the specifications and not shown in the drawings or any
error or discrepancy in drawings or specifications and obtain his orders thereon. Figure
dimensions are to be taken and not those obtained from scaling the drawings. In any
discrepancy between drawings and specifications, the latter shall prevail. In any such
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cases or in case any feature of the work is not fully described and set forth, in the
drawings and specifications, the contractor shall forth with apply to the Executive
Engineer for such further instructions, drawings or specifications as he requires it,

14.4being understood that the subject to be dealt with under the building procedure of
best modern practice. The Executive Engineer will furnish the further instructions,
drawings or specifications if in his opinion; they are required by competent workmen, for
the proper execution of the work.

15. Variations by way of modifications. omissions or additions

15.1 For all modification, omissions from or additions to the drawings and specification,
the Executive Engineer will issue revised plans, or written instructions or both and no
modifications, omissions or additions shall be made unless so authorised and directed by
the Executive Engineer in writing.

15.2 The Executive Engineer shall have the privilege of ordering modifications, omissions
or additions at any time before the completion of the work and such orders shall not
operate to annual those portions of the specifications with which said changes do not
conflict.

15.3 The contractor shall submit to the Executive Engineer a statement giving details of
the claims for any additional work within 30 days of the order of the work and no claim for
any such work will be considered which has not been included in the statement.

16. Copies of drawing and specifications

16.1 One copy of the available drawings and specifications (apart from the T.N.B.P. a
copy of which the contractor should purchase for his reference) shall be furnished free
of the contractor for his own use, such copies and copies of supplementary details
furnished by the Executive Engineer shall be kept by the contractor on the work until
the completion thereof, and the Executive Engineer shall at all times have access to
them.

rawing n hori
17.1 No signed drawing shall be taken as in itself an order for variation, unless either is it
entered in the agreement schedule of drawings under proper attestation of the
contract or and the Executive Engineer or unless it has been sent to the contractor by
the Executive Engineer, with a covering letter confirming that the drawing is an authority
for variation of the contract under reference.

D. MATERIALS AND WORKMANSHIP

18. To be the best quality

18.1 All materials, articles and workmanship shall be the best of their respective kind for
the class of work described in the contract specifications and schedule materials being
obtained from sources approved by the Executive Engineer. The work “best” as used in
these specifications shall mean that in the opinion of the Executive Engineer there is no
other superior quantity of materials or finish of articles on the market and that t here is no
better class of workmanship available for the nature of the particular item described in
the contract schedule. The contractor shall, upon the request of the Executive Engineer,
furnish him with the vouchers to prove that the materials are such as are specified.

18.2. Samples of materials shall be furnished at the contractor's expense to the
Executive Engineer when called for in the tender notice or ordered to be furnished by
the Executive Engineer prior to execution of any work.

19. Convention for proportions

19.1 Wherever the proportions are written by figures without further description and
where the meaning is otherwise clear as to which figure is intended to apply to each
material then the usual conventions will be understood to apply.

For example,
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1:2 Means 1 lime (or cement in accordance with the content) and 2 sand.
1:2:4 Means 1 Lime (or cement in accordance with the content) 2 sand 4 broken stone
(or other aggregate in accordance with the content.)

20 Measurement and mixing

20.1 In the case of loose materials such as lime sand, cement, broken stone, surki,
mortar, etc., the proportions demanded by the specifications must be measured in
properly constructed measuring boxes or weighed or in such other manner as shall be
instructed by the Executive Engineer, measurement is not to be done in loose heaps
when intimate mixtures such as mortar, concrete, etc., are to be formed. The mixing
must always be done on closely constructed platforms so that there will be no leakage

of any of the materials through the floor of the platform and also that no foreign materials
can be incorporated during the mixing. These platforms must be approved by the
Executive Engineer. The cost of such measuring boxes and platforms and all the
work referred to herein shall be borne by the contracts

21. Data

21.1. The materials and labour utilized in the execution of work by the contractor shall
not be less than that given in the Tamilnadu PWD., Standard Data for the relevant item.

NOTE: In case the contractor considers that the materials and labour provided in the
T.N.P.W.D. Standard data for the execution of particular items of work are in excess,
the contractor may furnish detailed data for such items along with tender with reasons for
variations from PWD., Standard Data.

22. Layout of Materials stacks

22.1. The contractor shall deposit materials for the purpose of the work on such parts only
on the ground as may be approved by the executive Engineer. He shall submit for the
approval of the Executive Engineer before starting work, a detailed site survey clearly
indicating positions and areas where materials shall be stacked and sheds built.

23. Source of purchase of materials and stores.

23.1. The Executive Engineer shall, during the progress of the work, have power to
cause the contractor to purchase and use such materials or supplies from Government
brick fields, stores or other sources as may be specified in the contract for the purpose
therein specified.

r_liable for material li vernment.
24.1. The contractor shall be responsible for all materials and other articles and things
which may be supplied by Government from the time he takes delivery thereof and shall
use them only for the purposes of this contract and shall make good any loss, damage
wastage or undue wear and tear that may take place form whatever cause and pay to
Government for such loss, damages, wastage or undue wear and tear such sum as the
Executive Engineer may determine.

24.2. If at any time subsequent to the execution of the agreement Government materials
other than those specified in the Agreement are to be supplied to the contractor for use on
the work they will be charged at the market value prevailing at the time of supply or stock
issue rate whichever is greater. The contractor will be informed in writing of this change
and the should intimate in writing the rate which he demands for finished work in view
of the fact that he is to use Government materials.

25. Test inspection and rejection of defective materials and works:
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25.1. The contractor shall provide proper facilities at all items for the testing of materials
and inspection of the work by the Executive Engineer, and the Executive Engineer shall
accordingly also have access at all times to the places of storage or manufacture where
materials are being made for use under the contract to determine that manufacture is
proceeding in accordance with the drawings and specifications.

25.2. The contractor shall, upon demand, also forward for the Executive Engineer’s
inspection test certificate supplied by the vendors, when he is purchasing consignment of

cement, steel and other materials in respect of which such certificates are usually
available.

25.3. The Executive Engineer shall have power to reject at any stage, any work which
he considers to be defective in quality of material or workmanship and he shall not be
debarred from rejecting wrought materials by reasons of his having previously passed
them in an un-worked condition. Any portion of the work or materials rejected or
pronounced to be inferior or not in accordance with the drawing and specifications,

shall be taken down and removed from the work site at the contractor’s expense, within
24 hours after written instructions to that effect have been given by the Executive
Engineer. Replacement shall at once be made in accordance with the specifications and
drawings at the contractor’s expense.

25.4.In case of default on the part of the contractor to carry out such orders the
Executive Engineer shall have power to employ and pay other persons to carry out
the orders at the contract’s risk and all expenses consequent thereon incidental thereto
shall be borne by the contractor.

25.5 In lieu of rejecting work not done in accordance with the contract, the Executive
Engineer may allow such work to remain, and in that case shall make such allowance for
the difference in value, as in his opinion may be reasonable.

25.6. Works opened for inspection:- The contractor shall, at the request of the Executive
Engineer within such items as the Executive Engineer shall name, open for inspection any
work covered up and should the contractor refuse or neglect to comply with such a
request the Executive Engineer any employ other workmen to open up the same. If the
said work has been covered up in contravention of the Executive Engineer’s instructions
or if on being opened up, it be found not in accordance with drawings and specifications or
the written instructions of the Executive Engineer the expenses of opening it and covering
it up again whether done by the contractor or such other work men, shall be borne by or
recovered form the contractor. If the work has not been covered up in contravention of
such instructions or if on being opened up it be found to be in accordance with the
drawings and specifications or the written instructions of the Executive Engineer, the
expenses aforesaid shall be borne by Government and shall be added to the contract
sum, provided always that in the case of foundations, or any other urgent work so
opened up and requiring immediate attention the Executive Engineer shall, within
reasonable time after the receipt of notice from the contractor that the work has been
opened, make or cause the inspection there of to be made, and at the expiration of
such time if such inspection shall not have been made, the contractor may cover up the
same, and shall not be required to open it up again for inspection except at the
expense of Government.

26. Defects. shrinkages. etc.. after completion

26.1 Any defects, shrinkage or other faults which may appear within six months from
the completion of the works arising, in the opinion of the Executive Engineer from faulty
materials or workmanship not in accordance with the drawings and specifications or the
instructions of the Executive Engineer shall, ;upon the directions in writing of the
Executive Engineer and within such reasonable time as shall be specified therein, be
amended and made good by the contractor at his own cost, unless the Executive
Engineer shall decide that the contractor thought to be paid for the same at the rates
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agreed on such reduced or other raters, as the Executive Engineer may fix and in case
of default, the Executive Engineer may employ and pay other persons to amend and
make good such defects, shrinkage or other faults or damage, and all expenses
consequent thereon and incidents whereto shall be borne by the contractor.

26.1. (A) The shrinkage period of six months referred to in main clause 26.1 above, will
be five years in respect of all contracts for construction of original buildings either semi
permanent, or permanent to ensure structural stability of the building.

(G.O. Ms. No.181 PWD 28-01-1986)

26.2. Provided that in the event of Government taking over portions of the works as and
when they are completed the liability of the contractor under this clause shall extend to a
period of six months (or five years as the case may be) from the date of final taking
over of the work irrespective of the actual dates on which portion of the works were
taken over.

27. Executive Engineer’s Decision

27.1 To prevent disputes and litigation, it shall be accepted as an inseparable part of the
contract that in matters regarding materials workmanship, removal of improper work,
interpretation of the contract drawing and contract specifications, mode of procedure and
the carrying out of the work, the decision of the Executive Engineer shall be final and
binding on the contractor and in any technical question which may arise touching the
contract, the Executive Engineer’s decision s hall be final and conclusive.

28. Dismissal of Workmen

28.1. The contactor shall employ in and about the execution of the works only such
persons as are careful, skilled and experienced in their several trades and callings and
the Executive Engineer shall be at liberty to object to and request the contractor to
remove from the works any person employed by the contractor in or about the execution
of the works who in the opinion of the Executive Engineer misconducts himself or is
incompetent or negligent in the proper performance of his duties and such persons shall
not be again employed upon the works without the permission of the Executive
Engineer.

D.1. GENERAL OBLIGATIONS

29. Contractor's Head Mason or agent and contractor’s staff

29.1. The contractor shall in his own absence keep constantly on the works a competent
Head Mason or agent and any direction or explanations given by the Executive engineer
or his representatives to such Head Mason or agent shall be held to have been given to
the contractor.

29.2. The contractor shall further provide all staff which is necessary for the proper
supervision, execution and measurement of the work to ensure full compliance with the
terms of the contract.

vernment H M n _or n

30.1. The Government may be represented on the work by an agent clerk of the works, or
Head Mason who is not borne on the Official list or officers and subordinates of the
P.W.D. of Highways and Rural works Department. He (if appointed) shall, in the
absence of the Executive Engineer, furnish the contractor with the Executive
Engineer’s or his representative’s instruction and directions as to the progress and
execution of the works and the contractor shall duly comply with such instructions and
direction and shall on the written requisition of the Head Mason, clerk of works or agent,
stay the further progress of any portion of the works which in his judgment is being
constructed with unsound or improper material or workmanship, until the opinion and
determination of the Executive engineer shall be obtained thereon, but
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such Head Mason, clerk of works or agent is to have no power whatever to order any
extra works or deviation from the specifications and drawing

E. INCLUDED IN CONTRACT RATES
31. Defining contract schedule rates.

31.1. The rate entered in a contract schedule for any class of work shall be for finished
work in situ and shall include all contingent expenses whether direct construction
expenses involved in the building in place in accordance with the drawings and
specifications or whether they be expenses imposed by an outside authority such as a
local body. Such contingent expenses shall not entitle the contactor to claim an extra
in respect hereof

32. Carriage.

32.1. Rates for finished work shall always include the cost of conveyance and all leads,
lifts, loading unloading and stacking in the manner and at the place ordered by the officer
in immediate charge of the work, unless circumstances necessity provisions for a
separate schedule item, in which case for such will be specified in the tender notice or
schedule.

32.2. Wherever the term ‘carriage’ or ‘conveyance’ is used in a schedule item, it shall
in the absence of other schedule provisions or modifying description in the
specification, be taken to include all leads, lifts, loading, unloading and stacking in
uniform stacks to the satisfaction of the Executive engineer with careful attention to
close packing in case of materials which are to be measured in stacks as a basis of
payment for finished work.

NOTE: 1. In the case of important leads and lift as may occur in river conservancy and
other such works where lifts over flood banks and long leads may be involved, it is usual
to make separate schedule item provision with a specification defining the exact work to
be done for each tendered rate.

NOTE: 2. Payment for carriage will ordinarily be by bulk or weight at a rate between
specified places and on the basis of the method adopted in the standard schedule of
rates for carriage of materials. The distances will be measured by the nearest practicable
and cheapest routes, whether metalled or unmetalled road or cart tract.

32.3. When carts or vehicles of any sort are engaged by the day, the quantity of
materials to be conveyed, the distance to be traveled and the number of trips to be made
shall, if he considers necessary be fixed by the Executive Engineer.

32.4. The contractor is responsible for making good all loss in transporting materials
entrusted to him or his agents, whether caused by wastage, breakage, theft or any other
cause.

32.5. No payment shall, in any case, be made for the return trips with carts empty.
Where there are loads also for the return trip the agreement rates should allow for the
reduced cost thereby on each set of materials so conveyed.

33.Construction Plant

33.1. The contractor shall include in his tendered price and shall provide and install all
necessary construction plant and shall use such methods and appliances for the
performance of all the operations connected with the work embraced under the contract
as will secure a satisfactory quality of work and rate of progress which in the opinion of
the Executive Engineer will ensure the completion of the work within the time specified.
If at any time before the commencement, or during the progress of the work, or any part
of it such methods or appliances appear to the Executive Engineer to be insufficient or
inappropriate for securing the quality of the work required or the said rate of progress,
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he may order the contractor to increase their efficiency or to improve their character, and
the contractor shall comply with such orders, but the failure of the Executive Engineer to
demand such increase of efficiency or improvement shall not relieve the contractor from
his obligation to secure the quality of work and the rate of progress required by the
contract and the contractor alone shall be responsible for the efficiency and safety of his
plant, appliances and methods.

33.2. It is however, open to the Executive Engineer to lend or supply to the contractor
any tools, implements, materials and machinery that the Executive Engineer may
consider desirable but for any such tools, implements, materials and machinery that may
be lent or supplied to contractor by Government, the contractor shall pay such deposit
and hire, or purchase price as may be determined by the Executive Engineer.

All articles that may be so lent or hired to the contractor shall be returned in good
serviceable condition by him to the Executive Engineer before the final bill for work is

paid and any shortage or damage shall be recovered from the contractor in the final bill
at such rate as may be determined by the Executive Engineer after making such
allowance as he may consider suitable for fair wear and tear.

ffolding instr
34. All requisite scaffolding shall be provided at the contractor’'s expense and shall be
double, i.e., it must have two sets of upright supports. Care must be taken to ensure the
safety of the work people and the contractor must comply with such instructions as the
Executive Engineer may issue to ensure such safety. The contractor will be entirely
responsible for any damage or injuries
to persons or property resulting from ill erected scaffolding, defective ladders, or
otherwise arising out of his default in this respect. The contractor’s attention also
invited to the ‘safety code’.

35. Temporary structure

35.1. The contractor shall erect and maintain at his own cost temporary weather proof
sheds at such places and in a manner approved by the Executive Engineer for keeping
materials under cover. The contractor shall also provide and maintain at his own
expenses such temporary fences, guards, bridges and roads as may be necessary
fences, guards, bridges and roads as may be necessary for the execution of his contract
work or for safeguarding or accommodation the public. If the Executive Engineer shall
order any departure from the arrangements made of the contractor, the contractor shall
comply with such order as the Executive Engineer may issue to safeguard or
accommodate the public. Sheds for housing workmen shall be provided at the
contractor's expense if, in opinion of the Executive Engineer, such are necessary or
desirable.

36. Water and Lighting

36.1. The contractor shall pay all fees and provide water and light as required from
municipal mains or other sources and shall pay all charges therefore (including storage
tanks, motors, etc.,) for the use of the work and workmen unless otherwise arranged
and decided on, in writing with the Executive Engineer. The water for the works shall
be, so far as practicable, free from earthy vegetable or organic matter and from salts or
other substances likely to interfere with the setting of matter or otherwise prove harmful
to the work.

37. Sun protection, Keeping dry and pumping

37.1. The contractor shall at his own expense arrange all requisite protection of the work
and materials against sun or rain effects and shall keep all portions of the work free from
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water to the satisfaction of the Executive Engineer and shall use his own plant for the
purpose unless otherwise specifically provided in the contact specification.

38. Tools and Seigniorage

38.1. The contractor shall, unless otherwise specifically stated in the tender notice and
subsequently on this basis in the contract be responsible for the payment wherever
payable of all import duties, tolls, octroi duties, seignior age, quarry fees, etc., on all
materials and articles that he may use.

38.2.The contractor shall be solely responsible for the payment of sales tax under the
provision of Tamilnadu General Sales Tax Act 1939 (Madras Act IX of 1939) as in force
for time being and the rates for the various items of the work shall remain unaffected by
any change that may be made from time to time in the rate at which such tax is
payable.

38.3.Not with standing anything contained in section 10 of the Indian Traffic act of 1894,
the rates for items involving, the use or supply of articles obtained by the contractor

from outside India shall remain unaffected by any changes that may be introduced in
custom duties.

NOTE:- For works carried out on behalf of the Government of India, Seignior age fees,
etc., referred to in this clause will have to be levied in every case.

38.4.No seignior age shall be charged where due for materials quarried from the P.W.D.
or other Government quarries Assistance as necessary will be given to the contractor by
the department to obtain access to quarries approved by the Executive Engineer. No plot
rent shall be charged for materials stacked on the government land during the course of
construction provided all such materials or removed within one month after the work is
completed.

38.5.Seignior age charges due for use of private quarries and private land shall be paid
by the contractor.

38.6. The contractor shall form his own approach road to the work site for which no
extra will be due to him. On completion the contractor shall not be permitted to
remove the materials laid for formation of road, if the contractor is allowed to use the
existing roads he shall maintain them in good condition at his own cost through out the
period of the contract.

39. Setting out works

39.1. The contractor shall be responsible for the true and proper setting out of the works
and for the correctness of the position levels, dimensions and alignment of all parts of the
works and for the provision of all materials, staff and labour in connection therewith.

40. Clearing up during progress and for delivery.

40.1. All rubbish shall be burnt or removed form the site, as it accumulates. All floors,
stairs, landing windows, surface and soil drains shall be cleaned down and put in a
thoroughly complete clean, sound and workman like state to the satisfaction of the
Executive Engineer before the work is finally handed over, all rubbish and surplus
materials not required by the Executive Engineer having first been removed by the
contractor. The contractor shall give notice in writing to the Executive Engineer when the
work is so ready to be handed over and shall be responsible for its maintenance until it
is taken over by the Executive Engineer.
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E. RESPONSIBLILITIES AND LIABILITIES OF THE CONTRACTOR

41. Observance of laws, local regulations and notices,
attachements.

41.1. The contractor shall conform to the regulations and by laws of any local authority and
or of any water or lighting companies with those systems the structure is proposed to be
connected and shall before making any variations from the drawings or specification that
may be necessitated by so conforming, give to the Executive engineer written notice,
specifying the variations proposed to be made and the reasons for making them and
apply for instructions, thereon. In case the contractor shall not receive such instruction
within seven days he shall proceed with the work conforming to the provisions regulating
or by-lay in question and any variation in the drawing or specifications so necessitated
shall be dealt with under clause 59.

41.2. The contractor shall give all notices required by the said Act. Regulation or by-laws
and pay all fees in connection therewith unless otherwise arranged and decided on in
writing with the Executive Engineer. He shall also ensure that no attachments are made
against materials of work forming part of or for the use of the contract in every case
referred to in this clause the contractor shall protect and identify Government against any
claim or Liability arising form or based on the violation of any such law, ordinance,
regulation order, decree or attachment whether by himself or by his employees.

42. Accidents — Hoarding — Lighting observations — Watchman

42.1. When excavations have been made or obstacles have been put in public thorough
fares or in places where there is any likelihood of accidents, the contractor shall
comply with any requirement of law on the subject and shall provide suitable hoarding
lighting and watchmen as necessary.

42.2. It shall be the contractor’s sole responsibility to protect the public and his employees
against accident from any cause and he shall indemnify Government against any claims
for damages for injury to person or property, resulting from any such accident and shall
where the provisions of the workmen’s Compensation Act apply take steps to properly
insure against any claims there under.

42.3. On the occurrence of accident which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the death of
any such workmen, the contractor shall, within 24 hours of the happening of such
accident, intimate in writing to the concerned section officer of the Department the fact
of such accident. The contractor shall indemnify Government against all loss or damage
sustained by Government resulting directly or indirectly from his failure to give intimation
in the manner aforesaid including the penalties of fines if any payable by Government as
a consequence of Government’s failure to give notice under the workmen’s
Compensation Act or otherwise conform to the provisions of the said Act in regard to such
accident.

42 4. In the event of an accident in respect of which compensation may become payable
under the Workmen’s compensation Act VIII of 1923 whether by the contractor or by the
Government as principal it shall be lawful for the Executive Engineer to retain out of
money due and payable to the contractor such sum or sums of money as may, in the
opinion of the said Executive Engineer be sufficient to meet such liability. The opinion of
the Executive Engineer shall be final in regard to all matters arising under this clause.

42.5. The contractor shall indemnify Government from and against all claims and
proceedings for or on account of infringement of any patent rights, design, trademark, or
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name or other protected rights in respect of any constructional plant, machine work or
materials used for or in connection with the works or temporary works, or any of them
and from and against all claims, demands, proceedings, damages, costs, charges and
expenses what so ever in respect thereof in relation thereto.

426. In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this agreement, the contractor shall comply with
or cause to be complied with all the rules framed by the Government from time to time for
the provision of health and sanitary arrangements to workers employed by P.W.D. and
Highways and Rural works Department and their contractors (vide appendix) in case
the contractor fails to make arrangements and provide necessary facilities as
aforesaid the Executive Engineer shall be at liberty to make arrangements and provide
facilities as aforesaid and recover the costs-incurred in that behalf from the contractor.

427.In respect of all labour directly or indirectly employed in the works for the
performance of the contractor's part of this agreement, the contractor at his own
expense shall arrange for the safety provisions as per ‘Safety Code’ framed from time to
time and shall at his own expense provide for all facilities in connection therewith. In
case the contractor fails to make arrangements and provide facilities as aforesaid the
Executive Engineer shall be at liberty to make arrangements and provide facilities as
aforesaid and recover the costs incurred in that behalf from the contractor.

428.In respect of all labour directly or indirectly employed in the work for the
performance of the contractors part of this agreement the contractor shall arrange to
furnish in triplicate particular’s for each work in the proforma vide Appendix XXXVIII by
the end of every month to the Executive Engineer in charge of the work.

43. Blasting

43.1. Blasting executed by contractors in connection with Government works shall be
carries out in the manner described under blasting operation - instructions to contractor
of the TNBP.

44, Pr ion of Existing and Adjoining premi

44. The contract is to protect the whole of the adjoining and where necessary, the
existing premises and all works and all fittings to all buildings on the adjoining the site
against the structural and decorative damages caused by the execution of these works
and make good in all respects all such damages done or occurring to the same, and
leave such reinstatement in perfect order. He is also to make good any damage done in
the execution of the work to existing public or to private footways or road-ways.

45. Permit other workmen — Co-operation- Afford Facilities.

45.1. The Executive Engineer shall have full power to send workmen upon the
premises to execute fittings and other works not included in the contract, for whose
operations the contractor is to afford every reasonable facility during ordinary working
hours, provided that such operations shall be carried on in such a manner as not to
impede the progress of the work included in the contract, but the contractor is not to be
responsible for any damages which may happen to or be occasioned by any such fittings
or other works, provided he complies with the Executive Engineer’s instructions in
connections there with, and provided that the damages is not caused by himself or his
workmen.

45.2. The contractor shall, at all times co-operate assist attend on, and afford facilities for
such specialists as may be employed by the Executive Engineer on other works in
connection with the building, allowing them free of charge the use of all plant, light and
water installed in the work. The contractor shall also cause such special work or protect it
as instructed to avoid injury during progress of the works. For failure so to protect, the
contractor must make good any damage caused.

45.3. When two or more contractors are engaged on installation or construction work in the
same vicinity the Executive Engineer shall have authority to direct the manner in which
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each shall conduct the work so far as it affects other contractors.

46. Holes for water services. gas. electrical and Sanitary fittings.

46.1. The contractor shall leave all holes in masonry and floors for the insertion of water
services, gas and electrical connections and sanitary fittings in the exact positions
indicated by the Executive Engineer during the progress of the work. These holes must
be properly built up in a workman like manner at the Contractor’s cost, as soon as the
fittings have been installed in cases, where the installations are made during the
constructions of the building and where in the opinion of the Executive Engineer, delays
in settlement of accounts will not thereby occur.

riskand in

47.1. The work executed by the contractor under the contract shall be maintained at
the contractor’s risk until the work is taken over by the Executive Engineer. The
Government shall not be liable to pay for any loss or damages occasioned by or arising
out of fire, flood, volcanic eruption, earthquakes or other convulsions of nature and all
other natural calamities and risks arising out of acts of god during such period and the
option whether to take insurance coverage or not to cover and such loss or damages is
left to the contractor.

47.2. Provided however, that the contractor, shall not be liable for all or any loss or
damages occasioned by or arising out of acts of foreign enemies invasion hostilities or
warlike operations (before or after declaration of war) rebellion, military or usurped
power.

48. Holidays

48.1. Subject to any provision to the contrary contained in the contract none of the
permanent work shall save as hereinafter provided be carried on during the night or on
Sundays and other holidays without the permission in writing the Executive Engineer or
of the officer in charge of the work, save when the work is unavoidable or absolutely
necessary for the safety of life or property or for the safety of the works in which case the
contractor shall immediately advise the Executive Engineer.

G. MISCELLANEOUS
49. Sand and Gravel

49.1. The contractor shall not make any excavations upon the site for the purpose of
obtaining gravel, sand or soil other than shown or implied by the drawings, except with
the previous permission of the Executive Engineer.

50. Old curiosities

50.1. All old curiosities, relics, coins, minerals, etc., found in excavating or pulling down,
shall be the property of the Government and be handed over to the Executive
Engineer. Should any ancient masonry, or other old work of interest be opened up the
Executive Engineer's attention shall be called to the same before demolition or
removal.

51. Assignment or sub-letting

51.1. The contractor shall not without the written consent of the Executive Engineer
assign the contract nor sub-let any portion of the same. Ordinarily no sub-letting will be
permitted, but in case such should be permitted by the Executive Engineer, it shall in
no way free the contractor from any of responsibilities under any clause of these “
conditions of contract” or of the “Articles of Agreement”.

52. Specialists
52.1. The Executive Engineer shall, during the progress of the work have powers to
select, nominate or recommend tradesmen or specialists to supply material or execute
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such portion of the work as he may consider desirable in the interests of the
Government.

. ion of the orders of the Ex ive Engin
53.1. should the acceptance of the tenders be beyond the authorized powers of the
Executive Engineer as laid down the P.W.D. code, the orders and decisions of such
Executive Engineer with regard to

a) extension of time for completing the contractor will be subject to the ratification of the
General Manager ( Tech), TAHDCO for all works for which tenders were accepted by
the Executive Engineers of TAHDCO including General Manager (Tech), TAHDCO /
Board of TAHDCO and government

b)the termination of contract or of employment of specialists for certain portion of the
works will be subject to the ratification of the General Manager (Tech), TAHDCO for all
works for which tenders were accepted by Executive Engineers of TAHDCO / Board of
TAHDCO and Government.

54. Order Book

54.1. An order book shall be kept at the TAHDCO office on the site of the work. As far as
possible, all orders regarding the work are to be entered in this book All entries shall be
signed and dated by the TAHDCO officer in direct charge of the work any by the
contractor or by his representative. In important cases, the Executive Engineer or the
General Manager (Tech), TAHDCO will countersign the entries, which have been made.
The order book shall not be removed from the work except with the written permission
of the Executive Engineer.

No photographs of the site or of the work or any part thereof shall be taken except with the
permission in writing of the Executive Engineer and no such photographs shall be
published or otherwise circulated without the permission of the General Manager
(Tech), TAHDCO.

H. DATE OF COMMENCEMENT, COMPLETION, DELAYS EXTENSION,
SUSPENSION OF WORK AND FORFEITURE

55. Date of commencement and completion

55.1. On notification of possession of the site (or premises) being given to the contractor
by letter registered for acknowledgements as provided in clause 9.1 para, he shall
forthwith begin the work, shall regularly and continually proceed with them, and shall
complete the same (except for painting or other work which in the opinion of the
Executive Engineer, it may be desirable to delay) by the date of completion, as defined
in the “Articles of Agreement” subject nevertheless, to the provisions of extension of time
mentioned in the next clause. The contractor shall under no

Circumstances be entitled to claim any damages from TAHDCO if he incurs any
expenses or liabilities to payment under the contract before the date of commencement
defined above. The contractor shall have the right to withdraw from the contract and
obtain refund of his security deposit if such intimation of handing over the site is delayed
by more than two months from the date of acceptance of the agreement by competent
authority.

56. Delay and extension of time
56.1.  No claim for compensation on account of delay or hindrances to the work from any

cause whatever shall lie except as hereinafter defined.

Reasonable extension of time will be allowed by the Executive Engineer or by the
officer competent to sanction the extension for unavailable delays, such as may result
from causes which in the opinion of the Executive Engineer, are undoubtedly beyond the
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control of the contractor. The Executive Engineer shall assess the period of delay or
hindrance caused by any written instruction issued by him at twenty five percent in
excess of the actual working period so lost. If at any time the Executive Engineer is of
the opinion that there has been avoidable delays and the contractor fails to maintain
the rate of progress specified in the articles of agreement, it shall be lawful for the
Executive Engineer to impose penalty or order forfeiture from the deposit and sanction
the extension of time for such delays, provided however, the penalty and forfeiture shall
be governed as per clause 57.2 and 57.3.

56.2.In the event of the Executive Engineer failing to issue necessary instructions and
thereby causing delay and hindrance to the contractor the latter shall have the right to
claim an assessment of such delay by the General Manager (Tech), TAHDCO. The
contractor shall lodge in writing to the Executive Engineer a statement of claim for any
delay or hindrance referred to above within fourteen days from its commencement
otherwise no extension of time will be allowed.

56.3. Whenever, authorised alternations or additions made during the progress of the work
are of such nature in then opinion of the Executive Engineer as to justify an extension
of time in consequence thereof such extension of time will be granted in writing by the
Executive Engineer or other competent authority when ordering such alterations or
additions.

Amendment for inclusion of additional clauses 56-4, 56-5 and 56-6 to the General
condition contract T.N.B.P. Vol. Il

56.4.1n case where the Government under the terms of the contract with the contractor
are to liable to supply any materials, articles or things to the contractor for the
performance by him of his part of the contract, the Executive Engineer, may at his
absolute discretion extend the time within which such materials, articles or things may
be supplied by the Government and the Government may supply to the contractor such
materials, articles or things within the time so extended with out any liability on their part
to compensate the contractor by reason of the extension of time for he supply of the
materials, articles or things.

56.5. In cases where the Government under the terms of the contract are liable to supply
any materials, articles or things to the contractor for the performance by him of his part of
the contract and the Government for any reason are unable to supply such materials,
articles or things either with in the time specified in the contract within the time
extended under clauses 56-4. The Executive Engineer, may at his discretion or at the
request of the contractor, determine the whole or any part of the contract which cannot
be performed by reason of the failure to supply such materials, articles or things and the
contractor shall not be entitled to claim any damages or compensation in respect of
such determination. The contractor shall, however be paid the value of the work already
done by him and the cost of materials, articles or things if any collected by him up to the
date of such determination and left unused on the work spot (which shall be taken over
by the Executive Engineer) either at the contract rates or at values deduced from the
through rates included in the contract. When the contract is determined at the discretion
of the Executive Engineer, he shall give notice in writing to the contractor and the
decision of the Executive Engineer to determine the contract shall be final and binding
on the contractor.

Explanation:

The expression “Through rates” means the rate for the finished items of work or the
all in rates, that is to say, the rates for finished items of work inclusive of the cost of
materials and labour.
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56.6. If, at any time after the acceptance of the tender, the Government shall for any
reason what so ever not required the whole or any part of the works to the carried out the
Executive Engineer shall give notice in writing of the fact to the contractor, who shall
have no claim to any compensation or other payments what so ever on account of any
profit or advantage he might have derived from the execution of the work in full but which
he didn’t derive in consequence of the termination of the works.

He shall be paid at contract rates, for the work executed by him including any
additional works such as clearing of site etc. that may be rendered necessary by such
termination. He shall also be allowed a reasonable payment as decided by the authority
next higher rank to the authority which accepted the tender, for any expense incurred
by him on account of labour and materials, articles or things collected, but which could
not utilised on the works as verified by the Executive Engineer. Such decision shall be
final and binding on both the parties and shall not be subject to arbitration under
clause 69.

Note:

i) The clause were originally numbered as 59-A, 59-B and 59-C, and approved in G.O.
ms. No.564 PW dated22.02.1960. But found to be omitted while approving over all
amendments to general conditions to contract in G.O. Ms. NO.2659 PW dated
23.12.1970. The omission was brought to the notice of Government in CE (GL)’s letter
dated 07.04.1982 and the above clauses were ordered to be included as clause 56.4,
56.5 and 56.6 in Govt’s letter No0.2163/Y2/95 -4 PWD., dated 19.09.1996
communicated in CE (Gl)’s memo No.CTO/A/470.70 dated 08.10.1996.

ii) The clause as approved by the Government may be pasted as an amendment slip to
the General conditions of the contract appended to T.N.B.P. volume-lI.

iii) The above clauses may be added as special conditions while issuing tender schedules
for state Government funded or deposit workers to avoid any objections from the
contractors at a later stage.

57. Delays in commencement or progress neglect of work or suspension of works by
the contractor and forfeiture of Earnest Money, Security Deposit and with held

amount

57.1. Time shall be considered as the essence of the contractor. If at any time the
Executive Engineer shall be of the opinion that contractor is delaying commencement
of the work, neglecting or delaying the progress of work as defined in the tabular
statement, “Rate of Progress” in the Article of Agreement or the contractor fails to
maintain the Rate of Progress in the Articles of Agreement plus any extension of time or
the contractor shall suspend the works, or sublet the work or a portion thereof with out
the sanction of the Executive Engineer or violates any of the provisions of the contract
the Executive Engineer shall so advise the contractor and at

the same time demand compliance. If the contractor neglects to comply with such
demand within seven days after receipt of such notice, it shall then or any time be lawful
for the Executive Engineer to impose a penalty or forfeiture on this contractor from the or
to determine the contract.

57.2. The penalty or forfeiture referred to in clause 57.1 shall not exceed 5% of the value
of the work executed and its imposed in cases where the contractor is allowed to proceed
with the whole or part and complete the whole or such part of the works. The penalty or
forfeiture imposed by the Executive Engineer under this clause is however subject to
modification or waiver at the absolute discretion of authority higher in rank than the
Executive Engineer.

57.3. It shall be a further right of the Executive Engineer to give any part of the work to any
other contractor at his discretion or have it done departmentally in order to maintain the
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rate of progress and the contract shall then be determined for only that portion of the
work given to the contractor or done departmentally. The forfeiture under clause 57.2 will
in these circumstances be applied any excess expenditure incurred on the account shall
be recovered from the original contractor.

574. Determination of the contract referred to in clause 57.1. shall carry with it the
forfeiture of the Security deposit. After determining the contract, the Executive Engineer
shall have the right to give any part of the work to any other contractor in the
unexecuted portion of contract, in which case any expenses which may be incurred in
excess of such amount which would have been paid to the original contractor if the
whole work had been executed by him shall be born and paid by the original contractor
and may be deducted from any money due to him by Government under this contract
or any other amount what so ever provided also that if the expenses incurred by the
Government are less than the amount payable to the contractor at his agreement rates,
the difference will not be paid to the contractor.

57.5. In the event of anyone of the above clauses being adopted by the executive
Engineer, the contractor shall have no compensation for any loss sustained by him by
reason of his having purchased or processed any materials or entered into any
engagements or made any advances on account or with a view to the execution of the
work or the performance of contract, and in case action is taken under any of the
provisions aforesaid, the contractor shall not be entitled to be paid any sum for any work
actually performed under the contract unless and until the Executive Engineer has
certified in writing the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value of certified.

57.6. In the event of the Executive Engineer putting in force all or any of the powers
vested in him under the clause 57.4 he may if he so desires after giving a notice in writing
to the contractor take position of the works and site and such plants and materials
thereon (or any ground contiguous there to) and all such plant and materials as above
mentioned shall thereupon be at the disposal of Government absolutely for the purpose
of completing the work. After such notice shall have been given the contractor shall not
be at liberty to remove from the site of works or from the ground contiguous thereto any
plant or materials belonging to him which shall have been placed thereon for the
purpose of the above work. Government shall not be liable to make any payment to the
contractor on account of use of such plant for the completion of the works under the
provisions herein before contained. On taking possession of the materials and stores
belonging to the contractor or procured by the contractor and intended to be used for
the execution of the work or any part thereof the contractor shall be paid for the same in
account, at the contract rates, to be certified there of shall be paid for the same in
account,at the contract rates, to be certified there of shall be final. Otherwise the
Government may give notice in writing to the contractor to remove any of his plant or
materials from the site and not required for completion of the works, if such plant and or
materials are not removed within fourteen days after notice and have been so given,
Government may remove and sell the same holding the proceeds less the cost of
removal and sale, to the credit of the contractor. The certificate of the Executive
Engineer as to expense of any such removal and sale, shall be final and hinting on
the contractor.

I. Particulars of payment

58. Payment on lump sum basis or by final measurement at unit
prices.
58.1. Final measurements need not be taken unless either the contractor or the Executive
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Engineer claims extras to or deductions from the quantities of
schedule-A.

58.2. In case final measurements are claimed, they shall be taken only for those items for
which either the contractor or the Executive Engineer claims final measurements and
the quantities of the remaining items in schedule-A shall be accepted as correct. The
lump sum amount mentioned in the agreement will then be varied by adding thereto or
deducting there from as the case may be, the difference (if any) between the amounts
mentioned in Schedule-A for such items and the amounts arrived at by calculation at
contract rates based on the revised quantities for the same, obtained by the final
measurement aforesaid.

58.3. It shall be accepted as a condition of the contract that the payment of the final bill to
the contractor less the withheld amounts and his acceptance thereof shall constitute a
full and absolute release of Government from all further claims by the contractor under
the contract.

59. Payment for additions and deductions for omissions
59.1. No authorized variation shall vitiate the contract, but additions and omissions shall
be measured up and dealt with in accordance with clause 58.2.

59.2. If there is not rate in Schedule A for additional work ordered to be carried out by
the Executive Engineer, then prior to execution of the additional work, a rate for the
additional work, shall be worked out in accordance with the methods indicated in

59.3. and with the rate agreed upon a supplemental agreement shall be entered in the
proper departmental form signed and dated by the contractor and the Executive
Engineer and or any other officer for the time being authorised to accept such
agreement and supplemental agreement shall on such acceptance form part of the
original agreement. A copy of the supplemental slip shall be given to the contractor.

59.3.1. The rate for additional works shall be derived from the rate for similar items of
work in the accepted agreement.

59.3.2. In the case of works for which supplemental agreement is to be entered into during
the period when the schedule of rates has not changed from the date of execution of the
original agreement then the rates for supplemental agreements may be the prevailing
schedule of rates plus or minus tender premium in case the rates cannot be derived from
the items in the original agreement. In other case, where the

59.3.3. schedule of rates has changed in the intervening period, the rates prevailing as per
the schedule of rates at the time of execution of supplemental items will be adopted with
no tender premium over this rate.

59.34.If the rate for a particular item of work is not in the schedule of rates, the
prevailing market rate when the work was done shall be adopted.

59.3.4. If the rates cannot be determined as above, the rates shall be fixed on the cost
of labour and materials plus 10 percent thereon, provided the vouchers shall have been
delivered to the Executive Engineer within 7 days after such work is completed. If the
Executive Engineer considers that the vouchers are unduly high, the Executive Engineer
can valuate the work as reasonable and fair and make payment if the value of payment
is less than Rs.1,000. If the value of additional payment exceeds Rs.1, 000 the
contractor shall have the right to submit the matter to arbitration.

60. No payment for unsetenced extras
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60.1. It shall be distinctly understood that no payment whatever will be made to the
contractor for variations by way of extras, in cases where such variations have been
made without the written sanction of the Executive Engineer.

61. Accounts Receipts and vouchers

The contractor shall at any time upon the request of the Executive Engineer furnish him
with all invoices account, receipts and other vouchers that he may require in connection
with the contract.

62. Fraud, willful nealect or default

62.1. No final or other certificate of payment or of completion, acceptance or
settlement of account shall, in any circumstances, relieve the contractor from his
liability for any fraud, or willful neglect or default in the execution of the contract or any
willful or un authorised deviations from drawings, specifications, instructions and direction
for the time being binding upon him.

63. Unfixed materials

63.1. No payment or advance will be made for unfixed materials when the rates are
finished work in situ.

64. Payment and Certificate

64.1. payments will be made to the contractor under the certificates to be issued at
reasonably frequent interval by the Executive Engineer or the Sub-Divisional Officer,
within 14 days of the date of each certificate an intermediate payment will be made by
the Executive Engineer or the Sub-Division Officer of a sum equal to 95 percent of the
value of work, as so certified and the balance of 5 present will be withheld and retained
as security for the due fulfillment of the contract. under the certificate to be issued by
the Executive Engineer or Sub-Divisional Officer on the completion of the entire works,
the contractor will receive the final payment of all the money due or payable to him under
or by virtue of the contract except security deposit and the withheld amount equal to 2
Y2 percent of the total value of the work done provided there is no recovery from or
forfeiture by the contractor to be made under  clause 57.

The amount with held from the final bill will be retained under ‘Deposits’ and paid
to the contractor together with the Security Deposit after six months reckoned from the
date of completion of work or as soon after six months reckoned from the date of
completion of work or as soon after the expiration of such period of six moths as all
defects shall have been made good according to the true-intent and meaning there of
whichever shall last happen. In the event the final bill remains unpaid even after the
period of six months aforesaid, the Executive Engineer shall refund the security
deposit which includes the E.M.D. and also the with held amount on a separate bill if
requested for by the contractor in writing. No certificate of Executive Engineer or Sub-
Divisional Officer shall be considered conclusive evidence as to the sufficiency of any
work or materials or correctness of measurements to which it relates nor shall it relieve
the contractor from his liability to make good defects and provided by the contract. The
contractor when applying of a certificate, shall prepare a sufficiently detailed bill based
on the original figures of quantities and rates in the contract schedule-A to the satisfaction
of the Executive Engineer, to enable the Executive Engineer or the Sub-Divisional Officer
to check the claims and issue the certificate.

The certificates as to such of the claims mentioned in the application as are allowed by
the Executive Engineer or the Sub-Divisional Officer shall be issued within fourteen days
of the application. No application for a certificate shall be made within fourteen days of a
previous application.

64.1.(A) Not with standing the above clause, the with held amount of 272% from the final
bill in respect of contract for construction of original building, will be retained by the
Government for a total period of one year in lieu of six months period referred to in clause
64-1 above and will be released after the expiry of one years period on execution an
indemnity bond by the contractor to the satisfaction of the Executive Engineer for a
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further period of four years to ensure structural stability of the building under clause
26.1.A.

64.2. When there are complaints from the labour Department about non-payment of
wages to the labourers employed by the Contractor for the execution of works under
agreement, the Executive Engineer, shall have full powers to withhold the bills claimed by
the contractor pending clearance certificate from the labour Department and to act as
per the direction given by the labour Department.

65. Inter nmon h ntr r

65.1.No omission by the Executive Engineer or the Sub-Divisional Officer to pay the
amount due upon certificates shall vitiate or make void the contract not shall the
contractor be entitled to interest upon any guarantee fund or payments in harrier, nor
upon any balance which may, on the final settlement of his accounts, be found to be
due to him.

65.2. Whenever the with held amount reaches Rs.1,000 or a multiple thereof, the
contractor may, at his option, deposit with the Executive Engineer an equal amount in
sums of Rs.1,000 or a multiple thereof, in any of forms of interest bearing securities
recognized for the purpose by the T.N. Public Works Account Code and subject of the
provisions thereof contained in which case the equivalent withheld amount shall be paid
to him forth with. The Contractor will be permitted to exercise the option in this clause,
subject only to the condition that the rates of progress contained in the Articles of
Agreement in properly maintained

66. Acceptance of final measurements
66.1. The contractor agrees that before payment the final bill shall be made on the

contract, he will sign and deliver to the Executive Engineer either in the measurement
book or otherwise as demanded a valid release and discharge from any and all claims

and demands whatsoever for all matters arising out of or connected with the contract
and also produce a certificate from the Incomes Tax Authorities that all income tax
payable by him unto-date has been duly paid provided that nothing in this clause shall
discharge or release the contractor form his liabilities under the contract. It is further
expressly agreed that Executive Engineer in supplying the final measurement certificated
need not be bound by the proceeding measurements and payment.

The final measurements, if any of the Executive Engineer shall be final conclusive and
binding on the contractor.

67. Recovery of money from contractor in certain cases

67.1. In every case in which provision is made for recovery of money from the
contractor, Government shall be entitled to retain or deduct the amount thereof from any
money, that may be due or may become due to the contractor under these presents and
or under any other contract or contracts or any other account what so ever.

67.2. Recovery under Revenue Recovery Act.

Whenever any amount has to be paid by the contractor in view of determination of the
contract by virtue of clause 57 or any amount that may be due from the contractor is under
these presents and the contractor is not responding to the demands for the payment of
the said amount, then the Government shall be entitled to recover the said amount under
the provisions of the Revenue Recovery Act.

ming insolvent insane or impri

68.1. In the event of the death or insanity or insolvency or imprisonment of the
contractor, or where the contractor being a partnership or firm becomes dissolved or
being a corporation goes into liquidation voluntary or otherwise, the contract may at the
option of the Executive Engineer, be terminated by notice in writing posted at the site of
the works and advertised in one issue of the local district Gazette and all accepted and
acceptable works shall forthwith be measured up and paid for at the rates provided in
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the contract schedule where such apply, or otherwise by the most recent schedule of
rates of the division approved by competent authority to the person or persons entitled
to receive and give a discharge for the payment.

J. SETTLEMENT OF DISPUTES

69. Arbitrations

69.1. In case of any dispute or difference between the parties to the contract either
during the progress or after the completion of the works or after the determination,
abandonment or breach of the contract, or as to any matter or thing arising there under
except as to the matters left to the sole discretion of the Executive Engineer under
clauses 18, 20, 25.3, 27.1, 34, 35 and 37 of “General conditions of contract’ or as to the
with holding by the Executive Engineer of payment of any bill to which the contract may
clam to be entitted, then either party shall forthwith give to
the other notice of such dispute for difference and such dispute or difference, shall or

be and is hereby referred to the superintending Engineer of the nominated circle,
mentioned in ‘Articles of Agreement’ hereinafter called the Arbitrator in case where the
value of claim in less than and up to Rs.50,000. The arbitrator shall give detailed
reasons in their awards for their findings and conclusion. Subject as aforesaid to the
provisions of the arbitration Act, 1940, or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall apply to
the Arbitration Proceeding under this clause. Upon every and any such reference, the
cost of and incidental to the reference and award respectively shall be discretion of the
arbitrator, subject to the condition that the amount of such costs to be awarded to either
partly shall not, in respect of a monetary claim exceed the percentage set out below of
any such award irrespective of the actual fees, cost and expense incurred by either
partly provided that where a monetary claim is disallowed in full the said percentage
shall be calculated on the amount of the claim. The arbitrator may determine the
amount of the costs to be awarded or direct the same to be taxed as between solicitor
and client or as party and party shall direct by whom and to whom and in what manner
the same shall be borne and paid.

The percentage above referred to in this clause are 5% on any such monetary
award which does not exceed Rs.10,000/- 3% on the next Rs.40,000 or any part
thereof provided that the government shall not be liable to any claim in respect of any
such dispute or difference until the liability and the amount thereof shall have been
referred to and decided by the arbitrator.

69.2. The fees for Arbitrators shall be levied based on the value of claims referred
to for arbitration. The fees shall be calculated at 5% of the first Rs.10,000/- at 3%
of the next Rs.40,000/-.

69.3. In cases where the value of claim is more than Rs.50,000/- the parties will seek
remedy through the competent civil court.

APPENDIX NO.1
PUBLICWORKS DEPARTMENT SAFETY CODE

General Rules as to scaffolds.

1. Suitable scaffolds shall be provided for workman for all works that cannot be safely
done from a ladder or by other. When a ladder is used an extra Mazdoor shall be
engaged for holding the ladder and the ladder shall be given an inclination not steeper
than 0.25 to | (0.25 Horizontal to | vertical). When the ladder is used for carrying
materials as well, suitable foot holds and hand holds shall be provided on the ladder.
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2. A scaffold shall not be constructed, taken down or substantially altered, except
(a)under the supervision of competent and responsible person; and (b) as for as possible
by competent workers possessing adequate experience in such work.

3. All scaffolds and appliance connected therewith and all ladders shall...

a) be of sound material

b)be of adequate strength having regard to the load strain to which they will be subjected
and

¢) be maintained in proper condition.

4. Scaffolding or staging more than 3.5 meters above the ground or floor shall have a
guard rail properly attached, bolbraced and otherwise secured at least 0 meters above
the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such opening as may be necessary for
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

5. Scaffolds shall be so constructed that no part thereof can be displaced in
consequence of normal use.

6. Scaffolds shall not be overloaded and so for as practicable the load shall be
eventually distributed.

7. Before installing lifting gear of scaffolds special precautions shall be taken to ensure
the strength and stability of the scaffolds.

8. Working platform, gangways and stairways should be so constructed that no part there
can save unduly or unequally. If the height or the platform or the gangway or the
stairways is more than 3.5 meters above ground level or floor level they should be closely
boarded should have adequate width and should be suitably fenced as described in (4
above)

9. Every opening in the floor of a building or in a working platform shall be provided
with suitable fencing or railing for a minimum height of 0.9 meter to prevent the fall of
persons or material.

10.Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall securely fixed. No portable single ladder shall be over 9
meters in length while the width between side rails rung ladder shall in no case be less
than 30cm for ladder up to and including 3 meters in length. For longer ladders this width
should be increased at least 20mm for each additional meters of length uniform step
spacing should not excised 30 cm.

Adequate precautions should be taken to prevent danger from electrical equipment.
No materials on the site of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The Contractor shall provide all necessary
fencing and lights to protect the public from accidents and shall bound to bear the
expenses of the defense of every suit, action or other proceedings at law that may be
brought by any persons for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such persons or which may with the consent of the contractor be
paid to compromise any claim by any such person.

Excavation and trenching
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11.Trenches — 1.2 meters or more in depth shall at all times be supplied with at least
one ladder for each 30 meters in length or fraction thereof. Ladder shall be extended
from bottom of the trench to at least 0.8 meters above the surface of the ground. The
sides of the trenches which are 1.5 meters or more in depth shall be stepped back to
give suitable slope or hold securely by timber bracing, so as to avoid the danger of
sides to collapse.

12. Demolition - Before any demolition is commenced and also during the process of the
work.

13. All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

a) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

b) All practical steps shall be taken to prevent danger to persons employed from risk or
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

13. All necessary personal safely equipment as considered adequate by the Executive
Engineer shall be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use and the contractor should take
adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials cement and lime mortars shall be
provided with protective footwear and protective goggles.

b) Those engaged in white-washing and mining or stacking of cement bags or any
material which is injurious to the eyes shall be provided with protective gaggles.

¢) Those engaged in welding works shall have protective goggles and protective
clothing and seated at sufficiently safe intervals.

d) Those engaged in welding works shall be provided with welder’s protective sightings.

e) When workers are employed in sewers and man holes which are in use, the
contractor shall ensure that the manholes covers are opened and are ventilated at
least for an hour before the workers are allowed to get into the manholes, and
manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to the public.

f) The contractor shall not employ med below the age of 18 years and women on the
work of painting with products containing lead in any form. Wherever men above the
age of 18 are employed on the work of lead painting the following precautions shall
be taken.

i) No paint containing lead and lead products shall be used except in the form of
paste or ready-made paint.

ii) Suitable face masks should be supplied for use be the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and scrapped.

iii) Overall shall be supplied by the contractors to work-men and adequate facilities
shall provided or enable the working painters to wash during the cessation of work.

iv) When workers are employed in dangerous occupations like work with hot
bitumen, drilling operations etc., which are likely to prove dangerous resulting in physical
damage and causality, adequate protection often workers, should be provided.

14.When the work is done near any place where there is risk of drawning all
necessary equipments should be provide and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision should
be made for prompt first aid treatments of all injuries likely to be sustained during the
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course of the works.

15. a) Hoisting machines and tackle including their attachment anchorages and supports
shall be good mechanical construction sound materials and adequate strength and free
from patent defect and shall be kept in good repair and in good working order. Every
rope used in hoisting or lowering materials or as a means of suspension shall be of
suitable quality and adequate strength and free from patent defect.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in control of any hoisting machine, including
the scaffold which or give signals to the operator.

¢) In the case of every hoisting machine and of every chain ring hook shackle level and
pulley block used in hoisting or lowering or as a means of suspension, the safe working
load shall be ascertained by adequate means. Every hoisting machine and all gear
referred to above shall be plainly marked with the safe working load, in the case

d) of a hoisting machine having a variable safe working load, each safe working load and
the conditions under which it is applicable shall be clearly indicated. No part of any
hoisting machine or of any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

16. Motors, gearing, transmissions, electric wiring and other dangerous parts of hosing
appliance shall be provided with efficient safeguards, Hosting appliance shall be provided
with such means as will request to a minimum the risk of the accidental decent of the
load adequate precautions shall be taken to reduce to a minimum the risk of any part
of a suspension load become accidentally displaced.

When workers are employed on electrical installations which are already
energized insulating mats, wearing apparel such as gloves, sleeves and boots as may be
necessary should be provided. The workers and carry keys or other materials which
are good conductors of electricity.

17. These safety provisions should be brought to the notice of all concerned by display
on a notice board at a prominent place at workshop. The person responsible for the
compliance of the safety code shall be named by the contractor.

18.To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the contractor shall be open to inspection by the
Labour Officer, Executive Engineer of the Department or other representative.

19. Notwithstanding the above clauses (1) to (18) there is nothing in these to exempt
the contractor from the operations of any other act of rule sin force in the republic of
India.

Model Rules for provision of Health and Sanitary arrangements for workers
employed by the P.W.D. and Highways and Rural Works Department and their
contractors.

The contractor’s special attention is invited to relevant clauses of the ‘General
conditions of contract’ in the Tamilnadu Building Practice and he is requested to provide
at his own expenses the following amenities to the satisfaction of the Executive
Engineer.

1. Application- These rules shall apply to all building and construction works in change
of PW.D.,
2. Definition (i) “Work place” means a place at which average fifty or more workers are
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employed in connection with construction work.
i) “Large work place” means a place at which, at an average 500 or more worker are
employed in connection with construction work.

3.First - Aid - a) At the work site there shall be maintained in a readily accessible place,
first aid appliance and medicines including and adequate supply of sterilized dressing and
sterilized cotton wool. The appliances shall be kept in good order. They shall be placed
under the charge of a responsible person who shall be readily available during working
hours.

b) At large work places where hospital facilities are not available within easy distance of
the works first-aid posts shall be established and be run by a trained compounder.

c) Where large work places are remote from regular hospitals an in-door ward shall be
provided with one bed for every 250 employees.

d) Where large work places are situated in cities towns or in their suburbs and no beds
are considered necessary owing to the proximity of city or town hospitals, suitable
transport shall be provided to facilitate removal of urgent cases hospitals. At other work
place some conveyance facilities, such as a car shall be kept readily available to take
injured persons or persons suddenly taken ill to the nearest hospital.

3. Drinking Water:-a) Water of good quality fit for drinking purposes shall be provided for

the work people on a scale of not less than 15 liters per head per day.

b) Where drinking water is obtained from an intermittent public water supply each work
place shall be provided with storage tank where such drinking water shall be stored.

¢) Every water supply storage shall be at a distance of not less then 15 meters from any
latrine, drain or other source of pollutions. Where water has to be drawn from an existing
well, which is within such proximity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust and
water proof.

d) A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for clearing or inspection which shall be done atleast once a
month.

5. Washing and bathing places:-Adequate washing and bathing places should be
provided, separately for men and women such places shall be kept in clean and drained
condition bathing or washing should not be allowed in or near any drinking water well.
6. Latrines and Urinals: There shall be provided within the precincts of every work place,
latrines and urinals in an accessible place and the accommodation, separately for each
of them, shall be on the following scale or on the scale so directed by the Executive
Engineer in any particulars cases.

i) Where the number of persons employed does not exceed 50-2
ii) Where the number of persons employed exceed 50 but does not exceed 100-3
iy  Foreveryadditional 100........... cooeeeeees cocereeeeens

If women are employed separate latrines and urinals screened from those foremen
shall be provided on the same scale.

Except in work places provided with water flushed latrines connected with a water borne
sewage system, all latrines shall be provided with receptacle on dry earth systems which
shall be cleaned at least four times daily and at least twice during the working hours and
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kept in strictly sanitary conditions. The receptacles shall be tarred inside and outside
atleast once a year.

The excreta from the latrines shall be disposed off a the contractor’s expense, in out way
pits approved by the local Public Health Authority. The Contractor shall also employ
adequate number of scavenges and conservancy staff to keep the latrines and urinals in
clean condition

7. Shelters during rest:-At every work site there shall be provided free of cost, two

suitable sheds one for meal and the other for rest separately for men and women for
the use of labourers.

8. Creches:

(a) A every work place at which 50 or more women are ordinarily employed , there
shall be provided two huts of suitable size for the use of children under the age of
6 years belonging to such women, on but shall be used for infants games and
play and the other as a bed room.

(b) The huts shall not be constructed on a lower standard than the following.

i) Thatched roofs.
iv) Mud floors and walls.
V) Planks spread over the mud floor and covered with matting.

The huts shall be provided with suitable and sufficient opening for light and ventilation.
There shall be adequate provision of sweepers to keep the places cleans. There shall
be two Dais in attendance. Sanitary utensils shall be provided to the satisfaction of the
Health Officer of the area concerned. The use of the huts shall be restricted to Children,
their attendants and mothers of the children Where the number of Women workers is
more than 25 hut less than 50, the contractor shall provided atleast one hut and one Dia
to look after the children of women workers.

(c) The size of creche or créches shall vary according to number of women workers.

(d)The créche or créeches shall be properly maintained and necessary equipment like
toys, etc., shall be provided.

9. Canteens:

A cooked food canteen on a moderate scale shall be provided for the benefits of workers
if it is considered expedient.

10. Sheds for Workmen:

The contractor should provide at his own expense sheds for housing his workmen.
These sheds shall be on a standard not less than the cheat shelter type, to live in which
the work people in the locality are accustomed to.

A floor area of about 1.8 meters x 1.5 meters for two persons shall be provided. The
sheds to be in rows with 1.3 meters clear space between sheds and a 9 meters clear
space between rows if conditions permit. The work people’s camp shall be laid out in
units of 400 persons each, each unit to have a clear space of 12 meters all around.
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APPENDIX — XXXVl
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS

Return for the Months Ending

1. Name, location and type of work

2. Name of Contractor

3. Works engaged in
(i) TAHDCO. Work

(i) Government work other than
TAHDCO
(iii) Other works

4. Name and address of Manager(s) of works
5. Value of contract

6. Employment earnings

Employees
Category Boys Men Women Girls
(1) 2) 3) (4)
. Total number of employees during months
II.  Number of employees in the works on
the last working day of the month
III. Total wages paid for the
IV. Total humbers of working days during
month
V. Length of normal wage period
Date : Signature of the Contractor
Place : or Manager
To
1. The employment Officer, District Employment Office,
2. The Executive Engineer, Division
CONTRACTOR GENERAL MANAGER(TECH)

TAHDCO



INSTRUCTION TO COMPLETE THE PROFORMA
1. The contractor means who has contracted to execute the works.

2. Manager means any person who manages, supervises the work(s) on behalf of
the contractor.

3. Item-6(i) The cumulative total of daily employment on all days in a calendar
month, if the last day of the calendar month is a holiday, the working day
immediately previous to the holiday.

Item 6(ii) wages means basic wage, dearness allowance project allowances
etc., including work benefits paid in cash or kind.

Item 6(iii) Columns 2 and 3 refer to adults who are 18 years of age or over.
Item 6-Columns 4 and 5 refer to others not covered by columns 2 and 3.

4. Returns should cover a calendar month.

5. Completed returns to reach the employment exchanges concerned on or before
5™ of the month succeeding the month to which he return relates.
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ADDITIONAL CONDITION FOR THE SUPPLY OF CEMENT & STEEL
BY THE NTRACTOR

(Engineer-in-Chief & Chief Engineer (General) No. AEE./T1/AE.1/40322/96, dated
28.05.2002)

Cement : The contractor has to make his own arrangement for the procurement of
cement of required specifications for the woks subject to the followings:

(a) The contractor shall procure cement required for the works only from reputed
cement factories (main producer or their authorized agents, manufacturing cement to
IS| standard) acceptable to the Engineer-in-Charge. The contractor shall be required
to furnish to the Engineer-in-Charge bills of payment and cost certificates issued by
the manufactures of their authorized agents to authenticate procurement of quality
cement from the approved cement factory. The Contractor shall make his own
arrangement for safe, haulage and adequate storage of cement.

(b) The contractor shall procure in standard packing of 50kg per bearing
manufacturers name and ISI marking from the authorised manufacturers. The
contractor shall make necessary arrangement at his own cost to the satisfaction of
Engineer-in-charge for actual weighment of random sample from the available
stock and shall confirm with the specification laid down by the Indian standards
institution as the case may be. Cement shall be got tested for all the tests
including through destructive and non-destructive test materials etc., as directed by
the Engineer-in-Charge in advance before the use of cement bags. In case test
results indicate that the cement arranged by the contractor does not confirm to the
relevant code, the same shall stand rejected and shall be removed from the site by
the contractor at his own cost within a day’s time of written order from the Engineer-in-
charge to do so.

(c) The employer will furnish air entraining agents and admixtures required to the
contractor free of cost at the employer stores. The use of such admixtures and
agents shall be made as per the instructions of the Engineer-in-Charge. The cost of
cartage / Storage, handling, batching mixing shall be borne by the contractor and
shall be included by him to unit offers tendered for concrete.

d) The cement shall be brought at site in bulk of approximately 50 tones or as
decided or as decided by the Engineer-in-Charge for large works.

e) The cement Go-down of the capacity to store a minimum of 1000 bags of cement
shall be constructed by the contractor at site of work, for which no extra payment
shall be made. The contractor shall facilitate inspection of the cement godown by the
Engineer-in-Charge at any time.

(f) The contractor shall further at all times satisfy, the Engineer-in-Charge on
demand by production of records and test book or by submission of returns and
other proofs as directed that the cement is being used as tested and approved by
the Engineer-in-Charge for the purpose and the contractor shall at all times, keeps
his record up to date and enable the Engineer-in-Charge to apply such checks as he
may desire.
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(g) Cement which has been unduly long in storage with the contractor or
alternatively has datenorated due to inadequate storage and thus become unfit for
use on the works will be rejected by the Department and no claim will be
entertained. The contractor shall forth with remove from the work area any
cement the Engineer-in-charge may disallow for use on work and replace it by
cement complying with the relevant Indian Standards.

(h) The contractor should store the cement of 60 days requirement atleast one
month in advance to ensure the quality of cement brought to site and shall not
remove the same without the written permission of the Engineer-in-Charge.

The contractor shall forthwith remove from the works area and cement that
the Engineer-in-Charge may disallow for use on account of failure to met with
required quality and standard.

(i) The Contractor will have to construct sheds for storing cement having
capacity not less than the cement required for 90 days use at approved location. The
Engineer-in-Charge the representative shall have free access to such stores at all
times.

@) The contractor shall further at all times satisfy the Engineer-in-Charge on
demand by production of records and books or by submission of returns and other
proofs as directed that the cement is being used as tested and approved by Engineer-
in-Charge for the purpose and the contractor shall all times, keeps such record. Unto
date to enable the Engineer incharge to apply to such checks as the may desire.

(k) Cement which has been unduly long in storage with the contractor or
alternatively has deteriorated due to inadequate storage and thus become unfit for
use on the work will be rejected by the Department and no claim will be entertained.
The contractor shall forthwith remove from the work area any cement the Engineer- in-
Charge may disallow for use of work and replace it by cement complying with the
relevant Indian standards.
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STEEL

The contractor shall provide mild steel (MS) reinforcement. High yield strength
Deformed (HYSD) Bars, rods and structural steel etc., required for the works only
from the main and secondary producer manufacturing steel or the authorized agents
to the prescribed specification. Bureau of India standards requirements and licensed
to affix ISI or other equivalent certificate of marks and acceptable to the Engineer-in-
Charge Necessary |.S.l. test certificates are to be produced to Engineer-in-Charge
before use on works.

The diameters and weight of steel should be as follows.

SI. No Diameter of rod Sectional weight in kilogram per running
meter both for plain and HYSD steel.
01. 6 Millimetres 0.222
02. 8 Millimetres 0.395
03. 10 Millimetres 0.617
04. 12 Millimetres 0.888
05. 16 Millimetres 1.578
06. 20 Millimetres 2.466
07. 22 Millimetres 2.980
08. 25 Millimetres 3.854
09. 28 Millimetres 4.830
10. 32 Millimetres 6.313
11. 36 Millimetres 7.990
12. 40 Millimetres 9.864

Note: if any rods other than those specified above are used the weights shall be as per
standard steel tables only. If department steel is issued for the work, the same will be
recovered.
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ial Condition
1. The contractor should take over the site from TAHDCO and commence the
work with in fifteen (15) days from the date of acceptance of the agreement. Failing
which a fine of Rs. 1,000/- (Rupees One Thousand only) per day will be recovered
and there after a fine of Rs.500/- (Rupees Five Hundred only) per day will be
recovered till the date of commencement of the work.
2.1f the work is not commenced within thirty days, the agreement will be
terminated. Forfeiture of EMD and the contractor will be banned from taking up work
in TAHDCO for two years.
3. Criminal procedure will be initiated against the contractor when confirmed

that the work which was awarded by TAHDCO are totally sublet to other.

4. The tenderers with whom the agreement have been terminated, will not

be accepted for evaluation.

5.0ne registered contractor cannot participate in not more than two works
prescribed in the tender notice. Suppose if the contractor is participating in more
than two works, criteria such as previous experience in works, work

performance, financial performance will be considered for evaluation of tenders.

6. In Two cover system for Second call all First Class Registered eligible

Contractors in TAHDCO from any division can participate in the Tender.
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The following materials ar roved for using Electrical works.

Materials:
5 Amps Single pole switch with porcelain base, stair case switch concealed type
switch, Ceiling rose, batton holder and other bakelite accessories : KEBSON

SOPHER, KHOSLA, GEC, PILOT, STANDARD, SHAMCO, TRICHUS,
MARCO,KAYCEE, ARIAN, OBLONG TYPE, KALKI, SANCO, OK/55,RAMKEY
RAHAJ.

5 Amps and 15 Amps C.S plug with porcelain base : PREMIER STANDARD
TRICHUL, MARPO, SCHPER, BEF KAYCEE, HKALI, SHAMCO,
RAMKEY,BAJAJ,OB 555.

Flush type switches with pince batton switch knot and flush to 5 Amps to 15 Amps 3
Pin CS Plug (Flush Type) : ANCHOR, RECORD, SHAKCO, RAKEY KHOSLA,
KALKI NOVA.

SHADES:

White opal, Fancy Glass.

Brass accessories ( Holders Angle holders and patton ) KAY 555 , KERSON,
KHOSLA, RAMEY, ELLORA, RAMKEY, KALKI MEN, GEC, SIMPLEX, BOSMA
FUSE UNIT WITCO, SCHPER, GEM, STANDARD.

IRON AND METAL GLAD SWITCHE PT Amps: BOSMA, WITCO, HEM,
GEM,PREMIER, BSA, SPC, CONTRACTOR, MEN SIMPLEX BENCO, GEC,
MENCO, IRON AND METAL GLAD SWITCHES ABOVE 60 Amps: BENCO,
SIMPLEX, GEC, ENGLISH, ELECTRIC, AEIl, LTLK, EAS UANOTHER MILL,
CROMPTON, GEM, STANDARD.

BULK HEAD FITTING:

F - LIFE, BAJAJ.

U.G.CABLES:

ICC, CLOSTER, PREMIER, PROPODUE( STEMENS) UNIVERSAL POWER
CABLE ASIAN CABLES AND ALL OTHER CABLES WITH L.S.l. MARK.

WIRING CABLES AND WEATHER PROOF CABLES:

ICC, CLOSTER, STERLITE, FINILEX, MAHENDRA, DEVI DYAL, MICO.
DISTRIBUTION BOARDS:

BOSMA, SENTINAL, CONTRACTOR, GEC, MINDUS,TAC, GEM, MEN CO,
FLOURECENT AND INCANDESCENT LAMPS:

AEIl, GEC, PHILIPS, BALIGA,BAJAJ,CROMPTON, CROMPTON GREAVES,
MAZADA, THOSI,BAN,BENCA.

CEILING FAN:

CROMPTON, ORIENT, USHA, TROPICAL, BAJAJ, COOL HOME.

TABLE FANS:
CROMPTON, RALLIES, ORIENT,USHA.

EXHAUST FANS:

CROMPTON GREAVES, GEC, BAJAJ, USHA, CALCATTA FANS.

All electrical materials and equipments approved by the General Electrical Testing
Laboratories at KAKKALUR in Thiruvallur District can be used on works.
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COVER-A
PRE-QUALIFICATION

TAHDCO

(1ISO 9001: 2015 Certified)

TAMILNADU ADI DRAVIDAR HOUSING AND DEVELOPMENT CORPORATION
NO.31, Cenotaph Road, lind Lane, Teynampet, Chennai-600 018.

APPLICATION FOR PRE-QUALIFICATION AND
PRICE TENDER - TWO COVER SYSTEM

NAME OF WORK: CONSTRUCTION OF DR.AMBEDKAR 150 ADW COLLEGE
BOYS HOSTEL AT COIMBATORE TOWN IN
COIMBATORE DISTRICT

E.M.D.AMOUNT: Rs.1,43,500/-

DATE OF

TENDER 1 08.03.2022

ISSUED TO /DOWNLOADED BY:
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FOR THE SPECIAL ATTENTION OF THE APPLICANTS

1. Issuance of documents under two covers system i.e. Qualification
schedule and price tender schedule (Commercial tender) to the Applicant
will be purely based on the basic Documents and information furnished
along with the requisition and cost of tender documents. Application will
not confer any right on the Applicant for automatic Qualification for price

tender for the work.

2. Approval or otherwise of the Qualification tender will be strictly based on
the detailed evaluation done on the basis of the Documents / Records /
Evidences / Certificates produced by the Applicant in the Qualification

Application.

3. Qualification tender (Cover 1) will be opened as per Notice Inviting
Tender and after detailed evaluation, the date and time of opening of

price tender will be intimated to the qualified applicants.
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TWO COVER SYSTEM

QUALIFICATION TENDER & PRICE TENDER APPLICATION

From TO

General Manager (Tech)

Tamilnadu Adi Dravidar Housing and
Development Corporation (TAHDCO),
NO.31, Cenotaph Road, lind Lane,
Teynampet,

Chennai-18

Sir,
Sub : CONSTRUCTION OF DR.AMBEDKAR 150 ADW
COLLEGE BOYS HOSTEL AT COIMBATORE
TOWN IN COIMBATORE DISTRICT
Ref:  Tender Notice No: 02/2022-2023/Date: 09.06.2022 S.No:01

* * %

1. Having examined the two cover system documents in respect of Qualification
schedule & price tender schedule including scope of work, Time Frame for
construction and the criteria stipulated for Qualification. | / We hereby submit
all necessary information and relevant documents for Qualifying me/us, to

offer my/our tender for the above mentioned work.

2. The Application is made by me / us on behalf of (Partnership firm / Private
limited company / Public Limited Company) in the capacity of _

_ duly Authorised to submit the tender.

3. Necessary evidence admissible in law in respect of authority assigned to me /
us on behalf of the Partnership Firm / Private Limited Company / Public

Limited Company, for applying for qualification is attached herewith.
4. |/ We present my / our documents herewith taking into consideration all the

instructions in the Qualification schedule supplied to me / us including
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special instructions to Applicants / Criteria for Qualification schedule /

Information and Instructions in the detailed two cover tender notice etc.

5. The EMD amount is enclosed in the shape as notified in the Qualification

tender

6. |/ We understand that the General Manager (Tech),TAHDCO, lind Lane,
Cenatoph Road, Teynampet, Chennai-18 reserves the right to reject any or all the
tenders without assigning any reason therefore or to drop the proposal altogether.
Date:

Signature of the Applicant including
Title Capacity in which Application is made

Name :
(IN BLOCK LETTERS)
Encl : 1. Pre qualification application
2.

3.
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TWO COVER SYSTEM
ALIFICATION & PRICE TENDER NOTICE

FORM OF CONTRACT: TWO COVER SYSTEM

1. INVITATION:
Tender under sealed two cover tender system i.e. Qualification schedule &

price tender schedule (item rate tenders) are invited for and on behalf of the
Governor of Tamil Nadu by the Managing Director, TAHDCO, Chennai-18. One
Cover contains EMD and Qualification conditions and other details and the second

Cover containing price tender schedule.
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2. FOR SPECIAL ATTENTION :

(i). As per G.O: 81/AD & TWD/dated:10.09.2011 Only the SC & ST

(iif)

(iv)

contractors, registered with TAHDCO (Tamilnadu Adi Dravidar Housing
and Development Corporation) under Class | (as per revised
classification) with monetary limit above Rs.75.00 lakhs (Rupees
Seventy-Five Lakhs) and with proven track record are eligible. The SC
& ST contractors who had Registered in any other Government
Department can also Participate in the tender, but should got registered
in FIRST CLASS in TAHDCO before participating in the tender.

The Applicants should have been in the same name and style in the

Civil Engineering Construction field at least for the past FIVE years.

The Applicants should have completed at least one “Building” work of
similar nature including water supply, sanitary and Electrical
arrangements with value not less than Rs.133.24 Lakh (Rupees One
Hundred Thirty Three Lakh and Twenty Four Thousand only) under
a “single agreement” in any one of the preceding “Five” years in
Government or Quasi Government Organisation only. For this purpose,

building like Industrial sheds, workshops will not be considered.

Minimum Cumulative Financial turnover of the Applicant should not be
less than Rs.399.72 Lakh (Rupees Three Hundred Ninety Nine Lakh
and Seventy Two Thousand only) in any one of the previous “Five”

years.

3. PURCHASE OF DOCUMENTS:

a. The documents under two cover system Qualification schedule
& price tender schedule will be available for sale at a cost of Rs.
15,000/- plus Rs.2,700/- GST (Rs. 17,700) in the office of the
Executive Engineer, TAHDCO, COIMBATORE during office
hours or downloaded at free of cost from website
(www.tenders.tn.gov.in) from 20.06.2022 to 11.07.2022
(upto 5.45 PM)

b. Price tender schedule will also be issued along with Qualification
schedule documents.
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4. DESCRIPTION OF PROJECT:

“CONSTRUCTION OF DR.AMBEDKAR 150 ADW COLLEGE BOYS HOSTEL AT
COIMBATORE TOWN IN COIMBATORE DISTRICT”.

5. SCOPE AND STATUS OF THE WORK UNDER THIS TENDER:

a) The building will be of RCC Framed structure

b) Providing Internal & external water supply & Sanitary Arrangements.
c¢) Providing Internal & External electrification.

d) Other Amenities as per specification

6. PERIOD OF COMPLETION
The period of completion shall be 12 months - Calendar months, which
is inclusive of monsoon period from the date of handing over of the site to

the successful contractor.

7. EARNEST MONEY DEPOSIT

Earnest money deposit of Rs.1,43,500/- (Rupees One Lakh Forty Three

Thousand and Five Hundred Only) must accompany the qualification

Tender for this work

7.1.  The Earnest money deposit may be produced in any one of the following

forms.

i Demand Draft issued by Nationalized or Scheduled Banks drawn in
favour of the Executive Engineer, TAHDCO, COIMBATORE.

ii Small savings scripts / Deposits / Accounts and Kisan Vikas Patras
duly pledged in favour of the Executive Engineer, TAHDCO,
COIMBATORE

NOTE: Bank Guarantee will not be accepted towards EMD

7.2  Qualification schedule not accompanied with Earnest money deposit will be
rejected as ‘Non-responsive' tender.

7.3 If the tenderer withdraws his tender after the acceptance of tender or fails to
pay the requisite security deposit amount within the specified period of time,
the Earnest money deposit paid with the tenderer will be forfeited.
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7.4

Communication to the unsuccessful tenderers will be sent in 7 (seven) days
time from the date of communication sent to the successful tenderer. Within
15 (fifteen) days from the date of receipt of refund vouchers duly stamped and
signed from the unsuccessful tenderer, refund of Earnest money deposit will

be made.

8. SECURITY DEPOSIT:

8.1.

8.2

8.3.

8.4.

The successful tenderer shall furnish a Security Deposit for an amount

equivalent to 2% of the contract value, which includes the earnest money
deposit already paid within 15 days (Fifteen days) from the date of receipt of
work order. If the successful tenderer Fails to execute the contract (i.e. Sign
the agreement) within the aforesaid 15 days time, the Earnest Money Deposit

amount remitted with the Qualification Tender will be forfeited

In addition to the aforesaid security deposit, the Executive Engineer shall
deduct from the running account bills, a sum of equivalent to 5% (Five

Percent) of the total value of each bill as retention money.

2 %2 % (TWO AND A HALF PERCENT) OF the total value of the work will be
retained in the final bill of the work for a period of one year reckoned from the
date of completion of the work or as soon after the expiration of such period of
one year as all defects shall have been made good according to the true

intent and meaning hereof whichever shall last happen.

The Retention money of 2 1/2% (Two and a Half Percent ) of the total value
of contract after deducting any amount due to the Department, shall be
refunded to the contractor after the defects liabilities attached to the contract

is over (as per Para 8.3 above) subject to the following conditions

i. The Executive Engineer, concerned should certify that no liability is due
from the contractor.

. The contractor should execute and produce an indemnity bond for a
further period of “FOUR” years indemnifying the Government against

any loss or expenditure, incurred to rectify any defects noticed due to
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faulty workmanship by the contractor or Sub - Standard materials used

by the contractor, during the period of “FOUR” years.

8.5 Concessions granted to standing contractors on payment of deposits are

not applicable to this contract.

9. LANGUAGE OF TWO COVER TENDER SYSTEM:

Tenders shall be offered only in the prescribed forms in “ENGLISH” only.
10. VALIDITY OF PRICE TENDER:
The price tender shall be valid for a period of 90 days (Ninety Days) from the

date, notified for opening of qualification Tender.

11. SUBMISSION OF PRICE TENDER BY TWO COVER SYSTEM

11.1 The two covers (i.e. Qualification Schedule and Price tender) must be put into a
wax sealed envelope. The Cover No.1 Containing the Qualification schedule &
documents and Earnest Money Deposit and Cover No.2 containing the Price tender
(Called as Inner envelopes) must be superscribed as mentioned below and
addressed to the tender inviting authority.

11.2 Tenderers should quote their rates both in figures and in words for each item
per unit and amount for each item of work for full quantity. Grand total of the whole
contract should be furnished without fail in the last page of Schedule “A” of Price
tender of Each. The rate shell inclusive of all duties, taxes, royalties, fees, tolls,
insurance, other levies if any except Goods and Service Tax (GST) payable by the
contractor under the contract or for any other cause shall be included in the rates
submitted by the tenderer.

(a) As per Notification No: 31/2017 — Central Tax(Rate), dated 13™ October,
2017 the concessional rate of the Goods and Services Tax(GST) at
12%[CGST at 6%+ SGST at 6%)] is leviable for any Government contract,
Whether Civil or Electrical, irrespective of the Goods and Service Tax (GST)
rate applicable on purchase of goods used in the execution of
Government Contract. The GST amount will be calculated at 12% from the
sum of total tendered value quoted by the tenderer for construction cost
(excluding GST) specified in the BOQ, Subject to GST rate applicable from
time to time as recommended by the GST Council.

(b) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of
section 7 of the Tamilnadu Goods and Services Act, 2017,(Tamil Nadu
Act 19 of 2017), activities or transactions undertaken by state

CONTRACTOR GENERAL MANAGER(TECH)
TAHDCO



Government shall be treated neither as supply of goods nor a supply of
service.

(c) As per PWD SOR 2021-2022 dated 13.09.2021, under General Note 8
(ix),The contractor is eligible to get refund of excess tax paid over or
liable to pay tax as per notification No.20/2017, Central Tax(Rate) dated
22.08.2017,Notification No0.24/2017,Central Tax(Rate) dated 21.09.2017
and Notification No.31/2017,Central Tax(Rate) dated 13.10.2017

As per chatpter IX (Section 41) of Tamil nadu Goods and Services act 2017
every registered person may be entitled to the credit of eligible input tax, as self
assessed, in his return and such amount shall be credited on provisional basis to his
electronic credit ledger and the contractor need to pay the GST amount towards his
GST Registration No.

The TDS at the rate of one percent for SGST and another one percent for CGST
shall be deducted in each bill.

The total tender price will be the cumulative value quoted for construction (total basic
price + SGST, CGST, IGST and all other central duties such as customs duty)
SHOULD BE SUPERSCRIBED AS FOLLOWS

QUALIFICATION TENDER COVER NO.1 PRICE TENDER COVER NO.2
a. NAME OF WORK a. NAME OF WORK

b. TENDER NOTICE NO. b. TENDERNOTICE NO.

c. DUE DATE FOR OPENING OF TENDER c. NAME OFCONTRACTOR
d. E.M.D. Rs.1,43,500/- (Rupees One Lakh AND ADDRESS

Forty Three Thousand and Five Hundred d. TENDER DATE

Only)

(To be furnished only with the qualification
Schedule)

e.NAME OF CONTRACTOR AND ADDRESS

These Two inner envelopes shall be put inside a sealed common cover and

superscribed with all the details as in the case of Cover-l and addressed to the

General Manager(Tech), TAHDCO,Chennai-18

11.3. If the cover is not sealed and super scribed as instructed,no responsibility will
be assumed for any misplacement of tender or premature opening of the

envelope or parcel.
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11.4. Tenders received late on any account or any reasons whatsoever will not be

opened or considered and will be returned to the tenderer unopened.

11.5. Telegraphic tenders will not be accepted

12. OPENING OF TENDERS:

1. The Qualification Tender will be opened by the Tender committee at
TAHDCO Head Office , lind Lane, Cenotaph Road, Teynampet, Chennai
at 11.00 AM, on the 13.07.2022 notified date in the presence of the tenderers
or their authorized representatives who choose to be present

2. After detailed evaluation of qualification Tender, price Tender (Cover -ll) will
be opened only to the qualified contractors those who are satisfy the eligible
criteria. The date and time of opening of price Tender will be informed to the
qualified tenderers by the General Manager (Tech) later. The price tender

cover of the unqualified Tenderers will be returned to them unopened.

13. NEGOTIATION:

Negotiation of rates will be made only with the lowest tenderer for reducing

the quoted rates.

14. RATES AND PRICES:
Price Adjustment is not applicable for the above Works.

15. Liquidated damages will be imposed on the contractor for the lapses / short fall in
achieving the rate of progress as per existing schedule.

16. WHOM TO CONTACT:
General Manager (Tech), TAHDCO,Chennai-18 - may be contacted for
further information in the matter.
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INFORMATION AND INSTRUCTION FOR TENDERERS UNDER TWO
COVER SYSTEM
“The evidences on the minimum qualification criteria mentioned under ,Part-I|
Information and Instructions for the Tenderers® under two cover system prescribed
with application should be furnished in Cover-l without any lapse at the time of
submission of pre-qualification tender itself. Any lapse in this regard, will be

summarily rejected”.

I. FOR SPECIAL ATTENTION :

Qualification Tender hereunder is invited in accordance with the
TAHDCO Procedure for Qualification of Tenderers.

Il. MINIMUM CRITERIA FOR QUALIFICATION:
1(a). The Applicant in the same “NAME” and “STYLE” should have been in the Civil

Engineering Construction field at least for the past “FIVE” years.

EVIDENCE TO BE PRODUCED:
i. Audited Balance sheet with Chartered Accountant’s Certificate for the past
“FIVE” years in the case of individual Contractors, Partnership Firms, Private
/ Public Limited Companies.
ii. Registered Partnership deed in the case of Partnership Firms.
ii. Articles of Association and memorandum of Association registered with
Registrar of Companies as per company act in the case of Private Limited

Companies and Public Limited Companies.

1 (b). The Applicant should be registered contractor of Tamilnadu
Adi Dravidar Housing and Development Corporation (TAHDCO),
under Class | with monetary limit above Rs.75.00 Lakhs (Rupees Seventy
Five Lakh ) with proven track record.
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If the applicant proposed to tie-up the Electrical works with an Electrical
Engineer, the electrical engineer should have valid ESB / EA license. Attested copy
of the Communication issued by the Registration authority with current year Live
Certificate and ESB / EA License issued by the Tamil Nadu Electrical Licensing
Board should be enclosed. The details of major electrical works executed during past

five years have to be produced.

EVIDENCE TO BE PRODUCED:

Attested copy of the communication issued by the Registering Authority,
registering the name of the Applicant as Class | Civil Contractor in Tamilnadu
Adi Dravidar Housing and Development Corporation(TAHDCO),as per

Revised Classification and Live List Certificate

1 (c). The Applicant shall be solvent to a tune of at least Rs. 30.00 Lakhs (Rupees
Thirty Lakh only) on immovable properties in his / her / their name obtained from
Revenue Authorities.

EVIDENCE TO BE PRODUCED:

i. Current Revenue Solvency Certificate for not less than Rs.30.00 Lakhs
(Rupees Thirty Lakh only) issued by Revenue Tahsildar Concerned, on
immovable properties on or after 08.03.2019

ii. Continuous Encumbrance Certificate issued by the Registration Department
on the properties listed out in the Solvency Certificate for the period from the

date of issue of solvency to the end of 17.06.2022 without break.

1(d). The Applicant should produce “SARAL” as produced to income Tax
department for the previous year, Details of Sales Tax / VAT Registration and
Sales Tax / VAT Verification Certificate obtained for the previous year and GST

Registration No..

EVIDENCE TO BE PRODUCED
(i) SARAL submitted to I.T. department for the income tax year 2020-2021
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(i) Attested Copy of Registration Certificate showing the TNGST / TNVAT / C.S.T
Number assigned by the Commercial Tax Department issued by the competent

State / Central Commercial Tax Department Officials and GST Registration No.

(iii) Attested Photocopy of the Sales Tax / VAT Verification Certificate issued by

competent State/ Central Commercial Tax Department Officials

1 (e). The Applicant should furnish the details of major building works and other civil

works completed during the past “FIVE ” years.

EVIDENCE TO BE PRODUCED:

List of major building works and other Civil Engineering Construction Works
completed in the past Five years with full complete details such as

(i). Name of Work

(ii).  Value of work

(iif).  Name of Employer

(iv). Agreement Number

(v). Period of Completion as stipulated in the agreement

(vi).  Time taken for completing the work

(vii). Reasons for delay if any

(viii). Type & Nature of work

(ix). Certificate issued by the competent authority below the rank of
Executive Engineer.

Details furnished without supporting certificates will not be considered

2 . The applicant should have satisfactorily completed at least one “BUILDING”
work of similar nature with value not less than than Rs.133.24 Lakh (Rupees One
Hundred Thirty Three Lakh and Twenty Four Thousand only) under a “single
agreement” in any one of the preceding “Five” years. For this purpose buildings
like Industrial shed, workshop will not be considered.

EVIDENCE TO BE PRODUCED :

i. Certificate issued by the Engineer - in - Charge - (Not below the rank of
Executive Engineer / Project Engineer)- of the work clearly showing the
following details.

a. Name of work

b. Location of the work - (Town / Taluk / State )-

o

Name / Designation of the Employer / Owner
d. Value of work - (As per Agreement)-

CONTRACTOR GENERAL MANAGER(TECH)
TAHDCO



e. Agreement Number

f. Stipulated period of contract as per agreement
g. Date of commencement of work
h. Date of actual completion of work

Reasons for delay in completing the work, if any
J- Actual value of work as per final payment made

k. Quality of work executed.

3. Annual turn over of the applicant shall not be less than Rs.399.72 Lakh (Rupees
Three Hundred Ninety Nine Lakh and Seventy Two Thousand only) in any One
Year during the past Five Years.

EVIDENCE TO BE PRODUCED

(i) Audited Balance sheet, Profit and Loss Account etc., duly certified by the Charted
Accountant for the preceding “FIVE” years.

(ii) The total contract amount received as shown in the Balance sheets should have
been reflected in the Sales Tax Clearance Certificate also. In case there is difference
in the contract amount received as depicted in the balance sheets and as furnished
in the Sales Tax Clearance Certificate, lesser among the two figures alone will be
taken for consideration

4.The applicant should have a minimum issued and called up Share capital plus
capital reserves equal to at least 20% of the value of work which qualification tenders
& price tender have been called for — (In this case 20% value of the work is Rs.53.29

Lakh (Rupees Fifty Three Lakh and Twenty Nine Thousand only)

EVIDENCE TO BE PRODUCED:

i. Audited Balance Sheet for the preceding Five years duly certified by the
Chartered Accountant.
i. The amount indicated in the Audited Balance Sheets as
a. Paid up Share Capital In the Case of Private /
b. Called up and subscribed share capital Public Limited Company
c. Partner's Capital Account in the case of Partnership firm.
d. Individual Capital Account in the case of individual Contractors.
AND
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e. Reserves and Surplus Available in Capital account alone will be taken as

amount available as paid up share capital / called up share capital.

5.The applicant shall have working capital available atleast sufficient to finance one —

month current activity(including all ongoing works in hand) on the assumption that

this work is awarded to the applicant, on being Qualified.

Definition :

a.

Working capital means the amount available in the Bank Accounts of the
applicant on the date of submission of application plus the unutilised amount of
overdraft / credit facility extended to the applicant by the Nationalised /
Scheduled Banks.

One month current activity means, sum total of the value of the unfinished
portion of works already committed by the applicant and being executed by the
applicant-(out standing value)-divided by the balance period available for
completion of each of the committed works under execution plus the value of
the work for which the qualification Tender & price tender is called for divided by
the number of months stipulated for its completion.

¢ Outstanding value of committed works means the total value of each project

under execution minus the value of work completed as on the date of
submission of pre- qualification application.

Evidences / Documents to be produced :

a). List of works already committed by the applicant and are in progress.

b). Certificate-(for each of the committed works)- issued by the Engineer-in-
charge-(Not below the rank of Executive Engineer / Project Engineer)- of the
work, being executed by the applicant with the following details.

1. Name of work
2. Name / designation of the Owner / Employer
3. Agreement Number
4. Total value of the work
5. Period of completion stipulated in the agreement
6. Date of commencement of the work
7. Balance period available for completing the work
8. Value of work so far completed.
9. Value of Balance items of work to be completed.
10. Physical Progress or stage of work
11. Remarks
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C. Certificate issued by Bank / Banks / showing the amount available (on the
date of submission of application) in the current Account / Savings Bank
Account of the applicant.

d. Certificate issued by the Bank / Banks showing the limit up to which overdraft
/ credit facilities is extended to applicant and the overdraft / Credit facility
availed by the applicant up to date and the unutilised overdraft / credit facility
available.

NOTE :

Fixed Deposit in the name of the “Applicant” will also be considered for the purpose

of working capital, on production of “Certificate” issued by the Respective Banks,

clearly stating that the Fixed Deposits are available in the Name of the “Applicant”

and the same are “Encumbrance Free” and can be readily “Encashable”.

6. The applicant should not have any of his contract terminated / rescinded due to
breach of contract on the part of the applicant during the past "FIVE" years by

any agency.

Evidence to be Produced:
(i). Sworn in affidavit duly certified by Notary Pubilic, is to be produced

(Specimen appended) - in twenty rupee Non-Judicial Stamp Paper.

7. The applicant shall have a Project Manager together with Site Engineers with
B.E., (Civil) Degree in civil engineering or Diploma holders in Civil Engineering
with minimum field experience, noted against each, available as given below,

exclusively for this work.

1. | Project Manager :[ 1 Nos. -(One Numbers) B.E.,(Civil) Degree in Civil
Engineering with atleast Ten years
experience in executing similar works.

2. | Site Engineers :/ 2 Nos. -(Two numbers) - B.E., Degree in Civil
Engineering with atleast three years
experience in executing similar works.

3. | Site Supervisors :| 2 Nos -(Two Numbers) Diploma in Civil
Engineering with atleast three years
experience
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1 No - Electrical - with atleast three years
Experience

Sufficient number of skilled and unskilled labourer’s

DOCUMENTS TO BE PRODUCED:

List of Technically Qualified personnel under permanent / Regular
employment available with the Applicant with details such as (a).Name (b).
Qualification (c). Total Experience (d). Under regular Employment with
the applicant since (e). Emoluments paid etc.,

List of Technical Personnel’s to be deployed for this work along with their
willingness & attested Xerox copy of the testimonials in support of the
qualification of the personnel to be deployed.

If required number of Technical Personnel’s are not under Regular
Employment of the applicant, Names, Qualification, Experience etc., of the
Technical Personnel to be employed for this work along with their
willingness and Xerox copy of the testimonials in support of the
qualification of the Technical Personnels proposed to be employed

exclusively for this work should be furnished.

8. The applicant shall have the following minimum construction equipments
Tools and Plants exclusively available for this work. — (Either own or under
lease with the applicant)

1 Concrete Mixer Machine with : 4 Nos - (Four Numbers)
Hopper
2 Vibrators : 6 Nos - (Six Numbers)
3 Dewatering pumps : 3 Nos - (Three Numbers)
4 Lorry / Tipper : 2 Nos - (Two Numbers)
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5 Steel centering Materials to cover : 1500 sg.m- (One Thousand

an area of Five Hundred Square metr.)
6 Mechanical spray set for curing : 4 Nos - (Four Numbers)
7 Mechanical Hoist : 2 Nos - (Two Numbers)
8 Poclain & JCB : 1 No - (One Number)

DOCUMENTS TO BE PRODUCED :

NOTE
1. |If

Xerox copy of the R.C. Books for the Machineries / Vehicles owned by the
applicant.

Sworn in Affidavit and Chartered Accountant’s Certificate stating the details
of equipments, tools and plants available with the applicant with make year

of purchase, capacity, present working condition of the equipment etc.,

If the Tools and plants are proposed to be taken on lease or already on
lease with the applicant, the source, from which the Tools and plants have
been taken on lease or proposed to be taken on lease with proof, should

be furnished in addition to the particulars in item- ii -.

any of the information furnished by the applicant is found to be concealed or

false at a later date, the contract will be terminated forthwith without prejudice to

the rights thereon, consequent on termination and the contractor will be banned

from business dealings.

All the documentary evidences should be stitched neatly (Spiral Binding
should be avoided) and the pages should be serially numbered. Index of the
Documents produced should be prepared and reference to page number of
the documents produced should be furnished in the index.

The Qualification Tender evaluation shall be done on a PASS or FAIL basis
against each of the above 8 (Eight ) Criteria.

The evaluation will be done only based on the information, evidence,
documents, Records, particulars furnished by the applicant and hence the
applicants are advised to furnish adequate and relevant information along with

requisite documentary evidences without any omission.
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5. As far as possible, details shall be furnished in the schedules appended to
this Application. If the space left is found insufficient, additional sheets may
be attached to the schedules.

6. Photograph of the building works completed by the applicants may be pasted
in thick white paper and produced along with the documents.

7. Brochures, Pamphlets etc, shall also be stitched along with the documents
volume.

8. All applicants are cautioned that the Qualification Tender application
containing any deviation from the contractual terms and conditions,
specifications or other requirements will be rejected as Non-Responsive and

low performance reliability.

lll. METHODS OF TENDERING:

i. If the Qualification application is made by an individual, it should be signed
by the individual, with his full name and his current address.

ii. If the Qualification application is made by a sole Proprietary firm, it shall be
signed by the proprietor along with his full name and full name of the firm
with it’s current address. Documents with regard to registration as firm by
the Registrar of Firms should be produced.

i If the Qualification application is made by a FIRM in partnership, it shall
be signed by all the partners of the firm with their full names and current
address or by a partner authorised by the firm (either as per Articles of
the Deed of Partnership / by power of attorney)- for signing in Tenders,
Agreements etc. In which case, certified copy of the Registered deed of

Partnership along with the current address of all the partners and a

certified photocopy of the Registered Power of Attorney issued in favour

of the Signatory, should be produced.

iv. If the Qualification Application is made by a “Limited Company” or a “Limited

Corporation “, it shall be signed by a duly authorised person holding the
Power of attorney for signing the application, in which case, the -certified

copy of the power of attorney shall accompany the qualification application.
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Such limited company or corporation shall also furnish satisfactory evidence

of its’ existence along with the Qualification schedule.

V. QUALIFICATION APPLICATION FROM JOINT VENTURES ARE NOT

ACCEPTABLE.

Vi. All the signatures in the Qualification Application and all the signatures in the
Documents produced Shall be dated.

Vii. All the originals of the documentary evidences shall be produced, if asked for,
for verification at the time of opening of Pre-Qualification Tender or
subsequently.

IV. CAPABILITY OF APPLICANT:
The Applicant shall include with the Qualification Tender , details in the

prescribed proforma vide schedule “A” to “H”.

i. Schedule ‘A’ - Structure and Organization.

i. Schedule ‘B’ - Financial Capability statement

iii. Schedule ‘C’ - Plant and Equipments

iv. Schedule ‘D1, _ Work experience (Works completed & Works in
D2 & D3’ progress )

v. Schedule ‘E” - Abandonment of work

vi. Schedule ‘F’ - Affidavit

vii  Schedule ‘G’ - Undertaking

viii  Schedule ‘H’ Details of Technical Personnel under Regular

. Employment with the Applicant

V. OPENING OF QUALIFICATION APPLICATION & PRICE TENDER
SCHEDULE

i. The Qualification Application & Price Tender schedule will be received in
sealed cover (Separately) upto 3.00PM on 08.03.2022. Qualification Tender
will be opened on 09.03.2022 at 11.00am by Tender committee, TAHDCO,
Chennai-18 in the presence of the applicant or their Authorised
representatives (who should produce the authorization issued by the Firm /
Company) who choose to be present.

ii. Then qualification Tender cover received will only be opened and evaluated
on a PASS or FAIL basis against each of the 8 (Eight) Criteria in Para Il

above.
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iii. The Qualification Tender and Price Tender Schedule received belatedly on
account of any reasons whatsoever will not be opened or considered and will
be returned unopened to the applicant.

iv. Telegraphic Applications will not be entertained.

V. The date of opening of Price tender will be notified to the qualified applicants
after evaluation of qualification Tender well in advance.

Website address: www.tenders.tn.gov.in
www.tahdco.com
Schedule "A"

STRUCTURE AND ORGANISATION
1 Name of the Applicant :

2 Status : Individual
contractor
Sole proprietary
Firm
Firm in
Partnership

Private Limited
company

Public Limited
Company

3 Head office/Registered office address with phone /
Telex / Fax Number.

4 Regional office address with phone / Telex / Fax
Number. / Mobile Number.

5 Local office (if any ) address with phone / Telex /
Fax Number / Mobile Number.

6 Field of activity of the Applicant as per deed of :
Partnership / Memorandum of Association/ Articles
of association (Civil Engineering Contractor
General Engineering contractor etc., should be
specified).

7 Country and year of incorporation.
8 Main line of Business

9 Name, position, status. capacity etc., of the Key
personnel / Directors of the company. (Attach
organization chart showing the structure of the
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company/firm)

Name, capacity and address of the signature who
has signed the Qualification Application. Attested
copy of authorization issued (either by power of
attorney or as per articles of Partnership Deed /
Memorandum of Association) in favour of the
signatory to sign the Qualification Application/ Price
Tender/ Agreement, should be appended.

SCHEDULE "B"
FINANCIAL CAPABILITY
Name and address of the Applicant

Income Tax Permanent account No.
TNGST / C.S.T. Registration No / GST Registration No.

TAHDCO

Annual turnover as per Income Tax returns filed for the past TAX year
Five years 2016-2017
2017-2018
2018-2019
2019-2020
2020-2021
Annual turnover as per audited statement of account duly Financial
certified by the Chartered Accountant during the Preceding year
Five years (Attach attested copy of balance sheets) 2016-2017
2017-2018
2018-2019
2019-2020
2020-2021
Financial Position
i. Cash in hand.
i Cash in Bank / Banks.
ii Current Assets.
iv Current Liabilities.
v Working capital.
Vi Net worth.
Outstanding value of works already committed and in
progress and time left for completion. (Details for each
work to be furnished separately).
Amount available in capital Account:
(i) Paid up share capital of (Partners or
share holders)
(i) Called up and subscribed share capital
(i) Reserves under capital account.
(iv) Surplus under capital account.
Net profit before tax during the preceding Five years TAX year
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10 Applicant's Financial arrangements.
(a) Own resources.
(b) Bank credits / Over Draft.

(c) Other source (Specify the source)

CONTRACTOR

2016-2017
2017-2018
2018-2019
2019-2020
2020-2021
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DETAILS OF

NAME OF APPLICANT:

NSTRUCTI

NE

SCHEDULE "C"

IPMENT. T
EXCL

L PLANTS. VEHICLES THAT

IVELY FOR THI

WORK

LD BE DEPLOYED

Equipment owned by the Eq(;:iprlnents curr_cle ntt)lly Equipments proposed to
Total Applicant un :,r] tﬁasz, a‘l'-a' at € be taken on lease
S| Name of equipment / require wi e Applican
: Tools & Plants / ment o | Year of o| Yearof o Year of
No Vehicles for this | € | Purchase Pres_ent 2| Manufactur Pres_ent 2| Manufacture, Pres_ent
work :E, Make & | Working § e, Make & working g Make & working
Z | capacity condition 2| Capacity condition 2| capacity condition
Concrete mixer with
1 hopper 4 Nos
2 | Needle Vibrators 6 Nos
3 | Dewatering Pumps 3 Nos
4 | Lorry/ Tipper 2 Nos
5 Steel centering materials 1500
to cover an area of Sg.m.
Mechanical spray set for
curing 4 Nos
Mechanical Hoist 2 Nos.
Poclain & JCB 1 No.

Details of other tools & plants with the applicant-Details to be furnished

Note: -

For the equipments currently under lease with the Applicant,
date of expiry of lease period shall be furnished.

Dated Signature of applicant with Seal.




LIST OF

IVIL ENGINEERIN

NAME OF APPLICANT:

NSTRUCTION WORK

SCHEDULE "D-1"
WORK EXPERIENCE

MPLETED IN THE PRECEDING FIVE YEAR

Sl

No.

Name of work with
location (Town /
State)

Value

of the

work
Rs.

Name of
the
Employer

Agreement
number

Period of
completion
stipulated in

the
agreement

Time
actually
taken to
complete
the work

Reasons
for delay

(if any)

Type &

nature
of the
work

Remarks

Building Works only

Other works
INCLUDING WATER
SUPPLY AND
SANITARY
ARRANGEMENTS
ETC.

Note:-a) Details of original construction works alone should be furnished.

Repairs / Improvements to existing structures should not be included.

CONTRACTOR

GENERAL MANAGER(TECH)
TAHDCO

Dated Signature of the applicant with Seal




NAME OF APPLICANT:

SCHEDULE "D-2"

A) DETAILS OF SIMILAR BUILDING WORKS COSTING MORE THAN RS.133.24 LAKHS UNDER
SINGLE AGREEMENT COMPLETED IN THE PRECEDING FIVE YEARS.
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A) | CIVIL
CONSTR
UCTION
WORKS
1
2
3
4

Note:- a) Certificate issued by the Engineer - in - charge (not below the rank of Executive Engineer/
Project Engineer.) of each of the work is to be appended.

CONTRACTOR

GENERAL MANAGER(TECH)
TAHDCO

Dated Signature of the applicant with Seal.
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SI.No.

Name of work with
location

Name / Designation of
the employer or owner

Agreement number

Total value of the work
as per agreement
Rs.

Period of completion
stipulated in the
agreement

Date of commencement
of the work

Balance period
available for completing
the remaining portion of

the work

Value of work
so far completed
Rs.

Value of Balance items
of work to be completed
Rs.

Physical progress or
stage of work

Remarks
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SCHEDULE “E”

INFORMATION REGARDING CURRENT LITIGATION / DEBARRING/
EXPELLING OF APPLICANT OR ABANDONMENT OF WORK BY THE

APPLICANT
1. (a) Is the Applicant currently involved in any Arbitration/
litigation relating to the contract works. Yes/ No

(b) If Yes, Details thereon

2. (@) Has the Applicant or any of it's constituent partners been Yes/No
Debarred/ Expelled by any agency during the last
“Three” Years

(b). If Yes, Details thereon
3. (a) Has the Applicant or any of it's constituent Partners Yes/No
failed to complete, any contract work during the past

“Three” years.

(b). If yes, give details thereon.

Dated signature of Applicant with seal.

Note: If any information in this schedule is found to be incorrect or concealed, the
Qualification Application will be summarily rejected & price tender will not be
opened.

CONTRACTOR GENERAL MANAGER(TECH)
TAHDCO



SCHEDULE “F”

AFFIDAVIT

(To be furnished in a Twenty Rupees Non-Judicial stamp paper duly
certified by Notary Public)

1. | /We the undersigned solemnly declare that all the statements made in the
documents, records etc., attached with this application are true and correct to the
best of my knowledge.

2. | /We the undersigned do hereby certify that neither my/our firm/company nor any
of it’'s constituent partners have abandoned any work/works of similar nature and
magnitude in India, during the Last “Five ” years.

3. | /We the undersigned do hereby certify that any of the contract awarded to
me/us has not been terminated rescinded, due to breach of contract on my/our
part, during the last “Five” years.

4. | / we the undersigned authorize (s) and request (s) any bank/person/firm /
corporation / Government Departments to furnish pertinent information deemed
necessary and requested by General Manager(Tech), TAHDCO,Chennai to verify
the statement made by me/ us or to assess my/ our competence and general
reputation.

5. | / we the undersigned, understand(s) that further qualifying information /
clarifications on the statement made by me/us may be requested by the General
Manager(Tech), TAHDCO,Chennai and agree(s) to furnish such information/
clarification within “SEVEN”  Days from the date of receipt of such request from
the General Manager(Tech), TAHDCO,Chennai

Dated Signature of Applicant with seal
(To be signed by the officer authorized by the Firm / company to sign on behalf of
the Firm/ company with company’s seal)

Note:- In case of sole proprietary concern, affidavit should be signed only by the
sole proprietor.

(Title of the Officer)

(Title of the firm/company)

(Date)

The above named deponent has understood the contents well and solemnly and
sincerely declared and affirmed by the deponent in my presence

At .and signed before me on this day
[ )

(Seal) (Signature of the Notary Public)
CONTRACTOR GENERAL MANAGER(TECH)

TAHDCO



SCHEDULE “G”
UNDER TAKING

Under taking should be furnished in a Twenty Rupees Non-Judicial stamp paper with
the Qualification Application and certified by the Notary public.

I/We

the applicant do  hereby
undertake that I/ we will abide by the terms and conditions if any modified by the
Government in the contract conditions subsequent to submission of Pre-Qualification

Tender / Price tender or subsequent to execution of the agreement.
Place:
Date:

Signature of the Applicant with Seal

The above named deponent has understood the contents well and solemnly
and sincerely declared and affimed by the deponent in my presence

At and signed before me..........ccccoiiieennn.

Place:
Date: Signature of the Notary Public with Seal.
CONTRACTOR GENERAL MANAGER(TECH)

TAHDCO



SCHEDULE "H"
Details of Technical Personnel Under regular employment of the applicant who can be made available exclusively for this work
Name of Applicant

Under regular
. employment | Total span | Salary
SI. Designation Name Edus:?tlo_nal with of being Remarks
No. Qualification . . .
Applicant experience paid
since
1. Project Manager :- B.E. Civil with atleast
10years experience in executing similar
works) - TNo
2. Site Engineers:.
(a) | B.E., Degree in Civil Engineering (with
atleast 3 years experience) - 2 Nos.
(b) | Electrical and Electronic Engineering (with
atleast 3 years’ experience) -
1 No.
3. Diploma in Civil Engineering (with atleast 3
years’ experience) -3 Nos.
4. Number of skilled workmen available
5. Number of unskilled workmen available.
Note : For Item 3 & 4 - Names & Other details need not be furnished.
CONTRACTOR GENERAL MANAGER (TECH),

TAHDCO, CHENNAI -18



