
 

 

 

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

PERFORMANCE BASED BID DOCUMENT  

(PERCENTAGE TENDER -TWO COVER SYSTEM)   

FOR OPERATION AND MAINTENANCE OF CWSS 

 

NAME OF WORK: Out sourcing for operation and maintenance of CWSS to 

Sathangulam, Udangudi and 308 rural habitations and CWSS 

to Ittamozhi & 6 other habitations in Thoothukudi District for 

the period from 16.07.2022 to 31.03.2023 

 

Last date of submission: Up to 03.00 P.M on 11.07.2022 

               Opening date: At 3.30 P.M on 11.07.2022 
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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Document) 

The check list is only indicative and to assist the bidder in satisfactorily enclosing all 

required major documents for Technical Qualification. The list is not exhaustive and the 

bidder should read all clauses of the bid document so as to enclose all documents as 

required: 

A. BID SECURITY 

i) Bid security for a value of Rs. 41,000 to be furnished 

ii) Furnish the details of Bid Security as under 

Sl. 

No. 

Name of the Bidder Amount and type 
of security 

Issued By 

    

 

 

 

 

 

 

 

Sl. 
No. 

Description 

Page Nos. in the 

Bidder’s 
Document 

1. Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 

 

 

 

 

 

 

 

 

 

B. ELIGIBILITY/QUALIFICATION CRITERIA 

Sl. 

No. 
Description 

Requirement 

as per Bid 
Document 

Particulars 
as furnished 

by the 

bidder. 

Page No. with Ref. 
no., if any, where 

the particulars are 
furnished by 

bidder. 

 Financial Turnover & Cash flow. 

1 Minimum Annual Turnover in last 

three financial year RS. 54.39 

Lakhs.  

 33% of BOQ value. 

17.95   

2 Minimum cash flow required in 

Rs.54.39 Lakhs.  

=    BOQ value x 3 months   
   Completion Period in Months 

19.20   

3 The bidder should have 

satisfactorily completed Execution 

of water supply scheme or 

satisfactorily maintained WSS/ 
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Sl. 
No. 

Description 

Requirement 

as per Bid 

Document 

Particulars 

as furnished 
by the 

bidder. 

Page No. with Ref. 
no., if any, where 

the particulars are 

furnished by 
bidder. 

CWSS of value not less than    

Rs.54.39 Lakhs, in the last five 

Financial years: 

- Either 

a) In a single agreement 40% 

of BOQ value -  Or 

b) Under two agreement 60% 

of BOQ value. 

 

 

 

 

21.76 

(or) 

32.63 

 

 

 

 

 

 

 

 

 

4 Physical (Work Experience) Minimum aggregate during last five years 

4.a Minimum aggregate number of 

construction of Collector Well/ 

Collection well/ Infiltration well/ 

Intake well/ Jack well / off-take 

arrangements should have been 

successfully executed / maintained 

for a continuous period of 1 year 

In the last five years 

30% of the total requirement 

rounded off to nearest integer but 

anything less than 1 would be 

rounded off to 1 only.I.W-9Nos 

Infiltration 

well -3Nos 

   

  4.b Minimum aggregate experience of 

Full Scale Water Treatment Plant 

successfully executed/ maintained 

for a continuous period of at least  

1 year – In the last Five years 

15% of total requirement of 

....MLD 

 ----   

4.c Minimum aggregate experience of 

Pipeline in KM – should have 

supplied, laid, jointed, tested and 

satisfactorily completed or 
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Sl. 
No. 

Description 

Requirement 

as per Bid 

Document 

Particulars 

as furnished 
by the 

bidder. 

Page No. with Ref. 
no., if any, where 

the particulars are 

furnished by 
bidder. 

 maintained the pipelines for a 

continuous period of at least 1 year 

in the last 5 years 

i) 10 % of total length of 7.4 

KM in CI pipe  

ii) 10 % of total length of 

241.55 KM in PVC pipe  

iii) 10 % of total length of 

36.28 KM in AC Pipe & 26.77KM 

in PSC pipe 

 

 

0.74km 

 

24.16km 

 

3.63KM  & 

2.68km 

 

4.d Minimum aggregate experience of 

RCC Water retaining structures (LL) 

successfully executed / maintained 

for a continuous period of 1 year in  

the last 5 years.  

- 10% of total requirement of 

11.50LL capacity. 

 

 

 

 

 

 

1.15LL 

  

4.e Minimum Aggregate capacity of 

pumping machinery pump sets, 

Valves, etc successfully installed or 

maintained(KW) for a continuous 

period of 1 year in the last 5 years. 

a) 20% of total capacity of 

159KW  

b) In case of HT installation, 

minimum one number of        

112 KW /150 HP and above 

capacity pump sets. 

 

 

 

 

 

 

32KW 

 

1No 

  

4.f Minimum Aggregate capacity of 

Transformer successfully installed 

or maintained for a continuous 

period of 1 year in the last 5 years: 

Atleast 1 No of transformer 

 ----   
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Sl. 
No. 

Description 

Requirement 

as per Bid 

Document 

Particulars 

as furnished 
by the 

bidder. 

Page No. with Ref. 
no., if any, where 

the particulars are 

furnished by 
bidder. 

substation turnkey work executed/ 

maintained  

5. Bid capacity 

The Available Bid capacity should 

be more than the Bid value. 

Assessed Available Bid capacity = 

(A*N*1.5) – B 

Where  

A = Maximum value of civil 

engineering works executed/ 

maintained in any one year during  

the last three financial years 

[updated to current price level @ 

6% per annum] taking into account 

the completed as well as works in 

progress. 

N = Number of years prescribed for 

period of the contract for which bids 

are invited i.e  91/2 months 

B = Value of existing commitments 

and on-going works to be 

completed during the next one 

years. [Updated to current price 

level] 2021-2022 

54.39   

 

6. Whether performance eligibility for 4 (a), 4 (b), 4 (c) and 4 

(d) above are based on certificate issued by the officer not 

less than the rank of Executive Engineer of that user 

departments and in the case of Private organization from 

the General Manager of that Organization (along with 

necessary countersignature by any government 

departmental officer not below the rank of Assistant 

Executive Engineer/ Notarization & photographs)  

 

(Yes/No) 
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7. Whether Annexure - I to XI are all filled up fully and 

enclosed? 
(Yes/No) 

 

If Yes, give details as under (Notarized as per requirement) 

 

Sl. 
No. 

Description 

Page Nos. in 

the Bidder’s 
Document 

1. Performance of the bidder showing total monetary value of 

Execution / Maintenance of Civil Engineering works for the 

last three financial years (Annexure– I) 

 

2. Average Annual Execution / Maintenance of Civil Engineering 

works Turn over for the last three financial years (Annexure – 

II) 

 

3. Experience in works of similar nature of Magnitude during the 

last  5 years (Annexure – III) 

 

4. Commitment of contracts (Execution/Maintenance of Civil 

Engineering works) on hand (Annexure – IV) 

 

5. Works for which Bids are already submitted (Annexure-V) 
 

6. List of equipments available with the bidder (Annexure – VI) 
 

7 Qualification/Experience of the key personnel proposed for 

technical and administrative functions under this contract 

(Annexure -VII) 

 

8. Sample Format for evidence of access to or availability of 

credit facilities (Annexure – VIII) 

 

9. Details of Litigation if any (Annexure – IX) 
 

10. Declaration by the bidder pertaining to blacklisting / 

debarment etc., (Annexure – X) 

 

11. Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 
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 List of Certificates to be enclosed by the Bidder (Notarized as per requirement)  

 

Sl. 
No. 

Description 

Page Nos. in the 

Bidder’s 
Document 

1. Signature of the proprietor or proprietress attested by the 

Notary public. 

 

2. Signature of all the partners / power of attorney attested by 

the Notary public 

 

3. Registration of the firm, Signature of all the authorized 

person attested by the Notary public 

 

4. A copy of the listed Power of Attorney authorizing the 

signatory of the bidder. 

 

5. Proof of Registration of firm / company  

6. Audited Balance sheets  

7. Credit line certificate from Financial institutions  

8. Income Tax clearance certificate.  

9. Valid GST registration certificate.  

10. Certificate of performance issued by not less than the rank of 

Executive Engineer / Responsible person of the organization. 

 

 

 

 

SIGNATURE OF TENDERER 
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BID DOCUMENTS 

INDEX 

Item No Description of Work Page No 

I Invitation for Bids  

II Letter of Application  

III Instructions to Bidders  

A GENERAL  

1 Scope of the Bid  

2 Method of Bidding  

3 One Bid per Bidder  

4 Cost of Bidding  

5 Site Visit  

B ELIGIBILITY / QUALIFICATION CRITERIA  

6 Eligible Bidder   

7 Qualification of the Bidder   

8 Special attention to Bidders  

C BID DOCUMENTS  

9 Contents of Bid Documents  

10 Clarification of Bid Documents  

11 Amendments to Bid Documents  

D PREPARATION OF BIDS  

12 Language of the Bid.  

13 Documents comprising the bid  

14 Bid Prices  

15 Currencies of Bid and Payment  

16 Bid Validity  
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Item No Description of Work Page No 

17 Bid Security  

18 Formal and Signing of Bid  

19 Pre Bid Meeting  

E SUBMISSION OF BIDS  

20 Sealing and marking of Bids  

21 Deadline for submission of Bids  

22 Late Bids  

23 Modification substitution and withdrawal of Bids  

F BID OPENING AND EVALUATION  

24 Bid Opening  

25 Process to be Confidential  

26 Clarification of Bids  

27 Examination of Bids and determination of Responsiveness  

28 Correction of Errors  

29 Evaluation and comparison of Bids  

G AWARD OF CONTRACT  

30 Award Criteria  

31 Employers Right to accept any Bid and to Reject any or all Bids  

32 Notification of Award  

33 Registration in TWAD  

34 Performance Security  

35 Signing of Agreement  

36 Forfeiture of performance Security  

37 Foreclosure of works  

38 Termination of Contract  
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Item No Description of Work Page No 

39 Release of performance security   

40 Recovery of money payable to the TWAD Board  

41 TDS on Income Tax, GST  

42 Mobilisation Advance  

43 Price Adjustment  

44 Dispute  

45 Force majeure  

IV LIST OF ANNEXURES AND CERTIFICATES  

1 

Performance of the bidder showing total monetary value of 

Execution / Maintenance of Civil Engineering works for the 

last three financial years – (7.1.3 ) (Annexure– I) 

 

2 

Average Annual Execution / Maintenance of Civil 

Engineering works Turn over for the last three financial 

years – (7.1.4 ) (Annexure – II) 

 

3 
Experience in works of similar nature of Magnitude during 

the last  5 years – ( 7.1.5 ) (Annexure – III) 
 

4 
Commitment of contracts (Execution/Maintenance of Civil 

Engineering works) on hand – (7.1.5 ) (Annexure – IV) 
 

5 
Works for which Bids are already submitted – (7.1.5) 

(Annexure-V) 
 

6 
List of equipments available with the bidder – (7.1.6) 

(Annexure – VI) 
 

7 

Qualification/Experience of the key personnel proposed for 

technical and administrative functions under this contract – 

(7.1.7 8) (Annexure -VII) 

 

8 
Sample Format for evidence of access to or availability of 

credit facilities-(7.1.8 ) (Annexure – VIII) 
 

9 Details of Litigation if any – (7.1.9 ) (Annexure – IX)  

10 
Declaration by the bidder pertaining to blacklisting / 

debarment etc., - (7.1.10 )  (Annexure – X) 
 

11 

Affidavit as an undertaking given by the Contractor should 

be certified by the Notary duly stamped on a Notaries 

Stamp – (7.1.14) (Annexure-XI) 

 

 Certificates:  
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Item No Description of Work Page No 

1 
Signature of the Proprietor or Proprietress attested by the 

Notary Public 
 

2 
Signature of all the Partners/Power of attorney attested by the 

Notary Public. 
 

3 
Registration of the firm, signature of the authorized person 

attested by the Notary public. 
 

4 
A copy of the listed Power of Attorney authorizing the signatory 

of the bidder 
 

5 Proof of Registration of firm/company.  

6 Audited Balance sheets.  

7 Credit line certificate from Financial Institutions.  

8 Income Tax clearance certificate.  

9 
Latest GST filing returns Certificate along with GST registration 

certificate 
 

10 
Certificate of Performance issued by not less than the rank of 

Executive Engineer/Responsible person of the organization. 
 

V GENERAL CONDITIONS OF CONTRACT  

 PART – I- Role and Responsibilities of  the Contractor  

 PART – II- Payment mode for Contractor   

 PART – III- Role of the TWAD board  

  PART – IV-Labour laws and procedure adopted  

  PART – V- Special conditions  

 
PART – VI- List of beneficiaries and earmarked quantity of 

water to be supplied 
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TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 

TENDER CALL FOR OPERATION AND MAINTENANCE OF  

WATER SUPPLY SCHEMES /COMBINED WATER SUPPLY SCHEMES 

FORM OF CONTRACT: PERCENTAGE Tender (Two cover system) 

I. INVITATION FOR BID NO: …………………………………… 
 

1. For and on behalf of Tamil Nadu Water Supply and Drainage Board, sealed  (wax 

sealing) bids  are invited by the Executive Engineer, _____________  under percentage 

Tender System for operation and Maintenance of Water Supply Scheme/ CWSS as 

appropriately notified. 

2. This Operation and Maintenance Contract will follow the procedure prescribed under The 

Tamil Nadu Transparency in Tender Act, 1998 and Tamil Nadu Transparency in Tenders 

Rules 2000 and subsequent amendments thereon. 

3. Bidding documents in English may be purchased by interested bidders on submission of 

written application accompanied with a separate Demand Draft for each Work from any 

Nationalized/Scheduled bank drawn in favour of the Executive Engineer, TWAD Board, 

………………. for the work as appropriately notified. 

4. Cost of tender document per Work is Rs.______ + GST. 

5. The bid documents can also be downloaded at free of cost from www.tenders.tn.gov.in 

and www.twadboard.tn.gov.in 

6. Earnest Money Deposit :   

 Up to Rs. 100 Crore :  0.75 % of value of work 

7. Period of contract is _______ months / __________ year. 

8. Further details about each Work can be seen in bidding documents and can also be got 

from the office of the Executive Engineer, TWAD Board, ____________. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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TWAD BOARD - INVITATIONS FOR BIDS  - TWO COVER  - PERCENTAGE TENDER SYSTEM 
IFB No: IFB  NO. 03/ F. Out Sourcing /DOII / 2022/DT. 24 .06.2022 (2

nd
  Call) 

Invitee The Superintending Engineer, TWAD Board, Thoothukudi – Virudhunagar Circle, 911/B2, 
RC Church Complex, Madurai  Main Road, Kovilpatti – 628 501. 

Sale of Bid  & 

Place of Sale 

28 .06.2022 to 09 .07.2022 at O/o Executive Engineer,TWAD Board, Maintenance Division, 

25,Chidambara Nagar,2nd Street, Thoothukudi -628003 by cash or Demand Draft on any 

Scheduled/Nationalized bank payable  at Thoothukudi  for  Rs 1120/- each.  

Rs.250.additional for sending through post. 

Down loading  www.tenders.tn.gov.in and   www.twadboard.tn.gov.in. ( Free of Cost) 

Pre Bid meeting 07 .07.2022 at 11.30 AM at the office of the Tender Invitee 

Bid Submission  11 .07.2022 before 3.00 PM at the office of the Tender Invitee 

Bid opening 11.07.2022 at 3.30 PM at the office of the Tender Invitee 

Sl 
No. 

Name of work  

Approximate 
value of work 
( Rs.in Lakhs) 

Bid 
security 

(in 
Rupees ) 

Eligibility 

 

Out sourcing for operation and maintenance  including  repair 

and rectification works for the period from 16.07.2022 to 

31.03.2023 

  

 

1. 
20MGD WSS & Aside Water supply scheme in Thoothukudi 

District  
59.78 Rs.45000 

 

 

 

Class II 

and above 

2. 
CWSS to Kadampur, Pudur, Vilathikulam TP & 180 Rural 
habitations and Ariyanayagipuram CWSS in Thoothukudi 
District 

72.10 Rs.54200 

3. 
CWSS to Sathankulam, Udangudi TP and 308 Rural 
habitations and CWSS to   Ittamozhi & 6 other habitations in 
Thoothukudi District. 

54.39 Rs.41000 

4. 

CWSS to  Kayathar, Kalugumalai, Ettayapuram TP and 161 
Rural Habitations in Thoothukudi District and Sattur 
Municipality in Virudhunagar District and CWSS to 
Sinthalakarai in Thoothukudi District.  

91.94 Rs.69100 

 
 

Class I 

 

 
Sd/ M.Muthupalaniappn,24.06.2022 

  Superintending Engineer, TWAD Board,   
                      TV Circle, Kovilpatti 

http://tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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II. LETTER OF APPLICATION 

 

(Letter head paper of the Applicant, including full postal address, telephone no. and 

E.Mail) 
 

 

                                  Dated: 

To 

The Executive Engineer 

TWAD Board, _____________ 

Sir, 

 

Being duly authorised to represent and set on behalf of  

_______________________________ 

  __________________________________________         (herein after―the Applicant‖), 

and having reviewed and fully understood all the information provided, the undersigned 

hereby apply for consideration as a bidder for the following: 

 

INVITATION FOR BID No: 03/ F. Out Sourcing /DOII / 2022/DT.24.06.2022 

(2nd Call)  

      Out sourcing for operation and maintenance of CWSS to Sathangulam, 

Udangudi and 308 rural habitations and CWSS to Ittamozhi & 6 other 

habitations in Thoothukudi District for the period from 16.07.2022 to 

31.03.2023 

Attached to this letter please find copies of original documents defining the 

Applicant„s legal status 

the principal place of business and 

the place of incorporation (for applicants who are corporation) or the place of 

registration and the nationality of the owners (for applicants who are partnerships 

or individually owned firms) 

Your Agency and its authorized representatives are hereby authorized to conduct 

any inquiries or investigations to verify the statements, documents and information 

submitted in connection with this application, and to seek clarification from the bankers 
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and clients regarding any financial and technical aspects. This „Letter of Application„ 

will also serve as authorization to any individual or authorized representative of any 

institution referred  to in the supporting information, to provide such information 

deemed necessary and requested by yourselves to  verify the statements and 

information provided in this application, or with regard to the  resources, experience and 

competence of the Applicant. 

 

This application is made in the full understanding that 

Bids by the applicants will be subject to verification of all information submitted 

for consideration, at the time of bidding. 

Your Agency reserves the right to 

Amend the scope and value of any contract bid under this project. 

And reject or accept any application, to cancel the entire bidding process and 

reject all the applications and 

Your Agency shall not be liable for any such action and shall be under no 

obligation to inform the Applicants of the grounds for them 

 

It is hereby certified that the Excess/ Less percentage for the Total Amount and price 

for all the items covered in the Bill of Quantities set out in the Price Schedule have been 

furnished clearly in figures and words and it is hereby agreed to execute the works at the 

rates and prices mentioned therein and to receive the payments on measured quantities as 

per the Conditions of the Contract. 
 

It is hereby distinctly and expressly declared and acknowledged that before the submission 

of the bid, the instructions therein have been carefully followed and the conditions of the 

Contract and other terms and conditions have been read. It is also declared and 

acknowledged that careful examination of the bid documents has been carried out with 

reference to the specifications, quantities, location where the said work is to be done, 

materials required for this contract and their source and other requirements, covenants, 

stipulations and restrictions. It is distinctly agreed that no claim or demand will be made on 

the TWAD Board by the applicant, arising out of any misunderstanding or misconception 

or mistake of the said requirements, covenants, stipulations, restrictions, conditions etc on 

the part of the Applicant. 
 

The Income Tax Clearance Certificate and Valid GST Registration Certificate in currency 

are enclosed 
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The Bid Security of Rs. 41,000 (Rupees Forty one thousand only) is enclosed in the 

shape of (enter the form and other details of the bid security) drawn in favour of the 

Executive Engineer, TWAD Board, Maintenance Division, Thoothukudi It is hereby 

agreed that in case the bid is accepted, the Performance Security to the value and in the 

manner/ form prescribed by the Employer will be submitted and agreement entered into 

within the time frame stipulated for the due fulfillment of the contract. It is agreed that in 

the event of non remittance of the required Performance Security and execution of the 

Agreement within the stipulated time frame, the Bid Security deposited with the bid will be 

forfeited. In the event of non- acceptance of the bid offered by the Applicant, the Employer 

shall intimate the applicant of the rejection of his bid, upon which the applicant can get his 

Bid Security refunded on an application for the same. Any notice required to be served on 

the applicant shall be deemed to have been sufficient if delivered personally or left at the 

address given herein or sent by post either by registered mail or ordinary. Such notice 

shall, if sent by post shall be deemed to have been served on the applicant at the time 

when in due course of post it would be delivered at the address to which it is sent. For all 

purposes, the address given herein will serve as permanent address and any change therein 

will be promptly intimated then and there. 

It is fully understood and agreed that on receipt of communication of acceptance of the 

bid from the accepting authority, there emerges a valid contract between the Applicant and 

TWAD Board represented by the officer accepting the bid and is expressly agreed that the 

bid documents with the schedules, conditions of the contract, negotiations, communications  

and  other correspondence connected to this contract will all constitute the contract for this 

purpose and be the foundation of rights on both the parties. 

It is agreed that providing earmarked quantity of water supply to all the beneficiaries 

under the scope of in the list of WSS/CWSS shall be considered as the essence of this 

operation and maintenance contract and will be commenced immediately on getting 

information of the acceptance of the bid and any deficiency in supply due to contractor‟s 

operation and maintenance will be subjected to the relevant penal clauses contained in 

the Conditions of the Contract. 

It is hereby agreed that the qualified personnel to operate and maintenance shall be 

deployed as required. 

The Applicant hereby agrees to undertake full responsibility for the safety of the scheme 
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components and the operating staff during the contract period. 

 

The Applicant hereby agrees that the bid will not be withdrawn during the period of 

validity as indicated in the bid documents and also during such extended periods agreed to 

by the applicant. The Applicant understands that the withdrawal of the bid after bid 

submission is not permitted. 

 

It is explicitly understood that the Tender Inviting / accepting Authority is not bound to 

accept the lowest or any bid received.  

 

It is hereby agreed that the Tender Inviting / accepting Authority reserves the rights to 

reject any or all the bids without assigning any reasons there for. 

 

 

Dated this day of                  Month of 

 

 

 

Signature of the Applicant 

(To be signed by the authorized 

signatory with seal) 
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NAME OF WORK: 

OPERATION AND MAINTENANCE OF THE CWSS TO SATHANGULAM, UDANGUDI 

AND 308 RURAL HABITATIONS AND CWSS TO ITTAMOZHI 6 OTHER 

HABITATIONS IN THOOTHUKUDI DISTRICT TO SUPPLY EARMARKED 

QUANTITY OF WATER NOTED AGAINST EACH CWSS IN THOOTHUKUDI 

DISTRICT BY CARRYING OUT ALL THE NECESSARY WORKS SUCH AS PUMPING, 

ATTENDING TO LEAK AND BURST, ATTENDING TO ELECTRICAL AND 

MECHANICAL REPAIR WORKS, PROVIDING DISINFECTION, PREVENTIVE 

MAINTENANCE OF ALL INSTALLATIONS, SUMP CLEANING AND DELIVERANCE 

OF EARMARKED QUANTITY OF WATER TO THE BENEFICIARIES AS PER 

SCHEDULE AND STANDARD OPERATING PROCEDURES AND AS DIRECTED BY 

THE TWAD BOARD OFFICERS FOR A PERIOD FROM 16.07.2022 TO 31.03.2023.  
 

III . INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1. Scope of the Bid 

This is an operation and maintenance of the following Combined Water Supply Schemes 

Contract and the contractor is responsible for providing earmarked quantity of water 

supply to all the beneficiaries under the scope of the Water Supply Scheme/ Combined 

Water Supply Scheme by carrying out all the necessary works, such as pumping , 

attending leaks and bursts in the pipelines inclusive of materials and workmen, attending 

all repair works in the pump set, valves and all other machineries related to the 

maintenance, and inclusive of spares/materials, accessories, cleaning of all storage 

structures like sumps, MSR, BPT, stand post etc. lubricants, chemicals, as and when 

required in accordance with the specifications as appropriately applicable to the Quality 

Parameters of the relevant  BIS, TNBP, Bid Documents and deliverance of earmarked 

quantity of water to the beneficiaries as per schedule etc for successful operation and 

maintenance of the schemes for the specified period 

 

1.1 The Executive  Engineer, TWAD Board, Maintenance Division, Thoothukudi (herein 

after referred as ― Employer (in these documents) invites bids for the operation and 

maintenance of CWSSs (as defined in these documents and referred as ― the works) as 

detailed in the Bill of Quantities. The bidder shall offer their/his percentage Excess / Less 

for the total amount in the Bill of Quantities in figure and word. 
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Salient Details (as per Scope of the Scheme/ schemes): 

S.No. Name of the 
Component 

Quantity Location Remarks 

Sathankulam  

1 Head work  Pump room 
(14MX8M) With sump 
(2.50 LL Capacity) 

1 No Ponnankurichi  

2 Booster station  Pump 
room @ Peikulam (4 
MX4M ) With Sump 
(1.50 LL Capacity) 

1 No Peikulam  

3 Booster station  Pump 
room @ Pannamparai 
(6 MX 4 M ) With Sump 
(2.50 LL Capacity) 

1 No Pannamparai  

4 Booster station  Pump 
room @ Theriyoor (4 
MX 3 M ) With Sump 
(1.50 LL Capacity) 

1 No Theriyoor  

5 Booster station  Pump 
room @ Sathankulam 
(4 MX 3 M ) With Sump 
(2.00 LL Capacity) 

1 No Sathankulam  

6 Booster station  Pump 
room @ 
Pothakalanvilai (4 MX 3 
M ) With Sump (1.50 
LL Capacity) 

1 No Pothakalanvilai  

7 Booster station  Pump 
room @ Periyathazhai 
(4 MX 3 M ) With Sump 
(0.50 LL Capacity) 

1 No Periyathazhai  

8 Infiltration well (4.50m 
dia) 

1No   

9 Infiltration well (3.50m 
dia) 

8Nos   

10 Pumping main PSC 
pipe 

26.76 Km   

11 Branch main (PVC,AC 
& CI Pipe) 

284.76Km   

12 Pump set in various 
capacity 

62Nos   

13 OHT various capacity 
i)Existing   - 88Nos 
ii) New      - 69Nos 

157Nos   

ITTAMOZHI WSS 

1 Head Works-Source 

Borewell   Pumproom 

size 2mx2m 1No 

Head Works   

Chenniveeranthattu 
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2 Pumpsets at Head 

works 2 Nos 

Head Works   

Chenniveeranthattu 

 

3 Pumping main &Branch 
mains 
110 mm to 63 mm PVC 

6550 M 

From source to 

SRs 

 

4 Service Reservoirs 3 Nos   

 

1.2 Down loading the documents from website. 

The documents can be down loaded free of cost from the web site 

www.tenders.tn.gov.in and www.twadboard.tn.gov.in by the tenderer. Tender should, 

thereafter be submitted duly filled and signed along with all required documents to the 

tender inviting authority as notified in the IFB subject to the following: 

1.2.1. The bidder shall furnish a certificate to the effect that no correction/ alteration 

on  the bid document as found in the web site was made by him and he 

shall abide by all the terms, conditions and specifications contained in the bid 

document. 

1.2.2. No cost towards bid document shall be required to be paid by the bidders who are 

using the forms downloaded from the designated website. 

The bidder shall submit the tender to the tender inviting authority as prescribed 

in the Invitation for Bid. 

1.3 The Bid Document can be purchased from the Executive Engineer, TWAD Board, 

Maintenance Division, Thoothukudi by remitting the required cost of Bid Document as 

stipulated in the Invitation for Bid. 

2. Method of Bidding 

2.1 If the bid is made by an individual, the bid documents shall be signed by the 

individual with his full name and current address. 
 

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the 

proprietor with his full names as well as the name of the firm and full address. In 

the case of an authorized person holding power of attorney signing the bid 

documents, a certified copy of the registered power of attorney including still in 

existence certificate should accompany the bid documents. The signature of the  

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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Proprietor shall be attested by a notary public and enclosed as documentary 

evidence. 
 

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the 

partners of the firm along with their full names and current address with specific 

mention on the registered address of the firm. In the case of a partner holding 

power of attorney signing the bid documents, a certified copy of the registered 

power of attorney should accompany the bid.  It is also mandatory to furnish a 

certified copy of the registered partnership deed, current address of the partners, 

and registered address of the firm along with the bid. The signature of all the 

partners/ power of attorney shall be attested by a notary public and enclosed as 

documentary evidence.  

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by 

a duly authorized person holding power of attorney for signing the bid documents in 

which case a certified copy of the registered power of attorney shall accompany the 

bid. Such limited company or corporation may be required to enclose satisfactory 

evidence of its existence along with the bid.  

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the 

Income Tax Clearance Certificate relating to the previous financial year and Valid 

GST Registration Certificate. 
 

3. One Bid per Bidder 

Each bidder shall submit only one bid for this work. A bidder who submits or 

participates in more than one bid will be disqualified. 
 

4. Cost of Bidding 
 

The bidder shall bear all the costs associated with the preparation and submission 

of his bid. The Employer will in no case be responsible for those costs, regardless of the 

conduct or the outcome of the bidding process. 

5. Site Visit. 
 

The bidder, at the Bidder„s own responsibility and risk is advised to visit and 

examine the site of works and its surroundings and obtain on  his own all information that 

may be necessary for preparing the bid and entering into contract for this operation and 

maintenance works. The costs of visiting the site and its surroundings shall be at the 

bidder„s expense. Data made available are only for the information of bidder and the 

employer is not responsible for its correctness. 
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         The bidder and any of his personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but only upon 

the express condition that the bidder will be responsible for death or personal injury, loss 

of or damage to property, and any other loss, damage, costs and expenses incurred as a 

result of the inspection. 
 

The bidder should carefully inspect the site to assess the prevalence of ground 

reality of the scheme to be operated and maintained to quote the rate appropriately and 

no extra rate will be paid on any account at a later date during contract period. 
 

B. Eligibility / Qualification Criteria 
 

6. Eligible Bidders 

6.1. The Invitation to Bid is open to any bidder who meets the Physical and Financial 

eligibility criteria mentioned in the above Check List. 

6.2. Joint Venture / Subletting of contract is not permitted. 
 

7. Qualification of the Bidder 

7.1 General 

Bidders shall provide the following as part of their bid in the prescribed formats. 

7.1.1 A registered Power of Attorney authorizing the signatory of the bid to commit on  

 Behalf of the bidder should be enclosed. 
 

7.1.2 Proof of Registration of the firm/company under Companies Act should be 

enclosed. 

7.1.3 Total monetary value of Execution/Maintenance of Civil Engineering works 

performed during each of the last three financial years should be furnished in 

Annexure-I. 

7.1.4 Annual turnover (Execution/Maintenance of Civil Engineering works) for the past 

three financial years (Audited balance sheet for the last three financial years) 

should be enclosed. Annual turnover for the past three financial years should be 

certified by a registered Chartered Accountant. The certificate should be affixed 

with the seal of the office of the Chartered Accountant with the registration 

number legibly in Annexure-II. 

7.1.5 Experience in works of similar nature and magnitude during each of the previous 

five financial years, the details of work contracts on hand and works for which bids 

are already submitted should be furnished in the Annexure - III, IV and V 

respectively. 
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7.1.6 List of equipments available with the bidder for deployment in the project should 

be furnished in Annexure-VI. 

7.1.7 Technical, Administrative and Managerial Personnel to be employed for key 

management in this work with their qualification details should be furnished in 

Annexure VII 

7.1.8 Evidence of access to lines of credit and availability of other financial resources, 

credit line certificates from financial institutions should be enclosed in the 

prescribed Annexure-VIII. 

7.1.9 Litigation details of the bidder with the details of the parties concerned and the 

amount involved and any Bank Guarantee executed for any purpose should 

be furnished in Annexure-IX. 

7.1.10 The bidder should declare clearly whether the bidder has been black listed, 

banned or debarred in Central Government Department/Under- taking/ 

Organization or any State/ Union Territory/ Department Undertaking/ Organization 

in Annexure-X. 

7.1.11 Income Tax Clearance Certificate in currency as proof of having remitted the 

income tax for the previous financial year (with reference to the year in which the 

bid is opened) 

7.1.12  Valid GST registration certificate issued by competent authority and latest GST 

filing return should be produced.  

7.1.13 GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 

7.1.14 Affidavit as an undertaken is to be given by the contractor as per Annexure XI 

and it should be certified by the notary duly stamped on a notary stamp. 

7.2 Performance Eligibility: 

7.2.1. Financial & Physical capacity: 

Sl. 
No. 

DESCRIPTION CRITERIA 

 Financial Turn over and Cash Flow Rs.in Lakhs 

1 Minimum Annual Turnover in last three financial year Rs.54.39 

Lakhs.– 33% of BOQ value. 

17.95 
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Sl. 
No. 

DESCRIPTION CRITERIA 

2 Minimum cash flow required in Rs. 54.39 Lakhs.  

=    BOQ value x 3 months   
   Completion Period in Months 

19.20 

3 The bidder should have satisfactorily completed Execution of 

water supply scheme or satisfactorily maintained WSS/ CWSS of 

value not less than Rs.54.39  Lakhs, in the last five Financial 

years: 

- Either 

a) In a single agreement 40% of BOQ value  

-  Or 

b) Under two agreement 60% of BOQ value. 
 

 

 

 

 

   

 21.76 

    (or) 

   32.63 

 

4 
Physical (Work Experience): 

Minimum Aggregate during last five years: 

4.a Minimum aggregate number of construction of Collector 

Well/Collection well/ Infiltration well/Intake well/ Jack well / off-

take arrangements should have been successfully executed or 

maintained for a continuous period of 1 year in the last five 

years:30% of the total requirement rounded off to nearest 

integer but anything less than 1 shall be rounded off to 1 only 

I.W- 9Nos 

 

 

 

Infiltration 

well  -3 Nos. 

4.b Minimum aggregate experience of Full Scale Water Treatment 

Plant successfully executed or maintained for a continuous 

period of at least  1 year in the last Five years 

- 15% of total requirement of ....MLD. 

 --- 

4.c Minimum aggregate experience of Pipeline in KM – should have 

supplied, laid, jointed, tested and satisfactorily completed or 

maintained the pipelines for a continuous period of at least 1 

year in the last 5 years 

i) 10 % of total length of 7.4 KM in CI pipe  

ii) 10 % of total length of 241.55 KM in PVC pipe  

iii)10 % of total length of 36.28 KM in AC Pipe & 26.77KM in 

PSC pipe 

  
 
 
 
 
0.74km 
 
24.16km 
 
3.63KM  & 
2.68km 
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Sl. 
No. 

DESCRIPTION CRITERIA 

4.d Minimum aggregate experience of RCC Water retaining 

structures (LL) successfully executed or maintained for a 

continuous period of 1 year in  the last 5 years.  

- 10% of total requirement of 11.55LL capacity. 

1.15LL 

4.e Minimum Aggregate capacity of pumping machinery, pump 

sets successfully installed or maintained for a continuous 

period of 1 year during the last 5 years. 

i) 20% of total capacity in 159 KW under this CWSS. 

ii) In case of HT installation, minimum one number of      

112 KW /150 HP and above capacity pump sets. 

 

 

 

32 KW 

1No 

4.f Minimum Aggregate capacity of Transformer successfully 

installed or maintained for a continuous period of 1 year in the 

last 5 years: 

Atleast 1 No of transformer substation turnkey work executed/ 

maintained  

in KVA 

Note : In Addition to the above requirements the following criteria also to be satisfied. 

7.2.2. Bid capacity: 

Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 

will be calculated as under: 

Assessed Available Bid Capacity = [A*N*1.5-B] 

Where A = Maximum value of civil engineering works executed/maintained in 

any one year during  the last three financial years [updated to 2021-22 (current) 

price level @ 6% per annum] taking into account the completed as well as works 

in progress. 
 

N = Number of years prescribed for period of the contract for which bids are 

invited i.e. 81/2Months 

B = Value of existing commitments and on-going works to be completed during 

the next one year (Updated to 2021-2022 (current) price level] 

The Accepted Contract Amount shall cover the entire operation and maintenance   

of the scheme for the period specified. 

Note: 
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i. The performance eligibility shall pertain to the similar works executed/ maintained 

by the tenderer in any of the Central/State Government Departments/Quasi 

Government Organizations and Government Undertakings, a Private Organization. 

The performance experience for Central/State Government Department/ 

Undertaking/ Quasi Government Organization should be supported by performance 

certificates issued by the concerned organization by an officer not less than the rank 

of Executive Engineer. The experience certificates issued by an officer 

below the rank of Executive Engineer or on behalf of Executive Engineer 

will not be considered. 
 

ii. In case of experience certificate of a Private Organization, the following 

criteria should be satisfied: 
 

a) The Photographs of the works undertaken for the Private 

Organization should be enclosed as a proof. 

b) The certificate of the work done for the Organization be enclosed by 

a Senior Official who should be at least of the rank of the General 

Manager or Equivalent. 

c) The above certificate should be countersigned by a Government 

Department Engineer at least of the rank of Assistant Executive 

Engineer and should also be notarised. 

iii. For the experience certificates furnished by the bidders which are obtained from 

the Departments outside the State, clarification will be obtained by the Employer 

from the concerned Department whenever felt necessary as to whether the details 

furnished in the certificates are genuine, before finalization of evaluation. 

iv. The bills/ claims should be prepared by the contractor as per Agreement and in 

accordance with the agreement executed and submitted to the Department. 

v. In case if a contractor/firm worked as sub contractor previously, then their 

experience in those particular components of work will be considered only if their 

sub contract/sublet work was properly approved by the User Department. A certified 

copy to that effect from Engineer in charge (not below the rank of Executive 

Engineer) must be produced for arriving at the performance eligibility for the 

particular work to be sublet. 

7.3. Disqualification: 
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Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified at any point of time if they have 

7.3.1. made misleading or false representation in the form  statements and  attachments 

submitted and/or 

7.3.2. Record of poor performance during the last 5 years as on the date of application such 

as abandoning the work rescinding of contract for which the reasons are attributable 

to the non performance of the Contractor inordinate delays in completion, consistent 

history of litigation awarded against the applicant or any of its constituents or financial 

failure due to bankruptcy etc. 

7.3.3. been debarred / blacklisted as on the date of application by any Central / State 

Government Department/ Undertaking/ Organization and their bid will not be taken up 

for evaluation. 

8. SPECIAL ATTENTION TO BIDDERS. 
 

8.1. Copies of experience certificates obtained from the Officer not below the Rank of 

Executive Engineer of respective user departments must be attested by Notary 

Public and produced. 

8.2. These Certificates should contain the following details 

 

1) Name of Scheme (Name of the State also to be specified) : 

2) Contract  No. and date           : 

3) Value of Contract            : Rs. 

4) Name of Contractor with full address    : 

5) Period of completion/ maintenance as specified in the Contract : 

6) Date of commencement of work     : 

7) Actual date of completion & commissioning/ of maintenance :  

8) Reason for the delay if any     : 

9) Full details of components : executed / maintained under this contract : 
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10) Performance of the work should contain the following details  

S.No. Component  Performance 

i.  

In case of Infiltration Well/

 Collection Well/Intake Well/ 

Jack Well / Foot Bridge / Off take 

Well 

: 
Whether completed & commissioned/ 

 maintained satisfactorily? 

ii 

In case of  Water Treatment Plant 

(Capacity in……. MLD – with type of 

Components to be clearly 

mentioned) 

: 
Whether completed & commissioned/ 
maintained satisfactorily? 
 

iii 
In case of Pumping Machineries 

(Type and Capacity in KW & HP to 

be clearly mentioned) 

: 
Whether completed & commissioned/ 

maintained satisfactorily? 

iv 
In case of Pipeline work (Type of  

Each pipe with diameter, length, 

pressure must be given) 

: 
Whether completed & commissioned/ 
maintained satisfactorily? 

v 
In case of RCC Water retaining 

Structures (Capacity to be 

clearly mentioned) 

: 
Whether constructed & commissioned/ 
maintained satisfactorily? 

 

 

 

Signature of Officer with Seal 
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C. BID DOCUMENTS 
 

9. Contents of Bid Documents 
 

The Bid Documents will comprise the following documents & addenda issued in 

accordance with clause 11 below: 

1) Invitation for Bids   

2) Instruction to Bidders 

3) Eligibility/Qualification Criteria Forms of Bid 

4) General Conditions of contract 

a) Part I - Roles and responsibilities of the  Contractor 

b) Part II - Payment mode for Contractor 

c) Part III - Role of TWAD Board 

d) Part IV - Labour Laws to be followed 

e) Part V - Special Conditions of Contract 

f) Part IV - List of Beneficiaries and earmarked quantity of water to be 

supplied under this contract  

5) Schematic/Flow Diagram 

6) Bill of Quantities 

7) Forms of Agreement  
 

10. Clarification of Bid Documents. 
 

A prospective bidder requiring clarification may raise the same in writing or by 

Electronic Mail to Tender Inviting Authority at the address indicated in the 

invitation for bid. The employer will respond to any clarification sought for. 
 

11. Amendment to Bid Documents 
 

11.1. At any time prior to 48 hours to the deadline for submission of bids, the 

Employer may amend the bid documents by issuing Addenda. 
 

11.2. Any Addendum thus issued shall be part of the bid documents and shall be 

communicated in writing or by cable to all purchasers of the bid documents. 

Prospective bidders shall promptly acknowledge the receipt of each addendum 

by cable to the Employer. 
 

11.3. To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend as necessary 

the deadline for submission of bids, in accordance with Clause21.2 

of―Submission of Bids. 
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D. PREPARATION OF BIDS 

12. Language of the Bid 
 

The bid, and all correspondences and supporting documents related to the bid 

exchanged by the bidder and the Employer shall be written in English. Supporting 

documents and printed literature furnished by the bidder may be in other language 

provided they are accompanied by an accurate translation of the relevant passages in 

either English or Tamil language, in which case, for purpose of interpretation of the bid, 

the translation shall prevail. 

13. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

13.1 Cover – 1 (Technical Bid) 
 

i. The Bid Documents duly filled and signed 

ii. List of Annexure as below: 

1. 
Performance of the bidder showing total monetary value of Execution / 

Maintenance of Civil Engineering works for the last three financial years – 

(7.1.3) (Annexure– I) 

2. Average Annual Execution / Maintenance of Civil Engineering works 

Turn over for the last three financial years – (7.1.4) (Annexure – II) 

3. Experience in works of similar nature of Magnitude during the last  5 

years – ( 7.1.5) (Annexure – III) 

4. Commitment of contracts (Execution/Maintenance of Civil Engineering 

works) on hand – (7.1.5) (Annexure – IV) 

5. Works for which Bids are already submitted – (7.1.5) (Annexure-V) 

6. List of equipments available with the bidder – (7.1.6) (Annexure – VI) 

7 
Qualification/Experience of the key personnel proposed for technical 

and administrative functions under this contract – (7.1.7) (Annexure -

VII) 

8. 
Sample Format for evidence of access to or availability of credit 

facilities-(7.1. 8) (Annexure – VIII) 

9. Details of Litigation if any – (7.1. 9) (Annexure – IX) 

10. 
Declaration by the bidder pertaining to blacklisting / debarment etc., - 

(7.1.10)  (Annexure – X) 

11. 

Affidavit as an undertaking given by the Contractor should be certified 

by the Notary duly stamped on a Notaries Stamp (7.1.14)  (Annexure-

XI)  
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iii. List of Certificates. 

a. Signature of the Proprietor  or Proprietress attested by  the 

Notary Public (2.2) 

b. Signature of all the Partners/Power of Attorney attested by the Notary 

Public – (2.3) 

c. Registration of the firm, signature of the  authorised  person attested by 

the Notary Public –(2.3) 

d. A copy of the listed Power of Attorney authorising the signatory of the 

bidder – (7.1.1) 

e. Proof of Registration of firm/Company(7.1.2) 

f. Audited Balance Sheets –(7.1.4) 

g. Credit line Certificate from Financial Institutions – (7.1.8) (Format- 

Annexure VIII) 

h. Income Tax Clearance Certificate –(7.1.11) 

i. Latest GST filing returns Certificate –(7.1.12) 

iv. Certificate of performance issued by not less than the rank of Executive 

Engineer of the Government organization concerned / responsible person of 

the private organization  

v. Bid Security (17.1) 

vi. Any other material required to be completed and submitted by the bidders in 

accordance with these instructions. 
 

13.2 Cover – II (Price Bid) 

i. Priced Bill of Quantity duly signed. 

ii. The Bid should be submitted only in the original documents as issued by 

the Tender Inviting Authority or as downloaded from the website. No 

alteration or correction should be made under any circumstances in the 

Bid Documents issued by the Tender Inviting Authority. 

iii. Conditional tenders are liable for rejection 

14 Bid Prices 
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14.1 The contract shall be for the whole works as described in sub clause (1.1), based 

on the priced bill quantities submitted by the bidder. 

14.2 The bidder shall fill in Excess / Less percentage for the total amount (both in 

figures and words) Corrections, if any, shall be made by crossing out and initialing. 

14.3 All duties, taxes and other levies payable by the contractor, under the contract for 

any other cause shall be included in the rates, prices and total bid price submitted 

by the bidder. 

14.4 The rate and prices quoted by the bidder is firm till the completion of contract 

period and price adjustments are not allowed. 

14. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15. Bid Validity 

16.1. “Bids shall remain valid for a period not less than ninety days from the date of 

opening of Bid, as per Sec. 14.2 of Tamil Nadu Transparency in Tenders rules 

2000. 

16.2.  A bid validity for a shorter period shall be rejected by the employer as   non-

responsive.” 

16.3. In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the bidders to extend the period of validity for a specific 

additional period. The request and the bidders„ response shall be made in writing 

or by cable. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend his bid security for; the period of 

extension. 
 

16. Bid Security 

17.1 The bidder shall furnish, as part of his bid,  as  bid  security  of  Rs.41,000 

(Rupees forty one thousand only ) duly pledged in favour of the Executive  

Engineer,  TWAD Board Maintenance Division, Thoothukudi in any one of 

the  following  forms. 

17.1.1. Demand draft / Deposit call receipt / Fixed deposit receipt (FDR) / Bank 

Guarantee (Prescribed format of the Bank Guarantee (Unconditional) for the bid 

security issued by a Nationalised Bank/Scheduled Bank located in India/National 

savings certificate/Post office Savings Bank deposits. 
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17.1.2. Unconditional Bank Guarantee in the prescribed format for the bid security issued by a 

Nationalised Bank/Scheduled Bank located in India &valid for 45 days after the end of the validity 

period of the bid. 

17.1.3. FDR and deposits at call receipts should contain lien certificate issued by the Bank for 

encashment by department. The FDR furnished by the firm should also bear the signature of the 

authorized signatory on a revenue stamp at the back of the FDR. (The contractors produced FDR 

in the name of Executive Engineer whether it may be accepted) 

17.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the 

Employer as nonresponsive 

17.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, 

but not later than 30 days either after the expiration of the period of bid validity or 

after finalizations of the bid whichever is later. 

17.4 The bid security of the successful bidder will be returned after the bidder has 

furnished the required performance security and signed the agreement. No interest 

is payable on Bid security by the Employer. 

17.5 The bid security shall be forfeited:- 

17.5.1. In the case of bidder withdrawing or modifying his bid during the period of 

bid validity. 

17.5.2. If the bidder does not accept the corrections of the bid price, pursuant to 

clause 28 of “Bid Opening and Evaluation”. 

17.5.3. In the case of a successful bidder failing to furnish the performance security 

in the specified form within the stipulated time. 

17.5.4. In the case of successful bidder failing to enter into agreement within the 

stipulated time.  

17.5.5. In the case of the bidder severing the conditions after intimation of the 

acceptance of the bid. 

17. Format and Signing of Bid 
 

18.1. The bid document submitted to the Employer shall be typed or written in indelible 

ink and shall be signed by a person duly authorized to sign on behalf of the 

bidder in accordance with―Instructions to Bidders‖. All pages of the bid and where 
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entries or corrections have been made shall be initialed by the person signing the 

bid. 

18.2. The bid shall contain no alteration or additions, except those to comply with the 

instructions issued by the Employer and wherever necessary to correct errors 

made by the bidder, in which case such corrections shall be initialed by the person 

signing the bid. 

18.3. The technical and price bids (BOQ) as issued by the Employer should be submitted 

duly signed at the bottom of each page, failing which the bids will be summarily 

rejected. 

 

18. Pre Bid Meeting: 

19.1. The bidder or his authorised representative, who are desirous, may attend the pre 

bid meeting which will  take place at Office of the Superintending  Engineer, 

TWAD Board, T.V.Circle, Kovilpatti on 07.07.2022@ 11.30AM. 

19.2. The purpose of the meeting will be to clarify issues and to answer questions on 

any matter that may be raised at that stage. 

19.3. The bidder is requested, as far as possible, to submit the questions in writing or 

by cable, to reach the Employer not later than one week before the meeting. It 

may not be practicable at the meeting to answer questions received late. 

19.4. Minutes of the meeting, including the text of the questions (without Identifying 

the source of enquiry) and the responses given together with any responses 

prepared after the meeting, will be transmitted without delay to all purchasers of 

the bidding documents. 

19.5. Any modification of the bidding documents listed in clause 23. 1 of―Submission of 

Bids, which may become necessary as a result of the pre bid meeting shall be 

made by the Employer exclusively through issue of an addendum pursuant to 

clause 11 of the Bid Document and not through the minutes of the pre-bid 

meeting which will be hosted on www.tenders.tn.gov.in. 

19.6.      Attendance at the pre bid meeting is not mandatory and non attendance will not 

be a cause for disqualification of the bidder. 

 

 

http://www.tenders.tn.gov.in/
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E. SUBMISSION OF BIDS 

19. Sealing and Marking of Bids 
 

20.1. Two cover system shall be adopted for submission of bids. 

20.2. The first cover shall contain the technical bid documents, supporting material 

relating to the eligibility criteria, Bid Security in the proper form and other 

connected Certificates as specified in Clause 13. 

20.3. No indication either direct or indirect, implicit or explicit regarding the rates and 

prices should be made in the technical bid or any other documents submitted in 

the first cover. 

20.4. The second cover shall contain the Price Bid alone. 

20.5. The bids should be submitted in the original bid documents as issued by the 

Employer. 

20.6. The bid documents under no circumstances are transferable. 

20.7. The first cover containing the Technical Bid and Bid Security and the second cover 

containing the Price Bid, should be pasted properly, sealed and  super-scribed  

indicating clearly the name of work and marking specifically as under: 

Cover-I - Technical Bid 

Cover II - Price Bid 

 Both the covers containing the Technical bid and Price Bid should be placed in a 

common envelope, pasted, sealed and super-scribed properly. 
 

20.8. Format and signing of Tender 

20.8.1 The Tenderer shall submit one original and one copy (hard) and one soft copy of 

both technical and Price bids comprising of Tender as described in the 

Instruction to Tenderers, bound in a format as stipulated. 

20.8.2 All bidders will be provided with an electronic copy of the schedule of prices. 

Cells that contain permanent information are protected and cannot to be 

changed by the Bidder. 

20.8.3 Cells into which the bidder can enter rates and Amount (where these may vary), 

will be left unprotected. However, the Employer will not enter any formulae in 

the spread sheets. 
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20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in 

the Schedule of Prices are correct, and that the Bidder‟s offer is complete in all 

respects.  

20.8.5 The Price Bid completed in computerized printout, adopting the format of the 

Bid document in total and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder. 

20.8.6 The Tenderer shall submit the Price bid in one original and one copy (hard) and 

one soft copy. The BOQ in the excel format is uploaded.   

20.8.7 The Bidder will need to submit the completed Schedule of Prices together with 

the bound copy of the Price Proposal which has been issued by the Employer 

along with the separate Priced Schedule of Prices, and to affix his signature on 

all pages of his submittal. The Bidder shall give an undertaking that that the 

content of the CD and the content of hard copies are identical. In the case of 

discrepancy between the soft copy and hard copy (print out) furnished by the 

bidder, the hard copy (print out) will prevail. If there is discrepancy between the 

hard/soft copy furnished by the bidder and the hard copy issued by the 

Employer, the hard copy issued by the Employer will prevail. 

20.8.8 The Tender shall contain no alternations, omissions or additions, except those  

to comply with instructions issued by the Employer, or as necessary to correct 

errors made by the Tenderer, in which case such corrections shall be initialed by 

the person  or persons signing the Tender. 

20.8.9 All the envelopes shall be addressed to the Employer namely “the 

Superintending  Engineer, TWAD Board, T.V.Circle, Kovilpatti.” and 

bear the following identification 

                            Bid for― Out sourcing for operation and maintenance of CWSS to 

Sathangulam, Udangudi and 308 rural habitations and CWSS to 

Ittamozhi & 6 other habitations in Thoothukudi District for the period 

from 16.07.2022 to 31.03.2023 

                 INVITATION FOR BID No:  03/ F. Out Sourcing /DOII / 2022 / DT.24.06.2022(2nd Call) 

                  Do Not Open Before 11.07.2022(Time and date of bid opening as per 3.30 

pm Clause 24 of Bid opening and evaluation) 
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                and should be submitted to the following Address: 

                 “The Superintending Engineer, TWAD Board, Thoothukudi – 

Virudhunagar Circle, 911/B2, RC Church Complex, Madurai  Main 

Road, Kovilpatti – 628 501’”. 

 

                       In addition to the Identification required in sub clause above, the 

envelope shall indicate the name and address of the bidder to enable 

the bid to be returned in case it is declared late, pursuant to Clause 22 

of Submission of Bids. 

20.8.10 If the envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 

 

21 Deadline for Submission of the Bids 

21.1. Bids must be received by the Employer at the address specified in  clause 20.8  above 

not later than 3.00 PM on 11.07.2022. In the event of the specified date for the 

submission of bids declared a holiday for the Employer, the bids will be received up to 

the appointed time on the next working day. 

21.2. The Employer may extend the deadline for the submission of bids by issuing 

amendment in accordance with clause 11 of Bid Documents in which case all rights 

and obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 
 

22. Late Bids 

22.1. All bids received by the Employer after the deadline prescribed in clause- 21of 

Submission of Bid will be returned unopened to the bidder. 

22.2. TWAD Board will not be held responsible for any Postal/other modes delay leading 

to delayed submission of Bids after the deadline prescribed. 

23.  Modification/ Substitution of Bid before opening 

23.1. No Tenderer shall be allowed to withdraw the tender after submitting the tender. 

23.2. The Bidder may modify or substitute his bid after submission provided that written notice of 

the modification and substitution is received by the Employer prior to the Deadline of 

submission of Bid. 
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23.3. The Bidder‟s modification or substitution notice shall be prepared, sealed, marked and 

delivered in accordance with the provision clause – 21 & 22 of “Submission of Bids”, with the 

envelope additionally marked “MODIFICATION” or “SUBSTITUTION” with name of wok as 

appropriate. 

23.4. Modification / Substitution for Price Bid cover should be super-scribed as “PRICE BID 

MODIFICATION COVER”/ “PRICE BID SUBSTITUTION COVER” with name of wok 

23.5. Modification / Substitution for Technical Bid cover should be super-scribed as “TECHNICAL 

BID MODIFICATION COVER”/ “TECHNICAL BID SUBSTITUTION COVER” with name of wok 

23.6. No Bid shall be modified /substituted after the deadline for the submission of Bids. 

23.7. Modification / Substitution of a Bid between the Deadline for submission of Bids and the 

expiration of original period of validity specified in the Clause – 16.1 “PREPARATION OF 

BIDS” or as amended pursuant to the Clause 16.2 “PREPARATION OF BIDS” may result in 

the forfeiture of the Bid security pursuant to the Clause – 17 “PREPARATION OF BIDS”. 

 

F. BID OPENING AND EVALUATION 
[ 

24.Bid Opening 
 

24.1. The Employer will open all the bids received (except those received late) in the 

presence of the bidders or their representatives who choose to attend on the date at 

the time in the address specified in clause 21 of― Submission of Bids. (In the event 

of specified date of bid opening being declared a holiday for the Employer, the bids 

will be opened at the appointed time and location on the next working day).  

Envelopes marked as substitution  or modification shall be opened and read out first.  

24.2. Envelopes super-scribed as “MODIFICATION‟/SUBSTITUTION to Technical bid will be 

opened at the time of opening of the Technical bid. 

24.3. Envelopes super-scribed as “MODIFICATION‟/SUBSTITUTION to price bid will be 

opened at the time of opening of the price bid. 

24.4. The Bidders„  names,  the  Bid  prices,  the  total  amount  of   each   Bid,   any 

discounts,  bid  modification / substitution,  the   presence   or absence of Bid 

Security and such  other details as the Employer  may consider appropriate, will be 

announced by the Employer  at the time of opening. Bids and modifications received 

pursuant to clause 23 of “Submission of Bids” that are not opened and not read out  

at  the  bid  opening  will   not  be  considered  for   further evaluation regardless of  

the  circumstances.    
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25.Process to be Confidential 

Information relating to the examination, Clarification, evaluation and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to 

bidders or any other person not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by a bidder to 

influence the Employer„s processing of Bids or award decisions may result in the 

rejection of his bid. 

26.Clarification of Bids. 

To assist in the examination, evaluation and comparison of bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his bid, including breakdown of 

unit rates. The request for clarification and the response shall be in writing or by 

cable, but no change in the price or substance of the Bid shall be sought, offered, 

or permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids in accordance with 

Clause-28 of “Bid Opening and Evaluation”. 

27.Examination of Bids and Determination of Responsiveness 

27.1. Prior to detailed evaluation of Bids, the Employer will determine whether each Bid  

(a)  meets the eligibility criteria set out in clause – 7 “Qualification of the Bidder”, 

(b)  has been properly signed, 

(c) is accompanied by the required securities and 

(d) is substantially responsive to the requirements of the Bid Documents, 

27.2. A substantially responsive Bid is one which conforms to all the terms, conditions 

and specifications of the Bid Documents, without material deviation or reservation.  

A material deviation or reservation is one  

27.2.1 which affects in any substantial way the scope, quality or performance of 

the works.  

27.2.2 which limits in any substantial way, inconsistent with the Bid Documents, the 

Employer„s rights to the Bidder„s obligations under the contract, or  

27.2.3 whose rectification would affect unfairly the competitive position of other 

bidders presenting substantially responsive Bids. 

27.3. If a Bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non 

conforming deviation or reservation. The decision of the Employer on the issue 



39 

Contractor                                                                                                                           Sd/-*** 
                                                                                                                           Superintending Engineer, TWAD   

whether the Bid is responsive or not will be final and binding on the bidders. The 

Employer is not bound to disclose the reason in case a bid is determined by him as 

non-responsive. 

28.Correction of Errors 

28.1. Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic error. Errors will be corrected by the Employer as follows: 

If any variation is found in the rates between words and figures, the 

lesser of the two will only be taken in to consideration. 

Where there is a discrepancy between the unit rate and line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will govern. 

Where there is an arithmetical discrepancy in the page total as well as 

grand total, the corrected total by the Employer will govern. 

28.2. The amount stated in the Bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors and shall be considered as 

binding upon the Bidder. If the Bidder does not accept the corrected amount of 

the Bid, his bid will be rejected and his bid security will be forfeited in 

accordance with Clause -17.5 of “Preparation of Bids”. 

29.Evaluation and Comparison of Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause- 27 of―Bid Opening and 

Evaluation. 

29.2. In evaluating the Bids, the Employer will determine for each Bid, the evaluated Bid 

Price by adjusting the Bid price as follows: 

29.2.1. Making any correction for errors pursuant to Clause -28 of “Bid Opening and 

Evaluation”.  

Or 

29.2.2. Making appropriate adjustments to refer discounts or other price 

modifications offered in accordance with Clause -23 of “Submission 

of Bids” 

29.2.3. The Employer reserves the right to accept or reject any 

variation/deviation. 
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29.3. If the Bid of a successful Bidder is found highly unbalanced in relation to the 

TWAD Board‟s estimate of the cost of work to be performed under the contract, 

the Employer may require the Bidder to produce detailed price analysis for any 

or all items of the Bill of Quantities to demonstrate the internal consistency of 

those prices with the methods of operation and maintenance of the CWSS and 

schedule proposed. 

 

29.4. After evaluation of the price analysis, the Employer may require that the 

amount of the Performance Security set forth in Clause - 34 of “Award of 

Contract” be increased at the expense of the successful Bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of 

the successful Bidder under the Contract.  

29.4.1. For tenders received with any plus percentage & up to minus 5 

percentage of the Departmental Value, the successful tenderer should 

remit 2% of contract value as performance security. 
 

29.4.2. For tenders received with minus 5% & up to minus 15% of 

departmental value the successful tenderer should remit 4% on 

contract value as performance security. 

29.4.3. For tenders received with minus 15 % and more of Dept. Value, the 

successful tenderer should remit 5% of contract value as performance 

security. 
 

G. AWARD OF CONTRACT 
 

30.Award Criteria. 

Subject to Clause 29 of―Bid Opening and Evaluation, the Employer will award the 

contract to the Bidder, whose Bid has been determined to be substantially responsive to 

the Bid Documents and who has offered the lowest evaluated Bid Price, provided that 

such Bidder has been determined to be (a) eligible in accordance with the provision of 

clause-6 of Eligibility / Qualification Criteria and (b) qualified in accordance with the     

provisions of Clause-7 of Eligibility/ Qualification Criteria. 
 

31.Employer’s Right to Accept any Bid and to Reject any or all Bids 

The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without  thereby 
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incurring any liability to the affected bidder or bidders or any obligation to inform the 

affected bidder or bidders of the grounds for the Employer„s action. 

 
 

32.Notification of Award 

The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by e mail confirmed by registered letter. This 

letter (hereinafter and in the Conditions of Contract called the Letter of Acceptance‖),will 

state the sum that the Employer will pay to the contractor in consideration of the 

Operation and maintenance of the works  by the Contractor as prescribed by the 

Contract (hereinafter and in the conditions of Contract called the―Contract Price‖.)The 

notification of award will constitute the formation of the Contract. 

 

33.Registration in TWAD 

The successful contractor/ firm, if not a registered contractor in Tamil Nadu Water 

Supply and Drainage Board, he / she/ they should get himself / herself/ themselves 

registered in TWAD Board, before concluding the agreement 
 

34.Performance Security 

34.1. Within 28 days from the date of the Letter of Acceptance, the successful bidder 

shall deliver to the Employer a Performance Security as detailed below:- 

34.1.1. For tenders received with any plus percentage & up to minus 5 

percentage of Department Value, the successful tenderer should remit 2 

percentage of contract value 

34.1.2. For tenders received with minus 5 percentage & up to minus 15 

percentage of departmental value the successful tenderer should remit 4 

percentage on contract value. 

34.1.3   For tenders received with minus 15 % and more percentage of Department    

Value, the successful tenderer should remit 5 percentage of contract value.  

34.2    The Performance security should be in the form of 
 

34.2.1. National Savings Certificate/Post Office Savings Deposit account 

purchased within the State of Tamil Nadu and pledged in favour of the 

Executive Engineer, TWAD Board, Maintenance Division, 

Thoothukudi 
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(OR) 

34.2.2. Unconditional and irrevocable bank guarantee issued by any one of the 

branches of Nationalised Bank or scheduled Bank within the State of 

TamilNadu, provided they are in prescribed    format   (enclosed in this 

Document) for an amount equivalent to two percentage of the total 

value of the contract in favour of the Executive Engineer, TWAD 

Board, Maintenance Division, Thoothukudi 

34.2.3. FDR and deposits at call receipts should contain lien certificate issued by the 

Bank for encashment by department. The FDR furnished by the firm should 

also bear the signature of the authorized signatory on a revenue stamp at 

the back of the FDR.  

34.2.4. The bidder along with the performance security, shall deliver a non 

judicial stamp paper for Rs.100/- (Rupees One Hundred only) at his cost 

for executing the agreement. 

 

35. Signing of Agreement 

35.1. The Employer on receipt of the performance security and non-judicial 

stamp paper, will furnish to the bidder the Agreement in the form prescribed, 

incorporating all terms and conditions between the Employer and the successful 

bidder. 
 

35.2. The Bidder should remit the performance security prescribed by the Employer  in  

the form as in Clause 34 above and sign the agreement in the presence of the 

Employer within 28 days from the date of Letter of Acceptance notifying the 

award of contract. 

35.3. Upon furnishing the performance security by the successful bidder, the Employer 

will promptly notify the other bidders that their bids have been unsuccessful. 

35.4. Failure of the successful bidder to comply with the requirements of Clauses- 34 & 

35 and 35.2 of “Award of Contract”‖ shall constitute a breach of contract, cause 

for annulment of the award, forfeiture of the bid security and any such other 

remedy the Employer may take under the contract. 
 

Amendment to Agreement: 

35.5. Any amendment shall be issued by mutual consent between the Employer and 
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the contractor only without any contrary to the bid conditions. 

35.6. Such amendment should not lead to change in rates and prices of the 

successful bidder. 

 

36. Forfeiture of Performance Security 

The performance security is liable to be forfeited in cases where the firm/contractor 

fails to carry out the work in accordance with the specifications, terms and conditions of 

the contract leading to termination of the contract. 

 

37. Foreclosure of Works 

The Employer shall have the right to issue notice to the contractor, for any reason 

whatsoever does not require the whole or part of the contract to be carried out after the 

award of the contract. The contractor shall not have any claim towards compensation or 

whatsoever, on account of any profit or advantage, which he might have derived from 

the carrying out of such portion. For the portion already carried out in view of the 

foreclosure, the contractor shall be paid an eligible amount as certified by the Engineer in 

charge. 

38. Termination of Contract 

The employer may terminate the contract, when it is opposed / contrary to the 

covenant of the terms of the contract. 

The employer shall issue notice of 15 days time to rectify and in the event of failure 

to rectify / comply the terms of the contract, the contract stands terminated on the 

16th day from the date of issue of notice. 

On termination of the contract, the employer shall withhold the amount payable to 

the contractor and the security deposit by the contractor till the amounts due to the 

Board are recovered. 

39. Release of Performance Security 

On successful completion of contract for the assigned period and after handing over 

the entire scheme with all its infrastructures and installations in good and operating 

condition to TWAD Board, the performance security will be refunded after three months 

from the date of handing over the scheme. 

40. Recovery of money payable to TWAD Board 

All losses, costs, damages and expenses and other money payable to the Board by the 
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contractor under any stipulation in the contract, may be retained out of any money due 

or which may subsequently become due from the Board to the contractor under any 

contract or otherwise whatsoever and in case such money then due or to become due to 

the contractor by the Board shall be insufficient to pay such losses, costs, damages, and 

other money payable to the TWAD Board by the contractor, it shall be lawful for the 

Engineer in charge without any further consent on the part of the contractor to sell or 

dispose of any securities deposited in the Board by the contractor as aforesaid and with 

and out of the proceeds of such sale, after payment of all expenses connected therewith 

or reimburse and pay to the Board all such losses, cost, damages and expenses and 

other money payable to the contractor. And in case such proceeds of sale of the said 

securities shall be insufficient for such purpose then and in that case it shall be lawful for 

the Board to recover the residue thereof, if necessary by legal proceedings and or by 

resorting to revenue recovery act against the contractor. 

41. TDS on Income Tax 

41.1. During the course of the contract period, deduction of income tax shall be made 

at the prevailing rates from every payment as may be specified by the Income 

Tax Act and as amended from time to time. 

41.2. GST is not applicable for Maintenance Contracts (and) in case of composite 

contracts where the value of materials involved is less than 25%, as per 

Government of India Notification No:2/ 2018-Central Tax (rate) New Delhi, 25th 

January 2018. 
 

 

42. Mobilization Advance 

Mobilization advance will not be provided under this contract 

43. Price Adjustment: 

 Price adjustment is not applicable under this maintenance contract. 

44. Dispute 

44.1. Dispute Redressal Committee 

A) In order to ensure a dispute Redressal mechanism, for tenders of value 

up to and Rs.1 Crore the Regional Technical Committee will be the  " Dispute 

Redressal Committee" in order to resolve any disputes between the Employer 
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/ Engineer – in charge concerned and the contractor and the appeal 

committee is as in (B). 

B) In order to ensure a dispute redressal mechanism, , for tenders of value 

more than Rs.1 Crore a Committee headed by the Managing   Director / Joint 

Managing Director and consisting of Engineering Director, TWAD Board and 

Engineering Director, CMWSS Board  as Member, will comprise the  " Dispute 

Redressal Committee" in order to resolve any disputes between the Employer 

/ Engineer – in charge concerned and the contractor. 

 

44.2. Arbitration: In view of the above Dispute Redressal Committee, 

arbitration is not part of this Contract  

44.3. Jurisdiction of Court 

 In the event of non settlement of any dispute by  the Dispute  Redressal 

Committee arising  between the parties hereto in respect of any matter 

comprised in the contract, the same shall be settled by a competent court 

having jurisdiction over the place where the contract is awarded and 

agreement is concluded and by no other court. 

45. Force Majeure 

Neither party shall be liable to the other for any loss or damage caused by or arising out 

of Acts of God such as unprecedented flood, cyclone, volcanic eruptions, earthquake or 

other special risks referred above which prevent the performance of the contract and 

which could not have been foreseen or prevented by the prudent person. If a Force 

Majeure situation arises, the contractor shall promptly notify the Employer in writing of 

such condition and the cause thereof, Unless otherwise directed by the Employer in 

writing, the contractor shall continue to perform the obligations as far as it is reasonably 

practical and shall seek all reasonable alternative means for performing those not 

prevented by Force Majeure. 

46. In the event of belated settlement of dues to the contractor, the contractor shall not 

claim interest for the belated payment. 

47. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in 

WP No. 11128 of 2022 should be implemented scrupulously.  

47.1. The wages paid to the labourers should not be less than minimum wages. 

47.2. In case the contractor engaged the labourers already worked in the CWSS, the wages 

already paid to the labourers should not be reduced at any cost. 

48. Contractor dying, becoming Insolvent or Insane  
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In the event of death or insanity of the contractor, the contract may be terminated 

by notice in writing, pasted at the site and advertised in the issue of the local newspaper.  

All acceptable works shall thereafter, be paid at appropriate rates after recovering all the 

contractor‟s dues to Employer, to the persons entitled to receive and give a discharge for 

such payments.   

In the contractor is imprisoned because insolvent compound with his creditors has a 

receiving order made against him or carriers on business under receiver for the benefit of 

the creditors of any of them or being a corporation goes into liquidation or commences to 

be wound up not being a voluntary winding up for the purpose only of amalgamation or 

reconstruction, the employer shall be at liberty.  

To give such liquidator, receiver or other persons in whom the contract may become 

vested the option of carrying out the contract or a portion there of to be determined by the 

employer, subject to his providing an appropriate guarantee for the performance of such 

contractor.  

To terminate the contract forthwith by notice in writing to the contractor the 

liquidator, the receiver or person in whom the contract may become vested and take 

further actions as provided in the clause pertaining to default by contractor, treating as if 

this termination is ordered under the respective clause. (This condition may be included) 

VI. LIST OF ANNEXURES 

Annex 

No. 

                                      Description Para No. 

I. Performance of the bidder showing total monetary value of 

Execution / Maintenance of Civil Engineering works for the last 

three financial years  

7.1.3 

II. 
Average Annual Execution / Maintenance of Civil Engineering 

works Turn over for the last three financial years  

7.1.4 

III. 
Experience in works of similar nature of Magnitude during the 

last  5 years  

7.1.5 

IV. 
Commitment of contracts (Execution/Maintenance of Civil 

Engineering works) on hand  

7.1.5 

V. 
Works for which Bids are already submitted  

7.1.5 

VI. 
List of equipments available with the bidder  

7.1.6 

VII. 
Qualification/Experience of the key personnel proposed for 

technical and administrative functions under this contract 

7.1.7 
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VIII. 
Sample Format for evidence of access to or availability of credit 

facilities 

7.1.8 

IX. 
Details of Litigation if any  

7.1.9 

X. 
Declaration by the bidder pertaining to blacklisting / debarment 

etc.,  

7.1.10 

XI. 
Affidavit as an undertaking given by the Contractor should be 

certified by the Notary duly stamped on a Notaries Stamp 

(Annexure-XI) 

7.1.14 

    

 

   VII. LIST OF CERTIFICATES 

Sl. 

No

. 

Description of Certificate Para No. 

1 Signature of the proprietor or proprietress attested by the Notary Public 2.2 

2 Signature of all the partners/power of attorney attested by the Notary Public 2.3 

3 Registration of the firm, signature of the authorised person attested by the 

Notary Public 

2.3 

4 A copy of the listed power of attorney authorising the signatory of the 

bidder 

7.1.1 

5 Proof of registration . 7.1.2 

6 Audited Balance Sheets 7.1.4 

7 Credit line Certificate from Financial institutions 7.1.8 

8 Income Tax Clearance Certificate (Latest) 7.1.12 

9 Valid GST registration Certificate 7.1.13 

10 Certificate of performance issued by not less than the rank of Executive 

Engineer/Responsible person of the private organisation.                                                     

 

7.2 
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ANNEXURE I (Para No 7.1.3) 

Performance of the Bidder showing Total Monetary Value 

of Execution / Maintenance of Civil Engineering works 

in the last Three Financial Years 

 

Year Monetary Value of Execution / 

Maintenance of Civil Engineering works 

(Rs. In lakhs) 

2018-19  

2019-20  

2020-21  

 

 

 

 

Seal of the Firm    Signature of the bidder with date 
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ANNEXURE II (Para No 7.1.4) 

 

Annual Turnover in Execution / Maintenance of Civil Engineering works in the Last Three 

Financial years. 

 

Each Bidder must fill in this form 

 

Annual Turnover Data (Execution / Maintenance of Civil Engineering 

works) in the Last Three Financial years. 

Sl No. Year Amount (Rs.in Lakhs) 

1 2018-19 
 

2 2019-20 
 

3 2020-21 
 

Average Annual Turnover  

 

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts 

billed to clients for each year for work in progress or completed. 

 

 

Seal 

 

……………………………….. 

…………………………………        (Signature of the Bidder) 
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ANNEXURE III (Para No 7.1.5) 

 

Experience in works of similar Nature and Magnitude 

within a period of 5 years(from ........... to ...............) 

 

Sl. 

N

o 

Contract No. and 

Name of the 

Project 

Descri

ption 

of the 

work 

Name of the 

employer 

with full 

address 

Value of 

the 

Contract 

(Rs. In 

lakhs) 

Date of Issue of 

Work Order and 

stipulated 

period of 

completion 

Actual 

date of 

completi

on 

Reason for 

the delay, if 

any in 

completing 

the Project 

        

        

        

        

        

        

        

        

        

        

        

        

 

 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE IV (Para No 7.1.5) 

Commitments of works on hand 

 

Sl. 

No 

Contract 

No and 

Name of 

the 

Project 

Description 

of the work 

Name of 

the 

employer 

with full 

address 

Value of 

the 

contract 

(Rs. In 

lakhs) 

Date of Issue 

of work order 

and  stipulated 

period of 

completion 

Value of works 

remaining to 

be completed 

(Rs. In 

lakhs) 

Anticipate

d date of 

completio

n 

        

        

        

        

        

        

        

        

        

        

        

        

 

 

 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE V (Para No 7.1.5) 

 

Works for which Bids are already submitted 

 

Sl. 

No 

Contract No 

and Name of 

the Project 

Descripti

on of the 

work 

Name of the 

employer 

with full 

address 

Value of the 

contract 

(Rs. In 

lakhs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remar

ks if 

any 

        

        

        

        

        

        

        

        

        

        

        

        

 

 

 

Seal of the firm    Signature of the bidder with date 
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Annexure VI (Para No 7.1.6) 

List of Equipment Available with Bidder 

 

Sl

. 

N

o. 

Equipmen

t Name 

Requirement 

for 

the project 

Availability Status Remark

s 

No

s. 

Capacit

y 

Owned/ 

leased/ To be 

Procured 

Nos and 

capacity 

Age/condi

tion 

 

        

        

        

        

        

        

        

        

        

 

 

 

 

Seal of the firm   Signature of the bidder with date 
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ANNEXURE VII (Para No 7.1.7) 

Qualification/Experience of key Supervisory Personnel proposed for technical and 

administrative functions under this contract 

Sl. No. Name of the 

person 

Position for 

which 

proposed 

Qualification Total years 

of 

experience 

Years of 

experience in 

the proposed 

position 

Remarks 

       

       

       

       

       

 

Seal of the firm   Signature of the bidder with date 

 

Value of contract Qualification and No. of Technical supervisor / Assistant to be employed by the Contractor. 

1. Upto Rs. 1.00 lakh No Technical Assistant need be employed.  If situation and nature of work warrants. 
1)  A Diploma holder in Civil Engineering or  2) A retired Junior Engineer may be employed.. 

2. From Rs.1.00 lakh to 
Rs.5.00 lakhs 

1)  One diploma holder in Civil Engineering   or 2)  Not less than one retired Junior Engineer.   

3. From Rs.5.00 lakhs to 
Rs.10.00 lakhs 

1) One B.E (Civil)  
         Or 
2)  Equivalent degree holder. 
           Or 
3)  Not less than one retired AEE/ADE 
4) One diploma holder with three years experience. 

4. From Rs.10.00 lakhs to 
Rs.25.00 lakhs 

1) One B.E. (Civil) with 3 years experience plus one Diploma holder in Civil Engineering   
       Or          
2) Equivalent degree holder with 3 years experience plus one Diploma holder in Civil Engineering 
       Or 
3)   Not less than one retired AEE/ADE plus one diploma holder in civil Engineering. 
4)   Two diploma holders in in civil Engineering with 3 and 5 years experience respectively.  

5. From Rs.25.00 lakhs to 
Rs.50.00 lakhs 

1) One B.E. (Civil) with 3 years experience plus  two  Diploma holder in Civil Engineering    
      or 
2) One B.E. (Civil) with 3 years experience plus  two  retired junior Engineers. 
      or   
3)  Equivalent degree holder with 3 years experience plus two Diploma holder   in Civil Engineering / two 

retired junior Engineers. 
      or 
4) One retired AEE or ADE plus two diploma holders in Civil engg. 
       or 
5) One retired AEE or ADE plus two retired Junior Engineers. 

6) Above Rs.50 lakhs (To be examined in individual cases depending upon the nature of work and the technical sill involved and 
defined in the tender notice regarding the No. of qualified technical personal to be employed by the 
contractor. 

7) Penalty The rate for failure on the part of the contractors to employ technical assistant  
1) For Diploma holder - Rs 2000/- per month 
2) For Degree holder  - Rs 5000/- per month 
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ANNEXURE VIII (Para No 7.1.8) 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 

– CLAUSE 7.1.9 

(To be furnished in the Letter Head of Bank) 

BANK CERTIFICATE 

 

This is to certify that M/s…………………………………………………………………………. is a reputed company 

with a good financial standing. 

 

If the contract for the work,  namely………………………………………………………  is awarded to the above 

firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs……………….. to meet their 

working capital requirements for executing the above contract. 

 

 

 

Signature of the Authorised Officer of the Bank. 

 

 

Date: 

Seal of the Bank.
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ANNEXURE IX (Para No 7.1.9) 

Details  of  Litigation, if any. 

Sl. 

No 

Name of the Govt. 

Dept./Private 

Organisation(Ot

herparty) 

Cause of 

the 

litigation 

Amount 

involved (Rs. 

In lakhs) 

Award for 

(or) against 

bidder 

Remarks / 

present stage 

      

      

      

 

Note: Should be attested by the Notary Public. 

 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE X (Para No 7.1.10) 

Declaration by the Bidder: 

It is to certify that our firm……………………………………………………… 

 …………….…………………………………has not been black listed / banned / debarred by any  

Central/  State / UT Government Department or Undertaking /Organization. 

 

Seal 

         ……………………………….. 

…………………………………      

 (Signature of the Bidder) 
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ANNEXURE-XI (Para No 7.1.11) 

(Affidavit as an undertaking given by the Contractor should be certified by 

the Notary duly stamped on a Notaries Stamp) 

Model 

          ( to be typed in  Rs 100 Non-Judicial Stamp Paper)  

 

AFFIDAVIT OF _________________ (Name of Contractor). 

 

      I/We _________________ (Name of Contractor) Son of ………………… (Hindu) 

aged about ……. years, Partner/Proprietor/Authorised signatory of -------------------------  

having our office at no..........................  do hereby solemnly affirm and sincerely states as 

follows:- 

I /We state that We have entered in to Operation and Maintenance of WSS/CWSS  

contract with TWAD Board on ..... date. 

I/We state that I/We will be the Principal Employer as referred in the labour laws in 

respect of any operating staff / work person engaged for the purpose of delivery of services 

under this contract. 

I/We state that there will not be any employer and employee relationship between 

TWAD Board and the workmen employed by us.  We will take all responsibilities relating to 

present Labour Laws with regard to our employees. 

I/We state that the workers employed by us in connection with performance of this 

contract will not claim any right of employment with TWAD Board. 

I/We state that this Affidavit can be used as a Document before any Court of Law or 

Tribunal to defend the TWAD Board. 

Solemnly affirm and signed by me on this ….  day of ....... 2022  

 

                                                                               DEPONENT                           

BEFORE   ME 

                                                                                                                                     

NOTARY PUBLIC   
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GENERAL CONDITIONS OF CONTRACT 

TABLE OF CONTENTS 

S. 

No 

Contents Page 
no 

1 PART – I- Role and Responsibilities of  the Contractor  

2 PART – II- Payment mode for Contractor   

3 PART – III- Role of the TWAD board  

4  PART – IV-Labour laws and procedure adopted  

5  PART – V- Special conditions  

6 PART – VI- List of beneficiaries and earmarked quantity of water to be supplied  
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PART I 

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR 

S.No Contents Page no 

1.1 Interpretation of terminologies 
 

1.2 Responsibilities of the Contractor regarding operation and 

maintenance of the scheme. 

 

1.3 List of equipments, installations, structures, pipelines, appurtenances 

etc., to be maintained   

 

1.4  Schedule of Maintenance  
 

1.5 Equipment and Tools to be made available at each Pumping Station  
 

1.6 Safety Measures to be adhered 
 

1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines. 

 

1.8 Formats for Registers to be maintained by the contractor at Site 
 

1.9 
Uploading of data in Online Entry Formats in 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx, 

 

 

 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.1. INTERPRETATION OF TERMINOLOGIES 

1.1.1. In these conditions of contract the following definitions shall apply: 

1.1.2. The Tender inviting authority and Tender Accepting Authority means  

the Executive Engineer, Superintending Engineer/ Chief Engineer of 

Tamil Nadu Water Supply and Drainage Board 

1.1.3. The Implementing authority/ Department means the Executive 

Engineer, Superintending Engineer/ Chief Engineer of Tamil Nadu 

Water Supply and Drainage Board 

1.1.4. The contract means the agreement concluded between the authority 

and the contractor, including all specifications, patterns, contractor‟s 

samples, plans, drawings and other documents incorporated or 

referred to there in. 

1.1.5. The contractor means the person/agency who have been awarded the 

work and undertakes the Operation and maintenance of the CWSS. 

1.1.6. The contract price means the price mentioned in the price schedule of 

the agreement for the respective items of works carried out, that is 

payable to the contractor by the authority under the contract for the 

full and proper performance by the contractor or its part of the 

contract.  

1.1.7. The work means the work of supplying earmarked quantity of water to 

all the beneficiaries covered under the scope of the project, attending 

leaks/ bursts occurred during the maintenance period, attending repair 

works on the goods and equipments that the contractor is required to 

provide under the contract to establish the above mentioned service.  

1.1.8. MLD is Million litres per day which equals 10,00,000 litres in one day. 

 

1.2. Responsibilities of the Contractor regarding O&M of this Scheme. 

1.2.1. A joint inspection to be conducted by the Contractor with TWAD Board 

Officials before taking over of the CWSS for maintenance.  

1.2.2. The Contractor should take over the scheme after award of work for 

maintenance and handover the scheme in good condition, on completion 

of agreement period. 
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1.2.3. Before taking over the CWSS/WSS, inspect the Alignment and to check 

presence of any illegal connections (any connections other than the scope 

of the project) in the alignment during takeover of the scheme for 

maintenance. If any illegal connection found during the course of 

taking over, the same shall be removed at the cost of TWAD 

Board. 

1.2.4. After taking over of the CWSS for maintenance, the Contractor is the 

custodian of the CWSS. 

1.2.5. After taking over the scheme by the contractor, for any damages to the 

components of the CWSS made by men, machinery, etc., the contractor 

is solely responsible for rectification at his own risk and cost, except for 

damages caused by other line departments under the Government of 

Tamil Nadu, National Highways and NHAI. 

1.2.6. Damages caused to the underground utilities by the contractor during 

rectification is to be rectified by the contractor under own risk and cost. 

1.2.7. After taking over the scheme by the contractor if any illegal connection 

found, it should be reported immediately to the AE/AEE so as to file the 

FIR by the Department early. However, the Contractor should take 

immediate action to remove such Illegal connections at his risk and cost 

only. Continual illegal Tapping/Connection will lead to cancellation of 

agreement, as the maintenance of Pipeline is the sole responsibility of the 

contractor. 

1.2.8. The CWSS taken over by the contractor is only for maintaining the 

scheme and to supply the earmarked quantity to all the beneficiaries. The 

contractor should not make any alterations in the CWSS / supplying water 

to any other beneficiaries/ supplying water through any other mode 

without the approval of the Executive engineer incharge of the CWSS in 

writing. 

1.2.9. Ensure that the water is supplied to all beneficiaries covered under the 

project as per the earmarked quantity on normal condition.   

1.2.10. Under all the circumstances, the supply to all beneficiaries including Tail 

end /critical habitations shall be ensured as per the PART –VI of the GCC. 
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1.2.11. Should inform every day before 08.00 AM about the pumping status of 

the scheme from 06.00 AM of previous day to 06.00 AM of present day to 

the AE/AEE through WhatsApp and through online entry as per the 

prescribed format (beneficiary supply details).  

1.2.12. If Diesel Generator (DG) is available in the scope of contract it should be 

maintained in working condition. Test run of Genset should be carried out 

for a minimum of 30 minutes per week while in idle condition or as 

recommended by the manufacturer / directed by TWAD Engineer. The 

contractor should make necessary arrangement for Diesel / Lube oil 

required for operating the generator and the related cost will be 

reimbursed as per actual on production of original bills. 

1.2.13. In case of failure of electricity during emergency / calamity, the 

contractor shall take immediate action to restore the electricity by 

approaching the TANGEDCO authorities.  In case of non availability of 

generators, the Contractor shall engage generators for pumping the 

Earmarked quantity (MLD) as and when required under approval of the 

Executive Engineer and the hire charges will be paid as per the rate 

approved for this case. 

1.2.14. The contractor shall submit the operating methodology to carryout in full 

this contract as per the prevailing guidelines, CPHEEO guidelines and got 

it approved by the Engineer in charge. The Operating Staff should have 

the required minimum qualification as the case may be as Electrician 

with-C-Certificate, Electrician-grade II, Fitter grade II, Maintenance 

Assistant, filter bed operator, turncock, watchman as per the requirement 

of works to be performed. All shall read and write. 

1.2.15. Must keep a copy of the relevant portions of the latest CPHEEO manual 

on Operation and Maintenance of Water Supply Systems at work site and 

carry out the O&M works in accordance to the guidelines prescribed in 

the Manual. 

1.2.16. The Quantity of water supplied to the beneficiaries is the essence of 

contract, and the contractor is solely responsible for the supplied 

quantity. The contractor should ensure earmarked quantity (MLD) of 

supply to all the beneficiaries as per the scope. Contractor should 
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maintain and furnish register showing the quantity of water delivered to 

each habitations duly signed by Panchayat Secretary/ Panchayat 

President of the local body concerned or a person authorized by the 

Panchayat President and submitted to the Assistant Engineer for 

preparing the water charges demand by 26th of every month (from 26th 

of the previous month to 25th of current month).. 

1.2.17. The Contractor should maintain Pumping quantity register, pump set 

operation register, Leak & burst register, Consumables register, Electro 

mechanical repair register, preventive maintenance register, water 

retaining structure cleaning register, pumpset panel boards repair 

register, valves inspection and rectification register etc. and the same 

shall be maintained and signed by the contractor/authorized person and 

the same shall be furnished during the inspection of TWAD Board Officer. 

The format for maintaining the above registers shall be got approved 

from the Executive Engineer in charge. 

1.2.18. The Contractor should obtain the invoice / bill for electricity consumed 

and handover to the Assistant Engineer / Assistant Executive Engineer for 

onward submission for making payment and the contractor should make 

arrangements to submission of Cheque / Demand Draft to Electricity 

Board office without delay.  

1.2.19. All the repair works whenever it occurs in the pumping machineries, 

Electro-mechanical items should be attended immediately under 

intimation to TWAD Board Engineers as all the works are included in the 

essence of contract. 

1.2.20. The contractor should attend the Leaks and Bursts whenever it occurs, 

within the stipulated period, and necessary photos shall be taken before 

during and after attending the works with latitude / longitude and the 

same must be uploaded online in the link http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, through the Assistant Engineer/Assistant 

Executive Engineer concerned. 

1.2.21. For attending the leaks/ burst, the contractor shall procure the minimum 

quantity of materials and keep advance stock which may require to 

attend all types of maintenance works at the earliest. 

http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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1.2.22. All the tools and equipments required for this contract shall be arranged 

by the Contractor at his own expense. 

1.2.23. Contractor shall maintain the water meters in good working condition. 

The Quantity pumped will be ascertained based on water meter reading 

only. However in special circumstances if the water meter is not 

functioning / available, the supply quantity will be checked using portable 

flow meter provided by the contractor. 

1.2.24. Operate and maintain capacitor and allied switch gear so as to maintain a 

power factor of not less than 0.90 and as prescribed by TANGEDCO. 

1.2.25. The power factor will not decrease or increase suddenly and hence the 

contractor should monitor it daily. If any decrease in the power factor is 

noticed, it should be informed to the Departmental Engineers (concerned 

Assistant Engineer/Assistant Executive Engineer) and rectification to be 

carried out by the contractor which will be paid for as per the agreement. 

Any penalty levied by TANGEDCO for non-maintenance of power factor, 

will be recovered from the Contractor.  

1.2.26. Mandatory Regulations prescribed by CEIG and Inspector of Factories 

shall be followed without any lapse. 

1.2.27. To maintain periodically plant and machineries, pump room and it‟s 

premises, Pumping main and valves and Treatment Units etc. as per the 

list detailed in clause 1.3 and as per the Schedule of Maintenance detailed 

in clause 1.4 of General Conditions of Contract. 

1.2.28. Each station should be provided with complete set of tools and 

equipments required for maintenance as listed in the clause 1.5 of GCC.  

1.2.29. To adhere to safety measures as stipulated in clause 1.6 of GCC. 

1.2.30. Recording Register including starting/stopping time of the pump sets etc 

as per standard format. 

1.2.31. Checking the temperature/Noise of Running units and control panel 

1.2.32. To Provide gland packing for the pumps, sluice valve etc. whenever 

required to avoid leakage of water.  

1.2.33. The Contractor shall report any problem in the motor and pumps, 

electrical main boards and fixtures etc, leaks and burst if any occurred in 
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the pipe line, leaks and repairs in valves and any other damages caused 

to the water supply system, shall be brought to the notice of the 

Assistant Engineer/ Assistant Executive Engineer, immediately and take 

immediate action for the rectification and restoration of water supply 

within the prescribed time limit. Necessary entries shall be made in the 

corresponding register. 

1.2.34. Any alternation/additions if needed to the existing arrangements, both in 

electrical and mechanical installations shall be attended only after proper 

approval from the Executive Engineer. 

1.2.35. The contractor shall obtain the license from the competent authority of 

Labour Department in the respective District.  

1.2.36. The contractor shall provide Technical Supervisor with minimum technical 

qualification of Diploma/Degree in Civil/Electrical/Mechanical Engineering 

as per the value of work mentioned under Annexure – VII. (The tender 

calling authority shall specify the requirement of technical 

supervisors to be engaged by the Contractor under this clause  

and the penalty for non employment of technical supervisors by 

the Contractor) 

1.2.37. The Contractor should also provide photo identity card to his own labour 

mentioning the name and category along with the name of the Contractor 

without mentioning the TWAD Board name and Logo, etc,. 

1.2.38. If any labour is found to be unfit or disobedient to the instructions given 

by the TWAD Board officers, they shall be replaced by the contractor 

immediately.  

1.2.39. The contractor shall provide required safety equipments to the labours 

engaged by him.  

1.2.40. Operation on specified shifts / day as per labour law and ensuring that 

back up teams are available to take over during Sundays, Public Holidays 

and in the event of regular Operator‟s absence including watch and ward. 

1.2.41. Operate and maintain pumping equipment with skilled staff with required 

qualifications and experience so as to safeguard the equipments against 

single phasing, earth fault, phase reverse etc., in power supply as well as 
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their personal safety. 

1.2.42. The contractors shall be fully responsible for operating and maintaining 

the scheme in a safe & secure manner. 

1.2.43. The contractor shall obey all the provisions of various laws including 

Labour Laws as applicable to them.  If the Board suffer any loss what so 

ever of nature, monetary or otherwise, as a result of direct or indirect 

action or inaction of the contractor in failing to comply with or not 

properly complying with any law, rules, regulations, notifications, 

instructions, circulars, G.Os, Board Proceedings, etc. issued by the 

Government or Board or any other authority as applicable to them as 

mandated by the law or otherwise, the said laws shall be computed in 

terms of money and recovered from the contractor.  

1.2.44. Temporary Diversion of Roads and Commencement of Work. 
 

1.2.44.1. During attending leaks, burst and any other repair works, the 

contractor/firm shall make at his cost all necessary provision for 

the temporary diversion of roads, car tracks, footpaths,. drains, 

water courses, channels etc.,  

1.2.44.2. If the contractor/firm fail to do these arrangements, the same 

shall be done by the Engineer in charge and the cost thereof 

shall be recovered from the contractor/firm. 

1.2.45. Notice to Telephone, Railway and Electric Supply Undertaking. 

During attending leaks, burst and any other repair works, the Contractor / 

firm shall give all prior notices through Assistant Engineer/ Assistant 

executive Engineer required by any law or custom or as directed by the 

Engineer in charge, to other departments, who may be affected, prior to 

commencement of the works. 
 

1.2.46. Watching  and Lighting 
 

The Contractor/firm shall at his expense, shall provide at the site of works 

sufficient fencing, barricading, watching and lighting during day and night. 

The contractor/firm shall in every respect conform to the police regulations 

in these matters, for which the Board will not take any responsibility. If 

the contractor/firm fail/neglect to do these arrangements, the same shall 

be carried out by the Engineer in charge and the costs thereof shall be 
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recovered from the contractor/firm and prevent entry of unauthorized 

persons 

1.2.47.  Risk Insurance 

TWAD shall not be liable for risks of loss or damage to any belongings and 

of personal injury and death to the persons employed by the contractor for 

this work and the public if any during the contract period. Copy of such 

insurance shall be produced to the Executive Engineer.  
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1.3 List of equipments, installations, structures, pipelines, appurtenances etc., 

to be operated and maintained under this contract. 

 

 
Sl. 

No. 

Name of the equipments, installations, 

structures, pipelines, appurtenances etc., to 

be operated and maintained along with the 

details of specifications such as type, make, 

HP, Head, discharge, capacity length, size and 

other relevant details such as ours of 

pumping, pressure, quantity & quality of water, 

etc. 

 
 

Quantity 

 
 

Location 

 Pumpset   

 7.5HP x 975 LPM x 17m Submerisble   Headworks at 

Ponnankuruchi  

 5HP x 915LPM x 30m Submerisble   a)Infiltration wells 

 167HP x 7686LPM x 59m HSC 2 NO b)Infiltration wells 

 2HP x 150LPM x 30m Vertical BW Submersible 16 NO c)Head works  

 3HP x 114 LPM x 30m Monobloc 2 NO d) Borewell pumpset 

 1HP x 100 LPM x 30m OWS 9 NO To Vellur 

   2 NO To Ponnankurichi 

 10HP x 910 LPM x 32m Monobloc 1 NO Peikulam Sump 

     Kattarimangalam 

 40HP x 2625 LPM x 45m Submersible 2 NO 
Pannamparai Sump 

 10HP x 485 LPM x 45m Submersible   a) To Theriyoor 

 
7.5HP x 450 LPM x 40m Monobloc 2 NO 

b) To 

Meignanapuram 

 2HP x 150 LPM x 30m Vertical BW Submersible 2 NO c) To Arivanmozhi 

   2 NO d) Borewell pumpset 

 20HP x 1750 LPM x 26m Submerisble 2 NO Theriyoor Sump 

 20HP x 875 LPM x 50m Submerisble   To Udankudi 

   2 NO To Amarapuram 

 15HP x 1150 LPM x 38m Monobloc & Submersible 2 NO Sathankulam Sump 
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 30HP x 1389 LPM x 46m Centrifugal   To Sathankulam 

 7.5HP x 271 LPM x 42m Monobloc 2 NO To Pothakalanvilai 

 5HP x 149 LPM x 60m Submerisble 2 NO To Sirappur 

 7.5HP x 259 LPM x 42m Submerisble 2 NO To Thanjainagaram 

   2 NO To Mudalur 

 
12.5HP x 675 LPM x 53m Monobloc 2 NO 

Pothakalanvilai 

Sump 

 10HP x 715 LPM x 46m Monobloc   a) To Alagiavilai 

 5HP x 310 LPM x 46m Submerisble 2 NO b) To Chettivilai 

 2HP x 150 LPM x 30m Vertical BW Submersible 2 NO c) To Periyathalai 

   2 NO d) Borewell pumpset 

 
5HP X 168 LPM x 40m Monobloc 2 NO 

Paramankurichi 

Sump 

 5HP X 168 LPM x 40m Monobloc   To Periyathalai 

 SUMPS   

 4.5m Dia 9 Nos Ponnankurichi 

 150000 Litres capacity 1 NO Ponnankurichi 

 150000 Litres capacity 1 NO Peikulam 

 250000 Litres capacity 1 NO Pannamparai 

 150000 Litres capacity 1 NO Theriyoor 

 200000 Litres capacity 1 NO Sathankulam 

 50000 Litres capacity 1 NO Periyathazhai 

 100000 Litres capacity 1 NO Pothakalanvilai 

 ITTAMOZHI   

 Pumpset   
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7.5HP x 300 LPM x 60m OWS 

2 Nos 

Head works at 

Chenniveeranthattu 

 SUMP   

  1 NO Bore well Source 

s with respect to the scope of the works to be covered under this O&M contract without any 

omission.
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1.4 Schedule of Maintenance 

Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

1 Pump House:        

1.1 Cleaning of site     
1.2 Cleaning of Pump House including Doors 

and Windows 
    

1.3 Cleaning of Panel Room, D.G. room etc.     
1.4 Check pump is operational     
1.5 Change over to stand bye pumps     
1.6 Record hours run     
1.7 Check operation of air release pipe     
1.8 Lubricating of Rolling Shutters     
1.9 De-weeding of Pump Room premises  

and  removal of cob webs etc in the 

Pump Room. 

    

2 H.T.Structure, Transformer yard and 

Transformers: 
    

2.1 Cleaning of transformer yard, removal of 

grass and plants 
    

2.2 Check up and water the earth pits 

 
   

2.3 Meggar - earth resistance check in the 

earth pits 
 

 

  

2.4 Check and operate the AB switch in the 

structure for its smooth operation and 

replace contacts if necessary 

    

2.5 Check up dropout fuses and H.G. fuses 

and replace if necessary 
    

2.6 Check up insulators and lightning 

arrestor in the structure and replace if 

necessary 

    

2.7 Check the transformer for any leakage of 

oil and top up if necessary 
    

2.8 Check the temperature of transformer oil 

from dial thermometer and record 
    

3 H.T. Panel:     
3.1 Clean the panel externally and internally     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

using blower 

3.2 Carryout visual check of observe over all 

condition of the breakers and clean the 

breakers thoroughly 

    

3.3 Grease/Oil joints and sliding surfaces     
3.4 Check the internal connections     
3.5 Check the operations of doors and 

conditions of door gasket 
    

3.6 Check Volt Meter, Ammeter etc. in the 

panel for its working and replace if 

necessary 

    

3.7 Check all the indicator lamp and control 

fuses and replace if necessary  
    

3.8 Check the operation of relays     
4 LT Panel :     
4.1 Clean the panel externally and internally 

using blower 
    

4.2 Check all  the connections for tightness     
4.3 Check the contacts switches for tightness 

and apply petroleum jelly if necessary  
    

4.4 Check Volt Meter Ammeter and 

respective P.T. and CTS for its working 

and connection  

    

4.5 Check all the indicator lamp bulbs and 

fuses and replace if necessary   
   

4.6 Check operation of all switches and bush 

buttons  
    

5 CAPACITORS:     
5.1 Check all the capacitors for oil leakage if 

any 
    

5.2 Clean the insulator with dry cloth and 

check the connections for tightness  
    

5.3 Check the fuses and meggar the units?     
6 MOTORS:     



74 

Contractor                                                                                                                           Sd/-*** 
                                                                                                                           Superintending Engineer, TWAD 
  

Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

6.1 Clean the motor terminal box, check the 

cable connection to tightness 
    

6.2 Check body of the motor for firm 

connection 
    

6.3 Check the foundation bolt and nut for 

tightness  
    

6.4 Check normal sound and vibration      
6.5 Check the bearing grease and replace if 

necessary 
    

6.6 Check air cooling fan for vibration and 

noise 
    

6.7 Check meggar test for windings and 

earth 
    

6.8 Cleaning of motor slipring, carbon brush, 

contacts and replace if necessary 
    

7.0 STARTERS AND OCB     
7.1 Clean the starter and check up the cable 

connection 
    

7.2 Check contacts and replace if necessary     
7.3 Check for cable connection     
7.4 Check for OLR and No volt coil     

7.5 Check the level of transformer oil in the 

OCB and top up if necessary 
    

8.0 MAIN PUMPS     
8.1 Outside Cleaning     
8.2 Check Bearing Temperature     

8.3 Check & Top up Bearing grease or 

replace grease 
    

8.4 Check gland for leak and add gland layer 

if required  
    

8.5 Replace gland packing completely      
8.6 Check foundation nuts and bolts for 

tightness and rusting  
    
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

8.7 Check inspection covers and check 

condition of impeller  
    

8.8 Check the pressure and pressure gauges 

on suction and delivery side  
    

8.9 Clean the pump pit nd pump floor     

8.10 Check for coupling Bolts and nuts, 

coupling tyre and replace the tyre if 

required  

    

8.11 Check for vibration and noise of the 

pump 
    

8.12 Pump out leaked water from the pump 

pit 
    

8.13 Check the condition of bearing oil and 

replace if required  
    

9 SUMP PUMP     

9.1 Check the pump for operation     

9.2 Check the coupling and replace if 

necessary 
    

9.3 Clean the starter panel externally and 

internally  
    

9.4 Check the fuses and contacts, apply 

petroleum jelly if necessary 
    

9.5 Check the foot valve and replace if 

necessary 
    

10 Diesel Generator Set, Battery and 

Emergency light: 
    

10.1 Clean the Battery, top up, distilled water 

in the battery if necessary 
    

10.2 Remove the connection of battery 

terminals, clean thoroughly and 

reconnect after applying petroleum jelly 

    

10.3 Clean the emergency lights internally and 

externally  
    

10.4 Check the light, indicator lamp for its 

proper working and attend if necessary 
    
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

10.5 Check fuel level in the diesel tank of DG 

set and top up if necessary 
    

10.6 Check engine oil level in the D.G. set and 

add if necessary 
    

11 OHT CRANES:     
11.1 Carry out thorough cleaning of crane 

including girders, trolley, platform other 

equipments and control panels 

    

11.2 Check all the cable connections for 

tightness 
    

11.3 Check contacts and fuses and replace if 

necessary  
    

11.4 Inspect gearbox for any leakage of oil     

11.5 Check the connection of limit switch     

11.6 Check panels internally and externally 

and apply petroleum jelly if required 
    

11.7 Check the rope and apply grease if 

required 
    

12 SUCTION & DELIVERY VALVES AND 

ACTUATOR: 
    

12.1 Check the condition of gland packing and 

tighten or replace if necessary 
    

12.2 Check actuator gear box for leakage     

12.3 Check the condition of limit switches     

12.4 Check the condition of oil and grease, 

replace if necessary 
    

12.5 Check the bolts and nuts for tightness     

12.6 Check cable terminals at motor terminal 

box of actuator 
    

12.7 Check clutch and gear  arrangement for 

manual operation 
    

12.8 Apply grease to the spindle if necessary     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

12.9 Check  for  free movement     

13 PIPELINE:     
13.1 Check the pumping main, branch 

pumping main, feeder main for any leak 

/burst /damage 

    

14.0 VALVES:     
14.1 Check the operation of non-return valve     

14.2 Check the disc for its smooth opening 

and closing operation 
    

14.3 Check the sluice valves     

14.4 Check the air valves     

14.5 Check the scour valves     

15 SUMP:     

15.1 Check the cleaning     
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1.5 Equipments and tools to be made available at each pumping station 

Sl. No. Description Set/no. 

1 Ultrasonic Flow detector 1 set 

2 Double end spanner (6 mm to 32 mm) 1 set 

3 Screw driver (6”, 8”, 12”)  1 set 

4 Pipe wrench (14”, 18”, 24”) 1 set 

5 Cutting pliers  1 set 

6 Long nose pliers 1 no. 

7 Hammer (2 Kgs) 1 no. 

8 Test lamp with 15m wire 1 no. 

9 Megger (1000 V) 1 no. 

10 Multimeter 1 no. 

11 Tong tester 1 no. 

12 Hacksaw frame with 3 nos. blade 1 no. 

13 Spade (Manwetty) 2 nos. 

14 Crow bar 1 no. 

15 Sickles 2 nos. 

16 Ring spanner (6mm to 32mm) 1 set 

17 Caution Board (Men at work)  1 no. 

18 Grass cutter 1 no. 

19 Country knife 2 nos. 

20 Iron chutty 2 nos. 

21 Grease gun 1 no. 

22 Wheel barrow 1 nos. 

23 Torch light with 3 cells 2 nos. 

24 Hand blower 1nos. 
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1.6 SAFETY MEASURES TO BE ADHERED: 

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical 

needs are to be provided by the contractor in the Pumping Stations as stated 

below: 

Sl.
No 

Name of Equipment 
For 

HT Supply LT Supply 

1 Safety belt with rope 2 nos 1 no. 

2 Gas Mask   1 no. 1 no. 

3 Shock proof hand gloves (11 KV 
grade gloves) 

1 pair 1 pair 

4 Disposable hand  gloves 2 pairs 2 pairs 

5 Gum boot 2 pairs 1pair 

6 Electrical line tester  1 no. 1 no. 

7 Earth discharge rod 1 no. 1 no- 

8 First Aid Box 1 no. 1 no. 

9 Emergency light 1 no. 1 no. 

10 Fire Extinguisher 2no. 1no. 

11. Rubber Mat of suitable size as per requirement  

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 

responsibility to ensure the lives and safety of the workers employed by them. The premises 

should be maintained as per CEIG norms and requirements. If any failure/ Penalty due to 

non adherence of CEIG norms will have to be borne by the contractor.  Towards this end, all 

the equipments of appropriate specifications should be procured and made available to the 

workers in usable conditions throughout the period of contract. Responsibility for any health 

problem or death will solely rest with contractor. 

1.6.2 Only experienced, skilled people have to be employed by the contractor.  

1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor 
for laborers who get into wells. 

1.6.4 All personnel shall be covered by insurance  under workmen compensation Act. 

1.6.5 All labour act provisions has to be met with. 

1.6.6 Exhibit labels of "SAFETY FIRST” 

1.6.7 First Aid Box should made available within the reach of the staff in all Pump  
          Rooms and Booster Stations. 

1.6.8 No medicine beyond the expiry date should be kept in the first aid box 

1.6.9  First Aid Chart should be displayed in the Pump Rooms. 
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1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines.  

(Note:It is the responsibility of the tender calling authority to furnish the detailed 

specifications with respect to the repairs, rectification works and consumables for the 

following items of works.) 

1.7.1 Detailed Specification for repair works  

a) Rectification of Leaks in pipelines  

b) Rectification of Bursts in the pipelines 

c) Rewinding of Motors  

d) Repairs and reconditioning of Pump sets 

e) Repairs and reconditioning of Panel Boards 

f) Repairs and reconditioning of Sluice valves 

g) Repairs and reconditioning of Air Valves 

h) Other items of works. 

1.7.2 Payment for repair and rectification works: 

The payment shall be made as per the rate quoted by the Contractor in the price 

schedule for each items of works as specified. As per the actual condition, during 

repairs and rectification works, If any material / work is omitted as not necessary, then 

the amount of such items shall be deducted based on the rate / cost in the sanctioned 

estimate along with tender premium. 

1.7.3 Payment for supply, delivery and utilization of consumables 

The items mentioned under the supply and delivery of consumables for various category 

of works shall be paid as per the rate quoted in the bid. These consumables are to be 

utilised during regular O&M works, preventive maintenance and attending minor repairs 

and shall be carried out by the operating staff and no additional payment will be made.   
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1.8. Formats for Registers to be maintained by the contractor at Site 

1.8.1 Leak/ bursts Register  
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1.8.2 Pump Set, Panel Boards Repair Register  
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1.8.3 Valves inspection and rectification Register  

Sl. 

No. 

No.of sluice 

valves/ Air 
valves/ scour 

valves 

inspected 

No.of 
minor leak 

in any 
valves 

No. of 
minor 

leaks 
attended 

No. of 

gland 
packing/ 

applying 
grease in 

valves 

No. of defective 
valves still to be 

attended 

1 2 3 4 5 6 

1      

  

1.8.4 Log Book Formats for Pump set operations, Genset Operation, etc shall be 

included and specified by the Tender Calling Authority.
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1.9. Uploading of data in Online Entry Formats in http://117.236.90.36/Maint-

Projects/frmLeakBurst.aspx, 

1.9.1 Online Entry Format for Leak and Burst Details 

 

1.9.2. Online Entry Format For Pump set Repair 

 

1.9.3.  Other formats prescribed during contract period, such as  

Pumping quantity register 

Pumpset operation register 

Consumables register 

Electro mechanical repair register 

Preventive maintenance register 

Water retaining structure cleaning register 

shall have to be maintained by the Contractor and carry out the online entry for such formats 

also. 
1                    
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http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
http://117.236.90.36/Maint-Projects/frmLeakBurst.aspx
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PART II 

 

PAYMENT MODE FOR THE CONTRACTOR 

 

S.no Contents Page no 

2.1.  Measurement and Bill 
 

2.2.  Quantification of value of work done and Penalty 
 

2.3.  Payment for the value of work 
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2.1. Measurement and Bill: 

The payment to the contractor will be made based on the following basis. 

2.1.1 Measurement: 

2.1.1.1. The Measurement shall be recorded by the Assistant Engineer 

based on the works carried out every month as per the BOQ. The 

Contract shall produce all relevant documents, registers, invoices, 

vouchers as the case may be for recording measurements. 

2.1.1.2. The details to be uploaded online in the link 

http://117.236.90.36/Maint-Projects/frmMain.aspx, shall be 

completed by the Contractor, through the Assistant Engineer 

concerned, which will be one of the precondition for recording of 

measurements. 

 

2.1.2 Bill Submission:  

2.1.2.1  The contractor shall submit the O & M bills once in a month with 

proper records enclosed i.e., Pumping quantity register, ESI, EPF 

payment details, Leak & burst register, Consumables register, Electro 

mechanical repair register and sump cleaning etc . 

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer 

shall prepare and submit the bills in relevant forms after deducting 

any penalty imposed towards the work as the case may be.  

2.2 Quantification of value of work done: 

2.2.1. The quantity of water drawn/supplied will be calculated monthly, 

based on the quantity of water supplied daily. 

2.2.2.  The contractor will not be penalised for the lesser quantity of water 

supplied to the beneficiaries on the following reasons, which should be 

approved by the Engineer / Employer. 

a) Non availability of power supply for more than 6 hours in respect of 18 

hours designed pumping and 12 hours in respect of 12 hours designed 

pumping or in the case of staggered power supply for the above 

mentioned designed pumping hours. 

http://117.236.90.36/Maint-Projects/frmMain.aspx
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b) Any leak or burst when attended and water supply is restored within the 

stipulated time frame mentioned in clause 2.2.5  

c) When the availability of water at the drawal or first tapping point of this 

contract package is less than the earmarked quantity.  

d) Shifting and replacement of pipeline due to development activities of 

other departments. 

e) Any Force Majeure situation such as riots, War, Earthquake, Land slide, 

Cloud Burst etc., which leads to non operating condition of the 

equipments. 

2.2.3. If the contractor fails to effect the supply of earmarked quantity of water 

to the beneficiaries under the scope of this contract, unless and otherwise 

due the reasons mentioned in clause 2.2.2, then 90% of the payments 

will be made proportionately (Initial, Intermediate and Tail End 

beneficiaries as finalised by the Executive Engineer as  below: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the reaches concerned as per clause 

2.1.3) x ((served Quantity in KL) / (Earmarked Quantity in KL))”. 

   

2.2.4 If the contractor fails to carry out the Preventive maintenance as per 

the Schedule of Maintenance listed in the Clause 1.4 of GCC then the 

payment will be deducted as below as the case may be: 

(i)   Daily scheduled activities not done fully  : (10 %) 

(ii) Weekly scheduled activities not done fully  : (5 %) 

(iii) Fortnightly scheduled activities not done fully : (2.5 %) 

(iv) Monthly scheduled activities not done fully  : (2.5 %) 

Total : (20 %)  

The following formula will be adopted for making payment to each of the above four 

category in case of failure in schedule of Maintenance in that category: 

“Bill Claim Amount for supply based portion of BOQ / Agreement =  

90% x (BOQ or Agreement value for the schedule of Maintenance as per clause 1.4 ) x   

((% of schedule of Maintenance done for four category in total / 20%))”. 
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2.2.5. For attending leak/ Burst works in the pumping and Feeder mains: 

S.No Description of the Pipes 

Scheduled time 

for attending 
one leak work 

Scheduled time 

for attending  
one Burst work 

1. 
For pipes from 50mm OD PVC to 110 
mm OD PVC and GI 

Within 12  hours Within 24 hours 

2. 
For pipes 140 mm OD PVC, 160 mm  
OD PVC and 200 mm OD PVC and GI 

Within 12  hours Within 24 hours 

3 
HDPE pipes / AC pipe/ above 200 
mm  dia PVC Pipes and GI 

Within 24 hours Within 36 hours 

4 For all size of DI / CI pipes  Within 24  hours Within 36 hours 

5 
All sizes of MS pipe /PSC pipes/BWSC 
pipes 

Within 36  hours Within 48 hours 

2.2.6. For attending pump set repairs: 

S.No 
Description of the Pump sets and allied 
accessories 

Scheduled time for 
attending repair 
works 

1. 
For Submersible Pump sets and allied 
accessories 

 

a. Minor repair works With in 24 hours  

b. Major repair works with replacement of parts With in 48 hours  

c. Coil rewinding works 4 – 6 days 

2. 
For Vertical Turbine Pump sets and allied 
accessories 

 

a. Minor repair works With in 48 hours 

b. Major repair works with replacement of parts 4 – 6 days 

c. Coil rewinding works 5 – 7 days 

 
For HSC Pumpsets and allied accessories 

 

a. Minor repair works within 24 hours 

b. Major repair works with replacement of parts  3 - 4 days   

c. Coil rewinding works 5 - 7 days   

2.2.7. For attending the repair/ replacement works in Gate Valves, Sluice Valves, air 

valves, Non Return Valves, Scour Valves etc., it should be completed within 

24 hours. 

2.2.8. Penalty:  

2.2.8.1. Non attending repairs within the specified period – 1% of value of work as 

per price schedule / day for unfinished portion or Rs.1000/day till the 
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work is completed whichever is higher. 

2.2.8.2. The transmission losses due to leaks or burst in pipeline, valves, and other 

installations, over flow of sumps during power failure should not exceed 

7% of the quantity to be supplied calculated on monthly basis. If the 

transmission losses in the said situations exceed  

7% - 10 % as calculated above, amount will be deducted at Rs.10/ KL 

(for the excess quantity more than 7 %.) 

10% - 12 % as calculated above, amount will be deducted at Rs.30/ 

KL (for the excess quantity more than 7 %.) 

12% - 15 % as calculated above, amount will be deducted at Rs.80/ 

KL (for the excess quantity more than 7 %.) 

More than 15 % as calculated above, amount will be deducted at 

Rs.150/ KL (for the excess quantity more than 7 %). 

2.2.8.3. In the case of wastage of water by Over flow of sumps / OHTs due to 

failure on the part of contractor shall be Rs.150 per KL of such over flown/ 

wasted water. 

2.2.8.4. If any damage occurred in the scheme components, damage shall be 

rectified immediately by the contractor at his own cost. Penalty shall also 

be imposed for the default caused as per relevant clauses of this contract. 

If defect is not duly rectified by the contractor within the specified time, 

the work will be carried out by TWAD Board and the cost will be 

recovered as determined by TWAD Board including all escalations and 

losses.  

2.2.8.5. If the contractor fails to attend the rectification works of the Electro 

mechanical items, cleaning the sumps etc a fine will be imposed as 

decided by the Executive Engineer depending on the value of such repair 

works / cleaning of sump works. 

2.2.8.6. If the contractor fails to ensure the required residual chlorine at all 

delivery points including the tail end, a penalty will be imposed at 

“double the cost of one day consumption of Disinfectants” under 

the scope of this contract. If the supply and delivery of chemicals is not 

included under the scope of the agreement, the same will be supplied 
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departmentally. 

2.3. Payment for the value of work: 

2.3.1 95% of the amount will be paid to the contractor for the works completed O & 

M works and the remaining 5% of the amount will be withheld for each and 

every part of the payment as in 2.3.2.  

2.3.2 Under normal condition, payment will be made as follows subject to the 

conditions stipulated in the item no 2.2. 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 
Plant / Tapping Point 

20% of the Agreement value for Item No.1 of 
BOQ. 

B 

Completion of Preventive 
Maintenance and schedule of 
Maintenance as per Clause 
1.4 in GCC 

20% of the Agreement value for Item No.1 of 
BOQ. 

C Initial  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

D Intermediate  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

E Tail end  Beneficiaries 
20% of the Agreement value for Item No.1 of 
BOQ. 

 

2.3.3 Withheld amount: 

 2.5% of the withheld amount will be released in the final bill. The Balance 

2.5% will be released after 3 months from the date of taken over of the 

scheme. 
    

2.3.4 Income tax: 

During the course of the contract period, deduction of income tax shall be 

made at the prevailing rates from every payment as may be specified by the 

Income Tax Act and as amended from time to time. 
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Part III 

ROLE OF TWAD BOARD 

 

1. A joint inspection will be made by the Assistant Engineer/ Assistant Executive 

Engineer or the Executive Engineer incharge of O & M of CWSS with the contractor or 

his representative before handing over of the CWSS / WSS for operation and 

maintenance. 

2. The Executive Engineer or his Authorised representative shall furnish the salient 

details, components and flow diagram of the CWSS to the contractor along with the 

list of beneficiaries covered under the scope of this CWSS and the earmarked quantity 

required to be supplied to those beneficiaries. (PART –VI)  

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure 

that all the statutory requirements as per the license issued by the competent 

authority and all the requirements of the Contract Labour (Regulation & Abolition) Act 

have been complied with by the contractor and a certificate to that effect may be 

directed to be incorporated by the concerned officer along with the running bills of 

the contractor, when the bill is sent for passing / sanctioning before the competent 

authority.  

4. Power consumption charges will be paid by TWAD Board.  However if penalty is 

imposed by the TANGEDCO due to reduction in maintaining the Power Factor, it will 

be recovered from the contractor. 

5. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD 

Board to the Contractor on submission of original voucher from the authorised seller. 

6. Regular inspection will be conducted to ascertain the effective functioning of system 

through Engineers of TWAD Board. 

7. Payment will be processed on monthly basis on receipt of bills from the contractor by 

following Board‟s procedures. 
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PART IV 

LABOUR LAWS TO BE FOLLOWED 

The rights and benefits conferred on the workmen employed by the contractor under 

the provisions of various Labour Laws are the responsibility of the contractor. The Contractor 

has to indemnify the TWAD Board in case of loss or any damages. It is the responsibility of 

the contractor to take insurance policy under Workmen‟s Compensation Act, 1923 for each 

labour engaged by the contractor. The Contractor will be responsible for nay deficiency of 

safety measures to be adhered as stipulated in Annexure D. A Photocopy of the insurance 

under workmen‟s compensation Policy should be furnished to the Board. The policies should 

be kept alive till completion of the contract. 

The Contractor shall adhere to following Laws wherever applicable 

1) Workmen Compensation Act, 1923, 

2) Payment of wages Act, 1936, 

3) Industrial Disputes Act, 1947, 

4) Minimum Wages Act, 1948, 

5) Factories Act, 1948, 

6) Employees PF and Miscellaneous Act, 1952, 

7) Payment of Bonus Act, 1965, 

8) Payment of Gratuity Act, 1972, 

9) Equal Remuneration Act, 1979, 

10) Maternity Benefit Act, 1951, 

11) Contract Labour(Regulation & Abolition) Act, 1970, 

12) Industrial Employment (Standing Orders) Act, 1946, 

13) Trade Unions Act, 1926. 

14) Child Labour (Prohibition & Regulation) Act, 1986, 

15) Inter-State Migrant Workmen‟s (Regulation of Employment &Conditions of Service)Act, 

1979. 

16) The Building and Other Construction workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the Cess Act of 1996, 

17) Employee State Insurance Act, 1982, 

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 

1982, 

19) The Bonded Labour System (Abolition) Act, 1976, 

20) The Employer‟s Liability Act, 1938. 
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PART V 

SPECIAL CONDITIONS 

1. The works which are not covered in the BOQ, but required for this scheme should be 

done by the contractor whenever required as supplemental works. 

2. The Contractor shall pump or deliver additional quantity of water to the beneficiaries 

during festivals, emergencies, etc as directed by the TWAD Board Officials for which no 

additional payment will be made under the price schedule item no:1. The consumables 

for disinfection will be paid as per the rate in the BOQ / supplied departmentally.   

3. If the reporting Data furnished by the Data operator under the Contractor is found to 

be False / Incorrect, necessary penalty (clause to be adopted) at the rate (as decided 

by the Executive Engineer) of Rs. 1,000 per instance. 

4. Online Entry of daily pumping quantity should be consolidated, cross checked by the 

Supervisor/Technical Assistant and the data should be updated by the contractor in the 

TWAD web page in consultation with the section officer. 

5. The EB reading should be noted / EB Demand should be received from the respective 

EB Section Office by the contractor and the same should be reported to the Section 

Officer, TWAD Board without any omission/delay. 

6. Every month, the Water Demand raised should be distributed to the respective 

beneficiary of the TWAD Board and the acknowledgement of the demand should be 

reported to the section officer, TWAD Board. Then the Cheque / DD for the respective 

demand raised should be received from the beneficiaries and submitted to the Section 

officer, TWAD Board without any omission/delay by the contractor. 

7. Contractor shall do watering of plants, trees, grass, etc., in the premises under the 

scope of this contract. 

8. Any public representatives (Panchayat President, Union Chairman, District Chairman, 

M.L.A, M.P or any other socially responsible approaches) in connection with water 

supply problems they should be treated courteously and proper reply should be given. 

9. No advance payment will be made. 

10. Subletting of contract is not allowed under this contract. 

11. Transfer of the contract is not permissible on any ground. 

12. The directions of the Hon’ble court in WMP. Nos. 11584 & 10723 of 2022 in 

WP No. 11128 of 2022 should be implemented scrupulously.  

1. The wages paid to the labourers should not be less than minimum wages. 

2. In case the contractor engaged the labourers already worked in the CWSS, the wages 

already paid to the labourers should not be reduced at any cost. 
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Note: Other Special conditions for the items of work to be carried out as per 

the BOQ specifications and the corresponding deduction for the work 

not required to be carried out for repairs and reconditioning works, etc., 

shall be included under special conditions by the Tender calling 

authority.   
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE 

SUPPLIED UNDER THIS CONTRACT. 

Note:   

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries 

and quantity of water to be supplied with respect to the scope of the work to be covered 

under this O&M contract without any omission. 

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End 

beneficiaries has to be clearly mentioned so as to process the payment as per the 

payment conditions. 

3) Any additional condition necessary shall be included in the tender documents under 

Special Conditions without detrimental to the interest of Board and the rules in force. 

 

Name of Scheme : Out sourcing for operation and maintenance of CWSS to 

Sathangulam, Udangudi and 308 rural habitations and CWSS 

to Ittamozhi & 6 other habitations in Thoothukudi District for 

the period from 16.07.2022 to 31.03.2023 
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A Initial Reach Beneficiaries           

1 Srivaikundam Athichanallur 

 

Ponnankurich 

37 
         

2  Vellore Navaladiyur 4          

3   Vellore 73          

4  
 

Mariammalpuram 

(H) 4 

         

5   Marugalthurai 5          

6 Alwarthirunagari Meerankulam Meerankulam 57          

7   Perumalkulam 92          
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8  Sri 
Venkatesapuram 

Sri Venkatesapuram 93          

9    Kallidaipoo 3          

10    South Peikulam 26          

11    Udayandipeikulam 11          

12 

 

 Karunkadal Panaikulam 37          

13   Palaniappapuram 50          

14   Pirandaikulam 9          

15   Veerakulam 11          

16   Karunkadal 91          

17   Keelakarungadal 25          

18   South 

Illamalkulam 20 

         

19 Sathankulam Komaneri Komaneri 31          

20   Madathuvilai 9          

21  Pannamparai Sottaiyankoilvilai 14          

22   Naganai 27          

23   MGR Nagar 13          

24 Udankudi Semmarikulam Kalvilai 38          

25 Sathankulam Chettikulam Srikrishnaperi 5          

26 Alwarthirunagari Karuvelampadu Kandukondanmani

ckam 28 

         

27   Villampudur 8          

28 Sathankulam Pazhankulam Sadayankinaru 51          

29   Sadayankinaru - H 4          

30   Ananthapuram 38          

31   Pazhankulam 70          

32   Somathanapuram 8          
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33  Chettikulam S. Pannamparai 52          

34   N. Pannamparai 14          

35   Ambedkar colony 14          

36   Puthukinaru 

colony 23 

         

37   Vethakoil Colony 7          

38   Indra Nagar - H 5          

39   Pannamparai East 7          

40   Veerapuram 

Colony 5 

         

41 Udankudi Nangaimozhy Nangaimozhy 20          

42 Sathankulam Sathankulam UTP Sathankulam UTP 1638          

43  Pudhukulam Chockalingapuram 17          

44   Pudukulam 27          

45   Pudukulam - H 9          

46   Chidambarapuram 12          

47  Amuthunnakudi North 

Amuthunnakudi 36 

         

48   South 

Amuthunakudi 36 

         

49   Alangarapuram 7          

50   Thavasiapuram 12          

51  Pandarapuram Pandarapuram 72          

52   Keelapandarapura

m 24 

         

53  Thatchaimozhi Vijayanoor 9          

54   Panchayat Union 

Kudieruppu 4 

         

55  Mudalur Tuckerpuram 7          
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56   Sahayapuram 7          

57   Valliammalpuram 10          

58  Subbarayapuram Muthukrishnapura

m 25 

         

59   Thoppuvalam 12          

60   Thalavaipuram 7          

61   Arumuganeri 19          

62   Kalankudieruppu 7          

63   Srirenganathapura

m 7 

         

64  Mudalur Pothakalanvilai 

North 8 

         

65   Pudur 8          

66   Anbin Nagaram 24          

67  Sasthavinallur Pothakalanvilai 

Sotuh 61 

         

68   Natesankudiyirupp

u 19 

         

69   Narayankudiyirupp

u 19 

         

70  Pallakurichi Sivanarayanapura

m 9 

         

71   Ramanathapuram 3          

72   Adaikalapuram 19          

73   Adaikalapuram (H) 

South 7 

         

74   Ramasamypuram 13          

75  Sasthavinallur Kolunthattu 37          

76   Polaiyarpuram 37          

77   Muthukrishnapura

m 14 
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78   Pudukudi 4          

79   Vairavan Cheri 12          

80   Vairavan 4          

81   Valathur - H 8          

82   Sowkiapuram 19          

83   Kammanvilai 7          

84  Pallakurichi Mani Nagar 9          

85   Chokkanvilai 19          

86   Pallakurichi 9          

87   Pichikudiyiruppu 12          

88   Pitchivilai 24          

89   Suga nagaram 12          

90   Pallipattu 24          

91   Nayanoor 9          

92   Sundankottai 55          

93   Karmavilai 12          

94   Kandhipuri 10          

95 Udangudi Udangudi TP Udangudi UTP 1529          

96  Venkadaramanu

japuram 

Venkadaramanuja

puram  

         

97   Meiyoor 

Subramaniapuram 12 

         

98   T. Kailasapuram 3          

99   Piraikudiyiruppu 12          

100   Kalianvilai 7          

101   Ramasamytharma

puram 5 

         

102   Narayanapuram 12          
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103  Chettiapathu T 

Ramachandrapura

m 12 

         

104   Theriyoor 36          

105   Sivaloor 19          

106   Kottankadu 5          

107   T. Pandarapuram 7          

 TOTAL             5322          

B Intermediate 
Reach 
Beneficiaries 

            

1 Alwarthirunagar Meerankulam Thekkankulam 97          

2   Vasavappaneri 13          

3   Vasavappaneri (H) 9          

4  Srivenkatesapuram Kurukalperi 19          

5   Asirvathapuram 12          

6   Salaipudur 25          

7 

 

  Sengulam (H) 

12 

         

8   Saveriyarpuram 52          

9  Karunkadal Northenkurichi 12          

10   North Iilamalkulam 19          

11   Puliankulam 43          

12 Karunkulam Vallakulam Pudukkulam 20          

13   Manalvilai 22          

14   Udayaneri 17          

15 Sathankulam Komaneri Kalunguvilai 33          

16   Koovaikinaru 9          

17  Kombankulam Varipilankulam 13          
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18   Mettukudiyiruppu 13          

19  Nedungulam Nedungulam 57          

20   Velanpudukulam 37          

21  Kombankulam Melanochikulam 13          

22  Eluvaraimukki Achampadu 15          

23   Theripanai 20          

24  Chettikulam Thiruvaranganeri 27          

25   Pallankinaru 13          

26   East Nochikulam 31          

27  Pidaneri TKC Nagar 3          

28 Alwarthirunagari Karuvelampadu Karuvelampadu 40          

29 Udankudi Semmarikulam Semmarikulam 20          

30   Valliammalpuram 38          

31  Meignanapuram Meignanapuram 109          

32   Navalkudivilai 32          

33   Marudurkarai 20          

34   Manikapuram - H 25          

35  Nangaimozhi Keelaramasamypura

m 38 

         

36   Melaramasamypuram 25          

37   Adaikalapuram 38          

38   Elanganathapuram - 

H 13 

         

39   Elanganathapuram 25          

40   Anaiyoor 20          

41  Lakshmipuram Arokiapuram 12          

42   Sankaralingapuram 12          
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43   Lakshmipuram 13          

44   Kumarasamypuram 12          

45   Poologapandi vilai 12          

46  Manadu 

Thandupathu 
Manaducheri 8          

47  Pudhukulam Valliammalpuram 7          

48   Gnaniyarkudiyiruppu 24          

49   Kulasekarankudiyirup

pu 12 

         

50   Alankinaru 24          

51   Alankinaru (H) 3          

52   Velayuthapuram 17          

53   Kandankudiyiruppu 9          

54 Sathankulam Pandarapuram Thanjainagaram 14          

55   Chenniveeranthattu 3          

56  Thamarai mozhi Vijayaramapuram 103          

57   Samithoppu 12          

58   Salaipudur 12          

59  Sasthavinallur Chanthirayapuram 7          

60  Mudalur  Rajamannarpuram 25          

61   Kadachapuram 27          

62   Aladithattu 11          

63   Shanmugapuram 11          

64   Muthukrishnapuram 8          

65   Athikadu Colony 8          

66   Chokkalingapuram 12          

67  Subbarayapura

m 

Subbarayapuram 32          

68   Soundarapuram 11          
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69  Sasthavinallur Subramaniyapuram 44          

70  Arasoor Kaliyanvilai 6          

71  Pallakurichi North Udaipirappu 12          

72   South Udaipirappu 14          

73   Puliankattuvilai 5          

74   Pudur 8          

75   Gandhinagar 5          

76   Chokkankudiyiruppu 91          

77  Kommadikottai Kommadikottai 36          

78   Chinnaranipuram 7          

79   Visuvasapuram 12          

80   Pudukottai colony 9          

81   Anukiragapuram 7          

82   Thavasiyappapuram 9          

83  Padukkapathu Padukkapathu 37          

84   Alagammanpuram 12          

85   Kettavilai 

(Saveriyarnagar) 12 

         

86   Piramanavilai 37          

87  Puthantharuvai Osarathukudiyiruppu 73          

88  Naduvakkurichi Adappuvilai 24          

89   Thattarmadam 45          

90   Palavesamuthanthatt

u 41 

         

91   Muthammalpuram 4          

92   Keelanaduvakurichi 37          

93   Poovudaiyarpuram 12          
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94   North 

Ramasamypuram 9 

         

95   Mugundanvilai 10          

96   Nallur 27          

97   Southramasamypura

m 10 

         

98   Melanaduvakurichi 19          

99   Prakasapuram 19          

100   Vellamadavillai 7          

101  Thamaraimozhi Thamaraimozhi 16          

102  Arasoor Thatchanvilai 36          

103   Pallenthattu 10          

104   Kuttikalasanvilai 14          

105   Bethalegam 3          

106   Konganvilai 4          

107   Sivasubramaniapura

m 7 

         

108   Mettuvilai 20          

109   Vallivilai 7          

110   Karisal 31          

111   Athisayapuram 24          

112   Kadaikulam 36          

 

 

113 

  

 

Thamaraimozhi 

 

Thamaraimozhi mc 

colony 4 

         

114  Arasoor Anandavilai 

Poochikadu 8 

         

115   Poochikadu 84          

116   Perumalpuram 9          

117   Alagiavilai 9          
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118   Therivillai 10          

119   Manickapuram 13          

120   Kalluranikurichi 5          

121   Panavilai 14          

122  Puthantharuvai Puthantharuvai 85          

123   Mannarajapuram 12          

124   Monnyanvilai 12          

125  Alagappapuram Perumalpuram 19          

126   Sivankudiyettu 19          

127   Alagappapuram 37          

128  Padukapathu Padukapathu 

Marakudi 12 

         

129  Alagappapuram Veilukanthammanpur

am 19 

         

130   Elluvilai 19          

131   Karankadu 11          

132  Periyathalai Periyathalai 66          

133   Muthammalpuram 

Xavier Colony 66 

         

134 Udangudi Venkadaramanujap

uram 
Kandasamypuram 8          

135   Jambulingapuram 21          

136   Uthiramadankudiyirup

pu 43 

         

137   Kandapuram 12          

138   MGR Nagar 3          

139   Kandapuram 

Madavilai 9 

         

140   Nesapuram 4          

141   Chettiapathu 36          
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142  Chettiapathu Muthukrishnapuram 12          

143   Kumaralakshmipuram 8          

144   Arunachalapuram (H) 7          

145   Vathiyarkudiyiruppu 24          

146  Kulasekarapatti

nam 

Kulasekarapattinam 355          

147   Kallamozhy 7          

148  Manapadu Manapadu 142          

149  Madavankurichi West Thandavankadu 36          

150   South 

Thandavankadu 24 

         

151   Madavankurichi 54          

152   Thaikavur 11          

153  Athiyakurichi Ramasamypuram 10          

154   Theethathapuram 25          

155   Vedakottavilai 14          

156   Gnaniyarkudiyiruppu 22          

157  Sirunadarkudiyi

ruppu 

Periyakandanvilai 19          

158   Sirunadarkudiyiruppu 52          

159  Thandupathu Thandupathu 48          

160   Arasoorpettai 12          

161   Athiyadithattu 12          

162  Lakshmipuram Vagaivilai 17          

163   Kumarasamypuram 12          

164   Ramanathapuram 12          

165 Sathankulam Pallakurichi Perumalnagar 3          

 TOTAL          4067          

C) Tail End 
Beneficiaries 
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1 Srivaikundam Vellur Athalaikulam 37          

2   Kettiyammalpura 57          

3 Alwarthirunagari Karunkadal Semmankudieruppu 20          

4 Karunkulam Kalvai Thiruvaranga patti 13          

5  Vallakulam Arianayagipuram 41          

6 Sathankulam Kombankulam Thuvarkulam 13          

7   Kombankulam 17          

8   Ilayaneri 13          

9   Eduvatrayankudierup

pu 9 

         

10   Vetrayankulam 4          

11   Irattaikinaru 11          

12 Alwarthirunagari Kattarimangala

m 

Kattarimangalam 32          

13 Sathankulam Eluvaraimukki Thoppur 21          

14   Eluvaraimukki 14          

15   Pillaivilai 13          

16   Valivilai 9          

17  Eluvaraimukki Chettikulam 25          

18  Pidaneri Pidaneri 7          

19   Thailapuram 13          

20 Alwarthirunagari Kattarimangala

m 

Arivanmozhi 28          

21   Melaambalacheri 25          

22   Keelaambalacheri 16          

23 Udangudi Manadu 

Thandupathu 
Chettivilai 20          

24   Chidambarapuram 11          

25 Sathankulam Eluvaraimukki Thaivilai - H 16          

26  Pudukulam Sankarankudiyiruppu 55          
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27  Pandarapuram Sirappur 31          

28  Thatchaimozhi Kumarasamypuram 9          

29  Mudalur Mudalur 49          

30   Navamudalur 12          

31   Dharmapuri 12          

32   Dharmapuri Colony 12          

33  Puthantharuvai Chettivilai 95          

34  Arasoor Edaichivilai 58          

35   Rathinapuri 8          

36  Alagappapuram Sithankudiyiruppu 37          

37 Udankudi Madavankurichi Amarapuram 20          

38   Koodalnagar 24          

 Total 906          

 Grand total 10296          

 CWSS TO ITTAMOZHI           

 Initial Reach            

   Alankinar 41.40          

   Chenniveeranthattu 5.20          

 Middle Reach            

   Alankinar(H) 6.80          

   Velayuthapuram 32.00          

   Kandankudiyiruppu 13.80          

 Tail end            

   Thanchainagaram 54.80 

 

         

 TOTAL 154.00          
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LETTER OF NEGOTIATION 

 

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief 

Engineer of Division/Circle/Region on 

 

I/We agree to reduce the percentage for the items in the BoQ as follows. 

 

 

Sl.No.  percentage in the BoQ  Reduced percentage 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

Forwarding Slip to The Lump sum Agreement No. 

 

1.  Name of Work :  

2.  Estimate Amount :  

3.  Sanctioned in Original Estimate No. :  

4.  Revised Estimate No.  :  

5.  Name of Contractor and Address :  

6.  Original or Supplemental :  

7.  If Supplemental, Original Agreement No. :  

8.  Approximate value of work to be done under 

this  Agreement 

:  

9.  If this is Supplemental, approximate value of 

works to be done under Original Agreement 

:  

10.  If bids have been called for, is the lowest 

tender accepted? If not reasons to be recorded. 

:  

11.  Has the contractor  signed the divisional copy of 

TNBP and Its addenda volume brought upto 

date 

:  

12.  Is data furnished for all items of works noted in 

the Schedule 

:  

13.  Are the rates in Agreement within the estimate 

rates / or schedule of rates / approved rates by 

the SE whichever is less and the Lump sum 

provision sufficient or likely to be exceeded. 

:  

 Additional Information 

A. Original Agreement 

:  

 1. Original Agreement amount of tender 

excess and percentage over the estimate 

rate. 

:  
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 2. If concessional rate of EMD & SD have 

been allowed ref. to sanction thereof 

:  

 B. Supplemental Agreement 

1. Whether the approval of  the competent 

authority has been obtained for the rates  

as required as per B.P.Ms.No.27/CMW/ 

dated 5.2.2002 

:  

 2. If entrusted without tenders whether 

sanction is necessary with reference to 

total value of work covered by the 

supplemental agreement so far accepted. 

:  
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
 

Form of Agreement (Lump sum) 

Articles of Agreement made this-------------------------------------------------- 

 

Day of ------------------------------------------------------------------------------------------- -------

-- 

between Thiru------------------------------------------------------------------------------------------

---- 

hereinafter referred to as the contractor which expression shall where the context so admits 

include his heirs, executors, administrators and legal representatives of the one part and the 

Tamil Nadu Water Supply and Drainage Board represented by the Executive Engineer/ 

Superintending Engineer/ Chief Engineer (hereinafter called the Employer) which expression 

shall where the context so admits include its successors in office and assigns) of the other 

part. Whereas the contractor delivered to the Employer the bid which was opened on ----- 

------------------------------------------------------------------------------------------------------------

------------------- 

--------------------------------whereby the contractor offered and undertook to carryout the 

works specified under this contract and allied work, i.e. (name of work)  -------------------

---------------------- 

------------------------------------------------------------------------------------------------------------

------------------- 

------------------------------------------------------------------------------------------------------------

------------------- 

-------------------------------------------------------------------------------------------- 

In the State of Tamil Nadu in India, and provide the works, materials matters and things 

described or mentioned in these presents at the prices set forth in  the schedule annexed 

to such bid and the contractor also undertook to do all extra and varied works which 

might be ordered as part of the contract on the terms provided for in the conditions and 

specifications hereto annexed and the Employer accepted such tender in pursuance where 

of the parties hereto have entered into this contract. 

And whereas the contractor in accordance with the terms of the said Bid has deposited  in 

the Office of the  -----------------------------------------Engineer, TWAD,------------------------ 

--------as performance security for the due and faithful performance by the contractor of 

this contract, the sum  of Rs.------------------(Rupees---------------------------------------------

--------------------- 

-----------------) 

And whereas the contractor fully understands that on receipt of communication of 
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acceptance of bid from the accepting authority, there emerges a valid contract between 

the contractor and the Employer represented by the Officer accepting the agreement and 

the bid documents, i.e. invitation for bids, letter of application, bill of quantities and other 

schedules, general conditions of the contract, technical specifications of the bid, 

negotiation letter, communications of acceptance of bid, shall constitute the contract for 

this purpose and be the foundation off rights of both the parties, as defined in clause 8.1 

of "―Bid Documents "Now hereby  agreed  that  in  consideration  of  payment  of  the  

said  sum  of Rs.                    (Rupees 

) or such other sum as may be arrived at under the clause of the General conditions of 

the contract relating to payment by final measurement at unit prices, the contractor shall 

and well within the time specified in his bid thoroughly and efficiently and in a good 

workman like manner perform, provide, execute and do all the works, materials matters 

of things incidental to or necessary for the entire completion of the works specified under 

this contract and necessary works including all works shown in the drawings hereinafter 

referred to or described or set forth the said specifications and schedule hereto annexed 

and in accordance with such further drawings and instructions as the Engineer of the 

Board or other Engineer duly authorised in that behalf (therein after) and in the annexed 

documents referred to as  the Engineer)  shall  at any time in accordance with the said 

schedule (Bill of Quantities) and specifications provide and give together, with any 

alterations in the works or additions thereto, in the time and manner in such schedule 

(Bill of Quantities) and specifications stipulated to the entire satisfaction of the Engineer, 

the Employer for themselves and their successors convenient and agree with the 

Contractor that during the progress of the works and on the completion of contract to the 

satisfaction of the Engineer, the Employer shall and will from time to time on receiving the 

certificates in writing of the Engineer pay to the contractor according to such certificates 

and the terms of this contract the price or sum mentioned in such certificates as due to 

the contractor under the terms of this contract subject nevertheless to deductions or 

additions thereto or the reform which may be lawfully made under terms  of  his  contract.  

It is hereby mutually agreed and declared as follows. 

a) All certificates or notice or orders for items or for extra varied or altered works which 

are to  be the subject of an extra or varied or altered works charge shall be in writing 

whether so described in the contract or not and unless in writing shall not be valid or 

binding or be of any effect whatsoever. 
 

b) The term contract include these presents and the invitation for bid, bid documents, bill 

of quantities and other schedules, general conditions, special conditions and specifications 
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hereto annexed and the plans drawings herein and hereafter referred to. 
 

c) If the contractor claims that the decisions or the instructions of the Employer are 

unjustified and that accordingly, he is entitled to extra payments on account thereof he 

shall forthwith notify this to the Employer to record his decisions and reasons therefor in 

writing and shall within two weeks state his claims in writing to the Employer thereafter.  

The Employer shall thereafter within four weeks of the receipt of the claim, reply to the 

points raised in the claim. Unless resolved by negotiation or discussions immediate 

thereafter, within further four weeks the question of liability for such payment will be 

treated as a dispute. 
 

d) In the contract whenever, there is as discretion or exercise of will, by the Employer 

during  the progress of the work, the mode or manner of the exercise of discretion shall 

not be a matter for dispute. 
 

e) The decision of the Employer shall be final conclusive and binding on all, Parties to the 

Contract upon all questions relating to the meaning of specifications, designs, drawings 

and instructions, and as to the quantity and quality of workmanship or material used on 

the work or any matter arising out of or relating to the specifications, designs and 

drawings and instructions concerning the works or the erection of or failure to execute the 

same arising during the course of works. The above shall not be the subject matter of 

dispute and in no case shall the work be stopped consequent on such a dispute arising 

and the work shall also be carried out by the contractor strictly in accordance with the 

instructions of the Employer. 
 

f) In case any question, difference or dispute shall arise on, matters other than clauses 

(d) and (c) above and except any of the ―excluded matters‖ mentioned in bid 

documents touching the construction of any clause herein contained on the rights, duties 

and liabilities of the parties hereto or any other way touching or arising out of these 

presents, the same shall. 

Settlement of dispute 
 

Dispute Redressal Committee 

In order to ensure a dispute Redressal mechanism, for tenders of value up to and Rs.1 

Crore the Regional Technical Committee will be the  " Dispute Redressal Committee" 

in order to resolve any disputes between the Employer / Engineer – in charge 

concerned and the contractor and the appeal committee is as mentioned below. 

 



113 

Contractor                                                                                                                           Sd/-*** 
                                                                                                                           Superintending Engineer, TWAD 
  

In order to ensure a dispute Redressal mechanism for tenders of value more than 

Rs.1 crore, a Committee headed by the Managing Director/Joint Managing Director 

and consisting of Engineering Director, TWAD Board and Engineering Director, 

CMWSS Board as Member, will comprise the " Dispute Redressal Committee" for 

each package in order to resolve any disputes between the Employer / Engineer- 

incharge concerned and the contractor 
 

i) In the event of non settlement of any dispute by Dispute Redressal Committee 

arising between parties here to in respect of any of the matter comprised in this  

contract, the same shall be settled by a competent court having jurisdiction over the 

place where contract is awarded and agreement is concluded and by no other court. 
 

ii)  Provided always the contractor shall not except with the consent in writing of the 

Engineer in any way, delay carrying out works in any such matter,question or dispute 

being referred  to  court but shall proceed with the works with all the diligence and 

shall until the decision of the Employer and no award of Competent Civil Court shall 

relieve the contractor of his obligations to adhere strictly to the instructions of the 

Engineer with regard to the actual carrying out of the works. 
 

a) Time shall be considered as essence of the contract and the contractor hereby 

agree to commence the work immediately after taking over of site or signing the 

agreement whichever happens earlier.  The date of completion is March 31st of the 

financial year 2022-23. 

 

In witness where of the contractor 

and the Employer on 

behalf of the Board have caused their common seal to be affixed the day and year 

first above written Signed, sealed and delivered by the said. 

 

In the presence of  

Signature of Contractor  

Name and Seal. 
Signature,  

Name and Designation of Witness. 
 

 
Signed by on behalf of TWAD Board. 
 

 

Signed, Name and  ________    ENGINEER 

Designation of Witness       TWAD BOARD 


