CHECKLIST FOR TENDER DOCUMENTS
1. Name of work -

2. Estimate Amount

3. Value put to tender

4. GST12% o=

5. Total Value -

6. Date of Tender -

SIL. Details
NO

1 Contractor Name with full Address

% Registration Copy

3 | Registration Live

Certificate Copy

4 | GST Registration Certificate with

Last month paid

Income Tax Statement (Last Year)

Work Experience

E.M.D Details

Registration Office & Date

O R 3] o L

Firm Registration Office & No/
Year

10 | Solvency, Tahsildar Letter No &
Date

11 | ECupto

12 | Income Tax Filed Date for the year

13 | GST No.

14 | Major Works pass 5 Years

15 | Single Work Name Value Year

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi

CONTRACTOR



16 | Annual Turn Over Value, Year
17 | Share Capital, Value Year
18 | Bank OD Details
19 | Affidavit & Undertaking
20 | Technical Personal
BE - Project Manager
BE - Site Engineer
DCE - Site Engineer
DEE - Site Engineer
21 | Equipment Details

Concrete Mixer with Hopper

Vibrators

Dewatering Pumps

Lorry/Tipper

Steel Centering materials

Mechanical Spray set

Mechanical Hoist

JCB/Poclain

CONTRACTOR
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GOVERNMENTOFTAMILNADU
Hindu Religious and Endowment Department

Office of the Executive Officer.
Arulmigu Gowmariamman Thirukaoil,
Veerapandi

TIENDER DOCUMIENT

Name of work :  Construction of Marriage Hall Building at Arulmigu
Gowmariamman Thirukoil, Veerapandi.

Numberofitemsinschedule”A”

Tender shall be submit on or : 13.07.2022
before 3.00 pm on

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi

CONTRACTOR



10.

11.

12.

13.

ANNEXURE

PARTICULARS TO BE FURNISHED BY THE TENDERER

Name of the tendered and address
Name of work

Date of tender

Total value of tender

Details about E.M.D. enclosed for this tender
and its validity

:Including the Goods and Services Tax
(GST)Amount

Registered class of the tendered with
monetary limit and department in which
registered. Certified copy of the registration
should be attached. :

Recent work (details about name and place of
work, value of the work etc., should be
furnished) :

Works under execution (details about
name and place of work value of the
Work etc. should be furnished)

Command of labor in brief

Turnover of previous year (Particulars for
aperiod of three consecutive years

To be furnished)

Whether Income Tax clearance certificate is
enclosed. If not when it will be produced?
() GST Registration Number

(ii)Whether GST clearance

Certificate is enclosed? If not, when

It will be produced?
In case of registered co-operative societies
they should furnish name of the nominee
with their credential details at the time of
tender itself. They should also certify, that
the nominee of the society is not
aregistered contractor
In the Dept.

CONTRACTOR

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi



14. TECHNICAL ASSISTANT DETAILS

1. Name

Qualification certificate

Experience certificate

2. Name

Qualification certificate Experience

certificate
OR

1. Name

If retired Civil Engineer, Designation and

date of retirement (copy to be enclosed):

15. Any other details

NOTE: The consent letter from the Technical Assistant proposed to be employed should be obtained and
enclosed with the tender.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi

CONTRACTOR



DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER

1. Name
2. Address
3. Age
4. Native place
5. District
6. Qualification
7. Year of passing
8. No. of years of employment
9. Name of the Division in which
Registered as an unemployed Engineer
10. Date of registration
11. Class of contractor
Monetary Limit
12. Previous experience in year
a) Irrigation b) Head works
c) Building d) Bridges
e) Others
(Details with regard to name of work, nature of work etc., may be furnished in a separate sheet)
Contracts Nameofwork Valueofwork Periodofwork Nominationoftender
(1) 2) (3) (4) (5)
13. Annual turnover for first three years
14. Solvency/Immovable /Cash
15. Tools and Plant owned
16. Was there any default in fulfilling terms
Of contract and result and penal action
17. Special remarks if any
Station Signature and name of the
Date Unemployed Engineer

CONTRACTOR

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
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ADDITIONAL GENERAL CONDITIONS (i.e.) IN ADDITION TO GENERAL CONDITIONS TO CONTRACT
APPENDED WITH T.N.B.P.

=

POSTAL TENDERS :

1.1) The contractor may have the option to present the tender directly or to send registered post
acknowledgement due; on or before the |ast date for receipt of tenders.

1.2) In case of sending tenders by registered post acknowledgement due it is the responsibility of the tender
himself to dispatch the tender sufficiently early so as to reach the tender opening authority before the
date and time notified in the tender notice for opening of tenders.

1.3) No representation appeal of any kind will be allowed against belated receipt of tenders by post beyond the

notified date and time or loss in transit etc.

I~

E.M.D

The acceptance of EMD in various approved forms duly pledge in favor of the Executive Officer concerned is subject
to the specific condition that the successful tenderer should pay the Security Deposit (including E.M.D) in the form of
small savings scripts\deposits\Accounts in lieu of other mode of payment for E.M.D. If offering Indra vikas patras, the
Contractor should note his name in the back side of the said patras and to furnish a letter stating that he is

submitting the Indra vikas patras of such Indira Vikas Patras will only be taken for calculation.

I

SECURITY DEPOSIT:

In case of contracts for Buildings works the Security Deposit (i.e., 2% of the value of contract minus the E.M.D.
already remitted) will be collected at one time only equivalent to 2% of the contract value including GST Amount). The
Security Deposit can be paid to the contractor asking them to invest the amount so paid in small savings scripts and to
hand over to the Executive Officer concerned by pledging them in his favour, subject to the condition that unless the
contractor remit the security deposit in small savings scripts (which will be returned after observing the rules in force),

their further bill to the work carried out by the will not be paid.

Additional security deposit will have to paid by successful tenderer if called for, irrevocable bank guaranty in the

prescribed form shall be accepted towards security deposit retention money also

4, GST:

The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the Works described in
the Bill of Quantities excluding GST along with sum of the quoted tender value excluding GST at the end (both in figures
and words).

5. WITHHELD AMOUNT:

The withheld amount at5% percent to be recovered from each bill based on the value of work done.
6. CLAIMS OF CONTRACTORS ON ACCOUNT OF LOSSES DUE TO UNPRECEDENTED FLOODS AND OTHER ACTS OF GOD:

The work executed by the contractor under this contract shall be maintained at the contractor’s risk until the
work is taken over by the Executive Officer. The Government shall not be liable to pay for, any loss of damages
occasioned by or arising out of fire, flood, volcanic eruption, earth quakes, other convulsions of nature and all other
natural calamities, risks arising out of acts of God during such period and that the option whether to take insurance
coverage or not to cover such risks is left to the contractor.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi
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1. STANDARD SPECIFICATIONS:

For detailed description of various items of work to be executed in addition to the brief description given in the
schedule and for the rights and obligations of the Contractors etc, the attention of the contractors is invited to Tamil
Nadu Building practice which should be followed in all respects both in letter and spirit. The materials used, the
workmanship, the mode of execution of the work etc., should conform to relevant specification of TNBP or Indian
Standard Specifications as may be specified.

8. SAFETY CODE:

The safety measures and all amenities for the labours shall be made by the Contractor at his cost as indicated in
the safety code vide appendix to General Conditions to Contact and clause34,35and 42.1to42.60f General Conditions to
Contract.

9. RETENTION OF 2 %% FOR ONE YEAR:

In case of contract for construction of building either permanent or semi-Permanent buildings, a sum equivalent
to 2% % of the value of work done will retained with the Government for a period of one year reckoned from the date of
completion of the work in order to enable the departmental officers to watch the effect of all seasons on the work done
by the contractor. The amount so retained with the Government will be refunded, only on expiry of one-year period
referred to above and on execution of indemnity bond by the contractor for further period of four years.

The contractor shall be liable to set right all defect arising out his faulty Execution of substandard work notice
during the above five years period at his cost (G.0.Ms.No.283/PW (G2) Dept. /Dt.21.05.99).

In addition to the aforesaid security deposit, retention amount shall be deducted from the running account bills,
a sum equivalent to 5% (Five Percent) of the total value (including the Goods and Services Tax (GST) Amount for all the
running account bill} of each bill as retention money
Out of the 5% retention amount, 2% % (Two and half Percent) of the total value of the work so far executed will be
released to the contractor on payment of final bill, and in the final bill, the Goods and Services Tax (GST) amount retained
in previous payment has to be released to the contractor without interest.

And the balance 2%% will be retained for a period of one year reckoned from the date of completion of the
work, as all defects shall have been made good according to the true intent and meaning hereof, whichever shall happen
last

The retention money of 2%% including GST(Two and a Half Percent)of the total value of contract after deducting any
amount due to the Department, shall be refunded to the Bidder without interest after the defects liabilities attached to
the contract is over.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi

CONTRACTOR



Hindu Religious & Endowment Department

Office of the Executive Officer

Arulmigu Gowmariamman Thirukoil, Veerapandi.

Name of work: Construction of Marriage Hall Building at Arulmigu Gowmariamman Thirukoil,

Veerapandi.
Last Date for receipt of tender : 13.07.2022 up to 3.00pm
Date and time of opening : 13.07.2022 at 04.30pm
E.M.D to be remitted ; Rs.2, 17,000 /-(Rupees Two Lakhs and Seventy Thousand only)

including the Goods and Services Tax (GST)Amount.

Mode of E.M.D to be remitted: In the shape of Demand draft of the Nationalized and Scheduled banks drawn in favor of
Executive Officer Arulmigu Gowmariamman Thirukoil, Veerapandi.

Note:

1. The tender document and E.M.D. should be enclosed and covered with sealed. Tenders not submitted in sealed cover
will be summarily rejected.

2. The rate in words and figures for each item of schedule should be furnished by the tendered without fall in
appropriate columns. Corrections scribbling overwriting and erasing (should be avoided as far as possible) should be
attested by the contractor.

3. The total value of each Item of work should be worked out and entered in the amount column. Proper care must be
taken in working out the value of each item of work taking In to account the unit for which the rate is quoted and the
quantity of work to be done under the Item.

4. The total of each page should be noted at the end of each page and carried over to next page. The grand total value
of the tender should be worked out and furnished at the end, both in words and figures.

5. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the Works described in
the Bill of Quantities excluding GST along with sum of the quoted tender value excluding GST at the end (both in
figures and words).

6. The Tenderer shall quote the rates excluding GST for the quantity and units specified under metric units under
schedule.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi
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FOR SPECIAL ATTENTION OF THE TENDERER

1. Proof of registration in P.W.D. as a Civil & Electrical contractors shall be attached with the tender.
2. Current Income Tax clearance certificate shall be enclosed with the tender,

3. The Tenderer should furnish the Copy of Goods and Services Tax (GST) Registration No.

4.  E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of the Nationalized and
Scheduled banks drawn in the name of Executive Officer concerned and National Saving Scrip/Deposit/Accounts of
Postal Department pledged in favor of the Executive Officer concerned Indravikas patras are acceptable. The
tenderer should write in the back of Indra vikas Patra his name and address. He should also give an undertaking to
the Executive Officer in writing that the Indravikas patras bearing relevant register number are submitted as E.M.D.

No other mode of payment will be accepted.

5. The successful tenderer should convert the E.M.D. already deposited and additional security deposit if any required
for the fulfillment of contract into National Savings Certificates /Accounts pledged infavour of the Executive Officer
concerned.

6. The following particulars shall also be furnished by the contractor along with the tender.

a) List of detail so for works executed by the contractor with their value.
b) Alistofdetailsofworkunderexecutionbythecontractorwiththeirvalues.
¢) Annual turnover of the last ane year (necessary certificate to the effect issued by the respective bank shall be

attached)

7.  The tender documents will be issued to the contractors registered in Public Works Department in the appropriate

class.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi
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10.

SPECIAL INSTRUCTION TO THE TENDERERS
The Tenderer should carefully go through the tender schedule and quote their rates for all items.
The rates should be filled in neatly in figures and in words and taking into account the metric units specified in the
tender, scribbling, over writings and erasing should be avoided as far as possible.
The amount of each item of work should be worked out. Proper care must be taken in working out the amount of
each item of work taking into account the unit for which the rate is quoted and the quantity of work to be done

under the item.

The total for each page should be arrived at and, carried out to every page and the grand total value of work should
be worked out and shown at the end. And the Tenderer shall quote the rates and prices (both in figures and words)
for all the items of the Works described in the Bill of Quantities excluding GST along with sum of the quoted tender

value excluding GST at the end(both in figures and words).

The tender should be submitted along with a covering letter giving full details, as called for in the tender notice

together with the copy of letter registering them into the appropriate class.

In case the tenderers who are eligible for confessional Earnest Money Deposit and accordingly they should furnish
the reference No. and date in which the concession was granted to them A copy of the aforesaid reference may be

enclosed along with the tender for ready reference.

Income tax clearance certificate for the current year should be submitted along with the tender or the tender in
which the IncomeTax clearance certificate for the current year was submitted to this office should be specified.
Details of previous work done by the Tenderers covering the cost of the work, the agreement, No. date, department

in which the work was carried out, etc., should be furnished so as to assess the previous experience of the tenderers.
Year wise details should be furnished so as to see that these tenderers have minimum experience of major building.

List of various machinery and other equipments at the tenderers disposal for use in the execution of the work,

should be furnished.

TheTENDER form should be filled in while submitted the tender. The tender ssubmitted without filling up the tender

form are liable to be rejected.

11. The tender must be submitted in a sealed foolscap cover duly signing all the conditions.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi
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Add New Conditions for Goods and Services Tax (GST)

The Government of India has notified vide Notification No. 20 / 2017 — Central Tax(Rate), dated 22nd August,
2017 and Notification 21 No.24 / 2017 — Central Tax (Rate), dated21st September, 2017, the concessional rate of the
Goods and Services Tax (GST) at 12% [CGSTat 6% + SGST at 6%)] is leviable for any Government Contract, whether Civil or
Electrical, irrespective of the Goods and Services Tax(GST)rate applicable on purchase of goods used in the execution of
Government Contract.

And the GST amount will be calculated at 12% from the sum of total tendered value quoted by the tenderer for
construction cost (excluding GST) specified in the BOQ, Subject to GST rate applicable from time to time as recommended
by the GST Council
“All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any other cause shall
be included in the rates, prices and total Bid Price submitted by the Bidder”

IN PUT TAX CREDIT (ITC)

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the Tamil Nadu Goods and
Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions undertaken by State Government shall be
treated neither as supply of goods nor a supply of service,

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every registered person may be
entitled to take the credit of eligible input tax, as self-assessed, in his return and such amount shall be credited on a
provisional basis to his electronic credit ledger.

c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the Contractor is eligible
to get refund of excess tax paid over or liable to pay tax for this Contract Work.

TOTALTENDERPRICE

7. The total tender price will be the cumulative of value quoted for construction (TotalBasicRate+GST),
The amount of EMD is fixed at 1% of the contract value of work put to tender(including the GST Amount)”
NEGOTIATIONS

The lowest tenderer will be identified who quotes lowest total tender price which including GST as per the clause
....... Negotiation of rates will be made only with the lowest tenderer for reducing the quoted rates and the negotiation
will be made for the rates quoted to the items in the construction part alone and not for GST amount.”

“After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum of the Negotiated tender
value (excluding GST) for construction Cost specified in the BOQ, subject to GST rate applicable from time to time as
recommended by the GST Council.
AWARDOFCONTRACT

To be substantially responsive to the bidding documents and who has offered the lowest evaluated total
tender price (Total Quoted Value including the Goods and Services Tax (GST)Amount).
MINIMUMCRITERIAFORQUALIFICATION

The Applicant should produce Income Tax Clearance Certificate valid for the current period,

“VAT “Verification Certificate (i.e. previous assessment year)and,, TIN* number having validity

And copy of Goods and Services Tax (GST) Registration No.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi
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APPENDIX-1

TENDER NOTICE
(As amended in CO. M. S. No. 618/PW. Dt. 30.04.85)

On behalf of the Governor of Tamilnadu, Tenders will be received by the Executive Officer, Arulmigu

Gowmariamman Thirukoil, Devathanapatti -625 602 at his office upto 3.00 PM on 13.07.2022 for the work of
“Construction of Marriage Hall at Veerapandi.

The tenders should be in the prescribed form obtainable from the Executive Officer, Arulmigu Gowmariamman

Thirukoil, Veerapandi - 625 534. The tenders will be opened by the Executive officer at 4.30 P.M. on the same day at
the place aforesd mentioned.

CONTRACTOR ELIGIBILITY

Registered Contractors in PWD Buildings Organization, Water Resource Organization or Electrical Circle or

other Government departments in Class-1 State Level (above Rs.75.00 lakhs) with Live Certificate.

1

The tenderers or their agents are expected to be present at the time of opening oftenders. The tender receiving
officer will on opening each tender prepare a statement of the attested and unattested corrections there in and
hand it over to the tenderer concerned and initial all corrections in the presence of the tenderers. If any of the
tenderers or their agents finds it inconvenient to be present at the time, then in such acase, the tender receiving
officer will on opening the tender of the ahsentee tenderer,make out a statement of the unattested corrections
and communicate it to him. The absentee tenderer shall then accept the statement of the corrections without
any question whatsoever.

Tenders must be submitted in sealed cover sand sould be addressed to the Executive Officer, Arulmigu
Moongilanai Kamatchiamman Thirukoil, Devathanapatti -625 602, thename of the tenderer and name of the
work being noted onthe Cover. If the tender is made by an individual, it shall be signed with his full name andhis
address shall be given. If it is made by firm it shall be signed with the copartnership, name by a member of the
firm who shall also sign his name and the name and address of each member of the firm shall be given. If the
tender is made by a corporation it shall be signed by aduly author is edofficer who shall produce with his tender,
satisfactory evidence of his authorisation. Such tendering corporation may be required, before the contractis
executed, to furnish evidence of its corporate existence.

Each tenderer must also send a certificate of Income Tax Verification from the appropriate Income Tax authority
in the form prescribed therefore. The certificate will be valid for one year from the date of issue for all tenders
submitted during the period.

In the case of proprietary or partner firm it will be necessary to produce the certificate aforementioned for the
proprietor or proprietors and for each of the partners as the case may be.

If the tenderer is a registered Public Works Dept. Contractor and if a certificate for thecurrent year had already
been produced by him during the calendar year in which the tender is made, it will be sufficient, if particulars
regarding the previous occasions on which the said certificate was produced, are given.

All tenders received without a certificate aforementioned will be summarily rejected.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi

CONTRACTOR



Each tender must pay an Earnest Money, Deposit, a sum of Rs.2,17,000/-(Rupees Two Lakhand Seventeen Thousand
only) including the Goods and service tax (GST) either in the form of N.S.C. pledged in favour of the Executive Officer,
Arulmigu Gowmariamman Thirukoil,Veerapandi -625 534 or in any other form as may be approved by the State Govt. from
time to time as per para 155 of T.N.P.W.D. Code. This E.M.D. will be refunded to the unsuccessful tenderer on application

after intimation is sent of rejection of the tender or at the expiration ofthree months from the date of tender whichever is

earlier. The refund will be authorized by the Executive Officer, Arulmigu Gowmariamman Thirukoil, Veerapandi -625 534,

The E.M.

1.

II.

III.

IV.

D. will not be received in cash or currency notes by the HR&CEOfficers.
The EMD should be remitted in the shape of Small savings scripts, Deposits, Pass Books NSC KVP. If the Earnest
money is remittedinthe shape of National savings certificatesand KVP., it must be Pledged In favour of the
concerned Exertive Engineer. If the EMD in the shape of NSC or KVP is not pledged infavour of Executive
Officer, Arulmigu Gowmariamman Thirukoil, Veerapandi -625 534,the tender will be summarily rejected.
The EMD will not carry any interest. It will be dealt with as provided in thetender.
The acceptance of EMD in various approved forms duly pledged in favour of the Executive Officer concerned is
subject to the specific condition that the successful tenderer shouldpay the Security Deposit including EMD in
the form of small savings scrip. Deposits account in lie of other mode of payment made for EMD before
acceptance of the tender.
The tender will remain valid for a period of 90 days from the last date of receipt of tender.The validity period can
be extended further if the contractor gives his consent in writing specifying the period of extension. The
tenderer whose tender is under consideration, shall attend the Executive officer's office before the end of the
period specified by written intimation to him. In case, the tenderer fails to attend the office before the end of
the specified period, his tender will not be considered. He shall forthwith upon intimation being given to him of
acceptance of his tender, by the officer duly authorised in his behalf under article 299 (1) of the constitution
here in after called "The accepting authority," makesecurity deposit of 2% of the value of contract in one of the
forms prescribed in Tamilnadu Public Works Account Code (ie) by taking into account of the amount of EMD
already deposited with the tender it would be sufficient to pay the balance amount to make up the 2% of the
value of contract for the purpose of Security deposit. However, the security deposit of one percent of the
estimate cost of work can be deposited as one time depositby the contractor. The security deposit together with
earned Money Deposit and theamount withheld according to clause 64-1 of General conditions of Contract shall
be retained as Security for the fulfilment of contract. It a cash Security Deposit is made by the contractor, he
shall follow the procedure laid down in the proceeding paragraph for payment of Earnest Money Deposit and
such deposits hall not bear interest.
An additional Security deposit of 1 % of the value of the contract in one of the form sprescribed above will be
remitted by the successful tenderer, if called for by the tender finalizing authority.
On receipt of written communication of acceptance of tender, if the tenderer fails to paythe requisite
security deposit within the period specified in the written communicationor backs out from the tender or
withdraws his tender, the Earnest Money Deposit shall be forfeited to the Govt.
If the contractor fails to carryout the contract, after paying requisite deposits, then he will be liable for the
excess expenditure if any incurred to complete the work ascontemplated in the General Conditions of
Contract.
It shall be expressly understood by the tenderer that on receipt of written communication of acceptance of
tender by the tenderer there emerges a valid contract between the Governor of Tamil Nadu and the
tenderer, for execution of the work without any separate written agreement. For this purpose the tender
documents ie.tender notice, tender offered by the contractor, General Conditions of Contract, special
conditions to the contract, correspondence, written communication of acceptance of tender etc., shall
constitute a valid contract and that will be foundation of the rights of the both the parties to the contract.
Provided that it shall be open to the accepting authority to insist execution of any written agreement by the
tenderer, if administratively considered necessaryor expedient.

Sd/-
Executive officer,
Arulmigu Gowmariamman Thirukoil,
Veerapandi
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5. The tenderer shall examine closely the Tamilnadu Building practice and also the General Conditions of Contract
contained therein, and sign the divisional office copy of the TamilNadu Bldg., Practice and its addenda volume in
token of such study before submitting histender unit rates, which shall be for finished work in situ. He shall also
carefully study thedrawing and addl. specifications and all the documents connected with the contract. The
Tamilnadu Bldg., practice and other connected documents with the contract such asspecifications, plans,
descriptive specifications sheet regarding materials etc., can be seen at any time between 11.00 a.m. and 5.00
p.m. on office days in the office of Executive Officer, Gowmariamman Thirukoil,Veerapandi-625 533. A copy of
the set of contract documents can also be had on payment of Rs.16,800/-including the Good sand Service Tax
(GST) foreachset inclusive of Value Added Tax.

6. The tenderers attention is directed to the requirement for materials under the clause"Materials and
workmanship" in the General Conditions of Contract.Materials confirming to the ISI Standards shall be used on
the work, and the tenderer shall quote his rates accordingly.

7. Er is expected before quoting his rates, to inspect the site of the proposed work'. He should also inspect the
quarries and satisfy himself about the quality andavailability of materials. The name of quarries and kiln etc.
where from certain materials are to be obtained will be given in the descriptive specification sheet. The best
class of materials to be obtained from the quarries or other source defined shall be used on the work.In every
case the materials must comply with the relevant standard specification. Samples of materials as called for in the
standard specification or in the tender notice or as required by the Executive Engineer shall be submitted for
Executive Engineer's approval before the supply to site of work is begun. If the contractor after examination
ofthe source of materials defined in the descriptive specification sheet is of the opinion that materials complying
with the standard or other specification of the contract cannot be obtained in quality or sufficient quantity, from
the source defined in the descriptive specification sheet, he shall so state in his tender and state where from he
intends to obtain materials, subject to the approval of the Executive Engineer.

8. The Govt. will not, how ever, after acceptance of contract rate pay any extra charges forlead or for any other
reasons, in case the contractor is found later on to have misjudged the materials available. Attention of the
contractor is directed to the "General Conditions of Contract" regarding payment of seignior age tolls etc.

9. The tenderer's particular attention is drawn to the sections and clause in the General Conditions of Contract
dealing with.

Test, Inspection and rejection of defective materials and work.

Carriage

Construction plant

Water and Lighting

Cleaning up during progress and for delivery

Accidents

Delays

. Particulars of payment.

The contractor should close lyper use all the specification clauses which govern the rates which he is tendering.

20 3 Ovlhids 0 B i
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11. A schedule of quantities accompanies this tender notice.lt shall be definitely understoodthat the Govt. does not
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable to
alterations by omissions deduction or additions at the discretion of the Executive Officer, Arulmigu
Gowmariamman Thirukoil, Veerapandi -625 534, as set forth in the conditions of contract. The tenderer will,
however base his lump sum tender on this schedule of quantities. He should quote specific rates for each item in
the schedule andthe rates should be in rupees and in sums of five paise.The rates should be written both in
words and figures and the unit’s words. The tenderer should also show the totals ofeach item and the grand
total of the whole contract and quote in the tender a lumpsum of which he will undertake to do the whole work
subject to the conditions of contract such lumpsum agreeing with the total amount of Schedule A.The schedule
accompanying the lumpsum tender shall be written legibly and free from erasures, overwritings, orconversion of
figures.Corrections, where unavoidable should be made by crossing out,initialing dating and rewriting.

12. Tenderers offering a percentage deduction from or increase on the estimate amount except in the
case of tender for maintenance and repair works called for specifically under percentage rate tender
system and those not submitted in proper form or in duetime will be rejected.

13. The tenderer should workout his own rates, without reference being made to the Public Works Dept.
schedule of rates or the public works department estimate. However in case of tenders called for
under % rate tender system the tenderer should workout his own rate but quote his percentage rate
above or below the total estimated cost of the work of the department indicated in the tender
schedule.

14. The price at which and the sources from which certain particular materials shall be obtained by the
contractor are given at the end of the schedule accompanying the tender form.Tenderer must accept
the materials at these prices and shall quote their price for finished works accordingly. Not with
standing any subsequent change in the market value for these materials, the charges to the contractor
will remain as originally entered in the written contract. No centage or incidental charges will be borne
by Govt.in connection with this supply.

15. The attention of the tenderer is directed to the contract requirements as to the time of beginning of
work the rate of progress and the dates for the completion of the whole work and several parts. The
following rate of progress and proportionate value of works done from time to time as will be
indicated by the Executive Engineer's certificates of the value of work done will be required. Date of
commencement of the programme will be the date on which the site (or Premises) is handed over to
the contractor.

Period after date of Commencement Percentage of work complete
(Based on contract lumpsum amount)
st
1 Three Months 20.00%
nd
2 Three Months 30.00%
rd
3 Three Months 30.00%
Last Two Months 20.00%
TOTAL 100.00%
(Total ELEVEN Months)

Note: The period to be entered in col. 1 for the purpose of following the rate of progress may be fixed by the
Executive Officer or Executive Engineer to suit each case.

No part of the contract shall be sub-let without written permission of the Executive Officer nor shall transfer be
made by power of attorney, authorising others to receive payment on the contractor's behalf.
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16. If further necessary information is required the Executive Engineer of the division will furnish such but it must be
clearly understood that tenders must be received in order and according toinstructions.

17. The Executive Officer or other sanctioning authority reserves the right to reject any tender or all the tenders.

18. The tenderers who are themselves not professionally qualified shall undertake to employ Qualified technical
men at their cost to look after the work.The tenderers should state inclear terms whether they are professionally
qualified or whether they undertake to employ technical men required by the department specified in the
schedule below for the work. In case the selected tenderer is professionally qualified or has undertaken to
employ technical men under him, he should see that one of the technically qualified men is always at the site of
the work during working hours personally checking all items of works and paying extra attention to such works
as may demand special attention (e.g.) reinforced concrete works etc. (The norms for the employment of
technical Assistant and penalty fornon-employment of such technical Assistant etc, is furnished in the format
below).

ADDITIONAL CONDITIONS
EMPLOYMENT OF TECHNICAL ASSISTANTS

The tenderer who himself is not professionally qualified should undertake to employ qualified
technical men at his cost to look after the work. The tenderer should state in clear terms whether he
undertakes to employ technical men required by the Department specified in the Schedule below for the
work. In case the selected tenderer is professionally qualified or has undertaken to employ.Technical men
under him he should see that one of the technically qualified men is always at the siteof work during working
hours, personally checking all items of works and paying extra attention to such works as may demand special
attention eg., reinforced cement concrete works etc.

Employment of Technical Personnel
(GO Ms.No.1645 PWD dt.06.10.1981 & CE (B)’s No.CTO/(A) 172653/80

dt.08.08.1984GOMs.No.181PW(Gl)Dept.dt.16.05.2003

Value of Contract Qualification and No. of Technical
Assistant to be employed

1.Upto 1 Lakh 1) No Technical Assistant need be employed if
situation and nature of work warrants.
i) A Diploma Holder in Civil Engineering(or)
ii) A retired Junior Engineer may be
employed.

2.From one to Rs.5.00 Lakhs 1) One Diploma Holder in Civil Engineering (or)

2) Not less than one retired Junior Engineer
3.From Rs.5 to 10 lakhs 1)  One B.E.,(Civil) (or)

2)  Equivalent Degree holder (or)
3)  Not less than one retired Sub Divisional
Officer AEE/ADE (or)
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4.From Rs.10 to 25 lakhs 1)  One B.E.,(Civil) with 3 years experience

plus ONE DIPLOMA Holder in Civil Engg. (or)
2)  Equivalent Degree holder with 3 vyears
experience plus one Diploma holder in Civil
Engg. (or)
3)  Not less than one retired AEE/ADE plus one
Diploma holder in Civil Engg. (or)

4)  Two diploma holder in Civil Engg. With 3 and
5 years experience respectively.
5. From Rs.25 to 50 lakhs 1)  One B.E,, Civil with 3 years experience plus
two diploma holders in Civil Engg.(or)
2) One B.E., (Civil) with 3 years experience plus
two retired Junior Engineers.(or)
3) Equivalent degree holder with 3 years
experience plus two Diploma holders in
Civil Engg./ Two retired Junior Enggs(or)

4)  One retired Sub Divisional Officer (AEE or
ADE) Plus two diploma holders in Civil Engg.

(or)

5)  One retired SDO (AEE or ADE) Plus
two retired Junior Engineers

6. Above Rs.50 Lakhs 1) To be examined in individual cases depending
upon the nature of work and the technical skill
involved and defined in the tender notice
regarding the No. of qualified
technical personnel to be employed by the
contractor.

6. A penalty of Rs.2,000/- PM for diploma holder and Rs.5,000/- PM for Degree Holder be levied incaseof
defaulton the part of contractor sin the norms mentioned above.

7. The employment of Technical Assistant should be based only on the value of contract. Engineers with
Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable to
supervise the Civil Engineering works because of their experience in Civil Engineering field.
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10.

11.
12,

It will not be incumbent on the part of the Contractor to employ Technical Assistants when thework is
kept in abeyance due to valid reasons and during such period in the opinion of the Executive Engineer, the
employment of Technical Assistant is not required for the due fulfillmentofthe Contract.

A movement register should be opened and maintained for Technical Assistants employed by the
Contractor or for the technically qualified contractor. The Technical Assistant or Technically qualified
Contractor should note the arrival and the departure timings every day along with the irinitials. Such
Register should be producedduring inspection of the Inspecting Officers.

Without prejudice to the generality of the above clause the contractor shall during the currency of the
contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the Sub
Contractors and others employed by the contractor in connection with the work such number of
apprentices in the category mentioned, below and for such period, as may be requited by the Engineer-in-
charge. The Contractor shall train them as required under the Apprentices Act 1961 and the rules made
there under and shall be responsible for all obligations of the employer under the said act including the
liability to make payments to apprentice as required under that said act.

Deleted.

A tenderer submitting a tender which the tender accepting authority considers excessive and/ or
indicative of the insufficient knowledge of current prices or definite attempt at profiteering will render
himself liable to be debarred permanently from tendering or for such period as the tender accepting
authority may decide. The tender rates should be based on the controlled price for materials - price
permissible for the tenderer to charge a private purchaser under the provision of clauses 8 of hoarding
and profiting prevention ordinance 1943 as amended from time to time and on similar principles inregard
to labour and supervision in the construction.

13. The contractor should offer employment to ex-toddy tappers as far as possible.

Note: This paragraph should be scored out if the cost of workin volved is less than Rs.10,000/-

14. The contractor shall comply with the provisions of the Apprentices Act 1961 and the rules andorders

issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and
the competent authority, may at his discretion, cancel the contract or invoke any of the penalties for the
breach of contract provided in the conditions of agreement. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of theprovisions of the Act. Contractor shall,
during the currency of the contract, ensure engagement of the apprentices in the categories mentioned
below who may be assigned to him by the Director of Employment and Training/State Apprenticeship
Adviser, Tamil Nadu. The contractor shall train them as required under the Apprentices Act 1961, and the
rules made there under and shall beresponsible for all obligations of the employer under said Act
including the liability to make payments to the apprentices as required under the said Act.

Value of contract Category No.to be appointed
Rs. 1.00 lakh and upto 1. Building Constructor 1
Rs. 3.00 lakhs 2. Brick layer
1
Above Rs.3.00 lakhs and upto 1. Building Constructor 1
10.00 lakhs 2. Brick layer Diploma
3. holderin Civil 1
Engineering 1
\
Above Rs.10 lakhs and upto 1. Building Constructor Brick 1
50.00 lakhs 2. layer B.E.,(Civil) or
equivalent degree holder 1
Sd/-
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15. "Unless the contractor has been exempted from engagement of apprentices by the Director of
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That contractor
had discharged his obligation under the said Act, satisfactorily should be obtained from the Director of
employment and Training/State Apprenticeship Adviser" and the same should be produced by the
Contractor for final payment.

16. "Unless the contractor has been exempted from engagement of apprentices by the Director of
Employment and Training/State Apprenticeship Adviser, a certificate to the effect that "That contractor
had discharged his obligation under the said Act, satisfactorily should be obtained from the Director of
employment and Training/State Apprenticeship Adviser" and the same should be produced by the
Contractor for final payment.

17. In the case of contracts for construction of buildings either per manentors emipermanent buildings, a
sum equivalent to 2 1/2% of the value of work done will be retained with the Govt. for a period of one
year reckoned from the date of completion of the work in order to enable the departmental officers to
watch the effect of all seasons on the work done by the contractor.The amount so retained with the
Govt. will be refunded only on the expiry of one year period referred to above and on execution of
Indemnity bond by the contractor for a further period of four years.The contractor shall be liable to set
right all the defects arising out of his faulty execution or substandard work noticed during the above five
years period at his cost.

18. A statement giving particulars of equipment resources that will be put at the disposal of the work under
the following classification should accompany the tender.

a) Equipment (Transport of materials viz.lorries and carts,concrete mixers)
b) Organisation
(i) Technical & (ii) Unskilled

19. The tender of the contractor who agrees to employ the maximum No. of Ex. service Men (No. tobe
specified in the tender) will receive preferential consideration. The tenderers are requested to reporton
their covering letter.

20. The Executive officer reserves to himself the right of allotting the different sub works to the different
contractors or to one and the same contractor as he may decide after the receipt of tenders.

21. The Tenderer shall quote the rates and prices (both in figures and words) for all the items of the Works
described in the Bill of Quantities excluding GST along with sum of the quoted tender value excluding GST
at the end (both infigures and words).

No seignior age shall be charged where due for materials quarried from the PWD or other Govt.Quarries. Assistants as necessary shall
be given to the contractor by the Department to obtainaccess to quarries approved by the Executive Engineer. No plotrent will be
charged for materials stocked on Govt. land during the course of construction provided all such materials are removed within one
month after the work is completed.

22. Seignior age or charges due for the use of private quarries and private land shall be paid by the
contractor.
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Il. TENDER

To
His Excellency the Governor of Tamilnadu,
Represented by the

Executive Officer, HR&CE

Arulmigu Gowmariamman Thirukoil,
Veerapandi — 625534.

Sir

’

1. I/We do hereby tender and if this tender be accepted undertake to execute the following work viz, as
shown in the drawings and described in the specification deposited in the office of the Executive officer
with such variations by way of alterations or additions to and omission from the said works and method
of payment as are provided for in the conditions of contract for the sum of Rupees (in figures and words)
or such other sum as may be arrived at under the clause of the General Conditions of Contract relating

to"Payment on lumpsum basis or by final measurements at unit prices"

2. I/We have also completed the priced list or items in schedule "A" annexed (in words and figures) for
which |/We agree to execute the work and receive payment on measured quantities as per the General

Conditions of Contract.

3. I/We do hereby distinctly and expressly declare and acknowledge that before the submission of my or
our tender, |/We have carefully followed the instruction in the tender notice and have read the
Tamilnadu Building Practice and the General Conditions of Contract there-in and the Tamilnadu Building
Practice addend a volume, and that I/We have made such examination of the contract documents and
of the plans, specifications, quantities and of the location, where the said work is to be done and such
investigation of the work required to be done and in regard to the materials required to be furnished as
to enable to thoroughly understand the intention of the same and requirement, covenants,stipulations
and restrictions contained in the contract and in the said plan sand specification, and distinctly agree
that I/We will not here after make any claim or demand upon the Govt. based upon or arising out of any
alleged misunderstanding or misconception or mistake on my/four part of the said requirements

covenants stipulations restrictions and conditions.
4, I/We enclose an income tax verification certificate.

I/We being a registered PWD contractor have already produced an Income Tax verification certificate
during the current calendar year in respect of(here particulars of the previous occasions in which the
certificate was produced should be given) The legal address of the contractors for service of all letter

sand notices will be as follows..
5. (i)(a) I/We enclose here with a chalan for the payment of the sum of Rs........cccveeeeineennns

............................................................................................................... (to been tered in

Words and figures)as Earnest Money not to bear interest.

(i)(b) [/We have paid Rs.....ccoovciviiiiiniciniiieiiiiinene (Rupees.....c.cvevenne T ——
............................................. as against the EIM.D. Of Rs..ccvvivvivininiccesinnnie e

Since lam/We are eligible to pay the EMD, at concessional rates.
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(i) () in lieu ofa cash

Baating Nossunsummnsunmssaniansanas DatBummmmnninianns
[SSUEE: DY s i i o R e e e R R
Eor g value of RSiaanaamanmmmmnnnnnnasnnmmiiasnimas nmmannnsnnnns
drawn/enclosed/pledged infavour of the Executive Engineer,PWD.

5. (i)(d) LMy We are o mmrmmssnr s s s T

And hence exempted from payment of E.M.D.

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when intimation
is sent to me/us of rejection or atthe expiration of three months fromthe date of this tender which ever is
earlier. If tender is accepted, the Earnest Money shall be retained by the Govt. as security for the due
fulfilment of contract. If upon intimations being given to me/us by the authority authorised by the Governor
under article 299 (1) of the constitution (herein after called the accepting authority) of acceptance of tender
(I/We) fail tomake the additional security Deposit, then |/We agree to the forfeiture of Earnest Money
Deposit. Any notice required to be served on me or us here under shall be sufficiently served on me or us if
delivered to me or us personally or forwarded tome or us by post (Registered or ordinary) or left at my or our
address given herein. Such notice shall, if sent by post be deemed to have been served on me or us at the
time when in due course of post it would be delivered at the address to which it is sent.

7. I/We fully understand that on receipt of communication of acceptance of tender from the accepting
authority, there emerges a valid contract between me/us and the Governor of Tamilnadu and the tender
documents ie. Tender notice tender with schedules General Conditions of Contract and special conditions of
the tender negotiation letters, communications of acceptance of tenders, shall constitute a contract for this
purpose and be the foundation of rights of both the parties provided that it shall be open to accepting
authority to insist on execution of any written Agreement by the tenderer, if administratively considered
necessary or expedient.

8. I/We have also signed the copy of Tamilnadu Building practice and add end a volume, there to maintained in
the Division office in acknowledgement of being bound by all conditions of the clauses of the General
Conditions of Contract and all specifications for item of works described by aspecification number in
Schedule A.

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause of the
General conditions of contract, relating to payment of lumpsum basis or by final measurementat unit prices
I/We agree subject to said conditions to execute and complete the works shown upon the said drawings
erially from number | to inclusive (Schedule - B) and described in the specifications (Schedule - C) and to the
extent of probable quantities shown in (Schedule - A) with such variations by way of alterations additions to
or deductions from the said work and method of payment therefore as are provided for in the said
conditions.

10.(i) The term "Executive officer" in the said condition shall mean the HR&CE department officer incharge of the
Division having jurisdiction for the time being over the work who shall be competent to exercise all the powers
and previleges reserved here in infavour of the Govt. with the previous sanction of or subject to ratification by the
competent authorities in case where such sanction or ratification may be necessary and who has been duly
authorized under articles 299 (1) of the constitution.

11.  I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to commence
the work as soon as this contract is accepted by the competent authority as defined by the Tamilnadu Public
Works Department code and the site (orpremises) is handed over to me/us as provided for in the said conditions

and agree to complete the work within ELEVEN (11) Months from the date of such handing over of the site (or
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premises) and to show progress as defined in the tabular statement "rate of progress" subject nevertheless to the
provisions for extension of time contained in clause 56of the General Conditions of Contract appended to the
Tamilnadu Building Practice

12.  I/We agree that upon the terms and conditions of this contract being fulfilled and performed to the satisfaction of
Executive Engineer, the security deposited by me/us as herein before recited or such portions there of as I/We
may been titled to under the said conditions be paid back to me/us as provided inclause 64 of the General
conditions of Contract.

13. |am/ We are professionally qualified and my/our qualification are as follows.
I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for supervising

the work and will see that one of them is always at site during working hours personally checking all items of
works and paying extra attention to such works , as may require special attention (eg) reinforced cement

concrete.
Name of technical staff Qualification (2) Experience(3)
proposed to be employed
(1)
1.
2.
3.
14. I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General

Conditions of Contract shall be: The Executive Officer, Arulmigu Gowmariamman Thirukoil,

Veerapandi In case,the value of claim does not exceed Rs.50,000/-

Signature of the Contractor with Date

15. On behalf of the Governor of Tamilnadu and as duly authorized by the Governor under article 299(1)

of the Constitution the above tender for avalue of Rs........ocoiiiiiiiiiiiiiiiiiiii e

Is accepted on this day of ..o o

Signature and Designation
Signature of Witness in full
And address with name in block letters
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SCHEDULE-A
(Schedule of Rates and Approximate Quantities)

The quantities here given are those upon which the lumpsum tender cost of the work is based but they are
subject to alterations,omissions,deductions oradditions as provided for in the conditions of this contract and
do not necessarily show the actual quantities of work to be done. The unit ratesnoted below are those
governing payment of extras or deductions for omissions according to the conditions of the contract as set
forth in the General Conditions of Contract in Tamilnadu Building Practice and other conditions specifications
of this contract.

It is to be expressly understood that the measured work is to be taken net (Not with standing anycustom or
practice to the contrary) according to the actual quantities when in place and finished according to the
drawings or as may be ordered from time to time by the Executive Engineer and the cost calculated by
measurement or weight at the respective prices without any additional charge forany necessary and
contingent works connected therewith. The rates quoted are for works in situ complete in every respect.

Cliiss arid T.N.E.B.P No or
Item Probable Description other special Rate World Unit Amt
No Quantities Wk Specification no if any Figure Words figure
VIDE SHEETS ATTACHED SEPARATELY
SCHEDULE-B
LIST OF DRAWINGS SUPPLEMENTALLIST
Note: All drawings to be signed by the contractors As referred to in the specification including the
as well as the officer entering into the contract. General Conditions of contract in Tamilnadu Building
practice
SI.No Drawing Description SI.No Drawing Description Date on which
No No the drawing

(1) (2) (3) (4) (5) (6) (7)

Proposed Construction of Mariage Hall at
Arulmigu Gowmariamman Thirukoil, Veerapandi -
625534 Drawing

Description Specification Sheet

item Materials

Size alternative to "
Std.Specification size or size souree frehy which Approximate
=P item is to be obtained PP

prescribed Mortar and lead
Concrete

remarks

DELETED
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SCHEDULE-C

List of specifications for the various items of works supplementing those described in Schedule A by standard
specification numbers.

The contractor shall employ the following technical staff for supervising the work and shall see that
one of them always at site during working hours personally checking all items of work and paying extra
attention to such works as may demand special attentions eg. Reinforced cement concrete works etc.

Name of the members of the technical staff to be G
Qualification
employed
1) Project Manager — B.E1 No. B.E(Civil) 5 Years Experience
2) Site Engineer —B.E1 No. B.E (Civil) 3 Years Experience
3) site Engineer — D.C.E2 Nos. DCE(Civil)3YearsExperience

Note 1 : In case the contractor Is himself professionally qualified the above specification should be suitably
altered and In case In which the contractor selected has not given In undertaking to employ qualified menit
should be scored out.

2. A penalty of Rs.2,000/- per month for Diploma Holder and Rs.5,000/- p.m. for Degree holder belevied in case
of default on the part of the contractors as per norms fixed by the Government for employment of Technical
Assistant.

2. The employment of Technical Assistant should be based only on the value of contract Engineers with
Mechanical Engineering qualification and retired from Civil Engineering Departments are also suitable to
supervise the civil Engineering works because of their experience in Civil Engineering Field.

4. In case of the contractor who is professionally qualified is not in a position to remain always at the site of the
work during hours personally checking all items of the work and paying extra attention to work as may
demand special attention (eg) R.C.C. work etc. he should employ technically qualified men as prescribed for
the works.

5; A movement register should be maintained for Technical Assistants employed by the Contractor or for the
technically qualified Contractor. The Technical Assistants or Technically qualified contractors should note the
arrival and the departure timings every day along with-their initials. Such register should be produced during
inspection of the Inspecting Officer.

6. It will not be incumbenton the part of the contractor to employ Technical Assistants when the work is kept in
abeyance due to valid reasons and if during such period in the opinion of the Executive Engineer, the
employment of Technical Assistants is not required for the due fulfillment of the contract.

7. Without prejudice to the generality of the above clause the contractor shall during the currency of the
contract, when called upon by the Engineer-in-charge engage and also ensure engagement by the Sub
Contractors and others employed by the contractor inconnection with the work such number of apprentices
in the category mentioned, below and for such period, as may be requited by the Engineer-in-charge.The
Contractor shall train them as required under the Apprentices Act 1961and the rules made there under and
shall be responsible for all obligations of the employer under the said act including the liability to make
payments to apprentice as required under that said act.
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Details of Technical personnel under regular employment of the tenderer who can be made available for

the work of “Construction of Marriage Hall at ArulmiguMoongilanai Kamatchiamman Thirukoil

Devathanapatti.”.

Sl. Designation Name Educational Under regular Total Span Salary Rem

No. Qualifi employment of being paid arks

cation with tenderer experience
Since

1) Project Manager-1 No.

(With B.E Civil) degree

qualification with atleast 5

Years experience)
2) Site Engineers-1 No.

(With B.E. Civil) degree

qualification with at least

3years experience)
3) Technical Assistant- 2 Nos.(With

Diploma Civil Engineering

qualification with at least 3years

experience)

Il. TENDER

1. Tenders with tampered seals will not be accepted.

2. Tenders in which the rates are not written in words will generally be rejected. In case of any discrepancy while
expressing rates in words, the rate whichever is advantageous to Govt. will only be taken into account.Tenders
containing over writing, corrections which are not attested by the tenderers will be liable for rejection.

3. The contractor should satisfy himself about the availability of the various materials at the quarries specified in
the tender schedule for the work before tendering. In case, the contractor feels any difficulty in procuring the
material from the stipulated quarries he should make a special mention of the fact with details of the quarry /
Quarries from which he proposes to bring the required materials forthe work in the covering letter to
accompany his tender. Any claim for payment of extra cost on account of increase in the lead for material sat
the later stage will not be accepted.

4. In case it is found by the Departmental Officers that the contractor has brought any of the required materials
from a quarry with lesser lead than that is specified. In the schedule, proportionate eductions will be made
from the contractor’s rate of payment for the finished work for the respective item /items of work.

5. A deduction of 2% will be made towards income Tax in every payment made to the contractor.

6. The successful tenderer should convert the E.M.D.already deposited and additional security deposit if any
required for the fulfillment of contract into National Savings Certificates / Accounts pledged infavour of the
Executive Officer concerned Bank Guarantee for the Security deposit may be furnished vide
G.0.No.283/PW(G2)Dept./dated 21.05.1999.

7. Irrevocable Bank Guarantee shall be accepted towards security deposit Retention money only
G.0.Ms.No.283/PW(G2)Dept./Dated 21.05.1999.

8. Under Section 7F of T.N.G.S5.T. Act 1999 and Notification dated 31.5.99 2% of deduction will be made for Civil
work and 4% will deducted inrespect of all other works

9. Percentage Tender Conditions:

On evaluation of Tender if it is found that if the overall quoted amount of the, Tender is less than 5 to
15% of the value put to Tender, the contractor shall pay an additional security at 2% of the estimated
value.If the tender discount exceeds 15% to 20% the contractor shall pay an additional,Security deposit of
50% of the difference between the quoted amount and estimate
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amount Failure to furnish the Additional Security Deposit within 15 days from the date of receipt of
Acceptance or derand execute the Agreement shall entail cancellation of award of contract and forfeiture
of E.M.D.furnished,"

(As per the Office of Engineer - in - Chief, WRO and Chief Engineer (General), P.W.D. Chepauk,Chennai-
5.Circular MemoNo.H.D.0.(A)/65964/99.1,dt.02.12.99).

CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANING THE TENDER

SI.No.3:-An irrecovable Bank Guarantee will be accepted towards Security Deposit in the prescribed form. An
affidavit in prescribed form is to be taken up the contractor on a non-judicial stamp paper before a Judicial
Magistrate.

SI.No.4:-As per GO Ms No.296, Finance (Salaries) Department, dt.09.10.2017, the entire GST of the supply will
have to finally borne by the procuring entities.

SI.No.5:-In the case of contracts for the Construction of buildings either permanent or semi permanent
buildings, a sumequivalent to 21/2% (Two and half percent) of the value of workd one will be retained with
the Government for a period of one year reckoned from the date of completion ofthe work in order to enable
the departmental officers to watch the effect of all seasons on the workdone by the contractor.The amount so
retained with the Government will be refunded only on expiry of one year period referred to above and on
execution of Indemnity bond by the contractor for a further period off our years.

Otherwise on irrevocable Bank Guarantee and affidavit in the prescribed form will be accepted in lieu of
retention money.

lll. Execution of Work

1. The entire work should be carried out as per specifications in the National Buildings code and Tamilnadu Building
Practice.

2. The contractor shall make his own arrangements for clean and fresh water and shall meet all charges therefore. The
special attention of the contractor is drawn to clause 36 of General Conditions of Contract regarding water and
lighting.

3. The rates specified inschedule for the different items of works are for the finished work.

4. All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for anyother cause
shall be included in the rates, price sand total Bid Price submitted by the Bidder.

5. Allmin or baling and pumping incidental on the work shall be borne by the contractor, where heavy pumping is
required the baling will be done departmentally. If the contractor is asked to do, the charges will be paid as
per actual plus 10%. The Executive Engineer in charge of the work will be the final authority to decide whether
pumping is minoror heavy.

0. The payment for Earthwork will be made for embankment excluding the quantity of pehbles, boulders and other

such materials which shall not normally be used along with the earth for formation of bund.

7.  The cement concrete for reinforced cement concrete works shall be machine mixed.

The lime mortar shall be ground inmortar mill as perT.N.B.P.

9. More than 90 cm height of concrete should not be laid in one day. At the place where the concrete is stopped,it
should end in the form of steps soas to facilitate receiving of the next length of concrete. Once a height of 90 cm of
concreteis lay, it should be cured for three days before further concreteis lay.

10.  The teak wood or country wood (Karimarudhu or pillaimarudu) shall be of best quality and shall be subject to
inspection and approval by Executive Engineer before use on the work.

11. PAINTING: Paint used for the work shall be of approved brand and colour.
12.  Plastering: All external corners,"TEE"beam edges and door sand windows opening etc,shall be
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13.

14.

15.

16.

17.

18.

1.9;

20.

21.

29,

23,

finished truly vertical or horizontal as the case may be. The rate for plastering shall include the cost of finishing. No
separate extra for finishing the corners edges of beam setc.will be paid.

The planks for form work and centering for reinforced cement concrete works shall be well seasoned timber
approved by the Executive Engineer according to clause 8 of T.N.B.P. No. 30. They must be made smooth and
perfectly level at top so as to give smooth and even finish to the reinforced cement concrete ceilings. Alternatively,
the contractor may use steel sheets over wooden frames provided the required finish to the under side of the slab
is obtained. Mango Planks shall not be used under any circumstances. Centering form works shall be provided to
the extent and area ordered by the Executive Engineer during the execution.

The arrangements of steel rods for reinforcement for reinforced concrete works shall be in accordance with the

working drawing supplied.

The Executive Engineer will be at liberty to carry out any portion of the work at any time either departmentally or

through any other agency in the interest of Govt. without assigning any reasons therefore to the contractor who is

actually doing the work. The contractor is not entitled for any comprehension on account of the same.The contract
will be only subject to this condition.

Earth work: Each and every borrow bit will be individually marked by the Section Officer and in urgent cases by the

Masteries incharge of the work subject to the approval of the Section Officer. Earth should be removed only from

the places marked and to the depth ordered by the above officer.

(a) The contractor should locat epits for earth work in open places away from the old pits.

(b) No excavation shall be made inside of the tank bund nearer to the toe of the slope than twice the height of the
bund and the point not on the outside of the bund than three times in the height of the bund, unless
specifically approvedby the Executive Engineer.

The contractor should not enter any private lands for removal of earth there from without the prior written

consent of the land owners. If he does unauthorisedelly, the contractor alone will be held fully responsible for

consequences arising there from.

No borrow pit should be less than 45 cm deep. Gap of 90 cm should be allowed between any two consecutive pits.

When the pits are excavated for more than 2m in width longitudinal than dus should be provided.

The contractor should not put in borrow pits for removal of earth on a haphazard/fashion and they should be put
in the place and in such a manner as, may be directed by the officers in charge of the work. If any such
unauthorized pits are put, the contractor will have to fillup the pits a this own cost.
A deduction of 20% and 10% will be made in the quantity of earth work measured for thandus and
muttusrespectively and the amount on account of this deduction will be paid after satisfactory removal of Thandus
and muttus. If thandus and muttus are not removed within a month from the date of check measurement by the
sub-divisional officer or Executive Engineer or within the period fixed at the discretion of the Executive Engineer,
the 20% and 10% deductions will be final and will not be revoked.
The contractor shall arrange for sectioning of the bank immediately after the work in each reach is completed.The
final sectioning must be completed within 15 days after the completion of the work in the entire reach.
Payment for earth work for New Banks

Payment for earth work for New Banks will be made as follows

(i) Quantity as per pit measurement

(i) Quantity of New bank after which ever is lesser consolidation

based on level
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7.
8a. TABLE- PHYSICAL CHARACTERISTIC REQUIREMENTS OF CEMENT (OPC)

IV. SUPPLY OF MATERIALS

The contractor's rate for the different items of work involving the use of cement are inclusive of

The cost of Cement

The cement required for the work will be supplied by the contractor himself

The contractor should make his own arrangement at his own cost to take delivery of the cement from
the dealer and to convey the same to his store shed at site of work. The stock of cement with
contractors should be accessible to the Departmental Officers for verification at any time.

To be procured from authorised stockiest and dealers with details of printing in the Cement bagas
approved by ISI (Pozzolona Cement printed in red colour and other Cement bags including OPC in black
colour)

All Cement quantity should be supplied in paper bags only at site of work.

Test certificate to be obtained from Government institutions and Quasi Government institutionsonly by
mentioning the name of work & period of contract and should not be from private institutions.

The minimum content of cement is to be ensured in use for works as specified in IS : 450-1978 Table-19.

Sl Characteristics Requirements
No. 33 GradelS: | 43 GradelS: 53 GradelS:
269-1989 8112-1989 12269-1989

1. Minimum compressive strength
inN/Sg.mm
3days 16 23 27
7days 22 33 37
28 days 33 43 53

2. |Fineness(minimum)(Sq.m/Kg) 225 225 225

3. Setting Time
(minutes)Initial - 30 30 30
(minimum)Final- 600 600 600
(maximum)

4, Soundness, Expansion
Le Chatleier - (maximum) 10 10 10
mmAutoclaveTest(maximum)% 0.80 0.80 0.80
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Engineer-In-chief, WRO & Chief Engineer (General), Chepauk, Chennai - 5.

Circular Memo No. AEE / TI/ AE.|/40322/96,dt. 28.05.2002

If the Tender of the successful tenderer is seriously unbalance in relation to the Engineers estimate of the real
cost of work to be performed under the contract, the Government may require that the amount of
performance security be increased at the expense of the successful tenderer to a level sufficient to protect the
Government of Tamilnadu against financial loss in the event of subsequent default tenderer under the
contract.

b. Cement Conditions :

The Procurement of cement of required specifications for the works subject to the followings.

A. The contractor shall procure cement required for the works only from reputed cement factories (main
producer of the irauthorized agents, manufacturing cement to ISI standard) acceptable to the
Engineer-in-charge. The contractor shall be required to furnish to the Engineer-in-charge bills of
payment and cost certificates issued by the manufactures or their authorized agents to authenticate
procurement of quality cement from the approved cement factory.

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing manufacturers. The
contractor shall make necessary arrangement at his own cost to the satisfaction of Engineer-in-charge
for actual weightment of random sample from the available stock and shall conform with the
specification laid down by the Indian Standards Institution as the case may be cement shall be got
tested for all the tests including through destructive and non-destructive test material setc, as directed
by the Engineer-in-charge in advance before the use of cement bags.In case test results indicate that
the cement arranged by the contractor does not conform to the relevant code, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a day's time of
written order from the Engineer-in-charge to do so.

C. The employer will furnish air recreating agents and admixtures required to the Contractor free of cost
at the employer stores. The use of such admixtures and agents shall be made as per the instructions of
the Engineer-in-charge. The cost of Cartage / Storage, handling, batching mixing shall be borne by the
Contractor and shall be included by him to unit officers tendered for concrete.

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided by the Engineers-
in-charge for large works

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement shall be constructed
by the Contractor at site of work, for which no extra payment shall be made. The Contractor shall
facilitate inspection of the Cement Go down by the Engineer-in-charge at anytime.

F. The Contractor shall further a tall times satisfy the Engineer-in-charge on demand by production or
records and test book or by submission of returns and other proofs as directedthat the cement is being
used as tested and approved by the Engineer-in-charge for the purpose and the Contractor shall at all
times, keeps his record up to date and enable the Engineers-in-charge to apply such checks as he may
desire.

G. Cement which has been unduly long in storage with the Contractor or alternatively has deteriorated
due to inadequate storage and thus become unfit for use on the works will be rejected by the
Department and no claim will be entertained. The Contractor shall forth with remove from the work
area any cement the Engineer-in-charge may disallow for use of work and replace it by cement
complying with the relevant Indian Standards
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10.

11.

12.
13.
14.
15:

Steel required for the work will be supplied by the Contractor himself

No separate charges will be paid to the contractor for straightening of mild steel rods. The contractor
shall make his own arrangements for cutting to sizes, bindings and tying grills etc.Mild steel rods, should
be cut and placed as reinforcements with proper care according to the available rods at site so as to
ensure minimum possible wastage.

To be procured from authorised dealers and test certificate for strength as well as for unit weight to be
produced before use in order to ascertain the size of rod and quantum of Steel actually used in the
work.

Excessively rusted Steel rods should be rejected.
To be delivered at site of work and to be under the custody of contractor only.
Use of Steel rods shall confirm to the structural designs approved for the work.

Steel supplied shall confirm to standard specifications specified in Table : 16 of IS :456-
1978 as detailed below:

a) Mild Steel-Gradel of 15:432/Part 1/1966.'
b) HYSD bars-1S:1786 -1985/
c) Cold worked-15:786-1979(Grade Fe 415)

Steel manufactured fromthe waste Steel throughthe processof re-rolling shall be rejected since
guarantee for the strength and quality is not certified by the authorised dealer or by the manufacturers.

The contractor shall provide mild steel Ribbed Tor Steel Rods and Structural Steel etc.,required for the

works only from the main and secondary producers manufacturing steel or their authorized agents to the
prescribed specifications Bureau or Indian Standards requirements andlicensed to affix IS| or other equivalent

certifi

cates are to be produced to the Engineer before use of works.

The diameter and weight of steel should be as follows :-

sio. | otamewe f v s s
1) 6Millimetres 0.222
2) 8Millimetres 0.395
3) 10Millimetres 0.617
4) 12Millimetres 0.888
5) 14Millimetres 1.208
6) 16Millimetres 1.578
7) 20Millimetres 2.466
8) 25Millimetres 3.853
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OFFICE OF THE ENGINEER-IN-CHIEF (BUILDINGS), CHIEF ENGINEER (BUILDINGS) CHENNAI
REGION AND CHIEF ENGINEER (GENERAL), PWD., CHEPAUK, CHENNAI-5

Technical Circular No.AEE/T10/57017 dated 12.07.2017

1.0. In recent years, considerable emphasis has been made by the experts in the construction
industry to use Manufactured Sand (M-Sand) as River Sand resources are exhausting very rapidly. It
has also been proved that Good quality M-sand can be used as an alternative construction material to River
sand.

2.0. Though the definition of Manufacturing Sand (M-Sand) as per 15S383:2016code refers
toprocessed fine aggregates, the Crushed Stone Sand is commercially called as M-sand in the Market.

3.0. 1S383:2016 code under clause 3.1.2 defines the crushed sand as, (1) Crushed stone sand-Fine
aggregate produced by crushing hard stone. (2) Manufacturing fine aggregate (Manufactured Sand)-Fine
aggregate manufactured from other than natural sources, by processing materials, using thermal or other
process such as separation, washing,crushing and scrubbing.

4.0. In the reference circular cited, PWD permitted to use Crushed Stone Sand
hereafter called “CS-Sand” in the construction work asanalternate material to Natural Sand with the
condition that it should comply with all the requirements as stipulated by relevant codes of Bureau of Indian
Standards.

5.0. However, there has been general reluctance to use the CS-Sand inconstruction works mainly
due to lack of supply of good quality CS5-Sand. It has been noticed that Quarry Dust which contains Flaky
particles and higher percentage of Micro fines (particles less than 75 micron)is being supplied in the name of

CS-Sand and these properties affect the quality of concrete and other works.

6.0.Hence,incontinuation of earlier circular instruction sissued, to bring awareness about the use of
good quality CS-Sand and to promote the use of the CS-Sand an alternate to River Sand, the following
further circular instruction are issued in respect of quality checks to be carried out on CS-Sand and the
manufacturing process of good quality CS-Sand.
Quality checks on Crushed Stone Sand
7.0. Following aspects help to assess the quality of CS-Sand.
Carrying out Simple field tests for certain parameters.
Testing at the Laboratories shall be inaccordance with IS Bureau of Indian Standards.

Inspection of CS-Sand production unit to ensure that the unit has the five stage processes
established and practiced.

Field Tests on Crushed stone sand

8.0. Keeping in hand the Crushed Stone Sand taken from a heap and just by visual observation and
rubbing it in between fingers, excess presence of quarry dust, flakiness, gradation ,texture of crushed stone

sand etc., is verified and quality can be ensured based on the experience.
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Testing of CS-Sand by “visual observation” and “rubbingwithhand” to assess the
presence of Quarry dust

Shape test by visual observation
9.0. Particles retained on 4.75mm and 2.36 mm can be verified visually for the particle shape.

Additionally, an image taken with the help of Mobile camera that has resolution of 8M Pand more can be

zoomed to verify the shape.

Good quality CS-Sand(2.36mm)-Cubical River Sand(2.36mm)-Cubical
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Poor Quality CS-Sand with Flaky Particles Good Quality CS-Sand

VSI Crushed Sand- Cubical- Good Quality JAW Crushed Sand- Flaky- Poor Quality
Particle Size Distribution by Sieve Analysis

10.0. Sieve Analysis can be carried out at site with the set of sieves as stipulated by BIS to find out
the particle sized is tribution of CS-Sand across various size fractions.

Particles less than75micron(Micro fines)

This testis done by “Wet Sieving” CS-Sand sample through75 micron sieve through which the presence of
Micro fines can be measured. Though IS 383:2016 accepts 15% as upper limit for presence of Microfines,

according to Industry experts it is advisable to limit this upper value to 7%.

SIEVE FOR GRAIN

\:—y SIZE ANALYSIS
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Cube test for compressive strength
12.0. After the use of CS-Sand, to test the compressive strength of concrete, the specimen of required

numbers of standard cube of (150 mm x 150 mm x 150 mm) have to be casted and cured in water and tested

for 3, 7 and 28 days and test results should comply the stipulated requirements of Bureau Indian Standards.

Laboratory Tests on CS-Sand

CS-Sand should adhere to the highest standards and must undergo the following quality tests

Lo U -

[
= O

12.

Sieve analysis

Specific gravity

Water absorption

Bulk density(loose and compact)
Alkali aggregate reaction
Soundness

Deleterious materials

Organic impurities

Microfines content

Chloride and Sulphate Content
Petrographical Analysis if Manufacturer does not possess.

Tests for Silt and clay

14.0. List of few labs for conducting test on CS-Sand are furnished below:

I

Plastering

National Test House,Government of India,Taramani,Chennai
ICOMAT-The IIT incubated lab,Perungudi,Chennai

Soil Mechanics and Research Lab,PWD,Taramani,Chennai
Tamilaga Arasu Building Research Station,Taramani,Chennai

Labs of various Engineering Colleges all over Tamilnadu

15.0. The specialized CS-Sand of particular gradation (ascalled Puuchchu Manal) should alone be
used for plastering with addition of super plasticiser at the rate of 100 ml per bag of cement for better
bonding and achieving the required strength of plaster.

Caution

16.0.By-products during crushing of rocks are not Crushed Stone Sand. A Crusher Dust (or Quarry
Dust) produced from fine screening of quarry crushing cannot be called Crushed Stone Sand.

CONTRACTOR
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The fine particles obtained, as by-products during crushing of rocks to produce coarse aggregates (by jaw
crusher and/or cone crusher) are known as Quarry Rock Fines/Quarry Dust / Crusher Dust. These by-products are
not suitable for concrete or mortar as they contain higher percentage of dusty, flaky particles of un-controlled sizes
with high water absorbent property. If the crusher dust is flakyand angular in shape, the workability will be very
difficult. There is no plasticity in the concrete and mortar which makes it even difficult for the mason to work, where

as if it is cubical in shape with grounded edge, superior gradation and good plasticity to concrete will be obtained.

17.0.Crushed Stone Sand(CS-Sand)manufacturing process

| Quarrying food Stones |

| JawCrushers |
J

| ConeCrushers |
i

| Verticalshaftimpactor |
!

| screening |
I

| washing |

i
| CrushedStoneSand |

Main Shaft Adjustment Serew
FEED ’ ‘ FeED

CONE -
- CRUSHING

CHAMBER

SIZING GAP

g—

ECCENTRIC SHAFT

Jack Crusher Cone Crusher

18.0.Vertical Shaft Impact (VSI) Crusher

This involves an important stage of using Tertiary crusher called Vertical Shaft Impact (VSI) Crusher which

carries out acombined process of reducing coarser particles into finer particles and
sd
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Shaping the fine particles by removing the flaky and weak edges.

Adhering to the above mentioned Technical aspects and based on various studies conducted by Industry
experts and also examination made by TNPED, use of Good quality Crushed stone sand with distinctive properties,
manufactured following the above mentioned processes can be permitted in PWD for construction works as
alternate material to River Sand.

Further it s informed that, Good quality C.S-Sand provides greater durability and required strength to
concrete by over coming deficiencies like segregation,honey combing,voida and capillary action.

The rates for crushed Stone San and River Sand are Provided vide page 19 of PWD Schedule of Rates for

the Year 2017-2018.
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CENTERING WORKS

17. Payments for centering works for all R.C.C. items shall be made only after concrete is laid, even though
separaterate is called for,for centering work in the Schedule.

18. The contractor will be held responsible for the proper safe custody of all the Departmental materials which are
handed over to the contractor until they are finally used on the work or taken over by the Department.

19. The shed for storing materials should be putup by the contractor at his own cost.

V. Special Conditions for Earthwork Excavation in Hard Rock Requiring Blasting

In the case of earthwork excavation in hard rock requiring blasting the tenderer should observe the
following conditions.

a. The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall be
arrived at by allowing a deduction of 40% for voids and compared with the pre-measured quantity and only
the lesser of the Two shall be paid.

Where the rock other than hard rock and hard rock are mixed upon ground,the Two kinds
of rocks shall be stacked separately for measurement. The net measurement of two kinds of rock shall be
compared with the pre-measured quantity and only the lesser of the Two shall be paid for. If the total of net
measurement of the two kinds of rock exceeds (or) falls short of the measurements of mixture, the volume of
mixture proposed to be paid shall be apportioned in the proportion of the net actual measurements of stacks of
the Two kinds of rocks.
Note: i) 40% deduction for voids shall be adopted for compact and proper stacking but
such percentage of deduction shall be increased for loose (or) improper stacks.
ii) The blasted rock material, stacked, measured and paid for shall be come the
property of the department.
i) 1.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and Civil
Engineering of work. Part | "Earthwork" may be referred as and when necessary.
VI MOSAIC FLOORING
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural aggregates and colouring
materials where required by pressure process. During manufacture the tiles shall be subjected to a pressure of
not less than 140 kg.per.sgm.(or) 2000 Ibs.sg.inc)

28 Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5 by
weight.
3. On removal from mould, the tile shall be kept in moist condition continuously for at least 7 days and

subsequently if necessary kept in moist for such a longer period that would ensure their conformity, to the
requirements of Traverse strength, Resistance to wear and tear absorption and would minimize shrinkage and
cracking. Tiles shall be stored under cover.

4, TOLERANCE: Tolerance on length and breadth shall be plus or minus one milli meter.
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Thickness of Wearing Layers

Class of tiles Minimum thickness of
wearing layer
(mm)

Plain cement and plain coloured tiles for general duty 3

Plain cement and plain coloured tiles for heavy duty 6

(Mosaic)terrace tiles with chips of size varying from the smallest 5

upto 6mm(1/4")

(Mosaic)terrace tiles with chips of size varying from the smallest

upto 12mm(1/2") 5
5. Colours and Appearance: The colour and texture of the wearing layer shall be uniform throughout its thickness.
6. When specifying the tiles, the contractor should specifically indicate whether the chips to be used are from the

smallest units 6mm from smallest upto 12mm or from the smallest upto 200mm size.The officers of the
department shall also specify size of chips by referring the approximate photograph given in figure 4 to figures 6
in Indian Standard 1237/1959.

Test inspection and rejection of defective material sand works

1) The contractor shall provide proper facilities at all for the testing of material sand inspection of the work by the
Executive Engineer, and the Executive Engineer shall accordingly also have access at all times to the places of storage
of manufacture where materials are being made for use under the contract to determine that manufacture is
proceeding in accordance with the drawing sand specifications.

2) The contractor shall, upon demand, also forward for the Executive Engineer's inspection test certificate supplied
by the vendors, when he is purchasing consignments of cement, steel and other materials in
respect of which certificates are usually available.

3) The Executive Engineer shall have power to reject at any stage, any work which be considered to be defective in
quality of material or workmanship and be shall not be debarred from rejecting wrought materials by reasons of his
having previously passed them in an unworked conditions. Any portion of the work ormaterials rejected or
pronounced to be inferior to or not in accordance with the drawings and specifications, shall be taken down and
removed from the work site at the contractor's expense, within 24 hours after written instruction to that effect have
been given by the Executive Engineer. Replacement shall at once be made in accordance with the specifications and
drawings at the contractor’s expense.

4) In case of default on the part of the contractor to carry out such orders the Executive Engineer shall have power
to employ and pay other reasons to «carry out the orders at the contractor’s risk and all expenses
consequent thereon and incidental there to shall be borne by the contractor.

5) In lieu of rejecting work not done in accordance with the contractor, the Executive Engineer may allow such work
to remain and in that case shall make such allowance for the difference in value,as in his opinion

may be reasonable.
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Works opened for inspection. The contractor shall, at the request of the Executive Engineer, within suchtime as the
Executive Engineer shall name, open for inspection any work covered up and should the contractor refuse or neglect
to comply with such a request the Executive Engineer may employ otherworkmen to open up the same. If the said
work has been covered up in contravention of the Executive Engineer's instructions or if on being opened up, it be
found not in accordance with drawing sand specifications or the written instructions of the Executive Engineer the
expenses of opening it and covering it up again whether done by or recovered from the contractor. If the work has not
been covered up incontravention of such instructions or if on being opened up it be found to be in accordance with
the drawings and specifications or the written instructions of the Executive Engineer, the expenses a foresaid shall be
borne by Government and shall be added to the contract sum,provided always that in the case of foundations, or any
other urgent works so opened up and requiring immediate attention the Executive Engineer shall,within reasonable
time after the receipt of a notice from the contractor that the work has been opened, make or cause the inspection
there of to be made, and at the expiration of such time if such inspection shall not have been made, the contractor
may cover up the same,and shall hot be required to open it up again for inspection except at the expense of
Government.

II) Defects, shrinkages, etc, after completion

1) Any defects, shrinkage or other faults which may apear within six months from the completion of the works
arising, in the opinion of the Executive Engineer from faulty materials or workmanship not inaccordance with the
drawings and specification or the instructions of the Executive Engineer shall, upon the directions in writing of the
Executive Engineer and within such reasonable time as shall be specified therm,be amended and made good by the
contractor at his own cost, unless the Executive Engineer shall decidethat the contractor ought to be paid for the
same at the rates agreed on such reduced or other rates, as the Executive Engineer may fix and incase of default,the
Executive Engineer may employ and pay other persons to amend and make good such defects, shrinkage or other
faults or damage, and all expenses consequent thereon andincidental there to shall be borne by the contractor.

2) The shrinkage period of six months referred to in main clause 26.1labove,will be five years inrespect of all
contracts for construction of original buildings either semi permanent or permanent to ensure structural stability of
the building.(G.0.Ms.No.181PWD 28.1.86)

3) Provided that in the event of Government taking over portions of the works as and when they are completed
the liability of the contractor under this clause shall extend to a period of six months (or five years as the case may be)
from the date of final taking over the of the work irrespective of the actual dates on which portion of the works were
over.

3. Executive Engineer's Decision

1)To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that in matters
regarding materials workmanship, removal of improper work, interpretation of the contact drawings and contract
specifications, mode of procedure and the carrying out of the work, the decision of the Executive Engineer shall be
final and binding on the contractor and in any technical question which may arise touching the contract, the Executive
Engineer's decision shall be final and conclusive.

4. Dismissal of workmen

1) The contractor shall employ in and about the execution of the works only such R§rsons as are careful,skilled and
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experienced in their several trades and callings and the Executive Engineer shall be at liberty to object to and request
the Contractor to remove from the works any person employed by the contractor in orabout the execution of the
works who in the opinion of the Executive Engineer misconducts himself or incompetent or negligent in the proper
performance of his duties and such persons shall not be againemployed upon the works without the permission of the
Executive Engineer.
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GENERAL CONDITIONS OF CONTRACT

A. PREFACE

I. Intent and reference to Tamil Nadu Building Practice
It is intended by these Tamil nadu Practice to describe;

a. The character of the materials to be used

b. The method of execution of work and

c. The contractor's responsibilities to the Public,
Government and his workmen and general contract
conditions which are to be accepted by every contractor who
executes work entrusted to him by the Department.
10 Wherever the term "Standard Specifications" or
"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP"is
used in the specifications or in estimates or contract
documents, it shall refer to the relevant specification in the
Tamilnadu Building Practice.

1.3 The abbreviation "1.S.” shall

mean'Indian Standard”
2.  Applicability of the Tamilnadu Building Practice

It shall be unnecessary to include in any contract

documents a specification for any item of work which is
defined
In the tender notice or in the contract schedule of work to be
done by a Tamilnadu Building Practice number (TNBPNo.)
The fact that the item is defined as specification, shall mean
that the contractor is to execute the work according to such
specification modified as may be necessary by an addendum
specification for that particular item of work. In the
absenceof specification for any work or material in the
T.N.B.P. suchwork should be carried out in accordance with
the instruction given by the Executive Engineer.

THESE GENERAL CONDITIONS OF CONTRACTSHALL APPLY
TO ALL AGREEMENTS ENTERED IN TO BY CONTRACTORS WITH
THE PUBLIC WORKS DEPARTMENT OR HIGHWAYS AND RURAL
WORKS DEPARTMENT AND shall form an inseparable
condition of contract and it shall not be necessary to append
a copy of the same to the agreement.

3. Contractor to sign in the Divisional
(or the Sub-divisional) copy of the T.N.B.P.

Every Contractor who executes work for the Public Works
Department or the Highways and Rural Works Department
shall carefully study the specification for all items of work
which are included in the schedule for work to be done and
his Obligation under the “General Conditions (b.no delegation
by apply to all agreements and he shall sign in the Divional
Office copy of the T.N.B.P (or the sub divional office copy if so

arranged by the Executive Engineer)as evidence that he

Understands clearly the conditions of contract
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Governing his agreement and accepts the same.

It shall not be necessary for the contractors to sign the Divisional
office copy of he T.N.B.P. for every contract awarded to him, but
hissignature therein will be evidence that he accepts the conditions
ofcontract (which include the specifications) as detailed in the
T.N.B.P.for every contract into which he enters. It shall also be the
contractor's responsibility by frequent perusal of the Divisional Office
(or the Sub Divisional Office) copyto be come conversant with
sanctioned alterations or additions made to the T.N.B.P. as soon as
they are made. A separate volume of addenda to the T.N.B.P. will be
maintained in each Division (or sub division office) as the case
maybe, in which will be entered all sanctioned corrections and
additions. This must also be studied and signed by every contractor
before executing an agreement. Inter leaving corrections slips will
not be made for this purpose. The contractor should purchase copy
of the
T.N.B.P. for his reference while executing work.

4. Sub-specifications
4.1 Works of similar nature having many common clauses in
theirspecifications are grouped under one specification number with
a "General" preface there to and the sub-specifications are therefore
given an alphabetical affix.
5. Additions and alterations to the T.N.B.P.
5.1 Additions and alterations to the T.N.B.P. will be incorporated in
the addenda volume as authorized by the Chief Engineer.
6. Power of Superintending Engineer and Executive Engineers
(HR&CE) to supplementor alter theT.N.B.P.
6.1 Superintending Engineer and Executive Engineer (HR&CE) may
alter the specification for any particular contract which is within
their respective power of sanction, when such alteration is found
necessary by attachment of acorrection sheet to the contract form,
bearing the
T.N.B.P. number, the corrections and the signature of the Super
intending Engineer or the Executive Engineer as the case maybe,
together with the signature of the contractor. Similarly additional
specifications for items for which there are no standard
specifications will be made by attachment to the contract
documents of addendum specifications sheets bearing the signature
of the Superintending or the Executive Engineer as the case may be
and the signature of the contractor.
A-1.DEFINITIONS AND INTERPRETATIONS
7. Definition of terms

Wherever the words and expressions defined in this clause or
pronouns used in their stead occur in contract documents (which
includes the T.N.B.P) they shall have the meanings hereby assigned
to them except where the context otherwise requires: a) "Executive
Engineer" means the Executive Engineer for the time being in charge
of the concerned work under execution or such other departmental
assistants or subordinates to whom the Executive Engineer may
have delegated certain duties, acting severally within the scope of
the particular duty entrusted to them.
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b) No delegation by Executive Engineer which affects
Agreements

it is however, to be distinctly understood that the Executive
Engineeror the Superintending Engineer or the higher authority who
is vested with the powers of acceptance of the particular agreement
under reference will make no delegation of powers to such
assistants or subordinates with in any way affects the agreement
and its contractcondition when such agreement is to be or has been
accepted by the Executive Engineer or by the other higher authority
respectively. The duties of such assistants or subordinates will be
solely duties of supervision to ensure compliance with contract
conditions.

¢) "Contractor means the particular persons firm or
corporation with whom an agreement has been made by the
Executive Engineer or higher authority as the case mayhe, for
executing work defined in the concerned agreement and for purpose
of instructions regarding compliance with contract conditions, it shall
include the contractor's authorised agent, who is maintained on
the work by the contractor.

d) Works or work means the works by or by virtue of the
contractor contracted to be executed whether temporary or
permanent and whether original, altered sub stituted or additional
or connected with the supply repairs or carriage of tools and plant
and supply of manufacture of other stores.

Works importing the singular only also include the plural and
vice-versa where the context requires.

NOTE: The terms section officer, Assistant Executive Engineer,
Executive Engineer, Superintending Engineer and Chief
Engineer,used in the following clauses shall where the context so
requires, be construed as also including officers of the corresponding
grade in the Highways and Rural Works Department.

8. Evidence of Experience

Tenderers shall, if required, present satisfactory evidence
tothe Executive Engineer that they have been regularly engaged in
constructing such works, as they propose to execute and that they
are fully prepared with the necessary capital, machinery and
materials to begin the work promptly and to conduct it as required
by T.N.B.P.and the other specifications for the particular work if
tendered for, in the event of their tender being accepted.

9. Legal address Notices

Tenderers should give in their tender their place of residence and
postal address. The delivering at the above named place or
posting in a post box regularly maintained by the Post Office
Departmentors ending by letter registered for acknowledgement of
any notice, letter or other communication to the contractor shall be
deemed sufficient service there of upon the contractor in writing
as may be changed at any time by an instrument executed by
the contractor,and delivered to

Nothing contained in the agreement and its contract conditions
shall be deemed to precludeor render in operative the service of
any notice, letter or other communication upon thecontractor
personally.
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B. STATEMENT OF APPROXIMATE QUANTITIES
INSCHEDULE-A

10.1 The quantities mentioned in tender notices and in agreement
schedule - A, are worked out from the relevant drawing in office
andmay or may not be the actuals required for execution. The
ExecutiveEngineer does not be the expressly or by implication agree
that the actual amount of work to be done will correspond there
with butre serves the right to increase or decrease the quantity of
any class or portion of the work as he deems necessary.

102 Tenderers must satisfy themselves by a personal examination of
the site of the proposed work, by examination of the plan sand
specifications and by others means as they prefer as to the accuracy
and sufficiency of the statement of quantities and ail conditions
affecting the work and shall not at any time after the submission
oftheir tender, dispute or complain of such statement of' quantities
orassert, that there was any misunderstanding in regard to the
nature or amount of the work to be done nor inconsequence apply
for extension of time for completion beyond the agreement date.

11. Approximate not to mean deviation from drawings and
specification

11.1 This declaration of the approximate, nature of the statement of
quantities in Schedule. A does not,however,in any way imply that the
guantities will be increased for departure by the contractor from
strict compliance with sanctioned drawings and specifications to suit
his own convenienceor reduce his costs.

12. To compare tenders

The quantities in Schedule - A are given for a uniform
comparison of lump-sum tenders.

C DRAWINGS AND SPECIFICATIONS
13. Purpose

The contract drawing if any, read together with the contract
specifications are intended to show and explain the manner of
executing the work and to indicate the type and class of materials to
be used.

14. Conformance

The works shall be carried out in accordance with the drawings
and specifications which form part of the contract and in accordance
with such further drawings, details and instructions, supplementing
or explaining the same as may from time to time be given by the
Executive Engineer.

If the work shown on any such further drawings or details, or
other work necessary to comply with any such instructions,
directions, or explanations, be in the opinion of the contractor, of a
nature which the schedule rate in the contract does not legitimately
cover he shall be fore proceeding with such work, give notice in
writing to this effect to the Executive Engineer and contractor
failing to agree as to whether or not there is any excess rate
to be fixed and the Executive Engineer deciding that the
contractor is to reference. carry out the said work, the
contractor shall accordingly do so,and diequestion whether or
not there is any excess and if so the amount there of, shall failing
agreement, besettled by an arbitrator as provided in the arbitration
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clause, unless the subject is one which is left to the sole discretion of
the Executive Engineer under the clauses of these conditions of
contract and the contractor shall be paid accordingly.'

It shall be the responsibility of the contractor to give timelynotice
to the Executive Engineer regarding anything shown on thedrawings
and not mentioned in the specification, or mentioned in the
specifications and not shown in the drawings or any error or
discrepancy in drawings or specifications and obtain his orders
thereon. Figure dimensions are to be taken and not those obtained
from scaling the drawings. In any discrepancy between drawings and
specifications, the contractor shall forthwith apply to the Executive
Engineer for such further instructions, drawings or specifications
ashe requires it, being understood that the subject to be dealt with
under the building procedure of best modern practice. The
Executive Engineer will furnish instructions, drawings or
specifications if in his opinion, they are required by competent
workmen, for the proper execution of the work.

15. Variations by way of modifications, omissions or
additions.

For all madification, omissions from or additions to the drawings
and specification, the Executive Engineer will issue revised plans, or
written instructions or both and no modification, omissions or
additions shall be made unless so authorised and directed by the
Executive Engineer in writing.

The Executive Engineer shall have the privilege of ordering
modifications, omissions or additions at any time before the
completion of the work and such orders shall not operate to annual
those portions of the specifications with which said changes do not
conflict.

The contractor shall submit to the Executive Engineer a
statement giving details of the claims for any additional work within
30 days of the work and no claim for any such work will be
considered whichhas not been included in the statement.

16. Copies of Drawing and Specifications

One copy of the available drawings and specifications (apart from
the T.N.B.P. a copy of which the contractor should purchase for his
reference) shall be furnished free of cost to the contractor for his
own use. Such copies of supplementary details furnished by the
Executive Engineer shall be kept by the contractor on the work until
the completion thereof, and the Executive Engineer shall at all times
have access to them.

17. Signed drawing-No authority to the Contractor

No signed drawing shall be taken as in itself an order for
variation, unless either it is enteredin the agreement schedule of
drawings under proper attestation of the contractor and the
Executive Engineer or unless it has been sent to contractor by the
Executive Engineer, with a covering letter confirming that the
drawing is an authority variation of the contract under.
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MATERIALS AND WORK MAN SHIP
18. To be the best quality

Allmaterials, articles and work man ship shall be thebe stof their
respective kind for the class of work describes in the contract
specification and schedule materials being obtained from sources
approved by the Executive Engineer. The word "best" asused in the
sespecifications shall mean, that in the opinion of the Executive
Engineerthere is no other superior quality of materials or finish of
articles on the market and that there is no better class of workman
ship available for the nature of the particular item described in the
contract schedule. The contractor shall, upon the request of the
Executive Engineer, furnish him with the vouchers to prove that the
materials are such as are specified.

Samples of materials shall be furnished at the contractor's
expense to the Executive Engineer when called for in the tender
notice or ordered to be furnished by the Executive Engineer prior
toexecution of any work.

19. Conversion for proportions
Wherever the proportions are written by figures without further
description and where the meaning is other wise clear as to which
figure is in tended to apply to each material, then the usual
conventions will be understood to apply.

Forexample,
1:2 Means 1 lime (or cement in accordance with the context) and 2
sand.
1:2:4 Means 1 lime (or cement in accordance with the context) 2 s
and 4 brokenstone (or other aggregate in accordance with the
context).

20. Measurement arid mixing

In the case of loose materials such as lime sand, cement, broken
stone, surki, mortar,etc. the proportions demanded by the
specifications must be measured inproperly constructed measuring
hoxes or weighed or in such other manner as shallbe instructed by
the Executive Engineer. Measurement is not to be done in loose
heaps when intimate mixture ssuch as mortar concrete,etc.,are tobe
formed.The mixing must always be done on closely constructed
platform so that there will benoleakageof any of the materials
through the floor of theplatformandalso that no foreign
materials can be incorporated during the mixing.These plat forms
must be approved by the Executive Engineer. The cost of such
measuring hoxes and platforms and all the work referred to
herein shall be borne by thecontractor. ..

21. Data

The materials and labour utilized in the execution of work by the
contractor shall not be less then that given in the Tamilnadu P.W.D
Standard Data for the relevant item. NOT Eln case the contractor
considers that the materials and labour provided intheT.N.P.W.D
Standard data for the execution of particular items of work are in
excess, the contractor may furnish detailed data for such items along
with tender with reasons for variations form P.W.D Standard Data.
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22, Layout of materials stacks

The contractor shall deposit materials for the purpoe of the work
on such parts only on the ground as may be approved by the
Executive Engineer. He shall submit for the approval of the Executive
Engineer before starting work, adetailed site survey clearly
indicating positions and are as where materials shall be stacked and
sheds built.

23. Source of purchase of materials and stores

The Executive Engineer shall, during the progress of the work,
have power to cause the contractor to purchase and use such
materialsor supplies from Government brick fields, stores or other
sources asmay bespecified in the contract for the purpose therein
specified.

24. Contractor liable for materials supplied by
Government

The contractor shall be responsible for all materials and

otherarticles and things which may be supplied by Government from
thetime he takes delivery thereof and shall make good any loss,
damagewastage or undue wear and tear that may take place form
whatever cause and pay to Government for such loss, damage,
wastage or undue wear and tear such sum as the Executive Engineer
may determine.
242 If at any time subsequent to the execution of the agreement
Government materials other than those specified in the Agreement
are to be supplied to the contractor for use on work they will be
charged at the market value prevailing at the time of supply or stock
issue rate which-ever is greater.The contractor will be informed in
writing the rate which he demands for finished work in view of the
fact that he is to use Government materials.

243 Deleted..
25, Test inspection and rejection of defective materials and
works

The contractor shall provide proper facilities at all times for the
testing of materials and inspection of the work by the Executive
Engineer, and the Executive Engineer shall accordingly also
haveaccess at all times to the places of storage or manufacture
wherematerials are being made for use under the contract to
determine that manufacture is proceeding in accordance with the
drawings and specifications.

252 The contractor shall, upon demand, also forward for
theExecutive Engineer's inspection test certificate supplied by
thevendors, when he is purchasing consignments of cement,
steeland other materials in respect of which certificates are
usuallyavailable.

253 The Executive Engineer shall have power to rejectat any
stage,any work which he considers to be defective in quality of
materials or workmanship and he shall not be debarred from
rejecting wrought materials by reasons of his having previously
passed them in an un worked condition. Any portion of the work or
materials rejected or pronounced to be inferioror not in accordance
with the drawing and specification, shall be taken down and
removed
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from the work site at the contractor's expense, within 24 hours after
written instructions to the effect have been given by the Executive
Engineer. Replacement shall at once be made inaccordance % with
the specifications and drawings at the contractors expense.

Incase of default on the part of the contractor to carryout such
orders the Executive Engineer shall have power to employ and pay
other persons to carry out the ordersat the contractors risk and all
expenses consequent thereon incidental there to shall be borne by
the contractor.

Inlieuof rejecting work not done in accordance with the
contract,the Executive Engineer may allow such work to remain,and
in that case shall make such allowance for the difference invalue, as
in his opinion maybe reasonable.

Works opened for inspection:- The contractor shall, at the
request of the Executive Engineer, within such time as the Executive
Engineer shall name, open for inspection any work covered up and
should the contract or refuse or neglect to comply with such a
request the Executive Engineer may employ otherworkmen toopen
up the same. If the saidwork has been covered up in contravention
of the Executive Engineer's instructions or if on being opened up, it
be found not in accordance with drawings and specifications or the
written instructions of the Executive Engineer the expenses of
opening it and covering it upagain whether done by or recovered
from the contractor. If the work has not been covered upin
contravention of such instructions or if on being opened up it
befound to be in accordance with the drawings and specifications or
the written instructions of the Executive Engineer, the expenses
aforesaid shallbe borne by Government and shall be added to the
contract sum, provided always that in the case of foundations, or any
other urgent works so opened up and requiring immediate attention
the Executive Engineer shall, within reason able time after the
receipt of a notice from the contractor that the work has been
opened, make or cause the inspection there of to be made,and at
the expiration of such time if such inspection shall not have been
made, the contractor may cover up the same, and shall hot be
required to open itup again for inspection except at the expense of
Government.

26. Defects, shrinkages, etc, aftercompletion

26.1 Any defects, shrinkage or other faults which may apear
withinsixmonths from the completion of the works arising, in the
opinionof the Executive Engineer from faulty materials or
workmanship notin accordance with the drawings and specification
or the instructionsof the Executive Engineer shall, upon the
directions in writing of the Executive Engineer and with in such
reasonable time as shall be specified them, be amended and made
good by the contractor at his own cost, unless the Executive
Engineer shall decide that the contractor ought to be paid for the same
at the rates agreed on such reduced or other rates, as the Executive
Engineer may fix and incase of default, theExecutive Engineer may
employ and pay other persons to amend and makegoodsuch defects,
shrinkage or other faults or damage, and all expenses consequent
thereon and incidental there to shall be borne by the contractor.

(A) The shrinkage period of six months referred to in main
clause 26.1 above,will be five years in respect of all
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contracts for construction of original buildings either semi
permanent or permanent to ensure structural stability of the
building.

(G.0.Ms.No.181PWD28.1.86)

Provided that in the event of Government taking
overportions of the works as and when they are completed
theliability of the contractor under this clause shall extend to
aperiod of six months (or five years as the case may be) from
the date of final taking over the of the work irrespective of the
actual dates on which portion of the works were taken over.

27. Executive Engineer's Decision

27.1 To prevent disputes and litigation, it shall be accepted
asan inseparable part of the contract that in matters
regarding materials workmanship, removal of improper work,
interpretation of the contact drawings and contract
specifications, mode of procedure and the carrying out of the
work, the decision of the Executive Engineer shall be final and
binding on the contractor and in any technical question which
may arise touching the contract, the Executive Engineer's
decision shall be final and conclusive.

28. Dismissal of workmen

The contractor shall employ in and about the execution of
the works only such persons as are careful, skilled and
experienced in their several trade sand calling sand the
Executive Engineer shall be at liberty to object to and request
the contractor to remove from the works any person
employed by the contractor in or about the execution of the
works who inthe opinion of the Executive Engineer
misconducts himself or incompetent or negligent in the
proper performance of his duties and such persons shall not
be again employed upon the works without the permission of
the Executive Engineer.

D.1GENERAL OBLIGATIONS

29. Contractor's maistri or agent
and contractor's staff

The contractor shall in his own absence keep
constantly on the works a competent maistry or agent and
any directions or explanations given by the Executive
Engineer or his representatives to such maistry or agent shall
be held to have been given to the contractor.

The contractor shall further provide all staff which is
necessary for the proper supervision, execution and
measurement of the work to ensure full compliance with the
terms of the contract..

30. Government Maistries or agents

The Government may be represented oh the work by
anagent clerk of the works, or maistry who is not borne on
the official or officer sand sub ordinates of the P.W.D. or
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Highways and Rural Works Department. He (if appointed) shall, in the
absence of theExecutive Engineer,furnish the contractor with the
Executive Engineer's or his representative's instructions of the
works and the contractor shall duly comply with such instructions
and directions to the progress and execution of the works and the
contractor shall duly comply with such instructions and directions
and shall on the written requisition of the maistry clerks of work
soragent, stay the further progress of any portion of the works
which in his judgement is being constructed with unsound or
improper material or workmanship, until the opinion and
determination of theExecutive Engineer shall be obtained
thereon, but such maistryclerk of works or agent is to have no
power whatever to order any extra works or deviation from the
specifications and drawings.

s [INCLUDED IN CONTRACT RATES
3.1 Defining contract schedule rates

31.1 The rate entered in a contract schedule for any class
ofwork shall be for finished work in situ and shall include all
ontingent expenses whether direct construction expenses
involved in the building in place in accordance with the
drawings and specifications or whether they he expenses
imposed by anoutside authority such as local body. Such
contingent expenses shall not entitle the contractor to claim
anextrainrespectthereof.

32. Carriage

32.1 Rates for finished work shall always include the cost
ofconveyance and all leads, lifts, loading unloading and
stacking in the manner and at the place ordered by the officer
inimmediate charge of the work, unless circumstances
necessity provisions for a separate schedule item, in which
case for suchwillbe specifiedin the tender notice or schedule.

322 Wherever the term "carriage" of "conveyance" is used in
a schedule item,it shall in the absence of other schedule
provisions or modifying description in the specification, be
taken to include all leads, lifts loading, unloading and stacking
in uniform stacks to the satisfaction of the Executive Engineer
with careful attention to close packing in case of materials
which are to be measured in stacks as a basis of payment for
finished work.

NOTE 1: In the case of important leads and lifts as may
occurin river conservancy and other such works where lifts
over flood banks and longleads may be involved,it is usual to
make separate schedule item provision with a
specificationdefining theexactwork tobedoneforeach
tendered rate.

NOTE 2: Payment for carriage will ordinarily be by bulk for
weight at a rate between specified place and on the basis of
the
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Method adopted in the standard schedule of rates for
carriageof materials. The distances will be measured by the
nearest practicable and cheapest routes, whether metalled or
unmetalled road or carttrack.

When cart or vehicles of any sort are engaged by the day,
the quantity of materials to be conveyed, the distance to be
travelled and the number of trips to be made shall, if he
considers necessary be fixed by the Executive Engineer.

The contractor is responsible for making good all loss
intransporting materials entrusted to him or his agents,
whether caused by wastage, breakage, theft or any other
cause.

325. No payments shall, in any case, be made for the return
trips with cartsempty. Where there are loads also for the
return trip the agreement rates should allow for the reduced
cost thereby on each set of materials so conveyed.

33. Constructions plant

The contractor shall include in his tendered price and shall
provide and install all necessary construction plant andshall
use such methods and appliances for the performance ofall
the operations connected with the work embraced under
thecontract as will secure a satisfactory qualityof work and
rate of progress which in the opinion of the Executive
Engineer will
ensure the completion of the work within the time specified.
Ifat any time before the commencement, or during the
progresss of the work, or any part of it such methods or
appliances appear to the Executive Engineer to be insufficient
or inappropriate for securing the quality of the work required
or the said rate of progress, he may order the contractor to
increase their efficiency or to improve their character, and the
contractor shall comply with such orders, but the failure of
the Executive Engineer to demands such increase of efficiency
or improvement shall not relieve the contractor from his
obligation to secure the quality of work and the rate of
progress required by the contract and the contractor alone
shall be responsible for the efficiency and safety of his plant,
appliances and methods.

It is however, open to Executive Engineer to lend orsupply
to the contractor any tools, implements, materials
andmachinery that the Executive Engineer may consider
desirablebut for any such tools, implements, materials and
machinerythat may be lent or supplied to contractor by
Government, the contractor shall pay such deposit and hire,
or purchase priceas may be determined by the Executive
Engineer. All articlesthat may be so lent or hired to the
contractor shall be returned in good serviceable condition by
him to the Executive Engineer
Before the final bill for workis paid and any shortage or
damage shall be recovered from the contractor in the final bill
at such rate as may be determined by the Executive Engineer
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After making such allowance as he may consider suitable for
fan- wear and tear.

34. Scaffolding instructions

34. All requisite scaffolding shall be provided at the
contractor's expense and shall be double, i.e. it must have
twosets of upright supports. Care must be taken to
ensurethesafety of the work people and the contractor must
comply withsuch instructions as the Executive may issue to
ensure such safety. The contractor will be entirely responsible
for any damage or injuries to persons or property resulting
from illerected scaffolding, defective ladders, or otherwise
arising outof his default in this respect. The contractor's
attention alsoinvited tothe "safetycode"

35. Temporarystructure

35.1 The Contractor shall erect and maintain at his own cost
temporary weather proof sheds at such places and in a
manner approved by the Executive Engineer for keeping
materials under cover. The contractor shall also provide and
maintain at his won expenses such temporary fences, guards,
bridges and roads as may be necessary for the execution of
his contract work or for safe guarding or accommodating the
public. If the Executive Engineer shall order any departure
from the arrangements made of the contractor, the
contractor shall comply with such orders as the Executive
Engineer may issue to safe guard or accommodate the public
Sheds for housing workmen shall be provided at the
contractor's expense if, in the opinion of the Executive
Engineer, such are necessary or desirable,

36. Water and Lighting

The contractor shall pay all fees and provide water andlight
as required from municipal mains or other sources andshall
pay all charges therefore (including storage tanks, meters,etc)
for the use of the work and workmen unless otherwise
arranged and decided on in writing with the E.E. The water for
the works shall be, so far as practicable, free from earthy
vegetable, or organic matter and from salts or other
substances likely to interfere with the setting of mortar or
otherwise prove harmful to the work.

37. Sun protection keeping dry and pumping

The contractor shall at his own expense arrange all
requisite protection of the work and materials against sun
orrain effects and shall keep all portions of the work free
from water to the satisfaction of the Executive Engineer and
shall use his own plant for the purpose unless otherwise
specifically provided in the contract specification.

38. Tools and Seignior age
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The contractor shall, unless otherwise specifically stated in
the tender notice and subsequently on this basis in the
contract be responsible for the payment wherever payable of
all import duties, tolls, octroi duties, seignior ages, quarry
fees,etc. onall material sand articles that he may use.

382,The contractor shall be solely responsible for the
payment of sales tax under the provision of Madras
GeneralSales Tax Act 1939 (Madras Act IX of 1939) as in force
fortime being and the rates for the various items of the work
shallremain unaffected by any change that may be made
from timeto time in the rate at which such tax is payable.

Not with standing anything’s contained in section 10 of
the
Indian Traffic Act, of 1894, the rates for items involving, the
use or supply of articles obtained' by the contractor from
outside India shall remain unaffected by any changes that
may be introduced in Customs duties.

NOTE : For works carried out on behalf of the Government of
India, Seignior age fees, etc, referred to in this clause will have
to be levied in every case.

No seignior age shall be charged where due for material
squarried from the P.W.D. or other Government quarries
Assistanceas necessary will be given to the contractor by the

Department to obtain access to quarries approved by the
Executive Engineer. No plot rent shall be charged for
materials stacked on the Government lands during the
courseof construction provided all such materials are
removed within one month after the work is completed.

Seignior age charges due for use of private quarries and
private land shall be paid by the contractor.

The contractor shall form his own approach road to the
work site for which no extra will be due to him.On
completionthe contractor shall not be permitted to remove
the materials laid for formation of road. If the contractor is
allowed to use the existing roads he shall maintain them in
good condition at his own cost throughout the period of the
contract.

39. Setting out works

39.1 The contractor shall be responsible for the true and
proper setting out of the works and for the correctness of the
position, levels, dimensions and alignment of all parts of the
works and for the provision of all materials, staff and labour
in connection there with.

40. Cleaningup during progress and for delivery

All rubbish shall be burnt or removed from the site, as it
accumulates. All floors, stairs, landing windows, surface and
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soil drains shall be cleaned down and put in a thoroughly
complete clean, sound and workman like state to the
satisfaction of the Executive Engineer before the work is
finally handed over all rubbish and surplus materials not
required by the Executive Engineer having first been removed
by the Contractor. The contractor shall be give notice in
writing to the Executive Engineer when the work is so ready
to be handed over and shall be responsible for its
maintenance until it is taken over by the Executive Engineer.

* RESPONSIBILITIES AND LIABILITIES OF THE
CONTRACTOR

41. Observance of laws,local regulations and notices,
Attachments

The contractor shall confirm to the regulations and by-laws
of any local authority and or of any water or lighting
companies with those systems the structure is proposed to be
connected and shall before making any variations from the
drawings and specification that may be necessitated by so
confirming, give to the Executive Engineer written notice.,
specifying the variations proposed to be made and the
reasons for making them and apply for instructions, thereon.
In case the contractor shall not received such instruction
within seven days, he shall proceed with the work confirming
to the provisions regulating or by-law in question and
variation in the drawing or specifications so necessitated shall
be dealt with under clause 59.

The contractor shall give all notices required by the said
Act, regulations or by-laws and pay all fees in connection
there with unless otherwise arranged and decided on in
writing with the Executive Engineer. He shall also ensure that
no attachments are made against materials of work forming
part of or for the use of the contract. In every case referred to
in this clause the contractor shall protect and indemnity
Government against any claim or Liability arising from or
based on the violation of any such law, ordinance, regulation
order,decree,orattach ment whether by himself or by his
employees.

42. Accidents-Hoarding -Lighting Observations—
Watchmen

When excavations have been made or obstacles have been
put in public thorough fares or in places where there is any
like hood of accidents, the contractor shall comply with any
requirement of law on the subject and shall provide suitable
hoarding lighting andwatchmen as necessary.

It shall be contractor's sole responsibility to protect
thepublic and his employees against accident from any cause
and he shall indemnify Government against any claims for
damages for injury to person or property,resulting from any
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such accident and shall where the provisions of the
Workmen's Compensation Act apply take steps to properly
insure against any claims there under.

On the occurrence of accident which results in the death
Of any of the wormen employed by the contractor or which
so serious as to be likely to result in the death of any such
workmen, the contractor shall within 24 hours of the
happening of such accident, intimate in writing to the
concerned section officer of Department the fact of such
accident. The contractor shall indemnify Government against
all loss or damage sustained by government resulting directly
or indirectly fromhis failure to give intimation in the manner
aforesaid including the penalties of fines if any payable by
Government as a consequence of Government's failure to
give notice under the Workmen's Compensation Actor
otherwise confirm to the provisions of the said Act in regard
to such accident.

In the event of an accident in respect of which
compensation maybe come payable under the Workmen's
Compensation Act VIII of the 1923 whether by the contractor
or by the Government as principal it shall be lawful for the
Executive Engineer to retain out of money due and payable to
the contractor such sum or sums of money as may, in the
opinion of the said Executive Engineer be sufficient to meet
such liability. The opinion of the Executive Engineer shall be
final in regard to all matters arising under this clause.

The contractor shall indemnify Government from and
against all claims and proceedings for or on account of
infringement of any patent rights, design, trade mark, or
name or other protected rights inrespect of any
constructional plant, machine work or materials used for or in
connection with
the works or temporary works, or any of them and from and
against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect thereof in
relation thereto.

a6 In respect of all labour directly or indirectly
employedin the works for the performance of the
contractor's part of thisagreement, the contractor shall
comply with or cause to becomplied with all the rules framed
by the Government from time to time for the provision of
health and sanitary arrangements to workers employed by
P.W.D. and Highwaysand Rural Works Department and their
contractors (vide appendix) In case the contractor fails to
make arrangements and provide necessary facilities as
aforesaid the Executive Engineer shall be at liberty to make
arrangements and provide facilities as aforesaid and recover
the costs incurred in that behalf from the contractor.
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Inrespect of all labour directlyor indirectly employedin the works
for the performance of the contractor's part of this agreement,
the contractor at his own expense shall arrange forthe safety
provisions as per "Safety Code"framed from time to time and shall
at his own expense provide for all facilities in connection there
with. In case the contractor fails to make arrangements and
provide facilities as aforesaid the Executive Engineer shall be at
liberty to make arrangements and provide facilities as aforesaid
and recover the costs incurred in that behalf from the contractor.

Inrespect of all labour directlyor indirectly employed in the
work for the performance of the contractors part of this
agreement the contractor shall arrange to furnish in triplicate
particulars for each work in the proforma Vide Appendix
XXXVIII by the end every month to the Executive Engineer in
charge of the work.

43. Blasting

43.1 Blasting executed by contractors in connection with
Government works shall be carried out in the manner
described under" Blasting operation-Instructions to
Contractor"of the TNBP.

44, Protection of Existing and Adjoining premises

44. The contractor is to protect the whole of the adjoining
and where necessary, the existing premises and all works and
all fittings to all buildings on and adjoining the site against the
structural and decorative damages caused by the execution of
these works and make good in all respects all such damaged
one or occurring to the same, and leave such reinstatement
inperfect order. He is also to make good any damage done in
the execution of the work to existing public or to private foot
ways or road ways.

45. Permit other workmen — Co-operation — Afford
Facilities

The Executive Engineer shall have full power to send
workmen upon the premises to execute fittings and other
works not included in the contact, for whose operations the
contractor is to afford every reasonable facility during
ordinary working hours, provided that such operations shall
be carried on in such a manner as not to impede the progress
of the work included in the contract, but the contractor is not
to be responsible for any damage which may happen to or be
occasioned by any such fittings or other works, provided he
complies with the Executive Engineer's instructions in
connections there with, and provided that the damage is not
caused by himself or his workmen.

452 The contractor shall, at all times co-operate assist,
attendon,and afford facilities for such specialists as maybe
employed
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by the Executive Engineer on other works in connection with
the building, allowing them free of charge the use of all plant,
light and water installed in the works. The contractor shall
also cause such special work or protect it as instructed to
avoid injury during progress of the works. For failure so to
protect,the contractor must make good any damage caused.

45.3 When two or more contractors are engaged on
installation or construction work in the same vicinity the
Executive Engineer shall have authority to direct the manner
in which each shall conduct the works of arasit affects other
contractors.

46. Holes for water services, gas electrical
and sanitary fittings

46.1 The contractor shall leave all holes in masonry and floors
for the insertion of water services, gas and electrical
connection sand sanitary fittings in the exact positions
indicated by the Executive Engineer during the progress of
work. These holes must be properly built up in a workman
like manner at the contractor's cost, as soon as the fittings
have been installed in cases, where the installations are made
during the constructions of the building and where in the
opinion ofthe Executive Engineer, delays in settlement of
accounts will not there by occur.

47. Contract's risk and insurance.

The work executed by the contractor under the contract
shall be maintained at the contractor's risk until the work is
taken over by the Executive Engineer. The Govt. shall not
beliable to pay for any loss or damages occasioned by or
arising out of fire, flood, volcanic eruption, earth quake or
other convulsions of nature and all other natural calamities
and risks arising out of acts of God during such period and the
option whether to take insurance coverage or not to cover
and such lossor damages is left to the contractor.

Provided however, that the contractor, shall not be liable
for all or any loss or damages occasioned by or arising out of
acts of foreign enemies invasions hostilities or war like
operations (before or after declaration of war) rebellion
military or usurped power.

48. Holidays

Subject to any provision to the contrary contained in
thecontract name of the permanent work shall save as
hereinafterprovided be carried on during the night or on
Sundays and other holidays without the permission in writing
of the Executive Engineer or of the officer in-charge of the
work, save when the work is unavoidable or absolutely
necessary for the safety of life or property or for the safety of
the works in which case the contractor shall immediately
advise the Executive Engineer.
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6.MISCELLANEOUS

49. Sandand Gravel

The contractor shall not make any excavations upon
thesite for the purpose of obtaining gravel, sand or soil other
than that shown or implied by the drawings, except with the
previous permission of the Executive Engineer.

50. Old Curiosities

All old curiosities, relics, coins, mineral, etc.,, found
inexcavating or pulling down, shall be the property of the
Government and be handed over to the Executive Engineer.
Should any ancient masonry, or other old work of interest be
opened up the Executive Engineer's attention shall be called
to the same before demolition or removal.

51. Assignmentor sub-letting

51.1. The contractor shall not without the written consent of
the Executive Engineer assign the contract nor sub-let any
portion of the same. Ordinarily no sub-letting will be
permitted, but incase such should be permitted by the
Executive Engineer, it shall in no way free the contractor from
any of responsibilities under any clause of these "Conditions
of Contract" or of the"Articles of Agreement"

52. Specialists

The Executive Engineer shall, during the progress of the
work have powers to select, nominate or recommend
tradesmen or specialists to supply material or execute such
portion of the work as he may consider desirable in the
interests of the Government.

53. Ratification of the orders of the
Executive Engineer

Should the acceptance of the tenders be beyond the
authorized powers of the Executive Engineer as laid down the
P.W.D.code, the orders and decisions of such Executive
Engineer with regard to

(a) extension of time for completing the contract will be
subject to the ratificationof the Superintending Engineer for
all works for which tenders were accepted by the
Engineers of HR&CE Department including
Superintending  Engineer,Chief Engineer/Board of
Engineers and Government and

(b) the termination of contractor of employment of
specialists for certain portion of the works will be subject to
the ratification of the Chief Engineer for all works for which
tenders were accepted by Engineers of HR&CE including
Superintending Engineer/Chief Engineer/Board of Engineers
and Government.
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54. Order Book

An order book shall be kept at the HR&CE Office on thesite
of the work. As far as possible, all orders regarding the work
are to be entered in this book. All entries shall be signed and
dated by the HR&CE Officer in direct charge of the work and
by the contractor or by his representative. In important cases,
the Executive Engineer or the Superintending Engineer will
counter sign the entries, which have been made. The order
book shall not be removed from thework except with the
written permission of the Executive Engineer.

542 No photographs of the site or of the work or any part
thereof shall be taken except with the permission in writing of
the Executive Engineer and no such photographs shall be
published or otherwise circulated without the permission of
the Chief Engineer.

H.DATE OF COMMENCEMENT, COMPLETION, DELAYS,
EXTENSION, SUSPENSION OF WORK AND
FOR FEITURE

55. Date of commencement and completion

On notification of possession of the site (or premises)being
given to the contractor by letter registered for
acknowledgement as provided in clause 9.1 supra, he shall
forth with begin the work, shall regularly and continuously
proceed with them, and shall complete the same (except for
painting or other work which, in the opinion, of the Executive
Engineer, it may be desirable to delay) by the date of
completion, as defined in the "Articles of Agreement" subject
nevertheless, to the provisions of extension of time
mentioned in the next clause. The contractor shall under no
circumstances been titled to claim any damages from
Government if he incurs any expenses or liabilities to
payment under the contract before the date of
commencement defined above. The contractor shall have the
right to withdraw from the contractand obtain refund of his
security deposit if such intimation of handing over the site is
delayed by morethan two months from the date of
acceptance of the agreement by competent authority.

56. Delaysand extension of time

No claim for compensation on account of delays or
hindrances to the work from any cause whatever shall tie
except as herein after defined.

Reasonable extension of time will be allowed by the
Executive Engineer or by the officer competent to sanction
the extension for unavoidable delays, suchas may result from
causes which in the opinion of the Executive Engineer are
undoubtedly beyond the control of the contractor. The
Executive Engineer shall assess the period of delay or
hindrance caused by any written instruction issued by him at
Rank than the Executive Engineer.
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twenty five percent in excess of the actual working period so lost.
If at any time the Executive Engineer is of the opinion that there
has been avoidable delays and the contractor fails to maintain the
rate of progress specified in the articles of agreement, it shall be
lawful for the Executive Engineer to impose penalty or order for
feature from the Deposit and sanction the extension of time for
such delays, provided however, the penalty and forfeiture shall be
governed as perclause 57.2 and 57.3
In the event of the Executive Engineer failing to issue
necessary instructions and thereby causing delay and
hindrance to the contractor the latter shall have the right
to claim an assessment of such delay by the Super
intending Engineer of the HR&CE. The contractor shall
lodge in writing to the Executive Engineer a statement
of claim for any delay or hindrance referred to above
within fourteen days from its commencement otherwise
no extension of time will be allowed
Whenever, authorized alterations or additions made
during the progress of the work are of such nature in the
opinion of the Executive Engineer as to justify an extension of
time in consequence thereof such extension of time will be
granted in writing by the Executive Engineer or other
competent authority when ordering such alterations or
additions.

57. Delays in commencement or progress or neglect of work
or suspension of works by the contractor and forfeiture of
Earnest Money, Security Deposit and withheld amount

Time shall be considered as the essence of the contract. Ifat
any time the Executive Engineer shall be of the opinion that
contractor is delaying commencement of the work neglecting
or delaying the progress of work as defined in the tabular
statement, "Rate of Progress" in the Articles of Agreement or
the contractor fails to maintain the Rate of progress in the
Articles of Agreement plus any extension of time or the
contractor shall suspend the works, or sublet the work or
aportion thereof without the sanction of the Executive
Engineeror violates any of the provisions of the contract the
ExecutiveEngineer shall so advise the contractor and at the
same timedemand compliance. If the contractor neglects to
comply with such demand within seven days after receipt of
such notice, it shall then or at any time be lawful for the
Executive Engineerto impose a penalty or forfeiture on this
contractor from the depositor to determine the contract.

572  The penalty or forfeiture referred to in Clause 57. | shall not
exceed 5% of the value of work executed and is imposed in cases
where the contractor is allowed to proceed with the whole or part
and complete the whole or such part ofthe works. The penalty or
forfeiture imposed by the Executive Engineer under this clause is
however subject to modification or waiver at the absoluted is cretion
of any authority higher in
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573 It shall be a further right of the Executive Engineer to
give any part of the work to any other contractor at his
discretion or have it done departmentally in order to
maintainthe rate of progress and the contract shall then be
determined for only that portion of the work given to the
other contractor or done departmentally. The forfeiture
under clause 57.2 will in these circumstances be applied and
any excess expenditure incurred on this account shall be
recovered from the original contractor.

Determination of the contract referred to in Clause 57.1
shall carry with it the forfeiture of the Security Deposit. After
determining the contract, the Executive Engineer shall have
the
Right to give any part of the work to any other contractor in
the unexecuted portion of contract, in which case any
expenses which may be incurred in-excess of such amount
which would have been paid to the original contractor if the
whole work hadbeen executed by him shall be borne and paid
by the original contractor and may be deducted from any
money due to him by Government under this contract or any
other amount what so ever Provided also that if the expenses
in curred by the government are less than the amount
payable to the contractorat his agreement rate the difference
will not be paid to the contractor.

In the event of any one of the above clauses being adopted
by the Executive Engineer, the contractor shall have no
compensation for any loss sustained by him by reason of his
having purchased or processed any materials or entered into
any engagements or made any advances on account or with a
view to the execution of the work or the performance of
contract, and incase action is taken under any of the
provisions
Aforesaid, the contractor shall not be entitled to be paid any
sum for any work actually performed under the contract
unlessand until the Executive Engineer has certified in writing
the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the
value so certified.

In the event of the Executive Engineer putting in force all
or any of the powers vested in him under the clause 57. 4 he
may if he so desires after giving a notice in writing to the
Contractor take possession of the works and site and all
sue'plant and materials thereon(or any ground contiguous
there to) and all such plant and materials as above mentioned
shall there upon be at the .disposal of Government absolutely
for the purpose of completing the work. After such notices
shall have been given the contractor shall not beat liberty to
remove
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From the site of works or from the ground contiguous thereto
any plantor materials belonging to him which shall have been
placed thereon for the purpose of the above work. Government
shall not be liable to make any payment to the contractor on
account of use of such plant for the completion of the works
under the provisions herein before contained.On taking
possession of the materials and stores belonging to the
contractor or procured by the contractor and intended to
beused for the execution of the work or any part thereof the
contractor shall be paid for the same in account, at the
contractrates, to be certified there of shall be final.Otherwise
the Government may give notice in writing to the contractor to
remove any of his plant or materials from the site and not
required for completion of the works, if such plant and materials
are not removed with fourteen days after notice and have been
so given, Government may remove and sell the same holding the
proceeds less the cost of removal and sale, to the credit of the
contractor. The certificate of the Executive Engineer as to
expense of any such removal and sale shall be final and binding
on the contractor.

1. PARTICULARS OF PAYMENT

58. Payment on lump sum basis or by final measurement in
unit prices

Final measurements need not be taken unless either the
contractor or the Executive Engineer claims extras to or
deductions from the quantities of schedule -A.
In case final measurements are claimed, they shall be taken
only for those items for which either the contractor or the
Executive Engineer claims final measurements and the
guantities of the remaining items in Schedule-A shall be
accepted as correct. The lump sum amount mentioned in the
agreement will then be varied by adding thereto or deducting
there from as the case may be, the difference (if any)
between the amounts mentioned in Schedule-A for such
items and the amounts arrived at by calculation at contract
rates based on the revised gquantities for the same, obtained
by the final measurement aforesaid.
58.3 It shall be accepted as a condition of the contract that
the payment of the final bill to the contractor less the with
held amounts and his acceptance thereof shall constitute a
full and absolute release of Government from all further
claims by the contract or under the contract.

59. Payment for additions and deductions for
omissions

59.1 No authorized variation shall vitiate the contract, but
additions and omissions shallbe measured up and dealt
within accordance with clause 58.2'

592 If there is no rate in Schedule A for additional work
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ordered to be carried out by the Executive Engineer, then
priorto execution of the additional work, a rate for the
additionalwork, shall be worked out in accordance with the
methods indicated in 59.3 and with the rate agreed upon a
supplemental agreement shall be entered in the proper
departmental form signed and dated by the contractor and
the Executive Engineer and or any other officer for the time
being authorised to accept such agreement and
supplemental agreement shall on such acceptance form part
of the original agreement. A copy of the supplemental slip
shall be given tothe contractor.

The rate for additional works shall be derived from the
rate for similar items of work in the accepted agreement.

In the case of works for which supplemental agreementis
to be entered into during the period when the schedule of
rates has not changed from the date of execution of the
original
agreement then the rates for supplemental agreements may
bethe prevailing schedule or rates plus or minus tender
premiumin case the rates"cannot be derived from the items
in the original agreement. In other case, where the schedule
or rateshas changed in the intervening period, the rates
prevailing as per the schedule of rates at the time of
execution of supplemental items will be adopted with, no
tender premium over this rate.

If the rate for a particular item of work is not in the
schedule of rates, the prevailing market rate whenthe work
has
Done shall be adopted. ,

If the rates cannot be determined as above, the rates shall
be fixed on the cost of lab our and materials plus 10 percent
thereon, provided the vouchers shall have been delivered to
the Executive Engineer within 7 days after such work is
completed. If the Executive Engineer considers that the
vouchers are unduly high, the Executive Engineer can valuate
the work as reasonable and fair and make payment if the
value of payment is less than Rs. 1,000. If the value of
additional payment exceeds Rs.|,000 the contractor shall have
the right to submit matter to arbitration.

60. No payment for unsanctioned extras

It shall be distinctly understood that no payment whatever
will be made to the contractor for variations by way of extras,
in cases where such variations have been" made within the
written sanction of Executive Engineer.

61. Accounts Receipts and Vouchers

The contractor shall at any time upon there quest of
the Executive Engineer furnish him with all invoices account,
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receipts and other vouchers that he may require in connection
with the contract.

62. Fraud, willful neglect or default

No final or other certificate of payment or of completion,
acceptance or settlement of account shall, in any
circumstances, relieve the contractor from his liability for any
fraud, or willful neglect or default in the execution of the
contractor any willful or unauthorized deviations from
drawings, specifications, instructions and directions for the
time being binding upon him.

63. Unfixed materials

No payment or advance will be made for unfixed materials
when the rates are finished work in situ.

64. Payments and Certificate

Payments will be made to the contractor under the
certificates to be issued at reasonably frequent intervals by
the Executive Engineer or the Sub-Divisional Officer, within 14
days of the date of each certificate an intermediate payment
will be made by the Executive Engineer or the Sub-Divisional
officer of a sum equal to 95 percent of the value of work, as
so certified and the balance of 5 percent will be with held and
retained as security for the due fulfillment of the contract.
Under the certificate to be issued by the Executive Engineeror
Sub-Divisional Officer on the completion of the entire works,
the contractor will receive the final payment of all the money
due or payable to him under or by virtue of the contract
except security deposit and the with held amount equal to
21/2 percent of the total value of the work done provided
there is no recovery from or forfeiture by the contractor to be
made under clause 57. The amount withheld from the final
bill will be retained under. Deposits and paid to the contractor
to get her with the Security Deposit after one year reckoned
from the date of completion of work or as soon after the
expiration of such period of one year as all defects shall have
been made good according to the true-intentand meaning
thereof which ever shall last happen. In the event the final bill
remains unpaid even after the period of one year aforesaid,
the Executive Engineer shall refund the security deposit which
included the E.M.D. and also the with held amount on a
separate billi frequested for by the contractor in writing. No
certificate of Executive Engineeror Sub-Divisional Officer shall
be considered conclusive evidence as to the sufficiency of any
work or materials or correctness of measurements to which it
relates nor shall it relieve the contractor from his liability to
make good defects and provided by the contract. The
contractor when applying for a certificate, shall prepare a
sufficiently detailed bill based on the original figures of
guantities and rates in the contract Schedule-A to the
satisfaction of the Executive Engineer, to enable the Executive
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Engineer or the Sub-Divisional Officer to check the claims and
issue the certificate. The certificates as to such of the claims
mentioned in the application

As are allowed by the Executive Engineer or the Sub-
Divisional Officer shall be issued within four teen days of the
application. No application for a certificate shall be made
within fourteen days of a previous application.

(A)Not with standing the above clause, the withheld
amount of 2 1/2% from the final bill in respect of contract for
construction of original building, will be retained by the
Govt.for a total period of one year in lieu of six months period
referred to in clause 64.1 above and will be released after the
expiry of one year period on execution of an indemnity bond
by the contractor to the satisfaction of the Exe. Engr. for a
further period of four years to ensure structural stability of
the building under clause 26.1A

When there are complaints from the labour Department
about non-payment of wages to the labourers employed by
the Contractor for the execution of works under agreement,
the Executive Engineer,shall havefull powers to withheld the
bills claimed by the contractor pending clearance
certificate from the Labour Department and to act as
per the direction given by the Labour Department.

65. Interest on money due to the contractor

65.1 No omission by the Executive Engineer or the Sub-
Divisional Officer to pay the amount due upon certificates
shall vitiate or make void the contract not shall the contractor
be entitled to interest upon any guarantee fund or payments
inarrear,nor upon any balance which may, on the final
settlement of his accounts, be found to be due to him.

652 Whenever the withheld amount reaches Rs. 1,000 or a
multiple thereof, the contractor may, at his option, deposit
with the Executive Engineer an equal amount in sums of
Rs.1,000 or a multiple thereof, in any of the forms of interest
bearing securities recognized for the purpose by the
T.N.Public Works Account Code and subject to the provisions
thereof contained in which case the equivalent withheld
amount shall be paid to him forth with. The contractor will be
permitted to exercise the option in this clause, subject only to
the condition that the rates of progress contained in the
Articles of Agreement is properly maintained.

66. Acceptance of final measurements

The contractor agrees that before payment of the final bill
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shall be made on the contract, he will sign and deliver to the
Executive Engineer, either in the measurement book or
otherwise as demanded a valid release and discharge from
any and all claims and demands what so ever for all matters
arising out of or connected with the contract and also
produce a certificate from the Income Tax Authorities that all
income taxpayable by him upto-date has been duly paid
provided that nothing in this clause shall discharge or release
the contract or from his liabilities under the contract. It is
further expressly agree that Executive Engineer in supplying
the final measurement certificate need not be bound by the
proceeding measurements and payments. The final
measurements, if any of the Executive Engineer shall be final
conclusive and binding on the contractor.

67. Recovery of money from contractor in certain
cases

In every case in which provision is made for recovery
ofmoney from the contractor, Government shall be entitled to
retain or deduct the amount thereof from any money, that
maybe due or maybe come due to the contractor under the
sepresents and or under any other contract or contracts or
any other account what so ever.

Recovery under Revenue Recovery Act

Whenever any amount has to be paid by the
Contractor in view of the determination of the contract by
virtue of clause57 or any amount that may be due from the
contractor is under these presents and the contractor is no
tresponding to the demands for the payment of the said
amount, then die Govt. shall been titled to recover the said
amount under the provisions of the Revenue Recovery Act.

68. Contractor dying becoming insolvent insane or
imprisoned

In the event of the death or insanity or insolvency
orimprisonment of the contractor, or where the contractor
being a partnership or firm becomes dissolved or being a
corporation goes into liquidation voluntary' or otherwise, the
contract may at the option of the Executive Engineer, be
terminated by notice in writing posted at the site of the works
and advertised in one issue of the local district Gazette and all
accepted and acceptable works shall forth with be measured
up and paid for at the rates provided in the contract schedule
where such apply, or otherwise, by the most recent schedule
of rate of the division approved by competent authority to
the person or persons entitled to receive and give a discharge
for the payment.

J.SETTLEMENT OF DISPUTES
69. Arbitrations

In case of any dispute or difference between the parties to
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the contract either during the progress or after - the
completion of the works or after the determination,
abandonment or breach of the contract, or as to any matter
or thing arising there under except as to the matters left to
the sole discretion of the Executive Engineer under clauses
18,20,25-3,27.1,34,35 and 37 of "General conditions of
contract" or as to the with holding by the Executive Engineer
of payment of any bill to which the contractor may claim to
be entitled, then either party shall forth with give to the other
notice of such dispute or difference shall be and is hereby
referred to the arbitration of the Superintending Engineer of
the nominated circle mention in the “Articles of Agreement”
(herein after called the ‘Arbitrator’) in cases where the value
of claim is less than and upto Rs.50,000/-incase where the
value of claim is morethan Rs. 50000/- the parties will seek
remedy through the competent civil court. (G.0.Ms.No. 253
PWdt: 24.02.81)

The Arbitrator shall give detailed reasons in their
awards for their findings and conclusion. (G.0.Ms.No. 1844
PWdt: 06.04.83)

Subject as aforesaid to the provisions of the arbitration Act,
1940 or any statutory modification or re-enactment there of
and the rules made there under and for the time being in
force shall apply to the Arbitration proceeding under this
clause.

Upon every and any such reference, the costs of and
incidental to the reference and award respectively shall be
discretion of the arbitrator, subject to the condition that the
amount of such costs to be awarded to either party shall not,
in respect of amonetary claim exceed the percentage set out
below of any such award irrespective of the actual fees, cost
and expense incurred by either party provided that where a
monetary claimis disallowed in full the said percentage shall
be calculated onthe amount of the claim. The arbitrator may
determine the amount of the costs to be awarded or director
the same to be fixed as between solicit or and client or as
party and shall direct by whom and to whom and in what
manner the same shall be borne and paid.

The percentage above referred to in this clause are 5% on any
such monetary award which does not exceed Rs. 10,000 at 3%
on then ext Rs.40,000 or any part there of 2% on the next
Rs.50,0000r any part there of and 1% on any excess over

Rs. 1,00,000/- provided that the government shall not be
liable to any claim in respect of any such dispute or difference
until the liability and the amount thereof shall have been
referred to and decided by the Arbitrator.

The fees for Arbitrators shall be levied based on the value
of claims referred to for arbitration. The fees shall be
calculated at 5% of the fusty Rs. 10000/- at 3% of the next
Rs.40000/-

In cases where the value of claim is more than Rs. 50,000
the parties will seek remedy through the competent civil court.

CONTRACTOR

APPENDIXNo.l.
AS PER PUBLIC WORKS DEPARTMENTS SAFETY CODE

General Rules as to Scaffolds;

L. Suitable scaffolds shall be provided for workman for all
works that cannot be safely done from a ladder or by other
means. When a ladder is used an extra Mazdoor shall be
engaged for holding the ladder and the ladder shall be given
an inclination not setter the 0.25 to 1 (0.25 horizontal to 1
vertical) When the ladder is used for carrying materials as
well, suitable foot holds and hand holds shall be
provided on the ladder., i

2, A scaffold shall not be constructed taken down or
substantially altered, except (a) under the supervision of
competent and responsible person; and (b) as for as possible
by competent workers possessing adequate experience in
such work.,

3 All scaffolds and appliance connected there with and
all ladders shall

a) Be of sound material

b) Be of adequate strength having regard to the load strain
to which they will be subjected and

¢) Be maintained in proper condition

4. Scaffolding or staging more that 3.5 metres above the
ground or floor shall have a guard rail properly attached,
bobraced and otherwise secured at least 0 meter above the
floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with
only such opening as may be necessary for delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

5. Scaffolds shall be so constructed that no part thereof can
be displaced inconsequence of normal use.

6. Scaffolds shall not be overloaded and so far as
practicable the load shall be evenly distributed.

7. Before installing lifting gear of scaffolds special
precautions shall be taken to ensure the strength and stability of
the scaffolds.

8. Working platform, gang ways and stair ways should be so
constructed that to part there can save unduly or unequally. If
the height or the plat form or the gang way or the stair ways is
more than 3.5 meters above ground level or floor level they
should be closely boarded should have adequate width and
should be suitably fenced as described in (4 above)

9. Every opening in the floor of a building or in a working
platform shall be provided with suitable fencing or railing for a
minimum height of 0.9 meter to prevent the fall of persons or
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material.

10.  Safe means of access shall be provided to all working
platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9
metres
in length while the width between side rails in rung ladder
shall
in no case be less than 30cm for ladder upto and including 3
metres in length. For longer ladders this width should be
increased at least 20 mm for each additional metre of length.
Uniform step spacing should not exceed 30 cm. Adequate
precautions should be taken to prevent danger from electrical
equipment. No materials on the site of work shall be so
stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all
necessary fencing and lights to protect the Public from
accident sand shall be bound to bear the expenses of the
defense of every suit, action or other proceedings at law that
may be brought by any persons for injury sustained owing of
the defense of everysuit, action or other proceedings at law
that may be brought by any persons for injury sustained
owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit,
action or proceedings to any which may be awarded in any
such suit, action or proceedings to any such persons or which
may with the consent of the contractor be paid to
compromise and claim by any such person.

Excavation and trenching

11. Trenches -1.2 meters or more in depth shall at all
times be supplied with at lease one ladder for each 30
meters in length or fraction thereof. Ladder shall be
extended from bottom of the trench to at least 0.8 meter
above the surface of the ground. The sides of trenches
which are 1.5 meters or more in depth shall be stepped
back to give suitable slope or hold securely by timber
bracing, so as to avoid the danger of sides to collapse.

12.  Demolition - Before any demolition is commenced
and also during the process of the work-

of 18 are employed on the work of lead painting, the
following precautions shall be taken.

(i) No paint containing lead and lead products shall be
used except in the form of paste of ready-made
paint.

(u) Suitable face masks should be supplied for use by
the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed
and scrapped.

(in) Overalls shall be supplied by the contractors to
workmen and adequate facilities shall be provided

a) All roads and open areas adjacent to the work site
shall either by closed or suitably protected.

b) No electric cable or apparat us which is liable to be
a source of danger over a cable or apparat us used by the
operator shall remain electrically charged.

¢) All practical steps shall be taken to prevent danger
to persons employed from risk or fire or explosion or
flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

13.  All necessary personal safety equipment as considered
adequate by the Executive Engineer shall be kept available
for the use of the person employed on the site and
maintained in a condition suitable for immediate use and the
contractor should take adequate steps to ensure proper use
of equipment by those concerned.

a) Workers employed on mixing asphaltic materials
cement and lime mortars shall be provided with protective
foot wear and protective goggles.

b) Those engaged in white-washing and mining or
stacking of cement bags or any materials which is injurious to
the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall have
protective goggles and protective clothing and seated at
sufficiently safe in tervals.

d) Those engaged in welding works shall be provided
with welder's protective sight lags.

¢) When workers are employed in sewers and
manholes which are in use, the contractor shall ensure that
them an holes covers are opened and are ventilated at least
for an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be
cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to the
public.

f) The contractor shall not employ men below the age
of 18 years and women on the work of painting with products
containing lead in any form. Where ever men above the age

occupations like work with hot bitumen, drilling
operations etc., which are likely to prove dangerous
resulting in physical damage and casualty, adequate
protection of the workers should be provided.
14. When the work is done near any place where there is
risk of drowning all necessary equipments should be provided
and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision
should be made for prompt first aid treatments of all injuries
likely to be sustained during the course of the works.

to enable the working painters to wash during the 15. a) Hoisting machines and tackle including their
cessation of work. attachments anchorages and supports shall be good mechanical

(iii) When workers are employed in dangerous construction sound materials and adequate strength and free
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from patent defect and shall be kept in good repair and in
good working order. Every rope used in hoisting or lowering
materials or as a means of suspension shall be of suitable
guality and adequate strength and free from patent defect.

b) Every crane driver or hoisting appliance operator
shall be properly qualified and no person under the age of 21
years should be in control of any hoisting machine, including
the scaffold winch or give signals to the operator.

¢) In the case of every hoisting machine and of every
chain ring hook shackle level and fully block used in hoisting or
lowering or as a means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and
all gear referred to above shall be plainly marked with the safe
working load, in the case of hoisting machine having a variable
safe working load, each safe working load and the conditions
under which it is applicable shall be clearly indicated. No part of
any hoisting machine or of any gear referred to above in this
paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

16. Motors, gearing, transmissions, electric wiring and other
dangerous parts of hoisting appliance shall be provided with
efficient safeguards, Hoisting appliance shall be provided with
such means as will request to a minimum the risk of the
accidental descent of the load. Adequate precautions shall be
taken to reduce to a minimum the risk of any part of a suspended

load becoming accidentally displaced.

When workers are employed on electrical
installations which are already energized, insulating mats,
wearing apparel such as gloves, sleeve sand boots as may
be necessary should be provided. The workers and
carrykeys or other materials which are good conductors or
electricity.

17.  These safety provisions should be brought to the
notice of all concerned by display on a notice board at a

(b) At large workplaces where hospital facilities are not
available within easy distance of the works first-aid posts shall be
established and be run by atrained compounder.

(¢) Where large workplaces are remote from regular
hospitals an in-door ward shall be provided with one bed for every
250 employees.

(d) Where large workplaces are situated in cities towns or in
their suburb sand no beds are considered necessary owing to
the proximity of city or town hospitals, suitable transport shall be
provided to facilitate removal of urgent cases to these hospitals. At
other workplaces some conveyance facilities, such as a car shall be
kept readily available to take in jured persons or persons suddenly
taken seriously ill to the nearest hospital.
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prominent place at workshop. The person responsible for the
compliance of the safety code shall be named by the
contractor.

18. To ensure effective enforcement of the rules and
regulations relating to safety precautions, the arrangements
made by the contractor shall be open to inspection by the
Labour Officer, Executive Engineer of the Department or other
representative.

19.  Not withstanding the above clauses (1) to (18) there is
nothing in these to exempt the contract or from the
operations of any other Act of rules in force in the Republic of
India. Model Rules for provision of Health and Sanitary
arrangements for workers employed by the P. W.D. and Highways
and Rural works Department and their contractors

The contractor's special attention is invited to relevant
clauses of the "General conditions of contract" in the
Tamilnadu Building Practice and he is requested to provide at
his own expense the following amenities 'to the satisfaction
of the Executive Engineer. -<

., Application : These rules shall apply to all building and
construction works incharge of P.W.D.

2. Definition: (i)"Work place™ means a place at which
anaverage fifty or more workers are employed in connection
with construction work. e

ii) "Large workplace" means a place at which at an averaged
500 or more workers are employed in connection with
construction work.

3. First Aid: (a) At the work site there shall be maintained in a
readily accessible place, first aid appliance and medicines
including an adequate supply of sterilized dressing. And
sterilized cotton wool. The appliances shall be kept in good
order. They shall be placed under the charge of a responsible
person who shall be readily available during working hours.

4. Drinking Water:

a) Water of good quality fit for drinking purposes shall be
provided for the work people on a scale of not less than 15 litres per
head per day.

b) Where drinking water is obtained from an intermittent public
water supply each work place shall be provided with storage tank
where such drinking water shall be stored.

) Every water supply storage shall be at a distance of not less
than 15 metres from any latrine, drain or other source of pollutions.
Where water has to be drawn from an existing well, which is with in
such proximity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for
drinking. All such wells shall been tirely closed in and be provided with
at rap door which shall be dust and water proof. d) A reliable pump
shall be fitted to each covered well the trap door shall be kept locked
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and opened only for cleaning or inspection which shall be done at
least once a month.

5. Washing and bathing places: Adequate washing and bathing
places should be provided, separately for men and women such
places shall be kept in clean and drained condition. Bathing or
washing should not be allowed in or near any drinking water well.

6. Latrines and Urinals: There shall be provided with in the
precincts of every workplace, latrines and urinals in an accessible
place and the accommodation, separately for each of them,
shall be on the following scale or on the scale so directed by the
Executive Engineer in any particular cases.

(i) Where the number of persons employed does not
exceed 50 2 seats

(ii) Where the number of persons employed exceed 50
But does not exceed 100........ccccceveeeeriereiennne.n. 3 SALS
(i11) For every additional 100............................ 3 seats

If women are employed separate latrines and urinals
screened from those for men shall be provided on the same scale.

Except in work places provided with water flushed latrines
connected with a water borne sewerage system, all latrines shall
be provided with receptacle on a dry earth system which shall be
cleaned atleast four times daily and at least twice during the
working hours and kept in strictly sanitary conditions. The
receptacles shall be tarred inside and outside atleast once a year.

The excreta from the latrines shall be disposed off at the
contractor's expense, in out way pits approved by the local Public
Health Authority. The contractor shall also employ adequate
number of scavengers and conservancy staff to keep the latrines
and urinals in a clean condition.

7. Shelters during rest: At every work site there shall be
provided free of cost, two suitable sheds one formeal sand the
other for rest separately for men and women for the use of
labourers.

8. Creches: (a) At every work place at which 50 or more women
workers are ordinarily employed, there shall be provided two huts
of suitable size for the use of children under age of 6 years
belonging to such women, one hut shall be used for infants game
sand play and the other as a bedroom. The huts shall not be
constructed on alower standard than the following

1) Thatched roofs

i1) Mud floors and walls.

iii) Planks spread over the mud floor and covered with matting.

The huts shall be provided with suitable and sufficient
opening for light and ventilation. There shall be adequate provision
of sweepers to keep the places clean. There shall be two Dais in
attendance. Sanitary utensils shall be provided to the satisfaction
of the Health Officer of the area concerned.

The use of the huts shall be restricted to children, their attendants
and mothers of the children.

b) Where the number of Women workers is more than
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25 hut lessthan 50, the contractor shall. provided atleast one hut
and one Dai to look after the children of women workers.

¢) The size of créche or creches shall vary according to
number of women workers.

d) The creche of créches shall be properly maintained and
necessary equipment like toys, etc., shall be provided.

Canteens: A cooked food canteen on a moderate scale shall
be provided for the benefits of workers if it is considered expedient

9. Sheds for workmen: The contractor should provide at his own
expense shed? for housing his workmen. These sheds shall be on a
standard not less than the cheap shelter type, to live in which the
work people in the locality are accustomed to.

A floor area of about 1.8 metres x 1.5 metres for two persons
shall be provided. The sheds to be in rows with 1.3 metres clear
space between sheds and a 9 metres clear space between rows if
conditions permit. The work people's camp shall be laid out inunits
of 400 persons, each, each unit to have a clear space of 12 metres
alround.
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APPENDIX-IX—-XXXVIII

MONTHLYREPORTOFCONSTRUCTIONEMPLOYEESUNDERCONTRACTORS
L Name, location and type ofwork
2 Name of Contractor
3. Works engaged in

(1) P.W.D,Work
(ii) Government work other than PWD

Otherworks
4. Name and address of Manager(s) of works
3 Value of contract
6. Employment earnings
Category Men Women Employeesboys Girls
1 2 3 4 5
L Total number of employees during months:
1. Number of employees in the works on the

last working day of the month:

EL Total wages paid for

V. Total numbers of workingdays during the month

V. Length of normal wage period
Date : Place:
To

Signatureof the Contractor or Manager
1. The Employment Officer, District Employment Office,
2.The Executive Officer,.

InstructiontocompletethePerforma

1. The Contractor means the person who has contracted to execute the works.

2. Manager means any person who manages, supervises the work(s) on behalf of the contractor.

3. Item-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of the
Calendarmonth is a holiday, the working day immediately previous to the holiday Item 6 (ii) Wages means basic
wage,dearness allowance project allowances etc. including workbenefits paid in cash or kind. Item 6 (iii) Columns
2and 3 refer to adults who are 18 years of age or over. Iltem 6 - Columns 4 and 5 refer to others not covered
bycolumns2and3.

4. Returnsshouldcoveracalendarmonth.

5. Completed returns to reach the employment exchanges concerned on or before 5th of the
monthSucceedingthemonthtowhichthereturnrelates.
sd/-
Executive Officer,
CONTRACTOR Arulmigu Gowmariamman Thirukoil
Veerapandi.
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AMENDMENT
(Issued in Govt.P.W.D.,Letter No.2163/Y2/95-1/dU9.9.96)

Inthesaidpreliminaryspecificationsafterclause56.3thefollowingclausesshallbeinserted,namely:

In cases where the Government under the terms of the contract with the contractor
are liable to supply any materials, article or things to the contractor for the performance by him of his part
of the contract, the executive Engineer, may a this absoluted iscretion extend the time within which such
materials, articles or thing may be supplied by the Government, and the Government may supply to the
contractor such materials, articles or things within the time so extended without any liability on their part
to compensate the contractor by reason of the extension of time for the supply of the materials, articles
orthings.

In cases where the Government under the terms of the contract are liable to supply
any materials, articles or things to the contractor for the performance by him of his part of the contract
and the Government for any reason are unable to supply such materials, articles or thighs either within the
time specified in the contractor within the time extended under clause 56.4 the Executive Engineer may at
his discretion or at the request of the contractor determine the whole or any part of the contract which
cannot be performed by reason of the failure to supply such materials, articles or things and the
contractor shall not be entitled to claim any damages or compensation in respect of such determination.
The contractor shall however, be paid the value of the work already done by him and the cost of the
materials articles or things if any collected by him up to the date of such determined and left unused on
the work-spot (Which shall be taken overby the Executive Engineer either atthe contract rates or at
values deducted form the through rates included in the contract) when the contract isdetermined at the
discretion of the Executive Engineer, he shall give notice in writing to the contractor and
thedecisionoftheExecutiveEngineertodeterminethecontractshallbe finalandbindingonthe contractor

Explanation: The expression through rules means the rate for the finished items of work or the all
in rates that is to say, the rates for finished items of work inclusive of the cost of materials and
labour

56:6 If, at any time after the acceptance of tender the Government shall, for any reason what
so ever not required the whole or any part of the works to be carried out, the Executive Engineer
shall give notice in writing of the fact to the contractor who hare no claim to any compensation or
other payments what so ever, on account of any profit or advantage he might have derived from
the Execution of of the work in full but which hedid not drive in consequence of the termination of
the works, he shall be paid at contract rates, for the work executed by him including any additional
works such as clearing of site etc. may be rendered necessary by such determination. He shall also
be allowed a reasonable payment as decided by the authority which accepted the tender, for any
expense incurred by him on account of labour and materials, articles or thing collected, but which
could not beutilized on the works as verified by the Executive Engineer such decision shall be final
and binding on both the parties and shall not be subject to arbitration under clause 69

AMENDMENT

(G.0.Ms.No.309,Finance(Salaries),17""October2017,Purattasi31,Hevilambi, ThiruvallurAndu—2048)

All the Contractors and Sub- Contractors hired by main contractors shall engage construction
workersregistered with the Construction Workers Welfare Board as required under the Building
and Other ConstructionWorkers(Regulationof Employment andConditionsofService)Act,1996
(Central Act 27 0f1996).

Sd/-
Executive Officer,
CONTRACTOR Arulmigu GowmariammanThirukoil
Veerapandi.
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Sd/-

Executive Officer,
CONTRACTOR Arulmigu GowmariammanThirukoil
Veerapandi.

ADDITIONALSPECIALCONDITION

If the hid of the successful bidder is seriously unbalanced in relation to thedepartmental value put to tender
of the cost of work to be performed under the contractthe Executive Engineer may require the bidder to produce
detailed price analysis for anyor allitemsof the billof quantitiesto demonstrate the internalconsistenceof theseprices
with the construction methods and schedule proposed.After evaluation of theprice analysis, the Executive Engineer
may require that any amount of the performanceof additional security be increased of the expense of the successful
bidder to a levelsufficient to protect the Government against financial loss in the event of default of thesuccessful
bidderunderthecontract.

Sd/-
Executive Officer,

CONTRACTOR Arulmigu GowmariammanThirukoil
Veerapandi.
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General Guide lines regarding the safety measures to be observed for the prevention of children being trapped
and falling into bore wells and tube wells or abandoned wells as follows.

I "Theowneroftheland/premises,beforetakinganystepsforconstructingborewell/tube well must inform in
writing at least 15 days in advance to the concernedauthorities in the area, i.e., District Collector / District
Magistrate/Sarpanch of theGram Panchayat / concerned officers ofthe Department of Ground Water /
PublicHealth/MunicipalCorporation,asthecasemaybe,abouttheconstructionofborewell
/,tubewell.

ii. Registration o all the drilling agencies, viz.,, Government / Semi Government /[ Privateetc.,should
bemandatorywiththedistrictadministration.

iii. Erectionofsignboardatthe time of constructionnear the well withthe followingdetails:
(2) Complete address of the drilling agency at the time of construction/ rehabilitationofwell.
(b) Completeaddressoftheuseragency/ownerofthewell.

iv. Erectionofbarbedwirefencingoranyothersuitablebarrieraroundthewellduringconstruction.
V. Constructionofcement/concreteplatformmeasuring0.50x0.50x0.60meter(0.30meterbelowground level)
aroundthewell casing.
vi. Cappingofwellassemblybywelding steelplateorbyprovidingastrongcaptobefixedtothe casing
pipe with bolts&nuts.
Vii. Incaseofpumprepair,thetubewellshouldnot beleftuncovered.
viii. Fillingofmudpitsandchannelsaftercompletionofworks.
ix. Filling up abandoned bore wells by clay / sand / boulders / pebbles / drill cuttings etc.,frombottomtoground
level.
X. On completion of the drilling operations at a particular location, the ground conditionsaretobe
restoredasbeforethestartofdrilling.
Xi. District Collector should be empowered to verify that the above guidelilnes are beingfollowing and proper

monitoring check about the status of  boreholes /  tube wells arebeingtaken
carethroughtheconcernedState/central Governmentagencies.

Xii. District / Block / Village wise status of bore wells / tube wells drilled viz., No.of wells inuse No. of abandoned
bore wells / tube wells properly filled up to ground levelis to bemaintained at District Level. In rural areas, the
monitoring of the above is to be donethroughVillageSarpanch andtheExecutive
fromtheAgricultureDepartment.

xiii. In case of urban areas. The monitoring of the above is to be done through JuniorEngineer and the concerned
Department of Ground Water/ Public Health /Municipal Corporationetc.,
Xiv. If a bore well / tube well is '"Abandoned' at any stage, a certificate from the concerneddepartment of Ground

Water / Public health / Municipal Corporation / Private Contractoretc., must be obtained by the aforesaid
agencies that the 'Abandoned' bore wells / tubewell is properly filled up to the ground level. Random
inspection of the abandoned wellsis also to be done by the Executiveof the concerned agency / department.
Informationon all such data on the above are to be maintained in the District Collector / BlockDevelopment
office oftheState.

Sd/-
Executive Officer,
CONTRACTOR Arulmigu GowmariammanThirukoil
Veerapandi.
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