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THOOTHUKUDI CITY MUNICIPAL CORPORATION 
 

 

 

  

APPLICATION FOR PRE-QUALIFICATION  

– TWO COVER SYSTEM  

  
 

  

NAME OF WORK:  Construction of Strom Water Drain Canal with Culvert at 

Murugesan Nagar Main and Thiraviyarathina Nagar Main 

to Madathur Main Railway Crossing at West Zone in 

Thoothukudi City Municipal Corporation.  

  

DATE OF TENDER: 11.08.2022 
  
 

  
ISSUED TO / DOWNLOADED BY: 
 
 
 
 

 Estimate Amount : Rs. 171.00 Lakhs 
  
  
  
  

           Commissioner, 

                                                                      Thoothukudi City Municipal Corporation 

 
   

 
 
 
 
 



 
 

2 
 

 
 

 
FOR THE SPECIAL ATTENTION OF THE APPLICANTS  
 
  
1. Issuance of documents under two cover system i.e. Pre – Qualification Tender and Price tender 

(Commercial tender) to the Applicant purely based on the Basic Documents and information furnished 

along with the requisition and cost of tender documents.  Application will not confer any right on the 

Applicant for automatic Pre – Qualification for Price Tender for the work.  

 

2. Approval or otherwise of the pre – qualification tender  will be strictly based on the detailed evaluation 

done on the basis of the Documents / Records / Evidences / Certificates produced by the applicant along 

with the pre qualification application.  

  

3. The Qualification tender (Cover 1) will be opened as per Notice Inviting Tender and after detailed 

evaluation, 

the date and time of opening of price tender will be intimated to the qualified applicants.  

  

  

 
 
  
  

Commissioner, 
                                                                      Thoothukudi City Municipal Corporation 
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TWO COVER SYSTEM  
PRE QUALIFICATION TENDER AND PRICE TENDER  

  
  

File. No: E1/015116/2021                      /             Date:  
  
From            To  

                               
Commissioner,   

           Thoothukudi City Municipal Corporation  
 
         
 
Sir,  

Sub:   Construction of Strom Water Drain Canal with Culvert at Murugesan 

Nagar Main and Thiraviyarathina Nagar Main to Madathur Main 

Railway Crossing at West Zone in Thoothukudi City Municipal 

Corporation.  

Ref: Pre – Qualification Tender Notice No. E1/015116/2021     Dated.            . 

  

**********  
  

1. Having examined the Two Cover system documents in respect of Pre qualification tender 

and price tender including scope of work, Time Frame for construction and the criteria 

stipulated for Pre-Qualification. I / We hereby submit all necessary information and 

relevant documents for Pre- Qualifying me / us, to offer my / our tender for the above 

mentioned work.  

 

2. The Application is made by me / us on behalf of  (Partnership Firm / Private Limited 

Company / Public Limited Company ) in the capacity of duly  -  -  -  -  -  -  -  -  -  -  -  -  -  

-  -  -  -  -  -  authorised to submit the tender.  

  

3. Necessary evidence admissible in law in respect of authority assigned to me / us on 

behalf of the Partnership Firm / Private Limited Company / Public Limited Company, 

for applying for  Pre-Qualification is attached herewith.  
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4. I / We present my / our documents herewith taking into consideration all the 

instructions in the Qualification tender supplied to me including special instructions to 

Applicants, Criteria for Qualification, Information and Instructions in the detailed two 

cover system  Tender Notice etc.,  

  

 

5. The EMD amount is enclosed in the shape as notified in the Pre-qualification tender.  

I.  

II.  

III.  

6.   I / We understand that the Commissioner, Thoothukudi City Municipal Corporation 

reserves the right to reject any or all the Pre – Qualification Application to drop the 

proposal altogether.  

  

  

  

Date:              Signature of the Applicant including Title  

               Capacity in which Application is made.  

  
  
  

Name: 

(in block letters ) 

  

Encl : 1)  Pre – Qualification Application  

  

 2)    

  

 3)  

  

 4)   

  

 5)  
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QUALIFICATION AND PRICE TENDER NOTICE  

 FORM OF CONTRACT: -      LEAST COST AGREEMENT TWO COVER SYSTEM 

1.  INVITATION  

Tender under sealed two cover tender system i.e. pre-qualification Tender & price tender (Item rate 

tenders) are invited by the Commissioner, Thoothukudi City Municipal Corporation One (over contains EMD 

and Pre-Qualification conditions and other details and the second over containing price tender schedule.   

 
2. FOR SPECIAL ATTENTION  

  
(i) Only the contractors, registered with the Government of Tamil Nadu or other State 

Governments/Government of India, or State / Central Government Undertakings, Urban Local 

Bodies under Class I (as per revised classification) with monetary limit Rs.75.00 lakhs & above 

(Rupees Seventy Five Lakhs) and with proven track record are eligible.  

(ii) The Applicant should have been in the same name and Style in the Civil Engineering Construction 

field atleast for the past “Five” years.  

(iii) The Applicants should have completed atleast one “Civil” work with value not less than  Rs 85.50 lakhs 

(Rupees EightyFive Lakh Fifty Thousand Only) under a single agreement in any one of the past “Five” 

years.   

(iv) Annual turnover of the Applicant should not be less than Rs 171.00 lakhs (Rupees One Crore 

SeventyOne Lakh  Only) per year in any one of the past “Five” years.  

 
3. PURCHASE OF DOCUMENTS  
  

(a)   Tenderers to download the Tender Schedule at free of cost and then submit the bids online through 

the web site and the web site is www.tenders.tn.gov.in   www.tntenders.gov.in  

 (b)  Price Tender schedule will also be issued along with qualification tender documents.   

4. DESCRIPTION OF THE PROJECT  
  
  Construction of Strom Water Drain Canal with Culvert at Murugesan Nagar Main and Thiraviyarathina Nagar 

Main to Madathur Main Railway Crossing at West Zone in Thoothukudi City Municipal Corporation.   

5. SCOPE AND STATUS OF THE WORK UNDER THIS TENDER  
  

   Construction of Strom Water Drain Canal with Culvert at Murugesan Nagar Main and Thiraviyarathina Nagar 

Main to Madathur Main Railway Crossing at West Zone in Thoothukudi City Municipal Corporation.   

(a) The building will be of RCC framed structure. 

(b)  Other amenities as per specification.   

  6. PERIOD OF COMPLETION  

  
The period of completion shall be 6 (Six) calendar months, which is inclusive of monsoon period 

from the date of handing over of the site to the successful contractor.  
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7. EARNEST MONEY DEPOSIT  
  

7.1. Earnest money deposit of Rs. 1,71,000/- (Rupees One Lakh and Seventy one Thousand  only) 

must accompany the Qualification Tender for this work.  

  

7.2. The Earnest money deposit may be produced in any one of the following forms.  

  

I. Demand Draft issued by Nationalized or Scheduled Banks drawn in favour of Commissioner, 

Thoothukudi City Municipal Corporation. 

 

 
NOTE: Bank Guarantee will not be accepted towards E.M.D.  

7.3 Qualification schedule not accompanied by Earnest Money Deposit will be rejected as Non – 

Responsive Tender.  

  

7.4 If the tenderer withdraws his tender after the acceptance of the tender or fails to pay the requisite 

security deposit amount within the specified period of time, the Earnest Money Deposit paid with the 

tender will be forfeited.  

  

7.5. Communication to the unsuccessful tenders will be sent in 7 days time from the date of 

communication to the successful tenderer.  Within 15 days from the date of receipt of refund voucher 

duly stamped and signed from the unsuccessful tenderer, refund of Earnest Money Deposit will be 

made.  

  
8. SECURITY DEPOSIT  
  

8.1 The successful tenderer shall furnish a Security Deposit for an amount equivalent to 2 % of the total       

Contract value, which includes the Earnest Money Deposit already paid, with in 15 days (Fifteen 

days) from the date of receipt of work order. If the successful tenderer fails to execute the contract, 

i.e., (sign the agreement) within the aforesaid 15 days time, the Earnest Money Deposit amount 

remitted with the Qualification Schedule will be forfeited.  

  

8.2 The Security Deposit in the shape of irrevocable Bank Guarantee will also be accepted.  
  

8.3 In addition to the aforesaid security deposit, Commissioner, Thoothukudi City Municipal Corporation. 

shall deduct from the running account bills an amount equivalent to 5 % (Five percent) of the total 

value of each bill as retention money.  

8.4 2 ½ % (Two and a Half Percent) of the total value of the work will be retained in the final bill of the 

work for a period of one year reckoned from the date of completion of the work or as soon after the 

expiration of such period of one year as all defects shall have been made good according to the true 

intent and meaning hereof whichever shall last happen.  

8.5 The Retention money of 2 ½ % of the total value of Contract after deducting any amount due to the 

department shall be refunded to the contractor after the defects liabilities attached to the contract is 

over   ( as per Pare 8.4 above ) subject to the following conditions.  
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(i) The Commissioner, Thoothukudi City Municipal Corporation concerned should certify that no 

liability is due from the contractor.   

     (ii) The contractor should execute and produce an indemnity bond for a further period of “FOUR”              

years indemnifying the Government against any loss or expenditure incurred to rectify any 

defects noticed due to faulty workmanship by the contractor or Sub – standard materials used by 

the Contractor, during the period of “FOUR” years.  

 8.6 Concessions granted to standing contractors on payment of deposits are not applicable to this 

contract.  

 

9. LANGUAGE OF TWO COVER TENDER SYSTEM  
  

Tenders shall be offered only in the prescribed forms in “ENGLISH” only.  
  

10. VALIDITY OF PRICE TENDER  
  
The Price tender shall be valid for a period of 90 days (Ninety days) from the date of opening of 
tender.  

 
 11. SUBMISSIION OF PRICE TENDER  

 
11.1 The two covers (i.e. Qualification Schedule and Price tender) must be put into a wax sealed 

envelope while submitting the tender in person.  The Cover No.1 Containing the Qualification 

schedule & documents and Earnest Money Deposit and Cover No.2 containing the Price 

tender (Called as Inner envelopes) must be super scribed as mentioned below and addressed 

to the tender inviting authority.   

11.2  Bidders should quote their rates both in figures and in words for each item per unit and 

amount for each item of work for fully quantity.   

11.3 Bidders should submit the tenders on or before 15.00 hrs as per office clock              by 

person. 

 11.4 E –Submission of tenders should submit the tender on or before 15.00hrs (as per our server 

clock)    

 11.5  In the case of Bank Guarantee/D.D should be scanned and enclosed with bid document and 

original should be received before on the date and time of scrutiny. But if the Bank 

Guarantee/D.D is received after the prescribed date and time it has to be rejected. 

11.6  If the cover is not sealed and super scribed as instructed, no responsibility will be assumed 

for any misplacement of tender on premature opening of the envelope or Parcel.  

11.6 Bidders received late on any account or any reasons whatsoever will not be opened or 

considered and will be returned to the tenderer unopened.  

  11.7.  E- Submission of tender will also be accepted 

 11.8  Telegraphic tenders will not be accepted.  

11.9 The Corporation Council reserves to itself the right to reject all or any of the Tender or to 

accept any tender or part thereof without assigning any reason for so doing. 
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 SHOULD BE SUPERSCRIBED AS FOLLOWS.  

PRE-QUALIFICATION SCHEDULE COVER NO.1 PRICE TENDER COVER NO.2 

a. NAME OF WORK  a. NAME OF WORK  

b. TENDER NOTICE NO.  b. TENDER NOTICE NO.  

c. DUE DATE FOR OPENING OF TENDER  c.NAME OF CONTRACTOR AND 
ADDRESS  

d. E.M.D. Rs. 1,71,000/- (Rupees One Lakh and Seventy one 
Thousand  only) 

 (To be furnished only with Qualification schedule)  

e. Technical Bid document 

d. Price Bid   

f. NAME OF CONTRACTOR AND ADDRESS    

These Two inner envelopes shall be put inside a sealed common cover and super scribed with all the 

details as in the case of Cover-I and addressed to the Commissioner, Thoothukudi City Municipal 

Corporation, Thoothukudi. 

11.3. If the cover is not sealed and super scribed as instructed, no responsibility will be assumed for any 

misplacement of tender on premature opening of the envelope or Parcel.  

11.4. Tenders received late on any account or any reasons whatsoever will not be opened or 

considered and will be returned to the tenderer unopened.  

  11.5. Telegraphic tenders will not be accepted.  

 
  12. OPENING OF TENDERS.  

  
The Common Cover and Qualification schedule (Cover – I) will be opened by the Commissioner, 

Thoothukudi City Municipal Corporation at 15.30 Hours, on the notified date in the presence of the 

tenderers or their authorized representatives who choose to be present.  After detailed evaluation of 

qualification Schedule, price Tender (Cover-II) after qualified tenderer will be opened.  The date and time 

of opening of price Tender will be informed to the qualified bidders by the Commissioner, Thoothukudi 

City Municipal Corporation later.  The price tender cover other unqualified tenderer will be returned to him 

unopened.   

 13. NEGOTIATION  

 Negotiation of rates will be made only with the lowest tenderer for reducing the quoted rates.  
14.     Liquidated damages will be imposed on the contractor for the lapses / short fall in achieving the rate 

of progress as per existing schedule.   

15. WHOM TO CONTACT  
 The Commissioner, Thoothukudi City Municipal Corporation may be contacted for further information in the 

matter.  

 Dated Signature of applicant With Seal               

 
 
  

                  Commissioner,     
       Thoothukudi City Municipal Corporation 
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INFORMATION AND INSTURCTION FOR TENDERERS UNDER TWO COVER 
SYSTEM  

  
I. FOR SPECIAL ATTENTION  

  
Qualification Schedule hereunder is invited in accordance with Tamilnadu Transparency in 

Tenders Act, 1998 & Tamilnadu Transparency in Tenders rules, 2000 with Engineering 

Manual/ PWD Procedure for Pre- Qualification of Tenderers. 

 
II. MINIMUM CRITERIA FOR QUALIFICATION  

  

1. (a)  The Applicant in the same name and Sytle should have been in the Civil Engineering 

Construction field atleast for the past “ Five ” years.  

EVIDENCE TO BE PRODUCED  

 
a. Audited balance sheet with Chartered Accountant’s Certificate for the past “Five” years in 

the case of   Individual Contractors, Partnership Firms, Private / Public Limited Companies. 

b. Registered Partnership deed in the case of Partnership Firms.  

c. Articles of Association and Memorandum of Association registered with Registrar of 

Companies as per Company Act in the case of Private Limited Companies and Public Limited 

Companies.  

  

1. (b) The Applicant should be Registered contractor of the Government of Tamil Nadu or other State 

Governments/Government of India, or State / Central Government Undertakings, Urban Local Bodies 

in Class I as per revised classifications with monetary limit above Rs.75.00 Lakh (Rupees Seventy 

Five Lakhs) with proven track record.    

  

1 (c). The Applicant should produce Saral produced to income Tax department valid for the Tax year 

2015-2016, Sales Tax Registration details and Sales Tax Verification Certificate valid for the current 

period.  

  EVIDENCE TO BE PRODUCED  

 Saral submitted to in I.T. department from the income tax assessment year 2015-2016.   
i. Attested Copy of Registration Certificate showing the TNGST / C.S.T Number assigned by the 

Commercial Tax Department issued by the competent State / Central Commercial Tax 

Department Officials.  

ii. Attested Photocopy of the Sales Tax Verification Certificate issued by competent State / Central 

Commercial Tax Department Officials.  

  

1 (e) The Applicant should furnish the details of major building works and other civil works completed 

during the past “Five” years.  



 
 

10 
 

  
EVIDENCE TO BE PRODUCED  
List of major building works and other Civil Engineering Construction works completed in the past 

Five years with full and complete details such as  

(i) Name of work   

(ii) Value of work   

(iii) Name of Employer   

(iv) Nature of work  

(v) Certificate issued by the competent authority.   

Details furnished without supporting certificates will not be considered.   

2. The applicant should have satisfactory completed atleast one “Civil” work with value not less than 

Rs 85.50 lakhs (Rupees Eighty Five Lakh and Fifty Thousand Only) under a single agreement in any 

one of the past “Five” years.  For this purpose buildings like industrial shed, work shop will not be 

considered.   

 

EVIDENCE TO BE PRODUCED  
 

(i) Certificate issued by the Engineer – In – charge (Not below the rank of Executive Engineer ) of the 

work clearly showing the following details.  

 a) Name of work  

 b) Location of the work ( Town / Taluk / State )  

 c) Name and Designation of the Employer / Owner  

 d) Value of work ( as per agreement )  

3. Annual turn over of the applicant shall not be less than Rs.171.00 Lakhs (Rupees Rupees One 

Crore SeventyOne Lakh  Only) in any one of the past “Five” years.   

 
EVIDENCE TO BE PRODUCED  
  
 (i) Audited Balance sheet, Profit and Loss Account etc., duly certified by the Charted Accountant for 

the past “Five” years.  

 (ii) The total contract amount received as shown in the Balance sheets should have been reflected in 

the Sales Tax Clearance Certificate also. In case there is difference in the contract amount received 

as depicted in the balance sheets and as furnished in the Sales Tax Clearance Certificate, lesser 

among the two figures alone will be taken for consideration.  

 
 4.  The applicant should not have any of his contracts terminated / rescinded due to breach of 

contract on the part of the applicant during the past “FIVE” years by any agency.  
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EVIDENCE TO BE PRODUCED 
  
i) Sworn in Affidavit duly certified by Notary Public, is to be produced ( specimen appended ) in 
Twenty rupee Non – Judicial stamp paper.   

 

5. The Applicant shall have a Project Manager together with site Engineers with (B.E. Civil) Degree 

or Diploma (in Civil Engineering) holders with minimum field experience noted against each, 

available as given below, exclusively for this work.  

  
1. Project Manager: 1 No – (One Number) - Degree in Civil Engineering with atleast                                                                                              

Five Years Experience.  
  

2. Site Engineers     : 2 No – (One Number) - Diploma in Civil Engineering with atleast three Years 
experience.  

 

  DOCUMENTS TO BE PRODUCED  

  

i) List of Technically Qualified personnel under permanent / regular employment available with the 

applicant with details such as (a) Name (b) Qualification (c) Total Experience (d) Under Regular 

Employment with the applicant since…… (e) Emoluments paid etc.,  

  

ii) List of Technical Personnel to be deployed for this work along with their willingness attested xerox 

copy of the testimonials in support of the Technical Qualification of the personnel to be deployed.  

  

iii) If required number of Technical Personnel is not under Regular Employment of the applicant, 

Names, Qualification, Experience etc., of the Technical Personnel to be employed for this work 

along with their willingness and xerox copy of the testimonials in support of these qualifications 

of the Technical Personnel proposed to be employed exclusively for the work, should be 

furnished. 

  
6. The applicant shall have the following minimum construction equipments, Tools and Plants 

exclusively available for this work. (Either own or under lease with the applicant).  
  

1. Concrete Mixer with Hopper       :     1 No   (One number)  

2. Vibrators            :     1 Nos (One number)  

3. Lorry / Tipper           :     1 No (One number)  

4. Steel centering materials to cover an area of   :     300 sq.m (Three Hundred square metre)  

5. Mechanical Spray set for curing       :    1 No.  (One number)  

NOTE:  

  
1. If any of the information furnished by the applicant is found to be concealed or false, at a later date, 

the contract will be terminated forthwith without prejudice to the rights thereon, consequent on 

termination and the contractor will be banned from business dealings.  
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2. All the documentary evidences should be stitched (Spiral Binding should be avoided) neatly and 

the pages should be serially numbered. Index of the Documents produced should be prepared and 

Reference to page number of the documents produced should be furnished in the Index.  

 3. The Qualification evaluation will be done on a PASS or FAIL basis against each of the above 6 (SIX) 

Criteria.  

 4. The evaluation will be done only based on the information, evidence, documents, records, particulars 

furnished by the applicant and hence the applicants are advised to furnish adequate and relevant 

information along with requisite documentary evidences without omission.  

 5. As far as possible, details shall be furnished in the schedules appended to this application.  If the space 

left is found insufficient additional sheets may be attached to the schedules.  

 6. Photographs of the building works completed by the applicants may be pasted in thick white paper and 

produced along with the documents.  

 7. Brochures, Pamphlets etc., shall also be stitched along with the documents volume.  

 8. All applicants are cautioned that the Qualification Application containing any deviation from the 

contractual terms and conditions, specification or other requirements will be rejected as non – 

responsive and low performance reliability.  

   

III. METHODS OF TENDERING  
  

(i) If the Qualification Application is made by an individual, it should be signed by the individual 

with his full name and his current address. 

(ii) If the Qualification Application is made by a sole Proprietary Firm, it shall be signed by the 

Proprietor along with his full name and full name of the Firm with its current address. 

Document with regard to Registration as FIRM by the Registrar of Firms should be produced.  

(iii) If the Qualification Application is made by a FIRM in partnership, it shall be signed by all the 

partners of the Firm with their full names and current address or by a PARTNER authorised 

by the Firm ( either as per Articles of the Deed of Partnership or by Power of Attorney ) for 

signing in Tenders, Agreements etc., In which case, certified copy of the Registered Deed of 

Partnership along with the current address of all the partners and a certified Photocopy of 

the Registered Power of Attorney issued in favour of the Signatory, should be produced.  

(iv) If the Qualification Application is made by a “Limited Company” or a “Limited Municipality” it 

shall be signed by a duly authorised person holding the power of attorney for signing the 

application, in which case, the certified copy of the power of attorney shall accompany the 

application.  Such limited company or Municipality shall also furnish satisfactory evidence of 

its existence along with the Pre – Qualification Application.  

(v) Qualification applications from joint ventures are not acceptable.   

(vi) All the Signatures in the Pre – Qualification Application and all the Signatures in the 

Documents produced, shall be dated.  

(vii) All the originals of the documentary evidences produced shall be produced, if asked for, for 

verification at the time of opening of Pre – Qualification tender or subsequently.   
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IV. OPENING OF PRE – QUALIFICATION APPLICATION  
  

Qualification Application received in sealed cover up to 15.00 hours on will be11.08.2022opened on 
the 11.08.2022 at 15.30 hours by the Commissioner, Thoothukudi City Municipal Corporation in the 
presence of the Applicants or their authorized representative ( who should produce the authorization 
issued by the Firm / Company ) who choose to be present.  

i. The Qualification Tender and price tender received belatedly on account of any reasons 

whatsoever, will not be opened or considered and will be returned unopened to the 

applicant.  

ii.  Telegraphic Applications will not be entertained.  

iii. The Qualification Tender cover  received will be opened and evaluated on a PASS or FAIL 

basis against each of the 6 ( SIX) Criteria. 

iv. The date of opening of Price tender will be notified to the qualified applicants after evaluation 

of qualification Schedule well in advance.  

  

  

 
Dated Signature of applicant with seal.         

 
                                  

 
 Commissioner,  

                                                                                                  Thoothukudi City Municipal Corporation 
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SCHEDULE  “ 1 ”  

INFORMATION  REGARDING  CURRENT  LITIGATION / DEBARRING / EXPELLING  OF  

APPLICANT  OR  ABANDONMNET  OF  WORK  BY  THE  APPLICANT  

  

1. (a) Is the Applicant currently involved in any Arbitration / litigation  

relating to the contract works.       Yes / No  

  

 

  (b) If Yes, Details thereon  

  

2. (a) Has the Applicant or any of it’s constituent partners been   

  Debarred / Expelled by any agency during the past “ FIVE ” years      Yes / No  

  

  (b) If Yes, Details thereon  

  

3. (a) Has the Applicant or any of it’s constituent Partners failed to  

  complete, any contract work during the past “ FIVE ” years        Yes / No  

  

  (b) If Yes, give details thereon  

  

 
 
 
  
  

              Dated & Signature of Applicant with Seal  
  
  
  
  

 
 
 
 
  
Note :- It any information in this Schedule is found to be incorrect or concealed, the Pre – Qualification 

application will be summarily rejected.  
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SCHEDULE “2”  
AFFIDAVIT  

( To be furnished in Twenty Rupees Non – Judicial Stamp paper   
duly certified by Notary public )  

  

1. I/WE the undersigned solemnly declare that all the statements made in the documents records etc., 

attached with this application are true and correct to the best of my knowledge.  

2. I/WE, the undersigned do hereby certify that neither our firm / company nor any of its constituent partners 

have abandoned any work / works of similar nature and magnitude in India, during the last “FIVE” years.  

 3. I/WE, the undersigned do hereby certify that any of the contracts awarded to me / us has not been 

terminated rescinded, due to breach of contract on my / our part, during the last “FIVE” years.  

 4. I/WE, the undersigned authorise and request any bank / person / firm / Municipality / Government 

departments to furnish pertinent information deemed necessary and requested by the Commissioner, 

Thoothukudi City Municipal Corporation, Thoothukudi  to verify the statements made by me / us or to 

assess my / our competence and general reputation.  

 5. I/WE, the undersigned, understands that further qualifying information / clarification on the statements 

made by me / us may be requested by the City Engineer and agrees to furnish such information / 

clarification within “ SEVEN ” days from the date of receipt of such request from the Commissioner, 

Thoothukudi City Municipal Corporation.  

 

 

Dated Signature of Applicant with Seal.  

(To be signed by the officer authorised by the Firm / 

company to sign on behalf of the Firm / Company 

with Company’s Seal )  

  

Note :- In case of sole proprietary concern, affidavit 

should be signed only by the sole proprietor.  

  

( Title of the Firm / Company )  

( Date )  

 

 The above named deponent has understood the contents well and solemnly and sincerely declared 

and affirmed by the deponent in my presence at  

And signed before me  on this day of  

  
 

(Seal)              (Signature of the Notary public)  
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SCHEDULE “3”  
UNDERTAKING  

  
 (Under taking should be furnished in Twenty Rupees Non – Judicial Stamp paper with the Pre – Qualification 

Application and certified by the Notary public)  

  

  

 I / We  
  
  
                    the applicant do hereby 

undertake that I / We will abide by the terms and conditions if any modified by the Government in the 

contract conditions subsequent to submission of Pre – Qualification Tender / Price Tender or Subsequent to 

execution of the agreement.  

  
Place :  

  

Date :  

  

               Signature of the applicant with Seal  

  
  

 The above named deponent has understood the contents well and solemnly and sincerely declared 

and affirmed by the deponent in my presence at   

and signed before me               on this day of  

  

 
  
Place :  
  
 
Date :  
  
      
 

 
 

   Signature of the applicant with Seal  
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THOOTHUKUDI CITY MUNICIPAL 

CORPORATION  

 
 

  

APPLICATION FOR PRICE TENDER 

– TWO COVER SYSTEM  

  
 
 

  

NAME OF WORK:  Construction of Strom Water Drain Canal with   

                                    Culvert at Murugesan Nagar Main and  Thiraviyarathina    

                                     Nagar Main to Madathur Main Railway Crossing at West  

                                     Zone in Thoothukudi City Municipal Corporation   

 

 

DATE OF TENDER  : 11.08.2022 
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TENDER SCHEDULE FOR LEAST COST CONTRACT 
 

THOOTHUKUDI CITY MUNICIPAL CORPORATION 
 
 

Name of Work:  Construction of Strom Water Drain Canal with Culvert at 

Murugesan Nagar Main and Thiraviyarathina Nagar Main to Madathur Main 

Railway Crossing at West Zone in Thoothukudi City Municipal Corporation.   

 

Last Date for Receipt of Tender   :11.08.2022.Up to 15.00 Hrs. 

 
Date and Time for opening   :11.08.2022/ 15.30 Hrs. 
 
E.M.D. to be remitted    : Rs. 1,71,000 /- 
 
Nature of E.M.D. to be remitted   : Demand Draft of the Nationalized and schedule 

Bank drawn in the name of the Commissioner 
, Thoothukudi in the name of the 
Commissioner , Thoothukudi city 
Municipal Corporation.  

Date:- 
 
1  The Tender and the E.M.D. should be submitted in a common sealed cover. 

2  Tenders not submitted in sealed covers will be summarily rejected. 

3. (a) The rate in words and figures for each item of schedule should invariably 

furnished by the Tenderer without fail in appropriate columns. Corrections, over 

writings (should be avoided so for as possible) should be attested by the 

Tenderer. 

(b) The Total value of each items of work should be worked out and entered in 

the amount column. Proper care must be taken in working out the value of each 

item of work taking into account the unit for which the rate is quoted and the 

quantity of work to be done under the item. 

(c) The total of each page should be noted at the end of each page and carried 

over to next page. The grand total value of the tender should be worked out and 

furnished at the end, both in words and figures. 
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PARTICULARS TO BE FURNISHED BY THE TENDERER 

 
1 Name of the Tenderer and Address  

2 Name of Work  

3 Date of Tender  

4 Details about EMD enclosed for this Tender and: its validity  

5 Registered class of the tenderer with monetary limit and 

department in which Registered, Certified copy of the 

registration should be attached. Registration Live Certificate 

should be produced for the current year. 

 

6 Recent works executed (Details about name and place of work 

value of work etc., should be furnished) 

 

7 Works under execution (Details about name and place of work 

value of the work etc., should be furnished) 

 

8 Command of Labour in brief  

9 Turnover previous years (particulars for a period of three 

consecutive years to be furnished) 

 

10 Whether income tax clearance certificate (Saral : form) is 

enclosed, if not when it was produced? (the particulars 

regarding the previous occasion on which this certificate was 

produced may be furnished) 

 

11 i. Sales Tax Registration No  

 ii. Whether Sales Tax clearance certificate is enclosed? if no, 

when it will be produced? 

 

12 In case of Registered Cooperative societies they Should furnish 

name of the nominee with their Credential details at the time 

of tender itself. They should also certify that the nominee of 

the  Society is not registered contractor in the department 

 

13 Technical Assistants details:- 

a: Name 

Qualification certificate 

Experience certificate 

 

 b: Name 

Qualification certificate 

Experience certificate 

 

 c: If registered Civil Engineer 

Designation 

 

14 List of Various machinery and other equipment at the tenderer 

disposal for use in the execution of work 

 

15 Any other details 

Note: The consent letter from the Technical Assistant proposed 
to be employer should be obtained and enclosed with tender. 
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ADDITIONAL GENERAL CONDITIONS 

 
(I.E) ADDITIONS TO GOVERNMENT CONDITIONS TO CONTRACT 

APPENDED WITH NBP POSTAL TENDERS:- 
 

1 The contractors may have the option to present the tender directly or to send 

it by registered post acknowledgement due on or before the last date for 

receipt of tenders. 

2. In case of sending tenders by registered post acknowledgement due it is the 

responsibility of the tenderer himself to dispatch the tender sufficiently early 

so as to reach the tender opening authority before the date and time notified 

in the tender notice for opening of tenders. 

3.  No representation/appeal of any kind will be allowed against belated receipt 

of tenders by post beyond the notified date and time or loss in transit etc., 

E.M.D. 
 

The acceptance of EMD in various approved forms duly pledged in favour of 

the Commissioner, Thoothukudi city Municipal Corporation concerned is 

subject to the specific condition that the successful tenderer should pay the 

security deposit including EMD in the form of Demand Draft.  
 

SECURITY DEPOSIT 

 

 

In case of contracts for buildings works the security deposit (i.e) 2% of 

the value of contract minus the E.M.D. already remitted should be produced. 

The Security Deposit collected from the contractors can be paid to the 

contractor asking them to invest the amount so paid in small savings scrip’s 

and to hand over them to the Commissioner / Engineer concerned by pledging 

them in his favour, subject to the condition that unless the contractor remit 

the security deposits in small savings scripts (which will be returned after 

observing rules enforce,) their further all to the work carried out by them will 

not be paid. 

3.3  Additional Security Deposit will have to be paid by Successful tenderer if called 

for. 
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SALES TAX 
 

All rates quoted in the tender shall be inclusive of sales payable under 

General Sales Tax Act as amended from time to time (including amended, Act 

of 29/94) and the contractor is responsible to file Sales Tax return and pay 

the amount of tax as demanded by commercial tax department. No request 

for payment of Sales Tax separately in additional to tendered rate due to any 

Peal of subsequent levy or increase in tax will be entertained. 

WITHELD AMOUNT 
 

The with held amount at 5% be recovered from each bill based on the 

value of work done Claims of Contractors on account of losses due to 

unprecedented floods and other act of God. The work executed by the 

Contractor under this contract shall be maintained at the contractor's risk until 

the work is taken over the Commissioner ,Thoothukudi city municipal 

corporation. The Corporation shall not be liable to pay for, any loss or 

damages occasioned by or arising out of fire, flood, volcanic eruption, earth 

quake, other convulsions of nature and all other natural calamities, risk arising 

of acts of God during such period and that the option whether to take 

assurance coverage or not to cover such risks is left to the contractor. 

STANDARD SPECIFICATIONS. 
 

For detailed description of various items of works to be executed in 

addition to the brief description given in the schedule for the rights and 

obligations of the contractors, etc/ the attention of the contractors, is invited 

to Tamil Nadu Buildings Practice which should be followed in all respect both 

in letter sprit. The materials used, the workmanship, the mode of execution of 

the work etc., should confirm to relevant specification of TNBP or NBC (or) 

Indian standard specification as to be specified. 

 

SAFETY CODE 
 

The safety measures and all amenities for the labours shall be the 

contractor at his cost as indicated in the safety code appendix to General 

conditions of contractor and clause 34, 35 and 42.1 of General conditions to 

contract. 
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TENDER NOTICE 
 
1. On behalf of the Council of Thoothukudi, Tenders will be received by the 

Commissioner, Thoothukudi City Municipal Corporation, Thoothukudi up to 3.00 

P.M. on11.08.2022.  

1.1. The Tenders should be in prescribed from obtainable from the 

Commissioner , Thoothukudi city Municipal Corporation, Thoothukudi and 

at the place and on the date afore mentioned. 

1.2.  The Tenderer or their authorized agents are expected to be present at 

the time of opening of tenders. The tender receiving officer will on 

opening each tender, prepare a statement of the attested and unattested 

corrections therein and hand it over to the tenderer concerned and initial 

all corrections in the presence of the tenderer. If any of the tenderer or 

their agents fined it inconvenient to be present at the time then in such 

case, the tender receiving officer will, on opening the tender of the 

absentee tenderer, make out a statement of the unattested corrections 

and communicate it to him. The absentee tenderer shall then accept the 

statement of the corrections without any question whatsoever. 

2.     Tenders must be submitted in sealed covers and should be addressed to the 

Commissioner, Thoothukudi city Municipal Corporation, Thoothukudi the name 

and address of tenderer and the name of the work being noted on the cover. 

2.1 If the Tender is made by an individual, it shall be signed with his full name 

and his address shall be given. If it is made by a firm, it shall be signed with 

the Co-partnership name by a member of the firm who shall also sign his 

own name, and the name and address of each member of the firm shall be 

given, if the tender is made by a corporation, it shall be signed by a duly 

authorized officer who shall produce with this tender satisfactory evidence of 

this authorization. Such tendering corporation may be required before the 

contract is executed to furnish evidence of its corporate existence. 

3.   Each tender must also send a certificate of Income Tax verification (Saral 

form) from the appropriate income tax authority in the form prescribed 

therefore. The certificate will be valid for the year from the date of issue for 
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all tenders submitted during the period. 

 

3.1. In the case of propriety or partnership firm, it will be necessary to 

produce the certificate Aforementioned for the proprietors or partner 

and for each if the partners as the case may be. 

 

3.2.  If the tenderer is a registered Public Works Department contractor, if a 

certificate for the current year had already been produced by him 

during the calendar year in which the tender is made, it will be 

sufficient. If particulars regarding the previous occasions on which the 

said certificate was produced are given. 

3.3  All Tenders received without a certificate, as aforementioned will be 

summarily rejected. 

4. Each tenderer must pay as Earnest Money, a sum of Rs. 1,71,000/- 

(Rupees One Lakh Seventy one Thousand only) in the prescribed form 

and pledged in favour of the Commissioner , Thoothukudi city Municipal 

Corporation, Thoothukudi enclose with his tender accordingly. The Earnest 

Money deposit it can also be paid in any other form as may be approved by 

the state Government from time to time as per para 155 or TNPWD code. This 

Earnest Money will be refunded to the unsuccessful tenderer on application, 

after intimation is sent of rejection of the tender or at the expiration of three 

months from the date of tender whichever is earlier. This refund will be 

authorized by the Commissioner by suitable endorsement. The Earnest Money 

will not be received cash or currency notes. 

4.1  Earnest Money will be retained in this case of the successful tenderer and will 

not carry any interest; it will be dealt with as provided in the tender. 

5  The tender will remain valid for a period three calendar months from the last 

date for receipt of tender. The validity period can be extended further, if the 

contractor gives his consent in writing Specifying the period of extension. 

5.1.  The tenderer whose tender is under consideration shall attend the 

Commissioner before the end of the period specified by written intimation to 

him. If the tenderer fails to attend the office before the end of the specified 

period, his tender will not be considered. He shall forthwith, upon and 

intimation being given to him of acceptance of his tender, by the officer duly 
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authorized in his behalf under Article 290(1) of the constitution herein after 

called the accepting authority make security deposit of 2% of the value of 

contract in one of the forms prescribed in Tamil Nadu Public Works Account 

Code (i.e) by taking in account of the amount of Earnest Money Deposit 

already deposited with the tender. It would be sufficient to pay the balance 

amount to make up the 2% of the value of the contract for the purpose of 

security deposit. 

 

5.2.  The Security Deposit together with Earnest Money Deposit and the amount 

with held according to clause 64-1 of General condition to contract, shall be 

retained as Security for due fulfillment of contract. 

5.3.  On receipt of written communication of acceptance of tender if the tenderer 

fails to pay requisites Security Deposit with in the period specified in the 

written communication or back out from the tender or withdrawal his tender, 

the Earnest Money Deposit shall be forfeited to the Government. 

5.4.  If the contractor fails to carry out the contract, after paying the Security 

Deposit, then he will be liable for the excess expenditure if any incurred to 

complete the work as contemplated in the General Conditions to the contract. 

5.5  It shall be expressly understood by the Tenderer that in receipt of written 

communication of acceptance of tender by the Tenderer, there emerges a 

valid contract between the Government of Tamil Nadu and the Tenderer, for 

execution of the work without any separate written agreement. Hence for this 

purpose, the General conditions to the contract, special conditions to the 

contract, Negotiation correspondences, written communications acceptance of 

tender etc., shall be open to the accepting authority to insist of execution of 

any written agreement by the tenderer, if administratively considered 

necessary or expedient. 

6.  The Tender shall examine early the Tamil Nadu Building practice and also the 

General conditions to contract contained therein and sign the Corporation 

Office copy of the Tamil Nadu Building practice and its addenda volume in 

token of such study before submitting his Tender unit rates, which shall be for 

finished work in site. He shall also carefully study the drawing and additional 

specifications and all the documents connected with the contract. The Tamil 
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Nadu Buildings practice and other connected documents with the contract 

such as specification, plans, descriptive specification sheet regarding materials 

etc., can be seen at any time between 11.00 AM and 5.00PM on all office day 

in the office of the Thoothukudi city Municipal Corporation. 

 

7.  The Tenderer attention is directed to the requirements for materials under the 

clause “Materials and Workmanship” in the General Conditions to the contract, 

materials confirming to the ISI standards shall be used on the work and the 

tenderer shall quote his rates accordingly. 

8.  Every tenderer is expected before quoting his rates, to inspect the site of the 

proposed work. He should also inspect the quarries and satisfy himself about 

the quality and availability of materials. The names of quarries and kilns etc. 

The best class of materials to be used on the work. In every case the 

materials must comply with the relevant standard specifications. Sample of 

materials as called for in the standard specification or as required by the 

Commissioner  in any case shall be submitted for the Commissioner  approval, 

before the supply to site of work is begun. If the contractor after examination 

of the source of materials defined in the descriptive, specification sheet is of 

the opinion that materials complying with the standard or other specifications 

of the contract cannot be obtained in quality of sufficient quantity from the 

source defined in the descriptive specification sheet, he shall so state in his 

tender and state where from the indents, to obtain materials, subject to the 

approval of the Commissioner . 

9.1.  (a) The tenderer particular attention is drawn to the section and clause in the 

General    conditions to the contract dealings with: 

9.1      (b) 1. Test, inspection and rejection of defective materials and work 
 2. Carriage 
 3. Construction plant 
 4. Water and lighting 
 5. Cleaning up during progress and for delivery 
 6. Accidents 
 7. Delays 
 8. Particulars of payment 
 9. The Contractor should closely peruse all the specifications clauses 

which govern the rates which he is tendering. 
9.1 (c)  The Government will not, however, after acceptance of contract, rate, pay 

any extra charges for lead or for any other reasons in case of contractor is 
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found later on to have misjudgment the materials available. Attention of 

contract or is directed to the "Generals Condition to the Contract" regarding 

payments of seignior age, tolls etc., 

10.  A schedule of quantities accompanies this tender notice. It should be 

definitely understood that the Government does not accept any responsibility 

for the correctness of completeness of this schedule and that this schedule is 

liable to alterations by omissions deductions or additions at the discretion of 

the Commissioner, Thoothukudi city Municipal Corporation, Thoothukudi or as 

set forth in the conditions of Contract. The tenderer will, however, base his 

lump sum tender on this schedule of quantities. He should quote specific rates 

for each item on the schedule and the rate should be written both in words 

and figures and the units in words. 

10.1  The tenderer should also show the totals of each item and the grant total of 

the whole contract and quote in the tender a lump sum for which he will 

undertake to do the whole work subject to the conditions of contract such 

lump sum agreeing with the total amount of schedule accompanying. 

11.  Tenderer offering a percentage deduction from or increase on the estimate 

amount, called for specifically under percentage tender system and those not 

submitted in proper form or in due time will be rejected. 

12  The tender should work out his own rates without reference being made to 

the Public Works Department current schedule of rates or the Public works 

Department Estimate. However, in case tender called for in percentage tender 

system the tender should work out his own rate, but quote his percentage 

above or below the total estimated cost of work of the department indicated 

in the tender’s schedule. 

13.  Tenderer shall quote their price for finished work accordingly. Not with 

standing any subsequent change in the market value for these materials, the 

change to the contractor remain as originally in the written contract. No 

centage or incidental charges will be borne by Government. 

14.  The attention of the tenderer is directed to the contract requirements as to 

the time of beginning work, the rates of progress and the dates for the 

completion of the whole work and its several parts. The following rate of 

progress and proportionate value of work done from time to time as will be 
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indicated by the Executive Engineer's certificate of the value of work done will 

be required. Date of commencement of this programme will be date on which 

the site (or premises) is handed over to the contractor. 

 

PERIOD AFTER DATE OF 
COMMENCEMENT  
 

PERCENTAGE OF WORK COMPLETED 
(BASED ONCONTRACT LEAST COST 
AMOUNT 

SEPARATELY ENCLOSED 
 

 
           

Note : The periods to be entered in column I for the purpose of defining the rate of 

progress may be fixed by the Corporation Engineer to suit each case 

15.   No part of the contact shall be sub-let without written permission of the 

Corporation Engineer, nor shall transfer be made by power of attorney, 

authorizing others to received payment on the contractor’s behalf. 

16.  If further necessary information is required the Corporation Engineer of the 

Corporation will furnish such but it must be clearly understand that tenders 

must be received in order and according to instruction 

17.  The Corporation Engineer or other sanctioning authority reserves the right to 

reject any tender or all the tenders without assigning any reason therefore. 

18.  The tenderer who are themselves not professionally qualified shall undertake 

to employ qualified Technical men at their cost to look after the work. The 

tenderer should state in clear terms whether they are professionally qualified 

or whether they undertake to employ technical men required by the 

Department specified in the schedule below for the work. In case the selected 

tenderer is professionally qualified or has undertaken to employ technical men 

under him he should see that one of the Technically qualified men is always at 

the site of the work during working hours, personally checking all items of 

work and paying extra attention to such works as may demand special 

attention (or) reinforced concrete work etc., (In the format below: enter or 

incorporate the latest norms fixed by the Government for the employment of 

Technical Assistants from time to time and penalty for non employment of 

such Technical Assistant etc.,) 
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Note: 
1. A penalty of Rs.2,000/- per month, for Diploma holder and Rs.5000/- 

per month for degree holder, be levied in case of default on the part of 

the Contractor in following the norms laid down above. 

2.  The Employment of Technical Assistant could be based only on the 

value of contract 

3.  Engineers with Mechanical Engineering qualification and retired from 

Civil Engineering department are also suitable to supervise the Civil 

Engineering works because of their experience in Civil Engineering 

field. 

4. In case of contractor who is professionally qualified is not in a position 

to remain always at the site of work and to pay extra attention to such 

work as may demand special attention (e.g. RCC work etc., ) he should 

employ Technically qualified man as prescribed above 

5.  It will not be in unbent on the part on the contractor to employ 

Technical Assistant/ Asst. when the work is kept in a balance due to 

valid reasons and if during such period in the opinion of the 

Corporation Engineer, the Employment of Technical Assistant/ 

Assistants is not required for the due fulfillment of the contract 

20.  A tenderer submitting a quotation which the tender accepting authority 

consider excessive and /or indicating of the insufficient knowledge of current 

prices or definite attempt to profiteering will render himself liable to debarred 

permanently from tendering or for such period as the tender accepting 

authority may decide. The tender rates should be based on the controlled 

price purchaser, under the provision of clause 39 hearing the profiteering 

prevention ordinance 1843 as amended from time to time and on similar 

principles in regard to labour and supervision in the construction. 

21.  The contractor should after employment to ex-today tapper as for as possible. 

The number of etude tappers to whom he can so after employment should 

Value of Contract 
Qualifications and No. of Technical Assistants to be 
employer 
 

Rs. 171.00 Lakhs 
As per Pre Qualification 

 



 
 

29 
                                                                                                                                          

mentioned in the tender and he should undertake in the agreement to officer 

such employment to such number 

22.  The contractor shall comply with the provisions of the Apprentices Act 1961 

and the rules and orders issue there under from time to time. If he fails to do 

so, his failure will be a breach of the contract and the competent authority, 

may at his description, cancel the contract or invoke any of the penalties for 

the breach of contract provided in the conditions of agreement. The 

contractor shall also be liable for any pecuniary liability arising on account of 

any violation by him of the provision of the Act, contractor shall, during the 

currency of the contract ensure engagement of the apprentices in the 

categories mentioned below who may be assigned to him by the Director of 

Employment and Training / State apprenticeship adviser, Tamil Nadu The 

contractor shall train them as required under the apprentice Act 1961 for all 

obligations of the employer under the said Act including the liability to make 

payment to the apprentices as required under the said Act. 

Value of Contract Category 
No. to be  
appointed 

Rs.1 Lakh and upto 
Rs.3.00 Lakhs 

1. Buildings Constructor  
2.  Brick layer  

 

1 
1 

Rs. above 3.00 lakhs 
and Upto 10.00 lakhs 

1. Buildings Constructor 
2. Brick layer 
3. Diploma in Civil Engineering 

 

1 
1 
1 
 

Rs. above 10.00 lakhs 1. Buildings Constructor 
2. Brick layer 
3. B.E. (Civil) or Equivalent Degree  

 

1 
1 
1 

 
"Unless the Contractor has been exempted from engagement of apprentices by the 

Director of Employment and Training/ State Apprenticeship advisor, a certificate to 

the effect that" the contractor had discharged is obligation under the said Act, 

satisfactorily should be obtained from the Director of Employment and training / 

State Apprenticeship Adviser and the same should be produced by the Contractor for 

final payment in the Settlement of Contract. 

 

23.  In case of Contract for construction of buildings either permanent or semi 

permanent buildings, a sum equivalent to 2 ½" of the value of work done will 
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be retained with the Government for a period two year reckoned from the 

date of completion of the work in order to enable to Departmental Officers to 

watch the effect of all seasons on the work by the contractor. The amount so 

retained with the Government for a period of one year reckoned from the date 

of completion of the work in order to enable to Departmental Officers to 

watch the effect of all seasons on the work by the Contractor. The amount so 

retained with the Government will be refunded only on the expiry of one year 

period referred to above and on execution of Indemnity bond by the 

contractor for four years shall be liable to set right all defects arising out his 

faulty execution or substandard work notice during the above five years 

period at his cost.  

The Contractor shall not employ the child labourers/ Labourers below age of 

12 years and shell also note that they must offer employment to Ex-

Servicemen, Ex-today tappers and employ agriculture labourers as for as 

possible. The work contract assigned to the Contractor’s shell be cancelled, If 

they engage child labourers in executing works and such contractor should be 

black listed for three years. 

 
Dated 

To 
 
 
 
For and on the behalf of Thoothukudi Municipal Council, 
 
By the Commissioner, Thoothukudi city Municipal Corporation  
Sir, 
 

I/We do hereby tender and if this tender be accepted under take to execute the 
following works viz., as shown in the drawings and described in the specification 
prescribed in the office of Commissioner , Thoothukudi city Municipal Corporation, 
Thoothukudi with such variation by way of alternations or additions to had omission 
from the said works and method of payment as are provided for in the Conditions of 
contractor for the sum of Rs.175.00Lakhs. (Rupees One Crore  and Ten lakh   Only ) or such 

other sums as may be arrived at under the clause of the General conditions to the 
contractor relating to payment on lump sum basis or by fine measurements at unit 
prices. 
 

   2.1. I /We have also completed the priced list of items in schedule 'A' annexure (in 

words and figures) for which I /We agree to execute the work and receive 
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payment on measured quantities as per the General conditions to the 

contract. 
 

3.1. I /We do hereby distinctly and expressly declare and acknowledge that 

before the submission of my or our tender I /We have carefully followed the 

instruction in the tender notice and have read the Tamil Nadu Buildings 

practice addenda volume and general condition of the contract and that I / 

We have made such examination of the contract document and of the plans 

specifications quantities and of the location, where the said work to be done, 

and such investigation of work required to be done and in regard to the 

materials required to be furnished as to enable me us/to their understand the 

intention of same and the requirement covenants, stipulations and restriction 

contained in the contract and in the said plane and specifications, and 

distinctly agree that I /We will not thereafter make any claim or demand up to 

the Government based upon or arising out of any alleged misunderstandings 

or misconception or mistake on by /our part of the said requirements 

convents, stipulations restrictions and conditions. 

 

4.  I /We enclose an Income Tax verification certificate 

I/We being registered Public Works Department Contractor. 

I /We have already produced an Income Tax verification Certificate during the 

current calendar year in respect of (here particulars of the previous occasions 

on which the certificate was produced should be given. The legal address of 

the Contractor for service of all letters and notices will be as follows; 

4. (i)  I/We enclose herewith a Challan for the payment  

as Earnest Money not to hear 

interest. 

5. (i) (b) I/We have paid Rs.                         (Rupees   

only) as and eligible to pay the EMD at confessional rates 

Against at EMD of Rs. (Rupees                        

only) 

5. (i) (c) In lieu of cash deposits I / We have enclosed a bearing No. 

Dated    issued     for a value of Rs. 

(Rupees               only) 
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Drawn/endorsed/ pledged in favour of the Commissioner , Thoothukudi city 
Municipal Corporation,  
 

6. (i)   I am / We are on and hence excepted from payment of EMD If my/ 

out tender is not accepted this sum shall be returned to me /us on my / our 

applications when intimation is sent to me / us of rejection or at the expiration 

of three months from the date of this tender, whichever is earlier. If my / our 

tender is accepted the Earnest Money shall be retained by the Government as 

Security Deposit for the due fulfillment of contract. If upon intimation being 

given to me /Us/ by the authority authorized by the Governor under Article 

299(i) of the constitution hereinafter called the "Accepting Authority" of 

acceptance of Tender. I /We fail to be making the additional Security Deposit 

then I / We agree to forfeiture of E.M.D. Any notice required to be served on 

me/us personally or forwarded me /us by post (registered or ordinary) or left 

at my /our address given herein. Such notice shall if sent by post be deemed 

to have been served on my/Us at the time when in due course of post it 

would be delivered at the address to which this sent. 

7.  I/We fully understand that on receipt of communication of acceptance of 

tender from the accepting authority, there emerges a valid contract between 

me/us and the Governor of Tamil Nadu Valid and the Tender documents/i.e 

tender notice, tender conditions schedule, General conditions to the control 

and special conditions of the tender, Negotiation letters, communication of 

acceptance of tenders shall constitute the contract for this purpose and be the 

foundation of rights of both the parties as defined in clause (iv) of tender 

Notice, provided that if shall be open to the accepting authority to insist on 

execution of any written agreement by tenderer, if administratively considered 

necessary or expedient. 

8.  I/We have also signed the copy of the Tamil Nadu building practice and 

addend volume there to maintain in the Corporation Office, in 

acknowledgement of being bound by all conditions of the clauses of the 

General conditions to the contract and all specification for items of work 

described by the specifications number in schedule. 

9.  On consideration of the payment of Rupees or such other sum as /may be 

arrived at under the clause of the General conditions to the contract, relating 
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to payment on lump sum basis or by final measurement at unit prices. I /We 

agree subject to said conditions to execute and complete the works shown 

upon the drawing specially from number 1 to inclusive (Schedule B) of 

probable quantities shown (Schedule A) with such variation by way of addition 

to or alterations, deduction from the said work and method of payment there 

for as are provided for in the said conditions. 

10.1.  The term Commissioner in the said conditions shall mean the Municipality 

officer in charge of the Divisions having jurisdiction for the time being over 

the work who shall be competent to exercise all the powers and privileges 

reserved herein favour of the Government with the previous sanction of or 

subject to ratification by the competent authorities in case where such 

sanction or ratification may be necessary and who has been duly authorized 

under Article 299 (1) of the constitution. 

11.  I /We agree that the time shall be considered as the essence of this contract 

and to commence the work as soon as this contract is accepted by the 

competent authority as defined by the Thoothukudi, code and the site (or 

premises) is handed over to me/us provided for in the said conditions and 

agree to complete the work within Six (6) months from the date of such 

handing over to the site(or premises) and to show progress as defined in the 

tabular statement “Rate of progress” subject Nevertheless to the provision for 

extension of time contained in clause 56 of the General condition to the 

contract appended to the Tamil Nadu building practice. 

12.  I /We agree that upon the terms and conditions of this contract being fulfilled 

and performed to the satisfaction of the Commissioner the Security Deposited 

by me/ us herein before recited or such portion therefore as I/ We may be 

entitled to under the said condition be paid back to me/ us provided to clause 

64 of the General condition to the contract. 

13.  I / We are professionally qualified and my our qualifications are as follows; 

I /We in pursuance of clause 18 of tender notice undertake to employ the 

following technical staff for supervising the work and will see that one of them 

is always at site during working hours personally checking all items of works 

and paying extra attention to such works as may require special attention 

(e.g) reinforced cement concrete. 
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ANNEXURE AT TENDER NOTICE- SCHEDULE 'A' 
 

SCHEDULE FP RATES AND APPROXIMATES QUANTITIES 
 

a)  The quantities here given are these which the least cost tender cost of the 

work is based but they are subject to alterations, omissions, deduction or 

additions as provided for in the conditions of this contract and do not 

necessarily show the actual quantities of work to be done. The unit rate noted 

below are these governing payment of extras or deductions for omissions 

according to the conditions or the contract as set forth in the General 

conditions or specifications of this contract. 

 b)  It is to be expressly under stood that the measured work is to be taken 

net (not withstanding any custom or practice to the contrary) according to the 

actual quantities when in place and finished according to the drawing or as 

may be ordered from, time to time by the Commissioner and the cost 

calculated by measurement or weight at the respective prices, without any 

additional charge for any necessary and contingent Works connected there 

with. The rates quoted are for works in site and complete in every respect.  

 

  

The Municipality of this (i.e) column 3 is for entering description of works such as 
numbers, cubic metre, kg etc., 
LIST OF DRAWINGS             SUPPLEMENTAL 
 

Note: All Drawings to be signed by the 
Contractor as 

As referred to in the specification including 
 

Well as the officer entering into the contract The General condition to the contract of Tamil 
Nadu building practice. 

Item 
No. 
 

Probable 
Quantity 
Figures and in 
words 

Description 
of work 
 

TNBP 
No. 
 

Rate in figures and  
words 

Unit Amount 

    Figures Words   
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List of specifications for the various items of works supplementing those 

described in schedule by the standard specifications numbers. 
 

1.  The contractors shall employ the following Technical staff for supervising the 

work and shall see that one of them is always at site during working hours, 

personally checking all items of work and paying extra attention to which 

works as may demand special attention (e.g) Reinforced cement concrete 

work etc., 

 

Name of the Member of the Technical 
Qualification 

 

Staff to be employer 
 

  

  

  

Note:  In case the contractor is himself professionally qualified the above 

specification should be suitably altered and in case in which the contractor 

selected has not given as undertaking to employs qualified men it should be 

scored out. 
 

Note: Additional specification if any, which have to be entered in Schedule 'C' 

should be entered below items (1) above and numbered continuously. 

 
 

Sl.No Drawing 
No. 

Description Sl.No. Drawing 
No. 

Description Date on which The 
drawing was supplied. 

1 2 3 4 5 6 7 
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ADDITIONAL CONDITIONS 
 

EMPLOYMENT OF TECHNICAL ASSISTANTS 
 

The tenderer who himself is not professionally qualified; undertake to employ 

qualified technical men at this cost to look after the work. The tenderer should state 

in clear terms whether he undertake to employ Technical men required by the 

Department specified in the schedule below for the work. In case the selected 

tenderer is professionally qualified or has undertaken to employ technical men under 

him he should see that the Technically qualified men is always at the site of work 

during working hours, personally checking all items of works and paying extra 

attention as such works as may demand special attention (e.g) reinforced cement 

concrete works etc. 

 

VALUE OF CONTRACT EMPLOYMENT OF TECHNICAL 
PERSONNEL 
 

1. From one to Rs.5.00 lakhs 
 

1. One Diploma Holder in Civil 

Engineering 

(OR) 

2. Not less than one retired Junior 

Engineer 

2. From Rs.5.00 lakhs to Rs.10.00 lakhs 1. One B.E., (Civil) (OR) 

2. Equivalent Degree Holder (OR) 

3. Not less than one retired sub-

Corporation Officer.AEE / ADE (OR) 

4. One Diploma Holder with three years 

experience. 

 

3. From Rs.10.00 lakhs to Rs.25.00 lakhs 
 

1. One B.E., (Civil) with 3 years 

experience plus  One Diploma Holder in 

Civil Engineering (OR) 

2. Equivalent Degree Holder with 3 years 

experience plus One Diploma Holder in 

Civil Engineering (OR) 

3. Not less than one retired sub-
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Corporation Officer plus One Diploma 

Holder in Civil Engineering 

(OR) 

4. Two Diploma Holders in Civil 

Engineering with 

3 and 5 years experience respectively. 

 

4. From Rs.25.00 lakhs to Rs.50.00 lakhs 1. One B.E. (Civil) with 3 years 

experience plus two Diploma Holder in 

Civil Engineering (OR) 

2. One B.E., (Civil) with 3 years 

experience plus Two retired Junior 

Engineers. (OR) 

3. Equivalent Degree Holder with 3 years 

experience plus Two Diploma Holder in 

Civil Engineering Or Two retired Junior 

Engineers (OR) 

4. One retired Sub-Corporation Officer 

(AEE or ADE plus Two Diploma Holders in 

Civil Engineering or and retired SDO (AEE 

or ADE) plus Two retired Junior 

Engineers. 

 

5.Above Rs.50.00 lakhs 1. To be examined in individual cases 

depending upon the nature of work and 

Technical skill involved and defined in the 

tender notice regarding the No. of 

qualified Technical personnel to be 

employed by the contractor. 

 

6.  A penalty of Rs.2, 000/- PM for Diploma Holder and Rs.5000/-P.M. for Degree 

Holder is levied in case of default on the part of contractors in the norms 

mentioned above. 
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7.  The employment of Technical Assistance should be based only on the value of 

contract. Engineers with Mechanical Engineering qualification and retired from 

Civil Engineering Departments and also suitable to supervise the Civil 

Engineering works because of their Experience in Civil Engineering field. 

8.  It will not be incumbent on the part of the Contractor to employ Technical 

Assistants when the work is kept in abeyance due to valid reasons and if 

during such period on the opinion of the Corporation Engineer. The 

Employment of Technical Assistants are required for the due, fulfillment of the 

Contract. 

9.  A movement register should be opened and maintained for Technical 

Assistants employed by the Contractor or for the Technical or qualified 

contractor. The Technical Assistant or Technically qualified contractor may be 

noted their arrival and the departure timings every day along with their 

initials. Such Register should be produced during inspection of the Inspecting 

Officer. 

10.  Without prejudice to the Generosity of the above clause the Contractor shall 

during the currency of the contract, when called upon the Engineer-in-charge 

engaged and also ensure engagement by the sub contractors and other 

employed the contractor in connection with the work, such number of 

apprentices in the category and for such period as may be required by the 

Engineer in charge. The contractors shall train them as required under the 

Apprentices Act. 1961 and the Rules made there under and shall be 

responsible for all obligations of the employer under the said act including the 

liability to make payments to apprentice as required under said Act. 
 

On evaluation of Tender if it is found that it the overall quoted amount of the 

Tender is less than 5 to 15% of the value put to tender, the contractor shall 

pay an additional security at 2% of the estimated value. If the tender discount 

exceeds 15% to 20% the contractor shall pay an additional security deposit of 

50% of the difference between the quoted amount and estimate amount, 

failure to furnish the Additional Security Deposit within 15 days from the date 

of receipt of acceptance order and execute the agreement shall entail 

cancellation of award of contract and forfeiture of EMD furnished. 
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SPECIAL CONDITION OF CONTRACT 
 

SALE TAX DEDUCTION IN THE BILL 
 

As per section 7 F of the Tamil Nadu Act of 1999 with effect from 10-6-99 

deduction of Sales Tax at source in respect of works contracts -every persons 

responsible for paying any some to any dealer for execution of work contract shall at 

the time of payment of such sum deduct " TWO PERCENT " in respect of Civil Works 

and 'FOUR PERCENT' in respect of all other works contracts from the Total  amount 

payable of such dealer and the amount so deducting shall be deposited to the 

assessing officer concerned within 7 days. 

 
SPECIAL CONDITIONS FOR CEMENT AND STEEL 

 
CEMENT 

 
The Contractor makes his own arrangements to procure of cement to required 

specification for the works 

 

a)  Contractor shall procure cement required for the works only from the 

reputed cement factories (Main produce of their authorized agents) 

Manufacturing cement (ISI Standards) acceptable by the Corporation 

Engineer. The contractor shall furnish to the Commissioner  bill of 

payment and certificate issued by the manufactures of their authorized 

agents to authenticate procurement of quality cement from the 

approved cement factory. The contractor has made his own 

arrangements for safe package and adequate storage of cement. 

b)  The contractor shall procure cement in standard packing of 50 Kg. per 

bag from authorized manufactures, the contractor shall make 

necessary arrangements for actual weighment of random sample from 

the valuable stock and shall confirm with the specification laid down by 

the ISI  

c)  Cement shall be got tested for all the tests atleast one month advance 

before use of cement bags brought and kept at site godown. The 

cement shall be tested as and when required by the departmental 

officers in Corporation laboratories or any other laboratories as directed 
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by the Commissioner. The cost of testing charges shall borne by the 

contractor. Separate payment need not be made to the contractor for 

testing the cement. 

d)  The use of admixtures and agents shall be made as per the directions 

of the Commissioner. The cost of centage storing stocking, handling, 

batching, and building shall be borne by the contractor. 

e)  The contractor should store the cement 60 days requirement atleast 

one month in advance to ensure the quantity of cement so brought to 

site and shall for with remove the same without the written permission 

of the Corporation Engineer. 

f)  The contractor shall forth with remove the cement from the work site, 

any cement that the field officer of Corporation may disallow for us on 

account of failure to meet the required quality and standard. 

 

g)  The contractor shall have to construct sheds storing cement having 

capacity not lower than the cement required for 90 days use at 

approved locations. The field officers of Corporation shall have free 

access to such stores at all times. 

h)  The contractor shall further at all times satisfy the Engineers and or 

production of proofs and tools by submission on of returns and other 

proofs as directed that the cement is being used as an approved by the 

Commissioner for the purpose and the contractor shall at all taxes, 

keep his records up to date to enable the Commissioner  to apply such 

checks as may be desired. 

i)  Cement which has been unduly long in storage with the contractor on 

alternatively has Deterioration due to inadequate storage and thus 

became unfit for use on works will be rejected by the department 

officers and on claim will be entertained. The contractor shall forth with 

remove from the work site any cement the Corporation Engineer may 

disallow for use on works and replace it by cement complain with the 

relevant Indian Standards. 
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STEEL: 

The contractor shall provide mild steel RTS Steel bars at their own cost. 

High yield strength deformed bars, rods and structural steel etc., 

required for the works only from the main and secondary produced 

manufacturing steel or their authorized agents to prescribed 

specification of Indian standards require marks and acceptable to 

Commissioner  Necessary ISI test certificates are to be produced to 

Corporation Engineer before use on works. The cost forwards the test 

shall be contractor own cost, the testing of rods shall be done by the 

contractor in any of the PWD laboratories or any other laboratories at 

directed by the Commissioner. The diameter and weight of size shall be 

as per standard steel tables. 
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BILL OF QUANTITIES 
 

 

 

 

 

 

 

 

 

 

 



 
 

43 
                                                                                                                                          

 
GENERAL CONDITIONS OF CONTRACT  

 
A  PREFACE  

Intent and reference to Tamil Nadu Building Practice  

1. It is intended by this Tamil Nadu Practice to describe.  

(a)  the character of the materials to be used;  

(b) the method of execution of work and  

(c) the contractor's responsibilities to the Public, Government and his workmen and general contract 

conditions which are to be accepted by every contractor who executes work entrusted to him by the 

Department.  

1.2. Wherever the term "Standard Specifications" or "Specifications" or to the abbreviation T.N.B.P. No: 

or TNBP is used in the specifications or in estimates or contract documents, it shall refer to the 

relevant, specification in the Tamil Nadu Building Practice.  

3. The. Abbreviation "1.S." shall mean "Indian Standard-".  

2. Applicability of the Tamil Nadu Building Practice.  

2.1. It shall be-unnecessary to include in any contract documents a specification for any item of work 

which is defined in the tender notice or in the contract schedule of work to be done by a Tamil Nadu 

Building Practice number (TNBP No.) The fact that the item Is defined as specification, shall mean 

that the contractor is to execute the work according at such specification modified as may be 

necessary by an addendum specification for that particular item of work. In the absence of 

specification for any work or material in the T.N.B.P. such. work should carried out in accordance with 

the instruction given by the Corporation  Engineer. 

2.2. THESE GENERAL CONDITIONS OF CONTRACT SHALL APPLY TO ALL AGREEMENTS ENTERED 

INTO BY CONTRACTORS WITH THE COMMISSIONER , THOOTHUKUDI CITY MUNICIPAL 

CORPORATION etc and shall form an inseparable condition of contract, and it shall not be necessary 

to append a copy of the same to the agreement.  

3. Contractor to sign in the Division (or the sub-Divisional) copy of the T.N.B.P.  

3.1. Every contractor who executes work for the Public Works Department or the Highways Board and 

Rural Works Department shall carefully study the schedule for work to  be done and  his drawings, 

obligation under the "General Conditions of Contract" which apply to all agreements, and he shall sign 

in the Corporation ity coy of the T.N.B.P. (or the Sub-Divisional copy if so arranged by the Corporation  

Engineer) as evidence that be understands clearly the conditions of contract governing his agreement 

and accepts the same.  

3.2. It shall not be necessary for the contractors to sign the Corporation it’s copy of the T.N.B.P. for 

every contract awarded to him, but his signature therein will be evidence that the accepts the 

conditions of contract (which include the standard specifications) as detailed in the T.N.B.P. for every 

contract into which he enters. It shall also be the contractor's responsibility by frequent perusal of 

the Corporation it’s copy to become conversant with sanctioned alterations or additions made to the 

T.N.B.P. as soon as they are made. A separate volume of addenda to the T.N.B.P. will be maintained 
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in the Corporation it’s as the case may be in which will be entered all sanctioned corrections and 

additions.  This must also be studied and signed by every contractor before executing an agreement. 

Interleaving correction slips will not be made for his purpose. The contractor should purchase copy 

of, the T.N.B.P. for his reference while executing work.  

4. Sub-specifications:  

4.1 Works of similar nature having many common clauses in their specification are grouped under one 

specification number with a "General" preface thereto, and the sub-specification are therefore given 

an alphabetical affix.  

5. Additions and alterations to the T.N.B.P.  
5.1 Additions and alterations to the T.N.B.P. will be incorporated in the addenda volume as 

authorised by the Chief Engineer.  

6. Powers of Corporation Engineers to supplement or alter the T.N.B.P.  

6.1 Corporation Engineer may alter the specification for any particular which is within their respective 

powers of sanction, when such alteration is found necessary by attachment of a correction sheet to 

the contract form, bearing the T.N.B.P.  Number, the corrections and the signature of the Corporation 

Engineer as the case may be, together with the signature of the contractor. Similarly additional 

specifications, for items for which there are no standard specifications will be made by attachment to 

the contract documents of addendum specifications sheet bearing the signature of the Corporation 

Engineer as the case may be and the signature of the contractor.  

A.I. DEFINITIONS AND INTERPRRETATIONS.   

7. Definition of terms:  

7.1. Wherever the words and expression defined in this clause or pronouns used in their status occur in 

contract documents which includes the T.N.B.P, they shall hays the meanings hereby assigned to 

them except where the context otherwise requires:  

(a) "Corporation  Engineer" means the Corporation Engineer for the time being in charge of the 

concerned work under execution or such other departmental assistants or subordinates to whom the 

Corporation Engineer may have delegated certain duties, acting severally within the scope of the 

particular duty entrusted to them.  

(b) No delegation by Corporation Engineer which affects agreements. It is however, to be distinctly 

understood that the Corporation Engineer or the higher authority who is vested with the powers of 

acceptance of the particular agreement under reference will make no delegation of powers to such 

assistants or subordinates which in any affects the agreement and its contract condition when such 

agreement is to be or has been accepted by the "Corporation  Engineer" or by the other higher 

authority respectively- The duties of such assistants or subordinates will be solely duties of 

supervision to ensure compliance with contract conditions.  

(c) "Contractor" means the particulars persons, firm or corporation with whom an agreement has been 

made by the Corporation Engineer or higher authority as the case be, for executing work defined in 

the concerned agreement, and for purposes of instructions regarding compliance with contract 

conditions, it shall include the contractor's authorized agent, who is maintained on the work by the 

contractor.  
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(d) Works or work means the works by or by virtue of-the contractor contracted to the executed 

whether temporary or permanent and whether original, altered substituted or carriage or additional or 

connected, with the supply repairs or carriage of tools and plant and supply or manufacture of other 

stores.'  

 

7.2. Words importing the singular only also include the plural and vice-versa where the context requires.  

8. Evidence of experience -Tenderer shall, if required, present satisfactory evidence to the 

Corporation Engineer that they have been regularly engaged in constructing such works, as the 

proposed to execute and that they are fully prepared with the necessary capital, machinery and 

materials to begin the work promptly and to conduct it as required by the T.N.B.P. and the other 

specifications for the particular work If tendered for, in the event of their tender being accepted,  

9. Legal address Notices:  

9.1 Tenderers should give in their tender their place of residence and postal address. The delivering at 

the above named place or posting in a post box regularly maintained by the Post Office Department 

or sending by loiter registered for acknowledgement of any notice, letter or other communication to 

the contractor shall be deemed sufficient service thereof upon the contractor is writing as maybe 

changed at any time by an instrument executed by the contractor, and delivered to the Corporation 

Engineer.  

9.2. Nothing contained in the agreement and his contract conditions shall be deemed 10 prejudice 

render inoperative the service of any notice, letter or other communications upon the contractor 

personally. 

B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE - A  

10.1 The quantities mentioned in tender notices and in agreement schedule A are worked out from the 

relevant drawings in office and may or may not be the actual required for execution. The Corporation 

Engineer does not expressly or by implication agrees that the actual amount of work to be done will 

correspond therewith but reserves the right to increase or decrease the quantity of any class or 

portion of the work as he deems necessary.  

10.2 Tenderer must satisfy themselves by a personal examination of the site of the proposed work by 

examination of the plans and specifications and by other means as they prefer as to the accuracy and 

sufficiency of the statement of quantities and all conditions affecting the work and shall not any time 

after the submission of their tender, dispute or complain o1 such statement of quantities or assert, 

that there was any misunderstanding in regard to the nature or amount of the work to be done nor in 

consequences apply for extension of time for completion beyond the agreement date.  

11. Approximate not to mean deviation from drawings and specifications:  

11.1. This declaration of the approximate nature of the statement of quantities in Schedule. A does not, 

however, in any way imply that the quantities will be increased for departure by the contractor from 

strict compliance with sanctioned drawings and specifications to suit his own convenience or reduce 

his costs.  

12. To compare tenders: 

12.1. The quantities in Schedule A are given for a uniform comparison of lump-sum tenders.  



 
 

46 
                                                                                                                                          

 

C. DRAWINGS AND SPECIFICATIONS  

13. Purpose:  

13.1. The contract drawings if any, read together with the contract specifications are intended to show 

and explain the manner of executing the work and to indicate the type and class of materials to be 

used.  

14. Conformance:  

14.1. The works shall be carried out in accordance with the drawings and specifications which form part 

of the contract and in accordance with the details and instructions, supplementing or explaining the 

same as may from time to time be given by the Corporation Engineer.  

14.2. If the work shown on any such further drawings or details, or other work necessary to comply 

with any such instructions, directions or explanations be in the opinion of the contractor, of a nature 

which the schedule rate in the contract does not legitimately cover he shall before proceeding with 

such work, give notice in writing to this effect to the Corporation Engineer. In the event of the 

Corporation Engineer and contractor failing to agree as to whether or not there is any excess rate to 

be fixed and the Corporation Engineer deciding that the contractor is to carry out the said work, the 

contractor shall accordingly do so, and the question whether or not there is any excess and if so the 

amount there of, shall failing agreement, be settled by an arbitrator as provided in the arbitration 

clause, unless the subject is one which is left to the sole discretion of the Corporation Engineer under 

the clauses of these conditions of contract and the contractor shall be paid accordingly.  

14.3.It shall be the responsibility of the contractor to give timely notice to the Corporation Engineer 

regarding anything shown on the drawings and not mentioned in the specification, or mentioned-in 

the specifications and not shown in the drawings or any error or discrepancy'" drawings or 

specifications and obtain his orders thereon. Figure dimensions are to be taken and not those 

obtained from scaling the drawings. In any discrepancy between drawings and specifications, the 

latter shall prevail. In any such cases or in case any feature of the work is not fully described and set 

forth with the drawings and specifications the contractor shall forthwith apply to the Corporation 

Engineer for such further instructions, drawings or specifications as he requires it, being understood 

that the subject to be dealt with under the building procedure of best modern practice. The 

Corporation Engineer will furnish the further instructions, drawings or specifications if in his opinion; 

they are required by competent workmen, for the proper execution of the work.  

 

15. Variations by way of modifications omission or additions.  

15.1. For all modifications, omissions from or additions to the drawings and specifications, the 

Corporation Engineer will issue revised plans, or written instructions or both, and no modifications, 

omissions of additions shall be made unless or authorized and directed by the Corporation Engineer in 

writing. 

15.2. The Corporation Engineer shall have the privilege of ordering modifications, omissions or additions 

at any time before the completion of the work and such orders shall not operate to annual these 

portions of the specifications with which said changes do not conflict.  
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15.3. The contractor shall submit to the Corporation Engineer a statement giving details of the claims 

for any additional work with 30 days of the order of the work and no claim for any such work will be 

considered which has not been included in the statement.  

16. Copies of drawings and specifications:  

16.1. One copy of the available drawings and specifications (apart from the T.N.B.P. a copy of 

reference) shall be furnished free of cost to the contractor for his own use. Such copies and copies of 

supplementary details furnished by the Corporation  Engineer-shall be kept by the contractor on the 

work until the completion thereof, and the Corporation Engineer shall at all times have access to 

them.  

17. Signed drawings -No authority to the contractor.  

17.1. No signed drawing shall be taken as in itself and order for variation, unless either is it entered in 

the agreement schedule of drawings under proper attestation of the contractor and the Corporation 

Engineer, or unless it has been sent to the contractor by the Corporation  Engineer, with a covering 

letter confirming that the drawing is an authority for variation of the contract under reference.  

D. MATERIALS AND WORKMANSHIP  

18. To be the best quality:  

18.1. All materials, articles and workmanship shall be the best of their respective kind for the class of 

work described in the contract specification and schedule, materials being obtained from sources 

approved by the Corporation Engineer. The word" best" as used in these specifications shall mean, 

that in the opinion of  the Corporation Engineer there is no other superior quality of materials or finish 

of articles on the market and that there is no better class of workmanship available for the nature of 

the particular item descried in the contract schedule. The contractor shall, upon the request of the 

Corporation Engineer, furnish him with the vouchers to prove that the materials are such as are 

specified.  

18.2. Samples of materials shall be furnished at the contractor's expenses to the Corporation Engineer 

when called for in the tender notice or ordered to be furnished by the Corporation Engineer prior to 

execution of any work.  

19. Conventions for proportions:  

19.1. Wherever the proportions are written by figures without further description and where the 

meaning is otherwise clear as to which figure is intended to apply to each material, then the usual 

conventions will be understood to apply to each material then the usual conventions will be 

understood to apply.  

For example:  

1.2. Means I lime (or cement in accordance with the context) and 2 sand;  

1.2.4. Means 1 lime (or cement in accordance with the context) 2 sand and 4 broken stone (or other 

aggregate in accordance with the context).  

20. Measurement and mixing:  

20.1. In the case of loose materials such as lime sand, cement, broken stone, surki, mortar, etc the 

proportions demanded by the specifications must be measured in properly constructed measuring 

boxes or weighed or in such other manner as shall be instructed by the Corporation  Engineer. 
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Measurement is not to be done in loose heaps when intimate mixtures such as mortar, concrete, etc., 

are to be formed. The mixing must always be done on closely constructed platforms. So that there 

will be no leakage of '-any of the materials through the floor of the platform and also that no foreign 

materials can be incorporated during the mixing. These platforms must be approved by the 

Corporation Engineer. The cost of such measuring boxes and platforms and all the work referred to 

herein shall be borne by the contractor.  

21. Data:  

21.1. The materials and labour utilized in the execution of work by the contractor shall not be loss than 

that given in the Tamil Nadu P.W.D. Standard Data for the relevant item.  

NOTE: In case the contractor considers that the materials and labour provided in the T.N.P.W.D. 

standard data for the execution of particular items of work are in excess, the contractor may furnish 

detailed data for such items along with tender with reason for variations from P.W.D. Standard Data.  

22. Layout of materials stocks:  

22.1. The contractor shall deposit materials for the purpose of the work on such parts only on the 

ground as may be approved by the Corporation Engineer. He shall submit for the approval of the 

Corporation Engineer before starting work, c: detailed site survey clearly indicating positions and 

areas where materials shall be stacked and sheds built.  

23. Source of purchase of materials and stores  

23.1 The Corporation Engineer shall, during the progress of the work, have power to cause the 

contractor to purchase and use such materials or supplies from Government brick fields, stores or 

other sources as may be specified in the contract for the purposes therein specified.  

2.4 Contractor liable for materials supplied by Government.  

24.1. The contractor shall be responsible for all materials and other articles and things which may be 

supplied by Government from the time he takes deliver'.' thereof, and shall use them only for the 

purposes of this contract and shall make good any loss, damage, wastage or undue wear and tear 

that may take place from whatever cause and pay to Government for such loss, damage, wastage or 

undue wear and tear such sum as the Corporation Engineer may determine.  

24.2. If at any time subsequent to the execution of the agreement Government materials other than 

those specified in the Agreement arc to be supplied to the contractor for use on the work they will be 

charged at the market value prevailing at the time of supply or stock issue rate whichever is greater. 

The contractor will be informed in writing the rate which he demands for finished work in view of the 

fact that he is to use Government materials.  

24.4. Storage charges:  

24.4. Govt. do not undertake to lake over from contractors whether before or after the completion or 

determination of contract surplus materials which were originally procured by the contractors 

themselves of were issued to them and charged to their accounts. Such materials are the property of 

the contractor and can be taken over by Govt. if required for use on the works in progress only by 

special arrangement at the prevailing market rates viz., the rate at which the article or articles of a 

similar description can be procured at a given time at the stores Godown  from public market suitable 

to the division for obtaining a supply therefore of the materials were originally supplied by the Govt. 
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Price allowed to the contractors on requisition should not exceed the amount charged to the 

contractors excluding the element of storage charges if any. Contractors are however not at liberty to 

remove from the site of work, without the written permission of the Commissioner , materials, which 

have been issued to them for use on works.  

25. Test inspection and rejection of defective materials and works:-  

25.1. The contractor shall provide proper facilities at all for the testing of materials and inspection of 

the work by the Corporation Engineer, and the Corporation Engineer shall accordingly also have 

access at all times to the palaces of storage or manufacture where materials are being made for use 

under the contract to determine that manufacture is proceeding in accordance with the drawings and 

specifications.  

25.2. The contractor shall, upon demand, also forward for the Corporation Engineer's inspection, test 

certificate supplied by the vendors, when he is purchasing consignments of cement, steel and other 

materials in respect of which such certificates are usually available.  

25.3. The Corporation Engineer shall have power to reject at any stage, any work which he considers 

to be defective in quality of material or workmanship and he shall not be debarred from rejecting 

rough materials by reasons of his having previously passed them in an un worked condition. Any 

portion of the work or materials rejected or pronounced to ho inferior or not in accordance with the 

drawings and specifications, shall be taken down and removed from the work site at the contractor's 

expense, within 24 hours after written instructions to that effect have been given by the Corporation  

Engineer. Replacement shall at once be made in accordance with the specifications and drawings at 

the contractor's expense.  

25.4. In case of default on the part of the contractor to carry out such orders the Corporation Engineer 

shall have power to employ and pay. Other persons to carry out the orders at the contractor's risk 

and all expenses consequent thereon and incidental thereto shall be borne by the contractor.  

 

25.5. In lieu of rejecting work not done in accordance with the contract, the Corporation Engineer may 

allow such work to remain and in that case shall make such allowance for the difference in value, as 

in his opinion may be reasonable.  

25.6. Works opened for inspection The Contractor shall at the request of the Corporation Engineer 

within such time as the  Corporation Engineer shall name open for  inspection  any  work  covered 

up; and should the contractor refuse or neglect to comply with such a request, the Corporation 

Engineer may employ other workmen to open up the same. If the said work has been covered up in 

contravention of the Corporation Engineer's instructions or if on being opened up, it be found not in 

accordance will drawing and specifications of the written instructions of the Corporation Engineer the 

expenses of opening it and covering it up again, whether done by the contract or such other 

workmen, shall be borne by. or recovered from the contractors. If the work has not been covered up 

in contravention of such instructions or if on being opened up it be found i.e. he in accordance with 

the drawings and specifications or the written instructions of the Corporation  Engineer, the expenses 

aforesaid shall be borne by Government and shall be added to the contract sum. provided always 

that in the case of foundations, or any other urgent works so opened up and requiring immediate 
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attention the Corporation Engineer shall, within reasonable time after the receipt of a notice from the 

contractor that the work has been opened, make or cause the inspection there of to be made, and at 

the expiration of such time if such inspection shall not have been made, the contractor may cover up 

the same, and shall not be required to open it up again inspection except at the expense of 

Government.  

26. Defects, shrinkages, etc., after completion.  

26.1. Any defects, shrinkage or which may appear within from the corn pie works arising in the opinion 

of the Corporation Engineer from faulty materials or workmanship not in accordance with the 

drawings and specification instructions of the Corporation Engineer shall open the directions in writing 

of the Corporation Engineer and within such reasonable time as shall be specified therein, be 

amended and made good by the contractor at his own cost unless the Corporation Engineer shall 

decide that the contractor ought to be paid for the same at the rates agreed on such reduced or other 

rates as the Corporation Engineer may fix and incase of default, the Corporation Engineer may employ 

(and pay other persons to amend and make good such defects, shrinkage or other faults or damage. 

and all expenses consequent thereon and incidental thereto shall be borne by the contractor.  

26.1. (A) The shrinkage period of six months referred to in main clause 26.1 above will be five years in 

respect of all contracts for construction of original buildings either semi-permanent or permanent to 

ensure structural stability of the building.   

(G.O.Ms. NO.1 81 PWU 28.1.86)  

26.2. Provided that in the event of Government taking over portions of the works as and when they are 

completed the liability of the contractor under this clause shall extend to a period of years from the 

date of final taking over of the work irrespective of the actual dates on which portions the works were 

taken over,  

27. Corporation  Engineer's decision:  

27.1. To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract that 

in matters regarding materials workmanship, removal of improper work, interpretation of the contract 

drawings and contract specifications, mode of procedure and the carrying out of the work, the 

decision of the Corporation Engineer shall be final and binding on the contractor and in any technical 

question which they arise touching the contract the Corporation  Engineer's decision shall be final and 

conclusive.  

 
 

28. Dismissal of Workmen:  

28.1. The contractor shall employ in and about execution of the works only such persons as are careful, 

skilled and experience in their several trades and callings and the Corporation Engineer shall be at 

liberty to object to and request the contractor to remove from the works any person employed by the 

contractor in or about the execution of the workshops in the opinion of the Corporation Engineer 

misconducts himself or incompetent or negligent in the proper performance of his duties and such 

persons shell not be again employed upon the works without the permission of the Corporation  

Engineer. 



 
 

51 
                                                                                                                                          

D.1. GENERAL OBLIBATIONS  

29. Contractor's maistri or agent and contractor’s staff:  

29. 1. The contractor shall in his own absence keep constantly on the works a competent mastery or 

agent and any directions or explanations given by the Corporation Engineer or his representatives to 

suet" mastery or agent shall be held to have been given to the contractor.  

29.2. The contractor shall further provide all staff which necessary for the proper supervision, execution 

and measurement of the work to ensure full compliance with the term of the contract.  

30. Government masteries or agents:  

30.1. The Government may be represented on the work by an agent clerk of the works, or mastery who 

is not borne on the Official or officers and subordinates of the Regional Executiveity. He (if appointed) 

shall, in the absence of the Corporation  Engineer, furnish the contractor with the Corporation  

Engineer's or his representative's instructions of the works and the contractor shall duly comply with 

such instructions and directions and shall on the written requisition of the mastery Clerk of works or 

agent, stay the-further progress of any portion of the works which in his judgment is being 

constructed with unsound or improper mastery or workmanship, until the opinion and determination 

of the Corporation Engineer shall be obtained thereon, but such mastery, clerk of works or agent is to 

have no power whether to order any extra works or deviation from the specification and drawings.  

E. INCLUDED IN CONTRACT RATES  

31. Defining contract schedule rates:  

31.1. The rate entered in a contract schedule for any class of work shall be for finished work in site and 

shall include all contingent expenses whether direct construction expense involved in the building in 

place in accordance with the drawings and specifications or whether they be expenses imposed by an 

outside authority such as a local body. Such contingent expenses snail not entitles the contractor to 

claim an extra in respect thereof.  

32. CARRIAGE.  

32.1. Rate's for finished work shall always include the cost of conveyance and all leads, lifts, 

loading, unloading and stacking in the manner and at the place ordered by the officer in 

immediate charge of the work, unless circumstances necessitate provisions for a separate 

schedule item, in which class such will be specified in the tender notice or schedule.  

32.2. Wherever the term "Carriage" or "Conveyance" is used in a schedule item, it shall in the absence 

of other schedule provisions or modifying description, in the specification, be taken to include all 

leads, lifts, loading, unloading and stacking in uniform stocks to the satisfaction of the Corporation 

Engineer with careful attention to close packing in casa of materials which are to be measured in 

stacks as a basis of payment for finished work.  

NOTE- 1. In the case of important leads and lifts as may occur in river conservancy and other such 

works, where lifts over flood banks and long leads may be involved, it is usual to make separate 

schedule item provision with a specification defining the exact work to be done for each tendered 

rate.  

NOTE - 2. Payment for carriage will originally be by bulk or weight at a rate between specified places 

and on the basis of the method adopted in the standard schedule of rates for carriage of materials. 
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The distances will be measured by the nearest practicable arid cheapest routes, whether metalled or 

unmetalled road or cart track.  

32.3 when carts or vehicles of any sort are engaged by the day, the quantity of materials to be 

conveyed, the distance to be travelled and the number of trips to be made shall, if he considers 

necessary be fixed by the Corporation  Engineer.  

32.4. The contractor is responsible for making good all loss in transporting materials entrusted to him or 

his agents, whether caused by wastage, breakage, theft or any other cause.  

32.5. No payment shall in any case be made or the return trips with carts. Where' there are loads also 

for the return trips the agreement rates should allow for the reduced cost thereby on each set of 

materials so conveyed,  

33. Construction plant.  

33.1. The contractor shall include in. his tendered price and shall provide and install all necessary 

construction plant and shall use such methods' and appliances for the performances the 

operations connected with the work embraced under the contract as will secure a satisfactory 

quality of work and rate: of progress which, in the opinion of the Corporation Engineer will ensure 

the completion of the work within the time specified. If at any time before the commencement, 

during the progress of the work or any part of it such methods or appliances appear to the 

Corporation Engineer to be in sufficient or inappropriate for securing the quality of the work 

required or the said rates of progress. he may order the contractors to increase their efficiency or 

to improve their character, land the contractor shall comply with such orders, but the failure of the 

Corporation Engineer to demand such increase of efficiency of improvement shall not relieve the 

contractor from his obligation to secure the quality of work and the rate of progress required by 

the contract and the contractor alone shall be responsible for the efficiency and safety of his plant, 

appliances and methods.  

33.2. It is however open to the Corporation Engineer to lend or supply to the contractor any tools, 

implement materials and machinery that the Corporation Engineer may consider desirable but for 

any such tools, implements materials and machinery that: may be lent or supplied to contractor by 

Government the contractor shall may be so lent or hired to the contractor shall be the Regional 

Executive  Engineer before the final bill or work is paid and any shortage or damage shall be such 

rate as may be determined by the Regional Executive  Engineer after making such allowance as he 

may consider suitable for fair wear and tear.  

 
34. Scaffolding instructions:  

34.1. All requisite scaffolding shall be provided at the contractor's expense and shall be double, i.e. it 

must have two sets of upright supports care must be taken to ensure the safety of the work people 

and the contractor must comply with such instructions as the Corporation Engineer may issue to 

ensure safety. The contractor will be entirely responsible for any damage or injuries to persons or 

property resulting from ill erected scaffolding, defective ladders, or otherwise arising out of his default 

in this respect. The contractor's attention is also invited to the "safety code".  

35. Temporary structure:  
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35.1. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such 

places and in a manner approved by the Corporation Engineer for keeping materials under cover. The 

contractor shall also provide and maintain a his own expenses such temporary fences, guards, bridges 

and roads as may be necessary for the execution of his contract work or for safeguarding or 

accommodating the public if the Corporation Engineer shall order any departure he shall comply with 

such orders as the Corporation Engineer may issue to safeguard or accommodate the public, sheds 

for housing workmen shall be provided at the contractor's expenses if, in the opinion of the 

Corporation  Engineer, such are necessary or desirable.  

36. Water and lighting  

36.1. The contractor shall pay all teas and provide water and light as required from Regional Executive 

mains or other sources and shall pay all charges therefore (including storage tanks, meters, etc.) for 

the use of the work and workmen unless otherwise arranged and decided on, in writing with the 

Corporation  Engineer. The water for the works shall be, so far as practicable, free from earthy 

vegetable, or organic matter and from salts or other substances likely to interfere 'with the setting 

mortar otherwise prove harmful to the work  

37. Sun protection keeping dry and pumping  

37.1. The contractor shall at his own expense arrange all requisite protection of the work and materials 

against sun or rain effects and shall keep all portion of the work free from water to the satisfaction of 

the Corporation Engineer and shall use his own plant for the purpose unless otherwise specifically 

provided in the contract specification.  

38 Tools and Seigniorage:  

38.1 The contractor shall, unless otherwise specifically stated in the tender notice and subsequently on 

this basis in the contract be responsible for the payment wherever payable of all import duties, tools 

octopi duties, seignior ages, quarry fees, etc., on all materials and articles that he may use.  

38.2. The contractor shall be solely responsible for the payment of sales tax under the provision of the 

payment of sales tax under provision of the payment Sales Tax Act, 1939 (Madras Act IX of I 1939 

as in force for time being and the rates for the various items of the work shall remain unaffected by 

any change that may be made from time to time in the rate at such tax is payable.  

38.3. Notwithstanding anything contained in section 10 of the Indian Traffic Act of 1894. the rates for 

items involving, the use or supply of articles obtained by the contractor from outside India shall 

remain unaffected by any changes that may be introduced in Customs duties.  

NOTE: For works carried out on behalf of the Government of India, Seigniorage fees. etc., referred to 

in this clause will have to be levied in every case  

38.4. No Seigniorage shall be charged where due for materials quarried, from the P.W.D. or other 

Government quarries. Assistance as necessary will be given to the contractor by the department to 

obtain access to quarries approved by the Corporation Engineer. No plot rent shall be charged for 

materials stacked on the Government land during the course of construction provided all such 

materials are removed within one month after the work is completed.  

38.5. Seigniorage charges due for use of private quarries and private land shall be paid by the 

contractor.  
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38.6.The contractor shall from his own approach road to the work site for which no extra will be due to 

him. On completion the contractor shall not be permitted to remove the materials laid for formation 

of road. If the contractor is allowed to use the existing' roads he shall maintain them in good 

condition at his own cost throughout the period of the contract.  

39. Setting out works:  

39.1 The contractor shall be responsible f or the true and proper setting out of works and for the 

correctness of the position, levels, dimension and alignment of all parts of the works and for the 

provision of all materials, staff and labour in connection therewith.  

40. Cleaning up during progress and delivery:  

40.1. All rubbish shall be burnt or removed from the site, as it accumulates. All floors, stairs, landing 

windows, surface and soil drains shall be cleaned down and put in a thoroughly complete clean, 

sound and workman like state to the satisfaction of the Corporation Engineer having first been 

removed by the contractor. The contractor shall give notice in writing to the Corporation Engineer 

before the work is finally handed overall rubbish and surplus materials not required by the 

Corporation Engineer having first been removed by the contractor. The contractor shall give notice 

in writing to the Corporation Engineer when the work is so ready to be handed over and shall be 

responsible for its maintenance until it is taken over by the Corporation  Engineer.  

F. RESPONSIBILITIES AND LIABILITIES OFTHE CONTRACTORS.  

41. Observance of laws, focal regulations and notices. Attachments:  

41.1. The contractors shall conform to the regulations and by-laws of any local authority and or of 

any water or lighting companies with those systems the structure is proposed to be connected and 

shall, before making any variations from the drawings or specification that may be necessitated by 

so conforming, given to the Corporation Engineer written notice, specifying the variations proposed 

to be made and the reasons for making them, and apply for instructions thereon. In case the 

contractor shall not receive such instruction within seven days. he shall proceed with the work 

conforming to the provisions regulating or by-law in question and any variations in the drawings or 

specification so necessitated shall be dealt with under clause.  

41.2.The contractor shall give all notices required by the said Act, regulation or by-laws and pay all fees 

in connection therewith unless otherwise arranged and decided on in writing with the Corporation  

Engineer. He shall also ensure that no attachments are made against materials of work forming part 

of or for the use of the contract. In every case referred to in this clause the contractor shall protect 

and indemnify Government against any claim or liability arising from or based on the violation, of any 

such law ordinance, regulations order, degree, a attachment whether by himself or by his employees.  

42.Accidents - Hoarding - Lighting observation - Watchmen:  

42.1. When excavation have been made or obstacles have been put in public thorough fare or in places 

where there is any likelihood d accidents, the contractor shall comply with any requirement of law or 

the subject and shall provide suitable hoarding and watchmen necessary.  

42.2. It shall be the contractor's sole responsibility to protect the public and hi! employees against 

accident from any cause and he shall indemnity Government against and claims for 'damages for 

injury to person a property, resulting from any such a claim and shall where the provisions of the 
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Workmen's Compensation Act apply, take step to properly insure against any claims there under.  

42.3. On the occurrence of accident which results in the death of any of the workmen employed by the 

contractor or which is so seriousness as to the likely to result in the death of any such workmen, the 

contractor shall, within 24 hours of the happening of such accident, intimate in writing to the 

concerned section officer of the Department the fact of such accident. The contractor shall indemnify 

Government against al loss or damage sustained by Government resulting, directly or indirectly from 

his failure to give intimation in the manner aforesaid including the penalties of fines if any payable by 

Government as a consequence of Government's failure to give notice under the Workmen's 

Compensation Act or otherwise conform to the provisions of the said Act in regard to such accident.  

42.4. In the event of an accident in respect of which compensation may become payable under the 

Workmen's Compensation Act VIII of 1923 whether by the contractor or by the Government as 

principal it shall be lawful for the Corporation Engineer to retain out of money due and payable to tile 

Contractor such sum or sums of money as may, in the opinion of The Corporation Engineer shall be 

final in regard to all matters arising under, this clause.  

42.5. The contractor shall indemnify Government from and against all claims and proceedings for or on 

account of infringement of any patent rights, design, trade mark, or name of other protected rights in 

respect of any constructional plant, machine work or material used for or in connection with the works 

or temporary works, or any of them and from and against all claims, demands, proceedings, 

damages, cost, charges and expenses whatsoever in respect thereof in relation thereto.  

42.6. In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor's part of this agreement, the contractor shall comply with or cause to complied with all the 

rules framed by the Government from time to time for the provision of health and sanitary 

arrangements to workers employed by P.W.D. and Highways and Rural Works Department and their 

contractors Vide Appendix. In case the contractor fails to make arrangements and provide necessary 

facilities as aforesaid the Corporation Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that behalf from the contractor.  

42.7. In respect of all labour directly or indirectly employed .in the works for the performance of the 

contractor's part of this agreement, the contractor at his own expense shall arrange for the safety 

provisions as per "Safety Code" framed from time to time and shall at his own expense provide for al 

facilities in connection therewith. In case the con tractor fails to make arrangements and provide 

facilities as aforesaid and recover the costs included if that behalf from the contractor.  

42.8. In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor's part of this agreement the contractor shall arrange to furnish in triplicate particulars to 

each working the Performa Vide Appendix XXXVIII b) the end of every month to the Corporation 

Engineer charge of the work.  

43. Blasting:  

43.1 Blasting executed by contractors in connection with Government works shall be carried out in the 

manner described under "Blasting operations Instructions to Contractor of the TNBP.  

44. The contractor is to protect the whole of the adjoining and where necessary, the existing premises 

and all works land alt fittings to alt buildings or an adjoining the site against the structural and 



 
 

56 
                                                                                                                                          

decorative damages caused by the execution 0' these works and make good in all respects all such 

damage done or occurring to the same, and leave such reinstatement in perfect order. He is also to 

make good any damage done to private footways or roadways.  

45. Permit other Workmen Co-operation Afford facilities:  

45.1. The Corporation Engineer shall have full power to sent workmen upon the premises to execute 

fittings and other works not included in the contact for whose operations the contractor is to afford 

every reasonable facility during ordinary working hours, provided that such operations shall be carried 

on in such a manner as not to impede the progress of the work included in the contact, but the 

contractor is not to be responsible for any damage which may happen to or be occasioned by any 

such fittings or other works, provided he complies with the Corporation  Engineer's instructions in 

connection there with, and provided that the damage is not caused by himself or his workmen.  

45.2. The contractor shall, at all times, cooperate, assist, attention, and afford facilities for such 

specialists as may be employed by the Corporation Engineer on other works in connection with the 

building, allowing them free of charge the use of all plant, light and water installed in the works. The 

contractor shall cause such special work or protect it as instructed to avoid injury during progress of 

the works. For failure so to protect, the contractor must make good any damage caused.  

45.3. When two or more contractors arc engaged on installation or construction work in the same 

vicinity, the Corporation Engineer shall have authority to direct the manner in which each shall 

conduct the work so far as it affects other contractors. :  

46.Holes for water services, gas, electrical and sanitary fittings:  

46.1. The contractor shall leave all holes in masonry and floors for the insertion of water services, gas 

and electrical connections and sanitary fittings in the exact positions indicated by the Corporation 

Engineer during the progress of the work. These holes must be properly built up in a workmen like 

manner at the contractor's cost, as soon as the fittings have been installed in cases, where the 

installations as made during the construction of the buildings and where in the opinion of the 

Corporation  Engineer, delays in settlement of accounts will not thereby occur.   

47. Contractor's risk and insurance:  

47.1. The work executed by the contractor under the contract shall be maintained at the contractor's 

risk until the work is taken over by the Corporation  Engineer. The Govt. should not be liable to pay 

for any. loss or damages occasioned by (or) arising out of fire, flood, volcanic eruptions, earth quake 

or other convulsion of nature and all other natural calamities, risks arising out of acts of God during 

such period and that the option whether to take Insurance coverage or not to cover risks, is left to the 

contractor.  

47.2. Provided however, that the contractor, shall not be liable for all or any loss or damages 

occasioned by or arising out of acts of foreign enemies impassions hostilities or warlike operations 

(before or after declaration of war) rebellion military or usurped power.  

48. Holidays:  

48.1, Subject to any provision to the contrary contained in the contract none of the permanent work 

shall save as herein after provided be carried on during the night or on Sundays and other holidays 

without the permission in writing of the Corporation Engineer or of the officer in charge of the work: 
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save when the work is un avoidable or absolutely necessary for the save of life or property or for the 

safety of the works in which case the contractor shall immediately advice the Corporation  Engineer.  

 

G. MISCELLANEOUS  

49. Sand and gravel:  

49.1. The contractor shall not make any excavations upon the site for the purpose of obtaining gravel, 

sand or soil other than that shown or implied by the drawings, except with the previous permission of 

the Corporation  Engineer.  

50. Old curiosities:  

50.1. All old curiosities, relics, coins, minerals, etc., found in excavating or pulling down, shall be the 

property of the Government and. be handed over to the Corporation  Engineer. Should any ancient 

masonry, or other old work of interest be opened up, the Corporation  Engineer's attention shall be 

called to the same before demolition or removal.  

51. Assignment or sub - lettings:  

51.1. The contractor shall not without the written consent of the Corporation  Engineer, assign the 

contract nor sub-let any portion of the same. Ordinarily no subletting will be permitted, but in case 

such should be permitted by the Corporation  Engineer, it shall in no way free the contractor from any 

of his responsibilities under any clause of these "Conditions of Contract" or of the "Articles of 

agreement". 

52. Specialties:  

52.1. The Corporation  Engineer, shall, during the progress of the work have powers to select, -

nominate or recommend tradesmen or specialists to supply material or execute such portion of the 

work as he may consider desirable in the interests of the Government.  

53. Ratification of the orders of the Corporation Engineer  

53.1. Should the acceptance of the tenders be beyond the authorized powers of the Corporation 

Engineer as laid down in the P.W.D. code, the orders and decisions of such Corporation Engineer with 

regard to the employment of specialists for certain portion of the work as described in the previous 

clause will be subject to the ratification of the higher authority who accept the tender.  

Powers for sanction of Extension of time:  

53.1 .A. Should the acceptance of tender beyond the authorized powers of the Corporation Engineer as 

laid down in TN P.W.D. code, the orders or decisions of such Corporation  Engineers with regard to 

the extension of time for completing the contract will be subject to the ratification of Chief Engineer 

for all works for which tenders were accepted by the Chief Engineer.  

Powers for termination of LS contract.  

53.1 .B. Should the acceptance of tender beyond the authorized powers of the Corporation  Engineers 

laid down in TN P.W.D. code, the orders and decision of such Corporation  Engineers with regard to 

the termination of contract will be subject to ratification of the Chief Engineer for all works for which 

tenders were accepted by Chief Engineer.  

54. Order Book.  

54.1. An order book shall be kept at the Regional Executive office on the site of the work. As far as 
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possible, all orders regarding the work are to be entered in this book. All entries shall be signed and 

dated by the Regional Executive officer in direct charge of the work and by the contractor or by his 

representative. In important cases, the Corporation Engineer will countersign the entries, which have 

been made. The order book shall not be removed from the work except with the written permission of 

the Corporation  Engineer.  

54.2. No photographs' of the site or of the work of any part thereof shall be taken except with the 

permission in writing of the Corporation Engineer and no such photographs shall be published or 

otherwise circulated without the permission, of the Chief Engineer.  

H. DATE OF COMMENCEMENT, COMPLETION, DELAYS, EXTENSION, SUSPENSION OF WORK 

AND FORFEITURE.  

55. Date of Commencement and completion:  

55.1. On notification of possession of the site (or premises) being given to the contractor by letter 

registered for acknowledgement as provided in clause  

9.1. supra, he shall forthwith begin the work, shall regularly and continuously proceed with them, and 

shall complete the same (except for painting or other work which in the opinion of the Corporation  

Engineer, it may be desirable to delay) by the date of completion, as defined in the "Articles of 

Agreement subject nevertheless to the provisions of extension of time mentioned in the next clause. 

The contractor shall under no circumstances be entitled to claim any damages from Government if he 

incurs any expenses or liabilities to payment under the contract before the date of commencement 

defined above. The contractor shall have the right to withdraw from the contract and obtain refund of 

his security deposit if such intimation of handing over the site is delayed by more than two months 

from the date of acceptance of the agreement by competent authority.  

56. Delays and extension oft/me:  

56.1. No claim for compensation on account of delays or hindrances to the work from any cause 

whatever shall lie except as hereinafter defined.  

Reasonable extension of time will be allowed by the Corporation Engineer or by the officer competent to 

sanction the extension for unavoidable delays, such as may result from causes which in the opinion of 

the Corporation Engineer are undoubtedly beyond the control of the contractor. The Corporation 

Engineer shall assess the period of delay of hindrance caused by any written instruction issued by him 

at Thirty Seven five percent in excess of the actual working period so lost. If at any time the 

Corporation Engineer is of the opinion that there has been avoidable delays and the contractor fails to 

maintain the "rate'' of progress specified in the article of agreement, it shall be lawful for the 

Corporation Engineer to impose penalty or order forfeiture from the Deposit sanction the extension of 

time for such delays, provided however, the penalty and forfeiture shall be governed as per clause 

51.2 and 51.3.  

56.2. ]n the event of the Corporation Engineer to failing to issue necessary instructions and thereby 

causing delay and hindrance) the contractor the latter  shall have the right to claim an assessment of 

such delay by the Corporation Engineer of the Office. The contractor shall lodge in writing to the 

Corporation Engineer a statement of claim for any delayer hindrance referred to above within fourteen 

days from its commencement, otherwise no extension of time will be allowed.  
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56.3. Whenever, authorized alterations or additions made during the progress of the- work are of such 

nature in the opinion of the Corporation Engineer as to justify 8" extension of time in consequence 

thereof, such extension of time will be granted in writing by the Corporation Engineer or other 

competent authority when ordering such alteration or additions.  

57. Delays in commencement or progress or neglect of work or suspension of works by the contractor 

and forfeiture of Earnest Money, Security Deposit and withheld amount.  

57.1. Time shall be considered as the essence of the contract. If at any time the Corporation  Engineer, 

shall be of the opinion that the contractor is delaying commencement of the work, neglecting or 

delaying the progress of work as defined in the tabular statement... Rate of Progress in the Article of 

Agreement or the contractor fails to maintain the Rate of Progress in the Articles of Agreement plus 

any CA tension of time or the contractor shall suspend the works.. or sublet the work or d portion 

thereof without the sanction of the Corporation Engineer or violates any of the provisions of the 

contract the Corporation Engineer shall so advise the contractor and at the same time demand 

compliance. If the contractor neglects to comply with such demand within seven days after receipts of 

such notice, it shall then or at any time be awful for the Corporation Engineer to impose a penalty or 

forfeiture on this contractor from the deposit or to determine the contract.  

57.2. The penalty or forfeiture referred to in Clause  

57.1. shall not exceed 10% of the work executed and is imposed in cases where the contractor is 

allowed to proceed with the whole or part and complete the whole or such part of the works. The 

penalty or forfeiture imposed by the Corporation Engineer under this clause is however subject to 

modification or waiver at   the absolute discretion of any authority higher in rank than the Corporation  

Engineer.  

57.3. It shall be a further right of the Corporation Engineer to give any port of the work to any other 

contractor at his discretion or have it done departmentally in order to maintain the rate progress and 

the contract shall then be determined for only that portion of the work given to the contractor or 

done departmentally. The for feature under clause  

57.2. will in these circumstance be applied any excess expenditure incurred on this account shall Le 

recovered from the original contractor.  

57.4. Determination of the contract referred to in Clause 47." shall carry with it the forfeiture at the 

Security [deposit. After determining the contract, the Corporation Engineer shall have the right to 

give any part of the work to any other contractor in the unexecuted portion of contract, in which 

case any expenses which may be incurred in excess of such amount which would have been paid to 

the original contractor if the whole work had been executed deducted from any money due t a him 

by Government it under this contract or any other account what so ever. Provided, also that if the 

expenses incurred by the Government are less than the amount payable to the contractor at his 

agreement rates the difference will not be paid to the contractor.  

57.5. In the event of anyone of the above clauses being adopted by the Corporation  Engineer, the 

contractor shall have no compensation for any loss sustained by him reason of his having purchased 

or processed any materials or entered into any engagements or made any advances on account or 

with a view to the execution of the work art h e performance of contract, and in case action is taken 
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under any of the provisions aforesaid, the contractor shall not be entitled to be paid any sum for any 

work actually performed under the contract unless and until the Corporation Engineer has certified in 

writing the performance of such work and the value payable in respect thereof and he shall only be 

entitled to be paid' the value so certified.  

57.6. In the event of the Corporation Engineer putting in force oil or any of the powers vested in him 

under the clause57.4. he may if he so desires after giving a notice in writing to the contractor take 

possession of the works, and site and such plants and materials thereon (or any ground contiguous 

thereof) and all such plant and materials as above mentioned shall thereupon be at the disposal of 

Government absolutely for the purpose of completing the work. After such notices shall have been 

given, the contractor shall not he at liberty to remove from the site or works of from the ground 

continuous thereto any plant or materials belonging to him which shall have been placed thereon for 

the purpose of the above work. Government shall not be liable to make any payment to the contractor 

on account of use such plant for the completion of the works, under the provisions herein before 

contained. On taking possession of the materials and stores belonging to the contractor or procured 

by the contractor and intended to be used for the execution of the work or any part thereof the 

contractor rates to be certified there of shall be final. 

Otherwise, the Government may give notice in writing to the contractor to remove any of his plant or 

materials from the site and not required or any completion of the works, if such plant and or materials 

are not removed within fourteen days after notice, shall have been so given, Government may remove 

and sell the same, holding the proceeds less the cost of removal and sale, to the credit of the 

contractor. The expense, of any such removal and the amount of the proceeds and expense of any 

such sale. shall be final and binding on the contractor.  

I.  PARTICULARS OF PAYMENT  

58. Payment of lump sum basis or by final measurement lit unit prices:  

58.1. Final measurements need not be taken unless either the contractor or the Corporation Engineer 

claims extras to or deductions from, the quantities of Schedule A,  

58.2. In case final measurements are claimed, they shall be taken only for those items for which either 

the contractor or the Corporation Engineer claims final measurements and the quantities of the 

remaining items in Schedule. A shall be accepted as correct. The lump sum amount mentioned in the 

agreement will then be varied by adding thereto or deducting there from    as the case may be, the 

difference if any between the amounts mentioned in Schedule A for such items and the amounts 

arrived at by calculation at contract rates based on the revised quantities for the same, obtained by 

the final measurements aforesaid.  

58.3.It shall be accepted as a condition of the contract that the payment of the final bill to the 

contractor less the withheld amounts and his acceptance thereof shall constitute a full and absolute 

release of Government from all further claims by the contractor under the contract.  

59.Payment for additions and deductions for omissions.  

59.1. No authorized variation shall vitiate the contract, but additions and omissions shall be measured 

up and dealt with in accordance with clause  

59.2. If there is no rate in Schedule' A ' for additional work ordered to be carried out by the Corporation  
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Engineer, when prior to execution of the additional work, shall be worked out in accordance with the 

methods indicated in59.3 and with the rate agreed upon a supplemental agreement shall be entered 

in the proper department'!! form signed and dated by the contractor and the Corporation Engineer 

and or any other officer for the time being authorised to accept such agreement and supplemental 

agreement shall on such acceptance form part of the original agreement. A copy of the supplemental 

slip shall be given to the contractor.  

59.3.1. The rate for additional works shall be derived from the rate for similar items of work in the 

accepted agreement,  

59.3.2. In the case of works for which supplemental agreement is to be entered into during the period 

when the schedule of rates has not changed from the date of execution of the original agreement, 

then the rates for supplemental agreements may be the prevailing schedule of rates plus or minus 

tender premium in case the rates cannot be derived from the items in the original agreement, in other 

case where the schedule of rates has change in the intervening period, the rates prevailing as per the 

schedule of rates at the time of execution of supplemental items will be adopted with no tender 

premium over this rate.  

59.3.3. If the rate for a particular item of work is not in the schedule of rates, the prevailing market rats 

when the work was done shall be adopted.  

59.3.4. If the rates cannot be determined as above, the rates shall be fixed on the cost of labour and 

materials plus 10 percent thereon, provided the vouchers shall have been delivered to the Corporation 

Engineer within 7 days after such work is completed. if the Corporation Engineer considers that the 

vouchers are unduly high, the Corporation Engineer can evaluate work as reasonable and fair and 

make payment if the value of payment is less than Rs.1,000.  If the value of additional payment 

exceeds Rs.1,000 the contractor shall have the right to submit the matter to arbitration.  

59.A. In cases where the Government under the terms of the contact with the contractor are liable to 

supply and materials, articles or things to the contractor for the performance t)y ii r of his part of the 

contract, the Corporation  Engineer, may at his absolute discretion extend the time which such 

materials, articles or things may be supplied by the Government arid the Government may supply to 

the contractor such materials, articles or . timings within the time so attended without any liability on 

their part to compensate the contractor by reason of the extension of time for the supply of the 

materials, articles or things.  

59.B. In cases where the Government under the terms of the Contract are liable to supply any 

materials, articles or things to the contractor for the .performance by him of his part of the contract 

and the Government for any reason are unable to supply such materials, articles or things either 

within the time specified in the contract or within the time extended under clause 59.A. the 

Corporation Engineer may at his discretion or at the request of the contractor determine the whole or 

any part of the contract which cannot be performed by reason of the failure to supply such materials, 

articles or things and the contractor shall not be entitled to claim any damages or compensations in 

respect of such determination. The contractor shall, however, be paid the value of the work already 

done by him and the cost of the materials, articles or things if any collected by him upto the date of 

such determination and left unused on the work- on shall be taken over by the Corporation Engineer 
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either at the contract rates or at values deduced from the through rates deduced in the contract. 

When the contract is determined at the discretion of the Corporation  Engineer, he shall give notice in 

writing to the contractor and the decision of the Corporation Engineer to determine the contract shall 

he final and bind on the contractor.  

EXPLANATION:  

The expression "Through rates' means the rate for the finished items of work or the all in rates, that is 

to say, the rates for finished items of work inclusive of the cost of materials and labour.  

59.C. if, at any time after the acceptance of the tender the Government shall, for any reason 

whatsoever not required the whole or any part of the work to be carried out, the Corporation  

Engineers hall given notice in writing of the fact to the contractor. W ho shall have no claim to any 

compensation or other payments whatsoever, who shall on account of any profit or advantage he 

might have derived from the execution of the work in full but which he did not derive in consequence 

of the termination of the works. He shall be paid at contract rates, for the work executed by him 

including any additional works such as clearing of site etc. that may be rendered necessary by such 

termination. He shall also be allowed a reasonable payment as decided by the authority next higher in 

rank to the authority which accepted the tender, for any expense incurred by him on account of 

labour and materials, articles or things collected, but which could not utilized on the works as verified 

by the Corporation  Engineer. Such decision shall be final and binding on both the parties and shall 

not be subject to arbitration under clause 73.  

60. No payment for unsanctioned extras:  

60.1. It shall be distinctly understood that no payment whatever will be made to the contractor for 

variations by way of extras, in cases where such variations have been made without the written 

sanction of the Corporation  Engineer.  

61. Accounts Receipts and Vouchers;  

61 .The contractors shall at any time upon the request of the Corporation Engineer furnish him with all 

invoices; account, receipts and other vouchers that he may require in connection with the contract.  

62. Fraud, willful neglect or default:  

62.1. No final or other certificate of pay mentor of completion, acceptance or settlement of account 

shall, in any circumstances, relieve the contractor from his liability for any fraud, or willful neglect or 

default in the execution of the contract or any willful or unauthorized deviations from drawings, 

specification, instructions and directions for the time being binding upon him.  

63. Unfixed materials:  

63.1. No payment or advance will be made for unfixed materials when the rates are for finished work in 

site.  

64. Payments and certificates:  

64.1 Payments will be made to the contractor under the certificates to he issued at reasonably frequent 

intervals by the Corporation  Engineer, within 1 4 days of the date of each certificate an intermediate 

payment will be made by the Corporation Engineer of a sum equal to 95 percent of the value of work 

as so certified and the balance of 5% will be withheld and retained as security for the due fulfillment 

of the contract.  
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Under the certificate to be issued by the Corporation Engineer on the completions of the entire works, 

the contractor will receive the final payment of all the moneys due or payable to him under or by 

virtue of the contract except security deposit and the withheld amount equal to 2 1/2 percent of the 

total value of the work done provided there is no recovery from or forfeiture by the contractor to be 

made under clause 57. The amount withheld from the final bill will be retained under. "Deposits" and 

paid to the contractor together with the Security Deposit after six months reckoned from the date of 

completion of work or as soon after the expiration of such period of six months as all defects shall 

have been made good according to the true -intent and meaning thereof whichever shall last happen, 

in the event the final bill remains unpaid even after the period of six months before said, the 

Corporation Engineer shall refund the security deposit which includes the E.M.D. and also the withheld 

amount on a separate bill if requested or by the contractor in writing. No certificate of Corporation 

Engineer shall be considered conclusive evidence as to the sufficiency of any work or materials or 

correctness of measurements to which is not related nor shall it relieve the contractor from his liability 

to make good defects as provided by the contract. The contractor when applying for a certificate shall 

prepare a sufficiently detailed bill based on the original figures of quantities and rates in the contract 

scheduled to the satisfaction of the Corporation  Engineer, to enable the Corporation Engineer to 

check the claims and issue the certificate. The certificate as to such of the claim mentioned in the 

application as are allowed by the Corporation Engineer shall be issued within fourteen days of the 

application. No application for a certificate shall be made within fourteen days of a previous 

application.  

64.1 .A. Notwithstanding the above clause, the withheld amount of 2 ½ % from the final bill in respect 

of contract for construction of original building, will be retailed by the Govt. for a total period of one 

year in lieu of six months period referred to in clause.  

64.1 .B. and will be released after the expiry of one year period on execution an indemnity bond by the 

contractor to the satisfaction of the Corporation Engineer for a further period of four years to ensure 

structural stability of the building under clause 26.1.A.  

(G. O. MS. No. 181 PWD 28.1 .86)  

64.2. When there are complaint from the Labour Department about non-payment of wages to the 

Labourers employee by the Contractors for the execution of work under agreement, the Corporation  

Engineer, shall have full powers to withheld the bills claimed by the contractor pending clearance 

certificate from the Labour Department and to act as per the direction given by the Labour 

Department.  

65. Interest and money due to the contractors:  

65.1. No omission by the Corporation Engineer to pay the amount due upon certificate. shall vitiate or 

make void the contract nor shall the contractor be entitled to interest upon any guarantee fund or 

payments in arrears, not upon any balance which may, on the final settlement of his accounts, be 

found to be due to him.  

66. Acceptance of final measurements:  

66.1. The contractor agrees that before payment of the final bill shall be made on the contract, he will 

sign and deliver to the Corporation Engineer either in the measurement book or otherwise as 
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demanded? valid release and discharge from any and all claims and demands whatsoever for all 

matters arising out of or connected with the contract and also produce a certificate from the Incomes 

tax Authorities that all income tax payable by him upto-date has been duly paid provided that nothing 

in this clause shall discharge or release the contractor from his liabilities under The contract. It is 

further expressly agreed That Corporation Engineer in supplying the final measurement certificate 

need not be bound by the proceeding measurements and payments. The final measurements, if any 

of the Corporation Engineer shall be final conclusive and binding on the contractor.  

67. Recovery of money from contractor in certain case.  

67.1. In every case in which provision is made for recovery of money from the contractor. Government 

shall be entitled to retain or deduct the amount thereof from any money that may be due or may 

become due to the contractor under these presents and or under any other contract or contracts or 

any other account what so ever.  

67. A. Recovery under Revenue Recovery Act:  

Whenever any amount has to be paid by the contractor in view of determination of the contract by 

virtue of clause 57 (4) or any amount that may be due or may become due from the contractor under 

these presents and the contractor not responding to the demands for the payment of the said 

amount, then the Govt., shall be entitled to recover the said amount under the provisions of the 

Revenue Recovery Act. (G. O. Ms. No.3659 PWD 23.12.70)  

68. Contractor dying becoming insolvent, insane or imprisoned:  

68.1. In the event of the death or insanity or insolvency or imprisonment of the contractor or where the 

contractor being a partnership or firm 'becomes dissolved or being a corporation goes in to 

liquidation, voluntary or otherwise, the contract may at the option of the Corporation  Engineer, be 

terminated by notice in writing posted at the site of the works and advertised in one issue of the local 

district Gazette and all accepted and acceptable works shall forthwith be measured up and paid for at 

the rates provided in the contract schedule where such apply, or otherwise, by most recent schedule 

0 rain of the division approved by competent authority '0 the person or persons entitled to receive and 

give a discharge for the payment.  

J. SETTLEMENT OF DISPUTES  

69. Arbitrations:  

69.1 In case of any dispute or difference between the parties to the contract either during the progress 

or after the completion of the works or after the determination, abandonment or breach of the 

contract, or as to any matter or thing arising there under except as to the matters left to the sole  

discretion of the Corporation Engineer under clauses 18,20.25.3, 27, 34, 35 and 37 of "General 

conditions of contract" or as to the withholding by the Corporation Engineer of payment of any bill to 

which the contractor may claim to be entitled, the either party shall forthwith give to the other notice 

of such dispute difference and such dispute or difference shall or be and is hereby referred to the 

Director of Regional Executive Administration of the nominated Regional Executiveity mentioned in 

"Articles of Agreement" therein after called the "Arbitrator" in cases when the value of claim is less 

than & upto Rs.50000. In cases when the value of claim is more than Rs.50000 the parties will seek 

remedies to the competent civil courts. (G.0.Ms.No.253 pass 24.9.81) The Arbitrators shall give 
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detailed reasons in their findings and conclusion (G.0.Ms.No.1 844 pass off 18.7.86)  

69.2. Subject as aforesaid to the provisions of the arbitration Act, 1 940, or any statutory modification 

or re-enactment thereof and the rules made there under and for the time being in force shall apply 

to the Arbitration proceeding under this clause.  

69.3. Upon every and such reference, the costs of and incidental to the reference and award 

respectively shall be discretion of the arbitrator. Subject to the condition that the amount of such 

costs to be awarded to either party shall not, in respect of a monetary claim exceed the percentage 

set out below of any such award irrespective of the actual fees, costs and expense incurred by either 

party provided that where a monetary claims disallowed in full they said percentage shall be 

calculated on the amount of the claim. The arbitrator may determine the amount of the costs be 

awarded or direct the same to be taxed as between solicitor and client or as party and shall direct by 

whom and to whom and in what manner the same shall be borne and paid.  

69.4. The fees for arbitrators shall be levied based on the value of claims referred to for arbitrations. 

The fees shall be calculated at 5 percent of the first Rs.10000/- and 3 percent of the next Rs. 40000/- 

(G.O.Ms.No. 1844 pms dt 18.7.86)  

69.5. Provided that the Government shall not be liable to any claim in respect of any such dispute or 

differences until the liability and the amount thereof shall have been referred to and decided by the 

Arbitrator  
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APPENDIX -1  

PUBLIC WORK DEPARTMENT SAFETY CODE  

General Rules as to Scaffolds.  

1 . Suitable scaffolds shall be provided for workman for all works that cannot be safely done from a 

ladder or by other means. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder and the ladder shall be given an inclination not steeper than 0.25 to I (0.25 horizontal to I 

vertical) when the ladder is used for carrying materials as well, suitable foot holds and hand holds 

shall be provided on the ladder.  

2. A scaffold shall not be constructed, taken down or substantially altered except (a) under the 

supervision of a competent and responsible person: and (b) as for as possible by competent workers 

possessing adequate experience in such work.  

All scaffolds and appliances connected therewith and all ladders shall  

a) be of sound materials  

b) be of adequate strength having regard to the load strain to which they will be subjected and  

c)  be maintained in proper condition  

4. scaffolding or staging more than 3.5 metres above the ground or floor shall have a guard rail properly 

attached bol-braced and otherwise secured atleast 0 metres above the floor or platform of such 

scaffolding or staging extending along the entire length of the outside and ends thereof with only 

such opening as may be necessary for delivery of materials. Such scaffolding or staging shall be so 

fast ends as to prevent it from swaying from the building or structure.  

5.Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use  

6.Scaffoldis shall not be overloaded and so for as practicable the load shall be evenly distributed.  

7.Before installing lifting gear of scaffolds specials precautions shall be taken to ensure the strength 

and stability of the scaffolds.  

8.Working platform, gangways and stairways should be so constructed that no part there can save 

unduly or unequally. If the height or the platform or the stairways is more than 3.5 metres above 

ground level or floor level they should be closely boarded, should have adequate width and should 

be suitably fenced as described in (4 above)  

9. Every opening in the floor of a building or in a working platform shall be provided with suitable 

fencing or railing for a minimum height of 0.9 meter to prevent the fall off persons or material.  

10. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed No portable single ladder shall be over 9 metres in length while the 

width between side rails in rung ladder shall in no case be less than 30cm for ladder upto and 

including 3 metres in length. For longer ladders this width should be increased atleast 20mm for each 

additional metre of length uniform step spacing should not exceed 30cm. Adequate precautions 

should be taken to prevent danger from electrical equipment. No materials on the site of work shall be 

so stacked or placed as to case danger or inconvenience to any person or the public. The contractor 

shall provide all necessary fencing and lights to protect the Public from accidents and shall be bound 

to bear the expenses of defense of every suit, action or other proceedings at law that may be brought 

by any persons for injury sustained owing to neglect of the above precautions and to pay any damage 
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and cost which may be awarded in any such suit, action or proceedings to any cost which may with 

the consent of the contractor be paid to compromise any claim by any such person.  

Excavation and trenching:  

11. Trenches-1.2 metres or more in depth, shall at all times be supplied with atleast one ladder for 

each 20 metres in length or fraction thereof. Ladder shall be extended from bottom of the trench to 

atleast o.a metre above the ground. The sides of the trenches which are 1.5 metres or more in depth 

shall be stepped back to give suitable slope or hold securely by limber bracing, so as to avoid the 

danger of sides to collapse.  

12. Demolition-Before any demolition is commenced and also during the process of the work.  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

b) No electric cable or apparatus used by the operator shall remain electrically clanged.  

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded debris or 

materials as to render it unsafe.  

13. All necessary personal safely equipment as considered adequate by the Corporation  Engineers ha 

11 be kept available for the use of the person employed on the site and maintained in a condition 

suitable for immediate use, land the contractor should take adequate steps to ensure proper use of 

equipment by those concerned.  

a) Works employed on mixing asphalted materials cement and time mortars- shall be provided with 

protective footwear and protective goggles.  

b) Those engaged in while-washing and mining or stacking of cement bags or any material which is 

injurious to the eyes shall be provided with protective goggles.  

c) Those engaged in welding works shall have provided with welder's protective 513-'195.  

d) Those engaged in welding works shall be provided with welder's protective 513-'195.  

e) When workers are employed in sewers and man holes, which are in use, the contractor shall 

ensure that the manholes covers are opened and are ventilated atleast for an hour before the 

workers are allowed to get into them an holes, and the manholes so opened shall be cordoned off 

with suitable railing and provided with warning signals or boards to prevent accident to the public.  

f) The contractor shall not employ men below the age of 18 years and women on the work of 

painting, with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precautions shall be taken.  

i) No paint containing lead products shall be used except in the form of paste or ready - made paint,  

 ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint dry rubbed and scrapped.  

iij) Overalls shall be supplied by the contractors to workmen and adequate facilities shall be provided to 

enable the working painters to wash during the cessation of work.  

iv) When workers are employed in dangerous occupations like work with hot bitumen, drilling operations 

etc., which are likely to prove dangerous resulting in physical damage and casualty, adequate 

protection of the workers should be provided.  

14.When the work is done near any place.  Where there is risk of drawing all necessary equipments 
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should be provided and kept ready for use and all necessary equipments steps taken for prompt 

rescue of any person in danger and adequate provision should be made for prompt first aid 

treatments of all injuries likely to be sustained during the course of the works  

15.a) Hoisting machines and tackle including their attachments anchorages and supports shall be good 

mechanical construction, sound materials and adequate strength and free .from patent defect and 

shall be kept in good repair and in good working order. Every rope used in hoisting or lowering 

materials or ass means of suspension shall be of suitable quality and adequate strength and free from 

patent defect.  

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in control of any hoisting machine, including the scaffold which or give 

signals of the operator,  

c) In the case of every hosing machine and of every chain ring hook shackle level and pulley block used 

in hoisting lowering or as a means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all cars referred to above shall be plainly marked with 

the safe working load, in the case of a hoisting machine Slaving variable safe working load, each safe 

working load and the conditions under which it is applicable shall be clearly indicated. No part of any 

hoisting machine or of any gear referred to above in this-paragraph shall be loaded beyond the safe 

working load except for the purpose of testing.  

16. Motors, gearing, transmissions, electricity wiring and other dangerous parts of hoisting appliance 

shall be provided with efficient safeguards, Hoisting appliance shall be provided with such means as 

will request to a minimum the risk of the accidental descent of the load. Adequate precautions shall 

be taken to reduce to a minimum the risk of any part of a suspended load becoming accidentally 

displaced.  

When workers are employed on electrical installations which are already energized, insulation mats, 

wearing apparel such as gloves, sleeve', and boots as may be necessary should be provided. The 

workers and carry keys or other materials which are good conductors of electricity.  

17.These safety provisions should be brought to the notice of all concerned by display on a notice board 

at a prominent place at workshop.  The person responsible for the compliance of the safety code shall 

be named by the contractor.  

18. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the Labour Officer, Corporation 

Engineer of the Department or other representative.  

19. Notwithstanding the above clauses (1) to (1 8.) there is nothing in these to exempt the contractor 

from the operations of any other Act of rules in  force in the Republic of India.  

Model rules for provision of Health and Sanitary arrangements for workers employed by the P.W.D. and 

Highways and Rural Works Department and their contractors.  

The contractor's special attention is invited to relevant clauses of the "General conditions of control" in 

the Tamil Nadu Building Practice and he is requested to provide at his own expense the following 

amenities to the satisfaction of the Corporation  Engineer.  

1. Application - These rules shall apply to all building and construction works in charge of Commissioner 
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.  

2. Definitions-  

(i) "Workplace" means a place a which an average fifty or more workers are employed in connection 

with construction work.  

(ii) "Large work place" at which, at an averaged 500 or more workers are employed in connection with 

construction work.  

3. First-Aid –  

(a) At the work site there shall be maintained in a readily accessible place, first aid appliance and 

medicines including an adequate supply of sterilized dressing and sterilized cotton wool. The 

appliances shall be kept in good order. They shall be placed under the charge of a responsible person 

who shall be readily available during working hours  

b) At large work places, where hospital' facilities are not available within easy distance of the works, 

first aid posts shall be established and be run by a rained compounder.  

c) Where large work place are remote from regular hospitals an in-door ward shall be provided with one 

bed for every 250 employees.  

d) Where large work places are situated in cities, towns or in their suburbs and no beds are considered 

necessary owing to the proximity or city or town hospitals, suitable transport shall be provided to 

facilitate removal of urgent cases to these  hospitals.  At other work places some conveyance facilities, 

such as a car shall be kept readily available to take injured persons or persons suddenly taken 

seriously ill to the nearest hospital.  

4. Drinking water- 

(a) Water of good quality fit for drinking purposes shall be provided for the work people on a scale of 

not less than 1 5 litres per head per day  

b) Where drinking water is obtained from an intermittent public water supply each work place shall be 

provided with storage tank where such drinking water shall be stored.  

c) Every water supply storage shall be at a distance of not less than 1 5 metres from any latrine, drain 

or other source of pollutions.- Where water has to be drawn from an existing well, which is within 

such pro minify of latrine, drain or any other source of pollution, the well shall be properly chlorinated 

before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided 

with a trap door which shall be dust and water proof.  

d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done atleast once a month.  

5.Washing and bathing places-Adequate washing and bathing places should be provided, separately for 

men and women such places shall be kept in clean and drained condition. Bathing or washing should 

not be allowed in or near any drinking water well.  

6.Latrine sand Urinals-There shall be provided within the precincts of every work place, latrines and 

urinals in an accessible place and the accommodation separately for each of thorn, shall be on the 

following scale or on the scale so directed by the Corporation Engineer in any particular cases.  

i)  Where the number of persons employed does - 2 not exceed 50.  

ii) Where the number of persons employed exceed 50 - 3 but does not exceed 100.  
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iii)   For every additional 100   -3  

If women are employed separate latrines and urinals, screened from those for men shall be pro vided 

on the same scale.  

Except in work places provided with water flushed latrines connected with a water borne sewage 

system, all latrines shall be provided with receptacle on dry earth system which shall be cleaned 

atleast four times daily and at least twice during the working hours and kept in strictly sanitary 

conditions. The receptacles shall be tarred inside and outside atleast .once a year.  

The excreta from the latrines shall be disposed off at the contractor's expense, in our way pits approved 

by the local Public Health Authority. The Contractor shall also employ adequate number of scavengers 

and conservancy staff to keep the latrines and urinals in a clean condition.  

7.Shelters during rest: At every work site there shall be provided, free of cost, two suitable sheds one 

for meals and the other for rest separately for men and women for the use of labourer.  

8.Creches: (a) At every work place at which 50 or more women 'workers are ordinarily employed there 

shall be provided two huts of suitable size for the use of children under the age of 6 years, belonging 

to such women, one hut shall be used of infants, games and play and the other as their bed room. 

The huts shall not be constructed on a lower standard than the following:  

i) thatched roofs  

ii) mud floors and walls.  

iii) Planks spread over the mud floor and covered with matting.  

The huts shall be provided with Suitable and sufficient opening for light and  ventilation.  There shall be 

adequate  provision  of  sweepers  to  keep  the places  clean. There shall be two attendance Sanitary 

utensils shall be provided Health Officer of the area concerned. The use of the huts shall be restricted 

to children, their attendants and mothers of the children.  

b) Where the number of women workers is more than 25 hut less than 50, the contractor shall provide 

atleast one hut and one Dai to look after the children of women workers.  

c) The size of creche or creches shall vary according to number of women workers.  

d) The creche or creches shall be properly maintained and necessary equipment like toys, etc. shall be 

provided.  

9. Canteens-A cooked food canteen on a moderate scale shall be provided for the benefits of workers if 

it is considered expedient.  

10.Sheds for Workmen - The contractor should provide at his own expense sheds for housing his 

workmen. These sheds shall be on a standard not less than the cheap shelter type, to live in which 

the work people in the locality are accustomed to.  

A floor area of about 1 .8 metres x 1 .5 metres for two persons shall be provided. The sheds to be. in 

rows with 1.3 metres clear space between sheds and 9 metres clear space between rows if conditions 

permit. The work people's camp shall be laid out in units of 400 persons, each, each unit to have a 

clear space of 1 2 metres all-round.  
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APPENDIX IX. XXXVIII 

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS 

Return for the Month Ending  

1 Name location and type of work  

2 Name of contractor  

3 Works engaged in  

 

ii) Government work other than 
Commissioner   

 T  

  1. The Employment officer  

iii) Other works   District Employment Office  

  2. The Corporation Engineer  

4. Name and address of    Division  

Manager(s) of works    
  Instruction to complete the Performa  

5. Value of Contract   1. Contractor means the person who has  

  contracted execute the works  

6.Employment earnings  
 

2. Manager means any person who manages,  

  supervises the works on behalf of the contractor  

Employees   3. Item (i) the cumulative total of daily  

  employment on all days in a calendar month if the  

  last day of the calendar month is a holiday, the  

Category    Men        Women             
Boys  

  
Girl
s  

working day immediately precious to the holiday.  

(1)                (2)            (3)                     
( 4)  

(5)   

  Item 6. (ii) wages means basic wage, dearness  

  allowance, project allowances etc., including work  

i) Total number of employees    benefits paid in cash or kind  

    during the month    
  Item 6. (iii) Columns 2 and 3 refer to adults who  

ii) Number of employees in the    are 18 year of age or over  

     work on the last working     
     day of the month   Item 6 - Column 4 and 5 refer to others not covered  

  by columns 2 and 3  

iii) Total wages paid for the    
  4. Returns should cover a calendar month  

iv) Total number of working     
     days during the month   5. Completed returns to reach the employment  

    exchanges concerned on or before the 5th of the      
   month  

v) Length of normal wage       succeeding the month to which he return relates.  

    period.    
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ADDITIONAL CONDITIONS  

 

1. Departmental supply of the Materials    : Nil  
2.       Centering works  

Payments for centering works for all RCC items shall be made only after concrete is laid, even though 

separate rate is called for centering work in the schedule.  

 

3. Concrete for RCC works  

All cement concrete for RCC works shall be machine mixed and vibrated.  

4. Special conditions for earthwork excavation in hard rock requiring blasting:  

In the case of earth work excavation in hard rock requiring blasting the tender should observe the 

following conditions.  

The blasted rock shall be compactly stacked for measurement. The net quantity of blasted rock shall be 

arrived at by allowing a deduction of 40% for voids and compared with the premeasured quantity and 

only the lesser of the two shall be paid.  

Where the rock other than hard rock and hard rock arc mixed upon ground the two kinds (if rocks shall 

be separately for measurement. The total of the net measurement of the two kinds of rock shall be 

arrived by applying 40% deduction for voids. The total of the net measurement of two kinds or rock 

shall be compared with the premeasured quantity and only the lesser of the two shall be paid for. If 

the total of net measurements of the two kinds of rock exceeds (or) falls short of the measurements 

of mixture, the volume of mixture proposed to he paid shall be apportioned in the proportion of the 

net actual measurements or stacks of the two kinds of rocks.  
Payment for 'earthwork for embankment will be made excluding the quantity of pebbles and boulders 

and other such materials which shall not normally be used along with earth for formation of bund.  

NOTE:  

i. 40% deduction for voids shall be adopted for compact and proper stacking but such 

percentage of deduction shall be: increased for loose (or) improper stacks. 

ii. The blasted rock material, stacked, measured and paid for shall become the property 

of the department.  

iii. I. S. Code No. 1200 (Part 1) I 9G9 method of measurement of buildings and Civil 

Engineering of work, Part I "Earthwork" may be referred as and when necessary.  

5. Employment of Technical Assistant:  

For more than one work: One technical assistant he employed by the contractor for more than one work 

situated within one kilo metre, provided that monetary limit prescribed for the nature of Technical 

staff to be employed is adhered to be one and the same contractor..  

Other Engineering qualification:  

The contractors who possess a degree in mechanical or chemical engineering may also have to appoint 

technical assistants as in the case of registered contractors with degree in electrical engineering, 

when they are entrusted with civil works by the department. 
1.Painting with two coats of best white paint (or any other coloured approved by the Corporation  

Engineer) over a priming of red lead to all flushing tanks, brackets, clumps used for fixing pipes and 

all other connections.  

2. The rates shall all included dismantling, making holes on walls, on slabs and restoring the structure to 
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the original conditions after the completion of the work.  

3. The contractor should employ sufficient number of qualified licensed plumber with necessary 

experience and skill in the to the satisfaction of the Corporation Engineer concerned for execution of 

water supply arid sanitary items of work.  

4. The water for the works shall be as for as practicable from earthing vegetable or organic matter and 

from salts or substance likely to interfere with the setting of mortar prove harmful to the work.  

5. All items of work shall be- done in accordance with relevant clauses of TNBP and addenda volume to 

the TNBP as from time to time  

6. The contractor shall be responsible for the safe custody of the departmental materials once they are 

handed over to the Contractor at the departmental stores. The cost of any material the custody of the 

Contractor lost, stolen, destroyed or damaged or if rendered unfit for the work will be recover from 

the Contractor at the issue rate.  

7. For testing the concrete and aggregate the Contractor procure the following equipments and make 

them available.  

8. Steel mould for making 1 5 cm cubes of concrete (The mould be in two halves for easy removal).  

9. Slum cone for testing consistency (Slum test) the cone will be 30cm height with top and bottom 

diameters of 10 cm and 50 cm in length. In addition a steel rod I 5cm dia and 50cm in length and 

with tamping and rounded is to be procured.  

10. For finding finess modules sand and coarse aggregate a hand operated sieve apparatus may be 

procured along with weighing machine for weighing the aggregate and sand.  

11. In the case of any breach of the terms of the contract, the contract will be closed at the risk and 

costs of the Contractor in addition to the forfeitures of the EMD and Security Deposit.  

12. The testing is to be done at the Contractor's cost for all building materials and also for concrete 

cubes.  

13. The work shall be executed and measured as per metric dimension given in the schedule of 

quantities 6 drawing etc., (F.P. Units where indicated are for guidance only).  

14. Unless otherwise specified P.I' the rates quoted by the Contractor shall be for works at all levels of 

the buildings.  

15. Rates for every item of works to be done under this contract shall be for all lifts and leads, heights, 

depths, length and 'widths except when specifically mentioned in the item, otherwise nothing extra 

will be paid on this account.  

16. The work shall be carried out as per drawings and designs supplied by the Department and as 

directed by Engineer-in- Charge.  

17. The rate for all item in which use of cement is involved is inclusive of charges for curing.  

18. The Contractor has to make his own arrangements for procuring water for construction purpose 

construction and curing should 1)- done with water free from injurious amounts of deleterious 

materials, potable water are generally considered, satisfactory for curing and fixing concrete and 

masonry. However the water tube used should be periodically tested at Contractors cost for its 

suitability for using in the construction work and got approved from Department Engineers.  

19.  Electricity: The contractor should make his own arrangements for obtaining electricity for all types 
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of his use like lighting welding pumping and mosaic and marble polishing etc.,  

20. Any damage to work resulting from rains or from any other cause until these work is taken over by 

the Department after completion will be made good by the contractor at his own cost:  

Price adjustment clause is applicable.

Price adjustment will apply only when the fluctuation of rates for critical construction materials namely 

Cement & Steel exceeds by 3% compared to the estimate rates (RBI Index Price). Price adjustment 

shall be made for both increase and decrease in the cost of materials and shall be calculated on the 

departmental cost of the work once in a quarter.   

Price Adjustment shall be calculated once in a quarter for both increase & decrease in cost of cement 

and steel as per Index number of whole sale prices in India for cement under table 39 and for steel 

under table 40 of RBI Bulletin released by the Department of Economics Analysis and Policy, RBI and 

the quarter reckoned with reference to the quarter in which the date of agreement falls.   

This price adjustment shall be calculated in respect of cement and steel based on the department rate 

adopted in the estimate.  

The price adjustment shall also apply for the materials viz.  Bitumen & POL, on pass through basis 

whenever the Indian Oil Corporation revises their prices.  

The difference in cost payable to the contractor under this clause will be paid along with the final bill 

payable to the contractor.   

The work is progressing as per the mile stones fixed on physical terms.  

The quantum of cement, steel required for use on work during each quarter given below in physical 

terms  

 

Quarter Quantity of Cement Quantity of Steel 

1st Quarter ............... metric tone  ............... metric tone  

2nd Quarter ............... metric tone  ............... metric tone  

3rd Quarter ............... metric tone  ............... metric tone  

4th Quarter ............... metric tone  ............... metric tone  

 

Further, If the contractor does a certain excess quantum of work in the second quarter itself, which is 

expected to be done in the third quarter as per mile stone fixed shall be eligible for price adjustment.  
Similarly, if the contractor does a certain quantum of work in the third quarter, which should have been 

done in the second quarter itself, as for mile stone fixed, is not eligible for price adjustment.  

This clause shall be applicable for the period from the date of agreement upto the end of agreement 

period.  The agreement period shall include the “actual period” for which the work was “suspended 

officially” and the extension of time permitted for any of the valid reasons such as, war, natural 

calamities like, flood, earth quake, other risks arising out of acts of God during the agreement period, 

work delayed due to the land acquisition process, change in design, change in scope of work etc. in 

writing by the Tender Inviting for the work.   

The Corporation  Engineers concerned are empowered to arriving at the price variation and also for 
making payments / recoveries, under this clause. 
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Bonus as an incentive for advance completion of work not less than 10% of agreement period will be 

considered and 1% on the value of actual quantities of works executed at tendered rates will be paid 

to the contractor.  

Liquidated damages will be imposed on the contractor for the lapses / short fall in achieving the rate 

of progress as per existing schedule. The liquidated damages for the whole of the work are will be 

filled up at the time of concluding agreement.   

Amount per day  

For Mile Stone 1   = Rs.       per day  

For Mile Stone 2   = Rs .      per day  

For Mile Stone 3   = Rs  .     per day  
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RATE OF PROGRESS  

 
Total Period of Completion: 6 ( Six) Months From the date of Entering into 

agreement including rainy season Work programmed achieving Milestones.  

              Name of Work : Construction of Strom Water Drain Canal with Culvert at Murugesan 

Nagar Main and Thiraviyarathina Nagar Main to Madathur Main Railway Crossing at West Zone 

in Thoothukudi City Municipal Corporation. 

3rd  Mile Stones  

1
st
 Mile Stone  : 30 %  

2
nd

 Mile Stone  :  65 %       

 3
rd
 Mile Stone  :  100 %   

 

 

 


