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TAMILNADU URBAN HABITAT DEVELOPMENT BOARD  
 

TENDER  NOTICE 
 

          Number  of  Pages  in  the  tender  Schedule   37 (Thirty seven Only) 

 

          Number  of  Items  in  the  tender  Schedule    7 (Seven Only) 

 

Tenders will be received by the Superintending Engineer, West Circle Coimbatore at his office up 

to 3.00 p.m. on 03.08.2022 for the work of “Providing Panel Board for construction of 464 nos of 

tenements at Guruvareddiyur in Erode district under HFA” 

1. The  tender   should be  in  the  prescribed  form  obtainable  from  the  Superintending 

Engineer's / Executive Engineer's Office. The tenders will be opened by the Superintending Engineer, 

West Circle Coimbatore at the place and on the date aforementioned.  The tenderers or their agents are 

expected to be present at the time of opening tenders.    The tender receiving officer will on opening each 

tender prepare a statement of the attested and unattested corrections therein and hand it over to the 

tenderers concerned and initial all such corrections in the presence of the tenderer.    If any of the 

tenderers or their agents find it inconvenient to be present at the time, then, in such a case, the tender 

receiving officer, will on opening the tender of the absentee tenderer make out a statement of the 

unattested corrections and communicated to him. The absentee tenderer shall then accept the statement of 

corrections without any question whatsoever. 

 2. Tenders must be submitted in sealed covers and should be addressed to the 

Superintending Engineer / Executive Engineer, Tamil Nadu Urban Habitat Development Board, the name 

of the tenderer and the name of the work being noted on the cover. 

 If the tender is made by an individual it shall be signed with his full name and his address shall be 

given.    If it is made by a member of the firm, it shall be signed with the co-partnership name by a 

member of the firm who shall also sign his own name, and the name and address of each member of the 

firm shall be given.   If the tender is made by a corporation, it shall be signed by a duly authorized officer, 

who shall produce with his tender, satisfactory evidence of his authorization.  Such tendering corporation, 

may be required, before the contract is executed, to furnish evidence of its corporative existence. 

 3. Each tenderer must also send a certificate of income-tax authority in the form prescribed 

thereof.    This certificate will be valid for one year from the date of issue for all tenders during the period. 

 In the case of proprietary and partnership firm it will be necessary to produce the certificate 

aforementioned for the proprietors and each of the partners as the case may be. 

 If the tenderer is a registered TNUHDB. Contractor and if a certificate for the current year had 

already been produced by him during the calender year in which the tender is made it will be sufficient if 

particulars regarding the previous occasion which the said certificate was produced are given. 

Tenders received without a certificate as aforementioned will be summarily rejected. 

 

 Each tenderer must pay, as earnest money, a sum of Rupees. 27,000/- (Rupees Twenty seven 

thousand only) into  as  per  CSII  within the jurisdiction of  the  Executive  Engineer  concerned to 

the credit of Tamil Nadu Urban Habitat Development Board under deposit and advance account on 

behalf of The Executive Engineer, TNUHDB, Tiruppur Division, Tiruppur and enclose with his 

tender and chalan enclosed accordingly. This earnest money will be refunded to the unsuccessful 

tenderer on application after intimation is sent of rejection of the tender or at the expiration of three 

months from the date of tender, whichever is earlier.   This refund will be authorized by the Executive 

Engineer by suitable endorsement on the chalan.  The earnest money will not be received in cash or 

currency notes. 
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 The earnest money will be retained in the case of  the successful tenderer and will not carry any 

interest.    It will be dealt with as provided in the tender. 

 Alternatively the E.M.D. to the required value will be accepted in any one of  these forms. 

 1. Crossed demand draft from any Nationalised (or) Scheduled Bank into the Account of  

the Executive Engineer, Tamil Nadu Urban Habitat Development Board concerned. 

2. Deposit receipt of  Schedule Banks : 

3. State  Government  Securities, Madras  State  Electricity  Board  Loan Bonds, National  

Defence Certificates, at 5% below market value or face value whichever is less will also 

be accepted. 

 4. When a tender is to be accepted, the tenderer whose tender is under consideration shall 

attend the Superintending Engineer's / Executive Engineer's office before the end of the period specified 

by written intimation to him.   If the tenderer fails to attend the Division / Circle Office before the end of 

the period specified, his tender will not be considered.   He shall forthwith upon intimation being given to 

him by the Superintending Engineer / Executive Engineer of acceptance of his tender make a security 

deposit (which will be informed later) and sign an agreement in the proper departmental form for the due 

fulfillment of the contract.   This security deposit together with the earnest money and the amount 

withheld according to clause 68 of the Standard Preliminary Specification of the Tamilnadu Detailed 

Standard Specifications shall be retained as security for the due fulfillment of his contract.   If a cash 

security deposit is made by the contractor he shall follow the procedure laid down on the proceeding 

paragraph for payment of earnest money and such deposit will not bear interest.    Failure to enter into the 

required agreement or to make the security deposit as defined in this paragraph shall entail forfeiture of 

the earnest money.   The written agreement to be entered into between the contractor and the Tamil Nadu 

Urban Habitat Development Board shall be the foundation of the rights of both the parties and the 

contract shall not be deemed to be complete until the agreement has first been signed by the contractor 

and then by the proper officer authorized to enter into contract on behalf of Tamil Nadu Urban Habitat 

Development Board. 

 5. The tenderer shall examine closely the Tamil Nadu Detailed Standard Specifications and 

also the standard preliminary specifications contained therein and sign the Divisional officer copy of the 

Tamil Nadu Detailed Standard Specifications and its addenda volume in token of such study before 

submitting his tender unit rates which shall be for finished work in site.   He shall also carefully study the 

drawings and additional specifications, and all documents which form part of the agreement to be entered 

into by the accepted tenderer.  The Tamil Nadu Detailed Standard Specifications and other documents 

connected with the contract such as specifications,  plans  descriptive  specifications  sheet  regarding  

materials  etc., can be  seen at any time during working hours on office days in the office of the 

Superintending Engineer, Coimbatore Circle, Selvapuram, Shivalaya Mahal (opp), Perur North, 

Coimbatore – 26. A copy of the set of contract documents can also be had on payment of Rs.17,700/-for 

each set, which will not be refunded on any account. 

 6. The tenderer's attention is directed to the requirements for materials under the clause 

"Materials and Workmanship" in the "Preliminary Specification" materials conforming to the Indian 

Standard Specifications shall be used on the work and the tenderer shall quote his rates accordingly. 

 7. Every tenderer is expected, before quoting his rates to inspect the site of the proposed 

work.   He should also inspect the quarries and satisfy himself about the quality and availability of 

materials.  The name of quarries, kilns, etc., where from certain materials are to be obtained will be given 

in the descriptive specification sheet.   The best class of materials to be obtained from the quarries or 

other source defined shall be used on the work.   In every case the materials must comply with the 

relevant standard specification samples of materials as called for in Standard Specification, or in this 

tender notice, as required by the Executive Engineer in any case shall be submitted for the Executive 

Engineer's approval before the supply at site of work begun.   If the contractor, after examination of the 

source of materials defined in the Descriptive Specification sheet, is of opinion the materials complying 
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with the standard or other specification of the contract cannot be obtained in quality or sufficient from the 

source defined in the Descriptive Specification sheet, he shall so state clearly in this tender and state when 

from he intends to obtain materials subject to the approval of the Superintending Engineer / Executive 

Engineer.  

 

  Name  of  work     To  be  struck  out  if  such  copies 

           are  not  to  be  issued  for  sale 

 

  

 

 

 

 

 

The Slum Clearance Board will not, however, after acceptance of a contract rate pay any extra 

charges for lead of for any, other reason, in case the contractor is found later on to have misjudged the 

materials available.   Attention of the contractor is directed to the standard "Preliminary Specification" 

regarding payment of   seigniorage toll etc., 

 8. The tenderer's particular attention is drawn to the sections and clauses in the standard 

"Preliminary Specification" dealing with. 

(1) Test inspection and rejection of  defective materials and work. 

(2) Carriage. 

(3) Construction plant. 

(4) Water and Lighting. 

(5) Cleaning up during progress and for delivery. 

(6) Accident. 

(7) Delays. 

(8) Particulars  of  payment. 

The  tenderer  should  closely  peruse  all  the  specification  clauses  which  govern  the rates 

which he is tendering. 

 (9) A schedule of quantities accompanies this tender notice.   It shall be definitely understood 

that the Executive Engineers does not accept any responsibility for the correctness or completeness of this 

schedule and that this schedule is liable to alterations by omissions, deductions or additions at the 

discretion of the Executive Engineer. 

 Division or as set forth in the conditions of contract, the tenderer will however, have his lump-

sum tender on this schedule of quantities.   He  should  quote specific rates for each item in the schedule, 

and the rates  

 

should be in rupee and paise………………………………The rates should be written both in words and 

figures and the units in words.   The tenderer should also show the total of each item and grand total of  

the whole contract and quote in the tender a lump-sum for which he will undertake to do the whole work 

subject to the condition of the contract, such lump-sum tender shall be written legibly and free from 

erasures, over writings or conversations of figures.   Corrections, where unavoidable should be made by 

crossing out, initialing, dating and re-writing. 

 10. Tenders offering a percentage deduction from or increase on the estimate amount and 

those not submitted in proper form or due item will be rejected.    Rates or lump-sum amounts for items 

not called for shall not be included in the tender.   No alteration which made by the tenderer in the 

contract from the conditions of contract, the drawings, specifications, or quantities accompanying the 

same will be recognized, and if any such alterations are made, the tender will be void. 

 11. The tenderer should work out his own rates without reference being made to the Public 

Works Department current schedule of rates or to the Slum Clearance Board estimate rates which are not 

open for inspection by tenderers. 
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12. The  price at which and the source  from  which  certain particular materials shall be obtained by 

the contractor are given at the end of the schedule accompanying the tender form.   Tenderers 

must accept the materials at these prices, and shall quote their price for finished work 

accordingly.  

13. The attention of the tenderers is directed to the contract requirements as to the time of beginning 

work, the rate of progress and the dates for the completion of the whole work and its several parts.   The 

following rate of progress and of proportionate value of work done from time to time, as indicated by the 

Executive Engineer's certificates of the value of work done, will be required.    Date of commencement of 

this programme will be the date on which the site (or premises) is handed over to the contractor. 

Period after date 

of 

commencement 

(1) 

Percentage of work 

completed (Based on 

contract lump-sum 

amount) 

(2) 

Period after 

date of 

commencement 

(1) 

Percentage of work 

completed (Based on 

contract lump-sum 

amount) 

(2) 

 

1st  Month 

2nd  Month 

3rd  Month 

4th  Month 

5th  Month 

6th Month 

7th Month 

8th Month 

9th Month 

 

 

50.00% 

25.00% 

25.00% 

---- 

---- 

 

---- 

 

---- 

 

---- 

 

---- 

 

 

10th  Month 

11th  Month 

12th  Month 

13th  Month 

14th  Month 

15th Month 

16th Month 

17th Month 

18th Month 

 

 

---- 

---- 

 

---- 

 

---- 

 

---- 

 

---- 

---- 

 

---- 

 

---- 

 

 14. No part of the contract shall be sublet without written permission of the Executive 

Engineer nor shall transfer be made by the power of attorney authorising others to receive payment on the 

contractor's behalf. 

 15. If further necessary information is required, the Executive Engineer of the Division will 

furnish such, but it must be clearly understood that tenders must be received in order, and according to 

instructions. 

 16. The Superintending Engineer / Executive Engineer  reserves the right to reject any tender 

or all the tenders without assigning any reason  therefor. 

17. The  tenderers, who are  themselves  not  professionally  qualified  or  whether they  

undertake to employ technical men at their cost to look after the work, should state in clear terms whether 

they are professionally qualified or whether they undertake to employ technical men required by the 

departmental specified in the schedule below for the work.   In case the selected tenderer is professionally 

qualified / or has undertaken to employ technical staff under him, he should see that one of the technically 

qualified staff is always at the site of the work during working hours personally checking all items of 

works and paying extra attention to such works as may demand special attention, e.g., reinforced concrete 

works etc., 
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 18. A tenderer submitting a quotation which the tender accepting authority considers 

excessive and / or indicative of the insufficient knowledge of current prices or definite attempt at 

profiteering will render himself liable to be debarred permanently from tendering or for such period as the 

tender accepting authority may decide.   The tender rates should be based on the controlled price for 

materials, if any, fixed by Government or the reasonable price permissible for the tenderer to charge a 

private purchaser under the provision of clause 8 of the Heading and Profiteering Prevention Ordinance, 

1943 as amended from time to time and on similar principles in regard to labour and supervision in the 

construction. 

 19. The contractor should offer employment to toddy tappers to whom he can offer 

employment should be mentioned in the tender and he should undertake in the agreement to offer such 

employment to such number. 

 20. The fact of submitting the tender implies that the tenderers have actually inspected the 

site of works, and have examined before tendering the nature and extent of various kinds of soil at various 

depths and have based their tenders on such examination by them and no future representation in this 

regard will be considered. 
 21. A statement giving brief particulars of equipment and resources that will be put at the 

disposal of the work under the following classifications should accompany the tender. 

(a) Equipment (Transport) for materials, viz., lorries and carts concrete mixers) 

(b) Organisation :   (i)   Technical and (ii)  Unskilled. 

(c) Resources in materials like teakwood etc., and extent to which departmental help is 

required for procurement of material and transport of same. 

(d) Methods that will be adopted to speed up the work to ensure completion within or less 

than the time fixed for completion. 

 22. The  tender of  the  contractor  who agrees  to employ  the  maximum  number of ex-

serviceman number to be specified in the tender will receive preferential consideration.   The tenderers 

are requested to report on this their COVERING LETTER. 

 23. Those who are not registered contractors should invariably attach income-tax clearance 

certificates with their tenders and registered contractors who had not already produced these certificates in 

the current year also should do so. 

 24. The Superintending Engineer / Executive Engineer  reserved himself the right of allotting 

the different sub-works to the different contractors or to one and the same contractors as may decide after 

the receipt of tenders. 

 25. In the event of the work being transferred to any other Division the Executive Engineer 

who is in-charge of the Division having jurisdiction over the work shall be competent to exercise all the 

powers and privileges reserved in favour of the Board. 

 

 C. S. I. As may be specified by the Superintending Engineer / Executive Engineer. 

 

II. To be remitted in the form of Demand Draft drawn in favour of the Executive Engineer, 

TNUHDB, Tiruppur Division. 
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TENDER 
        Date : 

 The Superintending Engineer / Executive Engineer 

              Circle / Division 

Sir, 

 

 I / We do hereby tender and, if  this  tender be accepted  undertake to execute the following works 

viz., as  

shown in the drawing and described in the specification deposited in the office of the Superintending 

Engineer / Executive Engineer of  Circle / Division with such various by way of alteration of addition to 

and omission from the said works and method of  payment as and when provided for in the conditions of 

contract for the sum of  Rupees or such other sum as may be arrived at under the clause of the Standard 

Preliminary Specification relating to "Payment on lump-sum basis or by final measurement unit prices." 

 I / We have also completed the priced list of items in schedule "A" annexed (in words and 

figures) for which I / We agree to execute the work when the lump-sum payment under the terms of the 

agreement is valid by payment on measured quantities. 

 I / We have hereby distinctly and expressly declare and acknowledge that, before the submission 

of my / our tender I / We have carefully followed the instructions in the tender notice and have read the 

Tamil Nadu Detailed Standard Specifications and the Preliminary Specification therein and that I / We 

have made such examination of the contract documents and of the plans, specifications and quantities, 

and of the location where the said work is to be done and such investigation of the work required to be 

done, and in regard to the material required to be furnished as to enable me to thoroughly understand the 

intention of some of the requirements, convenants, agreements, stipulations and restrictions contained 

with in the contract and in the said plans and specifications and distinctly agree that I / We will not 

hereafter make any claim or demand upon the Government based upon or arising out of any alleged 

misunderstanding or misconception or mistake on my / our part of the said requirements convenants, 

agreements, stipulations restrictions and conditions. 

 

 I / We………………………………………………..……………….being a registered TNUHDB 

/ P. W. D.  

 

contractor     
enclose an income-tax verification       

certificate  in respect  of  (here particulars of the 

previous  

  
have already produced an income-tax verification 

on which the certificate was produced should be given)  I / We enclose herewith a chalan for the payment 

of sum  

 

of  Rupees……………………………………………… 

  

If / my our tender is not accepted this shall be returned to me/us on my/our application when intimations 

is sent to me/us of rejection or at the expiration of three months from the date of this tender whichever is 

earlier.    If/my our tender is accepted, the earnest money shall be retained by the Government as a 

security for the fulfillment  of  the contract.   If   upon   written   intimation   me/us   by   the  

Superintending Engineer / Executive Engineer Officer I/We fail to attend the said office before the end of  

the period specified on such intimation, the tender will not be considered and if upon intimation, being 

given to me/us  by the Superintending Engineer / Executive Engineer of  acceptance of my/our tender 

I/We fail to make the additional security deposit or to enter into the required agreements defined in clause 

4 of the tender notice, then I/We agree to the forfeiture of  the earnest money.    Any notice required to be 

served on me/us hereunder shall be sufficiently served on me/us if delivered to me/us address given 

herein.    Such notices shall if sent by post be deemed to have been served on me/us at the time when in 

due course of  post would be delivered at the address to which it is sent. 
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 I / We fully understand that the written agreement to be entered into between me/us and the 

Board shall be the foundation of the rights of both the parties and contract shall not be deemed to be 

complete until the agreement has first been signed by me/us and then by the proper officer authorised to 

enter into contracts on behalf of Board. 

I am / We are professionally qualified and my/our qualifications are given below : 

 

 

                Name       Qualifications 

 

 

 

 

 

 

 

 

I / We will employ the following technical staff for supervision the work and will see that one of 

them is always at site during working hours personally checking all items of works and paying extra 

attention to such works as require special attention (e.g.) reinforce concrete work. 

 

      Name  of  members  of  technical  staff   Qualifications 

 proposed  to  be  employed 

 

 

 

 

 

 

NOTE : (a)    The last two clause should be scored out if the cost of the work involved is less than 

Rs.10,000. 

 (b)    The tenders should score out the last clause or the penultimate accordingly as they are 

themselves professionally qualified or undertake to employ technical staff under them. 

 

CONTRACTOR 

    
 Rate  of  Progress 

(Fill  in  from  Tender  Notice) 

 

 

CONTRACTOR 

    Extra  from  schedule  of  quantities 

(Fill  in  only  the  table  from  Tender  Notice. 
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SPECIAL CONDITIONS 

 

1. The tenderer should quote his specific rates for each item both in words and in figures and furnish 

the total of each item and components of every work and the grand total of the whole contract, otherwise 

the tender will be rejected. 

2. The National savings certificate produce towards Earnest Money Deposit along with the tender 

will be accepted only when it is pledged in favour of the Executive Engineer, Tamil Nadu Urban Habitat 

Development Board concerned. 

3. In the case of Fixed Deposit Receipts drawn towards EMD / ASD. the same should be discharged 

in the name of Executive Engineer, Division concerned duly affixing the signature of the contractor, one 

on    the revenue stamp and another below the revenue stamp. 

4. In the case of  Indira Vikas Patra towards EMD/ASD., the name of the contractor along with 

permanent address should be indicated on  the back side of Indira Vikas Patra. Also a letter must be 

furnished by the contractor stating that he is submitting the Indira Vikas Patra indicating the registration 

No. of IVP as EMD/ ASD., to the officer accepting the tender. 

5. An attendance register must be maintained at site. The site representative shall sign in the register 

in token of his presence proportionate penalty will be levied for the days of absence calculating from the 

penalty for a month. 

6.  As per the G.O.(Ms.) No.555, dt.17.11.1999 of PWD (G2) Department, “On evaluation of tender, 

it is found that if the overall quoted amount of the tender is less than 5% to 15% of the departmental value 

put to tender, the contractor shall pay an additional security deposit at 2% of the estimated value put to 

tender in addition to normal ASD. If the tender discounts exceed 15% to 20% the contractor shall pay an 

additional security deposit of 50% of the difference between the quoted amount and estimated amount in 

addition to the normal ASD. Failure to furnish the additional security deposit within 15 days from the 

date of receipt of acceptance order and execute the agreement shall entail cancellation of award of 

contract with forfeiture of    EMD furnished”. 

GENERAL CONDITION FOR THE TENDER 

1.  If any corrections or alternations in the specification are made in the Tender Schedule by the 

tenderer, such tender will be summarily rejected. 

2. The successful tenderer should not assign or sublet any portion of the contract. 

3. The contractor shall himself arrange for the necessary installation and supply of electricity power 

etc., and the water for the work.  The department will not incur any expenditure on this account. The 

charges towards temporary connections for temporary supply of electricity and water shall also be borne 

by them. 

4. Tenderer should thoroughly acquaint themselves with the tender notice drawings, specifications 

articles of agreement and conditions of contract each tender should contain not only rates but also the 

value of each item of work entered in a separate column. All the items being totaled in order to show the 

aggregate value of each tender. The rates quoted by the tenderer is expressed both in words and figures. 
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5. SPECIFICATION 

„Specifications means the standard specifications of, TNPWD, highways Department and any 

particular specifications set out for this particular contract. In the absence of any specification issued by 

the Department, the specifications issued by the Bureau of Indian Standards or sound engineering 

practices will apply. 

6. WORKS COMPRISED IN THE CONTRACT 

 This contract comprises the execution and completion of the work described or mentioned in 

these specifications and in the schedules here to, annexed and shown up on the drawings herein referred 

to, and all extra works, which may be ordered under the powers herein contained. The drawings, 

specifications, schedules etc., are to be considered as explanatory of each other and no advantage shall be 

taken of any omission in any of these documents 

 

7. DISCREPANCIES 

Should any discrepancy appear in any of the documents and drawings included in the contract, or 

between different parts of the same documents or any ambiguity or insufficiency of information, the 

contractor shall point out the same to the SUPERINTENDING ENGINEER Engineer-in-charge in writing 

and receive his instruction, explanation or decision in the matter, before quoting the tender. 

8. OMISSIONS 

In the event of anything reasonably necessary or proper to the due and complete performance of 

the work (of which the Engineer shall be the sole judge) being omitted to be shown or described in the 

drawings, specification and schedules, the contractor shall execute and provide at the rates quoted in the 

Bill of Quantities all such omitted works and things as if they had been severally shown and described 

and according to the directions of the Engineer and to his satisfaction. 

9.  Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 

reports for the past five years 

10.  Bids from Joint ventures are not acceptable‟ 

11. To qualify for a package of contracts made up of this contracts for which bids are invited in the 

IFB, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the 

qualifying criteria for the individual contracts. 

12.  Each bidder shall submit only one bid for one contract 

13.  The Bidder, at the Bidder‟s own responsibility and risk is encouraged to visit and examine the 

Site of Works and its surroundings and obtain all information that may be necessary for preparing the Bid 

and entering into a contract for construction of the Works.  The costs of visiting the Site shall be at the 

Bidder's own expense 

14.  A prospective bidder requiring any clarification of the bidding documents may notify the 

Superintending Engineer in writing. The Superintending Engineer will respond to any request for 

clarification which he received earlier than 15 days prior to the deadline for submission of bids. 

15. All duties, taxes, and other levies payable by the contractor under the contract or for any other 

cause shall be included in the rates, prices and  total Bid Price submitted by the Bidder.  

16. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

17. Bid evaluation will be based on the bid prices / negotiated price. 

18. Any Bid received by the Superintending Engineer after the deadline prescribed in Clause 20 will 

be returned unopened to the bidder 
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19. Modification and Withdrawal of Bids are not accepted. 

20. Negotiation is permitted after Bid evaluation. 

21. The Superintending Engineer  reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors which are in excess of the 

requirements of the Bidding documents or otherwise result in unsolicited benefits for the Superintending 

Engineer  shall not be taken into account in Bid evaluation. 

22. Superintending Engineer's Right to Accept any Bid and to Reject any or all Bids 

23. Mobilisation / Secured advance will not be entertained 

24. Selection for qualification will be made by a Tender evaluation committee on the basis of 

competence of individual bidders 

25. The Superintending Engineer, Tamil Nadu Slum clearance Board, Coimbatore reserves the right 

to accept or reject any Bid or to reduce the scope, cancel the exercise without having to incur any cost or 

to assign any reason for its decision to any party whatsoever and The Superintending Engineer, Tamil 

Nadu Slum clearance Board, Coimbatore decision on qualifying contractors will be final and binding on 

all the contractors. 

26. It shall be the responsibilities of the successful contractor to undertake their own studies on soil 

testing and structural design before actual commencement of works. These studies should be duly 

certified by reputed institution like IIT/Anna University. Any lapse in the future, due to failure on account 

of soil testing and or (structural design) shall be total responsibility of the contractor in terms of monitory 

value (or) otherwise. 

27.  The contractor should take the responsibility to justify the suitable structural designs and any 

damages to physical properties due to structural failure or soil failure before handing over to the 

Superintending Engineer and it should be borne by the contractor. 

28.  Any change in the existing levy/charges announced by the Government / Authorized body from 

time to time will be recovered from the payment to the contractor without any prior 

information.(B.R.No.5.06/461 dated 3-6-2014 and C.E.‟s circular No.4/14/SCB)/T.Cell/D1/10182/08 

dated 12-6-2014). 

GENERAL CONDITIONS 

 

1. The superintending engineer, TNUHDB, WEST CIRCLE COIMBATORE, 

COIMBATORE-26. (herein after called superintending engineer) reserves to himself the 

right of rejecting all or any of the tenders without assigning any reasons whatsoever for 

so doing or of accepting a tender in parts. 

2. Any tender not received in proper order as per department schedule and according to 

instructions, given in the notice and in due time is liable to be rejected. 

3. All the materials used and the work done must be of the best quality and upto the   
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departmental specifications and should be got approved by the executive engineer, in 

charge of the work. 

4. The tenderer is requested to state clearly whether he has the machinery and staff ready to     

      commence the work immediately upon acceptance of his tender. the whole work  

      consisting of pile foundation pile caps and grade beams should be completed within a  

      month from the date of handing over of site and according to schedule attached. 

5. The contractor will be permitted to do work at nights, subject to the availability of  

department staff for supervision but no extra rate will be allowed on account of over-time 

wages cost of lighting or on any other account. 

6. The successful tenderer should not assign or sublet any portion of the contract without the 

written permission of the Executive Engineer. 

 

SPECIAL CONDITION 

The successful tenderer must furnish the Design Mix proportion to be adopted in the 

Ready Mix Concrete works as per the agreement specification, obtained from Anna University, 

Chennai / IIT, Madras / P.W.D for using in this work within 45 days from the Date of acceptance 

of Agreement in consultation with the Executive Engineer concerned. The site will be handed 

over to the successful tenderer immediately after obtaining the Design Mix proportion or 45 days 

from the date of signing of the Agreement, which ever event occurs earlier and the period of 

contract will be reckoned from the date of handing over of the site. In the event of failure to 

submit the Design Mix within the stipulated period of 45 days, it can be submitted after the 

handing over of the site on the 45th day. However, the connected concrete works should be 

commenced only after the submission of the Design mix to the satisfaction of the S.E/E.E.. 

Obtaining of Design Mix in time as stated above, is the sole responsibility of the successful 

tenderer and TNUHDB will not be held liable in whatsoever manner it may be. No price 

escalation will be allowed on account of this provision which is mainly intended to provide a 

reasonable work plan for the completion of works. The Superintending Engineer reserves the 

right to cancel the agreement or to withdraw this time concession at his/her site discretion and if 

necessary at the risk and cost of the contractor if there is a delay or wilful misuse of the provision 

by the successful tenderer in this regard. This condition is applicable only when Design Mix 

parameters are involved in the contracts. Otherwise this condition will not be applicable. 

 

Special Condition Regarding Employment of Labour  

Employer Means Superintending Engineer, West Circle Coimbatore / Executive Engineer 

or any other authorized persons and Contractor means successful Tenderer or the Agency with 

whom agreement is signed. 

 

LABOUR: 
1. The contractor shall, unless otherwise provided in the contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport. 

2. The contractor shall, if required by the Employer, deliver to the Employer a return in 

detail, in such form and at such intervals as the Employer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

contractor on the site and such other information as the Employer may require. 

3. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the contractor shall abide at all times by all existing 

labour enactments and rules made there under, regulations, notifications and bye laws of the state 

or Central Government or local authority and any other labour law (including rules), regulations, 

bye laws that may be passed or notification that may be issued under any labour law in future 
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either by the state or the central Government or the local authority. The contractor shall keep the 

Employer indemnified incase any action is taken against the employer by the competent 

authority on account of contravention of any of the provisions of any Act or rules made there 

under, regulations or notifications including amendments. If the employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, 

if any, on the part of contractor, the Employer shall have the right to deduct any money due to 

the contractor including his amount of security deposits in any form. The Employer shall also 

have right to recover from the contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 
 

The employees of the contractor in no case shall be treated as the employees of the 

Employer at any point of time. 
 

4. Contractor’s Risks: 

All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the contract are the responsibility of the 

contractor. 

5. In addition to the conditions stated in TNDSS clause 42, the contractor shall register the names 

of all labours engaged by him / her for this work with the appropriate Agencies as notified from 

time to time as per the rules and laws in force. He shall take all preventive measures in the 

Execution of works to safe guard the lives of the labours engaged. The contractor will be soley 

held responsible for any act of negligence in protecting the lives of the labours engaged. 

6. Insurance 

The Contractor shall provide, insurance cover from the start date in complete shape to the 

Employer concerned. 

 A: Till the handing of the Project for, 

a. Loss of or damage to the Works, plant and Materials. 

b. Loss of or damage to Equipment. 

c. Loss of or damage of property (except the works, Plant, Materials and Equipment) in 

connection with the contract; and. B.Till the completion of works personal injury or death of the 

labour and staff engaged by the contractor. 

7. Policies and certificates for insurance shall be delivered by the contractor to the Employer for 

the Employor‟s approval before the 1st payment from TNSCB. All such insurance shall provide 

for compensation to be payable in the types and proportions of currencies required to rectify the 

loss or damage incurred. 

8. If the contractor does not provide any of the polices and certificates required, the Employer 

may effect the insurance which the contractor should have provided and recover the premiums 

the Employer has paid from payments otherwise due to the contractor or, if no payment is due, 

the payment of the premiums shall be a debt due. 

9. Alternations to the terms of an insurance shall not be made without the approval of the 

Employer. 
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CONDITIONS REGARDING THE SCALE AND QUALIFICATION FOR  

THE EMPLOYMENT OF TECHNICAL STAFF AND THE RATES OF PENALTY FOR  

 

FAILURE ON THE PART OF THE CONTRACTORS  

TO EMPLOY THE TECHNICAL STAFF 

SCHEDULE 

 

Sl. 

No. 

Value of 

contract 

Qualification and No. of Technical 

Assistants to be employed 

Penalty for the failure to 

employ the technical 

1. Rs.1 lakh to 

Rs.5 lakhs 

One Diploma Holder in Civil Engineering or 

not less than one retired Junior Engineer 

Rs.2,000/- 

Per month 

2. Rs.5 lakhs to 

Rs.10 lakhs 

One B.E. (Civil) or equivalent degree holder 

or not less than one retired sub-divisional 

officer (Assistant Executive Engineer) or 

one diploma holder with three years 

experience 

Rs.5,000/- 

Per month 

3. Rs.10 lakhs to 

Rs.25 lakhs 

One B.E. (Civil) or equivalent degree holder 

with three years experience in Civil 

Engineering works or not less than one 

retired sub-divisional Officer plus one 

diploma holder in Civil Engineering with 

three and five years experience respectively. 

Rs.7,000/- 

Per month 

 

4. Rs.25 lakhs 

to 

Rs.50 lakhs 

One B.E. (Civil) or equivalent degree holder 

with three years experience or not less than 

one retired sub-divisional officer or (Retired 

Assistant Executive Engineer) plus two 

diploma holders in Civil Engineering or two 

retired Junior Engineers. 

 

Alternative: 

One B.E. (Civil) or equivalent degree holder 

with three years experience or not less than 

one retired sub-divisional officer and one 

more BE. (Civil or equivalent degree holder. 

Rs.9,000/- 

Per month 

 

 

 

 

 

 

 

Rs.10,000/- 

Per month 

 

5. Above 

Rs.50 lakhs 

Three B.E. (Civil) or equivalent degree 

holder with three years experience or not 

less than one retired sub-divisional officer 

and two more B.E. (Civil) or equivalent 

degree holder. 

Rs.15,000/- 

Per month 

 
Note: Revised tariff for levy of penalty for non employment of Technical Assistant (As per G.O.Ms. 

No.181 P.W.(G2) Department, Dt:16.05.03) 

BR No.28, dated:05.12.2003 

 

(i) For Diploma holder  Rs.2,000/- per month / each 

(ii) For Degree holder  Rs.5,000/- per month / each 
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PRICE- ADJUSTMENT CLAUSE 
 

Price Adjustment Clause is  applicable  for this work subject to the following  as per. 

         (G.O. Ms.No. 101 Public Works (G2) Department, Dated:10.06.2009. 
 

a Full price adjustment on all the components is applicable, if the contract period is more 

than 12 months. 
 

b Price adjustment on cement, steel, bitumen and POL is applicable, if the contract period is 

12 months and below. 
 

 

c Price adjustment will apply only when the rates exceed. or decrease by 3% or more 

compared to the estimate rates (Reserve Bank of India – Index Price) 
 

d Price adjustment will be calculated only on the departmental estimated cost of work. 

e Bitumen and POL will be considered on “pass through” basis with payment of actual 

rates / price at the rates charged by Indian Oil Corporation. 
 

f Price adjustment will be made for both increase and decrease in the cost of materials. 
 

g Price variation will be calculated once in a quarter (i) in respect of cement and steel  for 

the works with contract period upto 12 months and (ii) in respect of all components 

except bitumen and Petroleum, Oil & Lubricants (POL), for the works with contract 

period of more than 12 months, from the last date of submission of bid upto the end of 

agreement period provided, if the agreement is signed within the minimum specified 

time, failing which, the price variation will be applicable from the date of  agreement 

only, based on the wholesale price indexes of RBI. 
 

h The quarter would be reckoned with reference to the quarter of the calendar year in which 

the last date on bid submission is fixed. In case of delayed agreement the quarter in which 

the agreement is signed will be reckoned for the purpose of calculation of price 

adjustment. 
 

jI Price escalation / variation is calculated based on milestones fixed in physical terms and 

have a prefixed time-lines for use of inputs-clearly indicating the nature and quantum of 

eligible  inputs to be used for the work for the relevant period between two mile stones.  
 

j Price variation / escalation will be applicable for those quantities „actually‟ used by the 

contractor including addition quantities, if any, used or achieved ahead of the time-line.  
 

k If the contractor does a certain quantity of the work in the third quarter which  ought have 

been done in earlier quarter, price variation / escalation will still be applicable on that 

quantity at the rates applicable in the relevant quarter as per time-line or period of actual 

use whichever is less.  
 

l Price adjustment mechanism will cease to operate for the value of work executed beyond 

the agreement period. 
 

m Agreement period shall include the “actual period” for which the work was “suspended 

officially” and extension of time permitted for any valid reasons, such as, war, natural 

calamities, like flood, earthquake and other risks arising out of acts of God during the 

agreement period; work delayed due to the land acquisition process; change in design, 

change in scope of work, etc. 
 

n Bonus as an incentive for advance completion of work by not less than 10% of agreement 

period will be paid at 1% on the value of actual quantum of works executed at tendered 

rates.                                                 
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FORMULAE FOR PRICE ADJUSTMENT 

 

     The Price adjustment shall be determined during each quarter from the formula given below. 

 

      R =  Total value of work done during the quarter. It would include the amount of secured 

advance for materials paid for (if any) during the quarter, less the amount of the secured advance 

recovered, during the quarter. It will exclude value for works executed under variations for 

which price adjustment will be worked separately based on the terms mutually agreed. 

 

Adjustment for labour component 

 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula. 

 

VL   = 0.85 x Pl   /100 x R x (Li- Lo) / Lo 

VL   = increase or decrease in the cost of work during the quarter under consideration  

due to changes in rates for Local labour. 

 

Lo    = The average consumer price index for industrial workers for ---------- centre 

for the quarter proceeding the date of opening of Bids as Published by labour Bureau, 

Ministry of Labour, Government of India. 

 

Li     = The average consumer price index for industrial workers for ----------- centre 

for the quarter under consideration as published by labour Bureau, Ministry of 

Labour, Government of India. 

 

Pl   =  Percentage of labour component of the work. 

 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be  paid in accordance with the following formula. 

 

Vc = 0.85 x Pc / 100x R x (Ci –Co) /Co 

 

Vc = increase or decrease in the cost of work during the quarter under consideration 

due to changes  in rates for cement. 

 

Co = The all India average wholesale price index for cement for the quarter 

proceeding  the date of opening of Bids as published by Ministry of Industrial 

Development, Government of India, New Delhi. 

 

Ci  = The all India average wholesale price index for cement for the quarter under 

consideration  as published by Ministry of Industrial Development, Government of 

India, New Delhi. 

  

                    Pc  =  Percentage of cement component of the work. 
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Adjustment for steel component 

 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

contractor shall be paid in accordance with the following formula. 

 

Vs = 0.85 x Ps / 100 x Rx (Si-So)/ So 

 

Vs = Increase or decrease in the cost of work during the quarter under consideration 

due to change in rates for steel. 

 

So = The all India average wholesale price index for steel (Bars and Roads ) for the 

quarter proceeding the date of opening of Bids as published by Ministry of Industrial  

Development, Government of India,  New Delhi. 

 

Si = The all India average wholesale price index for steel (Bars and Roads) for the 

quarter under consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi. 

 

Ps = Percentage of steel component of the  work. 

 

Note For the application of this clause, index of Bars and Rods has been chosen to  

represent steel group 

 

Adjustment for Bitumen component 

 

(iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula. 

 

Vb = 0.85 x P b / 100 x R x (Bi  - Bo) / Bo 

  

 Vb =  increase or decrease in the cost of work during the quarter under    

consideration due to change in rates for bitumen . 

 

                    Bo = The average official retail price of bitumen at the IOC depot at --------- on   

                    the day 30 days prior to the date of opening of Bids. 

 

Bi   =  The average official retail price of bitumen at the IOC depot at -----------for 

the 15
th

 day of the middle calendar month of the quarter under consideration. 

 

Pb  =  Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

 

(v) Price adjustment for increase or decrease in the cost of POL (fuel and lubricant) 

shall be paid in accordance with the following formula. 

 

                   Vf =  0.85 x Pf / 100 x R x (Fi –Fo) / Fo 

 

                    Vf = increase or decrease in the cost of work during the quarter under 

                    consideration due to changes in rates for fuel and lubricants. 
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                    Fo = The average official retail price of High Speed Diesel  (HSD) at the existing 

                     consumer pumps of IOC at ------------- on the day thirty days prior to the date of 

                    opening of Bids. 

 

                     Fi  =  The average official retail price of HSD at the existing consumer pumps of  

                     IOC at ------------- for the 15
th

  day of the middle calendar month of the quarter  

                      under consideration. 

 

                    Pf  =   Percentage  of fuel and lubricants component of the work. 

 

Note For the application of this clause, the price of High Speed Diesel oil has been chosen to 

represent fuel and lubricants group. 

 

Adjustment for Plant and Machinery Spares Component 

 

                  Price  adjustment for increase or decrease in the cost of  plant and machinery  

                  spares procured by  the contractor shall be paid in accordance with the following  

                  formula. 

 

                  Vp =  0.85 x Pp / 100 x R x (Pi – Po) / Po 

 

                  Vp =  increase or decrease in the cost of work during the quarter under  

                   consideration  due to  changes in rates for plant and machinery spares. 

 

                  Po = The all India average wholesale price index for heavy machinery and parts 

                  for the quarter proceeding the date of opening of Bids as published by ministry of  

                  Industrial Development, Government of  India, New Delhi. 

 

                 Pi = The all India average wholesale price index for heavy machinery and parts for 

                 the quarter   under consideration as published by Ministry of Industrial  

                 Development, Government of India, New Delhi. 

 

                 Pp =  Percentage of plant and machinery spares component of the work. 

 

Note : For the application of this clause, index of heavy machinery and  parts has been  

chosen to represent the plant and machinery spares group 

Adjustment for Local material 

 

              Price adjustment for increase of decrease in the cost of local  materials other than 

cement,   steel, bitumen and POL procured by the contractor shall be paid in accordance with the 

following formula. 

 

             Vm  = 0.85 x Pm / 100 x R x (Mi – Mo ) / Mo 

 

             Vm  =  increase or decrease in the cost of work during the quarter under 

             consideration due to changes in rates for local materials other than cement, steel, 

             bitumen and POL. 
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Mo = The all India average wholesale price index (all commodities) for the quarter proceeding 

the date of opening of Bids as published by Ministry of Industrial Development, Government of 

India, New Delhi. 

 

Mi  =  The all India average wholesale price index (all commodities) for the quarter under 

consideration as published by Ministry of Industrial Development, Government of India, New 

Delhi. 

 

Pm = Percentage of local materials component (other than cement, steel, bitumen and POL) of 

the work. 

 

The following percentage will govern the price adjustment for the entire contract : 

 

1. Labour      - Pl                                                        -----------------------% 

 

2. Cement      - Pc                                                       -----------------------% 

 

3. Steel           - Ps                                                      -----------------------% 

 

4. Bitumen      -Pb                                                       -----------------------% 

 

5. POL           - Pf                                                       -----------------------% 

 

6. Plant & Machinery spares     -Pp                           ------------------------% 

 

7. Other materials  - Pm                                             ------------------------% 

 

                                                                                     ----------------- 

                                                                     Total                    100% 

                                                                                     ----------------- 
 

SPECIAL CONDITION 

 

 As per the Government order the shrinkage period will be One year from the date of completion 

as against the practice of six months in order to watch the effect of all seasons on the works. Accordingly 

after completion of work, a sum or equivalent to 5% of the value of work done from the contractors will 

be retained for the above period for the due fulfillment of contract for all works. Further the contractor 

should furnish an Indemnity Bond for the further period of four years. After retaining as stipulated and 

stated above, the balance amount such as E.M.D. may be returned only after the expiry of six months 

from the date of completion. 

ARBIRATION CLAUSE 

 The arbitration for fulfilling the duties set forth in the arbitration clause of the standard 

preliminary specification shall be 
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Claims upto    Rs.10,000/- Superintending Engineer, 

     West Circle Coimbatore of  TNUHDB 

 

Claims upto    Rs.50,000/- Chief Engineer, TNUHDB 

 

Claims above Rs.50,000/- Court of Law under jurisdiction  

of Chennai City 

 

SPECIAL CONDITION FOR GST 

 

1. The details of supply of Goods & Services are subject to GST rules applicable with effect from1.7.2017. 

2. All the tenderers are requested to submit the GSTIN registration number at the time of tenders or at the   

time of submitting their invoice / Bill claim, without which the payment will not be paid to the contractor. 

3. All the tenders while quoting the rates should clearly indicate the basic rates and applicable GST 

separately as per GST rules which are in force. 

4. The GST and all taxes should be borne by the Contractor. 

SPECIAL CONDITION FOR EMF [Environmental Management Framework 

 

1. The Contractor should strictly adhere to the EMF adopted by the Board to ensure that the Tamil Nadu 

Urban Habitat Development Board‟s housing project interventions lead to environmentally sustainable 

outcomes and to provide a systematic approach for TNUHDB towards environmental management. 

2.    The Contractor should submit Bi-Monthly Monitoring Report to Chief Engineer Chennai through the 

Executive Engineer concerned.  

 

SPECIAL  CONDITION  FOR  CEMENT 
 

1. The contractors should make their own arrangements to procure the required quantity of good 

quality of cement for the works form the approved manufacturers confirming to ISI standard with the 

prior approval of the Executive Engineer. 

2. The cement shall be of fresh and good quality confirming to the specification as per IS 8112/1989 

43 grade. 

3. The cement in each consignment shall be tested by the contractors at their risk and cost for its 

strength and quality in approved Government laboratories and necessary certificate to be 

produced before its actual use in the work, with the prior approval of the Executive Engineer. 
 

4. The samples for the test should be collected only in the presence of  the Executive Engineer or the 

officers authorized by him. 

5. The contractors should inform the Executive Engineer in charge of  the work about the arrival of 

cement consignment, each time and maintain minimum stock of cement quantity as specified by 

him. 
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6. The rejected cement consignment if any should be removed from   the site immediately at their 

risk and cost. 

7. The quantity of cement required for testing shall be supplied by the contractors at free of cost. 

8. The contractors are responsible for the storage of cement and make all arrangements for the stock 

and safety at site of work. 

9. The contractors should produce the manufacturer‟s certificate for which the cement supplied by 

them. 

10. The contractors shall procure in standard packing of 50kg per bag from the authorized 

manufactures. The contractors shall make necessary arrangements at their own cost to the 

satisfaction of Engineer-in-charge for actual weight of random sample from  the available stock 

and shall conform with the specification laid down by the Indian Standards Institution as per IS 

8112/1989. Cement shall be got tested for all the tests as directed by the Engineer-in-charge at 

least one month in advance before the use of cement bags brought and kept at site godown. 

 

11. The contractor shall store the cement of 30 days requirement at least in advance to ensure the 

quality of cement to be brought to site and shall not remove the same without the written 

permission of Engineer-in-charge. 

12. The contractor will have to construct sheds for storing cement having capacity not less than the 

cement required for 30 days use at approved locations. The Engineer-in-charge or the 

representative shall have free access to such store at all times. 

 

13. The contractor shall further at all times satisfy the Engineer-in-charge on demand by production 

of records and test books or by submission of returns and other proofs as directed that the cement 

is being used as tested and approved by Engineer-in-charges for the purpose and the contractor 

shall at all times keep his record upto date to enable the Engineer-in-charge to apply such cheeks 

as he may desire. 

14. Cement which has been unduly long in storage with the contractor or alternatively has 

deteriorated due to inadequate storage and thus become unfit for use on the works will be rejected 

by the Department and no claim will be entertained. The contractor shall forth with remove from 

the work area any cement if the Engineer-in-charge may disallow for use in work and replace the 

cement complying with the relevant Indian Standards. 

SPECIAL CONDITION FOR STEEL 

1. a) The Contractors have to make their own arrangements to procure standard quality of steel from 

the reputed dealers with prior approval of   the Executive Engineer. 

 b) The quality of steel should confirm to Indian Standard specification Fe 500 D (Ductile) Grade 

Steel shall be adopoted for projects located in Seismic Zone III areas and Fe 500 Grade Steel for Seismic 

zone II areas of Tamilnadu. 
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 c) The steel supplied shall be sound and free from cracks harmful surface flaws, lamination, 

rough and imperfect edges other defects. 

2. The contractors with prior approval of the Executive Engineer have to make their own 

arrangement to test each consignment of steel from the Government testing laboratory at their risk and 

cost for strength, section weight and diameter and produce the test certificate before its actual use in the 

works which will be allowed in bills. 

3. The result should pass the test. Test also inclusive of physical properties such as weight 0.2% 

proof stress, Tensile strength percentage of elongation and Bend test. 

4. Tolerance on weight:- The tolerance on weight for bars shall confirm to relevant ISI 

specifications. 

5. The contractor should produce the manufacturer‟s test certificate for each consignment. 

6. 6mm MS steel is to be supplied only in the form of coils. 

SPECIAL CONDITION  FOR THE ELECTRICAL WORKS 

 

1. The work shall be carried out in accordance with the General specification for Electrical 

works and the code of practice for electrical wiring installing I.S.8732/1963 and 

I.S.3045/1965 and as amended upto date.  All installation shall comply with the 

requirement of Indian Electricity Rules 1956 and Act and I.S. code amendment up to 

date.  

 

2. Approval of the Engineer-in-charge shall be taken well in advance for all materials and 

brand of materials to be used on works by the contractor based on the description of the 

Executive Engineer-in-charge and his decision will be final.  

 

3. Bad workmanship is liable to be rejected in total.  

 

4. The Contractor shall supply on completion of work, completed plan along with 

insulation, polarity and earth test reports before the installation is to be handed over to the 

Executive Engineer-in-charge in good condition in triplicate. The tests should be carried 

out in the presence of Engineer-in-charge at contractor‟s cost.  

 

5. All repairs and patch works shall be neatly carried out to match the original finish and to 

the entire satisfaction of Engineer-in-charge.  

 

6. The Contractor shall make his own arrangements at his own cost for all general Tools and 

Plants and special Tools and Plants required on the job.  

 

7. The Contractor shall make his own arrangements for storage of materials and watch and 

ward at his own cost till installation (completed works) is handed over to the Department 

for obtaining the service connection from Electricity Board and testing the line. Any loss 

and tampering of materials for which the payment was made by the department, shall be 

made good by the Contractor at his own cost. 

 

8. Issue of the materials to the Contractor wherever stipulated shall be regulated to the needs 

from time to time depending upon the progress. 

 

9. Materials stipulated for issue shall be taken over to the site of works and the safe custody 

till completion of the job is the responsibility of the contractor. 
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10. All debris due to electrical works shall be removed from site by the        

            contractor as soon as the work is completed. 

 

11. Electrical works shall be progressed by the contractor side by side with the progress of 

the building work, carrying of conduits for recessed portion shall be planned together 

with the building progress so that there is no hindrance to the building progress at any 

stage.  

 

12. The internal electrical installations shall be ordinarily carried out according to the 

drawing supplied with the schedule of work subject to change made by the Executive 

Engineer-in-charge.  

 

13. The wiring routes shall be marked at site first and get approval from the Executive 

Engineer-in-charge before commencement of actual work. The work must be carried out 

as directed by the Executive Engineer-in-charge.  

 

14. In place, where electrical conduit is required to place through wall/RCC column/beam 

etc., the conduit shall be laid during the execution of work in consultation with the 

Engineer-in-charge so as to avoid the need for cutting the structure at a later stage.  

 

15. The teak wood materials such as fillets specials T.W. bodes and all materials shall be got 

approved from the Engineer-in-charge before use to ensure the quality of materials.  

 

16. In the case of recessed conduit works, the M.S. Boxes shall also be recessed and covered 

with 1/8” (3mm) hylem bake lite sheet.  The thickness of M.S. Box sheets shall not be 

less than 3mm thick. 

PROVISION OF FITTINGS 

 

17. All switch boards shall be placed such that the bottom is normally 1.22 metres above 

floor level or such height as decided by the Engineer-in-charge.  

 

18. All fittings shall be provided at 2.6 metre from the floor level or such height as decided 

by the Engineer-in-charge. 

 

19. The convenient 5/15 amps plug socket shall be 23 cm above floor level or such height as 

decided by the Engineer-in-charge. 

 

20. Wiring shall run normally at 2.6 metres from the floor level or such height as decided by 

the Engineer-in-charge. 

 

21. The materials issued if any by the department to the contractor the cost will be recovered 

at the stores issue rates.  If the contractor fails to return the surplus materials after 

completion of work, the cost will be recovered at double the stores issue rate or market 

rate whichever is higher. 

 

22. Tools and Plants generals and special as required on the work is to be arranged by the 

contractor at his own cost.  

 

23. Brass tinned link/joint clips of0.32mm (30 gauge) thick upto 40mm length and 0.40mm 

(28 gauge) thick above 40mm length and of 8mm width shall be used on the work.  

 

24. Brass hinges brass hooks and eyes, single plank teak wood board 60mm minimum depth 

in case of open wiring and minimum depth of 100mm in the case of concealed wiring and 

not less than 6mm thickness shall be used on the works.  
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FIXING OF WOODEN BATTERNS 

  

25. The screws shall be used for fixing the wooden battern and accessories at an interval not 

exceeding 50cm. The thickness of batterns shall not be less than 10mm. 

 

26. The clips are provided on the wooden battern with screw/pins and spaced at an intervals 

of 15cm both in the case of horizontal and vertical run.  

 

27. The round block shall not be less than 75mm and 40mm deep and fixed by means of 2 

Nos. of screws.  

 

28. Plona type switches, sockets outlets of approved make wherever needed shall be used for 

recessed boards after getting the approval of Engineer-in-charge.  

 

29. Only brass screws shall be used for fittings, switches, plug and sockets main boards and 

distribution boards and teak wood accessories etc., required for wiring.  

 

30. All conduct pipe shall be of approved gauge (not less than 16 SWG 14 SWG) solid drawn 

or lap welded finished with galvanized stone enameled finish.  The saddles used shall not 

be less than 24 gauge up to 25mm dia pipes and not less than 20 gauge for longer dia 

pipes. 

 

31. The main earthing load shall not be less than 8 SWG copper (4.06mm). In case of copper wire 

earthing of 6 SWG G.I. Wire (4.96 mm) in case of G.I. wire earthing separate earthing shall be 

provided for all mountings of main boards, distribution boards, 5/15 amps C.S. plugs sockets with 

not less than 14 SWG of copper (2.03mm.)  

 

32. Earthing shall confirm to the relevant I.S. code 303/1966.  The G.I. pipes earth electrode system 

is adopted.  G.I. pipes shall be of medium class 38/40 mm dia 3.75 metres long.  The electrode 

shall be buried in the ground vertically with its top not less than 20 cm below ground level.  

Normally an earth electrode shall provide 1.5 metres away from any building.  In case of 

providing twin earthing the distance between the earth pits shall be 10‟-0” alternative layers of 

charcoal or coke and salt of minimum 15cm thick are to be provided from the bottom of earth pit 

up to 1.00 metre below ground level and the masonry work is to be carried out in brick with 

cement mortar 1:4 (one of cement and four of sand) above the last layer and the top is to be 

covered by suitable cast iron frame and cover. 

 

33. The staircase light point wiring must be done by looping or piece wire system and switch must 

control phase or line wire only.  

 

34. Looping in system is to be adopted for wiring normally the looping of neutral to light fan plug 

points etc., shall be restricted to 3 points for a single wire from the switch board.  

 

35. The wooden battern and specials shall not be butt jointed and joints should be lap jointed.  

 

36. The wiring must be done using bend and corners wherever necessary sharp banding or cabling 

must be avoided.  

 

37. The lighting circuit shall not have more than 10 points or a load of 800 watts which ever is less. 

In exceptional cases the lighting circuit shall not have more than 8 points.  

 

38. Power wiring shall be kept separate and distinct from the lighting wiring.  

 

39. The contractor should be present at the premises at the time of effecting service connection by the 

Electricity Board authority and afford all facility for testing and commissioning the installations.  
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40. The apartment main switches and the main switches at the Electricity Board Service connection 

should be numbered in paint for easy identification and the damager boards should be provided 

wherever necessary according to the Indian Electricity rules and indications.  

 

41. The contractor should provide sufficient leads for connecting the main switches to meters and 

cuts provided by the Electricity Board at his own cost.  

 

42. Looping of neutral and connection wires in the switch boards must be carried out through 

mechanical connectors and proper insulation shall be provided inside the switch boards wherever 

necessary to avoid short circuiting the system.  

 

43. The scaffolding and the shed required for the Electrical installation works should be put up by the 

contractor at his own cost.  

 

44. The run off mains relates to the mains run from the buss bar to distribution board or buss bar 

main switches as the position indicated in the electrical layout. The point wiring shall includes 

mains taken from distribution board or main switch to board. The main for this shall not be 

measured and paid.  

 

 The run off mains relates to the mains run from the main switches provided inside the apartments 

to the Electricity Board authorities. The earthing for the main switches provided in the service 

connection board should be properly inter connected and connected to the main earthing system.  

 

45. Each circuit has to be taken from the Distribution Board by separate independent 

conductor/separate group of wires from Distribution Board and they could be distinctly visible. 

The wiring must bed one if there is no Distribution Board with distributed circuits as directed by 

the field staff. 

 

46. For temporary supply if any required by the contractor himself should apply to Madras Electricity 

System and obtain the supply at his own cost. 

 

47. PVC pipes and specials, M.S. Boxes etc. if available with the department the same may be 

supplied for works at recovery. 

 

48. The contractor should prepare necessary electrical systematic layout drawing at this own cost and 

get approval from the Chief Electrical inspection to Government, Madras-2 and the permission to 

enlarge the same from the CEIG (Madras-2) 

 

49. The contractor shall use only the brand of materials that are approved by the Engineer-in-charge. 

 

50. The Electrical installation to be carried out as per the specification and it confirmed to I.E. rule. 

 

51. SALES TAX:-  Clause (2) of General conditions of contract “The contractors shall be solely 

responsible to the payment of Sales Tax under the provisions of the Tamil Nadu General Sales 

Act 1939 (Madras Act IX of 1939) as in force for the time being and the rates for the various 

items of the work shall remain unaffected by any change that may be made from time to time in 

the rate which the sales tax is payable. 
52. All rates quoted in the tender shall be inclusive of payable under General Sales Tax Act as 

amended from time to time (Including Amendment Act) 28/84 and that the contract or 

responsible to file the sales tax returns and may be the tax as demanded by the Commercial Tax 

Department. No request for payment of sales tax separately, in addition to tendered rates due to 

any subsequent levy increase in tax, will be entertained vide also clause 38 (x) or General 

conditions of contract. 
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53. The Electrical contractors should hold either “A” grade license (or) “B” grade license issued by 

the Electrical wireman and supervisor contractor licensing Board. 

             
 

FOR  CONTRACTOR'S  SPECIAL  ATTENTION 

1. Clean fresh water and river sand shall be used in all cases. 

2. Only  clean  fresh  water  shall  be  used  on  the  work.    The   Contractor  shall  make  his  own 

arrangement for water and shall meet all charges therefore.   The special attention of the 

contractor is drawn to clause 36 of the Preliminary Specification in the T.N.D.S.S.  regarding 

water and lighting. 

3. The broken stone for concrete and  R.C.C.  work should be of granite as passed by the Executive 

Engineer. 

4. All  Iron  work or Steel work of every  kind except such as is to be embedded in cement concrete 

shall immediately on arrival at the site be properly scrapped and wire brushed and give a priming 

coat of approved red lead paint without claim or extra. 

5. All  fittings and furniture of  doors and windows shall be of best quality steel machine made and 

well happened.   The iron hold fasts shall be built up in the walls in cement mortar 1:3 at the time 

of construction of wall no extra claims shall be due for the same.   Wherever hold fasts are to be 

provided 9" thick walls, these should be fixed with C.C. 1:3:6 using 3/4" size hard broken granite 

stone jelly proper anchorages and for proper binding.   No separate rate for such of concrete 

filling at hold fasts point will be allowed and this will be measured as masonry along with 

adjacent masonry. 

6. The  teakwood  shall  be  best  Indian  teakwood  only  and  shall  be  subject  to  inspection  and 

approved by the Executive Engineer before use on the work.   Country wood where specified 

shall be of best Karimarudu and Mongu for scantling and Aiyni for planks. 

7. Holes  and  chases  for  electric  wiring,  water  supply  and  drainage  etc.,  shall  be  provided as 

directed during progress of work without any claim for extra. 

8. The work shall be carried out with the least  hindrance to the adjoining buildings and officers and 

the contractor will be responsible for any damages, caused to the existing fixtures, electric fitting 

etc., in the course of execution and the contractors shall make good any such damages without 

any claim the extra. 

9. In the case of  'T' beams and 'L'  beams, the quantities given in the schedule is the quantity of rib 

portion only.   The top flange portion will be always measured with the general slab portion and 

paid for at the slab rate only.   For all R.C.C. work the rate shall include the treatment of bearing 

as per plate W. No.2 of 1946 as per M.D.S.S. (Page 52 of 952 edition.) 

10. Plastering all external corners, edges of beams, edges of doors and windows, openings etc., shall 

be finished sharp using richer mortar if necessary and also finished truly vertical or horizontal as 

the case may be the rate of plastering shall include the cost of finishing as above and no separate 

rate for finishing the corners, edges of beams, etc., will be paid. 

11. Fixing iron bars to windows :     The methods of  measurements for this item of  work shall be 

area of the window frames. 

12.  If  rates  are  not  separately called  for similar  items of  work  in different  floors  the contractor 

should note one rate applicable for all the floors indicating in the detailed plans.   Any claim for 

extra rates for such items floor-war will not be entertained under any circumstances. 

13. The  revised  preliminary  specification  of  the T.N.D.S.S. are applicable of the contractor as per 

G.O.2659 P.W.D. dated 23-12-79. 

 

ADDITIONAL  SPECIFICATION 

 1. The planks for forms and centering for R.C.C. works shall be of well-seasoned timber 

approved by the Executive Engineer according to Clause (10) of M.D.S.S. No.30.   They must be made 

smooth  and perfectly level at top so as to give smooth and even finish to the R.C. Ceilings.   

Alternatively the contractor may use steel sheets over wooden form provided the required finish to the 
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under-side of the slabs is obtained.   Mango planks shall not be used under any circumstances.    

Centering and forming shall be provided to the extent and as ordered by the Executive Engineer during 

the execution. 

 

2. All cement concrete for R.C.C. work shall be machine mixed and vibrated. 

 

3. All lime mortar shall be ground in a mortar mill as per M.D.S.S. 

4. M. S. Steel  rods  should be cut and placed as reinforcements with proper care according to the 

available rods at site so as to ensure the minimum possible wastage. 

 

5. The cut bits shall be to the account of  the contractors themselves and the same will not be taken 

back. 

 

6. The quantity of steel issued in excess of 5% over and above theoretical requirements and not 

returned to the Department in good condition, penal recovery will be made at double 

the issue rate, in addition to the normal recovery rate. 

 

7. For the quantity of cement  issued in excess of  the  theoretical  requirement  with  an  allowance 

indicated in the circular cited above and not returned to the department in good condition, penal 

recovery will be made at double the issue rate, in addition to the normal recovery rate. 

8. Value  of  works          Percentage  of  allowance 

 Upto  Rs. 2.00 lakhs      5% (Five) 

 Upto  Rs. 2.00 lakhs  to  Rs. 5.00 lakhs    4% (Four) 

 Above  Rs. 5.00 lakhs      3% (Three) 

9. If at any time subsequent to the execution of  this  agreement,  department,  materials other than 

those specified in the agreement are supplied to the contractor for use on the work, they will be 

charged at the market value prevailing at the time of supply or stock issue rates whichever is 

higher.   The contractor will be informed in writing of this charge and he should intimate in 

writing the rate which i.e., demand for finishing the work in view of the fact that he is to use 

department materials.   No centage or incidental charges will be borne by the Government in 

connection with the supply of the materials. 

 

ADDITIONAL  CONDITIONS  I  AND  II 

 

1. The materials noted in the list enclosed will be supplied departmentally at the work site stores and 

their cost recovered from the contractors bills at issue rates noted against each. 

2. The contractor shall be responsible for safe custody and storage of the materials under dry 

conditions at the place where the works got approved by the Executive Engineer. 

3. Royalty or charges due for use of private quarries and private land shall be paid by the contractor.  

4. The contractor shall form his own approach road to the work site for which no extra will be due 

to him.   On completion of the work, the contractor shall not be permitted to remove the materials 

laid for formation of  road.   If the contractor is allowed to use the existing roads, he shall 

maintain them in good condition at his own cost throughout the period of  the contract. 

5. The contractor's special attention is invited to clauses 35, 36 of Appendix of the P.S. to 

T.N.D.S.S. and he is requested to provide at his own expense sheds, latrines and urinals for his 

workmen. 

6. If  night work is required to fulfill the agreed rates for progress, all arrangements shall be made 

by the contractor inclusive of  lighting without any claim for extra rate. 
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7. The contractor shall not employ the labour below the age of 12 years and shall also note that he 

must offer employment to ex-serviceman, ex-toddy tappers and unemployed agricultural 

labourers as far as possible. 

8. Payment will be made on detailed measurement.   Any of the items in the schedule may be 

omitted for radically altered, no variation in the rate shall become payable to the contractor on 

account of such omissions or variations in quantity. 

 

9. Reference to T.N.D.S.S. No. in the schedule quantities referred to reprint 1952 and addenda and 

corregenda issued thereafter. 

10. The contractor shall abide by the contract labour regulation formed by the Tamil Nadu 

Government. 

11. The contractor shall at his own expense provide or arrange for provision of foot wear for any 

labour doing cement mixing work and all other similar types of works involving the use of tar, 

mortar, etc., to the satisfaction of  the Engineering chief and on his failure to do so Government 

shall be entitled to provide the same and recover the cost from the contractor. 

12. When there are complaints of non-payment of wages to the labour, bills of the contractor, may be    

with held pending a clearance certificate from the labour department. 

 

SPECIFICATIONS  FOR  SANITARY  FITTINGS  DRAINAGE  AND  WATER  

ARRANGEMENTS 

1. Water closets, basins, urinals sinks and other sanitary ware shall be of approved make as required 

in the relevant items.    The fixing of  these shall be in accordance with the special specifications 

separately attached. 
2. The rates shall include all dismantling making holes in walls of slabs and restoring the structures 

to the original conditions after the completion of  the work. 

3. The work shall be carried out with least hindrance to the adjoining building and the contractor 

shall be responsible for any damages caused to the existing fixtures, electric fittings etc., in the 

course of execution and the contractor shall make good any such damages without claim for 

extra.  

4. The rate of laying stoneware pipes shall include necessary earthwork excavation for trenches 

(irrespective of nature of all incidental charges such as shoring strutting and bailing out water 

refilling trenches) after the completion of works and consolidating, removing the surplus earth to 

places shown within compound and making good the damages to roads and other structures. 

5. The rates for laying C.I. Pipes and G.I. Pipes shall include earthwork for trenching and refilling 

them and fixing with plug, clamps and screws where the pipes are fixed to walls the rates for G.I. 

Pipes shall also include wrapping them with tarred tape where they are buried in earth tarring  

6. the portions embedded in masonry and painting with white lead paint, two coats for portions 

above ground level. 

7. The clamps for G.I. Pipes fittings should not be spaced more than 6 feet apart, the wooden plugs 

for pipe and bracket fittings should be properly fixed in cement mortar 1.3 in holder make, in 

masonry with the wide end of wedge plugs inside and no hammered with them and into the walls.   

The size of plugs should not less than 1" square at this end and 1 1/2" at the other end with depth 

of not less that 3". 

8. Painting with two coats of best white paint (or any other colour approved by the Executive 

Engineer) over a priming coat of red lead to all flushing tanks, brackets clamps used for fixing 

pipes) and all lead connections.   Painting with two coats of anti corrosive paint of approved 

colour to all C.I. Soils waste and anti syphonage pipes. 

9. The rates shall include all dismantling making holes in the slabs and restoring the Structure  to the 

original condition after the completion of the work. 
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SUPPLYING  AND  FIXING  INDIAN  TYPE  WATER  CLOSETS 

 

1. The Indian type water closet shall be fixed in position at floor level in a bed of concrete brick jelly in 

lime mortar the proportion being 32:12 1/2 so as to completely embed the closet trap and foot rest.   

The existing masonry structures after dismantling the floor, making the holes, etc., shall be restored to 

its original condition after completion of the work.    The flooring around the closet shall be finished 

off in cement mortar 1:3, 1/2" thick with adequate slope all round for draining into the closets.   The 

foot rest should be fixed at an angle shown in sanitary Engineer's type designs. 

 

2. The cast iron flushing tank shall be of three gallons capacity of Indian make of approved brand 

supported G.I. brackets with necessary G.I. chain and handle for pull float ball valve 1/2" lead and 

brass connections to the closet including necessary connection to the water main and closet complete 

and wiped solder joints.   The flushing tanks and bracket must be painted with white glazed enamel 

paint 2 coats over a priming coat of red. 

3. The fixing of water closets shall include the dismantling of existing floors wherever indicated making 

holes in masonry walls etc., and restoring structure to original condition after completion of the work.   

The  flushing tank and accessories will be fixed to the walls with necessary clamps and brackets in 

cement mortar 1:0. 

SPECIAL  CONDITION 

 "The tenderer should quote his specific rate for each items both in words and figures and furnish 

the total of each item and the grand total of the whole contact otherwise the tender will be rejected". 

SPECIAL  CONDITION 

 

 "Wherever the M.S. and R.T.S. rods, supplied to the contractors for use in the work, are found to 

differ from standard section weight, due to variance in size, sufficient number of samples of rods of each 

section from each consignment, as and when the rods are received should be tested in a recognised 

laboratory, well before the commencement of fabrication work after getting the approval of the 

Superintending Engineer.    The actual weight as per test report shall be adopted in the bills". 

 

SCHEDULE  "D"  

 Applicable to all cases of  works where a minimum of  fifty workers are employed except works 

relating to roads, channels and canals. 

 

FOR  THE  PROVISION  OF  HEALTH  AND  SANITARY 

ARRANGEMENT  FOR  WORKERS 

 The contractor's special attention is invited to clauses 35, 36, 42 (60) & 48 of  the Preliminary 

Specification of the Madras Detailed Standard Specification and he is requested to provide at his own 

expense the following amenities to the satisfaction of  the Superintending Engineer. 

1. FIRST  AID : 

 At the work site there shall be maintained in a readily accessible place, first aid appliances and 

medicines including as adequate supply of sterilised dressings and sterilised cotton wool.   The appliances 

shall be kept in good order.   They shall be placed under the charge of  the responsible person who shall 

be readily available during working hours. 

2. DRINKING  WATER : 

 

(a) Water of good quality fit for drinking purposes shall be provided for the work people on a 

scale of not less than 8 gallens per head per day. 

 

(b) Where drinking water is obtained from an inter mittence public water supply, each work 

place shall be provided with storage tank where such drinking water shall be stored. 
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(c) Every water supply storage shall be at a distance of not less than 50 ft, from any latrine 

drain or other source of pollution.   Where water has to be drawn from an existing well 

which is within such of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it for drinking.   All such well shall be 

entirely closed in and be provided with a trap door which shall be dust and water proof. 

(d) A reliable pump shall be fitted each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

3. WASHING  AND  BATHING  PLACES : 

 Adequate washing and bathing places shall be provided, separately for men and women.   Such 

places shall be kept in clean and drained condition, Bathing or washing should not be allowed in or near 

any drinking water well. 
4. LATRINES  AND  URINALS : 

 There shall be provided within the precincts of every work places, latrines and urinals in an 

accessible place and the accommodation, separately for each of them shall be on the following scale or on 

the scale so directed by the Superintending Engineer in any particular case :    

     

          Seats 

 

 (i) Where the No. of persons employed exceed 50         2 

 

 (ii) Where the No. of persons employed exceed 50 but     3 

  does not exceed 100 

 

 (iii) For every additional 100        3 

 If women are employed, separate latrines and urinals screened from those for men shall be 

provided on the same scale. 

 Except in work places provided with water flushed latrines connected with a water store sewage 

system all latrine shall be provided with receptable on dry earth system which shall be cleaned at least 

four times daily and at least twice during working hours and kept in a strictly sanitary condition.    The 

receiptances shall be tarred inside and outside at least once a year. 

 The excreta from the latrines shall be disposed off at the contractor's expenses to the out way pits 

approved by the local public health authority.   The contractor shall also employ adequate No. of 

scavengers and conservancy staff to keep the latrines and urinals in a clean condition. 

5. SHEDS  DURING  REST : 

 At the work site there shall be provided, free of cost two suitable sheds one for male and the other 

for female, rest for the use of labourers. 

6. At every work place at which 50 or more women workers are ordinarily employed there 

shall be provided two huts of suitable for the use of children under age of 5 years 

belonging to such women.   Out hut shall be used for infants games and play and the 

other as their shed room.   The huts shall not be constructed on a lower standard than 

following. 

(i) Thatched  Roofs. 

(ii) Mud  floors  and  walls. 

(iii) Planks spread over the mud floor and covered with matting. 
 

 

 

The use of the huts shall be restricted to children, their attendants and mothers of the children. 

7. CANTEENS : 

 A  cooked  food  canteen  on  a  moderate  scale  shall  be  provided  for  the  benefits  of  workers 

if  it is considered expeditent.
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8. SHED  FOR  WOMEN : 

 The contractor should provide at his expense sheds for housing his workmen.   The shed shall be 

on a standard not less than the cheap shelter type to live in which the work people in the locality are 

accustomed to,  floor area of about 6' x 5' for 2 person shall be provided.   The sheds are to be in rows 

with 5ft, clear space between rows if conditions could permit.   The work people camp shall be laid out in 

units of 400 persons each unit to have clear a space of 40 ft, all round. 

CONDITION  REGARDING CONTRACTOR'S  RISK  AND  INSURANCE 

 The second para in clause 47 of the Preliminary Specification to T.N.D.S.S. is not operative and 

stands cancelled. 

CLAUSES  REGARDING  ENGAGEMENT  OF  APPRENTICES 

 

 1. The contractor shall comply with the provisions of the Apprentices Act 1961 and the 

rules an orders issued there under from time to time.   If the fails to do so, his failure will be a breach of 

the contract and the competent authority, may at his discretion cancel the contract or invoke any of the 

penalities for the breach of contract provided in the agreement.   The contractor shall also be liable for and 

pecuniary liability arising or account of any violation by him of the provisions of the Act. 

 2. Contractor shall during the currency of  the contract ensure engagement of the 

apprentices in the categories mentioned below who may be assigned to him by the Director of 

Employment and Training / State apprenticeship Adviser, Tamil Nadu.   The contractor shall train them as 

required under the Apprentice Act 1961, and the rules made these under, and shall be, responsible for all 

obligations of the employer under the said Act including the liability to make payments to the apprentices 

as required under the said Act. 

Sl. No.  Value  of  Contract           Category        No. to be 

                appointed 

 

 

1. Rs. 1 lakhs and upto   1. Building Constructor  1 

 

 Rs. 3 lakhs    2. Brick layer   1 

 

2. Above Rs. 3 lakhs and   1. Building Constructor  1 

 

 upto Rs. 10 lakhs   2. Brick layer   1 

 

      3. Diploma holder in  1 

       Civil Engineering 

 

3. Above Rs. 10 lakhs and   1. Building Constructor  1 

 

 upto Rs. 50 lakhs   2. Brick layer   1 

 

      3. B. E. (CIVIL) or  1 

       equivalent degree holder 
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3. Unless the contractor has been exempted from engagement of apprentices by the Director of 

Employment and Training / State Apprenticeship Adviser, a certificate to the effect that the contractor has 

discharged his obligation under the said Act, satisfactorily should be obtained from the Director of 

Employment and Training / State Apprenticeship Adviser and the same should be produced by the 

contractor for final payment in the settlement of the contract. 

 

TAMIL  NADU  URBAN HABITAT DEVELOPMENT BOARD 

CONDITIONS  FOR  LIME 

 

                1.The lime shall be burnt from shells, lime stone or kanker as specified and shall  be carefully  

free from earth impurities. 

 2. The process of burning shall be carried out in such kilns and,, with such fuel of the 

Executive Engineer may approve. 

 3. In all cases, the lime shall be delivered at the site of the mortar mill quite fresh, i.e., 

within seven days of the date on which it was drawn fresh from the kiln.   In case where compliance 

herewith is not possible due to seasonal closure of kilns, written permission of the Executive Engineer is 

necessary before stored slacked lime can be used. 

 4. The lime shall be slacked, if so required in the presence of a departmental representative 

before being put into the mill.    All impurities, ashes, or pieces improperly or carelessly burnt shall be 

screened or picked out before slacking and removed at once from the work. 

 5. The lime shall then be screened through sieve of such size as the Executive Engineer may 

direct and all stuff that will not pass through the sieve shall be rejected.   In the absence of separate orders 

under this clause a wire screen of 94 meshes to the square inch shall be used, except for plastering second 

and third coats or for any fine work defined accordingly by specification in which case the lime is to pass 

through a sieve of 324 meshes to the square inch. 

 6. Lime which has perished or which has been damaged by damp, rain or inter mixture of 

dirt, or which has become partially air-locked, shall on no account be used on the works but shall be 

removed at once from the site.   Lime which given a residue of more than 10 percent by weight when 

tested hydrochloric acid shall be rejected. 

7.Lime is to be obtained from the source defined in the Descriptive Specification sheet. 

 8. The Lime at work site is to be protected from weather action by being kept in a weather 

proof shed with in previous floor and sides. 

            When time permits, the following test is to be made for stone limes : 

The  lime to be tested  shall be passed  through a sieve  having  64 meshes  per square  inch. 

Briquettes shall be made of 1 lime 2 sand adding sufficient water to the lime till a stiff paste is 

formed, this stiff paste is to be well pressed down into the mould, which is to rest on a sheet of 

glass.   The upper surface of the mortar in the mould shall be struck  off  level with a trowel.   The 

mould shall then be laid aside till the briquette attains initial set.   After this period, the briquette 

(still in the mould) shall be placed in wet sand for two days to allow it to get gradually.   It shall 

then be taken out of its mould, placed in water for 25 days taken out and allowed to dry for 24 

hours and then finally tested.   The briquette, which is to have cross sectional area of one square 

inch, should take a minimum tensils strain of 20 lb.    If less than this the Executive Engineer 

shall have the right to reject the lime, and the contractor shall then remove the rejected materials 

at once from the work site. 

Note: The two general classes of  lime are  

 (a) Fat limes : and  (b)   Hydraulic limes.   Shell lime comes under class (a)   and is largely 

used for plaster and whitewash limes from kankar and limestone come under class (b)   and should always 

be used for masonry work unless written permission of the Executive Engineer has been given to the use 

of shell lime. 
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 Non hydraulic lime mortar should not be used in well locations.   Works which are likely to be 

exposed to the action of water within a month from date of completion should be constructed with a 

cement mortar or a surki mortar if the latter is found to be sufficiently hydraulic. 

10. Vide instruction in note 2 under 'Materials'.  which shall apply. 

 

DESCRIPTIVE  SPECIFICATION  SHEET 

 

 

Sl.   Materials    Sources from where item           Approximate 

No.              is to be obtained                             Lead 

1. Sand  for  mortar           

                                                                          

2. Sand  for  Filling                      . 

                                                                          

3. Hard broken stone of different sizes  

 

4. Rough Stone and Bond Stone  . 

 

5. Brick, Brick jelly                             

Flyash Brick of size 23cm x 11cm x 7cm 

 

6     Country Bricks of size 83/4x41/4x2”            

 

7. Pressed titles                                                

 

8. Gravel                 

    

9. Lime        

 

 

 

BRAND  NAMES  OF  THE  PAINTS  TO  BE  USED  FOR  THECONSTRUCTION  OF  SLUM  

TENEMENTS 

 

Sl. No. Name  of  the  Paint  Company                      Brand  Name  of  the  Paint  class 

 

 

1. British  paints     …   Parrot 

 

2. Asian  paints     …   Three  Mangoes 

 

3. Goodlass     …   Glossolite 

 

4. Jonson  and  Nicholson    …   Jensolin 

 

5. Shalimar     …   Durolac 

 

6. I. C. I.      …   Duwel 

 

7. Blundel      …   Kinglac 
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SCHEDULE  'B' 

 

LIST  OF  DRAWINGS 

 

 

 Serial   Drawing  Description   Remarks 

             Number   Number 

 

SCHEDULE – A 

 

 

SCHEDULE OF APPOXIMATE QUANTITES TO ACCOMPANY THE TENDER 

FOR THE WORK OF “Providing Panel Board for construction of 464 nos of tenements at 

Guruvareddiyur in Erode district under HFA” 

 

(A) The quantities here given are those upon which the lumpsum tender cost of the work is based. 

But they are subject to alternation, omissions, deductions or additions as provided for in the conditions of 

this contract and not necessarily shown the actual quantities of work to be done.  The unit rates noted 

below are those governing payment for extras or deductions or omissions according to the conditions of 

the contract as set forth in the preliminary specifications of the detailed standard specifications and other 

conditions of the specification of this contract. 

(B) It is to be expressly understood that the measured work is to be taken net (Not withstanding) 

any custom of practice to the contrary according to the actual quantities where in place and finished 

according to the drawings or as may be ordered from time to time by the Executive Engineer and the cost 

calculated by measurement or weight at the respective prices, without any additional charges for the 

necessary contingent works connected herewith. The rates quoted are for works in site and complete in 

every aspects. 
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Name of work : Providing Panel Board of  Construction of  640 nos of tenements at Nehru nagar in 

Thoranakkalpatty in Karur district under HFA-AHP 

       
Sl.           

No. Qty. Description of work 
Rate 

Unit Amount 
( Both in figures and wording ) 

1 2 3 4 5 6 

Basic Rate Quotated for Exclusive of GST 

1     Supply and erection of 125 Amps capacity floor mounting 

type metering panel board (cubical type) with bus bar 

chamber made up of 16 gauge CRCA sheet for 3 phase 4 

wire system with 4 nos. of 25mm x 3mm tin coated copper 

flats for phases and neutral; cable chamber, switch chamber 

and with 2 No. 25mmx3mm tinned copper flat for the earth 

bus on the rear side of the panel board; necessary inter 

connections by copper flat / rigid copper wire of suitable 

sizes; suitable PVC colour sleeves for the inter connecting 

copper flats / rigid copper wire; earth connections to all 

switches/bus bar by copper wire of suitable sizes from the 

earth bus; hylem sheet separation between bus bar and 

switches; fuse units, 15 Amps 4 way neutral links, suitable 

angle iron frame of size of 38mm x 38mm x 6mm with 

powder coated painting over one coat of red oxide and with 

numbering; superscription of cables sizes, capacity of 

switches, etc., incorporating all the following:  

 

                                                                                                                  



    

`            Contractor                                                        No of corrections                                                                   Superintending Engineer 

 

 

36 

 

Out goings: 

1 No of 125 Amps TPN SDF with HRC fuse links for 

incoming, 17 Nos. of 32 Amps DPMC switch / 40 A KA DP 

MCB and 17 Nos. of 32A porcelain fuse units, 4 Nos. 25mm 

x 3mm copper flats for neutral and earth for  

  29.00 Nos outgoings, space provision for TNEB, Energy meter, 3mm 

thick pin headed glass covering for meter reading, 1 No. of 

dummy provision all complete.Internal connection by 2 runs 

of 4 sq.mm PVC insulator unsheathed copper conductor of 

1100 V grade from TNEB cutout to the meter, and from the 

meter 32A DPMC switch / 32 A 10 KA DP MCB 3 Nos of 

LED pilot lamps with fuse units, switches and 

interconnections: interconnections to the bus bar by 25mm x 

3 mm TC copper flats for phases and neutral; inter 

connection by 8 SWG copper flat for the phases and neutral 

from the 32 A 10KA DP MCB switch to the bus; 6mm thick 

hylem sheet separation between bus bar chamber and 

switches chamber; insulators for the support for the bus; 

super scribing on the panel Board regarding the size, capacity 

of cable, switches, etc. 2 Nos. of metallic danger boards as 

directed by the departmental officer in all complete.(for 17 in 

1 block) 

  1 no  

(each) 

  

2 435.00 Rm Supplying and laying of 3-1/2 x 35 sq. mm pvc armoured 

Aluminium LT UG cable of approved brand having ISI mark 

on  post or wall with M.S clamps etc., complete in all 

respects 

  1 RM 

(One 

Running 

Metre) 
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3 145.00 Rm Supply and fixing of 50mm dia G.I pipe "B" class of 

approves brand having ISI mark etc., Complete in all respects 

  1 RM 

(One 

Running 

Metre) 

  

4     Supplying and fixing following dia G.I Specials of approved 

brand having ISI mark etc., Complete in all respects 

      

a 87.00 Nos 65 mm dia G.I bend   1 no  

(each) 

  

b 174.00 Nos 65 MM dia G.I Coupling   1 no  

(each) 

  

5 145.00 Rm Labour charges for cutting and threading and jointing G.I 

pipes with necessary specials including fixing into walls with 

necessary clamps and screws making holes in the roofs 

packed the same with necessary brick work and plastering, 

wherever necessary with scaffolding etc., complete. 

  1 RM 

(One 

Running 

Metre) 

  

6 29.00 Nos Supplying and fixing of 100 A aerial Fuse unit switch of 500 

V with Face & Netural with necessary internal connection 

and earth connection etc complete. 

  1 no  

(each) 

  

7 58.00 Nos Supplying  and fixing brass cable gland for 3 1/2  x 35 sq. 

mm PVC armoured LT UG cable with earth connection etc., 

complete in all respects 

  1 no  

(each) 

  

Total for Basic Amount for Exclusive of GST     

For GST @ 18 %     

Total for including GST     
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