
 
 
 
 

 
 

 
 

 
 
 
 

 
HINDU RELIGIOUS & CHARITABLE ENDOWMENT DEPARTMENT 

 

 

 

 TENDER  SCHEDULE 

 

 

Name of work     : Construction of Joint Commissioner and 

Assistant Commissioner Office Building 

for HR&CE Department, Nagapattinam 

District                                                                     

Date of Tender  : 04.08.2022 

E. M. D.    : Rs.   1,64,000/- 

 

 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 



 
ANEXURE 

(TO BE FILLED BY THE CONTRACTOR) 

 
1 Name of Tenderer :  

2 Name of Work :  

3 Date of Tender :  

a) In Person :  

b) By registered post :  

4 Total value of tender :  

5 Details about E.M.D. enclosed for 

this tender and its validity. 

:  

6 Registered class of the tenderer 

with monetary limit and 

Department in which registered 

(Certified copy of the 

registration should be attached) 

:  

7 Recent works executed details 

about name and place of work, 

Agt. No and value of works etc., 

should be given. 

:  

8 Works under execution details 

about name and place of work 

Agt. No. & value of works etc., 

should be furnished. 

  

9 Command of labour in brief.   

10 Turnover of previous years 

(Particulars for a period of three 

consecutive years are to be 

furnished) 

:  

11 Whether current Income Tax 

clearance certificate is enclosed? 

If not, when it will be produced? 

:  

12 Whether current sales tax 

clearance certificate is enclosed? 

If Not, when it will be produced? 

  

13 Sales tax Registration No   

CONTRACTOR                                                                                              Joint Commissioner,  



 
ANEXURE 

(TO BE SUBMITTED BY THE CONTRACTOR) 

 
1 Contractor Registration Copy in 

PWD 

:  

2 Live Certificate copy  :  

3 GST Registration Certificate with 

last month paid 

:  

4 Income Tax statement (Last 

Year) 

:  

5 Work Experience For the Last 

Three years  

:  

6 Work Experience identical type 

of this Building  

:  

7 Registration Office and Date :  

8 Firm Registration Office & No/ 

Year 

  

9 Technical Personal Employed 

a. Project Manager- BE 10 

Years’ Experience 

b. BE Site Engineer 

c. DCE Site Engineer 

d. DEE Site Engineer 

e. Sthapathy Site Engineer 

  

 
NOTE: The above particulars should be enclosed with tender otherwise the tender will be 
rejected. 
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SPECIAL CONDITIONS FOR DISMANTLING WORK 
 

 
1. The contractor is to dismantle the building carefully and staking the materials inside the 
compus as shown  the place by the departmental officers. 
2. The doors, windows and other useful materials are to be safely dismantled and handled 
over to all materials to the EO of Arulmigu Kayaroganaswamy temple, Nagapattinam. 
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APPENDICES 
Appendix - I Tender Notice                      

(As amended in G.O. Ms. No. 618/P.W. dated 30.4.1985) 
 
1.  On behalf of the Governer of Tamilnadu Joint Commissioner Office, HR&CE 

Department, Nagapattinam District Tenders will be received by the Joint 
Commissioner, HR&CE Department, Joint Commissioner at his office at  
Nagapattinam up to 11.00 am  on  04.08.2022   for the work of : Construction of 
Joint Commissioner and Assistant Commissioner Office Building for HR&CE 
Department 

E.M.D. Rs. Rs.   1,64,000/- 

1.1.  The Tenders should be in the prescribed, form obtainable from the Joint 
Commissioner,  Joint Commissioner office  in Nagapattinam District. The Tenders 
will be opened on 04.08.2022 at 12.00 Noon by the Joint Commissioner, Joint 
Commissioner office at Nagapattinam at the place and on the date 
aforementioned. 

1.2.  The Tenderers or their agents are expected to be present at the time of opening of 
tenders.  The tender receiving officer will, on opening each tender, prepare a 
statement of the attested corrections therein and hand it over to the tenderer 
concerned and initial all corrections in the presence of the tenderer.  If any of the 
tenderers or their agents finds it inconvenient to be present at the time, then in 
such a case the tender receiving officer will on opening the tender in the absence 
of tenderers make out a statement of the unattested corrections and communicate 
it to him. The absentee tenderer shall then accept the statement of the corrections 
without any question whatsoever. 

2. Tenders must be submitted in sealed covers and shall be addressed on the Joint 
Commissioner, Joint Commissioner office at Nagapattinam. The name of the 
tenderer and the name of the work are noted on the cover. 

2.1.  If the tender is made by an individual, it shall be signed with his full name and his 
address shall be given. If it is made by a firm it shall be signed with the co-
partnership name by a member of the firm who shall also sign his own name and 
the name and address of each member of the firm shall be given.  If the tender is 
made by a corporation, it shall be signed by a duly authorized officer who shall 
produce with his tender, Satisfactory evidence of his authorization, such tendering 
corporation may be required, before the contract is executed, to furnish evidence 
of its corporate existence. 

2.2.  Each tenderer must also send a certificate of Income-tax verification from the 
appropriate Income-tax authority in the form prescribed therefore. The certificate 
will be valid for one year from the date of issue for all tenders submitted during 
the period. 

 

 

CONTRACTOR                                                                                         Joint Commissioner,  
  
 
 
 
 



 
 
 

3.1.  In case of proprietor or partnership firm it will be necessary to produce the 

certificate for mentioned for the proprietary or properties and for each of the 

partners as the case may be. 

3.2.  If the tenderer is registered as a SSI Unit in Government and if a certificate for the 

current year had already produced by him during the calendar year in which the 

tender is made. It will be sufficient, if particulars regarding the previous occasion 

on which the said certificate was produced are given. 

3.3.  All tenders received without certificate as aforementioned will be summarily 

rejected.      

4.  Each tenderer must pay as Earnest Money, a sum of Rs.   1,64,000/-                                                       

into the Branch of State Bank of India or any other nationalized bank within the 

jurisdiction of the Joint Commissioner, Joint Commissiner Office at 

Nagapattinam and enclosed with his tender the Chelan endorsed accordingly. 

Earnest money will be refunded to the unsuccessful, tenderer on application, after 

intimation is sent of rejection of the tender whichever is earlier.   

4.1.  The earnest money will be retained in the case of the successful tenderer and will 

not carry any interest. It will be dealt with, as provided in the tender.   

5.    The tender will remain valid for a period of ninety days from the last date for 

receipt of tender, the validity period can be extended further, if the contractor 

gives his consent in writing specifying the period of extension. 

5.1.  The rates noted in the tender will not be final and further negotiation of the 

tenderer rates will be entertained.  He shall forthwith upon and intimation being 

given to him of acceptance of his tender by the Officer duly authorised in this 

behalf under article 299(I) of the constitution. Hereinafter called the accepting 

authority take security Deposit of 2% of the value of contract in one of the forms 

prescribed in Tamilnadu Public Works account code i.e. by taking into account of 

the amount of Earnest Money Deposit already deposited with the tender.  It would 

be sufficient to pay the balance amount to make up the 2% of the value of contract 

for the purpose of security Deposit. 
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5.2. The Security deposit together with earnest money deposit and the amount with 
held according to clause 64-1 of general conditions to the contract shall be 
retained as security for due fulfillment of contract. If a cash security deposit by the 
contractor he shall follow the procedure laid down in the proceeding paragraph 
for payment of earnest money deposit and such deposit shall not bear any interest.   

 

5.3. On receipt of written communication of acceptance of tender if the tenderer fails to 
pay the requisite security deposit within the period specified in the written 
communication or backs out from the tender or with-drawn his tender, the earnest 
money deposit shall be forfeited to the Government. 

 

5.4. If the contractor fails to carryout the contract after paying the requisite deposit, 
then he will be liable for the excess expenditure if any incurred to complete the 
works as contemplated in the general conditions to the contract. 

 

5.5.  It shall be expressly understood by the tenderer that on receipt of written 
communication of acceptance of tender from the accepting authority, there 
emerges a valid contract between the Joint Commissioner and the tenderer for 
execution of the work without any separate written agreement. Hence for the 
purpose the tender documents i.e. tender notice tender offered by the contractor, 
general conditions to the contract, negotiation, correspondences, written 
communication of acceptance of foundation of the rights of both the parties to the 
contract. Provided that it shall be open to the accepting authority to insist 
execution of any written agreement by the tenderer, if administratively considered 
necessary of expedient. 

 

6. The tenderer shall examine clearly the Tamilnadu building practice and also the 
general conditions to contract contained therein and sign the Temple office copy of 
the Tamilnadu building practice and its addenda volume in token of such study 
before submitting his tender unit rates, which shall be for finished work in situ.  He 
shall also carefully study the drawing and additional specifications and all the 
documents connected with the contract.  The Tamilnadu building practice and 
other connected documents with the contract such as specifications, plans, 
descriptive specification sheet regarding materials, etc. Can be seen at any time 
between 10:00 A.M. and 5:45 PM. on office of the Executive Officer, Arulmigu 

                                                            

A copy of the set of contract documents can also be had on payment of                      
Rs.15,000/- (+) GST-12%: Rs. 1800/- 

 
 

 
             CONTRACTOR                                                                             Joint Commissioner,  

  
 



 
 
 

 

7.  The tenderer attention is directed to adhere the requirements for Materials under 
the clause "Materials and Workmanship in the general conditions to the contract. 
Materials conforming to the I.S.I. standards shall be used on the work, and the 
tenderer shall quote his rates accordingly.    

8. The Government will not, however, after acceptance of contract rate, pay any extra 
charges for lead or for any other reason, in case the contractor is found later on to 
have misjudged the materials available. Attention to the contractor is directed to 
the general conditions to contract regarding payment of seignaorage, tolls etc. 

9. The tenderers particular attention is drawn to the sections and clauses in the 
General conditions to contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 
2. Garage. 

     3. Construction plant. 
     4. Water & lighting 
     5. Clearing up during progress and for delivery. 
     6. Accidents 
     7. Delays. 
     8. Particulars of payment 

 

9.1. The contractor should closely peruse all the specification clauses, which govern 
the rates, which he is tendering. 

 

10.  A schedule of quantity accompanies this tender notice. It shall be definitely 
understood that the Government does not accept any responsibility for the 
correctness or completeness of this schedule and that this schedule is liable to 
alterations by omission, deductions, or additions at the discretion of the Joint 

Commissioner. Joint Commissioner, Joint Commissioner Office at Nagapattinam has 
set forth in the conditions of contract.  The tenderer will, however quote this lump 
sum tender on this schedule of quantities.  He should quote specific rates of each 
item in the schedule and the rates should be in Rupees and in sum of five paisa.  
The rates should be written both in words and figures and the units in words. 

 

10.i. The tenderer should also show the totals of each items and the grand total of the 
whole contract and quote in the tender a lump sum. For which will be undertaken 
to do the whole work subject to the conditions of contract such lumpsum agreeing 
with the total amount of schedule `A'.  This schedule accompanying the lumpsum 
tender shall be written legibly and free from erasers overwriting of conversion 
figures.  Corrections where unavoidable should be made by crossing out, initialing, 
dating and rewriting. 

 
 

             CONTRACTOR                                                                              Joint Commissioner,  
  
 



 

11.  Tenderer offering a percentage deduction from or increase on the estimate 
amount and these not submitted in proper form or in due time will be rejected.  
Rates or lump sum amount for items not called for shall not be included in the 
tender.  No alteration which is made by the tenderer in the contract form in the 
conditions of contract, the drawings, specification quantities accompanying same 
will be recognized and if any such alterations are made the tender will be a void. 

12. The tenderer should work out own his rates without reference being made to 
HR&CE Department estimates which are not open for inspection by the tenderer. 

13. The tenderer must accept the materials at these prices and shall quote their price 
for finished work accordingly.  Not with standing any subsequent Change in the 
market value for these materials, the change to contract.  No centage or incidental 
charges will be borne by Government in connection with this supply.   

14. The attention of the tenderer is directed to the contract requirements as to the 
time of beginning work, the rate of progress and the dates for the completion of 
the whole work and its several parts.  The following rates of progress and 
proportionate value of work done from time to time as will be indicated by the 
Executive officer certificate of the value of work done will be required.  Date of 
commencement of this program will be the date on which the site (or premises) is 
handed over to the contractor.  

The contractor has to maintain the Percentage of work specified below. 
 If the contractor fails to keep the rate of progress as stipulated, Penalty will be 

imposed on the contractor for his slow progress with reference to clauses from 55 
to 57 to general conditions of contract in T.N.B.P. Vol. II 

         --------------------------------------------------------------------------------------------------- 
 Period after date of Percentage of work to be completed 
 Commencement (based on contract Lump sum amount) 
       --------------------------------------------------------------------------------------------------- 
 Upto the end of 1st   Month         10% (Ten Percent Only) 

Upto the end of 2nd  Month         10% (Ten Percent Only) 

Upto the end of 3rd  Month         10% (Ten Percent Only) 

Upto the end of 4th  Month         10% (Ten Percent Only) 

Upto the end of 5th  Month         10% (Ten Percent Only) 

Upto the end of 6th  Month         10% (Ten Percent Only) 

Upto the end of 7th  Month                                     10% (Ten Percent Only) 

Upto the end of 8th  Month         10 % (Ten Percent Only) 

Upto the end of 9th   Month          5% (Five Percent Only) 

Upto the end of 10th Month          5% (Five Percent Only) 

Upto the end of 11th Month                                     5% (Five Percent Only) 

Upto the end of 12th Month                                     5% (Five Percent Only) 

  
Work should be completed fully at end of   12th  month 

      --------------------------------------------------------------------------------------------------- 
NOTE: The periods to be entered in column for the purpose of defining the rate of 

progress may be fixed by the Executive Officer to suit each case. 
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15. No part of the contract shall be sub-let without written permission of the 
Executive Officer nor shall transfer be made by power of attorney authorising 
others to receive payment on the contractor's behalf. 

16. If further necessary information is required the Executive Officer will furnish such 
information but it must be clearly understood that tenders must be received in 
order and according to instructions. 

17. The Commissioner or other sanctioning authority reserves the right to reject any 
tender or all the tenders without assigning any reason therefore. 

18. The tenderers who are themselves not professionally qualified shall undertake to 
employ qualified technical men at their cost to look after the work.  The tenderers 
should state in clear terms whether they are professionally qualified or whether 
they undertake to employ technical men required by the department specified in 
the schedule below for the work.  In case the selected tenderer is professionally 
qualified or has undertaken to employ technical men under him, he should see that 
one of the technically qualified men is always at the site of the work during 
working hours personally checking all items of works, and paying extra attention 
to such works as may demand special attention   (e.g.) reinforced concrete works 
etc. 

       (In format below entered incorporate the latest forms fixed by Government for the 
Employment of Technical Assistant from time to time and penalty for non-
employment of such Technical Assistant, etc.,) 

  

Value of contract 
Qualification and No. of Technical 

Assistant to be employed 

1.Upto Rs.1.00 Lakh 

No Technical Assistant need be employed. However if the officer, who 
accepts the tender, considers that the nature of work requires a 
Technical Assistant conditions may be stipulated in the tender while 
that 
i)  One Diploma holder in Civil Engineering  

(or) 
ii)  a retired J.E. may be employed. 

2. Rs.1.00 lakh to 
    Rs.5.00 lakhs 

i)  One Diploma holder in Civil Engineering  
(or) 

ii) not less than, one retired Junior Engineer 

3. Rs.5.00 lakh to 
    Rs.10.00 lakhs 

i) One B.E. (Civil)                      (or) 
ii) equivalent degree holder       (or) 
iii) not less than one retired Sub-Divisional officer   (AEE or ADE)  

(or) 
iv) one diploma holder with 3 years experience.  
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Value of contract 
Qualification and No. of Technical 

Assistant to be employed 

4. Rs.10.00 lakh to 
    Rs.25.00 lakhs 

i)  One B.E. (Civil) with 3 years experience  (+) One Diploma Holder in 
Civil Engineering                               (or) 
ii)  Equivalent degree holder with 3 years experience (+) One Diploma 
Holder in Civil Engineering            (or) 
iii)  Not less than One retired AEE / ADE (+) One Diploma Holder in 
Civil Engineering                               (or) 
iv)  Two Diploma Holders in Civil Engineering with 3 and 5 years 
experience respectively. 

5. Rs.25.00 lakh to 
 Rs.50.00 lakhs 

i)  One B.E. (Civil) with 3 years experience  (+) Two Diploma Holder in 
Civil Engineering                                (or) 
ii)  One B.E. (Civil) with 3 years experience (+) Two retired Junior 
Engineers                                              (or) 
iii)  Equivalent degree holder with 3 years experience (+) Two 
Diploma Holder in Civil Engineering / Two retired Junior Engineers 

(or) 
iv)  One retired AEE or ADE (+) Two Diploma Holders in Civil 
Engineering                                          (or) 
v) One retired AEE or ADE (+) Two retired Junior Engineers. 

6. Above Rs.50.00 
lakhs 

(i)  Three  B.E. (Civil) with 3 years experience   

                                       (+)  

(ii) Two Diploma Holder in Civil Engineering                   

 

 
Note: 1. Item 1,2,3,4,5 or 6 should be scored out in case where not applicable to the 

particular work. 

Note: 2. A penalty of Rs.2000/- per month, for diploma holder and Rs.5000/- per 
month for degree holder levied in case of default on the part of contractors, in 
following the norms laid down above. 

Note: 3. The employment of Technical Assistant could be based only on the value of 
contract. 
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Note: 4.  Engineers with Mechanical Engineering qualification and retired from Civil 
Engineering Department are also suitable to supervise the civil Engineering 
works because of their experience in Civil Engineering field. 

Note: 5. In case the contractor who is professionally qualified is not in a possession to 
remain always at the site of work and to pay extra attention to such work as 
may demand special attention (eg. RCC. Work etc.) He should employ 
technically qualified man as prescribed above. 

19. A tenderer submitting a quotation which the tender accepting authority considers 
excessive and or indicative of the insufficient knowledge of current prices or 
definite attempt at profiteering will tender himself liable to be debarred 
permanently from tendering or for such period as the tender accepting authority 
may decide.  The tender rates should be based on the controlled price for 
materials, price permissible for the tenderer to change a prevent purchased of 
under the provision of clause 8 of hearing and profiteering prevention ordinance 
1943 as amended from time to time and in similar principles in regard to labour 
and supervision in the construction. 

20. The contractor should offer employment to ex-toddy tappers as far as possible.  
The number of ex-toddy tappers to whom he can see after employment should be 
mentioned in the tender and he should undertake in the contract to offer such 
employment to such number. 

Note: This paragraph should be scored out if the cost of the work involved is less than 
Rs.10000/-. 

21. The contractor shall comply with provisions of the apprentices' act 1961 and the 
rules and orders issued there under from time to time.  If he fails to do so, his 
failure will be a breach of contract and the competent authority may at his 
discretion, cancel the contract of invoice any of the penalties for the breach of 
contract provided in the conditions of contract.  The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him of the 
provisions of the Act. Contractor shall, during the currency of the contract ensure 
engagement of the apprentices in the categories mentioned below who may be 
assigned by the Director Employment and Training/State apprenticeship advisor, 
Tamilnadu.  The contractor shall train them as required under the apprentices Act 
1961 and the rules made there under and shall be responsible for all obligations of 
the employer under the said act including the liability to make payments to the 
apprentices as required under the said act. 

22. The contractor should employ I.T.I. Trained mason for every ten masons or part 
thereof.  In the case of non-availability of I.T.I. Trained masons, the contractor 
should obtain the prior approval of the Executive Officer concerned before 
proceeding with the contract with the other kinds of masons. 
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APPENDIX II (A) TENDER 
 

                                                      DATE  : 
To 
   
   
 
Sir, 

I/we do hereby tender and if this tender be accepted undertake to execute the 
following works.  
 
 
 
 
as shown in the drawings and described in the specifications prescribed in the 
office of the Executive Officer, Arulmigu                                                                                     
with such variations by way of alterations  

(or) additions to and omissions from the said works and method of payment are as 
provided for in the conditions of contract for the sum of Rupees (to be entered in 
words and figures) 

Or such other sum as may be arrived at under the clause of the General conditions 
to contract, relating to and payment on lump sum basis or by final measurements 
at unit prices.      

2. I/We have also completed the price list of items in schedule `A' annexed (in 
words and figures) for which I/We agree to execute the work and receive the 
payment on measured quantities as per the General conditions to the contract.  

3. I/We do hereby distinctly and expressly declare and acknowledge that before the 
submission of my or our tender. I/We have carefully followed the instructions in 
the tender notice and have read the Tamil Nadu Building Practice and the General 
Conditions to the contract therein and the Tamil Nadu Building Practice Addenda 
volume that I/We have made such examinations of the contract documents and of 
the plans specifications quantities and of the location where the said work is to be 
done and such investigation of the work required to be done and in regard to the 
materials required to be furnished as to enable me/us to thoroughly understand 
the intention of the same and the requirement convenient, stipulations and 
restrictions contained in the contract and in the said plans and specifications and 
distinctly agree that I/We will not here after make any claim or demand upon the 
Government based upon or arising out of any alleged misunderstanding or 
misconception or mistake on my or our part of the said requirements convenient 
stipulations, restrictions and conditions. 
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4.        I/We enclose an income tax verification certificate. 

I/We being a registered   Public Works Department contractor. 

I/We have already produced an Income Tax verification certificate during the 
current calendar year in respect of  

(Here particulars of the previous occasions on which the certificate was produced 
should be given.  The legal address of the contractor for service of all letters and 
notices will be as follows:) 

5.i.a I/We enclose herewith the chalans for the payment of the sum of Rupees (to be 
entered in words and figures) as earnest money not to bear interest. 

5.i.b I/We have paid Rs.________________ (Rupees ______________________________                                 
____________________ only) as against the E.M.D. of Rs.______________ (Rupees 
____________________________________________________ only) since I am/We are eligible to 
pay the E.M.D. at concessional rate. 

5.i.c In lieu of cash deposits, I/We have enclosed a ___________________________ 
________________________________ bearing No. ______________ issued for value of 
Rs.______________(Rupees _______________________________________ __________________ only) 
drawn/endorsed/pledged in favour of the Executive Officer, Arulmigu                                                             

                                                                                                                   , ______________________________ 

6. If my/our tender is not accepted, this sum shall be returned to me/us on my/our 
applications when intimation is sent to me/us of rejections or at the expiration of 
ninety days from the date of this tender, whichever is earlier. If my/our tender is 
accepted, the earnest money shall be retained by the Government as security 
Deposit for the due fulfillment of contract.  If upon intimations being given to 
me/us by the authority authorised by the Governor under Article 299 (i) of the 
constitutions (hereinafter called the accepting authority) of acceptance of tender 
I/We fail to make the additional security deposit then I/We agree to the forfeiture 
of earnest money deposit.  Any notice required to be served on me/us here under 
shall be sufficiently served on me/us.  If delivered to me/us personally or 
forwarded to me/us by post to (Registered or Ordinary) or left at my/our address, 
given herein.  Such notice shall, if sent by post be deemed to have been served on 
me/us at time when in due course of post, it would be delivered at the address as 
to which it is sent.         

7. I/We fully understand that on receipt of communication of acceptance of tender 
from the accepting authority, there emerges a valid contract between me/us and 
the Executive Officer and in the tender documents i.e tender notice, tender with 
schedules general conditions to the contract and special conditions of the tender, 
negotiation letter, communication of acceptance of tender, shall constitute, the 
contract for this purpose and be the foundation of rights of both the parties, as 
defined in clause 4 of tender notice, provided that, it shall be open to the accepting 
authority to insist on execution of any written agreement by tenderer if 
administratively considered necessary (or) expedient. 
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8. I/We have also signed the copy of the Tamilnadu building practice and National 
Building code and addenda volume there to, maintained in the Temple office in 
acknowledgement of being bound by all conditions of the clauses of the general 
conditions to the contract and all specifications for items of works described by a 
specification number in schedule `A'. 

9. In consideration of the payment of Rupees or such other sum as may be arrived at 
under the clause of the general conditions to the contract, relating to payment on 
lumpsum basis or by final measurement at unit prices, I/We agree subject to said 
conditions to execute and complete the works shown upon the said conditions 
drawing serially from Number 1st  inclusive (Schedule B) and described in the 
specification (Schedule C) and to the extend of probable quantities shown in 
schedule, `A' with such variations by way of alterations or additions to or 
deductions from the said works and method of payment therefore as are provided 
for in the said conditions. 

10. The term Executive Officer in the said conditions shall the HR&CE Officer incharge 
of the Temple having jurisdiction for the time being over the work, who shall be 
competent to exercise all the powers and privileges receive here in favour of 
Government with the previous sanction of or subject to ratification by the 
competent authorities in case where such sanction or ratification may be 
necessary one who has been during authorised under Article 299(1) of the 
constitution. 

11. I/We agree that the time shall be considered as the essence of this contract, and to 
commence the work as soon as this contract is accepted by the competent 
authority as defined by the TNPWD Code and the site is handed over to me as 
provided for in the agreement, said conditions and agree to complete the work 
with in months from the date of such handing over of the site (or premises) and to 
show progress as defined in the tabular statement.  Rate of progress subject 
nevertheless to the provisions for extension of time contained in clause 56 of 
Tamilnadu Building Practice. 

12. I/We agree that upon the terms and conditions of contract being fulfilled and 
performed to the satisfaction of the Executive Officer the security deposited by 
me/us herein before received of such portion of as I/We may be entitled to under 
the said conditions be paid back to me/us provided in clause 64 of the General 
conditions to the contract. 

13. I am/We are professionally qualified and my/our qualifications are as follows: 

I/We in pursuance of clause 18 of tender notice undertake to employ the following 
technical staff for supervising the work and will see that the one of them is always 
at site during working hours personally checking all items of works and paying 
extra attention to such works as may require special attention (e.g. reinforced 
cement concrete). 
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---------------------------------------------------------------------------------------------------- 
Name of Technical staff  Qualification              Experience 
proposed to be employed 

            (1)                             (2)                                               (3) 
---------------------------------------------------------------------------------------------------- 
1. 
2. 
3. 
---------------------------------------------------------------------------------------------------- 

 
14. I/we agree that the Arbitrator for fulfilling the duties set forth in the arbitration 

clause of the General Condition to contract shall be  

i. The Joint Commissioner Nagapattinam in case the value of claim is upto 
Rs.50000/- and  

ii. I/We that in case, the value of claim is Rs.50000/- and above, the remedy 
will be through the competent Civil Court only. 

15. On behalf of the Arulmigu                                                                                  and as duly 
authorised by the Commissioner the above tender for a value of Rs. _________________ 
(Rupees __________________________________ ___________________________________ only) is 
accepted on this day of _______________________ 20 
 

 
 
 Contractor Signature and                                              Joint Commissioner,HR&CE,

  
 Designation  
 
 
 Signature of witness in full 
 address with Name in Block letters. 

 

16.  "On evaluation of Tender it is found that if the overall quoted amount of the, 
Tender is less than 5 to 15% of the value put to Tender, the Contractor shall pay an 
additional security at 2% of the estimated value.  If the Tender discount exceeds 
15% to 20%, the contractor shall pay an additional Security deposit of 50% of the 
difference between the quoted amount and estimated amount. Failure to furnish 
the Additional Security Deposit within 15 days from the date of receipt of 
Acceptance order and execute the Agreement shall entail cancellation of award of 
contract and forfeiture of E.M.D furnished. 

 
 
            CONTRACTOR                                                                             Joint Commissioner,  
 
 
 
 
 
 

 



 

 
Annexure to Tender Notice 

Schedule `A' 
 
Schedule of Rates and Approximate Quantities:- 
            a) The quantities hereby given those upon which the lumpsum tender cost of the 
work is based but they are subject to alternations omissions, deductions or additions as 
provided, for in the conditions of this contract and do not necessarily show the actual 
quantities of work to be done.  The unit rates noted below are those governing payment 
of extras or deductions or omissions according to the conditions of the contract of the 
Tamilnadu Building Practice and other conditions or specifications of this contract. 

            b) It is to be expressly understood that the measured work is to be taken 
(notwithstanding any custom or practice to the contrary) according to the actual 
quantities when, in place and finished according to the drawing or as may be ordered 
from time to time by the Executive Officer and the cost calculated by measurement or 
weight at the respective prices, without any additional charge for any necessary and 
contingent works connected therewith.  The rates quoted are for works in site and 
complete in every respect.   
 
Item 
No. 

Probable 
Quantity 
Figures 

Descrip-
tion of 
Work 

T.N.B.P. 
No. 

Unit in 
Words 
Rs. P. 

Rate in Amount in 
Figures 

Rs. P. 
Figures 

 
Words  

1. 2. 3. 4. 5. 6. 7. 8. 
(Vide separate sheet enclosed) 

 
Date                                       Signature of the Contractor  
The second sub division of this column (i.e) column is for entering description of units in 
words such as numbers cubic metre Kg,etc. 
 

 
 

 
 

              CONTRACTOR                                                                              Joint Commissioner,  
  

 
 
 

 
 
 

 
 
 
 
 



 
Schedule `A' 

 

Name of work:  Construction of Joint Commissioner and Assistant Commissioner Office 

Building for HR&CE Department, Nagapattinam District     

(The contractor should enter the  rates in figures and in words and every pages  of 

schedule-A  should be signed)                                                               

 

Ite
m 

No. 

Probable 
Quantity 
Figures 

Description of Work T.N.
B.P. 
No. 

Unit in 
Words 
Rs. P. 

Contractor 
Rate 

 

3 

Amount  

Rate 
In 

figur
e  

Rate 
In 

words 

 

1. 2. 3. 4. 5. 6 7  
1 1187.00 

 

Earth work excavation for foundation 

in all classes of soils and sub soils and 

todepth as may be directed except in 

hard rock, requiring blasting, including 

initial  leads and lifts and re-filling the 

sides of foundation, with excavated 

earth in 150mm layers well watered 

rammed and consolidated, including 

depositing surplus earth  clearing and 

levelling the site, shoring shuttering 

baling out  water wherever necessary 

etc., complete complying with standard 

specification. 

 Cum    

2 138.00 Supplying and filling with Quarry Dust 

and Gravel mix in 1: 3 ratio, filled up in 

150mm layers with moisture 

percentage of 18%   including cost and 

conveyance of Quarry Dust, gravel and 

all labour charges for filling ramming 

etc. complete with standard 

specifications 

 Cum    

3 640.50 Supplying and filling in foundation, 

basement, etc with GRAVEL in layers of 

not more than 15 cm thick well 

watered, rammed and consolidated etc. 

complete complying with standard 

specification and as directed by the 

departmental officers. 

 Cum    



4 146.50 Supplying and filling in foundation, 

basement, etc with filling M- Sand in 

layers of not more than 15 cm thick 

well watered, rammed and 

consolidated etc. complete complying 

with standard specification and as 

directed by the departmental officers. 

 Cum    

5 525.00 Providing Pre - construction Anti - 

termite treatment and creating a 

chemical barrier to the building by 

injecting chemical emulsion of 

required concentration under grade 

slab and grade beam, all round the Pile 

Caps, Catch basins, trenches, pits, 

tunnels, wall trenches, back fill, plinth 

filling, junction of wall and floor. 

External perimeter of building, 

surrounding of pipes, expansion joints, 

below U.G. sump and retaining/side 

walls etc. as per instructions of 

chemical manufacturer as directed by 

the Department officer/ Architect. The 

treatment shall be carried out strictly 

in accordance with the technical 

specification and conforming to IS 

6313 or equivalent BS specification. 

The chemical to be used as insecticide 

for the treatment shall be Biflex Tc, TC 

stands for Termiticide Concentrate for 

Termite Control (Bifenthrin) and the 

application shall be diluted 1 part of 

chemical Biflex Tc with 49 parts of 

water to get 0.05% emulsion and 

strictly in accordance with the 

manufacturer’s specification including 

cost of chemicals labour 

charges,transport and storing etc 

complete and as directed by the 

department officers 

 Sqm    

6 22.00 Damp Proof in cement mortar 1:4, (one 

cement and four sand) 20mm thick 

mixed with Impermo powder 2% by 

weight of cement ect., complete. 

 Cum    

7 133.00 Cement concrete 1:5:10 (one cement 

five Sand ten aggregate) using 40mm 

gauge hard granite broken stone jelly 

for foundation & basement  including 

cost and conveyance of all materials 

labour for  mixing,l aying, compacting, 

curing, dewatering, side shuttering, 

 Cum    



wherever necessary including curing 

etc.,complete complying with standard 

specification and as directed. 

8 Providing and laying position,Standardised concrete mi M-25 Grade in accordance with IS 
:456-2000,using 20mm and down graded hard brocken granite stone jelly for all Rcc items of 
works with minimum cement content of 3250 kg/cum and maximum water cement ratio of 
0.55,inculding admiture (plasticiser / super plasticiser) in recommended  proportions as per 
IS:9103 to accelerate, retart setting of concrete, improve workablity without imparing  
strengh  and  durability with about  (5 cum)7730 kg. of 20mm machine crushed stone jelly and 
with about (3.3 cu.m)5156 kg of 10-12 mm machine crushed stone jelly and with about(4.79 
cu.m)7670 kg of sand ,but eculding cost of reinforcement grill and fabricating  
charges,centering and shuttering and also inculding laying, vibrating with mechanical 
vibrtors,finishing,curing,etc,complete complying with standred specification and ass directed 
by the departmentel officers.the coarse and fine aggregates to be used shoul comply with the 
requirments of IS standreds.(No separate payment will be made by the Department for the 
ecess usage  of materials.) 

 

  
71.00 Upto Basement  Cum    

156.00 In Ground floor Cum    

153.00 In First Floor Cum    

32.00 In Second Floor Cum    

9 

Supplying and erecting steel centering including necessary supports for plane surfaces for 

Reinforced Cement Concrete works such as column footings, column pedestals, plinth beams, 

grade beams, staircase steps, etc. which require only nominal strutting using mild steel sheets 

of size 90cm x 60cm and 10 BG stiffened with welded mild steel angles of size 25mm x 25mm 

x 3 mm for boarding, laid over silver oak  joists of size 10cm x 6.5cm spaced at about 75cm 

centre to centre or at suitable intervals etc. complete in all floors complying with standard 

specifcation. (Payment for centering shall be given after the concrete is laid) 

 

  
138.00 For RCC works in foundation and 

basement such as pile cap, grid beam, 

plinth beam, raft beam, & slab, column 

base & footing etc 

 Sqm    

2230.00 For plane surfaces such as Rcc Roof 

slab, beams,Lintels,bet blocks,landing 

slab, portico slab, beeams etc., 

 

Sqm 

   

1014.00 For RCC surface of Columns and a small 

quantities such as sunshades, parapet 

cum drops, window boxing, fin 

projection etc 

Sqm    

10 68.20 

 

Supply, fabricating and placing in 

position of Mild stell/ Ribbed Tor Steel 

grills for all RCC works as per design 

given including cost of steel and G.I 

binding wire in all floors etc complete 

complying with standard specification. 

(Contractor has to make his own 

 MT    



arrangments for the supply of steel and 

binding wire ) 

11 68.06 

 

Applying Anti-Corrsive treatment using 

steel Guard nano coating including all 

materials etc.. 

 MT    

12 
 

Brick work in cm 1:6 using country brick of size 83/4"x41/4"x21/4" including cost and conveyance of 

all materials and labour charges and all other incidental charges etc completc complying with standard 

specification. 

107.00 Foundation and basement:  Cum    

167.00 Ground Floor  Cum    

186.00 First Floor  Cum    

37.00 Second floor  Cum    

13 
 

Brick Partition wall in CM 1:3 of 110mm thick. Using  country brick of size 
83/4"x41/4"x21/4" including plastering both aces with cm 1:5, 12mm thick 

- 10 cum  complete complying with standard specification 

  

  
212.00 Ground floor  Sqm    

160.00 First floor  Sqm    

14 56.00 

 

Cuddapah slabs of the following thick 

ness over a Brick partion walls for 

cubboard and pointed with cement 

mortar 1:3 ( one cement and three 

sand) complying with standard 

specification. 

 Sqm    

15 2858.00 

 

Plastering with Cement Mortar 1:5 

(One cement and Five Sand), 12mm 

thick in all floors including curing etc. 

complete complying with standard 

specification and as directed by the 

departmental officers. 

 Sqm    

16 3244.00 

 

Special ceiling plastering and finishing 

the exposed surface of all RCC items of 

work such as slabs, beams, sunshades, 

facia, canopy slab, staircase waist slab, 

landing slab etc., with Cement Mortar 

1:3 (One Cement and Three Sand) 

10mm thick including hacking the 

surfaces, providing cement mortar 

nosing, beading for sunshades, 

staircases, steps, landing slabs and 

curing, etc., in all floors complying with 

standard specification and as directed 

by the departmental officers . 

 Sqm    



17 71.00 

 

Providing Weathering Course Concrete 

to an average thickness of 8cm 

with20mm size Broken brick jelly in 

lime mortar over roof slab including 

laying, consolidating,finishing 

etc.,complete. 

 Cum    

18 731.00 

 

Finishing the Top of Roof with One 

course of machine Pressed Tiles 230 x 

230 x 20mm in C.M.1 : 3 - 20mm thick 

mixed with Water Proofing 

Compound,Red oxide and pointing 

with same mortar  as per standard 

specification etc complete 

 Sqm    

19 
 

1163.00 

 

Paving the floor with best quality 

Double charged Vitrified Tiles of size 

600 x 600 x 8mm of approved colour, 

shade and quality laid in cement 

mortar 1:3 (one cement and three 

sand) 20mm thick in all floors and the 

top pointed with the white cement 

mixed same colour pigments etc., 

complete complying with standard 

specification.  (The make and brand of 

the tiles should be got approved by 

Executive Engineer before use on 

works) 

 

 

Sqm    

20 376.00 

 

Dadooing walls with  Glazed tiles of 

sizes 300 X 200 X 6mm size of 

approved make and quality and color 

lSet in cement mortar 1:3 (one cement 

,two sand) over 10 mm base layer 

plastering and pointing with white 

cement neatly as directed. 

 Sqm    

21 58.00 

 

Paving the floor with pre-polished 

concrete anti-skid step tiles (Required 

shape and design) of 20mm thick of 

approved quality and colour laid in 

Cement Mortar 1:3 (One Cement and 

Three sand) 20mm thick and pointed 

with white cement mixed with 

colouring pigment at the rate of 0.40 

Kg. / sq.m., curing, etc., complete 

complying with standard specification 

and as directed by the departmental 

officers.  (The make and brand of the 

tiles should be got approved by 

Executive Engineer before use on 

works) 

 Sqm    



 

22 5.20 Supplying and fixing of Country frames 

127 x 76mm size as per standard 

specifications. 

 Cum    

23 97.00 

 

Supplying & fixing Teak wood double  

leaf  Temple Type Door including all 

materials, labour charges for 

manufacturing and fixing in position 

including all furniture fittings etc 

complete with standard Specifications 

 Sqft 

 

   

24 77.00 

 

Supplying and fixing of Flush door 

shutter    Single leaf in position using 

35mm thick solid core  Flush  shutters 

with commercial ply on both sides with 

teak wood lipping alround  including 

cost and labour for fixing the hold fasts 

and furniture fittings etc.,complete as 

directed by the departmental officers 

complying with standard specification. 

 Sqm 

 

   

25 83.00 

 

UPVC Window Specification: 

Supplying and fixing UPVC (Un-

Plasticized Polyvinyl Chloride) 

Windows of casement type (open) 

from the profile the size of outer frame 

60mm x 58mm and shutter profile are 

reinforcement with GI/1mm 125GSM 

and 100% corrosion free, the profiles 

are multi chambered sections with wall 

thick of 2mm. The EPDM rubber (black 

colour) covered with over all the edges 

of frame and shutter the shutter will be 

provided with Espag multi power point 

locks and also it operates as handle. 

The corners and joints should be 

welded and cleaned. Radiations free 

pin headed plain or brown colour glass 

4mm thick should be provided to the 

shutter and it should not allow leakage 

of water even  at most ranging storms 

and should have key lockable action, 

security protective hinges, strong 

locking systems and as per size for 

arresting noise and energy loss. The 

connecting mechanism between sash 

 Sqm 

 

   



and outer frame that enables opening 

of the window. The window should be 

fixed to the wall with 100% packing 

with screws and silicon packing all 

round the frames. The window should 

be got approved from the Executive 

Engineer before use on work 

26 13.00 UPVC Ventilator Specification: 

Supplying and fixing UPVC (Un-

Plasticized Polyvinyl Chloride) 

Louvered Ventilators of from the 

profile the size of outer frame 60mm x 

58mm and shutter profile size of 60 x 

78mm both profiles are reinforced 

with GI/1mm 125GSM and 100% 

corrosion free, the profile are multi 

chambered sections with wall thick of 

2mm. The EPDM rubber (black colour) 

covered with all over the edges of 

frame and shutter. The corners and 

joints should be welded and cleaned. 

Radiations pin headed glass 4mm thick 

should be provided in  the louvers.  The 

window should be fixed to the wall 

with 100% packing with screws and 

silicon packing all round the frames. 

The ventilator should be got approved 

from  the Executive Engineer before 

use on work 

 Sqm    

27 3050.00 

 

Supplying and fixing  mild steel grill for 

windows / Gate including cost  

conveyance of all materials and fixing 

in position including priming coat etc 

complete with standard specifications. 

 Kg 

 

   

28 1580.00 

 

Supplying and fixing steel roof Truss 

and purlin cost  including  conveyence 

of all materials and fixing in position 

including priming coat etc complete 

with standard specifications. 

 Kg    

29 77.00 

 

Supplying and fixing Aluminium sheet 

roof (Galvaluim) including all 

incidentel charges.etc complete., 

complying with standard specification 

and as directed.(Using Hilux Board 

plain sheet 10mm thick) 

 Sqm 

 

   

30 6102.00 

 

Painting two coats of newly plastered 

wall surface with Water based Exterior 

& Interior emulsion paint of first class 

 Sqm 

 

   



quality and of approved colour over a 

priming coat including thorough 

scrapping, clean removal of dirt, and 

including necessary plaster of paris 

putty, wherever required etc., complete 

complying with standard specification. 

31 155.00 

 

Painting new wood work with two 

finishing coats of synthetic enamel 

ready mixed paint of approved quality 

and colour over one coat priming coat 

in all floors including the cost of primer 

etc., complete complying with standard 

specification. (The make, quality and 

colour of paint should be got approved 

by the Executive Engineer before use 

on works.) 

 Sqm    

32 20.00 providing wooden melamen polish for 

main door new wood by removing by 

blade scrapping the existing dirt from 

the wooden surface sand paper with 

m50 and repeat m80 paper to get a 

smooth surface leaves atleast 4hrs 

drying sand  paper and prepare surface 

by m100 and clear the surface apply 

one coat of touch wood stainer by 

brush and leaves for two hrs. for drying 

prepare the  surface by m100 sand 

paper and apply one coat of ash 

sanding sealer mixed with approved 

quality thinner after drying apply one 

coat of sanding sealer and attend the 

surface to get thoroughly dired 

smoother surface with no.220 water 

emery wood cleaner fill the holes and 

dots by putty and packing to get the 

surface clean apply surface by wax 

emery no.220 apply first coat of 

melamen sealer with the thinner for 

preparing the surface and apply second 

coat of the same by dry 

 Sqm    

33 110.00 

 

Painting new iron works such as gate, 

steel doors windows  ventilators  with  

two coats of approved quality and 

color of synthetic enamel paint over 

the existing red oxide primer in all  

floor etc, complete complying with 

standard specifications. 

 Sqm    



34 30.00 

 

supplying and fixing of   PVC doors of 

required over all size (single leaf) with 

pvc door frame and pvc shutter 

(superior variety). the door frame of 

60mm thick made out of superior 

quality polymeric material conforming 

to is: 10151-1982. the door frame is 

made of rigid thermo vinyl polymer 

extruded section having over all 

dimension of 60mmx50mm with wall 

thickness not less than 2.5 mm corners 

of door frame to be mitre cut and 

mechanically fastened or thermally 

welded. the corners of the door frame 

shall be reinforced with special 

polymeric `l' corners in case of 

mechanically fastened the hard ware 

position shall be reinforced with 

special polymeric rods of suitable size 

special e.p.d.m. gaskets shall be 

provided along with the frame. the 

door shutter of 40 mm thick made 

 Sqm 

 

   

35 30.00 

 

Manufacturing, Supplying and Fixing of 

Stainless Steel Hand rails for staircase 

using 50mm dia 304L Grade Stainless 

Steel pipe of 1.60mm thick at required 

locations to a height of 900mm from 

finished floor level welded to 38mm 

dia Stainless Steel pipe post of 1.00mm 

thick as vertical at 900mm centre with 

2 Nos. of 25mm dia intermediate 

horizontal stainless steel pipe of 

1.60mm thick in between. The vertical 

pipe has to be welded to the 100 X 100 

X 6mm MS base plate encased in the 

base concrete. The rate is inclusive of 

the charges for cutting, bending, elding, 

grinding, polishing, conveyance, 

electrical charges, etc.complete 

 Sqm    

36 700.00 

 

Supplying  and  paving  the  paver  

block  flooring  using Rubber   mould 

paver block (colour  ) of  standared  

size  over the  sand  filling of 83 mm tk 

including  laying  campacting  with  

power  machine  including loading  

transportation  and  colour pigments of  

paver block , including  cost of  

convenance  of  all matrial  labour  etc 

all complete 

 Sqm 

 

   



37 127.00 

 

Providing & fixing rain water down fall 

pipes of 110mm dia pvc pipes 4 

Kg/Sqcm with necessary shoes bends 

clamps screws nails etc complete with 

standard specifications 

 

 Rm 

 

   

38 78.00 

 

Supply and installation of Anutone (or) 

Equivalent brand of Acoustical false 

ceiling of sisoli serene/ slate spirits / 

slate polka minerals fibre / GRG core 

ceiling tiles of size 595 x 595 x 15mm 

having volume density 270kgs  / m3, 

weight 4kg / m2 which is suspended 

by using 0.3mm thick skelet trelis T15 

metal grid system. The skelet trelis T15 

metal grid system of 600 x 600mm 

module includes skelet WA15 W30 

wall angle with unequal flanges of 15 / 

19mm, length 3000mm, fixed along the 

perimeter of wall with the help of 

nylon sleeves and suitable fasteners at 

300mm center.  Then suspended the 

skelet MT15 W36 main T with flange 

width 15mm, height 32mm and length 

3600mm from the soffit slab with help 

of soffit cleat and wire rod with 

levealing spring clip at 1200mm 

centers.  skelet CT15 W12 cross T with 

flange width 15mm, height 26mm and 

length 1200mm is interlooked in to the 

pre-cut slots in the main T15.  Finally 

skelet CT15 W06 Cross T with flange 

width 15mm height 26mm and length 

600mm are interlooked in to the 

precut slots in the CT15 W12 Cross T in 

direction parellel to the main T15 to 

result in 600 x 600mm module.  sisoli 

serene / slate sprits / slate polka of 

size 595 x 595 x 15mm shall be  placed 

in to the grid size of 600 x 600mm.  The 

systems to achieve noise reduction 

coefficient not less than 0.5 NRC , So as 

to have an neat appearance as directed 

by the department offices.  The cost 

includes, cost of materials, cost of 

labour, scaffolding, transportation, 

conveyance etc, complying to standard 

specification. 

 Sqm    

39 112.00 Providing Cub-board shutter using 

terminate / water proof plywood of 

 Sqm    



 19mm thick over which laminated 

sheet of 0.8mm thick fixed inside the 

shutter using fevicol along with 

necessary furniture fittings such as 

hydralic hinges, tower bolt,handles 

multi purpose locks etc... 

40 2.00 

 

Construction of percolation well / rain 

water harvest pit of 2 m dia and 6 m 

deep with precast RCC rings, covering 

the top with RCC slab including supply 

and fixing 600 x 600 RCC MH cover 

Ci/MS rungs etc. The quoted rate shall 

include earth work excavation, back 

filling, removing excess earth and 

making good the floor. The percolation 

well harvest pit shall be constructed as 

per the detail drawings and 

specification shall consist of: Allernate 

layers of bricks bats, activated 

charcoal, gravel, pebbles and toped 

with fine sand for good infiltration. 4 

No. bore holes of 160 mm dia from the 

bottom of percolation pit for a depth of 

6m, drilled by using auger manully. 

Bore hole to be filled with medium 

sized pebbles to provide mechanical 

strength to the holes and enhance 

infiltration. Rate qouted shall be 

inclusive of earth work excavation, 

back filling, removing of excess earth 

as per the instructions of engineer-in 

charge. 

 Nos 

 

   

41 6.00 

 

Supplying and fixing in position Indian 

water colour closet of size 580 X 

440mm, white glazed earthen ware of 

approved quality with 'P' trap or 'S' 

trap confirming to IS:2556 Part XII 

with sand cushion and forming flooring 

alroundthe closet using 40mm broken 

brick jelly in lime concrete 1:2:5 ( one 

part of lime, two parts of sand and five 

parts of brick jelly) 100mm thick and 

finishing the top to required slope and 

including giving necessary connection  

to cast iron soil pipes/ PVC pipes by 

dismandling brick masonry, reinforced 

cement concrete roof/floor slab and 

making good the disturbed portion to 

original condition without quality with 

'P' trap or 'S' trap confirming to 

 Nos    



IS:2556 - leakage etc., complete 

complying with standard spcifications. 

42 13.00 

 

Supplying and fixing in position white / 

colour glazed European Water Closet 

of best quality and approved make 

with 100 mm "P" or "S" trap 

connecting with CI pipe of 100mm dia 

/ PVC pipe of 110mm dia, double 

flapped rigid PVC black seat and seat 

cover with CP brass hinges including 

cost of white cement, cement for 

packing, spun yarn, teak wood plugs, 

brass screws, etc., including supplying 

and fixing 10 litres capacity PVC / 12.5 

litres capacity porcelin low level 

flushing tank with a pair of CI brackets, 

etc., complete with all fittings such as 

15mm brass ball valve with polythene 

float with brass handle, union, coupling 

connected by means of 40mm white 

PVC flush hand using Indian adopter 

joint including all internal fittings.such 

as 15mm brass connections, 15mm GM 

wheel valve, 15mm brass nipple (2 

Nos.), 15mm nylon connection, TW 

plugs, screws and also giving necessary 

connection to the PVC pipe including 

cost of 600mm length of 110mm dia 

PVC pipe and painting the CI brackets 

with 2 coats of approved paint over 

one coat of red oxide primer, 

dismantling the masonry and re-doing 

the dismantled masonry to original 

condition etc. complete complying with 

standard specifications.  (The EWC and 

flushing tank wiht all accessories 

should be got approved by the 

Executive Enginer before use on 

works) 

 Nos    

43 13.00 

 

Supplying and fixing in position best 

quality approvedmake white glazed 

earthenware Cost of Wash Hand Basin 

Colour without pedestrtal of size550 X 

400 mm with a pair of cast iron 

brackets, includingcost of 15mm 

diametre brass chromium plated piller 

tape,32 mm diametre C.P. Waste union, 

32 mm diametre P.V.C. waste pipe with 

rubber plug and chain, 15mm diametre 

G.M.wheel valve, 15mm dia brass 

 Nos 

 

   



nipple, 15mm dia nylon connections 

etc., including fixing the wash hand 

basin in the wall in position with a pair 

of C.I. brackets with teak wood plugs 

and screws and giving necessary water 

supply connection and paintiung the 

brackets with two coats of paint over a 

primimg coat of anticorrosive paint 

including testing for leackage etc., 

complete complying with standard 

specifications (the wash hand basins 

and specials should be got approved by 

the Executive Engineer before use on 

works) 

44 18.00 

 

Supply and Fixing CI Manhole cover 

0.60x0.60m including cost and 

conveyance of all materials and labour 

charges and all other incidental 

charges etc completc complying with 

standard specification. 

 Nos 

 

   

45  Supplying laying and jointing PVC 

pipes (having working pressure of 10 

kg-/ sq.cm) of approved quality and 

best variety conforming to BIS of the 

following dia including cutting 

threading and fixing PVC speecials 

using PVC adhesives (but excluding 

cost of such specials) and fixing in to 

wall with teak wood plugs. PVC clamps 

and scres making holes on the wall or 

drilling holes in the roof and making 

good the dismantle d portion to orginal 

condition dismantled portion to orginal 

condition with necessary brick work 

cement concrete and plastering neatly 

wherever necessary with necessary 

scaffolding charges etc complete 

complying with standard 

specifications/ The PVC pipes shall be 

got approved by  Executive Engineer 

before use on works.   

     

 

210.00 For laying PVC pipes of dia  25mm  Nos    

32.00 For laying PVC pipes of dia  32mm  Nos    

46 Supplying PVC special (with working pressure 10 
kg / sq.cm ) in water supply arrangements (both 
in internal and external water supply 
arrangements 

 Elbow      



16.00 dia  25mm  Nos    

10.00 dia  32mm  Nos    

 BEND      

2.00 dia  25mm  Nos    

4.00 dia  32mm  Nos    

 TEE      

40.00 dia  25mm  Nos    

15.00 dia  32mm  Nos    

47 Supplying and fixing in position best quality PVC soil /waste pipes of 

various dia having 6kg /sq.cm. Pressure BIS mark and providing leak 

proof joint’s using PVC adhesives including fixing to the wall with special 

PVC /MS clamp.  Teak wide plug brass screws etc. and making plug brass 

screes etc. and making connection to all sanitary fitting dismantling 

masonry/RCC works wherever found necessary and making the good 

dismantled portion to the original condition including testing for any 

leakages etc. complete complying with standard specification ( The PVC 

pipes should be got approved by the Executive Engineer before use on 

works) The rate for earth work exaction will be measured and paid 

separately in the cases where the pipe lines are proposed to laid below 

ground level.  

 

98.00 75mm dia  Nos    

98.00 110mm dia  Nos    

36.00 160mm dia  Nos    

48 Supplying and fixing in position PVC specials of the following dia and types of approved quality 

confirming to BIS and providing leak proof joints including fixing to the walls and giving connection to the 

PVC soil stacks, dismantling the masonry or RCC works and re-doing the dismantled portion to original 

condition etc., complete complying with standard specifications. (The PVC specials should be got 

approved by the Executive Engineer before use on works). 

 PVC TEE      

2.00 dia  75mm  Nos    

4.00 dia  110mm  Nos    

17.00 dia  160mm  Nos    

 PVC Bend      

4.00 dia  75mm  Nos    

8.00 dia  110mm  Nos    

17.00 dia  160mm  Nos    



49 19.00 

 

Supplying and fixing position PVC 

Nahani Trap / Floor Trap of the 

following sizes with best PVC gratings 

of approved brand and quality, fixed 

over a bed of brick jelly lime concrete 

1:2:5 (One part of lime, two part of 

sand and five part of 40mm gauge 

brick jelly) and finished with Cement 

Mortar 1:3 (One Cement, Three sand) 

including dismantling masonry works 

wherever found necessary and making 

good the dismantled portions to the 

original condition and giving 

connection to the PVC pipes, etc., 

complete complying with standard 

specification. (The Nahani Trap should 

be got approved by the Executive 

Engineer before use on works) 

 Nos    

50 4.00 

 

Supplying and fixing in position first 

quality and approved variety of Gun 

metal Gate Valve dia 32mm with BIS 

make of the following dia including 

cost of shellac, thread balls, etc., 

complete complying with standard 

specifications (for both internal and 

external water supply arrangements).  

The valves to be used on work shall be 

got approved by the Executive 

Engineer before use on work. 

 Nos    

51 4.00 

 

Supplying and fixing in position first 

quality and approved variety of Gun 

metal Wheel Valve dia 25mm  with BIS 

make of the following dia including 

cost of shellac, thread balls, etc., 

complete complying with standard 

specifications (for both internal and 

external water supply arrangements).  

The valves to be used on work shall be 

got approved by the Executive 

Engineer before use on work. 

 Nos 

 

   

52 Supplying and fixing in position 15mm dia brass CP screw down tap/ 

pillar tap (heavy duty ) of approved make conforming to BIS  specification 

and a quality including cost of shellac thread etc. complete complying 

with standard specification and including cutting and threading wherever 

necessary ( Tap should be got approved by the Executive Engineer before 

use on the work  

 

19.00 SD Tap  Nos    

13.00 Pillar Tap (For wash basin)  Nos    



53 13.00 

 

Supplying and fixing in position Indian 

make beveled edge mirror of approved 

quality and brand PVC / Fiber Glass 

framed 600 x 450 x 5.5mm thick 

mirror, shelf type with hard board 

backing of approved colour fixed with 

brass screws, rawl plug, etc., complete 

complying with standard specification. 

(The mirror should be got approved by 

the Executive Engineer before use on 

woks) 

 Nos    

54 9.00 

 

Supplying and fixing approved best 

quality brass CP towel rail 600mm long 

and 20mm dia with brackets of same 

materials including cost of teak wood 

plugs and CP screws, etc., complete 

complying with standard 

specifications. (The tower rail should 

be got approved by Executive Engineer 

before use on works). 

 Nos 

 

   

55 9.00 Supplying and fixing best approved 

best quality brass CP soap tray of size 

150 x 150mm including cost of teak 

wood plugs, brass screws, etc., 

complete complying with standard 

specifications.  (The soap tray should 

be got approved by Executive Engineer 

before use on works) 

 Nos 

 

   

56 2.00 

 

Supplying and fixing PVC Ventilating 

Shaft of 110mm dia (having working 

pressure of 4 kg/Sq.cm) with 3 metre 

height including cost of PVC cylindrical 

cowl of best apoproved quality etc., 

complete complying with standard 

specification and as direted by the 

departmental officers 

 Nos 

 

   

57 222.00 

 

Dismantling pressed tiles & weathering 

course.(P.No:25, Sch.No:38B) 

 Sqm 

 

   

58 85.00 

 

Dismantling RCC.(P.No:25,Sch.No:38)  Cum 

 

   

59 71.00 

 

Dismantling Brick/Stone masonry in 

cement mortar under 3M high . 

(P.No:24,Sch.No:14 

 Cum 

 

   

60 228.00 Dismantling flooring pcc. 

(P.No:25,Sch.No:37) 

 Sqm    



  

61 
 

31.00 

 

Dismantling Doors and windows 

including removal of frames, hinges 

and fastenings (P.No:25,Sch.No:29) 

 Sqm 

 

   

62 
 

259 Wiring with 2 x 1.5 sq.mm. (22 / 0.3) 

PVC insulated SC  copper conductor of 

1100V grade in suitable PVC rigid pipe 

concealed in wall and ceiling with PVC 

accessoires with suitable flush 

mounting box (GI) and 6A modular 

switch (lights fan marking) in flush 

with wall with suitable model cover 

plate (plastic) cover for making good of 

the concealed  portion with suitable 

colour for PVC  concealed light point 

/Fan point (for electronic regulator ) (5 

points per coil) Crabtree/Legrand 

/Hager   (DATA-1) 

 pts 

 

   

63 
 

1750 

 

Supply and run of 2 of 2.5 sq.mm. (36 / 

0.3) PVC insulated SC unsheathed 

copper conductor of 1100V grade in 

rigid pipe concealed in wall and ceiling 

with continuous earth wire connection 

of 14 SWG TC wire and making good of 

the concealed portion with suitable 

colour computer plug, 15A plug, 

Recordroom incoming Run DATA-2  ) 

 mtrs 

 

   

64 530 

 

 

Supply and run of 2 of 4 sq.mm. (56 / 

0.3) PVC insulated SC unsheathed 

copper conductor of 1100V grade in 

suitable PVC rigid pipe concealed in 

wall and ceiling with continuous earth 

wire connection of 14 SWG TC wire 

and making good of the concealed 

portion with suitable colour AC 

plug,L+DB ,computer plug & UPS Run  

(SD-57) 

 mtrs 

 

   

65 40 

 

Supply and run of 4 of 6 sq.mm. (84 / 

0.3) PVC insulated SC unsheathed 

copper conductor of 1100V grade in 

suitable PVC rigid pipe concealed in 

wall and ceiling with continuous earth 

wire connection by 14 SWG TC wire 

and making good of the concealed 

portion with suitable colour horizontal 

TPN Lt DB Run (SD-63) 

 mtrs 

 

   

66 
 

40 Supply and run of 4 of 10 sq.mm. (140 

/ 0.3) PVC insulated SC unsheathed 

 mtrs    



copper conductor of 1100V grade in 

suitable PVC rigid pipe concealed in 

wall and ceiling with continuous earth 

wire connection by 14 SWG TC wire 

and making good of the concealed 

portion with suitable colour vertical 

TPN power Run (DATA-3) 

 

67 70 Supply and run of 1 of No.8 SWG GI 

wire for earth connection Generator 

set & ISI & PWD earthing Run  (SD-74) 

 mtrs 

 

   

68 50 

 

Supply and run of 25mm x 3mm tinned 

copper flat with necessary clamps / 

supports on wall / floor / ground for 

earth connection Generator set earth 

Run (SD-76) 

 mtrs 

 

   

69 24 

 

Supply and fixing of WT bulk head 

fitting suitable Joy/ringo surface 

moulded body 8W LED. Fitting LED 

with diffuser free light 

(crompton/Havells) Toilet & outside 

 Nos. 

 

   

70 10 

 

Supply and fixing of ceiling fixture 

Trim cosmo surface square. Surface 

mounted 18W LED fixture diffoser to 

ensure glare free seven light 

distribution LED light 

(Crompton/Havells) Portica & 

receiption (DATA-5) 

 Nos. 

 

   

71 6 Supply and fixing of fall ceiling fixture 

Aesthetically designed recessed 

mounted panel in a light weight plastic 

body 18W TRIM plus LED panel square 

type LED fixture (Crompton/Havells) 

(J.c cabin & PC room) (DATA-6) 

 Nos. 

 

   

72 7 

 

Supply and fixing of fall ceiling 

downlight round light type recessed 

mounted panel in a light weight plastic 

body 10W LED round fixture 

(Crompton/ Havells)  (J.c. cabin & 

Dinnings PC room (DATA-7) 

 Nos. 

 

   

73 126 

 

Supply and fixing of 4' 18W crystal 

glass LED tube light fitting complete 

with round bulk on wall or ceiling with 

PVC unsheathed copper level from 

terminals to the fitting 

(Crompton/Havells)   (DATA-8) 

 Nos. 

 

   

74 6 Supply and fixing of LED outdoor  Nos.    



 fitting (Light  Emitting Diode) 30W 

LED street light fitting with LED with 

19mm dia GI pipe (class-B) complete 

on the existing post / wall with PVC 

unsheated copper leads with ms 

clamps and aluminium painting 

crompton/Havells (DATA-9) 

 

75 2 

 

Supply and fixing of gate light 12W  

mimo-01 LED fitting with LED with 

32mm dia GI pipe (class-13) caplete on 

the gate pillar with PVC unsheathed 

copper leads with suitable colour 

crompton /Havells/ORBIT   (DATA-10) 

 Nos. 

 

   

76 8 

 

Supply and fixing of AC / DC 76mm 

buzzer / call bell suitable for 230 volts 

50 c/s single phase AC supply on 

suitable TW board with push switch 

(SD-105) 

 Nos. 

 

   

77 56 

 

Supply and fixing of 1200mm (48)" AC 

ceiling fan complete with 2module fan 

step Electronic regulator with 300mm 

downrod on the existing clamp   (SD-

110) 

 Nos. 

 

   

78 7 Supply and fixing of 1400mm(56)" AC 

ceiling fan complete with 2 module fan 

step Electronic Regulator with 300mm 

down rod on the exciting clamp (SD-

111) 

 Nos.    

79 15 

 

Supply and fixing of 300mm (12)" 

sweep light duty AC Exhaust fan 

complete without provision of hole in 

the wall (Toilet & record room) (SD-

115) 

 Nos. 

 

   

80 15 

 

Supply and fixing of louvers shutters 

arrangements for 300mm (12") sweep 

(light duty) AC exhaust fan  (SD-120) 

 Nos    

81 2 

 

Supply and fixng of TNEB meter board 

suitable for 3 phase 100A service 

connection made up of suitable angle 

iron frame work of size 2 feet x 1-1/2 

feet using angle iron of size 1-1/2" x 1-

1/2" x 1/4" rigidly fixed on wall covered 

with hylem sheet of size 2 feet x 1-1/2 

feet of 12mm thickness with necessary 

bolts and nuts supports and supply and 

fixing of 3 Nos. 100A fuse units (500V), 1 

 Nos    



No. neutral link, copper earth flat of size 

1" x 1/4" with inter connection of EB 

meter to fuse units by 7/16 PVC 

insulated copper wire with earth 

connection complete (SD-120) 

82 49 

 

Supply and fixing of  6A/16A  3pin socket 

2 module flush type wall socket with 1 

module 16A switch 1way concealed in 

suitable GI flush mounting box cover 

plate (plastic ) in flush with wall with 

suitable colour (Crabtree/Legrand/Hager 

make (DATA-11) 

 Nos 

 

   

83 79 

 

Supply and fixing of 3Nos. 6A (3pin and 

2pin) universal socket with 3Nos 6A 

1way imodule control switches 

concealed in suitable flush box GI 12 

module box  in flush with wall with earth 

connection (for computer socket) 

Crabtree/Legrand/Hager make (DATA-

12) 

 Nos. 

 

   

84 18 

 

Supply and fixing of 20A DP plug and 

socket in sheet enclosure with 32A DP 

MCB in flush with wall with earth 

connection (For AC Plug) [Legrand 

(MDS) / Hager (L&T) Make] (SD-140) 

 Nos. 

 

   

85 6 

 

Supply and fixing of 32A DP MCB insheet 

enclosure with 32A MCB in flush with 

wall with earth connection (for ups 

control and record room control 

(Legrand/MDS)/ Hager/L&T make (DATA-

13) 

 Nos. 

 

   

86 2 

 

Supply and fixing of 3 phase 4 wire 4 way 

ICDB of 63A per way with 100A, TPNMC 

switch with suitable trunking box MS 

cable entry boxes and internal 

connection on suitable angle iron frame 

work with PWD earthing. Control panel 

 Nos. 

 

   

87 1 

 

Supply and fixing of 3phase 4 wire 4way 

ICDB of 32A per way 63A TPNMC switch 

with suitable trunking box ms cable entry 

and internal connection insuitable angle 

iron frame work with PWD earthing 

Generator set Incoming panel only 

(essencials supply)  (SD-175)  

 Nos. 

 

   

88 2 Supply and fixing of 100A TPN sheet 

double break switch with HRC fuse 

 Nos.    



 and neutral on suitable angle iron 

frame work with MS cable entry boxes 

and with PWD earthing EB supply 

control (SD-168) 

 

89 8 

 

Supply and fixing of 12 way single pole 

and neutral MCB sheet steel enclosure 

distribution board with double door 

(metal) 1 No. 32A DP MCB as incoming 

and 10 Nos. 6A to 32A SPMCB outgoing 

in flush with wall and making good of the 

concealed portion with earth connection 

only. The MCB DB and MCB's should be 

with Legrand/Hager make (like standard 

make) (lighting & computer SPDB )  

(DATA-15) 

 Nos. 

 

   

90 2 

 

Supply and fixing of horizontal type 4 

way TPN MCB DB insheet steel enclosure 

Double door (metal) with 40A 4pole MCB 

isolator as incoming incoming and 12 

Nos. 6A to 32A SP MCB as outgoing in 

flush with wall and making good of the 

concealed portion with earth connection. 

The MCBDB and MCB's should be with 

the ISI mark (like standard make)              

(SD-179) 

 Nos. 

 

   

  91 2 

 

Supply and fixing of vertical type 8way 

TPN MCB DB insheet steel enclosure 

Double door (metal with 63A 4 pole MCB 

isolator as incomming and 24 Nos 20A SP 

MCB as outgoing in flush with wall and 

making good of the concealed portion 

with earth connection the MCB DB and 

MCB's should be with Legrand/Hager 

make (for power plug DB)             (DATA-

16) 

 Nos. 

 

   

92 2 

 

Supply and fixing of 32A Three phase 

500V 4 pole change over switch on 

suitable angle iron frame work with ms 

cable entry box with PWD earth 

connection      (DATA-17) 

 Nos. 

 

   

93 12 

 

Supply and frx ing of brass cable gland 

for 3-1/2 x 5   sq.mm. PVC arm oured 

LTUG cable with earth connection    (SD-

188) 

 Nos. 

 

   

94 110 Supply and laying of 3 1/2 x 50 sqmm 

PVC armoured LTUG cable in a trench to 

 mtrs.    



 be excavated at a depth of 0.75mtr layer 

of sand and covering the cable 

completely with bricks and sand refilling 

the earth to make good     (SD-206) 

 

95 50 

 

Supply and clamping of 3 1/2 x 50 sqmm 

PVC LTUG armoured cable on post or on 

wall with ms clamp          (SD-224) 

 mtrs 

 

   

96 20 

 

Supply and suitable for GI pipe clamping 

of 3 1/2 x 50 sqmm PVC LTUG armoured 

cable on post or on wall with ms clamp  

(DATA-18) 

 mtrs 

 

   

97 12 

 

Supply and providing cable end 

termination of 3-1/2 x 50 sq.mm. PVC 

LTUG aluminium armoured cable with 

necessary aluminium cable sockets by 

crimping etc with electrical connection 

complete  (SD-237) 

 Nos. 

 

   

98 8 

 

Earthing as per the ISI specification 

with an earth electrode of 2.10 metre 

Class 'B' GI pipe of dia not less than 

40mm with copper earth plate of size 

125mm x 50mm x 6mm with 

necessary funneling arrangements 

with necessary masonry work and 

with 38mm RCC cover slab for the 

brick masonry     (SD- 233) 

 Nos. 

 

   

99 3 

 

Earthing as per PWD standard with an 

earth electrode of 2 metre Class 'B' GI 

pipe of dia not less than 32mm 

complete with necessary masonry 

work   (SD-234) 

 Nos. 

 

   

100 150 

 

Supply and laying of 25mm PVC rigid 

pipe concealed in wall and ceiling and 

making good of the concealed with ms 

box suitable colour  (DATA-19) 

 mtrs. 

 

   

101 3 

 

Supply and  Installation of 1.5 TR 

capacity 5 star rated energy efficient Hi 

wall mounting split type air 

conditioner unit consisting of outdoor 

condensing unit (copper) complete 

with hermitically sealed air 

compressor with R-22 refrigercent air 

cooled condenser, fan etc., and 1No 

Indoor Hi-wall mounted 1.5 T.R 

capacity evaporator unit complete with 

cooling coil blower motor and 

connected acessories  control etc., with 

3mtr copper refrigerant piping and 

cable wire connection indoor and 

 Nos. 

 

   



outdoor unit with  drain pipe suitable 

for operation on 230V +10% 50Hz 

single phase AC supply (make 

carrier/Blue star/volts) General JC 

cabins computer rooms  ( DATA-20) 

102 3 

 

Supply and fixing of 4KVA electronic 

automatic voltage stabilizer suitable 

for 1.5 split type AC unit 230V single 

phase 50Hz AC supply with high/low 

cut off time delay relay with input 

voltage range 170V - 270V and output 

voltage range 200V-240V with 3min 

time delay relay with demonatration 

(make v.guard)  (MR) 

 Nos. 

 

   

103 1 

 

Supply ,erection, testing 

,commissioning and handing over of 

1Nos. 63KVA. Diesel Generator set 0.8 

PF. Three phase  415V/ 420 volts, 50 

Hz 1500RPM capacity CPCB Approved 

caprising of Kirloskar Engin developing 

water cooled clockwise rotating feed 

pump with operating capacity 

brushless alternator close coupled 

underearth fuel tank standard safeties 

Loop with stop solenoid battery with 

lead Electric start and vibration fitting 

and accssories and standard panel as 

detailed below including transporting 

sun loading charges. 

 set 

 

   

             A.Engine 

water cooled diesel engine suitable for 

generator application with a shaft output 

under NTP conditions. The Engine shall 

comprise the following standard fitting 

flexible coupling fly wheel at cleaner , fan 

blower, radiator, water pump, fuel filter, 

lubricating oil filter etc., 

B 

12/24 volt electronic starties equipment 

couple with starter motor,dynamo, 

standard batteries with cable , flexible 

exhaust piping of  50cms length 

   

             C 

Engine insturmen panel /mounted:- 

starting push button /starting key, 

lubricating oil/temperature gauge safety 

control for low lubricating pressure, 

safety control for high water 

   



temperature safety control for over 

speed, hour meter (mechnical) and RPM 

indicator,battery changing ammeter,The 

engine should be capable of providing 

10% over load for one hour for every 11 

hours continuous at full load  

             D.Fuel tank 

Suitable capacity with inlet and outlet 

connection, level indicator with scale 

etc., 

   

             E. Aeoestic Enclosure 

The Aeocestic enclosure,self  standing 

weather proof cpcb Type Aeocestic 

eanopy floor mounting type with suitable 

modular construction with the provision 

to assemble and dismantle easily and 

designed to suit all weather. Connection 

the enclosure shall be duly approved by 

the engin manufacture of the engine 

provided for the generator  set and 

should be total satisfaction of inspecting/ 

testing authorities concerned to suit 

cpcb normss. 

 

   

             F.CEIG approval 

preparation of site plan ,physical layout, 

electrical line, schematic diagram to 

getting drawing approval from CEIG 

  First charging of lubricating oil, Diesel 

for tank full coolant etc., & battery 

changing for testing and commissioning 

service to be provided during the 

guarantee period of one year                                                                           

(SR) 

 

 set 

 

 

      

    

       ஒம்./ க. தென்னரசு,  
                      CONTRACTOR                                                                               Joint  Commissioner,  
 

 

ADD NEW CONDITIONS FOR GOODS AND SERVICES TAX ( GST) 

 



  The Government of India has notified vide Notification No.20/2017-Central Tax (Rate), dated 22nd August, 2017 

and Notification 21 No.24/2017- Central Tax (Rate),  dated 21st September, 2017, the concessional rate of the Goods 

and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is leviable for any Government  Contract, whether Civil or 

Electrical, irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used in the execution 

of Government Contract. 

 And the GST amount will be calculated at 12 % from the sum of total tendered value quoted by the tenderer for 

construction cost (excluding GST) specified in the BOQ,  Subject to GST rate applicable from time to time as 

recommended by the GST Council. 

 “All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price submitted by the Bidder”. 

INPUT TAX CREDIT (ITC) 

a) As per Notification 202, dated. 29.06.2017 and as per sub- section (2) of  

Section (7) of the Tamil Nadu Goods and Services Act, 2017,  (Tamil Nadu Act 19 of 2017), activities or transactions 

undertaken by State Government shall be treated neither as supply of goods nor a supply of service. 

b)As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every registered persons may 

be entitled to take the credit of eligible input tax, as self- assessed, in his return and such amount shall be credited on a 

provisional basis to his electronic credit ledger. 

 c) As per PWD Revised SOR (2017-2018), dated.21.10.2017, under General Note, 8 (ix), the Contractor is eligible 

to get refund of excess tax paid over or liable to pay tax for this Contract Work. 

 

GENERAL 

  The GST rate and conditions applicable from time to time as recommended by GST Council. 

 

PAYMENT 

a) For every Bill, 12% of GST will be paid to the contractor based on the value of work done for Construction by the 

Employer. After the payment including 12% of GST, the tenderer should pay the GST Amount to Government through his 

GST Registration No. Also the tenderer needs to submit the Material purchase bill mentioning the name of the works in 

the package and GST No. to the Employer.  

b) First Bill Payment:  

 At the time of payment for first running account bill, the tenderer should produce the GST paid details on goods 

(Materials) to the Employer for ITC.”  

CONTRACTOR                                                                                           Joint  Commissioner,  
 

 

 

 

 

c) Intermediate Bill Payment:  



  At the time of payment for next running account bills, the tenderer should produce the GST paid details of 

services up to previous bill payment (i.e. GST paid detail for the previous work bill) along with Input Tax Credit (ITC) 

availed at the time of payment of intermediate bill to the employer.”  

d) Final Bill Payment:  

  The tenderer should produce the GST paid details for all the materials used for construction work and GST paid 

details of services for the upto previous payment (i.e. GST paid detail for the upto previous work bill) to the Employer 

along with Input Tax Credit (ITC) availed at the time of payment of final bill to the employer. 

e) Submission of GST paid details of Final Bill  

  The GST paid details for the final work bill payment of construction work to be submitted by the tenderer to the 

employer in few days after getting payment.  

 

The GST rate and conditions applicable from time to time as recommended by GST Council. 
 
    
                      
 
 
 
 
 
 
 
 

CONTRACTOR                                                                                           Joint  Commissioner,  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



ADDITIONAL SPECIAL CONDITION 

 

 If the hid of the successful bidder is seriously unbalanced in relation to the departmental value put to tender of 

the cost of work to be performed under the contract the Executive Engineer may require the bidder to produce detailed 

price analysis for any or all items of the bill of quantities to demonstrate the internal consistence of these prices with the 

construction methods and schedule proposed.  After evaluation of the price analysis, the Executive Engineer, may 

require that any amount of the performance of additional security be increased of the expense of the successful bidder to 

a level sufficient to protect the Government against financial loss in the event of default of the successful bidder under 

the contract. 

CONTRACTOR                                                                                            Joint Commissioner,  
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

FOR SPECIAL ATTENTION OF THE TENDERER 

 

1.  Proof of registration in PWD as a contractor shall be attached with the tender. 

2.  SARAL form shall be enclosed with the tender or the tender in which the SARAL form for 
the current year was submitted to this office should be specified. 

3.  TIN Registration Number should be furnished and Sales Tax clearance certificate should 
also be produced before finalization of contract 

4.  Earnest Money Deposit will be accepted in the shape of challan, Deposit at call receipt, 
Demand Draft of the Nationalized and Scheduled Banks drawn in the name of Executive 
Engineer concerned and National savings script / Deposit Accounts of Postal Department 
pledged in favour of the Executive Engineer concerned, Indravikas patra are acceptable.   
The tenderer should write in the back of Indravikas patra his name and address.   He should 
also give an undertaking to the Executive Engineer in writing that the Indravikas patras 
bearing relevant register number are submitted as Earnest Money Deposit, No other 
mode of payment will be accepted. 

5.  The successful tenderer should convert the Earnest Money Deposit, already deposited in 
the form of Demand Draft and additional security deposit if any  required  for  the  
fulfillment  of  contract  into  National  Savings Certificates /  Deposit  Accounts  pledged  
in  favour  of  the  Executive Engineer concerned. 

6.  The lowest tenderer, when informed that his tender is under consideration, shall have to 
furnish PERT CHART in the proper form within a week from the date of receipt of letter 
calling of PERT CHART : The PERT CHART should conform to the departmental time schedule 
for the copletion of work furnished in the tender notice.   If the PERT CHART is not received 
within a week from the date of communication, his tender will not be considered. 

7.  The tender documents will be issued only to the contractors registered in the PWD in the 
appropriate class. 

8.  A deduction of 2% each towards Income Tax and Sales Tax will be made  
from every payment to be made to the contractor 

9.  On evaluation of tender if it found that the overall quoted amount of the tender is less 

than 5% to 15% of the value put to tender, the contractor shall pay an additional security 
amount at 2% of the estimated value.   If the tender less exceeds  15% to  20% the 
contractor shall pay an additional deposit of 50% of difference between the quoted 
amount and estimated  
amount. 

 

 

CONTRACTOR                                                                               Joint  Commissioner 

 

 

 



 

 

SPECIAL  INSTRUCTIONS  TO THE TENDERER 

 

1.  The tenderer should carefully go through the tender schedule and quotetheir rates for 

all items. 

2.  The rates should be filled in neatly both in figures and words and taking in  

to account to metric units specified in the tender. Scribbling, overwriting  

and erasing should be avoided as far as possible 

3.  The tender should be submitted along with a covering letter giving full  

details as called for in the tender notice together with the copy of letter  

registering them into the appropriate class. 

4.  In case the tenderers who are eligible for concessional Earnest Money  

Deposit, they should furnish the reference number and date in which the  

concession was granted to them.   A copy of the aforesaid reference may be  

enclosed along with the tender for ready reference. 

5.  The following particulars shall also be furnished by the contractor alongwith the 

tender. 

a. List of details of works executed by the contractor with their value.(Year wise)  

b. A list of details of works under execution by the contractor with 

their value 

c. Annual turnover of the last one year  (necessary certificate to the 

effect, issued by the respective bank, shall be attached) 

 

CONTRACTOR                                                                               Joint  Commissioner,  

 

 

 

 

 

 

 

 



 

 

 

 

6.  List of various machineries and other equipments at the tenderer’s disposal  

for use in execution of the work, should be furnished 

7.  
The tender form should be filled in while submitting the tender.   The 
tender submitted without filling up the tender form is liable to be rejected.  

8.  
The tender must be submitted in the sealed foolscap cover duly signed 
by the contractor in all pages.  

9.  
Tender with tempered seals will not be accepted.  

10.  
Tenders in which the rates are not written in words will generally 
be rejected.   In case of any discrepancy while expressing rates in words 
the rate whichever is advantageous to Government will only be 
taken into account.   Tenders containing overwritten corrections which 
are not attested by the tenders will be liable for rejection.  

11.  
The tenderer who have downloaded the tender documents shall be 
solely  
responsible for checking there websites, for any addendum / 
amendment issued subsequently to the tender documents and take into 
consideration the same while preparing and submitting the tenders.  

 

 

                            CONTRACTOR                                                                               Joint  Commissioner,  

 

 

 

 

 

 

 

 

 

 



 

 

II TENDER 
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1.  Tenders with tampered seals will not be accepted 

2.  Tenders in which the rates are not written in words will 
generally be rejected.   In case of any discrepancy while 
expressing rates in words, the rate whichever is advantageous to 
Government will only be taken into account.  Tenders containing 

overwriting, corrections which are not attested by the tenderers will 
be liable for rejection. 

3.  The contractor should satisfy himself about the 
availability of the various materials at the quarries 
specified in the tender schedule for the work before 
tendering. In case, the contractor feels any 
difficulty in procuring the material from the 
stipulated quarries he should make a special 
mention of the fact with details of the quarry / 
quarries from which he proposes to bring  the  
required  materials  for  the  work  in  the  
covering  letter  to accompany his tender.   Any 
claim for payment of extra cost on account of 
increase in the lead for materials at the lead for 
materials at the later stage will not be accepted.  

4.  In case it is found by the Departmental Officers 
that the contractor has brought any of the 
required materials from a quarry with lesser lead 
than that is specified in the schedule, 
proportionate deductions will be made from  the  
contractors  rate  of  payment  for  the  finished  
work  for  the respective item / items of work.  

5.  A deduction of 2% will be made towards Income Tax from every 
payment made to the contractor. 



 

 

III EXECUTION OF WORK  

1.  The entire work should be carried out as per specifications in the National 
Buildings code and Tamil Nadu Building Practice 

2.  The contractor shall made his own arrangements for clean and fresh water 
and shall meet all charges therefore. The special attention of the contractor is 
drawn to clause 36 of General Conditions of Contract regarding water and 
lighting 

3.  The rates specified in schedule for the different items of works are for the 
finished works 

4.  The contractor’s rates are inclusive of Sales Tax payable by the contractor to 
Government as per the Tamil Nadu General Sales Tax act of  1939 as 
amended  from  time  to  time.    No enhanced  rates  will  be  paid  to  the 
contractor   for any upward revision of Sales Tax during the currency of the 
contract. 

5.  All minor baling and pumping incidental of the work shall be borne by the 
contractor.    Where heavy pumping is required the baling will be done 
departmentally.   If the contractor is asked to do, the charges will be paid as 
per actual plus 10%.   The Executive Engineer in-charge of the work will be 
the final authority to decide whethe pumping is minor or heavy 

6.  The payment for Earth work will be made for embankment 
excluding the quantity of pebbles, boulders and other such 
materials which shallnot normally be used along with the 
earth for formation of bund.  

7.  The  cement  concrete  for  reinforced  cement  concrete  works  shall  be 
machine mixed 

8.  The lime mortar shall be ground in mortar will as per T.N.B.P. 

9.  More than 90 cm height of concrete should not be laid in one day.   At the 
place where the concrete is stopped, it should end in the form of steps so as to 
facilitate receiving of the next length of concrete. Once a height of 90cm of 
concrete is laid, it should be cured for three days before further concrete is 
laid 

10.  The teakwood or country wood (Karumarudhu or 
pillamarudu) shall be of best quality and shall be subject to 
inspection and approval by Executive Engineer before use 
on the work.  

11.  PAINTING: Paint used  for  the world  shall  be of approved brand and 
colour. 
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12.  

PLASTERING: All external corners “TEE” beam edges and doors and 
windows opening etc., shall be finished truly vertical or horizontal as the 
case may be.   The rate for plastering shall include the cost of finishing.   No 
separate extra for finishing the corners edges of beams etc., will be paid. 

13.  

The planks for form work and centering for reinforced cement concrete 
works shall be well seasoned timber approved by the Executive Engineer 
according to clause 8 of T.N.B.P. No.30. They must be made smooth and 
perfectly level at top so as to give smooth and even finish to the reinforced 
cement concrete ceilings. Alternatively, the contractor may use steel sheets 
over wooden frames provided the required finish to the underside for the 
slab is obtained.   Mango Planks shall not be used under any circumstances. 
Centering and form works hall be provided to the extent and areas ordered 
by the Executive Engineer during the execution. 

14.  
The arrangements of steel rods for reinforcement for reinforced concrete works 
shall be in accordance with the working drawing supplied. 

15.  

The Executive Engineer will be at liberty to carry out any 
portion of the work at any time either departmentally or through 
any other agency in the  
interest  of  Government  without  assigning  any  reasons  
therefore  to  the contractor who is actually doing the work.  The 
contractor is not entitled for any compensation on account of the 
same. The contract will apply subject to this condition. 

16.  
In the event of the work being transferred to any of the Circle/ Division / Sub-
division the Superintending Engineer / Executive Engineer/ Assistant Executive 
Engineer who is in-charge of the Circle / Division / Sub-division having 
jurisdiction over the work shall be competent to exercise all the powers 
and privileges reserved in favour of the Government. 
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17.  

Earth work: Each and every borrow pit will be individually marked by the 
section Officer and in urgent cases by the Masteries in-charge of the work 
subject to the approval of the Section Officer.   Earth should be removed 
only from the places marked and to the depth ordered by the above officer. 

18.  a.The contractor should locate pits for earth where the open 

places away from the old pits. 

b.No excavation shall be made inside of the tank bund nearer to the toe of the 

slope than twice the height of the bund at the point not on the outside of the 

tank bund than three times in the height of the bund, unless specifically 

approved by the Executive Engineer 

19.  The contractor should not enter any private lands for removal of earth 

there from without the prior written consent of the landowners If he 

does unauthorisidely,  the contractor  alone will be held  fully 

responsible for consequences arising there from. 

20.  No borrow pit should be less than 45 cm deep gap of 90 cm should be 

allowed between any two consecutive pits.   When the pits are excavated for 

more than 2m in width longitudinal thandus should be provided. 

21.  The contractor should not put in borrow pits for removal of earth on a 

haphazard  / fashion and they should be put in the place are in such a 

manner as may be directed by the officers in charge of the work. If any such 

unauthorized pits are put, the contractor will have to fill up the pits at his own 

cost. 

22.  A deduction of 20% and 10% will be made in the quantity of earth work 

measured for thandus and muttus respectively and the amount on account of 

this deduction will be paid after satisfactory removal of Thandus and 

muttus.   If thandus and muttus are not removed within a month from the 

date  of  check  measurement  by  the  sub-divisional  officer  or  Executive 

Engineer or within the period fixed at the discretion of the Executive 

Engineer,  the 20%  and  10%  deductions  will  be  final and  will  not  be revoked 

23.  The contractor shall arrange for sectioning of the bank immediately after the  

work  in  each  reach  is  completed.    The  final  sectioning  must  be completed 

within 15 days after the completion of the work in the entire reach. 

 
Payment for earthwork for New Banks  
Payment for earthwork for New Banks will be made as follows  

i)Quantity as per pit measurement  
ii)Quantity  of  New  bank  after  consolidation  based  on  level 
Whichever is lesser.  
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GENERAL CONDITIONS OF CONTRACT  

A. PREFACE  

1. Intent and reference to Tamilnadu Building Practice.  

It is intended by these Tamilnadu Practice to describe;  

a) the Character of the materials to be used.  

b) The method of execution of work and  

c) the contractor’s responsibilities to the Public, Government and his 
workmen and general contract conditions which are to be accepted by every 
contractor who execute work entrusted to him by the Department.  

1.2  Wherever  the  term  “Standard  Specifications”  or  “Specifications”  or  the  abbreviation  

“T.N.B.P.No.” or “TNBP” is used in the specifications or in estimates or contract 
documents, it shall refer to the relevant specification in the Tamilnadu Building 
Practice.  

1.3. The abbreviation “I.S” shall mean “Indian Standard”  

2. Applicability of the Tamilnadu Building Practice  

2.1 It shall be unnecessary to include in any contract documents a specification for 
any item of work which is defined in the tender notice or in the contract schedule of 
work to be done by Tamilnadu  Building  Practice  number (TNBP  No.)  The  fact  that  
the  item  is  defined  as  

specification, shall mean that the contractor is to execute the work according to such 
specification modified as may be necessary by an addendum specification for that 
particular item of work.   In the absence of specification for any work or material in the 
T.N.B.P. such work should be carried out in accordance with the instruction given by 
the Executive Engineer.  

2.2.  THESE  GENERAL  CONDITIONS  OF  CONTRACT  SHALL  APPLY  TO  ALL  
AGREEMENT  ENTERED  INTO  BY  CONTRACTORS  WITH  THE  PUBLIC  WORKS  
DEPARTMENT OR HIGHWAYS AND RURAL WORKS DEPARTMENT AND shall from an  
inseparable condition of contract and it shall not be necessary to append a copy of the 
same to the  
agreement.  

3. Contractor’s to sign in the Divisional (or the sub-Divisional) 
copy of the T.N.B.P.  

3.1 Every contractor who executes work for the Public Works Department or the 
Highways and  
Rural Works Department shall carefully study the specification for all items of work 
which are  
included in the schedule for work to be done and his obligation under the “Ceneral 
conditions of  
contract” which apply to all agreements, and he shall sign in the Divisional Office copy of 
the  

T.N.B.P.  (or the Sub-Divisional Office copy if  so arranged by the Executive 
Engineer0 as evidence that he understands clearly the conditions of contract 
governing his agreement and accepts the same.  
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3.2. It shall not be necessary for the contractors to sign the Divisional Office copy of the 
T.N.B.P.  
for every contract awarded to him, but his signature therein will be evidence that he 
accepts the  
conditions of contract (which include the specifications) as detailed in the T.N.B.P. for 
every  
contract into which he enters.   It shall also be the contractor’s responsibility by frequent 
perusal  
of  the  Divisional  Office (or  the  sub-Divisional  Office)  copy  to  become  conversant  
with  

sanctioned alterations or addition as made to the T.N.B.P. as soon as they are made. A 
separte  
volume of addenda to the T.N.B.P. will be maintained in each Division (or sub division 
office) as  

the case may be, in which will be entered all sanctioned corrections and additions.  This 
must also be studied and signed by every contractor before executing an agreement.   
Interleaving correction slips will not be made for this purpose.   The contractor should 
purchase copy of the T.N.B.P. for his reference while executing work.  

4.   Sub - Specifications  

4.1. Works of similar nature having many common clauses in their specifications are 
grouped under one specification number with a ‘General’ preface thereto and the sub-
specifications are therefore given an alphabetical affix.  

5.   Additions and alterations to the T.N.B.P.  

5.1. Additions and alterations to the T.N.B.P. will be incorporated in the addenda 
volume as authorized by the Chief Engineer.  

6.    Power of  Superintending Engineer and  Executive  Engineers  to  supplement or  alter  the  

T.N.B.P.  

 

6.1  Superintending  Engineer  and  Executive  Engineer  may  alter  the  specification  for  any  

particular contract which is within their respective powers of sanction, when such alteration is  

found necessary by attachment of a correction sheet to the contract form, bearing the T.N.B.P.  

number, the corrections and  the signature of  the Superintending Engineer or the Executive  

Engineer as the case may be, together with the signature of the contractor. Similarly additional  

specifications for items for which there are no standard specifications will be made by attachment  

to  the  contract  documents  of  addendum  specifications  sheets  bearing  the  signature  of  the  

Superintending Engineer or the Executive Engineer as the case may be and the signature of the  

contractor.  
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A-1. DEFINITIONS AND INTERPRETATIONS  

7. Definition of terms  

7.1. Where the works and expressions defined in this clause or pronouns used in their 
stead occur in  contract  documents  (which  includes  the  T.N.B.P.)  they  shall  have  
the  meanings  hereby assigned to them except where the context otherwise requires:- 

a) Executive Engineer means the Executive Engineer for the time being   in 
charge of the concerned work under execution or such other departmental assistants 
or subordinates to whom the Executive Engineer may have delegated certain duties, 
acting severally within the scope of the particular duty entrusted to them.  

b)   No   delegation   by   Executive   Engineer   which   
affects agreements.  

It  is  however,  to  be  distinctly  understood  that  the  Executive  
Engineer  or  the Superintending Engineer or the higher authority who is vested with 
the powers of acceptance of the particular agreement under reference will make no 
delegation of powers to such assistants or sub-ordinates with  in any way affects  
the agreement and its  contract condition when such agreement is to be or has 
been accepted by the Executive Engineer or by the other higher authority 
respectively. The duties of such assistant or subordinates will be solely duties of 
supervision to ensure compliance with contract conditions.  

c) contractor means the particular persons firm or corporation with whom an 
agreement has been made by the Executive Engineer or higher authority as the case 
may be, for executing work defined in the concerned agreement, and for purpose of 
instruction regarding compliance with contract conditions, it shall include the 
contractor’s authorized agent, who is maintained on the work by the contractor.  

 

                                        CONTRACTOR                                                                               Joint  Commissioner,  

 

 

 

 

 



 

 

d) “Works or work means” the works by or by virtue of the contractor contracted to be 
executed whether temporary or permanent and whether original, altered substituted or 
additional or connected with the supply repairs or carriage of tools and plant and supply or 
manufacture of other stores.  

 

7.2. Works importing the singular only also include the plural and vice - versa where the context 
requires.  

 

NOTE: The terms sub-divisional officer, Assistant Executive Engineer, Executive Engineer, 
superintending Engineer and Chief Engineer, used in the following clauses shall where the 
context so requires. be construed as also including officers of the corresponding grade in the 
Highways and Rural Works Department.  

8. Evidence of Experience  

Tenderers   shall, if required, present satisfactory evidence to the engineer that they 
have been regularly engaged in constructing such works, as they propose to execute and that 
they are fully prepared with the necessary capital, machinery and materials to begin the 
work promptly and to conduct it as required by the T.N.B.P. and the other specifications for the 
particular work if tendered for, in the event of their tender being accepted.  

9. Legal address / Notices  

9.1  Tenderers should given in their tender their place of residence and postal address. 
The delivering at the above named place or posting in a post box regularly maintained by 
the post Office Department or sending by letter registered for acknowledgment of any 
notice, letter or other communication to the contractor shall be deemed    sufficient 
service thereof upon the contractor in writing as may be changed at any time by an 
instrument executed by the contractor, and delivered to the Executive Engineer.  

9.2 Nothing contained in the agreement and its contract conditions shall be deemed to 
preclude or render inoperative the service of any notice, letter or other communications upon 
the contractor personally.  

B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE-A  

10.1 The quantities mentioned in tender notices and in agreement schedule - A, are worked 
out from the relevant drawing in office may or may not be the actual required for 
execution. The Execution. The Executive Engineer does not expressly or by implication agree 
that the actual amount of work to be done will correspond therewith but reserves the 
right to increase or decrease the quantity of any class or portion of the work as he 
deems necessary.  

10.2 Tenderers must satisfy themselves by a personal examination of the site of   the proposed  
work, by examination of the plans and specifications and by other means as they prefer as to the  
accuracy and suffiency of the statement of quantities and all conditions affecting the work and  
shall not at any time after the submission of their tender, dispute or complain of such statement of  
quantities or assert, that there was any misunderstanding in regard to the nature or amount of the  
work to be done nor in consequence apply for extension of time for completion beyond the  
agreement date 
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11.Approxmate not to mean deviation from drawing and specification  

11.1 This declaration of the approximate nature of the statement of quantities in schedule. A 
does not, however,  in  any way imply that the quantities will be  increased  for  departure 
by the contractor from strict compliance with sanctioned drawings and specifications to suit 
his own convenience or reduce his costs.  

12. To compare tenters  

12.1 The quantities in schedule - A are given for a uniform comparison of lump-sum tenders.  

C.DRAWINGS AND SPECIFICATIONS  

13. Purpose  

13.1 The contract drawing if any, read together with the contract specifications are intended 
to show and explain the manner of executing the work and      indicate the type and class of 
materials to be used.  

14.Conformance  

14.1 The works shall be carried out in accordance with the drawings and specifications 
which form  part  of  the  contract  and  in  accordance  with  with  such  further  drawing,  
details  and instructions, supplementing or explaining the same as may from time to time 
be given by the Executive Engineer.  

14.2 If the work shown on any such further drawings or details, or other work necessary to  
comply with any such instructions, directions, or explanations, be in the opinion of the contractor,  
of a nature which the schedule rate in the contract does not legitimately cover he shall before  
proceeding with such work give notice in writing to this effect to the Executive Engineer and  
contractor failing to agree as to whether or not there is any excess rate to be fixed and the  
Executive Engineer deciding that the contractor is to carry out the said work, the contractor shall  
accordingly do so, and the question whether or not there is any excess and if so the amount there  
of shall failing agreement, be settled by an contractor as provided in the arbitration clause, unless  
the subject is one which is left to the sole discretion of the Executive Engineer under the clauses  
of these condition of contract and the contractor shall be paid accordingly.  

 

14.3 It shall be the responsibility of the contractor to give timely notice to the Executive Engineer  
recording anything shown on the drawings and not mentioned in the specification, or mentioned  
in the specifications and not shown in the drawings or any error or discrepancy in drawings or  
specifications and obtain his orders thereon. Figure dimensions are to be taken and not those  
obtained from scaling the drawings. In any discrepancy between drawings and specifications, the  
latter shall prevail. In any such cases or in case any feature of the work is not fully described and  
set forth, in the drawings and specifications, the contractor shall forth with apply to the Executive  
Engineer  for  such  further  instructions,  drawings  or  specifications  as  he  requires  it,  being  
understood that the subject to be dealt with under the building procedure of best modern practice.  
The Executive Engineer will furnish the further instructions, drawings or specifications if in his  
opinion, they are required by competent workmen, for the proper execution of the work.  
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15. Variations by way of modifications, omissions or additions  

15.1 For all modification, omissions from or additions to the drawings and specification, the  
Executive Engineer will issue revised plans, or written instructions or both and no modifications,  
omissions or additions shall be made unless so authorised and directed by the Executive 
Engineer in writing.  

15.2 The Executive Engineer shall have the privilege of ordering modifications, omissions or 
additions at any time before the completion of the work and such orders shall not operate 
to annual those portions of the specifications with which said changes do not conflict.  

 

15.3 The contractor shall submit to the Executive Engineer a statement giving details of 
the claims for any additional work within 30 days of the order of the work and no claim for any 
such work will be considered which has not been included in the statement.  

 

16. Copies of drawing and specifications  

16.1 One copy of the available drawings and specifications (apart from the T.N.B.P. a copy of 
which the contractor should purchase for his reference) shall be furnished free of the 
contractor for his own use, such copies and copies of supplementary details furnished by 
the Executive Engineer shall be kept by the contractor on the work until the completion 
thereof, and the Executive Engineer shall at all times have access to them.  

17. Signed drawing no authority to the contractor  

17.1 No signed drawing shall be taken as in itself an order for variation, unless either is it 
entered  
in  the  agreement schedule of drawings under  proper  attestation of  the contract or  and  
the  
Executive Engineer or unless it has been sent to the contractor by the Executive Engineer, with 
a  
covering letter confirming that the drawing is an authority for variation of the contract 
under  
reference.  

D. MATERIALS AND WORKMANSHIP  

 

18. To be the best quality  

18.1 All materials, articles and workmanship shall be the best of their respective kind for the class 
of work described in the contract specifications and schedule materials being obtained from 
sources approved by the Executive Engineer.   The work “best” as used in these specifications 
shall mean that in the opinion of the Executive Engineer there is no other superior quantity of 
materials or finish of articles on the market and that t here is no better class of workmanship 
available for the nature of the particular item described in the contract schedule.   The contractor 
shall, upon the request of the Executive Engineer, furnish him with the vouchers to prove that the 
materials are such as are specified.  
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18.2.  Samples of  materials  shall be furnished  at the contractor’s  expense  to the  Executive 
Engineer when called for in the tender notice or ordered to be furnished by the Executive 
Engineer prior to execution of any work.  

19. convention for proportions  

19.1 Wherever the proportions are written by figures without further description and where the 
meaning is otherwise clear as to which figure is intended to apply to each material then the usual 
conventions will be understood to apply.  

For example,  

1:2 Means 1 lime (or cement in accordance with the content) and 2 sand.  

1:2:4 Means 1 Lime (or cement in accordance with the content) 2 sand 4 broken stone (or other 
aggregate in accordance with the content.)  

20 Measurement and mixing  

20.1 In the case of loose materials such as lime sand, cement, broken stone, surki, mortar, etc., 
the proportions demanded by the specifications must be measured in properly constructed 
measuring boxes or weighed or in such other manner as shall be instructed by the 
Executive Engineer, measurement is not to be done in loose heaps when intimate mixtures 
such as motar concrete, etc., are to be formed.   The mixing must always be done on closely 
constructed platforms so that there will be no leakage of any of the materials through the floor 
of the platform and also that no foreign materials can be incorporated during the mixing.   
These platforms must be approved by the Executive Engineer.    The cost of such measuring 
boxes and platforms and all the work referred to herein shall be borne by the contracts.  

21. Data  

21.1.  The materials and labour utilized in the execution of work by the contractor shall not 
be  
less than that given in the Tamilnadu PWD., Standard Data for the relevant item.  

 

NOTE: In case the contractor considers that the materials and labour provided in the T.N.P.W.D. 
Standard data for the execution of particular items of work are in excess, the contractor 
may furnish detailed data for such items along with tender with reasons for variations from 
PWD., Standard Data.  

22. Layout of Materials stacks  

22.1. The contractor shall deposit materials for the purpose of the work on such parts only on 
the ground as may be approved by the executive Engineer.   He shall submit for the approval of 
the Executive Engineer before starting work, a detailed site survey clearly indicating positions 
and areas where materials shall be stacked and sheds built.  

23. Source of purchase of materials and stores.  

23.1. The Executive Engineer shall, during the progress of the work, have power to cause 
the contractor to purchase and use such materials or supplies from Government brick fields, 
stores or other sources as may be specified in the contract for the purpose therein specified.  
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24. Contractor liable for materials supplied by Government.  

24.1. The contractor shall be responsible for all materials and other articles and things which 
may  
be supplied by Government from the time he takes delivery thereof and shall use them only 
for  
the purposes of this contract and shall make good any loss, damage wastage or undue wear 
and  
tear that may take place form whatever cause and pay to Government for such loss, 
damages,  
wastage or undue wear and tear such sum as the Executive Engineer may determine.  

 

24.2. If at any time subsequent to the execution of the agreement Government materials 
other than those specified in the Agreement are to be supplied to the contractor for use on the 
work they will be charged at the market value prevailing at the time of supply or stock issue rate 
whichever is greater.   The contractor will be informed in writing of this change and the should 
intimate in writing the rate which he demands for finished work in view of the fact that 
he is to use Government materials.  

24.3. For any excess issue of cement beyond the allowable limit of 5 percent over the 
theoretical requirement of cement recovery shall be made at double the issue rate from 
contractor.  

25. Test inspection and rejection of defective materials and works:  

25.1. The contractor shall provide proper facilities at all items for the testing of materials 
and inspection of the work by the Executive Engineer, and the Executive Engineer shall 
accordingly also have access at all times to the places of storage or manufacture where 
materials are being made for use under the contract to determine that manufacture is 
proceeding in accordance with the drawings and specifications.  

25.2. The contractor shall, upon demand, also forward for the Executive Engineer’s inspection 
test certificate supplied by the vendors, when he is purchasing consignment of cement, steel and 
other materials in respect of which such certificates are usually available.  

 

25.3.  The Executive Engineer shall have power to reject at any stage, any work which he 
considers to be defective in quality of material or workmanship and he shall not be debarred from 
rejecting wrought materials by reasons of his having previously passed them in an un-worked 
condition.   Any portion of the work or materials rejected or pronounced to be inferior or not in 
accordance with the drawing and specifications, shall be taken down and removed from the work 
site at the contractor’s expense, within 24 hours after written instructions to that effect have 
been given by the Executive Engineer.   Replacement shall at once be made in accordance with 
the specifications and drawings at the contractor’s expense.  
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25.4. In case of default on the part of the contractor to carry out such orders the Executive  
Engineer shall have power to employ and pay other persons to carry out the orders at 
the  contract’s risk and all expenses consequent thereon incidental thereto shall be borne 
bythe contractor.  

25.5 In lieu of rejecting work not done in accordance with the contract, the Executive Engineer 
may allow such work to remain, and in that case shall make such allowance for the difference in 
value,  as in his opinion may be reasonable.  

 

25.6. works opened for inspection:-  The contractor shall, at the request of the Executive Engineer  
within such items as the Executive Engineer shall name, open for inspection any work covered up  
and should the contractor refuse or neglect to comply with such a request the Executive Engineer  
any employ other workmen to open up the same.   If the said work   has been covered up in  
contravention of the Executive Engineer’s instructions or if on being opened up, it be found not in  
accordance with drawings and specifications or the written instructions of the Executive Engineer  
the expenses of opening it and covering it up again whether done by the contractor or such other  
work men, shall be borne by or recovered form the contractor.   If the work has not been covered  
up in contravention of such instructions or if on being opened up it be found to be in accordance  
with the drawings and specifications or the written instructions of the Executive Engineer, the  
expenses aforesaid shall be borne by Government and shall be added to the contract sum,  
provided always that in the case of foundations, or any other urgent work so opened up and  
requiring immediate attention the Executive Engineer shall, within reasonable time after the  
receipt of notice from the contractor that the work has been opened,  make or cause the inspection  
there of to be made, and at the expiration of such time if such inspection shall not have been  
made, the contractor may cover up the same, and shall not be required to open it up again for  
inspection except at the expense of Government.  

26. Defects, shrinkages, etc., after completion  

26.1  Any defects, shrinkage or other faults which may appear within six months from the 
completion of the works arising, in the opinion of the Executive Engineer from faulty materials or 
workmanship not in accordance with the drawings and specifications or the instructions of the 
Executive Engineer shall, ;upon the directions in writing of the Executive Engineer and within 
such reasonable time as shall be specified therein, be amended and made good by the 
contractor at his own cost, unless the Executive Engineer shall decide that the contractor thought 
to be paid for the same at the rates agreed on such reduced or other raters,   as the Executive 
Engineer may fix and in case of default, the Executive Engineer may employ and pay other 
persons to amend and make good such defects, shrinkage or other faults or damage, and all 
expenses consequent thereon and incidents where to shall be borne by the contractor.  

26.1. (A) The shrinkage period of six months referred to in main clause 26.1 above, will be five 
years in respect of all contracts for construction of original buildings either semi permanent, or 
permanent to ensure structural stability of the building.  

(G.O. Ms. No.181 PWD 28-01-1986) 

 

26.2. Provided that in the event of Government taking over portions of the works as and 
when they are completed the liability of the contractor under this clause shall extend to a 
period of six months  (or five years as the case may be) from the date of final taking 
over of the work irrespective of the actual dates on which portion of the works were 
taken over. 
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27. Executive Engineer’s Decision  

27.1 To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract 
that in matters regarding materials workmanship, removal of improper work, interpretation of 
the contract drawing and contract specifications, mode of procedure and the carrying out of the 
work, the decision of the Executive Engineer shall be final and binding on the contractor and in 
any technical question which may arise touching the contract, the Executive Engineer’s decision 
shall be final and conclusive.  

28. Dismissal of Workmen  

28.1. The contactor shall employ in and about the execution of the works only such persons as are 
careful, skilled and experienced in their several trades and callings and the Executive Engineer 
shall be at liberty to object to and request the contractor to remove from the works any 
person employed by the contractor in or about the execution of the works who in the 
opinion of the Executive Engineer misconducts himself or is incompetent or negligent in the 
proper performance of his duties and such persons shall not be again employed upon the works 
without the permission of the Executive Engineer.  

D.1. GENERAL OBLIGATIONS  

29. Contractor’s maistry or agent and contractor’s staff  

29.1. The contractor shall in his own absence keep constantly on the works a competent 
maistry or agent and any direction or explanations given by the Executive engineer or his 
representatives to such maistri or agent shall be held to have been given to the contractor.  

29.2. The contractor shall further provide all staff which is necessary for the proper 
supervision,  
execution and measurement of the work to ensure full compliance with the terms of the 
contract.  

30. Government maestri or agents  

30.1. The Government may be represented on the work by an agent clerk of the works, or maestri  
who is not borne on the Official list or officers and subordinates of the P.W.D. of Highways and  
Rural works Department.   He (if appointed) shall, in the absence of the Executive Engineer,  
furnish  the  contractor with  the  Executive  Engineer’s or his  representative’s  instruction  and  
directions as to the progress and execution of the works and the contractor shall duly comply with  
such instructions and direction and shall on the written requisition of the maestri clerk of works or  
agent, stay the further progress of any portion of the works which in his judgment is being  
constructed  with  unsound  or  improper  material  or  workmanship,  until  the  opinion  and  
determination of the Executive engineer shall be obtained thereon, but such maestri clerk of  
works or agent is to have no power whatever to order any extra works or deviation from the  
specifications and drawing.  
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E. INCLUDED IN CONTRACT RATES  

31. Defining contract schedule rates.  

31.1. The rate entered in a contract schedule for any class of work shall be for finished work in 
situ and shall include all contingent expenses whether direct construction expenses involved in 
the building in place in accordance with the drawings and specifications or whether they be 
expenses imposed by an outside authority such as a local body.   Such contingent expenses shall 
not entitle the contactor to claim an extra in respect hereof.  

32. Carriage.  

32.1. Rates for   finished work shall always include the cost of conveyance and all leads, lifts, 
loading unloading and stacking in the manner and at the place ordered by the officer in 
immediate charge of the work, unless circumstances necessity provisions for a separate 
schedule item, in which case for such will be specified in the tender notice or schedule.  

32.2. Wherever the term ‘carriage’ or ‘conveyance’ is used in a schedule item, it shall in the 
absence of other schedule provisions or modifying description in the specification, be taken to 
include all leads, lifts, loading, unloading and stacking in uniform stacks to the satisfaction of the 
Executive engineer with careful attention to close packing in case of materials which are to be 
measured in stacks as a basis of payment for finished work.  

NOTE: 1. In the case of important leads and lift as may occur in river conservancy and other such  
works where lifts over flood banks and long leads may be involved, it is usual to make separate  
schedule item provision with a specification defining the exact work to be done for each tendered  
rate.  

NOTE: 1. Payment for carriage will ordinarily be by bulk or weight at a rate between specified 
places and on the basis of the method adopted in the standard schedule of rates for carriage 
of materials.  The distances will be measured by the nearest practicable and cheapest routes, 
whether metalled or unmetalled road or cart tract.  

32.3. When carts or vehicles of any sort are engaged by the day, the quantity of materials to be 
conveyed, the distance to be traveled and the number of trips to be made shall, if he considers 
necessary be fixed by the Executive Engineer.  

32.4. The contractor is responsible for making good all loss in transporting materials entrusted to 
him or his agents, whether caused by wastage, breakage, theft or any other cause.  

 

32.5. No payment shall, in any case, be made for the return trips with carts empty.   Where there 
are loads also for the return trip the agreement rates should allow for the reduced cost thereby 
on each set of materials so conveyed.  

33. Construction Plant  

33.1.   The contractor shall include in his tendered price and shall provide and install all necessary  
construction plant and shall use such methods and appliances for the performance of all the  
operations connected with the work embraced under the contract as will secure a satisfactory  
quality of work and rate of progress which in the opinion of the Executive Engineer will  ensure  
the  completion  of the work within the time specified.   If at any time before the commencement,  
or during the progress of the work,   or any part of it such methods or appliances appear to the  
Executive Engineer to be insufficient or inappropriate for securing the quality of the work  
required or the said rate of progress, he may order the contractor to increase their efficiency 
or to  
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improve their character, and the contractor shall comply with such orders, but the failure of 
the Executive Engineer to demand such increase of efficiency or improvement shall not relieve 
the contractor from his obligation to secure the quality of work and the rate of progress 
required by the contract and the contractor alone shall be responsible for the efficiency and 
safety of his plant, appliances and methods.  

33.2. It is however, open to the Executive Engineer to lend or supply to the contractor any 
tools, implements, materials and machinery that the Executive Engineer may consider desirable 
but for any such tools, implements, materials and machinery that may be lent or supplied to 
contractor by Government,  the  contractor  shall pay  such  deposit  and  hire,  or  purchase  
price  as  may be determined by the Executive Engineer.   All articles that may be so lent or 
hired to the contractor shall be returned in good serviceable condition by him to the Executive 
Engineer before the final bill for work is paid and any shortage or damage shall be recovered 
from the contractor in the final bill at such rate as may be determined by the Executive 
Engineer after making such allowance as he may consider suitable for fair wear and 
tear.  

34. Scaffolding instructions  

34. All requsite scaffolding shall be provided at the contractor’s expense and shall be double, i.e.,  
it must have two sets of upright supports.   Care must be taken to ensure the safety of the 
work  
people and the contractor must comply with such instructions as the Executive Engineer may  
issue to ensure such safety.   The contractor will be entirely responsible for any damage or 
injuries  
to persons or property resulting from ill erected scaffolding, defective ladders, or otherwise  
arising out of his default in this respect. The contractor’s attention also invited to the ‘safety  
code’. 

35. Temporary structure  

35.1. The contractor shall erect and maintain at his own cost temporary weather proof sheds 
at  
such places and in a manner approved by the Executive Engineer for keeping materials under  
cover.    The contractor shall also provide and maintain at his own expenses such temporary  
fences, guards, bridges and roads as may be necessary fences, guards, bridges and roads as maybe  
necessary for the execution of his contract work or for safeguarding or accommodation the  
public.   If the Executive Engineer shall order any departure from the arrangements made of the  
contractor the contractor shall comply with such order as the Executive Engineer may issue to  
safeguard or accommodate the public.   Sheds for housing workmen shall be provided at the  
contractor’s expense if, in opinion of the Executive Engineer, such are necessary or desirable.  

36. Water and Lighting  

36.1. The contractor shall pay all fees and provide water and light as required from municipal 
mains or other sources and shall pay all charges therefore (including storage tanks, motors, etc.,) 
for the use of the work and workmen unless otherwise arranged and decided on, in writing with 
the E.E. The water for the works shall be, so far as practicable, free from earthy vegetable or 
organic matter and from salts or other substances likely to interfere with the setting of matter 
or otherwise prove harmful to the work 
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37. Sun protection, Keeping dry and pumping  

37.1. The contractor shall at his own expense arrange all requisite protection of the work and 
materials against sun or rain effects and shall keep all portions of the work free from water to the 
satisfaction of  the  Executive  Engineer  and  shall use  his  own  plant for  the purpose  unless 
otherwise specifically provided in the contact specification.  

 

38. Tools and Seigniorage  

38.1.  The  contractor  shall,  unless  otherwise  specifically  stated  in  the  tender,  notice  and  
subsequently on this basis in the contract be responsible for the payment wherever payable of all  
import duties, tolls, octroi duties, seigniorage, quarry fees, etc., on all materials and articles that  
he may use.  

 

38.2. The contractor shall be solely responsible for the payment of sales tax under the 
provision of Madras General Sales Tax Act 1939 (Madras Act IX of 1939) as in force for time 
being and the rates for the various items of the work shall remain unaffected by any change 
that may be made from time to time in the rate at which such tax is payable.  

 

38.3. Not with standing anything contained in section 10 of the Indian Traffic act of 1894, the 
rates for items involving, the use or supply of articles obtained by the contractor from 
outside India shall remain unaffected by any changes that may be introduced in custom 
duties.  

NOTE:- For works carried out on behalf of the Government of India, Seigniorage fees, etc., 
referred to in this clause will have to be levied in every case.  

 

38.4. No seigniorage shall be charged where due for materials quarried from the P.W.D. or 
other Government quarries Assistance as necessary will be given to the contractor by the 
department to obtain access to quarries approved by the Executive Engineer. No plot rent shall 
be charged for materials stacked on the government land during the course of construction 
provided all such materials or removed within one month after the work is completed.  

 

38.5. Seigniorage charges due for use of private quarries and private land shall be paid by 
the contractor.  

 

38.6.  The contractor shall form his own approach road to the work site for which no extra will  
 be due to him.    On completion the contractor shall not be permitted to remove the  
 materials laid for formation of road, if the contractor is allowed to use the existing roads he  
 shall maintain them in good condition at his own cost through out the period of the  
 contract.  
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39. Setting out works  

39.1. The contractor shall be responsible for the true and proper setting out of the works and 
for the correctness of the position levels, dimensions and alignment of all parts of the works 
and for the provision of all materials, staff and labour in connection therewith.  

40. Clearing up during progress and for delivery.  

40.1. All rubbish shall be burnt or removed form the site, as it accumulates.   All floors, stairs, 
landing windows, surface and soil drains shall be cleaned down and put in a thoroughly 
complete clean, sound and workman like state to the satisfaction of the Executive Engineer 
before the work is finally handed over all rubbish and surplus materials not required by the 
Executive Engineer having first been removed by the contractor.   The contractor shall give 
notice in writing to the Executive Engineer when the work is so ready to be handed over and 
shall be responsible for its maintenance until it is taken over by the Executive Engineer.  
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F. RESPONSIBLILITIES AND LIABILITIES OF THE CONTRACTOR  

41.    Observance    of    laws,    local    regulations    and    notices, 
attachements.  

41.1. The contractor shall conform to the regulations and by laws of any local authority and or 
of any water or lighting companies with those systems the structure is proposed to be 
connected and shall before making any variations from the drawings or specification that may 
be necessitated by so conforming, give to the Executive engineer written notice, specifying the 
variations proposed to be made and   the reasons for making them and apply for 
instructions, thereon.   In case the contractor shall not receive such instruction within seven 
days he shall proceed with the work conforming to the provisions regulating or by-lay in 
question and any variation in the drawing or specifications so necessitated shall be dealt with 
under clause 59.  

 

41.2. The contractor shall give all notices required by the said Act., regulation or by-laws and pay  
all fees in connection therewith unless otherwise arranged and decided on in writing with the  
Executive Engineer.   He shall also ensure that no attachments are made against materials of work  
forming part of or for the use of the contract in every case referred to in this clause the contractor  
shall protect and identify Government against any claim or Liability arising form or based on the  
violation of any such law, ordinance, regulation order, decree or attachment whether by himself  
or by his employees.  

42. Accidents - Hoarding - Lighting observations - Watchman  

42.1. When excavations have been made or obstacles have been put in public thorough fares or in  
places  where  there  is  any  likelihood  of  accidents,  the  contractor  shall  comply  with  any  
requirement of law on the subject and shall provide suitable hoarding lighting and watchmen as  
necessary.  

42.2. It shall be the contractor’s sole responsibility to protect the public and his employees against  
accident from any cause and he shall indemnify Government against any claims for damages for  
injury to person or property, resulting from any such accident and shall where the provisions of  
the workmen’s Compensation Act apply take steps to properly insure against any claims there  
under.  

42.3. On the occurrence of accident which results in the death of any of the workmen employed  
by the contractor or which is so serious as to be likely to result in the death of any such workmen,  
the contractor shall, within 24 hours of the happening of such accident, intimate in writing to the  
concerned section officer of the Department the fact of such accident.    The contractor shall  
indemnify Government against all loss or damage sustained by Government resulting directly or  
indirectly from his failure to give intimation in the manner aforesaid including the penalties of  
fines if any payable by Government as a consequence of Government’s failure to give notice  
under the workmen’s Compensation Act or otherwise conform to the provisions of the said Act in  
regard to such accident.  

42.4. In the event of an accident in respect of which compensation may become payable under 
the Workmen’s compensation Act VIII of 1923 whether by the contractor or by the Government 
as principal it shall be lawful for the Executive Engineer to retain out of money due and payable 
to the contractor such sum or sums of money as may, in the opinion of the said Executive 
Engineer be sufficient to meet such liability.   The opinion of the Executive Engineer shall be final 
in regard to all matters arising under this clause.  
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42.5. The contractor shall indemnify Government from and against all claims and proceedings for  
or on account of infringement of any patent rights, design, trademark, or name or other protected  
rights in respect of any constructional plant, machine work or materials used for or in connection  
with the works or temporary works, or any of them and from and against all claims, demands,  
proceedings, damages, costs, charges and expenses what so ever in respect thereof in relation  
thereto.  

 

42.6. In respect of all labour directly or indirectly employed in the works for the performance of  
the contractor’s part of this agreement, the contractor shall comply with or cause to be complied  
with all the rules framed by the Government from time to time for the provision of health and  
sanitary  arrangements  to  workers  employed  by  P.W.D.  and  Highways  and  Rural  works  
Department  and  their  contractors (vide  appendix)  in  case  the  contractor  fails  to  make  

arrangements and provide necessary facilities as aforesaid the Executive Engineer shall be at 
liberty to make arrangements and provide facilities as aforesaid and recover the costs-incurred in 
that behalf from the contractor.  

 

42.7. In respect of all labour directly or indirectly employed in the works for the performance of  
the contractor’s part of this agreement, the contractor at his own expense shall arrange for the  
safety provisions as per ‘Safety Code’ framed from time to time and shall at his own expense  
provide  for  all  facilities  in  connection  therewith.    In  case  the  contractor  fails  to  make  
arrangements and provide facilities as aforesaid the Executive Engineer shall be at liberty to 
make  
arrangements and provide facilities as aforesaid and recover the costs in-curred in that behalf  
from the contractor.  

 

42.8. In respect of all labour directly or indirectly employed in the work for the performance of 
the  contractors  part  of  this  agreement  the  contractor  shall  arrange  to  furnish  in  triplicate 
particular’s for each work in the proforma vide Appendix XXXVIII by the end of every month to the 
Executive Engineer in charge of the work.  

43. Blasting  

43.1. Blasting executed by contractors in connection with Government works shall be carries out 
int eh manner described under blasting operation - instructions to contractor of the TNBP.  

44. Protection of Existing and Adjoining premises  

44. The contract is to protect the whole of the adjoining and where necessary, the existing 
premises and all works and all fittings to all buildings on the adjoining the site against the 
structural and decorative damages caused by the execution of these works and make good in all 
respects all such damages done or occurring to the same, and leave such reinstatement in 
perfect order.   He is also to make good any damage done in the execution of the work to existing 
public or to private footways or road-ways.  
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45. Permit other workmen - Co-operation- Afford Facilities.  

45.1. The Executive Engineer shall have full power to send workmen upon the premises to 
execute fittings and other works not included in the contract, for whose operations the 
contractor is  to  afford  every  reasonable  facility  during  ordinary  working  hours,  provided  
that  such operations shall be carried on in such a manner as not to impede the progress 
of the work included in the contract, but the contractor is not to be responsible for any 
damages which may happen to or be occasioned by any such fittings or other works, provided 
he complies with the Executive Engineer’s instructions in connections there with, and provided 
that the damages is not caused by himself or his workmen.  

 

45.2. The contractor shall, at all times co-operate assist attend on, and afford   facilities for such  
specialists as may be employed by the Executive Engineer on other works in connection with the  
building, allowing them free of charge the use of all plant, light and water installed in the work.  
The contractor shall also cause such special work or protect it as instructed to avoid injury during  
progress of the works.   For failure so to protect,   the contractor must make good any damage  
caused.  

 

45.3. When two or more contractors are engaged on installation or construction work in the 
same vicinity the Executive Engineer shall have authority to direct the manner in which 
each shall conduct the work so far as it affects other contractors.  

46. Holes for water services, gas, electrical and Sanitary fittings.  

46.1. The contractor shall leave all holes in masonry and floors for the insertion of water services,  
gas  and  electrical  connections  and  sanitary fittings  in  the  exact  positions  indicated  by  the  
Executive Engineer during the progress of the work.   These holes must be properly built up in a  
workman like manner at the Contractor’s cost, as soon as the fittings have been installed in cases,  
where the installations are made during the constructions of the building and where in the 
opinion  
of the Executive Engineer, delays in settlement of accounts will not thereby occur.  

47. Contractor’s risk and insurance  

47.1.  The  work  executed  by  the  contractor  under  the  contract  shall  be  maintained  at  the 
contractor’s risk until the work is taken over by the Executive Engineer.   The Government shall 
not be liable to pay for any loss or damages occasioned by or arising out of fire, flood, volcanic 
eruption, earthquakes or other convulsions of nature and all other natural calamities and risks 
arising out of acts of god during such period and the option whether to take insurance coverage or 
not to cover and such loss or damages is left to the contractor.  

47.2. Provided however, that the contractor, shall not be liable for all or any loss or damages 
occasioned by or arising out of acts of foreign enemies invasion hostilities or warlike operations 
(before or after declaration of war) rebellion, military or usurped power.  

48.Holidays  
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48.1. Subject to any provision to the contrary contained in the contract none of the permanent 
work shall save as hereinafter provided be carried on during the night or on Sundays and other 
holidays without the permission in writing the Executive Engineer or of the officer in charge of 
the work, save when the work is unavoidable or absolutely necessary for the safety of life or 
property or for the safety of the works in which case the contractor shall immediately advise the 
Executive Engineer.  

G. MISCELLANEOUS  

49. Sand and Gravel  

49.1. The contractor shall not make any excavations upon the site for the purpose of obtaining 
gravel, sand or soil other than shown or implaid by the drawings, except with the previous 
permission of the Executive Engineer.  

50. Old curiosities  

50.1. All old curiosities, relics, coins, minerals, etc., found in excavating or pulling down, shall be 
the property of the Government and be handed over to the Executive Engineer. Should any 
ancient masonry, or other old work of interest be opened up the Executive Engineer’s attention 
shall be called to the same before demolition or removal.  

 

51. Assignment or sub-letting  

51.1. The contractor shall not without the written consent of the Executive Engineer assign the 
contract nor sub-let any portion of the same. Ordinarily no sub-letting will be permitted, but in 
case such should be permitted by the Executive Engineer, it shall in no way free the contractor 
from any of responsibilities under any clause of these “conditions of contract” or of the “Articles 
of Agreement”.  

52. Specialists  

52.1. The Executive Engineer shall, during the progress of the work have powers to select, 
nominate or recommend tradesmen or specialists to supply material or execute such portion of 
the work as he may consider desirable in the interests of the Government.  

53. Ratification of the orders of the Executive Engineer  

53.1. should the acceptance of the tenders be beyond the authorized powers of the 
Executive  
Engineer as laid down the P.W.D. code, the orders and decisions of such Executive Engineer with  
regard to  

a) extension of time for completing the contractor will be subject to the ratification of the 
Superintending Engineer for all works for which tenders were accepted by the Engineers of 
Public  Works  Department  including  Superintending  Engineer,  Chief  Engineer/  Board  of 
Engineers and government and  

b) the termination of contract or of employment of specialists for certain portion of the works will 
be subject to the ratification of the Chief Engineer for all works for which tenders were accepted 
by Engineers of PWD including Superintending Engineer/Chief Engineer/ Board of Engineers 
and Government.  
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54. Order Book  

54.1. An order book shall be kept at the P.W.D. office on the site of the work. As far as possible, 
all orders regarding the work are to be entered in this book All entries shall be signed and dated 
by the P.W.D. officer in direct charge of the work any by the contractor or by his representative. 
In important cases, the Executive Engineer or the Superintending Engineer will countersign the 
entries, which have been made. The order book shall not be removed from the work except with 
the written permission of the Executive Engineer.  

54.2. No photographs of the site or of the work or any part thereof shall be taken except with the 
permission in writing of the Executive Engineer and no such photographs shall be published or 
otherwise circulated without the permission of the Chief Engineer.  

H.   DATE   OF   COMMENCEMENT,   COMPLETION,   DELAYS 

EXTENSION, SUSPENSION OF WORK AND FORFEITURE  

55. Date of commencement and completion  

55.1. On notification of possession of the site (or premises) being given to the contractor by letter  
registered for acknowledgements as provided in clause  9.1 para, he shall forthwith begin the  
work, shall regularly and continually proceed with them, and shall complete the same (except for  
painting or other work which in the opinion of the Executive Engineer, it may be desirable to  
delay) by the date of completion, as defined in the “Articles of Agreement” subject nevertheless,  
to the provisions of extension of time mentioned in the next clause. The contractor shall under 
no  

Circumstances be entitled to claim any damages from Government if he incurs any expenses or 
liabilities to payment under the contract before the date of commencement defined above. 
The contractor shall have the right to withdraw from the contract and obtain refund of his 
security deposit if such intimation of handing over the site is delayed by more than two 
months from the date of acceptance of the agreement by competent authority.  

56. Delay and extension of time  

56.1. No claim for compensation on account of delay or hindrances to the work from any cause 
whatever shall lie except as hereinafter defined.  

 

Reasonable extension of time will be allowed by the Executive Engineer or by the officer 
competent to sanction the extension for unavailable delays, such as may result from causes 
which in the opinion of the Executive Engineer, are undoubtedly beyond the control of the 
contractor. The Executive Engineer shall assess the period of delay or hindrance caused by 
any written instruction issued by him at twenty five percent in excess of the actual working 
period so lost. If at any time the Executive Engineer is of the opinion that there has been 
avoidable delays and the contractor fails to maintain the rate of progress specified in the 
articles of agreement, it shall be lawful for the Executive Engineer to impose penalty or 
order forfeiture from the deposit and sanction the extension of time for such delays, provided 
however, the penalty and forfeiture shall be governed as per clause 57.2 and 57.3.  
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56.2. In the event of the Executive Engineer failing to issue necessary instructions and thereby 
causing delay and hindrance to the contractor the latter shall have the right to claim an assessment of 
such delay by the Superintending Engineer of the circle. The contractor shall lodge in writing  
to the Executive Engineer a statement of claim for any delay or hindrance referred to above  
within fourteen days from its commencement otherwise no extension of time will be allowed.  

56.3. Whenever, authorised alternations or additions made during the progress of the work are 
of such nature in then opinion of the Executive Engineer as to justify an extension of 
time in consequence thereof such extension of time will be granted in writing by the Executive 
Engineer or other competent authority when ordering such alterations or additions.  

Amendment for inclusion of additional clauses 56-4, 56-5 and  56-6 to the General 
condition contract T.N.B.P. Vol. III  

56.4. In case where the Government under the terms of the contract with the contractor 
are to liable to supply any materials, articles or things to the contractor for the performance by 
him of his part of the contract, the Executive Engineer, may at his absolute discretion extend 
the time within which such materials, articles or things may be supplied by the 
Government and the Government may supply to the contractor such materials, articles or 
things within the time so extended with out any liability on their part to compensate the 
contractor by reason of the extension of time for he supply of the materials, articles or 
things.  

56.5. In cases where the Government under the terms of the contract are liable to supply any  
materials, articles or things to the contractor for the performance by him of his part of the contract  
and the Government for any reason are unable to supply such materials,   articles or things either  
with in the time specified in the contract within the time extended under clauses 56-4.   The  
Executive Engineer, may at his discretion or at the request of the contractor, determine the whole  
or any part of the contract which cannot be performed by reason of the failure to supply such  
materials, articles or things and the contractor shall not be entitled to claim any damages or  
compensation in respect of such determination.   The contractor shall, however be paid the value  
of the work already done by him and the cost of materials, articles or things if any collected by him up 
to the date of such determination and left unused on the work spot (which shall be taken over by the 
Executive Engineer) either at the contract rates or at values deduced from the through rates included 
in the contract.   When the contract is determined at the discretion of the Executive Engineer, he shall 
give notice is writing to the contractor and the decision of the Executive Engineer to determine 
the contract shall be final and binding on the contractor.  

Explanation:  

The expression “Through rates” means the rate for the finished items of work or the all in  
rates, that is to say, the rates for finished items of work inclusive of the cost of materials and  
labour.  
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56.6. If, at any time after the acceptance of the tender, the Government shall for any reason 
what soever not required the whole or any part of the works to the carried out the Executive 
Engineer shall give notice in writing of the fact to the contractor, who shall have no  claim 
to  any compensation or other payments what soever on account of any profit or advantage he 
might have derived from the execution of the work in full but which he didn’t derive in 
consequence of the termination of the works.   He shall be paid at contract rates, for the 
work executed by him including any additional works such as clearing of site etc., that may be 
rendered necessary by such termination. He shall also be allowed a reasonable payment as 
decided by the authority next higher rank to the authority which accepted the tender, for any 
expense incurred by him on account of labour and materials, articles or things collected, but 
which could not utilised on the works as verified by the Executive Engineer.  Such decision shall 
be final and binding on both the parties and shall not be subject to arbitration under clause 69 

 

Note:  

i) The clause were originally numbered as 59-A, 59-B and  59-C, and approved in G.O. ms.  
No.564 PW dated22.02.1960.   But found to be omitted while approving over all amendments to  
general conditions to contract in G.O. Ms. NO.2659 PW dated 23.12.1970.   The omission was  
brought to the notice of Government in CE (GL)’s letter dated 07.04.1982 and the above clauses  
were ordered to be included as clause 56.4, 56.5 and 56.6 in Govt.’s letter No.2163/Y2/95-4  
PWD., dated 19.09.1996 communicated in CE (Gl)’s meno No.CTO/A/470.70 dated 
08.10.1996.  

ii) The clause as approved by the Government may be pasted as an amendment slip to the 
General conditions of the contract appended to T.N.B.P. volume-II.  

 

iii) The above clauses may be added as special conditions while issuing tender schedules for state  
Government funded or deposit workers to avoid any objections from the contractors at a later  
stage.  
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57.  Delays  in  commencement  or  progress  neglect  of  work  or  

suspension  of  works  by  the  contractor  and  forfeiture  of  Earnest  

Money, Security Deposit and with held amount  

 

57.1. Time shall be considered as the essence of the contractor. If at any time the Executive  
Engineer  shall  be  of  the  opinion  that  contractor  is  delaying  commencement  of  the  work,  
neglecting or  delaying  the  progress  of  work  as  defined  in  the  tabular  statement, “Rate  of  

Progress” in the Article of Agreement or the contractor fails to maintain the Rate of Progress in  
the Articles of Agreement plus any extension of time or the contractor shall suspend the works, or  
sublet the work or a portion thereof with out the sanction of the Executive Engineer or violates  
any of the provisions of the contract the Executive Engineer shall so advise the contractor and 
at the same time demand compliance. If the contractor neglects to comply with such demand 
within  
seven days after receipt of such notice, it shall then or any time be lawful for the 
Executive  
Engineer to impose a penalty or forfeiture on this contractor from the or to determine 
the contract.  

57.2. The penalty or forfeiture refered to in clause 57.1 shall not exceed 5% of the value of 
the work executed and its imposed in cases where the contractor is allowed to proceed with the 
whole or part and complete the whole or such part of the works. The penalty or forfeiture 
imposed by the Executive Engineer under this clause is however subject to modification or 
waiver at the absolute discretion of authority higher in rank than the Executive Engineer.  

57.3. It shall be a further right of the Executive Engineer to give any part of the work to any 
other  
contractor at his discretion or have it done departmentally in order to maintain the rate of 
progress and the contract shall then be determined for only that portion of the work given to 
the contractor  or done departmentally.   The forfeiture under clause 57.2 will   in these 
circumstances be applied  
any excess  expenditure incurred on the account shall be recovered from the original 
contractor.  

57.4. Determination of the contract referred to in clause 57.1. shall carry with it the forfeiture 
of the Security deposit.   After determining the contract, the Executive Engineer shall have the 
right to give any part of the work to any other contractor in the unexecuted portion of 
contract, in which case any expenses which may be incurred in excess of such amount 
which would have been paid to the original contractor if the whole work had been executed 
by him shall be borne and paid by the original contractor and may be deducted from any 
money due to him by Government under this contract or any other amount what so 
ever Provided also that if the expenses incurred by the Government are less than the 
amount payable to the contractor at his agreement rates the difference will not be paid to 
the contractor.  

57.5. In the event of anyone of the above clauses being adopted by the executive Engineer, 
the contractor shall have no compensation for any loss sustained by him by reason of his 
having purchased or processed any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of 
contract, and in case action is taken under any of the provisions aforesaid, the contractor shall 
not be entitled to be paid any sum for any work actually performed under the contract 
unless and until the Executive Engineer has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value of 
certified.  

                                        CONTRACTOR                                                                              Joint  Commissioner,  

 

 



  

57.6. In the event of the Executive Engineer putting in force all or any of the powers vested in  
him under the clause 57.4 he may if he so desires after giving a notice in writing to the contractor  
take position  of  the works  and  site and  such plants  and  materials  thereon  (or  any ground  
contiguous there to) and all such plant and materials as above mentioned shall thereupon be at the  
disposal of Government absolutely for the purpose of completing the work.   After such notice  
shall have been given the contractor shall not be at liberty to remove from the site of works or  
from the ground contiguous thereto any plant or materials belonging to him which shall have  
been placed thereon for the purpose of the above work.   Government shall not be liable to make  
any payment to the contractor on account of use of such plant for the completion of the works  
under the provisions herein before contained.   On taking possession of the materials and stores  
belonging to the contractor or procured by the contractor  and intended  to be used  for  the  
execution of the work or any part thereof the contractor shall be paid for the same in account, at  
the contract rates, to be certified there of shall be paid for the same in account, at the contract  
rates, to be certified there of shall be final.  Otherwise the Government may give notice in writing  
to the contractor to remove any of   his plant or materials from the site and not required for  
completion of the works, if such plant and or materials are not removed within fourteen days after  
notice and have been so given, Government may remove and s ell the same holding the proceeds 
less the cost of removal and sale, to the credit of the contractor.   The certificate of the Executive 
Engineer as to expense of any such removal and sale, shall be final and hinting on the contractor.  
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I. Particulars of payment  

58. Payment on lump sum basis or by final measurement at unit 

prices.  

58.1. Final measurements need not be taken unless either the contractor or the Executive 
Engineer claims extras to or deductions from the quantities of schedule-A.  

58.2. In case final measurements are claimed, they shall be taken only for those items for which 
either the contractor or the Executive Engineer claims final measurements and the quantities of 
the remaining items in schedule-A shall be accepted as correct.  The lump sum amount 
mentioned in the agreement will then be varied by adding thereto or deducting there from as 
the case may be, the difference (if any) between the amounts mentioned in Schedule-A for such 
items and the amounts arrived at by calculation at contract rates based on the revised 
quantities for the same, obtained by the final measurement aforesaid.  

58.3. It shall be accepted as a condition of the contract that the payment of the final bill to the  
contractor  less the withheld amounts and  his acceptance thereof  shall constitute a full and  
absolute release of Government from all further claims by the contractor under the 
contract.  

59. Payment for additions and deductions for omissions  

59.1. No authorized variation shall vitiate the contract, but additions and omissions shall be 
measured up and dealt with in accordance with clause 58.2.  

59.2. If there is not rate in Schedule A for additional work ordered to be carried out by the  
Executive Engineer, then prior to execution of the additional work, a rate for the additional work,  
shall be worked out in accordance with the methods indicated in 59.3. and with the rate 
agreed  
upon a supplemental agreement shall be entered in the proper departmental form signed and 
dated  
by the  contractor  and  the Executive  Engineer  and  or  any other  officer  for  the time  being  
authorised to accept such agreement and supplemental agreement shall on such acceptance 
form part of the original agreement.  A copy of the supplemental slip shall be given to the 
contractor.  

59.3.1. The rate for additional works shall be derived from the rate for similar items of work in 
the accepted agreement.  

59.3.2. In the case of works for which supplemental agreement is to be entered into during the 
period when the schedule of rates has not changed from the date of execution of the original 
agreement then the rates for supplemental agreements may be the prevailing schedule of 
rates plus or minus tender premium in case the rates cannot be derived from the items in the 
original agreement.   In other case, where the schedule of rates has changed in the intervening 
period,   the rates prevailing as per the schedule of rates at the time of execution of supplemental 
items will be adopted with no tender premium over this rate.  

 

59.3.3. If the rate for a particular item of work is not in the schedule of rates, the prevailing 
market rate when the work was done shall be adopted.  

 

                                              CONTRACTOR                                                                              Joint  Commissioner,  

 

 

 

 



 

 

59.3.4. If the rates cannot be determined as above, the rates shall be fixed on the cost of labour  
and materials plus 10 percent thereon, provided the vouchers shall have been delivered to the  
Executive Engineer within  7 days after such work is completed.    If the Executive Engineer  
considers that the vouchers are unduly high,   the Executive Engineer can valuate the work as  
reasonable and fair and make payment if the value of payment is less than Rs.1,000.   if the value  
of additional payment exceeds s.1,000 the contractor shall have the right to submit the matter to  
arbitration.  

60. No payment for unsetenced extras  

60.1. It shall be distinctly understood that no payment whatever will be made to the contractor 
for variations by way of extras, in cases where such variations have been made without the 
written sanction of the Executive Engineer.  

61. Accounts Receipts and vouchers  

The contractor shall at any time upon the request of the Executive Engineer furnish him with all  
invoices account, receipts and other vouchers that he may require in connection with the contract.  

62. Fraud, willful neglect or default  

62.1. No final or other certificate of payment or of completion, acceptance or settlement 
of  
account shall, in any circumstances, relieve the contractor from his liability for any fraud, or  
willful neglect or default in the execution of the contract or any willful or unauthorised deviations  
from drawings, specifications, instructions and direction for the time being binding upon him.  

 

63. Unfixed materials  

63.1. No payment or advance will be made for unfixed materials when the rates are finished 
work in situ.  

 

64. Payment and Certificate  

 

64.1. payments will be made to the contractor under the certificates to be issued at reasonably  
frequent interval by the Executive Engineer or the Sub-Divisional Officer, within 14 days of the  
date of each certificate an intermediate payment will be made by the Executive Engineer or the  
Sub-Division Officer of a sum equal to 95 percent of the value of work, as so certified and the  
balance of  5 present will be withheld and retained as security for the due fulfillment of the  
contract.  
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under the certificate to be issued by the Executive Engineer or Sub-Divisional Officer on the  
completion of the entire works, the contractor will receive the final payment of all the money due  
or payable to him under or by virtue of the contract except security deposit and the withheld  
amount equal to 2 ½ percent of the total value of the work done provided there is no recovery  
from or forfeiture by the contractor to be made under clause 57.   The amount with held from the  final 
bill will be retained under ‘Deposits’ and paid to the contractor together with the Security Deposit 
after six months reckoned from the date of completion of work or as soon after six  
months reckoned from the date of completion of work or as soon after the expiration of such  
period of six moths as all defects shall have been made good according to the true-intent and  
meaning there of whichever shall last happen.   In the event the final bill remains unpaid even  
after the period of six months aforesaid, the Executive Engineer shall refund the security deposit  
which includes the E.M.D. and also the with held amount on a separate bill if requested for by the  
contractor in writing.   No certificate of Executive Engineer or Sub-Divisional Officer shall be  
considered conclusive evidence as to the sufficiency of any work or materials or correctness of  
measurements to which it relates nor shall it relieve the contractor from his liability to make good 
defects and provided by the contract.  The contractor when applying of  a certificate, shall prepare a 
sufficiently detailed bill based on the original figures of quantities and rates in the contract 
schedule-A to the satisfaction of the Executive Engineer, to enable the Executive Engineer or the Sub-
Divisional Officer to check the claims and issue the certificate.   The certificates as to such of the claims 
mentioned in the application as are allowed by the Executive Engineer or the SubDivisional Officer 
shall be issued within fourteen days of the application.   No application for a certificate shall be made 
within fourteen days of a previous application.  

 

64.1. (A) Not with standing the above clause, the with held amount of 2½% from the final bill in 
respect of contract for construction of original building, will be retained by the Government for 
a total period of one year in lieu of six months period referred to in clause 64-1 above and will 
be released after the expire\y of one years period on execution an indemnity bond by the 
contractor to the satisfaction of the Executive Engineer for a further period of four years to 
ensure structural stability of the building under clause 26.1.A.  

64.2. When there are complaints from the labour Department about non-payment of wages to 
the labourers employed by the Contractor for the execution of works under agreement, the 
Executive Engineer, shall have full powers to withhold the bills claimed by the contractor pending 
clearance certificate from the labour Department and to act as per the direction given 
bythe labour  
Department.  

 

65. Interest on money due to the contractor  

65.1. No omission by the Executive Engineer or the Sub-Divisional Officer to pay the amount 
due upon certificates shall vitiate or make void the contract not shall the contractor be entitled 
to interest upon any guarantee fund or payments in harrier, nor upon any balance which may, 
on the final settlement of his accounts, be found to be due to him.  

65.2. Whenever the with held amount reaches Rs.1,000 or a multiple thereof, the contractor 
may,  at his option, deposit with the Executive Engineer an equal amount in sums of 
Rs.1,000r a  
multiple thereof, in any of forms of interest bearing securities recognized for the purpose 
by the  
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T.N. Public Works Account Code and subject of the provisions thereof contained in which case 
the equivalent withheld amount shall be paid to him forth with.   The Contractor will be 
permitted to exercise the option in this clause, subject only to the condition that the 
rates of progress contained in the Articles of Agreement in properly maintained.  

66. Acceptance of final measurements  

 

66.1. The contractor agrees that before payment the final bill shall be made on the contract, he  
will sign and deliver to the Executive Engineer either in the measurement book or otherwise as  
demanded a valid release and discharge from any and all claims and demands whatsoever for all  
matters arising out of or connected with the contract and also produce a certificate from the  
Incomes Tax Authorities that all income tax payable by him unto-date has been duly paid  
provided that nothing in this clause shall discharge or release the contractor form his liabilities  
under the contract.   It is further expressly agreed that Executive Engineer in supplying the final  
measurement certificated need not be bound by the proceeding measurements and payment.   The  
final measurements, if any of the Executive Engineer shall be final conclusive and binding on the  
contractor.  

67. Recovery of money from contractor in certain cases  

 

67.1. In every case in which provision is made for recovery of money from the 
contractor, Government shall be entitled to retain or deduct the amount thereof from any 
money,  that may be due or may become due to the contractor under these presents and or 
under any other contract or contracts or any other account what so ever.  

 

67.2. Recovery under Revenue Recovery Act.  

Whenever any amount has to be paid by the contractor in view of determination of the contract by  
virtue of clause 57 or any amount that may be due from the contractor is under these presents and  
the contractor is not responding to the demands for the payment of the said amount,   then the  
Government shall be entitled to recover the said amount under the provisions of the Revenue  
Recovery Act.  

68. Contractor dying becoming insolvent insane or imprisoned  

68.1. In the event of the death or insanity or insolvency or imprisonment of the contractor, 
or where the contractor being a partnership or firm becomes dissolved or being a corporation 
goes into liquidation voluntary or otherwise, the contract may at the option of the Executive 
Engineer, be terminated by notice in writing posted at the site of the works and advertised in 
one issue of the local district Gazette and all accepted and acceptable works shall forthwith be 
measured up and paid for at the rates provided in the contract schedule where such apply, or 
otherwise by the most recent schedule of rates of the division approved by competent 
authority to the person or persons entitled to receive and give a discharge for the payment.  
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J. SETTLEMENT OF DISPUTES  

69. Arbitrations  

69.1. In case of any dispute or difference between the parties to the contract either during the  
progress or after the completion of the works or after the determination, abandonment or breach  
of the contract, or as to any matter or thing arising there under except as to the matters left to the  
sole discretion of the Executive Engineer under clauses 18, 20, 25.3, 27.1, 34, 35 and 37 of  
“General conditions of contract’ or as to the with holding by the Executive Engineer of payment  
of any bill to which the contract may claim to be entitled, then either party shall forthwith give to  
the other notice of such dispute for difference and such dispute or difference,   shall or be and is  
hereby referred to the superintending Engineer of the nominated circle, mentioned in ‘Articles of  
Agreement’ hereinafter called the Arbitrator in case where the value of claim in less than and up  
to Rs.50,000.   The arbitrator shall give detailed reasons in their awards for their findings and  
conclusion.  

Subject as aforesaid to the provisions of the arbitration Act, 1940, or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the 
Arbitration Proceeding under this clause.   Upon every and any such reference, the cost of and 
incidental to the reference and award respectively shall be discretion of the arbitrator, subject to the 
condition that the amount of such costs to be awarded to either partly shall not, in respect of a 
monetary claim exceed the percentage set out below of any such award irrespective of the actual 
fees,  cost  and  expense  incurred  by  either  partly  provided  that  where  a  monetary  claim  is 
disallowed in full the said percentage shall be calculated on the amount of the claim.    The 
arbitrator may determine the amount of the costs to be awarded or direct the same to be taxed as 
between solicitor and client or as party and party shall direct by whom and to whom and in what 
manner the same shall be borne and paid.  

The percentage above referred to in   this clause are 5% on any such monetary award which does  
not  exceed  Rs.10,000/-3%  on  the  next  Rs.40,000  or  any  part  thereof  provided  that  the  

government shall not be liable to any claim in respect of any such dispute or difference until the 
liability and the amount thereof shall have been referred to and decided by the arbitrator.  

69.2.  The fees for Arbitrators shall be levied based on the value of claims referred to for 
arbitration.    The fees shall be calculated at  5% of the first Rs.10,000/- at  3% of the next 
Rs.40,000/- 

69.3. In cases where the value of claim is more than Rs.50,000/- the parties will seek remedy 
through the competent civil court.  
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APPENDIX NO.1  

PUBLIC WORKS DEPARTMENT SAFETY CODE  

General Rules as to scaffolds.  

1. Suitable scaffolds shall be provided for workman for all works that cannot be safely done 
from a ladder or by other.   When a ladder is used an extra Mazdoor shall be engaged for 
holding the ladder and the ladder shall be given an inclination not steeper than 0.25 to I (0.25 
Horizontal to I vertical). When the ladder is used for carrying materials as well, suitable foot 
holds and hand holds shall be provided on the ladder.  

2. A scaffold shall not be constructed, taken down or substantially altered, except (a)under 
the supervision of competent and responsible person; and (b) as for as possible by competent 
workers possessing adequate experience in such work.  

3. All scaffolds and appliance connected therewith and all ladders shall…  

a) be of sound material  

b) be of adequate strength having regard to the load strain to which they will be subjected and  

c) be maintained in proper condition.  

4. Scaffolding or staging more than 3.5 meters above the ground or floor shall have a guard rail  
properly attached, bolbraced and otherwise secured at least 0 meters above the floor or 
platform  
of such scaffolding or staging and extending along the entire length of the outside and ends  
thereof with only such opening as may be necessary for delivery of materials.   Such scaffolding  
or staging shall be so fastened as to prevent it from swaying from the building or structure.  

5. Scaffolds shall be so constructed that no part thereof can be displaced in consequence of 
normal use.  

6.  Scaffolds shall not be overloaded and so for as practicable the load shall be eventually 
distributed.  

7. Before installing lifting gear of scaffolds special precautions shall betaken to ensure the 
strength and stability of the scaffolds.  

8. working platform, gangways and stairways should be so constructed that no part there can save  
unduly or unequally.   If the height or the platform or the gangway or the stairways is more than  

3.5 meters above ground level or floor level they should be closely boarded should have adequate 
width and should be suitably fenced as described in (4 above)  

9. Every opening in the floor of a building or in a working platform shall be provided with  
suitable fencing or railing for a minimum height of 0.9 meter to prevent the fall of persons or  
material.  

10. Safe means of access shall be provided to all working platforms and other working places.  
Every ladder shall securely fixed. No portable single ladder shall be over 9 meters in length while  
the width between side rails rung ladder shall in no case be less than 30cm for ladder upto and  
including 3 meters in length.   For longer ladders this width should be increased atleast 20mm for  
each additional meters of length uniform step spacing should not excised  30 cm.   Adequate  
precautions should be taken to prevent danger from electrical equipment.  No materials on 
the site  
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of work shall be so stacked or placed as to cause danger or inconvenience to any person or the public.   The 
Contractor shall provide all necessary fencing and lights to protect the public from accidents and shall bound to 
bear the expenses of the defense of every suit, action or other proceedings at law that may be brought by any 
persons for injury sustained owing to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any   such suit, action or proceedings to any such persons or which may with the consent of the 
contractor be paid to compromise any claim by any such person.  

Excavation and trenching  

11. Trenches - 1.2 meters or more in depth, shall at all times be supplied with atleast one ladder  
for each 30 meters in length or fraction thereof.   Ladder shall be extended from bottom of the  
trench to at least 0.8 meters above the surface of the ground.   The sides of the trenches which 
are  

1.5 meters or more in depth shall be stepped back to give suitable slope or hold securely 
by timber bracing, so as to avoid the danger of sides to collapse.  

12. Demolition - Before any demolition is commenced and also during the process of the work.  

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

b) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged.  

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding.   No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe.  

13. All necessary personal safely equipment as considered adequate by the Executive Engineer 
shall be kept available for the use of the person employed on the site and maintained in 
a condition suitable for immediate use and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned.  

a)  Workers employed on mixing asphaltic materials cement and lime mortars shall be  
 provided with protective footwear and protective goggles.  

b)  Those engaged in white-washing and mining or stacking of cement bags or any material  
 which is injurious to the eyes shall be providedwith protective gaggles.  

c)  Those engaged in welding works shall have protective goggles and protective clothing  
 and seated at sufficiently safe intervals.  

d)  Those engaged in welding works shall be provided with welder’s protective sightligs.  

e)  When workers are employed in sewers and man holes which are in use, the contractor  
 shall ensure that the manholes covers are opened and are ventilated alteast for an hour  
 before the workers are allowed to get into the manholes, and manholes so opened shall be  
 cordoned off with suitable railing and provided with warning signals or boards to prevent  
 accident to the public.  

f)   The contractor shall not employ med below the age of 18 years and women on the work  
 of painting with products containing lead in any form.   Wherever men above the age of  
 18 are employed on the work of lead painting the following precautions shall be taken.  

i)   No paint containing lead and lead products shall be used except in the form of paste or  
 ready-made paint.  

ii)   Suitable face masks should be supplied for use be the workers when paint is applied in the  
 form of spray or a surface having lead paint dry rubbed and scrapped.  
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iii)Overalls shall be supplied by the contractors to work-men and adequate facilities shall 
provided or enable the working painters to wash during the cessation of work.  

 

iv)When workers are employed in dangerous occupations like work with hot 
bitumen, drilling operations etc., which are likely to prove dangerous resulting in physical 
damage and causality, adequate protection often workers should be provided.  

 

14.  When the  work is done near  any place where  there  is risk of drawning all necessary 
equipments should be provide and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision should be made for 
prompt first aid treatments of all injuries likely to be sustained during the course of the 
works.  

15. a) Hoisting machines and tackle including their attachment anchorages and supports shall 
be good mechanical construction sound materials and adequate strength and free from patent 
defect and shall be kept in good repair and in good working order.   Every rope used in 
hoisting or lowering materials or as a means of suspension shall be of suitable quality and 
adequate strength and free from patent defect.  

b) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in control of any hoisting machine, including the 
scaffold which or give signals to the operator.  

 

c) In the case of every hoisting machine and of every chain ring hook shackle level and pulley  
block used in hoisting or lowering or as a means of suspension, the safe working load shall be  
ascertained by adequate means.   Every hoisting machine and all gear referred to above shall 
be  
plainly marked with the safe working load, in the case of a   hoisting machine having a variable  
safe working load, each safe working load and the conditions under which it is applicable shall be  
clearly indicated.   No part of any hoisting machine or of any   gear referred to above in 
this  
paragraph shall be loaded beyond the safe working load except for the purpose of testing.  

 

16. Motors, gearing, transmissions, electric wiring and other dangerous parts of hosing 
appliance shall be provided with efficient safeguards, Hosting appliance small be provided with 
such means as will request to a minimum the risk of the accidental decent of the load 
adequate precautions shall be taken to reduce to  a minimum the risk of  any part of a 
suspension  load become accidentally displaced.  

 

When workers  are  employed  on  electrical installations  which  are  already energized  
insulating mats, wearing apparel such as gloves, sleeves and boots as may be necessary should 
be  provided.    The  workers  and  carry  keys  or  other  materials  which  are  good  conductors  
of electricity.  

17. These safety provisions should be brought to the notice of all concerned by display on 
a notice board at  a prominent place at workshop.   The person responsible for the compliance of 
the safety code shall be named by the contractor.  
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18. To ensure effective enforcement of the rules and regulations relating to safety precautions, 
the arrangements made by the contractor shall be open to inspection by the Labour Officer, 
Executive Engineer of the Department or other representative.  

19.  Notwithstanding the above clauses  (1) to  (18)  there is nothing in  these to exempt 
the contractor from the operations of any other act of rule sin force in the republic of 
India.  
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Model Rules for provision of Health and Sanitary arrangements for 
workers employed by the P.W.D. and Highways and Rural Works 
Department and their contractors.  

The contractor’s special attention is invited to relevant clauses of the  ‘General conditions of 
contract’ in the Tamilnadu Building Practice and   he is requested to provide at his own expenses 
the following amenities to the satisfaction of the Executive Engineer.  

1. Application- These rules shall apply to all building and construction works in change of  

P.W.D.,  

 

2.  Definition (i) “Work place” means a place at which average fifty or  more workers are 

employed in connection with construction work. 

ii) “Large work place” means a place at which, at an average 500 or more worker are employed in 
connection with construction work.  

 

3. First - Aid - a) At the work site there shall be maintained in a readily accessible place, first aid 
appliance and medicines including and adequate supply of sterilized dressing and sterilized 
cotton wool.   The appliances shall be kept in good order.   They shall be placed under the 
charge of a responsible person who shall be readily available during working hours.  

b) At large work places where hospital facilities are not available within easy distance of the  

works first-aid posts shall be established and be run by a trained compounder.  

c) Where large work places are remote from regular hospitals an in-door ward shall be provided 
with one bed for every 250 employees.  

 

d) Where large work places are situated in cities towns or in their suburbs and no beds are 
considered necessary owing to the proximity of city or town hospitals, suitable transport shall be 
provided to facilitate removal of urgent cases hospitals.   At other work place some conveyance 
facilities, such as a car shall be kept readily available to take injured persons or persons suddenly 
taken ill to the nearest hospital.  

4. Drinking Water:- 

a) Water of good quality fit for drinking purposes shall be provided for the work people on a scale 
of not less than 15 liters per head per day.  

 

b) Where drinking water is obtained from an intermittent public water supply each work place 
shall be provided with storage tank where such drinking water shall be stored.  
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c) Every water supply storage shall be at a distance of not less then 15 meters from any latrine, 
drain or other source of pollutions.   Where water has to be drawn from an existing well, which is 
within such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking.   All such wells shall be entirely closed in 
and be provided with a trap door which shall be dust and water proof.  

d)A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for clearing or inspection which shall be done atleast once a month.  

 

5. Washing and bathing places:- 

Adequate washing and bathing places should be provided, separately for men and women 
such places shall be kept in clean and drained condition   bathing or washing should not be 
allowed in or near any drinking water well.  

 

6. Latrines and Urinals: There shall be provided within the precincts of every work place, latrines  
and urinals in an accessible place and the accommodation, separately for each of them,   shall 
be  
on the following scale or on the scale so directed by the Executive Engineer in any particulars  
cases.  

 

i) Where the number of persons employed does not exceed 50-2 

ii) Where the number of persons employed exceed 50 but does not exceed 100-3 

iii) For every additional 100 ……….. …………. …………… 

If women are employed separate latrines and urinals screened from those foremen shall 
be provided on the same scale.  

 

Except in work places provided with water flushed latrines connected with a water borne sewage 
system, all latrines shall be provided with receptacle on dry earth systems which shall be cleaned 
at least four times daily and at least twice during the working hours and kept in strictly sanitary 
conditions.  The receptacles shall be tarred inside and outside atleast once a year.  

 

The excreta from the latrines shall be disposed off a the contractor’s expense, in out way pits  
approved by the local Public Health Authority.    The Contractor shall also employ adequate  
number of scavenges and conservancy staff to keep the latrines and urinals in clean 
condition  
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7. Shelters during rest:- 

At every work site there shall be provided free of cost, two suitable sheds one for meal and the 
other for rest separately for men and women for the use of laborers.  

8. Creches:  

(a) A every work place at which 50 or more women are ordinarily employed , there shall be 
provided two huts of suitable size for the use of children under the age of 6 years belonging to 
such women, on but shall be used for infants games and play and the other as a bed room.   The 
huts shall not be constructed on a lower standard than the following.  

 

iii) Thatched roofs. 

iv) Mud floors and walls. 

v) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitable and sufficient opening for light and ventilation.   There  
shall be adequate provision of sweepers to keep the places cleans.   There shall be two Dais in  
attendance.  Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area  
concerned.   The use of the huts shall be restricted to Children, their attendants and mothers of 
the  
children  

(b) Where the number of Women workers is more than 25 hut less than 50, the contractor shall 
provided atleast one hut and one Dia to look after the children of women workers.  
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(c) The size of crèche or crèches shall vary according to number of women workers.  

 

(d) The crèche or crèches shall be properly maintained and necessary equipment like toys, etc., 
shall be provided.  

9. Canteens:  

 

A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is 
considered expedient.  

10. Sheds for Workmen:  

 

The contractor should provide at his own expense sheds for housing his workmen.   These sheds 
shall be on a standard not less than the cheat shelter type, to live in which the work people in the 
locality are accustomed to.  

 

A floor area of about 1.8 meters x 1.5 meters for two persons shall be provided.   The sheds to be 
in rows with 1.3 meters clear space between sheds and a 9 meters clear space between rows if 
conditions permit.   The work people’s camp shall be laid out in units of 400 persons each, each 
unit to have a clear space of 12 meters all around.  
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CEMENT 

The contractor has to make his own arrangements for the procurement of 
cement to required specifications for the works subject to the following.  

(a)  The contractor shall procure cement required for the works only from  
reputed cement factories (Main producer of their authorized agents, manufacturing  
cement at I.S.I. Standards) acceptable to the Engineer-in-Charge. The Contractor  
shall be required to furnish to the Engineer-in-Charge bills of payment and test  
certificate issued by the manufacturers or their authorized agents to authenticate  
procurement of quality cement from the approved cement factory.   The Contractor  
shall make his own arrangement for safe,  haulage and adequate storage of cement.  

(b)  The contractor shall procure in standard packing of 50 kg per bag from the  
authorized manufacturers.   The contractor shall made necessary arrangement at  
his own cost to the satisfaction of Engineer-in-Charge actual weight of random  
sample from the available stock and shall confirm with the specification laid down  
by the ISI or other standard foreign institution as the case may be cement shall be  
got tested for all the tests as directed by the Engineer-in-Charge atleast one month  
in advance before the use of cement bag brought and kept on site go-down.  

(c)  The employer will furnish air string agents and admixtures required to the  
contractor free of cost at the employer stores.   The use of such admixtures and  
agents shall be made as per the instruction of the Engineer-in-Charge.   The cost of 
Cortege/Storage handling, batching mixing shall be borne by the contractor and 
shall be included by him to unit offices tendered for concrete.  

 

(d)  The contractor should store the cement of 60 days requirement atleast one  
month in advance to ensure the quality of cement brought to site and shall not  
remove the same without the written permission of the Engineer-in-Charge.  

The contractor shall forthwith remove from the works area and cement that 
the Engineer-in-Charge may disallow for use on account of failure to met with 
required quality and standard.  

(e)  The Contractor will have to construct sheds for storing cement having  
capacity not less than the cement required for 90 days use at approved location.  
The Engineer-in-Charge the representative shall have free access to such stores at  
all times.  

(f)  The contractor shall further at all times satisfy the Engineer-in-Charge on  
demand by production of records and books or by submission of returns and other  
proofs  as  directed  that  the cement  is  being  used  as  tested  and  approved  by  
Engineer-in-Charge for the purpose and the contractor shall all times, keeps such  
record.  
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Unto date to enable the Engineer incharge to apply to such checks as the 
may desire.  

(g)  Cement which has been unduly long in storage with the contractor 
or  
alternatively has deteriorated due to inadequate storage and thus become 
unfit for  
use  on  the  work  will  be  rejected  by  the  Department  and  no  claim  will  
be entertained.  The contractor shall forthwith remove from the work area any 
cement the Engineer-in-Charge may disallow for use of work and replace it 
by cement complying with the relevant Indian standards.  

STEEL  

The contractor shall provide mild steel  (MS) reinforcement. High 
yield strength Deformed (HYSD) Bars, rods and structural steel etc., required 
for the works only from the main and secondary producer manufacturing 
steel or the authorized  agents  to  the  prescribed  specification.    Bureau  of  
India  standards requirements and licensed to affix ISI or other equivalent 
certificate of marks and acceptable to the Engineer-in-Charge Necessary I.S.I. 
test certificates are to be produced to Engineer-in-Charge before use on 
works.  
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The diameters and weight of steel should be as follows. 

 

Sl. 

No 

 

Diameter of rod 

 

Sectional weight in kilogram per 
running meter both for plain and 

HYSD steel. 

 

01. 6 Millimetres 0.222 

02. 8 Millimetres 0.395 

03. 10 Millimetres 0.617 

04. 12 Millimetres 0.888 

05. 16 Millimetres 1.578 

06. 20 Millimetres 2.466 

07. 22 Millimetres 2.980 

08. 25 Millimetres 3.854 

09. 28 Millimetres 4.830 

10. 32 Millimetres 6.313 

11. 36 Millimetres 7.990 

12. 40 Millimetres 9.864 

Note: if any rods other than those specified above are used the weights shall 
be as per standard steel tables only.   If department steel is issued for the work, 
the same will be recovered.  
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SCHEDULE `B' 

List of Drawings                 Supplemental list 
Note: all drawing to be                 As referred to in the specifications 
signed by the contractor                 including the General conditions 
as well as the officer                  to the contract of Tamil Nadu 
entering into contract.                  Building Practice. 
 

Sl. 
No. 

Drawing 
Number 

Description 

Date on 
which the 
Drawing 

was 
supplied 

Sl. 
No. 

Drawing 
Number 

Description 
Date on which 
the Drawing 
was supplied 

1. 
 
 
 

2.  

3.  4.  
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SCHEDULE `C' 
 

List of the specifications for the various items of works, supply these described in Schedule 
`A' by Standard specification numbers. 

1. The contractor shall employ the following Technical staff supervising the work and 
shall see that one of them is always at site during working hours, personally checking 
all items of works and paying extra attention to such works as may demand special 
attention e.g. reinforced cement concrete work etc., 

 
Name of the members of the 

Technical staff to be 
employed 

Qualifications Experience 

 
 

(Vide separate sheet enclosed) 
 

 
Note: In case contractor is himself professionally qualified the above specification should be 

suitably altered and in cases in which the contractor selected has not given an 
undertaking to employ qualified men it should be scored out. 

Note: Additional specification if any which have to be entered in schedule `C' should be 
entered the item (1) above and numbered continuously. 

 
GENERAL CONDITIONS 

 
1. The work shall be carried out in strict accordance with Tamilnadu Building Practice 

and its volumes. 

2. The contractor shall make his own arrangements for the procurement of materials to 
the required specifications required for the work.   

3. The Executive Engineer shall reject any materials, which is proved to be not according 
to standards. 

4. All storage facilities shall be subject to approval of the Engineer in charge and shall be 
constructed to prevent easy access for inspection and identification 

a. Avoid storage for long periods, do not store at all if Possible during the rain season. 

b.  For other precautions in this regard I.S.4082 - 1987 shall apply 
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6. a. The Tenderers who are, themselves not professionally qualified shall undertake to 
employ qualified Technical man at their cost to look after the work. The Tenderers would 
state in clear terms whether they are professionally qualified or whether they under take 
to employ Technical men required by Department, specified in the schedule below for the 
work. In case the selected tenderer is professionally qualified or has undertaken to employ 
Technical men under him, he should see that Technical qualified men is always at the site 
of work during working hours professionally checking all the times of works and having 
extra attention to such works as may demand special attention (e.g.) rein forced cement 
concrete Works etc. 

 
THE DETAILS OF TECHNICAL ASSISTANT IS TO BE EMPLOYED IS TO BE AS BELOW 

 

Value of contract 
Qualification and No. of Technical 

Assistant to be employed 

1.Upto Rs.1.00 Lakh 

No Technical Assistant need be employed. However if the officer, 
who accepts the tender, considers that the nature of work requires a 
Technical Assistant conditions may be stipulated in the tender while 
that 
i)  One Diploma holder in Civil Engineering            (or) 
ii)  a retired J.E. may be employed. 

2. Rs.1.00 lakh to 
    Rs.5.00 lakhs 

i)  One Diploma holder in Civil Engineering  
(or) 

ii) not less than, one retired Junior Engineer 

3. Rs.5.00 lakh to 
    Rs.10.00 lakhs 

i) One B.E. (Civil)                      (or) 
ii) equivalent degree holder       (or) 
iii) not less than one retired Sub-Divisional officer   (AEE or ADE)  

(or) 
iv) one diploma holder with 3 years experience.  

4. Rs.10.00 lakh to 
    Rs.25.00 lakhs 

i)  One B.E. (Civil) with 3 years experience  (+) One Diploma Holder 
in Civil Engineering                   (or) 
ii)  Equivalent degree holder with 3 years experience (+) One 
Diploma Holder in Civil Engineering 

(or) 
iii)  Not less than One retired AEE / ADE (+) One Diploma Holder in 
Civil Engineering                        (or) 
iv)  Two Diploma Holders in Civil Engineering with 3 and 5 years 
experience respectively. 
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5. Rs.25.00 lakh to 
 Rs.50.00 lakhs 

i)  One B.E. (Civil) with 3 years experience  (+) Two Diploma Holder in Civil 
Engineering                            (or) 
ii)  One B.E. (Civil) with 3 years experience (+) Two retired Junior 
Engineers                                 (or) 
iii)  Equivalent degree holder with 3 years experience (+) Two Diploma 
Holder in Civil Engineering / Two retired Junior Engineers 
                                                     (or) 
iv)  One retired AEE or ADE (+) Two Diploma Holders in Civil Engineering                                    
                                                     (or) 
v) One retired AEE or ADE (+) Two retired Junior Engineers. 

6. Above Rs.50.00 
lakhs 

(i)  Three  B.E. (Civil) with 3 years experience   

                                       (+)  

(ii) Two Diploma Holder in Civil Engineering                   

 

b. If the tenderer who is not professionally qualified fails to employ to Technical men as indicated 
above for they shall be levied as follows during the period of non-employment of Technical man 

1) Rs.2000/- per month for Diploma holder 
2) Rs.5000/- per month for Degree holder 

Note: In case the contractor who is professionally qualified is not in a position to remain always at the 
site of work during working hours personally checking all items of work and paying extra 
attention to such works as may demand special attention (e.g. RCC works etc.) he should employ 
technically qualified men as prescribed for the works. 

  The employment of Technical Assistant should be based on the value of contract.  Engineers with 
Mechanical Engineering qualification and retired from Civil Engineering Department are also 
suitable to supervise the Civil Engineering Works because of their experience in Civil Engineering 
field. 
A movement register should be opened and maintained for Technical Assistants employed by the 
contractor (or) for the Technically qualified contractor.  The technical Assistant or Technically 
qualified contractor should note the arrival and their departure timings every day along with 
their initials.  Such register should be produced during the inspection of the Inspecting Officer. 

7. One I.T.I trained mason for every ten masons or part thereof should be employed. 

8. The tenderer shall not employ the labour below the age of 18 years. 

9. He should offer employment to Ex-servicemen, ex-toddy tappers and unemployed agricultural 
labours as far as possible. 

10. Sufficient labourers as may be required by the Executive Engineers shall be employed on the 
work so as to gear up the progress of the work. 
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11. The tenderer shall not claim for any loss due to foreseen circumstances including suspension of 

work due to cause. 

12. Accident to people employed by the contractor resulting compensation to be paid, as per the 
workmen `compensation' act shall be on the contractor's account. 

13. The tenderer should make his own arrangements for the conveyance of materials to the work site 
from sources specified. 

14. Payment will be made on detailed measurement.  Any of the items in the schedule may be omitted 
or altered technically and no variation in the rate shall become payable to the contractor on 
account of the omission of variation in quantities. 

15. Before payment of final bills the contractor shall produce certificate from the Income-Tax 
authority that all income-tax payable by him upto date has been paid and certificate from the 
sales tax authority that all the S.T.  Payable by him upto date has been paid. 

16. The Executive Engineer will be at liberty to withdraw any portion of work or to carryout any 
portion of the work at any time either Departmentally or through any other agency in the interest 
of Government without assigning any reasons to the contractor who is actually doing the work 
and the Executive- Engineer's decision will be final and binding on the contract and contractor is 
not entirely entitled for any compensation on account of the same.  

17. In the event of work being transferred to any other Temple the Executive Officer who is incharge 
of the Temple having Jurisdiction over the work shall be competent the exercise all the power and 
privileges and reserved in favour of the Government.  

18. The tenderer shall fill in column 7 of the Schedule also 

19. The rates should inclusive of all taxes payable to the Government by the tenderer. 

20. The rate will be for the finished items of works and no extra bill is paid for seignorage. 

21.a. An amount of 2% or 1% of the value of the work including cost of all materials such as Cement, 
steel etc. will be deducted from the contractor's bill at the time of payment towards income tax. 

   b.  An amount of 2% for civil works and 4% for other than civil works on the value of work done 
including cost of materials supplied by departmentally will be deducted towards sales tax from 
the contractors bill at each stage of payment.  

22. Tenders with tampered seal will not be accepted. 

23. Tenders in which the rates are not written in words will summarily be rejected.  In case of any 
discrepancy while expressing the rates in words, the rate whichever is advantage to Government 
will only to be taken into account. 

24. Tenders containing over writing or corrections, which are not attested by the tenderer, will be 
liable for rejection. 
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25. Tenders received without E.M.D. will be summarily rejected. 

26. The site should be cleared by the contractor after completing the work as required by the 
departmental Engineers. 

27. The work shall be carried out without any hindrance or damage to the existing cross masonry 
works such as bridges, super passages etc. 

28. The recovery towards hire charges of machineries will be made at the rates specified and for the 
time actually utilized by the contractor, for time required as per the data considering the out 
turns whichever is higher. 

29. The contractor should prepare a bar chart for the works costing more than Rs.5.00 lakhs and 
produce the same before starting the work. 

30. In case of any dispute of difference between the parties for the contract either during the 
progress (or) after the completion of the works or after determination, abandonment or beach of 
the contract as to any other matter or thing arising there under except as to matters left to the self 
discretion of the Executive Officer of the clause 18,20,25-3,27(1) 34,35 and 37 of the General 
conditions of contract as to the works holding Executive Officer of the payment of any items on 
which the contractor may claim to be entailed them either party shall forthwith give to the other 
notice or such dispute or difference shall be and is hereby referred to the arbitration of the 
Superintending Engineer, of the nominated circle mentioned in the article of agreement herein 
after called the arbitrator, in cases where the value of claim is less than and upto Rs.50,000/- In 
cases where the value of claim more than Rs. 50,000/- the parties will seek remedy through the 
competent civil court. 

31. The contractor has to maintain the progress of work as per the percentage of work specified in 
tender notice. 

If the contractor fails to keep the rate of progress as stipulated in the tender notice penalty will be 
imposed on the contractor for his slow progress with reference to clause of T.N.B.P. under 
preliminary specification. 

32. Similarly for lighting arrangements to do any work to keep up the accepted progress of work, the 
contractor has to make his own arrangements at his cost.  Possible help to get power connections 
from the electricity Board will be given by the Department.  The contractor will be permitted to 
do night work like earth work excavation etc. So as to complete the work within the accepted 
contract period.  But concreting has to be done in daytime.  No extra payment will be paid for 
such works. 

33. The leads and lifts involved for the various materials as well as finished work are clearly, 
furnished in the schedule.  However the contractors are request to inspect the places of work both 
casting yard for precast blocks and the canal breach for, in situ concrete and borrow areas for the 
conveyance of earth and the quarries for sand and metal and satisfy themselves about the 
adequacy of the provision made for lift and lead before tendering.  The contractor will not be 
eligible for extra lead and lift even if it is actually involved during the course of the work. 
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GENERAL CONDITIONS 

         
 1. Period of completion  (12) months. 

 2. The successful tenderer will be required to make a further security Deposit at the direction of the 
accepting authority.  Execution and completion of the work should be within the period specified 
in the tender notice from the date of commencement of work or handing over of site which ever is 
earlier. 

 3. Specification for the various materials and the execution of all works shall be as per Tamilnadu 
Building Practice. 

 4. It must be distinctly and specifically understood that whole works will be executed complying 
with the specification in metric system found by T.N.B.P. payment will be made as per 
measurement recorded metric units only. 

 5. Every tenderer before tendering is expected to inspect the proposed work site.  Any claim for 
extra cost on account of increase in lead of materials will not be accepted. 

 6. The work shall be produced with expeditiously from the date on which the site is handed over 
and completed as early as possible as required by the Departmental officers. 

 7.  The contractor must make his own arrangement to form approach roads and ramps if any 
required at his own cost and maintain the same through out the period of contract.  On 
permission for using Existing roads if any by the contractor will be commenced to the authorities 
concerned and the contractor must bear all charges incidental to using the road, No extra cost on 
this account will be entertained by the Department. 

 8. If night work is required to fulfill the agreed rate of progress all arrangements shall be made by 
the contractor including lighting the area without any additional claims. 

 9. The plan and schedule of quantities are subject to alternate during execution and payment shall 
be made as per actual measurement of works done.  No claims for any extra cost of works 
whatsoever shall be entertained for such revision in design extra. 

10. The rates specified in the schedule for the different items of work are for the finished works and 
no extra will be paid for baling and pumping charges indented on the work. 

11. The shed for storing the materials should be put up by the contractor at his own cost.  The 
contractor's special attention is invited to clause general conditions of T.N.B.P. and also required 
to provide at his own expenses, sheds, latrine, water, lights, urinals etc. for his workers. 
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12. In case it is found by the Departmental officers that the contractor has brought any of the 
required materials from quarry with lesser load than the specified in the schedule, proportionate 
deduction will be made from the contractor's rate of payment for the finished work for the 
respective item. 

13. The contractor will be held responsible for the proper and safe custody of all the Department 
Materials which are handed over to the contractor until they are finally used on the work (or) 
taken over by the Department. 

14. The Executive Engineer will be liberty to withdraw and carryout any portion of the work at any 
time either Departmentally or through any other agency, in the interest of Government. 

15. In the event of the work being transferred to any other Temple to Executive Officer who is 
incharge of Temple having jurisdiction over the work shall be competent to exercise all the work 
and privilege reserved in favour of the Government. 

16. The contract rates are inclusive of Sales-Tax payable by the contractor to the Government as per 
the Tamilnadu General Sales-Tax Act 1989 as amended from time to time.  No enhanced rates will 
be payable to the contractor for any upward revision of Sales-Tax during the currency of the 
contract. 

17. Tenderers should obtain from the authorities concerned an Income-Tax clearance certificate and 
sales- Tax Clearance certificate for the current year and submit it along with the tenders.  The 
Tenderers who are engaged in works contract as well as Business for selling materials should 
produce sales tax clearance certificate or they should produce NIL certificate. 

18. The work executed by the contractor under the contract shall be maintained at the contractor's 
risk until the work is taken over by the Executive officer. The Government shall not be liable to 
pay for any loss or damages occasioned by or arising out of famine flood, cyclonic-eruption, earth-
quake other convulsions of nature and all other calamities risk arising as nature of act of God 
during such period and that the option whether to take insurance coverage or not to cover such 
risks is left to the contractor. 

20. Recovery under Revenue Recovery Act: 
Whenever any amount has to be paid by the contractor by virtue and class 57-4 or any amount 
that may be due or may become due from the contractor under these presence and the contractor 
is not responding to the demands for payments against a said amount, then the Government shall 
be entitled to recover the said amount under the provisions of the Tamil Nadu Revenue Recovery 
Act 1964 (Tamil Nadu Act V of 1964). G.O.Ms.No. 1318 / PW / Dt.22.5.1986 amended in 
Government letter No.135130 / Y2 / 88-3 / Dt.30.1.1990. 
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SPECIAL CONDITIONS FOR STEEL 

A. Materials 
 
1.  The contractor shall make his own arrangements to procure all materials like cement, steel, 

binding wire and others required for the work, at his own cost. 

2. The contractor shall always purchase the steel as fresh as possible after manufacture and he shall 
on demand by the Executive Engineer, furnish a laboratory test certificate of a character meeting 
with the approval of the consignment of steel rods and for each category of rods. 

The quality of steel procured shall be with the I.S.I. Standards the quality tests shall be conducted 
by the contractors at their own cost in the Government testing laboratories (or) in the 
laboratories of P.W.D if available at various stages, P.W.D. has liberty to confirm the quality of the 
materials supplied By the contractor at various levels and stages at their own laboratory at the 
cost of contractor. 

3. The Executive Engineer shall reject any steel which is proved to be not according to standards. 
 
B. MEASUREMENT 
 

The measurement will be taken as per the specifications and units mentioned in the Schedule “A” 

The Engineer in-charge will supply drawing for adoption. 
 

SPECIAL CONDITIONS 
                          
1. The contractor shall be responsible for the safe custody and storage of the materials under dry 

condition at the places approved by the Executive Engineer. 

2. No royalty shall be charged where due for materials quarried from the Public Works Department 
(or) Government quarries. Assistance as necessary will be given to the contractor by the 
Department to obtain access to quarries approved by the Executive Engineer, plot rent shall be 
charged so far material stocked in the Department land during the course of construction 
provided such materials are removed in a month after the works are completed. 

3. The contractor should make his own arrangements for providing approach road to the work site 
for which no extra will be paid to him on completion of the work the contractor shall not 
permitted to remove the materials laid for formation of road. If the contractor is allowed to use 
the existing roads he shall maintain it in good condition at his own cost through out the period of 
the execution of work. 

 
4. Reference to TNPB No.  in the Schedule of quantities referred to Vol 1 and Vol.II of 85 and 88. 
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5. The contractor shall abide by the contractor labour regulation of the P.W.D. framed by the Tamil 
Nadu Government. 

6. The contractor should bear his own expense for providing safety materials for any labourer 
during work and all the types of works and on his failure to do so Government shall be entitled to 
provide the same and the cost will be recovered from the contractor. 

7. When there are any complaints of non-payment of wages, the labour bill of the contractor maybe 
withheld pending clearance certificate obtained from the labour Department. 

8. Any amount fallen due to the contractor even after effect in recovery from his bill for this work 
and other works and due to the contractor will be arranged to be recovered from the contractor 
under provision of revenue recovery act. 

9. The Executive Officer may put an end to the agreement at his opinion at any time. 

10. Provided in respect of work costing above Rs.2500/-a notice of 10 days shall be given in writing 
before such termination of work or for subletting for the portion of the work for any other reason. 

11. And provided that in the case of bad work (or) materials, action will be taken as provided in the 
clause TNDSS.27 (c) Standard Preliminary specification. 

12. When an agreement is terminated under the clause (10) above the Officer terminating the 
agreement shall have the option to take over any or all the materials and other equipments at a 
value of assessed by him and of the contractor does not agree to this, he shall clear the site by 
removing at his own cost of all such materials, equipment within 10 days from the termination of 
the agreement, failing which the Government may remove and settle the same after holding the 
posts and removal and sale to the credit of the contractor. 

13. Contractor's rates for the different items of the work involving the uses of cement are inclusive of 
the cost of cement. 

14. The contractor shall be responsible for the safe custody and proper storage of material at the 
place near the work spots approved by the Executive Officer. 

 
 
 
 
 

CONTRACTOR            Joint Commissioner,  
  
 
 
 
 
 
 
 
 
 
 
 
 



 102 

 
 

CONDITIONS FOR SANITORY ARRANGEMENTS 
 

Rules for the provision of health and sanitary arrangements for workers employed by the P.W.D 
and its contractors 

The contractor's special attention is invited to clauses of General condition of contract in T.N.P.B 
Vol.II and he is requested to provide at his own expenses the following amenities to the satisfaction of 
the Executive Officer. 
 
FIRST AID: 

 
At the work site it shall be maintained easily accessible place first aid appliances and machines 
including an adequate supply of sterilised dressings and cotton wool. The appliances shall be kept 
in a good order. They shall be placed under the charges of a responsible person who shall be 
readily available during working hours. 
 

DRINKING WATER: 
 
a. Water of good quality fit for drinking purpose will be provided for the work people on /a/scale 

not less than three gallons per head per day. 

b. Where drinking water is obtained from intermittent Public Water supply, each work shall be 
provided with storage tank where such drinking water shall be stored. 

c. Water supply and storage shall be at a distance of not less than 50 feet from any latrine, drain, or 
other existing well, when the well is within 50 feet of a drain, or any other source of pollution, the 
well will be properly closed before water is drawn from it for drinking, all such well shall be 
entirely closed on the top and be provided with a trap door which shall be dust and water proof. 
The trap door shall be locked and opened only for cleaning or inspection, which shall be done 
atleast on a month.      

d. A reliable pump shall be fitted to each covered well. 
 
 
WASHING AND BATHING PLACES: 
 

Adequate washing and bathing places shall be provided separately for men and women, such 
places shall be kept clean and in drained condition cleaning of vessels or washing could not be 
allowed in or near by drinking well. 
 
 
 

 
CONTRACTOR            Joint Commissioner,  
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LATRINE AND URINALS: 

In every work place, latrine and urinals shall be provided, in accessible places and the 
accommodations separately for each of them shall be on the following scale upon the scale so directed by 
the Executive Engineer in a particular case. 
 

i.        Where number of persons employed, do not exceed 50-2(two)  

iii. Where number of persons employed, exceed 50 but does not exceed 100- 4  (Four) 

iii. For every additional 100 Persons. 
 

ADD at the rate of 3%.If woman are employed separate latrines screened from those for men shall 
be provided on the same scale Except in work places provided with water flushed latrines dry type 
latrine with receptacle or dry earth system which will be cleaned at least four times daily and at least 
twice during working hours and kept in a strictly sanitary condition shall be provided.  

The excretes from the latrines shall be disposed off at the contractor's expenses, in outlay pits 
approved by the Local Public Health Authority.  The contractor shall also employ adequate number of 
scavengers and conservatory staff to keep the latrine and urinals in clean condition. 
 
SHEDS FOR WORKMEN: 

At the work site, there shall be provided free of cost two suitable sheds one for meals and another 
for rest for the use for labourer. 

ii. The contractor should provide at his own expenses for housing the workmen. The sheds shall 
be on a standard not less than the cheap shelter type. A floor area of about 8 for two persons shall be 
provided. The sheds are to be in a row with a clean space between sheds, condition permits. The 
workpeople camp shall be laid out in units of 400 persons. Each unit shall have a space of 40 feet 
alround. 

iii. At every work place at which 25 or more women working ordinarily employed there shall be 
provided two huts of suitable size for the use of children, under the age of 6 years along to such one that 
shall be used for infant play as whereas their bed room. The hut shall not be constructed in lower 
standard than the following (i)thatched roofs (ii)Mud floors and walls(iii) Planks spread over the mud 
floor and covered with matting. 

The number of the crèches should vary, according to the number of women workers. The crèches 
should be properly maintained and necessary equipment’s like Toys etc. should be provided and huts be 
provided with suitable and sufficient sweepers to keep the place clean. There shall be ayah in attendance 
sanitary urinals shall be provided to the satisfaction the Health Officer of the area concerned. 

 
CANTEEN: 

A cooked food canteen on a moderate scale shall be provided for the benefits of the workers if it is 
concerned necessary. 
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