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GOVERNMENT OF TAMIL NADU 
 

WATER RESOURCES DEPARTMENT  
 

OFFICE OF THE SUPERINTENDING ENGINEER, W.R.D.,    
PERIYAR VAIGAI BASIN CIRCLE, MADURAI 

 
 
 

 

 

 

 

 

 

Name of work:   
   
 
 
 
 
 
 
Officer of inviting Tender :-  
The Superintending Engineer, WRD.,  
Periyar Vaigai Basin Circle, Madurai.2.   
 
 
 
 
 
 
           

 
 

TENDER DOCUMENT  

MODERNISATION OF LEFT MAIN CANAL OF  
MARUDHANADHI DAM IN AYYAMPALAYAM 
VILLAGE OF AUTHOOR TALUK IN DINDIGUL  
DISTRICT (EXCEPT BED AND CANAL 
LINING)   



 2 

ANNEXURE 

PARTICULARS TO BE FURNISHED BY THE TENDERER 
 
 
1. Name of the tenderer and address :  

2. Name of work   

3. Date of tender :  

4. Total value of tender : 

5. Details about E.M.D. enclosed for this 

tender and its validity : 

 

6. Registered class of the tenderer with  

monetary limit and department in which 

registered.  Certified copy of the 

registration should be attached. : 

 
7. Recent work (details about name and 

place of work, value of the work etc., 

should be furnished) : 

 
8. Works under execution (details about 

name and place of work value of the 

work etc., should be furnished) : 

 

9. Command of labour in brief : 

10. Turnover of previous year (Particulars 

for a period of three consecutive years 

to be furnished) : 

 
11. Whether Income Tax clearance certificate 

is enclosed.   If not when it will be  

produced? : 

 
12. (i)    Sales Tax Registration Number : 

(ii)   Whether Sales Tax clearance 

certificate is enclosed? If not, when  

 it will be produced? : 
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13. In case of registered co-operative 

societies they should furnish name of 

the nominee with their credential details 

at the time of tender itself.  They should 

also certify, that the nominee of the 

society is not a registered contractor 

in the Dept. : 

 
14. TECHNICAL ASSISTANT DETAILS 

1. Name : 

 
Qualification certificate 

Experience certificate : 

 
2. Name : 

 
Qualification certificate Experience 

certificate  : 

 
OR 

1.    Name : 

If retired Civil Engineer, Designation  

and date of retirement (copy to be  

enclosed) : 

 
15. Any other details : 

 

NOTE :    The consent letter from the Technical Assistant proposed to be employed should 
be obtained and enclosed with the tender. 
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APPENDIX-1 TENDER NOTICE (FOR L.S.CONTRACT) 
(As amended in G.O.Ms.No.618 PW dt.30.4.85 

G.O.Ms.No.1660 PWD dt.12.10.88, No.813 PWD dt.28.4.89) and 
G.O.Ms.No.446 Finance (Salaries) Dept. dt.26.9.2000 

 
1.  On behalf of the Governor of Tamilnadu, Tenders will be received by the  Superintending 
Engineer, W.R.D., Periyar Vaigai Basin Circle at his office at Madurai up to 3.00 PM on 03.08.2022  for 
the  work of  “ 

 

“MODERNISATION OF LEFT MAIN CANAL OF  

MARUDHANADHI DAM IN AYYAMPALAYAM VILLAGE OF 
AUTHOOR TALUK IN DINDIGUL  DISTRICT (EXCEPT BED 

AND CANAL LINING)” 
 
 
1.1 The tenders should be in the prescribed form obtainable from the Superintending Engineer's 
office.  The tenders will be opened by the Superintending Engineer, WRD.,  Periyar Vaigai Basin Circle,  
Madurai at the place and on the date afore mentioned. 
 
1.2 The tenderers or their agents are expected to be present at the time of opening of tenders. The 
tender receiving officer will on opening each tender, prepare a statement of the attested and unattested 
corrections therein and hand it over to the tenderer concerned and initial all such corrections in the 
presence of the tenderer. If any of the tenderers or their agents finds it inconvenient to be present at the 
time, then in such a case, the tender receiving officer will on opening the tender of the absentee tenderer, 
make out a statement of the unattested corrections and communicate it to him. The absentee tenderer 
shall then accept the statement of the corrections without any question whatsoever. 
 
2 Tenders must be submitted in sealed covers, and should be addressed to the Superintending 
Engineer, W.R.D., Periyar Vaigai Basin Circle, Madurai, the name and address of the tenderer and the 
name of the work being noted on the cover. 
 
2.1 If the tender is made by an individual, it shall be signed with his full name and his address shall be 
given. If it is made by a firm, it shall be signed with the co-partnership, name by a member of the firm, who 
shall also sign his own name and the  name and address of each member of the firm shall be given. If 
the tender is made by a corporation, it shall be signed by a duly authorised officer who shall produce with 
his tender, satisfactory evidence of his authorisation. Such tendering corporation may be required, before 
the contract is executed, to furnish evidence of its corporate existence. 
 
3 Each tenderer must also send a certificate of Income Tax Verification from the appropriate 
Income Tax authority in the form prescribed there for. The certificate will be valid for one year from the 
date of issue, of all tenders submitted during the period. 
 
3.1 In the case of proprietary or partnership firm, it will be necessary to produce the certificate afore 
mentioned for the proprietor or proprietors and for each for the partners as the case may be.  
 
3.2 If the tenderer is a registered Water Resources Department  / Public Works Department 
contractor and if a certificate for the current year had already been produced by him during the calendar 
year in which the tender is made, it will be sufficient, if particulars regarding the previous occasions on 
which the said certificate was produced are given. 
 
3.3 All tenders received without a certificate as aforementioned will be summarily rejected. 
 
 
 
 
 
Contractor         Superintending Engineer, W.R.D.,  
        Periyar Vaigai Basin Circle, Madurai.  
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4.      Each   tenderer    must    pay, as Earnest Money, a sum of Rs. 77,000/- (Rupees Seventy Seven 
Thousand only) into the branch of State Bank of India or into the Govt. Treasury or Sub-Treasury within 
the jurisdiction of the Executive Engineer concerned to the credit of Revenue deposits on behalf of the 
Executive Engineer, W.R.D.,  Manjalar Basin Division, Periyakulam  and enclose with his tender, the 
chalan endorsed accordingly.  The Earnest money deposit can also be paid in any other form as may be 
approved by the State Government from time to time as per Para 155 of T.N.P.W.D. Code (i.e.) In the 
shape of Demand Draft, Bankers Cheque, specified small savings Instruments or where the procuring 
entity deems fit, in a prescribed form. Any tender submitted without the Earnest Money Deposit in the 
above approved form be summarily rejected. Any category of tenderers specifically exempted by the 
Govt. from the payment of Earnest Money Deposit will not be required to make such a deposit. 
 
 The earnest money will be refunded to the unsuccessful tenderer on application, after intimation is 
sent of rejection of the tender or at the expiration of three months (90 days) from the date of tender, 
whichever is earlier.  This refund will be authorised by the Superintending Engineer by suitable 
endorsement on the chalan. The earnest money will not be received in cash or currency notes by the 
P.W.D. Officers.  
  
4.1 The Earnest Money will be retained in the case of the successful tenderer and will not carry any 
interest.  It will be dealt with as provided in the tender. 
 
5. The tender will remain valid for a period of 90 days from the last date for receipt of tender.  The 
validity period can be extended further, if the contractor gives his consent in writing, specifying the period 
of extension.  

 
5.1 The tenderer whose tender is under consideration, shall attend the Superintending Engineer's 
Office before the end of the period specified by written intimation to him.  In case, the tenderer fails to 
attend the office before the end of the specified period, his tender will not be considered.  He shall 
forthwith, upon and intimation being given to him of acceptance of his tender, by the officer duly 
authorised in this behalf under article 299 (1) of the constitution herein after called "the accepting 
authority" make security deposit of 2% of the value of contract in one of the forms prescribed in Tamilnadu 
Public Works Account code (ie) by taking into account of the amount of EMD already deposited with the 
tender it would be sufficient to pay the balance amount to make up the 2% of the value of contract for the 
purpose of Security deposit. The Security Deposit can also be paid in the approved form as laid down in 
the preceding paragraph No.4 
 
5.2 The security deposit together with Earnest Money Deposit and the amount withheld according to 
clause 64-1 of General conditions to the contract, shall be retained as Security for due fulfilment of 
contract. 
 
5.3 On receipt of written communication of acceptance of tender, if the tenderer fails to pay the 
requisite security deposit within the period specified in the written communication or backs out from tender 
or withdrawal his tender, the Earnest Money Deposit shall be forfeited to the Govt. 
 
5.4 If the contractor fails to carryout the contract, after paying the requisite deposits, then he will be 
liable for the excess expenditure if any incurred to complete the work as contemplated in the general 
conditions to the contract. 
 
5.5 It shall be expressly understood by the tenderer that on receipt of written communication of 
acceptance of tender by the tenderers, these emerges a valid contract between the Governor of 
Tamilnadu and the tenderer, for execution of the work without any separate written agreement.  Hence, 
for this purpose, the tender documents i.e., tender notice, tender offered by the contractor, General 
conditions to the contract, special conditions of the contract, Negotiation correspondences, written 
communication of acceptance of tender etc. shall constitute a valid contract and that will be the foundation 
of the rights of both the parties to the contract.  Provided that it shall be open to the accepting authority to 
insist execution of any written agreement by the tenderer, if administratively considered necessary or 
expedient. 
 
 
 
Contractor            Superintending Engineer, W.R.D.,  
         Periyar Vaigai Basin Circle, Madurai.  
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6. The tenderer shall examine clearly the Tamilnadu Building practice and also the General 
conditions to contract contained therein, and sign the divisional office copy of the Tamilnadu Building 
practice and its addenda volume, in token of such study before submitting his tender unit rates, which 
shall be for finished work in situ.  He shall also carefully study the drawings and additional specifications 
and all the documents connected with the contract.  The Tamilnadu Building Practice and other connected 
documents with the contract such as specifications, plans, descriptive specification sheet regarding 
materials etc., can be seen at any time between 10.00 AM and 5.45 PM on office days in the office of the 
Superintending Engineer, W.R.D., Periyar Vaigai Basin Circle, Madurai  
 
 
      A copy of the set of contract document can also be had on payment of Rs. 15,000/-.                      
+  GST Rs. 2,700/- or each set. 
 
7. The tenderers attention is directed to the requirements for materials under the clause "Materials 
and workmanship" in the General conditions to the contract, Materials conforming to the ISI Standards 
shall be used on the work, and the tenderer shall quote his rates accordingly. 
 
8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed work.  He 
should also inspect the quarries and satisfy himself about the quality and availability of materials.  The 
names of quarries and kilns. etc., where from certain materials are to be obtained will be given in the 
descriptive specification sheet.  The best class of materials to be obtained from the quarries or other 
source, defined shall be used on the work.  In every case the materials must comply with the relevant 
standard specifications.  Samples of materials as called for in the standard specification or in this tender 
notice or as required by the Executive Engineer in any case shall be submitted for the Executive 
Engineer's approval, before the supply to site of work is begun.  If the contractor after examination of the 
source of materials defined in the descriptive specification sheet is of the opinion that materials complying 
with the standard or other specifications of the contract can not be obtained in quality or sufficient 
quantity, from the source defined in the descriptive specification sheet, he shall so state in his tender and 
state where from he intends, to obtain materials, subject to the approval of the Executive Engineer. 
 
8.1 The Govt. will not, however after acceptance of contract, rate, pay any extra charges for lead or 
for any other reasons in case the contractor is found later on to have misjudged the materials available.  
Attention of the contractor is directed to the "General conditions to the contract" regarding payment of 
seigniorage, tolls, etc., 
 
8.2.  The sand is available at near by site for the construction of Bed Dam across vaigai river only and 
the cost of sand for Bed dam work will be recovered from the bill. Sand will be procured by the contractor 
for other works.  
 
9. The tenderer's particular attention is drawn to the sections and clauses in the General Conditions 
to the contract dealing with: 
 1. Test, Inspection and rejection of defective materials and work. 

 2. Carriage. 

 3. Construction plant. 

 4. Water and Lighting. 

 5. Cleaning up during progress and for delivery. 

 6. Accidents. 

 7. Delays. 

 8. Particulars of payment. 

9.1 The contractor should closely pursue all the specification clauses, which govern the rates, which 
he is tendering. 
 
 
 
 
 
Contractor           Superintending Engineer, W.R.D.,  
         Periyar Vaigai Basin Circle, Madurai.  
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10. A schedule of quantities accompanies this tender notice.  It shall be definitely understood that the 
Govt. does not accept any responsibility for the correctness or completeness of this schedule and that this 
schedule is liable to alterations by omissions, deductions or additions at the discretion of the Executive 
Engineer, P.W.D., concerned Division or the Superintending Engineer, W.R.D., Periyar Vaigai Basin 
Circle, Madurai as set forth in the conditions of contract.  The tender will, however, base his lump-sum 
tender on this schedule of quantities.  He should quote specific rates for each item in the schedule and the 
rates should be in rupees and in sums of five paise.  The rates should be written both in words and figures 
and the units in words. 
 
10.1 The tenderer should also show the totals of each item and the grand total of the whole contract 
and quote in the tender, a lump sum for which he will undertake to do the whole work, subject to the 
conditions of contract, such lump-sum agreeing with the total amount of 'Schedule A'.  This schedule 
accompanying the lump-sum tender shall be written legibly and free from erasures, overwriting or 
conversion of figures.  Corrections where unavoidable should made by crossing out, initialling dating and 
rewriting. 
 
10.2 In the event of the work being transferred to any other Circle / Division / Sub-division, the 
Superintending Engineer / Executive Engineer / Asst.Exe.Engineer who is in charge of Circle / Division / 
Sub-division having jurisdiction over the work shall be competent to exercise all the powers and privileges 
reserved in favour of Govt. 
 
11. Tenderers offering a percentage deduction from or increase on the estimate amount (except in 
the case of tender for maintenance and repair work, called for specifically under percentage rate tender 
system) and those not submitted in proper from or in due time will be rejected.   Rates or lump-sum 
amounts for items not called for shall not be included in the tender.  No alteration, which is made by the 
tenderer, in the contract form, the conditions of contract, the drawings, specifications or quantities 
accompanying it will be recognized and if any such alterations are made the tender will be void. 
 
12. The tenderer should workout his own rates, without reference being made to the Public Works 
Dept. current scheduled rates or the Public Works Department estimate.  However in case of tenders 
called for under percentage rate tender system, the tenderer should workout his own rate, but quote his 
percentage rate above or below the total estimated cost of work of the department indicated in the tender 
schedule. 
 
13. The price at which and the sources from which certain particular materials shall be obtained by 
the contractor are given at the end of the schedule accompanying the tender form Tenderers must accept 
the materials at these prices and shall quote their price for finished work accordingly.  Not withstanding 
any subsequent change in the market value for these materials, the charge to the contractor will remain 
as originally entered in the written contract.  No centage or incidental charges will be borne by Govt. in 
connection with this supply. 

 
14. The attention of the tenderer is directed to the contract requirements as to the time of beginning of 
work, the rate of progress and the dates for the completion of the whole work and its several parts.  The 
following rate of progress and proportionate value of work done from time to time as will be indicated by 
the 'Executive Engineer's' certificates of the value of work done, will be required.  Date of 
commencement of the programme will be date on which the site (or premises) is handed over to the 
contractor. 

 

Period after date of 
Commencement 

Percentage of work completed based on  
Contract lump sum amount 

  
 

Vide Separate sheet enclosed. 

 
Note: The periods to be entered in Col. I for the purpose of defining the rate of progress may be fixed by 
the Superintending Engineer or Executive Engineer to suit each case. 
 
 
Contractor         Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
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RATE OF PROGRESS  
ANNEXURE   

 
MILE STONE –I 
 In the first milestone the following physical works are to be completed.                    
 

Sl. 
No. 

Physical works to be completed 
Period from the date of issue 

of notice to proceed with work 

1 
 

Earth work in excavation and embankment 
(combined quantity)     -    15000 m

3
 

3 Months 

2 Cement Concrete         -    750  m
3
 3  Months 

 
MILE STONE –II 
 In the 2

nd
  milestone the following physical works are to be completed.   

 

Sl. 
No. 

Cumulative physical works to be 
completed 

Period from the date of issue 
of notice to proceed with work 

1 
 

Earth work in excavation and embankment 
(combined quantity)         -  22000 m

3
 

6 Months 

2 Cement Concrete             -  900 m
3
 6  Months 

             
MILE STONE –III 
 In the 3

rd
  milestone the following physical works are to be completed.   

 

Sl. 
No. 

Cumulative physical works to be 
completed 

Period from the date of issue 
of notice to proceed with work 

1 
 

Earth work in excavation and embankment 
(combined quantity)         -  30899.60 m

3
 

9 Months 

2 Cement Concrete             -  1412.67 m
3
 9 Months 

             
 
“Completion of the entire specified work” in 9 months 
 
 
 
 
Contractor         Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
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15. No part of the contract shall be sub-let without written permission of the Executive Engineer, nor 
shall transfer be made by power of attorney, authorising others to receive payment on the contractor's 
behalf. 
 
16. If, further necessary information is required, the Executive Engineer of the division will furnish 
such, but it must be clearly understood that tenders must be received in order and according to 
instructions. 
 
17. The Superintending Engineer / Executive Engineer or other sanctioning authority reserves the 
right to reject any tender or all the tenders without assigning any reasons therefor. 
 
18. The tenderers who are themselves not professionally qualified shall undertake to employ qualified 
technical men at their cost to look after the work.  The tenderers should state in clear terms whether they 
are professionally qualified or whether they undertake to employ technical men required by the 
department, specified in the schedule below for the work. 

In case the selected tenderer is professionally qualified or has undertaken to employ technical 
men under him, he should see that one of the technically qualified men is always at the site of the work 
during working hours, personally checking all items of works and paying extra attention to such works as 
may demand special attention (e.g.) reinforced concrete works etc., 

 
The norms for the employment of Technical Assistant and Penalty for non-employment of such 

Technical Assistant etc., is furnished in the format below: 
  

Scale and Qualification for employment of technical staff: 
 

Sl.No. Value of Contract Qualification and No. of Technical Assistants  
to be employed 

1 From Rs.1.00 Lakh  
upto Rs.5.00 Lakhs 

  i) One diploma holder in Civil Engineer (or) 
 ii) Not less than one retired Junior Engineer. 

2 From Rs.5.00 Lakhs  
upto Rs.10.00 Lakhs 

  i) One B.E. (Civil)  (or) 
 ii) Equivalent degree holder (or) 
iii) Not less than one retired Asst.Exe.Engineer / Sub- 
     Divisional Officer / Asst.Divisional Engr. (or) 
iv) One Diploma holder with three years experience. 

     3 From Rs.10.00 Lakhs  
upto Rs.25.00 Lakhs 

  i) One B.E. (Civil) with 3 years experience plus one 
      Diploma holder in Civil Engineering (or) 
  ii) Equivalent degree holder with 3 years       
     experience plus one Diploma holder in Civil Engg.        
                                         (or) 
 iii) Not less than one retired Sub-Divisional Officer /   
     Asst. Exe.Engineer / Asst.Divisional Engineer plus one 
diploma holder in Civil Engg. (or) 
 iv) Two Diploma holders in Civil Engg. with 3 and 5 years 
experience respectively. 

4 From Rs.25.00 Lakhs  
upto Rs.50.00 Lakhs 

  i) One B.E. (Civil) with 3 years experience plus two  
     Diploma holders in Civil Engineering (or) 
 ii) One B.E. (Civil) with 3 years experience plus two  
     retired Junior Engineers. (or) 
iii) Equivalent degree holders with 3 years  
     experience plus two Diploma holders in Civil  
     Engg./ Two retired Junior Engineers(or) 
iv) One retired S.D.O./Asst.Exe.Engr. / Asst.Divisional 
     Engineer plus two Diploma Holder in Civil Engg.    
                                         (or) 
 v) One retired S.D.O./Asst.Exe.Engr. / Asst.Divisional 
     Engineer plus two retired Junior Engineers. 

 
 
 
Contractor         Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
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Sl.No. Value of Contract Qualification and No. of Technical Assistants 
to be employed 

5 Above Rs.50 Lakhs as per clause 5 of Information and instruction of pre-qualification.  
 
 

 
NOTE: 
 
 i) Items 1, 2,3,4,5, and 6 should be scored out in case where not applicable to the particular work. 
 
 ii) A penalty of Rs.2000/- per month, for diploma holder and Rs.5000/- per month for degree 
holder be levied in case of default on the part of contractors in following the norms laid down above. 
 
 iii) The employment of Technical Asst. could be based only on the value of contract Engineers 
with Mechanical Engineering qualification and retired from Civil Engg. Dept. are also suitable to supervise 
the Civil Engineering works because of their experience in Civil Engineering field. 
 
 iv) In case the contractor who is professionally qualified is not in a position to remain always at the 
site of work and to pay extra attention to such work as may demand special attention [(e.g.) RCC works 
etc.] he should employ technically qualified man as prescribed above. 
 
  v) It will not be incumbent on the part of the contractor to employ Technical Assistant / Assistants 
when the work is kept in abeyance due to valid reasons and if during such period, in the opinion of the 
Executive Engineer, the employment of Technical Assistant / Assistants is not required for the due 
fulfilment of the contract. 
 
19. Tenderers who have not already registered themselves as P.W.D. contractors shall furnish 
evidence of good record and capacity to do works. 
 
20. A Tender submitting a quotation which the tender accepting authority considers excessive and / 
or indicative of the insufficient knowledge of current prices or definite attempt at profiteering will tender 
himself liable to be debarred permanently from tendering or for such period as the tender accepting 
authority may decide.  The tender rates should be based on the controlled price for materials, price 
permissible for the tenderer to charges a private purchaser, under the provision of clauses 8 of boarding 
and profiteering prevention ordinance 1943 as amended from time to time and on similar principles in 
regard to labour and Supervision in the construction. 
 
21. The contractor should offer employment to ex-toddy tappers as far as possible.  The No. of ex-
toddy tappers to whom he can so offer employment should be mentioned in the tender and be should 
undertake in the agreement to offer such employment to such number. 
 
Note: This paragraph should be scored out if the cost of the work involved is less than Rs.10, 000/-  

 
22. The contractor shall comply with the provisions of the Apprentices Act 1961  and the rules and orders 
issued there under, from time to time.  If he fails to do so, his failure will be a breach of the contract and the 
competent authority, may at his discretion, cancel the contract or invoke any of the penalties for the breach 
of contract provided in the conditions of contract.  The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the Act, contractor shall, during the 
currency of the contract, ensure engagement of the apprentices in the categories mentioned below who 
may be assigned to him by the Director of Employment and Training / State apprenticeship Advisor, 
Tamilnadu.  The contractor shall train them as required under the Apprentices Act 1961, and the rules 
made there under and shall be responsible for all obligations of the employer under the said Act including 
the liability to make payments to the apprentices as required under the said Act. 
 
 
 
 
Contractor         Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
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Value of contract Category No. to be appointed 

Rs.1 lakh and up to 
Rs.3.00 lakhs 
Above Rs.3.00 lakhs and up 
to Rs.10.00 lakhs 
 
Above Rs.10.00 lakhs  
and up to Rs.50 lakhs 

1. Building Constructor 
2. Brick layer 
1. Building Constructor 
2. Brick layer 
3. Diploma holder in Civil Engg. 
1. Building Constructor 
2. Brick layer 
3. B.E. (Civil) or equivalent  
    Degree holder 

1 
1 
1 
1 
1 
1 
1 
1 

  
 Unless the contractor has been exempted from engagement of apprentices by the Director of 
Employment and Training / State Apprenticeship Adviser, a certificate to the effect that "The contractor 
had discharged his obligation under the said Act satisfactorily should be obtained from the Director of 
Employment and Training / State Apprenticeship Adviser and the same should be produced by the 
Contractor for final payment in the settlement of the contract". 

 
 
 
 
 
 
 
 
Contractor         Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
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ADDITIONAL GENERAL CONDITIONS  [ ( i.e.) ADDITION TO GENERAL CONDITION TO 
CONTRACT APPENDED WITH TNBP ] 

 
1. Postal Tender: 
 
1.1 The contractors may have the option to present the tender directly or to send it by registered post, 
acknowledgement due, on or before the last date for receipt of tenders. 
 
1.2 In case of sending tenders by registered post, acknowledgement due, it is the responsibility of the 
tenderer himself to despatch the tender sufficiently early, so as to reach the tender opening authority 
before the date and time notified in the tender notice for opening of tenders. 
 
1.3 No representation appeal of any kind will be allowed against belated receipt of tenders by post 
beyond the notified date and time or loss in transit etc., 
 
2. Earnest Money Deposit: 
 
2.1 The Earnest Money Deposit can also be paid in any form as approved by the State Government 
from time to time as per para 155 of TNPWD Code (ie) Demand Draft, Banker's Cheque, specified small 
savings instruments or where the procuring entity deems fit, in the prescribed form drawn in favour of the 
Executive Engineer, W.R.D., Manjalar Basin Division Demand draft payable at  Periyakulam.    
 
2.2 If offering Indira Vikas Patras, the contractor should note his name in the backside of Patras and 

to furnish a letter stating that he is submitting the Indira Vikas Patras indicating its registration number as 

E.M.D. to the officer accepting the tender. The purchase value of such Indira Vikas Patras will only be 

taken for calculation. 

 
Particulars of E.M.D. Produced 

 

Sl. 
No. 

IVP/NSC/Other form 
number 

Denomination 
(Purchase value)  

Rs. 

No.of scrips Total Amount Rs. 

 
 

------------- Particulars furnished    vide P.No. 5 ------------ 
 
 
  

 
 
3. The tenderer should furnish the following details without any omission : 
 
1  Consent letter from the Technical Assistant. 
2. The residential/ Official address of the technical Personnel. 
3. The qualification and the year in which the technical personnel passed the required examination                
   (along with attested copy of certificate). 
4. Attested copy of experience certificate of the technical personnel. 
 

 
 
 
 

Contractor         Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
 

 
 
 
 



 13 

APPENDIX II (a) 
 

TENDER (For L.S.Contract) 
(As amended in G.O.Ms.No.618 PW/dt.30.4.85 and 660 PWD dt. 12.10.88) 

 
                                                              Date: 
To 

His Excellency the Governor of Tamilnadu represented by the 
 Superintending Engineer, W.R.D., Periyar Vaigai Basin Circle, Madurai,  
Sir, 
 I / We do hereby tender and if this tender be accepted, under take to execute the following work 
viz.  
 
as shown in the drawings and describing in the specification deposited in the O/o the Superintending 
Engineer, W.R.D., Periyar Vaigai Basin Circle, Madurai, with such variations by way of alterations or 
additions to and omission from the said works and method of payment as are provided for in the 
"conditions of contract" for the sum of Rupees 
              (Rupees 
or such other sum as may be arrived at under the clause of the "General conditions to the contract" 
relating to "Payment on lump sum basis or by final measurements at unit prices". 
 
2. I / We have also completed the priced list of items in schedule "A" annexed  (in words and figures) 
for which I / We agree to execute the work and receive payment on measured quantities as per the 
General conditions to the contract. 
 
3. I / We do hereby distinctly and expressly declare and acknowledge that, before the submission of 
my or our tender,  I / We have carefully followed the instructions in the tender notice and have read the 
Tamilnadu Building Practice and the General conditions to the contract therein and the Tamilnadu 
Building Practice addenda volume, and that I / We have made such examination of the contract 
documents and of the plans, specifications, quantities and of the locations, where the said work is to be 
done and such investigation of the work required to be done, and in regard to the materials required to be 
furnished as to enable me / as to thoroughly understand the intention of same and the requirement,  
covenants, stipulations and restrictions contained in the contract and in the said plans and specifications, 
and distinctly agree that I / We will not thereafter make any claim or demand upon the Govt. based upon 
or arising out of any alleged misunderstanding or misconception of mistake on my / our part of the said 
requirements, covenants, stipulations, restrictions and conditions. 
 
4. I / We enclose an income tax verification certificates 
I / We being a registered P.W.D. contractor 
 
 I / We have already produced an Income Tax verification certificate during current calendar year 
in respect of    (here particulars of the previous occasions on which the certificate was 
produced should be given). 
The legal address of the contractors for service of all letters and notices will be as follows: 
 
 
 
 
 
      5 (i) (a) I/we enclose herewith the patras for the payment of the sum of 
Rs……………………earnest money. 
 
 
 
 

 
Contractor         Superintending Engineer, W.R.D.,  
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     5,(i)(b)I/we have paid Rs……….(Rupees………………………..only) against the E.M.D. of 
Rs………………………..since I am /we are……………and eligible to pay the E.M.D concessional 
rates.. 
 
5(I)( C ) In lieu of cash deposits, I/we………………………have enclosed a ……………………. 
bearing No………………..date……………………issued by………………………….for a value of 
Rs………………….(Rupees……………………………………………………………………only)drawn 

endorsed/ pledged in favour of the Executive Engineer……………………Division. 
 
5(i)(d) Iam /we are…………………………and hence exempted from payment of E.M.D. 
 
 
6. If my / our tender is not accepted, this sum shall be returned to me / us on my / our applications 
when intimation is sent to me / us of rejection or at the expiration of two months from the date of this 
tender whichever is earlier.  If tender is accepted, the Earnest money shall be retained by the Govt. as 
security for the due fulfilment of contract.  If upon intimations being given to me / us by the authority 
authorised by the Governor under article 299 (1) of the constitution  (hereinafter called the "accepting 
authority") of acceptance of tender, (I / We) fail to make the additional security deposit, then I / We agree 
to the forfeiture of earnest money deposit.  Any notice required to be served on me / us hereunder shall 
be sufficiently service on me / us if delivered to me / us personally or forwarded to me / us by post to 
(Registered or ordinary) or left at my / our address given herein.  Such notice shall, if sent by post be 
deemed to have been served on me / us at the time when in due course of post it would be delivered at 
the address to which it is sent. 
 
7. I / We fully understand that on receipt of communication of acceptance of tender from the 
accepting authority, there emerges a valid contract between me / us and the Governor of Tamilnadu and 
the tender documents i.e., tender notice, tender with schedules, general conditions to the contract and 
special conditions of the tender, negotiation letters, communications of acceptance of tenders, shall 
constitute the contract for this purpose and be the foundation of rights of both the parties as defined in 
clause (iv) of tender notice, provided that, it shall be open to the acceptance authority to insist on 
execution of any written agreement by tenderer, if administratively considered necessary or expedient. 

 
8. I / We have also signed the copy of Tamilnadu building practice and National Building code and 
addenda volume there to, maintained in the Manjalar Basin Division, Periyakulam office, in 
acknowledgement of being bound by all conditions of the clauses of the General conditions to the contract 
and all specifications for items of works described by a specification number in schedule 'A'. 
 
9. In consideration of the payment of Rs.                   (Rupees 
or such of the sum as may be arrived at under the clause of the General condition to the contract, relating 
to payment on lump sum basis or by final measurement at unit prices.  I / We agree subject to said 
conditions to execute and complete the works shown upon the said drawing serially from Number 1 to 12 
inclusive (schedule - B) and described in the specifications (schedule - C) and to the extent of probable 
quantities shown in (schedule - "A") with such variations by way of additions to or alterations or 
deductions from, the said work and method of payment therefore as are provided for in the said 
conditions. 
 
10. i) The term "Executive Engineer" in the said condition shall mean the Public Works Department 
officer incharge of the Divisions having Jurisdiction for the time being over the work, who shall be 
competent to exercise all the powers and privileges reserved herein in favour of the Govt. with the 
previous sanction  of or subject to ratification by the competent authorities in case where such sanction of 
ratification may be necessary and who has been duly authorised under articles 299 (1) of the constitution. 
 ii) In the event of the work being transferred to any other Circle / Division, Sub Division, the 
Superintending Engineer / Executive Engineer / Assistant Executive Engineer who is incharge of Circle / 
Division / sub Division having jurisdiction over the work shall be competent to exercise all the powers and 
privileges reserved in favour of Govt. 
 
 
 

 
Contractor         Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
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11. I / We agree that the time shall be considered as the essence of this contract and to commence 
the work as soon as this contract is accepted by the competent authority as defined by the Tamilnadu 
Public Works Department code and the site (or premises) is handed over to me / us as provided for the 
said conditions and agree to complete the work within NINE  months from the date of such handing over 
of the site (of premises) and to show progress as defined in the tabular statement 'rate of progress' 
subject nevertheless to the provision for extension of time contained in clause 56 of the General 
conditions to the contract appended to the Tamilnadu Building practice. 
 
12. I / We agree that upon the terms and conditions of this contract being fulfilled and performed to 
the satisfaction of Executive Engineer, the security deposited by me / us as herein before recited or such 
portions thereof as I / We may be entitled to, under the said conditions be paid back to me / us as 
provided in clause 64 of the General Conditions of the contract. 
 
13. I am / We are professionally qualified and my / our qualification are as follows: 
 I / We in pursuance of clause 18 of tenderer notice undertake to employ the following technical 
staff for supervising the work and will see that one of them is always at site during working hours 
personally checking all items of works and paying extra attention to such works as may require special 
attention (e.g.) reinforced cement concrete. 
 
 

Sl.No. 
 
1 

Name of technical staff  
proposed to be employed 

2 

Qualifications 
 
3 

Experience 
 
4 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

  

 
14. I / We agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the 
General conditions to the contract shall be: 
 
 i) The Superintending Engineer, WRO / PWD, Lower Vaigai Basin Circle, Sivaganga in case, the 
value of claim does not exceed Rs..50,000/- (Rupee fifty thousand only) and (ii) I agree that in case, the 
value of claim is Rs. 50,001/- and above the remedy will be through the competent civil court only.   
 
             

   Signature of Contractor. 
         with date 

 
Acceptance order 

 
On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under Article 

299 (1) of the constitution the above tender for a value of Rs…………….. 
(Rupees…………………………………………only) is accepted on this 

day………………..of………………..after negotiation. 
                                                                         
 

   Signature and Designation 

 
Signature of the witness 

infull and address with 

name in block letters       
 Superintending Engineer, W.R.D.,  

       Periyar Vaigai Basin Circle, Madurai.  
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ARTICLES OF AGREEMENT 
 

            ARTICLE OF AGREEMENT made this ………………………day…………………………..2018 
between the Executive Engineer/Superintending Engineer on behalf  of Governor of Tamil Nadu ( here in 
after called the Governor which expression shall where the context so admits include his successors in-
office and assigns) of the one part and * 

                                        of ** 

 
( hereinafter called the Contractor which expression shall where the context so admits include his 

heirs, executors administration and legal representatives) of the other part. 
 

WHEREAS the Government of Tamil Nadu ( Hereinafter called the Government ) are 

desirous of *** 

and have caused an estimate of probable quantities contained in schedule A, drawings and 

specifications describing the work to be done to be prepared. 
 
AND WHEREAS the contractor has agreed to the retention by the Government of the 

earnest money of Rupees. 
paid by him when he submitted his tender as security for the due fulfilment of the contract to the 

satisfaction of the Executive Engineer, Division (hereinafter referred to as “ the Executive 

engineer”) 
 
And whereas the Contractor has deposited with the Executive Engineer, the sum of ( 
Rupees……………………………………………………………………………) in the shape of 
………………………………as additional security for the due fulfilment of the contract to the 

satisfaction of the Executive Engineer. 
 
And whereas the contractor has agreed to executive upon and subject to the conditions set forth in the 
General conditions of the contract of the Tamil Nadu Building Practice such other conditions as are 
contained in all the specifications forming part of this contract ( here in after referred to as ; the said 
conditions”) the works shown upon the drawings and described in the said specifications and set for the in 
Schedule A as the “ Probable quantities” and comply with rate of progress noted at the end of this Articles 
of Agreement for a sum of Rupees” 
 
                                or such other sum as may be arrived at under the clause of the General Conditions of 
the contract relating to “ Payment on lump-sum basis or by final measurement at unit prices” 
 
In witness whereof the Contractor * 
 
has here unto set his hand and ****………………..Executive Engineer/ Superintending Engineer 
of circle Division at…………….on behalf of any by the order and direction of His Excellency the 

Governor of Tamil Nadu has hereunto set his hand the day and year first above written. 
 
Signed by Contractor. 
 
Address. 
In the presence of Witness 

 
signed by on behalf of Government 
designation – 

In the presence of witness. 
 
 
* Contractor‟s Name 

** Contractor‟s legal address for registered letters and notices. 
*** Name of work and locality. 
****Name of the officer. 
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ANNEXURE TO TENDER NOTICE 

SCHEDULE - A 
SCHEDULE OF RATES AND APPROXIMATE QUANTITIES 

 
 A) The quantities here given are those upon which the lump sum tender cost of the work is based 
but they are subject to alterations, omission, deductions or additions as provided for in the conditions of 
this contract and do not necessarily show the actual quantities of work to be done.  The unit rates noted 
below are these governing payment of extras or deductions for omissions according to the conditions of 
the contract as set forth in the General conditions to the contract of the Tamilnadu Building practice and 
other conditions or specifications of this contract. 
 
 B) It is to be expressly understood that the measured work is to be taken net (Not with standing 
any custom or practice to the contrary) according to the actual quantities when in place and finished 
according to the drawings or as may be ordered from time to time by the Executive Engineer and the cost 
calculated by measurement or weight at the respective prices, without any additional charge for any 
necessary and contingent works connected therewith.  The rates quoted are for works in situ and 
complete in every respect. 

 

Item 
No. 

Probable 
quantities 
Fig/words 

Description of 
work 

T.N.B.P.No 
Unit both in 
words and 

figures 

Rate in 
Words & 
Figures 

Rs.        P. 

Amount in 
figures 
Rs.     P. 

 
-- Attached   Separately - 

 

                        
SCHEDULE - B 

 
LIST OF DRAWINGS    SUPPLEMENTAL LIST 
 
Note: All drawings to be signed by the As referred to in the specification including 
contractors as well as the officer  the general conditions to the contract of 
0entering into the contract.             Tamilnadu Building Practice.    
 

        
 
 
 
 
 
 
Contractor          Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  

Sl. 
No. 

Drawing 

No.                    Description 

Sl. 
No. 

Drawing 

No.                   Description 

1. 
 

2. 
 

3. 
 
 

4. 
 
 

Index Map  - 1 No.  
 
Cross section of Flood Protection wall – 1 No.  
 
Half Plan @ Bottom and Half plan @ Top 
Construction of Culvert – 1 No. 
 
Repairs to Sluice Plan -  1 No.  

5. 
 
 

6. 

Cross section front Head wall & Guide wall 
Rear Head wall -  1 No.  
 
Details of Field Channel lining – 1  No.  
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SCHEDULE – C 

 
 List of specifications for the various items of work supplementing those described in 
Schedule A by standard specification numbers. 
 
 1. The Contractor shall employ the following Technical Staff for Supervising the work 
and shall see that one of them is always at site, during working hours, personally checking all items of 
work and paying extra attention to such works as may demand special attentions (e.g) reinforced concrete 
works etc., 
 

Sl. 
No. 
1. 

Name of the Members of the Technical Staff to be 
employed with full address 

2. 

Qualifications 
 

3. 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Note : In Case the Contractor himself is professionally qualified the above specification should be 

suitably altered and in case in which the Contractor selected has not given an undertaking to 
employ men it should be scored out. 

 
Note : Additional specifications, if any, which have to be entered in Schedule C should be entered 

below item (1) above and numbered continuously. 
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Special Condition for GST 
 

The tenderer should furnish the “copy of Goods and Services Tax (GST) Registration Number. 

GST RATES AT 12% FOR WORKS CONTRACT 

 

1.   Government of India has notified vide Notification No.20/ 2017- Central Tax (Rate), Dated: 22
nd

 

August 2017 and NotificationNo.24/ 2017- Central Tax (Rate), dated: 21
st
 September 2017, the 

concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%] is 

leviable for any Government Contract, whether Civil or Electrical, irrespective of the Goods and 

Services Tax (GST) rate applicable on purchase of goods used in the execution of Government 

Contract. 

   And the GST amount will be calculated at 12% from the sum of total tendered value 

quoted by the tenderer for construction cost/ electrical works cost (excluding GST) specified in the 

Bill of Quantities, subject to GST rate applicable from time to time as recommended by the GST 

Council. 

 

    INPUT TAX CREDIT (ITC) 

 

2. (a) As per Notification 202, dated: 29.06.2017 and as per sub-section (2) of section 7 of the 

Tamil Nadu Goods and Services Act 2017, (Tamil Nadu Act 19 of 2017) activities or 

transactions undertaken by State Government shall be treated neither as supply of goods 

nor a supply of service. 

 (b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act 2017, every 

registered persons may be entitled to take the credit of eligible input tax, as self-assessed, in 

his return and such amount shall be credited on a provisional basis to his electronic credit 

register. 

 ( c ) As per Revised Schedule of Rates for 2017- 2018 dated: 21.10.2017, under General Not                    

8 (ix), the contractor is eligible to get refund of excess tax paid or liable to pay tax for this 

Contract Work. 

 

TOTAL TENDER PRICE 

3.   The total tender price will be the cumulative of value quoted for construction/ providing (Total 

Basic Price + GST). 

        NEGOTIATIONS:   

4.     The lowest tenderer will be identified who quotes lowest total tender price which including GST. 

Negotiation of rates will be made only with the lowest tenderer for reducing the quoted rates and the 

negotiation will be made for the rates quoted to the items in the construction part alone and not for 

GST amount.”  
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       Periyar Vaigai Basin Circle, Madurai.  

 



 20 

               “After negotiation with lowest tenderer, the GST amount will be recalculated at 12% of the sum of 

the Negotiated tender value (excluding GST) for construction Cost specified in the Bill of Quantities, 

subject to GST rate applicable from time to time as recommended by the GST Council.”  

 

5. AWARD OF CONTRACT         

         The contract will be awarded to the lowest bidder, whose bid substantially responsive to the bidding 

documents and who has offered the lowest evaluated total tender price (Total Quoted Value 

including the Goods and Services Tax (GST) Amount)” 

 

6. PAYMENT 

 Part or complete Payment will be made only on satisfactory completion of work in full / part 

thereof and value of work executed shall be determined, based on the measurements and check 

measurements by the Engineer in the Measurement Book.  

 

For every Bill, 12% of GST will be paid to the contractor based on the value of work done for 

Construction by the Employer. After the payment including 12% of GST, the Contractor should pay 

the GST Amount to Government through his GST Registration No. Also the contractor needs to 

submit the Material purchase bill mentioning the name of the work/s in the package and GST No. 

to the Employer.  

 

b) First Bill Payment:  

“At the time of payment for first running account bill, the contractor should produce the GST paid details 

on goods (Materials) to the Employer for ITC.”  

 

c) Intermediate Bill Payment:  

“At the time of payment for next running account bills, the contractor should produce the GST paid details 

of services upto previous bill payment (i.e. GST paid detail for the previous work bill) along with Input Tax 

Credit (ITC) availed at the time of payment of intermediate bill to the employer.”  

 

d) Final Bill Payment:  

“The contractor should produce the GST paid details for all the materials used for construction work and 

GST paid details of services for the upto previous payment (i.e. GST paid detail for the upto previous work 

bill) to the Employer along with Input Tax Credit (ITC) availed at the time of payment of final bill to the 

employer.”  

 

e) Submission of GST paid details of Final Bill  

“The GST paid details for the final work bill payment of construction work to be submitted by the 

contractor to the employer in few days after getting payment”,  

 

 
Contractor         Superintending Engineer, W.R.D.,  
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Special conditions 

( ie., in addition to General Conditions to Contract appended with TNBP) 
 
1. Claims of Contractors on account of losses due to unprecedented floods and other acts of God. 
 

The Work in PWD (Building and irrigation) executed by the contractor under the contract shall be 
maintained at the contractor‟s risk until the work is takeover by the Executive Engineer. The contractors 
shall accordingly arrange his own insurance against fire, flood, volcanic eruption, earth quake other 
convulsions of nature and all other natural calamities, risk arising out of acts of god, during such period 
and that the Government shall not be liable for any loss or damages occasioned by or arising out of any 
such acts of god. 
 
         Provided however that the contractor shall not be liable for all loss or damages occasioned by or 
arising out of acts of foreign enemies, invasion, hostilities or war like operation( before or after declaration 
of war) rebellion, military or usurped power. 
 
2. Standard Specifications: 
 

         For detailed description of various items of work to be executed in addition to the brief description 

given in the schedule and for the rights and obligations of the contractors etc., the attention of the 
contractors is invited to Tamil Nadu Building Practice which should be followed in all respects both in letter 
and sprit. The materials used the Work manship, the mode of execution of the work etc., should confirm to 
relevant specification of TNBP or Indian Standard Specification as may be specified.  
 
3.Safety Code 

 
The safety measures and all amenities for the labours shall be made by the contractor at his cost 

as indicated on the safety code vide appendix to General Conditions to Contract and clause, 34, 35 and 

42-1 to 42-6 of General Conditions to Contract. 
 
4. a) The Contractor shall provide safety measures for the prevention of Children being trapped 

and falling in to bore wells, tube wells and abandoned wells in the site.  
 
5.Recovery of dues under Revenue Recovery Act. 
 

When ever any amount has to be paid by the contractor in view of determinations of the 
contractor by virtue of clause 57(4) or any amount that may be due or become due form the contractor 
under these presents and the contractor is not responding to the demands for the payment of the said 
amount then the Government shall be entitled to recover the said amount under the provision of the 
Revenue Recovery Act. 
 
6.Reinforced Cement Contract Works: 
 
6.1 Centering 

 
Payment for centering works for all R.C.C items shall be made only after concrete is laid, 
eventhough separate rate is called for, for centering work in the schedule. 
 
6.2 Concrete for R.C.C Works: 
 
All cement concrete for R.C.C. Works shall be machine mixed and vibrated. 
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7.Employment of technical assistant: 
 
a) For more than one work: 
 
      One technical assistant be employed by the contractor for more than one work situated with in 
one kilometer, provided that monetary limit prescribed for the nature of technical staff to be employed is 

adhered to by one and the same contractor. 
 
b) Movement register: 
 

     A movement register may be maintained for technical assistant employed by the contractor, if 
the contractor has agreed to such employment or for the technically qualified contractor. The technical 
assistant or technically qualified contractor may note their arrival and departure timings everyday in that 
register along with initials. Such register should be produced during inspection. 
 
c) Other engineering qualification: 
 

The contractors who possess a degree in mechanical or chemical engineering may also have to 

appoint technical assistants as in the case of registered contractors with degree in electrical 
engineering, when they are entrusted with civil works by the department. 
 
8. Ban on Employment of child labour: 
 

The contractor shall not employ the labour below the age of 12 years and shall note that he must 
offer employment to Ex-Servicemen, Ex-toddy tappers, unemployed agricultural labourers, and Burma, 
Malaya and Ceylon repatriates as for as possible. 
 
9.Hold fasts: 
 
        Iron hold fasts shall be fixed in the walls at the time of construction with cement concrete 1:3:6 

using 20 mm gauge broken granite stone jelly for proper anchorage and binding. No separate rate for 

such pockets of concrete filling at hold fasts points will be allowed, and this will be measured as masonry 

along with adjacent masonry. 
 
10.Wood: 
 

Teak wood shall be best Indian teak Wood only and shall be subject to inspection and approved 

by the Executive Engineer before use on the work. Country-wood where specified shall be Karumarudhu, 
Pillaimarudhu , Kongu, Venteak for scantling and Manjai Kadambu, Iyini for planks, as may be specified 

and approved by the Executive Engineer. 
 
11.Beams: 
 

In the case of Tee Beams all EII Beams, the quantity given in the schedule is the quantity of rib 

portion only. 
 
 
12.Plastering Corners: 
 

All corners shall be finished sharp using C.M.1:3 not exceeding 7.50 cm width on each side of the 
corner. So also the edges of beams, edges of doors and window openings, soffits, shall be finished sharp 
using rich mortal and finished truly vertical or horizontal as the case may be. The unit rate quoted by the 

contractor for plastering shall include the cast of finishing as above and no separate claim for extra rate 

will be entertained. However, the cement utilized for the work will be taken into consideration in the 

adequacy statements for issue of department cement to the contractor. 
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12: Works in different floors: 
 
 If separate rate is not called for, for execution of similar items of work in different floors, then, the 

single rate quoted will alone be entertained uniformly for execution of such items of works in different 
floors. No claim for extra rate will be entertained under any circumstances. 
 
14.Employment of qualified Plumber: 
 

The contractor should employ qualified plumber in the execution of sanitary and water supply 
works. 
 
15.Earth work for Irrigation Work: 
 

15.1 Each and every borrow pit will be individually marked either by the section officers or by the 

Sub Division Officers and in urgent case, by the work inspectors incharge of the work, subject to the 

approval of the Section Officer. Earth should be removed only form the places marked and to the depth 

ordered by the above officers. 
 

15.2The contractor should not put borrow pits for removal of earth in a haphazard fashion and 

they should only be put in the place and in such a manner, as may be directed by the officers in charge of 
the work. If any such unauthorized pits are put in the contractor will have to fill up the pits at his own cost. 
 

15.3 A deduction of 20% and 10% will be made in the quantity of earth work measured for 
thandus and muttus respectively and the amount on account of this deduction will be paid after 
satisfactory removal of thandus and muttus. If thandus and muttus are not removed with in a month from 

the date of check measurement by the Sub Divisional Officer or the Executive Engineer or with in the 

period fixed at the discretion of the Executive Engineer, the 20% and 10% deduction be final and will not 
be revoked. 
 

15.4 The Contractors shall arrange for sectioning of the bank immediately after the work on reach 

is completed. The final sectioning must be completed with in 15 days, after the completion of the work in 

the entire reach. 
 
          15.5 While comparing the quantities for measurement in borrow area and formed, where special 
consolidation is done using mechanical roller or hand or power roller an increase of 15% (Fifteen percent) 

of the finished quantity may be added and the final quantity arrived at as indicated below. 
 

1)The quantity as per borrow pit measurement. 
 
         2)The quantity of earth work as per levels (i.e) after consolidation with 15% allowance for 
consolidation. 
 
The lesser of the above two shall be taken as final quantity of earth work done for the purpose payment. 
 
 
16) Forming of bunds and Embankments: 
 
16.1. Payment for earth work for forming bund and embankment, will be made excluding the quantity of 
      pebbles, boulders and other such materials which shall not be used along with the earth work the 

      formation of bund. 
 
16.2. Department machinery if possible will be supplied to the Contractor and the hire charge will be 

      recovered at the rates which will be fixed then and there. 
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17.Hard rock requiring blasting: 
 
17.1 In the case of earthwork excavation in hard rock requiring blasting, the tender 

 should observe the following conditions: 
 
a) The blasted rock shall compactly stacked for measurement. The net quantity of 
blasted rock shall be arrived at by allowing a deduction of 40 % for voids and 

compared with the premeasured quantity and only the lesser of the two shall be paid. 
 
b) Where the rock other than hard rock and are mixed up on ground the two kinds of 
rocks shall be stacked separately for measurement. The net measurement of the two 

minds of rock shall be arrived by applying 40 % deductions for void s. The total of the 

net measurement of two kinds of rock shall be compared with the premeasured 

quantity and only the lesser of the two shall be paid for. If the total of net 
measurements of the two kinds of rock exceeds (or) falls short of the measurement of 
mixture, the volume of mixture proposed to be paid shall be apportioned in the 

proportion of the net actual measurement of stacks of the two kinds of rocks. 
 
 
NOTE: 
  i) 40 % deduction for voids shall be adopted for compact and proper stacking but such percentage 

      shall be increased loose (or) improper stacks. 
 
Ii) The blasted rock material, stacked, measured and paid for shall become the property of the 

department. 
 
    iii) I.S. Code No 1200(Part, I)1969 method of measurement of building and Civil Engineering work, 
Part, I Earth Work‟ any be referred as and when necessary. 
 
18)Deduction of Tax at Source from payments to contractors(SEC 194C). 
 
18.1 Consideration in excess of Rs.20,000 /- Tax deduction: 
 
18.2 No tax is to be deducted at source in respect of a Contract the consideration for which does not 
exceed Rs.20,000. Where payments are made under several contracts during a financial year and the 

consideration for any individual contract does not exceed Rs.20,000 ,no deduction is required to be made 

under this section though the total payment exceed Rs.20,000/- 
 
18.3 Rate of tax deduction- during the current  financial year  
in respect of payments to Contractors/Sub-Contractors 

 
Payment to a Contractor ( being a Company)    2% 
  

Payment to a Contractor (being a person other than a company)  2% 
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ADDITIONAL SPECIAL CONDITION 
 
   1) The contractor should not enter any private land for removal of earth there from, without the 
prior written consent of the land owner. If he does so unauthorized, the contractor will be held fully 
responsible for any consequences arises there from. 
 
   2) If night work is required to fulfill the agreed rates of progress all arrangements shall be made by 
the contractor including lightning without any claim for extra rate. 
 
      3) Payment will be made on detailed measurements. Any of the item in the schedule may be 
omitted or altered radically no variation in the rate shall become payable to the contractor on account of 
such omission or variation in quantities. 
 

4) The shed for storing materials should be put up by the contractor at his own cost. 
 
 5) The Executive Engineer will be entitled to carryout any portion of the work at any time either 
departmentally or through any other agency in the interest of Government work without assigning any 
reasons to the contractor who is actually doing the work. The contractor is not on titled for any 
compensation on account of the same. The contract will be only subject to this condition. 
 

6) Tenderers with in tampered seales will not be accepted 
 
  7) Sufficient labourers as may be required by the Executive Engineer, shall be employed on the 
work so as to increase the progress of work. 
 
       8) Mango plank shall not be used for centering of R.C.C works under any circumstances, 
Centering and forms shall be provided to the extend and area ordered by the Executive Engineer during 
the execution. If wodden centering is used the junction of two planks shall be provided with G.I sheets of 
approved the thickness and width. 
 

9) The RTS / mild steel sections such as rods etc., Used on the work shall be measured based on 
the standard section weights and dimensions per unit, length as per the latest revision of the I.S.I. had 
book for structural Engineers. 
 
 10) Casurina posts shall be used for strutting for plain surfaces of all R.C.C works. 
  

11) No additional work shall be executed without prior approval of the competent authority. 
 
12) The Contractor shall prepare a pert chart for works costing more than Rs.5.00Lakhs and 

produce the same before starting the work. 
 
13) Earth work and masonry work should be started simultaneously if so required by the 

Department Officers. 
 

14)The rates specified in the schedule for the different items of work are for the finished work 
only. 
 

15) The revetment should be built up to an uniform depth as directed by the Department Officers. 
Each stone should run to the full depth of the revetment. 
 

16) Departmental machineries if possible will be supplied to the contractor and the hire charges 
will be recovered at the rates which will be fixed then and there for the machines from the contractor. 
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17)CEMENT AND STEEL 
 

The contractor shall make his won arrangements for the procurement of cement and steel in open 
market to required specification and required quantity for the works. 
 

The contractor shall make his own arrangements to test the steel and Cement as to whether they 
conform to I.S. Specification and produce test certificate to the P.W.D field Engineers. The test may be 
conducted at his own cost in the Government Laboratory (or) Laboratory approved by the Government. 
 
       The quantity of materials supplied by the contractor to the works will be conformed by periodical 
test by the Department in the Government Laboratory (or) Laboratory approved by the Government. 
 
18) CEMENT: 
 

A) Generals Cement shall conform to clause 4 of I.S 456-1978 for the purpose of specification. 
Cement used shall be any of the following with the prior approval of the Department Engineer. 
 

The provisions of this paragraph apply to Cement for use in cost in place concrete required under 
these specification. Port land cement required for items such as concrete pipes, precast concrete 
structural members and other precast concrete products for grout and mortar and for other items is 
provided for in the applicable paragraph of these specifications covering the items for which such Portland 
Cement is required. 
 

b) Acceptance of Cement Tested cement will be supplied by the contractor according to Clauses 
10.1 of I.S. 269-1976. 
 
19) REINFORCEMENT 
       

a)General: The contractor shall furnish, cut bend and place steel reinforcement including roads or 
mild steel and for steel as indicated in drawings as directed by the department Engineer.  
 
          All steel used for reinforcement shall be clean free from oil , grease , paints, dust, mortar, scales, 
kinks, rust or any rolling defects or directions of the Department Engineer, Mild steel high tensile steel  ars 
and hard drawn steel wire confirming in I.S. 432-1960 as revised from time to time. 
 

i) Structural steel sections confirming to IS 226-1955 as revised from time to time. 
 

ii) Cold twisted steel bars complying with the required of I.S 1786-1966 as amended from time to 
time. 
 

Binding wire used shall be of soft annealed steel of 16 S.W.C. and shall have an ultimate strength 
of not less than 5600 kg .per square cm. and an yield point of not less than 3850 kg. per square cm. 
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CEMENT AND STEEL SPECIAL CONDITION 

 
1) Cement :  The contractor has to make his own arrangements for the procurement of cement  

   of required specifications for the works subject to the followings. 

 

A)     The Contractor shall procure cement required for the works only from reputed cement factories 

(main producer of their authorized agents manufacturing cement to ISI standard) acceptable to 

the Engineer – in – Charge.  The contractor shall be required to furnish to the Engineer-in-

Charge bills of payment and cost certificates issued by the manufacturers or their authorized 

agents to authenticate procurement or quality cement from the approved cement factory. 

 

B)     The Contractor shall procure in standard packing of 50 Kg. Per bag bearing manufacturers 

name and ISI marking from the authorized manufacturers.  The contractor shall make 

necessary arrangement at his own cost to the satisfaction of Engineer – in – Charge for actual 

weightment of random sample from the available stock and shall conform with the specification 

laid down by the Indian standards Institutions as the case may be.  Cement shall be got tested 

for all the tests including trough destructive and non-destructive test materials etc. as directed 

by the Engineer – in – Charge in advance before the use of cement bags.  In case test results 

indicate that the cement arranged by the contractor does not conform to the relevant code, the 

same shall stand rejected and shall be removed from the site by the contractor at his own cost 

within a days time of written order from the Engineer – in – Charge to do so. 

 

C)     The employer will furnish air recraing agents and admixtures required to the contractor fee of 

cost at the employer stores.  The use of such admixtures and agents shall be made as per the 

instructions of the Engineer – in – Charge.  The cost of cartage / storage, handling, batching 

mixing shall be borne by the contractor and shall be included by him to unit officers tendered 

for concrete. 

 

D)     The Cement shall be brought at site in bulk of approximately 50 tonnes or as decided by the 

Engineer – in – Charge for large works. 

 

 

E)     The Cement Godown of the capacity to store a minimum of 1000 bags of cement shall be 

constructed by the contractor at site of work, for which no extra payment shall be made.  The 

contractor shall facilitate inspection of the cement godown by the Engineer– in – Charge at any 

time. 
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F)     The contractor shall further at all times satisfy the Engineer – in – Charge on demand  

production of records and test book or by submission of returns and other proofs as directed 

that the cement is being used as tested and approved by the Engineer – in – Charge for the 

purpose and the contractor shall at all times, keeps his record upto date and enable the 

Engineer – in – Charge to apply such checks as he may desire. 

 

G)     Cement which has been unduly long in storage with the contractor or alternatively has 

deteriorated due to inadequate storage and thus become unfit for use on the works will be 

rejected by the Department and no claim will be entertained.  The contractor shall forth with 

remove from the work area any cement the Engineer – in – Charge may disallow for use of 

work and replace it by cement complying with the relevant Indian standards. 

 

 

 

Contractor        Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 29 

 

CEMENT AND STEEL  

 

 6.1 Cement shall confirm to clause 4 of IS 458 – 1978 for the purposes of specification. Cement 
used shall be any of the following with the prior approval of the Engineer.  

 

1. Ordinary of low heat Portland cement confirming to IS 269 – 1976 ( IS specification ordinary 
and low heat Portland cement. Third revision)  

2. Portland Pozzolana cement confirming to IS 1489-1976.  

 

6.2. The Contractor shall make his own arrangement for the procurement of cement to required 
specification required for the works. Transportation from the place of manufacture to the site shall be in 
weather right equipment, trucks, conveyers and other means, which will protect the cement completely 
from exposure to moisture. Immediately upon receipt at the job site, bulk cement / bagged cement shall 
be stored in dry weather tight properly ventilated store sheds. The store sheds shall be emptied and 
cleared by the contractor when so directed by the Engineer. However, the intervals between required 
cleaning will normally be not less than 6 months. Each shipment and shall be stored separately on that it 
may readily be distinguished from other shipment and shall be stored separately so that it may readily be 
distinguished from other shipment and shall be stored in a dry enclosed area protected from moisture 
storage of materials shall be as described in IS 4082 – 1977 to prevent undue agency at bagged cement 
after delivery. The contractor shall use bags of cement in the chronological order in which they were 
delivered to the job site. All storage facilities shall be subject to approval of the Engineer and shall be 
constructed to provide easy access for inspection and identification.  

 
6.3 Acceptance of Cement:  
 
 Tested cement will be supplied by the Contractor according to clause 10.1 of I.S.269-1976. 
 

6.4. STEEL.  

The contractor shall make his own arrangement for procurement of steel of required 
specifications.  
 

The reinforcement steel bars brought to site should confirm to ISS 432 (Part I) 1966 (Plain rods 
Grade I) and ISS 1786/1966 (C.I.D.Bars) and its latest amendments.  Each bundle containing the bars 
shall be suitably marked with the ISI Certifications mark and the concerned test certificate shall also bear 
the ISI Certification mark. 
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CONDITIONS FOR MASONRY 
 
 1. The rough stone and face stone hammer dressed and chisel dressed, required for the work 
shall be collected by the Contractor from the local quarries shown by the department officers.  
 
 2. The face stone, the  hammer dressed to the supplied by the contractor shall be as per MDSS. 
For three line dressing of spillway surface, the stones shall be so dressed that the Variation between the 
cleared and depressed points on the surface when judged form straight edge held against in shall not be 
more than 0.15cm.  
  
 3. Cleaning masonry surface for laying fresh masonry will have to be done by the Contractor, as 
per relevant specifications of TNDSS. Sand blasting if required will be done by the Contractor.  
 
 If masonry work has been stopped by the department for more than two weeks for any reasons 
and the Executive Engineer consider if necessary to chip the mortar joints and make them for ¾ “ depth 
before laying fresh masonry it will be paid for separately at the rates for relevant items in the schedule, 
and when there are no rates in the schedule supplemental rates will be worked out. However, payments 
will not be made for this items, if the work has been stopped by the Contractor for any reason has stopped 
the work. The decision of the Executive Engineer will be final and binding in this regard.  
 
 If the masonry surface gets meared with waste, oil, grease etc., by the working or drills or due to 
other cause such please shall be cleaned and chipped if necessary by the contractor at his cost.  
 
 The random rubble masonry work and coursed rubble masonry work with hammer dressed or 
chisel dressed stones for the face work shall be homogeneous construction and hence face masonry shall 
be properly keyed into the hearing masonry. The face work shall consist of headers and stchers laid a 
right angles to the face better.  
 
 For random rubble masonry for hearing the stones are to be set in the work in their flat beds as 
received from the quarry after knocking out week corners and edges with the masons hammers. All stone 
chips, spalls etc. shall be washed clean with water before use so as to ensure a clear surface for that 
mortar to adhere to and shall be sprinkled with water before actually placing in the work to prevent 
absorption of water from the mortar. The stones shall be carefully laid so as to break joints, as much as 
possible and solidly bedded with closed joints, Random rubble masonry shall be laid on fresh cleaned 
surface, after wire brushing, flushing with water under pressure and removing all mortar, washing etc., the 
mortar shall be worked by a trowel to a shaky mass and the selected stone laid on this bed and shaken to 
sink into it squeezing it out at the sides.  
 
 The stones should then be hammered down by a  malled or hammer of 12 to 16 lbs weight and 
dressed towards the adjustment stones at the time without touching them. Additional mortar should then 
be added to fill the intervening spaces and well worked by torwal and a light hand bar ½ “ diametre 2 feet 
long to mix up well with bottom mortar and the stone / vibrated to the extent necessary to bring up all 
excess mortar and any strapped air in the mortar. When the mortar is in the stage of quaking mass, the 
biggest suitable spall shall be driven into the intervening spare by a hand hammer 4 to 6 ibs thus 
consolidating the mortar and squeezing out all excess for the nearby again, thus preventing thick beds of 
mortar. This should not be put in before filling the joints with mortar.  
 
 The masonry surface should be kept as rough as possible, to secure good bond between 
successive layers.  
 
 Before commencing masonry over the masonry laid, the previous day the surface should be wire 
brushing so as to remove all laitenance excess mortar etc.  
 The quantity of mortar to be used in mass masonry in the construction shall not ordinarily exceed 
38% for RR masonry and 32 % for C.R. Masonry. Except in mass masonry construction the quantity of 
mortar to be used in the construction shall not ordinary exceed 34% for R.R. Masonry.  
 Necessary “L” bolts will be supplied by the department free of cost. But fixing of the “L” bolts and 
twisted clamps will have to be done by the contractor and the rates for masonry shall include the fixing of 
the bolts and twisted clamps.  
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CONDITION FOR CONCRETE :  
 
 All concrete works should be done in accordance with I.S. code 456. The quantity of materials, 
course aggregates, fine aggregate water etc. should be conform to said code.  
 

SPECIAL CONDITION  
 

1. This is a LS Contract.  
 

2. The work should be completed within the contract period keeping the specified rate of 
progress. Claim for extension of time of reasonable grounds will be entertained. But there should be no 
claim for extra rate in any manner.  
 

2.a. After tender is accepted and intimated to the tenderer, if the contractor fails to carry out the 
contract after paying the required deposits, then he will be liable for the excess expenditure if any incurred 
to complete the work through the other contractor as contemplated in the General condition to the      
contract.  
 

3. In the case the contract is terminated for default on the part of the contractor, the EMD, SD and 
the withheld amount will be forfeited to Government. Further the balance work left out will be completed 
by the other agency and the extra cost will be recovered from the Contractor through any means even     
imposing Revenue Recovery Act in force. The officer terminating the agreement shall have the option     
to take over any of all the materials and other equipment at site at a value assessed by him, If the     
contractor does not agree to this he shall clear the site by removing at his cost all suck materials,     
equipment‟s etc. within 10 days of the termination of the agreement failing which, the Government may     
remove the same holding the proceeds less the cost of removal and sale to the credit of the contractor.  

 
4. The quantities of each item of work furnished in the schedule are only approximate.  

 
5. On evaluation of Tender, if it is found that if the overall quoted amount of the Tender is less 

than 5 to 15% of the value put to tender, the Contractor shall pay an additional security at 2% of estimated 
value. If the tender discount exceeds 15 to 20% the Contractor shall pay an additional Security Deposit of 
50% of the difference between the quoted amount and estimated amount. Failure to furnish the Additional 
Security Deposit within 15 days from date of receipt of Acceptance order and execute agreement shall 
entail cancellation of award of contract and forfeiture of EMD furnished.  
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GENERAL CONDITION  

 
1. Tenders with tampered seal will not be accepted.  
 
2. Tenders in which rates are not written in words will summarily be rejected. In case of any 

discrepancy while expressing rates in words, the rates whichever is advantageous to Government 
will be taken into account.  

 
3. Over writing or corrections should invariably be attested by the tender.  

 
4. The tenderer shall fill in the schedule the amount for each item also.  

 
5. The rates specified in the schedule for the different items of works for the finished works only.  

 
6. The contract rates are inclusive sales tax payable by the Contractor to the Government as per 

Tamil Nadu Sales Tax Act in force or amended form time to time. There shall be no claim on this 
account.  

 
 

GENERAL CONDITION  
 

1. Permits required under minerals and mines act or any other relevant act for carrying materials will 
be obtained by the department. If materials quarried under such permit are found to be diverted to 
works other than works mentioned in the agreement, the contractor is liable to pay all penalties 
under Acts and seigniorage charge. The contractor is bound to act according to any amendment 
to mines and minerals acts. If necessary he has to make his own arrangements to obtain permits 
to quarry any construction materials from the authorities concerned.  

 
2. In centering work, where the concreting materials are supplied by the department, the retrived 

materials should be taken back by the contractor, payment for centering work will be made only 
after concreting work is completed.  

 
3. Payment will be made on detailed measurements. Any of the items in the schedule may be 

omitted or altered radically. Variation in rate shall became payable to the contractor on account of 
such omission or variation in quantities.  

 
4. No borrow pit should be less than 0.5m in depth. A gap of one metre should be allowed between 

any two consecutive pits. The length and depth of the pits should be decided to suit the 
requirement of earth work for the bank formation in the reach opposite to the respective pits, are 
excavated for more than 3.00 m in width diagonal does should be provided.  

 
5. The Contractor should not enter any private land for removal of earth where from without the prior 

written consent of the landowner. If he does so unauthorisedly the contractor will be held fully 
responsible for the consequences claiming therefore.  

 
6. The revetment should be build upto an uniform depth as directed by the departmental officers. 

Each stone should be to the full depth of revetment.  
 

7. In case of earthwork excavation and formation of embankment payment will be made for the 
finished quantity of the compacted completed embankment plus 15% for compaction or the 
borrow area quantity whichever is less.  
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8. The contractor should satisfy himself about the availability of various materials at the specified 
quarry the tender schedule and their lead to work site before tendering for the work. In case the 
contractor chooses to procure the materials from the quarries other than the stipulated quarries 
and quotes his rates he should make mention of the fact with details of quarries from which he 
proposed to bring the required materials in the covering letter to accompany his tender for the 
work enabling the Department to examine the suitability of the materials. Any claim for the 
payment of extra cost on account of increase in lead of materials will not be entertained for any 
reason. Any tender with such extra claim will only be conditional tender and it will be rejected for 
this reason. Change of quarry is not generally permissible as the quarries for each project work is 
got approved by the collector of the District under mines and minerals Act for bonofide use of 
materials on Government works.  

 
9. Clean river sand shall be used in all cases.  

 
10. Only clean fresh water shall be used on the work. The contractor shall make his own 

arrangements for water and meet all charges therefore. The special attention of the contractor is 
drawn to clause 39 of Preliminary specifications of the TNDSS regarding water and lighting. 

 
11. The broken stone for concrete and RCC works should be of granite and passed by the Executive 

Engineer.  
 

12. The arrangement of M.S. rods for all RCC works shall be in accordance with the working drawing 
supplied.  

 
i. Payment for centering works for all RCC items shall be made only after the concrete is 

laid even though separate items for centering works are including in the schedule.  
 
 

ii. All the cement concrete for RC works shall be machine mixed and vibrated.  
 
 

iii. All lime mortar shall be ground in mortar well as per TNDSS.  
 

13. MS steel rods should be cut and placed as reinforcement with proper care according to the 
available rods at site, so as to ensure the minimum possible wastage.  

 
 

14. The contractor shall be responsible for the sate custody and storage of the materials under dry 
conditions at the places of the work spot approved by the Executive Engineer.  

 
15. No royalty shall be charged where due for materials quarried from the Public Works Department 

or District Board or other Government quarries, Necessary assistance will be given to the 
contractor by the PWD to obtain access to quarries approved by the Executive Engineer. No plot 
rent shall be charged on materials stacked on the Government land during the course of 
construction provided all such materials are removed within a month after the work is completed.  

 
16. Royalty or charges due for use of private quarries and private land shall be paid by the contractor.  

 
17. The Contractor‟s special attention is invited to clause 37 and 38 of the preliminary specification of 

TNDSS and he is requested to provide at his own expenses, shed latrine and Urinal for his 
workmen.  

 
18. If night work is required to fulfil the agreed rate of progress all arrangements shall be made by the 

Contractors inclusive of lighting without any claim for extra.  
 
 
 
 
 
Contractor        Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  
 



 34 

19. The contractor shall not employ the labour below the age of 12 years and shall also note that the 
must offer employment to ex-servicemen. Ex-today tappers and unemployed agricultural 
labourers as far as possible.  

 
20. The contractor shall abide the contractor‟s labour regulation of the PW framed by the Tamilnadu 

Government.  
 

21. The contractor shall use steel centering (C) steel sheets over wooden frame so as to obtain the 
required finish to the under side of the slab. The centering steel as sheets must made smooth and 
perfectly level at top so as to give smooth and even finish to the RC ceiling centering and form 
works shall be provided to extent and area ordered by the Executive Engineer during execution.  

 
 
 
22. Price Adjustment Clause :-  

 
(1) Price Adjustment 
                                                              N 
(a) Contracts of more than 12 months                  
 

Full price adjustment on all the components including cement, steel, bitumen and Petroleum, Oil 
and Lubricants (POL) shall be applicable to the works with contract period of more than 12 
months instead of the present system of 18 months.         

                  A        
(b) Contracts of 12 months and below.            

 
In respect of contracts of 12 months and below, price adjustment shall be applicable in respect of 
cement, steel, bitumen and petroleum, Oil and lubricants (POL) only. 

 
(i) Price adjustment clause will be applicable for all works where value of work put to tender 

costing Rs.100 lakhs and above.  However, No Price Adjustment will be applicable for 
Maintenance and Repair works.  

 
(ii) Price adjustment will apply only when the rates exceed or decrease by 3% or more as 

compared to the estimate rates (RBI Index Price). 
 

(iii) The price adjustment shall be calculated only on the departmental estimated cost of the work. 
 

(iv) In respect of bitumen and POL, it may be considered on „pass through‟ basis with payment of 
actual rates/price at the rates charged by Indian Oil Corporation. 

 
(v) All works for which price escalation/variation is contemplated must have milestones fixed in 

physical terms and have a prefixed time-line for use of inputs-clearly indicating the nature and 
quantum of eligible inputs to be used for the work for the relevant period between two mile 
stones.  Price variation/escalation will be applicable for those quantities „actually‟ used by the 
contractor including additional quantities, if any, used or achieved ahead of the time-line.  
However, if the contractor does a certain quantity of the work in the third quarter which ought 
have been done in earlier quarter, price variation/escalation will still be applicable on that 
quantity at the rates applicable in the relevant quarter as per time-line or period of actual use 
whichever is less.                                                                

                                                                                                                                           
(vi) Liquidated damages will be imposed on the contractor for the lapses/shortfall in achieving the 

rate of progress as per existing schedule.                                         
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(vii) The price adjustment mechanism will cease to operate for value of work executed beyond the 
agreement period.  But agreement period shall include the “actual period” for which the work 
was “suspended officially” and extension of time permitted for any valid reasons such as, war, 
natural calamities, like flood, earthquake and other risks arising out of acts of God during the 
agreement period; work delayed due to the land acquisition process; change in design, 
change in scope of work, etc., which is given in writing by the Tender Calling Officer of the 
respective work. 

   
(C) Price variation will be calculated once in a quarter (I) in respect of cement and steel for the 

works with contract period upto 12 months and (II) in respect of all components except 
bitumen and Petroleum, Oil & Lubricants (POL), for the works with contract period of more 
than 12 months, as per the specified formula from the last date of submission of bid upto the 
end of agreement period provided, if the agreement is signed within the minimum specified 
time, falling which, the price variation will be applicable from the date of agreement only, 
based on the wholesale price Indexes of RBI.  The quarter would be reckoned with reference 
to the quarter of the calendar year in which the last date on bid submission is fixed.  In case of 
delayed agreement, the quarter in which the agreement is signed will be reckoned for the 
purpose of calculation of price adjustments. 

 
(d) In order to avoid Revised Administrative sanction proposals, provision for escalation can 

be included in the original estimate itself at the rate of 5% of cost of works for every one 
year of the duration of the contract. 

 
(e) Price variation will be operated by the respective Divisional Engineers/Executive 

Engineers. 
 

(f) Tender excess shall not be allowed on the tendered value of the work towards the 
probable increase in costs due to factors covered under para 3(1) (a), 3 (1) (b)  and 3(1) 
(c).  In such cases, if a cost increase is foreseen due to factors not covered under the 
above clauses, tender excess may be considered and provided based on justification of 
such factors and this power shall vest only with the State Level Tender Award 
Committee/Commissionerate of Tenders.” 

 
  

23. Bonus for advance completion of work :-  
 
 Bonus as an incentive for advance completion of work may be introduced. Any work completed in 
advance by not less than 10% of agreement period can be considered and bonus of 1% on the value of 
actual quantum of works executed at tendered rate may be paid.  
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Special Condition of Contract  
          
Price Adjustment  
 
1.1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 

and lubricants in accordance with the following principles and procedures and as per formula given 
below.  

 
(a) The cost of materials and electrical energy supplied by the employer, if any at fixed prices shall 

be excluded form the scope of price adjustment.  
 
(b) The price adjustment shall apply for the work done from the start date upto end of the initial 

intended completion date or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the contractor.  

 
 
(c) The price adjustment shall be determined during each quarter from the formula given in the 

contract data. 
 
(d) Following expressions and meaning are assigned to the work done during each quarter.  

 
R = Total value of work done during the quarter.  

 
1.2. To the extend that full compensation for any rise or fall costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract 
shall be deemed to include amounts to cover the contingency of such other rise or fall in costs.  

 
The formula (e) for adjustment of price are :  
 
 R = Value of work as defined in Special Conditions of Contract  
 
Adjust for Labour Component  
 

(I) Price adjustment for increase or decrease in the cost due to labour shall be paid in  
    accordance with the following formulas.  

 
VL = 0.85 X P1 / 100 X (L1 – L0) L0  
 
VL = increase or decrease in the cost of work during the quarter under consideration due  
        to changes in rates for local labour.  
 
L0 = The average consumer price index for industrial workers for MADURAI Center for  
        the quarter preceding the date of opening of Bids as published by Labour Bureau,  
        Minister of Labour, Government of India.  
 
L1 = The average consumer price index for industrial workers for MADURAI Center for  
        the quarter under consideration as published by Labour Bureau,  
        Minister of Labour, Government of India.  
 
P1 = Percentage of labour component of the work.  
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Adjustment for cement component.             
 
 (ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor 
shall be paid in accordance with the following formula.  
 
 Vc = 0.85 x Pc / 100 x R x (Ci-Co) / Co  
 
 Vc = Increase or decrease in the cost of work during the quarter under consideration due  

        to changes in the rates for cement.  
 
 Co = The all India average wholesale price index for the quarter preceding the date of  

        opening Bids as published by the Ministry of Industrial Development Government of  
        India, New Delhi.  
 
Pc = Percentage of cement component of the work.  
 
Ci = The all India average wholesale price index for the cement for the quarter under  
       consideration as published by  Ministry of Industrial Development Government of  
       India, New Delhi.  
 

Adjustment of Steel component.  
 
 (iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall 
be paid in accordance with the following formula.  
 
 Vs = 0.85 x Ps / 100 x R x (Si - So) / So  
 
 Vs = Increase or decrease in the cost of work during the quarter under consideration due  

        to changes in the rates for steel.  
 
 So = The all India average wholesale price index for steel (Bars and Rods) for the quarter  

         preceding the date of opening Bids as published by the Ministry of Industrial  
         Development, Government of India, New Delhi.  
 
Si = The all India average wholesale price index for steel (Bars and Rods) for the quarter  
        under consideration as published by the Ministry of Industrial Development  
        Government of India, New Delhi.  
 
Ps = Percentage of steel component of the work.  

 
 Note :- For the application of this clause, index of Bars and Rods has been chosen to represent  
                        steel group.  
 
Adjustment of Bitumen component.  
 

(iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in  
    accordance with the following formulas.  

 
Vb = 0.85 X Pb / 100 X R x (Bi – Bo) / Bo   
 
Vb = Increase or decrease in the cost of work during the quarter under consideration due  
        to changes in rates for bitumen  
 
Bo = The average official retail price of bitumen at the IOC depot at MADURAI on the day  
        30 days prior to date of opening of Bids  
 
Bi = The average official retail price of bitumen at the IOC department at MADURAI  for  
        the 15

th
 day of the middle calendar month of the quarter under consideration.  

B1 = Percentage of bitumen component of the work.                               
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Adjustment of POL (Fuel and Lubricant) component.             
 

(v) Price adjustment for increase or decrease in the cost of POL (Fuel and Lubricant) shall be  
    paid in accordance with the following formulas.  

 
Vf = 0.85 X Pf / 100 X R x (Fi – Fo) / Fo   
 
Vf = Increase or decrease in the cost of work during the quarter under consideration due  
        to changes in rates for fuel and lubricant.  
 
Fo = The average official retail price of  High Speed Diesel (HSD) at the existing  
        consumer pumps of IOC at MADURAI on the day thirty days prior to the Date of  
        opening of Bids.  
 
Fi = The average official retail of HSD at existing consumer pumps of IOC at MADURAI  
       for the 15

th
 day of the middle calendar month of the quarter under consideration.  

 
Pf = Percentage of fuel and lubricants component of the work.  

 
 Note :- For the applicant of this clause, the price of High Speed Diesel Oil has been  

chosen to represent fuel and lubricants group.  
 
Adjustment of Local Materials.  
 

(vi) Price adjustment for increase or decrease in the cost of local materials other than  
cement, steel, bitumen, and POL procured by the contractor shall be paid in accordance  
with the following formulas.  

 
Vm= 0.85 X Pm / 100 X R x (Mi – Mo) / Mo   
 
Vm = Increase or decrease in the cost of work during the quarter under consideration due  
        to changes in rates for local materials other than cement, steel, bitumen and POL.   
 
Mo = The all India wholesale price index (all commodities) for the quarter preceding the  
         date of opening of Bids, as published by the Ministry of Industrial Development,  
         Government of India, New Delhi.  
 
Pm = Percentage of  local material component (other than cement, steel, bitumen and  

POL) of the work. 
 
 The following percentage will govern the price adjustment for the entire contract :-  
 
 1. Labour  - Pl :- 68 %      (Not Applicable)  

                       and   
   Other Materials- Pm 
 

 2. Cement  - Pc :- 19  %  
 
 3. Steel  - Ps  :-   4 %  
 
 4. Bitumen  - Pb :- 0 
 
 5. POL   - Pf :-  9%  
 
                                                                                                                                       
  Total   :- 100% 
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The Proportion of Payments retained (retention money) shall be 6% from each bill 

Subject to a maximum of 5% of final contract price        

The liquidated damages for the whole of the works are 

Rs.  5922/-  per day and that for the milestone are as under:    

For Milestone  I Rs. 3119 /-  per day 

For Milestone II Rs. 695 /- per day 

For Milestone III Rs. 2108 /- per day 

 

The Maximum amount of Liquidated damages for the whole of the works  

is ten percent of final contract price. 
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AMENDMENT 

(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-l/dU9.9.96) 

In the said preliminary specifications after clause 56.3 the following clauses shall be inserted, 
namely: 

 

56.4 In cases where the Government under the terms of the contract with the contractor are liable 
to supply any materials, article or things to the contractor for the performance by him of his part of the 
contract, the executive Engineer, may at his absolute discretion extend the time with in which such 
materials, articles or thing maybe supplied by the Government, and the Government. may supply to 
the contractor such materials, articles or things within the time so extended without any liability on 
their part to compensate the contractor by reason of the extension of time for the supply of the 
materials, articles or things. 

 

56.5 In cases where the Government under the terms of the contract are liable to supply any 
materials, articles or things to the contractor for the performance by him of his part of the contract and the 
Government for any reason are unable to supply such materials, articles or thighs either within the time 
specified in the contract or within the time extended under clause 56.4 the Executive Engineer may at his 
discretion or at the request of the contractor determine the whole or any part of the contract which cannot 
be performed by reason of the failure to supply such materials, articles or things and the contractor shall 
not be entitled to claim any damages or compensation in respect of such determination. The contractor 
shall however, be paid the value of the work already done by him and the cost of the materials articles or 
things if any collected by him up to the date of such determined and left unused on the work-spot (Which 
shall be taken over by the Executive  Engineer either at the contract rates or at values deducted form 
the through rates included in the contract) when the contract is determined at the discretion of the 
Executive Engineer, he shall give notice in writing to the contractor and the decision of the Executive 
Engineer to determine the contract shall be final and binding on the contractor 

Explanation :  

 

The expression Through rules means the rate for the finished items of work or the all in rates that 
is to say, the rates for finished items of work inclusive of the cost of materials and labour 

 
56:6 If, at any time after the acceptance of tender the Government shall, for any reason what so 

ever not required the whole or any part of the works to be carried out, the Executive Engineer shall give 
notice in writing of the fact to the contractor who hare no claim to any compensation or other payments what 
so ever, on account of any profit or advantage he might have derived from the Execution of  the work in full 
but which he did not drive in consequence of the termination of the works, he shall be paid at contract rates, 
for the work executed by him including any additional works such as clearing of site etc. may be rendered 
necessary by such determination. He shall also be allowed a reasonable payment as decided by the 
authority which accepted the tender, for any expense incurred by him on account of labour and materials, 
articles or thing collected, but which could not be utilized on the works as verified by the Executive 
Engineer such decision shall be final and binding on both the parties and shall not be subject to 
arbitration under clause 69 
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ADDITIONAL CONDITIIONS OF CONTRACT 

 
SCHEDULE – D  

 
 
 The Contractor shall at his own expense provide arrangements for the provision of foot wear for 
any labour doing cement mixing work and all other similar type of work involving the use of tar, mortar etc. 
to the satisfaction of the Engineer in charge and on his failure to do so. The government shall be entitled 
to provide same and recover the cost from the contractor.  
 
 When there are complaints of non-payment of wages to the labourers bills of the contractor may 
be withheld pending a clearance certificate from the labour department.  
 

PWD SAFETY CODE  
 
GENERAL RULES AS TO SCAFFOLDS :  
 

1. Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a 
ladder or by other means. When a leader is used an extra mazdoor shall be engaged for holding 
the ladder and the ladder shall be given an inclination not steeper than 0.25 to 1 (o.25 horizontal 
to 1 vertical). When the ladder is used for carrying materials as well suitable foot holds and hard 
holds shall be provided on the ladder.  

 
2. A scaffold shall not be constructed, taken down or substantially altered, except (a) under the 

supervision of a competent and responsible person, and (b) as far as possible by competent 
workers possessing adequate experience in such work.  

 
3. All scaffolds and appliances connected therewith and all ladders shall.  

 
a. be of sound material. 
b. be of adequate strength having regard to the load strain to whish they will be subjected 

and  
c. be mentioned in proper condition.  

 
4. Scaffolding or staging more than 3.5 metre above the ground or floor shall have a guard rail 

properly attached, bol-braced and otherwise secured at least 0 M above for floor or platform of 
such scaffolding or staging and extending along the entire length of the outside and ends thereof 
with only such opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure.  

 
5. Scaffolds shall be so constructed that no part there of can be displaced in consequence of normal 

use.  
 

6. Scaffolds shall not be overloaded and so for as practicable the load shall be evenly distributed.  
 

7. Before installing lifting gear or scaffolds special precautions shall be taken to ensure the strength 
and stability of the scaffolds.  

 
8. Working platform, gangways and stairways should be so constructed that no part there can save 

unduly or unequally. If the height of the platform or the gangway or the stairways more than 3.5 m 
above ground level or floor level they should be closely boarded, should have adequate width and 
should be suitable fenced as described in (4) above.  

 
9. Every opening in the floor of a building or in a working platform shall be provided suitable fencing 

or railing for minimum height of 0.9 metre to prevent the fall of persons or materials.  
 
 
 
 
Contractor        Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  



 42 

10. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 m in length while the 
width between side rails in rung ladder shall in no case be less than 30 cm for ladder up to and 
including 3 metres in length. For longer ladders this width  should be increased at least 20mm. 
For each additional metre of length. Uniform step spacing should not exceed 30 cm Adequate 
precautions should be taken prevent danger from electrical equipment. No materials on the site of 
work shall be so stacked or places as to cause danger or inconvenience to any person or the 
public. The contractor shall provide all necessary fencing and lights protect the public from 
accidents and shall be bound to bear the expenses of defense of every suit, action or other 
proceedings at law that may be brought by any persons for injury sustained owing to neglect of 
the above precautions and to pay any damages and cost which may be awarded in any such suit, 
action or proceedings to any such persons or which may with the consent of the contractor be 
paid compromise any claim by any such person.  

 
Excavation and Trenching :-  

 
11. Trenches :- 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for 

each 30 metres in length or fraction thereof. Ladder shall be extended from bottom of the trench 
to at least 0.8 metre above the surface of the ground. The sides of the trenches which are 1.5 
metres or more in depth shall be stepped back to give suitable slope or hold securely by timber 
bracing, so as to avoid the danger of sides to collapse.  

 
12. Demolition :- Before any demolition is commenced and also during the process of the work.  

 
a. All roads  and open areas adjacent to the work site shall either be closed or suitably 

protected.  
 
b. No electric cable or apartus which is liable to be a source of danger over a cable 

apparatus used by the operator shall remain electrically charged.  
 

c. All practical steps shall be taken to prevent danger to persons employed from risk fire or 
explosion or flooding. No floor, roof or other part of the building shall be overloaded with 
debris or materials as to ender it unsafe.  

 
13. All necessary personal safety equipment as considered adequate by the Executive Engineer shall 

be kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate steps to ensure proper use 
of equipment by those concerned.  

 
a. Works employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  
 
b. Those engaged in white washing and mining or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles.  
 

c. Those engaged in welding works shall have protective goggles and protective clothing 
and seated at sufficiently safe intervals.  

 
d. Those engaged in welding works shall be provided with welder‟s protective sight lieges.  

 
e. When workers are employed in sewers and man holes, which are in use, the contractor 

shall ensure that the manholes covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public.  

 
f. The contractor shall not employ men below the age of 18 years and women on the work 

of painting with products containing lead if any form. Wherever men above the age of 18 
are employed on the work of lead painting the following precautions shall be taken.  
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i. No paint containing lead and lead product shall be used except in the form of past or 

ready 
 
ii. Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint dry rubbed and scrapped.  
 

iii. Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during the cessation of work.  

 
iv. When workers are employed in dangerous occupations like work with hot bitumen, drilling 

operations, etc., where are likely to prove dangerous resulting in Physical damage and 
casualty, adequate protection of the workers should be provided.  

 
14. When the work is done near any place where there is risk of drawing all necessary equipment‟s 

should be provided and kept ready for use and all necessary steps taken for prompt secure of any 
person in danger and adequate provision should be made for prompt first aid treatments of all 
injuries likely to be sustained during the course of the works.  

 
15. (a) Hoisting machines and tackle including their attachments anchorage‟s and supports shall be good 

mechanical construction, sound materials and adequate strength and free from patent defect and 
shall be kept in good repair and in good working order. Ever rope used in hoisting or lowering 
materials or as a means of suspension shall be of suitable quality and adequate strength and free 
from patent defect.  
 
(b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in control of any hoisting machine, including the scaffold winch or give 
signals to the operator.  
 
(c) In the case of every hoisting machine and of every chain ring, hook shackle level and pulley used 
in hoisting or lowering or as a means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all year referred to above shall be plainly marked with 
the safe working load, each safe working load and the conditions under which it is applicable shall be 
clearly indicated. No part of any hoisting machine or of any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing.  

 
16. Motors, gearing, transmissions, electric wiring and other dangerous parts of hoisting appliance shall 

be provided with efficient safeguards. Hoisting appliances shall be provided with such means as will 
request to a minimum the risk of the accidental descent of the load. Adequate precautions shall be 
taken to reduce to a minimum the risk of any part of a suspended load becoming accidentally 
displaced.  

 
When workers are employed on electrical installations which are already energised insulting mats 
wearing apparel such as gloves sleeves and boots as may be necessary should be provided. The 
workers and carry keys or other materials which are good conductors of electricity. 

 
17. These safety provisions should be brought to the notice of all concerned by display on a notice board 

at a prominent place at workshop. The person responsible for the compliance of the safety code shall 
be named by the contractor/  

 
18. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the Labour Officer, Executive 
Engineer of the Department or other representative.  

 
19. Notwithstanding the above clauses (1) to (18) there is nothing in these to exempt the contractor from 

the operations of any other Act of rules in force in the Republic India.  
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Model Rules for the provision of Health and Sanitary arrangements for workers employed by the P.W.D. 
and Highways and Rural Works Department and their contractor.  
 
 The contractor‟s special attention is invited to relevant clauses of the “General conditions of 
contract” in the Tamil Nadu Building Practice and he is requested to provided at his own expense the 
following amenities to the satisfaction of the Executive Engineer.  
 
 1. Application : These rules shall apply to all building and construction works in change of P.W.D.  
 
 2. Definition : (i) “Work Place: means a place at which an average fifty or more workers are  
                 employed in connection with construction work.  
     (ii) Large work place means a place at which an average 500 or more workers are employed in  
                      connection with construction work.  
 
 
 
 3. FIRST AID: 
 
 a) At the works site there shall be maintained in a readily accessible place first aid appliances and 
medicines including an adequate supply of sterilized dressings and sterilise of cotton wool.  The 
appliances shall be kept in good order.  They shall be placed under the charge of the responsible person 
who shall be readily available during working hours. 
 
 b) At large work places, where hospital facilities are not available within easy distance of the 
works, first aid posts shall be established and be run by a trained compounder.  
 
 c) Where large work places are remote from regular hospitals an in-door ward shall be provided 
with one bed for every 250 employees.  
 
 Where large work places are situated in cities,  towns or in their urbans and no beds are 
considered necessary owing to the proximity of city or town hospitals, suitable transport shall be provided 
to facilitate removal of urgent cases to these hospitals. AT other work places, some conveyance facilities. 
such as a car shall be kept readily available to take injured persons or persons suddenly taken seriously ill 
to the nearest hospital.  
 

4. DRINKING WATER: 
 
 i) Water of Good Quality fit for drinking purposes shall be provided for the work people on a scale 
of not less than 15 litters per head per day. 
 
 ii) Where drinking water is obtained from an intermittent public water supply, each work place 
shall be provided with storage tank where such drinking water shall be stored. 
 
 iii) Every water supply store shall be at a distance of not less than 15 metre from any latrine drain 
or other source of pollution, where water has to be from an existing well which is within such prominently 
of latrine, drain or any other source of pollution such the well shall be properly chlorinated before water is 
drawn from it for drinking.  All such wells shall be entirely closed in and be provided with a trapdoor, which 
shall be dust and waterproof. 
  
 iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done atleast once a month.  
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5. WASHING AND BATHING PLACES.  

  
 Adequate washing and bathing places shall be provided separately for men and women.  Such 
places shall be kept in clean and drained condition.  Bathing or washing should not be allowed in or near 
any drinking water well. 

 
6. Latrines and Urinals: There shall be provided within the precinct of every work place latrines 

and urinals in an accessible place and accommodations, separately for each of them shall be on the 
following scales or the scale as directed by Executive Engineer in any particular case. 
 

 
                                                                                                                 Seats 

 i. Where the No. of persons employed does not exceed to 50        2 
 ii. Where the No. of persons employed does not exceed to 100         3 
 iii. For every additional 100      3 
 
 If women are employed separate latrine and urinals screened from those for men shall be 
provided on the same scales. 
 
 Except in work places provided with water flushed latrines connection with water borne seepage 
system, all latrines shall be provided with receipt able on dry earth system which shall be cleaned at least 
four times daily and at least twice during working hours and kept in a strictly sanitary conditions.  The 
receptacles shall be replaced inside or outside at least once a year. 
 
 The excretos from the latrines shall be disposed off and the contractor‟s expenses in outway pits 
approved by the local Public Health Authority.  The contractor shall also employ adequate No. of 
scavengers and conservancy staff to keep the latrine and urinals in a clean and condition. 
 
 7. SHELTERS DURING REST:  At every work site shall be provided free of cost two suitable 
sheds one for male and other for rest for use of labourers separately for men and women.  
 
 8. CRECHES:  At every work place at which 50 or more women workers are ordinarily employed 
there shall be provided two huts of suitable size for the use of children under age of 6 years belonging to 
such women.  One hut shall be used for infants games planned the other as their bedroom.  The huts 
shall not be constructed on a lower standard than the following. 
 
 1. Thatched roofs  
 2. Mud floors and walls 
 3. Planks spread over the mud floor and covered with matting. 
 
 The huts shall be provided with suitable and sufficient opening for light and ventilation. There shall 
be adequate provision on sweepers to keep the places clean. There shall be two dais in attendance. 
Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The 
usee of the huts shall be restricted to children, their attendants and mothers of the children.  
 
 b) Where the number of women workers is more than 25 but less than 50, the contractor shall 
provide at least one hut and one Dais to look after the children of women workers.  
 
 c) The size of crèche or creches  shall very according to number of women workers.  
 
 d) The crèche or crèches shall be properly maintained and necessary equipment like toys etc, 
shall be provided.  
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 9. CANTEENS: A cooked food canteen on a mode rate scale shall be provided for the benefits of 
workers if, it is considered expedite. 
 

10. SHEDS FOR WOMEN:   
 
The contractor should provide at his expenses sheds for housing his women.  The shed shall be 

on a standard not less than the cheap shelter type to live in which the work people in the locality are 
accustomed to.  A floor area of about 1.8 metres X 1.5 metres for two persons shall be provided. The 
sheds to be in rows with 1.3 metres clear space between shed and 9 metres clear space between rows if 
conditions permit. The work people‟s camp shall be laid out in units of  400 persons each, each unit to 
have a clear space of 12 metres alround.  

 
11. Ambulance facility :-  

 
 Where large work place are situated in cities, town or their urban and no bedsare considered 
necessary owning to the proximity of city or town hospitals suitable transport shall be provided with 
facilities for removal of urgent case to those hospitals. At other workplaces same conveyance facilities  
such as car, shall be kept readily available to take injured persons and person suddenly taken serious ill, 
to the nearest hospitals.  
 
 12. Compliance under the EPF & MP Act 1952 in respect of the employee engaged by or through 
contractors.  
 
 It should be ensured that the agencies and contractors shall have provident fund code number 
and all the contract employees deployed by them are enrolled as members of Provident Fund. As per 
paragraph 30 (3) of the Employee‟s Provident Fund scheme 1952 which provides that it shall be the 
responsibility of the principal employer to pay both the contributions payable by him in respect of the 
employees directly employed by him and also in respect to the employees employed by or through a 
contractor.  
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PAYMENT FOR ADDITIONS AND DEDUCTIONS FOR COMMISSIONS. 

 
1. No. authorised variation shall vitiate the contract but additions and omission shall be measured up 

and dealt with in accordance with clause 58.2.  
 

2. If there is no rate in Schedule – A for additional work ordered to be carried out by the Executive 
Engineer when prior to execution of the additional work a rate for the additional work shall be worked 
out in accordance with the method, indicated in 59.3 and with the rate agreed upon, a supplemental 
agreement shall be entered in the proper departmental form signed and dated by the contractor and 
Executive Engineer and or any other officer for the time being authorised to accept such agreement 
and this supplemental agreement, shall on such acceptance form part of the original agreement. A 
copy of the supplemental slip shall be given to the contractor.  

 
3. The rate for additional works shall be derived from the rate for similar items of work in the accepted 

agreement.  
 

3.1 In the case of work for which supplemental agreement is to be entered into during the period 
when the schedule of rates has not changed from the date of execution of original agreement, 
when the rates for supplemental agreement may be prevailing schedule of rates plus or minus 
tender premium case the rate cannot be derived from the items in the original agreement. In other 
case where the schedule of rates has changed in the interventing period, the rates prevailing as 
per the schedule of rates at the time of execution of supplemental items will be adopted with no 
tender premium over this rate.  

 
 If the rate for a particular item of work is not in the schedule rates, the prevailing market rate when 
the work was done shall be adopted.  
 
 If the rates cannot be determined as above, the rates shall be fixed on the cost of labour and 
materials plus 10% thereon, provided the vouchers shall have been delivered to the Executive Engineer 
within 7 days after such work is completed. If the Executive Engineers that the vouchers are unduly high, 
the Executive Engineer can valuate the work as reasonable and fair and make payment if the value of 
payment is less than Rs. 1000/-. If the value of additional payment exceeds Rs. 1000/- the contractor shall 
have the right to submit the matter to arbitration.  
 
 An amount of 2% of the value of work done including cost of materials supplied departmentally 
such as cement, steel etc. will be deduced from the contractors bills of the time of payment towards 
income tax as per I.T. Act.  
 
Security Deposit : - 
 
 Additional security Deposit will have to be paid by successful tenderer if called for.  
 
Income Tax :-  
 
 An amount of 2% of value of work done as per Income Tax act.  
 
Sub Clause under Arbitration Clause.  
 
 The Contractor shall with in three months of the date of completion of the works specify the 
disputes, claims and the amounts involves and write to the Engineers accordingly, failing which it will be 
deemed that the contractor will not take recourse to Arbitration.  
 
 
 
 
 
 
Contractor         Superintending Engineer, W.R.D.,  
       Periyar Vaigai Basin Circle, Madurai.  



 48 

GENERAL CONDITIONS OF CONTRACT 
 

A. PREFACE 
I. Intent and reference to TamilNadu Building Practice 

It is intended by these Tamilnadu Practice to describe; 

a. The character of the materials to be used   

 b. The method of execution of work and 

c. The contractor's  responsibilities to  the Public, 

Government and his workmen and general contract conditions 

which are to be accepted by every contractor who executes 

work entrusted to him by the Department. 

12 Wherever the term "Standard Specifications" or 

"Specifications" of the abbreviation "T.N.B.P. No" or "TNBP" 

is used in the specifications or in estimates or contract 

documents, it shall refer to the relevant specification in the 

Tamilnadu Building Practice. 

 

1.3 The abbreviation "I.S.” shall mean 'Indian 

Standard” 

2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any contract 

documents a specification for any item of work which is 

defined 

in the tender notice or in the contract schedule of work to be 

done by a Tamilnadu Building Practice number (TNBP No.     ) 

The fact that the item is defined as specification, shall mean 

that the contractor is to execute the work .according to such 

specification modified as may be necessary by an addendum 

specification for that particular item of work.  In the absence 

of specification for any work or material in the T.N.B.P. such 

work should be carried out in accordance with the instruction 

given by the Executive Engineer. 

2.2 THESE GENERAL CONDITIONS OF CONTRACT 

SHALL APPLY TO ALL AGREEMENTS ENTERED INTO 

BY CONTRACTORS WITH THE PUBLIC WORKS 

DEPARTMENT OR HIGHWAYS AND RURAL WORKS 

DEPARTMENT AND shall form an inseparable condition of 

contract and it shall not be necessary to append a copy of the 

same to the agreement. 

 

3. Contractor to sign in the Divisional 

(or the Sub- divisional) copy of the T.N.B.P. 

 

3.1 Every Contractor who executes work for the Public Works 

Department or the Highways and Rural Works Department 

shall carefully study the specification for all items of work 

which are included in the schedule for work to be done and his 

obligation under the "General Conditions of Contract" which 

apply to all agreements, and he shall sign in the Divisional 

Office copy of the T.N.B.P. (or the Sub-Divisional Office copy 

if so arranged by the Executive Engineer) as evidence that he 

understands clearly the conditions of contract governing his 

agreement and accepts the same. 

 

32 It shall not be necessary for the contractors to sign the 

Divisional office copy of he T.N.B.P. for every contract 

awarded to him, but his signature therein will be evidence that 

he  accepts the conditions of contract (which include the 

specifications) as detailed in the T.N.B.P. for every contract 

into which he enters. It shall also be the contractor's 

responsibility by frequent perusal of the Divisional Office (or 

the Sub Divisional Office) copy to become conversant with 

sanctioned alterations or additions made to the T.N.B.P. as 

soon as they are made. A seperate volume of addenda to the 

T.N.B.P. will be maintained in each Division (or sub division 

office) as the case may be, in which will be entered all 

sanctioned corrections and additions. This must also be studied 

and signed by every contractor before executing an agreement. 

Interleaving corrections slips will not be made for this purpose. 

The .contractor should purchase copy of the T.N.B.P. for his 

reference while executing work. 

4.   Sub-specifications 

 

4.1 Works of similar nature having many common clauses in 

their specifications are grouped under one specification 

number with a "General" preface thereto and the sub-

specifications are therefore given an alphabetical affix. 

 

5.  Additions and alterations to the T.N.B.P. 

 

5.1 Additions and alterations to the T.N.B.P. will be 

incorporated in the addenda volume as authorised by the Chief 

Engineer. 

 

6.  Power of Superintending Engineer and Executive Engineers 

to supplement or alter the T.N.B.P. 

 

6.1 Superintending Engineer and Executive Engineer may alter 

the specification for any particular contract which is within 

their respective power of sanction, when such alteration is 

found necessary by attachment of a correction sheet to the 

contract form, bearing the T.N.B.P. number, the corrections 

and the signature of the Superintending Engineer or the 

Executive Engineer as the case may be, together with the 

signature of the contractor. Similarly additional specifications 

for items for which there are no standard specifications will be 

made by attachment to the contract documents of addendum 

specifications sheets bearing the signature of the 

Superintending or the Executive Engineer as the case may be 

and the signature of the contractor. 

A-1.   DEFINITIONS AND INTERPRETATIONS 

7.  Definition of terms 

7.1 Wherever the words and expressions defined in this clause 

or pronouns used in their stead occur in contract documents 

(which includes the T.N.B.P) they shall have the meanings 

hereby assigned to them except where the context otherwise 

requires : 

a) "Executive Engineer" means the Executive Engineer 

for the time being in charge of the. concerned work under 

execution or such other departmental assistants or subordinates 

to whom the Executive Engineer may have delegated certain 

duties, acting severally within the scope of the particular duty 

entrusted to them.  

b. No delegation by  
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b) No delegation by Executive Engineer which affects 

agreements 

 

it is however, to be distinctly understood that the Executive 

Engineer or the Superintending Engineer or the higher 

authority who is vested with the powers of acceptance of the 

particular agreement under reference will make no delegation 

of powers to such assistants or subordinates with in any way 

affects the agreement and its contract condition when such 

agreement is to be or has been accepted by the Executive 

Engineer or by the other higher authority respectively. The 

duties of such assistants or subordinates will be solely duties of 

supervision to ensure compliance with contract conditions. 

 

c) "Contractor means the particular persons firm or 

corporation with whom an agreement has been made by the 

Executive Engineer or higher authority as the case may be, for 

executing work defined in the concerned agreement and for 

purpose of instructions regarding compliance with contract 

conditions, it shall include the contractor's authorised agent, 

who is maintained on the work by the contractor. 

 

d) Works or work means the works by or by virtue of 

the contractor contracted to be executed whether temporary or 

permanent and whether original, altered substituted or 

additional or connected with the supply repairs or carriage of 

tools.and plant and supply of manufacture of other stores. 

 

12 Works importing the singular only also include the plural 

and vice-versa where the context requires.  

 

NOTE: The terms section officer, Assistant Executive 

Engineer, Executive Engineer, Superintending Engineer and 

Chief Engineer, used in the following clauses shall where the 

context so requires, be construed as also including officers of 

the corresponding grade in the Highways and Rural Works 

Department. 

 

8.  Evidence of Experience 

 

Tenderers shall, if required, present satisfactory 

evidence to the Executive Engineer that they have been 

regularly engaged in constructing such works, as they propose 

to execute and that they are fully prepared with the necessary 

capital, machinery and materials to begin the work promptly 

and to conduct it as required by T.N.B.P. and the other 

specifications for the particular work if tendered for, in the 

event of their tender being accepted. 

 

9. Legal address Notices 

 

9.1 Tenderers should give in their tender their place of 

residence and postal address. The delivering at the above 

named place or posting in a post box regularly maintained by 

the Post Office Department or sending by letter registered for 

acknowledgement of any notice, letter or other communication 

to the contractor shall be deemed sufficient service thereof 

upon the contractor in writing as may be changed at any time 

by an insrument executed by the contractor, and delivered to 

the Executive Engineer. 

 

9.2 Nothing contained in the agreement and its contract 

conditions shall be deemed to preculde or render inoperative 

the service of any notice, letter or other communication upon 

the contractor personally. 

B. STATEMENT OF APPROXIMATE QUANTITIES IN 

SCHEDULE – A 

 

10.1 The quantities mentioned in tender notices and in 

agreement schedule - A, are worked out from the relevant 

drawing in office and may or may not be the actuals required 

for execution. The Executive Engineer does not be the 

expressly or by implication agree that theactual amount of 

work to be done will correspond therewith but reserves the 

right to increase or decrease the quantity of any class or portion 

of the work as he deems necessary. 

 

102 Tenderers must satisfy themselves by a personal 

examination of the site of the proposed work, by examination 

of the plans and specifications and by others means as they 

prefer as to the accuracy and sufficiency of the statement of 

quantities and ail conditions affecting the work and shall not at 

any time after the submission of their tender, dispute or 

complain of such statement of 'quantities or assert, that there 

was any misunderstanding in regard to the nature or amount of 

the work to be done nor in consequence apply for extension of 

time for completion beyond the agreement date. 

 

11. Approximate not to mean deviation from drawings and 

specification 

 

11.1     This declaration of the approximate, nature of the 

statement of quantities in Schedule. A does not, however, in 

any way imply that the quantities will be increased for 

departure by the contractor from strict compliance with 

sanctioned drawings and specifications to suit his own 

convenience or reduce his costs. 

 

12. To compare tenders 

 

12.1     The quantities in Schedule - A are given for a 

uniform comparison of lump-sum tenders. 

 

C DRAWINGS AND SPECIFICATIONS 

 

13. Purpose 

 

13.1 The contract drawing if any, read together with the 

contract specifications are intended to show and explain the 

manner of executing the work and to indicate the type and 

class of materials to be used. 

14. Conformance 

 

14.1 The works shall be carried out in accordance with the 

drawings and specifications which form part of the contract 

and in accordance with such further drawings, details and 

instructions, supplementing or explaining the same as may 

from time to time be given by the Executive Engineer. 

 

142 If the work shown on any such further drawings or details, 

or other work necessary to comply with any such instructions, 

directions, or explanations, be in the opinion of the contractor, 

of a nature which the schedule rate in the contract does not 

legitimately cover he shall before proceeding with such work, 

give notice in writing to this effect to the Executive Engineer 

and contractor failing to agree as to whether or not there is any 
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excess rate to be fixed and the Executive Engineer    deciding     

that    the     contractor    is    to carry out the said work, the 

contractor shall accordingly do so, and die question whether or 

not there is any excess and if so the amount there of, shall 

failing agreement, be settled by an arbirator as provided in the 

arbitration clause, unless the subject is one which is left to the 

sole discretion of the Executive Engineer under the clauses of 

these conditions of contract and the contractor shall be paid 

accordingly.' 

14.3 It shall be the responsibility of the contractor to give 

timely notice to the Executive Engineer regarding anything 

shown on the drawings and not mentioned in the specification, 

or mentioned in the specifications and not shown in the 

drawings or any error or discrepancy in drawings or 

specifications and obtain his orders theron. Figure dimensions 

are to be taken and not those obtained from scaling the 

drawings. In any discrepancy between drawings and 

specifications, the contractor shall forthwith apply to the 

Executive Engineer for such further instructions, drawings or 

specifications as he requires it, being understood that the 

subject to be dealt with under the building procedure of best 

modern practice. The Executive Engineer will furnish 

instructions, drawings or specifications if in his opinion, they 

are required by competent workmen, for the proper execution 

of the work. 

 

15. Variations by way of modifications, omissions or 

additions. 

15.1 For all modification, omissions from or additions to the 

drawings and specification, the Executive Engineer will issue 

revised plans, or written instructions or both and no 

midification, omissions or additions shall be noade unless so 

authorised and directed by the Executive Engineer in writing. 

152 The Executive Engineer shall have the previlege of 

ordering modifications, omissions or additions at any time 

before the completion of the work and such orders shall not 

operate to annual those portions of the specifications with 

which said changes do not conflict. 

15.3 The contractor shall submit to the Executive Engineer a 

statement giving details of the claims'for any additional work 

withing 30 days of the work and no claim for any such work 

will be considered which has not been included in the 

statement. 

 

16. Copies of Drawing and Specifications 

 

16.1 One copy of the available drawings and specifications 

(apart from the T.N.B.P. a copy of which the contractor should 

purchase for his reference) shall be furnished free of cost to the 

contractor for his own use. Such copies of suplementary details 

furnished by the Executive Engineer shall be kept by the 

contracor on the work until the completion thereof, and the 

Executive Engineer shall at all times have acces to them. 

 

17. Signed drawing - No authority to the Contractor 

 

17.1 No signed drawing shall be taken as in itself an order for 

variation, unless either it is entered in the agreement schedule 

of drawings under proper attestaion of the contractor and the 

Executive Engineer or unless it has been sent to contractor by 

the Executive Engineer, with a covering letter confirming that 

the drawing is an authority variation of the contract under 

reference. 

                 D. MATERIALS AND WORKMANSHIP 

 

18. To be the best quality 

 

18.1 All materials, articles and workmanship shall be the best 

of their respective kind for the class of work described in the 

contract specification and schedule materials being obtained 

from sources approved by the Executive Engineer. The word 

"best" as used in these specifications shall mean, that in the 

opinion of the Executive Engineer there is no other superior 

quality of materials or finish of articles on the market and that 

there is no better class of workmanship available for the nature 

of the particular item described in the contract schedule. The 

contractor shall, upon the request of the Executive Engineer, 

furnish him with the vouchers to prove that the materials are 

such as are specified. 

 

18.2 Samples of materials shall be furnished at the 

contractor's expense to the Executive Engineer when called for 

in the tender notice or ordered to be furnished by the Executive 

Engineer prior to execution of any work. 

 

19. Convension for proportions 

 

19.1 Wherever the proportions are written by figures without 

further description and where the meaning is otherwise clear 

as to which figure is intended to apply to each material, then 

the usual conventions will be understood to apply. 

 

For example, 

1:2 Means 1 lime (or cement in accordance with the context) 

and 2 sand. 

1:2:4 Means 1 lime (or cement in accordance with the context) 

2 sand 4 broken stone (or other aggregate in accordance with 

the context). 

 

20. Measurement arid mixing 

 

20.1 In the case of loose materials such as lime sand, cement, 

broken stone, surki, motar, etc. the proportions demanded by 

the specifications must be measured in properly constructed 

measuring boxes or weighed or in such other manner as shall 

be instructed by the Executive Engineer. Measurement is not 

to be done in loose heaps when intimate mixtures such as 

motar concrete, etc., are to be formed. The mixing must always 

be done on closely constructed platform so that there will be 

no leakage of any of the materials through the floor of the 

platform and also that no foreign materials can be incorporated 

during the mixing. These platforms must be approved by the 

Executive Engineer. The cost of such measuring boxes and 

platforms and all the work referred to herein shall be borne by 

the contractor. ' .. 

21. Data 

 

21.1 The materials and labour utilised in the execution of work 

by the contractor shall not be less then that given in the 

Tamilnadu P.W.D Standard Data for the relevant item. 

 

NOTE In case the contractor considers that the materials and 

labour provided in the T.N.P. W.D Standard data for the 

execution of particular items of work are in excess, the 

contractor may furnish detailed data for such items along with 

tender with reasons for variations form P.W.D Standard Data.  
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22. Layout of materials stacks 

 

22.1 The contractor shall deposit materials for the purpose of 

the work on such parts only on the ground as may be approved 

by the Executive Engineer. He shall submit for the approval of 

the Executive Engineer before starting work, a detailed site 

survey clearly indicating positions and areas where materials 

shall be stacked and sheds buit. 

23. Source of purchase of materials and stores 

23.1 The Executive Engineer shall, during the progress of the 

work, have power to cause the contractor to purchase and use 

such materials or supplies from Government brick fields, stores 

or other sources as may be specified in the contract for the 

purpose therein specified. 

 

24. Contractor liable for materials supplied by Gov- 

ernment 

 

24.1 The contractor shall be responsible for all materials and 

other articles and things which may be supplied by 

Government from the time he takes delivery thereof and shall 

make good any loss, damage wastage or undue wear and tear 

that may take place form whatever cause and pay to 

Government for such loss, damage, wastage or undue wear and 

tear such sum as the Executive Engineer may determine. 

242 If at any time subsequent to the execution of the 

agreement Government materials other than those specified in 

the Agreement are to be supplied to the contractor for use on 

work they will be charged at the market value prevailing at the 

time of supply or stock issue rate which - ever is greater. The 

contractor will be informed in writing the rate which he 

demands for finished work in view of the fact that he is to use 

Government materials. 

 

243 Deleted.. 

 

25. Test inspection and rejection of defective materials 

and works 

 

25.1 The contractor shall provide proper facilities at all times 

for the testing of materials and inspection of the work by the 

Executive Engineer, and the Executive Engineer shall 

accordingly also have access at all times to the places of 

storage or manufacture where materials are being made for use 

under the contract to determine that manufacture is proceeding 

in accordance with the drawings and specifications. 

 

252 The contractor shall, upon demand, also forward for the 

Executive Engineer's inspection test certificate supplied by the 

vendors, when he is purchasing consignments of cement, steel 

and other materials in respect of which certificates are usually 

available. 

 

253 The Executive Engineer shall have power to reject at 

any stage, any work which he consideres to be defective in 

quality of materials or workmanship and he shall not be 

debarred from rejecting wrought materials by reasons of his 

having previously passed them in an unworked condition. Any 

portion of the work or materials rejected or pronounced to be 

inferior or not in accordance with the drawing and 

specification, shall be taken down and removed from the work 

site at the contractor's expense, within 24 hours after written 

instructions to the effect have been given by the Executive 

Engineer. Replacement shall at once be made in accordance 

%vith the specifications and drawings at the contractors 

expense. 

 

25.4 In case of default on the part of the contractor to carry 

out such orders the Executive Engineer shall have power to 

employ and pay other persons to carry out the orders at the 

contractors risk and all expenses consequent thereon incidental 

thereto shall be borne by the contractor. 

 

25.5 In lieu of rejectiing work not done in accordance with 

the contract, the Executive Engineer may allow such work to 

remain, and in that case shall make such allowance for the 

difference in value, as in his opinion may be reasonable. 

 

25.6 Works opened for inspection:- The contractor shall, at 

the request of the Executive Engineer, within such time as the 

Executive Engineer shall name, open for inspection any work 

covered up and should the contractor refuse or neglect to 

comply with such a request the Executive Engineer may 

employ other workmen to open up the same. If the said work 

has been covered up in contravention of the Executive 

Engineer's instructions or if on being opened up, it be found 

not in accordance with drawings and specifications or the 

written instructions of the Executive Engineer the expenses of 

opening it and covering it up again whether done by or 

recovered from the contractor. If the work has not been 

covered up in contravention of such instructions or if on being 

opened up it be found to be in accordance with the drawings 

and specifications or the written instructions of the Executive 

Engineer, the expenses aforesaid shall be borne by Government 

and shall be added to the contract sum, provided always that 

in the case of foundations, or any othr urgent works so opened 

up and requiring immediate attention the Executive Engineer 

shall, within reasonable time after the receipt of a notice from 

the contractor that the work has been opened, make or cause 

the inspection there of to be made, and at the expiration of 

such time if such inspection shall not have been made, the 

contractor may cover up the same, and shall hot be required 

to open it up again for inspection except at the expense of 

Government. 

 

26. Defects, shrinkages, etc, after completion 

 

26.1 Any defects, shrinkage or other faults which may apear 

within six months from the completion of the works arising, in 

the opinion of the Executive Engineer from faulty materials or 

workmanship not in accordance with the drawings and 

specification or the instructions of the Executive Engineer 

shall, upon the directions in writing of the Executive Engineer 

and within such reasonable time as shall be specified therm, be 

amended and made good by the contractor at his own cost, 

unless the Executive Engineer shall decide that the contractor 

ought to be paid for the same at the rates agreed on such 

reduced or other rates, as the Executive Engineer may fix and 

incase of default, the Executive Engineer may employ and pay 

other persons to amend and make good such defects, shrinkage 

or other faults or damage, and all expenses consequent thereon 

and incidental thereto shall be borne by the contractor. 

 

26.1 (A) The shrinkage period of six months referrred to in 

main clause 26.1 above, will be five years in respect of all 

contracts for construction of original buildings either semi-
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permanent or permanent to ensure structural stability of the 

building. 

(G.O.Ms. No. 181 PWD 28.1.86) 

 

262 Provided that in the event of Government taking over 

portions of the works as and when they are completed the 

liability of the contractor under this clause shall extend to a 

period of six months (or five years as the case may be) from 

the date of final taking over the of the work irrespective of the 

actual dates on which portion of the works were taken over. 

 

27.  Exectuive Engineer's Decision 

 

27.1 To prevent disputes and litigaion, it shall be accepted as 

an inseperable part of the contract that in matters regarding 

materials workmanship, removal of improper work, 

interpretation of the contact drawings and contract 

specifications, mode of procedure and the carrying out of the 

work, the decision of the Executive Engineer shall be final and 

binding on the contractor and in any technical question which 

may arise touching the contract, the Executive Engineer's 

decision shall be final and conclusive. 

 

28. Dismissal of workmen 

 

28.1 The contractor shall employ in and about the exectuion of 

the works only such persons as are careful, skilled and 

experienced in their several trades and callings and the 

Executive Engineer shall be at liberty to object to and request 

the . contractor to remove from the works any person 

employed by the contractor in or about the execution of the 

works who in the opinion of the Executive Engineer 

misconducts himself or incompetenet or negligent in the proper 

performance of his duties and such persons shall not be again 

employed upon the works without the permission of the 

Executive Engineer. 

 

D.1   GENERAL OBLIGATIONS 

 

29. Contractor's maistri or agent and 

contractor's staff 

 

29.1 The contractor shall in his own absence keep constantly 

on the works a competent maistry or agent and any directions 

or explanations given by the Executive Engineer or his 

representatives to such maistri or agent shall be held to have 

been given to the contractor. The contractor shall further 

provide all staff which is necessary for the proper supervision,  

execution and measurement of the work to ensure full 

complience with the terms of the contract. . 

 

30. Government Maistries or agents 

 

30.1 The Government may be represented oh the work by an 

agent clerk of the works, or maistri who is not borne on the 

official or officers and subordinates of the P.W.D. or Highways 

and Rural Works Department. He (if appointed) shall, in the 

absence of the Executive Engineer, furnish the contractor with 

 

 

the Executive Engineer's or his representative's instructions of 

the works and the contractor shall duly comply with such 

instructions and directions to the progress and execution of the 

works and the contractor shall duly comply with such 

instructions and directions and shall on the the written 

requisition of the maistri clerks of works or agent, stay the 

further progress of any portion of the works which in his 

judgement is being constructed with unsound or improper 

material or workmanship, until the opinion and determination 

of the Executive Engineer shall be obtained thereon, but such 

maistri clerk of works or agent is to have no power whatever to 

order any extra works or deviation from the specifications and 

drawings. 

 

E.  INCLUDED IN CONTRACT RATES 

 

3.1 Defining contract schedule rates 

 

31.1 The rate entered in a contract schedule for any class of 

work shall be for finished work in situ and shall include all 

contingenet expenses whether direct construction expenses 

involved in the building in place in accordance with the 

drawings and specifications or whether they he expenses 

impossed by an outside authority such as local body. Such 

contingent expenses shall not entitle the contractor to claim an 

extra in respect thereof. 

 

32. Carriage 

 

32.1 Rates for finished work shall always include the cost of 

conveyance and all leads, lifts, loading unloading and stacking 

in the manner and at the place ordered by the officer in 

immediate charge of the work, unless circumstances necessiate 

provisions for a separate schedule item, in which case for such 

will be specified in the tender notice or schedule. 

 

322 Wherever the term "carriage" of "conveyance" is used in a 

schedule item, it shall in the absence of other schedule 

provisions or modifying description in the specification, be 

taken to include all leads, lifts loading, unloading and stacking 

in uniform stacks to the satisfaction of the Executiv Engineer 

with careful attention to close packing in case of materials 

which are to be measured in stacks as a basis of payment for 

finisned work. 

 

NOTE 1: In the case of important leads and lifts as may occur 

in river conservancy and other such works where lifts over 

flood banks and long leads may be involved, it is ususl to make 

separate schedule item provision with a specification defining 

the exact work to be done for each tendered rate. 

 

NOTE 2 : Payment for carriage will ordinarily be by bulk for 

weight at a rate between specified place and on the basis of the 

metod adopted in the standard schedule of rates for carriage of 

materials. The distances will be measured by the nearest 

practicable and cheapest routes, whether metalled or 

unmetalled road or cart track. 

 

32.3 When cart or vehicles of any sort are engaged by the day, 

the quantity of materials to be conveyed, the distance to be 

travelled and the number of trips to be made shall, if he 

considers necessary be fixed by the Executive Engineer.         

 

32.4 The contractor is responsible for making good all loss in 

transporting materials entrusted to him or his agents, whether 

caused by wastage, breakage, theft or any other cause. 
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325. No payinens shall, in any case, be made for the return 

trips with carts empty. Where there are loads also for the return 

trip the agreement rates should allow for the reduced cost 

thereby on each set of materials so conveyed. 

 

33. Constructions plant 

 

33.1 The contractor shall include in his tendered price and 

shall provide and install all necessary construction plant and 

shall use such methods and appliances for the performance of 

all the operations connected with the work embraced under the 

contract as will secure a satisfactory quality of work and rate 

of progress which in the opinion of the Executive Engineer will 

ensure the completion of the work within the time specified. If 

at any time before the commencement, or during the progress 

of the work, or any part of it such methods or appliances 

appear to the Executive Engineer to be insuffcient or 

inappropirate for securing the quality of the work required or 

the said rate of progress, he may order the contractor to 

increase their efficiency or to improve their character, and the 

contractor shall comply with such orders, but the failure of the 

Executive Engineer to demands such increase of efficiency or 

improvement shall not relieve the contractor from his 

obligation to secure the quality of work and the rate of progress 

required by the contract and the contractor alone shall be 

responsible for the efficiency and safety of his plant, 

appliances and  methods. 

 

33.2 It is however, open to Executive Enginner to lend or 

supply to the contractor any tools, implements, materials and 

machinery that the Executive Engineer may consider desirable 

but for any such tools, implements, materials and machinery 

that may be lent or supplied to contractor by Government, the 

contractor shall pay such deposit and hire, or purchase price 

as may be determined by the Executive Engineer. All articles 

that may be so lent or hired to the contractor shall be returned 

in good serviceable condition by him to the Executive Engineer 

before the final bill for work is paid and any shortage or 

damage shall be recovered from the contractor in the final bill 

at such rate as may be determined by the Executive Engineer 

after making such allowance as he may consider suitable for 

fan- wear and tear. 

 

34. Scaffolding instructions 

 

34. All requisite scaffolidng shall be provided at the 

contractor's expense and shall be double, i.e. it must have two 

sets of upright supports. Care must be taken to ensure the 

safety of the work people and the contractor must comply with 

such instructions as the Executive may issue to ensure such 

safety. The contractor will be entirely responsible for any 

damage or injuries to persons or property resulting from ill 

erected scaffolding, defective ladders, or otherwise arising out 

of his default in this respect. The contractor's attention also 

invited to the "safety code" 

 

35. Temporary structure 

 

35.1 The Contractor shall erect and maintain at his own cost 

temporary weather proof sheds at such places and in a manner 

approved by the Executive Engineer for keeping materials 

under cover. The contractor shall also provide and maintain at 

his won expenses such temporary fences, guards, bridges and 

roads as may be necessary for the execution of his contract 

work or for safeguarding or accommodating the public. If the 

Executive Engineer shall order any departure from the 

arrangements made of the contractor, the contractor shall 

coraply with such orders as the Executive Engineer may issue 

to safeguard or accommodate the public Sheds for housing 

workmen shall be provided at the contractor's expense if, in the 

opinion of the Executive Engineer, such are necessary or 

desirable, 

 

36. Water and Lighting 

 

36.1 The contractor shall pay all fees and provide water and 

light as required from municipal mains or other sources and 

shall pay all charges therefor (including storage tanks, meters, 

etc) for the use of the wcrk and workmen unless otherwise 

arranged and decided on in writing with the E.E. The water for 

the works shall be, so far as practicable, free from earthy 

vegetable, or organic matter and from salts or other substances 

likely to interfere with the setting of mortar or othersise prove 

harmful to the work. 

 

37. Sun protection keeping dry and pumping 

 

37.1 The contractor shall at his own expense arrange all 

requisite protection of the work and materials against sun or 

rain effects and shall keep all portions of the work free from 

water to the satisfaction of the Executive Engineer and shall 

use his own plant for the purpose unless otherwise specifically 

provided in the contract specification. 

 

 

 

 

 

38. Tools and Seigniorage 

 

38.1 The contractor shall, unless otherwise specifically stated 

in the tender notice and subsequently on this basis in the 

contract be responsible for the payment wherever payable of 

all import duties, tolls, octroi duties, seigniorages, quarry fees, 

etc. on all materials and articles that he may use. 

 

382, The contractor shall be solely responsible for the payment 

of sales tax under the provision of Madras General Sales Tax 

Act 1939 (Madras Act IX of 1939) as in force for time being 

and the rates for the various items of the work shall remain 

unaffected by any change that may be made from time to time 

in the rate at which such tax is payable. 

 

38.3 Notwithstanding anything’s contained in section 10 of the 

Indian Traffic Act, of 1894, the rates for items involving, the 

use cr supply of articles obtained' by the contractor from 

outside India shall remain unaffected by any changes that may 

be introduced in Customs duties. 

 

NOTE : For works carried out on behalf of the Government of 

India, Seigniorage fees, etc, referred to in this clause will have 

to be levied in every case. 

 

38.4 No seigniorage shall be charged where due for materials 

quarried from the P.W.D. or other Government quarries 
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Assistance as necessary will be given to the contractor by the 

department to obtain access to quarries approved by the 

Executive Engineer. No plot rent shall be charged for materials 

stacked on the Government lands during the course of 

construction provided all such materials are removed within 

one month after the work is completed. 

 

38.5 Seigniorage charges due for use of private quarries and 

private land shall be paid by the contractor. 

 

38.6 The contractor shall form his own approach road to the 

worksite for which no extra will be due to him. On completion 

the contractor shall not be permitted to remove the materials 

laid for formation of road.  If the contractor is allowed to use 

the existing roads he shall maintain them in good condition at 

his own cost through out the period of the contract. 

 

39. Settig out works 

 

39.1 The contractor shall be responsible for the true and proper 

setting out of the works and for the correctness of the position, 

levels, dimensions and alignment of all parts of the works and 

for the provision of all materials, staff and labour in connection 

therewith. 

 

40. Cleaning up during progress and for delivery 

 

40.1 All rubbish shall be burnt or removed from the site, as it 

accumulates. All floors, stairs, landing windows, surface and 

soil drains shall be cleaned down and put in a thoroughly 

complete clean, sound and workman like state to the 

satisfaction of the Executive Engineer before the work is finaly 

handed over all rubbish and surplus materials not required by 

the Executive Engineer having first been removed by the 

Ccontractor. The contractor shall be give notice in writing to 

the Executive Engineer when the work is so ready to be 

handed over and shall be responsible for its maintenenace until 

it is taken over by the Executive Engineer. 

 

F.   RESPONSIBILITIES AND LIABILITIES OF THE 

CONTRACTOR 

 

41. Observance of laws, local regulations and notices, 

Attackments 

41.1 The contractor shall confirm to the regualtions and bylaws 

of any local authority and or of any water or lighting 

companies with those systems the structure is proposed to be 

connected and shall before making any variations from the 

drawings and specification that may be necessitated by so 

confirming, give to the Executive Engineer written notice., 

specifying the variations proposed to be made and thereasons 

for making them and apply for instructions, thereon. In case 

the contractor shall not received such instruction within seven 

days, he shall proceed with the work confirming to the 

provisions regulating or by-law in question and variation in the 

drawing or speficiatations so necessitated shall be dealt with 

under clause 59. 

 

412 The contractor shall give all notices required by the said 

Act, regulations or by-laws and pay all fees in connection 

therewith unless otherwise arranged and decided on in writing 

with the Executive Engineer.   He shall also ensure that no 

attachments are made against materials of work forming part of 

or for the use of the contract. In every case referred to in this 

clause the contractor shall protect and indemnity Government 

agaisnt any claim or Liability arising from or based on the 

violation of any such law, ordinance, regulation order, decree, 

or attachment whether by himself or by his employees. 

 

42. Accidents - Hoarding - Ligthing Observations –

Watchmen 

 

42.1 When excavations have been made or obstacles have 

been put in public thorough fares or in places where there is 

any likehood of accidents, the contractor shall comply with 

any requirement of law on the subject and shall provide 

suitable hoarding lighting and watchmen as necessary. 

 

42.2 It shall be contractor's sole responsibility to protect the 

public and his employees against accident from any cause and 

he shall indemnify Government against any claims for 

damages for injury to person or property, resulting from any 

such accident and shall where the provisions of the Workmen's 

Compensation Act apply take steps to properly insure against 

any claims there under. 

 

42.3 On the occurrence of accident which results in the death 

of any of the workmen employed by the contractor or which 

so serious as to be likely to result in the death of any such 

workmen, the contractor shall within 24 hours of the happening 

of such accident, intimate in writing to the concerned section 

officer of Department the fact of such accident. The contractor 

shall indemnify Government against all loss or damage 

sustained by government resulting directly or indirectly from 

his failure to give intimation in the manner aforesaid ncluding 

the penalties of fines if any payable by Government as a 

consequence of Government's failure to give notice under the 

Workmen's Compensation Act or otherwise confirm to the 

provisions of the said Act in reagrd to such accident. 

 

42.4 In the event of an accident in respect of which 

compensation may become payable under tne Workmen's 

Compensation Act VIII of the 1923 whether by the contractor 

or by the Government as principal it shall be lawful for the 

Executive Engineer to retain out of money due and payable to 

the contractor such sum or sums of money as may, in the 

opinion of the said Executive Engineer be sufficient to meet 

such liability. The opinion of the Executive Engineer shall be 

final in regard to all matters arising under this clause. 

 

42.5 The contractor shall indemnify Government from and 

against all claims and proceedings for or on account of 

infringement of any patent rights, design, trade mark, or name 

or other protected rights in respect of any constrtuctional 

plant, machine work or materials used for or in connection with 

the works or temporary works, or any of them and from and 

against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof in relation 

thereto. 

 

42.6 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor shall comply with or cause to be 

complied with all the rules framed by the Government from 

time to time for the provision of health and sanitary 
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arrangements to workers employed by P.W.D. and Highways 

and Rural Works Department and their contractors (vide 

appendix) In case the contractor fails to make arrangements 

and provide necessary facilities as aforesaid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

42.7 In respect of all labour directly or indirectly employed 

in the works for the performance of the contractor's part of this 

agreement, the contractor at his own expense shall arrange for 

the safety provisions as per "Safety Code" framed from time 

to time and shall at his own expense provide for all facilities 

in connection therewith.  In case the contractor fails to make 

arrangements and provide facilities as aforeasid the Executive 

Engineer shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 

42.8 In respect of all labour directly or indirectly employed 

in the work for the performance of the contractors part of this 

agreement the contractor shall arrange to furnish in triplicate 

particulars for each work in the proforma Vide Appendix 

XXXVIII by the end every month to the Executive Engineer in 

charge of the work. 

43. Blasting 

 

43.1 Blasting executed by contractors in connection with 

Government works shall be carried out in the manner described 

under "Blasting operation - Instructions to Contractor" of the 

TNBP. 

 

44. Protection of Existing and Adjoining premises 

 

44. The contractor is to protect the whole of the adjoining and 

where necessary, the existing premises and all works and all 

fittings to all buildings on and adjoining the site against the 

structural and decorative damages caused by the execution of 

these works and make good in all respects all such damage 

done or occuring to the same, and leave such reinstatement in 

perfect order. He is also to make good any damage done in the 

execution of the work to existing public or to private footways 

or roadways. 

 

45. Permit other workmen - Co.opereation - Afford 

Facilities 

 

45.1 The Executive Engineer shall have full power to send 

workmen upon the premises to execute fittings and other 

works not included in the contact, for whose operations the 

contractor is to afford every reasonable facility during ordinary 

working hours, provided that such operations shall. be carried 

on in such a manner as not to impede the progress of the work 

included in the contract, but th.e contractor is not to be 

responsible for any damage which may happen to or be 

occasioned by any such fittings or other works, provided he 

complies with the Executive Engineer's instructions in 

connections therewith, and provided that the damage is not 

caused by himself or his workmen. 

 

452 The contractor shall, at all times co-operate assist, attend 

on, and afford facilities for such specialists as maybe 

employed by the Executive Engineer on other works in 

connection with the building, allowing them free of charge the 

use of all plant, light and water installed in the works. The 

contractor shall also cause such special work or protect it as 

instructed to avoid injury during progress of the works. For 

failure so to protect, the contractor must make good any 

damage caused. 

 

45.3 When two or more contractors are engaged on installation 

or construction work in the same vicinity the Executive 

Engineer shall have authority to direct the manner in which 

each shall conduct the work so far as it affects other 

contractors. 

 

46. Holes for water services, gas electrical and Sanitary fittings 

 

46.1 The contractor shall leave all holes in masonry and floors 

for the insertion of water services, gas and electrical 

connections and sanitary fittings in the exact positions 

indicated by the Executive Engineer during the progress of 

work. These holes must be properly built up in a workman like 

manner at the contractor's cost, as soon as the fittings have 

been installed in cases, where the installations are made during 

the constructions of the building and where in the opinion of 

the Executive Engineer, delays in settlement of accounts will 

not thereby occur. 

 

47. Contract's risk and insurance. 

 

47.1 The work executed by the contractor under the contract 

shall be maintained at the contractor's risk until the work is 

taken over by the Executive Engineer. The Govt. shall not be 

liable to pay for any loss or damages occasioned by or arising 

out of fire, flood, volcanic eruption, earth quake or other 

convulsions of nature and all other natural calamities and risks 

arising out of acts of God during such period and the option 

whether to take insurance coverage or not to cover and such 

loss or damages is left to the contractor. 

 

472 Provided however, that the contractor, shall not be liable 

for all or any loss or damges occasioned by or arising out of 

acts of foriegn enemies imuasions hostilities or warlike 

operations (before or after declaration of war) rebellion 

military or usurped power. 

 

48. Holidays 

 

48.1 Subject to any provision to the contrarry contained in the 

contract name of the permenent work shall save as hereinafter 

provided be carried on during the night or on Sundays and 

other holidays without the permission in writing of the 

Executive Engineer or of the officer in-charge of the work, 

save when the work is unavoidable or absolutely necessary for 

the safety of life or property or for the safety of the works in 

which case the contractor shall immediately advise the 

Executive Engineer. 

 

 

6.   MISCELLANEOUS  

 

49. Sand and Gravel 

 

49.1 The contractor shall not make any excavations upon the 

site for the purpose of obtainining gravel, sand or soil other 
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than that shown or implied by the drawings, except with the 

previous permission of the Executive Engineer.          

 

50. Old Curiosities 

 

50.1 All old curiosities, relics, coins, minerla, etc., found in 

excavating or pulling down, shall be the property of the 

Government and be handed over to the Executive Engineer. 

Should any ancient masonry, or other old work of interest be 

opened up the Executive Engineer's attention shall be called to 

the same before demolition or removal. 

 

51. Assignment or sub-letting 
 

51.1. The contractor shall not without the written consent of 

the Executive Engineer assign the contract nor sub-let any 

portion of the same. Ordinarily no sub-letting will be 

permitted, but in case such should be permitted by the 

Executive Engineer, it shall in no way free the contractor from 

any of responsibilities under any clause of these "Conditions of 

Contract" or of the "Articles of Agreement" 

 

52.  Specialists 

 

52.1 The Executive Engineer shall, during the progress of the 

work have powers to select, nominate or recommend 

tradesmen or specialists to supply material or execute such 

portion of the work as he may consider desirable in the 

interests of the Government. 

 

53. Ratification of the orders of the Executive 

Engineer 

 

      53.1 Should the acceptance of the tenders be beyond the 

authorised powers of the Executive Engineer as laid down the 

P.W.D. code, the orders and decisions of such Executive 

•      Engineer with regard to 

(a) extension of time for completing the contract will be 

subject to the ratification of the Superintending Engineer for all 

works for which tenders were accepted by the Engineers of 

Public Works Department including Superintending Engineer, 

Chief Engineer / Board of Engineers and Government and 

 

(b) the termination of contract or of employment of 

specialists for certain portion of the works will be subject to 

the ratification of the Chief Engineer for all works for which 

tenders were accepted by Engineers of PWD including 

Superintending Engineer/Chief Engineer/Board of Engineers 

and Government. 

 

54. Order Book 

 

54.1 An order book shall be kept at the P.W.D. Office on the 

site of the work. As far as possible, all orders regarding the 

work are to be entered in this book. All entries shall be signed 

and dated by the P.W.D. Officer in direct charge of the work 

and by the contractor or by his representative. In important 

cases, the Executive Engineer or the Superintending Engineer 

will countersign the entries, which have been made. The order 

book shall not be removed from the work except with the 

written permission of the Executive Engineer. 

 

542 No photographs of the site or of the work or any part 

thereof shall be taken except with the permission in writing of 

the Executive Engineer and no such photographs shall be 

published or otherwise circualted without the permission of the 

ChiefEngineer. 

 

H.   DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF WORK AND 

FORFEITURE 

 

55.   Date of commencement and completion 

 

55.1 On notification of possession of the site (or premises) 

being given to the contractor by letter registered for 

acknowledgement as provided in clause 9.1 supra, he shall 

forthwith begin the work, shall regularly and continuously 

proceed with them, and shall complete the same (except for 

painting or other work which, in the opinion, of the Executive 

Engineer, it may be desirable to delay) by the date of 

completion, as defined in the "Articles of Agreement" subject 

neverthless, to the provisions of extension of time mentioned in 

the next clause. The contractor shall under no circumstances be 

entitled to claim any damages from Government if he incures 

any expenses or liabilities to payment under the contract before 

the date of commencement defined above. The contractor shall 

have the right to withdraw from the contract and obtain refund 

of his security deposit if such intimation of handing over the 

site is delayed by more than two months from the date of 

acceptance of the agreement by competent authority. 

 

56.  Delays and extension of time 

 

56.1 No claim for compensation on account of delays or 

hindrances to the work from any cause whatever shall tie 

except as hereinafter defined. 

 

Reasonable extension of time will be allowed by the 

Executive Engineer or by the officer competent to sanction the 

extension for unavoidable delays, such as may result from 

causes which in the opinion of the Executive Engineer are 

undoubtedly beyond the control of the contractor. The 

Executive Engineer shall assess the period of delay or 

hindrance caused by any written instruction issued by him at 

twenty five percent in excess of the actual working period so 

lost. If at any time the Executive Engineer is of the opinion 

that there has been avoidable delays and the contractor fails to 

maintain the rate of progress specified in the articles of 

agreement, it shall be lawful for the Executive Engineer to 

impose penalty or order forfeiture from the Deposit and 

sanction the extension of time for such delays, provided 

however, the penalty and forfeiture shall be governed as per 

clause 57.2 and 57.3 

 

56.2 In the event of the Executive Engineer failing to issue 

necessary instructions and thereby causing delay and hindrance 

to the contractor the latter shall have the right to claim an 

assessemtnt of such delay by the Superintending Engineer of 

the Circle. The contractor shall lodge in writing to the 

Executive Engineer a statement of claim for any delay or 

hindrance referred to above within fourteen days from its 

commencement otherwise no extension of time will be 

allowed. 
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56.3 Whenever, authorised alterations or additions made 

during the progress of the work are of such nature in the 

opinion of the Executive Engineer as to justify an extension of 

time in consequence thereof such extension of time will be 

granted in writing by the Executive Engineer or other 

competent authority when ordering such alterations or 

additions. 

 

57. Delays in commencement or progress or neglect of work or 

suspension of works by the contractor and forfeiture of Earnest 

Money, Security Deposit and withheld amount 

 

57.1 Time shall be considered as the essence of the contract. If 

at any time the Executive Engineer shall be of the opinion that 

contractor is delaying commencement of the work neglecting 

or delaying the progress of work as defined in the tabular 

statement, "Rate of Progress" in the Articles of Agreement or 

the contractor fails to maintain the Rate of progress in the 

Articles of Agreement plus any extension of time or the 

contractor shall suspend the works, or sublet the work or a 

portion thereof without the sanction of the Executive Engineer 

or violates any of the provisions of the contract the Executive 

Engineer shall so advise the contractor and at the same time 

demand compliance. If the contractor neglects to comply with 

such demand within seven days after receipt of such notice, it 

shall then or at any time be lawful for the Executive Engineer 

to impose a penalty or forfeiture on this contractor from the 

deposit or to determine the contract. 

 

572 The penalty or forfeiture referred to in CLause 57.  I 

shall not exceed 5% of the value of work executed and is 

imposed in cases where the contractor is allowed to proceed 

with the whole or part and complete the whole or such part of 

the works. The penalty or forfeiture imposed by the Executive 

Engineer under this clause is however subject to modification 

or waiver at the absolute discretion of any authority higher in 

rank than the Executive Engineer. 

 

573 It shall be a further right of the Executive Engineer to 

give any part of the work to any other contractor at his 

discretion or have it done departmentally in order to maintain 

the rate of progress and the contract shall then be determined 

for only that portion of the work given to the other contractor 

or done departmentally. The forfeiture under clause 57.2 will 

in these circumstances be applied and any excess expenditure 

incurred on this account shall be recovered from the original 

contractor. 

 

57.4 Determination of the contract referred to in Clause 57.1 

shall carry with it the forfeiture of the Security Deposit. After 

determining the contract, the Executive Engineer shall have the 

right to give any part of the work to any other contractor in 

the unexecuted portion of contract, in which case any expenses 

which may be incurred in-excess of such amount which would 

have been paid to the original contractor if the whole work had 

been executed by him shall be borne and paid by the original 

contractor and may be deducted from any money due to him 

by Government under this contract or any other amount what 

so ever Provided also that if the expenses incurred by the 

government are less than the amount payable to the contractor 

at his agreement rate? the difference will not be paid to the 

contractor. 

 

57.5 In the event of anyone of the above clauses being 

adopted by the Executive Engineer, the contractor shall have 

no compensation for any loss sustained by him by reason of 

his having purchased or processed any materials or entered 

into any engagements or made any advances on account or 

with a view to the execution of the work or the performance of 

contract, and in case action is taken under any of the provisions 

aforesaid, the contractor shall not be entitled to be paid any 

sum for any work actually performed under the contract unless 

and until the Executive Engineer has certified in writing the 

performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so 

certified. 

 

57.6 In the event of the Executive Engineer putting in force 

all or any of the powers vested in him under the clause 57.4 

he may if he so desires after giving a notice in writing to the 

Contractor take possession of the works and site and all sue' 

plant and materials thereon (or any ground contiguous there 

to) and all such plant and materials as above mentioned shall 

thereupon be at the .disposal of Government absolutely for the 

purpose of completing the work. After such notices shall have 

been given the contractor shall not be at liberty to remove from 

the site of works or from the ground contiguous thereto any 

plant or materials belonging to him which shall have been 

placed thereon for the purpose of the above work. Government 

shall not be liable to make any payment to the contractor on 

account of use of such plant for the completeion of the works 

under the provisions herein before contained.    On taking 

possession of the materials and stores belonging to the 

contractor or procured by the contractor and intended to be 

used for the execution of the work or any part thereof the 

contractor shall be paid for the same in account, at the contract 

rates, to be certified there of shall be final.   Otherwise the 

Government may give notice in writing to the contractor to 

remove any of his plant or materials from the site and not 

required for completion of the works, if such plant and 

materials are not removed with fourteen days after notice and 

have been so given, Government may remove and sell the same 

holding the proceeds less the cost of removal and sale, to the 

credit of the contractor. The certificate of the Executive 

Engineer as to expense of any scch removal and sale shall be 

final and binding on the contractor. 

 

1. PARTICULARS OF PAYMENT 

 

58.  Payment on lumpsum basis or by final measurement in 

unit prices 

 

58.1 Final measurements need not be taken unless either the 

contractor or the Executive Engineer claims extras to or 

deductions from the quantities of schedule - A. 

In case final measurements are claimed, they shall be 

taken only for those items for which either the contractor or 

the Executive Engineer claims final measurements and the 

quantities of the remaining items in Schedule-A shall be 

accepted as correct. The lumpsum amount mentioned in the 

agreement will then be varied by adding thereto or deducting 

therefrom as the case may be, the difference (if any) between 

the amounts mentioned in Schedule-A for such items and the 

amounts arrived at by calculation at contract rates based on the 

revised quantities for the same, obtained by the final 

measurement aforesaid. 



 58 
58.3 It shall be accepted as a condition of the contract that the 

payment of the final bill to the contractor less the withheld 

amounts and his acceptance thereof shall constitute a full and 

absolute release of Government from all further claims by the 

contractor under the contract. 

 

59.  Payment for additions and deductions for 

omissions 

 

59.1 No authorised variation shall vitiate the contract, but 

additions and omissions shall be measured up and dealt with in 

accordance with clause 58.2' 

 

592 If there is no rate in Schedule A for additional work 

ordered to be carried out by the Executive Engineer, then prior 

to execution of the additional work, a rate for the additional 

work, shall be worked out in accordance with the methods 

indicated in 59.3 and with the rate agreed upon a supplemental 

agreement shall be entered in the proper departmental form 

signed and dated by the contractor and the Executive Engineer 

and or any other officer for the time being authorised to accept 

such agreement and supplemental agreement shall on such 

acceptance form part of the original agreement. A copy of the 

supplemental slip shall be given to the contractor. 

 

59.3.1 The rate for additional works shall be derived from the 

rate for similar items of work in the accepted agreement. 

 

59.3.2 In the case of works for which supplemental agreement 

is to be entered into during the period when the schedule of 

rates has not changed from the date of execution of the original 

agreement then the rates for supplemental agreements may be 

the prevailing schedule or rates plus or minus tender premium 

in case the rates" cannot be derived from the items in the 

original agreement. In other case, where the schedule or rates 

has changed in the intervening period, the rates prevailing as 

per the schedule of rates at the time of execution of 

supplemental items will be adopted with, no tender premium 

over this rate. 

 

59.3.3 If the rate for a particular item of work is not in the 

schedule of rates, the prevailing market rate when the work has 

done shall be adopted.       , 

 

59.3.4 If the rates cannot be determined as above, the rates 

shall be fixed on the cost of lab our and materials plus 10 

percent thereon, provided the vouchers shall have been 

delivered to the Executive Engineer within 7 days after such 

work is completed. If the Executive Engineer considers that the 

vouchers are unduly high, the Executive Engineer can valuate 

the work as reasonable and fair and make payment if the value 

of payment is less than Rs. 1,000.  If the value of additional 

payment exceeds Rs. l",000 the contractor shall have the right 

to submit matter to arbitration. 

 

60. No payment for unsanctioned extras 

 

60.1 It shall be distinctly understood that no payment whatever 

will be made to the contractor for variations by way of extras, 

in cases where such variations have been" made within the 

written sanction of Executive Engineer. 

 

61. Accounts Receipts and Vouchers 

 

The contractor shall at any time upon the request of the 

Executive Engineer furnish him with all invoices account, 

receipts and other vouchers that he may require in connection 

with the contract. 

 

62.  Fraud, willful neglect or default 

 

62.1 No final or other certificate of payment or of completion, 

acceptance or settlement of account shall, in any 

circumstances, relieve the contractor from his liability for any 

fraud, or willful neglect or default in the execution of the 

contract or any willful or unauthorized deviations from 

drawings, specifications, instructions and directions for the 

time being binding upon him. 

 

63.  Unfixed materials 

 

63.1 No payment or advance will be made for unfixed 

materials when the rates are finished work in situ. 

 

64.  Payments and Cerficate 

 

64.1 Payments will be made to the contractor under the 

certificates to be issued at reasonably frequent intervals by the 

Executive Engineer or the Sub-Divisional Officer, within 14 

days of the date of each certificate an intermediate payment 

will be made by the Executive Engineer or the Sub-Divisional 

officer of a sum equal to 95 percent of the value of work, as so 

certified and the balance of 5 percent will be withheld and 

retained as security for the due fulfillment of the contract. 

Under the certificate to be issued by the Executive Engineer or 

Sub-Divisional Officer on the completion of the entire works, 

the contractor will receive the final payment of all the money 

due or payable to him under or by virtue of the contract except 

security deposit and the withheld amount equal to 2 1/2 percent 

of the total value of the work done provided there is no 

recovery from or forfeiture by the contractor to be made under 

clause 57. The amount with held from the final bill will be 

retained under. Deposits and paid to the contractor together 

with the Security Deposit after one year reckoned from the date 

of completion of work or as soon after the expiration of such 

period of one year as all defects shall have been made good 

according to the true-intent and meaning thereof whichever 

shall last happen. In the event the final bill remains unpaid 

even after the period of one year aforesaid, the Executive 

Engineer shall refund the security deposit which included the 

E.M.D. and also the withheld amount on a separate bill if 

requested for by the contractor in writing. No certificate of 

Executive Engineer or Sub-Divisional Officer shall be 

considered conclusive evidence as to the sufficiency of any 

work or materials or correctness of measurements to which it 

relates nor shall it relieve the contractor from his liability to 

make good defects and provided by the contract. The 

contractor when applying for a certificate, shall prepare a 

sufficiently detailed bill based on the original figures of 

quantities and rates in the contract Schedule-A to the 

satisfaction of the Executive Engineer, to enable the Executive 

Engineer or the Sub-Divisional Officer to check the claims and 

issue the certificate. The certificates as to such of the claims 

mentioned in the application as are allowed by the Executive 

Engineer or the Sub-Divisional Officer shall be issued within 
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fourteen days of the application. No application for a certificate 

shall be made within fourteen days of a previous application. 

 

64.1 (A)   Notwithstanding the above clause, the withheld 

amount of 2 1/2% from the final bill in respect of contract for 

construction of original building, will be retained by the Govt. 

for a total period of one year in lieu of six months period 

referred to in clause 64.1 above and will be released after the 

expiry of one year period on execution of an indemnity bond 

by the contractor to the satisfaction of the Exe. Engr. for a 

further period of four years to ensure structural stability of the 

building under clause 26.1 A 

 

64.2 When there are complaints from the labour Department 

about non-payment of wages to the labourers employed by the 

Contractor for the execution of works under agreement, the 

Executive Engineer, shall have full powers to withheld the bills 

claimed by the contractor pending clearance certificate from 

the Labour Department and to act as per the direction given 

by the Labour Department. 

 

65.  Interest on money due to the contractor 

 

65.1 No omission by the Executive Engineer or the Sub-

Divisional Officer to pay the amount due upon certificates 

shall vitiate or make void the contract not shall the contractor 

be entitled to interest upon any guarantee fund or payments in 

arrear, nor upon any balance which may, on the final 

settlement of his accounts, be found to be due to him. 

 

652 Whenever the withheld amount reaches Rs. 1,000 or a 

multiple thereof, the contractor may, at his option, deposit with 

the Executive Engineer an equal amount in sums of Rs. 1,000 

or a multiple thereof, in any of the forms of interest bearing 

securities recognized for the purpose by the T.N. Public Works 

Account Code and subject to the provisions thereof contained 

in which case the equivalent withheld amount shall be paid to 

him forth with. The contractor will be permitted to exercise the 

option in this clause, subject only to the condition that the rates 

of progress contained in the Articles of Agreement is properly 

maintained. 

 

66. Acceptance of final measurements 

 

66.1 The contractor agrees that before payment of the final bill 

shall be made on the contract, he will sign and deliver to the 

Executive Engineer, either in the measurement book or 

otherwise as demanded a valid release and discharge from any 

and all claims and demands whatsoever for all matters arising 

out of or connected with the contract and also pruduce a 

certificate from the Income Tax Authorities that all income tax 

payable by him upto-date has been duly paid provided that 

nothing in this clause shall discharge or release the contractor 

from his liabilities under the contract. It is further expressly 

agree that Executive Engineer in supplying the final 

measurement certificate need not be bound by the proceeding 

measurements and payments. The final measurements, if any 

of the Executive Engineer shall be final conclusive and binding 

on the contractor. 

 

67. Recovery of money from contractor in certain cases 

 

67.1 In every case in which provision is made for recovery of 

money from the contractor, Government shall be entitled to 

retain or deduct the amount tkereof from any money, that may 

be due or may become due to the contractor under these 

presents and or under any other contract or contracts or any 

other account what so ever. 

 

67.2 Recovery under Revenue Recovery AQ 

 

Whenever any amount has to be paid by the Contractor 

in view of the determination of the contract by virtue of clause 

57 or any amount that may be due from the contractor is under 

these presents and the contractor is not responding to the 

demands for the payment of the said amount, then die Govt. 

shall be entitled to recover the said amount under the 

provisions of the Revenue Recovery Act. 

 

68. Contractor dying becoming insolvent insane or 

imprisoned 
 

68.1 In the event of the death or insanity or insolvency or 

imprisonment of the contractor, or where the contractor being a 

partnership or firm becomes dissolved or being a corporation 

goes into liquidation voluntary' or otherwise, the contract may 

at the option of the Executive Engineer, be terminated by 

notice in writing posted at the site of the works and advertised 

in one issue of the local district Gazette and all accepted and 

acceptable works shall forthwith be measured up and paid for 

at the rates provided in the contract schedule where such apply, 

or otherwise, by the most recent schedule of rate of the division 

approved by competent authority to the person or persons 

entitled to receive and give a discharge for the payment. 

 

J. SETTLEMENT OF DISPUTES 

 

69. Arbitrations 

 

69.1 In case of any dispute or difference between the parties to 

the contract either during the progress or after - the completion 

of the works or after the determination, abandonment or breach 

of the contract, or as to any matter or thing arising thereunder 

except as to the matters left to the sole discretion of the 

Executive Engineer under clauses 18,20,25-3,27,34,35 and 37 

of "General conditions of contract" or as to the with holding by 

the Executive Engineer of payment of any bill to which the 

contractor may. claim to be entitled, then either party shall up 

to Rs. 50000/- The Arbitrator shall give detailed reasons in 

their awards for their findings and conclusion. 

 

Subject as aforesaid to the provisions of the arbitration Act, 

1940 or any statutory modifiation or re-enactment thereof and 

the rules made thereunder and for the time being in force shall 

apply to the Arbitration proceeding under this clause. 

Upon every and any such reference, the costs of and incidental 

to the reference and award respectively shall be discretion of 

the arbitrator, subject to the condition that the amount of such 

;osts to be awarded to either party shall not, in respect of a 

monetary claim exceed the percentage set out below of any 

such award irrespective of the actual fees, cost and expense 

incurred by either party provided that where a monetary claim 

is disallowed in full the said percentage shall be calculated on 

the amount of the claim. The arbitrator may determine the 

amount of the costs to be awarded or director the same to be 
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fixed as between solictor and client or as party and shall direct 

by whom and to whom and in what manner the samme shall be 

borne and paid. 

 

The percentage above referred to in this clause are 5% on any 

such monetary award which does not exceed Rs. 10,000.3% on 

the next Rs. 40,000 or any part thereof 2% on the next Rs. 

50,000 or any part thereof and 1% on any excess over Rs. 

1,00,000/- provided that the government shall not be liable to 

any claim in respect of any such dispute or difference until the 

liability and the amount thereof shall have been referred to and 

decided by the Arbitrator. 

 

69.2 The fees for Arbitrators shall be levied based on the value 

of claims referred to for arbitration. The fees shall be 

calculated at 5% of the fust Rs. 10000/- at 3% of the next Rs. 

40000/- 

 

69.3 In cases where the value of claim is morethan Rs. 50,000  

the parties will seek remedy through the competent civil court. 

 

APPENDIX No. I. 

 

PUBLIC WORKS DEPARTMENTS SAFETY CODE 

 

General Rules as to Scaffolds; 

 

1. Suitable scaffolds shall be provided for workman for all 

works that cannot be safely done from a ladder or by other 

means.   When a ladder is used an extra Mazdoor shall be 

engaged for holding the ladder and the ladder shall be given 

an inclination not settper the o.25 to 1 (0.25 horizontal to 1 

vertical) When the ladder is used for carrying materials as well, 

suitable foot holds and hand holds shall be provided on the 

ladder. , i 

 

2. A scaffold shall not be constructed taken down or 

substantially altered, except (a) under the suprvision of 

competent and responsbible person; and (b) as for as possible 

by competent workers possessing adequate experience in such 

work. , 

 

3. All scaffolds and appliance connected therewith and all 

ladders shall . 

 

a) be of sound material 

b) be of adequate strength having regard to the load 

strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more thatn 3.5 metres above the 

ground or floor shall have a guard rail properly attached, 

bolbraced and otherwise secured at least 0 metres above the 

floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends thereof with 

only such opening as may be necessary for delivery of 

materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

 

5. Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 

 

6. Scaffolds shall not be overloaded and so far as 

practicable the load shall be evenly distributed. 

 

7. Before installing lifting gear of scaffolds special 

precautions shall be taken to ensure the strength and stability 

of the scaffolds. 

 

8. Working platform, gangways and stairways should be 

so constructed that to part there can save unduly or unequally. 

If the height or the platform or the gangway or the stairways 

is more than 3.5 metres above ground level or floor level they 

should be closely boarded should have adequate width and 

should be suitably fenced as described in (4 above) 

 

9. Every opening in the floor of a building or in a working 

platform shall be provided with suitable fencing or railing for 

a minimum height of 0.9 metre to prevent the fall of persons or 

material. 

 

10. Safe means of access shall be provided to all working 

platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 metres 

in length while the width between side rails in rung ladder shall 

in no case be less than 30cm for ladder uptb and including 3 

metres in length.   For longer ladders this width should be 

increased atleast 20 mm for each additional metre of length. 

Uniform step spacing should not exceed 30 cm.   Adequate 

precautions should be taken to prevent danger from electrical 

equipment.   No materials on the site of work shall be so 

stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary 

fencing and lights to protect the Public from accidents and 

shall be bound to bear the expenses of the defence of every 

suit, action or other proceedings at law that may be brought 

by any persons for injury sustained owing of the defence of 

every suit, action or otehr proceedings at law that may be 

brought by any persons for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings 

to any which may be awarded in any such suit, action or 

proceedings to any such persons or which may with the 

consent of the contractor be paid to compromise and claim by 

any such person. 

 

Excavation and trenching 

 

11. Trenches -1.2 metres or more in depth, shall at all 

times be supplied with atlease one ladder for each 30 metres in 

length or fraction thereof. Laddershall be extended from 

bottom of the trench to at least 0.8 metre above the surface of 

the ground. The sides of trenches which are 1.5 metres or more 

in depth shall be stepped back to give suitable slope or hold 
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securely by timber bracing, so as to avoid the danger of sides 

to collapse. 

12. Demolition - Before any demolition is commenced and 

also during the process of the work - 

a) All roads and open areas adjacent to the work site 

shall either by closed or suitably protected. 

b) No electric cable or appratus which is liable to be 
a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger 
to persons employed from risk or fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

13. All necessary personal safety equipment as considered 
adequate by the Executive Engineer shall be kept available for 
the use of the person employed on the site and maintained in 
a   condition suitable for immediate use and the contractor 
should take adequate steps to ensure proper use of equipment 
by those concerned. . 

a) Workers employed on mixing asphaltic materials 
cement and lime mortars shall be provided with protective 
footwear and protective gogles. 

b) Those engaged in white-washing and mining or 
stacking of cement bags or any. materials which is injurious to 
the eyes shall be provided with protective gogles. 

c) Those engaged in welding works shall have  
protective gogles and protective clothing and seated at 
sufficiently safe intervals. 

d) Those engaged in welding works shall be provided 

with welder's protective sight ligs. 

e) When workers are employed in sewers and man 
holes which are in use, the contractor shall ensure that the 
manholes covers are opened and are ventilated atleast for an 
hour before the workers are allowed to get into the manholes 
, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age 
of 18 years and women on the work of painting with products 
containinign lead in any form. Whereever men above the age 
of 18 are employed on the work of lead painting, the following 
precautions shall be taken. 

(i) No paint containing lead and lead products shall be 
used except in the form of paste of ready-made paint. 

(u) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or 
a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to 
workmen and adequate facilities shall be provided to 
enable the working painters to wash during the 
cessattion of work. 

(iv) When workers are employed in dangerous 
occupations like work with hot bitumen, drilling 
operations etc., which are likely to prove dangerous 
resulting in physical damage and casuality, adequate 
protection of the workers should be provided. 

 

14. When the work is done near any place where there is 

risk of drowning all necessary equipments should be provided 

and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision 

should be made for prompt first aid treatments of all injuries 

likely to be sustained during the course of the works. 

15. a)    Hoisting machines and tackle including their  

attachments anchorages and supports shall be good mechanical 

construction sound materials and adequate strength and free 

from patent defect and shall be kept in good repair and in good 

working order. Every rope used in hoisting or lowering materials 

or as a means of suspension shall be of suitable quality and 

adequate strength and free from patent defect. 

b) Every crane driver or hoisting appliance operator 

shall be properly qualified and no person under the age of 21 

years should be in control of any hoisting machine, including 

the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every 

chain ring hook shackle level and pully block used in hoisting 

or lowering or as a means of suspension, the safe working load 

shall be ascertained by adequate means.    Every hoisting 

machine and all gear referred to above shall be plainly marked 

with the safe working load, in the case of hoisting machine 

having a variable safe working load, each safe working load 

and the conditions under which it is applicable shall be clearly 

indicated.   No part of any hoisting machine or of any gear 

referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliance shall be provided with 

efficient safeguards, Hoisting appliance shall be provided with 

such means as will request to a minimum the risk of the 

accidental descent of the load. Adequate precautions shall be 

taken to reduce to a minimum the risk of any part of a suspended 

load becoming accidentally displaced. 

When workers are employed on electrical installations 

which are already energised, insulating mats, wearing apparel such 

as gloves, sleeves and boots as may be necessary should be 

provided. The workers and carry keys or other materials which 

are good conductors or electricity. 

17. These safety provisions should be brought to the notice 

of all concerned by display on a notice board at a prominent 

place at workshop. The person responsible for the compliance 

of the safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the arrangements 

made by the contractor shall be open to inspection by the 

Labour Officer, Executive Engineer of the Department or other 

representative. 

19. Notwithstanding the above clauses (1) to (18) there is 

nothing in these to exempt the contractor from the operations 

of any other Act of rules in force in the Republic of India. 
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Model Rules for provision of Health and Sanitary arrangements for 

workers employed by the P. W.D. and Highways and Rural works 

Department and their contractors 

The contractor's special attention is invited to relevant 

clauses of the "General conditions of contract" in the Tamilnadu 

Building Practice and he is requested to provide at his own 

expense the following amenities' to the satisfaction of the 

Executive Engineer. -      < 

:, Application : These rules shall apply to all building and 

construction works in charge of P.W.D. 

2. Definition : (i)  "Work place
11

 means a place at which an 

average fifty or more workers are employed in connection with 

construction work. • 

ii) "Large work place" means a place at which at an averaged 500 

or more workers are employed in connection with construction 

work. 

3. First Aid : (a) At the work site there shall be maintained in 

a readily accessible place, first aid appliance and medicines 

including an adequate supply of sterilised dressing. and 

sterilised cotton wool.  The appliances shall be kept in good 

order. They shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not 

available within easy distance of the works first-aid posts shall 

be established and be run by a tranied compounder. 

(c) Where large work places are remote from regular 

hospitals an in-door ward shall be provided with one bed for 

every 250 employees. 

(d) Where large work places are situated in cities towns 

or in their suburbs and no beds are considered necessary 

owing to the proximity of city or town hospitals, suitable 

transport shall be provided to facilitate removal of urgent cases 

to these hospitals.   At other work places some conveyance 

facilities, such as a car shall be kept readily available to take 

injured persons or persons suddenly taken seriously ill to the 

nearest hospital. 

4. Drinking Water : 

a) Water of good quality fit for drinking purposes shall be 

provided for the work people on a scale of not less than 15 

litres per head per day. 

b) Where drinking water is obtained from an intermittant 

public water supply each work place shall be provided with 

storage tank where such drinking water shall be stored. 

c) Every water supply storage shall be at a distance of not 

less than 15 metres from any latrine, drain or other source of 

pollutions. Where water has to be drawn from an existing well, 

which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking.  All such wells shall be 

entirely closed in and be provided with a trap door which shall 

be dust and water proof. 

d) A reliable pump shall be fitted to each covered well the trap 
door shall be kept locked and opened only for cleaning or 
inspection which shall be done atleast once a month. 

5. Washing and bathing places : Adequate washing and 
bathing places should be provided, separately for men and 
women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any 
drinking water well. 

6. Latrines and Urinals: There shall be provided within the 
precincts of every work place, latrines and urinals in an 
accessible place and the accommodation, seperately for each 
of them, shall be on the following scale or on the scale so 
directed by the Executive Engineer in any particular cases. 

(i) Where the number of persons employed does not 
eceeed 50 ............................ 2 seats 

(ii) Where the number of persons employed exceed 50 
but does not exceed 100 ................................. 3 seats 

(iii) For every additional 100 .................... 3 seats 

If women are employed separate latrines and urinals 
screened from those for men shall be provided on the same scale. 

Except in work places provided with water flushed 
latrines connected with a water borne seweage system, all 
latrines shall be provided with receptacle on a dry earth sysem 
which shall be cleaned at least four times daily and at least twice 
during the working hours and kept in strictly sanitary conditions. 
The receptacles shall be tarred inside and outside atleast once a 
year. 

The excreta from the latrines shallbe disposed off at the 
contractor's expense, in outway pits approved by the local Public 
Health Authority. The contractor shall also employ adequate 
number of scavengers and conservancy staff to keep the latrines 
and urinals in a clean condition. 

7. Shelters during rest : At every work site there shall be 
provided free of cost, two suitable sheds one for meals and the 
other for rest separately for men and women for the use of 
labourers. 

8. Creches: (a) At every workplace at which 50 or more women 
workers are ordinarily employed, there shall be provided two 
huts of suitable size for the use of children under age of 6 
years belonging to such women, one hut shall be used for 
infants games and play and the other as a bed room. The huts 
shall not be constructed on a lower standard than the following 

i)  Thatched roofs 

ii) mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

The huts shall be provided with suitablle and sufficient 
opening for light and ventilation. There shall be adequate 
provision of sweepers to keep the places clean. There shall be 
two Dais in attendance. Sanitary utensils shall be prodived to the 
satisfaction of the Health Officer of the area concerned. 
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The use of the huts shall be restricted to children, their 
attendants and mothers of the children. 

b) Where the number of Women workers is more than 
25 hut less than 50, the contractor shall .provided atieast one 
hut and one Dai to look after the children of women workers. 

c) The size of creche or creches shall vary according 
to number of women workers. 

d) The creche of creches shall be properly maintained 
and necessary equipment like toys, etc., shall be provided. 

9. Canteens : A cooked food canteen on a moderate scale 
shall be provided for the benefits of workers if it is considered 

expedinet 
 
 
 
 
 
 
 
 
 
 
 
CONTRACTOR   
 

10. Sheds for workmen : The contractor should provide at his 
own expense shed? for housing his workmen. These sheds 
shall be on a standard not less than the cheap shelter type, to 
live in which the work people in the locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for two 
persons shall be provided. The sheds to be in rows with 1.3 
metres clear space between sheds and a 9 metres clear space 
between rows if conditions permit. The work people's camp 
shall be laid out in units of 400 persons, each, each unit to 
have a clear space of 12 metres alround. 

 

 

 

 

 

 

 

 

 
 Superintending Engineer, W.R.D.,   
Periyar Vaigai Basin Circle, Madurai.  

 



 64 

Periyar Vaigai Basin Circle, Madurai      WRD       Madurai Region, Madurai  
 

SCHEDULE – A  
  
Name of  Work  :-    Modernisation of Left Main Canal of  Marudhanadhi Dam in Ayyampalayam Village of Authoor Taluk in Dindigul   

District (Except bed and canal lining)   
 

Sl. 
No. 

Probable Quantity 
(Figures and in 

words) 
Description of work 

TNBP 
No. 

Rate both in 
Figures & Words 

Unit 
Calculation 

both in 
Figures & in 

words 
 

Amount in 
Figures Rs. 

1 69.60 M3 
(Sixty Nine point 
Six Zero cubic 

metre only) 
 

Dismantling clearing away and carefully stacking 
materials useful for reuse for any thickness of walls of 
Brick / Stone masonry in cement mortar walls under                  
3 m high as directed by the departmental officers. 
 
 

18  1 M3 
(One cubic  

metre) 

 

2 32.35 M3 
(Thirty Two point 
Three Five cubic 

metre only) 
 

Dismantling clearing away and carefully stacking 
materials useful for reuse for any thickness of  Plain 
Cement concrete complying with standard specification 
and as directed by the departmental officers. 
 

18  1 M3 
(One cubic  

metre) 

 

3 29980.00 M3 
(Twenty Nine 

Thousand Nine 
Hundred and 
Eighty cubic 
metre only)   

 

Earth work   deploying earth moving machineries for 
desilting channel and forming bund on either side 
depositing the earth on banks including jungle 
clearance etc., complete as directed by the 
Departmental officers complying with standard 
specification. 
Having  width up to 3m  
 

  1 M3 
(One cubic  

metre) 

 

 

 

 

Contractor               Superintending Engineer, WRD.,    
             Periyar Vaigai Basin Circle, Madurai  

No. of corrections : 
No. of over writings : 
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Sl. 
No. 

Probable 
Quantity 

(Figures and in 
words) 

Description of work 
TNBP 
No. 

Rate both in 
Figures & Words 

Unit 
Calculation 

both in Figures 
& in words 

Amount in 
Figures Rs. 

4 919.60 M3 
(Nine Hundred 
and Nineteen 
point Six Zero 
cubic metre 

only)   
 

Earthwork excavation for foundation with an initial lead of 
10m and initial lift of 2 m in hard stiff clay, stiff black cotton, 
hard red earth, shales, murram, gravel, stoney earth and 
earth  mixed with  small  sized boulders & hard gravelly soil 
and refilling the sides of foundation with excavated earth in 
layers of 15cm thick well rammed and consolidated etc. 
complete complying with standard specifications and 
drawings as directed. 
  

20 B 

& 23  

 1 M3                  
(One cubic 

metre) 

 

5 218.67 M3 
(Two Hundred 
and Eighteen 

point Six Seven  
cubic metre 

only)   
 

Providing and placing in position of plain Cement concrete 
of grade M10 using hard well graded aggregates with  the 
nominal maximum size of coarse aggregate of 40mm 
weigh batching the ingredients and mixing in approved 
mixers/batching plant (to produce concrete of the specified 
characteristic strength of 10 N/mm2 at 28days) including 
dewatering the placement site by bailing/pumping and by 
diverting wherever necessary; laying the concrete in layers 
of not exceeding 15 cm thick and in bays; compacting and 
finishing the surface with all leads and lifts; watering curing 
complete so as to attain the profile and strength specified in 
the approved drawing & specifications  complete as 
directed by the Engineer in charge of works and as per the 
technical specifications 
 

30   1 M3 
(One cubic  

metre) 

 

 
 
 
 
Contractor                Superintending Engineer, WRD.,    
             Periyar Vaigai Basin Circle, Madurai  

No. of corrections : 
No. of over writings : 
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Sl. 
No. 

Probable Quantity 
(Figures and in 

words) 
Description of work 

TNBP 
No. 

Rate both in 
Figures & Words 

Unit Calculation 
both in Figures 

& in words 

Amount in 
Figures Rs. 

6  
 

Providing and placing in position of plain Cement 
concrete of grade M15 using hard well graded 
aggregates with  the nominal maximum size of 
coarse aggregate of 40mm (60%) and 20mm 
(40%); weigh batching the ingredients and mixing 
in approved mixers/batching plant (to produce 
concrete of the specified characteristic strength of 
15 N/mm2 at 28days) including dewatering the 
placement site by bailing/pumping and by diverting 
wherever necessary; laying the concrete in layers 
of not exceeding 15 cm thick and in bays; vibrating, 
compacting and finishing the surface with all leads 
and lifts; watering curing complete so as to attain 
the profile and strength specified in the approved 
drawing & specifications complete as directed by 
the Engineer in charge of works and as per the 
technical specifications.      

30    

a  946.00 M3 
(Nine Hundred 
and Forty Six 

cubic metre only) 

Upto 1.50m BGL to 1.00m AGL 
 

 

  1 M3                    
(One cubic 

metre) 
 
 
 

 

b  86.00 M3 
(Eighty Six cubic 

metre only 

From 1.00m AGL to 4.50m AGL 
 

  1 M3                    
(One cubic 

metre) 
 
 
 

 

 
 
 
Contractor                Superintending Engineer, WRD.,    
             Periyar Vaigai Basin Circle, Madurai  

No. of corrections : 
No. of over writings : 
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Sl. 
No. 

Probable Quantity 
(Figures and in 

words) 
Description of work 

TNBP 
No. 

Rate both in 
Figures & Words 

Unit Calculation 
both in Figures 

& in words 

Amount in 
Figures Rs. 

7 117.00 M3 
(One Hundred 
and Seventeen  

cubic metre only)   
 

Providing and placing in position of plain Cement 
concrete of grade M15using hard well graded 
aggregates with  the nominal maximum size of coarse 
aggregate of 20mm weigh batching the ingredients and 
mixing in approved mixers/batching plant (to produce 
concrete of the specified characteristic strength of 15 
N/mm2 at 28days) including dewatering the placement 
site by bailing/pumping and by diverting wherever 
necessary; laying the concrete in layers of not 
exceeding 15 cm thick and in bays; Vibrating,  
compacting and finishing the surface with all leads and 
lifts; watering curing complete so as to attain the profile 
and strength specified in the approved drawing & 
specifications  complete as directed by the Engineer in 
charge of works and as per the technical specifications. 
 

30  1 M3 
(One cubic  

metre) 

 

8 12.00 M3 
(Twelve cubic 
metre only)   

 

Providing and placing in position of plain Cement 
concrete of grade M15using hard well graded 
aggregates with  the nominal maximum size of coarse 
aggregate of 20mm weigh batching the ingredients and 
mixing in approved mixers/batching plant (to produce 
concrete of the specified characteristic strength of 15 
N/mm2 at 28days) including dewatering the placement 
site by bailing/pumping and by diverting wherever 
necessary; laying the concrete in layers of not 
exceeding 15 cm thick and in bays; compacting and 
finishing the surface with all leads and lifts; watering 
curing complete so as to attain the profile and strength 
specified in the approved drawing & specifications  
complete as directed by the Engineer in charge of 
works and as per the technical specifications. 

30  1 M3 
(One cubic  

metre) 

 

 

 

 

 

Contractor                Superintending Engineer, WRD.,    
             Periyar Vaigai Basin Circle, Madurai  

No. of corrections : 
No. of over writings : 
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Sl. 
No. 

Probable Quantity 
(Figures and in 

words) 
Description of work 

TNBP 
No. 

Rate both in 
Figures & Words 

Unit Calculation 
both in Figures 

& in words 

Amount in 
Figures Rs. 

9  5.20 M3                
(Five point Two 

zero cubic metre  
only) 

 

Providing and placing in position of Plain Cement 
Concrete of grade M 25 using hard well graded 
aggregates with  the nominal maximum size of coarse 
aggregate of 20mm; weigh batching the ingredients and 
mixing in approved mixers/batching plant (to produce 
concrete of the specified characteristic strength of 
25N/mm2 at 28days) including dewatering of placement 
site by bailing/pumping and by diverting wherever 
necessary laying the concrete in layers and in bays, 
Vibrating, compacting and    finishing, adequate  water 
curing so as to attain the profile and strength specified in 
the approved drawing and specifications  as per the 
direction of the Engineer complete in all respect but 
excluding the cost and placing of reinforced grill in position 
etc, complete as directed by the Engineer in charge of 
works and as per the technical specifications  

30   1 M3 
(One cubic  

metre) 

 

10 27.80 M3                
(Twenty Seven 
point Eight Zero  

cubic metre  only) 

Providing and placing in position of Reinforced Cement 
Concrete of grade M 20 using hard well graded 
aggregates with  the nominal maximum size of coarse 
aggregate of 20mm; weigh batching the ingredients and 
mixing in approved mixers/batching plant (to produce 
concrete of the specified characteristic strength of 
20N/mm2 at 28days) including dewatering of placement 
site by bailing/pumping and by diverting wherever 
necessary laying the concrete in layers and in bays, 
Vibrating, compacting and    finishing, adequate  water 
curing so as to attain the profile and strength specified in 
the approved drawing and specifications  as per the 
direction of the Engineer complete in all respect but 
excluding the cost and placing of reinforced grill in position 
etc, complete as directed by the Engineer in charge of 
works and as per the technical specifications   

30   1 M3 
(One cubic  

metre) 

 

 

 

Contractor               Superintending Engineer, WRD.,      
             Periyar Vaigai Basin Circle, Madurai 

No. of corrections : 
No. of over writings : 
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Sl. 
No. 

Probable Quantity 
(Figures and in 

words) 
Description of work 

TNBP 
No. 

Rate both in 
Figures & Words 

Unit Calculation 
both in Figures 

& in words 

Amount in 
Figures Rs. 

11  Supplying and Erecting water tight steel centering for 
sides and soffits including necessary supports and  
shuttering including strutting for all R.C.C. works etc up 
to 3.29 m height with all cross bracings using mild steel 
BG 10 sheets of size 90cm x 60cm gauge stiffened with 
welded mild steel angles of size 25x25x3mm for 
boarding laid over silver oak (country wood) joist of size 
10cm x 6.5cm spaced at about 90cm centre to centre 
and suitably supported  by casuarina props of 10cm to 
13cm dia spaced at 75cm centre to centre, including 
cost of materials etc., complete complying with standard 
specification and as directed by the Departmental 
officers. The payment for centering shall be given after 
the concrete is laid and the retrieved materials should be 
taken back by the contractor.   

86  
&  

86 A  

   

a 796.00 M2                
(Seven Hundred 
and Ninety Six  
square metre  

only) 
 

Below Ground Level (Without Strutting) 
 

  1 M2 
(One square   

metre) 

 

b 1628.00 M2                
(One Thousand 
Six Hundred and 

Twenty Eight 
square metre  

only) 
 

Above Ground Level (With Strutting) 
 

  1 M2 
(One square   

metre) 

 

 

 

 

 

 

Contractor               Superintending Engineer, WRD.,      
             Periyar Vaigai Basin Circle, Madurai 
 

No. of corrections : 
No. of over writings : 
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Sl. 
No. 

Probable Quantity 
(Figures and in 

words) 
Description of work 

TNBP 
No. 

Rate both in 
Figures & Words 

Unit Calculation 
both in Figures 

& in words 

Amount in 
Figures Rs. 

12 700.50 M2                
(Seven Hundred 
point Five zero  
square metre  

only) 
 

Supplying and Erecting water tight steel centering for 
sides and soffits including necessary supports with all 
cross bracings using mild steel BG 10 gauge sheets of 
size 90 x 60cm gauge stiffened with welded mild steel 
angles of size 25x25x3mm laid over silver oak (country 
wood) joist of size 75 x 5cm spaced at about 9045cm c/c 
and supported by casurina props of 10 cm to 13 cm dia 
spaced at 75 cm c/c for vertical plain concrete etc., 
complying with standard specification and as directed by 
the Departmental Officers (The retrieved materials 
should be taken back by the contractor). The payment 
for centring shall be given after the concrete is laid for 
field bothies and flow measuring device.  
 

  1 M2 
(One square   

metre) 

 

13 45.20  Qtl.  
(Forty Five point 
Two zero quintal 

only)  

Supplying, fabricating and placing in position of RTS or 
MS reinforcement for all reinforced cement concrete 
works including cost of steel rods of all sizes including  
binding wires and labour charges for decoiling, cutting, 
bending and tying the grills in position etc., complete 
complying with standard specification and as directed by 
the departmental officers. 

86 & 86 
A 

  1 Qtl.                     
(One quintal) 

 

14 105.00 Rm.  
(One Hundred 

and Five Running 
Metre only) 

Providing weep Holes with proper filter arrangements for 
Retaining walls  using 75mm dia and 75cm to 100cm 
length of PVC pipe etc., complete complying with 
standard specification and as directed by the 
departmental officers. 

  1 RM  
(One Running 

Metre)  

 

 
 
 
Contractor               Superintending Engineer, WRD.,      
             Periyar Vaigai Basin Circle, Madurai 
 

No. of corrections : 
No. of over writings : 
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Sl. 
No. 

Probable 
Quantity 

(Figures and in 
words) 

Description of work 
TNBP 

No. 
Rate both in 

Figures & Words 

Unit Calculation 
both in Figures 

& in words 

Amount in 
Figures Rs. 

15 10 Nos.  
(Ten Numbers 

only)  

Fabricating, Supplying and erection of Screw gearing steel 
shutters of size 0.60x0.60m made out of 8mm thickness single 
side outer frame and inner cross bracing of 65x65x6mm MS 
angle all welded with shutter plate screw rod of 50mm diameter 
round welded with square thread to height of 2.50m. Top beam 
made out of 150mm x 75mm R.S.joists to adequate length -
2nos with necessary holes arrangements to fix the headset 
assembly with base, bottom nut, top cover. Nut threaded with 
square threaded to suit the rod thread. The sluice top open 
covered with framed MS sheet having locking type 
arrangement with stiffeners at bottom, locks etc complete. 
Conveying the fabricated shutter including loading, unloading 
and leading the shutter to the vent. Dismantling the eroded 
shutter and shuttering arrangements by using necessary gas 
cutting equipments. Erecting the new shutter and the shuttering 
arrangements in the vent in proper position by using necessary 
hoisting equipments. The shutter shall be painted with one coat 
of primer. The rate including cost of materials, consumables, 
labours, power charges, conveyance charges, charges for all 
equipments required conveying the dismantled materials to the 
section stores, cost of petty civil works, trial operation of shutter 
and including all taxes etc., complete.   
Shutter of size 0.60m x 0.60m  

 

  1 No.  
(One Number)  

 

 
Total :-  15 (Fifteen) items only 

 

CONTRACTOR                         Superintending Engineer, WRD., 
                        Periyar Vaigai Basin Circle, Madurai 

No. of corrections : 
No. of over writings : 
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