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INVITATION OF TENDERS 
       

 
 

TENDER SCHEDULE 
FOR INTERIOR FURNISHING WORKS OF 

UNION BANK OF INDIA 
SHIVANNAGUDA BRANCH AT SHIVANNAGUDA, 

NALGONDA DIST, TELANGANA 
 

FOR BANK’S EMPANELLED CONTRACTOR 
UNDER TELANGANA AND ANDHRA PRADESH REGION 

ONLY NEED TO APPLY 
 
 
 
Availability of Tender document      : From 22 Apr 2022 to 02 May 2022 
Submission of Tender document      : On or before 02 May 2022 at 15.00hr   
Time and date of Opening of tender: On 02 May 2022 at 16.00 hr   
Earnest Money Deposit                   : Rs. 14,500.00 
 
 
 
 
CONSULTANTS 
 

 
#3-6-134, FLAT NO 302, SVC-ROYAL DM 
apartments, 
Street no 18, Himayatnagar, Hyderabad. 
Ph. 040-35561296 
 

CLIENT 
 
 
 
 
 
UNION BANK OF INDIA 
REGIONAL OFFICE-MAHABUBNAGAR 
1ST FLOOR, GL TOWERS,  
VENKATESHWARA COLONY, 
MAHABUBNAGAR, TELANGANA-509001. 
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NOTICE OF INVITATION TO TENDER 
 
 
Sealed tenders on item rate/percentage over estimated cost basis are invited from 
enlisted FURNISHING Contractors for FURNISHING works of SHIVANNAGUDA BRANCH 
AND ATM SHIVANNAGUDA, NALGONDA DIST, TELANGANA.  
 
Earnest Money                     :Rs.14,500.00 by crossed demand 
draft payable at HYDERABAD and drawn in favor of UNION BANKOF INDIA, 
REGIONAL OFFICE, MAHABUBNAGAR. 
 
Time of completion     :30 DAYS 
 
Time and last date of submission of Tender : before 02 May 2022 at 15.00 hr   
                                                                     Instructions in tender documents. 
 
Time and date of Opening of tender   : On 02 May 2022 at 16.00 hr   
 
The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning and reason whatsoever. 
 
 
CLIENT:-  
 
UNION BANK OF INDIA 
REGIONAL OFFICE-MAHABUBNAGAR 
1ST FLOOR, GL TOWERS,  
VENKATESHWARA COLONY, 
MAHABUBNAGAR, TELANGANA-509001. 
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PROCEDURE FOR SUBMISSION OF TENDER DOCUMENTS 
 
Sealed item rate tenders are invited on behalf of 
 
REGIONAL HEAD 
UNION BANK OF INDIA 
REGIONAL OFFICE, 
MAHABUBNAGAR. 
 
For the following work:-  
 
Name of the work   : FURNISHING WORKS of  

  SHIVANNAGUDA BRANCH AND ATM. 
 
Location of the work  : SHIVANNAGUDA, NALGONDA DIST, TELANGANA. 
  
Time of completion   : 30 Days 
 
Earnest money   : 1 % of the value of the amount the contractor 
quote in the shape of Crossed Demand Draft/ pay order/ bankers cheque for 
rupees drawn Rs.14,500.00 (FOURTEEN THOUSAND AND FIVE HUDRED RUPEES 
ONLY) In Favour of UNION BANK OF INDIA, REGIONAL OFFICE, MAHABUBNAGAR 
payable at Mahabubnagar.  
 
No interest will be paid on the Earnest Money Deposit 
 
b)  Availability of Tender document : UNION BANK OF INDIA 

REGIONAL OFFICE-MAHABUBNAGAR 
1ST FLOOR, GL TOWERS,  
VENKATESHWARA COLONY, 
MAHABUBNAGAR, TELANGANA. 
(or) 

       Downloaded from Bank’s Website 
             From 22 Apr 2022 to 02 May 2022 
 
c) Submission of Tender document    :     UNION BANK OF INDIA 

REGIONAL OFFICE-MAHABUBNAGAR 
1ST FLOOR, GL TOWERS,  
VENKATESHWARA COLONY, 
MAHABUBNAGAR, TELANGANA. 
On or before 02 May 2022 at 15.00hr   

 
d)  Opening of the tender   : UNION BANK OF INDIA 

REGIONAL OFFICE-MAHABUBNAGAR 
1ST FLOOR, GL TOWERS,  
VENKATESHWARA COLONY, 
MAHABUBNAGAR, TELANGANA. 

                         On 02 May 2022 at 16.00 hrs 
e)  Clarifications, if any to be               :    M/s abhikram-s 

architects, interior designers,  
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urban planners, #3-6-134, FLAT NO 
302, SVC-ROYAL DM apartments, St 
no 18,           Himayatnagar, 
Hyderabad. 
Ph. 040-35561296 

 
f)  Mode of Submission of tender  : The tender shall be submitted in 
sealed envelope of appropriate size, which shall be sealed marking as “Tender for 
the Furnishing works of SHIVANNAGUDA BRANCH AND ATM SHIVANNAGUDA, 
NALGONDA DIST, TELANGANA. 
 
The tender is valid for three months. 
 
The employer does not bind itself to accept the lowest tender and reserves to 
itself the right to reject any or all tenders received without assigning any reasons 
thereof. The notification of award of the contract will be made to the successful 
tenderer in writing by the consultant. 
 
 
 
 
Yours truly, 
 
UNION BANKOF INDIA 
REGIONAL HEAD 
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FORM OF TENDER 
 
 
To, 
 
----------------------------------------------------------- 
 
----------------------------------------------------------- 
 
----------------------------------------------------------- 
 
Dear Sir/s, 
 
Having duly examined the tender documents including drawings, specifications, 
schedule of quantities relating to the works and having visited the site of the said 
work and having acquired all the requisite information relating thereto as affecting 
this tender I/ We hereby offer to execute the works specified within the time 
specified therein at the rates specified in the schedule of quantities and in 
accordance, in all respects, with this specifications, drawings and instructions in 
writing referred in articles of Agreement, the priced scheduled of quantities and 
special conditions and with such materials as are specified by and in all other 
respects in accordance with such conditions in the priced schedule and conditions 
of contract so far as applicable. 
 
We all are well aware and are familiar with India Standard Codes, which shall be 
applicable this contract to supplement and missing details in this contract 
document. 
 
I/We undertake and agree to abide by this tender until ninety days from the due 
tender date and shall keep the tender open till the expiry of the said ninety days. 
 
I/We agree that you are not bound to accept the lowest or any tender you may 
receive and also that you may split the complete work and award the split works to 
two or more as you deem fit. 
 
I/We hereby agree that unless and until a formal agreement is prepared and 
executed in accordance with the Articles of Agreement this tender together with 
your written letter of acceptance there to an the order authorizing me/ us to start 
the work shall constitute a building contract on me/ us. 
 
I/ We enclose herewith the latest Income Tax Clearance certificate dated 
__________ issued to me/ us by _________________________________________. 
 
Our Bankers are: 
(Name and Address) 
 
1) 
 
2) 
 
OR 
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Name of the Person having power of Attorney to sign the Contract 
Is: _______________________________________________________ 
(Certified copy of the power of Attorney is attached hereto) 
 
Yours faithfully 
 
 
 
 
(Signature of the tenderer) 
 
 
 
(Seal and address of the Company) 
 
 
 
 
Place: 
Date: 
 
Signature of Witnesses (with address) 
 
1) 
 
2) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



7 
Signature of Contractor 

ARTICLES OF AGREEMENT 
 
This agreement is made on the ……….....day of ……………. 2022 between the UNION 
BANK OF INDIA, REGIONAL OFFECE, MAHABUBNAGAR represented by its 
……………………….... (Hereinafter called “THE EMPLOYER”) which expression shall 
include their heirs, executors, administrators and assignees of the ONE PART. 
AND 
………………………………………………………………..… A Company/ Firm registered under 
Companies Act of 1913 having it registered office at ………………………………………. 
represented by administrators and assigness of the OTHER PART. 
 
WHEREAS THE EMPLOYER is desirous of getting Interior Decoration done at their 
SHIVANNAGUDA BRANCH AND ATM SHIVANNAGUDA, NALGONDA DIST, 
TELANGANA. and has caused drawings, specifications, terms and Conditions and 
Schedule of Quantities describing the work to be done, to be prepared or got 
prepared by M/s. Abhikram-S architects, interior designers, urban planners, 
Valuers office at # 3-6-134, Flat No 302, SVC-ROYAL DM APARTMENTS, Street No 
18, Himayatnagar, Hyderabad – 500 029 (herein after called “ARCHITECT”) and 
whereas the said drawings, specifications, terms and conditions and schedule of 
quantities have been signed by or on behalf of the parties here to. 
 
and whereas THE CONTRACTOR has agreed to execute upon and subject to the 
conditions set forth herein called special conditions schedule of quantities, all of 
which are collectively (hereinafter referred to as “The Said Conditions”), the 
works shown upon the said drawings and described in the said specifications and 
included in the said schedule of quantities at the respective rates set forth therein 
amounting to the sum of Rs. ______________________ (Rupees 
________________________________________________________ only) or such 
other sum as shall become payable hereunder (hereafter referred as the said 
contractor amount). 
 
and whereas THE CONTRACTOR has deposited Rs.14500.00 (RUPEES FOURTEEN 
THOUSAND AND FIVE HUNDRED Only) as earnest money to be retained with THE 
EMPLOYER for the due performance of this Agreement. 
 
Now it is hereby agreed as follows: 
 
1. In consideration of the sum of Rs.______________________ 
(Rupees__________ 
________________________________________ Only) to be paid at the time and in 
the manner set forth in said conditions, THE CONTRACTOR will upon and subject to 
the said conditions execute and complete the works shown upon the said drawings 
and such further detailed drawings as may be furnished to them by the said 
Interior Designer and described in the said specifications and the said schedule of 
Quantities. 
 
2. THE EMPLOYER shall pay to THE CONTRACTOR the said contract amount of 
Rs.___________________ (Rupees________________________________________ 
only) Or such other sum as shall become payable at the time and the manner 
herein after Specified in the said conditions provided the said Interior Designer has 
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certified such payments or have otherwise been authorized such payment by THE 
EMPLOYER. 
 
3. The term THE ARCHITECT in the said conditions shall mean M/s. Abhikram-S 
architects, interior designers, urban planners, Valuers office at # 3-6-134, Flat No 
302, SVC-ROYAL DM APARTMENTS, Street No 18, Himayatnagar, Hyderabad – 500 
029 (herein after called “ARCHITECT”) Or in the event of their ceasing to be the 
Interior Designer for the purpose of this CONTRACT, such other person as shall be 
nominated in writing for this purpose by the EMPLOYER, not being the person to 
whom THE CONTRACTOR shall object for reason considered to be sufficient by the 
Arbitrator, mentioned in the said conditions provided always that no person 
subsequently appointed to be Interior Designer under the CONTRACT shall be 
entitled to disregard or overrule any decision or approval or direction given or 
expressed by the Interior Designer of the lime being. 
 
4. The said drawings, schedule of quantities and special conditions and other 
documents herein mentioned shall form the basis of this CONTRACT, and the 
decision of the said Interior Designer as mentioned in the conditions of contract in 
reference to all matters of dispute as lo the materials, workmanship, the intended 
interpretation of the clause of this Agreement, or any other document attached 
hereto shall be final and binding. 
 
5. The following documents shall be deemed to form and be read as integral 
part of the Agreement, (viz). 
 
i)   Letter of Acceptance ____________ work order letter dated 
_________________ 
ii) Schedule of quantities. Tender Notice, Form of tender. Articles of Agreement,  
Special Conditions, Specified Makes, BOQ and Tender Drawings. 
 
Following Correspondence: 
a)_________________________________________________________________ 
b)_________________________________________________________________ 
c)__________________________________________________________________ 
d)_________________________________________________________________ 
e)_________________________________________________________________  
 
and the parties hereto will respectively abide by and submit themselves to the 
conditions and stipulations and perform the agreements on their parts respectively 
in such conditions, specifications and schedule of quantities. 
 
6. THE EMPLOYER and THE CONTRACTOR bind themselves, their partners, 
successors in interest, executors, administrators and assign if any to the other 
partners, successors in interest executors, administers and assigns of such other 
party in respect of all covenants of this Agreement. 
 
7. The said CONTRACT comprises the works above-mentioned and all subsidiary 
works Connected therewith within the same site, as may be ordered to be done 
from time to time by the said consultant/ Employer even though such works may 
not be shown in the Drawings or described in the said specifications or the 
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schedule of quantities, but may be fairly intended for successful completion and 
functioning of the project. 
 
8. THE EMPLOYER through the Interior Designer reserves to himself the right of 
altering the drawings and the nature of work and of adding to or omitting any 
items of work or of having portions of the same carried out departmentally or 
otherwise. From other sources such alterations or variations shall be carried out 
without prejudice to this CONTRACT and the Contractor shall not be entitled to 
any compensation for such work. 
 
9. The contractor shall not assign, sublet or transfer his/their interest in this 
Agreement without the written consent of the EMPLOYER. 
 
10. THE CONTRACTOR shall afford every reasonable facility to the 
representative of the said Interior Designer and EMPLOYER for inspection, checking 
or otherwise to the site enable them to find out the actual carrying out of all 
works in (he manner laid down in said conditions. 
 
11. Time shall be considered as the essence of this CONTRACT and the 
CONTRACTOR hereby agrees to commence the work in accordance with the said 
conditions and to complete the entire and all the works connected thereto or as 
ordered from time to time within the time period stipulated herein and to execute 
the same diligently and consistently throughout the entire time period so specified 
and the Contractor shall strictly adhere to the detailed program for completion of 
work. 
 
12. If the CONTRACTOR shall fail to comply with any of his obligations 
hereunder or  shall be dissolved or any receiver is appointed or any attachment is 
made in respect of any of any of his properties or the contractor shall otherwise 
fail or neglect to complete the work in the stipulated period, then or on the 
happening of any such event the Employer shall be entitled to cancel this contract 
and to get the unfinished work done at the cost and the risk of the contractor by a 
third party and if the Employer suffers any losses in this regard the Employer shall 
look to the contractor for the same i.e. payment or reimbursement to such losses. 
The decision of the consultant in regard to the quantum of such losses will be final 
and binding on parties hereto. Upon such termination of the contract there shall 
be adjustment of any payments made to the CONTRACTOR by the EMPLOYER and 
the CONTRACTOR shall, if required by the Interior Designer refund any such 
amounts to the EMPLOYER. 
 
13. All disputes arising out of or any way connected with this Agreement shall 
be deemed to have arisen in Hyderabad and only Court in Hyderabad shall have 
jurisdiction to determine the same. 
 
14. All payments by the EMPLOYER under this CONTRACT will be made at 
Hyderabad. 
 
15. Advance Income Tax deduction will be made in the CONTRACTORS bill as per 
the Income Tax Act rules based on the bill value. 
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16. Appropriate deduction as per relevant sales tax rules on works contract 
applicable at the time shall be deducted from bills submitted by the CONTRACTOR. 
 
17. Contractor shall provide the vouchers for full quantity of any of the 
materials brought for the project whenever asked by the employers. 
 
18. The CONTRACTOR will carry out the testing of any of the materials at his 
own cost from a recognized laboratory as per the relevant IS CODES before it is 
used in (the work whenever desired by the Interior Designer. 
 
19. All parts of this CONTRACT have been read by us and fully understood by us. 
As witness there of the parties hereto have hereunto set their hands the day and 
the year first above written. 
 
Signed by the said this Employer: ____________________________ 
 
In the presence of witness: 
 
Name : ___________________________ Name : ____________________________ 
Occupation: _______________________ Occupation : _______________________ 
Address : __________________________ Address : __________________________ 
 
Signed by the said this Contractor : : ______________ 
In the presence of witness: 
 
Name : ___________________________ Name : ____________________________ 
Occupation: _______________________ Occupation : _______________________ 
Address : __________________________ Address : __________________________ 
 
 
 
 
In the presence of witness: 
 
Name : ___________________________ Name : ____________________________ 
Occupation: _______________________ Occupation : _______________________ 
Address : __________________________ Address : __________________________ 
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS 
 
1. Tenders are hereby invited on behalf of UNION BANK OF INDIA, REGIONAL 
OFFICE, MAHABUBNAGAR for the FURNISHING WORKS at D No 7-62, FSCS Ltd, 
Sivannaguda, Miarriguda mandal, Nalgonda Dist, PIN-508245 
 
2. Contract documents consisting of the plans, complete specifications, the 
schedule of  quantities of the various classes of work to be done, and the set of 
conditions of contact to the complied with by the persons whose tenders may be 
accepted, and which will also be found in the form of tenders, can be 
seen/purchased at the M/s. Abhikram-S architects, interior designers, urban 
planners, Valuers office at # 3-6-134, Flat No 302, SVC-ROYAL DM APARTMENTS, 
Street No 18, Himayatnagar, Hyderabad – 500 029. between the hours of 
__________________ and every day, except on Sundays and Bank holidays. 
 
The site for the work is available or the site for the work shall be made available 
in parts as specified below. 
 
3. Tenders, which should always be placed in sealed cover, with the name of 
the project written on the envelopes will be received by REGIONAL OFFICE, 
MAHABUBNAGAR up to _________________ 2022 and will be opened by him in his 
office on 
 
3.1. In case of two part tenders, dates of submission opening of the tenders and 
the parts thereof along with the superscription on the packages should be as per 
specific instruction on the tenders notice/form. 
 
4. The time allowed for the carrying out of the work will be __________from 
the fifteenth day after date of written orders to commence work. 
 
5. The contractors should quote in figures as well as in words the rate, and 
amount tendered by them. The amount for each item should be worked out the 
requisite totals given 
 
6. When a contractor signs a tender in an Indian language the percentage 
above or below and the tendered amount and the total amount tendered should 
also be written in the same language. In the case of illiterate contractors the rates 
or the amounts tendered should be attested by a witness. 
 
7. Issue of tender form will be stopped two days before the date fixed for the 
opening of tenders. 
 
8.  Earnest money, amounting to Rs.14500.00 in the form of bank draft drawn 
in favour of UNION BANK OF INDIA, HYDERABAD, HYDERABAD. Must accompany 
each tender and each tender is to be in a sealed cover super scribed “Tender for 
(FURNISHING WORKS OF BRANCH AND ATM AT SHIVANNAGUDA and addressed to the 
REGIONAL OFFICE, MAHABUBNAGAR. 
 
Alternatively, a Bank Guarantee of like amounts valid for four months on a Bank 
other than clientele Bank may be furnished where EM in form of Cash or CDR 
cannot be furnished. 
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9. The contractor, whose tender is accepted will be required to furnish by way 
of security deposit for the due fulfillment of his contract, such sum as ill amount. 
 
10.00% on the first Rs.1,00,000 of the cost of work. 
7.5% on the next Rs.1,00,000/- of the cost of work. 
5.0% on the next amount upto Rs.2 crores of the cost of work. 
2.0% for the amount in excess of Rs.2 crores of the cost of work subject to a ceiling 
on the Total security at Rs.25,00,000. 
 
The security deposit shall be collected as detailed in clause no.11 of the General 
Conditions of the Contract. 
 
The EMD of the contractor whose tender is accepted, shall  be forfeited in full in 
case he does not remit the initial security deposit within the stipulated period or 
start the work by the stipulated date mentioned in the award letter. 
 
10. The acceptance of a tender will rest with the (Name of the Bank) which 
does not bind itself to accept the lowest tender and reserves to itself and 
authority to reject any or all of the tenders received without the assignment of a 
reason. All tenders in whom any of the prescribed conditions are not fulfilled or 
are incomplete in any respect are liable to be rejected. 
 
The Bank reserves the right to accept the tender in full or in part and the tendered 
shall have no claim for revision of rates or other conditions if his tender is 
accepted in parts. 
 
11. Canvassing in connection with tenders is strictly prohibited and the tender 
submitted by the contractors who resort to canvassing will be liable to rejection. 
 
12. All rates shall be quoted on the proper form of the tender alone. 
 
13. An item rate tender containing percentage below/ above will be summarily 
rejected. However, where a tenderer voluntarily offers a rebate for payment 
within a stipulated period, this may be considered. 
 
14. On acceptance of the tender, the name of the accredited representatives of 
the contractor who would be responsible for taking instruction from the employer/ 
architects shall be communicated to the employer. 
 
15. Special care should be taken to write the rates in figures as well as in words 
and the amounts   in figures only, in such a way that interpolation is not possible. 
The total amount should be written both in figures and in words. In case of figures 
the words “Rs. Should be written before the figure or rupees and words “P” after 
the decimal figures, e.g., the words “Rs.” Rupees” should precede and the word 
“Paise” should be written at the end unless the rate is in whole rupees and 
followed by the words “only” it should invariably be up to two decimal places. 
While quoting the rate in schedule of quantities, the word “only” should be written 
closely following the amount and it should not be written in the next line. 
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16. The bank does not bind itself to accept the lowest or any tender and 
reserves to itself the right of accepting the whole or any part of the tender and 
the tenderer shall be bound to perform the same at the rate quoted. 
 
17. The contractor shall give a list of his relatives working with the Bank along 
with their designations and addresses. 
 
18. No employee of the bank is allowed to work as a contractor for a period of 
two year of his retirement from bank service, without the previous permission of 
the bank. The contract is liable to be cancelled if either the contractor or any of 
his employee is found at any time to be such a person who had not obtained the 
permission of the bank as a foresaid before submission of the tender or 
engagement in the contractors service. 
 
19. The tender for works shall remain open for acceptance for a period of 
…….days from the date of opening of tenders. If any tenderer withdraws his tender 
before the said period, then the bank shall be at liberty to forfeit earnest money 
paid along with the tender. 
 
20. The tender for the work shall not be witnessed by a contractor or 
contractors who himself/ themselves has/ have tendered or who may and had/ 
have tendered for the same work. Failure to observe this condition would render 
tenders of the contractors tendering as well as witnessing the tender liable to 
summary rejection. 
 
21. It will be obligatory on the part of the tendered to tender and sign and 
tender documents for all the component parts and that, after the work is awarded, 
he will have to enter into an agreement for each component with the competent 
authority in the bank. 
 
22. The tenderer, a part from being a competent contractor must associate 
himself with agencies of the appropriate class who are eligible to tender for (i) 
Electrical ii) Sanitary and Water supply installations and (iii) Horticulture. 
 
                                                                    Signature of the Competent Authority 

                                                                                   
UNION BANK OF INDIA 

REGIONAL OFFICE-MAHABUBNAGAR 
1ST FLOOR, GL TOWERS,  

VENKATESHWARA COLONY, 
MAHABUBNAGAR, TELANGANA. 
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GENERAL CONDITIONS OF CONTRACT 

 
Except where provided for in the description of the individual items in the 
schedule of quantities and in the specification and conditions laid down 
hereinafter and in the drawings the work shall be carried out as per standard 
specification and under the directors of employer  architect. 
 
1. Interpretation 
In constructing these conditions the specification the schedule of quantities tender 
and agreement the following words shall have the meaning herein assigned to 
them except where the subject or context otherwise requires. 
 
i) Employer the term employer shall denote UNION BANK OF INDIA with their 
head office at MUMBAI and any of its employees representative authorizes on their 
behalf. 

ii) Architects consultants the term architects shall mean M/s. Abhikram-S 
architects, interior designers, urban planners, Valuers office at # 3-6-134, Flat No 
302, SVC-ROYAL DM APARTMENTS, Street No 18, Himayatnagar, Hyderabad – 500 
029 or in the event of his/ their ceasing to be the architects for the purpose of this 
contract such other person/as the employer shall nominate for the purpose. The 
architect with the approval of the bank may engage a local architect consulting 
engineer for supervision and co-ordination of the work at the site. He will be 
considered representatives of the architect. The bank may also engage a project 
management consultant for the supervision of the work. He will be designated by 
the term PMC and works as employer agent at the site.  

iii) Contractor the term contractor shall mean ___________ and his/their heirs. 
Legal representative’s assigns and successors. 

iv) Site: The site shall mean the site where the works are to be executed as 
shown within boundary in red border on the site plan including any building and 
erections thereon allotted by the employer for the contractor’s use.  

v) Site Engineer: The site engineer shall be appointed by the bank, the bank 
may also determine the number of site engineers and the supporting staff at site 
office to assist them and also whether the site engineer shall be temporary or 
permanent. As far as possible the site engineer should assume charge of is post 
before the contractor reports on site of work. Where more than one site engineer 
is appointed, one of them shall be designated as senior site engineer by the 
premises department and the other site engineer shall be reporting to the senior 
site engineer. Wherever PMC is engaged. Site engineer, if any, will work in close 
co-ordination with PMC. 

vi) Drawings: The work is to be carried out in accordance with drawings, 
specification, the schedule of quantities and any further drawings, which may be 
supplied, or any other instruction, which may be given by the employer during the 
execution of the work.  

All drawings relating to work given to the contractor together with a copy of 
schedule of quantities and any further drawings, which may be supplied or any 
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other instruction, which may be given by the employer during the execution of the 
work.  

In case any detailed drawings are necessary contractors shall prepare such detailed 
drawings and / or dimensional sketches therefore and have it confirmed by the 
employer / architects/ PMC as case may be prior to taking up such work. 

The contractor shall ask in writing for all clarification on matters occurring 
anywhere in drawings, specification and schedule of quantities or to additional 
instructions at least 10 days ahead from the time when it is required for 
implementation so that the employer may be able to give decision  thereon. 

vii) “The works” shall mean the work or works to be executed or done under 
this contract.    

viii) “Act of Insolvency” shall mean any act as such as defined by the Presidency 
town’s insolvency act or in provincial insolvency act or any amending stature. 

ix) “The Schedule of Quantities” shall mean the schedule of quantities as 
specified and forming part of this contract.  

x) “Priced Schedule of Quantities” shall mean the schedule of quantities duly 
priced with the accepted quoted rates of the contractor.  

2. Scope 
 
The work consists of construction of employers______________ in accordance with 
the “drawing” and “Schedule of Quantities” the civil, sanitary, plumbing, 
electrical work and construction of internal road and pathways etc., are within the 
scope of this tender. It includes furnishing all materials, labour, tools and 
equipment and management necessary for and incidental to the construction and 
completion shall conform to the lines,. Elevations and grades as shown on the 
drawings furnished by the employer/architects. Should any detail essential for 
efficient completion of the work be omitted from the drawings and specification it 
shall be the responsibility of the contractor to inform the employer/architects and 
to furnish and install such detail with employer’s / architect’s concurrence, so 
that upon completion of the proposed work the same will be acceptable and ready 
for use. Employer or his agent (PMC) / Architects may in their absolute discretion 
issue further drawings and or written instructions details directions and 
explanations, which are, hereafter collectively referred to as “The Employer’s/ 
Architect’s instructions” in regard to: The variation or modification of the design 
quality or quantity of works or the addition or omission or substitution of any work. 
Any discrepancy in the drawings or between the schedule of quantities and / or 
specification. 
Any removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof. The demolition 
removal and / or re-execution of any work executed by the contractors. The 
dismissal from the work of any persons employed thereupon. The opening up for 
inspection of any work covered up. 
The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenances period (retention 
period).The contractor shall forthwith comply with and duly execute any work 
comprised in such employer’s or his agent/ Architect’s instructions, provided 
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always that verbal instructions, directions and explanations given to the 
contractor’s or his representatives upon the works by the employer or his 
agent/architects shall, if involving a variation, be confirmed in writing to the 
contractors within seven days. No works, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without written 
permission of the employer or his agent/ architects. Rates of item not mentioned 
in the priced schedule of quantities shall be fixed by the employer in consultation 
with the Architect as provided in Clause “Variation” 
 
The contractor shall set up a field laboratory with necessary equipment for day to 
day testing of materials like grading of coarse and fine aggregates, silt content and 
bulk age of sand etc., 
 
Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking shall be used in the work. 
 
Architects/PMC whose decision shall be final and binding. The contractor shall 
provide himself for ground and fresh water for carrying out of the works at his own 
cost. The Employee shall on no account be responsible for the expenses incurred 
by the contractor for hired ground or fresh water obtained from elsewhere.  
 
3. Tenderer shall Visit the Site 
 
Intending tenderer shall visit the site and make himself thoroughly acquainted with 
the local site condition, nature and requirements of the works, facilities of 
transport condition, effective labour and materials, access and storage for 
materials and removal of rubbish. The tenderer shall provide in their tender for 
cost of carriage freight and other charges as also for any special difficulties and 
including police restriction for transport etc., for proper execution of work as 
indicated in the drawings. The successful tenderer will not be entitled to any claim 
of compensation for difficulties faced or losses incurred on account of any site 
condition which in the opinion of the employer or his agent/architects might be 
deemed to have reasonably been inferred to be so existing before commencement 
of work. 
 
4. Tenderers 
 
The entire set of tender paper issued to the tenderer should be submitted fully 
priced and also signed on the last page together with initials on every page. 
Initial/signature will indicate the acceptance of the tender papers by the 
tenderer. 
 
(Also see para 15 of General Rules and Instructions for the Guidance of Tenderers). 
 
The schedule of qualities shall be filled in as follows: 
 
 

i).The “Rate” column to be legibly filled in ink in both English figures and English 
words. 
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ii).Amount column to be filled in for each item and the amount for each sub head as 
detailed in the “Schedule of Quantities”. 
 

iii).All corrections are to be initialed. 
 

iv).The “Rate Column” for alternative items shall be filled up. 
 

v).The “Amount” Column for alternative items of which the quantities are not 
mentioned shall not be filled up. 
 

vi).In case of any errors/ omissions in the quoted rates, the rates given in the tender 
marked “Original” shall be taken as correct rates. 
 
No modifications, writings or corrections can be made in the tender papers by the 
tenderer, but may at his option offer his comments or modifications in a separate 
sheet of paper attached to the original tender papers. 
 
The Employer reserves the right to reject the lowest or any tender and also to 
discharge any or all of the tenders for each section or to split up and distribute any 
item of work to any specialist firm or firms, without assigning any reason. 
 
The trenderers should note that the tender is strictly on the item rate basis and 
their attention is drawn to the fact that the rates for each and every item should 
be correct, workable and self supporting. If called upon by the 
Employer/Architects detailed analysis of any or all the rates shall be submitted. 
The employer/Architects shall not be bound to recognize the contractor’s analysis. 
 
The works will be paid for as “measured work” on the basis of actual work done 
and not as “lump sum” contract, unless otherwise specified. All items of work 
described in the schedule of quantities are to be deemed and paid as compete 
works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be 
allowed in this connection. In the case of lump sum charges will be allowed in this 
connection. In the case of lump-sum charges in the tender in respect of any item 
of works, the payment of such items of work will be made for the actual work done 
on the basis of lump-sum charges as will be assessed to be payable by the 
Employer/Architects. 
 
The employer has power to add to, omit from any work as shown in drawings or 
described in specifications or included in schedule of quantities and intimate the 
same in writing but no addition, omission or variation shall be made by the 
contractor without authorization from the Employer. No variation shall vitiate the 
contract. Please also refer to Para 9 hereinafter. 
 
5. Agreement 
 
The successful contractor may be required to sign agreement as may be drawn up 
to suit local conditions and shall pay for all stamps and legal expenses, incidental 
thereto. 
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6. Permits and Licenses 
 
Permits and licenses for release of materials, which are under Government control, 
will be arranged by the contractor. The employer will render necessary assistance, 
sign any forms or applications that may be necessary assistance.  
 
The basic price of controlled materials, if any, for the purpose of valuing the  
Tender, is to be considered as stipulated below. This will also be the basis of 
adjustments in settling the contractor’s bills. 
 
However, the basic rates of steel for the purpose of calculation of escalation only 
if provided for separately for the purpose of PVA, will be as under, at the time of 
tendering. 
 
 1. Mild Steel  @ Rs……………per M.T. 

 2. Torsteel @ Rs……………per M.T. 
 
It may be clearly understood that no compensation or additional charges can be 
claimed by the contractor for non-receipt of the cement or any controlled 
materials in due time on this account or according to his own requirements. 
 
The contractor will, however, be eligible to a proportionate extension of time on 
this account, which in the opinion of the Employer/Architects is reasonable. The 
contractor shall at his own cost arrange for storage shed adequate for taking 
delivery and storing of the quantity of controlled materials released by the 
authorities or supplied by the Employer. The costs of storing, transporting etc., of 
all materials including those under Government control are to be included by the 
tenderer in his quoted rates. 
 
The employer / architect / PMC shall be indemnified against all Government or 
legal actions for theft or misuse of cement M.S. rods and any controlled materials 
in the custody of the contractor. 
 
7. Government and Local Rules 
 
The contractor shall conform to the provisions of all local Bye-laws and Acts 
relating to the work and to the Regulations etc., of the Government and Local 
Authorities and of any company with whose system the structure is proposed to be 
connected. The contractor shall give all notices required by said Act, Rules, 
Regulations and Bye-laws etc., and pay all fees payable to such authority/ 
authorities for execution of the work involved. The cost, if any, shall be deemed to 
have been included in his quoted rates, taking into account all liabilities for 
licenses, fees for footpath encroachment and restorations etc., and shall 
indemnify the Employer against such liabilities and shall defend all actions arising 
from such claims or liabilities. 
 
8. Quantity of Work to be Executed 
 
The quantities shown in the schedule of quantities are intended to cover the entire 
new structure indicated in the drawings but the Employer reserves the right to 
execute only a part or the whole or any excess thereof without assigning any 
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reason therefore. Variation in the value is however not expected to be more than  
25%. 

 
9. Other Persons Engaged by the Employer 
 
The employer reserves the right to execute any part of the work included in this 
contract or any work which is not included in this contract by other Agency or 
persons and contractor shall allow all reasonable facilities and use of his 
scaffolding for the execution of such work. The main contractor shall extend all 
cooperation in this regard. 
 
10. Earnest Money and Security Deposit 
 
The tenderer will have to deposit an amount of Rs 14500.00 In the form of Bank 
Draft drawn in favour of UNION BANK OF INDIA REGIONAL OFFICE, 
MAHABUBNAGAR at the time of submission of tender as an Earnest Money. The 
employer is not liable to pay any interest on the Earnest Money. The Earnest 
Money of the unsuccessful tenderers will be refunded without any interest soon 
after the decision to award the work is taken or after the expiry of the validity 
period of the tender. 
 
The successful tenderer to whom the contract is awarded will have to deposit as 
initial security deposit a further sum to make up 2% of the value of the accepted 
tender including the Earnest Money. The initial Security Deposit will have to be 
made within 14 days from the date of acceptance of tender, failing which the 
Employer at his discretion may revoke the letter of acceptance and forfeit the 
Earnest Money Deposit furnished along with the tender. The initial Security Deposit 
will be invested by the Employer in a fixed deposit account for the duration of the 
contract period. It shall be refunded to the contractor along with accrued interest 
within fourteen days after the issue of certificate of virtual completion. 
 
Apart from the Initial Security Deposit made as above, retention money shall be 
deducted from progressive running bills @ 8% of the gross value of each running bill 
until the Total Security Deposit, i.e., the initial Security Deposit plus the retention 
money equals: 
 
a. 10.00% on the first Rs. 1,00,000 of the cost of work. 
b. 7.5% on the next Rs. 1,00,000 of the cost of work. 
c. 5.0% on the next amount up to Rs. 2 crores of the cost of work 
 
The retention amount will be refunded to the contractor 14 (fourteen) days after 
the end of defects liability period provided he has satisfactorily carried out all the 
work and attended to all defects in accordance with the conditions of the 
contract. No interest is allowed on retention money. 
 
A part of the Security Deposit if and as decided by a constituent Bank can also be 
furnished in the form of a Bank guarantee’ on a Bank other than that of the 
constituent Bank. 
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11. Contractor to Provide Everything Necessary 
 
The contractor shall provide everything necessary for the proper execution of the 
work according to the intent and meaning of the drawings, schedule of quantities 
and specifications taken together whether the same may or may not be 
particularly shown or described there in provided that the same can reasonably be 
inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing, refer the same to the Employer/Architects/PMC whose 
decision shall be final and binding. The contractor shall provide himself for ground 
and fresh water for carrying out of the works at his own cost. The Employee shall 
on no account be responsible for the expenses incurred by the contractor for hired 
ground or fresh water obtained from elsewhere. 
 
The rates quoted against individual items will be inclusive of everything necessary 
to complete the said items of work within the contemplation of the contract, and 
beyond the unit price no extra payment will be allowed for incidental or 
contingent work, labour and/or materials inclusive of all taxes and duties 
whatsoever except for specific items, if any, stipulated in the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of 
any work, all tools, tackles, machineries and equipments and all the necessary 
centering, scaffolding, staging, planking, timbering, strutting, shoring, pumping, 
fencing, boarding, watching and lighting by night as well as by day required not 
only for the proper execution and protection of the said work but not only for the 
proper execution and protection of the said work but also for the protection of the 
public and safety of any adjacent roads, streets, walls, houses, buildings, all other 
erections, matters, and things and the contractor shall take down and remove any 
or all such centering, scaffolding, planking, timbering, strutting, shoring etc., as 
occasion shall be required or when ordered so to do, and shall fully reinstate and 
make good all matters and things disturbed during the execution of works to the 
satisfaction of the Employer/ Architects. 
 
The contractor shall also provide such temporary road on the site as may be 
necessary for the proper performance of the contract and for his own convenience 
but not otherwise. Upon completion, such roads shall be broken up and leveled 
where so required by the drawings unless the Employer shall otherwise direct. 
 
The contractor shall at all times gives access to workers employed by the Employer 
or any men employed on the buildings and to provide such parties with proper 
sufficient and if require, special scaffolding, hoists and ladders and provide them 
with water and lighting and leave or make any holes, grooves etc., in any work, 
where directed by the employer as may be required to enable such workmen to lay 
or fix pipes, electrical wiring, special fittings etc., the quoted rates of the 
tenderers shall accordingly include all these above mentioned contingent works. 
      
12. Time of Completion, Extension Of Time & Progress Chart 
 
1. Time of Completion: The entire work is to be completed in all respects within 
the stipulated period. The work shall deemed to be commence within fourteen 
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days from the date of handing over of site, whichever is later. Time is the essence 
of the contract and shall be strictly observed by the contractor. 
 
The work shall not be considered as complete until the Employer/Architects have 
certified in writing that his has been completed and the Defects Liability Period 
shall commence from the date of such certificate. 
 
2. Extension of Time: if an opinion of the Employer/ Architects/PMC the works be 
delayed (a) by reason of any exceptionally inclement weather, or (b) by reason of 
instructions from the Employer in consequence of proceedings taken or threatened 
by or disputes, with adjoining or neighboring owners or (c) by the works, or delay, 
of other contractors or tradesmen engaged or nominated by the Employer and not 
referred to in the specification or (d) by reason of authorized extra and additions 
or (e) by reason of any combination of workmen or strikes or lock-out affecting any 
of the building trades or (f) from other causes which the Employer may consider 
being beyond the control. Of the contractor, the Employer at the completion of 
the time allowed for the contract shall make fair and reasonable extension of time 
for completion in respect therefore. In the event of the Employer failing to give 
possession of the site upon the day specified above the time of completion shall be 
extended suitably. 
 
In case of such strikes or lockouts, as are referred to above, the contractor shall, 
immediately give the Employer, written notice thereof. Nevertheless, the 
contractor shall use his best endeavors all that to prevent delay, and shall do all 
that may be reasonably required, to the satisfaction of the Employer to proceed 
with the works and on his doing so that it will be ground of consideration by the 
Employer for an extension of time as above provided. The decision of the Employer 
as to be period to be allowed for an extension of time for completion date. The 
provision in clause 15 with respect to payment of liquidated damages shall, in such 
case, be read and construed as if the extended date fixed by the Employer were 
substituted for and the damage shall be deduced accordingly. 
 
3. Progress of Work: During the period of construction the contractor shall 
maintain proportionate progress on the basis of a Programme Chart submitted by 
the contractor immediately before commencement of work and agreed to by the 
Employer/Architects. Contractor should also include planning for procurement of 
scarce material well in advance and reflect the same in the Programme Chart so 
that there is no delay in completion of the project. 
 
13. Liquidated Damages 
 
Should the work be not completed to the satisfaction of the Employer/Architects 
within the stipulated period, the contractor shall be bound to pay to the Employer 
a sum calculated as given below by way of liquidated damages and not as penalty 
during with the work remains uncommenced or unfinished after the expiry of the 
completion date. 
 

a) For contracts having time 
for completion 6 months 
and less 

 1.00% of the estimated 
amount shown in the tender 
per week subject to a 
ceiling of 10% of the 
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accepted contracted sum. 
 

b) For contracts having time 
for completion exceeding 6 
months but not exceeding 2 
years (24 months) 

 0.50% of the estimated 
amount shown in the tender 
per week subject to a 
ceiling of 7.5% of the 
accepted contracted sum 
but not exceeding the total 
S.D. of the contract 
 

c) For contracts having time 
for completion in excess of 
2 years 

 0.25% of the estimated 
amount shown in the tender 
per week subject to a 
ceiling of 5% of the accepted 
contracted sum but not 
exceeding the total S.D. of 
the contract. 

 
14. Tools, Storage of Materials, Protective Works and Site Office 
Requirements 
 
The contractor shall provide, fix up and maintain in an approved position proper 
office accommodation for the contractor’s representative and staff which offices 
shall be open at all reasonable hours to receive instruction notices or 
communications and clear away on completion of the works and make good all 
work disturbed. 
All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects. 
 
The contractor shall provide a suitable temporary hut for the watchmen and clear 
away the same when no longer required and to provide all necessary attendance, 
lights etc., required. 
 
The contractor shall arrange for temporary latrines for the use of workers and field 
staff and keep the same in a clean and sanitary condition to the satisfaction of the 
Public Health Authorities and shall cause such latrines and soil to be cleared away 
whenever necessary and shall make good all the works disturbed by these 
conveniences. 
 
Every precaution shall be taken by the contractor to prevent the breeding of 
mosquitoes on the works during the construction, and all receptacles, cisterns, 
water tanks etc., used for the storage of water must be suitably protected against 
any breach of rules in respect of anti-malarial measures. 
 
The contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding, 
gantry, building structure other than those approved by the Employer. 
 
Protective Measures: The contractor from the time of being place in possession of 
the site must make suitable arrangements for watching, lighting and protecting the 



23 
Signature of Contractor 

work, the site and surrounding property by day, by night, on Sundays and other 
holidays. 
 
Contractor shall indemnify the Employer against any possible damage to the 
building, roads, or members of the public in course of execution of the work. 
 
The contractor shall provide necessary temporary enclosures, gates, entrances, 
etc., for the protection of the works and materials and for altering and adopting 
the same as may be required and removing on completion of the works and making 
good all works disturbed. 
 
Storage of Materials: The contractor shall provide and maintain proper sheds for 
the proper storage and adequate protection of the materials etc., and other work 
that may be executed on the site including the tools and materials of sub-
contractors and remove same on completion. 
 
Cement godown shall be constructed for storing about six weeks requirement of 
cement and stored as per norms with a stack of 10 bags each and 2 feet opening all 
around with 2 feet passage of each stack. Structure shall be waterproof from all 
the sides and top. Cement should be stored one feet above the ground level and 
have pucca-raised floor. 
 
So also reinforcement bars are to be stored above the ground level to prevent the 
same from getting rusted. 
 
Tools: The odolite levels, prismatic compass, chain, steel and metallic tapes and 
all other surveying instruments found necessary on the works shall be provided by 
the contractor for the due performance of this contract as instructed by the Site 
Engineer. 
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may 
be required for safely taking measurement shall be supplied by the contractor. 
 
The mistries and the supervisors on the works shall carry with them always a one 
meter or two meter steel tape, a measuring tape of 30 meters, a spirit level, a 
plumb bob and a square and shall check the work to see that the work is being 
done according to the drawing and specifications. The Site Engineer will use any or 
all measuring instruments or tools belonging to the contractors as he chooses for 
checking the works executed or being executed on the contract. 
 
The contractor should cover in his rates for making provisions for all reasonable 
facilities for the use of his scaffolding, tools and plant etc., by sub-contractors for 
their work. 
 
15. Notice and Patents of Appropriate Authority and Owners 
 
The contractor shall conform to the provisions of any Acts of the Legislature 
relating to the work, and to the Regulations and Bye-laws of any authorities, 
and/or any water, lighting and other companies, and/or authorities with whose 
systems the structures were proposed to have connection and shall before making 
any variations from the drawings or specification that may be associated to so 
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conform, give the Employer/Architects written notices specifying the variations 
proposed to be made and the reasons for making them and apply for instruction 
thereon. The Employer/Architects written notices specifying the variations 
proposed to be made and the reasons for making them and apply for instruction 
thereon. The Employer/Architects on receipt of such intimation shall give a 
decision within a reasonable time.  
 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority 
or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, damages to buildings, roads or members of public in course of 
execution of work and shall defend all actions arising from such claims and shall 
keep the Employer save harmless and indemnified in all respects from such 
actions, costs and expenses. 
 
16. Clearing Site and Setting out Works 
 
The site shown on the plan shall be cleared of all obstructions, loose stone, and 
materials rubbish of all kinds. All holes or hollows whether originally existing or 
produced by removal or loose stone or materials shall be carefully filled up with 
earth well rammed and levelled off as directed at his own cost. 
        The contractor shall set out the works and shall be responsible for the true 
and     perfect setting out of the work and for the correctness of the positions, 
levels, dimensions and alignment of all parts thereof. If at any time, any error 
shall appear during the progress of any part of the work, the contractor shall at his 
own expenses rectify such error, if called upon to the satisfaction of the Employer. 
The Contractor shall further set out to works to the alternative positions at the 
site until one is finally approved and the rates quoted in his tender should include 
for this and no extra on this account will be entertained. 
 
17.  Datum 
 
The average ground level will be considered as the crown of the nearest road, 
which should be taken as “Datum” which is however, subject to final confirmation 
by the Employer/Architects. All levels shown in the drawings are to be strictly 
adhered to. 

 
18. Benches 
 
The contractor is to construct and maintain proper benches of all the main walls, 
in order that the lines and levels may be accurately checked at all times. 
 
These benches will consist of salwood post of adequate length and minimum 
diameter 75 mm to be driven in the ground at suitable distance as directed 
encased with brickwork. The wire nails will be driven on the top of salwood post 
on the centre lines of columns, walls, inside and outside faces of foundation 
trenches, in order that lines may be stretched between the benches and accurate 
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intersection of excavation. Centre line of walls, columns etc., may be clearly 
indicated and checked at any time if it is so required. 
 
19.  Contractor Immediately to Remove All Offensive Matters 
 
All soil, filth or there matters of any offensive nature taken out of any trench, 
sewer, drain, cesspool or other place shall not be deposited on the surface but 
shall be at once carted away by the contractor to place provided by him. 
 
The contractor shall keep the foundations and works free from water and shall 
provide and maintain at his own expenses electrically or other power driven pumps 
and other plant to the satisfaction of the Employer for the purpose, until the 
building is handed over to the Employer. The contractor shall arrange for the 
disposal of the water so accumulated to the satisfaction of the Employer and local 
authority and no claims will be entertained afterwards if he does not include in his 
rates for the purpose. 
  
20. Access 
 
Any authorized representative of the Employer shall at all reasonable times have 
free access to the works and/or to the workshops, factories or other places where 
materials are being prepared or constructed for the work and also to any place 
where the materials are lying or from where they are being obtained, and the 
contractor shall give every facility to the Bank or their representatives necessary 
for inspection and examination and test of the materials and workmanship. Except 
the representatives of the Employer no person shall be allowed at any time 
without the written permission of the Employer. 
 
21. Materials, Workmanship, Samples, Testing of Materials                       
 
All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be 
executed in the best and most workmanlike manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars 
contained in and implied by the specifications and as represented by the drawings 
or according to such other additional particulars, and instructions as may from 
time to time be given by the Employer/Architects during the execution of the 
work, and to his entire satisfaction. 
 
If required by the Employer/Architects the contractor shall have to carry out tests 
on materials and workmanship in approved materials testing laboratories or as 
prescribed by the Employer/Architects at his own cost to prove that the materials 
etc., under test conform to the relevant I.S. Standards or as specified in the 
specifications. The necessary charges for preparation of mould (in case of concrete 
cube) transporting, testing etc., shall have to be borne by the contractor. No extra 
payment on this account should in any case be entertained. 
 
All the materials (except where otherwise described) stores and equipment 
required for the full performance of the work under the contract must be provided 
through normal channels and must include charge for import duties, sales tax, 
control and other charges and must be the best of their kind available and the 
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contractor/s must be entirely responsible for the proper and efficient carrying out 
of the work. The work must be done in the best workmanlike manner. Samples of 
all materials to be used must be submitted to the Employer/Architects when so 
directed by the Engineer/Architects and written approval from 
Employer/Architects must be obtained prior to placement of order. 
 
During the inclement weather the contractor shall suspend concreting and 
plastering for such time as the Employer/Architects may direct and shall protect 
from injury all work when in course of execution. Any damage (during 
constructions) to any part of the work for any reasons due to rain, storm, or 
neglect of contractor shall be rectified by the contractor in an approved manner at 
no extra cost. 
 
Should the work be suspended by reason of rain, strike, lockouts or any other 
cause, the contractor shall take all precautions necessary for the protection of 
work and at his own expenses shall make good any damage arising from any of 
these causes. 
The contractor shall cover up and protect from damage, from any cause, all new 
work and supply all temporary doors, protection to window, and any other 
requisite protection for the execution of the work whether by himself or special 
tradesmen or sub-contractor and any damage caused must be made good by the 
contractor at his own expenses. 
 
22. Removal of Improper Work 
 
The Employer shall during the progress of the work have power to order in writing 
from time to time and removal from the work within such reasonable time or times 
as may be specified in the order of any materials which in the opinion of the 
Employer/Architects are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or 
workmanships not in accordance with the drawings and specifications or 
instructions. In case the contractor refuses to comply with the order the Employer 
shall have the power to employ and pay other agencies to carry out the work and 
all expenses consequent thereon or incidental thereto as certified by the 
Employer/Architects shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate which 
may be given by the Architects shall relieve the contractor from his liability in 
respect of unsound work or bad materials. 
 
23. Site Engineer/Project Management Consultant 
 
The term “Site Engineer/PMC” shall mean the person/agencies appointed and paid 
by the Employer to superintend the work. The contractor shall afford the Site 
Engineer/PMC every facility and assistance for examining the works and materials 
and for checking and measuring work and materials. The Site Engineer/PMC shall 
have no power to revoke, alter, enlarge or relax any requirements of the 
contractor or to sanction any day work, additions, alterations, deviations or 
omissions or any extra work whatever, except in so far as such authority may be 
specially conferred by a written order of the Employer. 
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The Site Engineer/PMC shall have power to give notice to the contractor or to his 
foreman, of non approval of any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued until the decision of 
the Employer is obtained. The work will from time to time to examined by the 
Architects, Engineer from the Premises Department of the Employer and the Site 
Engineer if any. But such examination shall not in any way exonerate the 
contractor from the obligation to remedy any defects which may be found to exist 
at any names of peRsons who shall be presently unconnected with the organization 
for which the work is executed. 
stage of the work or after the same is complete. Subject to the limitations of this 
clause the contractor shall take instructions only from the Architects/Employer or 
his representative. 
 
24. Office Accommodation for the Site Engineer/PMC 
The contractor shall provide, erect and maintain at his cost a separate simple 
watertight office accommodation for the Site Engineer/PMC. This accommodation 
shall be well lighted and ventilated and Provide with windows, door with a lock. 
The Site Engineer’s/PMC office shall be minimum of 150 sq.ft. and the contractor 
shall provide a desk, chairs, drawers for keeping drawings, a cupboard having 
proper lock and a tack board for displaying drawings. The accommodation shall be 
demolished when directed. 
 
25. Contractor’s Employees 
 
The contractor shall employ technically qualified and competent supervisors for 
the work who shall be available (by turn) throughout the working hours to receive 
and comply with instructions of the Employer / Architects. The contractor shall 
engage at least one experienced Engineer as site-in-charge for execution of the 
work. The contractor shall employ in connection with the work persons having the 
appropriate skill or ability to perform their job efficiently. 
 
The contractor shall employ local labourers on the work as far as possible. 
 
No labourer below the age of sixteen years and who is not an Indian National shall 
be employed on the work. 
 
Any labourer supplied by the contractor to be engaged on the work on day-work 
basis either wholly or partly under the direct order or control of the Employer or 
his representative shall be deemed to be a person employed by the contractor. 
 
The contractor shall comply with the provisions of all labour legislation including 
the requirements of 
 
a. The Payment of Wages Act 
 
b. Employer’s Liability Act 
 
c. Workmen’s Compensation Act 
 
d.       Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 
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e.  Apprentices Act 1961 
 
f.  Minimum Wages Act 
 
g.   Any other Act or enactment relating thereto and rules framed there under 
from time to time. 
 
The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the 
Employer in connection with any claim that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order of requirement of any 
Health Officer of the Sate or any local authority or of the Employer regarding the 
maintenance of proper environmental sanitation of the area where the 
contractor’s labourers are housed or accommodated, for the prevention of small 
pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
contractor shall provide, maintain and keep in good sanitary condition adequate 
sanitary accommodation and provide facilities for pure drinking water at all times 
for the use of men engaged on the works and shall remove and clear away the 
same on completion of the works. Adequate precautions shall be taken by the 
contractor to prevent nuisance of any kind on the works or the lands ad jointing 
the same. 
 
The Contractor shall arrange to provide first-aid treatment to the labourers 
engaged on the works. He shall within 24 hours of the occurrence of any accident 
at or about the site or in connection with execution of the works, report such 
accident to the Employer and also to the Competent Authority where such report is 
required by law. 
 
26. Dismissal of Workmen 
 
The contractor shall on the request of the employer immediately dismiss from 
works any person employed thereon by him, who may in the opinion of the 
Employer be unsuitable or incompetent or who may misconduct himself. Such 
discharges shall be the basis of any claim for compensation or damages against the 
Employer or any of their officer or employee. 
 
27. Assignment 
 
The whole of the woks included in the contract shall be executed by the 
contractor and the contractor shall not directly or indirectly transfer, assign or 
underlet the contract or any part, share or interest therein nor, shall take a new 
partner, without written consent of the Employer and no subletting shall relieve 
the contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 
 
28. Damage to Persons and Property Insurance Etc. 
 
The contractor shall be responsible for all injury to the work or workmen to 
persons, animals or things and for all damages to the structural and/or decorative 
part of property which may arise from the operations or neglect of himself or of 
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any sub-contractor or of any of his or a sub-contractor’s employees, whether such 
injury or damage arise from carelessness, accident or any other cause whatsoever 
in any way connected with the carrying out of this contract. The clause shall be 
held to include inter-alia, any damage to the buildings whether immediately 
adjacent or otherwise, and any damage to roads, streets, foot paths or ways as 
well as damages caused to the buildings and the works forming the subject of this 
contract by rain, wind or other inclemency of the weather. The contractor shall 
indemnify the Employer and hold harmless in respect of all and any expenses 
arising from any such injury or damages to persons or property as aforesaid and 
also in respect of any claim made in respect of injury or damage under any acts of 
compensation or damage consequent upon such claim. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so 
as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the 
property or third parties. 
 
The contractor shall effect the insurance necessary and indemnify the Employer 
entirely from all responsibility in this respect. The insurance must be placed with a 
company approved by the Employer and must be effected jointly in the name of 
the contractor and the Employer and the policy lodged with the latter. The scope 
of insurance is to include damage or loss to the contract itself till this is made over 
in a complete state. Insurance is compulsory and must be effected from damage to 
any property arising out of incidents, negligence or defective carrying out of this 
contract. 
 
The employer shall be liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs, charges and expenses arising or accruing from 
or in respect of any such claim or damages from any sums due or to become due to 
the contractor. 
 
29. Insurance. 
Unless otherwise instructed the contractor shall insure the works and keep them 
insured until the virtual completion of the contract against loss or damage by fire 
and/or earthquake, flood. The insurance must be placed with a company approved 
by the Employer, in the joint names of the Employer and the contractor for such 
amount and for any further sum if called to do so by the employer, the premium of 
such further sum being allowed to the contractor as an authorized extra.  
The contractor shall deposit the policy and receipt for premiums paid with the 
Employer within 21 (twenty one) days from the date of issue of work order unless 
otherwise instructed. In default of the contractor insuring as provided above, the 
Employer on his behalf may so insure and may deduct the premiums paid from any 
money due, or which may become due to the contractor.  The contractor shall as 
soon as the claim under the policy is settled or the work reinstated by the 
Insurance Company should they elect to do so, proceed with due diligence with the 
completion of the works in the same manne4r as though the fire has not occurred 
and in all respects under the condition of the contract. The contractor in case of 
rebinding or reinstatement after fire shall be entitled to extension of time for 
completion as the Employer may deem fit.  
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30.  Accounts Receipts & Vouchers 
 
The contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract. If the contractor shall use materials 
less than what he is required under the contract, the value of the difference in the 
quantity of the materials he was required to use and that he actually used shall be 
final and binding on the contractor as to the amount of materials the contractor is 
required to use for any work under this contract.   
 
Before taking any measurement of any work the Site Engineer or a subordinate 
deputed by him shall give reasonable notice to the contractor. If the contractor 
fails to attend at the measurements after such notice or fails to countersign or to 
record the difference within a week from the date of measurement in the manner 
required by the Site Engineer then in any such event the measurements taken by 
the Site Engineer or by the subordinate deputed by him as the case may be is final 
and binding on the contractor and the contractor shall have no right to dispute the 
same.   
 
31. Payments 
 
All bills shall be prepared by the contractor in the form prescribed by the 
Employer/Architects.  Normally one interim bill shall be prepared each month 
subject to minimum value for interim certificate as stated in these documents.  
The bills in proper forms must be duly accompanied by detailed measurements in 
support of the quantities of work done and must show deductions for all previous 
payments, retention money, etc.   
 
The Employer/Architect shall issue a certificate after due scrutiny of the 
contractors bill stating the amount due to the contractor from the Employer and 
the contractor shall be entitled to payment thereof, within the period of honoring 
certificates named in these documents. In case of delay due to some reasons in the 
processing of such bills for payment, an adhoc advance of 75% of the billed amount 
may be paid on the request o9f the contractor for the smooth progress of the 
work.  

The amount stated in an interim certificate shall be the total value of work 
properly executed and 75% of invoiced value of material brought to site for 
permanent incorporation into the work up to the date of the bill less the amount 
to be retained by the Employer as retention money vide clause 12 of these 
conditions and less installments previously paid under these conditions, provided 
that such certificate shall only include the value of said material and goods as and 
from such time as they are reasonably, properly and not prematurely brought to or 
placed adjacent to the work and then only if adequately protected against 
weather or other causalities.  

The Employer will deduct retention money as described in clause 12 of these 
conditions.  The refund of retention money will be made as specified in the said 
clause.  

If the Employer has supplied any materials or goods to the contractor, the cost of 
any such materials or goods will be progressively deducted from the amount due to 
the contractor in accordance with the quantities consumed in the work.  
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All the interim payments shall be regarded as payments by way of advance against 
the final payment only and not as payments for work actually done and completed, 
and shall not preclude the requiring of bad, unsound, and imperfect or unskilled 
work to be removed and taken away and reconstructed, or re-erected or be 
considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall, it conclude, 
determine or affect in anyway the power of the Employer under these conditions 
or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contractor within one month of 
the date fixed for completion of the work or of the date of certificate of 
completion furnished by the Site Engineer and payment shall be made within three 
months.  

Final Payment  
 
A certificate of completion shall accompany the final bill from the 
Employer/Architects.  Payments of final bill shall be made after deduction of 
Retention Money as specified in clause 12 of these conditions, which sum shall be 
refunded after the completion of the Defects Liability Period after receiving the 
Employer’s/Architects’ certificate that the contractor has rectified all defects to 
the satisfaction of the Employer/Architects.  The acceptance of payment of the 
final bill by the contractor would indicate that he will have no further claim in 
respect of the work executed.  
 
32. Variation/Deviation 
 
The price of all such additional items/non-tendered items will be worked out on 
the basis of rates quoted for similar items in the contract wherever existing or on 
engineering rate analysis based on prevalent fair price of labour, material and 
other components as required.  The tender rates, shall hold good for any increase 
or decrease in the tendered quantities up to variation of 25%. For variation beyond 
25% , the rate for the respective item may be reviewed on mutually agreed terms.  
 
33. Substitution 
 
Should the contractor desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Employer/Architects in writing for any such 
substitution well in advance. Materials designated in this specification indefinitely 
by such term as “Equal “ or “Other approved” etc. specific approval of the 
Employer/Architects has to be obtained in writing.  
 
34. Preparation of Building Works for Occupation and Use on Completion  
 
The whole of the work will be thoroughly inspected by the contractor and 
deficiencies and defects put right. On completion of such inspection the contractor 
shall inform the Employer that he has completed the work and it is ready for 
inspection.  
 
On completion the contractor shall clean all windows and oiling if necessary, of all 
hardware, inside and outside, all floors, staircases, and every part of the building.  
He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the Bank.  
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35. Clearing Site on Completion  
 
On completion of the works the contractor shall clear away and remove from the 
site all constructional plant, surplus materials, rubbish and temporary works of 
every kind and leave the whole of the site and the works clean and in a 
workmanlike condition to the satisfaction of the Employer/Architects. 
 
36. Defects after Completion 
 
 The contractor shall make good at his own cost and to the satisfaction of the 
Employer all defects, shrinkage, settlements or other faults, which may appear 
within 12 months after completion of the work. In default the Employer may 
employ and pay other persons to amend and make good such damages, losses and 
expenses consequent thereon or incidental thereto shall be made good and borne 
by the contractor and such damages, loss and expenses shall be recoverable from 
him by the Employer or may be deducted by the employer, in lieu of such 
amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of 
the amount retained being insufficient, recover that balance from the contractor 
from the amount retained under clause No. 12 together with any expenses the 
Employer may have incurred in connection therewith.  
 
37. Concealed Work 
 
The contractor shall give due notice to the Employer/Architects whenever any 
work is to be buried in the earth, concrete or in the bodies of walls or otherwise 
becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before such burial, in default whereof the same shall, at 
the opinion of the Employer/Architect be either opened u for measurement at the 
contractor’s expense or no payment may be made for such materials.  Should any 
dispute of differences arise after the execution of any work as to measurements 
etc., or other matters which cannot be conveniently tested or checked, the notes 
of the Employer/Architects shall be accepted as correct and binding on the 
contractor.  
 
38. Escalation 
 
The rate quoted shall be firm throughout the tenure of the contract (including 
extension of time, if any, granted) and will not be subject to any fluctuation due 
to increase in cost of materials, labour, sales tax, octroi, etc. unless specifically 
provided in these documents. 

39. Idle Labor 
 
Whatever the reasons may be, claim for idle labour, additional establishment cost 
of hire and labour charges of tools and plants would be entertained under any 
circumstances.  
 
40. Suspension 
 
If the contractor except on account of any legal restraint upon the Employer 
preventing the continuance of the work or in the opinion of the Employer shall 
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neglect or fail to proceed with due diligence in the performance of his part of the 
contract or if he shall more than once make default, the Employer shall have the 
power to give notice in writing to the contractor requiring the work to be 
proceeded within a reasonable manner and with reasonable dispatch, such notice 
purport to be a notice under this  to be a notice under this clause.  
 
After such notice shall have been given the contractor shall the contractor shall 
not be at liberty to remove from the site of the works or from any ground 
contiguous thereto any plant or materials to subsist from the date of such notice 
being given until the notice shall have been complied with. If the contractor fails 
to start the work within seven days after such notice has been given to proceed 
with the works as therein prescribed, the Employer may proceed as provided in 
clause 43 (Termination of Contract by Employer). 
 
41. Termination of Contract by Employer 
 
If the contractor being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit 
of the greater part, in number of amount of his creditors or shall enter into a Deed 
or arrangement with his creditors, or if the Official Assignee in insolvency, or the 
Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
Receiver of the contractor’s firm appointed by the court shall be unable, within 
fourteen days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the employer that he is able to carry out and fulfill the contract, 
and if so required by the employer to give reasonable security therefore, or if the 
contractor shall suffer execution to be issued, or shall suffer any payment under 
this contract to be attached by or on behalf of and of the creditors of the 
contractor, or shall assign, charge or encumber this contract or any payments due 
or which may become due to the contractor, there under, or shall neglect or fail to 
observe and perform all or any of the acts matters of things by this contract, to be 
observed and performed by the contractor within three clear days after the notice 
shall have been given to the contractor in manner hereinafter mentioned requiring 
the contractor to observe or perform the same or shall use improper materials or 
workmanship in carrying on the works, or shall in the opinion of the employer not 
exercise such due diligence and make such due progress as would enable the work 
to be completed within due time agreed upon, and shall fail to proceed to the 
satisfaction of the employer after three clear days notice requiring the contractor 
so to do shall have been given to the contractor as hereinafter mentioned, or shall 
abandon the contract, then and in any of the said cases, the Bank may  
notwithstanding previous waiver determine the contract by a notice in writing to 
the effect as hereinafter mentioned, but without thereby effecting the powers of 
the employer of the obligations and liabilities of the contractor the  whole of 
which shall continue in force as fully as if the contract, had not been so 
determined and as if the works subsequently executed had been executed by or 
behalf of the contractor (without thereby creating any trust in favour of the 
contractor) further the employer or his agent, or servants, may enter upon and 
take possession of the work and all plants, tools, scaffolding, sheds, machinery, 
steam and other power, utensils and materials lying upon premises or the adjoining 
lands or roads and sell the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the works 
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or by employing any other contractors or other persons or person to complete the 
works, and the contractor shall not in any way interrupt or do any act, matter of 
thing to prevent or hinder such other contractors or other persons or person 
employed from completing and finishing or using the materials and plants for the 
works when the works shall be completed, or as soon thereafter as conveniently 
may be, the employer shall give notice in writing to the contractor to remove his 
surplus materials, and plants and should the contractor fail to do so within  a 
period of 14 days after receipt by him the employer may sell the same by publish 
Action and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the employer in getting the works carried out by 
other contractors shall be adjusted against the amount payable to the contractor 
by way of selling his tools and plants or due on account of work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit. 
 
42.0 Arbitration 
 
All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the works or the execution or 
maintenance thereof this contract or the rights touching or concerning the works 
or the execution of maintenance thereof this contract or the construction 
remaining operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto whether during or after determination 
foreclosure or branch of the contract ( other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall 
after written notice by either party to the contract to the other of them and to the 
Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator 
to be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer 
will send within thirty days of receipt of the notice, to the contractor a panel of 
three The contractor shall on receipt of the names as aforesaid, select any one of 
the persons name to be appointed as a sole Arbitrator and communicate his name 
to the Employer within Thirty days of receipt of the names. The Employer shall 
thereupon without any delay appoint the said person as the Sole Arbitrator. If the 
contractor fails to communicate such selection as provided above within the period 
specified, the Competent Authority shall make the selection and appoint the 
selected person as the Sole Arbitrator. 
 
If the Employer fails to send to the contractor the panel of three names as 
aforesaid within the period specified, the contractor shall send to the Employer a 
panel of three names of persons who shall all be unconnected with either party. 
The Employer shall not receipt of the name as aforesaid select any one of the 
person’s names and appoint him as the Sole Arbitrator. If the Employer fails to 
select the person and appoint him as the Sole Arbitrator within 30 days of receipt 
of the panel and inform the contractor accordingly, the contractor shall be 
entitled to appoint one of the persons from the panel as the Sole Arbitrator and 
communicate his name to the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another Sole 
Arbitrator shall be appointed as aforesaid. The work under the Contract shall, 
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however, continue during the arbitration proceedings and no payment due or 
payable to the contractor shall be withheld on account of such proceedings. 
 
The Arbitrator shall be deemed to have entered on the reference the date he 
issued notice to both the parties fixing the date hearing. 
The Arbitrator may from time to time, with the consent of the parties, enlarge the 
time for making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. The Arbitrator shall decide each dispute in accordance with the 
terms of the contract and give a reasoned award is made and published, be paid 
half and half by each of the parties. The cost of the reference and of the award 
including the fees, if any, of the Arbitrator who may direct to and by whom and in 
what manner, such costs or any part thereof shall be paid and may fix or settle and 
amount of costs to be so paid. 
 
The award of the Arbitrator shall be final and binding on both the parties. 
Subject of aforesaid the provisions of the Arbitration Act 1992 or any statutory 
modification or re-enactment thereof and the rules made hereunder, and for the 
time being in force, shall apply to the arbitration proceeding under this clause. 
 
The employer and the contractor here by also agree that arbitration under clause 
shall be a condition precedent to any right to action under the contract with 
regard to the matters hereby expressly agreed to be so referred to arbitration. 
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SAFETY CODE 
 
Scaffolds 
 
Suitable scaffolds shall be provided for workmen for all works that cannot safely 
be done from the ground, or from solid construction except in the case of short 
duration work which can be done safely from ladders. When a ladder is used it 
shall be of rigid construction made either of good quality wood or steel. The steps 
shall have a minimum width of 450 mm and a maximum rise of 300  mm. Suitable 
hand holds of good quality wood or steel shall be provided and the ladder shall be 
given an inclination  not steeper than ¼ to (1/4 horizontal  and 1 vertical). 
Scaffolding or staging more than 4 m. above the ground floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail 
property bolted, braced or otherwise secured, at least 1 m. above the floor or 
platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure. 
Working platforms, gangways and stairways shall be so constructed that they do 
not sag unequally and if the height of the platform, gangway or stairway is more 
than 4ms above ground level or floor level, they shall be closely boarded and shall 
have adequate width and be suitably fenced as described in (ii) above. 
Every opening in the floor of a building or in a working platform shall be  provided 
with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be 1 m. 
Wherever there are open excavations in ground, they shall be fenced off by 
suitable railing and danger signals installed at night so as to prevent persons 
slipping into the excavations. 
Safe means of access shall be provided to all working places. Every ladder shall be 
securely fixed. No portable single ladder single ladder shall be over 9m. in length 
while the width between side rails in rung ladder shall in no case, be less than 
290mm. For ladder up to and including 3m. in length for longer ladders this width 
shall be increased at least 20mm for each additional meter of length. 
A sketch of the ladders and scaffolds proposed to be used shall be prepared  and 
approval of the Engineer obtained prior to construction. 
 
Other Safety Measures 
 
All personnel of the contractor working within the plant site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work 
and all metal workers shall be provided with safety gloves. Persons employed on 
metal cutting and grinding shall wear safety glasses. 
Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sties of work shall be so stacked or placed as to cause 
danger or inconveniences to any person or the public. 
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Excavation & Trenching 
 
All trenches, 1.25m. or more in depth shall at all times be supplied with at least 
one ladder for each  30m. in length or fraction thereof. The ladder shall be 
extended from bottoms of the trench to at least 1m. above the surface of the 
ground. Sides of trenches which are 1.5m or more in depth shall be stepped back 
to give suitable slope or securely held by timber bracing so as to avoid the danger 
of sides collapsing. The excavated materials shall not be placed within 1.5m. of 
the edges of the trench or half of the depth of the trench whichever  is more. 
Cutting shall be done from top to bottom under no circumstances undermining or 
undercutting shall be done. 
The contractor shall take all measures on the site of the work to protect the public 
from accidents and shall be bound to bear the expenses of defence of every suit, 
action or other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precautions and to pay any such persons or 
which may with the consent of the contractor, be paid to compromise claim by any 
such person. 
 
Demolition 
 
Before any demolition work is commenced and also during the process of the work. 
All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. No electric cable or apparatus which is liable to be a source of 
danger over a cable or apparatus used by the   operator shall remain electrically 
charged. All practical steps shall be taken to prevent danger to persons employed 
from the risk of fire or explosion or flooring. No floor, roof or other part of the 
building shall be so over loaded with debris or materials as to render it unsafe. 
 
Personal Safety Equipments 
 
All necessary personal safety equipment as considered adequate by the Engineer 
should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should 
take adequate steps to ensure proper use of equipment by those concerned. 
 
Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and proactive goggles. 
Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes shall be provided with protective goggles. 
Those engaged in welding works shall be provided with welder’s protective 
eyesight lids. 
Stone breakers shall be provided with protective with welder’s clothing and seated 
at sufficiently safe intervals. 
When workers are employed in sewers and manholes, which are in use, the 
contractor shall ensure that the manhole   covers are opened and are ventilated at 
least for an hour before the workers are allowed  to get into manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 
The contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead or any toxic material in any form. 
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Wherever men above the age of 18 are employed on the work of such painting the 
following precautions should be taken. 
No paint containing leas or lead products shall be used except in the form of paste 
or readymade paint. Paints like vinyl and epoxies having toxic fumes should be 
applied after following all precautions laid down by manufactures. 
Suitable face masks  should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 
Overalls shall be supplied by the contractor to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during the 
cessation of work. 
 
When the work is done near any public place where there is risk of drownings all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision 
should be  made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 
 
Hoisting Machines 
 
1. a). These shall be of good mechanical constructions sound material and 
adequate strength and free from patent defect and shall be kept in good repair 
and in good working order. 
 
b). Every rope used in hoisting or lowering materials or as means of suspension 
shall be of durable quality and adequate strength and free from patent defects. 
 
2. Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years shall be in charge of  any hoisting machine 
including any scaffolding which or give signals to operator. 
 
3. In case of every hoisting machine and of every chain ring hook, shackle 
shovel and pulley   block used in hoisting or as means of suspension the safe 
working load shall be ascertained by adequate means. Every hoisting machine and 
all gear referred to above shall be plainly marked with the safe working load. In 
case of a hoisting machine having a variable safe working load, each safe working 
load and the conditions under which it is applicable shall be shall be clearly 
indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 
 
4. In case of departmental machines, the safe working load shall be notified by 
the Engineer,. As regards contractor’s machines, the contractor shall notify the 
safe working load of the machine to the engineer whenever he brings any 
machinery to site of working and get it verified by the engineer concerned. 
 
Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should 
be provided with such means as will reduce to the minimum of the risk of any part 
of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations which are already energized, insulating mats, wearing 
apparel, such as gloves, sleeves and boots as may be necessary should be provided. 
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The workers should not wear any rings, watches and carry keys or other materials 
which are good conductors of electricity. 
 
All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. 
 
Adequate washing facilities should be provided at or near places of work. 
 
These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place at work spot. The person reasonable for 
compliance of the safety code shall be named therein by the contractor. 
 
To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractors shall be open to inspection 
by the labour officer’s engineers of the department or their representatives 
 
Not with standing the above clause from (i) to (xviii), there is nothing in these to 
exempt the contractor from the operations of any other Act or rule in force in the 
Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS 

 
 
Applications 
1. The rules shall apply to all buildings and construction works in charge of UNION 
BANK OF INDIA REGIONAL OFFICE, MAHABUBNAGAR. 
Definition 
2. a) “Work place” means a place at which, at an average 50 workers are 
employed in connection work. 
b).  “Large work place” means a place at which an average 500 or more workers 
are employed in connection with construction work. 
 
First Aid 
3. a) At every work place, there shall be maintained in readily accessible place 
first aid appliance including an adequate supply of sterilized dressing and sterilized 
cotton wool. The appliance shall be kept in good order and in large work place 
they shall be placed under the charge of a responsible person who shall be readily 
available during working hours. 
b).  At large work places, where hospital facilities are not available within easy 
distance  of the works, first aid posts shall be established and be run by a 
trained compounded. 
c). Where large work places are remote from regular hospitals, an indoor ward 
shall be provided with one bed for every 250 employees. 
d). Where large work places are situated in cities, towns in their suburbs and no 
beds are considered necessary owing to the proximity of city or town hospitals, 
suitable transport shall be provided to facilitate removal of urgent cases to the 
hospitals. 
At other work places, some conveyance facilities such as a car shall be kept readily 
available to take injured person or persons suddenly taken ill to the nearest 
hospitals. 
 
Drinking Water 
4. a) In every work place, there shall be provided and maintained at suitable 
places easily accessible to labour sufficient supply of cold water fit for drinking. 
b).  Where drinking water is obtained from an intermittent public water supply, 
each work place shall be provided with storage where such drinking water shall be 
stored. 
c). Every water supply of storage shall be at a distance of not less then 15m. 
from any latrine,  drain or other source of pollutions . where water has t be drawn 
from an existing well which is within the proximity  of latrine, drain or any other 
source of pollution, the will shall be properly chlorinated before water is drawn 
from it form drinking. All such wells shall be entirely closed in and be provided 
with a trap  door which shall be dust and water proof. 
d). A reliable pump shall be fitted to each covered well, the trap door shall be 
kept locked and opened only for cleaning or inspection which shall be done at least 
once a month. 
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Washing & Bathing Places 
5. a) Adequate washing and bathing places shall be provided, separately for men 
and women. 
b).   Such place shall be kept in clean and drained conditions. 
 
Scale of Accommodation in Latrines & Urinals 
6. There shall be provided within the precincts of every work place latrines 
and urinals in an accessible place and the accommodation, separately for each of 
the them shall not be less than the following scale. 
No. of seats 
Where the number of persons 
does not exceed 50              2 
b) Where the number of persons 
exceeds 50 but does not exceed 100   3 
c) For every additional 100            3 per 100 
In particular cases, the engineer shall have the powers to vary the scale where 
necessary. 
 
Latrines & Urinals for women. 
7. If women are employed separate latrines and urinals screened from those 
for men and marked in the vernacular in conspicuous letters “For Women Only” 
shall be provided on the scale laid in rule 6. those for men shall be similarly 
marked “For Men Only” a poster showing the figure of a man or a women shall also 
be exhibited at the entrance of latrines for the  respective sex. There shall be 
adequate supply of water close to the urinals and latrines. 
 
Latrines & Urinals 
8. All latrine shall be provided with septic tanks or leach pits in case of small 
units. All the latrines shall be kept in good sanitary conditions. 
 
Construction of Latrines 
9. The inside walls shall be constructed of masonry or some suitable heat 
resisting non-absorbent materials and shall be cement washed inside and outside 
at least once a year. The dates of cement washing shall be noted in a register 
maintained for this purpose and kept available for – inspection. Latrines will not be 
of a standard lower then bore-hole system and should have thatched roofs. 
 
Disposal for Excreta 
10. Unless otherwise arranged for by the local sanitary authority, arrangements 
for proper disposal of excreta shall be made by septic tank or leach pit duly 
approved by the engineer and in conformity with the requirements of local public 
health authorities. 
 
Provision of Shelter during Rest 
11. At every work place there shall be provided free of cost, two suitable sheds, 
one for meals and the other for rest separately for men and women  for the use of 
labour. The height of the shelter shall not be less than 3.5 m; from the floor 
level,. To the lowest part of the roof. The sheds should be roofed with at least 
thatch and mud flooring will be provided with a dwarf wall around not less than 
750 mm. Sheds should be kept clean and the space should be on the basis of at 
least 0.50 square meter per head. 
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Creches 
12. At every work place at which 50 or more women workers are ordinarily 
employed , there shall be provided two huts for the use of children under the age 
of 6 years belonging to such women, one hut shall be used for infants, games and 
paly and the other as their bed room. The huts shall not be constructed on a lower 
standard than the following.  

i) Thatched roof 

ii) Mud floors and walls 

iii) Planks spread over the mud floor and covered with matting.   

The huts shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provisions of sweepers to keep the place 
clean. There shall be two dais in attendance. Sanitary utensils shall be provided to 
the satisfaction of the Health officer of the area concerned. The use of the hut 
shall be restricted to children their attendants and mothers of the children.    

a. Where the number of women workers is more than 25 years but less then 50, 
contractor shall provide at least one hut and one dai to look after the children of 
women workers.  

b. The size of crèche or crèches shall vary according to the number of women 
workers.  

c. The crèche or crèches shall be properly maintained and necessary equipment 
like toys etc., shall be provided.  

Canteen 

13. A cooked food canteen on a moderate scale shall be provided for the benefit 
of workers wherever it is considered expedient.  

14. The above rules shall be incorporated in the contracts and in notices inviting 
tenders and shall form an integral part of the contract.  
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ABSTRACT TERM AND CONDITIONS: 
 
 
1. Defects Liability Period                 :   12 calendar months  
 
2. Period for final measurement valuation     :   2 weeks  
 
3. Date of commencement                 :   Within 2 days after  

        confirmation  
 
4. Date of completion                  :   30 Days from date of  
                 commencement   
 

5.       Agreed liquidated damages                       :   1% of the total contract  
Amount per week beyond the 
date of completion subject to 
maximum of 5% of tender 
Value 

 
6.       Retention Money                                       :   10 % of interim certificate  

         amount of running account   
         bill, including the E.M.D 10 %  
         of the total retention money  
         will be paid  upon submission  
         of completion certificate 

 
7.      Period of honoring certificate                :   2 weeks 

8.      Income Tax Deduction and S.T. under         :  As per Central / State  
       Government rules works   
       contract act.  

 
9.      Insurance, Custom duties and taxes           :  To be provided and paid by      
                                                                            contractor  
 
10.    Price Escalation                  :  Will not be considered  

11.    Rate of BOQ’s items                                   :  To include item complete in all  
                                                                             respects      
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GENERAL SPECIFICATIONS 
LIST OF APPROVED MATERIALS FOR INTERIOR WORKS 

 
S.No. MATERIAL NAME. BRAND / MANUFACTURER. 

1. PLYWOOD – BWP 710 GRADE PLY  GREENPLY / AUSTIN /CENTURY PLY / NICON 
PLY / MAYUR PLY 

2. LAMINATE – CONFIRMING TO IS : 
2046-1995 

GREENLAM / ROYAL TOUCHE / ARCHID / 
SUNMICA 

3. GLASS MODIFLOAT / ASAHIFLOAT / SAINT GOBAIN 
MAKE. 

4. HARDWARE. EFFICIENT GADGETS / EARL BEHARI (EBCO) 
/ HARDWIN / ETALICA. 

 
5 

FLUSH DOOR – CONFIRMING TO IS : 
2202 (Part – 1) – 1991 

GREENPLY / EGG WOOD OR EQUIVALENT. 

 
6 

BEECH WOOD. AS APPROVED BY THE CONSULTANT. 

 
7 
 

VENEER. (4MM AND PAPER VENEER) 
– GROUP MATCHED, STRAIGHT 
GRAIN. 

TRUWOOD /CENTURY / ARCHID   

8 BLOCK BOARD. TRUWUD / ARCHID / GREENPLY  
9 GI SUPPORT SYSTEM FOR FALSE 

CEILING. 
SAINT GOBAIN MAKE 

 
10 

GI DRY WALL PARTITION SYSTEM. RONDO / BMS OR APPROVED EQUIVALENT. 

11 PLASTER BOARDS. SAINT GOBAIN MAKE 
12 SOFT BOARD. JOLLY BOARD OR APPROVED EQUIVALENT. 
13 SCREWS. GKW NETTLEFOLD OR APPROVED 

EQUIVALENT. 
14 ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE OR 

APPROVED EQUIVALENT. 
15 PAINT. ASIAN / ICI / BEGER OR APPROVED 

EQUIVALENT. 
16 FLOOR SPRING. EVERITE, EBCO OR APPROVED EQUIVALENT. 
17 DOOR CLOSURES. STEARLING MECH 
18 TEXTURED PAINT. TERRACO / SPECTRUM OR APPROVED 

EQUIVALENT. 
19 VINYL FLOORING. ARMSTRONG OR APPROVED EQUIVALENT. 
20 WRITING BOARD. WHITE MARK OR APPROVED EQUIVALENT. 
21 DOOR LOCKS. DOORSET OR APPROVED EQUIVALENT. 
22 HINGES. C.I. HINGES OF PALLDIUM / JYOTHI BRAND 

OR ANY REPUTABLE BRAND. 
23. CEILING TILES. ARMSTRONG / BMF / BORAL OR 

EQUIVALENT. 
   
 
NOTE : The contractor shall use only above mentioned material or 
equivalent make to be approved by the Consultant. All other materials shall 
confirm to the specifications laid down. The tenderer shall take this into 
account while tendering rates / prices. 
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DECLARATION 
 

 
I/We have inspected the site of works and have made me / us fully acquainted 
with the local conditions in and around the sites of works. I/We hereby declare 
that I/We have gone through the conditions laid down in the Notice Inviting 
Tender, Conditions of Contract, Technical Specifications and understood the same 
and on the basis of the same I/We quoted our rates in the Schedule of Quantities 
attached with the tender documents. 
 
I/We shall also uniformly maintain such progress as may be directed by the 
Employer / Architect to ensure completion of same within the target date as 
mentioned in the tender document. 
 

 
 
Witness:                                                             ______________________ 
                                                                                               Signature of 
Tenderer 

                                                                 
                                                                  Address______________________ 

 
                                                                                          
______________________ 
 
                                                                                          
______________________ 
 

                                                                     Date: _____________________ 
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BOQ FOR THE PROPOSED SHIVANNAGUDA BRANCH AT SHIVANNAGUDA BELONGING 
TO UNION BANK OF INDIA  REGIONAL OFFICE  MAHABUBNAGAR. FURNISHING 

WORKS.  
S.N
O 

DESCRIPTION UNIT QTY RATE AMOUNT 

            
I BRANCH FURNISHING WORKS         
1 DOORS         

1.1 GLASS DOORS         

  

Providing ,supplying, and fixing in position of Main 
Entrance glass door of  in 12 mm thk clear float glass 
,TOUFGHENED  edges with crystal/pencil polished 
alround, frame less fixed with patch fittings as per the 
design and drawing provided with SS brush finished 
handles 600 mm long and 20 mm dia of approved shape 
and design fixed over the floor spring, pivote bottom 
lock etc ,making complete as per the design. The rate 
shall be inclusive of all the necessary material, 
required hardware, labour, transportation, necessary 
for the complete execution of the item. 

        

A MAIN ENTRANCE 6'-0" X 8'-0" SFT 48     
B BM CABIN ENTRANCE DOOR 3'-0"X8'-0" SFT 24     
            

1.2 PARTLY GLAZED DOORS         

  

providing and fixing partly glazed partly panelled doors 
with deach wood frames and comprising of the 
following. The outer door frame work shall be with 
well seasoned beech wood sections 4"x1" in finished 
size placed vertically and horizontally as shown in the 
drawing. The door shutter shall be 35mm solid core 
flush door bonded with phenol formal de hide finished 
on both sides with 1mm laminated in approved TWO 
colour  on both sides. Also providing a glazed panel as 
shown in the drawing with 8mm thk plain float glass 
with etching as per approved design  

        

  

fixed 2"x1" beech wood jamb and ½"x½" beech wood 
beading. Each door shutter shall be provided and fixed 
with hinges, tower bolts, door stoppers, mortice lock, 
handles (Brass lacquer finished international quality) 
door silencer all as per approved samples by bank 
consultants. All the exposed surfaces of beech wood 
sections shall be finished with melamine spary polis 
after propoerly preparing surface and as directed by 
the bank consultant. 

        

A CASH CABIN 2'-6" X 7'-0" SFT 17.5     
B BM CABIN SIDE DOOR 3'-0"X7'-0" SFT 21     

C STORE ROOM DOOR 3'-0"X7'-0" SFT 21     

D BACK OFFICE DOOR 3'-0"X7'-0" SFT 21     
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1.3 SOLID DOORS          

  

Providing ,supplying, and fixing of 35mmthk solid flush 
core door finished with 1.0 mm thk laminate on both 
sides with frame around the door of  3" x1 1/2"thk in 
medium teak wood, with corporate company handle, 
door lock etc making complete as per the  design. The 
rate shall be inclusive of all the necessary hardware 
required for the complete execution of the item. 

        

A WICKET GATE  SFT 12     

B SAFE ROOM DOOR 3'-0"X7'-0" SFT 21     

            

2 PARTITIONS         

2.1 FULLY GLAZED PARTITIONS         

  

Providing and fixing of fixed Full height glazed 
partitions with 12mm thick toughened glass using SS 
PATCH  FITTINGS of branded make at the top and 
bottom including cutting, making holes in glass ,fixing 
the fitting in floor,, ceilings etc and making the same 
good, with necessary screws, sealants wherever 
required., making complete as per the design and 
drawing. The rate shall be inclusive of all the 
necessary material, required hardware, labour, 
transportation, necessary for the complete execution 
of the item. 

        

A MAIN ENTRANCE SFT 54     
B BM CABIN FRONT SIDE SFT 62     
            

2.2 PARTLY GLAZED PARTITION          

  

Providing, supplying, and fixing in position of the Full 
height glazed partition in 3" thk  with 2"x2" t.w section 
of good quality african wood with 9mm thk BWP ply 
and finished with 1mm thk laminate on both sides upto 
3'-0" from floor and 12 mm thk clear float glass 
finished with deep etched bands  to length horizontally 
as per the design upto 8'-6" ht as per the drawing and 
design.  

        

  

The glass shall be fixed with 3/4" thk beach wood 
beadings shall polished to approved shade and colour 
making complete as per the design. The rate shall be 
inclusive of all the hardware necessary for the 
complete execution of the item as per the design. 

        

A CASH CABIN UPTO 7'-0" HT SFT 85     

B BM CABIN SIDE PARTITION SFT 92     

  

  
 
 
  

        

2.3 SOLID PARTITIONS IN LAMINATE         
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Full Height Partition : Providing & fixing metal stud 
full height solid Partitions with following 
specifications. 

        

  

Supporting system comprising of best locally available 
make 51mm X 35mm X 0.55mm thk metal studs at 600 
mm c/c and 51mm X 32mm X 0.55mm thk metal tracks 
at floor, middle and at slab/beam bottom  level with 
joints staggered and fixed at the slab/beam bottom. 
The rate should include all the necessary for 
strengthening with studs/tracks or channels at 
openings as per the drawings. 

        

  
9 mm BWP Ply with 1mm thk laminate with nail 
grooves on both sides as per drawing.         

  
75 x20 mm Beech wood beading on exposed edges with 
melamine finish as per Directions & drawing.         

  
The rate shall be inclusive of all the necessary 
material, required hardware, labour, transportation, 
necessary for the complete execution of the item. 

        

A STORE ROOM  SFT 180     
B SAFE ROOM SFT 113     
C BACK OFFICE ENTRY    SFT 25     
            

2.4 LOW HEIGHT PARTITIONS UPTO 1200MM         

  
LOW Height partly glazed Partition : Providing & 
fixing metal stud Low height solid Partitions with 
following specifications. 

        

  

Supporting system comprising of best locally available 
make 51mm X 35mm X 0.55mm thk metal studs at 600 
mm c/c and 51mm X 32mm X 0.55mm thk metal tracks 
at floor,middle and at 1200 mm  level with joints 
staggered . The rate should include all the necessary 
for strengthening with studs/tracks or channels at 
openings as per the drawing.  

        

  
9 mm BWP Ply with 1mm thk laminate with nail 
grooves on both sides as per drawing.         

  
75 X 20 mm Beech wood beading on exposed edges 
with melamine finish as per Directions & drawing.         

  

The rate shall be inclusive of all the material ,labour, 
hardware, transportation necessary required for the 
complete execution of the item as directed by the 
architect. 

        

A AT ENTRY WITH WICKET GATE SFT 18     

B BETWEEN OFFICERS SFT 38     

C BETWEEN RUNNING COUNTERS SFT 38     

            
3 STORAGES            
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Providing and Fixing of Low Height Storage cabinet of 
size  upto 2400 mm X 450 mm Depth and 750 mm  ht 
with following specifications  

        

  

The storage Top shall be made with 19 mm thk BWP 
PLY finished with 1 mm thk laminate on all the 
exposed surfaces and 0.8 mm thk laminate on all the 
internal surfaces as pe the direction and Drawing. 
Drawing. 

        

  

The sides and  vertical dividers shall be made with 19 
mm thk BWP PLY with 1mm thk laminate on all the  
exposed surfaces  and 0.8 mm thk laminate on all the 
internal surfaces as per the directions and  Drawing. 

        

  

The back of the storage (carcass) shall be in 12mm thk 
BWP PLY finished with 0.8 mm thk laminate on the 
exposed and internal surfaces as per the directions and 
Drawing. 

        

  
All the exposed edges of the Table shall be lipped with 
12 mm thk Teak wood and finished with melamine 
polish as per the directions and Drawing 

        

  

The Storage unit shall be provided with openable 
shutters of 19 mm thk BWP PLY with 1mm thk laminate 
on all the  exposed surfaces, and 0.8 mm thk laminate 
on all internal surfaces Comprising of 1 nos of 
Horizontal Shelve with 0.8 mm thk laminate on both 
sides ,with Handles ,one set locks and Necessary 
Hardware required as per the directions and Drawing 

        

  

Anti termite solution to be sprayed before using the 
BWP PLY in the work and  making complete as per the 
design and drawing. The rate shall be inclusive of all 
the necessary material, required hardware, labour, 
transportation, necessary for the complete execution 
of the item. 

        

A BRANCH MANAGER UPTO 2'-6"  SFT 30     
B OFFICER UPTO 2'-6" HT SFT 28     
C CASH CABINS UPTO 2'-6" SFT 10     
D BEHIND OFFICERS UPTO CEILING SFT 280     
E IN STORE ROOM UPTO CEILING SFT 170     
            

4 WALL & COLUMN PANELLING IN LAMINATE         

  Providing and Fixing of Wall Panelling with following 
specifications  SFT 430     

  

Supporting system comprising of 51mm X 35mm X 
0.55mm thk metal studs at 600 mm c/c and 51mm X 
32mm X 0.55mm thk metal tracks at floor, middle and 
at slab/beam bottom  level with joints staggered and 
fixed at the slab/beam bottom. The rate should 
include all the necessary for strengthening with 
studs/tracks or channels at openings as per the 
drawings. 

        

  12  mm BWP Ply with 1mm thk laminate on all the         
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exposed surfaces as per the directions and Drawings.  

  
The rate shall be inclusive of all the necessary 
material, required hardware, labour, transportation, 
necessary for the complete execution of the item. 

        

            
5 FALSE CEILING         

5.1 MINERAL FIBRE CEILING TILES         

  

Providing and fixing in the true horizontal level false 
ceiling system of mineral Fiber Ceiling tiles .The 
suspension system shall be the Trulock Silhouette 
revealed profile grid system with 15mm wide flanges 
incorporating a 3mm or 6mm central recess color black 
or white revealed Silhouette main runners and cross 
tees to have mitered ends with birds mouth notches to 
provide mitered cruciform junctions. Main runners to 
be spaced at 12mm c/c fixed by using 2mm pre 
straightened GI Wire. Main tee, rotary stitched of size 
15mm x44mmx3600mm at every 1200mm c/c 
maximum and 1200mm cross tee of size 15mmx44mm 
x1200mm at every 600 mm c/c maximum and 600mm 
c/c cross tee of size 15mmx44mmx600mm at every 
1200mm c/c 

SFT 850     

  

 maximum and 19mmx19mmx3000 wall angle all-round 
the wall to form grid size of 600mmx600mm and 
suspending the grid using 2mm prestraightened GI Wire 
and 6mm nylon raw plug at every 1200mm intervals at 
the main tee and laying of dunne premier micro look 
mineral fiber tiles manufactured by Armstrong world 
industries of size 600mmx600mmx15mm over the 
formed grid complete as directed. 

        

  

Note: the work includes cost and conveyance of 
materials and labour charges including .All Operational 
charges tools lifts and all heights etc surfaces of the 
false ceiling should be with drop ceiling. Manufactures 
specifications to be strictly followed. 
No extra  shall be payable for making cutouts and 
providing frame for cutouts of for making staggered 
ceiling. 

        

  

making complete as per the design. The rate shall be 
inclusive of all the necessary material, required 
hardware, labour, transportation, necessary for the 
complete execution of the item. 

        

  

  
 
 
 
 
 
  

        

5.2 GYPSUM BOARD.          
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Providing, supplying, and fixing in position of  Gypsum 
Board False Ceiling as per manufacturers specification 
and instructions with 12.5 mm thk board. Gypboard 
Screw- fixed to the underside of suspended G.I grid.G.I 
grid should be constructed and suspended from the 
main ceiling as per the manufactures instructions and 
as per the specifications using original Co. Specified 
framework sections G.I24 Guage the Gypboard should 

SFT 800     

  

 be fixed to G.I Grid with 25mm long Drawali 
Screws.the Gypboard to be used should be 12.5mm thk 
tapered edge boards. the boards should be taped and 
filled from underside to give smooth, seamless ceiling. 
The rates should include necessary additional ceiling 
sections and intermediate channels openings for light 
fixtures, vertical drops offsets etc. 

        

  

Additional Intermediate Channels should be fixed to 
strap hangers for additional support to prevent strap 
hangers from buckling swaying at every 1200mm. Item 
to be completed in all respects including necessary 
sleeves for ducts finishing’s of joints cutouts supports 
for light fixtures A.C grills speakers etc. 

        

  

making complete as per the design. The rate shall be 
inclusive of all the necessary material, required 
hardware, labour, transportation, necessary for the 
complete execution of the item. 

        

            
6 PAINTING         

6.1 INTERIOR WALL PAINTING         

  

Providing, supplying, and applying of  putty finish to 
the walls of three coats and finished with one coat 
primer and three coats of Royal Emulsion paint to the 
walls of approved and shade to suit the interiors of the 
corporate office. The rate shall include scrapping and 
preparing of the surface etc making complete of 
applying of paint complete as per the design. 

SFT 2750     

  
The rate shall be inclusive of all the necessary 
material, required hardware, labour, transportation, 
necessary for the complete execution of the item. 

        

            
6.2 CEILING PAINTING         

  

Providing and applying of paint to the ceiling of two 
coats luppum and one coats of  primer and two coats 
of royal emulsion paint of approved colour to suit the 
interiors of the bank. The rate shall include scrapping 
rubbing and preparing of the surface etc making 
complete for applying of paint. making complete as 
per the design. 

SFT 800     

  
The rate shall be inclusive of all the necessary 
material, required hardware, labour, transportation, 
necessary for the complete execution of the item. 
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7 OTHER WORKS          
7.1 ROLLER BLINDS:         

  

Providing supplying and fixing  of transparent Roller 
blinds of approved make, shade and texture of hunter 
douglas make or equivalent using good quality of roller 
mechanism as per the  direction. The rate shall be 
inclusive of all the necessary material, required 
hardware, labour, transportation, necessary for the 
complete execution of the item. Basic Rate:Rs 850 per 
SQM. 

SFT 70     

            
7.2 ROLLING SHUTTER BOX          

  

Supplying and fixing 50mmx50mm TW frame and 
closing with 18mm thk BWP Ply on all sides as per the 
design and finished  on all internals and exposed areas 
of bank with 3 mm thk ACP with netural sillica as per 
the design and directions of the architects. The rolling 
shutter box shall be provided with trap door in 18mm 
thk BWP Ply with necessary locks ,handles as directed . 

SFT 150     

  
The rate shall be inclusive of all the necessary 
material, required hardware, labour, transportation, 
necessary for the complete execution of the item. 

        

            
7.3 SOFT BOARD SFT 32     

  

Providing & Fixing of soft board, made of molded 
stream beach frame size of 25mm x 12mm x 6mm thick 
shall be finished with melamine polish. 6mm thick 
commercial plywood on back side & 12mm thick soft 
board shall be fixed on front. Fixing cloth of selected 
design of Basic rate of Rs. 270 per sq.mtr. 

        

            
7.4 WRITING LEDGER RFT 5     

  

Providing, supplying, and fixing in position of Writing 
ledger with solid ply wood backing with 19mm thk BWP 
ply at the bottom and top with granite slab with 
machine polished edges B/R @ 220/SFT black galaxy 
finished as per the design. the rate shall include all the 
necessary hardware necessary for making complete as 
per the design. 

        

            
7.5 CHEQUE DROP BOX with slit in the shutter  NOS 1     

  

Providing Supplying and Fixing of CHEQUE DROP BOX 
made in 12mm thk ply and shutter in 12MM thk ply 
with hinges etc and laminated in 1mm thk of exposed 
surfaces and enamel painted on inner sides The rate 
shall include all the necessary hardware labour 
material etc for the making complete as per  the 
design. 
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7.6 SUGGESTION AND COMPLAIN BOX NOS 1     

  

Providing Supplying and Fixing of SUGESSTION AND 
COMPLAIN BOX made in 12mm thk ply and shutter in 
12MM thk ply with hinges etc and laminated in 1mm 
thk of exposed surfaces and enamel painted on inner 
sides The rate shall include all the necessary hardware 
labour material etc for the making complete as per  
the design. 

        

            

7.7 
ENAMEL PAINTING TO THE SHUTTER  AS PER BANK 
COLOURS SFT 400     

  

Providing and applying of paint to the Rolling shutter 
on both sides one coat of  primer and two coats of 
ENAMEL paint of approved colour to suit the interiors 
of the bank and as per the bank direction. The rate 
shall include scrapping rubbing and preparing of the 
surface etc making complete for applying of paint. 

        

            

8 COUNTERS         

  

Providing, supplying, and fixing of two tier running 
counter with 19mmthk BWP ply for the top ,sides and 
front finished in 1mm thk laminate for all the lower 
tier counters and the upper tier finished in the granite 
with half round edges in machine polishing with the 
basic rate of granite @ RS 175 SFT. The lower tier tops 
shall be laminated with 1.5 mm thk laminate of 
approved colour and shade of corporate company. The 
counter shall be complete with individual drawer unit, 
storage with provision for the key board tray with 
telescopic channels, cpu hangers, leg rest for the 
individual counter etc making complete as per the 
design. The rate shall be inclusive of all the necessary 
hardware required for the complete execution of the 
item. A 12 mm thk glass has to be provided in front of 
the counter with glass brackets of specified 
requirement as per the design .The rate quoted shall 
be inclusive of the front glass 

        

A CASH CABIN COUNTERS TWO TIER (upper and lower)    RFT 5     

B RUNNING COUNTERS         

  PASSING OFFICER AND  CLERICAL COUNTERS RFT 16     
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9 TABLES         

  

Providing, supplying and fixing in position the tables in 
19mm BWP ply on top, sides and front  finished in 1.0 
mm thk laminate on front and sides of approved colour 
with 1 1/2" thk Beachwood lipping over the edges as 
per the approved design and polished to same colour 
,with 30" key board tray, CPU hanger in 19mm thk ply, 
Wire manager finished with synthetic enamel paint on 
the internal surfaces with approved colour etc making 
complete as per the design. The table shall 
accommodate one drawer and storage cabinet with 
19mm BWP ply with same specification as table. The 
rate shall be inclusive of all the hard ware necessary 
for the complete execution of the item as per the 
design.   

      

A BRANCH MANAGER TABLE 6'-0"X 2'-6"- 1NOS RFT 6     
B OFFICER TABLES   5'-0"X2'-6"- 4 NOS RFT 15     
            
  TOTAL BRANCH FURNISHING WORKS         
            
II ATM FURNISHING WORKS         
1 MAIN ENTRANCE DOOR  3'-6" x 8'-0"  sft 28     
  Providing ,supplying, and fixing in position of Main 

Entrance glass door of  in 12 mm thk clear float glass 
,TOUFGHENED  edges with crystal/pencil polished 
alround, frame less fixed with patch fittings as per the 
design and drawing provided with SS brush finished 
handles 600 mm long and 20 mm dia of approved shape 
and design fixed over the floor spring, pivote bottom 
lock etc ,making complete as per the design. The rate 
shall be inclusive of all the necessary material, 
required hardware, labour, transportation, necessary 
for the complete execution of the item. 

        

            
2 AMSTRONG GRID CEILING sft 70      

Providing and fixing in the true horizontal level false 
ceiling system of Armstrong world industries. The 
suspension system shall be the Armstrong Trulock 
Silhouette revealed profile grid system with 15mm 
wide flanges incorporating a 3mm or 6mm central 
recess color black or white revealed Silhouette main 
runners and cross tees to have mitered ends with birds 
mouth notches to provide mitered cruciform junctions. 
Main runners to be spaced at 12mm c/c fixed by using 
2mm pre straightened GI Wire. Main tee, rotary 
stitched of size 15mm x44mmx3600mm at every 
1200mm c/c maximum and 1200mm cross tee of size 
15mmx44mm x1200mm at every 600 mm c/c maximum 
and 600mm c/c cross tee of size 15mmx44mmx600mm 
at every 1200mm c/c maximum 
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  and 19mmx19mmx3000 wall angle allround the wall to 
form grid size of 600mmx600mm and suspending the 
grid using 2mm prestraightened GI Wire and 6mm 
nylon raw plug at every 1200mm intervals at the main 
tee and laying of dunne premier micro look mineral 
fiber tiles manufactured by Armstrong world industries 
of size 600mmx600mmx15mm over the formed grid 
complete as directed.   

      

            
3 ENAMEL PAINTING TO THE SHUTTER  AS PER BANK 

COLOURS 
sft 145     

  Providing and applying of paint to the Rolling shutter 
on both sides one coat of  primer and two coats of 
ENAMEL paint of approved colour to suit the interiors 
of the bank and as per the bank direction. The rate 
shall include scrapping rubbing and preparing of the 
surface etc making complete for applying of paint. 

        

            
4 WALL PANELLING sft 260     
  Providing, supplying, and fixing in position paneling 

over the walls surfaces to certain extent with t.w 
scantalting of 1"x2" at 2'-0"x2'-0" c/c and 6mm ply over 
the exposed surfaces and finished with 1mm thk Sliver 
laminate and other colour in two colours of approved 
shade and colour. The rate shall be all the hardware 
necessary for the complete execution of the item as 
per the design. 

        

            
5 ROLLING SHUTTER BOX AND PANELLING TO 

VERTICALS PILLARS EXTERNALLY 
sft 80     

  Providing, supplying, and fixing in position paneling 
over the walls surfaces to certain extent with t.w 
scantalting of 1"x2" at 2'-0"x2'-0" c/c and 6mm ply over 
the exposed surfaces and finished with 1mm thk Sliver 
laminate of approved shade and colour. The rate shall 
be all the hardware necessary for the complete 
execution of the item as per the design. 

        

            
6 FIXED GLAZED PARTITION  sft 45     
  Providing, supplying, and fixing in position of the Full 

height glazed partition in 12 mm thk float glass clear 
toughfned with bottom and top aluminum frames of 
4"x11/2 " sections with rubber beading and clips 
finished in powder coated with deep etched bands 
filmed  to length horizontally as per the design upto 8'-
0" ht as per the drawing and design. The glass shall be 
machine polished on exposed surfaces making 
complete as per the design. The rate shall be inclusive 
of all the hardware necessary for the complete 
execution of the item as per the design. 
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7 CARD ACCESS PILLAR No.s 1     

  Providing, supplying, and fixing in position of Card 
access pillar using 19mm thk ply making box of 6"x6" 
size outer to outer finished with 1mm thk red specified 
lamination. Cutting appropriate slot for card Access as 
per the instructions .The rate shall be inclusive of all 
the hardware necessary for the complete execution of 
the item as per the design. Between Entrance door and 
fixed glass) 

        

            

  TOTAL ATM FURNISHING WORKS         

            

  TOTAL RUPEES ( I + II )         

  DISCOUNT IF ANY         

  GRAND TOTAL         
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