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Regional Office,
Union Bank of India, Regional office Shivamogga, First floor, Gopala Main Road, Gopala, Shivamogga -577205

CeliNos..+918847375213, 919480204120 email:_ssd.roshivamogea ' unionbankofindia.bank

Jx rh.shivamogga@unionbankofindia.bank

Date:17.05.2022

TENDER NOTICE FOR ELECTRICAL WORKS QF MATTUR BRANCH
Shivamogea Distt, Karnataka state,

Union Bank of India, Regional office, Shivamogga invites sealed tenders from the empanelled contractors in
Karnataka State for Electrical Works of the premises of Mattur Branch, Shivamogga Disut.

Issue of Tender Documents from Union Bank of India,
Regional Office, Shivamogga

From 18/05/2022 during business hours on
All working days till 01/06/2022.

Last Date for Submission of Tenders 01/06/2022 upte 4:00 pm.

Date of Opening of Tenders 01/06/2022 at 5:00 pm

EMD ] | % of the Estimated Cost excluding GST
Tender Cost Rs 500/-

The scated tender should be submitted to Union Bank of India, Regional Office, Shivamogga duly super
scribing “TENDER FOR ELECTRICAL WORKS OF MATTUR BRANCH"

Detailed information and tender forms are also available during the aforesaid period at the Bank’s Website
wwiv.unionbankofindia.com and Gowvi. website www.eprocure.gov.in.

The Bank reserves the right to reject any or all applications without assigning any reasons whatsoever.

REGIONAL HEAD
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TENDER NOTICE

SUBJECT: ELECTRICAL WORKS AT PREMISES OF MATTUR BRANCH,
SHIVAMOGGA DISTT., :S'I'ATE KARNATAKA.

Sealed item rate tenders are invited by Union Bank of India, Regional Office, Shivamogga FROM ELIGIBLE

EMPANELLED ELECTRICAL CONTRACTORS in Knrnataka state for the Electrical works at the Proposed

premises of our MATTUR BRANCH, SHIVAMOGGA DISTT

The set of tender documents, which shall be studied by the tenderer, schedule of quantities and the drawings to be

collected from Regional Office during office hours between 18,05.2022 10 01.06.2022. The tenderers are required to

complete the “Form of tender price” the schedule of guantities and sign each page including the layout/drawing.

The completed and signed set of the tender document is to be enclosed in a sealed caver super scribing the

name of the project work and name of the tenderer nddressed to The Regional Head, Union Bank of India,

Regional Office, 157 floor, Ashok Arcade, Gopala Main road .Gopala, Shivamogga-577205

The tenderers are required to visit/inspect the site during the said pericd and expected to price their tender (for zll

items of each part of the schedule of quantities) so as to strictly confirm to the various terms & conditions stipulated

in the tender documents without making any corrections, alterations on their own.

Unless specified / agreed otherwise, the rate quoted by the tenderers against each of the schedule of quantities shall

be inclusive of the cost of all materials and labor, all taxes like GST, Central Excise duty, sales tax, etc. While

submitting the final bills, the contractor should mention their GSTIN, base amount. GST percentage, GST amount

and Total amount, The bill should be addressed to Union Bank of India, REGIONAL OFFICE, SHIVAMOGGA

along with GST No. of Bank without fail,

The price quoted and the liability to produce the quality work will be the main criteria for considering the tender.

Eligible Contractor should have 3 years iT returns FY 2018-19 to 2020-2021. The criteria for selection is as

under:-

a) Shall have average annual turnover of more than Rs 5,00 Inkhs during last three years,

b) Should not have incurred any loss in more than one year during the last 3 years.

¢} Should submit solvency certificate equal (o Rs 1,00 lakhs, The selvency certificate shall not be more than
six month old.

The employer is not bound to accept the lowest tender and reserves the right to reject any or all the tenders without

assigning any reason thereof. The notification of the award of contract will be made in writing 1o 2ll the successful

tenderers by the architect/employer.

The work to be completed within 35 days from the date of issue of order.

Last date of receipt of tenders is on 01/06/2022 up to 4.00 pm.

. No tenders will be received after the expiry of the time notified of receiving tenders under any circumstances

whatsoever,

The tenders will be opened at Union Bank of India, Regional Office, SHIVAMOGGA on 01/06/2022 at 5.00PM in
the presence of authorized representatives of the contracting agency, who opt to be present.

Tender shall remain valid for acceptance for a period of 90 days from the notified last date of tender submission.
The tender rate against each item of work/price indicated in the schedule or quantities and rates /price should be
indicated both in words and figures. In case of any discrepancy, the rates indicated in words will prevail.

The rates quoted against each item of work/ price should be for the complete finished item work includes labor,
material, all taxes/GST overhead, duties etc.

The Bank reserves the right to modify the drawings at any time during the period. with/without modification in the
bill of quantities.

The contractor firms registered under MSME UDYAN portal and having valid UDYAM REGD NO. are
EXEMPTED from payment of Tender Cost and EMD.

Regional Head, RO Shivamogga.
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To,

The Regional Head,
Union Bank of India,
Regional Office,

i* floor, Ashoka Arcade
Gopala Main Road,
Gopala, Shivamogga-
577205

ELECTRICAL WORKS OF MATTUR BRANCH, SHIVAMOGGA DISTT.

Having examined the tender, documents (contained hereto) and site relating to the work specified and having
acquired the requisite information relating thereto as affecting the tender, I/ we hereby offer to execute the
work order at the rates mentioned in the ‘schedule of quantities’ hereto in accordance with all respect of the

specifications, design, drawings etc., in accordance with the conditions so far as they may be applicable.

APPENDIX TO GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract

Value/Remarks

Estimated value of work

Rs 2.79 lakhs excluding GST

Tender Docuntent Fees

Rs 500/- Cash/DD in favour of Union Bank Of India
payable at Shivamogga.

Earnest Money Deposit (EMD)

Rs 2800/- i.e 1% of the Estimated Cost excluding GST
in the form of DD in favour of Union Bank Of India
payable at Shivamogga

Initial Security Deposit (ISD)

2% of contract value including EMD (to be paid within
14 days of intimation of acceptance of tender) in the
form of DD in favour of Union Bank Of India payable
at Shivamogga

Period of Completion

35 days

Defect Liability period

12 months from the certified date of virtual completion
of work issued jointly by Project Architect and Bank
Officials.

Penalty/ Liquidated Damapes

1% of Contract amount per week of delay subjected to a
maximum of 10% of contract value

Period of Final Measurements

10 days after completion as recorded in the completion
certificate.

Minimum Value of work to be
executed for issue of interim
certificates for making payment

Minimum Rs 1,00,000/-

10

Retention money from each bill

3 % of gross value of each interim bill (including EMD
& 1SD)




11 | Total retention money including | 3 % of the contract value
earnest money and initial security
deposit

12 | Period for honoring interim and 15 working days [rom date of Architect’s certificate of
final certificate for making payment for interim bills and six weeks (6) for final
payment certificate.

13 | Release of security All the security amount will be refunded to the

deposit/retention amount

contractor without any interest 15 (fifteen) days after
the end of defects liability period (12 months) on
satisfactory completion of all the works and attending
to all defecis in accordance with the conditions of the
Contract, including site clearance to the satisfaction of
the Bank

NAME AND SIGNATURE WITH SEAL
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2.0

SECTION-1

INSTRUCTIONS TO THE TENDERERS

Scope of work

ELECTRICAL WORKS AT MATTUR BRANCH UNDER SHIVAMOGGA REGION

Tender documents

%+ Technical Bid : Shall contain prescribed EMD, forwarding letter accepting conditions of contract, List of

Sub contractors, Income Tax Returns with Annexures and List of work done in last three years. A list of

works like nature with details as to their magnitude and cost, the proportion of work done by the contractor

in it and the time schedule for such works.

*

% The tenders not enclosed with specified amount of EMD (in the form of DD or Banker’s cheque only) will

be rejected. Bank reserves the right to accept or reject any or all the tenders without assigning any reasons

thereof.

2.1

2.2.1

The work has to be carried out strictly according to the conditions stipulated in the tender consisting the
following documenis and the most workman like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Technical bid

The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below;
a)  Technical bid

b)  Additional Specifications

¢)  Technical Specifications

d) Drawings

e)  Special conditions of contract
f)  General conditions of contract
g)  Instructions to Tenderers

Complete set of tender documents including relative drawings can be obtained in person from
Regional Office Shivamogga between 10-00 to 17-00 hrs on Monday-Saturday cxcept holidays
during the period mentioned in the Notice Inviting Tender or download from the Bank’s

Website /Govt. portal.



2.3
2.4
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3.0
3.1

4.0

4.1

4.2

4.3
4.4

3.0

6.0

6.1

6.2

6.2

7.0

7.0

The tender documents are not transferable.

Union Bank of India Empanelled Furnisher Contractor (under Category ‘A’ and Category ‘B’) of
Karnataka State are eligible for bidding.

The bidder should submit copy of empanelment letter along with the bid.

Site Visit,

The tendered must obtain himself on his own responsibility and his own expenses all information and
data, which may be required for the purpose of filling this tender document, and enter into a contract for
the satisfactory performance of the work. The tendered is requested satisfy himself regarding the
availability of water, power, transport and communication facilities, the character quality and quantity of
the materials, labour, the law and order situation, climatic conditions local authorities requirement,
traffic regulations ete.

The tenderer will be fully responsible {or considering the financial effect of any or all the factors while
submitting his tender.

Earnest Money,

The tenderers to submit the Earnest Money of Rs.2800/-(Rupees Two Thousand Eight Hundred only)
being 1% of estimated value of works in the form of Demand Draft/Banker’s Cheque in favour of
Union Bank of India Payable at Shivamogga drawn on any Nationalised Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender not accompanied by
the EMD in Accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.
EMD of unsuccessful tenderers will be refunded within 30 days of award of contract.

EMD of successful tenderer will be retained as a part of security deposit.

Security Deposit and Retention Money

The successful bidder should deposit 2% of the contract amount as security deposit in the form of
Demand Draft including the EMD.

In addition, 1 % of the bill value will be deducted from respective running bills as security retention
money.

No interest shall be paid to the amount retained by the Union bank of India as Security
Deposit/Retention money.

Signing of contract Documents

The successful tenderers shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 10 days from the receipt of intimation of acceptance of
his tender by the Union bank of India. However, the written acceptance of the tender by the Union bank
of India will constitute binding agreement between the Union bank of India and successful tenderer
whether such formal agreement is subsequently entered into or not.

Completion Periad
Time is essence of the contract. The work should be completed in all respects in accordance with the

terms of contract within a period of 35 days from the date of handing over site or 10 days from the date




of receipt of letter ol acceptance whichever is later.

8.0 Validity of tender
Tenders shall remain valid and open for acceptance for a period of three months from the date of
opening price bid. If the tenderer with draws his/her offer during the validity period or makes
modifications in his/her original offer which are not acceptable to the Bank without prejudice to any
other right or remedy the Bank shall be at liberty to forfeit the EMD.

9.0 Linuidated Damages

The liquidated damages shall be 1% per week subject to a maximum of 10% of contract value.

10.0 Rate and prices:

11.1 In case of item rate fender

11.1.1 The tenderers shall quote their rates for individual items bath in words and figures in case of discrepancy
between the rate quoted in words and figures the unit rate quoted in words will prevail. If no rate is
quoted for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calcutated and the requisite total is given. In case of discrepancy
between the unit rate and the total amount calcutated from multiplication of unit rate and the quantity the
unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers
quote their rates for such items those rates will be ignored and will not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender, IT any unit is changed the tenders
would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the Architect/ Bank.

11.1.4 Lach page of the BOQ shall be signed by the authorised person and culting or over writing shall be duly
attested by him.

11.1.5 Each page shall be totalled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, Ievies.

INSTRUCTIONS TO TENDERERS:

1. All the rmes shall be filled up in figures as well as words without fail.

2. The rates and amount against each item of work shall be filled up only in tender papers issued to the
tenderers.



10.

1.

12,

The tenders shall be accompanied by the Earnest Money Deposit for the specified amount.

The tenders shall be duly signed by the authorized person competent to enter into contract.

No paper or sheet shall be detached from the tender document issued to the tenderers.
All the drawings shall be returned along with the tenders.
The tenders shall be liable for rejection if any of the above said requirements are not compiled with.

Water and power for construction shall be arranged by the Contractor. In case the Bank agrees to
provide water, the electricity charges towards pumping of water will have to be borne by the contractor.

The Bank does not bind itself to accept the lowest or any tender and reserves to itself the right to accept
or reject any or all the tenders, either in whole or in part without assigning any reason for doing so.

A schedule of probable quantities in respect of each work and specifications accompany these specials
conditions. The drawings/schedule of quantities is liable to alteration by omission, deductions or
additions at the discretion of the Architects with the consent of the employer.

All items or work described in the schedule of quantities are to be deemed and paid as complete works in
all respects and details including preparatory and finishing works involved, directly, related to and
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection. In case of lump-sum charges in the tender in respect of any
item of works, the payment of such items of work will be made for actual work done on the basis of
lump-sum charges as will be assessed to be payable by the Employer / Architects.

The tenderers must include in their tender prices quoted for all duties royalties, cess and sale tax or any
other taxes or local charges if applicable.

. No extra claim on this account will in any case be entertained.

. If the employer has supplied any materials or goods to the contractor, the cost of any such materials or

goods will be progressively deducted from the amount due to the Contractor in accordance with the
quantities consumed in the work.

15. The Employer shall during the progress of the work have power to order in writing from time to time the

16.

17.

removal from the work within such reasonable time or times as may be specified in the order of any
materials in which in the opinion of the Employer/Architects are not in accordance with specification or
instructions, the substitution or proper re-execution of any work executed with materials or workmanship
not in accordance with the drawings and specifications or instructions. In case the contractor refuses to
comply with the order the Employer shall have the power to employ and pay other agencies to carry out
the work and all expenses consequent thereon or incidental thereto as certified by the
Employer/Architects shall be borne by the Contractor or may be deducted from any money due to or that
may become due to the contractor. No certificate which may be given by the architects shall relieve the
Contractor from his liability in respect of unsound work or bad materials.

All materials should be got tested by the contractor form approved laboratory and test result submitted

to the employers for approval. Only those materials approved by the employers to be used at works.
The cost for testing shall be borne by the contractor only.

The contractor will be made payments towards steel based on the actual quantities of steel used at site



18.

19.

20.

21,

including laps mentioned in the drawings to the exact lengths.

The contractor must co-operate and co-ordinate the work with work of all other contractors appointed by
the employer so that the work shall proceed with the least possible delay and to the satisfaction of the
Architects. The contractor co-ordination with other contractors appointed by the employer is essential to
maintain smooth progress of work and any delays, which in the opinion of the Architects/ Employer is
due to non-co-ordination and inefficient management of the contractor will not be entertained for any
extension of time,

No escalation of cost of materials due to any reasons will be entertained.

The contractor will observe all statutory and legal requirements as required by the central and state
governments as applied to the work. He shall fully indemnify the employer against any loss of property,
life etc.,

Contractors shall indemnify the employer and architect against any accident on site and immediately
outside causing injuries / death to any workers / visitors / third party claims under any of the statutory
bodies. All insurance certificate to be provided by contractor

22. PF/Insurance/Taxes of contractor workers are the contractor’s full responsibility.

23. The Bank considers concessions in application fee and EMD as applicable for MSME provided MSME

certificate is submitted along with the bid document.

24, The bidder should understand that the cost quoted includes all the cost involved in completing the work

as per the drawings. The Bank will not reimburse or pay any other cost associated with the work such as
transportation, loading, unloading, labor accommeodation, delivery, octroi etc.

GENERAL CONDITIONS OF CONTRACT

1.0

11

Definitions:

“Contract means the documents forming the tender and the acceptance thereof and the formal agreement
executed between Union bank of India (client) and the contractor, together with the documents referred
therein including these conditions, the specifications, designs, drawings and instructions issued from
time to time by the architects/ Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.

“Bank”, “Employer” shall mean the_UNION BANK OF INDIA having its Regional office at
Shivamogga and includes the Bank’s representatives, successors and assigns.

1.1.2  The Contractor shall mean the individual or firm or company whether incorporated or not, undertaking

the works and shall include legal personal representative of such individual or the composing the firm or
company and the permitted assignees of such individual or firms of company.

The expression *works® or ‘work’ shall mean the permanent or temporary work described in the “Scope
of work™ and / or to be executed in accordance with the contract and includes materials, apparatus,




equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the
contractor hereunder and work to be done by the contractor under the contract,

*Engineer’ shall mean the representative of the Architect/ consultant of the Bank.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred
to in the specifications and any modifications of such drawings as may be issued by the Engineer from
time to time. ‘Contract value shall mean the value of the entire work as stipulated in the letter of
acceptance of tender subject to such additions thereto or deductions there from as may be made under
the provision herein after contained.

LI5S ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as
may time to time be furnished or approved by the architect/ consultant *Month” means calendar month.
“Week” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.
CLAUSES:

1.0 Total Security Deposit is 3% of accepted value of tender which includes

* Earnest Money Deposit (EMD)
+ Initial Security Deposit(ISD)
s Retention Money(RM)

a) Earnest Moncy Deposit:
The tenderer shall furnish EMD of Rs.2800/~(Two Thousand Eight Hundred only) in the form of
Demand draft drawn in favour of Union Bank of India and payable at Shivamogga on any Scheduled
Bank. No tender shall be considered unless the EMD is so deposited in the required form. No interest
shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the
decision to award the contract is taken without interest. The EMD shall stand absolutely forfeited if the
tenderer revokes his tender at any time the period when he is required to keep his tender open acceptance
by the Union Bank of India after it is accepted by the Union Bank of India the contractor fails to enter
into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the
commence the work within the stipulated time.

b} Retention Money:

Besides the EMD & ISD as deposited by the contractor in the above said manner the retention money
shall be deducted from the running account bill at the rate of 1% of the gross value of work done by the
contractor and claimed in each bill. It shall be refitnded to the contractors without interest within fifieen
days after the end of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.

2.0  Language:

The language in which the contract documents shail be drawn shall be in English.

3.0 Errors, omissions and discrepancies:
In case of errors, omissions and / or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or deseription) on a drawing, the latter shall be adopted,

ii) Between the written or shown deseription or dimensions in the drawings and the corresponding one in
the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the

same item, the former shall be adopted.




a)
b}
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In case of difference between rates written in figures and words, the rate in words shall prevail.

Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of work:

3.0

i)

6.0

7.0

3.0

9.0

The contractor shall carryout complete and maintain the said work in every respect in strictly accordance
with this contract and with the directions of and to the satisfaction of the Union Bank of India through
the architect/ consultant. The architect/ consultant at the directions of the Union Bank of India from time
to time issue further drawings and / or written instructions, details directions and explanations which are
hereafier collectively referred to as Architect’s/ consultant’s instructions in regard to the variation or
modification of the design, quality or quantity of work or the addition or omission or substitution of any
work. Any discrepancy in the drawings or between the BOQ and / or drawings and / or specifications.
The removal from the site of any material brought thereon by the Contractor and any substitution of any
other materials therefore the removal and / or re-execution of any work executed by him. The dismissal
from the work of any person employed /engaged there upon.

i) Letter of Acceptance:

Within the validity period of the tender the Union Bank of India shall issue a letter of acceptance either
directly or through the architect by registered post or otherwise depositing at the address of the
contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of
the tender. The letter of acceptance shall constitute a binding contract between the Union Bank of India
and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the Union Bank of India’s / Architect the
successful tenderer shall be bound to implement the contract and within ten days thercof he shall sign an
agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings. specifications and copies thereof furnished by the Union Bank of India through its
architects / consultants are the properties of the Union Bank of India. They are not to be used on other
work.

Detailed drawings and instructions:

The Union Bank of India through its architects/ consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper execution of the
work. All such drawings and instructions shall be consistent with the contract documents, true
developments thercof and reasonably inferable there from.

The work shall be execuled in conformity therewith and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the work
order and submit the same to the Union Bank of India through the architect / consultant.

Copies of agreement:

Two copies of agreement duty signed by both the parties with the drawings shall be handed over to the
contractors.

Liguidated damages:

If the contractor fails to maintain the required progress as contracted or extended date or completion
without justification in support of the cause of delay. he may be called upon without prejudice to any
other right of remedy available under the law to the Union Bank of India on account of such breach to
pay a liquidated damages at the rate of 1% of the contract value per week which subject to a maximum
of 10% of the contract value.

10.0 Materials, Appliances and Employees:



Unless or otherwise specified the contractor shall provided and pay for all materials, labour, water,
power, lools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new and both
workmanship and materials shall be best quality. The contractor shall at all times enforce strict discipline
and good order among his employees and shall not employ on the work any unfit person or anyone not
skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by
the Union Bank of India /architect / consultant he shall be removed from the site immediately.

11.0  Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contract. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the Union Bank of India in writing under intimation of the
architect / consultant. If the contractor performs any act, which is against the law, rules and regulations
he shall meet all the costs arising there from and shall indemnify the Union Bank of India any legal
actions arising there from.

12.0  Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and
get it approved by the architect / consultant before proceeding with the work. [f at any time any error in
this respect shall appear during the progress of the works, irrespective of the fact that the layout had been
approved by the architect / consultant the contractor shall be responsible for the same ad shall at his own
expenses rectify such error, if so, required to satisfaction of the Bank.

13.0 Protection of works and property:

14.0

15.0

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall
protect the Union Bank of India properties from injury or loss arising in connection with contract. He
shall make good any such damage, injury, loss, except due to causes beyond his control and due to his
fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take
all precautions for safety and protections of his employees on the works and shall comply with all
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or
injuries to persons or property on, about or adjacent to his place of work. The contractor shall take
insurance covers as per clause 26.0 at his own cost. The policy may taken in joint names of the
contractor and the Union Bank of India and the original policy may be lodged with the Union Bank of
India.

Inspection of work:

The Union Bank of India /Architect /Consultant or their representatives shall at all reasonable times have
free access to the work site and/ or to the workshop, factories or other places where materials are lying
or from where they are obtained and the contractor shall give every facility to the Union Bank of India,
Architect / consultant and their representatives necessary for inspection and examination and test of the
materials and workmanship. No person unless authorized by the Union Bank of India / Architect /
Consultant except the representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s organization a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he shall not directly
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof or
interest therein without the written consent of the Union Bank of India through the architect and no
undertaking shall relieve the contractor from the responsibility of the contractor from active
superintendence of the work during its progress.




16.0  Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with Architect / consultant instructions and shall be subject from time to time to such tests as
the architect / consultant may direct at the place of manufacture of fabrication or on the site or an
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery,
labour, and materials as are normally required for examining measuring sampling and testing any
material or part of work before incorporation in the work for testing as may be selected and required by
the architect / consultant.

17.0  Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure
on his part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information
relieve him from any risks or from the entire responsibility for the fulfilment of contract.

18.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the works and as
long, thereafier, as the Architect / consultant may consider necessary until the expiry of the defects
liability period, stated hereto.

19.0 Quantitics

a) The bill of quantities {BOQ) unless or othervise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall
remain valid for variation of quantity against individual item to any extent subject to maximum
variation of the contract vaiue by 25%. All the amount paid under clause 21 hereof as well as
amounts of primer cost and provisional sums, if any, shall be excluded.

b) Variation exceceding 25%: The items of work executed in relation to variation exceeding 25% shall
be paid on the basis of provisions of clause 22 (e) hereof.

The Architect / Consultant may from time to time intimate to the contractor that he required the work to
be measured and the contractor shall forthwith attend or send or qualified representative to assist the
Architect in taking such measurements and calculations and to fumnish all particulars or to give all
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The representative of the Architect / Consultant shall take
joint measurements with the contractor’s representative and the measurements shall be entered in the
measurement book. The contractor or his authorized representative shall sign all the pages of the
measurement book in which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attesied by both representatives. No over writings shall be made in the
measurement book. Should the contractor not attend or neglect or omit to depute his representative to
take measurements then the measurements recorded by the representative of the Architect / Consultant
shall be final. All authorized extra work omissions and all variations made shall be included in such
measurement.

21.0  Variations
No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate the
contract. In case the Union Bank of India / Architect / Consultant thinks proper at any time during the
progress of works to make any alteration in, or additions to or omissions from the works or any
alteration in the kind or quality of the materials to be used therein, the Architect / Consultant shall give
notice thereofl in writing to the contractor or shal! confirm in within seven days of giving such oral
instructions the comtractor shall alter to, add to, or omit from as the case may be in accordance with such
notice. but the contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract, stipulations,
specifications or contract drawings without previous consent in writing of the Architect / Consultant and
the value of such extras, alterations. additions or omissions shall in all cases be determined by the
Architect / Consultant/Bank and the same shall be added to or deducted from the contract value. as the



22.0

b)

c)

d}

23.0

24.0

a)

b)

case may be.
Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect / Consultant with the concurrence of the Union Bank of India as herein mentioned. Any such
extra is herein referred to as authorized extra and shall be made in accordance with the following
provisions.

(i) The net rates or prices in the contract shall determine the valuation of  the extra work where such
extra work is of similar character and executed under similar conditions as the work priced herein,

(i) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.
The net prices of the original tender shall determine the value of the items omitted, provided if omissions
do not vary the conditions under which any remaining items of works are carried out, othenwise the
prices for the same shall be valued under sub- clause ( ¢ ) hereunder.

Where the extra works are not of similar character and/or exccuted under similar conditions as aforesaid
or where the omissions vary the conditions under which any remaining items or works are carried out,
then the contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect /
consultant of the rate which he intends to charge for such items of work, duly supported by analysis of
the rate or rates claimed and the Architect / consultant shall fix such rate or prices as in the
circumstances in his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices
at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day
work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and
if required by the Architect / Consuitant) the workman’s name and materials employed be delivered for
verifications to the Architect / consuitant at or before the end of the week following that in which the
work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the Contractor shall submit rates duly supported by rate analysis worked on the “market rate
basis™ for material, labour, hire / running charges of equipment and wastages etc. plus 15% towards
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation.

Final measurement
The measurement and valuation in respect of the contract shall be completed within three months of the
virtual completion of the work.

Virtual completion certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of the Union
Bank of India, the contractor shall ensure that the following works have been completed to the
satisfaction of the Union Bank of India.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and
machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures including
labour sheds/ camps and constructions and other items and things whatsoever brought upon or erected at
the site or any land allotted to the contractor by the Union Bank of India and not incorporated in the
permanent works.,

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the Union Bank of
India and shall clear, level and dress, compact the site as required by the Bank.




d)

Shall put the Union Bank of India in undisputed custody and possession of the site and all land allotted
by the Union Bank ef India.

Shali hand over the work in a peaceful manner to the Union Bank of Indta.

All defects / imperfections have been attended and rectified as pointed out by the Union Bank of India to
the full satisfaction of Union Bank of India.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to
apply to the Architect / consultant is satisfied of the completion of the work. Relative to which the
completion certificate has been sought, the Architect / consultant shall within fourteen (14} days of the
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which
the VCC has been applied.

This issuance of a VCC shall be without prejudice to the Union Bank of India rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability period nor shall the
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right or
claim of the Union Bank of India against the contractor in respect of works or work at the site and in
respect of which the VCC has been issued.

25.0 Work by other agencies

26.1

d)

The Union Bank of India / Architect / consultant reserves the rights to use premises and any portion of
the site for execution of any work not included in the scope of this contract which if may desire to have
carried out by other persons simultaneously and the contractor shall not only ailow but also extend
reasonable facilities for the execution of such work. The contractor however shall not be required to
provide any plant or material for the execution of such work except by special arrangement with the
Union Bank of India. Such work shall be carried out in such manner as not to impede the progress of the
works included in the contract.

Damage to persons and property

The contractor shall indemnify the Union Bank of India against all losses and claims in respect of
injuries or damages to any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except
any compensation of damages for or with respect to:

The permanent use or occupation of Jand by or any part thercof.

The right of Union Bank of India to execute the works or any part thereof on, over, under, in or through
any lands.

Injuries or damages 1o properties, which are unavoidable result of the execution or maintenance of the
works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of the Union Bank of India
or their agents, employees or other contractors not being employed by the contractor or for or in respect
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto
or where the injury or damage was contributed to by the contractor. his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility of  Union
Bank of India, their employees. or agents or other employees. or agents or other contractors for the
damage or injury.



26.2  Contractor to indemnify Union Bank of India

The contractor shall indemnify the Union Bank of India against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause 26.1 of this clause.

27 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the Union Bank of India against any action,
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against Union Bank of
India in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that
may arise there from, provided that the contractor shall not be liable to indemnify the Union Bank of
India if the infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Architect / consultant in this behalf,

28  Accident or Injury to workman:

The Union Bank of India shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub- contractor, save and except an accident or injury resulting
from any act or default of the Union Bank of India or their agents, or employees. The contractor shall
indemnify and keep indemnified Union Bank of India against all such damages and compensation, save
and except as aforesaid, and against all claims, proceedings, costs charges and expenses whatsoever in
respect thereof or in relation thereto.

29.0 Commencement of Works:
The date of commencement of the work will be reckoned as the date of handing over site or ten(10) days
from the date of issue of letter of acceptance of the tender by the Union Bank of India whichever is later.

30.0 Time for completion
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within a period of 35 (Thirty five) days from the date of commencement. The contractor
shall complete certain portions of work before completion of the entire work. However the completion
date shall be reckoned as the date by which the whole work is completed as per the terms of the contract,

31.0 Extension of time

If, in the opinion of the Architect / consultant, the work be delayed for reasons beyond the control of the
contractor, the Architect / consultant may submit a recommendation to the Union Bank of India to grant
a fair and reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension of time for the completion of work or if the completion of work is likely to
be delayed for any reasons beyond the due date of completion as stipulated in the contract, the contractor
shall apply to the Union Bank of India through the Architect / Consultant in writing at least 10 Days
before the expiry of the scheduled time and while applying for extension of time he shall furnish the
reasons in detail and his justification if any, for the delays. The architect / consultant shail submit their
recommendations to the Union Bank of India in the prescribed format for granting extension of time.
While granting extension of time the contractor shall be informed the period extended time, which will
quality for levy of liquidated damages. For the balance period in excess of original stipulated period and
duly sanctioned extension of time by the Union Bank of India the provision of liquidated damages as
stated under clause 9.0 shall become applicable. Further the contract shall remain in force even for the
period beyond the due date of completion irrespective whether the extension is granted or not.




32.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the
satisfaction of the Architect / consultant should the rate of progress of the work or any part thereof be at
any time be in the opinion of the Architect / consultant too slow to ensure the completion of the whole of
the work by the prescribed time or extended time for completion the Architect / consultant shall
thereupon take such steps as considered necessary by the Architect / consultant to expedite progress so
as to complete the works by the prescribed time or extended time. Such communications from the
Architect / consultant neither shall relieve the contractor from fulfilling obligations under the contract
nor he will be entitled to raise any claims arising out of such directions.

33.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the Architect
/ consultant, save when the work is unavoidable or absolutely necessary for the saving of life of property
or for the safety of the work in which case the contractor shall immediately advise the Architect /
consultant. However the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the
part of the works being technically required / continued with the prior approval of the Architect /
consultant at no extra cost to the Union Bank of India.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

34.0 No compensation or restrictions of work

If at any time after acceptance of the tender Unton Bank of India shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part of the work to be
carried out. The Architect / consultant shall give notice in writing to that effect to the contractor and the
contractor shall act accordingly. In the matter. The contractor shall have no claim to any payment of
compensation or otiierwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in consequence of the
foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actvally and
bonafide brought to the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided however
that the Architect / Consultant shall have in such cases the option of taking over all or any such materials
at their purchasc price or a local current rate whichever is less.

“In case of such stores having been issued from Union Bank of India stores and returned by the
contractor to stores, credit shali be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of
Architect / consultant shall be final.

35.0 Suspension of work

i) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall
be final and binding on the contractor) suspend the progress of works or any part thereof for such time
and in such manner as Architect / consultant may consider necessary so as not to cause any damage or



a)
b)
c)

d)

injury to the work already done or endanger the safety thereol for any of following reasons.

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default of the contractor, or
For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Architect / consultant.

If the suspension is ordered for reasons {b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension.

No compensation whatsoever shall be paid on this account.

36.0 Action when the whole security deposit is forfeited

a)

b)

<)

In any case in which under any clause or clauses of this contract, the contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the Architect /
consultant shall have the power to adopt any of the following course as they may deem best suited to the
interest of the Union Bank of India.

To rescind the contract {of which rescission notice in writing to the contractor by the Architect /
consuitant shall be conclusive evidence) and in which case the security deposit of the contractor shall be
forfeited and be absolutely at the disposal of Union Bank of India.

To employ labour paid by the Union Bank of India and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and materials (the cost of such labour
and materials as worked out by the Architect / consultant shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects in the same manner and at
the same manner and at the same rates as if it had been carried out by the contractor under the terms of
this contract the certificate of architect / consultant as to the value of work done shall be final and
conclusive against the contractor.

To measure up the work of the contractor, and to take such part thercof as shall be unexecuted, out of his
hands, and to give it to another contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amount of which excess the certificates in writing of the Architects /
consultant shall be final and conclusive) shall be borne by original contractor and may be deducted from
any maney due to him by Union Bank of India under the contract or otherwise, or from his security
deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Union Bank of India the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having purchased or
procurcd any material or entered into any engagements or make any advance on account of, or with a
view to the execution of the work or the performance of the contract and in case the contract shall be
rescind under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless and until the Architects /
consultant wili have certified in writing the performance of such work and the value payable in respect
thereof, and he shall only be entitled to be paid the value so certified.

37.0 Bank’s right to terminate the contract:

If the contractor being an individual or a firm commit any *Act of insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily
or subject to the supervision of Govt. and of the official Assignee of the liquidator in such acts of
insolvency or winding up shall be unable within seven days afier notice to him to do so, to show to the
reasonable satisfaction of the Architects / consultant that he is able to carry out and fulfil the contract,
and to give sccurity therefore if so required by the Archilects / consultant.




Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any paymen under this contract to be autached by or on behalf of any of the
creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Union Bank of India through
the Architects / consultant or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under.

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these conditions suspended
the progress of the works for 7 days afier receiving from the Union Bank of India through the Architect
/ consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due progress as would
enable the works to be completed within the time agreed upon, or has failed to remove the materials
from the site or to pull down and replace work within seven days after written notice from the Union
Bank of India through the Architect / consultant that the said materials were condemned and rejected by
the Architect / consultant under these conditions; or has neglected or failed persistently to observe and
perform all or any of the acts, matters or things by this contract to be observed and performed by the
contractor for seven days after written notice shali have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance of the Union Bank of
India or Architect’s / consultant’s instructions to the contrary subject any part of the contract. Then and
in any of said cases the Union Bank of India and or the Architect / consultant, may not withstanding
any previous waiver, after giving seven days notice in writing 1o the contractor, determine the contract,
but without thereby affecting the powers of the Union Bank of India or the Architect / consultant or the
obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the
contract had not been so determined and as if the works subsequently had been executed by or on behalf
of the contractor. And., further the Union Bank of India through the Architect / consultant their agents
or employees may enter upon and take possession of the work and all plants, tools, scaffoldings,
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by
means of their own employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to complete the work and the contractor shall not in any was interrupt or do
any act, matter or thing to prevent or hinder such other contractor or other persons employed for
completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the Union Bank of India or the
architect / consultant shall give a notice in writing to the contractor to remove his surplus materials and
plants and should the contractor fail to do so within 7 days after receipt thereof by him the Union Bank
of India sell the same by public auction after due publication, and shall adjust the amount realized by
such auction. The contractor shall have no right to question any of the act of Bank incidental to the sale
of the materials etc.

38.0 Certificate of payment:

The contractor shall be entitled for payment under the certificates to be issued by the Bank’s Engineer/
Architect / consultant to the contractor within 10 working days from the date of centificate from Union
Bank of India from time to time. The Union Bank of India shall recover the statutory recoveries other
dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during the progress of
works or completion shall not have effect as certificate of satisfaction or relicve the contractor from his

liability under clausec.

The Architect / consuliant shall have power to withhold the certificate if the work or any part thereof is



not carried out to their satisfaction.
The Architect / consultant may by any certificate make any corrections required in previous certificate.

The Union Bank of india shall modify the certificate of payment as issued by the architect / consultant
from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded in
the M books.

The contractor shall not submit interim bills when the approximate value of work done by him is not less

than Rs, I, 00,000/~ (Rupees One lakh orly) and the minimum interval between two such bills shall
be 10 days.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect / consultant shall issue the certificate of payment within a period of two
months, The Union Bank of India shall pay the amount within a period of three months from the date of
issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

Method of measurement

39.0

40.0

40.1

a. Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date. Rules laid
down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the
Architect / consultant shall be final and binding on the contractor.

b. Contractor should produce the measurement sheets of the quantities amrived from the actual site duly
verified by union bank representative or Architect/ Consultant of the bank.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed proforma at site of work and
should produce the same for inspection of Union Bank of India / architect / consultant whenever desired
by them. The contractor shall also maintain the records / registers as required by the local authorities /
Govt. form time to time.

Register for hindrance to work
Register for running account bill
Register for labour

Force majeure

Neither contractor nor Union Bank of India shall be considered in default in performance of their
obligations if such performance is prevented or delayed by events such as but not to war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms,
floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the
reasonable control of the party affected or prevented or delayed. However a notice is required to be
given within 30 days from the happening of the event with complete details, to the other party to the
contract, if it is not possible to serve a notice, within the shortest possible period without delay,

40.2  As soon as the cause of force majeure has been removed the party whose ability to perform its obligations

40.3

has been affected, shall notify the other of such cessation and the actual delay incurred in such affected
activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability resulting
there from having been removed, the agreed time of completion of the respective obligations under this




agreement shall stand extended by a period equal 1o the period of delay occasioned by such events.

40.4 Should one or both parties be prevented [rom fulfilling the contractual obligations by a state of force

majeure lasting to a period of 6 months or more the two parties shall each other to decide regarding the
future execution of this agreement.

41.0 Local laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of
all labour legislation including the latest requirements of all the Acts, laws, any other regulations that are
applicable to the execution of the project.

i) Minimum wages Act 1948 {Amended)

if) Payment of wages Act 1936 (Amended)

iii) Workmen’s compensation Act 1923 (Amended)

iv) Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)

v) Apprentice act 1961 (Amended)

vi) Industrial employment (standing order) Act 1946 (Amended)

vii)  Personal injuries (Compensation insurance) act 1963 and any other modifications

viii}  Employees provident fund and miscellaneous provisions Act 1952 and amendment thereof
ix) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under from time to time.

42,0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in connection with
the execution of the work report such accident to the architect / consultant. The contractor shall also such
report immediately to the competent authority whenever such repost is required to be lodged by the law
and take appropriate actions thercof. The Bank shall not be responsible for any compensation towards

any loss due to such accident.

Make of Materials for Electrical Works

PVC conduits : A.K.G./ B.E.C./ Diplast

PVC Copper Wire. : Finolex/ Havells/ Anchor (FRLS grade)

5/6 Amp. Switches / Sockets. : Anchor Roma / Legrand (Mosaic) - Modular.
5/15 Amp. Switches / Sockets. : Anchor Roma / Legrand (Mosaic) - Modular,
Ceiling Rose / Battern Holder. : Anchor Roma / Legrand (Moszaic) - Modular.
Incandescent lamps & filament lamps : Bajaj/ Indo Asian

Rewritable switches : Standard/Crompton/Havells/ Indo Asian

Change over switches : Kenber / Havells/ Indo Asian

Switch fuse unit fuse : English Electric/Siemens / Havells/L& T/ indo Asian
Switch units HRC fuses MCB English Electric/ L&T/

M.C.B. D.B. MDS (Legrand) / Schneider / Sicmens

M.C.B. MDS (Legrand) / Schneider

MCCB.Schneider / Siemens.

Elcb Neptune/ English Electric/ Indo Asian

Aluminum conductor cables Eckos Sky Tone/ Havells

G I pipes Tata/ Zenitl/lindal

Kit kats Kay / Anchor/Havells

Ammeter / volimeter Automatic Electric/Havells/ L&T

Selector switch L&T/ Kay Cee

CT'S Autematic Electric / Kappa/ L&T

Indicators Concord / Kay Cee / Mathury/ Siemens

HRC fuse/ fuse base/ fuse carrier English Electric/ Standard / Indo Asian



Switch Board Box Plate. Anchor Roma / Legrand (Mosaic) - Modular.
Fan Box Mahajan (M5}
Switchboard Box. M.S. Box.(Legrand-Mosaic) / Anchor Roma.
Holder Plate with Brass Screw. Acrylic Type (Off white Colour)
H.T.Switchgears. ABB / Schneider / Siemens.
Unitised Substation ABB / Schneider.
D.G.Set. Kirloskar.

H.T.Kiosk. Hyphen.

H.T.Cable. Prime Cab / Polycab / Torrent.

L.T.Cable. Polycab / Vishal / Finolex / Prime Cab.9

Indicating Lamps DSS

Lugs & Glands 1) Lugs - Dowells / Lotus.
Meters HPL/ Secure /L & T

Power Contactor Schneider/ TC./Siemens.
Fire Extinguisher Firex.

Rubber Mat Bhor / Atlas.

Capacitors Shreem /Prabhodhan

APFC Relay Beluk / Syncon.

Protection Relay Alstom.

Qutdoor & Indoor Termination Reychem.

List of Materials for Electrical Installation

Sl no Names of materials Approved Makes
1 FRLS copper wire Anchor, Havells, Finolex
2 Modular switches and sockets Anchor Roma, Havells, MK
3 MCBs and DBs Anchor, Havells, Indo Asian
4 UG cables( 1.1 and 11 Kv} Anchor, Havells, Finolex, Standard
5 Tel cable Anchor, Havells, Finolex, Standard
6 Switch disconnecting fuse Anchor, Havells, Standard
7 PVC conduits (IS]) Vasavi, Sudhakar, Baiaj Plast
8 MS conduits (ISI) BEC, Vimco
9 Krone block housing Adc Krone, Triway, D-link
11 Timer Anchor, Panasonie, Merlin Gerin, Siemens,
L&T
12 Contactors Siemens, L&T, MG
13 Speaker Bosch, Philips
14 Music system cable Finolex, Havells, Standard
15 APFC relay Siemens, Havells
16 APFC panel \Wave form, Baron, Neptune
17 Change over switch HPL , Standard
18 MCCB Anchor, Havells, Siemens, L&T ,MG
19 Light fittings Anchor, Thorm, Philips
20 Exhaust fan Havells, Bajaj, Crompton, Usha
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ESTIMATE FOR ELECTRICAL WORKS & ELECTRICAL FIXTURES FOR UNION BANK OF

INDIA MATTUR BRANCH,

Sl No

Description

Unit

Qty

Rate

Amount

1

Supply & wiring of light point,6 Amp Light point,power
point,ceiling fan point, exhaust fan point using 1.5 sqmm
PVC insulated multistrand copper conductor of 1100 V
grade FR wires for the phase neutral & earth drawn
through 19 mm Dia medium gauge thick flame retartdent
PVC conduit with necessary accessories likes bends,
junction boxes, collers,ceiling rose on the surface with
surface clamps at regular intervals. The point are
controlled by 6 Amp SP switch are mounted on the metal
boxes covered with front plate including switch socket
regulator are modular type.The rate exclusive of 2x2.5
sgmm +1x1.5 sgmm PVC insulted multistrand copper
conductor of 1100 v grade.as a mains from DB to light
switch board. The no of point per circuit should not
exceed 10 points subjected to max 800 watt. The
separate PVC conduit pipe should be laid for circuit.

1.1

Single light point controlled by 6 Amp SP Modular switch

Nos

32

1.2

Secodary light point controlled by 6 Amp SP Modula
switch

Nos

1.3

Swilch and socket {Dependent)

Supply installation and wiring as above with 1 X 6 Amp
socket outlet controlled by one 6 Amp SP Modular switch
(dependent)

Nos

1.4

Switch and socket (Independent )

Supply installation and wiring as above with 1 X 6 Amp
socket outlet controlled by one 6 Amp SP Modular switch
(Independent) for wall mounted Fans.Display boards etc.

Nos

Ceiling Fan point controlled by 6 Amp SP Modular
switch without electronic step regulator

Nos

Exhaust Fan point

Nos

Calling bell peoint controlled by 6 Amp SP Modular switch
with indicator {inclusive of calling beil)

Nos

Supply and installation of UPS lighting point controlled by
6 A modular switch.

Nos

Electrical wiring:

Supply and wiring for mains, sub main for 6A power point
, 16 A power point, UPS power point, AC point using
PVC insulated multistrand copper conductor single core
of 1100 V grade FR wires drawn through 19 mm /25 mm
dia medium gauge thick flame retarident PVC conduit
with necessary accessories likes bends, junction,tee
Jjunction box,or 25 mm |S| marked cassing capping elc
complete with flush /surface of the wall as required.

2.1

Mains for Lighting circuit




2 x2.5 Sgmm +1 x 1.5 Sgmm PVC insulated multistrand
copper conductor single core of 1100 V grade FR wires
drawn through 19 mm dia medium gauge thick flame
retartdent PVC conduit {grey colour) with necessary
accessories as required ..

Mtrs

165

2.2

Mains for UPS power circuit

2 x2.5 Sgmm +1 x 1.5 Sgmm PVC insulated multistrand
copper conductor single core of 1100 V grade FR wires
drawn through 19 mm dia medium gauge thick flame
retartdent PVC conduit (grey colour) with necessary
accessories as required .For UPS power

Mtrs

188

2.3

Mains for AC,Sign board,Raw power Lighting DB,UPS
output DB

2 x4 Sqmm +1 x 2.5 Sqmm PVC insulated multistrand
copper conductor single core of 1100 V grade FR wires
drawn through 19 mm dia medium gauge thick flame
retartdent PVC conduit{ grey colour) with necessary
accessories as required.

Mtrs

130

24

Mains for UPS in Iput & out put,

2 x 6 Sgmm +1 x 4 Sqgmm PVC insulated muitistrand
copper conductor single core of 1100 V grade FR wires
drawn through 18 mm/ 25 mm dia medium gauge thick
flame retartdent PVC conduit with necessary accessories
as required.

Mirs

30

Power sockets, 6 Amp, 16 Amp,20 Amp AC sockefs.

Supply ,installation, testing and commissioning of
following power sockets, outlet housed in original Gl box
! PVC box and covered with switch plate complete
including the inter connection the box shali be
flush/surface mounted on wall as required.

3.1

1 x 6 Amp socket ( 6 A 2/3 pin combine 2 Module) outlet
controlled by 6 Amp SP Modular switch raw power work
station,

Nos

11

3.2

3 x 6 Amp socket ( 6 A 2/3 pin combine 2 Module) outlet
controlled by 16 Amp SP Modular switch with indicator
for UPS power work station

Nos

11

3.3

1x 16 Amp socket ( 6/16 A 3 pin combine 2 Module)
outlet controlled by 16 Amp SP Modular switch with
indicator directly connected to VTPN

Nos

3.4

20 Amp 3 pin metal clad socket with top conirolled by
16/20 Amp SP MCB in factory made MS enclosure for
AC sacket,

Nos

Distribution Board




SITC of factory ready made distribution board double
door typey SPN/ETPN/VTPN DB made outof 16 G
sheet with powder coated painting as per IS 13032
Universal mounting with copper busbar,neutral link, studs
and inter connecting wires of 10 /6 Sqgmm for VTPN 6/
4 Sgmm wires for ETPN ,SPN DBs as per regiurement,
both sides detachable glands plate with knockout with
provision to mount DP / TP / 4F MCB as incomer and
SP /TP MCB as a out goings.Legrand / Havells make.
All MCBs should be C curve 10 kA breaking capacity

4.1

8 way VTPN MCB Double door DB {(MAIN DB)

Nos

Incoming

63 Amp 4P MCB _ —~1 No

Qutgoing

40 Amp TP MCB —1 No

32 Amp TP MCB - 1 No

10/32 Amp SP MCB_-- 12 No

4.2

12 way SPN Double door DBs (Raw power DB)

Nos

Incomer: 32 A DP MCB -1 No

Qutgoing : 10/16 A SP MCB -10 Nos

4.3

12 way SPN Double door DBs (UPS DB )

Nos

Incoming ; 32 ADPMCB -—1 No

Qut going : 10/16 A SP MCB -10 No

(For UPS points only)

4.4

4 way ETPN Double door DB (AC DB)

Nos

Incomer ; 32 AFP MCB -1 No

Qutgoing : 16/20 A SP MCB - 6 Nos

4.5

Supply and installation of the 20/32 Amp 230 V Metal
clad Industrial Plug & Socket with 20/32 Amp DP MCB in
sheet metal enclosure as UPS input & out put.

Nos

Earthing system

5.1

Providing and installation of 40 mm dia B class Gl pipe
2.5 mtrs long earth station complying to Is 3043 complete
in all respect with excavation in all type of soil,murrum or
rack filling of charcoal, salt & providing watering funnel
durable masonry chamber in rich plastered brick work
and approved quality heavy duty Cl chamber cover
{450mmx450mm) etc .The earth pit identity shall be
marked on the cover with paint,

Nos

5.2

Providing and installation of copper plate earth station
using 300x300x3mm copper plate connected along the
length of pipe from bottom to top with 25 x 3mm copper
strip with 40 mm dia B class Gl pipe 2.5 mirs long
complete in all respect with excavation in all type of
soil,murrum or rock filling of charcoal, salt & providing
watering funnel durable masonry chamber in rich
plastered brick work and approved quality heavy duty Cl
chamber cover {450mmx450mm) etc .The earth pit
identity shall be marked on the cover with paint. Earth
station shall be installed as per 1S 3043.

Nos




Supply and laying of Copper / Gl Tape / Gl Wire using
necessary clamps as required.

6.1

10 SWG copper wire drawn through 19 mm Dia medium
gauge thick flame retartdent PVC conduit (grey colour)
with necessary accessories for UPS earthing.

Mtrs

38

6.2

6 Sqmm PVC insulated multistrand copper conductor
single core of 1100 V grade FR wires drawn through 19
mm Dia medium gauge thick flame retartdent PVC
conduit with necessary accessories.

Mtrs

6.3

300mm long 25x3 copper earth bar.

Nos

Telephone cables

7.1

Supplying and laying of 2 pair 0.51 mm tinned copper
unarmored PVC insulated telephone wire laying in 19
mm dia medium gauge thick flame retartdent PVC
conduit (grey colour) with accessories ete.

Mtrs

122

7.2

RJ 11 telephone outlet modular type

Nos

7.3

10 pair crone connector box with tag

Nos

Fixtures:

Supply and installation of light Fixtures, fan etc using
necessary accessories such as Anchore fastener etc as
required at site. The rate includes storage and handling
of the fitlings. .

8.1

Supply and installation of 36 w LED Flat Panel Fitting
decorative recess mounted luminaries with square
perforation of Havells Make cat no.
LHEWEBP7IL1W36,0r Wipro make , Philips or
equivalent etc & accessories and fixed to the ceiling slab
using 3 core flexible wire in pvc flexible conduit,
suspension chain,Anchore Hooks Eic complete .

Nos

12

8.2

Supply and installation of 15 watt LED recess mounted
Down lighter fitting of Havells Catno.
LHEBJNPBIN1WO15 or Wipro, Philips or equivalent.

Nos

8.3

1x4 ft. Luminaries ,Flourscent Tube Box Type Philips
Mirolta Slim 1x 36 W or equivalent fixed directly to
ceiling /on the wall with round block as required

Nos

8.4

48"or 1200 mm / 42" 1050 mm Ceiling fan of Crompton
Greeves High Speed mode! ,Havells ,Aimonard make
with extra down rod as required with guarantee card etc.

Nos

10

8.5

Providing and fixing 16" of grill roto wall mounted fan in
specified areas in good condition of make
Crompton/Usha/ Havells with guarantee card etc,
complete this rate includes cost of all materials taxes and
lift to the place of work.

Nos

Providing and fixing of Heavy duty / Light duty Exhaust
fan of make Crompton Trans Air Model /falmonards /
Havells etc.with civil works with louvers complete this
includes cost of all material, taxes lead and lift to place of
work.

12" Exhaust Fan

Nos

e

9" Light duty Exhaust Fan

Nos




10

Supply installation testing & commissioning of the 63
Amp 4 pole MCB in metal enclosure suitable to end
terminate 25 Sgmm UG armoured Al cable.

Nos

11

Supply and fixing of the anchore fastner required for
fixing of ceiling fan as required

Nos

16

12

Supply and fixing of the Modular type electronic step
requlator for ceiling fan.

Nos

10

13

Providing and fixing of 2.5 sqmm 3 Core pvc insulated
copper flexible wire of 4 Mtr length one end connected to
the 6 A 3 pin top & another end connected to switch
board inside the strong room.

Nos

14

Main L.T.U.G Cables

Supplying and laying of1100 V grade aluminum
conductor ,steel armoured /AYFY cables, the cables shall
be laid on ( or on the under ground and refilling the
trench with bricks etc if required .} clamped on the wall
or structural support using the necessary accessories the
cable shall be provided with cable identification tags, as
required etc_complete.

14.1

4 C X 25 Sgmm A2XFY Aluminium Cable.

Mitrs

16

14.2

4 C X6 Sgmm 2XFY Copper Cable

Mitrs

15

15

End Termination

Supply and providing end termination for above cables
using the brass gland and copper lugs,etc as required.

15.1

4 C X 25 Samm A2XFY cable

Nos

15.2

4 C X 6 Sgmm 2XFY cable Copper Cable

No

NN

TOTAL {A)

NAME OF THE WORK:- DETAILED ESTIMATE FOR CA

BLING WORK AT

MATTUR BRANCH

Slno

Particulars

Unit

Qty

Rate

Amount

-

Supply and drawing of UTP cable CAT 6E adhering to
ISO/ IEC 11801 standards in existing PVC pipes of
makes Molex/D-link or equivalent

Rmt

260

2

Supply and fixing/ termination of cable of single UTP
information outlets of following makes with brunt plate
stack box including feruling

No

12

1 meter

No

2 meter

No

Supply and fixing of 8U closed metal rack with glass door
and 6" magnetic fan on wall with necessary frame works.

No

Supply and fixing of 24 port patchf Jack panels

No

Providing and laying PVC conduit of 2mm thick 50mm
dia of Uniplast, VIP makes on wall/ floor

Rt

TOTAL (B)

0.00

TOTAL(A+B)

0.00

ADD S5GST 9%

CGST 9%

GROSS TOTAL




