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SIGNATURE OF CONTRACTOR (1) 

     
UNION BANK OF INDIA 

REGIONAL OFFICE  
KARIMNAGAR 
TELANGANA 

 
TENDER SCHEDULE FOR AIR CONDITIONING WORKS 

UNION BANK OF INDIA - MALLAPUR BRANCH  
KARIMNAGAR 

 
 

FOR BANK’S EMPANELLED CONTRACTOR/VENDOR                                                    
UNDER TELANGANA REGION                                                                      

ONLY NEED TO APPLY 
 

CONSULTANTS: 

AKRITI ARCHITECTURE  
Ideas come to shape 

Architecture, Interior Design, HVAC, LAN, ME&P  
BHARANI COLONY, SAINIKPURI, 
SECUNDERABAD -500094 
PH: 040-40168004  
E-mail   :  akritihyd@gmail.com 
 

 
-------------------------------------------------------------------------------------------------------------------------- 

Last date for submission of Sealed Tenders: Before 3.00 PM on     08/07/2022 
Opening of Sealed Tenders:                      at 3.30 PM on     08/07/2022 

 
 
Issued to: -------------------------------------------------------------------------------------------------- 
 

 
 

mailto:akritihyd@gmail.com
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NOTICE INVITING TENDER (NIT) 
 

Sealed Tenders on item rate basis are invited from eligible contractors having 
sound, technical and financial capacity to do AIR CONDITIONING-WORKS for                     

UNION BANK OF INDIA – MALLAPUR BRANCH KARIMNAGAR. 

1 Name of the work 
 

AIR CONDITIONING WORKS – MALLAPUR 
BRANCH. 

2 Cost of application/tender 
document.  

Rs 500/- (non refundable) by DD ONLY. 
 

3 Date and Time where tender 
forms are available. 
 
 
 
 
 
 
 

From 01/07/2022 To 08/07/2022 
up to  3 P.M at the following address: 

The Dy General Manager THE UNION 
BANK OF INDIA, Regional Office, 
Karimnagar. 
H.NO.2-7-440/1,Opp.Prathima Multiplex 
Road, Beside Film Bhavan, 
Mukarampura, Karimnagar – 505001. 

4 Time and last date of submission 
of Tender 

Up to 3.00 PM on     08/07/2022 
 

5 Place, Address for submission of 
tender. 

The Dy General Manager THE UNION 
BANK OF INDIA, Regional Office, 
Karimnagar. 
H.NO.2-7-440/1,Opp.Prathima Multiplex 
Road, Beside Film Bhavan, 
Mukarampura, Karimnagar – 505001. 

6 Date, Time and Place of opening 
of tenders 
 
 

On     08/07/2022 at 3:30 PM;   

The Dy General Manager THE UNION 
BANK OF INDIA, Regional Office, 
Karimnagar. 
H.NO.2-7-440/1,Opp.Prathima Multiplex 
Road, Beside Film Bhavan, 
Mukarampura, Karimnagar – 505001. 

7 Quantum of Earnest Money 
Deposit (EMD) .  

Earnest Money Deposit amounting to 

Rs.2100/-(Rupees Two Thousand One 

Hundred Only) )  in the form of Demand 
Draft/ Pay Order Drawn in favour of 
UNION BANK OF INDIA, REGIONAL 
OFFICE,KARIMNAGAR. 

8 Quantum of Security Deposit  
drawn in favour of Union Bank of 
India, RO, KARIMNAGAR. 
 
 

As per terms of the tender document. 
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9 Terms of payment of Bills, if  
any (specify the minimum value 
of work for payment of running 
account bills) 

SINGLE BILL UP TO Rs 1.0 LAKHS. 

10 Liquidated Damages (Penalty 
clause) 

In case of delay a penalty @ the rate of 
1% of the value of the work per week 
subject to a maximum of 10% (as per the 
value of work) would be strictly 
imposed. 

11 Stipulated time for completion 
of the work/supply. 

30 DAYS. 

12 Estimated value of 
tender/project 

2,12,000/- (excluding GST) 

13 Validity period of the tender. Four (4) Months. 

14 Taxes Rates quoted should include all Taxes,  
Octroi, other charges like 
Transportation, lifting etc.  However 
TDS will be deducted at source as 
applicable.  

15  GST 
Tenderer shall quote rates exclusive of 
GST. Bank shall pay GST as applicable to 
the Contractor along with their bills. 

16 Electronic Payment Details such as name,    name of the 
bank, name of the branch, account 
number, IFSC code no. etc to be 
furnished to make Electronic payments. 

17 Defects Liability Period  12 months 
 

 
The bank is not bound to accept the lowest tender & reserves the right to accept 
or reject any or all the tenders without assigning any reason whatsoever. 
 
Tenders submitted without EMD and without application fee will be rejected. In 
case bidders are registered with NSIC or MSME certificate, they are eligible for 
waiver of Tender Fee and EMD. However, they need to provide valid NSIC or MSME 
certificate clearly mentioning that they are registered with NSIC/MSME under 
single point registration scheme.  
 
THE TENDERS SHOULD BE IN A SEALED COVER WITH THE NAME OF THE WORK AND 
THE BRANCH CLEARLY WRITTEN ON THE SEALED COVERS. 

                                                                       
 

                                               DY. GENERAL MANAGER  
(Regional Office – KARIMNAGAR) 
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Terms And Conditions: 
 

 

1. The work has to be carried out/ executed in day and night without causing any 
inconvenience. 

 

2. The contractors should quote in figures as well as in the words the rates, and amount 
tenders by them. The amount for each item should be worked out and the requisite totals 
given. Rates quoted by the contractor in item rate tender in figures and words shall be 
accurately filled in so that there is no discrepancy in the rates, figures and words. 
However, if a discrepancy is found the rates, which correspond with the amount worked 
out by the contractor shall be taken as correct. If the contractor does not work out the 
amount of an item or it does not correspondent with the rate written either in figure or in 
words then the rates quoted by the contractor in words shall be taken as correct. Where 
the rates quoted by the contractor in figures and in words tally but the amount is not 
worked out correctly the rates quoted by the contractor will be taken as correct and not 
the amount. 

 

3. The tender document must be filled in English and all the entries must be made by the 
hand and Written in ink. If any of the documents are missing or un-signed, the tender shall 
be considered invalid. 

 

4. The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or 
all of the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled, or are incomplete in any respect are liable to be 
rejected. 

 

5. All compensation or other sums of money payable by the Contractor to Clients under the 
terms of this contract may be deducted from the security deposit, or from any sum that 
may be or may become due to the Contractor on any account whatsoever and in the event 
of the Security Deposit being reduced by reasons of any such deductions, the Contractor 
shall within 10 days of being asked to do make good in cash or by cheque any sum which 
have been deducted from his security deposit. 
 

6. Tender containing any condition leading to unknown/indefinite liability, are liable to be 
summarily rejected. If at all any rebate(s) is/are to be offered the tenderer shall first 
quote his rates strictly on the terms and conditions stipulated in tender document and then 
show separately rebate(s) offered specifying the conditions for such rebate(s). Failure to 
follow this procedure will render the tender liable to summarily rejection. 
 

7. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection. 

 

8. The tenderer should quote their (own) rates for undertaking the work. 
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9. Tenderers must include in their tender prices quoted for all duties, royalties, cost, 

sales tax, work contract tax, service tax, Labour Cess or any levies, taxes etc. GST 

will be paid extra as applicable. 
 

10. Income Tax plus surcharge as applicable as per Government Rules, will be deducted. 
 
        

11. Retention amount equivalent to 8% of the gross value of work done, subject to a ceiling as 
detailed in below, will be deducted from each running account bill and will be returned to 
the contractor, without any accrued interest, after one year from the date of virtual 
completion of the work. 

 
12. The   total security deposit   on   the contact, including Earnest Money Deposit, will be 

calculated as 10% on the value of the Contract. 
  

13. The EMD of the contractor whose tender is accepted shall be forfeited in full in case he 
does not remit the Initial Security Deposit within the stipulated date mentioned in the 
award letter. 

 

14. The work so completed will be under a Defect Liability Period of 12 months from the date 
of virtual completion.  

 

15. Time is the essence of the contract. The work should be completed in 30 Days (Thirty 
Days) from the date of the work order issued to the contractor, failing which, penalty will 
be strictly imposed.  

 

16. Tenders for works shall remain open for acceptance for a period of 120 days from the date 
of opening of tenders. If the tenderer withdraws his tender before the expiry of the said 
period or makes any modifications in terms and condition of the tender which are not 
acceptable to the Bank, then the bank without prejudice to any other right or remedy is at 
liberty to forfeit the earnest money. 
 
 

17. It will be obligatory on the part of the tenderer to tender and sign the tender documents 
for all the component parts and that, after the work is awarded, he will have to enter into 
an agreement for each component with the competent authority in the bank. 

 

18. The tenderer, apart from being a competent contractor must co-ordinate himself with the 
all agencies appointed by the bank. 
  

19. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/restrictions if any and other information required for the proper execution of 
the work. 
 

20. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the 
right to omit / delete any item(s) of work from the schedule at the time of allotment / 
before. Contractor will be paid for the actual work done at the site duly verified by the the 
Architect. 
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21. In case of extra items, a record of labour charges paid shall be maintained and shall be 
presented regularly to the Employer’s for checking. The settlement will be made based on 
figures arrived at jointly and taking unit price given in the contract assigned to the 
successful Tenderer. In case of extra items where similar or comparable items are quoted 
in the tender, extra rates shall be based on tender rates.  

 

22. The work has to be started Immediately from the date of receipt of work order. In case of 
work not being started within this stipulated period, the bank reserves the right to cancel 
the work order duly forfeiting the Earnest deposit. 
 

23. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any 
time to be such a person who had not obtained the permission of Bank as aforesaid before 
submission of the tender or engagement in the contractor’s service. 
 

24. No advance will be granted for the works proposed. 
 

25. The unit price shall be deemed to be fixed price. 
  

26. Sealed tenders are to be addressed and sent to: 

  

 
 

The DEPUTY GENERAL MANAGER, 
UNION BANK OF INDIA, 

REGIONAL OFFICE, 
KARIMNAGAR. 

 
 
 
 
 
 
Signed and delivered for and on behalf of The Contractor _________________by  
 
Shri__________________________his Duly authorized official. 
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ADDITIONAL CONDITIONS OF CONTRACT 
 
Tender shall sign wherever provided for. The tenders not so signed shall be rejected. The tenders 
shall be submitted in on or before the due date. 
 
No tenders shall be accepted unless the full amount of the earnest money deposit is paid at the 
time of submission of the tender. No exemption will be entertained. 
 
Fluctuations in the prices of any materials or equipment or labour etc., shall not be taken into 
account either for compensation for damages for extras. 
 
Watch and ward in respect of all plants, machinery and materials at site for use in works shall be 
the contractor’s sole responsibility. 
 
The contractor shall have to make his own arrangements to house his labour and staff and for their 
services. 
 
All instructions regarding the execution of works shall be received from the Architects/Bank only. 
Any other instructions issued directly to the contractor by anyone else shall not be binding on the 
employer. 
 
During execution of works the contractor must check his work with the drawings. The contractor 
shall be responsible for all the errors in this connection and will have to rectify all defects at his 
own cost, failing which the employer reserves all right to get the same rectified at the risk and cost 
of the contractor. 
 
The contractor entrusted with the work shall in indemnify the Bank and the Architects against 
theft, mishaps in construction and injury to workmen, damage to persons, property etc., He shall 
make well the damage at his own expense. 
 
The Bank through the Architects shall have the power to omit or cancel any item of work without 
assigning any reason whatsoever and no claim for compensation for damage will be entertained for 
such omissions and cancellations. 
 
The contractor shall maintain satisfactory progress of work as well as maintain a desired 
workmanship. If in the opinion of the Architects the progress is unsatisfactory and/or the 
workmanship is unsatisfactory, the architects shall advise the bank to take possession of the work 
with 7 days notice to that effect. 
 
The Employer shall then complete the entire work and rectify all the defects at the contractor’s 
cost and consequences. 
 
In case the Bank/Architects are not satisfied with the quality of materials used by the contractor 
they reserve the right to direct the contractor to procure such supplies from agencies they deem 
fit. 
 
The contractor shall submit the bills for payment along with the detail statement showing the 
actual works carried out under different circles of items. 
 
The contractor shall clear of works as per instruction of the Bank/Architects. The site of works 
shall be cleared of all men, materials, etc., belonging to the contractor. The site shall be delivered 
in a broom clean and neat condition immediately after the job is completed. In case of failure by 
the contractor, the employer shall have the right to get the site cleared at the risk and cost of the 
contractor. 
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The contractor shall not without the written consent of the Bank/Architects assign the agreement 
or sublet any portion of words. 
 
The quoted rates shall be all inclusive and cover the cost of all materials, freight, all types of 
taxes, duties, royalties, erection, construction, overhead, profit and any other expenditure 
incurred for completion of work as per drawings and specifications. 
 
Wherever required, the Bank/Architect shall instruct erecting items sample, or mock-up as the 
case may be, and upon approval of the same, the items shall be fabricated and completed by the 
contractor(with or without modifications as the Bank/Architects shall instruct). 
 
The final bill from the contractor shall not be entertained under any circumstances without full 
completion of all the items of works. Any work found defective wrongly carried out, and instructed 
by the Bank/Architect to be rectified or replaced shall be rectified or replaced prior to submission 
of final bill. It is to be expressly noted that no final bill will be held valid in the event of non-
rectification of the defective or wrongly carried out items and the completion date shall not on this 
account be extended. Defects liability period will be effective from the day of satisfactory 
completion of all the items of works, as may be certified by the Architect. 
 
In the event of the work being executed on holidays/beyond the Bank normal office working hours 
which might be required for the completion of the work within the stipulated time, the utmost 
care to be taken for not to disturb to normal working of Branch prior permission shall be obtained 
in the event of any night work is to be carried out. 
 
While executing the work, considerable amount of shifting and re-shifting of several furniture items 
are likely to be involved. It is also likely that some of the items might be required to temporarily 
shift elsewhere in the premises on any other floors. Theses shall be done by the Contractor, and no 
payment against these works shall be separately paid for by the Bank. As the work is to be carried 
out and completed in the working Bank, the contractor shall be responsible for maintaining the 
premises in clean condition every morning for the normal functioning of the Bank. 
 
The contractor shall acquaint himself with the site conditions, local traffic regulations, local 
authority regulations availability of materials, labour, tax, structure, etc., and quote rates 
accordingly. No extra charges/increases in rates shall be allowed on any of these or any other 
accounts. 
 
The contractor shall have a component supervisor on the site at all the times. The contractor 
and/or his authorized representatives will attend all the meetings, whenever called for and the 
decisions taken in meeting will be binding on the contractor. 
 
The contractor shall extend all necessary help to the agencies help to the agencies of associated 
works like Interior, A.C, Electrical works, Intercom works, Computer wiring works, fire detection 
works and works to be carried out by landlords agencies in such a manner that they can carry out 
their works smoothly and whole finished work must appear absolutely integrated. Nothing extra 
shall be paid on this account whatsoever. Figured dimensions are in all cases to be followed and in 
no case should they be scaled. Large scale details take precedence over small-scale drawings. In 
case of any ambiguity, conflict of interpretation shall prevail; the Bank/Architects decisions in this 
regard shall be final and binding. 
 
 
The contractor shall be given a single electrical connection at the work site. Electrical charges for 
consumption by the contractors will be charged separately by the Bank. 
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The contractor shall be bound to carry out any extra items of work, whenever possible the rate for 
extra item shall be derived from the rate already quoted, otherwise the rate shall be worked out at 
cost of material + labour + 15% overhead wastage and profit. 
 
The contractor shall submit his running bills for payment concerning work executed or materials 
delivered on the site, or work executed at his workshop which will be certified by the Architect for 
payment within 10 days from the date of submission of bill. 
 
The architect will not certify any application for payment if there are: 
a. Defective items of work still uncorrected. 
b. Any claims or liens filed against the contractor for failure to pay for materials, labour or sub-

contractors amount due; or reasonable evidence that includes probable filing of such claims 
c. Damage to another contractor. 
d. A reasonable doubt that the contractor can be completed for the balance then unpaid. 

 
 
 

When the works are completed in all respects, the Contractor shall intimate in writing to the 
Architects and bank to enable to take possession of the same. The works shall not be considered 
virtually complete until the Bank/Architect have jointly inspected the works and certified in 
writing that this has been completed. 
 
 
 
 
 

Contractor’s Seal and Signature. 
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GENERAL CONDITIONS OF CONTRACT 
 
 

 Except where provided for in the description of the individual items in the schedule of 
quantities in the specifications, conditions laid down hereinafter and in the Drawings, the work 
shall be carried out as per standard specifications and under the direction of Bank/Architects. 
 
INTERPRETATION: 
 
 In constructing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise requires: 

a. Employer: The term employer shall denote UNION BANK OF INDIA, Its 
Regional Office Karimnagar, TS and any of its employees representatives authorized on 

their behalf. 

b. Architects: The term Architects shall mean M/s AKRITI ARCHITECTURE, HYDERABAD 

Or in the event of his/her ceasing to be the Architects for the purpose of this contract such other 
persons/as the Employer shall nominate for the purpose. 
c. Contractor: The term contractor shall mean ………………………………………. (Name and 
address of the contractor) and his/hers legal representatives, assign and successors. 
Site: The site shall mean the site where the works are to be executed. The site is in              

UNION BANK OF INDIA, MALLAPUR BRANCH. 

d. Site Engineer: The site engineer shall be appointed by the Bank/Architect. The bank may 
also determine the number of site Engineers and the supporting staff at site office to assist them 
and also whether the site engineer shall be temporary or permanent. As far as possible, the site 
engineer should assume change of his post before the contractor reports on site of work. Where 
more than one site engineer appointed, one of them shall be designated as senior engineer by the 
Premises Department and the other Site Engineer shall be reporting to the Senior Engineer. 
e. The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings which may be supplied or any other instructions, which may be 
given by the employer during the execution of the work. All drawings relating to work given to the 
contractor together with a copy of schedule of quantities are to be kept at site and the 
Employer/Architects shall be given access to such drawing and/or dimensional sketches therefore 
and have it confirmed by the Employer/Architects prior to taking up such work. The contractor 
shall ask in writing for all clarifications on matter occurring anywhere in drawings, specifications 
and schedule of quantities or to additional instructions at least 3 days ahead from the time when it 
is requires for implementation so that the Employer may be able to give decision thereon. 
f. “The Works” shall mean the work or works to be executed or done under this contract. 
g. “Act of insolvency” shall mean any act as such as defined by the Presidency Towns 
insolvency Act or in Provincial Insolvency Act or any amending statues. 
h. “The schedule of Quantities” shall mean the schedule of quantities as specified and 
forming part of this contract. 
i. “Priced Schedule of Quantities” shall mean the schedule of quantities duly price with the 
accepted quoted rates of the contractors. 
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2. SCOPE: 
 The work consists of construction of Employer’s Interior/Civil and Electrical works in 
accordance with the “drawings” and “Schedule of Quantities” It includes furnishing all materials, 
labour, tools and equipment and management necessary for and incidental to the completion of 
the work. Should any detail essential for efficient completion of the work be omitted from the 
drawings and specifications it shall be the responsibility of the contractor to inform the 
Employer/Architects and to furnish and install such detail with Employer’s/Architects concurrence, 
so that upon completion of the proposed work the same will be acceptable and ready for use. 
 
Employer/Architects may in their absolute discretion issue further drawings and/or written 
instructions, details, directions and explanations, which are hereafter collectively referred to as 
“The Employer’s/Architect’s instructions” in regard to: 

a) The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings 
and/or specification. 

c) The removal from the site of any defective material brought thereon by the contractor and 
the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the contractor/s. 
e) The dismissal from the work of any persons employed thereupon. 
f) The opening up for inspection of any work covered up. 
g) The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the maintenance period (retention period). 
 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Bank’s/Architects’ instructions, provided always that verbal instructions, directions and 
explanations given to the contractor’s or his representatives upon the works by the Bank/Architects 
shall if involving a variation be confirmed in writing to the contractor within seven days. No works, 
for which rates are not specifically mentioned in the priced schedule of quantities, shall be taken 
up without written permission of the Bank/Architects. Rates of items not mentioned in the priced 
schedule of quantities shall be fixed by the employer in consultation with the Architects as 
provided in clause “variation”. 
 
Regarding all factory made products for which ISI marked products are variable, only products 
bearing ISI marking shall be used in the work. 
 
3. TENDERER SHALL VISIT THE SITE: 
 
 Intending tendered shall visit the site and make himself thoroughly acquainted with the 
local site condition, nature and requirements of the works, facilities of transport condition, 
effective labour and materials, access and storage for materials and removal of rubbish. The 
tenderer shall provide in their tender cost of carriage, freight and other charges as also for any 
special difficulties and including police restriction for transport etc., for proper execution of work 
as indicated in the drawing. The successful tenderer will not be entitled to any claim of 
compensation for difficulties faced or losses incurred an account of any site condition which 
existed before the commencement of the work or which in the opinion of the Employer/Architects 
might be deemed to have reasonably been inferred to be so existing  before commencement of 
work. 
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 4. TENDERS: 
  
 The entire set of tender paper issued to the tenderer should be submitted fully priced and 
also signed on the last page together within initials on every page. Initial/Signature will indicate 
the acceptance of the tender papers by the tenderer he schedule of quantities shall be filled in as 
follows: 
(i) The ‘Rate’ column to be legibly filled in ink in both English figures and English words. 
(ii) Amount column to be filled in for each item and the amount for each circle as detailed in the 

“Schedule of Quantities”. 
(iii) All corrections are to be initialed. 
(iv) The ‘Rate Column’ for alternative items of which the quantities are not mentioned shall not 

be filled up. 
(v) In case of any errors/omissions in the quoted rates, the rates given in the tender marked 

‘Original shall be taken as correct rates. 
 
No modifications, writings or corrections can be made in the tender papers by the tenderer, but 
may at his option offer his comments or modifications in a separate sheet of paper attached to the 
original tender papers. 
 
The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of 
the tenders for each section or to split up and distribute any item of work to any specialist firm or 
firms without assigning any reason. 
 
The tender should note that tender is strictly on the item rate basis and their attention is drawn to 
the fact that the rate for each and every item should be correct, workable and self-supporting. If 
called upon by the Employer/Architects detailed analysis of any or any or all the rates shall be 
submitted. The Employer/Architects shall not the bound to recognize the contractor’s analysis. 
 
The work will be paid for the “measured work” on the basis of actual work done and not as “Lump 
sum” contract. 
 
All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly, 
related to and reasonably detectable from the drawings, specifications and schedule of quantities 
and no further extra charges will be allowed in this connection. In any case of lump-sum charges in 
the tender in respect of any item of works, the payment of such items of work will be made for the 
actual work done on the basis of lump-sum charges as will be assessed to be payable by the 
Employer/Architects. 
 
The employer has power to add  to, omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from the 
Employer. No variation shall vitiate the contract. 
 
The tenderer shall note that his tender shall remain open for consideration for a period of 90 
calendar days from the date of opening of the tender. 
 
 
5. AGREEMENT: 
 
 The successful contractor maybe required to sign agreement as may be drawn up to suit 
local conditions and shall pay for all stamps and legal expenses, incidental thereto. 
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6. PERMITS AND LICENSES: 
 
 Permits and licenses for release of materials which are under Government control will be 
arranged by the contractor. The employer will render necessary assistance, sign any form or 
applications that may be necessary. The basic price of controlled materials for the purpose of 
valuing the tender is to be considered as stipulated below. This will also be the basis of adjustment 
in settling the contractor’s bills. 
 
It may be clearly understood that no compensation or additional charges can be claimed by the 
contractor for non receipt of any controlled materials in due time on this account or according to 
his own requirements. 
 
The contractor will, however, be eligible to a proportionate extension of time on this account 
which in the opinion of the Bank/Architects is reasonable. The contractor shall at his own cost 
arrange for storage shed adequate for taking delivery and storing of the quantity of controlled 
materials released by the authorities or supplied by the Bank. The costs of storing, transporting 
etc., of all materials including those under government control are to be included by the tenderer 
in his quoted rates. 
 
The Bank/Architects shall be indemnified against all government or legal actions for theft and any 
other controlled materials in the custody of the contractor. 
 
7. GOVERNMENT AND LOCAL RULES: 
 
 The contractor shall confirm to the provision of all local Bye-laws and Acts relating to the 
work and to the Regulations etc., of the government and local authorities and of any company with 
whose system the structure is proposed to be connected. The contractor shall give all notices 
required by said Act, Rules, Regulations and Bye-laws etc., and pay all fees payable to such 
authority/authorities for execution of the work involved. The cost, if any, shall be deemed to have 
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations etc., and shall indemnify the Employer against such liabilities and 
shall defend all actions arising such claims or liabilities. 
 
8. TAXES AND DUTIES: 
 

 Tenderers must include in their tender prices quoted for all duties, royalties, cost, 

sales tax, work contract tax, service tax, Labour Cess or any levies, taxes etc. GST will be 

paid extra as applicable. 
 
9. PROVISIONAL SUMS (PS): 
 
 All provisional sums described in the schedule of quantities as PS shall be exclusively to the 
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs 
of handling and fixing with profit (including transport charges if required) shall be separately 
included in the contract price as described in the schedule of quantities. The disposal of the 
amounts covered under this circle will be absolutely at the discretion of the Bank. Contractor is to 
make payments for these materials to the suppliers on certificate or order issued by the 
Bank/Architects and realizes them through his bills from the Bank. 
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10. QUANTITY OF WORK TO BE EXECUTED: 
 
 The quantities shown in the schedule of quantities are intended to cover the entire new 
structure indicated in the drawings but the bank reserves the right to execute only a part or the 
whole or any excess thereof without assigning any reason therefore. 
 
11. OTHER PERSONS ENGAGED BY THE EMPLOYER: 
 
 The employer reserves the right to execute any part of the work included in this contract 
or any work which is not included in this contract by other agency or persons and contractor shall 
allow reasonable facilities and use of his scaffolding for the execution of such work. The main 
contractor shall extend all co-operations in this regard. 
 
12. EARNEST MONEY DEPOSIT: 
 
The tendered will have to deposit an amount as specified in tender notice in the form of Bank Draft 
drawn in favour of The UNION BANK OF INDIA – REGIONAL OFFICE KARIMNAGAR at the time of 
submission of tender as an Earnest Money. The employer is not liable to pay any interest on the 
Earnest Money of the unsuccessful tenderer will be refunded without any interest soon after the 
decision to award the work is taken or after the expiry of the validity period of the tender. 
 
 
13. INITIAL SECURITY DEPOSIT: 
 
 The successful tendered to whom the contract is awarded will have to deposit as initial 
security deposit a further sum to make up 2% of the value of the accepted tender including the 
Earnest Money. The initial Security Deposit will have to be made within fourteen (14) days from the 
date of acceptance of tender, failing which the Employer at his discretion may revoke the letter of 
acceptance and forfeit the Earnest Money deposit furnished along with the tender. The initial 
Security Deposit shall be refunded to the contractor without accrued interest within fourteen days 
after the issue of certificate virtual completion. 
 
14. RETENTION MONEY: 
 
 Apart from the initial security made as above, retention money shall be deducted from 
progressive running bills @ 8%of the gross value of each running bill. 
The retention amount will be refunded to the contractor 14(fourteen) days after the end of defects 
liability period of One year provided he has satisfactorily carried out all the work and attended to 
all defects in accordance with the conditions of the contract. No interest is allowed on retention 
money. 
 
15. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 
 The contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred there from and if the contractor finds any 
discrepancies therein he shall immediately and in writing refer the same to the Bank/Architects 
whose decision shall be final and binding. 
 
The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract, and beyond the unit price no extra 
payment will be allowed for incidental or contingent work, labour and/or materials inclusive of all 
taxes and duties. 
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Whatsoever except for specific items, if any, stipulated in the tender documents. 
 
The contractor shall at all times gives access to workers employed by the Bank or any employed on 
the buildings and to provide such parties with proper sufficient and if required special scaffolding, 
hoists and ladders and provide them with water and lighting and leave or make any holes, grooves, 
etc., in any work, where directed by the employer as may be required to enable such workmen to 
lay or fix pipes, electrical wiring, special fittings etc., The quoted rates of the tenderer shall 
accordingly include all these above mentioned contingent works. 
 
16. TIME OF COMPLETION EXTENSION OF TIME AND PROGRESS CHART: 
a. Time of Completion: The entire work is to be completed in all respects within the 

stipulated period. The work shall deem to be commences within seven days from the date of 
acceptance letter or date of handing over of site, whichever is earlier. Time is essence of the 
contract and shall be strictly observed by the contractor. 

 
The work shall not be considered as complete until the Bank/Architects have certified in 
writing that this has been completed and the Defects Liability Period small commence from the 
date of such certificate. 
 

b. Extension of Time: If in the opinion of the Bank/Architects the works be delayed  
(i) By reason of any exceptionally inclement weather, or 
(ii) By reason of instructions from the Bank consequence of proceedings taken or threatened by 

or disputed, with adjoining or neighboring owners or 
(iii) By the works, or delay, of other contractors or tradesmen engaged or nominated by the 

Employer and not referred to in the specification or 
(iv) By reason of authorized extra and additions or 
(v) By reason of any combination of workmen or strikes or lock-out affecting any of the 

building trades or 
(vi) From other causes which the Bank may consider are beyond the control of the contractor, 

the bank at the completion of the time allowed for the contract shall make fair and 
reasonable extension of time for completion in respect there for. In the event of the Bank 
failing to give possession of the site upon the day specified above the time of completion 
shall be extended suitably. 

 
In case of such strikes or lock-outs, as are referred to above, the contractor shall, immediately give 
the bank, written notice thereof. Nevertheless, the contractor shall use his best endeavors to 
prevent delay, and shall do all that may be reasonably required, to the satisfaction of the employer 
to proceed with the works and on his doing so that it will be ground of consideration by the 
employer for and extension of time as above provided. The decision of the employer as to the 
period to be allowed for an extension of time for completion hereunder (which decision shall be 
final and binding on the contractor) shall be promulgated at the consideration of such strike or 
lock-out and the employer shall then, in the event of and extension being granted, determine and 
declare the final completion date. 
 
Progress of Work: During the period of construction the contractor shall maintain proportionate 
progress on the basis of program chart submitted by the contractor immediately before 
commencement of work and agreed to by the Employer/Architects. Contractor should also include 
planning for procurement of scare material well in advance and reflect the same in the program 
chart so that there is no delay in completion of the project. 
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17. LIQUIDATED DAMAGES: 
 
 Should the work be not completed to the satisfaction of the Employer/Architect within 
stipulated period the contractor should be bound to pay to the Employer a sum calculated as given 
below by way of liquidated damages and not as penalty during which the work remains 
uncommenced or unfinished after the expiry of the completion date. 
a. For contracts having time for completion 6 

months and less 
1% of the estimated amount shown in the tender 
per week subjected to 10% of the accepted 
contracted sum. 

b. For contracts having time for completion 
exceeding 6 months but not exceeding 24 
months. 

0.5% of the estimated amount shown in the 
tender per week subjected to 7.5% of the 
accepted contracted sum. 

c. For contracts having time for completion 
exceeding 24 months. 

0.25% of the estimated amount shown in the 
tender per week subjected to 5% of the 
accepted contracted sum  

 
18. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS: 
 
 The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor’s representative and staff which offices shall be open at all 
reasonable hours to receive  instruction notices or communications and clear away on completion 
of the works and make good all distributed work. 
 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a coat a approved varnish. They are to be protected from ravages of termites, ants 
and other insects. 
 
The contractor shall provide at his own cost all artificial light required for the work and to enable 
other contractors and sub-contractors to complete the work within the specified time. 
 
The contractor shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attendance, lights, etc., required. 
 
The contractor shall arrange for temporary latrines for the use of workers and field staff and keep 
the same in clean and sanitary condition to the satisfaction of the public Health Authorities and 
small cause such latrines and soil to be cleared away whenever necessary and shall make good all 
the works disturbed by these conveniences. 
 
Every precautions shall be taken by the contractor to prevent the breeding of mosquitoes on the 
works during the constructions, and all receptacles, cisterns, water tanks, etc., used for the 
storage of water must be suitable protected against breeding of mosquitoes. The contractor shall 
indemnify the employer against any breach of rules in respect of anti-malarial measures. 
 
The contractor shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed in or upon any boarding gantry, building structure other than those 
approved by the Employer. 
 
Protective Measures: The contractor from the time of being placed in possession of the site must 
make suitable arrangements for watching, lighting and protecting the work, the site and 
surrounding property by day, by night, on Sundays and other holidays. 
 
Tools: The contractor should cover in his rates for making provisions for all reasonable facilities 
for the use of his scaffolding, tools etc., by sub contractors for their work. 
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19. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 
 
 The contractor shall confirm to the provisions of any Acts of the Legislature relating to the 
work, and to the regulations and bye-laws of any authorities, and/or any water, lighting and other 
companies, and/or authorities with whose systems the structures were proposed to have 
connection and shall before making any variations from the drawings or specification that may be 
associated to so conform, give the Employer/Architects written notices specifying the variations 
proposed to be made and the reasons for making them and apply for instruction thereon. The 
Employer/Architects on receipt of such intimation shall give a decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
Laws to be given to any authority, and to pay to such authority or to any public officer all fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent right, royalties, 
damages to building, roads or members of public in course of execution of work and shall defend 
all actions arising form such claims and shall keep the Employer saved harmless and indemnified in 
all respects form such actions, costs and expenses. 
 
 
20. CLEARING SITE AND SETTING OUT WORKS: 
 
 The site shown on the plan shall be cleared of all obstructions. If at any time, any error 
shall appear during the progress of any part of the work, the contractor shall at his own expenses 
rectify such error if called upon to the satisfaction of the Employer. The contractor shall further 
set out the works to the alternative positions at the site until on is finally approved and the rates 
quoted in his tender should include for this and no extra on this account will be entertained. 
 
21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 
 
 All the works specified and provided for in the specifications or which may be required to 
be done in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as represented 
by the drawings or according to such other additional particulars, and instructions as may from 
time to time be given by the Employer/Architects during the execution of the work, and to his 
entire satisfaction. 
 
If required by the Employer/Architects the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the 
Employer/Architects at his own cost to prove that the materials etc., under test conform to the 
relevant I.S Standards or as specified in the specifications. The necessary charges for preparation 
of transporting, testing, etc. shall have to be borne by the contractor. No extra payment on this 
account should in any case be entertained. 
 
All the materials stores and equipment required for the full performance of the work under the 
contract must be provided through normal channel and must include charge for import duties, sales 
tax, octroi and other charges and must be the best of their kind available and the contractor/s 
must be entirely responsible for the proper and efficient carrying out of the work. The work must 
be done in the best workmanlike manner. Samples of all materials to be used must be submitted to 
the Employer/Architects when so directed by the Engineer/Architects and written approval from 
Employer/Architects must be obtained prior to placement of order. 
 



UNION BANK OF INDIA                   MALLAPUR BRANCH    
REGIONAL OFFICE                          BOQ AIR CONDITIONING WORKS                              
KARIMNAGAR  

                                                                                    

SIGNATURE OF CONTRACTOR (18) 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes. 
 
The contractor shall cover up and protect from damage, from any cause, all new work and supply 
all temporary/doors, protection to windows and any other requisite protection for the extension of 
the work whether by himself or special tradesmen or subcontractor and any damage caused must 
be made good by the contractor at his own expenses. 
 
 
22. REMOVAL OF IMPROPER WORK: 
 
 The employer shall during the progress of the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be specified 
in the order of any materials which in the opinion of the Employer/Architects are not in accordance 
with specifications or instructions, the substitution or proper re-execution of any work executed 
with materials or workmanship not in accordance with the drawings and specifications or 
instructions. In case the contractor refuses to comply with the order the employer shall have the 
power to employ and pay other agencies to carry out the work and all expenses consequent 
thereon or incidental thereto as certified by the Employer/Architects shall be bornes by the 
contractor or may be deducted from any money due to or that may become due to the contractor. 
No certificate which may be given by the Architects shall relieve the contractor from his liability in 
respect of unsound work or bed materials. 
 
23. SITE ENGINEER: 
 
 The term ‘Site Engineer’ shall mean the person appointed and paid by the Employer to 
superintend the work. The contractor shall afford the Site Engineer every facility and assistance for 
examining the works and materials and for checking and measuring work and materials. The Site 
Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the contractor 
or to sanction any day work, additions, alterations, deviations or omission any extra work 
whatever, except in so far as such authority may be specifically conferred by a written order of the 
Employer. 
 
The site engineer shall have power to give notice to the contractor or to his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials 
shall be discontinued until the decision of the Employer is obtained. The work will from time to 
time be examined by the Architects, Engineer from the premises department of the Employer and 
the Site Engineer. But such examination shall not in any way exonerate the contractor from the 
obligation to remedy any defects which may be found to exist ay any stage of the work or after the 
same is complete. Subject to the limitation of this clause the contractor shall take instructions only 
from the Architects/Engineer. 
 
24. CONRACTOR’S EMPLOYEES: 
 
 The contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with the 
instructions of the Employer/Architects. The contractor shall engage at least one experienced 
Engineer as site-in-charge for the execution of the work. The contractor shall employ in connection 
with the work person having the appropriate skill or ability to perform their job efficiently. 
 
The contractor shall employ local labourers on the work as far as possible. 
 
No labour below the age of 16 years and who is not an Indian National shall be employed on the 
work. 
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Any labourer applied by the contractor to be engaged on the work on day-work basis either wholly 
or partly under the direct order or control of the Employer or his representative shall be deemed to 
be a person employed by the contractor. 
 
The contractor shall comply with the provision of all labour legislation including the requirements 
of 
a. The payment of Wages Act 
b. Employer’s Liability Act 
c. Workman Compensation Act 
d. Contract Labour (Regulation & Abolition) Act, 1970 & Central Rules 1971. 
e. Apprentices Act 1961 
f. Any other Act or enactment relating thereto and rules framed there under from time to time. 
 
The contractor shall keep the Employer saved harmless and indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any 
claim that may be made by any workmen. 
 
The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. 
He shall within 24 hours of occurance of any accident at or about the site or in connection with 
execution of the works, report such accident to the Employer and also to the competent authority 
where such report is required by law. 
 
 
25. DISMISSAL OF WORKMEN: 
 
 The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who may in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct himself. Such discharge shall not be basis of any claim for 
compensation or damages against the Employer or any of the officer or employee. 
 
 
26. ASSIGNMENT: 
 
 The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or undesert the contract or any part, 
share or interest therein nor, shall take a new partner, without written consent of the Employer 
and no subletting shall relieve the contractor from the full and entire responsibility of the contract 
or from active superintendence of the work during their progress. 
 
 
 
27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC., 
 
 The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and/or decorative part of property which 
may arise from the operations or neglect of himself or of any sub-contractor or of any of his or a 
sub-contractor’s employees, whether such injury or damage arise from carelessness, accident or 
any other cause whatsoever in any way connected with carrying out of this contract. The clause 
shall be held to include inter-alia, any damage to building whether immediately adjacent or 
otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain wind or other inclemency of 
the weather. The contractor shall indemnify the Employer and hold harmless in respect of all and 
any expenses arising from any such injury or damages to persons or property as aforesaid and also 
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in respect of any claim made in respect of injury or damage under any acts of compensation or 
damage consequent upon such claim. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 
the whole of the contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damages to the damages to the property or third parties. 
 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect. The insurance must be place with a company approved by the 
Employer and must be effected jointly in the name of the contractor and the employer and the 
policy lodged with the later. The scope of insurance is to include damage or loss to the contract 
itself till this is made over in a complete state. Insurance is compulsory and must be affected from 
the very initial stage. The contractor shall also be responsible for anything which may be excluded 
from damage to any property arising out of incidents, negligence or defective carrying out of this 
contract. 
 
The employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due or to become due to the contractor. 
 
 
28. INSURANCE: 
 
 Unless otherwise instructed the contractor shall insure the works and keep them insure 
until the virtual completion of the contractor against less or damage by fire and/or earth quake, 
flood. The insurance must be placed with a company approved by the Employer, in the joint names 
of the Employer and the contractor for such amount and for any further sum if called to do so by 
the employer, the premium of such further sum being allowed to the contractor as an authorized 
extra. 
 
The contractor shall deposit the policy and receipt for premium paid with the Employer within 21 
(twenty one) days from the date of issue of work order unless otherwise instructed. In default of 
the contractor insuring as provided above, the employer on his behalf may so insure and may 
deduct the premiums paid from any money due, or which may become due to the contractor. The 
contractor shall as soon as the claim under the policy is settled or the work reinstated by the 
Insurance company should they elect to do so, proceed with due diligence with the completion of 
the works in the same manner as though the fire has not occurred and in all respects under the 
conditions of the contract. The contractor in case of rebinding or reinstatement after fire shall be 
entitled to extension of time for completion as the Employer may deem fit. 
 
 
 
29. ACCOUNTS RECEIPTS AND VOUCHERS: 
 
 The contractor shall upon the request of the employer furnish them with all invoices, 
receipts, accounts and other vouchers that may require in connection with the work under this 
contract. If the contractor shall use materials less than what he is required under the contract, the 
value of the work difference in the quantity of the materials he was required to use and that he 
actually used shall be deducted from his dues. The decision of the Employer shall be final and 
binding on the contractor as to the amount of materials the contractor is required to use for any 
work under this contract. 
 
Before taking any measurement of any work the site Engineer or a subordinate deputed by him 
shall give reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to counter sign or to record the difference within a week 
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from the date of measurement in the manner required by the site engineer then in any such event 
the measurements taken by the site engineer or by the subordinate deputed by him as the case 
maybe is final and binding on the contractor and the contractor shall have no right to dispute the 
same. 
 
30. PAYMENTS: 
 
 All bills shall be prepared by the contractor in the form prescribed by the 
Employer/Architects. Normally one interim bill shall be prepared each month subject to minimum 
value for interim certificate as stated in these documents. The bills in proper forms must be duly 
accompanied by detailed measurements in support of the quantities of work done and must show 
deductions for all previous payments, retention money, etc., 
 
The Employer/Architects shall issue a certificate after due scrutiny of the contractor’s bill stating 
the amount due to the contractor from the Employer and the contractor shall be entitled to 
payment thereof, within the period of honoring certificates named in these documents. 
 
The amount stated in an interim certificate shall be the total value of work properly executed and 
75% of invoiced value of material brought of site for permanent incorporation into the work up to 
the date of the bill less the amount to be retained by the Employer as retention money vide clause 
12 of these conditions, provided that such certificate shall only include the value of said material 
and good as and from such time as they are reasonably, properly and not prematurely brought to or 
places adjacent to the work and then only if adequately protected against weather or other 
causalities. 
 
The employer will deduct retention money as described in clause 12 of these conditions. The 
refund of retention money will be made as specified in the same clause. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not preclude 
the requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and 
reconstructed, or reelected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude 
determine or affect in anyway the power of the Employer under these conditions or any of them as 
to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. The final bill shall be submitted by the contractor within one month of the 
date fixed for completion of the work or of the date of certificate of completion furnished by the 
Site Engineer and payment shall be made within three months. 
 
31. FINAL PAYMENT: 
 
 The final bill shall be accompanied by a certificate of completion from the 
Employer/Architects. Payments of final bill shall be made after deduction of Retention Money as 
specified in clause 14 of these conditions, which sum shall be refunded after the completion of the 
Defects Liability Period of Twelve (12) months after receiving the Employer’s/Architects certificate 
that the contractor has rectified all defects to the satisfaction of the Employer/Architects. The 
acceptance of payment of the final bill by the contractor would indicate that he will have no 
further claim in respect of the work executed. 
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32. VARIATION/DEVIATION: 
 
 The price of all such additional items/non-tendered items will be worked out on the basis 
of rate quoted for similar items in the contract whether existing or on engineering rate analysis 
based on prevalent fair price of labour, material and other components as required. The tender 
rates, shall hold good for any increase or decrease in the tendered quantities up to variation of 
10%., For variation beyond +/- 10%, the rate for the respective item may be reviewed on mutually 
agreed terms. 
 
33. SUBSTITUTION: 
 
 Should the contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer/Architects in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such term as “Equal” or “Other approved” 
etc., specific approval of the Employer/Architects has been obtained in writing. 
 
34. PREPARATION OF WORKS FOR OCCUPATION & USE ON COMPLETION: 
 
 The whole of the work will be thoroughly inspected by the contractor and deficiencies and 
defects put right. On completion of such inspection the contractor shall inform the Employer that 
he has completed the work and it is ready for inspection. On completion the contractor shall clean 
all windows and doors including the cleaning and oiling if necessary, of all hardware, inside and 
outside, all floor, staircases, and part of the building. He will leave the entire building neat and 
clean and ready for immediate occupation and to the satisfaction of the bank. 
 
35. CLEARING SITE ON COMPLETION: 
 
 On completion of the works the contractor shall clear away and remove from the site all 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and 
the works clean and in a workman like condition to the satisfaction of the Employer/Architects. 
 
36. DEFECTS AFTER COMPLETION: 
 
 The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, shrinkage, settlements or other faults which may appear within 12 months after 
completion of the work. In default the Employer may employ and pay other persons to amend and 
make good such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Employer or may be deducted by the employer, in lieu of such amending and 
making good by the contractor, deduct from any money due to the contractor a sum equivalent to 
the cost of amending such work and in the event of the amount retained being insufficient, recover 
that balance from the contractor from the amount retained under clause No. 12 together with any 
expenses the Employer may have incurred in connection therewith. 
 
 
37. CONCEALED WORK: 
 
 The contractor shall give due notice to the Employer/Architects whenever any work is to 
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later 
on, in order that the work may be inspected and correct dimensions taken before such burial, in 
default whereof the same shall, at the opinion of the Employer/Architect be either opened up for 
measurement at the contractor’s expense or no payment may be made for such materials. Should 
any dispute to differences arise after the execution of any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the notes of the Employer/Architects 
shall be accepted as correct and binding on the contractor. 
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38. ESCALATION: 
 The rate shall be firm throughout the tenure of the contract (including extension of time, if 
any, granted) and will not be subject to any fluctuation due to increase in cost of materials, 
labour, sales tax, octroi, etc., unless specifically provided in these documents. 
 
39. IDLE LABOUR: 
 
 Whatever the reasons may be no claim for idle labour, additional establishment cost of hire 
and labour charges of tools and plants would be entertained under any circumstances. 
 
40. SUSPENSION: 
 
 If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, 
the Employer shall have the power to give notice in writing to the contractor requiring the work be 
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 
notice under this clause. 
 
 After such notice shall have been given the contractor shall not be at liberty to remover 
from the site of the works of from any ground contiguous thereto any plant of materials to subsist 
from the date of such notice being given until the fall for 7 (seven) days after such notice has been 
given to proceed with the works as therein prescribed, the Employer may proceed as provided in 
the following. 
41. TERMINATION OF CONTRACT BY EMPLOYER: 
 
 If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make 
and assignment or a composition for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignce in 
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of the contractor’s firm appointed by the court, shall be unable within fourteen days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the employer that 
he is able to carry out an fulfill the contract, and if so required by the employer to give reasonable 
security there for, or if the contractor shall suffer execution to be issued, or shall suffer any 
payment under this contract to be attached by or on behalf of and of the creditors of the 
contractor, or shall assign, charge or encumber this contract or any payments due or which may 
become due to the contractor, there under, or shall neglect or fail to observe and perform all or 
any of the acts matters of things by this contract, to be observed and performed by the contractor 
within three clear days after the notice shall have been given to the contractor in manner 
hereinafter mentioned requiring  the contractor to observe or perform the same or shall use 
improper materials or workmanship in carrying on the works, or shall in the opinion of the 
employer not exercise such due diligence and make such due progress as would enable the work to 
be completed within due time agreed upon and shall fail to proceed to the satisfaction of the 
employer after three clear days notice requiring the contractor so to do shall have been given to 
the contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said 
cases, the bank may not withstanding previous waiver determine the contract by a notice in writing 
to the effect as hereinafter mentioned, but without thereby effecting the powers of the employer 
of the obligations and liabilities of the contractor the whole of which shall continue in force as 
fully as if the contract, had not been so determined and as if the works subsequently executed had 
been executed by or on behalf of the contractor (without thereby creating any trust in favour of 
the contractor) further the employer or his agent, or servants, may enter upon and take possession 
of the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils 
and materials lying upon premises or the adjoining lands or roads and sell the same as his own 
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property or may employ the same by means of his own servants and workmen in carrying on and 
completing the works or by employing any other contractors or other persons or person to complete 
the works, and the contractor shall not in any way interrupt or do any act, matter or things to 
prevent or hinder such other contractors or other persons or person employed from completing and 
furnishing or using the materials and plants for the works when the works shall be completed, or as 
soon thereafter as conveniently may be, the employer shall give notice in writing to the contractor 
to remove his surplus materials and plants and should the contractor for the amount so realized. 
Any expenses or losses incurred by the employer in getting the works carried out by other 
contractors shall be adjusted against the amount payable to the contractor by way of selling his 
tools and plants or due on account of work carried out by the contractor prior to engaging other 
contractors or against the Security Deposit. 
 
42. ARBITRATION: 
 All disputes or differences of any kind whatsoever whish shall at any time arise between 
the parties hereto touching or concerning the works or the execution or maintenance thereof of 
this contract of the rights touching or concerning the execution or maintenance thereof of this 
contract of the construction remaining operation or effect thereof or to the rights or liabilities of 
the parties to arising out of or in relation thereto whether during or after determination 
foreclosure of branch of the contract (other than those in respect of which the decision of any 
person is by the contract expressed to be final and binding) shall after written notice by either 
party to the contract to other of them and to the Employer hereinafter mentioned be referred for 
adjudication to a sole Arbitrator to be appointed as hereinafter provided. 
 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within 
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall 
be presently unconnected with the organization for which the work is executed. 
 
The contractor shall on receipt of the names as aforesaid, select any one of the persons name to be 
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of 
receipt of the names. The Employer shall thereupon without any delay appoint the said person as 
the Sole Arbitrator. If the contractor fails to communicate such selection as provided above within 
the period specified, the competent authority shall make the selection and appoint the selected 
person as the Sole Arbitrator. 
 
If the Arbitrator so appointed is unable or unwilling to act or resign his appoint or vacates his office 
due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
 
The work under the Contract shall, however continue during the arbitration proceedings and no 
payment due to or payable to the contractor shall be withheld on account of such proceedings. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to 
both the parties fixing the date of the first hearing. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in 
his sole discretion. 
 
The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of the award 
including the fees, if any, of the Arbitrator who may direct to and by whom and in what manner, 
such costs or any part thereof shall be paid and may fix of settle and amount of costs to be so paid. 
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The award of the Arbitrator shall be final and binding on both the parties. Subject to aforesaid the 
provisions of the Arbitration Act 1940 or any statutory modification or reenactment thereof and the 
rules made there under and for the time being in for, shall apply to the arbitration proceeding 
under this clause. 
 
The Employer and the contractor hereby also agree that arbitrator under clause shall be condition 
precedent to any right to action under the contract with regard to the matters hereby expressly 
agreed to be so referred to arbitration. 
 
I/we hereby declare that I/we read and understood the above terms and conditions and that we 
shall abide them if the works is awarded to us. 
 
 
43. SAFETY CODE: 
Personal Safety Equipment’s: 
 All necessary personal safety equipments as considered adequate by the Engineer should be 
kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate steps to ensure steps to 
ensure proper use of equipments by those concerned. The contractor shall not employ men below 
the age of 18 years and women on the work of painting with products containing lead in any form. 
Wherever men above the age of 18 are employed on the work of lead painting the following 
precautions should be taken: 
 
First Aid: 
a. At every work place, there shall be maintained in readily accessible place first aid 
appliance including and adequate supply of sterilized dressings and sterilized cotton wool. The 
appliance shall be kept in good order and in large work place they shall be places under the charge 
of a responsible person who shall be readily available during working hours. 
b. At large work places, where hospital facilities are not available within easy distance of the 
works, first aid posts shall be established and be run by a trained compounder. 
In every work place, there shall be provided and maintained at suitable places easily accessible to 
labour sufficient of cold water fit for drinking. 

 
 

Contractor’s Seal and Signature. 
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SPECIFICATION AND WORKMANSHIP 
 

GENERAL SPECIFICATIONS: 
 
1. GENERAL: 

 
 These specifications are for work to be done, if item to be supplied and materials to be 
used in the works as shown and defined on the drawings and described herein, to the satisfaction 
of the Bank/Architect. 
 
The workmanship is to be the best possible and of a high standard. The contractor shall take all 
steps immediately to make up deficiency if any noticed by the Bank/Architects. Use must be made 
up of special tradesmen in all aspects of the work and allowances must be made in the rates for 
the same. 
 
The materials is to be the best possible and of a high standard. The contractor shall take all steps 
immediately to make up deficiency if any noticed by the Bank/Architects. Use must be made up of 
special tradesmen in all aspects of the work and allowances must be made in the rates for the 
same. 
 
The materials to be provided by the contractor shall be accordance with the samples already got 
approved from the Bank/Architect by the contractor and in conformity with specifications and 
approved list of manufactures and brand. The contractor shall produce all invoices, vouchers or 
receipts for any material if called upon to do so by the Bank/Architect. 
 
Samples of all materials are to be submitted to the Bank/Architects for their approval before the 
contractor’s orders or deliver the material to the site. Samples together with their packings are to 
be provided free of charge by the contractor and should any materials be rejected they will be 
removed from the site at the contractor expense. All samples will be retained by the 
Bank/Architects for comparison with materials which will be delivered at site. Also the contractor 
will be required to submit specimen finished of colors, fabrics, etc., for the approval of the 
Bank/Architects before proceeding with the works. 
 
The contractor shall be responsible for providing and maintaining temporary coverages required for 
the protection of finished work. He is also to clean out all word shavings, cuts ends and other 
waste from all pats of the works before covering or infilling are constructed. 
 
Contractor shall maintain uniform quality and consistency in workmanship throughout the 
execution of the work. 
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ARTICLES OF AGREEMENT 
 
Articles of Agreement made at HYDERABAD this day of _________________________________ 
between THE UNION BANK OF INDIA, REGIONAL OFFICE, KARIMNAGAR , TS... (Hereinafter 
referred to as “The Employer” which expression shall unless excluded or repugnant to the context 
be deemed to include its successors and assigns) of the one part, and M/s 
_______________________ carrying on business at __________________ (hereinafter referred to as 
the “Contractor” which expression shall unless excluded or repugnant to the context be deemed to 
include their heirs, executors, administrators, representatives and assigns) of the other part. 
 
WHEREAS 

The Employer is desirous of carrying out the AIR CONDITIONING WORKS for The                     

UNION BANK OF INDIA,MALLAPUR BRANCH. and has drawings and specifications, schedule of 

quantities describing the work to be done, have been prepared by the Consultant M/s AKRITI 
ARCHITECTURE, HYDERABAD , under the direction of the Employer. The Employer is desirous of 

completing the said work strictly and according to the said drawings and specifications. 

1. The contractors in their tender dated ______ and negotiations through letter on _______ 
have agreed to execute the said works as per said drawings specification and schedule of 
quantities, rates and subject to the conditions set forth in the special conditions of contracts (all of 
which are collectively hereinafter referred to as “the said conditions”). The special conditions and 
condition of contract have been persued, examined and accepted by the contractor. Total tender 
value is accepted as Rs. _________ (Rupees ________________ 
__________only). 
2. The contractor has deposited Rs. __________ (Rupees ________________________ only) 
with the Employer Security Deposit for performance of this agreement. 
 
NOW IT IS HEREBY MUTUAL AGREED AND DECLARED BETWEEN THE PARTIES HERETO AS 
FOLLOWS: 
 
1. The contractor hereby agrees and undertakes to execute and complete the said works 
shown in the said drawings and such further detailed drawings as may be furnished to it by the 
Employer and described in the said specification and the said schedule of quantities upon and 
subject to the said conditions. 
2. The Employer shall for such interior works, pay to the contractor such sums as shall 
become payable at time, in the manner specified in the said conditions. 
3. The said tender and allied documents, drawings, specification, prices schedule of 
quantities, agreement and documents above mentioned, shall from the basis of this contract and 
the decision of the Employer as mentioned in the condition of contract with reference to the 
clauses of this agreement or the said conditions shall be final and binding on both the parties. 
4. The contract herein contained, comprises of the said work above mentioned and all 
subsidiary works connected therewith in the same site may be ordered to be done from time to 
time by the Employer even though such works may not be shown in the said drawings or described 
in the said specifications or the schedule of quantities. The contractor hereby agrees and 
undertakes to do and perform all such works in a though and work man like manner. With best 
materials and within the time limit herein mentioned. 
5. The employer reserved to himself the right after the drawings and nature of the work and 
of adding or omitting any item of work or of having portions of the same carried out 
departmentally or otherwise and such alterations and such alterations or variations shall be carried 
out without prejudice to this contract. 
6. The said conditions shall be read and constructed as forming part of this agreement and 
parties hereto will respectively abide by and submit themselves to the conditions and stipulations 
and perform the agreements on their parts respectively as such conditions contained. 
7. It will be the entire responsibility of the contractor to procure all materials required for 
the said works. 
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8. The contractor shall complete the said work within 30 DAYS from the date of 

commencement of work as per work order for the work and will remove from the site all plants, 
scaffoldings, materials, in use rubbish and leave the work site clean within the said period. 
9. All disputes arising out of or in anyway connected with this agreement shall be deemed to 
have arisen in Hyderabad and only in courts in Hyderabad shall have jurisdiction to determine the 
same. 
10. The several parts of this contract have been read and fully understood by us. 
11. The work-order issued to the contractor shall be treated as part of this agreement. 
 
In witness where of the parties hereto have set their respective hands on the day month and year 
above written. 
 
Signed and Delivered by      Signed and Delivered by 
 
 
 
 
The Bank        The Contractor 
 
 
 
 
In the presence of Witness                   In the presence of Witness 
 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



UNION BANK OF INDIA                   MALLAPUR BRANCH    
REGIONAL OFFICE                          BOQ AIR CONDITIONING WORKS                              
KARIMNAGAR  

                                                                                    

SIGNATURE OF CONTRACTOR (29) 

 

TECHNICAL SPECIFICATIONS FOR AC WORKS  
A. Cassette type indoor units.  
These units shall be installed between the bottom of finished slab & top of false 
ceiling.  
The maximum allowable height for the cassette type units shall not exceed 350 mm.  
The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 
refrigerant. Additional charge shall be added as per refrigerant piping at site.  
The unit must have in built drain pump, suitable for vertical lift of 750 mm.  
The unit casing shall be Galvanized Steel Plate / or as per manufacturer’s 
specifications.  
Unit must be insulated with sound absorbing thermal insulation material, Polyurethane 
foam. The noise level of unit at the highest operating level shall not exceed 42 dB(A), 
at a vertical distance of 1.5 m from the grille of the unit.  
Unit shall have provision of connecting fresh air without any special chamber & 
without increasing the total height of the unit (288 mm maximum).  
The unit shall be supplied with suitable decorative panel.  
The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall 
be easy to remove, clean & re install.  
The unit will be connected in series to a suitable outdoor unit & it must be possible to 
Operate the unit independently, through corded/ cordless remote specified in the 
“Bill of quantities”. The unit will be further connected to Intelligent Building 
Management System (To be supplied by other vendors) & it shall be possible to 
operate the unit through this IBMS system.  
The unit shall be supplied with following from the factory with following:  
Operation Manual  
Installation Manual  
Paper pattern for installation  
Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/ Screws/Washer 
for hanging bracket/ Insulation for fitting  
B. Wall Mounted Units.  
Wall mounted units must be compact & stylish design that does not detract from the 
Décor of the room. 44 Signature of Contractor  
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The unit shall be precharged with first charge of R 32 / R 134A / R 407 / R 410 
refrigerant.  
Additional charge shall be added as per refrigerant piping at site.  
Each indoor unit must have electronic expansion valve operated by microprocessor 
thermostat based temperature control to deliver cooling/ heating as per the heat load 
of the room.  
The unit must have provision of adding drain pump kit if required & specified. The 
drain pump must be suitable to lift drain up to 1000 mm from the bottom of the unit.  
Unit must be insulated with sound absorbing thermal insulation material, 
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level 
shall not exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit.  
The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall 
be easy to remove, clean & re install.  
The unit grille must be washable with soap solution.  
It shall be possible to set minimum 5 steps of discharge angle by remote controller.  
It shall be possible to fit drain pipe from either side of the unit (Left or right)  
The unit will be connected in series to a suitable outdoor unit & it must be possible to 
Operate the unit independently, through corded/ cordless remote specified in the bill 
of quantities. The unit will be further connected to Intelligent Building Management 
System(To be supplied by other vendors) & it shall be possible to operate the unit 
through this IBMS system.  
The unit shall be supplied with following from the factory with following:  
Operation Manual  
Installation Manual  
Installation panel  
Paper pattern for installation  
Insulation tape/ Clamps/ Screws  
A – 1: COPPER TUBING.  
The parent material used for air – conditioning system refrigerant tubing should be 
Copper tubes, tubes and fittings conforming to following specifications:  
1. Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 
(ASTM).It should have a minimum Copper content of 99.9 % and 45 Signature of 

Contractor  
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Phosphorus content between0.015 % and 0.040 %. It should have low residue ( below 
0.038 gm / sq mtr ). The material should also be as per the RoHS norms specified by 
EU; that is, Mercury,  
Chromium and Lead contents below 1000 ppm, and Cadmium content below 100 ppm.  
2. Physical properties of the material should conform to JIS-H-3300 or ASTM-B-68 & B-
75, should be tested for Tensile / elongation / hardness / grain size tests as per ASTM 
B –280.  
3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should 
be tested using non-destructive Eddy current test before the final anneal, as per JIS- 
H-3300 or ASTM-E-243.  
4. Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen 
free and Cuprous oxide-free surface.  
5. Proper certificates describing composition and results of all tests carried out must 
be supplied with each consignment. These certificates, along with check results for 
dimensional and thickness accuracy are recommended to be carried out for every 
delivered lot, should be maintained till handing over of the project.  
6. Tubes should have 360 degree concentric wall thickness along their entire length.  
7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for 
¼”, 3/8” & ½” tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for 
hard tubes should be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm 
for 1.3/8”and 1.3 mm for 1.5/8” tubes.  
8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than  
corresponding tube / tube size.  
9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and 
brazed joints should be avoided as far as possible. Similarly, for half hard tubes of size 
3/4” or more, one side expanded tubes must be used and use of couplings should be 
avoided as far as possible.  
A -2 : TUBING DESIGN:  
1. Contractor should study the tender / GFC drawings carefully, and should carry out 
detailed survey of site, relating the drawings with site, and understand the system 
design and site limitations.  
2. Contractor should also collect final architectural and reflected ceiling plans from 
client and study the drawings for any mismatches with the HVAC drawings received. 
46 Signature of Contractor  
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3. Contractor should discuss any such mis- matches and any doubts regarding system 
design with the consultant and get all doubts clarified.  
4. Before commencement of tubing work, proper shop drawings must be generated by 
the contractor, and same should be got approved from the consultant. The drawings 
must clearly indicate schematic flow diagrams for various circuits, tube sizes, 
description and quantities for refrigerant joints, indoor and outdoor unit models and 
room / block /floor names, tube routes, levels for horizontal tubes, details regarding 
insulation type and thickness and surface treatment for insulation, typical and critical 
sections and any other details to explain the entire tubing layout to the installer.  
5. Tube sizing and routing must be carried out taking into consideration various site 
constraints and system manufacturer’s recommendations.  
6. Care should be taken to design tubing as per the manufacturer’s recommendation 
for maximum tubing total length, maximum tubing length after first tapping, vertical 
height difference between outdoor and indoor units etc. and necessary corrections 
should be carried out in outdoor unit capacity if required.  
A – 3 : REFRIGERANT TUBING INSTALLATION WORK:  
1. The installer must first study the shop drawings in detail with respect to the site 
condition and point out any fouling / alternatives to the agency prepare shop drawing 
sand necessary revisions must be carried out in the drawings, to be approved by 
consultant.  
2. The layout must be marked on the true ceiling and any civil openings required 
should be marked and got done from concerned agency.  
3. Supports as described in BOQ / specifications should be installed, leaving 
adjustable free length for supports.  
4. Before installation, the tubes and tubes must not be removed from their original 
packing. Proper storage of tubing is a must to maintain the temper of the tubes / 
tubes. Any abrasion on ends / surface, or any in grace of dirt / dust must be avoided. 
Proper Polyethylene sheets should be used for covering the tubes and tubes, while 
wooden pellets and soft expanded Polyethylene / rubber sheets should be used as 
floor supports.  
5. Necessary loops / slopes must be followed as recommended by system 
manufacturer.  
6. Tubes must be cut to required sizes using cutting tools recommended by system 
manufacturer.  
7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods 
having minimum 2% Silver content. 47 Signature of Contractor  
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8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive 
pressure and must be kept bleeding out continuously, to prevent any oxidation of 
parent material.  
9. After tubing work, each circuit should be pressure tested as per the system  
manufacturer’s recommendation and as per the procedure described in the following 
paragraphs. A certificate mentioning the test pressure, time of first and final pressure 
readings, make, model, serial number, range and least count of the gauge used, along 
with a copy of valid calibration certificate must be maintained, duly signed by the 
inspecting technician, and client /PMC representative.  
10. After pressure testing, insulation must be completed as per the material, make 
and thickness mentioned in the approved shop drawing. The joints of insulation must 
be sealed by minimum 50 mm wide Aluminium adhesive tape. Care should be taken to 
avoid any air gaps between tube / tube and insulation sleeves, and between two 
insulation sleeve joints.  
11. Proper tagging must be carried out to trace the tubing to respective indoor and 
outdoor circuits.  
12. The tubes exposed to sunlight must be covered / cladded / treated to prevent 
damage from UV radiation and bird pecks / tampering, as mentioned in the BOQ. The 
cladding should be made out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, 
care should be taken to avoid penetrating the insulation by screws. Short screws Of 
metallic straps should be used for securing cladding sheets. Instead of cladding, glass 
cloth, with two coats of protective resin should be used.  
13. While charging refrigerant, manufacturer’s recommendations must be strictly 
followed, and charging must be carried out using proper charging hose, gauge 
manifold with calibrated gauges and electronic weigh scale. Further leak check using 
a gas leak detector should be carried out. Charging must be carried out after proper 
evacuation of the tubing. The quantity of refrigerant to be charged should be 
calculated by totalizing the liquid tube volume as per the manufacturer’s 
recommendation.  
A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING:  
Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. 
When pressure inside tubes is more than atmospheric pressure, refrigerant may escape 
to the atmosphere, causing commercial loss due to loss of refrigerant, inefficient 
system performance or even system breakdown and contamination of surroundings. 
When pressure inside the tubes is less than atmospheric pressure, such as in case of 
suction tubes of some low temperature refrigeration machines, or during pump-down 
cycle of normal air-conditioning systems, leakages in tubes leads to ingress of air and 
moisture, causing severe system damage. Therefore, it is a must that the refrigerant 
tubing is thoroughly tested for leakages. Pressure testing for any tubing must be 
carried out at a pressure higher than the maximum operating pressure within the 
system. It is recommended that the pressure 48 Signature of Contractor  
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recommended by manufacturer be followed very strictly. Testing at lower pressures 
may lead to non-detection of some small leakages, while testing at higher pressures 
may lead to damage to some factory manufactured components within the system. 
Generally, for R-410 systems a pressure of around 650psig is used. Nitrogen is the most 
common gas used for carrying out pressure testing. It has numerous advantages, some 
of which are listed below:  
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders.  
2. Nitrogen, being the most abundant component of the atmosphere, is safe for 
leaking out without contaminating the atmosphere.  
3. Nitrogen is less costly as compared with other gases.  
4. Nitrogen is safe for handling and testing.  
5. Nitrogen does not readily react with system components Pressure gauge/s used for 
testing must be calibrated and a calibration certificate with traceability to a 
Government(National) Physical Laboratory must be documented. The gauge should be 
capable of measuring pressure at least 10% above the reading to be recorded.  
A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST  
1) Ensure that the tubing to be tested is properly secured/supported and the openings 
have been sealed off as per manufacturer’s recommendation.  
2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, 
at the same time, should be easily visible.  
3) Install a valve and connecting tubing so that the open end of the tube reaches the 
cylinder outlet without moving the cylinder.  
4) Connect the tube to the cylinder and after ensuring proper connection, crack open 
the cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to 
around10 psig.  
5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands 
looking for noise of escaping Nitrogen and seal same.  
6) Open the cylinder valve again and raise the pressure to 200 psig.  
7) Check the tube line for major leakages at brazed joints, elbows, valve glands, 
equipment end connections and tube seams with the help of soap water. Make up the 
leaks by tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry 
out necessary re-brazing.  
8) Open the cylinder valve again and increase the pressure to 150 psig less than the 
final test pressure. Repeat leak check as above. 49 Signature of Contractor  
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9) Open the cylinder valve again and slowly raise the pressure to the manufacturer 
recommended pressure. Carry out a thorough leak check.  
10) Record the pressure and time. Let the pressure stand for 24 hours without 
tampering. Check the pressure again after 24 hours. If pressure has dropped, the 
tubing should be checked very thoroughly for minor leakages. It is important to follow 
this 24 hours period as it gives enough time to detect minute leakages, and it removes 
the doubt created by thermal expansion of Nitrogen ( as after exact 24 hours, ambient 
conditions are generally same).  
11) In case of tubing extending to lengths more than 30 m and / or having more than 
20 site fabricated joints, the pressure should be recorded after 24 hours as well as 
after 48 hours, so that all leakages are detected and made up.  
12) After detecting and making up any leak, the pressure testing must be carried out 
once again from beginning.  
A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY  
ASSURANCE:  
1. Manufacturer’s certificate with every Delivery Challan declaring composition of 
parent material  
2. Signed and approved Shop drawings approved by Architect, prior to start of work  
3. Pressure test report signed by Architect/ Client / Equipment manufacturer / PMC / 
Consultant.  
4. False Ceiling closure check list duly signed by Architect / Client / Equipment 
manufacturer/ PMC /Consultant.  
GENERAL:  
ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS  
Tube material Specification :  
( CFC- free refrigerant compatible tubes produced using Total loss lubricants )  
1. De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical 
Composition of Copper = 99.9 % ; Phosphorus = 0.015 to 0.040 %  
2. RoHS Compliant  
3. 360 degree concentric Wall thickness along the entire length of the tubes 50 

Signature of Contractor  
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4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS 
H:3300( C1220 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes 
above19.1 mm.  
5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS 
H:3300  
6. Super clean quality with low residual content below the permissible levels of 0.038 
g/m2 for compatibility with use of CFC-free refrigerant.  
7. 100 % Eddy Current Tested Tubes are to be used  
8. Proper packaging, Storage and Traceability of the tubes.  

Copper 
tube and 
Fittings 
Sizes 
and 
Insulatio
n 
Specific
ations 
for CFC-
free 
Refriger
ant. S.  
No.  

OUTER 
DIAMETE
R  
IN INCH 
& (MM)  

WALL  
THICKNE
SS  
IN 
GUAGE 
&  
(MM)  

LENGTH 
IN  
FEET &  
(MTRS.)  

TEMPER  WEIGHT  
PER 
METER  
(kg.)  

SOCKET 
AND  
ELBOW  
THICKNE
SS IN  
SWG & 
(MM)  

RUBBER  
INSULATI
ON  
THICKNE
SS  

1.  1/4" (6.4 
mm)  

21 ( 0.8 
mm)  

50' 
(15.24)  

Soft  0.1265  18 
(1.2mm)  

15mm  

2.  3/8" (9.5 
mm)  

21 ( 0.8 
mm)  

50' 
(15.24)  

Soft  0.199  18 
(1.2mm)  

15mm  

3.  1/2" 
(12.7 
mm)  

21 ( 0.8 
mm)  

50' 
(15.24)  

Soft  0.2714  18 
(1.2mm)  

15mm  

4.  5/8" 
(15.9 
mm)  

19 ( 0.99 
mm)  

50' 
(15.24)  

Soft  0.4241  18 
(1.2mm)  

15mm  

5.  3/4" 
(19.1 
mm)  

19 ( 0.99 
mm)  

50' 
(15.24)  

Soft  0.5147  18 
(1.2mm)  

20mm  

6.  1/4" (6.4 
mm)  

21 ( 0.8 
mm)  

12' 
(3.658)  

Half 
Hard  

0.1265  18 
(1.2mm)  

15mm  

7.  3/8" (9.5 
mm)  

21 ( 0.8 
mm)  

12' 
(3.658)  

Half 
Hard  

0.199  18 
(1.2mm)  

15mm  

8.  1/2" 
(12.7 
mm)  

21 (0.8 
mm)  

12' 
(3.658)  

Half 
Hard  

0.2714  18 
(1.2mm)  

15mm  

9.  5/8" 
(15.9 
mm)  

19 (0.99 
mm)  

12' 
(3.658)  

Half 
Hard  

0.4241  18 
(1.2mm)  

15mm  

10.  3/4" 21 (0.8 12' Half 0.4164  18 20mm  
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(19.1 
mm)  

mm)  (3.658)  Hard  (1.2mm)  

11.  7/8" 
(22.2 
mm)  

21 (0.8 
mm)  

12' 
(3.658)  

Half 
Hard  

0.489  18 
(1.2mm)  

20mm  

12.  1.0" 
(25.4 
mm)  

20 ( 0.88 
mm)  

12' 
(3.658)  

Half 
Hard  

0.6054  18 
(1.2mm)  

20mm  

13.  1 1/8" 
(28.6 
mm)  

19 (0.99 
mm)  

12' 
(3.658)  

Half 
Hard  

0.7865  18 
(1.2mm)  

20mm  

14.  1 1/4" 
(31.8 
mm)  

18.5 
(1.1 
mm)  

12' 
(3.658)  

Half 
Hard  

0.843  16 
(1.6mm)  

20mm  

15.  1 3/8" 
(34.9 
mm)  

18 (1.21 
mm)  

12' 
(3.658)  

Half 
Hard  

1.155  16 
(1.6mm)  

20mm  

16.  1 1/2" 
(38.1 
mm)  

17.5 
(1.3 
mm)  

12' 
(3.658)  

Half 
Hard  

1.340  16 
(1.6mm)  

20mm  

17.  1 5/8" 
(41.3 
mm)  

17 (1.43 
mm)  

12' 
(3.658)  

Half 
Hard  

1.594  16 
(1.6mm)  

20mm  

 

Use Soft tube only for Indoor Unit Connection  
10. INSULATION TO REFRIGERANT PIPING:  
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 
1”dia pipes and 19mm thick for 1” and above shall be used for copper piping both for  
suction line and liquid line. All joints shall be sealed with self-adhesive tape or with 
heat.  
11. COMMUNICATION CABLE AND CONTROL CABLING:  
Communication cable and control cabling: Communication cable and control cabling 
should be of non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of 
required size. PVC conduit should be clamped neatly maintaining a distance from 
power cables, Cable terminations and dressing shall be done properly and neatly.  
12. DRAIN PIPING:  
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay 
the drain piping with sufficient slope and should be clamped or supported at 1.5 m 
interval. All drain pipe joints shall be done with adhesive. Drain piping should be 
tested for leaks before commissioning. After testing for leaks, drain pipe shall be 
insulated with 9 mm thick nitrile rubber tube insulation. Insulation shall be finished 
with self-adhesive black cotton tape. 52 Signature of Contractor  
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN 

THE AC WORKS SUBJECT 
TO THE APPROVAL OF 
SAMPLES BY THE 
CONSULTANT. S.No.  

Material Name.  Brand / Manufacturer / 
Recommended Make.  

1.  CASSETTE AND HI WALL 
UNITS.  

Carrier, Voltas, Blue Star,  
and Hitachi  

2.  GI Sheets  TATA / HSL / SAIL / 
NIPPON DENRO or 
approved equivalent.  

3.  Fire Damper  Caryaire / AirMaster / Air 
Breeze / Ravistar or 
approved equivalent.  

4.  Vibration Isolators / 
FlexibleConnectors  

Resistoflex / Dunlop or 
approved equivalent.  

5.  INSULATION / Fibre glass.  UP Twiga / Kimmco / 
Owens corning or 
approved equivalent.  

6.  Power Cables  CCI / ICC / Gloster / UCL 
or approved equivalent.  

7.  Cables  Finolex / RR cables 
/polycab/finecab  

8.  Aluminum Grilles Diffusers 
/Linear Grilles  

Caryaire / Air Master / Air 
Breeze/SRIFABS or 
approved equivalent.  

9.  Filters  Klenzaids / Airtech / 
Aerosol / Anfilco or 
approved equivalent.  

10.  Cooling Coils / Heating 
Coils  

Bluestar / Rohini / Ethos / 
Carrier / Jaypee / Coil 
Company / ZECO or 
approved equivalent.  

11.  Nitrile rubber  Armaflex / k flex  
 

NOTE : The contractor shall use only above mentioned material or equivalent make to be 

approved by the Consultant. All other materials shall confirm to the specifications laid down. 

The tenderer shall take this into account while tendering rates / prices.  However the samples of 

every material including all fixing accessories shall be got approved by BANK / Consultant 

before Execution. 
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DECLARATION 
 
 

I/We have inspected the site of works and have made me / us fully acquainted 

with the local conditions in and around the sites of works. I/We hereby declare 

that I/We have gone through the conditions laid down in the Notice Inviting 

Tender, Conditions of Contract, Technical Specifications and understood the 

same and on the basis of the same I/We quoted our rates in the Schedule of 

Quantities attached with the tender documents. 

 
I/We shall also uniformly maintain such progress as may be directed by the 

Employer / Architect to ensure completion of same within the target date as 

mentioned in the tender document. 

 
 

 Witness:                                                                      
______________________ 

            Signature of Tender 
                                                                 

                                                                  Address______________________ 
 
 ______________________ 
 
 ______________________ 
 

                                                                       Date: _____________________ 
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SUMMARY 
FOR UNION BANK OF INDIA 

MALLAPUR BRANCH   
KARIMNAGAR 

 

 
   
AIR CONDITIONING WORKS     RS………………. 
BRANCH AND ATM  
 
 
 
TOTAL:        RS………………. 
 
 
 
 
TAX GST: Tenderer shall quote rates exclusive of GST, which will be paid to the 

                                    Contractor as applicable along with their bills.  
      

 
 
NAME OF THE CONTRACTOR  
& ADDRESS:- 

 
DATE: -                                                                       SIGNATURE OF THE CONTRACTOR 
 
 
 
 
 
DATE: -                                                                        SIGNATURE OF THE CONSULTANT 
 
 
 
 
 
DATE: -                                                                        AUTHORISED SIGNATURE OF BANK 
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   SCHEDULE OF QUANTITIES FOR AIR CONDITIONING WORKS                                                 
         UNION BANK OF INDIA - MALLAPUR BRANCH - KARIMNAGAR   

AIR CONDITIONING                                        
MAKE - VOLTAS / BLUE STAR 

/CARRIER                        
INVERTER MODEL   

        

  SL. 
NO 

DESCRIPTION  QTY UNIT RATE   
(RS.) 

AMOUNT             
(RS.) 

  BANKING LOBBY               2.0TR X 3 
NOS 

        

  BM                                   1.5TR X 1 
NOS 

        

  ATM                                 1.0TR X 2 
NOS 

        

1 AC HIGHSIDE WORKS          

  Supply, installation ,testing and comissioning 
of the following capacity BEE Lebeled 3 star 
rated Hi-Wall multisplit/Single units with 
one no.indoor unit and one no.outdoor unit 
with rotary compressors,copper piping,DX 
Cooling coil,condenser fans,vibration 
pads,condenser 

        

1.1 2.0 ton high wall split unit with inverter 

model BEE Lebeled 3 star rated with codless 
remote for Banking area ,Machine total 
including installetion Kit upto 3 mtrs copper 
piping. Excluding taxes. 

3 Set     

1.2 1.5 ton high wall split unit with inverter 

model BEE Lebeled 3 star rated with codless 
remote for Banking area ,Machine total 
including installetion Kit upto 3 mtrs copper 
piping. Excluding Taxes. 

1 Set     

1.3 1.0 ton high wall split unit with inverter 

model BEE Lebeled 3 star rated with codless 
remote for Banking area ,Machine total 
including installetion Kit upto 3 mtrs copper 
piping. Excluding Taxes. 

2 Set     
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2 AC LOWSIDE WORKS          

2.1 Installatton : Erection, testing and 
commissioning of High wall mounted Split Air 
Conditioner 1.5/2tr complete unit with 
associated civil work (chipping and 
plastering) for run copper and drain pipe.  

6 Set     

2.2 Supply , erection , testing and 
commissioning of MS structure for 
condensing support for wall mounted Split 
Air Conditioner and stabilizer. 

6 Set     

2.3 Provide Additional Copper Piping as per 
standard specification of 2tr  and 1.5 tr 
cassatte /Wall mounted split units. 

15 Mtr     

2.4 Provide Additional Drain Piping as per 
standard specification for Wall mounted split 
units. 
  

15 Mtr     

  TOTAL                                                    
AIR-CONDITIONING WORKS  
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