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No: AAI/KP/Engg(C)/AMC/CANTT/W-09 Date 26/05/2022 

NOTICE INVITING e-TENDER (2 BOT -2 Envelope Open Tender) 
 

(E-Bid Ref. No. 2022_AAI_ 116555_1) 

Percentage  Rate/Item  rate/EPC  e-tenders  are invited  through  the e-tendering  CPP Portal 

by Senior Manager (E-C), Airports Authority of India, Civil Aerodrome, Cantt, Kanpur Airport, 

Kanpur, (Bid Manager), on behalf of Chairman, AAI from the eligible contractors for the 

work/composite work of " Annual Repair and Maintenance Contract for Civil Works for Old Colony, 

Race Course Colony, Terminal Building, Operational & Non-Operational Area and Other Buildings 

at C.A. Cantt, Kanpur for year 2022-24.” at an estimated cost of Rs 60.00 Lakhs (excluding GST) 

with a period of completion 24 (Twenty Four) Months. 

 
The tendering process is online at CPP-portal URL address 

https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may 

download and go through the tender document. 

 
Prospective Tenderers are advised to get themselves register at CPP-portal, obtain ‘Login 

ID’ and ‘Password' and go through   the   instructions   available   in   the   Home Page after 

log in to the CPP-portal https://etenders.gov.in/eprocure/app  or www.aai.aero. 

They should also obtain Digital Signature Certificate (DSC) in parallel which is essentially 

required for submission of their application. The process normally takes 03 days' time. The 

tenderer may also take guidance from AAI Help Desk Support through path 

aai.aero/tender/e-tender/help desk support. 

 
(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk 
details are as below: - 
Tel:     0120-4200462,     0120-4001002,     Mobile:      91      8826246593, E-mail:     support- 

eproc@nic.in Tenderers are  requested  to  kindly  mention  the  URL  of  the  Portal  and  Tender 

ID in the subject while emailing any issue along with the contact  details. For  any  further 

technical assistance  with  regard  to  functioning  of  CPP  portal  the  tenderer  may  contact  to 

the following AAI help desk numbers on all working days only between 

 
(ii) 08.00 hrs  to  20.00  hrs  (Mon-Sat)- 
011-24632950, Ext-3512 (Six Lines), E-Mail: -eprochelp@aai.aero 

 

(iii) 09.30 hrs to 18.00 hrs ( Mon-Fri)-011-24632950 Ext-3523, E-Mail- 
etendersupport@aai.aerosanjeevkumar@aai.aero and snita@aai.aero. 

 

(iv) 09.30 hrs to 18.00 hrs (Mon-Fri)-011-24657900, E-Mail: - gmitchq@aai.aero 

https://etenders.gov.in/eprocure/app
http://www.aai.aero/
https://etenders.gov.in/eprocure/app
http://www.aai.aero/
mailto:support-eproc@nic.in
mailto:support-eproc@nic.in
mailto:-eprochelp@aai.aero
mailto:E-Mail-etendersupport@aai.aero
mailto:E-Mail-etendersupport@aai.aero
mailto:E-Mail-etendersupport@aai.aero
mailto:snita@aai.aero
mailto:gmitchq@aai.aero
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Tender processing fee of Rs.1180.00 (Including GST) Non-refundable and EMD of Rs. 
1,20,000/- (Rupees One Lakh Twenty Thousand Only) will required  to  be  paid  by way 

of online payment gate way through State  Bank of India (SBI) Gate  way provided at the CPP 
portal itself. 

 
1. Following 2 envelopes shall be submitted through online at CPP-portal  by  the  tenderer 

as per the following schedule: - 

CRITICAL DATA  SHEET 
 

Publishing Date 26.05.2022 at 18:30 hrs 

Bid Document Download / Sale Start Date (Next Day 

of Publishing Date) 

27.05.2022 at 9:30hrs 

Clarification Start Date 27.05.2022 at 10:00 hrs 

Clarification End Date 03.06.2022 upto 18:00 hrs 

Bid Submission Start Date 27.05.2022 at 10:00hrs 

Bid Submission End Date 16.06.2022 upto17:00 hrs 

Bid Opening Date (Envelope- I) 17.06.2022 at 17:00 hrs 

Financial Bid Opening Date (Envelope- II) To be decided later and will be 
informed in CPP Portal. 

Tender Processing Fee (Non-refundable, in the 
form of online payment through payment Gateway 
on CPP Portal) 

Rs.1180/- (i/c GST) Non- 

refundable 

Earnest Money Deposit (EMD) (In the form of 
online payment through payment Gateway on CPP 
Portal) 

 
Rs. 1,20,000/- (Rupees One 
Lakh Twenty Thousand Only) 

 

Envelope-I: (Tender processing fee, EMD, Technical Bid and Prequalification):- Bid 

containing following: 

A. Tender Processing Fee, EMD 
i) Tender fee of Rs.1180/- (i/c GST) shall be accepted only online payment through payment 

gateway integrated for the purpose with CPP portal. 
 

ii) EMD value of Rs. 1,20,000/- (Rupees One Lakh Twenty Thousand Only) shall be 

accepted only online payment through payment gateway integrated for the purpose with 

CPP portal. 

 
Note: Vendors shall also note that they are not required to contact any AAI employee or 

submit any documentary evidence of submission of Tender fee via Bank Transfer during the 

process of tender. In no scenario the vendors are required to submit / contact any AAI 

employees for physical submission of any documents before opening of the bids. 
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B. Technical Bid containing the following: - 

i. Scanned copy of Unconditional Acceptance of AAI’s Tender Conditions   on   Company’s Letter 
Head. (As per the Performa given at Page no PR-1) 

ii. Scanned copy of Permanent Account Number (PAN) and GST Registration Number. 
iii. Scanned copy of GST Undertaking on Company’s Letter Head. (As per the Performa given at 

Page no PR-2) 
iv. Scanned copy of ‘Undertaking’ regarding Minimum Wages on Non-Judicial stamp paper of 

Rs. 100 duly attested by First class magistrate/Notary public. (As per the Performa given at 
Page no PR-3) 

v. Scanned copy of ‘Undertaking’ regarding Black listing/Debarment on Company’s Letter 
Head. (As per the Performa given at Page no PR-4) 

vi. Tenderer should  deploy  sufficient  plant   and   machinery   as   per   the  requirement   of   work 
in consultation with  the  Engineer-in-Charge  (EIC)  to  achieve  the  milestone/targets  and 
overall completion within the time period. Tenderer shall submit scanned copy of ‘Undertaking’ 
on Company’s Letter head. 

vii. Companies other than proprietary firm shall submit scanned copy  of  Authorization 
Letter/Power of Attorney along with copy of  Certificate  of  Incorporation  of  the  Company 
under Companies Act showing  CIN/LIPIN/Name  of  Directors  of  the  Company  &  Copy  of 
Board Resolution regarding Authority to assign Power of Attorney. 

viii. Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only if 
the tender is processed by a person other than proprietor. 

ix. PQ proforma dully filled. (As per the Performa given at Page no CL-1 to CL-4) 

 
C. Qualifying requirements  of  contractors  /tenderers  containing  the  following: 

 
I i. Should have satisfactorily completed (# Phase/Part completion of the scope of work in a contract 

shall not be considered, however pre-determined phasing of the work will be accepted) 
three works, each of Rs. 12.00 Lakhs or two works, each  of  Rs  15.00 Lakhs  or one work of       
Rs. 24.00 Lakhs in single contract of similar nature of works i.e.  Civil Construction/ 
Maintenance Works last seven years ending on 30.04.2022. 

 

"The value of executed  works shall be brought to current costing level by enhancing 

the actual value of work at simple rate of 7.00% per annum, calculated from   the 

date of completion to the last date of submission of bid”. 

Client certificate for experience should show the nature of work done, the value of work, date of 

start, date of completion as per agreement, actual date of completion and satisfactory 

completion of work. Tenderers showing work experience certificate from non- 

government/non-PSU organizations should submit copy of tax deduction at sources 

(TDS) certificate(s) along with a certificate issued by registered chartered 

Accountant, clearly specifying the name of work, total payment received against the 

work and TDS amount for the work. 

 
ii. Should have annualized average financial turnover of Rs 9.00 Lakhs against works executed 

during last three years ending 31st March of the previous financial year. As a proof, copy of 



Hkkjrh; foekuiRru izkf/kdj.k  
 Airports Authority of India 

lh0,0 dSUV dkuiqj 
    C.A. Cantt. Kanpur 

4 

 

 

Abridged Balance Sheet along with Profit and Loss Account Statement of the tenderer should 
be submitted along with the application. Tenderers showing continuous losses during the last 
three years in the balance sheet shall be summarily rejected. 

 

iii.The tenderer should have a minimum net worth of Rs. 4 . 5 0  Lakhs issued by the 
certified Chartered Accountants. (As per the Performa given at Page no PR-5) 

 
Scanned copy of all the Document of Envelope-I mentioned above shall be submitted on the CPP 

Portal. 

 

Envelope-II: - The Financial e-Bid through CPP portal. 
 

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid 

has been given as a standard BOQ format with the tender document, then the same is to be 

downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ 

file, open it and complete the blue coloured (unprotected) cells with their respective financial 

quotes and other details (such as name of the tenderer). No other cells should be changed. Once 

the details have been completed, the tenderer should save it and submit it online, without 

changing the filename. If  the  BOQ  file  is  found  to  be  modified  by  the tenderer, the bid 

will be rejected. 

 
2. Bid Submission :- 

 
The tenderer shall submit their application only at CPP Portal: 
https://etenders.gov.in/eprocure/app. Tenderer/contractor are advised to follow the 
instruction provided in the tenderer document for online submission of bids. Tenderers are 
required to upload the digitally signed file of scanned documents as per Para 2. Bid 
documents may be scanned with 100 dpi with black and while option which helps in 
reducing size of the scanned document. 

 
Uploading of application in location other than specified above shall not be considered. Hard 
copy of application shall not be entertained. 

3. Not more than one tender shall be submitted by one tenderer or tenderers having business 
relationship. Under no circumstances will father and his son(s) or other close relations who have 
business relationship with one another (i.e.  When one or more partners(s)/director(s) are 
common) be allowed to tender for the same contract as separate competitors.   A breach of this 
condition will render the tenders of both parties liable to rejection. 

 
4. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPP) 

website http;//etenders.gov.in/e-procure/app shall not tamper /modify the tender form 
including downloaded price bid template in any manner. In case if the same is found to be 
tampered /modified in any manner,  tender will be completely rejected and EMD would 
be forfeited and tenderer is liable to be banned from doing business with AAI. 

https://etenders.gov.in/eprocure/app
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5. Bids Opening Process is  as below:  - 
 

Envelope-I: (Tender    Processing    Fee,    EMD,      Technical    bid       and pre- 

qualification): 

Envelope I containing document as per Para 2 (A), (B) and (C) (uploaded by the tenders) shall be 

opened on date & time mentioned in CRTICAL DATA SHEET. 

 
If the bidder has any query related to the Bid document of the work, they should use “Seek 

clarifications’ on CPP portal to seek clarifications. No other means of communication in 

this regards shall be entertained. 

 
If any clarification is needed by AAI from the bidder about the deficiency in his uploaded 
documents in Envelope – I, they will be asked to provide it through short fall folder in e- 
tendering portal. The bidder shall upload the requisite clarification/documents within 
specified time of receipt of such request from AAI, failing which tender will not be 
considered for the subsequent stages. 

 
The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 

through CPP Portal. 

Envelope-II: (Financial Bid) 
 

Envelope – II containing financial bid of the tenders found to be meeting the technical criteria and 

qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. 

(In case the date and time for opening of Envelope II (Financial Bid) is required to be 

changed, the same shall be intimated through CPP portal) 

6. AAI reserves the right to accept or reject any or all applications without assigning any reasons. 
AAI also reserves the right to call off tender process at any stage without assigning any reason. 

 
7. AAI reserve the right to disallow issue of tender document to working agencies whose 

performance at ongoing project (s) is below par and usually poor and has been issued letter of 
restrain/Temporary/Permanent debarment/blacklisting by any department of AAI or 
Central/State Govt. Dept./PSUs/World Bank/ADB etc. AAI reserve the right to verify the 
credential submitted by the agency at any stage (before or after the award the work). If 
at any stage, any information /documents submitted by the applicant is found to be 
incorrect/false or have some discrepancy which disqualifies the tenderer then AAI shall 
take the following action: 
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a) Forfeit the entire amount of EMD submitted by the tenderer. 
b) The tenderer shall be liable for debarment from tendering in AAI, including termination 

of their contract apart from any other appropriate contractual/legal action. 

8. Consortium /JV companies shall not be permitted to participate in the Bid. No single firm 
shall be permitted to submit two separate applications/Tenders. 

9. Consortium /JV companies shall not be permitted to participate in the Bid. No single firm 
shall be permitted to submit two separate applications/Tenders. 

 
10. Purchase preference to Central Public Sector Undertaking shall be applicable as per the 

directive of Govt. of India prevalent on the date of acceptance. 
11. Concession to INDIAN Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/Directorate off Handicraft ad Handloom etc. to be given as per the 
provision of the Public procurement Policy for MSEs order 2012 with up to date 
amendments shall be applicable for tenders of supply/services and shall not be extended 
to construction works. Since this is a construction work hence, not applicable for this 
bid. 

12. Tenderers have to submit UDIN generated documents like Balance sheet/ Turnover 
certificate, Working Capital Certificate (works done during last 5 financial years & works in 
hand), Net worth certificate, Tax Deduction at Source (TDS) Certificate for Non-Govt. 
Works etc. as per NIT Conditions duly certified by CA and having UDIN. The documents 
submitted by bidders without UDIN shall not be entertained. 

 
 

Sr. Manager (Engg-C) 
 Airports Authority of India 

C.A. Cantt. Kanpur 
For on behalf of Chairman of AAI
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ANNEXURE-A 
 

PQ PROFORMA / CHECK LIST 

(To be submitted by applicant along with Tender Application Cover-I) 

Name of work : Annual Repair and Maintenance Contract for Civil Works for Old Colony, Race 
Course Colony, Terminal Building, Operational & Non-Operational Area and 
Other Buildings at C.A. Cantt, Kanpur for year 2022-24. 

 
1 2 3 4 

 Qualifying criterion/parameter/ 

supportive document 

Supporting Document must 

have the following salient 

information which AAI would 

like to note. 

Reference to the 

documents 

submitted in 

support of 

Column 3 

1. General 

 Name and address of the firm / 
contractor 

 copy enclosed : 
YES/NO 

 Telephone, Fax, Email   

 Authorized Signatory ( name & 
Designation) 

  

2. Envelope- I (Tender processing fee, EMD) shall contain scanned copy of 

  Ref. to Performa with tender 
documents 

 

 Details of tender fee Tender fee for an amount of Rs. 1180/- Copy enclosed: 
YES/NO 

 EMD Tender fee for an amount of 
Rs. 1,20,000/- (Rupees One Lakh 

Twenty Thousand Only) 

Copy enclosed: 
YES/NO 

3. Technical Bid shall contain scanned copy of 

3.1 Unconditional acceptance letter Annexure-I/Pg: PR-1 Copy Enclosed. 
Yes / No. 

3.2 Permanent Account No.(PAN) Enclose documentary proof in 
support. 

Copy Enclosed. 
Yes / No. 

3.3 GST Registration No.(GST) Enclose documentary proof in 
support. 

Copy Enclosed. 
Yes / No. 

3.4 Experience details 

a) Should have satisfactorily 
completed the similar nature of 
works i.e. Civil 
Construction/Maintenance 
Works during last seven years 
ending on 30.04.2022. 

Certificate of completion of the 
Three/Two/ One work(s) as 
applicable 
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 i) Three separate works each 

costing not less than Rs. 12.00 

Lakhs 

Work No. 1 

-Name of work : 
-Work Order/Agreement No. & 
Dt.: 
-Contract Cost : 
-Stipulated Date of completion as per 
contract agreement : 
-Actual Date of Completion : 
-Actual Completion Cost : 
-EOT granted (if any) up to ……. 
with/ without levy of 
compensation. 
-Completion certificate Issuing 
authority name and Designation 

Copy of 
certificates 
enclosed : 
YES/NO 

 
 
 
 

 
Details of EOT 
case 
as per column-3 

  
Work No. 2 

-Name of work : 
-Work Order/Agreement No. & 
Dt.: 
-Contract Cost : 
-Stipulated Date of completion as per 
contract agreement : 
-Actual Date of Completion : 
-Actual Completion Cost : 
-EOT granted (if any) up to ……. 
with/ without levy of 
compensation. 
-Completion certificate Issuing 
authority name and Designation 

Copy of 
certificates 
enclosed : 
YES/NO 

 
 
 
 

 
Details of EOT 
case 
as per column-3 

  
Work No. 3 

-Name of work : 
-Work Order/Agreement No. & 
Dt.: 
-Contract Cost : 
-Stipulated Date of completion as per 
contract agreement : 
-Actual Date of Completion : 
-Actual Completion Cost : 
-EOT granted (if any) up to ……. 
with/ without levy of 
compensation. 
-Completion certificate Issuing 
authority name and Designation 

Copy of 
certificates 
enclosed : 
YES/NO 

 
 
 
 

 
Details of EOT 
case 
as per column-3 

 ii) Two separate works each 

costing not less than Rs 

15.00 Lakhs 

Work No. 1 

-Name of work : 
-Work Order/Agreement No. & 
Dt.: 
-Contract Cost : 
-Stipulated Date of completion as per 
contract agreement : 
-Actual Date of Completion : 
-Actual Completion Cost : 
-EOT granted (if any) up to ……. 

Copy of 
certificates 
enclosed : 
YES/NO 
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  with/ without levy of 
compensation. 
-Completion certificate Issuing 
authority name and Designation 

Details of EOT 
case 
as per column-3 

  
Work No. 2 

-Name of work : 
-Work Order/Agreement No. & 
Dt.: 
-Contract Cost : 
-Stipulated Date of completion as per 
contract agreement : 
-Actual Date of Completion : 
-Actual Completion Cost : 
-EOT granted (if any) up to ……. 
with/ without levy of 
compensation. 
-Completion certificate Issuing 
authority name and Designation 

Copy of 
certificates 
enclosed : 
YES/NO 

 
 
 
 

 
Details of EOT 
case 
as per column-3 

 iii) One separate works each 

costing not less than Rs. 

24.00  Lakhs 

Work No. 1 

-Name of work : 
-Work Order/Agreement No. & 
Dt.: 
-Contract Cost : 
-Stipulated Date of completion as per 
contract agreement : 
-Actual Date of Completion : 
-Actual Completion Cost : 
-EOT granted (if any) up to ……. 
with/ without levy of 
compensation. 
-Completion certificate Issuing 
authority name and Designation 

Copy of 
certificates 
enclosed : 
YES/NO 

 
 
 
 

 
Details of EOT 
case 
as per column-3 

b) Whether experience from Govt. 
organizations or private clients? 

Govt. Organization / Private 
Clients. 
(Tick whichever is applicable. In 
support of experience from Non 
Govt/PSU organization work, 
TDS certificate from clients to 
be enclosed. 

TDS certificate 
enclosed : 
YES/NO 

3.5 TURNOVER : 
Annualized average financial 
turnover of not less than Rs. 
9.00 Lakhs against works 
executed during last three 
financial years. As a proof, copy 
of Abridged Balance Sheet of the 
firm with profit and loss account 
shall be submitted along with the 
application. 

Year Turnover(In lakhs) Balance sheet and 

profit & loss 

statement enclosed. 

Yes/No 
 

Yes/No 

Yes/No 

2018-19  

2019-20  

2020-21  

Average: 

3.6 
Net Worth of not less than Rs. 

4.50 Lakhs issued by certified 
Chartered Accountants 

Enclose scanned copy in support. 
Annexure-V/Pg: PR-5 

Copy Enclosed. 
Yes / No. 
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3.7 Undertaking regarding GST Annexure-II/Pg: PR-2. Copy Enclosed. 
Yes / No. 

3.8 Affidavit for minimum wage Annexure-III/Pg: PR-3 Copy Enclosed. 
Yes / No. 

3.9 Affidavit regarding black listing 
/debarring of firm 

Annexure-IV/Pg: PR-4. Copy Enclosed. 
Yes / No. 

3.10 Scanned copy of 
Authorization Letter/Power of 
Attorney 

Enclose scanned copy in support. Copy Enclosed. 
Yes / No. 

3.11 Digitally signed Tender 
Document 

Enclose scanned copy in support. Copy Enclosed. 
Yes / No. 

4. Price /Financial E-Bid To be quoted online through 
https://etender.gov.in/eprocure/app 

 

Yes / No 

 

5. 
Details of any other information: 

 

Place: 
 

Date: 
 

Signature with stamp 

Authorized Signatory of the contractor/ Firm 

 
 
 
 
 
 
 
 
 

DECLARATION 
 

I, ( ) hereby declare that the documents uploaded/submitted / 
enclosed are true and correct. In case any document at any stage found fake / incorrect, my EMD 

may be forfeited and action as deemed fit by AAI can be taken against me. 
 

Place: 

Date: 

 
 

Signature with stamp 

Authorized Signatory of the contractor/ Firm 
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Annexure -B 
 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates. The instructions given below are meant to assist 

the bidders in registering on the CPP Portal, prepare their bids in accordance with the 

requirements and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

http://etenders.gov.in/eprocure/app. 

 
 
 

REGISTRATION 
 

1. Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by clicking on the 
link “Online Bidder Enrollment” on the CPP Portal which is free of charge. 

2. As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 

3. Bidders are advised to register their valid email address and Mobile Numbers as part 
of the registration process. These would be used for any communication from the 
CPP Portal. 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class II or Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA  India (e.g. Sify / nCode /  eMudhra etc.), 
with their profile. 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC’s to others which may lead to 
misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user ID / 
Password and the Password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS 
 

1. There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 
Organization Name, Location, Date, Value, etc. There is also an option of advanced 
search for tenders, wherein the bidders may combine a number of search parameters 
such  as Organization Name, Form of Contract, Location, Date, Other keywords etc., 
to search for a tender published on the CPP Portal. 

2. Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be moved 
to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate 
the bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document. 

3. The bidder should make a note of the unique Tender ID assigned to each tender, in 
case they want to obtain any clarification / help from the Helpdesk. 

http://etenders.gov.in/eprocure/app
http://etenders.gov.in/eprocure/app)
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PREPARATION OF BIDS 

 

 
1. Bidder should take into account any corrigendum published on the tender document 

before submitting their bids. 
2. Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note 
the number of covers in which the bid documents have to be submitted, the number 
of documents - including the names and content of each of the document that need to 
be submitted. Any deviations from these may lead to rejection of the bid. 

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the tender document / schedule and generally, they can be in PDF / XLS / RAR / 
DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and 
white option which helps in reducing size of the scanned document. 

4. To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision of 
uploading such standard documents (e.g. PAN Card Copy, Annual Reports, Auditor 
Certificates etc.) has been provided to the bidders. Bidders can use “My Space” or 
‘’Other Important Documents’’ area available to them to upload such documents. 
These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a 
reduction in the time required for bid submission process. 

 

SUBMISSION OF BIDS 
 

1. Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

2. The bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document. 

3. Bidder has to pay tender fee through the payment gateway integrated for the 
purpose with CPP portal. 

4. Bidders are requested to note that they should necessarily submit their financial bids 
in the format provided and no other format is acceptable. If the price   bid has been 
given as a standard BOQ format with the tender document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the 
BOQ file, open it and complete the white coloured (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BOQ file is found 
to be modified by the bidder, the bid will be rejected. 

5. The server time (which is displayed on the bidders’ dashboard) will be considered as 
the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

6. All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of 
the bids is maintained using the secured Socket Layer 128 bit encryption technology. 
Data storage encryption of sensitive fields is done. Any bid document that is 
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uploaded to the server is subjected to symmetric encryption using a system 
generated symmetric key. Further this key is subjected to asymmetric encryption 
using buyers/bid opener’s public keys. Overall, the uploaded tender documents 
become readable only after the tender opening by the authorized bid openers. 

7. The uploaded tender documents become readable only after the tender opening by 
the authorized bid openers. 

8. Upon the successful and timely submission of bids (i.e., after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message 

& a bid summary will be displayed with the bid No. and the date & time of 

submission of the bid with all other relevant details. 

9. The bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass for any 

bid opening meetings. 

 

ASSISTANCE TO BIDDERS 

 
 

1. Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 

relevant contact person indicated in the tender. 

2. Any queries relating to the process of online bid submission or queries relating to 

CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 

 

CPPP under GePNIC, Help Desk Services 
 
 
 

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk 

Number :0120-4200462, 0120-4001002. 
 

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id 

in the subject while emailing any issue along with the Contact details. For  any 

issues/ clarifications relating to the tender(s) published kindly contact the respective 

Tender Inviting Authority. 

Tel: 0120-4200462, 0120-4001002. 
 

Mobile: 91826246593 
 

E-Mail: support-eproc@nic.in 
 
 

2. For any Policy related matter / Clarifications Please contact Dept. of Expenditure, 

Ministry of Finance. E-Mail: cppp-doe@nic.in 

3. For any Issues/Clarifications  relating  to  the  publishing  and  submission  of  AAI 

tender(s) 

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
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a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, 

Help desk services have been launched between 0800-2000 hours for the CPPP 

under GePNIC https://eprocure.gov.in. The help desk services shall be available 

on all working days (Except Sunday and Gazetted Holiday) between 0800-2000 

hours and shall assist users on issues related to the use of Central Public 

Procurement Portal (CPPP). 

b. Before submitting queries, bidders are requested to follow the instructions given 

in “Guidelines to Bidders” and get their computer system configured according 

to the recommended settings as specified in the portal at “System Settings for 

CPPP”. 

4. In case of any issues faced, the escalation matrix is as mentioned below: 

S. 
No 

Support 
Persons 

Escalati 

on 
Matrix 

E-Mail Address Contact 
numbers 

Timings* 

1 Help desk Instant 
support 

eprochelp@aai.ae 
ro 

011- 
24632950, 
Ext-3512 
(Six Lines) 

0800-2000 Hrs. 
(MON - SAT) 

2 Jr.Exe.(IT) After 4 
Hours 
of Issue 

sanjeevkumar@aa 
i.aero 

011- 
24632950, 
Ext-3505 

0930-1800 Hrs. 
(MON-FRI) 

3 AGM(IT) After 12 
hours 

snita@aai.aero 011- 
24632950, 
Ext-3523 

0930-1800 Hrs. 
(MON-FRI) 

4 Jt. General 
Manager(IT) 

After 24 
hours 

ykkaushik@aai.ae 
ro 

011-24651507 0930-1800 Hrs. 
(MON-FRI) 

5 General 
Manager(IT) 

After 03 
Days 

gmitchq@aai.aero 011-24657900 0930-1800 Hrs. 
(MON-FRI) 

 
*The Helpdesk services shall remain closed on all Govt. Gazette Holidays. 

 
The above mentioned help desk number are intended only for queries related to the 

issues on e- procurement portal and help needed on the operation of the portal. For 

queries related to the tenders published on the portal, bidders are advised to contact 

concerned. 

mailto:eprochelp@aai.ae
mailto:snita@aai.aero
mailto:ykkaushik@aai.ae
mailto:gmitchq@aai.aero
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Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must 

select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee. 

Once proceeded it is not possible to revert the option 
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AIRPORTS AUTHORITY OF INDIA 

KANPUR AIRPORT 

NOTICE INVITING TENDER 

1. Percentage/Item rate e-tenders are invited on behalf of the Airports Authority of 

India for the work as mentioned at Schedule E at Page No.130 of GCC. The 

estimated cost of the work is mentioned at Schedule E at Page No. 130 of GCC. 

This estimate, however, is given merely as rough guide. 

2. The Tenders shall be in the prescribed Form. 

3. The works are required to be completed within the period as mentioned at Schedule 

F Page No. 132 of GCC. 

4. Not more than one Tender shall be submitted by a contractor or by a firm of 

contractors. No two or more concerns in which an individual is interested, as 

Proprietor and/or partner shall tender for the execution of the same works. If they do 

so, all such Tenders shall be liable to be rejected. 

5. The Accepting Authority as mentioned at Page No. 131 of GCC shall be the 

Accepting Officer hereinafter, referred to as such for the purpose of this contract. 

6. Tender documents consisting of plans, specifications, Schedule(s) of quantities of 

the various classes of work to be done, the conditions of contract and other necessary 

documents will be opened for inspection in the office of the Senior Manager Engg 

(C), AAI, C.A. Cantt, Kanpur Airport, Kanpur, between hours of 11.00 am 

& 4.00 pm every day except Saturday, Sunday and public holidays. Tender 

document can be downloaded from the NIC CPP e-tendering portal without paying 

any tender processing fees. 

7. Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub 

soil (so far as is practicable), the form and nature of the site, the means of access to 

the site, the accommodation they may require, working conditions including space 

for stacking of materials, installation of T&P, rates of various materials to be 

incorporated in works, conditions affecting accommodation and movement of 

labours etc. and in general shall themselves obtain all necessary information as to 

risks, contingencies and other circumstances which may influence or effect their 

Tender. A bidders shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or 

otherwise shall be allowed. 

8. Submission of a Tender by a bidders implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of 

the works to be done and of conditions and rates at which local material, manpower 

etc. are available and other factors bearing on the execution of the works. 

9. All rates shall be quoted in the NIC CPP e-tendering portal. 

10. Tenders only percentage quoted shall be considered.  
 

11. Tenders shall be uploaded by the bidder up to the date and time as mentioned at 

Page No. 2 of NIT and shall be opened on the date and time as mentioned at Page 

No. 2 of NIT. 
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12. Earnest Money of amount as mentioned in NIT and at Schedule E at Page No.130 

of GCC shall be paid by way of online payment gate way through State Bank of 

India (SBI) Gate way provided at the CPP portal itself in favor of Airports Authority 

of India. 

 
Refund of Earnest Money 

 

The refund of EMD to tenderers, who fail to qualify in the eligibility / technical 

criteria, shall be initiated online. For all tenderers who qualify and their financial bids 

are opened, their EMD of all such tenderers, except L-1, shall be refunded to their 

source account. 
 

13. Notification of Award of contract will be made in writing to the successful Bidder by 

the Accepting Authority or his representative. The contract will normally be awarded 

to the qualified and responsive Bidder offering lowest evaluated bid in conformity 

with the requirements of the specifications and contract documents and the 

Accepting Authority shall be the sole judge in this regard. The Accepting Authority 

does not bind himself to accept the lowest or any tender or to give any reason for his 

decision. 

 A responsive bidder is one who submits the financial bid and accepts all the terms 

and conditions of the tender document. 

 A major modification is one which affects in any way the quality, quantity and 

period of completion of the work or which limits in any way the responsibilities or 

liabilities of the Bidder or any right of AAI, as required in the specifications and 

contract documents. Any modification in the terms and conditions of the Tender 

which are not acceptable to AAI shall also be treated as a major modification. 

 A Bidder shall submit a responsive bid, failing which his Tender will be liable to be 
rejected. 

 The Accepting Authority reserves to himself the right of accepting the whole or any 

part of the Tender and Bidders shall be bound to perform the same at his quoted 

rates. 

14. On acceptance of Tender earnest money will be treated as part of the security 

deposit. 

15. Airports Authority of India will return the earnest money where applicable to every 

unsuccessful bidder except as provided in the Tender documents. 

16. Canvassing in connection with Tenders is strictly prohibited and the Tenders 

submitted by the bidders who resort to canvassing will be liable to rejection. 

17. The Bidders shall not be permitted to tender for works in Airports Authority of India 

Engineering Department, responsible for award and execution of contracts, in which 

his near relative is posted as Manager Finance & Accounts or Sr. Officer or as an 

engineer in any capacity. He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who are 

near relatives to any officer in Airports Authority of India. Any breach of this 

condition by the contractor would render him liable to be debarred from Tendering 

for next 2 years. 
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18. The contractors shall give a list of AAI employees related to him. 

19. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Airports Authority of 

India/Govt. of India is allowed to work as a contractor for a period of two years of 

his retirement from Airports Authority of India/ Government service, without 

the previous permission of Airports of India/Govt. of India. The contract is liable to 

be cancelled if either the contractor or any of his employees is found at any time to 

be such a person who had not obtained the permission of Airports Authority of 

India/Govt. of India as aforesaid before submission of the Tender or engagement in 

the contractor’s service. 

20. The Tender for works shall remain open for acceptance for a period of Ninety days 

from the date of opening of financial bid. If any bidder withdraws his Tender 

before the said period or make any modifications in the terms and conditions of the 

Tender which are not acceptable to the Department, then Airports Authority of India 

shall without prejudice to any other right or remedy, be at liberty to forfeit the full 

said earnest money absolutely. 

21. On acceptance of the Tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-In- 

Charge shall be communicated to the Engineer-In-Charge. 

22. If at any stage, any information /documents submitted by the applicant is found to be 

incorrect/false or have some discrepancy which disqualifies the firm then AAI shall 

take the following action: 

a) Forfeit the entire amount of EMD submitted by the firm. 

b) The agency shall be liable for debarment from tendering in AAI, apart from 
any other appropriate contractual / legal action. 

23. The site for the work may be made available in full or parts as decided by Engineer- 

In-Charge. 

24. Last date and time of submission of e-bids (Envelope I & II) is mentioned in NIT. 

25. Guideline for quoting rate for BOQ 

This contract is percentage rate contract. Hence, bidder has to quote the Percentage 

rate against BOQ. 
 

26. MODE OF SUBMISSION OF TENDERS: 

Two Envelopes shall be submitted through online at e-tendering portal by the bidder 

as mentioned in NIT. 

Queries, Replies and Clarifications: 

 If the bidder has any query related to the Tender Document of the work they should 

use ‘Seek clarification’ tab in e-tendering portal to seek clarifications. No other 

means of communication in this regard shall be entertained. 
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 If any clarification is needed by AAI from the bidder about the deficiency in his 

uploaded documents in Envelope – I, they will be asked to provide it through 

short fall folder in e-tendering portal. The bidder shall upload the requisite 

clarification/documents within specified time of receipt of such request from AAI, 

failing which tender will not be considered for the subsequent stages. 

 Once the bidder has submitted the digitally signed file of tender document along 

with unconditional acceptance as an attachment, he is not permitted to upload any 

additional file or put any remark(s)/conditions(s) in/ along with the Tender 

Document (Except unconditional rebate on quoted rates i.e. header discount (%) if 

any in fanatical bid section). 

27. In case the condition 26 above is found violated, the tender shall be rejected and 

AAI shall without prejudice to any other right or remedy be at liberty to forfeit the 

entire amount of earnest money. 

28. Bids Opening Process: -As mentioned in e-NIT. 

29. The successful Tender/contractor, on acceptance of his Tender by the Accepting 

Authority, shall within 15 days from the date of award of work sign the contract 

consisting of Notice Inviting Tenders, General Conditions of Contract, 

Special/additional condition, General and technical specifications, Tender conditions 

as issued at the time of invitation of Tender and acceptance thereof with any 

correspondence leading thereto. 

30. The Accepting Authority reserves the right to allow the public enterprises purchase 

preference facilities as admissible under the existing policy on the date of opening of 

tender. 

 
          Prices: - Rates quoted shall be in Indian rupees / Percentage only and inclusive of all 

taxes (excluding GST) and duties what so ever viz. custom duty in case of imported 

items, entry tax, taxes levied by local bodies labour, tools & plants, packing, 

freight/transportation of items from factory to site, insurance up to site, loading, 

unloading, hoisting arrangement for installation, fee(s) payable for statuary 

license/approvals from concern department etc. The lowest tender shall be decided 

on the basis of net cost to   AAI which is excluding GST. 

 
 

- Sd  - 

  Senior Manager (Engg-Civil),  

             For              and behalf of Chairman   

Airports Authority of India 
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General Guidelines 

 
 
 
 

 
AIRPORTS AUTHORITY OF INDIA 

 
 
 
 
 

GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both 

types of tenders i. e. “Percentage rate tenders and Item rate tenders”. 

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 

the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases 

depending on whether this is used for percentage rate tenders or item 

rate tenders. 

 
 

2. Notice Inviting Tender, Schedules A to F, special 

conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with 

the Tender Documents but the same shall form part of the agreement 

to be drawn and signed by both parties after acceptance of tender. 

 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A 

to F. 

 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 

all the blanks in Notice Inviting Tender and in Schedules B to F 

before issue of Tender documents. 

 
 

5. The intending bidders will quote their rates in Schedule A. 

 
 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 

 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport: Kanpur 

 

Branch: Office of:  SM(E-C) 

 

(A) Tender for the work of: - " Annual Repair and Maintenance Contract for Civil Works for Old 
Colony, Race Course Colony, Terminal Building, Operational & Non-Operational Area and Other 
Buildings at C.A. Cantt, Kanpur for year 2022-24.” 

 
(i) To be submitted/uploaded upto 18.00 hours on 16.06.2022 in  NIC CPP Portal. 

 

(ii) To be opened in presence of tenders who may be present on at 

  hrs. in the office of 
 

Issued to * 

Signature of officer issuingdocuments * 

Designation   * 

Date of issue * 

 

*(ii) Not applicable for e-tendering 

 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of 

India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 

respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of contract and with such material as are provided for, by and in respects in accordance 

with, such conditions so far as applicable. 

 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 

bid system and not to make any modifications in its terms and conditions. 

 

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 

back to back basis through another contractor. Further that, if such a violation comes to the notice of 

AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 

works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- 

in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance 

Guarantee. 

 

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if 

at any stage such documents/ information found false, then we shall be liable for debarment from 

tendering in AAI, and any other appropriate legal action. 
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If I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if at any 

stage such documents/ information found false, then we shall be liable for debarment from tendering in AAI, 

and any other appropriate legal action. 

A sum of  Rs. 1,20,000/- (Rupees One Lakh Twenty Thousand only) has been already paid by   way of 

online payment gate way through State Bank of India (SBI) Gate way provided at the CPP portal itself 

as Earnest Money Deposit (EMD). 

 
Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his successors in 

office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

earnest money absolutely, otherwise the said earnest money shall be retained by AAI towards security 

deposit to execute all the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, up to maximum of the 

percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in 

accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree 

that in case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & 

Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of 

the work. 

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with 

the work as secret/confidential documents and shall not communicate information/derived there from to 

any person other than a person to whom I/we am/are authorized to communicate the same or use the 

information in any manner prejudicial to the safety of the State. 

(* To be deleted which are not applicable) 

 
 

Date: Signatures of Contractor: 

 

Witness: Postal Address 
 

Occupation: 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs. 

  (Rupees ). 
 

The letters referred to below shall form part of this contract Agreement:- 
 

(i) 

(ii) 

(iii)(iii) 

 

 

 
For & on behalf of Chairman, Airports 

Authority of India 

Signature---------------------- 

 

Designation  

Date    
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AIRPORTS AUTHORITY OF INDIA 

 

General Rules & Directions 
 

1. General 

Rules 

& Directions 

All work proposed for execution by contract are notified in a form of invitation to 

tender pasted in public places /NIC CPP Portal and signed by the officer inviting 

tender or by publication in Newspapers and posted on AAI web-site and NIC 

CPP Portal http://etenders.gov.in and www.aai.aero(for reference only). 
 

This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 

tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 

Such tender will be treated as signed tender. For physical tender it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it 

must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 

venture / consortium agreement in the specified proforma defining the lead 

partner should be submitted. The lead partner shall sign all the documents in 

respect of the works. The documents signed by any other person or firm other 

than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the firm 
by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable 

for item 

Rate Tender 

only. 

Any person who submits a tender shall fill up the usual printed form, stating at 

what rate he is willing to undertake each item of the work. Tenderers, which 

propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any 

other conditions of any sort, including conditional rebates, will be summarily 

rejected. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the works to which they refer, written 

on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 

Rupees by ignoring 50 paise and considering more than 50 paisa as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more contractors is same, then such lowest contractors 

will be asked to submit revised offer quoting rate of each item of the schedule of 

quantity for all sub sections/sub heads as the case may be, but the 

revisedquotedrateofeachitemofscheduleofquantityforallsubsections/subheads 

should not be higher than their respective original rate quoted already at the 
Time of submission of tender. The lowest tender shall be decided on the basis of 

http://etenders.gov.in/
http://www.aai.aero/
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  revised offer. 
If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more contractors received in revised offer is again 

found to be equal, then the  lowest tender,  among such contractors, shall be 

decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM 

(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work 

and the lowest contractors those have quoted equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item 

more than their respective original rate quoted earlier at the time of submission of 

tender, then such revised offer shall be treated invalid. Such case of revised offer 

of the lowest contractor or case of refusal to submit revised offer by the lowest 

contractor shall be treated as withdrawal of his tender before acceptance and 50% 

of his earnest money shall be forfeited. 

In case all the lowest contractors those have same tendered amount (as a result of 

their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor,  whose  earnest  money  is  forfeited  because  of  non-submission  of 

revised offer, or quoting higher revised rate(s) of any item(s) than their respective 

original rate quoted already at the time of submission of his bid shall not be 

allowed to participate in the retendering process of the work. 

 
Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 

“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 

for 

Percentage 

Rate Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 

stating at what percentage below/above (in figures as well as in words) the total 

estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 

to execute the work. The tender submitted shall be treated as invalid if; 

1.   The contractor dose not quote percentage above/below on the 

total amount of tender or any section/sub-head of the tender. 

2.   The percentage above/below is not quoted in figures & words both on the 

total amount of tender or any section/sub-head of the tender. 
3.   The percentage quoted above/below is different in figures and words on 

the total amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort including conditional rebates, will be 

summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit separate tender for each. Tender shall 

have the name and number of the works to which they refer, written on the 
envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below) of two or more bidders is same, such lowest bidders 

will be asked to submit  revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as 

the case may be, but the revised percentage quoted above/below on tendered cost 

or on each sub section/ sub head should not be higher than the percentage quoted 

at the time of submission of tender. The lowest tender shall be decided on the 

basis of revised offers. In case any of such contractor refuses to submit revised 

offer, then it shall be treated as withdrawal of his tender before acceptance and 

50% of earnest money shall be forfeited. 

If the revised tendered amount of two more bidders received in revised offer is 

again found to be equal , the lowest tender, among such bidders, shall be decided 

by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr 
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  Manager (Engg) in-Charge of work & the lowest bidders those who have quoted 

equal amount of their tenders. In case all the lowest bidders those have quoted 

same tendered amount, refuse to submit revised offers, then tenders are to be 

recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 
prescribed for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below) of two or more contractor is same, such lowest 

contractor will be asked to submit sealed revised offer in the form of  letter 

mentioning percentage above/below on estimated cost of tender including all sub 
section/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section /sub head should not be 

higher than the percentage quoted at the time or submission of tender. The lowest 

tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be 

treated as withdrawal of his tender before acceptance and 50% of earnest money 

shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offers 

is again found to be equal, the lowest tender, among such contractor , shall be 

decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM 
(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s)  of work 

& the lowest bidders those who have quoted same tendered amount of their 

tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse 

to submit revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 

enter the amounts of the several tenders in a comparative statement in a suitable 

form. In the event of a tender being accepted, a receipt for the earnest money 

shall thereupon be given to the contractor who shall thereupon for the purpose of 

identification sign copies of the specifications and other documents mentioned in 

Rule – I. 

In the event of a tender being rejected, the earnest money shall thereupon be 

returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 

tender fee will not be considered as any acknowledgement or payment to the 

officer inviting tender and the bidder shall be responsible for seeing that he 

procures a receipt signed by the officer inviting tender or a duly authorized 
cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed in 

the office of the officer inviting tender before the tender form is issued. If a form 

is issued to an intending bidder without having been so filled in and incomplete, 

he shall request the officer to have this done before he completes and delivers his 

tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

with the work given to them. The unsuccessful bidders shall return all the 

drawings given to them. 

9(A).  Use of correcting fluid anyw here in tender document is not permitted. Such 

tender is liable for rejection. If there is any correction it should be cut with a 

straight line and should be initialed and cello tape to be provided on all the rates 

quoted in case of physical tenders. 

10. Applicable 

for Item 

Rate Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 

tender  containing  percentage  below  /  above  the  rates  quoted  is  liable  to  be 

rejected. Rates quoted by the bidder in item rate tender in figures and words shall 

be accurately filled in so that there is no discrepancy in the rates written in figures 
and words. However, 

i. if a discrepancy is found between rates in figures and in words, then the 

rates which correspond with the amount worked out by the bidder shall 

unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 

correspond with the rates written either in figures or in words, then the 

rates quoted by the contractor in words shall be taken as correct. 

iii.     Where the rates quoted by the bidder in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv.      In event no rate has been quoted for any item(s) leaving space blank both 

in  figure(s)  and  word(s)  or  cancelled  the  quoted rate in  figure(s),  and 

word(s) but the  amount corresponding to the item(s) is worked out by the 

bidder and added to the grand total, then rate(s) of the items(s) shall be 

derived from the amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s), and amount blank, it will be presumed that the bidder 

has included the cost of this/these item(s) in other items and rate for such 

item(s) will be considered as zero and work will be required to be executed 

accordingly. 

 Applicable 

for 

Percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 

Any tender containing item rates is liable to be rejected Percentage quoted by the 

bidder in percentage rate tender shall be accurately filled in figures and words, so 

that there is no discrepancy. 

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct. 

ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 

the percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 

the amount is not worked out correctly, the percentage quoted by the bidder 

will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable to 

provide satisfactory explanation, such a tender is liable to be disqualified and 

rejected. 

12. Applicable 

for Item 

Rate Tender 

only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 

rates in figures as well as in words and the amount in figures only, in such a way 

that interpolation is not possible. The total amount should be written both in 
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  figures and in words. In case of figures, the word ‘Rs’ should be written before 

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 

in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 

be written at the end. Unless the rate is in whole rupees and followed by the word 

‘only’ it should invariably be upto two decimal places. While quoting the rate in 

schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 

for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 

figures as well as in words in such a way that no interpolation is possible. In case 

of figures, the word ‘Rs’ should be written before the figure of rupees and work 

‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 

(quoting of rates in Paise is not applicable in e-tenders) 

13 Acceptance of 

abnormally 
low quoted bid 

(Capital 

& Revenue 

Expenditure 

Contract) 

Wherever the price of the lowest bidder is lower than the justified cost by more 

than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB). 

Processing of such bid shall be as follows: 
 

(i) The bid processing manager shall seek from lowest bidder, a Bank 

Guarantee amounting to 10% of the difference between 75% of the 

justified cost and the cost quoted by the bidder.  This bank guarantee shall 

be termed as Quality Protection Bank Guarantee (QPBG) and shall be over 

and above the normal bank guarantee and shall be valid upto the 

completion of the work. 
 

(ii) The lowest bidder has to submit the QPBG within 10 days of issue of letter 

from Bid Manager. 
 

(iii) On receipt of QPBG from the lowest bidder, the bid processing manager 

shall submit the case of the officer competent to accept the tender as per 

delegation of powers. 
 

(iv) In case of Percentage Rate Tenders, QPBG shall be asked for 10% of the 

difference between 75% of the justified cost and the corresponding cost 

worked out on the basis of percentage quoted by lowet bidder. 
 

(v) This QPBG for any tender shall be a fixed amount as one time measure and 

will not vary at any stage during the currency of the work or contract. 
 

(vi) The justified cost worked out by AAI shall be final and binding on the 

contractor. 

(vii) In case of labour intensive ALQB like MESS, Annual Maintenance 

Contract for supply of labourers, Operation & Maintenance Contract and 

other similar works, contractor shall transfer/deposit salary of the 

individual worker to their bank account which should be linked with 

AADHAR and a statement is to be submitted to AAI along with each 

running bill and final bill. 
 

(viii) In case the lowest bidder fails to submit QPBG within stipulated time, as 

decided by Bid Manager or contractor does not transfer / deposit salary of 

the individual worker to his/her bank account which should be linked with 

AADHAR and do not submit statement to AAI as the case may be the 

transfer shall be rejected / foreclosed and EMD /SD collected till date shall 

be forfeited. 

(ix) In case of non-execution / completion of the work, QPBG and EMD/SD 

collection till date shall be forfeited. 
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13A  In case the contractor does not carry out the work on ALQ items as per schedule 
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in- 

charge  shall  also  give  one reminder  after  10  days  of  1
st

letter  and if  contractor 

still do not start the work on ALQ items, then bank guarantee i.e. QPBG should 
be encashed and work should be got executed through another agency at his risk 
and cost. 

14  i. The bidder, whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period 

specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 

Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 

Gramin Bank, in accordance with the prescribed form, provided confirmatory 

advice isenclosed. 

 

ii. The bidder, whose tender is accepted, will also be required to furnish by way 

of Security Deposit for the fulfillment of his contract, an amount equal to 5% 

of the contract amount of thework. 

 

iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be 

deducted. 

 

iv. The Security deposit (under ii & iii above) will be collected by deductions 

from the running bills of the contractor at the rates mentioned above and the 

earnest money deposited at the time of tenders, will be treated as a part of the 

Security Deposit. 

 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank 

in accordance with the prescribed form, provided confirmatory advice is 

enclosed. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- 

Charge shall be communicated in writing to the Engineer-in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 

GST for all the items. 

 

2. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply /services/construction rendered by the agency to AAI, against a 

valid GST invoice as per terms and conditions of the contract. 

 

3. In case supplies /services /works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 

AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 

from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 
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18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / have 

tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, 

electrical work, horticulture work, roads and paths etc. The tenderer apart from 

being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contract er shall submit list of works completed in last 5 years*as well 
as which are  (in progress) in the following format for assessing bidding 
capacity of t  rs:- 

 

 

 

21  The contractor/bidder shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg.)may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 

22  If complete site is available for work, the work shall be completed in the manner 

specified here in special condition of contract and NIT specifications. 
 

Note: In such case para 23 below may be deleted by NIT approving authority 

23  If complete site is not available for taking up the work, the same shall be made 

available in phases. The scope of work covered in each phase, time for 

completion of work in each phase and methodology of taking over completed 

work in phased manner has been specified under special conditions of contract. 

The completion time for each phase shall be applicable as indicated in tender 

documents. The work shall also be taken over by Engineer-In-Charge in phases. 

The warranty for the works executed in each phase shall be applied independently 

w.e.f. date of completion /taking over of individual phase. 
 

Note: In such case para 22 above may be deleted by NIT approving authority 

or/  bidd 
 

he 
 

dd 

 



Conditions of Contract 
AIRPORTS AUTHORITY OFINDIA 

Page 12 A.A.I. C……I…….O……. 

 

 

 

 
Definitions : 

CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof and 

the formal agreement / agreements executed between the competent authority(s) on 

behalf of the Chairman, Airports Authority of India and the Contractor, together 

with the documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in- 

Charge and all these documents taken together, shall be deemed to form one 

contract / two contracts and shall be complimentary to one another. Contractor has 

to sign two agreements, one consisting BOQ for Civil works and another one for 

SITC and O&M /AMC / AICMC part. Engineer-in charge could be common for 

both the agreements. Separate invoices for the civil /construction works and SITC / 

O&M / AICMC / AMC works have to be raised by the agency referring to the 

respective agreements to facilitate AAI to claim input tax credit on such SITC / 

O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean 

the works by or by virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to 

be executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land, path or street 

which may be allotted or used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company 

whether incorporated or not, Joint Venture / Consortium undertaking the works 

and shall include the legal personal representative of such individual or the 

persons constituting such firm or company, or the successors of such firm or 

company and the permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 
be in charge of the work and who shall sign the contract on behalf of the 
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority 

of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, 

Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 

usurped power, any acts of Airports Authority of India, damages from aircraft, 

acts of God, such as earthquake, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as such by the 

Accepting Authority or causes solely due to use or occupation by Airports 

Authority of India of the part of the works in respect of which a certificate of 

completion has been issued or a cause solely due to Airports Authority of India’s 

faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis 

of the prevailing cost of materials and labour at the site where the work is to be 

executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads 

and profits. Provided that no extra overheads and profits shall be payable on the 

parts of works assigned to other agency(s) by the contractor as per terms of 

contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 

of the government mentioned in Schedule ‘F’ hereunder, with the 

amendments thereto issued upto the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 

behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the letter 

of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise provided 

in these conditions, include all labour, materials, tools, plants, equipment and 

transport which may be required in preparation of and for and in the full and 

entire execution and completion of the works. The descriptions given in the 

Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 

include wastage on materials, carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in position and all other labours 

necessaryinandforthefullandentireexecutionandcompletionoftheworkas 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 
and 
Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed:- 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. C P W D Specifications. 
v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 

standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 
Omission there from shall not vitiate the contractor release the contract or from 
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in 

two or more subheads, then the lowest of the rates quoted shall only be 

considered for payments during execution of work. In case of deviation of 

quantity of such item, payments shall be made at the lowest quoted rate for 

quantity executed upto the deviation limit specified in the contract. 

Beyond the deviation limit the rate shall be derived as per relevant contract 

provision. 

9. Reverse 

Auction for 

purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 

put to tender is more than Rs.2Cr. 

10. Signing of 

Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, shall 

sign either single or Two agreements, as the case may be, one consisting BOQ 

for Civil works and another one for SITC and O&M / AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 

 

a. Various standard clauses with corrections upto the date stipulated in 

Schedule ‘F’ along with annexures thereto. 

 

b. AAI Safety Code. 

 

c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 

 

d. AAI Contractor’s Labour Regulations. 

 

e. List of Acts and omissions for which fines can be imposed. 

 

iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSE 1 

CLAUSES OF CONTRACT 

 
 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to tender 

is more than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% 

(Five  percent)  of  the  Tendered  amount  in  addition  to  other  deposits 

mentioned  elsewhere  in  the  contract  for  his  proper  performance  of  the 

contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 

date of issue of award letter. This guarantee shall be in the form of Fixed 

Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co- 

operative or Gramine bank in accordance with the form annexed 

hereto.(Appendix-XI)  In  case  a  fixed  deposit  receipts  of  any  Bank  is 

furnished by the contractor to the AAI as part of the performance guarantee 

and the Bank is unable to make payment against the said fixed deposit 

receipts or Guarantee Bonds, the loss caused thereby shall fall on the 

contractor and the contractor shall forthwith on demand furnish additional 

security to make good the deficit. 

  ii Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within 

the stipulated period, no payment will be released to the contractor for the 

work done in respect of 1st  running account bill. Moreover, interest @10% 
per annum on performance guarantee amount would be levied (non- 

refundable) for delayed period of submission. 

  iii.  The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of 

work gets enlarged, the contractor shall get the validity of Performance 

Guarantee extended to cover such enlarged time for completion of work. 

After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, 

without any interest. However, in case of contracts involving maintenance of 

buildings and services / any other work thereafter, 50% of Performance 

Guarantee shall be retained as Security Deposit as per contract conditions. 

The same shall be returned on successful completion of commitment  year 

wise proportionately. 

  iv. The  Engineer-in-Charge  shall  not  make  a  claim  under  the  performance 

guarantee except for amounts to which the AAI is entitled under the contract 

(not withstanding and/or without prejudice to any other provisions in the 

contract agreement) in the event of: 

a.   Failure  by  the  contractor  to  extend  the  validity  of  the  Performance 

Guarantee as described herein above, in which event the Engineer-in- 

Charge may claim the full amount of the Performance Guarantee. 

b.   Failure by the contractor to pay the Chairman, AAI any amount due, 
either  as  agreed  by  the  contractor  or  determined  under  any  of  the 

Clauses/Conditions of the agreement, within 30 days of the service of 

notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of 

any of the Clause/Condition of the agreement, the performance guarantee 

shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, AAI. 
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CLAUSE 1 A 

 
 Recovery of 

Security 

Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit AAI at the time of making any payment to him for work 

done under the contract to deduct a sum at the rate of 5% of the gross amount of 

each running and final bill till the sum deducted along with the sum already 

deposited as earnest money, will amount to security deposit of 5% of the tendered 

value of the work. Earnest money shall be adjusted first in the security deposit 

and further recovery of security deposit shall commence only when the update 

amount of security deposit starts exceeding the earnest money. Such deductions 

will be made and held by way of Security Deposit unless he/they has/have 

deposited the amount of Security at the rate mentioned above in the form of fixed 

deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative 

or Gramin Bank. In case a fixed deposit receipts or Guarantee Bonds of any Bank 

is furnished by the contractor to the AAI as part of the security deposit and the 

Bank is unable to make payment against the said fixed deposit receipt or 

Guarantee Bond, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the AAI to 

make good the deficit. In works where condition of submission of 

performance guarantee is not applicable, the security deposit at the rate of 

10% (Ten Percent) of gross amount of each running bill shall be deducted 

instead of 5%, till the sum along with the sum already deposited as earnest money 

will amount to security deposit of 10% of the contract value of work. Other 

conditions shall remain same as stated above. All compensations or the other 

sums of money payable by the contractor under the terms of this contract may be 

deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising there from, or from any sums which may be due to or 

may become due to the contractor by AAI on any account whatsoever and in the 

event of his Security Deposit being reduced by reason of any such deductions or 

sale as aforesaid, the contractor shall within 10 days make good in fixed deposit 

receipts or Guarantee Bonds tendered by the Scheduled Banks (but not any Co- 

operative or Gramin bank) (if deposited for more than 12 months) endorsed in 

favor of the Airports Authority of India, any sum or sums which may have been 

deducted from, or raised by sale of his security deposit or any part thereof. 

The security deposit shall be collected from the running bills of the contractor at 

the rates mentioned above and the Earnest money deposited at the time of tenders 

will be treated as part of the Security Deposit. The security deposit as deducted 

above can be released against bank guarantee issued by any Scheduled Bank (but 

not from Co- operative / Gramin Bank), on its accumulations to a minimum of 

Rs. 5lakh subject to the condition that amount of such bank guarantee, except last 

one, shall not be less than Rs. 5lakh. 

Note 1: Provided further that the validity of Bank Guarantee including the one 

given against the earnest money shall be in conformity with provisions 

contained in the clause 17 which shall be extended from time to time 

depending upon extension of contract under provision of Clause 2 & 

Clause5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 2 

 
 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the Work and clear the site on or before the contract or justified 

extended date of completion as per clause 5(excluding any extension under clause 

5.5) as well as any extension granted under clause 12 and 15, he shall, without 

prejudice to any other right or remedy available under the law to the AAI on 

account of such breach, pay as compensation the amount calculated at the rates 

stipulated below as the authority specified in schedule ‘F’ may decide on the 

amount of Tendered Value of the work for every completed day/month (as 
determined) that the progress remains below that specified in Clause 5 or that the 

 work remains incomplete. This will also apply to items or group of items for 
which a separate period of completion has been specified. 

 i) Compensation for delay 

of work 

If the completion of work is delayed due to 

reasons attributed to contractor, AAI shall be 

entitled for compensation for delay as detailed 

below : 

 
i. For works costing upto Rs. 20.00 Lac: 

1.0% (one percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 
maximum of 10% of contract value. 

 ii For the works costing more than Rs 20 Lac 

 a. For the works having completion period less 

than 2 years 

0.5% (half percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of the tendered value. 

 
b. For the works having completion period 

 more than 2years 

0.5% of tendered value per fortnight of delay 

or lesser amount as decided by the 

competent authority subject to a maximum 
 of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work or of the Tendered 

Value of the Sectional part of work as mentioned in schedule ‘F’ for which a separate 

period of completion is originally given. 

In case no compensation has been decided by the authority in Schedule ‘F’ “during 
the progress of work, this shall be no waiver of right to levy compensation by the said 

authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor shall 

be liable to pay compensation for such extended period. If any variation in amount of 
contract takes place during such extended period beyond justified extended date and 
the contractor becomes entitled to additional time under clause 12, the net period for 

such variation shall be accounted for while deciding the period for levy of 
compensation. However, during such further extended period beyond the justified 

extended period, if any delay occurs by events under sub clause 5.2, the contractor 
shall be liable to pay compensation for such delay. 
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  Provided that compensation during the progress of work beyond the justified 

extended date of completion for delay under this clause shall be for non- 

achievement of sectional completion or part handing over of work on 

stipulated/justified extended date for such part work or if delay affects any other 

works/services. This is without prejudice to right of action by Engineer-in- 

Charge under clause 3 for delay in performance and claim of compensation under 

that clause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain post 

determination of contract but levy of compensation shall be for days the progress 

is behind the schedule on date of determination, as assessed by the authority in 

schedule ‘F’, after due consideration of justified extension. The compensation for 

delay, if not decided before the determination of contract, shall be decided after 

of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable 

to the’ Contractor under this or any other contract with AAI. In case, the 

contractor does not achieve a particular milestone mentioned in schedule F, or the 

re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied as 

above. With-holding of this amount on failure to achieve a milestone, shall be 

automatic without any notice to the contractor. However, if the contractor catches 

up with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed 

subsequentlyalsoshallbewithheld.However,nointerest,whatsoever,shallbe 
payable on such withheld amount. 

 

Clause2A 
 

 Incentive for 

early 

completion 

In case, the contractor completes the work ahead of stipulated date of completion, 

a bonus @ 1 % (one per cent) of the tendered value per month computed on per 
day basis, shall be payable to the contractor, subject to a maximum limit of 5% 
(five per cent) of the tendered value. The amount of bonus, if payable, shall be 
paid along with final bill after completion of work. Provided always that 
provision ofthe Clause 2A shall be applicable only when so provided in 
‘Schedule F’.This clause shall be applicable for the work which estimated cost 
put to tender is Rs. 50.00 Cr. and above for pavement work and Rs.100.00 Cr. 
and above for building work. 

 

Clause2B 
 

 Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in 

amount against the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 

compensation not Co-operative or Gramin Bank, pending finalization of case of extension of 

for delay. time by competent authority as per delegation of powers. Concerned Executive 
 Director (Engg) will authorize such action on receipt of proposal from the 
 Engineer-In-Charge through proper channel. 

 

Clause 3 
 

 When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in 

respect of any delay, inferior workmanship, any claims for damages and/or any 

other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine the contract in 
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  any of the following cases: 

i.  If the contractor having been given a notice by the Engineer-in-Charge in 

writing to rectify, reconstruct or replace any defective work or that the work 

is being performed in an inefficient or otherwise improper or un-workman 

like manner shall omit to comply with the requirement of such notice for a 

period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence and continues 

to do so after a notice in writing of seven days from the Engineer- in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual 

date of completion on or before the stipulated or justified extended date   on 

or before such date of completion, and the Engineer in Charge without any 

prejudice to any other right or remedy under any other provision in the 

contract has given further reasonable time in a notice given in writing in that 

behalf as either mutually agreed or in absence of such mutual agreement by 

his own assessment making such time essence of contract and in the opinion 

of Engineer in Charge, the contractor will be unable to complete the same or 

does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the 

contract and / or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI 

service or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of 

this or any other contract for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 

connection with which commission has been paid or agreed to be paid by 

him or to his knowledge, unless the particulars of any such commission and 

the terms of payment thereof have been previously disclosed in writing to 

the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits any breach of Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings 

for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for 

the time being in force or make any conveyance or assignment of his effects 

or composition or arrangement for the benefit of his creditors or purport so 

to do, or if any application be made under any Insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be executed 

by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a 

manager or which entitle the court to make a winding up order. 

x.  If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21days. 
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  xi.  If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials not 

to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written 

approval of the Engineer-in-Charge. When the contractor has made himself 

liable for action under any of the cases aforesaid, the Engineer-in-Charge on 

behalf of the Chairman, AAI shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by 

the Contractor of work is concerned (of which determination notice in 

writing to the contractor under the hand of the Engineer-in-Charge shall 

be conclusive evidence). Upon such determination, the Earnest Money 

Deposit, Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely 

at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as shall 

be un-executed out of his hands and to give it to another contractor or 

any other means to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering 

process for the balance work. In the event of above courses being 

adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or 

made any advances on account or with a view to the execution of the 

work or the performance of the contract. And in case action is taken 

under any of the provision aforesaid, the contractor shall not be entitled 

to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer-in-Charge 

has certified in writing the performance of such work and the value 
payable in respect here of and he shall only been titled to be paid the 
value so certified. 

 

CLAUSE 3 A 

 
  In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one 

month whichever is higher, either party may close the contract by giving notice to 

the other party stating the reasons. In such eventuality, the Earnest Money 

Deposit and the Performance Guarantee of the contractor shall be refunded within 

30 days. 

Neither party shall claim any compensation for such eventuality. This clause is 

not applicable for any breach of the contract by either party. 
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CLAUSE4 

 
 Contractor In any case in which any of the powers conferred upon the Engineer-in-Charge 

liable to pay by Clause-3 thereof, shall have become exercisable and the same are not 

compensation exercised, the non-exercise thereof shall not constitute a waiver of any of the 

even if action conditions hereof and such powers shall notwithstanding be exercisable in the 

not taken under event of any future case of default by the contractor and the liability of the 

Clause-3 contractor for compensation shall remain unaffected. In the event of the 
 Engineer-in-Charge putting in force all or any of the powers vested in him under 
 the preceding clause he may, if he so desires after giving a notice in writing to the 
 contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 
 which shall be final and binding on the contractor) use as on hire (the amount of 
 the hire money being also in the final determination of the Engineer-in-Charge) 
 all or any tools, plant, materials and stores, in or upon the works, or the site 
 thereof belonging to the contractor, or procured by the contractor and intended to 
 be used for the execution of the work/ or any part thereof, paying or allowing for 
 the same in account at the contract rates, or, in the case of these not being 
 applicable, at current market rates to be certified by the Engineer-in-Charge, 
 whose certificate thereof shall be final, and binding on the contractor, clerk of the 
 works, foreman or other authorized agent to remove such tools, plant, materials, 
 or stores from the premises (within a time to be specified in such notice) in the 
 event of the contractor failing to comply with any such requisition, the Engineer- 
 in-Charge may remove them at the contractor’s expense or sell them by auction 
 or private sale on account of the contractor and his risk in all respects and the 
 certificate of the Engineer-in-Charge as to the expenses of any such removal and 
 the amount of the proceeds and expenses of any such sale shall be final and 
 conclusive against the contractor. 

 

CLAUSE5 

 
 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or 

the extended time in accordance with these conditions shall be the essence of the 

Contract. The execution of the works shall commence from such time period as 

mentioned in schedule ‘F’ or from the date of handing over of the site whichever 

is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, AAI shall without prejudice to any other right or remedy 

available in law, be at liberty to  forfeit the earnest money  & performance 
guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a 

Time and Progress Chart for each mile stone and get it approved by the 

Engineer-in-charge. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of 

time imposed in the contract documents, and further to ensure good progress 

during the execution of the work, the contractor shall in all cases in which the 

time allowed for any work, exceeds one month (save for special jobs for which a 

separate programme has been agreed upon) complete the work as per mile 

stones given in Schedule ‘F’. 
Project Management shall be done. 
a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 

Software like Primavera /MS 

Project or any other software 

with the approval of 

Engineer-in-charge. 
c. Contractor shall submit monthly progress reports (2 copies) highlighting 

status of various activities and physical completion of work. 

 

PROGRAMME CHART 

 

i. The Contractor shall prepare an integrated programme chart in Project 
Management Software for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, 

equipment and machinery required for the fulfillment of the programme 

within the stipulated period or earlier and submit the same for approval to the 

Engineer-in- Charge within fifteen days of award of the contract. A recovery 

of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works 

costing more than Rs. 5.00 Crores) shall be made on per day basis in case of 

delay in submission of the aboveprogramme. 

ii. The programme chart should include thefollowing: 
a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BARCHART). 

c. Programme for procurement of materials by the contractor. 

 

Programme for deployment of machinery / equipment’s having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. In addition to above, to achieve the 

progress of work as per programme, the contractor must bring at site 

adequate shuttering material required for cement concrete and R.C.C. works 

etc. for three floors within one month from the date of start of work till the 

completion of RCC work as per requirement of work. The contractor shall 

submit shuttering schedule adequate to complete structure work within laid 

down physical milestone. 

 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 

rescheduling of milestones, the contractor shall produce a revised 

programme within 7 (seven) days, showing the modifications to the 

approved programme to ensure timely completion of the work. The modified 

schedule of programme shall be approved by the Engineer in Charge. A 

recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- 

(for works costing more than Rs.5.00 Crores) shall be made on per day basis 

in case of delay in submission of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such programme 

or such particulars shall not relieve the contractor of any of the duties or 

responsibilities under the contract. This is without prejudice to the right of 

Engineer-in-Charge to take action against the contractor as per terms and 

conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera 

software with base line programme referred above for the work done during 

previous month to the Engineer-in-charge on or before 5th 

dayofeachmonthfailingwhicharecoveryRs.2500/(forworkscostinguptoRs.5.0 

0Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be 
made on per day basis in case of delay in submission of the monthly 
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  progress report. 

5.2  If the work(s) be delayed by:- 
i. Force majeure, or an act of terrorism 

ii. Abnormally bad weather, or 
iii. Serious loss or damage by fire, or 

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge for executing work not forming part of the Contract, or 

vi. Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or supplied 

by AAI or 

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge 

but shall nevertheless use constantly his best endeavors to prevent or make 

good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-charge to proceed with the works. 
All correspondence with the agency and concerned stakeholders during 
execution of works will be taken into consideration for evaluation of 
hindrances causing delay, for grant of extension of time by the Competent 
Authority 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated 

in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 

the Milestones for completion of work. Such extension or re- scheduling of the 

milestone shall be communicated to the contractor by the Engineer-in-charge in 

writing, within 1 month or 4 weeks of the date of receipt of such request 

respectively. Non-application by the contractor for extension of time/ re- 

scheduling of milestones shall not be a bar for giving a fair and 

reasonableextension/re-schedulingofmilestonesbytheEngineer-in-charge 

with the approval of authority indicated in schedule ‘F’ and this shall be binding 

on the contractor. 
 

CLAUSE 6 

 
 Measurements Engineer-in-charge shall, except as otherwise provided, ascertain and determine 

of Work by measurement, the value in accordance with the contract of work done. 

Done All measurement of all items having financial value shall be entered in 
 Measurement Book and/or level field book so that a complete record is obtained 
 of all works performed under the contract. 
 All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
 his authorized representative   and   by   the   contractor   or   his   authorized 
 representative from time to time during the progress of the work and such 
 measurements shall be signed and dated by the Engineer-in-Charge and the 
 contractor or their representatives in token of their acceptance. If the contractor 
 objects to any of the measurements recorded, a note shall be made to that effect 
 with reason and signed by both the parties. 
 If for any reason the contractor or his authorized representative is not available 
 and the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall 

not entertain any claim from contractor for any loss or damages on this account. 

If the contractor or his authorized representative does not remain present at the 

time of such measurements after the contractor or his authorized representative 

has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer- 

in- Charge or his representative shall be deemed to be accepted by the 

Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general or local custom. In the case of 

items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available, 

then a mutually agreed method shall befollowed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in- 

Charge or his authorized Representative of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same 

is covered up or placed beyond the reach of measurement and shall not cover up 

and place beyond reach of measurement any work without consent in writing of 

the Engineer-in-Charge or his authorisedrepresentative of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurements without such notice 

having been given or the Engineer-in- Charge’s consent being obtained in 

writing, the same shall be uncovered at the Contractor’s expense, or in default 

thereof no payment or allowance shall be made for such work or the materials 

with which the same wasexecuted. 

Engineer-in-Charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements or 

levels. 
It is also a term of this contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

 
 

Clause 6 A 
 

 Computerized 

Measurement 

Book 

Computerized measurement is mandatory for works costing more than Rs 3.00 
Lacs. However in case of works costing lesser than Rs.3.00 Lacs Engineer-in- 
Charge may decide for adopting computerized measurement if required, except 
as otherwise provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. All measurements of all items 
having financial value shall be entered by the contractor and compiled in the 
Shape of the Computerized Measurement Book having pages of A-4 size as 
per 
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  the format of the department so that a complete record is obtained of all the 

items of works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorised 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorised 

representative as per interval or program fixed in consultation with Engineer-in- 

Charge or his authorised representative. After the necessary corrections made by 

the Engineer-in- Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the 

Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may 

be done during these checks/test checks in his draft computerized 

measurements, and submit to the department a computerized measurement book, 

duly bound, and with its pages machine numbered. The Engineer-In-charge 

and/or his authorised representative would thereafter check this MB, and record 

the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no 

cutting or overwriting in the measurements would thereafter be allowed. If at all 

any error is noticed, the contractor shall have to submit a fresh computerized 

MB with its pages duly machine numbered and bound, after getting the earlier 

MB cancelled by the department. Thereafter, the MB shall be taken in the 

records of Engineer-in-charge, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding bill is 

submitted to the Engineer-in-charge for payment. The contractor shall submit 

two spare copies of such computerized MB’s for the purpose of reference and 

record by the various officers of the department. 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the “bill. Thereafter, 

this bill will be processed by the Engineer-in-charge and allotted a number as 

per the computerized record in the same way as done for the measurement book 

meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements / 

levels by the Engineer-in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general of local custom. In the case of 

item which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available 

then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in- 
Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and/or test checking measurement and 
shall not cover up and place beyond reach of  measurement any work without 
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  consent in writing of the Engineer-in-charge or his authorized representative of 

the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of checking and 

/ or test checking measurements without such notice having been given or the 

Engineer-in charge’s consent being obtained in writing the same shall be 

uncovered at the contractor’s expense, or in default thereof no payment 

or allowance shall be made for such work or the materials with which the same 

was executed. 
  Engineer-in-charge or his authorized representative may cause either themselves 

or through another officer of the department to check the measurements 

recorded by contractor and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment 

in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor 

shall it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period. 
 

CLAUSE 7 

 
 Payment on No payment shall be made for work, estimated to cost Rs. One lac or less till 

Intermediate after the whole of the work shall have been completed and certificate of 

Certificate to be Completion given. For works estimated to cost over Rs. One lac, the interim or 

regarded as running account bills shall be submitted by the contractor for the work executed 

Advances on the basis of such recorded measurements on the format of the Department in 
 triplicate on or before the date of every month  fixed for  the same by the 
 Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
 interim payment if the gross work done together with net payment/ adjustment 
 of advances for material collected, if any, since the last such payment is less 
 than the amount specified in Schedule ‘F’, in which case the interim bill shall be 
 prepared on the appointed date of the month after the requisite progress is 
 achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or 
 causing to be taken, where necessary, the requisite measurements of the work. 
 In the event of the failure of the contractor to submit the bills, Engineer-in- 
 Charge shall prepare or cause to be prepared such bills in which event no claims 
 whatsoever due to delays on payment including that of interest shall be payable 
 to the contractor. Payment on account of amount admissible shall be made by 
 the Engineer-in-Charge certifying the sum to which the contractor is considered 
 entitled by way of interim payment at such rates as decided by the Engineer-in- 
 Charge. The amount admissible shall be paid by 10th working day after the day 
 of presentation of the bill by the Contractor to the Engineer-in-Charge or his 
 Asstt. Manager / Manager (Engg.) together with the account of the material 
 issued by the department, or dismantled materials, if any. In the case of works 
 outside the headquarters of the Engineer- in-Charge, the period of ten working 
 days will be extended to fifteen working days. 
 All such interim payments shall be regarded as payment by way of advances 
 against final payment only and shall not preclude the requiring of bad, unsound 
 and imperfect or unskilled work to be rejected, removed, taken away and 
 reconstructed or re-erected. Any certificate given by the Engineer-in-charge 
 relating to the work done or materials delivered forming part of such payment, 
 maybe modified or corrected by any subsequent such certificate(s)or by the 
 final certificate and shall not by itself be conclusive evidence that any work or 
 materials to  which it relates is are in accordance with the contract and 
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  specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine of affect in any way powers of the Engineer-in- 

charge under the contract or any of such payments be treated as final settlement 

and adjustment of accounts or in any way vary or affect the contract. 

Pending consideration or extension of date of completion, interim payments 

shall continue to be made as herein provided without prejudice to the right of the 

department to take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by the 

competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from 

the Asstt. Manager / Manager (Engg) to the effect that the work has been 

completed up to the level in question make interim advance payments without 

detailed measurements for work done (other than foundations, items to be 

covered under finishing items) up to lintel level (including sunshade etc.) and 

slab level, for each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim bill by taking 

detailed measurements thereof. 

CLAUSE 8 
 Completion 

Certificate and 

Completion 

Plans 

Within ten days of the completion of the work, the contractor shall give notice 

of such completion to the Engineer-in-Charge and within thirty days of the 

receipt of such notice, the Engineer-in-Charge shall inspect the work and if there 

is no defect in the work, shall furnish the contractor with a final certificate of 

completion, otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which payment will be 

made at reduced rates, shall be issued. But no final certificate of completion 

shall be issued, nor shall the work be considered to be complete for ‘Civil 

Construction Works’ until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish 

and all huts and sanitary arrangements required for his/their work people on the 

site in connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood work, 

doors, windows, walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had possession for 

the purpose of the execution; thereof, and not until the work shall have been 

measured by the Engineer-in-charge. If the contractor shall fail to comply with 

the requirements of this Clause as to removal of scaffolding, surplus materials 

and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in- 

charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and clean off 

such dirt as aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials as aforesaid except for any sum actually realized 

by the sale there of. 

a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 

completion certificate: 

Submits completion plan, maintenance manual, manufactures catalogue and 

gives performance test for system. 

b.  For repair works: The performance of the repaired system has been tested 

and found satisfactory. 

c. For AMC work: The system has been tested for its performance/ 

completeness and taken over by AAI/next agency for operation and 
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maintenance. 
 

CLAUSE 8 A 
 

Contractor to 

keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes 

and droppings from white washing, colour washing, painting etc., on walls, 

floor, windows etc. shall be removed and the surface cleaned simultaneously 

with the completion of these items of work in the individual rooms, quarters or 

premises etc. 

Where the work is done without waiting for the actual completion of all the 

other items of work in the contract, in case the contractor fails to comply with 

the requirements of this clause, the Engineer-in-charge shall have the right to get 

this work done at the cost of the contractor either departmentally or through any 

other agency. Before taking such action, the Engineer-in-charge shall give ten 

day’s notice in writing to the contractor. 
 

CLAUSE 8 B 
 

Completion 

Plans to be 

Submitted by 

the Contractor 
 

 
 
 
 
 
 
 
 
 
 
 
 

. 

The   contractor   shall   submit   completion   plan   as   required   vide   General 

Specifications for Electrical works (Part-I internal) 2005 and (Part -II External) 

1994 or latest available specifications, as applicable within thirty days of the 

completion of the work. 

The contractor shall submit completion plan for building works, all services, and 

obtain  occupancy  certificate  from  local  bodies  on  the  basis  of  completion 

drawings within a period of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and maintenance 

manual  for  the  complete  E  &  M  systems.  If  contractor  fails  to  submit 

completion plans of all works, he shall be liable to pay compensation @ 0.5% of 

the tendered  value of works costing up to Rs. 5 Crores subject to maximum of 

Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to 

maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall 

be final and binding on the contractor. 

 

CLAUSE 9 
 

Payment of 

final bill 

The corrected final bill shall be submitted by the contractor in the same manner 

as specified in interim bills within three months of physical completion of the 

work or within one month of the date of the final certificate of completion 

furnished by the Engineer-in-charge whichever is earlier. No further claims shall 

be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items of the 

bill in respect of which there is no dispute and of items in dispute, for quantities 

and rates as approved by Engineer-in- charge, will, as far as possible be made 

within the period specified herein under, the period being reckoned from the 

date of receipt of the bill by the Engineer-incharge or his authorised Asstt. 

Manager / Manager (Engg.), complete with account of materials issued by the 

Department and dismantled materials. 

Sl Value of work Time limit 

1 If the Tendered value of work is up to Rs. 50 

lac 

2 If the Tendered value of work is more than 

Rs.50 lac and up to Rs. 2.5 Crore: 

2 months 

 
3 months 

3 If the Tendered value of work exceeds Rs. 6 months 
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  2.5 Crore: 
 

In case of delay in payment of final bills after prescribed time limit, a simple 

interest @ 5% per annum shall be paid to the contractor from the date of expiry 

of prescribed time limit which will be compounded on yearly basis, provided the 

final bill submitted by the contractor found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 

(excluding Extra Items based on market rate) and payment shall be made on the 

basis of lower of the two. 
 

CLAUSE 9 A 

 
 Payment of 

contractor’s 

bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired 

by him and wherever possible in banks be made through electronic payment 

mechanism instead of direct to him, provided that the contractor furnishes to the 

Engineer-in-Charge. 

i. Information as per Performa attached. 
ii. An authorization in the form of a legally valid document such as power of 

attorney conferring authority on the bank to receive payments and 

iii.  His own acceptance of the correctness of the amount made out as being 

due to him by Authority or his signature on the bill or other claim preferred 

against Authority before settlement by the Engineer-in-charge of the account 

or claim by payment to the bank. While the receipt given by such banks 

shall constitute a full and sufficient discharge for the payment, the contractor 

shall whenever possible present his bills duly receipted and discharged 

through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights 

or equities vis-à-vis the Airports Authority of India. 

 
 

CLAUSE 10 

 
 Materials 

supplied by 

Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 

The contractor shall be bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalize the programme for 

the completion of work as per clause 5 of this contract and shall give his 

estimates of materials required on the basis of drawings/ or schedule of 

quantities of the work. The contractor shall give in writing his requirement to 

the Engineer-in-charge, which shall be issued to him keeping in view the 

progress of work as assessed by the Engineer-in- Charge in accordance with the 

agreed phased programme of work indicating monthly requirements of various 

materials. The contractor shall place his indent in writing for issue of such 

materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the 

value of the materials so supplied at the rates specified in the aforesaid schedule 

shall be set off or deducted, as and when materials are consumed in items of 

work (including normal wastage) for which payment is being made to the 

contractor, form any sum then due or which may therefore become due to the 

contractor under the contract or otherwise or from the security deposit. At the 

time of submission of bills, the contractor shall certify that balance of materials 

supplied is available at site in original good condition. 

The contractor shall submit along with every running bill (on account or interim 

bill) material-wise reconciliation statements supported by complete calculations 
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  reconciling total issue, total consumption and certified balance (diameter/ 

section-wise in the case of steel) and resulting variations and reasons thereof. 

Engineer-in-charge shall (whose decision shall be final and binding on the 

contractor) be within his rights to follow the procedure of recovery in clause 42 

at any stage of the work if reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, 

transporting to site, unloading, storing under cover as required, cutting 

assembling and joining the several parts together as necessary. Notwithstanding 

anything to the contrary contained in any other clause of the contract and all 

stores / materials so supplied to the contractor or procured with the assistance of 

the AAI shall remain the absolute property of Authority and the contractor shall 

be the trustee of the stores/ materials, and the said stores/ materials shall not be 

removed/ disposed off from the site of the work on any account and shall be at 

all times open to inspection by the Engineer-In-charge or his authorised agent. 

Any such stores/ materials remaining unused shall be returned to the Engineer- 

in-charge in as good a condition in which they were originally supplied at a 

place directed by him, at a place of issue or any other place specified by him as 

he shall require, but in case it is decided not to take back the stores/ materials 

the contractor shall have no claim for compensation on any account of such 

stores/ materials so supplied to him as aforesaid and not used by him or for any 

wastage in or damage to in such stores/materials. 

On being required to return the stores/ materials, the contractor shall hand over 

the stores/ materials on being paid or credited such price as the Engineer-in- 

charge shall determine, having due regard to the condition of the stores/ 

materials. The price allowed for credit to the contractor, however, shall be at the 

prevailing market rate not exceeding the amount charged to him, excluding the 

storage charge, if any. The decision of the Engineer-in-charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall 

in addition to throwing himself open to account for contravention of the terms of 

the licenses or permit and/ or for criminal breach of trust, be liable to Authority 

for all advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach. Provided that the contractor shall in no 

case be entitled to any compensation or damages on account of any delay in 

supply or non-supply thereof all or any such materials and stores provided 

further that the contractor shall be bound to execute the entire work if the 

materials are supplied by the Authority within the original scheduled time for 

completion of the work plus 50% thereof or schedule time plus 6 months 

whichever is more if the time of completion of work exceeds 12 months, but if a 

part of the materials only has been supplied within the aforesaid period, then the 

contractor shall be bound to do so much of the work as may be possible with the 

materials and stores supplied in the aforesaid period. For the completion of the 

rest of the work, the contractor shall be entitled to such extension of time as may 

be determined by the Engineer-in-charge whose decision in this regard shall be 

final and binding on the contractor. 

The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 

 
 Materials to be 

provided by the 

contractor 

and Mandatory 

Tests 

1. The contractor shall, at his own expense, provide all materials, required for 

the works other than those which are stipulated to be supplied by the 

Authority. 

2. The contractor shall, at his own expense and without delay; supply to the 

Engineer in- charge samples of materials to be used on the work and shall 

get these approved in advance. All such materials to be provided by the 

contractor shall be in conformity with the specifications laid down or 

referred to in the contract. The contractor shall, if requested by the 

Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- 

charge that the materials so comply. The Engineer-in-charge shall within 

thirty days of supply of samples or within such further period as he may 

require intimate to the Contractor in writing whether samples are approved 

by him or not. If samples are not approved, the Contractor shall forthwith 

arrange to supply to the Engineer-in charge for his approval, fresh samples 

complying with the specifications laid down in the contract. When 

materials are required to be tested in accordance with specifications, 

approval of the Engineer-in-charge shall be issued after the test results are 

received. 

3. The contractor shall at his risk and cost submit the samples of materials to 

be tested or analyzed and shall not make use of or incorporate in the work 

any materials represented by the samples until the required tests or analysis 

have been made and materials finally accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract 

are required to be carried out at the instance of AAI or any other advisory 

body, to ensure conformity of the item to the contract specifications, the 

cost of such tests shall be borne by AAI. In case the material / equipment 

fails in the above tests, the expenditure incurred by AAI on testing of such 

material or equipment along with incidental charges borne by AAI (if any) 

shall be recovered from the dues of the contractor and action shall be taken 

under Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either 

arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Engineer-in-charge may require for collecting 

and preparing the required number of samples for such tests at such time 

and to such place or places as may be directed by the Engineer-in-charge 

and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-in- 

charge or his authorized representative shall at all times have access to the 

works and to all workshops and places where work is being prepared or 

from where materials manufactured, articles or machinery are being 

obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance 

with the specifications and in case of default, the Engineer-in-charge shall 

be at liberty to employ at the expense of the contractor, other persons to 

remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. The Engineer-in-charge 
shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-charge may cause 
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  the same to be supplied and all costs which may be attracted for such 

removal and substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at 

the site for conducting routine field tests. The lab shall be equipped at least 

with the testing equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired 

format and attached with each Running Account Bill. 
 

CLAUSE 10 B 

 

(1) Secured 

Advance on 

Nonperishable 

materials 

1. The Contractor, on signing an indenture in the form to be specified by the 

Engineer-in- charge, shall be entitled to be paid during the progress of the 

execution of the work upto 75% of the assessed value of any materials 

which are in the opinion of the Engineer-in-charge nonperishable, non- 

fragile and noncombustible and are in accordance with the contract and 

which have been brought on the site in connection therewith and are 

adequately stored and/ or protected against damage by weather or other 

causes but which have not at time of advance been incorporated in the 

works. When materials on account of which an advance has been made 

under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered/ deducted from the next payment made under 

any of the clause or clauses of this contract. 

  
Such secured advance shall also be payable on other items of perishable 

nature, fragile and combustible with the approval of the Engineer-in-charge 

provided the contactor provides a comprehensive insurance cover for the 

full cost of such materials. The decision of the Engineer-in-charge shall be 

final and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

  
The secured advance shall also be payable against items brought at site for 

use in electrical and mechanical systems. Such secured advance shall be 

paid on submission of Collateral Bank Guarantee submitted by the vendor 

against the payment in case equipment/system fails to perform on testing 

and commissioning. Normally secured advance is paid up to 75% of the 

assessed value of items but in any case it shall not exceed 80% of cost of 

items indicated for supply of equipment. 

(II) Mobilization 

Advance 

2. Mobilization advance not exceeding 10% of the tendered value shall be paid 

for the works costing more than Rs 5.00 Cr, subject to the availability of 

funds and if requested by the contractor in writing within period as 

indicated below. 

a.  For the works costing between Rs. 5 crores – Rs.100 crores the 

application for the issue of mobilization advance must be received in 

writing within 30 days of handing over of the site. 

b.  For the works costing more than Rs. 100 crores the application for the 

issue of mobilization advance must be received in writing within 45 

days of handing over of the site. 

c. The contractor shall execute a Bank Guarantee Bond from any 

Scheduled Bank but not Co-operative or Gramin Bank as specified by 

Engineer-in-chargefor110%ofvalueofinstallmentofmobilization 

advance before such advance is released. The first installment should 

not exceed Rs.20.00 Cr. for the work for which the estimated cost is 
kept as Rs.500.00 Cr. or more. The No. of installments shall be 
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  decided by AAI depending on progress of work and availability of 

funds. 

d. The second and subsequent installments shall be released by the 
Engineer-in-charge only after the contractor furnishes a proof of the 
satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-charge. Provided provision of Clause 
10B(II) shall be applicable only when so provided in Schedule ‘F’. 
The contractor shall accordingly submit Bank Guarantee in parts for 
release of corresponding mobilization advance and validity of BG 
shall be for a extended period of 3 months beyond stipulated date of 
completion. 

 Interest on 

Mobilization 

advance 

3. The mobilization advance bear simple interest at the rate of 10% per annum 

and shall be calculated from the date of payment to the date of recovery, 

both days inclusive, on the outstanding amount of advance. 
a. However, in rare cases, wherein progress of work is delayed beyond 

stipulated period of completion due to reasons beyond control of 
contractor, deferment in recovery of mobilization advance with 
accumulated interest thereon may be considered by AAI. In such case 

of deferred recovery, an enhanced rate of interest i.e 15% per annum 
shall be payable with recovery of outstanding mobilization amount @ 
50% of gross value of running account bill(s), subject to Engineer-In- 
Charge certifying that deferment towards recovery of outstanding 
advance is proposed in the over all interest of the project and is 
necessitated to improve the progress of work. 

 Recovery of 

Mobilization 

advance 

4. Recovery of such advanced of sums against above and the interest thereon 

shall be made by deduction from (the contractor’s bill) the on-account 

payments in suitable percentage in relation to the stipulated period of 

completion as detailed below: 

a. 25% of the amount advanced plus interest due upto 1/4thof the 

stipulated period of the completion. 

b. 60% of the amount advanced plus interest due upto ½ of the stipulated 

period of the completion. 

c. 100% of the amount advanced plus interest due upto 3/4th of the 

stipulated period of the completion or 80% of the progress of work 

whichever is earlier. 

d.  Wherein progress of work is delayed beyond stipulated period of 

completion due to reasons beyond control, deferment in recovery of 

mobilization advance with accumulated interest thereon may be 

considered at an enhanced rate of interest i.e. 15% per annum with 

recovery of outstanding mobilization advance @50% of gross value 

of running account bill. 
 

e. In case requisite amount as recoverable above is not available in on- 

account payments mentioned above, the agency shall deposit the 
same within 7 days of its due otherwise all Bank Guarantees 
submitted by the agency towards mobilization advance shall be 
encashed by the Engineer-in-charge. 
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CLAUSE 10 C 
 

Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

If after submission of the tender, the price of any material incorporated in the 

works (excluding the materials covered under Clause 10CA and not being a 

material  supplied  from  the  Engineer-in-charge’s  stores  in  accordance  with 

Clause 10 thereof) and/ or wages of labour increases as a direct result of the 

coming into force of any fresh law or statutory rule or order (but not due to any 

variation of rates in GST applicable on such materials being considered under 

this clause) beyond the prices / wages prevailing at the time of last stipulated 

date for receipt of the tenders including extensions, if any, for the work, during 

contract period including the justified period extended under the provisions of 

the Clause 5 of the Contract without any action under Clause 2, then the amount 

of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the 

works (excluding the material covered under clause 10CA and not being a 

material  supplied  from  the  Engineer-in-charge’s  stores  in  accordance  with 
clause 10 thereof) and / or wages of labour as prevailing at the time of last 

stipulated date of receipt of tender including extensions, if any, is decreased as a 

direct result of the coming into force of any fresh law or statutory rule or order 

(not due to any changes in GST /Custom duty). Authority shall in respect of 

materials  incorporated  in  the  works  (excluding  the  material  covered  under 

clause 10CA and not being materials supplied from the Engineer-in-charge’s 

stores in accordance with Clause 10 hereof) and/ or labour engaged on the 

execution of the work after the date of coming into force of such law, statutory 

rule or order be entitled to deduct from the dues of the contractor, such amount 

as shall be equivalent to the difference between the prices of the materials and/ 

or wages as prevailed at the time of the last stipulated date for receipt of tenders 

including extensions if any for the work and the prices of materials and/ or 

wages of labour on the coming into force of such law, statutory rule or order. 

This will be applicable for the contract period including the justified period 

extended under the provisions of clause 5 of the contract without any action 

under clause 2. 

Engineer-in-charge shall call books of account and other relevant documents 

from the contractor to satisfy himself about reasonability of increase in prices of 

materials and wages. The contractor shall, within a reasonable time of his 

becoming aware of any alteration in the price of any such materials and/ or 

wages of labour, give notice thereof to the Engineer-in-charge stating that the 

same is given pursuant to this condition together with all information relating 

thereto which he may be in position to supply. 

For  this  purpose,  the  labour  component  of  85%  of  the  value  of  the  work 

executed during period under consideration shall not exceed  the percentage as 

specified  in  Schedule  F,    and  the  increase  /  decrease  in  labour  shall  be 

considered on the minimum daily wages in rupees of any unskilled mazdoor, 

fixed under any law, statutory rule or order. 
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CLAUSE 10 CA 

 
 Payment due 

to variation in 

prices of 

materials after 
receipt of tender 

If after submission of the tender, the price of materials specified in Schedule-F 
increases/ decreases beyond the base price(s) as indicated in schedule F for the 
work, then the amount of the contract shall accordingly be varied and provided 

further that any such variations shall be effected for stipulated period of contract 
including the justified period extended under the provisions of clause 5 of the 
contract without any action under Clause 2. 

 
However for work done/ during the justified period extended as above, it will be 

limited to indices prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (Extra time to be calculated on pro-rata 

basis only as cost of extra work X stipulated period/ tendered cost). 

 
The increase/ decrease in prices of cement, steel reinforcement, structural steel, 

Bitumen and POL shall be determined by the Price indices issued by the 

Director General, CPWD. For other items provided in the Schedule ‘F’, this 

shall be determined by the All India Wholesale Price Indices of materials as 

published by Economic Advisor to Government of India, Ministry of Commerce 

and Industry. Base price for cement, steel reinforcement, structural steel and 

POL shall be as issued under authority of Director General, CPWD applicable 

for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other 

places as issued under the authority of Zonal Chief Engineer, CPWD and base 

price of other materials issued by concerned Zonal Chief Engineer and as 

indicated in Schedule ‘F’. In case, price index of a particular material is not 

issued by Ministry of Commerce and Industry then the price index of nearest 

similar material as indicated in Schedule F shall be followed. 

The amount of the contract shall accordingly be varied for all such materials 

worked out as per the formula given below for individual material: 

 
Adjustment for component of individual material. 

 
V = P x Q x Cl-Cl0 

Cl0 

where, 

 
V = Variation in material cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered 

 
P = Base price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 

 
For Projects and original works 

 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 

quantity of items beyond deviation limit and extra/substituted item, paid/to 

be paid at rates derived on the basis of market rates under clause12.2 

 
For maintenance works 

 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated quantity 

of items beyond deviation limit paid at agreement rates and 

extra/substituted item being scheduled items, but excluding nonscheduled 
extra/substituted item paid/to be paid at market rates under clause12.2 
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  Cl0=Priceindexforcement,steelreinforcementbars,structuralsteelandPOL 

as issued by the DG, CPWD and corresponding to the time of base price of 

respective material indicated in schedule ‘F’. For other items, if any 

provided in Schedule ‘F’, All India Wholesale Price Index for the material 

as published by the Economic Advisor to Government of India, Ministry 

of Industry and Commerce and corresponding to the time of base price of 

respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL 

as issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, provided in Schedule ‘F’ All India 

Wholesale Price Index for the material for the period under consideration 

as published by Economic Advisor to Government of India, Ministry of 

Industry and Commerce. 

Note: 

i. In respect of justified period extended under the provisions of Clause 5 of 

the contract without any action under clause 2, the index prevailing at the 

time of updated stipulated date of completion considering the effect of 

extra work (extra time to be calculated on prorate basis only as cost of 

extra work X stipulated period/ tendered cost) shall be considered. 

 

Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of materials covered in this Clause. 

 

ii. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then 

amount of escalation if paid earlier on such excess quantity of material 

shall be recovered on the basis of cost indices as applied at time of 

payment of escalation or as prevailing at the time of effecting recovery, 

whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component 

used in RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and 

cement consumption for the same shall be calculated accordingly. 

If built-up steel items are brought at site from workshop, than the variation 

shall be paid for structural steel up-to the period when the built-up 

item/finished product is brought at site. 
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Clause 10CC 
 

 Payment due 

to 

Increase/ 

Decrease in 

Prices / 

Wages 

(excluding 

material 

covered 

under 

clause 10CA) 

after Receipt 

of 

Tender for 

works. 

If the prices of materials (not being materials supplied or services rendered at 
fixed prices by the Department in accordance with clause 10 & 34 thereof) and/ 

or wages of labour required for execution of work increase, the contractor shall 

be compensated for such increase as per provisions detailed below and the 

amount of the contract shall accordingly be varied, subject to the condition that 

such compensation for escalation in prices and wages shall be available only for 

the work done during the stipulated period of the contract including the justified 

period extended under the provisions of clause 5 of the contract without any 

action under clause2. 

 

No such compensation shall be payable for a work for which the stipulated period 

of completion is equal to or less than the time as specified in Schedule ‘F’. Such 

compensation for escalation in the prices of materials and labour, when due, shall 

be worked out based on the following provisions: 

 
i. The base date for working out such escalation shall be the last stipulated date 

of the receipt of tenders including extension, ifany. 

ii. The cost of work on which escalation will be payable shall be reckoned as 

below: 

a. Gross value of work done upto this quarter(A) 

b. Gross value of work done upto the last quarter(B) 
c. Gross value of work done since previous quarter (A-B)(C) 

d. Full assessed value of secured advance (excluding material covered 

under clause 10CA) fresh paid in this quarter(D) 

e. Full assessed value of secured advance (excluding material covered 

under clause 10CA) recovered in this quarter(E) 

f. Full assessed value of secured advance for which escalation is payable 

In this quarter (D-E)(F) 

g. Advance payment made during this quarter(G) 

h. Advance payment recovered during this quarter(H) 
i. Advance payment for which escalation is payable in this quarter (G-H) 

(I) 

j.  Extra items/ deviated quantities of items paid as per clause 12 based (J) 

on prevailing market rates during this quarter: 

Then, M=(C+F+I-J) 

N= 0.85 M 
k. Less cost of material supplied by the department as per clause 10 and 

recovered during the quarter(K) 

l. Less cost of services rendered at fixed charges as per Clause 34 and 

recovered during the quarter(L) 
 

Cost of work for which escalation is applicable 

W=N-(K+L) 

  iii.  Components for materials, (except Bitumen, cement, reinforcement bars, 

structural steel or others material covered under clause 10CA) labour, P.O.L. 

etc. shall be pre-determined for every work and incorporated in the 

conditions of contract attached to the tender papers included in Schedule F. 

The decision of the Engineer-in charge in working out such percentage shall 

be binding on the contracts. 
iv. The compensation for escalation for other materials (except Bitumen, cement, 
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  reinforcement bars, structural steel or others material covered under clause 

10CA) and P.O.L. shall be worked as per the formula(m & n) given below: 

a. Adjustment for civil component (except Bitumen, cement, reinforcement 

bars, structural steel and others material covered under clause 10CA) 

/electrical component of construction. 

 Materials m. Formula for adjustment in material cost 
 

Vm =     W   x    Xm     x    Ml-Ml0   

100 Ml0 

Vm= Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid orrecovered. 

W = Cost of work done, worked out as indicated in sub para (ii)of Clause 10 

CC 

Xm = Component of ‘materials’ (except cement, structural steel, 

reinforcement bars, POL and other materials covered under clause10 CA) 
expressed as percent of the total value ofwork. 

 

Ml = All India wholesale price index for civil component/ electrical component* 

of construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/ Group Items for the period under 

consideration as published by the Economic Advisor to Government   of 

India, Ministry of Industry & Commerce and applying weightage to the 

Individual Commodities/ Group Items(in respect to the justified period extended 

under the provisions of clause 5 of the contract without any action under Clause 

2, the index prevailing at the time of updated stipulated date of completion 

considering the effect of extra work(extra time to be calculated on prorate basis 

only as cost of extra work x stipulated period/tendered cost, shall be considered.) 

 

Ml0 = All India wholesale price index for civil component/ electrical component* 

of construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/ Group Items valid on the last stipulated date 

of receipt of tenders including extensions, if any, as published by the Economic 

Advisor to Government of India, Ministry of Industry and Commerce and 

applying weightage to the Individual Commodities/ Group Items. 

* Note: relevant component only will be applicable 

 POL n. Formula for adjustment in POL cost 

VF =W x Z x Fl-Fl0 

100 Fl0 

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 

amount in rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC 

Z = Component of Fuel, Oil and Lubricant expressed as a percentage of the total 

value of the work 
Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period 

under consideration as published by the Economic Advisor to Government 
of India, Ministry of Industry & Commerce (in respect to the justified period 
extended under the provisions of clause 5 of the contract without   any 
action under Clause 2, the index prevailing at the time of updated stipulated 
date of completion or the prevailing index of the period under consideration, 
whichever is less, shall be considered) 

Fl0 = All India wholesale price index for Fuel, Oil and Lubricant valid on the 
last stipulated date of receipt of tenders including extensions, if any. 
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v. The following principles shall be followed while working out the indices 

mentioned in abovePara 

a. The compensation for escalation shall be worked out at quarterly intervals 

and shall be with respect to the cost of work done as per bills paid during 

the three calendar months of the said quarter. The dates of preparation of 

bills as finally entered in the measurement book/date of submission of bill 

finally by the contractor to the department in case of computerized 

measurement book shall be the guiding factor to decide the bills relevant 

to the quarterly interval. The first such payment shall be made at the end 

of three months after the month (excluding the month in which the tender 

was accepted) and thereafter at three months’ interval. At the time of 

completion of the work, the last period for payment might become less 

than 3 months depending on the actual date of completion. 

b. The index (MI/FI etc.) relevant to any quarter/ period for which such 

compensation is paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to date of 

completion after the quarter covered by the last such installment of 

payment is less than three months, the index MI and FI shall be the 

average of the indices for the months falling within that period. 

 Labour  

vi Formula for adjustment in Labour cost 

 
The compensation for escalation for labour shall be worked out as per the 

formula given below: 

Vl =W x Y x Ll-Ll0 

100 Ll0 

 
Vl = Variation in labour cost i.e. amount of increase or decrease in 

rupeesto be paid or recovered 

 
 

W = Value of work done, worked out as indicated in sub para (ii)above 

Y = Component of labour expressed as a percentage of the total value of the 

work 

 

Ll = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the quarter 

previous to the one under consideration (in respect to the justified period 

extended under the provisions of clause 5 of the contract without any action 

under Clause 2, the minimum wage prevailing on the last date   of 

quarter previous to the quarter pertaining to updated stipulated date of 

completion considering the effect of extra work(extra time to be calculated 

on prorate basis only as cost of extra work x stipulated period/tendered cost, 

shall be considered.) 

Ll0 = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of receipt 

of tender including extension if any. 
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vii.   The   following   principles   will   be   followed   while   working   out   the 

compensation as per sub para (vi) above: 

a. The minimum wage of an unskilled male mazdoor mentioned in sub para 

(vi) above shall be the higher of the wage notified by Government of 

India, Ministry of Labour and that notified by the local administration 

both relevant to the place of work and the period of reckoning. 

b. The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials and/ or P.O.L. is paid 

under this clause. If such revision of minimum wages take place during 

any such quarterly intervals, the escalation compensation shall be payable 

at revised rates only for work done in subsequent quarters. 

c.  Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rate for an unskilled 

male mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labour component. 

viii. In the event the price of materials and/ or wages of labour required for 

execution of the work decrease/s, there shall be a downward adjustment of 

the cost of work so that such price of materials and/ or wages of labour shall 

be deductible from the cost of work under this contract and in this regard the 

formula herein before stated under this Clause 10CC shall mutatis mutandis 

apply, provided that: 

a. No such adjustment for the decrease in the price of materials and/or 

wages of labour aforementioned would be made in case of contracts in 

which the stipulated period of completion of the work is equal to or less 

than the time as specified in Schedule F. 

b.  The  Engineer-in-charge  shall  otherwise  be  entitled to  lay down  the 

procedure   by   which   the   provision   of   this   sub   clause   shall   be 

implemented from time to time and the decision of the Engineer-in- 

charge in this behalf shall be final and binding on the contractor. 

ix.  Provided always that : 

a.  Where provisions of clause 10CC are applicable, provisions of clause 10 

C  will  not  be  applicable  but  provisions  of  clause  10CA  will  be 

applicable. 

b.   Where  provisions  of  clause  10CC  are  not  applicable,  provisions  of 

Clause 10C and 10CA will become applicable. 

 
Note: Updated stipulated date of completion ( period of completion plus extra time 

for extra work for compensation under clause 10C, 10CA and 10CC, the 

factor of 1.25 taken into account for calculating the extra time under clause 

12.1 for extra time shall not be considered while calculating the updated 

stipulated  date of completion for this purpose in clause 10C. clause 10CA, 

and clause 10CC. 
 

 
 
 

CLAUSE 10 D 
 

Dismantled 

Material 

AAI 

Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as property of AAI and such materials shall 

be disposed off to the best advantage of Authority according to the instructions in 

writing issued by the Engineer-in-charge. 
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CLAUSE11 

 
 Work to be The contractor shall execute the whole and every part of the work in the most 

executed in substantial and workmanlike manner both as regards materials and otherwise in 

accordance every respect in strict accordance with the specifications. The contractor shall 

with also conform exactly, fully and faithfully to the design, drawings and instructions 

specifications, in writing in respect to the work signed by the Engineer in charge and the 

drawings, contractor shall be furnished free of charge one copy of the contract documents 

orders etc. together with specifications, designs, drawings and instructions as are not 
 included in the standard specifications of Central Public Works Department 
 specified in Schedule F or in any Bureau of Indian Standard or any other 
 published standard or code or Schedule of Rates or any other printed publication 
 referred to elsewhere in the contract. The contractor shall comply with the 
 provisions of the contract and with the care and diligence execute and maintain 
 the works and provide all labour and materials, tools and plants including for 
 measurements and supervision of all works, structural plans and other things of 
 temporary or permanent nature required for such execution and maintenance in so 
 far as the necessity for providing these, is specified or is reasonably inferred from 
 the contract. The contractor shall take full responsibility for adequacy suitability 

 and safety of all the works and methods of construction. 

 

CLAUSE12 

 
 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of 

non-availability of a portion of the site or for any other reasons and the contractor 

shall be bound to carry out the works in accordance with any instructions given to 

him in writing signed by the Engineering- charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may 

be directed to do in the manner specified above as part of the works, shall be 

carried out by the contractor on the same conditions in all respects including price 

on which he agreed to do the main work except as here after provided. 

12.1  The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value being ordered, be extended, if 

requested by the contractor, as follows: 

i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

ii.  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 

Extra Items 

and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractor may within fifteen days of 
receipt of order or occurrence of the item(s) claim rates, supported by proper 
analysis, for the work and the Engineer-in-charge shall within Six weeks of the 
receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be paid in accordance with the rates 
so determined. 
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 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial 

substitution or in lieu of items of work in the contract), the rate for the 

agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

be substituted). 

(ii) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in schedule F, the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of 

the rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the 

rates specified in the schedule of quantities, the Engineer-in-Charge shall 

within prescribed time limit of receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 

the rates of items for the work in excess of the limits laid down in Schedule F, 

and the Engineer-in-Charge shall after giving notice to the contractor within 

one month of occurrence of the excess and after taking into consideration any 

reply received from him within fifteen days of the receipt of the notice, revise 

the rates for the work in question within one month of the expiry of the said 

period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 

an upto date account giving complete details of all claims for additional 

payments to which the contractor may consider himself entitled and of all 

additional work ordered by the Engineer-in-Charge, which he has executed 

during the preceding quarter failing which the contractor shall be deemed to 

have waived his right. However, the Executive Director Engineering may 

authorize consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated 

as works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 

1 level whichever is lower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the 

bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and other elevated structures: All works up to 1.2 m above 

the ground level. 
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  iv. For roads, apron, runway &taxi track all items of excavation, filling GSBC 

and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 
1.2 meters above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 

level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra 

shall be admissible for such operations. 
 

CLAUSE 13 

 
 Foreclosure of 

contract due 

to 

Abandonment 

or Reduction 

in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work the 

purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned or 

reduced in scope the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the contractor stating the decision as well as the 

cause for such decision and the contractor shall act accordingly in the matter. 

The contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works. The contractor 

shall be paid at contract rates, full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-Charge for the 

items hereunder mentioned which could not be utilized on the work to the full 

extent in view of the foreclosure; 
 

i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

 

ii. AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 

accept delivery from suppliers (for incorporation in or incidental to the 

work) provided, however AAI shall be bound to take over the materials or 

such portions thereof as the contractor does not desire to retain. For 

materials taken over or to be taken over by AAI, cost of such materials as 

detailed by Engineer-in- Charge shall be paid. The cost shall, however, 

take into account purchase price, cost of transportation and deterioration 

or damage which may have been caused to materials whilst in the custody 

of the contractor. 

 

iii. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 

exceeding those at which these were originally issued, less allowance for 

any deterioration or damage which may have been caused whilst the 

materials were in the custody of the contractor. In addition, cost of 

transporting such materials from site to AAI stores, if so required by AAI, 

shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 
 

v.  Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents and 

evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 

of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 

total stipulated cost of the work as per accepted tender less the cost of work 

actually executed under the contract and less the cost of contractor’s materials at 

site taken over by the AAI as per item (ii) above. Provided always that against 

any payments due to the contractor on this account or otherwise, the Engineer- 

in-Charge shall be entitled to recover or be credited with any outstanding 

balances due from the contractor for advance paid in respect of any tool, plants 

and materials and any other sums which at the date of termination were 

recoverable by the AAI from the contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, 

the contractor may furnish fresh Performance Guarantee on the same conditions, 

in the same manner and at the same rate for the balance tendered amount and 

initially valid upto the extended date the completion or stipulated date of 

completion if no extension has been granted plus 180 days beyond that. 

Wherever, such a fresh Performance Guarantee is furnished by the contractor, 

the Engineer in Charge may return the previous Performance Guarantee. 

 

CLAUSE 14 

 
 Carrying out 

part Work at 

risk & cost 

of contractor 

a. If contractor: 
i. At any time makes default during currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a 

notice in writing of 7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 

7 days even after a notice in writing is given in that behalf by the Engineer- 

in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete 

them within the period specified in the notice given in writing in that 

behalf by the Engineer-in-Charge. 

 

b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to AAI, by a notice in writing to take the part 

work / part incomplete work of any item(s) out of his hands and shall have 

powers to: 

i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 

any item(s) taken out of his hands and executed at the risk and cost of the 

contractor, the liability of contractor on account of loss or damage suffered by 

AAI because of action under this clause shall not exceed 10% of the tendered 

value of the work. 
 

d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as if 

it had been carried out by the original contractor under the terms of his 

contract, the value of contractor's materials taken over and incorporated in the 

work and use of plant and machinery belonging to the contractor. The 

certificate of the Engineer-in-Charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under 

this clause shall only be taken after giving notice in writing to the contractor. 

Provided also that if the expenses incurred by the department are less than the 

amount payable to the contractor at his agreement rates, the difference shall 

not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages 

suffered or may be suffered by AAI as aforesaid after allowing such credit 

shall without prejudice to any other right or remedy available to AAI in law or 

per as agreement be recovered from any money due to the contractor on any 

account, and if such money is insufficient, the contractor shall be called upon 

in writing and shall be liable to pay the same within 30days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors' unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there 

remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract/ provisions of law. 

 

In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 

CLAUSE 15 

 
 Suspension 

of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 

Charge, (whose decision shall be final and binding on the contractor) suspend 

the progress of the works or any part thereof for such time and in such manner 

as the Engineer-in- Charge may consider necessary so as not to cause any 

damage or injury to the work already done or endanger the safety thereof for 

any of the following reasons: 

a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

c. For safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25% for completion of the item or group 

of items of work for which a separate period of completion is specified in 

the contract and of which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of 

items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to 

such compensation as the Engineer-in-Charge may consider reasonable in 

respect of salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of suspension, adding 

thereto 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in- 

Charge within fifteen days of the expiry of the period of 30days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 

Charge for more than three months at a time, except when suspension is 

ordered for reasons (a) in sub-para (i) above, the contractor may after 

receipt of such order serve a written notice on the Engineer-in-Charge 

requiring permission within fifteen days from receipt by the Engineer-in- 

charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is not 

granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as on omission of 

such part by AAI or where it affects whole of the works, as an 

abandonment of the works by AAI, shall within ten days of expiry of such 

period of 15 days give notice in writing of his intention to the Engineer- 

in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by AAI, he shall have no claim to payment 

of any compensations on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, however, 

be entitled to such compensation, as the Engineer-in-Charge may consider 

reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the 

total thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in- 
Charge within 30 days of the expiry of the period of 3 months. 

 

 
CLAUSE 15 A 

 
 Compensation  

in case of delay 

due to late 

supply of 

stipulated 

material by 
AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 

losses suffered by him on account of delay by AAI in the supply of materials in 

Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 

wagons, force majeure or any reasonable cause beyond the control of AAI. 
 

This clause 15 A will not be applicable for works where no material is stipulated 

for issue by AAI. 
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CLAUSE16 

 
 Action in All works under or in course of execution or executed in pursuance of the 

case work contract, shall at all times be open and accessible to the inspection and 

not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 

per work and all the superior officers, officer of the Quality Assurance Unit of the 

Specifications AAI or any organization engaged by the Department of Quality Assurance and of 
 the Chief technical Examiner’s Office, and the contractor shall, at all times, 
 during the usual working hours and at all other times at which reasonable notice 
 of the visit of such officers has been given to the contractor, either himself be 
 present to receive orders and instructions or have a responsible agent duly 
 accredited in writing, present for that purpose. Orders given to the Contractor’s 
 agent shall be considered to have the same force as if they had been given to the 
 contractor himself. 
 If it shall appear to the Engineer-in -charge or his authorized subordinates in 
 charge of the work or to the Executive Director-In-charge of quality assurance or 
 his subordinate officers or the officers of the organization engaged by the AAI for 
 quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
 that any work has been executed with unsound, imperfect, or unskillful 
 workmanship, or with materials or articles provided by him for the execution of 
 the work which are unsound or of a quality inferior to that contracted or 
 otherwise not in accordance with the contract, the contractor shall, on demand in 
 writing which shall be made within twelve months (six months in the case of 
 work costing Rs.10 lac and below except road work) of the completion of the 
 work from the Engineer-in-Charge specifying the work, materials or articles 
 complained of notwithstanding that the same may have been passed, certified and 
 paid for forthwith rectify, or remove and reconstruct the work so specified in 
 whole or in part, as the case may require or as the case may be, remove the 
 materials or articles so specified and provide other proper and suitable materials 
 or articles at his own charge and cost. In the event of the failing to do so within a 
 period specified by the Engineer-in-Charge in his demand aforesaid, then the 
 contractor shall be liable to pay compensation at the same rate as under clause 2 
 of the contract (for non-completion of the work in time) for this default. 
 In such case the Engineer-in-Charge may not accept the item of work at the rates 
 applicable under the contract but may accept such items at reduced rates as the 
 authority specified in schedule ‘F’ may considered reasonable during the 
 preparation of on account bills or final bill if the item is so acceptable without 
 detriment to the safety and utility of the item and the structure or he may reject 
 the work outright without any payment and/or get it and other connected and 
 incidental items rectified, or removed and re-executed at the risk and cost of the 
 contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
 respect of the same will be final and binding on the contractor. 

 
 

CLAUSE17 

 
 Contractor If the contractor or his working people or servants shall break, deface, injure or 

Liable for destroy any part of building in which they may be working, or any building, road, 
Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 

defects or wires, trees, grass or grassland, or cultivated ground contiguous to the 

during premises on which the work or any part is being executed, or if any damage shall 

maintenance happen to the work while in progress, from any cause whatever or if any defect, 

period shrinkage or other faults appear in the work within twelve months (six months in 
 the case of work costing Rs. Ten lacs and below except road work) after a 
 certificate final or otherwise of its completion shall have been given by the 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that 

behalf make the same good at his own expense or in default the Engineering- 

charge cause the same to be made good by other workmen and deduct the 

expense from any sums that may be due or at any time thereafter may become 

due to the contractor, or from his security deposit or the proceeds of sale thereof 

or of a sufficient portion thereof. The security deposit of the contractor shall not 

be refunded before the expiry of twelve months (six months in the case of work 

costing Rs.Ten lacs and below except road work) after the issue of the certificate 

final or otherwise, of completion of work, or till the final bill has been prepared 

and passed whichever is later. Provided that in the case of road work, if in the 

opinion of the Engineer-in-charge, half of the security deposit is sufficient, to 

meet all liabilities of the contractor under this contract, half of the security 

deposit will be refundable after six months and the remaining half after twelve 

months of the issue of the said certificate of completion or till the final bill has 

been prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 

 

CLAUSE 18 

 
 Contractor The contractor shall provide at his own cost all materials (except such special 

to Supply materials, if any, as may in accordance with the contract be supplied from the 

Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 

Plants etc. in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
 scaffolding and temporary works required for the proper execution of the work, 
 whether original, altered or substituted and whether included in the specifications 
 or other documents forming part of the contract or referred to in these conditions 
 or not, or which may be necessary for the purpose of satisfying or complying 
 with the requirements of the Engineer-in charge as to any matter as to which 
 under these conditions he is entitled to be satisfied, or which he is entitled to 
 require together with carriage therefor to and from the work. The contractor shall 
 also supply without charge the requisite number of persons with the means and 
 materials, necessary for the purpose of setting out works, and counting, weighing 
 and assisting the measurement for examination at any time and from time to time 
 of the work or materials. Failing his so doing, the same may be provided by the 
 Engineer-in-charge at the expense of the contractor and the expenses may be 
 deducted, from any money due to the contractor, under this contract or otherwise 
 and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient 
 portions thereof. 

 
 

CLAUSE 18 A 

 
 Recovery of In every case in which by virtue of the provisions sub-section(i) of Section 12, of 

Compensation the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 
paid to a workman employed by the contractor, in execution of the works, AAI will 

Workmen recover from the contractor, the amount of the compensation so paid, and, 
 without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 
 the said act, AAI shall be at liberty to recover such amount or any part thereof by 
 deducting it from the security deposit or from any sum due by AAI to the 
 contractor whether under this contractor otherwise. AAI shall not be bound to 
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  contest any claim made against it under subsection(1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to AAI 
full security for all costs for which AAI might become liable in consequence of 
contesting such claim. 

 

 
CLAUSE 18 B 

 
 Ensuring In every case in which by virtue of the provisions of the Contract Labour 

Payment and (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 

Amenities to Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 

Workers if workman employed by the contractor in execution of the works, or to incur any 

Contractor expenditure in providing welfare and health amenities required to be provided 

fails under the above said Act and the rules under Clause 19H or under the AAI 
 Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
 time for the protection of health and sanitary arrangements for workers employed 
 by AAI Contractors, AAI will recover from the contractor the amount of wages 
 so paid or the amount of expenditure so incurred and without prejudice to the 
 rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 
 21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
 liberty to recover such amount or any part thereof by deducting it from the 
 security deposit or from any sum due by AAI to the contractor whether under this 
 contract or otherwise AAI shall not be bound to contest any claim made against it 
 under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
 except on the written request of the contractor and upon his giving to the AAI full 
 security for all costs for which AAI might become liable in contesting such claim. 

 

CLAUSE 19 

 
 Labour The contractor shall obtain a valid license under the contract labour (R&A) Act, 

laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

complied before the commencement of the work, and continue to have a valid license until 

by the the completion of the work. The contractor shall also abide by the provisions of 

Contractor the Child Labour (Prohibition and Regulation) Act, 1986. 
 The contractor shall also comply with the provisions of the building and other 
 construction workers (Regulation of Employment & Conditions of Service) Act, 
 1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
 Any failure to fulfill these requirements shall attract the penal provisions of this 
 contract arising out of the resultant non-execution of the work. 

 

CLAUSE 19A 

 
  No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19B 

 
 Payment of 

wages 

Payment of wages: 
i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 

Contractor’s Labour Regulation or as per the provisions of the Contract 

Labour (Regulation and Abolition) act, 1970 and the contract labour 

(Regulation and Abolition) Central Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
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  including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Airports Authority of India 

contractor’s Labour Regulations made by AAI from time to time in regard to 

payment of wages wage period, deductions from wages recovery of wages not 

paid and deductions unauthorizedly made, maintenance of wage books or 

wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the 

like nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in- 

Charge. 

a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by 

reason of non-fulfillment of the conditions of the contract for the benefit of 

the workers, non-payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non- 

observance of the Regulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the 

contractor is bound to allow to the labours directly or indirectly employed 

in the works one day rest for 6 days continuous work and pay wages at the 

same rate as for duty. In the event of default, the Engineer-in-charge shall 

have the right to deduct the sum or sums not paid on account of wages for 

weekly holidays to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-charge 

concerned. 
 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 

daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 

time are inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would notarise. 

 

v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 

Abolition) Act 1970, or the modifications thereof or any other laws relating 

thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid and 

the AAI Contractor’s Labour Regulations without prejudice to his right to 

claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable 

is higher than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar shall 

not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as and by way of commission or otherwise. 
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  ix. The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 
workmen. 

 

CLAUSE 19C 
 

  In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per AAI Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 

200/- for each default and in addition, the Engineer-in charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 

CLAUSE 19D 
 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- 

in charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month respectively: 

i. the number of labourers employed by him on the work, 

ii. their working hours, 
iii. the wages paid to him, 

iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 
v.  the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Engineer- 

in-charge shall be finalized deducting from any bill due to the contractor; the 
amount levied as fine and shall be binding on the contractor. 

 

CLAUSE 19E 
 

  In respect of all labour  directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time 
for the protection of health and sanitary arrangements for workers employed by 

the AAI and its contractor. 

 

CLAUSE 19F 
 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 
i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 

upto and including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate 

of women’s average daily earnings, calculated on total wages earned on the 

days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects to 

be confined or at the rate of Rupee one only a day whichever is greater. 
ii. In the case of miscarriage–leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 

miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 

the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the 

place of work. 

 

CLAUSE 19 G 

 
  In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor’s Labour Regulations 

and Model Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information or 

submitting or filling any statement under the provisions of the above Regulations 

and Rules which is materially incorrect, he / they shall, without prejudice to any 

other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 

breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously in this 

respect, the penalty may be enhanced to Rs.200/- per day for each day of default 

subject to a maximum of 5 per cent of the estimated cost of the work put to 

tender. The decision of the Engineer-in-Charge shall be final and binding on the 

parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the AAI Contractor’s 

Labour Regulations and Model Rules and the provisions of the Contract Labour 

(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 

Rules 1971, for the protection of health and sanitary arrangements for work – 

people employed by the contractor (s) (hereinafter referred as “the said Rules”) 

the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said Rules be complied with and the amenities 

prescribed therein be provided to the work-people within a reasonable time to be 

specified in the notice. If the contractor (s) shall fail within the period specified in 

the notice to comply with and/ observe the said Rules and to provide the 

amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the 

power to provide the amenities hereinbefore mentioned at the cost of the 

contractor (s). The contractor (s) shall erect, make and maintain at his / their own 

expense and to approved standards all necessary huts and sanitary arrangements 

required for his / their work –people on the site in connection with the execution 

of the works, and if the same shall not have been erected or constructed, 

according to approved standards, the Engineer-in-Charge shall have power to 

give notice in writing to the contractor (s) requiring that the said huts and sanitary 

arrangements be remodeled and / or reconstructed according to approved 

standards, and if the contractor (s) shall fail to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards within the period 

specified in the notice ,the Engineer-in-Charge shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards 
at the cost of the contractor (s). 
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CLAUSE 19 H 

 
  The contractor (s) shall at his / their own cost provided his / their labour with a 

sufficient number of huts (hereinafter referred to as the camp) on the following 

specifications on a suitable plot of land to be approved the Engineer-in-Charge. 

i. Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and 

the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for 

each member of the worker’s family staying with the labourer. 

b. The contractor shall in addition construct suitable cooking places having a 

minimumareaof1.80mx1.50m(6’x5’)adjacent to the hut for each 
family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per each one 

hundred of the total strength, separate latrines and urinals being provided 

forwomen. 

d. The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. These 

bathing and washing places shall be suitably screened. 

ii. Specifications 

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 

Charge in case of sun-dried bricks, the walls should be plastered with mud 

gobri on both sides. The floor may be kutcha but plastered with mud gobri 

and shall be at least 15 cm (6”) above the surrounding ground. The roofs 

shall be laid with the thatch or any other materials as may be approved by 

the Engineer-in-Charge and the contractor shall ensure that throughout the 

period of their occupation, the roofs remain water –tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back to 

back construction will be allowed. 

iii. Water Supply 

The contractor (s) shall provided adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons of 

clean water per head per day for bathing and washing purposes. Where piped 

water supply is available supply shall be at stand posts and where the supply is 

from wells or river, tanks which may be of metal or masonry, shall be provided. 

The contractor (s) shall also at his / their own cost make arrangements for laying 

pipe lines for water supply to his / their labour camp from the existing mains 

wherever available and shall pay all fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta: 
The contractor (s) shall make necessary arrangement for the disposal of excreta 

from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or 

incineration is not allowed, the contractor (s) shall make arrangements for the 

removal of the excreta through the Municipal Committee / authority and inform it 

about the number of labours employed so that arrangements may be made by 

such Committee / authority for the removal of excreta. All charges on this 

account shall be borne by the contractor and paid direct by him to the 
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  Municipality / authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 

vi. Drainage 

The contractor (s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp 

area sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical 

Authorities. 
 

CLAUSE 19I 

 
  The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual work premises, 
the contractor shall issue identity cards to the labours, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 

labour. Assistant Manager/Junior Executive will display a list of contractors 
working in the colony/Blocks on the notice board in the colony and also at the 
service center, to apprise the residents about the same. 

 

CLAUSE 19J 

 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the General Manager Engg. Whose 
decision shall be final both with regard to the justification and quantum and be 
binding on the contractor. However, the Executive Director Engg., through a 
notice may require the contractor to remove the illegal occupation any time on or 
before construction and delivery. 

 

CLAUSE 19 K 

 
 Employment The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 

of skilled / who are qualified and possess certificate in particular trade from CPWD Training 

semiskilled Institute / Industrial Training Institute/National Institution of Construction 

workers Management and research (NICMAR) National Academy of Construction, CIDC 
 or any similar reputed and recognized Institute managed / certified by State / 
 Central Government. The number of such qualified tradesmen shall not be less 
 than 20% of total skilled / semi-skilled workers required in each trade at any 
 stage of work. The contractor shall submit number of man days required in 
 respect of each trade, its scheduling and the list of qualified tradesmen along with 
 requisite certificate from recognized Institute to Engineer in charge for approval. 
 Notwithstanding such approval, if the tradesmen are found to have inadequate 
 skill to execute the work of 
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  respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer –in- Charge. Failure on the part of contractor to 

obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 

will attract a compensation to be paid by contractor at the rate of Rs.100 per such 

tradesman per day. Decision of Engineer in Charge as to whether particular 

tradesman possesses requisite skill and amount of compensation in case of default 

shall be final and binding. 

Provided always, that the provision of this clause shall not be applicable for 

works with estimated cost put to tender being less than Rs.5 crores. 
 

 
CLAUSE 19 L 

 
 Registration 

with EPFO 

and ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer 

paid by the contractor shall be reimbursed by the Engineer-in-charge to the 

contractor on actual basis. 

 

CLAUSE 19 M 

 
 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the construction 

site and any violation of such guidelines will be in his account. 

 
 

CLAUSE 20 

 
 Minimum 

Wages 

Act to be 

The contractor shall comply with all the provision of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 

time to time and rules framed thereunder and other labour laws affecting contract 

Complied 
with 

labour that may be brought into force from time to time. 

 

CLAUSE 20(A) 

 
 Employees 

Provident 

Fund & 
Miscellaneous 

Provision Act 

1952/Jammu 

& Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneous 

s Provisions) 

Act, 1961and 

State 

Insurance 

(ESI) Act, 

1948. 

The Contractor shall comply with all the provisions of the Employees Provident 

Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 

Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended 

from time to time and rules framed thereunder. Some of the provisions are given 

below: 

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after 

award of work and shall continue to have valid PF Account Code No. and ESI 

Registration No. till actual completion of the contract. 

b. The contractor shall provide a list of contract Workers engaged for 

contract work along with their PF Account No. & ESI Registration No. 

c. The contractor by 20th of every month shall provide a monthly statement 

showing recoveries of contribution and proof of remittance of provident fund 

contribution to RPFC and ESI contributions to ESI Corporation in respect of 

Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 

contributions in respect of contract workers engaged for contract work on 

month to month basis. 
AAI reserves the right to withhold minimum amount as detailed under, from the 
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  running account payments, if PF / ESI contributions are not paid by the contractor 

and proof to that effect have not been produced regularly on due dates. To 
withhold 3% for building work & 1.5% for road/pavement work of the total 
amount of work done during the period considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall be 

reimbursed on actual basis on submission of documentary evidence. 

 

CLUASE21 

 
 Work not to The contract shall not be assigned or sublet without the written approval of 

be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 

Action in attempt to do so, or become insolvent or commence any insolvency proceedings 

case of or make any composition with his creditors or attempt to do so, or if any bribe, 

insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
 either directly or indirectly, be given, promised or offered by the contractor, or 
 any of his servants or agent to any public officer or person in the employ of AAI 
 in any way relating to his office or employment, or if any such officer or person 
 shall become in any way directly or indirectly interested in the contract, the 
 Engineers in Charge on behalf of the AAI shall have power to adopt the course 
 specified in Clause 3 hereof in the interest of AAI and in the event of such course 
 being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLUASE22 

 
  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without 
reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

 

CLAUSE23 

 
 Changes in Where the contractor is a partnership firm, the previous approval in writing of the 

firm’s Engineer-in-Charge shall be obtained before any change is made in the 

Constitution constitution of the firm. Where the contractor is an individual or a Hindu 

to undivided family business concern such approval as aforesaid shall likewise be 

be intimated obtained before the contractor enters into any partnership agreement where under 
 the partnership firm would have the right to carry out the works hereby 
 undertaken by the contractor. If previous approval as aforesaid is not obtained, 
 the contract shall be deemed to have been assigned in contravention of Clause21 
 hereof and the same action may be taken and the same consequences shall ensue 
 as provided in the said Clause 21. 

 

CLAUSE24 

 
  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
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CLAUSE 25 

 
 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instruction 

here-in before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question , claim, right, matter or thing whatsoever, 

in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the work or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

 
i. If the contractor considers any work demanded of him to be outside the 

requirement of the contract, or disputes any drawing, record or decision given 

in writing by the Engineer-in-Charge or if the Engineer in Charge considers 

any act or decision of the contractor on any matter in connection with or 

arising out of the contract or carrying out of the work, to be unacceptable and 

is disputed such party shall promptly within 15 days of the arising of the 

disputes request the Executive Director (Engg.)/Regional Executive 

Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer 

the dispute to Dispute Redressal Committee (DRC) within 15 days along with 

a list of disputes with amounts claimed if any, in respect of each such disputes. 

The Dispute Redressal Committee (DRC) shall give the opposing party two 

weeks for written response, and give its decision within a period of 60 days 

extendable by 30 days by consent of both the parties from the receipt of 

reference from the Executive Director (Engg.)/Regional Executive 

Director/Member (Plg) /Chairman, AAI. Provided that no party shall be 

represented before the Dispute Redressal Committee by an advocate / legal 

counsel etc. 

 If the Dispute Redressal Committee (DRC) fails to give its decision within 

aforesaid period or any party is dis-satisfied with the decision of Dispute 

Redressal Committee (DRC) or expiry of time limit given above, then either 

party may within a period of 30 days from the receipt of the decision of 

Dispute Redressal Committee (DRC), give notice to the Executive Director 

(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the 

case may be for appointment of Arbitrator on prescribed proforma as per 

Appendix-XVII. under intimation to the other party. 

 It is also a term of contract and each party invoking Arbitration must exhaust 

the aforesaid mechanism of settlement of claims/disputes prior to invoking 

Arbitration. 

The Executive Director (Engg.)/Regional Executive Director/Member (Plg) 

/Chairman, AAI shall in such case appoint the sole arbitrator or one of the 

three arbitrators as the case may be within 30 days of receipt of such a request 

and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists 

of three Arbitrators, the contractor shall appoint one arbitrator within 30 days 

of making request for arbitration or of receipt of request by Engineer in 

Charge to Executive Director (Engg.)/Regional Executive Director/Member 

(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and 

two appointed arbitrators shall appoint the third arbitrator, who shall act as the 

presiding arbitrator. In the event of: 

a. A party fails to appoint the second arbitrator, or 
b. The two appointed arbitrators fail to appoint the Presiding Arbitrator, 

then Member (Plg)/Chairman, AAI shall appoint the second or 

Presiding Arbitrator as the case may be. 
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  ii Disputes or difference shall be referred for adjudication through arbitration by 

a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or 

less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shall consist 

of three arbitrators as above. The requirements of the arbitration and the 

conciliation act, 1996 (26 of 1996) and further modified Act in 2015 and any 

further statutory modifications or reenactment thereof and the rules made 

thereunder and for the time being in force shall be applicable. 
 

It is a term of this contract that the party invoking Arbitration shall give a list 

of disputes with amounts, claimed, if any, in respect of each such disputes 

along with the notice for appointment of Arbitrator and giving reference to the 

decision of the DRC. 

It is also term of this contract that any member of Arbitration Tribunal shall 

be a graduate engineer with experience in handling public works, engineering 

contracts at a level not lower than Chief Engineer. This shall be treated as 

mandatory qualification to be appointed as Arbitrator. 

Parties, before or at the time of appointment of Aarbitral Tribunal may agree 

in writing for fast track arbitration as per the Arbitration and Conciliation Act, 

1996 (26 of 1996) as amended in2015. 

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) 

as amended in 2015 whereby the counter claims if any can be directly filed 

before the arbitrator without any requirement of reference by the Appointing 

Authority, the Arbitrator shall adjudicate on only such disputes as are referred 

to him by the appointing authority and give separate award against each 

disputes and claim referred to him and in all cases where the total amount of 

the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give 

reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator, 

these shall be paid as per the Act. It is also a term of the contract that the 

arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. 

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is 

no mention of place of arbitration, the Arbitral Tribunal shall determine the 

place of arbitration. The venue of the arbitration shall be such place as may be 

fixed by the Arbitral Tribunal in consultation with both the parties. Failing any 

such agreement, then the Arbitral Tribunal shall decide the venue. 

 

CLAUSE 26 

 
 Contractor to 

indemnify 

AAI against 

Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay and royalties 

which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against AAI in 

respect of any such matters as aforesaid, the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expense, to settle 

any dispute or to conduct any litigation that may arise there from, provided that 

the contractor shall not be liable to indemnify the AAI if the infringement of the 

patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 
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CLAUSE27 

 
 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items ,or if the part of work in question is 
not, in the opinion of the Engineer-in-Charge payable of measurement, the 
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 
and conclusive against the contractor with regard to any sum or sums payable to 
him under the provision of the clause. 

 

CLAUSE28 

 
 Action where In the case of any class of work for which there is no such specifications as 

no referred to in Clause 11, such work shall be carried out in accordance with the 

specifications Bureau of Indian   Standards   Specifications.   In   case   there   are   no   such 

are specified specifications in Bureau of Indian Standards, the work shall be carried out as per 
 manufacturers’ specifications. 
 In case there are no such specifications as required above, the work shall be 
 carried out in all respects in accordance with the instructions and requirements of 
 the Engineer-in-Charge. 

 

CLAUSE29 

 
 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the AAI shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any deposited by the contractor and for the 

purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to 

withhold the security deposit if any, furnished as the case may be and also 

have a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security being insufficient to cover the claimed 

amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to 

retain to the extent of such claimed amount or amounts referred to above 

from any sum or sums found payable or which may at any time thereafter 

become payable to the contractor under the same contract or any other 

contract with the Engineer-in Charge of the AAI or any contracting person 

through the Engineer-in-Charge pending finalization of adjudication of any 

such claim. 

It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in- 

Charge or AAI will be kept withheld or retained as such by the Engineer-in- 

Charge or AAI till the claim arising out of or under the contract is determined 

by the arbitrator. (if the contract is governed by the arbitration clause) or by 

the competent court, as the case may be and that the contractor will have no 

claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as 

such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Engineer-in-Charge or the AAI 

shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable 
To any partner/limited company as the case maybe, whether in his individual 
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  capacity or otherwise. 

ii. AAI shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, 

abstract, etc,. to be made after payment of the final bill and if as a result of 

such audit and technical examination any sum is found to have been overpaid 

in respect of any work done by contractor under the contract or any work 

claimed to have been done by the him under the contract and found not to 

have been executed, the contractor shall be liable to refund the amount of 

over payment and it shall be lawful for AAI to recover the same from him in 

the manner prescribed in sub-clause (i) of this clause or in any other manner 

legally permissible; and if it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by AAI to 

the contractor, without any interest there on whatsoever. 
Provided that the AAI shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment 
by the Executive Director Engineering / General Manager Engineering. 

 

 
CLAUSE 29 A 

 
 Lien in respect 

of claims in 

other Contracts 

i. Any sum of money due and payable to the contractor (including the security 

deposit refundable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or the AAI or any other contracting 

person or persons through Engineer-in-Charge against any claim of the 

Engineer-in-Charge or AAI or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made 

by the contractor with the Engineer-in-Charge or the AAI or with such other 

person or persons. 
ii. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or the AAI or till his 

claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as 
the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any 
sum of money withheld or retained under this clause and duly notified assuch 
to the contractor. 

 

CLAUSE 30 

 
 Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever or in connection with the work or recruit 

labour from area within a radius of 32 km (20 miles) of the controlled area. 

Subject as above the contractor shall employ imported labour only i.e., 

deposit imported labour or labour imported by contractors from area, from 

which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees not more than that ceiling price shall be paid to the 

labour by the contractor. 
iii. The contractor shall immediately remove any labourer who maybe pointed 
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  out by the Engineer-in-Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to AAI a 

sum calculated at the rate of Rs.10/- per day per labourer. The certificate of 

the Engineer-in –Charge about the number of coal mining or controlled area 

labourer and the number of days for which they worked shall be final and 

binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in 

this clause is one in which the public are interested within the meaning of the 

exception in Section 74 of Indian Contract Act, 1872. 

Explanation :- 
Controlled area mean the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District 
of Bilaspur. Any other area which may be declared a Controlled Area by or 
with the approval of the Central Government. 

 

CLAUSE 31 

 
 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required for 

the work and nothing extra will be paid for the same. This will be subject to the 

following conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the 

contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in- 
Charge, unsatisfactory. 

 

CLAUSE 31A 

 
 Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department subject to 

the following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work 

done. 

ii. The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water 
and it will be incumbent on the contractor (s) to make alternative 
arrangements for water at his/their own cost in the event of any temporary 
break down in the AAI’s water main so that the progress of his/their work is 

not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 

 
 

CLAUSE 32 

 
 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the AAI, no charge 

shall be recovered from the contractor or that account. The contractor shall, 

however, draw water at such hours of the day that it does not interfere with 

the normal use for which the hand pumps and well are intended. He will also 

be responsible for all damage and abnormal repairs arising out of his use, the 

cost of which shall be recoverable from him. The Engineer-in-Charge 
shall be the final authority to determine the cost recoverable from the 
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  contractor on this account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for 
taking water for construction purposes only after he has got permission of the 
Engineer-in-Charge in writing. No charges shall be recovered from the 
contractor on this account but the contractor shall be required to provide 

necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 

CLAUSE33 
 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

AAI either by issue from AAI stocks or purchase made under orders or permits or 

licenses issued by AAI, the contractor shall hold the said materials economically 

and solely for the purpose of the contract and not dispose of them without the 

written permission of the AAI and return, if required by the engineer-in-Charge, 

all surplus or unserviceable materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on 

being paid or credited such prices as the Engineer-in-Charge shall determine 

having due regard to the condition of the materials. The price allowed to the 

contractor however shall not exceed the amount charged to him excluding the 

element of storage charges. The decision of the Engineer-in-Charge shall be final 

and conclusive. In the event of breach of the aforesaid condition, the contractor 

shall in addition to throwing himself open to action for contravention of the terms 

of the license or permit and/or for criminal breach of trust, be liable to AAI for 

all moneys, advantages or profits resulting or which in the usual course would 

have resulted to him by reason of such breach. 

 

CLAUSE34 
 

 Hire of plant & 

Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work 

except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 

issue to the contractor. If the contractor requires any item of T&P on hire from 

the T&P available with the AAI over and above the T&P stipulated for issue, 

the AAI will, if such item is available, hire it to the contractor at rates to be 

agreed upon between him and the Engineer-in-charge. In such a case, all the 

conditions hereunder for issue of T & P shall also be applicable to such T&P 

as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 

be made over and taken back at the departmental equipment yard / shed shown 

in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 

place of issue to the site of work and back. The contractor shall be responsible 

to return the plant and machinery with condition in which it was handed over 

to him, and he shall be responsible for all damage caused to the said plant and 

machinery at the site of work or elsewhere in operation and otherwise during 

transit including damage to or loss of plant and for all losses due to his failure 

to return the same soon after the completion of the work for which it was 

issued. The Engineer-in-charge shall be the sole judge to determine the 

liability of the contractor and its extent in this regard and his decision shall be 

final and binding on the contractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 

programme of work according to the availability of the plant and machinery 

and no claim, whatsoever, will be entertained from him for any delay in supply 

by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive 

of the date the plant and machinery made over upto and inclusive of the date of 

the return in good order even though the same may not have been working for 

any cause except major breakdown due to no fault of the contractor or faulty 

use requiring more than three working days continuously (excluding 

intervening holidays and Sundays) for bringing the plant in order. The 

contractor shall immediately intimate in writing to the Engineer-in-charge 

when any plant or machinery gets out of order requiring major repairs as 

aforesaid. The Engineer-in- charge shall record the date and time of receipt of 

such intimation in the log sheet of the plant or machinery. Based on this if the 

breakdown before lunch period or major breakdown will be computed 

considering half a day’s breakdown on the day of complaint. If the breakdown 

occurs in the post lunch period of major breakdown will be computed starting 

from the next working day. In case of any dispute under this clause, the 

decision of the Executive Director (Engg) /General Manager (Engg) shall be 

final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 

hour lunch break) or part hereof. 

vi. Hire charges will include service of operating staff as required and also supply 

of lubricating oil and stores for cleaning purposes. Power fuel of approved 

type, firewood, kerosene oil etc. for running the plant and machinery and also 

the full time chowkidar for guarding the plant and machinery against any loss 

or damage shall be arranged by the contractor who shall be fully responsible 

for the safeguard and security of plant and machinery. The contractor shall on 

or before the supply of plant and machinery sign an agreement indemnifying 

the Department against any loss or damage caused to the plant and machinery 

either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 

inclusive of one hour lunch break. In case of an urgent work however, the 

Engineer-in-charge may, at his discretion, allow the plant and machinery to 

be worked for more than normal period of 8 hours a day. In that case, the 

hourly hire charges for overtime to be borne by the contractor shall be 50% 

more than the normal proportionate hourly charges (1/8th of the daily 

charges) subject to a minimum of half day’s normal charges on any 

particular day. For working out hire charges for over time, a period of half 

an hour and above will be charged as one hour and a period of less than half 

an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for 

periodical servicing and / or wash out which may take about three to four 

hours or more. Hire charges for full day shall be recovered from the 

contractor for the day of servicing / wash out irrespective of the period 

employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned 

by him on account of lack of arrangements of labour and materials, etc. on 

his part, the same will be returned only when they are required for major 

repairs or when in the opinion of the Engineer-in-charge, the work or a 

portion of work for which the same was issued is completed. 
x. Log Book for recording the hours of daily work for each of the plant and 

machinery supplied to the contractor will be maintained by the Department 
and will be countersigned by the contractor or his authorized agent daily. In 



Page 64 A.A.I. C……I…….O……. 

Clauses of Contract 
AIRPORTS  AUTHORI TY   OFI NDI A 

 

 

 
  case the contractor contests the correctness of the entries and / or fails to sign 

the Log Book, the decision of the Engineer-in-charge shall be final and 

binding on him. Hire charges will be calculated according to the entries in 

the Log Book and will be binding on the contractor. Recovery on account of 

hire charges for road rollers shall be made for the minimum number of days 

worked out on the assumption that a roller can consolidate per day and 

maximum quantity of materials or area surfacing as noted against each in the 

annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 

cleaned and the drum washed at the close of the work each day or each 

occasion. (a) In case rollers for consolidation are employed by the contractor 

himself, log book for such rollers shall be maintained in the same manner as 

is done in case of departmental rollers, maximum quantity of any items to be 

consolidated for each roller-day shall also be same as in Annexure to Clause 

34(x). For less use of rollers, recovery for the less roller days shall be made 

at the stipulated issue rate. 

xii.  The contractor shall be responsible to return the plant and machinery in the 

condition in which it was handed over to him and he shall be responsible for 

all damage caused to the said plant and machinery at the site of work or 

elsewhere in operation or otherwise or during transit including damage to or 

loss of parts, and for all losses due to his failure to return the same soon after 

the completion of the work for which it was issued. The Engineer-in-charge 

shall be the sole judge to determine the liability of the contractor and its 

extent in this regard and his decision shall be final and binding on the 

contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 

number of days he is called upon in writing by the Engineer-in-charge to 

suspend execution of the work, provided AAI’s plant and machinery in 

question have, in fact, remained idle with the contractor because of the 

suspension. 
xiv. In the event of the contractor not requiring any item of plant and machinery 

issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 
taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 

additional days without, in any way, affecting the right of the Engineer-in- 
charge to use the said plant and machinery during the said period of two 
days as he likes including hiring out to a third party. 

 

 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the 

work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for 

the work as per standard formula, before the process of painting is started 

and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 

remains unused on completion of the work on account of lesser use of 

materials in actual execution of for reasons other than authorized changes of 

specifications and abandonment of portion of work, a corresponding 

deduction equivalent to the cost of unused materials as determined by the 

Engineer-in-Charge shall be made and the material return to the contractors. 

Although the materials are hypothecated to AAI, the contractor undertakes 

the responsibility for their proper watch, safe custody and protection against 

all risks. The materials shall not be removed from site of work without the 

consent of the Engineer-in-Charge in writing. 

CLAUSE 35 
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  iii. The contractor shall be responsible for rectifying defects noticed within a 

year from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this 
period. 

 

 
CLAUSE 36 

 
 Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i. The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 

the obligations under the contract. 

 

The Contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the 

Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 

and other particulars along with certificates, of the principal technical 

representative to be charge of the work and other technical representative (s) 

who will be supervising the work. Minimum requirement of such technical 

representative (s) and their qualifications and experience shall not be lower 

than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days 

of receipt of such communication intimate in writing his approval or 

otherwise of such a representative (s) to the contractor. Any such approval 

may at any time be withdrawn and in case of such withdrawal, the contractor 

shall appoint another such representative (s) according to the provisions of 

this clause. Decision of the tender accepting authority shall be final and 

binding on the contractor in this respect. Such a principal technical 

representative and other technical representative (s) shall be appointed by the 

contractor soon after receipt of the approval from Engineer-in-charge and 

shall be available at site before start of work. 

 

All the provisions applicable to the principal technical representative under 

the clause will also be applicable to other technical representative(s). The 

principal technical representative and other technical representative (s) shall 

be present at the site of work for supervision at all times when any 

construction activity is in progress and also present himself/themselves, as 

required to the Engineer-in-Charge and / or his designated representative to 

take instructions. Instructions given to the principal technical representative 

or other technical representative (s) shall be deemed to have the same force 

as if these have been given to the contractor. The Principal Technical 

Representative and other technical representatives shall be actually available 

at site fully during all stages of execution work, during recording/checking 

/ test checking of measurements of works whenever so required by the 

Engineer-in-Charge and shall also note down instructions conveyed by the 

Engineer-in-Charge or his designated representative (s) in the site order book 

and shall affix his/their signature in token of noting down the instructions 

and in token of acceptance of measurements / checked measurements / test 

checked measurements. The representative (s) shall not look after any other 

work. Substitutes, duly approved by engineer – in-Charge of the work in 

similar manner as aforesaid shall be provided in event of absence of any of 

the representative (s) by more than two days. If the Engineer–in–Charge, 

whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative (s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this 
clause, a recovery (non-refundable) shall be effected from the contractor as 
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  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 

recorded in the site order book and measurement recorded checked/test 

checked in Measurement Books shall be final and binding on the contractor. 

Further if the contractor fails to appoint suitable technical Principal technical 

representative and / or other technical representative (s) and if such 

appointed persons are not effectively present or are absent by more than two 

days without duly approved substitute or do not discharge their 

responsibility satisfactorily, the Engineer–in–Charge shall have full powers 

to suspend the execution of the work until such date as suitable other 

technical representative (s) is / are appointed and the contractor shall be held 

responsible for the delay so caused to the work. The contractor shall submit 

a certificate of employment of the technical representative (s) (in the form of 

copy of Form- 16 or CPF deduction issued to the Engineer employed by 

him) along with every running account bill / final bill and shall produce 

evidence if at any times so required by the Engineer–in–Charge. 
 

ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 

foremen and supervisory staff as are competent to give proper supervision to 

the work. The contractor shall provide and employ skilled, semi-skilled and 

unskilled labour as is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the 

contractor to remove from the works any person who in his opinion 

misconducts himself, or is incompetent or negligent in the performance of 

his duties or whose employment is otherwise considered by the Engineer-in 

Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer-in-Charge and the 

persons so removed shall be replaced as soon as possible by competent 

substitutes. 

 

iii. The contractor shall not change his engineer/supervisory staff after approval 

of the Engineer-In-Charge. If Contractor wants to replace any of his staff 

due to unavoidable circumstances, he will seek permission of Engineer-In- 

Chargeindicatingreasonsforsuchchange,qualificationandexperienceof 

the alternative employee suggested by him. The qualification and experience 

of the alternative staff shall not be inferior to the person employed earlier. 
 

CLAUSE 37 

 
 Levy/Taxes/ 

Royalty/ Land 

License fee 

payable by 

Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 

GST for all the items 

 b. However GST, as applicable, shall be paid to the contractor, for any 

taxable supply / services / construction rendered by the agency to AAI, 

against a valid GST invoice as per terms and conditions of the contract. 

 c. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 

AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 

from India Scheme (SEIS) of Govt. of India. 
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2. Royalty: 
a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by AAI. The 

contractor shall deposit royalty and obtain necessary permit for 

collection of stone, sand, red bajri, kankar etc. from the local authority in 

the matter and will abide by the notification issued by Central Govt. / 

State Government / Local State Authorities as applicable from time to 

time in this regard. The contractor is also bound to allow deduction from 

his bills any difference in statutory taxes/royalty and penalty proposed by 

Local State Authorities to AAI till finalization of settlement of all 

demands in this regard by Central / State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 

payable by the contractor to the State Government. Local authorities in 

respect of any material used by the contractor in the works then in such a 

case, it shall be lawful to the AAI and it will have the right and be 

entitled to recover the amount paid in the circumstances as aforesaid 

from dues of the contractor. 

3. License fee for land 

a. The contractor shall be liable to pay license fee for the land allotted by 

AAI for installation of plants, labour camp, cement godown and site 

office at AAI prevailing rates of license fee for unpaved land at the time 

of call of tender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form 

of DD/BG shall also be deposited by the contractor. In case contractor 

do not deposit security deposit same shall be deducted from Ist Running 

Account Bill. 

c. Such security deposit shall be released only after allotted land has been 

fully vacated by the contractor to entire satisfaction of Engineer-in- 

Charge. 

 

CLAUSE 38 
 

 Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 

fee, royalty charges etc. levied under any statute applicable on last stipulated 

date of receipt of tender including extension if any but exclusive of GST. No 

adjustment i.e. increase or decrease shall be made for any variation in the rate of 

GSI Building and Other Construction Workers Welfare Cess or any tax, levy or 

Cess applicable on inputs. 

 
However, effect of variation, as per Govt. order after the last date of receipt of 

tender including extension if any, in rates of GST or Building and Other 

Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 

or Cess applicable on output of the works contract shall be adjusted on either side, 

increase or decrease. 

 
Provided further that for Building and Other Construction Workers Welfare Cess 

or any tax (other than GST), levy or Cess varied or imposed after the last date of 

receipt of tender including extension if any, any increase shall be reimbursed to 

the contractor only if the contractor necessarily and properly pays such increased 

amount of taxes / levies / Cess. 

 
Provided further that such increase in tax / levy / Cess including GST shall not 

reimbursed if made in the extended period of contract for which the contractor 
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  alone is responsible for delay as determined by authority for extension of time 

under Clause 5 in Schedule F. 
 

2. The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorised representative of AAI or the Engineer-in-Charge 

and further shall furnish such other information /document as the Engineer-in- 

Charge may require from time to time. 

 

3. The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or Cess, give a written notice thereof to the Engineer-in- 

charge that the same is given pursuant to the condition, together with all 

necessary information / documents relating thereto. 

 

CLAUSE39 

 
 Termination of 

contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 

of terminating the contract without compensation to the contractor. 

 

CLAUSE40 

 
 If relative 

working in AAI 

then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 

relative is posted as an Officer responsible for award and execution of work. He 

shall also intimate the names of persons who are working with him in any 

capacity or / are subsequently employed by him and who are near relatives to any 

officer of AAI. Any breach of this condition by the Contractor would render him, 

the contract liable to be rejected at any stage. 

 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 

parents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 

CLAUSE41 

 
 No any officer Engineer or any officer employed in engineering or administrative duties in an 

in Department engineering department of AAI shall not work as a contractor or employee of 

of Engineering contractor for a period of one year after his retirement from AAI service without 

to work as the prior permission of AAI in writing. This contract is liable to be cancelled if 

contractor either the contractor or any of his employees is found at any time to be such a 

within one year person who had not obtained the permission of AAI as aforesaid, before 

of retirement submission of the tender or engagement in the contractor’s service, as the case 

 may be. 
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CLAUSE 41(a) 

 
 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 

with tender documents. AAI shall appoint Independent External Monitor(s) to 

oversee effective implementation of Integrity Pact for such works/supplies. For 

this purpose, a panel of Independent External Monitors shall be constituted by the 

Authority in concurrence with Central Vigilance Commission (CVC). 

 i. The Contractor/Supplier shall have to act in accordance with the conditions 

 laid down in the integrity act. 

 a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 

 this procurement/bid process the signed original pact to be send to the 

 office of Bid Manager and should reach before the due date 

 mentioned in NIT. 

 b. The Bidder/contractor shall commit itself to ensure taking all 

 measures necessary to prevent corrupt practices, unfair means and 

 illegal activities during any stage of its bid or during any pre-contract 

 or post-contract stage as specified in section 3 of the integrity pact. 

 c. Any breach of the aforesaid provisions by the Bidder or any one 

 employed by it or acting on its behalf (whether with or without the 

 knowledge of the Bidder) shall entitle the authority to take all or any 

 one of the action as specified in section 6 of the integrity pact. 

 
ii. In case any violation of above conduct is established, AAI reserves right to 

 take following actions. 

 a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be 

liable for disqualification from tender process and forfeiture of his 

Earnest Money Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract, 

Authority is entitled to terminate the contract and shall be entitled to 

demand and recover from the contractor damages equivalent to 5% of 

the contract value or the amount equivalent to Security Deposit or 

Performance Bank Guarantee, whichever Is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 
d. Contractor will be liable to pay damages as determined by the 

Authority. 

e. Contractor against whom an action for violation of its commitments 

and obligations has been taken earlier again commits a violation, the 

Authority is entitled to debar such contractor for future tender/ 

contract processes for a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along- 
with Independent External Monitor’s recommendations /suggestions 
that no reasonable doubt exist in the matter. 
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CLAUSE42 

 
 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event 

of non-reconciliation of materials issued, consumed and in balance – (see 

Clause 10), Theoretical quantity of materials issued by the AAI for use in the 

work shall be calculated on the basis and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 

shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any 

item is executed for which standard co-efficient for the consumption of 

cement or bitumen are not available in the above-mentioned schedule / 

statement or cannot be derived from the same shall be calculated on the 

basis of standard formula to be laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections 

shall be taken as the quantity required as per design or as authorized by 

Engineer-in- Charge, including authorized lap pages, chairs etc. plus 3% 

wastage due to cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues each diameter-wise, 

section wise and category wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 

cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 

required and measures plus 5% for wastage due to cutting into pieces 

(except in the case of G.I./M.S. sheets it shall be 10%), such 

determination & comparison being made diameter-wise &category-wise. 

d. For any other material as per actual requirements. 
ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 

material actually issued to the contractor and the theoretical quantities 

including such authorised variation, if not returned by the contractor or if not 

fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 

days of the issue of written notice by the Engineer-in-Charge to this effect 

shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 

the provision of the relevant conditions regarding return of materials 

governing the contract. Decision of Engineer-in-Charge in regard to 

theoretical quantities of materials, which should have been actually used as 

per the Annexure of the standard schedule of rates and recovery at rates 

specified in Schedule ‘F’ shall be final and binding on the contractor. For 

nonscheduled items, the decision of the Engineer – in - charge regarding 

theoretical quantities of materials which should have been actually used, 

shall be final and binding on the contractor. 

g. The said action under this clause is without prejudice to the right of the AAI 

to take action against the contractor under any other conditions of contract 

for not doing the work according to the prescribed specifications. 

h. For materials brought by the contractor for use in item of work at site, 

similar theoretical consumption shall be prepared and submitted to the 

Engineer-in-Charge for verification. If it is found that material consumed in 

the work is less than the theoretical consumption after taking into account 
permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE43 

 
 Compensation The work (whether fully constructed or not) and all materials, machines, tools 

during warlike and plants scaffolding, temporary buildings and other things connected therewith 

situations / act shall be at the risk of the contractor until the work has been delivered to the 

of terrorism Engineer-in-Charge and a certificate from him to that effect obtained. In the event 
 of the work or any materials properly brought to the site for incorporation in the 
 work being damaged or destroyed in consequence of hostilities or warlike 
 operation or act of terrorism, the contractor shall when ordered (in writing) by the 
 Engineer-in-Charge to remove any debris from the site, collect and properly stack 
 or remove in store all serviceable materials salvaged from the damaged work and 
 shall be paid at the contract rates in accordance with the provision of this 
 agreement for the work of clearing the site of debris, stacking or removal of 
 serviceable material and for reconstruction of all works ordered by the Engineer- 
 in-Charge, such payments being in addition to compensation upto the value of the 
 work original executed before being damaged or destroyed and not paid for. 
 In case of works damaged or destroyed but not already measured and paid for, the 
 compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
 the Executive Director Engg. concerned for a higher amount. The contractor shall 
 be paid for the damages / destruction suffered and for restoring the material at the 
 rate based on analysis of rates tendered for in accordance with the provision of 
 the contract. The certificate of the Engineer-in- Charge regarding the quality and 
 quantity of materials and the purpose for which they were collected shall be final 
 and binding on all parties to this contract. 
 Provided always that no compensation shall be payable for any loss in 
 consequence of hostilities or warlike operation (a) unless the contractor had taken 
 all such precautions against air raid as are deemed necessary by the A.R.P. 
 Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the 
 work or for any tools plant, machinery, scaffolding, temporary building and other 
 things not intended for the work. 
 In the event of the contractor having to carry out reconstruction as aforesaid, he 
 shall be allowed such  extension of  time for its  completion as is considered 
 reasonable by the Engineer – in - charge. 

 

CLAUSE44 

 
 Apprentices The contractor shall comply with the provisions of the Apprentices Act, 1961 and 

Act provisions the rules and orders issued thereunder from time to time. If he fails to do so, his 

to be complied failure will be a breach of the contract and the Executive Director Engg. / General 

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
 also be liable for any pecuniary liability arising on account of any violation by 
 him of the provisions of the said Act. 

CLAUSE45 

 
 Release of Security Deposit of the work shall not be refunded till the contractor produces a 

security deposit clearance certificate from the Labour Officer. As soon as the work is virtually 

after labour complete the contractor shall apply for the clearance certificate to the Labour 

clearance Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
 receipt of the said communication, shall write to the Labour Officer to intimate if 
 any complaint is pending against the contractor in respect of the work. If no 
 complaint is pending, on record till after 3 months after completion of the work 
 and / or no communication is received from the Labour Officer to this effect till 
 six months after the date of completion, it will be deemed to have received the 
 clearance certificate and the Security Deposit will be released if otherwise due. 
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CLAUSE 46 

 
 Contractor’s 

Liability and 

Insurance of 

Works 

i.   From commencement to completion of the Works, the Contractor shall take 

full responsibility for the case thereof and for taking precautions to prevent 

loss or damage and to minimize loss or damage to the greatest extent 

possible and shall be liable for any damage or loss that may happen to the 

Works or any part thereof and all AA l’s T & P from any cause whatsoever 

(save and except the Excepted Risks) and shall at his own cost repair and 

make good the same so that at completion, the Works and all AAI’s T & P 

shall be in good order and condition and in conformity in every respect with 

the requirements of the Contract and instructions of the Engineer-in-Charge. 

 
ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 

the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as 

shall have been damaged, taking to AAI’s store such AAI’s T & P, 

articles and/or materials as may be directed; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 

Charge, proceed with the erection and completion of the Works under 

and in accordance with the provisions and Conditions of the Contract; 

and 

iii. Provided always that the Contractor shall not be entitled to payment under 

the above provisions in respect of so much loss or damage as has been 

occasioned by any failure on his part to perform his obligation under the 

Contract or not taking precautions to prevent loss or damage or minimize the 

amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 

General Conditions of contracts, the contractor at his own cost shall insure 

,in the joint name of AAI and the contractor, against all losses or damages 

from whatever cause, arising (other than the accepted risks )for which he is 

responsible under the terms of the contract and in such manner that the AAI 

and the contractor are covered during the period of construction of works 

and any loss or damage occasioned by the contractor in the course of any 

operation carried out by them for the purpose of complying with its 

obligations of defects liability clause hereof; 

a. All works including temporary works to their full value executed from 

time to time. 

b. The construction materials and equipments to their full value brought on 

to the site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 

which may arise out of or in consequence of the construction and 

maintenance of Works and against all claims, demands proceedings, damage 

costs, charges and expenses whatsoever in respect of or in relation there to. 

vi. Before commencing execution of the work, the Contractor shall, without in 

any way limiting his obligations and responsibilities under this condition, 

insure at his own cost against any damage, loss or injury which may occur to 

any AAI property, or to any person for at least the minimum amount of 

Rs.1.00 lakh with unlimited number of occurrences (including any employee 

of AAI) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages 

or compensation under the provisions of Payment or Wages Act,1936, 
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  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 

Maternity Benefit Act, 1961 or any modifications thereof or any other law 

relating thereto and rules made there under from time to time or as a 

consequence of any accident or injury to any workman or other persons in or 

about the Works, whether in the employment of the Contractor or not, his 

agents or servants, and also against all costs, charges and expenses of any 

suit, action or proceedings arising out of such accident or injury and against 

all sum or sums which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his obligations and 

liabilities as above provided, the Contractor shall insure against all claims, 

damages or compensation payable under the Workmen’s Compensation Act, 

1923 or any modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 

General Insurance Company of India or by a company approved by the 

Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 

cancelled till the Engineer-in-Charge has agreed to their cancellation in 

writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. A self-certified copy of such policies is required to be 

submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by 

his subcontractors (if any) and shall be responsible for any claims or losses 

to AAI resulting from their failure to obtain adequate insurance protection in 

connection thereof. The contractor shall produce or cause to be produced by 

his subcontractor (if any) as the case may be, the relevant policy or policies 

and premiums receipts as and when required by the Engineer-in-Charge. A 

self-certified copy of such policies is required to be submitted to the 

Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and 

keep in force the insurance referred to above or any other insurance which 

he/they may be required to effect under the terms of the Contract then and in 

any such case AAI may, without being bound to, effect and keep in force 

any such insurance and pay such premium or premiums as may be necessary 

for that purpose and from time to time deduct the amount so paid by AAI 

from any moneys due or which may become due to the Contractor or recover 

the same as a debt due from the contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 

AAI and Contractor for full tendered value along with third party liability 

(max of 10% of tendered value or as applicable as per Insurance Regulatory 

Authority of India) then there is no requirement for taking separate insurance 

by sub-contractors. 
However, workmen compensation policy is required to be taken separately 
by main contractor and sub-contractor for workers employed by them. 

 

CLAUSE 47 

 
 Composite 

Contract and 

responsibilities 

of main agency 

i. The tenders have been called for composite work consisting of civil 
construction and other associated specialized works. The pre-qualification 
criteria shall be applicable for each subhead of work independently. The 
agency meeting PQ criteria for the main work shall be considered for 
execution of composite work. However the agency shall be allowed to 
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  execute only those specialized subheads of works for which bidder meet PQ 

criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered 

under one or more subhead) for which he meets all requirements of pre- 

qualification including financial, technical and technological requirement 

specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of 

specialized works under various subheads for which he himself has failed to 

meet PQ criteria. In such case he will appoint his associate for the execution 

of each specialized work with the approval of the NIT approving authority. 

The main contractor shall intimate the names of only those agencies who 

fully meet the PQ criteria for each specialized work for the acceptance of the 

department. 
iv. Main contractor shall not be permitted to change their associate agencies in 

the course of execution of work. If change of agency is inevitable then a 
request shall be submitted to the engineer-in-charge in writing giving full 
justification for change of agency. The proposal should include name of the 
alternate agency along with his financial, technical capabilities and work 
experience in the appropriate field. Such change shall be allowed only after 

receiving approval from the competent authority. 
 

Composite 

contract- 

Tripartite 

agreement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Conditions of 

composite 

contract 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 

execution of work with specialized agencies for all works covered in various 

subhead of works on receipt of work order but specifications, preferred 

makes of materials and performance of system shall remain as specified in 

tender document. 

ii. The main contractor shall arrange an agreement between department, main 

contractor and associated agencies for all subheads on receipt of work order 

from the engineer-in-charge. Main contractor and expert agency shall be 

jointly responsible for quality of work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized 

work within 1/12thof stipulated completion period or within one month from 

issue of work order whichever is later along with documentary evidence for 

financial soundness, technical capabilities and their experience for executing 

similar specialized works along with his application seeking acceptance for 

the name of associated agency. Approval / rejection for the name of 

associated agency shall be accorded thereafter by NIT approving authority 

within a period of 15 days each sub head wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 
format provided by AAI within 2/12thof stipulated completion period or 60 
days whichever is later for acceptance and signature of department. The 
extension of time for signing of this agreement shall not be generally 
permitted. The signing time shall only be extended if handing over of site is 
delayed due to reasons beyond control of the contractor. 

i. Main contractor shall be responsible for submission of earnest money 
Declaration. 

ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment 

of mobilization advance shall be corresponding to the value of work which 

shall be executed by the main contractor. The subsequent mobilization 

advances corresponding to value of work covered in each subhead shall be 

released on signing of each Tripartite Agreement with expert agency for the 

same. 
iii. The security deposit shall be deducted from the running bills of main 
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Payment 

Conditions for 

Composite 

Contract 

contractor after adjustment of full earnest money. 
iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be levied 

on the main contractor only. 
v. The coordination meetings called by AAI or its representative shall be 

attended by associated expert agencies as and when required. Expert agency 
shall be responsible for technical soundness, quality of work and adherence to 
tender specifications. The main contractor as well as associated agency shall 
be responsible for rectification of deficiencies noticed in specialized work. 

i. It will be the responsibility of main contractor to finalize expert agencies for 

the execution of works covered under all subheads of NIT and get the 

tripartite agreements signed as per NIT requirement at an early date. The 

main contractor shall not be paid for value of work covered under second 

running bill & subsequent bills till all Tripartite Agreements are signed by all 

agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 

direct payment to the expert agency and to the main contractor for each 

subhead of work in schedule F. This ratio may also be indicated in tripartite 

agreement. Thus direct payment to each expert agency shall be released in the 

same ratio from the net payment (after all deductions). 
iii. The running bill for specialized work shall be processed as per terms and 

conditions of the contract. All deductions like security deposit, income tax 
and part rate for incomplete work or due to any other reason shall be made as 
per contract conditions from each running bill. In case the ratio as desired 
under (ii) is not filled by the main contractor AAI will make payment of75% 
of the net payable amount to the expert agency directly and balance 25% 
shall be paid to the main contractor. 

 

Clause 48 

 
 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 

made only through Escrow Account opened by the contractor. However for 

works costing less than Rs.500 Cr., it shall be at the discretion of Technical 

Sanctioning authority to opt for Escrow account or not. The bank charges for 

Escrow Account shall be borne by contractor. The detailed conditions of 

Escrow Account shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 

machinery shall be credited directly to the escrow account opened for this 

contract through bank transfer as per terms and condition of contract. The 

agency shall be able to utilize 25% (or as decided by TS authority) of each 

installment of mobilization advance to meet minor expenses like 

construction of site office, purchase of office equipment and other minor 

works, while release of balance 75% fund shall be regulated by the 

department. The contractor shall seek prior concurrence of Engineer-in 

Charge for release of payment to the supplier etc. through Escrow Account 

by the Bank. Funds against cheque issued by contractor shall be released by 

Bank on receipt of written consent from Engineer-in-Charge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 

directly by the contractor for minor expenses like salary, stationary, office 

expenses etc. AAI shall exercise control for release of payment by contractor 

for balance75%. 

iv. The Contractor shall submit his proposal to the Engineer-in- 

Charge/Authority for utilization of funds made available by AAI (75% 

against each RA bill) 
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a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he 

intends to release payment. 

c. Nature of advance payment if any, has to be released to the supplier 

for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such payments as 

per agency’s request within maximum of three working days. The terms and 

condition of Escrow Account shall be finalized with bank according to terms 

and conditions of contract. Bank shall release payment against such cheques 

only after written consent of authorized officer of AAI is received. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 

payment for the work/project or on receipt of letter for foreclosure of work 

by the AAI. All balances and liabilities against this Escrow Account shall be 

left at the disposal of the contractor. 

 

Note: In case of difference or ambiguity in Hindi and English version anywhere, the 

English version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 

shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 

to 1 (¼ horizontal and 1vertical). 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding on staging and extending along the entire length of the outside 

and ends thereof with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2)above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width 

should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 

spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the site or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the public. The contractor 

shall provide all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit, action or 

proceedings to any such person on which may, with the consent of the contractor, be paid to 

compensate any claim by any such person. 

 

6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of 

the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) 

of the edges of the trench or half of the depth of the trench whichever is more. Cutting 

shall be done from top to bottom. Under no circumstances, undermining or undercutting 

shall be done. 
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b. Safety Measures for digging bore holes:- 

 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to 

avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 

point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 

Mtr above ground level and 0.60 Mtr below ground level should be constructed 

around the well casing; 

v. After the completion of the bore well, the contractor should cap the bore well properly 

by welding steel plate, cover the bore well with the drilled wet soil and fix thorny 

shrubs over the soil. This should be done even while repairing the pump; 

vi. After the bore well is drilled the entire site should be brought to the ground level; 
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 

work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. The following safety equipment shall invariably 

be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 

hour before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public. In addition, the contractor shall ensure that the following 

safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 

Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 

kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be 

pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a 

worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 

these shall be vapour proof and of totally enclosed type. Non-sparking gas engines also 

could be used but they should be placed at least 2 meters away from the opening and on 

the leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 

before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non-sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the 

rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 18 

are employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 

ready made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work. 

 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 

wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of pray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 

any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine having a 

variable safe working load each safe working load and the condition under which it is 

applicable shall be clearly indicated. No part of any machine or any gear referred to above 

in this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any 

machinery to site of work and get it verified by the electrical Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of the 

load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places o fwork. 
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14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in- Charge of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which 

twenty or more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 

 

3. FIRST-AIDFACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following number of contract labour employed does not exceed 50 

Each first –aid box shall contain the following quipments: 

1. 6 small sterilized dressings 
2. 3 medium size sterilized dressings 

3. 3 large size sterilized dressings 

4. 3 large sterilized burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution ofiodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snake bite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 
(a) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following quipments. 

1. 12 small sterilized dressings. 

2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings 

4. 6 large size sterilized burn dressings. 
5. 6 (15 gms) packets sterilized cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvo latile having the dose and mode of administration 

indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium perming anatecrystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 



Model Rules 
AIRPORTS AUTHORITY OFINDIA 

Page 83 A.A.I. C……I…….O……. 

 

 

 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the workplace. 

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract abour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 

to the nearest hospital. 

 

4. DRINKINGWATER 
 

i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 

which is within such proximity of latrine, drain or any other source of pollution, the well 

shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 

be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHINGFACILITIES 
 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES ANDURINALS 
 

i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25females. 

b) Where males are employed, there shall be at least one latrine for every 25males. 
 

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one 

for every 50thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year, Latrines shall not be of a standard lower than bore hole system. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 

“For Men only” or “For Women Only” as the case maybe. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as 

the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 

or females upto the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 
 

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURINGREST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

 

i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19H 

(ii) a,b& c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bedroom. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of the children. 
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9. CANTEENS 
 

i) In every work place where the work regarding the employment of contractor labour is 

likely to continue for six months and where in contract labour numbering one hundred or 

more are ordinarily employed, an adequate canteen shall be provided by the contractor for 

the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 

iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime washed or colour washed at least once in each year. Provided that the inside walls of 

the kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

atime. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 

diner to be accommodated as prescribed in sub-Rule(ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number. (b) Washing places for women shall be 

separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipment necessary for the efficient running of the canteen. 

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely:- 

a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 



Model Rules 
AIRPORTS AUTHORITY OFINDIA 

Page 86 A.A.I. C……I…….O……. 

 

 

 

10. ANTI-MALARIALPRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been 

dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 

 
 

12. AMENDMENTS 
 

AAI may, from time to time, add to or amend these rules and issue directions   - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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1. SHORTTITLE 

AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

These regulations may be called the AAI Contractors Labour Regulations. 

 

2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the AAI to do any skilled, 

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 

whether the terms of employment are expressed or implied but does not include any person:- 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature: or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. No person below the age of 14 years 

shall be employed to act as a workman. 

 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 

over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week, he shall be paid over time for the extra hours put in by him at double 

the ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 

time irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Central/State Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he 

has worked under the same contractor for a continuous period of not less than 6days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 

of the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGESETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages spoken 

by the majority of the workers giving the minimum rates of wages fixed under Minimum 

Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 

wages periods, dates of payments of wages and other relevant information as per 

Appendix’VIII’. 



AAI Labour Regulations 
AIRPORTS AUTHORITY OFINDIA 

Page 88 A.A.I. C……I…….O……. 

 

 

 

5. PAYMENT OFWAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date 

on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working 

day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 

under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 

will be required to be present at the place and time of disbursement of wages by the contractor 

to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 

of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. .................. has been paid to the workman 

concerned in my presence on …………..at ......................... ” 
 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to the 

period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where 

such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 

of which it was imposed. 

 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 
(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed. 
(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 

1971(Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971(Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971(Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971(Appendix-XVI). 

 
 

8. ATTENDANCE CARD-CUM-WAGESLIP 

 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at(Appendix-IX) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENTCARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker(Appendix-X). 

 

10. SERVICECERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL(R&A) Central Rules 1971. 

 

11. PRESERVATION OF LABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorised by the Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or subcontractor 

in regard to such provision. 

 

13. REPORT OF LABOUROFFICER 
 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 

his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 

to which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 

case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 

to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 

on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 

the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe. 

 

14. APPEAL AGAINST THE DECISION OF LABOUROFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Engineer-in-Charge concerned 

within 30 days from the date of decision, but subject to such appeal, the decision of the officer 

shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER 

 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 

 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by any 

other workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 

any other employer, engaged in the industry in which the employer is engaged. 
 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorised by the Central Government on his behalf . 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on 

any question as to the application/interpretation or effect of those regulations the decision of 

the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 

context include its administrator, successors and assigns) having agreed under the terms and 

condition   of   Contract   Agreement No.   ………………………dated ......................made 

between……….and AAI in connection with the work of ........................................(hereinafter 

called the said contract) to accept Deed of Guarantee as herein provided for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 

Security deposit to be made by the contractor or lieu of the amount withheld towards 

compensation for delay pending final extension of time to be made from the contractors 

contained in the said Contractor .We, the… ..................... bank (hereinafter referred to as “the 

said Bank” and having our registered office eat ................................ do hereby undertake and 
agree to identify and keep indemnified AAI from time to time to the extent of 

Rs…………………… (Rupees… ............................... only) against any loss or damage, cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 

by reason of any breach or breaches by the said Contractor of any of the terms and condition 

contained in the said contract and to unconditionally pay the amount claimed by AAI on 

demand and without demur to the extent a foresaid. 

 

2. We ................................................. Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms 

and conditions of the said contract and the extent of loss, damage, costs, charges and expenses 

caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 

the decision of AAI that the said Contractor has committed such breach and breaches and as 

to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered 

of that may be caused to or suffered by AAI from time to time shall be final and binding on 

us. 

 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 

till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 

governing the said contract including compensation for delay if any as decided by AAI, have 

been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 

contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, 

however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 

date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 

provided available in agreements clause no……………..as provided in the said Contract, 

i.e……….(date) or from the date of cancellation of the said contract, as the case may be, 

unless a notice of the claim under this Guarantee has been served on the Bank before the 

expiry of the period in which case the same shall be enforceable against the Bank 

notwithstanding the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 

said contract or to extend time of performance by the said Contractor or to postpone for any 

time and form time to time any of the powers exercisable by it against the said Contractor and 

either to enforce or forbear from enforcing any of terms and conditions governing the said 

contract or securities available to AAI and the said Bank shall not be released from its 

liability under these present by any exercise by AAI of any liberty with reference to the 

matters aforesaid or by reason of time being given to the said contractor or any other 

forbearance, act or omission on the part by AAI or any indulgence by AAI to the said 

Contractor or any other matter or thing whatsoever which under the law relating to sureties 

would but for this provision have the effect of so releasing the Bank from its such liability. 

 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 

notwithstanding any security which AAI may have obtained or obtain from the Contractor at 

the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 

the said Contract or the said Bank shall not discharge our liability hereunder. 
 

In presence of 

 

WITNESS 

1. 

 

2. 

 
Dated this Day of    

 

 

 

For and on behalf of(The Bank) 

Signature    

Name &Designation     

Authorization No.     

Name &Place    

Bank’s Seal     
 

The above Guarantee is accepted by Airports Authority of India. 

For and on behalf of Airports Authority of India 

Signature 

Name 

Designation 

Dated 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS, contractor (Name of contractor)(here in after called “the 

contractor”) has submitted his tender dated  (date) for the construction of “ 

  ” (name of work) (hereinafter called “the tender”). 
 

KNOW ALL PEOPLE by these presents that we (name of bank) having our 

registered office at (hereinafter called “the bank”) are bound unto 

  (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 

sum of Rs.  (Rs. In words ) for which payment well truly to 

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 

presents. 

 

SEALED with the Common Seal of the Bank this day of 

20.THE CONDITIONS of 

this obligation are: 
(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 

 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 

 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 

contractor, if required– 

OR 
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor, 

OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 

OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 

 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 

receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 

provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 

him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 

or conditions. 

This guarantee will remain in force up to and including the date* after the deadline for 

submission of tender as such deadline is stated in the instructions to contractor or as it may be 

extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 

demand in respect of this guarantee should reach the bank not later than the above date. 

 

 

 

DATE ……………………….. SIGNATURE OF THE BANK 
 

WITNESS……………………….. SEAL 

(SIGNATURE NAME AND ADDRESS) 

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNTBILLS 

 

Name of work: ...................................................... Name of 

Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 

Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency 

as per 

Specification 

No. of 

Tests 

Required 

Upto 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

 
Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

Signature of Sudt. (Engg) 

 

 

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 
 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 

work……………………………………………………………………………… 
 

 

Name of the 

employee 

Father’s/husband’s 

name 

Nature of 

employment 

Period of 
actual 
employment 

Date on which 
notice of 
confinement given 

 

1 2 3 4 5 
 

 

 

 

 
 

 

Date on which maternity leave commenced and ended 
 
 

 
Date of 

delivery/miscarriage 

In case of delivery 

 

Commenced Ended 

In case of delivery 

 

Commenced Ended 
 

6 7 8 9 10 
 

 

 

 

 
 

Leave Pay paid to the employee 
 

In case of delivery In case of miscarriage Remark 
 

Rate of leave pay Amount paid Rate of leave 

pay 

Amount 

paid 

11 12 13 14 15 
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APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN 

AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F) 
 

Name and address of the contractor   

Name and location of the work   
 

1) Name of the woman and her husband's name 

 

2) Designation 

 

3) Date of appointment 

 

4) Date with months and years in which she is employed. 

 

5) Date of discharge/dismissal, if any 

 

6) Date of production of certificates in respect of pregnancy. 

 

7) Date on which the woman informs about the expected delivery. 

 

8) Date of delivery/miscarriage/death. 

 

9) Date of production of certificate in respect of delivery/miscarriage. 

 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 

11) Date with amount of subsequent payment of maternity benefit 

 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

 

15) Remarks column for the use of Inspection Officer. 
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Name of work 

 
Labour Board 

APPENDIX-V 

Name of Contractor   

  Address of contractor   
 

 

Name and address of A. A. I. Division      

Name of A. A. I. Labour Officer     

Address of A. A. I. Labour Officer      

Name of A.A.I Labour Officer   

Sl.No. Category  Minimum 
wage fixed 

Actual wage 
paid 

Number 
present 

Remark 

 

 

 

Weekly holiday   

Wage period                                                                                                                   

Date of payment of wages                                                                                        

Working hours                                                                                                                 

Rest interval    
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Form-XIII APPENDIX-VI 

[See rule 2(1)] 

[Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 

Code 

Name Surname Gender Father’s/Spouse 

Name 

Date of Birth# Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 

Category 

Address 

*(HS/S/SS/US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 

Bank Branch 

(IFSC) 

Present 

Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 

Column. 
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APPENDIX-VII 
 

 
Form-XVI 

[See Rule 78(1) (a) (i)] 

 

Muster Roll 

 
 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of 

work……………………………………………………………………………………………. 

 

Name and address of Principal Employer ....................................................... For the month of 

fortnight……………. 

 

Sl. 

1 

Name 

of 

work 
Man 
2 

Se x 

3 

Father’s/ 

Husband’s 

4 

Date Remark 
 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 

 
FORMAT FOR WAGE REGISTER 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

 
APPENDIX-VIII 

 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment Name of Owner LIN Wage period 

From To  (Monthly/Fortnightly/Weekly/Daily/Piece rated) 

Sl. No. in 

Employee 

register 

Name Rate of 

Wage 

No. of Days 

worked 

Overtime 

hours 

worked 

Basic Special 

Basic 

DA Payments 

Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 

Employer Share 

PF Welfare Found 
PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 
 

Receipt by Employee/Bank 

Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

Name of Establishment LIN   
 

Sl. Number In Employee 

register 

Name Recovery Type 

(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 

issued* 

Explanation heard in 

presence of* 

Number of 

Installments 

First Month/Year Last Month/Year Date of Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2)(a)] 

 

Register of wages 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 
 Amount of wages  

 

S. 

No 

 

Name of 

workman 

 

Serial no 

in the 

register 

of 

workman 

 

Descript 

ion/ 

nature 

of work 

done 

 

No. of 

days 

worked 

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage 

s 

 

Dearness 

Allowanc 

e 

 

Over- 

time 

 

Other 

cash 

payme 

nt nt. 

(indic 

ate 

nature 

) 

 

Total 
 

Deduc 

tion if 

any 

(indic 

ate 

nature 

) 

 

Net 

amou 

nt 

paid 

 

Sig. or 

thumb 

impres 

sion of 

the 

work 

men 

 

Initial 

contract 

or his 

represe 

ntative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 
 

Wages Card No………………………… 

 

Name and Address of Contractor……………………Date of issue……………………….. 

 

Name and location ofw ork………………………….Designation………………………… 

 

Name of workman………………………………….Month/Fortnight…………………….. 

 

Rate of Wages………………………………………… 

 
 

1 2 3 4 5 6 7 8 9 1 
  0 

1 1 1 1 
1 2 3 4 

1 1 1 1 1 2 2 
5 6 7 8 9 0 1 

2 2 2 
2 3 4 

2 2 2 2 2 3 31 
5 6 7 8 8 0 

 

Morning Rate 

 

 

 

Evening Amount 

 

 

 

Initial 
 

 

 

Received from…………………………………….the sum of Rs… ........................................................... on account of mywages 

Signature 

The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 
 

Wages Slip 

 
 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Month ending…………………………………………………….. 

 
 

1. No. of days worked…………………………………………………………………… 

 
 

2. No. of units worked in case of piece rate workers……………………………………. 

 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV 

[See rule 76] 

Employment Card 

 
 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which is carried………………………………. 

 

Name of work and location of work………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of work man employed………………………………………... 

 
3. Nature of employment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piecework)………………………….. 

 
5. Wage period………………………………………………………………………… 

 
6. Tenure of employment……………………………………………………………… 

 
7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 
Signature of Contractor 
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APPENDIX-XI 
 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 

 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 

……………………………………………………………………………………………… 

[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 

“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in 

the said agreement. 

We .................................................. (Indicate the name of the Bank) (hereinafter referred to as 

“theBank”)hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 

…………………(Rupees ..............................only) on demand by AAI. 

 

2. We ................................................. (Indicate the name of the Bank) do hereby undertake to pay 
the amounts due to payable under this Guarantee without any demure, merely on a demand 

from AAI stating that the amount claimed is required to meet the recoveries due or likely to 

be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs.……………….. 

(Rupees ..................................... only). 

 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being 

absolute and unequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 

4. We .............................................. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the 

dues of AAI under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms 

and conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges this guarantee. 

 

5. We ............................ (indicate the name of the bank) further agree with AAI that AAI shall 
have the fullest liberty without our consent and without effecting in any manner our 

obligations hereunder to vary any of terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or 

from time to time any of the powers exercisable by AAI against in the said contractor(s) and 

to forebear and enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extensions being 

granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 

any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 

which under the law relating to securities would, but for this provision, have effect of so 

relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

 

7. We ........................................ (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI inwriting. 
 

8. This guarantee shall be valid upto ............................................... unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in 

writing is lodged within six months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged. 
 

In presence of 

 

Witness 

1. 

2. 

 
Dated this Day of    

 

 

For and on behalf of(The Bank) 

Signature    

Name & Designation     

Authorization No.     

Name & Place    

Bank’s Seal     
 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature 

Name 

Designation 

Dated 

Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 

Format for Letter of undertaking from the Depositor to Bank 

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 
Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 

 

Sir, 

 

The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 

awarded by M/s Airports Authority of India to me / us. 

 

I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 

 

Signature of the Depositor 

 
 

Place: 

Date: 
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APPENDIX-XII 
 

 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 
 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 

at the site of work both in English and local Language. 

 
 

1. Willful insubordination or disobedience, whether alone or in combination with other. 

 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications 

 

4. Habitual late attendance. 

 

5. Drunkenness lighting, riotous or disorderly or in different behavior 

 

6. Habitual negligence. 

 

7. Smoking near or around the area where combustible or other materials are locked 

 

8. Habitual Indiscipline 

 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

 

10. Sleeping on duty. 

 

11. Malingering or slowing down work. 

 

12. Giving of false information regarding name, age, father's name, etc. 

 

13. Habitual loss of wage cards supplied by the employer's 

 

14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the workplace 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

 

17. Engaging on trade within the premises of the establishments. 

 

18. Any unauthorized divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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APPENDIX-XIII 
 

 
Form-XVII [See Rule 78 (2)(d)] 

 

Register of Fines 

 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. No. Name of 

workman 

Father’s/ 

Husband’ 

s 

Name 

Designatio 

n n nature 

of 

employmen 

t t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 

explanation was 

heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed 

Date on 

which 

fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 

            



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

Page 114 A.A.I. C……I…….O……. 

 

 

 
 

APPENDIX-XIV 
 

 
Form-XVII 

[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. 

No. 
Name 

of 

workma 

n 

Father’s 

Husband’ 

s Name 

Designation 
/nature of 

employmen 

t t 

Particular 

of 

Damages 

or Loss 

Date of 

damag 

es or 

loss 

Whether 
workman 
showed 

cause 
against 
deductio 
n n 

Name of 
person in 
whose 

presence 
employee’s 
explanation 
was heard 

Amount 

of 

deductio 

n n 

imposed 

No. of 

install 

ments 

Date of 
recovery 

 

 

Remark 
First 

Instal 

lment 

Last 

Instal 

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 
 

 
Form-XXII 

[See Rule 78 (2) (d)] 

Register of Advances 

 
 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. 

No. 
Name 

of 

workma 

n 

Father’s 

Husband’ 

s Name 

Designation 
/nature of 

employmen 

t t 

Wage 

period 

and 

wages 

payable 

Date 

and 

amount 

of 

advanc 

e e 

paid 

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme 

nt repaid 

Date 
on 
which 

last 
install 
ment 
was 
repaid 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 

 
 

Form-XXIII [See Rule 78 (2)(e)] 

 

Register of Overtime 

 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S. 

N 

o 

Name of 

workme 

n 

Father’s/ 

Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 
which 
overtime 
worked 

Total overtime 
worked at 
project in case 
of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim 

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 

            



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

Page 117 A.A.I. C……I…….O……. 

 

 

APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 

……………………………….. 

……………………………….. 

……………………………….. 
 

Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (If completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

 
 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

 

1. Statement of claims with amount of claims. 

2. 

3. 

4. 

 

Yours faithfully 

 
 

(Signature) 

 

Copy to: 

1. The Engineer-in-charge ............................. , 

………………………… 
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APPENDIX -XVIII 
 

 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

“This Pact made this ……..day of …… between Airports Authority of India, a body 

corporate constituted by the Central Government under the Airports Authority of 

India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, 

and offices at ………….in India, hereinafter called the Authority (which term shall 

unless excluded by or is repugnant to the context, be deemed to include its Chairman, 

or Member, Executive Directors, Airport Directors, officers or any of them specified 

by the Chairman in this behalf, and shall also include its successors and assigns) of 

the one part 

 
AND 

 

……represented by ……… of the other part, hereinafter called the 

“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the 

context be deemed to include its heirs, representatives, successors and assigns of the 

Bidder/Contractor) 

WHEREAS the Authority intends to award, under laid down organizational 

procedures, tender/ contract for .............................. The Authority, while discharging its 

functions on business principles, values proper compliance with all relevant laws and 

regulations, and the principles of natural ,justice, ethics, equity, fairness and 

transparency in its relations with the Bidders/ Contractors. 

 

WHEREAS the Authority is desirous to make its business mechanism more 

transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the 

Authority hereby adopts the instrument developed by the renowned internationalnon‐ 
governmental organization “Transparency International” (T I ) headquartered in 

Berlin ( Germany ). The Authority will appoint an Independent External Monitor 

(IEM) who will monitor the tender process and the execution of the contract for 

compliance with the principles mentioned above. 

 

AND WHEREAS  the Bidder is  submitting a tender to  the Authority for 

…………………….In response of the NIT(Notice Inviting Tender)dated……… 

Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 

forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to Enabling the Authority to obtain the desired 

said stores/equipment/execution of works at a competitive price in conformity with 

the defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and Enabling Authority to abstain from bribing or 

indulging in any corrupt practice in order to secure the contract by providing 

assurance to them that their competitors will also abstain from bribing and other 

corrupt practices and the Authority will commit to prevent corruption, in any form, by 

its officials by following transparent procedures. The parties hereto hereby agree to 

enter into this Integrity Pact and agree as follows: 



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

Page 119 A.A.I. C……I…….O……. 

 

 

 

1. Commitments of the Authority; 

 

 The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for themselves 

or for any person, organization or third party related to the contract in exchange for 

an advantage in the bidding process, bid evaluation, contracting or implementation 

process related to the contract. 

 

 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERs. 
 

 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

 

 In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the Authority with full and verifiable facts and the same is prima facie 

found to be correct by the Authority, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the Authority 

and such a person shall be debarred from further dealings related to the contract 

process. In such a case while an enquiry is being conducted by the Authority the 

proceedings under the contract would not be stalled. 

 
1. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent 

corrupt practice, unfair means and illegal activities during any stage of its bid or 

during any pre‐contract or post‐contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following. 

 

 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

Authority, connected directly or indirectly with the bidding process, or to any person, 

organization or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the contract. 

 

 The Bidder/Contactor further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the Authority or otherwise in procuring the Contract or forbearing to 

do or having done any act in relation to the obtaining or execution of the contractor 

any other contract with the Authority for showing or 
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forbearing to show favor or disfavor to any person in relation to the contract or 

any other contract with the Authority. 

 

 The Bidder / Contactor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specification, certifications, subsidiary contracts, submission or 

non‐submission of bids or any actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

 

 The Bidder/Contractor shall, when presenting his bid, disclose the name and address 

of agents and representatives and Indian BIDDERs shall disclose their foreign 

principals or associates. 

 

 The Bidder/Contactor shall when presenting his bid disclose any and all the payments 

he has made or, is committed to or intends to make to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

 

 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government sponsored 

export entity of the stores and has not engaged any individual or firm or company 

whether Indian or foreign to intercede, facilitate or in any way to recommend to the 

Authority or any of its functionaries, whether officially or unofficially to the award of 

the contract to the BIDDER, nor has any amount been paid, promised or intended to be 

paid to any such individual, firm or company in respect of any such intercession, 

facilitation or recommendation. 

 

 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has made 

or has committed to or intends to make to officials of the Authority or their family 

members, agents, brokers or any other intermediaries in connection with the contract 

and the details of services agreed upon for such payments. 

 

 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

 

 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

 

 The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as part 

of the business relationship, regarding plans, technical proposals and business 

details, including information contained in any electronic data carrier. The Bidder / 

Contractor also under takes to exercise due and adequate care lest any such 

information Is divulged. 

 

 The Bidder/Contractor will inform to the Independent External Monitor. 

 

i) If he receives demand for an illegal/un due payment/benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 

 

iii) If he makes any payment to any Authority’s associate(s) 

 

 The Bidder/Contactor commits to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable facts. 

 

 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

 

 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of 

any of the officers of the Authority, or alternatively, if any relative of an officer of the 

Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the same shall 

be disclosed by the Bidder/Contractor at the time filing of tender. The term ‘relative’ 

for this purpose would be as defined in Section 6 of the Companies Act1956. 

 

 The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

Authority. 

 

 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression in 

violation of section 2 or in any other form such as to put his reliability or credibility as 

Bidder/Contractor into question, the Authority is entitled to disqualify him from the 

tender process or to terminate the contract for   such reason and to debar the BIDDER 

from participating in future bidding processes. 

 

2. Previous Transgression 

 The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other company 

in any country in respect of any corrupt practices envisaged hereunder or with any 

Public Sector Enterprise in India or any Government Department in India that could 

justify Bidder’s exclusion from the tender process. 

 

 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he 

can be disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason and he may be considered for debarment for future 

tender/contract processes. 

 

 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 

(Rupees zero point five Cr.) and to submit the same to the Authority along-with 

the tender document/ contract before contract signing. 

 

3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 

contributionexceedsRs0.5Cr.(Rupees Zero point five Cr.)will be required to 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 

before doing/ performing any act/ function by such subcontractor(s) / associate(s) 

in relation to the contract/ work. 

 

 That the Authority will disqualify from the tender process all Bidder(s) who don’t sign 

this Pact or violate its provisions or fails to get this Pact signed in terms of policy of 

authority 

 

 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to 

get this Pact signed in terms of policy of authority. Authority will terminate the 

contract and initiate appropriate action against such Contractor(s). 

 
4. Earnest 

5.  Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 

mode and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 

While submitting bid, the BIDDER shall deposit an EMD /SD/BG/DRAFT/PAY 

ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is 

as per terms and conditions and details given in NIT / tender documents sold to 

the Bidders. 

 

6. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 

 

 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the Authority to take all or any one of the following actions, wherever 

required: 

 

i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) would continue. 

 

ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender 

process prior to the award under section 2 or 3 or 4, the Authority is entitled 

to forfeit the earnest money deposited/bid security. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 

Lending Rate of State Bank of India, while in case of a BIDDER from a 

country other than India with interest thereon at 2% higher than the LIBOR. 

If any outstanding payment is due to the BIDDER from the Authority in 

connection with any other contract or any other stores, such outstanding 

payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 

bond, if furnished by the BIDDER, in order to recover the payments, 

already made by the BUYER, along with interest. 

 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 

resulting from such cancellation/rescission and the Authority shall be 

entitled to deduct the amount so payable from the money(s) due to the 

BIDDER. 

 

vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 

discretion of the Authority. 

 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

 

ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the Authority with the BIDDER, the same shall not 

be opened. 

 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 

violation of this Pact. 

 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 

or 4, the Authority shall be entitled to demand and recover from the 

contractor damages equivalent to 5% of the contract value or the amount 

equivalent to security deposit or performance bank guarantee, whichever is 

higher. 

 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 

Bidder/Contractor can prove and establish to the satisfaction of the 

Authority that the disqualification / debarment of the bidder from the tender 

process or the termination of the contract after award of the contract has 

caused no damage to the Authority. 

 

                       The Authority will be entitled to take all or any of the actions mentioned at para 

       5.1 above. 

 

 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the BIDDER), 

of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 
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 That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a 

suitable and effective corruption prevention system and also restored/recouped the 

damage, if any, caused by him, the Authority may, if thinks fit, revoke the debarment 

prematurely considering the facts and circumstances of the case, and the 

documents/evidence adduced by the Bidder/Contractor for first time default. 

 

 That a transgression is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along with Independent External 

Monitor’s recommendations/suggestions that no reasonable doubt is possible in the 

matter. 

 

 The decision of the Authority to the effect that a breach of the provisions of this Pact 

has been committed by the BIDDER shall be final and conclusive on the BIDDER. 

However, the BIDDER can approach the Independent External Monitor(s) appointed 

for the purpose of this Pact. 

 

7. Allegations against Bidders/Contractors/ Sub‐Contractors/Associates: 
 

That if the Authority receives any information of conduct of a Bidder/ Contractor 

or Sub- Contractor or of an employee or a representative or an associate of the 

Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 

Authority has substantive suspicion in this regard, the Authority will inform the 

Vigilance Department for appropriate action. 

 
8. Independent External Monitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 

 

7.2 The task of the Monitor(s) is to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. He will 

also enquire into any complaint alleging transgression of any provision of this 

Pact made by the Bidder, Contractor or Authority. 

 

7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will 

report to the Chairperson of the Board of the Authority. 

 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 

provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation including minutes of meeting. 

The same is applicable to Sub - Contractors and Associates. The Monitor is under 

obligation to treat the information and documents of the Authority and Bidder/ 

Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 

hewillsoinformthemanagementoftheAuthorityandrequestthemanagement 
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To discontinue or heal the violation, or to take other relevant action. The 

Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 

this, the Monitor(s) has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerate action. 

 

 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could have 

an impact on the contractual relations between the Authority and the Contractor / 

Bidder. The parties offer to the Monitor(s) the option to participate in such meetings. 

 

 That the Monitor(s) will submit a written report to the Chairperson of the Board of 

the Authority within 2 weeks from the date of reference or intimation to him by the 

Authority and, should the occasion arise, submit proposals for correcting problematic 

situations. 

 

 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against 

such offence or reported it to the Vigilance Department, the Monitor may also 

transmit this information directly to the Central Vigilance Commissioner, Government 

of India. 

 

 The word ‘Monitor’ would include singular and plural. 

 

9. Facilitation of Investigation. 
 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER 

shall provide necessary information and documents in English and shall extend all 

possible help for the purpose of such Examination. 

 

10. Law and Place of Jurisdiction. 

 

That this Pact is subject to provisions under Indian Law. The place of 

performance and jurisdiction is the Corporate Headquarter /the Regional 

Headquarter / office of the Authority, as applicable. 

 

11. Other Legal Actions 

 

 That the changes and supplements as well as termination notice need to be made in 

writing. 

 

 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorized representatives. 



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

Page 126 A.A.I. C……I…….O……. 

 

 

12. Pact duration(Validity) 
 

 That this Pact comes into force when both the parties have signed it. It expires for the 

Contractor 12 months after the final payment under the respective contract, and for all 

other Bidders 3 months after the contract is awarded. 

 

11.2. That if any claim is made / lodged during this period, the same shall be binding 

and continue to be valid despite the lapse of this Pact as specified herein before, 

unless it is discharged/determined by Chairman of the Authority. 

 

11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 

come to an agreement to their original intentions. 

 
13. Company Code of Conduct 

 

Bidders are also advised to have a company code of conduct (clearly rejecting the 

use of bribes and other unethical behavior) and a compliance program for the 

implementation of the code of conduct throughout the company. 

 

14. The parties hereby sign this Integrity Pact at   on 
 
 

Buyer 

Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1. 
 

2. 
 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1.    
 

2.   
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% of the net payment to be 

made to Specialized agency 

APPENDIX-XIX 
 

 

(To be filled by Contractor) 

(CLAUSE-47) 

 

Ratio of direct payment to the specialized : …% of the net payment to be made to Specialized 

agency in case of composite contract agency 
 

 

 

 

 

 

 

 

 

 

Note: 
 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of allsub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 

of the net payment admissible as per AAI for the subhead under consideration shall be paid 

directly to specialized agency in case of composite contract. 

Sub-head I 1 

Nature of work Sub-head Sl. 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 
 

SCHEDULE `A’ 
 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 

given as a standard BOQ format at page no. BOQ-01 with the tender document, then the same is to be 

downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it 

and complete the Blue coloured (unprotected) cells with their respective financial quotes and other 

details (such as name of the bidder). No other cells should be changed. Once the details have been 

completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file 

is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited. 

 
 

SCHEDULE `B’ 

 

Schedule of materials to be issued to the contractor. 
 

 
Sl. No. Description of Item Quantity Rates in figures & 

words at which 

the material will 

be charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 

 

Tools and plants to be hired to the contractor. 
 

 

 

 

 

 

SCHEDULE ̀ D’ 
 

Extra schedule for specific requirements/ documents for the work, if any. NIL 

SCHEDULE `E’ 

 

Reference to General Condition of contract 

(A) Name of work:- Annual Repair and Maintenance Contract for Civil Works for Old Colony, Race 
Course Colony, Terminal Building, Operational & Non-Operational Area and Other Buildings at 
C.A. Cantt, Kanpur for year 2022-24. 
 

Estimated cost of work           Rs.  60.00 Lakhs (excluding GST) 

 
i. Earnest Money : Rs. 1,20,000/- (Rupees One Lakh Twenty Thousand Only) 

ii Performance Guarantee: Not Applicable. 

iii Security deposit: 10% of contract value. 

4 3 2 1 

Place of Issue Hire charges per day Description Sl.No. 
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a: 30% (Overall) 

 

b: 100% ( for foundation Items) 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2& 

12.3 

SCHEDULE `F’ 

 

 

GENERAL RULES & DIRECTION 
 

Officer inviting tender : O/o SM (E-C), Kanpur 

 

Definitions: 

Office inviting tender : O/o SM(E-C), Kanpur 

 

2(v) Engineer-in-Charge SM (E-C) 

2(viii) Accepting Authority    As per AAI’s DOP. 

2(x)     Percentage on cost materials & 
Labour to cover all overheads   & 

 Profits 15% 

2(xi) Standard schedule of rates     DSR’ 2021 with up to date correction slips as on last date of 
    submission of tenders & market rates. 
2(xii) Department   AAI, Engineering 

 
 

Clause 1 

 

(i) Time allowed for submission of 

Performance Guarantee from the date of 

issue of letter of acceptance 

 

Not applicable 

(ii) Maximum allowable period of extension Not applicable 

 

Clause 2 

 
 Authority for fixing compensation under 

Clause 2 
 

As per AAI delegation of powers. 

 
 

Clause 2A 

 
 Whether Clause 2A shall be applicable No 
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Rs. 3.00 Lakhs 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any since the last such payment for 

being eligible to interim payment. 

 

Clause 5 

 
 Number of days from the date of issue of 

letter of acceptance for reckoning date of 
start. 

 

10 days 

 

Mile Stone(s) as per table given below: 
 

 
Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 

date of start) 

Amount to be 

withheld in case of 

non-achievement of 
milestone 

    

 NOT APPLICABLE   

    

    

 

Time allowed for execution of work. : 24 Months 

 

Authority to decide: 

i. Extension of time… ......................... As per AAI DOP. 

ii. Rescheduling of mile stone ............. NA 
iii. Shifting of date of start in case of 

delay in handing over of site… ..... NA 

 

Clause 6, 6A 

 
Clause applicable – (6or6A) : 6A Applicable 

 

Clause 7 
 

Clause 10A - Not Applicable 

 

Testing equipment to be provided by the contractor at site lab: Clause 10 B(II) 

 
 Whether Clause 10B(II) shall be 

applicable 
No 

 

Clause10C – Not Applicable 

 

Component of labour expressed as percent of value of work: N/A    
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18 Months Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

Clause 10 CA – Not Applicable 

 

Materials covered under this 

clause 

Nearest Material (other than 

cement*, reinforcement 

bars, structural steel & 

Bitumen) for which All India  
Wholesale Price index is to be 
followed 

Base price and its 

corresponding period of all the 

materials covered under clause 

10CA 

1. Cement (OPC/ PPC)  Base price for cement and 

reinforcement steel to be 

determined as issued under 

authority of DG (Works). 

CPWD or concerned Zonal 

Chief Engineer, CPWD as on 

last date of receipt of tender. 

In case base price for cement, 

reinforcement steel and 

Bitumen as to be issued by 

CPWD is not available 

concerned ED (Engg) 
empowered to determine the 
same. 

2. Reinforcement steel bars 
(TMT) 

3. Structural Steel 

4. Bitumen 

 

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, ifany. 
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 

by adopting latest base price and its corresponding period. 
 
 

Clause 10 CC – Not Applicable 
 

 

Schedule of component of other materials, Labour, POL etc. for price escalation. 
 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 

express as percentage total value of work …………. ……Xm …….%. 
 

Component of labour, expressed as % of total value of work………Y ........... %. 
 

Component of POL, expressed as % of total value of work…………Z ............ % 
 

Note: Xm ....... %should be equal to(100)–(materialcoveredunderclause10CAi.e.cement,steeland 

Other materials specified in clause 10 CA + component of labour + component of POL). 
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a) “CPWD Specification 2019, Vol. I to II with up 

to date correction slips, MORTH or other 

specification as applicable. 
b) Technical specification. 

c) Manufacturer’s Specification. 

Specification to be followed for execution of work 

 

Clause11 
 

 

Clause12 

 

12.2 
& 

12.3 

Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for buildings, 
pavements and all other works above 
foundation level. 

 

30% (Thirty Percent) 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 

work 

 

100% (Hundred Percent) 

 
 

Clause16 
 

 
  

Competent 

reduced rates 

 

Authority 
 

for 
 

deciding 
 

DGM/ Jt.GM(Engg) 

 

 
Clause18 

 
 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 

 
 

Clause 25 

 

Place of Arbitration : Kanpur 
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Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 

 

Sl. 

No. 
Minimum 

Qualification of 

Technical 

Representative 

Discipline Designation 

(Principal 

Technical 

representative) 

M
in

im
u

m
 

E
x

p
er

ie
n

ce
 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36 

Figures 
Rs. 

Words 

  

 

 

 
NOT APPLICABLE 

 

 

 

 

 

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 

can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 

condition that such diploma holder should not exceed 50% of requirement of degree engineers 
 

Clause 37 

License Fee for unpaved land Rs. 436.25 per sqm per annum. 

 

Clause 41(a) 

Integrity Pact applicable Yes/No 
 

Clause 42 – Not Applicable 

 

(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 

DSR 2018 printed by C.P.W.D with up- 

to-date correction slips till last date of 

submission of tender, technical 

specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to tender 
not more than Rs.5lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

 
Sl. 

No. 
Description of items Rates in figures and words at which recovery shall be 

made from the contractor 

  Excess beyond permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at 
stipulated fixed price 

  

 

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Engineer-in-charge 
 
 

Clause 48 

 

Escrow Account: Applicable / Not applicable. 
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Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 

working out minimum period for which hire charges of road roller are to be recovered. 

 

Sl. No. Material of surfacing Quantity or areas 

1. Consolidation of earth sub grade 1860 Sqm 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cum 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cum 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cum 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cum 

6. Spreading and consolidation of red bajri 6mm 1860 Sqm 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sqm. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 

per m2or 

 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 

Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with road tar @2.25 Kg per m2 600 Sqm. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 

or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sqm. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sqm. 

mailto:S-90@2.25
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 

nominal size per 100 m2 and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
quantities. 

930 Sqm 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 
nominal size per 100 m2and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
Quantities. 

930 Sqm 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen overa 
tack coat of hot cut back bitumen. 

460 Sqm. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen overa 
tack coat of hot cut back bitumen. 

370 Sqm. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen overa 
tack coat of hot cut back bitumen. 

280 Sqm. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

230 Sqm. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

750 Sqm. 

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 

nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 

sand2.5Cu.m.per100Sq.m.andhotcutbackbitumenoveratack 
coat of hot cut back bitumen. 

560 Sqm. 

18. Laying full grouted surface using stone aggregate 40 mm nominalsize 
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 

mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coatof 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar as specified. 

460 Sqm. 

19. Laying full grouted surface using stone aggregate 50 mm nominalsize 
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 

to12.5mmnominalsize1.83Cu.m.per100Sq.m.andsealcoatof 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 

the binder being hot bitumen or tar, 

370 Sqm. 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sqm. 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

460 Sqm. 



SCC-139 | P a g 
e 

 

 

 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL 

 The following special conditions shall be read in conjunction with general condition of contract 

and amendment / corrections thereto. If there are any provisions in these conditions, which are 

variance with the provisions in the general conditions, the provisions in these special conditions 

shall take precedence. 
 

2. SCOPE OF  WORK : 
 

The work under this contract shall cover the following types of jobs: 
 

a) All day to day Maintenance and repairing work in respect of Residential Colony, roads, sanitary , 

water supply and woodwork and other water service lines. 

b) Minor original works, renovation, any addition & alteration work as and when required. Any such 

work of estimated value more than Rs. 3.00 Lacs contractor shall be intimated separately for each 

and every work.  

c) Painting/ Road marking painting as and when required as per AAI standard of procedure and 

direction of Engineering –in-Charge. 

d) The operation of the contract will be for a period of 24 Months w.e.f. the date of work order.  The 

contract is extendable by a further period of maximum six months by mutual consent on same 

rates as well as terms and conditions. 

The value of each work shall be generally limited upto maximum of Rs.3.00 Lacs except for 

emergent/painting works. 
 

3. CONTRACT AGREEMENT:  

The Contract agreement shall be executed on a non-judicial Stamp paper of the value of Rs. 100/- 

and the cost of the Stamp paper shall be borne by the Contractor. 
 

4. LICENSE FEE FOR LAND ALLOTTED BY AAI: 
The contractor shall not be permitted to enter in (other than for inspection purpose) or take possession of 

the site until instructed to do so by the Engineer-in-Charge in writing.   The portion of the site to be 

occupied by the contractor shall be defined and/or marked on the site plan, failing which these shall be 

indicated by the Engineer-in-Charge at site and the contractor shall on no account be allowed to extend his 

operations beyond these areas.  

4.1  That  he  shall  pay  a  nominal  license  fee  for  land  allotted  by  AAI  for installation of Plants, Labour 

Camp (if provided), Cement Godown and site office, license fee from contractor is chargeable for land @ 

Rs. 436.25/­ per Sqm per annum (unpaved area).   A security deposit of Rs. 500/Sqm in the form of 

DD/BG is also to be obtained from the contractor for this purpose. This security deposit can be released 

only after ensuring that allotted land has been vacated and Engineer­in­charge to certify this fact in the final 

bill. Land used for stacking of material to the extent available is, however, provided at free of cost, with the 

approval of Project/Airport In­ charge. Land used for site office for AAI’s use will be free of cost. 

 4.2 That such use or occupation shall not confer any right of tenancy of the land to the contractor. 

 4.3  That  the  contractors  shall  be  liable  to  vacate  the  land  on  demand  by  the Engineer- in-Charge. 
 

 4.4 That  the  contractor  shall  have  no  right  to  any  construction  over  this  land without  the  written  

permission  of  the  Engineer-in-Charge.  In case, he is allowed to construct any structure he shall have to 

demolish & clear the same before handing over the completed work unless agreed to the contrary. 

4.5      The  contractor  shall  provide,  if  necessary  or  if  required  on  the  Site,  all temporary access thereto and 

shall alter, adapt and maintain the same as required from time to time and shall take up and clear them 

away as and when no longer required and as and when ordered by the Engineer-in-Charge and make good 

all damage done to the Site. 
 

4.6 No Labour camps will be permitted within the Airport Limits and the contractor shall make the 

necessary arrangements, at his own cost with prior approval of the Engineer-in-Charge. 
 

  



SCC-140 | P a g 
e 

 

 

 
 

5. FURNISHING OF SITE OFFICE: 
 

Necessary furniture, like table, chair, almirah, racks etc. for running the site office and store shall be 

provided by the contractor and no extra payment for these shall be paid by AAI. On expiry of the 

contract, the furniture may be takenaway by the contractor. 

 

Store Ledger, Complaint register, site order book and other ledgers / registers as directed by the 

Engineer-in-charge shall be provided by the Contractor. No extra payment for these requirements shall 

be paid by AAI. 

5(a) Enquiry Room: -The AAI will provide an enquiry room for maintenance purpose, free of cost. 
 

6. STORES: 
 

6.1 In normal circumstances no materials /stores will be issued by AAI for execution of any work. In case AAI 

issue any materials, cost of same shall be deducted as per rate of basic material available in DSR 2021+ 

GST enhanced with 1% WC + 15% CP & OH + 1% labour welfare Cess. 

 

6.2 The Contractor shall maintain a sufficient stock in advance of cement, steel, bricks, sand, paint, door, 

window fittings, plumbing /sanitary fittings /fixtures glass panels etc. for minimum 15 days which are to be 

incorporated in the works to ensure prompt attendance of complaints and timely completion of each work. 

 

6.3 The Contractor shall carry out regular survey of the local market and in case certain items/ stores of 

approved make are not available locally, same have to be arranged by the Contractor from other place and 

nothing extra shall be paid by AAI. 

 

6.4 Necessary guard and storekeeper shall be arranged by the contractor at his own cost for watch and ward of 

handling of stores. 

 

7. POWER SUPPLY: 

 

7.1 Generally power required for the work shall not be given by AAI and same has to be arranged by the 

Contractor. In case AAI electricity source is available near the work site and electricity can be spared to the 

Contractor as per direction of Engineer-in-charge, the Contractor may draw electricity from the AAI source 

through an electricity meter at the rate of unit charges specified by the AAI.  

 

7.2 Necessary meter and connection from the source as approved by Engineer –in-charge shall be arranged by 

the Contractor. No payment towards meter and connection arrangement shall be paid by AAI.  

 

7.3 Wherever AAI electricity source is used by the Contractor, Charges will be recovered from the 

running/final bill of the work, deducted as per unit consumed as shown in meter reading on the rates as 

fixed by AAI.  

 

8. MANPOWER : 
 

8.1 The Contactor shall deploy one no. qualified full time supervisor (with active mobile phone for receiving 

instruction) for the supervision of works which are carried out by him. The other necessary manpower like 

carpenter, plumber, mason, sewer man, beldar etc. for timely attendance of complaints and execution of 

work shall also be arranged by the Contractor. Sewer man & plumber should always be available at site for 

flight operation. Nothing extra other than the quoted rate in Schedule A shall be paid by AAI in this 

regard. 

 

8.2  If the agency fails to provide both the supervisors and Sewer man/ Plumber, at any given point of time, a 

penalty @ Rs. 500/- and Rs. 400/- respectively per person per day, of absence shall be imposed to the 

agency and deducted from the contractor's bill as penalty without assigning any reasons. In some urgent / 

emergency situations, the contractor can grant leaves to the already deployed staff subject to the giving 

prior intimation to the AAI office and immediate deployment of substitute staff with same qualification and 

experience of the existing staff without any fail. If contractor does not fulfil this criteria the above said 

penalty will be imposed and recovered from his R.A. Bill. 
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For ordering the various works to the Contractor, a register of complaint / works shall be maintained at site 

at an appropriate location as directed by the Engineer-in-charge or his authorized representative. Any day to 

day maintenance complaint, registered in this register by any AAI employee of the station / aerodrome shall 

be attended and completed by the contractor within the time schedule stipulated in condition 10 below. 

 

9.2 For other maintenance /repair works or any other works within the scope of this contract, description of 

each work along with the stipulated time of completion shall be entered in the register of complaint / work 

by the Engineer-in-charge or his authorized representative. 

 

9.3 The Contractor shall see the register every day and sign the same as a token of having received the 

complaint. 

 

10. PERMISSIBLE TIME FOR ATTENDING COMPLAINTS: 

 

10.1 All day to day maintenance complaints shall be attended by the Contractor in totality to the entire 

satisfaction of the complainant and Engineer-in-charge or his authorized representative within the period 

of 3 days after lodging the complaint. 

 

10.2 Any complaint of complicated nature shall be attended by the Contractor in totality to the entire satisfaction 

of the complainant and Engineer-in-charge or his authorized representative within the period of 7 days 

after lodging the complaint or as decided by Engineer-in -Charge considering the nature of work.  

10.3 Any emergency work or operational nature work or service related work such as water supply, drainage 

and sewer shall be attended immediately without loss of time. In case the contractor fails to do so the 

penalty as mentioned in clause 10.4 shall be applicable. The decision of Engineer-in-charge or his 

authorized representative shall be final and binding to the contractor. 

 

10.4 If the agency fails to meet the requirements as stipulated in para 10.1 to 10.3 a penalty @ 

Rs. 150/- Rs. 400 /- and Rs. 600/- respective per complaint in case of non-operational area and Rs. 

300/- Rs. 800/- and Rs. 1200/- respectively per complaint in case of operational area shall be imposed 

on the agency. In case Engineer-in-charge or his authorized representative feels that the contractor is not 

taking any appropriate action for attending the day to day complaints as mentioned above with a prejudiced 

intention or closes his office temporarily, the same complaint will be attended by AAI itself or by 

engaging other agency and 02 (Two) times of actual expenditure incurred to attend the such 

complaint shall be deducted from the contractor's bill as penalty. This is over and above the 

deduction mentioned in this para above. 

 
 

12. LABOUR WAGES: 

 

(i) The contractor has to pay the prevailing minimum wages issued by the office of Regional Labour 

Commissioner / Chief Labour Commissioner (whichever is higher), from time to time. However, the 

difference in minimum wages based on actual payment made to the labour and wages applicable at the 

time of submission of tender will be reimbursed including difference in EPF and ESI payment to the 

contractor on revision of minimum wages and no additional amount such as contractor’s overhead & 

profit will be paid on this account. 
 

In this regard the successful bidder shall submit an affidavit on non-judicial stamp paper of Rs.100 as per 

Annexure-III through CPP portal during submission of Bid. 
 

The following are the effective minimum wages (i/c VDA) per day of  labour for Kanpur w.e.f. 

01.04.2022 as per notification issued by Chief Labour Commissioner, Govt. of India vide ref no.- 1/4 

(3)/2022-LS-II dt. 31.03.2022. 

     
(A) LABOUR 

(i) Highly Skilled - Rs. 876.00 

(ii) Skilled - Rs. 806.00 

(iii) Semi Skilled - Rs.734.00 

(iv) Unskilled - Rs. 663.00 
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(B) SKILLED MANPOWER- QUALIFICATION & WAGES 

(i) Computer Operator (Highly Skilled) – shall have Graduation with minimum 2 years of work 

experienced with sound computer skills in MS Office, E-Tendering with Typing Speed (English 35 

wpm & Hindi 25 wpm) and shall be paid extra allowance of Rs. 2000/- per month in addition to 

minimum wages. 

 

 

 
 

However, EIC reserve the rights to relax above mentioned educational requirement and experience 

criteria for any specialized skilled person suitable to site requirements only after taking approval in 

writing from one rank higher than TS authority. 

 

(ii) For the purpose of admitting the claim for reimbursement of statutory increase in wages paid by him, the 

contractor has to produce the required documentary evidence to the satisfaction of Engineer-In-Charge. 

 

(iii) Rates: - The price quoted shall be inclusive of all taxes excluding GST and PF / ESI & Bonus.  PF & 

ESI amount paid to the statutory authorities by the contractor shall be reimbursed on actual basis 

throughout the contract period on submission of the documentary evidence in next bill or after the 

final bill.  Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever is higher 

will be paid to the deployed manpower by the contractor and the same shall be reimbursed on 

actual basis throughout the contract period on submission of the documentary evidence in next bill 

or after the final bill.  In case of nonpayment of bonus necessary recovery / withheld against bonus 

from their RA Bill / Final bill shall be made as decided by EIC and appropriate action will be 

initiated by AAUI against the contractor.  The decision of EIC in this regard will be final and 

binding on the Agency. 

 

(iv) The payment to the workmen’s engaged by the contractor is to be paid through NEFT / RTGS / Cheque 

on or before 7th of every month irrespective of Saturday, Sunday and bank holidays. If any violation 

with respect to payment of wages for any two months in a contract period , necessary action for 

cancellation of contract, debarring of the agency for participating in future contracts in AAI shall 

be initiated. The agency will not be allowed to participate in any of the tendering process in AAI till 

finalization of the decision. 

 

13. Statutory & Regulatory Clauses: - 
The contractor has to discharge all the obligations as provided under various statutory enactment including 

the EPF/ ESI/ Contract Labour (Regulation and abolition)/ Minimum Wages / Payment of Wages  Workmen's 

compensation / Works Contract and other relevant Acts, Rules and Regulations in force and as amended from 

time to time in the State, as applicable. 
 

 

The engagement and employment of workers and payment of wages to them as per existing provisions of 

various labour laws and regulations is the sole responsibility of the contractor and any breach of such laws or 

regulations shall be deemed to be violation of this contract. AAI may ask the contractor to produce 

documents to verify that these provisions/laws are complied by the contractor. 
 

The contractor has to follow the local security/safety rules & regulations and such instructions on restricted 

hours of work as may be imposed on him by the department / local authorities, while working in security 

restricted zones and no additional claim whatsoever on account of this, will be entertained. 
 

The contractor has to deploy their staff to run the system on all days (365 days) including Sundays and 

Gazetted holidays in shift as per BOQ for which nothing extra shall be paid. Contractor has to submit the 

details of staff such as, qualification documents and experience letters of the staff, the CV and passport size 

coloured photograph along with copy of police verification (not older than six months on the date of start of 

work) before engaging them on work. All the documents should be self-attested by each worker and signed 

and stamped by contractor/ agency. The decision of Engineer-in-charge, to accept or reject any candidate on 

the basis of lack of experience, qualification, lack of skills required for job, will be final and binding on the 

Agency. 

 
 

14. PF & ESIC Contribution:- 

(i) The contractor shall register himself with Labour Licensing Authority and obtain Labour License  
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number in this regard. 
 

(ii) The contractor shall have to register with PF & ESIC ( where ever applicable) for workmen engaged for 

the work & challans / deposit receipts of PF & ESI contribution shall be submitted in AAl office for 

verification/ reimbursement, at the time of submission of bill. 

 

(iii) The PF dues (including EDLI and administrative charges) in respect of workers engaged by the contractor 

for A.A.I works to be deposited by the contractor every month by a challan and the documentary evidence 

in support of such payments along-with employee wise details of the PF contribution (both Employee's 

share and the employer's contribution) needs to be submitted to the Engineer in charge for the work/ 

contract. 

 

(iv) ESI (where ever applicable) & EPF amount (contractor's contribution & administrative charges) paid to 

the statutory authorities by the contractor shall be reimbursed on actual basis on submission of 

documentary evidence. 
 

(v) lf  ESI not applicable , the agency shall provide Rs. 2.0 Lacs Medi-claim policy to each person engaged 

at the site. 
 

 

16.   DEFECTS LIABILITY PERIOD: 

 

16.1 For water proofing works on roofs, the defect liability period shall be as per manufacturer’s specification 

but not less than 05 years.  

16.2 For other works except as mentioned in the above condition, each bill shall be considered 1st & final bill & 

the defect liability period shall be 06 months from the date of completion of work / R.A. bill date. 

 

17.   PAYMENT: 

17.1  Each and every bill paid shall be deemed to be final bill and accordingly defect liability period will be 

considered. 

For the work done by the agency, bill is to be processed every month subject to minimum amount of Rs. 

3.00 Lakhs. These monthly bills shall be prepared based on joint measurements on a prefixed date. The 

bills shall be submitted on the format prescribed by the Engineer-in-Charge, through computerized billing 

in triplicate. 
 

The payment due to the contractor shall be made within 15 days of the submission of the bill by the 

contractor and the measurements shall be verified by the Engineer-in-Charge or his representative within 10 

days of submission of the bill. The payment shall be made from the AAI Office through ERP/SAP system. 
 

17.2  INCOME TAX AND LABOUR CESS :- 
 

Income Tax deductions shall be made from all payments made to the Contractor as per the rules and 

regulations in force in accordance with the Income Tax Act prevailing from time to time. 

Labour cess as per rules and regulations in force shall be deducted from the bills of the contractors and 

deposited with designated authorities. 

 
 

17.3 REDUCED RATE PAYMENT: 
 

 All work shall be carried out strictly as per standard contract specification and the drawings applicable to 

the contract. Any work found below specification and not as per the drawing is liable to be rejected. 

However, if any work is below specification but is technically acceptable as per the discretion of the 

Engineer-in-Charge, the same work will be considered for acceptance and shall be paid at a reduced rate at 

the sole discretion of the Engineer-in-Charge, and his decision will be final in this respect and no claim of 

the Contractor shall be entertained in this regard at any stage. The decision of the Engineer-in-Charge, 

regarding rejection or acceptance of substandard work and its reduced rate payable shall be beyond the 

purview of the Arbitration under Clause of this Contract. 

 

 

18. MINIMUM AMOUNT OF RUNNING PAYMENT : 

The amount of minimum interim bill against work done for payment to the agency shall not be less than Rs. 

3.00 Lakh. 

 

 

19. INSURANCE OF WORKS ETC 
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19.1   Without limiting its obligations and responsibilities under Clause 46 of General Condition of contract at 

page no.72 or issued by AAI to the contractor shall insure in the joint name of AAI and the contractor 

against all losses or damages from whatever cause arising (other than the accepted risks) for which he is 

responsible under the terms of the contract and in such manner that the AAI and the contractor are covered 

during the period of construction of work sand also damage arising from a cause occurring prior to the 

commencement of the defect liability period any loss or damage occasioned by the contractor in the course 

of any operation carried out by them for the purpose of complying with its obligations of defect liability 

clause here of:- 

 

(a) The work and the temporary works to the full value of such works executed from time to time. 

(b) The materials construction equipment and other things brought on to the site by the contractor or 

issued by AAI to the contractor to the full value of such materials, construction plant and other 

things. Also the insurance policies for the workers and staff shall be taken. 

(c) Such insurance shall be effected with any subsidiary of the General Insurance Company of India or 

by a company approved by the Insurance Regulatory Authority of India and the contractor shall when 

ever required, produce to the AAI the policy or the policies of insurance and the receipts for 

payments of the premiums. 

(d) In case there is any repetition/duplication of insurance cover already mentioned in GCC clause 46 or 

sub clause thereof then insurance cover shall be as per SCC clause. 
 

19.2 DAMAGE TO PERSON AND PROPERTY 
 

The Contractor shall indemnify and keep indemnified AAI against all losses and claims for injuries or 

damage to any person or any property what so ever, which may arise out of or in consequence of the 

construction and maintenance of the works by them and against all claims, demands, and proceedings of or 

in relation thereof. 

19.3 THIRD PARTY INSURANCE 
 

Before commencing the execution of the works the contractor (But without limiting his obligations and 

responsibilities) shall insure against any damage, loss or injury which may occur to any property (including 

that of the Employer) or to any person, including any employee of the employer by or arising out of the 

execution of the works or temporary works or in carrying out of the contract. 

 

19.4  MINIMUM AMOUNT OF THIRD PARTY INSURANCE 
 

Such insurance shall be effected with any subsidiary of the General Insurance Company of India or by a 

company approved by the Insurance Regulatory Authority of India and for at least the minimum amount of 

Rs. 1 Lakh with unlimited number of occurrences. Whenever required the contractor shall produce to the 

AAI the policy or policies of Insurance and the receipts for payments of the premiums. 

 

If the Contractor could not effect a comprehensive insurance cover against risks which he may be required 

to effect under the terms of this clause, then he shall give his attention to get the best insurance cover 

available and even in case of effecting a wider insurance cover than the one which the subsidiary of the 

General Insurance Company or by a company approved by the Insurance Regulatory Authority of India 

could offer, such an Insurance is ought to be done after the AAI's approval, by or through the subsidiary of 

the General Insurance Company. 

 

20. PROCEDURE FOR WORKING IN RESTRICTED AREA: 

20.1 Entry Pass:- Whenever the work site lies in restricted area, The contractor shall apply in writing in 

advance for   issue of necessary entry passes of workmen engaged by him, The office/airport premises is an 

essential Service covered under the maintenance of essential service Act and hence disruption of services 

rendered will be a statutory offence. The necessary police verification etc. as required for entry passes will 

be the   responsibility of the contractor. All expenditure towards arranging security passes shall be borne by 

the Agency. 
 

20.2 Security:- 
The contractor and his employees shall abide by security regulation framed by AAI/ BCAS or Police 

Authorities. Any worker of the contractor, whose presence is found undesirable in AAI premises, shall not 

be allowed to work. The Contractor shall be fully responsible for the satisfactory working of his staff. 
 

"lf Contractor or his authorized representative or his employed workers are found violating any of 

security regulations, suitable action shall be taken by AAI as per prevailing rules". 
 

All men and vehicles shall be permitted to enter the restricted / office area only on possession of the 
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security passes. The contractor shall apply in writing in advance before commencement of work for issue of 

security passes and shall submit a list of personnel concerned with their addresses. The contractor shall 

ensure that his men are deployed only in those areas where the security passes issued is valid for. Passes 

shall be deposited back with Engineer-ln-Charge on demand and in any case immediately after completion 

of work. The contractor or his staff/workmen shall observe all the rules promulgated from time to time by 

the concerned authorities. Any person found violating the security rules laid down by the authority will be 

expelled from the area without assigning any reason whatsoever and contractor shall have no claim on this 

account. 
 

20.3 WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 
 

Subject to any provisions to the contrary contained in the Contract, works shall be carried out during 
night or on Sundays or on authorized holidays with the permission of the Engineer-in-Charge. 
 

 

20.4 RESTRICTED WORKING HOURS: 

(i)  In case normal working hours are reduced due to operational / security requirement etc. no extra payment 

shall be admissible to the Contractor but suitable extension of time shall be granted subject to verification 

of proper records of such restricted working hours maintained at site. 

 

(ii) Enquiry clerk / Supervisor shall remain available in the enquiry office from 9.00 am to 5.00 pm for 

registering the complaints; however the complaints shall be attended in normal working hours. However 

for emergency cases if instructed by Engineer-in-charge or his authorized representative, the Contractor 

has to complete the job before leaving the premises. Nothing extra will be paid for this and rates 

quoted by the agency are deemed to include the same. 

(iii) After completion time as mentioned in individual complaint, the work / balance work as the case may 

be, if not completed in time by the agency shall be carried out at the risk and cost of the agency and 

same shall be borne by the agency as per the clause 10.4 of SCC. It shall be noted that no notice / show 

cause shall be issued in this regard and time allowed in individual complaint shall be final and 

binding. 

(iv) All incidental charges of any kind whatsoever including cartage, storage, cutting and wastage, etc. shall 

be borne exclusively by the Contractor and nothing extra shall be payable to the Contractor on this 

account. 

(v) All the stores and materials except the materials stipulated for issue by the Authority required for the 

satisfactory completion of the work shall be arranged by the Contractor from his own sources/ open 

market. No claim whatsoever shall be entertained by the Authority on account of delay in either 

providing these materials or non-availability of these materials in the market. 

(vi) The proper barricade shall be provided by the agency wherever required as per the site condition and the 

area of work site shall be kept clean after completion of each day’s work. 

(vii) The excavated earth, debris & dismantled material shall be removed out of work site immediately and 

shall be disposed off at the places as directed by representative of Engineer-in-charge. 

(viii) Extra items if any, ordered shall be paid at market rates as per provision contained in the contract. For 

this purpose, the contractor shall produce the original purchase voucher/cash memo, which shall be 

checked and verified by the representative of Engineer-in-Charge to ascertain the correctness. 

(ix) The work shall be executed without obstructing the movement/ operations in the Residential colony/ 

CISF Barrack/ Terminal Building etc. The work site should be barricaded / cordoned properly and 

nothing extra shall be paid to the agency in this regard. 

(x) Proper and elegant direction boards and “Work in Progress inconvenience caused is regretted” etc. 

should be displayed at appropriate places as per the approval of Engineer-in-Charge and nothing extra 

shall be paid to the agency in this regard. 

(xi) Contractor shall keep adequate manpower and materials to take up any emergency works at site office 

every day including holidays. 

(xii) The contractor shall deposit the dismantled material obtained from the dismantling of existing fitting/ 

fixtures/ structures etc. to AAI without any extra cost. No payment shall be made until the dismantled 
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material is deposited to AAI. Contractor will be allowed to take away the dismantled material after 

proper verification made by AAI officials. 

21 NUISANCE: 
 

The Contractor shall not at any time do, cause or permit any nuisance on the Site or do anything 
which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of other 
properties near the Site and to the Public generally. 

 

22 WATCH AND WARD OF SITE: 
 

The Contractor shall provide and maintain round the clock security of the site and project office at his 
own expense including area lighting and deployment of adequate security staff for the protection of 
the Works or for the safety and convenience of those employed on the Works. 
 

 

23 DUTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-IN-CHARGE 
 

The duties of the representative of the Engineer-in-Charge, are to watch and supervise the Works and 
to test and examine any materials to be used or workmanship employed in connection with the 
Works. He shall have no authority to order any work involving any extra payment by AAI nor to make 
any variation in the Works. 

 

i) The Engineer-in-Charge may from time to time in writing delegate to his Representative any of the 
powers and authorities vested in the Engineer-in-Charge and shall furnish to the Contractor a copy of 
all such written delegation of powers and authorities. Any written instruction or written approval 
given by the Representative of the Engineer-in-Charge to the Contractor within the terms of such 
delegations shall bind the Contractor and AAI as if it had been given by the Engineer-in-Charge. 

 

Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall 
not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials 
and to order the pulling down, removal or breaking up thereof. 

ii) If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-
Charge he shall be entitled to refer the matter to the Engineer-in Charge who shall thereupon 
confirm, reverse or vary such decision. 

 

 

24 ROYALTY ON MATERIALS 
 

Royalty at the prevalent rates wherever payable, shall have to be paid by the Contractor on the 
boulders, metal, shingle, sand, good earth, bajri etc. or any other materials collected by him for the 
work direct to the revenue authority of the District/States Government concerned. 
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TECHNICAL SPECIFICATIONS (CIVIL) 
 

1. PREAMBLE 

These technical specifications shall be read in conjunction with the various other 

documents forming the contract, namely Notice Inviting Tender & Instructions to 

Tenderers, General Conditions of Contract, Special Conditions of Contract, Bill of 

Quantities and other related documents, together with any addenda thereto issued. 

 

2. GENERAL 

 The works will be executed as indicated in the nomenclature of each item and 

technical specifications as given hereunder as made applicable to this contract. 
  

 In the absence of any definite provision in the technical specifications contained 

herein, reference may be made to the latest CPWD, MORTH, IRC, ICAO 

Specifications and BIS codes, in that order.   Wherever these are silent, the 

construction  and  completion of  the  works  shall conform to sound engineering  

practice  and in case of  any  dispute arising out of the  interpretation of  the  above, the 

decision  of  the  Engineer-in-Charge   shall   be  final  and  binding on the Contractor. 

  

 In  addition,  the abbreviations CPWD, IRC, MORTH, BIS, BS, ICAO  ASTM,  

AASHTO  shall  be  considered to have the following meaning:- 

 

  CPWD       :  Central Public Works Department 

IRC        :  Indian Road Congress 

MORTH         :  Ministry of Road Transport & Highways, Government of India 

  BIS       :  Bureau of Indian Standards. 

  BS         :  British Standard  

            ICAO       :  International Civil Aviation Organization 

ASTM             :  American Society of Testing Materials 

AASHTO        :          American Association of State Highway and Transportation 

Officials.  
 

All the codes of practice, standards and specifications applicable shall be the latest 

editions with upto date correction slips etc. or as directed by the Engineer-in-Charge. 

 

3. TESTING 

3.1 It  is  made clear that cost of  testing,  cost  of material  for  testing,  all      field  

apparatus  required   for  sampling  and  testing    as    per  CPWD/BIS codes and other 

codes, manpower required to such testing will    be provided   along  with   necessary  

transport  arrangement  to  and fro   to   the approved  testing  agency or  laboratory   by   

the Contractor  during  the construction phase of  the  work  and defect liability period. 

The expenditure in this regard shall   be borne   by   the Contractor and nothing extra 

shall be payable by AAI on this account. Field laboratory with all the required 

apparatus and staffs shall be established by the Contractor at site of work at his cost for 

carrying out field tests at stipulated frequencies. 
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4. SPECIFICATIONS: 

4.1 The work shall be executed as per the tendered specifications and latest CPWD 

specifications along with upto date correction slips. 

4.2 For items not covered under latest CPWD specifications, the decision of the   Engineer-in-

charge shall be final & binding. 

 

5.    APPROVED MATERIALS: 

5.1  The Contractor shall use materials of approved make as per attached list only, for 

materials not covered in the said list, approval shall be obtained from the Engineer-in-

charge. 

 
6. Quality Control:-  

 

6.1 The Engineer-in-Charge or his authorized Representative shall satisfy himself about the 

branded name of approved make printed/pasted/engraved on the materials before use.  

The purchase voucher and Manufacture’s Test Certificate (MTC) for each make to be 

used in the work shall be approved by the Contractor for verification as and when 

directed by the Engineer-in-Charge.  No separate laboratory test shall be required to be 

conducted for such materials.  In case, for small magnitude of work, it is not feasible to 

obtain MTC by the Contractor the Engineer-in-Charge shall apply his judgment and 

discretion about the genuinety of the material. 
 

6.2 For work, where brick, cement sand etc. shall be used the following test shall be carried 

out by the Contractor as and when directed by the Engineer-in-charge. 

 (a) Sieve analysis for grading of sand. 

 (b) Test to determine bulking of sand. 

 (c) Test to determine silt content for sand. 

 (d) Sieve analysis for grading of coarse aggregate. 

 (e) Test to determine water absorption of bricks. 

 (f) Test to determine effloresce in bricks. 

 (g) Test to determine dimensional tolerance of bricks. 
 

6.3 The contractor shall provide at his expense all testing equipment and other facilities 

which may be required for the purpose of carrying out the field / Laboratory test 

mentioned above and no extra claim on his account shall be entertained by AAI. 
 

7. SAMPLING AND TESTING 

7.1    The Contractor or his  accredited  representative shall   be  present  during  

sampling/testing and signify  his concurrence for sampling/  testing  carried   out  by  

signing  the    test    records.  The Contractor shall be liable of  all   actions   consequent  

to the test and their results as if  he  himself  attended to the tests. The Contractor is 

duly advised to be present himself for sampling and testing or in the alternative, have 

fully qualified duly  authorized  Engineer for this purpose. 
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8. OBLIGATIONS OF THE CONTRACTOR 
a. In order to ensure that  the  contract  work  is executed strictly in accordance with 

this Agreement and   in  time,  the  Contractor  shall  have   the following  

obligations  at  no extra  cost  to  the Engineer-in-Charge   in  addition  to  such   

other obligations   and  responsibilities  as  have  been specified elsewhere in this 

Contract. 

 

i) Provision of adequate number of  constructional Plant  and machinery for 

mechanized  system  of construction, handling and transportation ; 

ii) Provision  of special magazine at the site  for storage of explosives, if necessary, for  

which required  license  shall be obtained  from  the  concerned authorities; 

Fulfill    all   the    Contractor's     labour regulations i.e fair wages, display of  notices 

regarding  wages,  payment  of  wages,   labour records,   attendance   cards-cum-wage   

slips, labour  welfare etc. as per standard  practices  and norms applicable at site; 

9. All fossils, gold, silver, oil and other minerals, precious   stones,  coins,  article  of  

value,  of antiquity  and structures and other  remains/things of geological or 

archaeological interest discovered on  the site of the works shall be notified by  the 

Contractor   immediately to the  Engineer-in-Charge for onward information to the 

concerned authorities. 

 

10. The Contractor shall take all reasonable precaution to prevent his workmen or any other 

person from removing   or damaging any such article(s)   or thing(s) and protect the 

same till the removal as per the instructions of the Engineer-in-Charge. 

 

 

11. Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures, 

plant and machinery, scaffoldings and filling of all pits, excavation and hand over the 

site in a tidy and cleaned condition. 

 

12. Opening up of covered work if instructed by the Engineer, if such covering was done 

before inspection by the Engineer or without permission/approval from the Engineer-in-

Charge. 
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ACCEPTANCE LETTER Annexure-I 
 
To 
The Senior Manager (Engg-Civil) 
Airports Authority of India, 
C.A. Cantt Airport, 
Kanpur -208004. 

 
Sir, 

ACCEPTANCE OF AAI’S TENDER CONDITIONS 
 

1. The tender documents for the work Annual Repair and Maintenance Contract for 
Civil Works for Old Colony, Race Course Colony, Terminal Building, Operational & 
Non-Operational Area and Other Buildings at C.A. Cantt, Kanpur for year 2022-24. 
have been sold to me / us by Airports Authority of India and I / We hereby certify that I / We 
have inspected the site and read the entire terms and conditions of the tender documents 
made available to me / us in the office of Senior Manager (Engg- Civil), AAI, C.A. Cantt 
Airport, Kanpur-208004 which shall form part of the contract agreement and I / We shall 
abide by the conditions / clauses contained therein. 

 
2. I / We hereby unconditionally accept(s) the tender conditions of AAI’s tender documents in 

its entirety for the above work 
 

3. It is noted that after unconditionally accepting the tender conditions in its entirety, it is not 
permissible to upload any additional file or put any remark(s) / conditions(s) (except 
unconditional rebate on quoted rates if any) in/ along with the Tender Document and the 
same has been followed in the present case. In case, this provision of the tender if found 
violated after opening of tender, I/ We agree that the tender shall be rejected and AAI shall 
without prejudice to any other right or remedy be at liberty to forfeit 10% of the earnest 
money. 

 
4. ‘That, I / We declare that I / We have not paid and will not pay any bribe to any officer 

of AAI for awarding this contract at any stage during its execution or at the time of 
bills, and further if any officer of AAI asks for bribe / gratification, I will immediately 
report it to the Appropriate Authority in AAI’. 

 
 
 
 

Yours faithfully, 

(Signature of the Tenderer) 
With rubber stamp 

Date : 

(C…..NIL…….I……NIL……O……NIL….) 
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ANNEXURE-II 
 

UNDERTAKING 
 

To, 
The Senior Manager (Engg-C) 
Airports Authority of India, 
C.A. Cantt Airport, 
Kanpur – 208004. 

 
Name of Work: Annual Repair and Maintenance Contract for Civil Works for Old Colony, 

Race Course Colony, Terminal Building, Operational & Non-Operational 

Area and Other Buildings at C.A. Cantt, Kanpur for year 2022-24. 

 

Sir, 

 
I/We hereby give the following undertaking. 

 
1. I/We have registered under GST and compliant of GST provision. 

 
2. In case of non- compliance of GST provisions and blockage of any input 

credit, I/we should be responsible to indemnify AAI. 
 

3. That all input credit has been passed on to AAI by me/us. 

 
 

 
Yours Faithfully 

Date: 

Place: 
(Signature of the tenderer) 

With rubber stamp 
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AFFIDAVIT ON MINIMUM WAGES 
 
 
 

I………………………………………… (Name), aged… ........ years, 
 

S/o…………………………………………(Name),   Proprietor/Managing   Partner/Managing   Director 

of… .................................... (Name of the Agency) do hereby solemnly affirm and state as follows: 

I am competent to swear this affidavit on behalf of…………………………………. (Name of 

agency). I state that, in the event of the work is awarded to our agency, the wages to be paid to 

the workers engaged shall not be less than the minimum wages determined by appropriate 

Govt. Authorities from time to time. 

 
 

 
DEPONENT 

 

 
Place : 

 

Date : 

 

 
Note: This affidavit to be made on Non-Judicial stamp paper of Rs.100 duly 

attested by First class magistrate/Notary public and submitted through 

CPP portal. 
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AFFIDAVIT ON DEBARRING/BLACK LISTING 
 
 
 

I………………………………………… (Name), aged… ........ years, 
 

S/o…………………………………………(Name),   Proprietor/Managing   Partner/Managing   Director 

of… .................................... (Name of the Agency) do hereby solemnly affirm and state as follows: 

I am competent to swear this affidavit on behalf of…………………………………. (Name of 

agency). I do hereby solemnly affirm and declare that the firm is not blacklisted or debarred/ 

suspended by any Government Department or any Autonomous body. 

 

DEPONENT 
 
 
 

Place : 
 

Date : 
 

VERIFICATION 
 

Verified that the content of above affidavit is true and correct to the best of my knowledge and 

belief. No part of it is false and nothing has been kept concealed there from. 

DEPONENT 

 

 
Place : 

 

Date : 
 

Note: This affidavit to be   made on tenderer’s letter head and 

submitted through CPP portal. 



 

 

 

 

 

 

 

ANNEXURE -V 
 
 

 
CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT. 

 
 

 
“It is to certify that as per the audited balance sheet and profit and loss account during the 

financial year................…the net worth of M/s……………..(Name & Registered Address of 

individual/firm/company)   as   on ................................................................................................. (the 

relevant date) is Rs…………………..……..after considering all liabilities. It is further certified 

that the Net Worth of the company has not eroded by more than 30% in the last three 

years ending on 31.03.2021. 

 
 
 
 
 

Signature of Chartered Accountant 

 

 
Name of Chartered Accountant 

 

 
Membership No of ICAI 

 

 
Date and Seal 
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APPROVED MAKES LIST 
 
 
 
 
 
 
 
 
 

























Sr. 

No.
Description of Items Unit

Rate                 

(Rs.)

(I) As per DSR'2021 with upto date correction slips 

(II)

S.No. Description of Item Unit Rate

1 Providing and laying 2mm thick homogeneous PVC tile flooring of make Wonder floor

or equivalent including removal of old PVC tile flooring all complete as per direction and

satisfaction of Engineer-in-Charge. 
Sqm 653.21

2 Providing and fixing 2mm thick acrylic sheet on doors/window with necessary

screws etc. complete as per direction of Engineer-in-charge 

 sqm 1202.34

3 Providing and fixing 4mm thick acrylic sheet of white or any other colour on existing

boards as per satisfaction of Engineer-in-charge.
sqm 1939.55

4 Providing & fixing 8 mm thick Acrylic sheet of white or any other colour as per

Direction of Engineer-in-charge. sqm 3013.71

5 Providing and fixing 0.6 mm thick laminate (Decolum, New Mica or equivalent)

i/c finishing etc. as per direction of Engineer-in-charge.
 sqm 1237.60

6 Providing and fixing 22 gauge aluminium sheet of approved make on doors with steel

screw complete as per satisfaction of Engineer-in-charge.
sqm 1117.44

7 Cleaning of chocked/blocked rain water pipe, soil waste pipe vent pipe, manhole

sewerage pipe, gully trap, EWC, Washbasin, kitchen sink, bottle trap, house drain, storm

water drain i/c of any diameter and size i/c removal of mulba outside AAI premises as

directed by EIC

a)   Rain water pipe / soil waste & vent pipes mtr 44.48

b) Manhole I/c connected sewerage pipes upto the next manhole each 975.44

c) Gully trap I/c connected soil waste / sewerage pipe upto the nearest manhole. each 224.79

d) EWC / IWC I.e. connected traps and soil waste pipe upto the nearest opening point in

soil waste pipe
each 51.04

e)  Wash basin / kitchen sink I/e connected traps each 64.42

f)  House drain (open) mtr 10.64

g)  House Drain (Covered) mtr 51.55

h) Storm water drain (road side ) mtr 38.52

i)  Storm water drain (Runway side) mtr 205.51

j)  Septic Tank for Surface area upto 7.5 sqm each 4350.97

k)  Septic Tank for surface area above 7.5 sqm up to 15 sqm each 6927.84

l) Septic Tank for surface area above 15 sqm each 8350.07

8

Supplying unskilled labour for day to day maintenance jobs, shifting of office from one

location to another location etc. i/c necessary T & P such as rikshaw trolley, Phawrah

etc.if required. (Rate mentioned shall be fixed above/below % age as quoted by

bidder shall not be applicable on this item.)

 per person 

per day 
907.12

9

Supply of Mali for day to day maintenance for horticulture work (Rate mentioned shall

be fixed above/below % age as quoted by bidder shall not be applicable on this item)

complete fitting as per direction of  Engineer in charge.

 per person 

per day 
1008.80

NAME OF WORK:-Annual Repair and Maintenance Contract for Civil Works for Old Colony, Race 

Course Colony, Terminal Building, Operational & Non-Operational Area and Other Buildings at 

C.A. Cantt, Kanpur for year 2022-24.

SCHEDULE - "A"

Ref. DSR-2021

ADDITIONAL  MISCELLANEOUS   ITEMS (Sub head 27.0)
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S.No. Description of Item Unit Rate

10

Supplying sewer man for night hrs to attend immediately the urgent nature of complaints 

as per the requirement and instruction of AAI Staff on duty.  (Rate mentioned shall be 

fixed above/below % age as quoted by bidder shall not be applicable on this item.)

 per person 

per day 
920.50

11

Providing & Fixing suncontrol film Garware polyster (or equivalent) film on glass panes

after throughly cleaning of existing sunface, (The rate is inclusive removal of existing

suncontrol film where ever required.) as per satisfaction of Engineer-in-charge
sqm 755.81

12

Attending various day to day complaints and rectifying the defects cause of complaints by 

deploying labour (unskilled, semiskilled and skilled as and when required) with necessary

T&P but without changing/replacing the fittings/fixtures complete as per direction of

Engineer in charge.

a) Upto 50 complaints in a month per month 30526.39

b)  Extra for each additional complaint beyond 50 nos. in a month each 122.11

13
Providing & fixing of PVC bib cock of Prayag/Supreme or equivalent quality as per

satisfaction and direction of engneer-in-charge. 

a)  15mm nominal bore each 214.07

14
Providing & Fixing 100 mm dia PVC P-trap of approved make complete as per direction

of Engineer-in-charge 
each 434.83

15

Providing & fixing with G.I. barbed wire (9.38 kg/100 mtr min. weight) fixed with GI

stapled or with GI binding wire complete (length of indivisual G.I. barbed wire will be

measured) as per satisfaction & direction of Engineer-in-charge.
mtr 12.74

16

Testing of potable water as per the standard of local water supply authority or as per IS

10500.The rate is inclusive of supplying of water sample to the laboratory and

submmision of the sample test report (in original) to Engineer-in-charge.

each test 4682.78

17

Providing & Fixing oval shape 550x460 mm wash basin of make Hindware / Parryware

or equivalent), as per the approved make list of materials mentioned in tender document

with a 15mm CP brass pilar tap with complete fittings.

(a) White colour

each 5747.41

18

Replacement of existing oval shape wash basin with new one of make Hindware /

Parryware or equivalent), as per the approved make list of materials mentioned in tender

document excluding fitting  & fixtures.

(a) White Colour (550 x 460 mm)

each 3634.07

19

Providing & Fixing CP angular pillar cock of approved quality (min weight 500 gm) as

per the approved make list mentioned in tender document as per the satisfaction of

Engineer-in-charge.

(a) 15mm nominal bore 

each 2257.78

20

Supplying and fixing vertical blinds (Vista / Mac make or equivalent) 100mm wide as per

approved design and satisfaction of Engineer-in-charge. For the payment purpose width

of head rail and over all height including head rail will be considered.

sqm 2293.22

21
Providing and fixing cistern syphon system in existing PVC 10 ltr low level cistern as

per direction and satisfaction of Engg.-In- Charge.
sqm 280.97

22
Repairing of exising floor spring in existing aluminium door as per satisfaction of

Engineer-in-charge. each 492.69

23

Providing and fixing Zinc die cast cup board or ward robe locks with four levers

i/c necessary screws etc. complete (Best make of approved quality) and as per

direction of Engineer-in-charge.

each 191.20
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S.No. Description of Item Unit Rate

24

Providing and fixing Translucent roller blinds of Mac/Hunter

Douglas/Aerolux/Vista make at all floors. Roller tube shall be of extruded

aluminum alloy of 32/38/50 mm O.D. of 1mm wall thickness duly anodised.

Clutch, installation brackets, bottom members, fabrics including all necessary

fittings etc. all complete as per manufracturer's specifications and as per directions

of Engineer-in-charge. For the payment purpose width of blind and over all height

including head rail and bottom rail will be considered.

per sqm 3054.65

25
Supplying and placing in position sand bags filled with fine sand in all respect as per

direction of engineer-in-charge. each 75.83

26
Repairing of existing aluminium door and windows I/c opening the sections and refixing

the sections as per the existing pattern.

a)  Upto 5.00 Sqm of door / window each 650.34

27

Lettering with synthetic enamel paint of approved brand & manufacture as per

satisfaction of Engineer-in-charge.
 per letter 

per cm 

height 

5.24

28
Providing and fixing PVC Tank cover of approved quality with necessary screws etc. as

per direction of Engineer-in-charge.

a) for PVC Tank upto 1000 lts each 209.65

b) for PVC Tank above 1000 ltrs and upto 5000 lts each 530.76

29 Providing and fixing C.P. brass waste for sink or wash basin:

a) 32 mm dia. each 331.54

b) 40 mm dia. each 438.58

30

Providing and fixing fly proof S.S. wire gauze (grade 202) to windows/doors and

clerestory windows using S.S. wire gauge with average width of aperture 1.4 mm in both

directions with wire of dia 0.3 mm.

sqm 694.85

31
Providing and fixing/replacing PVC ball valve in PVC cistern of approved quality as per

directions of Engineer-in-charge.
each 291.78

32
Providing and fixing/replacing PVC lever and knob in existing PVC cistern of approved

quality.
each 172.83

33
Clearing grass bushes etc by grass cutting Talwar i/c sweeping and disposal of material

so cleared within 50m lead.
sqm 5.01

34
Providing & fixing of CP brass grating 100mm dia (with or without hole as per the site

requirement) complete as per direction of Engineer-In-Charge.
each 319.77

35
Providing and fixing brass gate valve of approved makelist of materials mentioned in

tender document with C.I. wheel of approved quality (screwed end).

a)  15 mm nominal bore. each 543.54

b)  20 mm nominal bore. each 650.57

c) 25 mm nominal bore each 811.12

d) 32 mm nominal bore each 1132.23

e) 65mm nominal bore each 4233.23

f) 80 mm nominal bore each 6010.68

36

Providing and fixing toughened glass in aluminium door, window, ventilator shutters and

partitions etc. with PVC/neoprene gasket etc. complete as per the architectural drawings

and directions of Engineer-in-charge. (Cost of aluminium snap beading shall be paid in

basic item).

a) 6 mm thick toughened tuff glass sqm 1498.49

b) 8 mm thick toughened tuff glass sqm 1806.22

c) 12 mm thick toughened tuff glass sqm 3178.94
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S.No. Description of Item Unit Rate

37 Providing day to day support/ assistance to AAI officials in drafting of letters data entry, 

and miscilleneous office works as per the satisfaction and direction of EIC.  One person 

having basic computer knowledge  to be deployed.

i) Rate mentioned shall be fixed above/below % age as quoted by bidder shall not be 

applicable on this item.

ii) PF, ESI & Wage difference will be reimbursed only after the submission of duly 

attested PF & ESI Challan's by the agency to the EIC.

iii) Bonus @ 8.33 % on Minimum wages Will be reimbursed only on production of 

proof of payment of bonus to manpower.

  Per Month  33162.12

38

Providing day to day support/ assistance to AAI officials in movement of files, maintaing 

records, and others misclleneous office works as per the satisfaction and direction of EIC.

i) Rate mentioned shall be fixed above/below % age as quoted by bidder shall not be 

applicable on this item.

ii) PF, ESI & Wage difference will be reimbursed only after the submission of duly 

attested PF & ESI Challan's by the agency to the EIC.

iii) Bonus @ 8.33 % on Minimum wages Will be reimbursed only on production of 

proof of payment of bonus to manpower.

  Per Month  23076.75

39
P/F 5mm thick glass table top (the glass edges should be smooth rounded properly) as per

direction of Engineer-in-charge.
sqm 792.06

40
P/F C.P. brass spreaders with pipe and brass unions for urinal basin complete as

per direction of Engineer-in-charge. 
 each 602.07

41
Providing and placing 8 mm thick plain glass on table top with edge moulding

etc. complete and as per direction of engineer-in-charge
per sqm 1763.18

42

Supplying and providing welder with welding machine and all accessories & generator

required for welding complete as per satisfaction of Engineer-in-charge. (Rate 

mentioned shall be fixed above/below % age as quoted by bidder shall not be

applicable on this item.)

per day 2186.19

43

Erection of aluminum frame work in doors, windows & partition after necessary cutting

of available aluminium sections, glazing, boards etc according to the required size I/c

fixing glazing, boards & snap beading wherever required. (Old aluminium sections,

glazing and board shall be made available by the AAI)

Sqm 781.13

44

Providing and fixing on existing framework 12.5 mm thick tapered edge gypum board

confirming to IS 2095 Part I with the help of drive all screws, recommended filler

jointing tape, finisher & two coats of primer suitable for board. The existing framework

shall be properly cleaned & all existing screws i/c rust shall be removed prior to fixing of

board.

Sqm 657.62

45

Providing and fixing plywood in approved pattern & design with necessary screws,and

nuts wherever necessary etc. complete as per direction of Engineer-in-charge.

(a) 6 mm thick commercial plywood sqm 765.47

(b) 12 mm thick marine plywood sqm 1480.35

46

Pumping out sewage effluent from septic tanks / retained water in localised area by

deploying labour/pumps operator etc. complete to the satisfaction of Engineer-in-charge. hour 350.23

47

Providing & fixing of Neoprin / EPDM rubber gasket in aluminium doors, windows

etc.including removal of old gasket complete as per direction of Engineer-in-charge of

weight not less than 250 gms per mtr.

mtr 61.21

48

Providing and fixing C.P. brass Long Body Bib Cock (JAQUAR Make ) of approved

quality conforming to IS standards and weighing not less than 690 grams (a) 15 mm

nominal bore 

each 2068.79
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S.No. Description of Item Unit Rate

49

Providing and operating hydraulic excavator (3D) (JCB or equivalent) with skilled driver

and fuel with all required valid papers such as driver licence, vehicle RC, Pollution

certificate, Insurance etc., as per direction of Engineer-in-charge.

per Hour 1337.94

50
Supplying & applying nitomortar S fast seting compound of Fosroc make including filler,

base & hardener for repair to runway or apron as per direction  of E.I.C.
Per Pack 4549.12

51
Brick work with F.P.S. bricks of class designation 75 in foundation and plinth in:Cement

mortar 1:6 (1 cement : 6 coarse sand) (Old Brick supplied by AAI)
cum 3356.19

52

Brick work with F.P.S. bricks of class designation 75 in superstructure above plinth level

upto floor V level in all shapes and sizes in :Cement mortar 1:4 (1 cement: 4 coarse sand)

(Old Brick supplied by AAI)

cum 5254.74

53

Structural steel work riveted, bolted or welded in built up sections, trusses and framed

work, including cutting, hoisting, fixing in position and applying a priming coat of

approved steel primer all complete: (Old Material Supplied by AAI)

kg 40.03

54

Providing & fixing 19 mm thick commercial board of approved make in making racks,

cupboards & partitions & similar works with necessary nails, screws & adhesives etc.

complete as per direction & satisfaction of EIC.

sqm 1630.48

55

Providing & fixing 25 mm thick commercial ply/board of approved make in making racks

cupboards & partitions & similer works with necessary nails, screws & adhesives etc.

complete as per direction & satisfaction of EIC.

sqm 1866.49

56
Providing & fixing of CP health faucet of approved make Jaquar or equivalent as per

direction & satisfaction of Engineer-in-charge.
Each 1528.59

57
Providing & fixing Concealed stop cock 15mm dia of Jaquar make or equivalent as per

satisfaction of Engineer-in-charge.
Each 765.97

58

Providing & Fixing Armstrong false ceiling tile in existing grid of XL suprafine 15mm

with tile Dune (Microlook) in 600x600 mm i/c repairing of the existing grid system also

as per the site requirement and as per direction and entire satisfaction of Engineer-in-

charge. 

sqm 976.69

59

Providing & fixing Aluminium composite panels (exterior grade) 4 mm thickness total,

0.5 mm thick aluminium exterior layers both side of approved make as per direction &

satisfaction of Engineer-in-charge.

sqm 1050.28

60

Providing & Fixing CP pillar cock 15 mm dia of Jaquar or equivalent make as per the

approved makelist of materials mentioned in tender document and as per the direction &

satisfaction of Engineer-in-charge.

Each 1876.46

61
Providing and fixing Floor Spring for glass door of DORMA, OZONE or equivalent

approved make as per satisfaction of Engineer-in-charge.
Each 12041.44

62

Suction and carriage of sewerage Malba/Garbage through suction machine and tanker

upto capacity 3 cum including loading and unloading from inside of AAI premises to

outside of AAI premises by mechanical means.

Each trip 1337.94

63

Supply and installation of Translucent Glass Film (Frosted/Dusted effect) of Llumar/3M

or equivalent make of thickness 50 microns. Clear frost, self adhesive conforming to solar

transmittance 67%, solar rejection 18% visible light transmittance 69% UV rejection

98% including all accessories complete as per design and direction of Engineer-in-

Charge. (Bubble free installation as clean glass in partitions, doors, windows etc.)

sqm 1948.77

64
Supplying of following spare parts for repairing of urinal sensors as per direction &

satisfaction of Engineer-in-Charge.

(a) Circuit plate of approved quality for urinal sensor Each 4415.19

(b) Transformers of approved quality Each 735.87

(c) Battery Box with battery of approved quality Each 334.48

(d) Solonoide valve of approved quality Each 1873.11
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S.No. Description of Item Unit Rate

65

Repairing and refixing i/c installation of new spares i.e. circuit plate, solonoide valve,

Transformers & Battery Box with Battery of urinal sensor as per satisfaction of

Engineering-in-Charge. (Repairing and refixing cost of one part will be measured as one

job)

One Job 535.18

66

Supplying & filling Silicon sealant in joints of floor and wall as per the approved make

list in Tender Document and as per direction and satisfaction of Engineering-in-Charge.

(Each bottle of min 250 ml)

Each 294.35

67

Providing & fixing Soap dispenser of make BETTER LIVING PRODUCTS or equivalent

approved make (minimum capacity 350 ml and maximum upto 500 ml) as per direction &

satisfaction of Engineer-in-charge.

Each 1083.73

68 Providing and fixing S.S. handles with screws etc. complete: (a) 100 mm Each 143.37

69
Providing & fixing CP Extension of size 15x65 mm in G.I. Pipe complete.

(a) 15mm nominal bore.
Each 147.17

70

Providing 12mm thick clear toughened glass i/c making holes and edge grinding & fixing

to the existing structure frame / spider system / lift frame (rate including scaffolding

charges for all lift & height upto 3.5mtr. and removal of broken / damaged glass &

templates etc.)as per direction & satisfaction of Engineer-in-Charge.
Sqm 9333.45

71

Providing 12mm thick clear toughened glass i/c making holes and edge grinding & fixing

to the existing structure frame / spider system / lift frame (rate including scaffolding

charges for all lift & height above 3.5mtr & up to 15mtr and removal of broken /

damaged glass & templates etc.)as per direction & satisfaction of Engineer-in-Charge.
Sqm 12089.60

72 Providing and fixing brass spindle in C.P. bib cock of 15mm size as per direction and

satisfaction of Engg.-In- Charge.
each 113.72

73 Repair & maintenance of rolling shutter of size upto 16.80 sqm including

dismantling and refixing of rolling shutter after repairing all mechanical devices

shafts, brackets, side guides, welding of side guides, spring rings (if required) and

greasing overall portion of rolling shutter all complete as per direction &

satisfaction of Engineer-in-charge.

sqm 730.68

74 Providing and PVC flush pipe (bend) connecting with W.C. pan and flushing

cistern.
each 100.35

75 Cartage of malba from inside AAI premises to out side AAI premises by tractor 

trolley i/c Driver, Helper, loading, unloading and cleaning of the AAI site etc. all 

complete as per direction & satisfaction of Engineer-in-charge. (Trolley should be 

properly filled and levelled to avode spillage of malba on road during the 

trasportation).

(a) Upto 3 cum each trip 1582.78

76 Providing and operating tractor with leveller, harrow & other levelling arrangements with 

skilled driver and fuel for dressing of area  etc  complete with valid papers and licence of 

vehicle and drivers, as per direction of Engineer-in-charge.
hrs 842.90

77 Providing and fixing 5mm thickness looking mirror of superior glass (of approved 

quality) with moulded edge / bevelled edge and of required shape & size with S.S. Studs 

fixed as per direction & satisfaction of Engineer-in-Charge.

sqm 2073.11
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78

Deduct for taking away of C.P. brass/Brass bib cock, stop cock, long body bib cock, long

nose bib cock, angle valve, ball valve, close hole basin mixer, C.P. waste in basin/ sink

and the like received from dismantling. The material so received shall be the property of

contractor after dismantling duly weighed/measured before removing from the site in the

presence of Engineer-in-charge or his authorised representative all complete.

Kg 575.31

79

Deduct for taking away of SCI pipe fitting, centrifugal cast (spun)/sand cast iron pipes

and fittings, C.I. flushing cistern, G.I. pipes and fittings, steel doors, window, ventilators,

grill, round or square bars etc. and the like item received from dismantling. The material

so received shall be the property of contractor after dismantling duly weighed/ measured

before removing from the site in the presence of Engineer-in-charge or his authorised

representative all complete.

Kg 49.50

80

Deduct for taking away of PVC connections, PVC flushing cisten with fittings, PVC over

head tank, PVC bib cock, stop cock, ball valve, loft tank etc. and the like received from

dismantling. The material so received shall be the property of contractor after dismantling

duly weighed/ measured before removing from the site in the presence of Engineer-in-

charge or his authorised representative all complete.

Kg 26.76

81

Deduct for taking away of aluminium butt hinges, sliding door bolts, tower bolts, pull

boly lock, handle, door stopper, casement stay, tee chanals, plates, frames, shutters,

partition, tubular sections etc. and the like received from dismantling. The material so

received shall be the property of contractor after dismantling duly weighed/ measured

before removing from the site in the presence of Engineer-in-charge or his authorised

representative all complete.

Kg 173.93

82

Deduct for taking away of Wooden/plywood frames and/or shutters for Doors/windows/

clerestory windows, trusses, battens, particle board, glazed, wired, panelled etc. and the

like received from dismantling. The material so received shall be the property of

contractor after dismantling duly weighed/ measured before removing from the site in the

presence of Engineer-in-charge or his authorised representative all complete.

a) upto 2.00 sqm sqm 173.93

b) above 2.00 sqm sqm 234.14

83

Deduct for taking away of steel work in frames, shutters, trusses, channels, beams, Tee,

angles, bolts, washers etc. and the like received from dismantling. The material so

received shall be the property of contractor after dismantling duly weighed/ measured

before removing from the site in the presence of Engineer-in-charge or his authorised

representative all complete.

kg 60.21
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Guideline for quoting the % rate by the bidder=  

1. The rate shall be quoted by the bidder in % only on the DSR’ 21 Items & 27.0 Additional 

Miscellaneous items (considering base as 100)  

2. The percentage rate shall be quoted in digits only without applying any sign of (+) or (-).  

EXAMPLE:  

HOW TO QUOTE THE RATES: For All DSR’ 21 Items & 27.0 Additional Miscellaneous items  

THE RATES SHALL BE TREATED AS = 100  

IF THE CONTRACTORS WANTS TO QUOTE 5% BELOW DSR’ 21 Items & 27.0 Additional 

Miscellaneous items  

THE FIGURE TO QUOTE IN THE PARA ABOVE WILL BE = 5% (below)  

IF THE CONTRACTORS WANTS TO QUOTE 10% ABOVE DSR’21 Items & 27.0 Additional 

Miscellaneous items  

FIGURE TO QUOTE IN THE PARA ABOVE WILL BE = 10% (Excess)  

Note: The payment of DSR’21 Items & 27.0 Additional Miscellaneous items (which are inclusive 

of GST) shall be regulated as below:  

Rate of DSR’21 Items & 27.0 Additional Miscellaneous items i/c GST = X  

Percentage quoted by the contractor = 5% (Below)  

Rate to be considered for payment = (X/1.1405) x 95%  

Rate of DSR’21 Items & 27.0 Additional Miscellaneous items i/c GST = X  

Percentage quoted by the contractor = 10% (Excess)  

Rate to be considered for payment =(X/1.1405) x 110%  

Note : GST will be paid separately as per actual invoice submitted by bidder at the time of payment 

of each bill. 



Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units Estimated Rate 

in

Rs.      P

TOTAL AMOUNT  

Without Taxes in

Rs.      P

TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

1 Guideline for quoting the % rate by the bidder=

1. The rate shall be quoted by the bidder in % only on the DSR’ 21 Items & 

27.0 Additional Miscellaneous items (considering base as 100)

2. The percentage rate shall be quoted in digits only without applying any 

sign of (+) or (-).

EXAMPLE:

HOW TO QUOTE THE RATES: For All DSR’ 21 Items & 27.0 Additional 

Miscellaneous items

THE RATES SHALL BE TREATED AS = 100

IF THE CONTRACTORS WANTS TO QUOTE 5% BELOW DSR’ 21 Items 

& 27.0 Additional Miscellaneous items

THE FIGURE TO QUOTE IN THE PARA ABOVE WILL BE = 5% (below)

IF THE CONTRACTORS WANTS TO QUOTE 10% ABOVE DSR’21 Items 

& 27.0 Additional Miscellaneous items

FIGURE TO QUOTE IN THE PARA ABOVE WILL BE = 10% (Excess)

Note: The payment of DSR’21 Items & 27.0 Additional Miscellaneous items 

(which are inclusive of GST) shall be regulated as below:

Rate of DSR’21 Items & 27.0 Additional Miscellaneous items i/c GST = X

Percentage quoted by the contractor = 5% (Below)

Rate to be considered for payment = (X/1.1405) x 95%

Rate of DSR’21 Items & 27.0 Additional Miscellaneous items i/c GST = X

Percentage quoted by the contractor = 10% (Excess)

Rate to be considered for payment =(X/1.1405) x 110%

Note : GST will be paid separately as per actual invoice submitted by bidder 

at the time of payment of each bill.

1.000 Nos 100.00 100.00 INR  One Hundred    Only

Total in Figures 100.00 INR  One Hundred    Only

Quoted Rate in Figures
Select

0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to 

enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ

Tender Inviting Authority: SM (E-C)

Name of Work: Annual Repair and Maintenance Contract for Civil Works for Old Colony, Race Course Colony, Terminal Building, Operational & Non-Operational Area and Other Buildings at C.A. Cantt, Kanpur for 

year 2022-24.

Contract No:  2022_AAI_116555_1

Validate Print Help

BoQ1


