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Service Provider: NIC PLATFOAM 
Website for online bid submission: 
https://tntenders.gov.in/nicgep/app) 

 
 
 

  

 

POWERING TAMILNADU’S PROGRESS 

TAMIL NADU GENERATION & DISTRIBUTION  
CORPORATION LIMITED 

 
Tuticorin  Thermal Power Station  

Name of Work:-   TANGEDCO - TTPS – CMD - II – ASH DYKE – 
Strengthening and Raising the existing bund 
in the East side peripheral bund using ash 
mixed with mill reject and red gravel from Ch 
0 m to 1100 m from main spillway towards 
hump. 

 
THROUGH E-TENDERING. 

( Through NIC Platform: https://tntenders.gov.in/nicgep/app) 
 
 

SPECIFICATION NO.CE/TTPS/SE/Civil/66/2022 – 2023. 

DUE DATE AND TIME FOR}     UPTO 2.00 PM 

     SUBMISSION OF TENDER}:   ON   30.05.2022. 

OFFICE OF THE CHIEF ENGINEER/TTPS 
TUTICORIN – 628 004. 

PART I 

(Not Transferable) 
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TAMIL NADU GENERATION AND DISTRIBUTION CORPORATION LTD 
TUTICORIN THERMAL POWER STATION 

NOTICE INVITING TENDER THROUGH E-TENDER.  
 

1 Tender Specification  No. CE/TTPS/SE /C /TTPS/66/2022 – 2023. 
2 Name of the work TANGEDCO - TTPS – CMD - II – ASH DYKE 

– Strengthening and Raising the existing 
bund in the East side peripheral bund using 
ash mixed with mill reject and red gravel 
from Ch 0 m to 1100 m from main spillway 
towards hump. 

3 Description of Work & Quantity As per  Schedule  
4 Method of Tender Open E - Tender System - (Online :-Part  I  -  

Techno-Commercial  Bid and  Part II - Price Bid)  
Submission of Offer through web-site:  
https://tntenders.gov.in/nicgep/app 
NIC of NIC Ltd. 

5 a Earnest money Deposit (EMD) to be 
paid 

Rs.96,000/- (Rupees Ninety Six thousand 
only) 
To 
TANGEDCO’s Account  
Account No:8501201000256 
Name of Bank : Canara Bank., TTPS 
Branch,TUTICORIN-04 
IFSC Code:CNRB0008501 

5b Permanent  EMD 
(I) Rs.20,00,000/- 
(II) Rs.40,00,000/- 
(III) Rs.1,00,00,000/- 

Tender Value  
Up to Rs.10,00,00,000/- 
Up to Rs.50,00,00,000/- 
All tenders exceeding Rs.50,00,00,000/- 

6 URL for online bid submission for e-
tender 
 

 

https://tntenders.gov.in/nicgep/app 

7 Date of commencement for view of 
Tender. 

 16.05.2022. 
 

8 Last date and time for submission of 
EMD 

Before 12.00 hrs. on  30.05.2022 
(The EMD amount has to be received in 
TNEB/TANGEDCO account through e-payment, 
by 2hours before closing time of tender) 

9 Date and time of closing of online  
e-tender for submission of Techno 
Commercial Bid & Price Bid 

 30.05.2022 @ 14:00 PM 
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10 Date & time of opening of 
tender electronically 

31.05.2022 @ 14:00 PM 
 

11 Specification available at website: The tender specification will be placed at  
(i) TANGEDCO website (www.tangedco.gov.in) I) 
TN.Govt.Website (WWW.tenders.tn.gov.in) 
and(ii)https://tntenders.gov.in/nicgep/app 
of NIC Ltd. 
The Prospective bidders may download the same 
at free of cost. 

12 Documents  to be uploaded by the 
Tenderer  during  e-submission 
throughhttps://tntenders.gov.in/ni
cgep/app of NIC Ltd 

1. Scanned copy of e-receipt for EMD 
2. SCHEDULE 
3. Proof for BQR 
4. SPECIAL CONDITIONS 
5. GENERAL condition and other documents 

whichever is applicable 
13 Contact Address for any Clarification. Superintending Engineer /Civil 

Tuticorin Thermal Power Station, 
TUTICORIN – 628 004 
Ph.No. 0461-2352468 
Email ID : secttps@tnebnet.org 
 

14 Place at which tenders will be opened Office of the Superintending Engineer / Civil, 
Tuticorin Thermal Power Station, 
TUTICORIN – 628 004 
 

 
 
 
                                                                                      Chief Engineer, 

Tuticorin Thermal Power Station, 
                                                                                   Tuticorin-628 004. 
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SECTION –A 

SPECIFICATION NO.CE/TTPS/SE/Civil/TTPS/66/2022 – 2023. 

INVITATION TO BID (ITB) 

1.1.0 TENDER SYSTEM-E-Tender. 

On line Tenders in the prescribed form as per the instructions in the 
Specification under “Two Part two covers” system are invited by the          
Chief Engineer / TTPS/Tuticorin for and  on  behalf of Tamil Nadu  Generation 
& Distribution Corporation Limited, Tuticorin Thermal Power Station Tuticorin 

1.2.0 NAME OF WORK 

TANGEDCO - TTPS – CMD - II – ASH DYKE – Strengthening and 
Raising the existing bund in the East side peripheral bund using ash 
mixed with mill reject and red gravel from Ch 0 m to 1100 m from 
main spillway towards hump.  

1.3.0 EARNEST MONEY DEPOSIT (EMD) 

Each Tenderer must pay as Earnest Money Deposit (EMD) a sum of Rs.96,000/- 
(Rupees Ninety six thousand only) and to be paid in the following account. 
 
TANGEDCO’s Account  

Account No: 8501201000256 

Name of Bank :Canara Bank., TTPS Branch,TUTICORIN-04 

IFSC Code: CNRB0008501 

 EARNEST MONEY DEPOSIT 

a. Tenderer should pay the above specified amount towards Earnest Money 

Deposit. 

b.  Earnest Money Deposit specified above should be in the form of NEFT / 

RTGS. Scanned copy of the E-receipt duly reflecting the UTR Number 

shall be uploaded. The EMD amount has to be received in TNEB / 

TANGEDCO account through e payment,  2 hours before closing 

time of tender).EMD amount received beyond tender closing time 

will be summarily rejected. 

c. NOTE: 

i) Tenderers who are exempted from payment of Earnest Money Deposit 

should furnish an undertaking on a non-judicial stamp paper of value 

Rs.80/- (Rupees Eighty only) to pay as penalty an amount equivalent to 

EMD or an amount equal to the actual loss incurred, whichever is less, 
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in the event of non-fulfillment or non-observance of any of the 

conditions stipulated in the contract, consequent on such breach of 

contract. 

ii) Proof for exemption from payment of Earnest Money Deposit  shall be 

furnished. 

iii) The tenders received without Earnest Money Deposit / Proof for 

exemption will be rejected. 

d. The Earnest Money Deposit will be retained in the case of successful 

tenderer / tenderers and will not carry any interest.  It will be dealt with 

as provided in the tender.  When the tender is accepted, the tenderer 

whose tender is under consideration shall be viewed with their Login, User 

ID & Password on the date fixed by E-Mail upon  intimation to him. . In 

respect of the successful tenderer,  the EMD   remitted  by  him  will  be  

carried over as part of  the  Security  Deposit  payable  by the tenderer 

and he will have to  remit  the  balance  Security Deposit in full. 

e. When the E-Tender is accepted, the tenderer will be intimated of the 

same. He shall     forth with, upon intimation being given to him, by the 

Superintending Engineer, of acceptance of the tender shall execute 

necessary  agreement in the prescribed form.  The stamp duty payable to 

this agreement is of the value of Rs 20/-, which should be borne by the 

successful tenderer. The agreement in the prescribed form duly stamped 

should then be signed by the contractor in due fulfillment of the contract 

in the office of the Superintending Engineer concerned of the work.  

Failure to enter into the required agreement as defined in this paragraph 

shall entail for forfeiture of the Earnest Money Deposit paid. 

f. Tender will be summarily rejected if; 

i. Not accompanied by the EMD (or) Proof of exemption from payment of 

EMD (or) an Undertaking in lieu of EMD (or) Proof of PEMD. 

ii. Not satisfying the Bid Qualification Requirements. 

g. Tender is liable to be rejected if; 

i. The tender is not in the prescribed form. 

ii. Not accompanied by requisite EMD 

iii. Not properly signed by the tenderer 
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iv. Not in conformity with the TANGEDCO,s’s commercial terms and 

technical specifications. 

v. Received from the tenderer who is directly or indirectly connected with 

Government service or TANGEDCO,s service or service of Local 

Authority. 

vi. Received from the tenderer whose past performance/Vendor rating is 

not satisfactory. 

vii. Received from the Black listed firm or contractor. 

viii. With validity period less than that specified in the specification. 

ix. Incomplete and evasive offer. 

h. The Earnest Money Deposit made by tenderer will be forfeited if, 

a. The tenderer withdraws his tender or backs out after acceptance of the 

tender or fails to remit the security deposit 

b. The tenderer withdraws his tender before the expiry of validity period 

stipulated in the     specification or fails to remit the security deposit. 

c. The tenderer violates any of the provisions of these regulation contained 

herein. 

d. The tenderer revises any of the terms quoted during the validity period 

e. In the event of documents furnished with the offer being found to be 

bogus or the documents contain false particulars; the EMD paid by the 

tenderers will be forfeited in addition to black listing them for future 

tenders/contracts in Tamil Nadu Generation and Distribution 

Corporation Ltd. 

i. The EMD will not carry any interest. 

j.  The EMD of the unsuccessful tenderers will be refunded on their 

application for refund after intimation is sent to them conveying the 

rejection of their offer. 

K.  In respect of the successful tenderer,  the EMD   remitted  by  him  will  
be  carried over as part of  the  Security  Deposit  payable  by the 
tenderer and he will have to  remit  the  balance  Security Deposit in full. 
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i) Government of India, Ministry of MSME, vide Notification No. S.O.2119 
(E) dated.26.06.2020 has notified composite criteria for classifying 
the enterprises as Micro, Small and Medium Enterprises and insisted 
to register the enterprises in “UDYAM REGISTRATION PORTAL” to 
obtain an e-certificate viz. Udyam Registration Certificate. 

As per the Notification the enterprises are classified as: 

a) a micro enterprise, where the investment in Plant and machinery or 
equipment does not exceed one crore rupees and turnover does not 
exceed five crore rupees; 

b) a small enterprise, where the investment in plant and machinery or 
equipment does not exceed ten crore rupees and turnover does not 
exceed fifty crore rupees; and  

c) a medium enterprise, where the investment in plant and machinery or 
equipment does not exceed fifty crore rupees and turnover does not 
exceed two hundred and fifty crore rupees. 

 Consequent to the above, 
 While calculating the turnover of an enterprise whether micro, small or 

medium. Exports of goods or services or both, shall be excluded for the 
purpose of classification of units. Accordingly, a certificate from chartered 
Accountant, along with the bid from the bidders whose turnover includes 
export proceeds, for ascertaining the turnover achieved on export of goods 
or services or both and included in the total turnover and the same should 
be uploaded along with the Bid. 

 The Plant and Machinery shall have the same meaning as assigned to the 
Plant and  
Machinery in the Income Tax Rules, 1962 framed under the Income Tax 
Act, 1961 and shall include all tangible assets (other than load and building, 
furniture and fittings). The cost of certain items specified in the Explanation 
I to sub-section (1) of section 7 of the Act shall be excluded from the 
calculation of the amount of investment in Plant and Machinery. Following 
to that, the investment value in Plant and Machinery for the purpose has to 
be certified by the chartered Accountant and the same should be uploaded 
in the bid in case the bidder claims EMD Exemption. 

Note: 
i) All existing enterprises registered under EM-Part II or UAM shall register 

again on the Udyam Registration portal on or after the 1st day of July,2020. 
ii) All enterprises registered till 30th June 2020, shall be re-classified in 

accordance with the said notification. 
iii) The existing enterprises registered prior to 30th June, 2020 shall continue 

to be valid only for a period up to the 31st day of March, 2022. 
iv) An enterprise registered with any other organization under the Ministry of 

Micro, Small and Medium Enterprises shall register itself under Udyam 
Registration. 

ii) a. The following categories of industries are exempted from payment of Earnest 
Money Deposit. 
1. The Small Scale Industrial Units located within the State and Registered with 

the Tamil Nadu Small Industries Development Corporation. 
2. The Small Scale Industrial Units Registered with the National Small Industries 

Corporation. 
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3. The SSI Units holding Acknowledgement issued for Entrepreneur 
Memorandum                   Part-II obtained from the District Industries 
Centre in respect of those items for which the Registration 
Certificate/Acknowledgement has been issued. 

4. Departments of the Government of Tamil Nadu. 
5. Undertakings and Corporations owned by the Government of Tamil Nadu. 
6. Labour Contract Co-operative Societies. 
7. Tiny Industries classified under S.S.I. registered with the State of Tamil Nadu 

and registration certificate issued by the Department of Industries and 
Commerce/Government of Tamil Nadu in respect of those items for which 
the Registration Certificate issued. 

8. Small Scale Industrial Units located outside the State and such of those units 
registered with National Small Industries Corporation (NSIC) in respect of 
those items covered under Registration Certificate. 

9. UAM Submitted by bidders shall also be accepted for permitting EMD 
exemption in respect of SSI/MSME units while participating in TANGEDCO 
tenders. 

10. SSI/MSME Units registered under Udhayam Registration portal. 
b.  SSI Units having provisional registration certificate are not eligible for 
exemption from payment of EMD. 

vii).Those tenderers who are exempted from payment of EMD shall furnish in lieu of 
EMD an Undertaking in a non-judicial Stamp Paper of value not less than Rs. 80/- 
(Rupees Eighty only) in the prescribed format as per Annexure-X to the effect to 
pay as penalty an amount equivalent to EMD in the event of non-fulfillment or 
non-observance of any of the conditions stipulated in the contract consequent to 
such breach of contract.   

The State Government, Public Sector Undertakings who are exempted from 
payment of EMD / Security Deposit should also pay as penalty an amount 
equivalent to the amount fixed as Security Deposit in the event of non-fulfillment 
or non-observance of any of the conditions stipulated in the contract. 

viii).(a)Tenders received without undertaking will be disqualified 

        The undertaking in Rs.80/- (or) above value Stamp paper in lieu of payment of 
EMD (as Per ANNEXURE-X) should properly be executed by incorporating the 
following details. 

i) Specification No.  
ii) EMD Amount 
iii) Description of work 
iv) Due date of Tender Opening. 
v) The name of the executor of the Bond should be included in the last para 

of the bond. 
vi) The executor should sign the undertaking with company seal 
vii) Signature of witnesses should be affixed at the end of undertaking along 

with details of name and address. 
viii) Tender will be rejected if the undertaking is not signed / authenticated 

in all pages of undertaking.  
(b) If the undertaking is not executed properly as above, the offer is LIABLE FOR 
REJECTION  
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ix). Small Scale Industries registered with the Tamil Nadu small Industries 

Development Corporation or with National Small Industries Corporation or 
holding Entrepreneur Memorandum Part-II or acknowledgement for the 
Entrepreneur Memorandum Part-II issued By District Industries c e n t e r (DIC), 
for small scale industrial unit, UAM/UDYAM registered firms for subject services 
for which they are permitted to carryout and the period of validity of the 
certificate shall upload attested Photocopy of Registration 
Certificate/Acknowledgement as proof of eligibility for exemption from payment 
of EMD. 

Further, 

a. An attested copy of certificate from Chartered Accountant, along with the bid 
from the Bidders whose turnover includes export proceeds, for ascertaining 
the turnover achieved on export of goods or services or both and included in 
the total turnover. 

                                                            and                         

b. An attested copy of certificate from Chartered Accountant towards 
investment value in Plant and Machinery should be uploaded. 

Note:  
           All documents uploaded as proof for exemption of payment of EMD should 

be       attested by Notary Public or Gazetted Officer. If not, the offer will be 
liable for rejection. 

x). Others viz., Central and other State Government Departments/Undertakings and 
Corporations other than those in Tamil Nadu shall have to pay Earnest Money 
Deposit and Security Deposit. 

NOTE:  
a. In respect of labour Contract Co-Operative Societies, who are exempted from 

payment of EMD, only 90% of the bills are to be admitted initially and the 
balance 10% is to be paid after satisfactory completion of contract. 
Undertakings/ Corporations and Departments shall have to pay EMD and SD. 

b. The tenderers other than foreign tenderers / SSI Units / State Government 
Public Sector Undertakings who are exempted from payment of EMD should 
furnish an undertaking on a non-judicial stamp paper of appropriate value to 
pay an amount equivalent to EMD in case of non-fulfilment of the conditions 
stipulated in the contract. 

c. Exempted Tenderers are to produce copy to their Registration Certificate, 
attested by a Gazzetted Officer / Notary Public, showing the services which, 
they are permitted to carryout and the PERIOD OF VALIDITY of 
CERTIFICATE. 

d. Exemption of EMD is allowed to the units for those services carried out in 
their SSI units. If the tendered items are not on their service range, the 
tenderer cannot claim exemption from payment of EMD and such tenders will 
be rejected straight away. 

e. Tenders accompanied by Part Earnest Money Deposit will not be considered 
f. The successful tenderer in whose favour the order is issued, should on 

Demand to pay, in addition to EMD paid, the Security Deposit, if any called for 
by the TANGEDCO. If the successful tenderer either fails to remit this SD 
amount or backs out of his tender bid, the EMD remitted by him will be 
forfeited.       
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xi). The following should be uploaded by the Vendor during submission of Techno-
commercial bid for payment of EMD failing which the offer will be SUMMARILY 
REJECTED.  

a. The e-receipt of payment of EMD through NEFT/RTGS (or) by way of account 
transfer 

or 
b. The proof for exemption of payment of EMD with an undertaking (in Rs.80/- 

Stamp Paper) in lieu of payment of EMD along with attested copy of 
Chartered Accountant’s Certificate for turnover and investment in plant and 
machinery. 

xii). The Earnest Money Deposit / Permanent EMD made by Tenderer will be 
forfeited after e-tender opening if:  

(a) He withdraws his tender or backs out after acceptance.  
(b) he withdraws his tender before the expiry of validity period stipulated in the 

Specification or fails to remit the Security Deposit.  
(c) he violates any of the provisions of these regulations contained 

herein.  
(d) he revises any of the terms quoted during the validity period.  
(e) In the event of documents furnished with the offer being found to be bogus 

or the documents contain false particulars, the EMD paid by the tenderers 
will be forfeited in addition to blacklisting them for future tenders/contracts in 
TANGEDCO. 

(f) The Earnest Money Deposit specified shall be paid in the form of NEFT/RTGS 
(or) by way of Account Transfer as mentioned in5(a) of Foreword for the 
above amount. Scanned copy of the e-receipt duly reflecting the UTR 
Number shall be uploaded. In case, the EMD remittance through same Bank, 
a copy of Bank account scrolls of bidders duly exhibiting the transaction of 
EMD amount with details of name of the bank account number of the bidder 
and IFSC Code shall be uploaded so as to verify the credit of same in 
TANGEDCO bank account scrolls for ensuring the EMD compliance of bidders. 

(g) The tenderers who are having valid Permanent EMD with TANGEDCO at 
Tuticorin Thermal Power Station or with TANGEDCO HQ at Chennai for an 
amount as mentioned below are exempted from payment of EMD and are 
eligible to participate in the Tender. PEMD: Rs.20,00,000/-  (In case of 
Tenderers not exceeding Rs.10 Crores in value)  with TANGEDCO 
Head Quarters /TTPS Firms who have PEMD less than specified above are 
not eligible to participate on the basis of the PEMD deposited by them even 
for lesser quantity and value. If the tenderer desires to become a Permanent 
EMD holder, they are advised to deposit the required amount with the 
corporation at TTPS or at Head Quarters Chennai as Permanent EMD well in 
advance, obtain a certificate from the Financial Controller/ TTPS and 
submit the copy of the same along with the tender. The PEMD holder should 
submit a copy of the PEMD certificate issued by the corporation. The original 
PEMD certificate should be produced for verification on demand by the 
purchaser if warranted. 
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2.1.0 BID QUALIFICATION REQUIREMENT: 

4. Documentary evidence in support of all the above requirements attested by a 

Gazetted officer or Notary public shall necessarily be Scanned and Uploaded 

during e-submission in https://tntenders.gov.in/nicgep/app along with 

the offer. In the absence of attested supporting documents the offer will be 

rejected. 

2.2.0 TENDER INVITING AUTHORITY: 

 CHIEF ENGINEER, 

              Tuticorin Thermal Power Station,  

                TANGEDCO Ltd, 

               Tuticorin – 628 004. 

              E-mail ID :   secttps@tnebnet.org     Website :  www.tangedco.gov.in 

1. The tenderer should have previous experience in execution of ash dyke bund 

works in a single contract for a value of not less than Rs.23.97 Lakhs in any 

Thermal Stations of State / Central Govt / PSU in India. 

2. The tenderer should have the annual turnover of not less than Rs.23.97 

Lakhs  in any one of the following financial years i.e. 2018 - 2019, 2019 - 2020 

& 2020 - 2021. However, evidence for all the above three financial years should 

be obtained from a Chartered Accountant or TDS (Tax Deduction at Sources in 

Form – 16 A issued by TTPS) shall be scanned and uploaded as documentary 

proof to ensure the turnover criteria.  

3. The tenderer who are having separate ESI code and EPF code only are eligible 

to participate in the tender. 
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SECTION – B 
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SECTION - B 

TUTICORIN THERMAL POWER STATION 

Name of work:- TANGEDCO - TTPS – CMD - II – ASH DYKE – Strengthening and 

Raising the existing bund in the East side peripheral bund using ash mixed with mill 

reject and red gravel from Ch 0 m to 1100 m from main spillway towards hump. 

SPECIFICATION NO. : CE/SE/Civil/TTPS/66/2022 – 2023. 

INDEX 

Clause 
No. 

Description 

1.  Scope of Work 
2.  Definition of Terms and Specification Documents 
3.  Instructions To Bidders 
3.1 Information Furnished 
3.2 Time of Completion and Work Schedule 
3.3 Night Work 
3.4 Inspection of site by bidders 
3.5 Work Execution and Supervision 
3.6 Services and Facilities by owner 
3.7 Prices and Rates 
3.8 Validity of Bid 
3.9 Demobilization 
3.10 Other Works 
3.11 Security and Safety Rules of Owner 
3.12 Payment 
3.13 List of Works 
3.14 Drawings and Details 
3.15 Bid Documents 
3.16 Submission of Bid 
3.17 Bid-qualification Requirement 
3.18 Owner Reserves Right 
3.19 Materials Supplied by Contractor 
3.20 Surveying and Layout 
3.21 Quantities 
3.22 Splitting of Work 
3.23 Equipment 
3.24 General 
3.25 Bid Evaluation 
3.26  
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SECTION-B 

TUTICORIN THERMAL POWER STATION 

B.1.0  SCOPE OF WORK:B.1.1.Scope of work covered under this tender  

TANGEDCO - TTPS – CMD - II – ASH DYKE – Strengthening and 

Raising the existing bund in the East side peripheral bund using ash 

mixed with mill reject and red gravel from Ch 0 m to 1100 m from 

main spillway towards hump. 

B.1.2Work covers the following item:  

TANGEDCO - TTPS – CMD - II – ASH DYKE – Strengthening and 
Raising the existing bund in the East side peripheral bund using ash mixed 
with mill reject and red gravel from Ch 0 m to 1100 m from main spillway 
towards hump. 

B.1.3.   The scope also include such other related works as indicated in the “ 
Schedule of quantities” although they may not be specifically mentioned in 
the above paragraphs and all such incidental items not specified but 
reasonably implied and necessary for the completion of the job as a whole, all 
as desired and as directed by Owner. All works shall be done in a manner 
acceptable to the Owner who shall have the power to reject any work or 
material which, in his judgment, is not in full accordance with the 
specification. 

B.1.4   Owner reserves the right to split up the work included in the 
scope of this work / among more than one contractor at the stage of initial 
award or during the progress of work in case of unsatisfactory work or slow 
progress of the contractor.  

B.1.5   Various works covered in this specification shall include 
furnishing of all materials (except materials supplied by Owner) at specified 
rates as stipulated in Section-C (General Conditions of Contract), labour, 
tools, plants and equipments, transportation, design, fabrication, supervision, 
erection, testing and commissioning as per drawings as shown therein and all 
incidental items not shown and specified but reasonably implied and 
necessary for satisfactorily completing the work as a whole.  

B.2.0 DEFINITION OF TERMS AND SPECIFICATION DOCUMENTS 

B.2.1 DEFINITION OF TERMS: 
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a) ’OWNER’/ ‘PURCHASER’ shall mean the TANGEDCO on whose behalf the 

work is issued and shall include TANGEDCO’s authorized officers.  

b)  ‘ENGINEER’ shall mean duly authorized representatives appointed by the 

OWNER/PURCHASER for this ‘work’  

c) ‘BIDDER’ shall mean the firm/party who quotes against the work. 

d) ‘VENDOR/CONTRACTOR/FABRICATOR’ shall mean the successful Bidder 

whose Bid has been accepted by the OWNER/PURCHASER and on whom 

the ‘Contract’ or ‘Purchase Order’ is placed by the OWNER/ PURCHASER 

and shall include his heirs, legal representatives, successors and permitted 

assigns. 

e)   ‘SUB-VENDOR/ SUB-CONTRACTOR/ SUB-FABRICATOR’ shall mean the 

person named in the ‘contract’ undertaking a part of the work or any 

person to whom apart of the ‘contract’ has been sublet with the consent in 

writing of the OWNER/PURCHASER and shall include his heirs, legal 

representatives, successors and permitted assigns. 

f) ‘MANUFACTURER’ refers to a person or firm who is the producer and 

furnisher of material or designer and fabricator of equipment to either the 

OWNER/PURCHASER or the VENDOR/CONTRACTOR or both under the 

‘contract’. 

g) ‘OTHERS’ shall mean other successful BIDDER whose Bids have been 

accepted by the OWNER/PURCHASER and to whom the orders have been 

placed by the OWNER/PURCHASER and shall include their heirs, legal 

representatives, successors and permitted assigns. 

h) ‘INSPECTOR’ shall mean authorized representatives appointed by the 

OWNER/PURCHASER or the ENGINEER for purposes of inspection of 

materials/equipments/works. 

i) ‘PROJECT’ shall mean the actual place of the proposed ‘project’ as detailed 

in the specification or other places where work has to be executed under 

the contract. 

j) ‘SITE’ shall mean the actual place of the proposed work spot as detailed in 

the Specification or other place where work has to be executed under the 

contract. 

k) ‘Month’ shall mean calendar month. 



18 
 

l)   ‘Specification’ shall mean collectively all the contract terms and stipulations 

contained in those portions of the ‘contract’ known as General conditions, 

the Specification and such Amendments, Revisions Deletions or Additions, 

as may be made in the Agreement and all written Agreements made or to 

be made pertaining to the method and manner of performing the work to 

the quantities and qualities of the materials to be furnished under this 

‘contract’.  

m) ‘Bid’ shall mean the proposal/document that the BIDDER upload in the 

requisite and specified form in the ‘specification’. 

n) ‘Plant’ or ‘Equipment’ and ‘work’ or ‘Works’ shall mean respectively the 

goods to be supplied and service to be provided by the VENDOR/ 

CONTRACTOR/FABRICATOR under the ‘Purchase Order’ or ‘Contract’ 

‘Contract’ or ‘Purchase Order’ shall mean the order and associated 

specifications executed by the OWNER/ PURCHASER and the 

VENDOR/CONTRACTOR/FABRICATOR including other documents agreed 

between the parties or implied to form a part of the ‘Contract’.  

p) ‘Contract Price’ shall mean, if there is a formal agreement, the prices 

referred to in the agreement or if there is no formal agreement, the price 

agreed to be the value of the ‘Contract’. 

q) ‘Date of contract’ shall mean the calendar date on which the 

OWNER/PURCHASER and VENDOR /CONTRACTOR/ FABRICATOR have 

signed the’ Contract’. Effective date of contract shall mean the calendar 

date on which the OWNER/PURCHASER have issued to the VENDOR the 

‘Letter of intent’.  

r) ‘Contract Period’ shall mean the period during which the ‘Contract’ shall be 

executed as agreed between VENDOR/ CONTRACTOR/ FABRICATOR and 

OWNER/ PURCHASER in the ‘Contract’. 

s) ‘Maintenance Period’ shall mean the period during which the work shall 

give the same performance as guaranteed by the VENDOR in the Schedule 

of Guarantee as in the ‘Specification’. 

t) ‘Approved’ and ‘Approval’, where used in the specification shall mean, 

respectively, approved by and approval of the OWNER/PURCHASER or the  
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ENGINEER. When the words, ‘Approved’, ‘Approval’, ‘Subject to approval’, 

‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As directed’, ‘Where 

directed’, ‘When directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’ or 

words and phrases of like import are used, the approval, judgment, 

direction, etc., is understood to be a function of the OWNER/PURCHASER 

or the ENGINEER. 

u) ‘ENGINEER’S INSTRUCTIONS’ shall mean any drawings and/or instructions 

oral and/ orin writing, details, directions and explanations issued by the 

ENGINEER or the OWNER/PURCHASER from time to time during the 

‘Contract Period’. 

v) ‘Writing’ shall include any manuscript, typewritten or printed statement 

under or over signature and/or seal as the case may be. 

w). ‘Notice in writing’ or ‘Written Notice’ shall mean a notice in written, typed 

or printed characters sent (unless delivered personally or otherwise proved 

to have been received) by registered post to the last known private or 

business address or registered office of the addressee and shall be 

deemed to have been received when in the ordinary course of post it 

would have been delivered.  

x)  CONTRACTOR’S WORKS’ or ‘MANUFACTURER’S WORKS’ shall mean and 

include the land and other places which are used by the 

VENDOR/CONTRACTOR/FABRICATOR or SUB-VENDOR/ SUB-

CONTRACTOR/SUB-FABRICATOR for the manufacture of ‘Equipment’ or 

performing the ‘Works’. 

y) ‘Virtual completion’ shall mean that all work is completed as directed and 

the ‘Site’ is cleared to the satisfaction of the OWNER/ PURCHASER or the 

ENGINEER. 

z) ‘Commercial Use’ shall mean that use of the ‘Equipment’ or ‘work’ which 

the ‘Contract ‘contemplates or that for which ‘Equipment’ or ‘Work’ is 

commercially capable. 

aa) ‘Minor Modification’, shall mean the modification work required to be 
done on the ‘Equipment’ and ‘Works’ which need a maximum of 48 man 
hours per item of work, incase of civil contracts, it shall be ‘works’ which 
need a maximum of 8 man hours per item of work. 
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ab) ‘Major Modification’ as applied to equipment erection contracts only, shall 

mean the modification work required to be done on the ‘Equipment’ and 

‘Works’, needing more than 48 man hours per item of work, where such 

work is required to be done for no fault of the VENDOR/CONTRACTOR. In 

the case of Civil contracts, it shall be ‘works’ needing more than 8 man 

hours per item of work. 

ac) Words implying the singular only shall also include the plural, and vice 

versa, where the context requires. 

ad) ‘Drawing’ shall mean all: 

i) Drawings furnished by the OWNER/PURCHASER or the ENGINEER as a 

basis for proposals; 

ii) Supplementary drawings furnished by the OWNER/ PURCHASER or the 

ENGINEER to clarify and to define in greater detail the intent of the 

‘Contract’. 

iii) Drawings submitted by the VENDOR with his proposal provided such 

drawings are acceptable to the OWNER/PURCHASER or the ENGINEER. 

iv) Drawings furnished by the OWNER/PURCHASER or the ENGINEER to the 

VENDOR during the progress of the work; and 

iv) Engineering data and drawings submitted by the VENDOR during the 

progress of the work provided such drawings are acceptable to the 

ENGINEER. 

B.2.2. SPECIFICATION DOCUMENTS: 

a) This ‘Specification’ consists of six sections as listed below and all of these 

are to be considered together for correct understanding and 

interpretation of the specification. 

PART I 

b) SECTION – A- The scope of enquiry and description of the ‘Specification’ 

document and the list of contents. It also includes instructions to the 

BIDDERS and specific non-technical requirements. 

c) SECTION – B- Description, Scope of work, Instruction to bidders and 

Project Information. 

d) SECTION – C- General conditions of contract. 
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e) SECTION – D- Technical specification for works. 

f) SECTION – E- Information to be furnished by the Bidders such as  

Particulars of Employment of Ex-service personnel, Undertaking inlieu of 

payment of EMD, Schedule of Equipment, Schedule of Rates for Labour, 

Bidder’s Experience, Schedule of deviation from Technical specification 

and Schedule of deviation from General Conditions. 

g) PART II- Bill Of Quantities (BOQ) (Separately uploaded) 

h) The BIDDER shall be deemed to have carefully examined the 

“Specification” in its complete form and to have fully informed and 

satisfied himself as to the details, nature, character and quantities of the 

work to be carried out, site conditions and other pertinent matters and 

details. 

i) In case of conflict between different sections of the “Specification”, 

requirements of Section-C shall govern. 

j) It is the intent of the OWNER/PURCHASER to incorporate these 

specification documents in the final “contract” or “Purchase Order” for the 

supply of material, equipment and services. The BIDDERS are required to 

review these documents and clearly state in their proposals their 

acceptance of the same. Exceptions, if any, shall be clearly stipulated in 

the appropriate bidding schedule. The final “contract” between the 

OWNER/PURCHASER and the VENDOR/ CONTRACTOR shall be subjected 

to such changes, if any, mutually agreed upon between the 

OWNER/PURCHASER and the VENDOR/CONTRACTOR and included in the 

main text of the “contract” or “PURCHASE ORDER”.  

k) The BIDDER shall specify all the deviations with respect to this 

specification in the appropriate schedule. 

 

B.3.0 INSTRUCTIONS TO BIDDERS: 

B.3.1INFORMATION FURNISHED: 

a) This specification is intended as a general description of quality envisaged 

for material, workmanship and of the finished work. It is not intended to 

cover minute details. The work shall be executed in accordance with the  
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best modern practice and to the complete satisfaction of the OWNER. Special 

techniques approved by ENGINEER shall be used if and where found 

necessary. 

b) The information given in this specification is in good faith and meant to 

serve as a guide to the Tenderer. It is, therefore, imperative that Tenderer 

shall obtain and examine for himself all the data, information and 

particulars required for the satisfactory execution of the work under this 

enquiry. The submission of a tender by the Tenderer implies that he has 

fully read the Specifications, Tender drawings, Contract documents and 

general conditions of contract and has made himself aware of the scope 

and the specifications for the work to be performed and local conditions 

and other features which have a bearing on the cost and execution of the 

work. The owner shall not therefore, after acceptance of the tender, pay 

any extra charges for any reason whatsoever. 

c) Tenderer should note that standard specifications under Section-D should 

be read in conjunction with AMENDMENTS thereof, if any. General notes 

(given in Section-C) shall also be noted before quoting rates against 

various items in Part II.(BOQ) 

d) In case of any conflict among the clauses of different technical 

specifications given under Section-D, the decision of the Owner shall be 

final and binding on the Contractor. 

e) The provisions of Tamil Nadu Transparency in Tender Act.1998 and Tamil 

Nadu Transparency in Tender Rules-2000 will be followed in this tender. 

f) If any tenderer requires clarification on Tender Documents, it should be 

asked for before48 hours of the opening of the tender. 

g) Bar of Jurisdiction: Save as otherwise provide in this Act no order passed 

or proceeding taken by any officer of authority under this Act shall be 

called in question in any court, and no injunction shall be granted by any 

court in respect of any action taken or to be taken by such officer or 

authority in pursuance of any power conferred by or under this Act. 
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B.3.2 TIME OF COMPLETION AND WORK SCHEDULE 

a) Time is the essence of award of work of this Contract. The Contractor shall 

within two weeks from the date of taking over of site, submit to the Owner 

for his approval, detailed work schedule showing how he proposes to carry 

out the work, specifically mentioning time periods as well as date of 

commencement and completion of each activity and such approved 

schedules must be strictly adhered to by the Contractor. The schedules are 

to be reviewed periodically with the Owner to ensure that the completion 

date will be met or to institute corrective steps (at no extra cost to the 

Owner) to adhere to the completion dates. The Owner reserves the right to 

revise the schedule at his discretion in order to keep up the completion 

date and to suit the project requirement and such alterations shall not 

entitle the contractor to any extra payment. 

b) The work covered under this contract as a whole shall be completed within 

6 months (Six months) from the date of taking over of site. 

c) Within 10 days from date of receipt of intimation regarding readiness of 

site by the Engineer, the contractor should take over the site and 

commence the work. 

d) The whole work must be proceeded with, within such sections and at such 

times and in such order and manner as described in those specifications 

and as directed by the ENGINEER. No extra payment or relaxation in the 

rates will be permitted on account of this. 

 

e) The CONTRACTOR should furnish the ENGINEER with weekly progress 

reports in triplicate on the SATURDAY of every WEEK in the following 

FORMAT: 

 

Item of 

work 

Schedule 

for the 

week 

Actual 

progress 

Reasons for 

short fall if 

any 

Steps taken 

to make the 

short fall 
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f) The CONTRACTOR shall make all necessary arrangements at SITE to 

mobilize machinery, equipment, labour and material and maintain 

necessary number of machinery and equipment and operators to guarantee 

such minimum rate of progress of the WORK as is required by the agreed 

SCHEDULE for the timely completion of the work as per relevant clauses in 

GENERAL CONDITIONS OF CONTRACT. 

g) Extension of contract period, only for completion of work shall be granted 

by the OWNER equal to the period of force majure conditions if were in 

existence as applicable to this contract. Monsoon and inclement weather 

shall not be considered as reasons for extension of time. 

h) Idle time charges for any reason including men and machinery whatsoever 

shall not be  entertained by the OWNER. 

i) If the contractor fails to maintain the stipulated time of completion specified 

hereinabove, he shall be liable to pay liquidated damages as set out in 

‘General Conditions of Contract ‘under Section-C. It shall be clearly 

understood that failure to meet the completion date and/ or slow progress 

of work shall also attract penalty as per General conditions of contract in 

Tamil Nadu Building Practice (TNBP- Volume II).  

B.3.3. NIGHT WORK: 

The time of completion as defined in Clause B.3.2. herein above, shall 

be deemed to exclude working during night hours. However, ENGINEER may 

consider granting permission for working during night hours, if he considers 

it essential in order to complete the work in the stipulated time, on a specific 

request by the Contractor. Night work shall not entitle the contractor to any 

extra payment. Where night work is in progress sufficient lights shall be 

provided by the Contractor at his cost, to safeguard the workmen and the 

public and he shall take suitable precautions to prevent accidents. Excavated 

areas shall be barricaded and provided with red lights as a caution to prevent 

accidental falls. 
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B.3.4 INSPECTION OF SITE BY BIDDERS: 

a) Bidder shall inspect the site, examine and obtain all information required 

and satisfy himself regarding matters and things such as access to site, 

communication, transport, right of way, the type and number of equipment 

and facilities required for the satisfactory completion of work, the quantity 

of various sections of the work, the availability of local labour, availability 

and rates of material, local working conditions, uncertainties of weather, 

obstructions and hindrances that may arise, etc., which may affect the 

work or cost thereof, before submission of his bid. Ignorance of site 

conditions shall not be accepted by the Owner as basis for and claim for 

compensation. The submission of a bid by the bidder will be construed as 

evidence that such an examination was made and any later claims/disputes 

in regard to rates quoted shall not be entertained or considered bythe 

Owner. 

b) The access road to the work site is available. If any temporary feeder road 

is considered essential for the proper execution of the work, this shall have 

to be formed by the contractor at his own cost with the prior approval of 

the Engineer. The Contractor shall organize his own arrangement to 

transport his equipment, men and materials in such amanner that the 

completion period will not be exceeded on any account. 

 C) The rates quoted by BIDDER shall be based on his own knowledge and 

judgment of the conditions and hazards involved and shall not be based on 

any representations of the ENGINEER.  

B.3.5 WORK EXECUTION AND SUPERVISION 

a) Contractor shall have at the site accredited and qualified engineers and 

foreman/supervisors with adequate number of years of experience in  
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execution of similar works and also operators of machinery and equipment, 

for satisfactory progress and timely completion of the works. 

b) Contractor’s Engineer-in-charge of the work at site shall be capable of 

interpreting the specification and drawings and make adequate site 

decisions as and when required. He shall also take instructions from the 

Engineer and be responsible for carrying out the instructions. 

c) In the event of occurrence of any accidents at/near the site of work or in 

connection with execution of the work a report shall be made immediately 

to the Engineer, giving full details of the accident. He shall also report such 

accidents to all the competent authorities wherever such reports are 

required by them. 

B.3.6. SERVICES AND FACILITIES PROVIDED BY THE OWNER: 

 

a) The following facilities and services will be provided by the Owner to the 

Contractor. 

i) One permanent bench mark and a reference base line for lying out. 

ii) Some area of land as available at site to enable the contractor to make 

arrangement for site office/stores at his own cost. 

B.3.7. PRICES AND RATES: 
 

a) Prices and rates quoted shall include cost of all materials, labour, 

supervisions, setting out, machinery and equipment, transport charges, all 

consumables such as but not limited to petrol, oil, diesel, lubricants, pipes, 

ropes, etc. tarpaulins, etc., taxes, duties, royalties, control and any other 

levies payable on all transactions, overheads/profits of contractor, for due 

performance of the work under this contract. 
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B) Prices and rates quoted shall be firm for the entire duration of the contract 

and any agreed extension thereto. This contract does not attract any 

escalation / whatsoever it may be. 

B.3.8. VALIDITY OF BID: 

All the bids shall be valid for acceptance without any change in prices 

and rates for a period of 180 days from the date of opening of bids. In case 

of enterers who quote a lower validity than that called for in the 

specification, their offer is liable for rejection. 

 

B.3.9. DEMOBILISATION: 

On completion of work, the contractor shall promptly demobilize from 

the site and leave the place in a manner as directed by the Owner/Engineer 

within 15 days. 

B.3.10. OTHER WORKS: 

During the course of contractor’s works, other works either by the 

owner or by other contractors or by both simultaneously will be in progress 

within or near the project area. Contractor shall make his best effort to work in 

harmony with others in the best overall interest of the project and towards its 

speedy completion. 

B.3.11.SECURITY AND SAFETY RULES OF OWNER: 

a) Contractor shall strictly abide by the rules and regulations of security and 

safety enforced by the Owner. Contractor shall provide proper identity 

cards, badges, etc. to his employees whenever directed by the Owner. 

b) Contractor shall be solely responsible for the security of his personnel and 

equipments. 

c) Contractor, his employees and agents shall not disclose any information or 

drawing furnished to them by the Owner/Engineer. All drawings, reports, 

any other information prepared by the Owner/ Engineer/Contractor, 

either individually or jointly for the execution of the contract shall not be 

disclosed without prior written approval of the Owner. No photographs of  
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the work or plant within the project site shall be taken without prior written 

approval of the Owner. 

B.3.12. PAYMENT: 

The mode of submission of bills and payment shall be as indicated in 

the General conditions of contract under section-C. 

B.3.13. LIST OF WORKS: 

Bidders shall upload along with their bids complete particulars of 

similar jobs executed by them as called for in the “Bidder’s Experience” 

under Section-F. 

B.3.14.1.DRAWINGS AND DETAILS: 

One set of bid drawings and complete specification document will be 

furnished by the Owner to the contractor and Owner shall also supply 

construction drawings and details progressively during the contract period, 

to cover all the works envisaged in the scope of the contract. Construction 

drawings would be issued at the commencement of the work and 

subsequently to ensure that progress is maintained at the required pace, 

to meet the agreed work schedule for completion, as and when design 

data are available. In that event contractor apprehends any delay in 

construction for want of drawings and details, he shall immediately advise 

the Engineer/Owner accordingly. Contractor shall only have a claim for 

extension of time, due to delay in issue of construction drawings, if the 

work at site is seriously retarded or stopped for lack of construction 

drawings to proceed with. Contractor shall be given extension of time only 

to the extent his work has been held up for want of construction drawings 

as considered fit in the opinion of the Owner. Owner’s decision in regard 

to extension of time allowed on this account shall be final and binding on 

the contractor. 

B.3.14.2. DISCREPANCIES BETWEEN DRAWING AND SPECIFICATION: 

Should there be any discrepancy between the specification and 

or schedule of prices and / or drawings or any inconsistency error or 

omission in either of them reference must be made to the Engineer for an  
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explanation and the contractor will be held responsible for any errors that 

may occur in the work through neglect of this precaution. 

The contractor shall be responsible for and shall pay for any 

alterations of the work done due to any discrepancies, errors or omissions, 

in the drawings or particulars supplied to him, whether such drawings or 

particulars have been approved by the Engineer or not, provided that such 

discrepancies, errors or omission be not due to inaccurate information or 

particulars furnished to the contractor by the Engineer, but the purchaser 

shall be responsible for drawings and information supplied by the Engineer 

and the Purchaser shall pay for any alterations of the work necessitated by 

reason of inaccurate information supplied by the Engineer to the 

contractor. 

B.3.15. BID DOCUMENTS: 

b) Under Section B.3.14.1 particulars of the bid drawings are indicated. The 

drawings are intended to give the Bidder general idea of the type and 

extent of work involved and as such, they are indicative and for bid 

purposes only. Work shall proceed only on issue of construction 

drawings, which shall be issued to the contractor progressively on award 

of contract. No claim from the contractor will be entertained by the 

Owner, for the ‘Released for construction’ drawings being at variance to 

any extent from those issued for bid purposes. 

c) No alteration or mutilation, other than filling in particulars wherever 

called for, shall be made in the bid documents. Any 

changes/modifications made by the Bidder on the bid documents itself 

shall not be taken into consideration.  

B.3.16.0 SUBMISSION OF BID:  

1.0 The bidding under this contract is electronic bid submission through website 
https://tntenders.gov.in/nicgep/apponly. Detailed guidelines for viewing bids 
and submission of online bids are given on the website. Any citizens or 
prospective bidders can logon to this website and view the invitation for Bids 
and can view the details of works for which bids are invited. 

2.0 Registration 
2.1 The prospective bidders can submit bids online, however, the bidders are 

required to have enrolment/registration in the website by clicking on the link  
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“Online bidder enrolment” which is free of charge. 

2.2 As part of the enrolment process, the bidders are required to choose a unique 
username and assign a password for their accounts. 

2.3 Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These details would be used for any 
communication from the e-Portal. 

2.4 Upon enrolment, the bidders are required to register their valid Digital 
Signature Certificate (DSC)(Class II or Class III Certificates with signing key 
usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify / 
nCode / eMudhra etc.), with their profile. 

2.5 Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

2.6 Bidder then can login to the site through the secured login by entering their 
user ID / password and the password of the DSC / e-Token. 

2.7 The URL for online bid submission in e-tender 
ishttps://tntenders.gov.in/nicgep/app 

 
3.0 Contact persons: 
 

For queries related to registration and online bidding (NIC): 
e-mail : support.etender@nic.in 
Contact No. : 044 – 24466495 
24902580 Extn:332 
24917850 

4.0 System Requirement: 
i. Operating System: Windows XP-SP3 & above  
ii. Internet browser: IE7 and above.  
iii. Signing type: Digital Signature (class III)  
iv. JRE 7 update 79 (Preferred file- Windows X-86 Offline) and above to 

be downloaded and installed in the system.  

To enable ALL active X controls and disable ‘use pop up blocker’ under 
Tools→Internet Options→ custom 
level.FordetailedguidanceaboutbrowserandJavaconfigurationthebiddersareadvis
edto gothroughthevideoguideavailableunder“Bidders Manual Kit” at 
“https://www.tntenders.gov.in/nicgep/app?page=BiddersManualKit&servic
e=page” 

5.0 Searching for Tender Document: 
5.0 There are various search options built in the Website, to facilitate bidders to 

search active tenders by several parameters. These parameters could include  
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Tender ID, organization name, location, date, value, etc. 
Once the bidders have selected the tenders they are interested in, they may 

download the required documents/tender schedules. These tenders can be moved to 
the respective ‘My Tenders’ folder. This would enable the Tamil Nadu Govt. e-
Procurement Portal, to intimate the bidders through SMS / e-mail in case there is 
any corrigendum issued to the tender document. 

5.1 The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the Helpdesk. 

6.0 Preparation Of Bids 
6.1 Bidder should take into account any corrigendum published on the tender 

document before submitting their bids. 

6.2 Bidders are requested to go through the NIT and the tender document 
carefully to understand the documents required to be submitted as part of the 
bid. Please note the number of covers in which the bid documents have to be 
submitted, the number of documents including the names and content of each 
of the document that need to be submitted. Any deviations from these may 
lead to rejection of the bid. 

Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document and generally, they can be in PDF / XLS / RAR 
/ DWF/JPG formats. Bid documents may be scanned with 100 dpi with 
black and white option which helps in reducing size of the scanned 
document. Since the uploaded documents shall be downloaded for 
evaluation of bid, bidders are advised to upload clear scanned copies. One 
hard copy of the electronically submitted bid documents except the 
price schedule shall have to be submitted upon intimation by 
TANGEDCO after opening of the e-tender. 

6.3 To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders can 
use “My space or “Other Important Documents” area available to them to 
upload such documents. These documents may be directly submitted from the 
“My Space” area while submitting a bid, and need not be uploaded again and 
again. This will lead to a reduction in the time required for bid submission 
process. 

6.4 The completed bid comprising scanned copy of the proof for the payment of 
EMD or exemption from payment of EMD and necessary technical and 
commercial documents should be uploaded on the website along with signed 
and scanned copies of requisite certificates as are mentioned in the different 
sections in the tender document. 
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7.0 Electronic Submission Of Bids: 

The bidder shall submit online the requirements under qualification criteria and 
Technical Documents required and Price Schedule/BOQ. All the documents are 
required to be signed digitally by the bidder. After electronic online bid 
submission, the system generates a unique bid reference number which is time 
stamped. This shall be treated as acknowledgement of bid submission. 

PROCEDURE FOR SUBMISSION OF BIDS: 

7.1 Bidder should log into the site well in advance for bid submission so that 
he/she can upload the bid in time i.e. on or before the bid submission time. 
Bidder will be responsible for any delay due to other issues. 

7.2 The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

7.3 Bidder has to select the payment option as “offline” to pay the EMD amount 
through RTGS/NEFT by way of account transfer as applicable and enter details 
of the instrument.  

7.4 The scanned copy of payment made through RTGS/NEFT towards EMD amount 
has to be uploaded. TANGEDCO shall not be responsible for any delay in 
uploading the proof of EMD by any mode. 

7.5 A BOQ format for the price bid has been provided with the tender document to 
be filled by all the bidders. Bidders are requested to note that they should 
necessarily submit their financial bids in the BOQ format provided and no other 
format is acceptable. Bidders are required to download the BOQ file, open it 
and complete the coloured (Unprotected) cells with their respective financial 
quotes and other details (such as name of the bidder). No other cells should be 
changed. Once the details have been completed, the bidder should save it and 
submit it online, without changing the file name. If the BOQ file is found to be 
modified by the bidder, the bid will be rejected. 

7.6 The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for 
submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission. 

7.7 All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 
encryption technology. Data storage encryption of sensitive fields is done. Any 
bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is 
subjected to asymmetric encryption using buyers/bid openers’ public keys. 
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7.8 The uploaded tender documents become readable only after the tender 

opening by the authorized bid openers. 

7.9 Upon the successful and timely submission of bids, (i.e. after clicking “Freeze 
Bid submission” in the portal) the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

7.10 Department or Service Provider is not responsible for any failure such as a bad 
internet connection or power failure outside of their control. The bidder is 
responsible to ensure they have sufficient time to submit an electronic bid prior 
to closing date and time including the payment of any fees including the Bid 
security and getting e-receipt. In case of a failure in the system within the 
control of the service provider that may affect a bidding process, the 
contracting authority on his sole discretion will postpone the closing time at 
least 24 hours from the time of system recovery to allow bidders sufficient time 
to submit their bids. 

7.11 The TANGEDCO may, at its discretion, extend the deadline for the submission 
of bids by amending the bidding document, in which case all rights and 
obligations of TANGEDCO and bidders subject to the previous deadline shall 
thereafter be subject to the deadline extended. 

8.0 Late Bid: 
The Electronic bidding system would not allow any late submission of bids after 
due date and time as per server time. 

9.0 Modification and withdrawal of bids: 
9.1 Bidders may modify their bids online before the deadline for submission of bids. 

9.2 In case a bidder intends to modify his bid online before the deadline, the 
bidder need not make any additional payment towards the cost of bid 
processing. For bid modification and consequential re-submission, the bidder is 
not required to withdraw his bid submitted earlier. Modification and 
consequential re-submission of bids is allowed any number of times. The last 
modified bid submitted by the bidder within the bid submission time shall be 
considered as the bid. For this purpose, modification/withdrawal by other 
means will not be accepted. The bidder may withdraw his bid by uploading his 
request before the deadline for submission of bids, however, if the bid is 
withdrawn, the re-submission of the bid is not allowed. 

9.3 No bid may be modified after the deadline for submission of Bids. 

10.0 ASSISTANCE TO BIDDERS: 
10.1 Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 
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10.2 Any queries relating to the process of online bid submission or queries in 
general may be directed to the 24x7 Central Public Procurement Portal 
Helpdesk. 

11. Bidding Process:  

The entire bidding process is divided into two stages (Stage-I and Stage-II) and 
will be through e-tender.  

12. Process of e-tender:  

The e-tender shall have two parts – 

Techno-Commercial Bid (Part 1) and Price Bid (Part 2).  
The bidder must fill up both the Part 1 and Part 2 of e-tender and upload all 

necessary documents before making final submission. During tender opening, 
the Techno-Commercial bids (Part-1) will be opened electronically on specified 
date and time as given in the tender document. The EMD and Techno-
Commercial bids will be evaluated and the bids which are found to be in 
accordance with the tender requirement will be shortlisted as eligible bids and 
the respective bidder shall be known as eligible bidders.  

13. Opening of price bids of e-tender:  

i) Part-II of bid of only those bidders whose bids is determined to be 
technically and commercially acceptable by TANGEDCO shall be 
opened. Subsequently bidders selected for opening oftheir price bids shall 
be informed about the date, time and place of price bid opening, through 
the e-tendering portal. 

        ii)   TANGEDCO shall verify the availability of requisite EMD, prior to opening 
of Part-2 of e-Bid. Techno-commercial e-Bid of those bidders shall be 
considered foropening who have already submitted the requisite 
EMD/PEMD with undertaking/undertaking in lieu of exemption of EMD. 
 

The bidder should note that only a file which is “attached” with the 
e-tender shall be considered during evaluation of the Technical Bid. 
Files which are not attached to the e-tender shall not be considered for 
evaluation. The Bidder should also note that a Bid will be considered as 
submitted if and only if the Bidder has made Final Submission. Only 
such Bids will be opened for which Final Submission has been made. It 
is further clarified that saving of Technical Bid and / or Price Bid 
without Final Submission will be treated as non-submission of bid in e-
tender. 
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Since the uploaded documents shall be downloaded for evaluation of bid, bidders 
are advised to upload clear scanned copies (pdf format files only) 

Bidders are advised to see the web site regularly to remain updated with latest 
information to ensure that they do not miss out any corrigendum / addendum 
uploaded against the said tender after downloading the tender document. There 
possibility of downloading the related corrigendum, if any, will be that 
of the bidders. 

E-tender cannot be accessed after the due date and time for bid submission. 

14. Bidding in e-tender:  

a) In all cases, bidder should use their own ID and Password along with Digital 
Signature at the time of submission of their bid.  

b) During the entire e-tender process, the bidders will remain completely 
anonymous to one another and also to everybody else.  

c) TANGEDCO reserves the right to cancel or reject or accept or withdraw or extend 
the tender in full or in part as the case may be without assigning any reason 
thereof.  

d) The server time shall be treated as final and binding. Bids recorded in the server 
before the bid closing time will only be treated as valid bid. Bidders are, 
therefore, advised to submit their bids well before the closing time of e-tender. If 
any bid reaches the server after the bid closing time as per server time, the same 
will not be recorded and no complaint in this regard shall be entertained.  

e) Bidders are advised to exercise caution in quoting their bids in e-tender and e-
reverse auction as the case may be to avoid any mistake. Bids once submitted 
can’t be recalled.  

f) Any order resulting from this bidding process shall be governed by the terms and 
conditions mentioned in the NIT.  

g) No deviation to the technical and commercial terms & conditions are allowed.  
B.3.17. BID QUALIFICATION REQUIREMENT: 

1. The tenderer should have previous experience in execution of ash dyke bund 

works in a single contract for a value of not less than Rs.23.97 Lakhs in any 

Thermal Stations of State / Central Govt / PSU in India. 

2. The tenderer should have the annual turnover of not less than Rs.23.97 

Lakhs in any one of the following financial years i.e. 2018 - 2019, 2019 - 2020 

& 2020 - 2021. However, evidence for all the above three financial years should 

be obtained from a Chartered Accountant or TDS (Tax Deduction at Sources in 

Form – 16 A issued by TTPS) shall be scanned and uploaded as documentary 

proof to ensure the turnover criteria.  

3. The tenderer who are having separate ESI code and EPF code only are eligible 

to participate in the tender. 
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4. Documentary evidence in support of all the above requirements attested by a 

Gazetted officer or Notary public shall necessarily be Scanned and Uploaded 

during e-submission in https://tntenders.gov.in/nicgep/app along with 

the offer. In the absence of attested supporting documents the offer will be 

rejected. 

 
B.3.18 OWNERS RESERVES RIGHT 

The owner reserves the right to accept any bid irrespective of whether it is the 
lowest or otherwise or reject any or all bids without assigning any reasons 
whatsoever. 

B.3.19.MATERIALS SUPPLIED BY CONTRACTOR: 

All materials supplied by the Contractor shall be of the best 

quality and shall conform to the given specifications. Approval in writing 

shall be obtained from the Engineer, before any alternative or equivalent 

materials is used, other than what is specifically mentioned in the drawings 

and specification. 

B.3.20.SURVEYING AND LAYOUT: 

Only a base line and one permanent Benchmark would be furnished to 

the contractor on the site and surveying and laying out of all works shall be 

done by the contractor at his own cost. The contractor shall maintain 

without disturbance during the course of execution of the work, the 

reference line and the Benchmark. 

B.3.21. QUANTITIES: 

The quantities against various items of work furnished in the Bill 
of Quantities under (part II) are only approximate. They are meant only for 
the purpose of having a common base of comparison of various tenders. 
The individual item may vary to some extent i.e. Up to 10%. The contractor 
cannot claim any extra payment on the above. For any variation beyond 
10%, the lowest price quoted by the bidders alone will be taken. The rates 
shall be firm for the entire duration of the contract. 

B.3.22. SPLITTING OF WORK:  

Owner reserves the right to split up the work covered in the 

scope of this contract among more than one contractor at the stage of initial 

contract award or during the operation of the contract due to the 
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unsatisfactory progress or quality of work or both of the contractors as 

considered by the owner. Owner will not entertain any claim from the 

contractor on account of such splitting up. 

B.3.23. EQUIPMENT: 

a) The BIDDER along with his bid shall upload a list of the equipment’s he 

proposes to deploy at the site to achieve the time of completion 

specified. 

b) The Contractor shall provide and maintain at the site necessary number 

and type of machinery and equipment. All arrangements for transporting 

the equipment to and from the site shall be done by the contractor at his 

own expense. No claim shall be entertained for mobilizing additional 

equipment and/or personnel to complete the work within the stipulated 

time. 

c) Contractor shall provide all fuels and lubricants required for the operation 

and maintenance of the construction, machinery and equipment as well 

as his transport vehicles. 

 

d) It shall be ensured by the contractor that work shall proceed 

uninterrupted. As such adequate number of diesel operated equipment 

(such as concrete mixer, vibrators etc.,) shall be provided by the 

contractor as an alternative arrangement, in case electrically operated 

equipments are proposed to be brought to site. 

B.3.24. GENERAL: 

a) CONTRACT DOCUMENT: 

A draft copy of the contract document has to be prepared by 

the successful tenderer within 30 days from the date of receipt of detailed 

acceptance letter and sent to the Chief Engineer/Tuticorin Thermal Power 

Station,Tuticorin-4for acceptance. A copy of the specification for the 

preparation of draft contract document can be had from the Chief 

Engineer/T.T.P.S. free of cost if required. After approval, the draft copy will 

be returned to the contractor. Based on the approved copy, the contractor 

will have to prepare one “Original Copy” along with the ‘Articles of 

Agreement’ on Non Judicial stamp paper of value Rs.80/- and another 

‘Duplicate Copy’ of the contract document duly signing all the pages of 
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both the copies and submit them within 15 days from the date of receipt of 

draft copy to the Chief Engineer/Tuticorin Thermal Power Stations for 

executing the contract document. After the execution of agreement, the 

original copy will be retained in this office and the duplicate copy will be 

returned to the contractor. Eight (8) True copies of this contract document 

shall be prepared by the contractor and submitted to this office within 15 

days of receipt of the approved duplicate copy of the contract document. 

B.3.25. BID EVALUATION: 

The over-all lowest quoted by the Bidder inclusive of all charges 

will be considered. 

B3.25.1 Out of the tenders found to be substantially responsive after the initial 

examination the tenderer who has bid the lowest evaluated price in 

accordance with the evaluation criteria or the tenderer scoring the highest 

on the evaluation criteria specified as the case may be, shall be 

determined. 

B3.25.2 In determining the lowest evaluated price, the following factors shall be 

considered, namely, 

a) The quoted price shall be corrected for arithmetical errors: 

b) In case of discrepancy between the prices quoted in words and in 

figures, lower of the two shall be considered. 

c) The evaluation criteria enumerated in Rule 29 of Tamil Nadu 

Transparency in tenders Rule 2000 shall be followed for evaluation 

purposes. 

B3.25.3 In order to secure the best possible procurement price, negotiations with 

tenderer determined as per clauses above are permissible subject to 

provisions inSection-10 of the Tamil Nadu Transparency in Tender Act 

1998. 
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GENERAL DESCRIPTION AND PROJECT INFORMATION 

 

Name of Work: TANGEDCO - TTPS – CMD - II – ASH DYKE – Strengthening and 

Raising the existing bund in the East side peripheral bund using 

ash mixed with mill reject and red gravel from Ch 0 m to 1100 m 

from main spillway towards hump. 

 

SPECIFICATION NO.: CE/SE/Civil/TTPS/66/2022 - 2023. 

 

 

INDEX 

 

Clause 

No. 

Contents 

1. General Description of Tuticorin Thermal 

Power Station. 

2. Project Information. 
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1. GENERAL DESCRIPTION OF TUTICORIN THERMAL POWER STATION: 

The Tuticorin Thermal Power Station is located at about 10 km South 

East of Tuticorin Town inside the Harbour area. The Power Station is functioning 

with 5 units of 210 MW generators by using coal as energy source.  

2. PROJECT INFORMATION: 

i) Owner/Purchaser   : TANGEDCO LTD 

ii) Work Title             : TANGEDCO - TTPS – CMD - II – ASH DYKE – 

Strengthening and Raising the existing bund in 

the East side peripheral bund using ash mixed 

with mill reject and red gravel from Ch 0 m to 

1100 m from main spillway towards hump. 

iii) Location     : 10 km South East of Tuticorin Town, 

  Tami Nadu. 

iv) Nearest Railway Station/ : Tuticorin  

v) Nearest Airport   : Tuticorin. 

vi) Access Road   : Available 

vii) Altitude     : Sea level 

viii) Ambient air temperature  :  

a) Maximum             : 41 ° C 

b) Minimum              : 15.2 ° C 

ix) Relative Humidity   : 

a) Monsoon             : 100% 

b) Minimum             : 21% 

c) Maximum            : 75% 

x) Tide Level     : 

a) High Tide             : + 1.5 m 

b) Low Tide             : + 0.0 m  

 

xi) Rainfall  

a) Annual Average   : 64 cm 

b) Peak intensity   : 25mm/hr. 

c) Monsoon Period   : North East 

(October – January) 
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SECTION – C 



42 
 

 
SECTION - C 

GENERAL CONDITIONS OF CONTRACT 

CONTENTS 

CLAUSE 

No. 

 

DESCRIPTION 

1.0 Submission of Tender 

2.0 Income Tax 

3.0 Validity of Tender 

4.0 Security Deposit 

5.0 Instructions to Tenderers 

6.0 Employment of Ex-Servicemen 

7.0 Guarantee 

8.0 Insurance 

9.0 Schedule of Quantities 

10.0 Completion of works 

11.0 Sub-letting 

12.0 Further Information 

13.0 Evidence of Previous experience 

14.0 Board Assistance for procuring controlled articles 

15.0 Supply of materials 

16.0 Issue of materials not specially mentioned in the 

Tender 

17.0 Recovery for Excess or Short use of materials 

18.0 Power Supply for works 

19.0 Alternate supply 

20.0 Water Supply for work 

21.0 Erection of Sheds 

22.0 Completeness of scope 

23.0 Delays in commencement of progress / L.D. 

24.0 Force Majeure 
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25.0 Payments on certificate 

26.0 Contractor not to dispose off soil etc. 

27.0 Liability for Accidents to persons 

28.0 Liability for damage to works or plants 

29.0 Power for Engineer to decide order of works 

30.0 Contractor to inform Engineer for arrangements for 

execution of work 

31.0 Sunday Work 

32.0 Suspension of work 

33.0 Inspection of work. 

34.0 Patent Rights 

35.0 Access to site and work on site 

36.0 Materials brought on the site of works 

37.0 Contractor to keep inventory of plant etc 

38.0 Tools and Plants for the execution of the contract 

39.0 Maintenance 

40.0 Completion Certificate 

41.0 Final Certificate 

42.0 Certificate to be Provisional and Subject to correction 

43.0 Negligence 

44.0 Death, Bankruptcy etc. 

45.0 Measuring, valuing and certifying by Engineer 

46.0 Arbitration 

47.0 Cleaning up 

48.0 Jurisdiction 

49.0 Submission of PERT Chart 

50.0 Quality of Materials 

51.0 Waste Materials 

52.00 Recovery of money from Contractor in certain cases 

53.00 Weekly Progress Reports 

54.0 Gold, Silver, Minerals, Oil, Relics etc., found on the 

site. 

55.0 Interest on money due to the contractor 
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56.0 Deviation, alterations etc. in the materials 

57.0 Deviations, alterations and additions to the works 

58.0 Claims for extra work or for deductions 

59.0 Measurement of Extra works 

60.0 Work executed by day labour 

61.0 Application for retention sum 

62.0 Breach on part of Purchaser not to annul contract 

63.0 Regulations of local authorities 

64.0 Notices : How to be given 

65.0 Construction of contract 

66.0 Contractor's Representatives and workmen 

67.0 Right of Engineer to order withdrawal of labour 

68.0 Works to be executed to the satisfaction of the 

Engineer 

69.0 Execution of works in conformity with the contract 

documents 

70.0 Contract includes all necessary operation 

71.0 The contractor to supply and be responsible  

for the sufficiency of the means employed  

72.0 Fencing and Lighting 

73.0 Discrepancies between drawing and specification 

74.0 Quantities, Prices and Payment 

75.0 Documents Confidential 

76.0 Filling of Tender Preformat 

77.0 Health and Sanitary Rules for workers 

78.0 Price loading 

79.0 Taxes and Duties 

80.0 Additional claims by the contractor 

81.0 Seignorage Charges 

82.0 Forest Rule 

83.0 Access Roads 

84.0 Precaution during working 

85.0 Deduction for Labour Welfare Fund 
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86.0 Employment of Contract Labour 

87.0 Location of Contractor’s Plant 

88.0 Illumination 

89.0 Communication Facilities 

90.0 Special Conditions to be followed  

Regarding Environmental Angle 

91.0 Provisional Laws 

92.0 Mobilisation Advance 

93.0 Rates of Contract 

94.0 Accounting of Materials Issued By Board 

 

  



46 
 

SECTION-C 

GENERAL CONDITION OF CONTRACT 

C.10 SUBMISSION OF TENDER 

C.1.1For and on behalf of TANGEDCO, Tender offers will be opened electronically at 

14.00 Hrs.on the date notified i.e. on 31.05.2022 at the office of the 

Superintending Engineer / Civil / Tuticorin Thermal Power Station/ Tuticorin - 

628004, through https://tntenders.gov.in/nicgep/appin the presence of 

tenderer’s authorized representative, who are present on the date of opening. 

 

C.1.2If  the tender is made by an individual, it shall be signed with his full name 

and his address shall be given.  If it is made by a firm, it shall be signed with 

a company partnership name by a member of the firm, who shall also sign 

his own name and company name and the address of each member of the 

firm shall be given.  If  the tender is made by a Corporation it shall be signed 

by a duly authorized officer, who shall produce satisfactory evidence for his 

authorization.  Such tendering corporation may be required to furnish the 

proof of corporate existence, before the execution of agreement. 

 

C.1.3No late tender and those not in confirming with the prescribed forms, 

conditions, specification or without Earnest Money Deposit are entertain able. 

C.1.4 TENDER AND AGREEMENT: 

The fact of the submission to the Board of tender shall be 

deemed to constitute an agreement between the TENDERER and the 

TANGEDCO whereby such tender shall remain open for acceptance by the 

TANGEDCO. If the TENDERER be notified that his tender is accepted by the 

TANGEDCO, he shall be bound by the terms of the agreement constituted 

by tender and such acceptance thereof by the TANGECO, until a formal 

contract of the same tender has been executed between him and the 

department in replacement of such agreement. The stamp duty payable in 

this agreement should be borne by the successful TENDERER. 
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C.2.0 INCOME TAX CLEARANCE: 

Income Tax payable on the contract amount at the appropriate rates levied from 

time to time will be deducted from and out of the payments to be made to the 

contractor in accordance with  the provisions of Income Tax act 1961 as amended 

from time to time. 

C.2.1  PAN Number: 

 The tenderer shall furnish his PAN number. 

C. 2.2 GOOD AND SERVICE TAX (GST) 

              Tenderers must upload the proof of their valid GSTIN registration. If the 

GST is not valid on the date of tender opening the tender is liable for rejection. 

Further, the GST number should be active till the time of work award and for the 

entire tenure of work. The provisional GSTIN Registration No. of TANGEDCO is 

33AADCT4784E1ZC. 

Goods and Services Tax: (GST) 
The GST Details in respect of TTPS / TANGEDCO are as under:  

Billing Address  The Superintending Engineer  / Purchase 
and Administration 
TTPS / Tuticorin  

Provisional GSTIN Registration No.  33AADCT4784E1ZC  
ARN  AA330617106413K  
Type of Customer  Company  
Name & Address as Registered in 
GSTIN –Place of Business  

Tamil Nadu Generation and Distribution 
Corporation Ltd, 144 Anna Salai, NPKRR 
Maaligai, Chennai-600002  

State of Registration of GSTIN  Tamil Nadu  
 
2.7. The TANGEDCO has been registered as a dealer under GST Act 2017 

(Registration No. 33AADCT4784E1ZC) 
2.8   In case of delayed delivery, the GST prevailing on the date of despatch or on 

the last day of the contractual delivery period whichever is LESS will be 
admitted. For both the c a s e s , the supplier shall furnish documentary 
evidence while submitting the bills for payment. 

2.9   It is the responsibility of the tenderer to make sure about the correct rates of 
duty leviable on the material at the time of tendering. If the rates assumed 
by the  Tenderer  are  less  than  the  current  rates  prevailing  at  the  time  
of tendering, the TANGEDCO Ltd will not be responsible for the mistake. If 
the rates assumed by the tenderer are higher than the current rates 
prevailing at the time of tendering, the GST prevailing at the time of 
tendering will only be paid. 
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2.10 Any increase in GST consequent to the suppliers coming into different 

duty slab during the execution of the contract shall have to be taken 

into account and the all inclusive firm price shall be quoted accordingly by 

the Tenderers. Any Variation i n  GST due to statutory Var ia t ion w i t h i n  

the contract delivery date shall be considered by the TANGEDCO Ltd. 

2.11. In case of delayed delivery/delayed completion of Works, the GST prevailing            

on the date of dispatch or on the last day of the contractual delivery period 

whichever is less will be admitted. 

C.3.0 VALIDITY OF TENDER: 

Tender shall be kept valid for a period of 180 days from the 

date of opening of tender. 

C.4.0 SECURITY DEPOSIT:  

The tenderer must furnish a Security Deposit for an amount of 

5% of contract value in the form of D.D/ Banker Cheque / irrevocable Bank 

Guarantee from any Nationalized / Scheduled Bank. The Security Deposit 

includes the EMD already paid by the tenderer. The payment of Security 

Deposit is a pre-requisite for signing the agreement. This Security Deposit 

together with the EMD and the amount withheld according to General 

conditions of contract of Tamil Nadu Building Practice shall be retained as 

Security for the due fulfillment of the contract. The Security deposit will be 

released as per Clause C.25.(Failure to enter into the required agreement or 

to make the security deposits as defined in this clause shall entail forfeiture 

of the E.M.D.). If the tenderer withdraws his, tender after its acceptance the 

EMD deposited by him will be forfeited. The written agreement to be 

entered into between the CONTRACTOR and the TANGEDCO on non-judicial 

stamp paper of Rs.80.00 in the standard form, the cost of the stamp paper 

being borne by the successful TENDERER, shall be the foundation of the 

rights of both the parties and the contract shall not be deemed to be 

complete until the 
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agreement has first been signed by the CONTRACTOR and then by the 

proper Officer authorized to enter into contract on behalf of the TANGEDCO. 

a) Besides the Security Deposit mentioned in clause C.4 above a 

further deduction of 5% of the value of the work done shall be 

made for purpose of additional security deposit from each 

intermediate bill to be paid until the completion of work.  

b) The 5% retention amount collected as per para `a’) above will be 

released as per clause C.25. 

C.4.1  If the Security Deposit in D.D/Bankers Cheque / irrevocable Bank Guarantee 

from any Nationalized/Scheduled Bank is not paid within the time stipulated 

in the contract.  

C.4.2 The payment of E.M.D., Security Deposit, including Additional Security Deposit 

/ Retention amount will not bear any interest. 

C.4.3 When  a tender is accepted and intimation being given  to the  tenderer of 

acceptance of the tender by TANGEDCO,  the  tenderer  must furnish a 

Security Deposit for an amount equal to 5% value of  contract including 

the amount remitted as EMD  within  30  days from the date of receipt of 

order and in the event of failure to remit the security deposit within the 

prescribed period, EMD shall be forfeited and order be cancelled. The 

award may be made to L2 tender. The belated payment of security 

deposit shall be accepted here after. The security deposit will be collected 

in the form of electronic mode of payment or DD or Bank Cheque.  The 

security deposit will not carry any interest.  Demand Draft in favour of 

SE/P&A/TTPS payable at Tuticorin only is acceptable.  Security Deposit 

will be refunded only if the work is completed satisfactorily and after the 

final bill is audited by Audit. For reconditioning / repairing of equipments 

the Security Deposit will be refunded after the guarantee period 

C.5.0 INSTRUCTIONS TO TENDERERS: 

C.5.1 The TENDERER shall examine closely the following: -  

Tamil Nadu Building Practice and also the General conditions of 

contract contained therein and Indian Standard Specification. The TENDERER 

shall also sign the office copy of the Tamil Nadu Building Practice that will be 

available in the office of the Superintending Engineer/Civil/T.T.P.S. in token of 
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such study before submitting his tender. Unit rates shall be for finished work 

at site. He shall also carefully study the drawings, additional specifications, and  

all the documents, which form part of the agreement to be entered into by the 

accepted TENDERER. The Tamil Nadu Building Practice and other documents 

connected with the contract such as specification, plants etc. can be seen on 

any working day. 

C.5.2 The TENDERER’s attention is directed to the requirements, for materials under 

the clause`Materials and workmanship’ in the `General Conditions of 

Contract’. Materials conforming to the Indian Standard Specification shall be 

used on the work and the TENDERER shall quote his rates accordingly. 

C.5.3 Every TENDERER is expected before quoting his rates to inspect the site of 

the proposed work. He should also inspect the quarries and satisfy himself about the 

quantity and availability of the material and check the distance from various quarries 

to work site. The best class of materials to be obtained from the quarries or other 

sources defined shall be used on the work. In every case, the materials must comply 

with the relevant standard specification. Samples of materials as called for in the 

specification as required by the Engineer in any case shall be submitted for the 

Engineer’s approval before the supply to site of work is commenced. 

C.5.4TANGEDCO will not, however, after acceptance of the contract rate, pay any 

extra charge for the lead or for any other reason in the case the CONTRACTOR has 

found later on to have misjudged the materials available. Attention of the 

CONTRACTOR is directed to `General conditions of Contract’ regarding payment of 

tolls,etc. 

C.5.5 The Tamil Nadu Building Practice of the Tamil Nadu Public works Department 

and I.S.codes will be followed for the performance of the contract, wherever 

applicable and for all particulars not specifically covered by this specification. 

Wherever there is difference between TANGEDCO and I.S. codes the relevant I.S. 

Codes will apply. The TENDERER’s particular attention is invited to the Sections and 

clauses in the Standard `Preliminary specification of Tamil Nadu Building Practice 

dealing with the following items. 

a) Test, inspection and rejection of defective materials at work site  

b) Carriage  

c) Construction plant  

d) Water and lighting  
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e) Cleaning up during progress and for delivery  

f) Accidents  

g) Delays and  

h) Particulars of payments. 

C.5.6 Payment will be made by cheques on any one of the Nationalized Banks or 

their branches in Tamil Nadu as may be decided by the TANGEDCO from time to 

time. Exchange Commission, if any, in the issue of demand drafts/cheques will be to 

the account of the successful TENDERER. 

C.5.7. No advance payments will be made for any item of work. 

C.6.0) EMPLOYMENT OF EX-SERVICEMEN: 

Attention of the TENDERER is invited to the Public Works Department 

G.O.Ms.No.2385dated 13.9.1945 according to which the CONTRACTORS must offer 

employment to ex-servicemen as far as possible at local rates and a report shall be 

sent to the Engineer forhis reference. 

The number of ex-servicemen to whom he can so offer employment 

should be mentioned in the tender and he should also undertake in the agreement 

to offer such employment tosuch number. Suitable clauses in the final agreement 

will be inserted to this effect. 

 

C.6.1. EMPLOYMENT OF TECHNICALLY QUALIFIED PERSONNEL BY THE 

CONTRACTORS IN THE EXECUTION OF WORKS 

The TENDERER should state in clear terms whether they are 

professionally qualified or whether they undertake to employ technical men required 

by the department as specified in schedule below for the work, at their cost to look 

after the work. 

Sl. 

No 

Value of  

Contract 

Minimum qualification prescribed for the 

Technical Staff to be employed. 

Rate of penalty. 

1 Above Rs.1 lakh 

and upto3 lakhs 

One Diploma Holder in Civil Engineering 
or a retired supervisor (Civil) from Govt. 
Service OR Autonomous Body like the 
Tamil Nadu Housing Board etc. 

As mentioned 

below in the 

Note. 

2 Above Rs.3 lakhs 

and upto10 lakhs 

One B.E./Civil or on equivalent degree 
holder in Civil Engineering with one year 
experience OR a retired Civil Engineer 
from Government Service OR at 

- do - 
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Autonomous Body not below the rank of 
Assistant Executive Engineer. 

3 Above Rs.10 Lakhs 

and upto50 lakhs. 

One B.E./Civil or equivalent degree 
holder in Civil Engineering with 3years 
experience. OR retired Civil Engineer 
from Govt. Service OR an Autonomous 
body like the Tamil Nadu Housing 
Board, etc. not below the rank of an 
Assistant Executive Engineer Pluson 
diploma Holder in Civil Engineering OR 
Retired Supervisor/Civil from Govt. 
service or Autonomous Body like the 
Tamil Nadu Housing Board. 

- do - 

4 Above Rs.50 lakhs One B.E./Civil or equivalent degree 

holder with 3years experience plus 3 

diploma holders in Civil Engineering 

- do - 

 

NOTE:  

i) An amount of Rs.6000/- per month per person for Graduate Engineers and 

Rs.4000/- per months per person for diploma holders will be recovered as 

penalty for non-employment of technical personal specified above. 

ii) The Contractor should see that one of the senior technically qualified men is 

always at the site of work during working hours personally checking all items of 

work and paying extra attention to such works as may demand special attention. 

If the tenderer fails to employ the technical staff as indicated above for the 

works, penalty shall be levied as per the rate of penalty indicated above for the 

period of such employment of technical staff. 

C.7.0. GUARANTEE: 

The works carried out by the CONTRACTOR shall be guaranteed for safe and 

satisfactory performance for a period of One year from the date of completion and 

handing over to the TANGEDCO. The CONTRACTOR shall maintain the structures at 

his expense to the satisfaction of the Engineer during this period even though the 

various works may be put into performance. 

C.8.0 INSURANCE: 

C.8.1 It is incumbent on the part of the CONTRACTOR to see that it shall be his sole 

responsibility to protect the public and his employees, against any accident 
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from any cause and he shall indemnify the TANGEDCO against any claim for 

damages for injury to person or property resulting from any such accident and 

shall also where the provisions of workmen’s compensation Act apply take 

steps to properly insure against any claim there under by way of accident, risk, 

insurance demand for all purposes of relief, failing the same or otherwise, 

CONTRACTOR alone will be responsible to meet the compensation awarded 

under the said act. 

C.8.2. The CONTRACTOR should satisfy the field Superintending Engineer that an 

`Accident Risk Insurance Policy’ is taken before taking over the site for 

taking up the work and also to satisfy the field Superintending Engineer, that 

the policy/policies is/are kept in force till the contract is completed and the 

works are taken over by the TANGEDCO, on the issue of completion 

certificate. 

C.8.3. Recoveries will be made from CONTRACTOR's bill for any liability for the 

accidents and refund of the same considered later after the claim is fully 

settled by the Insurance Authorities. 
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C.9.0 SCHEDULE OF QUANTITIES: 

C.9.1Price Schedule indicating the item of work generally involved in the scope of 

the specification is uploaded in BOQ Format. It shall be definitely 

understood that the TANGEDCO does not accept any responsibility for the 

correctness or completeness of this schedule and that this schedule is liable 

to alteration by omissions, deductions or additions at the discretion of the 

Superintending Engineer (or as set forthin the conditions of contract). The 

TENDERER will however may base his tender on this schedule of quantities. 

He should quote specific rate for each item in the schedule and the rates 

should be written both in words and figures, and the units in words. The  

TENDERER should also show the total of each item and grand total of the 

whole contract. Where there is discrepancy between the rates quoted in 

figures and words, the lowest of the two shall be considered. Where there is 

any discrepancy between rates and amounts rates shall govern. This 

schedule accompanying the tender shall be written legibly and be free from 

erasures, over-writings or corrections of figures. Corrections where 

unavoidable should be crossed out with initials and re-written. 

C.9.2 The TANGEDCO LTD or any officer authorized by it does not bind itself to 

accept the lowest and reserves the right to reject any or all the tenders 

without assigning any reasons therefore and also to award the entire work 

to one CONTRACTOR or split the work suitably and award the same to one 

or more CONTRACTORS, without assigning any reasons thereof. 

C.9.3. RIGHT TO DECIDE THE TENDER RESERVED: 

It shall be expressly understood by the TENDERER that the 

TANGEDCO LTD or the competent authority to decide the tender shall have 

the right to relax or waive any of the conditions stipulated in this 

specification wherever deemed necessary in the best interests of the 

TANGEDCO for good and sufficient reasons. The TANGEDCO or the 

competent authority to decide the tender reserves this right. 
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C.10.0. COMPLETION OF WORKS: 

The time of completion shall be as per the clause on 

`Instructions to bidders under Section - B of the specification provided 

always that if in the opinion of the Engineer, the completion of work shall be 

delayed by the order of the ENGINEER or any altered, modified, substituted 

or additional works or materials or by the order of the works or materials to 

be omitted by any strike or lockout of any workmen employed by the 

CONTRACTOR or by causes directly due to him or by the CONTRACTOR not  

being given the possession of the site or any part thereof, whether under 

the power herein contained or otherwise or by any non-performance or 

work or non-supply of materials to be performed or supplied by the 

PURCHASER or by the CONTRACTOR not receiving any orders, drawings, 

instructions or directions in time or by the suspension of the works, or by 

fire, flood, exceptionally bad weather, tempest storm or by or from 

unforeseen circumstances (and whether the same shall be due to any act or 

omission of the PURCHASER or his agents or those in their respective 

service or not), the ENGINEER shall, if in his uncontrolled discretion shall 

think whether forthwith or at any later time and from time to time not 

withstanding that the prescribed or extended time for completion has 

expired or that the works have been completed, by writing under his hand 

extend the time for the completion of works to such date as he shall 

appoint. Provided always, that unless the CONTRACTOR makes a written 

application to the ENGINEER on or before the time when the cause of delay 

is occurring or about to occur and unless the time is extended by the 

ENGINEER, the prescribed time shall not be extended notwithstanding 

delays from the forgoing or any other causes of whatsoever kind. 

C.11.0. SUB-LETTING: 

No part of the contract shall be sublet without prior written 

permission of the Superintending Engineer nor shall transfer be made by 

Power of attorney authorizing others, to receive payment on 

CONTRACTOR's behalf. 
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In case of the CONTRACTOR engaging contract labourers with 

the prior approval mentioned above in writing, the following should be 

strictly adhered to.  

a) The CONTRACTOR should fulfill strictly all the conditions as 

stipulated in the Contract Labour (Regulation and abolition) Act, 

1970 and the rules made there under. 

b) The CONTRACTOR should take out a license at his cost, under 

section 12of the above said act within the specified period as 

mentioned by the Management/ Principal employer at the time of 

awarding the contract. 

C.12.0 FURTHER INFORMATION: 

If further necessary information is required, the Superintending 

Engineer/Civil/Tuticorin Thermal Power Station / Tuticorin, will furnish such, 

but it must clearly be understood that tenders must be received in order 

and according to instructions. 

C.13.0 EVIDENCE OF PREVIOUS EXPERIENCE: 

All TENDERERS shall furnish evidence of their good record and 

capacity to do works. Previous works executed by them must clearly indicate 

in the tender giving full particulars of value of work done, the 

department/agency to whom the work was executed. 

C.14.0 TANGEDCO ASSISTANCE FOR PROCURING CONTROLLED ARTICLES: 

TANGEDCO will offer necessary help on application for 

procurement of controlled articles and for priority in transport etc. But it 

should be clearly understood that any delay in such procurement arising 

there from will not constitute sufficient reasons for extension of time for 

purpose of this tender and rate. 

C.15.0. SUPPLY OF MATERIALS: 

All construction materials including cement and steel shall be 

arranged by the bidder only and shall be of best quality conforming to 

relevant IS specifications. 

The contractor shall furnish manufacturer’s certificate for the 

materials viz. cement, reinforcement steel, structural steel etc. If such 

certificate is not available, the specimen of the materials shall be tested at 
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the contractor’s cost at a recognized testing laboratory and produce the 

satisfactory test results. 

C.16.0 ISSUE OF MATERIALS NOT SPECIFICALLY MENTIONED IN THE 
TENDER: 

Materials not specifically mentioned in the Tender notice may 

also be drawn by the CONTRACTOR at the discretion of the Engineer. 

Recovery for such materials will be made at Book Value + 10% or Market 

value + 10% whichever is higher plus the actual cost of packing and 

despatch of materials, stores handling charges and sales tax as decided by 

the Engineer. 

C.17.0. RECOVERY FOR EXCESS OR SHORT USE OF MATERIALS: 

C.17.1 For any short usage of cement from the minimum cement content in case of 

design mix, the recovery shall be made from the bill at local market rate 

also approved by the Superintending Engineer/ Civil/ Tuticorin. 

C.17.2 In the case of rejected items of work no payment will be made. 

C.18.0.POWER SUPPLY FOR WORKS: 

Three phase L.T. supply to the Contractor’s plants, tools and for 

works and for lighting for works will be metered and charged as per the 

tariff prevailing. Tariff as in force at the time of execution of work and any 

change in tariff or tariff system during the currency of contract will be 

charged. 

The power supply will be effected at only one convenient point 

as decided by the ENGINEER at site and the CONTRACTOR will have to put 

up and maintain their distribution system at their own cost from the points 

of takeoff from the nearest main provided by the TANGEDCO. If the 

contractor wants additional point of supply, the cost provision of such 

additional point shall be borne by the contractor. 

The contractor may procure and supply to the TANGEDCO 

necessary energy meter for metering the supply and all charges for testing 

and maintenance of meters to the satisfaction of Engineer will have to be 

borne by the contractor. 
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C.18.1  All equipment materials and works in connection with the contractor's 

electrical installation shall conform to I.E. Rules and specification and 

acceptable to the Engineer. The contractor’s electrical installation shall be 

maintained in safe and satisfactory operation condition. 

C.19.0. ALTERNATE SUPPLY: 

Contractor should not have any excuse if TANGEDCO’s power 

supply fails, alternate arrangement for power supply by means of D.G.set 

shall be made by the contractor at his own cost. 

C.20.0. WATER SUPPLY FOR WORKS: 

The Contractor should make his own arrangement for water 

supply required for carrying out the work. 

C.21.0 ERECTION OF SHEDS: 

The CONTRACTOR will be permitted to erect their own shed for 

offices at the place approved by the TANGEDCO FREE of ground rent. The 

TANGEDCO will not allow any land for putting up labour sheds and living 

quarters for their construction staff and the CONTRACTOR has to arrange 

for the same. The extent of minimum requirement of land may be indicated 

in the tender. On completion of work the contractor shall demolish his office 

and stores shed at his own cost. 

C.22.0. COMPLETENESS OF SCOPE: 

It will be deemed that the rates quoted by the TENDERER are 

inclusive of all incidental items of work not necessarily mentioned in the 

schedule but are nevertheless essential for the correct and complete 

execution of the work. 

C.23.0. DELAYS IN COMMENCEMENT OF PROGRESS OR NEGLECT OF 

WORK ORSUSPENSION OF WORKS BY THE CONTRACTOR AND 

FORFEITURE OFEARNEST MONEY, SECURITY DEPOSIT AND 

WITHHELD AMOUNTS: 

If the CONTRACTOR fails in the due performance of his contract 

within the time fixed by the contract or any extension there of, and the 

PURCHASER shall have suffered any loss from the delay occasioned by such 

failure, the CONTRACTOR is liable, at the discretion of the ENGINEER, and 

the L.D. for delay in execution shall be ½ % of the contract price for each 
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completed week of delay and the total shall not exceed 10% of the contract 

price of the works so delayed. If the works executed in part could not be 

beneficially used by the TANGEDCO, the L.D shall be worked out on the 

basis of entire contract value and not on the value of Delayed portion. In 

addition to this, the provision regarding levy of penalty for slow progress of 

work and delay for not keeping up the interim and final completion period 

specified for various mile stone activities as stipulated in the General 

Conditions of Contract in Tamil Nadu Building practice for civil works would 

apply. In case of default in executing the work, the contractor is liable to 

pay to the TANGEDCO in addition to liquidated damages for delay the actual 

difference in price whenever TANGEDCO orders the delayed works to be 

executed by other agencies at higher rate. The Engineer shall be at liberty 

to terminate this contract incase the contractors slow down the works, 

abandons or does not use quality materials, a seven days notices in writing 

shall be served to contractor in this regards which will lead to even the 

termination of the contract without prejudice to recover amount due either 

from money available through this contract or other contracts. 

C.24.0. FORCE MAJEURE:  

If at any time during the continuance of this contract, the 

performance in whole or in part in any delegation under this contract shall 

be prevented or delayed by reasons of any war, hostilities, acts of public 

enemy acts of Civil Commotion, strikes, lock outs, sabotages, fire, floods, 

explosions, epidemics, warranting restrictions or other acts of God 

(hereinafter referred to as eventualities), then provided notice of the 

happenings of any such eventuality is given by the TENDERER to the 

TANGEDCO within 15 days from the date of occurrence thereof, neither 

party shall, by reasons of such eventuality, be entitled to terminate this 

contract nor shall have any claims for damages against the other in respect 

of such non-performance and deliveries under this contract shall be 

refunded as soon as practical after such eventuality has come to an end or 

exist, provided that if the performance in whole or part by the TENDERER or 

any obligation under this contract is prevented or delayed by reasons of any 

eventuality for a period exceeding 60 days, the TANGEDCO may at its 

option, terminate this contract by notice in writing. 
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C.24.1. EXECUTION THROUGH OTHER AGENCY: 

If the progress of work continues to be poor and not satisfactory 

the contract will be terminated and balance works will be executed through 

some other agency by giving ten days notice. The extra expenditure 

incurred if any in such case, the same will be recovered from the 

contractor’s bill. 

C.25.0. PAYMENTS ON CERTIFICATES: 

Payments will be made to the CONTRACTOR under the 

certificate to be issued at reasonably frequent intervals by the ENGINEER 

within 14 days of the date of each certificate. An intermediate payment will 

be made by the ENGINEER of a sum equal to 95% of the value of work, as 

so certified and the balance 5% will be withheld and retained as security for 

the due fulfillment of the contract. For delay in making payment, the 

contractor shall have no claim. Payments will be made for two bills on the 

basis of certificate and every third bill will be paid on detailed measurements 

including previous payments. Detailed measurements will be recorded for all 

the items of work done. 

Under the certificate to be issued by the ENGINEER on the 

completion of the entire works, the CONTRACTOR will receive the final 

payment of all the money due or payable to him under or any by virtue of 

the contract except security deposit and the withheld amount equal to 5% 

of the total value of the work done provided there is no recovery from or 

forfeiture by the CONTRACTOR to be made under clause 57.0 of the 

GENERAL conditions of Tamil Nadu Building Practice. The amount withheld 

from the final bill will be retained under `Deposits' and paid to the 

CONTRACTOR together with the Security Deposit after twelve months 

reckoned from the date of completion of whole work or as soon after the 

expiration of such period of twelve months as all defects shall have been 

made good  

As per T.N. Account code Vol. - III Chapter III, para 16(b), 4, 

not more than two consecutive bills can be paid without detailed 

measurements or in a method as agreed by both the parties. 
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C.26.0. CONTRACTOR NOT TO DISPOSE OFF SOIL ETC. 

The Contractor shall not sell or otherwise dispose off or remove, 

except for the purposes of this contract, the sand, stone, clay, ballast, earth, 

rock or other substances or materials which may be obtained from any 

excavation made for the purpose of this contract or produce upon site at 

the time of delivery of the possession of the land, but all such substances, 

materials and produce shall be the property of the Board, provided that the  

CONTRACTOR may with the permission in writing of the ENGINEER, use any 

of the same for the purpose of the works on the terms that may be 

approved by the ENGINEER. 

C.27.0. LIABILITY FOR ACCIDENTS TO PERSONS: 

The CONTRACTOR shall indemnify and save harm to the 

PURCHASER against all sections, suits, claims, demands, cost of expenses 

arising in connection with injuries suffered, prior to the date when the works 

or plant shall have been taken over, by person employed by the 

CONTRACTOR or his SUB-CONTRACTOR on the works whether under the 

general law or under the workmen’s compensation Act, 1923, or any other 

statute in force on the date of the contract, dealing with question of liability 

of employer for injuries suffered by employees and to have taken steps 

properly to insure against any claims there under. 

On the occurrence of an accident which results & in the death of 

the workmen employed by the CONTRACTOR or which is due to the 

contract work and of so serious as to be likely to result in the death of any 

such workmen, the CONTRACTOR within 24 hours of happening of such 

accident intimate in writing to the concerned ENGINEER and such officers 

required by the provision of the workmen’s compensation Act the fact of 

such accident. The CONTRACTOR shall indemnify the TANGEDCO against all 

loss or damage sustained by the TANGEDCO resulting directly or indirectly 

from his failure to give intimation the manner aforesaid including the 

penalties or fines, if any payable by the TANGEDCO as a consequence, of 

the TANGEDCO's failure to give notice under the workmen's Compensation 

Act or otherwise to conform to the provisions of the said Act in regard to 

such accident. 
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In the event of any claim being made, or action brought against 

the PURCHASER involving the CONTRACTOR and arising out of the matters 

referred to and in respect of which the CONTRACTOR is liable under clause, 

the CONTRACTOR shall be immediately notified thereof, and he shall with 

the assistance, if he so require, of the PURCHASER but at the sole expense 

of the CONTRACTOR, conduct all negotiations for the settlement of the  

same or any litigation that may arise there from. In such cases, the 

PURCHASER shall, at the expense of the CONTRACTOR, afford all available 

assistance for any such purpose. 

In the event of an accident in respect of which compensation 

may become payable under workmen’s Compensation Act VII of 1923 and 

any subsequent amendment there of whether by the CONTRACTOR, or by 

the TANGEDCO, as principal it shall be lawful for the ENGINEER to retain 

out of money due and payable to the CONTRACTOR such sum or sums of 

money as may be in the opinion of the said ENGINEER be sufficient to meet 

such liability. The opinion of the ENGINEER shall be final in regard to all 

matters arising under this clause and will not be subject to any arbitration. 

Liability for damage or loss to third party including inspection 

officers due to act of the CONTRACTOR or his SUB-CONTRACTOR connected 

with the execution of the contract shall be fully borne by the CONTRACTOR. 

The CONTRACTOR shall maintain such detailed records to furnish 

information regarding entertainment and discharge of all workmen 

employed under this contract as to be adequate for the timely and full 

settlement of claims under the Workmen's compensation Act. All cases of 

accidents or injuries shall be reported to the ENGINEER with all the full 

details required for the settlement under the workers’ compensation Act. 

The CONTRACTOR should report about all accidents within 24 

hours to the Engineer of the Board in the preliminary accident form. He 

should furnish other particulars such medical certificates, wage particulars, 

fitness, etc., in due course without delay. 

C.28.0. LIABILITY FOR DAMAGE TO WORKS OR PLANTS: 

The CONTRACTOR shall during the progress of the work 

properly cover up and protect the work and plant from injury by exposure to 

the weather, and shall take every reasonable proper, timely and useful 
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precaution against accident or injury to the same from any cause and shall 

be and remain answerable and liable for all accidents or injuries there to 

which until the same, be or be occasioned by the acts or omissions of the 

CONTRACTOR or his workmen or his sub-contractors, and all losses and 

damages to the works or plant arising from such accidents or injuries as 

aforesaid shall be made good in the most complete and substantial manner 

by and at the sole cost of the CONTRACTOR and to the reasonable 

satisfaction of the ENGINEER. Should such loss or damage happen to units 

of works or plant or materials failing outside the scope of this contract and 

due to the contract, those shall be replaced or compensated for by the 

CONTRACTOR to the satisfaction of ENGINEER. In the case of loss or 

damage to any portion of the work occasioned by other causes, the same 

shall, if required by the PURCHASER, be made good by the CONTRACTOR in 

like manner but at the cost of the PURCHASER at a price to be agreed 

between the contractor and the PURCHASER and the PURCHASER shall pay 

to the CONTRACTOR the contract value of the portion of the work so lost or 

damaged or any balance of such contract value remaining unpaid as the 

case maybe. 

Until the work shall be deemed to be taken over as aforesaid, 

the CONTRACTOR shall also be liable for and shall indemnify the 

PURCHASER in respect of all damage or injury to any person or to any 

property of the PURCHASER or of others occasioned by Act of the 

CONTRACTOR or his work men or his sub-contractors or by defective 

design, work or material but not due to cause beyond his reasonable 

control. Provided that the CONTRACTOR shall not be eligible under the 

contract for any loss of profit or loss of contracts or any claims made 

against the PURCHASER not already provided for in the contract, nor for any 

damage or injury caused by or arising from acts of the PURCHASER or of 

others (save as to damage by fire, as hereinafter provided) due to the 

circumstances over which the CONTRACTOR has not control nor shall his 

total liability for loss, damage or injury exceed the total value of the 

contract. 
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C.29.0. POWER FOR ENGINEER TO DECIDE ORDER OF WORKS: 

The CONTRACTOR shall commence execution at such parts of the site 

and in such order as the ENGINEER shall decide in writing. The Engineer 

may from time to time by direction in writing without in any way vitiating  

this contract, alter the order of the works of any part thereof at such time, 

or times as the ENGINEER may deem desirable and the CONTRACTOR shall 

after receiving such direction proceed in the order as directed. 

 

C.30.0. CONTRACTOR TO INFORM ENGINEER FOR ARRANGEMENTS FOR 

EXECUTION OF WORK: 

The CONTRACTOR shall from time to time, as and when 

required by the ENGINEER, furnish the Engineer with a statement in writing 

of the arrangement she proposes to adopt for the execution of this contract, 

and in case the ENGINEER shall at any time or times consider any alteration 

in the same desirable, the CONTRACTOR shall on notice thereof adopt such 

alteration. A detailed programmer on the project for execution of the 

different items or work shall be prepared by the CONTRACTOR immediately 

after commencing the work. Those when accepted by the PURCHASER, shall 

be kept up till the completion. 

C.31.0. SUNDAY WORK: 

No work of any description shall be carried out on Sundays and 

other important National Holidays without the knowledge and formal 

sanction in writing of the ENGINEER. 

 

C.32.0. SUSPENSION OF WORK: 

The ENGINEER may from time to time by direction in writing for 

any valid reasons, without in any way vitiating this contract, direct the 

CONTRACTOR to suspend the work or any part thereof at such time or 

times and for so long as the ENGINEER may deem desirable, and the 

CONTRACTOR shall not, after receiving such written notice proceed with the 

works therein ordered to be suspended until he shall have received written 

notice or authority to the effect from the ENGINEER. The CONTRACTOR 
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shall not be entitled to claim from the PURCHASER compensation for any 

loss or damage sustained by him by reason of the suspension of works as 

aforesaid. No compensation shall be payable for idle labour, staff and 

machinery (hired or otherwise) due to occasional power failure or any 

causes beyond the control of the TANGEDCO and for pre-arranged 

shutdowns in electricity supply for which prior notice may be given. 

C.33.0. INSPECTION OF WORKS: 

C.33.1. The ENGINEER or his duly authorized agent shall have at all times full 

power to inspect the work wherever in progress either on site or the 

CONTRACTOR’S premises or at the premises wherever situated or any firm 

or company where work in connection with this contract may be in hand. All 

records, registers or documents relating to the works including materials 

used on works shall be kept open to the inspection of the PURCHASER or 

his authorized representative when so called for in writing. 

C.33.2. All requisite scaffolding, shoring, timbering and pathways shall have perfect 

supports. Care must be taken to ensure the safety of work people and the 

CONTRACTOR shall comply with such instructions as the ENGINEER may 

issue to ensure such safety. THE CONTRACTOR will be responsible for any 

damage or injuries to persons and properties resulting from ill erected 

scaffolding defective pathways and ladders or during under water 

exploration and erection or otherwise arising out of his default in this 

respect. 

 

C.33.3. OPENING OUT OF DEFECTIVE WORKS: 

Should the ENGINEER consider it necessary in order to satisfy 

himself as to the quality of the work, the CONTRACTOR shall at any time 

during the continuance of the contract pull down or cut into any part of the 

work and made such openings into and to such an extent through the 

same, as the ENGINEER may direct and the CONTRACTOR shall make good 

the whole, to the satisfaction of the ENGINEER, should the work prove to 

be faulty or in any respect not in accordance with the terms of the contract 

documents , the ENGINEER shall be at liberty to order such further removal 

as he may consider necessary and the whole of the expenses incurred shall 

be defrayed should be the contractor. If however, the work proves to be 
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sound and in accordance with the contract documents, the actual expenses 

incurred in such examination will be borne by the PURCHASER. 

C.33.4. REMOVAL OF IMPERFECT WORK: 

If, it shall appear that work has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any imperfect or 

any inferior quality or otherwise not in accordance with the contract 

documents, the CONTRACTOR shall at his own cost rectify. reform, 

remove, or reconstruct the same, either in the whole or in part, as may be 

directed by the ENGINEER, whether or not the value of any such work or 

materials shall have been included in any payment made to the 

CONTRACTOR. 

C.34.0. PATENT RIGHTS: 

In the event of any claim or demand, being made or 

action being brought against the PURCHASER for infringement or alleged 

infringement of letters, patent, in respect of any machine, plant work, 

materials or thing used or supplied by the CONTRACTOR under this contract 

in respect of any method of using or working by the PURCHASER of such 

machine plant, work, materials or thing, the CONTRACTOR will indemnify 

the PURCHASER against all costs and expenses arising from or incurred by 

reason of any such claim provided that the PURCHASER shall notify the 

CONTRACTOR immediately any claim is made and that the CONTRACTOR 

shall be at liberty if he so desires with the assistance of the PURCHASER, if 

required but at the CONTRACTOR's expense, to conduct all negotiations for 

the settlement of the same or any litigation that may arise there from and 

providing that no such machine, plant, work materials or thing shall be used 

by the PURCHASER for any purpose or in any manner other than that for 

which they have been supplied by the CONTRACTOR ANDSPECIFIED under 

this contract. 
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C.35.0. ACCESS TO SITE AND WORK ON SITE: 

The PURCHASER may, if he shall think fit from time to time 

enter upon any lands which may be in the possession of the CONTRACTOR 

under this contract, for the purpose of executing any works not included in 

this contract and may execute such works respectively by himself or his 

agents, or by other CONTRACTOR, shall in accordance with the 

requirements of the ENGINEER offer all reasonable facilities for execution of 

the works including occupation of lands by structure or otherwise for any 

other CONTRACTOR’s employed by the PURCHASER and his workmen or for 

the workmen of the PURCHASER, who may be employed in the execution on 

or near the site of the work not included in the contract or of any contract in 

connection with or ancillary to the work and in default the CONTRACTOR 

shall be liable to the PURCHASER, for any delay or expense incurred by 

reason of such default, provided always that if the exercise of these powers 

shall cause any damage to the CONTRACTOR he may and when such 

damage arises make a statement of the same to the ENGINEER who shall 

from time to time certify to the PURCHASER shall from time to time pay to 

the CONTRACTOR the amounts(if any) so certified by the ENGINEER. The 

CONTRACTOR shall not, however, on account of any such modified new or 

extra work executed by or for the sake of the PURCHASER, be entitled to 

claim relief from the obligation to execute other works. 

C.36.0. MATERIALS BROUGHT TO THE SITE WORKS: 

All materials, tools and tackles brought to and delivered 

upon the site for the purpose of the work shall from the time of their being 

so brought vest in and be the property of PURCHASER but may be used for 

the purpose of the work but for the purpose only and shall not any account 

be removed or taken away by the CONTRACTOR or any other person 

without the express permission in writing of the ENGINEER but the 

CONTRACTOR shall nevertheless be solely liable and responsible for any loss 

or destruction thereof or damage thereto unless resulting from causes 

beyond the CONTRACTOR's control. 
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                The PURCHASER shall have a lien on such materials tools and 

tackles for any sum or/sums which may at any time prior to the completion 

of the works be due or owing to him by the CONTRACTOR under in respect 

of or by reason of the contract and PURCHASER shall be at liberty to sell 

and dispose off any such materials, tools and tackles and in such manner as 

he so thinks fit and to apply the proceeds in or towards the satisfaction of 

such sum or sums so due or owing as aforesaid. 

C.37.0.CONTRACTOR TO KEEP INVENTORY OF PLANT ETC: 

The CONTRACTOR shall prepare and maintain an inventory of 

all materials, temporary rolling stock, plant purchased or hired for 

employment or for any of the purposes of this Contract and such inventory 

or a copy there of shall at all times be available for inspection by the 

ENGINEER, on the completion of the contract, all such materials, rolling 

stock and plant as shall have been hired shall be removed forthwith by the 

CONTRACTOR and returned to the parties from whom the same have been 

hired. 

C.38.0.TOOLS AND PLANTS FOR THE EXECUTION OF THE CONTRACT: 

All tools and plants, equipment and tackle required for the 

complete execution of the contract shall be arranged for by the 

CONTRACTOR only at his own cost. The CONTRACTOR, may however, 

specify in his tender the terms under which or concessions, if any, that 

would require for procuring and using the tools and plant and equipment on 

the work except those that are to be supplied on hire or free of charge. 

C.39.0.MAINTENANCE: 

C.39.1.For a period from the date of issue of completion certificate under clause 

C.39.2.Till the expiry of one year commencing from the date of issue of the 

completion certificate the CONTRACTOR shall be liable for the replacement 

of any part of the plant or works found to be defective from causes arising 

from faulty design, materials, or workmanship and for making good any 

damage arising there from. 

C.39.3. Issue of the `Final Certificate’ and the payment thereby of the balance of 

the contract sum as provided in clause C.25 under `Payment on Certificate’  
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              before the expiry of the maintenance period shall in no way absolve the 

CONTRACTOR from his obligations under the contract in respect of the un-

expired portion of the period and to this extent the Bond entered into for 

the due performance of this contract shall remain in full force and effect 

until the end of the maintenance period. 

C.40.0.COMPLETION CERTIFICATE: 

As and when the whole of the work shall have been completed 

to the satisfaction of the ENGINEER and in accordance with this contract, he 

shall give to the CONTRACTOR the `Completion Certificate' and thereupon 

the PURCHASER shall take over the work. Provided always that the 

ENGINEERS shall in his discretion be at liberty from time to time certify, that 

a part of the work has been completed to his satisfaction and in accordance 

with this contract and there upon the PURCHASER shall take over that part 

of the works included in such certificates. 

C.41.0.FINAL CERTIFICATE: 

The contract shall not be considered as completed until a 

certificate (herein referred to as the final certificate) shall have been signed 

by the ENGINEER to the effect that the CONTRACTOR has carried out all his 

obligations under. `MAINTENANCE' and in the manner provided by this 

contract notwithstanding any previous entry upon the works or taking 

possession, working or using any part thereof by the PURCHASER, but the 

issue of the final certificate as aforesaid shall be without prejudice to the 

rights, duties, obligations of the parties, during any part of the maintenance 

period which has not expired at the time of the issue of the final certificate. 

C.42.0.CERTIFICATE TO BE PROVISIONAL AND SUBJECT TO CORRECTION 

Every certificate for payment on account of work, materials or 

things shall be regarded as only provisional and approximate and all 

payments made on such certificates shall be regarded as being open  
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payments and shall respectively be subject to revision and settlement by the 

ENGINEER and in the event of his deciding that from any circumstances the 

measurements of work executed, returns of materials provided and used for 

the estimates of value previously made, did not truly represent the portion 

of works executed and materials provided and used having reference to the 

amount of the contract sum and the work remaining to be executed by the 

CONTRACTOR, the ENGINEER shall have power from time to time to correct 

the total results by adding thereto or deducting there from such sum as, 

after communication with the CONTRACTOR or his duly authorised agent, 

the ENGINEER may deem to be just and such addition or deduction shall be 

credited to or (as the case may be) debited against the CONTRACTOR at 

such time as the ENGINEER may think fit. 

C.43.0. NEGLIGENCE:  

If the CONTRACTOR shall neglect to execute the work with due 

diligence and expedition, or shall refuse or neglect to comply with any 

reasonable orders given to him in writing by the ENGINEER in connection 

with the work, or shall contravene the provision of this contract, the 

PURCHASER may give seven days notice in writing, to the CONTRACTOR to 

make good the failure, neglect or contravention complained of any should 

the CONTRACTOR fail to comply with the notice within the reasonable time 

from date of service thereof in the case of failure, neglect or contravention 

capable of being made good within that time or otherwise within such time 

as may be reasonably necessary for making it good, then and in such case, 

the PURCHASER shall be at liberty to employ other workmen and forthwith 

perform such work as the CONTRACTOR may have neglected to do, or if the 

PURCHASER shall think fit, it shall be lawful for him to take the work, wholly 

or in part off the CONTRACTOR's hands and re-contract at a reasonable 

price with any other person or persons or provide any other materials, tools 

and tackles  or labour for the purpose of completing the work or any part 

thereof and in that event the PURCHASER shall, without being responsible 

to the CONTRACTOR for the fair wear and tear of the same, have the free 

use of all the materials, tools, tackles, construction plant, or other things  
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which may be on the site for use at any time in connection with the work to 

the exclusion of any right of the CONTRACTOR over the same and the 

PURCHASER shall be entitled to retain and apply and balance which may be 

otherwise use to the contract by him to the CONTRACTOR or such part 

thereof as may be necessary to the payment of the cost of executing such 

work as aforesaid. 

If the cost of executing the work as aforesaid shall exceed the 

balance due to the CONTRACTOR and the CONTRACTOR fails to make good 

the deficit, the said materials, tools, tackles, construction plant, or other 

things which are the property of the CONTRACTOR may be seized and sold 

by the PURCHASER and the proceeds applied towards the payment of such 

differences and the cost of and incidental to such sale. Any outstanding 

balance existing after crediting the proceeds of such sale, shall be paid by 

the CONTRACTOR on the certificate of the ENGINEER, but when all 

expenses, costs, and charges incurred in the completion of the work are 

paid by the CONTRACTOR, all such materials, tools tackle, construction 

plant of other things remaining unsold be removed by the CONTRACTOR. 

The actual difference in price where ever the Board gets executed through 

other agencies at a higher rate is payable by the contractor to TANGEDCO. 

C.44.0.DEATH, BANKRUPTCY ETC: 

If the CONTRACTOR, shall die or commit any act of bankruptcy 

or being a Corporation commence to be wound for reconstruction purposes 

or carry on its business under a receiver, the executors, successors or other 

representatives in law of the Estate of the CONTRACTOR or any such 

receiver, liquidator or any person in whom the contract may become vested, 

shall forthwith give notice thereof in writing to the PURCHASER and shall for 

one month, during which he shall take all reasonable steps to prevent a 

stoppage of the works, have the option of carrying out this contract subject 

to his or their providing such guarantee as may be required by the 

PURCHASER but not exceeding the value of the work for the time being 

remaining un-executed. In the event of stoppage of the works, the period of 

the option under this clause shall be fourteen days only. Provided that,  
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should the above option be not exercised, the contract may be determined 

by the PURCHASER by notice in writing to the CONTRACTOR, and the same 

power and provisions reserved to the PURCHASER in the proceeding clause 

on the taking of the work out of the CONTRACTOR’s hands shall 

immediately become operative. 

C.45.0.MEASURING, VALUING AND CERTIFYING BY ENGINEER: 

In measuring, valuing, deciding or certifying the TANGEDCO’s 

ENGINEER is intended to act by his skill and from his knowledge of the facts 

and incidents connected with the works and in so far as any facts are not 

within his own knowledge the ENGINEER shall be at liberty to inform himself 

by enquiry of such person or persons as he may consider necessary. 

The ENGINEER shall at all times be considered seized of all the 

facts necessary for him to form his own opinion, make his measurements or 

valuations give his decision and order, make his requisition, or give or 

refuse his certificate and he shall be at the liberty to certify at such time and 

in such manner as in his discretion he may think proper and he shall not be 

bound to give any reason for or any particulars of his certificate or any 

reasons for his not certifying. 

C.46.0.ARBITRATION: 

The Arbitration clause is not applicable to this contract. 

C.47.0.CLEANING UP: 

Upon completion of the work, the CONTRACTOR SHALL remove 

from the vicinity of the work all plant, buildings, rubbish unused materials, 

concrete forms and other materials, belonging to him or used under his 

discretion, during construction and in the event of his failure to do so, the 

same will be removed by the PURCHASER, and the relevant expenditure 

recovered from the CONTRACTOR. 

C.48.0.JURISDICTION: 

No suit or any proceedings in regard to any matter arising in 

any aspect under this contract shall be instituted in any court save in the City 

Court at Chennai or the Court of Small Causes at Chennai. It is agreed to 

that no other Court shall have jurisdiction to entertain any suit proceedings,  
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even though part of the cause of action might arise within their jurisdiction. 

In case of any part of the cause of action arises within the jurisdiction of any 

Court of Tamil Nadu State and not in the Courts of Chennai city then it is 

agreed to between the parties that such suits or proceedings shall be 

instituted in Court within the State of Tamil Nadu and no other court outside 

the State of Tamil Nadu Shall have jurisdiction even though any part of the 

cause of the action might arise within the jurisdiction of such Courts. 

C.49.0.SUBMISSION OF PERT CHART: 

Within two weeks from the date of receipt of award of work the 

CONTRACTOR/SUPPLIER should furnish to the ENGINEER A PERT Chart / 

Bar chart which, in addition to indicating the overall completion time of the 

contract, should also indicate the time for completion of each individual 

activity of the contract, The CONTRACTOR should also mention in his 

schedule the required dates for any significant point of communication or 

transfer of responsibility between the CONTRACTOR and other participants 

in the project i.e., the required date for supply of design and loading date 

with reference to plant/materials from the manufacturers, the assistance 

required from the Board with reference to purchase/hire of construction 

equipment, date of supply of design and drawings, approval to the 

contractor's drawings etc. Failure to furnish pert chart in time will attract 

penalty as stipulated in B.3.2 (j) of specification. The CONTRACTOR shall 

also furnish on the first of every month status review report on his work 

together with the above PERT network updated to the ENGINEER. 

Whenever there is any likelihood of a change in his construction schedule, 

the CONTRACTOR should inform the same to the ENGINEER forthwith. 

C.50.0 QUALITY OF MATERIALS: 

For quality of materials and general workmanship, the Tamil 

Nadu Building Practice or the relevant ISS will apply. If there is any 

discrepancy between the Tamil Nadu Building Practice and the I.S.Codes 

later shall govern. 
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C.51.0. WASTE MATERIALS: 

All waste materials as decided by the site ENGINEER should be 

let out of the compound at CONTRACTOR’s cost and the CONTRACTOR 

should keep the site always clean during progress of work. 

C.52.0. RECOVERY OF MONEY FROM CONTRACTOR IN CERTAIN CASES: 

In every case in which provision is made for recovery of money 

from the CONTRACTOR, TANGEDCO shall be entitled to retain or deduct the 

amount thereof from any money that may be due or become due to the 

CONTRACTOR under these presents and/or under other contract or 

contracts or any other account whatsoever. 

C.53.0. WEEKLY PROGRESS REPORTS: 

The CONTRACTOR shall furnish to the Board weekly progress 

report in triplicateon Saturday of every week indicating the following: - 

Item of 
work 

Schedule of 
progress for the 

week 

Actual 
progress 

Reasons 
or shortfall if 

any. 

Steps taken 
to meet the 

shortfall. 
     

 

 

(SIGNATURE OF THE CONTRACTOR) 

 

 

C.54.0 GOLD, SILVER, MINERALS, OIL, RELICS ETC. FOUND ON THE SITE: 

All gold, silver, oil or other minerals of any description and all 

precious stones, coins, treasures, relies antiques and other similar things 

which shall be found in or upon the site shall be the property of the 

TANGEDCO and the CONTRACTOR shall duly preserve the same to the 

satisfaction of the ENGINEER and shall from time to time deliver the same  
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to such person or persons as the ENGINEER may from time totem appoint 

to receive the same. 

C.55.0. INTEREST ON MONEY DUE TO THE CONTRACTOR: 

No omission by the ENGINEER to pay the amount due upon 

Certificates shall vitiate make void the contract nor shall be the 

CONTRACTOR entitled to interest upon any balance which may, on the final 

settlement of his accounts, be found due to him. 

C.56.0. DEVIATION, ALTERATIONS ETC. IN THE MATERIALS:- 

The Contractor shall not in any way alter any of the materials to be used onthe works 

without the previous consent of the ENGINEER but the ENGINEER may 

from time to time and at any time direct in writing any deviations, 

alterations, additions or omissions to be made from in or to the materials 

or any part thereof shall not vitiate this contract and any deviation so 

directed to be made shall be made to the satisfaction of the Engineer in 

the same manner as if such materials has been originally included in or 

omitted from the specification and schedule of prices, except that the 

value of the same whether by way of addition of deduction shall be 

estimated by the ENGINEER according to the schedule of prices and the 

amount so intimated shall be added to or deducted from the contract 

sum, as the case may be. 

C.57.0. DEVIATIONS, ALTERATIONS AND ADDITIONS TO THE WORKS:  

The CONTRACTOR shall not in any way alter any of the works 

without the previous written consent of the ENGINEER but the ENGINEER 

may from time to time and at any time during the progress of the works, in 

writing under his hand direct any deviations, alterations or additions to be 

made from, in or to the works or any part thereof or may direct the 

CONTRACTOR to curtail or to omit any of the works to execute any new or 

substituted work or to commence and execute the works of any part 

thereof, in such order and manner as shall any deviations, alterations, 

additions and admissions made in pursuance thereof shall not vitiate this 

contract or be made the ground for any claim for compensation for alleged 

loss of profit in respect of omitted works or (except as hereinafter provided)  
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for extra payment for additional works and any works so directed to be 

executed shall be executed and any work so directed to be omitted shall be 

and any deviations so directed to be made shall be made to the satisfaction 

of the ENGINEER in the same manner (as nearly as circumstances shall 

admit) and if such works had been originally included in or omitted from the 

specification except that the value of the same whether by any of addition 

or deduction shall be estimated by the ENGINEER according to the schedule 

of prices and amount so estimated shall be added to or deducted from the 

contract sum as the case maybe. The CONTRACTOR shall not, however, on 

account of any such modified new or extra works executed by or for the 

purchaser be entitled to claim relief from the obligations to execute other 

works. 

C.58.0. CLAIMS FOR EXTRA WORK OR FOR DEDUCTIONS: 

The PURCHASER shall not be responsible for the payment of 

any claim for extras not included in nor shall be entitled to claim any 

deduction from the contract sum in respect of any charges or alterations in 

the materials employed unless the same shall have been ordered or 

sanctioned as the case may be in writing by the ENGINEER. And in the 

event of any dispute arising either as to the validity of the claim or as to the 

amount to be paid or allowed in respect thereof, the decision of ENGINEER 

shall be final and binding on all parties, and in the meantime, the 

CONTRACTOR shall either proceed with the work in question or suspend the 

same, as may be determined by the ENGINEER and no payments due or 

payable by the PURCHASER or his agent as the case may be shall be 

withheld on account of such dispute. 

 

C.59.0. MEASUREMENT OF EXTRA WORKS: 

All extra works of every description which shall be executed in 

pursuance of any of the provision of this contract shall be measured up, and 

shall be paid according to actual quantities ascertained by such 

measurements and the prices inserted in the schedule of prices so that such 

prices shall include all such operations and accessories as appear in the said  
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schedule or prices or specification to be or shall in the opinion of the 

ENGINEER the contingencies upon the works mentioned in such schedule of 

prices or be required to make such works perfect and fit for use. Provided 

also that if any work shall be ordered by the ENGINEER and executed by the 

CONTRACTOR for the payment of which no provision shall in the opinion of 

the ENGINEER be made in the schedule of prices or the specification, the 

ENGINEER shall fix and determine such prices for the same as may in his 

judgment appear to accord generally with the prices in the schedule of 

prices, such allowance being made as may seem to the ENGINEER sufficient 

for any different in the character or conditions of the work. 

C.59.1. RATES FOR SUPPLEMENTAL ITEMS: 

In the case of authorized supplemental items of works if any 

executed by the contractor the rate will be decided generally as per the 

guidelines contained inG.O.Ms.No.1241, dated 13.10.1978 which are 

outlined below: - 

i) The Derivation of a suitable rate for supplemental item if technically 

feasible will be done from the relevant accepted rate in the contract. 

ii)  If such derivation is not technically feasible, as rate based on the 

schedule of rates relevant to the tender date will be worked out and the 

tender premium plus or minus as the case may be if any shall be added 

to this rate and this rate shall be offered for acceptance by the 

contractor. 

iii) If during the period of execution of this supplemental item of work, the 

schedule of rates have changed, then a rate based on the schedule of 

rates prevailing at the time of execution of the supplemental item of 

work shall be worked out and offered for acceptance and in such a case 

no tender premium shall be added to this rate. 

C.60.0. WORK EXECUTED BY DAY LABOUR: 

Any extra work of such as complicated, miscellaneous or 

disjointed character that it cannot be valued by measurement, may be 

executed by day labour or a specific lump sum may be agreed for any 

special piece of work to be carried out. Before any work is put on hand  
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under day work, rates and order in writing must be obtained by the 

CONTRACTOR from the ENGINEER and a schedule of day work rates agreed 

upon. 

The CONTRACTOR shall deliver to the Engineer’s office, 

weekly, full detailed account (in triplicate) of all labour and materials 

employed or used respectively. On any portion of the work for which an 

order has been issued that, it must be carried out at day work rates. This 

return shall cover the work done during the previous `CONTRACTOR’s 

WEEK. One of the accounts, if found correct will be certified by the 

ENGINEER and returned to the CONTRACTOR and must be produced by 

him, if required, before payment can be made. The CONTRACTOR shall 

afford every facility for checking by the ENGINEER on the ground, all times 

and materials so charged for. 

C.61.0. APPLICATION FOR RETENTION SUM: 

The retention sum and any other portion of the contract sum for 

the time being unpaid or any part or parts thereof respectively may be 

applied by the PURCHASER at his discretion in all or any of the following 

ways (and either during the construction of the work or at time before the 

issue of final certificates hereinafter referred to) that is to say, in or towards 

making good any defect or unsoundness which shall be certified by the 

ENGINEER, to existing works or any part thereof or in the materials used in 

the formation and construction thereof and provided by the CONTRACTOR 

or which being provided, by the PURCHASER shall while in the custody of 

the CONTRACTOR, be damaged or tendered imperfect of in or towards the 

satisfaction of any damages or other money payable by the CONTRACTOR 

to the PURCHASER under this contract. Provided that nothing contained on 

this clause shall prejudice any of the other rights or remedies of the 

PURCHASER or his agents in respect of any breach of this contract. 

C.62.0. BREACH ON PART OF PURCHASER NOT TO ANNUL CONTRACT: 

No breach of non-observance on the part of the PURCHASER of 

any of the agreements herein contained shall annul this contract or 

discharge the CONTRACTOR from the observance and performance thereof  
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or of any part thereof but compensation of damage (if any) shall be made 

to the CONTRACTOR or at the option of the ENGINEER an extension of the 

time given to the CONTRACTOR in respect of such breach or non-

observance by the PURCHASER, such compensation or extension of time to 

be fixed by the ENGINEER. 

C.63.0. REGULATIONS OF LOCAL AUTHORITIES: 

The PURCHASER shall throughout the continuance of the 

contract and in respective all matters arising in the performances thereof; 

serve all notices and obtain consents, way-leaves, approvals and 

permissions required in connection with the regulations and bye- laws of the 

local or other authority which shall be applicable to the works.  

C.64.0. NOTICES: HOW TO BE GIVEN: 

Where are legal or other notice or any other documents is to be 

given to or served upto the CONTRACTOR it shall be deemed to be duly 

given or served, if it shall have been either delivered to him personally or to 

his recognized agent (including in the case of the company the Secretary of 

such company) or delivered at, or, sent, through the post addressed to the 

contractor at the contractor's office in the site or sent through the post 

addressed to the last known place of business or abode of the 

CONTRACTOR or in the case of a Company to its Registered Office and in 

the case of a firm of CONTRACTOR notice or other documents, which shall 

be so given to or so served on any one of the partners in such firm, shall be 

deemed to have been given to or served on all of them. 

 

C.65.0. CONSTRUCTION OF CONTRACT: 

The Contract shall in all respect be constructed and operated as 

a contract as defined in the Indian Contract Act, 1872, and all payments 

made there under shall be made in rupee unless otherwise specified. 

C.66.0. CONTRACTOR's REPRESENTATIVES AND WORKMEN: 

The, CONTRACTOR Shall employ at least one competent 

representative, whose name or names shall have previously been 

communicated in writing to the ENGINEER by the CONTRACTOR to carry  
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out and supervise the works. The Said representative or if more than one 

shall be employed, then one of such representatives, shall be present on the 

site during working hours, and any written order or instructions which the 

ENGINEER or his duly authorized representative whose name have been 

previously communicated in writing to the CONTRACTOR may give to the 

said representative of the CONTRACTOR, shall be deemed to have been 

given to the CONTRACTOR. 

The CONTRACTOR shall at all times employ as much labour of 

every description as required for the proper progress of the work as planned 

and shall on demand furnish from time to time, such returns as may be 

required by the ENGINEER of the number and description of skilled and 

unskilled labourers and supervisory staff employed upon the work. 

C.66.1. The quantum of such labour force/workmen deployed by the contractor in 

the interest of progress of work will not attract any claim/ compensation by 

way of wages or any other form etc. from the TANGEDCO. 

C.67.0 RIGHT OF ENGINEER TO ORDER WITHDRAWAL OF LABOUR: 

The ENGINEER shall be at liberty to object to any representative 

or other persons or labourers employed by the CONTRACTOR in the 

execution or otherwise about the works, who shall miss-conduct himself or 

be incompetent or negligent and the CONTRACTOR shall remove the 

person so objected to upon the receipt from the ENGINEER of notice in 

writing requiring him so to do, and shall provide in place, a competent 

substitute at the CONTRACTOR's expenses. 

C.68.0. WORKS TO BE EXECUTED TO THE SATISFACTION OF THE 

ENGINEERMATERIALS, WORKS AND WORKMANSHIP: 

a) The CONTRACTOR shall proceed with the works with diligence and 

expedition and the whole of the works therein specified, as well as 

the mode of execution, shall be under the supervision and direction 

and shall be carried on to the entire satisfaction of the ENGINEER, 

who shall have full power to order the CONTRACTOR to alter, 

enlarge or diminish the forms, dimensions, position, or quantities of 

any works, or to make use of materials and workmanship of  
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different descriptions and qualities from those herein specified and 

works should be properly carried out to the satisfaction of the 

ENGINEER. 

b) The whole of the works, together with any temporary works 

associated therewith, shall be carried out in the most substantial, 

proper and workmanlike manner with the best materials and 

workmanship and to the entire satisfaction of the ENGINEER AND IN 

such order of time as he may direct, the CONTRACTOR shall attend 

to and execute without delay, all orders and instructions which may 

from time to time be issued by the ENGINEER. When the works or 

their appurtenance foul with the arrangements of other units of 

works not covered by this specification, working methods shall be 

discussed with the ENGINEER and his prior concurrence obtained. 

c) The work shall be executed in a thoroughly substantial manner with 

materials and workmanship of the best quality and strictly in 

accordance with the specification, and with the drawings or with 

such other drawings or written instructions as may from time to time 

be furnished to the CONTRACTOR in accordance with the terms of 

this contract, and shall be completed in every respect with all 

materials and workmanship implied and necessary according to the 

fair interpretation and meaning of the same, and should there be 

any discrepancy between the drawings and specifications or any 

difference or dispute as to the dimensions to be worked to or the 

quality of the materials to be used or the mode of doing or 

periodical quantity of the work to be executed or with respect to any 

subject arising out of this contract, the decision of the Engineer shall 

be final and binding on all parties. 
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C.69.0. EXECUTION OF WORKS IN CONFORMITY WITH THE 

CONTRACTDOCUMENTS: 

The whole of the works shall be executed in perfect conformity 

with the contract documents, and such explanatory and detail drawings and 

directions as may be furnished from time to time by the ENGINEER for the 

guidance of the CONTRACTOR. 

C.70.0 CONTRACT INCLUDES ALL NECESSARY OPERATION: 
 

The contract is to include the whole of the works whether 

permanent or temporary which are described in, for implied by the contract 

documents or which may be inferred to be obviously necessary for the 

efficiency, stability and completion of the permanent works and also the 

performance of all other operations and the supplying of all the materials 

which may be deemed desirable or required for the completion in all 

respects of the above works to the entire satisfaction of the Engineer, and 

all such matters shall be deemed as included in the contract sum. Work 

shown upon the drawings and not mentioned in the specification or 

described in the specification without being shown on the drawings shall 

nevertheless be held to be included in this contract and their execution have 

been especially shown upon the drawings and described in the Specification 

also. 

C.71.0. THE CONTRACTOR TO SUPPLY AND BE RESPONSIBLE FOR 

THESUFFICIENCY OF THE MEANS EMPLOYED: 

THE CONTRACTOR must supply and take upon himself the 

entire responsibility of the sufficiency of the scaffolding, timbering, 

machinery, tools and implements and generally of all the means used for 

the fulfillment of this contract, whether such means may or may not be 

approved, offered or recommended by the Engineer and the CONTRACTOR 

must accept all risks of accident or damages from whatever cause they may 

arise, until the completion of this contract. 
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C.72.0. FENCING AND LIGHTING: 

Except as hereinafter provided, the CONTRACTOR shall unless 

otherwise specified be responsible for the proper fencing, guarding, lighting 

around the works area avoid accidents. Similarly proper watching 

arrangement shall be made by the contractor during excavation, water 

diversion and during flooding to avoid loss of property and lift. Necessary 

temporary road ways, foot ways and guards for the above shall be provided 

by the contractor. 

C.73.0. DISCREPANCIES BETWEEN DRAWING AND SPECIFICATION: 

Should there be any discrepancy between the specification 

and/or schedule of prices and /or drawings or any inconsistency, error or 

omission in either of them, reference must be made to the ENGINEER for 

an explanation and the CONTRACTOR will be held responsible for any 

errors that may occur in the work through neglect of this precaution. The 

explanation of the Engineer shall be final and binding on the 

CONTRACTOR. 

C.74.0. QUANTITIES, PRICES AND PAYMENT: 

The quantities, given in the schedule of prices for various items 

of works are only for purposes of comparison of bids and total prices. 

Payments will be made in accordance with the net quantities measured as 

described in the relevant clauses at the rates stated in the schedule of 

prices. 

C.74.1. Prices quoted by the contractor shall include the cost of loading, unloading, 

handling charges, storage and other allied costs/charges involved. 

C.75.0. DOCUMENTS CONFIDENTIAL: 

The TENDERER (whether his tender is considered or not) shall 

treat the details of the tender specification and other documents attached 

hereto a private and confidential.  

 

C.76.0. FILLING OF TENDER PROFORMA: 

The TENDERER should upload all the preformat given in   

section-E of the specification document. 
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C.77.0. HEALTH AND SANITARY RULES FOR WORKERS: 

The CONTRACTOR’s special attention is invited to the clause 

37.0, 38.0, 39.0,and 51.0 of the General Conditions of Tamil Nadu Building 

Practice and he is required to provide at his own expenses the following 

amenities to the satisfaction of the ENGINEER at site. 

C.77.1 FIRST AID: 

At the work site there shall be maintained in a readily accessible 

place, first and appliances and medicines including adequate supply of 

sterilized dressing and sterilized cotton wool. The appliance should be kept 

in good order. They shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 

 

C.77.2. DRINKING WATER: 

a) Water of good quality fit for drinking purposes shall have to be 

provided for the workers on a scale of not less than 100 litres per 

head per day. 

b) Where drinking water is obtained from an intermittent public water 

supply, each work site shall be provided with a storage tank where 

drinking water shall be stored. 

c) Every water supply storage shall be at distance of not less than 15 

metres from any latrine, drain or other source of pollution, where 

water has to be drawn from an existing well which is within such 

proximity of any latrine, drain or other source of pollution, the well 

shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided 

with a trap door, which shall be dust and waterproof. 

d) A reliable pump shall be fitted to each well and the trap door shall 

be kept locked and opened only for inspection or cleaning, which 

shall be do neat least once a month. 

C.77.3 WASHING AND BATHING PLACES: 

Adequate washing and bathing places shall be provided 

separately for men and women. Such places shall be kept clean and well  
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drained. Bathing or washing should not be allowed in or near any drinking 

water well. 

C.77.4. LATRINES AND URINALS: 
These shall be provided within the precincts of every work site 

in an accessible place and the accommodation, separately for each of them 

shall be on the following scale or on the scale so directed by the Engineer, 

in any particular case. 

Seats 

1. Where the number of persons employed     2 

does not exceed 50.  

2. Where the number of persons employed      3 

are 50 and above but does not exceed 100.  

3. For every additional 100        3 

If women are employed separate latrine and urinals screened 

from those for men, shall be provided on the same scale. 

Except in work sites provided with water flushing latrines 

connected with waterborne sewage system, all latrines shall be cleaned at 

least four times, daily and at least twice during working hours and kept in a 

strictly sanitary conditions. The receptacles shall be tarred inside and 

outside at least once a year. 

The excreta from the latrines shall be disposed off at the 

Contractor's expenses, in outway pits approved by the local public health 

authority. The CONTRACTOR shall also employ adequate number of 

scavengers and conservancy staff to keep the latrines and urinals in a clean 

condition. 

 

C.77.5. SHELTERS DURING REST: 

Two shelters shall be provided free of cost one for men and the 

other for women workers. 

C.77.6. CRECHES: 

At every work site at which 50 or more women are ordinarily 

employed, there shall be provided two huts of suitable size for the use of 

children under the age of 6years belonging to such women. One hut shall 
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be used for infants, games, and play, and the other as their bed room. The 

huts shall not be constructed on a standard lower than the following. 

a) Thatched roofs. 

b) Mud floors and walls. 

c)  Planks spread over the mud floor and covered with matting. 

The use of the huts shall be restricted to children, their 

attendants, and mothers of the children. 

C.77.7. CANTEEN: 

A cooked food canteen on a moderate scale shall be provided 

for the benefit of workers if it is considered necessary. 

 

C.78.0. PRICE LOADING: 

Necessary price loading will be done during tender analysis 

towards differences in cash flow pattern in case the bidders specify payment 

terms, which are different from the terms stipulated in the Tender. 

C.79.0. GOOD AND SERVICE TAX(GST): 

Appropriate rate of GST extra as applicable shall be admitted as per provisions of the 

rules. 

C.80.0. ADDITIONAL CLAIMS BY THE CONTRACTOR: 

The Contractor should note that any extra claims such as 

supplementary items, etc. shall be preferred by the contractor within three 

months from the date of completion of the work. Belated claim will not be 

entertained. 

C.81.0. SEIGNORAGE CHARGES: 

The Seignorage charges, if any, for quarrying materials will have 

to be borne by the tenderer. No claim on this account will be entertained 

C.81.1. OTHER TAXES AND DUTIES: 

             All other taxes and duties if any as applicable for works contracts shall have  

to be borne by the successful tenderer. 

C.82.0. FOREST RULE : 

The works if any within the Government Reverse Forest and the 

contractor and his men should strictly observe all the rules and regulations  
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of the forest department in all respects without affecting the standing forest 

growth or other materials lying therein. Permission required for entry and 

running of contractor’s vehicles and men inside the forest area will be 

obtained by the Board. The contractor should intimate the field engineer 

sufficiently well in advance in writing with the details for obtaining such 

permission from the forest department. However, forests toll charges, 

Royalty and Seignorage charges twig charges license fees etc. should be 

borne by the contractor. These charges will be recovered from the 

contractor’s bills. 

C.83.0. ACCESS ROADS: 

Access roads that are now existing can be made use of and 

maintained by the contractor at his cost. Access roads required over and 

above the existing arrangement for works will have to be formed and 

maintained by the contractor himself at his cost. No extra payment will be 

made. 

C.84.0. PRECAUTION DURING WORKING: 

The contractor should take all precautions necessary and as 

specified by the Engineer for works. He should at his expenses provide 

helmets for all the workmen working. Any special precautions that may be 

required by the Acts of Rules of the Tamil Nadu Government from time to 

time shall also be taken by the contractor at his own cost. 

a) Blasting operation: 

i) All blasting shall be performed carefully and skillfully and in 

accordance with the relevant rules and regulations while carrying 

out quarrying and during excavation of foundation and as per 

standard specification.  

ii) If necessary, protected positions are to be specially arranged for 

accommodating workers while the charts are being fixed. 
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iii) It shall be the responsibility of the contractor to prevent and 

safeguard against any accident or danger arising for or from the 

explosive and drilling and blasting. 

iv) The directions issued by the manufacturer of the explosives for the 

care and use of the explosives are to be adhered to strictly. 

v) Transport, storage and handling of all types of explosives shall fully 

confirm to the Indian Explosives act and other local rulings thereon. 

vi) The contractor should obtain necessary license from the collector as 

required under the explosive rules 1940 and the amendments 

thereto issued from time to time before doing any blasting 

operations. 

vii) The contractor should have read the blasting rules and regulations 

and should abide the same. 

b) Inclement weather: During inclement weather, the contractor shall 

protect from injury all works already in progress, just then 

completed. 

Should the work be suspended by reason of rain, strikes 

lockouts or any other cause, the contractor shall take all 

precautions necessary for protection of works and make good, at 

his own expense, any damage arising from any of these causes. 

C.85.0. DEDUCTION FOR LABOUR WELFARE FUND:  

Towards contribution to Manual Labour Welfare Fund an amount 

of 1% will be deducted from each running bill and the recovery will be 

remitted to Tamil Nadu Construction Workers Welfare Board, Chennai- 600 

018. The contractor’s quoted rates should take this into account. 

C.86.0. EMPLOYMENT OF CONTRACT LABOUR: 

The contractor should fulfill strictly all the conditions as 

stipulated in the contract labour (Regulation and Abolition) Act 1970 and the 

rules made there under. The CONTRACTOR should take out license under 

Section – 12 of the above said Act, within the specified period as mentioned 

by the Management /Principal Employer at the time of awarding the 

contract. The contract shall be terminated if the CONTRACTOR fails to  
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obtain a license under Section – 12 of the contract labour (Regulation and 

Abolition) Act 1970within 30 days of award of contract. 

As per the Contract Labour Rules 1975, the CONTRACTOR 

should disburse the wages of the contract labours in the presence of 

authorized representative of the Principal Employer and it should be certified 

that the amount so paid as wages by such representatives as furnished 

below: “Certified that the amount shown in Column No. has been paid to 

workmen concerned in my presence.”The wages of contract labour should 

not be less than that of minimum wages prescribed by the Minimum Wages 

Act for Contract labour. 

1. COMPLIANCE OF ESI ACT 1948 
a) The contractor who takes up the works contract for TANGEDCO & 

TANTRANSCO is required to comply with all the provisions stipulated to 
ESI Act 1948 

b) The contractor should have a separate ESI main code number 
c) The contractor should be responsible for the payment of necessary ESI 

contributions – both Employer’s and Employee’s contributions as per the 
provisions of the ESI Act in respect of the actual workers engaged for the 
specified works. 
 

d) The contractor should submit necessary returns to the ESI Organization 
within the    stipulated time as required under the said  ESI Act 

e) The contractor should produce the proof of payment of contributions - 
both Employer’s and Employee’s contributions made to ESI Organization 
in order to claim the Bills for the respective work 

f) The contractor should be fully liable to meet and fulfill all the relevant 
provisions of the ESI Act in respect of the execution of the Tendered work 

g) In case the Contractor fails to fulfill any of the statutory provisions of the 
ESI Act and consequently it happens that TANGEDCO & TANTRANSCO 
has to meet such requirements of the said Act or Statutory provisions in 
the capacity of Principal Employer, TANGEDCO & TANTRANSCO shall 
make good such requirements out of money due and payable to the said 
Contractor and further the performance of the said Contractor in this 
regard will be noted for all future Contracts of TANGEDCO 
&TANTRANSCO. 

h) i)  The contractor who claims exemption under the ESI Act should produce the 
exemption order obtained from the Government/ESI organization. 
ii) The contractor who claims exemption for those areas that are not 

covered under the purview of the ESI Act, necessary evidences should 
be submitted by the contractor to ensure that the revenue village where 
the work is being carried out has not been covered under the 
implemented area of ESI. 
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iii) The category of employees (Technical Assistant II Grade) and above for 
whom the wages are fixed at the rate of Rs. 700/- and above in the PWD 
Schedule rates (or) the monthly wages of Rs.21,000/- above. Such 
employees will not be covered under the ESI Act. In all such conditions, 
the Contractor has “to ensure the medical benefits for the Workers 
engaged by the Contractors for the works and has to take relevant group 
insurance policies with the applicability for giving compensation to the 
workers” under the Employee’s Compensation Act 

i) ESI Documents for While Claiming Bills:- 
a) The Monthly Contribution Challan Form should be submitted (Transaction 

status field – completed successfully is mandatory). 
b) The contribution history of the respective months should be submitted. 
c) The month wise statement should be submitted showing the details of the 

employees utilized by the contractors for the specific work and the 
contribution remitted as per the below format 

Sl. No IP. No IP. 
Name 

No. of 
days 

Wages IP Contributions 

d) All the documents should duly signed with seal by the contractor. 
2. COMPLIANCE OF EPF& MP ACT, 1952 

a) The Contractor who take up works contract for TANGEDCO/TANTRANSCO 
is required to comply with all the relevant provisions stipulated in the EPF 
& MP Act 

b) The Contractor should have a separate EPF main code number 
c) The Contractor should be responsible for the payment of necessary EPF 

contributions both Employer’s and Employee’s contribution as per the 
provisions of the EPF Act in respect of the actual workers engaged for the 
specified works. 

d) The contractor should submit necessary returns to EPF Organization within 
the stipulated 
 time as required under the said EPF & MP Act. 

e) The Contractor should produce the proof of payment of contribution – both 
Employer’s and Employee’s contributions made to EPF Organization in order 
to claim the Bills for the respective works 

f) The contractor should be fully liable to meet and fulfill all the relevant 
provisions of the EPF act in the respect of the execution of the Tendered 
work 

g) In case the Contractor fails to fulfill any of the statutory provisions of the 
EPF & MP Act and consequently it happens that TANGEDCO/TANTRANSCO 
Ltd has to meet such requirements of the said Act or Statutory provisions 
in the capacity of Principal Employer, TANGEDCO/TANTRANSCO shall 
make good such requirements out of the money due and payable to the 
said Contractor and further the performance of the said Contractor in this 
regard will be noted for all future Contracts of TANGEDCO/TANTRANSCO 

h) In respect of the category of employee for whom the wages are fixed at 
the rate of Rs.500/- and above in the current PWD Schedule rates (or) say 
the monthly wages of Rs.15,000/- above. The EPF employer contribution 
will be restricted upto Rs.15,000/- only 

i) EPF Documents to be Produced for Claiming Bills: - 



91 
 

a) The EPF contribution should be remitted separately (by separate Challan) 
for each and every work. The acceptance order/ formal order reference 
number should be entered in the remarks column of the ECR Challan 
(Electronic Challan Cum Return) and the same should be submitted. 

b) The payment confirmation receipt should be submitted (the payment 
confirmation date is mandatory) 

c) The combined Challan of Account No. 1,2,10,21 & 22 should be submitted 
All the documents should duly signed with seal by the contractor 

3. STATUTORY COMPLIANCE CLEARANCE CERTIFICATE: - 
(a) The Contractor executing the works contract in TANGEDCO/TANTRANSCO 

should obtain the Statutory Compliance Clearance Certification from the 
Online Compliance Service Providers engaged by TANGEDCO/ 
TANTRANSCO, the required documents should be submitted by the 
contractors to the respective    
 Online Compliance Service Providers. 

(b) The charges for Statutory Compliance Clearance Certification will be at 
the rate of Rs.2.00/- per man day per month with minimum   charges of 
Rs.400/- and maximum charges of Rs. 3200/- and Rs.300/- for re-audit 
due to reasons attributable to the contractor. The charges should be paid 
by the respective contractors to the service provider through online. 

4. The contractor should submit an Undertaking in a non-judicial Stamp paper to 
a value  
of Rs.80/- to the concerned Executive Engineer for the remittance of EPF & 
ESI,  
Employee and Employer contribution for this works while claiming the bill as 
per  
Annexure - B. 

     19. It shall be accepted as a condition of the contract that the payment of final 
bill to the contractor less the withheld amounts and his acceptance thereof 
shall constitute a full and absolute release of the TANGEDCO from all further 
claims by the contractor under the contract. 

 20.The tenderer who is an Industrial Company, should state clearly whether the company is 
potentially sick Industrial Company or a sick Industrial company in terms of Section 23 or 
Section 15 of the sick Industrial companies (Special Provision) Act 1985.The tenderer should 
note that failure to furnish this information will make the tender liable for rejection. 

      21. The period of completion of work shall be reckoned from the date of taking 
over of the site/ equipment by the contractor unless specified in the special 
conditions / schedule of work. 

 

C.87.0.  LOCATION OF CONTRACTOR’S PLANT: 

The whole work including location of construction plant, disposal 

of excavated materials etc. shall be carried out so as not to cause any 

hindrance to or interference with other works in or near the locality of the 

work covered by the contract. 
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C.88.0. ILLUMINATION: 

Adequate illumination using electric or acetylene lamps is to be 

provided by the CONTRACTOR at his cost. Where any works is carried out at 

night the site of such of works to be illuminated adequately by flood lights. 

At the drilling faces at the heading, the voltage of lamps, if of AC current is 

to be reduced to 55 volts, and suitable transformers have to be installed at 

the CONTRACTOR’s expenses. 

For electric current for work sites, workshops, CONTRACTOR’s 

offices and stores, the CONTRACTOR has to put in his own distribution 

system at his own cost from the points of take off from the nearest mains 

provided by the PURCHASER. 

The electric supply to the residence of the CONTRACTOR’s staff, 

the wiring and other electric installation within the CONTRACTOR’s staff 

residences should be provided at the CONTRACTOR’s expense. The 

CONTRACTOR shall construct and maintain at his own expenses the 

necessary circuit for distributing the power in order to provide voltages 

regulations.  

C.89.0. COMMUNICATION FACILITIES: 

The CONTRACTOR shall install, maintain and operate such other 

communication and signal facilities as are necessary for the safe and 

efficient execution of the work. All such communication and signal facilities, 

shall be subject to the approval of the ENGINEER, Authorized employees of 

the PURCHASER shall have free use of such facilities installed by the 

CONTRACTOR for the transmission of official messages. 

 
C.90.0. SPECIAL CONDITIONS TO BE FOLLOWED REGARDING  

ENVIRONMENTAL ANGLE: 

The site is in Port area. The labourers should be instructed to 

follow Port rules and Thermal Station rules. Any failure to observe and obey 

these rules will be a serious offence and the labour will be expelled from 

worksite. 
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C.91.0.  PROVISIONAL LAWS: 

In any case where the contract price includes a provisional sum 

to be provided by the CONTRACTOR for meeting the expenses of extra work 

or for work to be doneor materials to be supplied by a SUB-CONTRACTOR, 

such a sum shall be expended or used either wholly or partly, or be not 

used at the discretion of the ENGINEER entirely as he may decide and 

direct. If no part or only part thereof, be used then the whole or the part, as 

the case may be not used, shall be deducted from the contract price. None 

of the works or articles to which sum of money refers shall be done or 

purchased without the written order of the ENGINEER. The CONTRACTOR 

shall allow such SUB-CONTRACTOR every facility for the execution of their 

several works simultaneously with his own and shall within fourteen days 

after the ENGINEER has requested him in writing to do so pay the amounts 

of the accounts of such persons for such articles and works. To the net 

amounts so paid shall be added 10 percent sum for the CONTRACTOR’s 

profit and the sums provided shall be added to or deducted from the 

contract price as the case may be. Provided always that the CONTRACTOR 

shall have no responsibility with regard to such works or articles unless he  

shall have previously approved the SUB-CONTRACTOR and or the material 

or plant to be supplied. 

C.92.0.  MOBILISATION ADVANCE: 

No mobilization advance will be given for this contract. 

C.93.0. RATES OF CONTRACT: 

The prices and rates quoted by the contractor shall be firm for 

the entire duration of the contract and any agreed extension there to. 

 

C.94.0  ACCOUNTING OF MATERIALS ISSUED BY BOARD: 
All materials issued by the PURCHASER should be accounted for 

by the CONTRACTOR. CONTRACTOR shall return to the Purchaser at the 
Departmental Stores all the unused materials along with an account of total 
receipts, actual use on works and balance actually returned. 
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SECTION – D 
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Section – D 

TECHNICAL SPECIFICATION CONTENTS  

Clause 

No. 

Description 

1.0 GENERAL 

2.0 SCOPE OF WORK 

3.0 METHODOLOGY 

4.0 MATERIALS 

5.0 MODE OF MEASUREMENT AND PAYMENT 
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TECHNICAL SPECIFICATION 

NAME OF WORK  : TANGEDCO - TTPS – CMD - II – ASH DYKE – Strengthening 
and Raising the existing bund in the East side peripheral 
bund using ash mixed with mill reject and red gravel from 
Ch 0 m to 1100 m from main spillway towards hump. 

D(1.0) General 

 The ash dyke at TTPS was built and commissioned in 1979 for an area of 160 

hectares. 

 The bottom ash in slurry form generated from the existing I to V units at 

TTPS is being discharged through ash slurry lines into the ash dyke area. In the ash 

dyke, ash slurry water collected from 11 Nos ash slurry lines are first let out into the 

primary pond. After settlement of ash, the decanted water is let out to the 

secondary pond through the spillway of cross bund. The cross bund is a main bund, 

where all ash slurry water is collected before letting out to the secondary pond. At 

present the top level of the existing bund is almost 15.00m from existing ground 

level. 

There is no free board available in existing bund. The ponds are filled up with 

ash. The bund level is required to be raised to protect the bund. 

D(2.0) SCOPE OF WORK 

In this proposal the East side peripheral bund from Ch.0 m to Ch.1100m is to 

be raised with red gravel in layer up to 1.50m height. 

D(3.0) METHODOLOGY 

a) The bottom layer of 8.75m width is laid by mixing 40% mill reject (to be 

transported from mill reject yard) and 60% ash (which is available in pond) 

and to be laid to required shape in layer of 300 mm thick with compaction to 

bring the level to the top level of existing bund level. The existing bund top 

width is 3.50m and the new bund is to be raised inwards with outer edge in 

line with the centre of existing top width. The bottom layer to be laid inside 

the pond is to be made good with mill reject and ash. The cross section of 

proposed raising in shown in sketch-1. 
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b) The bund shall be raised using red gravel (which will be transported by the 

contractor from approved Government Quarries (in and around Tuticorin 

District) under his own scope) and laid for 300 mm thick and compacting 

each layer to 200 mm thick with power roller to achieve 95% proctor density. 

Consolidation is to be done by sprinkling water using water tankers. The 200 

mm thick consolidated gravel layers should be laid in layers up to 1.50 m 

height with final top width as 3.50m for jeepable track. The embankment 

bund should have an inner slope of 1:1.5 and outer slope of 1:2 at finished 

level. 

c) An allowance of 300 mm on both sides of each layer is to be formed only 

from the roller compacted portion including trimming, sectioning, sizing to 

the required line to have firm  and compact level embankment. 

d) Necessary ramp is to be provided from adjacent bund top for proper 

approach to the newly formed bund top. 

e) Turn circles or refuges at intervals as may be ordered by the Engineer along 

the length of the dyke as per profile and size as approved by the Field 

Engineer may be provided if considered necessary during execution.  

f) The compaction test may be carried out as per standard IS code and test 

report may be furnished from NABL accredited test lab as per the direction of 

site engineer during the course of work. 

 D(4.0)  MATERIALS 

a) The contractor shall make his own arrangement, for obtaining all necessary 

permits, licenses, etc. that may be necessary for execution of this works 

contract. The contractor shall also arrange for supply and transport of red 

gravel to site, and all labour required for the satisfactory execution of work. 

b) For weighment of mill reject which will be collected from department mill 

reject yard, the weigh bridge provided by the owner shall be used. The 

contractor shall make his own arrangements for transportation of materials 

to site and for making payment for using weighbridge at his own cost. 
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D(5.0) MODE OF MEASUREMENT AND PAYMENT 

a) The contractor shall arrange to furnish the list of vehicles, he proposes to 

employ to transport the materials, with particulars of their cubic content, tare 

weight, registration number etc. Whenever there is any change, the same 

shall be notified to the site engineer.  

b) Final volume for payment in the case of gravel will be calculated on the basis 

of the finished profile of the raised bund. 

c) The final measurements for the bund formed will be on the basis of final 

profile. 

d) The level instruments and surveyor required for taking levels at initial stage 

and after each layer formation is entirely under contractors scope.   
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SECTION – E 
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SECTION – E 

 

TUTICORIN THERMAL POWER STATION 

 

TANGEDCO - TTPS – CMD - II – ASH DYKE – Strengthening and Raising the existing 

bund in the East side peripheral bund using ash mixed with mill reject and red gravel 

from Ch 0 m to 1100 m from main spillway towards hump. 

 

SPECIFICATION No : CE/SE/Civil/TTPS/66/2022 – 2023. 

 

INDEX 

Clause 

No. 

Description 

1. DECLARATION TO BE FURNISHED BY THE 

TENDERER  

2. SCHEDULE OF EQUIPMENT 

3. SCHEDULE OF RATES FOR LABOUR 

4. BIDDER’S EXPERIENCE 

5. SCHEDULE OF DEVIATION FROM  

GENERAL CONDITIONS. 

6. DETAILS OF TECHNICAL PERSONNEL 

OF THE TENDERER’S ORGANISATION. 

7. ESI AND EPF UNDERTAKING 

8. TENDER ACCEPTENCE LETTER  

9. FORMS AND REPORTS UNDER CERTAIN 

LABOUR LAWS RULES 2020 
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SECTION – E 

ANNEXURE – I 

DECLARATION 

SPECIFICATION NO: CE/TTPS/SE / C / TTPS/66/ 2022 - 2023 

 

To 

The Chief Engineer, 
Tuticorin  Thermal Power Station, 
TUTICORIN – 628 004. 
 

Dear Sir, 

1. Having examined the above specification together with the schedules etc., 

we hereby offer & accept to undertake the work, covered in this 

specification, at the rates entered in the attached schedule of prices. 

2. We hereby guarantee the particulars entered in the schedules attached to 

the specification. 

3. In accordance with Security Deposit clause of the specification, we agree 

to furnish security to the extent of 5% of the total value of the contract. 

4. The rate quoted is exclusive of ESI and EPF. 

5. I / We agree to the rules and regulation of TANGEDCO regarding the 

statutory tax etc., like GST.  

  

 Yours faithfully, 

 

Signature of the Contractor 
with seal 
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ANNEXURE – II 

SCHEDULE OF EQUIPMENT 

The BIDDER shall indicate herein below the equipment he has in 

possession and the equipment he proposes to bring to the site, in case the work is 

awarded to him. 

 

Sl.No. Type and 

Description of the 

equipment 

Numbers in 

possession 

(year of 

manufacture 

shall be 

indicated) 

Machinery/equipment 

proposed to be 

hired for this work 

Numbers 

proposed to 

bring on to 

site 

1 2 3 4 5 

    

 

 

 

 

 

 

 

 

BIDDER hereby confirms that the quantity and the type of equipment/tools he will 

employ for construction will not be less than those listed above, and agrees to bring 

more equipment if so warranted, in the opinion of the ENGINEER. 

 

 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE- III 

SCHEDULE OF RATES FOR LABOUR 

BIDDER shall quote hereunder all inclusive price of labour assumed for 

the purposes of this contract. 

Supplying Labour     Per Day of 8 hrs. Each 

i) Mazdoor Cat I 

ii) Poclain Operator 

iii) Driver 

 

Engineer/Owner shall have the right to ask Contractor to supply labour 

for any work at the rates quoted above. 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE- IV 

BIDDER’S EXPERIENCE 

The BIDDER shall furnish here a list of similar jobs executed by him to 

whom a reference maybe made by the OWNER in case the Owner considers such a 

reference necessary. 

Name and 
Description 

of work 

Value of 
work 

Period of 
Completion 

Client 

Persons to 
whom 

reference 
may be 
made 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE-V 

SCHEDULE OF DEVIATION FROM GENERAL CONDITIONS 

All deviations from the General conditions shall be filled in by the 

BIDDER, Clause by Clause, in this Schedule. 

SECTION CLAUSE NO. DEVIATION 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The BIDDER hereby certificates that the above mentioned are the only 

deviations from General Conditions of Contract. 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE - VI 

DETAILS OF TECHNICAL PERSONNEL OF THE TENDERER’S ORGANISATION 

Sl. 
No. 

Designation Name Length of 
Service 
in the 
firm 

Qualification Professional 
Experience 
& details of 

works 
carried out 

1 
 
2 
 
 
 
3 
 
4 
 
 
 
5 
 
 
6 
 
7 
 
8 
 
9 
 

Project Manager 
 
Works Manager 
or Senior 
Engineer 
 
Engineers(Civil) 
 
Engineers 
(Mech.) & 
Electrical 
 
Assistant Project 
Engineer 

    

 

 

 

SIGNATURE OF THE BIDDER 
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ANNEXURE - VII 

ESI and EPF UNDERTAKING 

 (The undertaking to be submitted by the contractors in 80 rupees stamp 
 paper for the respective works while claiming the part / final bills). 

 Name of the work: 

 

 

 

 K2 Agreement No: 

 

                           1) I/we hereby state that, the EPF & ESI employee and employer 

contribution has been remitted for all the workers engaged for execution of the 

respective contracts. 

                           2) I/we hereby state that, there are no EPF & ESI dues to be 

remitted in respect of the period of execution of the respective contracts, and in 

case, if there is any shortfall of discharging the EPF & ESI obligations on our part 

(contractor) at later date, TANGEDCO / TANTRANSCO shall not be responsible for 

the consequent Legal / Financial obligations. 

 

 
 

Authorised Signatory 
   (Contractor) 
     With Seal 

  
Date: 
 
Place: 
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ANNEXURE - VIII 

DECLARATION FORM – I  
TENDER ACCEPTANCE LETTER 

(To be furnished on the letter head of the firm and signed with the seal of firm) 
             Date: 

To 
The Chief Engineer, 
Tuticorin Thermal Power Station, 
Tamil Nadu Generation and Distribution Corporation, 
Tuticorin - 628004, Tamil Nadu. 
Dear Sir, 

Sub: Acceptance of Terms & Conditions of Tender. 

1. I/We have downloaded / obtained the tender document(s) for the above 
mentioned ‘Tender/Work’ from the web site(s) namely: 
https://tntenders.gov.in/nicgep/app 

2. I/We hereby certify that I/We have read the entire terms and conditions of the 
tender documents (including all documents like annexure(s), schedule(s), etc.,) 
which form part of the contract agreement and I/We shall abide hereby the terms / 
conditions / clauses contained therein. 

3. The corrigendum(s) issued from time to time by your department/ organization 
too has also been taken into consideration, while submitting this acceptance letter. 

4. I/We hereby unconditionally accept the tender conditions of above mentioned 
tender document(s) corrigendum(s) in its totality / entirety. 

5. We hereby guarantee the particulars entered in the schedules attached to the 
Specification. 

6. In accordance with the Security deposit clause of the General Condition, we agree 
to furnish security deposit to the extent of 5% of the contract value (All-inclusive 
price) valid till the expiry of the Guarantee. 

7. Our company is not a potentially Sick Industrial Company or a Sick Industrial 
Company in terms of Section-23 of Section-15 of the Sick Industrial Companies 
(Special Provisions) Act, 1985. 
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8. In case any provisions of this tender are found violated, then your 
department/organization shall without prejudice to any other right or remedy be at 
liberty to reject this tender/bid including the forfeiture of the full said Earnest Money 
Deposit absolutely. 

9. I / we agree to the rules and regulations of TANGEDCO regarding the statutory 
tax etc. like GST.  

 

Yours Faithfully, 

 

                                                                          (Signature of the bidder, with official Seal) 
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ANNEXURE - IX 

Tamil Nadu Rationlisation of Forms and Reports under Certain Labour Laws 
Rules, 2020 

New Forms 

 
FORM I Certificate of Registration of Principal Employer/Employer 

(under 3 Rules) 

FORM II Application for License/ Renewal of License (under CLRA 
and ISMW Rules) 

FORM III Form of Certificate by Principal Employer (under CLRA and 
ISMW Rules) 

FORM IV Certificate of Initial and Periodical Test and Examination of 
Various Appliances (under BOCW Rules) 

FORM V Application for Adjustment of Security Deposit (under CLRA 
and ISMW Rules) 

FORM VI License and Renewal (under CLRA and ISMW Rules) 

FORM VII Notice of commencement/ completion of work (under CLRA 
and BOCW Rules) 

FORM VIII Service Certificate (under 3 Rules) 

FORM IX Certificate of Medical Examination (under BOCW Rules) 

FORM X Report on recruitment and employment of migrant 
workmen and cessation of employment of migrant 
workmen (under ISMW Rules) 

FORM XI Report of Poisoning or Occupational Notifiable Diseases/ 
Accidents and Dangerous Occurrences (under BOCW Rules) 

FORM XII Application for Registration of Establishments Employing 
Contract Labour or Migrant Workmen or Building Workers 
(under 3 Rules) 
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ANNEXURE - x 

UNDERTAKING IN LIEU OF PAYMENT OF E.M.D 

 (To be signed in all pages) 

   THIS DEED OF UNDERTAKING EXECUTED AT----------------------------ON THIS THE--
----------------------DAY OF---------------------------------------TWO THOUSAND TWENTY 
TWO BY M/S------------------------------------------------------------a company registered 
under Companies Act 1956 hereafter called “Tenderer” (which expression shall where 
the context so admits mean and include their Agents, Representatives, Successors-in-
office and Assigns). 

 

TO AND IN FAVOUR OF -----------------------------------------------------------------THE 
TamilNadu Generation and Distribution Corporation Limited(TANGEDCO), a Body 
Corporate constituted under the Electricity (Supply) Act, 2003  having its office at  
NPKRR Maaligai, 144, Anna Salai, Chennai – 600 002, herein called the “ 
TANGEDCO” (which expression shall where the context so admits mean and include 
its successors in office and Assigns). 

WHEREAS  THE   tenderer   is    required    to  pay   Earnest   Money   Deposit of Rs--
--------/(Rupees-----------------------------------------------------) for participation in the 
tender of-------------------------------------------in terms of specification No-------------------
---------- 

AND WHEREAS in accordance with clause................. of the above said tender 
specification, the tenderer has to furnish E.M.D of ……………. 
Rs............................................................... (Rupees .....................only). 

AND WHEREAS the tenderer has requested the TANGEDCO to accept an undertaking 
in lieu of payment in cash of the E.M.D. 

AND WHEREAS the TANGEDCO has accepted the request of the tenderer subject to 
his executing an undertaking to pay to the TANGEDCO not exceeding 
Rs........................(Rupees................................................................only) 
representing the Earnest Money Deposit together with costs in cash of non-fulfillment 
of the conditions stipulated in the Tender specification of the conditions stipulated in 
the contract by the tenderer. 

IN CONSIDERATION OF THE TANGEDCO having agreed to accept an undertaking 
from the tenderer in lieu of payment of Earnest Money Deposit in cash, the tenderer 
undertakes to pay the sum of 
Rs.....................(Rupees....................................................................only),  
immediately when a demand is raised by the TANGEDCO against the tenderer without 
any demur in the event of the following: 

 i) if he withdraws his tender or backs out after acceptance of the or fails to 
remit  the security deposit. 
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 ii) if he revises any of the terms quoted during the validity period. 

 iii) if he violates any of the conditions of the Tender specification        
No……………………  dated …………….. 

NOW THE CONDITION OF THE ABOVE WRITTEN UNDERTAKING IS SUCH that if the 
tenderer shall duly and faithfully observe and perform the terms and 
conditions specified in terms of above, then the above written undertaking 
shall be void, otherwise the same shall remain in full force. 

The tenderer undertakes not to revoke this guarantee till the contract is completed 
under the terms of contract. 

The expression, `Tenderer’ and the ` TANGEDCO’ hereinafter before used shall 
include their respective successors and assign in office. 

IN WITNESS WHEREOF Thiru ....................................... for and on behalf of the 
tenderer has signed this undertaking on the day, the month and year first 
above written. 

 

            Signature 

       NAME IN BLOCK LETTERS 

 SEAL OF THE COMPANY 

In the presence of Witnesses: 

 1.        Signature  

            Name & Address 

 

 2.        Signature 

            Name & Address 
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PART 2 
(PRICE BID) 

(Separately uploaded) 
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SPECN.NO.66/CE/SE/Civil/TTPS/2022 – 2023. 
SCHEDULE 

NAME OF WORK: TANGEDCO - TTPS – CMD - II – ASH DYKE – Strengthening and Raising 
the existing bund in the East side peripheral bund using ash mixed with 
mill reject and red gravel from Ch 0 m to 1100 m from main spillway 
towards hump. 

Sl.
No 

Qty.                  Description of  Work                                                              Unit Rate in figures 
and in words. 

1 2888.00 M3 

Forming bund by excavating the 
deposited ash and mixed with 40% mill 
reject 60% ash and laying to the 
required shape in layers with 
compaction including diversion of ash 
slurry, collecting the mill reject in TTPS 
area, weighing in department weigh 
bridge and transporting, mixing with 
ash, laying as directed by the Engineer 
at site, with all leads, lift etc., complete 
(But excluding the cost of mill reject) 

1 M3 

(One cubic 
metre only) 

 

2. 
10174.00 

 
M3 

Forming and raising the existing bund 
with approved red gravel in layer of 
200mm thick compacting each layer 
with power roller and consolidation to 
achieve 95% proctor density, forming 
the bund with an allowance of 300mm 
on both side in each layer such that 
section is to be formed only from the 
roller compacted portion including 
trimming, sectioning, sizing to the 
required line to have firm and compact 
level embankment including cost of all 
materials, labour, lead, lift etc., 
complete and as directed by the 
Engineer at site. 

1 M3 

(One cubic 
meptre only) 

 

                                02(Items Two only) 

Note: 

1. ESI & EPF charges will be extra as applicable. 
2. GST extra as applicable against documentary evidence.  
3. The offer is valid for 180 days from the date of tender opening. 

I agree to abide by the terms and conditions of the above specification. 

EMD       : Rs.96,000/-                                                                  Signature of the contractor 

Due date:  31.05.2022.                                                                           With full address. 


