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ﬁt_ Name of the Equipment Quantity
Concrete Mixers Machine 3 Nos
1 Or
Mobile Batching Plant 1 No.
2 Screed Vibrator 2 No.
3 Water Tanker Lorry 1 No.
4 Centering Material 1 No.
5 Tipper Lorry 1 No.
Embankment
1 Chain Dozer 1 No.
2 Excavator 1 No.
3 Loader 1 No.
4 Water Lorry 1 No.
5 Roller 8 -10 Tonne 1 No.
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Erode District

Perundurai Town Panchayat

TENDER DOCUMENT for

CONSTRUCTION OF DAILY MARKET WITH
SHOPPING
COMPLEX @ S.F.NO.826/1 OLD BUS STAND ROAD
IN PERUNDURAI TOWN PANCHAYAT.

VOLUME -1
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SECTION -1

INVITATION FOR BID (IFB)
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I. NOTICE INVITING TENDERS (NIT)

(Two Cover System)

CONTRACT No.432/2021/HC

Name of work :  Construction of Daily Market with Shopping Complex @
S.F.No.826/1 OIld Bus Stand Road in Perundurai Town

Panchayat.

Type of Contract

Item Rate

Period of bid document available

FROM 18.03.2022 to 18.04.2022 upto
3.00 PM

Time and Date of Pre-bid meeting

13.04.2022 at 11.00 am in the office

Last date and Time for Receipt of bids

19.04.2022 up to 3.00 pm in the Office

Time and Date of opening of bids
(first cover)

19.04.2022 at 3.30 pm in the Office

Place of Bid Opening

Town Panchayat Office, Perundurai, Erode
District — 638052.

Address for Communication

: [Town Panchayat Office,

Executive Officer,

Perundurai, Erode District — 638052.

Officer Inviting Bids

Executive Officer,
Perundurai Town Panchayat

Erode District.
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II. INVITATION FOR BIDS (IFB)

NATIONAL COMPETITIVE BIDDING

Construction of Daily Market with Shopping Complex @ S.F.N0.826/1 Old Bus Stand
Road in Perundurai Town Panchayat.

1. Executive Officer, Perundurai Town Panchayat, Erode District, hereinafter called ‘the Employer’
invites sealed bids from eligible bidders for the following works.

TABLE -1
Sl Name of Work Approximate Bid Period of
No Value of Security Completion
work Put to Rs.
Tender
Rs.
1 2 3 4 5

Construction of Daily
Market with Shopping 3,50,00,000/- | 3,50,000/- 12 Months
Complex @ S.F.No.826/1
Old Bus Stand Road in
Perundurai Town
Panchayat.

2. The bidder should satisfy the following criteria and have the financial status within the
last 5 years (i.e.) from the financial year 2016-2017 to 2020-2021.

3. The bid document received in filled without DD for processing fee of One Lakh Twenty
one thousand and five hundred (Rs.3,50,000/-) and DD/ Bankers Cheque or Bank
Guarantee for EMD will not be considered for evaluation and will be summarily rejected

TABLE — 2
ELIGIBILITY / QUALIFICATION CRETERIA
S. i Qualification
No. Description Criteria

The Bidder should be at least a CLASS 1 Contractor, currently

1. | registered with any state government department / Board /
Government undertaking

The applicants should have been in the civil construction works
2. | field at least for the past Five years. (2016-17 to 2020-21) he
should submit the audited balance sheet for last five years.

3. | Should have achieved an annual financial turn over Rs.4901.24
Lakhs (100% of the value of work put to tender) from the
financial year 2016 -2017 to 2020-2021.
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4, | Should have satisfactory completed a civil works of similar
nature (Building works) in his own name in a single agreement
for a value of not less than Rs.175.00 Lakhs (50% of the Value
of work put to tender) in the last five years from 2016-17 to
2020-21 for Government Department / Board / Government
Undertaking.

5. | The applicant should have working capital sufficient to finance
at least 15% of value put to tender (Rs.52,50,000.00). [working
capital will be calculated by adding the amount available in the
bank account of the applicant on the date of submission of
application and the unutilized amount of overdraft / credit
facility extended to the applicant by the Nationalized /
scheduled banks]

4. Bids from Joint Ventures will not be accepted.

5. The bidding document can also be downloaded from the websites
www.tenders.tn.gov.in,  https://tntenders.gov.in __on free of cost. The bidding
documents will be made available from

6. A two cover bidding procedure will be adopted. First cover will be opened in the
presence of bidder's authorized representatives who choose to attend at the address
given below 06.12.2021 at hours on 03.30 PM

Bids containing separately sealed (1) Technical Bid envelope and (2) Price Bid envelope
must be delivered to the address below on or before at hours office time on

7. All bids must be accompanied by a bid Security as stated in the Table-1 above, in a
separate cover kept in the technical bid envelope. The mode of payment of bid security
and bid submission are detailed in the bid document. The bid should be addressed to
Executive Officer, Perundurai Town Panchayat at the address below. Late Bids will be
summarily rejected.

8. Validity of Tender: To be valid up to 150 days after the dead line date for bid
submission.

9. A Pre-bid meeting for the above tender will be held on 13.04.2022 at 11.00AM
hours at the Office of Executive Officer, Perundurai Town Panchayat , Erode District,
Tamil Nadu.

10.Interested bidders may obtain further information and inspect the bidding documents at
the office of the Executive Officer, Perundurai Town Panchayat at the address given
below on all working days from 10.00 hours to 17.45 hours up to.

11. Other details can be had from the Bidding Document

Sd/-

Executive Officer,
Perundurai Town Panchayat.
Erode District
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SECTION - 2

INSTRUCTIONS TO BIDDERS (ITB)
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INSTRUCTIONS TO BIDDERS (ITB)
Table of Clauses
Clause Description Page Clause Description Page
No. No.
A. General D. Submission of Bids
1 Scope of Bid 8 19 Sealing and Marking of Bids 19
2 Source of funds 8 20 Deadline of Submission of Bids 22
3 Eligible bidders 8 21 Late Bids 22
4 Qualification of the bidder 8 22 I\B/Iizglﬂcatlon and Withdrawal of 23
5 One Bid per Bidding 14
6 Cost of Bidding 14 E. Bid Opening and Evaluation
7 Site Visit 14 23 Bid Opening 23
24 Process to be confidential 24
B. Bid Documents 25 Clarification of bids 25
8 Content of Bid Documents 15 26 Examingtiop of Technical I_3ids and 25
Determination of Responsiveness
9 Clarification on Bid Documents 15 27 Correction of Errors 25
10 Amendment to Bid Documents 16 28 Deleted 26
29 Evaluation and comparison of bids 26
C. Preparation of Bids 30 Negotiations 27
11 Language of Bid 16
12 Documents Comprising the Bid 16 F. Award of Contract
13 Bid Prices and Rates for Items 17 31 Award Criteria 27
14 Currencies of Bid and Payment 17 32 Employer_s Right to accept any Bid 28
and to Reject any or all Bids
i5 Bid Validity 17 33 Notification of Award and Signing 78
of Agreement
16 Earnest Money Deposit 18 34 Performance Security 28
17 A!ternatlve Proposals by 18 35 Advance Payment and Security 29
Bidders
18 Format and Signing of Bid 18 36 Adjudicator 29
37 Corrupt or Fraudulent Practices 29
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1. GENERAL
Scope of Bid

The Executive Officer, Perundurai Town Panchayat (referred to as Employer in these
documents) invites bids for Construction of Daily Market with Shopping
Complex @ S.F.N0.826/1 Old Bus Stand Road in Perundurai Town
Panchayat (as defined in these documents and referred to as ‘the works'). The bidders
may submit bids for any or all of the works detailed in the table given in instruction to bidders.

The successful Bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these Bidding documents, the terms bid and Tender and their derivatives
(bidder/Tenderer, bid/tendered/Tendering, etc.) are synonymous and day means
calendar day. Singular also means plural.

Source of Funds
CGF Scheme Fund 2021-2022
Eligible Bidders

This Invitation of Bids is open to all eligible bidders. Payments will be made only in
Indian Rupees.

All bidders shall provide in Section 3, Form of Bid and all Qualification Information
required under this contract.

Deleted.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Bank in accordance with sub-clause37.1

Qualification of thebidder

All bidders shall provide in section 3, Forms of Bid and Qualification information a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary.

Pre-qualification was not undertaken for this contract.

All bidders shall include the following information and documents with their bids in

Section 3:

a) Copies of original documents defining the constitution or legal status, place of
registration and principal place of business, written power of attorney of the
signatory of the Bid to commit the Bidder.
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b)

d)

e)

9)

h)

1)

k)

Total monetary value of construction work performed for each of the qualifying
period.

Experience in works of a similar nature and size for each of the qualifying period,
and details of works under way or contractually committed, and clients who may
be contacted for further information on those contracts.

Major items of construction equipment proposed to carry out the Contract.

Qualifications and experience of key site management and technical personnel
proposed for the Contract.

Reports on the financial standing of the Bidder, such as profit and loss
statements and auditor’s reports for the past five years.

Evidence of adequacy of working capital for this contract (access to line(s) of
credit and availability of other financial resources)

Authority to seek references from the Bidder’s bankers.

Information regarding any litigation or arbitration resulting from contracts
executed by the Bidder in the last five years or currently under execution. The
information shall include the names of the parties concerned, the disputed
amount, cause of litigation, and matter in dispute.

Proposals for sub-contracting components of the Works which in aggregate add
to more than 20 percent of the Bid price (for each, the qualification and
experience of the identified sub-contractor in the relevant filed should be
annexed). No vertical splitting of works for sub-contracting is acceptable and

The proposed methodology and program of construction including Environmental
Management Plan, backed with equipment planning and deployment, duly
supported with broad calculations and quality control procedures proposed to be
adopted, justifying their capability of execution and completion of the work as
per technical specifications within the stipulated period of completion as per
milestones.

All the credentials furnished by the bidder towards satisfying the qualification
criteria shall be duly certified by a “Notary Public”.

m) The credentials to meet the qualification criteria for SI. Nos. (b) to (d) shall be

n)

from the client/Employer. No self-certification will be accepted.

GST Certificate should be enclosed.
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Bids submitted by a consortium of two or more firms as patterns shall comply with
the following requirements:

[a]
[b]

[c]

[d]

[e]

[f]

[a]

[h]

The bid shall include all the information listed in Sub-clause 4.3 above.

The bid and in case of a successful bid, the Agreement, shall be signed so as
to be legally binding on al partners;

One of the partners shall be nominated as being in charge, and this
authorization shall be evidenced by submitting a power of attorney signed by
legally authorized signatories of all the partners;

The partner in charge shall be authorized to incur liabilities and receive
instructions for and on behalf of any and all partners of the consortium and
the entire execution of the contract, including payment, shall be done
exclusively with the partner in charge;

All partners of the consortium shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms and a
statement to this effect shall be included n the authorization mentioned under
[c] above, as well as in the bid and in the Agreement [in case of a successful
bid].

The consortium agreement should indicate precisely the role of all members
in respect of planning, design, construction equipment, key personnel, work
execution and financing of the project. All members should have active
participation in execution during the currency of the contract. This should not
be varied / modified subsequently without prior approval of the employer.

The consortium agreement should be registered in Chennai before execution
of the agreement so as to be legally valid and binding on partners; and

A copy of the Consortium Agreement entered into by the partners shall be
submitted with the bid. Alternatively, a Letter of Intent to execute a
consortium Agreement in the event of a successful bid shall be signed by all
partners and submitted with the bid, together with a copy of the proposed
Agreement.
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4.5

A. To qualify for award of the contract, each bidder in his Own name
should have in the last five years ie, from 2016-17 to 2020-21,

S.

No.

Description

Qualification Criteria

Should have achieved an annual financial turn over
Rs.350.00 Lakhs (equivalent to 100% of the value
of work put to tender)

Should have satisfactory completed a civil works of
similar nature (Building works) in his own name in a
single agreement for a value of not less than

Rs.175.00 Lakhs (50% of the Value of work) in
the last five years from 2016-17 to 2020-21

The applicant should have working capital sufficient
to finance at least 15% of value put to tender

(Rs.52,50,000/-). [working capital will be calculated
by adding the amount available in the bank account
of the applicant on the date of submission of
application and the unutilized amount of overdraft /
credit facility extended to the applicant by the
Nationalized / scheduled banks]

The bidder in his own name in a single agreement
should have satisfactorily the following quantities of
work in the past three financial years ie, from 2017-
18 to 2020-21.

Earth work

Plain Cement Concrete

R.C.C. (not less than M20 grade)

Centering for R.C.C. Works

Steel Fabrication for Reinforcement of RCC Works

Brick masonry works

The bids of the contractors, whose previous performance and financial turnover is
found to be poor / not meeting the requirements as specified above in 4.5A will be
summarily rejected and will not be taken up for evaluation.

Financial turnover and cost of completed works of previous years shall be given
weight age of 5% per year based on rupee value to bring them to 2020-2021 price
level and that will be considered for the qualifying criteria.
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B. Each bidder should further demonstrate

a) Availability (either owned or leased or by procurement against mobilization

advances) of the following key and critical equipment for this work:

:(') Equipments Capacity No.

1 Excavator (Earth movers) 200 2 Nos

2 Concrete Pumps 30 Cum / Hour 8 Nos

3 Hydra Crane 12 MT 1 No

4 Shuttering Materials -- 5000 Sgm

5 Shutter Props 4m Length -- 5000 Nos

6 Tower Crane 30m Boom 1 No

7 Tipper / Lorries 10 Cum 10 Nos

8 Ajax self-loaders 4 Cum 4 Nos

9 Total Station 2" accuracy -- 2 Nos

10 | Concrete Vibrator -- 10 Nos

11 | JCB mini Excavator -- 2 Nos

NOTE :
Based on the studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the above list. The bidders should, however,
undertake their own studies and furnish with their bid, a detailed construction
planning and methodology supported with layout and necessary drawings and
calculations (detailed) as stated in clause 4.3 (k) above to allow the employer to
review their proposals. The numbers, types and capacities of each plant /
equipment shall be shown in the proposals along with the cycle time for each
operation for the given production capacity to match the requirements.
b) availability for this work of a Project Manager (civil) with not less than 5 years

experience in construction of similar civil engineering works and other key
personnel with adequate experience as required and

Key P | required for the Proj

1) 1 Project Engineer BE (Civil) with not less than 5 years Experience in
Construction of Civil Engineering works with similar project experience.

2) 2 Site Engineers BE (Civil) with not less than 5 years Experience in
Construction of Civil works with similar project experience.

3) 4 Site Supervisors Diploma (Civil) with not less than 5 years Experience in
Civil Construction works with similar project experience.
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45C

4.6

4.7

c) liquid assets and / or availability of credit facilities of not less than
Rs. Lakhs

(Credit lines / letter of credit / certificates from Banks for meeting the funds
requirements etc.,) should be enclosed duly certified by a chartered accountant
(or) notary Public.

Deleted

Consortium is permitted in this tender. Only a maximum of 3 partners are allowed in
a consortium.

1. In respect of Turnover as per clause 4.4 of 1TB, volume I of the bid document,
the lead partner should meet not less than 50% of the qualifying criteria and
other partners should meet individually not less than 25% of qualifying criteria
and all the partners should collectively meet 100% of the qualification criteria.

2. In respect of qualification criteria towards single work the bidder on his own or
any of the partners of the consortium should have completed successfully the
works specified, as stipulated in the bid document for which necessary
documentary evidence should have produced.

3. In respect of qualification criteria related to Civil works, the bidder on his own or
the consortium partners together should satisfy the criteria as stipulated in the
bid document for which necessary documentary evidence should be produced.

Sub-contractor’s experience and resources will not be taken into account in
determining the Bidder's compliance with the qualifying criteria. The experience
of the bidder to the extent of work done as a Sub-contractor in past and duly
certified by the owner of the project will be considered.

Bidders who meet the minimum eligibility criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will
be calculated as under.

Assessed Available Bid Capacity = (A*N*1.5 — B)

Where

A = Maximum value of civil engineering works executed in anyone year
during the last five years (updated to 2020-2021 price level) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids
are invited i.e 1 year

B = Value of works of existing commitments and on-going works to be
completed during the next 2 years.
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Note : The statements showing the value of existing commitments and on-going works as

51

6.1

8.1

well as the stipulated period of completion remaining for each of the works listed
should be counter signed by the Engineer-in-charge, not below the rank of an
Assistant Executive Engineer.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and / or

- record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc.; and / or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

One Bid perBidder

Each bidder shall submit only one bid for one contract. A bidder who submits or participates in
more than one Bid (other than as a sub-contractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the Bidder's participation to be
disqualified.

Cost of Bidding

The bidder shall bear all cost associated with the preparation and submission of his Bid, and
the Employer will in no case be responsible and liable for those costs.
Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the Bidder’s own expense.
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8.

8.1

8.2

9.1

9.2

9.21

9.2.2

9.2.3

B. BID DOCUMENT
Content of BidDocuments
The bid document contains the following:

Invitation for Bids

Instructions to Bidders.

Forms of Bid and Qualification Information.
Conditions of Contract.

Contract Data

Forms of Securities

Specifications

Bill of quantities

O NV A WNE

In case the intending bidder wishes to buy the bid document from the Corporation he can
obtain from the Assistant Executive Engineer in charge after remitting necessary fees for
the same in to the Corporation treasury.

Of the three sets of the bidding documents supplied, two sets should be completed and
returned with the bid and the third copy can be retained with the bidder.

Clarification of bid documents

A prospective bidder requiring any clarifications on the bid documents in respect of
provisions / clauses incorporated or not incorporated in the bid documents, may notify
the employer in writing. The Employer will respond to any request for clarification, which
he received earlier than 7 days prior to the deadline for submission of bids. Copies of the
Employer's response will be forwarded to all purchasers of the bidding documents,
including a description of the enquiry but without identifying its source.

Pre-bid meeting 13.04.2022 at 11.00 AM in the office or Perundurai Town Panchayat.

The bidder or his official representative is invited to attend a pre-bid meeting which will take
place at office of the Executive Officer, Perundurai Town Panchayat, Erode
District — 638052 Tamil Nadu on dt. 13.04.2022 at 11.00 hours.

The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The bidder is requested to submit any questions in writing or by cable (hereinafter ‘cable’
includes telex and facsimile) to reach the Employer not later than one week before the
meeting.
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9.24

9.2.5

10.

10.1

10.2

10.3

11.

11.1

12.

12.1

Minutes of the meeting, including the text of the questions raised (without identifying the
source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents. Any modification of the bidding documents listed in
Sub-clause 8.1 which may become necessary as a result of the pre-bid meeting shall be
made by the Employer exclusively through the issue of and Addendum pursuant to Clause
10 and not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
Amendment of biddingdocuments.

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing suitable addendum.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing / e-mail / facsimile to all the purchasers of the biddingdocuments.
Prospective bidders shall acknowledge receipt of each addendum by cable to theEmployer.

To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids, inaccordance with Sub-clause 20.2 below.

C. PREPARATION OF BIDS
Language of theBid
All documents relating to the bid shall be in the English language.
Documents Comprising theBid
The Bid submitted by the bidder shall comprise the following documents
First Cover — Technical Bid

@) Bid Security

(b) Technical bid

(@) Quialification information Form and Documents;
(d) The Bid (in the format indicated in Section 3)

Second Cover - Financial Bid

(e) Priced Bill of quantities

And any other material required to be completed and submitted by bidders in accordance with
these instructions. The documents listed under Sections 3, 4 and 7 of Sub Clause 8.1 shall be
filled in without exception.
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The Bids must be accompanied with the prescribed Bid security amount in a separate envelope
kept in the Technical bid envelope. The first cover with Bid security cover and Technical bid
cover shall be written on the cover as “Technical Bid” and “Bid Security”. The second cover
with the Financial Bid shall be written on the cover as “Financial Bid".

12.2

13.

13.1

13.2

13.3

13.4

14.

14.1

15.

15.1

15.2

Bidders bidding for this contract together with other contracts stated in the IFB / NIT to
form apackage will so indicate in the bid together with any discounts offered for the award
of more than onecontract.

Bid Prices and Rates for items.

The contract shall be for the whole works as directed in Sub-clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words) for
all items of the Works described in the Bill of Quantities along with total bid price (both
in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Employer when executed and shall be deemed
covered by the rates and prices quoted for other items in the Bill of
Quantities. Corrections, if any, shall be made by crossing out, initialing, dating and
rewriting.

All duties, taxes and other levies payable by the contractor under the contract or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the
Bidder.

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the contract in accordance with the provisions of Clause 47 of the
conditions of contract.

Currendies of Bid and Payment

All prices shall be quoted in Indian Rupees only and payment will be made in Indian
Rupees.

Bid Validity

The bid shall remain valid for a period of 150 (One Hundred and Fifty) days after the
latest date of submission of bid. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive.

In exceptional circumstances, prior to expiry of original bid validity period, Employer may
request that the Bidder extend the period of validity for a specified additional period.
The request and the responses thereto shall be made in writing or by cable. A Bidder
may refuse the request without forfeiting its bid security. A Bidder agreeing to the
request will not be required or permitted to modify its bid security for the period of the
extension.
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15.3

16.

16.1

16.2

16.3

16.4

16.5

16.6

17.

17.1

18.

18.1

The contract is not subject to price adjustments and fixed during the period of contract
and the contractor shall not be eligible for any additional payment for any extension of
Bid Validity if so required by the Town Panchayat.

Earnest Money Deposit

The bidder shall deposit a Bid Security (EMD) for an amount of Rs. 3,50,000/-
(Rupees One Lakh Twenty one thousand and five hundred Only) along with the
technical proposal. The EMD shall be in the form of a Bankers cheque, Demand Draft
/ Bank Guarantee valid for six months from the date of bid, issued by any
Nationalized / Scheduled Bank, approved by RBI, located in India in favour of
Executive Officer, Perundurai Town Panchayat, Perundurai, Erode District
payable at Perundurai.

Deleted

Any bid not accompanied by an acceptable Earnest Money Deposit and not secured
as indicated in sub-clause 16.1 above shall be rejected by the Employer as non-
responsive.

The bid securities (EMD) of unsuccessful Bidders will be returned as promptly as
possible upon the award of contract and on written request from the unsuccessful
bidder. The bid security of the bidder who has refused to extend the bid validity as
provided in 15.2 shall be refunded after the initial bid validity based on written
request from the bidder. Employer shall pay no interest on the bid security.

The bid security of the successful bidder will be discharged when the bidder has
sighed the Agreement and furnished the required Performance Security.

The Earnest Money Deposit may be forfeited

i. if the Bidder withdraws its bid after opening of technical bid during the period of bid
validity;

ii. If the Bidder does not accept the correction of its Bid Price, or

iii. In the case of a successful Bidder, if he fails within the specified time limit to
(i) Sign the Agreement, or
(i) Furnish the required performance security.

Altemative Proposals by Bidder
Alternative proposal will not be considered.
Format and Signing of Bid

The Bidder shall prepare one original of the documents comprising the bid as
described in the Instructions to Bidders, and clearly marked "ORIGINAL". In addition,
the Bidder shall submit copies of the bid, in the number specified in the Bid Data Sheet
and clearly marked "COPIES". In the event of discrepancy between them, the original
shall prevail.
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18.2  The original and all copies of the bid shall be typed or written in indelible ink (in the
case of copies, photocopies are also acceptable) and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder, as the case may be. All pages
of the bid where entries or amendments have been made shall be initialed by the
person or persons signing the bid.

183 The bid shall contain no alterations or additions, except those to comply with the
instructions issued by the Employer, or as necessary to correct errors made by the
bidder, in which case such corrections shall be initialed by the person the person or
persons signing the bid.

D. SUBMISSION OF BIDS:
19. Sealing and MarkingBids

19.1 The bid shall be submitted in two (2) parts viz. PART — A and PART — B. Each part
shall be placed in an independent sealed envelope. Each part shall be labeled as
below.

PART — A : TECHNICAL BID ENVELOPE

Contract No. : 432/2021/HC

Name of Work . Construction of Daily Market with Shopping
Complex @ S.F.No.826/1 Old Bus Stand Road in
Perundurai Town Panchayat.

Due Date / time : 19.04.2022 @ 15.00 Hrs

PART-B : PRICE BID ENVELOPE

19.2  The contents of each of the two (2) envelopes shall be as described in the subsequent
clauses. For all further references, these envelopes will be referred to briefly as:

- Technical bid Envelope

- Price Bid Envelope

- The envelope containing Part A and the envelope containing Part B shall be
placed inside and outer envelope and shall be labeled as follows:

Bid for : “"Construction of Daily Market with Shopping Complex @
S.F.No.826/1 Old Bus Stand Road in Perundurai Town Panchayat.”

PART A : Technical Bid Envelope
PART B : Price Bid Envelope
Contract No. : 432/2021/HC

Due Date / time 21.04.2022 @ 15.00 Hrs.
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19.3

194

The Envelope shall be addressed to

Executive Officer,
Perundurai Town Panchayat,
Perundurai-638052,

Erode District,
Tamil Nadu.

Each envelope shall carry the name and address of the Bidder prominently.

The Technical Bid Envelope shall contain the following in the sequence indicated
below. The technical bid shall be submitted in two copies.

vi.

Vii.

viii.

Xi.

Xii.

Xiii.

Covering Letter

Performance Certificate obtained from the clients as per Qualification
Information.

The Bid Security.

Letter of Tender / Contractor’s Bid with full signature of the Authorized
signatory and Seal.

Declaration by the Bidder that his Bid is without any technical and commercial
deviations in the format of the letter enclosed with the Bid.

Certified Power of Attorney authorizing a representative or representatives of
the Firm to sign the Bid and all subsequent communication.

Documentary evidence of unambiguous fulfillment of eligibility criteria for
Bidding.

Latest Income Tax Clearance Certificate and Sales Tax Clearance Certificate.
Bid document signed by the authorized signatory.

Full technical description of the items and services proposed by the Bidder
including makes.

Details of Construction Equipment proposed for the execution of the works and
makes.

Details of manpower / Key Personnel proposed for the Project Management
and Site Management including qualification and experience of the personnel.

Work methodology and plan.
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19.5

19.6

19.7

Xiv.

XV.

XVi.

XVii.

XViii.

Bar Chart and PERT charts for the execution of the works.

Confirmation of Performance guarantee and Defects Liability Period in
accordance with clause 35 of the Conditions of Contract.

Confirmation of the commercial terms and conditions. There shall be no
reference to the price.

List of concurrent commitments including a schedule of contracts under
execution including values, percentage of works completed and the schedule
date of completion of the work.

Any other technical details.

The “Technical Bid Envelope” shall NOT contain the following:

Schedule of Prices of the Bid Document constituting the Lump sum Bid Price.

Any indication either direct or indirect or implicit or explicit or implied regarding
the Bid Price or its break up details or any other related price indication etc.,
shall be a cause for outright disqualification of the entire Bid.

The envelope labeled as “Price Bid Envelope” shall contain the following in the
sequence indicated below. This shall be submitted as two copies — 1 original and 1

copy.

Covering letter

The Bid Price for the work with each page signed, dated and stamped with the
seal of the Firm.

Bill of Quantities duly filled and signed by the bidder in eachpage.

Apart from the Schedule of Prices and Annexure duly filled in, Bidders shall not
enclose any other documents or statements that influence the price. In such
an event the Board shall summarily disqualify the Bidder and reject the Bid.

The Bidder shall seal the original and copy of the Bid in separate envelopes, duly
marking the envelopes as “"ORIGINAL” and “"COPY”. These envelopes (called as
inner envelopes) shall then be put inside one outer envelope.
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19.8

19.9

19.10

20.

20.1

20.2

21.

21.1

The inner and outer envelopes shall
a) be addressed to the Employer at the following address:

Executive Officer,
Perundurai Town Panchayat,
Perundurai — 638052,

Erode District.
Tamil Nadu.

b) bear the following identifications:

e Bid for “Construction of Daily Market with Shopping Complex @
S.F.N0.826/1 Old Bus Stand Road in Perundurai Town Panchayat.”

¢ Bid reference Contract No. 432/2021/HC
¢ Do not open before 15.00 Hrs @ 19.04.2022.

In addition to the identification required in Sub-clause 19.2 the inner envelopes shall
indicate the name and address of the bidder to enable the bid to be returned
unopened in case it is declared late, pursuant to clause 21.

If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.

Deadline of Submission of Bids

Bids must be received by the Employer at the address as specified above not laterthan
15.00 Hrs on 19.04.2022. In the event of the specified date for the submission of
bids declared a holiday for the Employer, the Bids will be received upto the appointed
time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with clause 10, in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Late Bids

Any bid received by the Employer after the deadline for submission of Bids prescribed
in Clause 20 will not be accepted and will be returned unopened to the Bidder. Any bid
submitted in person after 3.00 PM on the due date will not be accepted. Similarly, any
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22,

22.1

22.2

22.3

224

22.5

23.

23.1

23.2

bid received by post after 3.00 PM on the due date will not be accepted and will be
returned unopened to the bidder. Hence the bidders are requested to submit their bid
well in advance i.e., before 3.00 PM as per the office clock on the dead line / extended
dead line date and time of bid submission. The bidders can submit their bids on any
day during the bid submission period.

Modification and the Withdrawal of Bids

Bidders may modify or withdraw their bids by giving notice in writing before the
deadline prescribed in Clause 20.

Each bidder’s modification or withdrawal notice shall be prepared, sealed, marked and
delivered in accordance with Clause 18 & 19, with the outer and inner envelopes
additionally marked *"MODIFICATION" OR "WITHDRAWAL", as appropriate.

No bid may be modified after the deadline for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

Bidders may only offer discounts to or otherwise modify the prices of their Bids by
submitting Bid modifications in accordance with this clause, or included in the original
Bid submission.

E. BID OPENING AND EVALUATION
Bid Opening

The Employer will open all the technical proposals submitted by the Bidders in the
presence of the bidders or bidders designated representatives who are present and
who shall sign a register evidencing their attendance. In the event of the specified
date of Bid opening being declared a holiday for the Employer, the Bids will be
opened at the appointed time and location on the next working day.

Envelopes marked “WITHDRAWAL" shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to Clause 22
shall not be opened. Subsequently all envelopes marked “Modification” shall be
opened and the submissions therein read out in appropriate detail.
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23.3

234

23.5

24.

24.1

The Bidders’ names, the bid prices, the total amount of each bid and of any
alternative Bid (if alternatives have been requested or permitted), any discounts, Bid
modifications and withdrawals, the presence or absence of Bid Security and such
other details as the Employer may consider appropriate, will be announced by the
Employer at the opening. No bid shall be rejected at bid opening except for the late
bids pursuant to Clause 21. Bids [and modifications] sent pursuant to Clause 22 that
are not opened and read out at bid opening will not be considered for further
evaluation regardless of the circumstances. Late and withdrawn bids will be
returned unopened to bidders. The Price bid envelope will not be opened on the
same day but on another day in the presence of the qualified Bidders or their
authorized representatives. The date and time of opening the Price Bid envelope will
be advised to the qualified Bidder in writing.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-clause 23.3.

Two cover bidding procedure will be adopted and will be processed as detailed
below:

Bids (in two covers) must be delivered to the address below at or before 15.00 Hrs
office time on 19.04.2022. The first cover with Bid Security cover and Technical Bid
cover shall be written on the cover as “Technical Bid” and “Bid Security” without any
reference to the price. The second cover with Financial Bid shall be written on the
cover, as “Financial Bid” will consist of Price Bid only.

Late Bids and Bids without Bid Security will be summarily rejected.

First cover will be opened in the presence of bidders representatives who choose to
attend at the address given below at 15.30 Hrs office time on 19.04.2022. After
technical evaluation of the Bids, the employer will satisfactorily open the second
cover (Price Bid) of the bidders who meet the minimum acceptable qualification
criteria and who has submitted a technically responsive bid. Only the price bids of
those bidders whose bids are found technically responsive and acceptable will be
opened on the date and time to be intimated later and the price bids will be
evaluated.

Process to beConfidential

Information relating to the examination, clarification, evaluation and comparison of
bids, and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced.

Any effort by a Bidder to influence the Employer's processing of bids or award
decisions may result in the rejection of the Bidder’s bid.
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25.

25.1

25.2

25.3

26.

26.1

26.2

26.3

27.

27.1

Clarification of Bids

During bid evaluation, the employer may, at his discretion, ask the Bidder for
clarification of its Bid. The request for clarification and the response shall be in
writing and no change in the price or substance of the Bid shall be sought, offered or
permitted.

Subject to sub-clause 25.1 no Bidder shall contact the Employer on any matter
relating to its bid from the time of the bid opening to the time the contract is
awarded. If the Bidder wishes to bring additional information to the notice of the
Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation,
bid comparison or contract award decisions may result in the rejection of the Bidder’s
bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed technical evaluation of Bids, the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3; (b) has been properly
signed; (c) is accompanied by the required securities and; (d) is substantially
responsive to the requirement of the Bidding documents.

A substantially responsive Bid is one that conforms to the requirements of the Bid
documents without material deviations, objection, conditions or reservations. A
material deviation, objection, condition or reservation is one (i) that affects in any
substantial way the scope, quality or performance of the contract; (ii) that limits in
any substantial way inconsistent with the Bid documents, the Employer's rights or
the successful Bidders obligations under the contract; or (iii) whose rectification
would unfairly affect the competitive position of other Bidders who presented
substantially responsive Bids.

If a bid is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by the Bidder by correction of the non-
conformity,

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

(@) Where there is a discrepancy between the rates in figures and in words, the lower of
the two will govern; and

(b) Where there is a discrepancy between the unit and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.
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27.2

28.

29.

29.1

29.2

29.3

294

29.5

The amount stated in Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and with the concurrence of the Bidder, shall be
considered as binding upon the Bidder. If the Bidder does not accept the corrected
amount the Bid will be rejected, and the Bid security may be forfeited in accordance with
sub-clause 16.6 (b).

Deleted
Evaluation and Comparison of Bids

The employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 26 and as per Tamilnadu Transparency in Tenders
Act 1998 and Rules 2000.

In evaluating the bids, the Employer will determine for each Bid the evaluation Bid Price
by adjusting the Bid Price asfollows:

(a) Making any correction for errors pursuant to clause 27; or

(b) Making an appropriate adjustments for any other acceptable variations, deviations;
and

(c) Making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with Sub-clause 22.5

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors, which
are in excess of the requirements of the Bidding documents or otherwise result in
unsolicited benefits for the Employer shall not be taken into account in Bid evaluation.

This is a fixed price contract and price escalation is not provided in this contract and the
evaluation will be based on the fixed price quoted by bid.

If the bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract, the Employer may
require the Bidder to produce detailed price analysis for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses, the Employer
may require that the amount of the performance security set forth in clause 34 be
increased at the expense of the Successful Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful bidder under the
contract.
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30.

30.1

30.2

30.3

30.4

30.5

30.6

31.

31.1

31.2

Negotiations

The Bids determined to be substantially responsive in accordance with Clause 28 will be
taken into consideration and the rates of all the items and the total Bid value quoted by
the Bidder will be compared with the estimate rates and the total estimate value put to
Bid. Where considered necessary the employer may invite the lowest Bidder for
negotiations as outlined below:

The Employer may seek break up detail from the lowest responsive Bidder for the rates
quoted for the unbalanced items and total Bid amount offered by the Bidder within 10
days time. The Bidder may also be requested to examine the possibility of reducing the
rates of high pitched items quoted and the Bid amount to the extent possible.

Then the lowest Bidder has to furnish the breakdown details as required by the
Employer within the time limit fixed by the Employer. The Bidder may also reduce the
rates of the high-pitched items quoted / high percentages quoted if possible or express
his inability to reduce the quoted rates/ percentage rate stating the reasons. A reply shall
be furnished within the time limit fixed by theEmployer.

If the Employer is satisfied that the details furnished and the reasons stated by the
Bidder for his inability to reduce the rates /percentage by the Bidder are reasonable then
he may take a decision suitably.

If the Employer feels that the reduced offer is reasonable, suitable action shall be taken
to award the work and if the reduced rates offered / percentage rate even after
negotiation is considered still to be on the higher side and if the Bidder refuses to reduce
further then the Employer may record the reasons and take suitable action to reject the
Bids received and to go in forre-Bid

In the event of deciding the award of the lowest evaluated Bidder with unbalanced rates
for certain items / percentage which has resulted in the Bid amount being very much
less than the estimated value put to Bid, to safeguard the interest of the Employer and
to ensure the completion of the work by the Bidder additional security deposit will be
collected from the selected Bidder as specified in clause 34.5 of theITB.

F. AWARD OF CONTRACT:
Award Criteria

Subject to clause 32, the employer may award the contract to the successful Bidder whose
bid has been determined to be technically acceptable and is the lowest in terms of
evaluated bid price.

The employer may request the Bidder to withdraw any of the deviations included in the
Bidder’s offer at the price shown in the bid price offer.
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32.

32.1

33.

33.1

33.2

33.3

334

34.

34.1

34.2

34.3

34.4

Employer’s Right to accept any Bid and to reject any or all Bids

The employer reserves the right to accept or to reject any bid and to annul the bid process
and reject all bids at any time prior to award of contract, without thereby incurring any
liability to the affected bidders or any obligation to inform the affected Bidders of the
grounds for the employer's action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Conditions of contract called the
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion and maintenance of the Works by the
contractor as prescribed by the contract (hereinafter and in the contract called the
“Contract Price™).

The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a Performance Security in accordance with the provisions of clause 34.

The Agreement will incorporate all agreements between the Employer and the successful
Bidder. On payment of performance security (as per clause 34.1) by the successful
bidder, The Employer will then prepare complete set of documents (agreement) in which
the Employer and successful bidder will sign. This exercise of signing the agreement
should be completed within 15 days from the date of receipt of the performance security
from the successful bidder. The above agreement shall be prepared on a stamp paper of
value not less than Rs.20/-

Upon the furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

Within 15 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to
the Employer a Performance Security in any of the forms given below for an amount to be
calculated as per clause 34.5 plus additional security for unbalanced Bids in accordance
with clause 29.50f ITB and clause 52 of CC.

An irrevocable bank guarantee in the form given in the Forms of Securities.

The performance security of a consortium shall be in the name of consortium. If the
performance security is provided by the successful Bidder in the form of a Bank
Guaranteeg, it shall be issued by a Nationalized / Scheduled Banks

Failure of the successful Bidder to comply with the requirements of sub-clause 34.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid
Security.
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34.5

35.

36.1

36.

36.1

37.

37.1

37.2

The value of performance security to be remitted for construction activity will be calculated
by adopting the following

a) | For contracts within any plus percentage and upto 2% of contract value
minus 5% of the contract value for construction
compared to the departmental estimated value for
construction

b) | For contracts above minus 5% and upto minus 15% 4% of contract value
compared to the departmental estimated value for
construction

¢) | For contracts which are more than minus 15% 5% of contract value
compared to the departmental estimated value for
construction

Advance Payment and Security

The Employer will provide, and Advance Payment on the Contract Price as stipulated inthe
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Adjudicator
The Employer proposes that be appointed as Adjudicator under the
contract, at a daily fee of Rs. /- plus boarding, lodging, traveling expenses at actual.

If the Bidder disagrees with this proposal, the Bidder should so state in the Bid.
Corrupt or FraudulentPractices

Bidders/contractors are to observe the highest of ethics during tendering, procurement and

execution of contract.

1. In pursuance of this policy, the employer defines for the purpose of this provision,
the terms set forth below asfollows:

(i) Corrupt Practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution.

(i) Fraudulent Practice means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer
and includes collusive practice among bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition.

2. A proposal / or award will be rejected if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the
contract.

Furthermore, Bidders shall be - aware of the provisions stated in conditions of contract.
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FORMS OF BID AND QUALIFICATION INFORMATION
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CONTRACTOR'S BID

Nameof work : Construction of Daily Market with Shopping Complex @
S.F.No. 826/1 Old Bus Stand Road in Perundurai Town
Panchayat.

To

Executive Officer,
Perundurai Town Panchayat,
Perundurai-638052,

Erode District,
Tamil Nadu.

Gentlemen,

Having examined the bidding documents including addendum, we offer to execute the
Works described above in accordance with the Conditions of Contract, Specifications,
Drawings and Bill of Quantities accompanying this Bid for the Contract Price of
................................ [in figuresS] .........cccovvvvevvvunnnnnn.. [in wordsj 1.

The advance Payment required is: RUpees..........ccoceeeevvereeennnen.

We accept the appointment of .......cccovvvvviiiiinniinenne, as the Adjudicator.

(OR)

We do not accept the appointment of ...........cccocoviiieien. as the Adjudicator and propose
instead that ..., be appointed as Adjudicator whose daily fees and

biographical data are attached.

The bid and your written acceptance of it shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any Bid you receive.

We hereby certify that we have taken steps to ensure that no person acting for as or on our
behalf will engage in bribery.

We also undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption force in India
namely “Prevention of Corruption Act 1988".
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Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid and
to contract execution if we are awarded the contract, are listed below:

Name and address of
agent

Amount

Purpose of Commission
or Gratuity

(if none, sate “none”)

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security

required by the Bidding documents.

Yours faithfully,

Authorized Signature

1. To be filled by the bidder together with his particulars and date of submission at the

bottom of the form of bid

Name of title of Signatory
Name of Bidder

Address
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes
of post qualification as provided for in Clause 4 of the Instructions to Bidders. This
information will not be incorporated in the Contract

1. For Individual Bidders

1.1 Constitution or legal status of Bidder
[Attach copy]
Place of registration
Principal place of business
Power of Attorney of signatory of Bid
[Attach copy]

1.2 Total value of Civil Engineering construction work Executed, and payments received
in the last five years
2016-2017

2017-2018
2018-2019
2019-2020
2020-2021

1.3 Work performed as prime contractor (in the same name) on works of a similar
nature over the last five years.

Remarks

. Name of _— Value _Date of Stipulated | Actual date explaining
Project Description | Contract issue of - reasons

the of period of of
Name of work No. work . ) for delay
Employer contract completion | completion*
order and work
completed

1.3.1 Quantities of work executed as prime contractor (in the same name and style) in the
last five years:

Name of the | Name of the | Quantity of work | Remarks * (indicate

Year work Employer * performed contract Ref.)

2016-2017

2017-2018

2018-2019

2019-2020

2020-2021

*Attach certificate(s) from the Engineer(s)-in-Charge not below the rank of Executive Engineer
B Attach certificate from Chartered Accountant
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1.4

1.5

(A) Existing commitments and on-going works:

Information on Bid Capacity (works for which bids have been
which are yet to be completed) as on the date of this bid.

submitted and works

Name Value of *
Description Place | Contract and Value of Stipulated works Anticipated
of wlf)rk & No. & Address Contract period of | remaining date of
State Date of completion to be completion
Employer completed
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted:
. . Date
Description Place & Name and | - Estimated St||_3ulated when Remarks
Address of | value of period of s )
of work State . decision is if any
Employer works completion
expected
1 2 3 4 5 6 7

*Attach certificate(s) from the Engineer(s)-in-Charge

The following items of Contractor's Equipment are essential for carrying out the
Works. The Bidder should list all the information requested below. Refer also to Sub
Clause 4.3 (d) of the Instructions to Bidders.

Owned Availability R?F"r‘grrr']‘s
_ Requirement | /leased/ proposals
Item of equipment N . b whom to
0s. (capacity) to be Nos / Age / be
procured | capacity | condition | purchased)
Excavator 200 2 Nos
Concrete Pumps 30Cu.m 8 Nos
Per Hour
Hydra Crane 12 MT 1 No
Shuttering Materials 5000 Sgm
Shutter Props 4m Length 5000 Nos
Tower Crane 30m Boom 1 No
Tippers 10 Cum 10 Nos
Ajax self-loaders 4 cum 4 Nos
Total Station 2" accuracy 2 Nos
Concrete Vibrator 10 Nos
JCB mini Excavator 2 Nos
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1.6

1.7

1.8

1.9

1.10

1.11

1.12

Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data. Refer also to Sub clause 4.3 (e)
and 4.5 (B) (b) of instructions to Bidders and Sub Clause 9.1 of the Conditions of
Contract.

Years of
Years of . .
SI. . - ; experience in
N Position Name Qualifications experience
0 (General) the pr(_)posed
position
Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (j)]
Value of . .
Sections of the works Sub- Sub-contractor Experience in
contract (name and address) similar work

Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports (in case of companies/corporation) etc. List them below and attach
copies.

Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List them below and attach copies of support
documents [sample format attached].

Name, address and telephone, telex and fax numbers of the Bidders’ bankers who
may provide references if contacted by the Employer.

Information on litigation history in which the Bidder is involved.

Other Employer Cause of Amount Fs{ﬁgnvsi;k;
party(ies) dispute involved present status
Deleted.
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1.13 Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents. [Refer ITB Clause 4.1 and 4.3 (k)].

2. CONSORTIUMS

2.1  The information listed in 1.1 to 1.11 above shall be provided for each partner of the

Consortium.

2.2 The information in 1.13 above shall be provided for Consortium.

2.3 Attach the power of Attorney of the signatory (ies) of the bid authorizing signature of
the bid on behalf of the consortium.

2.4  Attach the agreement among all partners of the consortium (and which is legally
binding on all partners) which shows the requirements as indicated in sub-clause 4.4

of the instruction to bidders.

Furnish details of participation in the consortium as below.

DETAILS OF PARTICIPATION IN THE CONSORTIUM

PARTICIPATION
DETAILS

FIRM ‘A’
(Lead Partner)

Firm ‘B’

Firm'C’

Financial

Names of the Banker(s)

Planning

Construction Equipment

Key Personnel
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT
FACILITIES - * CLAUSE 4.5 [B] [c] OF ITB

BANK CERTIFICATE
This is to certify that M/s.......cooi i, is a reputed company with a good
financial standing.
If the contractor for the work, namely............ccooeeiiiiinii e is awarded to the
above firm, we shall be able to provide overdraft / credit facilities to the extent of
RS, i, to meet their working capital requirements for executing the above
contract.

Name of Bank

Bank Seal Senior Bank Manager

Address of the Bank

*the Bidders should ensure that there is no change in the words of the above format.
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ISSUE OF NOTICE TO PROCEED WITH THE WORK

(Letter head of the Employer)

................................................ [name and address of the contractor]

Dear Sirs,

Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and
signing of the contract for the construction of ... @ a Bid Price of
RS, , you are hereby instructed to proceed with the execution of the said
works in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory authorized to sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made the ................ day of ..ccvorenne 2021, between Executive Officer,
Perundurai Town Panhayat, Perundurai-638052, Erode District (hereinafter called “the
Employer”)

= o SRS
.................................................................................................................................... [name and

address of contractor] (hereinafter called “the Contractor” of the other part).

Whereas the Employer is desirous that the Contractor execute the work Market
Construction Of Library And Knowledge Center At Agrahara Street [Old Office Building]
S.F.No.859 In Perundurai Town Panchayat.

Contract No. 432/2021/HC (Hereinafter called “the Works”) and the Employer has
accepted the Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein, at a cost of Rs.........cccceeevevevreeennnn.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects with
the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein the Contract Price
or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz.;

i) Letter of Acceptance;

)] Notice to proceed with the Works;

iii) Contractor’s Bid;

iv) Contract Data;

V) Conditions of Contract (General & Special);

vi) Specifications (General & Special);

vii) Bill of Quantities; and

vii)  Any other document listed in the Contract Data and replies to queries
clarifications issued by the Employer, such confirmations given by the bidder
which are accepted by the employer and all the Addendum issued as forming
part of the contract with the most recent documents taking precedence.
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ix) Instructions to Bidders
X) Safety and preventive measures and digest of labour laws
Xxi) Consortium agreement

In witness whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

The Common Seal of Perundurai Town Panchayat, Erode District.

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT
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A. GENERAL
1. Definitions

Terms which are defined in the Contract Data are not also defined in the conditions of
contract but keep their defined meanings. Capital initials are used to identify defined terms.

The Adjudicator is the person appointed jointly by the Employer and the contractor to
resolve disputes in the first instance, as provided for in Clauses 24 and 25. The name of the
Adjudicator is defined in the Contract Data.

Bill of quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause 44 hereunder.

The Completion date is the date of completion of the Works as certified by the Engineer in
accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in clause 2.3 below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to
the Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defectis any part of the Works not completed in accordance with the Contract. BOQ
Specifications.

The Defect Liability Period is the period named in the Contract Data and calculated from
the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineeris the person named in the Contract Data (or any other competent
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Person appointed and notified to the Contractor to act in replacement of the Engineer) who
is responsible for supervising the execution of the works and administering the Contract.

Equipmentis the Contractor’s machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the Engineer by issuing an extension
of time.

Materials are all supplies, including consumables, used by the contractor for incorporation
in the Works.

Plantis any integral part of the Works which is to have a mechanical, electrical, electronic
or chemical or biological function.

The Siteis the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and
are factual interpretative reports about the surface and sub-surface conditions at the site.

Specification means the included in the Contract and any modification or addition made or
approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Sub-contractoris a person or corporate body who has a Contract with the contractor to
carry out a part of the work in the Contract which includes work on the site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install and turnover
to the Employer, as defined in the Contract Data.
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2. Interpretation

In interpreting these conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically
defined. The Engineer will provide instructions clarifying queries about the Conditions of
Contract.

If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date and the Intended Completion Date apply to
any section of the Works (other than references to the Completion Date and Intended
Completed date for the whole of the works).

The documents forming the Contract shall be interpreted in the following order of
priority:

(1) Agreement

(2) Letter of Acceptance, notice to proceed with the works.

(3) Contractor’s Bid

(4) Contract Data

(5) Conditions of Contract including Special Conditions of Contract

(6) Specifications

(7) Bill of Quantities and

(8) Any other document listed in the Contract Data as forming part of the Contract

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Engineer’s Decisions

Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation

The Engineer may delegate any of his duties and responsibilities to other people except
to the Adjudicator after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

6. Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act)
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7. Sub-contracting

The Contractor may sub-contract with the approval of the Engineer but may not assign
the Contract without the approval of the Employer in writing. Sub-contracting does not
alter the Contractor’s obligations.

8. Other Contractors

The Contractor shall co-operate and share the site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of other
Contractors. The Contractor shall as referred to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The employer may modify
the schedule of other contractors and shall notify the Contractor of any such
modification.

9. Personnel

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
as referred to in the Contract Data to carry out the functions stated in the Schedule or
other personnel approved by the Engineer. The Engineer will approve any proposed
replacement of key personnel only if their qualifications, abilities and relevant experience
are substantially equal to or better than those of the personnel listed in the Schedule.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor’s staff or his work force stating the reasons the Contractor shall ensure that
the person leaves the Site within seven days and has no further connection with the
work in the Contract.

Non-employment of Project Manager and other Key Personnel shall be liable for a fine as
specified in Contract Data.

10.Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks and the
Contractor carries the risks which this Contract states are Contractor’s risks.

11.Employer’s Risks

The Employer is responsible for the expected risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot commotion or disorder (unless restricted to the Contractor’s
employees) and contamination from any nuclear fuel or nuclear waste or radioactive
toxic explosive or (b) a cause due solely to the design of the Works other than the
Contractor’s design.
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12.Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the
excepted risks are the responsibility of the Contractor.

13.Insurance

The Contractor shall provide in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the Contract Data for the following events which are
due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage of property (except the Works, Plant, Material and Equipment)
in connection with the Contract; and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer
for the Engineer’s approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or if no payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

Both parties shall comply with any conditions of the insurance policies.
14.Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred
to in the Contract Data, supplemented by any information available to the Bidder.

15.Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.
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16.Contractor to Construct the Works

The Contractor shall design, construct and install the Works in accordance with the
Specification and Drawings and as per instructions of Executive Engineer in charge of the
work.

The basic centerlines, reference points and bench marks will be fixed by Employer.

The Contractor shall establish at his cost, at suitable points, additional reference lines,
benchmarks as

17.The Works to be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the program submitted by the Contractor, as updated
with the approval of the Engineer, and complete them by the Intended Completion Date.

18.Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed
temporary Works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer’s approval shall not alter the Contractor’s responsibility for design of the
Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary
Works where required

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works are subject to prior approval by the Engineer before their use.

19.Safety
The Contractor shall be responsible for the safety of all activities on the Site.
20.Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site is the property of the Employer. The Contractor is to notify the Executive
Engineer in charge of works of such discoveries and carry out the Engineer’s instructions
for dealing with them.
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21.Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the Employer is
deemed to have delayed the start of the relevant activities and this will be Compensation
Event.

22.Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Executive
Engineer incharge access to the Site to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place where
material or plant are being manufactured / fabricated / assembled for the works.

23.Instructions

The Contractor shall carry out all instructions of the Assistant Executive Engineer
incharge which comply with the applicable laws where the Site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

24.Disputes

If the Contractor believes that a decision taken by the Engineer was either outside the
authority given to the Engineer by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator with 14 days of the notification of the
Engineer’s decision.

25.Procedure for Disputes

The Adjudicator shall give a decision in writing within 28 days of receipt of a notification
of a dispute.

The Adjudicator shall be paid daily at the rate specified in the Contract Data together
with reimbursable expenses of the types specified in the Contract Data and the cost shall
be divided equally between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of the Adjudicator to an
Arbitrator within 28 days of the Adjudicator’s written decision. If neither party refers the
dispute to arbitration within the above 28 days, the Adjudicator’s decision will be final
and binding.

The arbitration shall be conducted in accordance with the arbitration procedure stated in
the Special Conditions of Contract.
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26.Replacement of Adjudicator

Should the Adjudicator resign or die, or should the Employer and the Contractor agree
that the Adjudicator is not fulfilling his functions in accordance with the provisions of the
Contract, a new Adjudicator will be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and the Contractor, within
30 days the Adjudicator shall be designated by the Appointing Authority designated in
the Contract Data at the request of either party within 14 days of receipt of such
request.

B. TIME CONTROL
27.Program

Within the time stated in the Contract Data the Contractor shall submit to the Engineer
for approval a Program including Environmental Management Plan showing the general
methods, arrangements, orders and timing for all the activities in the Works along with
monthly cash flow forecast.

An update of the Program shall be a program showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining
work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer, for approval an updated Program at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Program within this period, the Engineer may withhold the
amount sated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program has been submitted.

The Engineer’s approval of the Program shall not alter the Contractor’'s obligations.
The Contractor may revise the Program and submit it to the Engineer again at any time.
A revised Program is to show the effect of Variations and Compensations Events.

28.Extension of the Intended Completion Date

The Assistant Executive Engineer incharge shall extend the Intended Completion Date if
a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining work and which would cause the Contractor to
incur additional cost.

The Assistant Executive Engineer incharge shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor asking the
Assistant Executive Engineer incharge for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed
to give early warning of a delay or has failed to co-operate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new intended completion
date.
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29.Deleted
30.Delays Ordered by the Executive Engineer in-charge

The Assistant Executive Engineer may instruct the Contractor in writing to delay the
start or progress of any activity within the Works.

31.Contract Management Meetings

Contract management should conducted atleast once in a month at the office of the
employer. The main aim and purpose of the management meetings shall be to review
the mile stones, causes of delay if any and action plan to complete the remaining works
and to deal with matters raised in accordance with the early warning procedures.

The Assistant Executive Engineer incharge shall record the business of management
meetings and is to provide copies of his record to those attending the meeting and tot
the Employer. The responsibility of the parties for actions to be taken is to be decided by
the Engineer either at the management meeting or after the management meeting and
stated in writing to al who attended the meeting.

32.Early Warning

The Contractor is to warn the Assistant Executive Engineer incharge at the earliest
opportunity of specific likely future events or circumstances that may adversely affect
the quality of the work, increase the Contract Price or delay the executions of works. The
Engineer may require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The estimate is
to be provided by the Contractor as soon as reasonably possible.

The Contractor shall co-operate with the Assistant Executive Engineer incharge in
making and considering proposals for how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Engineer.

C. QUALITY CONTROL
33.Identifying Defects

The Assistant Executive Engineer incharge shall check the Contractor’s work and notify
the Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer may instruct the contractor to search for a
Defect and to uncover and test any work that the Engineer considers may have a Defect.

The contractor shall permit the employer’s Technical auditor to check the contractor’s
work and notify the Assistant Executive Engineer incharge and contractor of any defects
that are found such a check shall not effect the contractor’s or the Engineer’s
responsibility as defined in the contract Agreement.
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34.Tests

If the Assistant Executive Engineer incharge instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has a Defect and the test
shows that it does, the Contractor shall pay for the test and any samples. If there is no
Defect the test shall be a Compensation Event.

All pipes, specials, electrical and mechanical items shall be subject to third party
inspection at the cost of Employer. The contractor shall provide all necessary details
such as manufacturers/supplier’s address and location of the manufacturing site well in
advance to the Employer for such purpose.

35.Correction of Defects

The Assistant Executive Engineer in-charge shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended for as long
as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Engineer’s notice.

36.Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Assistant
Executive Engineer’s notice, the Executive Engineer will assess the cost of having the
Defect corrected and the Contractor will pay this amount.

NOTE: Where in certain cases, the technical specifications provide for acceptance of
works within specified tolerance limits at reduced rates, Assistant Executive
Engineer will certify payments to contractor accordingly.

D. COST CONTROL
37. Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation, testing and
commissioning work to be done by the contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate quoted in the Bill of Quantities for each item.
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38.Change in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of Quantities for
the particular item the payment will be made as per actual quantity executed.

The Assistant Executive Engineer shall not adjust rates from changes in quantities if
thereby the initial Contract Price is exceeded by more than 10 percent, except with the
Prior approval of the Employer.

If requested by the Assistant Executive Engineer, the Contractor shall provide the
Assistant Executive Engineer with a detailed cost breakdown of any rate in the Bill of
Quantities.

39.Variations
All variations shall be included in updated Programs produced by the Contractor.
40.Payment for Variations

The Contractor shall provide the Assistant Executive Engineer with a quotation (with
breakdown of unit rates) for carrying out the Variation when requested to do so by the
Engineer. The Engineer shall assess the quotation, which shall be given within seven
days of the request or within any longer period stated by the Assistant Executive
Engineer and before the Variation is ordered.

The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

41.Cash flow forecasts

When the Program is uploaded, the contractor is to provide the Assistant Executive
Engineer with an updated cash flow forecast.

42.Payment Certificates

The Contractor shall submit to the Assistant Executive Engineer monthly statements of
the estimated value of the work completed less the cumulative amount certified
previously along with details of measurement of the quantity of works executed in a
tabulated form as approved by the Engineer.

The Assistant Executive Engineer shall check the details given in the Contractor’s
monthly statement and within 14 days certify the amounts to be paid to the Contractor
after taking into account any credit or debit for the month in question in respect of
material for the works in the relevant amounts and under conditions set forth in Clause
51

The value of work executed shall be determined by the Assistant Executive Engineer
after due check, measurement of the quantities claimed as executed by the Contractor.
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The value of work executed shall comprise the value of the quantities of items in the Bill
of Quantities completed.

The value of work executed shall include the valuation of Variations and Compensation
Events.

The Assistant Executive Engineer may exclude any item certified in a previous certificate
or reduce the proportion of any item previously certified in any certificate in the light of
later information.

If for any reason, the Contractor or his authorized agent is not available and/ or the
work is suspended by Employer, recording of measurements will be done by Employer
without the presence of the Contractor or his authorized representatives and the
Employer shall not entertain any claim from the Contractor for any loss on this account.
If the Contractor or his authorized agent or representative does not remain present at
the time of such measurements, after the Contractor has been given a three day notice
in writing, such measurements may be taken in his absence and shall be deemed to be
accepted by the Contractor.

Payment for the work done by the Contractor will be based on measurements recorded
at various stages of the Work. The Contractor or his authorized agent, or representative
shall be present at the time of recording of each set of measurements and sign the
measurement book or level / field book in token of their acceptance.

43.Payments

Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of the contract and deduction at source of taxes as applicable under
the law. The Employer shall pay the Contractor the amounts certified by the Executive
Engineer within 28 days of the date of each certificate.

Items of the Works for which no rate or price has been entered in the contract, will not
be paid for by the Employer and shall be deemed to have covered by other rates and
prices in the Contract.

Payment will be made by the Employer as indicated in the Contract Data.
44.Deleted
45.Tax

The rates quoted by the Contractor shall be deemed to be basic rates only, Central and
state taxes will be followed appropriately.
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If any refund is received by the Contractor in respect of duties or taxes with regard to
this work (for material and services) such refund should be passed on fully to Executive
Officer, Perundurai Town Panchayat. To this effect, the Contractor shall furnish a
certificate along with each bill.

46. Currencies
46.1 All payments shall be made in Indian Rupees.
47. Price Adjustment

47.1 Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following principles and
procedures and as per formula given in the contract data for the works where the
period of execution is more than 12 months:

a) The price adjustment shall apply for the work due to be executed as per
milestone quantity of work done from the date of agreement up to end of the
initial intended completion date or extensions granted by the Engineer and shall
not apply to the work carried out beyond the stipulated time for reasons
attributable to the contractor.

b) The price adjustment shall be determined during each quarter from the formula
given in the contract data.

c) Following expressions and meanings are assigned to the work done during each

quarter:
R = Total value of work done during the quarter. It will exclude value for work

executed under variations for which price adjustment will be worked separately
based on the terms mutually agreed.

48. Retention

The Employer shall retain from each payment due to the Contractor the proportion
stated in the Contract Data until completion of the whole of the Works.

On completion of the whole of the Works half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified by the Engineer to the Contractor before the end of this
period have been corrected.

On completion of the whole of the Works, the Contractor may substitute retention
money (balance half) with an “on demand” Bank Guarantee.
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49. Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated
in the Contract Data for each day that the Completion Date is later than the intended
Completion Date (for the whole of the works or the milestone as stated in the Contract
Data). The total amount of liquidated damages shall not exceed the amount defined in
the Contract Data. The Employer may deduct liquidated damages from payments due to
the Contractor. Time in the essence of the contract and payment or deduction of
liquidated damages shall not relieve the contractor from his obligation to complete the
work as per agreed construction program and milestones or from any other of the
contractor’s obligation and liabilities under the contract.

If the Intended Completion Date is extended after liquidated damages have been paid,
the Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate.

50. Deleted
51.Advance Payment

The Employer shall make advance payment to the Contractor of the amounts stated in
the Contract Data by the date stated in the Contract Data, against provision by the
Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to
the Employer in amounts and currencies equal to the advance payment. The guarantee
shall remain effective until the advance payment has been repaid, but the amount of the
guarantee shall be progressively reduced by the amounts repaid by the Contractor.
Interest will be charged at the rate fixed by the Government of Tamilnadu from time to
time on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant and
Mobilization expenses required specifically for execution of the Works. The Contractor
shall demonstrate that advance payment has been used in this way by supplying copies
of invoices or other documents to the Engineer.

The advance payment shall be repaid by deducting proportionate amounts from
payments otherwise due to the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the
advance (mobilization and equipment only) payment or its repayment in assessing
valuations of work done, Variations, Price adjustments, Compensation Events or
Liquidated Damages.
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52,

53.

Securities

The Performance Security (including additional security for unbalanced bids) shall be
provided to the Employer no later than the date specified in the Letter of Acceptance
and shall be issued in an amount and form and by a bank or surety acceptable to the
Employer and denominated in Indian Rupees. The Performance Security shall be valid
until a date 28 days from the date of expiry of Defects Liability Period and the additional
security for unbalanced bids shall be valid until a date 28 days from the date of issue of
the certificate of completion. The Bank Guarantee of a Consortium bidder shall be in the
name of Consortium.

Deleted

54.Cost of Repairs

55.

56.

57.

Loss or damage to the Works or Material to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions. Contractor shall attend to the defect in the work noticed during
defects correction period within 3 days from the date of issue of notice to attend to the
defects, failing which the defect will be remedied by engaging other Contractors at any
cost and that cost will be recovered from the Contractor’s money available with the
Employer and balance alone will be paid when it is due.

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of the
Works and the Engineer will do so upon deciding that the Work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the Engineer
issuing a Certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Engineer shall issue within 56 days a
schedule that states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been re-submitted, the Engineer shall
decide on the amount payable to the Contractor and issue a payment certificate, within
56 days of receiving the Contractor’s revised account.
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58.'As Built’ Drawings / Operating and Maintenance Manuals

59.

If “As Built” drawings and / or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

If the Contractor does not supply the Drawings and / or manuals by the dates stated in
the Contract Data or they do not receive the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract include but shall not be limited to the following:

a)

b)

9)
d)

g)

the Employer or the Contractor is made bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of
time determined by the Engineer;

the Contractor does not maintain a security which is required;

Contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in the Contract
data; and

if the Contractor, in the judgment of the Purchaser has engaged in fraud and
corruption in competing for or in the executing the Contract.

The contractor (in case of Consortium) has modified the composition of the
Consortium and / other responsibility of each member of the Consortium form what
is stated in Consortium agreement without prior approval of the Employer.

Failure of the contractor to achieve two successive milestones.

For the purpose of this paragraph: “corrupt practice” means the offering, giving,
receiving or soliciting of any thing of value to influence the action of a public official
in the evaluation process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a evaluation process or the execution
of a contract to the detriment of the Employer and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the Employer of the benefits of free and open
competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub-clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.
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60.

61.

62.

63.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done less
advance payments received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated
in the Contract Data. Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the Contractor the difference
shall be a debt payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of
the work done, the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works and less advance payments received up to the date
of the certificate, less other recoveries due in terms of the contract and less taxes due to
be deducted at source as per applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to
be the property of the Employer if the Contract is terminated because of a Contractor’s
default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor the Engineer shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to which
commitment was made.

Recovery of Dues.

63.1 Whenever any amount has to be paid by the contractor in view of termination of

contract and by virtue of clause 56.1 above any amount that may be due or may
become due from the contractor after recovering from the bills for this work is liable
to recover from any other contracts awarded to the contractor and also through the
provision of revenue recovery act after issue of notice.
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64. Fraud and Corruption

64.1 The Employer requires that Bidders observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this policy, the

Employer.

(a) Defines, for the purposes of this provision, the terms set forth below as follows:

(i)

(if)

(iif)

(iv)

“Corrupt practice” means the offering, giving, receiving or soliciting
directly or indirectly of any thing of value to influence the action of a
public official in the procurement process or in contract execution;

“Fraudulent practice” means a misrepresentation or omission of facts
in order to influence a procurement process or the execution of a
contract.

“Collusive practice” means a scheme or arrangement between two or
more Bidders, with or without the knowledge of the Employer,
designed to establish at artificial, non-competitive levels to deprive the
employer of the benefit of free and open competition and

“Coercive practice” means harming or threatening to harm directly or
indirectly, persons or their property to influence their participation in
the procurement process or affect the execution of the contract.

(b) Will reject a proposal for award if it determines that the Bidder recommended for
award has directly or through an agent, engaged in corrupt, fraudulent, collusive,
or coercive practices in competing for the contract in question;

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to
be awarded any contract if he at any time determines that the firm directly or
through an agent engaged in corrupt, fraudulent, collusive or coercive practices
in competing for, or in executing any contract.
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F. SPECIAL CONDITIONS OF CONTRACT
Partl
1. LABOUR:

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Engineer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given below. The Contractor shall
keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or
rules made there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor,
the Engineer/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Engineer shall also have
right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK,

a) Workmen Compensation Act 1923: The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years
service or more or on death the rate of 15 days wages for every completed year of
service. The Act is applicable to all establishments employing 10 or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable
under the Act are :

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law.
The Principal Employer is required to take Certificate of Registration and the Contractor
is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract
labour.

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment
is a scheduled employment. Construction of Buildings, Roads, Runways are scheduled
employments.

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of
equal nature to Male and Female workers and for not making discrimination against
Female employees in the matters of transfers, training and promotions etc.
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),

k)

Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or
more employees. The Act provides for payments of annual bonus subject to a minimum
of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per
month or less. The bonus to be paid to employees getting Rs.2500/- per month or above
up to Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per month
only. The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain Circumstances. Some of the State Governments
have reduced the employment size from 20 to 10 for the purpose of applicability of this
Act.

Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the States and
Central Government to 50). The Act provides for laying down rules governing the
conditions of employment by the Employer on matters provided in the Act and get the
same certified by the designated Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions
of workmen and employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of

children below 14 years of age in certain occupations and processes and provides for
regulation of employment of children in all other occupations and processes.
Employment of Child Labour is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act
1979: The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, traveling expenses from home up
to the establishment and back, etc.

The Building and Other Construction workers (Reqgulation of Employment and Conditions
of Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any
building or other construction work and employs 10 or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not exceeding 2%
of the cost of construction as may be modified by the Government. The Employer of the
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P)

establishment is required to provide safety measures at the Building or construction
work and other welfare measures, such as Canteens, First-Aid facilities, Ambulance,
Housing accommodations for workers near the work place etc. The Employer to whom
the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

Factories Act 1948: The Act lays down the procedure for approval at plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing 10 persons or more with
aid of power or 20 or more persons without the aid of power engaged in manufacturing
process.

COMPLIANCE WITH LABOUR REGULATIONS:
The procedure for arbitration will be as follows:

(a) In case of Dispute or difference arising between the Employer and Contractor
relating to any matter arising out of or connected with this agreement, such disputes
or differences shall be settled in accordance with the Arbitration and Conciliation Act,
1996. The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by
the Employer and the Contractor. The third arbitrator shall be chosen by the two
arbitrators so appointed by the parties, shall act as presiding arbitrator. In case of
failure of the two arbitrators appointed by the parties to reach upon a consensus
within a period of 30 days from the appointment, this shall be done in accordance
with the Arbitration and Conciliation act, 1996.

(b) Deleted

(c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a)
above within 30 days after receipt of the notice of the appointment of its arbitrator
by the other party, then the appointment of the Arbitrator shall be made as per the
Arbitration and Conciliation act, 1996.

(d) Arbitration proceedings shall be held at Erode, (India) and the languages of the
arbitration proceedings and that of all documents and communications between the
parties shall be English.

(e) The decision of the majority of arbitrators shall be final and binding upon both
parties. The cost and expense of Arbitration proceedings will be paid as determined
by the arbitral tribunal. However, the expenses incurred by each party in connection
with the preparations, presentation, etc., of its proceedings as also the fees and
expenses paid to the arbitrator appointed by such party or on its behalf shall be born
by each party itself.

(f) Deleted
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(g) Performance under the contract shall continue during the arbitration proceedings and
payments due to the Contractor by the Employer shall not be withheld, unless they
are the subject matter of the arbitration proceedings.

. PROTECTION OF ENVIRONMENT:

The contractor shall take all reasonable steps to protect the environment on and off the
Site and to avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his methods
of operation.

During continuance of the contract, the contractor and his sub-contractors shall abide at
all times by all existing enactments on environmental protection and rules made
thereunder, regulations, notifications and bye-laws of the State or Central Government,
or local authorities and any other law, bye-law, regulations that may be passed or
notification that may be issued in this respect in future by the State or Central
Government or the local authority.

Salient features of some of the major laws that are applicable are given
below:

The Water (Prevention and Control of Pollution) Act, 1974: This provides for the

prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. 'Pollution’ means such contamination of water or such
alteration of the physical, chemical or biological properties of water or such discharge of
any sewage or trade effluent or of any other liquid, gaseous or solid substance into
water (whether directly or indirectly) as may, or is likely to, create a nuisance or render
such water harmful or injurious to public health or safety, or to domestic, commercial,
industrial, agricultural or other legitimate uses, or to the life and health of animals or
plants or of aquatic organisms.

Ihe Air (Prevention and Control of Pollution) Act, 1981: This provides for

prevention, control and abatement of air pollution. 'Air Pollution' means the presence in
the atmosphere of any 'air pollutant’, which means any solid, liquid or gaseous
substance (including noise) present in the atmosphere in such concentration as may be
or tend to be injurious to human beings or other living creatures or plants or property or
environment.

The Environment (Protection) Act, 1986: This provides for the protection and

improvement of environment and for matters connected therewith, and the prevention
of hazards to human beings, other living creatures, plants and property. 'Environment'
includes water, air and land and the inter-relationship which exists among and between
water, air and land, and human beings, other living creatures, plants, micro-organism

and property.
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The Public Liability Insurance Act, 1991: This provides for public liability insurance
for the purpose of providing immediate relief to the persons affected by accident
occurring while handling hazardous substances and for matters connected herewith or
incidental thereto. Hazardous substance means any substance or preparation which is
defined as hazardous substance under the Environment (Protection) Act 1986, and
exceeding such quantity as may be specified by notification by the Central Government.

. Third Party Inspection

The Employer will have the option to arrange for Third Party Inspection of following
Procurement to be made by the successful Bidder under this contract. The cost of the
Third Party Inspection will be met by the Employer and the Bidder is required to render
full assistance for arranging the Third party Inspection.
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SECTION -5

CONTRACT DATA
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CONTRACT DATA

Items marked "N/A"” do not apply in this Contract.

The following documents are also part of the Contract:

Clause Reference
in conditions of contract

“As Built” drawings and / or O&M Manuals [58]
(Within 28 days from the date of completion)
The Schedule of Other contractors [8]
The Schedule of Key Personnel [9]
1. Key Personnel
(i) project Engineer B.E (Civil) with not less than 15 years experience in
construction of civil works like multi storeyed buildings — 1 No.
(ii) Site Engineers B.E (Civil) with not less than 10 years experience in
construction of Civil works like multi storeyed buildings — 2 Nos.
(ii) Site Supervisors Diploma (civil) with not less than 5 years experience in civil
construction works - 4 Nos.
Penalty for not employing Project manager and other Key Personnel till the date of
employment of the Personnel [9.3]
The Employer is
Name : Executive Officer, Perundurai Town Panchayat, Perundurai. [1.1]
Address:
Executive Officer,
Perundurai Town Panchayat,
Perundurai-638052,
Erode District, Tamil Nadu 638001
[1.1]
The Engineer is : Junior Engineer
Name of Authorized Representative: Executive Officer
The Adjudicator appointed jointly by the Employer and Contractor is:
Name : ..o [1.1]
Address : ...
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The name and identification number of the Contract is : Construction of Daily Market
with Shopping Complex @ S.F.N0.826/1 Old Bus Stand Road in Perundurai Town
Panchayat.

Contract No. 432/2021/HC
The work consists of

1. The Building will be of R.C.C. framed Structure
2. Brick work will be constructed by III Class bricks
3. Other amenities are as per specifications.

. The start shall be within 7 days from the date of issue of Notice to proceed with the

work. [1.1]

. The Intended Completion Date for the whole of the Construction Works is 18 Months

[17,28]
. Description of Milestones
Milestone dates:
o Period from start date
S. Description
No. of works Milestone I | Milestone II | Milestone III | Milestone IV
(4 months) | (4 months) (2 months) (2 months)
p | Construction 20% 50% 85% 100%
works

. The contractor shall submit a revised program for the works within 7 days of delivery of
Letter of Acceptance. [27]

. The site possession date shall be within 7 days from the issue of notice to proceed with
the works.

. The site is as defined in the Index Plan (Volume-II) [1]
. The defects Liability Period is 1 year for the Construction works and machineries.

. The minimum insurance cover for loss of or damage to the works, plants, material,
Equipment’s, physical property in connection with contract, personal injury or death is
Rs.30 lakhs for occurrence with the no. of occurrences limited to four. After each
occurrence, contractor will pay additional premium necessary to make Insurance valid
for four occurrences always [13]
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9. The following events shall also be Compensation Events [44]
10.The period between Program updates shall be 30 days [27]

11.The amount to be withheld for late submission of an updated Program Shall be
Rs.1,00,000/- for each occurrence. [27]

12.The language of the Contract documents is English [3]

13.The law, which applies to the Contract, is the law of Union of India, Applicable to

Tamilnadu and the law of Tamilnadu. [3]
14.The currency of the Contract is Indian Rupees [46]
15.Institution whose arbitration procedures shall be used INDINA ARBITRATION AND

CONCILIATION ACT 1996 [25]
16.Fees and types of reimbursable expenses to be paid to the Adjudicator is Rs.2000/- per

day plus boarding, lodging, traveling, and other charges as per actuals [25]

() Price adjustment for increase or decrease in the cost due to labour shall be paid
in accordance with the following formula:

VL= 0.85xP;1/100 x R x (Li— Lo )/Lo

VL = increase or decrease in the cost of work during the quarter under
consideration due to changes in rates for local labour.

L, = the average consumer price index for industrial workers for Erode centre
for_the last quarter from the date of agreement as published by the
Reserve Bank of India.

Li = The average consumer price index for industrial workers for Erode centre
for this quarter under consideration as published by the Reserve Bank of
India.

P = Percentage of labour component of the work.
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Adjustment for cement component

(i) Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formula.
<= 0.85 x P/100 x R x (Gi— C)/Co

V¢ = Increase or decrease in the cost of work during the quarter under
consideration due to changes in the rates for cement

Co = The all India average wholesale price index for cement for the last quarter
from the date of agreement as published by the Reserve Bank of India.

G = The all India average wholesale price index for cement for this quarter,
under consideration as published by the Reserve Bank of India.

P. = Percentage of cement component of the work

Adjustment for steel component
(iii) Price adjustment for increase or decrease in the cost of steel procured by the

Contractor shall be paid in accordance with the following formula:

Vs = 0.85 x Ps/100 x R X (Si— So)/So

Vs = increase or decrease in the cost of work during the quarter under
consideration due to changes in the rates for steel

So = The all India average wholesale price index for steel (Bars and Rods) for
the last quarter from the date of agreement as published by the Reserve
Bank of India.

Si = The all India average wholesale price index for steel (Bars and Road) for
this_guarter, under consideration as published by the Reserve Bank of
India

s = Percentage of steel component of the work
Adj fl I ial

(vii) Price adjustment for increase or decrease in cost of local materials other than

cement, steel, bitumen and POL procured by the contractor shall be paid in
accordance with the following formula:

Vm = 0.85 X Pr/100 x R x(Mi— M,)/M,
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Vm = Increase or decrease in the cost of work during the quarter under

consideration due to changes in rates for local materials other than

cement, steel, bitumen and POI.

M, = The all India average wholesale price index (all commodities) for the last

guarter from the date to agreement, as published by the Reserve Bank of

India.

M = The all India average wholesale price index (all commodities) for this

quarter, under consideration as published by the Reserve Bank of India.

Pm = Percentage of local material component (other than cement, steel,

bitumen and POL) of the work.

The following percentages will govern the price adjustment for the entire contract:

1. Labour - P1

2. Cement - Pc

3.  Steel - Ps

4.  Other materials - Pm
Total

25 %
35%
02 %
38 %
100 %

17.The proportion of payments retained (retention money) shall be 5% from each bill
subject to @ maximum of 5% of contract value and 2.5% of retention amount will be
returned along with the final bill. The balance amount of 2.5% of the total value of the
Works will be retained for a period of 2 years reckoned from the date of completion
without interest and this amount will be paid to the Contractor after obtaining an
irrevocable Bank Guarantee for the further period upto the completion of defect liability

period.

18.The liquidated damages for the whole of the works for the each of the milestones are as

under:

For Mile Stone 1
For Mile Stone 2
For Mile Stone 3
For Mile Stone 4

. 10000
. 12000
. 15000
. 18000

per day
per day
per day
per day

[49]

The maximum amount of liquidated damages for the whole of the works is 10% percent

of final contract price.

19.The amounts of the advancement payment are:

79

[49]
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20.The amounts of Advance payment are

Mobilization: 10% of the Contract Price : On submission of un-conditional Bank
Guarantee (to be drawn before end of
20% of Contract Period)

(*Split into Two 5 % each. Initially 5 % will be paid. After satisfactorily mobilised the
materials, equipment’s etc., another 5% would be released on certification by the Engineer)

(The advance payment will be paid to the contractor no later than 15 days after fulfillment
of the above conditions)

Repayment of advance payment for mobilization [51]

The advance shall be repaid with percentage deductions from the interim payments certified
by the Engineer under the Contract. Deductions shall commence in the next interim
payment certificate following that in which the total of all such payments to the contractor
has reached not less than 15 percent of the contract price or 2 months from the date of
payment of first installment of advance, whichever period concludes earlier, and shall be
made at the rate of 15% of the amounts of al interim payment certificates until such time as
the advance has been repaid, always provided that the advance shall be completely repaid
prior to the expiry of the original time for completion.

The Securities shall be for the following minimum amounts equivalent as a percentage of
the Contract Price [52]

Performance Security for 2 percent of contract price plus additional security for unbalanced
bids [in terms of ITB Clause 29.5].

The standard form of Performance Security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding
Documents.

The date by which “As Built” drawings (in appropriate scale) in 5 sets in digitized form are
required is within 28 days of issue of certificate of completion of whole or section of the
work, as the case may be. Failing which Rs.10,00,000 /- can be retained by the employer
from the contractor’s bill. [58]

The following events shall also be fundamental breach of contract: [59.2]

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0
of GCC

The percentage to apply to the value of the work not completed representing the Employer's
additional cost for completing the Works shall be 20 percent. [60]
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21.The payment terms shall be as follows:
21.1 PAYMENT TOWARDS CIVIL WORKS

Payments will be made for civil works to the extent of 95% of the value of the
finished work done by the Contractor. 5% will be released after satisfactory
completion. However, the payments are subjected to deduction of the retention
money.

Note: All payments will be subjected to deduction of retention money as
stated in clause 48 of GCC
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SECTION -6

FORMS OF SECURITIES
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FORMS OF SECURITIES

Acceptable forms of securities are annexed. Bidders should not complete the Performance
and Advance payment security forms at this time. Only the successful Bidder will be
required to provide Performance and Advance Payment Securities in accordance with one of
the forms, or in a similar form acceptable to the Employer.

Annex A : Bank Guarantee for Bid Security
Annex B : Performance Bank Guarantee

Annex C : Deleted

Annex D : Bank Guarantee for Advance Payment
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ANNEXURE - A
BANK GUARANTEE FOR BID SECURITY

WHEREAS, [name of Bidder] (hereinafter called "the
Bidder") has submitted his Bid dated [date] for
Construction of Daily Market with Shopping Complex @ S.F.N0.826/1 Old Bus Stand Road in
Perundurai Town Panchayat. [name of Contract] (hereinafter called "the Bid").

KNOW ALL PEOPLE by these presents that We affirm and bind itself, its successors
and assigns by these presents, [name of bank] of
having our registered office at
(hereinafter called "the Bank") are bound unto
[name of Employer] (hereinafter called "the Employer") in the sum of
1 for which payment well and truly to be made to the said Employer
the Bank binds itself, its successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of
2022.

THE CONDITIONS of this obligation are:
If the Bidder withdraws the bid after Bid opening during the period of validity of the bid.

a. if the Bidder does not accept the correction of the bid price, pursuant to clause 26;
or
b. if the Bidder withdraws the Bid after the issue of letter of acceptance of his Bid
c. in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
i furnish the required Security Deposit or
ii. sign the Agreement
d. if the Bidder has furnished incorrect information on qualification and experience

we undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that in
his demand the Employer will note that the amount claimed by him is due to him owing to
the occurrence of one or any of the above conditions, specifying the occurred condition or
conditions.

This unconditional and irrevocable Bank Guarantee will remain in force up to and
including the date 2 days after the deadline for submission of Bids
as such deadline is stated in the Instructions to Bidders or as it may be extended by the
Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect
of this guarantee should reach the Bank not later than the above date.
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It is also hereby declared that the Bank is
empowered under article / bye law to issue this Bank Guarantee and
undersigned (name) and designation
is authorized by the Bank to sign this Bank Guarantee.

This Guarantee will not be discharged due to change in the constitution of the Bank
or the Bidder.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name, and address]

1) The Bidder should insert the amount of the guarantee in words and figures denominated
in Indian Rupees. This figure should be the same as shown in Clause 15.1 of the
Instructions to Bidders.

2) 45 days after the end of the validity period of the Bid.
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ANNEXURE - B

PERFORMANCE BANK GUARANTEE

To:
.................................. [name of Employer]
.................................. [address of Employer]

WHEREAS .........coveveeveeeteeeie, [name& address of Contractor] (hereinafter called
“the Contractor”) has undertaken, in pursuance of Contract No... ......... dated... .......... to
(Lol 11T [name of Contract and brief

description of Works] (hereinafter called “the Contract”);
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to atotal of ..........ccoevveiienee. [amount of guarantee]
.................................................................. [in words], such sum being payable in the types
and proportions of demand and without cavil or argument, any sum or sums within the
MItS Of evveveeceece e [amount of guarantee} as aforesaid without your needing
to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way release us
from any liability under this guarantee and we hereby waive notice of any such change,
addition or modification.

This guarantee shall be valid until..................... (i.e) 28 days from the date of expiry
of the Defects Liability period.

Signature and seal of the guarantor...........cccoccevvviviiieniennen.
NamMe Of BanK.........ccoiiiiiiirieiereee e

AAIESS. ..ottt e e nnen

1 An amount shall be inserted by the Guarantor, representing the percentage ofthe
Contract Price specified in the Contract and denominated in Indian Rupees.
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ANNEXURE - D

BANK GUARANTEE FOR ADVANCE PAYMENT

To:

.................................. [name of Employer]

.................................. [address of Employer]

.................................. [name of Contract]
Gentlemen

In accordance with the provisions of the Conditions of Contract, sub clause 51.1
("Advance Payment”) of the above mentioned Contract, .........cccvvuen... [name and address of
Contract]  (hereinafter called “the Contractor”) shall deposit with

...................................... [name of Employer] a bank guarantee to guarantee his proper and
faithful performance under the said Clause of the Contract in an amount of
........................ [amount ofguarantee]l ........................  [in words].

We, the ..o [bank or financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not
as Surety merely, the payment to .......ccccevvevenenn [name of Employer] on his first demand
without whatsoever right of objection on our part and without his first claim to the
Contractor, in the amount not exceeding ..................... [amount of guarantee]1
......................................... [in words].

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed there under or of any of the Contract
documents which may be made between ............... [name of Employer] and the Contractor
shall in any way release us from any liability under this guarantee and we hereby waive
notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until...................... [name of Employer] receives full repayment
of the same amount from the Contractor.

Yours truly
Signature and seal of the guarantor...........cccccceceeeevie v
Name of Bank / Financial Institution............ccccoeeivvviiieeen

AAIESS. ..ottt e e nnen

1 An amount shall be inserted by the Bank representing the amount of the Advance
Payment and denominated in Indian Rupees.
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LETTER OF ACCEPTANCE

From To
Executive Officer, Name and Address of the Successful
Bidder

Perundurai Town Panchayat,
Perundurai-638052,
Erode District.

Roc. No. 432/2021/HC Date.

Sub:-  Construction of Daily Market with Shopping Complex @ S.F.No.826/1 Old
Bus Stand Road in Perundurai Town Panchayat In Perundurai Town
Panchayat — issue of Letter of Acceptance — Regarding.

Ref:- 1.Your Tender dated on 19.04.2022.
2. Corporation Council Resolution No. dated

kokkk

1) This is to notify you that your Bid dated 19.04.2022 for execution of the
Construction of Daily Market with Shopping Complex @ S.F.No0.826/1 Old Bus Stand Road
in Perundurai Town Panchayat. [File N0.432/2021/HC] for the Contract Price of Rupees._

( )
[amount in words and figures], as corrected and modified in accordance with the
Instructions to Bidders' is hereby accepted.

2) You are hereby requested to furnish Security Deposit for an amount equivalent to
2% of the contract value (which includes Earnest Money Deposit already paid) within 15
days from the receipt of this Letter of Acceptance. In terms of clause 30 of the tender
document, the Security Deposit should be valid up to 30 days from the date of expiry of
Defects Liability Period. You are also required to execute an agreement for fulfillment of the
contract in a Rs.20/- Judicial Stamp Paper. If you fail to remit the required Security deposit
and execute the agreement within 15 days, your tender is liable for cancellation and EMD
forfeited without notice.

3) You are informed that this is only the letter of acceptance of your bid. Formal
work order for the work will be issued on remitting the 2% Security Deposit and execution
of agreement.

Sd/-

Executive Officer,
Perundurai Town Panchayat.

Erode District
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