GOVERNMENT OF TAMILNADU
PUBLIC WORKS DEPARTMENT / BUILDINGS ORGANIZATION

BUILDINGS CONSTRUCTION AND MAINTENANCE DIVISION SALEM

TENDER DOCUMENT
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ANNEXURE

PARTICULARS TO BE FURNISHED BY THE TENDERER

1. Name of the tenderer and address
Construction of Two Class room building in
2. Name of work Government High School, Katchupalli of
Konganapuram Block in Salem District
3. Date of tender 13.05.2022
4. Total value of tender
Details about E.M.D. enclosed for this tender
5. and its validity Including the Goods and
Services Tax (GST) Amount
Registered class of the tenderer with
6 monetary limit and department in which
’ registered. Certified copy of the
registration should be attached
Recent work (details about name and
7. place of work, value of the work etc.,
should be furnished)
Works under execution (details about
8. name and place of work value of the
work etc., should be furnished)
9. Command of labour in brief
Turnover of previous year (Particulars
10. for a period of three consecutive years
to be furnished)
Whether Income Tax clearance certificate
11. is enclosed. If not when it will be
produced?
i GST Registration Number
12. Whether GST clearance certificate is
ii. enclosed? If not, when it will be
produced?
Tenderer Sd/-

Executive Engineer, PWD.,
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In case of registered co-operative
societies they should furnish name of
the nominee with their credential details
13. at the time of tender itself. They should
also certify, that the nominee of the
society is not a registered contractor in the
Department.

14. TECHNICAL ASSISTANT DETAILS

Name

1. Qualification certificate

Experience certificate

Name

2. Qualification certificate

Experience certificate

Name

3. Qualification certificate

Experience certificate

Name

4, Qualification certificate

Experience certificate

Name

5. Qualification certificate

Experience certificate

** |f retired Civil Engineer, Designation and date of retirement (copy to be enclosed)

15. Any other details

** NOTE: The consent letter from the Technical Assistant proposed to be employed should be obtained and
enclosed with the tender.
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DECLARATION TO BE GIVEN BY THE UNEMPLOYED ENGINEER

1. Name
2. Address
3. Age
4. Native place
5. District
6. Qualification
7. Year of passing
8. No. of years of employment
Name of the Division in which registered as an

9. unemployed Engineer
10. Date of registration
11. Class of contractor Monetary Limit
1 Previous experience in year a). Irrigation b). Head works c). Building d). Bridges e) Others.

. (Details with regard to name of work, nature of work etc., may be furnished in a separate

Contracts Name of work Value of work Period of work Nomination of
tender

13. Annual turnover for first three years
14. Solvency / Immovable / Cash
15. Tools and Plant owned
16 Was there any default in fulfilling terms of contract and

’ result and penal action
17. Special remarks if any

Station : Signature and name of the Unemployed Engineer

Date

Tenderer

Sd/-
Executive Engineer, PWD.,
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10.

11.

12.
13.

14.

FOR SPECIAL ATTENTION OF THE TENDERER

Proof of registration in P.W.D. as a contractor and Live of Registration shall be attached with the tender

Current Income tax clearance certificate for the current year should be submitted along with the tender or
the tender in which the Income Tax clearance certificate for the current year was submitted to this office
should be specified.

The Tenderer should furnish the “Copy of Goods and Services Tax (GST) Registration No.

E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of the Nationalized
and Scheduled banks drawn in the name of Executive Engineers concerned and National Saving
Scrip/Deposit/Accounts of Postal Department pledged in favor of the Executive Engineer concerned
Indravikas patras are acceptable. The tenderer should write in the back of Indrayikas Patra his name
and address. He should also give an undertaking to the Executive Engineer in writing that the
Indravikas patras bearing relevant register number are submitted as E.M.D. No other mode of payment
will be accepted. In case the tenderers who are eligible for confessional Earnest Money Deposit and
accordingly they should furnish the reference No. and date in which the concession was granted to them
A copy of the aforesaid reference may be enclosed along with the tender for ready reference.

The successful tenderer should convert the E.M.D. already deposited and additional security deposit if
any required for the fulfilment of contract into National Savings Certificates / Accounts pledged in favour
of the Executive Engineer concerned.

The Civil contractors should furnish electrical license issued by Electrical Licensing Board, Government
of Tamilnadu. The Civil contractors does not have electrical license should furnish on undertaking from
the Electrical Engineer, who is having Electrical License issued from Electrical Licensing Board,
Government of Tamilnadu and stating that the concerned Electrical works will be executed under his
supervision vide G.0O.(Ms) No. 16 / Public works (G2) Dept., /dated 17.01.2018.

The following particulars shall also be furnished by the contractor along with the tender.

a) List of details of works executed by the contractor with their value.

b) A list of details of work under execution by the contractor with their values.

c) Annual turnover of the last one year (necessary certificate to the effect issued by the respective
bank shall be attached)

d) List of various machinery and other equipment’s at the tenderers disposal for use in the
execution of the work, should be furnished

The tender documents will be issued to the contractors registered in Public Works Department in the
appropriate class.

The tender document and E.M.D. should be enclosed and covered with sealed. Tenders not submitted
in sealed cover will be summarily rejected

Tender Premium quoted in the Percentage Form In words and figures. Corrections scribbling
overwriting and erasing (should be avoided as far as possible) should be attested by the Tenderer.

Details of previous work done by the Tenderers covering the cost of the work, the agreement, No. date,
department in which the work was carried out, etc., should be furnished so as to assess the previous
experience of the tenderers. Year wise details should be furnished so as to see that these tenderers
have minimum experience of major building.

The tenders submitted without filling up the tender form are liable to be rejected.

The tenders must be submitted in full scape cover there by duly signing all the conditions, Plans and
schedule issued and tender documents and the tender document must be submitted in a sealed
foolscaps cover.

If at any time the Executive Engineer shall be of the opinion that the contractor is delaying
commencement of the work of or violating any of the progress or work as defined by the tabular statement
“Rate of progress” in the “Articles of Agreement”, The Executive Engineer, shall so advice the contractor
in writing and at the same time demand compliance. If the contractor neglects to comply with such
demand within 7 days after the receipt of such notice it shall them or at any time. Thereafter be lawful
for the Executive Engineer to determine the contract which determination shall carry with the forfeiture
of the Security Deposit and total of the amount withheld from the final bill together with value of such
work as may have been executed and not paid for such proportion of such total sums as shall be
assessed by the Executive Engineer.
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To

. TENDER

His Excellency the Governor of Tamilnadu,
represented by the

Executive Engineer, PWD

Buildings Construction & Maintenance Division,
Salem-636007

Sir,

I/We do hereby tender and if this tender be accepted undertake to execute the following work viz, as shown in the
drawings and described in the specification deposited in the office of the Executive Engineer, PWD, Buildings
Construction & Maintenance Division, Salem-636007 with such variations by way of alterations or additions to and
omission from the said works and method of payment as are provided for in the conditions of contract for the sum of
Rupees (in figures and words)_ or such other sum as may be arrived at under
the clause of the General Conditions of Contract relating to "Payment on lumpsum basis or by final measurements at
unit prices"

1.

8.

I/We have also completed the priced list or items in schedule "A" annexed (in words and figures) for which I/We agree
to execute the work and receive payment on measured quantities as per the General Conditions of Contract.

I/We do hereby distinctly and expressly declare and acknowledge that before the submission of my or our tender,
I/We have carefully followed the instruction in the tender notice and have read the Tamilnadu Building Practice and
the General Conditions of Contract there-in and the Tamilnadu Building Practice addenda volume, and that I/We have
made such examination of the contract documents and of the plans, specifications, quantities and of the location,
where the said work is to be done and such investigation of the work required to be done and in regard to the materials
required to be furnished as to enable to thoroughly understand the intention of the same and requirement, covenants,
stipulations and restrictions contained in the contract and in the said plans and specification, and distinctly agree that
I/'We will not hereafter make any claim or demand upon the Govt. based upon or arising out of any alleged
misunderstanding or misconception or mistake on my/our part of the said requirements covenants stipulations
restrictions and conditions.

I/We enclose an income tax verification certificate.

I/We being a registered PWD contractor have already produced an Income Tax verification certificate during the
current calendar year in respect of (here particulars of the previous occasions in which the certificate was produced
should be given) The legal address of the contractors for service of all letters and notices will be as follows.

A. 1/We enclose herewith a chalan for the payment of the sum of Rs.............................. (to be entered in words
and figures) as Earnest Money not to bear interest.

B. I/ We have paid RS..........cccovcviiriiecnnnen, (Rupees............... P UP PP PPPPRRTTP as
against the EIM.D. Of RS.......ccocciiiiiiiiiiiei (RUPEES ...t ittt ) only.

C. Since | am/We are eligible to pay the EMD, at concessional rates.

D. inlieu of a cash I/We have enclosed a bearing No Date issued by for a value of Rs drawn/enclosed
/pledged in favour of the Executive Engineer, PWD.

E. |am/We are and hence exempted from payment of E.M.D.

If my/our tender is not accepted this sum shall be returned to me/us on my/our applications when intimation is
sent to me/us of rejection or at the expiration of three months from the date of this tender whichever is earlier. If tender
is accepted, the Earnest Money shall be retained by the Govt. as security for the due fulfilment of contract. If upon
intimations being given to me/us by the authority authorised by the Governor under article 299 (1) of the constitution
(hereinafter called the accepting authority) of acceptance of tender (I/We) fail to make the additional security Deposit,
then I/We agree to the forfeiture of Earnest Money Deposit. Any notice required to be served on me or us hereunder
shall be sufficiently served on me or us if delivered to me or us personally or forwarded to me or us by post (Registered
or ordinary) or left at my or our address given herein. Such notice shall, if sent by post be deemed to have been
served on me or us at the time when in due course of post, it would be delivered at the address to which it is sent.

I/We fully understand that on receipt of communication of acceptance of tender from the accepting authority, there
emerges a valid contract between me/us and the Governor of Tamilnadu and the tender documents ie. Tender notice
tender with schedules General Conditions of Contract and special conditions of the tender negotiation letters,
communications of acceptance of tenders, shall constitute a contract for this purpose and be the foundation of rights
of both the parties provided that it shall be open to accepting authority to insist on execution of any written Agreement
by the tenderer, if administratively considered necessary or expedient.

I/We have also signed the copy of Tamilnadu Building practice and addenda volume, thereto maintained in the

Tenderer Sd/-
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Division office in acknowledgement of being bound by all conditions of the clauses of the General Conditions of
Contract and all specifications for item of works described by a specification number in Schedule A.

9. In consideration of the payment of Rupees or such of the sum as may be arrived at under the clause of the General
conditions of contract, relating to payment of lumpsum basis or by final measurement at unit prices I/We agree subject
to said conditions to execute and complete the works shown upon the said drawing serially from number | to inclusive
(Schedule - B) and described in the specifications (Schedule - C) and to the extent of probable quantities shown in
(Schedule - A) with such variations by way of alterations additions to or deductions from the said work and method
of payment therefore as are provided for in the said conditions.

10.(i) The term "Executive Engineer" in the said condition shall mean the Public Works Department officer in charge of
the Division having jurisdiction for the time being over the work who shall be competent to exercise all the powers
and privileges reserved herein in favour of the Govt. with the previous sanction of or subject to ratification by the
competent authorities in case where such sanction or ratification may be necessary and who has been duly authorised
under articles 299 (1) of the constitution.

(i) In the event of the work being transferred to any other circle/division/sub division, the Superintending Engineer /
Executive Engineer / Assistant Executive Engineer who is incharge of the work will exercise the powers and privileges
reserved in favour of Govt.

11. I/We agree that the time shall be considered as the essence of the contract and I/We hereby agree to commence
the work as soon as this contract is accepted by the competent authority as defined by the Tamilnadu Public Works
Department code and the site (or premises) is handed over to me/us as provided for in the said conditions and agree
to complete the work within 4 (Four) Months from the date of such handing over of the site(or premises) and to
show progress as defined in the tabular statement "rate of progress" subject nevertheless to the provisions for
extension of time contained in clause 56 of the General Conditions of Contract appended to the Tamilnadu Building
Practice

12. I/We agree that upon the terms and conditions of this contract being fulfilled and performed to the satisfaction of
Executive Engineer, the security deposited by me/us as herein before recited or such portions thereof as I/We may
be entitled to under the said conditions be paid back to me/us as provided in clause 64 of the General conditions of
Contract.

13. | am/We are professionally qualified and my/our qualification are as follows.
I/We in pursuance of clause 18 of tender notice, undertake to employ the following technical staff for supervising the work

and will see that one of them is always at site during working hours personally checking all items of works and paying
extra attention to such works , as may require special attention (eg) reinforced cement concrete.

Name of Technical staff to be

employed. Qualification Experience

14. I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration clause of the General Conditions of
Contract shall be : The Executive Engineer, P.W.D. Buildings Construction & Maintenance Division, Salem In case,
the value of claim does not exceed Rs.50,000/-

15.  On behalf of the Governor of Tamilnadu and as duly authorised by the Governor under article 299 (1) of the
constitution the above tender for a value of RS.........cccoeiiiiiiii s is accepted on this day of

Signature and Designation

Signature of Witness in full
and address with name in block letters

Tenderer Sd/-
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ADD NEW CONDITIONS FOR GOODS AND SERVICES TAX (GST)

The Government of India has notified vide Notification No. 20 / 2017 — Central Tax
(Rate), dated 22nd August, 2017 and Notification 21 No.24 / 2017 — Central Tax (Rate), dated
21st September, 2017, the concessional rate of the Goods and Services Tax (GST) at 12%
[CGST at 6% + SGST at 6%] is leviable for any Government Contract, whether Civil or Electrical,
irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods used

in the execution of Government Contract.

And the GST amount will be calculated at 12% from the sum of total tendered value quoted
by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject to GST rate
applicable from time to time as recommended by the GST Council “All duties, taxes, and other
levies except GST, payable by the contractor under the contract, or for any other cause shall be

included in the rates, prices and total Bid Price submitted by the Bidder”

I N P UT TAX C R E D IT (I TC) *kkkkkkkkkkkkkkkkkkhkk

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of
the Tamil Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or
transactions undertaken by State Government shall be treated neither as supply of goods nor a
supply of service.

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017,
every registered persons may be entitled to take the credit of eligible input tax, as self-assessed,
in his return and such amount shall be credited on a provisional basis to his electronic credit
ledger.

c) As per PWD Revised SOR (2017-18), dated 21.10.2017, under General Note, 8 (ix),
the Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract
Work.

TOTAL TENDER PRICE:- The total tender price will be the cumulative of value quoted for
construction (Total Basic Rate + GST), The amount of EMD is fixed at 1% of the contract value
of work put to tender (including the GST Amount)”

NEGOTIATIONS :- The lowest tenderer will be identified who quotes lowest total tender price
which including GST as per the clause ....... Negotiation of rates will be made only with the
lowest tenderer for reducing the quoted rates and the negotiation will be made for the rates
guoted to the items in the construction part alone and not for GST amount.” “After negotiation
with lowest tenderer, the GST amount will be recalculated at 12% of the sum of the Negotiated
tender value (excluding GST) for construction Cost specified in the BOQ, subject to GST rate
applicable from time to time as recommended by the GST Council

AWARD OF CONTRACT :- To be substantially responsive to the bidding documents and who
has offered the lowest evaluated total tender price (Total Quoted Value including the Goods and
Services Tax (GST) Amount).

MINIMUM CRITERIA FOR QUALIFICATION :- The Applicant should produce Income Tax
Clearance Certificate valid for the current period, ,VAT" Verification Certificate (i.e. previous
assessment year) and , TIN® number having validity and copy of Goods and Services Tax (GST)
Registration No.
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Lumpsum Contract
Tender notice

For and on behalf of the Governor of Tamil Nadu, the Executive Engineer, PWD, Buildings (Construction and
Maintenance) Division, Salem - 7 invites tender for the work of Construction of Two Class room building in

Government High School, Katchupalli of Konganapuram Block in Salem District at his office upto
3.00PM. on 13.05.2022.

The tender so received on 13.05.2022 upto 3.00 pm will be opened on 13.05.2022 at 3.30 p.m.

The tenders should be in the prescribed form obtainable from the Executive Engineers office. The tenders will be opened
by the Executive Engineer, P.W.D., Buildings (C&M) Division, Salem at the place and on the date afore mentioned at
3.30pm. The tender or their agents are expected to be present at the time of opening of the tenders. The tenderer
receiving officer will, on opening each tender, prepare a statement of the attested and unattested corrections therein and
hand it over to the tenderer concerned and initial all corrections in the presence of the tenderers. If any tenderers of their
agents find it convenient to be presence at the time, then in such a case the tender receiving officer will, on opening the
tender of the absentee tenderer, make out a statement of the unattested corrections and communicate it to him. The
absentee tenderer shall then accept the statement of the corrections without any question whatsoever.

2. Tenders must be submitted in sealed covers an should be addressed to the Executive Engineer, P.W.D., Buildings
(C&M) Division, Salem the name of the tender and the name of the work being noted on the cover. If the tender is made
by an individual, it shall be signed with his full name and his address shall be given. If it is made by a firm, it shall be
signed with the co-partnership name by a member of the firm who shall also sign his own name and the name and
address of each member of the firm shall be given, if the tender is made by a corporation, it shall be signed by and
authorized officer who shall produce with his tender, satisfactory evidence of his authorization. Such tendering
corporation may be required before the contract is executed, to furnish evidence of its corporate existence.

3. Each tenderer must also send a certificate of Income Tax verification form the appropriate Income-Tax authority in the
form prescribed therefore. This certificate will be valid for one year from the date of issue for all tenders submitted during
the period. In the case proprietary and partnership firm, it will be necessary to produce the certificate afore mentioned
for the proprietors or proprietors and for each of the partner as the case may be. If the tenderer is a registered P.W.D.,
contractor and if a certificate for the current for the current year and already been produced by him during the calendar
year in which the tender is made, it will be sufficient if particulars regarding the previous occasion on which the said
certificate was produced are given. All tenders received without a certificate as aforementioned will be summarily
rejected.

4. Each tenders must pay an Earnest money deposit of Rs.26,300/- (Rupees Twenty Six Thousand Three

Hundred only) including the basic rate and Goods and Service Tax (GST) amount into the branch of State Bank
of India or in the Government Treasury of Sub-Treasury within the jurisdiction of the Superintending Engineer / Executive
Engineer concerned to the credit or revenue deposits on behalf of the Executive Engineer P.W.D., Buildings (C&M)
Division, Salem and enclose with his tender the Chelan endorsed accordingly. The earnest money deposit can also be
paid in any other forms as may be approved by the State Government from time to time as per para 155 of T.N.P.W.D.
code. The earnest money will be refunded to the unsuccessful tender on application, after termination is sent of rejection
of the tender or at the expiration of three months from the date of tenders whichever is earlier. The refund will be
authorized by the Superintending Engineer / Executive Engineer by suitable endorsement on the challan. The earnest
money will not be received in cash or currency by the P.W.D. officers, have in exceptional cases. Where there are no
Treasuries or banks within the jurisdiction of the officer calling for tenders. When currency notes are given, the tenderer
should sign his name in full with date, on the back of all the currency notes given by him, whatever their denominations
may be. No other mode of payment will be accepted, Bank Guarantee of any kind not be accepted. The earnest money
will be retained in the case of the successful tenderer and will not carry any interest. It will be dealt with as provided in
the tender. The successful tenderer should convert the earnest money deposit already remitted into small savings script
/ Deposits / Accounts and pledge the same in the name of the Executive Engineer, P.W.D., Buildings (C&M) Division,
Salem before signing the agreement.

5. The tender will remain valid for a period of Ninety days from the last date for receipt of tender. The validity period can
be extended further, if the contractor given his consent in writing, specifying the period of extension. (i)..The tenderer
whose tender is under consideration shall be attend the Superintending Engineer / Executive Engineer’s office before
the end of the period specified by written intimation to him. If the tenderer fails to attend the office before the end of the
specified period, his tender will not be considered. He shall forthwith, upon intimation being given to him of acceptance
of his tender, by the officer duly authorized in this behalf under article 299(1) of the constitution, herein after called the
accepting authority, make security” deposit of 2% of the value of contract including GST amount in one of the forms
prescribed in Tamilnadu Public works ‘A’ code (i.e. by taking onto account of the amount of earnest money deposit (1%
of the estimate cost) already deposited with the tender, it would be sufficient to pay the balance amount to make up the
2% of the value of contract including GST amount for the purpose of security deposit) The above additional security
deposit at 1% will be produced before signing the agreement. The security deposit to together with earnest money deposit
and the amount withheld according to clause 64(1) of General conditions to the contract shall be retained as security for
due fulfilment of contract. If a cash security is made by the contractor, he shall follow the procedure laid down in the
proceedings paragraph for payment of earnest money deposit and such deposit shall not bear any interest.

Tenderer Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



(ii)...On receipt of written communication of acceptance of tender, if the tender fails to pay the requisite security deposit
within the period specified in the written communication for back out from the tender or withdraws his tender after
acceptance the earnest money deposit shall be forfeited to the government. If the contractor to carryout the contract after
paying the requisite deposit, then he will be liable for the excess expenditure if any incurred to complete the work as
contemplated in the general conditions to the contract. (iii)....It shall be expressly understood by the tenderer that on
receipt of written communication of acceptance of tender by the accepting authority, there emerges a valid contract
between the Governor of Tamilnadu and the tenderer for execution of the work without and separately written agreement.
Hence for this purpose, the tender documents, i.e. tender notice, tender offered by contractor, general conditions to the
contract special conditions to contract negotiation correspondences, written communication of acceptance negotiation
correspondences written communication of acceptance of tender etc., shall constitute of valid contract and there will be
the foundation of the rights of both the parties to the contract. Provided that it shall be open to the accepting authority to
insist execution of any written agreement by the tenderer, if administratively considered necessary or expedient.

6. The tenderer shall examine clearly the Tamilnadu building practice and also the general conditions to contract
contained therein and sign the Divisional office copy of the Tamilnadu Building practice and its addenda volume in token
of such study before submitting his tender his tender unit rates, which shall be for finished work in site. He shall also
carefully study the drawing and additional specifications and all the documents which form part of the agreement to be
entered into by the accepted tenderer. The Tamilnadu building practice and other connected documents with the
contract, such as specifications plans descriptive specification sheet regarding materials etc., can be seen at any time
between 10 A.M., to 5.45 P.M. of the office days in the office the Executive Engineer, P.W.D., Buildings (C&M) Division,
Salem-7. A copy of the set of contract documents can also be had on payment or Rs.9000/- (+) GST 12% Rs.1080/-
Each set inclusive of sales tax, surcharge thereon.

7. The tenders attention is directed to the requirements, for materials under the clause “Materials and workmanship” in
the general conditions to contract, materials conforming to the ISI standards shall be used on the work and the tenderer
shall quota his rates accordingly.

8. Every tenderer is expected before quoting his rates, to inspect site of the proposed work. He should also inspect the
quarries any satisfy himself about the quality and availability of materials. The best class of materials to be obtained
from the quarries or other source defined shall be used on the work. In every case the materials must comply with the
relevant standard specifications or in the tender notice, or as required by the Executive Engineer in any case, shall be
submitted for the Executive Engineer’'s approval before the supply to site of work is begun. The government will not
however, after acceptance of a contract rate pay any extra charges for lead or for any other reason in case the contract
or is found later on to have misjudged the materials available. Attention of the contractor is directed to the standard
general condition to contract regarding payment of seigniorage tools etc.

9. The tenders particulars of attention is drawn to section and clauses in the standard general conditions to contract
dealing with

1. Test, inspection and rejection of defective materials and work.
2. Carriage

3. Construction plant

4. Water and lighting

5. Cleaning up during progress and for delivery

6. Accidents

7. Delays

8.

Particulars of payment
The contractor should closely persue all the specification clauses which govern the rates, which he is tendering.

10. A schedule of quantities accompanies this tender notice. It shall be definitely understood that the government does not accept any
responsibility on the correctness or completeness of this schedule and that this schedule is liable to alterations by omission deduction
or additions at the discretion of the Superintending Engineer / Executive Engineer, Buildings (C&M) Division, Salem or as set forth in
the conditions of contract. The tenderer will however base his lumpsum tender on this schedule of quantities. In the case of percentage
tender system for the work costing up to Rs.20 lakhs, the tenderer should note the tender percentage excess/less (instead of quoting
specific rate for each item in the schedule for the works with reference to total estimate value put to tender. In case of other works
costing more than Rs.20 lakhs he should quote rate for each item. He should quote specific rates for each item in the schedule and the
rate should be in Rupees and in sum of five paises. The rates should be written both in words and figures and unit in works. The
tenderer should also show the total of each of and the Grand total of the whole contract and quota in the tender a lumpsum for which
he will undertake to do whole work subject to the contract, such lumpsum agreeing with the total amount of schedule ‘A’ this schedule
accompanying the lumpsum tender shall be written legibly and free from erasures, over writings, or conversations of figures, corrections
where unavoidable should be made by crossing out initialling dating and rewriting.

11. Tenderers offering a percentage deduction from or increase on the estimate amount (except in the case of tender called for specifically under the
percentage rate tender system) and those not submitted in proper form or in due time will be rejected. Rates or lumpsum amount for items not called for
shall not be included in the tender No alteration which is made by the tenderer in the contract from, the conditions of contract the drawings, specifications
or quantities accompanying same will be recognized, and if any such alterations are made, the tender schedule.

12. The tenderer should workout his own rates, without reference being made to the public works department current schedule of rates
or the public works department estimate which are not open for inspection by tenders. However, in case tenders called for under the
percentage tender system the tenderer should work out his own rate but quote his percentage rate above or below, the total estimate
cost of work of the departmental indicated in the tender schedule.

13. The price at which and the source from which certain particular materials shall be obtained by the contractor and given at the end
of the schedule accompanying the tender form tenderers must accept the materials at these prices and shall quote their price for finished

Tenderer Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



work accordingly. Notwithstanding any subsequent change in the market value, for those materials, the charge to the contractor will
remain as originally entered in the written no centage or incidental charges will be borne by Government in connection with this supply.

14. The attention of the tenderers is directed to the contract requirements as to the time or beginning as to the time or beginning work,
the rate or progress and the dates for the completion of the whole work and us several parts, the following rates of progress and
proportionate value work done from time to time, as will be indicated by the Executive Engineers certificates of the value of work done
will be required date of commencement of this programme will be the date on which the site (or premises) is handed over to the
contractor.

Percentage of work complete

Period after date of Commencement
(Based on contract lump sum amount)

15t Month 25%
2"d Month 50%
34 Month 75%
4t Month 100%

4 (Four Months)

15. No part of the contract shall be sublet without written permission of the Executive Engineer nor shall transfer be made by power of
attorney authorising others to receive payment of the contractor’s behalf.

16. If further necessary information is required the Executive Engineer of the Divisions will furnish such but it must be clearly understood
that must be received in orders, and according to instructions.

17. The Executive Engineer or other sanctioning authority the right to reject any tender or all the tenders.

18. The tenderer who are themselves not professionally qualified shall undertake to employ the qualified technical men at their cost to
look after the work. The tenders should state in clear terms whether they are professionally qualified or whether they undertake to
employ technical men required by the department specified in the schedule below for the work. In case the selected tenderer is
professionally qualified or whether they undertake to employ technical mam required by the department specified in the schedule below
for the work. In case the selected tenderer is professionally qualified or has undertaken to employ technical men under him, he should
see that one of the technically qualified men should always be at site of the work during working hours personally checking all the items
of works and paying extra attention to such works as may demand special attention e.g. reinforced concrete works etc.

Note (1) : Item (1) 2,3,4,5 should be scored-out in case where not applicable to the particular work.

Note (2): A penalty of Rs.2000/- p.m. for Diploma holder and for Rs.5000/- for degree holder, be levied in the case of default on the part
of contractors in following the norms laid down above.

Note (3) : The employment of technical assistants would be based only on the value of contract, Engineers, with mechanical engineering
qualification and retired form civil engineering departments are also suitable to supervise the civil engineering works because of their
experience in civil engineering field.

Note(4) : In case the contractor who is professionally qualified and not in position to remain always at the site of the work and to pay
extra attention to such as may demand special attention (e.g) RCC work etc., he should employee technical qualified men (as prescribed
above).

Note (5) : It will not be incumbent on the part of the contractors to employ Technical Assistant / Assistants when the work is kept in

abeyance due to valid reasons and if during such period in the opinion of the Executive Engineer the employment of Technical Assistant
| Assistants is not required for the due fulfillment of the contract.

Employment of Technical Personnel

1. | From oneto Rs. 5.00 Lakhs One Diploma Holder in Civil Engineering not less than one retired Junior Engineer

One B.E., (Civil) (or) Equivalent Degree holder (or) Not less than one retired Sub

2. | From Rs. 510 10 lakhs Divisional Officer AEE / ADE (or) One Diploma Holder with three years’ experience.

One B.E., (Civil) with 3 years’ experience plus ONE DIPLOMA Holder in Civil Engg. (or)
Equivalent Degree holder with 3 years’ experience plus one Diploma holder in Civil Engg.
(or) Not less than one retired Sub-Divisional Officer plus one Diploma holder in Civil Engg.
(or) Two diploma holder in Civli Engg. with 3 and 5 years experience respectively.

3. | From Rs. 10to 25 lakhs

One B.E., Civil with 3 years experience plus two diploma holders in Civil Engg. (or) One
B.E., (Civil) with 3 years experience plus two retired Junior Engineers. (or) Equivalent
degree holder with 3 years experience plus two Diploma holders in Civil Engg. or Two
retired Junior Engineers (or) One retired Sub Divisional Officer (AEE or ADE) Plus two
diploma holders in Civil Engg. or one retired SDO (AEE or ADE) Plus two retired Junior
Engineers

4. i From Rs. 25to 50 lakhs

To be examined in individual cases depending upon the nature of work and the technical
5. | Above Rs. 50 Lakhs skill involved and defined in the tender notice regarding the No. of qualified technical
personnel to be employed by the contractor

Tenderer Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



19. The contractor should offer employment to ex-toddy tappers as per as possible. The number of ex-toddy tappers to
whom he can so offer employment should be mentioned in the tender and the should under take in the agreement to
offer such employment to such number.

20. The contractor shall employ with the provisions of the Apprentices Act 1961 and the rules and orders issued there
under from time to time. If he falls to do so, this failure will be breach of the contract and the competent authority, may
at his discretion, cancel the contract or invoke any of the penalties for breach of contract provided in the conditions of
contract. The contractor shall also penalties for the breach of contract provided in the conditions of contract. The
contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions of the
Act contractor shall during the currency of the contract ensure engagement to the apprentices is in the categories
mentioned below who may be assigned to him by the Director of Employment and Training/State apprenticeship Advisor
Tamilnadu, The Contractor shall train them as required under the apprentices Act 1961, and the rules made there under
and shall be responsible for, all obligations of the employer under the said act including the liability to make payments to
the apprentice as required under the said Act.

Value of contract Category No. to be appointed
Rs. 1 lakh and upto Rs. 3 Lakhs % Building constructor 1
< Brick layer 1
Above Rs. 3 Lakhs and upto Rs. 10 lakhs «+ Building constructor 1
< Brick layer 1
Above Rs. 10 Lakhs and upto Rs. 50 lakhs | 1.  Building constructor 1
2. Brick layer 1
3. B.E., (Civil) or Equivalent Degree holder 1

Unless the contractor has been exempted from engagement of apprentices by the director of employment and training /
state apprenticeship advisor a certificate to the effect that the contractor had discharged his obligation under the said
Act. “Satisfactory” should be obtained from the Director of employment and Training / state apprenticeship adviser and
the same should be produced by the contractor for final payment in the settlement of the contract.

21. The contractor should employ one I.T.l. trained mason for every ten masons of part there of in case of non —
availability of ITI trained masons, the contractor should obtain the prior approval of the Executive Engineer concerned,
before proceeding with the contract with other kind of masons.

22. The contractor shall be solely responsible for the payments of Sales Tax under the provisions of the Madras Control
Rules tax Act 1939 (Madras Act Il of 1939) an inforce for various items of work time being and the rates for the various
items of work shall remain unaffected by any changes that may be made from to time to time in the rate at which such
tax is payable. Sales tax and the materials supplied to the contractor as amended from time to time shall be paid by
them separately and the relevant challans produced to the departmental officers.

23. Statement given brief particulars of equipment and resources that will be put at disposal of the work under the
following classifications should accompany the tender. 23.a. 1. Lorries / 2. Concrete Mixers/ 3. Needle Vibrator / 4.
Mechanical spray set for curing / 5. Building host/ 6. Centering materials or very good quality / 7. a. Column moulds
at least 50% of column sizes provided in plain /b. Organisation (i) Technical (ii) unskilled /c. Resources in materials like
teakwood etc., and extent upto which departmental help required for procurement of materials and transport of same.

24. The Executive Engineer, reserves to himself the right of allotting the different sub-works to the different contractors
or to one and the same contractor as the may decide after the receipt of tender.

25. Additional security to be furnished for the lesser rates:- On evaluation of tender, if it is found that if the overall quoted
amount of the tender is less than 5 to 15% of the value put to tender, the contractor shall pay an additional security at
2% of the estimated value. If the tender discount exceeds 15% to 20% the contractor shall pay an additional security
deposit of 50% of the difference between the quoted amount and estimate amount. Failure to furnish the additional
security deposit within 15days from the date of receipt of acceptance order and execute the agreement shall entail
cancellation of award contractor and forfeiture of EMD furnished.

26. In case of contractor for construction of buildings either permanent of semi-permanent buildings, a sum of equivalent
to 22 % of the value work done will be retained from the Government for a period of one year reckoned from the date of
completion of the work in order to enable to departmental officers to watch the effect of all seasons on the work done by
the contractor. The amount so far retained with the Government will be returned only on the expiry of one year period
referred to above and on execution of indemnity bonds by the contractor for a further period of four years. The contractor
shall be liable to set right all defects arising our his faulty execution or sub-standard work noticed during the above five
years period at his cost.

27. The contractor is bound by all the conditions of the clauses of the general conditions of contract amended from time
to time.

28. In the event of work if transferred to any other Circle / Division/ Sub-Division and Superintending Engineer/ Executive
Engineer/ Assistant Executive Engineer who is in-charge of the circle / Division / Sub-Division having jurisdiction over
the work shall be competent to exercise all the powers and privileges reserved in favour of the Government.

Tenderer Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



SCHEDULE - A

SCHEDULE OF RATES AND APPROXIMATES QUANTITIES

(a) The quantities given here are those upon which the lump sum tender cost of the work is based but they are
subject to alternations omissions, deductions or additions as provided for in the conditions of this contract and do not
necessarily show the actual quantities of work to be done. The unit rates noted below are those governing payment for
extras or deductions or omissions according to the conditions of the contractor as set forth in the preliminary.
Specifications of the Madras detailed standard specifications and other conditions or Specifications of this contract.

(b) (b) It is to be expressly understood that the measured work is to be taken not (not withstanding ) any customs
or practice to the contrary ) according to the actual quantities when in place and finished according to the drawing or as
may be ordered from time to time by the Executive Engineer and the cost calculated by measurement or weight at the
respective prices without any additional charge for any necessary or contingent works connected therewith. The rates
guoted are for works in site and complete in every respect.

ity Fi inti Rate i Unit Amount
ltem No. Probable quantity Figures Description of M.D.S.S No. _ ;
and words Work Words & Figures Rs. Pa.
1 2 3 4 5 6 7

( Vide separate sheet enclosed )

Note :- The second sub-division of this column. (i.e. Column 3) is for entering  description in words such as numbers,
cubic feet, Ib, etc.,

Tenderer Sd/-

Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



Buildings (C&M) Division, Salem-7

PUBLIC WORKS DEPARTMENT

SCHEDULE - A

Buildings (C&M) Circle, Salem-7

Name of Work :Construction of Class Room Building in Government High School, Katchupalli of Konganapuram Block in Salem District

Sl. No Qty Description TNBP No. Rate in fig & in words Unit Amount
Earth work excavation for foundation in all soils and sub-soils and to full
depth as may be directed except in rock requiring blasting inclusive of
114 M3 shoring shuttering, bailing out water wherever necessary and depositing Rs.172.30 M3
1 (One Hundred and Fourteen |the surplus earth within the compound in places shown by the (Rupees One Hundred and Seventy C(Sgiec 19642.20
Cubic Metre) departmental officers with an initial lead of 10 mts and initial lift of 2 mts. Two Paise Thirty Only) metre)
and clearing and levelling the site, etc., complete complying with standard
specification.
Cement Concrete 1:5:10 (One Cement, Five CS Sand and Ten hard
: - . ) Rs.4354.80 M3
7.50 M3 broken stone jelly) using 40 mm gauge hard broken granite stone jelly for
. . . . ) : . o (Rupees Four Thousand Three (one
2 | (Seven Point Five Zero Cubic |foundation including dewatering wherever necessary and laid in layers of . . . . 32661.00
i . . Hundred and Fifty Four Paise Eighty cubic
Metre) not more than 15 cm thick well rammed, consolidated and curing etc. onl metre)
complete complying with standard specification y)
Supplying and filling Crushed stone sand (Commercially called M-Sand) as 1M3
! . . Rs.1663.60
12 M3 shown by the departmental officers in layers of not more than 15 cm thick . (one
3 - . . . (Rupees One Thousand Six Hundred ) 19963.20
(Twelve Cubic Metre) well rammed, watered and consolidated etc. complete complying with ) ) . cubic
e and Sixty Three Paise Sixty Only) metre)
standard specification
Supplying and filling conveyed Gravel other than sand with an initial head 1M3
- Rs.305.60
4 32 M3 load of 100 mts. and depositing the earth as shown by the departmental (Rupees Three Hundred and Five Paise (one 9779.20
(Thirty Two Cubic Metre) officers in layers of not more than 15 cm thick well rammed, watered and P Sixty Only) cubic :
consolidated etc. complete complying with standard specification y y metre)
Refilling with excavated earth other than sand with an initial head load of M3
5 29 M3 100 mts. and depositing the earth as shown by the departmental officers in Rs.33.60 (one 974.40
(Twenty Nine Cubic Metre) |[layers of not more than 15 cm thick well rammed, watered and (Rupees Thirty Three Paise Sixty Only)| cubic '
consolidated etc. complete complying with standard specification metre)
Brick work In Cement Mortar 1:6 using best quality Fly Ash Bricks b) 230 x
6 110 x 70mm for foundation and basement including curing, etc., complete
complying with standard specifiction.

Tenderer

SD/-
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SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
20.60 M3 Rs.6443.00 M3
a | (Twenty Point Six Zero Cubic |For Foundation and Basement. (Rupees Six Thousand Four Hundred C(SEIEC 132725.80
Metre) and Forty Three Only) metre)
33.70 M3 Rs.6511.00 M3
b |(Thirty Three Point Seven Zero |For Superstructure in Ground floor (Rupees Six Thousand Five Hundred C(Sgiec 219420.70
Cubic Metre) and Eleven Only) metre)
Damp proof course with Cement Mortar 1:4 (One Cement and Four CS
27.50 M2 Sand ) 12mm thick mixed with best approved quality water proofing Rs.232.35 M2
7 |(Twenty Seven Point Five Zero |compound conforming to Indian Standard specification as specified by the (Rupees Two Hundred and Thirty Two s;?:;e 6389.63
Square Metre) departmental officers at 2% by weight of cement used and finishing, curing Paise Thirty Five Only) metre)
etc. complete complying with standard specification.
Supplying and erecting steel centering including necessary supports for
plane surfaces for Reinforced Cement Concrete works such as column
footings, column pedestals, plinth beams, grade beams, staircase steps,
50 M2 etc. which require only nominal strutting using mild steel sheets of size Rs.747.70 (gﬁ
8 (Fifty Square Metre) 90cm x 60cm and 10 BG stiffened with welded mild steel angles of size (Rupees Seven Hundred and Forty square 37385.00
25mm x 25mm x 3 mm for boarding, laid over silver oak joists of size 10cm Seven Paise Seventy Only) metre)
X 6.5cm spaced at about 75cm centre to centre or at suitable intervals etc.
complete in all floors complying with standard specifcation. (Payment for
centering shall be given after the concrete is laid)
Supplying and erecting centering for sides and soffits including necessary
supports and strutting upto 3.29 M height for plane surfaces as detailed
below in all floors with all cross bracings using Mild Steel sheets of size 90
x 60 cm and 10 BG stiffened with welded Mild Steel angle of size 25mm x
9 25mm x 3 mm for boarding laid over silver oak joists of size 10cm x 6.50
cm spaced at abote 90 cm centre to centre and supported by casurina
props of 10cm to 13 cm dia spaced at not more than 75 cm centre to
centre etc. complete complying with the standard specificaiton. (Payment
for centering shall be given after the concrete is laid)
M2
171 M2 For plane surfaces such as RCC floor slab, roof slab, beams, lintels, bed . Rs.840.35 (One
a (One Hundred and Seventy . . : (Rupees Eight Hundred and Forty 143699.85
blocks, landing slab, waist slab, portico slabs and beams, etc. . . . square
One Square Metre) Paise Thirty Five Only) metre)

Tenderer

SD/-
Executive Engineer, PWD.,
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SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
145 M2 For plane surfaces such as rectangular or square RCC columns Rs.1008.45 (10'\:|12e
b (One Hundred and Forty Five . ’ (Rupees One Thousand Eight Paise 146225.25
sunshades, top and bottom slab of RCC boxing, etc. . square
Square Metre) Forty Five Only) metre)
Providing and laying in position, standardised concrete Mix M-20 Grade in
accordance with IS 456 using 20mm and down graded hard broken granite
stone jelly for all RCC items of works with minimum cement content of 325
kg/m3 and maximum water cement ratio of 0.55, including admixture
(plasticiser / super plasticiser) in recommended proportions as per 1S:9103
to accelerate, retard setting of concrete, improve workability without
impairing strength and durability with about (5 cu.m.) 7730 kg. of 20mm
10 machine crushed stone jelly and with about (3.3 cu.m.) 5156 kg. of 10-
12mm machine crushed stone jelly and with about (4.79 cu.m) 7670 kg. of
sand, but excluding cost of reinforcement grill and fabricating charges,
centering and shuttering and also including laying, vibrating with
mechanical vibrators, finishing, curing, etc. and providing fixtures like fan
clamps in the RCC floor/ roof slabs wherever necessary without claiming
extra, etc., complete complying with standard specification and as directed
by the departmental officers.
28.50 M3 (Rupees Sisvl;?(ﬁ;ﬁsand Two (10'\:3‘;
a | (Twenty Eight Point Five Zero |For Foundation and Basement. . . . bic 205392.38
Cubic Metre) Hundred and Six Paise Seventy Five ;Ztre)
Only)
28.50 M3 Rs.7310.05 M3
b | (Twenty Eight Point Five Zero |For Superstructure in Ground floor (Rupees Seven Thousand Three C(Sgiec 208336.43
Cubic Metre) Hundred and Ten Paise Five Only) metre)
1.50 M3 Rs.7513.55 M3
c (One Point Five ZeroCubic |For Superstructure in first floor (Rupees Seven Thousand Five Hundred C(Sgiec 11270.33
Metre) and Thirteen Paise Fifty Five Only) metre)
Supplying, fabricating and placing in position Mild Steel / Ribbed Tor Steel
. . . . . Rs.7844.67
grills for all RCC works as per design given including cost of steel and G.I. . 1Qtl.
71 Qtl oo . . . . (Rupees Seven Thousand Eight
11 (Seventy One Quintal) b|nd|.n_9 wire in all floors etc. comple_te complying with standard Hundred and Forty Four Paise Sixty (One 556971.57
specification. (Contractor has to make his own arrangements for the quintal)

supply of steel and binding wire)

Seven Only)

SD/-
Executive Engineer, PWD.,

Tenderer Buildings (C-M) Division, Salem-7



SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
Weathering course in brick jelly lime concrete using broken brick jelly of
size 20mm uniform gauge in pure slaked lime (no sand to be used) to the
10.50 M2 proportion of br_ick jeI_Iy to lime being 32_:12.5 by volume_ gnd laid over Fhe Rs.3666.70 M2
12 | (Ten Point Five Zero Square RCC roof slab'ln a single layer of required slope and flnlshed by beating (Rupees Three Thousand Six Hundred (One 38500.35
the concrete with wooden beaters of approved pattern, keeping the surface . . . square
Metre) constantly wet by sprinkling lime jaggery water, etc., complete as per and Sixty Six Paise Seventy Only) metre)
standard specification and as directed by the deparmental officers. Ground
floor
Finishing the top of roof with one course of machine pressed tiles of size
230mm x 230mm x 20mm of approved quality set in Cement Mortar 1:3
127 M2 (One Cement and _Three Sand) 12mm thic_k mixed with water proofing Rs.1082.90 1M2
13 (One Hundred and Twenty pgmpouqd conforming to ISS at 2% b.y welght of cement used and the (Rupees One Thousand Eighty Two (One 137528.30
Seven Square Metre) JOl_nts pqmted nea_tly to full depth of _tlles with the same _cemen_t mortar Paise Ninety Only) square
q mixed with red oxide and water proofing compound including curing etc., metre)
complete complying with standard specification and as directed by the
departmental officers
Supplying and fixing in position best approved ISI quality PVC Rainwater
Downfall pipes of 110mm diameter having working pressure of 4kg/cm?2
including cost of PVC pipe, with necessary shoes, bends, nails, teakwood
plugs, screws etc, and fixing of cast iron gratings of required dia metre and
special clamps at junction of parapet and the RCC roof slab including
14 finshing neatly etc., complete. The rate shall be inclusive of cost of
removable cast iron gratings. The size of teak wood plugs to be used shall
be 150mm x 25mm in front and 200mm x 75mm in rear and all other sides
to a depth of 100mm. The PVC pipe shall be fixed with teakwood plugs by
means of "U" Clamps using brass screws. Special types of "U" clamp at
the centre of the pipeline shall be fixed in addition to those for more than 3
metre pipe length complying with standard specifications.
28 RM . . . _ Rs.532.70 . (1ORnNe|3
a (Twenty Eight Running Metre) a) 110 mm dia PVC Rain water down fall pipe One floor (Rupees Flye Hundred and Thirty Two running 14915.60
Paise Seventy Only) metre)

SD/-
Executive Engineer, PWD.,
Tenderer Buildings (C-M) Division, Salem-7



SI. No

Qty

Description

TNBP No.

Rate in fig & in words

Unit

Amount

15

Manufacturing supply & fixing of STEEL DOORS with following
specification.MS angles of size 40x40x6mm 3.5 kg/m are used for the outer
frmae and MSangles of size 35x35x5mm @ 2.6 kg/m for the shutter
frames.Stiffeners with 32x6mm @ 1.5 kg/m MS flat is provided as the
lockrail of the door and welded infact on both ends to the shutter frames.18
g CR sheets of best quality is laid as panel in the shutter frames.18 x 5mm
@ 0.7kg/m MS flat is welded over the 32x6mm @ 1.50 kg/m MS that on
the rear side of the door sandwitching the CR sheet for diagonally on the
rear side of the shutter. The rate include coat of all materials, labour
charges, transportation, taxes and all other incidental charges etc,
complete.

5.04 M2
(Five Point Four Square Metre)

Double leaf

Rs.4281.00
(Rupees Four Thousand Two Hundred
and Eighty One Only)

1mM2

(One
square
metre)

21576.24

16

Supplying and fixing mild steel window cum Emergency door for
emergency exists with top grill with MS.shutter openable type upto sill level
covered with MS.sheet of size 30x29x5mm.thick of door frame. The
shutter shall be made out of door frame of Fx6 section of size
29x29x5mm.with necessary  stiffeners.The  shutter  shall be
25x25x6mm.outer frame covered with M.S.sheet and fixed to the frame of
means hinges with necessary tower bolt,aldrop etc. bottom 1/3 of door
covered with 18Gauge M.S.sheet shall be welded upto sill level of outer
frame and 2/3grill with M.S.sheet shutters . The rate is inclusive of all
materials cost conveyance,Labour charges, transportation site of work
loading,unloading and all other incidental charges etc.complete complying
with standard specification.

5.04 M2
(Five Point Four Square Metre)

Emergency door for emergency exists with top grill

Rs.5786.00
(Rupees Five Thousand Seven
Hundred and Eighty Six Only)

1mM2

(One
square
metre)

29161.44

17

Fabricating, Supplying and fixng in position of steel sheeted windows (
Three Leaves) with the following specifications. Outer frames of windows
made of 'Z' section F7D of size 33 x 25 x 3mm at 1.419 kg/ m and mullion
'J' section (F4B) of size 46x25x3mm at 2.28kg/m and shutter section of
made of F7D of 33x25x3mm at 1.419 kg/m as specified in IS 7452/1990.
Each openable shutter should not exceed a width of 600mm to enable
separate operations and easy maintenance. The panel of the shutters to be
covered with 18 gauge cold rolled sheet of superior quality and welded
intact with shutter frames. Horizontal stiffeners using 18x5mm MS Flat at
0.70kg/m at 3 Nos. for each shutter and additional diagonal stiffners of the
same MS flats at all the four corners of each shutters to the suitable length
welded to the shutters, for holding the CR Sheets in position firmly.

Tenderer
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SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
9.36 M2 Rs.4088.00 M2
b | (Nine Point Three Six Square |Three Leaf (Rupees Four Thousand Eighty Eight sgf:;fe 38263.68
Metre) Only) metre)
Manufacturing, supplying and fixing of Entrance steel doors with the
following specification M.S angles of a size 40x40x6mm are used for the
outer frames and M.S. angles of size 35x35x5mm for the shutter frames
stiffeners with 32x6mm M.S. flat is provided at required intervals in the
shutter frames 18 gauge C.R. sheet is laid as panel in the shutter and
welded intact for 1/3 bottom portion of the shutter. M.S. flat 18x5mm is
welded over the 32x6mm M.S. flat sand witching the CR sheet in between.
18 Additional stiffener with 18x5mm M.S. flat is provided diagonally at the rear
side of the shutter. The balance 2/3 portion at top is provided with grill at an
average weight of 20 kg/sq.m with 300mm hieght of fixed glazing at top
with 3mm thick Pin Headed glass including6é Nos hinges for double leaves
shutter to be provided 6nos of holdfasts 120mm in length made of angle
section spliced at the ends are welded to the outer frame of the door.
Tower bolts 2nos. one at top and the other at the bottom are provided one
aldrop is provided at on appropriate place in the door.
6.72 M2 Rs.3943.00 m2
a | (Six Point Seven Two Square |Steel Entrance door (Rupees Three Thousand Nine Sg?f;e 26496.96
Metre) Hundred and Forty Three Only) metre)
Cement Concrete 1:5:10 (One cement, Five CS Sand and Ten hard
broken stone) using 40 mm gauge hard broken jelly for flooring including Rs.4354.80 1M3
19 13 M3 laying, consolidating, finishing, rendering the top surface rough to receive (Rupees Four Thousand Three (one 56612.40
(Thirteen Cubic Metre) the floor, curing, etc. complete complying with standard specification. (The Hundred and Fifty Four Paise Eighty cubic '
rate is inclusive of necessary planking for panelling wherever necessary Only) metre)
and as directed by the departmental officers
Brick partition walls of 11.50cm thickness using best quality Fly Ash Bricks
of size 23 x 11 x 7 cm in Cement Mortar 1:3 (One Cement and Three CS
20 Sand ) using hoop iron reinforcement if found necessary including curing
etc. complete and as directed by the departmental officers. (Hoop iron
reinforcement will be measured and paid for separately)

Tenderer
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SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
5 M2 _ ~ Rs.876.35 (10%
a (Five Square Metre) In Ground Floor 11.00 cm thick. (Rupegs Elght Hu'ndregl and Seventy square 4381.75
Six Paise Thirty Five Only) metre)
ss0u2 B e o e
21 | (Four Point Five Zero Square . . (Rupees Four Hundred and Sixty Nine 2112.98
Metre) necessary cer_n_ent_mortar and _black powder etc, complete complying with Paise Fifty Five Only) square
standard specification and as direct. metre)
Supplying and fixing in position steel balustrades using 20mm square rods
spaced at 150mm centre to centre so that the two balustrades in each step
shall be placed centrally and the top of balustrades connected with the
hand rails (cost of hand rail shall be measured and paid separately) by
8.20 M2 means of MS flats of size 40mm x 6mm in the groove 40mm x 6mm Rs.2471.20 M2
22 | (Eight Point Two Zero Square |provided at the bottom of hand rail; the bottom of balustrades shall be fixed (Rupees Two Thousand Four Hundred s;?:;e 20263.84
Metre) on to the top of step concrete. An additional MS flat of size 50mm x 6mm and Seventy One Paise Twenty Only) | metre)
shall be provided at the centre of balustrades connecting all square rods to
the entire length including cost of square rods, flat and applying one coat of
red oxide primer to the iron surfaces, etc., complete complying with
standard specification and as directed by the departmental officers.
9 RM Supplying and fixing 40mm dia Gl pipe for staircase hand rail including Rs.179.30 (1(';"’;
23 (Nine Running Metre) labour charges for cutting, welding and fixing with MS flats (excluding cost (Rupees One Hundred and Seventy running 1613.70
of flat), etc., as directed by the departmental officers Nine Paise Thirty Only) metre)
Supplying and fixing M.S.Grill for opening corridor 'side ladder, Entrance
450 KG Gate and Name board angles 'etc., using necessary M.S. flats for inner «
. member and outer members which should be fixed as directed by the Rs.90.20 9.
24 (Four Hundred and Fifty . - - L - . . (One 40590.00
Kilogram) de_partmgntal officers mcl_usmla cost of pr_owdlng one coat of best quality red (Rupees Ninety Paise Twenty Only) kilogram)
oxide primer. The design 'of M.S.Grill should be got approved from
‘departmental officers before use on work.
Paving the floor with best approved quality fine polished Kota stone slabs
of size 600 x 600 of 18 / 20mm with machine cut edges and matching
marble slab not less than 100mm width other than Adanga Marbles as
L e e e e e o
25 |(One Hundred and Twenty Two | . . . : - - L . . (Rupees One Thousand Two Hundred 156579.50
. . minimum possible width of joints and pointing the joints with white cement . . square
Point Five Zero Square Metre) and Seventy Eight Paise Twenty Only) | metre)

mixed with mathcing colouring pigments and polishing with floor polisher to
a high degree of finish etc., The kota stone slabs and other materials to be
used shall be got approved by the Executive Engineer concerned before
use on work, etc., complete as per standard speicification.

Tenderer

SD/-

Executive Engineer, PWD.,
Buildings (C-M) Division, Salem-7



SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
Paving the floor with pre-polished concrete anti-skid step tiles (Required
shape and design) of 20mm thick of approved quality and colour laid in
29.50 M2 Cement Mortar 1:3 (One Cement and Three CS Sand ) 20mm thick and Rs.1228.50 10""2
26 | (Twenty Nine Point Five Zero |pointed with white cement mixed with colouring pigment at the rate of 0.40 (Rupees One Thousand Two Hundred Sgur;?e 36240.75
Square Metre) Kg. / sq.m., curing, etc., complete complying with standard specification and Twenty Eight Paise Fifty Only) metre)
and as directed by the departmental officers. (The make and brand of the
tiles should be got approved by Executive Engineer before use on works)
460 M2 . . , . Rs.222.10 M2
27 (Four Hundred and Sixty _PIastermg with cgmen_t mortar 1:5 (one_ .Ce”?e“t and P sand) 12mm. thick (Rupees Two Hundred and Twenty (One 102166.00
in all floors complying with standard specifications. . square
Square Metre) Two Paise Ten Only) metre
)
Special ceiling plastering and finishing all the exposed surfaces such as
RCC slabs, sunshade, facia, canopy slabs, staircase steps, landing
221.50 M2 slabs,etc., with cement mortar 1:3 (one cement and P sand)10mm.thick Rs.253.50 10“"2
28 |(Two Hundred and Twenty One |including hacking the surfaces and providing cement mortar nosin Rupees Two Hundred and Fifty Three (One 56150.25
y g g p g g p y square
Point Five Zero Square Metre) |beading as per standard specification wherever necessary using the Paise Fifty Only) metre)
ssame mix as directed by the Departamental officers etc., complete
complying with standard specifications.
Providing Blockboard in two layers with first layer in cement mortar 1:5
9.50 M2 (one _cerr_1ent and CS Sand )20mm thlc_k and the second layer in Rs.899.70 1M2
. . : Combination mortar 1:1:6(one cement one lime and P sand) 20mm thick . . (One
29 | (Nine Point Five Zero Square - . . (Rupees Eight Hundred and Ninety 8547.15
Metre and providing band all round the block board in c.m 1:5 (one cement and P Nine Paise Seventy Onl square
) sand) for 20mm thick and 50mm width including cost of one coat of block y y) metre)
oxide paint of approved quality complying with standard specification.
Painting two coats of newly plastered wall surface with ready mixed Interior
409.30 M2 emulsion paint of first class quality and of approved colour over a priming Rs.211.85 10'\:']2
30 | (Four Hundred and Nine Point |coat including thorough scrapping, clean removal of dirt, and including (Rupees Two Hundred and Eleven Sgua?e 86710.21
Three Zero Square Metre) |necessary plaster of paris putty, wherever required etc.,, complete Paise Eighty Five Only) metre)
complying with standard specification.
273.20 M2 Painting the wall two coats with approved weather proof Exterior Emulsion Rs.209.80 M2
(Two Hundred and Seventy . : . . (One
31 . paint over one primer coat of over cement plastered wall surface etc., (Rupees Two Hundred and Nine Paise 57317.36
Three Point Two Zero Square | Vi ith dard it . square
Metre) complete complying with standard specification. Eighty Only) metre)
Painting two coat over new iron works such as steel doors, windows,
ventilators, window bar, balustrades, etc., with best approved first quality
26 M2 synthetic enamel paint of approved colour over the exisitng red oxide Rs.126.25 g\f]ze
32 . priming coat in all floors.The rate is inclusive of all materials, brushes and (Rupees One Hundred and Twenty Six ¢ 9595.00
(Seventy Six Square Metre) . . A ) . square
scaffolding charges etc., complete complying with standard Paise Twenty Five Only) metre)
specifications.(Paint should be got approved by the Executive Engineer
before use on work).

Tenderer

SD/-
Executive Engineer, PWD.,

Buildings (C-M) Division, Salem-7



SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
Supplying and Fixing of 6" Aluminium Dye Cast Letters of approved size
58 Nos and colour. The colour treatment process is achieved with MRF colour coat Rs.693.00 N
33 (Fifty Eight Numbers) and then the processed coloured layer is set into the kiln for the heat (Rupees Six Hundred and Ninety Three (Ea:H) 40194.00
Y H9 treatment process for the following sizes. etc., complete and as directed by Only)
the Department Officers.
Supply and fixing of stored pressure ABC (Mono Ammonium Phospate)
Powder Type Fire Extinguisher of 6 kg. capacity as per IS 15683 with
pressure gauge, discharge hose & control nozzie, wall mounting bracket, Rs.4999.00
1 No safety clip etc., ncluding conveyance, all incidental charges, necessary ' ) . 1No.
34 (One Number) scaffolding and re-doing the dismantled portions to its original condition (Rupeesali](zju’r\”'l;]he(t)uile?rr:g gllnr;e Hundred (Each) 4999.00
whererver found necessary etc complete as per standard specification and y y)
as directed by the Departmental Officers. Make: EXCELLENT/ SAFETY
FIRST ? EQUIVALENT.
Wiring with 2x1.5 sgmm (22/0.3) PVC insulated SC unsheathed Cu.
Conductor of 1100V grade in suitable PVC rigid pipe concealed in wall and Rs.1886.00
20 Pts ceiling with PVC accessories in flush with wall with 3mm thick hylem sheet ' . 1Pt
35 . . . . . (Rupees One Thousand Eight Hundred | (One 37720.00
(Twenty Points) cover with TW switch box and 5A F.T. switch and making good of the and Eighty Six Only) point)
concealed portion with suitable colour for PVC concealed light / Fan Point ghty y
(For electronic regulator) (5 Points/Coil)
11 Nos Supply and fixing of single box type 4'36 W flu fitting complete with Rs.629.00 N
36 (Eleven Numbers) electronic Ballast with TW round blocks on wall or ceiling with flu tube with (Rupees Six Hundred and Twenty Nine (Ea:H) 6919.00
PVC unsheathed Copper leads from terminals to the fitting. Only)
. - . Rs.2074.00
8 Nos Supply and fixing of 1200 mm (48") AC ceiling fan complete with stepped 1No.
37 (Eight Numbers) elect 300W regulator with 300mm down rod on the existing clamp. (Rupees Two Thg::lsya)md Seventy Four (Each) 16592.00
. . . . . Rs.318.00 1Pt,
38 2 Pts_ Supply and flxmg of 5A 3F_>|n and 2pin combined flush type wall socket with (Rupees Three Hundred and Eighteen | (one 636.00
(Two Points) 5A flush type switch on suitable TW box. Only) point)
Supply and fixing of 30W Outdoor LED street light flu. fitting complete with
1 No 19mm dia Gl pipe (Class 'B') with 1 No. 19mm GI Bend complete on the Rs.3598.00 N
39 (One Number) existing post / wall With 16 A aerial fuse unit on MS plate with PVC (Rupees Three Thousand Five (Eacoﬁ) 3598.00
unsheathed Cu. leads, with MS clarnps and aluminium painting.(Philips / Hundred and Ninety Eight Only)
Equivalent)
40 1 No Supply and fixing of 5A / 15A 3 pin combined flush type wall socket with (Rupees Thr?esﬁl?:.doroed and Eiaht 1No. 389.00
(One Number) 15A flush type switch on suitable TW Box. P Nine Only) gnty (Each) '

Tenderer

SD/-
Executive Engineer, PWD.,

Buildings (C-M) Division, Salem-7



SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
Supply and fixing of 8 way single pole and neutral MCB sheet steel
enclosure with metal door distribution board (Double door) 1 No 32 Amps Rs 3068.00
1 No DP MCB as incoming and 6 Nos 6 Amps to 32 Amps SP MCB outgoing i ) . . 1No.
41 (One Number) inflush with wall and making good of the conceled portion with earth (Rupees Three 'ghn(?u)sand Sixty Eight (Each) 3068.00
copnnection only. The MCB DB and MCB'S should be with ISI make. (Like y
IndoAsian make /equivalent) (For lighting LDB).
Supply and fixing of Horizontal type 4 way triple pole neutral MCB
distribution board in sheet steel enclosure double door type with metal door Rs 5964.00
42 1 No with IP43 Protection with 40A 4 pole MCB isolator as incoming and 12 Nos. (Rupees Five Th.ousar.1d Nine Hundred 1No. 5064.00
(One Number) 6 A to 32 A SP MCB as outgoing in flush with wall and making good of the P d Sixty F onl (Each) ’
concealed portion with earth connection. The MCBDB and MCB's should and Sixty Four Only)
be with the ISI mark (like Standard make).
1 No Supply and fixing of 32A FP MCB in Metal box FP enclosure in flush with Rs.1598.00 N
43 wall and making good of the concealed portion with earth connection.(Like (Rupees One Thousand Five Hundred o 1598.00
(One Number) . . (Each)
Standard make) and Ninety Eight Only)
Supply and run of 2 of 4sgmm (56/0.3) PVC insulated SC unsheathed Cu. Rs.249.00
8 Mtrs Conductor of 1100V Grade in suitable PVC rigid pipe concealed in wall and - . Mtr.
44 . . : . . h . (Rupees Two Hundred and Forty Nine | (One 1992.00
(Eight Metres) ceiling with continuous earth wire connection of 14SWG TC wire and metre)
. ) . . Only)
making good of the concealed portion with suitable colour.
Supply and laying of 3 1/2 x 25 sq.mm PVC armoured LTUG cable in a Rs.493.00
40 Mtrs trench to be excavated at a depth of 0.75 metre putting 0.15 mt. Layer of Lo . imtr.
45 : . : o (Rupees Four Hundred and Ninety (One 19720.00
(Forty Metres) sand and covering the cable completely with bricks and sand and refilling "
Three Only) metre)
the earth to make good.
_ Rs.397.00 1Mtr.
9 P pS. Seven Only) metre)
2 Nos Supply and fixing of brass cable gland for 3 1/2 x 25 sg.mm PVC armoured Rs.374.00 1No
a7 (Two Numbers) LTUG cable, with earth connection. (Rupees Three Hundred and Seventy (Each) 748.00
Four Only)
1 No Earthing as per P.W.D standard with an earth electrode of 2 Mtr. Class 'B' Rs.2167.00 1No.
48 - . . (Rupees Two Thousand One Hundred 2167.00
(One Number) Gl pipe of dia not less than 32mm complete with necessary masonry work . (Each)
and Sixty Seven Only)

Tenderer

SD/-
Executive Engineer, PWD.,

Buildings (C-M) Division, Salem-7



SI. No Qty Description TNBP No. Rate in fig & in words Unit Amount
Supply, Erection, Testing and Commissioning of uninterrupted Power
supply (UPS) (Sine Wave) unit of capacity 1 KVA (Microteck/ Exide/
Amaron/ Luminious) with input Voltage 12V DC Supply, Output voltage
230V, 50HZ AC Supply with following accessories/Circuits with 1 Hours of
Battery backup at full load respectively with suitable Battery & UPS stand..
1 No 1. Battery charging Device Rs.29500.00 No
49 2. Inverter Circuit (Rupees Twenty Nine Thousand Five : 29500.00
(One Number) — (Each)
3. Over load as well as short circuit Hundred and Only)
4. Indication for all operations like Battery charging, overload, Low Battery
etc.
5. Reset Switch - 1 No.
6. Tall Tubular Battery-1 Nos of 12V DC/ 150AH (Microtech / Exide /
Amaron / Luminious).
28,75,140.37
(or)
49 Items Rs. 28,75,140.00
(Forty Nine Items Only) GST 12% Rs. 3,45,017.00
Value Put to Tender Rs. 32,20,157.00
(Rupees Thirty Two Lakhs Twenty Thousand One Hundred and Fifty Seven Only)

Tenderer

SD/-
Executive Engineer, PWD.,

Buildings (C-M) Division, Salem-7



PERCENTAGE FORM

Tender Notice No. 03/2022-23/ EE/B(C&M)D/Salem/Dated:25.04.2022

Tender Date 13.05.2022

Construction of Two Class room building in Government
Name of Work High School, Katchupalli of Konganapuram Block in
Salem District

E.M.D. Amount Rs.26,300/- (Rupees Twenty Six Thousand Three Hundred only)

Estimate value of Workas | Rs.32,20,157/- (Rupees Thirty Two Lakhs Twenty Thousand

per schedule enclosed .
(Including GST 12%) One Hundred and Fifty Seven Only)

Sd/-

SENIOR DRAUGHTING OFFICER, PWD.,
Buildings (C&M) Division, Salem-7

Plus (+).............. (inwords and fIQUIes) .........veviiiiiiiii e percentage
Minus (=) ......... (inwords and figures)........coviininiii Percentage

Over the Departmental Estimate value of work indicated above. In case of variations in quantity of
various item of works during execution. |/ We agree that the amount payable for the individual item
of works will be as per the Departmental Unit Rates indicated in the Tender Schedule for the items as
varied in accordance with the Tender Premium and the actual quantity of work done.

Details of the EMD enclosed.

Date
Place

Signature and address of the Tenderer

Note: Any correction or overwriting should be attested by the Tenderer with full Signature.



EXTRACT OF AMENDMENT

Amendment to clause 69.1 of General Conditions, contract based on orders in G.0.Ms.No0.1152/PW/DT.19.6.80.
MODIFICATION AND AMENDED IN G.0O.Ms.No. Cause — 69-1 — of General conditions of contract :

In case of any dispute or difference between the parties to the contract either during the progress or after the completion of the
works or after determination, abandonment or breach of the contract or as to any other matter or thing arising there under except
as the matters left to the sole discretion of the Executive Engineers under clause 18,20,25-3-27-1, 34, 35 and 37 of General
conditions of contract or as to the with holding by the Executive Engineer of the payment of any bill to which the contractor may
claim to be entitled, the either party shall forth with give to the other notice or such of difference and dispute or difference shall
be and is hereby referred to the arbitration of the Superintending Engineer of the nominated circles mentioned in the articles of
agreement (herein after called the Arbitrator) in cases where the value of claim is less than or upto Rs.50,000/-. In case where
the value of claim is more than Rs.50,000/- the parties will seek remedy through the competent civil court.

SPECIAL CONDITION FOR ERRADICATION OF CHILD LABOUR : G.O.(MS) No.53 Labour and Employment (V II)
Department/Dated 12.5.03 :-The work contract assigned to the Contractor’s shall be cancelled if they engage Child Labour in
executing works and such Contractors should be, black listed for three years.

K*kkkkkkkkkkkkkkk

PART —IV- SPECIAL CONDITIONS

1. Clean fresh water and river send shall be used in all class.

2. Only clean fresh water shall be used on the work. The contractor shall make his own arrangements for water and shall
meet all charges therefore the special attention of the contractor is drawn to clause 36 General conditions of contract
regarding water and lighting.

3. The broken stone for concrete and RCC works should be graded and passed by the Executive Engineer.

4. All iron work or steel work of every kind except steel rods that are to be embedded in cement concrete shall immediately
arrive at the site and properly scrapped and wire brushed and given a printing coat of approved lead pointing without
claiming extra.

5. HOLDFASTS : Iron holdfasts shall be fixed in the walls using cement mortar 1:3 for that portion of fixing at the time of
construction of walls. It should be mixed with cement concrete 1:3:6 using 20mm gauge broken granite stone jelly for
proper anchoraged and binding. No separate rate for such pockets of concrete filling at holdfast points and for using C.M.
1:3 for that portion, will be allowed and this will be measured as masonry along with adjacent masonry.

6. WOOD : Teakwood shall be best Indian Teakwood only and shall be subject to inspection and approval by the Executive
Engineer before use on the work. Country wood where specified shall be Karumarudu, Pillamarudu, Kongu, Veteak for
scantling and Manja Kadambu, Aiyini for planks as may be specified and approved by the Executive Engineer.

7. Holes and charges of electric wiring, water supply and drainage etc., shall be provided as directed during progress of work
without any claiming extra.

8. The work will be carried out with the least hindrance to the adjoining building and offices and the contractor will be
responsible for any damages, caused to the existing fixtures electric fittings etc., in the course of execution and the
contractors shall make good of damage without claiming extra.

9. T.BEAMS : In the of ‘T' Beams and ELL beams the quantity given in the schedule is the quantity of the rib portion only.
The top flange portion will be always measured with the general slab portion and paid for at the slab portion only. For all
RCC works the rate shall include the treatment of bearing as per specification No. 30 of TNBP.

10. CONCRETE WORKS :All exposed concrete surface will be required to be finished by cement plastar as per specification
No. 30E (a) of TNBP.

11. PLASTERING CONCRETE : All corners shall be finished sharp using C.M. 13 not exceeding 3 inch width on each side of
the corner. So also the edges of beams of door and windows opening soffits, shall be finished sharp using rich mortar and
finished truly vertical or horizontal as the case may be. The unit rate quoted by the contractor for plastering shall be inclusive
of the cost of finishing as above and so separate claim for extra rate wils not be entertained. However, the cement utilized
for the work will be taken into consideration in the adequacy statement for issued of departmental cement to the contractor.

12. WORKS IN DIFFERENT FLOORS: If separate rate is not called for, for execution of similar items of work in different floors,
then, single rate quoted will alone be entertained uniformly for execution of such items of works in different floors. No claim
for extra rate will be entertained under and circumstances.

13. The Executive Engineer reserves the right to split up the work and entrust the main work, internal water supply and sanitary
arrangements to different contractors.

14. The protection if any to the masonry will be measured under the relevant items and no extra will be paid for finishing the
same.

15. Payments for centering works for all RCC items shall be made only after the concrete is laid, even though separate rate is
called for, for centering works in the schedule.

16. Concrete For R.C.C. works All cement concrete for RCC works shall be machine mixed and vibrated.
Tenderer Sd/-

Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



Additional specifications :
1. The arrangements of M.S. Rods for reinforcement for such RCC works shall be in accordance with departmental
drawing supplied.

2. The planks for forms and centering for RCC works shall be of well seasoned timber approved by the Executive
Engineer according to clause 8 of TNBP 30. They must be made smooth and even perfectly level to top so as to
give smooth and even finish to the RCC ceilings alternatively the contractor should use steel sheets over wooden
firms centering and form work shall be provided to the extent and as ordered by the Executive Engineer during the
execution

3. All time mortar shall be ground mixed in mortar and will be as per T.N.B.P.

4. M.S. steel rods should be cut and placed as reinforcement with proper care according to the available rods at site
so as to ensure the minimum possible wastage.

5. Ordinary the contractor shall be responsible for the collection of all materials required for the work.

6. The required G.I. Pipes if available will be supplied free of cost of site of work. The Scurplus G.I. Pipes if any will be
returned in good condition to the department failing which double the cost at market rate plus centage charges will
be recovered form the contractor.

7. Construction Materials Supplemental to clause of any 20 of General conditions.

7.1Cement : The contractor has to make his own arrangements for the procurement of cement to required specification
for the works subject to the followings. (a) ...The contractor shall procure cement required for the works only from reputed
cement factories (Main producer or their authorized agents, manufacturing cement at I.S.1. standard) acceptable to the
Engineer-in-charge. The contractor shall be required to furnish to the engineer — in- charge bills of payment and test
certificates issued by the manufactures or their authorized agents to auth-enticate procurement of quality cement from
the approved cement factory. The contractor shall make his own arrangements for safe haulage and adequate storage
of cement. (b)....The contractor shall procure in standard packing of 50 kg per bag from the authorized manufactures.
The contractor shall make necessary arrangements at his own cost to the satisfaction of Engineer-in-charge for actual
weighment of random sample from the available stock and shall conform with the specification laid down by the Indian
standards institution or other standard foreign in situation as the case may be cement shall be got tested for all the tests
as directed by the Engineer-in-charge atleast one month on advance before the use of cement bags brought and kept
on site godown. (c)....The employer will furnish air retraining agents and admixtures required to the contractor free of
cost at the employer stores. The use of such admixtures and agents shall be made as per the instructions of the
Engineer-in-charge. The cost of cartage / storage handling batching mixing shall be borne by the tendered for concrete.
(d).. The contractor should store the cement of 60 days requirement atleast one in advance to ensure the quality of
cement brought to site and shall not remove the same without the written permission of engineer-in-charge. (e)...The
contractor shall forth with remove from the works area and cement that the Engineer-in-charge may disallow for use on
account of failure to met with required quality and standard. (f)...The contractor will have to construct sheds for storing
cement having capacity not less than the cement required for 90 days use at approved locations. The Engineer-in-
Charge of the representative shall have free access to such store at all times. (g)...The contractor shall further at all
times satisfy the Engineer-in-charge on demand by production of records and test books or by submission of returns and
other proofs as directed that the cement is being used as tested and approved by Engineer-in-charge for the purpose
and the contractor shall at all times, keeps his record upto so as to enable the Engineer-in-Charge to apply such checks
as the may desire. (h)...Cement which has been unduly long in storage with the contractor or alternatively has
deteriorated due to inadequate storage and thus become until for use on the works will be rejected by the Department
and no claim will be entertained. The contractor shall forth with remove from the work area any cement the Engineer-in-
charge may disallow for use of work and replace by cement complying with the relevant Indian standards.

7.2 Steel :The contractor shall provide mild steel (MS) reinforcement basis, High yield strength deformed (HYSD
bars, rods and structural steel etc., required for the works only from the main and secondary producers manufacturing
steel or other authorized agents to the prescribed specifications Bureau of Indian standards requirements and licensed
to affix 1.S.I. test certificate issued by the Govt. approved laboratory certification marks and acceptable to the Engineer —
in — Charges, necessary |.S.I. test certificate are to be produced to Engineer-in-charge before use on works.

The diameters and weight of steel should be as follows:

S. No. Diameter of rod Sectional weight in kg per running metres both for plan & HYSD steel
1. 6 Millimeters 0.22
2. 8 Millimeters 0.39
3. 10 Millimeters 0.62
4, 12 Millimeters 0.89
5. 14 Millimeters 1.21
6. 16 Millimeters 1.58
7. 18 Millimeters 2.00
8. 20 Millimeters 2.47
9. 22 Millimeters 2.98
10. 25 Millimeters 3.85
11, 28 Millimeters 4.83
12. 32 Millimeters 6.31
13. 36 Millimeters 7.99
14, 40 Millimeters 9.86

Note if any rods other those specified above are used the weight shall be as per standard steel tables.

Tenderer Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



Act NO. 15 of 1999, Tamil nadu General Sales Tax (Fifth Amendment)
In let further to amend the Tamil Nadu General Sales Tax, Act 1959

1. (1) This Act may be called the Tamilnadu General Sales Tax (Fifth Amendment) Act 1999. (2) It shall come
into force on such date as the State Government may by notification, appoint.

2. After section 7-F of the Tamil Nadu General Sales Tax Act 1959, the following section shall be inserted namely. 7-F
Deduction of tax at source in works contract (1) not with standing anything contained in this Act, every person responsible
for playing any sum to any dealer for execution of works contract shall at the time of the payment of such sum, deduct
an amount calculated at the following rate, namely (i) Civil Works Contract — Twp percent of the total amount payable to
such dealer (ii) All other works contract — Four percent of the total amount payable to such dealers.

Provided that no deduction under sub-section (1) shall be made where. no transfer of property in goods (whether as
goods or in some other form) is involved in the execution of such works contractor. The dealer produces a certificate
from the assessing authority concerned that the he has no liability to pay or has paid the tax under section 3-B or section
7-C, or Declared goods are purchased from a registered dealer dealer within the state and of works contract in the same
form in which such goods were purchased. Provided further that no such deduction shall be made under this section
where the amount or the aggregate of the amount paid or credited or likely to be paid or credited, or likely to be paid or
credited, during the year by such person to the dealer for execution of the works contract including civil works contract
does not or is not likely to exceed one lakh rupees.

Explanation, for the purpose of this section (i) the term person shall include

a) the central or a stage government

b) a local authority

c) a corporation or body established by or under a central or state Act,

d) acompany incorporation under the companies Act. 1956 (Central Act 1 of 1956), including a central or
state government undertaking.

e) a society including a Co-operative society

f)  an educational institution (or)

g) atrust
(i) the term “Civil Works Contract” shall have the same meaning as in the Explanation to section 7-c.

1. Any person making such deduction shall deposit the sum so deducted to such authority in such manner and within
such time, as may be prescribed.

2. Any person who makes the deduction and deposit, shall within fifteen days of such deposit issue to the said dealer
a certificate in the prescribed form for each deduction, separately and send a copy of the certificate of deduction to
the assessing authority, having jurisdiction over the said dealer together with such documents, as may be prescribed.

3. On furnishing a certificate of deduction referred to in sub-section (3) the amount deposited under sub-section (2),
shall be adjusted by the assessing authority towards tax liability of the dealer under section 3-B or section 7-c, as
the case may and shall constitute a good and sufficient discharge of the liability of the person making deduction to
the extent of the amount deposited.

4. Any person who contravenes the provisions of sub-section (1) or subsection (2) shall pay in addition to the amount
required to be deducted and deposited interest at two percent per month of such amount for the entire period of
default.

5.  Where the dealer proves to the satisfaction of the assessing authority that he is not liable to pay tax under section
3-B or section 7-C the assessing authority shall refund the amount deposited under sub-section (2) after adjusting
the arrears of tax if any due from the dealer in such manner as may be prescribed.

6. The tax or interest under this section shall become due without any notice of demand on the date of actual for the
payment by the person as provided under sub-sections (1) and (2).

(By order of the Governor)

Tenderer Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



ADDITIONAL CONDITIONS : 1

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

The contractor be responsible for the safe custody and storage of materials under any conditions of the places where the works are
approved by the Executive Engineer.

No royalty shall be charged where due for materials, quarried from the public works department of district board of their government
quarries, assistance as necessary will be given to the contract by the P.W.D., to obtain access to quarries approved by Executive
Engineer. No plot rent shall be charged for materials stocked in the Government land during the course of construction provided
such materials are removed within the month-after the works is completed.

Royalty (or) charges due for use of private quarries and private and shall be paid by the contractor.

The contractor shall form his own approach road to the works site for which no extra will be due to him. On completion of work, the
contractor shall not be permitted to remove the materials, laid for formation of road if the contractor, is allowed to used the existing
road he shall maintain them in good condition at his own cost, throughout the period of the contract.

Any surplus materials remaining at the site will not be generally taken over by the department whether before or after the completion
or determination of contract. Such materials either which were originally produced by the contractor (or) were issued to them by the
department and charged to their accounts are the property of the contractors and can however be taken over by the department if
required for use on other which are in progress only the special arrangements and at the prevailing market rates viz., the rates at
which the article or articles of a similar description can be procured at a given time from public market. If the materials were originally
used by the departments the price allowed to the contractor on requisition shall not exceed the amount charged to the contractor
excluding the cost of storage charges if any.

The surplus materials which were originally issued to the contractor by the department for use in the work shall not be removed from
the site of work without getting the written permission of the Executive Engineer.

The contractor’s special attention is invited to clause 35,36 and 37 if TNBP and he is requested to provide at his own expense
sheds, latrines and urinals for his workers.

If night works is required to fulfill the agreed rates of progress all arrangements shall be made by the contractors inclusive of lighting
without any claim for extra rates.

The contractor shall not employ the labour below the age of 12 years and shall also note that be must offer employment to Ex-
servicemen extoddy tappers and unemployed agricultural labourers as far as possible.

Any of the item in the schedule may be omitted or radically altered. No variation in rate shall become payable to contractor on
account of such omissions (or) variation in quantities.

References to TNBP in the schedule of quantities referred to printed. 1985 and 1988 and addenda and corrigenda issued thereafter.

The construction of building will be deemed to be completed only if any items of works including finishing items of works
contemplated therein are executed.

The contractor shall abide the contractor’s labour regulation or the P.W., Framed by the Tamilnadu Government.

In respect of all contract with contract value exceeding Rs.5,000/- income tax 2% of the gross of amount irrespective of the bill
amount payable to the contractor will be recovered at source.

the sales tax clearance certificate should be furnished before the finalization of contract.

16.(a). E.M.D: The acceptance of E.M.D. in various approved forms is subject to the specific condition that the successful tenderer
should pay the security deposit (including E.M.D.) in the form of small savings scripts duly pledged in favour of the Executive
Engineer concerned in lieu of other mode of payment made for E.M.D. (b) Security deposit: In case of contractors for
building works the security deposit (i.e.2%) of the value of contract minus the E.M.D. already remitted is to be produced in the shape
of small saving scripts, deposits, accounts duly, pledged to Executive Engineer, PWD of the Division concerned before signing the
agreement.

Sales Tax:All rates quoted in the tender shall be inclusive of Sale Tax payable under General Sales Tax act as amended from time
to time including amended act of 28.84 and the contractor is responsible to file sales tax return and pay the amount of tax as
demanded by the commercial tax department. No request for payment of sales tax separately in addition to tendered. Sales Tax
due to any plea of subsequent levy (or) increase in tax will not be entertained. Vide also clause 38 (2) of general conditions to
contract.

Risk Insurance :The work executed by the contractor under these contract shall be maintained at the contractors risk, until the
work is taken over by the Executive Engineer. The Government shall not be liale to pay for any loss or damages occasioned by or
arising out of fire, flood, volcanic eruption, earth quake, other convulsion of nature calamities, risks arising out of acts of God during
such period and that the option whether to take insurance coverage or not to cover such risks is left to the contractor.

Standard specifications: For detailed description of various items of works to be executed in addition to the brief description given
in the schedule A and for the rights and obligations of the contractors etc., the attention of the contractors is invited to Tamilnadu
building practice which should be followed in all respect both in latter and sprit. The materials used, the workmanship, the mode of
execution of the work etc., should confirm the relevant specification on TNBNP.
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20. Safety code: The safety measures and all amenities for the labours shall be made by the contractor at his cost as indicated in the
safety code vide appendix to general conditions to contract and clause 34,35 and 42-1 to 42-7 of general conditions of contract.

21. Retention of 2 ¥2% for one year: In case of contracts for construction of buildings either permanent (or) semi-permanent buildings
a sun equivalent to 2 %% of the value of work done will be retained with the Government for a period of one years reckoned from
the date of completion of the work done by the contractor. The amount so retained with the Government will be refunded only on
expiry of one year period referred to above and on execution of indeminity bond by the contractor for a further period of four years.
The contractor shall be liable to set right all defects arising out of his faulty execution (or) sub-standard work noticed during the
above five years period at his cost.

22. Recovery of dues under revenue recovery act: Any amount fallen due from the contractor on account of this contract even after
recovering from the bills for this work and any other contract awarded to the contractor than the amount is liable to be recovered
under the provision of Revenue Recovery Act.

Additional condition of contract : 1

1. The contractor shall at his own expense provide arrangement for the provision of footwear for any labour doing cement mixing work
and all other similar type of work involving the use of tar mortar etc, to the satisfaction of the engineer incharge and on his failure to
do so Govt. shall be entitled to provide same and recover the cost from the contractor.

2. when there are complaints of non-payment of wages to the labour bills of the contractor may be with — held pending a clearance
certificate from the labour department.

ADDITIONAL CONDITIONS. il

Rules for the provision of Health and Sanitary arrangements for workers employed by the P.W.D., and their contractors. The contractor’s
special attention is invited to relevant clauses of general conditions of contract in the TNBP and he is requested to provide at his own
expense the following amenties to the satisfaction of the Executive Engineer.

1.First Aid : At the work site, there shall be maintained in a readily accessible place, first aid appliances and medicines including supply
of sterilised dressings and sterilized cotton wool. The appliance shall be keep in a good order. They shall be placed under the charge
of responsible person who shall be readily available during working hours.

2.Drinking water: water of good quality fit for drinking purpose shall be provided for the workpeople on scale not less than fifteen litres
per head per day. Where drinking water is obtained from an intermittent public water supply system each work place shall be provided
with storage tank where such drinking water shall be stored. Every water supply and storage shall be at a distance of not less than
15m from any latrine drain or sources of pollution where water is to be drawn which is within such proximity of latrine drain or any
other source of pollution the well shall be property chlorinated before water is drawn from it for drinking. All such wells shall be entirely
closed in and be provided with a trap door which shall be dust and water proof. A reliable pump shall be fitted to each covered well,
the trap door shall on kept looked and opened only for cleaning or inspection which shall be done atleast once in a month.

3.Washing and bathing places : Adequate washing and bathing places shall be provided separately for men and women, such bathing
place shall be kept in clean and drained condition bathing (or) washing should not be allowed in or near any drinking well.

4.Latrines and urinals :They shall be provided within premises of every work place latrines and urinals in an accessible place and the
accommodations separately for each of them shall be on following scale or on the scale as directed by Executive Engineer in any
particulars use. Where the No., of persons employed does not exceed 50-2 seats. Where the No. of persons employed excess 50 but
does not exceed 100-3 seats. For every additional 100 persons- 3 seats. If women are employed separate latrines and urinals
screened from these for Men shall be provided on the same scale. Except in work place provided with water flush out latrines
connected with a water borne sewage system all latrines shall be provided with receptable on dry earth system which shall be cleaned
at least four times daily and atleast twice during working hours and kept in strictly sanitay condition. The receptables shall be tarred
inside and outside atleast once a year. The excreta from the latrines shall be disposed off at the contractors expenses in outway pipe
approved by the local public health authority. The contractor shall also employ adequate No., of scavengers and conveyance staff to
keep the latrines and urinals in a clean conditions.

5.Shelters during rest : At every work site there shall be provided free of cost two suitable sheds one for meals and other for rest
separately for men and women for the use of labourers.

6.Creches : At every work place at which 50 or more women ordinary employed there shall be provided two huts of suitable site for the
use of children under the age of 6 years, belonging to such women one hut shall be used for infants games and play and the other as
their bed room. The huts shall not be constructed on a lower standard than the following. 1.Thatched rooms / 2. Mud floors and walls
/ 3.Plants spread over the mud floor and covered with meeting. The site of the creches should very according to the No. of women
workers. The creches should be properly maintained and necessary equipment like toys etc., shall be provided huts shall be provided
with suitable and sufficient sweepers to keep the place clean. There shall be Aayas in readiness, Sanitary urinals shall be provided
to the satisfaction of the health officer of the are concerned. The No of huts shall be restricted to children their attendants and mothers
of the children.

7. Canteen: Cooked food canteen on a moderate scale shall be provided for the benefits for the workers as it is considered expedient.

8. Sheds for workmen : The contractor should provide at his own expense ahead for housing the workmen. The sheds shall be on
standard not less than the cheaper shelter type to live in which the work people pertaining in the locality are accustomed to. A floor
area of 1.80 mx1.30m for two persons shall be provided. The sheds to be in rows with 1.3 m a clan space between sheds and 9m
clear space between rows if condition permit. The work people camp shall be laid out in units of 400 persons each unit to have a clear
space of 12m alround.

Additional condition: IV
Safety provision in the building industry condition in addition to clause 42 of preliminary specification T.N.B.P.

Article-1:
1. suitable scaffolds shall be provided for workmen for all work that cannot be safety done from ladder or by other means.
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A Scaffold shall not be constructed taken down or substantially altered except.

a. under the supervision of the competent and responsible persons and

b. By as far as possible competent workers possessing adequate experience in such kind of work.

Scaffolds shall be so constructed that on part there of can displaced in consequence of normal use.

Scaffolds shall not be over loaded one as far as practicable the load shall be evenly distributed. Before installing lifting gear
or scaffolds, special precaution shall be taken to ensure the strength and stability of the scaffolds.

scaffolds shall be periodically inspected by a competent persons.

Before allowing a scaffold to be used by the workmen every employer shall whether the scaffold has been executed by his
workmen or not take steps to ensure that it functions full with the requirements of this articles.
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Article -2.
1.  Working platforms gangways and stairways shall be so constructed that part thereof can save unduly (or) uequally.
2. To be so constructed and maintained to obviate from risks of persons tripling or slipping and to be kept free from any un-
necessary obstructios.
3. Every working plat form gangway working place and staircase shall be suitably tested.

Article -3.

1. Every opening in the floor of a building or n a working platform shall except for the time and to extent required to allow the
access of persons or the transport or shifting of materials be provided with suitable means to prevent the fall of persons or
materials.

2. When persons are employed on a roof there is danger of falling from height exceeding than to be prescribed by national laws
of regulations suitable precaution shall be taken to prevent the fall of persons or materials.

3. Suitable precautions shall be taken to prevent persons being struck by articles which might fall froms scaffolds or other working
places.

Article -4:
1. Safe means of access shall be provided to all at working platforms and other working places.
2. Every ladder shall be securely fixed and of such length as to provide securely hand — hold and foot hold t every position which
it is issued.
3. Every place where work is carried out and the means of approach there to shall be adequately lighted.
4. Adequate precautions shall be taken to prevent danger from electrical equipment.
5 No matter is on the site shall be constructed or placed as to cause danger to any persons.

Article -5 (General rules as to hosting appliance : Article :3)
1. Hoisting machines and tackle including their attachments encharges and supports shall
a. Be of good mechanical constructions sound materials and adequate strength and free from patent effect and to be kept in
good working order.
b. Every rope used in hoisting or lowering materials on as a means of suspension shall be suitable quality and adequate strength
and free from patent defect.

Article -6:
1. Hoisting machines and tackle shall be examined and adequately tested after erection on the site and before use and re-
exaimed in position at intervals to be prescribed by national law of regulations.
2. Every chain ring, book shackle level and pulley block used in hoisting or lowering materials or as a means of suspension shall
be periodically examined.

Article -7:
1. Every crane driver or hoisting appliances operator shall be properly qualified and
2. No persons under the age of 21 years shall be in control of any hoisting machine including any scaffold which or give signals
to the operator.

Article -8:

1. Inthe case of every hoisting machine and of every chaining hood shackle, level and pulley block used in hoisting or lowering
or as a means of suspension the safe working load shall be ascertained by adequate means.

2. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In the case of
hoisting machine having a variable safe working load each safe working load and the conditions under which it is applicable
shall be clearly indicated.

3. No part of any hoisting machines of any gear referred to above in this paragraph shall be loaded beyond the safe working
load except for the purpose of testing.

Article -9:
1. Motor gear, transmission electric, wiring and other dangerous part of hoisting appliance shall be provided with efficient safe
guards.
2. Hoisting appliances shall be provided with such mean as will request to a minimum the risk of the accidental descent of the
3. Adequate precautions shall be taken to reduce to a minimum the risk of any part of a suspensed load been wing accidently
displaced.

PART -l

GENERA RULES, TO SAFETY EQUIPMENT AND FIRST AID:
Article -10:

1. All necessary personal safety equipment shall be kept available for the use of the persons employed on the site and be
maintained in a condition suitable for immediate use.

2. The workers shall be required to use the equipment provided and the employer shall take adequate steps to ensure proper
use of the equipment by these concerned.

Article -11: When work is carried on in proximity to any place where there is a risk of danger all necessary equipment shall be provided
and kept ready for use and al necessary steps be taken for the prompt, reasons of any persons in danger.

Article -12: Adequate provision shall be made for promptly first and treatment of all injuries likely to be sustained during the course of
the work.
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Article -13: Where large work places are situated in cities, town or in the sub-urban and no beds are considered necessary owning to
the proximity of city or town hospital, suitable transport shall b e provided to facilitate removal of urgent cases to hospital at other work
places, some conveyance facilities such as care shall be kept readily available to taken injured persons or persons suddenly taken
seriously ill to the nearest hospital.

General specifications:
1. Cement concrete flooring tiles shall be manufactured from mixer of cement natural aggregates and clouring materials where
required by pressured process. Fixing manufacture, the tiles shall be subjected to a pressure not less than 140kg/cm?.

2. Proportion of cement to aggregate in the backing of the tiles shall be not less than 1:3 by weight.
3. On removal from mould, thatile shall be kept in moist continuously atleast for 7 days and subsequently if necessary for such a
longer period that would ensure their conformity to the requirements to Trayanse strength resistance of wet and water absorption

and would minimize shrinkage and cracking, tiles shall be stored under covers.

4. Tolerance : tolerance on length and breadth shall be plus or minus one millimeter. Tolerance thickness shall be plus 5mm, the
range of dimensions if any of one delivery of tiles shall not exceed 1mm., length and breadth and 3mm., on thickness.

5. THICKNESS OF WEARING LAYERS:

Class of tiles Minimum thickness of wearing layer
Plain cement and plain coloured tiles general purpose. 3 mm
Plain cement and plain coloured tiles for heavy duty 6mm
(Mosaic) terrace tiles with chips of size varying from the smallest upto 6mm. 5mm
(Mosaic) terrace tiles with chips 12mm size ranging from the smallest upto 12mm, or %" 5mm
(Mosaic) terrace tiles with chips of size varying from the smallest upto 20mm or 34" 6mm

6. Colour and appearance: The colour and texture of the wearing layer shall be uniform through its thickness.

7.  When specifying the tiles, the contractor should specifically indicate whether the chips to be used are from the smallest to 20mm,
size. The officers of the department shall also specify size of chips by referring the approximate photograph given in indian standard
No. 1237/1959.

8. Genera quality of tiles : Unless otherwise required the wearing face of the terrace tiles shall be mechanically round and filled.
The bearing face of the tiles shall be placed, free from projections, depression and bracks (Haircracks not included) and shall be
reasonably paralled to the backface of tiles. All angles shall be right angles and all edges shall be sharp and true.

9. BREAKING TRAVERSE STRENGTH OF TILES SHALL BE GIVEN AS BELOW:

Size of tiles cm. Span cm. Breaking wet test cm.  Kkg. Land based dry test Kg
19.85x19.85 15 71 105
24.85x24.85 20 90 120
29.85x29.85 25 99 149

10. The average wet of not less than 12 specimens shall not exceed 2mm., and the weather any individual specimen shall not exceed
2.5cm., when tested in an abrasion testing machine.

11. The average percentage of water absorptions not less than six full tiles, specimen, shall not exceed ten in the case of water
absorption test.

12. The density of the tiles shall be in the order of amount 2.4gms. the tiles shall belaid with the minimum possible width of joints and
not exceeding 1/32 inches. The joints shall be filled with grey cement to match the finish of the tiles and shall be made almost
invisible when the floor is given the final polish. The polishing shall be done by means of electric polisher wherever possible and
hand polish to other places like vertical faces, or wall coves and other areas where the machines can have not access and glossy,
surface as even as possible. All angles at junction of vertical faces shall be runded of the 11/2” redious with same quality of
materials and colour of the tiles of the floor. But laid in situ and these coves shall be measured as part of flooring and paid for at
the same rates and the flat floors. The colours of the tiles shall generally match other coloured face adjustment or as may be
directed by Executive Engineer. The dadooing and skirting have to be finished by giving necessary, faces in the brick wall itself so
that the projection does not exceed %" from the face of the wallies, the finish plastered surfaces. Based on the modulus of rupture
of 30kg sg m for dry test and two thirds of the value of wet test.

GUIDELINES FOR ADDITION OF STRENGTH GARDENING OF CONCRETE:

Plain and reinforced concrete have been graded according to the cube compressive strength and designated as M100. M150. M200. M
250. M300 and M400 the designation of concrete the letter refers to the mix and the Number to the specified 28days work cube
compressive strength of that mix expressed in Kg/cm?. Approximately the M.100 M150. M200 and M250 grades of concrete corresponds
1:3:6, 1:2:4 , 1:11/2:3, 1:1:2 nominal mixes of ordinary concrete used. The proportion aggregate cement and water to be used for
controlled concrete shall be designed by preliminary tests of materials to be actually used to obtain and specified strength with the use
of minimum quantity of cement, however the maximum total quantity of aggregate by weight per 50kg of cement shall not normally
exceed 450kg. For any particular item, compressive strength required to be obtained by the concrete at 26days in the preliminary and
works tests on the 15cm. cubes minimum cement concrete required to be used and the approximate proportions of approved fine and
coarse aggragate shall be specified in the tender schedule. These particulars will be only for the guidance of the contractor for quoting
rates. Immediately upon the receipt of the award of the contract, contractor shall inform the executive engineer, the exact location of the
source of the materials where he proposed to use and get the materials approved. The mix with the actual approved materials to be
used shall be got designed in an approved abortory by the contractor with minimum quantity of cement to the specified strength in the
preliminary test and the proportions got approved from the Executive Engineer in writing. These proportions shall be used. So long as
the materials continue to be of the same quality and the same sources subject only to slight changes in the relative qualities of fine and
course aggregate for the purpose of promoting workability provided the works tests also show the required strength. If during the
progress of work the contractor wishes to change the materials the proportion shall be mixed on the basis of fresh preliminary tests to
give the required strength after the Executive Engineer is satisfied that the materials satisfy the specification. No adjustment of cost
shall be made for change of proportions of cement fixed in the original preliminary tests.
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PROPORTIONATE OF MIX: Each batch of mix shall be proportioned to weight of cement fine aggregate and course aggregate water
for each batch shall be added i9n quantity measured by volume or by weight, where weight of cement as determined by accepting the
maker’s weight per bag a reasonable number of bags shall be weighted separately to check net weight, where the cement is weighted
on the site and not in bags its shall be weighted separately from the aggregates. All the weighting equipments shall be maintained in a
clean and serviceable condition and their accuracy checked periodically.

Mixing: Mixing shall be done only by mechanical mixers. The quantities of the aggregate and water shall be adjusted duly in the field
to compensate for bulkage due to the quantity of moisture prevent in the fine aggregate and free water in the course aggregate at the
time of use.

TESTS: Tests shall be got done in an approved laboratory at the cost of the contractor.

A. Preliminary test: If concrete mixers are specified by its strength than the mix heeds be designed and preliminary tests should be
carried. A preliminary tests is conducted in a laboratory of the trial mix of concrete produced in the laboratory with the object of:-designing
of concrete mix before the actual concrete operation starts. Determining the adjustments required in the designed mix or when there is
change in the materials used during the execution of work. Verifying the strength of concrete mix.

B. works tests : The test conducted either in the field or in a laboratory on the specimen made on the works out of concrete being used
on the works. The sampling shall be spread as evenly as possible throughout the day, when wide changes in whether conditions occur
during concreting additional samples may be taken as desired by Executive Engineer. All expenses on the tests shall be borne by the
contractors nothing extra shall be paid to the contractor for carrying out the tests. All samples for tests shall be taken in the presence of
Assistant Executive Engineer concerned and the contractor of his authorized agent. All mix design and test date and results shall be
maintained as part of the record for the contract and shall be signed by the Assistant Executive Engineer and the contractor. A register
of cement concrete cubes cost and tested giving the following particulars shall be maintained at the site.

Name of the work and reference to agreement

SI.No.

Date and time of sample taken

Sample No.

No. of cube

Identification works

Proportions of mix

Description of the portion of work represented by the sample and quantity of concrete represented by the sample.
. Initials of Assistant Executive Engineer and contractors authorized agent in whose presence sample is taken.
10. Result of 7days test.

11. Result of 28 days test

12. Review remarks by Executive Engineer.

©CoNoGOMONE

Extract of : IS 456 — 1964
4.2.2.1 :Plain and reinforced concrete shall be in seven graded designed M100, M150, M200, M250, M300, M350 and M400.

Note: in the designation of the concrete mix, letter M. refereed the mix., and the number to the specified 28 days works cube compressive
strength of that mix expressed in kg/cm?.

4.2.2.2. Strength requirements of concrete

4.2.2.2.1 when a ordinary Portland cement or Portland blasurnace stag cement conforming to accepted standards (vI.5) (21/2 is used
the compressive strength requirements for various grades of concrete shall be as given in Table I. Where raind hardening Portland
cement is used the 20 days compressive, strength requirement specified in Table 1. Shall be met at 7days, where other cements are
used the Engineer incharge shall specify the corresponding requirements preferably on the basis of preliminary tests.

*|S 269/1458 specification for ordinary rapid hardening and low heat Portland cement is 455/1962 specification for Portland blast slab
cement.

4.2.2.2..2 strength requirements specified in Table 1 shall apply to both controlled concrete and ordinary concrete (Sec. 4.3.1)
preliminary tests need not however be made in the Case of ordinary concrete.

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests on beam for module or reputure at 72-2 hours
of at 7days, or compressive strength tests at days may be carried out in additional to 28days compressive strength tests. In all cases,
the 28days compressive strength specified in Table 1 shall alone in the criteria for acceptance or rejection of the concrete. If however,
from tests carried out in a particular job over a reasonably long period it has been established to the satisfaction of the Engineer incharge
that suitable ratio between the 28days compressive strength and the modulus of reputure at 72+2 hours or at 7 days or compressive
strength at 8 days may be accepted the Engineer incharge may be suitably relax the frequency of 28 days compressive strength test
specified in the table 5 provided the expected strength values at the specified early age are consistently met. For this purpose the
values given in Table 2 may be taken for general guidance in the case of concrete made with ordinary cement.

b. where the strength of concrete mix, as indicated by tests, lies between strength for any two grades specified in Table 1. such concrete
shall be classified for all purpose as a concrete belonging to the lower of the two grades between which its strength lies.

4.3 PROPORTIONING AND WORKS CONTROL

4.3.1 methods of proportiong the determination of preparations of cement aggregate and water to attain the required strength shall be
made by one of the following.

a. With preliminary tests by designing the concrete mix such concrete shall be called controlled — concrete.

b.  Without preliminary tests by accepting nominal concrete mixes such concrete shall be called “Ordinary Concrete”.

4.3.2.1 Controlled concrete:
4.3.2.1 As for as practicable, controlled concrete should be used on all concrete works, controlled concrete for use in plain and reinforced
concrete structure shall be in grades M100, M150, M200, M250, M300, M350 and M400.

4.3.2.2 : The concrete mix shall be designed to have an average strength corresponding to the values specified for preliminary tests in
Table.1. The proportions chosen should be such that the concrete inadequate workability for the conditions prevailing on the work in
question and may be properly compacted with the means available.

The maximum, total quality of aggregate by weight per 50kg. of cement shall not exceed 450 kg except where otherwise specifically
permitted by the Engineer incharges.
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4.3.2.3 Except where it can be shown to the satisfaction of the Engineer incharge that supply of properly grade aggregate of uniform
quality can be maintained over the period of works the grading of aggregate should be controlled by obtaining, the course aggregate in
different sizes and blending them in the right proportions when required, the different sizes being stocked in separate stock piles the
materials should be stock piles several hours preferably a day before use. The grading of course and fine aggregate should be checked
as frequently as possible the frequency for a given job being determined by the Engineer, incharge to ensure that the suppliers are
maintaining the grading uniform with samples that of the samples used in the preliminary tests.

4.2.3.4 in proportioning concrete the quantity of both cement and aggregate should be determined by weight. Where the weight of
cement is determined by accepting the manufactures weight per bag a reasonable number of bags, should be weighted separately to
check the net weight. Where the cement is weighted on the site and not in bags, it should be weighted separately from the aggregates.
Water should on either measured by volume in calibrated tanks (or) weighted all measuring equipments should be maintained in a clean
serviceable condition and their accuracy periodically checked.

4.2.3.5 it is most important to maintain the water cement ratio constent at its correct value. To this end determination of moisture
contents in both find and coarse aggregate should be made as frequency as possible the frequency for given job being determined by
the Engineer incharge according to weather conditions the amount or the added water should be adjusted to compensate for any
observed variations in the moisture contents. For the determination of moisture content in the aggregate is /2386 part Il 1963. Methods
of test for aggregate for concrete part Ill specific gravity, density, voids absorption building, may be referred to allow for the variation in
weight of aggregate due to variation their moisture content suitable adjustments in the weights of aggregates should also be made.

4.3.2.6 No substitution in materials used on the work for alterations in the established proportions except as permitted in 4.3.2.5 shall
be made without additional tests to show that the quality and strength of concrete are satisfactory.

4.3.2.7 Workability of the concrete should be checked at frequent intervals, the slump test or where facilities exist, the compacting factor
test — in accordance with 1S-1199 and 1950 may be adopted for this propose.

4.3.2.8 A competent person should be employed whose first duty will be to supervise all stage in the preparation and placing of the
concrete. All works test specimen should be made and site tests carried out under his direct supervision.

4.3.3 Ordinary concrete:

4.3.3.1 Where it is considered not practicable to use controlled concrete ordinary concrete may be used for concrete of grades
M100, M150, M200 and M250. The proportions of materials for nominal concrete mixes for ordinary concrete shall be in accordance
with table III.

4.3.3.2 Improportioning concrete, the quantity of cement should be determined by weight. The quantities of fine & course aggregate
may be determined by volume, but these should also preferably be determined by weight. In the latter case the weight should be
determined form the volume specified in table Il and the weight per litres of dry aggregate. If fine, aggregate is moist and volume
batching is adopted. Allowances shall be made for bulking in accordance with 1S.2386/ Part 11l -1963.

4.3.3.3. The water cement ratio shall not be more than these specified in Table IlI.
The cement concrete of the mix specified in Table Il for any nominal mix may be increased if the quantity of water in a mix was to be
increased to over come the difficulties of placement and compaction so that the water cement ratio specified in Table Ill is not exceeded.

Note 1: In the case of Vibrated concrete, the limit specified may be suitably reduced to avoid segregation.

Note 2:The quantity of water used in the concrete mix for reinforced concrete work should be sufficient but should not be more than
sufficient to produce a dense concrete of adequate workability for its purpose which will surround and properly grip, all the
reinforcement workability of the concrete should be controlled by maintaining a water cement ratio that is found to give a concrete
which is just sufficiently wet to be placed and compacted without difficulty with the means available.

4.3.3.4 Workability of the concrete should be controlled by directed measurement of water content, making allowance for any surface
water in the fine and course aggregates. The slump test in accordance with IS 1199/1959 may be used as guide.

4.3.3.5 Allowance should be made for surface water present in the aggregate when computing the water content, surface, water shall
be determined by one of the field methods described in IS 2336/Part 1111963. In the absence of exact date the amount of surface water
may be estimated from the values given in Table 4.

4.3.3.6 If ordinary concrete made in accordance with the proportions given for a particular grade does not yield the specified strength
due to proper qualities of materials not being available such concrete shall be classified as belonging to the appropriate lower grade.
Ordinary concrete proportioned for a given grade.ln accordance with Table Il shall not, however be placed in a higher grade on the
ground that the test strength and are higher than the minimum specified no inter-polation shall be permissible.

4.4 Sample size and acceptance criteria.

4.4.1 All tests shall be carried out in accordance with IS 516-1959.

4.4.2 The number of test specimen required the frequency of sampling and the criteria for acceptance of a concrete as conforming to
the specified grade shall be in accordance with Table V for both ordinary concrete and controlled concrete No preliminary tests are

however necessary in the case of ordinary concrete.

TABLE -1 STRENGTH REQUIREMENT OF CONCRETE CLAUSE 4.2.2.1 AND 4.2.2.2
All values in Kg/Cm?2.

Compressive strength of 15cm., cubes at 28days after mixing conducted in
Grade of concrete accordance with IS 516-1959
Preliminary test Min Works test min
M.100 135 100
M.150 200 150
M.200 260 200
M.250 320 250
M.300 380 300
M.350 440 350
M.400 500 400
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Note 1: Preliminary Test : A test conducted in a laboratory on the trial mix of concrete produced in the laboratory with the object of
a. Designing a concrete mix before the actual concreting operations starts.

b. Determining the adjustments required in the designed mix when there is a change in the materials used during the execution (or)
c. Verifying the strength or concrete mix

Note 2 : Works Table — All test conducted either in the field or in a laboratory in the specimens made on the works out of the concrete
being used on the works.

Note 3: Sizes of Cubes — in the works test with the approval of the Engineer incharge 10cm cub as may be used in place of 15cm
provided the maximum nominal size of aggregate does not exceed 20mm even the use of 15cm cubes should normally be restricted
to concrete having a maximum nominal size of aggregate not exceeding 40mm size is required to be
tested the size of cubes should specified by the Engineer incharge keeping in view that generally the length of size of the cube
should be about four times the maximum nominal size of aggregate in the concrete constituting the cube specimen.

Note 4: Strengthening Rotation to size of cube

Where 10cm cubes are used the values obtained from tests, of 10cm s cubes shall be reduced to the extent established by comparative
preliminary tests with 10& 15cm. cubes or in the absence of such compressive test, by 10 percent of the value of determined from the
tests in order to give the equivalent strength for 15cm., where cubes larger than 15cm are adapted generally modification is necessary
unless otherwise specified by the engineer incharge.

Note 5: Cylinder strength: Compressive strength tests may with approval of the engineer in charge be conducted on 15cm diameter
and 30cm., high cylinders in accordance with 1S-516-1959 ubstead if a cube, where cylinder strength figures are adopted the
compressive strength figures given above shall be modified according to the formula, minimum cylinder compressive strength required
0.8 compressive strength specified 15cm cubes.  The central Road Research institute, New Delhi has carried out tests with a view to
establishing a relation between water cement ratio and the compressive strength concrete using ordinary Portland cements
manufactured in the country in accordance with IS 269-1959. As a result of these, it has been considered advisable to give graphs
showing the relationship between the compressive strength of concrete mixes with different water cement ratios and the 7 days
compressive strength of cement tested in accordance with 1S-269-1959. These graphs have been given in appendix as they would be
of some assistance in obtaining the water cement ratio for trial mixes of concrete.

Table Il : Optional work Test Requirement of Concrete: (Clause 4.2.2.2 (a): (All values in kg/cm?.)

All test shall be conducted in accordance with IS : 516 — 1959

Compressive strength on Modulus of rupture by beams test
Grade of concrete 15cm cube min. at 7day At 72+2 Hours At 7 Days

M.100 70 12 17
M.150 100 15 21
M.200 135 17 24
M.250 170 19 27
M.300 200 21 30
M.350 235 23 32
M.400 270 25 34

Note : Note 2 and 3 under tables | are also applicable to Table Il

Table IlI:
CONCRETE MIX PROPORTIONS
(Clause 4-3-5)
ORDINARY CONCRETE

Total quantity of dry aggregate by volume per 50 kg .
of cement to be taken at the sum of the ) ) Quantity of water per
Grade of concrete individual volume of fine and course aggregate Proportion of fine aggregate to course aggregate 50 kg of cement
) mix
mix
1 2 3 4
M.100 300 Generally 1:2 for fine aggregate to course aggregate 34
by volume but subject to upper limit of 1:1 % and
a lower limit of 1:3
M.150 220 -do- 32
M.200 160 -do- 30
M.250 100 -do- 27

Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit progressively as the grading of the fine
aggregate become fine and the maximum size of course aggregate become larger.

Examples: For an average grading of fine aggregate that is zone Il. |.S. 383/1963 the proportion shall be 1:1% , 1:2 and 1:3 for
maximum size of aggregate 10mm, 20mm and 40mm respectively.

Note 2: It may be noted for general guidance that M.100, M.150, M.200 and M. 250 of ordinary concrete corresponding approximately
to 1:3:6, 1:2:4, 1:1%2 :3 and 1:1:2 nominal mixes of ordinary concrete currently used in the country.
Table IV: Surface with water carried by average aggregate :

Aggregate Approximate quantity of surface water (M3)
) (2)
Very wet sand 120
Moderately by wet sand 60
Moist sand 40
*Moist gravel or crushed rock 20to 40

*Coarser the aggregate less the water it will carry.
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AMENDMENT TO THE TAMIL NADU TRANSPARENCY IN TENDERS RULES
[G.0.Ms.No0.309, Finance (Salaries), 17" October 2017, Purattasi 31,
Hevilambi, Thiruvalluvar Andu — 2048]

No.SRO A-46(d)/2017: In exercise of the powers conferred by sub-section (1) of Section 22 of the Tamil Nadu Transparency in Tenders
Act, 1998 (Tamil Nadu Act 43 of 1998), the Governor of Tamil Nadu hereby makes the following amendment to the Tamil Nadu
Transparency in Tenders rules, 2000. The amendment hereby made shall come into force on 17" day of October, 2017.

AMENDMENT
In the said rules, after rule 13, the following rule shall be inserted, namely:- “13-A. General Condition :- The tender document
shall include a condition that all the contractors and sub-contractors hired by main contractors shall engage construction workers

registered with the Construction Workers Welfare Board as required under the Building and Other Construction Workers (Regulation of
Employment and Conditions of Service) Act, 1996 (Central Act 27 of 1996)”.

Special Conditions for Quality Control System

1) The Contractor shall establish Quality Assurance and Quality Control Systems In accordance with Quality
Assurance Plan to prove compliance with the requirements of the contract as approved by the Executive
Engineer (or) Engineer-in charge concern.

2) The Contractor shall provide all apparatus, assistance, documents and other information, electricity, equipment,
fuel consumables, instruments, labour, materials and suitably qualified and experienced staff as are necessary
to carry out the specified test efficiently. The samples shall be collected and the tests may be conducted in the
presence of the Engineer-in-Charge or his authorized representatives.

3) Alternatively, the contractor may test the materials during execution of works at the reputed laboratories
approved by the Executive Engineer at the contractors own cost, provided that the samples are collected with
proper identification marks in the presence of the Engineer-in-Charge or his authorised representative.

4) The frequency of testing of materials shall be in accordance with the relevant IS codes.

5) Compliance with the Quality Assurance / Quality Control Systems shall not relieve the contractor of any of his
duties, obligations or responsibilities covered under the contract.

6) The Engineer-in-charge shall check the contractor’s work and notify the contractor of any defects that are found.
Such checking shall not affect the contractor’s responsibilities. The Engineer-in-charge may instruct the
contractor to search for a defect and to uncover and test any work that the Engineer-in-charge considers may
have a defect.

7) If the contractor has not corrected a defect within the time specified in the Engineer-in-charge notice, the
Engineer-in-charge will assess the cost of having the defect corrected, and the contractor have to bear the costs.

ADDITIONAL CONDITIONS - Il OF CONTRACT
Goods and Service Tax (GST) on Government Works Contract (Clause — 119 of Central Goods & Service ACT (CGST), 2017:-
1.The Central Government vide Notification N0.24/2017- Integrated Tax (Rate), dated 21.09.2017 has amended the GST rate on
Government, Contracts to 12 Percent, as described below. This rate would be applicable for ongoing as well new contracts
“Service provided to the Central Government, State Government, Union Territory, a local authority or a Government authority
by way of construction, erection, commissioning, installation, completion, fitting out, repair, maintenance, renovation, or
alternation of “

< A civil structure or any other original works meant predominantly for use other than for commerce, industry, or any other
business or profession;

< A structure meant predominantly for use as
o An educational.

o AClinical, or
o An art or cultural establishment; or

X3

’0

A residential complex predominantly meant for self-use or the use of their employees or other persons specified in Paragraph
3 of the Schedule Il of the Central Goods and Services Tax Act, 2017.

2.Government of India has notified vide Notification No.20/2017- Central Tax (Rate), dated 22™ August, 2017 and Notification
No0.24/2017 — Central Tax (Rate), dated 215 September 2017, the concessional rate of the Goods and Services Tax (GST) at 12%
[CGST at 6% & SGST at 6%)] is leviable for any Government Contract, whether Civil or Electrical, Irrespective of the Goods and Services
Tax (GST) rate applicable on purchase of goods used in the execution of Government Contract. And the GST amount will be calculated
at 12% from the sum of total tendered value quoted by the tenderer for construction cost (excluding GST) specified in the BOQ, Subject
to GST rate applicable from time to time as recommended by the GST Council.

3.All duties, taxes, and other levies except GST, payable by the contractor under the contract, or for any other cause shall be included
in the rates, prices and total Bid Price submitted by the Bidder.

a.As per Notification N0.31/2017 — Central Tax (Rate) dated 13" October, 2017 the concessional rate of GST at 12% [CGST at 6% +
SGST at 6%] is leviable for any Government contract, whether Civil or Electrical, irrespective of the GST rate applicable on purchase of
goods used in the execution of Government Contract. The Contractor is eligible to get refund of excess tax paid over or liable to pay tax
as per Notification N0.20/2017, Central Tax (Rate) dated 21.09.2017 and Notification No.31/2017, Central Tax (Rate), dated 13.10.2017.
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b.Further, for works Contract services involving predominantly earth works (that is, constituting more than 75% of the value of the works
contract) supplied to Central Government, State Governments, Local Authority, Governmental Authority for Government Entity shall be
taxed at 5% as per Notification N0.31/2017 — Central Tax (rate) dated 13" October, 2017. Therefore, for such contract the amount of
GST is to be calculated at 5% [CGST at 2.5% + SGST at 2.5%] over and above the Basic Rate.

4.INPUT TAX CREDIT (ITC) :- As per Notification 202, dated 20.06.2017 and as per sub-section (2) of Section 7 OF THE Tamil
Nadu Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions undertaken by State Government shall be
treated neither as supply of goods nor a supply of service. As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act,
2017, every registered persons may be entitled to take the credit of eligible input tax, as self-assessed, in his return and such amount
shall be credited on a provisional basis to his electronic credit ledger. As per PWD Revised SOR (2017-18), dated 21.10.2017, under
General Note, 8 (ix), the Contractor is eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work.

5. In addition to the Security Deposit, retention amount shall be deducted from the running account bills, a sum equivalent to 5% (Five
Percent) of the total value (including the Goods and Service Tax (GST) Amount for all the running account bill) of each bill as retention
money.

6.0ut of the above 5% retention amount, 2Y2% of (Two and Half Percent) of the total value of the work so far executed will be released
to the contractor on payment of final bill, and in the final bill, the Goods and Services Tax (GST) amount retained In previous payment
has to be released to the contractor without interest.

7.The balance 2Y2% will be retained for a period of 1 year reckoned from the date of completion of the work, as all defects shall have
been made good according to the true intent and meaning hereof, whichever shall happen last.

8.The retention money of 22% including GST (Two and a Half Percent) of the total value of contract after deducting any amount due to
the Department, shall be refunded to the Bidder without interest after the defects liabilities attached to the contract is over.

9.a.Part or complete payment will be made only in satisfactory completion of work in full / part thereof and value of work executed shall
be determined, based on the measurements and check measurements by the Engineer in the Measurement Book.

b.For every Bill, 12% of GST will be paid to the Contractor based on the value of work done for Construction by the Employer. After the
payment including 12% of GST, the Contractor should pay the GST Amount to Government through his GST Registration No. Also the
contractor needs to submit the Material purchase bill mentioning the name of the work/s in the package and GST No. to the Employer.

c. FIRST BILL PAYMENT :-At the time of payment for first running account bill, the contractor should produce the GST paid details on
goods (materials) to the Employer for ITC.

d. INTERMEDIATE BILL PAYMENT :- At the time of payment for next running account bills, the contractor should produce the GST
paid details of services upto previous bill payment (i.e. GST paid detail for the previous work bill) along Input Tax Credit (ITC) availed
at the time of payment of intermediate bill to the employer.

e.FINAL BILL PAYMENT:- The Contractor should produce the GST paid details for all the materials used for construction work, and
GST paid details of services for the upto previous payment (ie., GST paid detail for the upto previous work bill) to the Employer along
with Input Tax Credit (ITC) availed at the time of payment of final bill to the employer.

f.SUBMISSION OF GST PAID DETAILS OF FINAL BILL:- The GST paid details for the final work bill payment of construction work to
be submitted by the contractor to the employer in few days after getting payment.

10.1t is to be expressly understood that the measured work is to be taken net (Not withstanding any custom or practice to the contrary)
according to the actual quantities. When in places and finished according to the drawings, or as may be ordered from time to time by
the Collector and the cost calculated by measurement or weight at the respective prices, without any additional charge for any necessary
or contingent works concerned therewith. The rates quoted excluding GST Amount are for the finished works in situ and complete in
every respect.

Tender Accepted with Violent Excess or Unworkable Rates: The tender is accepted with excess rates (+) 15% and
above for certain items, the quantity of work under such items should not exceed on any account during execution. On
the same analogy, it should be ensured that the quantity for items of work with unworkable and low rates i.e. less than
10% of the estimates rates, are not reduced during execution

Tenderer Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



ACCEPTANCE CRITERIA FOR CONCRETE (ALL GRADE)

WORK TEST

Table IV: Preliminary Test :

Criteria for acceptance

11
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GENERAL CONDITIONS OF CONTRACT

1. Intent and reference to Tamil Nadu Building Practice: The character of the materials to be used.
The method of execution of work and the contractor's responsibilities to the Public, Government and his workmen and
general contract conditions which are to be accepted by every contractor who executes work entrusted to him by the
Department. Wherever the term "Standard Specifications" or "Specifications" or to the abbreviation T.N.B.P. No: or TNBP
is used in the specifications or in estimates or contract documents, it shall refer to the relevant, specification in the Tamil
Nadu Building Practice. The. Abbreviation "IS." shall mean "Indian Standard-".

2. Applicability of the Tamil Nadu Building Practice : 2.1. It shall be-unnecessary to include in any
contract documents a specification for any item of work which is defined in the tender notice or in the contract schedule
of work to be done by a Tamil Nadu Building Practice humber (TNBP No.) The fact that the item Is defined as
specification, shall mean that the contractor is to execute the work according at such specification modified as may be
necessary by an addendum specification for that particular item of work. In the absence of specification for any work or
material in the TNBP such work should carried out in accordance with the instruction given by the Executive Engineer.
2.2. THESE GENERAL CONDITIONS OF CONTRACT SHALL APPLY TO ALL AGREEMENTS ENTERED INTO BY
CONTRACTORS WITH THE PUBLIC WORKS DEPARTMENT OR HIGHWAYS AND RURAL WORKS DEPARTMENT
etc AND shall form an inseparable condition of contract, and it shall not be necessary to append a copy of the same to
the agreement.

3. Contractor to sign in the Division (or the sub- Divisional) copy of the TNBP : 3.1. Every
contractor who executes work for the Public Works Department or the Highways Board and Rural Works Department
shall carefully study the schedule for work to be done and his drawings, obligation under the "General Conditions of
Contract" which apply to all agreements, and he shall sign in the Divisional Office coy of the T.N.B.P. (or the Sub-
Divisional copy if so arranged by the Executive Engineer) as evidence that be understands clearly the conditions of
contract governing his agreement and accepts the same. 3.2. It shall not be necessary for the contractors to sign the
Divisional Office copy of the T.N.B.P. for every contract awarded to him, but his signature therein will be evidence that
the accepts the conditions of contract (which include the standard specifications) as detailed in the T.N.B.P. for every
contract into which he enters. It shall also be the contractor's responsibility by frequent perusal of the Divisional Office
(or the sub Divisional Office) copy to become conversant with sanctioned alterations or additions made to the T.N.B.P.
as soon as they are made. A separate volume of addenda to the T.N.B.P. will be maintained in each Division (or sub
division office) as the case may be. in which will be entered all sanctioned corrections and additions. This must also be
studied and signed by every contractor before executing an agreement. Interleaving correction slips will not be made for
his purpose. The contractor should purchase copy of, the T.N.B.P. for his reference while executing work.

4. Sub-specifications: Works of similar nature having many common clauses in their specification are grouped
under one specification number with a "General" preface thereto, and the sub-specification are therefore given an
alphabetical affix.

5. Additions and alterations to the TNBP: Additions and alterations to the T.N.B.P. will be incorporated in
the addenda volume as authorised by the Chief Engineer.

6. Powers of Superintending Engineers and Executive Engineers to supplement or alter the
T.N.B.P: Superintending Engineer & Executive Engineer may alter the specification for any particular which is within
their respective powers of sanction, when such alteration is found necessary by attachment of a correction sheet to the
contract form, bearing the T.N.B.P. Number, the corrections and the signature of the Superintending Engineer or the
Executive Engineer as the case may be, together with the signature of the contractor. Similarly additional specifications,
for items for which there are no standard specifications will be made by attachment to the contract documents of
addendum specifications sheet bearing the signature of the Superintending or the Executive Engineer as the case may
be and the signature of the contractor.

A.l. DEFINITIONS AND INTERPRETATIONS.

7. Definition of terms : 7.1 :- Wherever the words and expression defined in this clause or pronouns used in their status
occur in contract documents which includes the T.N.B.P, they shall hays the meanings hereby assigned to them
except where the context otherwise requires:_(A) .."EXECUTIVE ENGINEER" means the Executive Engineer
for the time being in charge of the concerned work under execution or such other departmental assistants or
subordinates to whom the Executive Engineer may have delegated certain duties, acting severally within the scope
of the particular duty entrusted to them. (b)... No delegation by Executive Engineer which affects agreements. It is
however, to be distinctly understood that the Executive Engineer or the Superintending Engineer or the higher
authority who is vested with the powers of acceptance of the particular agreement under reference will make no
delegation of powers to such assistants or subordinates which in any affects the agreement and its contract condition
when such agreement is to be or has been accepted by the "Executive Engineer" or by the other higher authority
respectively- The duties of such assistants or subordinates will be solely duties of supervision to ensure compliance
with contract conditions. (€).. "CONTRACTOR" means the particulars persons, firm or corporation with whom an
agreement has been made by the Executive Engineer or higher authority as the case be, for executing work defined
in the concerned agreement, and for purposes of instructions regarding compliance with contract conditions, it shall
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include the contractor's authorized agent, who is maintained on the work by the contractor. (D).. WORKS or work
means the works by or by virtue of-the contractor contracted to the executed whether temporary or permanent and
whether original, altered substituted or carriage or additional or connected, with the supply repairs or carriage of tools
and plant and supply or manufacture of other stores._7.2. Words importing the singular only also include the plural
and vice-versa where the context requires.

NOTE:- The farms sub-divisional officer. Assistant Executive Engineer, Executive Engineer, Superintending Engineer
and Chief Engineer, used in the following clauses shall, where the context so requires, be construed as also including
officers of the corresponding grade in the Highways and Rural Works Department.

8. Evidence of experience - Tenderer shall, if required, present satisfactory evidence to the Executive Engineer
that they have been regularly engaged in constructing such works, as the proposed to execute and that they are fully
prepared with the necessary capital, machinery and materials I:0 begin the work promptly and to conduct it as required
by the T.N.B.P. and the other specifications for the particular work If tendered for, in the event of their tender being
accepted,

9. Legal address Notices: 9.1 . Tenderers should given in their tender their place of residence and postal address.
The delivering at the above named place or posting in a post box regularly maintained by the Post Office Department or
sending by loiter registered for acknowledgement of any notice, letter or other communication to the contractor shall be
deemed sufficient service thereof upon the contractor ip writing as maybe changed at any time by an instrument executed
by the contractor, and delivered to the Executive Engineer. 9.2. Nothing contained in the agreement and his contract
conditions shall be deemed 10 predudecir render inoperative the service of any notice, letter or other communications
upon the contractor personally.

B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE - A

10. Approximate quantities in Schedule A: 10.1 The quantities mentioned in tender notices and in agreement
schedule A are worked out from the relevant drawings in office and may or may not be the actual required for execution.
The Executive Engineer does not expressly or by implication agree that the actual amount of work to be done will
correspond therewith but reserves the right to increase or decrease the quantity of any class or portion of the work as he
deems necessary. 10.2. Tenderers must satisfy themselves by a personal examination of the site of the proposed work
by examination of the plans and specifications and by other means as they prefer as to the accuracy and sufficiency of
the statement of quantities and all conditions affecting the work and shall not any time after the submission of their tender,
dispute or complain ol such statement of quantities or assert, that there was any misunderstanding in regard to the
nature or amount of the work to be done nor in consequency apply for extension of time for completion beyond the
agreement date.

11. Approximate not to mean deviation from drawings and specifications: This declaration of the
approximate nature of the statement of quantities in Schedule. A does not, however, in any way imply that the quantities
will be increased for departure by the contractor from strict compliance with sanctioned drawings and specifications to
suit his own convenience or reduce his costs.

12. To compare tenders: The quantities in Schedule A are given for a uniform comparison of lump-sum tenders.

C. DRAWINGS AND SPECIFICATIONS

13. Purpose: The contract drawings if any, read together with the contract specifications are intended to show and
explain the manner of executing the work and to indicate the type and class of materials to be used.

14. Conformance: 14.1. The works shall be carried out in accordance with the drawings and specifications which
form part of the contract and in accordance with the details and instructions, supplementing or explaining the same as
may from time to time be given by the Executive Engineer. 14.2. If the work shown on any such further drawings or
details, or other work necessary to comply with any such instructions, directions or explanations be in the opinion of the
contractor, of a nature which the schedule rate in the contract does not legitimately cover he shall before proceeding with
such work, give notice in writing to this effect to the Executive Engineer. In the event of the Executive Engineer and
contractor failing to agree as to whether or not there is any excess rate to be fixed and the Executive Engineer deciding
that the contractor is to carry out the said work, the contractor shall accordingly do so, and the question whether or not
there is any excess and if so the amount there of, shall failing agreement, be settled by an arbitrator as provided in the
arbitration clause, unless the subject is one which is left to the sole discretion of the Executive Engineer under the clauses
of these conditions of contract and the contractor shall be paid accordingly. 14.3. It shall be the responsibility of the
contractor to give timely notice to the Executive Engineer regarding anything shown on the drawings and not mentioned
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in the specification, or mentioned-in the specifications and not shown in the drawings or any error or discrepancy
drawings or specifications and obtain his orders thereon. Figure dimensions are to be taken and not those obtained from
scaling the drawings. In any discrepancy between drawings and specifications, the latter shall prevail. In any such cases
or in case any feature of the work is not fully described and set forth with the drawings and specifications the contractor
shall forthwith apply to the Executive Engineer for such further instructions, drawings or specifications as he requires it,
being understood that the subject to be dealt with under the building procedure of best modern practice. The Executive
Engineer will furnish the further instructions, drawings or specifications if in his opinion, they are required by competent
workmen, for the proper execution of the work.

15. Variations by way of modifications omission or additions: 15.1. For all modifications, omissions from
or additions to the drawings and specifications, the Executive Engineer will issue revised plans, or written instructions or
both, and no modifications, omissions of additions shall be made unless or authorized and directed by the Executive

Engineer in writing. 15.2. The. Executive Engineer shall have the privilege of ordering modifications, omissions or
additions at any time before the completion of the work and such orders shall not operate to annual these portions of the
specifications with which said changes do not conflict. 15.3. The contractor shall submit to the Executive Engineer a

statement giving details of the claims for any additional work with 30 days of the order of the work and no claim for any
such work will be considered which has not been included in the statement.

16. Copies of drawings and specifications: One copy of the available drawings and specifications (apart from
the T.N.B.P. a copy of reference) shall be furnished free of cost to the contractor for his own use. Such copies and copies
of supplementary details furnished by the Executive Engineer-shall be kept by the contractor on the work until the
completion thereof, and the Executive Engineer shall at all times have access to them.

17. Signed drawings - No authority to the contractor: No signed drawing shall be taken as in itself and order
for variation, unless either is it entered in the agreement schedule of drawings under proper attestation of the contractor
and the Executive Engineer, or unless it has been sent to the contractor by the Executive Engineer, with a covering letter
confirming that the drawing is an authority for variation of the contract under reference.

18. To be the best quality: 18.1. All materials, articles and workmanship shall be the best of their respective kind
for the class of work described in the contract specification and schedule, materials being obtained from sources
approved by the Executive Engineer. The word" best" as used in these specifications shall mean, that in the opinion of
the Executive Engineer there is no other superior quality of materials or finish of articles on the market and that there is
no better class of workmanship available for the nature of the particular item descried in the contract schedule. The
contractor shall, upon the request of the Executive Engineer, furnish him with the vouchers to prove that the materials
are such as are specified. 18.2. Samples of materials shall be furnished at the contractor's expenses to the Executive
Engineer when called for in the tender notice or ordered to be furnished by the Executive Engineer prior to execution of
any work.

19. Conventions for proportions: Wherever the proportions are written by figures without further description and
where the meaning is otherwise clear as to which figure is intended to apply to each material, then the usual conventions
will be understood to apply to each material then the usual conventions will be understood to apply. For example: 1.2.
Means | lime (or cement in accordance with the context) and 2 sand - - 1.2.4. Means 1 lime (or cement in accordance
with the context) 2 sand and 4 broken stone (or other aggregate in accordance with the context).

20. Measurement and mixing: In the case of loose materials such as lime sand, cement, broken stone, surki,
mortar, etc the proportions demanded by the specifications must be measured in properly constructed measuring boxes
or weighed or in such other manner as shall be instructed by the Executive Engineer. Measurement is not to be done in
loose heaps when intimate mixtures such as mortar, concrete, etc., are to be formed. The mixing must always be done
on closely constructed platforms. So that there will be no leakage of -any of the materials through the floor of the platform
and also that no foreign materials can be incorporated during the mixing. These platforms must be approved by the
Executive Engineer. The cost of such measuring boxes and platforms and all the work referred to herein shall be borne
by the contractor.

21. Data: The materials and labour utilised in the execution of work by the contractor shall not be loss than that given
in the Tamil Nadu P.W.D. Standard Data for the relevant item. NOTE: In case the contractor considers that the materials
and labour provided in the T.N.P.W.D. standard data for the execution of particular items of work are in excess, the
contractor may furnish detailed data for such items along with tender with reason for variations from P.W.D. Standard
Data.

22. Layout of materials stocks: The contractor shall deposit materials for the purpose of the work on such parts
only on the ground as may be approved by the Executive Engineer. He shall submit for the approval of the Executive
Engineer before starting work, c: detailed site survey clearly indicating positions and areas where materials shall be
stacked and sheds built.

23. Source of purchase of materials and stores: The Executive Engineer shall, during the progress of the
work, have power to cause the contractor to purchase and use such materials or supplies from Government brick
fields, stores or other sources as may be specified in the contract for the purposes therein specified.
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24. Contractor liable for materials supplied by Government: 24.1. The contractor shall be responsible for
all materials and other articles and things which may be supplied by Government from the time he takes deliver'.' thereof,
and shall use them only for the purposes of this contract and shall make good any loss, damage, wastage or undue wear
and tear that .may take place from whatever cause and pay to Government for such loss, damage, wastage or undue
wear and tear such sum as the Executive Engineer may determine. 24.2. If at any time subsequent to the execution of
the agreement Government materials other than those specified in the Agreement arc to be supplied to the contractor
for use on the work they will be charged at the market value prevailing at the time of supply or stock issue rate whichever
is greater. The contractor will be informed in writing the rate which he demands for finished work in view of the fact that
he is to use Government materials. 24.3. Storage charges: Govt. do not undertake to lake over from contractors
whether before or after the completion or determination of contract surplus materials which were originally procured by
the contractors themselves of were issued to them and charged to their accounts. Such materials are the property of the
contractor and can be taken over by Govt. if required for use on the works in progress only by special arrangement at
the prevailing market rates viz., the rate at which the article or articles of a similar description can be procured at a given
time at the stores Godown J from public market suitable to the division for obtaining a supply therefore of the materials
were originally supplied by the Govt. Price allowed to the contractors on requisition should not exceed the amount
charged to the contractors excluding the element of storage charges if any. Contractors are however not at liberty to
remove from the site of work, without the written permission of the Divisional Officer, materials, which have been issued
to them for use on works.

25. Test inspection and rejection of defective materials and works: 25.1. The contractor shall provide
proper facilities at all for the testing of materials and inspection of the work by the Executive Engineer, and the Executive
Engineer shall accordingly also have access at all times to the palaces of storage or manufacture where materials are
being made for use. Under the contract to determine that manufacture is proceeding in accordance with the drawings
and specifications. 25.2. The contractor shall, upon demand, also forward for the Executive Engineer's inspection, test
certificate supplied by the vendors, when he is purchasing consignments of cement, steel and other materials in respect
of which such certificates are usually available. 25.3. The Executive Engineer shall have power to reject at any stage,
any work which. He considers to be defective in quality of material or workmanship and he shall not be debarred from
rejecting rough materials by reasons of his having previously passed them in a un worked condition. Any portion of the
work or materials rejected or pronounced to ho inferior or not in accordance with the drawings and specifications, shall
be taken down and removed from the work site at the contractor's expense, within 24 hours after written instructions to
that effect have been given by the Executive Engineer. Replacement shall at once be made in accordance with the
specifications and drawings at the contractor's expense. 25.3. In case of default on the part of the contractor to carry out
such orders the Executive Engineer shall have power to employ and pay. Other persons to carry out the orders at the
contractor's risk and all expenses consequent thereon and incidental thereto shall be borne by the contractor. 25.4. In
lieu of rejecting work not done in accordance with the contract, the Executive Engineer may allow such work to remain
and in that case shall make such allowance for the difference in value, as in his opinion may be reasonable._25.5.Works

opened for inspection The Contractor shall at the request of the Executive Engineer within such time as the
Executive Engineer shall name open for inspection any work covered up; and should the contractor refuse or neglect
to comply with such a request, the Executive Engineer may employ other workmen to open up the same. If the said work
has been covered up in contravention of the Executive Engineer's instructions or if on being opened up, it be found not
in accordance will drawing and specifications of the written instructions of the Executive Engineer the expenses of
opening it and covering it up again, whether done by the contract or such other workmen, shall be borne by or recovered
from the contractors. If the work has not been covered up in contravention of such instructions or if on being opened up
it be found i.e. he in accordance with the drawings and specifications or the written instructions of the Executive Engineer,
the expenses aforesaid shall be borne by Government and shall be added to the contract sum. provided always that in
the case of foundations, or any other urgent works so opened up and requiring immediate attention the Executive
Engineer shall, within reasonable time after the receipt of a notice from the contractor that the work has been opened,
make or cause the inspection there of to be made, and at the expiration of such time if such inspection shall not have
been made, the contractor may cover up the same, and shall not be required to open it up again inspection except at the
expense of Government.

26. Defects, shrinkages, etc., after completion: 26.1. Any defects, shrinkage or other faults which may appear
within 6 months from the completion of works arising in the opinion of the Executive Engineer from faulty materials or
workmanship not in accordance with the drawings and specification instructions of the Executive Engineer shall open the
directions in writing of the Executive Engineer and within such reasonable time as shall be specified therein, be amended
and made good by the contractor at his own cost unless the Executive Engineer shall decide that the contractor ought to
be paid for the same at the rates agreed on such reduced or other rates as the executive Engineer may fix and incase of
default, the Executive Engineer may employ (and pay other persons to amend and make good such defects, shrinkage
or other faults or damage. and all expenses consequent thereon and incidental thereto shall be borne by the contractor.
26.1. (A) The shrinkage period of six months referred to in main clause 26.1. above will be five years in respect of all
contracts for construction of original buildings either semi-permanent or permanent to ensure structural stability of the
building. (G.0.Ms. NO.1 81 PWU 28.1.86). 26.2. Provided that in the event of Government taking over portions of the
works as and when they are completed the liability of the contractor under this clause shall extend to a period of years
from the date of final taking over of the work irrespective of the actual dates on which portions the works were taken over,
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27. Executive Engineer's decision: To prevent disputes and litigation, it shall be accepted as an inseparable part
of the contract that in matters regarding materials workmanship, removal of improper work, interpretation of the contract
drawings and contract specifications, mode of procedure and the carrying out of the work, the decision of the Executive
Engineer shall be final and binding on the contractor and in any technical question which they arise touching the contract
the Executive Engineer's decision shall be final and conclusive.

28. Dismissal of Workmen: The contractor shall employ in and about execution of the works only such persons as

are careful, skilled and experience in their several trades and callings and the Executive Engineer shall be at liberty to
object to and request the contractor to remove from the works any person employed by the contractor in or about the
execution of the work who in the opinion of the Executive Engineer misconducts himself or incompetent or negligent in
the proper performance of his duties and such persons shell not be again employed upon the works without the
permission of the Executive Engineer.

D. GENERAL OBLIBATIONS

29. Contractor's maistri or agent and contractor's staff: 29.1. The contractor shall in his own absence keep
constantly on the works a competent maistry or agent and any directions or explanations given by the Executive
Engineer or his representatives to suet". maistry or agent shall be held to have been given to the contractor. 29.2. The
contractor shall further provide all staff which necessary for the proper supervision, execution and measurement of the
work to ensure full compliance with the term of the contract.

30. Government maistries or agents: The Government may be represented on the work by an agent clerk of the
works, or maistry who is not borne on the Official or officers and subordinates of the P.W.D, or Highways and Rural
Works Department. He (if appointed) shall, in the absence of the Executive Engineer, furnish the contractor with the
Executive Engineer's or his representative's instructions of the works and the contractor shall duly comply with such
instructions and directions and shall on the written requisition of the maistri Clerk of works or agent, stay the-further
progress of any portion of the works which in his judgment is being constructed with unsound or improper matstry or
workmanship, until the opinion and determination of the Executive Engineer shall be obtained thereon, but such maistri
clerk of works or agent is to have no power whether to order any extra works or deviation from the specification and
drawings.
E. INCLUDED IN CONTRACT RATES

31. Defining contract schedule rates: The rate entered in a contract schedule for any class of work shall be for
finished work in site and shall include all contingent expenses whether direct construction expense involved in the
building in place in accordance with the drawings and specifications or whether they be expenses imposed by an outside
authority such as a local body. Such contingent expenses snail not entitle the contractor to claim an extra in respect
thereof.

32. CARRIAGE: 32.1. Rate's for finished work shall always include the cost of conveyance and all leads, lifts, loading,
unloading and stacking in the manner and at the place ordered by the officer in immediate charge of the work, unless
circumstances necessitate provisions for a separate schedule item, in which class such will be specified in the tender
notice or schedule. 32.2. Wherever the term "Carriage" or "Conveyance" is used in a schedule item, it shall in the
absence of other schedule provisions or modifying description, in the specification, be taken to include all leads, lifts,
loading, unloading and stacking in uniform stocks to the satisfaction of the Executive Engineer with careful attention to
close packing in casa of materials which are to be measured in stacks as a basis of payment for finished work. NOTE-
1. In the case of important leads and lifts as may occur in river conservancy and other such works, where lifts over flood
banks and long leads may be involved, it is usual to make separate schedule item provision with a specification defining
the exact work to be done for each tendered rate. NOTE - 2. Payment for carriage will originally be by bulk or weight
at a rate between specified places and on the basis of the method adopted in the standard schedule of rates for carriage
of materials. The distances will be measured by the nearest practicable arid cheapest routes, whether metaled or
unmetaled road or cart track. 32.3 when carts or vehicles of any sort are engaged by the day, the quantity of materials
to be conveyed, the distance to be travelled and the number of trips to be made shall, if he considers necessary be fixed
by the Executive Engineer. 32.4. The contractor is responsible for making good all loss in transporting materials
entrusted to him or his agents, whether caused by wastage, breakage, theft or any other cause. 32.5. No payment
shall in any case be made or the return trips with carts. Where there are loads also for the return trips the agreement
rates should allow for the reduced cost thereby on each set of materials so conveyed.

33. Construction plant: 33.1. The contractor shall include in. his tendered price and shall provide and install all
necessary construction plant and shall use such methods and appliances for the performances the operations connected
with the work embraced under the contract as will secure a satisfactory quality of work and rate: of progress which, in
the opinion of the Executive Engineer will ensure the completion of the work within the time specified. If at any time before
the commencement, during the progress of the work or any part of it such methods or appliances appear to the Executive
Engineer to be in sufficient or inappropriate for securing the quality of the work required or the said rates of progress. he

Tenderer Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7



may order the contractors to increase their efficiency or to improve their character, land the contractor shall comply with
such orders, but the failure of the Executive Engineer to demand such increase of efficiency of improvement shall not
relieve the contractor from his obligation to secure the quality of work and the rate of progress required by the contract
and the contractor alone shall be responsible for the efficiency and safety of his plant, appliances and methods. 33.2. It
is however open to the Executive Engineer to lend or supply to the contractor any tools, implement materials and
machinery that the Executive Engineer may consider desirable but for any such tools, implements materials and
machinery that: may be lent or supplied to contractor by Government the contractor shall may be so lent or hired to the
contractor shall be the Executive Engineer before the final bill or work is paid and any shortage or damage shall be such
rate as may be determined by the Executive Engineer after making such allowance as he may consider suitable for fair
wear and tear.

34. Scaffolding instructions: All requisite scaffolding shall be provided at the contractor's expense and shall be
double, i.e. it must have two sets of upright supports care must be taken to ensure the safety of the work people and the
contractor must comply with such instructions as the Executive Engineer may issue to ensure safety. The contractor will
be entirely responsible for any damage or injuries to persons or property resulting from ill erected scaffolding, defective
ladders, or otherwise arising out of his default in this respect. The contractor's attention is also invited to the "safety code".

35. Temporary structure: The contractor shall erect and maintain at his own cost temporary weather proof sheds
at such places and in a manner approved by the Executive Engineer for keeping materials under cover. The contractor
shall also provide and maintain a his own expenses such temporary fences, guards, bridges and roads as may be
necessary for the execution of his contract work or for safeguarding or accommodating the public if the executive
Engineer shall order any departure he shall comply with such orders as the Executive Engineer may issue to safeguard
or accommodate the public, sheds for housing workmen shall be provided at the contractor's expenses if, in the opinion
of the Executive Engineer, such are necessary or desirable.

36. Water and lighting: The contractor shall pay all fees and provide water and light as required from municipal
mains or other sources and shall pay all charges therefore (including storage tanks, meters, etc.) for the use of the work
and workmen unless otherwise arranged and decided on, in writing with the Executive Engineer. The water for the works
shall be, so far as practicable, free from earthy vegetable, or organic matter and from salts or other substances likely to
interfere 'with the setting mortar otherwise prove harmful to the work.

37. Sun protection keeping dry and pumping: The contractor shall at his own expense arrange all requisite
protection of the work and materials against sun or rain effects and shall keep all portion of the work free from water to
the satisfaction of the Executive Engineer and shall use his own plant for the purpose unless otherwise specifically
provided in the contract specification.

38. Tools and Seigniorage: 38.1 The contractor shall, unless otherwise specifically stated in the tender notice and
subsequently on this basis in the contract be responsible for the payment wherever payable of all import duties, tools
octroi duties, seigniorages, quarry fees, etc., on all materials and articles that he may use. 38.2. The contractor shall be
solely responsible for the payment of sales tax under the provision of the payment of sales tax under provision of the
payment Sales Tax Act, 1939 (Madras Act IX of | 1939 as in force for time being and the rates for the various items of
the work shall remain unaffected by any change that may be made from time to time in the rate at such tax is payable.
38.3. Not with standing anything contained in section 10 of the Indian Traffic Act of 1894. the rates for items involving,
the use or supply of articles obtained by the contractor from outside India shall remain unaffected by any changes that
may be introduced in Customs duties. NOTE: For works carried out on behalf of the Government of India, Seignorage
fees. etc., referred to in this clause will have to be levied in every case. 38.4. No seigniorage shall be charged where
due for materials quarried, from the P.W.D. or other Government quarries. Assistance as necessary will be given to the
contractor by the department to obtain access to quarries approved by the Executive Engineer. No plot rent shall be
charged for materials stacked on the Government land during the course of construction provided all such materials are
removed within one month after the work is completed. 38.5. Seigniorage charges due for use of private quarries and
private land shall be paid by the contractor. 38.6. The contractor shall from his own approach road to the work site for
which no extra will be due to him. On completion the contractor shall not be permitted to remove the materials laid for
formation of road. If the contractor is allowed to use the existing' roads he shall maintain them in good condition at his
own cost throughout the period of the contract.

39. Setting out works: The contractor shall be responsible for the true and proper setting out of works and for the
correctness of the position, levels, dimension and alignment of all parts of the works and for the provision of all materials,
staff and labour in connection therewith.

40. Cleaning up during progress and delivery: All rubbish shall be burnt or removed from the site, as it
accumulates. All floors, stairs, landing windows, surface and soil drains shall be cleaned down and put in a thoroughly
complete clean, sound and workman like state to the satisfaction of the Executive Engineer having first been removed
by the contractor. The contractor shall give notice in writing to the Executive Engineer before the work is finally handed
overall rubbish and surplus materials not required by the Executive Engineer having first been removed by the contractor.
The contractor shall give notice in writing to the Executive Engineer when the work is so ready to be handed over and
shall be responsible for its maintenance until it is taken over by the Executive Engineer.
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F. RESPONSIBILITIES AND LIABILITIES OF THE CONTRACTORS.

41. Observance of laws, focal regulations and notices. Attachments: 41.1. The contractors shall
conform to the regulations and by-laws of any local authority and or of any water or lighting companies with those
systems the structure is proposed to be connected and shall, before making any variations from the drawings or
specification that may be necessitated by so conforming, given to the Executive Engineer written notice, specifying
the variations proposed to be made and the reasons for making them, and apply for instructions thereon. In case the
contractor shall not receive such instruction within seven days. he shall proceed with the work conforming to the
provisions regulating or by-law in question and any variations in the drawings or specification so necessitated shall be
dealt with under clause 52. 41.2. The contractor shall give all notices required by the said Act, regulation or by-laws
and pay all fees in connection therewith unless otherwise arranged and decided on in writing with the Executive
Engineer. He shall also ensure that no attachments are made against materials of work forming part of or for the use
of the contract. In every case referred to in this clause the contractor shall protect and indemnify Government against
any claim or liability arising from or based on the violation, of any such law ordinance, regulations order, degree, a
attachment whether by himself or by his employees.

42. Accidents - Hoarding - Lighting observation - Watchmen: 42.1. When excavation have been made or
obstacles have been put in public thorough fare or in places where there is any likelihood d accidents, the contractor
shall comply with any requirement of law or the subject and shall provide suitable hoarding and watchmen a! necessary.
42.2. It shall be the contractor's sole responsibility to protect the public and hi! employees against accident from any
cause and he shall indemnity Government against and claims for ‘damages for injury to person a property, resulting from
any such a claim and shall where the provisions of the Workmen's Compensation Act apply, take step to properly insure
against any claims there under. 42.3. On the occurrence of accident which results in the death of any of the workmen
employed by the contractor or which is so seriousness as to he likely to result in the death of any such workmen, the
contractor shall, within 24 hours of the happening of such accident, intimate in writing to the concerned section officer of
the Department the fact of such accident. The contractor shall indemnify Government against all loss or damage
sustained by Government resulting, directly or indirectly from his failure to give intimation in the manner aforesaid
including the penalties of fines if any payable by Government as a consequency of Government's failure to give notice
under the Workmen's Compensation Act or otherwise conform to the provisions of the said Act in regard to such accident.
42.4. In the event of an accident in respect of which compensation may become payable under the Workmen's
Compensation Act VIII of 1923 whether by the contractor or by the Government as principal it shall be lawful for the
Executive Engineer to retain out of money due and payable to tile Contractor such sum or sums of money as may, in the
opinion of The Executive Engineer shall be final in regard to all matters arising under, this clause. 42.5. The contractor
shall indemnify Government from and against all claims and proceedings for or on account of infringement of any patent
rights, design, trade mark, or name of other protected rights in respect of any constructional plant, machine work or
material used for or in connection with the works or temporary works, or any of them and from and against all claims,
demands, proceedings, damages, cost, charges and expenses whatsoever in respect thereof in relation thereto. 42.6.
In respect of all labour directly or indirectly employed in the works for the performance of the contractor's part of this
agreement, the contractor shall comply with or cause to complied with all the rules framed by the Government from time
to time for the provision of health and sanitary arrangements to workers employed by P.W.D. and Highways and Rural
Works Department and their contractors Vide Appendix. In case the contractor fails to make arrangements and provide
necessary facilities as aforesaid the Executive Engineer shall be at liberty to make arrangements and provide facilities
as aforesaid and recover the costs incurred in that behalf from the contractor.

42.7. In respect of all labour directly or indirectly employed .in the works for the performance of the contractor's part of
this agreement, the contractor at his own expense shall arrange for the safety provisions as per "Safety Code" framed
from time to time and shall at his own expense provide for al facilities in connection therewith. In case the con tractor
fails to make arrangements and provide facilities as aforesaid and recover the costs included ir that behalf from the
contractor. 42.8. In respect of all labour directly or indirectly employed in the work for the performance of the contractor's
part of this agreement the contractor shall arrange to furnish in triplicate particulars to each working the proforma Vide
Appendix XXXVIII b) the end of every month to the Executive Engineer charge of the work.

43. Blasting: Blasting executed by contractors in connection with Government works shall be carried out in the manner
described under "Blasting operations Instructions to Contractor of the TNBP.

44 .Protection of Existing and adjoining premises: The contractor is to protect the whole of the adjoining and
where necessary, the existing premises and all works and all fittings to all buildings or and adjoining the site against the
structural and decorative damages caused by the execution of these works and make good in all respects all such
damage done or occurring to the same, and leave such reinstatement in perfect order. He is also to make good any
damage done to private footways or roadways.
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45. Permit other Workmen Co-operation Afford facilities: 45.1. The Executive Engineer shall have full power
to send workmen upon the premises to execute fittings and other works not included in the contact for whose operations
the contractor is to afford every reasonable facility during ordinary working hours, provided that such operations shall be
carried on in such a manner as not to impede the progress of the work included in the contact, but the contractor is not
to be responsible for any damage which may happen to or be occasioned by any such fittings or other works, provided
he complies with the Executive Engineer's instructions in connection there with, and provided that the damage is not
caused by himself or his workmen. 45.2. The contractor shall, at all times, cooperate, assist, attention, and afford facilities
for such specialists as may be employed by the Executive Engineer on other works in connection with the building,
allowing them free of charge the use of all plant, light and water installed in the works. The contractor shall cause such
special work or protect it as instructed to avoid injury during progress of the works. For failure so to protect, the contractor
must make good any damage caused. 45.3. When two or more contractors are engaged on installation or construction
work in the same vicinity, the Executive Engineer shall have authority to direct the manner in which each shall conduct
the work so far as it affects other contractors.

46. Holes for water services, gas, electrical and sanitary fittings: The contractor shall leave all holes in
masonry and floors for the insertion of water services, gas and electrical connections and sanitary fittings in the exact
positions indicated by the Executive Engineer during the progress of the work. These holes must be properly built up in
a workmen like manner at the contractor's cost, as soon as the fittings have been installed in cases, where the
installations as made during the construction of the buildings and where in the opinion of the Executive Engineer, delays
in settlement of accounts will not thereby occur.

47. Contractor's risk and insurance: 47.1. The work executed by the contractor under the contract shall be
maintained at the contractor's risk until the work is taken over by the Executive Engineer. The Govt. should not be liable
to pay for any. loss or damages occasioned by (or) arising out of fire, flood, volcanic eruptions, earth quake or other
convulsion of nature and all other natural calamities, risks arising out of acts of God during such period and that the
option whether to take Insurance coverage or not to cover risks, is left to the contractor. 47.2. Provided however, that the
contractor, shall not be liable for all or any loss or damages occasioned by or arising out of acts of foreign enemies
invasions hostilities or war like operations (before or after declaration of war) rebellion military or usurped power.

48. Holidays: Subject to any provision to the contrary contained in the contract none of the permanent work shall save
as herein after provided be carried on during the night or on Sundays and other holidays without the permission in writing
of the Executive Engineer or of the officer in charge of the work: save when the work is un avoidable or absolutely
necessary for the save of life or property or for the safety of the works in which case the contractor shall immediately
advice the Executive Engineer.

G. MISCELLANEOUS

49. Sand and gravel: The contractor shall not make any excavations upon the site for the purpose of obtaining gravel,
sand or soil other than that shown or implied by the drawings, except with the previous permission of the Executive
Engineer.

50. Old curiosities: All old curiosities, relics, coins, minerals, etc., found in excavating or pulling down, shall be the
property of the Government and. be handed over to the Executive Engineer. Should any ancient masonry, or other old
work of interest be opened up, the Executive Engineer's attention shall be called to the same before demolition or
removal.

51. Assignment or sub - lettings: The contractor shall not without the written consent of the Executive Engineer,
assign the contract nor sub-let any portion of the same. Ordinarily no sub-letting will be permitted, but in case such should
be permitted by the Executive Engineer, it shall in no way free the contractor from any of his responsibilities under any
clause of these "Conditions of Contract" or of the "Articles of agreement”

52. Specialties: The Executive Engineer, shall, during the progress of the work have powers to select, nominate or
recommend tradesmen or specialists to supply material or execute such portion of the work as he may consider desirable
in the interests of the Government.

53. Ratification of the orders of the Executive Engineer: Should the acceptance of the tenders be beyond the authorised
powers of the Executive Engineer as laid down in the P.W.D. code, the orders and decisions of such Executive Engineer with regard to
the employment of specialists for certain portion of the work as described in the previous clause will be subject to the ratification of the
higher authority who accept the tender.

Powers for sanction of Extension of time: 53.1 .A. Should the acceptance of tender beyond the authorised powers of the
Executive Engineer as laid down in TN P.W.D. code, the orders or decisions of such Executive Engineers with regard to the extension
of time for completing the contract will be subject to the ratification of superintending Engineers for all works for which tenders were
accepted by the Superintending Engineer/Chief Engineer/Board of Engineers/Govt.
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Powers for termination of LS contract: 53.1 .B. Should the acceptance of tender beyond the authorised powers of the Executive
Engineers laid down in TN P.W.D. code, the orders and decision of such Executive Engineers with regard to the termination of contract
will be subject to ratification of the Chief Engineer for all works for which tenders were accepted by Superintending Engineer / Chief
Engineer/Board of Engineer/Govt.

54. Order Book: 54.1. An order book shall be kept at the P.W.D. office on the site of the work. As far as possible, all orders regarding
the work are to be entered in this book. All entries shall be signed and dated by the P.W.D. officer in direct charge of the work and by
the contractor or by his representative. In important cases, the Executive Engineer or the Superintending Engineer will countersign the
entries, which have been made. The order book shall not be removed from the work except with the written permission of the Executive
Engineer. 54.2. No photographs of the site or of the work of any part thereof shall be taken except with the permission in writing of the
Executive Engineer and no such photographs shall be published or otherwise circulated without the permission, of the Chief Engineer.

H. DATE OF COMMENCEMENT, COMPLETION, DELAYS, EXTENSION, SUSPENSION OF WORK AND
FORFEITURE.

55. Date of Commencement and completion: On notification of possession of the site (or premises) being given
to the contractor by letter registered for acknowledgement as provided in clause 9.1. supra, he shall forthwith begin the
work, shall regularly and continuously proceed with them, and shall complete the same (except for painting or other work
which in the opinion of the Executive Engineer, it may be desirable to delay) by the date of completion, as defined in the
"Articles of Agreement subject nevertheless to the provisions of extension of time mentioned in the next clause. The
contractor shall under no circumstances be entitled to claim any damages from Government if he incurs any expenses
or liabilities to payment under the contract before the date of commencement defined above. The contractor shall have
the right to withdraw from the contract and obtain refund of his security deposit if such intimation of handing over the site
is delayed by more than two months from the date of acceptance of the agreement by competent authority.

56. Delays and extension of time: 56.1. No claim for compensation on account of delays or hindrances to the
work from any cause whatever shall lie except as hereinafter defined. Reasonable extension of time will be allowed by
the Executive Engineer or by the officer competent to sanction the extension for unavoidable delays, such as may result
from causes which in the opinion of the Executive Engineer are undoubtedly beyond the control of the contractor. The
Executive Engineer shall assess the period of delay of hindrance caused by any written instruction issued by him at
twenty five percent in excess of the actual working period so lost. If at any time the Executive Engineer is of the opinion
that there has been avoidable delays and the contractor fails to maintain the "rate" of progress specified in the article of
agreement, it shall be lawful for the Executive Engineer to impose penalty or order forfeiture from the Deposit sanction
the extension of time for such delays, provided however, the penalty and forfeiture shall be governed as per clause 51.2.
and 51.3. 56.2. ]n the event of the Executive Engineer to failing to issue necessary instructions and thereby causing
delay and hindrance) the contractor the latter shall have the right to claim an assessment of such delay by the
Superintending Engineer of the Circle. The contractor shall lodge in writing to the Executive Engineer a statement of
claim for any delayer hindrance referred to above within fourteen days from its commencement, otherwise no extension
of time will be allowed. 56.3. Whenever, authorised alterations or additions made during the progress of the- work are of
such nature in the opinion of the Executive Engineer as to justify extension of time in consequence thereof, such
extension of time will be granted in writing by the Executive Engineer or other competent authority when ordering such
alteration or additions.

DEPARTMENT PENALTY PER CLAUSE AS G.0.Ms.NO.2659, Public Works Department, DATED 23.12.1970 and
Extract from the Tamil Nadu Buildings Practice Volume Il

57. Delays in works: Delays in commencement or progress or neglect of work or suspension of works by the
contractor and forfeiture of Earnest Money, Security Deposit and withheld amount. 57.1. Time shall be considered as
the essence of the contract. If at any time the Executive Engineer, shall be of the opinion that the contractor is delaying
commencement of the work, neglecting or delaying the progress of work as defined in the tabular statement... Rate of
Progress in the Article of Agreement or the contractor fails to maintain the Rate of Progress in the Articles of Agreement
plus any extension of time or the contractor shall suspend the works.. or sublet the work or d portion thereof without the
sanction of the Executive Engineer or violates any of the provisions of the contract the Executive Engineer shall so advise
the contractor and at the same time demand compliance. If the contractor neglects to comply with such demand within
seven days after receipts of such naotice, it shall then or at any time be lawful for the Executive Engineer to impose a
penalty or forfeiture on this contractor from the deposit or to determine the contract. 57.2. The penalty or forfeiture
referred to in Clause 57.1. shall not exceed 5% of the work executed and is imposed in cases where the contractor is
allowed to proceed with the whole or part and complete the whole or such part of the works. The penalty or forfeiture
imposed by the Executive Engineer under this clause is however subject to modification or waiver at the absolute
discretion of any authority higher in rank than the Executive Engineer. 57.3. It shall be a further right of the Executive
Engineer to give any port of the work to any other contractor at his discretion or have it done departmentally in order to
maintain the rate progress and the contract shall then be determined for only that portion of the work given to the
contractor or done departmentally. The forfeiture under clause 57.2 will in these circumstance be applied any excess
expenditure incurred on this account shall Le recovered from the original contractor. 57.4. Determination of the contract
referred to in Clause 47 shall carry with it the forfeiture at the Security [deposit. After determining the contract, the
Executive engineer shall have the right to give any part of the work to any other contractor in the unexecuted portion of
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contract, in which case any expenses which may be incurred in excess of such amount which would have been paid to
the original contractor if the whole work had been executed deducted from any money due t a him by Government it
under this contract or any other account what so ever. Provided, also that if the expenses incurred by the Government
are less than the amount payable to the contractor at his agreement rates the difference will not be paid to the contractor.

57.5. In the event of anyone of the above clauses being adopted by the Executive Engineer, the contractor shall have no
compensation for any loss sustained by him reason of his having purchased or processed any materials or entered into
any engagements or made any advances on account or with a view to the execution of the work at the performance of
contract, and in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to be paid
any sum for any work actually performed under the contract unless and until the Executive Engineer has certified in
writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid'
the value so certified. 57.6. In the event of the Executive Engineer putting in force oil or any of the powers vested in him
under the clause57.4. he may if he so desires after giving a notice in writing to the contractor take possession of the
works, and site and such plants and materials thereon (or any ground contiguous thereof) and all such plant and materials
as above mentioned shall thereupon be at the disposal of Government absolutely for the purpose of completing the work.
After such notices shall have been given, the contractor shall not he at liberty to remove from the site or works of from
the ground continuous there to any plant or materials belonging to him which shall have been placed thereon for the
purpose of the above work. Government shall not be liable to make any payment to the contractor on account of use of
such plant for the completion of the works, under the provisions herein before contained. On taking possession of the
materials and stores belonging to the contractor or procured by the contractor and intended to be used for the execution
of the work or any part thereof the contractor rates to be certified there of shall be final. Otherwise, the Government may
give notice in writing to the contractor to remove any of his plant or materials from the site and not required or any
completion of the works, if such plant and or materials are not removed within fourteen days after notice, shall have been
so given, Government may remove and sell the same, holding the proceeds less the cost of removal and sale, to the
credit of the contractor. The expense, of any such removal and the amount of the proceeds and expense of any such
sale shall be final and binding on the contractor

I. PARTICULARS OF PAYMENT

58. Payment of lump sum basis or by final measurement lit unit prices: 58.1. Final measurements need
not be taken unless either the contractor or the Executive Engineer claims extras to or deductions from, the quantities of
Schedule-A. 58.2. In case final measurements are claimed, they shall be taken only for those items for which either the
contractor or the Executive Engineer claims final measurements and the quantities of the remaining items in Schedule.
A shall be accepted as correct. The lump sum amount mentioned in the agreement will then be varied by adding thereto
or deducting there from as the case may be, the difference if any between the amounts mentioned in Schedule A for
such items and the amounts arrived at by calculation at contract rates based on the revised quantities for the same,
obtained by the final measurements aforesaid. 58.3. It shall be accepted as a condition of the contract that the payment
of the final bill to the contractor less the withheld amounts and his acceptance there of shall constitute a full and absolute
release of Government from all further claims by the contractor under the contract.

59. Payment for additions and deductions for omissions: 59.1. No authorised variation shall vitiate the
contract, but additions and omissions shall be measured up and dealt with in accordance with clause58.2. 59.2. If there
is no rate in Schedule' A" for additional work ordered to be carried out by the Executive Engineer, when prior to execution
of the additional work, shall be worked out in accordance with the methods indicated in59.3 and with the rate agreed
upon a supplemental agreement shall be entered in the proper departmental form signed and dated by the contractor
and the Executive Engineer and or any other officer for the time being authorised to accept such agreement and
supplemental agreement shall on such acceptance form part of the original agreement. A copy of the supplemental slip
shall be given to the contractor. 59.3.1. The rate for additional works shall be derived from the rate for similar items of
work in the accepted agreement. 59.3.2. In the case of works for which supplemental agreement is to be entered into
during the period when the schedule of rates has not changed from the date of execution of the original agreement, then
the rates for supplemental agreements may be the prevailing schedule of rates plus or minus tender premium in case
the rates cannot be derived from the items in the original agreement, in other case where the schedule of rates has
change in the intervening period, the rates prevailing as per the schedule of rates at the time of execution of supplemental
items will be adopted with no tender premium over this rate. 59.3.3. If the rate for a particular item of work is not in the
schedule of rates, the prevailing market rats when the work was done shall be adopted. 59.3.4. If the rates cannot be
determined as above, the rates shall be fixed on the cost of labour and materials plus 10 percent thereon, provided the
vouchers shall have been delivered to the Executive Engineer within 7 days after such work is completed. if the Executive
Engineer considers that the vouchers are unduly high, the Executive Engineer can valuate work as reasonable and fair
and make payment if the value of payment is less than Rs.1,000. If the value of additional payment exceeds Rs.1,000
the contractor shall have the right to submit the matter to arbitration.

59.A. In cases where the Government under the terms of the contact with the contractor are liable to supply and materials,
articles or things to the contractor for the performance by him or of his part of the contract, the Executive Engineer, may
at his absolute discretion extend the time which such materials, articles or things may be supplied by the Government
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arid the Government may supply to the contractor such materials, articles or. timings within the time so attended without
any liability on their part to compensate the contractor by reason of the extension of time for the supply of the materials,
articles or things.

59.B. In cases where the Government under the terms of the Contract are liable to supply any materials, articles or things
to the contractor for the .performance by him of his part of the contract and the Government for any reason are unable
to supply such materials, articles or things either within the time specified in the contract or within the time extended
under clause 59.A. the Executive Engineer may at his discretion or at the request of the contractor determine the whole
or any part of the contract which cannot be performed by reason of the failure to supply such materials, articles or things
and the contractor shall not be entitled to claim any damages or compensations in respect of such determination. The
contractor shall, however, be paid the value of the work already done by him and the cost of the materials, articles or
things if any collected by him up to the date of such determination and left unused on the work- on shall be taken over
by the Executive Engineer either at the contract rates or at values deduced from the through rates deduced in the contract.
When the contract is determined at the discretion of the Executive Engineer, he shall give notice in writing to the
contractor and the decision of the Executive Engineer to determine the contract shall he final and bind on the contractor.

EXPLANATION: The expression "Through rates' means the rate for the finished items of work or the all in rates, that is
to say, the rates for finished items of work inclusive of the cost of materials and labour.

59.C. if, at any time after the acceptance of the tender the Government shall, for any reason whatsoever not required
the whole or any part of the work to be carried out, the Executive Engineers hall given notice in writing of the fact to the
contractor. Who shall have no claim to any compensation or other payments whatsoever, who shall on account of any
profit or advantage he might have derived from the execution of the work in full but which he did not derive in
consequence of the termination of the works. He shall be paid at contract rates, for the work executed by him including
any additional works such as clearing of site etc., that may be rendered necessary by such termination. He shall also be
allowed a reasonable payment as decided by the authority next higher in rank to the authority which accepted the tender,
for any expense incurred by him on account of labour and materials, articles or things collected, but which could not
utilised on the works as verified by the Executive Engineer. Such decision shall be final and binding on both the parties
and shall not be subject to arbitration under clause 73.

60. No payment for unsanctioned extras: It shall be distinctly understood that no payment whatever will be
made to the contractor for variations by way of extras, in cases where such variations have been made without the written
sanction of the Executive Engineer.

61. Accounts Receipts and Vouchers: The contractor shall at any time upon the request of the Executive
Engineer furnish him with all invoices; account, receipts and other vouchers that he may require in connection with the
contract.

62. Fraud, willful neglect or default: No final or other certificate of payment or of completion, acceptance or
settlement of account shall, in any circumstances, relieve the contractor from his liability for any fraud, or willful neglect
or default in the execution of the contract or any willful or unauthorised deviations from drawings, specification,
instructions and directions for the time being binding upon him.

63. Unfixed materials: No payment or advance will be made for unfixed materials when the rates are for finished
work in site.

64. Payments and certificates: 64.1 Payments will be made to the contractor under the certificates to be issued
at reasonably frequent intervals by the Executive Engineer or the Sub-Divisional Officer, within 14 days of the date of
each certificate an intermediate payment will be made by the Executive Engineer or the Sub-Divisional Officer of a sum
equal to 95 percent of the value of work as so certified and the balance of 5% will be withheld and retained as security
for the due fulfillment of the contract. Under the certificate to be issued by the Executive Engineer or Sub-Divisional
Officer on the completions of the entire works, the contractor will receive the final payment of all the moneys due or
payable to him under or by virtue of the contract except security deposit and the withheld amount equal to 2 1/2 percent
of the total value of the work done provided there is no recovery from or forfeiture by the contractor to be made under
clause 57. The amount withheld from the final bill will be retained under. "Deposits" and paid to the contractor together
with the Security Deposit after six months reckoned from the date of completion of work or as soon after the expiration
of such period of six months as all defects shall have been made good according to the true - intent and meaning thereof
whichever shall last happen, in the event the final bill remains unpaid even after the period of six months before said, the
Executive Engineer shall refund the security deposit which includes the E.M.D. and also the withheld amount on a
separate bill if requested or by the contractor in .writing. No certificate of Executive Engineer or Sub Divisional Officer
shall be considered conclusive evidence as to the sufficiency of any work or materials or correctness of measurements
to which is related nor shall it relieve the contractor from his liability to make good defects as provided by the contract.
The contractor when applying for a certificate, shall prepare a sufficiently detailed bill based on the original figures of
guantities and rates in the contract scheduled to the satisfaction of the Executive Engineer, to enable the Executive
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Engineer or Sub-Divisional Officer to check the claims and issue the certificate. The certificate as to such of the claim
mentioned in the application as are allowed by the Executive Engineer or the Sub-Divisional. Officer shall be issued
within fourteen days of the application. No application for a certificate shall be made within fourteen days of a previous
application. 64.1 .A Not withstanding the above clause, the withheld amount of 2 ¥2 % from the final bill in respect of
contract for construction of original building, will be retailed by the Government. for a total period of one year in lieu of six
months period referred to in clause. 64.1 .B. and will be released after the expiry of one year period on execution an
indemnity bond by the contractor to the satisfaction of the Executive Engineer for a further period of four years to ensure
structural stability of the building under clause 26.1.A. (G.0.MS.No0.181 PWD 28.1.86) 64.2. When there are complaint
from the Labour Department about non-payment of wages to the Labourers employee by the Contractors for the
execution of work under agreement, the Executive Engineer, shall have full powers to withheld the bills claimed by the
contractor pending clearance certificate form the Labour Department and to act as per the direction given by the Labour
Department.

65. Interest and money due to the contractors: 65.1. No omission by the Executive Engineer or the Sub
Divisional Officer to pay the amount due upon certificate. shall vitiate or make void the contract nor shall the contractor
be entitled to interest upon any guarantee fund or payments in arrear, not upon any balance which may, on the final
settlement of his accounts, be found to be due to him. 65.2. Whenever the withheld amount reaches Rs.1,000 or a
multiple thereof, the contractor may at .his option, deposit with the Executive Engineer any equal amount in sums of
Rs.1,000 or in multiple thereof. in any of the forms of interest bearing securities recognized for the purpose by the T.N.
Public Works Account Code and subject to the provisions thereof contained in which case the equivalent withheld
amount shall be paid to him forthwith. The contractor will be permitted to exercise the option in this clause, subject only
to the condition that the rates of progress contained in the Articles of Agreement is properly maintained.

66. Acceptance of final measurements: The contractor agrees that before payment of the final bill shall be made
on the contract, he will sign and deliver to the Executive Engineer either in the measurement book or otherwise as
demanded a valid release and discharge from any and all claims and demands whatsoever for all matters arising out of
or connected with the contract and also produce a certificate from the Incomes tax Authorities that all income tax payable
by him upto-date has been duly paid provided that nothing in this clause shall discharge or release the contractor from
his liabilities under The contract. It is further expressly agreed That Executive Engineer in supplying the final
measurement certificate need not be bound by the proceeding measurements and payments. The final measurements,
if any of the Executive Engineer shall be final conclusive and binding on the contractor.

67. Recovery of money from contractor in certain case: In every case in which provision is made for recovery
of money from the contractor. Government shall be entitled to retain or deduct the amount thereof from any money that
may be due or may become due to the contractor under these presents and or under any other contract or contracts or
any other account what so ever. 67. A. Recovery under Revenue Recovery Act: Whenever any amount has to
be paid by the contractor in view of determination of the contract by virtue of clause 57 (4) or any amount that may be
due or may become due form the contractor under these presents and the contractor not responding to the demands for
the payment of the said amount, then the Govt., shall be entitled to recover the said amount under the provisions of the
Revenue Recovery Act. (G.O.Ms. No.3659 PWD 23.12.70)

68. Contractor dying becoming insolvent, insane or imprisoned: In the event of the death or insanity or
insolvency or imprisonment of the contractor or where the contractor being a partnership or firm '‘becomes dissolved or
being a corporation goes in to liquidation, voluntary or otherwise, the contract may at the option of the Executive Engineer,
be terminated by notice in writing posted at the site of the works and advertised in one issue of the local district Gazettee
and all accepted and acceptable works shall forthwith be measured up and paid for at the rates provided in the contract
schedule where such apply, or otherwise, by most recent schedule of rates of the division approved by competent
authority to the person or persons entitled to receive and give a discharge for the payment.

J. SETTLEMENT OF DISPUTES

69. Arbitrations:

69.1 In case of any dispute or difference between the parties to the contract either during the progress or after the
completion of the works or after the determination, abandonment or breach of the contract, or as to any matter or thing
arising there under except as to the matters left to the sole discretion of the Executive Engineer under clauses 18,20.25.3,
27, 34, 35 and 37 of "General conditions of contract" or as to the withholding by the Executive Engineer of payment of
any bill to which the contractor may claim to be entitled, the either party shall forthwith give to the other notice of such
dispute difference and such dispute or difference. shall or be and is hereby referred to the Superintending Engineer of
the nominated circle mentioned in "Articles of Agreement" therein after called the "Arbitrator" in cases when the value of
claim is less than & up to Rs.50000. In cases when the value of claim is more than Rs.50000 the parties will seek
remedies to the competent civil courts. (G.0.Ms.N0.253 pass 24.9.81) The Arbitrators shall give detailed reasons in their
findings and conclusion (G.0.Ms.No.1 844 pass off 18.7.86)

69.2. Subject as aforesaid to the provisions of the arbitration Act, 1 940, or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall apply to the Arbitration proceeding under this
clause.
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69.3. Upon every and such reference, the costs of and incidental to the reference and award respectively shall be
discretion of the arbitrator. Subject to the condition that the amount of such costs to be awarded to either party shall not,
in respect of a monetary claim exceed the percentage set out below of any such award irrespective of the actual fees,
costs and expense incurred by either party provided that where a monetary claims disallowed in full they said percentage
shall be calculated on the amount of the claim. The arbitrator may determine the amount of the costs be awarded or
direct the same to be taxed as between solicitor and client or as party and shall direct by whom and to whom and in what
manner the same shall be borne and paid.

69.4. The fees for arbitrators shall be levied based on the value of claims referred to for arbitrations. The fees shall be
calculated at 5 percent of the first Rs.10000/- and 3 percent of the next Rs. 40000/- (G.O.Ms.No. 1844 pms dt 18.7.86)

69.5. Provided that the Government shall not be liable to any claim in respect of any such dispute or differences until
the liability and the amount thereof shall have been referred to and decided by the Arbitrator

APPENDIX -1
PUBLIC WORK DEPARTMENT SAFETY CODE

General Rules as to Scaffolds.

1. Suitable scaffolds shall be provided for workman for all works that cannot be safely done from a ladder or by other
means. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and the ladder shall be given
an inclination not steeper than 0.25 to | (0.25 horizontal to | vertical) when the ladder is used for carrying materials as
well, suitable foot holds and hand holds shall be provided on the ladder.

2. A scaffold shall not be constructed, taken down or substantially altered except (a) under the supervision of a competent
and responsible person: and (b) as for as possible by competent workers possessing adequate experience in such work.

3. All scaffolds and appliances connected therewith and all ladders shall be of sound materials, be of adequate strength
having regard to the load strain to which they will be subjected and be maintained in proper condition

4. scaffolding or staging more than 3.5 metres above the ground or floor shall have a guard rail properly attached bol-
braced and otherwise secured at least 0 metres above the floor or platform of such scaffolding or staging extending along
the entire length of the outside and ends thereof with only such opening as may be necessary for delivery of materials.
Such scaffolding or staging shall be so fast ends as to prevent it from swaying from the building or structure.

5. Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use

6. Scaffolds shall not be overloaded and so for as practicable the load shall be evenly distributed.

7. Before installing lifting gear of scaffolds specials precautions shall be taken to ensure the strength and stability of the
scaffolds.

8. Working platform, gangways and stairways should be so constructed that no part there can save unduly or unequally.
If the height or the platform or the stairways is more than 3.5 metres above ground level or floor level they should be
closely boarded, should have adequate width and should be suitably fenced as described in (4 above)

9. Every opening in the floor of a building or in a working platform shall be provided with suitable fencing or railing for a
minimum height of 0.9 meter to prevent the fall off persons or material.

10. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed No portable single ladder shall be over 9 metres in length while the width between side rails in rung ladder
shall in no case be less than 30cm for ladder up to and including 3 metres in length. For longer ladders this width should
be increased atleast 20mm for each additional metre of length uniform step spacing should not exceed 30cm. Adequate
precautions should be taken to prevent danger from electrical equipment. No materials on the site of work shall be so
stacked or placed as to case danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the Public from accidents and shall be bound to bear the expenses of defence
of every suit, action or other proceedings at law that may be brought by any persons for injury sustained owing to neglect
of the above precautions and to pay any damage and cost which may be awarded in any such suit, action or proceedings
to any cost which may with the consent of the contractor be paid to compromise any claim by any such person.

Excavation and trenching:

11. Trenches-1.2 metres or more in depth, shall at all times be supplied with atleast one ladder for each 20 metres in
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length or fraction thereof. Ladder shall be extended from bottom of the trench to atleast 0.a metre above the ground. The
sides of the trenches which are 1.5 metres or more in depth shall be stepped back to give suitable slope or hold securely
by limber bracing, so as to avoid the danger of sides to collapse.

12. Demolition-Before any demolition is commenced and also during the process of the work. a) All roads and open
areas adjacent to the work site shall either be closed or suitably protected. b) No electric cable or apparatus used by
the operator shall remain electrically charged. c) All practical steps shall be taken to prevent danger to persons employed
from risk or fire or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or
materials as to render it unsafe.

13. All necessary personal safely equipment as considered adequate by the Executive Engineers shall be kept available
for the use of the person employed on the site and maintained in a condition suitable for immediate use, land the
contractor should take adequate steps to ensure proper use of equipment by those concerned.

a) Works employed on mixing asphalted materials cement and time mortars- shall be provided with protective footwear
and protective goggles.

b) Those engaged in while-washing and mining or stacking of cement bags or any material which is injurious to the eyes
shall be provided with protective goggles.

¢) Those engaged in welding works shall have provided with welder's protective 513- '195.
d) Those engaged in welding works shall be provided with welder's protective 513- '195.

e) When workers are employed in sewers and man holes, which are in use, the contractor shall ensure that the manholes
covers are opened and are ventilated atleast for an hour before the workers are allowed to get into them an holes, and
the manholes so opened shall be cordoned off with suitable railing and provided with warning signals or boards to prevent
accident to the public.

f) The contractor shall not employ men below the age of 18 years and women on the work of painting, with products
containing lead in any form. Wherever men above the age of 18 are employed on the work of lead painting, the following
precautions shall be taken.

i) No paint containing lead products shall be used except in the form of paste or ready - made paint,

i) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a
surface having lead paint dry rubbed and scrapped.

iii) Overalls shall be supplied by the contractors to workmen and adequate facilities shall be provided to enable the
working painters to wash during the cessation of work.

iv) When workers are employed in dangerous occupations like work with hot bitumen, drilling operations etc., which are
likely to prove dangerous resulting in physical damage and casualty, adequate protection of the workers should be
provided.

14. When the work is done near any place where there is risk of drawing all necessary equipment’s should be provided
and kept ready for use and all necessary equipment’s steps taken for prompt rescue of any person in danger and
adequate provision should be made for prompt first aid treatments of all injuries likely to be sustained during the course
of the works

15. a) Hoisting machines and tackle including their attachments anchorages and supports shall be good mechanical
construction, sound materials and adequates strength and free .from patent defect and shall be kept in good repair and
in good working order. Every rope used in hoisting or lowering materials or ass means of suspension shall be of suitable
quality and adequate strength and free from patent defect.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years
should be in control of any hoisting machine, including the scaffold which or give signals of the operator,

¢) In the case of every hoisting machine and of every chain ring hook shackle level and pully block used in hoisting
lowering or as a means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting
machine and all car referred to above shall be plainly marked with the safe working load, in the case of a hoisting machine
Slaving variable safe working load, each safe working load and the conditions under which it is applicable shall be clearly
indicated. No part of any hoisting machine or of any gear referred to above in this-paragraph shall be loaded beyond the
safe working load except for the purpose of testing.
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16. Motors, gearing, transmissions, electricity wiring and other dangerous parts of hoisting appliance shall be provided
with efficient safeguards, Hoisting appliance shall be provided with such means as will request to a minimum the risk of
the accidental descent of the load. Adequate precautions shall be taken to reduce to a minimum the risk of any part of a
suspended load becoming accidentally displaced.

When workers are employed on electrical installations which are already energized, insulation mats, wearing appatrel
such as gloves, sleeve', and boots as may be necessary should be provided. The workers and carry keys or other
materials which are good conductors of electricity.

17. These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent
place at workshop. The person responsible for the compliance of the safety code shall be named by the contractor.

18. To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements made
by the contractor shall be open to inspection by the Labour Officer, Executive Engineer of the Department or other
representative.

19. Notwithstanding the above clauses (1) to (1 8.) there is nothing in these to exempt the contractor from the operations
of any other Act of rules in force in the Republic of India.

Model rules for provision of Health and Sanitary arrangements for workers employed by the P.W.D. and
Highways and Rural Works Department and their contractors.

The contractor's special attention is invited to relevant clauses of the "General conditions of control" in the Tamil Nadu
Building Practice and he is requested to provide at his own expense the following amenities to the satisfaction of the
Executive Engineer.

1. Application - These rules shall apply to all building and construction works in charge of P.W.D.

2. Definitions- (i) "Workplace" means a place a which an average fifty or more workers are employed in connection with
construction work.

(i) "Large work place" at which, at an averaged 500 or more workers are employed in connection with construction work.

3. First-Aid - (a) At the work site there shall be maintained in a readily accessible place, first aid appliance and medicines
including an adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be kept in good order.
They shall be placed under the charge of a responsible person who shall be readily available during working hours

b) At large work places, where hospital' facilities are not available within easy distance of the works, first aid posts shall
be established and be run by a rained compounder.

¢) Where large work place are remote from regular hospitals an in-door ward shall be provided with one bed for every
250 employees.

d) Where large work places are situated in cities, towns or in their suburbs and no beds are considered necessary owing
to the proximity or city or town hospitals, suitable transport shall be provided to facilitate removal of urgent cases to these
hospitals. At other work places some conveyance facilities, such as a car shall be kept readily available to take injured
persons or persons suddenly taken seriously ill to the nearest hospital.

4. Drinking water-(a) Water of good quality fit for drinking purposes shall be provided for the work people on a scale of
not less than 15 litres per head per day

b) Where drinking water is obtained from an intermittent public water supply each work place shall be provided with
storage tank where such drinking water shall be stored.

c) Every water supply storage shall be at a distance of not less than 1 5 metres from any latrine, drain or other source
of pollutions.- Where water has to be drawn from an existing well, which is within such pro minify of latrine, drain or any
other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for cleaning
or inspection which shall be done atleast once a month.

5. Washing and bathing places-Adequate washing and bathing places should be provided, separately for men and
women such places shall be kept in clean and drained condition. Bathing or washing should not be allowed in or near
any drinking water well.
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6. Latrine sand Urinals- There shall be provided within the precincts of every work place, latrines and urinals in an
accessible place and the accommodation separately for each of thorn, shall be on the following scale or on the scale so
directed by the Executive Engineer in any particular cases.

i) Where the number of persos employed does - 2 not exceed 50.

i) Where the number of persons employed exceed 50 - 3 but does not exceed 100.

iii) For every additional 100 ... ... -3

If women are employed separate latrines and urinals, screened from those for men shall be provided on the same scale.

Except in work places provided with water flushed latrines connected with a water borne sewage system, all latrines shall
be provided with receptacle on dry earth system which shall be cleaned atleast four times daily and at least twice during
the working hours and kept in strictly sanitary conditions. The receptacles shall be tarred inside and outside atleast .once
ayear.

The excreta from the latrines shall be disposed of at the contractor's expense, in out way pits approved by the local Public
Health Authority. The Contractor shall also employ adequate number of scavengers and conservancy staff to keep the
latrines and urinals in a clean condition.

7. Shelters during rest: At every work site there shall be provided, free of cost, two suitable sheds one for meals and the
other for rest separately for men and women for the use of labourer.

8. Creches: (a) At every work place at which 50 or more women 'workers are ordinarily employed there shall be provided
two huts of suitable size for the use of children under the age of 6 years, belonging to such women, one hut shall be used
of infants, games and play and the other as their bed room. The huts shall not be constructed on a lower standard than
the following:

i) Thatched roofs i) Mud floors and walls. iii) Planks spread over the mud floor and covered with matting.

The huts shall be provided with Suitable and sufficient opening for light and ventilation. There shall be adequate provision
of sweepers to keep the places clean. There shall be two attendance sanitary utensils shall be provided Health Officer
of the area concerned. The use of the huts shall be restricted to children, their attendants and mothers of the children.

b) Where the number of women workers is more than 25 hut less than 50, the contractor shall provide at least one hut
and one Dai to look after the children of women workers.

¢) The size of creche or creches shall vary according to number of women workers.
d) The creche or creches shall be properly maintained and necessary equipment like toys, etc. shall be provided.

9. Canteens-A cooked food canteen on a moderate scale shall be provided for the benefits of workers if it is considered
expedient.

10. Sheds for Workmen - The contractor should provide at his own expense sheds for housing his workmen. These
sheds shall be on a standard not less than the cheap shelter type, to live in which the work people in the locality are
accustomed to.

A floor area of about 1 .8 metres x 1 .5 metres for two persons shall be provided. The sheds to be. in rows with 1.3 metres
clear space between sheds and 9 metres clear space between rows if conditions permit. The work people's camp shall
be laid out in units of 400 persons, each, each unit to have a clear space of 12 metres alround.
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APPENDIX - IX = XXXVIII

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONTRACTORS

1 Name, location and type of work
2. Name of Contractor
3. Works engaged in
(i) P.W.D, Work
(ii) Government work other than PWD (iii) Other works
4. Name and address of Manager(s) of works
5. Value of contract
6. Employment earnings
Category Men Women Employees boys Girls

|.Total number of employees during months:
II.Number of employees in the works on the last working day of the month:
IIl.Total wages paid for Total numbers of working days during the month
IV.Length of normal wage period

Date : Place :

To

*kkk

1. The Employment Officer, District Employment Office,
2.The Executive Engineer, Division.

Instruction to complete the Performa

1. The Contractor means the person who has contracted to execute the works.
2. Manager means any person who manages, supervises the work(s) on behalf of the contractor.
3. ltem-6(i) The cumulative total of daily employment on all days in a Calendar month, if the last day of the Calendar

month is a holiday, the working day immediately previous to the holiday Item 6 (ii) Wages means basic wage, dearness
allowance project allowances etc. including work benefits paid in cash or kind. Item 6 (iii) Columns 2 and 3 refer to
adults who are 18 years of age or over. Item 6 - Columns 4 and 5 refer to others not covered by columns 2 and 3.

4. Returns should cover a calendar month.

5. Completed returns to reach the employment exchanges concerned on or before 5th of the month Succeeding
the month to which the return relates.

3% 3k %k 3k kok k.

GYims Qsmilarert wymnuilmear gsHnasHeaTer 2 mEGomf

@iy grfummniy  eldssfary  soal Ouneg Gubomsseiar  oplumL 2 fomw  Farugmn 14
ALZISGSHUL L GUhHmSSmsT MmoUrgih 6mhsels ustlsafigin @HUGSS T GLeT mearald JeiTser UTallsE @& nims
oo GallIGUST sTemayd GWHmS Agmflemsmt wodlaiors Nl swaTLuSHN alfiliyemTe) FHUOSSICaeT i
siflussms GULmSS Qsmilorem omm wrHowrs LIMOEISNE eareams GuuaTmeimy UTGHLGIGaeT araln 2 6Tiomm
o mid &nmiCmenr.

ADDITIONAL SPECIAL CONDITION

If the hid of the successful bidder is seriously unbalanced in relation to the departmental value put to tender of
the cost of work to be performed under the contract the Executive Engineer may require the bidder to produce detailed
price analysis for any or all items of the bill of quantities to demonstrate the internal consistence of these prices with the
construction methods and schedule proposed. After evaluation of the price analysis, the Executive Engineer may require
that any amount of the performance of additional security be increased of the expense of the successful bidder to a level
sufficient to protect the Government against financial loss in the event of default of the successful bidder under the
contract
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General guidelines regarding the safety measures to be observed for the prevention of children

being trapped and falling into bore wells and tube wells or abandoned wells as follows:-

1. “The owner of the land/premises, before taking any steps for constructing bore well / tube well must inform in writing
at least 15 days in advance to the concerned authorities in the area, i.e., District collector / District Magistrate /
sarpanch of the Gram Panchayat / concerned officers of the Department of Ground water / Public Health / Municipal
Corporation, as the case may be, about the construction of bore well / tube well.

2. Registration of all the drilling agencies, viz., Government / Semi Government / Private etc., should be mandatory
with the district administration.

3. Erection of signboard at the time of construction near the well with the following details:
(a). Complete address of the drilling agency at the time of construction / rehabilitation of well.

(b) Complete address of the user agency / owner of the well.

4. Erection of barbed wire fencing or any other suitable barrier around the well during construction.

5. Construction of cement / concrete platform measuring 0.50 x 0.50 x 0.60 meter (0.30 meter above ground level and
0.30 meter below ground level) around the well casing.

6. Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to the casing pipe with bolts
& nuts.

7. In case of pump repair, the tube well should not be left uncovered.
8. Filling of mud pits and channels after completion of works.
9. Filling up abandoned bore wells by clay / sand / boulders / pebbles / drill cutting etc., from bottom to ground level.

10. On Completion of the drilling operations at a particular location, the ground conditions are to be restored as before
the start of drilling.

11. District Collector should be empowered to verify that the above guidelines are being followed and proper monitoring
check about the status of boreholes / tube wells are being taken care through the concerned state / Central Government
agencies.

12. If a bore well / tube well is abandoned at any stage, a certificate from the concerned department of Ground water /
public health / Municipal Corporation / Private contractor etc., must be obtained by the aforesaid agencies that the
‘bandoned’ bore wells / tube well is properly filled up to the ground level. Random inspection of the concerned agency /
department. Information on all such date on the above are to be maintained in the District Collector / Block Development
Office of the State.
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LIST OF APPROVED ELECTRICAL MATERIALS

5A and 15A flush type switches, ceiling Rose, Batten
1. Holder, 5A and 15A, switch and socket combined 5 Amps | KUNDAN/ANCHOR/DASPAN/ INDO ASIAN
& 15 Amps plug sockets etc.
5 Modular type switch/switch Box/flush mounted socket/Fan MK India/ANCHOR ROMA/CRAB TREE/ INDO ASIAN
Regulator
3 Fuse Units GEM/KUNDAN/ANCHOR/STANDARD/Controls and
' switchgear / INDO ASIAN
4 Industrial tvoe plug & Socket HAVELLS/HAGER/FLIGHER/BHARTIA CUTLER HAMMER/
‘ type plug LEGRAND/INDO ASIAN
5 Prqtectlon Relays and Auxiliary Relays /Controls & SIEMENS/L&T/ALSTHOM
Switchgear
6. Instruments AE/IMP/ENERCON/SECURE
7. CTs/PTs KAPPA/PRAGATHI/INSTRANS/AE
8. Control switch/Indication Lamps/Push Button SIEMENS/TEKNICK/KAYCEE/L&T
g, 'ron and Metal Clad switches and Double break metal oy, ;NDAN/HPL/HAVELLS/STANDARD/ INDO ASIAN
switches with HRC fuses or rewirable fuses.
10. Special type main switches Cubical type L&T/ENGLISH ELECTRIC/SIEMENS/ INDO ASIAN
11. Water tight bulk head fitting PHILIPS/BAJAJ/ICROMPTON GREAVES/K-LITE/LUKER
12. Water tight bulk head fitting PHILIPS/BAJAJ/CROMPTON GREAVES/K-LITE/LUKER
TROPODUR/CCI/UNISTAR/PARAGON/RALLISON/UNIFLEX/
13. | LTUG Cables & H.T.U.G. Cables HAVELLS/POLYCAB/RPG/FINOLEX
14. Cable Termination kits CCI/RAYCHEM/BIRLA-3M/M-SEAL
15. Cable glands COMET/PRABHAT/STANDARD
16. Cable trays & accessories PROFAB/TECHNOFAB
17. Rising Mains C&S/MERLIN GERIN/GE/KLOCKNER MOELL
KUNDAN/RRCABLES/ORBIT/FINOLEX/ATLAS/Q-
18. | Wiring Cables PVC sheathed and unsheathed copper cables. | FLEX/POLYCAB/INDO ASIAN/HAVELLS/L&T/ RPG/ANCHOR
/ ATC CABLES/ TEKMAK/V-GUARD/ DASPAN/BIOCAB
19. Distribution Board KUNDAN/GEM/STANDARD/HPL/HAVELLS
20 Fluorescent fittinas FIXOLITE/GLOLITE/ATLAS/DELTA/CROMPTON
' 9 GREAVES/BAJAJ/PHILIPS/WIPRO/HAVELLS/LUKER
21. PL & CFL fittings/Lamps PHILIPS/IOSRAM/ANCHOR/CROMPTON/DASPAN/LUKER
22 Street light fluorescent fittin FIXOLITE/GLOLITE/ATLAS/DELTA/COMPTON
: 9 9 GREAVES/BAJAJ/PHILIPS/WIPRO/LUKER
23 Decorative tvpe fluorescent fittin FIXOLITE/GLOLITE/ATLAS/DELTA/CROMPTON
' type flu g GREAVES/BAJAJ/PHILIPS/WIPRO/LUKER
24. Special type decorative box type & Street light fittings PHILIPS/CROMPTON GREAVES/WIPRO/LUKER
GEM/KUNDAN/STANDARD/HPL/HAVELLS/LEGRAND(MDS)
25 MCB, ELCB,RCCB HAGER(L&T)/MERLIN GERIN/AXIOM/ INDO ASIAN
26. Molded Case Circuit Breaker MERLIN GERIN/SIEMENS/SSG/GE/ABB/ INDO ASIAN
Ceiling fans, exhaust fans, table fans, wall mounting fans and CROMPTONGREAVES/USHA/ORIENT/BAJAJ/KHAITHAN/H
27. edes%al fan’ ' ’ 9 AVELLS/ALMONARD/ROOPA/APEX LEHAR/ORTEM/MARC-
P STAR RATED WITH ISI MARK
Stepped Electronic square type fan Regulator and Dimmer
28. . ANCHOR DELUXE/CROMPTON GREAVES
type Electronic square type Fan Regulator.
29. Storage type Water Heaters VENUS/RECOLD/ELAC/MARC-STAR RATED WITH ISI MARK
30. Indoor VCB EXCEL/STALMAC

**The makes specified if any in the agreement should be adopted during execution wherever applicable.

Tenderer

Sd/-
Executive Engineer, PWD.,
Buildings (C&M) Division, Salem -7




10.

11.

12.

13.

14.
15.

16.

17.

18.

19.

ELECTRICAL CONDITIONS.

The entire work should be carried out as per the General specifications for electrical works in Government Buildings approved
in G.O.Ms.No. 347 Works Dated: 17" March 1919, General conditions of contract for Electrical Works approved in
G.0.Ms.No. 347 Works Dated: 17" March 1919, latest I.E. Act, I.E. Rules, CEIG conditions, IS| specifications and Revised
TNSS Electrical Specifications and as per the General conditions of the contract.

The work should be carried out in co-operation of the occupants of the building which are occupied may not be made available
for carrying out the work uninterruptedly throughout the day.

In case, if it is necessary, the Contractor should be at the premises at the time of connecting the installations to the supply
mains and afford all facilities for testing and commissioning.

Necessary arrangements should be made by the contractor for getting permanent service connection from
TANGEDCO.

The Contractor should make his own arrangements to transport the materials to the work spot at his own cost. The Contractor
shall be responsible for the safe custody and storage of the materials under dry conditions.

If night work is required to fulfill the agreed rate of progress, all arrangements should be made by the Contractor including
lighting without any claim of any extra cost.

The Contractor should not employ the Labourers below the age of 12 years and shall also they must offer employment to Ex-
Servicemen and Unemployed Agriculture Labourers as far as possible.

Payment will be made on detailed measurements. Any of the items in the Schedule may be omitted or radically altered. No
variation in the rate shall become payable to the contractor on account of such omission for variation of the quantities.

Before making payment of final bill, the Contractor shall also produce a certificate from the Income Tax authorities that all
the Income Tax payable by him up to date had been paid.

While making payment, 2% for Firms & 1% for Individuals, of the bill value shall be deducted towards Income Tax as per
statutory orders of the Government.

In the event of work being transferred to any other Circle / Division / Sub Division /section, the Superintending Engineer/
Executive Engineer (Electrical)/ Assistant Executive Engineer (Electrical)/ Assistant Engineer/ Junior Engineer who is in
charge of Circle/ Division/ Sub Division/ Section having jurisdiction over the work shall be competent to exercise all the power
and privilege reserved in favour of the Dept.

All rates quoted in the tender shall be inclusive of Sales Tax payable under the General Sales Tax Act as amended from time
to time (including Amendment Act 28/ 1984) and that the Contractor is responsible to file the Sales Tax return and pay the
amount of Tax as demanded by the Commercial Tax Department. No request for payment of Sales Tax separately in addition
to the tendered rates due to any plea of subsequent levy or increase in Tax will be entertained vide above Clause 38(2) of
General Conditions of Contract

For slow progress of works/ bad workmanship/ leaving the work incomplete shape, the Department will take action to impose
fine/ penalty as per the Departmental rules.

The Contractor should supply only ISI approved materials with ISI mark.

The Field Officers should inspect the quality of the electrical materials then and there and the random sample materials
supplied by the contractor should be tested in the Government Testing Laboratory or Government authorized Testing
Laboratories and also if it is found necessary, if the Field Officers suspects the genuineness of the materials.

All materials required for E.l works such as Ceiling fans, Exhaust fans, Cables etc, should be purchased only from the
manufacturers or from their authorized dealers. The contractor should produce necessary bill/ invoice with ISI test certificate
of the Manufacturers of the materials. If the materials purchased through the authorized dealers, then the Contractor should
produce the bills of the dealers with ISI test certificate of the Manufacturers of the materials

GUARANTEE. : Electrical materials supplied by the Firm or Contractor should be guaranteed for the period of one year
against any manufacturing defects, or bad workmanship. If any faults occurred, the same should be got rectified and the
faults occurred, the same should be got rectified and the faulty materials should be renewed at free of cost during the
guarantee period.

In addition to the aforesaid security deposit, retention amount (with held amount) shall be deducted from the running account
bills, a sum equivalent to 5% (Five percent) of the total value (including the Goods and Services Tax [GST] amount for all the
running accounts hills) of each bill as retention money.

RECOVERY OF DUES UNDER REVENUE RECOVERY ACT: Whenever any amount has to be paid by the Contractor in
view of Determination of the contract by virtue of clause 57 (4) or any amount that may be due or may = become due from
the contractor under these presents and the contractor is not responding to the demands for the payments and contractor is
not responding to the demands for the payments of the said amount then the Government shall be entitled to recover the
said amount under the provisions of the Tamil Nadu Revenue Recovery Act. 1864 (Tamil Nadu Act. V of 1864)
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20.

21.

22.

2.3.

24.

25.

26.

27

28.

GST RATES AT 12% FOR WORKS CONTRACT: Government of India has notified vide Notification No.20/ 2017- Central
Tax (Rate), Dated: 22" August 2017 and NotificationNo.24/ 2017- Central Tax (Rate), dated: 21% September 2017, the
concessional rate of the Goods and Services Tax (GST) at 12% [CGST at 6% + SGST at 6%)] is leviable for any Government
Contract, whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) rate applicable on purchase of goods
used in the execution of Government Contract. And the GST amount will be calculated at 12% from the sum of total tendered
value quoted by the tenderer for construction cost/ electrical works cost (excluding GST) specified in the Bill of Quantities,
subject to GST rate applicable from time to time as recommended by the GST Council.

The works contract assigned to the Contractor’s shall be cancelled if they engage Child Labour in executing works and such
contractors should be black listed for 3 years.

The work done should be guaranteed for One year from the date of last measurement date recorded in the M- Book.

The retention amount at 5% including GST of the total value of contract and Security Deposit at 2% will be retained for one
year from the date of final bill measurement date recorded in the M-Book.

INPUT TAX CREDIT (ITC)

(a) As per Notification 202, dated: 29.06.2017 and as per sub-section (2) of section 7 of the Tamil Nadu Goods and
Services Act 2017, (Tamil Nadu Act 19 of 2017) activities or transactions undertaken by State Government shall be
treated neither as supply of goods nor a supply of service.

(b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act 2017, every registered persons may
be entitled to take the credit of eligible input tax, as self-assessed, in his return and such amount shall be credited
on a provisional basis to his electronic credit register.

(¢ ) As per current Schedule of Rates as per General Foot Note 8 (ix), the contractor is eligible to get refund of
excess tax paid or liable to pay tax for this Contract Work.

The retention money of 5% including GST of the total value of contract after deducting any amount due to the Department,
shall be refunded to the contractor without any interest after the defects liabilities attached to the contract is over i.e after
one year.

PAYMENT :Part or complete Payment will be made only on satisfactory completion of work in full / part thereof and value
of work executed shall be determined, based on the measurements and check measurements by the Engineer in the
Measurement Book.

(a). For every Bill, 12% of GST will be paid to the contractor based on the value of work done for Construction by
the Employer. After the payment including 12% of GST, the Contractor should pay the GST Amount to Government
through his GST Registration No. Also the contractor needs to submit the Material purchase bill mentioning the
name of the work/s in the package and GST No. to the Employer.

b) First Bill Payment: “At the time of payment for first running account bill, the contractor should produce the GST paid
details on goods (Materials) to the Employer for ITC.”

c) Intermediate Bill Payment: “At the time of payment for next running account bills, the contractor should produce the
GST paid details of services upto previous bill payment (i.e. GST paid detail for the previous work bill) along with Input Tax
Credit (ITC) availed at the time of payment of intermediate bill to the employer.”

d) Final Bill Payment: “The contractor should produce the GST paid details for all the materials used for construction work
and GST paid details of services for the upto previous payment (i.e. GST paid detail for the upto previous work bill) to the
Employer along with Input Tax Credit (ITC) availed at the time of payment of final bill to the employer.”

IN BILL OF QUANTITIES, PREAMBLE: The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional plant, labour, supervision, materials, erection,
maintenance, insurance, profit, taxes and duties (except GST), together with all general risks, liabilities and obligations set
out in the Contract. The GST amount will be calculated at 12% of sum of the Bid value (excluding GST) quoted by the bidder
for construction cost specified in the Bill of Quantities. The Bill of Quantities should include GST (Goods and Services Tax)
Amount”

Goods and Services Tax (GST) Registration and Addition of GST in Bills: The Contractor should be required to indicate
their GST registration number under the Goods and Services Tax (GST) Act 2017 in the tender form. The Central Goods
and Services (CGST) Act 2017, the Integrated Goods and Services (IGST) Act 2017 and the Tamil Nadu Goods and
Services (TNGST) Act 2017 have been enacted and enforced from 01.07.2017. Under the new tax regime, GST
(comprising CGST, SGST and IGST) on works contracts for Government work was finally notified at 12 percent. As
per the Tamil Nadu Goods and Services (TNGST) Act 2017, with effect from 01.07.2017.
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