GOVERNMENT OF TAMIL NADU
PUBLIC WORKS DEPARTMENT

OFFICE OF THE SUPERINTENDING ENGINEER, PWD.,
Buildings (Constn. & Mtce.) Circle,
Madurai -625 002.

R DOCUIHIENT

Name of Work : Construction of Workshop building for
transforming Government ITI at Sivagangai in
Sivagangai District.

Total Number of Pages in
this Tender Document

Number of Items including :

Sub Items in Schedule ‘A’

Tender Shall be submitte : 15.07.2022.
on or before 15.00 Hrs. on

Tender Documents sold to

Senior Draughting Officer, P.W.D.,
Buildings (Cons. & Mtce.) Circle,
Madurai — 625 002.
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TENDER SCHEDULE FOR L.S. CONTRACT

GOVERNMENT OF TAMILNADU, P.W.D.,

OFFICE OF THE SUPERINTENDING ENGINEER, PWD.,
Buildings (Construction & Maintenance) Circle, Madiu— 625 002.

Name of Work

Last date for receipt for tender :

Date and Time of Opening
E.M.D. to be remitted

Mode of E.M.D. to remitted

NOTE :

Construction of Workshop building for transforming
Government ITI at Sivagangai in Sivagangai District

15.07.2022 upto 3.00 PM

15.07.2022 at 3.30 PM

Rs. 1,50,250/- (Rupees One lakh fifty thousand
two hundred and fifty only)

Deposit at call receipt, Demand Draft of
Nationalised or Scheduled Bank drawn in the name
of the Excutive Engineer, Building (C&M)
Division, Ramanathapuram and NATIONAL
SAVINGS SCRIPTS AND DEPOSITS
ACCOUNTS OF POSTAL DEPARTMENT
pledged in the name of the Executive Engineer ,
Building (C&M) Division, Ramanathapuram. No
other mode of payment will be accepted.

1) The tender and the EMD should be enclosed in typarsg¢e covers initially and
both the covers should then be submitted in a caomsealed cover. All the three
covers should be sealed. Tenders not submittedemled covers will be

summarily rejected.

2) The rate in words and figures for each item of dahe should invariably be
furnished by the tenders without fail in approgri@blumns. Corrections, over
writings and erasing (should be avoided as faripteysshould be attested by the

tenderer.

The total value of each item of work should be veorlout & entered in the amount
column. Proper care must be taken in working betvalue of each item of work taking into
account the unit for which the rate is quoted drelduantity of work to be done under the

item.

The total of each page should be noted at the émcah page and carried over to
next page. The grand total value of the tendeulshioe worked out and furnished at the end,

both in words and figure.

CONTRACTOR

Superintending Enginéd\/D.,
Buildingsdis. & Mtce.) Circle,
Magdi — 02.



Page 3

PARTICULARS TO BE FURNISHED BY THE TENDERER

1. Name of the tenderer and address

2. Name of Work
3. Date of Tender

4. Details about EMD enclosed for
this tender and its validity

5. Registered class of tender with
monetary limit and department in
which registered, certified copy of
the registration should be attached

6. Recent works executed (Details
about name and place of work, value
of the work etc, should be furnished)

7. Works under execution (Details
about name and place of work,
value of the work etc., should be
furnished)

8. Command of labour in brief

9. Turn over of previous years
(Particulars for a period of three
consecutive years to be furnished)

10. Whether income tax clearance
certificates is enclosed? If not when
when it was produced?

11. (i) Sales Tax registration Number

(i) Whether sales tax clearance
certificate is enclosed? If not
when it will be produced

Superintending Engméd/\D.,
CONTRACTOR Buildings (&0 & Mtce.) Circle,
Magdi — 02.
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PARTICULARS TO BE FURNISHED BY THE TENDERER

12. In case of registered co-operative societies
they should furnish names of the nominee
with their credential details at the time of
tender itself. They should also certify that
the Nominee of the society is not a registered
contractor in the department

13. Technical Assistants Details

a) Name
Qualification Certificate
Experience Certificate

b) Name
Qualification Certificate
Experience Certificate

(OR)

a) Name
If retired Civil Engineer
Retirement (Copy enclosed)

14. List of various machinery and other
equipments at the tender’s disposal
for use in the execution of work

15. Any other details

NOTE : The consent letter from the Technical 8issit proposed to be employed
should be obtained and enclosed with tender.

Superintending Engméd/ND.,
CONTRACTOR Buildings (&0 & Mtce.) Circle,
Magdi — 02.
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DECLARATION TO BE FURNISHED BY UNEMPLOYED ENGINEER

1. Name

2. Address

3. Age

4. Native Place

5. District

6. Qualification

7. Year of Passing

8. No. of years unemployed

9. Name of the Division in which
regis_tered as an unemployed
Engineer

10. Date of Registration

11. Class of Contract
(a) Money Limit

12. Previous experience in years
(a) Irrigation b) Head Work c) Buildings
(d) Bridges e) Others

(Details with regard to name of work, nature of kyatc., may be furnished in separate
sheet.)

Superintending Engiméd\/D.,
CONTRACTOR Buildings (&0 & Mtce.) Circle,
Maei — 02.
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Contract Name of Worl

Value of Worl

Period of
Contract

Nomination ot
Tender

13. Annual turnover for the’tthree years

14. Solvency / Immovable / Cash

15. Tools and plant owned

16. Was there any default in fulfilling terms
of contract and resultant penal action

17. Special remarks if any

Station :

Date

CONTRACTOR

Signature and name of the
Unemployed Engineer

Superintending Engimnéd\/D.,
Buildings (&0 & Mtce.) Circle,
Madurai — 02.
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ADDITIONAL GENERAL CONDITIONS(i.e.) IN ADDITION TO GENERAL
CONDITIONSTO CONTRACT APPENDED WITH T.N.B.P.

1. Postal Tenders :

1.1) The contractor may have the option to presentdahedr directly or to send registered

post acknowledgement due; on or before the lastidatreceipt of tenders.

1.2) In case of sending tenders by registered post adkdgement due it is the responsibility of

the tender himself to despatch the tender suffilsiexarly so as to reach the tender opening aughori

before the date and time notified in the tendeicedbr opening of tenders.

1.3) No representation appeal of any kind will be alldwagainst belated receipt of tenders by
post beyond the notified date and time or lossandit etc.

2. EM.D

The acceptance of EMD in various approved formy glédge in favour of the Executive
Engineer concerned is subject to the specific ¢mrdithat the successful tenderer should pay the
Security Deposit (including E.M.D) in the form ahall savings scripts\ deposits\Accounts in lieu of
other mode of payment for E.M.D. If offering Ingiieas patras, the Contractor should note his hame
in the back side of the said patras and to furaisgétter stating that he is submitting the Indrasik
patras of such Indira Vikas Patras will only beetakor calculation.

3. Security Deposit :

In case of contracts for Buildings works the Segubieposit (i.e., 2% of the value of contract
minus the E.M.D. already remitted) will be collati@ one time only.

The Security Deposit can be paid to the contraet&ing them to invest the amount so paid in
small savings scripts and to hand over to the BiexiEngineer concerned by pledging them in his
favour, subject to the condition that unless thetr@axtor remit the security deposit in small saging
scripts (which will be returned after observing thées in force), their further bill to the workrciad
out by them will not be paid.

Additional security deposit will have to paid bycsassful tenderer if called for,

Irrevocable bank guaranty in the prescribed formlldhe accepted towards security deposit
retention money als(G.0.Ms.No.283/PW(G2)Dept./Dt.21.05.99)

4. Sales Tax :

All rates quoted in the tender shall be inclusifsales tax payable under General Sales Tax
Act as amended from time to time (including amendletof 28/84) and the contractor is responsible
to file the Sales Tax return and pay the amountaaf as demanded by the Commercial Tax
Department No request for payment of sales taxraggg in addition to tendered rates due to any
plea of subsequent or increase in tax will be ¢aitexd.

5. Withheld Amount :

The withheld amount at 5% percent be recovered #anh bill based on the value of work
done.
Superintending Engméd/\D.,
CONTRACTOR Buildings (@0 & Mtce.) Circle,
Madurai — 02.
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6. Claims of Contractors on account of losses die unprecedented floods
and other Acts of God :

The work executed by the contractor under this remhtshall be maintained at the
contractor’s risk until the work is taken over e tExecutive Engineer. The Government shall not be
liable to pay for, any loss of damages occasionedrharising out of fire, flood, volcanic eruption,
earth quakes, other convulsions of nature andtldranatural calamities, risks arising out of aufts
God during such period and that the option whetbdake insurance coverage or not to cover such
risks is left to the contractor.

7. Standard Specifications :

For detailed description of various items of wodklde executed in addition to the brief
description given in the schedule and for the ggind obligations of the Contractors etc, the &tten
of the contractors is invited to Tamil Nadu Builgipractice which should be followed in all respects
both in letter and spirit. The materials used viloekmanship, the mode of execution of the work, etc
should conform to relevant specification of TNBP ladian Standard Specifications as may be
specified.

8. Safety Code :

The safety measures and all amenities for the Isbshall be made by the Contractor at his
cost as indicated in the safety code vide appetwd@eneral Conditions to Contact and clause 34,35
and 42.1 to 42.6 of General Conditions to Contract.

9. Retention of 2¥%4% for one year :

In case of contract for construction of buildinther permanent or semi Permanent buildings,
a sum equivalent to 22 % of the value of work deileretained with the Government for a period of
one year reckoned from the date of completion ef work in order to enable the departmental
officers to watch the effect of all seasons onviieek done by the contractor. The amount so rethine
with the Government will be refunded, only on expaf one-year period referred to above and on
execution of indemnity bond by the contractor fanttier period of four years.

The contractor shall be liable to set right alletgfarising out his faulty Execution of sub
standard work notice during the above five year®opeat his cos{G.0.Ms.N0.283/PW(G2) Dept. /
Dt.21.05.99).

Superintending Enginéd\/D.,
CONTRACTOR Buildings (&0 & Mtce.) Circle,
Madi — 02.
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FOR SPECIAL ATTENTION OF THE TENDERER

1. Proof of registration in P.W.D. as a contractor shall be attached with the tender.
2. Current Income Tax clearance certificate shall be enclosed with the tender,

3. The tenderer should furnished the copy of Goods and service Tax Registration
No.(GST) along with and Sales Tax clearance certificate. for the previous assessment

year.

4. E.M.D. will be accepted in the shape of chalan, Deposit at call receipt, Demand Draft of
the Nationalized and Scheduled banks drawn in the name of Executive Engineers
concerned and National Saving Scrip/Deposit/Accounts of Postal Department pledged in
favor of the Executive Engineer concerned. He should also give an undertaking to
the Executive Engineer in writing that the Kissan patras bearing relevant register

number are submitted as E.M.D. No other mode of payment will be accepted.

5. The following particulars shall also be furnished by the contractor along with the tender.
a) List of details of works executed by the contractor with their value.
b) A list of details of work under execution by the contractor with their values.
¢) Annual turnover of the last one year (necessary certificate to the effect issued by the
respective bank shall be attached)

6. The lowest tenderer when informed that his tender is under consideration shall have to
furnish PERT CHART in the proper form with in a week from the date of receipt of letter
calling for PERT CHART. The PERT CHART should confirm to the department time
schedule for the completion of the work furnished in the tender notice. If the PERT
CHART is not received within a week from the date of communication, his tender will not

be considered.

7. The tender documents will be issued to the contractors registered in Public Works

Department in the appropriate class.

Superintending Engimnéd\/D.,
CONTRACTOR Buildings (&0 & Mtce.) Circle,
Madurai — 02.
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APPENDIX |
TENDER NOTICE

On behalf the Governor of Tamil Nadu, Tenders bdlireceived by Superintending Engineer, PWD.,
Buildings Construction & Maintenance Circle, at bifice at Tallakulam, Madurai — 625 002 upto
3.00P.M. on 15.07.2022 for th€onstruction of Workshop building for transformir@@overnment

ITI at Sivagangai in Sivagangai District.

1.1 The tenders should be in the prescribed frotaimdble from the Superintending Engineer’s,

office. The tenders will be opened by the Supeniditeg Engineer, PWD., Buildings Construction &

Maintenance Circle, at his office at Tallakulam,dveai — 625 002 at the place and on the date afore

mentioned.

1.2 The tenders or their agents are expected fordsent at the time of opening of tenders. The
tender receiving officer will on opening each tereleconcerned and initial all corrections in the
presence of the tenderers. If any of the tenderettseir agents finds it inconvenient to be présen
at the time, then in such a case, the tender riegeofficer will, on opening the tender of the
absentee tenderer, make out a statement of thtesteat corrections and communicate it to him.
The absentee tenderer shall then accept the statteshehe corrections without any question
whatsoever.

2. Tenders must be submitted in sealed covers,shodld be addressed to the Superintending
Engineer, Buildings Construction & Maintenance,d@ir Tallakulam, Madurai . The name and
address of the tenderer and the name of work twhesl on the cover.

2.11If the tender is made by an, individual, it shaldigned with his full name and his address shall
be given. If it is made by a firm, it shall bersigl with the co-partnership name by a member of
the firm who shall also sign his own name, andrthme and address of each member of the firm
shall be given. If the tender is made by a Corpomatit shall be signed by a duly authorized
officer who shall produce with his tender, satitfag evidence of his authorisation such
tendering corporation may be required before thdraect is executed, to furnish evidence of its
corporate existence.

3. Each tenderer must also send a certificateafrie Tax verification from the appropriate income
tax authority in the form prescribed therefore.eertificate will be valid for one year from the
date of issue for all tenders submitted duringpéeod.

3.1 Incase of proprietary or partnership firm, it wile necessary to produce the certificate for
aforementioned for the proprietors and for eacthefpartners as the case may be.

3.2 If the tenderer is a registered Public Works Departt contractor and if a certificate for the
current year had already been produced by him dutie calendar year in which the tender is
made, it will be sufficient if particulars regardirthe previous occasion on which the said
certificate was produced are given.

3.3 All tenders received without a certificate as afoeationed will be summarily rejected.

4 Each tenderer must pay, as earnest money, a suRs.01,50,250/- (Rupees One lakh fifty
thousand two hundred and fifty only) into the Branch of State Bank of India or into the
Government Treasury within the jurisdiction of tB&ecutive Engineer, Buildings (C&M)
Division, Ramanathapuram to the credit of Revenue Deposits on behalf of Executive
Engineer of Division and enclose with his tender thalan endorsed accordingly. The earnest
money deposit can also be paid in any other fosnsiay be approved by the State Government
from time to time as per para 155 of T.N.P.W.D.eodhis earnest money will be refunded to
the unsuccessful tenderer on application, aftémation is sent of rejection of the tender or & th
expiration of 90 days from the date of tender, Wwhier is earlier. This refund will be authorised
by the Executive Engineer by suitable endorsemdite earnest money will not be received in
cash or currency notes.

4.1 The earnest money will be retained in the cddbe successful tenderer and will not carry any
interest. It will be dealt with as provided in ttender.

5. The tender will remain valid for a period of 8lendar months i.e.90 days from the last date for
receipt of tender. The validity period can be edtl further. If the contractor gives his consent
in writing, specifying the period of extension.

Superintending Engméd/\D.,

CONTRACTOR Buildingsdis. & Mtce.) Circle,
Madi — 02.
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6. The tender whose tender is under consideratiofi attend the Superintending Engineer’'s
office, before the end of the period specified bytten intimation to him. If the tenderer fails to
attend the office before the end of the specifiedqa, his tender will not be considered. He shall
forthwith, upon and intimation being given to hirh acceptance of his tender, by the officer duly
authorised in his behalf under article 299(1) o ttonstitution, hereinafter called “the accepting
authority” make security deposit 2% of the valuecofitract in one of the forms prescribed in Tamil
Nadu Public Works Account Code (i.e. by taking imocount of the amount of earnest money
deposit, already deposited with the tender, it Wwdaé sufficient to pay the balance amount to make
up 2% of the value of contract for the purposeeaisity deposit).
5.2 The Security Deposit together with earnest mategyosit and the amount with had according to
clause 64-1 of General conditions to the contrstzall be retained as security for due fulfillmefit o
contract.
5.3 On receipt of written communication of acceptant tender if the tender fails to pay requisite
security deposit within the period specified in Wéten communication or backs out from the tender
or withdraws his tender, the earnest money dephasit be foreited to the Government.
5.4 If the contractor fails to carry out the coctraafter paying the requisite deposit, then hé el
liable for the excess expenditure if any incurre¢admplete the work as contemplated in the General
Conditions to the Contract.
5.5 It shall be expressly understood by the terdérat on receipt of written communication of
acceptance of tender by the tenderer, there emargald contract between the Governor of Tamil
Nadu and the tenderer, for execution of the wortheut any separate written agreement. Hence, for
this purpose, the tender documents, i.e. the tendice, tender offered by the contractor, General
conditions to the contract, special conditionshe tontract, negotiation correspondences, written
communication of acceptance of tender etc. shalkiinte a valid contract and that will be the
foundation of the rights of both the parties to thentract provided that it shall be open to the
accepting authority to insist on execution of amjtten agreement by the tenderer, it administrative
considered necessary or expedient.
6 The tenderer shall examine clearly the Tamil N&lulding Practice and also the General
conditions to contract contained therein, and dilgm divisional office copy of the Tamil Nadu
Building Practice and its addenda volume in tokémsuch study before submitting his tender unit
rate, which shall be for finished work in situ. Hhball also carefully study the drawings and
additional specifications and all the documentsneated with the contract. The Tamil Nadu
Building Practice and other connected documentd Wit contract such as specifications, plans,
descriptive specifications sheet regarding matee&t. can be seen at any time between 11.A.M. and
5 P.M. on all office days in the office of the Stipgending Engineer, PWD., Buildings Construction
& Maintenance Circle, Tallakulam, Madurai - 625 002

7. The tenderers attention is directed to the requérémfor materials under the clause “Materials
and Workmanship” in the General Conditions to cacttmaterials conforming to the I.S.I. Standards
shall be used on the work, and tenderer shall qustetes accordingly.

8. Every tenderer is expected before quotingdtiss, to inspect the site of the proposed watk.
should also inspect the quarries and satisfy himadsbut the quality and availability of materials.
The names of quarries and kitns etc. where frortaicermaterial are to be obtained will be given in
the descriptive specifications sheet. The bessctd materials to be obtained from the quarries or
other source defined shall be used on the workeviry case the materials must comply with the
relevant standard specifications. Samples of nieddeas called for in the standard specifications
in this tender notice or as required by the Exeeukngineer in any case shall be submitted for the
Executive Engineer’s approval, before the supplgite of work is begun. If the Contractor after
examination of the source of materials definechin Descriptive specification sheet is of the opinio
that materials complying with the standard or otecifications of the contract cannot be obtained
in quality or sufficient quantity, from the sourdefined in the descriptive specifications sheet, he
shall so state in his tender and state where fremmtends, to obtain materials, subject to the apgr
of the Executive Engineer.

Superintending Enginéd\/D.,
CONTRACTOR Buildingsdis. & Mtce.) Circle,

Maei — 02.
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8. The Government will not, howeve after acceptasfoeontract rate, pay any extra charges for
lead or for any other reason incase the contrastéound later on to have misjudged the materials
available. Attention of contractor is directedtbe “General Condition to the contract” regarding
payment of seignior age, tolls etc.

9. The tender’s particular attention is drawn t® $lections and clause in the General conditions
to the contract dealing with :-

Test, inspection and rejection of defective matedad work.
Carriage.

Construction plant.

Water and lighting

Clearing up during progress and for delivery

Accidents

Delays

Particulars of Payment

ONoghr~wNE

9. The contractor should closely peruse all theifipation clauses, which govern the rates for
which he is tendering.

10. A schedule of quantities accompanies this tendice. It shall be definitely understood that
the Government does not accept any responsibititytiie correctness or completeness of this
schedule and that this schedule is liable to alters by omission, deductions or additions at the
discretion of the Executive Engineer of Divisiontbe Superintending Engineer, PWD., Buildings
Construction & Maintenance Circle, as set-forthtlie conditions of contract. The tenderer will,
however, base his lump sum tender on this schedudeantities. He should quote specific rates for
each item in the schedule and the rates shoulduped® and in sums of five paise. The rates should
be written both in words and figures and the uinitsords.

10.1  The tenderer should also show the totals df @am and the grant total of the whole contract
and quote in the tender a lump sum for which hé umtlertake to do the whole work subject to the
conditions of contract such lump sum agreeing whth total amount of schedule A. This schedule
accompanying the lump sum tender shall be writegibly and free from erasures, over writing or
conversion of figures, corrections where unavoidaithould be made by crossing out, initialing,
dating and rewriting.

10.2 In the event of the work being transferredatty other-Circle\Division\Sub Division, the
Superintending Engineer\Executive Engineer\Assistarecutive Engineer who is in charge of
Circle\Division\Sub Division having jurisdiction ev the work shall be competent to exercise all the
powers and privileges reserved in favour of Govesmnin

11. Tenderers offering a percentage deduction fsoincrease on the estimate amount (except in
the case of tender for maintenance and repair waalled for specially under percentage rate tender
system) and those not submitted in proper formuertime will be rejected.

12. The tenderer should work out his own rateshauit reference being made to the Public
Works Department current schedule of rates or thtdi®Works Department estimate. However in

case of tender called for in percentage rate tesgitem, the tenderer should work out his own rate,
but quote his percentage rate above or below tte éstimated cost of work of the department
indicated in the tender schedule.

Superintending Engméd/ND.,
CONTRACTOR Buildingsds. & Mtce.) Circle,
Madi — 02.
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13. The price at which and the source from whiah ¢bntractor shall obtain certain particular
materials are given at the end of the schedulerapanying the tender from. Tenderers must accept
the materials at these prices and shall quote theae for finished work accordingly. Not
withstanding any subsequent change in the markietevéor these materials, the charge to the
contractor will remain as originally entered in thatten contract. No centage or incidental charge
will be borne by Government in connection with thigoply.

14, The attention of the tenders is directed toctir@ract requirements as to the time of beginning
work, the rates of progress and he dates for theplaiion of the whole and its several parts. The
following rate of Progress and proportionate valfierork done from time to time as will be indicated
by the Executive Engineer's certificate of the ealof work done will be required. | ate of
commencement of this programme will be the datevbith the site (or premises) is handed over to
the contractor.

Period after date of Commencement Percentage of wiocomplete

(Based on contract lump sum amoun

1 2
First Three Month 35%
Second Three Month 35%
Last Three Month 30%
Total 100%

NOTE : The periods to be entered in column 1 for theppse of defining the rates of progress
may be fixed by the Superintending Engineer or Hiee Engineer to suit each case.

15. No part of the contract shall be sub-let withwrtitten permission of the Executive Engineer,
nor shall transfer be made by power of attorneyhairing others to receive payment on the
contractor’s behalf.
16. If further necessary information is requiree tBxecutive Engineer of the Division will
furnish such but it must be clearly understood teatlers must be received in order and according to
instruction.
17. The Superintending Engineer \ Executive Engine®ther sanctioning authority reserves the
right to reject any tender or all the tenders withassigning any reason therefore.
18. The tenderers who ate themselves not profesbiogualified shall undertake to employ
gualified technical men at their cost to look attez work. The tenderers should state in cleanger
whether they are professionally qualified or whetihey undertake to employ technical men required
by the department, specified in the schedule bdtmwthe work. In case the selected tenderer is
professionally qualified or has undertaken to empéhnical men under him, he should see that one
of the technically qualified men is always at thie ®f the work during working hours, personally
checking all items of works and paying extra attento such works as may demand special attention
(e.g.) reinforced concrete work etc.,

(In the format below; enter or incorporate thiesh norms fixed by Government for
the employment of Technical Assistants from timdinwe and penalty for non employment of such
Technical Assistant etc.,)

Qualification and No. of Technich Assistant to
be Employed.

Value of Contract

NOTE 1 : A penalty of Rs. 2,000/- per month, fapldma holder and Rs. 5000/- per month for
degree holder, be levied in case of default orptmé of contractor in following the norms laid down
above.

NOTE 2 : The employment of Technical Assistanisl@¢de based only on the value of contract.

Superintending EngmédN/D.,
Buildingsdis. & Mtce.) Circle,
Madi — 02.

CONTRACTOR
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NOTE 3 : Engineers with Mechanical Engineeringlifigations and retired from Civil Engineering
Department are also suitable to supervise the Engineering works because of their experience in
Civil Engineering field.
NOTE 4 : In case the contractor who is profesdlgmpualified is not in a position to remain always
at the site of work and to pay extra attentionuchswork as may demand special attention (e.g. RCC
work etc.) he should employ technically qualifiednmas prescribed above.
NOTE 5 : It will not be incumbent on the part detcontractor to employ Technical Assistant /
Assistant when the work is kept in abeyance dueatm reasons and if during such period in the
opinion of the Executive Engineer, the employmdnechnical Assistant / Assistants is not required
for the due fulfillment of the contract.

19. A Tenderer submitting a quotation which thedtgnaccepting authority considers excessive
and / or indicative of the insufficient knowledgkaurrent prices or definite attempt to profitegrin
will render himself liable to be debarred permahefrom tendering or for such period as the tender
accepting authority may decide. The tender rdtesld be based on the controlled price for material
price permissible for the tenderer to charge peivatirchaser, under the provision of clause 8 of
boarding and profiteering prevention ordinance 1843mended from time to time and on similar
principles in regard to labour and supervisiorhi& tonstruction.

20. The contractor should offer employment to eddiotappers as far as possible. The number
of ex-toddy tappers to whom he can so offer empkryinshould be mentioned in the tender and he
should undertake in the agreement to offer suchi@mpent to such number.

21. The Contractor shall comply with the provisimisghe Apprentices Act 1961 and the rules
and orders issued there under from time to tinfidne ffails to do. So, his failure will be breadhttoe
contract and the competent authority, may at resrdtion, cancel the contract or invoke any of the
penalties for the breach of control provided in ¢oaditions of agreement. The contractor shadl als
be liable for any pecuniary liability arising oncacint of any violation by him of the provision diet
Act, contractor shall, during the currency of tlemiract, ensure engagement of the apprentice®in th
categories mentioned below who may be assignedino ly the Director of Employment and
Training/State Appreticeship Adviser Tamil NaduheTcontractor shall train them as required under
the Apprentices Act 1961, and the rules made theder and shall be responsible for all obligations
of the employment under the said Act including libbility to make payment to the apprentices as
required, under the said Act.

Value of contract Category No. to be appointed
Rs. 1.00 lakh and upto 1. Building Constructor 1
Rs. 3.00 lakhs 2. Brick layer
Above Rs. 3.00 lakhs and upto 1. Building Constructor 1
10.00 lakhs 2. Brick layer Diploma
3. holder in Civil 1
Engineering
Above Rs. 10 lakhs and upto 1. Building Constructor Brick 1
50.00 lakhs 5 layer B.E., (Civil) or
" equivalent degree holder 1
1

"Unless the contractor has been exempted from emgewgt of apprentices by the Director of
Employment and Training/State Apprenticeship Advisg certificate to the effect that "That
contractor had discharged his obligation undeisttid Act, satisfactorily should be obtained froma th
Director of employment and Training/State Appressditip Adviser" and the same should be
produced by the Contractor for final payment.

Superintending Engimnéd\/D.,
CONTRACTOR Buildingsdis. & Mtce.) Circle,
Maei — 02.
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22. In the case of contracts for construction oifdings either permanent or semi permanent
buildings, a sum equivalent to 2 1/2% of the valtigvork done will be retained with the Govt. for a
period of one year reckoned from the date of cotigrieof the work in order to enable the
departmental officers to watch the effect of athsens on the work done by the contractor. The
amount so retained with the Govt. will be refundedly on the expiry of one year period referred to
above and on execution of Indemnity bond by thetremtor for a further period of four years. The
contractor shall be liable to set right all thees#$ arising out of his faulty execution or sumd&ad
work noticed during the above five years periotliatcost.

Superintending Engméd/\D.,
CONTRACTOR Buildingsdis. & Mtce.) Circle,
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APPENDIX —li(a)

TENDER

To

His Excellency the Governor of Tamilnadu,
Represented by the Superintending Engineer, PWD
Buildings Construction & Maintenance Circle,
Tallakulam, Madurai - 625 002.

Sir,

I/We do hereby tender and if this tender be aegzkphdertake to execute the following work
viz, as shown in the drawings and described in gbecification deposited in the office of the
Superintending Engineer, PWD., Buildings Constarc& Maintenance Circle, Tallakulam, Madurai
- 625 002. with such variations by way of alterasi@r additions to and omission from the said works
and method of payment as are provided fothie “conditions of contract” for the sum of Rupee
. (Rupees only) or such other sum as may be draveinder the clause of the General Conditions of
Contract relating to "Payment on lumpsum basisydirtal measurements at unit prices"

2. I/We have also completed the priced list or itemsschedule "A" annexed (in words and
figures) for which I/We agree to execute the wankl aeceive payment on measured quantities as per
the General Conditions of Contract.

3.  I/We do hereby distinctly and expressly declare acichowledge that before the submission of
my or our tender, I/We have carefully followed thstruction in the tender notice and have read the
Tamilnadu Building Practice and the General Coadgi of Contract there-in and the Tamilnadu
Building Practice addenda volume, and that I/Weehavade such examination of the contract
documents and of the plans, specifications, quest#nd of the location, where the said work ibdo
done and such investigation of the work requiredealone and in regard to the materials required to
be furnished as to enable to thoroughly understiwedintention of the same and requirement,
covenants, stipulations and restrictions contaiiedthe contract and in the said plans and
specification, and distinctly agree that 1/We witht hereafter make any claim or demand upon the
Govt. based upon or arising out of any alleged midsustanding or misconception or mistake on
my/our part of the said requirements covenantsilgtipns restrictions and conditions.

4, I/We enclose an income tax verification
Certificate ..ot
I/We being a registered Public Works Departmentreator

I/We have already produced an Income Tax verificatertificate during the current
calendar year in respect of ...............(Here particut#rthe previous occasions in which
the certificate was produced should be given) Egalladdress of the contractors for service
of all letters and notices will be as follows:

5(@) I/We enclose herewith a chalan for thgment of the sUm of RS .............evviiii e
as Earnest Money not to bear interest.
5.(i) 1/We have paid RS............co e oo

(RUPEES ..ottt Jeeenrrrreraeeeaeaaan———, ane only as
against
the EIM.D. Of RS. .t (Rupees........ccccc. vevenn . )Only.
And eligible to pay the EMD, at concession rates.
5.(iif) In lieu of each deposits, I/'We have eneld® ..............cccccvevnnnnn.

bearing No..................... Date ...................... iISSLIBY......vv i
..................... foravalue of Rs ............oooo o -UREES © oo,
............ only) drawn/enclosed /pledged in favour of thxecutive Engineer ..............
Division.

Superintending Engimnéd\/D.,
CONTRACTOR Buildingsdis. & Mtce.) Circle,
Madi — 02.
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5.(iv) lam/We are

and hence exempted from payment of E.M.D.
6.  If my/our tender is not accepted this sum shalrdterned to me/us on my/our applications
when intimation is sent to me/us of rejection othat expiration of three months from the date ¢ th
tender whichever is earlier. If tender is acceptied,Earnest Money shall be retained by the Goevt. a
security for the due fulfilment of contract. If upintimations being given to me/us by the authority
authorised by the Governor under article 299 (1thef constitution (hereinafter called the accepting
authority) of acceptance of tender (I/We) fail taka the additional security Deposit, then I/We agre
to the forfeiture of Earnest Money Deposit. Anyioetrequired to be served on me or us hereunder
shall be sufficiently served on me or us if deleagto me or us personally or forwarded to me or us
by post (Registered or ordinary) or left at my ar address given herein. Such notice shall,nf se
by post be deemed to have been served on me othes ttme when in due course of post it would be
delivered at the address to which it is sent.

7. 1/We fully understand that on receipt of commurimatof acceptance of tender from the
accepting authority, there emerges a valid conbrattveen me/us and the Governor of Tamilnadu and
the tender documents ie. Tender notice tender sdttedules General Conditions of Contract and
special conditions of the tender negotiation Isft@ommunications of acceptance of tenders, shall
constitute a contract for this purpose and bedliedation of rights of both the parties provideat il
shall be open to accepting authority to insist x&cation of any written Agreement by the tendeifer,
administratively considered necessary or expedient.

8.  I/We have also signed the copy of TamilnBdilding practice and addenda volume, thereto
maintained in the Division office in acknowledgermehbeing bound by all conditions of the clauses
of the General Conditions of Contract and all sjestions for item of works described by a
specification number in Schedule A.

9. In consideration of the payment of Rupaesuch of the sum as may be arrived at under the
clause of the General conditions of contract, imjato payment of lumpsum basis or by final
measurement at unit prices I/We agree subjectitbcemditions to execute and complete the works
shown upon the said drawing serially from numbtr inclusive (Schedule - B) and described in the
specifications (Schedule - C) and to the exterprobable quantities shown in (Schedule - A) with
such variations by way of alterations addition®tadeductions from the said work and method of
payment therefor as are provided for in the saittmns.

10.1 The term "Executive Engineer" in the saidditton shall mean the Public Works Department
officer in charge of the Division having jurisdioti for the time being over the work who shall be
competent to exercise all the powers and previlegssrved herein in favour of the Govt. with the
previous sanction of or subject to ratificationthg competent authorities in case where such sencti
or ratification may be necessary and who has bedy althorised under articles 299 (1) of the
constitution.

10.2 In the event of the work being transferredatty other circle/division/sub division, the
Superintending Engineer / Executive Engineer / #tasi Executive Engineer who is incharge of the
work will exercise the powers and previleges resetin favour of Government.

11. I/We agree that the time shall be considered ase#isence of the contract and I/We hereby
agree to commence the work as soon as this coigractepted by the competent authority as defined
by the Tamilnadu Public Works Department code dwedsite (or premises) is handed over to me/us
as provided for in the said conditions and agreedmplete the workvithin 9 months (Nine
Months) from the date of such handing over of ites (®r premises) and to show progress as defined
in the tabular statement "rate of progress" subjegttheless to the provisions for extension oétim
contained in clause 56 of the General Condition€oifitract appended to the Tamilnadu Building
Practice

I/We agree that upon the terms and conditions ©f ¢ontract being fullfilled and
performed to the satisfaction of Executive Enginéee security deposited by me/us as herein before
recited or such portions thereof as I/We may béledtto under the said conditions be paid back to
me/us as provided in clause 64 of the General tiondiof Contract.

Superintending Engméd/\D.,
CONTRACTOR Buildingsdis. & Mtce.) Circle,
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13. | am/We are professionally qualified and my/ourldication are as follows.

I/We in pursuance of clause 18 of tender noticeleuiake to employ the following technical staff for
supervising the work and will see that one of thisralways at site during working hours personally
checking all items of works and paying extra atwmtto such works ,, as may require special
attention (eg) reinforced cement concrete.

Name of technical staff proposed to be Qualification (2) Experience
employed 3)
1)
1.
2.
3.

14. l/we agree that the arbitrator for fulfifiirhe duties set forth in the arbitration clauséhef
General Conditions of Contract shall be :

The Superintending Engineer, Building, (Construtmd Maintenance) Circle, (Medical works),
Madurai. In case, the value of claim does not exé= 50,000/-

Superintending Engimnéd\/D.,

CONTRACTOR Buildingsdis. & Mtce.) Circle,
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ANNEXURE TO TENDER NOTICE

SCHEDULE - A

(Schedule of Rates and Approximate Quantities)

a. The quantities here given are those upon wihieHump sum tender cost of the work is based
but they are subject to alterations, omissionsudéohs or additions as provided for in the
conditions of this contract and do not necessatilyw the actual quantities of work to be done.
The unit rates noted below are those governing payrof extras or deductions for omissions
according to the conditions of the contract adah in the General Conditions of Contract in
Tamilnadu Building Practice and other conditionsafications of this contract.

B. Itis to be expressly understood that the meambwrork is to be taken nett (Not with standing
any custom or practice to the contrary) accordmghe actual quantities when in place and
finished according to the drawings or as may besrad from time to time by the Executive
Engineer and the cost calculated by measuremaméight at the respective prices without any
additional charge for any necessary and contingesrks connected therewith. The rates
quoted are for works in situ complete in every egsp

Probable Quantity | Description Rate UNIT | Amount
of Work TNBP Words | Figures
Item No No and Rs. P
Figures | Words Figures  Words Figures
1 2 3* 4 5 6 7 8 9

VIDE SEPARATE SHEET ATTACHED

* The Second Sub Division of this (i.e.) column 3oisentering description of words such as
numbers, cubic meter, Kg., etc.,

SCHEDULE -B

Note: All drawings to be signed by the contracss

LIST OF DRAWINGS

well as the officer entering into the contract.

SUPPLEMENTAL LIST

5 As referred to in the specification including ther@ral
Conditions of contract in Tamilnadu Building praeti

Date on
Sl. . - Sl. , - which the
No Drawing No Description No | Prawing No Description drawing
was
supplied
Superintending Enginéd\/D.,
CONTRACTOR Buildingsdis. & Mtce.) Circle,
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SCHEDULE -C

List of specifications for the various items of Wersupplementing those described in
Schedule A by standard specification numbers.

1. The contractor shall employ the following teaatistaff for supervising the work and shall see
that one of them always at site during working Isopersonally checking all items of work and
paying extra attention to such works as may denspetial attentions eg. reinforced cement
concrete works etc.

Name of the members of the technical stalf

to be employed Quialification

1 2

Note : In case the contractor is, himself professily qualified the above specification
should be suitably altered and In case In whichctirégractor selected has not given In undertaking t
employ qualified men it should be scored out.

Note : Additional specifications if any, which hate be entered in Schedule C should be
entered below item (1) above and humbered contilyou

Superintending Enginéd\/D.,
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ADDITIONAL CONDITIONS

EMPLOYMENT OF TECHNICAL ASSISTANTS

The tenderer who himself is not professionally qualifieduth undertake to employ qualified
technical men at his cost to look after the work. The tenddw®uld state in clear terms whether he undertakes
to employ technical men required by the Department 8pddn the Schedule below for the work. In case the
selected tenderer is professionally qualified or dmadertaken to employ. Technical men under him he should
see that one of the technically qualified men is alwatythe site of work during working hours, personally
checking all items of works and paying extra attentionuchsworks as may demand special attention eg.
reinforced cement concrete works etc.

Employment of Technical Personnel

Sl.  Value of Contract Qualification and No. of Technical Asistant To be
No. employed
1. From Rs.1.00 Lakh to Rs. 5.00 Lak One Diploma Holder in Civil Engineeri
(or)
Not less than one retired Junior Engineer
2. From Rs. 5.00 Lakhs to 10.00 lakhs One B.E., (Civil) (or

Equivalent Degree holder (or)

Not less than one retired Sub Divisional Officer AEE /
ADE (or)

One Diploma Holder with three years experience.

3. From Rs. 10.00 Lakhs to 25.00 La One B.E., (Civil) with 3 years experier plus One
Diploma Holder in Civil Engg. (or)

Equivalent Degree holder with 3 years experience plus
one Diploma holder in Civil Engg. (or)

Not less than one retired Sub-Divisional Officer plus one
Diploma holder in Civil Engg. (or)

Two diploma holder in Civli Engg. with 3 years
experience respectively.

4, From Rs. 25 t&0 lakhs One B.E., Civil with 3 years experience plus tvytodia
holders in Civil Engg. (or)

One B.E., (Civil) with 3 years experience plus two eatir
Junior Engineers. (or)

Equivalent degree holder with 3 years experience plus two
Diploma holders in Civil Engg. or Two retired Junior
Engineers

One retired Sub Divisional Officer (AEE or ADE) Plus
two diploma holders in Civil Engg. or one retired SDO
(AEE or ADE) Plus two retired Junior Engineers

5. From Rs. 50 to 1 Cro Two B.E., Civil with 3 years experience plus two diplc
holders in Civil Engg. with 3 years experience
respectively

6. Above Rs.1 Crore Three B.E., Civil with 3 years experigsius three
diploma holders in Civil Engg. with 3 years experience
respectively.

Superintending Engméd/\D.,
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7. A penalty of Rs. 2,000/- PM for diploma holded Rs. 5,000/- PM for Degree Holder be levied
in case of default on the part of contractorsi@rorms mentioned above.

8. The employment of Technical Assistant should beetasnly on the value of contract.
Engineers with Mechanical Engineering qualificatiamd retired from Civil Engineering
Departments are also suitable to supervise thel Gwmgineering works because of their
experience in Civil Engineering field.

9. It will not be incumbent on the part of the Contoado employ Technical Assistants when the
work is kept in abeyance due to valid reasons amihg such period in the opinion of the
Executive Engineer, the employment of Technicaligtast is not required for the due fulfillment
of the Contract.

10. A movement register should be opened and maintdwre@echnical Assistants employed by
the Contractor or for the Technically qualified tactor. The Technical Assistant or Technically
qualified Contractor should note the arrival and departure timings every day along with their
initials. Such Register should be produced dunirspéction of the Inspecting Officers.

11. Without prejudice to the generality of the abovauske the contractor shall during the currency
of the contract, when called upon by the Engineeshiarge engage and also ensure engagement
by the Sub Contractors and others employed by dh&actor in connection with the work such
number of apprentices in the category mentioneldwband for such period, as may be requited
by the Engineer-in-charge. The Contractor shaihtthem as required under the Apprentices Act
1961 and the rules made thereunder and shall pensible for all obligations of the employer
under the said act including the liability to mgk@yments to apprentice as required under that
said act.

Details of Technical personnel under regular employnent of the tenderer who can be made
available for the work of Construction Of: ......oviinii i e,

Sl. | Designation Name | Educa- | Under Total Salary | Remarks
No tional regular Span of | being
Qualif- | employm | experie | paid
ication | -ent with | -nce
tenderer
since

1. | Project Manager 1 Na.
(B.E./M.EDegree  holder
with atleast ten years.

2. | Site Engineers

a) | (With degree qualification
Nos. with atlease 3 yeal
experience)

"

b) | (With Diploma
qualification Nos. with
atlease 3 years experience)

Superintending Engméd/\D.,
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On evaluation of Tender if it is found that if theerall quoted amount of the, Tender is less than
5 to 15% of the value put to Tender, the contraskall pay an additional security at 2% of the
estimated value. If the tender discount exceeds thb20% the contractor shall pay an additional,
Security deposit of 50% of the difference betwdenduoted amount and estimate amount Failure
to furnish the Additional Security Deposit withis tlays from the date of receipt of Acceptance
order and execute the Agreement shall entail chaticel of award of contract and forfeiture of
E.M.D. furnished.

The successful tenderer should convert the E.MIi2ady deposited and additional security
deposit if any required for the fulfillment of ceatt into National Savings Certificates / Accounts
pledged in favour of the Executive Engineer conedrBank Guarantee for the Security deposit
may be furnished vide G.0.N0.283/PW(G2)Dept./d2t@5.1999.

Irrecovable Bank Guarantee shall be accepted t@nvsedurity deposit Retention money only
G.0.Ms.No0.283/PW(G2)Dept./Dated 21.05.1999.

Under Section 7F of T.N.G.S.T. Act 1999 and Nodfion dated 31.5.99 2% of deduction will be
made for Civil work and 4% will deducted in respetall other works.

Superintending Engméd/\D.,
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CONDITION AN ITEM NO.23 OF TENDER NOTICE ACCOMPANIN G THE
TENDER

SI.No.3:-

An irrecovable Bank Guarantee will be acceptedarols Security Deposit in the prescribed
form. An affidavit in prescribed form is to be @akup the contractor on a non-judicial stamp paper

before a Judicial Magistrate.

SI.No.4:-

As per Section 7F of Tamil Nadu General Sales Aetx1959. The following condition is
included.

Sales Tax will be deducted at source at the tifnpagment for the works contract as the
following rates :

i) The works contract : Two percent of the t@alount payable
i) All other works contract : Four percent of ttoeal amount

SI.No.5:-

In the case of contracts for the Construction afdings either permanent or semi permanent
buildings, a sum equivalent to 2 1/2% (Two and lpafcent) of the value of work done will be
retained with the Government for a period of onaryeckoned from the date of completion of the
work in order to enable the departmental offiches tvatch the effect of all seasons on the worledon
by the contractor. The amount so retained withGleernment will be refunded only on expiry of
one year period referred to above and on execuotiondemnity bond by the contractor for a further
period of four years.

Otherwise on irrecovable Bank Guarantee and afitidia the prescribed form will be accepted in
lieu of retension money.

Superintending Enginéd\/D.,
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SPECIAL CONDITION

If the Tender of the successful tenderer is sslyounbalance in relation to the Engineers
estimate of the real cost of work to be performedes the contract, the Government may require that
the amount of performance security be increasdableagéxpense of the successful tenderer to a level
sufficient to protect the Government of Tamilnadjaiast financial loss in the event of subsequent
default tenderer under the contract.

CEMENT :

MATERIALS

1. The contractor shall procure cement required fa works only from reputed cement
factories (main producer of their authorized agemtanufacturing cement to ISI standard)
acceptable to the Engineer-in-charge. The contrastall be required to furnish to the
Engineer-in-charge bills of payment and cost dediés issued by the manufactures or their
authorized agents to authenticate procurement alityicement from the approved cement
factory. The contractor shall make his own arramgets for safe haulage and adequate
storage of cement.

2. The contractor shall procure cement is standarlipgof 50Kg. Per bag from the authorised
manufacturers. The contractor shall make necessagngements at his own cost to the
satisfaction of Engineer for actual weightmentrafidom sample from the available stock
and shall conform with the specification laid dolnthe Indian Standard Institution or other
standard foreign institutions as the case may beenéeshall be got tested for all the tests as
directed by the Engineer atleast one month in actvéefore the use of cement bags brought
and kept on site Godown.

3. The contractor should store the cement of 80 degmirement atleast one month in advance
to ensure the quality of cement so brought to aiig shall not remove the same without the
written permission of the Engineer.

4. The cement shall forthwith remove from the workeaaany cement that the Engineer may
disallow for use on account of failure to meet witlquired quality standard.

5. The contractor will have to construct sheds foristpcement having capacity not less than
cement required for 90 days use at approved latatioThe Engineer or the representative
shall have free excess to such stores at all times.

6. The contractor shall further at all times satidfie tEngineer on demand by production of
records and books or by submission of returns a@hdr@roofs as directed the cement is
being used an tested and approved by Engineehéopurpose and the contractor shall at all
times, keep his records upto date to enable thenEeg to apply such checks as be may
desire.

7. Cement which has been unduly long is storage Wwighcontractor and has deteriorated due to
inadequate storage and thus become unfit for us¢henworks will be rejected by the
Engineer and no claim will be entertained. The t@aor shall forthwith remove from the
work area any cement the Engineer may disallowu® on work and replace by cement
complying with the relevant Indian Standards.

Superintending Enginéd\/D.,
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STEEL :

The contractor shall provide mild steel Ribbed Bteel Rods and Structural Steel
etc., required for the works only from the main aedondary producers manufacturing steel
or their authorized agents to the prescribed sigatibns Bureau or Indian Standards
requirements and licensed to affix ISI or otheriegjent certificates are to be produced to
the Engineer before use of works.

The diameter and weight of steel should be asvidall:-

S| Damerectrod | Seetonal el oo o i
1) 6 Milli metres 0.222
2) 8 Milli metres 0.395
3) 10 Milli metres 0.617
4) 12 Milli metres 0.888
5) 14 Milli metres 1.208
6) 16 Milli metres 1.578
7) 20 Milli metres 2.466
8) 25 Milli metres 3.853

Superintending Engimnéd\/D.,
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Test inspection and rejection of defective materialand works

1) The contractor shall provide proper facilitias all for the testing of materials and
inspection of the work by the Executive Engineemd ahe Executive Engineer shall
accordingly also have access at all times to tlaegsl of storage of manufacture where
materials are being made for use under the contmaletermine that manufacture is
proceeding in accordance with the drawings andispetons.

2) The contractor shall, upon demand, also forwardhe Executive Engineer's inspection
test certificate supplied by the vendors, whenshguirchasing consignments of cement, steel
and other materials in respect of which certifisaiee usually available.

3) The Executive Engineer shall have power to teggcany stage, any work which be
considered to be defective in quality of materravorkmanship and be shall not be debarred
from rejecting wrought materials by reasons of ving previously passed them in an
unworked conditions. Any portion of the work or mals rejected or pronounced to be
inferior to or not in accordance with the drawirgsl specifications, shall be taken down and
removed from the work site at the contractor's espe within 24 hours after written
instruction to that effect have been given by thxedative Engineer. Replacement shall at
once be made in accordance with the specificadosdrawings at the contractors expense.

4) In case of default on the part of the contrat¢tocarry out such orders the Executive
Engineer shall have power to employ and pay othasans to carry out the orders at the
contractor’s risk and all expenses consequentaoheziad incidental there to shall be borne by
the contractor.

5) In lieu of rejecting worknot done in accordance with the contractor, the Exeeuti
Engineer may allow such work to remain and in ttete shall make such allowance for the
difference in value, as in his opinion may be reabde.

6) Works opened for inspection. The contractor Ishatl the request of the Executive
Engineer, within such time as the Executive Engirgmll name, open for inspection any
work covered up and should the contractor refuseegtect to comply with such a request
the Executive Engineer may employ other workmeopten up the same. If the said work has
been covered up in contravention of the Executingifeer's instructions or if on being
opened up, it be found not in accordance with dng&iand specifications or the written
instructions of the Executive Engineer the expertfespening it and covering it up again
whether done by or recovered from the contracfothd work has not been covered up in
contravention of such instructions or if on beimgened up it be found to be in accordance
with the drawings and specifications or the writtémstructions of the Executive
Engineer, the expenses aforesaid shall be born@dwernment and shall be added to the
contract sum, provided always that in the caseoohdations, or any other urgent works so
opened up and requiring immediate attention thec&ikee Engineer shall, within reasonable
time after the receipt of a notice from the cortwathat the work has been opened, make or
cause the inspection there of to be made, andceatxpiration of such time if such inspection
shall not have been made, the contractor may agvehe same, and shall hot be required
to open it up again for inspection except at theeese of Government.

Superintending Enginéd\/D.,
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1) Defects, shrinkages, etc, after completion

1) Any defects, shrinkage or other faults whichynagear within six months from the
completion of the works arising, in the opinion thie Executive Engineer from faulty
materials or workmanship not in accordance with dnewings and specification or the
instructions of the Executive Engineer shall, uplom directions in writing of the Executive
Engineer and within such reasonable time as skadipecified therm, be amended and made
good by the contractor at his own cost, unlessbBkecutive Engineer shall decide that the
contractor ought to be paid for the same at thesragreed on such reduced or other rates, as
the Executive Engineer may fix and incase of deéfdbe Executive Engineer may employ
and pay other persons to amend and make good ®fehtsl shrinkage or other faults or
damage, and all expenses consequent thereon adéntat thereto shall be borne by the
contractor.

2) The shrinkage period of six months refert@th main clause 26.1 above, will be five
years in respect of all contracts for constructdroriginal buildings either semipermanent
or permanent to ensure structural stability ofldbhding. (G.O.Ms. No. 181 PWD 28.1.86)

3) Provided that in the event of Governmentriglaver portions of the works as and when
they are completed the liability of the contraatoder this clause shall extend to a period of
six months (or five years as the case may be) fileendate of final taking over the of the
work irrespective of the actual dates on whichiparbf the works were over.

3. Executive Engineer's Decision

1) To prevent disputes and litigaion, it shall decepted as an inseperable part of the
contract that in matters regarding materials wonkshég, removal of improper work,
interpretation of the contact drawings and contspeicifications, mode of procedure and the
carrying out of the work, the decision of the Exae Engineer shall be final and binding on
the contractor and in any technical question whitély arise touching the contract, the
Executive Engineer's decision shall be final anuctgsive.

4. Dismissal of workmen

1) The contractor shall employ in and about tkectuion of the works only such persons as
are careful, skilled and experienced in their seivemades and callings and the Executive
Engineer shall be at liberty to object to and restjtiee . contractor to remove from the works
any person employed by the contractor in or abbetexecution of the works who in the

opinion of the Executive Engineer misconducts himgeincompetenet or negligent in the

proper performance of his duties and such pershall sot be again employed upon the
works without the permission of the Executive Eegin
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ADDITIONAL SPECIAL CONDITION

If the hid of the successful bidder is seriouslgbalanced in relation to the
departmental value put to tender of the cost ofkwiorbe performed under the contract the
Executive Engineer may require the bidder to preddetailed price analysis for any or all
items of the bill of quantities to demonstrate iiernal consistence of these prices with the
construction methods and schedule proposed. Aftatuation of the price analysis, the
Executive Engineer, may require that any amourthefperformance of additional security
be increased of the expense of the successful bidda level sufficient to protect the
Government against financial loss in the eventeadadlt of the successful bidder under the

contract.

Superintending Engimnéd\/D.,
CONTRACTOR Buildingsdis. & Mtce.) Circle,
Madi — 02.
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BORE WELL CONDITIONS

1. The Contractor should make his own arrangement®davers etc., required
for the work.

2. The bore holes should be vertical and if there my &ariation, the
contractor should rectify the same as directed bhg Departmental
Officers.

3. The Contractor should make his own arrangements Wioning the
equipment for the working and taking them back.

4. The bore holes should bekem to such depth as directed by t
Departmental Officers. The boring should be exegwtithout damage.

5. The bore hole should be cleared to the full deptird.

6. The Contractor should make his own arrangementdaducting Yield test
and the yield particulars should also be handed tavé¢he concerned Sub-
Divisional Officers. Otherwise final bill will nabe paid to him as the work
is not deemed to have been completed. Otherwideamount of Rs.1000/-
(Rupees One thousand only) will be recovered frbendontractor’s bill if
the yield test is not conducted by the contractor.

7. The depth of bore specified is only approximatd. it lis necessary, the
contractor should under take being operator fodapth as directed by the
Departmental Officers.

Superintending Engméd/\D.,
CONTRACTOR Buildingsds. & Mtce.) Circle,
Madurai — 02.
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Annexure

Department Penalty clause as per G.O.Ms.No.2538dRworks Department dated.
25.12.1970.

Extract from the Tamil Nadu Buildings practice Vola II.

56. Delays in commencement of progress or negliesiook or suspension of work by the
Contractor and forfeiture of Earnest Money, Segubiéposit and withheld amounts.

57.1. Time shall be considered as the essenceeafdhtract. If at any time, the Executive
Engineer shall be of the opinion that the Contrarst@elaying commencement of the work,
neglecting or delaying the progress of work asraefiin the tabular statement “Rate of
progress: in the Article of Agreement or the cocia fails to maintain the rate of progress
in the Article of Agreement plus any extension iofig or the contractor shall suspend the
works or sublet the work or a portion thereof withthe sanction of the Executive Engineer
or violates any of the provisions of the contrdicg Executive Engineer shall so advise the
contractor and at the same time demand compliaiicthe contractor neglects to comply
with such demand within seven days after receiguch notice, it shall then or at any time
be lawful for the Executive Engineer to impose agly or forfeiture on the contractor from
the deposit or to determine the contract.

57.2. The Penalty or forfeiture referred to in Gk 7-1 shall not exceed 5% of the value of
the work executed and is imposed in cases wheredheactor is allowed to proceed with
the whole or part and complete the whole or such gfaworks. The penalty or forfeiture
imposed by the Executive Engineer under this Clasi$®wever subject to modification or
waiver at the absolute discretion of any authdrigher in rank than the Executive Engineer.

57.3. It shall be further right of the Executivedireer to give any part of the work to
other contractor at his discretion or have it ddepartmentally in order to maintain the rate
of progress and the contract shall then be detedior only that portion of the work given
to other contractor or done departmentally. Théefure under Clause 57.2 will in these
circumstances be applied and any expenditure iedupn this account shall be recovered
from the original Contractor.

57.4. Determination of the contractor referred ioQlause 57.1 shall carry with it the
forfeiture of the Security Deposit. After deterimigp the contract, the Executive Engineer
shall have the right to give any part of work ty ather contractor in the unexecuted portion
of the contract in which case any expenses which Imeaincurred in excess of such amount
which would have been paid to the original contadtthe whole work had been executed
by him shall be borne and paid by the original cactor, and may be deducted from any
money due to him by the Government under this eshtr any other account whatsoev
Provided, also that if the expenses incurred byGlosernment are less than the amount
payable to the contractor at his agreement rates,difference will not be paid to the
contractor.
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57.5. In the event of any one of the above Clabsé®y adopted by the Executive Engineer,
the contractor shall have no compensation for asg kustained by him by reason of his
having purchased or processed any materials oreghteto any engagement or made any
advance on account or with a view to the executibthe work or the performance of
contract and in case action is taken under anpje@ptovisions aforesaid and the contractor
shall not be entitled to be paid any sum for anykwactually performed under the contract
unless and until the Executive Engineer has cedifn writing the performance of such
work and the value payable in respect thereof andHall only be entitled to be paid the
value so certified.

57.6. Inthe event of the Executive Engineeripgtin force all or any of the powers ves

in him under the Clause 57.4, he may, if he sordgsafter giving a notice in writing to the
contractor, take possession of the works and sdeadl such plant and materials thereon (or
any ground contingencies thereof) and all sucht@ad materials as above mentioned shall
thereupon be at the disposal of Government abdplite the purpose of completing the
work after such notices shall have been givenctmgractor shall not be at liberty to remo
from the site of work or from the ground contiguotlere to any plant or materials
belonging to him which shall have been placed therer the purpose of the above work.
Government shall not be able to make any paymetiteéacontractor or account of use of
such plant for the completion of the works, undher provision herein before contained. On
taking possession of the materials and stores belgrio the contractor or procured by the
contractor and intended to be used for the exeatuifothe work or any part thereof, the
contractor shall be paid for the same in accounthe contract rates to be certified thereof
shall be final, otherwise the Government may gietice in writing to the contractor to
remove any of his plant or materials from the aitél not required for the completion of the
works. If such plants or materials are not remowdtiin 14 days after notice shall have
been so given, the Government may remove andheeBame, holding the proceeds less the
cost of removal and sale, to the credit of the @mtor. The certificate of the Executive
Engineer as the expense of any such removal ardskall be final and binding on the
contractor.

Superintending Engméd/\D.,
CONTRACTOR Buildingsdis. & Mtce.) Circle,
Madurai — 02.
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Special Conditions

I NEW TENDER CONDITIONS UNDER IMPLEMENTATION OF GST

GST RATES AT 12% FOR WORKS CONTRACT

1. a) Government of India has notified vide Notification No. 20 / 2017 Central Tax (Rate),
dated 22nd August, 2017 and Notification No.24 / 2017 — Central Tax (Rate), dated
21st September, 2017, the concessional rate of the Goods and Services Tax (GST)
at 12% [CGST at 6% + SGST at 6% is leviable for any Government Contract,
whether Civil or Electrical, irrespective of the Goods and Services Tax (GST) rate
applicable on purchase of goods used in the execution of Government Contract.

b) And the GST amount will be calculated at 12% from the sum of total tendered value
quoted by the tenderer for construction cost (excluding GST) specified in the BOQ,

Subject to GST rate applicable from time to time as recommended by the GST
Council

2. INPUT TAX CREDIT (ITC)

a) As per Notification 202, dated 29.06.2017 and as per sub-section (2) of Section 7 of the Tamil Nadu
Goods and Services Act, 2017, (Tamil Nadu Act 19 of 2017), activities or transactions undertaken by State
Government shall be treated neither as supply of goods nor a supply of service

b) As per Chapter IX (Section 41) of the Tamil Nadu Goods and Services Act, 2017, every registered
persons may be entitled to take the credit of eligible input tax, as self-assessed, in his return and such
amount shall be credited on a provisional basis to his electronic credit ledger.

c) As per PWD Revised SoR (2017-18), dated 21.10.2017, under General Note, 8 (ix), the Contractor is

eligible to get refund of excess tax paid over or liable to pay tax for this Contract Work.

3) The Tenderer should furnish the Copy of Goods and Services Tax (GST) Registration No. while
submitting tender schedule.

4) QUOTING RATES BY TENDERER EXCLUDING GST

i) The Tenderer shall quote the rates and priceb fhdigures and words) for all the items of theis
described in the Bill of Quantities excluding G&®ng with sum of the quoted tender value excluding
GST at the enéboth in figures and words).

i) All duties, taxes, and other levies except GST absgy/ by the contractor under the contract, or for
any other cause shall be included in the rateseprand total Bid Price submitted by the Bidder

5) TOTAL TENDER PRICE
The total tender price will be the cumulative of value quoted for construction (Total Basic Rate +
GST).



Page 34
6) EARNEST MONEY DEPOSIT
The amount of EMD is fixed at 1% of the contract value of work put to tender (including the GST

Amount)

7) SECURITY DEPOSIT
The successful Bidder shall furnish a Securigp@sit in one of the forms prescribed in Tamilnadu

Account code in favour of .............. for an amount e@lént to 2% of the contract value including thelGS
Amount.

8) RETENTION AMOUNT
a) In addition to the aforesaid secudigposit, retention amount shall be deducted fioenrtinning account

bills, a sum equivalent to 5% (Five Percent) eftibtal value (including the Goods and Services (G&T) Amount
for all the running account bill) of each bill agention money.

b) Out of the 5% retention amount, 2% % (Two and half Percent) of the total value of he work so far
executed will be released to the contractor on payment of final bill, and in the final bill, the Goods and
Services Tax (GST) amount retained in previous payment has to be released to the contractor without
interest and the balance 2¥2% will be retained for a period of one year reckoned from the date of
completion of the work, as all defects shall have been made good according to the true intent and
meaning hereof, whichever shall happen last.

¢) The retention money of 2%2% includ®B§T (Two and a Half Percent) of the total valueaftract after
deducting any amount due to the Department, staltefunded to the Bidder without interest after tlegects
liabilities attached to the contract is over andegacution of Indemnity bond by the contractortfe further period
of four years.

9) MINIMUM CRITERIA FOR QUALIFICATION,

The Applicant should produce Income Tax Clearance Certificate valid for the current period, “VAT”
Verification Certificate (i.e. previous assessment year) and “TIN” number having validity and copy of
Goods and Services Tax (GST) Registration No.

10) SCHEDULE OF RATES AND APPROXIMATE QUANTITIES:

The quantities given here are those uploicwthe lump sum tender cost of the work is babatlfthey are
subject to alternations, omissions, deductiongditi@n as provided for in the conditions of thimtract and do
not necessarily show the actual quantities of worke done. The unit rates excluding GST Amountteg
below are those governing payment for extras oud@shs or omissions according to the conditionthe
contract, as set forth in the Preliminary specifaraof the standard specifications for roads anddes with the
MORTH specifications and other condition of spexeifions of the contract. It is to be expressly usied that
the measured work is to be taken net (Not withstaneny custom or practice to the contrary) acecwdo the
actual quantities. When in places and finished atcg to the drawings,or as may be ordered frone timtime
by the Collector and the cost calculated by measent or weight at the respective prices, withouy an
additional charge for any necessary or contingarks/concerned therewith. The rates quoted exauGiBT
Amount are for the finished works in situ and coetplin every respect.

The Tenderers should quote their rates exgyu@ST for the quantity and units specified unaetric units
under Schedule shall be substituted.
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11)BILL OF QUANTITIES, PREAMBLE,

The rates and prices tendered in the prB#ldof Quantities shall, except in so far as it atherwise
provided under the Contract, include all constarci plant, labour, supervision, materials, eragtio
maintenance, insurance, profit, taxes and dutiesefg GST), together with all general risks, lidlgs and
obligations set out in the Contract. The GST amauilit be calculated at 12% of sum of the Bid value
(excluding GST) quoted by the bidder for construcibn Cost specified in the BoQ. The BoQ should incled
GST (Goods and Services Tax) Amount”.

12) GOODS AND SERVICES TAX (GST) REGISTRATION AND ADDITION OF GST IN BILLS:

The Contractor should be required to indicate their GST registration number under the Goods and
Services Tax (GST) Act 2017 in the tender form. The Central Goods and Services (CGST) Act 2017,
the Integrated Goods and Services (IGST) Act 2017 and the Tamil Nadu Goods and Services
(TNGST) Act 2017 have been enacted and enforced from 01.07.2017. Under the new tax regime, GST
(comprising CGST, SGST and IGST) on works contracts for Government work was finally notified at
12 percent. As per the Tamil Nadu Goods and Services (TNGST) Act 2017, with effect from
01.07.2017.

13) NEGOTIATIONS

a) Negotiation of rates will be made onighwthe lowest tenderer for reducing the quotedsaind the
negotiation will be made for the rates quoted ®itams in the construction part alone and noG8A amount.

b) After negotiation with lowest tenderéne GST amount will be recalculated at 12% of then ©f the
Negotiated tender value (excluding GST) for corgtom Cost specified in the BOQ, subject to GSE @pplicable
from time to time as recommended by the GST Council

13) AWARD OF CONTRACT

“The tender to be substantially responsive to the bidding documents and who has offered the lowest
evaluated total tender price (Total Quoted Value including the Goods and Services Tax (GST)
Amount)

14) PAYMENT

a) Part or complete Payment will be made only on fsatisry completion of work in full / part thereofid value of
work executed shall be determined, based on thesunements and check measurements by the Enginder in
Measurement Book

For every Bill, 12% of GST will be paid to the contractor based on the value of work
done for Construction by the Employer. After the payment including 12% of GST, the
Contractor should pay the GST Amount to Government through his GST Registration No. Also
the contractor needs to submit the Material purchase bill mentioning the name of the work/s in
the package and GST No. to the Employer.

b) First Bill Payment:
At the time of payment for first running acat bill, the contractor should produce the G&Mmletails on

goods (Materials) to the Employer for ITC
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c) Intermediate Bill Payment:

d)

e)

At the time of payment for next running aaebbills, the contractor should produce the G&il pletails of
services upto previous bill payment (i.e. GST pathil for the previous work bill) along with Inpliax Credit

(ITC) availed at the time of payment of intermedibill to the employer

Final Bill Payment:

The contractor should produce the GST gatdils for all the materials used for constructsrk and
GST paid details of services for the upto previpagment (i.e. GST paid detail for the upto previaask bill)
to the Employer along with Input Tax Credit (ITGJaéled at the time of payment of final bill to teenployer.

Submission of GST paid details of Final Bill:

The GST paid details for the finalrk bill payment of construction work to be subted by the
contractor to the employer in few days after ggtpayment.



RATESAND PRICES :

Price Adjustment Clause, Bonus Clause, Liquidated Damages, etc., ordered in
G.0.Ms.No. 60, PW(G2) Dept Dt:14.03.2008 and G.O.Ms.No. 101, PW(G2)Dept
Dt:10.06.2009.

a. Contractsof morethan 12 months:
The Full Price Adjustment on all the componentduding cement, steel, bitumen
and Petroleum, Oil and Lubricants (POL) shall be applicable, as per specified
formula

b. Contracts of 12 months and below:
In respects of contracts of 12 monthsand belowepadjustment shall be applicable
in respect of cement, steel, bitumen and petroleiln, lubricants (POL) only.

Price adjustment will apply only when the fluctoati of rates exceeds by 3%
compared to the estimate rates (Reserve Bank @f ihthdex Price)

Price adjustment will be calculated only on théneated cost of work.

Bitumen and POL will be considered on “pass thrduggsis with payment of actual
rates/ price at the rates charged by Indian OipGation.

Price adjustment will be made for bothcrease and decrease in the cost of
materials.

Price variation will be calculated once in a quaimerespect of all components except
Bitumen and POL as per specified formula from e Hate of submission of tender
upto the end of agreement period. Provided, if dlggeement is signed with in
minimum specified time, failing which, the pricerision will be applicable from the
date of agreement only, based on the whole sate Rrilex of RBI.

For the purpose of calculating price adjustmers, goarter would be reckoned with
reference to the quarter of the calendar year inchwviihe last date on tender
submission is fixed. In case of delayed agreentenguarter in which the agreement
signed will be reckoned for the purpose of caleoradf Price adjustments

Price escalation will be calculated based on noless$ fixed in physical terms and

prefixed timeline for usage of inputs, clearly icaling the nature and quantum of
eligible inputs to be used for the work for theekeint period between two milestones.
Escalation will be given for only those quantitelsich would have been used had the
contractor stuck to this original time line.

If the contractor does a certain quantity of therkvim the third quarter which be
should have done in the second quarter, he carlsiin escalation on that quantity
at the rates as applicable in the second quart®edod of actual use whichever is
less.

Price adjustment mechanism will cease to operatahf® value of work executed
beyond the agreement period.

Superintending Engineer, PWD.,
CONTRACTOR Buildings Construction & Méénance Circle,
Tallakulam, Madurai — 625 002.



¢ Liquidated damages will be imposed on the contractor for the lapses / short fall in
achieving the rate of program as per miles stone fixed.

e Agreement period shall include the *“actual period” for which the work was
“suspended officially” and extension of time permitted for any valid reasons, such as
war, natural calamities, like flood, earthquake and other risks arising out of acts of
God during the agreement period, work delayed due to the land acquisition process
change in design, change in scope of work, etc., which is given in writing by the
Tender Calling Officer of the respective work.

e Bonus as an incentive for advance completion of work by not less than 10% of
agreement period will be paid at 1% on the value of actual quantum of works

executed at tendered rates.

PRICE ADJUSTMENT CALCULATION

47.1 Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following principles

and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date
given in the contract data upto end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the

contractor.

(b) The price adjustment shall be determined during each quarter from the

formula given in the contract data.

(© Following expressions and meanings are assigned to the work done during
each quarter:

R = Total value of work done during the quarter. It would include the
amount of secured advance for materials paid for (if any) during the
quarter, less the amount of the secured advance recovered, during
the quarter. It will exclude value for works executed under
variations for which price adjustment will be worked separately
based on the terms mutually agreed.

Superintending Engineer, PWD.,

CONTRACTOR Buildings Construction & Méémance Circle,
Tallakulam, Madurai — 625 002.



47.2 To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other clauses in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts to
cover the contingency of such other rise or fall in costs.

Adjustment for cement component

(i)  Price adjustment for increase or decrease in the cost of cement procured by the

contractor shall be paid in accordance with the following formula.

V. =0.85x P/100 x R x (C; - C,)/C,

V. = Increase or decrease in the cost of work during the quarter under
consideration due to changes in the rates for cement

C, = The all India average wholesale price index for cement for the quarter
preceding the date of opening of Bids as published by the Ministry of
Industrial Development, Government of India, New Delhi

Ci= The all India average wholesale price index for cement for the quarter
under consideration as published by Ministry of Industrial Development,
Government of India, New Delhi

P. = Percentage of cement component of the work

Adjustment for steel component

(i)  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Vs =0.85 x Ps/100 X R X (S; - So)/S,
Vs = Increase or decrease in the cost of work during the quarter under

consideration due to changes in the rates for steel

S, = The all India average wholesale price index for steel (Bars and Rods) for
the quarter preceding the date of opening of Bids as published by the
Ministry of Industrial Development, Government of India, New Delhi

Si= The all India average wholesale price index for steel (Bars and Rods) for
the quarter under consideration as published by Ministry of Industrial
Development, New Delhi

Ps = Percentage of steel component of the work

Superintending Engineer, PWD.,
CONTRACTOR Buildings Construction & Maintamce Circle,
Tallakulam, Madurai — 625 002.



Note: For the application of this clause, index of Bars and Rods has been chosen

to represent steel group.

Adjustment of POL (fuel and lubricant) component

(v) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall

be paid in accordance with the following formula:

Vi = 0.85 x P#100 x R x (F; - Fo)/Fo

V¢ = Increase or decrease in the cost of work during the quarter under
consideration due to changes in rates for fuel and lubricants.

F, = The average official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of IOC at ————— on the day thirty days prior to the date
of opening of Bids.

Fi= The average official retail price of HSD at the existing consumer pumps of
IOC at ——— for the 15th day of the middle calendar month of the
quarter under consideration.

P: = Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has

been chosen to represent fuel and lubricants group.

Superintending Engineer, PWD.,
CONTRACTOR Buildings Construction & Mé&émance Circle,
Tallakulam, Madurai — 625200



GENERAL CONDITIONS OF CONTRACT

A. PREFACE

I. Intent and reference to TamilNadu Building Piaet
It is intended by these Tamilnadu Practice to descr

a. The character of the materials to be used

b. The method of execution of work and

c. The contractor's  responsibilites to the Rybli
Government and his workmen and general contraatlitons
which are to be accepted by every contractor whecates
work entrusted to him by the Department.
12 Wherever the term "Standard Specifications"
"Specifications" of the abbreviation "T.N.B.P. Not' "TNBP"
is used in the specifications or in estimates ontraat
documents, it shall refer to the relevant spediicain the
Tamilnadu Building Practice.

1.3 The abbreviation "I.S.” shall mean
'Indian Standard”
2. Applicability of the Tamilnadu Building Practice

2.1
documents a specification for any item of work whits
defined

in the tender notice or in the contract schedulevofk to be
done by a Tamilnadu Building Practice number (TN¥8® )
The fact that the item is defined as specificatisimall mean
that the contractor is to execute the work .acogrdb such
specification modified as may be necessary by aterdum
specification for that particular item of work. the absence
of specification for any work or material in theNIB.P. such
work should be carried out in accordance with theruction
given by the Executive Engineer.

2.2 THESE GENERAL CONDITIONS OF CONTRACT
SHALL APPLY TO ALL AGREEMENTS ENTERED INTO
BY CONTRACTORS WITH THE PUBLIC WORKS
DEPARTMENT OR HIGHWAYS AND RURAL WORKS
DEPARTMENT AND shall form an inseparable conditioh
contract and it shall not be necessary to appeoopg of the
same to the agreement.

3. Contractor to sign in the Divisional
(or the Sub- divisional) copy of the T.N.B.P.

3.1 Every Contractor who executes work for the Rulorks
Department or the Highways and Rural Works Depantme
shall carefully study the specification for all riie of work
which are included in the schedule for work to beeland his
obligation under the "General Conditions of Coriffaghich
apply to all agreements, and he shall sign in tivas@nal
Office copy of the T.N.B.P. (or the Sub-Divisior@ifice copy

if so arranged by the Executive Engineer) as eweddhat he
understands clearly the conditions of contract guwg his
agreement and accepts the same.

3.2 It shall not be necessary for the contractorsign the
Divisional office copy of he.N.B.P. for evep, No delegation by
to him, but his signature therein will be €

accepts the conditions of contract (whict

Contractor

It shall be unnecessary to include in any contrac

specifications) as detailed in the T.N.B.P. for rgveontract
into which he enters. It shall also be the contést
responsibility by frequent perusal of the Divisibifice (or
the Sub Divisional Office) copy to become convetsaith
sanctioned alterations or additions made to the.BEN as
soon as they are made. A separate volume of addenthe
T.N.B.P. will be maintained in each Division (orbsdivision
office) as the case may be, in which will be erdesdl
sanctioned corrections and additions. This must laésstudied
and signed by every contractor before executingggaement.
Interleaving corrections slips will not be made fiois purpose.

O'The .contractor should purchase copy of the T.N.BoP his

reference while executing work.
4. Sub-specifications

4.1 Works of similar nature having many common sésuin
their specifications are grouped under one spedifio
number with a "General" preface thereto and the- sub
specifications are therefore given an alphabedtfad.

5. Additions and alterations to the T.N.B.P.

5.1 Additions and alterations to the T.N.B.P. wille
incorporated in the addenda volume as authoriseithd ¥ hief
Engineer.

6. Power of Superintending Engineer and Executive
Engineers to supplement or alter the T.N.B.P.

6.1 Superintending Engineer and Executive Enginesey alter
the specification for any particular contract whishwithin
their respective power of sanction, when such atiiem is
found necessary by attachment of a correction steedhe
contract form, bearing the T.N.B.P. number, therexions
and the signature of the Superintending Engineerther
Executive Engineer as the case may be, togethdr thi¢
signature of the contractor. Similarly additiongksifications
for items for which there are no standard spedifices will be
made by attachment to the contract documents ofratldn
specifications sheets bearing the signature of
Superintending or the Executive Engineer as the casy be
and the signature of the contractor.

A-1. DEFINITIONS AND INTERPRETATIONS

7. Definition of terms

7.1 Wherever the words and expressions definebisnctause
or pronouns used in their stead occur in contractuthents
(which includes the T.N.B.P) they shall have theaniags
hereby assigned to them except where the contéerweise
requires :

a) "Executive Engineer" means the Executive Enginee
for the time being in charge of the concerned warider
execution or such other departmental assistardslmordinates
to whom the Executive Engineer may have delegagsthio
duties, acting severally within the scope of thetipalar duty
entrusted to them.

the

Superimdeng Engineer, P.W.D,
Buiids (C & M) Circle, Madurai-2



b) No delegation by Executive Engineer which affest
agreements

it is however, to be distinctly understood that teecutive
Engineer or the Superintending Engineer or the drigh
authority who is vested with the powers of acceptaaof the
particular agreement under reference will make eleghtion
of powers to such assistants or subordinates withny way
affects the agreement and its contract conditiorerwbuch
agreement is to be or has been accepted by theuttsec
Engineer or by the other higher authority respetyiv The
duties of such assistants or subordinates willdbelys duties of
supervision to ensure compliance with contract dar.

c)
corporation with whom an agreement has been madthdy
Executive Engineer or higher authority as the aaag be, for
executing work defined in the concerned agreemeunt far
purpose of instructions regarding compliance witintcact
conditions, it shall include the contractor's auitbex agent,
who is maintained on the work by the contractor.

"Contractor means the particular persons firm ol

B. STATEMENT OF APPROXIMATE QUANTITIES IN
SCHEDULE - A

10.1 The quantities mentioned in tender notices amd
agreement schedule - A, are worked out from thevesit
drawing in office and may or may not be the actuatyuired
for execution. The Executive Engineer does not he t
expressly or by implication agree that the actuabant of
work to be done will correspond therewith but rgeserthe
right to increase or decrease the quantity of dagscor portion
of the work as he deems necessary.

102 Tenderers must satisfy themselves by a personal

examination of the site of the proposed work, bgrexation
of the plans and specifications and by others mesnthey
prefer as to the accuracy and sufficiency of tleestent of
quantities and ail conditions affecting the workl atall not at
any time after the submission of their tender, wlispor
complain of such statement of' quantities or asskat there
was any misunderstanding in regard to the natusraunt of
the work to be done nor in consequence apply faereskon of

d) Works or work means the works by or by virtue of time for completion beyond the agreement date.

the contractor contracted to be executed whethmepaeary or
permanent and whether original, altered substitutd
additional or connected with the supply repaircarriage of
tools and plant and supply of manufacture of otteres.

7.2 Works importing the singular only also include ttieral
and vice-versa where the context requires.

NOTE: The terms section officer, Assistant Execativ
Engineer, Executive Engineer, Superintending Eregirend
Chief Engineer, used in the following clauses shdlere the
context so requires, be construed as also includifigers of
the corresponding grade in the Highways and Rurakke/
Department.

8. Evidence of Experience
Tenderers shall, if
evidence to the Executive Engineer that they hagenb
regularly engaged in constructing such works, ay ffropose
to execute and that they are fully prepared with ibcessary
capital, machinery and materials to begin the wardmptly
and to conduct it as required by T.N.B.P. and tlileero
specifications for the particular work if tenderéat, in the
event of their tender being accepted.

9. Legal address Notices

9.1
residence and postal address. The delivering atattmve
named place or posting in a post box regularly taaed by
the Post Office Department or sending by letteisteged for
acknowledgement of any notice, letter or other camication
to the contractor shall be deemed sufficient serticereof
upon the contractor in writing as may be changedngttime
by an instrument executed by the contractor, adideted to
the Executive Engineer.

9.2
conditions shall be deemed to preclude or rendepdrative
the service of any notice, letter or other commaitiom upon
the contractor personally.

Contractor

required, present satisfactory

Nothing contained in the agreement and its contrac

11. Approximate not to mean deviation from drawingsand
specification

111 This declaration of the approximate, retaf the
statement of quantities in Schedule. A does notyelver, in
any way imply that the quantities will be increaséat
departure by the contractor from strict complianaith
sanctioned drawings and specifications to suit bisn
convenience or reduce his costs.

12. To compare tenders
12.1 The quantities in Schedule - A are givend
uniform comparison of lump-sum tenders.
C DRAWINGS AND SPECIFICATIONS
13. Purpose

13.1 The contract drawing if any, read togetherhwihe
contract specifications are intended to show anula@éx the
manner of executing the work and to indicate thgetyand
class of materials to be used.

14. Conformance

14.1 The works shall be carried out in accordandgé the
drawings and specifications which form part of ttentract

Tenderers should give in their tender their plade oand in accordance with such further drawings, tetand

instructions, supplementing or explaining the samsemay
from time to time be given by the Executive Engmee

14.2 If the work shown on any such further drawingsletails,
or other work necessary to comply with any suclrimgsions,
directions, or explanations, be in the opinionh## tontractor,
of a nature which the schedule rate in the contdagts not
legitimately cover he shall before proceeding vatith work,
give notice in writing to this effect to the Exeimat Engineer
and contractor failing to agree as to whether artinere is any
excess rate to be fixed and the Executive Enginedeciding
that the contractor is to carry ow Haid work, the
contractor shall accordingly do so, and die quastibether or
not there is any excess and if so the amount tbérshall
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failing agreement, be settled by an arbitratorraziged in the
arbitration clause, unless the subject is one wisdbft to the
sole discretion of the Executive Engineer underdiaeses of
these conditions of contract and the contractoll $iea paid
accordingly.'

14.3 1t shall be the responsibility of the contoacto give
timely notice to the Executive Engineer regardingthing

shown on the drawings and not mentioned in theifigaiion,

or mentioned in the specifications and not shownthe

D. MATERIALS AND WORKMANSHIP
18. To be the best quality

18.1 All materials, articles and workmanship shall be biest
of their respective kind for the class of work dédsed in the
contract specification and schedule materials beibtpined
from sources approved by the Executive Engineee whrd
"best" as used in these specifications shall mézat, in the
opinion of the Executive Engineer there is no otbeperior

drawings or any error or discrepancy in drawings orquality of materials or finish of articles on therket and that

specifications and obtain his orders there on. reigu
dimensions are to be taken and not those obtaoed $caling
the drawings. In any discrepancy between drawingd a
specifications, the contractor shall forthwith appb the
Executive Engineer for such further instructionsgveings or
specifications as he requires it, being understtuat the
subject to be dealt with under the building procedof best
modern practice. The Executive Engineer will fubnis
instructions, drawings or specifications if in lupinion, they
are required by competent workmen, for the propecetion
of the work.

15. Variations by way of modifications, omissionsro
additions.

15.1 For all modification, omissions from or adalits to the
drawings and specification, the Executive Enging#lrissue
revised plans, or written instructions or both amd
modification, omissions or additions shall be mauhess so
authorised and directed by the Executive Enginearriting.
15.2 The Executive Engineer shall have the prigleof
ordering maodifications, omissions or additions aty aime
before the completion of the work and such ordésall snot
operate to annual those portions of the specifioatiwith
which said changes do not conflict.

15.3 The contractor shall submit to the ExecutivejiBeer a
statement giving details of the claims for any &ddal work
within 30 days of the work and no claim for any sugork
will be considered which has not been included lie t
statement.

16. Copies of Drawing and Specifications

16.1 One copy of the available drawings and spetifins
(apart from the T.N.B.P. a copy of which the cocttva should
purchase for his reference) shall be furnished dfezost to the
contractor for his own use. Such copies of suple¢argrdetails
furnished by the Executive Engineer shall be kept tle
contractor on the work until the completion theremfid the
Executive Engineer shall at all times have acoes$isem.

17. Signed drawing - No authority to the Contractor

17.1 No signed drawing shall be taken as in itaalforder for
variation, unless either it is entered in the agrest schedule
of drawings under proper attestation of the contraand the
Executive Engineer or unless it has been sent miractor by
the Executive Engineer, with a covering letter aonihg that
the drawing is an authority variation of the cootrainder
reference.

Contractor

there is no better class of workmanship availabiete nature
of the particular item described in the contradiestule. The
contractor shall, upon the request of the Execuiwgineer,
furnish him with the vouchers to prove that the enats are
such as are specified.

18.2 Samples of materials shall
contractor's expense to the Executive Engineer whdad for
in the tender notice or ordered to be furnishedhieyExecutive
Engineer prior to execution of any work.

19. Conversion for proportions

19.1 Wherever the proportions are written by figuvathout
further description and where the meaning is otisrwlear as
to which figure is intended to apply to each mateithen the
usual conventions will be understood to apply.

For example,

1:2 Means 1 lime (or cement in accordance withdtetext)
and 2 sand.

1:2:4 Means 1 lime (or cement in accordance wighdbntext)
2 sand 4 broken stone (or other aggregate in agnoedwith
the context).

20. Measurement arid mixing

20.1 In the case of loose materials such as limd,sgement,
broken stone, surki, mortar, etc. the proportioemanded by
the specifications must be measured in properlysitooted
measuring boxes or weighed or in such other maaseshall
be instructed by the Executive Engineer. Measurénsenot
to be done in loose heaps when intimate mixtureh sas
mortar concrete, etc., are to be formed. The mixmngst
always
be done on closely constructed platform so thatethdll be
no leakage of any of the materials through therflob the
platform and also that no foreign materials carnserporated
during the mixing. These platforms must be approvgdhe
Executive Engineer. The cost of such measuring &l
platforms and all the work referred to herein shallborne by
the contractor.

21. Data
21.1 The materials and labour utilised in the ekdeauof work
by the contractor shall not be less then that giirerthe
Tamilnadu P.W.D Standard Data for the relevant item

NOTE In case the contractor considers that the niaé&geand
labour provided in the T.N.P. W.D Standard data floe
execution of particular items of work are in exceSise
contractor may furnish detailed data for such itedesng with
tender with reasons for variations form P.W.D Staddata.
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22. Layout of materials stacks

22.1 The contractor shall deposit materials for ghepose of
the work on such parts only on the ground as magppeoved
by the Executive Engineer. He shall submit for dapproval of
the Executive Engineer before starting work, a itktasite
survey clearly indicating positions and areas wheegerials
shall be stacked and sheds built.

23. Source of purchase of materials and stores
23.1 The Executive Engineer shall, during the peegrof the
work, have power to cause the contractor to puelaas use
such materials or supplies from Government brield8, stores
or other sources as may be specified in the cdnfoacthe
purpose therein specified.

24. Contractor liable for materials supplied by
Government

24.1 The contractor shall be responsible for altemals and

4
or not in accordance with the drawing and spedifica shall

be taken down and removed from the work site at the
contractor's expense, within 24 hours after wriftesiructions

to the effect have been given by the Executive G
Replacement shall at once be made in accordanceh%the
specifications and drawings at the contractors es@e

25.4 In case of default on the part of the contractocaay
out such orders the Executive Engineer shall hawgep to
employ and pay other persons to carry out the erdérthe
contractors risk and all expenses consequent theénetdental
thereto shall be borne by the contractor.

25.5 In lieu of rejecting worknot done in accordance with
the contract, the Executive Engineer may allow swonk to
remain, and in that case shall make such allowdacehe
difference in value, as in his opinion may be reaste.

25.6 Works opened for inspection:- The contractor stll,
the request of the Executive Engineer, within sticte as the

other articles and things which may be supplied byExecutive Engineer shatlame, open for inspection any work

Government from the time he takes delivery thearad shall
make good any loss, damage wastage or undue wdaean

covered up and should the contractor refuse orecedo
comply with such a request the Executive Engineetry m

that may take place form whatever cause and pay temploy other workmen to open up the same. If thie wark

Government for such loss, damage, wastage or undae and
tear such sum as the Executive Engineer may determi

242
agreement Government materials other than thossfigokin

the Agreement are to be supplied to the contrdctouse on
work they will be charged at the market value pilevg at the
time of supply or stock issue rate which - evegrisater. The
contractor will be informed in writing the rate whi he
demands for finished work in view of the fact thatis to use
Government materials.

243 Deleted..

25. Test inspection and rejection of defective matials
and works

25.1 The contractor shall provide proper facilit@sall times
for the testing of materials and inspection of thark by the

has been covered up in contravention of the Exeeuti
Engineer's instructions or if on being opened upgifound not

If at any time subsequent to the execution of thein accordance with drawings and specificationsher written

instructions of the Executive Engineer the expendaspening
it and covering it up again whether done by or veced from
the contractor. If the work has not been covered imp
contravention of such instructions or if on beingeoed up it
be found to be in accordance with the drawings and
specifications or the written instructions of thexeEutive
Engineer, the expenses aforesaid shall be borobgrnment
and shall be added to the contract sum, provide@ys that
in the case of foundations, or any other urgentk&so opened
up and requiring immediate attention the Executrgineer
shall, within reasonable time after the receipaafotice from
the contractor that the work has been opened, roalmuse
the inspection there of to be made, and at theratkpn of
such time if such inspection shall not have beemeanahe
contractor may cover up the same, and shall hategaired

Executive Engineer, and the Executive Engineer Ishalto open it up again for inspection except at thpemse of

accordingly also have access at all times to theegd of
storage or manufacture where materials are beirdgrf@a use
under the contract to determine that manufactupgaseeding
in accordance with the drawings and specifications.

252 The contractor shall, upon demand, also forwardtfer
Executive Engineer's inspection test certificatgptied by the
vendors, when he is purchasing consignments of cgrsieel

and other materials in respect of which certifisaee usually
available.

Government.
26. Defects, shrinkages, etc, after completion

26.1 Any defects, shrinkage or other faults whichynapear
within six months from the completion of the woikssing, in
the opinion of the Executive Engineer from faultgterials or
workmanship not in accordance with the drawings and
specification or the instructions of the Executizagineer
shall, upon the directions in writing of the ExdeatEngineer
and within such reasonable time as shall be spekcifiem, be
amended and made good by the contractor at his cnsh

253 The Executive Engineer shall have power to rejeéct aunless the Executive Engineer shall decide thattmractor

any stage, any work which he considers to be de&edh
quality of materials or workmanship and he shalt he
debarred from rejecting wrought materials by reasof his
having previously passed them in an un worked ¢mmdiAny
portion of the work or materials rejected or pronoced to be
inferior

Contractor

ought to be paid for the same at the rates agreeduch
reduced or other rates, as the Executive Enginesrfim and
incase of default, the Executive Engineer may esnplud pay
other persons to amend and make good such deféciiskage
or other faults or damage, and all expenses corstdluereon
and incidental thereto shall be borne by the cotdra
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26.1 (A) The shrinkage period of six months reférte in
main clause 26.1 above, will be five years in respd all
contracts for construction of original buildingstheir semi
permanent or permanent to ensure structural dtalufi the
building.

5

works and the contractor shall duly comply with Isuc

instructions and directions and shall on the wmittequisition
of the maistry clerks of works or agent, stay thetHer
progress of any portion of the works which in hidgement is
being constructed with unsound or improper mateoal

(G.O.Ms. No. 181 PWD 28.1.86) workmanship, until the opinion and determination thie

26.2 Provided that in the event of Government tgkaver
portions of the works as and when they are comglébe
liability of the contractor under this clause shaltend to a
period of six months (or five years as the case b&yfrom
the date of final taking over the of the work ipestive of the
actual dates on which portion of the works wereta&ver.

27. Executive Engineer's Decision

27.1 To prevent disputes and litigation, it shaldzcepted as

an inseparable part of the contract that in mattegarding
materials workmanship, removal of improper
interpretation of the contact drawings and
specifications, mode of procedure and the carrgingof the
work, the decision of the Executive Engineer shelffinal and
binding on the contractor and in any technical jaeswhich
may arise touching the contract, the Executive Beei's
decision shall be final and conclusive.

28. Dismissal of workmen

28.1 The contractor shall employ in and about ttecetion of
the works only such persons as are careful, skibew
experienced in their several trades and callingd #me

Executive Engineer shall be at liberty to objechta request

the contractor to remove from the works any persmployed
by the contractor in or about the execution ofwtoeks who in
the opinion of the Executive Engineer miscondudtssklf or
incompetent or negligent in the proper performaotehis
duties and such persons shall not be again emploged the
works without the permission of the Executive Eregin

D.1 GENERAL OBLIGATIONS

29. Contractor's maistri or agent and
contractor's staff

29.1 The contractor shall in his own absence keep cotigta

on the works a competent maistry or agent and aegtibns
or explanations given by the Executive Engineer his
representatives to such maistry or agent shalldbe to have
been given to the contractor.

29.2 The contractor shall further provide all staff wiics
necessary for the proper supervision, execution
measurement of the work to ensure full compliandt whe
terms of the contract.

30. Government Maistries or agents

30.1 The Government may be represented oh the fwrén
agent clerk of the works, or maistry who is notr#on the
official or officers and subordinates of the P.Wdb Highways
and Rural Works Department. He (if appointed) shallthe
absence of the Executive Engineer, furnish theraotdr with

the Executive Engineer's or his representativesguntions of
the works and the contractor shall duly comply wihch
instructions and directions to the progress andwi@n of the

Contractor

Executive Engineer shall be obtained thereon, beih snaistry
clerk of works or agent is to have no power whatd¢weorder
any extra works or deviation from the specificatioand
drawings.

E. INCLUDED IN CONTRACT RATES

3.1 Defining contract schedule rates

31.1 The rate entered in a contract schedule fgrciass of
work shall be for finished work in situ and shaiclude all

work. contingent expenses whether direct constructioneesgs
contraciiNvolved in the building in place in accordance hwithe

drawings and specifications or whether they he esese
imposed by an outside authority such as local bdiych
contingent expenses shall not entitle the contractelaim an
extra in respect thereof.

32. Carriage

32.1 Rates for finished work shall always inclutie tost of
conveyance and all leads, lifts, loading unloading stacking
in the manner and at the place ordered by the esffia

immediate charge of the work, unless circumstameeessity
provisions for a separate schedule item, in whadedor such
will be specified in the tender notice or schedule.

322 Wherever the term "carriage" of "conveyancaised in a
schedule item, it shall in the absence of othereduale
provisions or modifying description in the speadfion, be
taken to include all leads, lifts loading, unloaglend stacking
in uniform stacks to the satisfaction of the ExamiEngineer
with careful attention to close packing in casenudterials
which are to be measured in stacks as a basisyofigya for
finished work.

NOTE 1: In the case of important leads and lifts as mayiocc

in river conservancy and other such works wheres lifver
flood banks and long leads may be involved, itsisal to make
separate schedule item provision with a specificatiefining
the exact work to be done for each tendered rate.

NOTE 2 : Payment for carriage will ordinarily be by bulk for

weight at a rate between specified place and obalés of the
method adopted in the standard schedule of ratesmfdage of
materials. The distances will be measured by tharast
practicable and cheapest routes, whether metalled
unmetalled road or cart track.

32.3 When cart or vehicles of any sort are engduyetihe day,
the quantity of materials to be conveyed, the distato be
travelled and the number of trips to be made shflhe
considers necessary be fixed by the Executive Eegin

32.4 The contractor is responsible for making gathdoss in
transporting materials entrusted to him or his &gemhether
caused by wastage, breakage, theft or any otheecau
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325. No payments shall, in any case, be made fordturn
trips with carts empty. Where there are loads fdsthe return
trip the agreement rates should allow for the reducost
thereby on each set of materials so conveyed.

33. Constructions plant

33.1 The contractor shall include in his tendered pracel
shall provide and install all necessary constructteant and
shall use such methods and appliances for the npeafoce of
all the operations connected with the work embragader the
contract as will secure a satisfactory quality afrkvand rate
of progress which in the opinion of the Executivegbeer will
ensure the completion of the work within the tinpedfied. If
at any time before the commencement, or duringptiogress
of the work, or any part of it such methods or &mies
appear to the Executive Engineer to be insufficiemt
inappropriate for securing the quality of the weequired or
the said rate of progress, he may order the cdotrao
increase their efficiency or to improve their claes, and the
contractor shall comply with such orders, but thi#ufe of the
Executive Engineer to demands such increase dfiefity or
improvement shall not relieve the contractor fronis h
obligation to secure the quality of work and thteraf progress
required by the contract and the contractor alonell she
responsible for the efficiency and safety of hasmp) appliances
and methods.

33.2
supply to the contractor any tools, implements, emals and
machinery that the Executive Engineer may congigsirable
but for any such tools, implements, materials arathinery
that may be lent or supplied to contractor by Gorent, the
contractor shall pay such deposit and hire, or lmse price
as may be determined by the Executive Engineera#itles
that may be so lent or hired to the contractorldbalreturned
in good serviceable condition by him to the Exeaiftngineer
before the final bill for work is paid and any stame or
damage shall be recovered from the contractor érfitial bill

at such rate as may be determined by the Exechingneer
after making such allowance as he may considealdsitfor
fan- wear and tear.

34. Scaffolding instructions

34. All requisite scaffolding shall be provided d&he
contractor's expense and shall be double, i.eugtrhave two
sets of upright supports. Care must be taken tarenthe
safety of the work people and the contractor mostply with

such instructions as the Executive may issue tarensuch
safety. The contractor will be entirely responsilite any
damage or injuries to persons or property resulfiogn ill

erected scaffolding, defective ladders, or othezvéissing out
of his default in this respect. The contractorteraton also
invited to the "safety code"

35. Temporary structure

35.1 The Contractor shall erect and maintain atows cost
temporary weather proof sheds at such places aadnanner
approved by the Executive Engineer for keeping nalte

Contractor

It is however, open to Executive Engineer to lemd o

6
under cover. The contractor shall also provide iwaihtain at
his won expenses such temporary fences, guardiydsiand
roads as may be necessary for the execution otdngract
work or for safeguarding or accommodating the pubfi the
Executive Engineer shall order any departure frone t
arrangements made of the contractor, the contrashadl
comply with such orders as the Executive Engineay rasue
to safeguard or accommodate the public Sheds fasihg
workmen shall be provided at the contractor's egpéfj in the
opinion of the Executive Engineer, such are necgssa
desirable,

36. Water and Lighting

36.1 The contractor shall pay all fees and providg¢er and
light as required from municipal mains or other rees and
shall pay all charges therefore (including stortgeks, meters,
etc) for the use of the work and workmen unlessmtise

arranged and decided on in writing with the E.Ee Water for

the works shall be, so far as practicable, freenfrearthy

vegetable, or organic matter and from salts orrashibstances
likely to interfere with the setting of mortar otherwise prove
harmful to the work.

37. Sun protection keeping dry and pumping

37.1 The contractor shall at his own expense aeaaly
requisite protection of the work and materials agasun or
rain effects and shall keep all portions of the kvfree from
water to the satisfaction of the Executive Enginaed shall
use his own plant for the purpose unless otherapseifically
provided in the contract specification.

38. Tools and Seignior age

38.1 The contractor shall, unless otherwise spmifi stated
in the tender notice and subsequently on this basithe
contract be responsible for the payment wherevealga of all
import duties, tolls, octroi duties, seignior aggsarry fees,
etc. on all materials and articles that he may use.

382, The contractor shall be solely responsibldtierpayment
of sales tax under the provision of Madras Gen8edés Tax
Act 1939 (Madras Act IX of 1939) as in force fomg being
and the rates for the various items of the worklsfeanain

unaffected by any change that may be made from tintene

in the rate at which such tax is payable.

38.3 Notwithstanding anything’s contained in settl® of the
Indian Traffic Act, of 1894, the rates for itemsatving, the
use or supply of articles obtained' by the contrafrom
outside India shall remain unaffected by any charigat may
be introduced in Customs duties.

NOTE : For works carried out on behalf of the Goweent of
India, Seignior age fees, etc, referred to in thasise will have
to be levied in every case.

38.4 No seignior age shall be charged where duméberials
quarried from the P.W.D. or other Government qestri
Assistance as necessary will be given to the coturdy the
department to obtain access to quarries approvedhby
Executive Engineer. No plot rent shall be chargedhiaterials
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stacked on the Government lands during the course cagainst any claim or Liability arising from or bdsen the

construction provided all such materials are rerdowéthin
one month after the work is completed.

38.5 Seignior age charges due for use of private qusaatel
private land shall be paid by the contractor.

38.6 The contractor shall form his own approach roatthéo
worksite for which no extra will be due to him. ©@ompletion
the contractor shall not be permitted to removentiagerials
laid for formation of road. If the contractor ikosved to use
the existing roads he shall maintain them in gomtdion at
his own cost through out the period of the contract

39. Setting out works

39.1 The contractor shall be responsible for the &nd proper
setting out of the works and for the correctnesthefposition,
levels, dimensions and alignment of all parts &f works and
for the provision of all materials, staff and labduconnection
therewith.

40. Cleaning up during progress and for delivery

40.1 All rubbish shall be burnt or removed from Hiee, as it
accumulates. All floors, stairs, landing windowsrface and
soil drains shall be cleaned down and put in adihghly
complete clean, sound and workman like state to t
satisfaction of the Executive Engineer before therkwis
finally handed over all rubbish and surplus matsriaot
required by the Executive Engineer having firstrbeemoved
by the Contractor. The contractor shall be giveiceotin
writing to the Executive Engineer when the worlsdsready to
be handed over and shall be responsible for its\te@énce
until it is taken over by the Executive Engineer.

F. RESPONSIBILITIES AND LIABILITIES OF THE
CONTRACTOR

41. Observance of laws, local regulations and noés,
Attachments

41.1The contractor shall confirm to the regulations agthws
of any local authority and or of any water or ligigt
companies with those systems the structure is gexpdo be
connected and shall before making any variatiomsnfithe
drawings and specification that may be necessitétedso
confirming, give to the Executive Engineer writt@otice.,
specifying the variations proposed to be made hrd¢asons
for making them and apply for instructions, therdoncase the
contractor shall not received such instruction imitlseven
days, he shall proceed with the work confirming the
provisions regulating or by-law in question andiaton in the
drawing or specifications so necessitated shaldéalt with
under clause 59.

41.2 The contractor shall give all notices requibgdthe said
Act, regulations or by-laws and pay all fees in roection
therewith unless otherwise arranged and decideith enriting
with the Executive Engineer. He shall also enshaé no

attachments are made against materials of workifaymart of
or for the use of the contract. In every case reteto in this
clause the contractor shall protect and indemnibyenment

Contractor

violation of any such law, ordinance, regulatiodea decree,
or attachment whether by himself or by his emplsyee

42. Accidents- Hoarding - Lighting Observations —
Watchmen

42.1 When excavations have been made or obstacles have
been put in public thorough fares or in places whihere is

any like hood of accidents, the contractor shathply with

any requirement of law on the subject and shallvige
suitable hoarding lighting and watchmen as necgssar

42.2 1t shall be contractor's sole responsibility totpod the
public and his employees against accident fromceaugse and
he shall indemnify Government against any clainngifomages
for injury to person or property, resulting from yasuch
accident and shall where the provisions of the Wwmk's
Compensation Act apply take steps to properly msaagainst
any claims there under.

42.3 On the occurrence of accident which results indiath
of any of the workmen employed by the contractombich

S0 serious as to be likely to result in the dedttary such
workmen, the contractor shall within 24 hours & trappening
of such accident, intimate in writing to the comet section
officer of Department the fact of such accidente Tontractor

h'shall indemnify Government against all loss or dgena

sustained by government resulting directly or iedity from
his failure to give intimation in the manner afaigkincluding
the penalties of fines if any payable by Governmasta
consequence of Government's failure to give naticger the
Workmen's Compensation Act or otherwise confirmtlie
provisions of the said Act in regard to such aceide

42.4 In the event of an accident in respect of which
compensation may become payable under the Workmen's
Compensation Act VIII of the 1923 whether by theatractor

or by the Government as principal it shall be ladwffar the
Executive Engineer to retain out of money due aaghple to

the contractor such sum or sums of money as mayhen
opinion of the said Executive Engineer be suffitiem meet
such liability. The opinion of the Executive Engineshall be
final in regard to all matters arising under tHeuse.

42.5 The contractor shall indemnify Government from and
against all claims and proceedings for or on actooin
infringement of any patent rights, design, tradeknar name

or other protected rights in respect of any comsional
plant, machine work or materials used for or inrestion with
the works or temporary works, or any of them arammfrand
against all claims, demands, proceedings, damagests,
charges and expenses whatsoever in respect tharesiation
thereto.

42.6 Inrespect of all labour directly or indirectly eloped

in the works for the performance of the contrastpédrt of this
agreement, the contractor shall comply with or edoshe
complied with all the rules framed by the Governtnom
time to time for the provision of health and samita
arrangements to workers employed by P.W.D. and \igls
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and Rural Works Department and their contractorigle(v
appendix) In case the contractor fails to make rngeaments
and provide necessary facilities as aforesaid tRective
Engineer shall be at liberty to make arrangememntspaovide
facilities as aforesaid and recover the costs necuin that
behalf from the contractor.

42.7 In respect of all labour directly or indirectly eloped
in the works for the performance of the contrastpdrt of this
agreement, the contractor at his own expense ahalhge for
the safety provisions as per "Safety Code" franredhftime
to time and shall at his own expense provide forfadilities
in connection therewith. In case the contractds fao make
arrangements and provide facilities as aforesadBkecutive
Engineer shall be at liberty to make arrangements movide
facilities as aforesaid and recover the costs necluin that
behalf from the contractor.

42.8 In respect of all labour directly or indirectly eloped
in the work for the performance of the contractoast of this
agreement the contractor shall arrange to furnistriplicate
particulars for each work in the proforma Vide Apgi
XXXVIII by the end every month to the Executive Emeger in
charge of the work.

43. Blasting

43.1 Blasting executed by contractors in connectwith
Government works shall be carried out in the maniescribed
under "Blasting operation - Instructions to Contoat of the
TNBP.

44. Protection of Existing and Adjoining premises

44. The contractor is to protect the whole of th@iming and
where necessary, the existing premises and all svarid all
fittings to all buildings on and adjoining the sigainst the
structural and decorative damages caused by theugése of
these works and make good in all respects all slashage
done or occuring to the same, and leave such atémsent in
perfect order. He is also to make good any damage @ the
execution of the work to existing public or to @ig footways
or roadways.

45. Permit other workmen — Co-operation - Afford
Facilities

45.1 The Executive Engineer shall have full powersénd
workmen upon the premises to execute fittings atftkero
works not included in the contact, for whose operst the
contractor is to afford every reasonable facilityidg ordinary
working hours, provided that such operations shwlcarried
on in such a manner as not to impede the progffethe avork
included in the contract, but the contractor is ot be
responsible for any damage which may happen to eor
occasioned by any such fittings or other works,vigled he
complies with the Executive Engineer's instructioms
connections therewith, and provided that the damageot
caused by himself or his workmen.

452 The contractor shall, at all times co-opera®ss, attend
on, and afford facilities for such specialists asaybe

employed by the Executive Engineer on other works i

connection with the building, allowing them freeatfarge the

Contractor
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use of all plant, light and water installed in tverks. The
contractor shall also cause such special work otept it as
instructed to avoid injury during progress of therks. For
failure so to protect, the contractor must make dg@my
damage caused.

45.3 When two or more contractors are engaged sialiation

or construction work in the same vicinity the Exibei

Engineer shall have authority to direct the mannewhich

each shall conduct the work so far as it affectheot
contractors.

46. Holes for water services, gas electrical and
sanitary fittings

46.1 The contractor shall leave all holes in magamd floors
for the insertion of water services, gas and dleatr
connections and sanitary fittings in the exact tmss
indicated by the Executive Engineer during the peeg of
work. These holes must be properly built up in aknaan like
manner at the contractor's cost, as soon as ttegfithave
been installed in cases, where the installatioastaade during
the constructions of the building and where in dipénion of
the Executive Engineer, delays in settlement obants will
not thereby occur.

47. Contract's risk and insurance.

47.1 The work executed by the contractor undercthrgract
shall be maintained at the contractor's risk uthd work is
taken over by the Executive Engineer. The Govtll st@ be
liable to pay for any loss or damages occasionedrlarising
out of fire, flood, volcanic eruption, earth quake other
convulsions of nature and all other natural calemiand risks
arising out of acts of God during such period amel dption
whether to take insurance coverage or not to cawer such
loss or damages is left to the contractor.

47.2 Provided however, that the contractor, shatlbe liable
for all or any loss or damages occasioned by airgyiout of
acts of foreign enemies invasions hostilities orrlika
operations (before or after declaration of war) etidn
military or usurped power.
48. Holidays

48.1 Subject to any provision to the contrary cimed in the
contract name of the permanent work shall saveeasirtafter
provided be carried on during the night or on Sysdand
other holidays without the permission in writing difie
Executive Engineer or of the officer in-charge bé twork,
save when the work is unavoidable or absolutelyessary for
the safety of life or property or for the safetytbé works in
which case the contractor shall immediately advibe
Executive Engineer.

6. MISCELLANEOUS

49. Sand and Gravel
49.1 The contractor shall not make any excavatigen the
site for the purpose of obtaining gravel, sandair ather than
that shown or implied by the drawings, except witle
previous permission of the Executive Engineer.
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50. Old Curiosities

50.1 All old curiosities, relics, coins, mineratce found in
excavating or pulling down, shall be the property tbe
Government and be handed over to the Executivengéngi
Should any ancient masonry, or other old work ¢ériest be
opened up the Executive Engineer's attention fieadlalled to
the same before demolition or removal.

51. Assignment or sub-letting

51.1. The contractor shall not without the writeonsent of
the Executive Engineer assign the contract norlsulany
portion of the same. Ordinarily no sub-letting wille
permitted, but in case such should be permitted thy
Executive Engineer, it shall in no way free thetcactor from
any of responsibilities under any clause of th&3entlitions of
Contract" or of the "Articles of Agreement”

52. Specialists
52.1 The Executive Engineer shall, during the peegrof the

9
H. DATE OF COMMENCEMENT, COMPLETION,
DELAYS, EXTENSION, SUSPENSION OF WORK AND
FORFEITURE

55. Date of commencement and completion

55.1 On notification of possession of the site foemises)
being given to the contractor by letter registerémt

acknowledgement as provided in clause 9.1 suprashad

forthwith begin the work, shall regularly and contdusly
proceed with them, and shall complete the samee(sxtor

painting or other work which, in the opinion, oktlExecutive
Engineer, it may be desirable to delay) by the date
completion, as defined in the "Articles of Agreertiesubject
nevertheless, to the provisions of extension o&timentioned
in the next clause. The contractor shall underimmumstances
be entitled to claim any damages from Governmehneifncurs
any expenses or liabilities to payment under theragt before
the date of commencement defined above. The cdaotraball

have the right to withdraw from the contract andagbrefund
of his security deposit if such intimation of hamgliover the

work have powers to select, nominate or recommentgjie is delayed by more than two months from thee dzf

tradesmen or specialists to supply material or eeesuch
portion of the work as he may consider desirabletha
interests of the Government.

53. Ratification of the orders of the
Executive Engineer

53.1 Should the acceptance of the tendersbdymond the
authorised powers of the Executive Engineer asdaign the
P.W.D. code, the orders and decisions of such Hixecu

»  Engineer with regard to

(a) extension of time for completing the contract vk
subject to the ratification of the SuperintendingyBeer for all
works for which tenders were accepted by the Emgmef
Public Works Department including Superintendingyieer,
Chief Engineer / Board of Engineers and Governraent

(b)

the ratification of the Chief Engineer for all werkor which

tenders were accepted by Engineers of PWD includin

Superintending Engineer/Chief Engineer/Board of iEeers
and Government.

54. Order Book

54.1 An order book shall be kept at the P.W.D. €&ffon the
site of the work. As far as possible, all ordergareling the
work are to be entered in this book. All entriealshe signed
and dated by the P.W.D. Officer in direct chargehaf work
and by the contractor or by his representativeimiportant
cases, the Executive Engineer or the Superintengimgineer
will countersign the entries, which have been made order
book shall not be removed from the work except wvitib
written permission of the Executive Engineer.

542 No photographs of the site or of the work oy aart
thereof shall be taken except with the permisamowriting of

the Executive Engineer and no such photographs $al

published or otherwise circulated without the pesitn of the
Chief Engineer.

Contractor

the termination of contract or of employment o
specialists for certain portion of the works wik Isubject to

acceptance of the agreement by competent authority.

56. Delays and extension of time

56.1 No claim for compensation on account of detays
hindrances to the work from any cause whatevet shal
except as hereinafter defined.

Reasonable extension of time will be allowed by the

Executive Engineer or by the officer competentancsion the
extension for unavoidable delays, such as may trdsuin
causes which in the opinion of the Executive Enginare
undoubtedly beyond the control of the contractoheT
Executive Engineer shall assess the period of dalay
hindrance caused by any written instruction isskigdchim at
twenty five percent in excess of the actual workiggiod so
lost. If at any time the Executive Engineer is lo¢ topinion

f that there has been avoidable delays and the cbmtrails to

maintain the rate of progress specified in theclkadi of
agreement, it shall be lawful for the Executive Begr to
impose penalty or order forfeiture from the Depoaitd
sanction the extension of time for such delays,videx
however, the penalty and forfeiture shall be gogdras per
clause 57.2 and 57.3

56.2 In the event of the Executive Engineer failtogssue
necessary instructions and thereby causing deldyhengrance
to the contractor the latter shall have the rightctaim an

assessment of such delay by the SuperintendingnEegiof

the Circle. The contractor shall lodge in writing the

Executive Engineer a statement of claim for anyaylebr

hindrance referred to above within fourteen daysmfrits

commencement otherwise no extension of time will

allowed.

56.3 Whenever, authorised alterations or additiomsde

during the progress of the work are of such naiarghe

opinion of the Executive Engineer as to justifyextention of
time in consequence thereof such extension of tivile be

granted in writing by the Executive Engineer or esth
competent authority when ordering such alteratioms

additions.
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57. Delays in commencement or progress or negfesbrk or
suspension of works by the contractor and forfeitwfr Earnest
Money, Security Deposit and withheld amount

57.1 Time shall be considered as the essence afothteact. If
at any time the Executive Engineer shall be ofdpimion that
contractor is delaying commencement of the worklewing

or delaying the progress of work as defined in thkular
statement, "Rate of Progress" in the Articles ofesgnent or
the contractor fails to maintain the Rate of pregrén the
Articles of Agreement plus any extension of time tbe

contractor shall suspend the works, or sublet tloekvor a
portion thereof without the sanction of the ExeeaitEngineer
or violates any of the provisions of the contrdat Executive
Engineer shall so advise the contractor and atsttree time
demand compliance. If the contractor neglects oy with

such demand within seven days after receipt of sutite, it
shall then or at any time be lawful for the ExeesitEngineer
to impose a penalty or forfeiture on this contradtom the
deposit or to determine the contract.

572 The penalty or forfeiture referred to in Clause 5F.
shall not exceed 5% of the value of work executad &
imposed in cases where the contractor is alloweprozeed
with the whole or part and complete the whole arhspart of
the works. The penalty or forfeiture imposed by Ehecutive
Engineer under this clause is however subject tdification
or waiver at the absolute discretion of any autlydnigher in
rank than the Executive Engineer.

573 It shall be a further right of the Executive Enginéo
give any part of the work to any other contractdnia
discretion or have it done departmentally in ortdemaintain
the rate of progress and the contract shall thesebsrmined
for only that portion of the work given to the otlwntractor
or done departmentally. The forfeiture under clakig@ will

in these circumstances be applied and any excessnditure
incurred on this account shall be recovered froenatiginal
contractor.

57.4 Determination of the contract referred to lauSe 57.1
shall carry with it the forfeiture of the SecuriDeposit. After
determining the contract, the Executive Engineeatldtave the
right to give any part of the work to any other tantor in
the unexecuted portion of contract, in which casgexpenses
which may be incurred in-excess of such amount whiould
have been paid to the original contractor if theolghwork had
been executed by him shall be borne and paid bytignal
contractor and may be deducted from any money dugn
by Government under this contract or any other arh@that
so ever Provided also that if the expenses inculrgdhe
government are less than the amount payable todh&actor
at his agreement rate the difference will not bél ga the
contractor.

57.5
adopted by the Executive Engineer, the contradtatl $rave
no compensation for any loss sustained by him lagoe of
his having purchased or processed any materialsntered
into any engagements or made any advances on &cooun
with a view to the execution of the work or thefpamance of
contract, and in case action is taken under arnlgeoprovisions
aforesaid, the contractor shall not be entitledo¢opaid any

Contractor
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sum for any work actually performed under the cacttunless
and until the Executive Engineer has certified inting the
performance of such work and the value payableespect
thereof and he shall only be entitled to be pail ¥hlue so
certified.

57.6 In the event of the Executive Engineer puttingdncé
all or any of the powers vested in him under treusé 57.4
he may if he so desires after giving a notice iitimg to the
Contractor take possession of the works and site adinsue'
plant and materials thereon (or any ground contiguthere
to) and all such plant and materials as above wead shall
thereupon be at the .disposal of Government aledgltar the
purpose of completing the work. After such notiseall have
been given the contractor shall not be at libestyeimove from
the site of works or from the ground contiguousreébe any
plant or materials belonging to him which shall &ayeen
placed thereon for the purpose of the above wodveBiment
shall not be liable to make any payment to the reatdr on
account of use of such plant for the completiorthef works
under the provisions herein before contained.  t&king
possession of the materials and stores belongingh&
contractor or procured by the contractor and intehtb be
used for the execution of the work or any part ébérthe
contractor shall be paid for the same in accourthecontract
rates, to be certified there of shall be final. th@®wise the
Government may give notice in writing to the cootoa to
remove any of his plant or materials from the sited not
required for completion of the works, if such plaanhd
materials are not removed with fourteen days aftdice and
have been so given, Government may remove anthseflame
holding the proceeds less the cost of removal atel $0 the
credit of the contractor. The certificate of the eEutive
Engineer as to expense of any such removal andskalé be
final and binding on the contractor.

1. PARTICULARS OF PAYMENT

58. Payment on lump sum basis or by final measen¢rm
unit prices

58.1 Final measurements need not be taken unless ¢ither
contractor or the Executive Engineer claims exttasor
deductions from the quantities of schedule - A.

In case final measurements are claimed, they shall
taken only for those items for which either the tcactor or
the Executive Engineer claims final measurements the
quantities of the remaining items in Schedule-A lishe
accepted as correct. The lump sum amount mentionéue
agreement will then be varied by adding theretalextucting
there from as the case may be, the differencen{if between
the amounts mentioned in Schedule-A for such itant the
amounts arrived at by calculation at contract ratesed on the

In the event of anyone of the above clauses beinrevised quantities for the same, obtained by thealfi

measurement aforesaid.

58.3 It shall be accepted as a condition of tharaohthat the
payment of the final bill to the contractor les® tithheld
amounts and his acceptance thereof shall consttditdl and
absolute release of Government from all furthemesaby the
contractor under the contract.
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59. Payment for additions and deductions for
omissions

59.1 No authorised variation shall vitiate the caat, but
additions and omissions shall be measured up asitiwlih in
accordance with clause 58.2'

592 If there is no rate in Schedule A for additiomaork
ordered to be carried out by the Executive Enginen prior
to execution of the additional work, a rate for tudditional
work, shall be worked out in accordance with thethods
indicated in 59.3 and with the rate agreed uponpplemental
agreement shall be entered in the proper deparainésm
signed and dated by the contractor and the Exex&ngineer
and or any other officer for the time being autbed to accept
such agreement and supplemental agreement shafucm
acceptance form part of the original agreementopycof the
supplemental slip shall be given to the contractor.

59.3.1The rate for additional works shall be derived frtme
rate for similar items of work in the accepted agnent.

59.3.2In the case of works for which supplemental agragme

is to be entered into during the period when theedale of
rates has not changed from the date of executidineobriginal
agreement then the rates for supplemental agreesmesy be
the prevailing schedule or rates plus or minus éemaemium
in case the rates" cannot be derived from the itemghe
original agreement. In other case, where the sdbealurates
has changed in the intervening period, the ratesgiing as
per the schedule of rates at the time of executafn
supplemental items will be adopted with, no tenplemium
over this rate.

59.3.3If the rate for a particular item of work is not the
schedule of rates, the prevailing market rate wherwork has
done shall be adopted. ,
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62. Fraud, willful neglect or default

62.1 No final or other certificate of payment orcgimpletion,
acceptance or settlement of account shall, in
circumstances, relieve the contractor from hisiliiglfor any
fraud, or willful neglect or default in the exeari of the
contract or any willful or unauthorized deviatiorfsom
drawings, specifications, instructions and diretidfor the
time being binding upon him.

63. Unfixed materials

63.1 No payment or advance will be made for unfixed
materials when the rates are finished work in situ.

64. Payments and Certificate

64.1 Payments will be made to the contractor uniher
certificates to be issued at reasonably frequesetvals by the
Executive Engineer or the Sub-Divisional Officerthin 14
days of the date of each certificate an intermedEtyment
will be made by the Executive Engineer or the SuNisibnal
officer of a sum equal to 95 percent of the valieark, as so
certified and the balance of 5 percent will be Wwihl and
retained as security for the due fulfillment of gwntract.
Under the certificate to be issued by the Executimgineer or
Sub-Divisional Officer on the completion of the iemtworks,
the contractor will receive the final payment df the money
due or payable to him under or by virtue of thetcat except
security deposit and the withheld amount equal 1622percent
of the total value of the work done provided théseno
recovery from or forfeiture by the contractor torbade under
clause 57. The amount with held from the final Will be
retained under. Deposits and paid to the contraicigether
with the Security Deposit after one year reckonedfthe date
of completion of work or as soon after the expoatof such
period of one year as all defects shall have beadengood
according to the true-intent and meaning thereofchéver
shall last happen. In the event the final bill rémaunpaid

59.3.4If the rates cannot be determined as above, thes rat even after the period of one year aforesaid, thecHtve

shall be fixed on the cost of lab our and materfalss 10
percent thereon, provided the vouchers shall haeenb
delivered to the Executive Engineer within 7 dafterasuch
work is completed. If the Executive Engineer coassdthat the
vouchers are unduly high, the Executive Engineer\cduate
the work as reasonable and fair and make paymein¢ ifalue
of payment is less than Rs. 1,000. If the valuadditional
payment exceeds Rs. 1,000 the contractor shall haeeight
to submit matter to arbitration.

60. No payment for unsanctioned extras

60.1 It shall be distinctly understood that no pawinwhatever
will be made to the contractor for variations byyws extras,
in cases where such variations have been" madenwitfe

written sanction of Executive Engineer.

61. Accounts Receipts and Vouchers
The contractor shall at any time upon the requette
Executive Engineer furnish him with all invoicescaant,

receipts and other vouchers that he may requicmmmection
with the contract.

Contractor

Engineer shall refund the security deposit whictiuded the
E.M.D. and also the withheld amount on a separdteifb
requested for by the contractor in writing. No imate of
Executive Engineer or Sub-Divisional Officer shalie
considered conclusive evidence as to the suffigienfcany
work or materials or correctness of measurementshich it
relates nor shall it relieve the contractor frons hability to

make good defects and provided by the contract. The

contractor when applying for a certificate, shategmre a
sufficiently detailed bill based on the originalgdires of
guantities and rates in the contract Schedule-A the
satisfaction of the Executive Engineer, to enab&Executive
Engineer or the Sub-Divisional Officer to check tii@ms and
issue the certificate. The certificates as to sofckhe claims
mentioned in the application as are allowed by Executive
Engineer or the Sub-Divisional Officer shall beuisd within
fourteen days of the application. No applicationdaertificate
shall be made within fourteen days of a previoysiegtion.

64.1 (A) Notwithstanding the above clause, th¢hkeld
amount of 2 1/2% from the final bill in respectadntract for
construction of original building, will be retaindxy the Govt.
for a total period of one year in lieu of six mamtperiod
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referred to in clause 64.1 above and will be reldaafter the
expiry of one year period on execution of an indéynbond
by the contractor to the satisfaction of the Exagik for a
further period of four years to ensure structutabsgity of the
building under clause 26.1 A

64.2 When there are complaints from the labour Bepent
about non-payment of wages to the labourers emglbyethe
Contractor for the execution of works under agremmthe
Executive Engineer, shall have full powers to witlththe bills
claimed by the contractor pending clearance ceatié from
the Labour Department and to act as per the dinegjiven
by the Labour Department.

65. Interest on money due to the contractor

65.1 No omission by the Executive Engineer or thé-S
Divisional Officer to pay the amount due upon dexdites shall
vitiate or make void the contract not shall the tcactor be
entitled to interest upon any guarantee fund ompts in

12

Whenever any amount has to be paid by the Contracto

in view of the determination of the contract bytw& of clause
57 or any amount that may be due from the contrastonder
these presents and the contractor is not responginthe
demands for the payment of the said amount, thenGdivt.
shall be entitled to recover the said amount unthe
provisions of the Revenue Recovery Act.

68. Contractor dying becoming insolvent insane or
imprisoned

68.1 In the event of the death or insanity or imsnty or
imprisonment of the contractor, or where the cartnabeing a
partnership or firm becomes dissolved or being gpam@tion
goes into liquidation voluntary' or otherwise, tt@ntract may
at the option of the Executive Engineer, be termeitiaby
notice in writing posted at the site of the workesl advertised
in one issue of the local district Gazette andaaltepted and
acceptable works shall forthwith be measured up m@aid for
at the rates provided in the contract schedule &vkach apply,

arrear, nor upon any balance which may, on thelfinay, giherwise, by the most recent schedule of ritbeodivision

settlement of his accounts, be found to be duémo h

652 Whenever the withheld amount reaches Rs. 1¢008

multiple thereof, the contractor may, at his optideposit with

the Executive Engineer an equal amount in sumssoflR00

or a multiple thereof, in any of the forms of irdst bearing
securities recognized for the purpose by the TiNliE Works

Account Code and subject to the provisions theceotained
in which case the equivalent withheld amount shallpaid to
him forth with. The contractor will be permitted ¢ézercise the
option in this clause, subject only to the conditibat the rates
of progress contained in the Articles of Agreemisnproperly

maintained.

66. Acceptance of final measurements

66.1 The contractor agrees that before paymerteofinal bill

shall be made on the contract, he will sign andvdelto the
Executive Engineer, either in the measurement book
otherwise as demanded a valid release and discframgeany
and all claims and demands whatsoever for all mgatgsing
out of or connected with the contract and also pceda
certificate from the Income Tax Authorities thatiatome tax
payable by him upto-date has been duly paid pravitteat

nothing in this clause shall discharge or releasecontractor
from his liabilities under the contract. It is fner expressly

approved by competent authority to the person asqres
entitled to receive and give a discharge for thgnnt.

J. SETTLEMENT OF DISPUTES

69. Arbitrations

69.1 In case of any dispute or difference betwéerparties to
the contract either during the progress or afthe-completion
of the works or after the determination, abandortroetreach
of the contract, or as to any matter or thing agghere under
except as to the matters left to the sole disanetd the
Executive Engineer under clauses 18,20,25-3,27,3534nd
37 of "General conditions of contract” or as to with holding
by the Executive Engineer of payment of any billoich the
contractor may claim to be entitled, then eithertypahall
forthwith give to the other notice of such dispotedifference
shall be and is hereby referred to the arbitratainthe
Superintending Engineer of the nominated circle tinanin
the “Articles of Agreement” (herein after called eth
‘Arbitrator’) in cases where the value of claimléss than and
upto Rs. 50,000/- in case where the value of claimore than
Rs. 50000/- the parties will seek remedy throughdbmpetent
civil court. (G.O. Ms.No. 253 PW dt; 24.02.81)

The Arbitrator shall give detailed reasoin their
awards for their findings and conclusion. (G.O.Ms.N 844

agree that Executive Engineer in supplying the Ifina PW dt: 06.04.83)

measurement certificate need not be bound by tbeepding
measurements and payments. The final measurenikatsy
of the Executive Engineer shall be final conclusingl binding
on the contractor.

67. Recovery of money from contractor in
certain cases
67.1 In every case in which provision is made fravery of

money from the contractor, Government shall betledtito
retain or deduct the amount thereof from any motiggt, may

Subject as aforesaid to the provisions of the watdin Act,
1940 or any statutory modification or re-enactntéeteof and
the rules made there under and for the time beirigrce shall
apply to the Arbitration proceeding under this skau

Upon every and any such reference, the costs ofrenental
to the reference and award respectively shall kergliion of
the arbitrator, subject to the condition that theoant of such
costs to be awarded to either party shall not,espect of a
monetary claim exceed the percentage set out befoany

be due or may become due to the contractor undeseth such award irrespective of the actual fees, codterpense

presents and or under any other contract or cdstmcany
other account what so ever.
67.2 Recovery under Revenue Recovery Act

Contractor

incurred by either party provided that where a ntarneclaim
is disallowed in full the said percentage shalich&ulated on
the amount of the claim. The arbitrator may detaemnthe
amount of the costs to be awarded or director #mesto be
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fixed as between solicitor and client or as partgt ahall direct
by whom and to whom and in what manner the samk lsba
borne and paid.

The percentage above referred to in this claus&%ren any
such monetary award which does not exceed Rs. A&08%
on the next Rs. 40,000 or any part thereof 2% emtxt

Rs. 50,000 or any part thereof and 1% on any ex@ess

Rs. 1,00,000/- provided that the government shatllbe liable
to any claim in respect of any such dispute oredéfce until
the liability and the amount thereof shall haverbeferred to
and decided by the Arbitrator.

69.2 The fees for Arbitrators shall be levied basedhe value
of claims referred to for arbitration. The fees Ikhbe
calculated at 5% of the fusty Rs. 10000/- at 3%hefnext Rs.
40000/-

69.3 In cases where the value of claim is more ®&n50,000
the parties will seek remedy through the competaitcourt.

APPENDIX No. I.

PUBLIC WORKS DEPARTMENTS SAFETY CODE
General Rules as to Scaffolds

1. Suitable scaffolds shall be provided for workmandth

works that cannot be safely done from a ladder yorother

means. When a ladder is used an extra Mazdodt lsha
engaged for holding the ladder and the ladder dtmlfiven

an inclination not setter the 0.25 to 1 (0.25 hamial to 1

vertical) When the ladder is used for carrying mate as well,
suitable foot holds and hand holds shall be pravida the
ladder.,

2. A scaffold shall not be constructed taken down

substantially altered, except (a) under the sup&mvi of

competent and responsible person; and (b) as fqoasible
by competent workers possessing adequate experiersteh

work. ,

3. All scaffolds and appliance connected therewith afhd
ladders shall

a) be of sound material

b) be of adequate strength having regard to the loa

strain to which they will be subjected and
c) be maintained in proper condition

4. Scaffolding or staging more that 3.5 metres althe
ground or floor shall have a guard rail properliaeiied, bo
braced and otherwise secured at least 0 meter ahevidoor
or platform of such scaffolding or staging and exiieg along
the entire length of the outside and ends theréibf enly such
opening as may be necessary for delivery of madserisuch
scaffolding or staging shall be so fastened agaognt it from
swaying from the building or structure.

5. Scaffolds shall be so constructed that no partetifer
can be displaced in consequence of normal use.
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8. Working platform, gangways and stairways should be
so constructed that to part there can save undulynequally.

If the height or the platform or the gangway or gtairways

is more than 3.5 meters above ground level or fleeel they
should be closely boarded should have adequatehvadd
should be suitably fenced as described in (4 above)

9. Every opening in the floor of a building or in a rkimg
platform shall be provided with suitable fencingrailing for
a minimum height of 0.9 meter to prevent the falpersons or
material.

10. Safe means of access shall be provided to all wgrki
platforms and other working places. Every laddeallsbe
securely fixed. No portable single ladder shalbler 9 metres
in length while the width between side rails inguadder shall
in no case be less than 30cm for ladder upto adddimg 3
metres in length.  For longer ladders this widttowidd be
increased at least 20 mm for each additional maftiength.
Uniform step spacing should not exceed 30 cm. qAde
precautions should be taken to prevent danger &tautrical
equipment. No materials on the site of work shudl so
stacked or placed as to cause danger or inconwanignany
person or the public. The contractor shall provatlenecessary
fencing and lights to protect the Public from aecits and
shall be bound to bear the expenses of the defehseery
suit, action or other proceedings at law that maybbought
by any persons for injury sustained owing of théedse of
every suit, action or other proceedings at law tmay be
brought by any persons for injury sustained owioghéglect
of the above precautions and to pay any damagescasid
which may be awarded in any such suit, action ocgedings

orto any which may be awarded in any such suit, acto

proceedings to any such persons or which may Wwihconsent
of the contractor be paid to compromise and claynafy such
person.

Excavation and trenching
11. Trenches -1.2 meters or more in depth, shadllat
times be supplied with at lease one ladder for &irimeters
in length or fraction thereof. Ladder shall be exied from
bottom of the trench to at least 0.8 meter aboeestirface of
the ground. The sides of trenches which are 1.&mmetr more
in depth shall be stepped back to give suitablpesior hold
securely by timber bracing, so as to avoid the daiof sides
to collapse.

12 Demolition - Before any demolition is commeneett
also during the process of the work -

a) All roads and open areas adjacent to the work site
shall either by closed or suitably protected.

b) No electric cable or apparatus which is liable ¢o0 b
a source of danger over a cable or apparatus ugettheb
operator shall remain electrically charged.

c) All practical steps shall be taken to prevent dange
to persons employed from risk or fire or explos@nflooding.

6.  Scaffolds shall not be overloaded and so far asNo floor, roof or other part of the building shb# so overloaded

practicable the load shall be evenly distributed.

7. Before installing lifting gear of scaffolds special
precautions shall be taken to ensure the strengthstability
of the scaffolds.

Contractor

with debris or materials as to render it unsafe.

13 All necessary personal safety equipment asidemes!
adequate by the Executive Engineer shall be kegtable for
the use of the person employed on the site andtaiaa in
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a condition suitable for immediate use and thetremtor
should take adequate steps to ensure proper usgugiment
by those concerned. :

a) Workers employed on mixing asphaltic materials
cement and lime mortars shall be provided with gutive
footwear and protective goggles.

b) Those engaged in white-washing and mining or
stacking of cement bags or any materials whichjigrious to
the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall have
protective goggles and protective clothing and séadt
sufficiently safe intervals.

d) Those engaged in welding works shall be provided
with welder's protective sight lags.

e) When workers are employed in sewers and man

holes which are in use, the contractor shall ensoha¢ the
manholes covers are opened and are ventilatedhstt fier an
hour before the workers are allowed to get into rir@nholes
, and the manholes so opened shall be cordonedvitffif
suitable railing and provided with warning signals boards to
prevent accident to the public.

f) The contractor shall not employ men below the ag
of 18 years and women on the work of painting vatbducts
containing lead in any form. Where ever men abde dge
of 18 are employed on the work of lead painting, fbllowing
precautions shall be taken.

() No paint containing lead and lead products Ishal
used except in the form of paste of ready-made. pain

(u) Suitable face masks should be supplied foroysene
workers when paint is applied in the form of spoay
a surface having lead paint dry rubbed and scrapped

(in) Overalls shall be supplied by the contracttws
workmen and adequate facilities shall be provided t
enable the working painters to wash during the
cessation of work.

(iv) When workers are employed in dangerous
occupations like work with hot bitumen, drilling
operations etc., which are likely to prove dangerou
resulting in physical damage and casualty, adequate
protection of the workers should be provided.

14.  When the work is done near any place where there i
risk of drowning all necessary equipments shouldpimeided
and kept ready for use and all necessary stepatéie
prompt rescue of any person in danger and adegquet@sion
should be made for prompt first aid treatments Ibfirguries
likely to be sustained during the course of theksor

15  a) Hoisting machines and tackle including their
attachments anchorages and supports shall be geobanical
construction sound materials and adequate streagth free
from patent defect and shall be kept in good regadt in good
working order. Every rope used in hoisting or lamgermaterials
or as a means of suspension shall be of suitaldétyjand
adequate strength and free from patent defect.

Contractor
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b) Every crane driver or hoisting appliance operator
shall be properly qualified and no person underape of 21
years should be in control of any hoisting machineluding
the scaffold winch or give signals to the operator.

¢) In the case of every hoisting machine and of every

chain ring hook shackle level and fully block usechoisting
or lowering or as a means of suspension, the safking load
shall be ascertained by adequate means. Evasyirttp
machine and all gear referred to above shall belplenarked
with the safe working load, in the case of hoistingchine
having a variable safe working load, each safe imgrkoad
and the conditions under which it is applicablellsha clearly
indicated. No part of any hoisting machine oraofy gear
referred to above in this paragraph shall be loduend the
safe working load except for the purpose of testing

16. Motors, gearing, transmissions, electric wirangd other
dangerous parts of hoisting appliance shall be igedv with

efficient safeguards, Hoisting appliance shall lbevided with

such means as will request to a minimum the riskhef

accidental descent of the load. Adequate precautshrall be
taken to reduce to a minimum the risk of any phea suspended
load becoming accidentally displaced.

When workers are employed on electrical instaltatio
which are already energized, insulating mats, wgapparel such
as gloves, sleeves and boots as may be necessarlg die
provided. The workers and carry keys or other rizdgewhich
are good conductors or electricity.

17.  These safety provisions should be brought to th&eo
of all concerned by display on a notice board gr@minent

place at workshop. The person responsible for thaptiance

of the safety code shall be named by the contractor

18 To ensure effective enforcement of the rules and
regulations relating to safety precautions, thearagements
made by the contractor shall be open to inspectigrthe
Labour Officer, Executive Engineer of the Departmen other
representative.

19.  Notwithstanding the above clauses (1) to (18) thisre
nothing in these to exempt the contractor from dperations
of any other Act of rules in force in the Repuldicndia.
Model Rules for provision of Health and Sanitampagements for
workers employed by the P. W.D. and Highways aniRuorks
Department and their contractors

The contractor's special attention is invited ttevant
clauses of the "General conditions of contractth@ Tamilnadu
Building Practice and he is requested to providehiat own
expense the following amenities' to the satisfactaf the
Executive Engineer. <
;, Application : These rules shall apply to all Idirig and
construction works in charge of P.W.D.

2. Definition: (i) "Work plac& means a place at which an
average fifty or more workers are employed in cotioe with
construction work. ¢
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ii) "Large work place" means a place at which ateeraged 500
or more workers are employed in connection withstration
work.

3. First Aid : (a) At the work site there shall bmintained in
a readily accessible place, first aid appliance aratlicines
including an adequate supply of sterilized dressiagd
sterilized cotton wool. The appliances shall bptke good
order. They shall be placed under the charge asponsible
person who shall be readily available during wagkiours.

(b) At large work places where hospital facilites® not
available within easy distance of the works fiigt-posts shall
be established and be run by a trained compounder.

() Where large work places are remote from regula

hospitals an in-door ward shall be provided witte ded for
every 250 employees.

(d) Where large work places are situated in citi®gns
or in their suburbs and no beds are consideredssacg
owing to the proximity of city or town hospitalsuitable
transport shall be provided to facilitate removilument cases
to these hospitals. At other work places somevegance
facilities, such as a car shall be kept readilyilakke to take
injured persons or persons suddenly taken seridlisty the
nearest hospital.

4. Drinking Water :

a) Water of good quality fit for drinking purposes kHze
provided for the work people on a scale of not g 15
litres per head per day.

b) Where drinking water is obtained from an intermite
public water supply each work place shall be pregidvith
storage tank where such drinking water shall be=dto

C) Every water supply storage shall be at a distafasob
less than 15 metres from any latrine, drain or roswirce of
pollutions. Where water has to be drawn from arstiexj well,
which is within such proximity of latrine, drain @ny other
source of pollution, the well shall be properlyariated before
water is drawn from it for drinking. All such weslishall be
entirely closed in and be provided with a trap dabich shall
be dust and water proof.

Contractor
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d) A reliable pump shall be fitted to each covenedl the trap
door shall be kept locked and opened only for ahegror
inspection which shall be done atleast once a month

5. Washing and bathing places : Adequate washind) an
bathing places should be provided, separately fen rand
women such places shall be kept in clean and drainadition.
Bathing or washing should not be allowed in or naay
drinking water well.

6. Latrines and Urinals: There shall be providethiwithe
precincts of every work place, latrines and urinaisan
accessible place and the accommodation, separfatelgach
of them, shall be on the following scale or on Hoale so
directed by the Executive Engineer in any particoéeses.

() Where the number of persons employed does not
exceed 50......cccceviiiiiiiinnnnn, 2 seats

(i) Where the number of persons employed exceed 50
but does not exceed 100 ............ceveeericaeee 3 seats

(iii) For every additional 100............... 3.seats

If women are employed separate latrines and urinals
screened from those for men shall be provided eséime scale.

Except in work places provided with water flushed
latrines connected with a water borne sewerageersysall
latrines shall be provided with receptacle on a efgth system
which shall be cleaned at least four times daily ainleast twice
during the working hours and kept in strictly sarjitconditions.
The receptacles shall be tarred inside and outgidast once a
year.

The excreta from the latrines shall be disposedabthe
contractor's expense, in out way pits approved Hey local
Public Health Authority. The contractor shall alsmploy
adequate number of scavengers and conservancyoskafép the
latrines and urinals in a clean condition.

7. Shelters during rest: At every work site thehalls be
provided free of cost, two suitable sheds one femlmand the
other for rest separately for men and women for uke of
labourers.

8. Creches: (a) At every workplace at which 50 arenwomen
workers are ordinarily employed, there shall beviged two
huts of suitable size for the use of children undge of 6
years belonging to such women, one hut shall bel dise
infants games and play and the other as a bed roben.huts
shall not be constructed on a lower standard ti@fotlowing

i) Thatched roofs
i) Mud floors and walls.
iii) Planks spread over the mud floor and coveritl matting.

The huts shall be provided with suitable and siffic
opening for light and ventilation. There shall bdeguate
provision of sweepers to keep the places cleanteTleall be
two Dais in attendance. Sanitary utensils shajprogided to the
satisfaction of the Health Officer of the area @ned.
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The use of the huts shall be restricted to childridwir
attendants and mothers of the children.

b) Where the number of Women workers is more than
25 hut less than 50, the contractor shall .providgelast one
hut and one Dai to look after the children of womearkers.

c) The size of creche or creches shall vary according
to number of women workers.

d) The creche of creches shall be properly maintainec
and necessary equipment like toys, etc., shallrbeiged.

9. Canteens A cooked food canteen on a moderate scale
shall be provided for the benefits of workers ifsitonsidered
expedient

10. Sheds for workmen: The contractor should pre\atl his
own expense shed? for housing his workmen. Theedssh
shall be on a standard not less than the cheafesltgbe, to
live in which the work people in the locality arecastomed to.

A floor area of about 1.8 metres x 1.5 metres ¥oo t
persons shall be provided. The sheds to be in wwitfs 1.3
metres clear space between sheds and a 9 metegsspkce
between rows if conditions permit. The work peapleamp
shall be laid out in units of 400 persons, eacltheanit to
have a clear space of 12 metres alround.

Contractor
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APPENDIX - IX — XXXVIII

MONTHLY REPORT OF CONSTRUCTION EMPLOYEES UNDER CONT RACTORS
L Name, location and type of work
2. Name of Contractor
3. Works engaged in

(i) P.W.D, Work
(i) Government work other than PWD (iii) Other works

4, Name and address of Manager(s) of works
5. Value of contract
6. Employment earnings
Categor Men Womer Employees boy Girls
1 2 3 4 5

Total number of employees during months:

Il. Number of employees in the works on the last
working day of the month:

EL Total wages paid for
V. Total numbers of working days during the month

V. Length of normal wage period

Date : Place :

To

Signature of the Contractor or Manager
1. The Employment Officer, District Employment O&j
2.The Executive Engineer, Division.

Instruction to complete the Performa
1. The Contractor means the person who has contracted to @tleewtorks.
2. Manager means any person who manages, supervises thg)waorkehalf of the contractor.
3. Item-6(i) The cumulative total of daily employment ondals in a Calendar month, if the last day of
the Calendar month is a holiday, the working day imntedigprevious to the holiday Item 6 (ii)
Wages means basic wage, dearness allowance projesiaalies etc. including work benefits paid
in cash or kind.
Item 6 (iii) Columns 2 and 3 refer to adults who are &8rg of age or over. Item 6 - Columns 4 and 5
refer to others not covered by columns 2 and 3.
4. Returns should cover a calendar month.
5. Completed returns to reach the employment exchangesnwed on or before 5th of the month
suceeding the month to which the return relates.
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AMENDMENT
(Issued in Govt. P.W.D., Letter No. 2163/Y2/95-1219.96)

In the said preliminary specifications after claus@.3 the following clauses shall be
inserted, namely:

56.4 In cases where the Government under the termseotdhtract with the contractor are
liable to supply any materials, article or thingsthhe contractor for the performance by him of his
part of the contract, the executive Engineer, ntdyigabsolute discretion extend the time with in
which such materials, articles or thing maybe sigghlby the Government, and the
Government may supply to the contractor such melteriarticles or things within the time so
extended without any liability on their part to cpensate the contractor by reason of the
extension of time for the supply of the materialsicles or things.

56.5 In cases where the Government under the termseo€dhtract are liable to supply any
materials, articles or things to the contractorthar performance by him of his part of the conteaud
the Government for any reason are unable to supymthr materials, articles or thighs either within
the time specified in the contract or within thengi extended under clause 56.4 the Executive
Engineer may at his discretion or at the requesh®fcontractor determine the whole or any part of
the contract which cannot be performed by reasah@failure to supply such materials, articles or
things and the contractor shall not be entitledlaém any damages or compensation in respect @f suc
determination. The contractor shall however, be ga value of the work already done by him and the
cost of the materials articles or things if anylexked by him up to the date of such determinedleftd
unused on the work-spot (Which shall be taken dwerthe Executive Engineer either at the
contract rates or at values deducted form the tifroates included in the contract) when the contrac
is determined at the discretion of the ExecutiveiBger, he shall give notice in writing to the
contractor and the decision of the Executive Engiirte determine the contract shall be final and
binding on the contractor

Explanation: The expression through rules meansrdie for the finished items of work or the
allinrates that is to say, the rates for finishtnis of work inclusive of the cost of materials and
labour

56:6 If, at any time after the acceptance of tenkderGovernment shall, for any reason what so
ever not required the whole or any part of the wdrkbe carried out, the Executive Engineer shall
give notice in writing of the fact to the contractsho hare no claim to any compensation or other
payments what so ever, on account of any profidvantage he might have derived from the Execution
of of the work in full but which he did not drive tonsequence of the termination of the works Hadl s
be paid at contract rates, for the work executecdhiny including any additional works such as
clearing of site etc. may be rendered necessargubii determination. He shall also be allowed a
reasonable payment as decided by the authorityhadnicepted the tender, for any expense incurred
by him on account of labour and materials, articiething collected, but which could not be utitize
on the works as verified by the Executive Engirgerh decision shall be final and binding on both
the parties and shall not be subject to arbitratiotler clause 69.
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